
%%
MaximumAverageMinimum3rd Low

Date Opene Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each or <Enter Default Rootwad Salvage 201(10)
 Metric Pay Unit>

 Lump Sum 1 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11
 Palmer-Fishhook Rd

 7,200.00 8,000.00 10,000.00 18,844,880.00  18,000.00  25,000.00 12,000.00 7,200.00
 0.05% 0.06% 0.05% 13,969,176.40  0.11%

 Each or <Enter Default Abandon Storm Drain Pipe In Place 202(5_)
 Metric Pay Unit>

 Cubic Yard 73 ANC Kulis Transition Repairs and Modifications 2014 10
  Bid as:202(14)  Abandon Existing Sanitary Sewer or Water Main
 Pipe

 485.00 900.00 500.00 1,217,993.50  515.00  2,070.00 1,107.50 340.00
 2.89% 5.58% 3.00% 1,178,369.00  2.98%

 Cubic Yard 214 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:202(13)  Abandon Existing Sanitary or Storm Sewer Pipe

 210.00 150.00 425.00 9,015,968.53  300.00  300.00 222.12 150.00
 0.59% 0.42% 1.01% 7,589,893.00  0.83%

 Linear Foot or Meter Removal of Fence 202(13)
 Linear Foot 109 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 9.00 10.00 20.00 6,450,221.75  15.00  15.00 10.41 9.00
 0.02% 0.02% 0.03% 5,719,942.36  0.03%

 Linear Foot 7,000 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 1.50 10.00 4.50 40,373,362.02  4.00  10.00 5.63 1.50
 0.03% 0.19% 0.08% 36,616,095.00  0.07%

 Linear Foot 1,278 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 5.00 4.00 3.50 5,568,712.00  3.00  5.00 3.25 2.00

 0.13% 0.11% 0.08% 4,648,330.25  0.08%
 Linear Foot 70 HSIP: Anchorage Area Safety Improvements  2017 05

 HSIP: Lake Otis Parkway at 68th Ave Channelization
 15.00 9.58 15.00 4,329,338.00  15.50  20.00 13.18 7.00
 0.03% 0.02% 0.02% 3,554,977.97  0.03%

 Linear Foot 3,400 HSIP: Pedestrian Fencing 2017 03
 5.50 2.00 10.00 1,387,100.00  2.50  5.50 3.12 0.83

 2.22% 0.83% 2.45% 821,902.50  0.98%
 Linear Foot 730 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
 8.00 7.50 10.00 4,176,627.00  8.50  8.50 7.25 4.00

 0.14% 0.13% 0.17% 4,196,232.00  0.14%
 Linear Foot 3,452 Seward Highway: 92nd Avenue Connector 2016 02

 2.00 2.00 5.00 10,582,033.50  2.30  2.50 1.91 1.34
 0.07% 0.07% 0.16% 9,982,119.90  0.08%

 Linear Foot 3,965 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 1.60 1.71 7.00 39,443,973.00  4.00  6.00 3.06 1.60

 0.02% 0.02% 0.07% 40,745,592.41  0.04%
 Linear Foot 1,260 Glenn Highway: MP 49 2015 10

 2.00 1.20 10.00 3,620,991.00  2.00  6.30 2.07 1.00
 0.09% 0.05% 0.35% 2,836,369.83  0.09%

 Linear Foot 1,575 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 5.00 5.00 5.00 46,690,634.00  5.00  5.00 4.32 3.00
 0.02% 0.02% 0.02% 42,094,598.00  0.02%

 No Conversion
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202(13)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or Meter Removal of Fence 202(13)
 Linear Foot 824 ANC Kulis Transition Repairs and Modifications 2014 10

 2.25 2.25 10.00 1,217,993.50  5.50  7.00 4.19 1.75
 0.15% 0.16% 0.68% 1,178,369.00  0.36%

 Linear Foot 112 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 10.00 7.00 20.00 9,147,651.25  0.00  10.00 8.50 7.00
 0.01% 0.01% 0.02% 8,696,000.00  0.00%

 Linear Foot 484 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 10.00 26.00 15.00 2,816,398.00  10.00  30.00 13.63 8.00
 0.17% 0.45% 0.26% 2,773,226.95  0.16%

 Linear Foot 686 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 14.00 5.00 2.00 14,885,926.75  10.00  14.00 6.94 2.69
 0.05% 0.02% 0.01% 15,967,622.06  0.04%

 Linear Foot 2,020 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 5.00 5.00 10.00 37,365,951.00  0.00  5.00 5.00 5.00
 0.03% 0.03% 0.05% 36,856,107.57  0.00%

 Linear Foot 90 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
 50.00 10.00 15.00 8,868,539.00  20.00  50.00 26.67 10.00
 0.04% 0.01% 0.02% 9,109,265.00  0.02%

 Linear Foot 315 52765 Ninilchik Village Bridge Replacement 2013 10
 3.15 3.00 10.00 2,314,551.25  12.00  20.00 10.63 3.00

 0.04% 0.04% 0.14% 2,199,212.09  0.16%
 Linear Foot 20 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08

 50.00 36.00 85.00 1,319,324.00  0.00  50.00 43.00 36.00
 0.07% 0.05% 0.13% 1,471,816.50  0.00%

 Linear Foot 430 Johns Road Improvements, Klatt To High View (GF) 2013 05
 14.75 13.88 5.00 4,891,836.00  15.00  18.00 15.41 13.88
 0.18% 0.17% 0.04% 3,496,800.96  0.18%

 Linear Foot 159 Debarr Road Resurfacing (GF) 2013 05
 30.00 25.00 15.00 4,486,554.20  0.00  45.00 33.33 25.00
 0.10% 0.09% 0.05% 4,590,728.10  0.00%

 Linear Foot 2,780 West Dowling Road Phase IIa: C Street to Minnesota Drive 2012 10
 6.00 4.69 10.00 1,179,800.00  6.00  6.00 5.53 4.69

 1.50% 1.24% 2.36% 1,048,926.43  1.44%
 Linear Foot 325 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07

 Birchwood
 30.00 25.00 8.00 5,122,591.75  44.00  44.00 31.00 25.00
 0.18% 0.15% 0.05% 5,399,661.50  0.23%

 Linear Foot 1,400 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11
 Palmer-Fishhook Rd

 5.50 2.00 7.50 18,844,880.00  2.00  5.50 3.64 2.00
 0.05% 0.02% 0.06% 13,969,176.40  0.02%

 Linear Foot 224 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:202(13A)  Remove and Replace Fence

 26.00 30.00 90.00 16,991,844.00  30.00  30.00 28.67 26.00
 0.04% 0.05% 0.12% 13,486,059.00  0.05%

 Linear Foot 10,500 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
 5.00 5.00 15.00 46,924,772.00  3.00  5.00 4.13 3.00

 0.13% 0.13% 0.34% 39,452,755.00  0.07%

 No Conversion
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Date Opene
202(13)

Project Name
2nd LowLow BidEE Unit PriceEng Est
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%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or Meter Removal of Fence 202(13)
 Linear Foot 2,718 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06

 Hwy
 3.00 5.00 6.00 14,966,511.65  4.50  5.00 4.20 3.00

 0.07% 0.11% 0.11% 11,989,290.70  0.09%
 Linear Foot 870 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02

 Parkway to Pintail Street
 5.40 3.50 10.00 14,969,373.00  9.25  9.25 5.57 3.50

 0.03% 0.02% 0.06% 12,332,893.95  0.06%

 Lump Sum or <Enter Removal of Bridge No. ______ 202(14)
 Default Metric Pay

 Unit>
 Lump Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
  Bid as:202(23A)  Removal of Bridge No. 636

 100,000.00 175,000.00 192,960.00 71,347,923.00  300,000.00  300,000.00 178,572.14 100,000.00
 0.19% 0.34% 0.27% 51,418,510.24  0.40%

 Lump Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:202(23B)  Removal of Bridge No. 638

 100,000.00 175,000.00 192,960.00 71,347,923.00  300,000.00  300,000.00 177,232.82 100,000.00
 0.19% 0.34% 0.27% 51,418,510.24  0.40%

 Lump Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:202(23C)  Removal of Bridge No. 639

 100,000.00 175,000.00 241,335.00 71,347,923.00  325,000.00  325,000.00 219,210.61 100,000.00
 0.19% 0.34% 0.34% 51,418,510.24  0.44%

 Lump Sum 1 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01
  Bid as:202(14A)  Removal of Iliamna River Bridge (No. 487)

 234,500.00 325,000.00 200,000.00 6,379,327.00  500,000.00  500,000.00 360,958.33 156,250.00
 3.14% 4.60% 3.14% 7,065,003.00  6.29%

 Lump Sum 1 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01
  Bid as:202(14B)  Removal of Bailey Bridge (No. 2137)

 213,500.00 235,000.00 95,000.00 6,379,327.00  180,000.00  235,000.00 195,991.67 150,000.00
 2.86% 3.33% 1.49% 7,065,003.00  2.26%

 Lump Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood
  Bid as:202(17)  Removal Of Existing Bridge No. 1402

 30,000.00 15,000.00 18,200.00 5,122,591.75  100,000.00  100,000.00 48,750.00 15,000.00
 0.56% 0.28% 0.36% 5,399,661.50  1.60%

 Lump Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:202(13)  Removal of Existing Bridge No. 972

 273,513.00 75,000.00 45,700.00 16,991,844.00  60,000.00  273,513.00 136,171.00 60,000.00
 1.97% 0.56% 0.27% 13,486,059.00  0.43%

 Lump Sum 1 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:202(13D)  Removal Of Bridge 1861

 500,000.00 350,000.00 90,000.00 46,924,772.00  88,000.00  500,000.00 254,100.00 78,400.00
 1.22% 0.89% 0.19% 39,452,755.00  0.20%

 Lump Sum 1 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:202(13C)  Removal Of Bridge 1350

 1,000,000.00 400,000.00 75,000.00 46,924,772.00  192,000.00  1,000,000.00 411,568.75 54,275.00
 2.45% 1.01% 0.16% 39,452,755.00  0.43%

 No Conversion
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MaximumAverageMinimum3rd Low

Date Opene
202(14)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Lump Sum or <Enter Removal of Bridge No. ______ 202(14)
 Default Metric Pay

 Unit>
 Lump Sum 1 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10

  Bid as:202(13A)  Removal Of Existing Bridge No. 1157
 100,000.00 350,000.00 90,000.00 46,924,772.00  88,550.00  350,000.00 148,206.25 54,275.00

 0.24% 0.89% 0.19% 39,452,755.00  0.20%
 Lump Sum 1 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10

  Bid as:202(13B)  Removal Of Existing Bridge No. 1160
 200,000.00 400,000.00 90,000.00 46,924,772.00  76,000.00  400,000.00 188,600.00 76,000.00

 0.49% 1.01% 0.19% 39,452,755.00  0.17%
 Lump Sum 1 Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement  2011 08

  Bid as:202(17A)  Removal of Existing Bridge No. 608
 100,000.00 125,000.00 91,200.00 19,777,748.95  180,000.00  187,000.00 143,166.67 100,000.00

 0.55% 0.70% 0.46% 17,817,901.75  0.90%
 Lump Sum 1 Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement  2011 08

  Bid as:202(17B)  Removal of Existing Bridge No. 609
 100,000.00 100,000.00 76,200.00 19,777,748.95  180,000.00  188,000.00 120,333.33 69,000.00

 0.55% 0.56% 0.39% 17,817,901.75  0.90%
 Lump Sum 1 Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement  2011 08

  Bid as:202(17C)  Removal of Existing Bridge No. 610
 350,000.00 250,000.00 233,000.00 19,777,748.95  230,000.00  350,000.00 233,333.33 75,000.00

 1.93% 1.40% 1.18% 17,817,901.75  1.16%
 Lump Sum 1 Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement  2011 08

  Bid as:202(42C)  Salvage of Trail River Detour Bridge
 120,000.00 275,000.00 308,100.00 19,777,748.95  200,000.00  450,000.00 276,666.67 120,000.00

 0.66% 1.54% 1.56% 17,817,901.75  1.01%
 Lump Sum 1 Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement  2011 08

  Bid as:202(42B)  Salvage of Falls Creek Modular Detour Bridge
 140,000.00 145,000.00 115,200.00 19,777,748.95  200,000.00  200,000.00 152,000.00 102,000.00

 0.77% 0.81% 0.58% 17,817,901.75  1.01%
 Lump Sum 1 Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement  2011 08

  Bid as:202(42A)  Salvage of Ptarmigan Creek Modular Detour
 Bridge

 90,000.00 145,000.00 115,200.00 19,777,748.95  200,000.00  200,000.00 135,500.00 89,000.00
 0.50% 0.81% 0.58% 17,817,901.75  1.01%

 Lump Sum 1 AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek 2010 03
  Bid as:202(13)  Removal of Existing Bridge No. 536

 135,000.00 85,000.00 73,400.00 17,978,778.00  160,000.00  165,000.00 137,000.00 85,000.00
 0.94% 0.67% 0.41% 12,682,496.90  1.09%

 Linear Foot or <Enter Removal of Bridge Rail 202(14A)
 Default Metric Pay

 Unit>
 Linear Foot 240 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05

 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:507(6)  Removing And Disposing Of Bridge Railing

 90.00 10.00 20.00 4,522,558.00  0.00  90.00 50.00 10.00
 0.37% 0.04% 0.11% 5,686,743.30  0.00%

 No Conversion
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MaximumAverageMinimum3rd Low

Date Opene
202(14A)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or <Enter Removal of Bridge Rail 202(14A)
 Default Metric Pay

 Unit>
 Linear Foot 136 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:507(6)  Removing and Disposing of Bridge Rail

 40.00 50.00 20.00 11,779,677.80  0.00  50.00 45.00 40.00
 0.04% 0.06% 0.02% 10,891,541.00  0.00%

 Linear Foot 1,573 Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway 2009 05
 Emergency Bridge Repair, 2009
  Bid as:507(9)  Removal and Salvage of Existing Bridge Railing

 33.00 50.00 25.00 18,227,647.50  23.00  50.00 32.50 23.00
 0.41% 0.62% 0.22% 12,676,055.00  0.28%

 Square Yard or Square Pavement Planing 202(15)
 Meter

 Square Yard 8,077 Bethel Paving 2018 06
 0.00 7.00 13.00 434,313.50  0.00  7.00 7.00 7.00

 0.00% 8.92% 24.18% 634,039.00  0.00%
 Square Yard 34,900 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05

 Preservation
 3.00 2.25 3.00 1,378,816.00  2.35  3.50 2.78 2.25

 8.82% 7.08% 7.59% 1,109,658.24  6.78%
 Square Yard 218,000 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03

 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway
 2.00 1.25 3.00 9,927,018.00  3.00  3.00 2.08 1.25

 4.75% 3.19% 6.59% 8,532,028.00  6.28%
 Square Yard 30,500 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01

 3.00 4.50 3.00 2,741,985.00  3.00  4.50 3.63 3.00
 3.80% 6.09% 3.34% 2,253,082.82  3.73%

 Square Yard 2,900 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 3.00 5.00 7.00 21,880,949.00  6.00  7.00 5.00 3.00
 0.04% 0.08% 0.09% 18,937,554.72  0.08%

 Square Yard 56,700 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 3.50 4.50 2.50 11,372,910.00  6.00  6.00 4.05 2.20

 2.11% 2.93% 1.25% 8,695,855.00  3.41%
 Square Yard 584 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

 3.00 6.00 10.00 5,568,712.00  5.00  14.50 7.21 3.00
 0.04% 0.08% 0.10% 4,648,330.25  0.06%

 SQUARE YARD 43,119 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation

 2.00 3.50 3.50 2,303,200.50  5.00  5.00 3.50 2.00
 3.91% 7.30% 6.55% 2,066,575.00  9.63%

 Square Yard 10,200 ANC Postmark Drive Repairs 2017 2017 05
 5.00 3.50 5.00 533,590.00  0.00  5.00 4.25 3.50

 10.26% 7.28% 9.56% 490,599.00  0.00%
 Square Yard 11,750 Seward Road Improvements 2017 03

 6.00 4.00 5.00 2,923,694.00  7.00  7.00 5.50 4.00
 2.21% 1.60% 2.01% 2,946,524.00  2.48%

 Square Yard 87,800 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 3.00 3.00 4.00 11,012,857.50  4.00  4.00 3.33 3.00

 2.30% 2.39% 3.19% 10,998,773.50  2.98%

 No Conversion
Page: 5No PerspectivePrinted: 9/25/2018

Highway Standard Contract Items, Central Region, Supplement, Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
202(15)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or Square Pavement Planing 202(15)
 Meter

 SQUARE YARD 680 Schrock Road Pavement Preservation 2016 04
 Mat-Su Area Roads Pavement Preservation (Group A)
 Mat-Su Area Roads Pavement Preservation (Group B)

 10.00 20.00 6.00 13,373,894.78  7.50  20.00 9.89 1.30
 0.07% 0.15% 0.03% 8,998,584.20  0.05%

 Square Yard 7,400 AMATS: Abbott Rd. Rehab-Phase I 2016 03
 4.00 2.00 5.00 9,447,389.00  5.00  5.00 3.30 2.00

 0.34% 0.18% 0.39% 8,348,321.00  0.43%
 Square Yard 4,500 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
 3.80 5.00 10.00 4,176,627.00  2.00  5.00 3.51 2.00

 0.41% 0.54% 1.08% 4,196,232.00  0.21%
 Square Yard 86,330 HSIP: CR High Friction Surface Treatment 2015 12

 4.03 3.15 4.50 7,517,052.50  3.30  7.00 4.16 3.15
 4.74% 4.01% 5.17% 6,778,888.00  3.81%

 Square Yard 48,200 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 4.00 3.00 3.00 5,256,540.00  0.00  4.00 3.50 3.00
 4.12% 3.51% 2.75% 4,114,207.50  0.00%

 Square Yard 103,000 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 1.50 1.50 1.50 6,293,325.50  2.25  5.00 2.56 1.50
 2.23% 2.24% 2.45% 6,906,885.32  3.09%

 SQUARE YARD 28,653 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 3.00 3.00 3.00 3,992,876.00  3.25  4.00 3.31 3.00
 2.26% 2.29% 2.15% 3,749,452.49  2.13%

 Square Yard 12,800 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10
 Avenue

 7.00 6.00 3.00 1,258,215.00  0.00  7.00 6.50 6.00
 5.35% 5.52% 3.05% 1,390,904.64  0.00%

 Square Yard 426,645 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 1.00 1.10 5.00 23,055,979.50  1.00  2.00 1.22 1.00

 2.70% 3.10% 9.25% 15,157,512.00  2.67%
 Square Yard 93,900 5th and 6th Avenue Paving, L Street To Ingra 2014 05

 L & I Couplet Pavement Preservation: Phase 1
 4.00 3.50 3.00 9,147,651.25  0.00  4.00 3.75 3.50

 3.79% 3.78% 3.08% 8,696,000.00  0.00%
 Square Yard 17,747 Glenn Highway Pavement Repairs - Boniface I/C to Knik River 2014 05

 Bridge
 14.00 14.50 5.00 1,041,660.00  36.50  36.50 21.67 14.00

 14.24% 18.00% 8.52% 1,430,000.00  32.45%
 SQUARE YARD 125,547 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05

 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:202 (15)  PAVEMENT PLANING

 1.65 2.50 2.00 6,771,019.50  3.00  3.00 2.38 1.65
 2.99% 4.64% 3.71% 6,769,000.00  5.03%

 Square Yard 6,038 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation

 4.50 6.00 4.00 3,050,225.50  4.00  6.00 4.83 4.00
 0.95% 1.29% 0.79% 2,798,425.79  0.81%

 No Conversion
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Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or Square Pavement Planing 202(15)
 Meter

 Square Yard 12,380 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 3.00 3.00 6.00 37,365,951.00  0.00  3.00 3.00 3.00
 0.10% 0.10% 0.20% 36,856,107.57  0.00%

 SQUARE YARD 6,235 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:202 (15)  PAVEMENT PLANING

 8.00 6.50 6.00 2,152,146.00  7.75  9.00 6.71 3.00
 1.82% 1.63% 1.74% 2,488,685.10  1.76%

 Square Yard 111,000 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
 2.35 2.55 2.00 3,570,530.00  0.00  2.55 2.45 2.35

 6.71% 7.31% 6.22% 3,872,478.16  0.00%
 Square Yard 98,800 Debarr Road Resurfacing (GF) 2013 05

 3.50 3.25 2.50 4,486,554.20  0.00  3.50 3.08 2.50
 7.08% 6.99% 5.51% 4,590,728.10  0.00%

 Linear Foot 40,000 Anchorage Asphalt Surface Repairs, 2013 2013 05
  Bid as:202(15)  Pavement Edging

 2.00 2.00 2.00 2,018,575.00  2.50  2.50 2.17 2.00
 4.27% 4.46% 3.96% 1,793,675.00  4.78%

 Square Yard 192,700 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 1.20 2.50 3.00 8,901,029.00  0.00  2.50 1.85 1.20

 2.97% 6.67% 6.49% 7,227,267.40  0.00%
 Square Yard 112,341 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11

 MP 169-173 Pavement Preservation
 1.75 1.00 2.00 11,596,555.07  2.00  2.00 1.58 1.00

 1.67% 0.96% 1.94% 11,698,675.00  1.86%
 Square Yard 7,900 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11

 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 3.00 2.00 15.00 11,293,798.00  5.00  5.00 3.33 2.00
 0.22% 0.15% 1.05% 10,713,734.02  0.36%

 Square Yard 106,800 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 2.00 1.15 2.50 5,897,230.00  1.20  2.00 1.45 1.15

 4.15% 2.56% 4.53% 4,799,275.50  2.41%
 Square Yard 30,600 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05

 1.12 5.00 2.00 4,932,955.00  2.00  5.00 2.71 1.12
 0.73% 3.45% 1.24% 4,436,195.25  1.22%

 SQUARE YARD 5,430 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12
 Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International
 Airport Rd

 5.00 5.00 15.00 5,860,562.00  2.45  10.00 5.61 2.45
 0.62% 0.63% 1.39% 4,310,603.60  0.30%

 Square Yard 11,000 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
 2.00 5.00 3.50 46,924,772.00  5.00  5.00 4.15 2.00

 0.05% 0.14% 0.08% 39,452,755.00  0.12%
 Square Yard 98,000 EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO 2011 07

 EAGLE RIVER RD (GF)
 1.00 1.30 1.50 2,806,559.00  3.00  4.95 2.56 1.00

 3.43% 4.90% 5.24% 2,599,432.88  10.01%
 Square Yard 1,187 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06

 Hwy
 8.00 5.00 10.00 14,966,511.65  3.00  10.00 6.60 3.00

 0.08% 0.05% 0.08% 11,989,290.70  0.03%

 No Conversion
Page: 7No PerspectivePrinted: 9/25/2018

Highway Standard Contract Items, Central Region, Supplement, Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low
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Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or Square Pavement Planing 202(15)
 Meter

 SQUARE YARD 13,824 HSIP: Tudor Road: Laurel Street To Boniface Parkway 2011 04
 Channelization Improvements & HSIP: Debarr Road: Bragaw Street
 to Hoyt Street Channelization Improvements

 4.25 5.00 15.00 2,286,863.00  6.00  6.00 5.23 4.25
 3.24% 3.95% 9.07% 1,750,344.00  4.37%

 Square Yard 235,440 Seward Highway MP 115-124 Resurfacing 2010 10
 1.50 1.10 1.25 9,331,731.00  0.00  1.50 1.30 1.10

 4.59% 3.54% 3.15% 7,310,434.05  0.00%
 SQUARE YARD 4,620 HSIP: International Airport Rd At Old Seward Hwy 2010 07

 10.00 5.60 5.00 1,513,919.30  3.00  10.00 5.90 3.00
 2.91% 1.63% 1.53% 1,583,167.50  0.81%

 Square Yard 259,300 GLENN HWY: EKLUTNA TO PARKS HWY 2010 03
 RESURFACING/CULVERT MP 13.0(FARM AVE)

 1.00 1.00 2.10 7,938,822.00  1.00  1.70 1.18 1.00
 4.03% 4.43% 6.86% 5,859,876.35  3.91%

 Square Yard 48,621 AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 2010 02
 63rd Ave

 1.50 1.50 2.85 2,433,367.85  2.50  2.50 1.83 1.50
 3.11% 3.69% 5.69% 1,977,926.50  4.92%

 Square Yard 507,000 Glenn Hwy: Airport Heights To Hiland Resurfacing 2010 01
 1.20 1.15 1.70 13,870,164.50  1.00  2.55 1.48 1.00

 5.45% 5.28% 6.21% 11,052,763.85  4.24%
 SQUARE YARD 85 Anchorage Area Safety Improvements, Construction 2010 2009 12

 96.00 50.00 15.00 2,502,191.00  76.65  96.00 60.95 30.00
 0.40% 0.21% 0.05% 1,996,872.00  0.32%

 Square Yard 96,000 Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at 2009 11
 Muldoon Road Safety Improvements

 2.00 2.00 10.00 5,331,001.80  2.00  3.10 2.28 2.00
 4.69% 5.23% 18.01% 3,673,328.60  4.63%

 SQUARE YARD 3,300 Central Region Safety Improvement Project 2008 2009 06
 10.00 10.00 10.00 4,832,395.20  0.00  10.00 6.67 0.00
 0.58% 0.66% 0.68% 5,027,358.90  0.00%

 Square Yard 93,650 Glenn Hwy Mp34-42, Parks To Palmer Resurfacing 2009 05
 2.00 1.35 5.00 2,615,375.00  2.50  3.00 2.21 1.35

 10.25% 7.45% 17.90% 1,697,995.20  11.52%
 SQUARE YARD 136,355 Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To 2009 05

 Marine Way
 5.39 3.50 5.00 4,415,081.50  0.00  5.39 4.45 3.50

 11.36% 8.00% 15.44% 5,963,224.50  0.00%
 Square Yard 509,200 Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway 2009 05

 Emergency Bridge Repair, 2009
 1.60 1.00 5.00 18,227,647.50  1.60  1.60 1.36 1.00

 6.37% 4.02% 13.97% 12,676,055.00  6.31%
 Square Yard 274,350 Minnesota Drive Resurfacing 2009 04

 1.20 1.65 5.00 8,713,962.50  2.20  2.50 1.89 1.20
 4.77% 6.65% 15.74% 6,809,019.95  7.90%

 Linear Foot or Meter Removal of Gas Pipe 202(16)
 Lump Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01

 Livingston
 11,000.00 30,000.00 30,000.00 19,956,166.00  10,000.00  32,200.00 18,902.11 10,000.00

 0.04% 0.14% 0.15% 21,769,589.00  0.04%
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 Linear Foot or Meter Removal of Gas Pipe 202(16)
 Linear Foot 1,550 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
 6.00 11.00 4.00 4,176,627.00  13.00  13.00 7.42 3.00

 0.22% 0.41% 0.15% 4,196,232.00  0.47%
 Linear Foot 1,700 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11

 Palmer-Fishhook Rd
 8.48 2.00 10.00 18,844,880.00  6.00  10.00 5.93 2.00

 0.09% 0.02% 0.09% 13,969,176.40  0.06%
 Linear Foot 660 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10

 10.00 20.00 30.00 46,924,772.00  5.00  20.00 13.50 5.00
 0.02% 0.03% 0.04% 39,452,755.00  0.01%

 Linear Foot 2,490 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:202(16)  Removal of Steel Gas Pipe

 5.10 11.00 5.00 14,969,373.00  3.75  11.00 5.49 2.60
 0.09% 0.22% 0.08% 12,332,893.95  0.07%

 Linear Foot 21,614 AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek 2010 03
 0.01 1.75 5.00 17,978,778.00  6.00  6.00 2.25 0.01

 0.00% 0.30% 0.60% 12,682,496.90  0.88%

 Linear Foot or <Enter Removal of ______ Pipe (water, underdrain, etc.) 202(17)
 Default Metric Pay

 Unit>
 Linear Foot 120 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

  Bid as:202(17)  Removal Of Water Main
 50.00 75.04 400.00 39,443,973.00  80.00  900.00 231.01 50.00
 0.01% 0.02% 0.12% 40,745,592.41  0.02%

 Linear Foot 500 Parks Highway MP 72-83, Willow to Kashwitna 2009 09
  Bid as:202(20)  Removal Of Underdrain

 10.00 15.00 15.00 27,407,229.50  13.00  15.00 9.07 1.00
 0.02% 0.04% 0.03% 20,758,919.00  0.03%

 Each Removal of Storage Tanks 202(18)
 Each 6 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 2,000.00 3,000.00 4,166.67 40,373,362.02  8,000.00  8,000.00 4,250.00 2,000.00
 0.03% 0.05% 0.06% 36,616,095.00  0.12%

 Each 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 10,000.00 5,000.00 5,000.00 46,690,634.00  1,000.00  10,000.00 5,194.58 1,000.00
 0.02% 0.01% 0.01% 42,094,598.00  0.00%

 Each 1 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11
 Palmer-Fishhook Rd

 1,665.00 3,000.00 10,000.00 18,844,880.00  1,300.00  15,000.00 4,780.71 1,300.00
 0.01% 0.02% 0.05% 13,969,176.40  0.01%

 Each 3 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05
 Palmer-Wasilla Highway
  Bid as:202(18)  Removal Of Storage Tank

 5,000.00 2,000.00 1,800.00 32,488,017.50  15,000.00  15,000.00 4,587.50 500.00
 0.06% 0.03% 0.02% 22,945,463.38  0.18%

 Lump Sum or <Enter Septic System ______ (decommision, abandon, etc.) 202(19)
 Default Metric Pay

 Unit>

 No Conversion
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202(19)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Lump Sum or <Enter Septic System ______ (decommision, abandon, etc.) 202(19)
 Default Metric Pay

 Unit>
 Each 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01

 Livingston
  Bid as:202(19)  Septic System Abandon

 2,650.00 10,000.00 10,000.00 19,956,166.00  5,000.00  10,000.00 6,587.73 2,650.00
 0.01% 0.05% 0.05% 21,769,589.00  0.02%

 LUMP SUM 1 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
  Bid as:626(6)  ABANDON SANITARY SEWER SERVICE

 5,000.00 887.00 5,000.00 8,467,710.00  10,000.00  10,000.00 4,831.50 252.00
 0.08% 0.01% 0.06% 6,242,976.55  0.14%

 Linear Foot or <Enter Removal of Boardwalk 202(20)
 Default Metric Pay

 Unit>
 Linear Foot 5,118 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06

  Bid as:202(38) BB  Remove and Salvage Existing Boardwalk
 30.00 23.00 10.00 11,000,000.50  50.00  74.74 38.79 23.00
 1.11% 0.98% 0.47% 11,975,882.61  1.82%

 Linear Foot 1,581 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:202(38) AA2  Remove and Salvage Existing Boardwalk

 30.00 23.00 10.00 11,000,000.50  90.00  90.00 40.25 0.00
 0.34% 0.30% 0.14% 11,975,882.61  1.01%

 Linear Foot 1,355 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:202(38) AA1  Remove and Salvage Existing Boardwalk

 30.00 23.00 10.00 11,000,000.50  44.00  71.49 32.52 0.00
 0.29% 0.26% 0.12% 11,975,882.61  0.42%

 Each Ground Water Well Abandonment 202(23)
 Each 11 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06

 Hwy
  Bid as:202(23A)  Ground Water Well Decommisioning

 1,750.00 2,000.00 2,500.00 14,966,511.65  0.01  2,200.00 1,590.00 0.01
 0.16% 0.18% 0.18% 11,989,290.70  0.00%

 Each 3 AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek 2010 03
 3,000.00 2,500.00 3,000.00 17,978,778.00  5,000.00  5,000.00 3,000.00 2,000.00
 0.06% 0.06% 0.05% 12,682,496.90  0.10%

 Each Ground Water Well Decommissioning 202(23A)
 Each 5 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 1,600.00 5,000.00 2,800.00 40,373,362.02  2,500.00  5,000.00 2,825.00 1,600.00
 0.02% 0.07% 0.03% 36,616,095.00  0.03%

 Each 2 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 1,400.00 1,500.00 5,000.00 2,930,940.00  1,500.00  10,000.00 3,206.86 1,400.00
 0.12% 0.14% 0.34% 2,151,595.45  0.12%

 Each 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 1,590.00 10,000.00 6,000.00 19,956,166.00  10,000.00  12,887.79 7,555.56 1,590.00
 0.01% 0.05% 0.03% 21,769,589.00  0.04%

 Each 2 Seward Highway: 92nd Avenue Connector 2016 02
 5,000.00 5,600.00 4,000.00 10,582,033.50  1,545.00  6,000.00 3,480.62 1,000.00
 0.10% 0.11% 0.08% 9,982,119.90  0.03%
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Date Opene
202(23A)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each Ground Water Well Decommissioning 202(23A)
 Each 4 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 10,000.00 2,700.00 3,000.00 46,690,634.00  500.00  10,000.00 3,878.05 500.00

 0.09% 0.03% 0.03% 42,094,598.00  0.00%
 Each 1 Old Glenn Highway: MP 15 Erosion Protection (GF) 2013 06

 6,100.00 5,000.00 3,000.00 636,250.00  11,000.00  15,000.00 7,362.50 2,500.00
 0.92% 0.92% 0.47% 543,900.00  1.55%

 Each 1 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11
 Palmer-Fishhook Rd

 2,400.00 3,500.00 6,000.00 18,844,880.00  2,140.00  5,000.00 3,677.14 2,140.00
 0.02% 0.03% 0.03% 13,969,176.40  0.01%

 Each 5 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05
 Palmer-Wasilla Highway
  Bid as:202(23)  Ground Water Well Decommissioning

 4,000.00 1,200.00 3,000.00 32,488,017.50  2,500.00  4,000.00 2,371.25 770.00
 0.08% 0.03% 0.05% 22,945,463.38  0.05%

 Linear Foot or Meter Remove Fugitive Materials 202(40)
 Linear Foot 617 AMATS: Rabbit Creek Road Pavement Preservation 2018 06

 14.00 8.00 6.00 5,152,880.75  10.00  14.00 10.67 8.00
 0.17% 0.10% 0.07% 5,068,927.80  0.12%

 Linear Foot 2,300 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 4.00 4.50 15.00 9,927,018.00  6.00  6.00 4.83 4.00
 0.10% 0.12% 0.35% 8,532,028.00  0.13%

 Linear Foot 4,000 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
 9.00 3.50 3.00 2,741,985.00  4.50  9.00 5.25 3.50

 1.49% 0.62% 0.44% 2,253,082.82  0.73%
 Linear Feet 29,000 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12

 3.00 3.00 3.00 6,165,572.50  2.50  3.00 2.83 2.50
 1.56% 1.57% 1.41% 5,541,577.74  1.30%

 Linear Foot 373 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 10.00 7.00 10.00 7,937,449.00  20.00  20.00 14.25 7.00
 0.06% 0.04% 0.05% 6,096,323.89  0.11%

 Linear Feet 13,050 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03
 Preservation

 3.25 5.00 1.00 11,572,305.00  10.00  10.00 6.08 3.25
 0.41% 0.65% 0.11% 9,998,958.59  1.20%

 Contingent Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover

 25,000.00 25,000.00 25,000.00 13,496,365.25  25,000.00  25,000.00 25,000.00 25,000.00
 0.22% 0.23% 0.19% 10,696,233.10  0.20%

 Linear Foot 18,700 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 3.00 2.50 5.00 18,928,072.50  3.00  4.00 3.13 2.50

 0.33% 0.30% 0.49% 15,712,283.30  0.33%
 Linear Foot 2,350 International Airport Road Pavement Preservation South Aircraft 2015 06

 Drive to Homer Drive
 6.00 4.00 5.00 6,761,170.00  0.00  6.00 5.00 4.00

 0.22% 0.14% 0.17% 6,487,959.50  0.00%
 LINEAR FOOT 25,649 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05

 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:202 (40)  REMOVE FUGITIVE MATERIALS

 4.00 6.50 5.00 6,771,019.50  2.00  6.50 4.17 2.00
 1.48% 2.46% 1.89% 6,769,000.00  0.68%

 No Conversion
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 Linear Foot or Meter Remove Fugitive Materials 202(40)
 Linear Foot 2,180 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04

 Pavement Preservation
 5.00 2.00 6.00 3,050,225.50  3.00  5.00 3.33 2.00

 0.38% 0.16% 0.43% 2,798,425.79  0.22%
 Linear Foot 14,675 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11

 Delineation Improvements
 5.00 4.50 4.00 6,166,615.00  3.00  7.75 5.06 3.00

 1.25% 1.16% 0.95% 5,696,202.50  0.63%
 Linear Foot 1,300 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11

 9.40 25.00 7.00 12,285,657.50  10.00  25.00 13.60 9.40
 0.12% 0.32% 0.07% 10,295,938.00  0.12%

 Linear Foot 21,750 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 5.00 4.25 8.00 3,185,173.20  0.00  5.00 4.63 4.25

 3.30% 3.16% 5.46% 2,924,422.60  0.00%
 Linear Foot 240 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12

 200.00 29.00 4.50 1,262,955.00  72.00  200.00 82.00 9.00
 2.48% 0.42% 0.09% 1,655,093.50  0.88%

 Linear Foot 1,863 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 8.00 10.00 4.50 11,779,677.80  0.00  10.00 9.00 8.00
 0.11% 0.17% 0.07% 10,891,541.00  0.00%

 LINEAR FOOT 2,750 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 5.00 6.00 2.50 20,569,201.55  3.00  6.00 4.67 3.00

 0.08% 0.10% 0.03% 16,932,671.96  0.04%
 Linear Foot 4,900 Sterling Hwy MP 37-45 Pavement Preservation 2012 06

 3.00 5.75 2.50 5,897,230.00  5.75  5.75 4.83 3.00
 0.29% 0.59% 0.21% 4,799,275.50  0.53%

 Linear Foot 35,000 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
 5.00 1.50 3.00 4,932,955.00  5.00  5.00 3.83 1.50

 3.73% 1.18% 2.13% 4,436,195.25  3.49%
 Linear Foot 142,000 Glenn Hwy Signing Anch To Palmer (gf) 2011 11

  Bid as:202(40)  Removal of Fugitive Materials
 1.00 1.50 3.00 4,444,650.00  3.30  14.10 3.99 0.50

 4.23% 6.70% 9.58% 3,177,820.00  11.57%
 Linear Foot 1,600 EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO 2011 07

 EAGLE RIVER RD (GF)
 5.00 5.00 5.00 2,806,559.00  4.50  20.00 8.63 4.50

 0.28% 0.31% 0.29% 2,599,432.88  0.25%
 Linear Foot 19,495 Seward Highway MP 115-124 Resurfacing 2010 10

 2.00 4.00 2.00 9,331,731.00  0.00  4.00 3.00 2.00
 0.51% 1.07% 0.42% 7,310,434.05  0.00%

 Linear Foot 19,325 GLENN HWY: EKLUTNA TO PARKS HWY 2010 03
 RESURFACING/CULVERT MP 13.0(FARM AVE)

 4.50 1.00 2.50 7,938,822.00  3.00  4.50 2.56 1.00
 1.35% 0.33% 0.61% 5,859,876.35  0.87%

 Linear Foot 13,000 Glenn Hwy: Airport Heights To Hiland Resurfacing 2010 01
 1.00 4.00 2.22 13,870,164.50  5.00  5.50 3.88 1.00

 0.12% 0.47% 0.21% 11,052,763.85  0.54%
 Linear Foot 22,300 Minnesota Drive Resurfacing 2009 04

 1.00 2.50 1.50 8,713,962.50  1.10  7.00 2.90 1.00
 0.32% 0.82% 0.38% 6,809,019.95  0.32%
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 <Enter Default English Enter Description Here. Click green "List Units" box 202(99_)
 Pay Unit> or <Enter and select pay unit. Item is for work relative to the

 Default Metric Pay Section topic. Use ONLY when NO like item exists.
 Unit>

 Each 99 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:202(101)-A  Removal of Culvert Pipe

 1,000.00 950.00 1,000.00 26,214,019.00  1,000.00  1,200.00 1,037.50 950.00
 0.36% 0.38% 0.38% 24,869,246.80  0.33%

 Linear Foot 169 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:202(124)-A  Decommission of Culvert Pipe

 50.00 50.00 75.00 26,214,019.00  250.00  250.00 99.50 48.00
 0.03% 0.03% 0.05% 24,869,246.80  0.14%

 Each 1 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization
  Bid as:202(10A)  Remove and Reinstall Collection Box

 800.00 785.91 1,500.00 4,329,338.00  2,440.00  3,000.00 1,604.32 600.00
 0.02% 0.02% 0.03% 3,554,977.97  0.06%

 Linear Foot 1,050 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:202(4A)  Decommission of Culvert Pipe

 100.00 100.00 45.00 64,004,541.00  25.00  100.00 81.25 25.00
 0.18% 0.19% 0.07% 53,907,758.00  0.04%

 Linear Feet 1,548 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
  Bid as:202(41)  Remove Asphalt Curb

 1.00 2.25 10.00 7,937,449.00  5.00  5.00 3.31 1.00
 0.02% 0.06% 0.20% 6,096,323.89  0.11%

 Cubic Yard 1.2 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:202(24)  Abandon Existing Sanitary Sewer Pipe

 10,000.00 2,500.00 950.00 10,582,033.50  3,040.00  10,000.00 4,223.81 2,000.00
 0.12% 0.03% 0.01% 9,982,119.90  0.04%

 Lump Sum 1 Denali Highway Seattle Creek Bridge Replacement 2016 01
  Bid as:202(23)  Removal of Existing Bridge No. 690

 65,000.00 14,000.00 26,500.00 3,456,237.47  85,000.00  210,000.00 86,893.00 14,000.00
 1.77% 0.39% 0.77% 3,617,128.00  2.25%

 Each 1 Denali Highway Seattle Creek Bridge Replacement 2016 01
  Bid as:202(101)  Removal of Culvert Pipe

 1,700.00 500.00 800.00 3,456,237.47  630.00  2,135.00 1,258.00 500.00
 0.05% 0.01% 0.02% 3,617,128.00  0.02%

 Each 4 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:202(12A)  Relocate Cluster Mailbox

 2,500.00 900.00 1,500.00 46,690,634.00  4,000.00  4,000.00 2,511.42 900.00
 0.02% 0.01% 0.01% 42,094,598.00  0.03%

 Each 4 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:202(12B)  Cluster Mailbox Unit

 2,500.00 1,600.00 2,500.00 46,690,634.00  6,000.00  6,000.00 3,608.03 1,600.00
 0.02% 0.02% 0.02% 42,094,598.00  0.05%
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Date Opene
202(99_)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 <Enter Default English Enter Description Here. Click green "List Units" box 202(99_)
 Pay Unit> or <Enter and select pay unit. Item is for work relative to the

 Default Metric Pay Section topic. Use ONLY when NO like item exists.
 Unit>

 Linear Foot 1,047 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
  Bid as:202(14)  Abandon Existing Storm Drain  Pipe

 52.17 100.00 126.00 1,838,794.00  35.00  320.00 130.03 35.00
 2.74% 5.26% 7.17% 1,990,576.00  1.75%

 Each 14 ANC Kulis Transition Repairs and Modifications 2014 10
  Bid as:202(19)  Abandon Existing Water Valve

 583.25 425.00 1,000.00 1,217,993.50  4,300.00  7,000.00 3,338.53 425.00
 0.67% 0.50% 1.15% 1,178,369.00  4.77%

 Linear Foot 914 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:202(13)  Abandon Storm Drain Pipe In Place (24 in)

 67.00 150.00 35.00 4,522,558.00  0.00  150.00 108.50 67.00
 1.04% 2.41% 0.71% 5,686,743.30  0.00%

 Lump Sum 1 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12
  Bid as:202(42)  Remove Gabions

 22,000.00 13,700.00 5,000.00 1,262,955.00  40,000.00  40,000.00 24,440.00 13,700.00
 1.14% 0.83% 0.40% 1,655,093.50  2.04%

 Contingent Sum 1 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10
  Bid as:202(15)  Remove Downstream Debris

 10,000.00 10,000.00 10,000.00 995,000.00  10,000.00  10,000.00 10,000.00 10,000.00
 1.07% 1.21% 1.01% 826,020.00  1.06%

 Contingent Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:202(39) BB  Remove and Reset Structure or Remove
 Private Utility

 50,000.00 50,000.00 50,000.00 11,000,000.50  50,000.00  50,000.00 50,000.00 50,000.00
 0.36% 0.42% 0.45% 11,975,882.61  0.36%

 Contingent Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:202(39) AA1  Remove and Reset Structure or Remove
 Private Utility

 5,000.00 5,000.00 5,000.00 11,000,000.50  5,000.00  5,000.00 5,000.00 5,000.00
 0.04% 0.04% 0.05% 11,975,882.61  0.04%

 Each 4 Chester Creek Trail Connection Project 2010 03
  Bid as:202(14)  Removal of Carsonite Post

 199.27 31.00 150.00 3,322,624.00  404.69  404.69 147.67 30.00
 0.03% 0.00% 0.02% 2,874,170.85  0.05%

 Each 6 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:202(13)  Remove And Deliver Concrete Barrier

 250.00 500.00 200.00 9,281,900.00  500.00  2,100.00 837.50 250.00
 0.02% 0.04% 0.01% 7,489,670.00  0.04%

 Square Yard or <Enter Embankment Stabilization 203(19)
 Default Metric Pay

 Unit>
 CUBIC YARD 7,650 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10

  Bid as:203(19)  DITCH EXCAVATION
 16.00 20.00 15.00 9,992,599.00  7.00  40.00 16.42 6.03
 1.36% 1.78% 1.15% 8,594,153.05  0.59%

 Square Yard 365 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:515(1)  Cable-Tied Concrete Block Mat System

 375.00 235.00 24.00 4,522,558.00  0.00  375.00 305.00 235.00
 2.31% 1.51% 0.19% 5,686,743.30  0.00%
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Date Opene
203(19)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or <Enter Embankment Stabilization 203(19)
 Default Metric Pay

 Unit>
 Linear Foot 2,725 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:203(27A)  Slope Reconditioning

 6.00 10.00 3.00 11,779,677.80  0.00  10.00 8.00 6.00
 0.13% 0.25% 0.07% 10,891,541.00  0.00%

 Lump Sum 1 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing 
  Bid as:203(44)  Asphalt Slope Paving

 45,000.00 10,000.00 20,000.00 8,029,961.25  30,000.00  45,000.00 28,333.33 10,000.00
 0.67% 0.16% 0.25% 6,379,578.27  0.44%

 Contingent Sum 1 Glenn Highway MP 63.5, Erosion 2009 08
  Bid as:203(19)  Interim Embankment Stabilization

 0.00 0.00 0.00 904,044.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 758,237.50  0.00%

 Linear Foot 1,495 Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy 2009 05
 Lane)
  Bid as:203(27A)  Slope reconditioning

 2.00 2.00 10.00 1,624,620.40  0.00  2.00 2.00 2.00
 0.25% 0.25% 0.92% 1,194,691.95  0.00%

 Each Settlement Platforms 203(19A)
 Each 4 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01

 Church Road
 500.00 2,500.00 2,000.00 14,885,926.75  2,500.00  2,500.00 1,405.60 500.00
 0.01% 0.06% 0.05% 15,967,622.06  0.05%

 Each 10 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
 1,500.00 1,500.00 3,000.00 8,868,539.00  5,000.00  5,000.00 2,666.67 1,500.00
 0.15% 0.16% 0.34% 9,109,265.00  0.48%

 Each 3 Dillingham Wood River Road Reconstruction 2010 03
  Bid as:203(19A)  Settlement Platform

 750.00 10,000.00 3,000.00 10,159,821.82  2,000.00  10,000.00 4,750.00 750.00
 0.02% 0.30% 0.09% 9,994,028.32  0.05%

 Each Piezometers 203(19B)
 Each 10 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12

  Bid as:203(19B)  Piezometer
 5,000.00 3,200.00 2,000.00 8,868,539.00  5,000.00  5,000.00 4,400.00 3,200.00
 0.49% 0.35% 0.23% 9,109,265.00  0.48%

 Each 3 Dillingham Wood River Road Reconstruction 2010 03
 750.00 10,000.00 2,000.00 10,159,821.82  2,100.00  10,000.00 5,970.00 750.00
 0.02% 0.30% 0.06% 9,994,028.32  0.06%

 Contingent Sum or Rockfall Mitigation 203(20)
 <Enter Default Metric

 Pay Unit>
 Contingent Sum 1 Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement  2011 08

  Bid as:203(19)  Rockfall Mitigation
 125,000.00 125,000.00 125,000.00 19,777,748.95  125,000.00  125,000.00 125,000.00 125,000.00

 0.69% 0.70% 0.63% 17,817,901.75  0.63%
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203(21)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Contingent Sum or Contaminated Material Testing, Handling and Disposal 203(21)
 <Enter Default Metric

 Pay Unit>
 CUBIC YARD 2 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10

  Bid as:203(21)  FLOWABLE FILL
 3,000.00 1,000.00 250.00 9,992,599.00  2,500.00  3,000.00 1,547.25 280.00
 0.07% 0.02% 0.01% 8,594,153.05  0.06%

 Contingent Sum 1 ANC Kulis Transition Repairs and Modifications 2014 10
  Bid as:203(31)  Contaminated Material Testing and Special
 Handling

 30,000.00 30,000.00 30,000.00 1,217,993.50  30,000.00  30,000.00 30,000.00 30,000.00
 2.45% 2.55% 2.46% 1,178,369.00  2.38%

 Contingent Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:203(19)  Contaminated Material Testing, Handling and
 Disposal

 100,000.00 100,000.00 100,000.00 37,365,951.00  0.00  100,000.00 100,000.00 100,000.00
 0.27% 0.27% 0.27% 36,856,107.57  0.00%

 Contingent Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:203(31)  Contaminated Material Testing and Special
 Handling

 105,000.00 105,000.00 105,000.00 9,015,968.53  105,000.00  105,000.00 105,000.00 105,000.00
 1.37% 1.38% 1.16% 7,589,893.00  1.35%

 Contingent Sum 1 AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek 2010 03
  Bid as:203(31)  Contaminated Material Testing And Special
 Handling

 50,000.00 50,000.00 50,000.00 17,978,778.00  50,000.00  50,000.00 50,000.00 50,000.00
 0.35% 0.39% 0.28% 12,682,496.90  0.34%

 Contingent Sum or Contaminated Material Handling 203(22)
 <Enter Default Metric

 Pay Unit>
 Contingent Sum 1 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10

  Bid as:203(28)  Contamainated Material Special Handling
 50,000.00 50,000.00 50,000.00 5,299,183.75  50,000.00  50,000.00 50,000.00 50,000.00

 1.03% 1.04% 0.94% 4,789,467.00  0.97%
 Contingent Sum 1 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06

 Hwy
  Bid as:203(28)  Contaminated Material Special Handling

 50,000.00 50,000.00 50,000.00 14,966,511.65  50,000.00  50,000.00 50,000.00 50,000.00
 0.41% 0.42% 0.33% 11,989,290.70  0.36%

 CONTINGENT SUM 1 HSIP: International Airport Rd At Old Seward Hwy 2010 07
  Bid as:203(28)   CONTAMINATED SOIL SPECIAL HANDLING

 5,000.00 5,000.00 5,000.00 1,513,919.30  5,000.00  5,000.00 5,000.00 5,000.00
 0.31% 0.32% 0.33% 1,583,167.50  0.29%

 Contingent Sum 1 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:203(28)  Contaminated Soil Special Handling

 50,000.00 50,000.00 50,000.00 9,281,900.00  50,000.00  50,000.00 50,000.00 50,000.00
 0.61% 0.67% 0.54% 7,489,670.00  0.59%

 Contingent Sum or Contaminated Material Testing 203(23)
 <Enter Default Metric

 Pay Unit>
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203(23)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Contingent Sum or Contaminated Material Testing 203(23)
 <Enter Default Metric

 Pay Unit>
 Contingent Sum 1 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10

 10,000.00 10,000.00 10,000.00 5,299,183.75  10,000.00  10,000.00 10,000.00 10,000.00
 0.21% 0.21% 0.19% 4,789,467.00  0.19%

 Contingent Sum 1 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06
 Hwy

 10,000.00 10,000.00 10,000.00 14,966,511.65  10,000.00  10,000.00 10,000.00 10,000.00
 0.08% 0.08% 0.07% 11,989,290.70  0.07%

 CONTINGENT SUM 1 HSIP: International Airport Rd At Old Seward Hwy 2010 07
  Bid as:203(30)  WATER SAMPLING

 5,000.00 5,000.00 5,000.00 1,513,919.30  5,000.00  5,000.00 5,000.00 5,000.00
 0.31% 0.32% 0.33% 1,583,167.50  0.29%

 CONTINGENT SUM 1 HSIP: International Airport Rd At Old Seward Hwy 2010 07
 5,000.00 5,000.00 5,000.00 1,513,919.30  5,000.00  5,000.00 5,000.00 5,000.00
 0.31% 0.32% 0.33% 1,583,167.50  0.29%

 Contingent Sum or Contaminated Material ______ (stockpiles, areation, 203(24)
 <Enter Default Metric disposal, etc.)

 Pay Unit>
 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12

 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:203(20)  Embankment of Contamindated Soil Stockpiles

 20,000.00 250,000.00 80,000.00 37,365,951.00  0.00  250,000.00 135,000.00 20,000.00
 0.05% 0.68% 0.21% 36,856,107.57  0.00%

 Contingent Sum or Dewatering ______ (dewatering, dewatering plan, etc.) 203(25)
 <Enter Default Metric

 Pay Unit>
 Lump Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01

 Livingston
  Bid as:203(25A)  Dewatering

 162,000.00 50,000.00 100,000.00 19,956,166.00  100,000.00  1,700,000.00 443,885.43 50,000.00
 0.66% 0.23% 0.50% 21,769,589.00  0.41%

 Contingent Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:203(25)  Dewatering

 80,000.00 80,000.00 80,000.00 39,443,973.00  80,000.00  80,000.00 80,000.00 80,000.00
 0.19% 0.20% 0.20% 40,745,592.41  0.19%

 Contingent Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:203(20)  Dewatering

 200,000.00 200,000.00 200,000.00 9,015,968.53  200,000.00  200,000.00 200,000.00 200,000.00
 2.61% 2.64% 2.22% 7,589,893.00  2.58%

 Lump Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:203(19)  Dewatering Plan

 4,000.00 1,500.00 10,000.00 9,015,968.53  10,000.00  29,000.00 8,581.13 1,500.00
 0.05% 0.02% 0.11% 7,589,893.00  0.13%

 Linear Foot or <Enter Special Ditch 203(26)
 Default Metric Pay

 Unit>
 Linear Foot 680 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06

 Aleknagik Wood River Bridge Construction - Phase III
 20.00 12.00 30.00 7,493,651.00  15.00  25.00 18.00 12.00
 0.22% 0.15% 0.27% 5,393,658.45  0.17%
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 Linear Foot or <Enter Special Ditch 203(26)
 Default Metric Pay

 Unit>
 Linear Foot 560 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01

 Livingston
 13.00 20.00 9.00 19,956,166.00  5.00  54.36 25.67 5.00
 0.03% 0.05% 0.03% 21,769,589.00  0.01%

 Linear Foot 500 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 20.00 2.40 25.00 3,685,547.50  10.00  23.00 12.57 2.40
 0.29% 0.04% 0.34% 3,172,129.00  0.14%

 STATION 43.1 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 300.00 700.00 240.00 20,569,201.55  550.00  700.00 516.67 300.00
 0.07% 0.18% 0.05% 16,932,671.96  0.13%

 Linear Foot 85 Glenn Highway MP 109 to 118 Resurfacing 2010 10
 20.00 10.00 250.00 10,162,800.00  60.00  60.00 27.00 10.00
 0.02% 0.01% 0.21% 9,874,455.00  0.05%

 Linear Foot 2,015 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05
 Palmer-Wasilla Highway

 10.00 2.00 8.50 32,488,017.50  7.00  16.00 6.50 1.00
 0.08% 0.02% 0.05% 22,945,463.38  0.06%

 Station Ditch Linear Grading 203(27)
 Station 1.8 AMATS: Rabbit Creek Road Pavement Preservation 2018 06

 3,000.00 3,000.00 800.00 5,152,880.75  1,000.00  3,000.00 2,333.33 1,000.00
 0.11% 0.11% 0.03% 5,068,927.80  0.03%

 Station 137 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 250.00 325.00 500.00 8,914,415.00  300.00  2,300.00 620.42 200.00
 0.45% 0.59% 0.77% 7,494,742.75  0.54%

 Station 100 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 900.00 325.00 400.00 9,927,018.00  750.00  900.00 658.33 325.00
 0.98% 0.38% 0.40% 8,532,028.00  0.72%

 Station 3.21 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 1,000.00 2,000.00 1,500.00 11,372,910.00  550.00  2,000.00 1,162.50 550.00
 0.03% 0.07% 0.04% 8,695,855.00  0.02%

 Station 2 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 525.00 850.00 2,000.00 5,568,712.00  400.00  1,800.00 1,041.53 400.00
 0.02% 0.04% 0.07% 4,648,330.25  0.02%

 Station 358 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

 575.00 550.00 700.00 7,493,651.00  765.00  765.00 597.50 500.00
 3.36% 3.65% 3.34% 5,393,658.45  4.44%

 Station 76.9 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 500.00 500.00 1,000.00 64,004,541.00  1,000.00  1,000.00 525.00 100.00
 0.07% 0.07% 0.12% 53,907,758.00  0.13%

 Station 340 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 1,700.00 1,550.00 2,800.00 7,937,449.00  2,200.00  2,200.00 1,837.50 1,550.00
 9.05% 8.64% 11.99% 6,096,323.89  10.72%
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 Station Ditch Linear Grading 203(27)
 Station 148 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03

  Bid as:303(3)   Linear Grading
 350.00 120.00 100.00 1,650,040.00  0.00  350.00 235.00 120.00
 2.59% 1.09% 0.90% 1,624,145.00  0.00%

 STATION 104 Chiniak Highway MP: 10-15 Pavement Preservation  2016 05
 HSIP: Kodiak Bridge Rail Upgrades

 105.00 875.00 500.00 12,412,146.25  0.00  875.00 490.00 105.00
 0.10% 0.88% 0.42% 10,388,523.25  0.00%

 STATION 337 Schrock Road Pavement Preservation 2016 04
 Mat-Su Area Roads Pavement Preservation (Group A)
 Mat-Su Area Roads Pavement Preservation (Group B)

 500.00 250.00 350.00 13,373,894.78  450.00  500.00 371.09 250.00
 1.75% 0.94% 0.88% 8,998,584.20  1.55%

 Station 59 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 1,000.00 300.00 700.00 18,928,072.50  1,000.00  1,100.00 850.00 300.00
 0.35% 0.11% 0.22% 15,712,283.30  0.35%

 Station 42 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 300.00 1,000.00 500.00 5,148,790.00  320.00  1,000.00 505.00 300.00
 0.23% 0.81% 0.41% 5,198,106.50  0.24%

 Station 15 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 600.00 3,053.41 400.00 39,443,973.00  500.00  3,053.41 1,100.68 500.00
 0.02% 0.11% 0.02% 40,745,592.41  0.02%

 Station 270 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 200.00 250.00 250.00 6,293,325.50  800.00  800.00 437.50 200.00
 0.78% 0.98% 1.07% 6,906,885.32  2.88%

 Linear Foot 900 Olympic Mountain Loop Improvements - Girdwood 2015 01
 3.00 2.00 75.00 1,899,217.02  18.05  18.05 9.76 2.00

 0.10% 0.08% 3.55% 2,364,889.50  0.58%
 Station 113 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11

 700.00 500.00 400.00 13,097,990.00  900.00  900.00 700.00 500.00
 0.63% 0.47% 0.35% 11,961,445.00  0.73%

 Station 650 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 600.00 250.00 250.00 23,055,979.50  100.00  600.00 260.00 100.00
 2.46% 1.07% 0.70% 15,157,512.00  0.41%

 STATION 85 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:203 (27)  DITCH LINEAR GRADING

 525.00 550.00 500.00 6,771,019.50  200.00  550.00 425.00 200.00
 0.64% 0.69% 0.63% 6,769,000.00  0.23%

 Station 182 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation

 625.00 50.00 1,000.00 3,050,225.50  275.00  625.00 316.67 50.00
 3.97% 0.33% 5.97% 2,798,425.79  1.68%

 Linear Foot 10,010 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 14.00 24.00 8.25 10,566,460.90  5.00  24.00 14.33 5.00
 1.10% 2.04% 0.78% 11,749,901.68  0.38%

 Station 25.9 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 350.00 320.00 1,000.00 9,104,289.00  500.00  500.00 390.00 320.00
 0.13% 0.13% 0.28% 6,527,698.00  0.17%

 No Conversion
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 Station Ditch Linear Grading 203(27)
 Station 13 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12

 Alaska's Best Place: Raspberry Road to Ressel Avenue
 200.00 300.00 700.00 37,365,951.00  0.00  300.00 250.00 200.00
 0.01% 0.01% 0.02% 36,856,107.57  0.00%

 Station 23 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
 650.00 700.00 500.00 8,868,539.00  500.00  700.00 616.67 500.00
 0.15% 0.18% 0.13% 9,109,265.00  0.11%

 Station 209 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 400.00 300.00 400.00 3,185,173.20  0.00  400.00 350.00 300.00
 2.54% 2.14% 2.62% 2,924,422.60  0.00%

 Station 100 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 400.00 875.00 100.00 6,999,965.00  10.00  875.00 428.33 10.00
 0.68% 1.56% 0.14% 5,598,065.00  0.02%

 Linear Foot 3,910 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 6.00 10.00 3.00 11,779,677.80  0.00  10.00 8.00 6.00
 0.18% 0.36% 0.10% 10,891,541.00  0.00%

 STATION 3.2 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 500.00 700.00 900.00 20,569,201.55  1,000.00  1,000.00 733.33 500.00
 0.01% 0.01% 0.01% 16,932,671.96  0.02%

 Station 27 Parks Hwy: Stanley Road Signal 2012 08
 236.39 300.00 800.00 1,793,585.00  550.00  550.00 362.13 236.39
 0.38% 0.51% 1.20% 1,573,730.00  0.68%

 Station 11 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair

 300.00 700.00 1,000.00 9,015,968.53  1,000.00  6,600.00 1,379.51 10.11
 0.04% 0.10% 0.12% 7,589,893.00  0.14%

 Station 20 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 200.00 600.00 250.00 5,897,230.00  1,200.00  1,200.00 666.67 200.00
 0.08% 0.25% 0.08% 4,799,275.50  0.45%

 Linear Foot 400 Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road 2011 11
 37.50 12.00 200.00 4,278,036.50  10.00  37.50 19.83 10.00
 0.28% 0.10% 1.87% 4,704,798.00  0.07%

 Station 12 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
 2,000.00 500.00 700.00 46,924,772.00  475.00  2,000.00 878.00 475.00
 0.06% 0.02% 0.02% 39,452,755.00  0.01%

 Station 4 Girdwood Streets And Drainage Improvements 2011 09
 540.00 3,100.00 650.00 3,496,589.75  1,352.00  6,000.00 2,206.70 450.00
 0.07% 0.44% 0.07% 2,834,020.50  0.17%

 Station 173 Seward Hwy MP 43-50 Pvmt Refurbishment 2009 02
 300.00 150.00 250.00 9,983,620.63  175.00  840.00 357.00 150.00
 0.57% 0.29% 0.43% 8,862,510.00  0.31%

 <Enter Default English Enter Description Here. Click green "List Units" box 203(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Ton 60,720 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:203(106)-A  ACE Fill

 34.00 24.00 20.00 26,214,019.00  40.00  40.00 28.40 15.60
 7.50% 5.86% 4.63% 24,869,246.80  8.10%

 No Conversion
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 <Enter Default English Enter Description Here. Click green "List Units" box 203(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Lump Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:203(99)  Bioswale

 20,000.00 20,000.00 16,000.00 19,956,166.00  5,000.00  22,000.00 15,015.96 5,000.00
 0.08% 0.09% 0.08% 21,769,589.00  0.02%

 Linear Foot 41 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:203(37)  Abandon Existing Culvert Pipe

 200.00 108.00 60.00 10,582,033.50  44.00  350.00 134.73 44.00
 0.08% 0.04% 0.02% 9,982,119.90  0.02%

 Linear Feet 264 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:203(37)  Abandon Existing Culvert Pipe

 100.00 5.00 100.00 46,690,634.00  75.00  105.47 76.09 5.00
 0.06% 0.00% 0.06% 42,094,598.00  0.04%

 Lump Sum 1 ANC Postmark Storm Drain Outfall Repairs 2014 07
  Bid as:203(3)  Unclassified Excavation

 315,000.00 242,500.00 207,000.00 2,088,725.00  425,000.00  425,000.00 327,500.00 242,500.00
 9.89% 9.44% 9.91% 2,568,324.00  12.14%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:203(38)  Berms

 5,000.00 50,000.00 65,000.00 37,365,951.00  0.00  50,000.00 27,500.00 5,000.00
 0.01% 0.14% 0.17% 36,856,107.57  0.00%

 Contingent Sum 1 West Dowling Road Phase IIa: C Street to Minnesota Drive 2012 10
  Bid as:203(25)  Heating

 40,000.00 40,000.00 40,000.00 1,179,800.00  40,000.00  40,000.00 40,000.00 40,000.00
 3.59% 3.81% 3.39% 1,048,926.43  3.45%

 Cubic Yard 2,000 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10
  Bid as:203(20)  Detour Excavation

 8.00 7.00 11.00 995,000.00  9.00  17.00 9.22 6.00
 1.71% 1.69% 2.21% 826,020.00  1.91%

 Lump Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:203(27)  Bioswale Grading

 234,855.00 30,000.00 100,000.00 16,991,844.00  50,000.00  234,855.00 104,951.67 30,000.00
 1.69% 0.22% 0.59% 13,486,059.00  0.36%

 Square Foot 2,290 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:517(1)  Soil Nail Wall

 200.00 220.00 150.00 46,924,772.00  274.00  274.00 217.75 177.00
 1.12% 1.28% 0.73% 39,452,755.00  1.41%

 <Enter Default English Enter Description Here.  Click green "List Units" box 204(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Contingent Sum 1 Sterling Highway: Soldotna Urban Pavement Preservation 2015 12
  Bid as:204(2)  Contaminated Material Testing and Special Handling

 20,000.00 20,000.00 20,000.00 4,002,012.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.54% 0.54% 0.50% 3,688,651.61  0.48%
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 Ton or Megagram Asphalt Binder, Grade PG ______ 306(2)
 Ton 2,100 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:306(2)  Asphalt Binder, Grade PG 64E-40

 0.01 1.00 800.00 40,373,362.02  0.01  1,000.00 250.26 0.01
 0.00% 0.01% 4.16% 36,616,095.00  0.00%

 Contingent Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:306(15)  Asphalt Material Price Adjustment

 0.00 0.00 0.00 40,373,362.02  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 36,616,095.00  0.00%

 Ton 273 AMATS: Abbott Road Rehab - Phase II 2018 05
  Bid as:306(2)  Asphalt Binder, Grade PG 58-34ER

 0.01 1.00 650.00 5,080,598.00  0.01  1.00 0.28 0.01
 0.00% 0.01% 3.49% 5,167,568.00  0.00%

 Ton 2,120 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
  Bid as:306(2)  Asphalt Binder, Grade PG 52V-40

 800.00 1.00 700.00 13,424,271.00  800.00  800.00 575.25 1.00
 11.25% 0.02% 11.05% 13,727,979.00  10.67%

 Ton 774 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I
  Bid as:306(2)  Asphalt Binder, Grade PG 52V-40

 900.00 935.00 700.00 13,812,485.00  800.00  935.00 825.87 750.00
 5.23% 5.62% 3.92% 12,869,961.50  4.59%

 Ton 40 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

  Bid as:306(2)  Asphalt Binder, Grade PG 58E-34
 0.01 1.00 700.00 9,927,018.00  1.00  1.00 0.67 0.01

 0.00% 0.00% 0.28% 8,532,028.00  0.00%
 Ton 74 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01

  Bid as:306(2)  Asphalt Binder, Grade PG 52-40
 1.00 0.01 800.00 2,741,985.00  800.00  800.00 200.50 0.01

 0.00% 0.00% 2.16% 2,253,082.82  2.41%
 Ton 2,144 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
  Bid as:306(2)  Asphalt Binder, Grade PG 52-40

 750.00 800.00 700.00 21,880,949.00  600.00  1,092.50 682.50 1.00
 7.84% 9.06% 6.86% 18,937,554.72  6.02%

 Ton 55 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road
  Bid as:306(2)  Asphalt Binder, Grade PG 52-40

 1.00 0.01 650.00 2,930,940.00  0.01  1.06 0.44 0.01
 0.00% 0.00% 1.22% 2,151,595.45  0.00%

 Ton 64 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
  Bid as:306(2)  Asphalt Binder, Grade PG 64-40

 0.01 1.00 800.00 10,577,766.00  0.00  1.00 0.51 0.01
 0.00% 0.00% 0.48% 9,986,105.00  0.00%

 Ton 247 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
  Bid as:306(2)  Asphalt Cement, Grade PG 52-40

 1.00 750.00 700.00 5,568,712.00  1.00  750.00 84.12 0.01
 0.01% 3.99% 3.10% 4,648,330.25  0.00%

 Ton 600 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:306(2)  Asphalt Binder, Grade PG 58-34
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 Ton or Megagram Asphalt Binder, Grade PG ______ 306(2)
 1.00 1.00 750.00 19,956,166.00  1,000.00  1,000.00 200.40 0.01

 Ton 105 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:306(2)  Asphalt Binder, Grade PG 58-34

 820.00 1.00 800.00 11,012,857.50  0.01  820.00 273.67 0.01
 0.75% 0.00% 0.76% 10,998,773.50  0.00%

 TON 156 Chiniak Highway MP: 10-15 Pavement Preservation  2016 05
 HSIP: Kodiak Bridge Rail Upgrades
  Bid as:306(2)  ASPHALT BINDER, GRADE PG 52-28

 915.00 616.00 950.00 12,412,146.25  0.00  915.00 765.50 616.00
 1.25% 0.93% 1.19% 10,388,523.25  0.00%

 TON 119 Schrock Road Pavement Preservation 2016 04
 Mat-Su Area Roads Pavement Preservation (Group A)
 Mat-Su Area Roads Pavement Preservation (Group B)
  Bid as:306(2)  ASPHALT BINDER, GRADE PG 52-40

 1.00 1.00 850.00 13,373,894.78  0.01  850.00 121.72 0.01
 0.00% 0.00% 0.76% 8,998,584.20  0.00%

 Ton 383 AMATS: Abbott Rd. Rehab-Phase I 2016 03
  Bid as:306(2)  Asphalt Binder, Grade PG 58-34

 1.00 1.00 600.00 9,447,389.00  0.01  900.00 113.13 0.01
 0.00% 0.00% 2.43% 8,348,321.00  0.00%

 Ton 17 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:306(2) B  Asphalt Binder, Grade PG 64-40

 1.00 1.00 700.00 4,176,627.00  1.00  1.00 0.84 0.01
 0.00% 0.00% 0.28% 4,196,232.00  0.00%

 Ton 61 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:306(2) K  Asphalt Binder, Grade PG 64-40

 1.00 1.00 700.00 4,176,627.00  1.00  1.00 0.84 0.01
 0.00% 0.00% 1.02% 4,196,232.00  0.00%

 Ton 327 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:306(2)  Asphalt Binder, Grade PG 58-34

 1.00 1.00 800.00 10,582,033.50  1.00  1,075.00 154.30 0.01
 0.00% 0.00% 2.47% 9,982,119.90  0.00%

 Ton 164 Lucus Road Improvements 2016 01
  Bid as:306(2)  Asphalt Binder, Grade PG 58-34

 1.00 1.00 800.00 5,467,968.00  1.00  950.00 95.73 0.01
 0.00% 0.00% 2.40% 4,639,288.00  0.00%

 Ton 12 Sterling Highway: Soldotna Urban Pavement Preservation 2015 12
  Bid as:306(2)  Asphalt Binder, Grade PG 58-34

 1.00 0.01 1,000.00 4,002,012.00  950.00  950.00 238.00 0.01
 0.00% 0.00% 0.30% 3,688,651.61  0.27%

 Ton 1,174 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:306(2)  Asphalt Binder, Grade PG 58-34

 1,200.00 1.14 400.00 39,443,973.00  1.00  1,330.00 506.43 0.01
 3.34% 0.00% 1.19% 40,745,592.41  0.00%

 Ton 167 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:306(2)  Asphalt Cement, Grade PG 58-34

 900.00 0.01 1,100.00 8,216,121.50  0.00  900.00 450.01 0.01
 2.18% 0.00% 2.24% 6,769,856.00  0.00%

 Ton 394 Parks Highway MP 192-194 Resurfacing 2015 09
  Bid as:306(102)  Asphalt Binder, Grade PG 52-28
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 Ton or Megagram Asphalt Binder, Grade PG ______ 306(2)
 690.00 1.00 778.00 2,207,003.00  0.00  690.00 345.50 1.00

 Ton 2,957 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:306(2)  Asphalt Cement, Grade PG 58-34

 0.01 1.00 1,000.00 46,690,634.00  0.01  1.06 0.62 0.01
 0.00% 0.01% 6.33% 42,094,598.00  0.00%

 Ton 45 West Anchorage Roads Pavement Preservation 2015 06
  Bid as:306(2)  Asphalt Cement, Grade PG 52-40

 0.01 0.01 1,100.00 2,468,197.60  0.00  0.01 0.01 0.01
 0.00% 0.00% 2.01% 2,243,415.64  0.00%

 Ton 155 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation
  Bid as:306(2)  Asphalt Cement, Grade PG 52-28

 0.01 1.00 750.00 5,256,540.00  0.00  1.00 0.51 0.01
 0.00% 0.00% 2.21% 4,114,207.50  0.00%

 Ton 20 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
  Bid as:306(2)  Asphalt Cement, Grade PG 52-40

 1.00 1.00 750.00 1,445,635.50  0.00  1.00 1.00 1.00
 0.00% 0.00% 1.04% 1,125,191.00  0.00%

 Ton 48 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
  Bid as:306(2)  Asphalt Cement, Grade PG 58-34

 1.17 0.01 750.00 1,838,794.00  1.10  2.25 1.26 0.01
 0.00% 0.00% 1.96% 1,990,576.00  0.00%

 Ton 198 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
  Bid as:306(2)  Asphalt Cement, Grade PG 58-34

 625.00 1.00 700.00 7,355,362.00  0.01  625.00 208.67 0.01
 1.68% 0.00% 1.88% 6,887,552.00  0.00%

 Ton 13 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:306(2)  Asphalt Cement, Grade PG 58-34

 0.01 1.00 1,200.00 8,896,500.00  0.00  1.00 0.51 0.01
 0.00% 0.00% 0.18% 8,572,859.75  0.00%

 Ton 463 Seward Highway MP 99-100 Improvements 2015 02
  Bid as:306(2)  Asphalt Cement, Grade PG 58-34

 1.00 0.01 590.00 6,475,248.25  0.00  1.00 0.51 0.01
 0.01% 0.00% 4.22% 7,497,210.00  0.00%

 Ton 98 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation
  Bid as:306(2)  Asphalt Cement, Grade PG 52-40

 1,200.00 0.01 1,100.00 13,554,258.87  0.01  1,200.00 400.01 0.01
 1.07% 0.00% 0.80% 9,998,998.00  0.00%

 TON 174 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation
  Bid as:306(2)  ASPHALT CEMENT, GRADE PG 58-34

 0.01 1.00 1,000.00 3,992,876.00  1.07  1.20 0.82 0.01
 0.00% 0.00% 4.36% 3,749,452.49  0.00%

 Ton 61 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
  Bid as:306(2)  Asphalt Cement, Grade PG 52-28

 1.20 1.27 500.00 1,682,155.36  0.00  1.27 1.24 1.20
 0.00% 0.00% 1.81% 1,745,059.23  0.00%
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 Ton or Megagram Asphalt Binder, Grade PG ______ 306(2)
 Ton 63 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10

 Avenue
  Bid as:306(2)  Asphalt Cement,Grade PG 58-34

 1,000.00 0.01 1,200.00 1,258,215.00  0.00  1,000.00 500.01 0.01
 3.76% 0.00% 6.01% 1,390,904.64  0.00%

 Ton 272 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
  Bid as:306(2)  Asphalt Cement, Grade PG 52-28

 0.00 1.13 1,100.00 11,714,375.75  0.00  1.13 1.11 1.09
 0.00% 0.00% 2.55% 10,727,261.00  0.00%

 Ton 3,273 Parks Highway MP123.5-146 Rehabilitation 2014 06
  Bid as:306(2)  Asphalt Cement, Grade PG 52-40

 1,100.00 1.00 880.00 29,748,238.00  1.00  1,100.00 415.40 0.01
 13.49% 0.01% 9.68% 25,973,241.00  0.01%

 Ton 107 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:306(2)  Asphalt Cement, Grade PG 64-40

 1.00 0.01 700.00 9,147,651.25  0.00  1.00 0.51 0.01
 0.00% 0.00% 0.82% 8,696,000.00  0.00%

 Ton 14 Birch Road: Whispering Spruce Intersection Improvements 2014 05
  Bid as:306(2)  Asphalt Cement, Grade PG 58-34

 121.00 1.07 1,000.00 756,840.00  100.00  121.00 49.08 0.01
 0.21% 0.00% 1.85% 734,399.81  0.18%

 Ton 270 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:306(2)  Asphalt Cement, Grade PG 52-28

 700.00 685.00 1,000.00 10,566,460.90  775.00  775.00 720.00 685.00
 1.48% 1.57% 2.56% 11,749,901.68  1.58%

 Ton 1,055 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:306(2)  Asphalt Cement, Grade PG 58-34

 0.01 1.00 600.00 14,885,926.75  1.00  1.00 0.60 0.01
 0.00% 0.01% 4.25% 15,967,622.06  0.01%

 Ton 278 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS
  Bid as:306(2)  Asphalt Cement, Grade PG 52-28

 1.00 689.00 1,100.00 9,104,289.00  1.00  689.00 230.33 1.00
 0.00% 2.93% 3.36% 6,527,698.00  0.00%

 Ton 486 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:306(2)  Asphalt Cement, Grade PG 58-34

 1.00 0.01 750.00 37,365,951.00  0.00  1.00 0.51 0.01
 0.00% 0.00% 0.98% 36,856,107.57  0.00%

 Ton 1,100 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
  Bid as:306(2)-A  Asphalt Cement, Grade PG 52-28

 1.00 1.00 800.00 38,150,089.50  700.00  850.00 460.40 1.00
 0.00% 0.00% 2.31% 29,587,321.00  2.41%

 Ton 145 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements
  Bid as:306(2)  Asphalt Cement, Grade PG 52-28

 900.00 1,200.00 800.00 6,166,615.00  775.00  1,200.00 972.50 775.00
 2.22% 3.05% 1.88% 5,696,202.50  1.61%
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 Ton or Megagram Asphalt Binder, Grade PG ______ 306(2)
 TON 36 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10

 Improvements
  Bid as:306 (2)  ASPHALT CEMENT, GRADE PG 52-28

 1.00 1.15 800.00 2,152,146.00  1.05  800.00 242.37 1.00
 0.00% 0.00% 1.34% 2,488,685.10  0.00%

 Ton 70 Johns Road Improvements, Klatt To High View (GF) 2013 05
  Bid as:306(2)  Asphalt Cement, Type PG 58-34

 1.07 1.00 700.00 4,891,836.00  1.00  1.07 1.02 1.00
 0.00% 0.00% 1.00% 3,496,800.96  0.00%

 Ton 94 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
  Bid as:306(2)  Asphalt Cement, Grade PG 52-40

 1,295.00 1,180.00 1,200.00 4,587,518.00  1,400.00  1,400.00 901.67 185.00
 2.85% 2.83% 2.46% 3,915,515.00  2.92%

 Ton 1,227 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements
  Bid as:306(2)  Asphalt Cement Grade, PG 58-34

 1,150.00 1.00 750.00 11,293,798.00  1.00  1,150.00 384.00 1.00
 13.13% 0.01% 8.15% 10,713,734.02  0.01%

 TON 800 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:306(2A)  ASPHALT CEMENT, TYPE PG 58-34 (MAINLINE)

 1.00 1,150.00 750.00 20,569,201.55  1.00  1,150.00 384.00 1.00
 0.00% 5.43% 2.92% 16,932,671.96  0.00%

 TON 22.1 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:306(2B)  ASPHALT CEMENT, TYPE PG 58-34
 (APPROACHES)

 1.00 1,150.00 750.00 20,569,201.55  1.00  1,150.00 384.00 1.00
 0.00% 0.15% 0.08% 16,932,671.96  0.00%

 Ton 48 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
  Bid as:306(2)  Asphalt Cement, Grade PG 58-34

 0.01 0.01 700.00 2,648,822.00  1,100.00  1,100.00 220.40 0.01
 0.00% 0.00% 1.27% 2,530,821.97  1.95%

 Ton 21 Parks Hwy: Stanley Road Signal 2012 08
  Bid as:306(2)  Asphalt Cement, Grade PG 58-34

 1.05 1.00 700.00 1,793,585.00  1.00  1.05 1.02 1.00
 0.00% 0.00% 0.82% 1,573,730.00  0.00%

 Ton 1,015 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:306(2)  Asphalt Cement, Grade 58-34

 1,150.00 1.00 750.00 11,086,037.30  1.00  1,270.00 684.40 1.00
 9.03% 0.01% 6.87% 10,932,542.26  0.01%

 TON 363 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12
 Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International
 Airport Rd 
  Bid as:306(2)  ASPHALT CEMENT, TYPE PG 52-28

 1.00 1.00 500.00 5,860,562.00  1.05  1.05 1.01 1.00
 0.01% 0.01% 3.10% 4,310,603.60  0.01%

 Ton 1,100 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11
 Palmer-Fishhook Rd 
  Bid as:306(2)  Asphalt Cement, Grade PG 52-28

 1.00 1.00 750.00 18,844,880.00  1.00  700.00 100.74 0.01
 0.01% 0.01% 4.38% 13,969,176.40  0.01%

 TON 125 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
  Bid as:306(2)  ASPHALT CEMENT, GRADE PG 52-28

 1.00 1.05 600.00 8,467,710.00  1.00  2.00 1.18 1.00
 0.00% 0.00% 0.89% 6,242,976.55  0.00%
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 Ton or Megagram Asphalt Binder, Grade PG ______ 306(2)
 Ton 418 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11

 Cordova Street Extension
  Bid as:306(2)  Asphalt Cement, PG 52-28

 1.05 1.00 750.00 16,991,844.00  0.01  1.05 0.69 0.01
 0.00% 0.00% 1.85% 13,486,059.00  0.00%

 Ton 1,900 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:306(2)  Asphalt Cement, Grade PG 52-34

 1.00 1.00 700.00 46,924,772.00  1.00  1,128.00 282.75 1.00
 0.00% 0.00% 2.83% 39,452,755.00  0.00%

 Ton 545 Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement  2011 08

  Bid as:306(2)  Asphalt Cement, Grade PG 52-28
 750.00 1.00 650.00 19,777,748.95  1.00  750.00 125.89 1.00
 2.25% 0.00% 1.79% 17,817,901.75  0.00%

 Ton 683 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06
 Hwy
  Bid as:306(2)  Asphalt Cement, Grade PG 52-34

 1.00 1.00 625.00 14,966,511.65  1.00  985.00 197.60 0.01
 0.01% 0.01% 2.85% 11,989,290.70  0.00%

 TON 91 HSIP: Tudor Road: Laurel Street To Boniface Parkway 2011 04
 Channelization Improvements & HSIP: Debarr Road: Bragaw Street
 to Hoyt Street Channelization Improvements
  Bid as:306(2)  ASPHALT CEMENT, GRADE PG 52-28

 1.10 1.00 1,000.00 2,286,863.00  610.00  610.00 242.62 1.00
 0.01% 0.01% 3.98% 1,750,344.00  2.92%

 Ton 47.3 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:306(2)  Asphalt Cement, Type PG 52-28

 0.01 565.00 600.00 14,969,373.00  1.00  565.00 218.40 0.01
 0.00% 0.22% 0.19% 12,332,893.95  0.00%

 TON 19 HSIP: International Airport Rd At Old Seward Hwy 2010 07
  Bid as:306(2)  ASPHALT CEMENT, GRADE PG 52-28

 1.00 1,100.00 700.00 1,513,919.30  0.01  1,100.00 275.50 0.01
 0.00% 1.32% 0.88% 1,583,167.50  0.00%

 Ton 27 AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 2010 02
 63rd Ave
  Bid as:306(2)  Asphalt Cement, Type PG 52-28

 0.01 1.00 750.00 2,433,367.85  1.00  1.00 0.67 0.01
 0.00% 0.00% 0.83% 1,977,926.50  0.00%

 Ton 5 Glenn Hwy: Airport Heights To Hiland Resurfacing 2010 01
  Bid as:306(2)  Asphalt Cement, Type PG 52-28

 530.00 550.00 1,000.00 13,870,164.50  1,000.00  1,000.00 700.50 530.00
 0.02% 0.02% 0.04% 11,052,763.85  0.04%

 TON 14 Central Region Safety Improvement Project 2008 2009 06
  Bid as:306(2)  ASPHALT CEMENT, GRADE 52-28

 535.00 1.00 800.00 4,832,395.20  0.00  535.00 178.67 0.00
 0.13% 0.00% 0.23% 5,027,358.90  0.00%

 Ton 10 Minnesota Drive Resurfacing 2009 04
  Bid as:306(2)  Asphalt Cement, Type PG 52-28

 1.00 540.00 700.00 8,713,962.50  0.01  680.00 305.25 0.01
 0.00% 0.08% 0.08% 6,809,019.95  0.00%
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 Contingent Sum ATB, Price Adjustment, Type ___ ; Class __ 306(8_)
 CONTINGENT SUM 1 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11

 Preservation
  Bid as:306(6)  ASPHALT PRICE ADJUSTMENT - QUALITY

 0.00 0.00 0.00 3,992,876.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,749,452.49  0.00%

 Contingent Sum 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:306(6)  Asphalt Price Adjustment - Quality

 0.00 0.00 0.00 10,566,460.90  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 11,749,901.68  0.00%

 Contingent Sum 1 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements
  Bid as:306(6)  Asphalt Price Adjustment - Quality

 20,000.00 20,000.00 20,000.00 6,166,615.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.34% 0.35% 0.32% 5,696,202.50  0.29%

 Contingent Sum 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753
  Bid as:306(6)  Asphalt Price Adjustment - Quality

 35,000.00 35,000.00 35,000.00 3,685,547.50  35,000.00  35,000.00 35,000.00 35,000.00
 1.03% 1.10% 0.95% 3,172,129.00  1.00%

 Contingent Sum 1 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements
  Bid as:306(6)  Asphalt Price Adjustment - Quality

 50,000.00 50,000.00 50,000.00 11,293,798.00  50,000.00  50,000.00 50,000.00 50,000.00
 0.47% 0.47% 0.44% 10,713,734.02  0.46%

 CONTINGENT SUM 1 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:306(6)  ASPHALT PRICE ADJUSTMENT - QUALITY

 234,215.10 234,215.10 234,215.10 20,569,201.55  234,215.10  234,215.10 234,215.10 234,215.10
 1.36% 1.38% 1.14% 16,932,671.96  1.27%

 Contingent Sum 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:306(6)  Asphalt Price Adjustment - Quality

 0.00 0.00 0.00 11,086,037.30  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 10,932,542.26  0.00%

 CONTINGENT SUM 1 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12
 Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International
 Airport Rd 
  Bid as:306(6)  ASPHALT PRICE ADJUSTMENT - QUALITY

 0.00 0.00 0.00 5,860,562.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,310,603.60  0.00%

 Contingent Sum 1 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11
 Palmer-Fishhook Rd 
  Bid as:306(6)  Asphalt Price Adjustment - Quality

 108,000.00 108,000.00 108,000.00 18,844,880.00  108,000.00  108,000.00 108,000.00 108,000.00
 0.68% 0.77% 0.57% 13,969,176.40  0.66%

 Contingent Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:306(6)  Asphalt Price Adjustement - Quality

 2,000.00 2,000.00 2,000.00 16,991,844.00  2,000.00  2,000.00 2,000.00 2,000.00
 0.01% 0.01% 0.01% 13,486,059.00  0.01%
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 Contingent Sum ATB, Price Adjustment, Type ___ ; Class __ 306(8_)
 Contingent Sum 1 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10

  Bid as:306(6)  Asphalt Price Adjustment - Quality
 100,000.00 100,000.00 100,000.00 46,924,772.00  100,000.00  100,000.00 100,000.00 100,000.00

 0.24% 0.25% 0.21% 39,452,755.00  0.23%
 Contingent Sum 1 Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement  2011 08

  Bid as:306(6)  Asphalt Price Adjustment - Quality
 40,600.00 40,600.00 40,600.00 19,777,748.95  40,600.00  40,600.00 40,600.00 40,600.00

 0.22% 0.23% 0.21% 17,817,901.75  0.20%
 Contingent Sum 1 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06

 Hwy
  Bid as:306(6)  Asphalt Price Adjustment - Quality

 47,000.00 47,000.00 47,000.00 14,966,511.65  47,000.00  47,000.00 47,000.00 47,000.00
 0.38% 0.39% 0.31% 11,989,290.70  0.33%

 CONTINGENT SUM 1 HSIP: Tudor Road: Laurel Street To Boniface Parkway 2011 04
 Channelization Improvements & HSIP: Debarr Road: Bragaw Street
 to Hoyt Street Channelization Improvements
  Bid as:306(6)  ASPHALT PRICE ADJUSTMENT - QUALITY

 9,870.00 9,870.00 9,870.00 2,286,863.00  9,870.00  9,870.00 9,870.00 9,870.00
 0.54% 0.56% 0.43% 1,750,344.00  0.52%

 Contingent Sum 1 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:306(6)  Asphalt Price Adjustment - Quality

 10,000.00 10,000.00 10,000.00 14,969,373.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.07% 0.08% 0.07% 12,332,893.95  0.07%

 Contingent Sum Asphalt Material Price Adjustment 306(15)
 Contingent Sum 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 0.00 0.00 0.00 6,450,221.75  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,719,942.36  0.00%

 Contingent Sum 1 AMATS: Abbott Road Rehab - Phase II 2018 05
 0.00 0.00 0.00 5,080,598.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 5,167,568.00  0.00%
 Contingent Sum 1 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05

 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
 0.00 0.00 0.00 13,424,271.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 13,727,979.00  0.00%
 Contingent Sum 1 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03

 0.00 0.00 0.00 27,839,413.30  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 29,100,627.40  0.00%

 Contingent Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 0.00 0.00 0.00 71,347,923.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 51,418,510.24  0.00%

 Contingent Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 0.00 0.00 0.00 5,568,712.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,648,330.25  0.00%
 Contingent Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01

 Livingston
 0.00 0.00 0.00 19,956,166.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 21,769,589.00  0.00%
 Contingent Sum 1 AMATS: Abbott Rd. Rehab-Phase I 2016 03

  Bid as:306(15)  Asphalt Material Price Adjustment - Unit Price
 0.00 0.00 0.00 9,447,389.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 8,348,321.00  0.00%
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 Contingent Sum Asphalt Material Price Adjustment 306(15)
 Contingent Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
 0.00 0.00 0.00 4,176,627.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,196,232.00  0.00%
 Contingent Sum 1 Seward Highway: 92nd Avenue Connector 2016 02

 0.00 0.00 0.00 10,582,033.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 9,982,119.90  0.00%

 Contingent Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:306(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 46,690,634.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 42,094,598.00  0.00%

 Contingent Sum 1 Seward Highway MP 99-100 Improvements 2015 02
  Bid as:306(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 6,475,248.25  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 7,497,210.00  0.00%

 Contingent Sum 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:306(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 10,566,460.90  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 11,749,901.68  0.00%

 Contingent Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:306(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 14,885,926.75  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 15,967,622.06  0.00%

 Contingent Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:306(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 37,365,951.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 36,856,107.57  0.00%

 Contingent Sum 1 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements
  Bid as:306(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 6,166,615.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,696,202.50  0.00%

 Contingent Sum 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753
  Bid as:306(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 3,685,547.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,172,129.00  0.00%

 Contingent Sum 1 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements
  Bid as:306(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 11,293,798.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 10,713,734.02  0.00%

 CONTINGENT SUM 1 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:306(10)  ASPHALT MATERIAL PRICE ADJUSTMENT -
 UNIT PRICE

 0.00 0.00 0.00 20,569,201.55  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 16,932,671.96  0.00%
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 Contingent Sum Asphalt Material Price Adjustment 306(15)
 Contingent Sum 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06

  Bid as:306(10)  Asphalt Material Price Adjustment - Unit Price
 0.00 0.00 0.00 11,086,037.30  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 10,932,542.26  0.00%
 Contingent Sum 1 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11

 Palmer-Fishhook Rd 
  Bid as:306(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 18,844,880.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 13,969,176.40  0.00%

 Contingent Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:306(10)  Asphalt Material Price Adjustement -Unit Price

 0.00 0.00 0.00 16,991,844.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 13,486,059.00  0.00%

 Contingent Sum 1 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:306(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 46,924,772.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 39,452,755.00  0.00%

 Contingent Sum 1 Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement  2011 08

  Bid as:306(10)  Asphalt Material Price Adjustment - Unit Price
 0.00 0.00 0.00 19,777,748.95  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 17,817,901.75  0.00%
 Contingent Sum 1 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06

 Hwy
  Bid as:306(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 14,966,511.65  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 11,989,290.70  0.00%

 Contingent Sum 1 HSIP: Tudor Road: Laurel Street To Boniface Parkway 2011 04
 Channelization Improvements & HSIP: Debarr Road: Bragaw Street
 to Hoyt Street Channelization Improvements
  Bid as:306(10)  ASPHALT MATERIAL PRICE ADJUSTMENT -
 UNIT PRICE

 0.00 0.00 0.00 2,286,863.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,750,344.00  0.00%

 <Enter Default English Enter Description Here. Click green "List Units" box 306(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Lump Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

  Bid as:306(14)  ATB
 20,040.00 20,945.00 6,000.00 4,139,213.00  16,000.00  45,000.00 28,380.78 16,000.00

 0.43% 0.45% 0.14% 4,631,344.00  0.34%

 <Enter Default English Enter Description Here. Click green "List Units" box 308(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Ton 1,500 Anchorage District Paving 2015 07
  Bid as:301(5C)  Shouldering Material, Area C

 70.00 45.00 38.50 1,292,925.00  0.00  70.00 48.67 31.00
 6.32% 5.49% 4.47% 1,228,875.00  0.00%
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308(99_)
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 <Enter Default English Enter Description Here. Click green "List Units" box 308(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Ton 750 Anchorage District Paving 2015 07
  Bid as:301(5D)  Shouldering Material, Area D

 72.00 55.00 43.50 1,292,925.00  0.00  72.00 52.67 31.00
 3.25% 3.36% 2.52% 1,228,875.00  0.00%

 Square Yard or Square Foamed Asphalt Stabilized Base Course 318(1)
 Meter

 Square Yard 5,800 Bethel Ridgecrest Drive Rehabilitation; 2018 07
 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 10.00 15.00 2,201,788.00  0.00  10.00 10.00 10.00
 0.00% 2.40% 3.95% 2,415,196.00  0.00%

 Square Yard 334,000 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 2.50 6.50 6.00 71,347,923.00  4.00  10.02 5.76 2.50
 1.61% 4.22% 2.81% 51,418,510.24  1.79%

 Square Yard 13,800 Soldotna: Funny River Road Improvements 2017 05
 14.00 4.00 14.75 2,415,300.00  0.00  14.00 9.00 4.00
 9.83% 2.81% 8.43% 1,964,337.00  0.00%

 Square Yard 615,000 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 3.00 2.00 4.00 64,004,541.00  4.00  6.30 3.83 2.00
 3.18% 2.28% 3.84% 53,907,758.00  4.18%

 Square Yard 113,000 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 9.50 7.50 8.00 7,937,449.00  6.00  9.50 6.88 4.50

 16.82% 13.90% 11.39% 6,096,323.89  9.71%
 Square Yard 13,400 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03

 Hwy: Pathway Rehabiliation (GF)
 14.00 16.00 8.00 5,148,790.00  15.00  16.00 14.25 12.00
 3.46% 4.12% 2.08% 5,198,106.50  3.66%

 SQUARE YARD 144,179 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 10.00 12.00 5.00 9,992,599.00  6.50  12.00 8.69 4.00

 16.03% 20.13% 7.21% 8,594,153.05  10.37%
 Square Yard 10,400 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04

 Landing Walkable Community Project
 4.00 13.00 8.00 6,293,325.50  25.00  25.00 14.25 4.00

 0.60% 1.96% 1.32% 6,906,885.32  3.47%
 Square Yard 66,000 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11

 11.50 3.00 8.50 13,097,990.00  12.50  12.50 9.00 3.00
 6.05% 1.66% 4.28% 11,961,445.00  5.94%

 Square Yard 76,720 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 13.00 5.00 8.00 23,055,979.50  15.00  15.00 10.20 4.00
 6.30% 2.53% 2.66% 15,157,512.00  7.21%

 Square Yard 513,900 Parks Highway MP123.5-146 Rehabilitation 2014 06
 4.00 10.00 4.00 29,748,238.00  3.40  10.00 6.13 3.40

 7.70% 19.79% 6.91% 25,973,241.00  6.47%
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 Square Yard or Square Foamed Asphalt Stabilized Base Course 318(1)
 Meter

 Square Yard 42,100 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
 3.00 4.50 9.00 5,299,183.75  11.00  11.00 6.17 3.00

 2.60% 3.96% 7.15% 4,789,467.00  8.97%
 Square Yard 103,367 Parks Hwy Mp 146-163 Pavement Preservation 2012 12

 10.00 10.00 4.00 18,044,120.50  8.00  10.00 8.00 4.00
 7.11% 7.13% 2.29% 14,495,924.00  5.27%

 Square Yard 88,422 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation

 9.50 8.00 4.00 11,596,555.07  10.00  10.00 9.17 8.00
 7.13% 6.05% 3.05% 11,698,675.00  7.33%

 Square Yard 113,144 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing

 3.75 4.00 8.00 8,029,961.25  4.00  4.00 3.92 3.75
 6.29% 7.09% 11.27% 6,379,578.27  6.61%

 Square Yard 256,450 Glenn Highway MP 109 to 118 Resurfacing 2010 10
 3.50 3.25 5.00 10,162,800.00  4.00  4.00 3.21 2.09

 8.72% 8.44% 12.62% 9,874,455.00  9.56%
 Square Yard 33,264 Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy 2009 05

 Lane)
 5.00 7.00 7.50 1,624,620.40  0.00  7.00 6.00 5.00

 14.01% 19.49% 15.36% 1,194,691.95  0.00%
 Square Yard 101,860 Seward Hwy MP 43-50 Pvmt Refurbishment 2009 02

 10.00 4.00 4.00 9,983,620.63  3.60  10.00 6.62 3.60
 11.12% 4.60% 4.08% 8,862,510.00  3.79%

 Ton or Megagram Asphalt Binder, Grade PG 52-28 318(2)
 Ton 61 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 1,100.00 1,500.00 2,201,788.00  0.00  1,100.00 1,100.00 1,100.00
 0.00% 2.78% 4.16% 2,415,196.00  0.00%

 Ton 1,960 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 500.00 500.00 500.00 71,347,923.00  650.00  650.00 530.36 471.44
 1.89% 1.91% 1.37% 51,418,510.24  1.71%

 Ton 130 Soldotna: Funny River Road Improvements 2017 05
 500.00 400.00 750.00 2,415,300.00  0.00  500.00 450.00 400.00
 3.31% 2.65% 4.04% 1,964,337.00  0.00%

 Ton 3,600 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 450.00 420.00 550.00 64,004,541.00  400.00  500.00 442.50 400.00
 2.79% 2.80% 3.09% 53,907,758.00  2.44%

 Ton 890 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 1.00 0.01 700.00 7,937,449.00  525.00  570.00 274.00 0.01

 0.01% 0.00% 7.85% 6,096,323.89  6.69%
 Ton 170 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03

 Hwy: Pathway Rehabiliation (GF)
 0.01 1.00 750.00 5,148,790.00  1.00  750.00 188.00 0.01

 0.00% 0.00% 2.48% 5,198,106.50  0.00%
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 Ton or Megagram Asphalt Binder, Grade PG 52-28 318(2)
 TON 1,362 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10

 0.01 0.01 700.00 9,992,599.00  620.00  670.00 395.29 0.01
 0.00% 0.00% 9.54% 8,594,153.05  9.35%

 Ton 135 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project
  Bid as:318(2)  Asphalt Cement, Grade PG 52-28

 700.00 0.01 750.00 6,293,325.50  0.01  700.00 175.26 0.01
 1.36% 0.00% 1.61% 6,906,885.32  0.00%

 Ton 690 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
  Bid as:318(2)  Asphalt Cement, Grade PG 52-28

 1.00 700.00 750.00 13,097,990.00  0.01  700.00 233.67 0.01
 0.01% 4.04% 3.95% 11,961,445.00  0.00%

 Ton 973 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
  Bid as:318(2)  Asphalt Cement, Grade PG 52-28

 0.01 700.00 800.00 23,055,979.50  1.00  870.00 314.40 0.01
 0.00% 4.49% 3.38% 15,157,512.00  0.01%

 Ton 4,870 Parks Highway MP123.5-146 Rehabilitation 2014 06
  Bid as:318(2)  Asphalt Cement, Grade PG 52-28

 700.00 1.00 800.00 29,748,238.00  820.00  930.00 490.20 0.01
 12.77% 0.02% 13.10% 25,973,241.00  14.78%

 Ton 332 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
  Bid as:318(2)  Asphalt Cement, Grade PG 52-28

 650.00 700.00 700.00 5,299,183.75  0.01  700.00 450.00 0.01
 4.45% 4.85% 4.39% 4,789,467.00  0.00%

 Ton 977 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
  Bid as:318(2)  Asphalt Cement, Grade PG 52-28

 1.00 1.00 750.00 18,044,120.50  1.00  800.00 200.75 1.00
 0.01% 0.01% 4.06% 14,495,924.00  0.01%

 Ton 696 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation
  Bid as:318(2)  Asphalt Cement, Grade PG 52-28

 0.01 1.00 1,120.00 11,596,555.07  1.00  1.00 0.67 0.01
 0.00% 0.01% 6.72% 11,698,675.00  0.01%

 Ton 1,450 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:318(2)  Asphalt Cement, Grade PG 52-28

 1.00 1.00 700.00 11,779,677.80  0.00  1.00 1.00 1.00
 0.01% 0.01% 8.62% 10,891,541.00  0.00%

 Ton 891 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing 
  Bid as:318(2)  Asphalt Cement, Grade PG 52-28

 700.00 750.00 725.00 8,029,961.25  800.00  800.00 750.00 700.00
 9.24% 10.47% 8.04% 6,379,578.27  10.41%

 Ton 3,240 Glenn Highway MP 109 to 118 Resurfacing 2010 10
  Bid as:318(2)  Asphalt Cement, Grade PG 52-34

 850.00 800.00 460.00 10,162,800.00  810.00  1,000.00 865.00 800.00
 26.76% 26.25% 14.67% 9,874,455.00  24.47%

 Ton 262 Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy 2009 05
 Lane)
  Bid as:318(2)  Asphalt Cement, Grade PG 52-28

 600.00 555.00 725.00 1,624,620.40  0.00  600.00 577.50 555.00
 13.24% 12.17% 11.69% 1,194,691.95  0.00%
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 Ton or Megagram Asphalt Binder, Grade PG 52-28 318(2)
 Ton 810 Seward Hwy MP 43-50 Pvmt Refurbishment 2009 02

  Bid as:318(2)  Asphalt Cement, Grade PG 52-28
 1.00 650.00 660.00 9,983,620.63  600.00  840.00 418.40 1.00

 0.01% 5.94% 5.35% 8,862,510.00  5.03%

 Ton or Megagram Portland Cement, Type I or II 318(3)
 Ton 25 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 550.00 1,000.00 2,201,788.00  0.00  550.00 550.00 550.00
 0.00% 0.57% 1.14% 2,415,196.00  0.00%

 Ton 980 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 200.00 200.00 250.00 71,347,923.00  330.00  330.00 232.06 198.22
 0.38% 0.38% 0.34% 51,418,510.24  0.43%

 Ton 65 Soldotna: Funny River Road Improvements 2017 05
 325.00 300.00 260.00 2,415,300.00  0.00  325.00 312.50 300.00
 1.08% 0.99% 0.70% 1,964,337.00  0.00%

 Ton 1,800 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 300.00 150.00 300.00 64,004,541.00  250.00  320.00 255.00 150.00
 0.93% 0.50% 0.84% 53,907,758.00  0.76%

 Ton 355 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 1.00 0.01 250.00 7,937,449.00  350.00  420.00 192.75 0.01

 0.01% 0.00% 1.12% 6,096,323.89  1.78%
 Ton 60 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03

 Hwy: Pathway Rehabiliation (GF)
 0.01 1.00 350.00 5,148,790.00  1.00  500.00 125.50 0.01

 0.00% 0.00% 0.41% 5,198,106.50  0.00%
 TON 454 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10

 185.00 0.01 450.00 9,992,599.00  170.00  500.00 204.77 0.01
 0.93% 0.00% 2.04% 8,594,153.05  0.85%

 Ton 45 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 270.00 350.00 350.00 6,293,325.50  200.00  350.00 205.25 1.00
 0.18% 0.23% 0.25% 6,906,885.32  0.12%

 Ton 280 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 1.00 250.00 200.00 13,097,990.00  200.00  250.00 150.33 1.00

 0.00% 0.59% 0.43% 11,961,445.00  0.40%
 Ton 327 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06

 160.00 350.00 300.00 23,055,979.50  200.00  350.00 254.00 160.00
 0.33% 0.76% 0.43% 15,157,512.00  0.41%

 Ton 1,625 Parks Highway MP123.5-146 Rehabilitation 2014 06
 250.00 200.00 250.00 29,748,238.00  400.00  400.00 269.20 191.00
 1.52% 1.25% 1.37% 25,973,241.00  2.41%

 Ton 133 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
 200.00 300.00 250.00 5,299,183.75  0.01  300.00 166.67 0.01
 0.55% 0.83% 0.63% 4,789,467.00  0.00%
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 Ton or Megagram Portland Cement, Type I or II 318(3)
 Ton 326 Parks Hwy Mp 146-163 Pavement Preservation 2012 12

 1.00 1.00 300.00 18,044,120.50  1.00  450.00 113.25 1.00
 0.00% 0.00% 0.54% 14,495,924.00  0.00%

 Ton 279 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation

 185.00 1.00 250.00 11,596,555.07  1.00  185.00 62.33 1.00
 0.44% 0.00% 0.60% 11,698,675.00  0.00%

 Ton 480 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 150.00 1.00 240.00 11,779,677.80  0.00  150.00 75.50 1.00
 0.55% 0.00% 0.98% 10,891,541.00  0.00%

 Ton 356 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing

 250.00 180.00 325.00 8,029,961.25  300.00  300.00 243.33 180.00
 1.32% 1.00% 1.44% 6,379,578.27  1.56%

 Ton 1,080 Glenn Highway MP 109 to 118 Resurfacing 2010 10
 250.00 165.00 300.00 10,162,800.00  280.00  280.00 229.25 165.00
 2.62% 1.80% 3.19% 9,874,455.00  2.82%

 Ton 105 Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy 2009 05
 Lane)
  Bid as:318(3)  Portland Cement (Type II)

 250.00 300.00 325.00 1,624,620.40  0.00  300.00 275.00 250.00
 2.21% 2.64% 2.10% 1,194,691.95  0.00%

 Ton 270 Seward Hwy MP 43-50 Pvmt Refurbishment 2009 02
 300.00 250.00 300.00 9,983,620.63  200.00  600.00 310.00 200.00
 0.88% 0.76% 0.81% 8,862,510.00  0.56%

 Lump Sum Foamed Asphalt Technician 318(4)
 Lump Sum 1 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 5,000.00 20,000.00 2,201,788.00  0.00  5,000.00 5,000.00 5,000.00
 0.00% 0.21% 0.91% 2,415,196.00  0.00%

 Lump Sum 1 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 10,000.00 10,000.00 10,000.00 7,937,449.00  15,000.00  20,000.00 13,750.00 10,000.00

 0.16% 0.16% 0.13% 6,096,323.89  0.21%
 LUMP SUM 1 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10

 25,000.00 10,000.00 15,000.00 9,992,599.00  25,000.00  40,000.00 25,078.76 10,000.00
 0.28% 0.12% 0.15% 8,594,153.05  0.28%

 Lump Sum 1 Parks Highway MP123.5-146 Rehabilitation 2014 06
 20,000.00 10,000.00 15,000.00 29,748,238.00  30,000.00  30,000.00 22,400.00 10,000.00

 0.07% 0.04% 0.05% 25,973,241.00  0.11%
 Lump Sum 1 Parks Hwy Mp 146-163 Pavement Preservation 2012 12

 10,000.00 1,000.00 25,000.00 18,044,120.50  5,000.00  15,000.00 7,750.00 1,000.00
 0.07% 0.01% 0.14% 14,495,924.00  0.03%

 Lump Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 20,000.00 10,000.00 18,540.00 11,779,677.80  0.00  20,000.00 15,000.00 10,000.00
 0.15% 0.09% 0.16% 10,891,541.00  0.00%

 Contingent Sum Asphalt Material Price Adjustment 318(15)
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 Contingent Sum Asphalt Material Price Adjustment 318(15)
 Contingent Sum 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 0.00 0.00 0.00 64,004,541.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 53,907,758.00  0.00%

 Contingent Sum 1 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
  Bid as:318(15)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 7,937,449.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,096,323.89  0.00%

 Square Yard or <Enter Soil Cement Base Course 319(1)
 Default Metric Pay

 Unit>
 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12

 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:530(2)  Soil Mixing

 2,600,000.00 2,900,000.00 2,640,000.00 37,365,951.00  0.00  2,900,000.00 2,750,000.00 2,600,000.00
 6.94% 7.87% 7.07% 36,856,107.57  0.00%

 Square Yard 38,800 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
  Bid as:319(1)  Soil-Cement Base Course

 7.00 4.50 7.00 8,868,539.00  6.00  7.00 5.83 4.50
 2.67% 1.92% 3.06% 9,109,265.00  2.24%

 Ton or <Enter Default Portland Cement 319(2)
 Metric Pay Unit>

 Ton 490 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
 500.00 425.00 500.00 8,868,539.00  525.00  525.00 483.33 425.00
 2.41% 2.29% 2.76% 9,109,265.00  2.47%

 <Enter Default English Enter Description Here. Click green "List Units" box 401(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Ton 350 Badger Road Bike/pedestrian Path Resurfacing 2015 12
  Bid as:401(11)  HMA, Driveway, Type II; Class B

 200.00 100.00 120.00 1,314,234.98  244.00  275.00 204.75 100.00
 5.10% 2.78% 3.20% 1,257,111.00  5.73%

 Ton 988 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation
  Bid as:401(11)  Fiber Reinforced Hot Mix Asphalt, Type II, Class A

 150.00 130.00 97.00 13,554,258.87  150.00  150.00 143.33 130.00
 1.35% 1.28% 0.71% 9,998,998.00  1.23%

 Square Yard or <Enter Cut-Back Asphalt Sand Seal 404(3)
 Default Metric Pay

 Unit>
 Square Yard 22,750 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12

 2.70 3.00 3.25 6,165,572.50  5.00  5.00 3.57 2.70
 1.10% 1.23% 1.20% 5,541,577.74  2.04%

 Square Yard 34,700 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03
 Preservation

 2.50 3.00 3.25 11,572,305.00  3.00  3.00 2.83 2.50
 0.84% 1.04% 0.97% 9,998,958.59  0.96%
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Date Opene
404(3)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or <Enter Cut-Back Asphalt Sand Seal 404(3)
 Default Metric Pay

 Unit>
 Square Yard 74,077 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06

 Glenn Highway: Median Crossover
 2.00 2.65 3.25 13,496,365.25  3.00  3.25 2.73 2.00

 1.31% 1.84% 1.78% 10,696,233.10  1.80%
 Square Yard 6,940 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12

 MP 56-61 Pavement Preservation
  Bid as:403(3)  Sand Seal Cut-Back Asphalt Prime Coat

 5.00 2.00 2.00 13,554,258.87  4.00  5.00 3.67 2.00
 0.32% 0.14% 0.10% 9,998,998.00  0.23%

 Square Yard 42,400 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation

 2.00 3.00 2.00 13,554,258.87  2.00  3.00 2.33 2.00
 0.77% 1.27% 0.63% 9,998,998.00  0.70%

 SQUARE YARD 9,678 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 3.50 3.00 5.00 3,992,876.00  3.25  3.50 3.24 3.00
 0.89% 0.77% 1.21% 3,749,452.49  0.72%

 Square Yard 8,373 Glenn Highway Pavement Repairs - Boniface I/C to Knik River 2014 05
 Bridge

 3.00 3.00 5.00 1,041,660.00  5.00  5.00 3.67 3.00
 1.44% 1.76% 4.02% 1,430,000.00  2.10%

 Square Yard 3,004 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood
  Bid as:404(3)  Sand Seal

 15.00 5.00 2.00 5,122,591.75  5.25  15.00 7.56 5.00
 0.83% 0.28% 0.12% 5,399,661.50  0.25%

 Square Yard or <Enter Surface Treatment - ______ (sand seal, high friction, 405(3)
 Default Metric Pay etc.)

 Unit>
 Square Yard 2,450 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:405(3) K  High Friction Surface Treatment

 59.60 52.85 50.00 4,176,627.00  57.00  80.00 59.74 52.85
 3.47% 3.09% 2.93% 4,196,232.00  3.25%

 Square Yard 147,640 HSIP: CR High Friction Surface Treatment 2015 12
  Bid as:405(3)  High Friction Surface Treatment

 25.31 27.50 30.00 7,517,052.50  30.00  30.00 27.36 25.31
 50.95% 59.89% 58.92% 6,778,888.00  59.30%

 Square Yard 6,940 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation
  Bid as:405(1A)  Fine RAP Surface Treatment

 5.00 2.00 5.00 13,554,258.87  3.00  5.00 3.33 2.00
 0.32% 0.14% 0.26% 9,998,998.00  0.17%

 Square Yard 6,940 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation
  Bid as:405(1B)  Coarse RAP Surface Treatment

 5.00 2.00 5.00 13,554,258.87  3.50  5.00 3.50 2.00
 0.32% 0.14% 0.26% 9,998,998.00  0.20%

 Square Yard 7,920 Parks Highway MP123.5-146 Rehabilitation 2014 06
  Bid as:405(3)  High Friction Surface Treatment

 40.00 40.00 35.00 29,748,238.00  40.00  40.00 38.40 32.00
 1.19% 1.22% 0.93% 25,973,241.00  1.17%
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2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Mile or Kilometer Rumble Strips - Shoulders 406(4)
 MILE 13 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06

 1,500.00 2,400.00 1,300.00 3,413,310.00  1,650.00  2,400.00 1,850.00 1,500.00
 0.56% 0.91% 0.50% 3,440,733.00  0.54%

 Mile 8.3 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 1,300.00 1,200.00 1,600.00 13,424,271.00  1,250.00  1,300.00 1,262.50 1,200.00
 0.07% 0.07% 0.10% 13,727,979.00  0.07%

 Mile 34.5 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 1,600.00 1,500.00 1,600.00 27,839,413.30  1,850.00  1,850.00 1,540.91 1,200.00
 0.19% 0.18% 0.20% 29,100,627.40  0.21%

 Mile 18 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 1,200.00 2,000.00 1,600.00 21,880,949.00  2,000.00  2,000.00 1,605.00 1,200.00
 0.11% 0.19% 0.13% 18,937,554.72  0.17%

 Mile 1 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 2,152.50 2,300.00 2,500.00 2,880,450.00  2,500.00  3,000.00 2,590.50 2,152.50
 0.10% 0.12% 0.09% 1,980,177.00  0.11%

 Mile 33.5 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 1,400.00 2,100.00 1,000.00 18,928,072.50  1,000.00  2,200.00 1,675.00 1,000.00
 0.28% 0.45% 0.18% 15,712,283.30  0.20%

 Station 70 Glenn Highway: MP 49 2015 10
  Bid as:406(2)  Rumble Strips

 130.00 75.00 200.00 3,620,991.00  81.00  130.00 83.00 71.00
 0.32% 0.19% 0.39% 2,836,369.83  0.20%

 Mile 13 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 1,500.00 1,600.00 1,200.00 46,690,634.00  2,500.00  2,500.00 1,739.02 1,500.00
 0.04% 0.05% 0.03% 42,094,598.00  0.07%

 Mile 5.1 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 1,000.00 3,000.00 1,250.00 6,293,325.50  1,800.00  3,000.00 1,825.00 1,000.00
 0.07% 0.22% 0.10% 6,906,885.32  0.12%

 Mile 14 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation

 1,500.00 1,350.00 1,500.00 13,554,258.87  1,400.00  1,500.00 1,416.67 1,350.00
 0.19% 0.19% 0.15% 9,998,998.00  0.16%

 Mile 28.5 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 2,250.00 1,200.00 1,000.00 13,097,990.00  1,300.00  2,250.00 1,583.33 1,200.00
 0.51% 0.29% 0.22% 11,961,445.00  0.27%

 Mile 28.6 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 1,400.00 1,000.00 1,500.00 23,055,979.50  1,500.00  2,250.00 1,430.00 1,000.00
 0.25% 0.19% 0.19% 15,157,512.00  0.27%

 Mile 44 Parks Highway MP123.5-146 Rehabilitation 2014 06
 1,000.00 1,000.00 1,000.00 29,748,238.00  900.00  1,112.00 1,012.40 900.00
 0.16% 0.17% 0.15% 25,973,241.00  0.15%

 Mile 2.4 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
 3,000.00 5,000.00 3,000.00 5,299,183.75  1,400.00  5,000.00 3,133.33 1,400.00
 0.15% 0.25% 0.14% 4,789,467.00  0.07%

 Mile 35.1 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
 1,000.00 1,000.00 1,500.00 18,044,120.50  1,000.00  1,000.00 1,000.00 1,000.00
 0.24% 0.24% 0.29% 14,495,924.00  0.22%

 Mile 12.6 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation

 1,050.00 1,000.00 1,000.00 11,596,555.07  1,400.00  1,400.00 1,150.00 1,000.00
 0.11% 0.11% 0.11% 11,698,675.00  0.15%
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 Mile or Kilometer Rumble Strips - Shoulders 406(4)
 Mile 10.4 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06

 1,000.00 1,500.00 1,500.00 11,086,037.30  1,000.00  5,000.00 1,890.00 950.00
 0.08% 0.14% 0.14% 10,932,542.26  0.08%

 Mile 15 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
 955.00 2,000.00 1,750.00 4,932,955.00  1,125.00  2,000.00 1,360.00 955.00
 0.31% 0.68% 0.53% 4,436,195.25  0.34%

 Mile 8.8 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing 
  Bid as:406(4)  Rumble Strips-Shoulders

 1,650.00 1,200.00 1,500.00 8,029,961.25  2,000.00  2,000.00 1,616.67 1,200.00
 0.22% 0.17% 0.16% 6,379,578.27  0.26%

 Mile 12.6 Sterling Highway MP 90-82 Resurfacing  2010 09
  Bid as:406(4)  Rumble Strips - Shoulder

 1,000.00 1,000.00 650.00 5,502,160.20  950.00  1,000.00 987.50 950.00
 0.32% 0.34% 0.15% 3,750,508.60  0.30%

 Mile 334 Central Region Rumble Strips Phase II 2009 08
 650.00 450.00 1,500.00 1,837,004.00  1,250.00  1,250.00 705.00 450.00
 13.64% 10.39% 27.27% 1,447,223.60  22.70%

 Mile or Kilometer Rumble Strips - Centerline 406(5)
 Mile 9 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07

 8.1 - 
 20

 1,200.00 1,200.00 2,355.83 4,112,889.98  1,300.00  2,900.00 1,650.00 1,200.00
 0.27% 0.27% 0.52% 3,970,421.22  0.28%

 MILE 6 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 1,500.00 2,500.00 1,550.00 3,413,310.00  1,650.00  2,500.00 1,883.33 1,500.00
 0.26% 0.44% 0.27% 3,440,733.00  0.25%

 Mile 5 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 1,600.00 1,200.00 1,600.00 13,424,271.00  1,250.00  1,600.00 1,337.50 1,200.00
 0.05% 0.04% 0.06% 13,727,979.00  0.04%

 Mile 1 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 2,152.50 2,300.00 2,500.00 2,880,450.00  2,500.00  3,000.00 2,330.50 1,700.00
 0.10% 0.12% 0.09% 1,980,177.00  0.11%

 Mile 4.4 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 1,000.00 2,500.00 1,250.00 6,293,325.50  1,800.00  2,500.00 1,700.00 1,000.00
 0.06% 0.16% 0.09% 6,906,885.32  0.11%

 Mile 1 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation

 2,000.00 1,500.00 3,000.00 13,554,258.87  1,400.00  2,000.00 1,633.33 1,400.00
 0.02% 0.02% 0.02% 9,998,998.00  0.01%

 Mile 18.7 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 1,300.00 1,000.00 1,500.00 23,055,979.50  1,500.00  2,300.00 1,420.00 1,000.00
 0.15% 0.12% 0.12% 15,157,512.00  0.18%

 Mile 2.03 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
 3,000.00 5,500.00 3,000.00 5,299,183.75  1,400.00  5,500.00 3,300.00 1,400.00
 0.13% 0.23% 0.11% 4,789,467.00  0.06%

 Mile 0.6 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 8,000.00 7,000.00 3,800.00 3,185,173.20  0.00  8,000.00 7,500.00 7,000.00
 0.15% 0.14% 0.07% 2,924,422.60  0.00%

 Mile 0.5 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation
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 Mile or Kilometer Rumble Strips - Centerline 406(5)
 1,050.00 5,000.00 1,000.00 11,596,555.07  1,400.00  5,000.00 2,483.33 1,050.00

 Mile 9 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
 955.00 2,000.00 1,750.00 4,932,955.00  1,125.00  2,000.00 1,360.00 955.00
 0.18% 0.41% 0.32% 4,436,195.25  0.20%

 Mile 4.9 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing 
  Bid as:406(5)  Rumble Strips-Centerline

 2,200.00 1,200.00 1,250.00 8,029,961.25  2,000.00  2,200.00 1,800.00 1,200.00
 0.16% 0.09% 0.08% 6,379,578.27  0.14%

 Mile 6.3 Sterling Highway MP 90-82 Resurfacing 2010 09
 1,000.00 1,600.00 750.00 5,502,160.20  950.00  1,600.00 1,137.50 950.00
 0.16% 0.27% 0.09% 3,750,508.60  0.15%

 Mile 108 Central Region Rumble Strips Phase II 2009 08
 750.00 600.00 2,100.00 1,837,004.00  2,000.00  2,000.00 925.00 600.00
 5.09% 4.48% 12.35% 1,447,223.60  11.75%

 Lump Sum Sweeping and Disposal of Millings - Shoulders 406(6)
 Lump Sum 1 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05

 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
 9,000.00 5,000.00 7,500.00 13,424,271.00  5,000.00  9,000.00 6,250.00 5,000.00
 0.06% 0.04% 0.06% 13,727,979.00  0.03%

 Lump Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 5,000.00 10,000.00 9,500.00 21,880,949.00  5,000.00  11,500.00 8,180.20 5,000.00
 0.02% 0.05% 0.04% 18,937,554.72  0.02%

 Lump Sum 1 Seward Highway: 92nd Avenue Connector 2016 02
 2,500.00 5,900.00 2,000.00 10,582,033.50  7,000.00  7,000.00 4,050.84 700.00
 0.02% 0.06% 0.02% 9,982,119.90  0.07%

 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 10,000.00 10,000.00 13,000.00 46,690,634.00  5,000.00  10,000.00 6,444.39 3,500.00
 0.02% 0.02% 0.03% 42,094,598.00  0.01%

 Lump Sum 1 Parks Highway MP123.5-146 Rehabilitation 2014 06
 15,000.00 10,000.00 12,500.00 29,748,238.00  10,000.00  30,000.00 18,000.00 10,000.00

 0.06% 0.04% 0.04% 25,973,241.00  0.04%
 Lump Sum 1 Parks Hwy Mp 146-163 Pavement Preservation 2012 12

 10,000.00 10,000.00 17,600.00 18,044,120.50  1,000.00  10,000.00 6,750.00 1,000.00
 0.07% 0.07% 0.10% 14,495,924.00  0.01%

 Lump Sum 1 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation

 10,000.00 5,000.00 13,500.00 11,596,555.07  17,500.00  17,500.00 10,833.33 5,000.00
 0.08% 0.04% 0.12% 11,698,675.00  0.14%

 Lump Sum 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 6,000.00 5,000.00 5,200.00 11,086,037.30  2,000.00  10,500.00 5,540.00 2,000.00
 0.05% 0.05% 0.05% 10,932,542.26  0.01%

 Lump Sum 1 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
 4,000.00 5,000.00 10,000.00 4,932,955.00  5,000.00  5,000.00 4,666.67 4,000.00
 0.09% 0.11% 0.20% 4,436,195.25  0.10%

 Lump Sum 1 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing

 3,500.00 1,000.00 35,000.00 8,029,961.25  10,000.00  10,000.00 4,833.33 1,000.00
 0.05% 0.02% 0.44% 6,379,578.27  0.15%
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 Lump Sum Sweeping and Disposal of Millings - Shoulders 406(6)
 Lump Sum 1 Central Region Rumble Strips Phase II 2009 08

  Bid as:406(6)  Sweeping of Millings - Shoulders
 102,000.00 63,000.00 84,000.00 1,837,004.00  70,000.00  102,000.00 80,200.00 63,000.00

 6.41% 4.35% 4.57% 1,447,223.60  3.81%

 Lump Sum Sweeping and Disposal of Millings - Centerline 406(7)
 Lump Sum 1 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07

 8.1 - 
 20

 5,000.00 5,000.00 6,711.11 4,112,889.98  10,000.00  10,000.00 6,250.00 5,000.00
 0.13% 0.13% 0.16% 3,970,421.22  0.24%

 Lump Sum 1 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 9,000.00 5,000.00 3,000.00 13,424,271.00  5,000.00  9,000.00 6,250.00 5,000.00
 0.06% 0.04% 0.02% 13,727,979.00  0.03%

 Lump Sum 1 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 1,000.00 2,500.00 5,000.00 3,185,173.20  0.00  2,500.00 1,750.00 1,000.00
 0.03% 0.09% 0.16% 2,924,422.60  0.00%

 Lump Sum 1 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation

 2,000.00 500.00 550.00 11,596,555.07  5,000.00  5,000.00 2,500.00 500.00
 0.02% 0.00% 0.00% 11,698,675.00  0.04%

 Lump Sum 1 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
 2,500.00 5,000.00 10,000.00 4,932,955.00  10,000.00  10,000.00 5,833.33 2,500.00
 0.05% 0.11% 0.20% 4,436,195.25  0.20%

 Lump Sum 1 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing

 3,500.00 1,000.00 30,000.00 8,029,961.25  10,000.00  10,000.00 4,833.33 1,000.00
 0.05% 0.02% 0.37% 6,379,578.27  0.15%

 Lump Sum 1 Central Region Rumble Strips Phase II 2009 08
 75,000.00 44,000.00 84,000.00 1,837,004.00  50,000.00  160,000.00 73,800.00 40,000.00

 4.71% 3.04% 4.57% 1,447,223.60  2.72%

 <Enter Default English Enter Description Here. Click green "List Units" box 406(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:406(102)-C  Transverse Rumble Strips

 16,000.00 15,000.00 7,500.00 26,214,019.00  5,000.00  36,000.00 18,000.00 5,000.00
 0.06% 0.06% 0.03% 24,869,246.80  0.02%

 Mile 162 H S I P : Richardson Highway Edgeline Rumble Strips 2014 10
  Bid as:406(10)-A  6 Inch Rumble Strips

 1,700.00 924.00 2,000.00 1,056,400.00  0.00  1,700.00 1,312.00 924.00
 27.67% 15.17% 30.67% 987,060.00  0.00%

 Mile 28 H S I P : Richardson Highway Edgeline Rumble Strips 2014 10
  Bid as:406(10)-B  16 Inch Rumble Strips

 2,500.00 924.00 2,000.00 1,056,400.00  0.00  2,500.00 1,712.00 924.00
 7.03% 2.62% 5.30% 987,060.00  0.00%

 Ton or Megagram HMA, Type VH 408(1H)
 Ton 2,090 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 156.00 168.00 100.00 6,450,221.75  161.00  190.00 158.47 130.00
 5.45% 6.14% 3.24% 5,719,942.36  5.36%
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 Ton or Megagram HMA, Type VH 408(1H)
 Ton 2,900 AMATS: Abbott Road Rehab - Phase II 2018 05

 140.00 125.00 130.00 5,080,598.00  168.00  168.00 146.50 125.00
 7.72% 7.01% 7.42% 5,167,568.00  9.24%

 Ton 24,678 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 125.00 120.00 105.00 9,927,018.00  140.00  140.00 128.33 120.00
 33.61% 34.71% 26.10% 8,532,028.00  33.19%

 Ton 27,060 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12
 120.00 75.00 96.50 6,165,572.50  60.00  120.00 85.00 60.00
 58.18% 36.62% 42.35% 5,541,577.74  29.08%

 Ton 21,170 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 130.00 69.00 105.00 11,372,910.00  85.00  130.00 100.00 69.00
 29.29% 16.80% 19.55% 8,695,855.00  18.04%

 Ton 32,710 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 127.50 112.00 88.00 10,577,766.00  0.00  127.50 119.75 112.00
 38.82% 36.69% 27.21% 9,986,105.00  0.00%

 TON 5,034 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation

 135.00 135.00 105.00 2,303,200.50  150.00  150.00 140.00 135.00
 30.78% 32.88% 22.95% 2,066,575.00  33.72%

 Ton 56,500 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03
 Preservation

 111.00 111.50 96.50 11,572,305.00  115.00  115.00 112.50 111.00
 60.81% 63.00% 47.11% 9,998,958.59  59.69%

 Ton 9,800 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 153.00 130.00 75.00 19,956,166.00  80.00  153.58 133.32 80.00
 6.10% 5.85% 3.68% 21,769,589.00  3.19%

 Ton 12,725 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 98.00 135.00 135.00 11,012,857.50  140.00  140.00 124.33 98.00

 10.87% 15.62% 15.60% 10,998,773.50  15.11%
 Ton 54,800 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06

 Glenn Highway: Median Crossover
 105.00 112.00 112.50 13,496,365.25  120.00  120.00 108.50 97.00
 50.75% 57.38% 45.68% 10,696,233.10  53.40%

 Ton 5,600 AMATS: Abbott Rd. Rehab-Phase I 2016 03
 145.00 150.00 150.00 9,447,389.00  155.00  164.05 148.51 120.00
 9.45% 10.06% 8.89% 8,348,321.00  9.98%

 Ton 777 Seward Highway: 92nd Avenue Connector 2016 02
 160.00 170.00 120.00 10,582,033.50  152.00  175.00 157.64 135.00
 1.23% 1.32% 0.88% 9,982,119.90  1.14%

 Ton 7,960 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 106.00 185.89 180.00 39,443,973.00  150.00  185.89 141.38 106.00
 2.00% 3.63% 3.63% 40,745,592.41  2.80%

 Ton 13,141 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:408(1H)  Hot Mix Asphalt, Type VH

 160.00 165.00 120.00 5,459,443.00  0.00  165.00 162.50 160.00
 39.14% 40.94% 28.88% 5,296,083.00  0.00%

 Ton 16,500 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive
  Bid as:408(1H)  Hot Mix Asphalt, Type VH

 143.00 165.00 110.00 6,761,170.00  0.00  165.00 154.00 143.00
 36.32% 41.96% 26.84% 6,487,959.50  0.00%
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 Ton or Megagram HMA, Type VH 408(1H)
 Ton 4,100 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06

 Avenue
  Bid as:408(1H)  Hot Mix Asphalt, Type VH

 165.00 175.00 100.00 2,203,697.00  200.00  200.00 180.00 165.00
 26.74% 28.70% 18.61% 2,499,849.30  30.22%

 Ton 7,700 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation
  Bid as:408(1)  Hot Mix Asphalt, Type VH

 160.00 170.00 160.00 5,256,540.00  0.00  170.00 165.00 160.00
 26.30% 31.82% 23.44% 4,114,207.50  0.00%

 Ton 861 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
  Bid as:408(1)  Hot Mix Asphalt, Type V

 181.48 145.00 135.00 1,838,794.00  170.00  200.00 172.33 145.00
 7.84% 6.27% 6.32% 1,990,576.00  6.97%

 TON 5,776 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation
  Bid as:408(1H)  HOT MIX ASPHALT, TYPE VH

 200.00 187.00 90.00 3,992,876.00  205.50  213.00 201.38 187.00
 30.40% 28.81% 13.02% 3,749,452.49  27.12%

 Ton 1,850 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10
 Avenue
  Bid as:408(1)  Hot Mix Asphalt, Type VH

 205.00 180.00 150.00 1,258,215.00  0.00  205.00 192.50 180.00
 22.62% 23.94% 22.06% 1,390,904.64  0.00%

 Ton 13,250 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:408(1H)  Hot Mix Asphalt, Type VH

 200.00 175.00 120.00 9,147,651.25  0.00  200.00 187.50 175.00
 26.77% 26.66% 17.38% 8,696,000.00  0.00%

 Ton 5,079 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:408(1H)  Hot Mix Asphalt, Type VH

 165.00 200.00 110.00 4,522,558.00  0.00  200.00 182.50 165.00
 14.17% 17.86% 12.35% 5,686,743.30  0.00%

 Ton 9,450 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:408(1)  Hot Mix Asphalt, Type V

 130.00 125.00 120.00 37,365,951.00  0.00  130.00 127.50 125.00
 3.28% 3.21% 3.03% 36,856,107.57  0.00%

 TON 1,396 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:408 (1H)  HOT MIX ASPHALT, TYPE VH

 170.00 165.00 92.00 2,152,146.00  155.10  170.00 157.52 120.00
 8.65% 9.26% 5.97% 2,488,685.10  7.87%

 Ton 13,500 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
  Bid as:408(1)  Hot Mix Asphalt, Type V

 120.00 70.00 87.00 3,570,530.00  0.00  120.00 95.00 70.00
 41.67% 24.40% 32.89% 3,872,478.16  0.00%

 Ton 14,230 ANC Taxiways M, L & Taxilane E2 Reconstruction 2013 06
  Bid as:P-401a(1).n2  Hot Mix Asphalt Type V, Class S

 117.00 100.00 74.00 14,180,513.30  0.00  117.00 108.50 100.00
 11.47% 10.57% 7.43% 13,468,572.00  0.00%

 Ton 11,400 Debarr Road Resurfacing (GF) 2013 05
  Bid as:408(1H)  Hot Mix Asphalt, Type VH
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 Ton or Megagram HMA, Type VH 408(1H)
 180.00 140.00 90.00 4,486,554.20  0.00  180.00 128.33 65.00

 Ton 26,600 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
  Bid as:408(1H)  Hot Mix Asphalt, Type VH

 125.00 135.00 110.00 8,901,029.00  0.00  135.00 130.00 125.00
 42.63% 49.69% 32.87% 7,227,267.40  0.00%

 TON 4,745 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12
 Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International
 Airport Rd 
  Bid as:408(1)  HOT MIX ASPHALT, TYPE V

 110.00 175.00 90.00 5,860,562.00  123.25  175.00 135.81 110.00
 11.95% 19.26% 7.29% 4,310,603.60  12.97%

 TON 2,260 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
  Bid as:408(1)  HOT MIX ASPHALT, TYPE V

 125.00 124.25 125.00 8,467,710.00  120.00  132.00 126.88 120.00
 4.33% 4.50% 3.34% 6,242,976.55  3.91%

 Ton 5,000 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:408(1)  Hot Mix Asphalt, Type V

 126.75 120.00 100.00 16,991,844.00  125.00  126.75 123.92 120.00
 4.55% 4.45% 2.94% 13,486,059.00  4.47%

 Ton 12,700 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:408(1)  Hot Mix Asphalt, Type V

 140.00 135.00 70.00 46,924,772.00  126.00  140.00 109.50 37.00
 4.35% 4.35% 1.89% 39,452,755.00  3.60%

 Ton 10,000 EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO 2011 07
 EAGLE RIVER RD (GF)
  Bid as:408(1)  Hot Mix Asphalt, Type V

 120.00 135.00 85.00 2,806,559.00  71.00  135.00 101.25 71.00
 41.97% 51.93% 30.29% 2,599,432.88  24.17%

 Ton 10,564 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06
 Hwy
  Bid as:408(1)  Hot Mix Asphalt, Type V

 140.00 120.00 51.00 14,966,511.65  160.00  160.00 126.00 85.00
 12.10% 10.57% 3.60% 11,989,290.70  12.04%

 TON 2,396 HSIP: Tudor Road: Laurel Street To Boniface Parkway 2011 04
 Channelization Improvements & HSIP: Debarr Road: Bragaw Street
 to Hoyt Street Channelization Improvements
  Bid as:408(1)  HOT MIX ASPHALT, TYPE V

 132.70 170.00 75.00 2,286,863.00  118.00  200.00 152.46 118.00
 17.52% 23.27% 7.86% 1,750,344.00  14.89%

 Ton 6,630 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:408(1)  Hot Mix Asphalt, Type V

 130.30 61.00 100.00 14,969,373.00  126.70  130.30 100.20 58.00
 6.40% 3.28% 4.43% 12,332,893.95  6.18%

 TON 893 HSIP: International Airport Rd At Old Seward Hwy 2010 07
  Bid as:408(1)  HOT MIX ASPHALT, TYPE V

 190.00 54.00 85.00 1,513,919.30  125.00  190.00 123.50 54.00
 10.69% 3.05% 5.01% 1,583,167.50  6.54%

 Ton 215 HSIP:13th Avenue At Gambell Street Channelization ImprovementS 2010 03
  Bid as:408(1)  Hot Mix Asphalt, Type V

 152.55 150.00 140.00 795,222.00  165.00  195.00 168.08 150.00
 4.21% 4.62% 3.79% 697,735.00  4.46%
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 Ton or Megagram HMA, Type VH 408(1H)
 Ton 9,411 AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 2010 02

 63rd Ave
  Bid as:408(1)  Hot Mix Asphalt, Type V

 108.00 110.00 50.00 2,433,367.85  120.00  120.00 112.67 108.00
 43.39% 52.34% 19.34% 1,977,926.50  45.75%

 Ton 4,250 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:408(1A)  Hot Mix Asphalt, Type V

 120.00 120.00 125.00 9,281,900.00  115.00  120.00 104.25 62.00
 6.26% 6.81% 5.72% 7,489,670.00  5.77%

 Ton 11,000 Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at 2009 11
 Muldoon Road Safety Improvements
  Bid as:408(1)  Hot Mix Asphalt, Type V

 120.00 100.00 103.73 5,331,001.80  130.00  130.00 107.14 78.55
 32.23% 29.95% 21.40% 3,673,328.60  34.49%

 TON 781 Central Region Safety Improvement Project 2008 2009 06
  Bid as:408(1A)  HOT MIX ASPHALT, TYPE V

 260.00 250.00 130.00 4,832,395.20  0.00  260.00 170.00 0.00
 3.57% 3.88% 2.10% 5,027,358.90  0.00%

 Ton 9,400 Glenn Hwy Mp34-42, Parks To Palmer Resurfacing 2009 05
  Bid as:408(1)  Hot Mix Asphalt, Type V

 85.00 110.00 60.00 2,615,375.00  40.00  110.00 76.50 40.00
 43.72% 60.90% 21.56% 1,697,995.20  18.50%

 Ton 31,550 Minnesota Drive Resurfacing 2009 04
  Bid as:408(1)  Hot Mix Asphalt, Type V

 100.00 95.00 55.00 8,713,962.50  54.00  100.00 74.25 48.00
 45.75% 44.02% 19.91% 6,809,019.95  22.31%

 Ton or Megagram Asphalt Binder, Grade PG ______ 408(4)
 Ton 111 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

  Bid as:408(4)  Asphalt Binder, Grade PG 64E-40
 0.01 0.01 800.00 6,450,221.75  1.00  1,034.00 115.01 0.01

 0.00% 0.00% 1.38% 5,719,942.36  0.00%
 Ton 156 AMATS: Abbott Road Rehab - Phase II 2018 05

  Bid as:408(4)  Asphalt Binder, Grade PG 58-34ER
 0.01 1.00 650.00 5,080,598.00  0.01  1.00 0.28 0.01

 0.00% 0.00% 2.00% 5,167,568.00  0.00%
 Ton 1,308 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03

 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

  Bid as:408(4)  Asphalt Binder, Grade PG 58E-34
 0.01 1.00 700.00 9,927,018.00  1.00  1.00 0.67 0.01

 0.00% 0.02% 9.22% 8,532,028.00  0.01%
 Ton 1,435 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12

  Bid as:408(4)  Asphalt Binder, Grade PG 64-40
 0.01 800.00 475.00 6,165,572.50  1,000.00  1,000.00 600.00 0.01

 0.00% 20.72% 11.06% 5,541,577.74  25.71%
 Ton 1,122 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07

  Bid as:408(4)  Asphalt Binder, Grade PG 52-40
 0.01 800.00 700.00 11,372,910.00  800.00  1,050.00 662.50 0.01

 0.00% 10.32% 6.91% 8,695,855.00  9.00%
 Ton 1,734 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06

  Bid as:408(4)  Asphalt Binder, Grade PG 64-40
 0.01 1.00 799.00 10,577,766.00  0.00  1.00 0.51 0.01

 0.00% 0.02% 13.10% 9,986,105.00  0.00%
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 Ton or Megagram Asphalt Binder, Grade PG ______ 408(4)
 TON 267 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05

 Preservation
  Bid as:408(4)  ASPHALT BINDER, GRADE PG 64-40

 0.01 1.00 950.00 2,303,200.50  1.00  1.00 0.67 0.01
 0.00% 0.01% 11.01% 2,066,575.00  0.01%

 Ton 3,000 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03
 Preservation
  Bid as:408(4)  Asphalt Binder, Grade PG 64-40

 0.01 0.01 475.00 11,572,305.00  0.01  0.01 0.01 0.01
 0.00% 0.00% 12.31% 9,998,958.59  0.00%

 Ton 520 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:408(4)  Asphalt Binder, Grade PG 58-34

 1.00 1.00 750.00 19,956,166.00  1,000.00  1,000.00 200.40 0.01
 0.00% 0.00% 1.95% 21,769,589.00  2.11%

 Ton 685 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:408(4)  Asphalt Binder, Grade PG 58-34

 820.00 1.00 800.00 11,012,857.50  0.01  820.00 273.67 0.01
 4.90% 0.01% 4.98% 10,998,773.50  0.00%

 Ton 2,905 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover
  Bid as:408(4)  Asphalt Binder, Grade PG 64-40

 1.00 0.01 500.00 13,496,365.25  1.00  900.00 225.50 0.01
 0.03% 0.00% 10.76% 10,696,233.10  0.02%

 Ton 306 AMATS: Abbott Rd. Rehab-Phase I 2016 03
  Bid as:408(4)  Asphalt Binder, Grade PG 58-34

 1.00 1.00 600.00 9,447,389.00  0.01  900.00 113.13 0.01
 0.00% 0.00% 1.94% 8,348,321.00  0.00%

 Ton 41 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:408(4)  Asphalt Binder, Grade PG 58-34

 1.00 1.00 800.00 10,582,033.50  1.00  1,075.00 154.30 0.01
 0.00% 0.00% 0.31% 9,982,119.90  0.00%

 Ton 401 Sterling Highway: Soldotna Urban Pavement Preservation 2015 12
  Bid as:408(4)  Asphalt Binder, Grade PG 58-34

 715.00 0.01 1,000.00 4,002,012.00  950.00  950.00 416.50 0.01
 7.67% 0.00% 10.02% 3,688,651.61  9.14%

 Ton 422 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:408(4)  Asphalt Binder, Grade PG 58-34

 1,200.00 1.14 500.00 39,443,973.00  1.00  1,330.00 506.43 0.01
 1.20% 0.00% 0.53% 40,745,592.41  0.00%

 Ton 723 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:408(2)  Asphalt Cement, Grade PG 58-34

 0.01 1.00 1,000.00 5,459,443.00  0.00  1.00 0.51 0.01
 0.00% 0.01% 13.24% 5,296,083.00  0.00%

 Ton 870 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive
  Bid as:408(2)  Asphalt Cement, Grade PG 58-34

 0.01 1.00 875.00 6,761,170.00  0.00  1.00 0.51 0.01
 0.00% 0.01% 11.26% 6,487,959.50  0.00%

 Ton 217 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue
  Bid as:408(2)  Asphalt Cement, Grade PG 58-34

 0.01 1.00 1,000.00 2,203,697.00  0.01  1.00 0.34 0.01
 0.00% 0.01% 9.85% 2,499,849.30  0.00%
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 Ton or Megagram Asphalt Binder, Grade PG ______ 408(4)
 Ton 425 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06

 Preservation
  Bid as:408(2)  Asphalt Cement, Grade PG 58-34

 0.01 1.00 750.00 5,256,540.00  0.00  1.00 0.51 0.01
 0.00% 0.01% 6.06% 4,114,207.50  0.00%

 Ton 48 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
  Bid as:408(2)  Asphalt Cement, Grade PG 58-34

 1.17 0.01 750.00 1,838,794.00  1.10  2.25 1.26 0.01
 0.00% 0.00% 1.96% 1,990,576.00  0.00%

 TON 318 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation
  Bid as:408(2)  ASPHALT CEMENT, GRADE PG 58-34

 0.01 1.00 1,000.00 3,992,876.00  1.07  1.50 0.90 0.01
 0.00% 0.01% 7.96% 3,749,452.49  0.01%

 Ton 101 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10
 Avenue
  Bid as:408(2)  Asphalt Cement, Grade PG 58-34

 1,000.00 0.01 1,200.00 1,258,215.00  0.00  1,000.00 500.01 0.01
 6.03% 0.00% 9.63% 1,390,904.64  0.00%

 Ton 776 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:408(2)  Asphalt Cement, Grade PG 64-40

 1.00 0.01 700.00 9,147,651.25  0.00  1.00 0.51 0.01
 0.01% 0.00% 5.94% 8,696,000.00  0.00%

 Ton 279 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:408(2)  Asphalt Cement, Grade PG 58-34

 1.00 1.00 1,000.00 4,522,558.00  0.00  1.00 1.00 1.00
 0.00% 0.00% 6.17% 5,686,743.30  0.00%

 Ton 521 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:408(2)  Asphalt Cement, Grade PG 58-34

 1.00 0.01 700.00 37,365,951.00  0.00  1.00 0.51 0.01
 0.00% 0.00% 0.98% 36,856,107.57  0.00%

 TON 77 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:408 (2)  ASPHALT CEMENT, GRADE PG 58-34

 1.00 1.10 800.00 2,152,146.00  1.05  1,100.00 344.03 1.00
 0.00% 0.00% 2.86% 2,488,685.10  0.00%

 Ton 743 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
  Bid as:408(2)  Asphalt Cement, Grade PG 58-34

 1.00 1,150.00 600.00 3,570,530.00  0.00  1,150.00 575.50 1.00
 0.02% 22.06% 12.49% 3,872,478.16  0.00%

 Ton 627 Debarr Road Resurfacing (GF) 2013 05
  Bid as:408(2)  Asphalt Cement, Grade PG 58-34

 0.01 1.00 800.00 4,486,554.20  0.00  1,100.00 367.00 0.01
 0.00% 0.01% 11.18% 4,590,728.10  0.00%

 Ton 1,460 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
  Bid as:408(2)  Asphalt Cement, Grade PG 58-34

 1.00 1.00 700.00 8,901,029.00  0.00  1.00 1.00 1.00
 0.02% 0.02% 11.48% 7,227,267.40  0.00%
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 Ton or Megagram Asphalt Binder, Grade PG ______ 408(4)
 TON 261 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12

 1.00 1.00 500.00 5,860,562.00  1.05  1.05 1.01 1.00
 0.01% 0.01% 2.23% 4,310,603.60  0.01%

 TON 125 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
  Bid as:408(2)  ASPHALT CEMENT, GRADE PG 58-34

 1.00 1.05 1,000.00 8,467,710.00  1.00  1.05 1.01 1.00
 0.00% 0.00% 1.48% 6,242,976.55  0.00%

 Ton 275 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:408(2)  Asphalt Cement, PG 58-34

 2.50 1.00 800.00 16,991,844.00  0.01  2.50 1.17 0.01
 0.00% 0.00% 1.29% 13,486,059.00  0.00%

 Ton 700 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:408(2)  Asphalt Cement, Grade PG 58-34

 1.00 1.00 800.00 46,924,772.00  1.00  1,225.00 307.00 1.00
 0.00% 0.00% 1.19% 39,452,755.00  0.00%

 Ton 600 EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO 2011 07
 EAGLE RIVER RD (GF)
  Bid as:408(2)  Asphalt Cement, Grade PG 58-34

 1.00 1.00 750.00 2,806,559.00  1,110.00  1,205.00 579.25 1.00
 0.02% 0.02% 16.03% 2,599,432.88  22.67%

 Ton 634 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06
 Hwy
  Bid as:408(2)  Asphalt Cement, Grade PG 58-34

 1.00 1.00 1,050.00 14,966,511.65  1.00  1,125.00 225.60 0.01
 0.01% 0.01% 4.45% 11,989,290.70  0.00%

 TON 135 HSIP: Tudor Road: Laurel Street To Boniface Parkway 2011 04
 Channelization Improvements & HSIP: Debarr Road: Bragaw Street
 to Hoyt Street Channelization Improvements
  Bid as:408(2)  ASPHALT CEMENT, PG 64-34

 1.10 1.00 1,000.00 2,286,863.00  1,225.00  1,225.00 245.82 1.00
 0.01% 0.01% 5.90% 1,750,344.00  8.71%

 Ton 467 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:408(2)  Asphalt Cement, PG 64-34

 0.01 974.00 1,000.00 14,969,373.00  1.00  974.00 375.20 0.01
 0.00% 3.69% 3.12% 12,332,893.95  0.00%

 TON 49 HSIP: International Airport Rd At Old Seward Hwy 2010 07
  Bid as:408(2)  ASPHALT CEMENT, PG 64-34

 1.00 1,300.00 700.00 1,513,919.30  0.01  1,300.00 325.50 0.01
 0.00% 4.02% 2.27% 1,583,167.50  0.00%

 Ton 518 AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 2010 02
 63rd Ave
  Bid as:408(2)  Asphalt Cement, Grade PG 64-34

 0.01 1.00 1,075.00 2,433,367.85  1.00  1.00 0.67 0.01
 0.00% 0.03% 22.88% 1,977,926.50  0.02%

 Ton 250 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:408(2)  Asphalt Cement, PG 64-34

 0.01 1.00 800.00 9,281,900.00  1.00  1,200.00 300.50 0.01
 0.00% 0.00% 2.15% 7,489,670.00  0.00%

 No Conversion
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 Ton or Megagram Asphalt Binder, Grade PG ______ 408(4)
 Ton 800 Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at 2009 11

 Muldoon Road Safety Improvements
  Bid as:408(2)  Asphalt Cement, Grade PG 64-34

 1.00 0.01 650.00 5,331,001.80  0.01  1,260.00 315.26 0.01
 0.02% 0.00% 9.75% 3,673,328.60  0.00%

 TON 43 Central Region Safety Improvement Project 2008 2009 06
  Bid as:408(2)  ASPHALT CEMENT, GRADE PG 64-34

 1.00 1.00 1,000.00 4,832,395.20  0.00  1.00 0.67 0.00
 0.00% 0.00% 0.89% 5,027,358.90  0.00%

 Ton 520 Glenn Hwy Mp34-42, Parks To Palmer Resurfacing 2009 05
  Bid as:408(2)  Asphalt Cement, Grade PG 64-34

 1.00 0.01 725.00 2,615,375.00  975.00  975.00 475.25 0.01
 0.03% 0.00% 14.41% 1,697,995.20  24.94%

 Ton 1,745 Minnesota Drive Resurfacing 2009 04
  Bid as:408(2)  Asphalt Cement, Grade PG 64-34

 1.00 0.01 700.00 8,713,962.50  930.00  1,000.00 482.75 0.01
 0.03% 0.00% 14.02% 6,809,019.95  21.25%

 Contingent Sum HMA Price Adjustment, Type VH 408(8H)
 Contingent Sum 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 16,379.00 16,379.00 16,379.00 6,450,221.75  16,379.00  16,379.00 16,379.00 16,379.00
 0.27% 0.29% 0.25% 5,719,942.36  0.26%

 Contingent Sum 1 AMATS: Abbott Road Rehab - Phase II 2018 05
 27,800.00 27,800.00 27,800.00 5,080,598.00  27,800.00  27,800.00 27,800.00 27,800.00

 0.53% 0.54% 0.55% 5,167,568.00  0.53%
 Contingent Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03

 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway
 195,000.00 195,000.00 195,000.00 9,927,018.00  195,000.00  195,000.00 195,000.00 195,000.00

 2.12% 2.29% 1.96% 8,532,028.00  1.87%
 Contingent Sum 1 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12

  Bid as:408(8)  HMA Price Adjustment, Type VH
 200,000.00 200,000.00 200,000.00 6,165,572.50  200,000.00  200,000.00 200,000.00 200,000.00

 3.58% 3.61% 3.24% 5,541,577.74  3.58%
 Contingent Sum 175,000 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07

  Bid as:408(8H)  Asphalt Price Adjustment, Type VH
 1.00 1.00 1.00 11,372,910.00  1.00  1.00 1.00 1.00

 1.86% 2.01% 1.54% 8,695,855.00  1.75%
 Contingent Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06

 238,210.00 238,210.00 238,210.00 10,577,766.00  0.00  238,210.00 238,210.00 238,210.00
 2.22% 2.39% 2.25% 9,986,105.00  0.00%

 CONTINGENT SUM 1 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation

 43,022.00 43,022.00 43,022.00 2,303,200.50  43,022.00  43,022.00 43,022.00 43,022.00
 1.95% 2.08% 1.87% 2,066,575.00  1.92%

 Contingent Sum 1 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03
 Preservation
  Bid as:408(8)  HMA Price Adjustment, Type VH

 800,000.00 800,000.00 800,000.00 11,572,305.00  800,000.00  800,000.00 800,000.00 800,000.00
 7.76% 8.00% 6.91% 9,998,958.59  7.35%

 Contingent Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:408(8H)  HMA  Price Adjustment, Type VH

 92,000.00 92,000.00 92,000.00 19,956,166.00  92,000.00  92,000.00 92,000.00 92,000.00
 0.37% 0.42% 0.46% 21,769,589.00  0.37%

 No Conversion
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 Contingent Sum HMA Price Adjustment, Type VH 408(8H)
 Contingent Sum 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07

 157,000.00 157,000.00 157,000.00 11,012,857.50  157,000.00  157,000.00 157,000.00 157,000.00
 1.37% 1.43% 1.43% 10,998,773.50  1.33%

 Contingent Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover
  Bid as:408(8)  HMA Price Adjustment, Type VH

 467,200.00 467,200.00 467,200.00 13,496,365.25  467,200.00  467,200.00 467,200.00 467,200.00
 4.12% 4.37% 3.46% 10,696,233.10  3.79%

 Contingent Sum 1 AMATS: Abbott Rd. Rehab-Phase I 2016 03
  Bid as:408(8)  HMA Price Adjustment, Type VH

 57,000.00 57,000.00 57,000.00 9,447,389.00  57,000.00  57,000.00 57,000.00 57,000.00
 0.66% 0.68% 0.60% 8,348,321.00  0.66%

 Contingent Sum 1 Seward Highway: 92nd Avenue Connector 2016 02
 7,000.00 7,000.00 7,000.00 10,582,033.50  7,000.00  7,000.00 7,000.00 7,000.00
 0.07% 0.07% 0.07% 9,982,119.90  0.07%

 Contingent Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:408(8A)  HMA Price Adjustment, Type VH

 218,000.00 218,000.00 218,000.00 39,443,973.00  218,000.00  218,000.00 218,000.00 218,000.00
 0.52% 0.54% 0.55% 40,745,592.41  0.51%

 Contingent Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:408(6)  Asphalt Price Adjustment - Quality

 126,500.00 126,500.00 126,500.00 5,459,443.00  0.00  126,500.00 126,500.00 126,500.00
 2.36% 2.39% 2.32% 5,296,083.00  0.00%

 Contingent Sum 1 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive
  Bid as:408(6)  Asphalt Price Adjustment - Quality

 135,000.00 135,000.00 135,000.00 6,761,170.00  0.00  135,000.00 135,000.00 135,000.00
 2.08% 2.08% 2.00% 6,487,959.50  0.00%

 Contingent Sum 1 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue
  Bid as:408(6)  Asphalt Price Adjustment - Quality

 34,500.00 34,500.00 34,500.00 2,203,697.00  34,500.00  34,500.00 34,500.00 34,500.00
 1.36% 1.38% 1.57% 2,499,849.30  1.27%

 Contingent Sum 1 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation
  Bid as:408(6)  Asphalt Price Adjustment - Quality

 100,000.00 100,000.00 100,000.00 5,256,540.00  0.00  100,000.00 100,000.00 100,000.00
 2.13% 2.43% 1.90% 4,114,207.50  0.00%

 CONTINGENT SUM 1 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation
  Bid as:408(6)  ASPHALT PRICE ADJUSTMENT - QUALITY

 44,581.00 44,581.00 44,581.00 3,992,876.00  44,581.00  44,581.00 44,581.00 44,581.00
 1.17% 1.19% 1.12% 3,749,452.49  1.02%

 Contingent Sum 1 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10
 Avenue
  Bid as:408(6)  Asphalt Price Adjustment - Quality

 18,900.00 18,900.00 18,900.00 1,258,215.00  0.00  18,900.00 18,900.00 18,900.00
 1.13% 1.36% 1.50% 1,390,904.64  0.00%

 Contingent Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:408(6)  Asphalt Price Adjustment - Quality

 237,000.00 237,000.00 237,000.00 9,147,651.25  0.00  237,000.00 237,000.00 237,000.00
 2.39% 2.73% 2.59% 8,696,000.00  0.00%

 No Conversion
Page: 51No PerspectivePrinted: 9/25/2018

Highway Standard Contract Items, Central Region, Supplement, Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
408(8H)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Contingent Sum HMA Price Adjustment, Type VH 408(8H)
 Contingent Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05

 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:408(6)  Asphalt Price Adjustment - Quality

 50,700.00 50,700.00 50,700.00 4,522,558.00  0.00  50,700.00 50,700.00 50,700.00
 0.86% 0.89% 1.12% 5,686,743.30  0.00%

 Contingent Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:408(6)  Asphalt Price Adjustment - Quality

 200,000.00 200,000.00 200,000.00 37,365,951.00  0.00  200,000.00 200,000.00 200,000.00
 0.53% 0.54% 0.54% 36,856,107.57  0.00%

 CONTINGENT SUM 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:408 (6)  ASPHALT PRICE ADJUSTMENT - QUALITY

 0.00 0.00 0.00 2,152,146.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,488,685.10  0.00%

 Contingent Sum 1 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
  Bid as:408(6)  Asphalt Price Adjustment - Quality

 87,800.00 87,800.00 87,800.00 3,570,530.00  0.00  87,800.00 87,800.00 87,800.00
 2.26% 2.27% 2.46% 3,872,478.16  0.00%

 Contingent Sum 1 Debarr Road Resurfacing (GF) 2013 05
  Bid as:408(6)  Asphalt Price Adjustment - Quality

 90,000.00 90,000.00 90,000.00 4,486,554.20  0.00  90,000.00 90,000.00 90,000.00
 1.84% 1.96% 2.01% 4,590,728.10  0.00%

 Contingent Sum 1 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
  Bid as:408(6)  Asphalt Price Adjustment - Quality

 100,000.00 100,000.00 100,000.00 8,901,029.00  0.00  100,000.00 100,000.00 100,000.00
 1.28% 1.38% 1.12% 7,227,267.40  0.00%

 CONTINGENT SUM 1 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12
 Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International
 Airport Rd 
  Bid as:408(6)  ASPHALT PRICE ADJUSTMENT - QUALITY

 0.00 0.00 0.00 5,860,562.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,310,603.60  0.00%

 CONTINGENT SUM 1 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
  Bid as:408(6)  ASPHALT PRICE ADJUSTMENT - QUALITY

 22,413.00 22,413.00 22,413.00 8,467,710.00  22,413.00  22,413.00 22,413.00 22,413.00
 0.34% 0.36% 0.26% 6,242,976.55  0.32%

 Contingent Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:408(6)  Asphalt Price Adjustment - Quality

 200,000.00 200,000.00 200,000.00 16,991,844.00  200,000.00  200,000.00 200,000.00 200,000.00
 1.44% 1.48% 1.18% 13,486,059.00  1.43%

 Contingent Sum 1 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:408(6)  Asphalt Price Adjustment - Quality

 250,000.00 250,000.00 250,000.00 46,924,772.00  250,000.00  250,000.00 250,000.00 250,000.00
 0.61% 0.63% 0.53% 39,452,755.00  0.56%

 Contingent Sum 1 EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO 2011 07
 EAGLE RIVER RD (GF)
  Bid as:408(6)  Asphalt Price Adjustment - Quality

 40,000.00 40,000.00 40,000.00 2,806,559.00  40,000.00  40,000.00 40,000.00 40,000.00
 1.40% 1.54% 1.43% 2,599,432.88  1.36%

 Contingent Sum 1 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06
 Hwy
  Bid as:408(6)  Asphalt Price Adjustment - Quality

 No Conversion
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 Contingent Sum HMA Price Adjustment, Type VH 408(8H)
 66,500.00 66,500.00 66,500.00 14,966,511.65  66,500.00  66,500.00 66,500.00 66,500.00

 Contingent Sum 1 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:408(6)  Asphalt Price Adjustment

 10,000.00 10,000.00 10,000.00 14,969,373.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.07% 0.08% 0.07% 12,332,893.95  0.07%

 Contingent Sum 1 AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 2010 02
 63rd Ave
  Bid as:408(6)  Asphalt Price Adjustment - Quality

 52,000.00 52,000.00 52,000.00 2,433,367.85  52,000.00  52,000.00 52,000.00 52,000.00
 2.22% 2.63% 2.14% 1,977,926.50  2.11%

 Contingent Sum 1 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:408(6)  Asphalt Price Adjustment - Quality

 16,000.00 16,000.00 16,000.00 9,281,900.00  16,000.00  16,000.00 16,000.00 16,000.00
 0.20% 0.21% 0.17% 7,489,670.00  0.19%

 Contingent Sum 1 Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at 2009 11
 Muldoon Road Safety Improvements
  Bid as:408(6)  Asphalt Price Adjustment - Quality

 0.00 0.00 0.00 5,331,001.80  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,673,328.60  0.00%

 CONTINGENT SUM 1 Central Region Safety Improvement Project 2008 2009 06
  Bid as:408(6)  ASPHALT PRICE ADJUSTMENT - QUALITY

 0.00 0.00 0.00 4,832,395.20  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,027,358.90  0.00%

 Contingent Sum 1 Glenn Hwy Mp34-42, Parks To Palmer Resurfacing 2009 05
  Bid as:408(6)  Asphalt Price Adjustment - Quality

 47,000.00 47,000.00 47,000.00 2,615,375.00  47,000.00  47,000.00 47,000.00 47,000.00
 2.57% 2.77% 1.80% 1,697,995.20  2.31%

 Contingent Sum 1 Minnesota Drive Resurfacing 2009 04
  Bid as:408(6)  Asphalt Price Adjustment - Quality

 95,000.00 95,000.00 95,000.00 8,713,962.50  95,000.00  95,000.00 95,000.00 95,000.00
 1.38% 1.40% 1.09% 6,809,019.95  1.24%

 Linear Foot or Meter Joint Adhesive 408(14)
 Linear Foot 9,068 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 1.55 1.50 0.50 6,450,221.75  1.00  1.90 1.30 0.01
 0.24% 0.24% 0.07% 5,719,942.36  0.14%

 Linear Foot 248,600 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12
 0.01 0.01 0.40 6,165,572.50  0.20  0.20 0.07 0.01

 0.04% 0.04% 1.61% 5,541,577.74  0.89%
 Linear Foot 217,000 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07

 0.20 0.50 0.50 11,372,910.00  0.01  1.10 0.45 0.01
 0.46% 1.25% 0.95% 8,695,855.00  0.02%

 Linear Foot 442,500 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03
 Preservation

 0.01 0.01 0.38 11,572,305.00  0.20  0.20 0.07 0.01
 0.04% 0.04% 1.45% 9,998,958.59  0.81%

 Linear Foot 47,400 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 1.30 0.20 0.50 19,956,166.00  0.01  1.30 0.31 0.01
 0.25% 0.04% 0.12% 21,769,589.00  0.00%
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 Linear Foot or Meter Joint Adhesive 408(14)
 Linear Foot 44,400 C Street Paving and Anchorage Curb Ramps 2016 2016 07

 0.01 1.10 0.60 11,012,857.50  0.25  1.10 0.45 0.01
 0.00% 0.44% 0.24% 10,998,773.50  0.09%

 Linear Foot 491,000 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover

 0.20 0.25 0.50 13,496,365.25  0.10  0.25 0.14 0.01
 0.87% 1.15% 1.82% 10,696,233.10  0.40%

 Linear Foot 60,372 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 0.01 1.60 0.50 39,443,973.00  0.20  1.60 0.86 0.01

 0.00% 0.24% 0.08% 40,745,592.41  0.03%
 Linear Foot 90,000 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06

  Bid as:408(9)  Longitudinal Joint Adhesive
 0.50 0.20 1.50 5,459,443.00  0.00  0.50 0.35 0.20

 0.84% 0.34% 2.47% 5,296,083.00  0.00%
 Linear Foot 2,428 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05

  Bid as:408(9)  Longitudinal Joint Adhesive
 2.05 2.50 2.00 1,838,794.00  3.60  4.50 2.53 0.50

 0.25% 0.30% 0.26% 1,990,576.00  0.42%
 Linear Foot 46,000 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03

  Bid as:408(9)  Longitudinal Joint Adhesive
 0.40 0.20 1.00 7,355,362.00  0.60  0.60 0.40 0.20

 0.25% 0.13% 0.63% 6,887,552.00  0.36%
 LINEAR FOOT 38,238 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11

 Preservation
  Bid as:408(9)  LONGITUDINAL JOINT ADHESIVE

 0.10 0.25 1.00 3,992,876.00  1.75  4.00 1.53 0.10
 0.10% 0.25% 0.96% 3,749,452.49  1.53%

 Linear Foot 66,590 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:408(9)  Longitudinal Joint Adhesive

 0.50 0.40 1.00 9,147,651.25  0.00  0.50 0.45 0.40
 0.34% 0.31% 0.73% 8,696,000.00  0.00%

 Linear Foot 68,840 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
  Bid as:408(9)  Longitudinal Joint Adhesive

 0.35 0.30 0.75 3,570,530.00  0.00  0.35 0.33 0.30
 0.62% 0.53% 1.45% 3,872,478.16  0.00%

 Linear Foot 59,000 Debarr Road Resurfacing (GF) 2013 05
  Bid as:408(9)  Longitudinal Joint Adhesive

 0.40 1.50 0.50 4,486,554.20  0.00  1.50 0.80 0.40
 0.48% 1.93% 0.66% 4,590,728.10  0.00%

 Linear Foot 75,100 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
  Bid as:408(9)  Longitudinal Joint Adhesive

 0.20 0.75 0.50 8,901,029.00  0.00  0.75 0.48 0.20
 0.19% 0.78% 0.42% 7,227,267.40  0.00%

 LINEAR FOOT 3,430 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
  Bid as:408(9)  LONGITUDINAL JOINT ADHESIVE

 2.00 2.10 2.00 8,467,710.00  1.00  4.00 2.38 1.00
 0.11% 0.12% 0.08% 6,242,976.55  0.05%

 Linear Foot 105,000 EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO 2011 07
 EAGLE RIVER RD (GF)
  Bid as:408(9)  Longitudinal Joint Adhesive

 0.35 0.25 1.00 2,806,559.00  0.25  2.15 0.75 0.25
 1.29% 1.01% 3.74% 2,599,432.88  0.89%
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 Linear Foot or Meter Joint Adhesive 408(14)
 Linear Foot 46,476 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06

 Hwy
  Bid as:408(9)  Longitudinal Joint Adhesive

 0.65 0.30 0.65 14,966,511.65  0.75  1.50 0.64 0.01
 0.25% 0.12% 0.20% 11,989,290.70  0.25%

 Linear Foot 9,070 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:408(9)  Longitudinal Joint Adhesive

 0.15 0.50 2.00 14,969,373.00  2.10  2.10 1.03 0.15
 0.01% 0.04% 0.12% 12,332,893.95  0.14%

 Linear Foot 29,280 AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 2010 02
 63rd Ave
  Bid as:408(9)  Longitudinal Joint Adhesive

 0.40 0.50 0.85 2,433,367.85  0.40  0.50 0.43 0.40
 0.50% 0.74% 1.02% 1,977,926.50  0.47%

 Linear Foot 26,400 Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at 2009 11
 Muldoon Road Safety Improvements
  Bid as:408(9)  Longitudinal Joint Adhesive

 0.40 0.25 1.00 5,331,001.80  1.00  1.00 0.54 0.25
 0.26% 0.18% 0.50% 3,673,328.60  0.64%

 Linear Foot 101,250 Glenn Hwy Mp34-42, Parks To Palmer Resurfacing 2009 05
  Bid as:408(9)  Longitudinal Joint Adhesive

 0.30 0.25 1.30 2,615,375.00  0.50  0.50 0.36 0.25
 1.66% 1.49% 5.03% 1,697,995.20  2.49%

 Linear Foot 260,100 Minnesota Drive Resurfacing 2009 04
  Bid as:408(9)  Longitudinal Joint Adhesive

 0.20 0.40 1.20 8,713,962.50  1.00  2.00 0.90 0.20
 0.75% 1.53% 3.58% 6,809,019.95  3.41%

 Contingent Sum Asphalt Material Price Adjustment 408(15)
 Contingent Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03

 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway
 0.00 0.00 0.00 9,927,018.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 8,532,028.00  0.00%
 Contingent Sum 1 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12

 0.00 0.00 0.00 6,165,572.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,541,577.74  0.00%

 Contingent Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 0.00 0.00 0.00 11,372,910.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 8,695,855.00  0.00%
 Contingent Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06

 0.00 0.00 0.00 10,577,766.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 9,986,105.00  0.00%

 CONTINGENT SUM 1 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation

 0.00 0.00 0.00 2,303,200.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,066,575.00  0.00%

 Contingent Sum 1 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03
 Preservation

 0.00 0.00 0.00 11,572,305.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 9,998,958.59  0.00%

 Contingent Sum 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 0.00 0.00 0.00 11,012,857.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 10,998,773.50  0.00%
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 Contingent Sum Asphalt Material Price Adjustment 408(15)
 Contingent Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06

 Glenn Highway: Median Crossover
 0.00 0.00 0.00 13,496,365.25  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 10,696,233.10  0.00%
 Contingent Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

 0.00 0.00 0.00 39,443,973.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 40,745,592.41  0.00%

 Contingent Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:408(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 5,459,443.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,296,083.00  0.00%

 Contingent Sum 1 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive
  Bid as:408(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 6,761,170.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,487,959.50  0.00%

 Contingent Sum 1 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue
  Bid as:408(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 2,203,697.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,499,849.30  0.00%

 Contingent Sum 1 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation
  Bid as:408(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 5,256,540.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,114,207.50  0.00%

 Contingent Sum 1 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
  Bid as:408(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 1,838,794.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,990,576.00  0.00%

 CONTINGENT SUM 1 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation
  Bid as:408(10)  ASPHALT MATERIAL PRICE ADJUSTMENT -
 UNIT PRICE

 0.00 0.00 0.00 3,992,876.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,749,452.49  0.00%

 Contingent Sum 1 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10
 Avenue
  Bid as:408(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 1,258,215.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,390,904.64  0.00%

 Contingent Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:408(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 9,147,651.25  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 8,696,000.00  0.00%

 Contingent Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:408(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 4,522,558.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,686,743.30  0.00%

 Contingent Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:408(10)  Asphalt Material Price Adjustment - Unit Price
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 Contingent Sum Asphalt Material Price Adjustment 408(15)
 0.00 0.00 0.00 37,365,951.00  0.00  0.00 0.00 0.00

 Contingent Sum 1 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
  Bid as:408(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 3,570,530.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,872,478.16  0.00%

 Contingent Sum 1 Debarr Road Resurfacing (GF) 2013 05
  Bid as:408(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 4,486,554.20  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,590,728.10  0.00%

 Contingent Sum 1 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
  Bid as:408(10)  Asphalt Material Price Adjustment - Unit Price

 100,000.00 100,000.00 100,000.00 8,901,029.00  0.00  100,000.00 100,000.00 100,000.00
 1.28% 1.38% 1.12% 7,227,267.40  0.00%

 Contingent Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:408(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 16,991,844.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 13,486,059.00  0.00%

 Contingent Sum 1 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:408(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 46,924,772.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 39,452,755.00  0.00%

 Contingent Sum 1 EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO 2011 07
 EAGLE RIVER RD (GF)
  Bid as:408(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 2,806,559.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,599,432.88  0.00%

 Contingent Sum 1 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06
 Hwy
  Bid as:408(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 14,966,511.65  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 11,989,290.70  0.00%

 Contingent Sum 1 HSIP: Tudor Road: Laurel Street To Boniface Parkway 2011 04
 Channelization Improvements & HSIP: Debarr Road: Bragaw Street
 to Hoyt Street Channelization Improvements
  Bid as:408(10)  ASPHALT MATERIAL PRICE ADJUSTMENT -
 UNIT PRICE

 0.00 0.00 0.00 2,286,863.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,750,344.00  0.00%

 Contingent Sum 1 AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 2010 02
 63rd Ave
  Bid as:408(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 2,433,367.85  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,977,926.50  0.00%

 Contingent Sum 1 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:408(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 9,281,900.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 7,489,670.00  0.00%

 Contingent Sum 1 Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at 2009 11
 Muldoon Road Safety Improvements
  Bid as:408(10)  Asphalt Material Price Adjustment - Unit Price

 100,000.00 100,000.00 100,000.00 5,331,001.80  100,000.00  100,000.00 100,000.00 100,000.00
 2.44% 2.72% 1.88% 3,673,328.60  2.41%
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 Contingent Sum Asphalt Material Price Adjustment 408(15)
 Contingent Sum Glenn Hwy Mp34-42, Parks To Palmer Resurfacing 2009 05

  Bid as:408(10)  Asphalt Material Price Adjustment - Unit Price
 0.00 0.00 0.00 2,615,375.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,697,995.20  0.00%
 Contingent Sum 1 Minnesota Drive Resurfacing 2009 04

  Bid as:408(10)  Asphalt Material Price Adjustment - Unit Price
 0.00 0.00 0.00 8,713,962.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 6,809,019.95  0.00%

 Ton or Megagram HMA - Fiber Reinforced, Type VF 408(20)
 Ton 820 5th and 6th Avenue Paving, L Street To Ingra 2014 05

 L & I Couplet Pavement Preservation: Phase 1
  Bid as:408(11)  Fiber Reinforced Hot Mix Asphalt, Type VF

 184.00 175.00 152.00 9,147,651.25  0.00  184.00 179.50 175.00
 1.52% 1.65% 1.36% 8,696,000.00  0.00%

 <Enter Default English Enter Description Here. Click green "List Units" box 408(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>
 EACH 10 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05

 Preservation
  Bid as:408(99)  ASPHALT SPEED HUMP

 2,000.00 2,900.00 3,500.00 2,303,200.50  3,000.00  3,000.00 2,633.33 2,000.00
 0.91% 1.40% 1.52% 2,066,575.00  1.34%

 Ton or Megagram Hot Mix Asphalt, Type R 409(1)
 Ton 18,390 Seward Highway MP 115-124 Resurfacing 2010 10

  Bid as:409(1)  Hot Mix Asphalt,Type R
 140.00 122.50 60.00 9,331,731.00  0.00  140.00 131.25 122.50
 33.46% 30.82% 11.82% 7,310,434.05  0.00%

 Ton 3,040 GLENN HWY: EKLUTNA TO PARKS HWY 2010 03
 RESURFACING/CULVERT MP 13.0(FARM AVE)
  Bid as:409(1WMA)  Hot Mix Asphalt, Type R w/ WMA

 135.00 120.00 65.00 7,938,822.00  125.00  135.00 111.88 67.50
 6.38% 6.23% 2.49% 5,859,876.35  5.73%

 Ton 23,500 GLENN HWY: EKLUTNA TO PARKS HWY 2010 03
 RESURFACING/CULVERT MP 13.0(FARM AVE)

 125.00 114.00 60.00 7,938,822.00  125.00  125.00 104.38 53.50
 45.67% 45.72% 17.76% 5,859,876.35  44.27%

 Ton 45,925 Glenn Hwy: Airport Heights To Hiland Resurfacing 2010 01
 115.00 115.00 64.00 13,870,164.50  120.00  135.00 121.25 115.00
 47.27% 47.78% 21.19% 11,052,763.85  46.05%

 Ton 47,100 Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway 2009 05
 Emergency Bridge Repair, 2009

 58.00 120.00 72.00 18,227,647.50  113.00  145.00 109.00 58.00
 21.36% 44.59% 18.60% 12,676,055.00  41.20%

 Ton or Megagram Asphalt Cement, Grade PG 58-34 409(2)
 Ton 1,290 Seward Highway MP 115-124 Resurfacing 2010 10

  Bid as:409(2)  Asphalt Cement, Grade PG 58-28
 1.00 0.01 950.00 9,331,731.00  0.00  1.00 0.51 0.01

 0.02% 0.00% 13.13% 7,310,434.05  0.00%
 Ton 1,863 GLENN HWY: EKLUTNA TO PARKS HWY 2010 03

 RESURFACING/CULVERT MP 13.0(FARM AVE)
  Bid as:409(2)  Asphalt Cement, Grade PG 64-34
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 Ton or Megagram Asphalt Cement, Grade PG 58-34 409(2)
 1.00 0.01 1,100.00 7,938,822.00  1.00  1,145.00 286.75 0.01

 Ton 3,250 Glenn Hwy: Airport Heights To Hiland Resurfacing 2010 01
  Bid as:409(2)  Asphalt Cement, Grade PG 64-34

 0.01 0.01 1,000.00 13,870,164.50  1.00  1.00 0.26 0.01
 0.00% 0.00% 23.43% 11,052,763.85  0.03%

 Ton 3,300 Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway 2009 05
 Emergency Bridge Repair, 2009
  Bid as:409(2)  Asphalt Cement, Grade PG 64-34

 900.00 1.00 1,000.00 18,227,647.50  0.01  900.00 225.26 0.01
 23.23% 0.03% 18.10% 12,676,055.00  0.00%

 Contingent Sum Asphalt Price Adjustment - Quality 409(6)
 CONTINGENT SUM 1 HSIP: Tudor Road: Laurel Street To Boniface Parkway 2011 04

 Channelization Improvements & HSIP: Debarr Road: Bragaw Street
 to Hoyt Street Channelization Improvements
  Bid as:408(6)  ASPHALT PRICE ADJUSTMENT - QUALITY

 17,309.00 17,309.00 17,309.00 2,286,863.00  17,309.00  17,309.00 17,309.00 17,309.00
 0.95% 0.99% 0.76% 1,750,344.00  0.91%

 Contingent Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
 163,185.00 163,185.00 163,185.00 9,331,731.00  0.00  163,185.00 163,185.00 163,185.00

 2.12% 2.23% 1.75% 7,310,434.05  0.00%
 Contingent Sum 1 GLENN HWY: EKLUTNA TO PARKS HWY 2010 03

 RESURFACING/CULVERT MP 13.0(FARM AVE)
 183,600.00 183,600.00 183,600.00 7,938,822.00  183,600.00  183,600.00 183,600.00 183,600.00

 2.85% 3.13% 2.31% 5,859,876.35  2.77%
 Contingent Sum 1 Glenn Hwy: Airport Heights To Hiland Resurfacing 2010 01

 680,000.00 680,000.00 680,000.00 13,870,164.50  680,000.00  680,000.00 680,000.00 680,000.00
 6.09% 6.15% 4.90% 11,052,763.85  5.68%

 Contingent Sum 1 Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway 2009 05
 Emergency Bridge Repair, 2009

 170,000.00 170,000.00 170,000.00 18,227,647.50  170,000.00  170,000.00 170,000.00 170,000.00
 1.33% 1.34% 0.93% 12,676,055.00  1.32%

 Linear Foot or Meter Longitudinal Joint Adhesive 409(9)
 Linear Foot 311,900 Seward Highway MP 115-124 Resurfacing 2010 10

 0.20 0.30 0.50 9,331,731.00  0.00  0.30 0.25 0.20
 0.81% 1.28% 1.67% 7,310,434.05  0.00%

 Linear Foot 290,570 GLENN HWY: EKLUTNA TO PARKS HWY 2010 03
 RESURFACING/CULVERT MP 13.0(FARM AVE)

 0.30 0.20 0.95 7,938,822.00  0.20  0.50 0.30 0.20
 1.36% 0.99% 3.48% 5,859,876.35  0.88%

 Linear Foot 472,500 Glenn Hwy: Airport Heights To Hiland Resurfacing 2010 01
 0.20 0.30 0.55 13,870,164.50  0.15  0.30 0.21 0.15

 0.85% 1.28% 1.87% 11,052,763.85  0.59%
 Linear Foot 537,450 Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway 2009 05

 Emergency Bridge Repair, 2009
 0.20 0.20 1.30 18,227,647.50  0.50  0.65 0.39 0.20

 0.84% 0.85% 3.83% 12,676,055.00  2.08%

 Contingent Sum Asphalt Material Price Adjustment - Unit Price 409(10)
 Contingent Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10

 0.00 0.00 0.00 9,331,731.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 7,310,434.05  0.00%
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 Contingent Sum Asphalt Material Price Adjustment - Unit Price 409(10)
 Contingent Sum GLENN HWY: EKLUTNA TO PARKS HWY 2010 03

 RESURFACING/CULVERT MP 13.0(FARM AVE)
 0.00 0.00 0.00 7,938,822.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 5,859,876.35  0.00%
 Contingent Sum Glenn Hwy: Airport Heights To Hiland Resurfacing 2010 01

 0.00 0.00 0.00 13,870,164.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 11,052,763.85  0.00%

 Contingent Sum Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway 2009 05
 Emergency Bridge Repair, 2009

 0.00 0.00 0.00 18,227,647.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 12,676,055.00  0.00%

 Linear Foot or <Enter Asphalt Pavement Crack Repair - ______ (infrared 410(3)
 Default Metric Pay heat, plane and patch, etc.)

 Unit>
 Linear Foot 500 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12

 MP 56-61 Pavement Preservation
  Bid as:410(1)  Crack Repair

 10.00 18.00 10.00 13,554,258.87  30.00  30.00 19.33 10.00
 0.05% 0.09% 0.04% 9,998,998.00  0.12%

 Linear Foot 250 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation
  Bid as:410(2)  Wide Crack Repair

 20.00 22.00 10.00 13,554,258.87  35.00  35.00 25.67 20.00
 0.05% 0.06% 0.02% 9,998,998.00  0.07%

 Linear Foot 800 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:410(3)  Infrared Heat Crack Repair

 28.00 25.00 30.00 9,147,651.25  0.00  28.00 26.50 25.00
 0.23% 0.23% 0.26% 8,696,000.00  0.00%

 Linear Foot 800 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:410(4)  Plane and Patch Crack Repair

 43.00 30.00 10.00 9,147,651.25  0.00  43.00 36.50 30.00
 0.35% 0.28% 0.09% 8,696,000.00  0.00%

 Lump Sum or <Enter Automated Compaction Control (intelligent 411(1)
 Default Metric Pay compaction)

 Unit>
 Lump Sum 1 AMATS: Abbott Road Rehab - Phase II 2018 05

  Bid as:411(1)  Intelligent Compaction
 2,000.00 5,000.00 15,000.00 5,080,598.00  10,000.00  10,000.00 5,500.00 2,000.00
 0.04% 0.10% 0.30% 5,167,568.00  0.19%

 Lump Sum 1 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12
  Bid as:411(1)  Intelligent Compaction

 10,000.00 14,000.00 50,000.00 6,165,572.50  10,000.00  14,000.00 11,333.33 10,000.00
 0.18% 0.25% 0.81% 5,541,577.74  0.18%

 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
  Bid as:411(1)  Intelligent Compaction

 10,000.00 20,000.00 30,000.00 11,372,910.00  7,500.00  110,000.00 36,875.00 7,500.00
 0.11% 0.23% 0.26% 8,695,855.00  0.08%

 Lump Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
  Bid as:411(1)  Intelligent Compaction

 10,000.00 10,000.00 75,000.00 10,577,766.00  0.00  10,000.00 10,000.00 10,000.00
 0.09% 0.10% 0.71% 9,986,105.00  0.00%

 No Conversion
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 Lump Sum or <Enter Automated Compaction Control (intelligent 411(1)
 Default Metric Pay compaction)

 Unit>
 Lump Sum 1 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03

 Preservation
  Bid as:411(1)  Intelligent Compaction

 25,000.00 5,000.00 50,000.00 11,572,305.00  5,000.00  25,000.00 11,666.67 5,000.00
 0.24% 0.05% 0.43% 9,998,958.59  0.05%

 Lump Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover
  Bid as:411(1)  Intelligent Compaction

 50,000.00 25,000.00 50,000.00 13,496,365.25  40,000.00  70,000.00 46,250.00 25,000.00
 0.44% 0.23% 0.37% 10,696,233.10  0.32%

 Lump Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:411(1)  Intelligent Compaction

 27,500.00 10,000.00 200,000.00 9,147,651.25  0.00  27,500.00 18,750.00 10,000.00
 0.28% 0.11% 2.19% 8,696,000.00  0.00%

 <Enter Default English Enter Description Here. Click green "List Units" box 411(99_)
 Pay Unit> or <Enter and select pay unit. Item is for work relative to the

 Default Metric Pay Section topic. Use ONLY when NO like item exists.
 Unit>

 Lump Sum 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:411(1)  Intelligent Compaction

 50,000.00 50,000.00 100,000.00 11,012,857.50  5,000.00  50,000.00 35,000.00 5,000.00
 0.44% 0.45% 0.91% 10,998,773.50  0.04%

 Lump Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover
  Bid as:412(1)  Continuous Thermal Profile

 50,000.00 25,000.00 30,000.00 13,496,365.25  70,000.00  70,000.00 45,750.00 25,000.00
 0.44% 0.23% 0.22% 10,696,233.10  0.57%

 Contingent Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover
  Bid as:412(2)  Segment Temperature Price Incentive

 150,000.00 150,000.00 150,000.00 13,496,365.25  150,000.00  150,000.00 150,000.00 150,000.00
 1.32% 1.40% 1.11% 10,696,233.10  1.22%

 Lump Sum or <Enter Cast-In-Place Concrete Headwall 501(10)
 Default Metric Pay

 Unit>
 EACH 7 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12

 Avenue
  Bid as:515(1)  CONCRETE HEADWALL

 1,400.00 1,500.00 1,500.00 15,115,856.00  0.00  1,500.00 1,450.00 1,400.00
 0.07% 0.08% 0.07% 13,394,988.29  0.00%

 EACH 6 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:501(28)  CONCRETE HEADWALL

 9,000.00 12,000.00 5,000.00 20,569,201.55  11,000.00  12,000.00 10,666.67 9,000.00
 0.31% 0.43% 0.15% 16,932,671.96  0.36%

 Each 2 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10
  Bid as:603(144H)  Type 1 Headwall (install Only)

 4,000.00 9,000.00 5,000.00 995,000.00  7,400.00  23,000.00 10,233.33 4,000.00
 0.86% 2.18% 1.01% 826,020.00  1.57%

 No Conversion
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%%
MaximumAverageMinimum3rd Low

Date Opene
501(10)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Lump Sum or <Enter Cast-In-Place Concrete Headwall 501(10)
 Default Metric Pay

 Unit>
 Lump Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06

 Drive Storm Drain Repair 
  Bid as:501(9)  Modifcation to Existing Headwall

 7,500.00 3,500.00 10,000.00 9,015,968.53  10,000.00  20,000.00 8,161.50 3,500.00
 0.10% 0.05% 0.11% 7,589,893.00  0.13%

 Lump Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:501(10)  Concrete Headwall

 6,124.00 10,000.00 5,000.00 16,991,844.00  10,000.00  10,000.00 8,708.00 6,124.00
 0.04% 0.07% 0.03% 13,486,059.00  0.07%

 Lump Sum 1 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:501(28)  Concrete Headwall

 9,600.00 30,000.00 24,000.00 14,969,373.00  11,172.00  30,000.00 19,354.40 9,600.00
 0.07% 0.24% 0.16% 12,332,893.95  0.08%

 Linear Foot or <Enter Cast-In-Place Concrete Retaining Wall 501(11)
 Default Metric Pay

 Unit>
 Linear Foot 366 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 400.00 315.00 625.00 6,450,221.75  425.00  425.00 332.34 260.04
 2.45% 2.02% 3.55% 5,719,942.36  2.48%

 Cubic Yard 29.3 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
  Bid as:501(15)  Cast In Place Concrete Retaining Wall

 2,100.00 1,400.00 1,200.00 5,568,712.00  900.00  2,810.00 1,502.70 900.00
 1.28% 0.88% 0.63% 4,648,330.25  0.53%

 Cubic Yard 968 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 1,000.00 1,500.00 1,100.00 64,004,541.00  1,075.00  1,500.00 1,193.75 1,000.00
 1.67% 2.69% 1.66% 53,907,758.00  1.77%

 Linear Foot 125 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 368.00 250.00 275.00 19,956,166.00  300.00  407.81 331.56 250.00
 0.19% 0.14% 0.17% 21,769,589.00  0.15%

 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 38,000.00 31,000.00 23,000.00 4,176,627.00  48,000.00  50,000.00 40,500.00 31,000.00
 0.90% 0.74% 0.55% 4,196,232.00  1.12%

 Square Yard 8 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:501(15)  CAST IN PLACE CONCRETE RETAINING WALLS

 1,000.00 1,300.00 500.00 20,569,201.55  1,030.00  1,300.00 1,110.00 1,000.00
 0.05% 0.06% 0.02% 16,932,671.96  0.04%

 Lump Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:501(10)  Modifcation to Existing Retaining Wall

 7,500.00 7,500.00 10,000.00 9,015,968.53  10,000.00  20,000.00 9,536.00 2,708.00
 0.10% 0.10% 0.11% 7,589,893.00  0.13%

 No Conversion
Page: 62No PerspectivePrinted: 9/25/2018

Highway Standard Contract Items, Central Region, Supplement, Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
501(11)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or <Enter Cast-In-Place Concrete Retaining Wall 501(11)
 Default Metric Pay

 Unit>
 Lump Sum 1 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12

 IMPROVEMENTS
  Bid as:501(15)  Cast-In-Place Concrete Retaining Walls

 153,000.00 200,000.00 360,000.00 9,281,900.00  200,000.00  200,000.00 181,750.00 153,000.00
 1.88% 2.67% 3.88% 7,489,670.00  2.36%

 <Enter Default English Enter Description Here. Click green "List Units" box 501(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Each 3 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
  Bid as:501(99)  Concrete Headwall

 12,000.00 21,000.00 25,000.00 8,914,415.00  37,000.00  37,000.00 19,095.09 8,665.62
 0.48% 0.84% 0.84% 7,494,742.75  1.46%

 Linear Foot 8 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:501(9B)  Crack Repair Bridge No. 1081

 0.00 500.00 550.00 8,283,871.00  0.00  500.00 500.00 500.00
 0.00% 0.04% 0.05% 9,681,105.00  0.00%

 Square Yard 571 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:501(10)  Class A Concrete Pavement, 7.5-Inches Thick

 0.00 128.00 850.00 8,283,871.00  0.00  128.00 128.00 128.00
 0.00% 0.75% 5.86% 9,681,105.00  0.00%

 Square Foot 37 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:501(16B)  Spall Repair Bridge No. 1081

 0.00 525.00 375.00 8,283,871.00  0.00  525.00 525.00 525.00
 0.00% 0.20% 0.17% 9,681,105.00  0.00%

 Linear Foot 9 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:501(9A)  Crack Repair Bridge No. 1080

 0.00 450.00 550.00 8,283,871.00  0.00  450.00 450.00 450.00
 0.00% 0.04% 0.06% 9,681,105.00  0.00%

 Each 4 Dalton Highway MP 209-222 Reconstruction 2017 06
  Bid as:501(123)  Moment Slab

 20,897.49 10,000.00 27,500.00 26,732,391.42  20,000.00  27,746.00 19,877.64 10,000.00
 0.35% 0.19% 0.41% 20,984,015.00  0.32%

 Square Foot 80 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:501(9)  Repair Concrete Bridge Deck

 600.00 325.00 300.00 4,522,558.00  0.00  600.00 462.50 325.00
 0.81% 0.46% 0.53% 5,686,743.30  0.00%

 Linear Foot 192 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
  Bid as:516(1)  Expansion Joint (Pourable Joint Seal)

 100.00 225.00 150.00 5,897,230.00  115.00  225.00 146.67 100.00
 0.37% 0.90% 0.49% 4,799,275.50  0.41%

 Cubic Yard 2,100 Kalifornsky Beach Rd; Coal Creek Fish Passage 2010 02
  Bid as:501(22)  Flowable Fill

 157.00 125.34 25.00 1,654,690.00  100.00  157.00 135.72 100.00
 16.82% 13.47% 3.17% 1,953,352.43  10.46%

 Square Feet 150 Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway 2009 05
 Emergency Bridge Repair, 2009
  Bid as:514(1)  Repair of Deteriorated Concrete

 238.00 1,000.00 60.00 18,227,647.50  1,250.00  1,250.00 809.50 238.00
 0.28% 1.18% 0.05% 12,676,055.00  1.45%
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MaximumAverageMinimum3rd Low

Date Opene
502(99_)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 <Enter Default English Enter Description Here. Click green "List Units" box 503(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:503(5)-A  Corrosion-Resistant Reinforcing Steel (Low
 Carbon Chromium)

 340,000.00 350,000.00 249,388.00 26,214,019.00  300,000.00  350,000.00 292,500.00 180,000.00
 1.24% 1.41% 0.95% 24,869,246.80  1.00%

 Linear Feet 120 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:503(5)  Spray Galvanize Repair Reinforcing Steel

 100.00 500.00 100.00 71,347,923.00  750.00  750.00 401.79 100.00
 0.02% 0.12% 0.02% 51,418,510.24  0.12%

 Each Prefabricated Steel Bridge (length) 504(9)
 Lump Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07

 Birchwood
  Bid as:504(3)  Furnish and Erect Pedestrian Bridge

 275,000.00 240,000.00 275,000.00 5,122,591.75  338,700.00  338,700.00 282,325.00 240,000.00
 5.09% 4.44% 5.37% 5,399,661.50  5.42%

 Lump Sum 1 Chester Creek Trail Connection Project 2010 03
  Bid as:515(2)  Pre-Manufactured Pedestrian Bridge

 181,250.00 145,192.00 350,000.00 3,322,624.00  140,531.97  186,000.00 162,333.26 140,531.97
 6.08% 5.05% 10.53% 2,874,170.85  4.70%

 <Enter Default English Enter Description Here. Click green "List Units" box 504(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Each 16 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:504(103)-A  Cable Restrainer Units

 3,500.00 3,500.00 3,000.00 26,214,019.00  5,000.00  5,000.00 3,300.00 1,200.00
 0.20% 0.23% 0.18% 24,869,246.80  0.27%

 Lump Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:504(8)  Gun Mount Base

 25,000.00 15,000.00 5,000.00 71,347,923.00  10,000.00  31,072.06 20,268.02 10,000.00
 0.05% 0.03% 0.01% 51,418,510.24  0.01%

 Each 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
  Bid as:504(4)  Bolt Replacement

 1,000.00 1,000.00 1,500.00 10,577,766.00  0.00  1,000.00 1,000.00 1,000.00
 0.01% 0.01% 0.01% 9,986,105.00  0.00%

 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:504(10)  Railing (Stairs)

 15,000.00 13,560.82 5,000.00 39,443,973.00  8,000.00  52,500.00 19,012.16 6,000.00
 0.04% 0.03% 0.01% 40,745,592.41  0.02%

 Each 83 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project
  Bid as:504(99A)  Replace Struts

 550.00 500.00 1,000.00 6,293,325.50  500.00  1,000.00 637.50 500.00
 0.66% 0.60% 1.32% 6,906,885.32  0.55%

 No Conversion
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%%
MaximumAverageMinimum3rd Low

Date Opene
504(99_)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 <Enter Default English Enter Description Here. Click green "List Units" box 504(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>
 EACH 19 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:504(3)  Drain Modification

 1,000.00 2,000.00 1,500.00 11,779,677.80  0.00  2,000.00 1,500.00 1,000.00
 0.15% 0.35% 0.24% 10,891,541.00  0.00%

 Each or <Enter Default Furnish and Drill Piles 505(12)
 Metric Pay Unit>

 Each 530 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 1,300.00 867.00 1,350.00 11,000,000.50  1,475.00  2,457.94 1,405.92 785.60
 5.00% 3.84% 6.50% 11,975,882.61  5.55%

 Linear Foot 3,710 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:505(13) BB  Furnish and Drill Piles (Additional Depth)

 20.00 26.00 40.00 11,000,000.50  35.00  40.00 28.25 8.62
 0.54% 0.81% 1.35% 11,975,882.61  0.92%

 Each 380 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 1,100.00 867.00 1,350.00 11,000,000.50  1,275.00  2,351.10 1,072.53 0.00
 3.03% 2.75% 4.66% 11,975,882.61  3.44%

 Linear Foot 2,660 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:505(13) AA2  Furnish and Drill Piles (Additional Depth)

 20.00 26.00 40.00 11,000,000.50  82.00  82.00 28.66 0.00
 0.39% 0.58% 0.97% 11,975,882.61  1.55%

 Each 10 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 1,100.00 867.00 1,350.00 11,000,000.50  2,000.00  2,000.00 1,110.79 0.00
 0.08% 0.07% 0.12% 11,975,882.61  0.14%

 Linear Foot 70 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:505(13) AA1  Furnish and Drill Piles (Additional Depth)

 20.00 26.00 40.00 11,000,000.50  65.00  65.00 26.67 0.00
 0.01% 0.02% 0.03% 11,975,882.61  0.03%

 Each or <Enter Default Helical Anchor 505(13)
 Metric Pay Unit>

 Each 40 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:505(15) BB  Furnish and Drill Sign Post Foundation

 800.00 503.00 750.00 11,000,000.50  2,000.00  2,000.00 1,005.00 503.00
 0.23% 0.17% 0.27% 11,975,882.61  0.57%

 Each 1,100 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:505(14) BB  Furnish and Drill At-Grade Boardwalk Anchor

 600.00 389.00 250.00 11,000,000.50  555.00  650.00 518.54 289.16
 4.79% 3.57% 2.50% 11,975,882.61  4.34%

 Each 11 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:505(15) AA2  Furnish and Drill Sign Post Foundation

 750.00 503.00 750.00 11,000,000.50  3,500.00  3,500.00 1,099.79 0.00
 0.06% 0.05% 0.07% 11,975,882.61  0.27%

 Each 170 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:505(14) AA2  Furnish and Drill At-Grade Boardwalk Anchor

 550.00 234.00 250.00 11,000,000.50  800.00  800.00 413.93 0.00
 0.68% 0.33% 0.39% 11,975,882.61  0.97%

 Each 210 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:505(14) AA1  Furnish and Drill At-Grade Boardwalk Anchor

 550.00 389.00 250.00 11,000,000.50  500.00  550.00 363.01 0.00
 0.84% 0.68% 0.48% 11,975,882.61  0.75%
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%%
MaximumAverageMinimum3rd Low

Date Opene
505(13)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each or <Enter Default Helical Anchor 505(13)
 Metric Pay Unit>

 Each 2 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:505(15) AA1  Furnish and Drill Sign Post Foundation

 750.00 504.00 750.00 11,000,000.50  2,400.00  2,400.00 879.76 0.00
 0.01% 0.01% 0.01% 11,975,882.61  0.03%

 <Enter Default English Enter Description Here. Click green "List Units" box 505(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Each 10 Denali Highway Seattle Creek Bridge Replacement 2016 01
  Bid as:505(114)  Pilot Bore Hole

 5,500.00 10,000.00 1,000.00 3,456,237.47  8,165.00  10,000.00 7,121.29 4,926.62
 1.50% 2.76% 0.29% 3,617,128.00  2.16%

 Square Foot 5,356 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:505(11)  Anchored Wall

 75.00 70.00 75.00 46,924,772.00  71.00  87.30 75.83 70.00
 0.98% 0.95% 0.86% 39,452,755.00  0.86%

 Square Foot 7,691 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:505(10)  Soldier Pile Wall

 95.00 150.00 50.00 46,924,772.00  147.00  150.00 131.00 95.00
 1.79% 2.92% 0.82% 39,452,755.00  2.55%

 Each 12 AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek 2010 03
  Bid as:505(12)  Prebore

 950.00 8,500.00 8,000.00 17,978,778.00  11,000.00  28,500.00 12,490.00 950.00
 0.08% 0.80% 0.53% 12,682,496.90  0.90%

 MBM or <Enter Default Boardwalk 506(5)
 Metric Pay Unit>

 Each 73 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:639(3) BB  Boardwalk Tie-in

 230.00 1,358.00 2,500.00 11,000,000.50  1,250.00  2,500.00 1,476.25 230.00
 0.12% 0.83% 1.66% 11,975,882.61  0.65%

 MBM 240 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:506(11) BB  Boardwalk Leveling Timbers

 3,800.00 948.00 2,968.75 11,000,000.50  4,000.00  4,000.00 2,916.84 948.00
 6.61% 1.90% 6.48% 11,975,882.61  6.82%

 Linear Foot 2,480 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:506(7) BB  Boardwalk, Elevated (Type A)

 420.00 412.00 280.00 11,000,000.50  270.00  420.00 352.59 263.10
 7.55% 8.53% 6.31% 11,975,882.61  4.76%

 Each 10 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:506(15) BB  End of Boardwalk Transition

 600.00 485.00 2,000.00 11,000,000.50  1,600.00  10,500.00 3,201.94 485.00
 0.04% 0.04% 0.18% 11,975,882.61  0.11%

 Linear Foot 336 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:506(8) BB  Boardwalk, Elevated (Type B)

 520.00 453.00 340.00 11,000,000.50  660.00  724.92 554.86 351.25
 1.27% 1.27% 1.04% 11,975,882.61  1.58%

 Each 4 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:506(14) BB  Elevated Boardwalk Barrier

 1,400.00 545.00 1,000.00 11,000,000.50  3,600.00  3,600.00 1,750.82 545.00
 0.04% 0.02% 0.04% 11,975,882.61  0.10%

 No Conversion
Page: 66No PerspectivePrinted: 9/25/2018

Highway Standard Contract Items, Central Region, Supplement, Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
506(5)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 MBM or <Enter Default Boardwalk 506(5)
 Metric Pay Unit>

 Linear Foot 6,688 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:506(5) BB  Boardwalk, At-Grade (Type A)

 145.00 168.00 250.00 11,000,000.50  135.00  235.55 155.47 109.25
 7.03% 9.38% 15.20% 11,975,882.61  6.41%

 Each 18 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:506(10) BB  Boardwalk Transition to Silt Road

 1,400.00 2,764.00 3,000.00 11,000,000.50  4,300.00  9,458.21 5,120.87 1,400.00
 0.18% 0.42% 0.49% 11,975,882.61  0.55%

 Each 19 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:506(9) BB  Boardwalk Transition Ramp

 12,000.00 13,421.00 14,000.00 11,000,000.50  5,500.00  15,000.00 10,693.31 4,513.83
 1.65% 2.13% 2.42% 11,975,882.61  0.74%

 Each 4 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:506(12) BB  Boardwalk Snow Machine Crossing

 2,000.00 1,707.00 6,000.00 11,000,000.50  2,700.00  5,962.33 3,110.56 1,707.00
 0.06% 0.06% 0.22% 11,975,882.61  0.08%

 Each 29 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:506(13) BB  Boardwalk Intersection Connection

 2,800.00 1,566.00 3,000.00 11,000,000.50  2,900.00  5,460.55 2,938.26 1,566.00
 0.59% 0.38% 0.79% 11,975,882.61  0.60%

 Each 36 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:505(6) BB  Drive Structural Steel Piles

 4,500.00 4,437.00 2,800.00 11,000,000.50  4,000.00  5,475.00 4,009.92 2,147.50
 1.17% 1.33% 0.92% 11,975,882.61  1.02%

 Each 4 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:506(12) AA2  Boardwalk Snow Machine Crossing

 2,000.00 1,707.00 6,000.00 11,000,000.50  2,100.00  4,174.70 2,297.78 0.00
 0.06% 0.06% 0.22% 11,975,882.61  0.06%

 Each 3 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:506(13) AA2  Boardwalk Intersection Connection

 2,800.00 1,760.00 3,000.00 11,000,000.50  2,800.00  6,002.28 2,602.21 0.00
 0.06% 0.04% 0.08% 11,975,882.61  0.06%

 Each 4 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:639(3) AA2  Boardwalk Tie-in

 230.00 1,358.00 2,000.00 11,000,000.50  1,250.00  3,110.43 1,178.74 0.00
 0.01% 0.05% 0.07% 11,975,882.61  0.04%

 Each 10 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:506(9) AA2  Boardwalk Transition Ramp

 10,000.00 13,330.00 14,000.00 11,000,000.50  5,500.00  13,913.00 7,729.13 0.00
 0.73% 1.11% 1.27% 11,975,882.61  0.39%

 Linear Foot 1,607 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:506(5) AA2  Boardwalk, At-Grade (Type A)

 145.00 191.00 250.00 11,000,000.50  175.00  263.30 147.38 0.00
 1.69% 2.56% 3.65% 11,975,882.61  2.00%

 Each 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:506(15) AA2  End of Boardwalk Transition

 600.00 486.00 2,000.00 11,000,000.50  1,300.00  2,978.00 1,189.83 0.00
 0.00% 0.00% 0.02% 11,975,882.61  0.01%

 MBM 40 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:506(11) AA2  Boardwalk Leveling Timbers

 3,800.00 948.00 2,625.00 11,000,000.50  6,000.00  6,000.00 2,588.38 0.00
 1.10% 0.32% 0.95% 11,975,882.61  1.70%
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 Linear Foot 1,800 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:506(7) AA2  Boardwalk, Elevated (Type A)

 375.00 409.00 280.00 11,000,000.50  300.00  409.00 279.78 0.00
 4.90% 6.15% 4.58% 11,975,882.61  3.84%

 Each 2 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:506(12) AA1  Boardwalk Snow Machine Crossing

 2,000.00 1,707.00 6,000.00 11,000,000.50  2,650.00  3,458.50 2,137.66 0.00
 0.03% 0.03% 0.11% 11,975,882.61  0.04%

 Linear Foot 1,955 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:506(5) AA1  Boardwalk, At-Grade (Type A)

 145.00 168.00 250.00 11,000,000.50  175.00  256.61 141.77 0.00
 2.06% 2.74% 4.44% 11,975,882.61  2.43%

 Linear Foot 30 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:506(7) AA1  Boardwalk, Elevated (Type A)

 520.00 471.00 280.00 11,000,000.50  565.00  565.00 392.96 0.00
 0.11% 0.12% 0.08% 11,975,882.61  0.12%

 Each 3 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:506(15) AA1  End of Boardwalk Transition

 600.00 486.00 2,000.00 11,000,000.50  1,600.00  1,949.33 1,045.05 0.00
 0.01% 0.01% 0.05% 11,975,882.61  0.03%

 Each 7 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:506(13) AA1  Boardwalk Intersection Connection

 2,800.00 1,680.00 3,000.00 11,000,000.50  2,825.00  4,657.46 2,347.74 0.00
 0.14% 0.10% 0.19% 11,975,882.61  0.14%

 Each 4 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:639(3) AA1  Boardwalk Tie-in

 230.00 1,358.00 2,000.00 11,000,000.50  1,250.00  3,110.43 1,178.74 0.00
 0.01% 0.05% 0.07% 11,975,882.61  0.04%

 MBM 50 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:506(11) AA1  Boardwalk Leveling Timbers

 3,800.00 948.00 2,700.00 11,000,000.50  6,100.00  6,100.00 2,605.05 0.00
 1.38% 0.40% 1.23% 11,975,882.61  2.17%

 Linear Foot 107 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:506(6) AA1  Boardwalk, At-Grade (Type B)

 148.00 160.00 210.00 11,000,000.50  585.00  585.00 234.45 0.00
 0.11% 0.14% 0.20% 11,975,882.61  0.44%

 Each 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:506(9) AA1  Boardwalk Transition Ramp

 12,000.00 13,430.00 14,000.00 11,000,000.50  5,500.00  15,148.00 8,454.90 0.00
 0.09% 0.11% 0.13% 11,975,882.61  0.04%

 Each 7 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:506(10) AA1  Boardwalk Transition to Silt Road

 1,200.00 2,764.00 3,000.00 11,000,000.50  4,300.00  6,553.41 3,347.24 0.00
 0.06% 0.16% 0.19% 11,975,882.61  0.21%

 Lump Sum 1 Girdwood Streets And Drainage Improvements 2011 09
  Bid as:506(6) AA1  Timber Boardwalk

 13,000.00 5,000.00 12,000.00 3,496,589.75  7,500.00  25,000.00 11,116.40 5,000.00
 0.42% 0.18% 0.34% 2,834,020.50  0.23%
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 Contingent Sum 1 Williamsport To Pile Bay Road; Iliamna River Bridge Repair 2012 02
  Bid as:900(2)  Welding Repair

 25,000.00 25,000.00 25,000.00 735,000.00  25,000.00  25,000.00 25,000.00 25,000.00
 3.35% 4.07% 3.40% 613,790.00  2.71%

 <Enter Default English Enter Description Here. Click green "List Units" box 507(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Linear Foot 336 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
  Bid as:507(107)  Bridge Railing  Replacement

 175.00 124.00 200.00 2,741,985.00  130.00  175.00 133.50 105.00
 2.44% 1.85% 2.45% 2,253,082.82  1.78%

 Lump Sum 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:507(8)  Steel Bridge Railing Repair

 113,000.00 325,000.00 69,300.00 11,012,857.50  75,000.00  325,000.00 171,000.00 75,000.00
 0.98% 2.95% 0.63% 10,998,773.50  0.64%

 Linear Foot 18 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:507(6)  Cable Safety Railing

 235.00 200.00 25.00 10,304,726.50  32.00  235.00 160.50 32.00
 0.05% 0.05% 0.00% 7,898,725.72  0.01%

 Each 1 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)
  Bid as:507(7)  Bridge Number Plate

 500.00 1,000.00 400.00 5,148,790.00  500.00  1,000.00 750.00 500.00
 0.01% 0.02% 0.01% 5,198,106.50  0.01%

 Linear Foot 270 Lucus Road Improvements 2016 01
  Bid as:507(6)  Cable Safety Railing

 35.75 32.00 22.00 5,467,968.00  50.00  50.00 37.43 26.00
 0.20% 0.19% 0.11% 4,639,288.00  0.27%

 Linear Foot 134 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:507(6B)  Cable Safety Rail, Type II

 135.00 147.03 100.00 39,443,973.00  240.00  240.00 158.41 135.00
 0.04% 0.05% 0.03% 40,745,592.41  0.08%

 Linear Foot 891 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:507(6A)  Cable Safety Rail, Type I

 16.30 17.99 30.00 39,443,973.00  18.00  18.00 17.06 16.00
 0.03% 0.04% 0.07% 40,745,592.41  0.04%

 Linear Feet 541 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:507(14)  Concrete Barrier with Railroad Protection Fence

 200.00 350.00 400.00 46,690,634.00  225.00  350.00 206.03 85.00
 0.25% 0.45% 0.46% 42,094,598.00  0.27%
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 Linear Foot 756 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:507(6)  Cable Safety Railing

 50.00 15.00 100.00 46,690,634.00  20.00  50.00 22.36 13.00
 0.09% 0.03% 0.16% 42,094,598.00  0.03%

 Linear Foot 266 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive
  Bid as:507(1)  Steel Bridge Railing

 850.00 580.00 375.00 6,761,170.00  0.00  850.00 715.00 580.00
 3.48% 2.38% 1.48% 6,487,959.50  0.00%

 Linear Foot 150 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive
  Bid as:507(7)  Steel Bridge Railing Replacement

 142.50 135.00 175.00 6,761,170.00  0.00  142.50 138.75 135.00
 0.33% 0.31% 0.39% 6,487,959.50  0.00%

 Lump Sum Waterproofing Membrane Bridge No. ___ 508(1_)
 Lump Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03

 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

  Bid as:508(1)  Waterproofing Membrane Bridge No. 971
 25,000.00 20,500.00 30,000.00 9,927,018.00  40,000.00  40,000.00 28,500.00 20,500.00

 0.27% 0.24% 0.30% 8,532,028.00  0.38%
 Each 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
  Bid as:508(2A)  Waterproofing Membrane, Spray on Bridge #620

 100,000.00 100,000.00 90,000.00 71,347,923.00  105,000.00  105,000.00 98,151.78 87,607.13
 0.19% 0.19% 0.13% 51,418,510.24  0.14%

 Each 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:508(2B)  Waterproofing Membrane, Spray on Bridge #636

 100,000.00 100,000.00 103,125.00 71,347,923.00  100,000.00  101,080.63 100,270.16 100,000.00
 0.19% 0.19% 0.14% 51,418,510.24  0.13%

 Lump Sum 1 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:508(1A)  Waterproofing Membrane Bridge No. 1080

 0.00 35,000.00 36,850.00 8,283,871.00  0.00  35,000.00 35,000.00 35,000.00
 0.00% 0.36% 0.44% 9,681,105.00  0.00%

 Lump Sum 1 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:508(1B)  Waterproofing Membrane Bridge No. 1081

 0.00 85,000.00 90,475.00 8,283,871.00  0.00  85,000.00 85,000.00 85,000.00
 0.00% 0.88% 1.09% 9,681,105.00  0.00%

 Lump Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
  Bid as:508(1)  Waterproofing Membrane

 45,000.00 20,000.00 50,680.00 10,577,766.00  0.00  45,000.00 32,500.00 20,000.00
 0.42% 0.20% 0.48% 9,986,105.00  0.00%
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 Lump Sum Waterproofing Membrane Bridge No. ___ 508(1_)
 Lump Sum 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 25,000.00 20,000.00 21,600.00 64,004,541.00  33,000.00  40,000.00 29,500.00 20,000.00
 0.04% 0.04% 0.03% 53,907,758.00  0.06%

 Lump Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover
  Bid as:508(1E)  Waterproofing Membrane Bridge No. 1867

 100,000.00 22,500.00 47,500.00 13,496,365.25  35,000.00  100,000.00 44,625.00 21,000.00
 0.88% 0.21% 0.35% 10,696,233.10  0.28%

 Lump Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover
  Bid as:508(1D)  Waterproofing Membrane Bridge No. 1367

 100,000.00 22,500.00 22,500.00 13,496,365.25  35,000.00  100,000.00 44,875.00 22,000.00
 0.88% 0.21% 0.17% 10,696,233.10  0.28%

 Lump Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover
  Bid as:508(1B)  Waterproofing Membrane Bridge No. 1155

 100,000.00 40,000.00 35,000.00 13,496,365.25  45,000.00  100,000.00 55,250.00 36,000.00
 0.88% 0.37% 0.26% 10,696,233.10  0.37%

 Lump Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover
  Bid as:508(1A)  Waterproofing Membrane Bridge No. 1341

 150,000.00 70,000.00 75,000.00 13,496,365.25  100,000.00  150,000.00 98,750.00 70,000.00
 1.32% 0.65% 0.56% 10,696,233.10  0.81%

 Lump Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover
  Bid as:508(1C)  Waterproofing Membrane Bridge No. 1344

 100,000.00 40,000.00 30,000.00 13,496,365.25  45,000.00  100,000.00 54,000.00 31,000.00
 0.88% 0.37% 0.22% 10,696,233.10  0.37%

 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:508(1)  Waterproofing Membrane

 65,000.00 142,745.45 85,800.00 39,443,973.00  75,000.00  142,745.45 103,549.09 65,000.00
 0.15% 0.35% 0.22% 40,745,592.41  0.18%

 LUMP SUM 1 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
  Bid as:508(1)  WATERPROOFING MEMBRANE

 25,000.00 50,000.00 6,817.00 9,992,599.00  8,000.00  50,000.00 27,246.91 8,000.00
 0.28% 0.58% 0.07% 8,594,153.05  0.09%

 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:508(1)  Waterproofing Membrane

 25,000.00 45,000.00 29,200.00 46,690,634.00  50,000.00  53,170.70 39,634.14 25,000.00
 0.06% 0.11% 0.06% 42,094,598.00  0.11%

 Lump Sum 1 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps
  Bid as:508(1)  Waterproofing Membrane

 400,000.00 500,000.00 316,583.00 15,843,348.50  675,000.00  675,000.00 481,250.00 350,000.00
 2.78% 3.59% 2.00% 13,943,672.60  4.54%

 Lump Sum 1 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive
  Bid as:508(1)  Waterproofing Membrane, Bridge No. 1343
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 Lump Sum Waterproofing Membrane Bridge No. ___ 508(1_)
 50,000.00 30,000.00 11,200.00 6,761,170.00  0.00  50,000.00 40,000.00 30,000.00

 LUMP SUM 1 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation
  Bid as:508(1A)  WATERPROOFING MEMBRANE BRIDGE NO.
 1392

 110,000.00 70,000.00 96,000.00 3,992,876.00  197,430.00  197,430.00 140,357.50 70,000.00
 2.89% 1.87% 2.40% 3,749,452.49  4.51%

 Lump Sum 1 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
  Bid as:508(1B)  Waterproofing Membrane Bridge No. 616

 50,000.00 70,000.00 20,000.00 23,055,979.50  40,000.00  70,000.00 44,400.00 20,000.00
 0.32% 0.46% 0.09% 15,157,512.00  0.25%

 Lump Sum 1 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
  Bid as:508(1A)  Waterproofing Membrane Bridge No. 615

 50,000.00 33,000.00 20,000.00 23,055,979.50  25,000.00  50,000.00 32,600.00 20,000.00
 0.32% 0.22% 0.09% 15,157,512.00  0.16%

 Lump Sum 1 Parks Highway MP123.5-146 Rehabilitation 2014 06
  Bid as:508(1)  Waterproofing Membrane

 160,000.00 200,000.00 87,800.00 29,748,238.00  80,000.00  200,000.00 129,000.00 80,000.00
 0.60% 0.77% 0.30% 25,973,241.00  0.30%

 Lump Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:508(1)  Waterproofing Membrane

 26,000.00 20,000.00 20,000.00 4,522,558.00  0.00  26,000.00 23,000.00 20,000.00
 0.44% 0.35% 0.44% 5,686,743.30  0.00%

 Lump Sum 1 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation
  Bid as:508(1A)  Waterproofing Membrane Bridge No. 1897

 30,000.00 40,000.00 20,000.00 3,050,225.50  50,000.00  50,000.00 40,000.00 30,000.00
 1.05% 1.43% 0.66% 2,798,425.79  1.68%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:508(1)  Waterproofing Membrane

 50,000.00 50,000.00 67,000.00 37,365,951.00  0.00  50,000.00 50,000.00 50,000.00
 0.13% 0.14% 0.18% 36,856,107.57  0.00%

 Lump Sum 1 52765 Ninilchik Village Bridge Replacement 2013 10
  Bid as:508(1)  Waterproofing Membrane

 30,000.00 21,897.00 15,184.00 2,314,551.25  35,000.00  36,500.00 30,679.40 21,897.00
 1.34% 1.00% 0.66% 2,199,212.09  1.49%

 Lump Sum 1 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
  Bid as:508(1B)  Waterproofing Membrane Bridge No. 0639

 17,000.00 12,000.00 25,000.00 4,932,955.00  30,000.00  30,000.00 19,666.67 12,000.00
 0.36% 0.27% 0.51% 4,436,195.25  0.60%

 Lump Sum 1 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
  Bid as:508(1C)  Waterproofing Membrane Bridge No. 0640

 17,000.00 15,000.00 35,000.00 4,932,955.00  50,000.00  50,000.00 27,333.33 15,000.00
 0.36% 0.34% 0.71% 4,436,195.25  1.00%

 Lump Sum 1 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
  Bid as:508(1A)  Waterproofing Membrane Bridge No. 0638

 17,000.00 10,000.00 25,000.00 4,932,955.00  25,000.00  25,000.00 17,333.33 10,000.00
 0.36% 0.23% 0.51% 4,436,195.25  0.50%

 Lump Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:508(1)  Waterproofing Membrane
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 Lump Sum Waterproofing Membrane Bridge No. ___ 508(1_)
 41,600.00 50,000.00 17,900.00 16,991,844.00  30,000.00  50,000.00 40,533.33 30,000.00

 Lump Sum 1 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:508(1)  Waterproofing Membrane

 150,000.00 135,000.00 126,330.00 46,924,772.00  129,800.00  150,000.00 132,557.75 115,431.00
 0.37% 0.34% 0.27% 39,452,755.00  0.29%

 Lump Sum 1 Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement  2011 08

  Bid as:508(1B)  Waterproofing Membrane Bridge No. 609
 15,000.00 20,000.00 22,700.00 19,777,748.95  15,000.00  34,000.00 20,880.83 15,000.00

 0.08% 0.11% 0.11% 17,817,901.75  0.08%
 Lump Sum 1 Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement  2011 08

  Bid as:508(1C)  Waterproofing Membrane Bridge No. 610
 30,000.00 40,000.00 50,800.00 19,777,748.95  40,000.00  87,000.00 47,466.67 30,000.00

 0.17% 0.22% 0.26% 17,817,901.75  0.20%
 Lump Sum 1 Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement  2011 08

  Bid as:508(1A)  Waterproofing Membrane Bridge No. 608
 15,000.00 20,000.00 22,700.00 19,777,748.95  15,000.00  34,000.00 20,880.83 15,000.00

 0.08% 0.11% 0.11% 17,817,901.75  0.08%
 Lump Sum 1 EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO 2011 07

 EAGLE RIVER RD (GF)
  Bid as:508(1A)  Waterproofing Membrane Bridge No. 1845

 25,000.00 50,000.00 37,500.00 2,806,559.00  90,150.00  90,150.00 62,162.50 25,000.00
 0.87% 1.92% 1.34% 2,599,432.88  3.07%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:508(1A)  Waterproofing Membrane, Bridge No. 1325

 20,000.00 35,000.00 80,000.00 9,331,731.00  0.00  35,000.00 27,500.00 20,000.00
 0.26% 0.48% 0.86% 7,310,434.05  0.00%

 Lump Sum 1 GLENN HWY: EKLUTNA TO PARKS HWY 2010 03
 RESURFACING/CULVERT MP 13.0(FARM AVE)
  Bid as:508(1A)  Waterproofing Membrane, Bridge No. 1124

 100,000.00 45,000.00 150,000.00 7,938,822.00  200,000.00  200,000.00 108,750.00 45,000.00
 1.55% 0.77% 1.89% 5,859,876.35  3.01%

 Lump Sum 1 GLENN HWY: EKLUTNA TO PARKS HWY 2010 03
 RESURFACING/CULVERT MP 13.0(FARM AVE)
  Bid as:508(1B)  Waterproofing Membrane, Bridge No. 1889

 100,000.00 45,000.00 150,000.00 7,938,822.00  200,000.00  200,000.00 108,750.00 45,000.00
 1.55% 0.77% 1.89% 5,859,876.35  3.01%

 Lump Sum 1 AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek 2010 03
  Bid as:508(1)  Waterproofing Membrane

 18,000.00 20,000.00 10,000.00 17,978,778.00  16,000.00  21,000.00 17,600.00 13,000.00
 0.13% 0.16% 0.06% 12,682,496.90  0.11%

 Lump Sum 1 Glenn Hwy: Airport Heights To Hiland Resurfacing 2010 01
  Bid as:508(1A)  Waterproofing Membrane, Bridge No. 1525

 40,000.00 35,000.00 60,000.00 13,870,164.50  35,000.00  40,000.00 37,500.00 35,000.00
 0.36% 0.32% 0.43% 11,052,763.85  0.29%

 Lump Sum 1 Glenn Hwy: Airport Heights To Hiland Resurfacing 2010 01
  Bid as:508(1B)  Waterproofing Membrane, Bridge No. 1326

 30,000.00 25,000.00 33,000.00 13,870,164.50  25,000.00  47,000.00 31,750.00 25,000.00
 0.27% 0.23% 0.24% 11,052,763.85  0.21%
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508(1_)
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%Low Bid All BidsAll BidsAll Bids%

 Lump Sum Waterproofing Membrane Bridge No. ___ 508(1_)
 Lump Sum 1 Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway 2009 05

 26,000.00 20,000.00 13,500.00 18,227,647.50  30,000.00  30,000.00 25,250.00 20,000.00
 0.20% 0.16% 0.07% 12,676,055.00  0.23%

 Lump Sum 1 Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway 2009 05
 Emergency Bridge Repair, 2009
  Bid as:508(1A)  Waterproofing Membrane, Bridge No. 1327

 28,000.00 20,000.00 13,500.00 18,227,647.50  28,000.00  28,000.00 25,250.00 20,000.00
 0.22% 0.16% 0.07% 12,676,055.00  0.22%

 Lump Sum 1 Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway 2009 05
 Emergency Bridge Repair, 2009
  Bid as:508(1G)  Waterproofing Membrane, Bridge No. 1865

 21,000.00 20,000.00 13,500.00 18,227,647.50  26,000.00  26,000.00 21,750.00 20,000.00
 0.16% 0.16% 0.07% 12,676,055.00  0.20%

 Lump Sum 1 Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway 2009 05
 Emergency Bridge Repair, 2009
  Bid as:508(1B)  Waterproofing Membrane, Bridge No. 0535

 26,000.00 20,000.00 13,500.00 18,227,647.50  28,000.00  28,000.00 24,750.00 20,000.00
 0.20% 0.16% 0.07% 12,676,055.00  0.22%

 Lump Sum 1 Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway 2009 05
 Emergency Bridge Repair, 2009
  Bid as:508(1F)  Waterproofing Membrane, Bridge No. 1344

 21,000.00 20,000.00 13,500.00 18,227,647.50  26,000.00  26,000.00 21,750.00 20,000.00
 0.16% 0.16% 0.07% 12,676,055.00  0.20%

 Lump Sum 1 Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway 2009 05
 Emergency Bridge Repair, 2009
  Bid as:508(1C)  Waterproofing Membrane, Bridge No. 1341

 50,000.00 30,000.00 13,500.00 18,227,647.50  30,000.00  50,000.00 37,500.00 30,000.00
 0.39% 0.24% 0.07% 12,676,055.00  0.23%

 Lump Sum 1 Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway 2009 05
 Emergency Bridge Repair, 2009
  Bid as:508(1E)  Waterproofing Membrane, Bridge No. 1155

 25,000.00 20,000.00 13,500.00 18,227,647.50  30,000.00  30,000.00 23,750.00 20,000.00
 0.20% 0.16% 0.07% 12,676,055.00  0.23%

 <Enter Default English Enter Description Here. Click green "List Units" box 509(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>
 Month 5 Canyon Creek Rest Area Maintenance 2016 05

  Bid as:622(15)  Summer Season Rest Area Maintenance
 0.00 15,376.00 16,000.00 80,000.00  0.00  15,376.00 15,376.00 15,376.00

 0.00% 100.00% 100.00% 76,880.00  0.00%

 <Enter Default English Enter Description Here. Click green "List Units" box 510(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Square Foot 2,900 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:510(2)  Grind 7.5-Inch Concrete Slab

 0.00 5.00 25.00 8,283,871.00  0.00  5.00 5.00 5.00
 0.00% 0.15% 0.88% 9,681,105.00  0.00%
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 <Enter Default English Enter Description Here. Click green "List Units" box 510(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Contingent Sum 1 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:510(102C)  Concrete Slab Repairs

 0.00 25,000.00 25,000.00 8,283,871.00  0.00  25,000.00 25,000.00 25,000.00
 0.00% 0.26% 0.30% 9,681,105.00  0.00%

 Contingent Sum 1 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:510(102A)  Bridge Deck Repairs Bridge No. 1080

 0.00 35,000.00 35,000.00 8,283,871.00  0.00  35,000.00 35,000.00 35,000.00
 0.00% 0.36% 0.42% 9,681,105.00  0.00%

 Contingent Sum 1 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:510(102B)  Bridge Deck Repairs Bridge No. 1081

 0.00 88,000.00 88,000.00 8,283,871.00  0.00  88,000.00 88,000.00 88,000.00
 0.00% 0.91% 1.06% 9,681,105.00  0.00%

 <Enter Default English Enter Description Here. Click green "List Units" box 512(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Lump Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:514(1)  Shoring, Sheeting and Bracing

 5,000.00 30,000.00 105,000.00 9,015,968.53  50,000.00  120,000.00 56,488.25 1,000.00
 0.07% 0.40% 1.16% 7,589,893.00  0.65%

 Square Foot or Square Aesthetic Fascia 514(1)
 Meter

 Square Foot 21,295 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 5.00 0.11 2.50 39,443,973.00  5.00  10.00 5.02 0.11

 0.25% 0.01% 0.13% 40,745,592.41  0.25%
 Square Foot 16,867 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 2.00 2.00 2.00 46,690,634.00  3.00  18.10 5.82 2.00

 0.08% 0.08% 0.07% 42,094,598.00  0.11%
 Square Foot 19,650 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12

 Alaska's Best Place: Raspberry Road to Ressel Avenue
 2.00 2.25 8.00 37,365,951.00  0.00  2.25 2.13 2.00

 0.10% 0.12% 0.42% 36,856,107.57  0.00%

 Square Foot or Square Anti-Graffiti Protection 514(2)
 Meter

 Square Foot 1,605 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
 1.55 2.80 3.50 6,450,221.75  6.00  10.00 4.38 1.55

 0.04% 0.08% 0.09% 5,719,942.36  0.15%
 Square Foot 47,128 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

 3.50 3.43 2.75 39,443,973.00  7.00  7.00 5.09 3.43
 0.39% 0.40% 0.33% 40,745,592.41  0.77%

 Square Foot 20,534 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:514(2)  Graffiti Protection

 2.00 1.00 4.00 46,690,634.00  1.50  3.50 1.77 0.85
 0.09% 0.05% 0.18% 42,094,598.00  0.07%

 Square Foot 3,250 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
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514(2)
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Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Foot or Square Anti-Graffiti Protection 514(2)
 Meter

 5.50 3.25 3.00 4,522,558.00  0.00  5.50 4.38 3.25
 0.30% 0.19% 0.22% 5,686,743.30  0.00%

 SQUARE FOOT 15,100 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:514(2)  ANTI-GRAFFITI PROTECTION

 2.20 2.50 3.00 4,261,302.00  1.91  3.00 2.27 1.91
 1.01% 1.18% 1.06% 3,199,546.20  0.85%

 SQUARE FOOT 330 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
  Bid as:514(2)  ANTI-GRAFFITI PROTECTION

 2.00 4.50 4.00 8,467,710.00  5.00  5.00 2.92 2.00
 0.01% 0.02% 0.02% 6,242,976.55  0.02%

 <Enter Default English Enter Description Here. Click green "List Units" box 514(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Square Foot 186 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive
  Bid as:514(3)  Concrete Surface Repair

 250.00 150.00 125.00 6,761,170.00  0.00  250.00 200.00 150.00
 0.72% 0.43% 0.34% 6,487,959.50  0.00%

 Linear Foot 90 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
  Bid as:516(1)  Expansion Joint Strip Seal

 60.00 180.00 150.00 23,055,979.50  300.00  300.00 176.00 60.00
 0.03% 0.11% 0.06% 15,157,512.00  0.17%

 Linear Foot or <Enter Modular Block Retaining Walls 518(1)
 Default Metric Pay

 Unit>
 Square Foot 1,125 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04

  Bid as:511(3)  Modular Block Retaining Wall
 35.00 42.00 60.00 2,816,398.00  50.00  70.50 49.89 35.00
 1.38% 1.70% 2.40% 2,773,226.95  1.88%

 Square Feet 1,840 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:514(3)  Modular Block Retaining Wall

 90.00 80.00 50.00 10,566,460.90  65.00  90.00 78.33 65.00
 1.29% 1.25% 0.87% 11,749,901.68  0.90%

 SQUARE FOOT 980 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:511(3)  MODULAR BLOCK RETAINING WALL

 51.00 37.00 80.00 4,261,302.00  59.90  59.90 46.48 37.00
 1.51% 1.13% 1.84% 3,199,546.20  1.74%

 Square Feet 210 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:514(3)  Modular Block Retaining Wall

 46.44 50.00 40.00 14,969,373.00  45.15  90.00 55.32 45.00
 0.07% 0.09% 0.06% 12,332,893.95  0.07%

 Square Foot 600 Chester Creek Trail Connection Project 2010 03
  Bid as:516(1)  Modular Block Retaining Wall

 34.80 52.50 100.00 3,322,624.00  41.43  53.09 45.09 34.80
 0.70% 1.10% 1.81% 2,874,170.85  0.83%
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 <Enter Default English Enter Description Here. Click green "List Units" box 520(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Cubic Yard 31 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:583(2)  Undermining Repair Void Backfill

 0.00 1,525.00 500.00 8,283,871.00  0.00  1,525.00 1,525.00 1,525.00
 0.00% 0.49% 0.19% 9,681,105.00  0.00%

 <Enter Default English Enter Description Here. Click green "List Units" box 601(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Lump Sum 1 Dalton Highway MP 209-222 Reconstruction 2017 06
  Bid as:628(100)  Fish Passage Substrate

 97,219.00 50,000.00 40,000.00 26,732,391.42  140,000.00  194,580.00 117,685.57 50,000.00
 0.41% 0.24% 0.15% 20,984,015.00  0.56%

 Linear Foot 73 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:601(1A)  Preformed Plastic Flume Downdrain

 200.00 175.00 200.00 46,690,634.00  125.00  200.00 155.94 125.00
 0.03% 0.03% 0.03% 42,094,598.00  0.02%

 <Enter Default English Enter Description Here. Click green "List Units" box 602(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Each 8 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:602(103)-A  Deadman

 12,000.00 8,000.00 14,000.00 26,214,019.00  12,000.00  12,000.00 9,500.00 6,000.00
 0.35% 0.26% 0.43% 24,869,246.80  0.32%

 Each 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:602(103)-B  Deadman

 15,000.00 7,000.00 5,000.00 26,214,019.00  10,500.00  15,000.00 9,925.00 7,000.00
 0.05% 0.03% 0.02% 24,869,246.80  0.04%

 Linear Foot 54 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
  Bid as:602(99)  Structural Plate Aluminum Box Culvert, 16'8" Span,
 7'6" Rise

 2,000.00 5,000.00 1,250.00 8,914,415.00  3,025.00  5,000.00 3,392.18 2,000.00
 1.43% 3.60% 0.76% 7,494,742.75  2.14%

 Each 9 Dalton Highway MP 209-222 Reconstruction 2017 06
  Bid as:602(103)  Deadman

 11,208.01 16,000.00 5,800.00 26,732,391.42  8,500.00  30,000.00 15,267.43 8,500.00
 0.43% 0.69% 0.20% 20,984,015.00  0.31%
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%Low Bid All BidsAll BidsAll Bids%

 <Enter Default English Enter Description Here. Click green "List Units" box 602(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Linear Foot 73 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to

 3,000.00 6,500.00 1,020.00 64,004,541.00  1,750.00  6,500.00 3,562.50 1,750.00
 0.38% 0.88% 0.12% 53,907,758.00  0.22%

 Linear Foot 122 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:602(5A)  Structural Plate Underpass, 17'-3" Span, 17'-0"
 Rise, WC3

 3,000.00 6,500.00 1,100.00 64,004,541.00  1,760.00  6,500.00 3,690.00 1,760.00
 0.63% 1.47% 0.21% 53,907,758.00  0.36%

 Linear Foot 80 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:602(5C)  Structural Plate Underpass, 16'-5" Span, 16'-0"
 Rise, WC5

 3,000.00 6,500.00 1,020.00 64,004,541.00  1,800.00  6,500.00 3,700.00 1,800.00
 0.41% 0.96% 0.13% 53,907,758.00  0.24%

 Linear Foot 76 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:602(2)  Structural Plate Pipe-Arch, 13'-6" Span, 9'-6" Rise,
 WC1

 3,000.00 6,000.00 820.00 64,004,541.00  1,200.00  6,000.00 3,050.00 1,200.00
 0.39% 0.85% 0.10% 53,907,758.00  0.15%

 Linear Foot 67 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:602(4B)  Structural Plate Horizontal Ellipse, 26'-1" Span,
 18'-2" Rise, WC2B

 3,500.00 9,000.00 1,650.00 64,004,541.00  2,600.00  9,000.00 4,900.00 2,600.00
 0.40% 1.12% 0.17% 53,907,758.00  0.30%
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602(99_)
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2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 <Enter Default English Enter Description Here. Click green "List Units" box 602(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Linear Foot 67 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to

 3,500.00 9,000.00 1,650.00 64,004,541.00  2,600.00  9,000.00 4,900.00 2,600.00
 0.40% 1.12% 0.17% 53,907,758.00  0.30%

 Each 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:602(4-60)  Beaver Grate, 60 Inch

 7,000.00 5,000.00 2,000.00 11,086,037.30  800.00  7,000.00 3,600.00 800.00
 0.05% 0.05% 0.02% 10,932,542.26  0.01%

 Each 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:602(4-144)  Beaver Grate, 144 Inch

 8,000.00 10,000.00 4,000.00 11,086,037.30  1,600.00  10,000.00 6,560.00 1,600.00
 0.06% 0.09% 0.04% 10,932,542.26  0.01%

 Linear Foot or <Enter 30 Inch CSP 603(1-30)
 Default Metric Pay

 Unit>
 Linear Foot 132 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06

 70.00 150.00 90.00 11,086,037.30  101.00  150.00 117.40 70.00
 0.07% 0.18% 0.11% 10,932,542.26  0.10%

 Linear Foot or <Enter 42 Inch CSP 603(1-42)
 Default Metric Pay

 Unit>
 Linear Foot 209 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01

 Livingston
 135.00 200.00 200.00 19,956,166.00  250.00  250.00 168.43 98.16
 0.11% 0.19% 0.21% 21,769,589.00  0.21%

 Linear Foot 24 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:603(1-42)  42  Inch CSP

 153.00 500.00 125.00 14,885,926.75  300.00  500.00 263.66 150.29
 0.02% 0.08% 0.02% 15,967,622.06  0.04%

 Linear Foot 60 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
 160.00 350.00 150.00 1,214,705.00  150.00  350.00 210.00 125.00
 0.76% 1.71% 0.74% 1,230,669.00  0.70%

 Each or <Enter Default End Section for 42 Inch CSP 603(3-42)
 Metric Pay Unit>

 Each 2 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 1,276.00 1,500.00 1,200.00 19,956,166.00  1,500.00  1,500.00 1,299.34 1,087.69
 0.01% 0.01% 0.01% 21,769,589.00  0.01%

 Each 2 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
 1,500.00 1,500.00 2,000.00 1,214,705.00  1,500.00  2,000.00 1,536.00 1,180.00
 0.24% 0.24% 0.33% 1,230,669.00  0.23%
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MaximumAverageMinimum3rd Low

Date Opene
603(17-30)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or <Enter 30 Inch Pipe 603(17-30)
 Default Metric Pay

 Unit>
 Linear Foot 203 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

  Bid as:603(99-30)  30 Inch Dual Wall HDPE Pipe
 84.00 92.00 150.00 6,450,221.75  120.00  250.00 136.76 63.82
 0.29% 0.33% 0.47% 5,719,942.36  0.39%

 Linear Foot 55 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 106.00 500.00 200.00 8,914,415.00  143.00  750.00 273.11 72.79
 0.08% 0.37% 0.12% 7,494,742.75  0.10%

 Linear Foot 990 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:603(1-30)  30 Inch CSP

 88.00 150.00 140.00 19,956,166.00  150.00  150.00 116.20 79.02
 0.35% 0.68% 0.69% 21,769,589.00  0.60%

 Linear Foot 10 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 150.00 250.00 100.00 11,293,798.00  70.00  250.00 156.67 70.00
 0.01% 0.02% 0.01% 10,713,734.02  0.01%

 LINEAR FOOT 381 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 100.00 86.00 90.00 20,569,201.55  110.00  110.00 98.67 86.00
 0.22% 0.19% 0.17% 16,932,671.96  0.23%

 Linear Foot or <Enter 42 Inch Pipe 603(17-42)
 Default Metric Pay

 Unit>
 Linear Foot 98 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05

 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
 330.00 200.00 200.00 13,424,271.00  140.00  330.00 212.50 140.00
 0.21% 0.14% 0.15% 13,727,979.00  0.09%

 Linear Foot 40 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 145.00 1,000.00 400.00 8,914,415.00  392.00  1,000.00 418.29 81.00
 0.08% 0.53% 0.18% 7,494,742.75  0.21%

 Linear Foot 451 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 305.00 190.00 350.00 13,812,485.00  235.00  415.00 273.98 190.00
 1.03% 0.67% 1.14% 12,869,961.50  0.79%

 Linear Foot 427 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 230.00 600.00 180.00 27,839,413.30  270.00  600.00 286.54 79.25
 0.33% 0.88% 0.28% 29,100,627.40  0.38%

 Linear Foot 86 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01
 310.00 150.00 250.00 6,379,327.00  350.00  825.00 365.02 150.00
 0.36% 0.18% 0.34% 7,065,003.00  0.38%

 Linear Foot 61 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 500.00 685.00 220.00 7,937,449.00  800.00  800.00 590.00 375.00
 0.48% 0.69% 0.17% 6,096,323.89  0.70%

 Linear Foot 190 Sterling Highway MP 114-135 Pavement Preservation 2016 04
  Bid as:603(1-42)  42 Inch CSP

 800.00 350.00 500.00 18,928,072.50  600.00  800.00 518.75 325.00
 0.91% 0.42% 0.50% 15,712,283.30  0.67%

 LINEAR FOOT 340 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 200.00 200.00 300.00 9,992,599.00  90.00  300.00 176.04 72.05
 0.76% 0.79% 1.02% 8,594,153.05  0.34%
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%%
MaximumAverageMinimum3rd Low

Date Opene
603(17-42)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or <Enter 42 Inch Pipe 603(17-42)
 Default Metric Pay

 Unit>
 Linear Foot 331 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11

 300.00 290.00 300.00 6,999,965.00  230.00  300.00 273.33 230.00
 1.69% 1.71% 1.42% 5,598,065.00  1.17%

 Linear Foot or <Enter 54 Inch Pipe 603(17-54)
 Default Metric Pay

 Unit>
 Lump Sum 1 GLENN HWY: EKLUTNA TO PARKS HWY 2010 03

 RESURFACING/CULVERT MP 13.0(FARM AVE)
 370,000.00 225,000.00 700,000.00 7,938,822.00  450,000.00  623,000.00 417,000.00 225,000.00

 5.75% 3.84% 8.82% 5,859,876.35  6.78%

 Linear Foot or <Enter 84 Inch Pipe 603(17-84)
 Default Metric Pay

 Unit>
 Linear Foot 424 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11

 700.00 340.00 600.00 6,999,965.00  550.00  700.00 530.00 340.00
 5.04% 2.58% 3.63% 5,598,065.00  3.59%

 Each or <Enter Default End Section for 30 Inch Pipe 603(20-30)
 Metric Pay Unit>

 Each 2 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 1,225.00 900.00 1,200.00 8,914,415.00  1,115.00  1,225.00 991.14 650.00
 0.03% 0.02% 0.03% 7,494,742.75  0.03%

 EACH 2 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 900.00 650.00 800.00 20,569,201.55  800.00  900.00 783.33 650.00
 0.01% 0.01% 0.01% 16,932,671.96  0.01%

 Each or <Enter Default End Section for 42 Inch Pipe 603(20-42)
 Metric Pay Unit>

 Each 2 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 1,700.00 2,000.00 1,100.00 13,424,271.00  900.00  2,000.00 1,450.00 900.00
 0.02% 0.03% 0.02% 13,727,979.00  0.01%

 Each 2 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 1,980.00 1,600.00 1,660.00 8,914,415.00  1,820.00  2,000.00 1,642.99 850.00
 0.05% 0.04% 0.04% 7,494,742.75  0.05%

 Each 6 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 2,615.00 1,560.00 1,500.00 13,812,485.00  1,500.00  2,615.00 1,563.45 1,060.00
 0.12% 0.07% 0.07% 12,869,961.50  0.07%

 Each 5 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 1,200.00 3,000.00 1,300.00 27,839,413.30  1,500.00  3,000.00 1,878.11 1,200.00
 0.02% 0.05% 0.02% 29,100,627.40  0.03%

 EACH 8 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 650.00 1,500.00 1,300.00 9,992,599.00  1,800.00  2,400.00 1,660.65 650.00
 0.06% 0.14% 0.10% 8,594,153.05  0.16%

 Each 22 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
  Bid as:603(20-24)  End Section for 24 Inch Pipe

 500.00 600.00 375.00 6,999,965.00  540.00  600.00 546.67 500.00
 0.19% 0.24% 0.12% 5,598,065.00  0.18%
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%%
MaximumAverageMinimum3rd Low

Date Opene
603(21-15)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or <Enter 15 Inch Corrugated Polyethylene Pipe 603(21-15)
 Default Metric Pay

 Unit>
 LINEAR FOOT 30 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03

 Phase III
 75.00 143.00 200.00 4,261,302.00  145.97  250.00 144.33 72.00
 0.07% 0.13% 0.14% 3,199,546.20  0.13%

 Linear Foot or <Enter 30 Inch Corrugated Polyethylene Pipe 603(21-30)
 Default Metric Pay

 Unit>
 Linear Foot 806 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01

 Church Road
 112.00 200.00 110.00 14,885,926.75  160.00  200.00 135.36 88.80
 0.49% 1.01% 0.60% 15,967,622.06  0.70%

 Linear Foot or <Enter ____ Inch Polyethylene Pipe 603(22)
 Default Metric Pay

 Unit>
 LUMP SUM 1 Schrock Road Pavement Preservation 2016 04

 Mat-Su Area Roads Pavement Preservation (Group A)
 Mat-Su Area Roads Pavement Preservation (Group B)
  Bid as:603(22)  STORM DRAIN CLEANING

 5,000.00 5,000.00 5,000.00 13,373,894.78  10,000.00  15,000.00 7,252.86 2,420.00
 0.05% 0.06% 0.04% 8,998,584.20  0.10%

 Linear Foot 3,959 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:603(22)-18  18-Inch Storm Sewer Conduit

 132.15 140.00 150.00 9,015,968.53  130.00  189.00 148.53 120.00
 6.82% 7.30% 6.59% 7,589,893.00  6.64%

 Linear Foot 3,189 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:603(22)-16  16-Inch Storm Sewer Conduit

 107.75 110.00 130.00 9,015,968.53  105.00  187.59 129.79 100.00
 4.48% 4.62% 4.60% 7,589,893.00  4.32%

 Each or <Enter Default End Section for 30 Inch Corrugated Polyethylene Pipe 603(24-30)
 Metric Pay Unit>

 Each 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:603(22-30)  End Section For 30 Inch Corrugated
 Polyethylene Pipe

 1,300.00 1,000.00 600.00 14,885,926.75  2,000.00  2,000.00 1,225.60 773.00
 0.01% 0.01% 0.00% 15,967,622.06  0.01%

 Each or <Enter Default End Section for 36 Inch Corrugated Polyethylene Pipe 603(24-36)
 Metric Pay Unit>

 Each 2 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:603(22-36)  End Section for 36 Inch Corrugated
 Polyethylene Pipe

 825.00 800.00 750.00 11,086,037.30  1,080.00  1,080.00 883.00 780.00
 0.01% 0.01% 0.01% 10,932,542.26  0.02%

 Linear Foot or <Enter Culvert Cleaning 603(25)
 Default Metric Pay

 Unit>
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%%
MaximumAverageMinimum3rd Low

Date Opene
603(25)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or <Enter Culvert Cleaning 603(25)
 Default Metric Pay

 Unit>
 Linear Foot 1,223 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04

 40.00 20.00 36.00 8,914,415.00  44.00  50.00 33.54 10.77
 0.65% 0.33% 0.49% 7,494,742.75  0.71%

 Each 1 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 3,000.00 2,750.00 500.00 2,880,450.00  3,000.00  8,000.00 3,850.00 2,500.00
 0.13% 0.14% 0.02% 1,980,177.00  0.13%

 Linear Foot 250 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover

 50.00 65.00 50.00 13,496,365.25  110.00  110.00 60.75 18.00
 0.11% 0.15% 0.09% 10,696,233.10  0.22%

 LINEAR FOOT 250 Chiniak Highway MP: 10-15 Pavement Preservation  2016 05
 HSIP: Kodiak Bridge Rail Upgrades

 50.00 50.00 50.00 12,412,146.25  0.00  50.00 50.00 50.00
 0.11% 0.12% 0.10% 10,388,523.25  0.00%

 LINEAR FOOT 270 Schrock Road Pavement Preservation 2016 04
 Mat-Su Area Roads Pavement Preservation (Group A)
 Mat-Su Area Roads Pavement Preservation (Group B)

 75.00 50.00 20.00 13,373,894.78  30.00  75.00 43.86 26.00
 0.21% 0.15% 0.04% 8,998,584.20  0.08%

 Linear Foot 171 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 35.00 50.00 10.00 5,148,790.00  30.00  100.00 53.75 30.00
 0.11% 0.16% 0.03% 5,198,106.50  0.09%

 Linear Foot 420 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive
  Bid as:603(22)  Culvert Cleaning

 17.00 15.00 50.00 6,761,170.00  0.00  17.00 16.00 15.00
 0.11% 0.10% 0.31% 6,487,959.50  0.00%

 Linear Foot 11,342 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
  Bid as:603(22)  Culvert Cleaning

 6.00 15.00 20.00 23,055,979.50  7.50  15.00 9.70 6.00
 0.43% 1.12% 0.98% 15,157,512.00  0.53%

 LINEAR FOOT 3,611 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:603 (22)  CULVERT CLEANING

 23.00 8.00 24.00 6,771,019.50  10.00  23.00 13.67 8.00
 1.20% 0.43% 1.28% 6,769,000.00  0.48%

 Each 15 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
  Bid as:603(38)  Clean Culverts

 600.00 1,500.00 800.00 12,285,657.50  2,500.00  4,000.00 2,150.00 600.00
 0.08% 0.22% 0.10% 10,295,938.00  0.35%

 Contingent Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:603(38A)  Clean and Grade for Drainage

 13,000.00 13,000.00 13,000.00 11,779,677.80  0.00  13,000.00 13,000.00 13,000.00
 0.10% 0.12% 0.11% 10,891,541.00  0.00%

 Linear Foot or <Enter Box Culvert - ______ (precast reinforced concrete, 603(26)
 Default Metric Pay aluminum)

 Unit>
 LINEAR FOOT 40 King Cove Access Road Completion  2010 12

  Bid as:603(35A)  PRECAST REINFORCED CONCRETE BOX
 CULVERT, 5'-0" SPAN, 3'-0" RISE

 No Conversion
Page: 83No PerspectivePrinted: 9/25/2018

Highway Standard Contract Items, Central Region, Supplement, Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
603(26)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or <Enter Box Culvert - ______ (precast reinforced concrete, 603(26)
 Default Metric Pay aluminum)

 Unit>
 1,200.00 888.00 1,100.00 14,728,834.00  717.00  2,100.00 1,327.08 717.00
 0.31% 0.25% 0.30% 14,459,879.80  0.18%

 LINEAR FOOT 40 King Cove Access Road Completion  2010 12
  Bid as:603(35B)  PRECAST REINFORCED CONCRETE BOX
 CULVERT, 6'-0" SPAN, 4'-0" RISE

 1,200.00 950.00 1,265.00 14,728,834.00  766.14  2,150.00 1,396.51 766.14
 0.31% 0.26% 0.34% 14,459,879.80  0.19%

 Lump Sum 1 Glenn Highway MP 109 to 118 Resurfacing 2010 10
  Bid as:514(1)  Precast Reinforced Concrete Box Culvert

 350,000.00 300,000.00 480,000.00 10,162,800.00  400,000.00  400,000.00 352,500.00 300,000.00
 3.40% 3.04% 4.72% 9,874,455.00  3.73%

 Linear Foot or <Enter ____ Inch ______ Liner for Storm Drain (type, etc.) 603(27)
 Default Metric Pay

 Unit>
 Linear Foot 735 Ursa Minor Circle Pipe Lining 2017 09

  Bid as:603(24-30)  30" Inch Liner for Storm Drain (type, etc.)
 331.00 296.33 275.00 222,125.00  0.00  331.00 313.67 296.33
 92.40% 94.78% 91.00% 229,802.55  0.00%

 Linear Foot 620 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
  Bid as:603(27-24)  24 Inch Pipe Lining

 300.00 325.00 170.00 7,937,449.00  340.00  340.00 322.50 300.00
 2.91% 3.31% 1.33% 6,096,323.89  3.02%

 Contingent Sum 1 Sterling Highway MP 114-135 Pavement Preservation 2016 04
  Bid as:603(27A)  Culvert Pipe Lining

 300,000.00 300,000.00 300,000.00 18,928,072.50  300,000.00  300,000.00 300,000.00 300,000.00
 1.79% 1.91% 1.58% 15,712,283.30  1.78%

 Linear Foot 1,594 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:603(24-18)  18 Inch CIPP Liner For Storm Drain

 161.00 150.00 130.00 4,522,558.00  0.00  161.00 155.50 150.00
 4.34% 4.20% 4.58% 5,686,743.30  0.00%

 Linear Foot 1,205 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:603(24-24)  24 Inch CIPP Liner For Storm Drain

 177.00 165.00 150.00 4,522,558.00  0.00  177.00 171.00 165.00
 3.61% 3.50% 4.00% 5,686,743.30  0.00%

 Linear Foot 409 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:603(24-27)  27 Inch CIPP Liner For Storm Drain

 235.00 175.00 190.00 4,522,558.00  0.00  235.00 205.00 175.00
 1.63% 1.26% 1.72% 5,686,743.30  0.00%

 Linear Foot 247 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:603(24-36)  36 Inch CIPP Liner For Storm Drain

 342.00 275.00 215.00 4,522,558.00  0.00  342.00 308.50 275.00
 1.43% 1.19% 1.17% 5,686,743.30  0.00%

 Linear Foot 475 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:603(24-12)  12 Inch CIPP Liner For Storm Drain

 161.00 150.00 100.00 4,522,558.00  0.00  161.00 155.50 150.00
 1.29% 1.25% 1.05% 5,686,743.30  0.00%
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MaximumAverageMinimum3rd Low

Date Opene
603(27)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or <Enter ____ Inch ______ Liner for Storm Drain (type, etc.) 603(27)
 Default Metric Pay

 Unit>
 Linear Foot 3,930 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05

 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:603(23)  Prepare Pipe For Lining

 10.00 6.50 20.00 4,522,558.00  0.00  10.00 8.25 6.50
 0.66% 0.45% 1.74% 5,686,743.30  0.00%

 Lump Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:603(23-42)  42 Inch Cured In Place Pipe

 500,000.00 350,000.00 388,500.00 14,885,926.75  750,000.00  750,000.00 508,290.00 350,000.00
 2.71% 2.19% 2.61% 15,967,622.06  4.07%

 Linear Foot 1,318 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
  Bid as:603(38)  Culvert Repair, Fiber Reinforced Concrete

 100.00 125.00 300.00 8,901,029.00  0.00  125.00 112.50 100.00
 1.69% 2.28% 4.44% 7,227,267.40  0.00%

 Contingent Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:603(38)  Culvert Pipe Lining

 200,000.00 200,000.00 200,000.00 11,779,677.80  0.00  200,000.00 200,000.00 200,000.00
 1.54% 1.84% 1.70% 10,891,541.00  0.00%

 EACH 7 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:603(38)  CLEAN AND REPAIR CULVERT

 1,500.00 1,500.00 800.00 20,569,201.55  1,760.00  1,760.00 1,586.67 1,500.00
 0.06% 0.06% 0.03% 16,932,671.96  0.07%

 Linear Foot 167 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:603(24)-18  18-Inch Insulated Storm Sewer Conduit

 307.00 620.00 300.00 9,015,968.53  500.00  635.00 464.14 307.00
 0.67% 1.36% 0.56% 7,589,893.00  1.08%

 Lump Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:603(26)-48  Slipline 48 Inch Pipe

 7,500.00 45,000.00 52,000.00 9,015,968.53  20,000.00  60,000.00 34,563.75 7,500.00
 0.10% 0.59% 0.58% 7,589,893.00  0.26%

 Linear Foot or <Enter Closed-Circuit Television (CCTV) Inspection 603(28)
 Default Metric Pay

 Unit>
 Linear Foot 340 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04

 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:603(28)  36-Inch CIPP Liner for Storm Drain

 600.00 400.00 300.00 10,304,726.50  525.00  600.00 516.25 400.00
 2.23% 1.72% 0.99% 7,898,725.72  1.93%

 Linear Foot 3,930 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:603(25)  Post-Construction CCTV Inspection

 4.50 4.00 4.00 4,522,558.00  0.00  4.50 4.25 4.00
 0.30% 0.28% 0.35% 5,686,743.30  0.00%
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MaximumAverageMinimum3rd Low

Date Opene
603(99_)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 <Enter Default English Enter Description Here. Click green "List Units" box 603(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 <Enter Default English Enter Description Here. Click green "List Units" box 603(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Linear Foot 163 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:603(106)-A  Deep Culvert 36 Inch

 2,000.00 1,000.00 2,000.00 26,214,019.00  2,000.00  2,000.00 1,490.00 960.00
 1.18% 0.66% 1.24% 24,869,246.80  1.09%

 Each 1 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
  Bid as:603(99)  Beaver Grate, 90 Inch

 10,000.00 2,000.00 2,000.00 8,914,415.00  1,430.00  10,000.00 5,186.25 1,430.00
 0.13% 0.03% 0.02% 7,494,742.75  0.02%

 Each 7 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:603(23B)  Storm Drain Service, Type B

 0.00 3,000.00 3,000.00 8,283,871.00  0.00  3,000.00 3,000.00 3,000.00
 0.00% 0.22% 0.25% 9,681,105.00  0.00%

 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
  Bid as:603(29)  Culvert Permanent Erosion Control

 100,000.00 30,000.00 10,000.00 11,372,910.00  22,000.00  100,000.00 41,000.00 12,000.00
 1.06% 0.34% 0.09% 8,695,855.00  0.22%

 Linear Feet 796 Dalton Highway MP 209-222 Reconstruction 2017 06
  Bid as:603(113)  Steel Culvert, 36 Inch

 352.87 340.00 400.00 26,732,391.42  565.00  565.00 392.55 220.00
 1.19% 1.29% 1.19% 20,984,015.00  1.80%

 Each 8 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:603(22)  18-Inch Corrugated Polyethylene Pipe Culvert End
 Caps

 325.00 133.00 250.00 11,012,857.50  400.00  400.00 286.00 133.00
 0.02% 0.01% 0.02% 10,998,773.50  0.03%

 Each 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:603(27)  Sluice Gate Valve

 8,700.00 12,000.00 10,000.00 9,015,968.53  10,000.00  22,000.00 12,103.50 8,672.00
 0.11% 0.16% 0.11% 7,589,893.00  0.13%

 Linear Foot 257 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:603(23)-18  36-Inch Pipe Bore w/ 18 Inch Storm Sewer
 Conduit

 800.00 810.00 845.00 9,015,968.53  1,250.00  1,900.00 1,343.40 800.00
 2.68% 2.74% 2.41% 7,589,893.00  4.15%

 Linear Foot 140 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:603(23)-16  36-Inch Pipe Bore w/ 16 Inch Storm Sewer
 Conduit

 800.00 1,200.00 920.00 9,015,968.53  1,250.00  1,900.00 1,389.68 800.00
 1.46% 2.21% 1.43% 7,589,893.00  2.26%

 Each 2 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:603(25)  Air Release Valve

 13,150.00 4,175.00 6,000.00 9,015,968.53  15,000.00  28,200.00 12,235.15 4,175.00
 0.34% 0.11% 0.13% 7,589,893.00  0.39%

 No Conversion
Page: 86No PerspectivePrinted: 9/25/2018

Highway Standard Contract Items, Central Region, Supplement, Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
604(13B)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each Remove and Replace Storm Drain Inlet Frame and 604(13B)
 Grate

 Each 3 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
  Bid as:604(13F)  Remove and Replace Field  Inlet Frame and
 Grate

 2,000.00 1,000.00 1,200.00 10,577,766.00  0.00  2,000.00 1,500.00 1,000.00
 0.06% 0.03% 0.03% 9,986,105.00  0.00%

 Each 48 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 2,000.00 750.00 1,000.00 11,012,857.50  2,000.00  2,000.00 1,583.33 750.00
 0.84% 0.33% 0.44% 10,998,773.50  0.81%

 Each 3 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
 2,000.00 1,000.00 1,400.00 5,459,443.00  0.00  2,000.00 1,500.00 1,000.00

 0.11% 0.06% 0.08% 5,296,083.00  0.00%
 Each 2 International Airport Road Pavement Preservation South Aircraft 2015 06

 Drive to Homer Drive
 1,750.00 2,000.00 1,370.00 6,761,170.00  0.00  2,000.00 1,875.00 1,750.00
 0.05% 0.06% 0.04% 6,487,959.50  0.00%

 Each 1 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue

 2,500.00 2,000.00 1,500.00 2,203,697.00  1,000.00  2,500.00 1,833.33 1,000.00
 0.10% 0.08% 0.07% 2,499,849.30  0.04%

 Each 6 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10
 Avenue

 1,500.00 2,000.00 1,400.00 1,258,215.00  0.00  2,000.00 1,750.00 1,500.00
 0.54% 0.86% 0.67% 1,390,904.64  0.00%

 Each 12 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:604(13B)  Replace Inlet Frame and Grate

 1,000.00 1,500.00 1,400.00 9,147,651.25  0.00  1,500.00 1,250.00 1,000.00
 0.12% 0.21% 0.18% 8,696,000.00  0.00%

 Each 2 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 1,300.00 2,000.00 1,000.00 4,522,558.00  0.00  2,000.00 1,650.00 1,300.00
 0.04% 0.07% 0.04% 5,686,743.30  0.00%

 Each 5 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:604(13A)  Replace Manhole Frame and Grate

 1,000.00 1,750.00 1,000.00 37,365,951.00  0.00  1,750.00 1,375.00 1,000.00
 0.01% 0.02% 0.01% 36,856,107.57  0.00%

 Each 6 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
  Bid as:604(13B)  Remove and Replace Inlet Frame and Grate

 1,500.00 800.00 1,350.00 3,570,530.00  0.00  1,500.00 1,150.00 800.00
 0.23% 0.12% 0.23% 3,872,478.16  0.00%

 Each 7 Johns Road Improvements, Klatt To High View (GF) 2013 05
  Bid as:604(8)  Adjust Existing Inlet Frame and Grate

 354.00 950.00 1,000.00 4,891,836.00  1,050.00  1,050.00 663.50 300.00
 0.07% 0.19% 0.14% 3,496,800.96  0.21%

 Each 1 Johns Road Improvements, Klatt To High View (GF) 2013 05
  Bid as:604(13B)  Replace Inlet Frame and Grate

 649.00 950.00 1,200.00 4,891,836.00  1,900.00  1,900.00 1,224.75 649.00
 0.02% 0.03% 0.02% 3,496,800.96  0.05%

 Each 4 Debarr Road Resurfacing (GF) 2013 05
  Bid as:604(13B)  Replace Inlet Frame and Grate

 750.00 1,000.00 1,500.00 4,486,554.20  0.00  1,500.00 1,083.33 750.00
 0.06% 0.09% 0.13% 4,590,728.10  0.00%
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 Each Remove and Replace Storm Drain Inlet Frame and 604(13B)
 Grate

 Contingent Sum 10 Anchorage Asphalt Surface Repairs, 2013 2013 05
 2,000.00 2,000.00 2,000.00 2,018,575.00  2,000.00  2,000.00 2,000.00 2,000.00
 1.07% 1.12% 0.99% 1,793,675.00  0.96%

 Each 12 Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road 2011 11
  Bid as:604(13B)  Replace Inlet Frame and Grate

 2,000.00 1,100.00 1,000.00 4,278,036.50  1,100.00  2,000.00 1,400.00 1,100.00
 0.45% 0.28% 0.28% 4,704,798.00  0.24%

 EACH 1 HSIP: Tudor Road: Laurel Street To Boniface Parkway 2011 04
 Channelization Improvements & HSIP: Debarr Road: Bragaw Street
 to Hoyt Street Channelization Improvements
  Bid as:604(13B)  REMOVE AND REPLACE INLET FRAME AND
 GRATE

 841.00 2,000.00 800.00 2,286,863.00  1,800.00  2,500.00 1,628.20 841.00
 0.05% 0.11% 0.03% 1,750,344.00  0.09%

 Each 3 Minnesota Drive Resurfacing 2009 04
  Bid as:604(13B)  Replace Inlet Frame and Grate

 1,000.00 1,000.00 1,100.00 8,713,962.50  1,400.00  1,700.00 1,275.00 1,000.00
 0.04% 0.04% 0.04% 6,809,019.95  0.05%

 Each Remove and Replace Sewer Manhole Frame and Lid 604(13D)
 Each 4 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03

 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

  Bid as:604(13D)  Remove and Replace Sanitary Sewer Manhole
 Frame and Cover

 2,000.00 650.00 1,500.00 9,927,018.00  1,300.00  2,000.00 1,316.67 650.00
 0.09% 0.03% 0.06% 8,532,028.00  0.05%

 Each 17 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
  Bid as:604(13D)  Remove and Replace Sanitary Sewer Manhole
 Frame and Cover

 2,000.00 1,000.00 1,200.00 10,577,766.00  0.00  2,000.00 1,500.00 1,000.00
 0.32% 0.17% 0.19% 9,986,105.00  0.00%

 Each 18 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:604(13D)  Remove and Replace Sanitary Sewer Manhole
 Frame and Cover

 2,400.00 400.00 1,200.00 11,012,857.50  1,200.00  2,400.00 1,333.33 400.00
 0.38% 0.07% 0.20% 10,998,773.50  0.18%

 Each 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:604(13D)  Remove and Replace Sanitary Sewer Manhole
 Frame and Cover

 1,500.00 750.00 700.00 8,896,500.00  0.00  1,500.00 1,125.00 750.00
 0.02% 0.01% 0.01% 8,572,859.75  0.00%

 Each 17 Johns Road Improvements, Klatt To High View (GF) 2013 05
  Bid as:604(13D)  Remove and Replace Sanitary Sewer Manhole
 Frame and Cover

 753.00 550.00 1,100.00 4,891,836.00  840.00  840.00 610.75 300.00
 0.37% 0.27% 0.38% 3,496,800.96  0.41%

 Contingent Sum 5 Anchorage Asphalt Surface Repairs, 2013 2013 05
  Bid as:604(13D)  Remove and Replace Sanitary Sewer Manhole
 Frame and Cover

 1,500.00 1,500.00 1,500.00 2,018,575.00  1,500.00  1,500.00 1,500.00 1,500.00
 0.40% 0.42% 0.37% 1,793,675.00  0.36%
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 Each Remove and Replace Sewer Manhole Frame and Lid 604(13D)
 EACH 2 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12

 Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International
 Airport Rd 
  Bid as:604(13D)  REMOVE AND REPLACE WATER OR SEWER
 FRAME AND LID

 1,500.00 1,500.00 850.00 5,860,562.00  520.00  1,500.00 1,005.00 500.00
 0.07% 0.07% 0.03% 4,310,603.60  0.02%

 Each 9 AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 2010 02
 63rd Ave

 1,100.00 350.00 1,000.00 2,433,367.85  1,100.00  1,100.00 850.00 350.00
 0.42% 0.16% 0.37% 1,977,926.50  0.40%

 EACH 3 Anchorage Area Safety Improvements, Construction 2010 2009 12
  Bid as:604(13D)  REMOVE AND REPLACE WATER OR SEWER
 FRAME AND LID

 1,500.00 1,200.00 850.00 2,502,191.00  901.00  2,202.00 1,398.29 901.00
 0.22% 0.18% 0.10% 1,996,872.00  0.13%

 Each 16 Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at 2009 11
 Muldoon Road Safety Improvements

 1,500.00 900.00 1,000.00 5,331,001.80  800.00  1,500.00 1,125.00 800.00
 0.59% 0.39% 0.30% 3,673,328.60  0.31%

 Each 21 Minnesota Drive Resurfacing 2009 04
 800.00 600.00 1,100.00 8,713,962.50  1,800.00  1,800.00 1,225.00 600.00
 0.24% 0.19% 0.27% 6,809,019.95  0.49%

 Each Remove and Replace Storm Drain Manhole Frame and 604(13E)
 Lid

 Each 5 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 2,500.00 950.00 1,500.00 9,927,018.00  1,800.00  2,500.00 1,750.00 950.00
 0.14% 0.06% 0.08% 8,532,028.00  0.09%

 Each 46 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 2,500.00 1,000.00 1,200.00 10,577,766.00  0.00  2,500.00 1,750.00 1,000.00
 1.07% 0.46% 0.52% 9,986,105.00  0.00%

 Each 44 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 2,500.00 750.00 1,200.00 11,012,857.50  2,000.00  2,500.00 1,750.00 750.00
 0.96% 0.30% 0.48% 10,998,773.50  0.75%

 Each 3 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:604(13F)  Remove and Replace Telephone Manhole Frame
 and Lid

 2,600.00 1,000.00 1,200.00 11,012,857.50  2,000.00  2,600.00 1,866.67 1,000.00
 0.07% 0.03% 0.03% 10,998,773.50  0.05%

 Each 17 AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) 2016 07
 AMATS: Bicycle Plan Implementation (MOA Owned-Group 1)
  Bid as:604(13B)  Remove and Replace Storm Drain Inlet Frame
 and Grate

 6,500.00 5,369.00 1,500.00 629,668.00  0.00  6,500.00 5,934.50 5,369.00
 17.89% 16.16% 4.05% 564,961.14  0.00%

 Each 16 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 1,500.00 1,000.00 500.00 8,896,500.00  0.00  1,500.00 1,250.00 1,000.00
 0.25% 0.19% 0.09% 8,572,859.75  0.00%
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 Each Remove and Replace Storm Drain Manhole Frame and 604(13E)
 Lid

 Each 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 1,000.00 2,000.00 1,000.00 9,147,651.25  0.00  2,000.00 1,500.00 1,000.00
 0.01% 0.02% 0.01% 8,696,000.00  0.00%

 Contingent Sum 5 Anchorage Asphalt Surface Repairs, 2013 2013 05
 1,500.00 1,500.00 1,500.00 2,018,575.00  1,500.00  1,500.00 1,500.00 1,500.00
 0.40% 0.42% 0.37% 1,793,675.00  0.36%

 Each 10 Minnesota Drive Resurfacing 2009 04
 1,200.00 1,300.00 1,100.00 8,713,962.50  1,800.00  1,800.00 1,500.00 1,200.00
 0.17% 0.19% 0.13% 6,809,019.95  0.24%

 Each or <Enter Default Adjust Existing Inlet Frame and Grate 604(14)
 Metric Pay Unit>

 Each 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 1,250.00 1,500.00 1,000.00 9,147,651.25  0.00  1,500.00 1,375.00 1,250.00
 0.01% 0.02% 0.01% 8,696,000.00  0.00%

 Each 2 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 1,000.00 950.00 1,000.00 2,816,398.00  600.00  4,500.00 1,119.44 200.00
 0.07% 0.07% 0.07% 2,773,226.95  0.04%

 Each 6 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 2,000.00 1,000.00 1,350.00 8,901,029.00  0.00  2,000.00 1,500.00 1,000.00
 0.15% 0.08% 0.09% 7,227,267.40  0.00%

 Each or <Enter Default Storm Water Treatment - ______ (oil/grit separator, 604(15)
 Metric Pay Unit> storm water separator, etc.)

 Each 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:604(15)  Oil/Grit Separator

 75,000.00 60,000.00 90,000.00 4,522,558.00  0.00  75,000.00 67,500.00 60,000.00
 1.27% 1.06% 1.99% 5,686,743.30  0.00%

 EACH 6 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12
 Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International
 Airport Rd 
  Bid as:604(8)  PETROLEUM SEPARATOR MANHOLE

 10,000.00 15,000.00 35,000.00 5,860,562.00  11,014.00  20,000.00 14,003.50 10,000.00
 1.37% 2.09% 3.58% 4,310,603.60  1.47%

 LUMP SUM 1 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
  Bid as:604(14A)  DIMOND BLVD STORM WATER TREATMENT
 SYSTEM

 100,000.00 63,492.00 150,000.00 8,467,710.00  100,000.00  100,000.00 76,148.67 52,000.00
 1.53% 1.02% 1.77% 6,242,976.55  1.44%

 LUMP SUM 1 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
  Bid as:604(14B)  OLYMPIC DRIVE STORM WATER TREATMENT
 SYSTEM

 100,000.00 50,601.00 135,000.00 8,467,710.00  80,000.00  100,000.00 65,016.83 40,000.00
 1.53% 0.81% 1.59% 6,242,976.55  1.15%

 Each 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:604(1D)  Oil/Grit Separator

 18,042.00 50,000.00 40,000.00 16,991,844.00  25,000.00  50,000.00 31,014.00 18,042.00
 0.13% 0.37% 0.24% 13,486,059.00  0.18%
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 Each or <Enter Default Storm Water Treatment - ______ (oil/grit separator, 604(15)
 Metric Pay Unit> storm water separator, etc.)

 EACH 1 HSIP: International Airport Rd At Old Seward Hwy 2010 07
  Bid as:604(8)  PETROLEUM SEPARATOR MANHOLE

 30,000.00 14,960.00 35,000.00 1,513,919.30  25,000.00  50,000.00 29,990.00 14,960.00
 1.89% 0.94% 2.31% 1,583,167.50  1.46%

 Each 1 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:604(14A)  Oil/Grit Separator, Lake Otis - North

 35,000.00 50,000.00 55,000.00 9,281,900.00  65,000.00  65,000.00 50,250.00 35,000.00
 0.43% 0.67% 0.59% 7,489,670.00  0.77%

 Each 1 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:604(14B)  Oil/Grit Separator, Lake Otis - South

 38,000.00 60,000.00 60,000.00 9,281,900.00  65,000.00  65,000.00 52,000.00 38,000.00
 0.47% 0.80% 0.65% 7,489,670.00  0.77%

 Each 1 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:604(14C)  Oil/Grit Separator, Tudor - West

 40,000.00 60,000.00 65,000.00 9,281,900.00  75,000.00  75,000.00 54,500.00 40,000.00
 0.49% 0.80% 0.70% 7,489,670.00  0.88%

 Lump Sum or <Enter Storm Sewer Vault 604(16)
 Default Metric Pay

 Unit>
 Each 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06

  Bid as:604(13G)  Remove and Replace Water Vault Frame and Lid
 2,500.00 1,000.00 1,500.00 10,577,766.00  0.00  2,500.00 1,750.00 1,000.00
 0.02% 0.01% 0.01% 9,986,105.00  0.00%

 Contingent Sum or Clean Drainage System 604(20)
 <Enter Default Metric

 Pay Unit>
 Contingent Sum 1 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 5,000.00 5,000.00 2,201,788.00  0.00  5,000.00 5,000.00 5,000.00
 0.00% 0.21% 0.23% 2,415,196.00  0.00%

 Contingent Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 50,000.00 50,000.00 50,000.00 9,927,018.00  50,000.00  50,000.00 50,000.00 50,000.00
 0.54% 0.59% 0.50% 8,532,028.00  0.48%

 Contingent Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 75,000.00 75,000.00 75,000.00 10,577,766.00  0.00  75,000.00 75,000.00 75,000.00

 0.70% 0.75% 0.71% 9,986,105.00  0.00%
 Contingent Sum 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07

 40,000.00 40,000.00 40,000.00 11,012,857.50  40,000.00  40,000.00 40,000.00 40,000.00
 0.35% 0.36% 0.36% 10,998,773.50  0.34%

 Linear Foot 4,751 ANC Kulis Transition Repairs and Modifications 2014 10
  Bid as:626(11)  Clean Sanitary Sewer Conduit

 14.00 14.00 2.50 1,217,993.50  8.00  19.00 12.75 6.00
 5.43% 5.64% 0.98% 1,178,369.00  3.01%

 Contingent Sum 1 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
 50,000.00 50,000.00 50,000.00 5,299,183.75  50,000.00  50,000.00 50,000.00 50,000.00

 1.03% 1.04% 0.94% 4,789,467.00  0.97%
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 Contingent Sum or Clean Drainage System 604(20)
 <Enter Default Metric

 Pay Unit>
 Hour 150 Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road 2011 11

 515.00 425.00 100.00 4,278,036.50  500.00  515.00 480.00 425.00
 1.46% 1.35% 0.35% 4,704,798.00  1.37%

 Contingent Sum 1 AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 2010 02
 63rd Ave

 20,000.00 20,000.00 20,000.00 2,433,367.85  20,000.00  20,000.00 20,000.00 20,000.00
 0.85% 1.01% 0.82% 1,977,926.50  0.81%

 Contingent Sum 1 Minnesota Drive Resurfacing 2009 04
 20,000.00 20,000.00 20,000.00 8,713,962.50  20,000.00  20,000.00 20,000.00 20,000.00

 0.29% 0.29% 0.23% 6,809,019.95  0.26%

 <Enter Default English Enter Description Here. Click green "List Units" box 604(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Each 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
  Bid as:604(99)  Oil/Grit Separator

 40,000.00 43,500.00 75,000.00 6,450,221.75  40,000.00  70,000.00 46,477.95 38,051.51
 0.67% 0.76% 1.16% 5,719,942.36  0.64%

 Each 11 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:604(1D)  Storm Drain Structure, Type 20

 0.00 3,000.00 2,500.00 8,283,871.00  0.00  3,000.00 3,000.00 3,000.00
 0.00% 0.34% 0.33% 9,681,105.00  0.00%

 Contingent Sum 1 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:604(3B)  Reconstruct Existing Storm Drain Structure

 0.00 40,000.00 40,000.00 8,283,871.00  0.00  40,000.00 40,000.00 40,000.00
 0.00% 0.41% 0.48% 9,681,105.00  0.00%

 Each 22 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:604(8A)  Sanitary Sewer Manhole Frame and Cover
 Replacement

 0.00 3,000.00 1,200.00 8,283,871.00  0.00  3,000.00 3,000.00 3,000.00
 0.00% 0.68% 0.32% 9,681,105.00  0.00%

 Each 1 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization
  Bid as:604(13F)  Adjust Telephone Manhole Frame and Lid

 1,900.00 2,364.77 2,000.00 4,329,338.00  500.00  2,364.77 1,710.80 500.00
 0.05% 0.07% 0.05% 3,554,977.97  0.01%

 Each 10 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization
  Bid as:604(1A)  Storm Drain Manhole, Type I

 3,500.00 5,299.03 8,000.00 4,329,338.00  6,400.00  12,000.00 6,949.84 3,500.00
 0.94% 1.49% 1.85% 3,554,977.97  1.67%

 Each 11 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization
  Bid as:604(1B)  Storm Drain Manhole, Type II

 7,600.00 5,145.79 10,000.00 4,329,338.00  11,290.00  16,000.00 10,505.97 5,145.79
 2.23% 1.59% 2.54% 3,554,977.97  3.23%

 Contingent Sum 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:604(99)  Manholes and Inlets Condition Inspections

 5,000.00 5,000.00 5,000.00 10,304,726.50  5,000.00  5,000.00 5,000.00 5,000.00
 0.05% 0.06% 0.05% 7,898,725.72  0.05%
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%%
MaximumAverageMinimum3rd Low

Date Opene
604(99_)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 <Enter Default English Enter Description Here. Click green "List Units" box 604(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Each 2 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:604(14)  Adjust Storm Drain Cleanout

 1,000.00 300.00 1,000.00 5,459,443.00  0.00  1,000.00 650.00 300.00
 0.04% 0.01% 0.04% 5,296,083.00  0.00%

 Each 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:604(15)  Adjust Gas Valve Box

 2,000.00 1,200.00 1,500.00 9,147,651.25  0.00  2,000.00 1,600.00 1,200.00
 0.02% 0.01% 0.02% 8,696,000.00  0.00%

 Each 10 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:604(14)  Adjust Storm Drain Cleanout

 1,500.00 750.00 800.00 9,147,651.25  0.00  1,500.00 1,125.00 750.00
 0.15% 0.09% 0.09% 8,696,000.00  0.00%

 Contingent Sum 1 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation
  Bid as:604(13F)  Manholes and Inlets Condition Inspections

 20,000.00 20,000.00 20,000.00 3,050,225.50  20,000.00  20,000.00 20,000.00 20,000.00
 0.70% 0.71% 0.66% 2,798,425.79  0.67%

 Each 2 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:604(8)  Air Release Valve Vault

 9,500.00 7,900.00 15,000.00 9,015,968.53  15,000.00  15,000.00 11,647.07 7,900.00
 0.25% 0.21% 0.33% 7,589,893.00  0.39%

 EACH 2 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12
 Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International
 Airport Rd 
  Bid as:604(5A)  PRECAST CATCH BASIN

 5,000.00 6,000.00 3,500.00 5,860,562.00  4,099.00  6,000.00 5,274.75 4,099.00
 0.23% 0.28% 0.12% 4,310,603.60  0.18%

 EACH 22 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
  Bid as:604(10)  PRECAST CATCH BASIN

 3,500.00 3,082.00 3,500.00 8,467,710.00  5,000.00  5,000.00 3,588.67 2,800.00
 1.18% 1.09% 0.91% 6,242,976.55  1.58%

 <Enter Default English Enter Description Here. Click green "List Units" box 605(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Linear Foot 14 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:605(8)  8 Inch Corrugated Steel Pipe for Underdrain Outlet

 100.00 200.00 70.00 11,086,037.30  71.00  200.00 122.20 71.00
 0.01% 0.03% 0.01% 10,932,542.26  0.01%

 Each Bollard 606(17)
 EACH 4 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05

 Preservation
 1,000.00 2,500.00 1,000.00 2,303,200.50  500.00  2,500.00 1,333.33 500.00
 0.18% 0.48% 0.17% 2,066,575.00  0.09%

 Each 2 Glenn Highway: MP 49 2015 10
 1,000.00 1,000.00 600.00 3,620,991.00  400.00  1,000.00 528.93 325.00
 0.07% 0.07% 0.03% 2,836,369.83  0.03%
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MaximumAverageMinimum3rd Low

Date Opene
606(17)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each Bollard 606(17)
 EACH 3 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03

 Phase III
  Bid as:606(17A)  TRAFFIC BOLLARD

 1,100.00 950.00 1,850.00 4,261,302.00  909.83  1,650.00 1,151.64 900.00
 0.10% 0.09% 0.13% 3,199,546.20  0.08%

 EACH 60 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:606(17E)  DECORATIVE BOLLARD

 1,300.00 1,125.00 1,850.00 4,261,302.00  1,079.87  1,650.00 1,292.48 1,079.87
 2.36% 2.11% 2.60% 3,199,546.20  1.92%

 Each 2 Girdwood Streets And Drainage Improvements 2011 09
  Bid as:606(17B) AA1  Bollard (Standard)

 1,000.00 350.00 1,000.00 3,496,589.75  875.00  1,100.00 879.50 350.00
 0.06% 0.02% 0.06% 2,834,020.50  0.05%

 LINEAR FOOT 24,365 King Cove Access Road Completion  2010 12
  Bid as:606(20)  BOLLARDS WITH CHAIN

 10.50 22.00 21.00 14,728,834.00  12.27  49.90 18.04 10.50
 1.66% 3.71% 3.47% 14,459,879.80  1.83%

 Each Steel Bollard - Fixed 606(17A)
 Each 4 Kenai: Various Road Improvements, 2009 2010 08

  Bid as:606(17)  Steel Bollard
 1,000.00 600.00 750.00 775,607.00  975.00  1,000.00 775.00 500.00
 0.65% 0.42% 0.39% 574,592.50  0.59%

 Each 11 HSIP:13th Avenue At Gambell Street Channelization ImprovementS 2010 03
  Bid as:606(17)  Steel Post

 395.75 370.00 500.00 795,222.00  390.00  1,100.00 524.68 370.00
 0.56% 0.58% 0.69% 697,735.00  0.54%

 Each 4 AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 2010 02
 63rd Ave
  Bid as:606(17)  Steel Bollard

 500.00 400.00 1,000.00 2,433,367.85  425.00  500.00 441.67 400.00
 0.09% 0.08% 0.16% 1,977,926.50  0.07%

 Each 4 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:606(17)  Steel Posts

 300.00 2,000.00 200.00 9,281,900.00  500.00  2,000.00 731.25 125.00
 0.01% 0.11% 0.01% 7,489,670.00  0.02%

 Each Steel Bollard - Removable 606(17B)
 Each 2 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
 1,000.00 1,000.00 1,500.00 71,347,923.00  750.00  1,607.18 1,089.30 750.00
 0.00% 0.00% 0.00% 51,418,510.24  0.00%

 Each 4 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:606(17B)  Removeable Bollard

 1,500.00 1,500.00 500.00 37,365,951.00  0.00  1,500.00 1,500.00 1,500.00
 0.02% 0.02% 0.01% 36,856,107.57  0.00%

 Each 5 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension

 913.50 800.00 1,000.00 16,991,844.00  700.00  913.50 804.50 700.00
 0.03% 0.03% 0.03% 13,486,059.00  0.03%

 Each 3 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
 1,000.00 1,500.00 1,000.00 46,924,772.00  800.00  1,500.00 1,058.00 800.00
 0.01% 0.01% 0.01% 39,452,755.00  0.01%
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MaximumAverageMinimum3rd Low

Date Opene
606(17B)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each Steel Bollard - Removable 606(17B)
 Each 1 Girdwood Streets And Drainage Improvements 2011 09

  Bid as:606(17A) AA1  Bollard (Removable)
 1,500.00 1,250.00 1,200.00 3,496,589.75  1,162.00  1,650.00 1,349.70 1,000.00
 0.05% 0.04% 0.03% 2,834,020.50  0.04%

 Each 5 Chester Creek Trail Connection Project 2010 03
  Bid as:606(17)  Removable Steel Bollards

 1,588.54 2,005.00 750.00 3,322,624.00  2,520.50  2,520.50 1,997.55 1,500.00
 0.27% 0.35% 0.11% 2,874,170.85  0.42%

 Each Wood Bollard - Fixed 606(17C)
 Each 5 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:606(17D)  Wood Bollard - Removable

 1,500.00 1,000.00 400.00 64,004,541.00  650.00  1,500.00 987.50 650.00
 0.01% 0.01% 0.00% 53,907,758.00  0.01%

 Each 16 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 500.00 500.00 400.00 64,004,541.00  275.00  500.00 400.00 275.00
 0.01% 0.01% 0.01% 53,907,758.00  0.01%

 Each 42 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS
  Bid as:606(20)  Wood Bollards With Wire Rope

 315.00 454.00 238.00 9,104,289.00  500.00  500.00 423.00 315.00
 0.19% 0.29% 0.11% 6,527,698.00  0.28%

 Each 9 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:606(17A)  Wood Bollard - Fixed

 500.00 500.00 300.00 37,365,951.00  0.00  500.00 500.00 500.00
 0.01% 0.01% 0.01% 36,856,107.57  0.00%

 EACH 34 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:606 (17C)  WOOD BOLLARD - FIXED

 315.00 305.00 300.00 2,152,146.00  288.60  850.00 392.39 280.00
 0.39% 0.42% 0.47% 2,488,685.10  0.36%

 Each 13 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension

 114.50 500.00 400.00 16,991,844.00  250.00  500.00 288.17 114.50
 0.01% 0.05% 0.03% 13,486,059.00  0.02%

 Each 12 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
 400.00 1,000.00 400.00 46,924,772.00  330.00  1,000.00 528.50 330.00
 0.01% 0.03% 0.01% 39,452,755.00  0.01%

 Each ________ Crash Cushion 606(18_)
 Each 2 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
  Bid as:606(18A)  Low Maintenance and Self-Restoring  Crash
 Cushion

 20,000.00 6,000.00 40,000.00 46,690,634.00  25,000.00  25,521.94 20,104.39 6,000.00
 0.09% 0.03% 0.17% 42,094,598.00  0.11%
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MaximumAverageMinimum3rd Low

Date Opene
606(18_)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each ________ Crash Cushion 606(18_)
 Each 30 HSIP: CR Crash Cushions Upgrade 2014 2014 11

  Bid as:606(18A)  Low Maintenance and Self-Restoring  Crash
 Cushion

 35,190.25 32,000.00 45,000.00 1,941,900.00  35,500.00  35,500.00 34,230.08 32,000.00
 60.46% 66.42% 69.52% 1,445,300.00  60.15%

 Each 4 HSIP: Central Region Railroad/Highway Grade Crossing Guardrail 2014 01
 Replacement
 HSIP: CR Guardrail Delineation Enhancements
  Bid as:606(15C)  Low Maintenance and Self-Restoring Crash
 Cushion

 35,190.00 35,000.00 60,000.00 1,447,983.00  46,500.00  46,500.00 40,198.33 35,000.00
 11.70% 11.97% 16.57% 1,169,103.00  12.11%

 Each 2 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:606(14A)  Non-Restorable Crash Cushion

 25,000.00 20,000.00 25,000.00 37,365,951.00  0.00  25,000.00 22,500.00 20,000.00
 0.13% 0.11% 0.13% 36,856,107.57  0.00%

 Each 4 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:606(15B)  Low Maintenance, Self-Restorable Crash Cushion

 50,000.00 25,000.00 50,000.00 46,924,772.00  50,200.00  58,205.00 45,851.25 25,000.00
 0.49% 0.25% 0.43% 39,452,755.00  0.45%

 Each 2 Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement  2011 08

  Bid as:606(15B)  Narrow or Median Barrier Crash Cushion
 20,000.00 20,000.00 26,000.00 19,777,748.95  20,000.00  25,000.00 21,514.17 20,000.00

 0.22% 0.22% 0.26% 17,817,901.75  0.20%
 Each 1 EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO 2011 07

 EAGLE RIVER RD (GF)
  Bid as:606(15B)  Narrow or Median Barrier Crash Cushion

 25,000.00 17,500.00 30,000.00 2,806,559.00  22,030.00  25,000.00 20,382.50 17,000.00
 0.87% 0.67% 1.07% 2,599,432.88  0.75%

 Each 8 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:606(15B)  Narrow or Median Barrier Crash Cushion

 23,000.00 25,000.00 25,000.00 9,331,731.00  0.00  25,000.00 24,000.00 23,000.00
 2.39% 2.74% 2.14% 7,310,434.05  0.00%

 Each 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:606(15A)  Low Maintenance, Self-Restorable Crash Cushion

 45,000.00 50,000.00 80,000.00 9,331,731.00  0.00  50,000.00 47,500.00 45,000.00
 0.58% 0.68% 0.86% 7,310,434.05  0.00%

 Each 1 Minnesota Drive Resurfacing 2009 04
  Bid as:606(15)  Crash Cushion

 24,500.00 25,000.00 20,000.00 8,713,962.50  27,000.00  30,000.00 26,625.00 24,500.00
 0.36% 0.37% 0.23% 6,809,019.95  0.35%

 Lump Sum Essential Replacement Parts 606(19)
 Lump Sum 1 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03

 38,000.00 50,000.00 15,000.00 27,839,413.30  40,500.00  50,000.00 38,539.58 20,000.00
 0.13% 0.17% 0.05% 29,100,627.40  0.14%

 Lump Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 20,000.00 25,000.00 50,000.00 71,347,923.00  25,000.00  29,464.88 24,866.22 20,000.00
 0.04% 0.05% 0.07% 51,418,510.24  0.03%
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606(20)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Contingent Sum Essential Replacement Parts - Installation 606(20)
 Contingent Sum 1 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03

 10,000.00 10,000.00 10,000.00 27,839,413.30  10,000.00  10,000.00 10,000.00 10,000.00
 0.03% 0.03% 0.04% 29,100,627.40  0.03%

 Contingent Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 10,000.00 10,000.00 10,000.00 71,347,923.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.02% 0.02% 0.01% 51,418,510.24  0.01%

 <Enter Default English Enter Description Here. Click green "List Units" box 606(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Each 148 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:606(26)  Barrier Boulder

 200.00 200.00 250.00 71,347,923.00  730.00  1,239.83 592.46 200.00
 0.06% 0.06% 0.05% 51,418,510.24  0.14%

 Linear Foot 3,600 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:606(99)  Batter Board

 20.00 5.00 6.00 64,004,541.00  5.00  20.00 9.00 5.00
 0.12% 0.03% 0.03% 53,907,758.00  0.03%

 Each 11 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive
  Bid as:606(16)  Transition Rail

 2,700.00 2,570.00 3,500.00 6,761,170.00  0.00  2,700.00 2,635.00 2,570.00
 0.46% 0.44% 0.57% 6,487,959.50  0.00%

 Linear Foot 417 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project
  Bid as:606(99A)  Remove and Reinstall Thrie Beam Bridge Rail

 13.00 32.00 20.00 6,293,325.50  35.00  35.00 27.50 13.00
 0.08% 0.19% 0.13% 6,906,885.32  0.19%

 Each 2 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:606(19)  Downstream End Anchor

 615.00 550.00 2,200.00 4,522,558.00  0.00  615.00 582.50 550.00
 0.02% 0.02% 0.10% 5,686,743.30  0.00%

 Lump Sum 1 HSIP: Central Region Railroad/Highway Grade Crossing Guardrail 2014 01
 Replacement
 HSIP: CR Guardrail Delineation Enhancements
  Bid as:606(19B)  Guardrail Flexible Delineator

 127,905.00 150,000.00 196,980.00 1,447,983.00  223,726.00  255,000.00 196,277.33 127,905.00
 10.63% 12.83% 13.60% 1,169,103.00  14.57%

 Lump Sum 1 HSIP: Central Region Railroad/Highway Grade Crossing Guardrail 2014 01
 Replacement
 HSIP: CR Guardrail Delineation Enhancements
  Bid as:606(19A)  Guardrail Reflector

 182,235.00 300,000.00 320,085.00 1,447,983.00  349,104.00  475,000.00 315,541.67 182,235.00
 15.15% 25.66% 22.11% 1,169,103.00  22.73%
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Date Opene
606(99_)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 <Enter Default English Enter Description Here. Click green "List Units" box 606(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Linear Foot 2,625 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
  Bid as:606(24)  Batter Board

 5.00 7.15 10.00 3,185,173.20  0.00  7.15 6.08 5.00
 0.40% 0.64% 0.82% 2,924,422.60  0.00%

 LINEAR FOOT 883 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:606(24)  BATTER BOARD

 5.00 23.00 5.00 20,569,201.55  13.00  23.00 13.67 5.00
 0.03% 0.12% 0.02% 16,932,671.96  0.06%

 Linear Foot or <Enter Fence 607(7)
 Default Metric Pay

 Unit>
 Linear Foot 173 AMATS: Abbott Road Rehab - Phase II 2018 05

  Bid as:607(7)  Temporary Fence
 25.00 20.00 65.00 5,080,598.00  28.00  28.00 20.06 7.25
 0.08% 0.07% 0.22% 5,167,568.00  0.09%

 Linear Foot 20 ANC Paving and Drainage Improvements 2016 2016 06
  Bid as:607(7)  Remove and Reset Fence

 55.00 56.21 50.00 358,602.00  60.00  250.00 74.80 1.00
 0.31% 0.33% 0.28% 341,075.48  0.33%

 Linear Foot 175 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:607(7) B  Chain & Post Fence

 68.25 65.00 175.00 4,176,627.00  75.00  76.50 70.46 65.00
 0.28% 0.27% 0.73% 4,196,232.00  0.31%

 Linear Foot 40 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 650.00 717.31 250.00 39,443,973.00  651.85  717.31 675.83 650.00
 0.06% 0.07% 0.03% 40,745,592.41  0.06%

 LINEAR FOOT 115 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12
 Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International
 Airport Rd 
  Bid as:507(6)  DECORATIVE FENCE

 200.00 200.00 300.00 5,860,562.00  198.00  205.00 200.75 198.00
 0.53% 0.53% 0.59% 4,310,603.60  0.50%

 Lump Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:607(12)  Trail Protection Fence

 115,440.00 100,000.00 60,000.00 16,991,844.00  100,000.00  115,440.00 105,146.67 100,000.00
 0.83% 0.74% 0.35% 13,486,059.00  0.71%

 Lump Sum 1 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:607(12)  Trail Protection Fence

 220,000.00 200,000.00 120,000.00 46,924,772.00  211,700.00  245,500.00 219,300.00 200,000.00
 0.54% 0.51% 0.26% 39,452,755.00  0.48%

 Linear Foot 865 Girdwood Streets And Drainage Improvements 2011 09
  Bid as:607(21) AA1  Cedar Post And Rail Fence

 23.00 40.00 15.00 3,496,589.75  20.00  50.00 26.30 20.00
 0.64% 1.22% 0.37% 2,834,020.50  0.53%

 LINEAR FOOT 214 HSIP: International Airport Rd At Old Seward Hwy 2010 07
  Bid as:607(10)  CHAIN & POST FENCE

 22.00 23.00 31.95 1,513,919.30  26.00  26.00 22.75 20.00
 0.30% 0.31% 0.45% 1,583,167.50  0.33%
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%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or <Enter Fence 607(7)
 Default Metric Pay

 Unit>
 Linear Foot 272 HSIP:13th Avenue At Gambell Street Channelization ImprovementS 2010 03

  Bid as:607(7)  Landscape Fence
 230.94 225.00 350.00 795,222.00  230.00  266.00 242.13 225.00
 8.07% 8.77% 11.97% 697,735.00  7.86%

 Linear Foot 675 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:607(7)  Decorative Fence

 213.00 200.00 350.00 9,281,900.00  200.00  222.00 208.75 200.00
 1.77% 1.80% 2.55% 7,489,670.00  1.59%

 Square Foot or <Enter Noise Barrier 607(8)
 Default Metric Pay

 Unit>
 Square Foot 5,630 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01

 Livingston
  Bid as:607(8)  Noise Barrier - Wood

 20.50 17.00 60.00 19,956,166.00  15.00  20.50 16.77 15.00
 0.47% 0.44% 1.69% 21,769,589.00  0.34%

 Linear Foot 1,685 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 760.00 490.01 550.00 39,443,973.00  839.62  1,100.00 817.93 490.01
 3.04% 2.03% 2.35% 40,745,592.41  3.31%

 Linear Foot 740 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:607(7)  Noise Barrier

 200.00 210.00 145.00 37,365,951.00  0.00  210.00 205.00 200.00
 0.40% 0.42% 0.29% 36,856,107.57  0.00%

 Square Foot 8,227 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:506(5)  Noise Barrier On Wall

 30.00 50.00 40.00 46,924,772.00  33.00  50.00 39.31 30.00
 0.60% 1.04% 0.70% 39,452,755.00  0.61%

 Square Foot 49,488 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:506(6)  Noise Barrier and Foundation

 45.00 65.00 40.00 46,924,772.00  60.00  65.85 58.96 45.00
 5.45% 8.15% 4.22% 39,452,755.00  6.68%

 Linear Foot or <Enter Moose Fence, ____ Ft. High 607(9)
 Default Metric Pay

 Unit>
 Linear Foot 26,900 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:607(9)  Moose Fence, 9' High

 10.00 15.00 20.00 64,004,541.00  16.00  16.00 13.75 10.00
 0.46% 0.75% 0.84% 53,907,758.00  0.73%

 Linear Foot 366 ANC Kulis Transition Repairs and Modifications 2014 10
  Bid as:621(6)  Moose Protection Fence

 13.00 13.50 25.00 1,217,993.50  5.00  18.00 9.69 4.50
 0.39% 0.42% 0.75% 1,178,369.00  0.14%
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Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or <Enter Moose Fence, ____ Ft. High 607(9)
 Default Metric Pay

 Unit>
 Linear Foot 41,480 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11

  Bid as:607(20)  Moose Fence, 9' High
 0.00 0.00 60.00 3,388,836.00  0.00  15.90 1.45 0.00

 0.00% 0.00% 73.44% 116,500.00  0.00%
 LUMP SUM 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10

 Improvements
  Bid as:621 (5)  TREE PROTECTION FENCING

 5,300.00 5,100.00 10,000.00 2,152,146.00  12,941.00  12,941.00 6,323.83 4,602.00
 0.19% 0.20% 0.46% 2,488,685.10  0.47%

 LUMP SUM 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:621 (6)  MOOSE PROTECTION FENCING

 12,100.00 5,500.00 12,000.00 2,152,146.00  20,637.00  20,637.00 9,031.67 4,953.00
 0.44% 0.22% 0.56% 2,488,685.10  0.75%

 Lump Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood
  Bid as:607(20C)  Remove and Reconstruct Existing Moose Fence

 9,000.00 20,000.00 12,000.00 5,122,591.75  17,000.00  20,000.00 16,500.00 9,000.00
 0.17% 0.37% 0.23% 5,399,661.50  0.27%

 Linear Foot 440 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:607(20)  Moose Fence, 10' High

 45.00 100.00 45.00 46,924,772.00  42.00  100.00 58.88 42.00
 0.05% 0.11% 0.04% 39,452,755.00  0.04%

 Each or <Enter Default Moose Fence Entrance Gate 607(10)
 Metric Pay Unit>

 Each 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:607(5C)  24' Double Swing Gate, Moose Fence

 5,000.00 2,000.00 4,000.00 64,004,541.00  3,200.00  5,000.00 3,300.00 2,000.00
 0.01% 0.00% 0.01% 53,907,758.00  0.01%

 Each 2 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:607(5B)  18' Vehicle Access Gate, Moose Fence

 2,500.00 1,800.00 3,000.00 64,004,541.00  3,200.00  3,200.00 2,225.00 1,400.00
 0.01% 0.01% 0.01% 53,907,758.00  0.01%
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Date Opene
607(10)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each or <Enter Default Moose Fence Entrance Gate 607(10)
 Metric Pay Unit>

 Each 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;

 1,000.00 1,500.00 1,000.00 64,004,541.00  1,100.00  1,500.00 1,175.00 1,000.00
 0.00% 0.00% 0.00% 53,907,758.00  0.00%

 Each 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:607(6B)  Chicane Gate, Moose Fence

 5,000.00 3,000.00 2,000.00 64,004,541.00  4,300.00  5,000.00 3,825.00 3,000.00
 0.01% 0.01% 0.00% 53,907,758.00  0.01%

 Each 12 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
  Bid as:607(21)  Single Entrance Moose Gate

 0.00 0.00 8,750.00 3,388,836.00  0.00  4,005.00 364.09 0.00
 0.00% 0.00% 3.10% 116,500.00  0.00%

 Each 8 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
  Bid as:607(22)  Double Entrance Moose Gate

 0.00 0.00 18,500.00 3,388,836.00  0.00  8,136.00 739.64 0.00
 0.00% 0.00% 4.37% 116,500.00  0.00%

 Each 2 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:607(21)  Single Entrance Moose Gate

 7,500.00 3,000.00 3,500.00 46,924,772.00  7,125.00  8,260.00 6,471.25 3,000.00
 0.04% 0.02% 0.01% 39,452,755.00  0.03%

 Linear Feet or <Enter Wood Fence, ____ Ft. High 607(11)
 Default Metric Pay

 Unit>
 Linear Feet 295 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:607(7) K  Wood Fence

 49.50 47.00 50.00 4,176,627.00  55.00  55.00 50.92 47.00
 0.35% 0.33% 0.35% 4,196,232.00  0.38%

 Linear Foot 106 HSIP: International Airport Rd At Old Seward Hwy 2010 07
  Bid as:607(9)  WOOD FENCE

 35.00 36.00 40.00 1,513,919.30  40.00  40.00 36.50 35.00
 0.23% 0.24% 0.28% 1,583,167.50  0.25%

 Linear Foot 45 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:607(9)  7' Wood Fence

 82.00 70.00 80.00 9,281,900.00  75.00  86.00 78.25 70.00
 0.05% 0.04% 0.04% 7,489,670.00  0.04%

 <Enter Default English Enter Description Here. Click green "List Units" box 607(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>
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607(99_)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 <Enter Default English Enter Description Here. Click green "List Units" box 607(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Square Yard 116 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
  Bid as:607(19)  Rock Fall Protection Fence Repair

 30.00 20.00 200.00 2,741,985.00  29.00  30.00 26.00 20.00
 0.14% 0.10% 0.85% 2,253,082.82  0.14%

 Each 3 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:607(5A)  24' Double Swing Gate, Chain Link Fence

 3,000.00 1,500.00 4,000.00 64,004,541.00  2,700.00  3,000.00 2,350.00 1,500.00
 0.02% 0.01% 0.02% 53,907,758.00  0.01%

 Each 22 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:607(10A)  Moose Jump-Out

 20,000.00 15,000.00 14,840.00 64,004,541.00  1,300.00  20,000.00 14,075.00 1,300.00
 0.76% 0.61% 0.51% 53,907,758.00  0.05%

 Each 12 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:607(99) B  Temporary Panel Fencing

 42.00 40.00 100.00 4,176,627.00  46.00  46.00 42.75 40.00
 0.01% 0.01% 0.03% 4,196,232.00  0.01%

 Each 12 Northern Region Avalanche Gates - HSIP 2016 02
  Bid as:607(103)  Avalanche Gate and Foundation

 24,000.00 23,260.00 29,000.00 702,853.00  31,000.00  43,000.00 31,541.39 22,500.00
 55.52% 58.55% 49.51% 476,707.00  67.73%

 Linear Foot 132 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:607(13)  Glare Screen

 900.00 599.79 550.00 39,443,973.00  1,300.00  1,365.00 1,052.96 599.79
 0.28% 0.19% 0.18% 40,745,592.41  0.40%

 Linear Foot 35 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:607(12)  Removable Fence

 735.00 319.75 250.00 39,443,973.00  689.89  900.00 678.93 319.75
 0.06% 0.03% 0.02% 40,745,592.41  0.06%

 Linear Foot 359 Olympic Mountain Loop Improvements - Girdwood 2015 01
  Bid as:607(7)  Decorative Fence

 300.00 285.00 57.38 1,899,217.02  289.19  350.00 290.40 270.00
 4.02% 4.33% 1.08% 2,364,889.50  3.73%

 Ton or Megagram Asphalt Pathway 608(7)
 Ton 621 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 107.00 115.00 100.00 6,450,221.75  120.00  160.00 120.75 107.00
 1.11% 1.25% 0.96% 5,719,942.36  1.19%

 Ton 2,050 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 96.00 150.00 120.00 40,373,362.02  125.00  150.00 120.75 96.00
 0.52% 0.84% 0.61% 36,616,095.00  0.64%
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 Ton or Megagram Asphalt Pathway 608(7)
 Ton 105 AMATS: Abbott Road Rehab - Phase II 2018 05

 190.00 150.00 170.00 5,080,598.00  120.00  190.00 143.75 115.00
 0.38% 0.30% 0.35% 5,167,568.00  0.24%

 Ton 230 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 144.00 100.00 160.00 789,287.50  150.00  150.00 123.71 100.00
 4.43% 3.42% 4.66% 672,850.00  4.36%

 Ton 1,950 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 100.00 141.00 120.00 13,812,485.00  160.00  160.00 118.72 92.29
 1.46% 2.14% 1.69% 12,869,961.50  2.31%

 Ton 773 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 135.00 110.00 200.00 9,927,018.00  135.00  135.00 126.67 110.00
 1.14% 1.00% 1.56% 8,532,028.00  1.00%

 Ton 560 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 100.00 150.00 150.00 21,880,949.00  120.00  150.00 116.00 100.00
 0.27% 0.44% 0.38% 18,937,554.72  0.31%

 Each 8 AMATS: Bicycle Plan Implementation Eagle River 2017 11
 AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N.
 Bunn
 Eagle River and Peterkin Avenue, Meyer to N. Bunn
  Bid as:608(9)  Bike Ramp

 12,900.00 10,500.00 10,000.00 869,520.00  0.00  12,900.00 11,700.00 10,500.00
 12.41% 11.26% 9.20% 745,846.40  0.00%

 Ton 252 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 110.00 100.00 135.00 2,930,940.00  97.00  125.00 108.79 97.00
 1.19% 1.17% 1.16% 2,151,595.45  1.00%

 Ton 96 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 400.00 300.00 200.00 10,577,766.00  0.00  400.00 350.00 300.00
 0.36% 0.29% 0.18% 9,986,105.00  0.00%

 Ton 438 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 100.00 95.00 120.00 5,568,712.00  125.00  163.00 126.01 95.00
 0.91% 0.90% 0.94% 4,648,330.25  1.10%

 TON 27 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation

 500.00 125.00 120.00 2,303,200.50  200.00  500.00 275.00 125.00
 0.61% 0.16% 0.14% 2,066,575.00  0.24%

 Ton 1,779 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 115.00 150.00 130.00 10,304,726.50  100.00  150.00 118.75 100.00
 2.23% 3.38% 2.24% 7,898,725.72  1.92%

 Ton 990 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 75.00 140.00 120.00 5,148,790.00  160.00  160.00 118.75 75.00
 1.37% 2.67% 2.31% 5,198,106.50  2.88%

 Ton 720 AMATS: Abbott Rd. Rehab-Phase I 2016 03
 83.00 100.00 120.00 9,447,389.00  140.00  140.00 98.03 67.25
 0.70% 0.86% 0.91% 8,348,321.00  1.16%
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 Ton or Megagram Asphalt Pathway 608(7)
 Ton 567 Seward Highway: 92nd Avenue Connector 2016 02

 150.00 108.00 140.00 10,582,033.50  96.00  150.00 119.60 96.00
 0.84% 0.61% 0.75% 9,982,119.90  0.53%

 Ton 780 Lucus Road Improvements 2016 01
 107.00 100.00 175.00 5,467,968.00  150.00  220.00 126.67 98.00
 1.74% 1.68% 2.50% 4,639,288.00  2.37%

 TON 64 CR Flashing Yellow Arrow ITS 2015 12
 227.00 484.55 150.00 4,831,255.00  635.00  850.00 549.14 227.00
 0.30% 0.65% 0.20% 4,757,548.47  0.82%

 Ton 909 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 108.00 117.39 140.00 39,443,973.00  120.00  200.00 145.08 108.00
 0.23% 0.26% 0.32% 40,745,592.41  0.26%

 Ton 2,711 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:608(7)  Asphalt Pathway and Medians

 150.00 200.00 120.00 46,690,634.00  125.00  200.00 143.04 115.00
 0.93% 1.29% 0.70% 42,094,598.00  0.74%

 Ton 15 West Anchorage Roads Pavement Preservation 2015 06
 150.00 250.00 200.00 2,468,197.60  0.00  250.00 200.00 150.00
 0.08% 0.17% 0.12% 2,243,415.64  0.00%

 Ton 85 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation
  Bid as:608(7)  Asphalt Pathway and Medians

 225.00 300.00 120.00 5,256,540.00  0.00  300.00 262.50 225.00
 0.41% 0.62% 0.19% 4,114,207.50  0.00%

 Ton 27 Seward Highway MP 99-100 Improvements 2015 02
 500.00 300.00 120.00 6,475,248.25  0.00  500.00 400.00 300.00
 0.16% 0.11% 0.05% 7,497,210.00  0.00%

 Ton 127 Olympic Mountain Loop Improvements - Girdwood 2015 01
 146.00 140.00 100.00 1,899,217.02  148.48  176.00 156.31 136.00
 0.69% 0.75% 0.67% 2,364,889.50  0.68%

 TON 38 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 275.00 385.00 200.00 3,992,876.00  226.50  385.00 279.13 226.50
 0.28% 0.39% 0.19% 3,749,452.49  0.20%

 Ton 28 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
 480.00 503.87 162.50 1,682,155.36  0.00  503.87 491.94 480.00
 0.56% 0.81% 0.27% 1,745,059.23  0.00%

 Ton 24 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10
 Avenue

 400.00 150.00 100.00 1,258,215.00  0.00  400.00 275.00 150.00
 0.57% 0.26% 0.19% 1,390,904.64  0.00%

 Square Yard-Inch 459 Central Region Highway Data Equipment 2012 2014 09
 25.00 11.00 15.00 3,992,258.00  0.00  25.00 18.00 11.00
 0.20% 0.11% 0.17% 4,551,390.00  0.00%

 Ton 27 Birch Road: Whispering Spruce Intersection Improvements 2014 05
 175.00 129.00 145.00 756,840.00  164.00  375.00 181.14 125.00
 0.59% 0.47% 0.52% 734,399.81  0.55%

 Ton 155 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 150.00 350.00 115.00 4,522,558.00  0.00  350.00 250.00 150.00
 0.39% 0.95% 0.39% 5,686,743.30  0.00%
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 Ton or Megagram Asphalt Pathway 608(7)
 Ton 1,260 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02

 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 150.00 130.00 110.00 10,566,460.90  200.00  200.00 160.00 130.00
 1.48% 1.39% 1.31% 11,749,901.68  1.90%

 Ton 1,300 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 90.00 150.00 125.00 37,365,951.00  0.00  150.00 120.00 90.00
 0.31% 0.53% 0.43% 36,856,107.57  0.00%

 Ton 1,360 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
 130.00 260.00 120.00 8,868,539.00  225.00  260.00 205.00 130.00
 1.74% 3.88% 1.84% 9,109,265.00  2.94%

 TON 74 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:608 (7)  ASPHALT PATHWAY

 125.00 130.00 150.00 2,152,146.00  134.20  350.00 185.70 125.00
 0.34% 0.39% 0.52% 2,488,685.10  0.36%

 Ton 1,350 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
 135.00 135.00 125.00 1,214,705.00  165.00  200.00 156.20 135.00
 14.52% 14.81% 13.89% 1,230,669.00  17.41%

 Ton 144 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
 190.00 160.00 165.00 3,570,530.00  0.00  190.00 175.00 160.00
 0.70% 0.59% 0.67% 3,872,478.16  0.00%

 Ton 420 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 100.00 130.00 120.00 3,685,547.50  110.00  150.00 125.33 100.00
 1.23% 1.72% 1.37% 3,172,129.00  1.32%

 Ton 40 Debarr Road Resurfacing (GF) 2013 05
 230.00 225.00 150.00 4,486,554.20  0.00  335.00 263.33 225.00
 0.19% 0.20% 0.13% 4,590,728.10  0.00%

 Ton 8,498 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood

 102.00 122.50 100.00 5,122,591.75  97.00  122.50 109.13 97.00
 16.05% 19.28% 16.59% 5,399,661.50  13.19%

 TON 96 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12
 Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International
 Airport Rd

 200.00 200.00 130.00 5,860,562.00  92.00  200.00 148.00 92.00
 0.44% 0.45% 0.21% 4,310,603.60  0.20%

 Ton 2,650 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11
 Palmer-Fishhook Rd

 111.00 100.00 125.00 18,844,880.00  130.00  130.00 108.29 85.00
 1.84% 1.90% 1.76% 13,969,176.40  2.11%

 TON 530 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
 110.00 104.50 120.00 8,467,710.00  150.00  150.00 114.25 95.00
 0.89% 0.89% 0.75% 6,242,976.55  1.15%

 Ton 634 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension

 110.00 120.00 85.00 16,991,844.00  115.00  120.00 115.00 110.00
 0.50% 0.56% 0.32% 13,486,059.00  0.52%
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 Ton or Megagram Asphalt Pathway 608(7)
 Ton 440 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10

 160.00 150.00 140.00 46,924,772.00  225.00  225.00 159.75 104.00
 0.17% 0.17% 0.13% 39,452,755.00  0.22%

 Ton 19 Girdwood Streets And Drainage Improvements 2011 09
 135.00 105.00 110.00 3,496,589.75  112.00  550.00 201.90 105.00
 0.08% 0.07% 0.06% 2,834,020.50  0.07%

 Ton 135 Girdwood Streets And Drainage Improvements 2011 09
 135.00 105.00 110.00 3,496,589.75  112.00  200.00 147.00 105.00
 0.59% 0.50% 0.42% 2,834,020.50  0.46%

 Ton 1,053 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06
 Hwy

 125.00 125.00 145.00 14,966,511.65  128.00  140.00 121.60 90.00
 1.08% 1.10% 1.02% 11,989,290.70  0.96%

 Ton 1,010 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street

 168.00 70.00 120.00 14,969,373.00  90.40  168.00 118.68 70.00
 1.26% 0.57% 0.81% 12,332,893.95  0.67%

 Square Yard 480 Glenn Highway Lighting, S. Birchwood To Eklutna 2010 09
 109.47 100.00 125.00 13,270,650.00  103.00  138.00 90.62 45.48
 0.56% 0.52% 0.45% 9,162,250.00  0.52%

 Ton 540 Kalifornsky Beach Road, Pedestrian Pathway (GF) 2010 05
 117.00 105.00 85.00 1,077,145.00  100.00  200.00 127.60 100.00
 4.63% 4.74% 4.26% 1,195,514.95  3.65%

 Ton 2,730 AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek 2010 03
 88.00 100.00 110.00 17,978,778.00  85.00  115.00 92.60 75.00
 1.67% 2.15% 1.67% 12,682,496.90  1.58%

 Ton 1,791 Chester Creek Trail Connection Project 2010 03
 114.32 102.75 105.00 3,322,624.00  119.24  134.00 116.46 100.00
 6.86% 6.40% 5.66% 2,874,170.85  7.14%

 TON 21 Anchorage Area Safety Improvements, Construction 2010 2009 12
 200.00 150.00 95.00 2,502,191.00  197.75  561.00 292.68 150.00
 0.21% 0.16% 0.08% 1,996,872.00  0.20%

 Square Yard 4,700 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS

 13.00 20.00 20.00 9,281,900.00  13.00  22.00 17.00 13.00
 0.75% 1.26% 1.01% 7,489,670.00  0.72%

 TON 56 Central Region Safety Improvement Project 2008 2009 06
 600.00 200.00 95.00 4,832,395.20  0.00  600.00 266.67 0.00
 0.59% 0.22% 0.11% 5,027,358.90  0.00%

 Ton 2,920 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05
 Palmer-Wasilla Highway
  Bid as:608(8)  Asphalt Pathways And Medians

 80.00 125.00 70.00 32,488,017.50  135.00  135.00 106.25 80.00
 0.97% 1.59% 0.63% 22,945,463.38  1.59%

 Ton or Megagram Asphalt Medians 608(8)
 Ton 730 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 100.00 150.00 130.00 40,373,362.02  325.00  325.00 193.75 100.00
 0.19% 0.30% 0.24% 36,616,095.00  0.59%

 Ton 3 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 250.00 425.00 400.00 9,927,018.00  1,000.00  1,000.00 558.33 250.00
 0.01% 0.01% 0.01% 8,532,028.00  0.03%
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 Ton or Megagram Asphalt Medians 608(8)
 Ton 4 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06

 500.00 1,500.00 200.00 10,577,766.00  0.00  1,500.00 1,000.00 500.00
 0.02% 0.06% 0.01% 9,986,105.00  0.00%

 Ton 3 AMATS: Abbott Rd. Rehab-Phase I 2016 03
 250.00 1,000.00 150.00 9,447,389.00  380.00  1,000.00 430.49 98.92
 0.01% 0.04% 0.00% 8,348,321.00  0.01%

 Ton 20 Seward Highway: 92nd Avenue Connector 2016 02
 300.00 108.00 115.00 10,582,033.50  96.00  300.00 192.75 96.00
 0.06% 0.02% 0.02% 9,982,119.90  0.02%

 Lump Sum 1 Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at 2009 11
 Muldoon Road Safety Improvements
  Bid as:609(10A)  Median Adjustment

 60,000.00 26,000.00 23,500.00 5,331,001.80  35,000.00  60,000.00 38,250.00 26,000.00
 1.47% 0.71% 0.44% 3,673,328.60  0.84%

 Square Yard or Square Asphalt (pavement), __ inches thick 608(9A)
 Meter

 Square Yard 210 Olympic Mountain Loop Improvements - Girdwood 2015 01
  Bid as:608(13B)  Imprinted Colored Concrete for Edging (10")
 (Red)

 285.00 307.00 375.00 1,899,217.02  322.59  322.59 291.95 210.00
 2.23% 2.73% 4.15% 2,364,889.50  2.43%

 Square Yard 67 Olympic Mountain Loop Improvements - Girdwood 2015 01
  Bid as:608(13A)  Imprinted Colored Concrete for Bus Pull-Out (10")
 (Red)

 285.00 307.00 375.00 1,899,217.02  289.13  307.00 271.77 225.00
 0.71% 0.87% 1.32% 2,364,889.50  0.70%

 Square Yard or Square Asphalt (pavement), Pattern Imprinted and Painted, __ 608(9B)
 Meter inches thick

 Square Yard 966 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06
 Hwy
  Bid as:608(18)  Patterned Asphalt Median

 70.00 25.00 80.00 14,966,511.65  38.00  70.00 41.20 25.00
 0.55% 0.20% 0.52% 11,989,290.70  0.26%

 Square Foot or Square Detectable Warning - Tiles 608(10)
 Meter

 Each 8 AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail 2018 06
 AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln
 (TAP)
  Bid as:608(9)  Detectable Warning

 650.00 1,216.95 3,000.00 3,179,943.50  650.00  1,900.00 1,055.87 550.00
 0.17% 0.36% 0.75% 2,706,436.00  0.16%

 Square Foot 130 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 150.00 100.00 50.00 21,880,949.00  100.00  150.00 82.57 30.00
 0.10% 0.07% 0.03% 18,937,554.72  0.06%

 Square Foot 254 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 100.00 100.00 100.00 11,372,910.00  85.00  100.00 95.00 85.00
 0.27% 0.29% 0.22% 8,695,855.00  0.22%

 Square Foot 392 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 42.50 50.00 110.00 19,956,166.00  30.00  50.60 42.86 30.00
 0.07% 0.09% 0.22% 21,769,589.00  0.05%
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 Square Foot or Square Detectable Warning - Tiles 608(10)
 Meter

 Each 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 500.00 100.00 1,200.00 11,012,857.50  5,000.00  5,000.00 1,866.67 100.00
 0.00% 0.00% 0.01% 10,998,773.50  0.04%

 SQUARE FOOT 340 CR Flashing Yellow Arrow ITS 2015 12
  Bid as:608(10)  DETECTABLE WARNING TILES

 142.00 142.45 50.00 4,831,255.00  286.00  286.00 196.61 142.00
 0.99% 1.02% 0.35% 4,757,548.47  1.96%

 Each 5 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 2,000.00 4,170.73 1,300.00 39,443,973.00  1,800.00  4,170.73 2,494.15 1,800.00
 0.02% 0.05% 0.02% 40,745,592.41  0.02%

 Square Foot 84 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

 252.00 230.00 100.00 4,139,213.00  234.00  252.00 234.24 220.00
 0.45% 0.42% 0.20% 4,631,344.00  0.42%

 Each 15 West Anchorage Roads Pavement Preservation 2015 06
  Bid as:608(10)  Concrete Landing

 2,550.00 3,000.00 1,800.00 2,468,197.60  0.00  3,000.00 2,775.00 2,550.00
 1.28% 2.01% 1.09% 2,243,415.64  0.00%

 Each 10 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:608(10)  Detectable Warning  Tiles

 2,750.00 1,800.00 800.00 5,459,443.00  0.00  2,750.00 2,275.00 1,800.00
 0.51% 0.34% 0.15% 5,296,083.00  0.00%

 Each 1 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive
  Bid as:608(10)  Detectable Warning Tile

 1,450.00 3,500.00 1,000.00 6,761,170.00  0.00  3,500.00 2,475.00 1,450.00
 0.02% 0.05% 0.01% 6,487,959.50  0.00%

 Each 2 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue
  Bid as:608(10)  Detectable Warning Tiles

 1,000.00 2,455.00 2,000.00 2,203,697.00  3,000.00  3,000.00 2,151.67 1,000.00
 0.08% 0.20% 0.18% 2,499,849.30  0.22%

 Each 9 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 1,665.00 2,000.00 1,000.00 5,256,540.00  0.00  2,000.00 1,832.50 1,665.00
 0.32% 0.44% 0.17% 4,114,207.50  0.00%

 Square Foot 80 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation
  Bid as:608(10)  Detectable Warnings

 50.00 80.00 80.00 13,554,258.87  30.00  80.00 53.33 30.00
 0.04% 0.06% 0.05% 9,998,998.00  0.02%

 SQUARE FOOT 20 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation
  Bid as:608(10)  DETECTABLE WARNINGS

 150.00 148.00 80.00 3,992,876.00  157.00  157.00 140.50 107.00
 0.08% 0.08% 0.04% 3,749,452.49  0.07%

 Square Foot 95 HSIP: Central Region Overhead Beacons 2014 2014 11
 120.00 100.00 110.00 1,733,450.00  270.00  270.00 134.77 49.06
 0.67% 0.65% 0.60% 1,465,959.00  1.22%

 Each 50 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:608(10)  Detectable Warning-Tiles

 1,500.00 1,050.00 1,200.00 9,147,651.25  0.00  1,500.00 1,275.00 1,050.00
 0.76% 0.60% 0.66% 8,696,000.00  0.00%
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 Square Foot or Square Detectable Warning - Tiles 608(10)
 Meter

 Each 2 Birch Road: Whispering Spruce Intersection Improvements 2014 05
  Bid as:608(10A)  Detectable Warning - Asphalt Pathway

 2,600.00 1,023.00 1,000.00 756,840.00  2,200.00  3,000.00 1,903.29 1,023.00
 0.65% 0.28% 0.26% 734,399.81  0.55%

 SQUARE FOOT 80 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:608 (10)  DETECTABLE WARNING TILES

 200.00 120.00 41.00 6,771,019.50  50.00  200.00 123.33 50.00
 0.23% 0.14% 0.05% 6,769,000.00  0.05%

 Square Foot 374 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation
  Bid as:608(10)  Detectable Warning Tiles

 120.00 115.00 75.00 3,050,225.50  100.00  120.00 111.67 100.00
 1.56% 1.54% 0.92% 2,798,425.79  1.26%

 Each 8 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:608(10)  Detectable Warning Tiles

 900.00 1,070.00 2,000.00 10,566,460.90  1,000.00  1,070.00 990.00 900.00
 0.06% 0.07% 0.15% 11,749,901.68  0.06%

 Each 15 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:608(10)  Detectable Warning Tiles

 500.00 1,000.00 1,000.00 37,365,951.00  0.00  1,000.00 750.00 500.00
 0.02% 0.04% 0.04% 36,856,107.57  0.00%

 Each 16 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
  Bid as:608(10)  Detectable Warning Tiles

 1,270.00 500.00 1,200.00 8,868,539.00  100.00  1,270.00 623.33 100.00
 0.20% 0.09% 0.22% 9,109,265.00  0.02%

 Each 11 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
  Bid as:608(10)  Detectable Warning Tiles

 2,000.00 600.00 150.00 1,214,705.00  700.00  2,500.00 1,270.00 550.00
 1.75% 0.54% 0.14% 1,230,669.00  0.60%

 Square Foot 120 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05
  Bid as:608(10)  Detectable Warning Tile

 85.25 145.00 60.00 587,790.00  157.00  157.00 129.08 85.25
 1.47% 2.85% 1.22% 611,591.23  2.56%

 Square Foot 88 Debarr Road Resurfacing (GF) 2013 05
  Bid as:608(10A)  Detectable Warning Strip

 175.00 75.00 75.00 4,486,554.20  0.00  175.00 116.67 75.00
 0.32% 0.14% 0.15% 4,590,728.10  0.00%

 Each 6 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 500.00 2,000.00 1,000.00 8,901,029.00  0.00  2,000.00 1,250.00 500.00
 0.04% 0.17% 0.07% 7,227,267.40  0.00%

 Square Foot 32 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation
  Bid as:608(10)  Detectable Warning Tiles

 116.00 500.00 15.00 11,596,555.07  100.00  500.00 238.67 100.00
 0.03% 0.14% 0.00% 11,698,675.00  0.03%

 Square Feet 32 Parks Hwy: Stanley Road Signal 2012 08
  Bid as:608(10)  Detectable Warning Tiles

 52.50 52.00 200.00 1,793,585.00  50.00  52.50 51.50 50.00
 0.10% 0.11% 0.36% 1,573,730.00  0.07%
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 Square Foot or Square Detectable Warning - Tiles 608(10)
 Meter

 Square Foot 148 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood
  Bid as:608(10)  Detectable Warning Tiles

 58.00 55.00 80.00 5,122,591.75  100.00  100.00 65.75 50.00
 0.16% 0.15% 0.23% 5,399,661.50  0.24%

 Square Foot 540 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing 
  Bid as:608(10)  Detectable Warning Tile

 65.00 65.00 50.00 8,029,961.25  60.00  65.00 63.33 60.00
 0.52% 0.55% 0.34% 6,379,578.27  0.47%

 EACH 21 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12
 Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International
 Airport Rd 
  Bid as:608(10)  DETECTABLE WARNING TILES

 1,000.00 1,200.00 800.00 5,860,562.00  1,018.00  1,200.00 1,054.50 1,000.00
 0.48% 0.58% 0.29% 4,310,603.60  0.47%

 Square Foot 288 Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road 2011 11
  Bid as:608 (10)  Detectable Warning Tile

 135.00 80.00 125.00 4,278,036.50  100.00  135.00 105.00 80.00
 0.73% 0.49% 0.84% 4,704,798.00  0.53%

 Each 2 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:608(10)  Detectable Warning Tiles

 1,040.00 1,000.00 200.00 16,991,844.00  1,000.00  1,040.00 1,013.33 1,000.00
 0.01% 0.01% 0.00% 13,486,059.00  0.01%

 Each 11 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:608(10)  Detectable Warning Tiles

 1,600.00 500.00 1,000.00 46,924,772.00  1,000.00  1,600.00 1,075.00 500.00
 0.04% 0.01% 0.02% 39,452,755.00  0.02%

 Square Foot 200 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06
 Hwy
  Bid as:608(10)  Detectable Warning Tiles

 75.00 75.00 100.00 14,966,511.65  87.93  87.93 78.59 75.00
 0.12% 0.13% 0.13% 11,989,290.70  0.13%

 Each 4 Kalifornsky Beach Road, Pedestrian Pathway (GF) 2010 05
  Bid as:608(10)  Detectable Warning Tiles

 900.00 130.00 1,000.00 1,077,145.00  500.00  1,500.00 806.00 130.00
 0.26% 0.04% 0.37% 1,195,514.95  0.14%

 Square Feet 727 AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek 2010 03
  Bid as:608(10)  Detectable Warning Tiles

 40.00 40.00 80.00 17,978,778.00  50.00  50.00 40.80 29.00
 0.20% 0.23% 0.32% 12,682,496.90  0.25%

 Each 7 Dillingham Wood River Road Reconstruction 2010 03
  Bid as:608(10)  Detectable Warning Tile

 700.00 1,000.00 1,800.00 10,159,821.82  460.00  5,000.00 1,672.00 460.00
 0.05% 0.07% 0.12% 9,994,028.32  0.03%

 Each 21 AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 2010 02
 63rd Ave
  Bid as:608(10)  Detectable Warning Tile

 800.00 400.00 1,000.00 2,433,367.85  1,500.00  1,500.00 900.00 400.00
 0.72% 0.42% 0.86% 1,977,926.50  1.28%

 Each 6 Glenn Hwy: Airport Heights To Hiland Resurfacing 2010 01
  Bid as:608(10)  Detectable Warning Tile
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 Square Foot or Square Detectable Warning - Tiles 608(10)
 Meter

 425.00 475.00 1,000.00 13,870,164.50  1,000.00  1,000.00 562.50 350.00
 0.02% 0.03% 0.04% 11,052,763.85  0.05%

 Each 12 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:608(10)  Detectable Warning Tile

 525.00 1,000.00 200.00 9,281,900.00  500.00  1,000.00 584.50 313.00
 0.08% 0.16% 0.03% 7,489,670.00  0.07%

 Each 14 Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at 2009 11
 Muldoon Road Safety Improvements
  Bid as:608(10)  Detectable Warning Tiles

 1,000.00 1,100.00 115.00 5,331,001.80  500.00  1,500.00 1,025.00 500.00
 0.34% 0.42% 0.03% 3,673,328.60  0.17%

 Each 49 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05
 Palmer-Wasilla Highway
  Bid as:608(10)  Detectable Warning Tiles

 800.00 810.00 650.00 32,488,017.50  600.00  810.00 509.38 300.00
 0.16% 0.17% 0.10% 22,945,463.38  0.12%

 Square Yard or Square Concrete (slabs), Type I, _ inches thick, Broom Finish 608(13A)
 Meter

 Square Yard 145 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:608(13A) K  Concrete Truck Apron, Type I, 6 inches thick,
 Broom Finish

 123.00 105.00 85.00 4,176,627.00  130.00  134.00 121.08 105.00
 0.42% 0.36% 0.30% 4,196,232.00  0.44%

 Square Yard or Square Concrete (slabs), Type II, _ inches thick, Exposed 608(13B)
 Meter Aggregate Finish

 Square Yard 85 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:608(16)  Exposed Aggregate Concrete, 4 Inches Thick

 100.00 85.00 150.00 9,281,900.00  90.00  100.00 89.25 82.00
 0.10% 0.10% 0.14% 7,489,670.00  0.09%

 SQUARE YARD 661 Central Region Safety Improvement Project 2008 2009 06
  Bid as:608(1c)  CONCRETE SIDEWALK, 4 INCHES THICK,
 EXPOSED AGGREGATE

 60.00 75.00 85.00 4,832,395.20  0.00  75.00 45.00 0.00
 0.70% 0.99% 1.16% 5,027,358.90  0.00%

 Square Yard or Square Concrete (slabs), Type III, _ inches thick, Colored 608(13C)
 Meter

 Square Yard 169 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization
  Bid as:608(13C)  Concrete (Slabs), Type III, 6 inches thick, Colored

 174.00 141.39 250.00 4,329,338.00  164.00  225.00 174.07 125.00
 0.79% 0.67% 0.98% 3,554,977.97  0.72%

 Square Yard 145 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:608(13C) K  Concrete Truck Apron, Type III, 6 inches thick,
 Colored

 161.00 140.00 165.00 4,176,627.00  170.00  170.00 157.17 140.00
 0.55% 0.48% 0.57% 4,196,232.00  0.57%
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MaximumAverageMinimum3rd Low

Date Opene
608(13C)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or Square Concrete (slabs), Type III, _ inches thick, Colored 608(13C)
 Meter

 Square Yard 117 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
  Bid as:608(25)  Colored Concrete, 4 Inches Thick

 198.00 132.18 70.00 1,682,155.36  0.00  198.00 165.09 132.18
 0.97% 0.89% 0.49% 1,745,059.23  0.00%

 Square Yard 2,280 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:608(9)  Colored Concrete

 100.00 80.00 100.00 37,365,951.00  0.00  100.00 90.00 80.00
 0.61% 0.49% 0.61% 36,856,107.57  0.00%

 SQUARE YARD 104 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:608 (13C)  CONCRETE SLABS, TYPE III, 4 INCHES
 THICK, COLORED

 230.00 215.00 80.00 2,152,146.00  247.25  250.00 215.38 150.00
 0.87% 0.90% 0.39% 2,488,685.10  0.93%

 SQUARE YARD 7 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:608 (13C1)  CONCRETE SLABS, TYPE III, 6 INCHES
 THICK, COLORED

 250.00 310.00 120.00 2,152,146.00  565.85  565.85 322.64 200.00
 0.06% 0.09% 0.04% 2,488,685.10  0.14%

 SQUARE YARD 7 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12
 Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International
 Airport Rd 
  Bid as:608(29)  COLORED CONCRETE, 6 INCHES THICK

 500.00 350.00 160.00 5,860,562.00  301.75  500.00 362.94 300.00
 0.08% 0.06% 0.02% 4,310,603.60  0.05%

 SQUARE YARD 3,425 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12
 Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International
 Airport Rd 
  Bid as:608(28)  COLORED CONCRETE, 4 INCHES THICK

 45.00 47.00 80.00 5,860,562.00  36.75  47.00 42.06 36.75
 3.53% 3.73% 4.68% 4,310,603.60  2.79%

 SQUARE YARD 220 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
  Bid as:608(28)  COLORED CONCRETE, 4 INCHES THICK

 60.00 73.75 140.00 8,467,710.00  100.00  100.00 65.13 45.00
 0.20% 0.26% 0.36% 6,242,976.55  0.32%

 SQUARE YARD 3,083 HSIP: Tudor Road: Laurel Street To Boniface Parkway 2011 04
 Channelization Improvements & HSIP: Debarr Road: Bragaw Street
 to Hoyt Street Channelization Improvements
  Bid as:608(25)  COLORED CONCRETE, 4 INCHES THICK

 52.30 70.00 80.00 2,286,863.00  60.00  70.00 59.72 52.30
 8.89% 12.33% 10.79% 1,750,344.00  9.74%

 SQUARE YARD 110 HSIP: International Airport Rd At Old Seward Hwy 2010 07
  Bid as:608(28)  COLORED CONCRETE, 4 INCHES THICK

 80.00 92.00 110.00 1,513,919.30  84.00  92.00 79.00 60.00
 0.55% 0.64% 0.80% 1,583,167.50  0.54%

 SQUARE YARD 1,230 Central Region Safety Improvement Project 2008 2009 06
  Bid as:608(28)  COLORED CONCRETE, 4 INCHES THICK

 60.00 75.00 100.00 4,832,395.20  0.00  75.00 45.00 0.00
 1.30% 1.83% 2.55% 5,027,358.90  0.00%

 SQUARE YARD 55 Central Region Safety Improvement Project 2008 2009 06
  Bid as:608(29)  COLORED CONCRETE, 6 INCHES THICK

 80.00 100.00 135.00 4,832,395.20  0.00  100.00 60.00 0.00
 0.08% 0.11% 0.15% 5,027,358.90  0.00%
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608(13D)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or Square Concrete (slabs), Type IV, _inches thick, Pattern 608(13D)
 Meter Imprinted

 Square Yard 9,650 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11
 Palmer-Fishhook Rd 
  Bid as:608(17B)  Patterned Concrete

 56.00 62.50 75.00 18,844,880.00  66.00  77.00 63.36 56.00
 3.39% 4.32% 3.84% 13,969,176.40  3.91%

 Square Yard 2,850 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:608(17B)  Patterned Concrete, 4 Inches Thick

 47.50 50.00 45.00 16,991,844.00  55.00  55.00 50.83 47.50
 0.97% 1.06% 0.75% 13,486,059.00  1.12%

 Square Yard 10 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:608(17B)  Patterned Concrete

 200.00 500.00 150.00 46,924,772.00  300.00  500.00 287.75 151.00
 0.00% 0.01% 0.00% 39,452,755.00  0.01%

 Square Yard 640 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:608(17C)  Patterned Concrete, (6-Inch Depth)

 87.08 74.00 135.00 14,969,373.00  78.80  100.00 86.15 74.00
 0.41% 0.38% 0.58% 12,332,893.95  0.37%

 Square Yard 1,340 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:608(17B)  Patterned Concrete, (4-Inch Depth)

 66.51 60.00 100.00 14,969,373.00  60.45  80.00 67.79 60.00
 0.66% 0.65% 0.90% 12,332,893.95  0.60%

 Square Yard 2,000 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:608(17B)  Patterned Concrete

 104.00 70.00 125.00 9,281,900.00  90.00  104.00 89.75 70.00
 2.55% 1.87% 2.69% 7,489,670.00  2.12%

 Square Yard 9,506 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05
 Palmer-Wasilla Highway
  Bid as:608(17B)  Patterned Concrete

 65.00 73.50 100.00 32,488,017.50  70.00  80.00 69.81 60.00
 2.56% 3.05% 2.93% 22,945,463.38  2.69%

 Square Yard or Square Concrete (slabs), Type V, _ inches thick, Colored and 608(13E)
 Meter Pattern Imprinted

 Square Yard 53 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
  Bid as:608(13E)  Concrete (Sidewalk), Type V, 6 inches thick,
 Colored and Pattern Imprinted

 105.00 170.00 200.00 6,450,221.75  190.00  200.00 163.57 105.00
 0.09% 0.16% 0.16% 5,719,942.36  0.16%

 Square Yard 740 AMATS: Abbott Road Rehab - Phase II 2018 05
  Bid as:608(13E)  Concrete (Median), Type V, 6 inches thick,
 Colored and Pattern Imprinted

 100.00 85.00 110.00 5,080,598.00  95.00  130.00 102.50 85.00
 1.41% 1.22% 1.60% 5,167,568.00  1.33%

 Square Yard 4,950 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:608(13E)  Concrete (Slabs), Type V, 6 inches thick, Colored
 and Pattern Imprinted

 90.75 75.00 110.00 19,956,166.00  90.00  90.75 83.93 74.91
 1.83% 1.71% 2.73% 21,769,589.00  1.81%
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Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or Square Concrete (slabs), Type V, _ inches thick, Colored and 608(13E)
 Meter Pattern Imprinted

 Square Yard 890 AMATS: Abbott Rd. Rehab-Phase I 2016 03
  Bid as:608(13E)  Concrete (sidewalk), Type V, 6 inches thick,
 Colored and Pattern Imprinted

 110.00 150.00 250.00 9,447,389.00  122.00  150.00 119.45 100.61
 1.14% 1.60% 2.36% 8,348,321.00  1.25%

 Square Yard 29 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:608(13E2) K  Concrete Truck Apron, Type V, 6 inches thick,
 Colored and Pattern Imprinted

 339.00 310.00 165.00 4,176,627.00  360.00  372.00 340.83 310.00
 0.23% 0.21% 0.11% 4,196,232.00  0.24%

 Square Yard 707 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:608(13E1) K  Concrete Median, Type V, 4 inches thick,
 Colored and Pattern Imprinted

 112.00 93.00 85.00 4,176,627.00  110.00  163.00 115.17 93.00
 1.88% 1.57% 1.44% 4,196,232.00  1.81%

 Square Yard 43 Sterling Highway: Soldotna Urban Pavement Preservation 2015 12
  Bid as:608(13E)  Concrete, Type V, 4 inches thick, Colored and
 Pattern Imprinted

 200.00 170.00 80.00 4,002,012.00  150.00  200.00 160.00 120.00
 0.23% 0.20% 0.09% 3,688,651.61  0.15%

 Square Yard 1,244 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:608(13E)  Concrete (Slabs), Type V, 6 Inches Thick, Colored
 And Pattern Imprinted

 130.00 125.62 150.00 39,443,973.00  110.00  130.00 124.12 110.00
 0.38% 0.38% 0.47% 40,745,592.41  0.32%

 Each 4 Debarr Road Resurfacing (GF) 2013 05
  Bid as:608(16B)  Concrete Pad, Bus Stop, 6 inches thick

 10,000.00 3,300.00 7,000.00 4,486,554.20  0.00  10,000.00 7,100.00 3,300.00
 0.82% 0.29% 0.62% 4,590,728.10  0.00%

 LUMP SUM 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:608(11)  COLORED CONCRETE AND WAVE PATTERN

 2,000.00 16,000.00 250,000.00 4,261,302.00  19,189.95  20,000.00 13,698.33 2,000.00
 0.06% 0.50% 5.87% 3,199,546.20  0.57%

 SQUARE YARD 480 Anchorage Area Safety Improvements, Construction 2010 2009 12
  Bid as:608(25)  IMPRINTED COLORED CONCRETE, 4" THICK

 60.00 85.00 80.00 2,502,191.00  61.00  85.00 73.00 60.00
 1.43% 2.04% 1.53% 1,996,872.00  1.42%

 Lump Sum Concrete Stairway 608(15A)
 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

 70,000.00 71,759.79 15,000.00 39,443,973.00  50,000.00  110,000.00 75,351.96 50,000.00
 0.17% 0.18% 0.04% 40,745,592.41  0.12%

 Square Yard or <Enter Concrete Medians 608(16)
 Default Metric Pay

 Unit>
 Square Yard 482 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

 100.00 85.65 110.00 39,443,973.00  75.00  100.00 87.53 75.00
 0.11% 0.10% 0.13% 40,745,592.41  0.08%
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Date Opene
608(16)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or <Enter Concrete Medians 608(16)
 Default Metric Pay

 Unit>
 Square Yard 52 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05

 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:608(16)  Flush Concrete Median

 284.00 240.00 550.00 4,522,558.00  0.00  284.00 262.00 240.00
 0.25% 0.22% 0.63% 5,686,743.30  0.00%

 Ton or <Enter Default Asphalt Pathways and Medians 608(17)
 Metric Pay Unit>

 Ton 1,871 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:608(8)  Asphalt Pathway and  Medians

 145.00 150.00 100.00 14,885,926.75  225.00  225.00 157.24 126.22
 1.47% 1.76% 1.26% 15,967,622.06  2.28%

 <Enter Default English Enter Description Here. Click green "List Units" box 608(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Each 16 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

  Bid as:608(10)  Concrete Landing
 4,000.00 2,500.00 4,000.00 9,927,018.00  5,000.00  5,000.00 3,833.33 2,500.00
 0.70% 0.47% 0.64% 8,532,028.00  0.77%

 Square Yard 585 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
  Bid as:608(13E)  Concrete (Slabs), Type V, 4 Inches Thick, Colored
 and Pattern Imprinted

 151.00 165.00 300.00 5,568,712.00  130.00  200.00 154.12 118.00
 1.84% 2.08% 3.15% 4,648,330.25  1.52%

 Each 4 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:608(10)  Concrete Landing

 2,500.00 3,000.00 1,800.00 46,690,634.00  2,500.00  5,534.15 3,206.83 2,500.00
 0.02% 0.03% 0.02% 42,094,598.00  0.02%

 Square Yard 2,344 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue
  Bid as:608(29)  Colored Concrete, 6 Inches Thick

 160.00 112.00 100.00 2,203,697.00  150.00  160.00 140.67 112.00
 14.82% 10.50% 10.64% 2,499,849.30  12.96%

 Square Yard 71 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
  Bid as:608(28)  Colored Concrete, 4 inches thick

 195.45 165.00 80.00 1,838,794.00  145.00  195.45 150.33 129.50
 0.70% 0.59% 0.31% 1,990,576.00  0.49%

 Each 4 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:608(9)  Pedestrian Railroad Crossing

 13,100.00 10,000.00 4,000.00 14,885,926.75  20,000.00  20,000.00 10,208.90 3,944.50
 0.28% 0.25% 0.11% 15,967,622.06  0.43%

 TON 1,290 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:608(9)  ASPHALT PARKING AREA

 126.00 145.00 120.00 4,261,302.00  151.68  350.00 179.28 126.00
 4.93% 5.85% 3.63% 3,199,546.20  5.79%
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2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each Concrete Parking Bumper 609(7)
 Each 11 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11

 Cordova Street Extension
  Bid as:609(7)  Concrete Bumper

 193.00 100.00 250.00 16,991,844.00  200.00  200.00 164.33 100.00
 0.02% 0.01% 0.02% 13,486,059.00  0.02%

 EACH 6 Central Region Safety Improvement Project 2008 2009 06
  Bid as:609(7)  BUMPER CURB

 350.00 500.00 250.00 4,832,395.20  0.00  500.00 283.33 0.00
 0.04% 0.06% 0.03% 5,027,358.90  0.00%

 Linear Foot or <Enter Steel Faced Curb 609(8)
 Default Metric Pay

 Unit>
 Linear Foot 449 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

  Bid as:609(11)  Steel Faced Curb
 82.00 42.00 100.00 6,450,221.75  45.00  82.00 45.29 32.00
 0.62% 0.33% 0.70% 5,719,942.36  0.32%

 Linear Foot 1,385 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 108.00 52.72 100.00 4,329,338.00  66.00  108.00 68.62 44.00
 4.00% 2.05% 3.20% 3,554,977.97  2.38%

 Linear Foot 166 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:609(11)  Steel Faced Curb

 52.00 60.00 150.00 11,012,857.50  150.00  150.00 87.33 52.00
 0.08% 0.09% 0.23% 10,998,773.50  0.21%

 Linear Foot 62 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:609(11)  Steel Faced Curb

 190.00 100.00 60.00 9,147,651.25  0.00  190.00 145.00 100.00
 0.12% 0.07% 0.04% 8,696,000.00  0.00%

 LINEAR FOOT 70 Anchorage Area Safety Improvements, Construction 2010 2009 12
  Bid as:609(11)  STEEL FACED CURB

 41.00 50.00 35.00 2,502,191.00  39.50  75.00 51.36 39.50
 0.14% 0.18% 0.10% 1,996,872.00  0.13%

 LINEAR FOOT 227 Central Region Safety Improvement Project 2008 2009 06
  Bid as:609(11)  STEEL FACED CURB

 50.00 50.00 35.00 4,832,395.20  0.00  50.00 33.33 0.00
 0.20% 0.23% 0.16% 5,027,358.90  0.00%

 Lump Sum or <Enter Curb Cut 609(9)
 Default Metric Pay

 Unit>
 Lump Sum 1 Glenn Hwy: Airport Heights To Hiland Resurfacing 2010 01

  Bid as:609(18)  Median Curb Cut
 8,000.00 7,000.00 48,000.00 13,870,164.50  4,000.00  9,000.00 7,000.00 4,000.00
 0.07% 0.06% 0.35% 11,052,763.85  0.03%

 Linear Foot or <Enter Doweled Curb 609(10)
 Default Metric Pay

 Unit>
 LINEAR FOOT 38 Anchorage Area Safety Improvements, Construction 2010 2009 12

 19.00 20.00 25.00 2,502,191.00  18.40  40.00 26.63 18.40
 0.04% 0.04% 0.04% 1,996,872.00  0.03%

 Linear Foot 4,040 Central Region Safety Improvement Project 2008 2009 06
 18.00 15.00 25.00 4,832,395.20  0.00  18.00 11.00 0.00
 1.28% 1.21% 2.09% 5,027,358.90  0.00%
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609(10)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or <Enter Doweled Curb 609(10)
 Default Metric Pay

 Unit>
 Linear Foot 750 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05

 Palmer-Wasilla Highway
  Bid as:609(8)  Dowelled Curb

 20.00 20.00 30.00 32,488,017.50  22.00  34.00 18.60 12.00
 0.06% 0.07% 0.07% 22,945,463.38  0.07%

 Lump Sum or <Enter Weir Structure 610(7)
 Default Metric Pay

 Unit>
 Each 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12

 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:604(8)  Outfall Weir Structure

 6,500.00 10,000.00 5,000.00 37,365,951.00  0.00  10,000.00 8,250.00 6,500.00
 0.02% 0.03% 0.01% 36,856,107.57  0.00%

 Cubic Yard or <Enter Spillway, Type ______ 610(8)
 Default Metric Pay

 Unit>
 CUBIC YARD 230 King Cove Access Road Completion  2010 12

  Bid as:610(6D)  SPILLWAY, TYPE D
 45.00 65.00 22.00 14,728,834.00  40.99  200.00 70.15 28.75
 0.07% 0.10% 0.03% 14,459,879.80  0.06%

 CUBIC YARD 510 King Cove Access Road Completion  2010 12
  Bid as:610(6R)  SPILLWAY, TYPE R

 38.00 30.00 85.00 14,728,834.00  45.08  200.00 76.15 30.00
 0.13% 0.11% 0.29% 14,459,879.80  0.14%

 Cubic Yard or <Enter Drain Rock 610(9)
 Default Metric Pay

 Unit>
 Ton 1,200 AMATS: Abbott Road Rehab - Phase II 2018 05

  Bid as:610(2)  Ditch Lining
 100.00 100.00 99.00 5,080,598.00  46.00  100.00 74.25 46.00
 2.28% 2.32% 2.34% 5,167,568.00  1.05%

 Ton 6,900 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 67.00 50.00 50.00 13,097,990.00  65.00  67.00 60.67 50.00
 3.69% 2.88% 2.63% 11,961,445.00  3.23%

 Ton 1,460 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:605(5D)  2"-6" Drain Rock

 50.00 50.00 50.00 4,522,558.00  0.00  50.00 50.00 50.00
 1.23% 1.28% 1.61% 5,686,743.30  0.00%

 Cubic Yard 60 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 50.00 40.00 50.00 5,897,230.00  62.00  62.00 50.67 40.00
 0.06% 0.05% 0.05% 4,799,275.50  0.07%

 Cubic Yard 45 Holt-Lamplight Road Resurfacing 2012 04
 60.00 40.00 40.00 4,841,016.75  60.00  60.00 53.33 40.00
 0.06% 0.04% 0.04% 4,646,625.80  0.05%

 Cubic Yard 845 Kalifornsky Beach Rd; Coal Creek Fish Passage 2010 02
 39.00 45.28 30.00 1,654,690.00  56.00  56.00 43.88 27.00
 1.68% 1.96% 1.53% 1,953,352.43  2.36%
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MaximumAverageMinimum3rd Low

Date Opene
610(99_)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 <Enter Default English Enter Description Here. Click green "List Units" box 610(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Each 4 Kalifornsky Beach Rd; Coal Creek Fish Passage 2010 02
  Bid as:611(9)  J-Hook Structure

 4,600.00 3,853.12 1,250.00 1,654,690.00  6,200.00  20,290.00 7,948.85 3,853.12
 0.94% 0.79% 0.30% 1,953,352.43  1.23%

 <Enter Default English Enter Description Here. Click green "List Units" box 611(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Ton 35 AMATS: Abbott Road Rehab - Phase II 2018 05
  Bid as:611(2A)  Riprap, Class I

 150.00 150.00 93.00 5,080,598.00  126.00  150.00 125.75 77.00
 0.10% 0.10% 0.06% 5,167,568.00  0.08%

 Lump Sum 1 Denali Highway Seattle Creek Bridge Replacement 2016 01
  Bid as:611(102)  Riprap, Class V

 7,500.00 10,000.00 10,000.00 3,456,237.47  14,000.00  15,115.00 9,901.67 4,000.00
 0.20% 0.28% 0.29% 3,617,128.00  0.37%

 STATION 5 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:611 (3)  SALVAGE AND REPLACE EXISTING ARMOR
 STONE

 11,000.00 5,500.00 17,760.00 6,771,019.50  40,000.00  40,000.00 18,833.33 5,500.00
 0.79% 0.41% 1.31% 6,769,000.00  2.67%

 <Enter Default English Enter Description Here. Click green "List Units" box 614(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Each 84 FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins 2018 07
 (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins
 (CMAQ)
  Bid as:614(102)-A  Concrete Barrier, Big Dipper

 3,200.00 1,226.00 1,790.00 4,404,979.00  0.00  3,573.13 2,666.38 1,226.00
 5.98% 3.02% 3.41% 3,405,608.00  0.00%

 Each 84 FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins 2018 07
 (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins
 (CMAQ)
  Bid as:614(102)-B  Concrete Barrier, Carlson Center

 3,200.00 1,226.00 1,790.00 4,404,979.00  0.00  3,541.58 2,655.86 1,226.00
 5.98% 3.02% 3.41% 3,405,608.00  0.00%

 Linear Foot 431 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:614(2)  Concrete Half Barrier - Modified

 440.00 495.90 500.00 39,443,973.00  420.00  600.00 491.18 420.00
 0.45% 0.52% 0.55% 40,745,592.41  0.42%

 Each or <Enter Default Sign Support - ______ (standard overhead, 615(10)
 Metric Pay Unit> cantilevered, etc.)

 Each 4 HSIP: Eklutna Overpass Bridge Warning 2015 2016 09
  Bid as:615(99)  Sign Support - Cantilevered

 32,000.00 32,500.00 51,806.00 609,622.00  36,000.00  55,000.00 36,046.43 29,950.00
 29.89% 31.50% 33.99% 412,688.00  32.81%
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MaximumAverageMinimum3rd Low

Date Opene
615(10)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each or <Enter Default Sign Support - ______ (standard overhead, 615(10)
 Metric Pay Unit> cantilevered, etc.)

 Each 4 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:615(11)  Standard Overhead Sign Support

 75,000.00 75,000.00 50,000.00 46,924,772.00  76,000.00  87,350.00 78,337.50 75,000.00
 0.73% 0.76% 0.43% 39,452,755.00  0.68%

 Each 4 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:615(11)  Cantilevered Sign Support

 27,000.00 20,000.00 20,000.00 14,969,373.00  26,250.00  30,000.00 25,990.00 20,000.00
 0.80% 0.65% 0.53% 12,332,893.95  0.77%

 EACH 1 Central Region Safety Improvement Project 2008 2009 06
  Bid as:615(11)  CANTILEVERED SIGN SUPPORT

 25,000.00 30,000.00 35,000.00 4,832,395.20  0.00  30,000.00 18,333.33 0.00
 0.44% 0.60% 0.72% 5,027,358.90  0.00%

 Station Delineator Strips - Guardrail 615(11)
 Station 19 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:615(14)  Guardrail Delineator Strips

 22.00 100.00 250.00 11,779,677.80  0.00  100.00 61.00 22.00
 0.00% 0.02% 0.04% 10,891,541.00  0.00%

 Station 19 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:615(15)  Guardrail Retrorefletive Tabs

 18.00 100.00 250.00 11,779,677.80  0.00  100.00 59.00 18.00
 0.00% 0.02% 0.04% 10,891,541.00  0.00%

 Station 201 HSIP: NHS Warning & Delineation 2010 11
  Bid as:615(14)  Guardrail Delineator Strips

 325.00 250.00 295.00 1,796,140.00  405.00  405.00 288.73 123.58
 4.00% 3.58% 3.30% 1,404,195.00  4.97%

 <Enter Default English Enter Description Here. Click green "List Units" box 615(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Each 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:615(99)  Relocate Wooden Sign

 1,000.00 2,000.00 2,000.00 19,956,166.00  1,000.00  2,000.00 1,161.18 893.00
 0.00% 0.01% 0.01% 21,769,589.00  0.00%

 Each 33 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:615(7)  Removal of Sign

 100.00 115.00 250.00 10,582,033.50  103.00  175.00 114.33 100.00
 0.03% 0.04% 0.08% 9,982,119.90  0.03%

 Each 2 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:615(11)  Cantilever Sign Support

 60,000.00 68,000.00 10,000.00 10,582,033.50  30,700.00  73,480.00 61,524.36 30,700.00
 1.18% 1.36% 0.19% 9,982,119.90  0.59%

 Each 2 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:615(11)  Standard Overhead Sign Support

 76,800.00 147,638.77 100,000.00 39,443,973.00  76,800.00  147,638.77 97,247.75 76,800.00
 0.36% 0.72% 0.51% 40,745,592.41  0.36%

 Each 2 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:615(12)  Bridge Sign Mount
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MaximumAverageMinimum3rd Low

Date Opene
615(99_)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 <Enter Default English Enter Description Here. Click green "List Units" box 615(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 4,860.00 4,500.00 4,000.00 14,969,373.00  4,725.00  5,000.00 4,777.00 4,500.00
 0.07% 0.07% 0.05% 12,332,893.95  0.07%

 <Enter Default English Enter Description Here. Click green "List Units" box 618(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>
 Pound 57 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05

 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
  Bid as:618(2B)  Seeding, Type B

 55.00 50.00 70.00 13,424,271.00  80.00  80.00 58.75 50.00
 0.02% 0.02% 0.03% 13,727,979.00  0.03%

 Pound 3,654 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
  Bid as:618(2A)  Seeding, Type A

 45.00 42.00 65.00 13,424,271.00  50.00  50.00 45.50 42.00
 1.09% 1.12% 1.77% 13,727,979.00  1.15%

 Pound 6,710 Dalton Highway MP 209-222 Reconstruction 2017 06
  Bid as:618(2)  Seeding

 49.71 44.00 40.00 26,732,391.42  48.50  131.30 61.93 44.00
 1.41% 1.41% 1.00% 20,984,015.00  1.30%

 Square Yard 589 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization
  Bid as:618(4)  Seeding

 10.00 15.96 18.00 4,329,338.00  9.00  20.00 13.41 8.50
 0.16% 0.26% 0.24% 3,554,977.97  0.14%

 Square Yard 84 CR Public Safety and Reduced Maintenance ITS, MAT-SU 2013 09
  Bid as:618(6)  Compost and Seeding

 50.00 123.75 8.00 813,225.00  27.00  123.75 66.92 27.00
 0.54% 1.34% 0.08% 773,998.88  0.27%

 Square Yard 2,300 CR Hwy Safety Corridor Near Term Improvements (GF) and Parks 2013 07
 Hwy & Pittman Rd Signal Modifications (GF)
  Bid as:618(6)  Compost and Seeding

 5.71 16.00 5.00 1,164,208.00  17.50  17.52 14.18 5.71
 0.96% 3.07% 0.99% 1,197,783.00  2.74%

 Square Yard or Square Mulch - Hydraulic Erosion Control Products 619(1BA)
 Meter

 SQUARE YARD 2,732 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:619(3)  HYDRO MATTING

 1.00 5.00 5.00 20,569,201.55  1.90  5.00 2.63 1.00
 0.02% 0.08% 0.07% 16,932,671.96  0.03%

 Square Yard or Square Mulch - HECP BFM 619(1BE)
 Meter

 Square Yard 24,300 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 1.15 1.03 1.50 13,812,485.00  1.00  1.15 1.05 0.99
 0.21% 0.19% 0.26% 12,869,961.50  0.18%

 Square Yard 15,500 Soldotna: Funny River Road Improvements 2017 05
 1.00 1.00 2.00 2,415,300.00  0.00  1.00 1.00 1.00

 0.79% 0.79% 1.28% 1,964,337.00  0.00%
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MaximumAverageMinimum3rd Low

Date Opene
619(1BE)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or Square Mulch - HECP BFM 619(1BE)
 Meter

 Square Yard 32,250 Glenn Highway: MP 49 2015 10
 0.67 0.65 2.50 3,620,991.00  0.75  1.10 0.76 0.50

 0.75% 0.74% 2.23% 2,836,369.83  0.84%
 Pound 9,200 Fritz Cove Road Rehabilitation And Repair 2014 11

  Bid as:619(3)  Bonded Fiber Matrix (BFM)
 3.30 2.00 5.00 3,692,403.00  0.00  3.30 2.65 2.00

 0.67% 0.59% 1.25% 3,115,745.00  0.00%
 Square Yard 4,450 Portage Glacier Road Embankment Stabilization 2014 08

 2.50 2.00 5.00 1,246,015.00  2.15  14.40 5.26 2.00
 0.44% 0.50% 1.79% 1,782,765.00  0.36%

 Square Yard 13,935 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
 3.00 3.00 5.00 8,868,539.00  2.00  3.00 2.67 2.00

 0.41% 0.46% 0.79% 9,109,265.00  0.27%

 Square Yard or Square Compost 619(3)
 Meter
 POUND 7,743 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12

 Avenue
  Bid as:619(3)  BONDED FIBER MATRIX (BFM)

 3.50 2.00 7.00 15,115,856.00  0.00  3.50 2.75 2.00
 0.20% 0.12% 0.36% 13,394,988.29  0.00%

 Square Yard 171,487 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:620(1)  Topsoil

 1.75 2.67 3.50 39,443,973.00  1.00  3.00 2.18 1.00
 0.71% 1.12% 1.52% 40,745,592.41  0.40%

 Square Yard 17,950 Seward Highway MP 99-100 Improvements 2015 02
 4.00 4.00 4.50 6,475,248.25  0.00  4.00 4.00 4.00

 0.85% 0.96% 1.25% 7,497,210.00  0.00%
 Square Yard 13,251 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12

 2.34 6.51 4.00 1,646,886.20  18.00  18.00 8.46 2.34
 1.46% 4.82% 3.22% 1,791,305.73  9.21%

 Square Yard 13,300 Sterling Highway Erosion Response MP 150-157 2014 10
 6.50 3.00 6.00 3,322,950.00  6.00  6.50 5.66 3.00

 2.50% 1.18% 2.40% 3,371,200.00  2.19%
 Square Yard 261 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10

 82.00 85.66 5.00 1,682,155.36  0.00  85.66 83.83 82.00
 0.90% 1.28% 0.08% 1,745,059.23  0.00%

 Square Yard 37,500 Parks Highway MP123.5-146 Rehabilitation 2014 06
  Bid as:619(3)  Compost Blanket, 2 Inch Depth

 3.50 3.00 3.50 29,748,238.00  8.00  10.50 5.70 3.00
 0.49% 0.43% 0.44% 25,973,241.00  1.11%

 Square Yard 1,050 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 4.00 4.00 4.00 4,522,558.00  0.00  4.00 4.00 4.00
 0.07% 0.07% 0.09% 5,686,743.30  0.00%

 Square Yard 90,260 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:619(3)  Compost Blanket (2-Inch Depth)

 3.50 3.50 2.50 37,365,951.00  0.00  3.50 3.50 3.50
 0.84% 0.86% 0.60% 36,856,107.57  0.00%

 SQUARE YARD 2,753 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:619 (3)  COMPOST
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Date Opene
619(3)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or Square Compost 619(3)
 Meter

 10.00 9.60 4.00 2,152,146.00  4.35  10.00 8.60 4.35
 1.00% 1.06% 0.51% 2,488,685.10  0.44%

 Square Yard 678 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
 12.50 13.00 5.00 1,319,324.00  0.00  13.00 12.75 12.50
 0.57% 0.60% 0.26% 1,471,816.50  0.00%

 Square Yard 3,200 Old Glenn Highway: MP 15 Erosion Protection (GF) 2013 06
 12.50 4.50 5.00 636,250.00  4.00  12.50 5.86 0.01
 6.04% 2.65% 2.51% 543,900.00  1.80%

 Square Yard 21,210 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 3.00 4.50 3.00 3,685,547.50  5.00  5.50 4.38 3.00
 1.87% 3.01% 1.73% 3,172,129.00  3.04%

 Square Yard 3,530 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
  Bid as:619(3)  Compost Blanket, 2 Inch Depth

 10.00 5.00 3.25 18,044,120.50  4.00  10.00 7.25 4.00
 0.24% 0.12% 0.06% 14,495,924.00  0.09%

 SQUARE YARD 7,600 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
  Bid as:619(3)  COMPOST BLANKET, 2 INCH DEPTH

 4.00 2.50 5.00 8,467,710.00  4.00  4.00 3.38 2.50
 0.47% 0.30% 0.45% 6,242,976.55  0.44%

 Square Yard 26,630 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:619(3)  Compost Blanket (2 Inch Depth)

 2.60 3.00 3.00 16,991,844.00  2.50  3.00 2.70 2.50
 0.50% 0.59% 0.47% 13,486,059.00  0.48%

 Square Yard 80,000 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:619(3)  Compost 2 Inch Depth

 3.00 3.00 3.00 46,924,772.00  3.10  4.50 3.40 3.00
 0.59% 0.61% 0.51% 39,452,755.00  0.56%

 Square Yard or Square Turf Reinforcement Mat 619(4)
 Meter

 Square Yard 2,150 AMATS: Abbott Road Rehab - Phase II 2018 05
 13.00 15.00 8.00 5,080,598.00  13.00  15.00 13.13 11.50
 0.53% 0.62% 0.34% 5,167,568.00  0.53%

 Square Yard 9,070 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 6.00 6.00 10.00 27,839,413.30  9.50  10.00 7.85 6.00

 0.18% 0.19% 0.33% 29,100,627.40  0.29%
 Square Yard 60 Soldotna: Funny River Road Improvements 2017 05

 23.00 100.00 10.00 2,415,300.00  0.00  100.00 61.50 23.00
 0.07% 0.31% 0.02% 1,964,337.00  0.00%

 Square Yard 930 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 8.00 10.00 8.00 5,148,790.00  7.00  10.00 8.75 7.00
 0.14% 0.18% 0.14% 5,198,106.50  0.12%

 Square Yard 2,100 AMATS: Abbott Rd. Rehab-Phase I 2016 03
 5.00 3.00 10.00 9,447,389.00  6.75  7.00 5.68 3.00

 0.12% 0.08% 0.22% 8,348,321.00  0.16%
 Square Yard 1,165 Snug Harbor Road Improvements Advanced Utility Relocation 2016 02

 11.00 8.74 15.00 314,598.50  9.50  17.90 11.19 8.74
 4.61% 3.68% 5.55% 276,988.98  3.78%
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619(4)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or Square Turf Reinforcement Mat 619(4)
 Meter

 Square Yard 8,250 Seward Highway MP 99-100 Improvements 2015 02
 5.00 6.00 9.00 6,475,248.25  0.00  6.00 5.50 5.00

 0.49% 0.66% 1.15% 7,497,210.00  0.00%
 Square Yard 2,700 ANC Postmark Storm Drain Outfall Repairs 2014 07

 1.00 0.80 8.00 2,088,725.00  1.00  1.00 0.93 0.80
 0.08% 0.08% 1.03% 2,568,324.00  0.08%

 Square Yard 1,630 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
 17.50 6.00 10.00 8,868,539.00  5.00  17.50 9.50 5.00
 0.28% 0.11% 0.18% 9,109,265.00  0.08%

 Square Yard 328 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 10.00 10.50 150.00 11,293,798.00  10.00  10.50 10.17 10.00
 0.03% 0.03% 0.44% 10,713,734.02  0.03%

 Square Yard 3,310 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 5.00 13.00 5.00 6,999,965.00  5.50  13.00 7.83 5.00

 0.28% 0.77% 0.24% 5,598,065.00  0.28%
 SQUARE YARD 2,069 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10

  Bid as:619(7)  TURF REINFORCEMENT MATTING
 5.00 33.00 20.00 20,569,201.55  6.30  33.00 14.77 5.00

 0.06% 0.40% 0.20% 16,932,671.96  0.07%

 Linear Foot or Meter Sediment Retention Fiber Rolls (SRFRs) 619(5)
 Linear Foot 10,000 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 9.00 5.00 4.50 21,880,949.00  5.00  9.00 5.86 3.50

 0.44% 0.26% 0.21% 18,937,554.72  0.23%
 Linear Foot 4,358 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

 8.00 11.00 6.50 5,568,712.00  4.00  11.00 6.36 3.15
 0.73% 1.03% 0.51% 4,648,330.25  0.35%

 LINEAR FOOT 88 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation
  Bid as:619(5)  SEDIMENT RETENTION FIBER ROLLS (SRFR)

 25.00 12.00 9.00 2,303,200.50  5.00  25.00 14.00 5.00
 0.10% 0.05% 0.03% 2,066,575.00  0.02%

 Linear Foot 120 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 15.00 10.00 9.00 11,012,857.50  15.00  15.00 13.33 10.00
 0.02% 0.01% 0.01% 10,998,773.50  0.02%

 Linear Foot 600 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover

 5.00 5.00 20.00 13,496,365.25  10.00  10.00 6.75 5.00
 0.03% 0.03% 0.09% 10,696,233.10  0.05%

 Linear Foot 250 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 50.00 10.00 12.00 18,928,072.50  10.00  50.00 20.00 10.00
 0.07% 0.02% 0.02% 15,712,283.30  0.01%

 Linear Foot 227 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 10.00 15.00 10.00 5,148,790.00  6.00  15.00 9.50 6.00
 0.04% 0.07% 0.04% 5,198,106.50  0.02%

 Linear Foot 350 Snug Harbor Road Improvements Advanced Utility Relocation 2016 02
 5.00 10.10 10.00 314,598.50  11.00  11.00 7.52 2.00

 0.63% 1.28% 1.11% 276,988.98  1.31%
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 Linear Foot or Meter Sediment Retention Fiber Rolls (SRFRs) 619(5)
 Linear Foot 3,096 Seward Highway: 92nd Avenue Connector 2016 02

 4.00 5.00 8.00 10,582,033.50  5.10  12.67 6.50 4.00
 0.12% 0.16% 0.23% 9,982,119.90  0.15%

 Linear Foot 3,500 Lucus Road Improvements 2016 01
 3.75 4.00 8.00 5,467,968.00  5.00  10.00 5.94 3.75

 0.27% 0.30% 0.51% 4,639,288.00  0.35%
 Linear Foot 3,000 Glenn Highway: MP 49 2015 10

 6.00 6.00 7.00 3,620,991.00  8.50  10.00 6.18 2.50
 0.63% 0.63% 0.58% 2,836,369.83  0.88%

 Linear Foot 4,206 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 10.00 4.50 8.00 8,216,121.50  0.00  10.00 7.25 4.50
 0.61% 0.28% 0.41% 6,769,856.00  0.00%

 Linear Foot 2,630 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 5.00 10.00 5.00 46,690,634.00  8.00  10.00 7.32 5.00
 0.03% 0.06% 0.03% 42,094,598.00  0.05%

 Linear Foot 56 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 10.00 10.00 8.00 1,445,635.50  0.00  10.00 10.00 10.00
 0.05% 0.05% 0.03% 1,125,191.00  0.00%

 Linear Foot 135 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12
  Bid as:619(5)  Sediment Retention Fiber Rolls

 41.40 23.11 9.00 1,646,886.20  8.00  41.40 22.63 8.00
 0.26% 0.17% 0.07% 1,791,305.73  0.04%

 Linear Foot 1,222 HSIP: Central Region Overhead Beacons 2014 2014 11
 7.00 7.00 8.50 1,733,450.00  7.00  10.69 7.92 7.00

 0.50% 0.58% 0.60% 1,465,959.00  0.41%
 Linear Foot 460 5th and 6th Avenue Paving, L Street To Ingra 2014 05

 L & I Couplet Pavement Preservation: Phase 1
 20.00 8.00 10.00 9,147,651.25  0.00  20.00 14.00 8.00
 0.09% 0.04% 0.05% 8,696,000.00  0.00%

 Linear Foot 200 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 5.00 9.00 10.00 2,816,398.00  6.00  18.00 6.97 3.75

 0.04% 0.06% 0.07% 2,773,226.95  0.04%
 Linear Foot 2,496 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01

 Church Road
 7.00 5.00 5.00 14,885,926.75  6.00  7.10 6.23 5.00

 0.09% 0.08% 0.08% 15,967,622.06  0.08%
 Linear Foot 3,369 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11

 0.00 0.00 6.00 3,388,836.00  0.00  4.50 0.41 0.00
 0.00% 0.00% 0.60% 116,500.00  0.00%

 Linear Foot 540 52765 Ninilchik Village Bridge Replacement 2013 10
 7.50 4.27 10.00 2,314,551.25  9.30  9.30 7.41 4.27

 0.18% 0.10% 0.23% 2,199,212.09  0.21%
 Linear Foot 770 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10

 5.00 10.00 8.00 5,299,183.75  9.00  10.00 8.00 5.00
 0.08% 0.16% 0.12% 4,789,467.00  0.13%

 Linear Foot 64 CR Public Safety and Reduced Maintenance ITS, MAT-SU 2013 09
 10.00 15.41 12.00 813,225.00  17.50  17.50 14.30 10.00
 0.08% 0.13% 0.09% 773,998.88  0.13%

 Linear Foot 315 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
 10.00 7.30 7.00 1,319,324.00  0.00  10.00 8.65 7.30
 0.21% 0.16% 0.17% 1,471,816.50  0.00%
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 Linear Foot or Meter Sediment Retention Fiber Rolls (SRFRs) 619(5)
 Linear Foot 1,450 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07

 9.00 7.50 10.00 1,214,705.00  8.00  10.00 8.50 7.50
 1.04% 0.88% 1.19% 1,230,669.00  0.91%

 Linear Foot 130 Johns Road Improvements, Klatt To High View (GF) 2013 05
 4.25 7.00 10.00 4,891,836.00  11.00  12.00 8.56 4.25

 0.02% 0.03% 0.03% 3,496,800.96  0.04%
 Linear Foot 350 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03

 10.00 10.00 10.00 8,901,029.00  0.00  10.00 10.00 10.00
 0.04% 0.05% 0.04% 7,227,267.40  0.00%

 Linear Foot 2,750 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation

 11.00 10.00 7.50 11,596,555.07  5.00  11.00 8.67 5.00
 0.26% 0.24% 0.18% 11,698,675.00  0.11%

 Linear Foot 7,200 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 6.00 4.60 6.00 11,293,798.00  2.50  6.00 4.37 2.50
 0.40% 0.31% 0.38% 10,713,734.02  0.16%

 Linear Foot 10,750 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood
  Bid as:690(1)  Fiber Roll

 4.00 4.50 5.00 5,122,591.75  3.00  5.00 4.13 3.00
 0.80% 0.90% 1.05% 5,399,661.50  0.52%

 Linear Foot 381 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:619(5)  Sediment Retention Fiber Rolls

 10.00 5.00 4.00 11,086,037.30  10.00  15.00 9.60 5.00
 0.03% 0.02% 0.01% 10,932,542.26  0.03%

 Linear Foot 5,880 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
  Bid as:690(1)  Fiber Roll

 3.20 15.00 5.00 4,932,955.00  6.00  15.00 8.07 3.20
 0.40% 1.99% 0.60% 4,436,195.25  0.70%

 Linear Foot 500 Holt-Lamplight Road Resurfacing 2012 04
  Bid as:690(1)  Fiber Roll

 8.00 5.00 7.50 4,841,016.75  10.00  10.00 7.67 5.00
 0.08% 0.05% 0.08% 4,646,625.80  0.09%

 Linear Foot 1,600 Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement  2011 08

  Bid as:690(1)  Fiber Roll
 10.00 8.00 7.50 19,777,748.95  5.00  13.00 8.40 4.40
 0.09% 0.07% 0.06% 17,817,901.75  0.04%

 Linear Foot 1,240 EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO 2011 07
 EAGLE RIVER RD (GF)
  Bid as:690(1)  Fiber Roll

 3.00 3.50 10.00 2,806,559.00  6.00  6.00 4.38 3.00
 0.13% 0.17% 0.44% 2,599,432.88  0.25%

 Linear Foot 500 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06
 Hwy
  Bid as:690(1)  Fiber Roll

 5.00 3.00 6.00 14,966,511.65  8.00  8.00 5.40 3.00
 0.02% 0.01% 0.02% 11,989,290.70  0.03%

 Linear Foot 550 Kenai Pen Flood Oct 02, CONSENT DECREE MITIGATION (GF) 2011 04
  Bid as:690(1)  Fiber Roll

 3.50 7.75 6.00 425,530.00  6.00  15.00 8.45 3.50
 0.42% 0.94% 0.78% 453,208.50  0.69%
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 Linear Foot or Meter Sediment Retention Fiber Rolls (SRFRs) 619(5)
 Linear Foot 4,200 Seward Highway MP 115-124 Resurfacing 2010 10

  Bid as:690(1)  Fiber Roll
 3.00 3.50 6.00 9,331,731.00  0.00  3.50 3.25 3.00

 0.16% 0.20% 0.27% 7,310,434.05  0.00%
 LINEAR FOOT 250 HSIP: International Airport Rd At Old Seward Hwy 2010 07

  Bid as:690(1)  FIBER ROLL
 10.00 2.80 5.00 1,513,919.30  12.00  12.00 7.45 2.80
 0.16% 0.04% 0.08% 1,583,167.50  0.18%

 Linear Foot 1,050 Kalifornsky Beach Road, Pedestrian Pathway (GF) 2010 05
  Bid as:690(1)  Fiber Roll

 6.00 4.00 7.50 1,077,145.00  10.00  10.00 6.16 4.00
 0.46% 0.35% 0.73% 1,195,514.95  0.71%

 Linear Foot 1,135 Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving 2010 05
  Bid as:690(1)  Fiber Roll

 9.00 3.00 10.00 3,808,230.00  8.00  9.00 5.80 3.00
 0.35% 0.12% 0.30% 2,880,645.20  0.28%

 Linear Foot 1,300 Kalifornsky Beach Rd; Coal Creek Fish Passage 2010 02
  Bid as:690(1)  Fiber Roll

 5.70 6.50 20.00 1,654,690.00  4.75  7.00 5.68 4.10
 0.38% 0.43% 1.57% 1,953,352.43  0.31%

 Linear Foot 2,375 AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 2010 02
 63rd Ave
  Bid as:690(1)  Fiber Roll

 5.00 4.00 8.00 2,433,367.85  3.25  5.00 4.08 3.25
 0.51% 0.48% 0.78% 1,977,926.50  0.31%

 Each 88 Parks Highway MP 72-83, Willow to Kashwitna 2009 09
  Bid as:690(1)  Straw Wattle

 150.00 150.00 100.00 27,407,229.50  300.00  300.00 203.57 125.00
 0.06% 0.06% 0.03% 20,758,919.00  0.12%

 LINEAR FOOT 2,750 Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road 2009 06
  Bid as:690(1)  FIBER ROLL

 6.00 9.00 15.00 6,301,232.00  5.00  9.00 6.67 5.00
 0.29% 0.44% 0.65% 5,636,173.30  0.23%

 Linear Foot 22,900 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05
 Palmer-Wasilla Highway
  Bid as:690(1)  Fiber Roll

 6.00 3.50 11.00 32,488,017.50  4.00  7.00 5.06 3.50
 0.57% 0.35% 0.78% 22,945,463.38  0.37%

 LINEAR FOOT 1,760 Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To 2009 05
 Marine Way
  Bid as:690(1)  FIBER ROLL

 13.00 6.00 15.00 4,415,081.50  0.00  13.00 9.50 6.00
 0.35% 0.18% 0.60% 5,963,224.50  0.00%

 Linear Foot 50 Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy 2009 05
 Lane)
  Bid as:690(1)  Fiber Roll

 100.00 10.00 25.00 1,624,620.40  0.00  100.00 55.00 10.00
 0.42% 0.04% 0.08% 1,194,691.95  0.00%

 Linear Foot 750 Mertarvik Barge Facility 2009 03
  Bid as:690(1)  Fiber Roll

 14.61 10.00 50.00 2,207,660.00  7.30  50.00 15.99 4.00
 0.37% 0.31% 1.70% 2,442,000.00  0.18%
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 Linear Foot or Meter Fiber Rolls - SRFR Filter Sock 619(5AA)
 Linear Foot 600 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05

 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 5.00 9.00 8.00 3,685,547.50  7.00  11.00 7.38 5.00
 0.09% 0.17% 0.13% 3,172,129.00  0.12%

 Linear Foot or Meter Fiber Rolls - SRFR Compost Sock 619(5AB)
 Linear Foot 490 Olympic Mountain Loop Improvements - Girdwood 2015 01

 7.00 12.00 10.00 1,899,217.02  6.90  13.00 8.92 5.50
 0.13% 0.25% 0.26% 2,364,889.50  0.12%

 Linear Foot 13,700 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 5.00 5.00 5.00 37,365,951.00  0.00  5.00 5.00 5.00
 0.18% 0.19% 0.18% 36,856,107.57  0.00%

 Linear Foot 8,500 West Dowling Road Phase IIa: C Street to Minnesota Drive 2012 10
 6.50 4.42 5.00 1,179,800.00  3.60  7.00 5.07 3.60

 4.96% 3.58% 3.60% 1,048,926.43  2.64%
 Linear Foot 500 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06

  Bid as:690(1) BB  Fiber Roll/Compost Sock
 20.00 2.25 10.00 11,000,000.50  9.00  30.00 12.11 2.25
 0.07% 0.01% 0.05% 11,975,882.61  0.03%

 Linear Foot 475 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:690(1) AA2  Fiber Roll/Compost Sock

 20.00 2.40 10.00 11,000,000.50  14.00  20.00 8.13 0.00
 0.07% 0.01% 0.04% 11,975,882.61  0.05%

 Linear Foot 500 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:690(1) AA1  Fiber Roll/Compost Sock

 20.00 2.25 10.00 11,000,000.50  10.00  20.00 7.20 0.00
 0.07% 0.01% 0.05% 11,975,882.61  0.04%

 Linear Foot 12,500 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 4.00 3.40 7.50 5,897,230.00  5.60  5.60 4.33 3.40

 0.97% 0.89% 1.59% 4,799,275.50  1.31%

 Linear Foot or Meter Fiber Rolls - SRFR ____ 619(5AD)
 Linear Foot 165 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05

 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:619(5AD)  Fiber Rolls - SRFR 12" Diameter

 7.25 10.00 10.00 4,522,558.00  0.00  10.00 8.63 7.25
 0.02% 0.03% 0.04% 5,686,743.30  0.00%

 Linear Foot 3,369 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
  Bid as:619(5)  Sediment Retention Fiber Rolls (SRFRs)

 6.50 4.50 6.00 3,388,836.00  15.00  20.00 8.70 2.60
 1.66% 1.35% 0.60% 1,122,850.50  3.61%

 Linear Foot or Meter Check Dam and Sediment Barrier - Geotextile 619(6)
 Each 8 Parks Highway MP 72-83, Willow to Kashwitna 2009 09

  Bid as:690(3)  Sediment Trap
 500.00 500.00 500.00 27,407,229.50  1,500.00  2,500.00 902.86 220.00
 0.02% 0.02% 0.01% 20,758,919.00  0.05%

 Linear Foot or Meter Check Dam - ____ 619(6AA...)
 Each 18 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10

  Bid as:203(32)  Check Dam
 1,000.00 1,000.00 700.00 46,924,772.00  2,200.00  2,311.00 1,627.75 1,000.00
 0.04% 0.05% 0.03% 39,452,755.00  0.09%
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 Linear Foot or Meter Check Dam - ____ 619(6AA...)
 EACH 17 King Cove Access Road Completion  2010 12

  Bid as:203(32)  PERMANENT CHECK DAM
 1,900.00 2,860.00 200.00 14,728,834.00  1,000.00  5,000.00 2,038.75 900.00
 0.21% 0.34% 0.02% 14,459,879.80  0.10%

 Each Sandbags 619(9)
 Each 17 C Street Paving and Anchorage Curb Ramps 2016 2016 07

 30.00 100.00 90.00 11,012,857.50  100.00  100.00 76.67 30.00
 0.00% 0.02% 0.01% 10,998,773.50  0.01%

 Each 92 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 100.00 60.00 10.00 9,147,651.25  0.00  100.00 80.00 60.00
 0.09% 0.06% 0.01% 8,696,000.00  0.00%

 Each Manufactured Inlet Protection System 619(10)
 Linear Feet 1,000 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:619(5)  Sediment Retention Fiber Rolls (SRFRs)

 10.00 5.00 6.00 40,373,362.02  8.00  15.00 9.50 5.00
 0.03% 0.01% 0.01% 36,616,095.00  0.02%

 Each 98 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 125.00 100.00 150.00 40,373,362.02  250.00  1,000.00 368.75 100.00
 0.03% 0.03% 0.04% 36,616,095.00  0.06%

 Square Yard 1,250 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:619(4)  Turf Reinforcement Mat

 12.25 5.00 6.00 40,373,362.02  13.00  14.00 11.06 5.00
 0.04% 0.02% 0.02% 36,616,095.00  0.04%

 Each 196 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 350.00 100.00 200.00 10,577,766.00  0.00  350.00 225.00 100.00
 0.64% 0.20% 0.37% 9,986,105.00  0.00%

 Each 9 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 475.00 200.00 230.00 5,568,712.00  110.00  513.00 281.89 52.99
 0.09% 0.04% 0.04% 4,648,330.25  0.02%

 EACH 11 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation

 300.00 90.00 200.00 2,303,200.50  100.00  300.00 163.33 90.00
 0.15% 0.05% 0.10% 2,066,575.00  0.05%

 Each 175 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 300.00 150.00 175.00 11,012,857.50  250.00  300.00 233.33 150.00
 0.46% 0.24% 0.28% 10,998,773.50  0.37%

 Each 15 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 408.00 150.00 200.00 4,176,627.00  400.00  408.00 233.67 59.00
 0.15% 0.05% 0.07% 4,196,232.00  0.14%

 Each 10 Seward Highway: 92nd Avenue Connector 2016 02
 200.00 360.00 250.00 10,582,033.50  211.00  550.00 327.01 118.04
 0.02% 0.04% 0.02% 9,982,119.90  0.02%

 Each 21 Lucus Road Improvements 2016 01
 60.00 100.00 200.00 5,467,968.00  100.00  600.00 227.92 60.00
 0.03% 0.05% 0.08% 4,639,288.00  0.04%

 Each 24 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 100.00 50.00 200.00 46,690,634.00  700.00  700.00 223.40 50.00
 0.01% 0.00% 0.01% 42,094,598.00  0.04%
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 Each Manufactured Inlet Protection System 619(10)
 Each 116 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06

 250.00 85.00 210.00 5,459,443.00  0.00  250.00 167.50 85.00
 0.54% 0.19% 0.45% 5,296,083.00  0.00%

 Each 28 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue

 500.00 200.00 220.00 2,203,697.00  500.00  500.00 400.00 200.00
 0.55% 0.22% 0.28% 2,499,849.30  0.52%

 Each 11 Olympic Mountain Loop Improvements - Girdwood 2015 01
 100.00 400.00 200.00 1,899,217.02  89.64  500.00 293.42 89.64
 0.04% 0.19% 0.12% 2,364,889.50  0.04%

 Each 11 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12
 381.00 152.70 280.00 1,646,886.20  502.00  502.00 306.93 152.70
 0.20% 0.09% 0.19% 1,791,305.73  0.21%

 Each 11 HSIP: Central Region Overhead Beacons 2014 2014 11
 400.00 150.00 175.00 1,733,450.00  425.00  425.00 278.35 138.38
 0.26% 0.11% 0.11% 1,465,959.00  0.22%

 Each 7 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
 120.00 629.88 250.00 1,682,155.36  0.00  629.88 374.94 120.00
 0.04% 0.25% 0.10% 1,745,059.23  0.00%

 Each 178 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 115.00 150.00 210.00 9,147,651.25  0.00  150.00 132.50 115.00
 0.21% 0.31% 0.41% 8,696,000.00  0.00%

 Each 59 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 320.00 150.00 250.00 4,522,558.00  0.00  320.00 235.00 150.00
 0.32% 0.16% 0.33% 5,686,743.30  0.00%

 Each 36 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 120.00 1,800.00 150.00 2,816,398.00  270.00  1,800.00 419.25 98.25
 0.15% 2.34% 0.19% 2,773,226.95  0.32%

 Each 41 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 600.00 150.00 200.00 14,885,926.75  500.00  600.00 300.93 104.66
 0.13% 0.04% 0.06% 15,967,622.06  0.11%

 Each 38 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 150.00 275.00 200.00 37,365,951.00  0.00  275.00 212.50 150.00
 0.02% 0.03% 0.02% 36,856,107.57  0.00%

 Each 55 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
 110.00 200.00 200.00 5,299,183.75  200.00  200.00 170.00 110.00
 0.12% 0.23% 0.21% 4,789,467.00  0.21%

 Each 10 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
 25.00 150.00 200.00 1,319,324.00  0.00  150.00 87.50 25.00
 0.02% 0.10% 0.15% 1,471,816.50  0.00%

 Each 60 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
 200.00 300.00 200.00 3,570,530.00  0.00  300.00 250.00 200.00
 0.31% 0.46% 0.34% 3,872,478.16  0.00%

 Each 24 Johns Road Improvements, Klatt To High View (GF) 2013 05
 99.50 110.00 200.00 4,891,836.00  193.00  193.00 125.63 99.50
 0.07% 0.08% 0.10% 3,496,800.96  0.13%

 Each 101 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 150.00 300.00 200.00 8,901,029.00  0.00  300.00 225.00 150.00
 0.19% 0.42% 0.23% 7,227,267.40  0.00%
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 Each Manufactured Inlet Protection System 619(10)
 Each 57 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11

 MP 169-173 Pavement Preservation
 325.00 150.00 200.00 11,596,555.07  250.00  325.00 241.67 150.00
 0.16% 0.07% 0.10% 11,698,675.00  0.12%

 Each 4 West Dowling Road Phase IIa: C Street to Minnesota Drive 2012 10
 388.00 293.51 200.00 1,179,800.00  300.00  1,000.00 445.50 87.00
 0.14% 0.11% 0.07% 1,048,926.43  0.10%

 Each 4 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
  Bid as:690(2)  Manufactured Inlet Protection Systems

 119.00 500.00 500.00 4,932,955.00  250.00  500.00 289.67 119.00
 0.01% 0.05% 0.04% 4,436,195.25  0.02%

 Each 35 Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road 2011 11
  Bid as:690 (2)  Maunfactured Inlet Protection Systems

 280.00 500.00 250.00 4,278,036.50  125.00  500.00 301.67 125.00
 0.19% 0.37% 0.20% 4,704,798.00  0.08%

 Each 64 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:690(2)  Manufactured Inlet Protection Systems

 133.25 200.00 200.00 16,991,844.00  200.00  200.00 177.75 133.25
 0.06% 0.09% 0.08% 13,486,059.00  0.09%

 Each 7 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06
 Hwy

 125.00 500.00 150.00 14,966,511.65  73.00  500.00 195.60 70.00
 0.01% 0.03% 0.01% 11,989,290.70  0.00%

 Each 26 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:690(2)  Manufactured Inlet Protection Systems

 250.00 175.00 175.00 9,331,731.00  0.00  250.00 212.50 175.00
 0.08% 0.06% 0.05% 7,310,434.05  0.00%

 EACH 13 HSIP: International Airport Rd At Old Seward Hwy 2010 07
  Bid as:690(2)  MANUFACTURED INLET PROTECTION SYSTEMS

 250.00 75.00 200.00 1,513,919.30  300.00  300.00 218.75 75.00
 0.20% 0.06% 0.17% 1,583,167.50  0.23%

 Each 39 AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 2010 02
 63rd Ave

 100.00 150.00 500.00 2,433,367.85  130.00  150.00 126.67 100.00
 0.17% 0.30% 0.80% 1,977,926.50  0.21%

 Each SandBag Inlet Protection System 619(11)
 Each 14 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06

 Hwy
  Bid as:690(3)  Sandbag Inlet Sediment Trap

 100.00 500.00 150.00 14,966,511.65  65.00  500.00 174.60 8.00
 0.01% 0.06% 0.01% 11,989,290.70  0.01%

 Each or <Enter Default Vehicle Tracking, Entrance/Exit 619(12)
 Metric Pay Unit>

 Each 4 West Dowling Road Phase IIa: C Street to Minnesota Drive 2012 10
  Bid as:619(12)  Vehicle Tracking Entrance/Exit

 2,700.00 2,434.54 1,000.00 1,179,800.00  2,600.00  7,000.00 3,319.22 1,500.00
 0.97% 0.93% 0.34% 1,048,926.43  0.90%

 Linear Foot or <Enter Root Barrier 619(13)
 Default Metric Pay

 Unit>
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%%
MaximumAverageMinimum3rd Low

Date Opene
619(13)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or <Enter Root Barrier 619(13)
 Default Metric Pay

 Unit>
 Linear Foot 740 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05

 Boulevard Pathway
 16.00 7.00 6.00 789,287.50  7.00  16.00 8.99 7.00
 1.58% 0.77% 0.56% 672,850.00  0.66%

 Cubic Yard 1,100 Portage Glacier Road Embankment Stabilization 2014 08
  Bid as:611(4)  Toe Wood

 100.00 70.00 50.00 1,246,015.00  100.00  100.00 77.25 39.00
 4.32% 4.32% 4.41% 1,782,765.00  4.11%

 Each 36 Portage Glacier Road Embankment Stabilization 2014 08
  Bid as:611(3)  Rootwad

 3,900.00 1,280.00 3,500.00 1,246,015.00  1,800.00  3,900.00 1,890.00 580.00
 5.51% 2.58% 10.11% 1,782,765.00  2.42%

 Linear Foot 15,800 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood

 6.00 6.00 6.25 5,122,591.75  6.00  6.00 6.00 6.00
 1.76% 1.76% 1.93% 5,399,661.50  1.52%

 Linear Foot 15,805 Chester Creek Trail Connection Project 2010 03
 5.75 5.00 18.20 3,322,624.00  6.02  6.25 5.70 5.00

 3.05% 2.75% 8.66% 2,874,170.85  3.18%

 <Enter Default English Enter Description Here. Click green "List Units" box 619(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Lump Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:900(1)  Flood Repairs

 270,000.00 150,000.00 211,585.00 11,779,677.80  0.00  270,000.00 210,000.00 150,000.00
 2.08% 1.38% 1.80% 10,891,541.00  0.00%

 Lump Sum 1 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11
 Palmer-Fishhook Rd 
  Bid as:619(20)  Roadbed Reclamation

 12,000.00 140,000.00 200,000.00 18,844,880.00  135,000.00  576,000.00 174,714.29 12,000.00
 0.08% 1.00% 1.06% 13,969,176.40  0.83%

 Lump Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:621(9)  Creekbank Revegetation

 18,720.00 30,000.00 50,000.00 16,991,844.00  25,000.00  30,000.00 24,573.33 18,720.00
 0.13% 0.22% 0.29% 13,486,059.00  0.18%

 Linear Foot 100 Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement  2011 08

  Bid as:621(20)  Creek Restoration
 675.00 475.00 550.00 19,777,748.95  600.00  675.00 554.83 440.00
 0.37% 0.27% 0.28% 17,817,901.75  0.30%

 Lump Sum 1 Kalifornsky Beach Rd; Coal Creek Fish Passage 2010 02
  Bid as:621(20)  Creek Restoration

 78,000.00 44,453.60 150,000.00 1,654,690.00  110,000.00  125,000.00 97,075.60 44,453.60
 3.98% 2.28% 9.07% 1,953,352.43  5.48%
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MaximumAverageMinimum3rd Low

Date Opene
620(99_)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 <Enter Default English Enter Description Here. Click green "List Units" box 620(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 <Enter Default English Enter Description Here. Click green "List Units" box 620(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Square Yard 6,400 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:620(2)  Rain Garden Soil

 4.91 5.00 7.00 40,373,362.02  8.50  8.50 6.10 4.91
 0.08% 0.09% 0.11% 36,616,095.00  0.14%

 Each or <Enter Default Perennial 621(6)
 Metric Pay Unit>

 Each 550 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 11.50 11.00 25.00 4,176,627.00  13.00  32.00 15.25 11.00
 0.15% 0.14% 0.33% 4,196,232.00  0.17%

 EACH 27 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:621(3A)  PERENNIAL, CALAMAGROSTIS
 (CALAMAGROSTIS X ACUTAFLORA 'KARL FORESTER') 1
 GALLON CONTAINER

 20.00 22.00 25.00 4,261,302.00  16.21  35.00 22.54 16.21
 0.02% 0.02% 0.02% 3,199,546.20  0.01%

 EACH 704 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:621(3B)  PERENNIAL, DIANTHUS, CHEDDAR PINK
 (DIANTHUS GRATIANOPOLOTANUS) 1 GALLON CONTAINER

 20.00 22.00 13.00 4,261,302.00  16.21  35.00 22.54 16.21
 0.43% 0.48% 0.21% 3,199,546.20  0.34%

 EACH 395 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:621(3C)  PERENNIAL, IRIS (IRIS SETOSA), 1 GALLON
 CONTAINER

 20.00 22.00 13.00 4,261,302.00  16.21  35.00 22.54 16.21
 0.24% 0.27% 0.12% 3,199,546.20  0.19%

 EACH 809 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:621(3D)  PERENNIAL, LILY (HEMEROCALLIS 'CHICAGO
 APACHE'), 1 GALLON CONTAINER

 20.00 22.00 18.00 4,261,302.00  16.21  35.00 22.54 16.21
 0.49% 0.56% 0.34% 3,199,546.20  0.39%

 EACH 2,108 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:621(3E)  PERENNIAL, NEPETA (NEPETA NERVOSA), 1
 GALLON CONTAINER

 21.00 22.00 13.00 4,261,302.00  16.21  22.00 19.87 16.21
 1.34% 1.45% 0.64% 3,199,546.20  1.01%

 EACH 974 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:621(3F)  PERENNIAL, YARROW (ACHILLEA
 MILLEFOLIUM 'PAPRIKA'), 1 GALLON CONTAINER

 19.00 22.00 13.00 4,261,302.00  16.21  30.00 21.54 16.21
 0.56% 0.67% 0.30% 3,199,546.20  0.47%
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MaximumAverageMinimum3rd Low

Date Opene
621(6)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each or <Enter Default Perennial 621(6)
 Metric Pay Unit>

 Each 68 Girdwood Streets And Drainage Improvements 2011 09
  Bid as:621(3C) AA1  Perennial, Dwarf Dogwood, No. 1 cont.

 15.00 30.00 50.00 3,496,589.75  13.00  34.00 22.60 13.00
 0.03% 0.07% 0.10% 2,834,020.50  0.03%

 Each 47 Girdwood Streets And Drainage Improvements 2011 09
  Bid as:621(3D) AA1  Perennial, Wood Fern, No. 1 cont.

 15.00 30.00 50.00 3,496,589.75  13.00  34.00 22.60 13.00
 0.02% 0.05% 0.07% 2,834,020.50  0.02%

 Each 52 Girdwood Streets And Drainage Improvements 2011 09
  Bid as:621(3H) AA1  Perennial, Iris B, No. 1 cont.

 15.00 21.00 50.00 3,496,589.75  13.00  34.00 21.40 13.00
 0.03% 0.04% 0.07% 2,834,020.50  0.02%

 Each 762 Girdwood Streets And Drainage Improvements 2011 09
  Bid as:621(3G) AA1  Perennial, Iris A, No. 1 cont.

 15.00 21.00 50.00 3,496,589.75  13.00  34.00 20.90 13.00
 0.37% 0.56% 1.09% 2,834,020.50  0.30%

 Each 164 Girdwood Streets And Drainage Improvements 2011 09
  Bid as:621(3I) AA1  Perennial, Iris C, No. 1 cont.

 15.00 21.00 50.00 3,496,589.75  13.00  25.00 19.30 13.00
 0.08% 0.12% 0.23% 2,834,020.50  0.07%

 Each 154 Girdwood Streets And Drainage Improvements 2011 09
  Bid as:621(3F) AA1  Perennial, Stella D'Oro Daylily, No. 1 cont.

 15.00 21.00 50.00 3,496,589.75  13.00  34.00 20.90 13.00
 0.07% 0.11% 0.22% 2,834,020.50  0.06%

 Each 258 Girdwood Streets And Drainage Improvements 2011 09
  Bid as:621(3B) AA1  Perennial, Bergenia, No. 1 cont.

 15.00 30.00 50.00 3,496,589.75  13.00  34.00 23.10 13.00
 0.13% 0.27% 0.37% 2,834,020.50  0.10%

 Each 116 Girdwood Streets And Drainage Improvements 2011 09
  Bid as:621(3E) AA1  Perennial, Geranium, No. 1 cont.

 15.00 21.00 15.00 3,496,589.75  13.00  34.00 20.90 13.00
 0.06% 0.09% 0.05% 2,834,020.50  0.05%

 Each 552 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:621(2D)  Flower, Perennial Type 2

 4.20 12.00 20.00 14,969,373.00  4.20  16.00 9.88 4.20
 0.02% 0.05% 0.07% 12,332,893.95  0.02%

 Each 807 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:621(2E)  Flower, Perennial Type 3

 4.20 12.00 20.00 14,969,373.00  4.20  16.00 9.88 4.20
 0.03% 0.08% 0.11% 12,332,893.95  0.02%

 Each 603 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:621(2C)  Flower, Perrenial Type 1

 4.20 12.00 20.00 14,969,373.00  4.20  16.00 9.88 4.20
 0.02% 0.06% 0.08% 12,332,893.95  0.02%

 Each 50 Chester Creek Trail Connection Project 2010 03
  Bid as:621(5A)  Perennial, Lupinus Nootkatensis, 1 gallon

 18.15 36.75 21.00 3,322,624.00  19.22  39.00 23.08 17.00
 0.03% 0.06% 0.03% 2,874,170.85  0.03%
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MaximumAverageMinimum3rd Low

Date Opene
621(6)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each or <Enter Default Perennial 621(6)
 Metric Pay Unit>

 Lump Sum 1 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:621(6)  Perennials

 43,000.00 35,000.00 52,000.00 9,281,900.00  40,000.00  47,000.00 41,250.00 35,000.00
 0.53% 0.47% 0.56% 7,489,670.00  0.47%

 M Gal. or Kiloliter Water for Maintenance 621(8)
 M Gal. 13 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

 100.00 91.36 100.00 39,443,973.00  600.00  600.00 190.27 80.00
 0.00% 0.00% 0.00% 40,745,592.41  0.02%

 M GAL. 10 HSIP: International Airport Rd At Old Seward Hwy 2010 07
 60.00 65.00 160.00 1,513,919.30  65.00  75.00 66.25 60.00
 0.04% 0.04% 0.11% 1,583,167.50  0.04%

 Each Furnishing and Planting Willow Bundles 621(9)
 Square Yard 1,000 52765 Ninilchik Village Bridge Replacement 2013 10

  Bid as:621(11)  Willow Stakes
 17.00 18.46 60.00 2,314,551.25  11.00  30.00 19.09 11.00
 0.76% 0.84% 2.59% 2,199,212.09  0.47%

 Square Yard 890 Glenn Highway MP 63.5, Erosion 2009 08
  Bid as:621(11)  Willow Stakes

 39.33 80.00 25.00 904,044.50  88.80  90.00 68.83 39.00
 4.58% 9.39% 2.46% 758,237.50  9.92%

 <Enter Default English Enter Description Here. Click green "List Units" box 621(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Each 6 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:621(4)  Community Garden Bed

 2,750.00 2,000.00 300.00 40,373,362.02  3,000.00  3,200.00 2,737.50 2,000.00
 0.04% 0.03% 0.00% 36,616,095.00  0.05%

 Each 10 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:622(26)  Boulder, Large

 1,000.00 1,000.00 550.00 64,004,541.00  500.00  3,000.00 1,375.00 500.00
 0.02% 0.02% 0.01% 53,907,758.00  0.01%

 Each 54 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:621(1C)  Tree (Larix Siberica 6' Ht)

 650.00 314.04 250.00 39,443,973.00  510.00  725.00 569.81 314.04
 0.08% 0.04% 0.03% 40,745,592.41  0.06%

 Each 102 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:621(1D)  Tree (Populus Tremuloides 1.5" Cal)

 675.00 342.59 200.00 39,443,973.00  350.00  725.00 558.52 342.59
 0.16% 0.09% 0.05% 40,745,592.41  0.08%

 Each 48 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:621(1E)  Tree (Prunus Virginiana 'Canada Red' 1.5" Cal)

 675.00 439.66 250.00 39,443,973.00  400.00  725.00 587.93 400.00
 0.08% 0.05% 0.03% 40,745,592.41  0.04%
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%%
MaximumAverageMinimum3rd Low

Date Opene
621(99_)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 <Enter Default English Enter Description Here. Click green "List Units" box 621(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Each 112 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:621(2C)  Shrub (Spirea Betulifolia 24" Ht)

 90.00 45.68 50.00 39,443,973.00  42.00  90.00 71.54 42.00
 0.02% 0.01% 0.01% 40,745,592.41  0.01%

 Each 14 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:621(1B)  Tree (Betula Papyrifera - Single Trunk 1.5" Cal)

 675.00 308.33 300.00 39,443,973.00  340.00  750.00 554.67 308.33
 0.02% 0.01% 0.01% 40,745,592.41  0.01%

 Each 42 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:621(2B)  Shrub (Potentilla Fruticosa 24" Ht)

 90.00 45.68 50.00 39,443,973.00  40.00  90.00 71.14 40.00
 0.01% 0.00% 0.01% 40,745,592.41  0.00%

 Each 6 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:621(1F)  Tree (Picea Pungeons 'Glauca' 8' Ht)

 850.00 605.24 250.00 39,443,973.00  1,000.00  1,000.00 851.05 605.24
 0.01% 0.01% 0.00% 40,745,592.41  0.01%

 Each 34 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:621(1G)  Tree (Betula Papyrifera - Multi Trunk 1.5" Cal On
 All Trunks)

 675.00 354.01 300.00 39,443,973.00  480.00  725.00 586.80 354.01
 0.05% 0.03% 0.03% 40,745,592.41  0.04%

 Each 31 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:621(2D)  Shrub (Rosa Acicularis 24" Ht)

 90.00 45.68 50.00 39,443,973.00  24.00  90.00 67.94 24.00
 0.01% 0.00% 0.00% 40,745,592.41  0.00%

 Each 51 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:621(2A)  Shrub (Cotoneaster Acutifolius 24" Ht)

 90.00 39.97 55.00 39,443,973.00  30.00  90.00 67.99 30.00
 0.01% 0.01% 0.01% 40,745,592.41  0.00%

 Linear Foot 610 Olympic Mountain Loop Improvements - Girdwood 2015 01
  Bid as:621(9)  Steel Landscape Edging

 8.00 7.00 10.00 1,899,217.02  8.29  10.35 8.04 7.00
 0.18% 0.18% 0.32% 2,364,889.50  0.18%

 Each or <Enter Default Stairway - ______ (steel/wood, etc.) 622(18)
 Metric Pay Unit>

 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:622(18)  Stairway Canopy- Steel

 170,000.00 181,886.98 100,000.00 39,443,973.00  60,000.00  181,886.98 112,877.40 52,500.00
 0.40% 0.45% 0.25% 40,745,592.41  0.14%

 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09
  Bid as:622(1)  Steel Stairway

 230,000.00 200,000.00 100,000.00 15,122,227.00  227,982.50  230,000.00 214,495.63 200,000.00
 1.14% 1.02% 0.66% 19,515,005.00  1.04%

 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09
  Bid as:622(2)  Aluminum Stairway

 22,000.00 20,000.00 50,000.00 15,122,227.00  31,664.25  31,664.25 22,166.06 15,000.00
 0.11% 0.10% 0.33% 19,515,005.00  0.14%

 No Conversion
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MaximumAverageMinimum3rd Low

Date Opene
622(19)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each or <Enter Default Kiosk - ______ (location, etc.) 622(19)
 Metric Pay Unit>

 Each 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:622(19)  Kiosk - Skyline Trailhead

 10,000.00 10,000.00 4,000.00 64,004,541.00  6,000.00  10,000.00 7,750.00 5,000.00
 0.02% 0.02% 0.01% 53,907,758.00  0.01%

 Each 1 AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek 2010 03
  Bid as:622(16)  Interpretive Kiosk

 4,000.00 5,000.00 6,000.00 17,978,778.00  4,000.00  5,500.00 4,600.00 4,000.00
 0.03% 0.04% 0.03% 12,682,496.90  0.03%

 Lump Sum 1 Parks Highway MP 72-83, Willow to Kashwitna 2009 09
  Bid as:622(15)  Kashwitna Lake Kiosk

 25,000.00 30,000.00 40,000.00 27,407,229.50  28,000.00  31,000.00 28,071.43 25,000.00
 0.12% 0.14% 0.15% 20,758,919.00  0.13%

 Each or <Enter Default Bench - ______ (seatwall, planter, bus stop, seat rock, 622(20)
 Metric Pay Unit> etc.)

 Each 3 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:622(20)  Bench

 3,700.00 1,739.90 2,000.00 39,443,973.00  3,900.00  5,000.00 3,367.98 1,739.90
 0.03% 0.01% 0.02% 40,745,592.41  0.03%

 Each 3 Girdwood Streets And Drainage Improvements 2011 09
  Bid as:622(15B) AA1  Planter Bench

 6,700.00 500.00 20,000.00 3,496,589.75  10,028.00  35,000.00 11,691.30 500.00
 0.65% 0.05% 1.72% 2,834,020.50  0.92%

 Each 10 Girdwood Streets And Drainage Improvements 2011 09
  Bid as:622(15A) AA1  Park Bench

 2,300.00 2,500.00 2,400.00 3,496,589.75  2,100.00  6,000.00 2,994.00 2,100.00
 0.75% 0.88% 0.69% 2,834,020.50  0.64%

 Each 11 Chester Creek Trail Connection Project 2010 03
  Bid as:622(15)  Bench

 2,176.95 1,988.00 3,100.00 3,322,624.00  1,851.94  3,000.00 2,193.05 1,500.00
 0.80% 0.76% 1.03% 2,874,170.85  0.68%

 Each 6 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:622(15)  Bench

 2,000.00 2,700.00 600.00 9,281,900.00  500.00  2,700.00 1,457.50 500.00
 0.15% 0.22% 0.04% 7,489,670.00  0.04%

 Each 58 Parks Highway MP 72-83, Willow to Kashwitna 2009 09
  Bid as:622(16)  Seat Rock

 300.00 500.00 500.00 27,407,229.50  330.00  500.00 335.71 250.00
 0.08% 0.14% 0.11% 20,758,919.00  0.09%

 Each or <Enter Default Planter - ______ (concrete/wood, etc.) 622(21)
 Metric Pay Unit>

 Each 8 Girdwood Streets And Drainage Improvements 2011 09
  Bid as:622(23B) AA1  Vase Planter (Medium)

 2,000.00 1,650.00 255.00 3,496,589.75  1,400.00  3,500.00 2,267.50 1,400.00
 0.52% 0.47% 0.06% 2,834,020.50  0.34%

 Each 5 Girdwood Streets And Drainage Improvements 2011 09
  Bid as:622(23A) AA1  Vase Planter (Large)
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MaximumAverageMinimum3rd Low

Date Opene
622(21)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each or <Enter Default Planter - ______ (concrete/wood, etc.) 622(21)
 Metric Pay Unit>

 2,800.00 2,200.00 550.00 3,496,589.75  1,100.00  4,000.00 2,576.00 1,100.00
 0.45% 0.39% 0.08% 2,834,020.50  0.17%

 Each 3 Girdwood Streets And Drainage Improvements 2011 09
  Bid as:622(23C) AA1  Bowl Planter

 4,000.00 1,045.00 1,500.00 3,496,589.75  1,400.00  4,000.00 2,387.00 1,045.00
 0.39% 0.11% 0.13% 2,834,020.50  0.13%

 Lump Sum 1 Girdwood Streets And Drainage Improvements 2011 09
  Bid as:622(24C) AA2  Entry Planters

 111,000.00 45,000.00 68,000.00 3,496,589.75  98,577.00  170,000.00 95,732.70 1,750.00
 3.60% 1.59% 1.94% 2,834,020.50  3.02%

 Cubic Yard 20 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:501(16)  Raised Planter Bed

 1,700.00 1,000.00 800.00 9,281,900.00  1,000.00  1,700.00 1,225.00 1,000.00
 0.42% 0.27% 0.17% 7,489,670.00  0.24%

 Square Yard or <Enter Mulch - ______ (rock, wood chips, depth, etc.) 622(22)
 Default Metric Pay

 Unit>
 Square Yard 205 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:622(22A) K  Mulch - Rock

 29.40 28.00 20.00 4,176,627.00  32.00  47.00 32.57 28.00
 0.14% 0.14% 0.10% 4,196,232.00  0.15%

 Square Yard 91 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:622(22B) K  Mulch - Sand

 46.20 44.00 25.00 4,176,627.00  50.00  50.00 42.87 26.00
 0.10% 0.10% 0.05% 4,196,232.00  0.11%

 Cubic Yard 4 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
  Bid as:621(7)  Rock Mulch, 4" Depth

 282.00 296.13 65.00 1,682,155.36  0.00  296.13 289.07 282.00
 0.05% 0.07% 0.02% 1,745,059.23  0.00%

 EACH 3 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
  Bid as:605(8)  ADJUST EXISTING UNDERDRAIN CLEANOUT

 750.00 762.00 500.00 8,467,710.00  500.00  940.00 670.33 400.00
 0.03% 0.04% 0.02% 6,242,976.55  0.02%

 Lump Sum or <Enter Path - ______ (wayside, etc.) 622(23)
 Default Metric Pay

 Unit>
 Lump Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07

 Birchwood
  Bid as:622(22)  Path Wayside

 30,000.00 30,000.00 44,210.00 5,122,591.75  58,000.00  120,000.00 59,500.00 30,000.00
 0.56% 0.56% 0.86% 5,399,661.50  0.93%

 Linear Foot or <Enter Wall - ______ (concrete/wood, etc.) 622(24)
 Default Metric Pay

 Unit>
 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:622(24) K  Wall - Concrete, Decorative

 87,000.00 78,000.00 72,000.00 4,176,627.00  86,000.00  91,000.00 85,000.00 78,000.00
 2.07% 1.86% 1.72% 4,196,232.00  2.00%
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Date Opene
622(24)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or <Enter Wall - ______ (concrete/wood, etc.) 622(24)
 Default Metric Pay

 Unit>
 EACH 48 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03

 Phase III
  Bid as:511(5)  REPLACEMENT PRECAST PILASTER CAP

 170.00 26.00 500.00 4,261,302.00  45.55  180.00 92.76 26.00
 0.25% 0.04% 0.56% 3,199,546.20  0.06%

 Each 5 Girdwood Streets And Drainage Improvements 2011 09
  Bid as:622(24A) AA2  Pilaster

 3,000.00 2,000.00 1,850.00 3,496,589.75  3,164.00  14,000.00 4,698.90 1,900.00
 0.49% 0.35% 0.26% 2,834,020.50  0.49%

 Linear Foot 126 Girdwood Streets And Drainage Improvements 2011 09
  Bid as:622(24B) AA2  Concrete Wall

 1,100.00 675.00 375.00 3,496,589.75  987.00  1,200.00 987.70 675.00
 4.49% 3.00% 1.35% 2,834,020.50  3.81%

 Each or <Enter Default Shelter - ______ (transit, etc.) 622(25)
 Metric Pay Unit>

 EACH 2 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:622(32)  TRANSIT SHELTER

 16,500.00 20,000.00 17,000.00 4,261,302.00  13,000.00  30,000.00 19,416.67 13,000.00
 1.00% 1.25% 0.80% 3,199,546.20  0.77%

 Each 2 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:622(32)  Transit Shelter

 10,000.00 10,000.00 2,000.00 9,281,900.00  10,000.00  12,600.00 10,650.00 10,000.00
 0.25% 0.27% 0.04% 7,489,670.00  0.24%

 Each or <Enter Default ______ Boulder, ______ (small, medium, large, ft. min., 622(26)
 Metric Pay Unit> etc.)

 Each 18 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:622(26A) K  Boulder, Small

 136.50 130.00 150.00 4,176,627.00  150.00  150.00 140.08 130.00
 0.06% 0.06% 0.06% 4,196,232.00  0.06%

 Each 23 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:622(26B) K  Boulder, Medium

 257.00 245.00 200.00 4,176,627.00  280.00  280.00 241.17 160.00
 0.14% 0.13% 0.11% 4,196,232.00  0.15%

 Each 13 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:622(26C) K  Boulder, Large

 341.00 325.00 265.00 4,176,627.00  370.00  370.00 324.00 220.00
 0.11% 0.10% 0.08% 4,196,232.00  0.11%

 Each 5 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:622(26B)  Landscape Boulder, Large

 250.00 342.59 250.00 39,443,973.00  470.00  1,000.00 512.52 250.00
 0.00% 0.00% 0.00% 40,745,592.41  0.01%

 Each 4 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:622(26A)  Landscape Boulder, Medium

 200.00 228.40 215.00 39,443,973.00  350.00  500.00 305.68 200.00
 0.00% 0.00% 0.00% 40,745,592.41  0.00%
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Date Opene
622(26)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each or <Enter Default ______ Boulder, ______ (small, medium, large, ft. min., 622(26)
 Metric Pay Unit> etc.)

 Each 6 Girdwood Streets And Drainage Improvements 2011 09
  Bid as:621(8C) AA1  Boulder (3-Foot x 3-Foot x 2- Foot)

 120.00 135.00 250.00 3,496,589.75  108.00  500.00 191.80 108.00
 0.02% 0.03% 0.04% 2,834,020.50  0.02%

 Each 8 Girdwood Streets And Drainage Improvements 2011 09
  Bid as:621(8B) AA1  Boulder (4-Foot x 4-Foot x 3- Foot)

 120.00 135.00 350.00 3,496,589.75  108.00  500.00 184.80 108.00
 0.03% 0.04% 0.08% 2,834,020.50  0.03%

 Each 26 Girdwood Streets And Drainage Improvements 2011 09
  Bid as:621(8A) AA1  Boulder (5-Foot x 4-Foot x 4- Foot)

 150.00 140.00 450.00 3,496,589.75  135.00  500.00 212.00 135.00
 0.13% 0.13% 0.33% 2,834,020.50  0.11%

 Each 3 Chester Creek Trail Connection Project 2010 03
  Bid as:621(18B)  Large Boulders, 5' min.

 247.50 513.50 550.00 3,322,624.00  262.13  513.50 287.20 247.50
 0.02% 0.05% 0.05% 2,874,170.85  0.03%

 Each 2 Chester Creek Trail Connection Project 2010 03
  Bid as:621(18A)  Medium Boulders, 4' min.

 218.90 341.50 410.00 3,322,624.00  233.00  341.50 234.36 200.00
 0.01% 0.02% 0.02% 2,874,170.85  0.02%

 Each 58 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:621(8)  Landscape Boulders

 200.00 200.00 400.00 9,281,900.00  150.00  200.00 168.75 125.00
 0.14% 0.15% 0.25% 7,489,670.00  0.10%

 Lump Sum or <Enter Landscaping 622(27)
 Default Metric Pay

 Unit>
 Lump Sum 1 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11

 Palmer-Fishhook Rd 
  Bid as:621(12)  Landscaping

 25,000.00 15,000.00 15,000.00 18,844,880.00  15,500.00  25,000.00 15,928.57 10,000.00
 0.16% 0.11% 0.08% 13,969,176.40  0.10%

 Lump Sum 1 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05
 Palmer-Wasilla Highway
  Bid as:621(12)  Landscaping

 20,000.00 15,000.00 14,000.00 32,488,017.50  15,000.00  25,000.00 17,375.00 4,000.00
 0.08% 0.07% 0.04% 22,945,463.38  0.06%

 Linear Foot or <Enter Landscape Edging 622(28)
 Default Metric Pay

 Unit>
 Linear Foot 730 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
 4.90 4.65 8.00 4,176,627.00  5.30  8.30 5.53 4.65

 0.08% 0.08% 0.14% 4,196,232.00  0.09%
 Linear Foot 675 ANC Kulis Transition Repairs and Modifications 2014 10

  Bid as:621(5)  Landscape Edging
 2.75 2.80 10.00 1,217,993.50  3.00  4.00 2.84 2.35

 0.15% 0.16% 0.55% 1,178,369.00  0.16%
 Linear Foot 305 Girdwood Streets And Drainage Improvements 2011 09

  Bid as:621(9)  Concrete Edging
 30.00 24.00 40.00 3,496,589.75  18.50  31.00 25.55 18.50
 0.30% 0.26% 0.35% 2,834,020.50  0.17%

 No Conversion
Page: 139No PerspectivePrinted: 9/25/2018

Highway Standard Contract Items, Central Region, Supplement, Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low
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622(28)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or <Enter Landscape Edging 622(28)
 Default Metric Pay

 Unit>
 Linear Foot 210 Girdwood Streets And Drainage Improvements 2011 09

  Bid as:621(5) AA1  Landscape Edging
 7.00 10.00 8.00 3,496,589.75  6.50  400.00 48.95 6.50

 0.05% 0.07% 0.05% 2,834,020.50  0.04%
 Linear Foot 490 Girdwood Streets And Drainage Improvements 2011 09

  Bid as:621(9) AA1  Concrete Edging
 30.00 24.00 40.00 3,496,589.75  22.50  35.00 27.15 21.00
 0.48% 0.41% 0.56% 2,834,020.50  0.34%

 LINEAR FOOT 345 HSIP: International Airport Rd At Old Seward Hwy 2010 07
  Bid as:621(6)  LANDSCAPE EDGING

 5.00 2.50 6.00 1,513,919.30  6.00  6.00 4.63 2.50
 0.11% 0.05% 0.14% 1,583,167.50  0.12%

 Linear Foot 3,500 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:621(10)  Landscape Edging

 2.00 2.00 16.00 9,281,900.00  2.00  3.00 2.25 2.00
 0.09% 0.09% 0.60% 7,489,670.00  0.08%

 Each or <Enter Default Misc. landscape like item (wood, conc, steel, 622(29)
 Metric Pay Unit> etc.,decorative/ornamental fence, replace description)

 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:622(29) K  Pile - Steel Pier, Decorative

 18,585.00 18,000.00 18,000.00 4,176,627.00  20,000.00  23,000.00 19,680.83 18,000.00
 0.44% 0.43% 0.43% 4,196,232.00  0.47%

 LINEAR FOOT 2,029 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:511(4A)  FREESTANDING DECORATIVE WALL, 30 INCH
 HEIGHT

 94.00 81.00 160.00 4,261,302.00  86.86  94.00 82.98 75.00
 5.78% 5.14% 7.62% 3,199,546.20  5.21%

 LINEAR FOOT 1,714 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:511(4B)  FREESTANDING DECORATIVE WALL, 36 INCH
 HEIGHT

 105.00 79.00 190.00 4,261,302.00  106.84  106.84 87.81 75.00
 5.45% 4.23% 7.64% 3,199,546.20  5.42%

 Each 150 Girdwood Streets And Drainage Improvements 2011 09
  Bid as:501(17) AA1  Etched Snowflake

 95.00 85.00 125.00 3,496,589.75  1.08  200.00 102.46 1.08
 0.46% 0.45% 0.54% 2,834,020.50  0.00%

 Cubic Yard 80 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:501(4B)  Class A Concrete, Decorative Wall

 2,500.00 2,000.00 1,600.00 9,281,900.00  1,600.00  2,500.00 2,000.00 1,600.00
 2.46% 2.14% 1.38% 7,489,670.00  1.51%

 <Enter Default English Enter Description Here. Click green "List Units" box 622(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>
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622(99_)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 <Enter Default English Enter Description Here. Click green "List Units" box 622(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Lump Sum 1 Girdwood Streets And Drainage Improvements 2011 09
  Bid as:622(17) AA1  Labyrinth

 41,000.00 26,000.00 18,000.00 3,496,589.75  26,625.00  65,000.00 37,092.50 26,000.00
 1.33% 0.92% 0.51% 2,834,020.50  0.82%

 SQUARE YARD 280 HSIP: International Airport Rd At Old Seward Hwy 2010 07
  Bid as:621(7)  WEED BARRIER FABRIC

 3.00 3.20 1.50 1,513,919.30  3.00  3.20 2.80 2.00
 0.05% 0.06% 0.03% 1,583,167.50  0.05%

 Linear Foot 180 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:621(16)  Half Round Log

 70.00 100.00 85.00 9,281,900.00  150.00  195.00 128.75 70.00
 0.15% 0.24% 0.16% 7,489,670.00  0.32%

 Each or <Enter Default Sanitary Sewer - Cleanout 626(6)
 Metric Pay Unit>

 Each 11 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:626(6)  Adjust Existing Sanitary Sewer Manhole

 900.00 500.00 1,500.00 40,373,362.02  1,500.00  1,500.00 850.00 500.00
 0.03% 0.02% 0.04% 36,616,095.00  0.04%

 Each 2 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:626(7)  Decommission Sewer Service

 1,500.00 5,000.00 3,000.00 40,373,362.02  7,500.00  12,000.00 6,500.00 1,500.00
 0.01% 0.03% 0.01% 36,616,095.00  0.04%

 Each 2 ANC Kulis Transition Repairs and Modifications 2014 10
  Bid as:626(3)  Sanitary Sewer Cleanout

 2,068.00 5,000.00 1,500.00 1,217,993.50  1,100.00  11,000.00 3,771.75 306.00
 0.34% 0.85% 0.25% 1,178,369.00  0.17%

 Each 1 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
  Bid as:626(3)  Adjust Sanitary Sewer Cleanout

 500.00 400.00 750.00 2,816,398.00  500.00  1,500.00 599.89 200.00
 0.02% 0.01% 0.03% 2,773,226.95  0.02%

 Each 1 Johns Road Improvements, Klatt To High View (GF) 2013 05
  Bid as:626(3)  Adjust Sanitary Sewer Cleanout

 792.00 575.00 750.00 4,891,836.00  631.00  1,800.00 949.50 575.00
 0.02% 0.02% 0.02% 3,496,800.96  0.02%

 Each 2 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
  Bid as:626(3)  Adjust Sanitary Sewer Cleanout

 1,000.00 1,000.00 650.00 8,901,029.00  0.00  1,000.00 1,000.00 1,000.00
 0.03% 0.03% 0.01% 7,227,267.40  0.00%

 EACH 1 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
  Bid as:626(3)  ADJUST SANITARY SEWER CLEANOUT

 750.00 532.00 500.00 8,467,710.00  1,000.00  1,000.00 583.83 351.00
 0.01% 0.01% 0.01% 6,242,976.55  0.01%

 Each or <Enter Default Sanitary Sewer - Drop Connection 626(7)
 Metric Pay Unit>

 Each 7 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:627(7)  Fire Hydrant Removal

 No Conversion
Page: 141No PerspectivePrinted: 9/25/2018

Highway Standard Contract Items, Central Region, Supplement, Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
626(7)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each or <Enter Default Sanitary Sewer - Drop Connection 626(7)
 Metric Pay Unit>

 800.00 10,000.00 2,000.00 40,373,362.02  6,000.00  10,000.00 4,500.00 800.00
 0.01% 0.19% 0.03% 36,616,095.00  0.11%

 Each 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:626(3)  Drop Connection

 3,500.00 10,500.00 1,500.00 9,015,968.53  20,000.00  20,000.00 10,495.96 3,500.00
 0.05% 0.14% 0.02% 7,589,893.00  0.26%

 Lump Sum or <Enter Sanitary Sewer As-Built Drawings 626(8)
 Default Metric Pay

 Unit>
 Lump Sum 1 ANC Kulis Transition Repairs and Modifications 2014 10

  Bid as:626(10)  Sanitary Sewer As Builts
 2,160.00 1,500.00 1,500.00 1,217,993.50  450.00  8,000.00 3,173.13 450.00
 0.18% 0.13% 0.12% 1,178,369.00  0.04%

 Lump Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:626(10)  Sanitary Sewer As Builts

 1,000.00 500.00 2,500.00 9,015,968.53  1,000.00  4,000.00 1,534.25 500.00
 0.01% 0.01% 0.03% 7,589,893.00  0.01%

 Lump Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:626(10)  Sanitary Sewer As Builts

 1,040.00 3,000.00 7,500.00 16,991,844.00  1,000.00  3,000.00 1,680.00 1,000.00
 0.01% 0.02% 0.04% 13,486,059.00  0.01%

 Lump Sum 1 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:626(10)  Sanitary Sewer Record Drawings

 3,000.00 2,500.00 2,000.00 14,969,373.00  945.00  3,000.00 1,479.00 400.00
 0.02% 0.02% 0.01% 12,332,893.95  0.01%

 <Enter Default English Enter Description Here. Click green "List Units" box 626(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Each 2 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

  Bid as:626(3)  Adjust Sanitary Sewer Cleanout
 1,500.00 150.00 1,000.00 9,927,018.00  750.00  1,500.00 800.00 150.00
 0.03% 0.00% 0.02% 8,532,028.00  0.01%

 Each 6 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:626(3)  Adjust Sanitary Sewer Cleanout

 0.00 600.00 1,000.00 8,283,871.00  0.00  600.00 600.00 600.00
 0.00% 0.04% 0.07% 9,681,105.00  0.00%

 Each 3 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)
  Bid as:626(99A)  Adjust Sanitary Sewer Cleanout

 350.00 1,500.00 500.00 5,148,790.00  530.00  1,500.00 845.00 350.00
 0.02% 0.09% 0.03% 5,198,106.50  0.03%

 Each 1 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation
  Bid as:626(3)  Adjust Sanitary Sewer Cleanout

 1,500.00 1,000.00 750.00 5,256,540.00  0.00  1,500.00 1,250.00 1,000.00
 0.03% 0.02% 0.01% 4,114,207.50  0.00%
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MaximumAverageMinimum3rd Low

Date Opene
627(8A)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each or <Enter Default Water Service Disconnect 627(8A)
 Metric Pay Unit>

 Each 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 3,400.00 1,000.00 3,500.00 11,012,857.50  10,000.00  10,000.00 4,800.00 1,000.00
 0.03% 0.01% 0.03% 10,998,773.50  0.08%

 Each 2 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:627(13B)  Disconnect Water Service

 6,700.00 7,500.00 2,000.00 9,281,900.00  5,000.00  7,500.00 6,550.00 5,000.00
 0.16% 0.20% 0.04% 7,489,670.00  0.12%

 Each Remove and Replace Water Valve Box and Lid 627(10A)
 Linear Foot 1,376 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

  Bid as:627(1-16)  16 Inch Ductile Iron Water Conduit, Class 52
 223.00 210.00 200.00 6,450,221.75  210.00  465.00 270.00 186.00
 5.13% 5.05% 4.27% 5,719,942.36  4.60%

 Each 3 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 500.00 775.00 500.00 789,287.50  1,500.00  1,500.00 925.00 350.00
 0.20% 0.35% 0.19% 672,850.00  0.57%

 Each 10 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 1,000.00 250.00 1,200.00 11,012,857.50  1,100.00  1,100.00 783.33 250.00
 0.09% 0.02% 0.11% 10,998,773.50  0.09%

 Each 15 ANC Paving and Drainage Improvements 2016 2016 06
 400.00 426.05 1,000.00 358,602.00  600.00  1,500.00 579.01 300.00
 1.69% 1.87% 4.18% 341,075.48  2.49%

 Each 5 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 665.00 750.00 700.00 4,176,627.00  750.00  2,500.00 1,072.67 665.00
 0.08% 0.09% 0.08% 4,196,232.00  0.09%

 Each 5 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 1,500.00 650.00 1,200.00 9,147,651.25  0.00  1,500.00 1,075.00 650.00
 0.08% 0.04% 0.07% 8,696,000.00  0.00%

 Each 3 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 850.00 500.00 600.00 4,522,558.00  0.00  850.00 675.00 500.00
 0.04% 0.03% 0.04% 5,686,743.30  0.00%

 Linear Foot 6,790 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
  Bid as:629(1)  Guardrail Paving

 14.00 10.00 5.00 5,595,737.50  0.00  14.00 12.00 10.00
 1.70% 1.50% 0.61% 4,522,796.00  0.00%

 EACH 3 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:627 (10A)  REMOVE AND REPLACE WATER VALVE BOX
 AND LID

 475.00 915.00 800.00 2,152,146.00  446.00  4,500.00 1,722.67 446.00
 0.05% 0.11% 0.11% 2,488,685.10  0.05%

 Contingent Sum 15 Anchorage Asphalt Surface Repairs, 2013 2013 05
 1,000.00 1,000.00 1,000.00 2,018,575.00  1,000.00  1,000.00 1,000.00 1,000.00
 0.80% 0.84% 0.74% 1,793,675.00  0.72%

 Each 13 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:627(10)  Remove and Replace Valve Box and Lid

 1,106.75 1,500.00 700.00 16,991,844.00  500.00  1,500.00 1,035.58 500.00
 0.10% 0.14% 0.05% 13,486,059.00  0.05%
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MaximumAverageMinimum3rd Low

Date Opene
627(10A)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each Remove and Replace Water Valve Box and Lid 627(10A)
 EACH 14 HSIP: Tudor Road: Laurel Street To Boniface Parkway 2011 04

 Channelization Improvements & HSIP: Debarr Road: Bragaw Street
 to Hoyt Street Channelization Improvements

 259.00 1,500.00 800.00 2,286,863.00  180.00  1,500.00 775.80 180.00
 0.20% 1.20% 0.49% 1,750,344.00  0.13%

 EACH 4 HSIP: International Airport Rd At Old Seward Hwy 2010 07
  Bid as:627(10)  REMOVE AND REPLACE WATER VALVE BOX
 AND LID

 1,000.00 650.00 600.00 1,513,919.30  500.00  1,000.00 737.50 500.00
 0.25% 0.16% 0.16% 1,583,167.50  0.12%

 EACH 4 Anchorage Area Safety Improvements, Construction 2010 2009 12
  Bid as:627(10)  REMOVE AND REPLACE WATER VALVE BOX
 AND LID

 280.00 1,000.00 800.00 2,502,191.00  528.25  1,250.00 807.89 280.00
 0.06% 0.20% 0.13% 1,996,872.00  0.10%

 Each 9 Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at 2009 11
 Muldoon Road Safety Improvements
  Bid as:627(10)  Remove and Replace Water Valve Box and Lid

 750.00 350.00 500.00 5,331,001.80  800.00  800.00 561.25 345.00
 0.16% 0.09% 0.08% 3,673,328.60  0.17%

 EACH 6 Central Region Safety Improvement Project 2008 2009 06
  Bid as:627(10)  REMOVE AND REPLACE WATER VALVE BOX
 AND LID

 400.00 2,500.00 800.00 4,832,395.20  0.00  2,500.00 966.67 0.00
 0.04% 0.30% 0.10% 5,027,358.90  0.00%

 Each 54 Minnesota Drive Resurfacing 2009 04
  Bid as:627(10)  Remove and Replace Water Valve Box and Lid

 400.00 440.00 600.00 8,713,962.50  350.00  440.00 367.50 280.00
 0.31% 0.35% 0.37% 6,809,019.95  0.25%

 Linear Foot or <Enter ____ Inch High Density Polyethylene Water Conduit, 627(14)
 Default Metric Pay Class ____

 Unit>
 Linear Foot 284 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:627(15-24)  24-Inch CPEP Water Pipe Casing, Type S

 63.70 400.00 130.00 40,373,362.02  260.00  400.00 200.93 63.70
 0.05% 0.31% 0.09% 36,616,095.00  0.18%

 Linear Foot 239 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:627(14-18)  18-Inch HDPE Water Conduit, SDR 11

 290.00 300.00 170.00 40,373,362.02  260.00  300.00 266.25 215.00
 0.18% 0.20% 0.10% 36,616,095.00  0.16%

 Linear Foot 120 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:627(15-18)  18-Inch CPEP Water Pipe Casing, Type S

 46.10 350.00 130.00 40,373,362.02  280.00  350.00 185.78 46.10
 0.01% 0.11% 0.04% 36,616,095.00  0.08%

 Linear Foot 60 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:627(15-24A)  24-Inch Steel Water Pipe Casing

 960.00 500.00 200.00 40,373,362.02  80.00  960.00 560.00 80.00
 0.15% 0.08% 0.03% 36,616,095.00  0.01%
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627(14)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or <Enter ____ Inch High Density Polyethylene Water Conduit, 627(14)
 Default Metric Pay Class ____

 Unit>
 LUMP SUM 1 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12

 Avenue
  Bid as:627(14)  REMOVE WATERLINE

 25,000.00 30,000.00 24,000.00 15,115,856.00  0.00  30,000.00 27,500.00 25,000.00
 0.18% 0.22% 0.16% 13,394,988.29  0.00%

 Linear Foot or <Enter ____ Inch ______ Water Conduit, Class ____ (arctic, 627(15)
 Default Metric Pay insulated, copper, etc.)

 Unit>
 Lump Sum 1 52765 Ninilchik Village Bridge Replacement 2013 10

  Bid as:627(11)  12 Inch Arctic Insulated Pipe
 30,000.00 8,259.00 27,000.00 2,314,551.25  28,800.00  30,000.00 21,611.80 8,259.00

 1.34% 0.38% 1.17% 2,199,212.09  1.23%

 Lump Sum or <Enter Temporary Water System 627(16)
 Default Metric Pay

 Unit>
 Lump Sum 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07

 7,000.00 8,000.00 20,000.00 11,012,857.50  1,000.00  8,000.00 5,333.33 1,000.00
 0.06% 0.07% 0.18% 10,998,773.50  0.01%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 20,000.00 50,000.00 50,000.00 37,365,951.00  0.00  50,000.00 35,000.00 20,000.00
 0.05% 0.14% 0.13% 36,856,107.57  0.00%

 Linear Foot 271 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:627(14)  Temporary 12-inch Water Main Conduit

 95.50 120.00 200.00 9,015,968.53  200.00  211.60 150.45 93.50
 0.34% 0.43% 0.60% 7,589,893.00  0.70%

 Lump Sum 1 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:627(12)  Temporary Water System

 6,500.00 20,000.00 100,000.00 14,969,373.00  5,671.00  35,440.00 16,522.20 5,671.00
 0.05% 0.16% 0.67% 12,332,893.95  0.04%

 Linear Foot or <Enter Abandon Pipeline 627(17)
 Default Metric Pay

 Unit>
 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

 80,000.00 83,064.13 150,000.00 39,443,973.00  152,000.00  250,000.00 138,012.83 80,000.00
 0.19% 0.20% 0.38% 40,745,592.41  0.36%

 Linear Foot 1,320 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:627(16)  Abandon Pipe

 10.00 30.00 40.00 37,365,951.00  0.00  30.00 20.00 10.00
 0.04% 0.11% 0.14% 36,856,107.57  0.00%

 Each 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:627(16)  Abandon Water Service

 2,500.00 3,000.00 5,000.00 9,015,968.53  10,000.00  11,800.00 5,754.98 2,439.00
 0.03% 0.04% 0.06% 7,589,893.00  0.13%

 LINEAR FOOT 103 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
  Bid as:627(13)  ABANDON PIPELINE IN PLACE

 30.00 19.50 25.00 8,467,710.00  50.00  55.00 34.58 14.00
 0.05% 0.03% 0.03% 6,242,976.55  0.07%
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627(17)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or <Enter Abandon Pipeline 627(17)
 Default Metric Pay

 Unit>
 LUMP SUM 1 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11

  Bid as:627(24)  ABANDON WATER SERVICE
 5,000.00 783.00 5,000.00 8,467,710.00  10,000.00  10,000.00 4,664.17 252.00
 0.08% 0.01% 0.06% 6,242,976.55  0.14%

 Lump Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:627(16)  Abandon Water Main

 12,338.50 10,000.00 18,000.00 16,991,844.00  15,000.00  15,000.00 12,446.17 10,000.00
 0.09% 0.07% 0.11% 13,486,059.00  0.11%

 Linear Foot 333 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:627(13)  Abandon Pipeline In Place

 19.00 50.00 10.00 14,969,373.00  20.00  50.00 24.80 10.00
 0.05% 0.14% 0.02% 12,332,893.95  0.05%

 Each or <Enter Default Galvanic ______ Anode (bag, etc.) 627(18)
 Metric Pay Unit>

 Each 40 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
  Bid as:627(18)  Galvanic Bag Anode

 170.00 375.00 800.00 6,450,221.75  300.00  530.35 316.15 125.00
 0.11% 0.26% 0.50% 5,719,942.36  0.19%

 Each 10 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:627(18)  Install Anode

 300.00 645.39 500.00 39,443,973.00  380.00  2,000.00 765.08 300.00
 0.01% 0.02% 0.01% 40,745,592.41  0.01%

 Each 19 ANC Kulis Transition Repairs and Modifications 2014 10
  Bid as:627(11)  Install Anode

 527.00 400.00 500.00 1,217,993.50  250.00  1,500.00 563.38 250.00
 0.82% 0.64% 0.78% 1,178,369.00  0.38%

 Each 2 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:627(18C)  Galvanic Bag Anode

 300.00 400.00 500.00 37,365,951.00  0.00  400.00 350.00 300.00
 0.00% 0.00% 0.00% 36,856,107.57  0.00%

 Linear Foot 241 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:627(18A)  Galvanic Ribbon Anode

 100.00 25.00 30.00 37,365,951.00  0.00  100.00 62.50 25.00
 0.06% 0.02% 0.02% 36,856,107.57  0.00%

 EACH 10 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
  Bid as:627(11)  FURNISH AND INSTALL GALVANIC BAG ANODE

 200.00 297.00 300.00 8,467,710.00  250.00  525.00 342.83 200.00
 0.03% 0.05% 0.04% 6,242,976.55  0.04%

 Each 39 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:627(11)  Furnish and Install Galvanic Bag Anode

 427.00 400.00 250.00 14,969,373.00  195.00  427.00 312.40 140.00
 0.12% 0.13% 0.07% 12,332,893.95  0.06%

 Lump Sum or <Enter Irrigation System 627(19)
 Default Metric Pay

 Unit>
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627(19)
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2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Lump Sum or <Enter Irrigation System 627(19)
 Default Metric Pay

 Unit>
 Lump Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06

 Drive Storm Drain Repair 
  Bid as:627(13)  Restore Existing Irrigation System

 110,000.00 120,000.00 100,000.00 9,015,968.53  100,000.00  120,000.00 101,755.08 30,000.00
 1.43% 1.58% 1.11% 7,589,893.00  1.29%

 Lump Sum 1 Girdwood Streets And Drainage Improvements 2011 09
 30,000.00 31,000.00 30,000.00 3,496,589.75  18,800.00  31,000.00 22,520.00 15,400.00

 0.97% 1.09% 0.86% 2,834,020.50  0.58%

 Lump Sum or <Enter Water System As-Built Drawings 627(20)
 Default Metric Pay

 Unit>
 Lump Sum 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 2,275.00 555.00 5,000.00 6,450,221.75  1,000.00  5,000.00 2,221.29 555.00
 0.04% 0.01% 0.08% 5,719,942.36  0.02%

 Lump Sum 1 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 2,000.00 5,000.00 8,283,871.00  0.00  2,000.00 2,000.00 2,000.00

 0.00% 0.02% 0.06% 9,681,105.00  0.00%
 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
 500.00 2,500.00 2,000.00 4,176,627.00  3,000.00  8,000.00 2,575.83 500.00
 0.01% 0.06% 0.05% 4,196,232.00  0.07%

 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 5,000.00 1,832.86 20,000.00 39,443,973.00  20,000.00  20,000.00 9,366.57 1,832.86
 0.01% 0.00% 0.05% 40,745,592.41  0.05%

 Lump Sum 1 ANC Kulis Transition Repairs and Modifications 2014 10
  Bid as:627(15)  Water System As Builts

 1,512.00 3,000.00 5,000.00 1,217,993.50  450.00  10,000.00 4,404.63 450.00
 0.12% 0.25% 0.41% 1,178,369.00  0.04%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:627(20)  Record Drawings

 2,000.00 5,000.00 5,000.00 37,365,951.00  0.00  5,000.00 3,500.00 2,000.00
 0.01% 0.01% 0.01% 36,856,107.57  0.00%

 Lump Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:627(15)  Water System As Builts

 500.00 500.00 2,500.00 9,015,968.53  1,000.00  4,000.00 1,684.25 500.00
 0.01% 0.01% 0.03% 7,589,893.00  0.01%

 LUMP SUM 1 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
  Bid as:627(14)  WATERLINE RECORD DRAWINGS

 1,000.00 943.00 2,000.00 8,467,710.00  10,000.00  10,000.00 2,532.17 200.00
 0.02% 0.02% 0.02% 6,242,976.55  0.14%

 Lump Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:627(20)  Water As Builts

 1,040.00 5,000.00 7,500.00 16,991,844.00  1,000.00  5,000.00 2,346.67 1,000.00
 0.01% 0.04% 0.04% 13,486,059.00  0.01%

 Lump Sum 1 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:627(14)  Water Line Record Drawings

 3,000.00 2,500.00 2,000.00 14,969,373.00  1,491.00  3,000.00 1,718.20 500.00
 0.02% 0.02% 0.01% 12,332,893.95  0.01%

 No Conversion
Page: 147No PerspectivePrinted: 9/25/2018

Highway Standard Contract Items, Central Region, Supplement, Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low
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627(99_)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 <Enter Default English Enter Description Here. Click green "List Units" box 627(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Linear Foot 49 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
  Bid as:627(11)  4-inch Ductile Iron Fire Line, Class 52

 315.00 200.00 95.00 5,568,712.00  350.00  500.00 247.31 135.00
 0.32% 0.21% 0.08% 4,648,330.25  0.34%

 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:627(99) K  Water System, Complete

 75,000.00 65,000.00 40,000.00 4,176,627.00  105,000.00  105,000.00 82,000.00 65,000.00
 1.78% 1.55% 0.96% 4,196,232.00  2.44%

 Linear Foot 1,929 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:627(12)  Pipe Bedding

 26.40 29.63 40.00 39,443,973.00  37.00  150.00 59.61 26.40
 0.12% 0.14% 0.20% 40,745,592.41  0.17%

 Lump Sum 1 ANC Kulis Transition Repairs and Modifications 2014 10
  Bid as:629(1)  Building Water Meters

 48,707.00 55,000.00 150,000.00 1,217,993.50  56,000.00  120,000.00 66,869.63 48,707.00
 3.98% 4.67% 12.32% 1,178,369.00  4.43%

 Each 4 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:627(18B)  At-Grade Test Station

 1,250.00 4,500.00 5,000.00 37,365,951.00  0.00  4,500.00 2,875.00 1,250.00
 0.01% 0.05% 0.05% 36,856,107.57  0.00%

 Linear Foot 60 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:627(17B)  Water Main Casing (36 Inch Water Conduit) -
 Open Cut

 500.00 1,000.00 1,200.00 37,365,951.00  0.00  1,000.00 750.00 500.00
 0.08% 0.16% 0.19% 36,856,107.57  0.00%

 Linear Foot 215 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:627(17C)  Water Main Casing (12 Inch Water Conduit)

 200.00 500.00 1,925.00 37,365,951.00  0.00  500.00 350.00 200.00
 0.11% 0.29% 1.11% 36,856,107.57  0.00%

 Linear Foot 100 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:627(17A)  Water Main Casing (36 Inch Water Conduit) -
 Trenchless

 2,000.00 2,000.00 3,310.00 37,365,951.00  0.00  2,000.00 2,000.00 2,000.00
 0.53% 0.54% 0.89% 36,856,107.57  0.00%

 Lump Sum 1 Johns Road Improvements, Klatt To High View (GF) 2013 05
  Bid as:627(12)  Relocate Water Service - Botanical Circle

 11,771.00 5,000.00 40,000.00 4,891,836.00  15,000.00  25,000.00 14,192.75 5,000.00
 0.34% 0.14% 0.82% 3,496,800.96  0.43%

 Each 5 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:627(11)  Relocate Water Main

 15,525.00 16,000.00 10,000.00 9,015,968.53  30,000.00  37,900.00 21,076.28 11,695.00
 1.01% 1.05% 0.55% 7,589,893.00  1.94%

 Each 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:627(12)  Relocate Water Service
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MaximumAverageMinimum3rd Low

Date Opene
627(99_)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 <Enter Default English Enter Description Here. Click green "List Units" box 627(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 4,775.00 24,000.00 5,000.00 9,015,968.53  30,000.00  30,000.00 14,103.50 1,000.00
 0.06% 0.32% 0.06% 7,589,893.00  0.39%

 Lump Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:627(17)  Water Main Horizontal Directional Drilling

 306,687.75 300,000.00 96,000.00 16,991,844.00  350,000.00  350,000.00 318,895.92 300,000.00
 2.20% 2.22% 0.56% 13,486,059.00  2.50%

 Lump Sum 1 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:627(14)  Relocate Vent For Water Vault

 4,500.00 7,500.00 5,000.00 9,281,900.00  15,000.00  15,000.00 8,375.00 4,500.00
 0.06% 0.10% 0.05% 7,489,670.00  0.18%

 Lump Sum or <Enter Pump Station Facility 629(1)
 Default Metric Pay

 Unit>
 Lump Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06

 Drive Storm Drain Repair 
  Bid as:629(1)  Pump Station Facility Complete - Airpark K

 800,000.00 890,000.00 894,000.00 9,015,968.53  825,000.00  1,900,000.00 971,912.49 685,643.88
 10.44% 11.73% 9.92% 7,589,893.00  10.65%

 Lump Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:629(2)  Pump Station Facility Modifications - West 50th
 Avenue

 725,000.00 680,000.00 763,000.00 9,015,968.53  640,000.00  950,000.00 686,850.57 489,522.58
 9.46% 8.96% 8.46% 7,589,893.00  8.26%

 <Enter Default English Enter Description Here. Click green "List Units" box 629(99_)
 Pay Unit> or <Enter and select pay unit. Item is for work relative to the

 Default Metric Pay Section topic. Use ONLY when NO like item exists.
 Unit>

 Each 6 Sterling Highway: Soldotna Urban Pavement Preservation 2015 12
  Bid as:628(1)  Bird Spikes

 800.00 900.00 500.00 4,002,012.00  900.00  900.00 837.50 750.00
 0.13% 0.15% 0.07% 3,688,651.61  0.13%

 Square Yard or <Enter Geotextile, Separation, Class 3 630(1)
 Default Metric Pay

 Unit>
 Square Yard 26,800 AMATS: Rabbit Creek Road Pavement Preservation 2018 06

 1.00 1.25 2.00 5,152,880.75  3.00  3.00 1.75 1.00
 0.52% 0.66% 1.04% 5,068,927.80  1.56%

 Square Yard 1,150 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05
 Preservation

 5.00 1.50 2.00 1,378,816.00  1.50  5.00 2.38 1.50
 0.48% 0.16% 0.17% 1,109,658.24  0.14%

 Square Yard 11,210 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 2.00 1.30 2.00 8,914,415.00  1.60  3.00 1.54 0.91

 0.30% 0.19% 0.25% 7,494,742.75  0.24%
 Square Yard 3,680 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11

  Bid as:630(1)  Geotextile, Separation
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MaximumAverageMinimum3rd Low

Date Opene
630(1)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or <Enter Geotextile, Separation, Class 3 630(1)
 Default Metric Pay

 Unit>
 0.00 2.00 3.00 8,283,871.00  0.00  2.00 2.00 2.00

 0.00% 0.08% 0.13% 9,681,105.00  0.00%

 Square Yard 13,003 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 2.00 2.00 2.00 21,880,949.00  2.00  2.00 1.73 1.25
 0.13% 0.14% 0.12% 18,937,554.72  0.12%

 Square Yard 2,325 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 10.00 3.00 8.00 11,372,910.00  2.40  10.00 5.23 2.40
 0.25% 0.08% 0.16% 8,695,855.00  0.06%

 Square Yard 486 North Fork Road Bridge Erosion Repair 2016 10
  Bid as:631(2)  Geotextile, Erosion Control, Class 1

 4.00 4.00 4.00 1,251,866.50  4.50  10.00 4.71 2.20
 0.16% 0.17% 0.16% 1,126,214.70  0.17%

 Square Yard 13,500 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 1.50 1.00 2.00 8,003,015.00  5.00  5.00 2.25 1.00

 0.30% 0.21% 0.34% 6,391,456.00  0.91%
 SQUARE YARD 26,400 Chiniak Highway MP: 10-15 Pavement Preservation  2016 05

 HSIP: Kodiak Bridge Rail Upgrades
 1.10 5.00 2.50 12,412,146.25  0.00  5.00 3.05 1.10

 0.25% 1.27% 0.53% 10,388,523.25  0.00%
 SQUARE YARD 7,083 Schrock Road Pavement Preservation 2016 04

 Mat-Su Area Roads Pavement Preservation (Group A)
 Mat-Su Area Roads Pavement Preservation (Group B)

 2.00 4.00 1.88 13,373,894.78  1.00  4.00 1.90 0.60
 0.15% 0.31% 0.10% 8,998,584.20  0.07%

 Square Yard 1,430 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:630(2)  Geotextile, Stabilization, Class 1

 5.50 5.00 3.75 10,304,726.50  1.50  5.50 3.38 1.50
 0.09% 0.09% 0.05% 7,898,725.72  0.02%

 Square Yard 83,800 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 2.00 1.00 1.50 18,928,072.50  1.00  2.00 1.31 1.00

 1.00% 0.53% 0.66% 15,712,283.30  0.50%
 Square Yard 14,948 Seward Highway: 92nd Avenue Connector 2016 02

 4.00 1.50 3.00 10,582,033.50  1.30  4.00 1.83 1.00
 0.59% 0.22% 0.42% 9,982,119.90  0.19%

 Square Yard 14,700 Lucus Road Improvements 2016 01
 2.60 1.45 2.00 5,467,968.00  3.00  3.00 1.93 1.00

 0.79% 0.46% 0.54% 4,639,288.00  0.89%
 Square Yard 3,498 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

 3.25 1.23 2.50 39,443,973.00  4.00  5.00 3.20 1.23
 0.03% 0.01% 0.02% 40,745,592.41  0.03%

 SQUARE YARD 16,680 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 2.00 3.00 1.75 9,992,599.00  1.00  3.00 1.59 0.73

 0.37% 0.58% 0.29% 8,594,153.05  0.18%
 Square Yard 14,525 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09

 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:630(1)  Geotextile, Separation

 3.00 2.00 2.00 8,216,121.50  0.00  3.00 2.50 2.00
 0.63% 0.43% 0.35% 6,769,856.00  0.00%
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MaximumAverageMinimum3rd Low

Date Opene
630(1)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or <Enter Geotextile, Separation, Class 3 630(1)
 Default Metric Pay

 Unit>
 Square Yard 700 International Airport Road Pavement Preservation South Aircraft 2015 06

 Drive to Homer Drive
  Bid as:630(1)  Geotextile, Separation

 1.00 5.00 3.00 6,761,170.00  0.00  5.00 3.00 1.00
 0.01% 0.05% 0.03% 6,487,959.50  0.00%

 Square Yard 4,406 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
  Bid as:630(1)  Geotextile, Separation

 1.35 2.00 2.00 1,445,635.50  0.00  2.00 1.68 1.35
 0.50% 0.78% 0.61% 1,125,191.00  0.00%

 Square Yard 12,200 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
  Bid as:630(1)  Geotextile, Separation

 1.50 2.00 2.00 7,355,362.00  1.75  2.00 1.75 1.50
 0.25% 0.35% 0.33% 6,887,552.00  0.28%

 Square Yard 431 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:630(1)  Geotextile, Separation

 2.50 5.00 3.00 8,896,500.00  0.00  5.00 3.75 2.50
 0.01% 0.03% 0.01% 8,572,859.75  0.00%

 Square Yard 5,530 Olympic Mountain Loop Improvements - Girdwood 2015 01
  Bid as:630(1)  Geotextile, Separation

 2.50 0.75 3.50 1,899,217.02  1.18  4.00 1.92 0.75
 0.52% 0.18% 1.02% 2,364,889.50  0.23%

 Square Yard 13,450 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
  Bid as:630(1)  Geotextile, Separation

 1.35 1.50 3.00 13,097,990.00  1.00  1.50 1.28 1.00
 0.14% 0.17% 0.31% 11,961,445.00  0.10%

 Square Yard 31,000 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06
  Bid as:630(1)  Geotextile, Separation

 0.93 1.50 2.00 5,831,214.38  2.00  2.50 1.59 0.93
 0.63% 1.08% 1.06% 4,322,551.38  1.34%

 Square Yard 4,100 Birch Road: Whispering Spruce Intersection Improvements 2014 05
  Bid as:630(1)  Geotextile, Separation

 1.50 1.50 2.00 756,840.00  1.50  6.00 2.36 1.50
 0.77% 0.84% 1.08% 734,399.81  0.77%

 SQUARE YARD 4,690 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:630 (1)  GEOTEXTILE SEPARATION

 3.00 2.50 2.00 6,771,019.50  2.00  3.00 2.50 2.00
 0.20% 0.17% 0.14% 6,769,000.00  0.13%

 Square Yard 2,120 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:630(1)  Geotextile, Separation

 2.70 3.00 2.00 4,522,558.00  0.00  3.00 2.85 2.70
 0.10% 0.11% 0.09% 5,686,743.30  0.00%

 Square Yard 91,880 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:630(1)  Geotextile, Separation

 1.00 1.80 1.75 10,566,460.90  2.50  2.50 1.77 1.00
 0.72% 1.41% 1.52% 11,749,901.68  1.73%
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MaximumAverageMinimum3rd Low

Date Opene
630(1)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or <Enter Geotextile, Separation, Class 3 630(1)
 Default Metric Pay

 Unit>
 Square Yard 750 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01

 SLOW VEHICLE TURNOUTS
  Bid as:630(1)  Geotextile, Separation

 2.60 2.00 5.00 9,104,289.00  5.00  5.00 3.20 2.00
 0.03% 0.02% 0.04% 6,527,698.00  0.05%

 Square Yard 23,700 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:630(1)  Geotextile, Separation

 2.00 2.00 2.00 37,365,951.00  0.00  2.00 2.00 2.00
 0.13% 0.13% 0.13% 36,856,107.57  0.00%

 SQUARE YARD 800 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:630 (1)  GEOTEXTILE, SEPARATION

 2.00 2.80 3.00 2,152,146.00  1.70  6.00 2.92 1.70
 0.06% 0.09% 0.11% 2,488,685.10  0.05%

 Square Yard 6,000 Aleknagik Wood River Bridge Construction - Phase I 2013 09
  Bid as:630(1)  Geotextile, Separation

 3.50 1.50 3.00 15,122,227.00  0.90  5.00 2.73 0.90
 0.10% 0.05% 0.12% 19,515,005.00  0.02%

 SQUARE YARD 17,467 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:630(1)  GEOTEXTILE SEPARATION

 5.00 1.50 3.50 20,569,201.55  1.20  5.00 2.57 1.20
 0.51% 0.15% 0.30% 16,932,671.96  0.11%

 Square Yard 347 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood
  Bid as:630(1)  Geotextile, Separation

 10.00 3.00 2.00 5,122,591.75  5.00  10.00 7.00 3.00
 0.06% 0.02% 0.01% 5,399,661.50  0.03%

 Square Yard 27,199 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:630(1)  Geotextile, Separation

 1.00 1.50 1.20 11,086,037.30  2.20  2.50 1.64 1.00
 0.21% 0.37% 0.29% 10,932,542.26  0.45%

 Square Yard 5,830 Holt-Lamplight Road Resurfacing 2012 04
  Bid as:630(1)  Geotextile, Separation

 1.20 2.00 2.50 4,841,016.75  1.50  2.00 1.57 1.20
 0.15% 0.25% 0.30% 4,646,625.80  0.16%

 SQUARE YARD 4,600 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:630(1)  GEOTEXTILE, SEPARATION

 2.40 1.20 2.00 4,261,302.00  0.91  5.00 2.22 0.91
 0.33% 0.17% 0.22% 3,199,546.20  0.12%

 Square Yard 39,524 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing 
  Bid as:630(1)  Geotextile, Separation

 1.25 1.25 3.50 8,029,961.25  1.50  1.50 1.33 1.25
 0.73% 0.77% 1.72% 6,379,578.27  0.87%

 Square Yard 26,100 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11
 Palmer-Fishhook Rd 
  Bid as:630(1)  Geotextile, Separation

 1.00 1.15 2.50 18,844,880.00  1.00  1.50 1.27 1.00
 0.16% 0.21% 0.35% 13,969,176.40  0.16%
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MaximumAverageMinimum3rd Low

Date Opene
630(1)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or <Enter Geotextile, Separation, Class 3 630(1)
 Default Metric Pay

 Unit>
 SQUARE YARD 31,400 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11

  Bid as:630(1)  GEOTEXTILE, SEPARATION
 1.00 1.01 3.00 8,467,710.00  1.50  2.10 1.34 0.95

 0.48% 0.51% 1.11% 6,242,976.55  0.68%
 Square Yard 32,000 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11

 Cordova Street Extension
  Bid as:630(1)  Geotextile, Separation

 1.00 2.00 2.00 16,991,844.00  0.50  2.00 1.17 0.50
 0.23% 0.47% 0.38% 13,486,059.00  0.11%

 Square Yard 220,000 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:630(1)  Geotextile, Separation

 1.50 1.00 1.50 46,924,772.00  1.10  1.50 1.28 1.00
 0.81% 0.56% 0.70% 39,452,755.00  0.54%

 Square Yard 3,240 Girdwood Streets And Drainage Improvements 2011 09
  Bid as:630(1)  Geotextile, Separation

 1.50 1.70 1.80 3,496,589.75  2.25  5.00 2.25 1.50
 0.16% 0.19% 0.17% 2,834,020.50  0.22%

 Square Yard 13,480 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:630(1)  Geotextile, Separation

 2.00 1.50 5.00 14,969,373.00  1.02  2.10 1.58 1.02
 0.20% 0.16% 0.45% 12,332,893.95  0.10%

 Square Yard 32,700 Sand Point School Loop Road  2011 02
  Bid as:630(1)  Geotextile, Separation

 2.00 1.00 3.00 6,239,155.00  1.90  3.30 1.98 1.00
 1.40% 0.71% 1.57% 4,599,790.00  0.93%

 SQUARE YARD 24,480 King Cove Access Road Completion  2010 12
  Bid as:630(1)  GEOTEXTILE, SEPARATION

 3.00 1.30 4.00 14,728,834.00  2.00  4.00 1.93 1.00
 0.48% 0.22% 0.66% 14,459,879.80  0.30%

 Square Yard 23,736 Port MacKenzie Access Road 2010 12
  Bid as:630(1)AA1  Geotextile, Separation

 3.00 0.66 2.00 6,121,714.00  1.00  3.00 1.46 0.66
 1.40% 0.31% 0.78% 5,025,608.71  0.41%

 Square Yard 29,080 Port MacKenzie Access Road 2010 12
  Bid as:630(1)  Geotextile, Separation

 3.00 0.66 2.00 6,121,714.00  1.10  3.00 1.47 0.66
 1.71% 0.38% 0.95% 5,025,608.71  0.55%

 Square Yard 23,300 Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving 2010 05
  Bid as:630(1)  Geotextile, Separation

 1.25 1.10 2.50 3,808,230.00  2.00  2.00 1.40 1.10
 1.01% 0.89% 1.53% 2,880,645.20  1.46%

 Square Yard 4,100 AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek 2010 03
  Bid as:630(1)  Geotextile, Separation

 1.25 0.90 2.00 17,978,778.00  5.00  5.00 1.90 0.90
 0.04% 0.03% 0.05% 12,682,496.90  0.14%

 Square Yard 32,544 Chester Creek Trail Connection Project 2010 03
  Bid as:630(1)  Geotextile, Separation

 0.67 1.05 3.00 3,322,624.00  1.70  3.00 1.47 0.67
 0.73% 1.19% 2.94% 2,874,170.85  1.85%
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MaximumAverageMinimum3rd Low

Date Opene
630(1)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or <Enter Geotextile, Separation, Class 3 630(1)
 Default Metric Pay

 Unit>
 Square Yard 1,060 Kalifornsky Beach Rd; Coal Creek Fish Passage 2010 02

  Bid as:630(1)  Geotextile, Separation
 2.50 1.95 2.50 1,654,690.00  1.50  5.00 2.54 1.30

 0.14% 0.11% 0.16% 1,953,352.43  0.08%
 SQUARE YARD 2,500 Anchorage Area Safety Improvements, Construction 2010 2009 12

  Bid as:630(1)  GEOTEXTILE, SEPARATION
 2.50 5.00 4.00 2,502,191.00  1.30  10.00 3.36 1.25

 0.31% 0.63% 0.40% 1,996,872.00  0.16%
 Square Yard 23,300 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05

 Palmer-Wasilla Highway
  Bid as:630(1)  Geotextile, Separation

 3.00 1.15 2.20 32,488,017.50  2.00  3.00 1.93 1.15
 0.29% 0.12% 0.16% 22,945,463.38  0.19%

 Square Yard 78,900 Seward Hwy MP 43-50 Pvmt Refurbishment 2009 02
  Bid as:630(1)  Geotextile, Separation

 1.50 1.50 1.50 9,983,620.63  1.00  1.50 1.40 1.00
 1.29% 1.34% 1.19% 8,862,510.00  0.82%

 Square Yard or <Enter Geotextile, Stabilization, Class 1 630(2)
 Default Metric Pay

 Unit>
 Square Yard 780 AMATS: Abbott Road Rehab - Phase II 2018 05

 5.00 5.00 3.50 5,080,598.00  1.84  5.00 3.59 1.84
 0.07% 0.08% 0.05% 5,167,568.00  0.03%

 Square Yard 3,300 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 1.60 1.65 3.00 13,812,485.00  5.00  5.00 2.27 1.50
 0.04% 0.04% 0.07% 12,869,961.50  0.12%

 Square Yard 11,300 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 2.25 1.75 4.00 8,003,015.00  5.00  5.00 2.85 1.75

 0.38% 0.31% 0.56% 6,391,456.00  0.76%
 Square Yard 1,800 AMATS: Abbott Rd. Rehab-Phase I 2016 03

 2.50 2.00 3.00 9,447,389.00  5.00  5.00 2.25 1.15
 0.05% 0.04% 0.06% 8,348,321.00  0.10%

 Square Yard 136 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 4.50 10.00 5.00 4,176,627.00  7.00  10.00 5.48 1.00
 0.01% 0.03% 0.02% 4,196,232.00  0.02%

 Square Yard 14,660 Seward Highway: 92nd Avenue Connector 2016 02
 4.00 2.00 2.00 10,582,033.50  1.70  4.00 2.16 1.00

 0.58% 0.29% 0.28% 9,982,119.90  0.24%
 Square Yard 4,626 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
  Bid as:630(2)  Geotextile, Stabilization

 10.00 3.00 2.00 46,690,634.00  3.00  10.00 4.07 1.34
 0.11% 0.03% 0.02% 42,094,598.00  0.03%

 Square Yard 10,980 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation
  Bid as:630(2)  Geotextile, Stabilization

 3.00 4.00 2.00 5,256,540.00  0.00  4.00 3.50 3.00
 0.70% 1.07% 0.42% 4,114,207.50  0.00%
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%Low Bid All BidsAll BidsAll Bids%

 Square Yard or <Enter Geotextile, Stabilization, Class 1 630(2)
 Default Metric Pay

 Unit>
 Square Yard 37,200 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04

 Landing Walkable Community Project
  Bid as:630(2)  Geotextile, Stabilization

 2.50 1.00 2.00 6,293,325.50  1.00  5.00 2.38 1.00
 1.34% 0.54% 1.18% 6,906,885.32  0.50%

 SQUARE YARD 12,750 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation
  Bid as:630(2)  GEOTEXTILE, STABILIZATION

 1.30 2.00 2.00 3,992,876.00  1.25  2.00 1.54 1.25
 0.44% 0.68% 0.64% 3,749,452.49  0.36%

 Square Yard 38,675 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
  Bid as:630(2)  Geotextile, Stabilization

 3.25 1.10 2.00 23,055,979.50  4.00  4.00 2.67 1.10
 0.79% 0.28% 0.34% 15,157,512.00  0.97%

 Square Yard 10,900 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
  Bid as:630(2)  Geotextile, Stabilization

 2.50 1.50 2.50 2,816,398.00  2.00  2.50 1.75 0.75
 0.96% 0.59% 0.97% 2,773,226.95  0.73%

 Square Yard 475 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:630(2)  Geotextile, Stabilization

 1.75 5.00 3.00 14,885,926.75  5.00  5.00 3.66 1.66
 0.00% 0.01% 0.01% 15,967,622.06  0.01%

 Square Yard 2,480 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS
  Bid as:630(2)  Geotextile, Stabilization

 1.60 2.60 5.00 9,104,289.00  3.00  3.00 2.40 1.60
 0.06% 0.10% 0.14% 6,527,698.00  0.10%

 Square Yard 4,840 52765 Ninilchik Village Bridge Replacement 2013 10
  Bid as:630(2)  Geotextile, Stabilization

 1.00 1.05 2.50 2,314,551.25  5.80  5.80 2.32 1.00
 0.22% 0.23% 0.52% 2,199,212.09  1.20%

 Square Yard 1,100 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
  Bid as:630(2)  Geotextile, Stabilization

 3.00 1.25 5.00 1,214,705.00  2.50  3.00 2.35 1.25
 0.26% 0.11% 0.45% 1,230,669.00  0.21%

 Square Yard 15,600 Johns Road Improvements, Klatt To High View (GF) 2013 05
  Bid as:630(2)  Geotextile, Stabilization

 1.05 2.00 3.00 4,891,836.00  2.60  2.60 1.84 1.05
 0.47% 0.89% 0.96% 3,496,800.96  1.16%

 Square Yard 550 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
  Bid as:630(2)  Geotextile, Stabilization

 10.00 3.00 3.00 8,901,029.00  0.00  10.00 6.50 3.00
 0.07% 0.02% 0.02% 7,227,267.40  0.00%

 Square Yard 1,234 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements
  Bid as:630(2)  Geotextile, Stabilization

 2.00 7.00 3.00 11,293,798.00  10.00  10.00 6.33 2.00
 0.02% 0.08% 0.03% 10,713,734.02  0.11%
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MaximumAverageMinimum3rd Low

Date Opene
630(2)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or <Enter Geotextile, Stabilization, Class 1 630(2)
 Default Metric Pay

 Unit>
 Square Yard 2,300 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11

  Bid as:630(2-67.9)  Geotextile, Stabilization
 8.00 6.85 6.00 1,425,670.00  7.50  8.00 7.27 6.00

 1.06% 0.97% 0.97% 1,623,000.00  1.00%
 Square Yard 4,845 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11

  Bid as:630(2)  Geotextile, Stabilization
 2.00 4.00 3.00 6,999,965.00  2.00  4.00 2.67 2.00

 0.16% 0.35% 0.21% 5,598,065.00  0.15%
 Square Yard 11,500 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10

  Bid as:630(2)  Geotextile, Stabilization
 2.00 2.00 2.50 3,791,689.00  2.88  5.00 2.97 2.00

 0.47% 0.54% 0.76% 4,277,729.72  0.61%
 SQUARE YARD 1,296 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10

  Bid as:630(2)  GEOTEXTILE STABILIZATION
 5.00 1.15 4.50 20,569,201.55  6.00  6.00 4.05 1.15

 0.04% 0.01% 0.03% 16,932,671.96  0.04%
 Square Yard 4,796 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06

  Bid as:630(2)  Geotextile, Stabilization
 3.00 3.00 2.00 11,086,037.30  3.00  3.00 2.70 1.50

 0.11% 0.13% 0.09% 10,932,542.26  0.11%
 Square Yard 2,500 Sterling Hwy MP 37-45 Pavement Preservation 2012 06

  Bid as:630(2)  Geotextile, Stabilization
 2.00 1.50 2.00 5,897,230.00  2.20  2.20 1.90 1.50

 0.10% 0.08% 0.08% 4,799,275.50  0.10%
 Square Yard 2,000 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10

  Bid as:630(2)  Geotextile, Stabilization
 3.00 10.00 2.00 46,924,772.00  1.70  10.00 4.24 1.70

 0.01% 0.05% 0.01% 39,452,755.00  0.01%
 Square Yard 2,211 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06

 Hwy
  Bid as:630(2)  Geotextile, Stabilization

 2.50 2.00 2.00 14,966,511.65  2.74  2.75 2.20 1.00
 0.05% 0.04% 0.03% 11,989,290.70  0.04%

 Square Yard 179,100 Dillingham Wood River Road Reconstruction 2010 03
  Bid as:630(2)  Geotextile, Stabilization

 1.50 1.50 2.40 10,159,821.82  2.40  2.50 1.88 1.50
 2.50% 2.69% 4.23% 9,994,028.32  3.81%

 Square Yard 85,000 Williamsport - Pile Bay Road 2009 03
  Bid as:630(2)  Geotextile, Stabilization

 1.30 1.30 3.00 6,617,530.00  1.25  3.50 1.93 1.00
 2.25% 2.38% 3.85% 4,645,000.00  2.04%

 Square Yard or <Enter Geotextile, Reinforcement - Type 1 630(3A)
 Default Metric Pay

 Unit>
 SQUARE YARD 17,300 Schrock Road Pavement Preservation 2016 04

 Mat-Su Area Roads Pavement Preservation (Group A)
 Mat-Su Area Roads Pavement Preservation (Group B)

 4.00 4.00 2.00 13,373,894.78  3.00  5.00 3.45 1.40
 0.72% 0.77% 0.26% 8,998,584.20  0.53%
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MaximumAverageMinimum3rd Low

Date Opene
630(3B)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or <Enter Geotextile, Reinforcement - Type 2 630(3B)
 Default Metric Pay

 Unit>
 Square Yard 2,300 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01

 2.50 4.00 3.00 6,379,327.00  3.00  5.17 3.68 2.50
 0.08% 0.13% 0.11% 7,065,003.00  0.09%

 Square Yard or <Enter Geotextile, Drainage, Class 2 631(1)
 Default Metric Pay

 Unit>
 Square Yard 2,200 AMATS: Rabbit Creek Road Pavement Preservation 2018 06

 1.00 1.00 5.00 5,152,880.75  5.00  5.00 2.33 1.00
 0.04% 0.04% 0.21% 5,068,927.80  0.21%

 Linear Feet 1,000 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:633(1)  Silt Fence

 6.00 20.00 5.00 40,373,362.02  6.00  20.00 10.50 6.00
 0.02% 0.05% 0.01% 36,616,095.00  0.02%

 Square Yard 9,300 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 1.25 5.00 3.00 40,373,362.02  1.50  5.00 2.44 1.25
 0.03% 0.13% 0.07% 36,616,095.00  0.03%

 Square Yard 320 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:631(1)  Geotextile, Drainage, Class 1

 1.51 10.00 5.00 11,012,857.50  2.00  10.00 4.50 1.51
 0.00% 0.03% 0.01% 10,998,773.50  0.01%

 Square Yard 7 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:631(1) K  Geotextile, Drainage, Class 1

 26.00 50.00 75.00 4,176,627.00  15.00  132.00 39.00 1.00
 0.00% 0.01% 0.01% 4,196,232.00  0.00%

 Square Yard 761 HSIP: Kodiak Rock Fall Mitigation  2015 10
  Bid as:631(1)  Geotextile, Drainage, Class II

 2.00 1.20 3.00 2,541,843.00  5.00  10.00 3.74 1.20
 0.06% 0.04% 0.09% 2,212,795.00  0.14%

 Square Yard 6,933 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:631(1)  Geotextile, Drainage, Class 3

 5.00 4.00 4.00 46,690,634.00  2.00  5.00 3.07 1.21
 0.08% 0.07% 0.06% 42,094,598.00  0.03%

 Square Yard 280 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps
  Bid as:631(1)  Geotextile, Drainage, Class A

 2.50 10.00 4.00 15,843,348.50  6.00  10.00 5.38 2.50
 0.00% 0.02% 0.01% 13,943,672.60  0.01%

 Square Yard 2,750 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:631(1)  Geotextile, Drainage, Class 1

 3.25 5.00 2.00 4,522,558.00  0.00  5.00 4.13 3.25
 0.15% 0.24% 0.12% 5,686,743.30  0.00%

 Square Yard 550 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
  Bid as:631(1)  Geotextile, Drainage, Class 1

 4.00 2.60 4.00 5,897,230.00  4.10  4.10 3.57 2.60
 0.04% 0.03% 0.04% 4,799,275.50  0.04%
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MaximumAverageMinimum3rd Low

Date Opene
631(1)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or <Enter Geotextile, Drainage, Class 2 631(1)
 Default Metric Pay

 Unit>
 Square Yard 16,300 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11

 Palmer-Fishhook Rd 
  Bid as:631(1)  Geotextile, Drainage, Class 1

 1.60 1.80 2.50 18,844,880.00  2.00  2.00 1.80 1.50
 0.16% 0.21% 0.22% 13,969,176.40  0.20%

 Square Yard 680 AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek 2010 03
  Bid as:631(1)  Geotextile, Drainage, Class II

 1.25 1.75 2.00 17,978,778.00  5.00  5.00 2.50 1.25
 0.01% 0.01% 0.01% 12,682,496.90  0.02%

 Square Yard 7,744 Parks Highway MP 72-83, Willow to Kashwitna 2009 09
  Bid as:631(3)  Geotextile Drainage Layer

 15.00 15.00 15.00 27,407,229.50  12.00  15.00 13.18 9.00
 0.54% 0.56% 0.42% 20,758,919.00  0.42%

 Square Yard 1,700 Parks Highway MP 72-83, Willow to Kashwitna 2009 09
  Bid as:631(1)  Geotextile, Drainage, Class 3

 2.00 5.00 3.50 27,407,229.50  1.40  5.00 2.34 1.00
 0.02% 0.04% 0.02% 20,758,919.00  0.01%

 Square Yard or <Enter Geotextile, Erosion Control, Class 1 631(2)
 Default Metric Pay

 Unit>
 Square Yard 114 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05

 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
 6.00 2.25 4.00 13,424,271.00  5.00  6.00 3.69 1.50

 0.00% 0.00% 0.00% 13,727,979.00  0.00%
 Square Yard 550 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08

 1.00 6.60 5.00 2,880,450.00  5.00  10.00 5.12 1.00
 0.02% 0.18% 0.10% 1,980,177.00  0.12%

 Square Yard 513 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road
  Bid as:631(2)  Geotextile, Erosion Control, Class I

 11.00 4.00 5.00 2,930,940.00  1.75  11.00 4.31 1.75
 0.24% 0.10% 0.09% 2,151,595.45  0.04%

 Square Yard 3,121 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 5.00 3.00 4.00 64,004,541.00  3.00  5.00 3.88 3.00
 0.03% 0.02% 0.02% 53,907,758.00  0.02%

 Square Yard 4,000 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 2.50 3.25 4.00 8,003,015.00  10.00  10.00 4.25 2.25

 0.15% 0.20% 0.20% 6,391,456.00  0.54%
 Square Yard 35 Seward Highway: 92nd Avenue Connector 2016 02

 40.00 5.50 5.00 10,582,033.50  18.00  40.00 13.56 1.00
 0.01% 0.00% 0.00% 9,982,119.90  0.01%

 Square Yard 159 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 10.00 5.00 4.00 46,690,634.00  15.00  15.00 8.46 5.00
 0.00% 0.00% 0.00% 42,094,598.00  0.01%
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%%
MaximumAverageMinimum3rd Low

Date Opene
631(2)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or <Enter Geotextile, Erosion Control, Class 1 631(2)
 Default Metric Pay

 Unit>
 Square Yard 2,400 Sterling Highway Erosion Response MP 150-157 2014 10

  Bid as:631(2)  Geotextile, Erosion Control, Class I
 4.00 3.00 2.50 3,322,950.00  4.00  5.00 3.63 2.00

 0.28% 0.21% 0.18% 3,371,200.00  0.26%
 Square Yard 715 52765 Ninilchik Village Bridge Replacement 2013 10

  Bid as:631(2)  Geotextile, Erosion Control, Class I
 1.25 1.22 3.75 2,314,551.25  4.40  9.00 3.77 1.22

 0.04% 0.04% 0.12% 2,199,212.09  0.13%
 Square Yard 4,000 Aleknagik Wood River Bridge Construction - Phase I 2013 09

 4.00 4.00 4.00 15,122,227.00  1.25  5.00 3.56 1.25
 0.08% 0.08% 0.11% 19,515,005.00  0.02%

 SQUARE YARD 12,267 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:631(2)  GEOTEXTILE, EROSION CONTROL, CLASS I

 5.00 2.00 3.50 20,569,201.55  3.00  5.00 3.33 2.00
 0.36% 0.14% 0.21% 16,932,671.96  0.20%

 Square Yard 83 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:631(2)  Geotextile, Erosion Control, Class I

 3.00 10.00 3.00 11,086,037.30  6.00  10.00 6.40 3.00
 0.00% 0.01% 0.00% 10,932,542.26  0.00%

 Square Yard 489 Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road 2011 11
  Bid as:631(2)  Geotextile, Erosion Control, Class I

 50.00 2.00 7.50 4,278,036.50  5.00  50.00 19.00 2.00
 0.46% 0.02% 0.09% 4,704,798.00  0.04%

 Square Yard 1,550 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:631(2)  Geotextile, Erosion Control, Class I

 1.60 3.00 2.00 16,991,844.00  4.00  4.00 2.87 1.60
 0.02% 0.03% 0.02% 13,486,059.00  0.04%

 Square Yard 2,600 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
 5.00 10.00 2.50 46,924,772.00  2.00  10.00 5.25 2.00

 0.03% 0.07% 0.01% 39,452,755.00  0.01%
 Square Yard 2,768 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06

 Hwy
  Bid as:631(2A)  Geotextile, Erosion Control, Class I

 3.00 7.00 3.00 14,966,511.65  2.50  7.00 3.71 2.50
 0.07% 0.16% 0.06% 11,989,290.70  0.05%

 SQUARE YARD 110,700 King Cove Access Road Completion 2010 12
 3.00 1.90 4.00 14,728,834.00  2.42  4.00 2.35 1.40

 2.16% 1.45% 3.01% 14,459,879.80  1.64%
 SQUARE YARD 410 HSIP: International Airport Rd At Old Seward Hwy 2010 07

  Bid as:631(2)  GEOTEXTILE, EROSION CONTROL, CLASS 3
 5.00 6.75 6.00 1,513,919.30  8.00  10.00 7.44 5.00

 0.13% 0.17% 0.16% 1,583,167.50  0.19%
 Square Yard 4,829 AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek 2010 03

  Bid as:631(2)  Geotextile, Erosion Control, Class I
 1.25 1.00 2.00 17,978,778.00  5.00  5.00 2.35 1.00

 0.04% 0.04% 0.05% 12,682,496.90  0.16%
 Square Yard 1,004 Parks Highway MP 72-83, Willow to Kashwitna 2009 09

 5.00 5.00 3.50 27,407,229.50  3.40  6.00 3.49 1.00
 0.02% 0.02% 0.01% 20,758,919.00  0.02%
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MaximumAverageMinimum3rd Low

Date Opene
631(2)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or <Enter Geotextile, Erosion Control, Class 1 631(2)
 Default Metric Pay

 Unit>
 Square Yard 2,650 Glenn Highway MP 63.5, Erosion 2009 08

  Bid as:631(2)  Geotextile, Erosion Control, Class I
 3.08 1.00 6.50 904,044.50  4.80  6.00 3.99 1.00

 1.07% 0.35% 1.91% 758,237.50  1.60%

 <Enter Default English Enter Description Here. Click green "List Units" box 631(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Square Yard 1,600 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
  Bid as:631(99)  Geotextile, Drainage Geocomposite

 12.00 15.00 10.50 8,914,415.00  14.50  20.00 15.74 12.00
 0.25% 0.32% 0.19% 7,494,742.75  0.30%

 Square Yard 910 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:631(3)  Geotextile Drainage Layer

 10.00 20.00 35.00 11,012,857.50  10.00  20.00 13.33 10.00
 0.08% 0.17% 0.29% 10,998,773.50  0.08%

 Lump Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood
  Bid as:631(4)  Geotextile, High Performance Turf Reinforcement
 Mat

 9,500.00 25,000.00 5,000.00 5,122,591.75  30,795.00  30,795.00 22,823.75 9,500.00
 0.18% 0.46% 0.10% 5,399,661.50  0.49%

 Square Yard or <Enter Geogrid, Stabilization, Class ___ 634(1)
 Default Metric Pay

 Unit>
 Square Yard 1,100 AMATS: Rabbit Creek Road Pavement Preservation 2018 06

  Bid as:634(1)  Geogrid, Stabilization, Class 1
 3.00 3.00 8.00 5,152,880.75  5.00  5.00 3.67 3.00

 0.06% 0.07% 0.17% 5,068,927.80  0.11%
 Square Yard 1,150 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05

 Preservation
  Bid as:634(2)  Geogrid, Reinforement, Class 2

 5.00 2.00 5.00 1,378,816.00  3.00  5.00 3.13 2.00
 0.48% 0.21% 0.42% 1,109,658.24  0.29%

 Square Yard 450 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
  Bid as:634(1)  Geogrid, Stabilization, Class 1

 4.00 2.50 9.00 8,914,415.00  4.00  10.00 4.76 2.50
 0.02% 0.02% 0.05% 7,494,742.75  0.02%

 Square Yard 3,300 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I
  Bid as:634(1)  Geogrid, Stabilization, Class 1

 2.50 2.75 5.00 13,812,485.00  5.00  5.00 3.39 2.47
 0.06% 0.07% 0.12% 12,869,961.50  0.12%

 Square Yard 1,300 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:634(1)  Geogrid, Type Biaxial

 3.00 5.00 4.00 11,012,857.50  3.00  5.00 3.67 3.00
 0.03% 0.06% 0.05% 10,998,773.50  0.03%

 SQUARE YARD 2,040 Chiniak Highway MP: 10-15 Pavement Preservation  2016 05
 HSIP: Kodiak Bridge Rail Upgrades
  Bid as:634(1)  GEOGRID, STABILIZATION, CLASS 1

 3.00 5.00 4.00 12,412,146.25  0.00  5.00 4.00 3.00
 0.05% 0.10% 0.07% 10,388,523.25  0.00%

 No Conversion
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MaximumAverageMinimum3rd Low

Date Opene
634(1)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or <Enter Geogrid, Stabilization, Class ___ 634(1)
 Default Metric Pay

 Unit>
 SQUARE YARD 32,583 Schrock Road Pavement Preservation 2016 04

 Mat-Su Area Roads Pavement Preservation (Group A)
 Mat-Su Area Roads Pavement Preservation (Group B)
  Bid as:634(1)  GEOGRID, STABILIZATION, CLASS 2

 2.50 4.00 2.65 13,373,894.78  2.00  4.00 2.49 1.20
 0.85% 1.45% 0.65% 8,998,584.20  0.67%

 Square Yard 31,700 Sterling Highway MP 114-135 Pavement Preservation 2016 04
  Bid as:634(1)  Geogrid, Stabilization, Class 1

 5.00 1.50 5.00 18,928,072.50  3.50  5.00 3.16 1.50
 0.94% 0.30% 0.84% 15,712,283.30  0.66%

 Square Yard 14,614 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:634(1)  Geogrid, Stabilization, Class 1

 5.00 2.00 3.00 10,582,033.50  2.10  5.00 2.59 1.50
 0.72% 0.29% 0.41% 9,982,119.90  0.30%

 SQUARE YARD 22,803 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
  Bid as:634(1)  GEOGRID, STABILIZATION, CLASS 1

 3.00 4.00 4.00 9,992,599.00  2.00  4.00 2.56 1.72
 0.76% 1.06% 0.91% 8,594,153.05  0.50%

 Square Yard 20,996 Glenn Highway: MP 49 2015 10
  Bid as:634(1)  Geogrid, Stabilization, Class I

 2.34 2.50 3.50 3,620,991.00  3.25  4.00 2.48 1.50
 1.71% 1.85% 2.03% 2,836,369.83  2.36%

 Square Yard 3,194 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:634(1)  Geogrid, Type Biaxial

 5.00 3.50 4.00 8,216,121.50  0.00  5.00 4.25 3.50
 0.23% 0.17% 0.16% 6,769,856.00  0.00%

 Square Yard 700 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive
  Bid as:634(1)  Geogrid, Type Biaxial

 3.00 5.00 5.00 6,761,170.00  0.00  5.00 4.00 3.00
 0.03% 0.05% 0.05% 6,487,959.50  0.00%

 Square Yard 4,406 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
  Bid as:634(1)  Geogrid, Type Biaxial

 5.00 4.00 2.50 1,445,635.50  0.00  5.00 4.50 4.00
 1.86% 1.57% 0.76% 1,125,191.00  0.00%

 Square Yard 26,700 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
  Bid as:634(1)  Geogrid, Type 1

 3.00 3.00 4.00 7,355,362.00  2.00  3.00 2.67 2.00
 1.09% 1.16% 1.45% 6,887,552.00  0.70%

 Square Yard 431 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:634(1)  Geogrid, Type Biaxial

 5.00 10.00 4.00 8,896,500.00  0.00  10.00 7.50 5.00
 0.02% 0.05% 0.02% 8,572,859.75  0.00%

 SQUARE YARD 35,075 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation
  Bid as:634(1)  GEOGRID, TYPE II

 2.00 2.00 4.00 3,992,876.00  2.25  2.45 2.18 2.00
 1.85% 1.87% 3.51% 3,749,452.49  1.80%
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MaximumAverageMinimum3rd Low

Date Opene
634(1)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or <Enter Geogrid, Stabilization, Class ___ 634(1)
 Default Metric Pay

 Unit>
 Square Yard 31,000 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06

  Bid as:634(1)  Geogrid, Type Biaxial
 2.39 2.75 5.00 5,831,214.38  2.50  4.00 2.99 2.39

 1.61% 1.97% 2.66% 4,322,551.38  1.67%
 Square Yard 30,000 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02

 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:634(1)  Geogrid, Type Biaxial

 3.00 3.30 8.00 10,566,460.90  4.00  4.00 3.43 3.00
 0.70% 0.84% 2.27% 11,749,901.68  0.91%

 Square Yard 3,222 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:634(1)  Geogrid, Type Biaxial

 4.00 5.00 6.00 14,885,926.75  7.00  7.00 4.80 2.73
 0.07% 0.10% 0.13% 15,967,622.06  0.12%

 Square Yard 1,800 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11

  Bid as:634(1-85)  Geogrid, Type Biaxial
 7.00 5.10 8.00 1,425,670.00  4.00  9.00 6.32 4.00

 0.73% 0.57% 1.01% 1,623,000.00  0.42%
 Square Yard 375 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11

  Bid as:634(1-67.9)  Geogrid, Type Biaxial
 7.00 6.70 8.00 1,425,670.00  4.00  15.00 8.34 4.00

 0.15% 0.15% 0.21% 1,623,000.00  0.09%
 SQUARE YARD 32,666 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10

  Bid as:634(1)  GEOGRID
 5.00 4.00 3.50 20,569,201.55  2.75  5.00 3.92 2.75

 0.95% 0.77% 0.56% 16,932,671.96  0.49%
 Square Yard 2,960 Sterling Hwy MP 37-45 Pavement Preservation 2012 06

  Bid as:634(1)  Geogrid, Type Biaxial
 5.00 3.50 6.50 5,897,230.00  3.75  5.00 4.08 3.50

 0.29% 0.22% 0.33% 4,799,275.50  0.21%
 Square Yard 117 Holt-Lamplight Road Resurfacing 2012 04

  Bid as:634(2)  Geocell
 62.00 100.00 40.00 4,841,016.75  60.00  100.00 74.00 60.00
 0.15% 0.25% 0.10% 4,646,625.80  0.13%

 Square Yard 6,933 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06
 Hwy
  Bid as:634(1)  Geogrid, Type Biaxial

 4.50 10.00 6.50 14,966,511.65  4.00  10.00 5.55 3.50
 0.26% 0.58% 0.30% 11,989,290.70  0.20%

 SQUARE YARD 24,480 King Cove Access Road Completion  2010 12
  Bid as:634(1)  GEOGRID

 6.00 4.90 7.00 14,728,834.00  3.69  10.00 5.32 3.00
 0.95% 0.83% 1.16% 14,459,879.80  0.55%

 Square Yard 3,450 Kalifornsky Beach Rd; Coal Creek Fish Passage 2010 02
  Bid as:634(1)  Geogrid, Type Biaxial

 6.30 6.83 10.00 1,654,690.00  5.50  7.80 6.41 5.00
 1.11% 1.21% 2.08% 1,953,352.43  0.94%
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MaximumAverageMinimum3rd Low

Date Opene
634(1)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or <Enter Geogrid, Stabilization, Class ___ 634(1)
 Default Metric Pay

 Unit>
 Square Yard 24,700 Seward Hwy MP 43-50 Pvmt Refurbishment 2009 02

  Bid as:634(1)  Geogrid, Type Biaxial
 6.75 8.00 5.50 9,983,620.63  4.00  8.81 6.71 4.00

 1.82% 2.23% 1.36% 8,862,510.00  1.02%

 Square Yard or <Enter Geogrid, Reinforcement, Class ___ 634(2)
 Default Metric Pay

 Unit>
 Square Yard 14,400 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03

 Road - Phase I
  Bid as:634(2)  Geogrid, Reinforcement, Class 1

 2.55 2.20 4.00 13,812,485.00  5.00  5.00 3.35 2.20
 0.28% 0.25% 0.42% 12,869,961.50  0.53%

 Square Yard 2,290 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements
  Bid as:634(2)  Geogrid, Reinforcement, Class 1

 3.00 10.00 5.00 21,880,949.00  3.00  10.00 4.99 3.00
 0.03% 0.12% 0.05% 18,937,554.72  0.03%

 Square Yard 6,750 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:634(2)  Geogrid, Reinforcement

 4.00 3.00 3.50 64,004,541.00  4.00  5.00 4.00 3.00
 0.05% 0.04% 0.04% 53,907,758.00  0.05%

 Square Yard 335 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:634(2)  Geogrid, Reinforcement, Class 1

 8.00 10.00 5.00 19,956,166.00  10.00  20.00 11.74 8.00
 0.01% 0.02% 0.01% 21,769,589.00  0.01%

 Lump Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:634(2) BB  Rigid Geogrid

 250,000.00 213,104.00 400,000.00 11,000,000.50  740,000.00  740,000.00 310,263.95 84,690.67
 1.81% 1.78% 3.64% 11,975,882.61  5.26%

 Lump Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:634(2) AA2  Rigid Geogrid

 60,000.00 31,347.00 60,000.00 11,000,000.50  350,000.00  350,000.00 93,877.58 0.00
 0.44% 0.26% 0.55% 11,975,882.61  2.49%

 Lump Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:634(2) AA1  Rigid Geogrid

 52,000.00 40,096.00 75,000.00 11,000,000.50  100,000.00  118,732.00 57,322.89 0.00
 0.38% 0.33% 0.68% 11,975,882.61  0.71%

 <Enter Default English Enter Description Here. Click green "List Units" box 634(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>
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MaximumAverageMinimum3rd Low

Date Opene
634(99_)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 <Enter Default English Enter Description Here. Click green "List Units" box 634(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Square Yard 17,190 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to

 8.00 15.00 40.00 64,004,541.00  20.00  20.00 14.50 8.00
 0.24% 0.48% 1.07% 53,907,758.00  0.58%

 <Enter Default English Enter Description Here. Click green "List Units" box 635(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Square Feet 460 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:635(2)  Insulation Board, 4-Inch Thick

 10.00 10.00 4.00 40,373,362.02  1.25  10.00 6.56 1.25
 0.01% 0.01% 0.00% 36,616,095.00  0.00%

 <Enter Default English Enter Description Here. Click green "List Units" box 636(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Lump Sum 1 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)
  Bid as:636(99A)  Gabion Wall Repair

 7,000.00 10,000.00 5,000.00 5,148,790.00  4,000.00  40,000.00 15,250.00 4,000.00
 0.13% 0.19% 0.10% 5,198,106.50  0.07%

 Each Public Approach 639(3)
 Each 6 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

 750.00 3,000.00 2,500.00 5,568,712.00  1,000.00  11,000.00 4,625.15 750.00
 0.09% 0.39% 0.27% 4,648,330.25  0.12%

 Each 40 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 1,000.00 900.00 3,000.00 7,937,449.00  1,600.00  1,600.00 1,050.00 700.00
 0.63% 0.59% 1.51% 6,096,323.89  0.92%

 EACH 25 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue
  Bid as:639(3)  APPROACH

 500.00 750.00 1,000.00 15,115,856.00  0.00  750.00 625.00 500.00
 0.09% 0.14% 0.17% 13,394,988.29  0.00%

 Each 24 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12
  Bid as:639(3)  Approach

 900.00 800.00 1,000.00 3,960,085.21  0.00  900.00 850.00 800.00
 0.63% 0.63% 0.61% 3,069,946.00  0.00%

 Each 30 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
 900.00 1,000.00 1,300.00 12,285,657.50  900.00  1,000.00 950.00 900.00
 0.25% 0.29% 0.32% 10,295,938.00  0.25%

 Each 6 Dillingham Wood River Road Reconstruction 2010 03
 1,000.00 1,000.00 1,000.00 10,159,821.82  1,800.00  1,800.00 1,240.00 1,000.00
 0.06% 0.06% 0.06% 9,994,028.32  0.10%
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MaximumAverageMinimum3rd Low

Date Opene
639(3)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each Public Approach 639(3)
 Each 21 AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 2010 02

 63rd Ave
 1,600.00 1,000.00 1,050.00 2,433,367.85  1,800.00  1,800.00 1,466.67 1,000.00
 1.43% 1.06% 0.91% 1,977,926.50  1.53%

 Each Driveway 639(4)
 Each 29 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 700.00 1,000.00 750.00 64,004,541.00  700.00  1,000.00 825.00 700.00
 0.04% 0.05% 0.03% 53,907,758.00  0.03%

 Each 1 Glenn Highway MP 63 and 64 Erosion Protection 2016 03
 11,000.00 7,500.00 8,000.00 4,127,200.00  4,200.00  11,000.00 3,994.33 600.00

 0.38% 0.28% 0.19% 2,643,730.00  0.13%
 Each 6 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
 1,590.00 1,000.00 800.00 4,176,627.00  500.00  2,000.00 1,215.00 500.00
 0.23% 0.14% 0.11% 4,196,232.00  0.07%

 Each 13 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 1,000.00 1,000.00 600.00 1,445,635.50  0.00  1,000.00 1,000.00 1,000.00
 1.10% 1.16% 0.54% 1,125,191.00  0.00%

 Each 7 Olympic Mountain Loop Improvements - Girdwood 2015 01
 1,000.00 1,200.00 1,200.00 1,899,217.02  2,030.00  4,800.00 2,293.25 1,000.00
 0.26% 0.36% 0.44% 2,364,889.50  0.51%

 Each 1 ANC Kulis Transition Repairs and Modifications 2014 10
 2,052.00 1,000.00 2,500.00 1,217,993.50  3,200.00  5,000.00 2,600.25 750.00
 0.17% 0.08% 0.21% 1,178,369.00  0.25%

 EACH 7 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12
 Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International
 Airport Rd

 1,000.00 1,000.00 1,500.00 5,860,562.00  640.00  1,000.00 785.00 500.00
 0.16% 0.16% 0.18% 4,310,603.60  0.10%

 Each 25 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension

 840.00 750.00 800.00 16,991,844.00  1,000.00  1,000.00 863.33 750.00
 0.15% 0.14% 0.12% 13,486,059.00  0.18%

 EACH 3 Anchorage Area Safety Improvements, Construction 2010 2009 12
 2,000.00 1,000.00 3,000.00 2,502,191.00  336.00  5,953.00 2,077.00 336.00
 0.30% 0.15% 0.36% 1,996,872.00  0.05%

 EACH 3 Central Region Safety Improvement Project 2008 2009 06
 1,000.00 2,000.00 800.00 4,832,395.20  0.00  2,000.00 1,000.00 0.00
 0.05% 0.12% 0.05% 5,027,358.90  0.00%

 Each Approach 639(6)
 Each 12 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 1,500.00 2,500.00 2,201,788.00  0.00  1,500.00 1,500.00 1,500.00
 0.00% 0.75% 1.36% 2,415,196.00  0.00%
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639(6)
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2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each Approach 639(6)
 Each 104 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07

 8.1 - 
 20

 250.00 900.00 966.67 4,112,889.98  1,250.00  1,250.00 812.50 250.00
 0.65% 2.36% 2.44% 3,970,421.22  3.14%

 Each 30 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
 3,000.00 1,100.00 2,000.00 6,450,221.75  1,200.00  3,500.00 1,907.60 1,100.00
 1.51% 0.58% 0.93% 5,719,942.36  0.57%

 Each 128 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
 425.00 900.00 1,300.00 5,152,880.75  2,000.00  2,000.00 1,108.33 425.00
 1.06% 2.27% 3.23% 5,068,927.80  4.97%

 EACH 40 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 1,000.00 1,230.00 1,000.00 3,413,310.00  1,300.00  1,300.00 1,176.67 1,000.00
 1.14% 1.43% 1.17% 3,440,733.00  1.31%

 Each 13 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05
 Preservation

 2,000.00 1,500.00 2,000.00 1,378,816.00  100.00  2,000.00 1,137.50 100.00
 2.19% 1.76% 1.89% 1,109,658.24  0.11%

 Each 62 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 900.00 2,000.00 1,000.00 40,373,362.02  2,000.00  2,000.00 1,475.00 900.00
 0.15% 0.34% 0.15% 36,616,095.00  0.31%

 Each 21 AMATS: Abbott Road Rehab - Phase II 2018 05
 3,500.00 5,000.00 1,000.00 5,080,598.00  1,000.00  5,000.00 3,625.00 1,000.00
 1.40% 2.03% 0.41% 5,167,568.00  0.40%

 Each 15 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 500.00 1,000.00 1,000.00 13,424,271.00  1,000.00  1,250.00 937.50 500.00
 0.05% 0.11% 0.11% 13,727,979.00  0.09%

 Each 63 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:639(101)-A  Approach

 2,000.00 1,000.00 2,000.00 26,214,019.00  2,000.00  2,000.00 1,520.00 1,000.00
 0.46% 0.25% 0.48% 24,869,246.80  0.42%

 Each 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:639(101)-B  Approach

 1,200.00 1,000.00 1,500.00 26,214,019.00  2,000.00  2,160.00 1,590.00 1,000.00
 0.00% 0.00% 0.01% 24,869,246.80  0.01%

 Each 115 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 600.00 450.00 1,500.00 8,914,415.00  994.71  1,000.00 729.55 450.00
 0.91% 0.69% 1.94% 7,494,742.75  1.50%

 Each 43 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 2,200.00 650.00 1,250.00 13,812,485.00  2,000.00  3,600.00 1,697.10 650.00
 0.71% 0.22% 0.39% 12,869,961.50  0.64%

 Each 193 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 500.00 2,500.00 1,000.00 27,839,413.30  350.00  2,500.00 942.43 350.00
 0.33% 1.66% 0.69% 29,100,627.40  0.23%

 Each 19 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 2,000.00 725.00 1,500.00 9,927,018.00  2,000.00  2,000.00 1,575.00 725.00
 0.41% 0.16% 0.29% 8,532,028.00  0.37%

 No Conversion
Page: 166No PerspectivePrinted: 9/25/2018

Highway Standard Contract Items, Central Region, Supplement, Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
639(6)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit
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 Each Approach 639(6)
 Each 8 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
 1,000.00 3,000.00 2,000.00 71,347,923.00  1,750.00  3,000.00 2,038.88 1,000.00
 0.02% 0.05% 0.02% 51,418,510.24  0.02%

 Each 3 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
 1,000.00 500.00 5,000.00 2,741,985.00  3,000.00  3,000.00 1,375.00 500.00
 0.12% 0.07% 0.55% 2,253,082.82  0.37%

 Each 89 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 2,500.00 800.00 1,000.00 21,880,949.00  1,800.00  2,500.00 1,264.29 400.00
 1.09% 0.38% 0.41% 18,937,554.72  0.75%

 Each 12 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 6,000.00 880.00 1,750.00 2,880,450.00  1,500.00  6,000.00 2,376.00 880.00
 3.23% 0.53% 0.73% 1,980,177.00  0.77%

 Each 141 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 1,000.00 900.00 1,500.00 11,372,910.00  715.00  1,650.00 1,066.25 715.00
 1.50% 1.46% 1.86% 8,695,855.00  1.01%

 Each 11 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 1,000.00 800.00 1,000.00 2,930,940.00  1,075.00  2,500.00 1,486.46 750.00
 0.47% 0.41% 0.38% 2,151,595.45  0.48%

 Each 73 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 1,000.00 2,000.00 1,000.00 10,577,766.00  0.00  2,000.00 1,500.00 1,000.00
 0.68% 1.46% 0.69% 9,986,105.00  0.00%

 Each 131 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

 1,500.00 950.00 1,000.00 7,493,651.00  1,000.00  1,500.00 1,037.50 700.00
 3.21% 2.31% 1.75% 5,393,658.45  2.12%

 Each 27 Soldotna: Funny River Road Improvements 2017 05
 1,000.00 2,000.00 2,100.00 2,415,300.00  0.00  2,000.00 1,500.00 1,000.00
 1.37% 2.75% 2.35% 1,964,337.00  0.00%

 EACH 13 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation

 5,000.00 850.00 1,500.00 2,303,200.50  1,000.00  5,000.00 2,283.33 850.00
 2.94% 0.53% 0.85% 2,066,575.00  0.58%

 Each 2 ANC Postmark Drive Repairs 2017 2017 05
 2,000.00 1,500.00 1,000.00 533,590.00  0.00  2,000.00 1,750.00 1,500.00
 0.80% 0.61% 0.37% 490,599.00  0.00%

 Each 32 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 800.00 1,000.00 1,000.00 64,004,541.00  900.00  1,700.00 1,100.00 800.00
 0.04% 0.06% 0.05% 53,907,758.00  0.05%

 Each 125 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 1,000.00 350.00 800.00 7,937,449.00  1,300.00  1,300.00 862.50 350.00
 1.96% 0.72% 1.26% 6,096,323.89  2.33%

 Each 62 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 1,100.00 1,000.00 800.00 11,012,857.50  1,000.00  1,100.00 1,033.33 1,000.00
 0.59% 0.56% 0.45% 10,998,773.50  0.53%
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 Each Approach 639(6)
 Each 5 Peninsula District Paving 2016 06

  Bid as:639(6E)  Approach, Area E
 1,600.00 2,500.00 747.00 621,320.30  0.00  2,500.00 2,050.00 1,600.00
 0.81% 1.52% 0.60% 822,700.00  0.00%

 Each 10 Peninsula District Paving 2016 06
  Bid as:639(6F)  Approach, Area F

 1,600.00 1,500.00 700.00 621,320.30  0.00  1,600.00 1,550.00 1,500.00
 1.63% 1.82% 1.13% 822,700.00  0.00%

 Each 30 Peninsula District Paving 2016 06
  Bid as:639(6A)  Approach, Area A

 1,600.00 600.00 618.00 621,320.30  0.00  1,600.00 1,100.00 600.00
 4.88% 2.19% 2.98% 822,700.00  0.00%

 Each 10 Peninsula District Paving 2016 06
  Bid as:639(6B)  Approach, Area B

 1,600.00 800.00 618.00 621,320.30  0.00  1,600.00 1,200.00 800.00
 1.63% 0.97% 0.99% 822,700.00  0.00%

 Each 10 Peninsula District Paving 2016 06
  Bid as:639(6D)  Approach, Area D

 1,600.00 1,500.00 618.00 621,320.30  0.00  1,600.00 1,550.00 1,500.00
 1.63% 1.82% 0.99% 822,700.00  0.00%

 Each 30 Peninsula District Paving 2016 06
  Bid as:639(6C)  Approach, Area C

 1,600.00 800.00 618.00 621,320.30  0.00  1,600.00 1,200.00 800.00
 4.88% 2.92% 2.98% 822,700.00  0.00%

 Each 15 Mat-Su District Paving 2016 06
  Bid as:639(6B)  Approach, Area B

 1,250.00 600.00 1,085.00 616,225.00  2,000.00  2,000.00 1,337.50 600.00
 2.97% 1.72% 2.64% 522,200.00  4.49%

 Each 5 Mat-Su District Paving 2016 06
  Bid as:639(6D)  Approach, Area D

 2,500.00 600.00 1,185.00 616,225.00  2,000.00  2,500.00 1,775.00 600.00
 1.98% 0.57% 0.96% 522,200.00  1.50%

 Each 15 Mat-Su District Paving 2016 06
  Bid as:639(6C)  Approach, Area C

 1,250.00 600.00 1,085.00 616,225.00  2,000.00  2,000.00 1,337.50 600.00
 2.97% 1.72% 2.64% 522,200.00  4.49%

 Each 50 Mat-Su District Paving 2016 06
  Bid as:639(6A)  Approach, Area A

 850.00 600.00 1,030.00 616,225.00  2,000.00  2,000.00 1,237.50 600.00
 6.72% 5.74% 8.36% 522,200.00  14.98%

 Each 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 2,500.00 1,000.00 2,500.00 818,800.00  4,000.00  5,000.00 2,762.50 1,000.00
 0.56% 0.24% 0.31% 419,951.10  0.87%

 EACH 25 Chiniak Highway MP: 10-15 Pavement Preservation  2016 05
 HSIP: Kodiak Bridge Rail Upgrades

 565.00 1,000.00 1,000.00 12,412,146.25  0.00  1,000.00 782.50 565.00
 0.12% 0.24% 0.20% 10,388,523.25  0.00%

 EACH 340 Schrock Road Pavement Preservation 2016 04
 Mat-Su Area Roads Pavement Preservation (Group A)
 Mat-Su Area Roads Pavement Preservation (Group B)

 1,000.00 800.00 750.00 13,373,894.78  500.00  1,000.00 800.43 500.00
 3.54% 3.02% 1.91% 8,998,584.20  1.74%
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 Each Approach 639(6)
 Each 258 Sterling Highway MP 114-135 Pavement Preservation 2016 04

 700.00 400.00 600.00 18,928,072.50  750.00  750.00 562.50 400.00
 1.08% 0.66% 0.82% 15,712,283.30  1.15%

 Each 108 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 600.00 1,000.00 1,500.00 5,148,790.00  950.00  1,200.00 937.50 600.00
 1.20% 2.08% 3.15% 5,198,106.50  1.87%

 Each 24 AMATS: Abbott Rd. Rehab-Phase I 2016 03
 1,000.00 1,000.00 1,000.00 9,447,389.00  3,000.00  3,000.00 1,270.81 500.00
 0.28% 0.29% 0.25% 8,348,321.00  0.83%

 Each 3 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 3,600.00 1,000.00 8,000.00 4,176,627.00  500.00  3,600.00 1,783.33 500.00
 0.26% 0.07% 0.57% 4,196,232.00  0.03%

 Each 4 Seward Highway: 92nd Avenue Connector 2016 02
 1,000.00 1,700.00 1,000.00 10,582,033.50  5,000.00  5,000.00 2,110.73 1,000.00
 0.04% 0.07% 0.04% 9,982,119.90  0.19%

 Each 32 Lucus Road Improvements 2016 01
 1,440.00 400.00 1,000.00 5,467,968.00  1,000.00  3,500.00 1,853.74 400.00
 0.96% 0.28% 0.59% 4,639,288.00  0.65%

 EACH 120 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 1,000.00 800.00 1,000.00 9,992,599.00  750.00  2,250.00 1,140.09 475.00
 1.33% 1.12% 1.20% 8,594,153.05  1.00%

 Each 3 Glenn Highway: MP 49 2015 10
 1,150.00 5,000.00 2,000.00 3,620,991.00  500.00  6,800.00 2,791.07 500.00
 0.12% 0.53% 0.17% 2,836,369.83  0.05%

 Each 2 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 1,000.00 7,500.00 2,000.00 8,216,121.50  0.00  7,500.00 4,250.00 1,000.00
 0.03% 0.22% 0.05% 6,769,856.00  0.00%

 Each 3 Parks Highway MP 192-194 Resurfacing 2015 09
  Bid as:639(3)  Approach

 2,000.00 1,500.00 2,000.00 2,207,003.00  0.00  2,000.00 1,750.00 1,500.00
 0.24% 0.22% 0.27% 2,089,539.00  0.00%

 Each 60 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 800.00 1,000.00 1,000.00 46,690,634.00  750.00  1,750.00 1,168.96 750.00
 0.11% 0.14% 0.13% 42,094,598.00  0.10%

 Each 30 Anchorage District Paving 2015 07
  Bid as:639(6C)  Approach, Area C

 1,800.00 650.00 485.00 1,292,925.00  0.00  1,800.00 850.00 100.00
 3.25% 1.59% 1.13% 1,228,875.00  0.00%

 Each 5 Anchorage District Paving 2015 07
  Bid as:639(6A)  Approach, Area A

 2,000.00 1,000.00 500.00 1,292,925.00  0.00  2,000.00 1,033.33 100.00
 0.60% 0.41% 0.19% 1,228,875.00  0.00%

 Each 5 Anchorage District Paving 2015 07
  Bid as:639(6B)  Approach, Area B

 2,000.00 1,000.00 490.00 1,292,925.00  0.00  2,000.00 1,033.33 100.00
 0.60% 0.41% 0.19% 1,228,875.00  0.00%

 Each 20 Anchorage District Paving 2015 07
  Bid as:639(6D)  Approach, Area D

 1,800.00 750.00 490.00 1,292,925.00  0.00  1,800.00 883.33 100.00
 2.17% 1.22% 0.76% 1,228,875.00  0.00%
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 Each Approach 639(6)
 Each 39 West Anchorage Roads Pavement Preservation 2015 06

 800.00 800.00 750.00 2,468,197.60  0.00  800.00 800.00 800.00
 1.05% 1.39% 1.19% 2,243,415.64  0.00%

 Each 22 West Anchorage Roads Pavement Preservation 2015 06
 800.00 800.00 750.00 2,468,197.60  0.00  800.00 800.00 800.00
 0.59% 0.78% 0.67% 2,243,415.64  0.00%

 Each 12 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
 1,500.00 1,000.00 1,000.00 5,459,443.00  0.00  1,500.00 1,250.00 1,000.00
 0.34% 0.23% 0.22% 5,296,083.00  0.00%

 Each 40 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive

 500.00 1,000.00 1,400.00 6,761,170.00  0.00  1,000.00 750.00 500.00
 0.31% 0.62% 0.83% 6,487,959.50  0.00%

 Each 25 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 1,000.00 1,000.00 1,000.00 5,256,540.00  0.00  1,000.00 1,000.00 1,000.00
 0.53% 0.61% 0.48% 4,114,207.50  0.00%

 Each 6 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 1,000.00 1,000.00 1,000.00 1,445,635.50  0.00  1,000.00 1,000.00 1,000.00
 0.51% 0.53% 0.42% 1,125,191.00  0.00%

 Each 107 Fairview Loop Road Pavement Preservation 2015 05
 500.00 2,000.00 1,000.00 3,841,953.00  1,100.00  2,000.00 1,200.00 500.00
 1.38% 5.57% 2.79% 3,839,935.00  3.01%

 Each 7 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 800.00 1,000.00 1,500.00 6,293,325.50  2,000.00  2,000.00 1,325.00 800.00
 0.08% 0.10% 0.17% 6,906,885.32  0.19%

 Each 11 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation

 2,000.00 600.00 1,000.00 13,554,258.87  750.00  2,000.00 1,116.67 600.00
 0.20% 0.07% 0.08% 9,998,998.00  0.07%

 Each 245 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 675.00 750.00 600.00 13,097,990.00  500.00  750.00 641.67 500.00
 1.32% 1.54% 1.12% 11,961,445.00  0.88%

 Each 3 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
 3,000.00 3,149.09 687.50 1,682,155.36  0.00  3,149.09 3,074.55 3,000.00
 0.38% 0.54% 0.12% 1,745,059.23  0.00%

 Each 75 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06
 625.00 700.00 1,500.00 5,831,214.38  600.00  1,000.00 745.00 600.00
 1.02% 1.21% 1.93% 4,322,551.38  0.97%

 Each 42 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 1,600.00 800.00 1,500.00 23,055,979.50  800.00  1,600.00 950.00 750.00
 0.42% 0.22% 0.27% 15,157,512.00  0.21%

 Each 49 Parks Highway MP123.5-146 Rehabilitation 2014 06
 850.00 1,000.00 1,000.00 29,748,238.00  1,200.00  1,200.00 930.00 800.00
 0.16% 0.19% 0.16% 25,973,241.00  0.22%

 Each 4 Birch Road: Whispering Spruce Intersection Improvements 2014 05
 4,000.00 1,181.50 1,000.00 756,840.00  5,000.00  5,000.00 3,540.21 1,181.50
 2.01% 0.64% 0.53% 734,399.81  2.50%

 EACH 16 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:639 (6)  APPROACH

 1,350.00 1,500.00 1,000.00 6,771,019.50  1,000.00  1,500.00 1,283.33 1,000.00
 0.31% 0.35% 0.24% 6,769,000.00  0.21%
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 Each Approach 639(6)
 Each 22 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04

 1,000.00 361.00 1,500.00 2,816,398.00  1,700.00  1,700.00 1,003.61 361.00
 0.77% 0.29% 1.17% 2,773,226.95  1.25%

 Each 12 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation

 2,500.00 300.00 1,000.00 3,050,225.50  2,000.00  2,500.00 1,600.00 300.00
 1.05% 0.13% 0.39% 2,798,425.79  0.81%

 Each 12 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:639(3)  Public Approach

 2,400.00 4,500.00 1,000.00 10,566,460.90  1,000.00  4,500.00 2,633.33 1,000.00
 0.23% 0.46% 0.11% 11,749,901.68  0.09%

 Each 109 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 1,200.00 630.00 750.00 10,566,460.90  500.00  1,200.00 776.67 500.00
 1.02% 0.58% 0.77% 11,749,901.68  0.41%

 Each 27 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 1,725.00 800.00 1,000.00 14,885,926.75  2,000.00  2,000.00 1,462.60 800.00
 0.25% 0.14% 0.18% 15,967,622.06  0.29%

 Each 10 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 2,500.00 3,100.00 1,500.00 9,104,289.00  800.00  3,100.00 2,133.33 800.00
 0.37% 0.47% 0.16% 6,527,698.00  0.11%

 Each 2 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 1,000.00 4,000.00 1,500.00 37,365,951.00  0.00  4,000.00 2,500.00 1,000.00
 0.01% 0.02% 0.01% 36,856,107.57  0.00%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:639(3)  Modify Potter Drive Approach

 10,000.00 15,000.00 20,000.00 37,365,951.00  0.00  15,000.00 12,500.00 10,000.00
 0.03% 0.04% 0.05% 36,856,107.57  0.00%

 Each 311 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
  Bid as:639(3)  Approach

 800.00 100.00 1,000.00 5,595,737.50  0.00  800.00 450.00 100.00
 4.45% 0.69% 5.56% 4,522,796.00  0.00%

 Each 193 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements

 1,000.00 1,550.00 1,200.00 6,166,615.00  1,000.00  1,550.00 1,275.00 1,000.00
 3.28% 5.25% 3.76% 5,696,202.50  2.76%

 Each 158 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
 162.00 500.00 800.00 12,285,657.50  235.00  1,000.00 474.25 162.00
 0.24% 0.77% 1.03% 10,295,938.00  0.35%

 Each 5 52765 Ninilchik Village Bridge Replacement 2013 10
 1,900.00 2,035.00 900.00 2,314,551.25  3,600.00  3,600.00 2,327.00 1,100.00
 0.42% 0.46% 0.19% 2,199,212.09  0.77%

 Each 29 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
 1,000.00 1,000.00 1,500.00 5,299,183.75  300.00  1,000.00 766.67 300.00
 0.60% 0.61% 0.82% 4,789,467.00  0.17%
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 Each Approach 639(6)
 Each 4 Aleknagik Wood River Bridge Construction - Phase I 2013 09

 3,000.00 2,000.00 1,300.00 15,122,227.00  1,122.50  3,000.00 2,030.63 1,122.50
 0.06% 0.04% 0.03% 19,515,005.00  0.02%

 Each 4 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
 4,000.00 900.00 1,000.00 1,214,705.00  750.00  4,000.00 2,090.00 750.00
 1.27% 0.29% 0.33% 1,230,669.00  0.23%

 Each 32 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
 500.00 500.00 1,500.00 3,570,530.00  0.00  500.00 500.00 500.00
 0.41% 0.41% 1.34% 3,872,478.16  0.00%

 Each 40 Peninsula District Paving 2013 05
  Bid as:639(6E)  Approach, Area E

 950.00 500.00 500.00 1,239,750.00  0.00  950.00 725.00 500.00
 2.84% 1.59% 1.61% 1,255,945.00  0.00%

 Each 20 Peninsula District Paving 2013 05
  Bid as:639(6F)  Approach, Area F

 950.00 400.00 500.00 1,239,750.00  0.00  950.00 675.00 400.00
 1.42% 0.64% 0.81% 1,255,945.00  0.00%

 Each 40 Peninsula District Paving 2013 05
  Bid as:639(6A)  Approach, Area A

 950.00 250.00 400.00 1,239,750.00  0.00  950.00 600.00 250.00
 2.84% 0.80% 1.29% 1,255,945.00  0.00%

 Each 20 Peninsula District Paving 2013 05
  Bid as:639(6B)  Approach, Area B

 950.00 250.00 500.00 1,239,750.00  0.00  950.00 600.00 250.00
 1.42% 0.40% 0.81% 1,255,945.00  0.00%

 Each 40 Peninsula District Paving 2013 05
  Bid as:639(6C)  Approach, Area C

 950.00 250.00 500.00 1,239,750.00  0.00  950.00 600.00 250.00
 2.84% 0.80% 1.61% 1,255,945.00  0.00%

 Each 20 Peninsula District Paving 2013 05
  Bid as:639(6D)  Approach, Area D

 950.00 250.00 500.00 1,239,750.00  0.00  950.00 600.00 250.00
 1.42% 0.40% 0.81% 1,255,945.00  0.00%

 Each 65 Mat-Su District Paving 2013 05
  Bid as:639(6A)  Approach, Area A

 800.00 1,200.00 500.00 1,215,500.00  0.00  1,200.00 1,000.00 800.00
 3.72% 6.38% 2.67% 1,221,750.00  0.00%

 Each 15 Mat-Su District Paving 2013 05
  Bid as:639(6B)  Approach, Area B

 800.00 1,300.00 700.00 1,215,500.00  0.00  1,300.00 1,050.00 800.00
 0.86% 1.60% 0.86% 1,221,750.00  0.00%

 Each 15 Mat-Su District Paving 2013 05
  Bid as:639(6C)  Approach, Area C

 800.00 1,300.00 700.00 1,215,500.00  0.00  1,300.00 1,050.00 800.00
 0.86% 1.60% 0.86% 1,221,750.00  0.00%

 Each 5 Mat-Su District Paving 2013 05
  Bid as:639(6D)  Approach, Area D

 800.00 1,500.00 800.00 1,215,500.00  0.00  1,500.00 1,150.00 800.00
 0.29% 0.61% 0.33% 1,221,750.00  0.00%

 Each 28 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05
 770.00 800.00 900.00 587,790.00  495.00  800.00 688.33 495.00
 3.10% 3.66% 4.29% 611,591.23  1.89%
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 Each Approach 639(6)
 Each 8 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05

 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 3,500.00 1,000.00 1,500.00 3,685,547.50  2,500.00  3,500.00 2,100.00 1,000.00
 0.82% 0.25% 0.33% 3,172,129.00  0.57%

 Each 34 Johns Road Improvements, Klatt To High View (GF) 2013 05
 633.00 500.00 1,500.00 4,891,836.00  2,100.00  2,100.00 933.25 500.00
 0.62% 0.49% 1.04% 3,496,800.96  2.04%

 Each 31 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 2,000.00 500.00 1,200.00 8,901,029.00  0.00  2,000.00 1,250.00 500.00
 0.79% 0.21% 0.42% 7,227,267.40  0.00%

 Each 1 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12
 10,000.00 11,500.00 600.00 1,262,955.00  2,500.00  11,500.00 6,100.00 2,500.00

 0.52% 0.69% 0.05% 1,655,093.50  0.13%
 Each 29 Parks Hwy Mp 146-163 Pavement Preservation 2012 12

 500.00 800.00 1,000.00 18,044,120.50  500.00  1,200.00 750.00 500.00
 0.10% 0.16% 0.16% 14,495,924.00  0.09%

 Each 321 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation

 660.00 250.00 800.00 11,596,555.07  500.00  660.00 470.00 250.00
 1.80% 0.69% 2.21% 11,698,675.00  1.33%

 Each 5 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 1,100.00 900.00 1,500.00 11,293,798.00  500.00  1,100.00 833.33 500.00
 0.05% 0.04% 0.07% 10,713,734.02  0.02%

 Each 31 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:639(3)  Public Approach

 2,000.00 1,000.00 1,300.00 11,779,677.80  0.00  2,000.00 1,500.00 1,000.00
 0.48% 0.28% 0.34% 10,891,541.00  0.00%

 EACH 47 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 1,000.00 1,800.00 1,200.00 20,569,201.55  1,700.00  1,800.00 1,500.00 1,000.00
 0.27% 0.50% 0.27% 16,932,671.96  0.43%

 Each 3 Parks Hwy: Stanley Road Signal 2012 08
 1,876.23 1,800.00 2,000.00 1,793,585.00  5,000.00  5,000.00 2,892.08 1,800.00
 0.33% 0.34% 0.33% 1,573,730.00  0.68%

 Each 79 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 1,000.00 500.00 1,000.00 11,086,037.30  2,100.00  2,100.00 1,160.00 500.00
 0.61% 0.36% 0.71% 10,932,542.26  1.23%

 Each 22 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
 1,200.00 1,500.00 1,500.00 4,932,955.00  2,200.00  2,200.00 1,633.33 1,200.00
 0.56% 0.74% 0.67% 4,436,195.25  0.96%

 Each 131 Holt-Lamplight Road Resurfacing 2012 04
 400.00 950.00 500.00 4,841,016.75  500.00  950.00 616.67 400.00
 1.11% 2.68% 1.35% 4,646,625.80  1.17%

 EACH 45 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III

 480.00 640.00 2,000.00 4,261,302.00  1.00  1,000.00 606.83 1.00
 0.65% 0.90% 2.11% 3,199,546.20  0.00%

 Contingent Sum 1 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing 
  Bid as:641(6)  Withholding

 0.00 0.00 0.00 8,029,961.25  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,379,578.27  0.00%

 No Conversion
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 Each Approach 639(6)
 Each 46 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02

 Resurfacing
 1,000.00 300.00 750.00 8,029,961.25  500.00  1,000.00 600.00 300.00
 0.68% 0.22% 0.43% 6,379,578.27  0.34%

 EACH 5 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12
 Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International
 Airport Rd

 1,500.00 1,000.00 1,500.00 5,860,562.00  938.00  1,500.00 1,034.50 700.00
 0.17% 0.12% 0.13% 4,310,603.60  0.10%

 Each 31 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11
 Palmer-Fishhook Rd

 1,200.00 1,200.00 1,000.00 18,844,880.00  3,200.00  3,200.00 1,557.14 500.00
 0.23% 0.27% 0.16% 13,969,176.40  0.61%

 EACH 17 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
 1,500.00 622.00 3,500.00 8,467,710.00  1,000.00  1,500.00 1,028.67 470.00
 0.39% 0.17% 0.70% 6,242,976.55  0.24%

 Each 85 Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road 2011 11
 1,000.00 2,000.00 600.00 4,278,036.50  1,200.00  2,000.00 1,400.00 1,000.00
 1.61% 3.61% 1.19% 4,704,798.00  1.87%

 Each 6 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension

 1,148.00 1,000.00 1,500.00 16,991,844.00  1,500.00  1,500.00 1,216.00 1,000.00
 0.05% 0.04% 0.05% 13,486,059.00  0.06%

 Each 7 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
 1,000.00 500.00 1,000.00 46,924,772.00  1,700.00  2,681.00 1,470.25 500.00
 0.02% 0.01% 0.01% 39,452,755.00  0.03%

 Each 24 Girdwood Streets And Drainage Improvements 2011 09
 400.00 1,300.00 1,200.00 3,496,589.75  489.00  2,500.00 1,233.90 400.00
 0.31% 1.10% 0.82% 2,834,020.50  0.36%

 Each 38 Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement  2011 08
 800.00 3,300.00 1,100.00 19,777,748.95  400.00  3,300.00 1,392.83 400.00
 0.17% 0.70% 0.21% 17,817,901.75  0.08%

 Each 15 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06
 Hwy

 1,500.00 1,000.00 1,200.00 14,966,511.65  3,000.00  3,000.00 1,600.00 1,000.00
 0.18% 0.13% 0.12% 11,989,290.70  0.32%

 Each 26 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street

 2,500.00 1,000.00 1,500.00 14,969,373.00  1,139.50  3,480.00 2,023.90 1,000.00
 0.48% 0.21% 0.26% 12,332,893.95  0.22%

 Each 8 Sand Point School Loop Road 2011 02
 1,000.00 800.00 1,000.00 6,239,155.00  4,800.00  8,000.00 3,492.86 800.00
 0.17% 0.14% 0.13% 4,599,790.00  0.57%

 Each 48 Glenn Highway MP 109 to 118 Resurfacing 2010 10
 500.00 300.00 1,100.00 10,162,800.00  1,200.00  1,655.00 913.75 300.00
 0.23% 0.15% 0.52% 9,874,455.00  0.54%

 Each 99 Sterling Highway MP 90-82 Resurfacing 2010 09
 500.00 1,000.00 600.00 5,502,160.20  900.00  1,300.00 925.00 500.00
 1.25% 2.64% 1.08% 3,750,508.60  2.23%

 Each 1 Kenai: Various Road Improvements, 2009 2010 08
 3,500.00 1,500.00 2,500.00 775,607.00  1,600.00  3,500.00 1,760.00 1,000.00
 0.57% 0.26% 0.32% 574,592.50  0.24%

 No Conversion
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 Each Approach 639(6)
 Each 2 Kalifornsky Beach Road, Pedestrian Pathway (GF) 2010 05

 1,000.00 600.00 1,200.00 1,077,145.00  1,000.00  3,000.00 1,350.00 600.00
 0.15% 0.10% 0.22% 1,195,514.95  0.14%

 Each 69 Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving 2010 05
 250.00 900.00 500.00 3,808,230.00  600.00  1,500.00 770.00 250.00
 0.60% 2.16% 0.91% 2,880,645.20  1.30%

 Each 96 AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek 2010 03
 800.00 500.00 1,500.00 17,978,778.00  1,000.00  1,200.00 782.00 410.00
 0.53% 0.38% 0.80% 12,682,496.90  0.65%

 Each 4 Sterling Highway: Ninilchik Intersection Improvements and 2009 12
 Illumination

 1,000.00 700.00 1,000.00 973,950.00  500.00  1,500.00 1,030.00 500.00
 0.41% 0.30% 0.41% 943,974.00  0.19%

 Each 16 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS

 1,500.00 1,000.00 1,500.00 9,281,900.00  1,000.00  1,500.00 1,082.50 830.00
 0.29% 0.21% 0.26% 7,489,670.00  0.19%

 Each 81 Parks Highway MP 72-83, Willow to Kashwitna 2009 09
 1,000.00 1,000.00 800.00 27,407,229.50  1,400.00  1,500.00 1,033.29 500.00
 0.38% 0.39% 0.24% 20,758,919.00  0.51%

 EACH 161 Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road 2009 06
 300.00 350.00 500.00 6,301,232.00  1,000.00  1,000.00 550.00 300.00
 0.86% 1.00% 1.28% 5,636,173.30  2.69%

 Each 33 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05
 Palmer-Wasilla Highway

 500.00 1,100.00 1,050.00 32,488,017.50  1,000.00  2,500.00 1,343.63 500.00
 0.07% 0.16% 0.11% 22,945,463.38  0.13%

 EACH 40 Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To 2009 05
 Marine Way

 4,600.00 1,000.00 1,500.00 4,415,081.50  0.00  4,600.00 2,800.00 1,000.00
 2.84% 0.67% 1.36% 5,963,224.50  0.00%

 Each 91 Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy 2009 05
 Lane)

 500.00 350.00 1,000.00 1,624,620.40  0.00  500.00 425.00 350.00
 3.83% 2.67% 5.60% 1,194,691.95  0.00%

 Each 4 Minnesota Drive Resurfacing 2009 04
 500.00 6,250.00 1,000.00 8,713,962.50  1,500.00  6,250.00 2,262.50 500.00
 0.03% 0.37% 0.05% 6,809,019.95  0.08%

 Each 25 Seward Hwy MP 43-50 Pvmt Refurbishment 2009 02
 800.00 500.00 750.00 9,983,620.63  1,200.00  1,500.00 965.00 500.00
 0.22% 0.14% 0.19% 8,862,510.00  0.31%

 <Enter Default English Enter Description Here. Click green "List Units" box 639(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Each 1 Denali Highway Seattle Creek Bridge Replacement 2016 01
  Bid as:639(101)  Approach

 950.00 870.00 3,500.00 3,456,237.47  22,000.00  22,000.00 5,054.67 600.00
 0.03% 0.02% 0.10% 3,617,128.00  0.58%

 Each 90 Badger Road Bike/pedestrian Path Resurfacing 2015 12
  Bid as:639(101)  Approach

 250.00 350.00 400.00 1,314,234.98  250.00  350.00 282.50 250.00
 1.64% 2.51% 2.74% 1,257,111.00  1.51%
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 <Enter Default English Enter Description Here. Click green "List Units" box 639(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Each 12 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06
  Bid as:639(10)  Pullout

 3,000.00 1,300.00 1,500.00 5,831,214.38  1,200.00  3,000.00 1,800.00 1,200.00
 0.78% 0.36% 0.31% 4,322,551.38  0.31%

 Each 6 Holt-Lamplight Road Resurfacing 2012 04
  Bid as:639(9)  Mailbox Turnaround

 7,000.00 1,500.00 1,000.00 4,841,016.75  1,000.00  7,000.00 3,166.67 1,000.00
 0.89% 0.19% 0.12% 4,646,625.80  0.11%

 <Enter Default English Enter Description Here. Click green "List Units" box 640(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Lump Sum 1 Sterling Highway: Soldotna Urban Pavement Preservation 2015 12
  Bid as:640(4)  Worker Meals and Lodging, or Per Diem

 6,000.00 80,000.00 55,000.00 4,002,012.00  75,000.00  275,000.00 109,000.00 6,000.00
 0.16% 2.17% 1.37% 3,688,651.61  1.80%

 <Enter Default English Enter Description Here. Click green "List Units" box 641(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:641(108)-C  Pollution Control

 1,500.00 500.00 5,000.00 26,214,019.00  4,000.00  4,200.00 2,550.00 500.00
 0.01% 0.00% 0.02% 24,869,246.80  0.01%

 Contingent Sum 1 H S I P : Richardson Highway Edgeline Rumble Strips 2014 10
  Bid as:641(7)  Polution Control

 20,000.00 20,000.00 20,000.00 1,056,400.00  0.00  20,000.00 20,000.00 20,000.00
 2.01% 2.03% 1.89% 987,060.00  0.00%

 Contingent Sum 1 F M A T S Street Light Conversion - Stage I I I 2014 07
  Bid as:641(107)  Pollution Control

 10,000.00 10,000.00 10,000.00 1,174,143.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.84% 0.96% 0.85% 1,046,353.50  0.69%

 Lump Sum or <Enter Contractor Furnished Computations 642(13)
 Default Metric Pay

 Unit>
 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 30,000.00 50,000.00 50,000.00 40,373,362.02  30,000.00  50,000.00 31,750.00 17,000.00

 0.08% 0.14% 0.12% 36,616,095.00  0.08%
 Lump Sum 1 AMATS: Abbott Road Rehab - Phase II 2018 05

 5,000.00 5,000.00 5,000.00 5,080,598.00  5,500.00  5,500.00 5,125.00 5,000.00
 0.10% 0.10% 0.10% 5,167,568.00  0.10%

 Lump Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 5,500.00 27,500.00 15,000.00 13,812,485.00  2,500.00  27,500.00 7,529.56 2,500.00
 0.04% 0.21% 0.11% 12,869,961.50  0.02%

 No Conversion
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%Low Bid All BidsAll BidsAll Bids%

 Lump Sum or <Enter Contractor Furnished Computations 642(13)
 Default Metric Pay

 Unit>
 Lump Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
 10,000.00 3,000.00 40,000.00 71,347,923.00  10,000.00  10,000.00 6,553.59 3,000.00

 0.02% 0.01% 0.06% 51,418,510.24  0.01%
 Lump Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01

 Livingston
 15,000.00 25,000.00 10,000.00 19,956,166.00  5,000.00  25,000.00 10,262.39 3,090.00

 0.06% 0.11% 0.05% 21,769,589.00  0.02%
 Lump Sum 1 Seward Highway: 92nd Avenue Connector 2016 02

 10,000.00 11,000.00 50,000.00 10,582,033.50  10,300.00  12,000.00 10,575.87 10,000.00
 0.10% 0.11% 0.47% 9,982,119.90  0.10%

 Lump Sum 1 Lucus Road Improvements 2016 01
 11,000.00 16,500.00 4,025.00 5,467,968.00  10,000.00  16,500.00 11,261.80 7,500.00

 0.23% 0.36% 0.07% 4,639,288.00  0.20%
 Lump Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01

 Church Road
 21,000.00 25,000.00 25,000.00 14,885,926.75  5,000.00  25,000.00 14,796.00 5,000.00

 0.11% 0.16% 0.17% 15,967,622.06  0.03%
 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09

 4,500.00 6,000.00 30,000.00 15,122,227.00  9,900.00  9,900.00 6,100.00 4,000.00
 0.02% 0.03% 0.20% 19,515,005.00  0.05%

 Lump Sum 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 17,000.00 20,000.00 25,000.00 11,086,037.30  9,000.00  50,000.00 24,200.00 9,000.00

 0.13% 0.18% 0.23% 10,932,542.26  0.07%
 Lump Sum 1 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11

 Palmer-Fishhook Rd
 32,000.00 30,000.00 100,000.00 18,844,880.00  50,000.00  50,000.00 27,285.71 10,000.00

 0.20% 0.21% 0.53% 13,969,176.40  0.31%
 Lump Sum 1 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06

 Hwy
 15,000.00 20,000.00 20,000.00 14,966,511.65  22,000.00  22,000.00 19,600.00 15,000.00

 0.12% 0.17% 0.13% 11,989,290.70  0.16%
 Lump Sum 1 AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek 2010 03

 20,179.40 10,500.00 100,000.00 17,978,778.00  18,000.00  63,500.00 26,535.88 10,500.00
 0.14% 0.08% 0.56% 12,682,496.90  0.12%

 Lump Sum 1 Parks Highway MP 72-83, Willow to Kashwitna 2009 09
 45,000.00 40,000.00 50,000.00 27,407,229.50  48,000.00  48,000.00 32,857.14 12,000.00

 0.21% 0.19% 0.18% 20,758,919.00  0.21%
 Lump Sum 1 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05

 Palmer-Wasilla Highway
 50,000.00 23,750.00 144,000.00 32,488,017.50  15,000.00  225,000.00 59,218.75 0.01

 0.21% 0.10% 0.44% 22,945,463.38  0.06%

 Contingent Sum or Contractor Furnished Engineering Tools 642(14)
 <Enter Default Metric

 Pay Unit>
 Contingent Sum 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 50,000.00 50,000.00 50,000.00 6,450,221.75  50,000.00  50,000.00 50,000.00 50,000.00
 0.84% 0.87% 0.78% 5,719,942.36  0.80%

 Contingent Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 150,000.00 150,000.00 150,000.00 40,373,362.02  150,000.00  150,000.00 150,000.00 150,000.00
 0.40% 0.41% 0.37% 36,616,095.00  0.38%

 No Conversion
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 Contingent Sum or Contractor Furnished Engineering Tools 642(14)
 <Enter Default Metric

 Pay Unit>
 Contingent Sum 1 AMATS: Abbott Road Rehab - Phase II 2018 05

 50,000.00 50,000.00 50,000.00 5,080,598.00  50,000.00  50,000.00 50,000.00 50,000.00
 0.95% 0.97% 0.98% 5,167,568.00  0.95%

 Contingent Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 110,000.00 110,000.00 110,000.00 13,812,485.00  110,000.00  110,000.00 110,000.00 110,000.00
 0.83% 0.85% 0.80% 12,869,961.50  0.82%

 Contingent Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 140,000.00 140,000.00 140,000.00 21,880,949.00  140,000.00  140,000.00 140,000.00 140,000.00
 0.68% 0.74% 0.64% 18,937,554.72  0.66%

 Contingent Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 125,000.00 125,000.00 125,000.00 19,956,166.00  125,000.00  125,000.00 125,000.00 125,000.00
 0.51% 0.57% 0.63% 21,769,589.00  0.51%

 Contingent Sum 1 Seward Highway: 92nd Avenue Connector 2016 02
 100,000.00 100,000.00 100,000.00 10,582,033.50  100,000.00  100,000.00 100,000.00 100,000.00

 0.99% 1.00% 0.94% 9,982,119.90  0.97%
 Contingent Sum 1 Lucus Road Improvements 2016 01

 50,000.00 50,000.00 50,000.00 5,467,968.00  50,000.00  50,000.00 50,000.00 50,000.00
 1.04% 1.08% 0.91% 4,639,288.00  1.01%

 Contingent Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 50,000.00 50,000.00 50,000.00 14,885,926.75  50,000.00  50,000.00 50,000.00 50,000.00
 0.27% 0.31% 0.34% 15,967,622.06  0.27%

 Contingent Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 225,000.00 225,000.00 225,000.00 37,365,951.00  0.00  225,000.00 225,000.00 225,000.00
 0.60% 0.61% 0.60% 36,856,107.57  0.00%

 Contingent Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 223,000.00 223,000.00 223,000.00 15,122,227.00  223,000.00  223,000.00 223,000.00 223,000.00

 1.11% 1.14% 1.47% 19,515,005.00  1.02%
 Contingent Sum 1 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09

 100,000.00 100,000.00 100,000.00 2,648,822.00  100,000.00  100,000.00 100,000.00 100,000.00
 3.91% 3.95% 3.78% 2,530,821.97  3.69%

 Contingent Sum 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 150,000.00 150,000.00 150,000.00 11,086,037.30  150,000.00  150,000.00 150,000.00 150,000.00

 1.16% 1.37% 1.35% 10,932,542.26  1.12%
 Contingent Sum 1 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11

 Palmer-Fishhook Rd
 295,000.00 295,000.00 295,000.00 18,844,880.00  295,000.00  295,000.00 295,000.00 295,000.00

 1.85% 2.11% 1.57% 13,969,176.40  1.81%
 CONTINGENT SUM 1 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11

 84,000.00 84,000.00 84,000.00 8,467,710.00  84,000.00  84,000.00 84,000.00 84,000.00
 1.29% 1.35% 0.99% 6,242,976.55  1.21%

 Contingent Sum 1 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
 465,000.00 465,000.00 465,000.00 46,924,772.00  465,000.00  465,000.00 465,000.00 465,000.00

 1.14% 1.18% 0.99% 39,452,755.00  1.05%
 Contingent Sum 1 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06

 Hwy
 150,000.00 150,000.00 150,000.00 14,966,511.65  150,000.00  150,000.00 150,000.00 150,000.00

 1.23% 1.25% 1.00% 11,989,290.70  1.07%
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 Contingent Sum or Contractor Furnished Engineering Tools 642(14)
 <Enter Default Metric

 Pay Unit>
 Contingent Sum 1 AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek 2010 03

 25,000.00 25,000.00 25,000.00 17,978,778.00  25,000.00  25,000.00 25,000.00 25,000.00
 0.17% 0.20% 0.14% 12,682,496.90  0.17%

 Contingent Sum 1 Parks Highway MP 72-83, Willow to Kashwitna 2009 09
 295,000.00 295,000.00 295,000.00 27,407,229.50  295,000.00  295,000.00 295,000.00 295,000.00

 1.38% 1.42% 1.08% 20,758,919.00  1.32%
 Contingent Sum 1 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05

 Palmer-Wasilla Highway
 295,000.00 295,000.00 295,000.00 32,488,017.50  295,000.00  295,000.00 295,000.00 295,000.00

 1.22% 1.29% 0.91% 22,945,463.38  1.19%

 Station Passing Sight Distance Measurement 642(16)
 Station 1,225 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07

 8.1 - 
 20

 8.00 10.00 10.17 4,112,889.98  8.50  10.00 8.63 8.00
 0.25% 0.31% 0.30% 3,970,421.22  0.25%

 STATION 332 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 9.00 17.00 10.00 3,413,310.00  200.00  200.00 75.33 9.00

 0.09% 0.16% 0.10% 3,440,733.00  1.68%
 Station 2,586 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05

 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
 5.00 7.00 9.00 13,424,271.00  7.00  7.50 6.63 5.00

 0.09% 0.13% 0.17% 13,727,979.00  0.11%
 Station 1,257 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04

 1.00 48.00 10.00 8,914,415.00  2.00  48.00 8.44 1.00
 0.02% 0.81% 0.14% 7,494,742.75  0.03%

 Station 1,600 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 10.00 3.00 10.00 71,347,923.00  4.70  10.00 5.23 3.00
 0.03% 0.01% 0.02% 51,418,510.24  0.01%

 Station 46 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
 70.00 66.50 10.00 2,741,985.00  90.00  90.00 59.13 10.00
 0.13% 0.14% 0.02% 2,253,082.82  0.17%

 Station 970 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 5.00 10.00 9.00 21,880,949.00  5.00  57.50 13.54 5.00
 0.02% 0.05% 0.04% 18,937,554.72  0.02%

 Station 502 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

 10.00 11.00 10.00 7,493,651.00  6.00  11.00 9.25 6.00
 0.08% 0.10% 0.07% 5,393,658.45  0.05%

 Station 2,300 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 8.00 5.00 10.00 64,004,541.00  9.00  9.00 6.75 5.00
 0.03% 0.02% 0.04% 53,907,758.00  0.04%

 Station 752 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 8.00 9.25 8.25 7,937,449.00  11.00  11.00 9.56 8.00

 0.09% 0.11% 0.08% 6,096,323.89  0.12%
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 Station Passing Sight Distance Measurement 642(16)
 STATION 536 Chiniak Highway MP: 10-15 Pavement Preservation  2016 05

 HSIP: Kodiak Bridge Rail Upgrades
 35.00 8.00 10.00 12,412,146.25  0.00  35.00 21.50 8.00
 0.16% 0.04% 0.04% 10,388,523.25  0.00%

 STATION 1,497.5 Schrock Road Pavement Preservation 2016 04
 Mat-Su Area Roads Pavement Preservation (Group A)
 Mat-Su Area Roads Pavement Preservation (Group B)

 8.00 7.00 10.00 13,373,894.78  11.00  20.00 10.73 7.00
 0.12% 0.12% 0.11% 8,998,584.20  0.17%

 Station 2,120 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 10.00 8.00 9.00 18,928,072.50  7.00  10.00 8.25 7.00
 0.13% 0.11% 0.10% 15,712,283.30  0.09%

 Station 210 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 110.00 20.00 10.00 5,148,790.00  10.00  110.00 37.50 10.00
 0.43% 0.08% 0.04% 5,198,106.50  0.04%

 STATION 1,153 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 10.00 10.00 10.00 9,992,599.00  10.00  11.75 9.34 5.00
 0.13% 0.13% 0.12% 8,594,153.05  0.13%

 Station 25 West Anchorage Roads Pavement Preservation 2015 06
 100.00 75.00 15.00 2,468,197.60  0.00  100.00 87.50 75.00
 0.08% 0.08% 0.02% 2,243,415.64  0.00%

 Station 208 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 12.00 11.00 10.00 1,445,635.50  0.00  12.00 11.50 11.00
 0.21% 0.20% 0.14% 1,125,191.00  0.00%

 Station 671 Fairview Loop Road Pavement Preservation 2015 05
 11.00 10.00 13.00 3,841,953.00  10.00  11.00 10.33 10.00
 0.19% 0.17% 0.23% 3,839,935.00  0.17%

 Station 460 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 9.00 10.00 10.00 6,293,325.50  10.00  10.00 9.75 9.00
 0.06% 0.07% 0.07% 6,906,885.32  0.06%

 Station 125 Seward Highway MP 99-100 Improvements 2015 02
 20.00 20.00 3.52 6,475,248.25  0.00  20.00 20.00 20.00
 0.03% 0.03% 0.01% 7,497,210.00  0.00%

 Station 401 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation

 10.00 10.00 10.00 13,554,258.87  12.00  12.00 10.67 10.00
 0.04% 0.04% 0.03% 9,998,998.00  0.04%

 Station 1,500 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 6.50 10.00 9.00 13,097,990.00  5.00  10.00 7.17 5.00

 0.08% 0.13% 0.10% 11,961,445.00  0.05%
 Station 972 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06

 6.50 6.00 8.00 5,831,214.38  10.00  10.00 8.50 6.00
 0.14% 0.13% 0.13% 4,322,551.38  0.21%

 Station 2,334 Parks Highway MP123.5-146 Rehabilitation 2014 06
 10.00 10.00 9.00 29,748,238.00  4.00  11.00 8.80 4.00
 0.09% 0.09% 0.07% 25,973,241.00  0.03%

 STATION 448 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:642 (16)  PASSING SIGHT DISTANCE MEASUREMENT

 8.00 10.50 10.00 6,771,019.50  10.00  10.50 9.50 8.00
 0.05% 0.07% 0.07% 6,769,000.00  0.06%
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 Station Passing Sight Distance Measurement 642(16)
 Station 1,132 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02

 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 13.00 5.50 8.25 10,566,460.90  5.00  13.00 7.83 5.00
 0.12% 0.05% 0.09% 11,749,901.68  0.04%

 Station 269 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
 9.00 10.00 20.00 8,868,539.00  9.00  10.00 9.33 9.00

 0.02% 0.03% 0.06% 9,109,265.00  0.02%
 Station 810 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11

 12.00 10.00 8.00 12,285,657.50  10.00  12.00 10.50 10.00
 0.09% 0.08% 0.05% 10,295,938.00  0.08%

 Station 517 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 10.00 10.00 9.00 3,185,173.20  0.00  10.00 10.00 10.00
 0.16% 0.18% 0.15% 2,924,422.60  0.00%

 Station 1,861 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
 5.00 5.00 10.00 18,044,120.50  10.00  10.00 5.75 3.00

 0.06% 0.06% 0.10% 14,495,924.00  0.12%
 Station 1,910 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11

 MP 169-173 Pavement Preservation
 9.00 10.00 7.50 11,596,555.07  10.00  10.00 9.67 9.00

 0.15% 0.16% 0.12% 11,698,675.00  0.16%
 Station 680 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
 8.00 10.00 10.00 11,779,677.80  0.00  10.00 9.00 8.00

 0.04% 0.06% 0.06% 10,891,541.00  0.00%
 STATION 433 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10

 10.00 11.00 200.00 20,569,201.55  11.00  11.00 10.67 10.00
 0.03% 0.03% 0.42% 16,932,671.96  0.03%

 Station 715 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 9.00 10.00 10.00 11,086,037.30  10.70  100.00 32.94 9.00

 0.05% 0.07% 0.06% 10,932,542.26  0.06%
 Station 570 Sterling Hwy MP 37-45 Pavement Preservation 2012 06

 8.50 9.00 9.00 5,897,230.00  8.60  9.00 8.70 8.50
 0.09% 0.11% 0.09% 4,799,275.50  0.09%

 Station 810 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
 2.50 2.50 25.00 4,932,955.00  2.55  2.55 2.52 2.50

 0.04% 0.05% 0.41% 4,436,195.25  0.04%
 Station 876 Holt-Lamplight Road Resurfacing 2012 04

 9.50 5.00 15.00 4,841,016.75  5.00  9.50 6.50 5.00
 0.18% 0.09% 0.27% 4,646,625.80  0.08%

 Station 465 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing

 10.00 5.00 20.00 8,029,961.25  10.00  10.00 8.33 5.00
 0.07% 0.04% 0.12% 6,379,578.27  0.07%

 Station 214 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11
 Palmer-Fishhook Rd

 20.00 15.00 215.00 18,844,880.00  200.00  200.00 44.00 6.00
 0.03% 0.02% 0.24% 13,969,176.40  0.26%

 Station 950 Glenn Highway MP 109 to 118 Resurfacing 2010 10
 10.00 10.00 9.00 10,162,800.00  2.50  12.00 8.63 2.50
 0.09% 0.10% 0.08% 9,874,455.00  0.02%
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 Station Passing Sight Distance Measurement 642(16)
 Station 647 Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving 2010 05

 13.00 6.00 10.00 3,808,230.00  10.00  15.00 11.90 6.00
 0.29% 0.13% 0.17% 2,880,645.20  0.20%

 STATION 944 Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road 2009 06
 5.50 5.50 5.00 6,301,232.00  5.00  5.50 5.33 5.00

 0.09% 0.09% 0.07% 5,636,173.30  0.08%
 STATION 645 Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To 2009 05

 Marine Way
 14.00 10.00 45.00 4,415,081.50  0.00  14.00 12.00 10.00
 0.14% 0.11% 0.66% 5,963,224.50  0.00%

 Station 739 Seward Hwy MP 43-50 Pvmt Refurbishment 2009 02
 10.00 5.00 10.00 9,983,620.63  4.50  11.00 7.10 4.50
 0.08% 0.04% 0.07% 8,862,510.00  0.03%

 <Enter Default English Enter Description Here. Click green "List Units" box 642(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Lump Sum 1 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:642(104)  Bridge Survey

 0.00 5,000.00 10,000.00 8,283,871.00  0.00  5,000.00 5,000.00 5,000.00
 0.00% 0.05% 0.12% 9,681,105.00  0.00%

 Lump Sum 1 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project
  Bid as:642(99A)  Bridge Survey

 9,000.00 10,000.00 7,500.00 6,293,325.50  5,000.00  10,000.00 8,500.00 5,000.00
 0.13% 0.14% 0.12% 6,906,885.32  0.07%

 Lump Sum 1 Sterling Highway Bridge Rehabilitation 2009 01
  Bid as:642(13)  Bridge Survey

 10,000.00 7,500.00 30,000.00 2,739,510.00  8,000.00  10,000.00 8,500.00 7,500.00
 0.26% 0.22% 1.10% 3,355,964.00  0.16%

 Contingent Sum Flagging 643(15A)
 Contingent Sum 1 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 50,000.00 50,000.00 2,201,788.00  0.00  50,000.00 50,000.00 50,000.00
 0.00% 2.07% 2.27% 2,415,196.00  0.00%

 Contingent Sum 1 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07
 8.1 - 
 20

 98,333.00 98,333.00 98,333.00 4,112,889.98  98,333.00  98,333.00 98,333.00 98,333.00
 2.46% 2.48% 2.39% 3,970,421.22  2.38%

 Contingent Sum 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
 256,600.00 256,600.00 256,600.00 6,450,221.75  256,600.00  256,600.00 256,600.00 256,600.00

 4.29% 4.49% 3.98% 5,719,942.36  4.09%
 Contingent Sum 1 AMATS: Rabbit Creek Road Pavement Preservation 2018 06

 130,000.00 130,000.00 130,000.00 5,152,880.75  130,000.00  130,000.00 130,000.00 130,000.00
 2.53% 2.56% 2.52% 5,068,927.80  2.53%

 CONTINGENT SUM 1 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 69,000.00 69,000.00 69,000.00 3,413,310.00  69,000.00  69,000.00 69,000.00 69,000.00

 1.97% 2.01% 2.02% 3,440,733.00  1.74%
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 Contingent Sum Flagging 643(15A)
 Contingent Sum 1 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05

 Preservation
 15,000.00 15,000.00 15,000.00 1,378,816.00  15,000.00  15,000.00 15,000.00 15,000.00

 1.26% 1.35% 1.09% 1,109,658.24  1.24%
 Contingent Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 1,400,000.00 1,400,000.00 1,400,000.00 40,373,362.02  1,400,000.00  1,400,000.00 1,400,000.00 1,400,000.00

 3.69% 3.82% 3.47% 36,616,095.00  3.50%
 Contingent Sum 1 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05

 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
 400,000.00 400,000.00 400,000.00 13,424,271.00  400,000.00  400,000.00 400,000.00 400,000.00

 2.65% 2.91% 2.98% 13,727,979.00  2.52%
 Contingent Sum 1 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05

 Boulevard Pathway
 40,000.00 40,000.00 40,000.00 789,287.50  40,000.00  40,000.00 40,000.00 40,000.00

 5.35% 5.94% 5.07% 672,850.00  5.06%
 Contingent Sum 1 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04

 176,000.00 176,000.00 176,000.00 8,914,415.00  176,000.00  176,000.00 176,000.00 176,000.00
 2.33% 2.35% 1.97% 7,494,742.75  2.31%

 Contingent Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 500,000.00 500,000.00 500,000.00 13,812,485.00  500,000.00  500,000.00 500,000.00 500,000.00
 3.75% 3.89% 3.62% 12,869,961.50  3.71%

 Contingent Sum 1 CR FY 16 Guardrail Management Hwy Defered Maintenance 2018 03
 CR FY 17 Guardrail Repair Hwy Deferred Maintenance

 10,000.00 10,000.00 10,000.00 243,900.00  0.00  10,000.00 10,000.00 10,000.00
 5.85% 10.58% 4.10% 94,555.00  0.00%

 Contingent Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 350,000.00 350,000.00 350,000.00 9,927,018.00  350,000.00  350,000.00 350,000.00 350,000.00
 3.81% 4.10% 3.53% 8,532,028.00  3.36%

 Contingent Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 600,000.00 600,000.00 600,000.00 71,347,923.00  600,000.00  600,000.00 600,000.00 600,000.00
 1.15% 1.17% 0.84% 51,418,510.24  0.80%

 Contingent Sum 1 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01
 5,000.00 5,000.00 5,000.00 6,379,327.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.07% 0.07% 0.08% 7,065,003.00  0.06%

 Contingent Sum 1 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12
 125,000.00 125,000.00 125,000.00 6,165,572.50  125,000.00  125,000.00 125,000.00 125,000.00

 2.24% 2.26% 2.03% 5,541,577.74  2.24%
 Hour 4,500 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11

  Bid as:643(15)  Flagging
 0.00 80.00 57.00 8,283,871.00  0.00  80.00 80.00 80.00

 0.00% 3.72% 3.10% 9,681,105.00  0.00%
 Contingent Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 515,000.00 515,000.00 515,000.00 21,880,949.00  515,000.00  515,000.00 515,000.00 515,000.00

 2.51% 2.72% 2.35% 18,937,554.72  2.41%
 Contingent Sum 1 Sterling Highway Beluga Lake Dam Improvements 2017 10

 20,000.00 20,000.00 20,000.00 862,500.00  20,000.00  20,000.00 20,000.00 20,000.00
 1.52% 1.83% 2.32% 1,094,150.00  1.49%

 No Conversion
Page: 183No PerspectivePrinted: 9/25/2018

Highway Standard Contract Items, Central Region, Supplement, Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
643(15A)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Contingent Sum Flagging 643(15A)
 Contingent Sum 1 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08

 100,000.00 100,000.00 100,000.00 2,880,450.00  100,000.00  100,000.00 100,000.00 100,000.00
 4.49% 5.05% 3.47% 1,980,177.00  4.27%

 Contingent Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 150,000.00 150,000.00 150,000.00 11,372,910.00  150,000.00  150,000.00 150,000.00 150,000.00

 1.60% 1.72% 1.32% 8,695,855.00  1.50%
 Contingent Sum 1 Fairview Loop Realign  2017 06

 at Knik Goose Bay Road
 150,000.00 150,000.00 150,000.00 2,930,940.00  150,000.00  150,000.00 150,000.00 150,000.00

 6.46% 6.97% 5.12% 2,151,595.45  6.14%
 Contingent Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06

 500,000.00 500,000.00 500,000.00 10,577,766.00  0.00  500,000.00 500,000.00 500,000.00
 4.65% 5.01% 4.73% 9,986,105.00  0.00%

 Contingent Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 225,000.00 225,000.00 225,000.00 5,568,712.00  225,000.00  225,000.00 225,000.00 225,000.00

 4.69% 4.84% 4.04% 4,648,330.25  4.50%
 Contingent Sum 1 Soldotna: Funny River Road Improvements 2017 05

 110,000.00 110,000.00 110,000.00 2,415,300.00  0.00  110,000.00 110,000.00 110,000.00
 5.60% 5.60% 4.55% 1,964,337.00  0.00%

 CONTINGENT SUM 1 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation

 46,000.00 46,000.00 46,000.00 2,303,200.50  46,000.00  46,000.00 46,000.00 46,000.00
 2.08% 2.23% 2.00% 2,066,575.00  2.05%

 Contingent Sum 1 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 185,000.00 185,000.00 185,000.00 4,329,338.00  185,000.00  185,000.00 185,000.00 185,000.00
 4.94% 5.20% 4.27% 3,554,977.97  4.81%

 Contingent Sum 1 Seward Highway MP 13.5 Snow River Erosion Prevention (GF) 2017 05
 50,000.00 50,000.00 50,000.00 916,350.00  50,000.00  50,000.00 50,000.00 50,000.00

 6.43% 7.26% 5.46% 688,677.50  6.40%
 Contingent Sum 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 3,650,000.00 3,650,000.00 3,650,000.00 64,004,541.00  3,650,000.00  3,650,000.00 3,650,000.00 3,650,000.00
 6.29% 6.77% 5.70% 53,907,758.00  6.19%

 Contingent Sum 1 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 140,000.00 140,000.00 140,000.00 7,937,449.00  140,000.00  140,000.00 140,000.00 140,000.00

 2.19% 2.30% 1.76% 6,096,323.89  2.01%
 Contingent Sum 1 Seward Road Improvements 2017 03

 55,995.00 55,995.00 55,995.00 2,923,694.00  55,995.00  55,995.00 55,995.00 55,995.00
 1.76% 1.90% 1.92% 2,946,524.00  1.69%

 Contingent Sum 1 Seward Road Improvements 2017 03
 12,795.00 12,795.00 12,795.00 2,923,694.00  12,795.00  12,795.00 12,795.00 12,795.00

 0.40% 0.43% 0.44% 2,946,524.00  0.39%
 Contingent Sum 1 Seward Road Improvements 2017 03

 6,210.00 6,210.00 6,210.00 2,923,694.00  6,210.00  6,210.00 6,210.00 6,210.00
 0.20% 0.21% 0.21% 2,946,524.00  0.19%

 Contingent Sum 1 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03
 Preservation

 125,000.00 125,000.00 125,000.00 11,572,305.00  125,000.00  125,000.00 125,000.00 125,000.00
 1.21% 1.25% 1.08% 9,998,958.59  1.15%

 No Conversion
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 Contingent Sum Flagging 643(15A)
 Contingent Sum 1 HSIP: Pedestrian Fencing 2017 03

 10,000.00 10,000.00 10,000.00 1,387,100.00  10,000.00  10,000.00 10,000.00 10,000.00
 1.19% 1.22% 0.72% 821,902.50  1.15%

 Contingent Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 350,000.00 350,000.00 350,000.00 19,956,166.00  350,000.00  350,000.00 350,000.00 350,000.00
 1.42% 1.61% 1.75% 21,769,589.00  1.42%

 Contingent Sum 1 North Fork Road Bridge Erosion Repair 2016 10
 50,000.00 50,000.00 50,000.00 1,251,866.50  50,000.00  50,000.00 50,000.00 50,000.00

 4.06% 4.44% 3.99% 1,126,214.70  3.96%
 Contingent Sum 1 HSIP: Eklutna Overpass Bridge Warning 2015 2016 09

 21,383.00 21,383.00 21,383.00 609,622.00  21,383.00  21,383.00 21,383.00 21,383.00
 4.99% 5.18% 3.51% 412,688.00  4.87%

 Contingent Sum 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 480,000.00 480,000.00 480,000.00 11,012,857.50  480,000.00  480,000.00 480,000.00 480,000.00

 4.18% 4.36% 4.36% 10,998,773.50  4.07%
 Contingent Sum 1 AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) 2016 07

 AMATS: Bicycle Plan Implementation (MOA Owned-Group 1)
 22,000.00 22,000.00 22,000.00 629,668.00  0.00  22,000.00 22,000.00 22,000.00

 3.56% 3.89% 3.49% 564,961.14  0.00%
 Contingent Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06

 Glenn Highway: Median Crossover
 125,000.00 125,000.00 125,000.00 13,496,365.25  125,000.00  125,000.00 125,000.00 125,000.00

 1.10% 1.17% 0.93% 10,696,233.10  1.02%
 Contingent Sum 1 ANC Paving and Drainage Improvements 2016 2016 06

 7,500.00 7,500.00 7,500.00 358,602.00  7,500.00  7,500.00 7,500.00 7,500.00
 2.12% 2.20% 2.09% 341,075.48  2.08%

 Contingent Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 1,200.00 1,200.00 1,200.00 818,800.00  1,200.00  1,200.00 1,200.00 1,200.00
 0.27% 0.29% 0.15% 419,951.10  0.26%

 Contingent Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 600.00 600.00 600.00 818,800.00  600.00  600.00 600.00 600.00
 0.13% 0.14% 0.07% 419,951.10  0.13%

 Contingent Sum 1 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 50,000.00 50,000.00 50,000.00 8,003,015.00  50,000.00  50,000.00 50,000.00 50,000.00

 0.74% 0.78% 0.62% 6,391,456.00  0.68%
 CONTINGENT SUM 1 Chiniak Highway MP: 10-15 Pavement Preservation  2016 05

 HSIP: Kodiak Bridge Rail Upgrades
 370,000.00 370,000.00 370,000.00 12,412,146.25  0.00  370,000.00 370,000.00 370,000.00

 3.25% 3.56% 2.98% 10,388,523.25  0.00%
 CONTINGENT SUM 1 Schrock Road Pavement Preservation 2016 04

 Mat-Su Area Roads Pavement Preservation (Group A)
 Mat-Su Area Roads Pavement Preservation (Group B)

 576,000.00 576,000.00 576,000.00 13,373,894.78  576,000.00  576,000.00 576,000.00 576,000.00
 6.00% 6.40% 4.31% 8,998,584.20  5.90%

 Contingent Sum 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 250,000.00 250,000.00 250,000.00 10,304,726.50  250,000.00  250,000.00 250,000.00 250,000.00
 2.73% 3.17% 2.43% 7,898,725.72  2.71%

 Contingent Sum 1 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 400,000.00 400,000.00 400,000.00 18,928,072.50  400,000.00  400,000.00 400,000.00 400,000.00

 2.38% 2.55% 2.11% 15,712,283.30  2.37%

 No Conversion
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 Contingent Sum Flagging 643(15A)
 Contingent Sum 1 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03

 Hwy: Pathway Rehabiliation (GF)
 200,000.00 200,000.00 200,000.00 5,148,790.00  200,000.00  200,000.00 200,000.00 200,000.00

 3.69% 3.85% 3.88% 5,198,106.50  3.64%
 Contingent Sum 1 Glenn Highway MP 63 and 64 Erosion Protection 2016 03

 50,000.00 50,000.00 50,000.00 4,127,200.00  50,000.00  50,000.00 50,000.00 50,000.00
 1.73% 1.89% 1.21% 2,643,730.00  1.50%

 Contingent Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 37,000.00 37,000.00 37,000.00 4,176,627.00  37,000.00  37,000.00 37,000.00 37,000.00
 0.88% 0.88% 0.89% 4,196,232.00  0.86%

 Contingent Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 160,000.00 160,000.00 160,000.00 4,176,627.00  160,000.00  160,000.00 160,000.00 160,000.00
 3.80% 3.81% 3.83% 4,196,232.00  3.72%

 Contingent Sum 1 Snug Harbor Road Improvements Advanced Utility Relocation 2016 02
 2,000.00 2,000.00 2,000.00 314,598.50  2,000.00  2,000.00 2,000.00 2,000.00
 0.72% 0.72% 0.64% 276,988.98  0.68%

 Contingent Sum 1 Seward Highway: 92nd Avenue Connector 2016 02
 130,000.00 130,000.00 130,000.00 10,582,033.50  130,000.00  130,000.00 130,000.00 130,000.00

 1.28% 1.30% 1.23% 9,982,119.90  1.26%
 Contingent Sum 1 Lucus Road Improvements 2016 01

 160,000.00 160,000.00 160,000.00 5,467,968.00  160,000.00  160,000.00 160,000.00 160,000.00
 3.33% 3.45% 2.93% 4,639,288.00  3.24%

 Contingent Sum 1 HSIP: CR High Friction Surface Treatment 2015 12
 170,000.00 170,000.00 170,000.00 7,517,052.50  170,000.00  170,000.00 170,000.00 170,000.00

 2.32% 2.51% 2.26% 6,778,888.00  2.28%
 Contingent Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

 720,000.00 720,000.00 720,000.00 39,443,973.00  720,000.00  720,000.00 720,000.00 720,000.00
 1.71% 1.77% 1.83% 40,745,592.41  1.69%

 Contingent Sum 1 HSIP: CR Sign Assembly Improvements 2015 2015 11
 250,000.00 250,000.00 250,000.00 3,256,930.00  250,000.00  250,000.00 250,000.00 250,000.00

 6.71% 7.53% 7.68% 3,319,315.00  5.98%
 Contingent Sum 1 HSIP: Kodiak Rock Fall Mitigation 2015 10

 40,000.00 40,000.00 40,000.00 2,541,843.00  40,000.00  40,000.00 40,000.00 40,000.00
 1.60% 1.81% 1.57% 2,212,795.00  1.51%

 CONTINGENT SUM 1 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 370,000.00 370,000.00 370,000.00 9,992,599.00  370,000.00  370,000.00 370,000.00 370,000.00

 4.11% 4.31% 3.70% 8,594,153.05  4.10%
 Contingent Sum 1 Glenn Highway: MP 49 2015 10

 110,000.00 110,000.00 110,000.00 3,620,991.00  110,000.00  110,000.00 110,000.00 110,000.00
 3.82% 3.88% 3.04% 2,836,369.83  3.80%

 Contingent Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 315,000.00 315,000.00 315,000.00 8,216,121.50  0.00  315,000.00 315,000.00 315,000.00
 4.57% 4.65% 3.83% 6,769,856.00  0.00%

 Contingent Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:643(15)  Flagging

 1,000,000.00 1,000,000.00 1,000,000.00 46,690,634.00  1,000,000.00  1,000,000.00 1,000,000.00 1,000,000.00
 2.29% 2.38% 2.14% 42,094,598.00  2.18%

 Contingent Sum 1 HSIP: CR Tree Removal And Sight Distance Enhancement 2015 07
 20,000.00 20,000.00 20,000.00 2,483,000.00  20,000.00  20,000.00 20,000.00 20,000.00

 1.04% 1.06% 0.81% 1,894,100.00  0.84%

 No Conversion
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 Contingent Sum Flagging 643(15A)
 Contingent Sum 1 Parks Hwy: MP 35-40 Pavement Preservation 2015 07

 Glenn Hwy - Parks Hwy Interchange Ramps
 365,000.00 365,000.00 365,000.00 15,843,348.50  365,000.00  365,000.00 365,000.00 365,000.00

 2.54% 2.62% 2.30% 13,943,672.60  2.46%
 Contingent Sum 1 Anchorage District Paving 2015 07

 55,000.00 55,000.00 55,000.00 1,292,925.00  0.00  55,000.00 55,000.00 55,000.00
 3.31% 4.48% 4.25% 1,228,875.00  0.00%

 Contingent Sum 1 West Anchorage Roads Pavement Preservation 2015 06
 41,650.00 41,650.00 41,650.00 2,468,197.60  0.00  41,650.00 41,650.00 41,650.00

 1.40% 1.86% 1.69% 2,243,415.64  0.00%
 Contingent Sum 1 West Anchorage Roads Pavement Preservation 2015 06

 8,350.00 8,350.00 8,350.00 2,468,197.60  0.00  8,350.00 8,350.00 8,350.00
 0.28% 0.37% 0.34% 2,243,415.64  0.00%

 Contingent Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:643(15)  Flagging

 200,000.00 200,000.00 200,000.00 5,459,443.00  0.00  200,000.00 200,000.00 200,000.00
 3.72% 3.78% 3.66% 5,296,083.00  0.00%

 Contingent Sum 1 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue

 54,000.00 54,000.00 54,000.00 2,203,697.00  54,000.00  54,000.00 54,000.00 54,000.00
 2.13% 2.16% 2.45% 2,499,849.30  1.99%

 Contingent Sum 1 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation
  Bid as:643(15)  Flagging

 200,000.00 200,000.00 200,000.00 5,256,540.00  0.00  200,000.00 200,000.00 200,000.00
 4.27% 4.86% 3.80% 4,114,207.50  0.00%

 Contingent Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
  Bid as:643(15)  Flagging

 24,000.00 24,000.00 24,000.00 1,445,635.50  0.00  24,000.00 24,000.00 24,000.00
 2.03% 2.13% 1.66% 1,125,191.00  0.00%

 Contingent Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
  Bid as:643(15)  Flagging

 6,000.00 6,000.00 6,000.00 1,445,635.50  0.00  6,000.00 6,000.00 6,000.00
 0.51% 0.53% 0.42% 1,125,191.00  0.00%

 Contingent Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
  Bid as:643(15)  Flagging

 6,000.00 6,000.00 6,000.00 1,445,635.50  0.00  6,000.00 6,000.00 6,000.00
 0.51% 0.53% 0.42% 1,125,191.00  0.00%

 Contingent Sum 1 Fairview Loop Road Pavement Preservation 2015 05
 100,000.00 100,000.00 100,000.00 3,841,953.00  100,000.00  100,000.00 100,000.00 100,000.00

 2.58% 2.60% 2.60% 3,839,935.00  2.55%
 Contingent Sum 1 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05

  Bid as:643(15)  Flagging
 35,000.00 35,000.00 35,000.00 1,838,794.00  35,000.00  35,000.00 35,000.00 35,000.00

 1.76% 1.76% 1.90% 1,990,576.00  1.67%
 Contingent Sum 1 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04

 Landing Walkable Community Project
  Bid as:643(15)  Flagging

 80,000.00 80,000.00 80,000.00 6,293,325.50  80,000.00  80,000.00 80,000.00 80,000.00
 1.15% 1.16% 1.27% 6,906,885.32  1.07%

 Contingent Sum 1 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
  Bid as:643(15)  Flagging

 350,000.00 350,000.00 350,000.00 7,355,362.00  350,000.00  350,000.00 350,000.00 350,000.00
 4.75% 5.08% 4.76% 6,887,552.00  4.59%

 No Conversion
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 Contingent Sum Flagging 643(15A)
 Contingent Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03

 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:643(15)  Flagging

 362,000.00 362,000.00 362,000.00 8,896,500.00  0.00  362,000.00 362,000.00 362,000.00
 3.77% 4.22% 4.07% 8,572,859.75  0.00%

 Contingent Sum 1 Hydaburg Highway Pavement Rehabilitation 2015 01
  Bid as:643(15)  Flagging

 300,000.00 300,000.00 300,000.00 15,113,160.00  300,000.00  300,000.00 300,000.00 300,000.00
 2.32% 2.53% 1.99% 11,859,724.50  2.15%

 Contingent Sum 1 Olympic Mountain Loop Improvements - Girdwood 2015 01
  Bid as:643(15)  Flagging

 10,000.00 10,000.00 10,000.00 1,899,217.02  10,000.00  10,000.00 10,000.00 10,000.00
 0.37% 0.42% 0.53% 2,364,889.50  0.36%

 Contingent Sum 1 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation
  Bid as:643(15)  Flagging

 455,000.00 455,000.00 455,000.00 13,554,258.87  455,000.00  455,000.00 455,000.00 455,000.00
 4.16% 4.55% 3.36% 9,998,998.00  3.77%

 Contingent Sum 1 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12
  Bid as:643(15)  Flagging

 75,000.00 75,000.00 75,000.00 1,646,886.20  75,000.00  75,000.00 75,000.00 75,000.00
 3.54% 4.19% 4.55% 1,791,305.73  2.90%

 Contingent Sum 1 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12
  Bid as:643(15)  Flagging

 75,000.00 75,000.00 75,000.00 3,960,085.21  0.00  75,000.00 75,000.00 75,000.00
 2.18% 2.44% 1.89% 3,069,946.00  0.00%

 Contingent Sum 1 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
  Bid as:643(15)  Flagging

 375,000.00 375,000.00 375,000.00 13,097,990.00  375,000.00  375,000.00 375,000.00 375,000.00
 2.99% 3.14% 2.86% 11,961,445.00  2.70%

 CONTINGENT SUM 1 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation
  Bid as:643(15)  FLAGGING

 157,000.00 157,000.00 157,000.00 3,992,876.00  157,000.00  157,000.00 157,000.00 157,000.00
 4.13% 4.19% 3.93% 3,749,452.49  3.59%

 Contingent Sum 1 HSIP: Central Region Overhead Beacons 2014 2014 11
  Bid as:643(15)  Flagging

 240,000.00 240,000.00 240,000.00 1,733,450.00  240,000.00  240,000.00 240,000.00 240,000.00
 14.05% 16.37% 13.85% 1,465,959.00  11.39%

 Contingent Sum 1 HSIP: CR Crash Cushions Upgrade 2014 2014 11
  Bid as:643(15)  Flagging

 95,000.00 95,000.00 95,000.00 1,941,900.00  95,000.00  95,000.00 95,000.00 95,000.00
 5.44% 6.57% 4.89% 1,445,300.00  5.37%

 Contingent Sum 1 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10
  Bid as:643(15)  Flagging

 62,500.00 62,500.00 62,500.00 5,546,365.00  62,500.00  62,500.00 62,500.00 62,500.00
 0.88% 0.93% 1.13% 6,691,146.00  0.87%

 Contingent Sum 1 ANC Kulis Transition Repairs and Modifications 2014 10
  Bid as:643(15)  Flagging

 12,000.00 12,000.00 12,000.00 1,217,993.50  12,000.00  12,000.00 12,000.00 12,000.00
 0.98% 1.02% 0.99% 1,178,369.00  0.95%

 No Conversion
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 Contingent Sum Flagging 643(15A)
 Contingent Sum 1 Sterling Highway Erosion Response MP 150-157 2014 10

  Bid as:643(15)  Flagging
 50,000.00 50,000.00 50,000.00 3,322,950.00  50,000.00  50,000.00 50,000.00 50,000.00

 1.45% 1.48% 1.50% 3,371,200.00  1.37%
 Contingent Sum 1 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10

  Bid as:643(15)  Flagging
 72,500.00 72,500.00 72,500.00 1,682,155.36  0.00  72,500.00 72,500.00 72,500.00

 3.03% 4.15% 4.31% 1,745,059.23  0.00%
 Contingent Sum 1 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10

 Avenue
  Bid as:643(15)  Flagging

 100,000.00 100,000.00 100,000.00 1,258,215.00  0.00  100,000.00 100,000.00 100,000.00
 5.97% 7.19% 7.95% 1,390,904.64  0.00%

 Contingent Sum 1 Wrg Pat Creek Bridge Guardrail Transitions 2014 09
  Bid as:643(15)  Flagging

 3,456.00 3,456.00 3,456.00 48,417.82  3,456.00  3,456.00 3,456.00 3,456.00
 3.91% 4.41% 7.14% 78,297.00  3.50%

 Contingent Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:643(15)  Flagging

 125,000.00 125,000.00 125,000.00 3,992,258.00  0.00  125,000.00 125,000.00 125,000.00
 2.13% 2.75% 3.13% 4,551,390.00  0.00%

 Contingent Sum 1 Portage Glacier Road Embankment Stabilization 2014 08
  Bid as:643(15)  Flagging

 40,000.00 40,000.00 40,000.00 1,246,015.00  40,000.00  40,000.00 40,000.00 40,000.00
 1.57% 2.24% 3.21% 1,782,765.00  1.50%

 Contingent Sum 1 ANC Postmark Storm Drain Outfall Repairs 2014 07
  Bid as:643(15)  Flagging

 34,000.00 34,000.00 34,000.00 2,088,725.00  34,000.00  34,000.00 34,000.00 34,000.00
 1.07% 1.32% 1.63% 2,568,324.00  0.97%

 Contingent Sum 1 Sterling Hwy Mp 57 Erosion Protection 2014 07
  Bid as:643(15)  Flagging

 75,000.00 75,000.00 75,000.00 1,491,500.00  75,000.00  75,000.00 75,000.00 75,000.00
 3.41% 4.41% 5.03% 1,699,250.00  3.18%

 Contingent Sum 1 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06
  Bid as:643(15)  Flagging

 150,000.00 150,000.00 150,000.00 5,831,214.38  150,000.00  150,000.00 150,000.00 150,000.00
 3.25% 3.47% 2.57% 4,322,551.38  3.24%

 Contingent Sum 1 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
  Bid as:643(15)  Flagging

 300,000.00 300,000.00 300,000.00 23,055,979.50  300,000.00  300,000.00 300,000.00 300,000.00
 1.90% 1.98% 1.30% 15,157,512.00  1.88%

 Contingent Sum 1 Parks Highway MP123.5-146 Rehabilitation 2014 06
  Bid as:643(15)  Flagging

 390,000.00 390,000.00 390,000.00 29,748,238.00  390,000.00  390,000.00 390,000.00 390,000.00
 1.46% 1.50% 1.31% 25,973,241.00  1.44%

 Contingent Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:643(15)  Flagging

 700,000.00 700,000.00 700,000.00 9,147,651.25  0.00  700,000.00 700,000.00 700,000.00
 7.07% 8.05% 7.65% 8,696,000.00  0.00%

 Contingent Sum 1 Birch Road: Whispering Spruce Intersection Improvements 2014 05
  Bid as:643(15)  Flagging

 16,000.00 16,000.00 16,000.00 756,840.00  16,000.00  16,000.00 16,000.00 16,000.00
 2.01% 2.18% 2.11% 734,399.81  2.00%
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 Contingent Sum Flagging 643(15A)
 Contingent Sum 1 Glenn Highway Pavement Repairs - Boniface I/C to Knik River 2014 05

 Bridge
  Bid as:643(15)  Flagging

 75,000.00 75,000.00 75,000.00 1,041,660.00  75,000.00  75,000.00 75,000.00 75,000.00
 4.30% 5.24% 7.20% 1,430,000.00  3.76%

 CONTINGENT SUM 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:643 (15)  FLAGGING

 225,000.00 225,000.00 225,000.00 6,771,019.50  225,000.00  225,000.00 225,000.00 225,000.00
 3.25% 3.32% 3.32% 6,769,000.00  3.00%

 Contingent Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:643(15)  Flagging

 65,000.00 65,000.00 65,000.00 4,522,558.00  0.00  65,000.00 65,000.00 65,000.00
 1.10% 1.14% 1.44% 5,686,743.30  0.00%

 Contingent Sum 1 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
  Bid as:643(15)  Flagging

 100,000.00 100,000.00 100,000.00 2,816,398.00  100,000.00  100,000.00 100,000.00 100,000.00
 3.51% 3.61% 3.55% 2,773,226.95  3.33%

 Contingent Sum 1 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation
  Bid as:643(15)  Flagging

 150,000.00 150,000.00 150,000.00 3,050,225.50  150,000.00  150,000.00 150,000.00 150,000.00
 5.23% 5.36% 4.92% 2,798,425.79  5.05%

 Contingent Sum 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:643(15)  Flagging

 143,850.00 143,850.00 143,850.00 10,566,460.90  143,850.00  143,850.00 143,850.00 143,850.00
 1.12% 1.22% 1.36% 11,749,901.68  1.09%

 Contingent Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:643(15)  Flagging

 500,000.00 500,000.00 500,000.00 14,885,926.75  500,000.00  500,000.00 500,000.00 500,000.00
 2.71% 3.13% 3.36% 15,967,622.06  2.71%

 Contingent Sum 1 HSIP: Central Region Railroad/Highway Grade Crossing Guardrail 2014 01
 Replacement
 HSIP: CR Guardrail Delineation Enhancements
  Bid as:643(15)  Flagging

 239,848.00 239,848.00 239,848.00 1,447,983.00  239,848.00  239,848.00 239,848.00 239,848.00
 19.94% 20.52% 16.56% 1,169,103.00  15.62%

 Contingent Sum 1 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS
  Bid as:643(15)  Flagging

 360,000.00 360,000.00 360,000.00 9,104,289.00  360,000.00  360,000.00 360,000.00 360,000.00
 5.27% 5.51% 3.95% 6,527,698.00  4.80%

 Contingent Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:643(15)  Flagging

 500,000.00 500,000.00 500,000.00 37,365,951.00  0.00  500,000.00 500,000.00 500,000.00
 1.34% 1.36% 1.34% 36,856,107.57  0.00%

 Contingent Sum 1 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
  Bid as:643(15)  Flagging

 150,000.00 150,000.00 150,000.00 8,868,539.00  150,000.00  150,000.00 150,000.00 150,000.00
 1.47% 1.65% 1.69% 9,109,265.00  1.44%
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 Contingent Sum Flagging 643(15A)
 Contingent Sum 1 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11

 Delineation Improvements
  Bid as:643(15)  Flagging

 235,000.00 235,000.00 235,000.00 6,166,615.00  235,000.00  235,000.00 235,000.00 235,000.00
 3.99% 4.13% 3.81% 5,696,202.50  3.36%

 Contingent Sum 1 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
  Bid as:643(15)  Flagging

 30,000.00 30,000.00 30,000.00 12,285,657.50  30,000.00  30,000.00 30,000.00 30,000.00
 0.28% 0.29% 0.24% 10,295,938.00  0.28%

 Contingent Sum 1 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
  Bid as:643(15)  Flagging

 16,500.00 16,500.00 16,500.00 3,388,836.00  16,500.00  16,500.00 16,500.00 16,500.00
 1.25% 1.47% 0.49% 1,122,850.50  1.18%

 Contingent Sum 1 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
  Bid as:643(15)  Flagging

 16,500.00 16,500.00 16,500.00 3,388,836.00  16,500.00  16,500.00 16,500.00 16,500.00
 14.16% 14.16% 0.49% 116,500.00  14.16%

 Contingent Sum 1 52765 Ninilchik Village Bridge Replacement 2013 10
  Bid as:643(15)  Flagging

 10,000.00 10,000.00 10,000.00 2,314,551.25  10,000.00  10,000.00 10,000.00 10,000.00
 0.45% 0.45% 0.43% 2,199,212.09  0.43%

 Contingent Sum 1 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
  Bid as:643(15)  Flagging

 200,000.00 200,000.00 200,000.00 5,299,183.75  200,000.00  200,000.00 200,000.00 200,000.00
 4.12% 4.18% 3.77% 4,789,467.00  3.87%

 CONTINGENT SUM 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:643 (15)  FLAGGING

 54,000.00 54,000.00 54,000.00 2,152,146.00  54,000.00  54,000.00 54,000.00 54,000.00
 1.97% 2.17% 2.51% 2,488,685.10  1.96%

 Contingent Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09
  Bid as:643(15)  Flagging

 15,000.00 15,000.00 15,000.00 15,122,227.00  15,000.00  15,000.00 15,000.00 15,000.00
 0.07% 0.08% 0.10% 19,515,005.00  0.07%

 Contingent Sum 1 CR Public Safety and Reduced Maintenance ITS, MAT-SU 2013 09
  Bid as:643(15)  Flagging

 20,000.00 20,000.00 20,000.00 813,225.00  20,000.00  20,000.00 20,000.00 20,000.00
 2.58% 2.58% 2.46% 773,998.88  2.39%

 Contingent Sum 1 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
  Bid as:643(15)  Flagging

 66,000.00 66,000.00 66,000.00 1,319,324.00  0.00  66,000.00 66,000.00 66,000.00
 4.43% 4.48% 5.00% 1,471,816.50  0.00%

 Contingent Sum 1 HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen 2013 07
  Bid as:643(15)  Flagging

 190,000.00 190,000.00 190,000.00 769,600.00  190,000.00  190,000.00 190,000.00 190,000.00
 26.64% 27.61% 24.69% 688,095.00  25.44%

 Contingent Sum 1 CR Hwy Safety Corridor Near Term Improvements (GF) and Parks 2013 07
 Hwy & Pittman Rd Signal Modifications (GF)
  Bid as:643(15)  Flagging

 60,000.00 60,000.00 60,000.00 1,164,208.00  60,000.00  60,000.00 60,000.00 60,000.00
 4.40% 5.01% 5.15% 1,197,783.00  4.08%

 Contingent Sum 1 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
  Bid as:643(15)  Flagging

 4,080.00 4,080.00 4,080.00 1,214,705.00  4,080.00  4,080.00 4,080.00 4,080.00
 0.33% 0.33% 0.34% 1,230,669.00  0.32%
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 Contingent Sum Flagging 643(15A)
 Contingent Sum 1 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06

  Bid as:643(15)  Flagging
 125,000.00 125,000.00 125,000.00 3,570,530.00  0.00  125,000.00 125,000.00 125,000.00

 3.22% 3.23% 3.50% 3,872,478.16  0.00%
 Contingent Sum 1 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06

  Bid as:643(15)  Flagging
 100,000.00 100,000.00 100,000.00 3,185,173.20  0.00  100,000.00 100,000.00 100,000.00

 3.03% 3.42% 3.14% 2,924,422.60  0.00%
 Contingent Sum 1 Old Glenn Highway: MP 15 Erosion Protection (GF) 2013 06

  Bid as:643(15)  Flagging
 2,550.00 2,550.00 2,550.00 636,250.00  2,550.00  2,550.00 2,550.00 2,550.00
 0.38% 0.47% 0.40% 543,900.00  0.36%

 Contingent Sum 1 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05
  Bid as:643(15)  Flagging

 20,000.00 20,000.00 20,000.00 587,790.00  20,000.00  20,000.00 20,000.00 20,000.00
 2.87% 3.27% 3.40% 611,591.23  2.72%

 Contingent Sum 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753
  Bid as:643(15)  Flagging

 50,000.00 50,000.00 50,000.00 3,685,547.50  50,000.00  50,000.00 50,000.00 50,000.00
 1.47% 1.58% 1.36% 3,172,129.00  1.43%

 Contingent Sum 1 Johns Road Improvements, Klatt To High View (GF) 2013 05
  Bid as:643(15)  Flagging

 60,000.00 60,000.00 60,000.00 4,891,836.00  60,000.00  60,000.00 60,000.00 60,000.00
 1.72% 1.72% 1.23% 3,496,800.96  1.71%

 Contingent Sum 1 Debarr Road Resurfacing (GF) 2013 05
  Bid as:643(15)  Flagging

 175,000.00 175,000.00 175,000.00 4,486,554.20  0.00  175,000.00 175,000.00 175,000.00
 3.58% 3.81% 3.90% 4,590,728.10  0.00%

 Contingent Sum 1 Anchorage Asphalt Surface Repairs, 2013 2013 05
  Bid as:643(15)  Flagging

 100,000.00 100,000.00 100,000.00 2,018,575.00  100,000.00  100,000.00 100,000.00 100,000.00
 5.33% 5.58% 4.95% 1,793,675.00  4.78%

 Contingent Sum 1 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
  Bid as:643(15)  Flagging

 250,000.00 250,000.00 250,000.00 8,901,029.00  0.00  250,000.00 250,000.00 250,000.00
 3.21% 3.46% 2.81% 7,227,267.40  0.00%

 Contingent Sum 1 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
  Bid as:643(15)  Flagging

 300,000.00 300,000.00 300,000.00 18,044,120.50  300,000.00  300,000.00 300,000.00 300,000.00
 2.06% 2.07% 1.66% 14,495,924.00  1.91%

 Contingent Sum 1 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation
  Bid as:643(15)  Flagging

 588,000.00 588,000.00 588,000.00 11,596,555.07  588,000.00  588,000.00 588,000.00 588,000.00
 4.99% 5.03% 5.07% 11,698,675.00  4.87%

 Contingent Sum 1 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements
  Bid as:643(15)  Flagging

 220,000.00 220,000.00 220,000.00 11,293,798.00  220,000.00  220,000.00 220,000.00 220,000.00
 2.05% 2.05% 1.95% 10,713,734.02  2.00%
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 Contingent Sum Flagging 643(15A)
 Contingent Sum 1 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11

  Bid as:643(15-67.9)  Flagging
 24,000.00 24,000.00 24,000.00 1,425,670.00  24,000.00  24,000.00 24,000.00 24,000.00

 1.38% 1.48% 1.68% 1,623,000.00  1.38%
 Contingent Sum 1 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11

  Bid as:643(15-85)  Flagging
 15,000.00 15,000.00 15,000.00 1,425,670.00  15,000.00  15,000.00 15,000.00 15,000.00

 0.87% 0.92% 1.05% 1,623,000.00  0.87%
 Contingent Sum 1 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11

  Bid as:643(15-78)  Flagging
 40,000.00 40,000.00 40,000.00 1,425,670.00  40,000.00  40,000.00 40,000.00 40,000.00

 2.31% 2.46% 2.81% 1,623,000.00  2.31%
 Contingent Sum 1 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11

  Bid as:643(15)  Flagging
 80,000.00 80,000.00 80,000.00 6,999,965.00  80,000.00  80,000.00 80,000.00 80,000.00

 1.36% 1.43% 1.14% 5,598,065.00  1.23%
 Contingent Sum 1 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10

  Bid as:643(15)  Flagging
 150,000.00 150,000.00 150,000.00 3,791,689.00  150,000.00  150,000.00 150,000.00 150,000.00

 3.06% 3.51% 3.96% 4,277,729.72  2.76%
 Contingent Sum 1 West Dowling Road Phase IIa: C Street to Minnesota Drive 2012 10

  Bid as:643(15)  Flagging
 15,000.00 15,000.00 15,000.00 1,179,800.00  15,000.00  15,000.00 15,000.00 15,000.00

 1.35% 1.43% 1.27% 1,048,926.43  1.29%
 Contingent Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:643(15)  Flagging

 210,000.00 210,000.00 210,000.00 11,779,677.80  0.00  210,000.00 210,000.00 210,000.00
 1.62% 1.93% 1.78% 10,891,541.00  0.00%

 CONTINGENT SUM 1 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:643(15)  FLAGGING

 680,000.00 680,000.00 680,000.00 20,569,201.55  680,000.00  680,000.00 680,000.00 680,000.00
 3.94% 4.02% 3.31% 16,932,671.96  3.68%

 Contingent Sum 1 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
  Bid as:643(15)  Flagging

 150,000.00 150,000.00 150,000.00 2,648,822.00  150,000.00  150,000.00 150,000.00 150,000.00
 5.86% 5.93% 5.66% 2,530,821.97  5.54%

 Contingent Sum 1 Parks Hwy: Stanley Road Signal 2012 08
  Bid as:643(15)  Flagging

 80,000.00 80,000.00 80,000.00 1,793,585.00  80,000.00  80,000.00 80,000.00 80,000.00
 4.71% 5.08% 4.46% 1,573,730.00  3.64%

 Contingent Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood
  Bid as:643(15)  Flagging

 90,000.00 90,000.00 90,000.00 5,122,591.75  90,000.00  90,000.00 90,000.00 90,000.00
 1.67% 1.67% 1.76% 5,399,661.50  1.44%

 Contingent Sum 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:643(15)  Flagging

 500,000.00 500,000.00 500,000.00 11,086,037.30  500,000.00  500,000.00 500,000.00 500,000.00
 3.87% 4.57% 4.51% 10,932,542.26  3.72%
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 Contingent Sum Flagging 643(15A)
 Contingent Sum 1 Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To 2012 06

 MP 22
  Bid as:643(15)  Flagging

 50,000.00 50,000.00 50,000.00 1,021,325.00  0.00  50,000.00 50,000.00 50,000.00
 5.13% 6.51% 4.90% 767,725.00  0.00%

 Contingent Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:643(15) BB  Flagging

 25,000.00 25,000.00 25,000.00 11,000,000.50  25,000.00  25,000.00 25,000.00 25,000.00
 0.18% 0.21% 0.23% 11,975,882.61  0.18%

 Contingent Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:643(15) AA2  Flagging

 15,000.00 15,000.00 15,000.00 11,000,000.50  15,000.00  15,000.00 15,000.00 15,000.00
 0.11% 0.13% 0.14% 11,975,882.61  0.11%

 Contingent Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:643(15) AA1  Flagging

 15,000.00 15,000.00 15,000.00 11,000,000.50  15,000.00  15,000.00 15,000.00 15,000.00
 0.11% 0.13% 0.14% 11,975,882.61  0.11%

 Contingent Sum 1 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
  Bid as:643(15)  Flagging

 430,000.00 430,000.00 430,000.00 5,897,230.00  430,000.00  430,000.00 430,000.00 430,000.00
 8.36% 8.96% 7.29% 4,799,275.50  8.07%

 Contingent Sum 1 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
  Bid as:643(15)  Flagging

 115,000.00 115,000.00 115,000.00 4,932,955.00  115,000.00  115,000.00 115,000.00 115,000.00
 2.45% 2.59% 2.33% 4,436,195.25  2.29%

 Contingent Sum 1 Holt-Lamplight Road Resurfacing 2012 04
  Bid as:643(15)  Flagging

 75,000.00 75,000.00 75,000.00 4,841,016.75  75,000.00  75,000.00 75,000.00 75,000.00
 1.58% 1.61% 1.55% 4,646,625.80  1.34%

 CONTINGENT SUM 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:643(15)  FLAGGING

 75,000.00 75,000.00 75,000.00 4,261,302.00  75,000.00  75,000.00 75,000.00 75,000.00
 2.27% 2.34% 1.76% 3,199,546.20  2.22%

 Contingent Sum 1 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing 
  Bid as:643(15)  Flagging

 300,000.00 300,000.00 300,000.00 8,029,961.25  300,000.00  300,000.00 300,000.00 300,000.00
 4.45% 4.70% 3.74% 6,379,578.27  4.38%

 CONTINGENT SUM 1 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12
 Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International
 Airport Rd 
  Bid as:643(15)  FLAGGING

 161,000.00 161,000.00 161,000.00 5,860,562.00  161,000.00  161,000.00 161,000.00 161,000.00
 3.69% 3.73% 2.75% 4,310,603.60  3.57%

 Contingent Sum 1 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11
 Palmer-Fishhook Rd 
  Bid as:643(15)  Flagging

 1,000,000.00 1,000,000.00 1,000,000.00 18,844,880.00  1,000,000.00  1,000,000.00 1,000,000.00 1,000,000.00
 6.27% 7.16% 5.31% 13,969,176.40  6.13%

 Contingent Sum 1 Glenn Hwy Signing Anch To Palmer (gf) 2011 11
  Bid as:643(15)-A  Flagging

 150,000.00 150,000.00 150,000.00 4,444,650.00  150,000.00  150,000.00 150,000.00 150,000.00
 4.47% 4.72% 3.37% 3,177,820.00  3.70%
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 Contingent Sum Flagging 643(15A)
 CONTINGENT SUM 1 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11

  Bid as:643(15)  FLAGGING
 100,000.00 100,000.00 100,000.00 8,467,710.00  100,000.00  100,000.00 100,000.00 100,000.00

 1.53% 1.60% 1.18% 6,242,976.55  1.44%
 Contingent Sum 1 Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road 2011 11

  Bid as:643(15)  Flagging
 150,000.00 150,000.00 150,000.00 4,278,036.50  150,000.00  150,000.00 150,000.00 150,000.00

 2.83% 3.19% 3.51% 4,704,798.00  2.75%
 Contingent Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11

 Cordova Street Extension
  Bid as:643(15)  Flagging

 325,000.00 325,000.00 325,000.00 16,991,844.00  325,000.00  325,000.00 325,000.00 325,000.00
 2.34% 2.41% 1.91% 13,486,059.00  2.32%

 Contingent Sum 1 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:643(15)  Flagging

 1,062,500.00 1,062,500.00 1,062,500.00 46,924,772.00  1,062,500.00  1,062,500.00 1,062,500.00 1,062,500.00
 2.60% 2.69% 2.26% 39,452,755.00  2.39%

 Contingent Sum 1 Girdwood Streets And Drainage Improvements 2011 09
  Bid as:643(15)  Flagging

 60,000.00 60,000.00 60,000.00 3,496,589.75  60,000.00  60,000.00 60,000.00 60,000.00
 1.94% 2.12% 1.72% 2,834,020.50  1.84%

 Contingent Sum 1 Central Region Guardrail End Treatment Upgrade 2011 08
  Bid as:643(15)  Flagging

 60,000.00 60,000.00 60,000.00 1,082,290.00  60,000.00  60,000.00 60,000.00 60,000.00
 6.30% 8.28% 5.54% 724,989.10  4.47%

 Contingent Sum 1 Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement  2011 08

  Bid as:643(15)  Flagging
 650,000.00 650,000.00 650,000.00 19,777,748.95  650,000.00  650,000.00 650,000.00 650,000.00

 3.58% 3.65% 3.29% 17,817,901.75  3.27%
 Contingent Sum 1 EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO 2011 07

 EAGLE RIVER RD (GF)
  Bid as:643(15)  Flagging

 85,000.00 85,000.00 85,000.00 2,806,559.00  85,000.00  85,000.00 85,000.00 85,000.00
 2.97% 3.27% 3.03% 2,599,432.88  2.89%

 Contingent Sum 1 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06
 Hwy
  Bid as:643(15)  Flagging

 600,000.00 600,000.00 600,000.00 14,966,511.65  600,000.00  600,000.00 600,000.00 600,000.00
 4.91% 5.00% 4.01% 11,989,290.70  4.27%

 Contingent Sum 1 Kenai Pen Flood Oct 02, CONSENT DECREE MITIGATION (GF) 2011 04
  Bid as:643(15)  Flagging

 10,000.00 10,000.00 10,000.00 425,530.00  10,000.00  10,000.00 10,000.00 10,000.00
 2.18% 2.21% 2.35% 453,208.50  2.09%

 CONTINGENT SUM 1 HSIP: Tudor Road: Laurel Street To Boniface Parkway 2011 04
 Channelization Improvements & HSIP: Debarr Road: Bragaw Street
 to Hoyt Street Channelization Improvements
  Bid as:643(15)  FLAGGING

 46,000.00 46,000.00 46,000.00 2,286,863.00  46,000.00  46,000.00 46,000.00 46,000.00
 2.53% 2.63% 2.01% 1,750,344.00  2.42%

 Contingent Sum 1 Central Region ITS Signal Control Upgrades 2011 02
  Bid as:643(15)  Flagging

 27,000.00 27,000.00 27,000.00 1,618,500.00  27,000.00  27,000.00 27,000.00 27,000.00
 1.18% 1.29% 1.67% 2,098,800.00  1.04%
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 Contingent Sum Flagging 643(15A)
 Contingent Sum 1 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02

 Parkway to Pintail Street
  Bid as:643(15)  Flagging

 575,000.00 575,000.00 575,000.00 14,969,373.00  575,000.00  575,000.00 575,000.00 575,000.00
 4.26% 4.66% 3.84% 12,332,893.95  4.23%

 Contingent Sum 1 Sand Point School Loop Road  2011 02
  Bid as:643(15)  Flagging

 80,000.00 80,000.00 80,000.00 6,239,155.00  80,000.00  80,000.00 80,000.00 80,000.00
 1.71% 1.74% 1.28% 4,599,790.00  1.19%

 Contingent Sum 1 Port MacKenzie Access Road 2010 12
  Bid as:643(15)AA1  Flagging

 5,000.00 5,000.00 5,000.00 6,121,714.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.10% 0.10% 0.08% 5,025,608.71  0.09%

 Contingent Sum 1 Port MacKenzie Access Road 2010 12
  Bid as:643(15)  Flagging

 12,000.00 12,000.00 12,000.00 6,121,714.00  12,000.00  12,000.00 12,000.00 12,000.00
 0.24% 0.24% 0.20% 5,025,608.71  0.21%

 Contingent Sum 1 Port MacKenzie Access Road 2010 12
  Bid as:643(15)AA2  Flagging

 2,500.00 2,500.00 2,500.00 6,121,714.00  2,500.00  2,500.00 2,500.00 2,500.00
 0.05% 0.05% 0.04% 5,025,608.71  0.04%

 Contingent Sum 1 HSIP: NHS Warning & Delineation 2010 11
  Bid as:643(15)  Flagging

 240,000.00 240,000.00 240,000.00 1,796,140.00  240,000.00  240,000.00 240,000.00 240,000.00
 14.71% 17.09% 13.36% 1,404,195.00  14.65%

 Contingent Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:643(15)  Flagging

 200,000.00 200,000.00 200,000.00 9,331,731.00  0.00  200,000.00 200,000.00 200,000.00
 2.60% 2.74% 2.14% 7,310,434.05  0.00%

 Contingent Sum 1 Glenn Highway MP 109 to 118 Resurfacing 2010 10
  Bid as:643(15)  Flagging

 140,000.00 140,000.00 140,000.00 10,162,800.00  140,000.00  140,000.00 140,000.00 140,000.00
 1.36% 1.42% 1.38% 9,874,455.00  1.31%

 Contingent Sum 1 Sterling Highway MP 90-82 Resurfacing  2010 09
  Bid as:643(15)  Flagging

 275,000.00 275,000.00 275,000.00 5,502,160.20  275,000.00  275,000.00 275,000.00 275,000.00
 6.96% 7.33% 5.00% 3,750,508.60  6.88%

 Contingent Sum 1 Glenn Highway Lighting, S. Birchwood To Eklutna 2010 09
  Bid as:643(15)  Flagging

 240,000.00 240,000.00 240,000.00 13,270,650.00  240,000.00  240,000.00 240,000.00 240,000.00
 2.56% 2.62% 1.81% 9,162,250.00  2.50%

 Contingent Sum 1 Kenai: Various Road Improvements, 2009 2010 08
  Bid as:643(15)  Flagging

 30,000.00 30,000.00 30,000.00 775,607.00  30,000.00  30,000.00 30,000.00 30,000.00
 4.85% 5.22% 3.87% 574,592.50  4.53%

 CONTINGENT SUM 1 HSIP: International Airport Rd At Old Seward Hwy 2010 07
  Bid as:643(15)  FLAGGING

 31,000.00 31,000.00 31,000.00 1,513,919.30  31,000.00  31,000.00 31,000.00 31,000.00
 1.95% 1.96% 2.05% 1,583,167.50  1.82%

 Contingent Sum 1 Kalifornsky Beach Road, Pedestrian Pathway (GF) 2010 05
  Bid as:643(15)  Flagging

 50,000.00 50,000.00 50,000.00 1,077,145.00  50,000.00  50,000.00 50,000.00 50,000.00
 3.66% 4.18% 4.64% 1,195,514.95  3.38%

 No Conversion
Page: 196No PerspectivePrinted: 9/25/2018

Highway Standard Contract Items, Central Region, Supplement, Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
643(15A)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Contingent Sum Flagging 643(15A)
 Contingent Sum 1 Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving 2010 05

  Bid as:643(15)  Flagging
 140,000.00 140,000.00 140,000.00 3,808,230.00  140,000.00  140,000.00 140,000.00 140,000.00

 4.84% 4.86% 3.68% 2,880,645.20  4.39%
 Contingent Sum 1 CENTRAL REGION SCHOOL ZONE UPGRADES  2010 04

  Bid as:643(15)  Flagging
 68,000.00 68,000.00 68,000.00 1,634,442.00  68,000.00  68,000.00 68,000.00 68,000.00

 2.83% 2.84% 4.16% 2,390,564.60  2.44%
 Contingent Sum 1 GLENN HWY: EKLUTNA TO PARKS HWY 2010 03

 RESURFACING/CULVERT MP 13.0(FARM AVE)
  Bid as:643(15)  Flagging

 250,000.00 250,000.00 250,000.00 7,938,822.00  250,000.00  250,000.00 250,000.00 250,000.00
 3.89% 4.27% 3.15% 5,859,876.35  3.77%

 Contingent Sum 1 HSIP:13th Avenue At Gambell Street Channelization ImprovementS 2010 03
  Bid as:643(15)  Flagging

 25,000.00 25,000.00 25,000.00 795,222.00  25,000.00  25,000.00 25,000.00 25,000.00
 3.21% 3.58% 3.14% 697,735.00  3.14%

 Contingent Sum 1 AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek 2010 03
  Bid as:643(15)  Flagging

 350,000.00 350,000.00 350,000.00 17,978,778.00  350,000.00  350,000.00 350,000.00 350,000.00
 2.44% 2.76% 1.95% 12,682,496.90  2.38%

 Contingent Sum 1 Dillingham Wood River Road Reconstruction 2010 03
  Bid as:643(15)  Flagging

 225,000.00 225,000.00 225,000.00 10,159,821.82  225,000.00  225,000.00 225,000.00 225,000.00
 2.09% 2.25% 2.21% 9,994,028.32  2.00%

 Contingent Sum 1 Chester Creek Trail Connection Project 2010 03
  Bid as:643(15)  Flagging

 14,000.00 14,000.00 14,000.00 3,322,624.00  14,000.00  14,000.00 14,000.00 14,000.00
 0.47% 0.49% 0.42% 2,874,170.85  0.47%

 Contingent Sum 1 Kalifornsky Beach Rd; Coal Creek Fish Passage 2010 02
  Bid as:643(15)  Flagging

 50,000.00 50,000.00 50,000.00 1,654,690.00  50,000.00  50,000.00 50,000.00 50,000.00
 2.55% 2.56% 3.02% 1,953,352.43  2.49%

 Contingent Sum 1 AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 2010 02
 63rd Ave
  Bid as:643(15)  Flagging

 90,000.00 90,000.00 90,000.00 2,433,367.85  90,000.00  90,000.00 90,000.00 90,000.00
 3.84% 4.55% 3.70% 1,977,926.50  3.65%

 Contingent Sum 1 Glenn Hwy: Airport Heights To Hiland Resurfacing 2010 01
  Bid as:643(15)  Flagging

 125,000.00 125,000.00 125,000.00 13,870,164.50  125,000.00  125,000.00 125,000.00 125,000.00
 1.12% 1.13% 0.90% 11,052,763.85  1.04%

 CONTINGENT SUM 1 Anchorage Area Safety Improvements, Construction 2010 2009 12
  Bid as:643(15)  FLAGGING

 52,000.00 52,000.00 52,000.00 2,502,191.00  52,000.00  52,000.00 52,000.00 52,000.00
 2.58% 2.60% 2.08% 1,996,872.00  2.51%

 Contingent Sum 1 Sterling Highway: Ninilchik Intersection Improvements and 2009 12
 Illumination 
  Bid as:643(15)  Flagging

 35,000.00 35,000.00 35,000.00 973,950.00  35,000.00  35,000.00 35,000.00 35,000.00
 3.57% 3.71% 3.59% 943,974.00  3.37%

 Contingent Sum 1 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:643(15)  Flagging
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 Contingent Sum Flagging 643(15A)
 120,000.00 120,000.00 120,000.00 9,281,900.00  120,000.00  120,000.00 120,000.00 120,000.00

 Contingent Sum 1 Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at 2009 11
 Muldoon Road Safety Improvements

 175,000.00 175,000.00 175,000.00 5,331,001.80  175,000.00  175,000.00 175,000.00 175,000.00
 4.27% 4.76% 3.28% 3,673,328.60  4.22%

 Contingent Sum 1 Parks Highway MP 72-83, Willow to Kashwitna 2009 09
  Bid as:643(15)  Flagging

 800,000.00 800,000.00 800,000.00 27,407,229.50  800,000.00  800,000.00 800,000.00 800,000.00
 3.75% 3.85% 2.92% 20,758,919.00  3.57%

 Contingent Sum 1 Glenn Highway MP 63.5, Erosion 2009 08
  Bid as:643(15)  Flagging

 19,000.00 19,000.00 19,000.00 904,044.50  19,000.00  19,000.00 19,000.00 19,000.00
 2.48% 2.51% 2.10% 758,237.50  2.38%

 Contingent Sum 1 Central Region Rumble Strips Phase II 2009 08
  Bid as:643(15)  Flagging

 98,400.00 98,400.00 98,400.00 1,837,004.00  98,400.00  98,400.00 98,400.00 98,400.00
 6.18% 6.80% 5.36% 1,447,223.60  5.35%

 Contingent Sum 1 CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan  (GO), Phase III 2009 08
  Bid as:643(15)  Flagging

 60,000.00 60,000.00 60,000.00 5,180,092.00  60,000.00  60,000.00 60,000.00 60,000.00
 1.12% 1.21% 1.16% 4,964,043.01  1.11%

 Contingent Sum 1 Seward Highway MP 69 To MP 75 Pavement Refurbishment 2009 07
  Bid as:643(15)  Flagging

 75,000.00 75,000.00 75,000.00 1,536,750.00  75,000.00  75,000.00 75,000.00 75,000.00
 6.50% 6.55% 4.88% 1,145,189.01  5.92%

 CONTINGENT SUM 1 Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road 2009 06
  Bid as:643(15)  FLAGGING

 350,000.00 350,000.00 350,000.00 6,301,232.00  350,000.00  350,000.00 350,000.00 350,000.00
 6.20% 6.21% 5.55% 5,636,173.30  5.86%

 CONTINGENT SUM 1 Central Region Safety Improvement Project 2008 2009 06
  Bid as:643(15)  FLAGGING

 69,000.00 69,000.00 69,000.00 4,832,395.20  0.00  69,000.00 69,000.00 69,000.00
 1.21% 1.37% 1.43% 5,027,358.90  0.00%

 Contingent Sum 1 Glenn Hwy Mp34-42, Parks To Palmer Resurfacing 2009 05
  Bid as:643(15)  Flagging

 130,000.00 130,000.00 130,000.00 2,615,375.00  130,000.00  130,000.00 130,000.00 130,000.00
 7.11% 7.66% 4.97% 1,697,995.20  6.40%

 Contingent Sum 1 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05
 Palmer-Wasilla Highway
  Bid as:643(15)  Flagging

 900,000.00 900,000.00 900,000.00 32,488,017.50  900,000.00  900,000.00 900,000.00 900,000.00
 3.73% 3.92% 2.77% 22,945,463.38  3.63%

 CONTINGENT SUM 1 Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To 2009 05
 Marine Way
  Bid as:643(15)  FLAGGING

 5,000.00 5,000.00 5,000.00 4,415,081.50  0.00  5,000.00 5,000.00 5,000.00
 0.08% 0.08% 0.11% 5,963,224.50  0.00%

 Contingent Sum 1 Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway 2009 05
 Emergency Bridge Repair, 2009
  Bid as:643(15)  Flagging

 600,000.00 600,000.00 600,000.00 18,227,647.50  600,000.00  600,000.00 600,000.00 600,000.00
 4.69% 4.73% 3.29% 12,676,055.00  4.64%
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 Contingent Sum Flagging 643(15A)
 Contingent Sum 1 Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy 2009 05

 Lane)
  Bid as:643(15)  Flagging

 50,000.00 50,000.00 50,000.00 1,624,620.40  0.00  50,000.00 50,000.00 50,000.00
 4.21% 4.19% 3.08% 1,194,691.95  0.00%

 Contingent Sum 1 Minnesota Drive Resurfacing 2009 04
  Bid as:643(15)  Flagging

 400,000.00 400,000.00 400,000.00 8,713,962.50  400,000.00  400,000.00 400,000.00 400,000.00
 5.80% 5.87% 4.59% 6,809,019.95  5.24%

 CONTINGENT SUM 1 Wasilla Gravel Roads Paving 2009 04
  Bid as:643(15)  FLAGGING

 6,000.00 6,000.00 6,000.00 602,300.00  6,000.00  6,000.00 6,000.00 6,000.00
 1.55% 1.65% 1.00% 363,263.47  1.37%

 Contingent Sum 1 Williamsport - Pile Bay Road 2009 03
  Bid as:643(15)  Flagging

 10,000.00 10,000.00 10,000.00 6,617,530.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.20% 0.22% 0.15% 4,645,000.00  0.19%

 Contingent Sum 1 CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase II 2009 02
  Bid as:643(15)  Flagging

 60,000.00 60,000.00 60,000.00 3,873,450.00  60,000.00  60,000.00 60,000.00 60,000.00
 1.62% 1.67% 1.55% 3,583,366.75  1.47%

 Contingent Sum 1 Seward Hwy MP 43-50 Pvmt Refurbishment 2009 02
  Bid as:643(15)  Flagging

 165,000.00 165,000.00 165,000.00 9,983,620.63  165,000.00  165,000.00 165,000.00 165,000.00
 1.80% 1.86% 1.65% 8,862,510.00  1.71%

 Contingent Sum 1 Sterling Highway Bridge Rehabilitation 2009 01
  Bid as:643(15)  Flagging

 60,000.00 60,000.00 60,000.00 2,739,510.00  60,000.00  60,000.00 60,000.00 60,000.00
 1.55% 1.79% 2.19% 3,355,964.00  1.22%

 Each or <Enter Default Portable Toilets 643(32)
 Metric Pay Unit>

 Each 4 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
  Bid as:643(32)  Portable Toilet

 1,800.00 500.00 5,000.00 13,424,271.00  2,000.00  5,000.00 2,325.00 500.00
 0.05% 0.01% 0.15% 13,727,979.00  0.05%

 Each 6 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements
  Bid as:643(32)  Portable Toilet

 2,500.00 3,000.00 5,000.00 21,880,949.00  5,000.00  13,800.00 4,621.43 1,800.00
 0.07% 0.10% 0.14% 18,937,554.72  0.14%

 Each 700 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:643(35)  Pedestrian Barrier

 175.00 85.00 2.00 19,956,166.00  25.00  233.35 112.07 25.00
 0.50% 0.27% 0.01% 21,769,589.00  0.07%

 Each 8 Parks Highway MP123.5-146 Rehabilitation 2014 06
  Bid as:643(32)  Portable Toilet

 1,400.00 4,000.00 2,500.00 29,748,238.00  4,000.00  4,000.00 2,880.00 1,400.00
 0.04% 0.12% 0.07% 25,973,241.00  0.12%

 Each 8 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
  Bid as:643(32)  Portable Toilet

 1,000.00 3,000.00 3,500.00 18,044,120.50  500.00  4,000.00 2,125.00 500.00
 0.06% 0.17% 0.16% 14,495,924.00  0.03%
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 Each or <Enter Default Portable Toilets 643(32)
 Metric Pay Unit>

 Each 2 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:643(32)  Portable Toilet

 1,300.00 9,000.00 2,000.00 11,086,037.30  4,500.00  9,000.00 4,980.00 1,300.00
 0.02% 0.16% 0.04% 10,932,542.26  0.07%

 Each 4 Parks Highway MP 72-83, Willow to Kashwitna 2009 09
 1,000.00 5,000.00 5,000.00 27,407,229.50  2,500.00  5,000.00 2,514.29 1,000.00
 0.02% 0.10% 0.07% 20,758,919.00  0.04%

 <Enter Default English Enter Description Here. Click green "List Units" box 643(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:643(106)-II-A  Temporary Diversion, D2

 600,000.00 400,000.00 885,300.00 26,214,019.00  875,000.00  875,000.00 483,750.00 60,000.00
 2.18% 1.61% 3.38% 24,869,246.80  2.92%

 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:643(106)-I-A  Temporary Diversion, D1

 600,000.00 390,000.00 698,275.00 26,214,019.00  700,000.00  700,000.00 437,500.00 60,000.00
 2.18% 1.57% 2.66% 24,869,246.80  2.33%

 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:643(107)-A  Traffic Control

 250,000.00 32,000.00 50,000.00 26,214,019.00  30,000.00  250,000.00 87,000.00 30,000.00
 0.91% 0.13% 0.19% 24,869,246.80  0.10%

 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:643(106)-B  Temporary Diversion

 210,000.00 158,000.00 100,000.00 26,214,019.00  300,000.00  300,000.00 182,000.00 60,000.00
 0.76% 0.64% 0.38% 24,869,246.80  1.00%

 Lump Sum 1 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:643(33)  Public Information Coordinator (PIC)

 0.00 100,000.00 150,000.00 8,283,871.00  0.00  100,000.00 100,000.00 100,000.00
 0.00% 1.03% 1.81% 9,681,105.00  0.00%

 Each 10 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:643(110)  Temporary Traffic Signal System

 72,500.00 100.00 110,000.00 16,993,855.00  30,178.60  72,500.00 28,967.15 100.00
 4.97% 0.01% 6.47% 14,143,690.00  1.99%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:643(101)  Public Information

 57,500.00 35,000.00 50,000.00 16,993,855.00  10,687.00  57,500.00 38,461.00 10,687.00
 0.39% 0.25% 0.29% 14,143,690.00  0.07%

 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:643(99) B  Public Information

 1,000.00 10,000.00 5,000.00 4,176,627.00  6,000.00  10,000.00 4,750.00 1,000.00
 0.02% 0.24% 0.12% 4,196,232.00  0.14%

 Lump Sum 1 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:643(31)  Median Detour

 350,000.00 530,000.00 800,000.00 10,582,033.50  1,230,000.00  1,230,000.00 818,707.46 350,000.00
 3.45% 5.31% 7.56% 9,982,119.90  11.88%
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 <Enter Default English Enter Description Here. Click green "List Units" box 643(99_)
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 Unit>

 Lump Sum 1 Lucus Road Improvements 2016 01
  Bid as:643(31)  Lucus Road Detour

 72,900.00 35,000.00 35,000.00 5,467,968.00  50,000.00  125,000.00 72,141.10 35,000.00
 1.52% 0.75% 0.64% 4,639,288.00  1.01%

 Each 81 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:643(30)  Aviation Hazardous Area Barricade, Plastic

 75.00 120.00 50.00 9,015,968.53  150.00  400.00 139.20 63.60
 0.08% 0.13% 0.04% 7,589,893.00  0.16%

 Lump Sum 1 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05
 Palmer-Wasilla Highway
  Bid as:643(36)  Interim Lane Configuration Traffic Control Devices

 15,000.00 15,000.00 25,000.00 32,488,017.50  10,000.00  24,000.00 16,000.00 10,000.00
 0.06% 0.07% 0.08% 22,945,463.38  0.04%

 Lump Sum 1 Sterling Highway Bridge Rehabilitation 2009 01
  Bid as:643(36)  Portable Traffic Signal

 30,000.00 55,000.00 35,000.00 2,739,510.00  320,000.00  320,000.00 135,000.00 30,000.00
 0.77% 1.64% 1.28% 3,355,964.00  6.52%

 Each Vehicle (LT/SUV) 644(8)
 Each 2 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 15,000.00 25,000.00 2,201,788.00  0.00  15,000.00 15,000.00 15,000.00
 0.00% 1.24% 2.27% 2,415,196.00  0.00%

 EACH 3 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 10,000.00 10,500.00 18,000.00 3,413,310.00  12,000.00  12,000.00 10,833.33 10,000.00

 0.86% 0.92% 1.58% 3,440,733.00  0.91%
 Each 6 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 52,800.00 40,000.00 40,000.00 40,373,362.02  40,000.00  52,800.00 42,700.00 38,000.00

 0.83% 0.66% 0.59% 36,616,095.00  0.60%
 Each 3 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05

 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
 20,000.00 15,000.00 25,000.00 13,424,271.00  20,000.00  35,000.00 22,500.00 15,000.00

 0.40% 0.33% 0.56% 13,727,979.00  0.38%
 Each 2 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03

 Road - Phase I
 25,000.00 33,000.00 20,000.00 13,812,485.00  25,000.00  33,000.00 29,296.43 25,000.00

 0.38% 0.51% 0.29% 12,869,961.50  0.37%
 Each 4 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03

 50,000.00 25,000.00 30,000.00 27,839,413.30  24,500.00  50,000.00 36,752.94 24,500.00
 0.68% 0.34% 0.43% 29,100,627.40  0.33%

 Each 3 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 40,000.00 58,000.00 30,000.00 71,347,923.00  50,000.00  58,000.00 43,718.89 26,875.55
 0.23% 0.34% 0.13% 51,418,510.24  0.20%

 Each 2 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01
 15,000.00 16,000.00 25,000.00 6,379,327.00  20,000.00  45,000.00 26,156.25 15,000.00

 0.40% 0.45% 0.78% 7,065,003.00  0.50%
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 Each Vehicle (LT/SUV) 644(8)
 Each 2 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01

 10,000.00 7,000.00 10,000.00 2,741,985.00  8,500.00  15,000.00 10,125.00 7,000.00
 0.83% 0.62% 0.73% 2,253,082.82  0.69%

 Each 4 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 25,000.00 30,000.00 30,000.00 21,880,949.00  20,000.00  46,000.00 31,028.57 20,000.00
 0.49% 0.63% 0.55% 18,937,554.72  0.37%

 Each 2 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 1.00 16,500.00 20,000.00 2,880,450.00  18,000.00  18,000.00 12,900.20 1.00

 0.00% 1.67% 1.39% 1,980,177.00  1.54%
 Each 3 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07

 20,000.00 23,000.00 15,000.00 11,372,910.00  11,000.00  27,500.00 20,375.00 11,000.00
 0.64% 0.79% 0.40% 8,695,855.00  0.33%

 Each 2 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 25,000.00 10,000.00 18,000.00 5,568,712.00  20,000.00  49,000.00 23,315.26 9,000.00

 1.04% 0.43% 0.65% 4,648,330.25  0.80%
 Each 4 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06

 Aleknagik Wood River Bridge Construction - Phase III
 13,000.00 20,000.00 23,500.00 7,493,651.00  22,000.00  22,000.00 16,750.00 12,000.00

 0.85% 1.48% 1.25% 5,393,658.45  1.43%
 Each 2 Soldotna: Funny River Road Improvements 2017 05

 25,000.00 7,500.00 5,000.00 2,415,300.00  0.00  25,000.00 16,250.00 7,500.00
 2.54% 0.76% 0.41% 1,964,337.00  0.00%

 Each 3 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 15,000.00 7,500.00 15,000.00 7,937,449.00  15,000.00  23,000.00 15,125.00 7,500.00

 0.70% 0.37% 0.57% 6,096,323.89  0.64%
 Each 2 Seward Road Improvements 2017 03

 15,000.00 25,000.00 20,000.00 2,923,694.00  20,000.00  25,000.00 17,500.00 10,000.00
 0.94% 1.70% 1.37% 2,946,524.00  1.21%

 Each 3 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 25,000.00 17,500.00 30,000.00 19,956,166.00  20,000.00  25,000.00 22,366.28 17,500.00
 0.31% 0.24% 0.45% 21,769,589.00  0.24%

 EACH 4 Chiniak Highway MP: 10-15 Pavement Preservation  2016 05
 HSIP: Kodiak Bridge Rail Upgrades
  Bid as:644(8)  VEHICLE(LT/SUV)

 10,000.00 17,250.00 15,000.00 12,412,146.25  0.00  17,250.00 13,625.00 10,000.00
 0.35% 0.66% 0.48% 10,388,523.25  0.00%

 Each 3 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 35,000.00 15,000.00 13,000.00 18,928,072.50  12,000.00  35,000.00 19,250.00 12,000.00

 0.63% 0.29% 0.21% 15,712,283.30  0.21%
 Each 2 Lucus Road Improvements 2016 01

 15,350.00 15,000.00 30,000.00 5,467,968.00  20,000.00  26,206.18 17,135.62 12,000.00
 0.64% 0.65% 1.10% 4,639,288.00  0.81%

 Each 4 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 36,000.00 23,631.51 60,000.00 39,443,973.00  45,000.00  50,000.00 40,926.30 23,631.51

 0.34% 0.23% 0.61% 40,745,592.41  0.42%
 Each 2 HSIP: CR Sign Assembly Improvements 2015 2015 11

 5,000.00 20,000.00 15,000.00 3,256,930.00  14,500.00  24,670.00 16,042.50 5,000.00
 0.27% 1.21% 0.92% 3,319,315.00  0.69%

 Each 4 HSIP: Kodiak Rock Fall Mitigation 2015 10
 7,500.00 6,500.00 9,500.00 2,541,843.00  7,500.00  15,000.00 9,719.14 6,000.00
 1.20% 1.17% 1.49% 2,212,795.00  1.13%
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 Each Vehicle (LT/SUV) 644(8)
 Each 2 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12

 17,000.00 8,652.02 27,580.00 1,646,886.20  22,000.00  22,000.00 16,913.01 8,652.02
 1.60% 0.97% 3.35% 1,791,305.73  1.70%

 Each 3 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 11,500.00 12,500.00 16,000.00 13,097,990.00  11,000.00  12,500.00 11,666.67 11,000.00

 0.28% 0.31% 0.37% 11,961,445.00  0.24%
 Each 1 HSIP: CR Crash Cushions Upgrade 2014 2014 11

 13,375.00 20,000.00 15,000.00 1,941,900.00  20,000.00  20,000.00 17,791.67 13,375.00
 0.77% 1.38% 0.77% 1,445,300.00  1.13%

 Each 1 Central Region Highway Data Equipment 2012 2014 09
 15,000.00 15,000.00 10,000.00 3,992,258.00  0.00  15,000.00 15,000.00 15,000.00

 0.26% 0.33% 0.25% 4,551,390.00  0.00%
 Each 2 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06

 5,000.00 7,500.00 15,000.00 5,831,214.38  5,000.00  20,000.00 11,500.00 5,000.00
 0.22% 0.35% 0.51% 4,322,551.38  0.22%

 Each 3 Parks Highway MP123.5-146 Rehabilitation 2014 06
 27,000.00 25,000.00 50,000.00 29,748,238.00  20,000.00  35,000.00 26,460.00 20,000.00

 0.30% 0.29% 0.50% 25,973,241.00  0.22%
 Each 4 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01

 Church Road
 26,000.00 25,000.00 20,000.00 14,885,926.75  15,000.00  38,850.00 27,170.00 15,000.00

 0.56% 0.63% 0.54% 15,967,622.06  0.33%
 Each 2 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01

 SLOW VEHICLE TURNOUTS
 17,000.00 11,000.00 15,000.00 9,104,289.00  10,000.00  17,000.00 12,666.67 10,000.00

 0.50% 0.34% 0.33% 6,527,698.00  0.27%
 Each 2 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12

 Alaska's Best Place: Raspberry Road to Ressel Avenue
 35,000.00 50,000.00 15,000.00 37,365,951.00  0.00  50,000.00 42,500.00 35,000.00

 0.19% 0.27% 0.08% 36,856,107.57  0.00%
 Each 4 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12

 20,000.00 30,000.00 25,000.00 8,868,539.00  22,500.00  30,000.00 24,166.67 20,000.00
 0.79% 1.32% 1.13% 9,109,265.00  0.87%

 Each 4 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements

 25,000.00 15,000.00 20,000.00 6,166,615.00  25,000.00  25,000.00 18,875.00 10,500.00
 1.70% 1.05% 1.30% 5,696,202.50  1.43%

 Each 4 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
 17,500.00 17,000.00 20,000.00 12,285,657.50  10,000.00  18,500.00 15,750.00 10,000.00

 0.66% 0.66% 0.65% 10,295,938.00  0.37%
 Each 2 52765 Ninilchik Village Bridge Replacement 2013 10

 14,000.00 33,000.00 15,000.00 2,314,551.25  12,000.00  33,000.00 20,200.00 12,000.00
 1.25% 3.00% 1.30% 2,199,212.09  1.02%

 Each 4 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
 6,000.00 7,500.00 25,000.00 5,299,183.75  9,000.00  9,000.00 7,500.00 6,000.00
 0.49% 0.63% 1.89% 4,789,467.00  0.70%

 Each 6 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 45,000.00 40,000.00 21,000.00 15,122,227.00  61,990.00  61,990.00 42,247.50 22,000.00

 1.34% 1.23% 0.83% 19,515,005.00  1.70%
 Each 2 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05

 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 12,500.00 14,400.00 15,000.00 3,685,547.50  20,000.00  37,000.00 19,483.33 12,500.00
 0.73% 0.91% 0.81% 3,172,129.00  1.15%
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 Each Vehicle (LT/SUV) 644(8)
 Each 1 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12

 30,000.00 23,500.00 20,000.00 1,262,955.00  13,000.00  30,000.00 21,300.00 10,000.00
 1.55% 1.42% 1.58% 1,655,093.50  0.66%

 Each 3 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
 10,000.00 10,000.00 20,000.00 18,044,120.50  12,000.00  12,000.00 10,500.00 10,000.00

 0.21% 0.21% 0.33% 14,495,924.00  0.23%
 Each 3 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11

 MP 169-173 Pavement Preservation
 18,000.00 12,000.00 8,000.00 11,596,555.07  17,500.00  18,000.00 15,833.33 12,000.00

 0.46% 0.31% 0.21% 11,698,675.00  0.43%
 Each 4 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11

 15,000.00 30,000.00 25,000.00 6,999,965.00  22,400.00  30,000.00 22,466.67 15,000.00
 1.02% 2.14% 1.43% 5,598,065.00  1.38%

 Each 4 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 25,000.00 25,300.00 25,000.00 3,791,689.00  18,600.00  27,000.00 23,975.00 18,600.00

 2.04% 2.37% 2.64% 4,277,729.72  1.37%
 Each 3 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
 20,000.00 25,000.00 10,000.00 11,779,677.80  0.00  25,000.00 22,500.00 20,000.00

 0.46% 0.69% 0.25% 10,891,541.00  0.00%
 Each 2 Parks Hwy: Stanley Road Signal 2012 08

 10,500.00 4,900.00 15,000.00 1,793,585.00  20,000.00  20,000.00 11,800.00 4,900.00
 1.24% 0.62% 1.67% 1,573,730.00  1.82%

 Each 2 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 55,000.00 30,000.00 20,000.00 11,086,037.30  12,000.00  55,000.00 33,400.00 12,000.00

 0.85% 0.55% 0.36% 10,932,542.26  0.18%
 Each 4 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02

 Resurfacing
 15,000.00 7,500.00 15,000.00 8,029,961.25  10,000.00  15,000.00 10,833.33 7,500.00

 0.89% 0.47% 0.75% 6,379,578.27  0.58%
 Each 4 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11

 Palmer-Fishhook Rd
 36,000.00 22,500.00 20,000.00 18,844,880.00  50,000.00  50,000.00 35,071.43 22,500.00

 0.90% 0.64% 0.42% 13,969,176.40  1.23%
 Each 2 Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road 2011 11

 9,100.00 15,000.00 10,000.00 4,278,036.50  20,000.00  20,000.00 14,700.00 9,100.00
 0.34% 0.64% 0.47% 4,704,798.00  0.73%

 Each 2 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
 30,000.00 40,000.00 20,000.00 46,924,772.00  35,000.00  42,211.00 36,802.75 30,000.00

 0.15% 0.20% 0.09% 39,452,755.00  0.16%
 Each 4 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06

 Hwy
 13,300.00 30,000.00 25,000.00 14,966,511.65  17,000.00  30,000.00 16,560.00 10,000.00

 0.44% 1.00% 0.67% 11,989,290.70  0.48%
 Each 3 Sand Point School Loop Road  2011 02

  Bid as:644(8)  Vehicles (LT/SUV)
 18,000.00 10,000.00 20,000.00 6,239,155.00  22,300.00  31,500.00 20,042.86 10,000.00

 1.16% 0.65% 0.96% 4,599,790.00  1.00%
 EACH 3 King Cove Access Road Completion 2010 12

 24,000.00 15,000.00 20,000.00 14,728,834.00  33,600.00  64,000.00 34,320.83 15,000.00
 0.47% 0.31% 0.41% 14,459,879.80  0.62%

 Each 4 Glenn Highway MP 109 to 118 Resurfacing 2010 10
 10,000.00 10,000.00 12,000.00 10,162,800.00  12,000.00  12,000.00 10,750.00 10,000.00

 0.39% 0.41% 0.47% 9,874,455.00  0.45%
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 Each Vehicle (LT/SUV) 644(8)
 Each 4 Dillingham Wood River Road Reconstruction 2010 03

 10,000.00 25,000.00 20,000.00 10,159,821.82  23,000.00  25,000.00 19,600.00 10,000.00
 0.37% 1.00% 0.79% 9,994,028.32  0.82%

 Each 3 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:644(8)  Vehicle

 18,000.00 20,000.00 25,000.00 9,281,900.00  10,000.00  20,000.00 16,500.00 10,000.00
 0.66% 0.80% 0.81% 7,489,670.00  0.35%

 Each 4 Parks Highway MP 72-83, Willow to Kashwitna 2009 09
  Bid as:644(8)  Vehicle

 20,000.00 20,000.00 10,000.00 27,407,229.50  25,000.00  70,000.00 32,214.29 20,000.00
 0.38% 0.39% 0.15% 20,758,919.00  0.45%

 Each 2 Glenn Highway MP 63.5, Erosion 2009 08
  Bid as:644(8)  Vehicle

 5,000.00 1,500.00 20,000.00 904,044.50  12,944.10  18,500.00 8,002.19 1,500.00
 1.31% 0.40% 4.42% 758,237.50  3.25%

 Each 4 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05
 Palmer-Wasilla Highway
  Bid as:644(8)  Vehicle (Pickup or SUV)

 30,000.00 45,000.00 25,000.00 32,488,017.50  15,000.00  72,000.00 38,537.50 15,000.00
 0.50% 0.78% 0.31% 22,945,463.38  0.24%

 Each 2 Central Region Highway Data Equipment 2008 2009 05
  Bid as:644(8)  Vehicles

 25,000.00 11,500.00 15,000.00 1,421,000.00  15,621.00  25,000.00 15,030.25 8,000.00
 2.23% 1.21% 2.11% 1,893,700.00  1.36%

 Each 2 Williamsport - Pile Bay Road 2009 03
  Bid as:644(8)  Vehicle

 29,500.00 15,000.00 25,000.00 6,617,530.00  25,000.00  30,000.00 21,343.04 12,500.00
 1.20% 0.65% 0.76% 4,645,000.00  0.96%

 Each Vehicle (ATV) 644(9A)
 Each 2 Aleknagik Wood River Bridge Construction - Phase I 2013 09

 10,000.00 8,000.00 10,000.00 15,122,227.00  9,555.00  12,500.00 10,013.75 8,000.00
 0.10% 0.08% 0.13% 19,515,005.00  0.09%

 Each 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09
  Bid as:644(9B)  Trailer (ATV)

 5,000.00 1,500.00 2,500.00 15,122,227.00  3,220.00  5,000.00 3,180.00 1,500.00
 0.02% 0.01% 0.02% 19,515,005.00  0.01%

 EACH 2 King Cove Access Road Completion 2010 12
 10,000.00 20,000.00 7,500.00 14,728,834.00  10,080.00  33,000.00 15,031.67 5,000.00

 0.13% 0.28% 0.10% 14,459,879.80  0.12%

 Each Vehicle (UTV) 644(9B)
 Each 3 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06

 15,000.00 17,340.00 15,000.00 11,000,000.50  25,000.00  25,000.00 14,437.58 7,500.00
 0.33% 0.43% 0.41% 11,975,882.61  0.53%

 Each 2 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05
 Palmer-Wasilla Highway
  Bid as:644(9)  Vehicle (UTV)

 20,000.00 20,000.00 10,000.00 32,488,017.50  9,000.00  28,000.00 16,125.00 9,000.00
 0.17% 0.17% 0.06% 22,945,463.38  0.07%

 Each 1 Williamsport - Pile Bay Road 2009 03
  Bid as:644(9)  UTV

 10,500.00 5,044.20 14,000.00 6,617,530.00  13,000.00  20,000.00 12,131.73 5,044.20
 0.21% 0.11% 0.21% 4,645,000.00  0.25%
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 Each Vehicle (UTV) 644(9B)
 Each 1 Mertarvik Barge Facility 2009 03

  Bid as:644(9)  UTV
 15,000.00 19,100.00 20,000.00 2,207,660.00  20,000.00  20,000.00 14,850.00 8,000.00

 0.50% 0.78% 0.91% 2,442,000.00  0.65%

 Contingent Sum Engineering Communications 644(10)
 Contingent Sum 1 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 6,000.00 6,000.00 2,201,788.00  0.00  6,000.00 6,000.00 6,000.00
 0.00% 0.25% 0.27% 2,415,196.00  0.00%

 Contingent Sum 1 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07
 8.1 - 
 20

 4,667.00 4,667.00 4,667.00 4,112,889.98  4,667.00  4,667.00 4,667.00 4,667.00
 0.12% 0.12% 0.11% 3,970,421.22  0.11%

 Contingent Sum 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
 5,000.00 5,000.00 5,000.00 6,450,221.75  5,000.00  5,000.00 5,000.00 5,000.00
 0.08% 0.09% 0.08% 5,719,942.36  0.08%

 Contingent Sum 1 FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins 2018 07
 (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins
 (CMAQ)
  Bid as:644(10)-A  Field Communications,  Big Dipper Ice Arena,
 Noel Wien Library, North Pole Branch Library

 1,425.00 1,425.00 1,425.00 4,404,979.00  0.00  1,425.00 1,425.00 1,425.00
 0.03% 0.04% 0.03% 3,405,608.00  0.00%

 Contingent Sum 1 FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins 2018 07
 (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins
 (CMAQ)
  Bid as:644(10)-B  Field Communications, Carlson Center

 1,075.00 1,075.00 1,075.00 4,404,979.00  0.00  1,075.00 1,075.00 1,075.00
 0.02% 0.03% 0.02% 3,405,608.00  0.00%

 Contingent Sum 1 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
 10,000.00 10,000.00 10,000.00 5,152,880.75  10,000.00  10,000.00 10,000.00 10,000.00

 0.19% 0.20% 0.19% 5,068,927.80  0.19%
 CONTINGENT SUM 1 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06

 5,000.00 5,000.00 5,000.00 3,413,310.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.14% 0.15% 0.15% 3,440,733.00  0.13%

 Contingent Sum 1 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05
 Preservation

 1,500.00 1,500.00 1,500.00 1,378,816.00  1,500.00  1,500.00 1,500.00 1,500.00
 0.13% 0.14% 0.11% 1,109,658.24  0.12%

 Contingent Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 10,000.00 10,000.00 10,000.00 40,373,362.02  10,000.00  10,000.00 10,000.00 10,000.00
 0.03% 0.03% 0.02% 36,616,095.00  0.03%

 Contingent Sum 1 AMATS: Abbott Road Rehab - Phase II 2018 05
 6,000.00 6,000.00 6,000.00 5,080,598.00  6,000.00  6,000.00 6,000.00 6,000.00

 0.11% 0.12% 0.12% 5,167,568.00  0.11%
 Contingent Sum 1 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05

 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
 75,000.00 75,000.00 75,000.00 13,424,271.00  75,000.00  75,000.00 75,000.00 75,000.00

 0.50% 0.55% 0.56% 13,727,979.00  0.47%
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 Contingent Sum Engineering Communications 644(10)
 Contingent Sum 1 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05

 Boulevard Pathway
 10,000.00 10,000.00 10,000.00 789,287.50  10,000.00  10,000.00 10,000.00 10,000.00

 1.34% 1.49% 1.27% 672,850.00  1.27%
 Contingent Sum 1 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04

 6,000.00 6,000.00 6,000.00 8,914,415.00  6,000.00  6,000.00 6,000.00 6,000.00
 0.08% 0.08% 0.07% 7,494,742.75  0.08%

 Contingent Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 5,000.00 5,000.00 5,000.00 13,812,485.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.04% 0.04% 0.04% 12,869,961.50  0.04%

 Contingent Sum 1 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 5,000.00 5,000.00 5,000.00 27,839,413.30  5,000.00  5,000.00 5,000.00 5,000.00
 0.02% 0.02% 0.02% 29,100,627.40  0.02%

 Contingent Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 16,000.00 16,000.00 16,000.00 9,927,018.00  16,000.00  16,000.00 16,000.00 16,000.00
 0.17% 0.19% 0.16% 8,532,028.00  0.15%

 Contingent Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 10,000.00 10,000.00 10,000.00 71,347,923.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.02% 0.02% 0.01% 51,418,510.24  0.01%

 Contingent Sum 1 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01
 5,000.00 5,000.00 5,000.00 6,379,327.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.07% 0.07% 0.08% 7,065,003.00  0.06%

 Contingent Sum 1 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
 4,000.00 4,000.00 4,000.00 2,741,985.00  4,000.00  4,000.00 4,000.00 4,000.00
 0.17% 0.18% 0.15% 2,253,082.82  0.16%

 Contingent Sum 1 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12
 1,500.00 1,500.00 1,500.00 6,165,572.50  1,500.00  1,500.00 1,500.00 1,500.00
 0.03% 0.03% 0.02% 5,541,577.74  0.03%

 Contingent Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 10,000.00 10,000.00 10,000.00 21,880,949.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.05% 0.05% 0.05% 18,937,554.72  0.05%

 Contingent Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 2,500.00 2,500.00 2,500.00 11,372,910.00  2,500.00  2,500.00 2,500.00 2,500.00
 0.03% 0.03% 0.02% 8,695,855.00  0.03%

 Contingent Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 15,000.00 15,000.00 15,000.00 10,577,766.00  0.00  15,000.00 15,000.00 15,000.00

 0.14% 0.15% 0.14% 9,986,105.00  0.00%
 Contingent Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

 10,000.00 10,000.00 10,000.00 5,568,712.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.21% 0.22% 0.18% 4,648,330.25  0.20%

 Contingent Sum 1 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

 10,000.00 10,000.00 10,000.00 7,493,651.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.16% 0.19% 0.13% 5,393,658.45  0.16%

 Contingent Sum 1 Soldotna: Funny River Road Improvements 2017 05
 5,000.00 5,000.00 5,000.00 2,415,300.00  0.00  5,000.00 5,000.00 5,000.00
 0.25% 0.25% 0.21% 1,964,337.00  0.00%

 CONTINGENT SUM 1 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation
  Bid as:644(10)  ENGINEERING COMMUNICATION
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 Contingent Sum Engineering Communications 644(10)
 5,000.00 5,000.00 5,000.00 2,303,200.50  5,000.00  5,000.00 5,000.00 5,000.00

 Contingent Sum 1 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 20,000.00 20,000.00 20,000.00 4,329,338.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.53% 0.56% 0.46% 3,554,977.97  0.52%

 Contingent Sum 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 10,000.00 10,000.00 10,000.00 64,004,541.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.02% 0.02% 0.02% 53,907,758.00  0.02%

 Contingent Sum 1 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 10,000.00 10,000.00 10,000.00 7,937,449.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.16% 0.16% 0.13% 6,096,323.89  0.14%
 Contingent Sum 1 Seward Road Improvements 2017 03

 5,000.00 5,000.00 5,000.00 2,923,694.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.16% 0.17% 0.17% 2,946,524.00  0.15%

 Contingent Sum 1 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03
 Preservation

 1,500.00 1,500.00 1,500.00 11,572,305.00  1,500.00  1,500.00 1,500.00 1,500.00
 0.01% 0.02% 0.01% 9,998,958.59  0.01%

 Contingent Sum 1 North Fork Road Bridge Erosion Repair 2016 10
 5,000.00 5,000.00 5,000.00 1,251,866.50  5,000.00  5,000.00 5,000.00 5,000.00
 0.41% 0.44% 0.40% 1,126,214.70  0.40%

 Contingent Sum 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 15,000.00 15,000.00 15,000.00 11,012,857.50  15,000.00  15,000.00 15,000.00 15,000.00

 0.13% 0.14% 0.14% 10,998,773.50  0.13%
 Contingent Sum 1 AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) 2016 07

 AMATS: Bicycle Plan Implementation (MOA Owned-Group 1)
 10,000.00 10,000.00 10,000.00 629,668.00  0.00  10,000.00 10,000.00 10,000.00

 1.62% 1.77% 1.59% 564,961.14  0.00%
 Contingent Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06

 Glenn Highway: Median Crossover
 2,500.00 2,500.00 2,500.00 13,496,365.25  2,500.00  2,500.00 2,500.00 2,500.00
 0.02% 0.02% 0.02% 10,696,233.10  0.02%

 Contingent Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 2,000.00 2,000.00 2,000.00 818,800.00  2,000.00  2,000.00 2,000.00 2,000.00
 0.45% 0.48% 0.24% 419,951.10  0.43%

 CONTINGENT SUM 1 Chiniak Highway MP: 10-15 Pavement Preservation  2016 05
 HSIP: Kodiak Bridge Rail Upgrades

 7,000.00 7,000.00 7,000.00 12,412,146.25  0.00  7,000.00 7,000.00 7,000.00
 0.06% 0.07% 0.06% 10,388,523.25  0.00%

 Contingent Sum 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 5,000.00 5,000.00 5,000.00 10,304,726.50  5,000.00  5,000.00 5,000.00 5,000.00
 0.05% 0.06% 0.05% 7,898,725.72  0.05%

 Contingent Sum 1 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 5,000.00 5,000.00 5,000.00 18,928,072.50  5,000.00  5,000.00 5,000.00 5,000.00
 0.03% 0.03% 0.03% 15,712,283.30  0.03%

 No Conversion
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 Contingent Sum Engineering Communications 644(10)
 Contingent Sum 1 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03

 Hwy: Pathway Rehabiliation (GF)
 6,000.00 6,000.00 6,000.00 5,148,790.00  6,000.00  6,000.00 6,000.00 6,000.00

 0.11% 0.12% 0.12% 5,198,106.50  0.11%
 Contingent Sum 1 Glenn Highway MP 63 and 64 Erosion Protection 2016 03

 5,000.00 5,000.00 5,000.00 4,127,200.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.17% 0.19% 0.12% 2,643,730.00  0.15%

 Contingent Sum 1 AMATS: Abbott Rd. Rehab-Phase I 2016 03
 7,000.00 7,000.00 7,000.00 9,447,389.00  7,000.00  7,000.00 7,000.00 7,000.00
 0.08% 0.08% 0.07% 8,348,321.00  0.08%

 Contingent Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 6,200.00 6,200.00 6,200.00 4,176,627.00  6,200.00  6,200.00 6,200.00 6,200.00
 0.15% 0.15% 0.15% 4,196,232.00  0.14%

 Contingent Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 6,200.00 6,200.00 6,200.00 4,176,627.00  6,200.00  6,200.00 6,200.00 6,200.00
 0.15% 0.15% 0.15% 4,196,232.00  0.14%

 Contingent Sum 1 Seward Highway: 92nd Avenue Connector 2016 02
 5,000.00 5,000.00 5,000.00 10,582,033.50  5,000.00  5,000.00 5,000.00 5,000.00
 0.05% 0.05% 0.05% 9,982,119.90  0.05%

 Contingent Sum 1 Lucus Road Improvements 2016 01
 6,000.00 6,000.00 6,000.00 5,467,968.00  6,000.00  6,000.00 6,000.00 6,000.00
 0.12% 0.13% 0.11% 4,639,288.00  0.12%

 CONTINGENT SUM 1 CR Flashing Yellow Arrow ITS 2015 12
 2,500.00 2,500.00 2,500.00 4,831,255.00  2,500.00  2,500.00 2,500.00 2,500.00
 0.05% 0.05% 0.05% 4,757,548.47  0.05%

 Contingent Sum 1 HSIP: CR High Friction Surface Treatment 2015 12
 10,000.00 10,000.00 10,000.00 7,517,052.50  10,000.00  10,000.00 10,000.00 10,000.00

 0.14% 0.15% 0.13% 6,778,888.00  0.13%
 Contingent Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

 5,000.00 5,000.00 5,000.00 39,443,973.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.01% 0.01% 0.01% 40,745,592.41  0.01%

 Contingent Sum 1 HSIP: Kodiak Rock Fall Mitigation 2015 10
 6,000.00 6,000.00 6,000.00 2,541,843.00  6,000.00  6,000.00 6,000.00 6,000.00
 0.24% 0.27% 0.24% 2,212,795.00  0.23%

 CONTINGENT SUM 1 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 6,000.00 6,000.00 6,000.00 9,992,599.00  6,000.00  6,000.00 6,000.00 6,000.00
 0.07% 0.07% 0.06% 8,594,153.05  0.07%

 Contingent Sum 1 Glenn Highway: MP 49 2015 10
 5,000.00 5,000.00 5,000.00 3,620,991.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.17% 0.18% 0.14% 2,836,369.83  0.17%

 Contingent Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 5,000.00 5,000.00 5,000.00 8,216,121.50  0.00  5,000.00 5,000.00 5,000.00
 0.07% 0.07% 0.06% 6,769,856.00  0.00%

 Contingent Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 30,000.00 30,000.00 30,000.00 46,690,634.00  30,000.00  30,000.00 30,000.00 30,000.00
 0.07% 0.07% 0.06% 42,094,598.00  0.07%

 Contingent Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
 5,000.00 5,000.00 5,000.00 5,459,443.00  0.00  5,000.00 5,000.00 5,000.00
 0.09% 0.09% 0.09% 5,296,083.00  0.00%

 No Conversion
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 Contingent Sum Engineering Communications 644(10)
 Contingent Sum 1 International Airport Road Pavement Preservation South Aircraft 2015 06

 Drive to Homer Drive
 7,000.00 7,000.00 7,000.00 6,761,170.00  0.00  7,000.00 7,000.00 7,000.00

 0.11% 0.11% 0.10% 6,487,959.50  0.00%
 Contingent Sum 1 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06

 Avenue
 1,500.00 1,500.00 1,500.00 2,203,697.00  1,500.00  1,500.00 1,500.00 1,500.00
 0.06% 0.06% 0.07% 2,499,849.30  0.06%

 Contingent Sum 1 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 5,000.00 5,000.00 5,000.00 5,256,540.00  0.00  5,000.00 5,000.00 5,000.00
 0.11% 0.12% 0.10% 4,114,207.50  0.00%

 Contingent Sum 1 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
 3,000.00 3,000.00 3,000.00 1,838,794.00  3,000.00  3,000.00 3,000.00 3,000.00
 0.15% 0.15% 0.16% 1,990,576.00  0.14%

 Contingent Sum 1 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 5,000.00 5,000.00 5,000.00 6,293,325.50  5,000.00  5,000.00 5,000.00 5,000.00
 0.07% 0.07% 0.08% 6,906,885.32  0.07%

 Contingent Sum 1 Seward Highway MP 99-100 Improvements 2015 02
 5,000.00 5,000.00 5,000.00 6,475,248.25  0.00  5,000.00 5,000.00 5,000.00
 0.06% 0.07% 0.08% 7,497,210.00  0.00%

 Contingent Sum 1 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation

 10,000.00 10,000.00 10,000.00 13,554,258.87  10,000.00  10,000.00 10,000.00 10,000.00
 0.09% 0.10% 0.07% 9,998,998.00  0.08%

 Contingent Sum 1 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 5,000.00 5,000.00 5,000.00 13,097,990.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.04% 0.04% 0.04% 11,961,445.00  0.04%

 CONTINGENT SUM 1 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 3,000.00 3,000.00 3,000.00 3,992,876.00  3,000.00  3,000.00 3,000.00 3,000.00
 0.08% 0.08% 0.08% 3,749,452.49  0.07%

 Contingent Sum 1 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10
 7,000.00 7,000.00 7,000.00 5,546,365.00  7,000.00  7,000.00 7,000.00 7,000.00
 0.10% 0.10% 0.13% 6,691,146.00  0.10%

 Contingent Sum 1 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
 6,000.00 6,000.00 6,000.00 1,682,155.36  0.00  6,000.00 6,000.00 6,000.00
 0.25% 0.34% 0.36% 1,745,059.23  0.00%

 Contingent Sum 1 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10
 Avenue

 1,000.00 1,000.00 1,000.00 1,258,215.00  0.00  1,000.00 1,000.00 1,000.00
 0.06% 0.07% 0.08% 1,390,904.64  0.00%

 Contingent Sum 1 Portage Glacier Road Embankment Stabilization 2014 08
 5,000.00 5,000.00 5,000.00 1,246,015.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.20% 0.28% 0.40% 1,782,765.00  0.19%

 Contingent Sum 1 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06
 2,500.00 2,500.00 2,500.00 5,831,214.38  2,500.00  2,500.00 2,500.00 2,500.00
 0.05% 0.06% 0.04% 4,322,551.38  0.05%

 Contingent Sum 1 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 20,000.00 20,000.00 20,000.00 23,055,979.50  20,000.00  20,000.00 20,000.00 20,000.00

 0.13% 0.13% 0.09% 15,157,512.00  0.13%
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 Contingent Sum Engineering Communications 644(10)
 Contingent Sum 1 Parks Highway MP123.5-146 Rehabilitation 2014 06

 5,000.00 5,000.00 5,000.00 29,748,238.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.02% 0.02% 0.02% 25,973,241.00  0.02%

 Contingent Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 11,000.00 11,000.00 11,000.00 9,147,651.25  0.00  11,000.00 11,000.00 11,000.00
 0.11% 0.13% 0.12% 8,696,000.00  0.00%

 Contingent Sum 1 Birch Road: Whispering Spruce Intersection Improvements 2014 05
 2,500.00 2,500.00 2,500.00 756,840.00  2,500.00  2,500.00 2,500.00 2,500.00
 0.31% 0.34% 0.33% 734,399.81  0.31%

 CONTINGENT SUM 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:644 (10)  ENGINEERING COMMUNICATIONS

 2,000.00 2,000.00 2,000.00 6,771,019.50  2,000.00  2,000.00 2,000.00 2,000.00
 0.03% 0.03% 0.03% 6,769,000.00  0.03%

 Contingent Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 5,000.00 5,000.00 5,000.00 4,522,558.00  0.00  5,000.00 5,000.00 5,000.00
 0.08% 0.09% 0.11% 5,686,743.30  0.00%

 Contingent Sum 1 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 5,000.00 5,000.00 5,000.00 2,816,398.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.18% 0.18% 0.18% 2,773,226.95  0.17%

 Contingent Sum 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 10,000.00 10,000.00 10,000.00 10,566,460.90  10,000.00  10,000.00 10,000.00 10,000.00
 0.08% 0.09% 0.09% 11,749,901.68  0.08%

 Contingent Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 5,000.00 5,000.00 5,000.00 14,885,926.75  5,000.00  5,000.00 5,000.00 5,000.00
 0.03% 0.03% 0.03% 15,967,622.06  0.03%

 Contingent Sum 1 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 1,000.00 1,000.00 1,000.00 9,104,289.00  1,000.00  1,000.00 1,000.00 1,000.00
 0.01% 0.02% 0.01% 6,527,698.00  0.01%

 Contingent Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 5,000.00 5,000.00 5,000.00 37,365,951.00  0.00  5,000.00 5,000.00 5,000.00
 0.01% 0.01% 0.01% 36,856,107.57  0.00%

 Contingent Sum 1 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
 10,000.00 10,000.00 10,000.00 8,868,539.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.10% 0.11% 0.11% 9,109,265.00  0.10%
 Contingent Sum 1 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11

 Delineation Improvements
 2,000.00 2,000.00 2,000.00 6,166,615.00  2,000.00  2,000.00 2,000.00 2,000.00
 0.03% 0.04% 0.03% 5,696,202.50  0.03%

 Contingent Sum 1 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
 10,000.00 10,000.00 10,000.00 12,285,657.50  10,000.00  10,000.00 10,000.00 10,000.00

 0.09% 0.10% 0.08% 10,295,938.00  0.09%
 Contingent Sum 1 52765 Ninilchik Village Bridge Replacement 2013 10

 5,000.00 5,000.00 5,000.00 2,314,551.25  5,000.00  5,000.00 5,000.00 5,000.00
 0.22% 0.23% 0.22% 2,199,212.09  0.21%

 No Conversion
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 Contingent Sum Engineering Communications 644(10)
 Contingent Sum 1 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10

 5,000.00 5,000.00 5,000.00 5,299,183.75  5,000.00  5,000.00 5,000.00 5,000.00
 0.10% 0.10% 0.09% 4,789,467.00  0.10%

 CONTINGENT SUM 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:644 (10)  ENGINEERING COMMUNICATIONS

 1,200.00 1,200.00 1,200.00 2,152,146.00  1,200.00  1,200.00 1,200.00 1,200.00
 0.04% 0.05% 0.06% 2,488,685.10  0.04%

 Contingent Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 6,000.00 6,000.00 6,000.00 15,122,227.00  6,000.00  6,000.00 6,000.00 6,000.00
 0.03% 0.03% 0.04% 19,515,005.00  0.03%

 Contingent Sum 1 HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen 2013 07
 3,000.00 3,000.00 3,000.00 769,600.00  3,000.00  3,000.00 3,000.00 3,000.00
 0.42% 0.44% 0.39% 688,095.00  0.40%

 Contingent Sum 1 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
 3,000.00 3,000.00 3,000.00 1,214,705.00  3,000.00  3,000.00 3,000.00 3,000.00
 0.24% 0.24% 0.25% 1,230,669.00  0.23%

 Contingent Sum 1 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
 6,000.00 6,000.00 6,000.00 3,570,530.00  0.00  6,000.00 6,000.00 6,000.00
 0.15% 0.15% 0.17% 3,872,478.16  0.00%

 Contingent Sum 1 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 5,000.00 5,000.00 5,000.00 3,185,173.20  0.00  5,000.00 5,000.00 5,000.00
 0.15% 0.17% 0.16% 2,924,422.60  0.00%

 Contingent Sum 1 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05
 1,000.00 1,000.00 1,000.00 587,790.00  1,000.00  1,000.00 1,000.00 1,000.00
 0.14% 0.16% 0.17% 611,591.23  0.14%

 Contingent Sum 1 Johns Road Improvements, Klatt To High View (GF) 2013 05
 5,000.00 5,000.00 5,000.00 4,891,836.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.14% 0.14% 0.10% 3,496,800.96  0.14%

 Contingent Sum 1 Debarr Road Resurfacing (GF) 2013 05
 2,500.00 2,500.00 2,500.00 4,486,554.20  0.00  2,500.00 2,500.00 2,500.00
 0.05% 0.05% 0.06% 4,590,728.10  0.00%

 Contingent Sum 1 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 5,000.00 5,000.00 5,000.00 8,901,029.00  0.00  5,000.00 5,000.00 5,000.00
 0.06% 0.07% 0.06% 7,227,267.40  0.00%

 Contingent Sum 1 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12
 5,000.00 5,000.00 5,000.00 1,262,955.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.26% 0.30% 0.40% 1,655,093.50  0.25%

 Contingent Sum 1 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
 5,000.00 5,000.00 5,000.00 18,044,120.50  5,000.00  5,000.00 5,000.00 5,000.00
 0.03% 0.03% 0.03% 14,495,924.00  0.03%

 Contingent Sum 1 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation

 5,000.00 5,000.00 5,000.00 11,596,555.07  5,000.00  5,000.00 5,000.00 5,000.00
 0.04% 0.04% 0.04% 11,698,675.00  0.04%

 Contingent Sum 1 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 7,200.00 7,200.00 7,200.00 11,293,798.00  7,200.00  7,200.00 7,200.00 7,200.00
 0.07% 0.07% 0.06% 10,713,734.02  0.07%

 Contingent Sum 1 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 10,000.00 10,000.00 10,000.00 6,999,965.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.17% 0.18% 0.14% 5,598,065.00  0.15%

 No Conversion
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 Contingent Sum Engineering Communications 644(10)
 Contingent Sum 1 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10

 5,000.00 5,000.00 5,000.00 3,791,689.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.10% 0.12% 0.13% 4,277,729.72  0.09%

 Contingent Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 9,000.00 9,000.00 9,000.00 11,779,677.80  0.00  9,000.00 9,000.00 9,000.00
 0.07% 0.08% 0.08% 10,891,541.00  0.00%

 CONTINGENT SUM 1 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 6,000.00 6,000.00 6,000.00 20,569,201.55  6,000.00  6,000.00 6,000.00 6,000.00
 0.03% 0.04% 0.03% 16,932,671.96  0.03%

 Contingent Sum 1 Parks Hwy: Stanley Road Signal 2012 08
 6,000.00 6,000.00 6,000.00 1,793,585.00  6,000.00  6,000.00 6,000.00 6,000.00
 0.35% 0.38% 0.33% 1,573,730.00  0.27%

 Contingent Sum 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 5,000.00 5,000.00 5,000.00 11,086,037.30  5,000.00  5,000.00 5,000.00 5,000.00
 0.04% 0.05% 0.05% 10,932,542.26  0.04%

 Contingent Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:644(10) BB  Engineering Communication

 2,500.00 2,500.00 2,500.00 11,000,000.50  2,500.00  2,500.00 2,500.00 2,500.00
 0.02% 0.02% 0.02% 11,975,882.61  0.02%

 Contingent Sum 1 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 30,000.00 30,000.00 30,000.00 5,897,230.00  30,000.00  30,000.00 30,000.00 30,000.00

 0.58% 0.63% 0.51% 4,799,275.50  0.56%
 Contingent Sum 1 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05

 3,000.00 3,000.00 3,000.00 4,932,955.00  3,000.00  3,000.00 3,000.00 3,000.00
 0.06% 0.07% 0.06% 4,436,195.25  0.06%

 Contingent Sum 1 Holt-Lamplight Road Resurfacing 2012 04
 5,000.00 5,000.00 5,000.00 4,841,016.75  5,000.00  5,000.00 5,000.00 5,000.00

 0.11% 0.11% 0.10% 4,646,625.80  0.09%
 CONTINGENT SUM 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03

 Phase III
 5,000.00 5,000.00 5,000.00 4,261,302.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.15% 0.16% 0.12% 3,199,546.20  0.15%

 Contingent Sum 1 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing

 2,500.00 2,500.00 2,500.00 8,029,961.25  2,500.00  2,500.00 2,500.00 2,500.00
 0.04% 0.04% 0.03% 6,379,578.27  0.04%

 CONTINGENT SUM 1 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12
 Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International
 Airport Rd

 3,600.00 3,600.00 3,600.00 5,860,562.00  3,600.00  3,600.00 3,600.00 3,600.00
 0.08% 0.08% 0.06% 4,310,603.60  0.08%

 Contingent Sum 1 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11
 Palmer-Fishhook Rd

 6,000.00 6,000.00 6,000.00 18,844,880.00  6,000.00  6,000.00 6,000.00 6,000.00
 0.04% 0.04% 0.03% 13,969,176.40  0.04%

 Contingent Sum 1 Glenn Hwy Signing Anch To Palmer (gf) 2011 11
 6,000.00 6,000.00 6,000.00 4,444,650.00  6,000.00  6,000.00 6,000.00 6,000.00
 0.18% 0.19% 0.13% 3,177,820.00  0.15%

 CONTINGENT SUM 1 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
 5,000.00 5,000.00 5,000.00 8,467,710.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.08% 0.08% 0.06% 6,242,976.55  0.07%

 No Conversion
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 Contingent Sum Engineering Communications 644(10)
 Contingent Sum 1 Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road 2011 11

 1,000.00 1,000.00 1,000.00 4,278,036.50  1,000.00  1,000.00 1,000.00 1,000.00
 0.02% 0.02% 0.02% 4,704,798.00  0.02%

 Contingent Sum 1 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
 5,000.00 5,000.00 5,000.00 46,924,772.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.01% 0.01% 0.01% 39,452,755.00  0.01%

 Contingent Sum 1 Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement  2011 08
 5,500.00 5,500.00 5,500.00 19,777,748.95  5,500.00  5,500.00 5,500.00 5,500.00
 0.03% 0.03% 0.03% 17,817,901.75  0.03%

 Contingent Sum 1 EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO 2011 07
 EAGLE RIVER RD (GF)

 3,000.00 3,000.00 3,000.00 2,806,559.00  3,000.00  3,000.00 3,000.00 3,000.00
 0.10% 0.12% 0.11% 2,599,432.88  0.10%

 Contingent Sum 1 Kenai Pen Flood Oct 02, CONSENT DECREE MITIGATION (GF) 2011 04
 4,000.00 4,000.00 4,000.00 425,530.00  4,000.00  4,000.00 4,000.00 4,000.00
 0.87% 0.88% 0.94% 453,208.50  0.83%

 Contingent Sum 1 Sand Point School Loop Road 2011 02
 5,000.00 5,000.00 5,000.00 6,239,155.00  5,000.00  5,000.00 5,000.00 5,000.00

 0.11% 0.11% 0.08% 4,599,790.00  0.07%
 CONTINGENT SUM 1 King Cove Access Road Completion 2010 12

 5,000.00 5,000.00 5,000.00 14,728,834.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.03% 0.03% 0.03% 14,459,879.80  0.03%

 Contingent Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
 6,000.00 6,000.00 6,000.00 9,331,731.00  0.00  6,000.00 6,000.00 6,000.00
 0.08% 0.08% 0.06% 7,310,434.05  0.00%

 Contingent Sum 1 Glenn Highway MP 109 to 118 Resurfacing 2010 10
 5,000.00 5,000.00 5,000.00 10,162,800.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.05% 0.05% 0.05% 9,874,455.00  0.05%

 Contingent Sum 1 Kalifornsky Beach Road, Pedestrian Pathway (GF) 2010 05
 5,000.00 5,000.00 5,000.00 1,077,145.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.37% 0.42% 0.46% 1,195,514.95  0.34%

 Contingent Sum 1 Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving 2010 05
 8,000.00 8,000.00 8,000.00 3,808,230.00  8,000.00  8,000.00 8,000.00 8,000.00
 0.28% 0.28% 0.21% 2,880,645.20  0.25%

 Contingent Sum 1 GLENN HWY: EKLUTNA TO PARKS HWY 2010 03
 RESURFACING/CULVERT MP 13.0(FARM AVE)

 3,000.00 3,000.00 3,000.00 7,938,822.00  3,000.00  3,000.00 3,000.00 3,000.00
 0.05% 0.05% 0.04% 5,859,876.35  0.05%

 Contingent Sum 1 Dillingham Wood River Road Reconstruction 2010 03
 3,000.00 3,000.00 3,000.00 10,159,821.82  3,000.00  3,000.00 3,000.00 3,000.00
 0.03% 0.03% 0.03% 9,994,028.32  0.03%

 Contingent Sum 1 Chester Creek Trail Connection Project 2010 03
 1,000.00 1,000.00 1,000.00 3,322,624.00  1,000.00  1,000.00 1,000.00 1,000.00
 0.03% 0.03% 0.03% 2,874,170.85  0.03%

 Contingent Sum 1 Kalifornsky Beach Rd; Coal Creek Fish Passage 2010 02
 5,000.00 5,000.00 5,000.00 1,654,690.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.26% 0.26% 0.30% 1,953,352.43  0.25%

 Contingent Sum 1 Glenn Hwy: Airport Heights To Hiland Resurfacing 2010 01
 5,000.00 5,000.00 5,000.00 13,870,164.50  5,000.00  5,000.00 5,000.00 5,000.00
 0.04% 0.05% 0.04% 11,052,763.85  0.04%

 Lump Sum 1 Sterling Highway: Ninilchik Intersection Improvements and 2009 12
 Illumination

 2,500.00 3,000.00 2,500.00 973,950.00  3,000.00  4,000.00 2,740.00 1,200.00
 0.25% 0.32% 0.26% 943,974.00  0.29%

 No Conversion
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 Contingent Sum Engineering Communications 644(10)
 Lump Sum 1 Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at 2009 11

 Muldoon Road Safety Improvements
  Bid as:644(10)  Engineering Communication

 5,000.00 2,000.00 1,000.00 5,331,001.80  1,500.00  5,000.00 2,425.00 1,200.00
 0.12% 0.05% 0.02% 3,673,328.60  0.04%

 Contingent Sum 1 CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan  (GO), Phase III 2009 08
 5,000.00 5,000.00 5,000.00 5,180,092.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.09% 0.10% 0.10% 4,964,043.01  0.09%

 Lump Sum 1 Glenn Hwy Mp34-42, Parks To Palmer Resurfacing 2009 05
 5,000.00 500.00 5,000.00 2,615,375.00  2,500.00  5,000.00 3,250.00 500.00
 0.27% 0.03% 0.19% 1,697,995.20  0.12%

 Contingent Sum 1 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05
 Palmer-Wasilla Highway

 6,000.00 6,000.00 6,000.00 32,488,017.50  6,000.00  6,000.00 6,000.00 6,000.00
 0.02% 0.03% 0.02% 22,945,463.38  0.02%

 Lump Sum 1 Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway 2009 05
 Emergency Bridge Repair, 2009

 800.00 5,000.00 6,000.00 18,227,647.50  7,000.00  7,000.00 3,450.00 800.00
 0.01% 0.04% 0.03% 12,676,055.00  0.05%

 Contingent Sum 1 Minnesota Drive Resurfacing 2009 04
 7,000.00 7,000.00 7,000.00 8,713,962.50  7,000.00  7,000.00 7,000.00 7,000.00
 0.10% 0.10% 0.08% 6,809,019.95  0.09%

 Contingent Sum 1 Williamsport - Pile Bay Road 2009 03
 0.00 0.00 0.00 6,617,530.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,645,000.00  0.00%
 Contingent Sum 1 Mertarvik Barge Facility 2009 03

 5,000.00 5,000.00 5,000.00 2,207,660.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.17% 0.20% 0.23% 2,442,000.00  0.16%

 Lump Sum Image Documentation 644(17)
 Lump Sum 1 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01

 20,000.00 20,000.00 50,000.00 6,379,327.00  40,000.00  160,000.00 57,093.83 12,000.00
 0.27% 0.28% 0.78% 7,065,003.00  0.50%

 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 52,500.00 50,246.40 80,000.00 39,443,973.00  95,000.00  95,000.00 67,549.28 50,000.00

 0.12% 0.12% 0.20% 40,745,592.41  0.22%
 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12

 Alaska's Best Place: Raspberry Road to Ressel Avenue
 50,000.00 25,000.00 50,000.00 37,365,951.00  0.00  50,000.00 37,500.00 25,000.00

 0.13% 0.07% 0.13% 36,856,107.57  0.00%
 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09

 10,000.00 60,000.00 60,000.00 15,122,227.00  186,160.00  186,160.00 71,540.00 10,000.00
 0.05% 0.31% 0.40% 19,515,005.00  0.85%

 Lump Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension

 10,000.00 50,000.00 35,000.00 16,991,844.00  30,000.00  50,000.00 30,000.00 10,000.00
 0.07% 0.37% 0.21% 13,486,059.00  0.21%

 Lump Sum 1 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
 50,000.00 25,000.00 144,000.00 46,924,772.00  53,500.00  58,500.00 46,750.00 25,000.00

 0.12% 0.06% 0.31% 39,452,755.00  0.12%
 Lump Sum 1 Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement  2011 08

 75,000.00 112,000.00 50,000.00 19,777,748.95  60,000.00  162,000.00 107,441.67 60,000.00
 0.41% 0.63% 0.25% 17,817,901.75  0.30%

 No Conversion
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 Each 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:644(15)-A  Nuclear Testing Equipment Storage Shed

 2,500.00 1,000.00 5,000.00 26,214,019.00  4,000.00  4,000.00 2,775.00 1,000.00
 0.01% 0.00% 0.02% 24,869,246.80  0.01%

 Contingent Sum 1 Dalton Highway MP 209-222 Reconstruction 2017 06
  Bid as:644(105)  Field Communications

 30,000.00 30,000.00 30,000.00 26,732,391.42  30,000.00  30,000.00 30,000.00 30,000.00
 0.13% 0.14% 0.11% 20,984,015.00  0.12%

 Contingent Sum 1 Denali Highway Seattle Creek Bridge Replacement 2016 01
  Bid as:644(105)  Field Communications

 7,500.00 7,500.00 7,500.00 3,456,237.47  7,500.00  7,500.00 7,500.00 7,500.00
 0.20% 0.21% 0.22% 3,617,128.00  0.20%

 Lump Sum 1 Badger Road Bike/pedestrian Path Resurfacing 2015 12
  Bid as:644(210)  Engineering Communications, Mobile Hotspots

 1,000.00 850.00 1,000.00 1,314,234.98  2,500.00  2,500.00 1,307.50 850.00
 0.07% 0.07% 0.08% 1,257,111.00  0.17%

 Contingent Sum 4 F M A T S Street Light Conversion - Stage I I I 2014 07
  Bid as:644(210)  Engineering Communications, Mobile Hotspots

 1,500.00 1,500.00 1,500.00 1,174,143.00  1,500.00  1,500.00 1,500.00 1,500.00
 0.50% 0.57% 0.51% 1,046,353.50  0.41%

 Each 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09
  Bid as:644(18)  Aluminum Skiff

 25,000.00 15,000.00 17,500.00 15,122,227.00  16,000.00  25,000.00 19,000.00 15,000.00
 0.12% 0.08% 0.12% 19,515,005.00  0.07%

 Each 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09
  Bid as:644(19)  Snowmachine

 20,000.00 5,000.00 11,000.00 15,122,227.00  10,500.00  20,000.00 13,875.00 5,000.00
 0.10% 0.03% 0.07% 19,515,005.00  0.05%

 Contingent Sum 1 Mertarvik Barge Facility 2009 03
  Bid as:644(9A)  Boat, Motor and Operator

 5,000.00 5,000.00 5,000.00 2,207,660.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.17% 0.20% 0.23% 2,442,000.00  0.16%

 Labor Hour Training Program, __ Trainees/Apprentices 645(1)
 Labor Hour 3,000 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:645(1)  Training Program, 6 Trainees/Apprentices

 3.00 1.00 10.00 40,373,362.02  5.00  6.00 3.75 1.00
 0.02% 0.01% 0.07% 36,616,095.00  0.04%

 Labor Hour 500 AMATS: Abbott Road Rehab - Phase II 2018 05
  Bid as:645(1)  Training Program, 1 Trainees/Apprentices

 2.00 1.00 10.00 5,080,598.00  3.00  5.00 2.75 1.00
 0.02% 0.01% 0.10% 5,167,568.00  0.03%

 Labor Hour 1,000 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
  Bid as:645(1)  Training Program, 2 Trainees/Apprentices

 2.00 1.00 15.00 13,424,271.00  1.00  5.00 2.25 1.00
 0.01% 0.01% 0.11% 13,727,979.00  0.01%

 Labor Hour 2,000 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:645(1)-A  Training Program, 4 Trainees/Apprentices

 No Conversion
Page: 216No PerspectivePrinted: 9/25/2018

Highway Standard Contract Items, Central Region, Supplement, Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
645(1)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Labor Hour Training Program, __ Trainees/Apprentices 645(1)
 1.00 1.00 2.00 26,214,019.00  1.00  2.40 1.35 1.00

 Labor Hour 1,000 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I
  Bid as:645(1)  Training Program, 2 Trainees/Apprentices

 6.00 2.20 10.00 13,812,485.00  1.00  19.96 7.03 1.00
 0.05% 0.02% 0.07% 12,869,961.50  0.01%

 Labor Hour 2,000 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
  Bid as:645(1)  Training Program, 4 Trainees/Apprentices

 5.00 1.00 10.00 27,839,413.30  1.00  30.94 6.86 1.00
 0.03% 0.01% 0.07% 29,100,627.40  0.01%

 Labor Hour 700 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

  Bid as:645(1)  Training Program, 1 Trainee/Apprentice
 5.00 1.00 15.00 9,927,018.00  3.00  5.00 3.00 1.00

 0.04% 0.01% 0.11% 8,532,028.00  0.02%
 Labor Hour 500 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01

  Bid as:645(1)  Training Program, 1 Trainees/Apprentices
 1.00 40.00 20.00 6,379,327.00  85.00  85.00 25.33 1.00

 0.01% 0.28% 0.16% 7,065,003.00  0.53%
 Labor Hour 500 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11

  Bid as:645(1)  Training Program, 1 Trainees/Apprentices
 0.00 10.00 1.00 8,283,871.00  0.00  10.00 10.00 10.00

 0.00% 0.05% 0.01% 9,681,105.00  0.00%
 Labor Hour 1,500 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
  Bid as:645(1)  Training Program, 3 Trainees/Apprentices

 5.00 1.00 15.00 21,880,949.00  1.00  10.00 3.68 1.00
 0.04% 0.01% 0.10% 18,937,554.72  0.01%

 Labor Hour 1,000 Old Nenana/Ester Hill Rehabilitation 2017 09
  Bid as:645(1)  Training Program, 2 Trainee/Apprentice

 1.00 1.00 15.00 12,088,084.00  1.00  1.00 1.00 1.00
 0.01% 0.01% 0.12% 12,499,865.00  0.01%

 Labor Hour 1,000 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
  Bid as:645(1)  Training Program, 2 Trainees/Apprentices

 1.00 40.00 15.00 11,372,910.00  10.00  40.00 14.13 1.00
 0.01% 0.46% 0.13% 8,695,855.00  0.10%

 Labor Hour 2,000 Dalton Highway MP 209-222 Reconstruction 2017 06
  Bid as:645(1)  Training Program, 4 Trainees/Apprentices

 2.35 1.00 1.00 26,732,391.42  0.25  5.50 1.73 0.25
 0.02% 0.01% 0.01% 20,984,015.00  0.00%

 Labor Hour 1,000 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
  Bid as:645(1)  Training Program, 2 Trainees/Apprentices

 5.00 1.00 10.00 10,577,766.00  0.00  5.00 3.00 1.00
 0.05% 0.01% 0.09% 9,986,105.00  0.00%

 Labor Hour 500 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

  Bid as:645(1)  Training Program, 1 Trainees/Apprentices
 1.00 5.00 15.00 7,493,651.00  2.00  10.00 4.50 1.00

 0.01% 0.05% 0.10% 5,393,658.45  0.02%
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 Labor Hour Training Program, __ Trainees/Apprentices 645(1)
 Labor Hour 4,300 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 1.00 1.00 10.00 64,004,541.00  40.00  40.00 13.00 1.00
 0.01% 0.01% 0.07% 53,907,758.00  0.29%

 Labor Hour 500 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
  Bid as:645(1)  Training Program, 1 Trainee/Apprentice

 1.00 5.00 10.00 7,937,449.00  5.00  40.00 12.75 1.00
 0.01% 0.04% 0.06% 6,096,323.89  0.04%

 Labor Hour 1,400 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:645(1)  Training Program, 3 Trainees/Apprentices

 1.00 1.00 10.00 19,956,166.00  1.00  57.10 15.02 1.00
 0.01% 0.01% 0.07% 21,769,589.00  0.01%

 Labor Hour 500 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:645(1)  Training Program, 1 Trainee/Apprentice

 3.00 1.00 10.00 11,012,857.50  5.00  5.00 3.00 1.00
 0.01% 0.00% 0.05% 10,998,773.50  0.02%

 LABOR HOUR 1,000 Chiniak Highway MP: 10-15 Pavement Preservation  2016 05
 HSIP: Kodiak Bridge Rail Upgrades
  Bid as:645(1)  TRAINING PROGRAM, 2
 TRAINEES/APPRENTICES

 1.00 1.00 10.00 12,412,146.25  0.00  1.00 1.00 1.00
 0.01% 0.01% 0.08% 10,388,523.25  0.00%

 LABOR HOUR 1,000 Schrock Road Pavement Preservation 2016 04
 Mat-Su Area Roads Pavement Preservation (Group A)
 Mat-Su Area Roads Pavement Preservation (Group B)
  Bid as:645(1)  TRAINING PROGRAM,  2
 TRAINEES/APPRENTICES

 1.00 1.00 10.00 13,373,894.78  1.00  61.00 10.71 1.00
 0.01% 0.01% 0.07% 8,998,584.20  0.01%

 Labor Hour 500 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:645(1)  Training Program, One Trainee/Apprentice

 5.00 1.00 4.00 10,304,726.50  5.00  5.00 4.00 1.00
 0.03% 0.01% 0.02% 7,898,725.72  0.03%

 Labor Hour 1,000 Sterling Highway MP 114-135 Pavement Preservation 2016 04
  Bid as:645(1)  Training Program, 2 Trainees/Apprentices

 1.00 5.00 10.00 18,928,072.50  5.00  5.00 3.50 1.00
 0.01% 0.03% 0.05% 15,712,283.30  0.03%

 Labor Hour 1,000 AMATS: Abbott Rd. Rehab-Phase I 2016 03
  Bid as:645(1)  Training Program, 2 Trainees/Apprentices

 2.00 1.00 10.00 9,447,389.00  1.00  27.78 4.72 1.00
 0.02% 0.01% 0.11% 8,348,321.00  0.01%

 Labor Hour 1,000 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:645(1)  Training Program, 2 Trainees/Apprentices

 1.00 1.00 10.00 10,582,033.50  10.00  28.15 6.74 1.00
 0.01% 0.01% 0.09% 9,982,119.90  0.10%
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 Labor Hour Training Program, __ Trainees/Apprentices 645(1)
 Labor Hour 500 HSIP: CR High Friction Surface Treatment 2015 12

  Bid as:645(1)  Training Program, 1 Trainees/Apprentices
 25.00 5.00 10.00 7,517,052.50  55.00  70.00 31.20 1.00
 0.17% 0.04% 0.07% 6,778,888.00  0.37%

 Labor Hour 3,000 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:645(1)  Training Program, 6 Trainees/Apprentices

 10.00 29.96 6.00 39,443,973.00  1.00  29.96 10.19 1.00
 0.07% 0.22% 0.05% 40,745,592.41  0.01%

 LABOR HOUR 500 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
  Bid as:645(1)  TRAINING PROGRAM, 1
 TRAINEES/APPRENTICES

 5.00 1.00 10.00 9,992,599.00  1.00  23.90 6.74 1.00
 0.03% 0.01% 0.05% 8,594,153.05  0.01%

 Labor Hour 500 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:645(1)  Training Program, 1 Trainees/Apprentices

 1.00 5.00 10.00 8,216,121.50  0.00  5.00 3.00 1.00
 0.01% 0.04% 0.06% 6,769,856.00  0.00%

 Labor Hour 3,400 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:645(1)  Training Program, 7 Trainees/Apprentices

 1.00 40.00 10.00 46,690,634.00  1.00  40.00 14.98 1.00
 0.01% 0.32% 0.07% 42,094,598.00  0.01%

 Labor Hour 500 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project
  Bid as:645(1)  Training Program, 1 Trainees/Apprentices

 40.00 6.80 10.00 6,293,325.50  5.00  40.00 13.20 1.00
 0.29% 0.05% 0.08% 6,906,885.32  0.03%

 Labor Hour 500 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:645(1)  Training Program, 1 Trainee/Apprentice

 5.00 1.00 10.00 8,896,500.00  0.00  5.00 3.00 1.00
 0.03% 0.01% 0.06% 8,572,859.75  0.00%

 Labor Hour 500 Seward Highway MP 99-100 Improvements 2015 02
  Bid as:645(1)  Training Program, 1 Trainees/Apprentices

 1.00 1.00 5.00 6,475,248.25  0.00  1.00 1.00 1.00
 0.01% 0.01% 0.04% 7,497,210.00  0.00%

 Labor Hour 1,000 Hydaburg Highway Pavement Rehabilitation 2015 01
  Bid as:645(1)  Training Program, 2 Trainees/Apprentices

 10.00 20.00 10.00 15,113,160.00  5.00  20.00 11.67 5.00
 0.08% 0.17% 0.07% 11,859,724.50  0.04%

 Labor Hour 500 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation
  Bid as:645(1)  Training Program, 1Trainee/Apprentice

 1.00 5.00 10.00 13,554,258.87  4.00  5.00 3.33 1.00
 0.00% 0.03% 0.04% 9,998,998.00  0.02%

 Labor Hour 500 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
  Bid as:645(1)  Training Program, 1 Trainees/Apprentices

 2.00 1.00 10.00 13,097,990.00  5.00  5.00 2.67 1.00
 0.01% 0.00% 0.04% 11,961,445.00  0.02%

 Labor Hour 500 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10
  Bid as:645(1)  Training Program, 1 Trainees/Apprentices
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 Labor Hour Training Program, __ Trainees/Apprentices 645(1)
 68.00 1.00 10.00 5,546,365.00  83.73  83.73 39.96 0.00

 Labor Hour 500 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06
  Bid as:645(1)  Training Program, 1 Trainee/Apprentice

 2.00 2.00 10.00 5,831,214.38  1.00  5.00 2.20 1.00
 0.02% 0.02% 0.09% 4,322,551.38  0.01%

 Labor Hour 1,500 Parks Highway MP123.5-146 Rehabilitation 2014 06
  Bid as:645(1)  Training Program, 3 Trainees/Apprentices

 5.00 1.00 10.00 29,748,238.00  1.00  40.00 11.40 1.00
 0.03% 0.01% 0.05% 25,973,241.00  0.01%

 Labor Hour 500 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:645(1)  Training Program, 1 Trainee/Apprentices

 1.00 5.00 10.00 9,147,651.25  0.00  5.00 3.00 1.00
 0.01% 0.03% 0.05% 8,696,000.00  0.00%

 LABOR HOUR 500 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:645 (1)  TRAINING PROGRAM, 1
 TRAINEES/APPRENTICES

 5.00 5.00 10.00 6,771,019.50  1.00  5.00 3.67 1.00
 0.04% 0.04% 0.07% 6,769,000.00  0.01%

 Labor Hour 1,000 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:645(1)  Training Program, 2 Trainees/Apprentices

 2.00 1.00 10.00 14,885,926.75  10.00  10.00 4.81 1.00
 0.01% 0.01% 0.07% 15,967,622.06  0.05%

 Labor Hour 500 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements
  Bid as:645(1)  Training Program, One Trainees/Apprentices

 35.00 1.00 10.00 6,166,615.00  1.00  35.00 9.50 1.00
 0.30% 0.01% 0.08% 5,696,202.50  0.01%

 Labor Hour 500 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
  Bid as:645(1)  Training Program, 1 Apprentice

 10.00 40.00 10.00 12,285,657.50  1.00  40.00 13.00 1.00
 0.05% 0.19% 0.04% 10,295,938.00  0.00%

 Labor Hour 1,000 Aleknagik Wood River Bridge Construction - Phase I 2013 09
  Bid as:645(1)  Training Program, 2 Trainees/Apprentices

 45.00 5.00 4.00 15,122,227.00  65.75  65.75 29.19 1.00
 0.22% 0.03% 0.03% 19,515,005.00  0.30%

 Hour 1,075 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
  Bid as:645(1)  Training Program, 2 Apprentices

 1.00 1.00 5.00 18,044,120.50  0.50  1.00 0.88 0.50
 0.01% 0.01% 0.03% 14,495,924.00  0.00%

 Labor Hour 950 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation
  Bid as:645(1)  Training Program, 2 Trainees/Apprentices

 1.00 1.00 10.00 11,596,555.07  5.00  5.00 2.33 1.00
 0.01% 0.01% 0.08% 11,698,675.00  0.04%

 LABOR HOUR 1,750 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:645(1)  TRAINING PROGRAM, 3
 TRAINEES/APPRENTICES

 1.00 1.50 10.00 20,569,201.55  5.00  5.00 2.50 1.00
 0.01% 0.02% 0.09% 16,932,671.96  0.05%
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 Labor Hour Training Program, __ Trainees/Apprentices 645(1)
 Labor Hour 450 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07

 Birchwood
  Bid as:645(1)  Training Program, 1 Trainees/Apprentices

 5.00 5.00 5.00 5,122,591.75  1.00  5.00 3.00 1.00
 0.04% 0.04% 0.04% 5,399,661.50  0.01%

 Labor Hour 450 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
  Bid as:645(1)  Training Program, 1 Apprentice

 1.00 4.00 10.00 5,897,230.00  5.00  5.00 3.33 1.00
 0.01% 0.04% 0.08% 4,799,275.50  0.04%

 Labor Hour 600 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing 
  Bid as:645(1)  Training Program, 1 Trainees/Apprentices

 5.00 1.00 1.00 8,029,961.25  1.00  5.00 2.33 1.00
 0.04% 0.01% 0.01% 6,379,578.27  0.01%

 Labor Hour 500 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12
 Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International
 Airport Rd 
  Bid as:645(1)  TRAINING PROGRAM, 1
 TRAINEES/APPRENTICES

 1.00 10.00 2.00 5,860,562.00  3.15  75.00 22.29 1.00
 0.01% 0.12% 0.02% 4,310,603.60  0.03%

 Labor Hour 1,500 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11
 Palmer-Fishhook Rd 
  Bid as:645(1)  Training Program, 3 Trainees/Apprentices

 3.00 10.00 10.00 18,844,880.00  1.00  15.00 6.00 1.00
 0.03% 0.11% 0.08% 13,969,176.40  0.01%

 Hour 1,375 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:645(1)  Training Program, 3 Trainees/Apprentices

 2.25 1.00 80.00 16,991,844.00  2.00  2.25 1.75 1.00
 0.02% 0.01% 0.65% 13,486,059.00  0.02%

 Labor Hour 3,475 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:645(1)  Training Program, 7 Trainees/Apprentices

 10.00 1.00 5.00 46,924,772.00  4.00  10.00 4.00 1.00
 0.09% 0.01% 0.04% 39,452,755.00  0.03%

 Labor Hour 1,525 Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement  2011 08

  Bid as:645(1)  Training Program, 3x Trainees/Apprentices
 5.00 0.10 4.00 19,777,748.95  1.00  5.00 1.37 0.01

 0.04% 0.00% 0.03% 17,817,901.75  0.01%
 Labor Hour 1,275 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06

 Hwy
  Bid as:645(1)  Training Program, 3 Trainees/Apprentices

 3.00 1.00 10.00 14,966,511.65  1.00  100.00 23.00 1.00
 0.03% 0.01% 0.09% 11,989,290.70  0.01%

 Labor Hour 1,250 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:645(1)  Training Program, 3 Trainees/Apprentices

 1.00 1.00 4.00 14,969,373.00  3.15  15.00 4.63 1.00
 0.01% 0.01% 0.03% 12,332,893.95  0.03%

 Labor Hour 450 Sand Point School Loop Road  2011 02
  Bid as:645(1)  Training Program, 1 Trainees/Apprentices

 1.00 10.00 2.00 6,239,155.00  15.00  15.00 5.86 1.00
 0.01% 0.10% 0.01% 4,599,790.00  0.10%
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 Labor Hour Training Program, __ Trainees/Apprentices 645(1)
 LABOR HOUR 1,100 King Cove Access Road Completion  2010 12

  Bid as:645(1)  TRAINING PROGRAM, 2
 TRAINEES/APPRENTICES

 1.00 1.00 10.00 14,728,834.00  110.00  110.00 23.17 0.01
 0.01% 0.01% 0.07% 14,459,879.80  0.74%

 Labor Hour 725 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:645(1)  Training Program, 2 Trainees/Apprentices

 1.00 5.00 10.00 9,331,731.00  0.00  5.00 3.00 1.00
 0.01% 0.05% 0.08% 7,310,434.05  0.00%

 Labor Hour 750 Glenn Highway MP 109 to 118 Resurfacing 2010 10
  Bid as:645(1)  Training Program, 2 Trainees/Apprentices

 1.00 5.00 2.00 10,162,800.00  1.00  5.00 2.03 1.00
 0.01% 0.04% 0.01% 9,874,455.00  0.01%

 Labor Hour 350 Sterling Highway MP 90-82 Resurfacing  2010 09
  Bid as:645(1)  Training Program, 1 Trainee/Apprentice

 1.00 2.00 10.00 5,502,160.20  1.00  5.00 2.25 1.00
 0.01% 0.02% 0.06% 3,750,508.60  0.01%

 Labor Hour 1,225 Glenn Highway Lighting, S. Birchwood To Eklutna 2010 09
  Bid as:645(1)  Training Program, 2 Trainees/Apprentices

 8.12 81.00 10.00 13,270,650.00  1.00  81.00 44.17 1.00
 0.11% 1.08% 0.09% 9,162,250.00  0.01%

 Labor Hour 525 GLENN HWY: EKLUTNA TO PARKS HWY 2010 03
 RESURFACING/CULVERT MP 13.0(FARM AVE)
  Bid as:645(1)  Training Program, 1 Trainee/Apprentice

 5.00 1.00 10.00 7,938,822.00  1.00  5.00 2.04 1.00
 0.04% 0.01% 0.07% 5,859,876.35  0.01%

 Labor Hour 1,575 AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek 2010 03
  Bid as:645(1)  Training Program, 3 Trainees/Apprentices

 3.00 20.00 1.00 17,978,778.00  1.00  20.00 5.20 1.00
 0.03% 0.25% 0.01% 12,682,496.90  0.01%

 Labor Hour 775 Dillingham Wood River Road Reconstruction 2010 03
  Bid as:645(1)  Training Program, 2 Trainees/Apprentices

 5.00 1.00 10.00 10,159,821.82  30.00  30.00 8.40 1.00
 0.04% 0.01% 0.08% 9,994,028.32  0.21%

 Labor Hour 825 Glenn Hwy: Airport Heights To Hiland Resurfacing 2010 01
  Bid as:645(1)  Training Program, 2 Trainees/Apprentices

 1.00 5.00 10.00 13,870,164.50  1.00  5.00 2.50 1.00
 0.01% 0.04% 0.06% 11,052,763.85  0.01%

 Hour 775 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:645(1)  Training Program, 2 Trainees/Apprentices

 3.00 1.00 100.00 9,281,900.00  10.00  10.00 3.81 1.00
 0.03% 0.01% 0.83% 7,489,670.00  0.09%

 Labor Hour 400 Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at 2009 11
 Muldoon Road Safety Improvements
  Bid as:645(1)  Training Program, 1 Trainees/Apprentices

 1.00 5.00 10.00 5,331,001.80  10.00  10.00 4.00 0.01
 0.01% 0.05% 0.08% 3,673,328.60  0.10%

 Labor Hour 2,200 Parks Highway MP 72-83, Willow to Kashwitna 2009 09
  Bid as:645(1)  Training Program, 5 Trainees/Apprentices

 10.00 1.00 2.00 27,407,229.50  1.00  10.00 3.29 1.00
 0.10% 0.01% 0.02% 20,758,919.00  0.01%
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 Labor Hour Training Program, __ Trainees/Apprentices 645(1)
 Labor Hour 375 Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road 2009 06

  Bid as:645(1)  Training Program, 1 Trainee/Apprentice
 5.00 5.00 10.00 6,301,232.00  5.00  5.00 5.00 5.00

 0.03% 0.03% 0.06% 5,636,173.30  0.03%
 Labor Hour 425 Central Region Safety Improvement Project 2008 2009 06

  Bid as:645(1)  TRAINING PROGRAM, 1 TRAINEE/APPRENTICE
 5.00 10.00 3.00 4,832,395.20  0.00  10.00 5.00 0.00

 0.04% 0.08% 0.03% 5,027,358.90  0.00%
 Labor Hour 2,775 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05

 Palmer-Wasilla Highway
  Bid as:645(1)  Training Program, 6 Trainees/Apprentices

 10.00 3.00 10.00 32,488,017.50  1.00  10.00 3.38 0.01
 0.12% 0.04% 0.09% 22,945,463.38  0.01%

 Labor Hour 1,300 Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway 2009 05
 Emergency Bridge Repair, 2009
  Bid as:645(1)  Training Program, 2 Trainees/Apprentices

 3.50 1.00 5.00 18,227,647.50  1.00  25.00 7.63 1.00
 0.04% 0.01% 0.04% 12,676,055.00  0.01%

 Labor Hour 425 Minnesota Drive Resurfacing 2009 04
  Bid as:645(1)  Training Program, 1 Trainee/Apprentice

 1.00 10.00 9.23 8,713,962.50  7.00  10.00 6.25 1.00
 0.01% 0.06% 0.05% 6,809,019.95  0.04%

 Labor Hour 500 Williamsport - Pile Bay Road 2009 03
  Bid as:645(1)  Training Program,  1  Trainee/Apprentice

 2.40 3.50 10.00 6,617,530.00  10.00  120.00 27.03 1.00
 0.02% 0.04% 0.08% 4,645,000.00  0.10%

 Labor Hour 725 Seward Hwy MP 43-50 Pvmt Refurbishment 2009 02
  Bid as:645(1)  Training Program, 1 Trainee/Apprentice

 5.00 1.00 8.50 9,983,620.63  3.01  10.00 4.80 1.00
 0.04% 0.01% 0.06% 8,862,510.00  0.02%

 Contingent Sum or Schedule Price Adjustment 646(2)
 <Enter Default Metric

 Pay Unit>
 Contingent Sum 1 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07

 8.1 - 
 20

 0.00 0.00 0.00 4,112,889.98  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,970,421.22  0.00%

 Contingent Sum 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
 0.00 0.00 0.00 6,450,221.75  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 5,719,942.36  0.00%
 Contingent Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 0.00 0.00 0.00 40,373,362.02  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 36,616,095.00  0.00%
 Contingent Sum 1 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05

 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
 0.00 0.00 0.00 13,424,271.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 13,727,979.00  0.00%
 Contingent Sum 1 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04

 0.00 0.00 0.00 8,914,415.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 7,494,742.75  0.00%
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 Contingent Sum or Schedule Price Adjustment 646(2)
 <Enter Default Metric

 Pay Unit>
 Contingent Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03

 Road - Phase I
 0.00 0.00 0.00 13,812,485.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 12,869,961.50  0.00%
 Contingent Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03

 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway
 0.00 0.00 0.00 9,927,018.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 8,532,028.00  0.00%
 Contingent Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 0.00 0.00 0.00 21,880,949.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 18,937,554.72  0.00%
 Contingent Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06

 0.00 0.00 0.00 10,577,766.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 9,986,105.00  0.00%

 Contingent Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 0.00 0.00 0.00 5,568,712.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,648,330.25  0.00%
 Contingent Sum 1 Seward Road Improvements 2017 03

 0.00 0.00 0.00 2,923,694.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,946,524.00  0.00%

 Contingent Sum 1 Seward Road Improvements 2017 03
 0.00 0.00 0.00 2,923,694.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,946,524.00  0.00%
 Contingent Sum 1 Seward Road Improvements 2017 03

 0.00 0.00 0.00 2,923,694.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,946,524.00  0.00%

 Contingent Sum 1 HSIP: Eklutna Overpass Bridge Warning 2015 2016 09
 0.00 0.00 0.00 609,622.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 412,688.00  0.00%
 Contingent Sum 1 Seward Highway: 92nd Avenue Connector 2016 02

 0.00 0.00 0.00 10,582,033.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 9,982,119.90  0.00%

 Contingent Sum 1 HSIP: CR High Friction Surface Treatment 2015 12
 0.00 0.00 0.00 7,517,052.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 6,778,888.00  0.00%
 Contingent Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 0.00 0.00 0.00 46,690,634.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 42,094,598.00  0.00%
 Contingent Sum 1 International Airport Road Pavement Preservation South Aircraft 2015 06

 Drive to Homer Drive
 0.00 0.00 0.00 6,761,170.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 6,487,959.50  0.00%
 Contingent Sum 1 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10

 0.00 0.00 0.00 5,546,365.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,691,146.00  0.00%

 Contingent Sum 1 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10
 Avenue

 0.00 0.00 0.00 1,258,215.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,390,904.64  0.00%
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 Contingent Sum 1 Central Region Highway Data Equipment 2012 2014 09

 0.00 0.00 0.00 3,992,258.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,551,390.00  0.00%

 Contingent Sum 1 Parks Highway MP123.5-146 Rehabilitation 2014 06
 0.00 0.00 0.00 29,748,238.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 25,973,241.00  0.00%
 Contingent Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05

 L & I Couplet Pavement Preservation: Phase 1
 0.00 0.00 0.00 9,147,651.25  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 8,696,000.00  0.00%
 CONTINGENT SUM 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05

 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:646 (2)  SCHEDULE PRICE ADJUSTMENT

 0.00 0.00 0.00 6,771,019.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,769,000.00  0.00%

 Contingent Sum 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 0.00 0.00 0.00 10,566,460.90  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 11,749,901.68  0.00%

 Contingent Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 0.00 0.00 0.00 37,365,951.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 36,856,107.57  0.00%

 Contingent Sum 1 52765 Ninilchik Village Bridge Replacement 2013 10
  Bid as:646(2)  CPM Schedule Price Adjustment

 0.00 0.00 0.00 2,314,551.25  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,199,212.09  0.00%

 Contingent Sum 1 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
 0.00 0.00 0.00 5,299,183.75  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,789,467.00  0.00%
 Contingent Sum 1 CR Public Safety and Reduced Maintenance ITS, MAT-SU 2013 09

  Bid as:646(2)  CPM Price Adjustment
 0.00 0.00 0.00 813,225.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 773,998.88  0.00%
 Contingent Sum 1 HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen 2013 07

 0.00 0.00 0.00 769,600.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 688,095.00  0.00%

 Contingent Sum 1 Debarr Road Resurfacing (GF) 2013 05
 0.00 0.00 0.00 4,486,554.20  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,590,728.10  0.00%
 Contingent Sum 1 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11

 MP 169-173 Pavement Preservation
 0.00 0.00 0.00 11,596,555.07  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 11,698,675.00  0.00%
 Contingent Sum 1 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10

 0.00 0.00 0.00 3,791,689.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,277,729.72  0.00%

 Contingent Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 0.00 0.00 0.00 11,779,677.80  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 10,891,541.00  0.00%
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 Contingent Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07

 Birchwood
  Bid as:646(2)   Schedule Price Adjustment

 0.00 0.00 0.00 5,122,591.75  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,399,661.50  0.00%

 Contingent Sum 1 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
 0.00 0.00 0.00 4,932,955.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,436,195.25  0.00%
 Contingent Sum 1 Holt-Lamplight Road Resurfacing 2012 04

 0.00 0.00 0.00 4,841,016.75  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,646,625.80  0.00%

 Contingent Sum 1 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing

 0.00 0.00 0.00 8,029,961.25  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,379,578.27  0.00%

 Contingent Sum 1 EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO 2011 07
 EAGLE RIVER RD (GF)

 1,000.00 1,000.00 1,000.00 2,806,559.00  1,000.00  1,000.00 1,000.00 1,000.00
 0.03% 0.04% 0.04% 2,599,432.88  0.03%

 Contingent Sum 1 Glenn Highway Lighting, S. Birchwood To Eklutna 2010 09
 0.00 0.00 0.00 13,270,650.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 9,162,250.00  0.00%

 <Enter Default English Enter Description Here. Click green "List Units" box 646(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Contingent Sum Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:646(2)  Schedule Price Adjustment

 0.00 0.00 0.00 8,216,121.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,769,856.00  0.00%

 Contingent Sum Wide Pad Dozer, 65 hp Min 647(1)
 Contingent Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 25,000.00 25,000.00 25,000.00 40,373,362.02  25,000.00  25,000.00 25,000.00 25,000.00

 0.07% 0.07% 0.06% 36,616,095.00  0.06%
 Contingent Sum 1 AMATS: Abbott Road Rehab - Phase II 2018 05

 30,000.00 30,000.00 30,000.00 5,080,598.00  30,000.00  30,000.00 30,000.00 30,000.00
 0.57% 0.58% 0.59% 5,167,568.00  0.57%

 Contingent Sum 1 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 20,000.00 20,000.00 20,000.00 13,424,271.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.13% 0.15% 0.15% 13,727,979.00  0.13%

 Contingent Sum 1 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 50,000.00 50,000.00 50,000.00 27,839,413.30  50,000.00  50,000.00 50,000.00 50,000.00

 0.17% 0.17% 0.18% 29,100,627.40  0.17%
 Contingent Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
 60,000.00 60,000.00 60,000.00 71,347,923.00  60,000.00  60,000.00 60,000.00 60,000.00

 0.12% 0.12% 0.08% 51,418,510.24  0.08%
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 Contingent Sum Wide Pad Dozer, 65 hp Min 647(1)
 Contingent Sum 1 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01

 10,000.00 10,000.00 10,000.00 6,379,327.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.13% 0.14% 0.16% 7,065,003.00  0.13%

 Contingent Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 36,500.00 36,500.00 36,500.00 21,880,949.00  36,500.00  36,500.00 36,500.00 36,500.00
 0.18% 0.19% 0.17% 18,937,554.72  0.17%

 Contingent Sum 1 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 7,500.00 7,500.00 7,500.00 2,930,940.00  7,500.00  7,500.00 7,500.00 7,500.00
 0.32% 0.35% 0.26% 2,151,595.45  0.31%

 Contingent Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 20,000.00 20,000.00 20,000.00 5,568,712.00  20,000.00  20,000.00 20,000.00 20,000.00

 0.42% 0.43% 0.36% 4,648,330.25  0.40%
 Contingent Sum 1 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06

 Aleknagik Wood River Bridge Construction - Phase III
 60,000.00 60,000.00 60,000.00 7,493,651.00  60,000.00  60,000.00 60,000.00 60,000.00

 0.98% 1.11% 0.80% 5,393,658.45  0.97%
 Contingent Sum 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 32,500.00 32,500.00 32,500.00 64,004,541.00  32,500.00  32,500.00 32,500.00 32,500.00
 0.06% 0.06% 0.05% 53,907,758.00  0.06%

 Contingent Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 30,000.00 30,000.00 30,000.00 19,956,166.00  30,000.00  30,000.00 30,000.00 30,000.00
 0.12% 0.14% 0.15% 21,769,589.00  0.12%

 Contingent Sum 1 North Fork Road Bridge Erosion Repair 2016 10
 10,000.00 10,000.00 10,000.00 1,251,866.50  10,000.00  10,000.00 10,000.00 10,000.00

 0.81% 0.89% 0.80% 1,126,214.70  0.79%
 Contingent Sum 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04

 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 3,000.00 3,000.00 3,000.00 10,304,726.50  3,000.00  3,000.00 3,000.00 3,000.00
 0.03% 0.04% 0.03% 7,898,725.72  0.03%

 Contingent Sum 1 AMATS: Abbott Rd. Rehab-Phase I 2016 03
 25,000.00 25,000.00 25,000.00 9,447,389.00  25,000.00  25,000.00 25,000.00 25,000.00

 0.29% 0.30% 0.26% 8,348,321.00  0.29%
 Contingent Sum 1 Snug Harbor Road Improvements Advanced Utility Relocation 2016 02

 5,000.00 5,000.00 5,000.00 314,598.50  5,000.00  5,000.00 5,000.00 5,000.00
 1.80% 1.81% 1.59% 276,988.98  1.71%

 Contingent Sum 1 HSIP: Kodiak Rock Fall Mitigation 2015 10
 2,000.00 2,000.00 2,000.00 2,541,843.00  2,000.00  2,000.00 2,000.00 2,000.00
 0.08% 0.09% 0.08% 2,212,795.00  0.08%

 Contingent Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 20,000.00 20,000.00 20,000.00 46,690,634.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.05% 0.05% 0.04% 42,094,598.00  0.04%

 Contingent Sum 1 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 40,000.00 40,000.00 40,000.00 5,256,540.00  0.00  40,000.00 40,000.00 40,000.00
 0.85% 0.97% 0.76% 4,114,207.50  0.00%
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 Contingent Sum Wide Pad Dozer, 65 hp Min 647(1)
 Contingent Sum 1 Fairview Loop Road Pavement Preservation 2015 05

 30,000.00 30,000.00 30,000.00 3,841,953.00  30,000.00  30,000.00 30,000.00 30,000.00
 0.77% 0.78% 0.78% 3,839,935.00  0.77%

 Contingent Sum 1 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
 20,000.00 20,000.00 20,000.00 1,838,794.00  20,000.00  20,000.00 20,000.00 20,000.00

 1.00% 1.00% 1.09% 1,990,576.00  0.95%
 Contingent Sum 1 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03

 7,500.00 7,500.00 7,500.00 7,355,362.00  7,500.00  7,500.00 7,500.00 7,500.00
 0.10% 0.11% 0.10% 6,887,552.00  0.10%

 Contingent Sum 1 Olympic Mountain Loop Improvements - Girdwood 2015 01
 10,000.00 10,000.00 10,000.00 1,899,217.02  10,000.00  10,000.00 10,000.00 10,000.00

 0.37% 0.42% 0.53% 2,364,889.50  0.36%
 Contingent Sum 1 Parks Highway MP123.5-146 Rehabilitation 2014 06

 20,000.00 20,000.00 20,000.00 29,748,238.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.07% 0.08% 0.07% 25,973,241.00  0.07%

 Contingent Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 40,000.00 40,000.00 40,000.00 9,147,651.25  0.00  40,000.00 40,000.00 40,000.00
 0.40% 0.46% 0.44% 8,696,000.00  0.00%

 Contingent Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 50,000.00 50,000.00 50,000.00 4,522,558.00  0.00  50,000.00 50,000.00 50,000.00
 0.85% 0.88% 1.11% 5,686,743.30  0.00%

 Contingent Sum 1 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 15,000.00 15,000.00 15,000.00 2,816,398.00  15,000.00  15,000.00 15,000.00 15,000.00

 0.53% 0.54% 0.53% 2,773,226.95  0.50%
 Contingent Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01

 Church Road
 7,500.00 7,500.00 7,500.00 14,885,926.75  7,500.00  7,500.00 7,500.00 7,500.00
 0.04% 0.05% 0.05% 15,967,622.06  0.04%

 Contingent Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 25,000.00 25,000.00 25,000.00 37,365,951.00  0.00  25,000.00 25,000.00 25,000.00
 0.07% 0.07% 0.07% 36,856,107.57  0.00%

 Contingent Sum 1 Johns Road Improvements, Klatt To High View (GF) 2013 05
 15,000.00 15,000.00 15,000.00 4,891,836.00  15,000.00  15,000.00 15,000.00 15,000.00

 0.43% 0.43% 0.31% 3,496,800.96  0.43%
 Contingent Sum 1 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03

 30,000.00 30,000.00 30,000.00 8,901,029.00  0.00  30,000.00 30,000.00 30,000.00
 0.38% 0.42% 0.34% 7,227,267.40  0.00%

 Contingent Sum 1 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 15,000.00 15,000.00 15,000.00 1,425,670.00  15,000.00  15,000.00 15,000.00 15,000.00

 0.87% 0.92% 1.05% 1,623,000.00  0.87%
 Contingent Sum 1 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11

 15,000.00 15,000.00 15,000.00 1,425,670.00  15,000.00  15,000.00 15,000.00 15,000.00
 0.87% 0.92% 1.05% 1,623,000.00  0.87%

 Contingent Sum 1 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 25,000.00 25,000.00 25,000.00 1,425,670.00  25,000.00  25,000.00 25,000.00 25,000.00

 1.44% 1.54% 1.75% 1,623,000.00  1.44%
 Contingent Sum 1 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10

 1,500.00 1,500.00 1,500.00 995,000.00  1,500.00  1,500.00 1,500.00 1,500.00
 0.16% 0.18% 0.15% 826,020.00  0.16%
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 Contingent Sum Wide Pad Dozer, 65 hp Min 647(1)
 Contingent Sum 1 Parks Hwy: Stanley Road Signal 2012 08

 7,500.00 7,500.00 7,500.00 1,793,585.00  7,500.00  7,500.00 7,500.00 7,500.00
 0.44% 0.48% 0.42% 1,573,730.00  0.34%

 Contingent Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair

 18,750.00 18,750.00 18,750.00 9,015,968.53  18,750.00  18,750.00 18,750.00 18,750.00
 0.24% 0.25% 0.21% 7,589,893.00  0.24%

 Contingent Sum 1 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11
 Palmer-Fishhook Rd 
  Bid as:647(1)  Wide Pad Dozer, 65 HP Min.

 30,000.00 30,000.00 30,000.00 18,844,880.00  30,000.00  30,000.00 30,000.00 30,000.00
 0.19% 0.21% 0.16% 13,969,176.40  0.18%

 CONTINGENT SUM 1 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
 40,000.00 40,000.00 40,000.00 8,467,710.00  40,000.00  40,000.00 40,000.00 40,000.00

 0.61% 0.64% 0.47% 6,242,976.55  0.58%
 Contingent Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11

 Cordova Street Extension
  Bid as:647(1)  Wide Pad Dozer, 65 hp Minimum

 25,000.00 25,000.00 25,000.00 16,991,844.00  25,000.00  25,000.00 25,000.00 25,000.00
 0.18% 0.19% 0.15% 13,486,059.00  0.18%

 Contingent Sum 1 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
 30,000.00 30,000.00 30,000.00 46,924,772.00  30,000.00  30,000.00 30,000.00 30,000.00

 0.07% 0.08% 0.06% 39,452,755.00  0.07%
 Contingent Sum 1 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02

 Parkway to Pintail Street
  Bid as:647(1)  Wide Pad Dozer, 65 HP Minimum

 15,000.00 15,000.00 15,000.00 14,969,373.00  15,000.00  15,000.00 15,000.00 15,000.00
 0.11% 0.12% 0.10% 12,332,893.95  0.11%

 Contingent Sum 1 Glenn Highway MP 109 to 118 Resurfacing 2010 10
 48,000.00 48,000.00 48,000.00 10,162,800.00  48,000.00  48,000.00 48,000.00 48,000.00

 0.47% 0.49% 0.47% 9,874,455.00  0.45%
 Contingent Sum 1 Kalifornsky Beach Road, Pedestrian Pathway (GF) 2010 05

  Bid as:647(1)  Wide Pad Dozer, 65-HP Min.
 6,000.00 6,000.00 6,000.00 1,077,145.00  6,000.00  6,000.00 6,000.00 6,000.00
 0.44% 0.50% 0.56% 1,195,514.95  0.41%

 Contingent Sum 1 Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving 2010 05
  Bid as:647(1)  Wide Pad Dozer, 65-HP Min.

 5,000.00 5,000.00 5,000.00 3,808,230.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.17% 0.17% 0.13% 2,880,645.20  0.16%

 Contingent Sum 1 AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek 2010 03
  Bid as:647(1)  Wide Pad Dozer, 65 HP Minimum

 10,000.00 10,000.00 10,000.00 17,978,778.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.07% 0.08% 0.06% 12,682,496.90  0.07%

 Contingent Sum 1 Kalifornsky Beach Rd; Coal Creek Fish Passage 2010 02
  Bid as:647(1)  Wide Pad Dozer, 65-HP Min.

 6,000.00 6,000.00 6,000.00 1,654,690.00  6,000.00  6,000.00 6,000.00 6,000.00
 0.31% 0.31% 0.36% 1,953,352.43  0.30%

 Contingent Sum 1 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05
 Palmer-Wasilla Highway
  Bid as:647(1)  Wide Pad Dozer, 65 HP Min.

 30,000.00 30,000.00 30,000.00 32,488,017.50  30,000.00  30,000.00 30,000.00 30,000.00
 0.12% 0.13% 0.09% 22,945,463.38  0.12%
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 Contingent Sum Wide Pad Dozer, 65 hp Min 647(1)
 Contingent Sum 1 Williamsport - Pile Bay Road 2009 03

  Bid as:647(1)  Wide Pad Dozer, 65 hp Minimum
 35,000.00 35,000.00 35,000.00 6,617,530.00  35,000.00  35,000.00 35,000.00 35,000.00

 0.71% 0.75% 0.53% 4,645,000.00  0.67%
 Hour 20 Mertarvik Barge Facility 2009 03

  Bid as:647(1)  Wide Pad Dozer, 65 HP-Min.
 168.00 230.00 200.00 2,207,660.00  220.00  1,000.00 361.33 168.00
 0.11% 0.19% 0.18% 2,442,000.00  0.14%

 Hour Wide Pad Dozer, 65 hp Min 647(2)
 Contingent Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

  Bid as:647(1)  Wide Pad Dozer, 65 hp Min
 55,000.00 55,000.00 55,000.00 39,443,973.00  55,000.00  55,000.00 55,000.00 55,000.00

 0.13% 0.13% 0.14% 40,745,592.41  0.13%
 Hour 20 ANC Kulis Transition Repairs and Modifications 2014 10

 108.00 155.00 150.00 1,217,993.50  205.00  225.00 170.38 108.00
 0.18% 0.26% 0.25% 1,178,369.00  0.32%

 Hour 24 ANC Postmark Storm Drain Outfall Repairs 2014 07
 150.00 150.00 150.00 2,088,725.00  200.00  200.00 166.67 150.00
 0.11% 0.14% 0.17% 2,568,324.00  0.14%

 Hour 50 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 175.00 100.00 150.00 10,566,460.90  150.00  175.00 141.67 100.00
 0.07% 0.04% 0.07% 11,749,901.68  0.06%

 Hour 20 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
 150.00 175.00 175.00 1,214,705.00  200.00  200.00 172.00 135.00
 0.24% 0.28% 0.29% 1,230,669.00  0.31%

 HOUR 200 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:647(2)  WIDE PAD DOZER, 65-HP MIN.

 150.00 165.00 140.00 20,569,201.55  130.00  165.00 148.33 130.00
 0.17% 0.19% 0.14% 16,932,671.96  0.14%

 Hour 200 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 160.00 150.00 150.00 11,086,037.30  180.00  180.00 150.60 123.00
 0.25% 0.27% 0.27% 10,932,542.26  0.27%

 HOUR 80 King Cove Access Road Completion  2010 12
  Bid as:647(2)  WIDE PAD DOZER, 65 HP MINIMUM

 190.00 230.00 250.00 14,728,834.00  150.00  230.00 177.75 104.00
 0.10% 0.13% 0.14% 14,459,879.80  0.07%

 Hour 100 Dillingham Wood River Road Reconstruction 2010 03
  Bid as:647(2)  Wide Pad Dozer, 65-HP min.

 200.00 150.00 200.00 10,159,821.82  200.00  200.00 172.00 150.00
 0.19% 0.15% 0.20% 9,994,028.32  0.18%

 Hour 4 Chester Creek Trail Connection Project 2010 03
  Bid as:647(2)  Wide Pad Dozer, 65 HP Minimum

 175.80 117.50 150.00 3,322,624.00  128.25  400.00 213.37 117.50
 0.02% 0.02% 0.02% 2,874,170.85  0.02%

 Hour 200 Parks Highway MP 72-83, Willow to Kashwitna 2009 09
  Bid as:647(2)  Wide Pad Dozer, 65-HP Minimum

 200.00 200.00 150.00 27,407,229.50  150.00  200.00 161.29 125.00
 0.19% 0.19% 0.11% 20,758,919.00  0.13%
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 Contingent Sum Backhoe, 4WD, 1 cy Bucket, 75 hp Min, 15 ft Depth 647(5)
 Contingent Sum 1 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 10,000.00 10,000.00 2,201,788.00  0.00  10,000.00 10,000.00 10,000.00
 0.00% 0.41% 0.45% 2,415,196.00  0.00%

 Contingent Sum 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
 20,000.00 20,000.00 20,000.00 6,450,221.75  20,000.00  20,000.00 20,000.00 20,000.00

 0.33% 0.35% 0.31% 5,719,942.36  0.32%
 Contingent Sum 1 AMATS: Rabbit Creek Road Pavement Preservation 2018 06

 25,000.00 25,000.00 25,000.00 5,152,880.75  25,000.00  25,000.00 25,000.00 25,000.00
 0.49% 0.49% 0.49% 5,068,927.80  0.49%

 CONTINGENT SUM 1 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 20,000.00 20,000.00 20,000.00 3,413,310.00  20,000.00  20,000.00 20,000.00 20,000.00

 0.57% 0.58% 0.59% 3,440,733.00  0.51%
 Contingent Sum 1 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05

 Preservation
 5,000.00 5,000.00 5,000.00 1,378,816.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.42% 0.45% 0.36% 1,109,658.24  0.41%

 Contingent Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 20,000.00 20,000.00 20,000.00 40,373,362.02  20,000.00  20,000.00 20,000.00 20,000.00
 0.05% 0.05% 0.05% 36,616,095.00  0.05%

 Contingent Sum 1 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 20,000.00 20,000.00 20,000.00 13,424,271.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.13% 0.15% 0.15% 13,727,979.00  0.13%

 Contingent Sum 1 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 8,000.00 8,000.00 8,000.00 789,287.50  8,000.00  8,000.00 8,000.00 8,000.00
 1.07% 1.19% 1.01% 672,850.00  1.01%

 Contingent Sum 1 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 30,000.00 30,000.00 30,000.00 8,914,415.00  30,000.00  30,000.00 30,000.00 30,000.00

 0.40% 0.40% 0.34% 7,494,742.75  0.39%
 Contingent Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03

 Road - Phase I
 40,000.00 40,000.00 40,000.00 13,812,485.00  40,000.00  40,000.00 40,000.00 40,000.00

 0.30% 0.31% 0.29% 12,869,961.50  0.30%
 Contingent Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03

 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway
 40,000.00 40,000.00 40,000.00 9,927,018.00  40,000.00  40,000.00 40,000.00 40,000.00

 0.44% 0.47% 0.40% 8,532,028.00  0.38%
 Contingent Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
 40,000.00 40,000.00 40,000.00 71,347,923.00  40,000.00  40,000.00 40,000.00 40,000.00

 0.08% 0.08% 0.06% 51,418,510.24  0.05%
 Contingent Sum 1 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01

 10,000.00 10,000.00 10,000.00 2,741,985.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.41% 0.44% 0.36% 2,253,082.82  0.41%

 Contingent Sum 1 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12
 25,000.00 25,000.00 25,000.00 6,165,572.50  25,000.00  25,000.00 25,000.00 25,000.00

 0.45% 0.45% 0.41% 5,541,577.74  0.45%
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 Contingent Sum Backhoe, 4WD, 1 cy Bucket, 75 hp Min, 15 ft Depth 647(5)
 Contingent Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 33,500.00 33,500.00 33,500.00 21,880,949.00  33,500.00  33,500.00 33,500.00 33,500.00

 0.16% 0.18% 0.15% 18,937,554.72  0.16%
 Contingent Sum 1 Sterling Highway Beluga Lake Dam Improvements 2017 10

 20,000.00 20,000.00 20,000.00 862,500.00  20,000.00  20,000.00 20,000.00 20,000.00
 1.52% 1.83% 2.32% 1,094,150.00  1.49%

 Contingent Sum 1 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 15,000.00 15,000.00 15,000.00 2,880,450.00  15,000.00  15,000.00 15,000.00 15,000.00

 0.67% 0.76% 0.52% 1,980,177.00  0.64%
 Contingent Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07

 25,000.00 25,000.00 25,000.00 11,372,910.00  25,000.00  25,000.00 25,000.00 25,000.00
 0.27% 0.29% 0.22% 8,695,855.00  0.25%

 Contingent Sum 1 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 7,500.00 7,500.00 7,500.00 2,930,940.00  7,500.00  7,500.00 7,500.00 7,500.00
 0.32% 0.35% 0.26% 2,151,595.45  0.31%

 Contingent Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 50,000.00 50,000.00 50,000.00 10,577,766.00  0.00  50,000.00 50,000.00 50,000.00

 0.47% 0.50% 0.47% 9,986,105.00  0.00%
 Contingent Sum 1 Soldotna: Funny River Road Improvements 2017 05

 10,000.00 10,000.00 10,000.00 2,415,300.00  0.00  10,000.00 10,000.00 10,000.00
 0.51% 0.51% 0.41% 1,964,337.00  0.00%

 CONTINGENT SUM 1 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation

 20,000.00 20,000.00 20,000.00 2,303,200.50  20,000.00  20,000.00 20,000.00 20,000.00
 0.91% 0.97% 0.87% 2,066,575.00  0.89%

 Contingent Sum 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 32,500.00 32,500.00 32,500.00 64,004,541.00  32,500.00  32,500.00 32,500.00 32,500.00
 0.06% 0.06% 0.05% 53,907,758.00  0.06%

 Contingent Sum 1 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 50,000.00 50,000.00 50,000.00 7,937,449.00  50,000.00  50,000.00 50,000.00 50,000.00

 0.78% 0.82% 0.63% 6,096,323.89  0.72%
 Contingent Sum 1 Seward Road Improvements 2017 03

 10,000.00 10,000.00 10,000.00 2,923,694.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.31% 0.34% 0.34% 2,946,524.00  0.30%

 Contingent Sum 1 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03
 Preservation

 25,000.00 25,000.00 25,000.00 11,572,305.00  25,000.00  25,000.00 25,000.00 25,000.00
 0.24% 0.25% 0.22% 9,998,958.59  0.23%

 Contingent Sum 1 HSIP: Pedestrian Fencing 2017 03
 3,000.00 3,000.00 3,000.00 1,387,100.00  3,000.00  3,000.00 3,000.00 3,000.00
 0.36% 0.37% 0.22% 821,902.50  0.35%

 Contingent Sum 1 North Fork Road Bridge Erosion Repair 2016 10
 10,000.00 10,000.00 10,000.00 1,251,866.50  10,000.00  10,000.00 10,000.00 10,000.00

 0.81% 0.89% 0.80% 1,126,214.70  0.79%
 Contingent Sum 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07

 105,000.00 105,000.00 105,000.00 11,012,857.50  105,000.00  105,000.00 105,000.00 105,000.00
 0.92% 0.95% 0.95% 10,998,773.50  0.89%
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 Contingent Sum Backhoe, 4WD, 1 cy Bucket, 75 hp Min, 15 ft Depth 647(5)
 Contingent Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06

 Glenn Highway: Median Crossover
 25,000.00 25,000.00 25,000.00 13,496,365.25  25,000.00  25,000.00 25,000.00 25,000.00

 0.22% 0.23% 0.19% 10,696,233.10  0.20%
 Contingent Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05

 5,000.00 5,000.00 5,000.00 818,800.00  5,000.00  5,000.00 5,000.00 5,000.00
 1.12% 1.19% 0.61% 419,951.10  1.09%

 CONTINGENT SUM 1 Chiniak Highway MP: 10-15 Pavement Preservation  2016 05
 HSIP: Kodiak Bridge Rail Upgrades

 23,000.00 23,000.00 23,000.00 12,412,146.25  0.00  23,000.00 23,000.00 23,000.00
 0.20% 0.22% 0.19% 10,388,523.25  0.00%

 CONTINGENT SUM 1 Schrock Road Pavement Preservation 2016 04
 Mat-Su Area Roads Pavement Preservation (Group A)
 Mat-Su Area Roads Pavement Preservation (Group B)

 35,000.00 35,000.00 35,000.00 13,373,894.78  35,000.00  35,000.00 35,000.00 35,000.00
 0.36% 0.39% 0.26% 8,998,584.20  0.36%

 Contingent Sum 1 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 5,000.00 5,000.00 5,000.00 18,928,072.50  5,000.00  5,000.00 5,000.00 5,000.00
 0.03% 0.03% 0.03% 15,712,283.30  0.03%

 Contingent Sum 1 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 20,000.00 20,000.00 20,000.00 5,148,790.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.37% 0.38% 0.39% 5,198,106.50  0.36%

 Contingent Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 20,000.00 20,000.00 20,000.00 4,176,627.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.47% 0.48% 0.48% 4,196,232.00  0.47%

 Contingent Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 15,000.00 15,000.00 15,000.00 4,176,627.00  15,000.00  15,000.00 15,000.00 15,000.00
 0.36% 0.36% 0.36% 4,196,232.00  0.35%

 Contingent Sum 1 Lucus Road Improvements 2016 01
 50,000.00 50,000.00 50,000.00 5,467,968.00  50,000.00  50,000.00 50,000.00 50,000.00

 1.04% 1.08% 0.91% 4,639,288.00  1.01%
 CONTINGENT SUM 1 CR Flashing Yellow Arrow ITS 2015 12

  Bid as:647(5)  BACKHOE, 4WD, 1CY BUCKET,  75 HP MIN, 15 FT
 DEPTH

 73,000.00 73,000.00 73,000.00 4,831,255.00  73,000.00  73,000.00 73,000.00 73,000.00
 1.50% 1.53% 1.51% 4,757,548.47  1.47%

 CONTINGENT SUM 1 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
  Bid as:647(5)  BACKHOE, 4WD, 1 CY BUCKET, 75 HP, 15 FT
 DEPTH

 15,000.00 15,000.00 15,000.00 9,992,599.00  15,000.00  15,000.00 15,000.00 15,000.00
 0.17% 0.17% 0.15% 8,594,153.05  0.17%

 Contingent Sum 1 Glenn Highway: MP 49 2015 10
 10,000.00 10,000.00 10,000.00 3,620,991.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.35% 0.35% 0.28% 2,836,369.83  0.35%
 Contingent Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09

 Anchorage Signal Upgrades, Phase I
 50,000.00 50,000.00 50,000.00 4,139,213.00  50,000.00  50,000.00 50,000.00 50,000.00

 1.07% 1.08% 1.21% 4,631,344.00  1.07%
 Contingent Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09

 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
 20,000.00 20,000.00 20,000.00 8,216,121.50  0.00  20,000.00 20,000.00 20,000.00

 0.29% 0.30% 0.24% 6,769,856.00  0.00%

 No Conversion
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 Contingent Sum Backhoe, 4WD, 1 cy Bucket, 75 hp Min, 15 ft Depth 647(5)
 Contingent Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 7,500.00 7,500.00 7,500.00 46,690,634.00  7,500.00  7,500.00 7,500.00 7,500.00
 0.02% 0.02% 0.02% 42,094,598.00  0.02%

 Contingent Sum 1 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps

 37,500.00 37,500.00 37,500.00 15,843,348.50  37,500.00  37,500.00 37,500.00 37,500.00
 0.26% 0.27% 0.24% 13,943,672.60  0.25%

 Contingent Sum 1 West Anchorage Roads Pavement Preservation 2015 06
 30,000.00 30,000.00 30,000.00 2,468,197.60  0.00  30,000.00 30,000.00 30,000.00

 1.01% 1.34% 1.22% 2,243,415.64  0.00%
 Contingent Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06

 40,000.00 40,000.00 40,000.00 5,459,443.00  0.00  40,000.00 40,000.00 40,000.00
 0.74% 0.76% 0.73% 5,296,083.00  0.00%

 Contingent Sum 1 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive

 30,000.00 30,000.00 30,000.00 6,761,170.00  0.00  30,000.00 30,000.00 30,000.00
 0.46% 0.46% 0.44% 6,487,959.50  0.00%

 Contingent Sum 1 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue

 17,400.00 17,400.00 17,400.00 2,203,697.00  17,400.00  17,400.00 17,400.00 17,400.00
 0.69% 0.70% 0.79% 2,499,849.30  0.64%

 Contingent Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 6,000.00 6,000.00 6,000.00 1,445,635.50  0.00  6,000.00 6,000.00 6,000.00
 0.51% 0.53% 0.42% 1,125,191.00  0.00%

 Contingent Sum 1 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
 20,000.00 20,000.00 20,000.00 1,838,794.00  20,000.00  20,000.00 20,000.00 20,000.00

 1.00% 1.00% 1.09% 1,990,576.00  0.95%
 Contingent Sum 1 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04

 Landing Walkable Community Project
 20,000.00 20,000.00 20,000.00 6,293,325.50  20,000.00  20,000.00 20,000.00 20,000.00

 0.29% 0.29% 0.32% 6,906,885.32  0.27%
 Contingent Sum 1 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03

 7,500.00 7,500.00 7,500.00 7,355,362.00  7,500.00  7,500.00 7,500.00 7,500.00
 0.10% 0.11% 0.10% 6,887,552.00  0.10%

 Contingent Sum 1 Seward Highway MP 99-100 Improvements 2015 02
 22,500.00 22,500.00 22,500.00 6,475,248.25  0.00  22,500.00 22,500.00 22,500.00

 0.27% 0.30% 0.35% 7,497,210.00  0.00%
 Contingent Sum 1 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12

 MP 56-61 Pavement Preservation
 37,500.00 37,500.00 37,500.00 13,554,258.87  37,500.00  37,500.00 37,500.00 37,500.00

 0.34% 0.38% 0.28% 9,998,998.00  0.31%
 Contingent Sum 1 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12

  Bid as:647(5)  Backhoe 4WD, 1 CY Bucket, 75 HP, 15 FT Depth
 21,500.00 21,500.00 21,500.00 1,646,886.20  21,500.00  21,500.00 21,500.00 21,500.00

 1.01% 1.20% 1.31% 1,791,305.73  0.83%
 CONTINGENT SUM 1 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11

 Preservation
  Bid as:647(5)  BACKHOE, 4WD, 1 CY BUCKET, 75 HP, 15 FT
 DEPTH

 30,000.00 30,000.00 30,000.00 3,992,876.00  30,000.00  30,000.00 30,000.00 30,000.00
 0.79% 0.80% 0.75% 3,749,452.49  0.69%

 No Conversion
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 Contingent Sum Backhoe, 4WD, 1 cy Bucket, 75 hp Min, 15 ft Depth 647(5)
 Contingent Sum 1 Sterling Highway Erosion Response MP 150-157 2014 10

  Bid as:647(7)  Excavator, 2.5 cy Bucket, 300 hp Min, 24 ft depth
 50,000.00 50,000.00 50,000.00 3,322,950.00  50,000.00  50,000.00 50,000.00 50,000.00

 1.45% 1.48% 1.50% 3,371,200.00  1.37%
 Contingent Sum 1 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10

 6,000.00 6,000.00 6,000.00 1,682,155.36  0.00  6,000.00 6,000.00 6,000.00
 0.25% 0.34% 0.36% 1,745,059.23  0.00%

 Contingent Sum 1 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10
 Avenue

 15,000.00 15,000.00 15,000.00 1,258,215.00  0.00  15,000.00 15,000.00 15,000.00
 0.89% 1.08% 1.19% 1,390,904.64  0.00%

 Contingent Sum 1 Portage Glacier Road Embankment Stabilization 2014 08
 5,000.00 5,000.00 5,000.00 1,246,015.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.20% 0.28% 0.40% 1,782,765.00  0.19%

 Contingent Sum 1 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 40,000.00 40,000.00 40,000.00 23,055,979.50  40,000.00  40,000.00 40,000.00 40,000.00

 0.25% 0.26% 0.17% 15,157,512.00  0.25%
 Contingent Sum 1 Birch Road: Whispering Spruce Intersection Improvements 2014 05

 15,000.00 15,000.00 15,000.00 756,840.00  15,000.00  15,000.00 15,000.00 15,000.00
 1.88% 2.04% 1.98% 734,399.81  1.88%

 CONTINGENT SUM 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:647 (5)  BACKHOE, 4WD, 1 CY BUCKET, 75 HP, 15 FT
 DEPTH

 50,000.00 50,000.00 50,000.00 6,771,019.50  50,000.00  50,000.00 50,000.00 50,000.00
 0.72% 0.74% 0.74% 6,769,000.00  0.67%

 Contingent Sum 1 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation

 20,000.00 20,000.00 20,000.00 3,050,225.50  20,000.00  20,000.00 20,000.00 20,000.00
 0.70% 0.71% 0.66% 2,798,425.79  0.67%

 Contingent Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 7,500.00 7,500.00 7,500.00 14,885,926.75  7,500.00  7,500.00 7,500.00 7,500.00
 0.04% 0.05% 0.05% 15,967,622.06  0.04%

 Contingent Sum 1 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 20,000.00 20,000.00 20,000.00 9,104,289.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.29% 0.31% 0.22% 6,527,698.00  0.27%

 Contingent Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:647(5)  Backhoe, 4WD, 1 CY Bucket, 75 HP Min, 15 Foot
 Depth

 25,000.00 25,000.00 25,000.00 37,365,951.00  0.00  25,000.00 25,000.00 25,000.00
 0.07% 0.07% 0.07% 36,856,107.57  0.00%

 Contingent Sum 1 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
 20,000.00 20,000.00 20,000.00 8,868,539.00  20,000.00  20,000.00 20,000.00 20,000.00

 0.20% 0.22% 0.23% 9,109,265.00  0.19%
 Contingent Sum 1 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11

 Delineation Improvements
 6,000.00 6,000.00 6,000.00 6,166,615.00  6,000.00  6,000.00 6,000.00 6,000.00
 0.10% 0.11% 0.10% 5,696,202.50  0.09%

 Contingent Sum 1 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
 20,000.00 20,000.00 20,000.00 3,388,836.00  20,000.00  20,000.00 20,000.00 20,000.00

 1.51% 1.78% 0.59% 1,122,850.50  1.43%

 No Conversion
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 Contingent Sum Backhoe, 4WD, 1 cy Bucket, 75 hp Min, 15 ft Depth 647(5)
 Contingent Sum 1 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11

 20,000.00 20,000.00 20,000.00 3,388,836.00  20,000.00  20,000.00 20,000.00 20,000.00
 17.17% 17.17% 0.59% 116,500.00  17.17%

 Contingent Sum 1 52765 Ninilchik Village Bridge Replacement 2013 10
 15,000.00 15,000.00 15,000.00 2,314,551.25  15,000.00  15,000.00 15,000.00 15,000.00

 0.67% 0.68% 0.65% 2,199,212.09  0.64%
 CONTINGENT SUM 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10

 Improvements
  Bid as:647 (5)  BACKHOE, 4WD, 1 CY BUCKET, 75 HP, 15 FT
 DEPTH

 30,000.00 30,000.00 30,000.00 2,152,146.00  30,000.00  30,000.00 30,000.00 30,000.00
 1.09% 1.21% 1.39% 2,488,685.10  1.09%

 Contingent Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 7,500.00 7,500.00 7,500.00 15,122,227.00  7,500.00  7,500.00 7,500.00 7,500.00
 0.04% 0.04% 0.05% 19,515,005.00  0.03%

 Contingent Sum 1 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
 20,000.00 20,000.00 20,000.00 3,570,530.00  0.00  20,000.00 20,000.00 20,000.00

 0.51% 0.52% 0.56% 3,872,478.16  0.00%
 Contingent Sum 1 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05

 5,000.00 5,000.00 5,000.00 587,790.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.72% 0.82% 0.85% 611,591.23  0.68%

 Contingent Sum 1 Debarr Road Resurfacing (GF) 2013 05
 20,000.00 20,000.00 20,000.00 4,486,554.20  0.00  20,000.00 20,000.00 20,000.00

 0.41% 0.44% 0.45% 4,590,728.10  0.00%
 Contingent Sum 75 Anchorage Asphalt Surface Repairs, 2013 2013 05

 145.00 145.00 145.00 2,018,575.00  145.00  145.00 145.00 145.00
 0.58% 0.61% 0.54% 1,793,675.00  0.52%

 Contingent Sum 1 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements
  Bid as:647(5)  Backhoe, 4wd, 1 CY bucket, 75hp min, 15 ft depth

 42,600.00 42,600.00 42,600.00 11,293,798.00  42,600.00  42,600.00 42,600.00 42,600.00
 0.40% 0.40% 0.38% 10,713,734.02  0.39%

 Contingent Sum 1 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 20,000.00 20,000.00 20,000.00 6,999,965.00  20,000.00  20,000.00 20,000.00 20,000.00

 0.34% 0.36% 0.29% 5,598,065.00  0.31%
 Contingent Sum 1 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10

 28,000.00 28,000.00 28,000.00 3,791,689.00  28,000.00  28,000.00 28,000.00 28,000.00
 0.57% 0.65% 0.74% 4,277,729.72  0.52%

 Contingent Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 36,000.00 36,000.00 36,000.00 11,779,677.80  0.00  36,000.00 36,000.00 36,000.00
 0.28% 0.33% 0.31% 10,891,541.00  0.00%

 Contingent Sum 1 Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To 2012 06
 MP 22
  Bid as:647(5)  Backhoe, 4WD, 1cy Bucket, 75 hp, 15 ft depth

 2,000.00 2,000.00 2,000.00 1,021,325.00  0.00  2,000.00 2,000.00 2,000.00
 0.21% 0.26% 0.20% 767,725.00  0.00%

 CONTINGENT SUM 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:647(5)  BACKHOE, 4WD, 1 CY BUCKET, 75 HP MIN, 15
 FOOT DEPTH

 8,000.00 8,000.00 8,000.00 4,261,302.00  8,000.00  8,000.00 8,000.00 8,000.00
 0.24% 0.25% 0.19% 3,199,546.20  0.24%

 No Conversion
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 Contingent Sum Backhoe, 4WD, 1 cy Bucket, 75 hp Min, 15 ft Depth 647(5)
 CONTINGENT SUM 1 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12

 Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International
 Airport Rd

 60,000.00 60,000.00 60,000.00 5,860,562.00  60,000.00  60,000.00 60,000.00 60,000.00
 1.37% 1.39% 1.02% 4,310,603.60  1.33%

 Contingent Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:647(1A1)  Backhoe, 4WD, 1 cy Bucket, 75 hp Min, 14 Foot
 Depth

 25,000.00 25,000.00 25,000.00 16,991,844.00  25,000.00  25,000.00 25,000.00 25,000.00
 0.18% 0.19% 0.15% 13,486,059.00  0.18%

 Contingent Sum 1 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
 30,000.00 30,000.00 30,000.00 46,924,772.00  30,000.00  30,000.00 30,000.00 30,000.00

 0.07% 0.08% 0.06% 39,452,755.00  0.07%
 Contingent Sum 1 Girdwood Streets And Drainage Improvements 2011 09

  Bid as:647(1)  Backhoe, 4WD, 1 CY Bucket, 75HP, 15 FT Depth
 10,000.00 10,000.00 10,000.00 3,496,589.75  10,000.00  10,000.00 10,000.00 10,000.00

 0.32% 0.35% 0.29% 2,834,020.50  0.31%
 Contingent Sum 1 Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement  2011 08

 6,000.00 6,000.00 6,000.00 19,777,748.95  6,000.00  6,000.00 6,000.00 6,000.00
 0.03% 0.03% 0.03% 17,817,901.75  0.03%

 Contingent Sum 1 EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO 2011 07
 EAGLE RIVER RD (GF)
  Bid as:647(5)  Backhoe, 4WD, 1 CY Bucket, 75-HP MIN, 15 Ft
 Depth

 4,500.00 4,500.00 4,500.00 2,806,559.00  4,500.00  4,500.00 4,500.00 4,500.00
 0.16% 0.17% 0.16% 2,599,432.88  0.15%

 Contingent Sum 1 Kenai Pen Flood Oct 02, CONSENT DECREE MITIGATION (GF) 2011 04
 6,000.00 6,000.00 6,000.00 425,530.00  6,000.00  6,000.00 6,000.00 6,000.00
 1.31% 1.32% 1.41% 453,208.50  1.25%

 CONTINGENT SUM 1 HSIP: Tudor Road: Laurel Street To Boniface Parkway 2011 04
 Channelization Improvements & HSIP: Debarr Road: Bragaw Street
 to Hoyt Street Channelization Improvements

 40,000.00 40,000.00 40,000.00 2,286,863.00  40,000.00  40,000.00 40,000.00 40,000.00
 2.20% 2.29% 1.75% 1,750,344.00  2.11%

 CONTINGENT SUM 1 HSIP: International Airport Rd At Old Seward Hwy 2010 07
 10,000.00 10,000.00 10,000.00 1,513,919.30  10,000.00  10,000.00 10,000.00 10,000.00

 0.63% 0.63% 0.66% 1,583,167.50  0.59%
 Contingent Sum 1 CENTRAL REGION SCHOOL ZONE UPGRADES  2010 04

  Bid as:647(5)  Backhoe, 4WD, 1CY Bucket, 75 HP, 15 FT Depth
 29,000.00 29,000.00 29,000.00 1,634,442.00  29,000.00  29,000.00 29,000.00 29,000.00

 1.21% 1.21% 1.77% 2,390,564.60  1.04%
 Contingent Sum 1 Weigh-in-Motion Rehab: Minnesota Dr. Near Raspberry Rd., 2010 01

 Sterling Hwy MP 88.4, Glenn Hwy MP 53.3
  Bid as:647(5)  Backhoe, 4WD, 1cy Bucket, 75hp Min, 15 ft Depth

 15,900.00 15,900.00 15,900.00 2,194,900.00  15,900.00  15,900.00 15,900.00 15,900.00
 0.39% 0.41% 0.72% 3,851,734.00  0.37%

 Contingent Sum 1 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:647(1A1)  Backhoe, 4WD, 27 FT^3 Bucket, 75-HP, 14.5 FT
 Depth

 25,000.00 25,000.00 25,000.00 9,281,900.00  25,000.00  25,000.00 25,000.00 25,000.00
 0.31% 0.33% 0.27% 7,489,670.00  0.29%

 No Conversion
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 Contingent Sum Backhoe, 4WD, 1 cy Bucket, 75 hp Min, 15 ft Depth 647(5)
 Contingent Sum 1 Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at 2009 11

 Muldoon Road Safety Improvements
  Bid as:647(5)  Backhoe, 4WD, 1 CY Bucket, 75 HP Min. 15 Ft.
 Depth

 5,000.00 5,000.00 5,000.00 5,331,001.80  5,000.00  5,000.00 5,000.00 5,000.00
 0.12% 0.14% 0.09% 3,673,328.60  0.12%

 Contingent Sum 1 Glenn Highway MP 63.5, Erosion 2009 08
 7,250.00 7,250.00 7,250.00 904,044.50  7,250.00  7,250.00 7,250.00 7,250.00
 0.95% 0.96% 0.80% 758,237.50  0.91%

 Contingent Sum 1 CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan  (GO), Phase III 2009 08
  Bid as:647(5)  Backhoe, 4WD, 1 CY Bucket, 75 HP MIN., 15 foot
 depth

 6,000.00 6,000.00 6,000.00 5,180,092.00  6,000.00  6,000.00 6,000.00 6,000.00
 0.11% 0.12% 0.12% 4,964,043.01  0.11%

 Contingent Sum 1 Seward Highway MP 69 To MP 75 Pavement Refurbishment 2009 07
  Bid as:647(5)  Backhoe, 4WD, 1 CY Bucket, 75 HP, 15 FT Depth

 2,000.00 2,000.00 2,000.00 1,536,750.00  2,000.00  2,000.00 2,000.00 2,000.00
 0.17% 0.17% 0.13% 1,145,189.01  0.16%

 HOUR 65 Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road 2009 06
  Bid as:647(5)  BACKHOE, 4WD, 1C.Y. BUCKET, 75 HP, 15 FOOT
 DEPTH

 140.00 100.00 125.00 6,301,232.00  125.00  140.00 121.67 100.00
 0.16% 0.12% 0.13% 5,636,173.30  0.14%

 HOUR 50 Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To 2009 05
 Marine Way
  Bid as:647(5)  BACKHOE, 4WD, 1 C.Y. BUCKET, 75-HP, 15-FOOT
 DEPTH

 120.00 150.00 250.00 4,415,081.50  0.00  150.00 135.00 120.00
 0.09% 0.13% 0.28% 5,963,224.50  0.00%

 Contingent Sum 1 Central Region Highway Data Equipment 2008 2009 05
  Bid as:647(5)  Backhoe, 4WD, 1 C.Y. Bucket, 75-HP, 15-Foot Depth

 10,000.00 10,000.00 10,000.00 1,421,000.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.45% 0.53% 0.70% 1,893,700.00  0.44%

 Contingent Sum 1 CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase II 2009 02
  Bid as:647(5)  Backhoe, 4WD, 1 CY Bucket, 75 HP, 15 foot depth

 2,500.00 2,500.00 2,500.00 3,873,450.00  2,500.00  2,500.00 2,500.00 2,500.00
 0.07% 0.07% 0.06% 3,583,366.75  0.06%

 Contingent Sum 1 Seward Hwy MP 43-50 Pvmt Refurbishment 2009 02
  Bid as:647(5)  Backhoe, 4WD, 1CY Bucket, 75 HP, 15 Foot Depth

 5,000.00 5,000.00 5,000.00 9,983,620.63  5,000.00  5,000.00 5,000.00 5,000.00
 0.05% 0.06% 0.05% 8,862,510.00  0.05%

 Hour Backhoe, 4WD, 1cy Bucket, 75 hp Min, 15 ft Depth 647(6)
 Contingent Sum 1 Glenn Highway MP 63 and 64 Erosion Protection 2016 03

  Bid as:647(5)  Backhoe, 4WD, 1cy Bucket, 75 hp Min, 15 ft Depth
 6,000.00 6,000.00 6,000.00 4,127,200.00  6,000.00  6,000.00 6,000.00 6,000.00
 0.21% 0.23% 0.15% 2,643,730.00  0.18%

 Contingent Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:647(5)  Backhoe, 4WD, 1 cy Bucket, 75 hp Min, 15 ft Depth

 55,000.00 55,000.00 55,000.00 39,443,973.00  55,000.00  55,000.00 55,000.00 55,000.00
 0.13% 0.13% 0.14% 40,745,592.41  0.13%

 Hour 150 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06
  Bid as:647(6)  Backhoe, 4WD, 1 cy Bucket, 75 hp Min, 15 ft Depth

 130.00 150.00 150.00 5,831,214.38  220.00  250.00 190.00 130.00
 0.42% 0.52% 0.39% 4,322,551.38  0.71%

 No Conversion
Page: 238No PerspectivePrinted: 9/25/2018

Highway Standard Contract Items, Central Region, Supplement, Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
647(6)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Hour Backhoe, 4WD, 1cy Bucket, 75 hp Min, 15 ft Depth 647(6)
 Hour 150 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11

 100.00 190.00 150.00 12,285,657.50  140.00  190.00 151.25 100.00
 0.14% 0.28% 0.18% 10,295,938.00  0.20%

 Hour 32 Old Glenn Highway: MP 15 Erosion Protection (GF) 2013 06
 145.00 100.00 125.00 636,250.00  250.00  270.00 184.38 100.00
 0.70% 0.59% 0.63% 543,900.00  1.13%

 Hour 40 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753
  Bid as:647(6)  Backhoe, 4 WD, 1 CY Bucket, 75 HP Min, 15 FT
 Depth

 100.00 180.00 165.00 3,685,547.50  175.00  225.00 161.67 100.00
 0.12% 0.23% 0.18% 3,172,129.00  0.20%

 HOUR 200 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 125.00 150.00 140.00 20,569,201.55  125.00  150.00 133.33 125.00
 0.14% 0.18% 0.14% 16,932,671.96  0.14%

 Hour 150 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood
  Bid as:647(6)  Backhoe, 4WD, 1 cy Bucket, 75 hp Min, 15 ft Depth

 160.00 150.00 125.00 5,122,591.75  125.00  160.00 146.25 125.00
 0.44% 0.42% 0.37% 5,399,661.50  0.30%

 Hour 200 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:647(6)  Backhoe, 4WD, 1 cy Bucket, 75 hp Min, 15 ft Depth

 160.00 150.00 150.00 11,086,037.30  170.00  170.00 145.00 105.00
 0.25% 0.27% 0.27% 10,932,542.26  0.25%

 Hour 130 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
  Bid as:647(6)  Backhoe, 4WD, 1 CY Bucket, 75 HP Min, 15 FT
 Depth

 150.00 150.00 150.00 5,897,230.00  145.00  150.00 148.33 145.00
 0.38% 0.41% 0.33% 4,799,275.50  0.35%

 Hour 100 Holt-Lamplight Road Resurfacing 2012 04
  Bid as:647(6)  Backhoe, 4WD, 1CY Bucket, 75 HP Min., 15 FT
 Depth

 150.00 150.00 150.00 4,841,016.75  125.00  150.00 141.67 125.00
 0.32% 0.32% 0.31% 4,646,625.80  0.22%

 Hour 70 Central Region Guardrail End Treatment Upgrade 2011 08
  Bid as:647(6)  Backhoe, 4WD, 1 cy Bucket, 75 hp Min, 15 ft Depth

 71.42 10.00 150.00 1,082,290.00  200.00  200.00 130.28 10.00
 0.52% 0.10% 0.97% 724,989.10  1.04%

 Hour 100 Sterling Highway: Ninilchik Intersection Improvements and 2009 12
 Illumination 
  Bid as:647(6)  Backhoe, 4WD, 1CY Bucket, 75 HP, 15 Ft Depth

 200.00 180.00 150.00 973,950.00  100.00  200.00 150.00 100.00
 2.04% 1.91% 1.54% 943,974.00  0.96%

 Hour 100 Glenn Hwy Mp34-42, Parks To Palmer Resurfacing 2009 05
  Bid as:647(6)  Backhoe, 4WD, 1 CY Bucket, 75 HP, 15 FT Depth

 125.00 125.00 155.00 2,615,375.00  200.00  200.00 162.50 125.00
 0.68% 0.74% 0.59% 1,697,995.20  0.98%

 Hour 125 Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway 2009 05
 Emergency Bridge Repair, 2009
  Bid as:647(6)  Backhoe, 4WD, 1 CY Bucket, 75 HP, 15 FT Depth

 100.00 120.00 155.00 18,227,647.50  140.00  200.00 140.00 100.00
 0.10% 0.12% 0.11% 12,676,055.00  0.14%
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 Hour Backhoe, 4WD, 1cy Bucket, 75 hp Min, 15 ft Depth 647(6)
 Hour 100 Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy 2009 05

 Lane)
  Bid as:647(6)  Backhoe, 4 WD, 1 cy Bucket, 75 hp, 15 ft Depth

 120.00 150.00 150.00 1,624,620.40  0.00  150.00 135.00 120.00
 1.01% 1.26% 0.92% 1,194,691.95  0.00%

 Hour 200 Minnesota Drive Resurfacing 2009 04
  Bid as:647(6)  Backhoe, 4WD, 1 CY Bucket, 75 HP, 15 F00T Depth

 120.00 140.00 155.00 8,713,962.50  160.00  160.00 143.75 120.00
 0.35% 0.41% 0.36% 6,809,019.95  0.42%

 Contingent Sum or Infrared Asphalt Repair Heater 647(7)
 <Enter Default Metric

 Pay Unit>
 CONTINGENT SUM 1 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05

 Preservation
 4,500.00 4,500.00 4,500.00 2,303,200.50  4,500.00  4,500.00 4,500.00 4,500.00
 0.20% 0.22% 0.20% 2,066,575.00  0.20%

 Contingent Sum 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 89,000.00 89,000.00 89,000.00 11,012,857.50  89,000.00  89,000.00 89,000.00 89,000.00

 0.78% 0.81% 0.81% 10,998,773.50  0.76%
 Contingent Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09

 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:647(8)  Infrared Asphalt Repair Heater, 8' x 6'

 20,000.00 20,000.00 20,000.00 8,216,121.50  0.00  20,000.00 20,000.00 20,000.00
 0.29% 0.30% 0.24% 6,769,856.00  0.00%

 Contingent Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 30,000.00 30,000.00 30,000.00 9,147,651.25  0.00  30,000.00 30,000.00 30,000.00
 0.30% 0.34% 0.33% 8,696,000.00  0.00%

 Contingent Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:647(7)  Infared Asphalt Repair Heater

 3,000.00 3,000.00 3,000.00 4,522,558.00  0.00  3,000.00 3,000.00 3,000.00
 0.05% 0.05% 0.07% 5,686,743.30  0.00%

 Contingent Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:647(8)  Infrared Asphalt Repair Unit

 16,000.00 16,000.00 16,000.00 37,365,951.00  0.00  16,000.00 16,000.00 16,000.00
 0.04% 0.04% 0.04% 36,856,107.57  0.00%

 Contingent Sum or Vacuum Truck and Air Knife 647(8)
 <Enter Default Metric

 Pay Unit>
 Hour 100 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07

 Birchwood
  Bid as:647(7)  Vacuum Truck and Air Knife

 450.00 300.00 350.00 5,122,591.75  450.00  450.00 375.00 300.00
 0.83% 0.56% 0.68% 5,399,661.50  0.72%

 Hour 10 Holt-Lamplight Road Resurfacing 2012 04
  Bid as:647(7)  Vacuum Truck & Air Knife

 300.00 250.00 300.00 4,841,016.75  1,000.00  1,000.00 516.67 250.00
 0.06% 0.05% 0.06% 4,646,625.80  0.18%

 Hour 5 Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road 2011 11
  Bid as:647(7)  Vacuum Truck and Air Knife

 1,900.00 600.00 375.00 4,278,036.50  1,000.00  1,900.00 1,166.67 600.00
 0.18% 0.06% 0.04% 4,704,798.00  0.09%
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 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:647(102)-A  Channel Realignment

 150,000.00 125,000.00 320,000.00 26,214,019.00  200,000.00  200,000.00 141,250.00 90,000.00
 0.55% 0.50% 1.22% 24,869,246.80  0.67%

 Hour 1,125 Anchorage / Eagle River Snow Removal Truck Rental 2015 08
  Bid as:647(10)  Side Dump Truck

 108.88 106.45 90.00 225,000.00  115.00  115.00 111.08 106.45
 61.25% 60.86% 45.00% 196,762.50  62.52%

 Hour 1,125 Anchorage / Eagle River Snow Removal Truck Rental 2015 08
  Bid as:647(9)  End Dump Truck

 68.88 68.45 110.00 225,000.00  68.94  99.00 76.32 68.45
 38.75% 39.14% 55.00% 196,762.50  37.48%

 Hour 25 Anchorage District Paving 2015 07
  Bid as:647(1C)  Paver with Crew, Area C

 700.00 935.00 650.00 1,292,925.00  0.00  935.00 836.67 700.00
 1.05% 1.90% 1.26% 1,228,875.00  0.00%

 Contingent Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:647(7)  Infared Asphalt Repair Heater

 40,000.00 40,000.00 40,000.00 5,459,443.00  0.00  40,000.00 40,000.00 40,000.00
 0.74% 0.76% 0.73% 5,296,083.00  0.00%

 Hour 50 Mat-Su District Paving 2013 05
  Bid as:647(2B)  End Dump Truck with Operator, Area B

 150.00 170.00 160.00 1,215,500.00  0.00  170.00 160.00 150.00
 0.54% 0.70% 0.66% 1,221,750.00  0.00%

 Hour 50 Mat-Su District Paving 2013 05
  Bid as:647(2C)  End Dump Truck with Operator, Area C

 150.00 170.00 160.00 1,215,500.00  0.00  170.00 160.00 150.00
 0.54% 0.70% 0.66% 1,221,750.00  0.00%

 Hour 10 Mat-Su District Paving 2013 05
  Bid as:647(1B)  Paver, Rollers, Water Truck and Seven (7) Man
 Crew, Area B

 1,100.00 1,400.00 1,600.00 1,215,500.00  0.00  1,400.00 1,250.00 1,100.00
 0.79% 1.15% 1.32% 1,221,750.00  0.00%

 Hour 100 Mat-Su District Paving 2013 05
  Bid as:647(2A)  End Dump Truck with Operator, Area A

 150.00 170.00 150.00 1,215,500.00  0.00  170.00 160.00 150.00
 1.07% 1.39% 1.23% 1,221,750.00  0.00%

 Hour 10 Mat-Su District Paving 2013 05
  Bid as:647(3B)  Paver with Operator and Screed Operator, Area B

 400.00 425.00 650.00 1,215,500.00  0.00  425.00 412.50 400.00
 0.29% 0.35% 0.53% 1,221,750.00  0.00%

 Hour 10 Mat-Su District Paving 2013 05
  Bid as:647(3C)  Paver with Operator and Screed Operator, Area C

 400.00 425.00 650.00 1,215,500.00  0.00  425.00 412.50 400.00
 0.29% 0.35% 0.53% 1,221,750.00  0.00%

 Hour 20 Mat-Su District Paving 2013 05
  Bid as:647(3A)  Paver with Operator and Screed Operator, Area A

 400.00 425.00 600.00 1,215,500.00  0.00  425.00 412.50 400.00
 0.57% 0.70% 0.99% 1,221,750.00  0.00%
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 Hour 10 Mat-Su District Paving 2013 05
  Bid as:647(1C)  Paver, Rollers, Water Truck and Seven (7) Man
 Crew, Area C

 1,100.00 1,400.00 1,600.00 1,215,500.00  0.00  1,400.00 1,250.00 1,100.00
 0.79% 1.15% 1.32% 1,221,750.00  0.00%

 Hour 20 Mat-Su District Paving 2013 05
  Bid as:647(1A)  Paver, Rollers, Water Truck and Seven (7) Man
 Crew, Area A

 1,100.00 1,400.00 1,500.00 1,215,500.00  0.00  1,400.00 1,250.00 1,100.00
 1.58% 2.29% 2.47% 1,221,750.00  0.00%

 Hour 10 Mat-Su District Paving 2013 05
  Bid as:647(1D)  Paver, Rollers, Water Truck and Seven (7) Man
 Crew, Area D

 1,100.00 1,400.00 1,700.00 1,215,500.00  0.00  1,400.00 1,250.00 1,100.00
 0.79% 1.15% 1.40% 1,221,750.00  0.00%

 Hour 50 Mat-Su District Paving 2013 05
  Bid as:647(2D)  End Dump Truck with Operator, Area D

 150.00 170.00 170.00 1,215,500.00  0.00  170.00 160.00 150.00
 0.54% 0.70% 0.70% 1,221,750.00  0.00%

 Hour 10 Mat-Su District Paving 2013 05
  Bid as:647(3D)  Paver with Operator and Screed Operator, Area D

 500.00 425.00 700.00 1,215,500.00  0.00  500.00 462.50 425.00
 0.36% 0.35% 0.58% 1,221,750.00  0.00%

 Contingent Sum or Eagle Monitoring (Change name as needed, eagle, 648(1)
 <Enter Default Metric archeological, etc., remove note.)

 Pay Unit>
 Contingent Sum 1 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03

  Bid as:648(1A)  Archeological Monitoring
 25,000.00 25,000.00 25,000.00 27,839,413.30  25,000.00  25,000.00 25,000.00 25,000.00

 0.08% 0.09% 0.09% 29,100,627.40  0.08%
 Contingent Sum 1 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03

  Bid as:648(1)  Eagle Monitoring
 25,000.00 25,000.00 25,000.00 27,839,413.30  25,000.00  25,000.00 25,000.00 25,000.00

 0.08% 0.09% 0.09% 29,100,627.40  0.08%
 Contingent Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
  Bid as:654(1A)  Marine Mammal Monitoring

 20,000.00 20,000.00 20,000.00 71,347,923.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.04% 0.04% 0.03% 51,418,510.24  0.03%

 Contingent Sum 1 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01
  Bid as:654(1)  Monitor Eagle

 10,000.00 10,000.00 10,000.00 6,379,327.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.13% 0.14% 0.16% 7,065,003.00  0.13%

 CONTINGENT SUM 1 Chiniak Highway MP: 10-15 Pavement Preservation  2016 05
 HSIP: Kodiak Bridge Rail Upgrades
  Bid as:654(1)  EAGLE MONITORING

 7,500.00 7,500.00 7,500.00 12,412,146.25  0.00  7,500.00 7,500.00 7,500.00
 0.07% 0.07% 0.06% 10,388,523.25  0.00%

 Contingent Sum 1 Sterling Highway MP 114-135 Pavement Preservation 2016 04
  Bid as:654(1)  Monitoring, Eagle

 10,000.00 10,000.00 10,000.00 18,928,072.50  10,000.00  10,000.00 10,000.00 10,000.00
 0.06% 0.06% 0.05% 15,712,283.30  0.06%
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 Contingent Sum or Eagle Monitoring (Change name as needed, eagle, 648(1)
 <Enter Default Metric archeological, etc., remove note.)

 Pay Unit>
 Contingent Sum 1 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11

  Bid as:651(1)  Eagle Monitoring
 10,000.00 10,000.00 10,000.00 13,097,990.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.08% 0.08% 0.08% 11,961,445.00  0.07%
 CONTINGENT SUM 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05

 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:651 (1)  EAGLE MONITORING

 15,000.00 15,000.00 15,000.00 6,771,019.50  15,000.00  15,000.00 15,000.00 15,000.00
 0.22% 0.22% 0.22% 6,769,000.00  0.20%

 Contingent Sum 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:651(1)  Eagle Monitoring

 15,000.00 15,000.00 15,000.00 10,566,460.90  15,000.00  15,000.00 15,000.00 15,000.00
 0.12% 0.13% 0.14% 11,749,901.68  0.11%

 Contingent Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:651(1)  Eagle Monitoring

 10,000.00 10,000.00 10,000.00 11,779,677.80  0.00  10,000.00 10,000.00 10,000.00
 0.08% 0.09% 0.08% 10,891,541.00  0.00%

 Contingent Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:651(1A)  Archeologist Monitoring

 30,000.00 30,000.00 30,000.00 11,779,677.80  0.00  30,000.00 30,000.00 30,000.00
 0.23% 0.28% 0.25% 10,891,541.00  0.00%

 Contingent Sum 1 Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement  2011 08

  Bid as:651(1)  Eagle Monitoring
 5,000.00 5,000.00 5,000.00 19,777,748.95  5,000.00  5,000.00 5,000.00 5,000.00
 0.03% 0.03% 0.03% 17,817,901.75  0.03%

 CONTINGENT SUM 1 Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To 2009 05
 Marine Way
  Bid as:651(1)  EAGLE MONITORING

 5,000.00 5,000.00 5,000.00 4,415,081.50  0.00  5,000.00 5,000.00 5,000.00
 0.08% 0.08% 0.11% 5,963,224.50  0.00%

 Lump Sum or <Enter Structure (vertical construction, marine, move, 653(1)
 Default Metric Pay modify, etc.)

 Unit>
 LUMP SUM 1 King Cove Access Road Completion  2010 12

  Bid as:650(1)  RELOCATE HOVERCRAFT TERMINAL
 1,800,000.00 2,874,068.00 2,200,000.00 14,728,834.00  2,503,674.24  2,874,068.00 2,361,061.85 1,500,000.00

 11.69% 19.88% 14.94% 14,459,879.80  15.29%
 Each 101 Mertarvik Barge Facility 2009 03

  Bid as:653(1)  Boat Ramp Plank
 2,481.45 2,630.00 2,000.00 2,207,660.00  2,800.00  4,400.00 3,218.58 2,481.45
 8.36% 10.88% 9.15% 2,442,000.00  9.21%

 Square Foot 36,000 Mertarvik Barge Facility 2009 03
  Bid as:653(2)  Construction Matting

 35.36 28.00 35.00 2,207,660.00  30.00  39.00 33.29 28.00
 42.45% 41.28% 57.07% 2,442,000.00  35.16%
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 <Enter Default English Enter Description Here. Click green "List Units" box 653(99_)
 Pay Unit> or <Enter and select pay unit. Item is for work relative to the

 Default Metric Pay Section topic. Use ONLY when NO like item exists.
 Unit>

 Contingent Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:652(1)-A  Interim Work Price Adjustment

 0.00 0.00 0.00 26,214,019.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 24,869,246.80  0.00%

 Contingent Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:652(1)-C  Interim Work Price Adjustment

 0.00 0.00 0.00 26,214,019.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 24,869,246.80  0.00%

 Each 2 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:650(9)  Double Entrance Gate

 5,000.00 15,000.00 15,000.00 71,347,923.00  1,500.00  16,071.76 9,392.94 1,500.00
 0.02% 0.06% 0.04% 51,418,510.24  0.00%

 Lump Sum Traffic Signal System Complete (street intersection) 660(1_)
 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:660(1C)  Traffic Signal System Complete (Colony)

 430,000.00 500,000.00 550,000.00 40,373,362.02  475,000.00  512,000.00 479,250.00 430,000.00
 1.13% 1.37% 1.36% 36,616,095.00  1.19%

 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:660(1D)  Traffic Signal System Complete (Palmer-Wasilla
 Hwy/Evergreen)

 488,000.00 300,000.00 550,000.00 40,373,362.02  530,000.00  580,000.00 474,500.00 300,000.00
 1.29% 0.82% 1.36% 36,616,095.00  1.33%

 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:660(1A)  Traffic Signal System Complete (S Inner Springer)

 428,000.00 300,000.00 550,000.00 40,373,362.02  465,000.00  500,000.00 423,250.00 300,000.00
 1.13% 0.82% 1.36% 36,616,095.00  1.16%

 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:660(1B)  Traffic Signal System Complete (E Inner Springer)

 426,000.00 300,000.00 550,000.00 40,373,362.02  465,000.00  506,000.00 424,250.00 300,000.00
 1.12% 0.82% 1.36% 36,616,095.00  1.16%

 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:660(1G)  Traffic Signal System Complete (Evergreen/Cobb)

 362,000.00 900,000.00 550,000.00 40,373,362.02  400,000.00  900,000.00 523,000.00 362,000.00
 0.95% 2.46% 1.36% 36,616,095.00  1.00%

 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:660(1F)  Traffic Signal System Complete (Bogard/Arctic)

 390,000.00 500,000.00 550,000.00 40,373,362.02  425,000.00  500,000.00 445,000.00 390,000.00
 1.03% 1.37% 1.36% 36,616,095.00  1.06%

 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:660(1E)  Traffic Signal System Complete (Dogwood)

 435,000.00 500,000.00 550,000.00 40,373,362.02  475,000.00  517,000.00 481,750.00 435,000.00
 1.15% 1.37% 1.36% 36,616,095.00  1.19%
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 Lump Sum Traffic Signal System Complete (street intersection) 660(1_)
 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07

  Bid as:660(1B)  Traffic Signal System Complete at Gas Well Rd
 300,000.00 295,000.00 432,500.00 11,372,910.00  355,000.00  490,000.00 360,000.00 295,000.00

 3.19% 3.39% 3.80% 8,695,855.00  3.56%
 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07

  Bid as:660(1A)  Traffic Signal System Complete at Ciechanski Rd
 300,000.00 350,000.00 432,500.00 11,372,910.00  375,000.00  490,000.00 378,750.00 300,000.00

 3.19% 4.02% 3.80% 8,695,855.00  3.76%
 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07

  Bid as:660(3A)  Highway Lighting System Complete at Ciechanski
 Rd

 50,000.00 47,000.00 57,000.00 11,372,910.00  56,000.00  56,000.00 50,750.00 47,000.00
 0.53% 0.54% 0.50% 8,695,855.00  0.56%

 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
  Bid as:660(3B)  Highway Lighting System Complete at Gas Well Rd

 50,000.00 30,000.00 38,000.00 11,372,910.00  36,000.00  50,000.00 40,250.00 30,000.00
 0.53% 0.34% 0.33% 8,695,855.00  0.36%

 Lump Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
  Bid as:660(1A)  Traffic Signal System Phase I At Palmer-Wasilla
 Hwy And S Felton St

 161,000.00 190,000.00 275,262.50 5,568,712.00  160,000.00  224,850.00 177,266.43 160,000.00
 3.35% 4.09% 4.94% 4,648,330.25  3.20%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:660(1)-O  Traffic Signal System Complete: Steese Hwy &
 Johansen Expy

 315,000.00 252,000.00 406,590.00 16,993,855.00  335,251.00  347,733.00 312,496.00 252,000.00
 2.16% 1.78% 2.39% 14,143,690.00  2.21%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:660(1)-P  Traffic Signal System Complete: Old Steese Hwy
 & Johansen Expy

 230,000.00 348,000.00 339,470.00 16,993,855.00  251,825.00  348,000.00 278,414.50 230,000.00
 1.58% 2.46% 2.00% 14,143,690.00  1.66%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:660(1)-AI  Traffic Signal System Complete: Peger Rd &
 Mitchell Expy

 415,000.00 388,000.00 608,925.00 16,993,855.00  423,145.00  473,301.00 424,861.50 388,000.00
 2.84% 2.74% 3.58% 14,143,690.00  2.79%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:660(1)-A  Traffic Signal System Complete: Old Airport
 Way-Sportsman Way & Airport Way

 372,000.00 397,500.00 521,260.00 16,993,855.00  366,996.00  471,170.00 401,916.50 366,996.00
 2.55% 2.81% 3.07% 14,143,690.00  2.42%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:660(1)-Q  Traffic Signal System Complete: Hunter St &
 Johansen Expy

 67,000.00 212,500.00 74,240.00 16,993,855.00  62,783.00  212,500.00 104,359.00 62,783.00
 0.46% 1.50% 0.44% 14,143,690.00  0.41%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:660(1)-R  Traffic Signal System Complete: Fairbanks St &
 Geist Rd

 387,000.00 381,000.00 607,415.00 16,993,855.00  380,402.00  455,123.00 400,881.25 380,402.00
 2.65% 2.69% 3.57% 14,143,690.00  2.51%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:660(1)-S  Traffic Signal System Complete: Loftus
 Rd-Thompson Dr & Geist Rd
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 Lump Sum Traffic Signal System Complete (street intersection) 660(1_)
 367,000.00 411,500.00 540,560.00 16,993,855.00  384,501.00  469,558.00 408,139.75 367,000.00

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:660(1)-Z  Traffic Signal System Complete: Peger Rd &
 Phillips Field Rd

 315,000.00 313,500.00 472,440.00 16,993,855.00  339,918.00  393,005.00 340,355.75 313,500.00
 2.16% 2.22% 2.78% 14,143,690.00  2.24%

 Square Foot 2,133 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:615(1)  Standard Sign

 170.00 120.00 130.00 16,993,855.00  80.00  170.00 121.50 80.00
 2.49% 1.81% 1.63% 14,143,690.00  1.13%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:660(1)-F  Traffic Signal System Complete: Wilbur St &
 Airport Way

 395,000.00 405,500.00 566,465.00 16,993,855.00  398,234.00  511,521.00 427,563.75 395,000.00
 2.71% 2.87% 3.33% 14,143,690.00  2.63%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:660(1)-G  Traffic Signal System Complete: Lathrop St &
 Airport Way

 400,000.00 395,000.00 580,900.00 16,993,855.00  397,608.00  506,625.00 424,808.25 395,000.00
 2.74% 2.79% 3.42% 14,143,690.00  2.62%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:660(1)-I  Traffic Signal System Complete: Barnette St-Gillam
 Way & Airport Way

 415,000.00 423,500.00 548,835.00 16,993,855.00  419,570.00  545,445.00 450,878.75 415,000.00
 2.84% 2.99% 3.23% 14,143,690.00  2.77%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:660(1)-K  Traffic Signal System Complete: Noble St & Airport
 Way

 350,000.00 385,000.00 399,865.00 16,993,855.00  361,919.00  482,636.00 394,888.75 350,000.00
 2.40% 2.72% 2.35% 14,143,690.00  2.39%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:660(1)-L  Traffic Signal System Complete: Steese Hwy &
 10th Ave

 287,000.00 305,500.00 371,680.00 16,993,855.00  279,988.00  317,904.00 297,598.00 279,988.00
 1.97% 2.16% 2.19% 14,143,690.00  1.85%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:660(1)-Y  Traffic Signal System Complete: University
 Ave-Farmers Loop Rd & College Rd-Alumni Dr

 420,000.00 355,000.00 512,770.00 16,993,855.00  425,002.00  502,678.00 425,670.00 355,000.00
 2.88% 2.51% 3.02% 14,143,690.00  2.80%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:660(1)-AF  Traffic Signal System Complete: S. Cushman St
 & 30th Ave-Old Richardson Hwy

 240,000.00 278,000.00 449,420.00 16,993,855.00  269,154.00  319,471.00 276,656.25 240,000.00
 1.64% 1.97% 2.64% 14,143,690.00  1.78%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:660(1)-AG  Traffic Signal System Complete: Danby St &
 College Rd

 100,000.00 227,500.00 32,280.00 16,993,855.00  52,762.00  227,500.00 131,943.75 52,762.00
 0.69% 1.61% 0.19% 14,143,690.00  0.35%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:660(1)-AH  Traffic Signal System Complete: Steese
 Hwy-Richardson Hwy & Airport Way-Gaffney Rd

 395,000.00 420,000.00 522,690.00 16,993,855.00  386,824.00  487,822.00 422,411.50 386,824.00
 2.71% 2.97% 3.08% 14,143,690.00  2.55%
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 Lump Sum Traffic Signal System Complete (street intersection) 660(1_)
 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04

  Bid as:660(1)-AM  Traffic Signal System Complete: Steese Hwy &
 Farmers Loop Rd

 365,000.00 303,000.00 517,515.00 16,993,855.00  376,342.00  411,640.00 363,995.50 303,000.00
 2.50% 2.14% 3.05% 14,143,690.00  2.48%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:660(1)-AN  Traffic Signal System Complete: Various Signal
 Head Replace Only

 95,000.00 70,000.00 209,900.00 16,993,855.00  116,957.00  130,286.00 103,060.75 70,000.00
 0.65% 0.49% 1.24% 14,143,690.00  0.77%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:660(1)-AB  Traffic Signal System Complete: Old Steese Hwy
 & Helmricks Ave-Seekins Dr

 295,000.00 299,500.00 464,940.00 16,993,855.00  281,242.00  350,672.00 306,603.50 281,242.00
 2.02% 2.12% 2.74% 14,143,690.00  1.86%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:660(1)-AK  Traffic Signal System Complete: Badger Rd &
 Holmes Rd-Montgomery Rd

 320,000.00 316,500.00 559,440.00 16,993,855.00  405,229.00  498,909.00 385,159.50 316,500.00
 2.19% 2.24% 3.29% 14,143,690.00  2.67%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:660(1)-AL  Traffic Signal System Complete: Danby St &
 Johansen Expy

 290,000.00 309,000.00 427,500.00 16,993,855.00  319,438.00  387,730.00 326,542.00 290,000.00
 1.99% 2.18% 2.52% 14,143,690.00  2.11%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:660(1)-C  Traffic Signal System Complete: Washington Dr &
 Airport Way

 420,000.00 437,000.00 582,225.00 16,993,855.00  445,219.00  588,359.00 472,644.50 420,000.00
 2.88% 3.09% 3.43% 14,143,690.00  2.94%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:660(1)-D  Traffic Signal System Complete: Market St &
 Airport Way

 412,000.00 423,500.00 531,070.00 16,993,855.00  443,275.00  562,938.00 460,428.25 412,000.00
 2.82% 2.99% 3.13% 14,143,690.00  2.92%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:660(1)-U  Traffic Signal System Complete: Parks Hwy W.
 Ramp & Geist Rd

 290,000.00 285,000.00 404,285.00 16,993,855.00  293,800.00  350,966.00 304,941.50 285,000.00
 1.99% 2.02% 2.38% 14,143,690.00  1.94%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:660(1)-T  Traffic Signal System Complete: Parks Hwy E.
 Ramp & Geist Rd

 260,000.00 271,500.00 338,255.00 16,993,855.00  271,371.00  316,981.00 279,963.00 260,000.00
 1.78% 1.92% 1.99% 14,143,690.00  1.79%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:660(1)-W  Traffic Signal System Complete: University Ave &
 Mitchell Expy

 390,000.00 342,500.00 557,340.00 16,993,855.00  387,342.00  440,680.00 390,130.50 342,500.00
 2.67% 2.42% 3.28% 14,143,690.00  2.56%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:660(1)-X  Traffic Signal System Complete: Lathrop St &
 Mitchell Expy

 365,000.00 348,000.00 473,440.00 16,993,855.00  391,484.00  423,299.00 381,945.75 348,000.00
 2.50% 2.46% 2.79% 14,143,690.00  2.58%
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 Lump Sum Traffic Signal System Complete (street intersection) 660(1_)
 Lump Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01

 Livingston
  Bid as:660(1B)  Traffic Signal System Complete - Lake Otis
 Parkway

 454,000.00 300,000.00 479,600.00 19,956,166.00  450,000.00  460,201.67 422,840.33 300,000.00
 1.85% 1.38% 2.40% 21,769,589.00  1.83%

 Lump Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:660(1A)  Traffic Signal System Complete - Seward Hwy
 Ramp

 295,000.00 300,000.00 461,200.00 19,956,166.00  300,000.00  300,000.00 297,383.81 292,600.00
 1.20% 1.38% 2.31% 21,769,589.00  1.22%

 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:660(1A)  Traffic Signal System Complete (South)

 487,000.00 458,744.79 465,000.00 39,443,973.00  487,000.00  535,000.00 497,548.96 458,744.79
 1.16% 1.13% 1.18% 40,745,592.41  1.14%

 Lump Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

  Bid as:660(1A)  Traffic Signal System Complete (Zuckert Avenue)
 410,904.00 394,800.00 275,000.00 4,139,213.00  442,000.00  455,000.00 423,817.49 394,800.00

 8.81% 8.52% 6.64% 4,631,344.00  9.48%
 Lump Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09

 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:660(17A)  Traffic Signal System Modifications at HSIP:
 Jewel Lake Rd. At Raspberry Rd. East-West Left Turn Lanes

 113,500.00 125,000.00 125,000.00 8,216,121.50  0.00  125,000.00 119,250.00 113,500.00
 1.65% 1.85% 1.52% 6,769,856.00  0.00%

 Lump Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:660(1A)  Traffic Signal System Complete At Raspberry Rd
 and SB Minnesota Dr Off-Ramp

 604,986.00 553,999.72 582,000.00 8,216,121.50  0.00  604,986.00 579,492.86 553,999.72
 8.77% 8.18% 7.08% 6,769,856.00  0.00%

 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:660(1A)  Traffic Signal System Complete - Parks and
 Stanley

 500,000.00 437,000.00 600,000.00 46,690,634.00  400,000.00  500,000.00 434,536.54 400,000.00
 1.15% 1.04% 1.29% 42,094,598.00  0.87%

 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:660(1C)  Traffic Signal System Complete - Parks and
 Pittman

 500,000.00 420,000.00 600,000.00 46,690,634.00  400,000.00  500,000.00 424,946.30 390,000.00
 1.15% 1.00% 1.29% 42,094,598.00  0.87%

 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:660(1B)  Traffic Signal System Complete - Parks and Vine

 500,000.00 387,000.00 600,000.00 46,690,634.00  360,000.00  500,000.00 397,140.45 358,000.00
 1.15% 0.92% 1.29% 42,094,598.00  0.78%
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 Lump Sum Traffic Signal System Complete (street intersection) 660(1_)
 Lump Sum 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02

 205,000.00 226,000.00 108,000.00 10,566,460.90  100,000.00  226,000.00 177,000.00 100,000.00
 1.60% 1.92% 1.02% 11,749,901.68  0.75%

 Lump Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:660(1C)  Traffic Signal System Complete - Parks and
 Church

 535,000.00 500,000.00 478,548.75 14,885,926.75  550,000.00  550,000.00 521,338.60 498,387.00
 2.90% 3.13% 3.21% 15,967,622.06  2.98%

 Lump Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:660(1B)  Traffic Signal System Complete - Parks and
 Deskas

 495,000.00 500,000.00 455,598.75 14,885,926.75  500,000.00  500,000.00 489,323.60 464,204.00
 2.69% 3.13% 3.06% 15,967,622.06  2.71%

 Lump Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:660(1A)  Traffic Signal System Complete - Parks and Lucus

 520,000.00 500,000.00 481,098.75 14,885,926.75  550,000.00  550,000.00 522,984.40 500,000.00
 2.82% 3.13% 3.23% 15,967,622.06  2.98%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:660(1A)  Traffic Signal System Complete At Alaska's Best
 Place

 300,000.00 575,000.00 635,000.00 37,365,951.00  0.00  575,000.00 437,500.00 300,000.00
 0.80% 1.56% 1.70% 36,856,107.57  0.00%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:660(1B)  Traffic Signal System Complete At Raspberry Road

 250,000.00 575,000.00 638,000.00 37,365,951.00  0.00  575,000.00 412,500.00 250,000.00
 0.67% 1.56% 1.71% 36,856,107.57  0.00%

 Lump Sum 1 CR Public Safety and Reduced Maintenance ITS, MAT-SU 2013 09
  Bid as:660(43J)  GPS OPTICOM SYSTEM COMPLETE AT
 PALMER-WASILLA & HURLEY

 11,500.00 13,436.75 13,000.00 813,225.00  12,430.00  13,436.75 12,455.58 11,500.00
 1.49% 1.74% 1.60% 773,998.88  1.49%

 Lump Sum 1 Parks Hwy: Stanley Road Signal 2012 08
  Bid as:660(1)  Traffic Signal System Complete

 376,327.35 374,500.00 200,000.00 1,793,585.00  397,832.00  397,832.00 382,886.45 374,500.00
 22.16% 23.80% 11.15% 1,573,730.00  18.10%

 LUMP SUM 1 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12
 Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International
 Airport Rd 
  Bid as:660(1)  TRAFFIC SIGNAL SYSTEM COMPLETE

 400,000.00 360,000.00 322,000.00 5,860,562.00  386,650.00  431,000.00 394,412.50 360,000.00
 9.16% 8.35% 5.49% 4,310,603.60  8.57%

 LUMP SUM 1 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
  Bid as:660(1A)  TRAFFIC SYSTEM COMPLETE

 18,000.00 11,700.00 30,000.00 8,467,710.00  20,000.00  22,275.00 17,162.50 11,700.00
 0.28% 0.19% 0.35% 6,242,976.55  0.29%
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 Lump Sum Traffic Signal System Complete (street intersection) 660(1_)
 Lump Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11

 Cordova Street Extension
  Bid as:660(1A)  Traffic Signal System Complete at C Street

 430,993.00 400,000.00 400,000.00 16,991,844.00  415,000.00  430,993.00 415,331.00 400,000.00
 3.10% 2.97% 2.35% 13,486,059.00  2.97%

 Lump Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:660(1B)  Traffic Signal System Modifications at Old Seward
 Highway

 307,441.00 300,000.00 300,000.00 16,991,844.00  300,000.00  307,441.00 302,480.33 300,000.00
 2.21% 2.22% 1.77% 13,486,059.00  2.14%

 Lump Sum 1 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06
 Hwy
  Bid as:660(1A)  Traffic Signal System Complete at  Palmer-Wasilla
 Highway

 390,000.00 500,000.00 330,000.00 14,966,511.65  575,000.00  575,000.00 482,000.00 390,000.00
 3.19% 4.17% 2.20% 11,989,290.70  4.10%

 Lump Sum 1 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:660(1A)  Traffic Signal System Complete at Huffman Road /
 Lake Otis Parkway

 416,097.00 470,000.00 420,000.00 14,969,373.00  477,583.00  500,000.00 465,136.00 416,097.00
 3.08% 3.81% 2.81% 12,332,893.95  3.51%

 Lump Sum 1 CENTRAL REGION SCHOOL ZONE UPGRADES  2010 04
  Bid as:660(1A)  Signal System Complete At Skyview High

 148,000.00 69,905.70 42,300.00 1,634,442.00  129,450.76  148,000.00 92,611.29 0.00
 6.15% 2.92% 2.59% 2,390,564.60  4.64%

 Lump Sum 1 CENTRAL REGION SCHOOL ZONE UPGRADES  2010 04
  Bid as:660(1B)  Signal System Complete At Nikiski High/Middle

 100,000.00 57,770.20 33,600.00 1,634,442.00  120,633.63  120,633.63 75,580.77 0.00
 4.16% 2.42% 2.06% 2,390,564.60  4.33%

 Lump Sum 1 CENTRAL REGION SCHOOL ZONE UPGRADES  2010 04
  Bid as:660(1C)  Signal System Complete At West Homer
 Elementary

 100,000.00 62,336.20 33,600.00 1,634,442.00  123,114.01  123,114.01 76,730.04 0.00
 4.16% 2.61% 2.06% 2,390,564.60  4.42%

 Lump Sum 1 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:660(1A)  Traffic Signal System Complete at Tudor and Lake
 Otis

 613,000.00 550,000.00 850,000.00 9,281,900.00  525,000.00  765,000.00 613,250.00 525,000.00
 7.53% 7.34% 9.16% 7,489,670.00  6.19%

 LUMP SUM 1 Central Region Safety Improvement Project 2008 2009 06
  Bid as:660(1A)  TRAFFIC SIGNAL SYSTEM COMPLETE AT
 DEBARR RD AND EDWARD ST

 275,000.00 265,000.00 300,000.00 4,832,395.20  0.00  275,000.00 180,000.00 0.00
 4.83% 5.27% 6.21% 5,027,358.90  0.00%

 Lump Sum 1 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05
 Palmer-Wasilla Highway
  Bid as:660(1C)  Traffic Signal System Complete At Stringfield Road

 300,000.00 235,000.00 200,000.00 32,488,017.50  325,000.00  350,000.00 270,000.00 150,000.00
 1.24% 1.02% 0.62% 22,945,463.38  1.31%
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 Lump Sum Traffic Signal System Complete (street intersection) 660(1_)
 Lump Sum 1 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05

 400,000.00 400,000.00 330,000.00 32,488,017.50  400,000.00  500,000.00 427,750.00 400,000.00
 1.66% 1.74% 1.02% 22,945,463.38  1.61%

 Lump Sum 1 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05
 Palmer-Wasilla Highway
  Bid as:660(1B)  Traffic Signal System Complete At Palmer - Wasilla
 Highway

 450,000.00 450,000.00 370,000.00 32,488,017.50  475,000.00  500,000.00 458,750.00 400,000.00
 1.87% 1.96% 1.14% 22,945,463.38  1.92%

 Lump Sum Highway Lighting System Complete (street ... ) 660(3_)
 Lump Sum 1 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements
  Bid as:660(3B)  Highway Lighting System Complete at Ridgecrest
 Drive

 0.00 65,000.00 20,000.00 2,201,788.00  0.00  65,000.00 65,000.00 65,000.00
 0.00% 2.69% 0.91% 2,415,196.00  0.00%

 Lump Sum 1 Lucus Road Improvements 2016 01
  Bid as:660(3A)  Highway Lighting System Complete (Lucus and
 Holiday/Mystery)

 49,300.00 42,328.00 51,448.00 5,467,968.00  50,000.00  54,000.00 49,014.53 42,328.00
 1.02% 0.91% 0.94% 4,639,288.00  1.01%

 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:660(3B)  Highway Lighting System Complete (N. Muldoon
 Road)

 358,000.00 232,651.64 250,000.00 39,443,973.00  357,000.00  390,000.00 315,530.33 232,651.64
 0.85% 0.57% 0.63% 40,745,592.41  0.84%

 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:660(3A)  Highway Lighting System Complete (Glenn
 Highway)

 155,000.00 102,776.72 200,000.00 39,443,973.00  154,000.00  170,000.00 149,355.34 102,776.72
 0.37% 0.25% 0.51% 40,745,592.41  0.36%

 Lump Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:660(3A)  A Street Lighting Improvements

 52,500.00 25,000.00 28,000.00 4,522,558.00  0.00  52,500.00 38,750.00 25,000.00
 0.89% 0.44% 0.62% 5,686,743.30  0.00%

 Each 2 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:660(13A)  Remove And Replace Electrolier

 10,500.00 8,000.00 11,000.00 4,522,558.00  0.00  10,500.00 9,250.00 8,000.00
 0.36% 0.28% 0.49% 5,686,743.30  0.00%

 Lump Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:660(3)  Highway Lighting System Complete

 975,000.00 600,000.00 740,110.00 14,885,926.75  1,000,000.00  1,000,000.00 886,515.20 600,000.00
 5.29% 3.76% 4.97% 15,967,622.06  5.42%
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 Lump Sum Highway Lighting System Complete (street ... ) 660(3_)
 Lump Sum 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05

 96,000.00 70,000.00 114,712.50 3,685,547.50  85,000.00  100,000.00 88,166.67 70,000.00
 2.82% 2.21% 3.11% 3,172,129.00  2.44%

 LUMP SUM 1 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:660(3A)  HIGHWAY LIGHTING SYSTEM COMPLETE

 80,000.00 84,000.00 60,000.00 20,569,201.55  66,100.00  84,000.00 76,700.00 66,100.00
 0.46% 0.50% 0.29% 16,932,671.96  0.36%

 Lump Sum 1 Parks Hwy: Stanley Road Signal 2012 08
  Bid as:660(3)  Highway Lighting System Complete

 31,164.00 31,000.00 30,000.00 1,793,585.00  32,945.00  32,945.00 31,703.00 31,000.00
 1.84% 1.97% 1.67% 1,573,730.00  1.50%

 LUMP SUM 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:660(3B)  TRANSIT STOP LIGHTING SYSTEM COMPLETE

 174,400.00 146,600.00 230,000.00 4,261,302.00  140,900.00  174,400.00 127,316.67 11,000.00
 5.29% 4.58% 5.40% 3,199,546.20  4.17%

 LUMP SUM 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:660(3C)  HIGHWAY LIGHTING CABLE REPLACEMENT

 40,000.00 35,000.00 70,000.00 4,261,302.00  33,700.00  55,000.00 39,283.33 33,700.00
 1.21% 1.09% 1.64% 3,199,546.20  1.00%

 LINEAR FOOT 550 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:660(3D)  LIGHTING CONDUIT

 47.00 42.00 30.00 4,261,302.00  40.00  47.00 36.67 11.00
 0.78% 0.72% 0.39% 3,199,546.20  0.65%

 LUMP SUM 1 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12
 Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International
 Airport Rd 
  Bid as:660(3)  HIGHWAY LIGHTING SYSTEM COMPLETE

 150,000.00 120,000.00 115,000.00 5,860,562.00  125,400.00  150,000.00 131,600.00 120,000.00
 3.44% 2.78% 1.96% 4,310,603.60  2.78%

 LUMP SUM 1 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
  Bid as:660(3A)  STREET LIGHTING SYSTEM COMPLETE

 250,000.00 271,170.00 360,000.00 8,467,710.00  350,000.00  350,000.00 283,028.33 250,000.00
 3.83% 4.34% 4.25% 6,242,976.55  5.04%

 Lump Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:660(3)  Highway Lighting System Complete

 260,681.00 250,000.00 290,000.00 16,991,844.00  250,000.00  260,681.00 253,560.33 250,000.00
 1.87% 1.85% 1.71% 13,486,059.00  1.79%

 Lump Sum 1 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06
 Hwy
  Bid as:660(3)  Highway Lighting System Complete

 450,000.00 600,000.00 830,000.00 14,966,511.65  695,000.00  695,000.00 577,680.00 450,000.00
 3.68% 5.00% 5.55% 11,989,290.70  4.95%

 Lump Sum 1 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:660(3)  Highway Lighting System Complete

 416,097.00 432,000.00 550,000.00 14,969,373.00  454,170.00  500,000.00 448,253.40 416,097.00
 3.08% 3.50% 3.67% 12,332,893.95  3.34%
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 Lump Sum Highway Lighting System Complete (street ... ) 660(3_)
 Lump Sum 1 Sand Point School Loop Road  2011 02

  Bid as:660(3)  Highway Lighting System Complete
 100,000.00 250,000.00 381,000.00 6,239,155.00  102,000.00  300,000.00 165,285.71 100,000.00

 2.14% 5.44% 6.11% 4,599,790.00  1.52%
 Lump Sum 1 CENTRAL REGION SCHOOL ZONE UPGRADES  2010 04

  Bid as:660(3C)  Highway Lighting System Complete At Snowshoe
 Elementary

 43,000.00 46,379.00 39,600.00 1,634,442.00  73,542.52  73,542.52 40,984.30 0.00
 1.79% 1.94% 2.42% 2,390,564.60  2.64%

 Lump Sum 1 CENTRAL REGION SCHOOL ZONE UPGRADES  2010 04
  Bid as:660(3D)  Highway Lighting System Complete At Hope

 45,000.00 66,873.60 37,500.00 1,634,442.00  77,616.14  77,616.14 50,097.95 0.00
 1.87% 2.80% 2.29% 2,390,564.60  2.78%

 Lump Sum 1 CENTRAL REGION SCHOOL ZONE UPGRADES  2010 04
  Bid as:660(3F)  Highway Lighting System Complete At Kalifornsky
 Beach Elementary

 75,000.00 48,190.50 52,500.00 1,634,442.00  88,732.61  88,732.61 56,584.62 0.00
 3.12% 2.02% 3.21% 2,390,564.60  3.18%

 Lump Sum 1 CENTRAL REGION SCHOOL ZONE UPGRADES  2010 04
  Bid as:660(3E)  Highway Lighting System Complete At Nikiski
 North Star Elementary

 95,000.00 100,493.50 66,900.00 1,634,442.00  93,240.76  106,000.00 78,946.85 0.00
 3.95% 4.20% 4.09% 2,390,564.60  3.34%

 Lump Sum 1 CENTRAL REGION SCHOOL ZONE UPGRADES  2010 04
  Bid as:660(3A)  Highway Lighting System Complete At Big Lake
 Elementary

 54,000.00 67,168.00 39,600.00 1,634,442.00  59,366.30  71,500.00 50,406.86 0.00
 2.24% 2.81% 2.42% 2,390,564.60  2.13%

 Lump Sum 1 CENTRAL REGION SCHOOL ZONE UPGRADES  2010 04
  Bid as:660(3B)  Highway Lighting System Complete At Colony
 High/Middle

 123,000.00 118,051.50 89,400.00 1,634,442.00  150,325.83  150,325.83 94,875.47 0.00
 5.11% 4.94% 5.47% 2,390,564.60  5.39%

 LUMP SUM 1 Anchorage Area Safety Improvements, Construction 2010 2009 12
  Bid as:660(3A)  HIGHWAY LIGHTING SYSTEM AT HOMER DRIVE

 47,267.00 40,000.00 16,000.00 2,502,191.00  40,919.00  51,000.00 46,740.86 40,000.00
 2.35% 2.00% 0.64% 1,996,872.00  1.98%

 LUMP SUM 1 Anchorage Area Safety Improvements, Construction 2010 2009 12
  Bid as:660(3B)  HIGHWAY LIGHTING SYSTEM AT BRAYTON
 DRIVE

 92,650.00 85,500.00 48,000.00 2,502,191.00  87,547.00  110,000.00 96,242.43 85,000.00
 4.60% 4.28% 1.92% 1,996,872.00  4.23%

 Lump Sum 1 Sterling Highway: Ninilchik Intersection Improvements and 2009 12
 Illumination 
  Bid as:660(3A)  Highway Lighting System Complete, At Oil Well
 Road

 60,000.00 67,000.00 54,000.00 973,950.00  50,000.00  73,000.00 64,000.00 50,000.00
 6.12% 7.10% 5.54% 943,974.00  4.81%

 Lump Sum 1 Sterling Highway: Ninilchik Intersection Improvements and 2009 12
 Illumination 
  Bid as:660(3B)  Highway Lighting System Complete, At Kingsley
 Road

 42,000.00 42,000.00 36,000.00 973,950.00  50,000.00  50,000.00 46,600.00 42,000.00
 4.28% 4.45% 3.70% 943,974.00  4.81%
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 Lump Sum Highway Lighting System Complete (street ... ) 660(3_)
 LUMP SUM 1 Central Region Safety Improvement Project 2008 2009 06

  Bid as:660(3B)  BUS STOP LIGHTING SYSTEM COMPLETE
 40,000.00 35,000.00 25,000.00 4,832,395.20  0.00  40,000.00 25,000.00 0.00

 0.70% 0.70% 0.52% 5,027,358.90  0.00%

 Lump Sum Structure Illumination System Complete (pedestrian 660(5_)
 undercrossing)

 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:660(5)  Structure Illumination System Complete (Pedestrian
 Undercrossing)

 12,000.00 50,000.00 40,000.00 40,373,362.02  15,000.00  50,000.00 23,000.00 12,000.00
 0.03% 0.14% 0.10% 36,616,095.00  0.04%

 Lump Sum 1 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10
  Bid as:660(3M)  Bridge Lighting System Complete

 715,000.00 555,715.00 384,000.00 5,546,365.00  643,267.64  755,000.00 688,062.27 555,715.00
 10.10% 8.31% 6.92% 6,691,146.00  8.99%

 Lump Sum 1 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:660(5)  Structure Illumination System Complete (Pedestrian
 Undercrossing)

 60,000.00 50,000.00 60,000.00 46,924,772.00  60,900.00  65,125.00 59,006.25 50,000.00
 0.15% 0.13% 0.13% 39,452,755.00  0.14%

 Contingent Sum Temporary Signal System Complete (street 660(7_)
 intersection)

 Contingent Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:660(99)  Miscellaneous Electrical Work

 10,000.00 10,000.00 10,000.00 40,373,362.02  10,000.00  10,000.00 10,000.00 10,000.00
 0.03% 0.03% 0.02% 36,616,095.00  0.03%

 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:660(7B)  Temporary Traffic Signal System Complete
 (Dogwood)

 63,000.00 50,000.00 80,000.00 40,373,362.02  70,000.00  75,000.00 64,500.00 50,000.00
 0.17% 0.14% 0.20% 36,616,095.00  0.18%

 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:660(7C)  Temporary Traffic Signal System Complete
 (Bogard/Arctic)

 62,000.00 50,000.00 80,000.00 40,373,362.02  65,000.00  74,000.00 62,750.00 50,000.00
 0.16% 0.14% 0.20% 36,616,095.00  0.16%

 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:660(7A)  Temporary Traffic Signal System Complete
 (Palmer-Wasilla Hwy/Evergreen)

 68,000.00 50,000.00 80,000.00 40,373,362.02  75,000.00  80,000.00 68,250.00 50,000.00
 0.18% 0.14% 0.20% 36,616,095.00  0.19%

 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
  Bid as:660(7B)  Temporary Signal System Complete at Poppy Ln

 50,000.00 30,000.00 50,000.00 11,372,910.00  36,000.00  86,000.00 50,500.00 30,000.00
 0.53% 0.34% 0.44% 8,695,855.00  0.36%

 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
  Bid as:660(7A)  Temporary Signal System Complete at Bridge
 Access Rd

 50,000.00 20,000.00 34,300.00 11,372,910.00  23,000.00  86,000.00 44,750.00 20,000.00
 0.53% 0.23% 0.30% 8,695,855.00  0.23%

 No Conversion
Page: 254No PerspectivePrinted: 9/25/2018

Highway Standard Contract Items, Central Region, Supplement, Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
660(7_)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Contingent Sum Temporary Signal System Complete (street 660(7_)
 intersection)

 Contingent Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
  Bid as:660(7A)  Temporary Signal System Phase I At
 Palmer-Wasilla Hwy and W Rowland Memorial Way

 20,000.00 20,000.00 20,000.00 5,568,712.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.42% 0.43% 0.36% 4,648,330.25  0.40%

 Contingent Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
  Bid as:660(7B)  Temporary Signal System Phase I At
 Palmer-Wasilla Hwy and N Hemmer Road

 20,000.00 20,000.00 20,000.00 5,568,712.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.42% 0.43% 0.36% 4,648,330.25  0.40%

 Contingent Sum 1 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization
  Bid as:660(7A)  Temporary Signal System Complete (36th Avenue
 and LaTouche Street)

 50,000.00 50,000.00 50,000.00 4,329,338.00  50,000.00  50,000.00 50,000.00 50,000.00
 1.34% 1.41% 1.15% 3,554,977.97  1.30%

 Lump Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:660(7A)  Temporary Signal System Complete - Seward Hwy
 Ramp

 42,000.00 50,000.00 52,000.00 19,956,166.00  50,000.00  50,000.00 45,247.43 41,600.00
 0.17% 0.23% 0.26% 21,769,589.00  0.20%

 Lump Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:660(7B)  Temporary Signal System Complete - Lake Otis
 Parkway

 47,500.00 50,000.00 60,000.00 19,956,166.00  50,000.00  50,000.00 48,522.89 47,000.00
 0.19% 0.23% 0.30% 21,769,589.00  0.20%

 Lump Sum 1 AMATS: Abbott Rd. Rehab-Phase I 2016 03
  Bid as:660(7B)  Temporary Signal System Complete - Elmore Road

 45,000.00 50,000.00 60,000.00 9,447,389.00  45,000.00  120,000.00 55,372.57 41,500.00
 0.52% 0.60% 0.64% 8,348,321.00  0.52%

 Lump Sum 1 AMATS: Abbott Rd. Rehab-Phase I 2016 03
  Bid as:660(7A)  Temporary Signal System Complete - Lake Otis
 Parkway

 45,000.00 50,000.00 60,000.00 9,447,389.00  45,000.00  123,000.00 55,747.57 41,500.00
 0.52% 0.60% 0.64% 8,348,321.00  0.52%

 Contingent Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:660(7A)  Temporary Signal System Complete (South)

 75,000.00 75,000.00 75,000.00 39,443,973.00  75,000.00  75,000.00 75,000.00 75,000.00
 0.18% 0.18% 0.19% 40,745,592.41  0.18%

 Contingent Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:660(7B)  Temporary Signal System Complete (North)

 75,000.00 75,000.00 75,000.00 39,443,973.00  75,000.00  75,000.00 75,000.00 75,000.00
 0.18% 0.18% 0.19% 40,745,592.41  0.18%

 Lump Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

  Bid as:660(7A)  Temporary Signal System Complete at
 O'Malley/Seward Hwy SB

 38,862.00 53,200.00 20,000.00 4,139,213.00  52,000.00  53,200.00 40,515.88 21,000.00
 0.83% 1.15% 0.48% 4,631,344.00  1.11%

 No Conversion
Page: 255No PerspectivePrinted: 9/25/2018

Highway Standard Contract Items, Central Region, Supplement, Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
660(7_)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Contingent Sum Temporary Signal System Complete (street 660(7_)
 intersection)

 Lump Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

  Bid as:660(7B)  Temporary Signal System Complete at
 O'Malley/Seward Hwy NB

 42,483.60 34,300.00 20,000.00 4,139,213.00  50,000.00  50,000.00 36,740.27 21,000.00
 0.91% 0.74% 0.48% 4,631,344.00  1.07%

 Lump Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

  Bid as:660(7C)  Temporary Signal System Complete at 36th/Lake
 Otis

 42,952.80 34,300.00 20,000.00 4,139,213.00  50,000.00  71,240.91 45,298.74 28,000.00
 0.92% 0.74% 0.48% 4,631,344.00  1.07%

 Lump Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

  Bid as:660(7D)  Temporary Signal System Complete at 36th/A St
 27,392.40 23,900.00 20,000.00 4,139,213.00  25,000.00  39,843.99 27,427.28 21,000.00

 0.59% 0.52% 0.48% 4,631,344.00  0.54%
 Lump Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09

 Anchorage Signal Upgrades, Phase I

  Bid as:660(7E)  Temporary Signal System Complete at
 Baxter/Tudor

 32,017.20 34,300.00 20,000.00 4,139,213.00  38,000.00  64,843.87 40,232.21 32,000.00
 0.69% 0.74% 0.48% 4,631,344.00  0.81%

 Lump Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

  Bid as:660(7F)  Temporary Signal System Complete at
 Baxter/Northern Lights

 27,392.40 34,300.00 20,000.00 4,139,213.00  36,000.00  77,769.13 41,492.31 27,392.40
 0.59% 0.74% 0.48% 4,631,344.00  0.77%

 Lump Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:660(7A)  Temporary Signal System Complete at HSIP: Jewel
 Lake Rd. At Raspberry Rd. East-West Left Turn Lanes

 45,924.00 55,000.00 45,000.00 8,216,121.50  0.00  55,000.00 50,462.00 45,924.00
 0.67% 0.81% 0.55% 6,769,856.00  0.00%

 Lump Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:660(7C)  Temporary Signal System Complete at Raspberry
 Rd and SB Minnesota Dr Off-Ramp

 3,261.00 9,000.00 56,000.00 8,216,121.50  0.00  9,000.00 6,130.50 3,261.00
 0.05% 0.13% 0.68% 6,769,856.00  0.00%

 Lump Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:660(7B)  Temporary Signal System Complete At Raspberry
 RD and Northwood St

 71,319.00 80,000.00 75,000.00 8,216,121.50  0.00  80,000.00 75,659.50 71,319.00
 1.03% 1.18% 0.91% 6,769,856.00  0.00%
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 Contingent Sum Temporary Signal System Complete (street 660(7_)
 intersection)

 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:660(7B)  Temporary Signal System Complete - Parks and
 Vine

 20,000.00 80,000.00 150,000.00 46,690,634.00  75,000.00  80,819.47 66,363.89 20,000.00
 0.05% 0.19% 0.32% 42,094,598.00  0.16%

 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:660(7A)  Temporary Signal System Complete - Parks and
 Stanley

 20,000.00 55,000.00 150,000.00 46,690,634.00  60,000.00  63,804.85 51,760.97 20,000.00
 0.05% 0.13% 0.32% 42,094,598.00  0.13%

 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:660(7C)  Temporary Signal System Complete - Parks and
 Pittman

 20,000.00 85,000.00 150,000.00 46,690,634.00  80,000.00  85,073.13 70,014.63 20,000.00
 0.05% 0.20% 0.32% 42,094,598.00  0.17%

 Contingent Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:660(7B)  Temporary Signal System Complete - Parks and
 Church

 156,098.75 156,098.75 156,098.75 14,885,926.75  156,098.75  156,098.75 156,098.75 156,098.75
 0.85% 0.98% 1.05% 15,967,622.06  0.85%

 Contingent Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:660(7A)  Temporary Signal System Complete - Parks and
 Lucus

 156,098.75 156,098.75 156,098.75 14,885,926.75  156,098.75  156,098.75 156,098.75 156,098.75
 0.85% 0.98% 1.05% 15,967,622.06  0.85%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:660(7A)  Temporary Signal System Complete At C Street

 50,000.00 5,000.00 10,000.00 37,365,951.00  0.00  50,000.00 27,500.00 5,000.00
 0.13% 0.01% 0.03% 36,856,107.57  0.00%

 Lump Sum 1 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
  Bid as:660(7B)  Temporary Signal System Complete at Raspberry
 Rd

 50,000.00 57,400.00 25,000.00 1,319,324.00  0.00  57,400.00 53,700.00 50,000.00
 3.35% 3.90% 1.89% 1,471,816.50  0.00%

 Lump Sum 1 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
  Bid as:660(7A)  Temporary Signal System Complete at Boniface
 Pkwy

 50,000.00 47,200.00 25,000.00 1,319,324.00  0.00  50,000.00 48,600.00 47,200.00
 3.35% 3.21% 1.89% 1,471,816.50  0.00%

 Lump Sum 1 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
  Bid as:660(7C)  Temporary Signal System Complete at Binkley St

 50,000.00 51,500.00 25,000.00 1,319,324.00  0.00  51,500.00 50,750.00 50,000.00
 3.35% 3.50% 1.89% 1,471,816.50  0.00%

 LUMP SUM 1 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12
 Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International
 Airport Rd 
  Bid as:660(7)  TEMPORARY SIGNAL SYSTEM COMPLETE

 20,000.00 15,000.00 35,000.00 5,860,562.00  20,900.00  46,250.00 25,537.50 15,000.00
 0.46% 0.35% 0.60% 4,310,603.60  0.46%
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 Contingent Sum Temporary Signal System Complete (street 660(7_)
 intersection)

 Lump Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:660(7A)  Temporary Signal System Complete at Old Seward
 Highway

 24,960.00 25,000.00 100,000.00 16,991,844.00  24,000.00  25,000.00 24,653.33 24,000.00
 0.18% 0.19% 0.59% 13,486,059.00  0.17%

 Lump Sum 1 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06
 Hwy
  Bid as:660(7)  Temporary Signal System Complete

 25,000.00 45,000.00 100,000.00 14,966,511.65  53,000.00  53,000.00 39,602.60 25,000.00
 0.20% 0.38% 0.67% 11,989,290.70  0.38%

 Lump Sum 1 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:660(7D)  Temporary Signal System Complete at Lake Otis
 Parkway

 49,221.00 42,000.00 40,000.00 14,969,373.00  44,100.00  55,000.00 46,464.20 42,000.00
 0.36% 0.34% 0.27% 12,332,893.95  0.32%

 Lump Sum 1 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:660(7B)  Temporary Signal System Complete at Seward
 Highway - West Ramps

 49,221.00 31,500.00 40,000.00 14,969,373.00  33,075.00  49,221.00 37,159.20 31,500.00
 0.36% 0.26% 0.27% 12,332,893.95  0.24%

 Lump Sum 1 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:660(7C)  Temporary Signal System Complete at Seward
 Highway - East Ramps

 49,221.00 31,500.00 40,000.00 14,969,373.00  33,075.00  49,221.00 37,159.20 31,500.00
 0.36% 0.26% 0.27% 12,332,893.95  0.24%

 Lump Sum 1 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:660(7A)  Temporary Signal System Complete at Huffman
 Park Drive

 39,420.00 40,000.00 40,000.00 14,969,373.00  42,000.00  55,000.00 43,284.00 39,420.00
 0.29% 0.32% 0.27% 12,332,893.95  0.31%

 LUMP SUM 1 HSIP: International Airport Rd At Old Seward Hwy 2010 07
  Bid as:660(7)  TEMPORARY SIGNAL SYSTEM COMPLETE AT
 INT'L AIRPORT RD AND OLD SEWARD HWY

 52,000.00 65,000.00 35,000.00 1,513,919.30  77,000.00  77,000.00 61,000.00 50,000.00
 3.28% 4.11% 2.31% 1,583,167.50  4.51%

 LUMP SUM 1 Anchorage Area Safety Improvements, Construction 2010 2009 12
  Bid as:660(7A)  TEMPORARY SIGNAL SYSTEM COMPLETE AT
 6TH AVE AND H ST

 18,380.00 17,000.00 25,000.00 2,502,191.00  17,546.00  21,600.00 19,360.86 17,000.00
 0.91% 0.85% 1.00% 1,996,872.00  0.85%

 LUMP SUM 1 Central Region Safety Improvement Project 2008 2009 06
  Bid as:660(7A)  TEMPORARY SIGNAL SYSTEM COMPLETE AT
 DEBARR RD AND BEAVER PL

 15,000.00 15,000.00 25,000.00 4,832,395.20  0.00  15,000.00 10,000.00 0.00
 0.26% 0.30% 0.52% 5,027,358.90  0.00%

 LUMP SUM 1 Central Region Safety Improvement Project 2008 2009 06
  Bid as:660(7B)  TEMPORARY SIGNAL SYSTEM COMPLETE AT
 JEWEL LAKE RD AND DIMOND BLVD

 15,000.00 20,000.00 25,000.00 4,832,395.20  0.00  20,000.00 11,666.67 0.00
 0.26% 0.40% 0.52% 5,027,358.90  0.00%
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 Lump Sum Underpass Lighting System Complete (pedestrian 660(12_)
 undercrossing)

 Lump Sum 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:660(12)  Underpass Lighting System Complete (Pedestrian
 Undercrossing)

 50,000.00 5,000.00 5,000.00 64,004,541.00  4,200.00  50,000.00 16,050.00 4,200.00
 0.09% 0.01% 0.01% 53,907,758.00  0.01%

 Lump Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood
  Bid as:660(12B)  Pedestrian Underpass Lighting System Complete
 (Northheast Quadrant of Muldoon Road Interchange)

 15,000.00 15,000.00 40,500.00 5,122,591.75  13,000.00  15,000.00 14,500.00 13,000.00
 0.28% 0.28% 0.79% 5,399,661.50  0.21%

 Lump Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood
  Bid as:660(12A)  Pedestrian Underpass Lighting System Complete
 (Southeast Quadrant of Muldoon Road Interchange)

 15,000.00 15,000.00 40,500.00 5,122,591.75  13,000.00  15,000.00 14,500.00 13,000.00
 0.28% 0.28% 0.79% 5,399,661.50  0.21%

 Lump Sum 1 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05
 Palmer-Wasilla Highway
  Bid as:660(12A)  Underpass Lighting System Complete, Pedestrian
 Undercrossing

 10,000.00 15,000.00 35,000.00 32,488,017.50  50,000.00  50,000.00 20,125.00 5,000.00
 0.04% 0.07% 0.11% 22,945,463.38  0.20%

 Contingent Sum Temporary Electrolier (street, etc.) 660(14_)
 Contingent Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:660(14)  Temporary Electrolier

 36,000.00 36,000.00 36,000.00 40,373,362.02  36,000.00  36,000.00 36,000.00 36,000.00
 0.09% 0.10% 0.09% 36,616,095.00  0.09%

 Lump Sum 1 AMATS: Abbott Road Rehab - Phase II 2018 05
  Bid as:660(99)  Removal of School Beacon System

 10,000.00 10,000.00 5,000.00 5,080,598.00  8,000.00  10,000.00 8,875.00 7,500.00
 0.19% 0.19% 0.10% 5,167,568.00  0.15%

 Contingent Sum 1 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road
  Bid as:660(14)  Temporary Electrolier

 4,800.00 4,800.00 4,800.00 2,930,940.00  4,800.00  4,800.00 4,800.00 4,800.00
 0.21% 0.22% 0.16% 2,151,595.45  0.20%

 Contingent Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
  Bid as:660(14)  Temporary Electrolier

 16,800.00 16,800.00 16,800.00 5,568,712.00  16,800.00  16,800.00 16,800.00 16,800.00
 0.35% 0.36% 0.30% 4,648,330.25  0.34%

 Contingent Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:660(14)  Temporary Electrolier

 36,000.00 36,000.00 36,000.00 19,956,166.00  36,000.00  36,000.00 36,000.00 36,000.00
 0.15% 0.17% 0.18% 21,769,589.00  0.15%
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 Contingent Sum Temporary Electrolier (street, etc.) 660(14_)
 Contingent Sum 1 AMATS: Abbott Rd. Rehab-Phase I 2016 03

  Bid as:660(14)  Temporary Electrolier
 28,800.00 28,800.00 28,800.00 9,447,389.00  28,800.00  28,800.00 28,800.00 28,800.00

 0.34% 0.34% 0.30% 8,348,321.00  0.33%
 Contingent Sum 1 Lucus Road Improvements 2016 01

  Bid as:660(14)  Temporary Electrolier
 2,400.00 2,400.00 2,400.00 5,467,968.00  2,400.00  2,400.00 2,400.00 2,400.00
 0.05% 0.05% 0.04% 4,639,288.00  0.05%

 Contingent Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:660(14)  Temporary Electrolier

 36,000.00 36,000.00 36,000.00 46,690,634.00  36,000.00  36,000.00 36,000.00 36,000.00
 0.08% 0.09% 0.08% 42,094,598.00  0.08%

 Contingent Sum 1 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
  Bid as:660(14)  Temporary Electrolier

 14,400.00 14,400.00 14,400.00 1,838,794.00  14,400.00  14,400.00 14,400.00 14,400.00
 0.72% 0.72% 0.78% 1,990,576.00  0.69%

 Contingent Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:660(14)  Temporary Electrolier

 12,000.00 12,000.00 12,000.00 4,522,558.00  0.00  12,000.00 12,000.00 12,000.00
 0.20% 0.21% 0.27% 5,686,743.30  0.00%

 Contingent Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:660(14)  Temporary Electrolier

 112,800.00 112,800.00 112,800.00 14,885,926.75  112,800.00  112,800.00 112,800.00 112,800.00
 0.61% 0.71% 0.76% 15,967,622.06  0.61%

 CONTINGENT SUM 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:660 (14)  TEMPORARY ELECTROLIER

 4,500.00 4,500.00 4,500.00 2,152,146.00  4,500.00  4,500.00 4,500.00 4,500.00
 0.16% 0.18% 0.21% 2,488,685.10  0.16%

 Lump Sum 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753
  Bid as:660(14)  Temporary Electrolier

 15,000.00 5,300.00 11,775.00 3,685,547.50  5,500.00  19,000.00 10,633.33 5,300.00
 0.44% 0.17% 0.32% 3,172,129.00  0.16%

 CONTINGENT SUM 1 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:660(14A)  TEMPORARY ELECTROLIER

 10,000.00 10,000.00 10,000.00 20,569,201.55  10,000.00  10,000.00 10,000.00 10,000.00
 0.06% 0.06% 0.05% 16,932,671.96  0.05%

 CONTINGENT SUM 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:660(14)  TEMPORARY ELECTROLIER

 14,400.00 14,400.00 14,400.00 4,261,302.00  14,400.00  14,400.00 14,400.00 14,400.00
 0.44% 0.45% 0.34% 3,199,546.20  0.43%

 Contingent Sum 1 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11
 Palmer-Fishhook Rd 
  Bid as:660(14A)  Temporary Electrolier

 0.00 0.00 0.00 18,844,880.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 13,969,176.40  0.00%

 CONTINGENT SUM 1 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
  Bid as:660(14A)  TEMPORARY ELECTROLIER

 No Conversion
Page: 260No PerspectivePrinted: 9/25/2018

Highway Standard Contract Items, Central Region, Supplement, Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
660(14_)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Contingent Sum Temporary Electrolier (street, etc.) 660(14_)
 50,000.00 50,000.00 50,000.00 8,467,710.00  50,000.00  50,000.00 50,000.00 50,000.00

 Contingent Sum 1 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:660(14)  Temporary Electrolier

 26,400.00 26,400.00 26,400.00 46,924,772.00  26,400.00  26,400.00 26,400.00 26,400.00
 0.06% 0.07% 0.06% 39,452,755.00  0.06%

 Contingent Sum 1 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06
 Hwy
  Bid as:660(14)  Temporary Electrolier

 13,000.00 13,000.00 13,000.00 14,966,511.65  13,000.00  13,000.00 13,000.00 13,000.00
 0.11% 0.11% 0.09% 11,989,290.70  0.09%

 CONTINGENT SUM 1 HSIP: International Airport Rd At Old Seward Hwy 2010 07
  Bid as:660(14)  TEMPORARY ELECTROLIER

 2,400.00 2,400.00 2,400.00 1,513,919.30  2,400.00  2,400.00 2,400.00 2,400.00
 0.15% 0.15% 0.16% 1,583,167.50  0.14%

 Contingent Sum 1 CENTRAL REGION SCHOOL ZONE UPGRADES  2010 04
  Bid as:660(14)  Temporary Electrolier

 12,000.00 12,000.00 12,000.00 1,634,442.00  12,000.00  12,000.00 12,000.00 12,000.00
 0.50% 0.50% 0.73% 2,390,564.60  0.43%

 Contingent Sum 1 AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek 2010 03
  Bid as:660(14)  Temporary Electrolier

 2,400.00 2,400.00 2,400.00 17,978,778.00  2,400.00  2,400.00 2,400.00 2,400.00
 0.02% 0.02% 0.01% 12,682,496.90  0.02%

 EACH 1 Central Region Safety Improvement Project 2008 2009 06
  Bid as:643(40)  TEMPORARY ELECTROLIER

 2,500.00 3,000.00 2,000.00 4,832,395.20  0.00  3,000.00 1,833.33 0.00
 0.04% 0.06% 0.04% 5,027,358.90  0.00%

 Contingent Sum 1 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05
 Palmer-Wasilla Highway
  Bid as:660(14)  Temporary Electrolier

 3,000.00 3,000.00 3,000.00 32,488,017.50  3,000.00  3,000.00 3,000.00 3,000.00
 0.01% 0.01% 0.01% 22,945,463.38  0.01%

 Lump Sum or <Enter Signal and Lighting Salvage ___ 660(15_)
 Default Metric Pay

 Unit>
 Each 9 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03

 Road - Phase I
  Bid as:660(15)  Lighting Salvage

 1,250.00 2,530.00 1,200.00 13,812,485.00  800.00  2,530.00 1,253.21 800.00
 0.08% 0.18% 0.08% 12,869,961.50  0.05%

 Lump Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements
  Bid as:660(15)  Signal and Lighting Salvage

 5,000.00 20,000.00 20,000.00 21,880,949.00  1,600.00  20,000.00 5,750.00 1,000.00
 0.02% 0.11% 0.09% 18,937,554.72  0.01%

 Lump Sum 1 HSIP: Eklutna Overpass Bridge Warning 2015 2016 09
  Bid as:660(99)  Salvage Overhead Vehicle Detection System
 Complete

 2,900.00 2,000.00 16,000.00 609,622.00  2,500.00  18,000.00 7,159.29 1,780.00
 0.68% 0.48% 2.62% 412,688.00  0.57%

 Each 2 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
  Bid as:660(13A)  Salvage Existing Electrolier

 1,018.00 1,084.00 2,500.00 1,682,155.36  0.00  1,084.00 1,051.00 1,018.00
 0.09% 0.12% 0.30% 1,745,059.23  0.00%
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 Lump Sum or <Enter Signal and Lighting Salvage ___ 660(15_)
 Default Metric Pay

 Unit>
 Each 13 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12

 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:660(15)  Salvage Each

 200.00 350.00 500.00 37,365,951.00  0.00  350.00 275.00 200.00
 0.01% 0.01% 0.02% 36,856,107.57  0.00%

 LUMP SUM 1 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
  Bid as:660(1D)  REMOVAL OF ABANDONED TRAFFIC SIGNAL
 SYSTEM

 5,000.00 5,434.00 9,000.00 8,467,710.00  5,000.00  10,215.00 5,858.17 4,000.00
 0.08% 0.09% 0.11% 6,242,976.55  0.07%

 Lump Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:660(34)  Salvage Electrical/Signal Equipement

 10,920.00 10,000.00 50,000.00 16,991,844.00  10,500.00  10,920.00 10,473.33 10,000.00
 0.08% 0.07% 0.29% 13,486,059.00  0.08%

 Each 8 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:660(15)  Salvage Existing Electrolier

 750.00 5,000.00 2,000.00 46,924,772.00  600.00  5,000.00 1,761.00 600.00
 0.01% 0.10% 0.03% 39,452,755.00  0.01%

 Each 3 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:660(34)  Salvage Signal System Complete

 16,200.00 11,000.00 10,000.00 14,969,373.00  11,550.00  16,200.00 12,690.00 11,000.00
 0.36% 0.27% 0.20% 12,332,893.95  0.25%

 Lump Sum 1 CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan  (GO), Phase III 2009 08
  Bid as:660(34)  Salvage Signal System Complete

 75,000.00 100,000.00 5,000.00 5,180,092.00  30,000.00  100,000.00 62,428.57 30,000.00
 1.40% 2.01% 0.10% 4,964,043.01  0.55%

 Lump Sum or <Enter Pedestrian Lighting ___ 660(16_)
 Default Metric Pay

 Unit>
 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

  Bid as:622(16)  Pedestrian Security Screen
 538,000.00 527,952.62 234,000.00 39,443,973.00  453,000.00  600,000.00 533,790.52 453,000.00

 1.28% 1.30% 0.59% 40,745,592.41  1.06%
 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

  Bid as:660(16A)  Pedestrian Lighting (Pathway)
 125,650.00 202,682.91 110,000.00 39,443,973.00  125,000.00  202,682.91 145,266.58 125,000.00

 0.30% 0.50% 0.28% 40,745,592.41  0.29%
 Each 10 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

  Bid as:622(15)  Pedestrian Marker
 53,000.00 44,879.17 18,000.00 39,443,973.00  52,000.00  60,000.00 45,975.83 20,000.00

 1.26% 1.10% 0.46% 40,745,592.41  1.22%
 Lump Sum 1 Girdwood Streets And Drainage Improvements 2011 09

  Bid as:660(15) AA1  Pedestrian Lighting System Complete
 150,000.00 145,000.00 150,170.00 3,496,589.75  125,491.00  177,250.00 138,574.10 120,000.00

 4.86% 5.12% 4.29% 2,834,020.50  3.85%
 Lump Sum 1 Chester Creek Trail Connection Project 2010 03

  Bid as:660(28)  Pedestrian Lighting System Complete
 395,450.00 313,688.00 231,000.00 3,322,624.00  334,134.63  414,316.93 362,287.73 313,688.00

 13.26% 10.91% 6.95% 2,874,170.85  11.18%
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Date Opene
660(16_)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Lump Sum or <Enter Pedestrian Lighting ___ 660(16_)
 Default Metric Pay

 Unit>
 Each 12 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12

 IMPROVEMENTS
  Bid as:660(28A)  Pedestrain Scale Lighting Pole

 5,000.00 5,000.00 2,000.00 9,281,900.00  4,000.00  5,000.00 4,750.00 4,000.00
 0.74% 0.80% 0.26% 7,489,670.00  0.57%

 Lump Sum or <Enter Traffic Signal System Modifications ___ 660(17_)
 Default Metric Pay

 Unit>
 Lump Sum 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

  Bid as:660(17A)  Traffic Signal System Modifications at Jewel Lake
 Road and 88th Ave

 16,500.00 17,500.00 33,000.00 6,450,221.75  90,000.00  90,000.00 28,521.40 16,500.00
 0.28% 0.31% 0.51% 5,719,942.36  1.43%

 Lump Sum 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
  Bid as:660(17B)  Traffic Signal System Modifications at Jewel Lake
 Road and Strawberry Road

 10,000.00 10,500.00 10,000.00 6,450,221.75  11,000.00  11,000.00 8,845.34 6,500.00
 0.17% 0.18% 0.16% 5,719,942.36  0.18%

 Lump Sum 1 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
  Bid as:660(17)  Traffic Signal System Modification

 13,000.00 15,000.00 10,000.00 5,152,880.75  10,500.00  15,000.00 12,833.33 10,500.00
 0.25% 0.30% 0.19% 5,068,927.80  0.20%

 Lump Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

  Bid as:660(17A)  Traffic Signal System Modifications at W 76th Ave
 180,000.00 164,500.00 101,000.00 9,927,018.00  195,000.00  195,000.00 179,833.33 164,500.00

 1.96% 1.93% 1.02% 8,532,028.00  1.87%
 Lump Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03

 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

  Bid as:660(17C)  Traffic Signal System Modifications at W 64th Ave
 130,000.00 114,000.00 69,000.00 9,927,018.00  135,000.00  135,000.00 126,333.33 114,000.00

 1.42% 1.34% 0.70% 8,532,028.00  1.30%
 Lump Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03

 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

  Bid as:660(17B)  Traffic Signal System Modifications at Raspberry
 Rd

 70,000.00 62,300.00 37,000.00 9,927,018.00  75,000.00  75,000.00 69,100.00 62,300.00
 0.76% 0.73% 0.37% 8,532,028.00  0.72%

 Lump Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

  Bid as:660(17D)  Traffic Signal System Modifications at W Potter Dr
 180,000.00 167,500.00 101,000.00 9,927,018.00  200,000.00  200,000.00 182,500.00 167,500.00

 1.96% 1.96% 1.02% 8,532,028.00  1.92%
 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07

  Bid as:660(17A)  Traffic Signal System Modifications at Bridge
 Access Rd

 150,000.00 160,000.00 254,600.00 11,372,910.00  220,000.00  270,000.00 200,000.00 150,000.00
 1.60% 1.84% 2.24% 8,695,855.00  2.21%
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Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Lump Sum or <Enter Traffic Signal System Modifications ___ 660(17_)
 Default Metric Pay

 Unit>
 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07

  Bid as:660(17B)  Traffic Signal System Modifications at Poppy Ln
 250,000.00 270,000.00 381,900.00 11,372,910.00  400,000.00  415,000.00 333,750.00 250,000.00

 2.66% 3.10% 3.36% 8,695,855.00  4.01%
 Lump Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

  Bid as:660(17B)  Traffic Signal Modifications At Palmer-Wasilla Hwy
 and N Hemmer Road

 1,700.00 2,000.00 3,000.00 5,568,712.00  1,700.00  2,000.00 1,813.35 1,690.00
 0.04% 0.04% 0.05% 4,648,330.25  0.03%

 Lump Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
  Bid as:660(17A)  Traffic Signal Modifications At Palmer-Wasilla Hwy
 and W Rowland Memorial Way

 3,350.00 3,800.00 1,000.00 5,568,712.00  3,100.00  5,000.00 3,250.79 600.00
 0.07% 0.08% 0.02% 4,648,330.25  0.06%

 Lump Sum 1 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization
  Bid as:660(17B)  Traffic Signal System Modifications (36th Avenue
 and LaTouche Street)

 90,300.00 85,507.29 80,000.00 4,329,338.00  48,600.00  100,000.00 76,401.22 48,600.00
 2.41% 2.41% 1.85% 3,554,977.97  1.26%

 Lump Sum 1 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization
  Bid as:660(17C)  Traffic Signal System Modifications (Ingra Street
 and 4th Avenue)

 175,000.00 165,723.31 120,000.00 4,329,338.00  110,900.00  190,000.00 153,270.55 110,900.00
 4.68% 4.66% 2.77% 3,554,977.97  2.89%

 Lump Sum 1 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization
  Bid as:660(17D)  Traffic Signal System Modifications (Ingra Street
 and 3rd Avenue)

 38,000.00 35,796.15 30,000.00 4,329,338.00  25,200.00  45,000.00 34,332.69 25,200.00
 1.02% 1.01% 0.69% 3,554,977.97  0.66%

 Lump Sum 1 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization
  Bid as:660(17A)  Traffic Signal System Modifications (Lake Otis
 Parkway and 68th Avenue)

 297,000.00 280,728.93 169,000.00 4,329,338.00  243,500.00  375,000.00 298,538.16 243,500.00
 7.94% 7.90% 3.90% 3,554,977.97  6.34%

 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:660(17A)  Traffic Signal System Modifications (Boundary
 Avenue)

 127,350.00 140,781.27 120,000.00 39,443,973.00  127,000.00  140,781.27 134,026.25 127,000.00
 0.30% 0.35% 0.30% 40,745,592.41  0.30%

 Lump Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

  Bid as:660(17C)  Traffic Signal System Modifications at 36th/Lake
 Otis

 244,856.40 184,400.00 250,000.00 4,139,213.00  260,000.00  260,000.00 225,877.74 184,400.00
 5.25% 3.98% 6.04% 4,631,344.00  5.57%
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 Lump Sum or <Enter Traffic Signal System Modifications ___ 660(17_)
 Default Metric Pay

 Unit>
 Lump Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09

 Anchorage Signal Upgrades, Phase I

 203,037.60 174,425.00 200,000.00 4,139,213.00  242,000.00  242,000.00 206,227.92 174,425.00
 4.36% 3.77% 4.83% 4,631,344.00  5.19%

 Lump Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

  Bid as:660(17B)  Traffic Signal System Modifications at
 O'Malley/Seward Hwy NB

 177,260.40 148,630.00 190,000.00 4,139,213.00  210,000.00  210,000.00 173,572.99 148,630.00
 3.80% 3.21% 4.59% 4,631,344.00  4.50%

 Lump Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

  Bid as:660(17D)  Traffic Signal System Modifications at 36th/A St
 146,420.40 118,225.00 150,000.00 4,139,213.00  155,000.00  155,000.00 141,545.63 118,225.00

 3.14% 2.55% 3.62% 4,631,344.00  3.32%
 Lump Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09

 Anchorage Signal Upgrades, Phase I

  Bid as:660(17E)  Traffic Signal System Modifications at
 Arctic/International

 100,554.00 89,460.00 80,000.00 4,139,213.00  98,000.00  108,000.00 96,409.61 86,034.03
 2.16% 1.93% 1.93% 4,631,344.00  2.10%

 Lump Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

  Bid as:660(17F)  Traffic Signal System Modifications at
 Baxter/Tudor

 211,149.60 173,700.00 240,000.00 4,139,213.00  240,000.00  240,000.00 210,214.57 173,700.00
 4.53% 3.75% 5.80% 4,631,344.00  5.15%

 Lump Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

  Bid as:660(17G)  Traffic Signal System Modifications at
 Baxter/Northern Lights

 237,219.60 170,100.00 240,000.00 4,139,213.00  240,000.00  240,000.00 212,598.47 170,100.00
 5.09% 3.67% 5.80% 4,631,344.00  5.15%

 Lump Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:660(17B)  Traffic Signal System Modifications At Raspberry
 Rd and Northwood St

 443,929.00 475,000.00 444,000.00 8,216,121.50  0.00  475,000.00 459,464.50 443,929.00
 6.44% 7.02% 5.40% 6,769,856.00  0.00%
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 Lump Sum or <Enter Traffic Signal System Modifications ___ 660(17_)
 Default Metric Pay

 Unit>
 Lump Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03

 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,

 15,000.00 25,000.00 14,000.00 8,896,500.00  0.00  25,000.00 20,000.00 15,000.00
 0.16% 0.29% 0.16% 8,572,859.75  0.00%

 Lump Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:660(1A)  Fireweed Lane Signal Revisions

 52,500.00 20,000.00 2,000.00 4,522,558.00  0.00  52,500.00 36,250.00 20,000.00
 0.89% 0.35% 0.04% 5,686,743.30  0.00%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:660(1C)  Traffic Signal System Modifications At C Street

 300,000.00 65,000.00 96,000.00 37,365,951.00  0.00  300,000.00 182,500.00 65,000.00
 0.80% 0.18% 0.26% 36,856,107.57  0.00%

 Lump Sum 1 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
  Bid as:660(17D)  Traffic Signal Modifications at Binkley St

 145,134.00 135,400.00 130,000.00 1,319,324.00  0.00  145,134.00 140,267.00 135,400.00
 9.73% 9.20% 9.85% 1,471,816.50  0.00%

 Lump Sum 1 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
  Bid as:660(17B)  Traffic Signal Modifications at Boniface Pkwy

 269,726.00 270,800.00 130,000.00 1,319,324.00  0.00  270,800.00 270,263.00 269,726.00
 18.09% 18.40% 9.85% 1,471,816.50  0.00%

 Lump Sum 1 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
  Bid as:660(17A)  Traffic Signal Modifications at Dimond Blvd

 65,135.00 51,900.00 50,000.00 1,319,324.00  0.00  65,135.00 58,517.50 51,900.00
 4.37% 3.53% 3.79% 1,471,816.50  0.00%

 Lump Sum 1 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
  Bid as:660(17C)  Traffic Signal Modifications at Raspberry Rd

 249,158.00 285,620.00 130,000.00 1,319,324.00  0.00  285,620.00 267,389.00 249,158.00
 16.71% 19.41% 9.85% 1,471,816.50  0.00%

 Lump Sum 1 CR Hwy Safety Corridor Near Term Improvements (GF) and Parks 2013 07
 Hwy & Pittman Rd Signal Modifications (GF)
  Bid as:660(17)  Traffic Signal System Modifications

 142,000.00 108,117.00 79,000.00 1,164,208.00  109,650.00  177,305.00 134,268.00 108,117.00
 10.42% 9.03% 6.79% 1,197,783.00  7.46%

 Lump Sum 1 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
  Bid as:660(17A)  Traffic Signal System Modification at Sterling
 Highway

 75,000.00 70,000.00 50,000.00 3,570,530.00  0.00  75,000.00 72,500.00 70,000.00
 1.93% 1.81% 1.40% 3,872,478.16  0.00%

 Lump Sum 1 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
  Bid as:660(17B)  Traffic Signal System Modification at East Park
 Avenue

 75,000.00 50,000.00 50,000.00 3,570,530.00  0.00  75,000.00 62,500.00 50,000.00
 1.93% 1.29% 1.40% 3,872,478.16  0.00%

 Lump Sum 1 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
  Bid as:660(17C)  Traffic Signal System Modification at East
 Marydale Avenue
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 Lump Sum or <Enter Traffic Signal System Modifications ___ 660(17_)
 Default Metric Pay

 Unit>
 75,000.00 70,000.00 50,000.00 3,570,530.00  0.00  75,000.00 72,500.00 70,000.00

 1.93% 1.81% 1.40% 3,872,478.16  0.00%

 Lump Sum 1 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05
  Bid as:660(17)  Traffic Signal System Modification

 34,023.00 16,000.00 17,000.00 587,790.00  18,000.00  34,023.00 22,674.33 16,000.00
 4.88% 2.62% 2.89% 611,591.23  2.45%

 Lump Sum 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753
  Bid as:660(17)  Traffic Signal Modifications

 19,000.00 20,000.00 9,000.00 3,685,547.50  25,000.00  25,000.00 21,250.00 19,000.00
 0.56% 0.63% 0.24% 3,172,129.00  0.72%

 Lump Sum 1 Debarr Road Resurfacing (GF) 2013 05
  Bid as:660(17B)  Traffic Signal System Modifications at Hoyt

 50,000.00 50,000.00 45,000.00 4,486,554.20  0.00  54,000.00 51,333.33 50,000.00
 1.02% 1.09% 1.00% 4,590,728.10  0.00%

 Lump Sum 1 Debarr Road Resurfacing (GF) 2013 05
  Bid as:660(17A)  Traffic Signal System Modifications at Airport
 Heights

 40,000.00 50,000.00 40,000.00 4,486,554.20  0.00  50,000.00 44,333.33 40,000.00
 0.82% 1.09% 0.89% 4,590,728.10  0.00%

 Lump Sum 1 Debarr Road Resurfacing (GF) 2013 05
  Bid as:660(17C)  Traffic Signal System Modifications at Boniface

 2,500.00 50,000.00 10,000.00 4,486,554.20  0.00  50,000.00 18,433.33 2,500.00
 0.05% 1.09% 0.22% 4,590,728.10  0.00%

 Lump Sum 1 Debarr Road Resurfacing (GF) 2013 05
  Bid as:660(17D)  Traffic Signal System Modifications at Turpin

 20,000.00 50,000.00 30,000.00 4,486,554.20  0.00  50,000.00 29,666.67 19,000.00
 0.41% 1.09% 0.67% 4,590,728.10  0.00%

 Lump Sum 1 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
  Bid as:660(17A)  Traffic Signal System Modifications at Dimond
 and Victor

 12,000.00 10,000.00 15,000.00 8,901,029.00  0.00  12,000.00 11,000.00 10,000.00
 0.15% 0.14% 0.17% 7,227,267.40  0.00%

 LUMP SUM 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:660(1G)  TRAFFIC SIGNAL SYSTEM MODIFICATIONS AT
 DUBEN AVENUE

 25,000.00 17,800.00 18,000.00 4,261,302.00  17,000.00  55,000.00 24,800.00 17,000.00
 0.76% 0.56% 0.42% 3,199,546.20  0.50%

 Lump Sum 1 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11
 Palmer-Fishhook Rd 
  Bid as:660(17)  Traffic Signal Modifications at Palmer Wasilla
 Highway

 20,000.00 16,518.00 40,000.00 18,844,880.00  20,000.00  28,000.00 20,931.14 16,518.00
 0.13% 0.12% 0.21% 13,969,176.40  0.12%

 Lump Sum 1 EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO 2011 07
 EAGLE RIVER RD (GF)
  Bid as:660(17)  Traffic Signal Modifications

 150,000.00 32,000.00 30,000.00 2,806,559.00  35,450.00  150,000.00 65,612.50 32,000.00
 5.25% 1.23% 1.07% 2,599,432.88  1.21%
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 Lump Sum 1 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06

 Hwy
  Bid as:660(17A)  Traffic Signal Modification at Parks Highway

 140,000.00 150,000.00 150,000.00 14,966,511.65  180,000.00  180,000.00 157,892.60 140,000.00
 1.15% 1.25% 1.00% 11,989,290.70  1.28%

 Lump Sum 1 Kalifornsky Beach Road, Pedestrian Pathway (GF) 2010 05
  Bid as:660(17)  Traffic Signal Modifications

 215,000.00 170,000.00 105,000.00 1,077,145.00  235,000.00  235,000.00 210,000.00 170,000.00
 15.74% 14.22% 9.75% 1,195,514.95  15.89%

 LUMP SUM 1 Anchorage Area Safety Improvements, Construction 2010 2009 12
  Bid as:660(17A)  SIGNAL MODIFICATIONS AT 6TH AVE AND I ST

 8,200.00 8,000.00 15,000.00 2,502,191.00  7,836.00  15,000.00 9,648.00 7,836.00
 0.41% 0.40% 0.60% 1,996,872.00  0.38%

 LUMP SUM 1 Anchorage Area Safety Improvements, Construction 2010 2009 12
  Bid as:660(17B)  SIGNAL MODIFICATIONS AT 6TH AVE AND H
 ST

 71,790.00 67,000.00 53,000.00 2,502,191.00  68,530.00  85,000.00 76,045.71 67,000.00
 3.56% 3.36% 2.12% 1,996,872.00  3.31%

 LUMP SUM 1 Anchorage Area Safety Improvements, Construction 2010 2009 12
  Bid as:660(17C)  SIGNAL MODIFICATIONS AT DIMOND BLVD
 AND SB MINNESOTA DR

 41,620.00 40,000.00 77,000.00 2,502,191.00  39,732.00  49,000.00 43,764.57 39,732.00
 2.06% 2.00% 3.08% 1,996,872.00  1.92%

 Lump Sum 1 Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at 2009 11
 Muldoon Road Safety Improvements
  Bid as:660(17A)  Signal Modifications at Muldoon Rd. and Northern
 Lights Blvd.

 50,000.00 55,000.00 35,600.00 5,331,001.80  55,000.00  55,000.00 52,750.00 50,000.00
 1.22% 1.50% 0.67% 3,673,328.60  1.33%

 Lump Sum 1 Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at 2009 11
 Muldoon Road Safety Improvements
  Bid as:660(17B)  Signal Modifications at Muldoon Rd. and
 Boundary Ave.

 40,000.00 48,000.00 56,950.00 5,331,001.80  60,000.00  60,000.00 45,750.00 35,000.00
 0.98% 1.31% 1.07% 3,673,328.60  1.45%

 Lump Sum 1 Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at 2009 11
 Muldoon Road Safety Improvements
  Bid as:801(1)  Muldoon Road at 6th Avenue Intersection
 Improvements

 850,000.00 500,000.00 697,300.00 5,331,001.80  750,000.00  1,210,000.00 827,500.00 500,000.00
 20.76% 13.61% 13.08% 3,673,328.60  18.09%

 LUMP SUM 1 Central Region Safety Improvement Project 2008 2009 06
  Bid as:660(17E)  SIGNAL MODIFICATIONS AT SEWARD HWY
 AND 36TH AVE

 15,000.00 15,000.00 26,000.00 4,832,395.20  0.00  15,000.00 10,000.00 0.00
 0.26% 0.30% 0.54% 5,027,358.90  0.00%

 LUMP SUM 1 Central Region Safety Improvement Project 2008 2009 06
  Bid as:660(17B)  SIGNAL MODIFICATIONS AT 5TH AVE AND B
 ST

 20,000.00 20,000.00 28,000.00 4,832,395.20  0.00  20,000.00 13,333.33 0.00
 0.35% 0.40% 0.58% 5,027,358.90  0.00%
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MaximumAverageMinimum3rd Low

Date Opene
660(17_)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Lump Sum or <Enter Traffic Signal System Modifications ___ 660(17_)
 Default Metric Pay

 Unit>
 LUMP SUM 1 Central Region Safety Improvement Project 2008 2009 06

  Bid as:660(17D)  SIGNAL MODIFICATIONS AT JEWEL LAKE RD
 AND DIMOND BLVD

 150,000.00 150,000.00 123,000.00 4,832,395.20  0.00  150,000.00 100,000.00 0.00
 2.63% 2.98% 2.55% 5,027,358.90  0.00%

 LUMP SUM 1 Central Region Safety Improvement Project 2008 2009 06
  Bid as:660(17A)  SIGNAL MODIFICATIONS AT 5TH AVE AND C
 ST

 20,000.00 20,000.00 29,000.00 4,832,395.20  0.00  20,000.00 13,333.33 0.00
 0.35% 0.40% 0.60% 5,027,358.90  0.00%

 LUMP SUM 1 Central Region Safety Improvement Project 2008 2009 06
  Bid as:660(17C)  SIGNAL MODIFICATIONS AT DEBARR RD AND
 BEAVER PL

 100,000.00 100,000.00 183,000.00 4,832,395.20  0.00  100,000.00 66,666.67 0.00
 1.76% 1.99% 3.79% 5,027,358.90  0.00%

 Each or <Enter Default Adjust Junction Box 660(18)
 Metric Pay Unit>

 Each 5 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 1,500.00 1,060.00 750.00 9,927,018.00  1,300.00  1,500.00 1,286.67 1,060.00
 0.08% 0.06% 0.04% 8,532,028.00  0.06%

 Each 43 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 2,100.00 700.00 8,283,871.00  0.00  2,100.00 2,100.00 2,100.00

 0.00% 0.93% 0.36% 9,681,105.00  0.00%
 Each 9 HSIP: Anchorage Area Safety Improvements  2017 05

 HSIP: Lake Otis Parkway at 68th Ave Channelization
 350.00 326.65 750.00 4,329,338.00  238.00  375.00 317.28 238.00
 0.08% 0.08% 0.16% 3,554,977.97  0.06%

 Each 2 Fairbanks Area Signal Upgrades-Stage 1 2017 04
 3,500.00 1,500.00 1,000.00 16,993,855.00  347.00  3,500.00 1,702.00 347.00
 0.05% 0.02% 0.01% 14,143,690.00  0.00%

 Each 20 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 750.00 500.00 750.00 11,012,857.50  700.00  750.00 650.00 500.00
 0.13% 0.09% 0.14% 10,998,773.50  0.12%

 Each 14 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 390.00 1,000.00 1,000.00 8,216,121.50  0.00  1,000.00 695.00 390.00
 0.08% 0.21% 0.17% 6,769,856.00  0.00%

 Each 2 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
 500.00 1,000.00 500.00 5,459,443.00  0.00  1,000.00 750.00 500.00
 0.02% 0.04% 0.02% 5,296,083.00  0.00%

 Each 1 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive

 495.00 500.00 500.00 6,761,170.00  0.00  500.00 497.50 495.00
 0.01% 0.01% 0.01% 6,487,959.50  0.00%

 Each 25 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 715.00 750.00 500.00 9,147,651.25  0.00  750.00 732.50 715.00
 0.18% 0.22% 0.14% 8,696,000.00  0.00%

 Each 8 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:660(18A)  Adjust Junction Box with Conduit Bending
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MaximumAverageMinimum3rd Low

Date Opene
660(18)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each or <Enter Default Adjust Junction Box 660(18)
 Metric Pay Unit>

 1,850.00 2,000.00 2,000.00 9,147,651.25  0.00  2,000.00 1,925.00 1,850.00
 0.15% 0.18% 0.17% 8,696,000.00  0.00%

 Each 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:660(18B)  Adjust Junction Box with Traffic Cable Revisions

 2,320.00 2,500.00 4,900.00 9,147,651.25  0.00  2,500.00 2,410.00 2,320.00
 0.02% 0.03% 0.05% 8,696,000.00  0.00%

 Each 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:660(18D)  Adjust Junction Box with Traffic and Power Cable
 Revisions

 5,441.00 3,500.00 4,900.00 9,147,651.25  0.00  5,441.00 4,470.50 3,500.00
 0.05% 0.04% 0.05% 8,696,000.00  0.00%

 Each 9 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 1,050.00 1,400.00 500.00 4,522,558.00  0.00  1,400.00 1,225.00 1,050.00
 0.16% 0.22% 0.10% 5,686,743.30  0.00%

 Each 16 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 500.00 500.00 1,000.00 8,901,029.00  0.00  500.00 500.00 500.00
 0.10% 0.11% 0.18% 7,227,267.40  0.00%

 Each 2 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood

 2,500.00 2,200.00 650.00 5,122,591.75  2,200.00  2,500.00 2,100.00 1,500.00
 0.09% 0.08% 0.03% 5,399,661.50  0.07%

 EACH 70 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III

 380.00 328.00 600.00 4,261,302.00  315.00  380.00 323.00 275.00
 0.81% 0.72% 0.99% 3,199,546.20  0.65%

 EACH 3 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
 500.00 842.50 1,000.00 8,467,710.00  1,000.00  1,000.00 539.08 290.00
 0.02% 0.04% 0.04% 6,242,976.55  0.04%

 Each 9 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street

 648.00 500.00 1,000.00 14,969,373.00  525.00  700.00 581.20 500.00
 0.04% 0.04% 0.06% 12,332,893.95  0.03%

 Each or <Enter Default Junction Box, Type ___ 660(19_)
 Metric Pay Unit>

 Each 3 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
  Bid as:660(19A)  Junction Box, Type 1A

 1,800.00 1,500.00 2,000.00 5,152,880.75  1,500.00  1,800.00 1,600.00 1,500.00
 0.11% 0.09% 0.12% 5,068,927.80  0.09%

 Each 1 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05
 Preservation
  Bid as:660(19B)  Junction Box, Type II

 1,500.00 1,600.00 1,500.00 1,378,816.00  1,600.00  1,875.00 1,643.75 1,500.00
 0.13% 0.14% 0.11% 1,109,658.24  0.13%

 Each 10 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

  Bid as:660(19A)  Junction Box, Type 1A
 1,000.00 1,025.00 1,000.00 9,927,018.00  1,200.00  1,200.00 1,075.00 1,000.00

 0.11% 0.12% 0.10% 8,532,028.00  0.12%
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Date Opene
660(19_)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each or <Enter Default Junction Box, Type ___ 660(19_)
 Metric Pay Unit>

 Each 2 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
  Bid as:660(19C)  Junction Box, Type III

 2,600.00 2,000.00 3,500.00 10,577,766.00  0.00  2,600.00 2,300.00 2,000.00
 0.05% 0.04% 0.07% 9,986,105.00  0.00%

 Each 15 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
  Bid as:660(19B)  Junction Box, Type II

 1,500.00 1,300.00 1,800.00 10,577,766.00  0.00  1,500.00 1,400.00 1,300.00
 0.21% 0.20% 0.26% 9,986,105.00  0.00%

 Each 37 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
  Bid as:660(19A)  Junction Box, Type IA

 750.00 700.00 1,100.00 10,577,766.00  0.00  750.00 725.00 700.00
 0.26% 0.26% 0.38% 9,986,105.00  0.00%

 EACH 3 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation
  Bid as:660(19A)  JUNCTION BOX, TYPE II

 2,500.00 1,950.00 2,000.00 2,303,200.50  3,000.00  3,000.00 2,483.33 1,950.00
 0.34% 0.28% 0.26% 2,066,575.00  0.40%

 Each 1 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization
  Bid as:660(19A)  Junction Box, Type II

 2,200.00 2,090.76 10,000.00 4,329,338.00  1,000.00  2,500.00 1,815.13 1,000.00
 0.06% 0.06% 0.23% 3,554,977.97  0.03%

 Each 3 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:660(19)  Junction Box, Type IA

 5,000.00 1,500.00 1,000.00 64,004,541.00  1,400.00  5,000.00 2,325.00 1,400.00
 0.03% 0.01% 0.00% 53,907,758.00  0.01%

 Each 8 Seward Road Improvements 2017 03
  Bid as:660(19)  Junction Box, Type IA

 2,100.00 3,000.00 1,000.00 2,923,694.00  2,000.00  3,000.00 2,275.00 2,000.00
 0.53% 0.81% 0.27% 2,946,524.00  0.48%

 Each 21 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:660(19A)  Junction Box, Type IA

 1,200.00 1,000.00 750.00 11,012,857.50  1,100.00  1,200.00 1,100.00 1,000.00
 0.22% 0.19% 0.14% 10,998,773.50  0.20%

 Each 4 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive
  Bid as:660(19B)  Type II Junction Box

 1,450.00 1,400.00 6,000.00 6,761,170.00  0.00  1,450.00 1,425.00 1,400.00
 0.09% 0.09% 0.35% 6,487,959.50  0.00%

 Each 2 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive
  Bid as:660(19C)  Type III Junction Box

 2,800.00 2,700.00 5,000.00 6,761,170.00  0.00  2,800.00 2,750.00 2,700.00
 0.09% 0.08% 0.15% 6,487,959.50  0.00%

 Each 4 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive
  Bid as:660(19A)  Type IA Junction Box

 625.00 600.00 5,000.00 6,761,170.00  0.00  625.00 612.50 600.00
 0.04% 0.04% 0.30% 6,487,959.50  0.00%
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Date Opene
660(19_)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each or <Enter Default Junction Box, Type ___ 660(19_)
 Metric Pay Unit>

 Each 50 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10
  Bid as:660(30)  Type II Junction Box

 1,650.00 2,735.00 1,450.00 5,546,365.00  1,851.29  3,219.00 2,099.88 1,550.00
 1.17% 2.04% 1.31% 6,691,146.00  1.29%

 Each 1 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10
 Avenue
  Bid as:660(19A)  Junction Box, Type IA

 1,600.00 800.00 5,410.00 1,258,215.00  0.00  1,600.00 1,200.00 800.00
 0.10% 0.06% 0.43% 1,390,904.64  0.00%

 Each 4 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10
 Avenue
  Bid as:660(19B)  Junction Box, Type II

 2,500.00 2,250.00 4,000.00 1,258,215.00  0.00  2,500.00 2,375.00 2,250.00
 0.60% 0.65% 1.27% 1,390,904.64  0.00%

 Each 1 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10
 Avenue
  Bid as:660(19C)  Junction Box, Type III

 4,000.00 3,400.00 4,000.00 1,258,215.00  0.00  4,000.00 3,700.00 3,400.00
 0.24% 0.24% 0.32% 1,390,904.64  0.00%

 Each 3 Central Region Highway Data Equipment 2012 2014 09
  Bid as:660(29)  Type 1A Junction Box

 3,000.00 2,200.00 1,000.00 3,992,258.00  0.00  3,000.00 2,600.00 2,200.00
 0.15% 0.15% 0.08% 4,551,390.00  0.00%

 Each 7 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:660(19A)  Junction Box, Type 1A

 675.00 700.00 5,410.00 9,147,651.25  0.00  700.00 687.50 675.00
 0.05% 0.06% 0.41% 8,696,000.00  0.00%

 Each 3 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:660(19B)  Junction Box, Type 2

 1,700.00 1,800.00 4,000.00 9,147,651.25  0.00  1,800.00 1,750.00 1,700.00
 0.05% 0.06% 0.13% 8,696,000.00  0.00%

 Each 5 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:660(19C)  Junction Box, Type 2 with Wiring Revisions

 2,350.00 2,500.00 3,700.00 9,147,651.25  0.00  2,500.00 2,425.00 2,350.00
 0.12% 0.14% 0.20% 8,696,000.00  0.00%

 Each 24 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
  Bid as:660(29)  Type 1a Junction Box

 600.00 600.00 1,500.00 8,901,029.00  0.00  600.00 600.00 600.00
 0.18% 0.20% 0.40% 7,227,267.40  0.00%

 Each 1 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
  Bid as:660(30)  Type II Junction Box

 1,500.00 1,500.00 1,750.00 8,901,029.00  0.00  1,500.00 1,500.00 1,500.00
 0.02% 0.02% 0.02% 7,227,267.40  0.00%

 Each 75 Glenn Highway Lighting, S. Birchwood To Eklutna 2010 09
  Bid as:660(30)  Type II Junction Box

 1,252.21 1,360.00 1,500.00 13,270,650.00  1,385.00  3,269.48 1,871.73 1,252.21
 1.00% 1.11% 0.85% 9,162,250.00  1.08%

 Each 5 Kalifornsky Beach Road, Pedestrian Pathway (GF) 2010 05
  Bid as:660(29)  Type 1A Junction Box

 1,430.00 8,200.00 1,000.00 1,077,145.00  1,500.00  8,200.00 2,886.00 1,300.00
 0.52% 3.43% 0.46% 1,195,514.95  0.51%
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660(19_)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each or <Enter Default Junction Box, Type ___ 660(19_)
 Metric Pay Unit>

 Each 4 Kalifornsky Beach Road, Pedestrian Pathway (GF) 2010 05
  Bid as:660(30)  Type II Junction Box

 2,076.00 9,100.00 1,500.00 1,077,145.00  2,250.00  9,100.00 3,565.20 1,900.00
 0.61% 3.04% 0.56% 1,195,514.95  0.61%

 Each 16 Minnesota Drive Resurfacing 2009 04
  Bid as:660(29)  Type 1A Junction Box

 900.00 1,550.00 550.00 8,713,962.50  1,000.00  1,550.00 1,120.00 900.00
 0.21% 0.36% 0.10% 6,809,019.95  0.21%

 Each 9 Minnesota Drive Resurfacing 2009 04
  Bid as:660(30)  Type II Junction Box

 2,100.00 2,290.00 2,500.00 8,713,962.50  2,400.00  2,500.00 2,322.50 2,100.00
 0.27% 0.30% 0.26% 6,809,019.95  0.28%

 Each 1 Minnesota Drive Resurfacing 2009 04
  Bid as:660(30A)  Type III Junction Box

 3,400.00 3,570.00 4,000.00 8,713,962.50  4,000.00  4,000.00 3,692.50 3,400.00
 0.05% 0.05% 0.05% 6,809,019.95  0.05%

 Contingent Sum or Signal System Timing and Adjustments ___ 660(20_)
 <Enter Default Metric

 Pay Unit>
 Contingent Sum 1 HSIP: Anchorage Area Safety Improvements  2017 05

 HSIP: Lake Otis Parkway at 68th Ave Channelization
  Bid as:660(20A)  Signal System Timing and Adjustments (Lake Otis
 Parkway and 68th Avenue)

 10,000.00 10,000.00 10,000.00 4,329,338.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.27% 0.28% 0.23% 3,554,977.97  0.26%

 Contingent Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:660(26)  Signal Timing and Adjustments

 30,000.00 30,000.00 30,000.00 16,991,844.00  30,000.00  30,000.00 30,000.00 30,000.00
 0.22% 0.22% 0.18% 13,486,059.00  0.21%

 Lump Sum 1 Central Region ITS Signal Control Upgrades 2011 02
  Bid as:663(1B)  Traffic Management - DMS Signal Upgrades

 173,792.66 179,400.00 160,000.00 1,618,500.00  180,000.00  180,000.00 133,298.17 0.00
 7.61% 8.55% 9.89% 2,098,800.00  6.93%

 Contingent Sum 1 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:660(26)  Signal System Timing and Adjustments

 10,000.00 10,000.00 10,000.00 14,969,373.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.07% 0.08% 0.07% 12,332,893.95  0.07%

 Contingent Sum 1 AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek 2010 03
  Bid as:660(26)  Signal System Timing and Adjustments

 5,000.00 5,000.00 5,000.00 17,978,778.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.03% 0.04% 0.03% 12,682,496.90  0.03%

 CONTINGENT SUM 1 Central Region Safety Improvement Project 2008 2009 06
  Bid as:660(22)  ILLUMINATION PRICE ADJUSTMENT

 0.00 0.00 0.00 4,832,395.20  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,027,358.90  0.00%

 Contingent Sum Illumination Price Adjustment 660(22)
 Contingent Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
 0.00 0.00 0.00 4,176,627.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,196,232.00  0.00%
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 Contingent Sum Illumination Price Adjustment 660(22)
 Contingent Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

 0.00 0.00 0.00 39,443,973.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 40,745,592.41  0.00%

 Contingent Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 0.00 0.00 0.00 8,216,121.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,769,856.00  0.00%

 Contingent Sum 1 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10
 0.00 0.00 0.00 5,546,365.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 6,691,146.00  0.00%
 Contingent Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05

 HSIP: 16th Ave at A Street Channelization Improvements
 0.00 0.00 0.00 4,522,558.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 5,686,743.30  0.00%
 Contingent Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01

 Church Road
 0.00 0.00 0.00 14,885,926.75  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 15,967,622.06  0.00%
 Contingent Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12

 Alaska's Best Place: Raspberry Road to Ressel Avenue
 0.00 0.00 0.00 37,365,951.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 36,856,107.57  0.00%
 CONTINGENT SUM 1 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10

 0.00 0.00 0.00 20,569,201.55  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 16,932,671.96  0.00%

 Contingent Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood

 0.00 0.00 0.00 5,122,591.75  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,399,661.50  0.00%

 CONTINGENT SUM 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III

 0.00 0.00 0.00 4,261,302.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,199,546.20  0.00%

 CONTINGENT SUM 1 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12
 Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International
 Airport Rd

 0.00 0.00 0.00 5,860,562.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,310,603.60  0.00%

 Contingent Sum 1 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11
 Palmer-Fishhook Rd

 0.00 0.00 0.00 18,844,880.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 13,969,176.40  0.00%

 CONTINGENT SUM 1 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
 0.00 0.00 0.00 8,467,710.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 6,242,976.55  0.00%
 Contingent Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11

 Cordova Street Extension
 0.00 0.00 0.00 16,991,844.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 13,486,059.00  0.00%
 Contingent Sum 1 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10

 0.00 0.00 0.00 46,924,772.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 39,452,755.00  0.00%

 No Conversion
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 Contingent Sum Illumination Price Adjustment 660(22)
 Contingent Sum 1 Girdwood Streets And Drainage Improvements 2011 09

 0.00 0.00 0.00 3,496,589.75  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,834,020.50  0.00%

 Contingent Sum 1 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06
 Hwy

 0.00 0.00 0.00 14,966,511.65  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 11,989,290.70  0.00%

 Contingent Sum 1 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street

 2,000.00 2,000.00 2,000.00 14,969,373.00  2,000.00  2,000.00 2,000.00 2,000.00
 0.01% 0.02% 0.01% 12,332,893.95  0.01%

 Contingent Sum 1 Glenn Highway Lighting, S. Birchwood To Eklutna 2010 09
 0.00 0.00 0.00 13,270,650.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 9,162,250.00  0.00%
 Contingent Sum 1 Kenai: Various Road Improvements, 2009 2010 08

 0.00 0.00 0.00 775,607.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 574,592.50  0.00%

 CONTINGENT SUM 1 HSIP: International Airport Rd At Old Seward Hwy 2010 07
 0.00 0.00 0.00 1,513,919.30  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,583,167.50  0.00%
 Contingent Sum 1 Kalifornsky Beach Road, Pedestrian Pathway (GF) 2010 05

 0.00 0.00 0.00 1,077,145.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,195,514.95  0.00%

 Contingent Sum 1 CENTRAL REGION SCHOOL ZONE UPGRADES 2010 04
 0.00 0.00 0.00 1,634,442.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,390,564.60  0.00%
 Contingent Sum 1 Chester Creek Trail Connection Project 2010 03

 76,461.00 76,461.00 76,461.00 3,322,624.00  76,461.00  76,461.00 76,461.00 76,461.00
 2.56% 2.66% 2.30% 2,874,170.85  2.56%

 CONTINGENT SUM 1 Anchorage Area Safety Improvements, Construction 2010 2009 12
 0.00 0.00 0.00 2,502,191.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,996,872.00  0.00%
 Contingent Sum 1 Sterling Highway: Ninilchik Intersection Improvements and 2009 12

 Illumination
 0.00 0.00 0.00 973,950.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 943,974.00  0.00%
 Contingent Sum 1 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05

 Palmer-Wasilla Highway
 0.00 0.00 0.00 32,488,017.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 22,945,463.38  0.00%

 <Enter Default English Enter Description Here. Click green "List Units" box 660(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Lump Sum 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
  Bid as:660(27)  Flashing Beacon System Modifications

 9,000.00 9,450.00 10,000.00 6,450,221.75  10,000.00  10,000.00 8,431.51 6,500.00
 0.15% 0.17% 0.16% 5,719,942.36  0.16%

 Each 6 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:660(117)-A  LED Luminaire

 1,800.00 1,800.00 3,000.00 26,214,019.00  2,500.00  24,000.00 7,525.00 1,800.00
 0.04% 0.04% 0.07% 24,869,246.80  0.05%
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 Each 5 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:660(19B)  Junction Box, Type 2

 0.00 5,200.00 2,500.00 8,283,871.00  0.00  5,200.00 5,200.00 5,200.00
 0.00% 0.27% 0.15% 9,681,105.00  0.00%

 Contingent Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
  Bid as:660(11A)  Traffic Loop Replacement

 12,500.00 12,500.00 12,500.00 11,372,910.00  12,500.00  12,500.00 12,500.00 12,500.00
 0.13% 0.14% 0.11% 8,695,855.00  0.13%

 Contingent Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
  Bid as:660(99)  Miscellaneous Electrical Work

 50,000.00 50,000.00 50,000.00 10,577,766.00  0.00  50,000.00 50,000.00 50,000.00
 0.47% 0.50% 0.47% 9,986,105.00  0.00%

 Lump Sum 1 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)
  Bid as:660(99-2)  2" Conduit Complete

 20,000.00 20,000.00 15,000.00 5,148,790.00  13,000.00  20,000.00 15,750.00 10,000.00
 0.37% 0.38% 0.29% 5,198,106.50  0.24%

 Each 6 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:660(99) K  Lighting, Accent

 2,844.00 20,000.00 1,500.00 4,176,627.00  3,700.00  20,000.00 6,360.67 2,820.00
 0.41% 2.86% 0.22% 4,196,232.00  0.52%

 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:660(50)  Relocate Variable Message Signs

 10,000.00 26,000.00 16,000.00 46,690,634.00  25,000.00  26,053.64 22,310.73 10,000.00
 0.02% 0.06% 0.03% 42,094,598.00  0.05%

 Contingent Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:660(11A)  Traffic Loop Replacement

 12,500.00 12,500.00 12,500.00 5,459,443.00  0.00  12,500.00 12,500.00 12,500.00
 0.23% 0.24% 0.23% 5,296,083.00  0.00%

 Linear Foot 100 Central Region Highway Data Equipment 2012 2014 09
  Bid as:660(24-2)  2-inch RMC

 55.00 65.00 120.00 3,992,258.00  0.00  65.00 60.00 55.00
 0.09% 0.14% 0.30% 4,551,390.00  0.00%

 Each 22 F M A T S Street Light Conversion - Stage I I I 2014 07
  Bid as:660(117)-A5  LED Luminaire, Type A5

 1,251.60 1,186.00 1,350.00 1,174,143.00  1,053.00  2,266.62 1,508.28 1,053.00
 2.31% 2.49% 2.53% 1,046,353.50  1.60%

 Each 8 F M A T S Street Light Conversion - Stage I I I 2014 07
  Bid as:660(117)-A7  LED Luminaire, Type A7

 1,343.32 1,201.00 1,500.00 1,174,143.00  1,049.00  2,257.80 1,515.60 1,049.00
 0.90% 0.92% 1.02% 1,046,353.50  0.58%

 Each 37 F M A T S Street Light Conversion - Stage I I I 2014 07
  Bid as:660(117)-A9  LED Luminaire, Type A9

 1,267.12 1,506.00 1,650.00 1,174,143.00  1,345.00  2,826.25 1,796.01 1,267.12
 3.94% 5.33% 5.20% 1,046,353.50  3.43%

 Each 57 F M A T S Street Light Conversion - Stage I I I 2014 07
  Bid as:660(117)-A12  LED Luminaire, Type A12

 1,227.19 1,506.00 1,875.00 1,174,143.00  1,345.00  2,809.91 1,778.30 1,227.19
 5.87% 8.20% 9.10% 1,046,353.50  5.28%

 No Conversion
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 Each 15 F M A T S Street Light Conversion - Stage I I I 2014 07
  Bid as:660(117)-B12  LED Luminaire, Type B12

 1,261.20 1,212.00 1,875.00 1,174,143.00  1,074.00  2,289.98 1,438.51 1,043.88
 1.59% 1.74% 2.40% 1,046,353.50  1.11%

 Each 9 F M A T S Street Light Conversion - Stage I I I 2014 07
  Bid as:660(117)-C9  LED Luminaire Type C9

 1,347.57 1,221.00 1,650.00 1,174,143.00  1,074.00  2,289.81 1,462.71 1,043.88
 1.02% 1.05% 1.26% 1,046,353.50  0.67%

 Each 6 F M A T S Street Light Conversion - Stage I I I 2014 07
  Bid as:660(117)-D10  LED Luminaire, Type D10

 1,430.99 1,215.00 1,725.00 1,174,143.00  1,074.00  2,289.81 1,475.61 1,043.88
 0.72% 0.70% 0.88% 1,046,353.50  0.44%

 Each 55 F M A T S Street Light Conversion - Stage I I I 2014 07
  Bid as:660(117)-E6  LED Luminaire, Type E6

 1,163.12 1,295.00 1,850.00 1,174,143.00  1,240.00  2,607.33 1,621.42 1,163.12
 5.37% 6.81% 8.67% 1,046,353.50  4.70%

 Each 3 F M A T S Street Light Conversion - Stage I I I 2014 07
  Bid as:660(117)-E10  LED Luminaire, Type E10

 1,628.61 1,302.00 2,150.00 1,174,143.00  1,251.00  2,629.38 1,712.93 1,251.00
 0.41% 0.37% 0.55% 1,046,353.50  0.26%

 Each 119 F M A T S Street Light Conversion - Stage I I I 2014 07
  Bid as:660(122)-1  Replace Luminaire, Type 1

 251.11 276.00 500.00 1,174,143.00  453.34  943.34 532.43 251.11
 2.51% 3.14% 5.07% 1,046,353.50  3.72%

 Linear Foot 44,400 F M A T S Street Light Conversion - Stage I I I 2014 07
  Bid as:660(124)-4  Conductors, #4 AWG, XHHW

 1.25 1.75 4.40 1,174,143.00  1.81  5.94 2.45 1.25
 4.66% 7.43% 16.64% 1,046,353.50  5.54%

 Each 45 F M A T S Street Light Conversion - Stage I I I 2014 07
  Bid as:660(125)-10  Illumination Pole, 10', Round Straight Steel

 2,722.08 3,217.00 2,000.00 1,174,143.00  1,512.18  6,250.00 3,436.69 1,512.18
 10.29% 13.84% 7.67% 1,046,353.50  4.69%

 Each 15 F M A T S Street Light Conversion - Stage I I I 2014 07
  Bid as:660(125)-25  Illumination Pole, 25', Round Tapered Steel

 2,535.68 3,858.00 2,800.00 1,174,143.00  2,193.07  7,000.00 4,047.69 2,193.07
 3.19% 5.53% 3.58% 1,046,353.50  2.27%

 Linear Foot 19,000 F M A T S Street Light Conversion - Stage I I I 2014 07
  Bid as:660(124)-10  Conductors, #10 AWG, XHHW

 0.65 0.80 1.75 1,174,143.00  0.96  4.68 1.57 0.65
 1.04% 1.45% 2.83% 1,046,353.50  1.26%

 Lump Sum 1 F M A T S Street Light Conversion - Stage I I I 2014 07
  Bid as:660(119)  Illumination Electrical Modifications

 11,944.42 60,000.00 14,560.00 1,174,143.00  197,535.00  207,009.00 91,204.47 11,944.42
 1.00% 5.73% 1.24% 1,046,353.50  13.61%

 Each 2 F M A T S Street Light Conversion - Stage I I I 2014 07
  Bid as:660(117)-F6  LED Luminaire, Type F6

 1,873.81 1,344.00 1,850.00 1,174,143.00  1,240.00  2,727.15 1,775.26 1,240.00
 0.31% 0.26% 0.32% 1,046,353.50  0.17%

 Lump Sum 1 CR Public Safety and Reduced Maintenance ITS, MAT-SU 2013 09
  Bid as:660(43K)  GPS OPTICOM SYSTEM COMPLETE AT
 PALMER-WASILLA & ROBERTS
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 11,500.00 13,360.20 13,000.00 813,225.00  12,480.00  13,360.20 12,446.73 11,500.00
 1.49% 1.73% 1.60% 773,998.88  1.49%

 Lump Sum 1 CR Public Safety and Reduced Maintenance ITS, MAT-SU 2013 09
  Bid as:660(43B)  GPS OPTICOM SYSTEM COMPLETE AT
 BOGARD & MAIN

 11,500.00 17,960.15 13,000.00 813,225.00  22,355.00  22,355.00 17,271.72 11,500.00
 1.49% 2.32% 1.60% 773,998.88  2.68%

 Lump Sum 1 CR Public Safety and Reduced Maintenance ITS, MAT-SU 2013 09
  Bid as:660(43C)  GPS OPTICOM SYSTEM COMPLETE AT
 LUCILLE & NELSON

 11,500.00 13,310.75 13,000.00 813,225.00  12,480.00  13,310.75 12,430.25 11,500.00
 1.49% 1.72% 1.60% 773,998.88  1.49%

 Lump Sum 1 CR Public Safety and Reduced Maintenance ITS, MAT-SU 2013 09
  Bid as:660(43H)  GPS OPTICOM SYSTEM COMPLETE AT PARKS
 & LUCILLE

 11,500.00 13,436.75 13,000.00 813,225.00  12,535.00  13,436.75 12,490.58 11,500.00
 1.49% 1.74% 1.60% 773,998.88  1.50%

 Lump Sum 1 CR Public Safety and Reduced Maintenance ITS, MAT-SU 2013 09
  Bid as:660(43D)  GPS OPTICOM SYSTEM COMPLETE AT PARKS
 & HERMON

 11,500.00 13,436.75 13,000.00 813,225.00  12,575.00  13,436.75 12,503.92 11,500.00
 1.49% 1.74% 1.60% 773,998.88  1.51%

 Lump Sum 1 CR Public Safety and Reduced Maintenance ITS, MAT-SU 2013 09
  Bid as:660(43E)  GPS OPTICOM SYSTEM COMPLETE AT PARKS
 & PALMER-WASILLA

 11,500.00 13,436.75 13,000.00 813,225.00  12,725.00  13,436.75 12,553.92 11,500.00
 1.49% 1.74% 1.60% 773,998.88  1.52%

 Lump Sum 1 CR Public Safety and Reduced Maintenance ITS, MAT-SU 2013 09
  Bid as:660(43F)  GPS OPTICOM SYSTEM COMPLETE AT PARKS
 & CRUSEY

 11,500.00 17,424.65 13,000.00 813,225.00  18,910.00  18,910.00 15,944.88 11,500.00
 1.49% 2.25% 1.60% 773,998.88  2.26%

 Lump Sum 1 CR Public Safety and Reduced Maintenance ITS, MAT-SU 2013 09
  Bid as:660(43G)  GPS OPTICOM SYSTEM COMPLETE AT
 PARKS & MAIN

 11,500.00 13,436.75 13,000.00 813,225.00  12,715.00  13,436.75 12,550.58 11,500.00
 1.49% 1.74% 1.60% 773,998.88  1.52%

 Lump Sum 1 CR Public Safety and Reduced Maintenance ITS, MAT-SU 2013 09
  Bid as:660(43I)  GPS OPTICOM SYSTEM COMPLETE AT PARKS
 & WEBER

 11,500.00 13,436.75 13,000.00 813,225.00  12,605.00  13,436.75 12,513.92 11,500.00
 1.49% 1.74% 1.60% 773,998.88  1.51%

 Lump Sum 1 CR Public Safety and Reduced Maintenance ITS, MAT-SU 2013 09
  Bid as:660(43A)  GPS OPTICOM SYSTEM COMPLETE AT
 BOGARD & CRUSEY

 300,000.00 404,404.00 442,000.00 813,225.00  348,340.00  404,404.00 350,914.67 300,000.00
 38.75% 52.25% 54.35% 773,998.88  41.69%

 Each 16 CR Hwy Safety Corridor Near Term Improvements (GF) and Parks 2013 07
 Hwy & Pittman Rd Signal Modifications (GF)
  Bid as:660(48)  VMS System Complete

 34,900.00 32,226.00 30,000.00 1,164,208.00  43,815.00  46,853.00 39,448.50 32,226.00
 40.96% 43.05% 41.23% 1,197,783.00  47.70%
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 Each 7 CR Hwy Safety Corridor Near Term Improvements (GF) and Parks 2013 07
 Hwy & Pittman Rd Signal Modifications (GF)
  Bid as:660(49)  VMS

 25,810.00 22,824.00 18,000.00 1,164,208.00  26,570.00  37,077.00 28,070.25 22,824.00
 13.25% 13.34% 10.82% 1,197,783.00  12.65%

 Each 118 Debarr Road Resurfacing (GF) 2013 05
  Bid as:660(20A)  Replace Luminaire, Lamp and Ballast

 750.00 150.00 1,500.00 4,486,554.20  0.00  750.00 550.00 150.00
 1.81% 0.39% 3.95% 4,590,728.10  0.00%

 Each 7 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
  Bid as:660(14)  Pedestrian Push Button

 700.00 750.00 600.00 8,901,029.00  0.00  750.00 725.00 700.00
 0.06% 0.07% 0.05% 7,227,267.40  0.00%

 EACH 2 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:660(28B)  TRANSIT SHELTER ELECTRICAL ASSEMBLY

 5,500.00 4,500.00 4,000.00 4,261,302.00  4,200.00  5,500.00 4,658.33 4,000.00
 0.33% 0.28% 0.19% 3,199,546.20  0.25%

 Each 1 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
  Bid as:663(11)  Relocate Existing Active Advance Warning Flasher

 16,000.00 10,000.00 60,000.00 46,924,772.00  16,000.00  18,700.00 15,175.00 10,000.00
 0.04% 0.03% 0.13% 39,452,755.00  0.04%

 Lump Sum 1 Central Region ITS Signal Control Upgrades 2011 02
  Bid as:660(48)  Deferred Maintenance

 206,143.27 135,400.00 100,000.00 1,618,500.00  320,000.00  320,000.00 165,385.82 0.00
 9.02% 6.45% 6.18% 2,098,800.00  12.33%

 Each 6 Central Region ITS Signal Control Upgrades 2011 02
  Bid as:660(25A)  Remove and Replace Traffic Signal Cabinet

 56,505.13 49,000.00 45,000.00 1,618,500.00  62,250.00  62,250.00 41,938.78 0.00
 14.84% 14.01% 16.68% 2,098,800.00  14.39%

 Each 31 Central Region ITS Signal Control Upgrades 2011 02
  Bid as:660(16)  Pan Tilt Zoom Camera

 8,234.96 6,500.00 8,500.00 1,618,500.00  10,750.00  10,750.00 6,371.24 0.00
 11.18% 9.60% 16.28% 2,098,800.00  12.84%

 Contingent Sum 1 Glenn Highway MP 109 to 118 Resurfacing 2010 10
  Bid as:661(7)  Utility Fee Reimbursement

 7,000.00 7,000.00 7,000.00 10,162,800.00  7,000.00  7,000.00 7,000.00 7,000.00
 0.07% 0.07% 0.07% 9,874,455.00  0.07%

 Linear Foot 91,550 Glenn Highway Lighting, S. Birchwood To Eklutna 2010 09
  Bid as:660(24D)  3 Inch High Density Polyethylene Conduit
 Including Conductor

 28.30 16.50 48.00 13,270,650.00  23.60  28.30 21.10 14.85
 27.68% 16.49% 33.11% 9,162,250.00  22.53%

 Lump Sum 1 Chester Creek Trail Connection Project 2010 03
  Bid as:660(29)  Relocate Electric Line

 7,865.00 3,675.00 5,000.00 3,322,624.00  8,061.63  25,000.00 9,138.09 3,000.00
 0.26% 0.13% 0.15% 2,874,170.85  0.27%

 Each 2 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:660(28B)  Transit Shelter Electrical Assembly

 1,500.00 5,000.00 6,000.00 9,281,900.00  1,500.00  8,100.00 4,025.00 1,500.00
 0.04% 0.13% 0.13% 7,489,670.00  0.04%
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 EACH 1 Central Region Safety Improvement Project 2008 2009 06

  Bid as:663(1)  ACTIVE ADVANCE WARNING FLASHER
 125,000.00 130,000.00 90,000.00 4,832,395.20  0.00  130,000.00 85,000.00 0.00

 2.20% 2.59% 1.86% 5,027,358.90  0.00%
 EACH 1 Central Region Safety Improvement Project 2008 2009 06

  Bid as:663(2)  UPGRADE EXISTING ACTIVE ADVANCE
 WARNING FLASHER

 30,000.00 30,000.00 60,000.00 4,832,395.20  0.00  30,000.00 20,000.00 0.00
 0.53% 0.60% 1.24% 5,027,358.90  0.00%

 EACH 269 Central Region Safety Improvement Project 2008 2009 06
  Bid as:660(14)  PEDESTRIAN PUSH BUTTON

 525.00 550.00 600.00 4,832,395.20  0.00  550.00 358.33 0.00
 2.48% 2.94% 3.34% 5,027,358.90  0.00%

 EACH 270 Central Region Safety Improvement Project 2008 2009 06
  Bid as:660(15)  PEDESTRIAN SIGNAL COUNTDOWN TIMER

 850.00 900.00 1,200.00 4,832,395.20  0.00  900.00 583.33 0.00
 4.03% 4.83% 6.70% 5,027,358.90  0.00%

 CONTINGENT SUM 1 Central Region Safety Improvement Project 2008 2009 06
  Bid as:660(25)  CONTROLLER CABINET PREPARATION

 15,000.00 15,000.00 15,000.00 4,832,395.20  0.00  15,000.00 15,000.00 15,000.00
 0.26% 0.30% 0.31% 5,027,358.90  0.00%

 Each Load Center, Type 1A with UPS (LC/UPS) 661(2A)
 Each 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09

 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
 18,346.00 20,000.00 17,450.00 8,216,121.50  0.00  20,000.00 19,173.00 18,346.00

 0.27% 0.30% 0.21% 6,769,856.00  0.00%
 Each 3 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12

 29,350.00 20,546.51 25,000.00 1,646,886.20  37,000.00  40,000.00 31,724.13 20,546.51
 4.16% 3.44% 4.55% 1,791,305.73  4.29%

 Each 4 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12
  Bid as:661(2B)  Load Center, Type 1 with UPS (LC/UPS)

 36,420.00 25,537.31 25,000.00 1,646,886.20  40,000.00  48,700.00 37,664.33 25,537.31
 6.88% 5.70% 6.07% 1,791,305.73  6.18%

 Each 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:661(3)  Load Center, Type 2, Dual Post

 15,000.00 17,000.00 12,000.00 10,566,460.90  20,000.00  20,000.00 17,333.33 15,000.00
 0.12% 0.14% 0.11% 11,749,901.68  0.15%

 Each 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 17,000.00 10,000.00 6,300.00 14,885,926.75  17,500.00  17,500.00 15,338.20 10,000.00
 0.09% 0.06% 0.04% 15,967,622.06  0.09%

 Each 5 CR Public Safety and Reduced Maintenance ITS, MAT-SU 2013 09
 29,000.00 20,233.35 16,000.00 813,225.00  31,250.00  31,250.00 26,827.78 20,233.35
 18.73% 13.07% 9.84% 773,998.88  18.70%

 Each 1 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06
 Hwy

 15,000.00 10,000.00 32,000.00 14,966,511.65  14,500.00  15,000.00 13,500.00 10,000.00
 0.12% 0.08% 0.21% 11,989,290.70  0.10%
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 Each or <Enter Default Load Center Salvage ______ (remove, salvage, @, 661(10)
 Metric Pay Unit> etc.)

 EACH 1 HSIP: International Airport Rd At Old Seward Hwy 2010 07
  Bid as:661(7)  REMOVE EXISTING LOAD CENTER

 1,500.00 980.00 2,500.00 1,513,919.30  700.00  1,500.00 1,045.00 700.00
 0.09% 0.06% 0.17% 1,583,167.50  0.04%

 <Enter Default English Enter Description Here. Click green "List Units" box 661(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Each 1 Sterling Highway: Soldotna Urban Pavement Preservation 2015 12
  Bid as:661(5)  Modify Existing Load Center

 1,750.00 2,000.00 500.00 4,002,012.00  2,000.00  2,000.00 1,812.50 1,500.00
 0.05% 0.05% 0.01% 3,688,651.61  0.05%

 Contingent Sum 1 Central Region Highway Data Equipment 2008 2009 05
  Bid as:661(7)  Utility Fee Reimbursement

 15,000.00 15,000.00 15,000.00 1,421,000.00  15,000.00  15,000.00 15,000.00 15,000.00
 0.67% 0.79% 1.06% 1,893,700.00  0.65%

 Linear Foot or Each Signal Interconnect 662(1)
 Lump Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

  Bid as:662(3)  Signal Interconnect System Phase I
 53,000.00 62,000.00 127,000.00 5,568,712.00  52,000.00  87,700.00 60,753.90 52,000.00

 1.10% 1.33% 2.28% 4,648,330.25  1.04%
 LUMP SUM 1 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12

 Avenue
  Bid as:662(1)  POLE SHORING POLE 12831

 20,000.00 23,000.00 40,000.00 15,115,856.00  0.00  23,000.00 21,500.00 20,000.00
 0.15% 0.17% 0.26% 13,394,988.29  0.00%

 LINEAR FOOT 1,000 Seward Highway: Dimond Boulevard to Dowling Road 2016 12
 Reconstruction, Phase I

 7.00 28.00 20.00 70,178,093.00  0.00  28.00 17.50 7.00
 0.01% 0.05% 0.03% 55,969,370.50  0.00%

 Lump Sum 1 AMATS: Abbott Rd. Rehab-Phase I 2016 03
  Bid as:662(3)  Signal Interconnect System Complete - Fiber

 144,000.00 50,000.00 207,360.00 9,447,389.00  105,000.00  165,000.00 124,096.08 50,000.00
 1.68% 0.60% 2.19% 8,348,321.00  1.21%

 Linear Foot 1,900 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 16.60 19.00 28.00 4,176,627.00  21.50  22.00 18.68 16.50
 0.75% 0.86% 1.27% 4,196,232.00  0.95%

 Lump Sum 1 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:662(1)  Signal Interconnect System Complete

 18,000.00 35,000.00 29,425.00 10,582,033.50  32,500.00  35,000.00 27,788.87 18,000.00
 0.18% 0.35% 0.28% 9,982,119.90  0.31%

 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:667(1)  Traffic Signal Communication System Complete

 83,600.00 109,971.10 35,000.00 39,443,973.00  84,000.00  109,971.10 91,914.22 83,600.00
 0.20% 0.27% 0.09% 40,745,592.41  0.20%

 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:668(1)  High Tower Lighting System Complete

 307,500.00 367,141.30 285,000.00 39,443,973.00  351,000.00  367,141.30 338,128.26 307,500.00
 0.73% 0.90% 0.72% 40,745,592.41  0.82%
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 Linear Foot or Each Signal Interconnect 662(1)
 Linear Foot 3,000 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

 32.50 45.11 25.00 39,443,973.00  33.00  45.11 36.12 32.50
 0.23% 0.33% 0.19% 40,745,592.41  0.23%

 Linear Foot 625 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

 8.21 25.00 20.00 4,139,213.00  12.00  28.00 15.64 4.99
 0.11% 0.34% 0.30% 4,631,344.00  0.16%

 Lump Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:662(1A)  Traffic Signal Interconnect Complete

 97,675.00 100,000.00 276,580.00 8,216,121.50  0.00  100,000.00 98,837.50 97,675.00
 1.42% 1.48% 3.37% 6,769,856.00  0.00%

 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:662(3)  Signal Interconnect System Complete - Fiber

 50,000.00 280,000.00 750,000.00 46,690,634.00  250,000.00  280,000.00 222,472.17 50,000.00
 0.11% 0.67% 1.61% 42,094,598.00  0.54%

 Linear Foot 1,470 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
 33.66 20.00 15.00 1,838,794.00  35.00  35.00 28.78 20.00
 2.48% 1.48% 1.20% 1,990,576.00  2.45%

 Linear Foot 430 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 20.00 20.00 25.00 8,896,500.00  0.00  20.00 20.00 20.00
 0.09% 0.10% 0.12% 8,572,859.75  0.00%

 Lump Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:662(1A)  Traffic Signal Interconnect Complete

 80,000.00 33,900.00 21,000.00 4,522,558.00  0.00  80,000.00 56,950.00 33,900.00
 1.35% 0.60% 0.46% 5,686,743.30  0.00%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:662(1)  Signal Interconnect System Complete - Fiber

 50,000.00 150,000.00 350,000.00 37,365,951.00  0.00  150,000.00 100,000.00 50,000.00
 0.13% 0.41% 0.94% 36,856,107.57  0.00%

 Lump Sum 1 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11
 Palmer-Fishhook Rd 
  Bid as:662(3)  Signal Interconnect System Complete - Fiber

 20,000.00 17,080.00 83,000.00 18,844,880.00  20,000.00  25,000.00 19,940.00 17,080.00
 0.13% 0.12% 0.44% 13,969,176.40  0.12%

 LUMP SUM 1 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
 55,000.00 43,644.00 120,000.00 8,467,710.00  50,000.00  60,000.00 52,349.00 43,644.00

 0.84% 0.70% 1.42% 6,242,976.55  0.72%
 Lump Sum 1 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10

 50,000.00 50,000.00 60,000.00 46,924,772.00  50,500.00  58,500.00 52,250.00 50,000.00
 0.12% 0.13% 0.13% 39,452,755.00  0.11%

 Lump Sum 1 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06
 Hwy
  Bid as:662(3)  Signal Interconnect System Complete - Fiber

 65,000.00 90,000.00 250,000.00 14,966,511.65  103,000.00  103,000.00 84,080.00 65,000.00
 0.53% 0.75% 1.67% 11,989,290.70  0.73%
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 Linear Foot or Each Signal Interconnect 662(1)
 Lump Sum 1 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02

 Parkway to Pintail Street
 151,200.00 25,000.00 50,000.00 14,969,373.00  30,015.00  151,200.00 54,323.00 25,000.00

 1.12% 0.20% 0.33% 12,332,893.95  0.22%
 Linear Foot 950 HSIP:13th Avenue At Gambell Street Channelization ImprovementS 2010 03

 10.30 14.00 7.00 795,222.00  14.00  20.00 14.94 10.30
 1.26% 1.91% 0.84% 697,735.00  1.67%

 Lump Sum 1 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:662(2)  Signal Interconnect System Complete

 170,000.00 70,000.00 130,000.00 9,281,900.00  160,000.00  170,000.00 118,000.00 70,000.00
 2.09% 0.93% 1.40% 7,489,670.00  1.89%

 Lump Sum or <Enter Signal Interconnect - Fiber 662(2)
 Default Metric Pay

 Unit>
 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07

  Bid as:662(2)  Signal Interconnect System Complete - Fiber
 400,000.00 415,000.00 1,022,600.00 11,372,910.00  705,000.00  705,000.00 494,000.00 400,000.00

 4.26% 4.77% 8.99% 8,695,855.00  7.07%
 Lump Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01

 Livingston
  Bid as:662(3)  Signal Interconnect System Complete - Fiber

 113,000.00 20,000.00 167,500.00 19,956,166.00  100,000.00  114,593.98 91,918.80 20,000.00
 0.46% 0.09% 0.84% 21,769,589.00  0.41%

 Lump Sum 1 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
  Bid as:662(3A)  Signal Interconnect System Relocation - Fiber

 31,850.00 35,990.00 10,000.00 2,816,398.00  40,000.00  43,000.00 36,669.00 31,850.00
 1.12% 1.30% 0.36% 2,773,226.95  1.33%

 Lump Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:662(3)  Signal Interconnect System Complete - Fiber

 110,000.00 200,000.00 187,840.00 14,885,926.75  100,000.00  200,000.00 123,882.40 100,000.00
 0.60% 1.25% 1.26% 15,967,622.06  0.54%

 Lump Sum 1 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
  Bid as:669(4-H2)  Traffic Data Site H2

 30,000.00 35,000.00 10,000.00 3,570,530.00  0.00  35,000.00 32,500.00 30,000.00
 0.77% 0.90% 0.28% 3,872,478.16  0.00%

 Lump Sum 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753
  Bid as:662(3)  Signal Interconnect System Complete - Fiber

 85,000.00 65,000.00 108,525.00 3,685,547.50  80,000.00  90,000.00 59,833.33 17,000.00
 2.50% 2.05% 2.94% 3,172,129.00  2.29%

 Lump Sum 1 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
  Bid as:662(3)  Signal Interconnect System Complete - Fiber

 52,900.00 60,000.00 80,000.00 2,648,822.00  55,000.00  60,000.00 48,351.60 30,858.00
 2.07% 2.37% 3.02% 2,530,821.97  2.03%

 Lump Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:663(1)  Fiber Optic Signal Interconnect System Complete

 83,212.50 100,000.00 100,000.00 16,991,844.00  80,000.00  100,000.00 87,737.50 80,000.00
 0.60% 0.74% 0.59% 13,486,059.00  0.57%
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 <Enter Default English Enter Description Here. Click green "List Units" box 662(99_)
 Pay Unit> or <Enter and select pay unit.  Item is for work relative to the

 Default Metric Pay Section topic.  Use ONLY when NO like item exists.
 Unit>

 Linear Foot 14,700 F M A T S Street Light Conversion - Stage I I I 2014 07
  Bid as:662(105)-1.5  HDPE Buried Conduit, 1-1/2"

 6.44 6.40 13.25 1,174,143.00  7.59  20.00 11.06 6.40
 7.95% 8.99% 16.59% 1,046,353.50  7.69%

 Lump Sum Traffic Signal Communication System Complete 667(1)
 LUMP SUM 1 CR Flashing Yellow Arrow ITS 2015 12

 75,500.00 56,100.00 20,000.00 4,831,255.00  69,666.00  75,500.00 67,301.50 56,100.00
 1.56% 1.18% 0.41% 4,757,548.47  1.41%

 Lump Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

 93,980.40 81,800.00 35,000.00 4,139,213.00  98,000.00  117,000.00 94,698.95 81,800.00
 2.02% 1.77% 0.85% 4,631,344.00  2.10%

 Lump Sum 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 91,000.00 33,000.00 8,850.00 3,685,547.50  35,000.00  101,000.00 71,666.67 33,000.00
 2.67% 1.04% 0.24% 3,172,129.00  1.00%

 Lump Sum 1 Parks Hwy: Stanley Road Signal 2012 08
 34,350.75 34,200.00 10,000.00 1,793,585.00  36,314.00  36,314.00 34,954.92 34,200.00

 2.02% 2.17% 0.56% 1,573,730.00  1.65%
 Lump Sum 1 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06

 Hwy
 235,000.00 210,000.00 165,000.00 14,966,511.65  250,000.00  264,000.00 237,002.60 210,000.00

 1.92% 1.75% 1.10% 11,989,290.70  1.78%
 Lump Sum 1 Central Region ITS Signal Control Upgrades 2011 02

  Bid as:667(1A)  Traffic Management - Ethernet
 727,932.35 636,000.00 400,000.00 1,618,500.00  790,500.00  790,500.00 538,608.09 0.00

 31.87% 30.30% 24.71% 2,098,800.00  30.45%
 Lump Sum 1 Central Region ITS Signal Control Upgrades 2011 02

  Bid as:667(1)  Traffic Management - System
 422,884.84 392,000.00 250,000.00 1,618,500.00  450,000.00  450,000.00 316,221.21 0.00

 18.51% 18.68% 15.45% 2,098,800.00  17.34%
 Lump Sum 1 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05

 Palmer-Wasilla Highway
 400,000.00 380,000.00 100,000.00 32,488,017.50  100,000.00  450,000.00 326,250.00 50,000.00

 1.66% 1.66% 0.31% 22,945,463.38  0.40%

 Lump Sum or <Enter Traffic Data - Site H___ 669(1_)
 Default Metric Pay

 Unit>
 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:669(K1)  Automated Traffic Recorder-Site 1

 22,000.00 50,000.00 17,000.00 40,373,362.02  25,000.00  50,000.00 30,750.00 22,000.00
 0.06% 0.14% 0.04% 36,616,095.00  0.06%

 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:669(K2)  Automated Traffic Recorder-Site 2

 21,000.00 50,000.00 17,000.00 40,373,362.02  25,000.00  250,000.00 86,500.00 21,000.00
 0.06% 0.14% 0.04% 36,616,095.00  0.06%
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 Lump Sum or <Enter Traffic Data - Site H___ 669(1_)
 Default Metric Pay

 Unit>
 Lump Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03

 Road - Phase I
  Bid as:669(1A)  Traffic Data - Site H1

 20,000.00 13,090.00 21,000.00 13,812,485.00  13,500.00  30,500.00 18,503.66 13,090.00
 0.15% 0.10% 0.15% 12,869,961.50  0.10%

 Lump Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I
  Bid as:669(1B)  Traffic Data - Site H2

 20,000.00 13,090.00 21,000.00 13,812,485.00  13,500.00  30,500.00 18,503.66 13,090.00
 0.15% 0.10% 0.15% 12,869,961.50  0.10%

 Lump Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I
  Bid as:669(1C)  Traffic Data - Site H3

 120,000.00 55,000.00 100,000.00 13,812,485.00  108,000.00  140,000.00 111,412.12 55,000.00
 0.90% 0.43% 0.72% 12,869,961.50  0.80%

 Lump Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

  Bid as:669(K1)  Automated Traffic Recorder-Site 1, C St North of
 Peninsula Cir

 12,000.00 6,760.00 8,000.00 9,927,018.00  13,000.00  13,000.00 10,586.67 6,760.00
 0.13% 0.08% 0.08% 8,532,028.00  0.12%

 Lump Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

  Bid as:669(K2)  Automated Traffic Recorder-Site 2, C St North of
 Minnesota

 12,000.00 6,760.00 8,000.00 9,927,018.00  13,000.00  13,000.00 10,586.67 6,760.00
 0.13% 0.08% 0.08% 8,532,028.00  0.12%

 Lump Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

  Bid as:669(K6)  Automated Traffic Recorder-Site 6, C St North of
 68th Ave

 30,000.00 22,560.00 14,000.00 9,927,018.00  32,000.00  32,000.00 28,186.67 22,560.00
 0.33% 0.26% 0.14% 8,532,028.00  0.31%

 Lump Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

  Bid as:669(K7)  Automated Traffic Recorder-Site 7, C St North of
 Potter Dr

 12,000.00 6,756.00 8,000.00 9,927,018.00  13,000.00  13,000.00 10,585.33 6,756.00
 0.13% 0.08% 0.08% 8,532,028.00  0.12%

 Lump Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

  Bid as:669(K8)  Automated Traffic Recorder-Site 8, C St North of
 Tudor Rd

 30,000.00 32,000.00 16,000.00 9,927,018.00  35,000.00  35,000.00 32,333.33 30,000.00
 0.33% 0.38% 0.16% 8,532,028.00  0.34%
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 Lump Sum or <Enter Traffic Data - Site H___ 669(1_)
 Default Metric Pay

 Unit>
 Lump Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03

 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 12,000.00 6,760.00 8,000.00 9,927,018.00  13,000.00  13,000.00 10,586.67 6,760.00
 0.13% 0.08% 0.08% 8,532,028.00  0.12%

 Lump Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

  Bid as:669(K4)  Automated Traffic Recorder-Site 4, C St North of
 92nd Ave

 12,000.00 6,760.00 8,000.00 9,927,018.00  13,000.00  13,000.00 10,586.67 6,760.00
 0.13% 0.08% 0.08% 8,532,028.00  0.12%

 Lump Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

  Bid as:669(K5)  Automated Traffic Recorder-Site 5, C St North of
 76th Ave

 20,000.00 13,670.00 14,000.00 9,927,018.00  22,000.00  22,000.00 18,556.67 13,670.00
 0.22% 0.16% 0.14% 8,532,028.00  0.21%

 Lump Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:669(1A)  Automatic Traffic Recorders - Site H

 50,000.00 30,000.00 25,000.00 71,347,923.00  30,000.00  50,000.00 35,509.09 30,000.00
 0.10% 0.06% 0.04% 51,418,510.24  0.04%

 Lump Sum 1 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12
  Bid as:669(A)  Traffic Data: H1

 50,000.00 50,000.00 22,500.00 6,165,572.50  50,000.00  50,000.00 50,000.00 50,000.00
 0.90% 0.90% 0.36% 5,541,577.74  0.90%

 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
  Bid as:669(4-H1)  Traffic Data - Site H1

 30,000.00 12,000.00 15,000.00 11,372,910.00  16,000.00  30,000.00 17,750.00 12,000.00
 0.32% 0.14% 0.13% 8,695,855.00  0.16%

 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
  Bid as:669(4-H5)  Traffic Data - Site H5

 30,000.00 12,000.00 15,000.00 11,372,910.00  16,000.00  30,000.00 17,750.00 12,000.00
 0.32% 0.14% 0.13% 8,695,855.00  0.16%

 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
  Bid as:669(4-H6)  Traffic Data - Site H6

 30,000.00 30,000.00 23,000.00 11,372,910.00  33,000.00  35,000.00 32,000.00 30,000.00
 0.32% 0.34% 0.20% 8,695,855.00  0.33%

 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
  Bid as:669(4-H0)  Traffic Data - Site H0

 30,000.00 15,000.00 15,000.00 11,372,910.00  16,000.00  30,000.00 21,000.00 15,000.00
 0.32% 0.17% 0.13% 8,695,855.00  0.16%

 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
  Bid as:669(4-H2)  Traffic Data - Site H2

 30,000.00 12,000.00 15,000.00 11,372,910.00  16,000.00  30,000.00 17,750.00 12,000.00
 0.32% 0.14% 0.13% 8,695,855.00  0.16%

 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
  Bid as:669(4-H3)  Traffic Data - Site H3
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 Lump Sum or <Enter Traffic Data - Site H___ 669(1_)
 Default Metric Pay

 Unit>
 30,000.00 12,000.00 15,000.00 11,372,910.00  16,000.00  30,000.00 17,750.00 12,000.00

 0.32% 0.14% 0.13% 8,695,855.00  0.16%

 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
  Bid as:669(4-H4)  Traffic Data - Site H4

 30,000.00 12,000.00 15,000.00 11,372,910.00  16,000.00  30,000.00 17,750.00 12,000.00
 0.32% 0.14% 0.13% 8,695,855.00  0.16%

 Lump Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
  Bid as:669(K6)  Automated Traffic Recorder-Site 6, Tudor Rd East
 of MacInnes St

 8,500.00 5,150.00 12,000.00 10,577,766.00  0.00  8,500.00 6,825.00 5,150.00
 0.08% 0.05% 0.11% 9,986,105.00  0.00%

 Lump Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
  Bid as:669(K8)  Automated Traffic Recorder-Site 8, Tudor Rd East
 of Tudor Centre Dr (West)

 60,000.00 53,000.00 16,000.00 10,577,766.00  0.00  60,000.00 56,500.00 53,000.00
 0.56% 0.53% 0.15% 9,986,105.00  0.00%

 Lump Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
  Bid as:669(K9)  Automated Traffic Recorder-Site 9, Tudor Rd East
 of Defiance St

 8,500.00 5,150.00 12,000.00 10,577,766.00  0.00  8,500.00 6,825.00 5,150.00
 0.08% 0.05% 0.11% 9,986,105.00  0.00%

 Lump Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
  Bid as:669(K10)  Automated Traffic Recorder-Site 10, Tudor Rd
 WIM Site East of Baxter Rd

 70,000.00 56,000.00 18,000.00 10,577,766.00  0.00  70,000.00 63,000.00 56,000.00
 0.65% 0.56% 0.17% 9,986,105.00  0.00%

 Lump Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
  Bid as:669(K11)  Automated Traffic Recorder-Site 11, Tudor Rd
 North of Pioneer Rd

 8,500.00 9,600.00 12,000.00 10,577,766.00  0.00  9,600.00 9,050.00 8,500.00
 0.08% 0.10% 0.11% 9,986,105.00  0.00%

 Lump Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
  Bid as:669(K1)  Automated Traffic Recorder-Site 1, Tudor Rd East
 of Cope St

 8,500.00 5,150.00 12,000.00 10,577,766.00  0.00  8,500.00 6,825.00 5,150.00
 0.08% 0.05% 0.11% 9,986,105.00  0.00%

 Lump Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
  Bid as:669(K2)  Automated Traffic Recorder-Site 2, Tudor Rd East
 of Bering St

 8,500.00 5,150.00 12,000.00 10,577,766.00  0.00  8,500.00 6,825.00 5,150.00
 0.08% 0.05% 0.11% 9,986,105.00  0.00%

 Lump Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
  Bid as:669(K4)  Automated Traffic Recorder-Site 4, Tudor Rd East
 of Fairbanks St

 8,500.00 5,150.00 12,000.00 10,577,766.00  0.00  8,500.00 6,825.00 5,150.00
 0.08% 0.05% 0.11% 9,986,105.00  0.00%

 Lump Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
  Bid as:669(K5)  Automated Traffic Recorder,-Site 5, Tudor Rd East
 of Juneau St

 9,400.00 6,500.00 12,000.00 10,577,766.00  0.00  9,400.00 7,950.00 6,500.00
 0.09% 0.07% 0.11% 9,986,105.00  0.00%
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 Lump Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06

  Bid as:669(K7)  Automated Traffic Recorder-Site 7, Tudor Rd East
 of Piper St

 8,500.00 5,150.00 12,000.00 10,577,766.00  0.00  8,500.00 6,825.00 5,150.00
 0.08% 0.05% 0.11% 9,986,105.00  0.00%

 LUMP SUM 1 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation
  Bid as:669(1H2)  AUTOMATED TRAFFIC RECORDERS - SITE H2

 15,000.00 8,450.00 10,000.00 2,303,200.50  10,000.00  15,000.00 11,150.00 8,450.00
 0.68% 0.41% 0.43% 2,066,575.00  0.45%

 LUMP SUM 1 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation
  Bid as:669(1H3)  AUTOMATED TRAFFIC RECORDERS - SITE H3

 35,000.00 20,587.00 30,000.00 2,303,200.50  20,000.00  35,000.00 25,195.67 20,000.00
 1.59% 1.00% 1.30% 2,066,575.00  0.89%

 Lump Sum 1 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03
 Preservation
  Bid as:669(C)  Site W5, WIM Northbound 2

 23,000.00 25,000.00 25,000.00 11,572,305.00  20,000.00  25,000.00 22,666.67 20,000.00
 0.22% 0.25% 0.22% 9,998,958.59  0.18%

 Lump Sum 1 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03
 Preservation
  Bid as:669(B)  Site W4, WIM Northbound 1

 26,000.00 25,000.00 19,000.00 11,572,305.00  20,000.00  26,000.00 23,666.67 20,000.00
 0.25% 0.25% 0.16% 9,998,958.59  0.18%

 Lump Sum 1 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03
 Preservation
  Bid as:669(D)  Site W7, WIM Southbound 1

 22,000.00 25,000.00 19,000.00 11,572,305.00  20,000.00  25,000.00 22,333.33 20,000.00
 0.21% 0.25% 0.16% 9,998,958.59  0.18%

 Lump Sum 1 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03
 Preservation
  Bid as:669(A)  Site R3, RWIS Site

 24,000.00 6,000.00 14,000.00 11,572,305.00  10,000.00  24,000.00 13,333.33 6,000.00
 0.23% 0.06% 0.12% 9,998,958.59  0.09%

 Lump Sum 1 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03
 Preservation
  Bid as:669(E)  Site W8, WIM Southbound 2

 5,000.00 25,000.00 7,000.00 11,572,305.00  20,000.00  25,000.00 16,666.67 5,000.00
 0.05% 0.25% 0.06% 9,998,958.59  0.18%

 Lump Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:669(1A)  Traffic Data - Site H1

 70,000.00 50,000.00 14,000.00 19,956,166.00  60,000.00  76,413.88 65,142.78 50,000.00
 0.28% 0.23% 0.07% 21,769,589.00  0.24%

 Lump Sum 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:669(K1)  Automated Traffic Recorder - Site 1, C St at
 Chester Creek

 85,000.00 20,000.00 35,000.00 11,012,857.50  80,000.00  85,000.00 61,666.67 20,000.00
 0.74% 0.18% 0.32% 10,998,773.50  0.68%

 Lump Sum 1 AMATS: Abbott Rd. Rehab-Phase I 2016 03
  Bid as:669(1H)  Automated Traffic Recorder - Site H1
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 77,500.00 50,000.00 30,000.00 9,447,389.00  76,000.00  92,000.00 72,244.89 50,000.00

 0.90% 0.60% 0.32% 8,348,321.00  0.87%

 Lump Sum 1 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:669(1)  Traffic Data - Site 1

 12,000.00 14,000.00 16,650.00 10,582,033.50  12,700.00  23,658.83 14,994.12 12,000.00
 0.12% 0.14% 0.16% 9,982,119.90  0.12%

 Lump Sum 1 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:669(2)  Traffic Data - Site 2

 26,000.00 30,000.00 39,300.00 10,582,033.50  28,000.00  47,500.00 33,992.69 26,000.00
 0.26% 0.30% 0.37% 9,982,119.90  0.27%

 Lump Sum 1 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:669(3)  Traffic Data - Site 3

 22,000.00 29,000.00 34,800.00 10,582,033.50  26,500.00  42,000.00 29,907.34 22,000.00
 0.22% 0.29% 0.33% 9,982,119.90  0.26%

 Lump Sum 1 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive
  Bid as:669(1A)  Automated Traffic Recorder - Site H1

 30,000.00 16,000.00 7,500.00 6,761,170.00  0.00  30,000.00 23,000.00 16,000.00
 0.46% 0.25% 0.11% 6,487,959.50  0.00%

 Lump Sum 1 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive
  Bid as:669(1B)  Automated Traffic Recorder - Site H2

 75,250.00 67,000.00 15,000.00 6,761,170.00  0.00  75,250.00 71,125.00 67,000.00
 1.16% 1.03% 0.22% 6,487,959.50  0.00%

 Lump Sum 1 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10
 Avenue
  Bid as:669(1)  Automated Traffic Recorder

 17,500.00 32,000.00 7,500.00 1,258,215.00  0.00  32,000.00 24,750.00 17,500.00
 1.04% 2.30% 0.60% 1,390,904.64  0.00%

 Lump Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:669(1A)  New Automated Traffic Recorder Site 1

 6,975.00 11,000.00 7,000.00 9,147,651.25  0.00  11,000.00 8,987.50 6,975.00
 0.07% 0.13% 0.08% 8,696,000.00  0.00%

 Lump Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:669(1B)  New Automated Traffic Recorder Site 2

 6,975.00 11,000.00 7,000.00 9,147,651.25  0.00  11,000.00 8,987.50 6,975.00
 0.07% 0.13% 0.08% 8,696,000.00  0.00%

 Lump Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:669(1C)  New Automated Traffic Recorder Site 3

 8,425.00 14,000.00 8,500.00 9,147,651.25  0.00  14,000.00 11,212.50 8,425.00
 0.09% 0.16% 0.09% 8,696,000.00  0.00%

 Lump Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:669(1D)  New Automated Traffic Recorder Site 4

 8,425.00 14,000.00 8,500.00 9,147,651.25  0.00  14,000.00 11,212.50 8,425.00
 0.09% 0.16% 0.09% 8,696,000.00  0.00%

 Each 3 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:669(1)  Automated Traffic Recorder
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 Lump Sum or <Enter Traffic Data - Site H___ 669(1_)
 Default Metric Pay

 Unit>
 50,000.00 10,000.00 5,000.00 37,365,951.00  0.00  50,000.00 30,000.00 10,000.00

 0.40% 0.08% 0.04% 36,856,107.57  0.00%

 Lump Sum 1 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11
 Palmer-Fishhook Rd 
  Bid as:669(1)  Automated Traffic Recorder

 20,000.00 14,840.00 30,000.00 18,844,880.00  18,000.00  22,000.00 17,977.14 14,840.00
 0.13% 0.11% 0.16% 13,969,176.40  0.11%

 Each 2 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11
 Cordova Street Extension
  Bid as:669(1)  Automated Traffic Recorder

 12,738.00 10,000.00 60,000.00 16,991,844.00  12,500.00  12,738.00 11,746.00 10,000.00
 0.18% 0.15% 0.71% 13,486,059.00  0.18%

 Each 4 Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at 2009 11
 Muldoon Road Safety Improvements
  Bid as:669(2)  Automated Traffic Recorder

 15,000.00 13,000.00 7,500.00 5,331,001.80  15,000.00  15,000.00 14,450.00 13,000.00
 1.47% 1.42% 0.56% 3,673,328.60  1.45%

 Lump Sum 1 Parks Highway MP 72-83, Willow to Kashwitna 2009 09
  Bid as:669(1)  Automated Traffic Recorder

 45,000.00 50,000.00 50,000.00 27,407,229.50  48,000.00  50,000.00 45,357.14 42,500.00
 0.21% 0.24% 0.18% 20,758,919.00  0.21%

 Lump Sum 1 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05
 Palmer-Wasilla Highway
  Bid as:669(1)  Automated Traffic Recorder

 30,000.00 16,000.00 38,000.00 32,488,017.50  30,000.00  30,000.00 22,500.00 10,000.00
 0.12% 0.07% 0.12% 22,945,463.38  0.12%

 Lump Sum or <Enter Traffic Data - Site H___ Modifications 669(2_)
 Default Metric Pay

 Unit>
 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09

  Bid as:669(K27)  Automated Traffic Recorder - Site 27, W.
 International Airport Rd

 30,000.00 50,000.00 36,760.00 3,992,258.00  0.00  50,000.00 40,000.00 30,000.00
 0.51% 1.10% 0.92% 4,551,390.00  0.00%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:669(K8)  Automated Traffic Recorder - Site 8, Glenn Hwy
 Kepler at MP 37

 60,000.00 65,000.00 57,280.00 3,992,258.00  0.00  65,000.00 62,500.00 60,000.00
 1.02% 1.43% 1.43% 4,551,390.00  0.00%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:669(K18)  Automated Traffic Recorder - Site 18, Elmore Rd
 North of E. 84th Ave

 25,000.00 30,000.00 29,390.00 3,992,258.00  0.00  30,000.00 27,500.00 25,000.00
 0.43% 0.66% 0.74% 4,551,390.00  0.00%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:669(K19)  Automated Traffic Recorder - Site 19, C St North
 of E. Dimond Blvd

 40,000.00 55,000.00 36,760.00 3,992,258.00  0.00  55,000.00 47,500.00 40,000.00
 0.68% 1.21% 0.92% 4,551,390.00  0.00%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:669(K20)  Automated Traffic Recorder - Site 20, C St South
 of W. Tudor Rd
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 40,000.00 55,000.00 44,130.00 3,992,258.00  0.00  55,000.00 47,500.00 40,000.00

 0.68% 1.21% 1.11% 4,551,390.00  0.00%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:669(K21)  Automated Traffic Recorder - Site 21, C St South
 of W. International Airport Rd

 50,000.00 60,000.00 40,440.00 3,992,258.00  0.00  60,000.00 55,000.00 50,000.00
 0.85% 1.32% 1.01% 4,551,390.00  0.00%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:669(K12)  Automated Traffic Recorder - Site 12, Minnesota
 Dr at Chester Creek

 100,000.00 130,000.00 72,880.00 3,992,258.00  0.00  130,000.00 115,000.00 100,000.00
 1.71% 2.86% 1.83% 4,551,390.00  0.00%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:669(K13)  Automated Traffic Recorder - Site 13, C St at
 Chester Creek

 60,000.00 75,000.00 56,240.00 3,992,258.00  0.00  75,000.00 67,500.00 60,000.00
 1.02% 1.65% 1.41% 4,551,390.00  0.00%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:669(K15)  Automated Traffic Recorder - Site 15, Seward
 Hwy South of E. Benson Blvd

 140,000.00 90,000.00 75,670.00 3,992,258.00  0.00  140,000.00 115,000.00 90,000.00
 2.39% 1.98% 1.90% 4,551,390.00  0.00%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:669(K16)  Automated Traffic Recorder - Site 16, Old Seward
 Hwy at E. 81st Ave

 30,000.00 50,000.00 36,760.00 3,992,258.00  0.00  50,000.00 40,000.00 30,000.00
 0.51% 1.10% 0.92% 4,551,390.00  0.00%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:669(K17)  Automated Traffic Recorder - Site 17, Abbott Rd at
 Corbin Dr

 45,000.00 60,000.00 44,050.00 3,992,258.00  0.00  60,000.00 52,500.00 45,000.00
 0.77% 1.32% 1.10% 4,551,390.00  0.00%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:669(K23)  Automated Traffic Recorder - Site 23, Minnesota
 Dr-International Airport Rd Ramps

 30,000.00 45,000.00 28,470.00 3,992,258.00  0.00  45,000.00 37,500.00 30,000.00
 0.51% 0.99% 0.71% 4,551,390.00  0.00%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:669(K24)  Automated Traffic Recorder - Site 24, Parks Hwy
 at N. Frontage Rd

 40,000.00 55,000.00 40,440.00 3,992,258.00  0.00  55,000.00 47,500.00 40,000.00
 0.68% 1.21% 1.01% 4,551,390.00  0.00%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:669(K25)  Automated Traffic Recorder - Site 25,
 Wasilla-Fishhook Rd

 25,000.00 30,000.00 29,390.00 3,992,258.00  0.00  30,000.00 27,500.00 25,000.00
 0.43% 0.66% 0.74% 4,551,390.00  0.00%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:669(K26)  Automated Traffic Recorder - Site 26, Glenn Hwy
 at E. Arctic Ave

 25,000.00 30,000.00 29,390.00 3,992,258.00  0.00  30,000.00 27,500.00 25,000.00
 0.43% 0.66% 0.74% 4,551,390.00  0.00%
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 Lump Sum or <Enter Traffic Data - Site H___ Modifications 669(2_)
 Default Metric Pay
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 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09

  Bid as:669(K29)  Automated Traffic Recorder - Site 29, Lake Otis
 Pkwy South of E. 74th Ave

 80,000.00 105,000.00 71,805.00 3,992,258.00  0.00  105,000.00 92,500.00 80,000.00
 1.37% 2.31% 1.80% 4,551,390.00  0.00%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:669(K30)  Automated Traffic Recorder - Site 30, S.
 Knik-Goose Bay Rd at S. Old Knik Rd

 100,000.00 55,000.00 51,360.00 3,992,258.00  0.00  100,000.00 77,500.00 55,000.00
 1.71% 1.21% 1.29% 4,551,390.00  0.00%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:669(K2)  Automated Traffic Recorder - Site 2, Old Seward
 Hwy at Sundown Ct

 75,000.00 95,000.00 62,620.00 3,992,258.00  0.00  95,000.00 85,000.00 75,000.00
 1.28% 2.09% 1.57% 4,551,390.00  0.00%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:669(K3)  Automated Traffic Recorder - Site 3, E.
 Palmer-Wasilla Hwy at Trunk Rd

 50,000.00 50,000.00 43,320.00 3,992,258.00  0.00  50,000.00 50,000.00 50,000.00
 0.85% 1.10% 1.09% 4,551,390.00  0.00%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:669(K4)  Automated Traffic Recorder - Site 4, Seward Hwy
 Moose Pass at MP 31

 50,000.00 50,000.00 46,150.00 3,992,258.00  0.00  50,000.00 50,000.00 50,000.00
 0.85% 1.10% 1.16% 4,551,390.00  0.00%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:669(K5)  Automated Traffic Recorder - Site 5, Kalifornsky
 Beach Rd at MP 1

 50,000.00 50,000.00 47,990.00 3,992,258.00  0.00  50,000.00 50,000.00 50,000.00
 0.85% 1.10% 1.20% 4,551,390.00  0.00%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:669(K6)  Automated Traffic Recorder - Site 6, E. Northern
 Lights Blvd

 100,000.00 140,000.00 107,040.00 3,992,258.00  0.00  140,000.00 120,000.00 100,000.00
 1.71% 3.08% 2.68% 4,551,390.00  0.00%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:669(K1)  Automated Traffic Recorder - Site 1, Parks Hwy
 Chulitna at MP 117

 75,000.00 80,000.00 86,760.00 3,992,258.00  0.00  80,000.00 77,500.00 75,000.00
 1.28% 1.76% 2.17% 4,551,390.00  0.00%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:669(K9)  Automated Traffic Recorder - Site 9, Parks Hwy at
 E. Broadview Ave

 70,000.00 95,000.00 63,480.00 3,992,258.00  0.00  95,000.00 82,500.00 70,000.00
 1.20% 2.09% 1.59% 4,551,390.00  0.00%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:669(K10)  Automated Traffic Recorder - Site 10, Bridge
 Access Rd at K-Beach Rd

 70,000.00 70,000.00 60,230.00 3,992,258.00  0.00  70,000.00 70,000.00 70,000.00
 1.20% 1.54% 1.51% 4,551,390.00  0.00%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:669(K11)  Automated Traffic Recorder - Site 11, Arctic Blvd
 South of W. 76th Ave
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 50,000.00 55,000.00 45,100.00 3,992,258.00  0.00  55,000.00 52,500.00 50,000.00

 0.85% 1.21% 1.13% 4,551,390.00  0.00%

 Each 40 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:669(7)  Refurbish Automated Traffic Recorder Loop

 875.00 900.00 500.00 9,147,651.25  0.00  900.00 887.50 875.00
 0.35% 0.41% 0.22% 8,696,000.00  0.00%

 Each 13 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:669(2)  Test Automated Traffic Recorder Sites

 1,225.00 1,300.00 700.00 9,147,651.25  0.00  1,300.00 1,262.50 1,225.00
 0.16% 0.19% 0.10% 8,696,000.00  0.00%

 LUMP SUM 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:669 (4-H1)  AUTOMATED TRAFFIC RECORDERS - SITE
 H1

 25,000.00 30,000.00 15,000.00 6,771,019.50  80,000.00  80,000.00 45,000.00 25,000.00
 0.36% 0.44% 0.22% 6,769,000.00  1.07%

 LUMP SUM 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:669 (4-H2)  AUTOMATED TRAFFIC RECORDERS - SITE
 H2

 85,000.00 90,000.00 68,000.00 6,771,019.50  30,000.00  90,000.00 68,333.33 30,000.00
 1.23% 1.33% 1.00% 6,769,000.00  0.40%

 LUMP SUM 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:669 (4-H3)  AUTOMATED TRAFFIC RECORDERS - SITE
 H3

 50,000.00 30,000.00 15,000.00 6,771,019.50  80,000.00  80,000.00 53,333.33 30,000.00
 0.72% 0.44% 0.22% 6,769,000.00  1.07%

 LUMP SUM 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:669 (4-H4)  AUTOMATED TRAFFIC RECORDERS - SITE
 H4

 100,000.00 90,000.00 83,000.00 6,771,019.50  30,000.00  100,000.00 73,333.33 30,000.00
 1.44% 1.33% 1.23% 6,769,000.00  0.40%

 Lump Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:669(7)  Refurbish Automated Traffic Recorder

 66,000.00 90,000.00 18,000.00 4,522,558.00  0.00  90,000.00 78,000.00 66,000.00
 1.12% 1.58% 0.40% 5,686,743.30  0.00%

 Lump Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:669(1)  Traffic Data - Site 1

 57,000.00 50,000.00 18,000.00 14,885,926.75  50,000.00  57,537.00 53,866.80 50,000.00
 0.31% 0.31% 0.12% 15,967,622.06  0.27%

 Lump Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:669(2)  Traffic Data - Site 2

 95,000.00 50,000.00 30,000.00 14,885,926.75  90,000.00  95,000.00 83,654.00 50,000.00
 0.52% 0.31% 0.20% 15,967,622.06  0.49%
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 Lump Sum 1 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10

  Bid as:669(4-H1)  Traffic Data - Site H1
 50,000.00 55,000.00 15,000.00 5,299,183.75  63,000.00  63,000.00 56,000.00 50,000.00

 1.03% 1.15% 0.28% 4,789,467.00  1.22%
 Lump Sum 1 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06

  Bid as:669(4-H1)  Traffic Data Site H1
 30,000.00 35,000.00 10,000.00 3,570,530.00  0.00  35,000.00 32,500.00 30,000.00

 0.77% 0.90% 0.28% 3,872,478.16  0.00%
 Lump Sum 1 Debarr Road Resurfacing (GF) 2013 05

  Bid as:669(4-H5)  Traffic Data - Site H5
 19,000.00 15,000.00 5,000.00 4,486,554.20  0.00  19,000.00 17,333.33 15,000.00

 0.39% 0.33% 0.11% 4,590,728.10  0.00%
 Lump Sum 1 Debarr Road Resurfacing (GF) 2013 05

  Bid as:669(4-H3)  Traffic Data - Site H3
 19,000.00 15,000.00 5,000.00 4,486,554.20  0.00  19,000.00 17,333.33 15,000.00

 0.39% 0.33% 0.11% 4,590,728.10  0.00%
 Lump Sum 1 Debarr Road Resurfacing (GF) 2013 05

  Bid as:669(4-H7)  Traffic Data - Site H7
 19,000.00 15,000.00 5,000.00 4,486,554.20  0.00  19,000.00 17,333.33 15,000.00

 0.39% 0.33% 0.11% 4,590,728.10  0.00%
 Lump Sum 1 Debarr Road Resurfacing (GF) 2013 05

  Bid as:669(4-H2)  Traffic Data - Site H2
 60,000.00 15,000.00 7,000.00 4,486,554.20  0.00  60,000.00 44,666.67 15,000.00

 1.23% 0.33% 0.16% 4,590,728.10  0.00%
 Lump Sum 1 Debarr Road Resurfacing (GF) 2013 05

  Bid as:669(4-H6)  Traffic Data - Site H6
 19,000.00 15,000.00 5,000.00 4,486,554.20  0.00  19,000.00 17,333.33 15,000.00

 0.39% 0.33% 0.11% 4,590,728.10  0.00%
 Lump Sum 1 Debarr Road Resurfacing (GF) 2013 05

  Bid as:669(4-H4)  Traffic Data - Site H4
 19,000.00 15,000.00 5,000.00 4,486,554.20  0.00  19,000.00 17,333.33 15,000.00

 0.39% 0.33% 0.11% 4,590,728.10  0.00%
 Lump Sum 1 Sterling Hwy MP 37-45 Pavement Preservation 2012 06

  Bid as:669(4)  Traffic Data
 50,000.00 45,000.00 75,000.00 5,897,230.00  47,600.00  50,000.00 47,533.33 45,000.00

 0.97% 0.94% 1.27% 4,799,275.50  0.89%
 Lump Sum 1 EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO 2011 07

 EAGLE RIVER RD (GF)
  Bid as:669(4-H3)  Traffic Data Site H3

 15,000.00 16,000.00 10,000.00 2,806,559.00  12,727.00  18,320.00 15,511.75 12,727.00
 0.52% 0.62% 0.36% 2,599,432.88  0.43%

 Lump Sum 1 EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO 2011 07
 EAGLE RIVER RD (GF)
  Bid as:669(4-H1)  Traffic Data Site H1

 20,000.00 18,000.00 13,000.00 2,806,559.00  15,170.00  20,000.00 17,667.50 15,170.00
 0.70% 0.69% 0.46% 2,599,432.88  0.52%

 Lump Sum 1 EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO 2011 07
 EAGLE RIVER RD (GF)
  Bid as:669(4-H4)  Traffic Data Site H4

 10,000.00 15,000.00 8,500.00 2,806,559.00  11,590.00  15,000.00 12,647.50 10,000.00
 0.35% 0.58% 0.30% 2,599,432.88  0.39%
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 Lump Sum 1 EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO 2011 07

 EAGLE RIVER RD (GF)
  Bid as:669(4-H2)  Traffic Data Site H2

 80,000.00 60,000.00 26,000.00 2,806,559.00  63,234.00  80,000.00 68,308.50 60,000.00
 2.80% 2.31% 0.93% 2,599,432.88  2.15%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:669(4-H6)  Traffic Data - Site H6

 15,000.00 13,000.00 8,000.00 9,331,731.00  0.00  15,000.00 14,000.00 13,000.00
 0.19% 0.18% 0.09% 7,310,434.05  0.00%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:669(4-H9)  Traffic Data - Site H9

 10,000.00 8,000.00 8,000.00 9,331,731.00  0.00  10,000.00 9,000.00 8,000.00
 0.13% 0.11% 0.09% 7,310,434.05  0.00%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:669(4-H15)  Traffic Data - Site H15

 10,000.00 10,000.00 10,000.00 9,331,731.00  0.00  10,000.00 10,000.00 10,000.00
 0.13% 0.14% 0.11% 7,310,434.05  0.00%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:669(4-H34)  Traffic Data - Site H34

 3,000.00 500.00 4,000.00 9,331,731.00  0.00  3,000.00 1,750.00 500.00
 0.04% 0.01% 0.04% 7,310,434.05  0.00%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:669(4-H29)  Traffic Data - Site H29

 3,000.00 500.00 4,000.00 9,331,731.00  0.00  3,000.00 1,750.00 500.00
 0.04% 0.01% 0.04% 7,310,434.05  0.00%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:669(4-H10)  Traffic Data - Site H10

 12,000.00 10,000.00 10,000.00 9,331,731.00  0.00  12,000.00 11,000.00 10,000.00
 0.16% 0.14% 0.11% 7,310,434.05  0.00%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:669(4-H11)  Traffic Data - Site H11

 10,000.00 8,000.00 8,000.00 9,331,731.00  0.00  10,000.00 9,000.00 8,000.00
 0.13% 0.11% 0.09% 7,310,434.05  0.00%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:669(4-H12)  Traffic Data - Site H12

 14,000.00 14,000.00 10,000.00 9,331,731.00  0.00  14,000.00 14,000.00 14,000.00
 0.18% 0.19% 0.11% 7,310,434.05  0.00%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:669(4-H13)  Traffic Data - Site H13

 7,000.00 6,500.00 5,000.00 9,331,731.00  0.00  7,000.00 6,750.00 6,500.00
 0.09% 0.09% 0.05% 7,310,434.05  0.00%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:669(4-H8)  Traffic Data - Site H8

 13,000.00 10,000.00 10,000.00 9,331,731.00  0.00  13,000.00 11,500.00 10,000.00
 0.17% 0.14% 0.11% 7,310,434.05  0.00%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:669(4-H18)  Traffic Data - Site H18

 15,000.00 15,000.00 12,000.00 9,331,731.00  0.00  15,000.00 15,000.00 15,000.00
 0.19% 0.21% 0.13% 7,310,434.05  0.00%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:669(4-H20)  Traffic Data - Site H20

 13,000.00 11,000.00 10,000.00 9,331,731.00  0.00  13,000.00 12,000.00 11,000.00
 0.17% 0.15% 0.11% 7,310,434.05  0.00%
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 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10

  Bid as:669(4-H1)  Traffic Data - Site H1
 50,000.00 50,000.00 30,000.00 9,331,731.00  0.00  50,000.00 50,000.00 50,000.00

 0.65% 0.68% 0.32% 7,310,434.05  0.00%
 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10

  Bid as:669(4-H2)  Traffic Data - Site H2
 15,000.00 10,000.00 10,000.00 9,331,731.00  0.00  15,000.00 12,500.00 10,000.00

 0.19% 0.14% 0.11% 7,310,434.05  0.00%
 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10

  Bid as:669(4-H7)  Traffic Data - Site H7
 20,000.00 19,000.00 25,000.00 9,331,731.00  0.00  20,000.00 19,500.00 19,000.00

 0.26% 0.26% 0.27% 7,310,434.05  0.00%
 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10

  Bid as:669(4-H14)  Traffic Data - Site H14
 3,000.00 1,800.00 4,000.00 9,331,731.00  0.00  3,000.00 2,400.00 1,800.00
 0.04% 0.02% 0.04% 7,310,434.05  0.00%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:669(4-H16)  Traffic Data - Site H16

 10,000.00 10,000.00 10,000.00 9,331,731.00  0.00  10,000.00 10,000.00 10,000.00
 0.13% 0.14% 0.11% 7,310,434.05  0.00%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:669(4-H24)  Traffic Data - Site H24

 7,000.00 6,500.00 5,000.00 9,331,731.00  0.00  7,000.00 6,750.00 6,500.00
 0.09% 0.09% 0.05% 7,310,434.05  0.00%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:669(4-H30)  Traffic Data - Site H30

 13,000.00 11,000.00 10,000.00 9,331,731.00  0.00  13,000.00 12,000.00 11,000.00
 0.17% 0.15% 0.11% 7,310,434.05  0.00%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:669(4-H32)  Traffic Data - Site H32

 13,000.00 11,000.00 10,000.00 9,331,731.00  0.00  13,000.00 12,000.00 11,000.00
 0.17% 0.15% 0.11% 7,310,434.05  0.00%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:669(4-H22)  Traffic Data - Site H22

 10,000.00 8,000.00 8,000.00 9,331,731.00  0.00  10,000.00 9,000.00 8,000.00
 0.13% 0.11% 0.09% 7,310,434.05  0.00%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:669(4-H33)  Traffic Data - Site H33

 3,000.00 500.00 4,000.00 9,331,731.00  0.00  3,000.00 1,750.00 500.00
 0.04% 0.01% 0.04% 7,310,434.05  0.00%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:669(4-H17)  Traffic Data - Site H17

 7,000.00 6,500.00 5,000.00 9,331,731.00  0.00  7,000.00 6,750.00 6,500.00
 0.09% 0.09% 0.05% 7,310,434.05  0.00%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:669(4-H19)  Traffic Data - Site H19

 5,000.00 500.00 4,000.00 9,331,731.00  0.00  5,000.00 2,750.00 500.00
 0.06% 0.01% 0.04% 7,310,434.05  0.00%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:669(4-H4)  Traffic Data - Site H4

 10,000.00 8,000.00 8,000.00 9,331,731.00  0.00  10,000.00 9,000.00 8,000.00
 0.13% 0.11% 0.09% 7,310,434.05  0.00%
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 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10

  Bid as:669(4-H5)  Traffic Data - Site H5
 10,000.00 7,500.00 8,000.00 9,331,731.00  0.00  10,000.00 8,750.00 7,500.00

 0.13% 0.10% 0.09% 7,310,434.05  0.00%
 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10

  Bid as:669(4-H31)  Traffic Data - Site H31
 3,000.00 500.00 4,000.00 9,331,731.00  0.00  3,000.00 1,750.00 500.00
 0.04% 0.01% 0.04% 7,310,434.05  0.00%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:669(4-H21)  Traffic Data - Site H21

 3,000.00 500.00 4,000.00 9,331,731.00  0.00  3,000.00 1,750.00 500.00
 0.04% 0.01% 0.04% 7,310,434.05  0.00%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:669(4-H23)  Traffic Data - Site H23

 3,000.00 500.00 4,000.00 9,331,731.00  0.00  3,000.00 1,750.00 500.00
 0.04% 0.01% 0.04% 7,310,434.05  0.00%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:669(4-H25)  Traffic Data - Site H25

 13,000.00 11,000.00 10,000.00 9,331,731.00  0.00  13,000.00 12,000.00 11,000.00
 0.17% 0.15% 0.11% 7,310,434.05  0.00%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:669(4-H26)  Traffic Data - Site H26

 3,000.00 500.00 4,000.00 9,331,731.00  0.00  3,000.00 1,750.00 500.00
 0.04% 0.01% 0.04% 7,310,434.05  0.00%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
  Bid as:669(4-H3)  Traffic Data - Site H3

 14,000.00 14,000.00 15,000.00 9,331,731.00  0.00  14,000.00 14,000.00 14,000.00
 0.18% 0.19% 0.16% 7,310,434.05  0.00%

 Lump Sum 1 Sterling Highway MP 90-82 Resurfacing  2010 09
  Bid as:669(4A)  Traffic Data - Site H4

 20,000.00 9,000.00 5,000.00 5,502,160.20  10,000.00  30,000.00 17,250.00 9,000.00
 0.51% 0.24% 0.09% 3,750,508.60  0.25%

 Lump Sum 1 Sterling Highway MP 90-82 Resurfacing  2010 09
  Bid as:669(4B)  Traffic Data - Site H5

 20,000.00 9,000.00 5,000.00 5,502,160.20  10,000.00  30,000.00 17,250.00 9,000.00
 0.51% 0.24% 0.09% 3,750,508.60  0.25%

 Each 8 GLENN HWY: EKLUTNA TO PARKS HWY 2010 03
 RESURFACING/CULVERT MP 13.0(FARM AVE)
  Bid as:669(6)  Piezoelectric Sensor

 5,000.00 5,300.00 2,500.00 7,938,822.00  2,000.00  5,731.00 4,507.75 2,000.00
 0.62% 0.72% 0.25% 5,859,876.35  0.24%

 Each 22 Glenn Hwy: Airport Heights To Hiland Resurfacing 2010 01
  Bid as:669(5)  Presence Loop

 3,000.00 2,500.00 1,250.00 13,870,164.50  2,000.00  3,000.00 2,325.00 1,800.00
 0.59% 0.50% 0.20% 11,052,763.85  0.37%

 Each 21 Glenn Hwy: Airport Heights To Hiland Resurfacing 2010 01
  Bid as:669(6)  Piezoelectric Sensor

 5,500.00 1,750.00 2,500.00 13,870,164.50  5,000.00  5,500.00 4,437.50 1,750.00
 1.03% 0.33% 0.38% 11,052,763.85  0.88%

 Lump Sum 1 Weigh-in-Motion Rehab: Minnesota Dr. Near Raspberry Rd., 2010 01
 Sterling Hwy MP 88.4, Glenn Hwy MP 53.3
  Bid as:669(H3)  Automated Traffic Recorder, Glenn Highway H3
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 Lump Sum or <Enter Traffic Data - Site H___ Modifications 669(2_)
 Default Metric Pay

 Unit>
 365,000.00 323,000.00 155,000.00 2,194,900.00  508,000.00  508,000.00 398,666.67 323,000.00

 8.98% 8.39% 7.06% 3,851,734.00  11.85%

 Lump Sum 1 Weigh-in-Motion Rehab: Minnesota Dr. Near Raspberry Rd., 2010 01
 Sterling Hwy MP 88.4, Glenn Hwy MP 53.3
  Bid as:669(H1)  Automated Traffic Recorder, Minnesota Drive H1

 1,500,000.00 1,209,432.00 707,000.00 2,194,900.00  1,305,000.00  1,500,000.00 1,338,144.00 1,209,432.00
 36.89% 31.40% 32.21% 3,851,734.00  30.45%

 Lump Sum 1 Weigh-in-Motion Rehab: Minnesota Dr. Near Raspberry Rd., 2010 01
 Sterling Hwy MP 88.4, Glenn Hwy MP 53.3
  Bid as:669(H2)  Automated Traffic Recorder, Sterling Highway H2

 740,000.00 683,000.00 305,000.00 2,194,900.00  661,000.00  740,000.00 694,666.67 661,000.00
 18.20% 17.73% 13.90% 3,851,734.00  15.42%

 LUMP SUM 1 Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To 2009 05
 Marine Way
  Bid as:669(4)  TRAFFIC DATA - SITE H3, PIEZOELECTRIC
 SENSORS

 145,000.00 110,000.00 20,000.00 4,415,081.50  0.00  145,000.00 127,500.00 110,000.00
 2.24% 1.84% 0.45% 5,963,224.50  0.00%

 Lump Sum 1 Central Region Highway Data Equipment 2008 2009 05
  Bid as:669(4B)  Traffic Data - Site H2

 160,000.00 119,000.00 86,000.00 1,421,000.00  185,000.00  200,000.00 166,000.00 119,000.00
 7.15% 6.28% 6.05% 1,893,700.00  8.05%

 Lump Sum 1 Central Region Highway Data Equipment 2008 2009 05
  Bid as:669(4D)  Traffic Data - Site H4

 150,000.00 213,500.00 94,000.00 1,421,000.00  189,000.00  213,500.00 188,125.00 150,000.00
 6.70% 11.27% 6.62% 1,893,700.00  8.22%

 Lump Sum 1 Central Region Highway Data Equipment 2008 2009 05
  Bid as:669(4E)  Traffic Data - Site H5

 150,000.00 124,500.00 94,000.00 1,421,000.00  184,000.00  200,000.00 164,625.00 124,500.00
 6.70% 6.57% 6.62% 1,893,700.00  8.01%

 Lump Sum 1 Central Region Highway Data Equipment 2008 2009 05
  Bid as:669(4J)  Traffic Data - Site H12

 190,000.00 137,500.00 94,000.00 1,421,000.00  207,000.00  220,000.00 188,625.00 137,500.00
 8.49% 7.26% 6.62% 1,893,700.00  9.01%

 Lump Sum 1 Central Region Highway Data Equipment 2008 2009 05
  Bid as:669(4K)  Traffic Data - Site H13

 200,000.00 148,500.00 61,000.00 1,421,000.00  246,000.00  246,000.00 208,625.00 148,500.00
 8.94% 7.84% 4.29% 1,893,700.00  10.70%

 Lump Sum 1 Central Region Highway Data Equipment 2008 2009 05
  Bid as:669(4L)  Traffic Data - SIte H13A

 90,000.00 52,000.00 61,000.00 1,421,000.00  102,000.00  102,000.00 86,000.00 52,000.00
 4.02% 2.75% 4.29% 1,893,700.00  4.44%

 Lump Sum 1 Central Region Highway Data Equipment 2008 2009 05
  Bid as:669(4M)  Traffic Data - Site H13B

 90,000.00 35,500.00 61,000.00 1,421,000.00  92,000.00  100,000.00 79,375.00 35,500.00
 4.02% 1.87% 4.29% 1,893,700.00  4.00%

 Lump Sum 1 Central Region Highway Data Equipment 2008 2009 05
  Bid as:669(4F)  Traffic Data - Site H6

 10,000.00 10,700.00 66,000.00 1,421,000.00  6,500.00  25,000.00 13,050.00 6,500.00
 0.45% 0.57% 4.64% 1,893,700.00  0.28%
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 Lump Sum or <Enter Traffic Data - Site H___ Modifications 669(2_)
 Default Metric Pay

 Unit>
 Lump Sum 1 Central Region Highway Data Equipment 2008 2009 05

  Bid as:669(4A)  Traffic Data - Site H1
 10,000.00 9,500.00 61,000.00 1,421,000.00  6,500.00  25,000.00 12,750.00 6,500.00

 0.45% 0.50% 4.29% 1,893,700.00  0.28%
 Lump Sum 1 Central Region Highway Data Equipment 2008 2009 05

  Bid as:669(4C)  Traffic Data - Site H3
 155,000.00 117,000.00 66,000.00 1,421,000.00  157,000.00  200,000.00 157,250.00 117,000.00

 6.93% 6.18% 4.64% 1,893,700.00  6.83%
 Lump Sum 1 Central Region Highway Data Equipment 2008 2009 05

  Bid as:669(4G)  Traffic Data - Site H7
 230,000.00 147,500.00 134,000.00 1,421,000.00  233,000.00  250,000.00 215,125.00 147,500.00

 10.28% 7.79% 9.43% 1,893,700.00  10.14%
 Lump Sum 1 Central Region Highway Data Equipment 2008 2009 05

  Bid as:669(4H)  Traffic Data - Site H8
 220,000.00 186,500.00 129,000.00 1,421,000.00  225,000.00  230,000.00 215,375.00 186,500.00

 9.83% 9.85% 9.08% 1,893,700.00  9.79%
 Lump Sum 1 Central Region Highway Data Equipment 2008 2009 05

  Bid as:669(4I)  Traffic Data - Site H9
 310,000.00 216,000.00 164,000.00 1,421,000.00  281,000.00  310,000.00 271,750.00 216,000.00

 13.85% 11.41% 11.54% 1,893,700.00  12.23%
 Each 1 Minnesota Drive Resurfacing 2009 04

  Bid as:669(4K)  Traffic Data - Site HII
 161,000.00 128,800.00 44,999.75 8,713,962.50  165,000.00  165,000.00 148,200.00 128,800.00

 2.33% 1.89% 0.52% 6,809,019.95  2.16%

 <Enter Default English Enter Description Here. Click green "List Units" box 669(99_)
 Pay Unit> or <Enter and select pay unit. Item is for work relative to the

 Default Metric Pay Section topic. Use ONLY when NO like item exists.
 Unit>

 Lump Sum 1 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
  Bid as:669(99)  Remove and Replace RWIS Sensors and Conduit

 20,000.00 15,555.00 10,000.00 2,741,985.00  8,541.93  20,000.00 14,774.23 8,541.93
 0.83% 0.69% 0.36% 2,253,082.82  0.35%

 Lump Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:669(K1)  Automated Traffic Recorder - Site 1, Raspberry Rd
 West of Arlene St

 20,340.00 20,000.00 55,000.00 8,216,121.50  0.00  20,340.00 20,170.00 20,000.00
 0.29% 0.30% 0.67% 6,769,856.00  0.00%

 Lump Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:669(K2)  Automated Traffic Recorder - Site 2, Raspberry Rd
 East of Northwood St

 99,500.00 100,000.00 120,000.00 8,216,121.50  0.00  100,000.00 99,750.00 99,500.00
 1.44% 1.48% 1.46% 6,769,856.00  0.00%

 Lump Sum 1 West Anchorage Roads Pavement Preservation 2015 06
  Bid as:669(K1)  Automated Traffic Recorder - Sand Lake Road

 47,500.00 20,000.00 10,000.00 2,468,197.60  0.00  47,500.00 33,750.00 20,000.00
 1.60% 0.89% 0.41% 2,243,415.64  0.00%

 Lump Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:669(7)  Automated Traffic Recorder-Site 1120545U

 155,000.00 122,000.00 75,000.00 5,459,443.00  0.00  155,000.00 138,500.00 122,000.00
 2.89% 2.30% 1.37% 5,296,083.00  0.00%
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 Lump Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:669(1)  Automated Traffic Recorder-Site 52367000

 7,500.00 13,000.00 9,500.00 5,459,443.00  0.00  13,000.00 10,250.00 7,500.00
 0.14% 0.25% 0.17% 5,296,083.00  0.00%

 Lump Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:669(3)  Automated Traffic Recorder-Site 53887000

 7,500.00 11,000.00 9,500.00 5,459,443.00  0.00  11,000.00 9,250.00 7,500.00
 0.14% 0.21% 0.17% 5,296,083.00  0.00%

 Lump Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:669(8)  Automated Traffic Recorder-Site 52356000

 15,000.00 22,000.00 14,000.00 5,459,443.00  0.00  22,000.00 18,500.00 15,000.00
 0.28% 0.42% 0.26% 5,296,083.00  0.00%

 Lump Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:669(9)  Automated Traffic Recorder-Site 52351000

 15,000.00 22,000.00 15,000.00 5,459,443.00  0.00  22,000.00 18,500.00 15,000.00
 0.28% 0.42% 0.27% 5,296,083.00  0.00%

 Lump Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:669(10)  Automated Traffic Recorder-Site 52344000

 125,000.00 100,000.00 50,000.00 5,459,443.00  0.00  125,000.00 112,500.00 100,000.00
 2.33% 1.89% 0.92% 5,296,083.00  0.00%

 Lump Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:669(2)  Automated Traffic Recorder-Site 52372000

 7,500.00 11,000.00 9,500.00 5,459,443.00  0.00  11,000.00 9,250.00 7,500.00
 0.14% 0.21% 0.17% 5,296,083.00  0.00%

 Lump Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:669(5)  Automated Traffic Recorder-Site 53897000

 7,500.00 13,000.00 9,500.00 5,459,443.00  0.00  13,000.00 10,250.00 7,500.00
 0.14% 0.25% 0.17% 5,296,083.00  0.00%

 Lump Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:669(4)  Automated Traffic Recorder-Site 53893000

 7,500.00 13,000.00 9,500.00 5,459,443.00  0.00  13,000.00 10,250.00 7,500.00
 0.14% 0.25% 0.17% 5,296,083.00  0.00%

 Lump Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:669(6)  Automated Traffic Recorder-Site 54118000

 7,500.00 13,000.00 9,500.00 5,459,443.00  0.00  13,000.00 10,250.00 7,500.00
 0.14% 0.25% 0.17% 5,296,083.00  0.00%

 Lump Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:669(4-NH5)  Automated Traffic Recorders - Northern Lights
 Site H5

 23,000.00 18,000.00 20,000.00 8,896,500.00  0.00  23,000.00 20,500.00 18,000.00
 0.24% 0.21% 0.22% 8,572,859.75  0.00%

 No Conversion
Page: 300No PerspectivePrinted: 9/25/2018

Highway Standard Contract Items, Central Region, Supplement, Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
669(99_)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 <Enter Default English Enter Description Here. Click green "List Units" box 669(99_)
 Pay Unit> or <Enter and select pay unit. Item is for work relative to the

 Default Metric Pay Section topic. Use ONLY when NO like item exists.
 Unit>

 Lump Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 23,000.00 18,000.00 20,000.00 8,896,500.00  0.00  23,000.00 20,500.00 18,000.00
 0.24% 0.21% 0.22% 8,572,859.75  0.00%

 Lump Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:669(4-NH3)  Automated Traffic Recorders - Northern Lights
 Site H3

 23,000.00 18,000.00 20,000.00 8,896,500.00  0.00  23,000.00 20,500.00 18,000.00
 0.24% 0.21% 0.22% 8,572,859.75  0.00%

 Lump Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:669(4-NH4)  Automated Traffic Recorders - Northern Lights
 Site H4

 23,000.00 18,000.00 20,000.00 8,896,500.00  0.00  23,000.00 20,500.00 18,000.00
 0.24% 0.21% 0.22% 8,572,859.75  0.00%

 Lump Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:669(4-NH6)  Automated Traffic Recorders - Northern Lights
 Site H6

 23,000.00 18,000.00 20,000.00 8,896,500.00  0.00  23,000.00 20,500.00 18,000.00
 0.24% 0.21% 0.22% 8,572,859.75  0.00%

 Lump Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:669(4-BH6)  Automated Traffic Recorders - Benson Site H6

 23,000.00 18,000.00 20,000.00 8,896,500.00  0.00  23,000.00 20,500.00 18,000.00
 0.24% 0.21% 0.22% 8,572,859.75  0.00%

 Lump Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:669(4-BH8)  Automated Traffic Recorders - Benson Site H8

 23,000.00 18,000.00 20,000.00 8,896,500.00  0.00  23,000.00 20,500.00 18,000.00
 0.24% 0.21% 0.22% 8,572,859.75  0.00%
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 Lump Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 23,000.00 18,000.00 20,000.00 8,896,500.00  0.00  23,000.00 20,500.00 18,000.00
 0.24% 0.21% 0.22% 8,572,859.75  0.00%

 Lump Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:669(4-BH12)  Automated Traffic Recorders - Benson Site
 H12

 23,000.00 18,000.00 20,000.00 8,896,500.00  0.00  23,000.00 20,500.00 18,000.00
 0.24% 0.21% 0.22% 8,572,859.75  0.00%

 Lump Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:669(4-NH7)  Automated Traffic Recorders - Northern Lights
 Site H7

 23,000.00 18,000.00 20,000.00 8,896,500.00  0.00  23,000.00 20,500.00 18,000.00
 0.24% 0.21% 0.22% 8,572,859.75  0.00%

 Lump Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:669(4-BH2)  Automated Traffic Recorders - Benson Site H2

 35,000.00 18,000.00 30,000.00 8,896,500.00  0.00  35,000.00 26,500.00 18,000.00
 0.36% 0.21% 0.34% 8,572,859.75  0.00%

 Lump Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:669(4-BH4)  Automated Traffic Recorders - Benson Site H4

 23,000.00 18,000.00 20,000.00 8,896,500.00  0.00  23,000.00 20,500.00 18,000.00
 0.24% 0.21% 0.22% 8,572,859.75  0.00%

 Lump Sum MMA Pavement Markings 670(10)
 Lump Sum 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 110,000.00 110,000.00 105,000.00 6,450,221.75  115,000.00  130,000.00 114,155.61 105,000.00
 1.84% 1.92% 1.63% 5,719,942.36  1.83%

 Lump Sum 1 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
 150,000.00 140,000.00 217,200.00 5,152,880.75  152,000.00  152,000.00 147,333.33 140,000.00

 2.92% 2.76% 4.22% 5,068,927.80  2.95%
 Lump Sum 1 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05

 Preservation
  Bid as:670(10)  Methyl Methacrylate Pavement Markings

 97,500.00 90,000.00 60,000.00 1,378,816.00  95,500.00  112,000.00 98,750.00 90,000.00
 8.21% 8.11% 4.35% 1,109,658.24  7.89%
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 Lump Sum MMA Pavement Markings 670(10)
 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 738,000.00 750,000.00 860,000.00 40,373,362.02  750,000.00  750,000.00 745,000.00 738,000.00

 1.94% 2.05% 2.13% 36,616,095.00  1.88%
 Lump Sum 1 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03

 130,000.00 100,000.00 22,500.00 27,839,413.30  95,000.00  130,000.00 93,310.00 50,000.00
 0.44% 0.34% 0.08% 29,100,627.40  0.32%

 Lump Sum 1 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12
 620,000.00 620,000.00 513,000.00 6,165,572.50  600,000.00  620,000.00 613,333.33 600,000.00

 11.11% 11.19% 8.32% 5,541,577.74  10.75%
 Lump Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 350,000.00 400,000.00 337,000.00 21,880,949.00  440,000.00  450,000.00 413,985.71 350,000.00

 1.71% 2.11% 1.54% 18,937,554.72  2.06%
 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07

 550,000.00 605,000.00 917,500.00 11,372,910.00  535,000.00  605,000.00 566,250.00 535,000.00
 5.85% 6.96% 8.07% 8,695,855.00  5.36%

 Lump Sum 1 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 67,500.00 60,000.00 110,000.00 2,930,940.00  58,000.00  67,500.00 61,610.18 55,000.00
 2.91% 2.79% 3.75% 2,151,595.45  2.38%

 Lump Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 800,000.00 842,000.00 1,025,000.00 10,577,766.00  0.00  842,000.00 821,000.00 800,000.00

 7.45% 8.43% 9.69% 9,986,105.00  0.00%
 Lump Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

 120,000.00 90,000.00 150,000.00 5,568,712.00  95,000.00  120,000.00 95,262.52 85,000.00
 2.50% 1.94% 2.69% 4,648,330.25  1.90%

 LUMP SUM 1 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation

 165,000.00 189,410.00 195,500.00 2,303,200.50  155,000.00  189,410.00 169,803.33 155,000.00
 7.47% 9.17% 8.49% 2,066,575.00  6.92%

 Lump Sum 1 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 200,000.00 180,000.00 310,000.00 7,937,449.00  190,000.00  200,000.00 185,000.00 170,000.00

 3.13% 2.95% 3.91% 6,096,323.89  2.72%
 Lump Sum 1 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03

 Preservation
 810,000.00 800,000.00 800,000.00 11,572,305.00  750,000.00  810,000.00 786,666.67 750,000.00

 7.85% 8.00% 6.91% 9,998,958.59  6.89%
 Lump Sum 1 Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. 2017 02

  Bid as:670(10)  Methyl Methacrylate Pavement Markings
 55,000.00 65,000.00 55,100.00 440,289.00  55,140.00  75,000.00 61,028.00 55,000.00
 10.49% 13.72% 12.51% 473,904.00  10.02%

 Lump Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 145,000.00 150,000.00 169,100.00 19,956,166.00  100,000.00  150,000.00 132,607.33 100,000.00
 0.59% 0.69% 0.85% 21,769,589.00  0.41%

 Lump Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover

 1,100,000.00 1,000,000.00 1,482,000.00 13,496,365.25  1,225,000.00  1,225,000.00 1,120,250.00 1,000,000.00
 9.70% 9.35% 10.98% 10,696,233.10  9.95%

 Lump Sum 1 ANC Paving and Drainage Improvements 2016 2016 06
 16,750.00 17,576.53 22,000.00 358,602.00  18,000.00  28,000.00 19,147.39 10,000.00

 4.73% 5.15% 6.13% 341,075.48  4.98%
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 Lump Sum MMA Pavement Markings 670(10)
 Lump Sum 1 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03

 Hwy: Pathway Rehabiliation (GF)
 120,000.00 80,000.00 25,000.00 5,148,790.00  129,000.00  129,000.00 112,250.00 80,000.00

 2.22% 1.54% 0.49% 5,198,106.50  2.35%
 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
 26,200.00 27,000.00 24,000.00 4,176,627.00  31,000.00  31,000.00 28,546.67 26,200.00

 0.62% 0.64% 0.57% 4,196,232.00  0.72%
 Lump Sum 1 Seward Highway: 92nd Avenue Connector 2016 02

 129,000.00 144,000.00 110,688.00 10,582,033.50  134,000.00  150,000.00 136,992.97 129,000.00
 1.27% 1.44% 1.05% 9,982,119.90  1.29%

 Lump Sum 1 Lucus Road Improvements 2016 01
 39,000.00 35,000.00 35,000.00 5,467,968.00  45,000.00  67,000.00 42,327.81 35,000.00

 0.81% 0.75% 0.64% 4,639,288.00  0.91%
 LUMP SUM 1 CR Flashing Yellow Arrow ITS 2015 12

  Bid as:670(10)  METHYL METHACRYLATE PAVEMENT
 MARKINGS

 401,000.00 418,000.00 350,000.00 4,831,255.00  457,920.00  457,920.00 335,985.00 67,020.00
 8.26% 8.79% 7.24% 4,757,548.47  9.24%

 Lump Sum 1 Glenn Highway: MP 49 2015 10
 80,000.00 50,000.00 70,000.00 3,620,991.00  53,000.00  80,000.00 52,422.11 45,975.00

 2.78% 1.76% 1.93% 2,836,369.83  1.83%
 Lump Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09

 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
 200,000.00 200,000.00 280,000.00 8,216,121.50  0.00  200,000.00 200,000.00 200,000.00

 2.90% 2.95% 3.41% 6,769,856.00  0.00%
 Lump Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09

 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:670(10H)  MMA Pavement Markings, For Bike Lanes

 23,700.00 10,000.00 50,000.00 8,216,121.50  0.00  23,700.00 16,850.00 10,000.00
 0.34% 0.15% 0.61% 6,769,856.00  0.00%

 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 640,000.00 650,000.00 534,144.00 46,690,634.00  600,000.00  650,000.00 621,624.81 590,343.96
 1.47% 1.54% 1.14% 42,094,598.00  1.31%

 Lump Sum 1 Fairview Loop Road Pavement Preservation 2015 05
 11,000.00 5,000.00 4,000.00 3,841,953.00  8,500.00  11,000.00 8,166.67 5,000.00

 0.28% 0.13% 0.10% 3,839,935.00  0.22%
 Lump Sum 1 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05

 52,776.40 45,000.00 55,000.00 1,838,794.00  48,000.00  100,000.00 56,530.23 45,000.00
 2.65% 2.26% 2.99% 1,990,576.00  2.29%

 Lump Sum 1 Olympic Mountain Loop Improvements - Girdwood 2015 01
 20,000.00 20,000.00 4,000.00 1,899,217.02  20,300.00  21,000.00 17,743.75 4,000.00

 0.75% 0.85% 0.21% 2,364,889.50  0.73%
 Lump Sum 1 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12

 51,400.00 65,655.20 45,000.00 1,646,886.20  30,000.00  65,655.20 50,513.80 30,000.00
 2.43% 3.67% 2.73% 1,791,305.73  1.16%

 Lump Sum 1 ANC Kulis Transition Repairs and Modifications 2014 10
 9,990.00 10,000.00 10,000.00 1,217,993.50  12,000.00  25,000.00 13,261.25 9,990.00
 0.82% 0.85% 0.82% 1,178,369.00  0.95%

 Lump Sum 1 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10
 Avenue

 42,000.00 45,000.00 24,000.00 1,258,215.00  0.00  45,000.00 43,500.00 42,000.00
 2.51% 3.24% 1.91% 1,390,904.64  0.00%
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 Lump Sum MMA Pavement Markings 670(10)
 Lump Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05

 L & I Couplet Pavement Preservation: Phase 1
 525,000.00 650,000.00 510,000.00 9,147,651.25  0.00  650,000.00 587,500.00 525,000.00

 5.30% 7.47% 5.58% 8,696,000.00  0.00%
 Lump Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05

 HSIP: 16th Ave at A Street Channelization Improvements
 147,000.00 137,000.00 103,000.00 4,522,558.00  0.00  147,000.00 142,000.00 137,000.00

 2.49% 2.41% 2.28% 5,686,743.30  0.00%
 Lump Sum 1 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04

 Pavement Preservation
 175,000.00 225,000.00 220,000.00 3,050,225.50  100,000.00  225,000.00 166,666.67 100,000.00

 6.10% 8.04% 7.21% 2,798,425.79  3.37%
 Lump Sum 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02

 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 130,000.00 140,000.00 20,000.00 10,566,460.90  118,000.00  140,000.00 129,333.33 118,000.00
 1.02% 1.19% 0.19% 11,749,901.68  0.89%

 Lump Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 315,000.00 250,000.00 336,823.00 14,885,926.75  100,000.00  340,000.00 268,849.80 100,000.00
 1.71% 1.57% 2.26% 15,967,622.06  0.54%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 300,000.00 300,000.00 240,000.00 37,365,951.00  0.00  300,000.00 300,000.00 300,000.00
 0.80% 0.81% 0.64% 36,856,107.57  0.00%

 Lump Sum 1 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements

 160,000.00 180,000.00 130,000.00 6,166,615.00  138,000.00  180,000.00 157,000.00 138,000.00
 2.72% 3.16% 2.11% 5,696,202.50  1.98%

 Lump Sum 1 CR Hwy Safety Corridor Near Term Improvements (GF) and Parks 2013 07
 Hwy & Pittman Rd Signal Modifications (GF)

 38,380.00 19,650.00 10,000.00 1,164,208.00  60,000.00  62,100.00 45,032.50 19,650.00
 2.82% 1.64% 0.86% 1,197,783.00  4.08%

 Lump Sum 1 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
 46,000.00 45,000.00 15,000.00 1,214,705.00  45,000.00  50,000.00 44,200.00 35,000.00

 3.67% 3.66% 1.23% 1,230,669.00  3.52%
 Lump Sum 1 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06

 350,000.00 300,000.00 261,000.00 3,570,530.00  0.00  350,000.00 325,000.00 300,000.00
 9.00% 7.75% 7.31% 3,872,478.16  0.00%

 Lump Sum 1 Johns Road Improvements, Klatt To High View (GF) 2013 05
 24,380.00 23,000.00 10,000.00 4,891,836.00  24,500.00  37,000.00 27,220.00 23,000.00

 0.70% 0.66% 0.20% 3,496,800.96  0.70%
 Lump Sum 1 Debarr Road Resurfacing (GF) 2013 05

  Bid as:670(10)  MMA Pavement Markings
 400,000.00 500,000.00 400,000.00 4,486,554.20  0.00  500,000.00 441,666.67 400,000.00

 8.19% 10.89% 8.92% 4,590,728.10  0.00%
 Lump Sum 1 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11

 MP 169-173 Pavement Preservation
 400,000.00 710,000.00 750,000.00 11,596,555.07  775,000.00  775,000.00 628,333.33 400,000.00

 3.40% 6.07% 6.47% 11,698,675.00  6.42%
 Lump Sum 1 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11

 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 No Conversion
Page: 305No PerspectivePrinted: 9/25/2018

Highway Standard Contract Items, Central Region, Supplement, Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
670(10)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Lump Sum MMA Pavement Markings 670(10)
 110,000.00 99,500.00 200,000.00 11,293,798.00  1.00  110,000.00 69,833.67 1.00

 Lump Sum 1 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
  Bid as:670(10)  Methyl Methacrylate Pavement Markings

 200,000.00 105,000.00 140,000.00 6,999,965.00  143,000.00  200,000.00 149,333.33 105,000.00
 3.39% 1.88% 2.00% 5,598,065.00  2.20%

 Lump Sum 1 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
  Bid as:670(10)  Methyl Methacrylate Pavement Markings

 99,000.00 70,000.00 80,430.00 2,648,822.00  113,000.00  113,000.00 90,470.00 70,000.00
 3.87% 2.77% 3.04% 2,530,821.97  4.17%

 Lump Sum 1 Parks Hwy: Stanley Road Signal 2012 08
 68,702.67 79,800.00 92,000.00 1,793,585.00  65,000.00  79,800.00 71,167.56 65,000.00

 4.05% 5.07% 5.13% 1,573,730.00  2.96%
 Lump Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07

 Birchwood
 42,000.00 20,800.00 30,000.00 5,122,591.75  10,000.00  42,000.00 28,200.00 10,000.00

 0.78% 0.39% 0.59% 5,399,661.50  0.16%
 Lump Sum 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06

 142,000.00 145,000.00 108,000.00 11,086,037.30  120,000.00  145,000.00 133,200.00 115,000.00
 1.10% 1.33% 0.97% 10,932,542.26  0.89%

 Lump Sum 1 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
 255,300.00 240,000.00 200,000.00 4,932,955.00  300,000.00  300,000.00 265,100.00 240,000.00

 5.44% 5.41% 4.05% 4,436,195.25  5.98%
 Lump Sum 1 Holt-Lamplight Road Resurfacing 2012 04

 315,000.00 300,000.00 430,000.00 4,841,016.75  250,000.00  315,000.00 288,333.33 250,000.00
 6.65% 6.46% 8.88% 4,646,625.80  4.47%

 LUMP SUM 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III

 8,200.00 7,300.00 15,000.00 4,261,302.00  6,894.86  10,000.00 7,399.14 5,000.00
 0.25% 0.23% 0.35% 3,199,546.20  0.20%

 Lump Sum 1 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing

 230,000.00 50,000.00 150,000.00 8,029,961.25  150,000.00  230,000.00 143,333.33 50,000.00
 3.41% 0.78% 1.87% 6,379,578.27  2.19%

 LUMP SUM 1 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
  Bid as:670(10G)  MMA PAVEMENT MARKINGS, INLAID 250 MILS

 125,000.00 107,311.00 150,000.00 8,467,710.00  100,000.00  125,000.00 111,468.50 100,000.00
 1.92% 1.72% 1.77% 6,242,976.55  1.44%

 Lump Sum 1 Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road 2011 11
 155,000.00 180,000.00 160,000.00 4,278,036.50  220,000.00  220,000.00 185,000.00 155,000.00

 2.93% 3.83% 3.74% 4,704,798.00  4.03%
 Lump Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11

 Cordova Street Extension
 160,885.00 200,000.00 682,000.00 16,991,844.00  170,000.00  200,000.00 176,961.67 160,885.00

 1.16% 1.48% 4.01% 13,486,059.00  1.21%
 Lump Sum 1 Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement  2011 08

 90,000.00 88,000.00 690,700.00 19,777,748.95  100,000.00  120,000.00 99,916.67 88,000.00
 0.50% 0.49% 3.49% 17,817,901.75  0.50%

 Lump Sum 1 EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO 2011 07
 EAGLE RIVER RD (GF)

 250,000.00 250,000.00 300,000.00 2,806,559.00  350,000.00  350,000.00 281,000.00 250,000.00
 8.74% 9.62% 10.69% 2,599,432.88  11.91%
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 Lump Sum MMA Pavement Markings 670(10)
 Lump Sum 1 Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla 2011 06

 Hwy
 540,000.00 510,000.00 540,000.00 14,966,511.65  720,000.00  772,508.00 630,501.60 510,000.00

 4.42% 4.25% 3.61% 11,989,290.70  5.13%
 LUMP SUM 1 HSIP: Tudor Road: Laurel Street To Boniface Parkway 2011 04

 Channelization Improvements & HSIP: Debarr Road: Bragaw Street
 to Hoyt Street Channelization Improvements

 59,920.00 58,000.00 44,000.00 2,286,863.00  75,950.00  100,000.00 71,914.00 58,000.00
 3.30% 3.31% 1.92% 1,750,344.00  4.00%

 Lump Sum 1 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:670(10B)  MMA Pavement Markings Inlaid 500 Mil

 205,121.55 220,000.00 85,000.00 14,969,373.00  199,423.00  225,000.00 210,408.91 199,423.00
 1.52% 1.78% 0.57% 12,332,893.95  1.47%

 Lump Sum 1 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:670(10A)  MMA Pavement Markings Inlaid 250 Mil

 129,757.90 110,000.00 125,000.00 14,969,373.00  126,153.00  135,000.00 125,802.18 110,000.00
 0.96% 0.89% 0.84% 12,332,893.95  0.93%

 Lump Sum 1 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street
  Bid as:670(10)  MMA Pavement Markings, Inlaid 125 Mil

 19,755.09 29,000.00 35,000.00 14,969,373.00  19,207.00  167,700.00 53,132.42 19,207.00
 0.15% 0.24% 0.23% 12,332,893.95  0.14%

 Lump Sum 1 Seward Highway MP 115-124 Resurfacing 2010 10
 860,000.00 900,000.00 2,080,000.00 9,331,731.00  0.00  900,000.00 880,000.00 860,000.00

 11.18% 12.31% 22.29% 7,310,434.05  0.00%
 Lump Sum 1 Glenn Highway MP 109 to 118 Resurfacing 2010 10

 150,000.00 175,000.00 570,000.00 10,162,800.00  180,000.00  280,000.00 196,250.00 150,000.00
 1.46% 1.77% 5.61% 9,874,455.00  1.68%

 Lump Sum 1 Sterling Highway MP 90-82 Resurfacing 2010 09
 200,000.00 225,000.00 225,000.00 5,502,160.20  310,000.00  310,000.00 226,250.00 170,000.00

 5.06% 6.00% 4.09% 3,750,508.60  7.75%
 LUMP SUM 1 HSIP: International Airport Rd At Old Seward Hwy 2010 07

 48,000.00 11,000.00 63,000.00 1,513,919.30  55,000.00  80,000.00 48,500.00 11,000.00
 3.02% 0.69% 4.16% 1,583,167.50  3.22%

 Lump Sum 1 Kalifornsky Beach Road, Pedestrian Pathway (GF) 2010 05
 23,400.00 23,000.00 75,000.00 1,077,145.00  45,000.00  45,000.00 28,080.00 15,000.00

 1.71% 1.92% 6.96% 1,195,514.95  3.04%
 Lump Sum 1 CENTRAL REGION SCHOOL ZONE UPGRADES 2010 04

 40,000.00 112,500.00 45,000.00 1,634,442.00  109,908.82  125,000.00 77,481.76 0.00
 1.66% 4.71% 2.75% 2,390,564.60  3.94%

 Lump Sum 1 GLENN HWY: EKLUTNA TO PARKS HWY 2010 03
 RESURFACING/CULVERT MP 13.0(FARM AVE)

 55,000.00 75,000.00 40,000.00 7,938,822.00  50,000.00  75,000.00 60,500.00 50,000.00
 0.86% 1.28% 0.50% 5,859,876.35  0.75%

 Lump Sum 1 HSIP:13th Avenue At Gambell Street Channelization ImprovementS 2010 03
 6,912.08 6,500.00 15,000.00 795,222.00  8,915.00  16,000.00 8,425.30 6,000.00
 0.89% 0.93% 1.89% 697,735.00  1.12%

 Lump Sum 1 Kalifornsky Beach Rd; Coal Creek Fish Passage 2010 02
 9,000.00 2,407.78 4,200.00 1,654,690.00  8,500.00  9,000.00 6,316.30 2,407.78
 0.46% 0.12% 0.25% 1,953,352.43  0.42%
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 Lump Sum MMA Pavement Markings 670(10)
 Lump Sum 1 AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 2010 02

 63rd Ave
 280,000.00 89,000.00 305,000.00 2,433,367.85  275,000.00  280,000.00 214,666.67 89,000.00

 11.95% 4.50% 12.53% 1,977,926.50  11.14%
 Lump Sum 1 Glenn Hwy: Airport Heights To Hiland Resurfacing 2010 01

  Bid as:670(10)  Methyl Methacrylate Pavement Markings
 1,250,000.00 1,150,000.00 2,000,000.00 13,870,164.50  1,170,000.00  1,266,500.00 1,209,125.00 1,150,000.00

 11.19% 10.40% 14.42% 11,052,763.85  9.78%
 LUMP SUM 1 Anchorage Area Safety Improvements, Construction 2010 2009 12

 30,000.00 30,000.00 42,000.00 2,502,191.00  30,324.00  70,000.00 41,046.29 30,000.00
 1.49% 1.50% 1.68% 1,996,872.00  1.47%

 Lump Sum 1 Sterling Highway: Ninilchik Intersection Improvements and 2009 12
 Illumination

 6,000.00 11,500.00 10,000.00 973,950.00  10,000.00  15,000.00 9,700.00 6,000.00
 0.61% 1.22% 1.03% 943,974.00  0.96%

 Lump Sum 1 Parks Highway MP 72-83, Willow to Kashwitna 2009 09
 265,000.00 250,000.00 260,000.00 27,407,229.50  340,000.00  340,000.00 279,285.71 175,000.00

 1.24% 1.20% 0.95% 20,758,919.00  1.52%
 LUMP SUM 1 Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road 2009 06

 360,000.00 325,000.00 360,000.00 6,301,232.00  250,000.00  360,000.00 311,666.67 250,000.00
 6.38% 5.77% 5.71% 5,636,173.30  4.18%

 Lump Sum 1 Central Region Safety Improvement Project 2008 2009 06
  Bid as:670(10)  METHYL METHACRYLATE PAVEMENT
 MARKINGS

 30,000.00 55,000.00 20,000.00 4,832,395.20  0.00  55,000.00 28,333.33 0.00
 0.53% 1.09% 0.41% 5,027,358.90  0.00%

 Lump Sum 1 Glenn Hwy Mp34-42, Parks To Palmer Resurfacing 2009 05
  Bid as:670(10)  Methyl Methacrylate Pavement Markings

 160,000.00 50,000.00 250,000.00 2,615,375.00  150,000.00  160,000.00 118,750.00 50,000.00
 8.75% 2.94% 9.56% 1,697,995.20  7.38%

 Lump Sum 1 Trunk Road Reconstruction, Phase I.          Parks Highway to 2009 05
 Palmer-Wasilla Highway

 400,000.00 400,000.00 385,000.00 32,488,017.50  400,000.00  500,000.00 428,750.00 400,000.00
 1.66% 1.74% 1.19% 22,945,463.38  1.61%

 LUMP SUM 1 Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To 2009 05
 Marine Way
  Bid as:670(10)  METHYL METHACRYLATE PAVEMENT
 MARKINGS

 309,000.00 200,000.00 100,000.00 4,415,081.50  0.00  309,000.00 254,500.00 200,000.00
 4.78% 3.35% 2.26% 5,963,224.50  0.00%

 Lump Sum 1 Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway 2009 05
 Emergency Bridge Repair, 2009
  Bid as:670(10)  Methyl Methacrylate Pavement Markings

 1,795,000.00 1,750,000.00 3,000,000.00 18,227,647.50  1,900,000.00  1,900,000.00 1,807,500.00 1,750,000.00
 14.04% 13.81% 16.46% 12,676,055.00  14.71%

 Lump Sum 1 Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy 2009 05
 Lane)

 55,000.00 60,000.00 80,000.00 1,624,620.40  0.00  60,000.00 57,500.00 55,000.00
 4.63% 5.02% 4.92% 1,194,691.95  0.00%

 Lump Sum 1 Minnesota Drive Resurfacing 2009 04
  Bid as:670(10)  Methyl Methacrylate Pavement Markings

 800,000.00 850,000.00 1,302,000.00 8,713,962.50  920,000.00  920,000.00 852,000.00 800,000.00
 11.60% 12.48% 14.94% 6,809,019.95  12.05%
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 Lump Sum MMA Pavement Markings 670(10)
 Lump Sum 1 Seward Hwy MP 43-50 Pvmt Refurbishment 2009 02

 130,000.00 200,000.00 205,000.00 9,983,620.63  144,000.00  230,000.00 168,800.00 130,000.00
 1.42% 2.26% 2.05% 8,862,510.00  1.49%

 Linear Foot or Meter MMA Pavement Markings, Longitudinal Surface 670(10A)
 Applied

 LINEAR FOOT 41,500 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 1.50 1.10 2.00 3,413,310.00  1.10  1.50 1.23 1.10

 1.78% 1.33% 2.43% 3,440,733.00  1.15%
 Linear Foot 439,500 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05

 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
 1.25 1.00 0.75 13,424,271.00  1.10  1.25 1.09 1.00

 3.64% 3.20% 2.46% 13,727,979.00  3.04%
 Linear Foot 95,000 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
 1.50 1.75 2.00 71,347,923.00  1.00  1.83 1.52 1.00

 0.27% 0.32% 0.27% 51,418,510.24  0.13%
 Linear Foot 48,800 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01

 1.30 1.00 1.50 2,741,985.00  1.50  1.50 1.20 1.00
 2.63% 2.17% 2.67% 2,253,082.82  2.98%

 Linear Foot 9,350 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 1.35 1.40 3.50 2,880,450.00  1.50  3.00 1.75 1.35

 0.57% 0.66% 1.14% 1,980,177.00  0.60%
 Linear Foot 14,600 Soldotna: Funny River Road Improvements 2017 05

 1.50 1.40 2.00 2,415,300.00  0.00  1.50 1.45 1.40
 1.11% 1.04% 1.21% 1,964,337.00  0.00%

 Linear Foot 163,960 HSIP: CR High Friction Surface Treatment 2015 12
 1.00 1.00 1.50 7,517,052.50  1.10  1.50 1.12 1.00

 2.24% 2.42% 3.27% 6,778,888.00  2.41%
 Linear Foot 839 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09

 Anchorage Signal Upgrades, Phase I
 4.80 16.00 4.00 4,139,213.00  6.00  16.00 8.90 4.80

 0.09% 0.29% 0.08% 4,631,344.00  0.11%
 Linear Foot 49,236 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04

 Landing Walkable Community Project
 1.00 1.30 1.50 6,293,325.50  1.25  2.00 1.39 1.00

 0.71% 0.93% 1.17% 6,906,885.32  0.82%
 Linear Foot 3,689 Central Region Highway Data Equipment 2012 2014 09

 4.25 3.50 5.00 3,992,258.00  0.00  4.25 3.88 3.50
 0.27% 0.28% 0.46% 4,551,390.00  0.00%

 Linear Foot 190,500 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 1.00 1.00 2.00 23,055,979.50  1.00  1.06 1.01 1.00

 1.20% 1.26% 1.65% 15,157,512.00  1.19%
 LINEAR FOOT 110,410 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05

 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:670 (10A)  MMA PAVEMENT MARKINGS, LONGITUDINAL
 SURFACE APPLIED

 1.65 1.25 2.75 6,771,019.50  1.00  1.65 1.30 1.00
 2.63% 2.04% 4.48% 6,769,000.00  1.47%

 Linear Foot 9,806 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 2.00 1.90 1.50 2,816,398.00  2.00  2.50 1.97 1.70

 0.69% 0.67% 0.52% 2,773,226.95  0.65%

 No Conversion
Page: 309No PerspectivePrinted: 9/25/2018

Highway Standard Contract Items, Central Region, Supplement, Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
670(10A)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or Meter MMA Pavement Markings, Longitudinal Surface 670(10A)
 Applied

 Linear Foot 26,657 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
 2.00 2.00 1.50 8,868,539.00  2.00  2.00 2.00 2.00

 0.52% 0.59% 0.45% 9,109,265.00  0.51%
 Linear Foot 3,084 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05

 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 4.00 4.50 2.50 3,685,547.50  2.50  4.50 3.33 2.35
 0.36% 0.44% 0.21% 3,172,129.00  0.22%

 Linear Foot 2,250 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 5.00 3.00 2.00 8,901,029.00  0.00  5.00 4.00 3.00

 0.14% 0.09% 0.05% 7,227,267.40  0.00%
 Linear Foot 5,700 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11

 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 3.00 1.90 5.00 11,293,798.00  2.00  3.00 2.30 1.90
 0.16% 0.10% 0.25% 10,713,734.02  0.10%

 Linear Foot 1,000 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 11.00 3.40 3.00 1,425,670.00  8.00  11.00 6.88 3.40
 0.63% 0.21% 0.21% 1,623,000.00  0.46%

 Linear Foot 1,125 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 11.00 3.40 3.00 1,425,670.00  8.00  11.00 6.88 3.40
 0.71% 0.24% 0.24% 1,623,000.00  0.52%

 Linear Foot 4,800 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 10.00 3.40 3.00 1,425,670.00  5.75  10.00 6.03 3.40
 2.77% 1.01% 1.01% 1,623,000.00  1.59%

 LINEAR FOOT 117,284 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:670(10A)  MMA PAVEMENT MARKINGS LONGITUDINAL
 SURFACE APPLIED

 1.75 1.45 3.00 20,569,201.55  1.30  1.75 1.50 1.30
 1.19% 1.00% 1.71% 16,932,671.96  0.82%

 Linear Foot 17,000 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
 1.25 2.00 3.00 46,924,772.00  1.30  2.00 1.51 1.25

 0.05% 0.09% 0.11% 39,452,755.00  0.05%
 Linear Foot 571,804 Central Region Rumble Strips Phase II 2009 08

 0.97 0.90 1.00 1,837,004.00  1.05  1.60 1.10 0.90
 34.84% 35.56% 31.13% 1,447,223.60  32.65%

 LINEAR FOOT 4,413 Central Region Safety Improvement Project 2008 2009 06
 2.00 2.10 5.00 4,832,395.20  0.00  2.10 1.37 0.00

 0.16% 0.18% 0.46% 5,027,358.90  0.00%

 Each MMA Pavement Markings, Symbols and Arrow(s) 670(10B)
 Surface Applied

 Each 14 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
 600.00 625.00 500.00 5,152,880.75  600.00  625.00 608.33 600.00
 0.16% 0.17% 0.14% 5,068,927.80  0.16%

 Each 18 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 700.00 600.00 400.00 13,424,271.00  600.00  700.00 637.50 600.00
 0.08% 0.08% 0.05% 13,727,979.00  0.07%

 Each 6 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
 500.00 500.00 300.00 2,741,985.00  650.00  1,000.00 662.50 500.00
 0.12% 0.13% 0.07% 2,253,082.82  0.16%
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 Each MMA Pavement Markings, Symbols and Arrow(s) 670(10B)
 Surface Applied

 Each 6 HSIP: CR High Friction Surface Treatment 2015 12
 450.00 400.00 300.00 7,517,052.50  495.00  500.00 459.00 400.00
 0.04% 0.04% 0.02% 6,778,888.00  0.04%

 Each 14 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

 510.00 760.00 450.00 4,139,213.00  500.00  1,000.00 730.86 500.00
 0.15% 0.23% 0.15% 4,631,344.00  0.15%

 EACH 50 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:670 (10B)  MMA PAVEMENT MARKINGS, SYMBOLS AND
 ARROW(S) SURFACE APPLIED

 500.00 320.00 850.00 6,771,019.50  1,000.00  1,000.00 606.67 320.00
 0.36% 0.24% 0.63% 6,769,000.00  0.67%

 Each 2 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 390.00 320.00 350.00 3,685,547.50  400.00  500.00 399.17 320.00
 0.02% 0.02% 0.02% 3,172,129.00  0.02%

 Each 5 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
 250.00 1,000.00 500.00 46,924,772.00  260.00  1,000.00 452.00 250.00
 0.00% 0.01% 0.01% 39,452,755.00  0.00%

 EACH 24 Central Region Safety Improvement Project 2008 2009 06
 500.00 250.00 850.00 4,832,395.20  0.00  500.00 250.00 0.00
 0.21% 0.12% 0.42% 5,027,358.90  0.00%

 Linear Foot or Meter MMA Pavement Markings, Transverse and Gore 670(10C)
 Surface Applied

 Linear Foot 4,700 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
 1.30 1.20 20.00 2,741,985.00  1.50  1.50 1.38 1.20

 0.25% 0.25% 3.43% 2,253,082.82  0.29%
 Linear Foot 1,300 Soldotna: Funny River Road Improvements 2017 05

 2.50 5.00 2.00 2,415,300.00  0.00  5.00 3.75 2.50
 0.17% 0.33% 0.11% 1,964,337.00  0.00%

 Linear Foot 8,534 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:670(10C)  MMA Pavement Markings, Gore Surface Applied

 1.60 2.00 4.00 11,012,857.50  2.00  2.00 1.87 1.60
 0.12% 0.16% 0.31% 10,998,773.50  0.14%

 Linear Foot 102 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 3.75 5.00 25.00 4,176,627.00  6.00  13.00 6.42 3.75
 0.01% 0.01% 0.06% 4,196,232.00  0.01%

 Linear Foot 4,750 Sterling Highway: Soldotna Urban Pavement Preservation 2015 12
  Bid as:670(10C)  MMA Pavement Markings, Gore Surface Applied

 1.50 1.60 3.00 4,002,012.00  1.10  1.60 1.30 1.00
 0.19% 0.21% 0.36% 3,688,651.61  0.13%

 Linear Foot 8,104 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

 6.30 16.00 4.00 4,139,213.00  6.00  16.00 8.47 6.00
 1.10% 2.80% 0.78% 4,631,344.00  1.04%

 Linear Foot 170 West Anchorage Roads Pavement Preservation 2015 06
 6.25 5.00 1.00 2,468,197.60  0.00  6.25 5.63 5.00

 0.04% 0.04% 0.01% 2,243,415.64  0.00%
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 Linear Foot or Meter MMA Pavement Markings, Transverse and Gore 670(10C)
 Surface Applied

 Linear Foot 2,236 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
 3.50 4.00 4.00 5,459,443.00  0.00  4.00 3.75 3.50

 0.15% 0.17% 0.16% 5,296,083.00  0.00%
 Linear Foot 1,124 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06

 Avenue
 3.75 4.00 4.00 2,203,697.00  6.00  6.00 4.58 3.75

 0.17% 0.18% 0.20% 2,499,849.30  0.25%
 Linear Foot 2,100 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06

 Preservation
 1.50 1.50 2.50 5,256,540.00  0.00  1.50 1.50 1.50

 0.07% 0.08% 0.10% 4,114,207.50  0.00%
 Linear Foot 13,500 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12

 MP 56-61 Pavement Preservation
 3.00 1.50 3.00 13,554,258.87  1.40  3.00 1.97 1.40

 0.37% 0.20% 0.30% 9,998,998.00  0.16%
 LINEAR FOOT 10,125 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11

 Preservation
 1.50 1.50 4.00 3,992,876.00  1.60  1.60 1.49 1.35

 0.40% 0.41% 1.01% 3,749,452.49  0.37%
 LINEAR FOOT 4,082 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05

 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:670 (10C)  MMA PAVEMENT MARKINGS, TRANSVERSE
 AND GORE SURFACE APPLIED

 10.00 1.25 5.00 6,771,019.50  5.00  10.00 5.42 1.25
 0.59% 0.08% 0.30% 6,769,000.00  0.27%

 Linear Foot 2,622 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 3.00 1.90 3.00 2,816,398.00  2.00  3.00 2.16 1.70

 0.28% 0.18% 0.28% 2,773,226.95  0.17%
 Linear Foot 20,574 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12

  Bid as:670(10C)  MMA Pavement Markings, Transverse & Gore
 Surface Applied

 2.75 3.00 2.75 8,868,539.00  2.75  3.00 2.83 2.75
 0.56% 0.68% 0.64% 9,109,265.00  0.54%

 Linear Foot 12,065 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 4.00 3.00 6.00 3,685,547.50  1.25  4.00 2.38 1.25
 1.42% 1.14% 1.96% 3,172,129.00  0.43%

 Linear Foot 7,030 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 5.00 3.00 3.00 8,901,029.00  0.00  5.00 4.00 3.00

 0.45% 0.29% 0.24% 7,227,267.40  0.00%
 Linear Foot 20,775 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11

 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements
  Bid as:670(10C_500)  Transverse and Gore Only_500 MIL

 2.50 2.00 2.50 11,293,798.00  5.00  5.00 3.17 2.00
 0.48% 0.39% 0.46% 10,713,734.02  0.95%

 Linear Foot 3,100 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
 2.50 3.00 15.00 46,924,772.00  7.30  7.30 3.95 2.50

 0.02% 0.02% 0.10% 39,452,755.00  0.05%
 LINEAR FOOT 4,950 Central Region Safety Improvement Project 2008 2009 06

 16.00 2.10 6.00 4,832,395.20  0.00  16.00 6.03 0.00
 1.39% 0.21% 0.61% 5,027,358.90  0.00%
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 Linear Foot or Meter MMA Pavement Markings, Longitudinal Inlaid 670(10D)
 Linear Foot 6,100 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 12.00 4.00 2,201,788.00  0.00  12.00 12.00 12.00
 0.00% 3.03% 1.11% 2,415,196.00  0.00%

 LINEAR FOOT 64,000 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 2.00 2.50 4.00 3,413,310.00  2.48  2.50 2.33 2.00

 3.66% 4.65% 7.50% 3,440,733.00  4.01%
 Linear Foot 67,840 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03

 Road - Phase I
 4.25 3.80 4.00 13,812,485.00  3.50  4.50 3.97 3.50

 2.16% 2.00% 1.96% 12,869,961.50  1.76%
 Linear Foot 149,000 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03

 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway
 3.25 3.20 1.50 9,927,018.00  4.00  4.00 3.48 3.20

 5.28% 5.59% 2.25% 8,532,028.00  5.73%
 Linear Foot 135,000 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
 2.00 2.75 2.50 71,347,923.00  2.55  2.75 2.39 2.00

 0.52% 0.72% 0.47% 51,418,510.24  0.46%
 Linear Foot 45,796 AMATS: Bicycle Plan Implementation Eagle River 2017 11

 AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N.
 Bunn
 Eagle River and Peterkin Avenue, Meyer to N. Bunn

 4.55 4.15 5.00 869,520.00  0.00  4.55 4.35 4.15
 25.06% 25.48% 26.33% 745,846.40  0.00%

 Linear Foot 7,100 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 3.10 3.25 5.00 2,880,450.00  3.50  5.00 3.57 3.00

 0.99% 1.17% 1.23% 1,980,177.00  1.06%
 Linear Foot 7,600 ANC Postmark Drive Repairs 2017 2017 05

 4.00 4.50 5.00 533,590.00  0.00  4.50 4.25 4.00
 6.12% 6.97% 7.12% 490,599.00  0.00%

 Linear Foot 4,893 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 5.30 5.16 6.00 4,329,338.00  5.40  9.00 5.81 5.00
 0.69% 0.71% 0.68% 3,554,977.97  0.69%

 Linear Foot 348,000 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 1.50 2.20 2.75 64,004,541.00  2.30  2.30 2.08 1.50
 0.90% 1.42% 1.50% 53,907,758.00  1.36%

 Linear Foot 43,370 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 4.25 4.60 4.50 11,012,857.50  3.50  4.60 4.12 3.50

 1.61% 1.81% 1.77% 10,998,773.50  1.29%
 Linear Foot 18,685 AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) 2016 07

 AMATS: Bicycle Plan Implementation (MOA Owned-Group 1)
 4.65 3.94 7.00 629,668.00  0.00  4.65 4.30 3.94

 14.07% 13.03% 20.77% 564,961.14  0.00%
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 Linear Foot or Meter MMA Pavement Markings, Longitudinal Inlaid 670(10D)
 Lump Sum 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04

 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 140,000.00 120,000.00 365,804.00 10,304,726.50  150,000.00  175,000.00 146,250.00 120,000.00
 1.53% 1.52% 3.55% 7,898,725.72  1.62%

 Linear Foot 335,150 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 1.50 1.50 2.75 18,928,072.50  1.50  1.85 1.59 1.50

 2.99% 3.20% 4.87% 15,712,283.30  2.97%
 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:670(10-250) K  MMA Pavement Markings, 250 mil inlaid

 35,600.00 25,000.00 17,430.00 4,176,627.00  29,000.00  43,000.00 31,433.33 25,000.00
 0.85% 0.60% 0.42% 4,196,232.00  0.68%

 Linear Foot 2,850 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 5.20 6.80 5.00 4,176,627.00  8.00  15.00 8.17 5.20
 0.35% 0.46% 0.34% 4,196,232.00  0.53%

 Linear Foot 26,350 HSIP: CR High Friction Surface Treatment 2015 12
 4.05 4.00 2.75 7,517,052.50  4.45  5.00 4.30 4.00

 1.46% 1.55% 0.96% 6,778,888.00  1.57%
 Linear Foot 51,349 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

 4.45 4.91 3.00 39,443,973.00  4.60  5.00 4.69 4.45
 0.54% 0.62% 0.39% 40,745,592.41  0.55%

 Linear Foot 16,125 West Anchorage Roads Pavement Preservation 2015 06
 3.65 3.00 3.00 2,468,197.60  0.00  3.65 3.33 3.00

 1.98% 2.16% 1.96% 2,243,415.64  0.00%
 Linear Foot 36,805 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06

 4.50 4.00 5.00 5,459,443.00  0.00  4.50 4.25 4.00
 3.08% 2.78% 3.37% 5,296,083.00  0.00%

 Linear Foot 7,339 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue

 4.50 5.00 5.00 2,203,697.00  7.00  7.00 5.50 4.50
 1.31% 1.47% 1.67% 2,499,849.30  1.89%

 Linear Foot 41,710 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 2.25 2.00 4.00 5,256,540.00  0.00  2.25 2.13 2.00
 2.00% 2.03% 3.17% 4,114,207.50  0.00%

 Linear Foot 64,248 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 3.00 3.00 2.75 6,293,325.50  2.50  3.00 2.88 2.50
 2.78% 2.79% 2.81% 6,906,885.32  2.14%

 Linear Foot 234,720 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation

 2.00 2.25 2.00 13,554,258.87  2.30  2.30 2.18 2.00
 4.29% 5.28% 3.46% 9,998,998.00  4.47%

 Linear Foot 213,000 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 2.85 2.20 3.75 13,097,990.00  2.50  2.85 2.52 2.20

 4.84% 3.92% 6.10% 11,961,445.00  3.83%
 LINEAR FOOT 42,528 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11

 Preservation
 1.50 1.68 6.00 3,992,876.00  2.00  2.60 1.95 1.50

 1.68% 1.91% 6.39% 3,749,452.49  1.94%
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 Linear Foot or Meter MMA Pavement Markings, Longitudinal Inlaid 670(10D)
 Linear Foot 3,022 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10

 5.95 6.24 6.00 1,682,155.36  0.00  6.24 6.10 5.95
 0.75% 1.08% 1.08% 1,745,059.23  0.00%

 Linear Foot 1,519 Central Region Highway Data Equipment 2012 2014 09
  Bid as:670(10D_90)  MMA Pavement Markings, Longitudinal Inlaid
 90 Mils

 6.50 5.00 5.00 3,992,258.00  0.00  6.50 5.75 5.00
 0.17% 0.17% 0.19% 4,551,390.00  0.00%

 Linear Foot 5,413 Central Region Highway Data Equipment 2012 2014 09
  Bid as:670(10D_250)  MMA Pavement Markings, Longitudinal
 Inlaid 250 Mils

 9.50 7.50 5.00 3,992,258.00  0.00  9.50 8.50 7.50
 0.88% 0.89% 0.68% 4,551,390.00  0.00%

 Linear Foot 247,250 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 2.00 1.90 5.00 23,055,979.50  1.50  2.00 1.86 1.50

 3.13% 3.10% 5.36% 15,157,512.00  2.32%
 Linear Foot 374,100 Parks Highway MP123.5-146 Rehabilitation 2014 06

 1.70 1.90 2.50 29,748,238.00  2.00  2.00 1.86 1.70
 2.38% 2.74% 3.14% 25,973,241.00  2.77%

 Linear Foot 1,000 Glenn Highway Pavement Repairs - Boniface I/C to Knik River 2014 05
 Bridge

 25.00 8.75 10.00 1,041,660.00  10.00  25.00 14.58 8.75
 1.43% 0.61% 0.96% 1,430,000.00  0.50%

 Linear Foot 51,800 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 2.65 2.80 6.00 9,104,289.00  3.00  3.00 2.82 2.65
 2.01% 2.22% 3.41% 6,527,698.00  2.07%

 Linear Foot 53,700 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
 4.00 4.00 4.00 8,868,539.00  4.50  4.50 4.17 4.00

 2.11% 2.36% 2.42% 9,109,265.00  2.32%
 Linear Foot 97,000 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10

 4.00 4.00 3.75 5,299,183.75  3.60  4.00 3.87 3.60
 8.00% 8.10% 6.86% 4,789,467.00  6.76%

 LINEAR FOOT 6,394 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:670 (10D)  MMA PAVEMENT MARKINGS, LONGITUDINAL
 INLAID

 4.50 6.50 6.00 2,152,146.00  4.15  6.50 4.64 3.95
 1.05% 1.67% 1.78% 2,488,685.10  0.96%

 Linear Foot 83,300 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 0.01 5.00 5.00 8,901,029.00  0.00  5.00 2.51 0.01

 0.01% 5.76% 4.68% 7,227,267.40  0.00%
 Linear Foot 269,200 Parks Hwy Mp 146-163 Pavement Preservation 2012 12

 2.00 2.00 2.60 18,044,120.50  1.75  2.20 1.99 1.75
 3.70% 3.71% 3.88% 14,495,924.00  3.00%

 Linear Foot 3,600 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 7.00 4.50 5.00 11,293,798.00  5.00  7.00 5.50 4.50
 0.23% 0.15% 0.16% 10,713,734.02  0.16%

 Lump Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 462,000.00 436,000.00 510,000.00 11,779,677.80  0.00  462,000.00 449,000.00 436,000.00
 3.56% 4.00% 4.33% 10,891,541.00  0.00%
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 Linear Foot or Meter MMA Pavement Markings, Longitudinal Inlaid 670(10D)
 Linear Foot 173,000 Sterling Hwy MP 37-45 Pavement Preservation 2012 06

 1.00 1.30 1.40 5,897,230.00  1.03  1.30 1.11 1.00
 3.36% 4.69% 4.11% 4,799,275.50  3.35%

 LINEAR FOOT 20,573 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12
 Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International
 Airport Rd

 4.00 4.50 5.00 5,860,562.00  4.50  7.00 5.00 4.00
 1.88% 2.15% 1.76% 4,310,603.60  2.05%

 Lump Sum 1 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11
 Palmer-Fishhook Rd 
  Bid as:670(10-250)  MMA Pavement Markings - 250 mil Inlaid

 500,000.00 437,750.00 622,000.00 18,844,880.00  550,000.00  550,000.00 487,964.29 437,750.00
 3.14% 3.13% 3.30% 13,969,176.40  3.37%

 Lump Sum 1 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11
 Palmer-Fishhook Rd 
  Bid as:670(10-500)  MMA Pavement Markings - 500 mil Inlaid

 164,000.00 42,500.00 63,000.00 18,844,880.00  75,000.00  164,000.00 72,500.00 42,500.00
 1.03% 0.30% 0.33% 13,969,176.40  0.46%

 Linear Foot 66,700 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
 4.50 3.00 5.00 46,924,772.00  2.80  5.50 3.95 2.80

 0.73% 0.51% 0.71% 39,452,755.00  0.42%
 Linear Foot 17,550 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12

 IMPROVEMENTS
  Bid as:670(10E)  MMA Pavement Markings Longitudinal Inlaid

 8.00 5.00 6.00 9,281,900.00  5.00  8.00 6.00 5.00
 1.72% 1.17% 1.13% 7,489,670.00  1.04%

 Lump Sum 1 Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at 2009 11
 Muldoon Road Safety Improvements
  Bid as:670(10C)  Methyl Methacrylate Pavement Markings, Inlaid

 275,000.00 373,000.00 240,000.00 5,331,001.80  300,000.00  384,000.00 333,000.00 275,000.00
 6.72% 10.15% 4.50% 3,673,328.60  7.24%

 Linear Foot 25,000 Central Region Safety Improvement Project 2008 2009 06
  Bid as:670(22)  MMA PAVEMENT MARKINGS LONGITUDINAL
 INLAID

 10.00 13.00 5.00 4,832,395.20  0.00  13.00 7.67 0.00
 4.39% 6.46% 2.59% 5,027,358.90  0.00%

 LINEAR FOOT 3,290 Central Region Safety Improvement Project 2008 2009 06
 5.00 6.50 5.00 4,832,395.20  0.00  6.50 3.83 0.00

 0.29% 0.43% 0.34% 5,027,358.90  0.00%

 Each MMA Pavement Markings, Symbols and Arrow(s) 670(10E)
 Inlaid

 Each 18 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07
 8.1 - 
 20

 1,250.00 1,200.00 879.89 4,112,889.98  1,500.00  1,500.00 1,312.50 1,200.00
 0.56% 0.54% 0.39% 3,970,421.22  0.65%

 Each 52 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 800.00 1,320.00 650.00 13,812,485.00  1,200.00  1,400.00 1,120.64 743.00
 0.31% 0.53% 0.24% 12,869,961.50  0.46%

 Each 185 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 1,400.00 1,300.00 600.00 9,927,018.00  1,500.00  1,500.00 1,400.00 1,300.00
 2.82% 2.82% 1.12% 8,532,028.00  2.67%
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 Each MMA Pavement Markings, Symbols and Arrow(s) 670(10E)
 Inlaid

 Each 13 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 500.00 1,000.00 750.00 71,347,923.00  1,500.00  1,500.00 937.51 500.00
 0.01% 0.03% 0.01% 51,418,510.24  0.03%

 Each 62 AMATS: Bicycle Plan Implementation Eagle River 2017 11
 AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N.
 Bunn
 Eagle River and Peterkin Avenue, Meyer to N. Bunn

 810.00 748.00 1,000.00 869,520.00  0.00  810.00 779.00 748.00
 6.04% 6.22% 7.13% 745,846.40  0.00%

 Each 6 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 710.00 750.00 1,000.00 2,880,450.00  700.00  1,500.00 892.00 700.00
 0.19% 0.23% 0.21% 1,980,177.00  0.18%

 Each 9 ANC Postmark Drive Repairs 2017 2017 05
 750.00 834.00 1,000.00 533,590.00  0.00  834.00 792.00 750.00
 1.36% 1.53% 1.69% 490,599.00  0.00%

 Each 12 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 830.00 824.60 800.00 4,329,338.00  865.00  865.00 811.60 750.00
 0.27% 0.28% 0.22% 3,554,977.97  0.27%

 Each 30 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 500.00 650.00 850.00 64,004,541.00  675.00  675.00 625.00 500.00
 0.03% 0.04% 0.04% 53,907,758.00  0.03%

 Each 48 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 1,100.00 1,000.00 550.00 11,012,857.50  1,000.00  1,100.00 1,033.33 1,000.00
 0.46% 0.44% 0.24% 10,998,773.50  0.41%

 Each 60 AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) 2016 07
 AMATS: Bicycle Plan Implementation (MOA Owned-Group 1)

 1,200.00 972.00 850.00 629,668.00  0.00  1,200.00 1,086.00 972.00
 11.66% 10.32% 8.10% 564,961.14  0.00%

 Each 127 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 800.00 500.00 650.00 10,304,726.50  775.00  800.00 718.75 500.00
 1.11% 0.80% 0.80% 7,898,725.72  1.07%

 Each 36 HSIP: CR High Friction Surface Treatment 2015 12
 600.00 625.00 700.00 7,517,052.50  660.00  660.00 627.00 600.00
 0.29% 0.33% 0.34% 6,778,888.00  0.32%

 Each 74 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 615.00 679.47 600.00 39,443,973.00  1,000.00  1,000.00 718.89 615.00
 0.11% 0.12% 0.11% 40,745,592.41  0.17%

 EACH 4 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 720.00 1,000.00 850.00 9,992,599.00  750.00  1,500.00 1,090.70 720.00
 0.03% 0.05% 0.03% 8,594,153.05  0.03%

 Each 6 West Anchorage Roads Pavement Preservation 2015 06
 1,200.00 275.00 850.00 2,468,197.60  0.00  1,200.00 737.50 275.00
 0.24% 0.07% 0.21% 2,243,415.64  0.00%
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 Each MMA Pavement Markings, Symbols and Arrow(s) 670(10E)
 Inlaid

 Each 70 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
 750.00 750.00 800.00 5,459,443.00  0.00  750.00 750.00 750.00
 0.98% 0.99% 1.03% 5,296,083.00  0.00%

 Each 27 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue

 750.00 850.00 800.00 2,203,697.00  800.00  850.00 800.00 750.00
 0.80% 0.92% 0.98% 2,499,849.30  0.80%

 Each 72 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 800.00 800.00 650.00 5,256,540.00  0.00  800.00 800.00 800.00
 1.23% 1.40% 0.89% 4,114,207.50  0.00%

 Each 9 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 650.00 1,000.00 700.00 6,293,325.50  750.00  1,000.00 850.00 650.00
 0.08% 0.13% 0.10% 6,906,885.32  0.09%

 Each 17 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation

 1,000.00 675.00 850.00 13,554,258.87  1,200.00  1,200.00 958.33 675.00
 0.16% 0.11% 0.11% 9,998,998.00  0.17%

 Each 6 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 1,000.00 5,000.00 1,000.00 13,097,990.00  550.00  5,000.00 2,183.33 550.00
 0.05% 0.25% 0.05% 11,961,445.00  0.02%

 EACH 37 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 400.00 400.00 850.00 3,992,876.00  424.00  522.50 436.63 400.00
 0.39% 0.39% 0.79% 3,749,452.49  0.36%

 Each 14 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
 834.00 875.48 1,000.00 1,682,155.36  0.00  875.48 854.74 834.00
 0.49% 0.70% 0.83% 1,745,059.23  0.00%

 Each 9 Central Region Highway Data Equipment 2012 2014 09
 1,000.00 800.00 600.00 3,992,258.00  0.00  1,000.00 900.00 800.00
 0.15% 0.16% 0.14% 4,551,390.00  0.00%

 Each 24 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 600.00 650.00 1,150.00 23,055,979.50  500.00  750.00 609.00 500.00
 0.09% 0.10% 0.12% 15,157,512.00  0.08%

 Each 65 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
 500.00 700.00 600.00 5,299,183.75  565.00  700.00 588.33 500.00
 0.67% 0.95% 0.74% 4,789,467.00  0.71%

 EACH 22 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:670 (10E)  MMA PAVEMENT MARKINGS, SYMBOLS AND
 ARROW(S) INLAID

 715.00 675.00 850.00 2,152,146.00  656.30  750.00 675.22 625.00
 0.57% 0.60% 0.87% 2,488,685.10  0.52%

 Each 17 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 675.00 600.00 750.00 3,685,547.50  600.00  960.00 676.67 525.00
 0.34% 0.32% 0.35% 3,172,129.00  0.29%

 Each 183 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 600.00 600.00 750.00 8,901,029.00  0.00  600.00 600.00 600.00
 1.41% 1.52% 1.54% 7,227,267.40  0.00%
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 Each MMA Pavement Markings, Symbols and Arrow(s) 670(10E)
 Inlaid

 Each 40 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 1,200.00 1,130.00 850.00 11,293,798.00  1,000.00  1,200.00 1,110.00 1,000.00
 0.45% 0.42% 0.30% 10,713,734.02  0.36%

 Each 34 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 724.00 1,000.00 2,000.00 11,779,677.80  0.00  1,000.00 862.00 724.00
 0.19% 0.31% 0.58% 10,891,541.00  0.00%

 EACH 4 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 600.00 750.00 850.00 20,569,201.55  812.00  812.00 720.67 600.00
 0.01% 0.02% 0.02% 16,932,671.96  0.02%

 Each 15 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 5,000.00 900.00 1,500.00 5,897,230.00  4,105.00  5,000.00 3,335.00 900.00
 1.46% 0.28% 0.38% 4,799,275.50  1.16%

 EACH 55 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12
 Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International
 Airport Rd

 1,000.00 400.00 850.00 5,860,562.00  643.00  1,000.00 673.25 400.00
 1.26% 0.51% 0.80% 4,310,603.60  0.78%

 Each 16 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
 800.00 1,000.00 700.00 46,924,772.00  500.00  1,000.00 823.75 500.00
 0.03% 0.04% 0.02% 39,452,755.00  0.02%

 Each 20 HSIP: NHS Warning & Delineation 2010 11
 1,110.00 1,850.00 2,650.00 1,796,140.00  1,200.00  1,850.00 1,311.98 1,110.00
 1.36% 2.63% 2.95% 1,404,195.00  1.46%

 Each 53 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:670(10G)  MMA Pavement Markings Arrow Inlaid

 800.00 700.00 500.00 9,281,900.00  750.00  870.00 780.00 700.00
 0.52% 0.50% 0.29% 7,489,670.00  0.47%

 EACH 17 Central Region Safety Improvement Project 2008 2009 06
 1,000.00 500.00 850.00 4,832,395.20  0.00  1,000.00 500.00 0.00
 0.30% 0.17% 0.30% 5,027,358.90  0.00%

 Each 50 Central Region Safety Improvement Project 2008 2009 06
  Bid as:670(24)  MMA PAVEMENT MARKINGS ONLY AND ARROW
 INLAID

 1,000.00 1,000.00 700.00 4,832,395.20  0.00  1,000.00 666.67 0.00
 0.88% 0.99% 0.72% 5,027,358.90  0.00%

 Linear Foot or Meter MMA Pavement Markings, Transverse and Gore Inlaid 670(10F)
 Linear Foot 1,800 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 25.00 4.00 2,201,788.00  0.00  25.00 25.00 25.00
 0.00% 1.86% 0.33% 2,415,196.00  0.00%

 LINEAR FOOT 500 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 25.00 17.00 18.00 3,413,310.00  17.50  25.00 19.83 17.00
 0.36% 0.25% 0.26% 3,440,733.00  0.22%

 Linear Foot 200 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 84.00 80.00 5.00 789,287.50  102.33  125.00 80.47 11.00
 2.24% 2.38% 0.13% 672,850.00  2.59%
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 Linear Foot or Meter MMA Pavement Markings, Transverse and Gore Inlaid 670(10F)
 Linear Foot 7,100 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03

 Road - Phase I
  Bid as:670(10F)  MMA Pavement Markings, Transverse  and Gore
 Inlaid

 5.00 1.65 6.00 13,812,485.00  4.00  5.00 3.08 1.58
 0.27% 0.09% 0.31% 12,869,961.50  0.21%

 Linear Foot 65,600 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 3.25 3.35 5.00 9,927,018.00  4.00  4.00 3.53 3.25
 2.32% 2.58% 3.30% 8,532,028.00  2.52%

 Linear Foot 860 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 5.00 5.00 7.00 71,347,923.00  8.00  8.00 5.84 5.00
 0.01% 0.01% 0.01% 51,418,510.24  0.01%

 Linear Foot 350 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 5.25 5.50 7.50 2,880,450.00  7.00  7.00 5.55 5.00

 0.08% 0.10% 0.09% 1,980,177.00  0.10%
 Linear Foot 1,040 ANC Postmark Drive Repairs 2017 2017 05

 6.00 6.15 15.00 533,590.00  0.00  6.15 6.08 6.00
 1.26% 1.30% 2.92% 490,599.00  0.00%

 Linear Foot 8,235 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 5.30 5.16 10.00 4,329,338.00  5.40  9.00 5.98 5.00
 1.17% 1.20% 1.90% 3,554,977.97  1.16%

 Linear Foot 9,800 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:670(10C)  MMA Pavement Markings, Transverse and Gore
 Surface Applied

 3.00 2.00 6.50 64,004,541.00  1.10  3.00 1.98 1.10
 0.05% 0.04% 0.10% 53,907,758.00  0.02%

 Linear Foot 26,536 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:670(10F)  MMA Pavement Markings, Transverse Inlaid

 6.00 2.50 5.00 11,012,857.50  6.00  6.00 4.83 2.50
 1.39% 0.60% 1.20% 10,998,773.50  1.35%

 Linear Foot 32,589 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 0.90 3.00 6.00 10,304,726.50  1.95  3.00 1.66 0.80
 0.32% 1.24% 1.90% 7,898,725.72  0.69%

 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:670(10-500) K  MMA Pavement Markings, 500 mil inlaid

 35,400.00 32,000.00 15,254.00 4,176,627.00  37,000.00  44,000.00 36,113.33 32,000.00
 0.84% 0.76% 0.37% 4,196,232.00  0.86%

 Linear Foot 33,054 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 4.45 4.91 6.50 39,443,973.00  8.50  8.50 5.47 4.45

 0.35% 0.40% 0.54% 40,745,592.41  0.66%
 LINEAR FOOT 396 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10

 9.00 10.00 6.00 9,992,599.00  10.00  30.00 14.35 8.30
 0.04% 0.05% 0.02% 8,594,153.05  0.04%
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 Linear Foot or Meter MMA Pavement Markings, Transverse and Gore Inlaid 670(10F)
 Linear Foot 1,530 Parks Hwy: MP 35-40 Pavement Preservation 2015 07

 Glenn Hwy - Parks Hwy Interchange Ramps
 3.80 4.00 8.00 15,843,348.50  5.00  5.00 4.26 3.80

 0.04% 0.04% 0.08% 13,943,672.60  0.05%
 Linear Foot 295 West Anchorage Roads Pavement Preservation 2015 06

 25.00 21.00 8.00 2,468,197.60  0.00  25.00 23.00 21.00
 0.25% 0.28% 0.10% 2,243,415.64  0.00%

 Linear Foot 24,168 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
 4.75 5.00 6.00 5,459,443.00  0.00  5.00 4.88 4.75

 2.14% 2.28% 2.66% 5,296,083.00  0.00%
 Linear Foot 6,053 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06

 Avenue
 5.00 5.00 6.00 2,203,697.00  7.00  7.00 5.67 5.00

 1.20% 1.21% 1.65% 2,499,849.30  1.56%
 Linear Foot 12,700 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06

 Preservation
 2.25 2.50 6.00 5,256,540.00  0.00  2.50 2.38 2.25

 0.61% 0.77% 1.45% 4,114,207.50  0.00%
 Linear Foot 4,816 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12

 MP 56-61 Pavement Preservation
 5.00 2.35 6.00 13,554,258.87  3.50  5.00 3.62 2.35

 0.22% 0.11% 0.21% 9,998,998.00  0.14%
 LINEAR FOOT 840 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11

 Preservation
 1.50 1.68 8.00 3,992,876.00  2.00  2.60 1.95 1.50

 0.03% 0.04% 0.17% 3,749,452.49  0.04%
 Linear Foot 3,374 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10

 7.80 8.19 6.00 1,682,155.36  0.00  8.19 8.00 7.80
 1.10% 1.58% 1.20% 1,745,059.23  0.00%

 Linear Foot 2,430 Central Region Highway Data Equipment 2012 2014 09
 10.00 7.50 5.00 3,992,258.00  0.00  10.00 8.75 7.50
 0.42% 0.40% 0.30% 4,551,390.00  0.00%

 Linear Foot 8,663 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 1.00 1.00 7.50 23,055,979.50  2.00  3.25 1.85 1.00

 0.05% 0.06% 0.28% 15,157,512.00  0.11%
 LINEAR FOOT 4,800 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05

 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:670 (10F)  MMA PAVEMENT MARKINGS, TRANSVERSE
 AND GORE INLAID

 12.00 5.25 6.00 6,771,019.50  5.00  12.00 7.42 5.00
 0.83% 0.37% 0.43% 6,769,000.00  0.32%

 Linear Foot 7,400 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
 4.00 7.00 5.00 5,299,183.75  6.20  7.00 5.73 4.00

 0.61% 1.08% 0.70% 4,789,467.00  0.89%
 LINEAR FOOT 2,652 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10

 Improvements
  Bid as:670 (10F)  MMA PAVEMENT MARKINGS, TRANSVERSE
 AND GORE INLAID

 9.00 44.50 6.00 2,152,146.00  8.00  44.50 14.32 7.65
 0.87% 4.74% 0.74% 2,488,685.10  0.77%

 Linear Foot 4,800 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 5.00 7.00 15.00 3,685,547.50  7.00  7.20 6.24 5.00
 0.71% 1.06% 1.95% 3,172,129.00  0.96%
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 Linear Foot or Meter MMA Pavement Markings, Transverse and Gore Inlaid 670(10F)
 Linear Foot 2,500 Johns Road Improvements, Klatt To High View (GF) 2013 05

 7.75 7.25 5.00 4,891,836.00  7.70  8.00 7.68 7.25
 0.56% 0.52% 0.26% 3,496,800.96  0.55%

 Linear Foot 63,000 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 7.00 5.00 10.00 8,901,029.00  0.00  7.00 6.00 5.00

 5.65% 4.36% 7.08% 7,227,267.40  0.00%
 Linear Foot 20,775 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11

 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements
  Bid as:670(10F_500)  MMA Pavement Markings, Transverse and
 Gore Inlaid_500 MIL

 15.00 13.90 5.00 11,293,798.00  7.00  15.00 11.97 7.00
 2.90% 2.70% 0.92% 10,713,734.02  1.32%

 Linear Foot 33,550 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements
  Bid as:670(10F_250)  MMA Pavement Markings, Transverse and
 Gore Inlaid_250 MIL

 7.00 6.30 5.00 11,293,798.00  6.00  7.00 6.43 6.00
 2.18% 1.97% 1.49% 10,713,734.02  1.83%

 Linear Foot 3,038 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements
  Bid as:670(10F)_125  MMA Pavement Markings, Transverse and
 Gore Inlaid_125 MIL

 9.00 5.60 5.00 11,293,798.00  5.00  9.00 6.53 5.00
 0.25% 0.16% 0.13% 10,713,734.02  0.14%

 LINEAR FOOT 524 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 26.00 45.00 14.00 20,569,201.55  46.00  46.00 39.00 26.00
 0.08% 0.14% 0.04% 16,932,671.96  0.13%

 LINEAR FOOT 8,067 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12
 Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International
 Airport Rd

 3.00 4.50 5.00 5,860,562.00  8.00  8.00 5.48 3.00
 0.55% 0.84% 0.69% 4,310,603.60  1.43%

 Linear Foot 7,800 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10
 5.00 4.00 35.00 46,924,772.00  18.70  18.70 8.55 4.00

 0.10% 0.08% 0.58% 39,452,755.00  0.33%
 Linear Foot 120 AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek 2010 03

 40.00 110.00 25.00 17,978,778.00  65.00  110.00 60.23 40.00
 0.03% 0.10% 0.02% 12,682,496.90  0.05%

 Linear Foot 1,300 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:670(10H)  MMA Transverse Markings Inlaid

 40.00 35.00 25.00 9,281,900.00  40.00  44.00 39.75 35.00
 0.64% 0.61% 0.35% 7,489,670.00  0.61%

 LINEAR FOOT 6,420 Central Region Safety Improvement Project 2008 2009 06
 19.00 8.50 6.00 4,832,395.20  0.00  19.00 9.17 0.00
 2.14% 1.09% 0.80% 5,027,358.90  0.00%

 LINEAR FOOT 660 Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To 2009 05
 Marine Way
  Bid as:670(10F)  METHYL METHACYRLATE PAVEMENT
 MARKINGS, TRANSVERSE AND GORE, INLAID

 33.00 25.00 15.00 4,415,081.50  0.00  33.00 29.00 25.00
 0.34% 0.28% 0.22% 5,963,224.50  0.00%
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 Each 9 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:670(10G)  MMA Pavement Markings, Median Nose Surface
 Applied

 500.00 500.00 500.00 8,896,500.00  0.00  500.00 500.00 500.00
 0.05% 0.05% 0.05% 8,572,859.75  0.00%

 Contingent Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:670(99A)  Temporary Painted Striping

 18,000.00 18,000.00 18,000.00 8,896,500.00  0.00  18,000.00 18,000.00 18,000.00
 0.19% 0.21% 0.20% 8,572,859.75  0.00%

 Contingent Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:670(99B)  Temporary Painted Symbols and Arrows

 2,000.00 2,000.00 2,000.00 8,896,500.00  0.00  2,000.00 2,000.00 2,000.00
 0.02% 0.02% 0.02% 8,572,859.75  0.00%

 Contingent Sum 1 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
  Bid as:670(13)  Striping Price Adjustment

 50,000.00 50,000.00 50,000.00 8,901,029.00  0.00  50,000.00 50,000.00 50,000.00
 0.64% 0.69% 0.56% 7,227,267.40  0.00%

 Station 8 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements
  Bid as:670(10G)  Painted Guardrail Delineation

 2,400.00 994.00 175.00 11,293,798.00  1,000.00  2,400.00 1,464.67 994.00
 0.18% 0.07% 0.01% 10,713,734.02  0.07%

 Each 18 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:671(1) BB  Rubber Speed Humps

 350.00 356.00 500.00 11,000,000.50  175.00  850.00 426.88 175.00
 0.05% 0.05% 0.08% 11,975,882.61  0.02%

 Each 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:671(1) AA2  Rubber Speed Humps

 350.00 356.00 500.00 11,000,000.50  250.00  502.00 305.00 0.00
 0.00% 0.00% 0.00% 11,975,882.61  0.00%

 Each 2 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:671(1) AA1  Rubber Speed Humps

 350.00 355.00 500.00 11,000,000.50  250.00  502.50 305.01 0.00
 0.01% 0.01% 0.01% 11,975,882.61  0.00%

 Contingent Sum 1 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
  Bid as:670(1A)  Temporary Painted Traffic Markings

 50,000.00 50,000.00 50,000.00 5,897,230.00  50,000.00  50,000.00 50,000.00 50,000.00
 0.97% 1.04% 0.85% 4,799,275.50  0.94%

 Station 489 HSIP: NHS Warning & Delineation 2010 11
  Bid as:670(10G)  Painted Guardrail Delineation

 200.00 185.00 155.00 1,796,140.00  150.00  200.00 169.81 150.00
 6.00% 6.44% 4.22% 1,404,195.00  4.48%
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 Linear Foot 800 TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION 2009 12
 IMPROVEMENTS
  Bid as:670(4)  Pavement Marking Lines

 4.00 3.00 4.00 9,281,900.00  4.00  4.00 3.75 3.00
 0.04% 0.03% 0.03% 7,489,670.00  0.04%

 Lump Sum or <Enter Power 681(1)
 Default Metric Pay

 Unit>
 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09

  Bid as:685(5)  Utility Conduits
 20,000.00 50,000.00 30,000.00 15,122,227.00  18,360.00  50,000.00 26,090.00 16,000.00

 0.10% 0.26% 0.20% 19,515,005.00  0.08%
 Each 2 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06

  Bid as:681(44) BB  Service Drop
 12,000.00 5,556.00 3,400.00 11,000,000.50  13,000.00  16,000.00 10,409.73 1,888.50

 0.17% 0.09% 0.06% 11,975,882.61  0.18%
 Each 6 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06

  Bid as:681(34) BB  Service Riser
 8,500.00 5,556.00 3,400.00 11,000,000.50  9,000.00  11,000.00 7,411.93 1,073.00
 0.37% 0.28% 0.19% 11,975,882.61  0.38%

 Each 11 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:681(27B) BB  Stub Pole

 16,000.00 2,345.00 18,000.00 11,000,000.50  16,000.00  24,000.00 14,002.33 2,345.00
 1.28% 0.22% 1.80% 11,975,882.61  1.25%

 Each 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:681(27A) BB  Pole

 16,000.00 1,200.00 30,750.00 11,000,000.50  48,000.00  48,000.00 18,745.73 1,200.00
 0.12% 0.01% 0.28% 11,975,882.61  0.34%

 LUMP SUM 1 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
  Bid as:681(1)  CONDUIT INSTALLATION

 450,000.00 501,433.00 360,000.00 8,467,710.00  500,000.00  530,000.00 488,813.83 450,000.00
 6.90% 8.03% 4.25% 6,242,976.55  7.20%

 LUMP SUM 1 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
  Bid as:681(2)  VAULT INSTALLATION

 90,000.00 60,557.00 80,000.00 8,467,710.00  50,000.00  101,001.00 77,259.67 50,000.00
 1.38% 0.97% 0.94% 6,242,976.55  0.72%

 LUMP SUM 1 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
  Bid as:681(20)  DUCT AND VAULT AS-BUILTS

 8,000.00 2,600.00 4,000.00 8,467,710.00  10,000.00  10,000.00 6,850.00 2,600.00
 0.12% 0.04% 0.05% 6,242,976.55  0.14%

 Contingent Sum Vac-Truck Pothole 682(1)
 Contingent Sum 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 25,000.00 25,000.00 25,000.00 6,450,221.75  25,000.00  25,000.00 25,000.00 25,000.00
 0.42% 0.44% 0.39% 5,719,942.36  0.40%

 Contingent Sum 1 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
 10,000.00 10,000.00 10,000.00 5,152,880.75  10,000.00  10,000.00 10,000.00 10,000.00

 0.19% 0.20% 0.19% 5,068,927.80  0.19%
 Contingent Sum 1 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05

 Preservation
 5,000.00 5,000.00 5,000.00 1,378,816.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.42% 0.45% 0.36% 1,109,658.24  0.41%
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 Contingent Sum Vac-Truck Pothole 682(1)
 Contingent Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 50,000.00 50,000.00 50,000.00 40,373,362.02  50,000.00  50,000.00 50,000.00 50,000.00

 0.13% 0.14% 0.12% 36,616,095.00  0.13%
 Contingent Sum 1 AMATS: Abbott Road Rehab - Phase II 2018 05

 20,000.00 20,000.00 20,000.00 5,080,598.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.38% 0.39% 0.39% 5,167,568.00  0.38%

 Contingent Sum 1 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 3,000.00 3,000.00 3,000.00 13,424,271.00  3,000.00  3,000.00 3,000.00 3,000.00
 0.02% 0.02% 0.02% 13,727,979.00  0.02%

 Contingent Sum 1 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 10,000.00 10,000.00 10,000.00 789,287.50  10,000.00  10,000.00 10,000.00 10,000.00
 1.34% 1.49% 1.27% 672,850.00  1.27%

 Contingent Sum 1 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 20,000.00 20,000.00 20,000.00 8,914,415.00  20,000.00  20,000.00 20,000.00 20,000.00

 0.26% 0.27% 0.22% 7,494,742.75  0.26%
 Contingent Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03

 Road - Phase I
 20,000.00 20,000.00 20,000.00 13,812,485.00  20,000.00  20,000.00 20,000.00 20,000.00

 0.15% 0.16% 0.14% 12,869,961.50  0.15%
 Contingent Sum 1 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03

 25,000.00 25,000.00 25,000.00 27,839,413.30  25,000.00  25,000.00 25,000.00 25,000.00
 0.08% 0.09% 0.09% 29,100,627.40  0.08%

 Contingent Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 35,000.00 35,000.00 35,000.00 9,927,018.00  35,000.00  35,000.00 35,000.00 35,000.00
 0.38% 0.41% 0.35% 8,532,028.00  0.34%

 Contingent Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 40,000.00 40,000.00 40,000.00 71,347,923.00  40,000.00  40,000.00 40,000.00 40,000.00
 0.08% 0.08% 0.06% 51,418,510.24  0.05%

 Contingent Sum 1 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
 5,000.00 5,000.00 5,000.00 2,741,985.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.21% 0.22% 0.18% 2,253,082.82  0.20%

 Contingent Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 43,600.00 43,600.00 43,600.00 21,880,949.00  43,600.00  43,600.00 43,600.00 43,600.00
 0.21% 0.23% 0.20% 18,937,554.72  0.20%

 Contingent Sum 1 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 15,000.00 15,000.00 15,000.00 2,880,450.00  15,000.00  15,000.00 15,000.00 15,000.00

 0.67% 0.76% 0.52% 1,980,177.00  0.64%
 Contingent Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07

 20,000.00 20,000.00 20,000.00 11,372,910.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.21% 0.23% 0.18% 8,695,855.00  0.20%

 Contingent Sum 1 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 4,500.00 4,500.00 4,500.00 2,930,940.00  4,500.00  4,500.00 4,500.00 4,500.00
 0.19% 0.21% 0.15% 2,151,595.45  0.18%

 Contingent Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 20,000.00 20,000.00 20,000.00 10,577,766.00  0.00  20,000.00 20,000.00 20,000.00

 0.19% 0.20% 0.19% 9,986,105.00  0.00%
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 Contingent Sum Vac-Truck Pothole 682(1)
 Contingent Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

 18,000.00 18,000.00 18,000.00 5,568,712.00  18,000.00  18,000.00 18,000.00 18,000.00
 0.37% 0.39% 0.32% 4,648,330.25  0.36%

 Contingent Sum 1 Soldotna: Funny River Road Improvements 2017 05
 10,000.00 10,000.00 10,000.00 2,415,300.00  0.00  10,000.00 10,000.00 10,000.00

 0.51% 0.51% 0.41% 1,964,337.00  0.00%
 CONTINGENT SUM 1 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05

 Preservation
 10,000.00 10,000.00 10,000.00 2,303,200.50  10,000.00  10,000.00 10,000.00 10,000.00

 0.45% 0.48% 0.43% 2,066,575.00  0.45%
 Contingent Sum 1 HSIP: Anchorage Area Safety Improvements  2017 05

 HSIP: Lake Otis Parkway at 68th Ave Channelization
 35,000.00 35,000.00 35,000.00 4,329,338.00  35,000.00  35,000.00 35,000.00 35,000.00

 0.94% 0.98% 0.81% 3,554,977.97  0.91%
 Contingent Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04

 25,000.00 25,000.00 25,000.00 16,993,855.00  25,000.00  25,000.00 25,000.00 25,000.00
 0.17% 0.18% 0.15% 14,143,690.00  0.16%

 Contingent Sum 1 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 5,000.00 5,000.00 5,000.00 7,937,449.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.08% 0.08% 0.06% 6,096,323.89  0.07%

 Contingent Sum 1 HSIP: Pedestrian Fencing 2017 03
 5,000.00 5,000.00 5,000.00 1,387,100.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.59% 0.61% 0.36% 821,902.50  0.58%

 Contingent Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 20,000.00 20,000.00 20,000.00 19,956,166.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.08% 0.09% 0.10% 21,769,589.00  0.08%

 CONTINGENT SUM 1 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 15,000.00 15,000.00 15,000.00 15,115,856.00  0.00  15,000.00 15,000.00 15,000.00
 0.11% 0.11% 0.10% 13,394,988.29  0.00%

 Contingent Sum 1 North Fork Road Bridge Erosion Repair 2016 10
 10,000.00 10,000.00 10,000.00 1,251,866.50  10,000.00  10,000.00 10,000.00 10,000.00

 0.81% 0.89% 0.80% 1,126,214.70  0.79%
 Contingent Sum 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07

 40,000.00 40,000.00 40,000.00 11,012,857.50  40,000.00  40,000.00 40,000.00 40,000.00
 0.35% 0.36% 0.36% 10,998,773.50  0.34%

 CONTINGENT SUM 1 Chiniak Highway MP: 10-15 Pavement Preservation  2016 05
 HSIP: Kodiak Bridge Rail Upgrades

 10,000.00 10,000.00 10,000.00 12,412,146.25  0.00  10,000.00 10,000.00 10,000.00
 0.09% 0.10% 0.08% 10,388,523.25  0.00%

 CONTINGENT SUM 1 Schrock Road Pavement Preservation 2016 04
 Mat-Su Area Roads Pavement Preservation (Group A)
 Mat-Su Area Roads Pavement Preservation (Group B)

 40,000.00 40,000.00 40,000.00 13,373,894.78  40,000.00  40,000.00 40,000.00 40,000.00
 0.42% 0.44% 0.30% 8,998,584.20  0.41%

 Contingent Sum 1 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 15,000.00 15,000.00 15,000.00 18,928,072.50  15,000.00  15,000.00 15,000.00 15,000.00

 0.09% 0.10% 0.08% 15,712,283.30  0.09%
 Contingent Sum 1 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03

 Hwy: Pathway Rehabiliation (GF)
 10,000.00 10,000.00 10,000.00 5,148,790.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.18% 0.19% 0.19% 5,198,106.50  0.18%

 No Conversion
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 Contingent Sum Vac-Truck Pothole 682(1)
 Contingent Sum 1 AMATS: Abbott Rd. Rehab-Phase I 2016 03

 20,000.00 20,000.00 20,000.00 9,447,389.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.23% 0.24% 0.21% 8,348,321.00  0.23%

 Contingent Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 10,000.00 10,000.00 10,000.00 4,176,627.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.24% 0.24% 0.24% 4,196,232.00  0.23%

 Contingent Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 6,000.00 6,000.00 6,000.00 4,176,627.00  6,000.00  6,000.00 6,000.00 6,000.00
 0.14% 0.14% 0.14% 4,196,232.00  0.14%

 Contingent Sum 1 Snug Harbor Road Improvements Advanced Utility Relocation 2016 02
 15,000.00 15,000.00 15,000.00 314,598.50  15,000.00  15,000.00 15,000.00 15,000.00

 5.39% 5.42% 4.77% 276,988.98  5.12%
 Contingent Sum 1 Seward Highway: 92nd Avenue Connector 2016 02

 20,000.00 20,000.00 20,000.00 10,582,033.50  20,000.00  20,000.00 20,000.00 20,000.00
 0.20% 0.20% 0.19% 9,982,119.90  0.19%

 Contingent Sum 1 Lucus Road Improvements 2016 01
 5,400.00 5,400.00 5,400.00 5,467,968.00  5,400.00  5,400.00 5,400.00 5,400.00

 0.11% 0.12% 0.10% 4,639,288.00  0.11%
 CONTINGENT SUM 1 CR Flashing Yellow Arrow ITS 2015 12

 25,000.00 25,000.00 25,000.00 4,831,255.00  25,000.00  25,000.00 25,000.00 25,000.00
 0.51% 0.53% 0.52% 4,757,548.47  0.50%

 Contingent Sum 1 Sterling Highway: Soldotna Urban Pavement Preservation 2015 12
 10,000.00 10,000.00 10,000.00 4,002,012.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.27% 0.27% 0.25% 3,688,651.61  0.24%
 Contingent Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

 35,000.00 35,000.00 35,000.00 39,443,973.00  35,000.00  35,000.00 35,000.00 35,000.00
 0.08% 0.09% 0.09% 40,745,592.41  0.08%

 CONTINGENT SUM 1 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 10,000.00 10,000.00 10,000.00 9,992,599.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.11% 0.12% 0.10% 8,594,153.05  0.11%
 Contingent Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09

 Anchorage Signal Upgrades, Phase I
 10,000.00 10,000.00 10,000.00 4,139,213.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.21% 0.22% 0.24% 4,631,344.00  0.21%
 Contingent Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09

 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
 18,000.00 18,000.00 18,000.00 8,216,121.50  0.00  18,000.00 18,000.00 18,000.00

 0.26% 0.27% 0.22% 6,769,856.00  0.00%
 Contingent Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 45,000.00 45,000.00 45,000.00 46,690,634.00  45,000.00  45,000.00 45,000.00 45,000.00

 0.10% 0.11% 0.10% 42,094,598.00  0.10%
 Contingent Sum 1 Parks Hwy: MP 35-40 Pavement Preservation 2015 07

 Glenn Hwy - Parks Hwy Interchange Ramps
 10,000.00 10,000.00 10,000.00 15,843,348.50  10,000.00  10,000.00 10,000.00 10,000.00

 0.07% 0.07% 0.06% 13,943,672.60  0.07%
 Contingent Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06

 10,000.00 10,000.00 10,000.00 5,459,443.00  0.00  10,000.00 10,000.00 10,000.00
 0.19% 0.19% 0.18% 5,296,083.00  0.00%

 Contingent Sum 1 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive

 30,000.00 30,000.00 30,000.00 6,761,170.00  0.00  30,000.00 30,000.00 30,000.00
 0.46% 0.46% 0.44% 6,487,959.50  0.00%

 No Conversion
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 Contingent Sum Vac-Truck Pothole 682(1)
 Contingent Sum 1 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06

 Avenue
 10,000.00 10,000.00 10,000.00 2,203,697.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.40% 0.40% 0.45% 2,499,849.30  0.37%
 Contingent Sum 1 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06

 Preservation
 40,000.00 40,000.00 40,000.00 5,256,540.00  0.00  40,000.00 40,000.00 40,000.00

 0.85% 0.97% 0.76% 4,114,207.50  0.00%
 Contingent Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05

 4,000.00 4,000.00 4,000.00 1,445,635.50  0.00  4,000.00 4,000.00 4,000.00
 0.34% 0.36% 0.28% 1,125,191.00  0.00%

 Contingent Sum 1 Fairview Loop Road Pavement Preservation 2015 05
 25,000.00 25,000.00 25,000.00 3,841,953.00  25,000.00  25,000.00 25,000.00 25,000.00

 0.64% 0.65% 0.65% 3,839,935.00  0.64%
 Contingent Sum 1 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05

 20,000.00 20,000.00 20,000.00 1,838,794.00  20,000.00  20,000.00 20,000.00 20,000.00
 1.00% 1.00% 1.09% 1,990,576.00  0.95%

 Contingent Sum 1 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 5,000.00 5,000.00 5,000.00 6,293,325.50  5,000.00  5,000.00 5,000.00 5,000.00
 0.07% 0.07% 0.08% 6,906,885.32  0.07%

 Contingent Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 20,000.00 20,000.00 20,000.00 8,896,500.00  0.00  20,000.00 20,000.00 20,000.00
 0.21% 0.23% 0.22% 8,572,859.75  0.00%

 Contingent Sum 1 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation

 10,000.00 10,000.00 10,000.00 13,554,258.87  10,000.00  10,000.00 10,000.00 10,000.00
 0.09% 0.10% 0.07% 9,998,998.00  0.08%

 Contingent Sum 1 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12
 9,000.00 9,000.00 9,000.00 1,646,886.20  9,000.00  9,000.00 9,000.00 9,000.00
 0.42% 0.50% 0.55% 1,791,305.73  0.35%

 Contingent Sum 1 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 15,000.00 15,000.00 15,000.00 13,097,990.00  15,000.00  15,000.00 15,000.00 15,000.00

 0.12% 0.13% 0.11% 11,961,445.00  0.11%
 CONTINGENT SUM 1 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11

 Preservation
 10,000.00 10,000.00 10,000.00 3,992,876.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.26% 0.27% 0.25% 3,749,452.49  0.23%
 Contingent Sum 1 HSIP: Central Region Overhead Beacons 2014 2014 11

 31,500.00 31,500.00 31,500.00 1,733,450.00  31,500.00  31,500.00 31,500.00 31,500.00
 1.84% 2.15% 1.82% 1,465,959.00  1.50%

 Contingent Sum 1 HSIP: CR Crash Cushions Upgrade 2014 2014 11
 1,800.00 1,800.00 1,800.00 1,941,900.00  1,800.00  1,800.00 1,800.00 1,800.00
 0.10% 0.12% 0.09% 1,445,300.00  0.10%

 Contingent Sum 1 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10
 9,000.00 9,000.00 9,000.00 5,546,365.00  9,000.00  9,000.00 9,000.00 9,000.00
 0.13% 0.13% 0.16% 6,691,146.00  0.13%

 Contingent Sum 1 ANC Kulis Transition Repairs and Modifications 2014 10
 5,000.00 5,000.00 5,000.00 1,217,993.50  5,000.00  5,000.00 5,000.00 5,000.00
 0.41% 0.42% 0.41% 1,178,369.00  0.40%

 No Conversion
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 Contingent Sum Vac-Truck Pothole 682(1)
 Contingent Sum 1 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10

 4,000.00 4,000.00 4,000.00 1,682,155.36  0.00  4,000.00 4,000.00 4,000.00
 0.17% 0.23% 0.24% 1,745,059.23  0.00%

 Contingent Sum 1 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10
 Avenue

 10,000.00 10,000.00 10,000.00 1,258,215.00  0.00  10,000.00 10,000.00 10,000.00
 0.60% 0.72% 0.79% 1,390,904.64  0.00%

 Contingent Sum 1 Portage Glacier Road Embankment Stabilization 2014 08
 5,000.00 5,000.00 5,000.00 1,246,015.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.20% 0.28% 0.40% 1,782,765.00  0.19%

 Contingent Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 10,000.00 10,000.00 10,000.00 9,147,651.25  0.00  10,000.00 10,000.00 10,000.00
 0.10% 0.11% 0.11% 8,696,000.00  0.00%

 Contingent Sum 1 Birch Road: Whispering Spruce Intersection Improvements 2014 05
 10,000.00 10,000.00 10,000.00 756,840.00  10,000.00  10,000.00 10,000.00 10,000.00

 1.25% 1.36% 1.32% 734,399.81  1.25%
 CONTINGENT SUM 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05

 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:682 (1)  VAC-TRUCK POTHOLE

 20,000.00 20,000.00 20,000.00 6,771,019.50  20,000.00  20,000.00 20,000.00 20,000.00
 0.29% 0.30% 0.30% 6,769,000.00  0.27%

 Contingent Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 20,000.00 20,000.00 20,000.00 4,522,558.00  0.00  20,000.00 20,000.00 20,000.00
 0.34% 0.35% 0.44% 5,686,743.30  0.00%

 Contingent Sum 1 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 15,000.00 15,000.00 15,000.00 2,816,398.00  15,000.00  15,000.00 15,000.00 15,000.00

 0.53% 0.54% 0.53% 2,773,226.95  0.50%
 Contingent Sum 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02

 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 8,750.00 8,750.00 8,750.00 10,566,460.90  8,750.00  8,750.00 8,750.00 8,750.00
 0.07% 0.07% 0.08% 11,749,901.68  0.07%

 Contingent Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 17,000.00 17,000.00 17,000.00 14,885,926.75  17,000.00  17,000.00 17,000.00 17,000.00
 0.09% 0.11% 0.11% 15,967,622.06  0.09%

 Contingent Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 10,000.00 10,000.00 10,000.00 37,365,951.00  0.00  10,000.00 10,000.00 10,000.00
 0.03% 0.03% 0.03% 36,856,107.57  0.00%

 Contingent Sum 1 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
 15,000.00 15,000.00 15,000.00 8,868,539.00  15,000.00  15,000.00 15,000.00 15,000.00

 0.15% 0.16% 0.17% 9,109,265.00  0.14%
 CONTINGENT SUM 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10

 Improvements
  Bid as:682 (1)  VAC-TRUCK POTHOLE

 3,000.00 3,000.00 3,000.00 2,152,146.00  3,000.00  3,000.00 3,000.00 3,000.00
 0.11% 0.12% 0.14% 2,488,685.10  0.11%

 Contingent Sum 1 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
 5,850.00 5,850.00 5,850.00 1,319,324.00  0.00  5,850.00 5,850.00 5,850.00
 0.39% 0.40% 0.44% 1,471,816.50  0.00%

 No Conversion
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 Contingent Sum Vac-Truck Pothole 682(1)
 Contingent Sum 1 CR Hwy Safety Corridor Near Term Improvements (GF) and Parks 2013 07

 Hwy & Pittman Rd Signal Modifications (GF)
 5,000.00 5,000.00 5,000.00 1,164,208.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.37% 0.42% 0.43% 1,197,783.00  0.34%

 Contingent Sum 1 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
 11,900.00 11,900.00 11,900.00 1,214,705.00  11,900.00  11,900.00 11,900.00 11,900.00

 0.95% 0.97% 0.98% 1,230,669.00  0.93%
 Contingent Sum 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05

 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 9,000.00 9,000.00 9,000.00 3,685,547.50  9,000.00  9,000.00 9,000.00 9,000.00
 0.26% 0.28% 0.24% 3,172,129.00  0.26%

 Contingent Sum 1 Johns Road Improvements, Klatt To High View (GF) 2013 05
 15,000.00 15,000.00 15,000.00 4,891,836.00  15,000.00  15,000.00 15,000.00 15,000.00

 0.43% 0.43% 0.31% 3,496,800.96  0.43%
 Contingent Sum 1 Debarr Road Resurfacing (GF) 2013 05

 10,000.00 10,000.00 10,000.00 4,486,554.20  0.00  10,000.00 10,000.00 10,000.00
 0.20% 0.22% 0.22% 4,590,728.10  0.00%

 Contingent Sum 1 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 5,000.00 5,000.00 5,000.00 8,901,029.00  0.00  5,000.00 5,000.00 5,000.00
 0.06% 0.07% 0.06% 7,227,267.40  0.00%

 Contingent Sum 1 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 5,000.00 5,000.00 5,000.00 11,293,798.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.05% 0.05% 0.04% 10,713,734.02  0.05%

 Contingent Sum 1 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 7,800.00 7,800.00 7,800.00 6,999,965.00  7,800.00  7,800.00 7,800.00 7,800.00
 0.13% 0.14% 0.11% 5,598,065.00  0.12%

 Contingent Sum 1 West Dowling Road Phase IIa: C Street to Minnesota Drive 2012 10
 10,000.00 10,000.00 10,000.00 1,179,800.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.90% 0.95% 0.85% 1,048,926.43  0.86%
 Contingent Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:682(2)  Vac-Truck Potholing

 22,000.00 22,000.00 22,000.00 11,779,677.80  0.00  22,000.00 22,000.00 22,000.00
 0.17% 0.20% 0.19% 10,891,541.00  0.00%

 CONTINGENT SUM 1 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 17,500.00 17,500.00 17,500.00 20,569,201.55  17,500.00  17,500.00 17,500.00 17,500.00

 0.10% 0.10% 0.09% 16,932,671.96  0.09%
 Contingent Sum 1 Parks Hwy: Stanley Road Signal 2012 08

 3,600.00 3,600.00 3,600.00 1,793,585.00  3,600.00  3,600.00 3,600.00 3,600.00
 0.21% 0.23% 0.20% 1,573,730.00  0.16%

 Contingent Sum 1 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 4,500.00 4,500.00 4,500.00 5,897,230.00  4,500.00  4,500.00 4,500.00 4,500.00
 0.09% 0.09% 0.08% 4,799,275.50  0.08%

 CONTINGENT SUM 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III

 60,000.00 60,000.00 60,000.00 4,261,302.00  60,000.00  60,000.00 60,000.00 60,000.00
 1.82% 1.88% 1.41% 3,199,546.20  1.77%

 LUMP SUM 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:682(2)  SHALLOW UTILITY INVESTIGATION

 3,500.00 1,400.00 12,000.00 4,261,302.00  5,000.00  10,000.00 4,316.67 1,400.00
 0.11% 0.04% 0.28% 3,199,546.20  0.15%

 No Conversion
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 Contingent Sum Vac-Truck Pothole 682(1)
 CONTINGENT SUM 1 HSIP: International Airport Rd at Jewel Lake Rd Channelization 2011 12

 Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International
 Airport Rd

 10,000.00 10,000.00 10,000.00 5,860,562.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.23% 0.23% 0.17% 4,310,603.60  0.22%

 Contingent Sum 1 Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to 2011 11
 Palmer-Fishhook Rd

 10,000.00 10,000.00 10,000.00 18,844,880.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.06% 0.07% 0.05% 13,969,176.40  0.06%

 CONTINGENT SUM 1 VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. 2011 11
 16,000.00 16,000.00 16,000.00 8,467,710.00  16,000.00  16,000.00 16,000.00 16,000.00

 0.25% 0.26% 0.19% 6,242,976.55  0.23%
 Contingent Sum 1 West Dowling Road - Phase I, Old Seward Highway to C Street  & 2011 11

 Cordova Street Extension
 10,000.00 10,000.00 10,000.00 16,991,844.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.07% 0.07% 0.06% 13,486,059.00  0.07%
 Contingent Sum 1 Seward Hwy Reconstruction: Dowling Rd to Tudor Rd 2011 10

 27,000.00 27,000.00 27,000.00 46,924,772.00  27,000.00  27,000.00 27,000.00 27,000.00
 0.07% 0.07% 0.06% 39,452,755.00  0.06%

 Each 53 EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO 2011 07
 EAGLE RIVER RD (GF)
  Bid as:690(2)  Manufactured Inlet Protection Systems

 200.00 175.00 200.00 2,806,559.00  342.00  342.00 219.25 160.00
 0.37% 0.36% 0.38% 2,599,432.88  0.62%

 Hour 60 Huffman Road Reconstruction - Old Seward Hwy to Lake Otis 2011 02
 Parkway to Pintail Street

 300.00 350.00 450.00 14,969,373.00  370.15  800.00 514.03 300.00
 0.13% 0.17% 0.18% 12,332,893.95  0.16%

 Hour 12 Kalifornsky Beach Road, Pedestrian Pathway (GF) 2010 05
  Bid as:647(7)  Vacuum Truck & Air Knife

 222.00 450.00 150.00 1,077,145.00  300.00  450.00 364.40 222.00
 0.20% 0.45% 0.17% 1,195,514.95  0.24%

 Contingent Sum 1 AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek 2010 03
  Bid as:647(2)  Vac-Truck Pothole

 6,750.00 6,750.00 6,750.00 17,978,778.00  6,750.00  6,750.00 6,750.00 6,750.00
 0.05% 0.05% 0.04% 12,682,496.90  0.05%

 Hour 10 AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 2010 02
 63rd Ave
  Bid as:647(7)  Vacuum Truck And Air Knife

 600.00 300.00 300.00 2,433,367.85  325.00  600.00 408.33 300.00
 0.26% 0.15% 0.12% 1,977,926.50  0.13%

 Lump Sum or <Enter Utility Conduit 685(1)
 Default Metric Pay

 Unit>
 Each 5 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

  Bid as:685(1)  Conduit Installation
 3,000.00 2,200.00 10,000.00 6,450,221.75  3,600.00  6,000.00 3,667.46 2,200.00
 0.25% 0.19% 0.78% 5,719,942.36  0.29%

 Lump Sum or <Enter Highway Spot Repair 686(1)
 Default Metric Pay

 Unit>
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Date Opene
686(1)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Lump Sum or <Enter Highway Spot Repair 686(1)
 Default Metric Pay

 Unit>
 Lane-Station 105 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11

 Delineation Improvements
  Bid as:303(1B)  Highway Spot Repair

 300.00 505.00 800.00 6,166,615.00  600.00  700.00 526.25 300.00
 0.54% 0.93% 1.36% 5,696,202.50  0.90%

 Lump Sum 1 Sterling Highway MP 90-82 Resurfacing  2010 09
  Bid as:680(1)  Highway Spot Repair

 150,000.00 145,000.00 350,000.00 5,502,160.20  150,000.00  300,000.00 186,250.00 145,000.00
 3.80% 3.87% 6.36% 3,750,508.60  3.75%

 Linear Foot or <Enter Waterway Bed Fill 690(10)
 Default Metric Pay

 Unit>
 Linear Foot 287 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04

 50.00 100.00 200.00 8,914,415.00  116.00  250.00 143.00 50.00
 0.19% 0.38% 0.64% 7,494,742.75  0.44%

 Linear Foot 185 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
  Bid as:690(10B)  Waterway Bed Fill, Coal Creek

 700.00 250.00 730.00 27,839,413.30  850.00  850.00 662.24 250.00
 0.44% 0.16% 0.49% 29,100,627.40  0.53%

 Linear Foot 350 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
  Bid as:690(10D)  Waterway Bed Fill, Crooked Creek

 3,500.00 3,000.00 750.00 27,839,413.30  4,300.00  5,225.00 3,376.72 2,000.00
 4.14% 3.61% 0.94% 29,100,627.40  5.03%

 Linear Foot 240 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
  Bid as:690(10A)  Waterway Bed Fill, Slikok Tributary

 500.00 100.00 210.00 27,839,413.30  225.00  563.39 341.82 100.00
 0.41% 0.08% 0.18% 29,100,627.40  0.18%

 Linear Foot 206 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
  Bid as:690(10C)  Waterway Bed Fill, Clam Gulch

 400.00 100.00 295.00 27,839,413.30  315.00  591.91 331.15 100.00
 0.28% 0.07% 0.22% 29,100,627.40  0.22%

 Linear Foot or <Enter Waterway Bank Fill 690(11)
 Default Metric Pay

 Unit>
 Linear Foot 34 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04

 100.00 150.00 125.00 8,914,415.00  44.00  2,500.00 586.15 44.00
 0.04% 0.07% 0.05% 7,494,742.75  0.02%

 Linear Foot 205 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
  Bid as:690(11A)  Waterway Bank Fill, Slikok Tributary

 250.00 250.00 175.00 27,839,413.30  250.00  1,527.02 484.50 250.00
 0.17% 0.18% 0.13% 29,100,627.40  0.17%

 Linear Foot or <Enter Waterway Bank Revegetation and Protection 690(12)
 Default Metric Pay

 Unit>
 Linear Foot 385 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04

 315.00 400.00 200.00 8,914,415.00  89.00  500.00 299.03 89.00
 1.60% 2.05% 0.86% 7,494,742.75  0.45%

 Linear Foot 196 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
  Bid as:690(12B)  Waterway Bank Revegetation and Protection,
 Coal Creek
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 Linear Foot or <Enter Waterway Bank Revegetation and Protection 690(12)
 Default Metric Pay

 Unit>
 500.00 400.00 335.00 27,839,413.30  475.00  652.30 480.93 300.00
 0.33% 0.27% 0.24% 29,100,627.40  0.31%

 Linear Foot 190 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
  Bid as:690(12C)  Waterway Bank Revegetation and Protection,
 Clam Gulch

 500.00 400.00 290.00 27,839,413.30  475.00  652.30 490.00 350.00
 0.32% 0.26% 0.20% 29,100,627.40  0.30%

 Linear Foot 525 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
  Bid as:690(12D)  Waterway Bank Revegetation and Protection,
 Crooked Creek

 550.00 1,500.00 350.00 27,839,413.30  530.00  1,500.00 776.50 500.00
 0.97% 2.71% 0.66% 29,100,627.40  0.93%

 Lump Sum Waterway Restoration 690(13)
 Lump Sum 1 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04

 25,000.00 33,000.00 150,000.00 8,914,415.00  46,000.00  140,705.25 58,529.32 25,000.00
 0.33% 0.44% 1.68% 7,494,742.75  0.60%

 Lump Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements
  Bid as:690(13)  Anadromous Waterway Bank Restoration

 100,000.00 50,000.00 25,000.00 21,880,949.00  44,000.00  100,000.00 55,071.43 34,000.00
 0.49% 0.26% 0.11% 18,937,554.72  0.21%

 Square Yard 1,800 Portage Glacier Road Embankment Stabilization 2014 08
  Bid as:620(1A)  Vegetative Mat

 9.00 8.00 10.00 1,246,015.00  9.00  23.00 12.25 8.00
 0.64% 0.81% 1.44% 1,782,765.00  0.61%

 Lump Sum or <Enter Contractor Quality Control 699(1)
 Default Metric Pay

 Unit>
 CONTINGENT SUM 1 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12

 Avenue
  Bid as:699(1)  FUEL TANK REMOVAL AND REPLACEMENT

 10,000.00 10,000.00 10,000.00 15,115,856.00  0.00  10,000.00 10,000.00 10,000.00
 0.07% 0.07% 0.07% 13,394,988.29  0.00%

 Linear Foot 414 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:690(12)  Waterway Bank Revegatation and Protection

 225.00 20.00 150.00 10,304,726.50  85.00  225.00 130.02 20.00
 1.02% 0.10% 0.60% 7,898,725.72  0.38%

 Linear Foot 414 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:690(11)  Waterway Bank Fill

 55.00 30.00 30.00 10,304,726.50  75.00  210.00 92.50 30.00
 0.25% 0.16% 0.12% 7,898,725.72  0.34%

 Lump Sum 1 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
 12,000.00 20,000.00 70,000.00 4,932,955.00  20,000.00  20,000.00 17,333.33 12,000.00

 0.26% 0.45% 1.42% 4,436,195.25  0.40%
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 <Enter Default English Enter Description Here. Click green "List Units" box 699(99_)
 Pay Unit> or <Enter and select pay unit. Item is for work relative to the

 Default Metric Pay Section topic. Use ONLY when NO like item exists.
 Unit>

 Linear Foot 845 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:690(10)  Waterway Bed Fill

 155.00 30.00 150.00 10,304,726.50  175.00  175.00 125.00 30.00
 1.43% 0.32% 1.23% 7,898,725.72  1.60%
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 Each or <Enter Rootwad Salvage 201(10) 1 ~ 1  1

 Default Metric Pay

 Unit>

 Each or <Enter Abandon Storm Drain Pipe In Place 202(5_) 1 ~ 1  2

 Default Metric Pay

 Unit>

 Linear Foot or Removal of Fence 202(13) 1 ~ 3  27

 Meter

 Lump Sum or Removal of Bridge No. ______ 202(14) 3 ~ 4  18

 <Enter Default

 Metric Pay Unit>

 Linear Foot or Removal of Bridge Rail 202(14A) 4 ~ 5  3

 <Enter Default

 Metric Pay Unit>

 Square Yard or Pavement Planing 202(15) 5 ~ 8  51

 Square Meter

 Linear Foot or Removal of Gas Pipe 202(16) 8 ~ 9  6

 Meter

 Linear Foot or Removal of ______ Pipe (water, underdrain, etc.) 202(17) 9 ~ 9  2

 <Enter Default

 Metric Pay Unit>

 Each Removal of Storage Tanks 202(18) 9 ~ 9  4

 Lump Sum or Septic System ______ (decommision, abandon, etc.) 202(19) 9 ~ 10  2

 <Enter Default

 Metric Pay Unit>

 Linear Foot or Removal of Boardwalk 202(20) 10 ~ 10  3

 <Enter Default

 Metric Pay Unit>

 Each Ground Water Well Abandonment 202(23) 10 ~ 10  2

 Each Ground Water Well Decommissioning 202(23A) 10 ~ 11  8

 Linear Foot or Remove Fugitive Materials 202(40) 11 ~ 12  25

 Meter

 <Enter Default Enter Description Here. Click green "List Units" box and select 202(99_) 13 ~ 14  19

 English Pay Unit> pay unit. Item is for work relative to the Section topic. Use ONLY

 or <Enter Default when NO like item exists.

 Metric Pay Unit>

 Square Yard or Embankment Stabilization 203(19) 14 ~ 15  6

 <Enter Default

 Metric Pay Unit>

 Each Settlement Platforms 203(19A) 15 ~ 15  3

 Each Piezometers 203(19B) 15 ~ 15  2

 Contingent Sum Rockfall Mitigation 203(20) 15 ~ 15  1

 or <Enter Default

 Metric Pay Unit>

 Contingent Sum Contaminated Material Testing, Handling and Disposal 203(21) 16 ~ 16  5

 or <Enter Default

 Metric Pay Unit>

 Contingent Sum Contaminated Material Handling 203(22) 16 ~ 16  4

 or <Enter Default

 Metric Pay Unit>
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DescriptionItem NumberPages ProjectPay Unit

 Contingent Sum Contaminated Material Testing 203(23) 16 ~ 17  4

 or <Enter Default

 Metric Pay Unit>

 Contingent Sum Contaminated Material ______ (stockpiles, areation, disposal, 203(24) 17 ~ 17  1

 or <Enter Default etc.)

 Metric Pay Unit>

 Contingent Sum Dewatering ______ (dewatering, dewatering plan, etc.) 203(25) 17 ~ 17  4

 or <Enter Default

 Metric Pay Unit>

 Linear Foot or Special Ditch 203(26) 17 ~ 18  6

 <Enter Default

 Metric Pay Unit>

 Station Ditch Linear Grading 203(27) 18 ~ 20  35

 <Enter Default Enter Description Here. Click green "List Units" box and select 203(99_) 20 ~ 21  10

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 <Enter Default Enter Description Here.  Click green "List Units" box and select 204(99_) 21 ~ 21  1

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Ton or Megagram Asphalt Binder, Grade PG ______ 306(2) 22 ~ 27  69

 Contingent Sum ATB, Price Adjustment, Type ___ ; Class __ 306(8_) 28 ~ 29  15

 Contingent Sum Asphalt Material Price Adjustment 306(15) 29 ~ 31  26

 <Enter Default Enter Description Here. Click green "List Units" box and select 306(99_) 31 ~ 31  1

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 308(99_) 31 ~ 32  2

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Square Yard or Foamed Asphalt Stabilized Base Course 318(1) 32 ~ 33  18

 Square Meter

 Ton or Megagram Asphalt Binder, Grade PG 52-28 318(2) 33 ~ 35  19

 Ton or Megagram Portland Cement, Type I or II 318(3) 35 ~ 36  19

 Lump Sum Foamed Asphalt Technician 318(4) 36 ~ 36  6

 Contingent Sum Asphalt Material Price Adjustment 318(15) 36 ~ 37  2

 Square Yard or Soil Cement Base Course 319(1) 37 ~ 37  2

 <Enter Default

 Metric Pay Unit>

 Ton or <Enter Portland Cement 319(2) 37 ~ 37  1

 Default Metric Pay

 Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 401(99_) 37 ~ 37  2

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>
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 Square Yard or Cut-Back Asphalt Sand Seal 404(3) 37 ~ 38  8

 <Enter Default

 Metric Pay Unit>

 Square Yard or Surface Treatment - ______ (sand seal, high friction, etc.) 405(3) 38 ~ 38  5

 <Enter Default

 Metric Pay Unit>

 Mile or Kilometer Rumble Strips - Shoulders 406(4) 39 ~ 40  21

 Mile or Kilometer Rumble Strips - Centerline 406(5) 40 ~ 41  14

 Lump Sum Sweeping and Disposal of Millings - Shoulders 406(6) 41 ~ 42  11

 Lump Sum Sweeping and Disposal of Millings - Centerline 406(7) 42 ~ 42  7

 <Enter Default Enter Description Here. Click green "List Units" box and select 406(99_) 42 ~ 42  3

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Ton or Megagram HMA, Type VH 408(1H) 42 ~ 46  45

 Ton or Megagram Asphalt Binder, Grade PG ______ 408(4) 46 ~ 50  44

 Contingent Sum HMA Price Adjustment, Type VH 408(8H) 50 ~ 53  40

 Linear Foot or Joint Adhesive 408(14) 53 ~ 55  24

 Meter

 Contingent Sum Asphalt Material Price Adjustment 408(15) 55 ~ 58  32

 Ton or Megagram HMA - Fiber Reinforced, Type VF 408(20) 58 ~ 58  1

 <Enter Default Enter Description Here. Click green "List Units" box and select 408(99_) 58 ~ 58  1

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Ton or Megagram Hot Mix Asphalt, Type R 409(1) 58 ~ 58  5

 Ton or Megagram Asphalt Cement, Grade PG 58-34 409(2) 58 ~ 59  4

 Contingent Sum Asphalt Price Adjustment - Quality 409(6) 59 ~ 59  5

 Linear Foot or Longitudinal Joint Adhesive 409(9) 59 ~ 59  4

 Meter

 Contingent Sum Asphalt Material Price Adjustment - Unit Price 409(10) 59 ~ 60  4

 Linear Foot or Asphalt Pavement Crack Repair - ______ (infrared heat, plane 410(3) 60 ~ 60  4

 <Enter Default and patch, etc.)

 Metric Pay Unit>

 Lump Sum or Automated Compaction Control (intelligent compaction) 411(1) 60 ~ 61  7

 <Enter Default

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 411(99_) 61 ~ 61  3

 English Pay Unit> pay unit. Item is for work relative to the Section topic. Use ONLY

 or <Enter Default when NO like item exists.

 Metric Pay Unit>

 Lump Sum or Cast-In-Place Concrete Headwall 501(10) 61 ~ 62  6

 <Enter Default

 Metric Pay Unit>

 Linear Foot or Cast-In-Place Concrete Retaining Wall 501(11) 62 ~ 63  8

 <Enter Default

 Metric Pay Unit>
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 <Enter Default Enter Description Here. Click green "List Units" box and select 501(99_) 63 ~ 63  10

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 503(99_) 64 ~ 64  2

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Each Prefabricated Steel Bridge (length) 504(9) 64 ~ 64  2

 <Enter Default Enter Description Here. Click green "List Units" box and select 504(99_) 64 ~ 65  6

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Each or <Enter Furnish and Drill Piles 505(12) 65 ~ 65  6

 Default Metric Pay

 Unit>

 Each or <Enter Helical Anchor 505(13) 65 ~ 66  6

 Default Metric Pay

 Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 505(99_) 66 ~ 66  4

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 MBM or <Enter Boardwalk 506(5) 66 ~ 68  31

 Default Metric Pay

 Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 506(99_) 69 ~ 69  1

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 507(99_) 69 ~ 70  11

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Lump Sum Waterproofing Membrane Bridge No. ___ 508(1_) 70 ~ 74  47

 <Enter Default Enter Description Here. Click green "List Units" box and select 509(99_) 74 ~ 74  1

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 510(99_) 74 ~ 75  4

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 512(99_) 75 ~ 75  1

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Square Foot or Aesthetic Fascia 514(1) 75 ~ 75  3

 Square Meter

 Square Foot or Anti-Graffiti Protection 514(2) 75 ~ 76  6

 Square Meter
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 <Enter Default Enter Description Here. Click green "List Units" box and select 514(99_) 76 ~ 76  2

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Linear Foot or Modular Block Retaining Walls 518(1) 76 ~ 76  5

 <Enter Default

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 520(99_) 77 ~ 77  1

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 601(99_) 77 ~ 77  2

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 602(99_) 77 ~ 79  12

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Linear Foot or 30 Inch CSP 603(1-30) 79 ~ 79  1

 <Enter Default

 Metric Pay Unit>

 Linear Foot or 42 Inch CSP 603(1-42) 79 ~ 79  3

 <Enter Default

 Metric Pay Unit>

 Each or <Enter End Section for 42 Inch CSP 603(3-42) 79 ~ 79  2

 Default Metric Pay

 Unit>

 Linear Foot or 30 Inch Pipe 603(17-30) 80 ~ 80  5

 <Enter Default

 Metric Pay Unit>

 Linear Foot or 42 Inch Pipe 603(17-42) 80 ~ 81  9

 <Enter Default

 Metric Pay Unit>

 Linear Foot or 54 Inch Pipe 603(17-54) 81 ~ 81  1

 <Enter Default

 Metric Pay Unit>

 Linear Foot or 84 Inch Pipe 603(17-84) 81 ~ 81  1

 <Enter Default

 Metric Pay Unit>

 Each or <Enter End Section for 30 Inch Pipe 603(20-30) 81 ~ 81  2

 Default Metric Pay

 Unit>

 Each or <Enter End Section for 42 Inch Pipe 603(20-42) 81 ~ 81  6

 Default Metric Pay

 Unit>

 Linear Foot or 15 Inch Corrugated Polyethylene Pipe 603(21-15) 82 ~ 82  1

 <Enter Default

 Metric Pay Unit>
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 Linear Foot or 30 Inch Corrugated Polyethylene Pipe 603(21-30) 82 ~ 82  1

 <Enter Default

 Metric Pay Unit>

 Linear Foot or ____ Inch Polyethylene Pipe 603(22) 82 ~ 82  3

 <Enter Default

 Metric Pay Unit>

 Each or <Enter End Section for 30 Inch Corrugated Polyethylene Pipe 603(24-30) 82 ~ 82  1

 Default Metric Pay

 Unit>

 Each or <Enter End Section for 36 Inch Corrugated Polyethylene Pipe 603(24-36) 82 ~ 82  1

 Default Metric Pay

 Unit>

 Linear Foot or Culvert Cleaning 603(25) 82 ~ 83  11

 <Enter Default

 Metric Pay Unit>

 Linear Foot or Box Culvert - ______ (precast reinforced concrete, aluminum) 603(26) 83 ~ 84  3

 <Enter Default

 Metric Pay Unit>

 Linear Foot or ____ Inch ______ Liner for Storm Drain (type, etc.) 603(27) 84 ~ 85  15

 <Enter Default

 Metric Pay Unit>

 Linear Foot or Closed-Circuit Television (CCTV) Inspection 603(28) 85 ~ 85  2

 <Enter Default

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 603(99_) 86 ~ 86  10

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Each Remove and Replace Storm Drain Inlet Frame and Grate 604(13B) 87 ~ 88  17

 Each Remove and Replace Sewer Manhole Frame and Lid 604(13D) 88 ~ 89  11

 Each Remove and Replace Storm Drain Manhole Frame and Lid 604(13E) 89 ~ 90  9

 Each or <Enter Adjust Existing Inlet Frame and Grate 604(14) 90 ~ 90  3

 Default Metric Pay

 Unit>

 Each or <Enter Storm Water Treatment - ______ (oil/grit separator, storm water 604(15) 90 ~ 91  9

 Default Metric Pay separator, etc.)

 Unit>

 Lump Sum or Storm Sewer Vault 604(16) 91 ~ 91  1

 <Enter Default

 Metric Pay Unit>

 Contingent Sum Clean Drainage System 604(20) 91 ~ 92  9

 or <Enter Default

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 604(99_) 92 ~ 93  15

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>
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 <Enter Default Enter Description Here. Click green "List Units" box and select 605(99_) 93 ~ 93  1

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Each Bollard 606(17) 93 ~ 94  6

 Each Steel Bollard - Fixed 606(17A) 94 ~ 94  4

 Each Steel Bollard - Removable 606(17B) 94 ~ 95  6

 Each Wood Bollard - Fixed 606(17C) 95 ~ 95  7

 Each ________ Crash Cushion 606(18_) 95 ~ 96  10

 Lump Sum Essential Replacement Parts 606(19) 96 ~ 96  2

 Contingent Sum Essential Replacement Parts - Installation 606(20) 97 ~ 97  2

 <Enter Default Enter Description Here. Click green "List Units" box and select 606(99_) 97 ~ 98  9

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Linear Foot or Fence 607(7) 98 ~ 99  11

 <Enter Default

 Metric Pay Unit>

 Square Foot or Noise Barrier 607(8) 99 ~ 99  5

 <Enter Default

 Metric Pay Unit>

 Linear Foot or Moose Fence, ____ Ft. High 607(9) 99 ~ 100  7

 <Enter Default

 Metric Pay Unit>

 Each or <Enter Moose Fence Entrance Gate 607(10) 100 ~ 101  7

 Default Metric Pay

 Unit>

 Linear Feet or Wood Fence, ____ Ft. High 607(11) 101 ~ 101  3

 <Enter Default

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 607(99_) 101 ~ 102  8

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Ton or Megagram Asphalt Pathway 608(7) 102 ~ 106  56

 Ton or Megagram Asphalt Medians 608(8) 106 ~ 107  6

 Square Yard or Asphalt (pavement), __ inches thick 608(9A) 107 ~ 107  2

 Square Meter

 Square Yard or Asphalt (pavement), Pattern Imprinted and Painted, __ inches 608(9B) 107 ~ 107  1

 Square Meter thick

 Square Foot or Detectable Warning - Tiles 608(10) 107 ~ 111  44

 Square Meter

 Square Yard or Concrete (slabs), Type I, _ inches thick, Broom Finish 608(13A) 111 ~ 111  1

 Square Meter

 Square Yard or Concrete (slabs), Type II, _ inches thick, Exposed Aggregate 608(13B) 111 ~ 111  2

 Square Meter Finish

 Square Yard or Concrete (slabs), Type III, _ inches thick, Colored 608(13C) 111 ~ 112  13

 Square Meter

 Square Yard or Concrete (slabs), Type IV, _inches thick, Pattern Imprinted 608(13D) 113 ~ 113  7

 Square Meter
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 Square Yard or Concrete (slabs), Type V, _ inches thick, Colored and Pattern 608(13E) 113 ~ 114  11

 Square Meter Imprinted

 Lump Sum Concrete Stairway 608(15A) 114 ~ 114  1

 Square Yard or Concrete Medians 608(16) 114 ~ 115  2

 <Enter Default

 Metric Pay Unit>

 Ton or <Enter Asphalt Pathways and Medians 608(17) 115 ~ 115  1

 Default Metric Pay

 Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 608(99_) 115 ~ 115  7

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Each Concrete Parking Bumper 609(7) 116 ~ 116  2

 Linear Foot or Steel Faced Curb 609(8) 116 ~ 116  6

 <Enter Default

 Metric Pay Unit>

 Lump Sum or Curb Cut 609(9) 116 ~ 116  1

 <Enter Default

 Metric Pay Unit>

 Linear Foot or Doweled Curb 609(10) 116 ~ 117  3

 <Enter Default

 Metric Pay Unit>

 Lump Sum or Weir Structure 610(7) 117 ~ 117  1

 <Enter Default

 Metric Pay Unit>

 Cubic Yard or Spillway, Type ______ 610(8) 117 ~ 117  2

 <Enter Default

 Metric Pay Unit>

 Cubic Yard or Drain Rock 610(9) 117 ~ 117  6

 <Enter Default

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 610(99_) 118 ~ 118  1

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 611(99_) 118 ~ 118  3

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 614(99_) 118 ~ 118  3

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Each or <Enter Sign Support - ______ (standard overhead, cantilevered, etc.) 615(10) 118 ~ 119  4

 Default Metric Pay

 Unit>

 Station Delineator Strips - Guardrail 615(11) 119 ~ 119  3

 No Conversion
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 <Enter Default Enter Description Here. Click green "List Units" box and select 615(99_) 119 ~ 120  5

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 618(99_) 120 ~ 120  6

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Square Yard or Mulch - Hydraulic Erosion Control Products 619(1BA) 120 ~ 120  1

 Square Meter

 Square Yard or Mulch - HECP BFM 619(1BE) 120 ~ 121  6

 Square Meter

 Square Yard or Compost 619(3) 121 ~ 122  17

 Square Meter

 Square Yard or Turf Reinforcement Mat 619(4) 122 ~ 123  12

 Square Meter

 Linear Foot or Sediment Retention Fiber Rolls (SRFRs) 619(5) 123 ~ 126  49

 Meter

 Linear Foot or Fiber Rolls - SRFR Filter Sock 619(5AA) 127 ~ 127  1

 Meter

 Linear Foot or Fiber Rolls - SRFR Compost Sock 619(5AB) 127 ~ 127  7

 Meter

 Linear Foot or Fiber Rolls - SRFR ____ 619(5AD) 127 ~ 127  2

 Meter

 Linear Foot or Check Dam and Sediment Barrier - Geotextile 619(6) 127 ~ 127  1

 Meter

 Linear Foot or Check Dam - ____ 619(6AA...) 127 ~ 128  2

 Meter

 Each Sandbags 619(9) 128 ~ 128  2

 Each Manufactured Inlet Protection System 619(10) 128 ~ 130  36

 Each SandBag Inlet Protection System 619(11) 130 ~ 130  1

 Each or <Enter Vehicle Tracking, Entrance/Exit 619(12) 130 ~ 130  1

 Default Metric Pay

 Unit>

 Linear Foot or Root Barrier 619(13) 130 ~ 131  5

 <Enter Default

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 619(99_) 131 ~ 131  5

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 620(99_) 132 ~ 132  1

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Each or <Enter Perennial 621(6) 132 ~ 134  20

 Default Metric Pay

 Unit>

 M Gal. or Kiloliter Water for Maintenance 621(8) 134 ~ 134  2

 Each Furnishing and Planting Willow Bundles 621(9) 134 ~ 134  2

 No Conversion
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 <Enter Default Enter Description Here. Click green "List Units" box and select 621(99_) 134 ~ 135  13

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Each or <Enter Stairway - ______ (steel/wood, etc.) 622(18) 135 ~ 135  3

 Default Metric Pay

 Unit>

 Each or <Enter Kiosk - ______ (location, etc.) 622(19) 136 ~ 136  3

 Default Metric Pay

 Unit>

 Each or <Enter Bench - ______ (seatwall, planter, bus stop, seat rock, etc.) 622(20) 136 ~ 136  6

 Default Metric Pay

 Unit>

 Each or <Enter Planter - ______ (concrete/wood, etc.) 622(21) 136 ~ 137  5

 Default Metric Pay

 Unit>

 Square Yard or Mulch - ______ (rock, wood chips, depth, etc.) 622(22) 137 ~ 137  4

 <Enter Default

 Metric Pay Unit>

 Lump Sum or Path - ______ (wayside, etc.) 622(23) 137 ~ 137  1

 <Enter Default

 Metric Pay Unit>

 Linear Foot or Wall - ______ (concrete/wood, etc.) 622(24) 137 ~ 138  4

 <Enter Default

 Metric Pay Unit>

 Each or <Enter Shelter - ______ (transit, etc.) 622(25) 138 ~ 138  2

 Default Metric Pay

 Unit>

 Each or <Enter ______ Boulder, ______ (small, medium, large, ft. min., etc.) 622(26) 138 ~ 139  11

 Default Metric Pay

 Unit>

 Lump Sum or Landscaping 622(27) 139 ~ 139  2

 <Enter Default

 Metric Pay Unit>

 Linear Foot or Landscape Edging 622(28) 139 ~ 140  7

 <Enter Default

 Metric Pay Unit>

 Each or <Enter Misc. landscape like item (wood, conc, steel, 622(29) 140 ~ 140  5

 Default Metric Pay etc.,decorative/ornamental fence, replace description)

 Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 622(99_) 140 ~ 141  3

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Each or <Enter Sanitary Sewer - Cleanout 626(6) 141 ~ 141  7

 Default Metric Pay

 Unit>

 Each or <Enter Sanitary Sewer - Drop Connection 626(7) 141 ~ 142  2

 Default Metric Pay

 Unit>

 No Conversion
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 Lump Sum or Sanitary Sewer As-Built Drawings 626(8) 142 ~ 142  4

 <Enter Default

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 626(99_) 142 ~ 142  4

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Each or <Enter Water Service Disconnect 627(8A) 143 ~ 143  2

 Default Metric Pay

 Unit>

 Each Remove and Replace Water Valve Box and Lid 627(10A) 143 ~ 144  17

 Linear Foot or ____ Inch High Density Polyethylene Water Conduit, Class 627(14) 144 ~ 145  5

 <Enter Default ____

 Metric Pay Unit>

 Linear Foot or ____ Inch ______ Water Conduit, Class ____ (arctic, insulated, 627(15) 145 ~ 145  1

 <Enter Default copper, etc.)

 Metric Pay Unit>

 Lump Sum or Temporary Water System 627(16) 145 ~ 145  4

 <Enter Default

 Metric Pay Unit>

 Linear Foot or Abandon Pipeline 627(17) 145 ~ 146  7

 <Enter Default

 Metric Pay Unit>

 Each or <Enter Galvanic ______ Anode (bag, etc.) 627(18) 146 ~ 146  7

 Default Metric Pay

 Unit>

 Lump Sum or Irrigation System 627(19) 146 ~ 147  2

 <Enter Default

 Metric Pay Unit>

 Lump Sum or Water System As-Built Drawings 627(20) 147 ~ 147  10

 <Enter Default

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 627(99_) 148 ~ 149  13

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Lump Sum or Pump Station Facility 629(1) 149 ~ 149  2

 <Enter Default

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 629(99_) 149 ~ 149  1

 English Pay Unit> pay unit. Item is for work relative to the Section topic. Use ONLY

 or <Enter Default when NO like item exists.

 Metric Pay Unit>

 Square Yard or Geotextile, Separation, Class 3 630(1) 149 ~ 154  55

 <Enter Default

 Metric Pay Unit>

 Square Yard or Geotextile, Stabilization, Class 1 630(2) 154 ~ 156  29

 <Enter Default

 Metric Pay Unit>

 No Conversion
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 Square Yard or Geotextile, Reinforcement - Type 1 630(3A) 156 ~ 156  1

 <Enter Default

 Metric Pay Unit>

 Square Yard or Geotextile, Reinforcement - Type 2 630(3B) 157 ~ 157  1

 <Enter Default

 Metric Pay Unit>

 Square Yard or Geotextile, Drainage, Class 2 631(1) 157 ~ 158  14

 <Enter Default

 Metric Pay Unit>

 Square Yard or Geotextile, Erosion Control, Class 1 631(2) 158 ~ 160  21

 <Enter Default

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 631(99_) 160 ~ 160  3

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Square Yard or Geogrid, Stabilization, Class ___ 634(1) 160 ~ 163  29

 <Enter Default

 Metric Pay Unit>

 Square Yard or Geogrid, Reinforcement, Class ___ 634(2) 163 ~ 163  7

 <Enter Default

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 634(99_) 163 ~ 164  1

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 635(99_) 164 ~ 164  1

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 636(99_) 164 ~ 164  1

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Each Public Approach 639(3) 164 ~ 165  7

 Each Driveway 639(4) 165 ~ 165  10

 Each Approach 639(6) 165 ~ 175  142

 <Enter Default Enter Description Here. Click green "List Units" box and select 639(99_) 175 ~ 176  4

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 640(99_) 176 ~ 176  1

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 641(99_) 176 ~ 176  3

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 No Conversion
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 Lump Sum or Contractor Furnished Computations 642(13) 176 ~ 177  15

 <Enter Default

 Metric Pay Unit>

 Contingent Sum Contractor Furnished Engineering Tools 642(14) 177 ~ 179  20

 or <Enter Default

 Metric Pay Unit>

 Station Passing Sight Distance Measurement 642(16) 179 ~ 182  44

 <Enter Default Enter Description Here. Click green "List Units" box and select 642(99_) 182 ~ 182  3

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Contingent Sum Flagging 643(15A) 182 ~ 199  221

 Each or <Enter Portable Toilets 643(32) 199 ~ 200  7

 Default Metric Pay

 Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 643(99_) 200 ~ 201  13

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Each Vehicle (LT/SUV) 644(8) 201 ~ 205  63

 Each Vehicle (ATV) 644(9A) 205 ~ 205  3

 Each Vehicle (UTV) 644(9B) 205 ~ 206  4

 Contingent Sum Engineering Communications 644(10) 206 ~ 215  141

 Lump Sum Image Documentation 644(17) 215 ~ 215  7

 <Enter Default Enter Description Here. Click green "List Units" box and select 644(99_) 216 ~ 216  8

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Labor Hour Training Program, __ Trainees/Apprentices 645(1) 216 ~ 223  78

 Contingent Sum Schedule Price Adjustment 646(2) 223 ~ 226  40

 or <Enter Default

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 646(99_) 226 ~ 226  1

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Contingent Sum Wide Pad Dozer, 65 hp Min 647(1) 226 ~ 230  50

 Hour Wide Pad Dozer, 65 hp Min 647(2) 230 ~ 230  11

 Contingent Sum Backhoe, 4WD, 1 cy Bucket, 75 hp Min, 15 ft Depth 647(5) 231 ~ 238  106

 Hour Backhoe, 4WD, 1cy Bucket, 75 hp Min, 15 ft Depth 647(6) 238 ~ 240  17

 Contingent Sum Infrared Asphalt Repair Heater 647(7) 240 ~ 240  6

 or <Enter Default

 Metric Pay Unit>

 Contingent Sum Vacuum Truck and Air Knife 647(8) 240 ~ 240  3

 or <Enter Default

 Metric Pay Unit>
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 <Enter Default Enter Description Here. Click green "List Units" box and select 647(99_) 241 ~ 242  17

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Contingent Sum Eagle Monitoring (Change name as needed, eagle, 648(1) 242 ~ 243  13

 or <Enter Default archeological, etc., remove note.)

 Metric Pay Unit>

 Lump Sum or Structure (vertical construction, marine, move, modify, etc.) 653(1) 243 ~ 243  3

 <Enter Default

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 653(99_) 244 ~ 244  3

 English Pay Unit> pay unit. Item is for work relative to the Section topic. Use ONLY

 or <Enter Default when NO like item exists.

 Metric Pay Unit>

 Lump Sum Traffic Signal System Complete (street intersection) 660(1_) 244 ~ 251  72

 Lump Sum Highway Lighting System Complete (street ... ) 660(3_) 251 ~ 254  30

 Lump Sum Structure Illumination System Complete (pedestrian 660(5_) 254 ~ 254  3

 undercrossing)

 Contingent Sum Temporary Signal System Complete (street intersection) 660(7_) 254 ~ 258  44

 Lump Sum Underpass Lighting System Complete (pedestrian 660(12_) 259 ~ 259  4

 undercrossing)

 Contingent Sum Temporary Electrolier (street, etc.) 660(14_) 259 ~ 261  24

 Lump Sum or Signal and Lighting Salvage ___ 660(15_) 261 ~ 262  10

 <Enter Default

 Metric Pay Unit>

 Lump Sum or Pedestrian Lighting ___ 660(16_) 262 ~ 263  6

 <Enter Default

 Metric Pay Unit>

 Lump Sum or Traffic Signal System Modifications ___ 660(17_) 263 ~ 269  58

 <Enter Default

 Metric Pay Unit>

 Each or <Enter Adjust Junction Box 660(18) 269 ~ 270  18

 Default Metric Pay

 Unit>

 Each or <Enter Junction Box, Type ___ 660(19_) 270 ~ 273  30

 Default Metric Pay

 Unit>

 Contingent Sum Signal System Timing and Adjustments ___ 660(20_) 273 ~ 273  6

 or <Enter Default

 Metric Pay Unit>

 Contingent Sum Illumination Price Adjustment 660(22) 273 ~ 275  27

 <Enter Default Enter Description Here. Click green "List Units" box and select 660(99_) 275 ~ 280  54

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Each Load Center, Type 1A with UPS (LC/UPS) 661(2A) 280 ~ 280  7

 Each or <Enter Load Center Salvage ______ (remove, salvage, @, etc.) 661(10) 281 ~ 281  1

 Default Metric Pay

 Unit>

 No Conversion
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 <Enter Default Enter Description Here. Click green "List Units" box and select 661(99_) 281 ~ 281  2

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Linear Foot or Signal Interconnect 662(1) 281 ~ 283  23

 Each

 Lump Sum or Signal Interconnect - Fiber 662(2) 283 ~ 283  8

 <Enter Default

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 662(99_) 284 ~ 284  1

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Lump Sum Traffic Signal Communication System Complete 667(1) 284 ~ 284  8

 Lump Sum or Traffic Data - Site H___ 669(1_) 284 ~ 290  58

 <Enter Default

 Metric Pay Unit>

 Lump Sum or Traffic Data - Site H___ Modifications 669(2_) 290 ~ 299  103

 <Enter Default

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 669(99_) 299 ~ 302  26

 English Pay Unit> pay unit. Item is for work relative to the Section topic. Use ONLY

 or <Enter Default when NO like item exists.

 Metric Pay Unit>

 Lump Sum MMA Pavement Markings 670(10) 302 ~ 309  89

 Linear Foot or MMA Pavement Markings, Longitudinal Surface Applied 670(10A) 309 ~ 310  24

 Meter

 Each MMA Pavement Markings, Symbols and Arrow(s) Surface 670(10B) 310 ~ 311  9

 Applied

 Linear Foot or MMA Pavement Markings, Transverse and Gore Surface 670(10C) 311 ~ 312  20

 Meter Applied

 Linear Foot or MMA Pavement Markings, Longitudinal Inlaid 670(10D) 313 ~ 316  49

 Meter

 Each MMA Pavement Markings, Symbols and Arrow(s) Inlaid 670(10E) 316 ~ 319  40

 Linear Foot or MMA Pavement Markings, Transverse and Gore Inlaid 670(10F) 319 ~ 322  41

 Meter

 <Enter Default Enter Description Here. Click green "List Units" box and select 670(99_) 323 ~ 324  11

 English Pay Unit> pay unit.  Item is for work relative to the Section topic.  Use

 or <Enter Default ONLY when NO like item exists.

 Metric Pay Unit>

 Lump Sum or Power 681(1) 324 ~ 324  8

 <Enter Default

 Metric Pay Unit>

 Contingent Sum Vac-Truck Pothole 682(1) 324 ~ 331  103

 Lump Sum or Utility Conduit 685(1) 331 ~ 331  1

 <Enter Default

 Metric Pay Unit>

 Lump Sum or Highway Spot Repair 686(1) 331 ~ 332  2

 <Enter Default

 Metric Pay Unit>
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 Linear Foot or Waterway Bed Fill 690(10) 332 ~ 332  5

 <Enter Default

 Metric Pay Unit>

 Linear Foot or Waterway Bank Fill 690(11) 332 ~ 332  2

 <Enter Default

 Metric Pay Unit>

 Linear Foot or Waterway Bank Revegetation and Protection 690(12) 332 ~ 333  4

 <Enter Default

 Metric Pay Unit>

 Lump Sum Waterway Restoration 690(13) 333 ~ 333  3

 Lump Sum or Contractor Quality Control 699(1) 333 ~ 333  4

 <Enter Default

 Metric Pay Unit>

 <Enter Default Enter Description Here. Click green "List Units" box and select 699(99_) 334 ~ 334  1

 English Pay Unit> pay unit. Item is for work relative to the Section topic. Use ONLY

 or <Enter Default when NO like item exists.

 Metric Pay Unit>

 No Conversion
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