PROJECT CERTIFICATION FOR FHWA
	AKSAS Project No.:   
	


	Federal No.:
	


	Project Name:
	


	Construction Estimate:
	
	(Construction + CE + ICAP)


Any additional project costs incurred because these certifications are not correct will be non-participating with federal-aid funds unless determined otherwise by the Federal Highway Administration.

	Certification
	Title

	All environmental commitments are included in the PS&E.  All regulatory permits necessary for the construction of this project have been obtained.


	Environmental
Manager

	Signature
	Date

	
	

	Certification
	Title

	There are _____ parcels on this project and _____ temporary easements and permits.
All individuals and families have been relocated to decent, safe, and sanitary housing or the State of Alaska has made available to displaced persons adequate replacement housing in accordance with the provisions of the current FHWA directives and one of the following applies:

All necessary rights-of-way, including control of access rights when pertinent, have been acquired including legal and physical possession.  There are _____ parcels in condemnation.

Although all necessary rights-of-way have not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the projects has been acquired.  There are _____ parcels with right of entry only.

The acquisition or right of occupancy and use of a few remaining parcels is not complete, but all occupants of the residences on such parcels have had replacement housing made available to them in accordance with 49 CFR 24.204.  A listing of these parcels with their anticipated acquisition date is shown on the attached sheet.

Construction will be contained within the existing right-of-way.

	Right of Way
Chief

	Signature
	Date

	
	


	Certification
	Title

	All applicable utility and railroad work has been completed, or all necessary arrangements have been made for it to be undertaken and completed, as required for proper coordination with the physical construction schedules.

	Utilities
Engineer

	Signature
	Date

	
	

	Certification
	Title

	The PS&E is complete and has been developed in accordance with the Title 23 USC responsibilities assumed by DOT&PF in the Federal Aid Stewardship and Oversight Responsibility Agreement dated May 27, 2015.
	Engineering
Manager

	Signature
	Date


The Final PS&E is complete and approved:
Preconstruction Engineer

Date



Instructions: 

Submit this Certification along with the ATP to construction funding request to FHWA.  Approval of the ATP constitutes Final PS&E approval from FHWA.
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