APPROVED MODIFICATIONS
to the
1998 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION

STANDARD MODIFICATIONS

Section	Date	Code	Heading	Required for
101-1.03	06/25/99	M 68	Definitions	All
103-1.01	10/28/99	M 84	Consideration of Bids	All
103-1.02	06/25/99	M 69	Award of Contract	All
105-1.02	09/30/99	M 85	Plans and Working Drawings	All
105-1.17	**03/26/01**	**M 101**	**Claims for Adjustment and Disputes**	**All**
108-1.01	10/28/99	M 70	Subletting of Contract	All
109-1.05	02/08/01	M 71	Compensation for Extra Work	All
109-1.05	05/31/00	M 90	Compensation for Extra Work	All
203-3.02	02/08/01	M 92	Embankment Construction	Embankment
306-4.01	06/25/99	M 72	Method of Measurement	ATB
306-5.01	06/25/99	M 72	Basis of Payment	ATB
502-2.01	02/08/01	M 93	Materials	Joint filler
502-3.01	02/08/01	M 93	Prestressing Methods	Prestressed concrete
502-3.06	02/08/01	M 94	Placing	Keyway grout
603-2.01	02/08/01	M 95	Materials	PE pipe
603-3.03	02/08/01	M 95	Joining Pipe	Metal Pipe
606-2.01	03/14/00	M 88	Materials	Guardrail
606-3.05	03/14/00	M 88	Terminal Sections	Guardrail
606-3.01	10/19/98	M 67	General	Guardrail
606-4.01	10/19/98	M 66	Method of Measurement	Guardrail
607-3.01	06/25/99	M 73	Construction Requirements	Fences
608-3.03	03/22/00	M 86	Sidewalk Ramps	Sidewalks
608-4.01	06/25/99	M 74	Method of Measurement	Sidewalks
608-4.01	03/22/00	M 86	Method of Measurement	Sidewalks

608-5.01	03/22/00	M 86	Basis of Payment	Sidewalks
609-3.05	03/22/00	M 87	Curb Ramps	Curbing
609-4.01	03/22/00	M 87	Method of Measurement	Curbing
609-5.01	03/22/00	M 87	Basis of Payment	Curbing
609-4.01	06/25/99	M 75	Method of Measurement	Curbing
616-3.02	02/08/01	M 96	Thaw Wire	Thaw Wire
618	02/08/01	M 99	Seeding	Seeding
621-3.03	06/25/99	M 76	Planting	Trees & Shrubs
640-2.01	06/25/99	M 77	Method of Measurement	Mob & Demob
641	08/15/01	M 78	Erosion, Sediment, and Pollution Control	Over 2 ha
642-3.01	06/25/99	M 79	General	642 items
643-2.01	09/29/00	M 91	Materials	643 items
643-2.02	09/29/00	M 91	Crashworthiness	643 items
643-3.02	06/25/99	M 80	Roadway Characteristics During Construction	643 items
644-2.01	06/25/99	M 81	Field Office	Field Office
644-2.05	06/25/99	M 81	Vehicles	Vehicles
644-2.05	05/31/00	M 89	Vehicles	Vehicles
644-4.01	06/25/99	M 81	Basis of Payment	644 items
703-2.04	06/25/99	M 82	Aggregate for Asphalt Concrete Pavement	401 items
703-2.07	06/25/99	M 82	Selected Material	Select. Matl.
706-2.06	02/08/01	M 97	Plastic Pipe for Sanitary Sewers	626 items
706-2.07	02/08/01	M 97	Corrugated Polyethylene Pipe	603 & 605 items
724-2.02	02/08/01	M 100	Materials	Seed
729-2.01	02/08/01	M 98	Embankment Separation and Reinforcement	630 items
729-2.02	02/08/01	M 98	Subsurface Drainage and Erosion Control	631 items
729-2.04	02/08/01	M 98	Sediment Control	633 items
730-2.04	06/25/99	M 83	Sign Posts	Steel Sign Posts

STATEWIDE SPECIAL PROVISIONS

103-1.01	05/12/89	S 20	Consideration of Proposals	State-Funded
106-1.01	08/31/99	S 13	Source of Supply and Quality Requirements	Federal-Aid
106-1.01	05/07/91	S 18	Source of Supply and Quality Requirements	State-Funded
106-1.01	03/04/98	S 79	Source of Supply and Quality Requirements	All
106-1.03	07/26/01	S 87	Testing and Acceptance	All
107-1.08	05/07/91	S 2	Railway Highway Provisions	Railroad Property
107-1.21	08/13/98	S 80	Federal Affirmative Action	Federal-Aid
120	11/17/00	S 33	DBE Program	Federal-Aid
641	08/15/01	S 81	Erosion, Sediment, and Pollution Control	Not Over 2 ha
644-2.04	07/02/93	S 66	Camp Facilities	Remote Sites(See DOT&PF Policy and Procedure 05.01.020
644-2.07	07/02/93	S 67	Transportation	Remote Sites(See DOT&PF Policy and Procedure 05.01.020
645	10/29/91	S 16	Training Program	OJT's and/or Apprentices