

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 3 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//0) 5 Bids Tendered	517(1) Soil Nail Wall	Square Foot	1,260	224.00 1.41%	250.00 250.00 1.45%	286.06 253.00 1.30%	327.28 300.00 1.54%	21,769,589
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/7123) 4 Bids Tendered	517(1) Soil Nail Wall	Square Foot	2,290	150.00 0.73%	177.00 220.00 1.28%	217.75 200.00 1.12%	274.00 274.00 1.41%	39,452,755
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1510) 5 Bids Tendered	517(2) Temporary Excavation Stabilization	Contingent Sum	1	25,000.00 0.13%	25,000.00 25,000.00 0.11%	25,000.00 25,000.00 0.10%	25,000.00 25,000.00 0.10%	21,769,589