

[illegible]

Project No. 52181 Project Name: ANC Field Maintenance Facility		Engineer's Estimate	Alcan General, Inc. P.O. Box 91535 Anchorage, AK 99509	Watterson Construction Co. P.O. Box 220670 Anchorage, AK 99522-0670	Ken Brady Construction Company, Inc. 4001 Turnagain Blvd., E. Anchorage, AK 99517	Nuna Contractors, Inc. 2605 Denali St., Suite 100 Anchorage, AK 99503 Total Basic Bid \$19,301,775.00 Additive Alternate 2 \$465,000.00 Additive Alternate 3 \$446,000.00 Additive Alternate 5 \$446,800.00 Additive Alternate 4 \$129,000.00 <b>BB+All Alternates \$20,788,575.00</b>
No.	Item	Amount	Amount	Amount	Amount	
Additive Alternate Two	Furnish all labor, material, equipment, supervision, and provide all work to complete the scope of work as described in Section 01010, Paragraph 1.03 B (LUMP SUM)					
	<b>Total Additive Alternate Two:</b>	<b>\$511,700.00</b>	<b>\$352,837.00</b>	<b>\$362,000.00</b>	<b>\$381,000.00</b>	
Additive Alternate Three	Furnish all labor, material, equipment, supervision, and provide all work to complete the scope of work as described in Section 01010, Paragraph 1.03 C (LUMP SUM)					
	<b>Total Additive Alternate Three:</b>	<b>\$519,603.00</b>	<b>\$338,251.00</b>	<b>\$351,000.00</b>	<b>\$381,000.00</b>	
Additive Alternate Five	Furnish all labor, material, equipment, supervision, and provide all work to complete the scope of work as described in Section 01010, Paragraph 1.03 D (LUMP SUM)					
	<b>Total Additive Alternate Five:</b>	<b>\$491,595.00</b>	<b>\$372,000.00</b>	<b>\$378,000.00</b>	<b>\$381,000.00</b>	
Additive Alternate Four	Furnish all labor, material, equipment, supervision, and provide all work to complete the scope of work as described in Section 01010, Paragraph 1.03 E (LUMP SUM)					
	<b>Total Additive Alternate Four:</b>	<b>\$368,123.00</b>	<b>\$182,706.00</b>	<b>\$190,000.00</b>	<b>\$180,000.00</b>	
	<b>TOTAL BASIC BID + AA2 + AA3 + AA5 + AA4</b>	<b>\$25,001,821.00</b>	<b>\$18,047,934.00</b>	<b>\$18,129,680.00</b>	<b>\$18,130,490.60</b>	