BID TABULATION SUMMARIES

2001-2005

CENTRAL REGION HIGHWAYS

STATE OF ALASKA
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES
CENTRAL REGION
HIGHWAY DESIGN SECTION

BID TABULATION SUMMARIES

Central Region Highway Projects

A compilation of the 3 low bids and Engineer's Estimate for contract
Pay items for projects opened between:

January 1, 2001 and December 31, 2005

The data was extracted from an archive maintained by the Bid Tab dBASE program
Developed in the Northern Region DOT&PF. The program is used to create
Engineer's Estimates and Contract Bid Schedules, input and analyze Contractor bids,
compile and print various reports, and store bids received on projects.

Prepared by:

State of Alaska
Department of Transportation and Public Facilities
Central Region Highway Design Section
4111 Aviation Avenue
Anchorage, Alaska 99519
(907) 269-0421

Index of Projects

Project Number	Project Name	Open Date
52513 / STP-0543(3)	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001
54583 / NHS-021-1(47)	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001
54884 / BH-000S-(358)	CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G	01/31/2001
51018 / STP-0001(57)	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001
54414 / STP-0001(215)	NORTH SHORE DRIVE PAVING & TRANSFER	03/28/2001
52504 / BR-0001(157)	PEDRO BAY BRIDGE REPLACEMENT	04/04/2001
55028 / IM-0A1-6(226)	GLENN HWY RESURF: PETERS CK TO OLD GLENN	04/25/2001
51611 / BRO-0001(87)	KING COVE LAGOON BRIDGE REPLACEMENT	04/27/2001
52312 / IM-OA4-1-(14)	Parks Highway, MP 57-67	05/04/2001
52519 / TEA-0001(130)	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001
52921 / STP-044(1)	PALMER-WASILLA EXTENSION	06/06/2001
55015 / IM-0A3-A(30)	Seward Highway MP 99 - Bird Creek	06/13/2001
53975 / STP-0540(6)	NORTHERN LIGHTS & BENSON BOULEVARD REHAB	06/27/2001
55005 / IM-0490(13)	N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.	07/11/2001
55021 / IM-0A1-6(27)	Glenn Hwy. Illumination,Palmer Hay Flats	07/18/2001
53569 / IM-000S(290)	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS	08/08/2001
53928 / MGS-022-1(12)	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001
54891 / STP-000S(390)	Old Glenn Hwy./Brayton Dr. Rehab.	08/20/2001
55150 / STP-0001(228)	Kodiak Paving Program, 2001	08/29/2001
53989 / NH-0A4-1(19)	PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001
55131 / PLD-0001(238)	PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT	10/31/2001
54043 / HRO-MGS-000S(309)	HSIP	11/07/2001
52520 / TEA-0001(137)	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001
55068 / STP-IM-000S(383)	SEWARD HWY RUT & FROST HEAVE REPAIR 2001	11/21/2001
53921 / STP-044-1(4)	PALMER-WASILLA HWY REHAB.	01/11/2002
55143 / STP-0001(229)	Kenai Peninsula Paving Program 2001	01/16/2002
55129 / MGS-0001(248	ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE	02/06/2002
55140 / HP-STP-0001(227)	Mat-Su Roads Paving & Transfer 2001	02/13/2002
55128 / IM-0A1-6(28)	GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK	02/20/2002
53461 / MGS-001(171)	BETHEL BOARDWALK	04/03/2002
59599 / NH-0532(4)	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002
55653 / STP-0001(250)	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD	04/24/2002
55585 / MGS-000S(405)	Central Region Highway Data Equipment,02	05/29/2002
55610 / IM-0A1-6(29)	GLENN HIGHWAY: MCCARREY TO HILAND ROAD R	06/05/2002
55745 / MGS-0310(6)	UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002
54240 / MGE-0527(15)	C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002
55019 / STP-0583(5)	Talkeetna Spur Road Rehabilitation	06/28/2002
54964 / NH-000S(387)	High Tower Illumination Mast Replacement	06/28/2002
55657B / MGS-0520(12)	DIMOND BLVD. & HOMER DRIVE REHAB	07/12/2002
54982 / STP-0A4-3(17)	BYERS LAKE RV DUMP	07/12/2002
55089 / STP-TEA-0001(223)	Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002
53931 / STP-0214(4)	Iliamna/Newhalen Rd.s Surface Treatment	09/13/2002
53834 / STP-0558(4)	EAGLE RIVER URBAN REHABILITATION	09/18/2002
55801 / CM-0001(263)	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002
55950 / MGS-0001(276)	Kodiak Area Wide Guardrail, Phase I	09/25/2002
55264 / IM-BR-OA1-5(19)	Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002
54433 / NH-OA3-1(28)	Seward Highway MP 96 to MP 102, Rebid	11/04/2002
55334 / BH-NH-TEA-0A3-1(31)	SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002
55579 / MGS-0001(270)	Eklutna Lake Road	02/26/2003
52320 / IM-0A4-1(15)	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003
56308 / NH-0A3-1(32)	SEWARD HWY: POTTER MARSH TO FIREWEED LAN	05/09/2003
52494 / STP-0A3-2(12)	SEWARD HIGHWAY TURNAGAIN PASS RECREATION	06/06/2003
56547 / NH-0538(10)	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003
51609 / STP-0414(9)	HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003
55335 / NH-0A1-6(30)	GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003
56426 / STP-0410(4)	Dillingham Aleknagik Lake Road Paving	06/18/2003

Index of Projects

Project Number	Project Name	Open Date
56544 / STP-0001(291)	Palmer: Airport Rd. & E. Evergreen St.	06/20/2003
54117 / CA-0001(185)	KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003
56221 / STP-0558(5)	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003
53987 / STP-0510(2)	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003
55712 / TEA-0001(289)	MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003
54376 / MGL-0001(201)	WHITTIER FERRY ACCESS, PHASE II	10/29/2003
56333 / MGS-000S(449)	Anchorage Area Arterial Resurfacing,2003	11/19/2003
54007 / STP-0001(174)	SHIP CREEK TRAIL - PHASE II	11/19/2003
53934 / MGS-0001(261)	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM	11/19/2003
54203 / TEA-0001(252)	HATCHER PASS SCENIC OVERLOOKS & TRAIL II	12/17/2003
52474 / NH-0A4-1(12)	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004
56516 / STP-0001(290)	MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004
56571 /	Old Glenn Hwy: Glenn Hwy to Plumley Rd	04/14/2004
56583 / STP-0001(295)	KENAI PENINSULA RESURFACING PROGRAM	05/05/2004
56638 / DOD 0001(310)	KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI	05/26/2004
56886 / IM-0001(313)	Seward Meridian at Bogard Rd. Int. Imp.	06/11/2004
56551 / STP-0001(301)	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004
52509 / TEA-0001(159)	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004
54281 / MGE-0527(14)	C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004
55620 / MGS-0498(1)	Hope Road Pavement Rehabilitation	09/08/2004
56830 / ACBR-IM-021-1(51)	Sterling Highway: Soldotna Urban	10/08/2004
54112 / TEA-CA-0001(186)	Homer: Barlett/Hohe St. Rehabilitation	10/27/2004
57288 /	CENTRAL REGION SAFETY PROJECTS 2004	11/03/2004
57440 / STPG-000S(504)	CENTRAL REGION GUARDRAIL END TERMINAL UP	11/17/2004
57261b / REH-0001(318)	HSIP: RR/HWY GRADE XING & DURBALE MARKIN	11/19/2004
56567 /	North Kenai Spur MP 22.0 - 29.7	12/01/2004
55004 / ASTP-0495(3)	Seward: Nash Rd. MP 0-5.3 Rehabilitation	12/08/2004
55864 / NH-000S(424)	HIGH TOWER ILLUM. MAST REPLACEMENT P. II	01/12/2005
56008 / TCSP-0001(286)	TCSP: KENAI RIVER TRAIL IMPROVEMENTS	03/30/2005
57851B / MGS-000S(490)	TUDOR ROAD RESURFACING	04/27/2005
57826 / IM-0001(321)	BRAGAW STREET SURFACE REHAB. DEBARR TO G	04/27/2005
56314B / NH-0A1-5(21)	COMBINED GLENN HWY, & MAT SU 2005	05/11/2005
57427 / STP-0001(323)	MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005	05/18/2005
61406 / STP-022-1(13)6146	Kenai Spur Rd. MP 3-8 Repaving	06/24/2005
56559 /	ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005
54991 / STP-0001(274)	SEWARD AREA PAVING, 2005	08/26/2005
57871 / IM-0A1-6(33)	GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC	09/23/2005
58121 / STP-0580(19)	Palmer/Fishhook Road Resurfacing	11/02/2005
57880 / MGS-0A1-5(23)	GLENN MP 58 AND MP 60 SLIDES REPAIR	12/16/2005

Index of Pay Items

Item #	Pay Item Description	Pay Unit
201(1A)	CLEARING	HECTARE
201(1B)	CLEARING	LUMP SUM
201(2A)	GRUBBING	HECTARE
201(2B)	GRUBBING	LUMP SUM
201(3A)	CLEARING AND GRUBBING	HECTARE
201(3B)	CLEARING AND GRUBBING	LUMP SUM
201(3C)	CLEARING AND GRUBBING	SQUARE METER
201(4A)	HAND CLEARING	HECTARE
201(4B)	HAND CLEARING	LUMP SUM
201(4C)	HAND CLEARING	HOUR
201(4D)	SELECTIVE HAND CLEARING	METER
201(6)	SELECTIVE TREE REMOVAL	EACH
202(1)	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LUMP SUM
202(1A)	BUILDING DEMOLITON OF PARTY TIME PLAZA	LUMP SUM
202(1B)	BUILDING DEMOLITION OF ALASKA PROFESSIONAL AUTO	LUMP SUM
202(2)	REMOVAL OF PAVEMENT	SQUARE METER
202(2A)	REMOVAL OF PAVEMENT AND EXISTING BASE COURSE	SQUARE YARD
202(3)	REMOVAL OF SIDEWALK	SQUARE METER
202(4)	REMOVAL OF CULVERT PIPE	METER
202(5)	REMOVAL OF SANITARY SEWER PIPE	METER
202(6)	REMOVAL OF MANHOLE	EACH
202(6A)	REMOVAL OF STORM DRAIN MANHOLES	EACH
202(6B)	REMOVAL OF SANITARY SEWER MANHOLES	EACH
202(7)	REMOVAL OF JUNCTION BOX	EACH
202(8)	REMOVAL OF INLET	EACH
202(9)	REMOVAL OF CURB AND GUTTER	METER
202(10)	SINGLE MAIL BOX INSTALLATION	EACH
202(11)	MULTIPLE MAIL BOX INSTALLATION	EACH
202(12)	DOUBLE MAIL BOX INSTALLATION	EACH
202(12A)	RELOCATE CLUSTER MAIL BOXES	EACH
202(12A)	REMOVE & RELOCATE MAIL BOX	EACH
202(12C)	MAIL BOX TURNOUTS	LUMP SUM
202(13)	REMOVAL OF FENCE	METER
202(14)	REMOVAL OF BOULDERS	LUMP SUM
202(14)	REMOVAL OF SANITARY SEWER VAULT TOP SECTION	EACH
202(15)	PAVEMENT PLANING	SQUARE METER
202(15A)	PAVEMENT PLANING, 2 INCH DEPTH	SQUARE YARD
202(15B)	PAVEMENT PLANING, 1.75 INCH DEPTH	SQUARE YARD
202(16)	REMOVAL OF GAS PIPE	LUMP SUM
202(19)	REMOVAL OF VAULT	EACH
202(20)	RELOCATE METER PEDESTAL	EACH
202(20)	REMOVAL OF UNDERDRAIN	METER
202(20)	REMOVAL OF WATER PIPE	METER
202(21)	ADJUST MONITORING WELL	LUMP SUM
202(22)	REMOVAL OF VALVE BOX	EACH
202(23)	GROUND WATER WELL ABANDONMENT	EACH
202(25)	REMOVAL OF LOAD CENTER	EACH
202(36)	MAILBOX PAD	EACH
202(38)	REMOVAL OF BOARDWALK	METER
202(39)	REMOVAL OF STAIRS	LUMP SUM
202(40)	MAIL BOX TURNOUTS	LUMP SUM
202(40)	REMOVAL OF SITE DEBRIS	CONTINGENT SUM
202(41)	REMOVAL OF SHOULDER BERM	LUMP SUM
203(1)	COMMON EXCAVATION	CUBIC METER
203(3)	UNCLASSIFIED EXCAVATION	CUBIC METER
203(3B)	UNCLASSIFIED EXCAVATION	LUMP SUM

Index of Pay Items

Item #	Pay Item Description	Pay Unit
203(4)	MUCK EXCAVATION	CUBIC METER
203(5A)	BORROW, TYPE A	CUBIC METER
203(5B)	BORROW, TYPE B	CUBIC METER
203(6)	BORROW	MEGAGRAM
203(6)	BORROW, TYPE A	LUMP SUM
203(6A)	BORROW, TYPE A	MEGAGRAM
203(6B)	BORROW, TYPE B	MEGAGRAM
203(6C)	BORROW, TYPE C	MEGAGRAM
203(9)	OBLITERATION OF ROADWAY	SQUARE METER
203(9)	OBLITERATION OF ROADWAY & PATHWAY	LUMP SUM
203(9B)	OBLITERATION OF DRIVEWAY	EACH
203(9D)	OBLITERATION OF PATHWAY	SQUARE YARD
203(11)	DITCHLINE/SUBGRADE BLASTING	METER
203(11A)	FLUFF BLASTING	SQUARE YARD
203(12)	DRAIN HOLES	METER
203(13)	STABILIZATION - ROCK BOLT	EACH
203(14)	STABILIZATION - ROCK DOWEL	EACH
203(15)	STABILIZATION - SHOTCRETE	MEGAGRAM
203(17)	ROCKFALL MITIGATION - WIRE MESH	SQUARE METER
203(18)	PATHWAY LINEAR GRADING	METER
203(19)	DITCH LINEAR GRADING	STATION
203(19)	SURCHARGE	LUMP SUM
203(20)	POLE SHORING WITH LINE TRUCK	EACH
203(21)	POLE SHORING WITH SINGLE PILE	EACH
203(27)	DITCH LINEAR GRADING	METER
203(28)	CONTAMINATED SOIL SPECIAL HANDLING	CONTINGENT SUM
203(28)	EXCAVATING CONTAMINATED SOIL SPECIAL HANDLING	CONTINGENT SUM
203(28A)	ADJUSTMENT OF MONITORING WELL	EACH
203(29)	CONTAMINATED MATERIAL TESTING	CONTINGENT SUM
203(30)	CONTAMINATED WATER TESTING AND DISCHARGE	CONTINGENT SUM
203(30)	WATER SAMPLING	CONTINGENT SUM
203(31)	SEDIMENTATION BASIN	LUMP SUM
203(36)	SPECIAL DITCH	METER
203(41A)	STREAM EXCAVATION DOWLING TRIBUTARY	LUMP SUM
203(41B)	STREAM EXCAVATION - LORE TRIBUTARY	LUMP SUM
203(42)	STREAM	LUMP SUM
204(1)	STRUCTURE EXCAVATION	METER
204(1A)	STRUCTURE EXCAVATION	METER
205(1)	EXCAVATION FOR STRUCTURES	CUBIC METER
205(2)	COFFERDAM	LUMP SUM
205(3)	FOUNDATION FILL	CUBIC METER
205(4)	POROUS BACKFILL MATERIAL	MEGAGRAM
301(1)	AGGREGATE BASE COURSE	MEGAGRAM
301(1)	AGGREGATE BASE COURSE, GRADING C-1	MEGAGRAM
301(1)	AGGREGATE BASE COURSE, GRADING D-1	MEGAGRAM
301(2)	AGGREGATE BASE COURSE	CUBIC METER
301(2)	AGGREGATE BASE COURSE, GRADING D-1	CUBIC YARD
301(3)	AGGREGATE SURFACE COURSE, GRADING E-1	TON
301(5)	SHOULDER AGGREGATE	STATION
301(5)	SHOULDER GRADING	STATION
303(1)	RECONDITIONING	KILOMETER
303(1B)	RECONDITIONING	SQUARE METER
303(2)	RECONDITIONING	MILE
303(3)	PARKING LOT RECONDITIONING	SQUARE YARD
304(1B)	SUBBASE, GRADING B	MEGAGRAM
304(4)	SUBBASE, GRADING B	LUMP SUM

Index of Pay Items

Item #	Pay Item Description	Pay Unit
306(1)	ATB	MEGAGRAM
306(2)	ASPHALT CEMENT, TYPE PG 52-28	MEGAGRAM
306(3)	ANTI-STRIP ADDITIVE	CONTINGENT SUM
307(4)	CEMENT TREATED BASE	CONTINGENT SUM
308(1)	CRUSHED ASPHALT BASE COURSE	SQUARE METER
308(2)	CRUSHED ASPHALT BASE COURSE	LUMP SUM
310(1)	RECYCLED ASPHALT PAVEMENT BASE COURSE	MEGAGRAM
311(1)	ASPHALT TREATED PERMEABLE BASE	MEGAGRAM
311(2)	ASPHALT CEMENT, GRADE PG 58-28	MEGAGRAM
311(6)	ASPHALT CEMENT, PRICE ADJUSTMENT	CONTINGENT SUM
318(1)	FOAMED/EXPANDED ASPHALT TREATED BASE	SQUARE YARD
318(2)	ASPHALT CONCRETE, PG 52-28	TON
318(3)	ADDITIVES	CONTINGENT SUM
401(1A)	ASPHALT CONCRETE, TYPE II; CLASS A	MEGAGRAM
401(1B)	ASPHALT CONCRETE, TYPE II; CLASS B	MEGAGRAM
401(1C)	ASPHALT CONCRETE, TYPE III; CLASS A	MEGAGRAM
401(1D)	ASPHALT CONCRETE, TYPE III; CLASS B	MEGAGRAM
401(1F)	ASPHALT CONCRETE, TYPE IV; CLASS B	TON
401(2)	ASPHALT CEMENT, GRADE PG 52-28	MEGAGRAM
401(2A)	ASPHALT CEMENT, GRADE PG 58-28	MEGAGRAM
401(2B)	ASPHALT CEMENT, GRADE PG 64-28	TON
401(3)	TEMPORARY PAVEMENT	MEGAGRAM
401(3)	TEMPORARY PAVMENT	TON
401(5)	ANTI-STRIP ADDITIVE	CONTINGENT SUM
401(6)	ASPHALT PRICE ADJUSTMENT	CONTINGENT SUM
401(9)	LONGITUDINAL JOINT ADHESIVE AND SEALING	METER
401(9C)	ASPHALT CONCRETE, TYPE III; CLASS B (INCLUDES OIL)	MEGAGRAM
401(9D)	ASPHALT CONCRETE, TYPE IV; CLASS B (INCLUDES OIL)	LANE STATION
401(10)	INFRARED JOINT CONSTRUCTION	LINEAR FOOT
401(10)	REPAIR OF +25 MM CRACK	METER
401(10)	REPAIR OF 3/16 INCH - 1 INCH CRACK	LINEAR FOOT
401(10)	REPAIR OF 5 MM-25 MM CRACK	METER
401(11)	REPAIR OF +1 INCH CRACK	LINEAR FOOT
401(12)	REPAIR-LEVELING COURSE	MEGAGRAM
401(13)	SLOPE PAVING	LUMP SUM
402(1)	STE-1 ASPHALT FOR TACK COAT	MEGAGRAM
405(1)	PG 64-28 FOR SURFACE TREATMENT	MEGAGRAM
405(2)	AGGREGATE FOR SURFACE TREATMENT, GRADING E	MEGAGRAM
405(3)	RECYCLED ASPHALT SURFACE COURSE	TON
407(1)	STONE MASTIC ASPHALT CONCRETE	MEGAGRAM
407(2)	ASPHALT CEMENT, GRADE PG 58-28	MEGAGRAM
407(2B)	ASPHALT CEMENT, GRADE PG 64-28	TON
407(3)	ANTI-STRIPPING ADDITIVE	CONTINGENT SUM
407(4)	ASPHALT PRICE ADJUSTMENT	CONTINGENT SUM
408(1)	ASPHALT CONCRETE, TYPE V	MEGAGRAM
408(1B)	ASPHALT CONCRETE, TYPE VH	TON
408(2)	ASPHALT CEMENT, PG 58-28	TON
408(2A)	ASPHALT CEMENT, GRADE PG 64-28	MEGAGRAM
408(3)	ASPHALT PRICE ADJUSTMENT	CONTINGENT SUM
408(4)	LONGITUDINAL JOINT ADHESIVE & SEALING	METER
409(1)	ASPHALT CONCRETE, TYPE V-R	TON
409(2)	ASPHALT CEMENT, PG 70-34 TR	TON
409(3)	ASPHALT CONCRETE, TYPE OGFC	TON
409(6)	ASPHALT PRICE ADJUSTMENT	CONTINGENT SUM
409(9)	LONGITUDINAL JOINT ADHESIVE & SEALING	LINEAR FOOT
501(1)	CLASS A CONCRETE	LUMP SUM

Index of Pay Items

Item #	Pay Item Description	Pay Unit
501(2)	CLASS A-A CONCRETE	LUMP SUM
501(3)	CLASS W CONCRETE	LUMP SUM
501(4)	CLASS A CONCRETE	CUBIC METER
501(5)	CLASS S CONCRETE	CUBIC METER
501(6)	CLASS W CONCRETE	CUBIC METER
501(7)	CONCRETE BRIDGE DECK REPAIR	SQUARE METER
501(7)	PRECAST ABUTMENT CAPS	EACH
501(7)	PRECAST CONCRETE BOX	LUMP SUM
501(7)	PRECAST CONCRETE DECK PANELS	EACH
501(7)	PRECAST CONCRETE MEMBER (66-INCH DECK BULB TEE GIRDER)	LINEAR FOOT
501(7A)	PRECAST CONCRETE DECORATIVE WALL	LUMP SUM
501(8)	PRECAST CONCRETE ABUTMENT BACKWALL PANELS	EACH
501(8)	PRECAST PIER CAPS	EACH
501(9)	PORTLAND CEMENT CONCRETE PAVEMENT	LUMP SUM
501(11)	CONCRETE BLOCK RETAINING WALL	SQUARE METER
501(13A)	CAST-IN-PLACE CONCRETE SIDEWALK TYPE RETAINING WALL	SQUARE METER
501(13B)	CAST-IN-PLACE CONCRETE CURB TYPE RETAINING WALL	SQUARE METER
501(15)	CAST-IN-PLACE CONCRETE WALLS	SQUARE METER
501(15A)	CAST-IN-PLACE CONCRETE PLAZA	LUMP SUM
501(15A)	PAVER PLAZA	SQUARE METER
501(15B)	STUB WALL	METER
501(20)	CLASS DS CONCRETE (3.050 M DIA.)	METER
501(21)	DS GROUT	LUMP SUM
501(28)	CONCRETE HEADWALL	LUMP SUM
501(28)	SEDIMENTATION BASIN STRUCTURES	LUMP SUM
501(99)	BRIDGE ITEMS	LUMP SUM
502(1)	POST-TENSIONED CONCRETE STRUCTURAL MEMBER	LUMP SUM
502(1)	PRESTRESSED CONCRETE STRUCTURAL MEMBER (37650 DECKED BULB-TEE GIRD	EACH
502(1)	PRESTRESSED CONCRETE STRUCTURAL MEMBER (38 465 GIRDERS)	EACH
502(1)	PRESTRESSED CONCRETE STRUCTURAL MEMBERS (27.5M BULB TEE)	EACH
502(1A)	PRESTRESSED CONCRETE STRUCTURAL MEMBER, (37.500 BULB TEES)	EACH
502(1A)	PRESTRESSED CONCRETE STRUCTURAL MEMBERS (1.07 X 22.6 BULB TEE)	EACH
502(1A)	PRESTRESSED CONCRETE STRUCTURAL MEMBERS (1067 X 21.2 M BULB TEE)	EACH
502(1A)	PRESTRESSED CONCRETE STRUCTURAL MEMBERS (15M BULB TEE)	EACH
502(1B)	PRESTRESSED CONCRETE STRUCTURAL MEMBER, (24.747 BULB TEES)	EACH
502(1B)	PRESTRESSED CONCRETE STRUCTURAL MEMBERS (1.07 X 25.07 BULB TEE)	EACH
502(1B)	PRESTRESSED CONCRETE STRUCTURAL MEMBERS (1067 X 23.8 M BULB TEE)	EACH
502(1C)	PRESTRESSED CONCRETE STRUCTURAL MEMBER, (43.868 BULB TEES)	EACH
502(1C)	PRESTRESSED CONCRETE STRUCTURAL MEMBER, 1372 MM X 34.5 MM BULB TEE	EACH
502(1C)	PRESTRESSED CONCRETE STRUCTURAL MEMBER, 1372 MM X 37.8 MM BULB TEE	EACH
502(1C)	PRESTRESSED CONCRETE STRUCTURAL MEMBER,1372 MM X 29.5 MM BULB TEE	EACH
502(1C)	PRESTRESSED CONCRETE STRUCTURAL MEMBERS (1.37 X 34.546 BULB TEE)	EACH
502(1C)	PRESTRESSED CONCRETE STRUCTURAL MEMBERS (34 X 1.372 DECKED BULB TE	EACH
502(1D)	PRESTRESSED CONCRETE STRUCTURAL MEMBER, 914 MM X 16.46 MM BULB TEE	EACH
503(1)	REINFORCING STEEL	LUMP SUM
503(2)	EPOXY COATED REINFORCING STEEL	LUMP SUM
504(1)	STRUCTURAL STEEL	LUMP SUM
504(3)	PATTERNED GRILL	METER
504(3)	SCUPPER DRAIN	EACH
504(3)	STEEL BRIDGE	LUMP SUM
504(4)	TREE WELL	EACH
504(6)	ELEVATED BOARDWALK	LUMP SUM
504(6)	SCENIC OVERLOOK & BOARDWALK	LUMP SUM
504(7)	VIEWING DECK	LUMP SUM
504(10)	STEEL DECK GRATE	EACH
504(15)	DEFECT REPAIR	CONTINGENT SUM

Index of Pay Items

Item #	Pay Item Description	Pay Unit
505(5)	FURNISH STRUCTURAL STEEL PILES	METER
505(5)	FURNISH STRUCTURAL STEEL PILES (406 MM)	METER
505(5A)	FURNISH STRUCTURAL STEEL PILES (24 INCH)	LINEAR FOOT
505(5A)	FURNISH STRUCTURAL STEEL PILES (HP 14 X 117)	METER
505(5A)	FURNISH STRUCTURAL STEEL PILES, (HP 360 X 174)	METER
505(5A)	FURNISH STRUCTURAL STEEL PILES, 457.2 MM / 14 MM	METER
505(5B)	FURNISH STRUCTURAL STEEL PILES (1067 DIA. X 19 WALL PIPE)	METER
505(5B)	FURNISH STRUCTURAL STEEL PILES (1067 X 22 PIPE)	METER
505(5B)	FURNISH STRUCTURAL STEEL PILES, (610 MM DIA.)	METER
505(5B)	FURNISH STRUCTURAL STEEL PILES, 323.9 MM/ 13 MM	METER
505(5B)	STRUCTURAL STEEL PILES (36 INCH)	LINEAR FOOT
505(5C)	FURNISH STRUCTURAL STEEL PILES, (915 MM DIA)	METER
505(5C)	FURNISHED STRUCTURAL STEEL PILES, 305 MM PIPE	METER
505(5D)	FURNISH STRUCTURAL STEEL PILES, (1219 MM DIA)	METER
505(5D)	FURNISH STRUCTURAL STEEL PILES, 1219 MM X 19.0 MM PIPE PILES	METER
505(6)	DRIVE STRUCTURAL STEEL PILES	EACH
505(6A)	DRIVE STRUCTURAL STEEL PILES (24 INCH)	EACH
505(6A)	DRIVE STRUCTURAL STEEL PILES (HP 360 X 174)	EACH
505(6A)	DRIVE STRUCTURAL STEEL PILES, 305 MM	EACH
505(6A)	DRIVE STRUCTURAL STEEL PILES, 457.2 MM/ 13 MM	EACH
505(6B)	DRIVE STRUCTURAL STEEL PILES (1067 DIA. PIPE)	EACH
505(6B)	DRIVE STRUCTURAL STEEL PILES (1067 X 22 PIPE)	EACH
505(6B)	DRIVE STRUCTURAL STEEL PILES (36 INCH)	EACH
505(6B)	DRIVE STRUCTURAL STEEL PILES (HP 14 X 117)	EACH
505(6B)	DRIVE STRUCTURAL STEEL PILES, (610 MM DIA.)	EACH
505(6B)	DRIVE STRUCTURAL STEEL PILES, 323.9 MM / 13 MM	EACH
505(6C)	DRIVE STRUCTURAL STEEL PILES, (915 MM DIA)	EACH
505(6D)	DRIVE STRUCTURAL STEEL PILES, (1219 MM DIA)	EACH
505(6D)	DRIVE STRUCTURAL STEEL PILES, 1219 MM X 19 MM	EACH
505(9)	STRUCTURAL STEEL SHEET PILES	SQUARE METER
505(9)	STRUCTURAL STEEL SHEET PILES, FURNISHED AND DRIVEN	SQUARE METER
505(10)	TEST PILES (DYNAMIC)	EACH
505(11)	LOAD TESTS	EACH
505(15)	PILE SPLICE	METER
505(17)	SPECIAL PILE EXCAVATION	CONTINGENT SUM
505(17)	SPECIAL PIPE PILE EXCAVATION	CONTINGENT SUM
506(1)	TREATED TIMBER	LUMP SUM
506(4)	UNTREATED TIMBER	MBM
506(9)	LOG WEIR	METER
507(1)	STEEL BRIDGE RAILING	METER
507(1A)	METAL BRIDGE RAILING	METER
507(2)	PEDESTRIAN RAILING	METER
507(2A)	PEDESTRIAN RAILING, BRIDGE	METER
507(2B)	PEDESTRIAN RAILING, PATHWAY	METER
507(4)	CONCRETE BRIDGE RAILING	METER
507(4)	CONCRETE CURB AND RAIL	EACH
507(5)	TIMBER PEDESTRIAN BRIDGE RAILING	METER
507(6)	BARRIER RAIL	METER
507(6)	SAFETY RAILING	METER
507(7)	RAILING REPAIR	METER
508(1)	WATERPROOFING MEMBRANE	LUMP SUM
508(2)	MEMBRANE WATERPROOFING	SQUARE METER
508(2)	WATERPROOFING MEMBRANE	EACH
508(3)	DAMP PROOFING	LUMP SUM
509(1)	MMC OVERLAY	CUBIC METER
510(1)	REMOVAL OF CONCRETE BRIDGE DECK	SQUARE METER

Index of Pay Items

Item #	Pay Item Description	Pay Unit
510(2)	REMOVAL OF BRIDGE	LUMP SUM
511(1)	MECHANICALLY STABILIZED EMBANKMENT RETAINING WALLS	SQUARE METER
512(2)	FALSEWORK	LUMP SUM
513(1)	FIELD PAINTING OF STEEL STRUCTURES	LUMP SUM
514(1)	AESTHETIC FASCIA	SQUARE METER
514(2)	ANTI-GRAFFITI PROTECTION	SQUARE METER
514(3)	EXPANSION JOINT	METER
514(3)	STRIP SEAL EXPANSION JOINT	LINEAR FOOT
515(1)	CABLE-TIED CONCRETE BLOCK MAT SYSTEM	LUMP SUM
515(1)	PEDESTRIAN OVERCROSSING ROOF REHABILITATION	LUMP SUM
515(2)	PREFABRICATED BRIDGE (15 M)	EACH
515(2)	PREFABRICATED BRIDGE (70 METERS)	LUMP SUM
515(2)	PREFABRICATED BRIDGE (74 METERS)	LUMP SUM
515(2)	PREFABRICATED BRIDGE, 30 METERS	EACH
516(1)	DRILLED SHAFT	LUMP SUM
516(2)	UNCLASSIFIED SHAFT EXCAVATION	METER
516(3)	CASING	METER
516(4)	INSTRUMENTATION AND DATA COLLECTION	LUMP SUM
518(1A)	ANCHORED SOLDIER PILE WALL: WALL I-DESIGN SECTION A	SQUARE METER
518(1B)	ANCHORED SOLDIER PILE WALL: WALL I-DESIGN SECTION B	SQUARE METER
518(2)	ANCHORED SOLDIER PILE WALL: WALL II	SQUARE METER
518(3)	PRE-PRODUCTION ANCHOR TEST	EACH
518(4)	EXTENDED CREEP TEST	EACH
522(1)	VIDEO MONITORING SYSTEM	LUMP SUM
601(1)	METAL FLUME DOWNDRAIN	METER
601(1-600)	600 MM METAL FLUME DOWNDRAIN	METER
601(1-900)	900 MM METAL FLUME DOWNDRAIN	METER
602(1)	STRUCTURAL PLATE PIPE, DIAMETER 1800 MM, THICKNESS 3.5 MM	METER
602(1)	STRUCTURAL PLATE PIPE, DIAMETER 1830 MM, THICKNESS 2.77 MM	METER
602(1-1980	STRUCTURAL PLATE PIPE, DIAMETER 1980, THICKNESS 0.5 MM	METER
602(2)	STRUCTURAL PLATE PIPE-ARCH SPAN 2375, RISE 1675, THICKNESS 3	METER
602(2)	STRUCTURAL PLATE PIPE-ARCH SPAN 4216, RISE 3708, THICKNESS 2.77 MM	METER
602(2)	STRUCTURAL PLATE PIPE-ARCH SPAN 5050, RISE 3350, THICKNESS 2.8 M	METER
602(2)	STRUCTURAL PLATE PIPE-ARCH, SPAN 4.216, RISE 3.733, THICKNESS 2.82	METER
602(2A)	STRUCTURAL PLATE PIPE-ARCH SPAN 6'-9", RISE 4'-11", GAUGE 12	LINEAR FOOT
602(2B)	STRUCTURAL PLATE PIPE-ARCH SPAN 9'-4", RISE 6'-3", GAUGE 12	LINEAR FOOT
602(2C)	STRUCTURAL PLATE PIPE-ARCH SPAN 12'-8", RISE 8'-1", GAUGE 12	LINEAR FOOT
602(3)	STRUCTURAL PLATE ARCH, SPAN 6.100, RISE 3.050, THICKNESS 3.56	METER
603(1-120)	1200 MM CSP	METER
603(1-1500	1500 MM CSP	METER
603(1-18)	18 INCH CSP	LINEAR FOOT
603(1-1800	1800 MM CORRUGATED STEEL PIPE	METER
603(1-24)	24 INCH CSP	LINEAR FOOT
603(1-300)	300 MM CORRUGATED STEEL PIPE	METER
603(1-36)	36 INCH CSP	LINEAR FOOT
603(1-450)	450 MM CSP	METER
603(1-48)	48 INCH CSP	LINEAR FOOT
603(1-60)	60 INCH CSP	LINEAR FOOT
603(1-600)	600 MM CSP	METER
603(1-900)	900 MM CSP	METER
603(2)	2800 MM CSP ARCH	METER
603(3-120)	END SECTION FOR 1200 MM CSP	EACH
603(3-150)	END SECTION FOR 1500 MM CSP	EACH
603(3-1500	END SECTION FOR 1500 MM CSP	EACH
603(3-18)	END SECTION FOR 18 INCH CSP	EACH
603(3-24)	END SECTION FOR 24 INCH CSP	EACH

Index of Pay Items

Item #	Pay Item Description	Pay Unit
603(3-36)	END SECTION FOR 36 INCH CSP	EACH
603(3-450)	END SECTION FOR 450 MM CSP	EACH
603(3-600)	END SECTION FOR 600 MM CSP	EACH
603(3-900)	END SECTION FOR 900 MM CSP	EACH
603(111000)	END SECTION FOR 1000 MM CORRUGATED ALUMINUM PIPE	EACH
603(17-6)	6 INCH PIPE	LINEAR FOOT
603(17-12)	12 INCH PIPE	LINEAR FOOT
603(17-12)	12-INCH PIPE	LINEAR FOOT
603(17-150)	150 MM PIPE	METER
603(17-18)	18 INCH PIPE	LINEAR FOOT
603(17-200)	200 MM PIPE	METER
603(17-24)	24 INCH PIPE	LINEAR FOOT
603(17-30)	30 INCH PIPE	LINEAR FOOT
603(17-300)	300 MM PIPE	METER
603(17-36)	36 INCH PIPE	LINEAR FOOT
603(17-4)	4 INCH PIPE	EACH
603(17-450)	450 MM PIPE	METER
603(17-48)	48 INCH PIPE	LINEAR FOOT
603(17-600)	600 MM PIPE	METER
603(17-72)	72 INCH PIPE	LINEAR FOOT
603(17-750)	750 MM PIPE	METER
603(17-900)	900 MM PIPE	METER
603(171050)	1050 MM PIPE	METER
603(171200)	1200 MM PIPE	METER
603(171350)	1350 MM PIPE	METER
603(171500)	1500 MM PIPE	METER
603(171525)	1525 MM PIPE	METER
603(19)	1676 MM X 1295 MM PIPE ARCH	METER
603(19)	2430 MM X 1650 MM PIPE ARCH	METER
603(19-700)	700 MM X 500 MM PIPE ARCH	METER
603(20-12)	END SECTION FOR 12 INCH PIPE	EACH
603(20-120)	END SECTION FOR 1200 MM PIPE	EACH
603(20-18)	END SECTION FOR 18 INCH PIPE	EACH
603(20-24)	END SECTION FOR 24 INCH PIPE	EACH
603(20-30)	END SECTION FOR 30 INCH PIPE	EACH
603(20-300)	END SECTION FOR 300 MM PIPE	EACH
603(20-36)	END SECTION FOR 36 INCH PIPE	EACH
603(20-375)	END SECTION FOR 375 MM PIPE	EACH
603(20-400)	END SECTION FOR 400 MM PIPE	EACH
603(20-450)	END SECTION FOR 450 MM PIPE	EACH
603(20-600)	END SECTION FOR 600 MM PIPE	EACH
603(20-700)	END SECTION FOR 700 MM X 500 MM PIPE ARCH	EACH
603(20-750)	END SECTION FOR 750 MM PIPE	EACH
603(20-900)	END SECTION FOR 900 MM PIPE	EACH
603(201200)	END SECTION FOR 1200 MM PIPE	EACH
603(21)	18 INCH CORRUGATED POLYETHLENE PIPE	METER
603(21-100)	100 MM CORRUGATED POLYETHYLENE PIPE	METER
603(21-12)	12-INCH CORRUGATED POLYETHYLENE PIPE	LINEAR FOOT
603(21-18)	18-INCH CORRUGATED POLYETHYLENE PIPE	LINEAR FOOT
603(21-24)	24-INCH CORRUGATED POLYETHYLENE PIPE	LINEAR FOOT
603(21-300)	300 MM CORRUGATED POLYETHYLENE PIPE	METER
603(21-36)	36-INCH CORRUGATED POLYETHYLENE PIPE	LINEAR FOOT
603(21-375)	375 MM CORRUGATED POLYETHYLENE PIPE	METER
603(21-450)	450 MM CORRUGATED POLYETHYLENE PIPE	METER
603(21-60)	60 INCH CORRUGATED POLYETHYLEYENE PIPE	LINEAR FOOT
603(21-600)	600 MM CORRUGATED POLYETHYLENE PIPE	METER

Item #	Pay Item Description	Pay Unit
603(21-800)	800 MM CORRUGATED POLETHYLENE PIPE	METER
603(21-900)	900 MM CORRUGATED POLYETHYLENE PIPE	METER
603(211050)	1050 MM CORRUGATED POLYETHYLENE PIPE	METER
603(22-600)	ELASTOMERIC CHECK VALVE FOR 600 MM CSP	EACH
603(221800)	ELASTOMERIC CHECK VALVE FOR 1800 MM CSP	EACH
603(23-600)	END SECTION FOR 600 MM POLYETHYLENE PIPE	EACH
603(231050)	END SECTION FOR 1050 MM POLYETHYLENE PIPE	EACH
603(24)	SEGMENTAL PRECAST CONCRETE ARCH	LINEAR FOOT
603(25)	ROOF DRAIN CONNECTION	LUMP SUM
603(30)	BORED CASING, 900 MM DIAMETER	METER
603(31)	CULVERT LOCATION	EACH
603(32)	RELOCATE CULVERT PIPE	LUMP SUM
603(32)	REMOVE AND RESET PIPE	METER
603(32-900)	900 MM PIPE, TYPE IR	METER
603(38)	CLEAN CULVERTS	EACH
603(39)	CULVERT MARKER POSTS	EACH
603(40)	CULVERT REPAIR	LUMP SUM
603(91000)	1000 MM CORRUGATED ALUMINUM PIPE	METER
603(91500)	1500 MM CORRUGATED ALUMINUM PIPE	METER
604(1)	STORM SEWER MANHOLE	EACH
604(1A)	STORM SEWER MANHOLE, TYPE I	EACH
604(1B)	STORM SEWER MANHOLE, TYPE II	EACH
604(1C)	STORM SEWER MANHOLE, TYPE III	EACH
604(2)	SANITARY SEWER MANHOLE	EACH
604(2A)	SANITARY SEWER MANHOLE, TYPE A	EACH
604(2B)	SANITARY SEWER MANHOLE, TYPE B	EACH
604(3)	RECONSTRUCT EXISTING MANHOLE	EACH
604(3B)	RECONSTRUCT EXISTING SANITARY SEWER MANHOLE	EACH
604(3C)	RECONSTRUCT EXISTING INLET	EACH
604(4)	ADJUST EXISTING MANHOLE	EACH
604(4A)	ADJUST TELEPHONE MANHOLE	EACH
604(5)	INLET, PRECAST CATCH BASIN	EACH
604(5)	INLET, TYPE A	EACH
604(5A)	MOA CATCH BASIN INLET	EACH
604(5C)	INLET, TYPE C	EACH
604(5D)	INLET, TYPE D	EACH
604(5G)	INLET, TYPE G	EACH
604(5S)	INLET, SPECIAL	EACH
604(6)	RELOCATE INLET	EACH
604(7)	RELOCATE MANHOLE	EACH
604(9)	PRECAST CATCH BASIN	EACH
604(13)	REPLACE MANHOLE FRAME AND GRATE	EACH
604(13A)	REPLACE FRAME AND LID	EACH
604(13A)	REPLACE SEWER METAL RING & LID	EACH
604(13B)	REPLACE INLET FRAME AND GRATE	EACH
604(13C)	REPLACE MANHOLE LID, FRAME AND GRADE RING	EACH
604(14)	OIL & GRIT SEPARATOR	EACH
604(14)	OIL/GRIT SEPARATOR	EACH
604(15)	REMOVE CLEANOUT	EACH
604(15)	REPLACE CLEANOUT	EACH
604(18)	ADJUST EXISTING SANITARY SEWER CLEANOUT	EACH
604(18A)	SANITARY SEWER CLEANOUT	EACH
604(20)	CLEAN DRAINAGE SYSTEM	EACH
604(20)	INSPECT DRAINAGE SYSTEM	CONTINGENT SUM
604(22)	REPAIR STRUCTURE CRACKS	EACH
604(30)	PROTECTIVE WELL MANHOLE	EACH

Item #	Pay Item Description	Pay Unit
604(30)	STORM DRAIN LIFT STATION	EACH
605(1)	200 MM PERFORATED CORRUGATED STEEL PIPE FOR UNDERDRAIN	METER
605(3)	200 MM PERFORATED PIPE UNDERDRAIN	METER
605(3)	24 INCH PERFORATED PIPE UNDERDRAIN	LINEAR FOOT
605(3)	6-INCH PERFORATED PIPE UNDERDRAIN	LINEAR FOOT
605(3-12)	12-INCH PERFORATED PIPE UNDERDRAIN	LINEAR FOOT
605(3-150)	150 MM PERFORATED PIPE UNDERDRAIN	METER
605(3-200)	200 MM PERFORATED PIPE UNDERDRAIN	METER
605(3-300)	300 MM PERFORATED PIPE UNDERDRAIN	METER
605(3-600)	600 MM PERFORATED PIPE UNDERDRAIN	METER
605(5)	POROUS BACKFILL MATERIAL	CUBIC YARD
605(6)	4-INCH PERFORATED CORRUGATED POLYETHYLENE PIPE FOR UNDERDRAIN	LINEAR FOOT
605(6-150)	150 MM PERFORATED POLYETHYLENE CORRUGATED PIPE FOR UNDERDRAIN	METER
605(6-300)	300 MM PERFORATED POLYETHYLENE CORRUGATED PIPE FOR UNDERDRAIN	METER
605(6-450)	450 MM PERFORATED CORRUGATED POLYETHYLENE PIPE FOR UNDERDRAIN	METER
605(7-12)	12 INCH FIN DRAIN	LINEAR FOOT
605(7-150)	150 MM PERFORATED PIPE UNDERDRAIN	METER
606(1)	W-BEAM GUARDRAIL	METER
606(2)	THRIE BEAM GUARDRAIL	METER
606(3)	BOX BEAM GUARDRAIL	EACH
606(3)	BOX BEAM TERMINAL	METER
606(4)	CABLE GUARDRAIL	EACH
606(5)	REMOVING AND RECONSTRUCTING GUARDRAIL	METER
606(6)	REMOVING AND DISPOSING OF GUARDRAIL	METER
606(7)	RAISING EXISTING GUARDRAIL	METER
606(9)	CONTROLLED RELEASE TERMINAL (CRT)	LINEAR FOOT
606(10)	SLOTTED RAIL TERMINAL (SRT-350)	EACH
606(11)	EXTRUDER TERMINAL (ET-2000)	EACH
606(12)	GUARDRAIL/BRIDGE RAIL CONNECTION	EACH
606(12)	GUARDRAIL/BRIDGERAIL CONNECTION	EACH
606(13)	GUARDRAIL INSTALLATION IN ROCK	EACH
606(15)	CRASH CUSHION	EACH
606(16)	END ANCHORAGES	EACH
606(17)	REMOVABLE BARRIER POST	EACH
606(17A)	FIXED BARRIER POST	EACH
606(17A)	FIXED WOOD BARRIER POST	EACH
606(17B)	REMOVABLE STEEL BARRIER POST	EACH
606(17C)	WOOD BARRIER POST	EACH
606(17D)	BARRIER POST	EACH
606(18)	PEDESTRIAN GUARDRAIL	METER
606(19)	BARRIER RAIL	LINEAR FOOT
606(24)	BATTER BOARD	METER
607(3)	CHAIN-LINK FENCE	METER
607(3A)	VINYL COATED CHAIN LINK FENCE	METER
607(4)	RECONSTRUCTED FENCE	METER
607(5)	DRIVE GATE	EACH
607(5A)	SINGLE ENTRANCE GATE	EACH
607(5A1)	RELOCATE SINGLE ENTRANCE GATE	EACH
607(5B)	DOUBLE ENTRANCE GATE	EACH
607(6)	WALK GATE	EACH
607(6A)	ORNAMENTAL GATE	EACH
607(7)	MODIFIED SINGLE ENTRANCE GATE	EACH
607(7)	NOISE BARRIER	SQUARE METER
607(7)	POST TOP	EACH
607(7)	TRELLIS FENCE	METER
607(8)	FENCE	METER

Item #	Pay Item Description	Pay Unit
607(8)	WOOD FENCE	METER
607(9)	PLASTER AND ANCHOR CHAIN FENCE	METER
607(9)	ROCK FENCE POST	EACH
607(9)	WALK GATE	EACH
607(10)	DECORATIVE FENCE	METER
607(11)	TEMPORARY FENCE	METER
607(12)	PIPE & CHAIN FENCE	LINEAR FOOT
607(20)	MOOSE FENCE	LINEAR FOOT
607(21)	SINGLE ENTRANCE MOOSE GATE	EACH
608(1)	CONCRETE SIDEWALK	SQUARE METER
608(1A)	CONCRETE SIDEWALK, 100 MM THICK	SQUARE METER
608(1A)	CONCRETE SIDEWALK, 4 INCHES THICK	SQUARE YARD
608(1B)	CONCRETE SIDEWALK, 150 MM THICK	SQUARE METER
608(2)	ASPHALT PATHWAY CROSSING	EACH
608(2)	ASPHALT SIDEWALK	TON
608(3)	ASPHALT SIDEWALK	SQUARE METER
608(4)	BED COURSE MATERIAL, GRADING D-1	MEGAGRAM
608(6)	CURB RAMP	EACH
608(7)	ASPHALT PATHWAY	MEGAGRAM
608(7)	RECYCLED ASPHALT PATHWAY	SQUARE YARD
608(8)	ASPHALT PATHWAYS AND MEDIANS	MEGAGRAM
608(10)	ASPHALT PARKING LOT	TON
608(10)	DETECTABLE WARNING TILES	EACH
608(16)	EXPOSED AGGREGATE SIDEWALK	SQUARE METER
608(16)	EXPOSED AGGREGATE SIDEWALK, 4 INCHES THICK	SQUARE YARD
608(16-100)	EXPOSED AGGREGATE SIDEWALK, 100 MM THICK	SQUARE METER
608(16-B)	EXPOSED AGGREGATE SIDEWALK, 150 MM THICK	SQUARE METER
608(17)	CONCRETE STAIRWAY	LUMP SUM
608(17B)	PATTERNED CONCRETE	SQUARE METER
608(17B)	PATTERNED CONCRETE 100 MM THICK	SQUARE METER
608(17C)	PATTERNED CONCRETE 150 MM THICK	SQUARE METER
608(18)	PATTERNED ASPHALT MEDIAN	SQUARE METER
608(19)	PATTERED PCC PAVEMENT	SQUARE YARD
608(20)	PATTERNED PACC SHOULDER	SQUARE YARD
608(21)	FLUSH MEDIAN PAVING	SQUARE YARD
608(22)	RAISED MEDIAN PAVING	SQUARE YARD
608(23)	CONCRETE PAVERS	SQUARE YARD
609(1)	CURB, TYPE I	METER
609(1A)	CURB, TYPE 4, FLUSH LANDSCAPE CURB	METER
609(1B)	CURB, TYPE 5, 100 MM HIGH LANDSCAPE CURB	METER
609(1C)	CURB, TYPE 6, 0.5 M HIGH LANDSCAPE WALL	METER
609(2)	CURB AND GUTTER	LINEAR FOOT
609(2)	CURB AND GUTTER, TYPE I	METER
609(2A)	CURB, BASE	LINEAR FOOT
609(2B)	CURB AND GUTTER, EXPRESSWAY	METER
609(2C)	CURB AND GUTTER, MOUNTABLE	LINEAR FOOT
609(2D)	CURB AND GUTTER, VALLEY GUTTER	METER
609(2E)	CURB AND GUTTER, ROLLED	METER
609(4)	ASPHALT CURB	METER
609(7)	CONCRETE PARKING BUMPER	EACH
609(8)	DOWELLED CURB	EACH
609(9)	REMOVABLE SPEED BUMP	EACH
609(10)	RAISED MEDIAN NOSE REPLACEMENT	EACH
609(17)	CURB NOSE	LUMP SUM
609(20)	6" SIDEWALK CURB	LINEAR FOOT
609(21)	12" SIDEWALK CURB	LINEAR FOOT

Index of Pay Items

Item #	Pay Item Description	Pay Unit
610(1)	DITCH LINING	CUBIC METER
610(2)	DITCH LINING	MEGAGRAM
610(3)	DITCH LINING	METER
610(4)	FILTER ROCK	CUBIC YARD
610(5)	COBBLES	CUBIC YARD
611(1A)	RIPRAP, CLASS I	CUBIC METER
611(1B)	RIPRAP, CLASS II	CUBIC METER
611(1C)	RIPRAP, CLASS III	CUBIC METER
611(2A)	RIPRAP, CLASS I	MEGAGRAM
611(2B)	RIPRAP, CLASS II	MEGAGRAM
611(2C)	RIPRAP, CLASS III	MEGAGRAM
611(2D)	RIPRAP, R750	MEGAGRAM
611(3)	1.7 TO 2 MG ROCKS	EACH
611(4)	75 TO 150 MM ROCK	CUBIC METER
611(4)	RIPRAP, CLASS II	LUMP SUM
611(6)	1/2 INCH TO 4 INCH ROCK	CUBIC YARD
611(6)	RIPRAP, CLASS I	SQUARE METER
611(6)	ROCK BLANKET	SQUARE FOOT
611(7)	2 INCH TO 12 INCH ROCK	CUBIC YARD
611(8A)	CULVERT LINING MATERIAL CLASS A	TON
611(8B)	CULVERT LINING MATERIAL CLASS B	TON
612(1)	SACKED CONCRETE SLOPE PROTECTION	EACH
612(3)	SANDBAGS	LUMP SUM
613(2)	CULVERT MARKER POST	EACH
614(1)	CONCRETE BARRIER	METER
614(1B)	CONCRETE BARRIER SINGLE FACE	LINEAR FOOT
614(2)	MODIFIED HALF CONCRETE BARRIER	METER
614(2)	REMOVE AND DISPOSE CONCRETE BARRIER	LUMP SUM
615(1)	STANDARD SIGN	SQUARE METER
615(1)	STANDARD SIGNS	LUMP SUM
615(2)	REMOVE AND RELOCATE EXISTING SIGN	EACH
615(4)	DELINEATOR, RIGID	LUMP SUM
615(4)	DELINEATORS, RIGID	EACH
615(5)	DELINEATOR, FLEXIBLE	EACH
615(5)	DELINEATORS, FLEXIBLE	EACH
615(6)	SALVAGE SIGN	EACH
615(7)	REMOVE & RELOCATE MONUMENT SIGN	LUMP SUM
615(7)	SALVAGE SIGN	LUMP SUM
615(8)	REPLACE SIGN PANEL	SQUARE METER
615(8)	TYPE II BARRICADES, RED & WHITE	EACH
615(8A)	TYPE III BARRICADES, RED & WHITE	EACH
615(9)	REMOVE AND REPLACE SIGN POST	EACH
615(10)	RETROREFLECTORIZE SIGN POST	EACH
615(11)	CANTILEVER SIGN SUPPORT	LUMP SUM
615(11)	CANTILEVERED SIGN SUPPORT	EACH
615(12)	SNOW MARKER	EACH
615(13)	REMOVE SIGN	EACH
615(25)	CAST METAL LETTERS	EACH
616(1)	1.5-INCH DIAMETER CULVERT THAW PIPE	LINEAR FOOT
616(1)	40 MM DIAMETER THAW PIPE	METER
616(2)	1-1/2 INCH DIAMETER THAW PIPE	EACH
616(3)	THAW WIRE INSTALLATION	METER
616(4)	THAW WIRE INSTALLATION	EACH
616(4A)	THAW WIRE INSTALLATION	LUMP SUM
616(5)	DOUBLE THAW PIPE	METER
616(7)	THAW WIRE REMOVAL	LUMP SUM

Item #	Pay Item Description	Pay Unit
617(1)	RAILROAD CROSSING	LUMP SUM
617(3)	CANTILEVER SIGNAL FOUNDATION	EACH
617(4)	RAILROAD FURNISHED SIGNAL BASE	EACH
617(9)	RAILROAD BALLAST	TON
617(9)	REMOVE RAILROAD CROSSING	LUMP SUM
617(9-115)	MODULAR CROSSINGS, 115 LB. RAIL	LUMP SUM
617(9-141)	MODULAR CROSSING 141 LB. RAIL	LUMP SUM
617(10)	RAILROAD TRACKWORK	TRACKFOOT
617(12)	ADDED SUBBALLAST	TON
617(15)	TRACKWORK REMOVAL	TRACK FOOT
617(16)	MAINLINE TRACK TAMPING	TRACK FOOT
617(17)	MAINLINE TRACK SURFACING/FINAL DRESSING	TRACK FOOT
617(18)	RAILROAD MAINLINE TRACK	TRACK FOOT
617(19)	MAINLINE TRACK CUT-OVER	EACH
617(20)	BUMPING POST	EACH
618(1)	SEEDING	HECTARE
618(1)	SEEDING, TYPE A	SQUARE METER
618(1A)	SEEDING, TYPE A	HECTARE
618(1B)	SEDIMENTATION BASIN SEEDING	LUMP SUM
618(1B)	SEEDING, TYPE B	HECTARE
618(2)	SEEDING	KILOGRAM
618(2A)	SEEDING, TYPE A	KILOGRAM
618(2B)	SCHEDULE B, SQUIRRELTAIL SEED MIX	KILOGRAM
618(2B)	SCHEDULE B, WILDFLOWER SEED	KILOGRAM
618(2B)	SEEDING, TYPE B	KILOGRAM
618(2C)	SEEDING, TYPE C	KILOGRAM
618(2Q)	SCHEDULE C, WETLAND SEED MIX	KILOGRAM
618(3)	WATER FOR MAINTENANCE	KILOLITER
618(3)	WATER FOR SEEDING	KILOLITER
618(4)	SEEDING	LUMP SUM
618(5)	LAWN MAINTENANCE	LUMP SUM
618(6)	TOPSOIL AND SEEDING	LUMP SUM
619(1)	MULCHING	KILOGRAM
619(1A)	MULCHING	POUND
619(2)	MATTING	SQUARE METER
619(2A)	JUTE MATTING	SQUARE METER
619(3)	HYDRO MATTING	SQUARE METER
619(3)	SODDING	SQUARE METER
619(4)	COIR LOG	METER
619(4A)	ROLLED STRAW/COIR BLEND W/SCI50BN	SQUARE YARD
619(5)	ROOTWAD	LUMP SUM
619(6)	CELLULAR SLOPE PROTECTION	SQUARE METER
619(7)	BONDED FIBER MATRIX	SQUARE YARD
619(15)	BONDED FIBER MATRIX	METER
620(1)	TOPSOIL	SQUARE METER
620(1A)	TOPSOIL, 100 MM DEPTH	SQUARE METER
620(1A)	TOPSOIL, 150 MM DEPTH	SQUARE METER
620(1A)	TOPSOIL, 4" DEPTH	SQUARE YARD
620(1A)	TOPSOIL, CLASS A	SQUARE METER
620(1B)	TOPSOIL 12" DEPTH	SQUARE YARD
620(1B)	TOPSOIL, 450 MM DEPTH	SQUARE METER
620(1B)	TOPSOIL, 50 MM DEPTH	SQUARE METER
620(1B)	TOPSOIL, CLASS B	SQUARE METER
620(1C)	TOPSOIL 18" DEPTH	SQUARE YARD
620(1C)	TOPSOIL, 350 MM DEPTH	SQUARE METER
620(1D)	TOPSOIL, 500 MM DEPTH	SQUARE METER

Item #	Pay Item Description	Pay Unit
620(1E)	TOPSOIL, 150 MM DEPTH	SQUARE METER
620(1E)	TOPSOIL, 230 MM DEPTH	SQUARE METER
620(1F)	TOPSOIL, (24 INCH DEPTH)	SQUARE YARD
621(1)	TREE	LUMP SUM
621(1A)	TREES	EACH
621(2)	SHRUB	LUMP SUM
621(5)	ANNUAL FLOWERS	LUMP SUM
621(5)	CONCRETE PLANTER	EACH
621(5)	CURB, PLANTER	LINEAR FOOT
621(5)	PRECAST CONCRETE PLANTER	EACH
621(5)	VASE PLANTER	EACH
621(6)	GROUND COVER	EACH
621(6)	PERENNIAL	EACH
621(6B)	IRIS	EACH
621(7)	BRUSH LAYERING	SQUARE METER
621(7)	MARSH PLANTS	EACH
621(8)	BARRIER ROCK	EACH
621(8)	BOULDERS	LUMP SUM
621(8)	LOG AND BOULDER REVETMENT	METER
621(8A)	BOULDER (TYPE A)	EACH
621(8A)	ROCK	EACH
621(8B)	BOULDER (TYPE B)	EACH
621(8C)	BOULDER (TYPE C)	EACH
621(9)	PREPARE PLANTING BED	SQUARE METER
621(10)	LANDSCAPE EDGING	METER
621(10A)	AQUATIC EMERGENT PLUG	EACH
621(11)	WILLOW STAKES	SQUARE METER
621(13)	PLASTIC LANDSCAPE EDGING	METER
621(13)	TRIANGLE LANDSCAPE	LUMP SUM
621(13)	VEGETATIVE MAT	SQUARE YARD
621(13A)	CONCRETE LANDSCAPE EDGING	METER
621(14)	SEDIMENTATION BASIN PLANTINGS	LUMP SUM
621(17)	RELOCATE LANDSCAPING	EACH
621(20)	CREEK RESTORATION	LUMP SUM
622(2A)	POTABLE WATER STATION	EACH
622(3)	DUMPSTER SCREEN	EACH
622(5A)	WELL CONSTRUCTION	EACH
622(5B)	CASING	METER
622(5C)	DRILLING	METER
622(5D)	YIELD TESTING	HOUR
622(5E)	WELL SCREEN	METER
622(5F)	DROP PIPE	METER
622(5G)	PUMP ROD	METER
622(6)	TRAIL SIGN, TYPE A	EACH
622(6)	WOOD PARK SIGN	EACH
622(6A)	STEEL INTERPRETIVE SIGN FRAME AND SUPPORT	EACH
622(6B)	TRAIL ENTRANCE SIGN	EACH
622(6C)	INTERPRETIVE SIGN, TYPE C	EACH
622(6C)	TRAIL 'FUTURE' SIGN	EACH
622(6D)	INTERPRETIVE SIGN, TYPE D	EACH
622(6J)	INTERPRETIVE SIGN	EACH
622(6K)	ENTRANCE SIGN	EACH
622(6L)	BULLETIN BOARD	EACH
622(7)	PIT TOILET, VAULTED TOILET	EACH
622(8)	HEAVY PLANK TABLE	EACH
622(8)	PICNIC TABLE	EACH

Item #	Pay Item Description	Pay Unit
622(10)	FIREPLACE, ROUND FIREPIT	EACH
622(10B)	FIREPLACE, REMOVABLE FIREPIT	EACH
622(11)	DOUBLE TOILET SCREEN	EACH
622(11)	SHELTER HOUSE	LUMP SUM
622(11)	SPECIAL VAULTED TOILET	EACH
622(11A)	ABSORPTION FIELD	LUMP SUM
622(11B)	RV DUMP STATION	EACH
622(12A)	RELOCATE PICNIC PLATFORM	EACH
622(14)	LITTER BARREL	LUMP SUM
622(15)	BENCH	LUMP SUM
622(15A)	BENCH - OWNER FURNISHED	EACH
622(15A)	STEEL BENCH	EACH
622(15B)	STEEL BENCH WITHOUT BACK	EACH
622(15C)	WHALE'S TAIL SEAT	EACH
622(16)	INTERPRETIVE DISPLAY	EACH
622(16)	KIOSK	LUMP SUM
622(16C)	INTERPRETIVE KIOSK, TYPE A	EACH
622(16D)	INTERPRETIVE KIOSK, TYPE B	EACH
622(17)	BOARDWALK	METER
622(17A)	BOARDWALK, AT-GRADE	METER
622(17C)	BOARDWALK, PARK ACCESS	METER
622(21)	BIKE RACK	LUMP SUM
622(25)	FLAGPOLE	EACH
622(28)	BANNER POSTS	EACH
622(29)	RELOCATE BUS SHELTER	EACH
622(29)	RELOCATE BUS STOP BENCH	EACH
622(29A)	RELOCATE BUS TRASH RECEPTACLE	EACH
622(30)	STEEL STAIRS	LUMP SUM
622(31)	ALUMINUM STAIRWAY TREAD	EACH
622(32)	FEE PAYMENT STATION	EACH
622(42)	TRAILSIDE STRUCTURE	EACH
625(1)	HAND RAIL	METER
625(1)	PIPE HAND RAIL	METER
626(1-6)	6-INCH SANITARY SEWER MAIN	METER
626(1-8)	SANITARY SEWER CONDUIT, 8 INCH	LINEAR FOOT
626(1-8A)	8-INCH DIP SANITARY SEWER CONDUIT, CLASS 50	METER
626(1-8B)	8-INCH DIP SANITARY SEWER CONDUIT, CLASS 50 ENCASED IN HDPE	METER
626(1-10)	10-INCH PVC SANITARY SEWER CONDUIT, CLASS 50	METER
626(1-10)	SANITARY SEWER CONDUIT, 10 INCH	LINEAR FOOT
626(1-100)	SANITARY SEWER CONDUIT, 100 MM HDPE	METER
626(1-12)	12-INCH SANITARY SEWER CONDUIT	METER
626(1-200)	200 MM SANITARY SEWER CONDUIT, CLASS 50	METER
626(1-200)	SANITARY SEWER CONDUIT, 200 MM	METER
626(1-200)	SANITARY SEWER CONDUIT, 200 MM DUCTILE IRON, CLASS 50	METER
626(1-250)	SANITARY SEWER CONDUIT, 250 MM DUCTILE IRON, CLASS 50	METER
626(1-50)	SANTIARY SEWER CONDUIT, 50 MM HDPE PRESSURE, SDR11	METER
626(1-75)	SANITARY SEWER CONDUIT 75 MM HDPE PRESSURE, SDR11	METER
626(1A-150	SANITARY SEWER CONDUIT, 150 MM DUCTILE IRON, CLASS 50	METER
626(1A-305	SANITARY SEWER CONDUIT, 305 MM DUCTILE IRON, CLASS 50	METER
626(1A-350	SANITARY SEWER CONDUIT, 350 MM DUCTILE IRON, CLASS 50	METER
626(1B-150	SANITARY SEWER CONDUIT, 150 MM HDPE	METER
626(1B-200	200 MM SANITARY SEWER CONDUIT, CLASS 52	METER
626(1B-200	SANITARY SEWER CONDUIT, 200 MM HDPE	METER
626(1C-150	SANITARY SEWER CONDUIT, 150 MM INSULATED HDPE	METER
626(1C-200	SANITARY SEWER CONDUIT, 200 MM INSULATED HDPE	METER
626(2)	SANITARY SEWER SERVICE CONNECTION	EACH

Index of Pay Items

Item #	Pay Item Description	Pay Unit
626(2)	SEWER SERVICE	EACH
626(2-100)	100 MM SANITARY SEWER CONNECTION	EACH
626(2-150)	SANITARY SEWER CONNECTION, 150 MM	EACH
626(2-200)	SANITARY SEWER CONNECTION, 200 MM	EACH
626(3)	NEW SANITARY SEWER VAULT TOP SECTION	EACH
626(3)	SEWER CASING 762 MM SCHEDULE 40	METER
626(4)	MAINTAIN SANITARY SEWER SERVICE	LUMP SUM
626(4)	RECONNECT SEWER SERVICE	EACH
626(4)	SANITARY SEWER VAULT ELECTRICAL IMPROVEMENTS, COMPLETE	LUMP SUM
626(4A)	DISCONNECT/RECONNECT SEWER SERVICE	EACH
626(5)	ABANDON EXISTING SANITARY SEWER MAIN	LUMP SUM
626(5A)	SANITARY SEWER LIFT STATION A	EACH
626(5A-1)	SPARE PARTS, SANITARY SEWER LIFT STATION	LUMP SUM
626(5B)	SANITARY SEWER LIFT STATION B	EACH
626(6-8)	8-INCH SANITARY SEWER CLEANOUT	EACH
626(8)	SANITARY SEWER VENT RELOCATION	EACH
626(9)	RELOCATE AIR RELEASE	EACH
626(9)	SANITARY SEWER ROCK EXCAVATION	CUBIC METER
626(10)	SANITARY SEWER AS-BUILT	LUMP SUM
626(14)	CONNECTION TO EXISTING SEWER MANHOLE MANHOLE	EACH
626(15-1.5	1.5-INCH HDPE SANITARY SEWER SERVICE	EACH
626(15-2)	2-INCH HDPE SANITARY SEWER CONNECTION	EACH
626(15-4)	4-INCH C.I. SANITARY SEWER SERVICE	EACH
626(15-6)	6-INCH DIP SANITARY SEWER SERVICE	EACH
626(16)	UNINTERRUPTED SANITARY SEWER SERVICE	LUMP SUM
626(18)	ADJUST CLEANOUT	EACH
626(19)	RELOCATE EXISTING SEWER MAIN	METER
626(20-4)	SANITAY SEWER SERVICE, 4 INCH	METER
626(20-6)	SANITARY SEWER SERVICE, 6 INCH	METER
626(20-8)	SANITARY SEWER SERVICE, 8 INCH	METER
627(1)	200 MM DUCTILE IRON WATER CONDUIT, CLASS___	METER
627(1)	WATER SYSTEM	LUMP SUM
627(1-6)	6-INCH HDPE WATER CONDUIT	METER
627(1-8)	8-INCH DUCTILE IRON WATER CONDUIT, CLASS 52	METER
627(1-8)	8-INCH HDPE WATER CONDUIT	METER
627(1-10)	10-INCH DUCTILE IRON WATER CONDUIT, CLASS 52	METER
627(1-10)	10-INCH HDPE WATER CONDUIT	METER
627(1-12)	12-INCH DUCTILE IRON WATER CONDUIT, CLASS 52	LINEAR FOOT
627(1-12)F	12-INCH HDPE WATER CONDUIT	METER
627(1-150)	150 MM DUCTILE IRON WATER CONDUIT, CLASS 52	METER
627(1-16)	16-INCH DUCTILE IRON WATER CONDUIT, CLASS 52	LINEAR FOOT
627(1-200)	200 MM DUCTILE IRON WATER CONDUIT, CLASS 52	METER
627(1-200)	200 MM INSULATED HDPE WATER LINE RELOCATION	LUMP SUM
627(1-250)	250 MM DUCTILE IRON WATER CONDUIT, CLASS 52	METER
627(1-30)	30-INCH DUCTILE IRON WATER CONDUIT, CLASS 52	LINEAR FOOT
627(1-300)	300 MM DUCTILE IRON WATER CONDUIT, CLASS 52	METER
627(1-400)	400 MM DUCTILE IRON WATER CONDUIT, CLASS 52	METER
627(1-42)	42-INCH WATER CONDUIT	LINEAR FOOT
627(1-42)	42-INCH WELDED STEEL PIPE	LUMP SUM
627(1A-250	250 MM DUCTILE IRON WATER CONDUIT, CLASS 52	METER
627(1B-250	250 MM INSULATED HDPE WATER CONDUIT	METER
627(2-10)	10 INCH DIAMETER WATER CONDUIT	METER
627(2-12)	12 INCH DIAMETER WATER CONDUIT	METER
627(2-8)	8 INCH DIAMETER WATER CONDUIT	METER
627(2-8)	8 INCH WATER CONDUIT	LUMP SUM
627(3)	INSTALL VALVE BOX	EACH

Item #	Pay Item Description	Pay Unit
627(4)	FIRE HYDRANT ADJUSTMENT	EACH
627(5)	FIRE HYDRANT INSTALLATION	EACH
627(5)	FIRE HYDRANT INSTALLATION DOUBLE PUMPER	EACH
627(5A)	IRRIGATION HYDRANT	EACH
627(6)	FIRE HYDRANT RELOCATION	EACH
627(7)	FIRE HYDRANT REMOVAL	EACH
627(8)	WATER SERVICE	EACH
627(8)	WATER SERVICE CONNECTION	LUMP SUM
627(8-30)	CONNECTION TO EXISTING WATER MAIN, 30 INCH	EACH
627(8-30A)	CONNECTION TO EXISTING 30-INCH PIPING WITH VALVES & TWO 24 INCHSTU	LUMP SUM
627(8-42)	CONNECTION TO EXISTING WATER MAIN, 42 INCH	LUMP SUM
627(8A)	25 MM CU WATER SERVICE CONNECTION	EACH
627(8A)	DISCONNECT/RECONNECT WATER SERVICE	EACH
627(8B)	50 MM CU WATER SERVICE CONNECTION	EACH
627(8B)	CONSTRUCT WATER POINT	EACH
627(9)	INSTALL 16 INCH BUTTERFLY VALVE	EACH
627(9)	INSTALL 200 MM GATE VALVE	EACH
627(9-6)	INSTALL 6-INCH GATE VALVE	EACH
627(9-8)	INSTALL 8-INCH GATE VALVE	EACH
627(9-10)	INSTALL 10-INCH GATE VALVE	EACH
627(9-12)	INSTALL 12-INCH GATE VALVE	EACH
627(9-200)	INSTALL 200 MM GATE VALVE	EACH
627(9-250)	INSTALL 250 MM GATE VALVE	EACH
627(9-300)	INSTALL 300 MM GATE VALVE	EACH
627(9A)	INSTALL 200 MM GATE VALVE	EACH
627(9A)	INSTALL 250 MM GATE VALVE, VALVE BOX, AND MARKER	EACH
627(9A1)	FURNISH AND INSTALL GATE VALVE WITH BOX	EACH
627(9B)	INSTALL 300 MM GATE VALVE	EACH
627(9B-16)	INSTALL 16-INCH BUTTERFLY VALVE	EACH
627(9R-12)	INSTALL 12-INCH RESILIENT GATE VALVE	EACH
627(10)	ADJUSTMENT OF VALVE BOX	EACH
627(10A)	REPLACE WATER VALVE BOX AND LID	EACH
627(10A)	RESET VALVE BOX	EACH
627(11)	BLOWOFF ASSEMBLIES	EACH
627(11)	DISCONNECT WATER SERVICE	EACH
627(11)	INSULATED PIPE ASSEMBLY	METER
627(11)	IRRIGATION SYSTEM	LUMP SUM
627(11)	WATER MAIN CASING, 762 MM STEEL, 11.9 WALL THICKNESS	METER
627(12)	INSTALL WATER MAIN HOT TAP	EACH
627(12A)	INSTALL MAGNESIUM RIBBON ANODE	LINEAR FOOT
627(12B)	INSTALL MAGNESIUM BAG ANODE	EACH
627(13)	RECONSTRUCT VALVE BOX	EACH
627(13)	TEMPORARY POTABLE WATER SUPPLY	LUMP SUM
627(13A)	ACCESS MANWAY & INSULATING FLANGE VAULT	EACH
627(13A)	DISCONNECT/RECONNECT WATER SERVICE	METER
627(13B)	ACCESS MANWAY VAULT	EACH
627(14-400)	400 MM BUTTERFLY VALVE AND VALVE BOX	EACH
627(14-42)	42-INCH LINE VALVE VAULT	EACH
627(15)	REMOVE WATER VALVE	EACH
627(15-16)	DEWATERING FOR CONSTRUCTION OF 16 INCH PIPELINE	LUMP SUM
627(15-30)	DEWATERING FOR CONSTRUCTION OF 30 INCH PIPELINE	LUMP SUM
627(15-42)	DEWATERING FOR CONSTRUCITON OF 42 INCH PIPELINE	LUMP SUM
627(16)	COMBINATION AIR RELEASE VALVE ASSEMBLIES	EACH
627(16)	RAISE OR LOWER EXISTING WATER CONDUIT, 200 MM	EACH
627(16-250)	RAISE OR LOWER EXISTING WATER CONDUIT, 250 MM	EACH
627(17)	FOUNDATION STABILIZATION MATERIAL FOR 42 INCH WATER MAIN	TON

Index of Pay Items

Item #	Pay Item Description	Pay Unit
627(17-600)	INSTALL 600 MM PIPE CASING	METER
627(18)	WATERLINE ROCK EXCAVATION	CUBIC METER
627(20)	WATER/SEWER AS-BUILTS	LUMP SUM
627(20)	WATERLINE AS-BUILT	LUMP SUM
627(23)	ABANDON WATER MAIN	EACH
627(23B)	ABANDON & REPLACE EXISTING WATER SERVICE	EACH
627(23B)	ABANDON AND REPLACE EXISTING WATER SERVICE	EACH
627(23D)	ABANDON EXISTING VALVE VAULT	LUMP SUM
627(24)	FURNISH AND INSTALL 50 MM HDPE IRRIGATION LINE	METER
627(24)	IRRIGATION SYSTEM	LUMP SUM
627(25)	FURNISH AND INSTALL ANODE	EACH
627(27)	TEMPORARY WATER SYSTEM	LUMP SUM
627(28)	6 INCH HDPE BYPASS	LUMP SUM
627(28)	FURNISH AND INSTALL 100 MM HDPE PIPE (SLEEVES)	METER
627(28)	FURNISH AND INSTALL 6 INCH HDPE, WATER BYPASS	METER
627(29)	AIR RELIEF VALVE (BLEADER)	EACH
627(29)	BORED ENCASEMENT	METER
627(30)	FURNISH AND INSTALL QUICK COUPLER WITH BOX	EACH
627(30-1)	INSTALL NEW 25 MM DIAMETER WATER SERVICE	METER
627(30A)	VERIFY EXISTING WATER SERVICE	EACH
627(31)	FURNISH AND INSTALL BACKFLOW PREVENTER/METER ASSEMBLY	EACH
627(31)	TURF BOX AND QUICK COUPLER	EACH
627(32)	WATER METER VAULT	EACH
627(33)	CONSTRUCT PRESSURE REDUCING VAULT	LUMP SUM
629(1B)	CONSTRUCT LIFT STATION	LUMP SUM
629(2B)	SPARE PARTS, LIFT STATION	LUMP SUM
630(1)	GEOTEXTILE, SEPARATION	SQUARE METER
630(2)	GEOTEXTILE, REINFORCEMENT	SQUARE METER
631(1)	GEOTEXTILE, DRAINAGE	SQUARE METER
631(1)	GEOTEXTILE, DRAINAGE, CLASS 2	SQUARE METER
631(1)	GEOTEXTILE, DRAINAGE, CLASS I	SQUARE METER
631(1C)	GEOTEXTILE, DRAINAGE, CLASS C	SQUARE METER
631(2)	GEOTEXTILE, EROSION CONTROL	SQUARE METER
631(2)	GEOTEXTILE, EROSION CONTROL, CLASS 2	SQUARE METER
631(2)	GEOTEXTILE, EROSION CONTROL, CLASS A	SQUARE METER
631(2)	GEOTEXTILE, EROSION CONTROL, CLASS I	SQUARE METER
631(2B)	GEOTEXTILE, EROSION CONTROL, CLASS II	SQUARE METER
633(1)	GEOTEXTILE SEDIMENT CONTROL	METER
633(1)	SILT FENCE	METER
634(1)	GEOGRID	SQUARE YARD
635(1)	INSULATION BOARD	CUBIC METER
635(2)	INSULATION BOARD	SQUARE METER
636(1)	GABION	CUBIC METER
637(2)	GEOGRID REINFORCED FILL	SQUARE METER
638(2)	IMPERMEABLE LINER	SQUARE METER
639(1)	RESIDENCE DRIVEWAY	EACH
639(2)	COMMERCIAL DRIVEWAY	EACH
639(2)	COMMERICAL DRIVEWAY	EACH
639(2)	SERVICE DRIVEWAYS	EACH
639(3)	PUBLIC APPROACH	EACH
639(4)	DRIVEWAY	EACH
639(6)	APPROACH	EACH
639(7)	APPROACH RETROFIT	EACH
639(7)	FIRE HYDRANT APPROACH	EACH
640(1)	MOBILIZATION AND DEMOBILIZATION	LUMP SUM
640(4)	WORKER MEALS AND LODGING, OR PER DIEM	LUMP SUM

Index of Pay Items

Item #	Pay Item Description	Pay Unit
641(1)	EROSION AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM
641(1)	TEMPORARY EROSION AND POLLUTION CONTROL	CONTINGENT SUM
641(2)	EROSION AND POLLUTION CONTROL	CONTINGENT SUM
641(2)	TEMPORARY EROSION AND POLLUTION CONTROL	CONTINGENT SUM
641(3)	TEMPORARY EROSION AND POLLUTION CONTROL	LUMP SUM
641(4)	TEMPORARY EROSION AND POLLUTION CONTROL AMENDMENTS	CONTINGENT SUM
641(5)	SILT FENCE	METER
641(6)	EROSION AND POLLUTION PRICE ADJUSTMENT	CONTINGENT SUM
641(6)	RUNOFF CONTROL STRUCTURE	EACH
641(7)	EAGLE MONITORING	CONTINGENT SUM
641(8)	STRAW BALE	EACH
641(11)	TEMPORARY CHECK DAM	EACH
641(12)	SLOPE DRAIN	EACH
641(13)	TEMPORARY PAM SOIL STABILIZER	KILOLITER
642(1)	CONSTRUCTION SURVEYING	LUMP SUM
642(2)	OFFICE ENGINEERING	CONTINGENT SUM
642(3)	THREE PERSON SURVEY PARTY	HOUR
642(4)	SET PRIMARY MONUMENT	EACH
642(5)	SET SECONDARY MONUMENT	EACH
642(6)	REPLACE EXISTING WITH PRIMARY MONUMENT	EACH
642(7)	REPLACE EXISTING WITH SECONDARY MONUMENT	EACH
642(8)	ADJUST EXISTING MONUMENT	EACH
642(9)	REFERENCE EXISTING MONUMENT	EACH
642(10)	MONUMENT CASE	EACH
642(11)	ADJUST EXISTING MONUMENT CASE	EACH
642(12)	FINAL TRAVERSE	LUMP SUM
642(13)	BRIDGE SURVEY	LUMP SUM
642(13)	STRUCTURE ENCROACHMENT AS-BUILT	CONTINGENT SUM
642(15)	INTERSECTION SIGHT DISTANCE MEASUREMENT	EACH
642(16)	PASSING SIGHT DISTANCE MEASUREMENT	STATION
642(17)	SUPPLY AND SET RAILROAD CURVE TAB	LUMP SUM
643(1)	TRAFFIC MAINTENANCE	CALENDAR DAY
643(2)	TRAFFIC MAINTENANCE	LUMP SUM
643(3)	PERMANENT CONSTRUCTION SIGNS	LUMP SUM
643(12)	PORTABLE CONCRETE BARRIER	EACH
643(15)	FLAGGING	CONTINGENT SUM
643(16)	PILOT CAR	HOUR
643(20)	DETOUR	LUMP SUM
643(23)	TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM
643(25)	TRAFFIC CONTROL	CONTINGENT SUM
643(27)	TEMPORARY GUARDRAIL	METER
643(29)	NEWSPAPER ADVERTISEMENTS	CONTINGENT SUM
643(29)	PORTABLE TRAFFIC SIGNAL	LUMP SUM
643(29)	TEMPORARY BRIDGE	LUMP SUM
643(29)	TEMPORARY DETOUR	LUMP SUM
643(29)	WIM DETOUR	LUMP SUM
643(30)	TEMPORARY ACCESS	LUMP SUM
643(30)	TEMPORARY CROSSING	LUMP SUM
643(31)	PUBLIC INFORMATION PROGRAM	LUMP SUM
643(32)	PORTABLE TOILETS	EACH
643(40)	TEMPORARY ELECTROLIER	CONTINGENT SUM
643(41)	TEMPORARY SIGNAL SYSTEM	LUMP SUM
644(1)	FIELD OFFICE	LUMP SUM
644(2)	FIELD LABORATORY	LUMP SUM
644(3)	CURING SHED	LUMP SUM
644(6)	VEHICLES	LUMP SUM

Item #	Pay Item Description	Pay Unit
644(6A)	ENGINEERING TRANSPORTATION	EACH
644(8)	VEHICLE	EACH
645(1)	TRAINING PROGRAM, 1 TRAINEE/APPRENTICE	LABOR HOUR
645(1)	TRAINING PROGRAM, 2 TRAINEES/APPRENTICES	LABOR HOUR
645(1)	TRAINING PROGRAM, 3 TRAINEES/APPRENTICES	LABOR HOUR
645(1)	TRAINING PROGRAM, 4 TRAINEES/APPRENTICES	LABOR HOUR
645(1)	TRAINING PROGRAM, 6 TRAINEES/APPRENTICES	LABOR HOUR
646(1)	CPM SCHEDULING	LUMP SUM
647(1)	WIDE PAD DOZER, 48-KW MIN.	CONTINGENT SUM
647(1A)	WIDE PAD DOZER, 65-HP MIN.	CONTINGENT SUM
647(1A1)	BACKHOE, 4WD, 0.75 M^3 BUCKET, 56 KW, 4.4 M DEPTH	CONTINGENT SUM
647(1A1)	BACKHOE, 4WD, 0.75 M^3 BUCKET, 56KW, 4.4 M DEPTH	CONTINGENT SUM
647(1A1)	BACKHOE, SELF-PROPELLED, 4WD, 1.0 CY BUCKET, 75 HP MIN, 14 FT DEPT	CONTINGENT SUM
647(1A1)	BACKHOLE, SELF PROPELLED, 56 KW MINIMUM	CONTINGENT SUM
647(1A1)	RUBBER TIRED BACKHOE, 4WD, 0.75 CM BUCKET, 48 KW MIN.	CONTINGENT SUM
647(2)	WIDE PAD DOZER, 48-KW MIN.	HOUR
647(2)	WIDE PAD DOZER, 65-HP MIN.	HOUR
647(5)	RUBBER TIRED BACKHOE, 34 KW MINIMUM	HOUR
647(5)	RUBBER-TIRED BACKHOE, 45-HP MIN.	CONTINGENT SUM
647(6)	EXCAVATOR 75 KW MIN.	HOUR
651(1)	EAGLE MONITORING	CONTINGENT SUM
660(1)	TRAFFIC SIGNAL SYSTEM COMPLETE	LUMP SUM
660(1A)	HOMER/LAKE STREET SIGNAL PLUMB	LUMP SUM
660(1A)	TRAFFIC SIGNAL PLUMBING AT KOBUK STREET	LUMP SUM
660(2)	FLASHING BEACON SYSTEM COMPLETE	LUMP SUM
660(2A)	FIRE STATION FLASHING BEACON SYSTEM COMPLETE	LUMP SUM
660(2B)	SCHOOL FLASHING BEACON SYSTEM COMPLETE	LUMP SUM
660(3)	HIGHWAY LIGHTING SYSTEM COMPLETE	LUMP SUM
660(5A)	STRUCTURE ILLUMINATION COMPLETE	EACH
660(5A)	STRUCTURE ILLUMINATION SYSTEM COMPLETE, PEDESTRIAN UNDERCROSSING	LUMP SUM
660(7)	TEMPORARY SIGNAL SYSTEM COMPLETE	LUMP SUM
660(8)	TEMPORARY ILLUMINATION SYSTEM COMPLETE	LUMP SUM
660(9)	BORED CASING 100 MM MINIMUM DIAMETER	METER
660(9)	BORED CASING, 78 MM MINIMUM DIAMETER	METER
660(9)	BORED CASINGS 3-INCH MINIMUM DIAMETER	LINEAR FOOT
660(9B)	BORED CASING 155 MM MINIMUM DIAMETER	METER
660(10)	HIGH TOWER LIGHTING SYSTEM COMPLETE	LUMP SUM
660(11)	TRAFFIC LOOP	EACH
660(11A)	TEMPORARY TRAFFIC LOOP	CONTINGENT SUM
660(11A)	TRAFFIC LOOP	CONTINGENT SUM
660(12)	CANTILEVER SIGN SUPPORTS	LUMP SUM
660(12)	UNDERPASS LIGHTING SYSTEM COMPLETE	LUMP SUM
660(13)	RELOCATE ELECTROLIER	EACH
660(13A)	ELECTROLIER REMOVAL	EACH
660(13A)	RELOCATE ELECTROLIER	CONTINGENT SUM
660(13B)	ELECTROLIER & FOUNDATION REMOVAL	EACH
660(13C)	ELECTROLIER	EACH
660(14)	ADVANCE WARNING SYSTEM FOR SCHOOL CROSSING	LUMP SUM
660(14)	SALVAGE EXISTING ELECTROLIER	EACH
660(14)	STEEL CASING	METER
660(14)	TEMPORARY ELECTROLIER	EACH
660(14A)	TEMPORARY ELECTROLIER	CONTINGENT SUM
660(14A)	TEMPORARY ILLUMINATION	LUMP SUM
660(15)	DECORATIVE LIGHTING	LUMP SUM
660(15)	ELECTROLIER & FOUNDATION	EACH
660(15)	SALVAGE EXISTING HIGH TOWER	LUMP SUM

Item #	Pay Item Description	Pay Unit
660(15)	SIGNAL REPAIR	CONTINGENT SUM
660(16)	RELOCATE JUNCTION BOX	EACH
660(17)	REPLACE LUMINAIR, LAMP AND BALLAST	EACH
660(17)	TRAFFIC SIGNAL MODIFICATIONS	LUMP SUM
660(17A)	REPLACE TRAFFIC SIGNAL SYSTEM MODIFICATION	LUMP SUM
660(18)	ADJUST JUNCTION BOX	EACH
660(18A)	REMOVE AND REPLACE JUNCTION BOX	EACH
660(20)	50 MM HDPE CONDUIT	METER
660(20)	HIGHWAY LIGHTING SYSTEM MODIFICATIONS	LUMP SUM
660(20)	RAILROAD CROSSING SIGNALIZATION	LUMP SUM
660(21)	SIGNAL MAST ARM SIGN SUPPORT	EACH
660(22)	ILLUMINATION PRICE ADJUSTMENT	CONTINGENT SUM
660(22)	SIGNAL MAST ARM SIGN SUPPORT WITH LUMINAIRE	EACH
660(23)	HIGH TOWER ELECTROLIER & FOUNDATION	EACH
660(24)	2-INCH POLYETHYLENE	LINEAR FOOT
660(24)	2-INCH RMC	LINEAR FOOT
660(24-50)	50 MM RMC	METER
660(24-75)	75 MM RMC	METER
660(24A)	53 MM RIGID METAL CONDUIT	METER
660(24A)	53 MM RMC	METER
660(24B)	78 MM RIGID METAL CONDUIT	METER
660(24B)	78 MM RMC	METER
660(24C)	103 MM RMC	METER
660(24D)	3-INCH POLYETHYLENE CONDUIT	LINEAR FOOT
660(25)	CONTROLLER CABINET PREPARATION	CONTINGENT SUM
660(26)	SIGNAL SYSTEM TIMING AND ADJUSTMENTS	CONTINGENT SUM
660(28)	PEDESTRIAN LIGHTING SYSTEM COMPLETE	LUMP SUM
660(28)	PEDESTRIAN UNDERCROSSING ILLUMINATION SYSTEM COMPLETE	LUMP SUM
660(28A)	PEDESTRIAN SCALE POLE LIGHTING	EACH
660(28B)	ILLUMINATED SEATWALL SYSTEM COMPLETE	LUMP SUM
660(28B)	PEDESTRIAN CROSSING SYSTEM COMPLETE	LUMP SUM
660(29)	TYPE IA JUNCTION BOX	EACH
660(30)	TYPE II JUNCTION BOX	EACH
660(34)	SALVAGE SIGNAL SYSTEM COMPLETE	LUMP SUM
660(35)	NOISE BARRIER LIGHTING SYSTEM COMPLETE	LUMP SUM
660(36)	TRAFFIC CONTROLLER PREPARATION	CONTINGENT SUM
660(37)	3 CONDUCTOR #8 CABLE	LINEAR FOOT
660(38)	POWER SUPPLY AND LIGHTING	EACH
660(39)	TRIM ANCHOR BOLT	EACH
660(41)	FUSED DISCONNECT KIT	EACH
660(41)	HIGH TOWER LOWERING AND LIFTING PLAN	LUMP SUM
660(42)	HIGH TOWER POLE & FOUNDATION REMOVAL	EACH
660(42)	OPTICAL DETECTOR AND LEAD-IN CABLE	EACH
660(43)	HIGH TOWER INSPECTION	LUMP SUM
660(43)	HIGH TOWER LUMINAIRE SHIELDS	CONTINGENT SUM
660(43)	OPTICOM PARTS FOR CONTROLLER CABINET	EACH
660(43)	RACEWAY MODIFICATIONS	LUMP SUM
661(1)	LOAD CENTER, TYPE 1	EACH
661(2)	LOAD CENTER, TYPE 1A	EACH
661(3)	LOAD CENTER, TYPE 2	EACH
661(3A)	LOAD CENTER, TYPE 2A	EACH
661(4)	LOAD CENTER, TYPE 3	EACH
661(5)	MODIFY EXISTING LOAD CENTER	EACH
661(6)	TRANSFORMER, 15 KVA	EACH
661(6B)	TRANSFORMER, 7.5 kVA	EACH
661(6C)	TRANSFORMER, 10 KVA	EACH

Item #	Pay Item Description	Pay Unit
661(7)	FURNISH 25 KVA TRANSFORMER	EACH
661(7)	REMOVE EXISTING LOAD CENTER	EACH
661(7A)	RELOCATE EXISTING LOAD CENTER	LUMP SUM
661(8)	FURNISH AND INSTALL 25 KVA TRANSFORMER	EACH
662(1)	ELECTRICAL SYSTEM	LUMP SUM
662(1)	SIGNAL INTERCONNECT	METER
662(2)	SIGINAL INTERCONNECT MODIFICATIONS	LUMP SUM
662(2)	SIGNAL INTERCONNECT MODIFICATIONS	LUMP SUM
663(1)	53 MM HDPE CONDUIT	METER
663(1)	GENERATOR MUFFLER	LUMP SUM
663(2)	FIBER OPTIC CABLE	METER
663(3)	COMMUNICATIONS VAULT	EACH
664(2A)	OVERHEIGHT VEHICLE DETECTION SYSTEM, GLENN HIGHWAY SOUTHBOUND	LUMP SUM
664(2B)	OVERHEIGHT VEHICLE DETECTION SYSTEM, GLENN HIGHWAY NORTHBOUND	LUMP SUM
665(1)	TRAFFIC SIGNAL MONITORING SYSTEM COMPLETE	CONTINGENT SUM
669(1)	AUTOMATED TRAFFIC RECORDERS	LUMP SUM
669(1A)	AUTOMATED TRAFFIC RECORDER	LUMP SUM
669(2)	AUTOMATED TRAFFIC RECORDER	EACH
670(1)	PAINTED TRAFFIC MARKINGS	LUMP SUM
670(4)	TRANSVERSE PAVEMENT MARKING LINES	SQUARE METER
670(5)	TRANSVERSE MARKINGS, WORDS AND SYMBOLS	EACH
670(8)	RECESSED PAVEMENT MARKERS	EACH
670(9)	REMOVAL OF PAVEMENT MARKINGS	LUMP SUM
670(10)	METHYL METHACRYLATE PAVEMENT MARKINGS	LUMP SUM
670(10A)	METHYL METHACRYLATE PAVEMENT MARKINGS	LITER
670(10B)	METHYL METHACRYLATE PAVEMENT MARKINGS	LITER
670(10B)	METHYL METHACRYLATE PAVEMENT MARKINGS, SURFACE APPLIED	LITER
670(10B1)	METHAL METHACRYLATE PAVEMENT MARKINGS LONGITUDINAL SURFACE APPLIED	LINEAR FOOT
670(10C)	METHYL METHACRYLATE PAVEMENT MARKINGS, INLAYED	LITER
670(10C)	METHYL METHACYRLATE PAVEMENT MARKINGS, INLAY	LITER
670(10D)	MILLING FOR INLAYED MARKINGS	METER
670(11)	DURABLE PAVEMENT MARKINGS	SQUARE FOOT
670(12)	METHYL METHACRYLATE TRANVERSE MARKINGS, WORDS AND SYMBOLS	EACH
670(13)	DURABLE PAVEMENT MARKINGS	LUMP SUM
670(14)	INLAID RR MARKINGS	EACH
670(15)	INLAID STOP BARS	EACH
670(16)	PATHWAY MARKINGS	EACH
680(1)	100 MM PVC TELEPHONE CONDUIT INSTALLATION	LUMP SUM
680(1)	100 MM TELEPHONE CONDUIT INSTALLATION	METER
680(1)	4 INCH PVC CONDUIT	METER
680(1)	4-INCH POLYETHYLENE PIPE	LUMP SUM
680(1-100)	100 MM CONDUIT CROSSING	METER
680(1-100)	FURNISH AND INSTALL 100 MM G.I.P. CONDUIT	METER
680(1A)	1-50 MM TELEPHONE CONDUIT INSTALLATION	METER
680(1B)	2-50 MM TELEPHONE CONDUIT INSTALLATION	METER
680(1C)	2-50 MM TELEPHONE CONDUIT INSTALLATION	METER
680(2)	2 INCH HDPE INNERDUCT	METER
680(2)	TELECOMMUNICATIONS AS-BUILTS	LUMP SUM
680(2)	TELEPHONE AS-BUILTS	LUMP SUM
680(3-1)	2 INCH PVC CONDUIT	METER
680(3-1)	50 MM PVC CONDUIT	METER
680(3-2)	100 MM PVC CONDUIT	METER
680(3-2)	INSTALL 4 INCH PVC CONDUIT	METER
680(3A-1)	2 INCH PVC CONDUIT SCHEDULE 40	METER
680(3A-2)	4 INCH PVC CONDUIT SCHEDULE 40	METER
680(3B-1)	2 INCH FIBERGLASS CONDUIT	METER

Item #	Pay Item Description	Pay Unit
680(3B-2)	4 INCH FIBERGLASS CONDUIT	METER
680(3B-3)	6 INCH FIBERGLASS CONDUIT	METER
680(4-1)	100 MM PVC TELEPHONE DUCT	METER
680(4-1)	INSTALL 50 MM FRE CONDUIT	METER
680(4-1B)	50 MM PVC TELEPHONE DUCT	METER
680(4-1D)	100 MM & 50 MM PVC TELEPHONE DUCT	METER
680(4-2)	2-100 MM PVC TELEPHONE DUCT	METER
680(4-2)	INSTALL 100 MM FRE CONDUIT	METER
680(4-2A)	2-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT	LINEAR FOOT
680(4-3A)	3-100 MM PVC TELEPHONE DUCT	METER
680(4-3A)	3-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT	LINEAR FOOT
680(4-3B)	3-30 MM HDPE TELECOMMUNICATIONS DUCT	METER
680(4-3C)	3-100 MM PVCW/ 8-30 MM HDPE INNERDUCT TELECOMMUNCITATIONS DUCT	METER
680(4-4)	4-100 MM PVC TELECOMMUNICATIONS DUCT	METER
680(4-4A)	4-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT	LINEAR FOOT
680(4-5A)	5-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT	LINEAR FOOT
680(4-6)	6-100 MM PVC TELECOMMUNICATIONS DUCT	METER
680(4-6A)	6-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT	LINEAR FOOT
680(4-6B)	6-4-INCH SAND ENCASED TELEPHONE PVC DUCT	LINEAR FOOT
680(4-8A)	8-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT	LINEAR FOOT
680(4-8B)	8-4-INCH SAND ENCASED TELEPHONE DUCT PVC DUCT	LINEAR FOOT
680(4-9)	9-100 MM PVC TELECOMMUNICATIONS DUCT	METER
680(4-103)	103 MM PVC CONDUIT	METER
680(4-10A)	10-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT	LINEAR FOOT
680(4-12)	12-100 MM PVC TELECOMMUNICATIONS DUCT	METER
680(4-13)	13-100 MM PVC TELECOMMUNICATIONS DUCT	METER
680(4-15)	15-100 MM PVC TELECOMMUNICATIONS DUCT	METER
680(4-16)	16-100 MM PVC TELECOMMUNICATIONS DUCT	METER
680(4-18)	18-100 MM PVC TELECOMMUNICATIONS DUCT	METER
680(4-24)	24-100 MM PVC TELECOMMUNICATIONS DUCT	METER
680(5)	1.8 M X 1.8 M X 1.8 M MANHOLE INSTALLATION	EACH
680(5)	INSTALL MANHOLES COLLARS	EACH
680(5A)	TYPE V MANHOLE	EACH
680(5B)	CLASS A MANHOLE	EACH
680(6)	FURNISH AND INSTALL TELEPHONE HANDHOLES AND/OR VAULT	EACH
680(6)	INSTALL TELECOMMUNICATIONS HANDHOLE	EACH
680(6-100)	FURNISH AND INSTALL MTA DUCT BANK CROSSING	METER
680(6A)	TELEPHONE HANDHOLE	EACH
680(6D)	INSTALL VAULT	EACH
680(7)	DUCT CAP	METER
680(8)	INSTALL ANCHOR CROSS PLATE	EACH
680(9)	PEDESTAL	EACH
680(10)	BURIED MAGNETIC LOCATOR ASSEMBLY UNIT	EACH
680(10)	FURNISH AND INSTALL SINGLE INNERDUCT	METER
680(11A)	INSTALL TELEPHONE CABLES INTO EXISTING BURIED PLANT HOUSING	EACH
680(11B)	RELOCATED BURIED TELEPHONE CABLE	LINEAR FOOT
680(12)	INNERDUCTS	METER
680(13)	FURNISH TWO AND INSTALL FIVE INNERDUCTS	METER
680(13)	SPLICE KIT	EACH
680(14)	INSTALL TWO CONDUITS	METER
680(15)	INSTALL 2 CONDUITS, 3 INNERDUCTS, FURNISH & INSTALL 2 INNERDUCTS	METER
680(16)	INSTALL 2 CONDUITS AND 3 INNERDUCTS, CONCRETE ENCASED	METER
680(17)	INSTALL FIBER OPTIC CABLE	METER
680(18)	2 INCH RISER	EACH
680(19A)	SWEEP CONDUIT, 2" PVC, 11.25 DEG, 4' RADIUS	EACH
680(19B)	SWEEP CONDUIT, 2" PVC, 22.5 DEG, 4' RADIUS	EACH

Item #	Pay Item Description	Pay Unit
680(19C)	SWEEP CONDUIT, 2" PVC, 30 DEG, 4' RADIUS	EACH
680(19D)	SWEEP CONDUIT, 2" PVC, 45 DEG, 4' RADIUS	EACH
680(19E)	SWEEP CONDUIT, 2" PVC, 60 DEG, 4' RADIUS	EACH
680(19F)	SWEEP CONDUIT, 2" PVC, 90 DEG, 4' RADIUS	EACH
680(19G)	SWEEP CONDUIT, 4" PVC, 22.5 DEG, 4' RADIUS	EACH
680(19H)	SWEEP CONDUIT, 4" PVC, 30 DEG, 4' RADIUS	EACH
680(19I)	SWEEP CONDUIT, 4" PVC, 45 DEG, 4' RADIUS	EACH
680(19J)	SWEEP CONDUIT, 4" PVC, 60 DEG, 4' RADIUS	EACH
680(19K)	SWEEP CONDUIT, 4" PVC, 90 DEG, 4' RADIUS	EACH
680(20A)	SWEEP CONDUIT, 4" FIBERGLASS, 22.5 DEG, 4' RADIUS	EACH
680(20B)	SWEEP CONDUIT, 4" FIBERGLASS, 45 DEG, 4' RADIUS	EACH
680(20C)	SWEEP CONDUIT, 6" FIBERGLASS, 22.5 DEG, 4' RADIUS	EACH
680(20D)	SWEEP CONDUIT, 6" FIBERGLASS, 90 DEG, 4' RADIUS	EACH
681(1)	15 KV POWER LINE RELOCATION	LUMP SUM
681(1-2PV	CONDUIT, 1-2" SCHEDULE 40 PVC	METER
681(1-4)	CONDUIT, 1-4" SCHEDULE 40 PVC	METER
681(1-4HD	CONDUIT, 1-50MM	METER
681(1-4PV	CONDUIT 1-100MM PVC	METER
681(1-4S)	CONDUIT, 1-4" RIGID STEEL	METER
681(1-6)	CONDUIT, 1-6" SCHEDULE 40 PVC	METER
681(1-290P	SWEEP CONDUIT 1-2", 90 DEG SCHEDULE 40 PVC	EACH
681(1-445S	SWEEP CONDUIT, 1-4" 45 DEG RIGID STEEL	EACH
681(1-490P	SWEEP CONDUIT, 1-4", 90 DEG SCHEDULE 40 PVC	METER
681(1-490S	SWEEP CONDUIT, 1-4", 90 DEG RIGID STEEL	EACH
681(1-645R	SWEEP CONDUIT, 1-6", 45 DEG RIGID STEEL	METER
681(1-690S	SWEEP CONDUIT, 1-6", 90 DEG RIGID STEEL	EACH
681(2-4PV	CONDUIT, 2-100 MM PVC	METER
681(2-6PV	CONDUIT, 2-150 MM PVC	METER
681(2-6S)	CONDUIT, 1-6" RIGID STEEL	METER
681(2-2S)	CONDUIT, 2-50 MM STEEL	METER
681(2-4PV)	CONDUIT, 2-100 MM STEEL	METER
681(3)	TRENCH EXCAVATION AND BACKFILL	METER
681(CON)	CONCRETE ENCASED DUCT BANK	METER
681(12)	ELECTRICAL TRANSFORMER PADS	EACH
681(12)	PEDESTAL ASSEMBLY, SECONDARY PEDESTAL	EACH
681(12A)	ELECTRICAL TRANSFORMER PAD LID	EACH
681(12B)	ELECTRICAL TRANSFORMER PADS CONCRETE	EACH
681(12C)	ELECTRICAL TRANSFORMER PADS LID, TYPE II	EACH
681(13)	FIBERGLASS PAD ASSEMBLY, TYPE I	EACH
681(13A)	FIBERGLASS, PAD ASSEMBLY, TYPE II	EACH
681(13A)	PAD ASSEMBLY, 25-250 KVA, SINGLE PHASE CONCRETE PAD	EACH
681(13B)	PAD ASSEMBLY, 75-750 KVA, THREE PHASE CONCRETE PAD	EACH
681(13C)	PAD ASSEMBLY, 600A, SWITCH CABINET	EACH
681(14)	ENCLOSURE ASSEMBLY, 1 PHASE	EACH
681(14)	GUARD POST ASSEMBLY	EACH
681(14A)	UG ENCLOSURE ASSEMBLY, 3 PHASE	EACH
681(15A)	GROUND ROD ASSEMBLY	EACH
681(15B)	GROUND ROD	EACH
681(16)	SECONDARY PEDESTAL	EACH
681(17)	UNDERGROUND LOCATE TARGET	EACH
681(18-3)	CONDUIT, 3-150 STEEL	METER
681(20)	ELECTRICAL AS-BUILTS	LUMP SUM
681(20)	INSTALL CONCRETE VAULT	EACH
681(26)	STREET LIGHT SYSTEM INSTALLATION COMPLETE	LUMP SUM
681(26)	STREET LIGHT SYSTEM RETIREMENT COMPLETE	LUMP SUM
681(27)	GUY POLE FACILITIES INSTALLATION COMPLETE	LUMP SUM

Item #	Pay Item Description	Pay Unit
681(27)	GUY POLE FACILITIES RETIREMENT COMPLETE	LUMP SUM
681(28)	TEMPORARY POLE INSTALLATION COMPLETE	LUMP SUM
681(30)	EQUIPMENT NUMBER	EACH
681(31)	OH FAULT INDICATOR	EACH
681(32A)	UG WARNING SIGN AND POST	EACH
681(32B)	MARKER FLAG	EACH
681(33)	UG TRANSFORMER VAULT AND PAD ASSEMBLY	EACH
681(33B)	TRANSFORMER VAULT AND PAD ASSEMBLY, CONCRETE	EACH
681(33C)	CONCRETE LID WITH DOOR	EACH
681(33D)	UG TRANSFORMER VAULT, PAD, AND LID ASSEMBLY	EACH
681(33E)	PME FIBERGLASS VAULT AND PAD ASSEMBLY	EACH
681(33F)	PRE-CAST CONCRETE TRANSFORMER VAULT AND PAD ASSEMBLY	EACH
681(34)	UG PRIMARY RISER	EACH
681(35)	UG PRIMARY ELBOW, 1/0 25KV	EACH
681(36)	60 INCH UG ENCLOSURE AND COVER ASSEMBLY, 3 PHASE	EACH
681(37A)	1 PHASE UG PRIMARY JUNCTION, LB 25 KV 4 PT	EACH
681(37B)	3 PHASE UG PRIMARY JUNCTION, LB 25KV 3 PT	EACH
681(37C)	3 PHASE UG PRIMARY JUNCTION, LB 25KV 4 PT	EACH
681(38A)	UG PRIMARY SPLICE, 350 MCM 25KV	EACH
681(38B)	UG SECONDARY SPLICE	EACH
681(39A)	UG PRIMARY ELBOW, 350 MCM 600A	EACH
681(39B)	UG PRIMARY RECEPTACLE CAP, 25 KV	EACH
681(39C)	UG PRIMARY TERMINATOR, 350 MCM 25 KV	EACH
681(39D)	UG PRIMARY TERMINATOR, 1/0 25KV	EACH
681(39E)	UG PRIMARY FAULT INDICATOR	EACH
681(39F)	UG GROUND ROD	EACH
681(39G)	PAD AND GROUND ROD ASSEMBLY FOR 3 PHASE	EACH
681(40A)	PADMOUNT SWITCH GEAR, PMH-9	EACH
681(40B)	PADMOUNT SWITCH GEAR, PMH-11	EACH
681(41A)	UG PRIMARY CABLE 1/0, 25KV	METER
681(41B)	UG PRIMARY CABLE 1/0, 25KV, 3 CONDUCTOR	METER
681(42)	2/0 STRANDED COPPER, BARE	METER
681(43)	UG PRIMARY CABLE, 350 MCM AL, EPR, 25KV, 3 CONDUCTOR	METER
681(44A)	SERVICE DROP, 1/0 AL TPLX	METER
681(44B)	SERVICE DROP, 1/0 AL UTX	METER
681(44C)	SERVICE DROP, #2 AL USE	METER
681(44D)	SERVICE DROP, #2 AL UTX	METER
681(44E)	SERVICE DROP, 4/0 AL USE	METER
681(44F)	SERVICE DROP, 4/0 AL UTX	METER
681(45)	UG SECONDARY CONNECTOR, 6 OUTLET	EACH
681(46A)	SERVICE DROP, 1 PHASE, 250 MCM AND UNDER	EACH
681(46B)	SERVICE DROP, 3 PHASE, 250 MCM AND UNDER	EACH
681(47A)	PADMOUNT TRANSFORMER, 75KVA, 120/208V	EACH
681(47B)	PADMOUNT TRANSFORMER, 150KVA, 277/480V	EACH
681(48)	S & C FUSE UNIT	EACH
681(50A)	6 INCH FIBERGLASS CONDUIT	METER
681(50B)	2 INCH HDPE CONDUIT	METER
681(50C)	3 INCH PVC CONDUIT SCHEDULE 40	METER
681(50D)	4 INCH PVC CONDUIT SCHEDULE 40	METER
681(50E)	6 INCH PVC CONDUIT SCHEDULE 40	METER
681(50F)	2 INCH RIGID CONDUIT	METER
681(50G)	4 INCH RIGID CONDUIT	METER
681(50H)	6 INCH RIGID CONDUIT	METER
681(51A)	SWEEP CONDUIT, 4" RIGID STEEL, 90 DEG, 4' RADIUS	EACH
681(51B)	SWEEP CONDUIT, 6" RIGID STEEL, 30 DEG, 4' RADIUS	EACH
681(51C)	SWEEP CONDUIT, 6" RIGID STEEL, 90 DEG, 4' RADIUS	EACH

Item #	Pay Item Description	Pay Unit
681(51D)	SWEEP CONDUIT, 3" RIGID STEEL, 45 DEG, 4' RADIUS	EACH
681(51E)	SWEEP CONDUIT, 4" RIGID STEEL, 45 DEG, 4' RADIUS	EACH
681(51F)	SWEEP CONDUIT, 6" RIGID STEEL, 45 DEG, 4' RADIUS	EACH
681(51G)	SWEEP CONDUIT, 4" RIGID STEEL, 30 DEG, 4' RADIUS	EACH
681(51H)	SWEEP CONDUIT, 3" RIGID STEEL, 22.5 DEG, 4' RADIUS	EACH
681(51I)	SWEEP CONDUIT, 4" RIGID STEEL, 22.5 DEG, 4' RADIUS	EACH
681(51J)	SWEEP CONDUIT, 6" RIGID STEEL, 22.5 DEG, 4' RADIUS	EACH
681(51K)	SWEEP CONDUIT, 6" RIGID STEEL, 11.25 DEG, 4' RADIUS	EACH
681(51L)	SWEEP CONDUIT, 6" FIBERGLASS, 22.5 DEG, 4' RADIUS	EACH
681(51M)	SWEEP CONDUIT, 6" FIBERGLASS, 45 DEG, 4' RADIUS	EACH
681(61)	REMOVAL OF GROUND	EACH
681(61)	REMOVAL OF GROUND ROD	EACH
681(61B)	REMOVAL OF GROUND, POLE BUTT PLATE	EACH
681(62)	REMOVAL OF EQUIPMENT NUMBER	EACH
681(63)	REMOVAL OF OH FAULT INDICATOR	EACH
681(64A)	REMOVAL OF UG TRANSFORMER PAD	EACH
681(64B)	REMOVAL OF UG TRANSFORMER PAD, PLASTIC	EACH
681(64C)	REMOVAL OF MARKER FLAG	EACH
681(64D)	REMOVAL OF UG TRANSFORMER VAULT AND PAD ASSEMBLY	EACH
681(64E)	REMOVAL OF CONCRETE TRANSFORMER VAULT AND PAD	EACH
681(64F)	REMOVAL OF TRANSFORMER VAULT, PAD, AND LID ASSEMBLY	EACH
681(64G)	REMOVAL OF CONCRETE LID WITH DOOR	EACH
681(64H)	REMOVAL OF PME FIBERGLASS VAULT AND PAD ASSEMBLY	EACH
681(65)	REMOVAL OF UG PRIMARY RISER	EACH
681(66A)	REMOVAL OF UG ENCLOSURE, 4 PT, 25 KV	EACH
681(66B)	REMOVAL OF UG PRIMARY ELBOW, 1/0 25KV	EACH
681(66C)	REMOVAL OF 60 INCH UG ENCLOSURE & COVER ASSEMBLY, 3 PHASE	EACH
681(67A)	REMOVAL OF UG PRIMARY JUNCTION, LB 25 KV, 2 PT	EACH
681(67B)	REMOVAL OF UG PRIMARY JUNCTION, LB 25KV, 4 PT	EACH
681(68A)	REMOVAL OF UG PRIMARY SPLICE, 1/0 25KV	EACH
681(68B)	REMOVAL OF UG PRIMARY SPLICE, 350 MCM, 25KV	EACH
681(68C)	REMOVAL OF UG SECONDARY SPLICE	EACH
681(69A)	REMOVAL OF UG PRIMARY ELBOW, 350 MCM, 600A	EACH
681(69B)	REMOVAL OF UG PRIMARY RECEPTACLE CAP, 25KV	EACH
681(69C)	REMOVAL OF UG PRIMARY TERMINATOR, 1/0 25KV	EACH
681(69D)	REMOVAL OF UG PRIMARY FAULT INDICATOR	EACH
681(69F)	REMOVAL OF GROUND ROD PAD ASSEMBLY, 3 PHASE	EACH
681(69G)	REMOVAL OF UG PRIMARY TERMINATOR, 350 MCM, 25 KV	EACH
681(70)	REMOVAL OF PADMOUNT SWITCH GEAR, PMH-9	EACH
681(71A)	REMOVAL OF UG PRIMARY CABLE, 1/0 25KV	METER
681(71B)	REMOVAL OF UG PRIMARY CABLE, 1/0 25KV, 3 PHASE	METER
681(71C)	REMOVAL OF UG PRIMARY CABLE, 1/0 25KV, 1 PHASE	METER
681(72)	REMOVAL OF #2/0 STRANDED COPPER	METER
681(73A)	REMOVAL OF UG PRIMARY CABLE, 350 MCM, 25KV, 3 PHASE	METER
681(73B)	REMOVAL OF UG CABLE, 350 MCM, AL, 600V	METER
681(74A)	REMOVAL OF SERVICE DROP, 1/0 AL QPX	METER
681(74B)	REMOVAL OF SERVICE DROP, 1/0 AL UTX	METER
681(74C)	REMOVAL OF SERVICE DROP, #2 AL USE	METER
681(74D)	REMOVAL OF SERVICE DROP, #2 AL UTX	METER
681(74E)	REMOVAL OF SERVICE DROP, 4/0 AL USE	METER
681(74F)	REMOVAL OF SERVICE DROP, 4/0 AL UTX	METER
681(74G)	REMOVAL OF SERVICE DROP, 3 PHASE	EACH
681(74H)	REMOVAL OF SERVICE DROP, 1 PHASE, 250 MCM AND UNDER	EACH
681(75)	REMOVAL OF UG SECONDARY CONNECTOR, 6 OUTLET	EACH
681(76A)	REMOVAL OF PADMOUNT TRANSFORMER, 25 KVA, 120/240V	EACH
681(76B)	REMOVAL OF PADMOUNT TRANSFORMER, 75 KVA, 120/208V	EACH

Index of Pay Items

Item #	Pay Item Description	Pay Unit
681(77A)	REMOVAL OF CONDUIT, 2 INCH PVC SCHEDULE 40	METER
681(77B)	REMOVAL OF CONDUIT, 4 INCH PVC SCHEDULE 40	METER
681(77C)	REMOVAL OF CONDUIT, 6 INCH PVC SCHEDULE 40	METER
681(78A)	REMOVE SWEEP CONDUIT, 6" RIGID STEEL, 90 DEG, 4' RADIUS	EACH
681(78B)	REMOVE SWEEP CONDUIT, 6" RIGID STEEL, 45 DEG, 4' RADIUS	EACH
681(78C)	REMOVAL OF 6 INCH FIBERGLASS CONDUIT	METER
681(78D)	REMOVAL OF 6 INCH RIGID CONDUIT	METER
683(1)	ADJUST GAS VALVE BOX	EACH
683(2)	INSTALL 12 INCH STEEL CASING PIPE	METER
683(3)	150 MM PVC CASING	METER
683(3)	INSTALL 8 INCH HDPE CASING PIPE	METER
683(13)	100 MM PVC CASING	METER
684(1)	100 MM CONDUIT INSTALLATION (TELEVISION)	METER
684(1-2P)	2-INCH PVC TELEVISION CONDUIT	METER
684(1-4P)	4-INCH PVC TELEVISION CONDUIT	METER
684(2)	CABLE TV AS-BUILT	LUMP SUM
684(4)	32 MM INNER DUCT INSTALLATION	METER
684(5)	1,200 MM X 750 MM X 900 MM VAULT INSTALLATION	EACH
685(1)	4 INCH PVC CONDUIT, SCHEDULE 40	METER
685(2)	6 INCH PVC CONDUIT	METER
685(3)	6 INCH RIGID STEEL	METER

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
201(1A) - CLEARING - 2001 Bid Openings			
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001	0.93	HECTARE
10000.00 - 0.46% / 4000.00 - 0.19% / 40000.00 - 1.65% / 50000.00 - 2.03%		31333.33	
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	14.10	HECTARE
3000.00 - 0.60% / 2549.55 - 0.55% / 3200.00 - 0.68% / 2000.00 - 0.42%		2583.18	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	21.90	HECTARE
3000.00 - 0.42% / 1500.00 - 0.24% / 5000.00 - 0.74% / 3600.00 - 0.52%		3366.67	
52312 BB Parks Highway, MP 57-67	05/04/2001	73.30	HECTARE
3000.00 - 1.19% / 2000.00 - 0.82% / 3000.00 - 1.22% / 3000.00 - 1.19%		2666.67	
201(1A) - CLEARING - 2002 Bid Openings			
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	0.57	HECTARE
25000.00 - 1.14% / 2500.00 - 0.11% / 17000.00 - 0.70% / 60000.00 - 1.80%		26500.00	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	1.00	HECTARE
18600.00 - 0.12% / 50000.00 - 0.36% / 125000.00 - 0.90% / 100000.00 - 0.63%		91666.67	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	2.50	HECTARE
4000.00 - 0.07% / 25000.00 - 0.37% / 20000.00 - 0.29% / 6500.00 - 0.09%		17166.67	
55019 BB Talkeetna Spur Road Rehabilitation	06/28/2002	25.70	HECTARE
2500.00 - 1.29% / 5000.00 - 2.31% / 7000.00 - 3.20% / 4000.00 - 1.82%		5333.33	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	55.00	HECTARE
4000.00 - 0.61% / 5000.00 - 0.79% / 8500.00 - 1.30% / 6000.00 - 0.92%		6500.00	
201(1A) - CLEARING - 2003 Bid Openings			
55579 BB Eklutna Lake Road	02/26/2003	18.00	ACRE
2000.00 - 1.40% / 3200.00 - 1.79% / 1900.00 - 1.01% / 2500.00 - 1.25%		2533.33	
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	32.40	HECTARE
3600.00 - 1.34% / 4000.00 - 1.40% / 4000.00 - 1.39% / 10000.00 - 3.29%		6000.00	
56426 BB Dillingham Aleknagik Lake Road Paving	06/18/2003	86.00	ACRE
2000.00 - 4.41% / 2000.00 - 4.99% / 3000.00 - 6.51% / 2000.00 - 4.06%		2333.33	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	91.00	ACRE
2000.00 - 1.62% / 1000.00 - 0.97% / 4000.00 - 3.57% / 1300.00 - 1.16%		2100.00	
201(1A) - CLEARING - 2004 Bid Openings			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	6.00	ACRE
6960.00 - 0.45% / 2000.00 - 0.11% / 2200.00 - 0.12% / 1000.00 - 0.06%		1733.33	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	12.00	HECTARE
4500.00 - 0.23% / 4000.00 - 0.19% / 4500.00 - 0.20% / 5500.00 - 0.23%		4666.67	
56567 BB North Kenai Spur MP 22.0 - 29.7	12/01/2004	20.00	ACRE
3000.00 - 0.83% / 4000.00 - 1.28% / 1000.00 - 0.30% / 2800.00 - 0.73%		2600.00	
201(1A) - CLEARING - 2005 Bid Openings			
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS	03/30/2005	0.25	ACRE
6000.00 - 0.12% / 12000.00 - 0.23% / 37000.00 - 0.65% / 22000.00 - 0.30%		23666.67	
201(1B) - CLEARING - 2001 Bid Openings			
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT	10/31/2001	ALL REQUIRED	LUMP SUM
10000.00 - 2.45% / 5000.00 - 1.04% / 15000.00 - 2.75% / 3000.00 - 0.48%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
201(1B) - CLEARING - 2004 Bid Openings						
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	ALL REQUIRED	LUMP SUM
28150.00 - 1.23%	20000.00 - 0.78%	40000.00 - 1.53%	60000.00 - 2.11%			
201(2A) - GRUBBING - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	13.50	HECTARE
2000.00 - 0.39%	398.37 - 0.08%	7500.00 - 1.52%	2000.00 - 0.40%		3299.46	
201(2A) - GRUBBING - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	8.80	HECTARE
3500.00 - 0.21%	20000.00 - 1.05%	1000.00 - 0.05%	10000.00 - 0.50%		10333.33	
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	16.50	HECTARE
3500.00 - 1.16%	5000.00 - 1.49%	7500.00 - 2.20%	7000.00 - 2.05%		6500.00	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	43.00	HECTARE
4000.00 - 0.47%	5000.00 - 0.62%	6000.00 - 0.72%	5000.00 - 0.60%		5333.33	
201(2A) - GRUBBING - 2003 Bid Openings						
55579 BB Eklutna Lake Road				02/26/2003	17.00	ACRE
2000.00 - 1.32%	4000.00 - 2.12%	2175.00 - 1.09%	1100.00 - 0.52%		2425.00	
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	23.00	HECTARE
3500.00 - 0.93%	7000.00 - 1.74%	2000.00 - 0.49%	10000.00 - 2.34%		6333.33	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	132.00	ACRE
2500.00 - 2.93%	2000.00 - 2.81%	1700.00 - 2.20%	2400.00 - 3.10%		2033.33	
201(2A) - GRUBBING - 2004 Bid Openings						
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	113.00	ACRE
4500.00 - 6.99%	900.00 - 1.63%	1750.00 - 3.00%	2700.00 - 3.97%		1783.33	
201(2B) - GRUBBING - 2001 Bid Openings						
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	ALL REQUIRED	LUMP SUM
66243.00 - 0.43%	150000.00 - 1.08%	100000.00 - 0.68%	90000.00 - 0.59%			
201(2B) - GRUBBING - 2002 Bid Openings						
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.11%	4000.00 - 0.08%	15000.00 - 0.29%	10023.84 - 0.19%			
201(2B) - GRUBBING - 2003 Bid Openings						
52494 A1 SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	ALL REQUIRED	LUMP SUM
500.00 - 0.06%	14000.00 - 1.43%	6000.00 - 0.59%	1500.00 - 0.12%			
201(2B) - GRUBBING - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
11250.00 - 0.05%	35000.00 - 0.13%	100000.00 - 0.37%	175000.00 - 0.61%			
201(2B) - GRUBBING - 2005 Bid Openings						
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	ALL REQUIRED	LUMP SUM
2500.00 - 0.15%	2500.00 - 0.13%	50000.00 - 2.48%	10000.00 - 0.46%			
201(3A) - CLEARING AND GRUBBING - 2001 Bid Openings						
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001	0.18	HECTARE
10000.00 - 0.24%	100000.00 - 1.91%	80000.00 - 1.36%	100000.00 - 1.69%		93333.33	
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	0.73	HECTARE
15000.00 - 0.54%	25000.00 - 0.92%	75000.00 - 2.42%	105000.00 - 3.34%		68333.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
201(3A) - CLEARING AND GRUBBING - 2002 Bid Openings						
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	0.20	HECTARE
50000.00 - 0.80%	31000.00 - 0.47%	30500.00 - 0.44%	80000.00 - 0.84%		47166.67	
54982 BB BYERS LAKE RV DUMP				07/12/2002	1.38	HECTARE
10000.00 - 2.79%	5750.00 - 1.29%	30000.00 - 5.94%	12000.00 - 2.28%		15916.67	
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	12.00	HECTARE
15000.00 - 0.93%	20000.00 - 1.25%	15000.00 - 0.92%	15000.00 - 0.90%		16666.67	
201(3A) - CLEARING AND GRUBBING - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	2.10	HECTARE
12300.00 - 0.64%	32180.14 - 1.64%	25000.00 - 1.24%	20000.00 - 0.98%		25726.71	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	6.30	ACRE
3650.00 - 0.36%	10000.00 - 0.94%	7500.00 - 0.70%	0.00 - 0.00%		8750.00	
201(3A) - CLEARING AND GRUBBING - 2004 Bid Openings						
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI				05/26/2004	8.88	ACRE
8000.00 - 4.89%	2000.00 - 0.93%	0.00 - 0.00%	0.00 - 0.00%		2000.00	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	48.20	ACRE
6750.00 - 3.50%	3000.00 - 1.38%	2200.00 - 0.98%	1000.00 - 0.44%		2066.67	
201(3A) - CLEARING AND GRUBBING - 2005 Bid Openings						
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	0.25	ACRE
3000.00 - 0.08%	10000.00 - 0.24%	12000.00 - 0.29%	20000.00 - 0.48%		14000.00	
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	0.60	ACRE
10000.00 - 0.14%	8000.00 - 0.11%	10000.00 - 0.13%	20000.00 - 0.24%		12666.67	
201(3B) - CLEARING AND GRUBBING - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.27%	6000.00 - 0.17%	50000.00 - 1.32%	75000.00 - 1.70%			
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	ALL REQUIRED	LUMP SUM
4500.00 - 0.16%	20000.00 - 0.64%	10000.00 - 0.30%	170000.00 - 4.86%			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
33000.00 - 0.42%	50000.00 - 0.73%	30000.00 - 0.42%	25000.00 - 0.33%			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	ALL REQUIRED	LUMP SUM
3000.00 - 0.08%	5000.00 - 0.13%	50000.00 - 1.25%	7500.00 - 0.16%			
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.25%	20000.00 - 0.49%	40000.00 - 0.95%	100000.00 - 2.33%			
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	ALL REQUIRED	LUMP SUM
85000.00 - 3.92%	40000.00 - 1.87%	98000.00 - 4.57%	100000.00 - 4.55%			
54043 BB HSIP				11/07/2001	ALL REQUIRED	LUMP SUM
7000.00 - 0.61%	10000.00 - 0.81%	14000.00 - 0.91%	50000.00 - 3.03%			
201(3B) - CLEARING AND GRUBBING - 2002 Bid Openings						
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	ALL REQUIRED	LUMP SUM
1000.00 - 0.13%	40000.00 - 6.34%	1500.00 - 0.23%	15000.00 - 2.11%			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	ALL REQUIRED	LUMP SUM
20000.00 - 0.19%	50000.00 - 0.40%	20000.00 - 0.15%	100000.00 - 0.73%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
201(3B) - CLEARING AND GRUBBING - 2003 Bid Openings						
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	ALL REQUIRED	LUMP SUM
30000.00 - 3.41%	44000.00 - 4.49%	11000.00 - 1.08%	20000.00 - 1.64%			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.10%	250000.00 - 2.18%	75000.00 - 0.61%	195000.00 - 1.47%			
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.32%	27000.00 - 0.98%	15000.00 - 0.54%	125000.00 - 3.96%			
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.37%	30000.00 - 2.04%	20000.00 - 1.31%	114000.00 - 6.72%			
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	ALL REQUIRED	LUMP SUM
20000.00 - 1.22%	14000.00 - 0.89%	40000.00 - 2.24%	20000.00 - 1.11%			
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	ALL REQUIRED	LUMP SUM
2000.00 - 0.08%	10000.00 - 0.50%	60000.00 - 2.88%	50000.00 - 2.37%			
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.23%	10000.00 - 0.24%	100000.00 - 2.34%	87552.00 - 1.90%			
201(3B) - CLEARING AND GRUBBING - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	ALL REQUIRED	LUMP SUM
10000.00 - 0.91%	45000.00 - 4.19%	15000.00 - 1.39%	40000.00 - 3.30%			
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	ALL REQUIRED	LUMP SUM
10000.00 - 0.92%	8658.00 - 1.09%	15000.00 - 1.85%	10000.00 - 1.15%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
90000.00 - 0.37%	500000.00 - 1.81%	500000.00 - 1.75%	250000.00 - 0.78%			
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
30000.00 - 0.11%	500000.00 - 1.79%	200000.00 - 0.69%	500000.00 - 1.72%			
201(3B) - CLEARING AND GRUBBING - 2005 Bid Openings						
57851B BB TUDOR ROAD RESURFACING				04/27/2005	ALL REQUIRED	LUMP SUM
6000.00 - 0.07%	10000.00 - 0.12%	100000.00 - 1.17%	0.00 - 0.00%			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
150000.00 - 0.33%	100000.00 - 0.27%	1000000.00 - 2.46%	450000.00 - 1.01%			
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	ALL REQUIRED	LUMP SUM
10500.00 - 0.48%	50000.00 - 2.33%	35000.00 - 1.58%	4377.94 - 0.19%			
201(3C) - CLEARING AND GRUBBING - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	7250.00	SQUARE METER
2.00 - 1.98%	4.75 - 3.76%	5.00 - 3.63%	3.50 - 2.53%		4.42	
201(4A) - HAND CLEARING - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	0.16	HECTARE
6500.00 - 0.00%	20000.00 - 0.01%	15000.00 - 0.01%	20000.00 - 0.01%		18333.33	
201(4A) - HAND CLEARING - 2003 Bid Openings						
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	1.20	ACRE
5000.00 - 0.19%	7500.00 - 0.33%	6000.00 - 0.26%	15000.00 - 0.57%		9500.00	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	33.00	ACRE
8000.00 - 2.34%	4000.00 - 1.41%	6000.00 - 1.94%	3400.00 - 1.10%		4466.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
201(4A) - HAND CLEARING - 2004 Bid Openings						
57440 BB CENTRAL REGION GUARDRAIL END TERMINAL UP				11/17/2004	1.00	ACRE
9500.00 - 1.23%	1000.00 - 0.10%	2000.00 - 0.19%	6900.00 - 0.64%		3300.00	
201(4B) - HAND CLEARING - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
8500.00 - 0.11%	4000.00 - 0.06%	10000.00 - 0.14%	2000.00 - 0.03%			
55021 BB Glenn Hwy. Illumination,Palmer Hay Flats				07/18/2001	ALL REQUIRED	LUMP SUM
35000.00 - 2.97%	4995.00 - 0.38%	5000.00 - 0.35%	1500.00 - 0.10%			
201(4B) - HAND CLEARING - 2002 Bid Openings						
53461 BB BETHEL BOARDWALK				04/03/2002	ALL REQUIRED	LUMP SUM
1500.00 - 0.13%	4000.00 - 0.32%	1500.00 - 0.11%	6500.00 - 0.48%			
201(4B) - HAND CLEARING - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.19%	600.00 - 0.03%	15000.00 - 0.72%	10000.00 - 0.47%			
52494 A1 SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	ALL REQUIRED	LUMP SUM
500.00 - 0.06%	14000.00 - 1.43%	6000.00 - 0.59%	5000.00 - 0.41%			
201(4B) - HAND CLEARING - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
10000.00 - 0.04%	100000.00 - 0.36%	5000.00 - 0.02%	100000.00 - 0.31%			
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	ALL REQUIRED	LUMP SUM
10000.00 - 0.43%	22500.00 - 0.84%	5000.00 - 0.16%	25000.00 - 0.77%			
201(4C) - HAND CLEARING - 2002 Bid Openings						
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	20.00	HOUR
50.00 - 0.05%	100.00 - 0.10%	55.00 - 0.05%	105.00 - 0.10%		86.67	
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	25.00	HOUR
50.00 - 0.03%	65.00 - 0.03%	100.00 - 0.05%	55.00 - 0.03%		73.33	
201(4C) - HAND CLEARING - 2004 Bid Openings						
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	99.00	HOUR
100.00 - 0.44%	100.00 - 0.46%	62.00 - 0.27%	80.00 - 0.34%		80.67	
201(4D) - SELECTIVE HAND CLEARING - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	1960.00	METER
0.01 - 0.00%	30.00 - 0.35%	5.00 - 0.06%	3.00 - 0.03%		12.67	
201(6) - SELECTIVE TREE REMOVAL - 2002 Bid Openings						
55950 BB Kodiak Area Wide Guardrail, Phase I				09/25/2002	5.00	EACH
250.00 - 0.07%	1500.00 - 0.51%	700.00 - 0.17%	1713.00 - 0.38%		1304.33	
202(1) - REMOVAL OF STRUCTURES AND OBSTRUCTIONS - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	ALL REQUIRED	LUMP SUM
3000.00 - 0.08%	2000.00 - 0.06%	50000.00 - 1.32%	25000.00 - 0.57%			
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	ALL REQUIRED	LUMP SUM
5000.00 - 0.18%	20000.00 - 0.64%	5000.00 - 0.15%	70000.00 - 2.00%			
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G				01/31/2001	ALL REQUIRED	LUMP SUM
5000.00 - 0.40%	25000.00 - 1.48%	7500.00 - 0.38%	15000.00 - 0.63%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
202(1) - REMOVAL OF STRUCTURES AND OBSTRUCTIONS - 2001 Bid Openings - (continued)						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
20000.00 - 0.25%	50000.00 - 0.73%	40000.00 - 0.56%	8000.00 - 0.11%			
52312 BB Parks Highway, MP 57-67				05/04/2001	ALL REQUIRED	LUMP SUM
350000.00 - 1.89%	175000.00 - 0.97%	125000.00 - 0.70%	96000.00 - 0.52%			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	ALL REQUIRED	LUMP SUM
7000.00 - 0.18%	10000.00 - 0.25%	50000.00 - 1.25%	4000.00 - 0.09%			
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	ALL REQUIRED	LUMP SUM
5970.00 - 0.09%	5005.73 - 0.08%	15000.00 - 0.23%	50000.00 - 0.75%			
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	ALL REQUIRED	LUMP SUM
17000.00 - 0.78%	25000.00 - 1.17%	30000.00 - 1.40%	100000.00 - 4.55%			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	ALL REQUIRED	LUMP SUM
565000.00 - 3.65%	200000.00 - 1.44%	500000.00 - 3.38%	300000.00 - 1.96%			
54043 BB HSIP				11/07/2001	ALL REQUIRED	LUMP SUM
5000.00 - 0.43%	15000.00 - 1.22%	11700.00 - 0.76%	50000.00 - 3.03%			
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	ALL REQUIRED	LUMP SUM
7500.00 - 0.37%	3500.00 - 0.18%	25000.00 - 1.11%	100000.00 - 4.36%			
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT				04/27/2001	ALL REQUIRED	LUMP SUM
1000.00 - 2.40%	690.00 - 1.77%	700.00 - 1.76%	1900.00 - 3.98%			
202(1) - REMOVAL OF STRUCTURES AND OBSTRUCTIONS - 2002 Bid Openings						
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	ALL REQUIRED	LUMP SUM
7500.00 - 0.95%	50000.00 - 7.92%	15000.00 - 2.30%	3000.00 - 0.42%			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	ALL REQUIRED	LUMP SUM
7500.00 - 0.07%	50000.00 - 0.40%	30000.00 - 0.23%	20000.00 - 0.15%			
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	ALL REQUIRED	LUMP SUM
1400.00 - 0.06%	3000.00 - 0.08%	100000.00 - 2.36%	5000.00 - 0.12%			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
150000.00 - 1.02%	10000.00 - 0.06%	200000.00 - 1.18%	30000.00 - 0.17%			
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.10%	50000.00 - 0.90%	6000.00 - 0.11%	10000.00 - 0.18%			
54982 BB BYERS LAKE RV DUMP				07/12/2002	ALL REQUIRED	LUMP SUM
5000.00 - 1.01%	5750.00 - 0.94%	8000.00 - 1.15%	12500.00 - 1.72%			
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.29%	100000.00 - 4.65%	35000.00 - 1.08%	6000.00 - 0.17%			
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.14%	50000.00 - 1.24%	1000.00 - 0.02%	0.00 - 0.00%			
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	ALL REQUIRED	LUMP SUM
1500.00 - 0.12%	2000.00 - 0.15%	20000.00 - 1.44%	20000.00 - 1.05%			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	ALL REQUIRED	LUMP SUM
25000.00 - 0.07%	200000.00 - 0.57%	11000.00 - 0.03%	10000.00 - 0.03%			
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	ALL REQUIRED	LUMP SUM
50000.00 - 0.26%	100000.00 - 0.52%	50000.00 - 0.26%	100000.00 - 0.50%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
202(1) - REMOVAL OF STRUCTURES AND OBSTRUCTIONS - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	ALL REQUIRED	LUMP SUM
130000.00 - 1.50%	110000.00 - 1.19%	70000.00 - 0.75%	90000.00 - 0.92%			
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	ALL REQUIRED	LUMP SUM
10000.00 - 1.14%	21500.00 - 2.19%	20000.00 - 1.96%	45000.00 - 3.69%			
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	ALL REQUIRED	LUMP SUM
30000.00 - 0.27%	200000.00 - 2.13%	50000.00 - 0.49%	40000.00 - 0.39%			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	ALL REQUIRED	LUMP SUM
20000.00 - 0.20%	250000.00 - 2.18%	50000.00 - 0.41%	125000.00 - 0.94%			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.08%	100000.00 - 1.50%	50000.00 - 0.74%	0.00 - 0.00%			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	ALL REQUIRED	LUMP SUM
20000.00 - 0.36%	10000.00 - 0.21%	10000.00 - 0.18%	0.00 - 0.00%			
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	ALL REQUIRED	LUMP SUM
20000.00 - 0.64%	5000.00 - 0.18%	5000.00 - 0.18%	25000.00 - 0.79%			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	ALL REQUIRED	LUMP SUM
20000.00 - 0.49%	42815.20 - 1.04%	50000.00 - 1.18%	75000.00 - 1.76%			
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	ALL REQUIRED	LUMP SUM
50000.00 - 1.94%	53000.00 - 1.84%	10000.00 - 0.32%	200000.00 - 6.29%			
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.61%	3000.00 - 0.19%	5000.00 - 0.28%	10000.00 - 0.55%			
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.23%	15000.00 - 0.36%	100000.00 - 2.34%	52952.00 - 1.15%			
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	ALL REQUIRED	LUMP SUM
12000.00 - 1.64%	27000.00 - 2.95%	90000.00 - 9.01%	40000.00 - 3.99%			
202(1) - REMOVAL OF STRUCTURES AND OBSTRUCTIONS - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
45000.00 - 0.19%	350000.00 - 1.35%	50000.00 - 0.19%	75000.00 - 0.26%			
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI				05/26/2004	ALL REQUIRED	LUMP SUM
10000.00 - 0.69%	5000.00 - 0.26%	0.00 - 0.00%	0.00 - 0.00%			
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	ALL REQUIRED	LUMP SUM
1000.00 - 0.09%	555.00 - 0.07%	3000.00 - 0.37%	1300.00 - 0.15%			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	ALL REQUIRED	LUMP SUM
25000.00 - 0.27%	200000.00 - 1.91%	15000.00 - 0.14%	2000.00 - 0.02%			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	ALL REQUIRED	LUMP SUM
3000.00 - 0.22%	6000.00 - 0.44%	10000.00 - 0.64%	23000.00 - 1.35%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
165000.00 - 0.69%	500000.00 - 1.81%	500000.00 - 1.75%	500000.00 - 1.56%			
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
500000.00 - 1.90%	500000.00 - 1.79%	600000.00 - 2.08%	1000000.00 - 3.43%			
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	ALL REQUIRED	LUMP SUM
10000.00 - 0.43%	20000.00 - 0.75%	75000.00 - 2.35%	12000.00 - 0.37%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
202(1) - REMOVAL OF STRUCTURES AND OBSTRUCTIONS - 2004 Bid Openings - (continued)						
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.07%	50000.00 - 0.80%	1750.00 - 0.03%	1500.00 - 0.02%			
202(1) - REMOVAL OF STRUCTURES AND OBSTRUCTIONS - 2005 Bid Openings						
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS				03/30/2005	ALL REQUIRED	LUMP SUM
8000.00 - 0.66%	30000.00 - 2.33%	20000.00 - 1.40%	17500.00 - 0.95%			
57851B BB TUDOR ROAD RESURFACING				04/27/2005	ALL REQUIRED	LUMP SUM
1000.00 - 0.01%	5000.00 - 0.06%	45000.00 - 0.53%	0.00 - 0.00%			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
80000.00 - 0.17%	50000.00 - 0.13%	500000.00 - 1.23%	50000.00 - 0.11%			
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	ALL REQUIRED	LUMP SUM
10000.00 - 0.93%	3750.00 - 0.32%	100000.00 - 7.94%	5700.00 - 0.45%			
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	ALL REQUIRED	LUMP SUM
3000.00 - 0.14%	5000.00 - 0.23%	10000.00 - 0.45%	1995.60 - 0.09%			
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	ALL REQUIRED	LUMP SUM
10000.00 - 0.99%	17000.00 - 1.38%	80000.00 - 6.16%	10000.00 - 0.72%			
202(1A) - BUILDING DEMOLITON OF PARTY TIME PLAZA - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	ALL REQUIRED	LUMP SUM
125000.00 - 1.17%	50000.00 - 0.40%	40000.00 - 0.31%	100000.00 - 0.73%			
202(1B) - BUILDING DEMOLITION OF ALASKA PROFESSIONAL AUTO - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	ALL REQUIRED	LUMP SUM
150000.00 - 1.41%	50000.00 - 0.40%	40000.00 - 0.31%	75000.00 - 0.55%			
202(2) - REMOVAL OF PAVEMENT - 2001 Bid Openings						
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	927.00	SQUARE METER
3.00 - 0.14%	2.00 - 0.09%	8.00 - 0.33%	6.00 - 0.24%		5.33	
55150 BB Kodiak Paving Program, 2001				08/29/2001	6132.00	SQUARE METER
2.00 - 0.42%	4.00 - 0.69%	2.00 - 0.34%	10.00 - 1.30%		5.33	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	6755.00	SQUARE METER
1.05 - 0.33%	2.00 - 0.63%	1.00 - 0.32%	2.00 - 0.61%		1.67	
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.				08/20/2001	8300.00	SQUARE METER
1.50 - 0.89%	4.25 - 3.19%	1.00 - 0.65%	2.50 - 1.47%		2.58	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	9600.00	SQUARE METER
1.50 - 0.52%	4.00 - 1.24%	2.25 - 0.66%	5.00 - 1.37%		3.75	
54043 BB HSIP				11/07/2001	11807.00	SQUARE YARD
1.50 - 1.53%	1.00 - 0.96%	1.50 - 1.16%	5.00 - 3.58%		2.50	
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	12233.00	SQUARE METER
2.00 - 0.37%	2.00 - 0.41%	2.00 - 0.40%	4.50 - 0.89%		2.83	
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001	19000.00	SQUARE METER
1.00 - 0.79%	1.60 - 1.29%	3.25 - 2.39%	1.50 - 1.02%		2.12	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	19629.00	SQUARE METER
1.00 - 0.48%	0.50 - 0.24%	1.00 - 0.47%	0.70 - 0.32%		0.73	
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	22368.00	SQUARE METER
2.00 - 0.64%	0.60 - 0.20%	1.00 - 0.34%	1.00 - 0.34%		0.87	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
202(2) - REMOVAL OF PAVEMENT - 2001 Bid Openings - (continued)			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	25408.00	SQUARE YARD
1.50 - 0.97% / 1.25 - 0.80% / 2.00 - 1.27% / 1.00 - 0.54%		1.42	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	27600.00	SQUARE METER
3.00 - 1.05% / 4.00 - 1.60% / 2.00 - 0.78% / 2.50 - 0.91%		2.83	
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	54905.00	SQUARE METER
1.50 - 2.26% / 3.00 - 4.56% / 1.25 - 1.82% / 1.20 - 1.49%		1.82	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	59368.00	SQUARE METER
1.50 - 0.58% / 1.25 - 0.54% / 2.00 - 0.80% / 2.00 - 0.78%		1.75	
52312 BB Parks Highway, MP 57-67	05/04/2001	154202.00	SQUARE METER
1.00 - 0.83% / 2.00 - 1.72% / 1.60 - 1.37% / 2.30 - 1.92%		1.97	
202(2) - REMOVAL OF PAVEMENT - 2002 Bid Openings			
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	268.00	SQUARE METER
5.00 - 0.11% / 3.25 - 0.07% / 16.00 - 0.31% / 10.00 - 0.14%		9.75	
55140 BB Mat-Su Roads Paving & Transfer 2001	02/13/2002	1320.00	SQUARE METER
1.50 - 0.04% / 2.25 - 0.06% / 4.00 - 0.11% / 2.25 - 0.06%		2.83	
55089 BB Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	1950.00	SQUARE METER
2.00 - 0.22% / 4.00 - 0.36% / 4.00 - 0.24% / 5.00 - 0.28%		4.33	
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD	04/24/2002	6911.00	SQUARE METER
2.50 - 1.05% / 2.50 - 1.26% / 3.00 - 1.43% / 0.00 - 0.00%		2.75	
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	14640.00	SQUARE METER
1.50 - 0.88% / 2.70 - 1.03% / 5.00 - 1.73% / 5.00 - 1.69%		4.23	
53921 BB PALMER-WASILLA HWY REHAB.	01/11/2002	18100.00	SQUARE METER
1.50 - 0.57% / 1.50 - 0.57% / 3.00 - 1.05% / 3.34 - 1.15%		2.61	
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB	07/12/2002	18238.00	SQUARE YARD
1.00 - 0.47% / 2.05 - 1.09% / 1.00 - 0.51% / 0.00 - 0.00%		1.53	
55143 BB Kenai Peninsula Paving Program 2001	01/16/2002	21035.00	SQUARE METER
1.50 - 1.71% / 1.15 - 1.18% / 1.90 - 1.85% / 1.60 - 1.54%		1.55	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	21950.00	SQUARE METER
2.00 - 0.28% / 3.00 - 0.48% / 1.25 - 0.20% / 1.50 - 0.21%		1.92	
53834 BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	24340.00	SQUARE METER
2.00 - 1.39% / 3.00 - 1.80% / 1.75 - 0.99% / 0.00 - 0.00%		2.38	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	43617.00	SQUARE METER
1.75 - 0.52% / 0.90 - 0.23% / 1.00 - 0.26% / 1.60 - 0.40%		1.17	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	49318.00	SQUARE METER
1.30 - 0.60% / 2.00 - 0.80% / 1.00 - 0.38% / 2.00 - 0.72%		1.67	
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	74370.00	SQUARE METER
1.00 - 0.38% / 1.00 - 0.39% / 0.80 - 0.30% / 1.00 - 0.37%		0.93	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	127282.00	SQUARE METER
2.00 - 0.70% / 2.00 - 0.73% / 1.80 - 0.64% / 1.50 - 0.53%		1.77	
202(2) - REMOVAL OF PAVEMENT - 2003 Bid Openings			
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003	406.00	SQUARE YARD
10.00 - 0.30% / 3.00 - 0.08% / 20.00 - 0.53% / 9.00 - 0.22%		10.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
202(2) - REMOVAL OF PAVEMENT - 2003 Bid Openings - (continued)						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	572.00	SQUARE METER
5.00 - 0.05%	5.00 - 0.06%	3.00 - 0.03%	0.00 - 0.00%		4.00	
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003	660.00	SQUARE YARD
5.00 - 0.64%	3.00 - 0.47%	3.00 - 0.43%	4.00 - 0.57%		3.33	
55579 BB Eklutna Lake Road				02/26/2003	2065.00	SQUARE YARD
2.00 - 0.16%	1.00 - 0.06%	2.00 - 0.12%	1.00 - 0.06%		1.33	
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	3675.00	SQUARE METER
4.00 - 0.57%	4.00 - 0.74%	5.70 - 1.01%	2.00 - 0.35%		3.90	
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	4926.00	SQUARE YARD
4.00 - 0.46%	5.00 - 0.59%	4.00 - 0.46%	3.01 - 0.32%		4.00	
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	6414.00	SQUARE YARD
1.00 - 0.73%	2.75 - 1.80%	1.00 - 0.63%	5.00 - 2.63%		2.92	
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	8991.00	SQUARE METER
2.25 - 0.79%	2.00 - 0.62%	2.00 - 0.57%	4.00 - 1.13%		2.67	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	14415.00	SQUARE METER
2.50 - 0.89%	2.30 - 0.81%	2.50 - 0.85%	1.60 - 0.54%		2.13	
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	14610.00	SQUARE YARD
2.00 - 1.79%	2.00 - 1.85%	2.00 - 1.63%	2.50 - 2.02%		2.17	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	19072.00	SQUARE YARD
1.00 - 0.17%	2.00 - 0.41%	2.00 - 0.37%	4.70 - 0.88%		2.90	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	21350.00	SQUARE YARD
2.00 - 1.36%	1.50 - 1.16%	1.50 - 1.15%	1.25 - 0.85%		1.42	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	40808.00	SQUARE YARD
2.00 - 1.28%	2.00 - 1.22%	2.00 - 1.21%	0.00 - 0.00%		2.00	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	77380.00	SQUARE METER
0.80 - 0.63%	1.00 - 0.67%	2.00 - 1.26%	1.35 - 0.79%		1.45	
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	78320.00	SQUARE METER
2.00 - 1.80%	1.25 - 1.06%	1.00 - 0.84%	1.10 - 0.88%		1.12	
202(2) - REMOVAL OF PAVEMENT - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	745.00	SQUARE YARD
2.00 - 0.14%	10.00 - 0.69%	5.00 - 0.35%	7.50 - 0.46%		7.50	
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004	2129.00	SQUARE YARD
4.25 - 1.13%	3.00 - 0.70%	14.70 - 3.16%	7.00 - 1.36%		8.23	
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	3600.00	SQUARE YARD
3.00 - 0.48%	2.00 - 0.33%	2.75 - 0.43%	6.00 - 0.92%		3.58	
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	4048.00	SQUARE METER
3.00 - 0.89%	3.50 - 1.03%	1.85 - 0.48%	3.00 - 0.71%		2.78	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	7670.00	SQUARE YARD
2.75 - 0.23%	2.75 - 0.20%	1.85 - 0.13%	1.00 - 0.07%		1.87	
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	10500.00	SQUARE METER
3.00 - 1.37%	4.00 - 1.57%	3.00 - 0.99%	2.00 - 0.64%		3.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
202(2) - REMOVAL OF PAVEMENT - 2004 Bid Openings - (continued)			
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation	12/08/2004	11334.00	SQUARE YARD
3.00 - 1.48% / 2.00 - 0.88% / 1.10 - 0.48% / 1.25 - 0.50%		1.45	
56886 BB Seward Meridian at Bogard Rd. Int. Imp.	06/11/2004	12000.00	SQUARE YARD
2.95 - 3.26% / 0.89 - 1.35% / 1.00 - 1.48% / 3.00 - 4.14%		1.63	
56567 BB North Kenai Spur MP 22.0 - 29.7	12/01/2004	34700.00	SQUARE YARD
2.00 - 0.95% / 1.00 - 0.55% / 2.25 - 1.18% / 2.40 - 1.08%		1.88	
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	42300.00	SQUARE METER
4.00 - 0.64% / 1.50 - 0.23% / 2.10 - 0.31% / 2.00 - 0.29%		1.87	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	64153.00	SQUARE METER
2.25 - 0.60% / 1.00 - 0.23% / 1.00 - 0.22% / 2.00 - 0.40%		1.33	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	147550.00	SQUARE METER
1.75 - 1.08% / 2.00 - 1.14% / 1.00 - 0.55% / 2.75 - 1.41%		1.92	
202(2) - REMOVAL OF PAVEMENT - 2005 Bid Openings			
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005	05/18/2005	150.00	SQUARE YARD
3.00 - 0.05% / 4.75 - 0.07% / 8.00 - 0.11% / 10.00 - 0.14%		7.58	
54991 BB SEWARD AREA PAVING, 2005	08/26/2005	285.00	SQUARE YARD
4.00 - 0.11% / 5.50 - 0.13% / 10.00 - 0.23% / 9.00 - 0.20%		8.17	
58121 BB Palmer/Fishhook Road Resurfacing	11/02/2005	2500.00	SQUARE YARD
3.00 - 0.50% / 5.00 - 0.85% / 6.50 - 1.01% / 5.00 - 0.76%		5.50	
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G	04/27/2005	11338.00	SQUARE YARD
2.00 - 1.33% / 3.00 - 1.79% / 3.50 - 1.97% / 5.00 - 2.59%		3.83	
57851B BB TUDOR ROAD RESURFACING	04/27/2005	15185.00	SQUARE YARD
4.25 - 0.79% / 4.00 - 0.72% / 5.50 - 0.98% / 0.00 - 0.00%		4.75	
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR	12/16/2005	16400.00	SQUARE YARD
1.00 - 1.62% / 2.40 - 3.19% / 2.00 - 2.53% / 4.00 - 4.75%		2.80	
56314B BB COMBINED GLENN HWY, & MAT SU 2005	05/11/2005	17550.00	SQUARE YARD
2.00 - 0.82% / 1.50 - 0.58% / 2.00 - 0.74% / 2.00 - 0.71%		1.83	
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC	09/23/2005	18126.00	SQUARE YARD
3.00 - 2.50% / 1.45 - 1.23% / 1.50 - 1.23% / 0.87 - 0.68%		1.27	
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	38560.00	SQUARE YARD
2.00 - 0.17% / 1.25 - 0.13% / 2.00 - 0.19% / 1.00 - 0.09%		1.42	
202(2A) - REMOVAL OF PAVEMENT AND EXISTING BASE COURSE - 2004 Bid Openings			
56567 BB North Kenai Spur MP 22.0 - 29.7	12/01/2004	49300.00	SQUARE YARD
3.00 - 2.03% / 0.50 - 0.39% / 2.00 - 1.50% / 2.40 - 1.54%		1.63	
202(3) - REMOVAL OF SIDEWALK - 2001 Bid Openings			
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001	8.00	SQUARE METER
8.00 - 0.00% / 20.00 - 0.01% / 50.00 - 0.02% / 78.00 - 0.03%		49.33	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS	08/08/2001	63.00	SQUARE METER
4.50 - 0.01% / 20.00 - 0.03% / 6.00 - 0.01% / 7.00 - 0.01%		11.00	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	197.00	SQUARE YARD
5.00 - 0.02% / 6.00 - 0.03% / 10.00 - 0.05% / 5.00 - 0.02%		7.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
202(3) - REMOVAL OF SIDEWALK - 2001 Bid Openings - (continued)						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	420.00	SQUARE METER
8.25 - 0.04%	4.00 - 0.02%	6.00 - 0.04%	5.00 - 0.03%			5.00
54043 BB HSIP				11/07/2001	535.00	SQUARE YARD
5.00 - 0.23%	12.00 - 0.52%	5.40 - 0.19%	10.00 - 0.32%			9.13
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	735.00	SQUARE METER
3.00 - 0.03%	2.58 - 0.03%	2.50 - 0.03%	10.00 - 0.11%			5.03
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	5714.00	SQUARE METER
3.50 - 0.73%	4.00 - 0.74%	3.45 - 0.60%	5.00 - 0.82%			4.15
202(3) - REMOVAL OF SIDEWALK - 2002 Bid Openings						
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	202.00	SQUARE METER
50.00 - 0.81%	6.00 - 0.09%	27.00 - 0.39%	15.00 - 0.16%			16.00
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	208.00	SQUARE METER
8.00 - 0.10%	6.00 - 0.09%	5.00 - 0.07%	0.00 - 0.00%			5.50
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	395.00	SQUARE METER
5.00 - 0.08%	40.00 - 0.41%	20.00 - 0.19%	10.00 - 0.09%			23.33
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	1629.00	SQUARE METER
4.50 - 0.42%	4.00 - 0.30%	6.00 - 0.30%	12.00 - 0.56%			7.33
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	2048.00	SQUARE METER
4.50 - 0.09%	10.00 - 0.17%	5.00 - 0.08%	9.00 - 0.13%			8.00
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	6249.00	SQUARE METER
7.60 - 0.32%	1.50 - 0.06%	3.00 - 0.11%	7.00 - 0.25%			3.83
202(3) - REMOVAL OF SIDEWALK - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	21.00	SQUARE METER
15.00 - 0.01%	15.00 - 0.01%	3.00 - 0.00%	0.00 - 0.00%			9.00
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	110.00	SQUARE YARD
6.00 - 0.02%	7.00 - 0.03%	10.00 - 0.04%	10.00 - 0.03%			9.00
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	675.00	SQUARE YARD
6.00 - 0.06%	10.00 - 0.10%	10.00 - 0.10%	0.00 - 0.00%			10.00
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	2138.00	SQUARE YARD
6.00 - 0.30%	18.00 - 0.91%	6.00 - 0.30%	4.16 - 0.19%			9.39
202(3) - REMOVAL OF SIDEWALK - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	81.00	SQUARE METER
7.00 - 0.02%	10.00 - 0.03%	16.00 - 0.04%	10.00 - 0.02%			12.00
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004	110.00	SQUARE YARD
13.00 - 0.18%	10.00 - 0.12%	20.00 - 0.22%	8.00 - 0.08%			12.67
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	164.50	SQUARE METER
10.00 - 0.12%	31.50 - 0.38%	6.50 - 0.07%	16.00 - 0.15%			18.00
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	1042.00	SQUARE METER
4.00 - 0.02%	6.00 - 0.02%	3.50 - 0.01%	10.00 - 0.04%			6.50
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	3183.00	SQUARE METER
7.50 - 0.10%	4.00 - 0.05%	5.00 - 0.06%	3.00 - 0.03%			4.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
202(3) - REMOVAL OF SIDEWALK - 2004 Bid Openings - (continued)						
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	3600.00	SQUARE YARD
6.00 - 0.30%	7.00 - 0.40%	8.00 - 0.44%	5.30 - 0.25%			6.77
202(3) - REMOVAL OF SIDEWALK - 2005 Bid Openings						
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	84.00	SQUARE YARD
10.00 - 0.04%	21.00 - 0.08%	12.00 - 0.05%	15.95 - 0.06%			16.32
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	280.00	SQUARE YARD
7.00 - 0.00%	20.00 - 0.02%	20.00 - 0.01%	10.00 - 0.01%			16.67
57826 A1 BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	535.00	SQUARE YARD
4.00 - 0.13%	3.00 - 0.08%	5.00 - 0.13%	15.00 - 0.37%			7.67
57851B BB TUDOR ROAD RESURFACING				04/27/2005	602.00	SQUARE YARD
13.00 - 0.10%	15.00 - 0.11%	25.00 - 0.18%	0.00 - 0.00%			20.00
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	2019.00	SQUARE YARD
5.25 - 0.62%	7.00 - 0.75%	12.00 - 1.20%	25.00 - 2.31%			14.67
202(4) - REMOVAL OF CULVERT PIPE - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	7.10	METER
20.00 - 0.00%	175.00 - 0.03%	100.00 - 0.02%	82.00 - 0.01%			119.00
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	32.50	METER
60.00 - 0.05%	40.00 - 0.03%	10.00 - 0.01%	25.00 - 0.02%			25.00
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	83.00	METER
28.00 - 0.04%	40.00 - 0.06%	22.00 - 0.03%	55.00 - 0.07%			39.00
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	137.00	METER
18.00 - 0.09%	20.00 - 0.09%	30.00 - 0.13%	30.00 - 0.12%			26.67
54043 BB HSIP				11/07/2001	190.00	LINEAR FOOT
4.00 - 0.07%	7.00 - 0.11%	8.50 - 0.11%	20.00 - 0.23%			11.83
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	529.00	METER
15.00 - 0.11%	13.40 - 0.11%	18.00 - 0.14%	20.00 - 0.16%			17.13
55150 BB Kodiak Paving Program, 2001				08/29/2001	781.00	METER
10.00 - 0.27%	1.00 - 0.02%	13.00 - 0.28%	20.00 - 0.33%			11.33
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	802.10	METER
18.00 - 0.09%	7.00 - 0.04%	20.00 - 0.11%	17.00 - 0.09%			14.67
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	864.00	METER
15.60 - 0.17%	10.00 - 0.13%	15.00 - 0.18%	20.00 - 0.23%			15.00
52312 BB Parks Highway, MP 57-67				05/04/2001	1224.90	METER
16.00 - 0.11%	20.00 - 0.14%	20.00 - 0.14%	15.00 - 0.10%			18.33
202(4) - REMOVAL OF CULVERT PIPE - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	16.40	METER
70.00 - 0.01%	40.00 - 0.00%	20.00 - 0.00%	70.00 - 0.01%			43.33
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	36.00	METER
10.00 - 0.05%	40.00 - 0.23%	57.00 - 0.31%	50.00 - 0.25%			49.00
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	44.00	METER
25.00 - 0.06%	100.00 - 0.22%	50.00 - 0.10%	45.00 - 0.09%			65.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
202(4) - REMOVAL OF CULVERT PIPE - 2002 Bid Openings - (continued)				
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002 59.00 METER
25.00 - 0.09%	20.00 - 0.09%	20.00 - 0.08%	0.00 - 0.00%	20.00
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002 109.00 METER
25.00 - 0.11%	25.00 - 0.07%	30.00 - 0.08%	60.00 - 0.15%	38.33
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002 137.00 LINEAR FOOT
7.00 - 0.02%	18.00 - 0.07%	20.00 - 0.08%	0.00 - 0.00%	19.00
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002 148.50 METER
49.00 - 0.15%	30.00 - 0.09%	25.00 - 0.07%	12.87 - 0.04%	22.62
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002 193.40 METER
25.00 - 0.10%	50.00 - 0.17%	20.00 - 0.07%	25.00 - 0.09%	31.67
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002 279.00 METER
20.00 - 0.12%	17.00 - 0.10%	40.00 - 0.23%	50.00 - 0.28%	35.67
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002 285.60 METER
30.00 - 0.04%	50.00 - 0.07%	15.00 - 0.02%	30.00 - 0.04%	31.67
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002 372.00 METER
20.00 - 0.43%	50.00 - 0.86%	25.00 - 0.29%	65.00 - 0.69%	46.67
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002 401.00 METER
45.00 - 0.12%	10.00 - 0.02%	30.00 - 0.07%	34.00 - 0.08%	24.67
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002 575.00 METER
20.00 - 0.33%	40.00 - 0.57%	20.00 - 0.27%	0.00 - 0.00%	30.00
53931 BB Iliamna/Newhalen Rd.s Surface Treatment				09/13/2002 601.00 LINEAR FOOT
15.00 - 0.25%	10.00 - 0.26%	10.00 - 0.24%	12.00 - 0.23%	10.67
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002 910.00 METER
10.00 - 0.09%	20.00 - 0.15%	15.00 - 0.10%	20.00 - 0.13%	18.33
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002 957.70 METER
15.00 - 0.04%	30.00 - 0.08%	11.00 - 0.03%	30.00 - 0.08%	23.67
202(4) - REMOVAL OF CULVERT PIPE - 2003 Bid Openings				
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003 90.00 LINEAR FOOT
7.00 - 0.07%	25.00 - 0.23%	20.00 - 0.18%	30.00 - 0.22%	25.00
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003 98.00 METER
16.00 - 0.06%	50.00 - 0.17%	25.00 - 0.08%	100.00 - 0.31%	58.33
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003 212.00 LINEAR FOOT
15.00 - 0.05%	20.00 - 0.06%	10.00 - 0.03%	0.00 - 0.00%	15.00
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003 396.00 METER
50.00 - 0.36%	30.00 - 0.25%	3.00 - 0.02%	0.00 - 0.00%	16.50
55579 BB Eklutna Lake Road				02/26/2003 431.00 LINEAR FOOT
13.00 - 0.22%	3.00 - 0.04%	10.00 - 0.13%	10.00 - 0.12%	7.67
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003 1050.00 METER
25.00 - 0.65%	24.44 - 0.62%	40.00 - 0.99%	20.00 - 0.49%	28.15
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003 1072.20 METER
16.00 - 0.20%	20.00 - 0.23%	15.00 - 0.17%	50.00 - 0.55%	28.33

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
202(4) - REMOVAL OF CULVERT PIPE - 2003 Bid Openings - (continued)						
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	1082.00	LINEAR FOOT
6.00 - 0.21%	7.00 - 0.27%	4.00 - 0.15%	10.00 - 0.34%		7.00	
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	1225.00	LINEAR FOOT
10.00 - 0.75%	8.00 - 0.62%	5.00 - 0.34%	25.00 - 1.70%		12.67	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	1660.00	METER
12.00 - 0.20%	20.00 - 0.29%	50.00 - 0.68%	20.00 - 0.25%		30.00	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	2132.00	LINEAR FOOT
7.00 - 0.13%	10.00 - 0.23%	20.00 - 0.42%	6.00 - 0.13%		12.00	
202(4) - REMOVAL OF CULVERT PIPE - 2004 Bid Openings						
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI				05/26/2004	175.00	LINEAR FOOT
30.00 - 0.36%	10.00 - 0.09%	0.00 - 0.00%	0.00 - 0.00%		10.00	
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	245.00	LINEAR FOOT
33.00 - 0.74%	4.01 - 0.12%	10.00 - 0.30%	8.00 - 0.23%		7.34	
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	397.00	LINEAR FOOT
7.00 - 0.12%	15.00 - 0.27%	8.00 - 0.14%	15.00 - 0.25%		12.67	
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	650.00	METER
18.00 - 0.51%	22.00 - 0.54%	30.00 - 0.61%	33.00 - 0.66%		28.33	
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	749.00	METER
30.00 - 0.09%	50.00 - 0.13%	16.00 - 0.04%	26.00 - 0.07%		30.67	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	1001.40	METER
20.00 - 0.08%	15.00 - 0.05%	12.00 - 0.04%	30.00 - 0.09%		19.00	
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	1370.00	LINEAR FOOT
14.25 - 0.85%	10.00 - 0.53%	6.00 - 0.31%	10.00 - 0.48%		8.67	
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	1632.00	LINEAR FOOT
9.00 - 0.41%	7.30 - 0.42%	12.00 - 0.60%	10.00 - 0.49%		9.77	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	1800.00	METER
18.00 - 0.14%	10.00 - 0.07%	15.00 - 0.10%	20.00 - 0.12%		15.00	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	2555.00	LINEAR FOOT
8.25 - 0.23%	15.00 - 0.37%	5.00 - 0.12%	2.00 - 0.05%		7.33	
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	8000.00	LINEAR FOOT
7.00 - 0.77%	7.00 - 0.90%	7.00 - 0.85%	9.00 - 0.94%		7.67	
202(4) - REMOVAL OF CULVERT PIPE - 2005 Bid Openings						
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	33.00	LINEAR FOOT
13.00 - 0.01%	9.50 - 0.01%	20.00 - 0.01%	30.00 - 0.02%		19.83	
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	104.00	LINEAR FOOT
15.00 - 0.09%	28.00 - 0.15%	13.00 - 0.07%	20.00 - 0.09%		20.33	
57851B BB TUDOR ROAD RESURFACING				04/27/2005	157.00	LINEAR FOOT
10.00 - 0.02%	15.00 - 0.03%	10.00 - 0.02%	0.00 - 0.00%		12.50	
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	175.00	LINEAR FOOT
7.00 - 0.13%	15.00 - 0.25%	12.00 - 0.20%	20.00 - 0.33%		15.67	
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	215.00	LINEAR FOOT
4.00 - 0.08%	10.00 - 0.17%	20.00 - 0.33%	20.00 - 0.31%		16.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
202(4) - REMOVAL OF CULVERT PIPE - 2005 Bid Openings - (continued)						
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	555.00	LINEAR FOOT
9.00 - 0.23%	8.00 - 0.21%	12.00 - 0.30%	7.10 - 0.17%		9.03	
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	830.00	LINEAR FOOT
15.00 - 1.16%	21.00 - 1.49%	10.00 - 0.66%	18.00 - 1.17%		16.33	
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	1110.00	LINEAR FOOT
10.00 - 0.02%	15.00 - 0.04%	20.00 - 0.05%	10.00 - 0.02%		15.00	
202(5) - REMOVAL OF SANITARY SEWER PIPE - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	1147.00	METER
40.00 - 0.84%	1.00 - 0.02%	12.00 - 0.25%	0.00 - 0.00%		6.50	
202(6) - REMOVAL OF MANHOLE - 2001 Bid Openings						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	1.00	EACH
600.00 - 0.02%	1000.00 - 0.03%	600.00 - 0.02%	1000.00 - 0.03%		866.67	
54043 BB HSIP				11/07/2001	1.00	EACH
300.00 - 0.03%	600.00 - 0.05%	575.00 - 0.04%	1000.00 - 0.06%		725.00	
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	7.00	EACH
500.00 - 0.05%	680.17 - 0.07%	700.00 - 0.07%	500.00 - 0.05%		626.72	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	8.00	EACH
575.00 - 0.06%	500.00 - 0.06%	500.00 - 0.06%	500.00 - 0.05%		500.00	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	10.00	EACH
500.00 - 0.13%	250.00 - 0.06%	500.00 - 0.13%	1300.00 - 0.28%		683.33	
202(6) - REMOVAL OF MANHOLE - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	1.00	EACH
1000.00 - 0.01%	300.00 - 0.00%	1500.00 - 0.01%	800.00 - 0.00%		866.67	
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	2.00	EACH
500.00 - 0.06%	700.00 - 0.07%	950.00 - 0.06%	1500.00 - 0.09%		1050.00	
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	3.00	EACH
500.00 - 0.04%	1000.00 - 0.07%	250.00 - 0.02%	0.00 - 0.00%		625.00	
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	7.00	EACH
1000.00 - 0.42%	300.00 - 0.15%	500.00 - 0.24%	0.00 - 0.00%		400.00	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	40.00	EACH
600.00 - 0.22%	500.00 - 0.16%	150.00 - 0.05%	400.00 - 0.12%		350.00	
202(6) - REMOVAL OF MANHOLE - 2003 Bid Openings						
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	1.00	EACH
600.00 - 0.01%	2000.00 - 0.03%	1000.00 - 0.01%	0.00 - 0.00%		1500.00	
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	1.00	EACH
1000.00 - 0.02%	2000.00 - 0.05%	2000.00 - 0.05%	1513.40 - 0.03%		1837.80	
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	4.00	EACH
750.00 - 0.12%	600.00 - 0.08%	550.00 - 0.07%	1000.00 - 0.13%		716.67	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	7.00	EACH
500.00 - 0.11%	1000.00 - 0.25%	600.00 - 0.15%	500.00 - 0.11%		700.00	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	8.00	EACH
500.00 - 0.10%	590.32 - 0.11%	1700.00 - 0.32%	300.00 - 0.06%		863.44	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
202(6) - REMOVAL OF MANHOLE - 2003 Bid Openings - (continued)				
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003 16.00 EACH
1000.00 - 0.29%	700.00 - 0.24%	500.00 - 0.15%	0.00 - 0.00%	600.00
202(6) - REMOVAL OF MANHOLE - 2004 Bid Openings				
56830 BB Sterling Highway: Soldotna Urban				10/08/2004 6.00 EACH
800.00 - 0.02%	1000.00 - 0.02%	600.00 - 0.01%	600.00 - 0.01%	733.33
202(6) - REMOVAL OF MANHOLE - 2005 Bid Openings				
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005 1.00 EACH
2500.00 - 0.15%	1000.00 - 0.05%	550.00 - 0.03%	3000.00 - 0.14%	1516.67
57851B BB TUDOR ROAD RESURFACING				04/27/2005 4.00 EACH
500.00 - 0.02%	1500.00 - 0.07%	1500.00 - 0.07%	0.00 - 0.00%	1500.00
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005 7.00 EACH
800.00 - 0.01%	500.00 - 0.01%	1000.00 - 0.02%	500.00 - 0.01%	666.67
202(6A) - REMOVAL OF STORM DRAIN MANHOLES - 2004 Bid Openings				
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004 7.00 EACH
550.00 - 0.02%	600.00 - 0.02%	650.00 - 0.02%	1000.00 - 0.02%	750.00
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004 23.00 EACH
550.00 - 0.05%	500.00 - 0.04%	500.00 - 0.04%	1000.00 - 0.07%	666.67
202(6B) - REMOVAL OF SANITARY SEWER MANHOLES - 2001 Bid Openings				
52921 BB PALMER-WASILLA EXTENSION				06/06/2001 1.00 EACH
2179.00 - 0.03%	833.93 - 0.01%	2800.00 - 0.04%	1000.00 - 0.01%	1544.64
202(6B) - REMOVAL OF SANITARY SEWER MANHOLES - 2003 Bid Openings				
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003 1.00 EACH
1200.00 - 0.05%	1000.00 - 0.05%	3100.00 - 0.15%	1000.00 - 0.05%	1700.00
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003 3.00 EACH
1000.00 - 0.12%	1300.00 - 0.14%	550.00 - 0.05%	1000.00 - 0.09%	950.00
202(6B) - REMOVAL OF SANITARY SEWER MANHOLES - 2004 Bid Openings				
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004 2.00 EACH
800.00 - 0.07%	800.00 - 0.06%	1000.00 - 0.06%	3500.00 - 0.21%	1766.67
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004 4.00 EACH
1200.00 - 0.02%	1000.00 - 0.02%	800.00 - 0.01%	1000.00 - 0.01%	933.33
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004 4.00 EACH
1200.00 - 0.02%	1000.00 - 0.01%	500.00 - 0.01%	1000.00 - 0.01%	833.33
202(7) - REMOVAL OF JUNCTION BOX - 2001 Bid Openings				
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001 34.00 EACH
150.00 - 0.14%	140.00 - 0.13%	200.00 - 0.18%	100.00 - 0.08%	146.67
202(7) - REMOVAL OF JUNCTION BOX - 2002 Bid Openings				
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002 46.00 EACH
100.00 - 0.04%	100.00 - 0.04%	115.00 - 0.04%	100.00 - 0.03%	105.00
54964 BB High Tower Illumination Mast Replacement				06/28/2002 144.00 EACH
150.00 - 0.66%	75.00 - 0.30%	357.00 - 1.19%	218.40 - 0.72%	216.80
202(7) - REMOVAL OF JUNCTION BOX - 2003 Bid Openings				
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003 10.00 EACH
300.00 - 0.22%	45.00 - 0.03%	500.00 - 0.33%	410.00 - 0.24%	318.33

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average
202(7) - REMOVAL OF JUNCTION BOX - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	125.00	EACH
100.00 - 0.05% / 107.00 - 0.05%	100.00 - 0.05%	110.00 - 0.05%	105.67
202(7) - REMOVAL OF JUNCTION BOX - 2005 Bid Openings			
57851B BB TUDOR ROAD RESURFACING	04/27/2005	21.00	EACH
300.00 - 0.08% / 125.00 - 0.03%	75.00 - 0.02%	0.00 - 0.00%	100.00
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II	01/12/2005	54.00	EACH
150.00 - 0.20% / 186.81 - 0.20%	225.00 - 0.24%	200.00 - 0.21%	203.94
202(8) - REMOVAL OF INLET - 2001 Bid Openings			
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	1.00	EACH
400.00 - 0.01% / 1700.00 - 0.05%	200.00 - 0.01%	300.00 - 0.01%	733.33
54043 BB HSIP	11/07/2001	2.00	EACH
450.00 - 0.08% / 600.00 - 0.10%	575.00 - 0.08%	500.00 - 0.06%	558.33
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	5.00	EACH
510.00 - 0.03% / 400.00 - 0.03%	350.00 - 0.02%	500.00 - 0.03%	416.67
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001	8.00	EACH
400.00 - 0.12% / 5000.00 - 1.29%	350.00 - 0.09%	1000.00 - 0.23%	2116.67
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	9.00	EACH
350.00 - 0.04% / 500.36 - 0.07%	500.00 - 0.07%	400.00 - 0.05%	466.79
202(8) - REMOVAL OF INLET - 2002 Bid Openings			
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	1.00	EACH
500.00 - 0.02% / 200.00 - 0.01%	1000.00 - 0.02%	1500.00 - 0.03%	900.00
55089 BB Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	4.00	EACH
400.00 - 0.09% / 700.00 - 0.13%	700.00 - 0.09%	1500.00 - 0.17%	966.67
202(8) - REMOVAL OF INLET - 2003 Bid Openings			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003	2.00	EACH
500.00 - 0.02% / 700.00 - 0.03%	500.00 - 0.02%	0.00 - 0.00%	600.00
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	3.00	EACH
450.00 - 0.02% / 1000.00 - 0.04%	1000.00 - 0.04%	0.00 - 0.00%	1000.00
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM	11/19/2003	3.00	EACH
600.00 - 0.11% / 1200.00 - 0.23%	500.00 - 0.08%	1000.00 - 0.17%	900.00
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	8.00	EACH
500.00 - 0.04% / 250.00 - 0.02%	1000.00 - 0.07%	400.00 - 0.02%	550.00
202(8) - REMOVAL OF INLET - 2004 Bid Openings			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004	3.00	EACH
550.00 - 0.12% / 1400.00 - 0.30%	225.00 - 0.04%	800.00 - 0.14%	808.33
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	7.00	EACH
500.00 - 0.01% / 500.00 - 0.01%	500.00 - 0.01%	1000.00 - 0.02%	666.67
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	7.00	EACH
600.00 - 0.02% / 1000.00 - 0.03%	400.00 - 0.01%	400.00 - 0.01%	600.00
202(8) - REMOVAL OF INLET - 2005 Bid Openings			
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC	09/23/2005	4.00	EACH
900.00 - 0.17% / 950.00 - 0.18%	600.00 - 0.11%	598.99 - 0.10%	716.33

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
202(8) - REMOVAL OF INLET - 2005 Bid Openings - (continued)				
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G			04/27/2005	10.00 EACH
400.00 - 0.23%	800.00 - 0.42%	650.00 - 0.32%	1500.00 - 0.69%	983.33
202(9) - REMOVAL OF CURB AND GUTTER - 2001 Bid Openings				
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB			06/27/2001	82.50 METER
7.00 - 0.02%	10.00 - 0.03%	10.00 - 0.03%	100.00 - 0.30%	40.00
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	440.00 METER
14.50 - 0.08%	5.00 - 0.03%	7.00 - 0.04%	10.00 - 0.06%	7.33
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	591.70 METER
10.00 - 0.15%	10.00 - 0.14%	7.00 - 0.10%	7.00 - 0.10%	8.00
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	1008.00 METER
3.00 - 0.04%	2.37 - 0.04%	6.50 - 0.10%	5.00 - 0.08%	4.62
54043 BB HSIP			11/07/2001	1618.00 LINEAR FOOT
2.00 - 0.28%	2.50 - 0.33%	1.80 - 0.19%	3.00 - 0.29%	2.43
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001	4524.00 METER
8.00 - 1.31%	4.00 - 0.58%	9.00 - 1.24%	16.00 - 2.07%	9.67
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	4689.00 METER
8.00 - 1.03%	7.00 - 0.91%	3.00 - 0.37%	9.84 - 1.05%	6.61
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001	10760.00 LINEAR FOOT
2.00 - 0.55%	2.50 - 0.67%	2.00 - 0.54%	1.00 - 0.23%	1.83
202(9) - REMOVAL OF CURB AND GUTTER - 2002 Bid Openings				
55143 BB Kenai Peninsula Paving Program 2001			01/16/2002	32.00 METER
25.00 - 0.04%	24.00 - 0.04%	30.00 - 0.04%	19.00 - 0.03%	24.33
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002	390.00 METER
8.50 - 0.13%	30.00 - 0.31%	10.00 - 0.09%	20.00 - 0.18%	20.00
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	989.00 METER
7.40 - 0.05%	6.00 - 0.04%	10.00 - 0.06%	11.00 - 0.06%	9.00
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002	1376.00 LINEAR FOOT
2.50 - 0.09%	6.50 - 0.26%	10.00 - 0.39%	0.00 - 0.00%	8.25
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002	1451.00 METER
5.00 - 0.44%	5.00 - 0.53%	5.00 - 0.50%	0.00 - 0.00%	5.00
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	1863.00 METER
4.50 - 0.48%	9.00 - 0.78%	12.00 - 0.69%	10.00 - 0.53%	10.33
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	1903.00 METER
4.50 - 0.08%	5.00 - 0.08%	6.00 - 0.09%	14.00 - 0.20%	8.33
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002	2247.00 METER
9.00 - 0.58%	10.00 - 0.56%	5.00 - 0.26%	0.00 - 0.00%	7.50
202(9) - REMOVAL OF CURB AND GUTTER - 2003 Bid Openings				
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	10.00 METER
25.00 - 0.01%	45.00 - 0.02%	90.00 - 0.04%	30.00 - 0.01%	55.00
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	57.00 METER
30.00 - 0.03%	10.00 - 0.01%	5.00 - 0.01%	0.00 - 0.00%	7.50

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
202(9) - REMOVAL OF CURB AND GUTTER - 2003 Bid Openings - (continued)						
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	258.00	LINEAR FOOT
10.00 - 0.19%	5.00 - 0.09%	15.00 - 0.25%	18.00 - 0.27%		12.67	
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	984.00	LINEAR FOOT
3.00 - 0.18%	4.00 - 0.25%	3.00 - 0.16%	5.00 - 0.27%		4.00	
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	1260.00	LINEAR FOOT
7.00 - 0.13%	10.00 - 0.23%	10.00 - 0.22%	8.00 - 0.15%		9.33	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	1450.00	METER
6.00 - 0.09%	10.00 - 0.13%	20.00 - 0.24%	10.00 - 0.11%		13.33	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	1626.00	LINEAR FOOT
4.00 - 0.06%	6.00 - 0.10%	7.00 - 0.11%	5.00 - 0.08%		6.00	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	2474.00	LINEAR FOOT
3.00 - 0.24%	3.50 - 0.31%	2.50 - 0.22%	5.00 - 0.39%		3.67	
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	4257.00	LINEAR FOOT
2.50 - 0.25%	9.00 - 0.91%	10.00 - 1.00%	3.20 - 0.30%		7.40	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	4317.00	LINEAR FOOT
3.00 - 0.20%	10.00 - 0.65%	5.00 - 0.32%	0.00 - 0.00%		7.50	
202(9) - REMOVAL OF CURB AND GUTTER - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	47.00	LINEAR FOOT
10.00 - 0.04%	35.00 - 0.15%	16.00 - 0.07%	10.00 - 0.04%		20.33	
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	54.00	METER
10.00 - 0.02%	23.00 - 0.05%	25.00 - 0.04%	12.00 - 0.02%		20.00	
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004	504.00	LINEAR FOOT
7.00 - 0.44%	5.00 - 0.28%	10.00 - 0.51%	2.00 - 0.09%		5.67	
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	591.70	METER
10.00 - 0.43%	16.00 - 0.69%	7.00 - 0.26%	38.00 - 1.32%		20.33	
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	861.00	METER
8.00 - 0.03%	9.00 - 0.03%	5.00 - 0.01%	10.00 - 0.03%		8.00	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	1720.00	METER
6.00 - 0.04%	6.00 - 0.04%	7.00 - 0.04%	12.00 - 0.07%		8.33	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	3499.00	METER
6.00 - 0.09%	6.00 - 0.08%	6.00 - 0.07%	10.00 - 0.11%		7.33	
202(9) - REMOVAL OF CURB AND GUTTER - 2005 Bid Openings						
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	1643.00	LINEAR FOOT
7.00 - 0.53%	4.00 - 0.31%	2.50 - 0.19%	2.44 - 0.17%		2.98	
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	2780.00	LINEAR FOOT
2.50 - 0.02%	5.00 - 0.04%	8.00 - 0.05%	5.00 - 0.03%		6.00	
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	5860.00	LINEAR FOOT
5.00 - 1.72%	3.00 - 0.93%	8.00 - 2.32%	15.00 - 4.01%		8.67	
57851B BB TUDOR ROAD RESURFACING				04/27/2005	10916.00	LINEAR FOOT
4.00 - 0.53%	7.00 - 0.91%	8.00 - 1.03%	0.00 - 0.00%		7.50	
202(10) - SINGLE MAIL BOX INSTALLATION - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67				05/04/2001	10.00	EACH
275.00 - 0.01%	500.00 - 0.03%	230.00 - 0.01%	280.00 - 0.02%		336.67	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
202(10) - SINGLE MAIL BOX INSTALLATION - 2002 Bid Openings			
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	1.00	EACH
350.00 - 0.03% / 500.00 - 0.04% / 470.00 - 0.03% / 1000.00 - 0.05%		656.67	
53921 BB PALMER-WASILLA HWY REHAB.	01/11/2002	2.00	EACH
300.00 - 0.01% / 130.00 - 0.01% / 250.00 - 0.01% / 275.38 - 0.01%		218.46	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	4.00	EACH
350.00 - 0.01% / 200.00 - 0.01% / 300.00 - 0.01% / 300.00 - 0.01%		266.67	
202(10) - SINGLE MAIL BOX INSTALLATION - 2003 Bid Openings			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	3.00	EACH
300.00 - 0.02% / 460.00 - 0.03% / 500.00 - 0.04% / 400.00 - 0.03%		453.33	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	4.00	EACH
225.00 - 0.01% / 250.00 - 0.01% / 250.00 - 0.01% / 350.00 - 0.01%		283.33	
202(10) - SINGLE MAIL BOX INSTALLATION - 2004 Bid Openings			
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation	12/08/2004	1.00	EACH
450.00 - 0.02% / 1000.00 - 0.04% / 300.00 - 0.01% / 750.00 - 0.03%		683.33	
202(10) - SINGLE MAIL BOX INSTALLATION - 2005 Bid Openings			
56314B BB COMBINED GLENN HWY, & MAT SU 2005	05/11/2005	3.00	EACH
300.00 - 0.02% / 500.00 - 0.03% / 500.00 - 0.03% / 1000.00 - 0.06%		666.67	
202(11) - MULTIPLE MAIL BOX INSTALLATION - 2002 Bid Openings			
53921 BB PALMER-WASILLA HWY REHAB.	01/11/2002	2.00	EACH
400.00 - 0.02% / 300.00 - 0.01% / 300.00 - 0.01% / 319.60 - 0.01%		306.53	
55019 BB Talkeetna Spur Road Rehabilitation	06/28/2002	3.00	EACH
500.00 - 0.03% / 500.00 - 0.03% / 500.00 - 0.03% / 300.00 - 0.02%		433.33	
202(11) - MULTIPLE MAIL BOX INSTALLATION - 2003 Bid Openings			
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM	11/19/2003	1.00	EACH
500.00 - 0.03% / 500.00 - 0.03% / 2300.00 - 0.13% / 1500.00 - 0.08%		1433.33	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	8.00	METER
450.00 - 0.09% / 805.00 - 0.16% / 800.00 - 0.15% / 700.00 - 0.13%		768.33	
202(11) - MULTIPLE MAIL BOX INSTALLATION - 2004 Bid Openings			
54112 BB Homer: Barlett/Hohe St. Rehabilitation	10/27/2004	4.00	EACH
500.00 - 0.09% / 500.00 - 0.07% / 500.00 - 0.06% / 1200.00 - 0.15%		733.33	
202(12) - DOUBLE MAIL BOX INSTALLATION - 2001 Bid Openings			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	13.00	EACH
275.00 - 0.02% / 550.00 - 0.05% / 300.00 - 0.03% / 300.00 - 0.03%		383.33	
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.	07/11/2001	24.00	EACH
300.00 - 0.51% / 190.00 - 0.34% / 415.00 - 0.73% / 305.00 - 0.53%		303.33	
202(12) - DOUBLE MAIL BOX INSTALLATION - 2002 Bid Openings			
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	1.00	EACH
600.00 - 0.05% / 700.00 - 0.05% / 980.00 - 0.07% / 1500.00 - 0.08%		1060.00	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	28.00	EACH
400.00 - 0.03% / 500.00 - 0.04% / 375.00 - 0.03% / 550.00 - 0.04%		475.00	
55140 BB Mat-Su Roads Paving & Transfer 2001	02/13/2002	51.00	EACH
300.00 - 0.33% / 275.00 - 0.30% / 300.00 - 0.31% / 250.00 - 0.25%		275.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
202(12) - DOUBLE MAIL BOX INSTALLATION - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	8.00	EACH
300.00 - 0.02%	1000.00 - 0.07%	450.00 - 0.03%	400.00 - 0.02%			616.67
202(12) - DOUBLE MAIL BOX INSTALLATION - 2004 Bid Openings						
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	31.00	EACH
500.00 - 0.21%	600.00 - 0.30%	1000.00 - 0.47%	600.00 - 0.24%			733.33
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	42.00	EACH
355.00 - 0.42%	360.00 - 0.53%	300.00 - 0.39%	450.00 - 0.56%			370.00
202(12) - DOUBLE MAIL BOX INSTALLATION - 2005 Bid Openings						
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	5.00	EACH
360.00 - 0.04%	600.00 - 0.07%	800.00 - 0.08%	1200.00 - 0.12%			866.67
202(12A) - RELOCATE CLUSTER MAIL BOXES - 2002 Bid Openings						
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	1.00	EACH
900.00 - 0.07%	500.00 - 0.04%	1300.00 - 0.09%	2500.00 - 0.13%			1433.33
202(12A) - REMOVE & RELOCATE MAIL BOX - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	10.00	EACH
100.00 - 0.00%	500.00 - 0.01%	500.00 - 0.01%	600.00 - 0.01%			533.33
202(12C) - MAIL BOX TURNOUTS - 2001 Bid Openings						
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.				07/11/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.71%	4000.00 - 0.30%	10000.00 - 0.73%	10000.00 - 0.73%			
202(13) - REMOVAL OF FENCE - 2001 Bid Openings						
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	164.40	METER
10.00 - 0.04%	10.00 - 0.04%	8.00 - 0.03%	7.70 - 0.03%			8.57
202(13) - REMOVAL OF FENCE - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	350.00	METER
10.00 - 0.02%	50.00 - 0.10%	10.00 - 0.02%	22.00 - 0.04%			27.33
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	1083.00	METER
10.00 - 0.10%	12.00 - 0.11%	9.00 - 0.07%	7.00 - 0.06%			9.33
202(13) - REMOVAL OF FENCE - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	32.30	METER
12.00 - 0.01%	28.00 - 0.05%	25.00 - 0.04%	20.00 - 0.03%			24.33
202(13) - REMOVAL OF FENCE - 2005 Bid Openings						
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	678.00	LINEAR FOOT
8.25 - 0.33%	15.00 - 0.54%	16.00 - 0.54%	10.00 - 0.31%			13.67
202(14) - REMOVAL OF BOULDERS - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	ALL REQUIRED	LUMP SUM
20000.00 - 2.73%	30000.00 - 3.27%	35000.00 - 3.50%	25000.00 - 2.50%			
202(14) - REMOVAL OF SANITARY SEWER VAULT TOP SECTION - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	1.00	EACH
2645.00 - 0.04%	2656.92 - 0.04%	3500.00 - 0.05%	1000.00 - 0.01%			2385.64
202(15) - PAVEMENT PLANING - 2001 Bid Openings						
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.				08/20/2001	10954.00	SQUARE METER
2.50 - 1.95%	1.10 - 1.09%	1.00 - 0.86%	1.50 - 1.16%			1.20

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
202(15) - PAVEMENT PLANING - 2001 Bid Openings - (continued)			
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS	08/08/2001	26480.00	SQUARE METER
1.00 - 0.65% / 1.00 - 0.65% / 1.00 - 0.63% / 0.80 - 0.49%		0.93	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001	31935.00	SQUARE METER
1.10 - 1.28% / 4.00 - 4.12% / 1.25 - 1.22% / 2.40 - 2.19%		2.55	
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB	06/27/2001	160000.00	SQUARE METER
0.70 - 4.67% / 0.75 - 5.07% / 0.60 - 3.72% / 1.00 - 5.72%		0.78	
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN	04/25/2001	265231.00	SQUARE METER
1.00 - 7.37% / 0.75 - 6.74% / 1.00 - 8.56% / 0.80 - 6.45%		0.85	
202(15) - PAVEMENT PLANING - 2002 Bid Openings			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	21351.00	SQUARE METER
1.00 - 0.14% / 3.00 - 0.46% / 1.00 - 0.15% / 2.00 - 0.27%		2.00	
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD	04/24/2002	25279.00	SQUARE METER
1.50 - 2.30% / 2.00 - 3.68% / 2.00 - 3.49% / 0.00 - 0.00%		2.00	
53834 BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	53920.00	SQUARE METER
2.00 - 3.08% / 3.00 - 4.00% / 1.25 - 1.57% / 0.00 - 0.00%		2.13	
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK	02/20/2002	134022.00	SQUARE YARD
0.65 - 4.92% / 0.80 - 7.08% / 0.80 - 6.74% / 2.00 - 15.1%		1.20	
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB	07/12/2002	202400.00	SQUARE YARD
0.65 - 3.37% / 0.60 - 3.53% / 1.00 - 5.68% / 0.00 - 0.00%		0.80	
202(15) - PAVEMENT PLANING - 2003 Bid Openings			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	74400.00	SQUARE YARD
2.00 - 2.34% / 1.00 - 1.11% / 1.00 - 1.10% / 0.00 - 0.00%		1.00	
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN	05/09/2003	84177.00	SQUARE YARD
1.00 - 1.28% / 1.50 - 2.35% / 0.50 - 0.73% / 2.00 - 2.49%		1.33	
202(15) - PAVEMENT PLANING - 2004 Bid Openings			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	2889.00	SQUARE METER
1.40 - 0.02% / 2.00 - 0.02% / 8.00 - 0.08% / 3.00 - 0.03%		4.33	
56583 BB KENAI PENINSULA RESURFACING PROGRAM	05/05/2004	16800.00	SQUARE YARD
0.80 - 0.59% / 2.10 - 1.63% / 2.00 - 1.45% / 2.00 - 1.44%		2.03	
55620 BB Hope Road Pavement Rehabilitation	09/08/2004	275000.00	SQUARE YARD
1.50 - 21.0% / 0.70 - 9.04% / 1.15 - 14.8% / 1.00 - 12.0%		0.95	
202(15) - PAVEMENT PLANING - 2005 Bid Openings			
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G	04/27/2005	15624.00	SQUARE YARD
2.25 - 2.06% / 2.50 - 2.06% / 3.00 - 2.32% / 5.00 - 3.57%		3.50	
57851B BB TUDOR ROAD RESURFACING	04/27/2005	53823.00	SQUARE YARD
1.80 - 1.18% / 4.00 - 2.57% / 1.60 - 1.01% / 0.00 - 0.00%		2.80	
202(15A) - PAVEMENT PLANING, 2 INCH DEPTH - 2003 Bid Openings			
56333 BB Anchorage Area Arterial Resurfacing,2003	11/19/2003	160200.00	SQUARE YARD
1.00 - 3.75% / 1.40 - 5.33% / 2.00 - 7.50% / 0.89 - 3.09%		1.43	
202(15B) - PAVEMENT PLANING, 1.75 INCH DEPTH - 2003 Bid Openings			
56333 BB Anchorage Area Arterial Resurfacing,2003	11/19/2003	24100.00	SQUARE YARD
2.00 - 1.13% / 1.40 - 0.80% / 1.00 - 0.56% / 0.89 - 0.47%		1.10	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
202(16) - REMOVAL OF GAS PIPE - 2001 Bid Openings			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	ALL REQUIRED	LUMP SUM
40000.00 - 0.51% / 16000.00 - 0.23% / 16000.00 - 0.22% / 12000.00 - 0.16%			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	774.00	METER
14.00 - 0.07% / 15.00 - 0.08% / 20.00 - 0.10% / 17.00 - 0.09%		17.33	
202(16) - REMOVAL OF GAS PIPE - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	ALL REQUIRED	LUMP SUM
3500.00 - 0.03% / 20000.00 - 0.16% / 20000.00 - 0.15% / 60000.00 - 0.44%			
202(16) - REMOVAL OF GAS PIPE - 2003 Bid Openings			
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	2630.00	LINEAR FOOT
5.00 - 0.42% / 7.00 - 0.67% / 2.00 - 0.19% / 5.00 - 0.42%		4.67	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	2672.00	METER
15.00 - 0.99% / 9.91 - 0.64% / 17.00 - 1.08% / 10.00 - 0.63%		12.30	
202(16) - REMOVAL OF GAS PIPE - 2004 Bid Openings			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	211.00	METER
15.00 - 0.01% / 40.00 - 0.03% / 12.00 - 0.01% / 50.00 - 0.03%		34.00	
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	1067.00	METER
13.00 - 0.05% / 15.00 - 0.06% / 15.00 - 0.06% / 25.00 - 0.09%		18.33	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	4700.00	METER
12.00 - 0.24% / 16.00 - 0.29% / 5.00 - 0.09% / 20.00 - 0.33%		13.67	
202(16) - REMOVAL OF GAS PIPE - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	5325.00	LINEAR FOOT
10.00 - 0.12% / 5.00 - 0.07% / 10.00 - 0.13% / 15.00 - 0.18%		10.00	
202(19) - REMOVAL OF VAULT - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	1.00	EACH
150.00 - 0.00% / 1000.00 - 0.00% / 4150.00 - 0.01% / 4000.00 - 0.01%		3050.00	
202(20) - RELOCATE METER PEDESTAL - 2003 Bid Openings			
56333 BB Anchorage Area Arterial Resurfacing,2003	11/19/2003	1.00	EACH
2500.00 - 0.06% / 3500.00 - 0.08% / 5000.00 - 0.12% / 3073.60 - 0.07%		3857.87	
202(20) - REMOVAL OF UNDERDRAIN - 2001 Bid Openings			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	104.00	METER
20.00 - 0.01% / 20.00 - 0.02% / 40.00 - 0.03% / 13.00 - 0.01%		24.33	
52312 BB Parks Highway, MP 57-67	05/04/2001	517.00	METER
20.00 - 0.06% / 20.00 - 0.06% / 25.00 - 0.07% / 28.00 - 0.08%		24.33	
202(20) - REMOVAL OF WATER PIPE - 2003 Bid Openings			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003	1299.00	METER
30.00 - 0.71% / 1.00 - 0.03% / 12.00 - 0.29% / 0.00 - 0.00%		6.50	
202(20) - REMOVAL OF WATER PIPE - 2004 Bid Openings			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	120.00	METER
16.50 - 0.01% / 60.00 - 0.03% / 20.00 - 0.01% / 50.00 - 0.02%		43.33	
202(21) - ADJUST MONITORING WELL - 2001 Bid Openings			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	ALL REQUIRED	LUMP SUM
1000.00 - 0.01% / 500.00 - 0.00% / 10000.00 - 0.07% / 1100.00 - 0.01%			

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
202(22) - REMOVAL OF VALVE BOX - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	12.00	EACH
100.00 - 0.01% / 200.00 - 0.02% / 80.00 - 0.01% / 100.00 - 0.01%		126.67	
202(23) - GROUND WATER WELL ABANDONMENT - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	1.00	EACH
1100.00 - 0.00% / 5000.00 - 0.02% / 4400.00 - 0.02% / 5000.00 - 0.02%		4800.00	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	4.00	EACH
1800.00 - 0.03% / 1200.00 - 0.02% / 1000.00 - 0.01% / 1000.00 - 0.01%		1066.67	
202(25) - REMOVAL OF LOAD CENTER - 2003 Bid Openings			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	3.00	EACH
500.00 - 0.04% / 535.19 - 0.04% / 500.00 - 0.04% / 700.00 - 0.05%		578.40	
202(36) - MAILBOX PAD - 2003 Bid Openings			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003	11.00	EACH
1000.00 - 0.20% / 2500.00 - 0.58% / 500.00 - 0.10% / 0.00 - 0.00%		1500.00	
202(38) - REMOVAL OF BOARDWALK - 2002 Bid Openings			
53461 BB BETHEL BOARDWALK	04/03/2002	1510.00	METER
30.00 - 3.79% / 27.54 - 3.31% / 30.00 - 3.36% / 55.00 - 6.12%		37.51	
202(39) - REMOVAL OF STAIRS - 2002 Bid Openings			
53461 BB BETHEL BOARDWALK	04/03/2002	ALL REQUIRED	LUMP SUM
700.00 - 0.06% / 1301.35 - 0.10% / 500.00 - 0.04% / 1800.00 - 0.13%			
202(40) - MAIL BOX TURNOUTS - 2002 Bid Openings			
55140 BB Mat-Su Roads Paving & Transfer 2001	02/13/2002	ALL REQUIRED	LUMP SUM
4080.00 - 0.09% / 12500.00 - 0.26% / 10000.00 - 0.20% / 10000.00 - 0.20%			
202(40) - REMOVAL OF SITE DEBRIS - 2002 Bid Openings			
53461 BB BETHEL BOARDWALK	04/03/2002	ALL REQUIRED	CONTINGENT SUM
3200.00 - 0.27% / 3200.00 - 0.25% / 3200.00 - 0.24% / 3200.00 - 0.24%		3200.00	
202(41) - REMOVAL OF SHOULDER BERM - 2004 Bid Openings			
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd	04/14/2004	ALL REQUIRED	LUMP SUM
5700.00 - 0.16% / 8500.00 - 0.30% / 25000.00 - 0.77% / 20000.00 - 0.59%			
203(1) - COMMON EXCAVATION - 2001 Bid Openings			
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001	11/21/2001	3784.00	CUBIC METER
5.00 - 0.29% / 4.00 - 0.26% / 9.00 - 0.56% / 6.00 - 0.37%		6.33	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS	08/08/2001	9323.00	CUBIC METER
4.00 - 0.92% / 3.00 - 0.68% / 4.00 - 0.89% / 5.00 - 1.09%		4.00	
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	14446.00	CUBIC METER
4.50 - 1.78% / 8.50 - 3.40% / 5.00 - 1.91% / 5.23 - 1.71%		6.24	
52312 BB Parks Highway, MP 57-67	05/04/2001	625256.00	CUBIC METER
3.50 - 11.8% / 3.50 - 12.2% / 4.00 - 13.9% / 3.15 - 10.7%		3.55	
203(1) - COMMON EXCAVATION - 2002 Bid Openings			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	43464.00	CUBIC METER
4.50 - 1.33% / 5.50 - 1.43% / 6.00 - 1.54% / 6.75 - 1.67%		6.08	
203(1) - COMMON EXCAVATION - 2003 Bid Openings			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	7220.00	CUBIC METER
4.25 - 1.19% / 12.00 - 3.00% / 12.00 - 2.75% / 10.00 - 2.27%		11.33	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
203(1) - COMMON EXCAVATION - 2004 Bid Openings			
57288 BB CENTRAL REGION SAFETY PROJECTS 2004	11/03/2004	925.00	CUBIC YARD
7.00 - 0.81% / 10.00 - 1.01% / 15.00 - 1.40% / 10.00 - 0.84%		11.67	
203(1) - COMMON EXCAVATION - 2005 Bid Openings			
56314B BB COMBINED GLENN HWY, & MAT SU 2005	05/11/2005	12000.00	CUBIC YARD
4.00 - 1.12% / 5.00 - 1.32% / 6.00 - 1.52% / 5.00 - 1.22%		5.33	
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC	09/23/2005	22882.00	CUBIC YARD
6.50 - 6.84% / 6.25 - 6.67% / 7.00 - 7.24% / 7.57 - 7.52%		6.94	
203(3) - UNCLASSIFIED EXCAVATION - 2001 Bid Openings			
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT	04/27/2001	70.00	CUBIC METER
6.50 - 0.01% / 20.00 - 0.04% / 25.00 - 0.06% / 40.00 - 0.07%		28.33	
52504 BB PEDRO BAY BRIDGE REPLACEMENT	04/04/2001	100.00	CUBIC METER
12.00 - 0.16% / 22.50 - 0.24% / 30.00 - 0.28% / 15.00 - 0.14%		22.50	
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001	2071.00	CUBIC METER
12.00 - 1.23% / 4.00 - 0.42% / 21.00 - 1.92% / 11.00 - 0.99%		12.00	
55150 BB Kodiak Paving Program, 2001	08/29/2001	8783.00	CUBIC METER
6.00 - 1.80% / 10.00 - 2.48% / 5.00 - 1.20% / 10.00 - 1.87%		8.33	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001	11000.00	CUBIC METER
5.00 - 2.00% / 7.00 - 2.48% / 3.50 - 1.17% / 3.00 - 0.94%		4.50	
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT	10/31/2001	15300.00	CUBIC METER
9.00 - 33.7% / 10.00 - 31.9% / 14.00 - 39.3% / 12.00 - 29.1%		12.00	
54043 BB HSIP	11/07/2001	28916.00	CUBIC YARD
4.20 - 10.5% / 3.50 - 8.21% / 6.00 - 11.3% / 5.00 - 8.77%		4.83	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	30734.00	CUBIC YARD
6.00 - 4.68% / 4.50 - 3.46% / 5.00 - 3.85% / 6.00 - 3.93%		5.17	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001	31018.00	CUBIC METER
4.00 - 5.72% / 4.25 - 6.17% / 4.00 - 5.79% / 3.00 - 4.23%		3.75	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	73542.00	CUBIC METER
5.00 - 4.67% / 5.00 - 5.34% / 5.00 - 5.16% / 10.00 - 9.70%		6.67	
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	96722.00	CUBIC METER
3.00 - 4.14% / 2.87 - 4.24% / 4.40 - 6.41% / 3.00 - 4.35%		3.42	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	651570.00	CUBIC METER
3.50 - 14.7% / 3.25 - 15.3% / 2.70 - 11.9% / 3.10 - 13.2%		3.02	
203(3) - UNCLASSIFIED EXCAVATION - 2002 Bid Openings			
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE	02/06/2002	135.00	CUBIC METER
11.50 - 0.20% / 40.00 - 0.86% / 10.00 - 0.21% / 20.00 - 0.38%		23.33	
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	2762.00	CUBIC METER
12.00 - 2.66% / 10.00 - 2.08% / 16.00 - 3.17% / 25.00 - 3.63%		17.00	
54982 BB BYERS LAKE RV DUMP	07/12/2002	2900.00	CUBIC METER
8.00 - 4.69% / 5.29 - 2.50% / 8.00 - 3.33% / 9.00 - 3.59%		7.43	
53834 BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	5900.00	CUBIC METER
8.00 - 1.35% / 5.00 - 0.73% / 10.00 - 1.38% / 0.00 - 0.00%		7.50	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
203(3) - UNCLASSIFIED EXCAVATION - 2002 Bid Openings - (continued)						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	6946.00	CUBIC METER
5.00 - 1.40%	18.00 - 3.27%	13.00 - 2.13%	10.00 - 1.60%		13.67	
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	9990.00	CUBIC METER
8.00 - 4.84%	6.00 - 4.37%	2.00 - 1.38%	0.00 - 0.00%		4.00	
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	13101.00	CUBIC METER
10.00 - 2.82%	5.50 - 1.52%	4.00 - 1.06%	6.00 - 1.57%		5.17	
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	17330.00	CUBIC METER
3.00 - 1.09%	4.75 - 1.72%	6.00 - 2.00%	3.96 - 1.30%		4.90	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	19033.00	CUBIC METER
6.00 - 0.74%	7.00 - 0.96%	5.00 - 0.68%	7.00 - 0.84%		6.33	
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	44200.00	CUBIC METER
4.00 - 3.54%	4.00 - 3.18%	3.00 - 2.36%	5.50 - 4.31%		4.17	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	200000.00	CUBIC METER
3.25 - 6.09%	2.50 - 4.05%	3.00 - 4.59%	5.50 - 8.06%		3.67	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	775120.00	CUBIC METER
6.00 - 12.8%	5.50 - 12.2%	6.25 - 13.5%	10.50 - 22.6%		7.42	
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	1094503.00	CUBIC METER
8.50 - 47.9%	8.00 - 45.7%	8.40 - 47.0%	9.00 - 49.2%		8.47	
203(3) - UNCLASSIFIED EXCAVATION - 2003 Bid Openings						
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003	700.00	CUBIC YARD
12.50 - 1.70%	7.00 - 1.17%	6.00 - 0.92%	8.00 - 1.22%		7.00	
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	1000.00	CUBIC YARD
10.00 - 0.23%	15.00 - 0.36%	6.00 - 0.14%	10.73 - 0.23%		10.58	
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	3000.00	CUBIC YARD
10.00 - 0.46%	6.50 - 0.36%	6.00 - 0.31%	7.00 - 0.31%		6.50	
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	3250.00	CUBIC METER
15.00 - 1.87%	7.00 - 1.14%	12.50 - 1.95%	10.00 - 1.54%		9.83	
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	7808.00	CUBIC METER
7.75 - 8.25%	9.00 - 7.67%	12.00 - 9.38%	10.00 - 7.79%		10.33	
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	9800.00	CUBIC YARD
5.00 - 3.00%	4.75 - 2.95%	5.50 - 3.01%	7.50 - 4.07%		5.92	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	19035.00	CUBIC YARD
6.00 - 1.79%	5.00 - 1.43%	5.00 - 1.41%	0.00 - 0.00%		5.00	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	38961.00	CUBIC METER
10.00 - 7.11%	11.00 - 9.05%	12.00 - 8.61%	0.00 - 0.00%		11.50	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	43261.00	CUBIC METER
8.00 - 8.55%	4.91 - 5.17%	6.20 - 6.35%	6.00 - 6.08%		5.70	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	52612.00	CUBIC YARD
6.00 - 10.0%	5.00 - 9.53%	6.50 - 12.2%	5.00 - 8.34%		5.50	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	66238.00	CUBIC YARD
3.50 - 2.06%	5.00 - 3.53%	5.00 - 3.25%	4.50 - 2.92%		4.83	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
203(3) - UNCLASSIFIED EXCAVATION - 2003 Bid Openings - (continued)						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	87500.00	CUBIC METER
3.50 - 3.14%	7.00 - 5.33%	8.00 - 5.70%	6.50 - 4.29%		7.17	
55579 BB Eklutna Lake Road				02/26/2003	91844.00	CUBIC YARD
3.75 - 13.4%	5.00 - 14.3%	5.85 - 15.9%	4.00 - 10.2%		4.95	
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	198827.00	CUBIC METER
3.10 - 7.09%	3.25 - 6.98%	6.00 - 12.8%	4.20 - 8.49%		4.48	
203(3) - UNCLASSIFIED EXCAVATION - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	588.00	CUBIC YARD
10.00 - 0.54%	40.00 - 2.19%	15.00 - 0.82%	12.00 - 0.58%		22.33	
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI				05/26/2004	1544.00	CUBIC YARD
9.00 - 0.96%	20.00 - 1.62%	0.00 - 0.00%	0.00 - 0.00%		20.00	
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	3002.00	CUBIC METER
11.00 - 2.43%	12.00 - 2.61%	10.50 - 2.01%	10.50 - 1.86%		11.00	
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	6500.00	CUBIC YARD
11.00 - 6.59%	7.27 - 5.96%	6.00 - 4.81%	5.15 - 3.85%		6.14	
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	13000.00	CUBIC YARD
5.50 - 3.11%	4.00 - 2.02%	5.30 - 2.64%	6.50 - 2.97%		5.27	
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	15000.00	CUBIC METER
5.75 - 3.75%	6.00 - 3.37%	8.00 - 3.76%	8.40 - 3.86%		7.47	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	45160.00	CUBIC YARD
11.50 - 5.59%	10.00 - 4.31%	8.00 - 3.33%	7.60 - 3.15%		8.53	
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	47000.00	CUBIC YARD
5.25 - 6.96%	5.00 - 8.23%	7.00 - 10.1%	7.50 - 10.5%		6.50	
54281 A1 C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	50880.00	CUBIC METER
5.15 - 1.09%	0.10 - 0.02%	5.00 - 0.89%	8.00 - 1.27%		4.37	
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	58300.00	CUBIC METER
6.00 - 1.33%	7.00 - 1.46%	8.00 - 1.62%	8.00 - 1.60%		7.67	
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	78000.00	CUBIC YARD
4.50 - 4.83%	4.00 - 4.99%	3.25 - 3.85%	4.00 - 4.06%		3.75	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	484854.00	CUBIC METER
5.15 - 10.4%	9.00 - 15.8%	7.00 - 11.9%	8.00 - 12.1%		8.00	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	584764.00	CUBIC METER
3.50 - 8.59%	5.00 - 11.3%	4.50 - 9.74%	6.10 - 12.4%		5.20	
203(3) - UNCLASSIFIED EXCAVATION - 2005 Bid Openings						
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	660.00	CUBIC YARD
8.00 - 0.49%	10.00 - 0.56%	16.50 - 0.86%	40.00 - 2.07%		22.17	
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	3000.00	CUBIC YARD
6.25 - 1.10%	8.00 - 1.27%	15.00 - 2.23%	10.00 - 1.37%		11.00	
57851B BB TUDOR ROAD RESURFACING				04/27/2005	10804.00	CUBIC YARD
7.00 - 0.92%	8.00 - 1.03%	12.00 - 1.52%	0.00 - 0.00%		10.00	
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	17800.00	CUBIC YARD
5.00 - 8.77%	6.00 - 8.66%	7.00 - 9.59%	7.00 - 9.03%		6.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
203(3) - UNCLASSIFIED EXCAVATION - 2005 Bid Openings - (continued)						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	231440.00	CUBIC YARD
6.50 - 3.28%	4.50 - 2.80%	8.00 - 4.55%	10.00 - 5.21%			7.50
203(3B) - UNCLASSIFIED EXCAVATION - 2002 Bid Openings						
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	ALL REQUIRED	LUMP SUM
12500.00 - 0.71%	50000.00 - 2.32%	40000.00 - 1.24%	60000.00 - 1.71%			
203(3B) - UNCLASSIFIED EXCAVATION - 2003 Bid Openings						
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	ALL REQUIRED	LUMP SUM
21300.00 - 2.42%	31000.00 - 3.16%	41000.00 - 4.01%	40000.00 - 3.28%			
52494 A1 SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	ALL REQUIRED	LUMP SUM
3700.00 - 0.42%	3000.00 - 0.31%	8000.00 - 0.78%	8000.00 - 0.66%			
203(4) - MUCK EXCAVATION - 2001 Bid Openings						
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	9063.00	CUBIC METER
4.00 - 0.90%	3.00 - 0.66%	5.00 - 1.08%	5.00 - 1.06%			4.33
52312 BB Parks Highway, MP 57-67				05/04/2001	20173.00	CUBIC METER
4.50 - 0.49%	6.00 - 0.67%	5.00 - 0.56%	6.00 - 0.66%			5.67
203(4) - MUCK EXCAVATION - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	105963.00	CUBIC METER
4.50 - 3.24%	3.75 - 2.37%	6.00 - 3.74%	7.20 - 4.33%			5.65
203(5A) - BORROW, TYPE A - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	500.00	CUBIC METER
12.00 - 0.82%	10.46 - 0.57%	25.00 - 1.25%	22.00 - 1.10%			19.15
203(5A) - BORROW, TYPE A - 2004 Bid Openings						
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI				05/26/2004	23450.00	CUBIC YARD
15.00 - 24.2%	20.00 - 24.6%	0.00 - 0.00%	0.00 - 0.00%			20.00
203(5B) - BORROW, TYPE B - 2002 Bid Openings						
54982 BB BYERS LAKE RV DUMP				07/12/2002	4700.00	CUBIC METER
9.00 - 8.55%	7.59 - 5.82%	10.00 - 6.75%	15.00 - 9.70%			10.86
203(6) - BORROW - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	663.00	MEGAGRAM
25.00 - 0.41%	12.24 - 0.20%	19.00 - 0.30%	32.00 - 0.50%			21.08
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	7250.00	TON
14.00 - 7.42%	20.00 - 9.88%	30.00 - 14.2%	18.00 - 7.70%			22.67
203(6) - BORROW, TYPE A - 2001 Bid Openings						
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001	ALL REQUIRED	LUMP SUM
45000.00 - 5.93%	106550.00 - 11.3%	120000.00 - 11.4%	300000.00 - 28.1%			
203(6A) - BORROW, TYPE A - 2001 Bid Openings						
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER				03/28/2001	250.00	MEGAGRAM
15.00 - 1.13%	12.00 - 0.76%	24.69 - 1.39%	20.00 - 1.01%			18.90
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	3554.00	MEGAGRAM
18.00 - 0.96%	10.00 - 0.60%	8.00 - 0.47%	9.00 - 0.52%			9.00
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	4430.00	MEGAGRAM
10.00 - 1.21%	0.01 - 0.00%	10.00 - 1.17%	8.82 - 0.89%			6.28

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
203(6A) - BORROW, TYPE A - 2001 Bid Openings - (continued)						
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT				04/27/2001	5660.00	MEGAGRAM
18.50 - 3.14%	19.00 - 3.46%	20.00 - 3.56%	18.00 - 2.67%		19.00	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	8900.00	MEGAGRAM
5.00 - 1.62%	7.00 - 2.01%	5.00 - 1.36%	3.00 - 0.76%		5.00	
54043 BB HSIP				11/07/2001	15550.00	TON
8.00 - 10.8%	10.00 - 12.6%	10.25 - 10.4%	10.00 - 9.44%		10.08	
55150 BB Kodiak Paving Program, 2001				08/29/2001	20661.00	MEGAGRAM
13.00 - 9.16%	10.00 - 5.84%	5.00 - 2.82%	20.00 - 8.79%		11.67	
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	23969.00	MEGAGRAM
14.00 - 16.7%	12.00 - 14.6%	18.00 - 19.1%	14.00 - 14.6%		14.67	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	38560.00	TON
8.00 - 7.83%	5.50 - 5.31%	6.00 - 5.79%	7.50 - 6.16%		6.33	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	63376.00	MEGAGRAM
6.00 - 17.5%	5.00 - 14.8%	5.25 - 15.5%	4.00 - 11.5%		4.75	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	75719.00	MEGAGRAM
7.00 - 13.1%	9.00 - 16.6%	10.00 - 18.0%	8.75 - 15.5%		9.25	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	133173.00	MEGAGRAM
7.00 - 11.8%	7.50 - 14.5%	7.50 - 14.0%	7.00 - 12.3%		7.33	
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	186379.00	MEGAGRAM
3.00 - 7.97%	3.14 - 8.93%	2.50 - 7.02%	3.00 - 8.38%		2.88	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	524589.00	MEGAGRAM
2.75 - 9.32%	3.00 - 11.4%	3.00 - 10.7%	3.10 - 10.6%		3.03	
52312 BB Parks Highway, MP 57-67				05/04/2001	617874.00	MEGAGRAM
3.00 - 10.0%	3.00 - 10.3%	1.80 - 6.18%	3.20 - 10.7%		2.67	
203(6A) - BORROW, TYPE A - 2002 Bid Openings						
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	1706.00	MEGAGRAM
11.00 - 2.38%	20.00 - 5.41%	12.00 - 3.14%	15.00 - 3.60%		15.67	
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	2538.00	MEGAGRAM
10.00 - 1.37%	11.00 - 1.37%	13.00 - 1.52%	9.50 - 1.11%		11.17	
53931 BB Iliamna/Newhalen Rd.s Surface Treatment				09/13/2002	2653.00	TON
17.00 - 1.25%	10.00 - 1.16%	8.00 - 0.85%	6.00 - 0.51%		8.00	
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	3400.00	MEGAGRAM
8.50 - 1.65%	12.00 - 1.90%	1.00 - 0.11%	9.00 - 0.87%		7.33	
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	8910.00	MEGAGRAM
10.00 - 2.54%	11.00 - 2.42%	12.00 - 2.49%	0.00 - 0.00%		11.50	
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	14036.00	MEGAGRAM
15.00 - 16.9%	12.60 - 13.3%	12.00 - 12.1%	32.00 - 23.6%		18.87	
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	18738.00	MEGAGRAM
8.00 - 9.08%	0.01 - 0.01%	10.00 - 12.9%	0.00 - 0.00%		5.01	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	36113.00	MEGAGRAM
5.50 - 1.28%	7.00 - 1.83%	4.00 - 1.04%	7.00 - 1.60%		6.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
203(6A) - BORROW, TYPE A - 2002 Bid Openings - (continued)			
55140 BB Mat-Su Roads Paving & Transfer 2001	02/13/2002	36738.00	MEGAGRAM
4.75 - 3.76% / 6.55 - 5.07% / 6.00 - 4.46% / 6.75 - 4.94%		6.43	
53921 BB PALMER-WASILLA HWY REHAB.	01/11/2002	48184.00	MEGAGRAM
3.00 - 3.04% / 4.00 - 4.02% / 4.90 - 4.54% / 4.02 - 3.68%		4.31	
55019 BB Talkeetna Spur Road Rehabilitation	06/28/2002	135200.00	MEGAGRAM
3.00 - 8.12% / 4.00 - 9.74% / 4.00 - 9.61% / 5.00 - 12.0%		4.33	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	405000.00	MEGAGRAM
4.00 - 15.2% / 8.00 - 26.2% / 9.00 - 27.9% / 0.01 - 0.03%		5.67	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	490526.00	MEGAGRAM
5.25 - 17.5% / 8.00 - 23.4% / 8.00 - 23.1% / 8.50 - 23.7%		8.17	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	1142809.00	MEGAGRAM
4.00 - 12.6% / 5.50 - 18.0% / 3.50 - 11.1% / 3.50 - 11.1%		4.17	
203(6A) - BORROW, TYPE A - 2003 Bid Openings			
52494 A1 SEWARD HIGHWAY TURNAGAIN PASS RECREATION	06/06/2003	963.00	TON
20.00 - 2.19% / 32.00 - 3.14% / 10.00 - 0.94% / 10.00 - 0.79%		17.33	
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN	05/09/2003	1305.00	TON
10.00 - 0.20% / 12.50 - 0.30% / 10.00 - 0.23% / 11.00 - 0.21%		11.17	
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	2210.00	MEGAGRAM
24.00 - 2.06% / 13.00 - 0.99% / 20.00 - 1.40% / 30.00 - 2.09%		21.00	
56544 BB Palmer: Airport Rd. & E. Evergreen St.	06/20/2003	2850.00	TON
9.00 - 5.00% / 11.00 - 7.48% / 11.00 - 6.87% / 8.00 - 4.96%		10.00	
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003	3803.00	TON
12.00 - 3.34% / 12.00 - 3.11% / 30.00 - 7.45% / 18.00 - 4.04%		20.00	
56333 BB Anchorage Area Arterial Resurfacing,2003	11/19/2003	8000.00	TON
11.00 - 2.06% / 15.00 - 2.85% / 12.00 - 2.25% / 13.77 - 2.39%		13.59	
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION	06/06/2003	17426.00	MEGAGRAM
10.00 - 19.8% / 4.10 - 7.29% / 8.00 - 13.7% / 10.00 - 14.3%		7.37	
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	19275.00	MEGAGRAM
12.00 - 8.89% / 11.00 - 10.6% / 14.00 - 13.0% / 12.00 - 11.0%		12.33	
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM	11/19/2003	41340.00	TON
8.00 - 20.2% / 10.00 - 26.2% / 10.50 - 24.3% / 11.00 - 25.2%		10.50	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	47020.00	TON
9.00 - 6.64% / 8.00 - 5.64% / 8.50 - 5.91% / 0.00 - 0.00%		8.25	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	70925.00	TON
9.00 - 20.3% / 7.50 - 19.3% / 6.75 - 17.1% / 8.00 - 18.0%		7.42	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	85391.00	MEGAGRAM
8.50 - 17.9% / 10.20 - 21.2% / 10.50 - 21.2% / 10.00 - 20.0%		10.23	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003	90067.00	MEGAGRAM
12.00 - 19.7% / 7.25 - 13.8% / 11.00 - 18.2% / 0.00 - 0.00%		9.13	
55579 BB Eklutna Lake Road	02/26/2003	96000.00	TON
4.00 - 15.0% / 7.50 - 22.4% / 7.85 - 22.3% / 7.00 - 18.7%		7.45	

Project Number and Project Title		Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average
203(6A) - BORROW, TYPE A - 2003 Bid Openings - (continued)				
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003	191000.00	MEGAGRAM
8.50 - 16.6%	8.00 - 13.3%	9.30 - 14.5%	12.00 - 17.3%	9.77
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003	203325.00	TON
5.50 - 9.93%	4.60 - 9.97%	4.20 - 8.38%	4.30 - 8.56%	4.37
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003	327013.00	MEGAGRAM
3.00 - 11.3%	3.80 - 13.4%	3.00 - 10.6%	4.10 - 13.6%	3.63
203(6A) - BORROW, TYPE A - 2004 Bid Openings				
55620 BB Hope Road Pavement Rehabilitation		09/08/2004	480.00	TON
17.50 - 0.43%	50.00 - 1.13%	10.00 - 0.23%	20.00 - 0.42%	26.67
57288 BB CENTRAL REGION SAFETY PROJECTS 2004		11/03/2004	1465.00	TON
18.00 - 3.29%	20.00 - 3.21%	15.00 - 2.22%	15.00 - 2.00%	16.67
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII		03/26/2004	3950.00	TON
15.00 - 5.42%	13.00 - 4.78%	21.00 - 7.70%	15.00 - 4.89%	16.33
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL		07/30/2004	6973.00	MEGAGRAM
14.00 - 7.17%	18.00 - 9.10%	12.50 - 5.56%	13.00 - 5.34%	14.50
56886 BB Seward Meridian at Bogard Rd. Int. Imp.		06/11/2004	8700.00	TON
18.00 - 14.4%	7.80 - 8.56%	8.00 - 8.58%	5.55 - 5.55%	7.12
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd		04/14/2004	20000.00	TON
8.00 - 4.52%	4.25 - 2.98%	5.00 - 3.08%	6.50 - 3.87%	5.25
54281 A1 C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004	23000.00	MEGAGRAM
8.00 - 0.76%	10.00 - 0.83%	10.00 - 0.80%	9.00 - 0.65%	9.67
54112 BB Homer: Barlett/Hohe St. Rehabilitation		10/27/2004	35000.00	MEGAGRAM
9.50 - 14.4%	9.40 - 12.3%	11.00 - 12.1%	12.00 - 12.9%	10.80
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004	35950.00	TON
11.50 - 4.45%	8.00 - 2.75%	12.00 - 3.98%	11.00 - 3.63%	10.33
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation		12/08/2004	40000.00	TON
4.25 - 7.40%	7.50 - 11.7%	4.30 - 6.59%	4.50 - 6.32%	5.43
56830 BB Sterling Highway: Soldotna Urban		10/08/2004	121000.00	MEGAGRAM
5.50 - 2.53%	5.50 - 2.38%	6.25 - 2.62%	8.00 - 3.32%	6.58
56567 BB North Kenai Spur MP 22.0 - 29.7		12/01/2004	231000.00	TON
4.75 - 15.1%	3.75 - 13.9%	4.80 - 16.8%	5.30 - 16.0%	4.62
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004	487200.00	MEGAGRAM
3.00 - 6.14%	5.00 - 9.39%	4.50 - 8.11%	5.30 - 8.96%	4.93
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004	745400.00	MEGAGRAM
8.00 - 24.8%	10.00 - 27.0%	11.00 - 28.6%	10.00 - 23.2%	10.33
203(6A) - BORROW, TYPE A - 2005 Bid Openings				
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II		01/12/2005	2785.00	TON
9.00 - 0.62%	22.30 - 1.25%	35.00 - 1.96%	19.60 - 1.05%	25.63
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G		04/27/2005	3567.00	TON
11.00 - 2.30%	13.00 - 2.45%	0.00 - 0.00%	20.00 - 3.26%	11.00
54991 BB SEWARD AREA PAVING, 2005		08/26/2005	10050.00	TON
12.00 - 11.2%	11.00 - 9.43%	14.00 - 11.2%	11.00 - 8.69%	12.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
203(6A) - BORROW, TYPE A - 2005 Bid Openings - (continued)						
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	15650.00	TON
7.00 - 11.4%	7.00 - 10.5%	8.00 - 11.9%	5.00 - 7.46%		6.67	
57851B BB TUDOR ROAD RESURFACING				04/27/2005	17777.00	TON
10.00 - 2.17%	16.00 - 3.39%	17.50 - 3.65%	0.00 - 0.00%		16.75	
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	17800.00	TON
4.75 - 1.97%	9.00 - 3.53%	6.00 - 2.25%	8.00 - 2.89%		7.67	
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	19826.00	TON
9.00 - 8.20%	9.00 - 8.33%	8.00 - 7.17%	7.68 - 6.61%		8.23	
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	22100.00	TON
4.50 - 9.80%	6.00 - 10.8%	6.00 - 10.2%	7.00 - 11.2%		6.33	
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	767100.00	TON
8.50 - 14.2%	9.00 - 18.6%	10.00 - 18.8%	9.00 - 15.5%		9.33	
203(6B) - BORROW, TYPE B - 2001 Bid Openings						
54043 BB HSIP				11/07/2001	16993.00	TON
4.00 - 5.88%	1.00 - 1.38%	10.25 - 11.4%	8.00 - 8.25%		6.42	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	22000.00	MEGAGRAM
5.50 - 5.58%	5.00 - 5.14%	5.25 - 5.39%	4.00 - 4.00%		4.75	
203(6C) - BORROW, TYPE C - 2001 Bid Openings						
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	26441.00	MEGAGRAM
7.00 - 4.57%	4.00 - 2.58%	3.00 - 1.89%	4.50 - 2.77%		3.83	
52312 BB Parks Highway, MP 57-67				05/04/2001	213081.00	MEGAGRAM
2.00 - 2.30%	0.00 - 0.00%	0.01 - 0.01%	0.01 - 0.01%		0.01	
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	345421.00	MEGAGRAM
2.00 - 9.85%	2.79 - 14.7%	2.50 - 13.0%	2.50 - 12.9%		2.60	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	549681.00	MEGAGRAM
2.00 - 7.10%	0.01 - 0.04%	2.50 - 9.30%	3.10 - 11.2%		1.87	
203(6C) - BORROW, TYPE C - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	14616.00	MEGAGRAM
5.50 - 0.52%	7.00 - 0.74%	2.00 - 0.21%	4.00 - 0.37%		4.33	
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	52500.00	MEGAGRAM
2.75 - 2.89%	3.50 - 3.31%	4.00 - 3.73%	2.00 - 1.86%		3.17	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	274885.00	MEGAGRAM
4.00 - 3.03%	0.01 - 0.01%	4.00 - 3.06%	0.01 - 0.01%		1.34	
203(6C) - BORROW, TYPE C - 2003 Bid Openings						
52494 A1 SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	477.00	TON
9.00 - 0.49%	32.00 - 1.56%	9.00 - 0.42%	6.00 - 0.23%		15.67	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	17500.00	MEGAGRAM
2.35 - 0.42%	8.00 - 1.22%	8.00 - 1.14%	6.75 - 0.89%		7.58	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	18236.00	MEGAGRAM
4.00 - 1.80%	6.23 - 2.76%	0.01 - 0.00%	0.01 - 0.00%		2.08	
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	27989.00	MEGAGRAM
4.50 - 14.3%	3.75 - 10.7%	8.00 - 21.9%	10.00 - 22.9%		7.25	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
203(6C) - BORROW, TYPE C - 2003 Bid Openings - (continued)						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	55351.00	MEGAGRAM
2.00 - 1.27%	0.01 - 0.01%	0.01 - 0.01%	0.01 - 0.01%		0.01	
203(6C) - BORROW, TYPE C - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	808500.00	MEGAGRAM
3.00 - 10.1%	0.01 - 0.03%	0.01 - 0.03%	0.01 - 0.03%		0.01	
203(6C) - BORROW, TYPE C - 2005 Bid Openings						
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	4000.00	TON
4.75 - 0.44%	9.00 - 0.79%	6.00 - 0.51%	6.00 - 0.49%		7.00	
203(9) - OBLITERATION OF ROADWAY - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	545.00	SQUARE METER
2.00 - 0.03%	12.00 - 0.18%	1.00 - 0.01%	23.92 - 0.30%		12.31	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	1735.00	SQUARE METER
2.50 - 0.11%	2.00 - 0.08%	1.00 - 0.04%	0.70 - 0.03%		1.23	
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	3785.00	SQUARE METER
2.00 - 0.11%	0.58 - 0.03%	1.00 - 0.06%	2.00 - 0.11%		1.19	
52312 BB Parks Highway, MP 57-67				05/04/2001	6760.00	SQUARE METER
1.50 - 0.05%	1.00 - 0.04%	0.50 - 0.02%	0.50 - 0.02%		0.67	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	15175.00	SQUARE METER
1.25 - 0.12%	1.00 - 0.11%	2.00 - 0.21%	0.50 - 0.05%		1.17	
203(9) - OBLITERATION OF ROADWAY - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	1.00	SQUARE METER
600.00 - 0.00%	1000.00 - 0.01%	750.00 - 0.01%	1500.00 - 0.01%		1083.33	
54982 BB BYERS LAKE RV DUMP				07/12/2002	900.00	SQUARE METER
8.00 - 1.46%	1.73 - 0.25%	3.00 - 0.39%	3.00 - 0.37%		2.58	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	4185.00	SQUARE METER
1.50 - 0.02%	2.00 - 0.02%	1.60 - 0.02%	1.00 - 0.01%		1.53	
203(9) - OBLITERATION OF ROADWAY - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	475.00	SQUARE METER
2.00 - 0.00%	10.00 - 0.02%	4.00 - 0.01%	5.00 - 0.01%		6.33	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	1961.30	SQUARE METER
1.50 - 0.01%	10.00 - 0.07%	1.00 - 0.01%	2.00 - 0.01%		4.33	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	4350.00	SQUARE YARD
1.75 - 0.08%	2.00 - 0.08%	3.00 - 0.12%	10.00 - 0.40%		5.00	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	6750.00	SQUARE METER
1.25 - 0.04%	2.00 - 0.05%	1.00 - 0.02%	1.75 - 0.04%		1.58	
203(9) - OBLITERATION OF ROADWAY - 2005 Bid Openings						
57851B BB TUDOR ROAD RESURFACING				04/27/2005	102.00	SQUARE YARD
1.50 - 0.00%	12.00 - 0.01%	50.00 - 0.06%	0.00 - 0.00%		31.00	
203(9) - OBLITERATION OF ROADWAY & PATHWAY - 2005 Bid Openings						
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	ALL REQUIRED	LUMP SUM
2100.00 - 0.10%	4000.00 - 0.19%	600.00 - 0.03%	490.74 - 0.02%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
203(9B) - OBLITERATION OF DRIVEWAY - 2002 Bid Openings				
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002 12.00 EACH
200.00 - 0.02%	400.00 - 0.04%	150.00 - 0.01%	500.00 - 0.04%	350.00
203(9B) - OBLITERATION OF DRIVEWAY - 2003 Bid Openings				
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003 40.00 EACH
100.00 - 0.04%	200.00 - 0.09%	500.00 - 0.20%	550.00 - 0.22%	416.67
203(9D) - OBLITERATION OF PATHWAY - 2003 Bid Openings				
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003 1634.00 SQUARE YARD
2.00 - 0.10%	2.50 - 0.15%	1.50 - 0.09%	3.00 - 0.16%	2.33
203(11) - DITCHLINE/SUBGRADE BLASTING - 2002 Bid Openings				
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002 70.00 METER
75.00 - 0.21%	140.00 - 0.26%	200.00 - 0.33%	100.00 - 0.16%	146.67
203(11A) - FLUFF BLASTING - 2004 Bid Openings				
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004 6650.00 SQUARE YARD
3.50 - 0.25%	5.00 - 0.32%	5.00 - 0.31%	2.00 - 0.12%	4.00
203(12) - DRAIN HOLES - 2002 Bid Openings				
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002 917.00 METER
18.00 - 0.08%	15.00 - 0.07%	15.00 - 0.07%	13.00 - 0.06%	14.33
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002 1200.00 METER
18.00 - 0.06%	20.00 - 0.07%	30.00 - 0.10%	8.00 - 0.03%	19.33
203(13) - STABILIZATION - ROCK BOLT - 2002 Bid Openings				
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002 15.00 EACH
2000.00 - 0.08%	1000.00 - 0.04%	1500.00 - 0.06%	600.00 - 0.02%	1033.33
203(14) - STABILIZATION - ROCK DOWEL - 2002 Bid Openings				
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002 15.00 EACH
1000.00 - 0.04%	500.00 - 0.02%	250.00 - 0.01%	300.00 - 0.01%	350.00
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002 268.00 EACH
35.00 - 0.06%	35.00 - 0.07%	70.00 - 0.13%	70.00 - 0.12%	58.33
203(15) - STABILIZATION - SHOTCRETE - 2003 Bid Openings				
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003 6876.00 MEGAGRAM
15.00 - 1.88%	7.25 - 1.05%	11.00 - 1.39%	0.00 - 0.00%	9.13
203(17) - ROCKFALL MITIGATION - WIRE MESH - 2003 Bid Openings				
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003 133.00 SQUARE METER
16.00 - 0.29%	15.50 - 0.23%	120.00 - 1.60%	35.00 - 0.46%	56.83
203(18) - PATHWAY LINEAR GRADING - 2002 Bid Openings				
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002 1.90 KILOMETER
45000.00 - 6.86%	25000.00 - 3.57%	11500.00 - 1.57%	2100.00 - 0.21%	12866.67
203(18) - PATHWAY LINEAR GRADING - 2003 Bid Openings				
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003 26.50 STATION
1500.00 - 0.93%	350.00 - 0.22%	250.00 - 0.16%	1266.15 - 0.73%	622.05
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003 1958.00 METER
30.00 - 2.26%	33.00 - 3.24%	14.00 - 1.32%	5.00 - 0.46%	17.33

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
203(18) - PATHWAY LINEAR GRADING - 2005 Bid Openings			
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS	03/30/2005	3975.00	SQUARE FOOT
3.00 - 0.98% / 1.30 - 0.40% / 7.00 - 1.95% / 3.50 - 0.75%		3.93	
203(19) - DITCH LINEAR GRADING - 2004 Bid Openings			
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI	05/26/2004	140.00	STATION
700.00 - 6.75% / 150.00 - 1.10% / 0.00 - 0.00% / 0.00 - 0.00%		150.00	
56583 BB KENAI PENINSULA RESURFACING PROGRAM	05/05/2004	860.00	STATION
100.00 - 3.79% / 36.00 - 1.43% / 24.00 - 0.89% / 70.00 - 2.57%		43.33	
203(19) - SURCHARGE - 2005 Bid Openings			
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR	12/16/2005	ALL REQUIRED	LUMP SUM
60000.00 - 5.91% / 62000.00 - 5.03% / 75000.00 - 5.77% / 110000.00 - 7.97%			
203(20) - POLE SHORING WITH LINE TRUCK - 2001 Bid Openings			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	3.00	EACH
2000.00 - 0.08% / 500.00 - 0.02% / 2000.00 - 0.08% / 4000.00 - 0.16%		2166.67	
203(21) - POLE SHORING WITH SINGLE PILE - 2001 Bid Openings			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	3.00	EACH
3500.00 - 0.13% / 1000.00 - 0.04% / 3000.00 - 0.13% / 6000.00 - 0.24%		3333.33	
203(27) - DITCH LINEAR GRADING - 2001 Bid Openings			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	566.00	METER
11.00 - 0.04% / 20.00 - 0.08% / 20.00 - 0.08% / 20.00 - 0.07%		20.00	
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001	11/21/2001	985.00	METER
135.00 - 2.00% / 20.00 - 0.33% / 12.00 - 0.19% / 3.00 - 0.05%		11.67	
55150 BB Kodiak Paving Program, 2001	08/29/2001	11008.00	METER
2.50 - 0.94% / 11.00 - 3.42% / 10.00 - 3.01% / 5.00 - 1.17%		8.67	
203(27) - DITCH LINEAR GRADING - 2002 Bid Openings			
54964 BB High Tower Illumination Mast Replacement	06/28/2002	60.00	METER
150.00 - 0.27% / 30.00 - 0.05% / 29.75 - 0.04% / 70.00 - 0.10%		43.25	
53834 BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	263.00	METER
15.00 - 0.11% / 20.00 - 0.13% / 10.00 - 0.06% / 0.00 - 0.00%		15.00	
55140 BB Mat-Su Roads Paving & Transfer 2001	02/13/2002	3361.00	METER
3.00 - 0.22% / 4.25 - 0.30% / 2.00 - 0.14% / 1.60 - 0.11%		2.62	
55143 BB Kenai Peninsula Paving Program 2001	01/16/2002	3420.00	METER
3.00 - 0.56% / 2.00 - 0.33% / 2.00 - 0.32% / 1.00 - 0.16%		1.67	
55019 BB Talkeetna Spur Road Rehabilitation	06/28/2002	17900.00	METER
2.00 - 0.72% / 2.00 - 0.64% / 1.00 - 0.32% / 1.00 - 0.32%		1.33	
203(27) - DITCH LINEAR GRADING - 2003 Bid Openings			
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM	11/19/2003	5.60	STATION
1000.00 - 0.34% / 700.00 - 0.25% / 200.00 - 0.06% / 1500.00 - 0.47%		800.00	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	1700.00	LINEAR FOOT
2.00 - 0.05% / 10.00 - 0.25% / 2.00 - 0.05% / 0.00 - 0.00%		6.00	
203(27) - DITCH LINEAR GRADING - 2004 Bid Openings			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	25330.00	LINEAR FOOT
2.00 - 0.55% / 3.00 - 0.73% / 2.00 - 0.47% / 2.00 - 0.46%		2.33	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
203(27) - DITCH LINEAR GRADING - 2005 Bid Openings			
56314B BB COMBINED GLENN HWY, & MAT SU 2005	05/11/2005	7.00	STATION
100.00 - 0.02% / 350.00 - 0.05% / 200.00 - 0.03% / 300.00 - 0.04%		283.33	
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005	05/18/2005	300.00	STATION
40.00 - 1.24% / 100.00 - 2.88% / 34.00 - 0.97% / 70.00 - 2.00%		68.00	
54991 BB SEWARD AREA PAVING, 2005	08/26/2005	7357.00	LINEAR FOOT
7.00 - 4.80% / 3.25 - 2.04% / 1.00 - 0.58% / 2.00 - 1.16%		2.08	
203(28) - CONTAMINATED SOIL SPECIAL HANDLING - 2001 Bid Openings			
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.18% / 5000.00 - 0.16% / 5000.00 - 0.15% / 5000.00 - 0.14%		5000.00	
203(28) - CONTAMINATED SOIL SPECIAL HANDLING - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	ALL REQUIRED	CONTINGENT SUM
20000.00 - 0.19% / 20000.00 - 0.16% / 20000.00 - 0.15% / 20000.00 - 0.15%		20000.00	
53834 BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.14% / 5000.00 - 0.12% / 5000.00 - 0.12% / 0.00 - 0.00%		5000.00	
203(28) - CONTAMINATED SOIL SPECIAL HANDLING - 2003 Bid Openings			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	ALL REQUIRED	CONTINGENT SUM
50000.00 - 1.94% / 50000.00 - 1.73% / 50000.00 - 1.58% / 50000.00 - 1.57%		50000.00	
56333 BB Anchorage Area Arterial Resurfacing,2003	11/19/2003	ALL REQUIRED	CONTINGENT SUM
4000.00 - 0.09% / 4000.00 - 0.10% / 4000.00 - 0.09% / 4000.00 - 0.09%		4000.00	
203(28) - CONTAMINATED SOIL SPECIAL HANDLING - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.04% / 10000.00 - 0.04% / 10000.00 - 0.03% / 10000.00 - 0.03%		10000.00	
203(28) - EXCAVATING CONTAMINATED SOIL SPECIAL HANDLING - 2004 Bid Openings			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	ALL REQUIRED	CONTINGENT SUM
40000.00 - 0.17% / 40000.00 - 0.14% / 40000.00 - 0.14% / 40000.00 - 0.12%		40000.00	
203(28A) - ADJUSTMENT OF MONITORING WELL - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	2.00	EACH
500.00 - 0.01% / 600.00 - 0.01% / 200.00 - 0.00% / 2500.00 - 0.04%		1100.00	
203(29) - CONTAMINATED MATERIAL TESTING - 2001 Bid Openings			
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
203(29) - CONTAMINATED MATERIAL TESTING - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	ALL REQUIRED	CONTINGENT SUM
15000.00 - 0.14% / 15000.00 - 0.12% / 15000.00 - 0.11% / 15000.00 - 0.11%		15000.00	
53834 BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.29% / 10000.00 - 0.25% / 10000.00 - 0.23% / 0.00 - 0.00%		10000.00	
203(29) - CONTAMINATED MATERIAL TESTING - 2003 Bid Openings			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.39% / 10000.00 - 0.35% / 10000.00 - 0.32% / 10000.00 - 0.31%		10000.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
203(29) - CONTAMINATED MATERIAL TESTING - 2003 Bid Openings - (continued)			
56333 BB Anchorage Area Arterial Resurfacing,2003	11/19/2003	ALL REQUIRED	CONTINGENT SUM
15000.00 - 0.35% / 15000.00 - 0.36% / 15000.00 - 0.35% / 15000.00 - 0.33%		15000.00	
203(29) - CONTAMINATED MATERIAL TESTING - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	ALL REQUIRED	CONTINGENT SUM
15000.00 - 0.06% / 15000.00 - 0.05% / 15000.00 - 0.05% / 15000.00 - 0.05%		15000.00	
203(30) - CONTAMINATED WATER TESTING AND DISCHARGE - 2004 Bid Openings			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	ALL REQUIRED	CONTINGENT SUM
25000.00 - 0.10% / 25000.00 - 0.09% / 25000.00 - 0.09% / 25000.00 - 0.08%		25000.00	
203(30) - WATER SAMPLING - 2001 Bid Openings			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	ALL REQUIRED	CONTINGENT SUM
3000.00 - 0.04% / 3000.00 - 0.04% / 3000.00 - 0.04% / 3000.00 - 0.04%		3000.00	
203(30) - WATER SAMPLING - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.09% / 10000.00 - 0.08% / 10000.00 - 0.08% / 10000.00 - 0.07%		10000.00	
203(31) - SEDIMENTATION BASIN - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	ALL REQUIRED	LUMP SUM
60000.00 - 0.23% / 50000.00 - 0.18% / 25000.00 - 0.09% / 700000.00 - 2.40%			
203(36) - SPECIAL DITCH - 2003 Bid Openings			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	63.00	METER
20.00 - 0.03% / 17.10 - 0.03% / 32.00 - 0.05% / 30.00 - 0.04%		26.37	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	1500.00	LINEAR FOOT
20.00 - 0.47% / 10.00 - 0.22% / 2.00 - 0.04% / 0.00 - 0.00%		6.00	
203(36) - SPECIAL DITCH - 2004 Bid Openings			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	27700.00	LINEAR FOOT
3.00 - 0.90% / 3.00 - 0.79% / 1.50 - 0.38% / 2.00 - 0.51%		2.17	
203(41A) - STREAM EXCAVATION DOWLING TRIBUTARY - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	ALL REQUIRED	LUMP SUM
4000.00 - 0.01% / 50000.00 - 0.13% / 20000.00 - 0.05% / 50000.00 - 0.11%			
203(41B) - STREAM EXCAVATION - LORE TRIBUTARY - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	ALL REQUIRED	LUMP SUM
8000.00 - 0.02% / 50000.00 - 0.13% / 40000.00 - 0.10% / 50000.00 - 0.11%			
203(42) - STREAM - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	ALL REQUIRED	LUMP SUM
85000.00 - 0.36% / 134000.00 - 0.52% / 50000.00 - 0.19% / 70000.00 - 0.24%			
204(1) - STRUCTURE EXCAVATION - 2001 Bid Openings			
51018 A1 ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	106.00	METER
190.00 - 0.26% / 54.00 - 0.08% / 30.00 - 0.04% / 125.00 - 0.17%		69.67	
51018 A2 ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	770.00	METER
190.00 - 1.86% / 55.00 - 0.62% / 30.00 - 0.32% / 125.00 - 1.27%		70.00	
204(1) - STRUCTURE EXCAVATION - 2002 Bid Openings			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	ALL REQUIRED	LUMP SUM
84416.00 - 0.57% / 5000.00 - 0.03% / 20000.00 - 0.12% / 0.00 - 0.00%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
204(1) - STRUCTURE EXCAVATION - 2002 Bid Openings - (continued)						
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	315.00	CUBIC METER
10.00 - 0.07%	13.00 - 0.09%	17.00 - 0.10%	17.82 - 0.11%		15.94	
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	1400.00	CUBIC METER
15.00 - 0.85%	60.00 - 2.20%	40.00 - 1.32%	10.00 - 0.32%		36.67	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	37800.00	CUBIC METER
8.00 - 2.83%	9.00 - 2.75%	6.50 - 1.88%	0.01 - 0.00%		5.17	
204(1) - STRUCTURE EXCAVATION - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	ALL REQUIRED	LUMP SUM
25000.00 - 0.97%	2700.00 - 0.09%	8000.00 - 0.25%	17600.00 - 0.55%			
204(1A) - STRUCTURE EXCAVATION - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	110.00	METER
22.50 - 0.03%	15.00 - 0.02%	32.00 - 0.05%	15.00 - 0.02%		20.67	
204(1A) - STRUCTURE EXCAVATION - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	66.00	METER
110.25 - 0.28%	58.00 - 0.13%	50.00 - 0.10%	30.00 - 0.06%		46.00	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	89.00	METER
90.00 - 0.08%	110.00 - 0.09%	110.00 - 0.08%	120.00 - 0.08%		113.33	
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	794.00	METER
135.25 - 4.17%	58.00 - 1.59%	50.00 - 1.26%	30.00 - 0.75%		46.00	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	1004.00	METER
100.00 - 1.03%	110.00 - 0.96%	110.00 - 0.90%	120.00 - 0.91%		113.33	
204(1A) - STRUCTURE EXCAVATION - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	589.00	METER
24.00 - 0.05%	55.00 - 0.12%	82.00 - 0.17%	82.00 - 0.17%		73.00	
56830 A1 Sterling Highway: Soldotna Urban				10/08/2004	1624.00	METER
24.00 - 0.15%	60.00 - 0.35%	82.00 - 0.46%	80.00 - 0.45%		74.00	
205(1) - EXCAVATION FOR STRUCTURES - 2001 Bid Openings						
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G				01/31/2001	110.00	CUBIC METER
150.00 - 1.33%	49.00 - 0.32%	900.00 - 4.98%	350.00 - 1.63%		433.00	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	1600.00	CUBIC METER
14.00 - 0.28%	10.00 - 0.23%	15.00 - 0.34%	10.00 - 0.21%		11.67	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	3523.00	CUBIC METER
20.00 - 0.46%	15.00 - 0.38%	30.00 - 0.72%	15.00 - 0.35%		20.00	
205(1) - EXCAVATION FOR STRUCTURES - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	1200.00	CUBIC METER
18.00 - 0.14%	7.00 - 0.06%	25.00 - 0.22%	14.00 - 0.11%		15.33	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	1450.00	CUBIC METER
25.00 - 0.25%	6.50 - 0.06%	34.00 - 0.29%	10.00 - 0.08%		16.83	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	22991.00	CUBIC METER
10.00 - 0.63%	10.00 - 0.66%	15.00 - 0.96%	8.00 - 0.51%		11.00	
205(1) - EXCAVATION FOR STRUCTURES - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	180.00	CUBIC METER
10.00 - 0.07%	14.00 - 0.09%	35.00 - 0.20%	30.00 - 0.17%		26.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
205(1) - EXCAVATION FOR STRUCTURES - 2003 Bid Openings - (continued)						
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	198.00	CUBIC METER
30.00 - 0.23%	16.00 - 0.16%	24.00 - 0.23%	30.00 - 0.28%			23.33
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	222.00	CUBIC YARD
10.00 - 0.02%	40.00 - 0.09%	18.00 - 0.04%	20.00 - 0.04%			26.00
205(1) - EXCAVATION FOR STRUCTURES - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	2135.00	CUBIC METER
30.00 - 0.24%	25.00 - 0.19%	45.00 - 0.33%	60.00 - 0.44%			43.33
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	7050.00	CUBIC METER
18.00 - 0.53%	10.00 - 0.27%	20.00 - 0.52%	29.00 - 0.71%			19.67
205(2) - COFFERDAM - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
1100000.00 - 4.18%	900000.00 - 3.22%	800000.00 - 2.77%	1920000.00 - 6.59%			
205(3) - FOUNDATION FILL - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	90.00	CUBIC METER
20.00 - 0.02%	40.00 - 0.05%	50.00 - 0.06%	100.00 - 0.12%			63.33
205(3) - FOUNDATION FILL - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	245.00	CUBIC METER
40.00 - 0.06%	15.00 - 0.03%	75.00 - 0.13%	14.00 - 0.02%			34.67
205(3) - FOUNDATION FILL - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	116.00	CUBIC METER
40.00 - 0.18%	35.00 - 0.20%	81.00 - 0.45%	60.00 - 0.33%			58.67
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	200.00	CUBIC METER
20.00 - 0.16%	40.00 - 0.28%	70.00 - 0.44%	70.00 - 0.44%			60.00
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	301.00	CUBIC YARD
45.00 - 0.12%	20.00 - 0.06%	28.00 - 0.08%	25.00 - 0.07%			24.33
205(3) - FOUNDATION FILL - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	3140.00	CUBIC METER
15.00 - 0.18%	11.50 - 0.13%	35.00 - 0.38%	25.00 - 0.27%			23.83
205(4) - POROUS BACKFILL MATERIAL - 2001 Bid Openings						
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	81.00	CUBIC METER
25.00 - 0.01%	30.00 - 0.02%	30.00 - 0.02%	22.00 - 0.01%			27.33
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	2662.00	MEGAGRAM
40.00 - 1.61%	20.00 - 0.90%	10.00 - 0.44%	13.00 - 0.56%			14.33
52312 BB Parks Highway, MP 57-67				05/04/2001	9062.00	MEGAGRAM
6.00 - 0.29%	8.00 - 0.40%	9.00 - 0.45%	10.00 - 0.49%			9.00
205(4) - POROUS BACKFILL MATERIAL - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	7.00	CUBIC METER
30.00 - 0.00%	500.00 - 0.01%	60.00 - 0.00%	100.00 - 0.00%			220.00
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	235.00	CUBIC METER
35.00 - 0.03%	50.00 - 0.05%	100.00 - 0.09%	40.00 - 0.03%			63.33
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI				05/26/2004	600.00	CUBIC YARD
35.00 - 1.45%	50.00 - 1.57%	0.00 - 0.00%	0.00 - 0.00%			50.00

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average
205(4) - POROUS BACKFILL MATERIAL - 2004 Bid Openings - (continued)			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	880.00	TON
15.00 - 0.14% / 20.00 - 0.17%	30.00 - 0.24%	25.00 - 0.20%	25.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
301(1) - AGGREGATE BASE COURSE - 2001 Bid Openings						
55015 BB Seward Highway MP 99 - Bird Creek				06/13/2001	513.00	MEGAGRAM
20.00 - 1.48%	18.00 - 1.88%	15.00 - 1.31%	30.00 - 2.61%		21.00	
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.				08/20/2001	1000.00	MEGAGRAM
20.00 - 1.42%	15.00 - 1.36%	10.00 - 0.78%	16.00 - 1.13%		13.67	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	1293.00	MEGAGRAM
7.60 - 0.45%	17.50 - 1.06%	16.00 - 0.97%	20.00 - 1.18%		17.83	
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	1503.00	MEGAGRAM
28.00 - 2.09%	30.00 - 2.28%	34.00 - 2.26%	20.00 - 1.31%		28.00	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	2400.00	MEGAGRAM
7.00 - 0.61%	20.00 - 1.55%	17.00 - 1.24%	23.00 - 1.58%		20.00	
54043 BB HSIP				11/07/2001	2774.00	TON
15.00 - 3.60%	16.00 - 3.60%	16.00 - 2.90%	20.00 - 3.37%		17.33	
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER				03/28/2001	3000.00	MEGAGRAM
10.00 - 9.06%	14.00 - 10.7%	18.04 - 12.2%	15.00 - 9.10%		15.68	
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	3100.00	MEGAGRAM
13.50 - 1.15%	16.00 - 1.37%	0.01 - 0.00%	31.45 - 2.21%		15.82	
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	3506.00	MEGAGRAM
24.00 - 1.27%	10.00 - 0.59%	16.00 - 0.92%	18.00 - 1.02%		14.67	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	5990.00	MEGAGRAM
10.00 - 1.48%	15.00 - 2.19%	14.00 - 2.00%	16.00 - 2.24%		15.00	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	7460.00	MEGAGRAM
9.00 - 0.85%	11.00 - 1.19%	13.00 - 1.36%	12.00 - 1.18%		12.00	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	7915.00	TON
17.00 - 3.42%	12.50 - 2.48%	12.00 - 2.38%	12.00 - 2.02%		12.17	
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	19107.00	MEGAGRAM
10.00 - 2.72%	11.73 - 3.42%	9.00 - 2.59%	10.00 - 2.86%		10.24	
55150 BB Kodiak Paving Program, 2001				08/29/2001	26718.00	MEGAGRAM
9.00 - 8.20%	12.50 - 9.44%	15.00 - 11.0%	30.00 - 17.1%		19.17	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	66144.00	MEGAGRAM
8.25 - 3.53%	8.50 - 4.06%	7.00 - 3.13%	10.00 - 4.33%		8.50	
52312 BB Parks Highway, MP 57-67				05/04/2001	88735.00	MEGAGRAM
9.00 - 4.31%	8.00 - 3.95%	9.00 - 4.44%	10.00 - 4.81%		9.00	
301(1) - AGGREGATE BASE COURSE, GRADING C-1 - 2003 Bid Openings						
56426 BB Dillingham Aleknagik Lake Road Paving				06/18/2003	36000.00	TON
15.00 - 13.9%	12.00 - 12.5%	16.00 - 14.5%	20.00 - 17.0%		16.00	
301(1) - AGGREGATE BASE COURSE, GRADING C-1 - 2004 Bid Openings						
52474 A1 PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	8610.00	MEGAGRAM
10.75 - 0.39%	10.00 - 0.33%	13.00 - 0.41%	13.00 - 0.39%		12.00	
301(1) - AGGREGATE BASE COURSE, GRADING D-1 - 2002 Bid Openings						
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	158.00	MEGAGRAM
44.00 - 0.88%	60.00 - 1.50%	55.00 - 1.33%	80.00 - 1.78%		65.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
301(1) - AGGREGATE BASE COURSE, GRADING D-1 - 2002 Bid Openings - (continued)						
53461 BB BETHEL BOARDWALK				04/03/2002	270.00	MEGAGRAM
210.00 - 4.75%	87.60 - 1.88%	55.00 - 1.10%	90.00 - 1.79%		77.53	
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	576.00	MEGAGRAM
20.00 - 0.46%	120.00 - 1.81%	45.00 - 0.61%	100.00 - 1.33%		88.33	
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	600.00	TON
16.00 - 0.25%	17.00 - 0.30%	20.00 - 0.34%	0.00 - 0.00%		18.50	
59599 A1 DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	600.00	MEGAGRAM
25.00 - 0.14%	11.00 - 0.05%	10.00 - 0.05%	18.00 - 0.08%		13.00	
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	849.00	MEGAGRAM
30.00 - 2.04%	35.00 - 2.23%	32.00 - 1.95%	40.00 - 1.79%		35.67	
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	1038.00	MEGAGRAM
16.00 - 1.01%	13.00 - 0.98%	1.00 - 0.07%	0.00 - 0.00%		7.00	
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	1550.00	MEGAGRAM
15.00 - 1.33%	20.00 - 1.44%	25.00 - 1.20%	17.00 - 0.75%		20.67	
54982 BB BYERS LAKE RV DUMP				07/12/2002	3750.00	MEGAGRAM
30.00 - 22.7%	32.20 - 19.7%	30.00 - 16.2%	25.00 - 12.9%		29.07	
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	4630.00	MEGAGRAM
16.00 - 2.11%	15.00 - 1.72%	20.00 - 2.16%	0.00 - 0.00%		17.50	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	7370.00	MEGAGRAM
13.00 - 0.62%	13.00 - 0.69%	15.00 - 0.79%	12.00 - 0.56%		13.33	
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	10281.00	MEGAGRAM
9.00 - 1.95%	13.00 - 2.79%	13.00 - 2.57%	14.81 - 2.89%		13.60	
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	16677.00	MEGAGRAM
12.00 - 1.03%	12.00 - 1.04%	12.50 - 1.07%	15.00 - 1.25%		13.17	
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	26298.00	MEGAGRAM
9.00 - 12.8%	12.00 - 15.5%	13.75 - 16.7%	13.50 - 16.3%		13.08	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	33700.00	MEGAGRAM
10.00 - 3.16%	11.00 - 3.00%	10.00 - 2.58%	15.00 - 3.70%		12.00	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	36597.00	MEGAGRAM
10.00 - 1.01%	15.00 - 1.58%	14.50 - 1.48%	11.00 - 1.12%		13.50	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	37620.00	MEGAGRAM
10.00 - 2.55%	10.00 - 2.24%	12.00 - 2.66%	13.40 - 2.86%		11.80	
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	45900.00	MEGAGRAM
8.00 - 7.35%	12.00 - 9.92%	15.00 - 12.2%	12.00 - 9.78%		13.00	
53931 BB Iliamna/Newhalen Rd.s Surface Treatment				09/13/2002	47508.00	TON
20.00 - 26.4%	12.00 - 25.0%	12.50 - 23.7%	12.50 - 19.2%		12.33	
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	94650.00	MEGAGRAM
10.00 - 20.4%	11.00 - 21.9%	12.50 - 23.9%	13.75 - 25.9%		12.42	
301(1) - AGGREGATE BASE COURSE, GRADING D-1 - 2003 Bid Openings						
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	222.00	TON
15.00 - 0.05%	40.00 - 0.17%	20.00 - 0.08%	17.00 - 0.06%		25.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
301(1) - AGGREGATE BASE COURSE, GRADING D-1 - 2003 Bid Openings - (continued)						
52494 A1 SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	300.00	TON
15.00 - 0.51%	51.00 - 1.56%	25.00 - 0.73%	15.00 - 0.37%		30.33	
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	304.00	TON
25.00 - 0.56%	22.00 - 0.46%	40.00 - 0.79%	55.00 - 0.99%		39.00	
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	844.00	TON
25.00 - 0.49%	27.00 - 0.54%	30.00 - 0.59%	20.38 - 0.37%		25.79	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	1150.00	TON
15.00 - 0.55%	17.50 - 0.73%	20.00 - 0.82%	16.00 - 0.58%		17.83	
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	2510.00	MEGAGRAM
32.00 - 3.09%	18.00 - 2.27%	25.00 - 3.02%	30.00 - 3.58%		24.33	
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	2735.00	MEGAGRAM
22.00 - 8.21%	23.00 - 6.87%	25.00 - 6.84%	24.00 - 6.55%		24.00	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	3000.00	MEGAGRAM
12.00 - 0.37%	14.00 - 0.37%	14.00 - 0.34%	21.00 - 0.47%		16.33	
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	4035.00	TON
9.00 - 4.13%	25.00 - 10.3%	22.00 - 8.69%	17.00 - 5.62%		21.33	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	4251.00	MEGAGRAM
25.00 - 1.94%	17.00 - 1.53%	25.00 - 1.96%	0.00 - 0.00%		21.00	
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	4520.00	TON
14.00 - 3.87%	15.00 - 4.29%	15.00 - 3.79%	18.00 - 4.51%		16.00	
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003	4767.00	TON
13.00 - 12.1%	11.00 - 12.5%	14.00 - 14.6%	15.50 - 16.1%		13.50	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	5102.00	TON
12.00 - 0.96%	20.00 - 1.53%	15.00 - 1.13%	0.00 - 0.00%		17.50	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	5928.00	MEGAGRAM
16.00 - 2.34%	20.15 - 2.91%	18.00 - 2.53%	20.00 - 2.78%		19.38	
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	11161.00	MEGAGRAM
15.00 - 6.50%	21.00 - 8.12%	24.00 - 8.49%	40.00 - 14.0%		28.33	
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	18832.00	MEGAGRAM
9.00 - 1.95%	0.01 - 0.00%	10.00 - 2.03%	7.50 - 1.44%		5.84	
55579 BB Eklutna Lake Road				02/26/2003	30345.00	TON
10.00 - 11.8%	14.00 - 13.2%	13.00 - 11.7%	20.00 - 16.9%		15.67	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	42235.00	TON
12.00 - 4.50%	10.00 - 4.50%	11.00 - 4.56%	12.40 - 5.13%		11.13	
301(1) - AGGREGATE BASE COURSE, GRADING D-1 - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	270.00	TON
25.00 - 0.62%	40.00 - 1.00%	29.00 - 0.73%	35.00 - 0.78%		34.67	
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	517.00	MEGAGRAM
30.00 - 1.14%	37.00 - 1.39%	29.00 - 0.96%	38.00 - 1.16%		34.67	
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004	715.00	TON
25.00 - 2.23%	40.00 - 3.14%	26.50 - 1.92%	25.00 - 1.63%		30.50	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
301(1) - AGGREGATE BASE COURSE, GRADING D-1 - 2004 Bid Openings - (continued)						
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	1100.00	TON
11.00 - 0.53%	13.50 - 0.68%	10.00 - 0.48%	20.00 - 0.94%		14.50	
54281 A1 C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	1735.00	MEGAGRAM
12.50 - 0.09%	20.00 - 0.13%	30.00 - 0.18%	20.00 - 0.11%		23.33	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	3860.00	MEGAGRAM
12.50 - 0.20%	20.00 - 0.28%	30.00 - 0.40%	20.00 - 0.24%		23.33	
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	4710.00	MEGAGRAM
18.50 - 3.78%	16.00 - 2.83%	21.00 - 3.10%	24.00 - 3.46%		20.33	
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	5100.00	TON
15.00 - 7.05%	11.32 - 7.28%	13.00 - 8.17%	17.00 - 9.97%		13.77	
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	5500.00	TON
19.25 - 4.61%	14.00 - 3.00%	13.20 - 2.78%	13.00 - 2.51%		13.40	
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	11400.00	TON
14.00 - 4.50%	9.50 - 3.79%	9.00 - 3.16%	13.25 - 4.49%		10.58	
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	15100.00	MEGAGRAM
20.00 - 1.15%	20.00 - 1.08%	17.00 - 0.89%	12.00 - 0.62%		16.33	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	30764.00	MEGAGRAM
10.75 - 1.39%	6.00 - 0.71%	14.00 - 1.59%	13.00 - 1.39%		11.00	
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	44900.00	TON
12.25 - 7.56%	12.00 - 8.61%	10.00 - 6.81%	15.00 - 8.77%		12.33	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	80125.00	TON
15.00 - 13.0%	15.00 - 11.5%	19.00 - 14.1%	18.00 - 13.2%		17.33	
301(1) - AGGREGATE BASE COURSE, GRADING D-1 - 2005 Bid Openings						
58121 BB Palmer/Fishhook Road Resurfacing				11/02/2005	820.00	TON
15.00 - 0.82%	20.00 - 1.12%	18.00 - 0.92%	22.00 - 1.10%		20.00	
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	2200.00	TON
10.00 - 2.17%	12.00 - 2.14%	20.00 - 3.39%	20.00 - 3.19%		17.33	
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	3750.00	TON
17.00 - 5.94%	20.00 - 6.40%	18.00 - 5.36%	30.00 - 8.84%		22.67	
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	4368.00	TON
15.00 - 3.85%	23.00 - 5.30%	20.00 - 4.33%	30.00 - 5.98%		24.33	
57851B BB TUDOR ROAD RESURFACING				04/27/2005	5213.00	TON
25.00 - 1.59%	17.00 - 1.06%	18.00 - 1.10%	0.00 - 0.00%		17.50	
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	8537.00	TON
18.00 - 7.06%	16.00 - 6.37%	13.00 - 5.02%	25.99 - 9.64%		18.33	
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	10050.00	TON
12.00 - 2.81%	12.00 - 2.66%	15.00 - 3.18%	17.00 - 3.47%		14.67	
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	10920.00	TON
10.00 - 11.3%	12.00 - 12.6%	13.50 - 14.1%	12.00 - 12.5%		12.50	
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	14080.00	TON
12.00 - 0.37%	25.00 - 0.95%	20.00 - 0.69%	19.00 - 0.60%		21.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
301(2) - AGGREGATE BASE COURSE - 2001 Bid Openings						
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT				10/31/2001	1598.00	CUBIC METER
40.00 - 15.7%	35.00 - 11.7%	20.00 - 5.86%	40.00 - 10.1%		31.67	
301(2) - AGGREGATE BASE COURSE, GRADING D-1 - 2004 Bid Openings						
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI				05/26/2004	5650.00	CUBIC YARD
15.00 - 5.84%	70.00 - 20.8%	0.00 - 0.00%	0.00 - 0.00%		70.00	
301(3) - AGGREGATE SURFACE COURSE, GRADING E-1 - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	900.00	TON
16.00 - 0.03%	35.00 - 0.08%	20.00 - 0.04%	20.00 - 0.04%		25.00	
301(5) - SHOULDER AGGREGATE - 2005 Bid Openings						
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	1382.00	STATION
3.50 - 0.11%	15.00 - 0.46%	10.00 - 0.29%	100.00 - 2.81%		41.67	
301(5) - SHOULDER GRADING - 2002 Bid Openings						
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	227.00	STATION
22.00 - 0.13%	9.10 - 0.06%	30.00 - 0.19%	0.00 - 0.00%		19.55	
301(5) - SHOULDER GRADING - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	28.20	MILE
1200.00 - 0.30%	1000.00 - 0.30%	1800.00 - 0.50%	1400.00 - 0.39%		1400.00	
303(1) - RECONDITIONING - 2001 Bid Openings						
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER				03/28/2001	0.40	KILOMETER
4000.00 - 0.48%	22000.00 - 2.23%	7500.00 - 0.68%	40000.00 - 3.23%		23166.67	
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT				10/31/2001	0.40	KILOMETER
3500.00 - 0.34%	2000.00 - 0.17%	3000.00 - 0.22%	40000.00 - 2.54%		15000.00	
55150 BB Kodiak Paving Program, 2001				08/29/2001	11.00	KILOMETER
3500.00 - 1.31%	2285.00 - 0.71%	10000.00 - 3.01%	10000.00 - 2.34%		7428.33	
303(1) - RECONDITIONING - 2002 Bid Openings						
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	13.40	KILOMETER
2500.00 - 1.81%	2500.00 - 1.64%	2000.00 - 1.24%	4000.00 - 2.46%		2833.33	
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	46.30	KILOMETER
1800.00 - 1.80%	4300.00 - 4.19%	3000.00 - 2.81%	4000.00 - 3.69%		3766.67	
303(1) - RECONDITIONING - 2003 Bid Openings						
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003	47.00	STATION
150.00 - 1.37%	150.00 - 1.68%	200.00 - 2.06%	190.00 - 1.94%		180.00	
303(1) - RECONDITIONING - 2004 Bid Openings						
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	249.00	STATION
185.00 - 2.01%	400.00 - 3.88%	410.00 - 3.91%	700.00 - 6.12%		503.33	
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	560.10	STATION
280.00 - 4.43%	415.00 - 8.14%	300.00 - 5.18%	235.00 - 3.92%		316.67	
303(1B) - RECONDITIONING - 2002 Bid Openings						
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	33359.00	SQUARE METER
0.20 - 0.14%	1.70 - 1.19%	1.00 - 0.67%	0.75 - 0.50%		1.15	
303(2) - RECONDITIONING - 2002 Bid Openings						
53931 BB Iliamna/Newhalen Rd.s Surface Treatment				09/13/2002	13.34	MILE
8000.00 - 2.97%	10000.00 - 5.85%	9000.00 - 4.79%	5000.00 - 2.16%		8000.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
303(2) - RECONDITIONING - 2003 Bid Openings			
55579 BB Eklutna Lake Road	02/26/2003	0.70	MILE
6000.00 - 0.16% / 7500.00 - 0.16% / 10000.00 - 0.21% / 7500.00 - 0.15%		8333.33	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	1.40	MILE
2000.00 - 0.02% / 5000.00 - 0.07% / 20000.00 - 0.27% / 4000.00 - 0.05%		9666.67	
56426 BB Dillingham Aleknagik Lake Road Paving	06/18/2003	14.39	MILE
10000.00 - 3.69% / 10000.00 - 4.17% / 8000.00 - 2.90% / 10000.00 - 3.40%		9333.33	
303(2) - RECONDITIONING - 2004 Bid Openings			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	19.88	MILE
5355.00 - 1.15% / 10000.00 - 1.90% / 16000.00 - 2.93% / 7800.00 - 1.42%		11266.67	
303(2) - RECONDITIONING - 2005 Bid Openings			
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005	05/18/2005	1.27	MILE
5600.00 - 0.74% / 7750.00 - 0.95% / 10000.00 - 1.21% / 10000.00 - 1.21%		9250.00	
56314B BB COMBINED GLENN HWY, & MAT SU 2005	05/11/2005	1.50	MILE
6000.00 - 0.21% / 7000.00 - 0.23% / 10000.00 - 0.32% / 14000.00 - 0.43%		10333.33	
56314B BB COMBINED GLENN HWY, & MAT SU 2005	05/11/2005	12000.00	SQUARE YARD
2.50 - 0.70% / 1.25 - 0.33% / 5.00 - 1.26% / 3.00 - 0.73%		3.08	
303(3) - PARKING LOT RECONDITIONING - 2003 Bid Openings			
56426 BB Dillingham Aleknagik Lake Road Paving	06/18/2003	ALL REQUIRED	LUMP SUM
50000.00 - 1.28% / 10000.00 - 0.29% / 40000.00 - 1.01% / 25000.00 - 0.59%			
55579 BB Eklutna Lake Road	02/26/2003	27573.00	SQUARE YARD
2.00 - 2.15% / 1.00 - 0.86% / 1.35 - 1.10% / 4.50 - 3.45%		2.28	
304(1B) - SUBBASE, GRADING B - 2002 Bid Openings			
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	15648.00	MEGAGRAM
15.00 - 9.46% / 23.00 - 9.42% / 45.00 - 16.6% / 35.00 - 12.6%		34.33	
304(4) - SUBBASE, GRADING B - 2001 Bid Openings			
52504 BB PEDRO BAY BRIDGE REPLACEMENT	04/04/2001	ALL REQUIRED	LUMP SUM
26000.00 - 3.43% / 16000.00 - 1.70% / 25000.00 - 2.37% / 25000.00 - 2.34%			
306(1) - ATB - 2002 Bid Openings			
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	16520.00	MEGAGRAM
25.00 - 2.13% / 30.00 - 2.58% / 25.00 - 2.11% / 29.00 - 2.39%		28.00	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	20882.00	MEGAGRAM
24.00 - 1.38% / 40.00 - 2.40% / 35.00 - 2.03% / 24.00 - 1.39%		33.00	
55143 BB Kenai Peninsula Paving Program 2001	01/16/2002	58363.00	MEGAGRAM
2.15 - 6.79% / 7.50 - 21.4% / 4.75 - 12.8% / 3.60 - 9.64%		5.28	
306(1) - ATB - 2003 Bid Openings			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	3030.00	MEGAGRAM
50.00 - 3.74% / 44.07 - 3.25% / 51.00 - 3.66% / 50.00 - 3.55%		48.36	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	3100.00	TON
40.00 - 3.94% / 42.00 - 4.72% / 43.00 - 4.77% / 60.00 - 5.90%		48.33	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	11700.00	MEGAGRAM
27.00 - 3.24% / 34.00 - 3.46% / 33.00 - 3.14% / 23.00 - 2.03%		30.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
306(1) - ATB - 2003 Bid Openings - (continued)						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	27722.00	MEGAGRAM
25.00 - 7.97%	30.00 - 8.98%	35.00 - 10.4%	29.00 - 8.17%			31.33
306(1) - ATB - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	5330.00	MEGAGRAM
25.00 - 0.56%	40.00 - 0.82%	45.00 - 0.89%	50.00 - 0.92%			45.00
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	7840.00	MEGAGRAM
50.00 - 1.49%	45.00 - 1.26%	50.00 - 1.36%	60.00 - 1.62%			51.67
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	33150.00	MEGAGRAM
45.00 - 6.20%	50.00 - 6.00%	45.00 - 5.21%	45.00 - 4.65%			46.67
306(2) - ASPHALT CEMENT, TYPE PG 52-28 - 2002 Bid Openings						
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	643.00	MEGAGRAM
175.00 - 6.09%	1.00 - 0.03%	250.00 - 7.43%	150.00 - 4.42%			133.67
306(2) - ASPHALT CEMENT, TYPE PG 52-28 - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	675.00	MEGAGRAM
185.00 - 1.28%	200.00 - 1.18%	0.01 - 0.00%	220.00 - 1.12%			140.00
306(3) - ANTI-STRIP ADDITIVE - 2002 Bid Openings						
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.54%	10000.00 - 0.49%	10000.00 - 0.46%	10000.00 - 0.46%			10000.00
307(4) - CEMENT TREATED BASE - 2001 Bid Openings						
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.				08/20/2001	ALL REQUIRED	CONTINGENT SUM
95000.00 - 6.76%	95000.00 - 8.58%	95000.00 - 7.45%	95000.00 - 6.71%			95000.00
308(1) - CRUSHED ASPHALT BASE COURSE - 2001 Bid Openings						
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER				03/28/2001	16100.00	SQUARE METER
1.30 - 6.32%	0.75 - 3.06%	3.00 - 10.9%	2.00 - 6.51%			1.92
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.				08/20/2001	32949.00	SQUARE METER
2.00 - 4.69%	1.00 - 2.98%	1.00 - 2.58%	1.80 - 4.19%			1.27
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	35120.00	SQUARE METER
2.00 - 1.92%	3.00 - 2.92%	3.00 - 2.79%	5.53 - 4.40%			3.84
55015 BB Seward Highway MP 99 - Bird Creek				06/13/2001	43295.00	SQUARE METER
1.00 - 6.23%	1.00 - 8.81%	2.10 - 15.5%	2.00 - 14.7%			1.70
55150 BB Kodiak Paving Program, 2001				08/29/2001	61486.00	SQUARE METER
1.00 - 2.10%	1.00 - 1.74%	1.50 - 2.52%	1.00 - 1.31%			1.17
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.				07/11/2001	134500.00	SQUARE METER
1.00 - 9.51%	1.20 - 12.1%	0.75 - 7.38%	1.25 - 12.2%			1.07
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	408738.00	SQUARE METER
1.50 - 9.24%	1.00 - 6.93%	1.00 - 6.72%	0.80 - 5.31%			0.93
308(1) - CRUSHED ASPHALT BASE COURSE - 2002 Bid Openings						
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	17785.00	SQUARE METER
2.00 - 2.03%	4.00 - 3.31%	1.50 - 0.82%	2.50 - 1.27%			2.67
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	18720.00	SQUARE METER
4.00 - 9.50%	4.00 - 11.9%	4.00 - 11.5%	2.00 - 5.27%			3.33

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
308(1) - CRUSHED ASPHALT BASE COURSE - 2002 Bid Openings - (continued)						
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	19320.00	SQUARE METER
2.00 - 0.83%	2.55 - 1.04%	2.00 - 0.78%	1.25 - 0.48%			1.93
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	32501.00	SQUARE YARD
0.75 - 0.63%	0.70 - 0.66%	0.50 - 0.46%	0.00 - 0.00%			0.60
308(1) - CRUSHED ASPHALT BASE COURSE - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	208000.00	SQUARE YARD
0.80 - 1.48%	1.00 - 2.22%	2.00 - 4.08%	2.60 - 5.29%			1.87
308(1) - CRUSHED ASPHALT BASE COURSE - 2004 Bid Openings						
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	18300.00	SQUARE YARD
2.95 - 0.58%	2.00 - 0.35%	7.00 - 1.18%	2.50 - 0.42%			3.83
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	148000.00	SQUARE YARD
1.00 - 6.52%	1.00 - 6.82%	0.68 - 4.35%	1.00 - 6.33%			0.89
308(1) - CRUSHED ASPHALT BASE COURSE - 2005 Bid Openings						
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	6100.00	SQUARE YARD
2.00 - 1.14%	2.50 - 1.30%	2.00 - 0.97%	2.00 - 0.96%			2.17
61406 BB Kenai Spur Rd. MP 3-8 Repaving				06/24/2005	107000.00	SQUARE YARD
5.00 - 24.3%	1.35 - 8.10%	2.50 - 14.9%	1.25 - 6.93%			1.70
308(2) - CRUSHED ASPHALT BASE COURSE - 2005 Bid Openings						
58121 BB Palmer/Fishhook Road Resurfacing				11/02/2005	ALL REQUIRED	LUMP SUM
130000.00 - 8.61%	150000.00 - 10.2%	150000.00 - 9.32%	215000.00 - 13.1%			
310(1) - RECYCLED ASPHALT PAVEMENT BASE COURSE - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	2130.00	MEGAGRAM
9.00 - 0.24%	11.00 - 0.34%	20.00 - 0.60%	25.00 - 0.70%			18.67
311(1) - ASPHALT TREATED PERMEABLE BASE - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	26510.00	MEGAGRAM
38.00 - 4.23%	40.00 - 4.09%	37.00 - 3.63%	48.00 - 4.42%			41.67
311(2) - ASPHALT CEMENT, GRADE PG 58-28 - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	795.00	MEGAGRAM
400.00 - 1.34%	412.00 - 1.26%	450.00 - 1.32%	0.01 - 0.00%			287.34
311(6) - ASPHALT CEMENT, PRICE ADJUSTMENT - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%			0.00
318(1) - FOAMED/EXPANDED ASPHALT TREATED BASE - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	175000.00	SQUARE YARD
6.50 - 10.1%	3.00 - 5.59%	3.00 - 5.15%	3.00 - 5.14%			3.00
318(2) - ASPHALT CONCRETE, PG 52-28 - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	1850.00	TON
220.00 - 3.61%	190.00 - 3.75%	170.00 - 3.09%	220.00 - 3.98%			193.33
318(3) - ADDITIVES - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.09%	10000.00 - 0.11%	10000.00 - 0.10%	10000.00 - 0.10%			10000.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
401(1A) - ASPHALT CONCRETE, TYPE II; CLASS A - 2001 Bid Openings						
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G				01/31/2001	ALL REQUIRED	LUMP SUM
20000.00 - 1.61%	27500.00 - 1.63%	50000.00 - 2.52%	60000.00 - 2.53%			
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	332.00	MEGAGRAM
42.50 - 0.65%	50.00 - 0.78%	57.00 - 0.88%	100.00 - 1.51%		69.00	
54043 BB HSIP				11/07/2001	1995.00	TON
32.50 - 5.61%	30.00 - 4.85%	48.00 - 6.26%	50.00 - 6.05%		42.67	
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001	2400.00	MEGAGRAM
35.00 - 3.50%	50.00 - 5.07%	50.00 - 4.64%	100.00 - 8.58%		66.67	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	2598.00	MEGAGRAM
25.00 - 1.60%	40.00 - 2.53%	43.00 - 2.66%	30.00 - 1.82%		37.67	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	3970.00	MEGAGRAM
50.00 - 2.52%	30.00 - 1.73%	25.00 - 1.39%	34.00 - 1.78%		29.67	
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	5010.00	MEGAGRAM
30.00 - 4.12%	21.25 - 2.95%	40.00 - 5.31%	35.90 - 4.08%		32.38	
55015 BB Seward Highway MP 99 - Bird Creek				06/13/2001	5260.00	MEGAGRAM
30.00 - 22.7%	30.00 - 32.1%	39.78 - 35.6%	50.00 - 44.6%		39.93	
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.				08/20/2001	14918.00	MEGAGRAM
26.00 - 27.6%	23.00 - 31.0%	35.00 - 40.9%	36.00 - 38.0%		31.33	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	20028.00	MEGAGRAM
20.00 - 2.59%	22.00 - 3.18%	20.00 - 2.71%	21.00 - 2.75%		21.00	
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.				07/11/2001	23300.00	MEGAGRAM
25.00 - 41.2%	23.40 - 40.7%	24.00 - 40.9%	32.00 - 54.3%		26.47	
52312 BB Parks Highway, MP 57-67				05/04/2001	60108.00	MEGAGRAM
20.00 - 6.49%	20.00 - 6.69%	21.00 - 7.02%	23.00 - 7.50%		21.33	
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	62559.00	MEGAGRAM
30.00 - 28.3%	26.00 - 27.6%	29.00 - 29.8%	28.00 - 28.4%		27.67	
401(1A) - ASPHALT CONCRETE, TYPE II; CLASS A - 2002 Bid Openings						
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	1820.00	MEGAGRAM
35.00 - 1.82%	45.00 - 2.02%	40.00 - 1.70%	0.00 - 0.00%		42.50	
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	2820.00	MEGAGRAM
35.00 - 5.64%	70.00 - 9.18%	29.00 - 2.53%	58.00 - 4.67%		52.33	
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	3145.00	MEGAGRAM
26.00 - 0.42%	30.00 - 0.49%	24.00 - 0.39%	26.00 - 0.41%		26.67	
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	3590.00	MEGAGRAM
25.00 - 1.89%	43.00 - 3.22%	28.00 - 1.94%	27.40 - 1.87%		32.80	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	7849.00	MEGAGRAM
28.00 - 1.49%	28.00 - 1.31%	27.50 - 1.27%	37.00 - 1.65%		30.83	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	8040.00	MEGAGRAM
30.00 - 2.26%	34.00 - 2.21%	36.00 - 2.21%	28.00 - 1.65%		32.67	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	8297.00	MEGAGRAM
30.00 - 1.61%	30.00 - 1.80%	30.00 - 1.79%	33.00 - 1.73%		31.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
401(1A) - ASPHALT CONCRETE, TYPE II; CLASS A - 2002 Bid Openings - (continued)						
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	10400.00	TON
30.00 - 8.00%	24.00 - 7.26%	25.00 - 7.29%	0.00 - 0.00%			24.50
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	24179.00	MEGAGRAM
23.00 - 1.53%	30.00 - 2.08%	35.00 - 2.36%	24.00 - 1.61%			29.67
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	30770.00	MEGAGRAM
20.00 - 12.3%	23.00 - 12.7%	22.00 - 12.0%	20.00 - 10.9%			21.67
401(1A) - ASPHALT CONCRETE, TYPE II; CLASS A - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	502.00	TON
30.00 - 0.13%	50.00 - 0.27%	50.00 - 0.25%	57.00 - 0.28%			52.33
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	3575.00	MEGAGRAM
45.00 - 3.97%	29.56 - 2.57%	53.00 - 4.49%	38.00 - 3.18%			40.19
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	4129.00	TON
45.00 - 4.35%	29.00 - 2.85%	40.00 - 3.87%	34.19 - 3.06%			34.40
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	5480.00	TON
32.00 - 2.75%	50.00 - 4.11%	40.00 - 3.24%	0.00 - 0.00%			45.00
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	15391.00	MEGAGRAM
22.00 - 3.89%	23.00 - 3.82%	25.00 - 4.14%	20.00 - 3.13%			22.67
401(1A) - ASPHALT CONCRETE, TYPE II; CLASS A - 2004 Bid Openings						
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004	341.00	TON
85.00 - 3.61%	90.00 - 3.37%	74.00 - 2.55%	100.00 - 3.10%			88.00
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	380.00	MEGAGRAM
31.00 - 0.05%	50.00 - 0.07%	80.00 - 0.11%	50.00 - 0.06%			60.00
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	4200.00	MEGAGRAM
35.00 - 0.56%	40.00 - 0.60%	42.00 - 0.61%	60.00 - 0.87%			47.33
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	14450.00	TON
24.00 - 15.1%	42.00 - 23.6%	27.50 - 15.2%	32.00 - 16.3%			33.83
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	24800.00	TON
25.00 - 8.53%	40.00 - 15.9%	39.00 - 14.7%	45.00 - 14.5%			41.33
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	27750.00	MEGAGRAM
22.00 - 2.56%	30.00 - 3.21%	35.00 - 3.59%	25.00 - 2.41%			30.00
401(1A) - ASPHALT CONCRETE, TYPE II; CLASS A - 2005 Bid Openings						
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	1466.00	TON
50.00 - 4.30%	40.00 - 3.09%	38.00 - 2.76%	45.00 - 3.01%			41.00
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	2408.00	TON
40.00 - 4.43%	50.00 - 5.62%	61.00 - 6.64%	40.51 - 4.24%			50.50
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	2750.00	TON
45.00 - 12.2%	50.00 - 11.2%	35.00 - 7.41%	74.60 - 14.9%			53.20
61406 BB Kenai Spur Rd. MP 3-8 Repaving				06/24/2005	16100.00	TON
30.00 - 22.0%	30.00 - 27.1%	25.00 - 22.5%	47.00 - 39.2%			34.00
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	45300.00	TON
32.00 - 33.8%	43.00 - 42.9%	25.00 - 23.9%	30.00 - 27.6%			32.67

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
401(1B) - ASPHALT CONCRETE, TYPE II; CLASS B - 2001 Bid Openings						
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT				10/31/2001	900.00	MEGAGRAM
40.00 - 8.82%	120.00 - 22.5%	120.00 - 19.8%	144.00 - 20.6%		128.00	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	1800.00	MEGAGRAM
30.00 - 1.96%	40.00 - 2.32%	55.00 - 3.02%	46.00 - 2.37%		47.00	
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER				03/28/2001	3700.00	MEGAGRAM
34.00 - 38.0%	46.00 - 43.2%	45.32 - 37.8%	60.00 - 44.9%		50.44	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	4077.00	TON
38.00 - 3.93%	24.00 - 2.45%	40.00 - 4.08%	50.00 - 4.34%		38.00	
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	7489.00	MEGAGRAM
25.00 - 2.67%	28.23 - 3.23%	22.00 - 2.48%	25.00 - 2.81%		25.08	
55150 BB Kodiak Paving Program, 2001				08/29/2001	26036.00	MEGAGRAM
38.00 - 33.7%	39.00 - 28.7%	35.00 - 24.9%	50.00 - 27.7%		41.33	
401(1B) - ASPHALT CONCRETE, TYPE II; CLASS B - 2002 Bid Openings						
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	809.00	MEGAGRAM
40.00 - 1.96%	45.00 - 2.65%	45.00 - 2.51%	0.00 - 0.00%		45.00	
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R				06/05/2002	1000.00	TON
35.00 - 0.54%	30.00 - 0.54%	65.00 - 1.09%	50.00 - 0.77%		48.33	
54982 BB BYERS LAKE RV DUMP				07/12/2002	1100.00	MEGAGRAM
75.00 - 16.7%	83.95 - 15.1%	95.00 - 15.0%	65.00 - 9.84%		81.32	
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	3454.00	MEGAGRAM
55.00 - 7.65%	60.00 - 5.42%	70.00 - 5.70%	60.00 - 4.78%		63.33	
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	21715.00	MEGAGRAM
30.00 - 35.3%	33.00 - 35.1%	29.75 - 29.8%	28.00 - 27.9%		30.25	
53931 BB Iliamna/Newhalen Rd.s Surface Treatment				09/13/2002	24562.00	TON
65.00 - 44.4%	40.00 - 43.1%	28.75 - 28.2%	35.00 - 27.8%		34.58	
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	55369.00	MEGAGRAM
24.00 - 28.6%	31.00 - 36.2%	25.00 - 28.0%	23.75 - 26.2%		26.58	
401(1B) - ASPHALT CONCRETE, TYPE II; CLASS B - 2003 Bid Openings						
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	135.00	TON
40.00 - 0.08%	60.00 - 0.15%	50.00 - 0.12%	83.00 - 0.17%		64.33	
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	688.00	MEGAGRAM
55.00 - 1.45%	35.00 - 1.21%	60.00 - 1.98%	60.00 - 1.96%		51.67	
54203 A1 HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	1108.00	MEGAGRAM
80.00 - 12.1%	72.00 - 8.71%	62.00 - 6.88%	88.00 - 9.73%		74.00	
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003	2152.00	TON
45.00 - 18.9%	39.00 - 20.0%	30.00 - 14.2%	33.00 - 15.4%		34.00	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	2741.00	MEGAGRAM
50.00 - 2.50%	50.00 - 2.89%	80.00 - 4.04%	0.00 - 0.00%		65.00	
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	3340.00	TON
42.00 - 8.59%	49.00 - 10.4%	32.00 - 5.97%	51.00 - 9.44%		44.00	
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	3631.00	MEGAGRAM
50.00 - 7.05%	43.00 - 5.41%	55.00 - 6.33%	100.00 - 11.4%		66.00	

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
401(1B) - ASPHALT CONCRETE, TYPE II; CLASS B - 2003 Bid Openings - (continued)						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	10600.00	MEGAGRAM
23.00 - 2.50%	34.00 - 3.14%	40.00 - 3.45%	30.00 - 2.40%		34.67	
55579 BB Eklutna Lake Road				02/26/2003	14750.00	TON
30.00 - 17.2%	28.00 - 12.9%	30.00 - 13.1%	40.00 - 16.4%		32.67	
56426 BB Dillingham Aleknagik Lake Road Paving				06/18/2003	27950.00	TON
45.00 - 32.3%	36.00 - 29.2%	45.00 - 31.7%	50.00 - 33.0%		43.67	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	49900.00	TON
30.00 - 13.3%	24.00 - 12.8%	21.00 - 10.3%	25.50 - 12.5%		23.50	
401(1B) - ASPHALT CONCRETE, TYPE II; CLASS B - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	1475.00	MEGAGRAM
36.00 - 2.31%	110.00 - 6.08%	80.00 - 3.70%	77.00 - 3.48%		89.00	
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	1800.00	TON
45.00 - 7.46%	51.06 - 11.6%	33.00 - 7.32%	35.00 - 7.24%		39.69	
56583 A1 KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	5200.00	TON
30.00 - 6.88%	50.00 - 12.0%	45.00 - 10.1%	40.00 - 8.90%		45.00	
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI				05/26/2004	5450.00	TON
60.00 - 22.5%	60.00 - 17.2%	0.00 - 0.00%	0.00 - 0.00%		60.00	
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	17700.00	TON
30.00 - 23.4%	33.00 - 26.9%	27.50 - 21.0%	25.00 - 18.9%		28.50	
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	21476.00	TON
32.50 - 19.7%	32.00 - 24.1%	25.00 - 16.6%	30.00 - 19.2%		29.00	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	42135.00	TON
35.00 - 15.9%	40.00 - 16.1%	35.00 - 13.6%	43.00 - 16.6%		39.33	
401(1B) - ASPHALT CONCRETE, TYPE II; CLASS B - 2005 Bid Openings						
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	1466.00	TON
40.00 - 2.70%	55.00 - 3.76%	65.00 - 4.31%	41.29 - 2.63%		53.76	
57851B BB TUDOR ROAD RESURFACING				04/27/2005	2906.00	TON
50.00 - 1.78%	36.00 - 1.25%	38.00 - 1.30%	0.00 - 0.00%		37.00	
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	3710.00	TON
36.00 - 12.4%	60.00 - 19.0%	70.00 - 20.6%	45.00 - 13.1%		58.33	
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	6600.00	TON
32.00 - 4.92%	43.00 - 6.26%	40.00 - 5.56%	30.00 - 4.02%		37.67	
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	8150.00	TON
33.00 - 27.9%	47.00 - 36.8%	31.00 - 24.1%	35.00 - 27.2%		37.67	
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	11305.00	TON
38.00 - 0.94%	40.00 - 1.22%	35.00 - 0.97%	30.00 - 0.76%		35.00	
58121 BB Palmer/Fishhook Road Resurfacing				11/02/2005	14300.00	TON
30.00 - 28.4%	30.00 - 29.2%	30.00 - 26.7%	31.00 - 27.1%		30.33	
401(1C) - ASPHALT CONCRETE, TYPE III; CLASS A - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	1207.00	MEGAGRAM
42.00 - 0.72%	42.72 - 0.79%	48.00 - 0.87%	30.00 - 0.54%		40.24	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
401(1C) - ASPHALT CONCRETE, TYPE III; CLASS A - 2001 Bid Openings - (continued)			
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.	08/20/2001	1944.00	MEGAGRAM
45.00 - 6.22% / 34.00 - 5.97% / 35.00 - 5.33% / 40.00 - 5.50%		36.33	
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001	11/21/2001	2315.00	MEGAGRAM
45.00 - 1.57% / 60.00 - 2.36% / 47.00 - 1.79% / 40.00 - 1.50%		49.00	
401(1C) - ASPHALT CONCRETE, TYPE III; CLASS A - 2002 Bid Openings			
53921 BB PALMER-WASILLA HWY REHAB.	01/11/2002	15000.00	MEGAGRAM
45.00 - 14.2% / 22.00 - 6.88% / 21.00 - 6.06% / 21.60 - 6.15%		21.53	
401(1D) - ASPHALT CONCRETE, TYPE III; CLASS B - 2001 Bid Openings			
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS	08/08/2001	1191.00	MEGAGRAM
50.00 - 1.47% / 50.00 - 1.45% / 43.00 - 1.22% / 40.00 - 1.11%		44.33	
401(1D) - ASPHALT CONCRETE, TYPE III; CLASS B - 2002 Bid Openings			
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	187.00	MEGAGRAM
55.00 - 0.41% / 260.00 - 1.27% / 70.00 - 0.31% / 100.00 - 0.43%		143.33	
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB	07/12/2002	300.00	TON
40.00 - 0.31% / 43.00 - 0.38% / 50.00 - 0.42% / 0.00 - 0.00%		46.50	
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK	02/20/2002	308.00	TON
40.00 - 0.70% / 75.00 - 1.52% / 110.00 - 2.13% / 110.00 - 1.91%		98.33	
55019 BB Talkeetna Spur Road Rehabilitation	06/28/2002	6960.00	MEGAGRAM
25.00 - 3.48% / 30.00 - 3.76% / 24.00 - 2.97% / 25.00 - 3.09%		26.33	
401(1D) - ASPHALT CONCRETE, TYPE III; CLASS B - 2003 Bid Openings			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	286.00	TON
230.00 - 1.03% / 50.00 - 0.21% / 85.00 - 0.36% / 0.00 - 0.00%		67.50	
401(1F) - ASPHALT CONCRETE, TYPE IV; CLASS B - 2002 Bid Openings			
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R	06/05/2002	1646.00	LANE-STATION
300.00 - 7.68% / 250.00 - 7.36% / 200.00 - 5.51% / 350.00 - 8.85%		266.67	
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	8717.00	MEGAGRAM
60.00 - 21.1% / 75.00 - 17.1% / 70.00 - 14.4% / 60.00 - 12.1%		68.33	
401(1F) - ASPHALT CONCRETE, TYPE IV; CLASS B - 2003 Bid Openings			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	485.00	TON
35.00 - 0.27% / 200.00 - 1.45% / 250.00 - 1.79% / 0.00 - 0.00%		225.00	
401(1F) - ASPHALT CONCRETE, TYPE IV; CLASS B - 2004 Bid Openings			
55620 BB Hope Road Pavement Rehabilitation	09/08/2004	31800.00	TON
23.50 - 38.1% / 26.00 - 38.8% / 38.00 - 56.7% / 30.00 - 41.5%		31.33	
401(1F) - ASPHALT CONCRETE, TYPE IV; CLASS B - 2005 Bid Openings			
57851B BB TUDOR ROAD RESURFACING	04/27/2005	405.00	LANE STATION
250.00 - 1.24% / 260.00 - 1.26% / 600.00 - 2.85% / 0.00 - 0.00%		430.00	
56314B BB COMBINED GLENN HWY, & MAT SU 2005	05/11/2005	ALL REQUIRED	LUMP SUM
65.00 - 6.13% / 0.45 - 0.04% / 1.00 - 0.09% / 0.45 - 0.04%			
401(2) - ASPHALT CEMENT, GRADE PG 52-28 - 2001 Bid Openings			
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT	10/31/2001	49.50	MEGAGRAM
350.00 - 4.24% / 425.00 - 4.38% / 425.00 - 3.85% / 510.00 - 4.01%		453.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
401(2) - ASPHALT CEMENT, GRADE PG 52-28 - 2001 Bid Openings - (continued)						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	108.00	MEGAGRAM
150.00 - 0.59%	130.00 - 0.45%	1.00 - 0.00%	160.00 - 0.49%		97.00	
54043 BB HSIP				11/07/2001	109.80	TON
185.00 - 1.76%	162.00 - 1.44%	0.01 - 0.00%	140.00 - 0.93%		100.67	
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001	144.00	MEGAGRAM
225.00 - 1.35%	165.00 - 1.00%	168.00 - 0.94%	160.00 - 0.82%		164.33	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	216.00	MEGAGRAM
400.00 - 1.10%	150.00 - 0.47%	162.00 - 0.49%	165.00 - 0.47%		159.00	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	223.00	TON
270.00 - 1.53%	155.00 - 0.87%	150.00 - 0.84%	0.00 - 0.00%		101.67	
55015 BB Seward Highway MP 99 - Bird Creek				06/13/2001	289.00	MEGAGRAM
200.00 - 8.31%	170.00 - 10.0%	1.00 - 0.05%	1.00 - 0.05%		57.33	
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	479.00	MEGAGRAM
140.00 - 0.96%	187.33 - 1.37%	173.00 - 1.25%	160.00 - 1.15%		173.44	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	779.00	MEGAGRAM
300.00 - 5.77%	150.00 - 2.85%	0.01 - 0.00%	180.00 - 3.27%		110.00	
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.				08/20/2001	927.00	MEGAGRAM
150.00 - 9.89%	175.00 - 14.7%	140.00 - 10.2%	150.00 - 9.83%		155.00	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	1102.00	MEGAGRAM
150.00 - 1.07%	200.00 - 1.59%	170.00 - 1.27%	175.00 - 1.26%		181.67	
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.				07/11/2001	1280.00	MEGAGRAM
140.00 - 12.7%	160.00 - 15.3%	130.00 - 12.2%	1.00 - 0.09%		97.00	
55150 BB Kodiak Paving Program, 2001				08/29/2001	1432.00	MEGAGRAM
150.00 - 7.32%	365.00 - 14.8%	200.00 - 7.83%	200.00 - 6.09%		255.00	
52312 BB Parks Highway, MP 57-67				05/04/2001	3306.00	MEGAGRAM
150.00 - 2.68%	160.00 - 2.94%	170.00 - 3.13%	200.00 - 3.59%		176.67	
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	3568.00	MEGAGRAM
185.00 - 9.95%	135.00 - 8.17%	130.00 - 7.62%	150.00 - 8.69%		138.33	
401(2) - ASPHALT CEMENT, GRADE PG 52-28 - 2002 Bid Openings						
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	45.00	MEGAGRAM
240.00 - 0.65%	120.00 - 0.39%	170.00 - 0.53%	0.00 - 0.00%		145.00	
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R				06/05/2002	55.00	TON
155.00 - 0.13%	180.00 - 0.18%	190.00 - 0.17%	140.00 - 0.12%		170.00	
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	100.00	MEGAGRAM
250.00 - 0.71%	180.00 - 0.44%	225.00 - 0.52%	0.00 - 0.00%		202.50	
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	156.00	MEGAGRAM
165.00 - 1.47%	175.00 - 1.27%	225.00 - 1.09%	300.00 - 1.34%		233.33	
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	173.00	MEGAGRAM
215.00 - 0.19%	200.00 - 0.18%	230.00 - 0.20%	200.00 - 0.17%		210.00	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	432.00	MEGAGRAM
180.00 - 0.53%	190.00 - 0.49%	170.00 - 0.43%	0.01 - 0.00%		120.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
401(2) - ASPHALT CEMENT, GRADE PG 52-28 - 2002 Bid Openings - (continued)						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	443.00	MEGAGRAM
150.00 - 0.62%	155.00 - 0.56%	120.00 - 0.41%	175.00 - 0.57%		150.00	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	456.00	MEGAGRAM
200.00 - 0.59%	200.00 - 0.66%	215.00 - 0.70%	260.00 - 0.75%		225.00	
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	572.00	TON
155.00 - 2.27%	170.00 - 2.83%	152.00 - 2.44%	0.00 - 0.00%		161.00	
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	746.00	MEGAGRAM
390.00 - 11.7%	680.00 - 13.3%	425.00 - 7.47%	650.00 - 11.2%		585.00	
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	1023.00	MEGAGRAM
150.00 - 3.23%	140.00 - 2.99%	165.00 - 3.25%	179.86 - 3.49%		161.62	
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	1194.00	MEGAGRAM
175.00 - 11.3%	1.00 - 0.06%	150.00 - 8.27%	150.00 - 8.21%		100.33	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	1330.00	MEGAGRAM
140.00 - 0.51%	200.00 - 0.76%	300.00 - 1.11%	190.00 - 0.70%		230.00	
53931 BB Iliamna/Newhalen Rd.s Surface Treatment				09/13/2002	1351.00	TON
300.00 - 11.3%	200.00 - 11.9%	540.00 - 29.1%	850.00 - 37.1%		530.00	
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	2075.00	MEGAGRAM
140.00 - 5.82%	180.00 - 6.72%	180.00 - 6.63%	190.00 - 7.00%		183.33	
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	3045.00	MEGAGRAM
165.00 - 10.8%	1.00 - 0.06%	155.00 - 9.54%	150.00 - 9.11%		102.00	
401(2) - ASPHALT CEMENT, GRADE PG 52-28 - 2003 Bid Openings						
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	7.40	TON
300.00 - 0.03%	170.00 - 0.02%	170.00 - 0.02%	195.00 - 0.02%		178.33	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	27.00	TON
170.00 - 0.07%	185.00 - 0.07%	200.00 - 0.08%	0.00 - 0.00%		192.50	
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	38.00	MEGAGRAM
400.00 - 0.58%	250.00 - 0.48%	1.00 - 0.00%	1.00 - 0.00%		84.00	
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003	119.00	TON
200.00 - 4.64%	1.00 - 0.03%	210.00 - 5.48%	200.00 - 5.18%		137.00	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	151.00	MEGAGRAM
250.00 - 0.69%	475.00 - 1.51%	500.00 - 1.39%	0.00 - 0.00%		487.50	
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	180.00	TON
150.00 - 1.65%	0.01 - 0.00%	220.00 - 2.21%	1.00 - 0.01%		73.67	
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	216.00	MEGAGRAM
215.00 - 1.80%	230.00 - 1.72%	225.00 - 1.54%	200.00 - 1.36%		218.33	
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	228.00	TON
250.00 - 1.34%	220.00 - 1.19%	200.00 - 1.07%	227.70 - 1.13%		215.90	
55335 A1 GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	300.00	TON
170.00 - 0.80%	185.00 - 0.83%	200.00 - 0.89%	0.00 - 0.00%		192.50	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	391.00	MEGAGRAM
180.00 - 1.74%	215.82 - 2.05%	0.01 - 0.00%	230.00 - 2.11%		148.61	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
401(2) - ASPHALT CEMENT, GRADE PG 52-28 - 2003 Bid Openings - (continued)						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	610.00	MEGAGRAM
150.00 - 0.94%	200.00 - 1.06%	200.00 - 0.99%	220.00 - 1.01%		206.67	
55579 BB Eklutna Lake Road				02/26/2003	811.00	TON
175.00 - 5.53%	200.00 - 5.05%	265.00 - 6.34%	200.00 - 4.51%		221.67	
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	847.00	MEGAGRAM
200.00 - 1.95%	250.00 - 2.29%	250.00 - 2.28%	250.00 - 2.15%		250.00	
56426 BB Dillingham Aleknagik Lake Road Paving				06/18/2003	1537.00	TON
430.00 - 17.0%	420.00 - 18.7%	500.00 - 19.4%	512.00 - 18.6%		477.33	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	2778.00	TON
220.00 - 5.43%	190.00 - 5.62%	200.00 - 5.45%	210.00 - 5.71%		200.00	
401(2) - ASPHALT CEMENT, GRADE PG 52-28 - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	21.00	MEGAGRAM
260.00 - 0.02%	270.00 - 0.02%	450.00 - 0.03%	300.00 - 0.02%		340.00	
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	81.00	MEGAGRAM
130.00 - 0.46%	1.00 - 0.00%	260.00 - 0.66%	0.01 - 0.00%		87.00	
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	100.00	TON
100.00 - 0.92%	0.01 - 0.00%	200.00 - 2.47%	230.00 - 2.64%		143.34	
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	231.00	MEGAGRAM
230.00 - 0.20%	255.00 - 0.21%	270.00 - 0.22%	235.00 - 0.19%		253.33	
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI				05/26/2004	298.00	TON
350.00 - 7.18%	400.00 - 6.25%	0.00 - 0.00%	0.00 - 0.00%		400.00	
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	795.00	TON
204.50 - 7.08%	255.00 - 7.89%	260.00 - 7.92%	280.00 - 7.82%		265.00	
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	1181.00	TON
250.00 - 8.33%	1.00 - 0.04%	210.00 - 7.65%	230.00 - 8.08%		147.00	
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	1300.00	TON
225.00 - 12.9%	1.00 - 0.06%	230.00 - 12.9%	195.00 - 10.8%		142.00	
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	1400.00	TON
250.00 - 4.81%	230.00 - 5.15%	1.00 - 0.02%	270.00 - 4.92%		167.00	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	1510.00	MEGAGRAM
260.00 - 1.65%	210.00 - 1.22%	300.00 - 1.68%	273.00 - 1.43%		261.00	
55620 BB Hope Road Pavement Rehabilitation				09/08/2004	1750.00	TON
200.00 - 17.8%	222.00 - 18.2%	1.00 - 0.08%	220.00 - 16.8%		147.67	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	2355.00	TON
325.00 - 8.24%	440.00 - 9.89%	360.00 - 7.82%	350.00 - 7.56%		383.33	
401(2) - ASPHALT CEMENT, GRADE PG 52-28 - 2005 Bid Openings						
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	76.00	TON
275.00 - 1.23%	300.00 - 1.20%	300.00 - 1.13%	290.00 - 1.01%		296.67	
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	132.00	TON
400.00 - 2.43%	390.00 - 2.40%	0.01 - 0.00%	386.04 - 2.21%		258.68	
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	160.00	TON
400.00 - 6.31%	400.00 - 5.19%	1.00 - 0.01%	100.00 - 1.16%		167.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
401(2) - ASPHALT CEMENT, GRADE PG 52-28 - 2005 Bid Openings - (continued)						
57851B BB TUDOR ROAD RESURFACING				04/27/2005	175.00	TON
100.00 - 0.21%	290.00 - 0.60%	300.00 - 0.62%	0.00 - 0.00%		295.00	
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	230.00	TON
300.00 - 6.43%	350.00 - 6.87%	1.00 - 0.02%	340.00 - 6.14%		230.33	
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	455.00	TON
225.00 - 10.6%	1.00 - 0.04%	370.00 - 16.1%	320.00 - 13.9%		230.33	
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	777.00	TON
305.00 - 0.52%	250.00 - 0.52%	300.00 - 0.57%	325.00 - 0.57%		291.67	
58121 BB Palmer/Fishhook Road Resurfacing				11/02/2005	800.00	TON
250.00 - 13.3%	375.00 - 20.4%	396.00 - 19.7%	376.00 - 18.4%		382.33	
61406 BB Kenai Spur Rd. MP 3-8 Repaving				06/24/2005	900.00	TON
300.00 - 12.3%	330.00 - 16.7%	300.00 - 15.1%	1.00 - 0.05%		210.33	
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	2861.00	TON
200.00 - 13.3%	1.00 - 0.06%	315.00 - 19.0%	315.00 - 18.3%		210.33	
401(2A) - ASPHALT CEMENT, GRADE PG 58-28 - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	748.00	MEGAGRAM
350.00 - 7.17%	430.00 - 8.91%	410.00 - 8.12%	430.50 - 7.30%		423.50	
401(2B) - ASPHALT CEMENT, GRADE PG 64-28 - 2005 Bid Openings						
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	81.00	TON
600.00 - 2.23%	510.00 - 1.93%	0.01 - 0.00%	707.75 - 2.49%		405.92	
401(3) - TEMPORARY PAVEMENT - 2001 Bid Openings						
54043 BB HSIP				11/07/2001	80.00	TON
40.00 - 0.28%	55.00 - 0.36%	63.00 - 0.33%	100.00 - 0.49%		72.67	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	450.00	MEGAGRAM
61.20 - 1.27%	50.00 - 1.05%	42.00 - 0.88%	100.00 - 2.05%		64.00	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	1018.00	MEGAGRAM
40.00 - 0.52%	50.00 - 0.74%	50.00 - 0.71%	55.00 - 0.74%		51.67	
401(3) - TEMPORARY PAVEMENT - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	69.00	MEGAGRAM
50.00 - 0.14%	400.00 - 0.72%	200.00 - 0.33%	60.00 - 0.10%		220.00	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	375.00	MEGAGRAM
60.00 - 0.15%	45.00 - 0.10%	70.00 - 0.15%	41.00 - 0.09%		52.00	
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	1242.00	MEGAGRAM
50.00 - 0.32%	65.00 - 0.42%	50.00 - 0.32%	55.00 - 0.34%		56.67	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	5311.00	MEGAGRAM
45.00 - 2.24%	40.00 - 1.72%	55.00 - 2.23%	65.00 - 2.53%		53.33	
401(3) - TEMPORARY PAVEMENT - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	450.00	MEGAGRAM
60.00 - 0.67%	93.22 - 1.02%	60.00 - 0.64%	125.00 - 1.32%		92.74	
401(3) - TEMPORARY PAVEMENT - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	525.00	MEGAGRAM
90.00 - 0.18%	90.00 - 0.17%	65.00 - 0.12%	100.00 - 0.18%		85.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
401(3) - TEMPORARY PAVMENT - 2005 Bid Openings			
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR	12/16/2005	520.00	TON
55.00 - 2.82% / 60.00 - 2.53% / 60.00 - 2.40% / 80.00 - 3.01%		66.67	
401(5) - ANTI-STRIP ADDITIVE - 2003 Bid Openings			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	ALL REQUIRED	CONTINGENT SUM
452.00 - 0.02% / 452.00 - 0.02% / 452.00 - 0.01% / 452.00 - 0.01%		452.00	
401(6) - ASPHALT PRICE ADJUSTMENT - 2001 Bid Openings			
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.27% / 10000.00 - 0.28% / 10000.00 - 0.26% / 10000.00 - 0.23%		10000.00	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001	ALL REQUIRED	CONTINGENT SUM
2500.00 - 0.09% / 2500.00 - 0.08% / 2500.00 - 0.08% / 2500.00 - 0.07%		2500.00	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.06% / 5000.00 - 0.07% / 5000.00 - 0.07% / 5000.00 - 0.07%		5000.00	
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER	03/28/2001	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
52312 BB Parks Highway, MP 57-67	05/04/2001	ALL REQUIRED	CONTINGENT SUM
71700.00 - 0.39% / 71700.00 - 0.40% / 71700.00 - 0.40% / 71700.00 - 0.39%		71700.00	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	ALL REQUIRED	CONTINGENT SUM
14371.50 - 0.20% / 14371.50 - 0.22% / 14371.50 - 0.22% / 14371.50 - 0.22%		14371.50	
55015 BB Seward Highway MP 99 - Bird Creek	06/13/2001	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB	06/27/2001	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.	07/11/2001	ALL REQUIRED	CONTINGENT SUM
15400.00 - 1.09% / 15400.00 - 1.15% / 15400.00 - 1.13% / 15400.00 - 1.12%		15400.00	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS	08/08/2001	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.	08/20/2001	ALL REQUIRED	CONTINGENT SUM
23827.00 - 1.69% / 23827.00 - 2.15% / 23827.00 - 1.87% / 23827.00 - 1.68%		23827.00	
55150 BB Kodiak Paving Program, 2001	08/29/2001	ALL REQUIRED	CONTINGENT SUM
48167.00 - 1.64% / 48167.00 - 1.36% / 48167.00 - 1.32% / 48167.00 - 1.02%		48167.00	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	ALL REQUIRED	CONTINGENT SUM
22375.00 - 0.14% / 22375.00 - 0.16% / 22375.00 - 0.15% / 22375.00 - 0.15%		22375.00	
54043 BB HSIP	11/07/2001	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001	11/21/2001	ALL REQUIRED	CONTINGENT SUM
79200.00 - 1.19% / 79200.00 - 1.34% / 79200.00 - 1.30% / 79200.00 - 1.29%		79200.00	
401(6) - ASPHALT PRICE ADJUSTMENT - 2002 Bid Openings			
53921 BB PALMER-WASILLA HWY REHAB.	01/11/2002	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
401(6) - ASPHALT PRICE ADJUSTMENT - 2002 Bid Openings - (continued)				
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002 ALL REQUIRED CONTINGENT SUM
73330.00 - 1.58%	73330.00 - 1.54%	73330.00 - 1.48%	73330.00 - 1.46%	73330.00
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002 ALL REQUIRED CONTINGENT SUM
71100.31 - 2.86%	71100.31 - 1.86%	71100.31 - 1.68%	71100.31 - 1.64%	71100.31
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002 ALL REQUIRED CONTINGENT SUM
14000.00 - 0.10%	14000.00 - 0.08%	14000.00 - 0.08%	14000.00 - 0.08%	14000.00
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002 ALL REQUIRED CONTINGENT SUM
30200.00 - 0.60%	30200.00 - 0.54%	30200.00 - 0.54%	30200.00 - 0.54%	30200.00
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002 ALL REQUIRED CONTINGENT SUM
5650.00 - 0.14%	5650.00 - 0.16%	5650.00 - 0.16%	0.00 - 0.00%	5650.00
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
53931 BB Iliamna/Newhalen Rd.s Surface Treatment				09/13/2002 ALL REQUIRED CONTINGENT SUM
85000.00 - 2.36%	5000.00 - 0.22%	5000.00 - 0.20%	5000.00 - 0.16%	5000.00
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002 ALL REQUIRED CONTINGENT SUM
3500.00 - 0.10%	3500.00 - 0.09%	3500.00 - 0.08%	0.00 - 0.00%	3500.00
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002 ALL REQUIRED CONTINGENT SUM
30000.00 - 0.08%	30000.00 - 0.09%	30000.00 - 0.08%	30000.00 - 0.08%	30000.00
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002 ALL REQUIRED CONTINGENT SUM
5000.00 - 0.03%	5000.00 - 0.03%	5000.00 - 0.03%	5000.00 - 0.02%	5000.00
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002 ALL REQUIRED CONTINGENT SUM
14000.00 - 0.09%	14000.00 - 0.10%	14000.00 - 0.10%	14000.00 - 0.09%	14000.00
401(6) - ASPHALT PRICE ADJUSTMENT - 2003 Bid Openings				
55579 BB Eklutna Lake Road				02/26/2003 ALL REQUIRED CONTINGENT SUM
25000.00 - 0.97%	25000.00 - 0.78%	25000.00 - 0.74%	25000.00 - 0.70%	25000.00
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003 ALL REQUIRED CONTINGENT SUM
19100.00 - 0.22%	19100.00 - 0.21%	19100.00 - 0.21%	19100.00 - 0.19%	19100.00
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003 ALL REQUIRED CONTINGENT SUM
85000.00 - 0.75%	85000.00 - 0.91%	85000.00 - 0.83%	85000.00 - 0.83%	85000.00
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003 ALL REQUIRED CONTINGENT SUM
14000.00 - 0.14%	14000.00 - 0.12%	14000.00 - 0.11%	14000.00 - 0.11%	14000.00
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003 ALL REQUIRED CONTINGENT SUM
11800.00 - 0.19%	11800.00 - 0.18%	11800.00 - 0.17%	0.00 - 0.00%	11800.00
56426 BB Dillingham Aleknagik Lake Road Paving				06/18/2003 ALL REQUIRED CONTINGENT SUM
80000.00 - 2.05%	80000.00 - 2.32%	80000.00 - 2.02%	80000.00 - 1.89%	80000.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
401(6) - ASPHALT PRICE ADJUSTMENT - 2003 Bid Openings - (continued)				
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003 ALL REQUIRED CONTINGENT SUM
10000.00 - 0.18%	10000.00 - 0.21%	10000.00 - 0.18%	0.00 - 0.00%	10000.00
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003 ALL REQUIRED CONTINGENT SUM
4800.00 - 0.93%	4800.00 - 1.15%	4800.00 - 1.05%	4800.00 - 1.04%	4800.00
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003 ALL REQUIRED CONTINGENT SUM
9500.00 - 0.23%	9500.00 - 0.23%	9500.00 - 0.22%	9500.00 - 0.22%	9500.00
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003 ALL REQUIRED CONTINGENT SUM
7000.00 - 0.16%	7000.00 - 0.17%	7000.00 - 0.16%	7000.00 - 0.15%	7000.00
401(6) - ASPHALT PRICE ADJUSTMENT - 2004 Bid Openings				
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004 ALL REQUIRED CONTINGENT SUM
33500.00 - 0.14%	33500.00 - 0.13%	33500.00 - 0.12%	33500.00 - 0.12%	33500.00
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004 ALL REQUIRED CONTINGENT SUM
49300.00 - 1.39%	49300.00 - 1.73%	49300.00 - 1.52%	49300.00 - 1.47%	49300.00
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004 ALL REQUIRED CONTINGENT SUM
40000.00 - 1.76%	40000.00 - 1.84%	40000.00 - 1.73%	40000.00 - 1.71%	40000.00
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI				05/26/2004 ALL REQUIRED CONTINGENT SUM
5000.00 - 0.34%	5000.00 - 0.26%	0.00 - 0.00%	0.00 - 0.00%	5000.00
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004 ALL REQUIRED CONTINGENT SUM
700.00 - 0.00%	700.00 - 0.00%	700.00 - 0.00%	700.00 - 0.00%	700.00
55620 BB Hope Road Pavement Rehabilitation				09/08/2004 ALL REQUIRED CONTINGENT SUM
40000.00 - 2.04%	40000.00 - 1.88%	40000.00 - 1.88%	40000.00 - 1.74%	40000.00
56830 BB Sterling Highway: Soldotna Urban				10/08/2004 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004 ALL REQUIRED CONTINGENT SUM
2500.00 - 0.11%	2500.00 - 0.09%	2500.00 - 0.08%	2500.00 - 0.08%	2500.00
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004 ALL REQUIRED CONTINGENT SUM
31000.00 - 0.43%	31000.00 - 0.50%	31000.00 - 0.47%	31000.00 - 0.40%	31000.00
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
401(6) - ASPHALT PRICE ADJUSTMENT - 2005 Bid Openings				
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005 ALL REQUIRED CONTINGENT SUM
3820.00 - 0.22%	3820.00 - 0.20%	3820.00 - 0.19%	3820.00 - 0.17%	3820.00
57851B BB TUDOR ROAD RESURFACING				04/27/2005 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
401(6) - ASPHALT PRICE ADJUSTMENT - 2005 Bid Openings - (continued)				
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
61406 BB Kenai Spur Rd. MP 3-8 Repaving				06/24/2005 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
54991 BB SEWARD AREA PAVING, 2005				08/26/2005 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
58121 BB Palmer/Fishhook Road Resurfacing				11/02/2005 ALL REQUIRED CONTINGENT SUM
25700.00 - 1.70%	25700.00 - 1.75%	25700.00 - 1.60%	25700.00 - 1.57%	25700.00
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005 ALL REQUIRED CONTINGENT SUM
4000.00 - 0.39%	4000.00 - 0.32%	4000.00 - 0.31%	4000.00 - 0.29%	4000.00
401(9) - LONGITUDINAL JOINT ADHESIVE AND SEALING - 2004 Bid Openings				
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004 1220.00 METER
12.00 - 0.64%	11.00 - 0.50%	5.00 - 0.19%	9.00 - 0.34%	8.33
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004 3850.00 LINEAR FOOT
1.50 - 0.25%	3.40 - 0.60%	2.75 - 0.46%	1.00 - 0.16%	2.38
56830 BB Sterling Highway: Soldotna Urban				10/08/2004 4500.00 METER
3.00 - 0.05%	7.00 - 0.11%	10.00 - 0.16%	1.00 - 0.02%	6.00
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004 27335.00 LINEAR FEET
1.00 - 1.19%	1.00 - 1.06%	1.40 - 1.47%	1.40 - 1.34%	1.27
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004 116335.00 LINEAR FOOT
1.00 - 1.25%	0.50 - 0.56%	1.00 - 1.07%	0.50 - 0.53%	0.67
401(9) - LONGITUDINAL JOINT ADHESIVE AND SEALING - 2005 Bid Openings				
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005 4500.00 LINEAR FOOT
3.40 - 1.51%	1.00 - 0.36%	1.00 - 0.35%	6.00 - 1.96%	2.67
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005 5235.00 LINEAR FOOT
2.00 - 0.48%	1.75 - 0.43%	1.00 - 0.24%	1.38 - 0.31%	1.38
54991 BB SEWARD AREA PAVING, 2005				08/26/2005 11900.00 LINEAR FOOT
0.25 - 0.28%	1.55 - 1.57%	1.00 - 0.94%	2.00 - 1.87%	1.52
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005 26000.00 LINEAR FOOT
1.00 - 2.69%	0.80 - 2.00%	0.60 - 1.49%	0.20 - 0.50%	0.53
58121 BB Palmer/Fishhook Road Resurfacing				11/02/2005 38900.00 LINEAR FOOT
1.50 - 3.87%	1.00 - 2.65%	0.90 - 2.17%	1.00 - 2.37%	0.97
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005 145500.00 LINEAR FOOT
1.00 - 3.39%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
401(9C) - ASPHALT CONCRETE, TYPE III; CLASS B (INCLUDES OIL) - 2001 Bid Openings				
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN				04/25/2001 675.00 MEGAGRAM
35.00 - 0.66%	400.00 - 9.15%	450.00 - 9.80%	475.00 - 9.75%	441.67

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
401(9D) - ASPHALT CONCRETE, TYPE IV; CLASS B (INCLUDES OIL) - 2003 Bid Openings						
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	1130.00	LANE STATION
250.00 - 4.29%	125.00 - 2.63%	250.00 - 4.91%	200.00 - 3.34%			191.67
401(9D) - ASPHALT CONCRETE, TYPE IV; CLASS B (INCLUDES OIL) - 2004 Bid Openings						
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	ALL REQUIRED	LUMP SUM
22000.00 - 0.24%	34000.00 - 0.32%	40000.00 - 0.37%	60000.00 - 0.55%			
401(10) - INFRARED JOINT CONSTRUCTION - 2004 Bid Openings						
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	3850.00	LINEAR FOOT
2.00 - 0.34%	4.50 - 0.80%	3.85 - 0.64%	6.00 - 0.99%			4.78
401(10) - REPAIR OF +25 MM CRACK - 2002 Bid Openings						
55653 A1 LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	150.00	METER
10.00 - 0.09%	18.00 - 0.20%	6.00 - 0.06%	0.00 - 0.00%			12.00
401(10) - REPAIR OF 3/16 INCH - 1 INCH CRACK - 2002 Bid Openings						
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	2800.00	LINEAR FOOT
1.50 - 0.11%	1.40 - 0.11%	1.00 - 0.08%	0.00 - 0.00%			1.20
401(10) - REPAIR OF 5 MM-25 MM CRACK - 2002 Bid Openings						
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	200.00	METER
6.00 - 0.07%	12.00 - 0.17%	5.00 - 0.07%	0.00 - 0.00%			8.50
401(11) - REPAIR OF +1 INCH CRACK - 2003 Bid Openings						
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	8000.00	LINEAR FOOT
5.00 - 0.94%	2.25 - 0.43%	2.25 - 0.42%	4.31 - 0.75%			2.94
401(11) - REPAIR OF +1 INCH CRACK - 2005 Bid Openings						
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	7200.00	LINEAR FOOT
4.00 - 1.69%	5.00 - 1.90%	0.85 - 0.30%	1.00 - 0.33%			2.28
401(12) - REPAIR-LEVELING COURSE - 2002 Bid Openings						
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	100.00	MEGAGRAM
40.00 - 0.24%	70.00 - 0.51%	100.00 - 0.69%	0.00 - 0.00%			85.00
401(12) - REPAIR-LEVELING COURSE - 2003 Bid Openings						
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	520.00	TON
85.00 - 1.04%	60.00 - 0.74%	100.00 - 1.22%	63.12 - 0.71%			74.37
401(12) - REPAIR-LEVELING COURSE - 2005 Bid Openings						
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	7.00	LANE STATION
1000.00 - 0.41%	1300.00 - 0.48%	800.00 - 0.28%	2000.00 - 0.64%			1366.67
401(13) - SLOPE PAVING - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	354.00	SQUARE METER
65.00 - 0.22%	80.00 - 0.23%	94.00 - 0.25%	140.00 - 0.36%			104.67
401(13) - SLOPE PAVING - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
93750.00 - 0.39%	150000.00 - 0.54%	120000.00 - 0.42%	200000.00 - 0.62%			
402(1) - STE-1 ASPHALT FOR TACK COAT - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	4.20	TON
450.00 - 0.05%	500.00 - 0.05%	500.00 - 0.05%	0.01 - 0.00%			333.34

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
402(1) - STE-1 ASPHALT FOR TACK COAT - 2001 Bid Openings - (continued)						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	10.60	MEGAGRAM
400.00 - 0.12%	870.00 - 0.26%	450.00 - 0.13%	523.46 - 0.13%		614.49	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	14.00	MEGAGRAM
400.00 - 0.20%	500.00 - 0.23%	500.00 - 0.21%	900.00 - 0.36%		633.33	
55150 BB Kodiak Paving Program, 2001				08/29/2001	14.00	MEGAGRAM
400.00 - 0.19%	925.00 - 0.37%	450.00 - 0.17%	1000.00 - 0.30%		791.67	
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.				08/20/2001	21.23	MEGAGRAM
450.00 - 0.68%	475.00 - 0.91%	450.00 - 0.75%	500.00 - 0.75%		475.00	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	27.00	MEGAGRAM
425.00 - 0.07%	400.00 - 0.08%	500.00 - 0.09%	400.00 - 0.07%		433.33	
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001	29.00	MEGAGRAM
45.00 - 0.05%	500.00 - 0.61%	365.00 - 0.41%	500.00 - 0.52%		455.00	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	30.00	MEGAGRAM
400.00 - 0.30%	450.00 - 0.33%	450.00 - 0.32%	400.00 - 0.28%		433.33	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	34.00	MEGAGRAM
300.00 - 0.13%	450.00 - 0.22%	1.00 - 0.00%	450.00 - 0.20%		300.33	
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	50.00	MEGAGRAM
420.00 - 0.32%	500.00 - 0.42%	450.00 - 0.37%	450.00 - 0.37%		466.67	
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN				04/25/2001	92.00	MEGAGRAM
450.00 - 1.15%	45.00 - 0.14%	55.00 - 0.16%	55.00 - 0.15%		51.67	
52312 BB Parks Highway, MP 57-67				05/04/2001	92.00	MEGAGRAM
475.00 - 0.24%	450.00 - 0.23%	400.00 - 0.20%	400.00 - 0.20%		416.67	
402(1) - STE-1 ASPHALT FOR TACK COAT - 2002 Bid Openings						
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	2.00	MEGAGRAM
450.00 - 0.05%	550.00 - 0.05%	1500.00 - 0.09%	450.00 - 0.03%		833.33	
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	7.30	MEGAGRAM
350.00 - 0.15%	450.00 - 0.24%	500.00 - 0.25%	0.00 - 0.00%		475.00	
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	9.00	MEGAGRAM
450.00 - 0.16%	1300.00 - 0.31%	1000.00 - 0.21%	700.00 - 0.15%		1000.00	
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	9.80	MEGAGRAM
425.00 - 0.09%	500.00 - 0.10%	500.00 - 0.10%	500.00 - 0.10%		500.00	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	13.00	MEGAGRAM
500.00 - 0.06%	500.00 - 0.05%	400.00 - 0.04%	350.00 - 0.03%		416.67	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	13.50	MEGAGRAM
500.00 - 0.04%	500.00 - 0.05%	350.00 - 0.03%	600.00 - 0.05%		483.33	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	17.00	MEGAGRAM
400.00 - 0.05%	350.00 - 0.04%	600.00 - 0.06%	530.00 - 0.05%		493.33	
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	20.00	MEGAGRAM
450.00 - 0.26%	400.00 - 0.20%	450.00 - 0.21%	0.00 - 0.00%		425.00	
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	39.00	MEGAGRAM
500.00 - 0.10%	500.00 - 0.10%	350.00 - 0.07%	500.00 - 0.10%		450.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
402(1) - STE-1 ASPHALT FOR TACK COAT - 2002 Bid Openings - (continued)						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	40.00	MEGAGRAM
400.00 - 0.04%	500.00 - 0.06%	475.00 - 0.05%	400.00 - 0.04%		458.33	
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	82.00	MEGAGRAM
425.00 - 0.70%	400.00 - 0.59%	400.00 - 0.58%	600.00 - 0.87%		466.67	
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK				02/20/2002	85.00	TON
365.00 - 1.75%	400.00 - 2.24%	100.00 - 0.53%	410.00 - 1.96%		303.33	
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	85.70	TON
400.00 - 0.88%	355.00 - 0.89%	400.00 - 0.96%	0.00 - 0.00%		377.50	
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	94.00	MEGAGRAM
475.00 - 0.94%	440.00 - 0.86%	450.00 - 0.81%	442.07 - 0.79%		444.02	
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R				06/05/2002	491.00	TON
40.00 - 0.31%	400.00 - 3.51%	50.00 - 0.41%	457.00 - 3.45%		302.33	
402(1) - STE-1 ASPHALT FOR TACK COAT - 2003 Bid Openings						
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	3.00	TON
400.00 - 0.07%	600.00 - 0.11%	500.00 - 0.08%	600.00 - 0.10%		566.67	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	7.00	MEGAGRAM
400.00 - 0.07%	778.31 - 0.13%	625.00 - 0.10%	350.00 - 0.06%		584.44	
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	7.50	TON
355.00 - 0.30%	800.00 - 0.61%	500.00 - 0.37%	400.00 - 0.25%		566.67	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	10.00	TON
410.00 - 0.13%	450.00 - 0.16%	600.00 - 0.21%	400.00 - 0.13%		483.33	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	15.70	MEGAGRAM
450.00 - 0.07%	500.00 - 0.07%	400.00 - 0.05%	890.00 - 0.11%		596.67	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	36.00	TON
400.00 - 0.13%	500.00 - 0.19%	350.00 - 0.12%	500.00 - 0.18%		450.00	
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	47.00	MEGAGRAM
475.00 - 0.26%	650.00 - 0.33%	500.00 - 0.25%	650.00 - 0.31%		600.00	
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	57.00	TON
425.00 - 0.57%	330.00 - 0.45%	400.00 - 0.53%	683.30 - 0.84%		471.10	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	84.00	TON
400.00 - 0.53%	450.00 - 0.57%	325.00 - 0.40%	0.00 - 0.00%		387.50	
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	297.00	TON
400.00 - 1.80%	100.00 - 0.55%	1.00 - 0.01%	400.00 - 1.76%		167.00	
402(1) - STE-1 ASPHALT FOR TACK COAT - 2004 Bid Openings						
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	13.00	TON
460.00 - 0.26%	400.00 - 0.24%	700.00 - 0.39%	1.00 - 0.00%		367.00	
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	15.00	MEGAGRAM
600.00 - 0.03%	440.00 - 0.02%	450.00 - 0.02%	500.00 - 0.03%		463.33	
55620 BB Hope Road Pavement Rehabilitation				09/08/2004	57.00	TON
440.00 - 1.28%	315.00 - 0.84%	400.00 - 1.07%	400.00 - 0.99%		371.67	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	99.00	MEGAGRAM
450.00 - 0.19%	500.00 - 0.18%	350.00 - 0.12%	450.00 - 0.14%		433.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
402(1) - STE-1 ASPHALT FOR TACK COAT - 2004 Bid Openings - (continued)						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	100.00	MEGAGRAM
450.00 - 0.19%	500.00 - 0.19%	400.00 - 0.15%	435.00 - 0.15%		445.00	
402(1) - STE-1 ASPHALT FOR TACK COAT - 2005 Bid Openings						
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	2.35	TON
400.00 - 0.09%	1000.00 - 0.19%	750.00 - 0.14%	600.00 - 0.10%		783.33	
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	3.70	TON
750.00 - 0.13%	1000.00 - 0.17%	500.00 - 0.08%	1006.78 - 0.16%		835.59	
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	5.10	TON
400.00 - 0.21%	500.00 - 0.25%	900.00 - 0.44%	700.00 - 0.34%		700.00	
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	12.00	TON
450.00 - 0.32%	600.00 - 0.38%	350.00 - 0.21%	450.00 - 0.25%		466.67	
57851B BB TUDOR ROAD RESURFACING				04/27/2005	122.00	TON
350.00 - 0.52%	450.00 - 0.65%	350.00 - 0.50%	0.00 - 0.00%		400.00	
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	151.00	TON
400.00 - 1.41%	440.00 - 1.46%	450.00 - 1.43%	430.00 - 1.32%		440.00	
405(1) - PG 64-28 FOR SURFACE TREATMENT - 2001 Bid Openings						
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	2262.00	MEGAGRAM
430.00 - 14.7%	340.00 - 13.0%	305.00 - 11.3%	345.00 - 12.7%		330.00	
405(2) - AGGREGATE FOR SURFACE TREATMENT, GRADING E - 2001 Bid Openings						
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	12194.00	MEGAGRAM
45.00 - 8.27%	48.00 - 9.93%	49.00 - 9.82%	50.00 - 9.90%		49.00	
405(3) - RECYCLED ASPHALT SURFACE COURSE - 2001 Bid Openings						
54043 BB HSIP				11/07/2001	343.00	TON
14.00 - 0.42%	18.00 - 0.50%	0.01 - 0.00%	20.00 - 0.42%		12.67	
407(1) - STONE MASTIC ASPHALT CONCRETE - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	3760.00	MEGAGRAM
55.00 - 2.62%	35.00 - 1.91%	35.00 - 1.85%	42.00 - 2.08%		37.33	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	4700.00	MEGAGRAM
31.00 - 5.29%	50.00 - 7.57%	100.00 - 14.3%	42.00 - 5.64%		64.00	
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	6469.00	MEGAGRAM
35.00 - 3.41%	45.00 - 4.94%	48.00 - 5.10%	51.00 - 5.36%		48.00	
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	7260.00	MEGAGRAM
35.00 - 6.96%	26.25 - 5.28%	50.00 - 9.61%	40.59 - 6.68%		38.95	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	8379.00	MEGAGRAM
26.50 - 1.43%	30.00 - 1.81%	30.00 - 1.70%	25.00 - 1.37%		28.33	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	14958.00	MEGAGRAM
30.00 - 11.1%	45.00 - 16.4%	54.00 - 19.3%	52.00 - 18.1%		50.33	
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001	19300.00	MEGAGRAM
35.00 - 28.1%	45.00 - 36.7%	42.00 - 31.4%	45.00 - 31.1%		44.00	
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN				04/25/2001	31868.00	MEGAGRAM
28.00 - 24.8%	47.50 - 51.3%	25.00 - 25.7%	26.50 - 25.7%		33.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
407(1) - STONE MASTIC ASPHALT CONCRETE - 2002 Bid Openings				
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002 3816.00 MEGAGRAM
45.00 - 10.4%	50.00 - 13.9%	50.00 - 13.2%	0.00 - 0.00%	50.00
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002 6440.00 MEGAGRAM
30.00 - 1.81%	50.00 - 2.61%	47.00 - 2.32%	50.00 - 2.36%	49.00
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002 7752.00 MEGAGRAM
35.00 - 1.84%	40.00 - 1.85%	40.00 - 1.83%	76.00 - 3.34%	52.00
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002 7930.00 MEGAGRAM
45.00 - 10.2%	50.00 - 9.79%	38.00 - 7.03%	0.00 - 0.00%	44.00
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK				02/20/2002 15413.00 TON
45.00 - 39.2%	33.00 - 33.6%	41.00 - 39.7%	35.00 - 30.4%	36.33
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002 16107.00 MEGAGRAM
30.00 - 2.49%	40.00 - 3.36%	27.00 - 2.22%	32.00 - 2.58%	33.00
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002 16900.00 TON
53.00 - 23.0%	41.25 - 20.3%	45.00 - 21.3%	0.00 - 0.00%	43.13
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002 24694.00 MEGAGRAM
25.00 - 13.0%	30.00 - 15.5%	44.00 - 20.9%	27.76 - 13.0%	33.92
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R				06/05/2002 66882.00 TON
45.00 - 46.8%	53.00 - 63.4%	37.50 - 42.0%	40.00 - 41.1%	43.50
407(1) - STONE MASTIC ASPHALT CONCRETE - 2003 Bid Openings				
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003 2760.00 TON
40.00 - 3.51%	40.00 - 4.00%	48.00 - 4.74%	60.00 - 5.25%	49.33
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003 17750.00 TON
45.00 - 18.7%	40.00 - 16.9%	50.00 - 20.8%	50.26 - 19.4%	46.75
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003 18664.00 TON
38.00 - 11.1%	50.00 - 14.0%	40.50 - 11.2%	0.00 - 0.00%	45.25
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003 61250.00 TON
53.00 - 49.3%	36.00 - 41.0%	40.00 - 42.5%	49.00 - 44.4%	41.67
407(1) - STONE MASTIC ASPHALT CONCRETE - 2004 Bid Openings				
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004 17900.00 MEGAGRAM
30.00 - 2.26%	40.00 - 2.76%	42.00 - 2.78%	38.00 - 2.36%	40.00
407(1) - STONE MASTIC ASPHALT CONCRETE - 2005 Bid Openings				
57851B BB TUDOR ROAD RESURFACING				04/27/2005 15500.00 TON
45.00 - 8.53%	38.00 - 7.02%	31.00 - 5.64%	0.00 - 0.00%	34.50
407(2) - ASPHALT CEMENT, GRADE PG 58-28 - 2001 Bid Openings				
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001 242.00 MEGAGRAM
55.00 - 0.17%	410.00 - 1.44%	430.00 - 1.46%	400.00 - 1.28%	413.33
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001 305.00 MEGAGRAM
425.00 - 3.20%	360.00 - 2.68%	0.01 - 0.00%	395.00 - 2.81%	251.67
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001 306.00 MEGAGRAM
330.00 - 3.67%	435.00 - 4.29%	1.00 - 0.01%	450.00 - 3.94%	295.33
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001 420.00 MEGAGRAM
350.00 - 2.22%	275.00 - 1.96%	300.00 - 2.07%	290.00 - 1.98%	288.33

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
407(2) - ASPHALT CEMENT, GRADE PG 58-28 - 2001 Bid Openings - (continued)						
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	545.00	MEGAGRAM
390.00 - 1.37%	400.00 - 1.57%	350.00 - 1.29%	280.00 - 1.00%		343.33	
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001	1255.00	MEGAGRAM
400.00 - 20.9%	300.00 - 15.9%	409.00 - 19.9%	300.00 - 13.5%		336.33	
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN				04/25/2001	2071.00	MEGAGRAM
385.00 - 22.2%	0.01 - 0.00%	365.00 - 24.4%	425.00 - 26.8%		263.34	
407(2) - ASPHALT CEMENT, GRADE PG 58-28 - 2002 Bid Openings						
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	248.00	MEGAGRAM
350.00 - 5.26%	325.00 - 5.87%	360.00 - 6.16%	0.00 - 0.00%		342.50	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	419.00	MEGAGRAM
300.00 - 1.18%	300.00 - 1.02%	0.01 - 0.00%	250.00 - 0.77%		183.34	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	504.00	MEGAGRAM
350.00 - 1.20%	340.00 - 1.02%	320.00 - 0.95%	0.01 - 0.00%		220.00	
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	520.00	MEGAGRAM
300.00 - 4.45%	325.00 - 4.17%	330.00 - 4.00%	0.00 - 0.00%		327.50	
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK				02/20/2002	848.00	TON
330.00 - 15.8%	400.00 - 22.4%	325.00 - 17.3%	500.00 - 23.9%		408.33	
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	1047.00	MEGAGRAM
330.00 - 1.78%	350.00 - 1.91%	325.00 - 1.74%	360.00 - 1.88%		345.00	
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	1100.00	TON
310.00 - 8.75%	300.00 - 9.60%	300.00 - 9.26%	0.00 - 0.00%		300.00	
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	1605.00	MEGAGRAM
350.00 - 11.8%	290.00 - 9.71%	310.00 - 9.58%	439.06 - 13.4%		346.35	
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R				06/05/2002	4347.00	TON
330.00 - 22.3%	1.00 - 0.08%	300.00 - 21.8%	315.00 - 21.0%		205.33	
407(2) - ASPHALT CEMENT, GRADE PG 58-28 - 2003 Bid Openings						
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	150.00	TON
230.00 - 1.10%	300.00 - 1.63%	400.00 - 2.15%	400.00 - 1.90%		366.67	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	1213.00	TON
380.00 - 7.23%	330.00 - 6.00%	330.00 - 5.91%	0.00 - 0.00%		330.00	
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	3350.00	TON
300.00 - 15.3%	265.00 - 16.5%	305.00 - 17.7%	335.00 - 16.6%		301.67	
407(2) - ASPHALT CEMENT, GRADE PG 58-28 - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	1165.00	MEGAGRAM
400.00 - 1.96%	412.00 - 1.85%	450.00 - 1.94%	435.00 - 1.76%		432.33	
407(2B) - ASPHALT CEMENT, GRADE PG 64-28 - 2003 Bid Openings						
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	650.00	TON
350.00 - 3.45%	390.00 - 4.71%	315.00 - 3.56%	365.00 - 3.51%		356.67	
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	1155.00	TON
325.00 - 8.80%	375.00 - 10.3%	384.00 - 10.4%	378.35 - 9.48%		379.12	
407(3) - ANTI-STRIPPING ADDITIVE - 2003 Bid Openings						
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	CONTINGENT SUM
1500.00 - 0.04%	1500.00 - 0.04%	1500.00 - 0.04%	1500.00 - 0.03%		1500.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
407(4) - ASPHALT PRICE ADJUSTMENT - 2001 Bid Openings				
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001 ALL REQUIRED CONTINGENT SUM
17000.00 - 0.47%	17000.00 - 0.47%	17000.00 - 0.45%	17000.00 - 0.39%	17000.00
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001 ALL REQUIRED CONTINGENT SUM
10000.00 - 0.36%	10000.00 - 0.32%	10000.00 - 0.30%	10000.00 - 0.29%	10000.00
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001 ALL REQUIRED CONTINGENT SUM
5000.00 - 0.06%	5000.00 - 0.07%	5000.00 - 0.07%	5000.00 - 0.07%	5000.00
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN				04/25/2001 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001 ALL REQUIRED CONTINGENT SUM
47000.00 - 1.96%	47000.00 - 1.99%	47000.00 - 1.82%	47000.00 - 1.68%	47000.00
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001 ALL REQUIRED CONTINGENT SUM
17387.00 - 0.11%	17387.00 - 0.13%	17387.00 - 0.12%	17387.00 - 0.11%	17387.00
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001 ALL REQUIRED CONTINGENT SUM
15000.00 - 0.23%	15000.00 - 0.25%	15000.00 - 0.25%	15000.00 - 0.24%	15000.00
407(4) - ASPHALT PRICE ADJUSTMENT - 2002 Bid Openings				
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002 ALL REQUIRED CONTINGENT SUM
37000.00 - 0.78%	37000.00 - 0.77%	37000.00 - 0.71%	37000.00 - 0.70%	37000.00
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK				02/20/2002 ALL REQUIRED CONTINGENT SUM
40500.00 - 2.29%	40500.00 - 2.67%	40500.00 - 2.55%	40500.00 - 2.28%	40500.00
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R				06/05/2002 ALL REQUIRED CONTINGENT SUM
150000.00 - 2.33%	150000.00 - 2.68%	150000.00 - 2.51%	150000.00 - 2.30%	150000.00
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002 ALL REQUIRED CONTINGENT SUM
22000.00 - 0.15%	22000.00 - 0.13%	22000.00 - 0.13%	22000.00 - 0.12%	22000.00
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002 ALL REQUIRED CONTINGENT SUM
37350.00 - 0.96%	37350.00 - 1.09%	37350.00 - 1.05%	0.00 - 0.00%	37350.00
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002 ALL REQUIRED CONTINGENT SUM
20500.00 - 0.58%	20500.00 - 0.51%	20500.00 - 0.48%	0.00 - 0.00%	20500.00
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002 ALL REQUIRED CONTINGENT SUM
33000.00 - 0.17%	33000.00 - 0.17%	33000.00 - 0.17%	33000.00 - 0.16%	33000.00
407(4) - ASPHALT PRICE ADJUSTMENT - 2003 Bid Openings				
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003 ALL REQUIRED CONTINGENT SUM
42200.00 - 0.66%	42200.00 - 0.63%	42200.00 - 0.62%	0.00 - 0.00%	42200.00
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003 ALL REQUIRED CONTINGENT SUM
5800.00 - 0.18%	5800.00 - 0.21%	5800.00 - 0.21%	5800.00 - 0.18%	5800.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
407(4) - ASPHALT PRICE ADJUSTMENT - 2003 Bid Openings - (continued)				
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003 ALL REQUIRED CONTINGENT SUM
48000.00 - 1.12%	48000.00 - 1.14%	48000.00 - 1.12%	48000.00 - 1.04%	48000.00
407(4) - ASPHALT PRICE ADJUSTMENT - 2004 Bid Openings				
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004 ALL REQUIRED CONTINGENT SUM
39200.00 - 0.16%	39200.00 - 0.15%	39200.00 - 0.15%	39200.00 - 0.14%	39200.00
408(1) - ASPHALT CONCRETE, TYPE V - 2003 Bid Openings				
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003 2500.00 TON
40.00 - 1.52%	28.00 - 1.30%	30.00 - 1.30%	51.00 - 1.89%	36.33
408(1) - ASPHALT CONCRETE, TYPE V - 2004 Bid Openings				
56830 BB Sterling Highway: Soldotna Urban				10/08/2004 3690.00 MEGAGRAM
50.00 - 0.70%	47.00 - 0.62%	50.00 - 0.64%	60.00 - 0.76%	52.33
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004 17560.00 MEGAGRAM
33.00 - 2.41%	40.00 - 2.54%	35.00 - 2.15%	35.00 - 1.92%	36.67
408(1) - ASPHALT CONCRETE, TYPE V - 2005 Bid Openings				
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005 2417.00 TON
45.00 - 6.39%	48.00 - 6.12%	39.00 - 4.67%	50.00 - 5.52%	45.67
408(1B) - ASPHALT CONCRETE, TYPE VH - 2005 Bid Openings				
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005 732.00 TON
125.00 - 5.37%	100.00 - 3.86%	120.00 - 4.35%	105.00 - 3.51%	108.33
57851B BB TUDOR ROAD RESURFACING				04/27/2005 19000.00 TON
60.00 - 13.9%	85.00 - 19.3%	57.00 - 12.7%	0.00 - 0.00%	71.00
408(2) - ASPHALT CEMENT, PG 58-28 - 2003 Bid Openings				
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003 137.50 TON
300.00 - 0.63%	265.00 - 0.68%	305.00 - 0.73%	335.00 - 0.68%	301.67
408(2) - ASPHALT CEMENT, PG 58-28 - 2005 Bid Openings				
57851B BB TUDOR ROAD RESURFACING				04/27/2005 1897.00 TON
300.00 - 6.96%	510.00 - 11.5%	400.00 - 8.91%	0.00 - 0.00%	455.00
408(2A) - ASPHALT CEMENT, GRADE PG 64-28 - 2004 Bid Openings				
56830 BB Sterling Highway: Soldotna Urban				10/08/2004 221.00 MEGAGRAM
450.00 - 0.38%	400.00 - 0.32%	425.00 - 0.33%	470.00 - 0.36%	431.67
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004 966.00 MEGAGRAM
400.00 - 1.61%	450.00 - 1.57%	450.00 - 1.52%	500.00 - 1.51%	466.67
408(2A) - ASPHALT CEMENT, GRADE PG 64-28 - 2005 Bid Openings				
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005 173.00 TON
375.00 - 3.81%	433.00 - 3.95%	400.00 - 3.43%	525.00 - 4.15%	452.67
408(3) - ASPHALT PRICE ADJUSTMENT - 2004 Bid Openings				
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004 ALL REQUIRED CONTINGENT SUM
42200.00 - 0.18%	42200.00 - 0.15%	42200.00 - 0.15%	42200.00 - 0.13%	42200.00
56830 BB Sterling Highway: Soldotna Urban				10/08/2004 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
408(3) - ASPHALT PRICE ADJUSTMENT - 2005 Bid Openings				
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005 ALL REQUIRED CONTINGENT SUM
10600.00 - 0.62%	10600.00 - 0.56%	10600.00 - 0.53%	10600.00 - 0.48%	10600.00

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
408(3) - ASPHALT PRICE ADJUSTMENT - 2005 Bid Openings - (continued)			
57851B BB TUDOR ROAD RESURFACING	04/27/2005	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
408(4) - LONGITUDINAL JOINT ADHESIVE & SEALING - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	5675.00	METER
3.00 - 0.06% / 7.00 - 0.14% / 10.00 - 0.20% / 1.00 - 0.02%		6.00	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	30000.00	METER
8.00 - 1.00% / 3.00 - 0.33% / 3.00 - 0.31% / 5.00 - 0.47%		3.67	
408(4) - LONGITUDINAL JOINT ADHESIVE & SEALING - 2005 Bid Openings			
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G	04/27/2005	8900.00	LINEAR FOOT
0.25 - 0.13% / 1.00 - 0.47% / 0.20 - 0.09% / 0.50 - 0.20%		0.57	
57851B BB TUDOR ROAD RESURFACING	04/27/2005	150000.00	LINEAR FOOT
3.50 - 6.42% / 0.25 - 0.45% / 0.20 - 0.35% / 0.00 - 0.00%		0.23	
409(1) - ASPHALT CONCRETE, TYPE V-R - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	13680.00	TON
40.00 - 1.19% / 60.00 - 2.21% / 70.00 - 2.35% / 40.00 - 1.23%		56.67	
409(2) - ASPHALT CEMENT, PG 70-34 TR - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	1075.00	TON
400.00 - 0.94% / 650.00 - 1.88% / 600.00 - 1.58% / 325.00 - 0.79%		525.00	
409(3) - ASPHALT CONCRETE, TYPE OGFC - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	2300.00	TON
60.00 - 0.30% / 45.00 - 0.28% / 100.00 - 0.56% / 50.00 - 0.26%		65.00	
409(6) - ASPHALT PRICE ADJUSTMENT - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
409(9) - LONGITUDINAL JOINT ADHESIVE & SEALING - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	15000.00	LINEAR FOOT
1.00 - 0.03% / 8.00 - 0.32% / 2.00 - 0.07% / 1.00 - 0.03%		3.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
501(1) - CLASS A CONCRETE - 2001 Bid Openings						
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G				01/31/2001	ALL REQUIRED	LUMP SUM
73800.00 - 5.95%	46000.00 - 2.72%	60000.00 - 3.02%	168000.00 - 7.10%			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
30000.00 - 0.38%	50000.00 - 0.73%	75000.00 - 1.05%	15000.00 - 0.20%			
52312 BB Parks Highway, MP 57-67				05/04/2001	ALL REQUIRED	LUMP SUM
894985.00 - 4.83%	650000.00 - 3.62%	650000.00 - 3.61%	650000.00 - 3.53%			
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	ALL REQUIRED	LUMP SUM
195500.00 - 2.79%	150311.85 - 2.29%	210000.00 - 3.16%	180000.00 - 2.70%			
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001	ALL REQUIRED	LUMP SUM
3000.00 - 0.12%	4800.00 - 0.20%	3000.00 - 0.12%	5000.00 - 0.18%			
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	ALL REQUIRED	LUMP SUM
22500.00 - 1.04%	50000.00 - 2.34%	60000.00 - 2.80%	48000.00 - 2.18%			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	ALL REQUIRED	LUMP SUM
1165500.00 - 7.53%	900000.00 - 6.49%	800000.00 - 5.41%	800000.00 - 5.23%			
501(1) - CLASS A CONCRETE - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
154000.00 - 1.05%	135000.00 - 0.81%	200000.00 - 1.18%	190000.00 - 1.08%			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	ALL REQUIRED	LUMP SUM
496740.00 - 1.37%	500000.00 - 1.44%	775000.00 - 2.16%	350000.00 - 0.97%			
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	ALL REQUIRED	LUMP SUM
20000.00 - 0.10%	20000.00 - 0.10%	20000.00 - 0.10%	50000.00 - 0.25%			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	LUMP SUM
1167200.00 - 7.54%	530000.00 - 3.83%	750000.00 - 5.39%	950000.00 - 6.00%			
501(1) - CLASS A CONCRETE - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	ALL REQUIRED	LUMP SUM
308400.00 - 3.55%	350000.00 - 3.78%	400000.00 - 4.30%	350000.00 - 3.56%			
501(1) - CLASS A CONCRETE - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
1286000.00 - 5.40%	800000.00 - 3.08%	925000.00 - 3.42%	890000.00 - 3.09%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
247650.00 - 1.03%	300000.00 - 1.09%	365000.00 - 1.28%	1188000.00 - 3.70%			
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
802000.00 - 3.05%	650000.00 - 2.32%	900000.00 - 3.12%	776000.00 - 2.66%			
501(1) - CLASS A CONCRETE - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
1255000.00 - 2.74%	800000.00 - 2.15%	600000.00 - 1.47%	4000000.00 - 9.01%			
56559 A1 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
186125.00 - 0.41%	160000.00 - 0.43%	135000.00 - 0.33%	160000.00 - 0.36%			
501(2) - CLASS A-A CONCRETE - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
390000.00 - 4.95%	550000.00 - 7.99%	350000.00 - 4.91%	385000.00 - 5.08%			

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
501(2) - CLASS A-A CONCRETE - 2001 Bid Openings - (continued)			
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001	ALL REQUIRED	LUMP SUM
4500.00 - 0.22% / 32000.00 - 1.62% / 27000.00 - 1.19% / 35000.00 - 1.53%			
501(2) - CLASS A-A CONCRETE - 2002 Bid Openings			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	ALL REQUIRED	LUMP SUM
518510.00 - 1.43% / 400000.00 - 1.15% / 850000.00 - 2.37% / 750000.00 - 2.08%			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	ALL REQUIRED	LUMP SUM
25650.00 - 0.17% / 100000.00 - 0.72% / 50000.00 - 0.36% / 20000.00 - 0.13%			
501(2) - CLASS A-A CONCRETE - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	ALL REQUIRED	LUMP SUM
1155400.00 - 4.85% / 500000.00 - 1.93% / 1125000.00 - 4.16% / 950000.00 - 3.30%			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	ALL REQUIRED	LUMP SUM
928000.00 - 3.53% / 1000000.00 - 3.57% / 1000000.00 - 3.47% / 890000.00 - 3.06%			
501(2) - CLASS A-A CONCRETE - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	ALL REQUIRED	LUMP SUM
270000.00 - 0.59% / 400000.00 - 1.08% / 400000.00 - 0.98% / 400000.00 - 0.90%			
501(3) - CLASS W CONCRETE - 2002 Bid Openings			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	ALL REQUIRED	LUMP SUM
237600.00 - 1.54% / 300000.00 - 2.17% / 200000.00 - 1.44% / 575000.00 - 3.63%			
501(3) - CLASS W CONCRETE - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	ALL REQUIRED	LUMP SUM
20000.00 - 0.08% / 12000.00 - 0.05% / 15000.00 - 0.06% / 10000.00 - 0.03%			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	ALL REQUIRED	LUMP SUM
85280.00 - 0.92% / 100000.00 - 0.95% / 400000.00 - 3.69% / 100000.00 - 0.92%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	ALL REQUIRED	LUMP SUM
3500.00 - 0.01% / 70000.00 - 0.25% / 16500.00 - 0.06% / 50000.00 - 0.16%			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	ALL REQUIRED	LUMP SUM
31500.00 - 0.12% / 50000.00 - 0.18% / 130000.00 - 0.45% / 65000.00 - 0.22%			
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation	12/08/2004	ALL REQUIRED	LUMP SUM
6000.00 - 0.26% / 5000.00 - 0.19% / 19000.00 - 0.73% / 25000.00 - 0.88%			
501(4) - CLASS A CONCRETE - 2001 Bid Openings			
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT	04/27/2001	1.00	CUBIC METER
120000.00 - 3.60% / 96000.00 - 3.09% / 125000.00 - 3.93% / 125000.00 - 3.27%		115333.33	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	50.00	CUBIC YARD
650.00 - 0.82% / 860.00 - 1.08% / 850.00 - 1.06% / 1000.00 - 1.07%		903.33	
501(4) - CLASS A CONCRETE - 2003 Bid Openings			
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	20.00	CUBIC METER
500.00 - 0.38% / 1000.00 - 1.00% / 398.00 - 0.38% / 900.00 - 0.85%		766.00	
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	61.00	CUBIC METER
800.00 - 1.89% / 1325.00 - 2.80% / 1100.00 - 2.13% / 2000.00 - 3.84%		1475.00	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	142.00	CUBIC YARD
500.00 - 0.63% / 500.00 - 0.76% / 900.00 - 1.25% / 575.00 - 0.80%		658.33	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
501(4) - CLASS A CONCRETE - 2004 Bid Openings			
56830 A1 Sterling Highway: Soldotna Urban	10/08/2004	12.00	SQUARE METER
540.00 - 0.02% / 2250.00 - 0.10% / 1100.00 - 0.05% / 2200.00 - 0.09%		1850.00	
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	17.00	SQUARE METER
475.00 - 0.03% / 1500.00 - 0.09% / 800.00 - 0.05% / 1500.00 - 0.09%		1266.67	
501(4) - CLASS A CONCRETE - 2005 Bid Openings			
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G	04/27/2005	21.00	CUBIC YARD
1045.00 - 1.29% / 1000.00 - 1.11% / 800.00 - 0.83% / 1000.00 - 0.96%		933.33	
501(5) - CLASS S CONCRETE - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	465.00	CUBIC METER
450.00 - 0.80% / 300.00 - 0.50% / 400.00 - 0.64% / 400.00 - 0.64%		366.67	
501(6) - CLASS W CONCRETE - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	143.00	CUBIC METER
1000.00 - 1.47% / 1200.00 - 1.49% / 1200.00 - 1.40% / 1800.00 - 1.94%		1400.00	
501(6) - CLASS W CONCRETE - 2004 Bid Openings			
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	3.00	CUBIC YARD
1500.00 - 0.41% / 2000.00 - 0.56% / 1500.00 - 0.42% / 2120.00 - 0.53%		1873.33	
501(6) - CLASS W CONCRETE - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	22.00	CUBIC YARD
1600.00 - 0.08% / 1200.00 - 0.07% / 1000.00 - 0.05% / 1000.00 - 0.05%		1066.67	
501(7) - CONCRETE BRIDGE DECK REPAIR - 2002 Bid Openings			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	2.00	SQUARE METER
1600.00 - 0.02% / 500.00 - 0.01% / 1000.00 - 0.01% / 1000.00 - 0.01%		833.33	
501(7) - PRECAST ABUTMENT CAPS - 2001 Bid Openings			
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT	04/27/2001	2.00	EACH
35000.00 - 2.10% / 40000.00 - 2.57% / 55000.00 - 3.46% / 60000.00 - 3.14%		51666.67	
501(7) - PRECAST CONCRETE BOX - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	ALL REQUIRED	LUMP SUM
290500.00 - 1.22% / 777000.00 - 2.99% / 450000.00 - 1.67% / 680000.00 - 2.36%			
501(7) - PRECAST CONCRETE DECK PANELS - 2001 Bid Openings			
52504 BB PEDRO BAY BRIDGE REPLACEMENT	04/04/2001	15.00	EACH
3000.00 - 5.93% / 9900.00 - 15.8% / 4000.00 - 5.68% / 6000.00 - 8.44%		6633.33	
501(7) - PRECAST CONCRETE MEMBER (66-INCH DECK BULB TEE GIRDER) - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	10048.00	LINEAR FOOT
450.00 - 9.87% / 410.00 - 11.1% / 400.00 - 9.87% / 400.00 - 9.05%		403.33	
501(7A) - PRECAST CONCRETE DECORATIVE WALL - 2004 Bid Openings			
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	ALL REQUIRED	LUMP SUM
18000.00 - 1.65% / 45000.00 - 4.19% / 45000.00 - 4.18% / 50000.00 - 4.13%			
501(8) - PRECAST CONCRETE ABUTMENT BACKWALL PANELS - 2001 Bid Openings			
52504 BB PEDRO BAY BRIDGE REPLACEMENT	04/04/2001	2.00	EACH
4000.00 - 1.05% / 11900.00 - 2.52% / 8000.00 - 1.52% / 5000.00 - 0.94%		8300.00	
501(8) - PRECAST PIER CAPS - 2001 Bid Openings			
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT	04/27/2001	2.00	EACH
25000.00 - 1.50% / 27000.00 - 1.74% / 60000.00 - 3.78% / 60000.00 - 3.14%		49000.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
501(9) - PORTLAND CEMENT CONCRETE PAVEMENT - 2002 Bid Openings						
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R				06/05/2002	ALL REQUIRED	LUMP SUM
100000.00 - 1.56%	50000.00 - 0.89%	150000.00 - 2.51%	95000.00 - 1.46%			
501(11) - CONCRETE BLOCK RETAINING WALL - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	30.00	SQUARE METER
310.00 - 0.12%	50.00 - 0.02%	160.00 - 0.07%	200.00 - 0.08%		136.67	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	3605.00	SQUARE FOOT
24.50 - 2.24%	33.00 - 2.98%	15.00 - 1.35%	51.00 - 3.92%		33.00	
501(11) - CONCRETE BLOCK RETAINING WALL - 2002 Bid Openings						
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	7.00	SQUARE METER
350.00 - 0.20%	800.00 - 0.42%	600.00 - 0.30%	1200.00 - 0.44%		866.67	
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	46.00	SQUARE METER
267.00 - 0.35%	440.00 - 0.50%	400.00 - 0.43%	0.00 - 0.00%		420.00	
501(11) - CONCRETE BLOCK RETAINING WALL - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	25.10	SQUARE METER
600.00 - 0.58%	750.00 - 0.94%	670.00 - 0.81%	360.00 - 0.43%		593.33	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	42.00	SQUARE METER
500.00 - 0.38%	360.00 - 0.32%	500.00 - 0.39%	0.00 - 0.00%		430.00	
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	1000.00	SQUARE FOOT
40.00 - 2.45%	44.00 - 2.79%	45.00 - 2.51%	38.00 - 2.11%		42.33	
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	11893.00	SQUARE FOOT
39.00 - 33.9%	37.00 - 30.0%	40.00 - 31.1%	54.00 - 37.9%		43.67	
501(11) - CONCRETE BLOCK RETAINING WALL - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	400.00	SQUARE METER
380.00 - 0.64%	200.00 - 0.31%	400.00 - 0.59%	340.00 - 0.47%		313.33	
501(11) - CONCRETE BLOCK RETAINING WALL - 2005 Bid Openings						
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS				03/30/2005	150.00	SQUARE FOOT
55.00 - 0.68%	60.00 - 0.70%	115.00 - 1.21%	80.00 - 0.65%		85.00	
501(13A) - CAST-IN-PLACE CONCRETE SIDEWALK TYPE RETAINING WALL - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	66.00	SQUARE METER
280.00 - 0.07%	1500.00 - 0.35%	600.00 - 0.14%	1500.00 - 0.34%		1200.00	
501(13B) - CAST-IN-PLACE CONCRETE CURB TYPE RETAINING WALL - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	58.00	SQUARE METER
250.00 - 0.06%	1500.00 - 0.31%	600.00 - 0.12%	1500.00 - 0.30%		1200.00	
501(15) - CAST-IN-PLACE CONCRETE WALLS - 2001 Bid Openings						
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	ALL REQUIRED	LUMP SUM
151500.00 - 7.52%	125000.00 - 6.33%	145000.00 - 6.42%	110000.00 - 4.80%			
52312 BB Parks Highway, MP 57-67				05/04/2001	133.00	SQUARE METER
400.00 - 0.29%	400.00 - 0.30%	500.00 - 0.37%	450.00 - 0.32%		450.00	
501(15) - CAST-IN-PLACE CONCRETE WALLS - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.05%	3500.00 - 0.03%	15000.00 - 0.11%	20000.00 - 0.15%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
501(15) - CAST-IN-PLACE CONCRETE WALLS - 2002 Bid Openings - (continued)						
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	ALL REQUIRED	LUMP SUM
12000.00 - 0.96%	30000.00 - 2.25%	17300.00 - 1.24%	17000.00 - 0.89%			
501(15) - CAST-IN-PLACE CONCRETE WALLS - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	ALL REQUIRED	LUMP SUM
61500.00 - 4.52%	53500.00 - 3.88%	55000.00 - 3.51%	35000.00 - 2.06%			
501(15) - CAST-IN-PLACE CONCRETE WALLS - 2005 Bid Openings						
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005	730.00	SQUARE FEET
35.00 - 0.63%	123.96 - 1.83%	182.00 - 2.67%	55.55 - 0.78%		120.50	
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	22397.00	SQUARE FEET
100.00 - 4.89%	85.00 - 5.13%	70.00 - 3.85%	50.00 - 2.52%		68.33	
501(15A) - CAST-IN-PLACE CONCRETE PLAZA - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	ALL REQUIRED	LUMP SUM
30000.00 - 2.74%	35000.00 - 3.26%	7500.00 - 0.70%	60000.00 - 4.95%			
501(15A) - PAVER PLAZA - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	152.00	SQUARE METER
155.00 - 1.73%	250.00 - 2.76%	250.00 - 2.42%	175.00 - 1.57%		225.00	
501(15B) - STUB WALL - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	13.00	METER
850.00 - 1.51%	700.00 - 0.99%	850.00 - 1.11%	1175.00 - 1.52%		908.33	
501(20) - CLASS DS CONCRETE (3.050 M DIA.) - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	104.60	METER
4000.00 - 1.15%	4000.00 - 1.20%	3000.00 - 0.87%	2000.00 - 0.58%		3000.00	
501(21) - DS GROUT - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	ALL REQUIRED	LUMP SUM
31960.00 - 0.09%	100000.00 - 0.29%	240000.00 - 0.67%	1.00 - 0.00%			
501(28) - CONCRETE HEADWALL - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
2000.00 - 0.03%	5000.00 - 0.07%	5000.00 - 0.07%	1500.00 - 0.02%			
501(28) - SEDIMENTATION BASIN STRUCTURES - 2001 Bid Openings						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	ALL REQUIRED	LUMP SUM
71000.00 - 2.58%	101000.00 - 3.25%	105000.00 - 3.20%	68000.00 - 1.94%			
501(28) - SEDIMENTATION BASIN STRUCTURES - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
2500.00 - 0.01%	7500.00 - 0.03%	6000.00 - 0.02%	7000.00 - 0.02%			
501(99) - BRIDGE ITEMS - 2001 Bid Openings						
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001	ALL REQUIRED	LUMP SUM
23750.00 - 3.13%	54000.00 - 5.73%	20000.00 - 1.89%	25000.00 - 2.34%			
502(1) - POST-TENSIONED CONCRETE STRUCTURAL MEMBER - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
550000.00 - 2.31%	427000.00 - 1.65%	225000.00 - 0.83%	260000.00 - 0.90%			
502(1) - PRESTRESSED CONCRETE STRUCTURAL MEMBER (37650 DECKED BULB-TEE GIRD - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	16.00	EACH
40500.00 - 4.40%	35000.00 - 3.34%	40000.00 - 3.77%	37000.00 - 3.36%		37333.33	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
502(1) - PRESTRESSED CONCRETE STRUCTURAL MEMBER (38 465 GIRDERS) - 2002 Bid Openings			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	20.00	EACH
25000.00 - 1.38% / 30000.00 - 1.72% / 40000.00 - 2.23% / 42000.00 - 2.33%		37333.33	
502(1) - PRESTRESSED CONCRETE STRUCTURAL MEMBERS (27.5M BULB TEE) - 2001 Bid Openings			
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT	04/27/2001	15.00	EACH
75000.00 - 33.8% / 29000.00 - 14.0% / 45000.00 - 21.2% / 73000.00 - 28.7%		49000.00	
502(1A) - PRESTRESSED CONCRETE STRUCTURAL MEMBER, (37.500 BULB TEES) - 2001 Bid Openings			
52312 BB Parks Highway, MP 57-67	05/04/2001	18.00	EACH
43000.00 - 4.18% / 33500.00 - 3.36% / 30000.00 - 3.00% / 36000.00 - 3.52%		33166.67	
502(1A) - PRESTRESSED CONCRETE STRUCTURAL MEMBERS (1.07 X 22.6 BULB TEE) - 2001 Bid Openings			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	14.00	EACH
24900.00 - 2.25% / 25000.00 - 2.52% / 25000.00 - 2.37% / 30000.00 - 2.75%		26666.67	
502(1A) - PRESTRESSED CONCRETE STRUCTURAL MEMBERS (1067 X 21.2 M BULB TEE) - 2003 Bid Openings			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	24.00	EACH
22300.00 - 6.16% / 22500.00 - 5.83% / 20000.00 - 5.16% / 21000.00 - 5.12%		21166.67	
502(1A) - PRESTRESSED CONCRETE STRUCTURAL MEMBERS (15M BULB TEE) - 2001 Bid Openings			
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	14.00	EACH
32000.00 - 6.39% / 36456.37 - 7.79% / 32000.00 - 6.75% / 32000.00 - 6.71%		33485.46	
502(1B) - PRESTRESSED CONCRETE STRUCTURAL MEMBER, (24.747 BULB TEES) - 2001 Bid Openings			
52312 BB Parks Highway, MP 57-67	05/04/2001	18.00	EACH
25000.00 - 2.43% / 29000.00 - 2.91% / 30000.00 - 3.00% / 31000.00 - 3.03%		30000.00	
502(1B) - PRESTRESSED CONCRETE STRUCTURAL MEMBERS (1.07 X 25.07 BULB TEE) - 2001 Bid Openings			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	28.00	EACH
27600.00 - 4.99% / 30000.00 - 6.06% / 30000.00 - 5.69% / 32000.00 - 5.86%		30666.67	
502(1B) - PRESTRESSED CONCRETE STRUCTURAL MEMBERS (1067 X 23.8 M BULB TEE) - 2003 Bid Openings			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	12.00	EACH
25000.00 - 3.45% / 25000.00 - 3.24% / 20000.00 - 2.58% / 22000.00 - 2.68%		22333.33	
502(1C) - PRESTRESSED CONCRETE STRUCTURAL MEMBER, (43.868 BULB TEES) - 2001 Bid Openings			
52312 BB Parks Highway, MP 57-67	05/04/2001	18.00	EACH
44000.00 - 4.28% / 47000.00 - 4.71% / 45000.00 - 4.50% / 50000.00 - 4.88%		47333.33	
502(1C) - PRESTRESSED CONCRETE STRUCTURAL MEMBER, 1372 MM X 34.5 MM BULB TEE - 2002 Bid Openings			
55334 A1 SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	32.00	EACH
42300.00 - 8.75% / 30000.00 - 6.94% / 28000.00 - 6.44% / 32000.00 - 6.46%		30000.00	
502(1C) - PRESTRESSED CONCRETE STRUCTURAL MEMBER, 1372 MM X 37.8 MM BULB TEE - 2002 Bid Openings			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	3.00	EACH
46000.00 - 0.89% / 37000.00 - 0.80% / 30000.00 - 0.65% / 32000.00 - 0.61%		33000.00	
502(1C) - PRESTRESSED CONCRETE STRUCTURAL MEMBER,1372 MM X 29.5 MM BULB TEE - 2002 Bid Openings			
55334 A2 SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	16.00	EACH
36000.00 - 3.72% / 25000.00 - 2.89% / 28000.00 - 3.22% / 32000.00 - 3.23%		28333.33	
502(1C) - PRESTRESSED CONCRETE STRUCTURAL MEMBERS (1.37 X 34.546 BULB TEE) - 2001 Bid Openings			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	4.00	EACH
38000.00 - 0.98% / 45000.00 - 1.30% / 45000.00 - 1.22% / 48000.00 - 1.26%		46000.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
502(1C) - PRESTRESSED CONCRETE STRUCTURAL MEMBERS (34 X 1.372 DECKED BULB TE - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	24.00	EACH
37500.00 - 3.74%	35000.00 - 3.04%	35000.00 - 2.93%	50000.00 - 3.74%			40000.00
502(1D) - PRESTRESSED CONCRETE STRUCTURAL MEMBER, 914 MM X 16.46 MM BULB TEE - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	3.00	EACH
20000.00 - 0.39%	26000.00 - 0.56%	28000.00 - 0.60%	30000.00 - 0.57%			28000.00
503(1) - REINFORCING STEEL - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
78000.00 - 0.99%	33000.00 - 0.48%	120000.00 - 1.68%	120000.00 - 1.58%			
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001	ALL REQUIRED	LUMP SUM
6020.00 - 0.79%	15000.00 - 1.59%	10000.00 - 0.95%	9000.00 - 0.84%			
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT				04/27/2001	ALL REQUIRED	LUMP SUM
35000.00 - 1.05%	20000.00 - 0.64%	25000.00 - 0.79%	27000.00 - 0.71%			
52312 BB Parks Highway, MP 57-67				05/04/2001	ALL REQUIRED	LUMP SUM
245213.00 - 1.32%	225000.00 - 1.25%	350000.00 - 1.95%	230000.00 - 1.25%			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	ALL REQUIRED	LUMP SUM
15000.00 - 0.38%	5000.00 - 0.13%	4500.00 - 0.11%	5000.00 - 0.11%			
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	ALL REQUIRED	LUMP SUM
27027.00 - 0.39%	25875.43 - 0.40%	20000.00 - 0.30%	20000.00 - 0.30%			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	ALL REQUIRED	LUMP SUM
122056.00 - 0.79%	150000.00 - 1.08%	100000.00 - 0.68%	128000.00 - 0.84%			
503(1) - REINFORCING STEEL - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
11160.00 - 0.08%	8000.00 - 0.05%	50000.00 - 0.29%	9500.00 - 0.05%			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	ALL REQUIRED	LUMP SUM
463810.00 - 1.28%	400000.00 - 1.15%	260000.00 - 0.72%	300000.00 - 0.83%			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	LUMP SUM
661584.00 - 4.28%	450000.00 - 3.25%	450000.00 - 3.23%	390000.00 - 2.46%			
503(1) - REINFORCING STEEL - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	ALL REQUIRED	LUMP SUM
70600.00 - 0.81%	90000.00 - 0.97%	100000.00 - 1.08%	72000.00 - 0.73%			
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	ALL REQUIRED	LUMP SUM
900.00 - 0.03%	6000.00 - 0.21%	5000.00 - 0.16%	5000.00 - 0.16%			
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	ALL REQUIRED	LUMP SUM
8280.00 - 0.32%	5000.00 - 0.25%	6000.00 - 0.29%	11000.00 - 0.52%			
503(1) - REINFORCING STEEL - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
378000.00 - 1.59%	410000.00 - 1.58%	450000.00 - 1.67%	240000.00 - 0.83%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
31830.00 - 0.13%	100000.00 - 0.36%	80000.00 - 0.28%	250000.00 - 0.78%			
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
292000.00 - 1.11%	350000.00 - 1.25%	600000.00 - 2.08%	400000.00 - 1.37%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
503(1) - REINFORCING STEEL - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
583980.00 - 1.28%	450000.00 - 1.21%	400000.00 - 0.98%	500000.00 - 1.13%			
503(2) - EPOXY COATED REINFORCING STEEL - 2001 Bid Openings						
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G				01/31/2001	ALL REQUIRED	LUMP SUM
56500.00 - 4.55%	56000.00 - 3.31%	75000.00 - 3.77%	65000.00 - 2.75%			
52312 BB Parks Highway, MP 57-67				05/04/2001	ALL REQUIRED	LUMP SUM
25856.00 - 0.14%	30000.00 - 0.17%	40000.00 - 0.22%	32000.00 - 0.17%			
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	ALL REQUIRED	LUMP SUM
13050.00 - 0.19%	12650.21 - 0.19%	11000.00 - 0.17%	10000.00 - 0.15%			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	ALL REQUIRED	LUMP SUM
17745.00 - 0.11%	20000.00 - 0.14%	20000.00 - 0.14%	20000.00 - 0.13%			
503(2) - EPOXY COATED REINFORCING STEEL - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
11749.00 - 0.08%	10000.00 - 0.06%	40000.00 - 0.24%	9500.00 - 0.05%			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	ALL REQUIRED	LUMP SUM
340904.00 - 0.94%	200000.00 - 0.57%	190000.00 - 0.53%	220000.00 - 0.61%			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	LUMP SUM
112052.00 - 0.72%	70000.00 - 0.51%	75000.00 - 0.54%	60000.00 - 0.38%			
503(2) - EPOXY COATED REINFORCING STEEL - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	ALL REQUIRED	LUMP SUM
45000.00 - 0.52%	35000.00 - 0.38%	50000.00 - 0.54%	35000.00 - 0.36%			
503(2) - EPOXY COATED REINFORCING STEEL - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
287500.00 - 1.21%	450000.00 - 1.73%	400000.00 - 1.48%	330000.00 - 1.15%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
17600.00 - 0.07%	50000.00 - 0.18%	44000.00 - 0.15%	40000.00 - 0.12%			
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
573000.00 - 2.18%	700000.00 - 2.50%	950000.00 - 3.29%	740000.00 - 2.54%			
503(2) - EPOXY COATED REINFORCING STEEL - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
46110.00 - 0.10%	205000.00 - 0.55%	200000.00 - 0.49%	150000.00 - 0.34%			
504(1) - STRUCTURAL STEEL - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
40000.00 - 0.51%	100000.00 - 1.45%	65000.00 - 0.91%	60000.00 - 0.79%			
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001	ALL REQUIRED	LUMP SUM
99440.00 - 13.1%	95000.00 - 10.1%	120000.00 - 11.4%	140000.00 - 13.1%			
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	ALL REQUIRED	LUMP SUM
50000.00 - 1.24%	5000.00 - 0.12%	15000.00 - 0.36%	2000.00 - 0.05%			
504(1) - STRUCTURAL STEEL - 2002 Bid Openings						
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	ALL REQUIRED	LUMP SUM
20000.00 - 0.10%	40000.00 - 0.21%	20000.00 - 0.10%	20000.00 - 0.10%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
504(1) - STRUCTURAL STEEL - 2002 Bid Openings - (continued)						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	LUMP SUM
70265.00 - 0.45%	59000.00 - 0.43%	50000.00 - 0.36%	50000.00 - 0.32%			
504(1) - STRUCTURAL STEEL - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	ALL REQUIRED	LUMP SUM
68000.00 - 2.61%	60000.00 - 3.01%	46000.00 - 2.21%	44000.00 - 2.09%			
504(1) - STRUCTURAL STEEL - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
6200000.00 - 23.6%	4000000.00 - 14.3%	5000000.00 - 17.3%	4050000.00 - 13.9%			
504(3) - PATTERNED GRILL - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	9.00	METER
250.00 - 0.01%	800.00 - 0.03%	450.00 - 0.01%	1000.00 - 0.03%		750.00	
504(3) - SCUPPER DRAIN - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	1.00	EACH
500.00 - 0.02%	800.00 - 0.02%	500.00 - 0.01%	1400.00 - 0.03%		900.00	
504(3) - STEEL BRIDGE - 2001 Bid Openings						
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	ALL REQUIRED	LUMP SUM
372500.00 - 18.5%	375000.00 - 19.0%	210000.00 - 9.29%	435000.00 - 19.0%			
504(4) - TREE WELL - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	63.00	EACH
100.00 - 0.02%	200.00 - 0.05%	200.00 - 0.04%	1000.00 - 0.22%		466.67	
504(6) - ELEVATED BOARDWALK - 2001 Bid Openings						
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	ALL REQUIRED	LUMP SUM
175000.00 - 8.68%	125000.00 - 6.33%	120000.00 - 5.31%	132000.00 - 5.75%			
504(6) - ELEVATED BOARDWALK - 2002 Bid Openings						
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	ALL REQUIRED	LUMP SUM
100000.00 - 8.02%	110000.00 - 8.27%	161000.00 - 11.6%	200000.00 - 10.5%			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	152.00	METER
2600.00 - 2.68%	3600.00 - 3.27%	4320.00 - 3.87%	5200.00 - 4.49%		4373.33	
53461 BB BETHEL BOARDWALK				04/03/2002	312.00	METER
875.00 - 22.9%	729.89 - 18.1%	820.00 - 19.0%	1200.00 - 27.6%		916.63	
504(6) - SCENIC OVERLOOK & BOARDWALK - 2001 Bid Openings						
52520 A1 CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	ALL REQUIRED	LUMP SUM
105000.00 - 5.21%	125000.00 - 6.33%	87000.00 - 3.85%	90000.00 - 3.92%			
504(6) - SCENIC OVERLOOK & BOARDWALK - 2002 Bid Openings						
55801 A2 CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	ALL REQUIRED	LUMP SUM
100000.00 - 8.02%	99000.00 - 7.44%	130000.00 - 9.34%	75000.00 - 3.94%			
504(7) - VIEWING DECK - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	ALL REQUIRED	LUMP SUM
30000.00 - 4.09%	45000.00 - 4.91%	50000.00 - 5.01%	50000.00 - 4.99%			
504(10) - STEEL DECK GRATE - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	3.00	EACH
4200.00 - 0.05%	8000.00 - 0.09%	6000.00 - 0.07%	8600.00 - 0.09%		7533.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
504(15) - DEFECT REPAIR - 2005 Bid Openings				
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II			01/12/2005	ALL REQUIRED CONTINGENT SUM
5000.00 - 0.12%	5000.00 - 0.10%	5000.00 - 0.10%	5000.00 - 0.10%	5000.00
505(5) - FURNISH STRUCTURAL STEEL PILES - 2001 Bid Openings				
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001	187.00 METER
240.00 - 2.23%	120.00 - 1.14%	120.00 - 0.99%	150.00 - 1.22%	130.00
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT			04/27/2001	473.00 METER
900.00 - 12.8%	1280.00 - 19.5%	1700.00 - 25.3%	2000.00 - 24.8%	1660.00
505(5) - FURNISH STRUCTURAL STEEL PILES - 2002 Bid Openings				
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002	12.00 METER
130.00 - 0.13%	102.00 - 0.09%	400.00 - 0.34%	450.00 - 0.28%	317.33
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	551.70 METER
150.00 - 0.23%	120.00 - 0.19%	140.00 - 0.22%	160.00 - 0.24%	140.00
55019 BB Talkeetna Spur Road Rehabilitation			06/28/2002	570.00 METER
80.00 - 0.91%	120.00 - 1.23%	90.00 - 0.91%	150.00 - 1.52%	120.00
505(5) - FURNISH STRUCTURAL STEEL PILES - 2003 Bid Openings				
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II			12/17/2003	50.00 METER
75.00 - 0.51%	75.00 - 0.41%	75.00 - 0.38%	125.00 - 0.62%	91.67
505(5) - FURNISH STRUCTURAL STEEL PILES - 2004 Bid Openings				
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	2146.90 METER
230.00 - 1.88%	125.00 - 0.96%	190.00 - 1.41%	190.00 - 1.40%	168.33
505(5) - FURNISH STRUCTURAL STEEL PILES - 2005 Bid Openings				
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS			03/30/2005	5055.00 LINEAR FOOT
17.00 - 7.04%	20.00 - 7.84%	20.00 - 7.07%	19.98 - 5.47%	19.99
505(5) - FURNISH STRUCTURAL STEEL PILES (406 MM) - 2002 Bid Openings				
53461 BB BETHEL BOARDWALK			04/03/2002	60.00 METER
100.00 - 0.50%	210.86 - 1.01%	230.00 - 1.03%	190.00 - 0.84%	210.29
505(5A) - FURNISH STRUCTURAL STEEL PILES (24 INCH) - 2005 Bid Openings				
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P			07/27/2005	1976.00 LINEAR FOOT
170.00 - 0.73%	1.00 - 0.01%	100.00 - 0.49%	150.00 - 0.67%	83.67
505(5A) - FURNISH STRUCTURAL STEEL PILES (HP 14 X 117) - 2002 Bid Openings				
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	485.00 METER
225.00 - 0.71%	200.00 - 0.70%	210.00 - 0.73%	190.00 - 0.58%	200.00
505(5A) - FURNISH STRUCTURAL STEEL PILES, (HP 360 X 174) - 2001 Bid Openings				
52312 BB Parks Highway, MP 57-67			05/04/2001	749.00 METER
150.00 - 0.61%	150.00 - 0.63%	125.00 - 0.52%	162.00 - 0.66%	145.67
505(5A) - FURNISH STRUCTURAL STEEL PILES, (HP 360 X 174) - 2002 Bid Openings				
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	947.00 METER
175.00 - 1.13%	150.00 - 0.85%	200.00 - 1.12%	110.00 - 0.59%	153.33
505(5A) - FURNISH STRUCTURAL STEEL PILES, (HP 360 X 174) - 2003 Bid Openings				
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003	622.00 METER
150.00 - 1.07%	50.00 - 0.34%	150.00 - 1.00%	110.00 - 0.70%	103.33

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
505(5A) - FURNISH STRUCTURAL STEEL PILES, (HP 360 X 174) - 2004 Bid Openings			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	615.00	METER
350.00 - 0.89% / 150.00 - 0.33% / 160.00 - 0.34% / 175.00 - 0.34%		161.67	
505(5A) - FURNISH STRUCTURAL STEEL PILES, 457.2 MM / 14 MM - 2003 Bid Openings			
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	198.00	METER
260.00 - 1.98% / 200.00 - 1.99% / 143.00 - 1.36% / 220.00 - 2.07%		187.67	
505(5B) - FURNISH STRUCTURAL STEEL PILES (1067 DIA. X 19 WALL PIPE) - 2003 Bid Openings			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	460.00	METER
700.00 - 3.70% / 200.00 - 0.99% / 250.00 - 1.24% / 700.00 - 3.27%		383.33	
505(5B) - FURNISH STRUCTURAL STEEL PILES (1067 X 22 PIPE) - 2004 Bid Openings			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	184.00	METER
750.00 - 0.57% / 1500.00 - 1.00% / 1400.00 - 0.90% / 1200.00 - 0.69%		1366.67	
505(5B) - FURNISH STRUCTURAL STEEL PILES, (610 MM DIA.) - 2001 Bid Openings			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	97.00	METER
200.00 - 0.25% / 150.00 - 0.21% / 250.00 - 0.34% / 200.00 - 0.26%		200.00	
52312 BB Parks Highway, MP 57-67	05/04/2001	105.00	METER
400.00 - 0.23% / 250.00 - 0.15% / 450.00 - 0.26% / 270.00 - 0.15%		323.33	
505(5B) - FURNISH STRUCTURAL STEEL PILES, 323.9 MM/ 13 MM - 2003 Bid Openings			
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	190.00	METER
160.00 - 1.17% / 130.00 - 1.24% / 71.00 - 0.65% / 80.00 - 0.72%		93.67	
505(5B) - STRUCTURAL STEEL PILES (36 INCH) - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	3730.00	LINEAR FOOT
382.00 - 3.11% / 1.00 - 0.01% / 250.00 - 2.29% / 300.00 - 2.52%		183.67	
505(5C) - FURNISH STRUCTURAL STEEL PILES, (915 MM DIA) - 2001 Bid Openings			
52312 BB Parks Highway, MP 57-67	05/04/2001	560.00	METER
700.00 - 2.12% / 600.00 - 1.87% / 550.00 - 1.71% / 650.00 - 1.97%		600.00	
505(5C) - FURNISHED STRUCTURAL STEEL PILES, 305 MM PIPE - 2001 Bid Openings			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	28.00	METER
150.00 - 0.05% / 100.00 - 0.04% / 110.00 - 0.04% / 100.00 - 0.04%		103.33	
505(5D) - FURNISH STRUCTURAL STEEL PILES, (1219 MM DIA) - 2001 Bid Openings			
52312 BB Parks Highway, MP 57-67	05/04/2001	941.00	METER
800.00 - 4.07% / 1200.00 - 6.28% / 750.00 - 3.92% / 1200.00 - 6.13%		1050.00	
505(5D) - FURNISH STRUCTURAL STEEL PILES, 1219 MM X 19.0 MM PIPE PILES - 2002 Bid Openings			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	2520.00	METER
850.00 - 13.8% / 900.00 - 16.4% / 800.00 - 14.5% / 850.00 - 13.5%		850.00	
505(6) - DRIVE STRUCTURAL STEEL PILES - 2001 Bid Openings			
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT	04/27/2001	12.00	EACH
20000.00 - 7.20% / 14000.00 - 5.40% / 20000.00 - 7.55% / 12000.00 - 3.77%		15333.33	
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001	22.00	EACH
1350.00 - 1.47% / 1000.00 - 1.11% / 2000.00 - 1.95% / 1500.00 - 1.44%		1500.00	
505(6) - DRIVE STRUCTURAL STEEL PILES - 2002 Bid Openings			
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	2.00	EACH
1500.00 - 0.24% / 7000.00 - 1.05% / 5700.00 - 0.82% / 5000.00 - 0.53%		5900.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
505(6) - DRIVE STRUCTURAL STEEL PILES - 2002 Bid Openings - (continued)						
53461 BB BETHEL BOARDWALK				04/03/2002	4.00	EACH
2000.00 - 0.67%	14500.00 - 4.62%	14500.00 - 4.31%	13850.00 - 4.08%		14283.33	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	22.00	EACH
5000.00 - 0.30%	3500.00 - 0.22%	4500.00 - 0.28%	1500.00 - 0.09%		3166.67	
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	163.00	EACH
300.00 - 0.98%	560.00 - 1.64%	800.00 - 2.32%	500.00 - 1.45%		620.00	
505(6) - DRIVE STRUCTURAL STEEL PILES - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	12.00	EACH
1100.00 - 1.80%	1056.00 - 1.38%	900.00 - 1.08%	1500.00 - 1.80%		1152.00	
505(6) - DRIVE STRUCTURAL STEEL PILES - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	160.00	EACH
3500.00 - 2.13%	2500.00 - 1.43%	1500.00 - 0.83%	1700.00 - 0.93%		1900.00	
505(6) - DRIVE STRUCTURAL STEEL PILES - 2005 Bid Openings						
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS				03/30/2005	337.00	EACH
400.00 - 11.0%	585.00 - 15.3%	175.00 - 4.12%	1480.00 - 27.0%		746.67	
505(6A) - DRIVE STRUCTURAL STEEL PILES (24 INCH) - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	44.00	EACH
7500.00 - 0.72%	10000.00 - 1.18%	3000.00 - 0.32%	4000.00 - 0.40%		5666.67	
505(6A) - DRIVE STRUCTURAL STEEL PILES (HP 360 X 174) - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67				05/04/2001	18.00	EACH
5000.00 - 0.49%	4000.00 - 0.40%	5500.00 - 0.55%	4300.00 - 0.42%		4600.00	
505(6A) - DRIVE STRUCTURAL STEEL PILES (HP 360 X 174) - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	48.00	EACH
5000.00 - 1.63%	2000.00 - 0.57%	2500.00 - 0.71%	2100.00 - 0.57%		2200.00	
505(6A) - DRIVE STRUCTURAL STEEL PILES (HP 360 X 174) - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	20.00	EACH
4500.00 - 1.04%	7500.00 - 1.62%	5000.00 - 1.08%	4000.00 - 0.81%		5500.00	
505(6A) - DRIVE STRUCTURAL STEEL PILES (HP 360 X 174) - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	24.00	EACH
4000.00 - 0.40%	5000.00 - 0.43%	5000.00 - 0.42%	4000.00 - 0.30%		4666.67	
505(6A) - DRIVE STRUCTURAL STEEL PILES, 305 MM - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	2.00	EACH
2500.00 - 0.06%	10000.00 - 0.29%	8000.00 - 0.22%	8000.00 - 0.21%		8666.67	
505(6A) - DRIVE STRUCTURAL STEEL PILES, 457.2 MM/ 13 MM - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	16.00	EACH
3300.00 - 2.03%	3500.00 - 2.81%	1270.00 - 0.98%	3500.00 - 2.66%		2756.67	
505(6B) - DRIVE STRUCTURAL STEEL PILES (1067 DIA. PIPE) - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	14.00	EACH
9000.00 - 1.45%	20000.00 - 3.02%	10000.00 - 1.51%	8000.00 - 1.14%		12666.67	
505(6B) - DRIVE STRUCTURAL STEEL PILES (1067 X 22 PIPE) - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	8.00	EACH
7500.00 - 0.25%	20000.00 - 0.58%	15000.00 - 0.42%	30000.00 - 0.75%		21666.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
505(6B) - DRIVE STRUCTURAL STEEL PILES (36 INCH) - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	60.00	EACH
17500.00 - 2.29%	35000.00 - 5.65%	4000.00 - 0.59%	10000.00 - 1.35%		16333.33	
505(6B) - DRIVE STRUCTURAL STEEL PILES (HP 14 X 117) - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	20.00	EACH
5000.00 - 0.65%	3000.00 - 0.43%	6500.00 - 0.93%	6500.00 - 0.82%		5333.33	
505(6B) - DRIVE STRUCTURAL STEEL PILES, (610 MM DIA.) - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67				05/04/2001	4.00	EACH
6000.00 - 0.13%	3500.00 - 0.08%	6000.00 - 0.13%	3800.00 - 0.08%		4433.33	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	6.00	EACH
3000.00 - 0.23%	10000.00 - 0.87%	2000.00 - 0.17%	10000.00 - 0.79%		7333.33	
505(6B) - DRIVE STRUCTURAL STEEL PILES, 323.9 MM / 13 MM - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	16.00	EACH
3300.00 - 2.03%	3000.00 - 2.41%	1000.00 - 0.77%	3000.00 - 2.28%		2333.33	
505(6C) - DRIVE STRUCTURAL STEEL PILES, (915 MM DIA) - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67				05/04/2001	16.00	EACH
16000.00 - 1.38%	8500.00 - 0.76%	8000.00 - 0.71%	9200.00 - 0.80%		8566.67	
505(6D) - DRIVE STRUCTURAL STEEL PILES, (1219 MM DIA) - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67				05/04/2001	21.00	EACH
20000.00 - 2.27%	8500.00 - 0.99%	12500.00 - 1.46%	9200.00 - 1.05%		10066.67	
505(6D) - DRIVE STRUCTURAL STEEL PILES, 1219 MM X 19 MM - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	48.00	EACH
20000.00 - 6.20%	14000.00 - 4.86%	17500.00 - 6.03%	32000.00 - 9.69%		21166.67	
505(9) - STRUCTURAL STEEL SHEET PILES - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67				05/04/2001	723.10	SQUARE METER
325.00 - 1.27%	200.00 - 0.80%	200.00 - 0.80%	240.00 - 0.94%		213.33	
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001	775.00	SQUARE METER
430.00 - 43.9%	300.00 - 24.7%	250.00 - 18.4%	275.00 - 20.0%		275.00	
505(9) - STRUCTURAL STEEL SHEET PILES - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	343.00	SQUARE METER
200.00 - 0.47%	240.00 - 0.49%	450.00 - 0.91%	300.00 - 0.58%		330.00	
505(9) - STRUCTURAL STEEL SHEET PILES, FURNISHED AND DRIVEN - 2001 Bid Openings						
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	2871.00	SQUARE METER
225.00 - 4.17%	200.00 - 4.14%	180.00 - 3.50%	170.00 - 3.19%		183.33	
505(10) - TEST PILES (DYNAMIC) - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67				05/04/2001	1.00	EACH
10000.00 - 0.05%	2000.00 - 0.01%	1000.00 - 0.01%	2100.00 - 0.01%		1700.00	
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT				04/27/2001	2.00	EACH
2500.00 - 0.15%	4000.00 - 0.26%	5000.00 - 0.31%	2400.00 - 0.13%		3800.00	
505(10) - TEST PILES (DYNAMIC) - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	3.00	EACH
3000.00 - 0.06%	2000.00 - 0.04%	1500.00 - 0.03%	10000.00 - 0.19%		4500.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
505(10) - TEST PILES (DYNAMIC) - 2003 Bid Openings			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	2.00	EACH
10000.00 - 0.23% / 2500.00 - 0.05% / 5000.00 - 0.11% / 1600.00 - 0.03%		3033.33	
505(10) - TEST PILES (DYNAMIC) - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	5.00	EACH
3000.00 - 0.06% / 1500.00 - 0.03% / 2000.00 - 0.03% / 2000.00 - 0.03%		1833.33	
505(11) - LOAD TESTS - 2003 Bid Openings			
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	2.00	EACH
5000.00 - 0.38% / 2700.00 - 0.27% / 4200.00 - 0.40% / 16000.00 - 1.52%		7633.33	
505(15) - PILE SPLICE - 2001 Bid Openings			
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT	04/27/2001	12.00	METER
7600.00 - 2.74% / 2100.00 - 0.81% / 2000.00 - 0.76% / 1600.00 - 0.50%		1900.00	
52312 BB Parks Highway, MP 57-67	05/04/2001	41.00	EACH
800.00 - 0.18% / 500.00 - 0.11% / 400.00 - 0.09% / 550.00 - 0.12%		483.33	
505(15) - PILE SPLICE - 2002 Bid Openings			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	48.00	EACH
1000.00 - 0.31% / 500.00 - 0.17% / 500.00 - 0.17% / 2400.00 - 0.73%		1133.33	
505(15) - PILE SPLICE - 2003 Bid Openings			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	14.00	EACH
800.00 - 0.13% / 1000.00 - 0.15% / 1000.00 - 0.15% / 440.00 - 0.06%		813.33	
505(17) - SPECIAL PILE EXCAVATION - 2001 Bid Openings			
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT	04/27/2001	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
52312 BB Parks Highway, MP 57-67	05/04/2001	ALL REQUIRED	CONTINGENT SUM
15000.00 - 0.08% / 15000.00 - 0.08% / 15000.00 - 0.08% / 15000.00 - 0.08%		15000.00	
505(17) - SPECIAL PILE EXCAVATION - 2002 Bid Openings			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	ALL REQUIRED	CONTINGENT SUM
150000.00 - 0.97% / 150000.00 - 1.08% / 150000.00 - 1.08% / 150000.00 - 0.95%		150000.00	
505(17) - SPECIAL PILE EXCAVATION - 2003 Bid Openings			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.06% / 5000.00 - 0.05% / 5000.00 - 0.05% / 5000.00 - 0.05%		5000.00	
505(17) - SPECIAL PILE EXCAVATION - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	ALL REQUIRED	CONTINGENT SUM
30000.00 - 0.13% / 30000.00 - 0.12% / 30000.00 - 0.11% / 30000.00 - 0.10%		30000.00	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	ALL REQUIRED	CONTINGENT SUM
25000.00 - 0.10% / 25000.00 - 0.09% / 25000.00 - 0.09% / 25000.00 - 0.09%		25000.00	
505(17) - SPECIAL PIPE PILE EXCAVATION - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	ALL REQUIRED	CONTINGENT SUM
100000.00 - 0.22% / 100000.00 - 0.27% / 100000.00 - 0.25% / 100000.00 - 0.23%		100000.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
506(1) - TREATED TIMBER - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	ALL REQUIRED	LUMP SUM
14280.00 - 0.20%	22173.78 - 0.34%	10000.00 - 0.15%	10000.00 - 0.15%			
506(4) - UNTREATED TIMBER - 2004 Bid Openings						
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	9.10	MBM
3010.00 - 0.30%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00	
506(9) - LOG WEIR - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67				05/04/2001	80.00	METER
150.00 - 0.06%	100.00 - 0.04%	100.00 - 0.04%	160.00 - 0.07%		120.00	
507(1) - STEEL BRIDGE RAILING - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	27.00	METER
300.00 - 0.12%	221.83 - 0.09%	410.00 - 0.17%	500.00 - 0.20%		377.28	
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001	45.00	METER
350.00 - 2.08%	510.00 - 2.43%	650.00 - 2.77%	600.00 - 2.53%		586.67	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	80.00	METER
450.00 - 0.46%	300.00 - 0.35%	510.00 - 0.57%	440.00 - 0.46%		416.67	
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G				01/31/2001	339.00	METER
450.00 - 12.3%	575.00 - 11.5%	750.00 - 12.8%	500.00 - 7.16%		608.33	
52312 BB Parks Highway, MP 57-67				05/04/2001	449.00	METER
450.00 - 1.09%	375.00 - 0.94%	270.00 - 0.67%	400.00 - 0.97%		348.33	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	504.00	METER
400.00 - 1.30%	230.00 - 0.84%	300.00 - 1.02%	300.00 - 0.99%		276.67	
507(1) - STEEL BRIDGE RAILING - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	38.25	METER
300.00 - 0.08%	500.00 - 0.11%	400.00 - 0.09%	360.00 - 0.08%		420.00	
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	124.00	METER
275.00 - 0.18%	600.00 - 0.39%	330.00 - 0.21%	250.00 - 0.15%		393.33	
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	458.00	METER
50.00 - 0.46%	70.00 - 0.58%	70.00 - 0.57%	75.00 - 0.61%		71.67	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	539.30	METER
300.00 - 1.05%	340.00 - 1.33%	400.00 - 1.55%	225.00 - 0.77%		321.67	
507(1) - STEEL BRIDGE RAILING - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	18.00	METER
560.00 - 0.10%	600.00 - 0.09%	200.00 - 0.03%	600.00 - 0.08%		466.67	
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	40.00	METER
750.00 - 4.09%	500.00 - 2.18%	770.00 - 3.08%	475.00 - 1.90%		581.67	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	388.00	LINEAR FOOT
130.00 - 0.45%	75.00 - 0.31%	50.00 - 0.19%	90.00 - 0.34%		71.67	
507(1) - STEEL BRIDGE RAILING - 2004 Bid Openings						
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	54.00	LINEAR FOOT
170.00 - 0.10%	300.00 - 0.15%	300.00 - 0.15%	350.00 - 0.17%		316.67	
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	279.40	METER
395.00 - 0.42%	350.00 - 0.35%	425.00 - 0.41%	700.00 - 0.67%		491.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
507(1) - STEEL BRIDGE RAILING - 2004 Bid Openings - (continued)						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	318.40	METER
400.00 - 0.53%	350.00 - 0.40%	365.00 - 0.41%	300.00 - 0.30%		338.33	
507(1) - STEEL BRIDGE RAILING - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	1918.00	LINEAR FOOT
200.00 - 0.84%	90.00 - 0.46%	100.00 - 0.47%	115.00 - 0.50%		101.67	
56559 A1 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	1945.00	LINEAR FOOT
300.00 - 1.27%	160.00 - 0.84%	150.00 - 0.72%	115.00 - 0.50%		141.67	
507(1A) - METAL BRIDGE RAILING - 2001 Bid Openings						
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT				04/27/2001	169.00	METER
331.00 - 1.68%	380.00 - 2.06%	350.00 - 1.86%	315.00 - 1.39%		348.33	
507(1A) - METAL BRIDGE RAILING - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	158.00	METER
400.00 - 0.73%	360.00 - 0.61%	400.00 - 0.68%	360.00 - 0.58%		373.33	
507(2) - PEDESTRIAN RAILING - 2001 Bid Openings						
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	41.00	METER
300.00 - 0.08%	200.00 - 0.06%	800.00 - 0.22%	600.00 - 0.16%		533.33	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	60.00	METER
300.00 - 0.23%	400.00 - 0.35%	300.00 - 0.25%	100.00 - 0.08%		266.67	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	550.00	METER
200.00 - 5.07%	200.00 - 5.14%	272.00 - 6.98%	250.00 - 6.25%		240.67	
507(2) - PEDESTRIAN RAILING - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	38.25	METER
350.00 - 0.09%	900.00 - 0.21%	300.00 - 0.07%	790.00 - 0.17%		663.33	
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	62.00	METER
500.00 - 0.16%	500.00 - 0.16%	600.00 - 0.19%	450.00 - 0.14%		516.67	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	85.70	METER
425.00 - 0.24%	700.00 - 0.43%	650.00 - 0.40%	300.00 - 0.16%		550.00	
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	310.00	METER
200.00 - 1.24%	250.00 - 1.40%	245.00 - 1.35%	300.00 - 1.65%		265.00	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	338.50	METER
375.00 - 0.35%	400.00 - 0.39%	475.00 - 0.45%	250.00 - 0.23%		375.00	
507(2) - PEDESTRIAN RAILING - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	79.00	METER
300.00 - 0.27%	500.00 - 0.43%	500.00 - 0.42%	700.00 - 0.56%		566.67	
507(2) - PEDESTRIAN RAILING - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	69.00	METER
500.00 - 0.14%	400.00 - 0.10%	400.00 - 0.10%	300.00 - 0.06%		366.67	
507(2A) - PEDESTRIAN RAILING, BRIDGE - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67				05/04/2001	232.00	METER
400.00 - 0.50%	300.00 - 0.39%	185.00 - 0.24%	314.00 - 0.40%		266.33	
507(2B) - PEDESTRIAN RAILING, PATHWAY - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67				05/04/2001	554.00	METER
140.00 - 0.42%	100.00 - 0.31%	135.00 - 0.42%	140.00 - 0.42%		125.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
507(4) - CONCRETE BRIDGE RAILING - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	33.30	METER
500.00 - 0.24%	795.62 - 0.40%	610.00 - 0.31%	0.00 - 0.00%			468.54
507(4) - CONCRETE BRIDGE RAILING - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	213.00	METER
350.00 - 0.31%	480.00 - 0.39%	135.00 - 0.11%	455.00 - 0.34%			356.67
507(4) - CONCRETE CURB AND RAIL - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	112.00	EACH
350.00 - 1.07%	900.00 - 2.79%	900.00 - 2.67%	885.30 - 2.25%			895.10
507(5) - TIMBER PEDESTRIAN BRIDGE RAILING - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	95.26	METER
300.00 - 0.41%	297.32 - 0.43%	230.00 - 0.33%	200.00 - 0.29%			242.44
507(6) - BARRIER RAIL - 2002 Bid Openings						
54982 BB BYERS LAKE RV DUMP				07/12/2002	75.00	METER
150.00 - 2.27%	161.00 - 1.97%	200.00 - 2.15%	360.00 - 3.72%			240.33
507(6) - SAFETY RAILING - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	278.00	METER
50.00 - 0.06%	64.00 - 0.07%	70.00 - 0.07%	70.00 - 0.07%			68.00
507(7) - RAILING REPAIR - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	9.76	METER
150.00 - 0.02%	300.00 - 0.04%	500.00 - 0.07%	400.00 - 0.05%			400.00
508(1) - WATERPROOFING MEMBRANE - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	ALL REQUIRED	LUMP SUM
50000.00 - 1.37%	35000.00 - 0.97%	27000.00 - 0.71%	39000.00 - 0.88%			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
18000.00 - 0.23%	15000.00 - 0.22%	15000.00 - 0.21%	11000.00 - 0.15%			
52312 BB Parks Highway, MP 57-67				05/04/2001	ALL REQUIRED	LUMP SUM
91480.00 - 0.49%	65000.00 - 0.36%	80000.00 - 0.44%	58000.00 - 0.31%			
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.				08/20/2001	ALL REQUIRED	LUMP SUM
119500.00 - 8.50%	75000.00 - 6.78%	65000.00 - 5.10%	95000.00 - 6.71%			
55150 BB Kodiak Paving Program, 2001				08/29/2001	ALL REQUIRED	LUMP SUM
8162.00 - 0.28%	15800.00 - 0.45%	40000.00 - 1.09%	20000.00 - 0.43%			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	ALL REQUIRED	LUMP SUM
38460.00 - 0.25%	40000.00 - 0.29%	30000.00 - 0.20%	32000.00 - 0.21%			
508(1) - WATERPROOFING MEMBRANE - 2002 Bid Openings						
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK				02/20/2002	ALL REQUIRED	LUMP SUM
210000.00 - 11.9%	100000.00 - 6.60%	140000.00 - 8.80%	110000.00 - 6.19%			
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R				06/05/2002	ALL REQUIRED	LUMP SUM
30000.00 - 0.47%	40000.00 - 0.72%	50000.00 - 0.84%	67000.00 - 1.03%			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
8100.00 - 0.05%	15000.00 - 0.09%	20000.00 - 0.12%	15000.00 - 0.09%			
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	ALL REQUIRED	LUMP SUM
751000.00 - 19.3%	74000.00 - 2.15%	100000.00 - 2.80%	0.00 - 0.00%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
508(1) - WATERPROOFING MEMBRANE - 2002 Bid Openings - (continued)						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	ALL REQUIRED	LUMP SUM
37440.00 - 0.10%	30000.00 - 0.09%	20000.00 - 0.06%	25000.00 - 0.07%			
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	ALL REQUIRED	LUMP SUM
20000.00 - 0.10%	20000.00 - 0.10%	17000.00 - 0.09%	20000.00 - 0.10%			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	LUMP SUM
20.00 - 0.57%	10.00 - 0.32%	17.00 - 0.53%	18.00 - 0.50%			
508(1) - WATERPROOFING MEMBRANE - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	ALL REQUIRED	LUMP SUM
39920.00 - 0.46%	25000.00 - 0.27%	40000.00 - 0.43%	25000.00 - 0.25%			
508(1) - WATERPROOFING MEMBRANE - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
26000.00 - 0.11%	37500.00 - 0.14%	25000.00 - 0.09%	35000.00 - 0.12%			
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	ALL REQUIRED	LUMP SUM
10000.00 - 0.28%	8000.00 - 0.28%	15000.00 - 0.46%	10000.00 - 0.30%			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	ALL REQUIRED	LUMP SUM
40000.00 - 0.43%	35000.00 - 0.33%	50000.00 - 0.46%	75000.00 - 0.69%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
17520.00 - 0.07%	30000.00 - 0.11%	27500.00 - 0.10%	50000.00 - 0.16%			
55620 BB Hope Road Pavement Rehabilitation				09/08/2004	ALL REQUIRED	LUMP SUM
25000.00 - 1.27%	25000.00 - 1.17%	15500.00 - 0.73%	19000.00 - 0.83%			
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
37600.00 - 0.14%	75000.00 - 0.27%	45000.00 - 0.16%	42000.00 - 0.14%			
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	ALL REQUIRED	LUMP SUM
11220.00 - 0.49%	10000.00 - 0.39%	12000.00 - 0.46%	70000.00 - 2.46%			
55004 A1 Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	ALL REQUIRED	LUMP SUM
3762.00 - 0.16%	5000.00 - 0.19%	5500.00 - 0.21%	53000.00 - 1.86%			
55004 A2 Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	ALL REQUIRED	LUMP SUM
8184.00 - 0.36%	7000.00 - 0.27%	10500.00 - 0.40%	62000.00 - 2.18%			
508(1) - WATERPROOFING MEMBRANE - 2005 Bid Openings						
57851B BB TUDOR ROAD RESURFACING				04/27/2005	ALL REQUIRED	LUMP SUM
48000.00 - 0.59%	30000.00 - 0.36%	150000.00 - 1.76%	0.00 - 0.00%			
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	ALL REQUIRED	LUMP SUM
15000.00 - 0.35%	17000.00 - 0.37%	20000.00 - 0.42%	20000.00 - 0.41%			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
50000.00 - 0.11%	110000.00 - 0.30%	150000.00 - 0.37%	115000.00 - 0.26%			
508(2) - MEMBRANE WATERPROOFING - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	573.00	SQUARE METER
20.00 - 0.16%	92.31 - 0.81%	20.00 - 0.17%	20.00 - 0.17%		44.10	
508(2) - WATERPROOFING MEMBRANE - 2003 Bid Openings						
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	10.00	EACH
25000.00 - 3.80%	15000.00 - 2.79%	20000.00 - 3.47%	22000.00 - 3.25%		19000.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
508(3) - DAMP PROOFING - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
10400.00 - 0.04%	12000.00 - 0.05%	5000.00 - 0.02%	25000.00 - 0.09%			
508(3) - DAMP PROOFING - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
75000.00 - 0.16%	20000.00 - 0.05%	10000.00 - 0.02%	10000.00 - 0.02%			
509(1) - MMC OVERLAY - 2001 Bid Openings						
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G				01/31/2001	245.00	CUBIC METER
1000.00 - 19.7%	1390.00 - 20.1%	1675.00 - 20.6%	2100.00 - 21.7%		1721.67	
510(1) - REMOVAL OF CONCRETE BRIDGE DECK - 2001 Bid Openings						
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G				01/31/2001	1532.00	SQUARE METER
160.00 - 19.8%	350.00 - 31.7%	275.00 - 21.2%	420.00 - 27.2%		348.33	
510(1) - REMOVAL OF CONCRETE BRIDGE DECK - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	19.00	SQUARE METER
350.00 - 0.04%	150.00 - 0.02%	125.00 - 0.02%	325.00 - 0.04%		200.00	
510(2) - REMOVAL OF BRIDGE - 2002 Bid Openings						
53461 BB BETHEL BOARDWALK				04/03/2002	ALL REQUIRED	LUMP SUM
6750.00 - 0.57%	16250.00 - 1.29%	14500.00 - 1.08%	30000.00 - 2.21%			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
75000.00 - 0.51%	50000.00 - 0.30%	42000.00 - 0.25%	25000.00 - 0.14%			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	ALL REQUIRED	LUMP SUM
250000.00 - 0.69%	150000.00 - 0.43%	188000.00 - 0.52%	75000.00 - 0.21%			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	LUMP SUM
85000.00 - 0.55%	70000.00 - 0.51%	150000.00 - 1.08%	100000.00 - 0.63%			
55334 A1 SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	LUMP SUM
64000.00 - 0.41%	60000.00 - 0.43%	150000.00 - 1.08%	70000.00 - 0.44%			
55334 A2 SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	LUMP SUM
77000.00 - 0.50%	65000.00 - 0.47%	150000.00 - 1.08%	100000.00 - 0.63%			
55334 A3 SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.06%	5000.00 - 0.04%	15000.00 - 0.11%	5000.00 - 0.03%			
55334 A4 SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	LUMP SUM
25000.00 - 0.16%	6000.00 - 0.04%	15000.00 - 0.11%	5000.00 - 0.03%			
55334 A5 SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	LUMP SUM
20000.00 - 0.13%	4000.00 - 0.03%	15000.00 - 0.11%	5000.00 - 0.03%			
511(1) - MECHANICALLY STABILIZED EMBANKMENT RETAINING WALLS - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	170.00	SQUARE METER
300.00 - 0.65%	300.00 - 0.74%	500.00 - 1.19%	550.00 - 1.23%		450.00	
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	1640.00	SQUARE METER
400.00 - 9.36%	334.04 - 8.36%	310.00 - 7.66%	300.00 - 7.37%		314.68	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	2360.00	SQUARE METER
400.00 - 6.10%	350.00 - 5.96%	350.00 - 5.59%	302.00 - 4.66%		334.00	
511(1) - MECHANICALLY STABILIZED EMBANKMENT RETAINING WALLS - 2002 Bid Openings						
54240 A1 C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	67.00	SQUARE METER
320.00 - 0.15%	650.00 - 0.26%	600.00 - 0.24%	940.00 - 0.36%		730.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
511(1) - MECHANICALLY STABILIZED EMBANKMENT RETAINING WALLS - 2002 Bid Openings - (continued)						
54240 A2 C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	111.00	SQUARE METER
320.00 - 0.24%	650.00 - 0.43%	600.00 - 0.39%	740.00 - 0.47%			663.33
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	331.00	SQUARE METER
320.00 - 0.72%	650.00 - 1.28%	600.00 - 1.17%	680.00 - 1.28%			643.33
54240 A3 C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	460.00	SQUARE METER
320.00 - 1.00%	650.00 - 1.78%	600.00 - 1.63%	670.00 - 1.75%			640.00
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	3225.00	SQUARE METER
500.00 - 4.45%	250.00 - 2.31%	375.00 - 3.37%	300.00 - 2.68%			308.33
511(1) - MECHANICALLY STABILIZED EMBANKMENT RETAINING WALLS - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	5750.00	SQUARE FOOT
45.00 - 2.30%	25.00 - 1.53%	45.00 - 2.54%	44.00 - 2.48%			38.00
511(1) - MECHANICALLY STABILIZED EMBANKMENT RETAINING WALLS - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	1115.00	SQUARE METER
450.00 - 2.11%	348.00 - 1.50%	325.00 - 1.34%	480.00 - 1.86%			384.33
511(1) - MECHANICALLY STABILIZED EMBANKMENT RETAINING WALLS - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	9724.00	SQUARE FOOT
45.00 - 0.96%	35.00 - 0.92%	40.00 - 0.96%	45.00 - 0.99%			40.00
512(2) - FALSEWORK - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
195000.00 - 0.82%	625000.00 - 2.41%	450000.00 - 1.67%	550000.00 - 1.91%			
513(1) - FIELD PAINTING OF STEEL STRUCTURES - 2001 Bid Openings						
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G				01/31/2001	ALL REQUIRED	LUMP SUM
130000.00 - 10.5%	76000.00 - 4.50%	150000.00 - 7.55%	94000.00 - 3.97%			
513(1) - FIELD PAINTING OF STEEL STRUCTURES - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	LUMP SUM
98800.00 - 0.64%	95000.00 - 0.69%	100000.00 - 0.72%	100000.00 - 0.63%			
513(1) - FIELD PAINTING OF STEEL STRUCTURES - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	ALL REQUIRED	LUMP SUM
50000.00 - 1.92%	1100.00 - 0.06%	2100.00 - 0.10%	7000.00 - 0.33%			
514(1) - AESTHETIC FASCIA - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67				05/04/2001	237.00	SQUARE METER
60.00 - 0.08%	100.00 - 0.13%	45.00 - 0.06%	60.00 - 0.08%			68.33
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	572.00	SQUARE METER
19.00 - 0.07%	25.00 - 0.10%	50.00 - 0.19%	30.00 - 0.11%			35.00
514(1) - AESTHETIC FASCIA - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
11485.00 - 0.04%	55000.00 - 0.20%	40000.00 - 0.14%	37000.00 - 0.13%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	60.00	SQUARE METER
30.00 - 0.01%	50.00 - 0.01%	45.00 - 0.01%	150.00 - 0.03%			81.67
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	904.00	SQUARE METER
20.00 - 0.08%	58.88 - 0.21%	30.00 - 0.10%	35.00 - 0.11%			41.29

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
514(1) - AESTHETIC FASCIA - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	18245.00	SQUARE FOOT
3.00 - 0.12%	13.00 - 0.64%	2.00 - 0.09%	3.00 - 0.12%			6.00
514(2) - ANTI-GRAFFITI PROTECTION - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67				05/04/2001	237.00	SQUARE METER
10.00 - 0.01%	50.00 - 0.07%	35.00 - 0.05%	44.00 - 0.06%			43.00
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	572.00	SQUARE METER
12.00 - 0.04%	25.00 - 0.10%	50.00 - 0.19%	26.00 - 0.10%			33.67
514(2) - ANTI-GRAFFITI PROTECTION - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	395.00	SQUARE METER
16.00 - 0.06%	20.00 - 0.06%	12.00 - 0.04%	20.00 - 0.06%			17.33
514(2) - ANTI-GRAFFITI PROTECTION - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	12700.00	SQUARE FOOT
2.00 - 0.23%	1.50 - 0.20%	1.80 - 0.22%	1.50 - 0.19%			1.60
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	14000.00	SQUARE FOOT
2.00 - 2.05%	1.00 - 0.95%	1.00 - 0.91%	1.00 - 0.83%			1.00
514(2) - ANTI-GRAFFITI PROTECTION - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
5060.00 - 0.02%	5000.00 - 0.02%	3000.00 - 0.01%	10000.00 - 0.03%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	1205.00	SQUARE METER
30.00 - 0.15%	5.00 - 0.02%	20.00 - 0.08%	20.00 - 0.08%			15.00
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	2400.00	SQUARE FEET
2.00 - 0.44%	1.00 - 0.22%	2.00 - 0.45%	1.00 - 0.20%			1.33
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	3565.00	SQUARE METER
20.00 - 0.30%	11.96 - 0.16%	25.00 - 0.33%	19.00 - 0.24%			18.65
514(2) - ANTI-GRAFFITI PROTECTION - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	18245.00	SQUARE FOOT
2.50 - 0.10%	2.00 - 0.10%	2.00 - 0.09%	2.00 - 0.08%			2.00
514(3) - EXPANSION JOINT - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67				05/04/2001	39.00	METER
900.00 - 0.19%	780.00 - 0.17%	800.00 - 0.17%	840.00 - 0.18%			806.67
514(3) - EXPANSION JOINT - 2004 Bid Openings						
55620 BB Hope Road Pavement Rehabilitation				09/08/2004	128.00	LINEAR FOOT
200.00 - 1.30%	300.00 - 1.80%	300.00 - 1.80%	270.00 - 1.50%			290.00
514(3) - EXPANSION JOINT - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	175.00	LINEAR FOOT
420.00 - 0.16%	610.00 - 0.29%	800.00 - 0.34%	1000.00 - 0.39%			803.33
514(3) - STRIP SEAL EXPANSION JOINT - 2005 Bid Openings						
56559 A1 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	181.00	LINEAR FOOT
200.00 - 0.08%	260.00 - 0.13%	300.00 - 0.13%	500.00 - 0.20%			353.33
515(1) - CABLE-TIED CONCRETE BLOCK MAT SYSTEM - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	675.00	SQUARE METER
260.00 - 1.13%	260.00 - 1.27%	275.00 - 1.33%	530.00 - 2.26%			355.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
515(1) - CABLE-TIED CONCRETE BLOCK MAT SYSTEM - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	ALL REQUIRED	LUMP SUM
130000.00 - 1.33%	100000.00 - 0.87%	150000.00 - 1.22%	245000.00 - 1.85%			
515(1) - PEDESTRIAN OVERCROSSING ROOF REHABILITATION - 2001 Bid Openings						
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	ALL REQUIRED	LUMP SUM
100000.00 - 2.47%	50000.00 - 1.22%	100000.00 - 2.38%	98000.00 - 2.29%			
515(2) - PREFABRICATED BRIDGE (15 M) - 2002 Bid Openings						
53461 BB BETHEL BOARDWALK				04/03/2002	1.00	EACH
100000.00 - 8.38%	67054.11 - 5.34%	60000.00 - 4.46%	117000.00 - 8.63%		81351.37	
515(2) - PREFABRICATED BRIDGE (70 METERS) - 2003 Bid Openings						
54007 A1 SHIP CREEK TRAIL - PHASE II				11/19/2003	ALL REQUIRED	LUMP SUM
235000.00 - 9.03%	230000.00 - 11.5%	270000.00 - 13.0%	210000.00 - 9.97%			
515(2) - PREFABRICATED BRIDGE (74 METERS) - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	ALL REQUIRED	LUMP SUM
245000.00 - 9.42%	240000.00 - 12.0%	290000.00 - 13.9%	240000.00 - 11.4%			
515(2) - PREFABRICATED BRIDGE, 30 METERS - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	1.00	EACH
150000.00 - 1.90%	175000.00 - 2.54%	150000.00 - 2.11%	150000.00 - 1.98%		158333.33	
516(1) - DRILLED SHAFT - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	ALL REQUIRED	LUMP SUM
700000.00 - 1.93%	1000000.00 - 2.87%	470700.00 - 1.31%	350000.00 - 0.97%			
516(2) - UNCLASSIFIED SHAFT EXCAVATION - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	104.60	METER
6000.00 - 1.73%	10000.00 - 3.00%	5500.00 - 1.60%	1400.00 - 0.41%		5633.33	
516(3) - CASING - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	104.60	METER
4000.00 - 1.15%	3500.00 - 1.05%	2500.00 - 0.73%	1600.00 - 0.46%		2533.33	
516(4) - INSTRUMENTATION AND DATA COLLECTION - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	ALL REQUIRED	LUMP SUM
50000.00 - 0.14%	75000.00 - 0.22%	75000.00 - 0.21%	17000.00 - 0.05%			
518(1A) - ANCHORED SOLDIER PILE WALL: WALL I-DESIGN SECTION A - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	489.00	SQUARE METER
1650.00 - 2.23%	2000.00 - 2.81%	700.00 - 0.95%	1900.00 - 2.58%		1533.33	
518(1B) - ANCHORED SOLDIER PILE WALL: WALL I-DESIGN SECTION B - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	395.00	SQUARE METER
1270.00 - 1.38%	1500.00 - 1.70%	725.00 - 0.80%	1370.00 - 1.50%		1198.33	
518(2) - ANCHORED SOLDIER PILE WALL: WALL II - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	2920.00	SQUARE METER
1460.00 - 11.8%	1000.00 - 8.38%	700.00 - 5.69%	1050.00 - 8.50%		916.67	
518(3) - PRE-PRODUCTION ANCHOR TEST - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	4.00	EACH
10000.00 - 0.11%	5000.00 - 0.06%	8500.00 - 0.09%	3000.00 - 0.03%		5500.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
518(4) - EXTENDED CREEP TEST - 2002 Bid Openings			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	2.00	EACH
5000.00 - 0.03% / 5000.00 - 0.03% / 10000.00 - 0.06% / 2000.00 - 0.01%		5666.67	
522(1) - VIDEO MONITORING SYSTEM - 2002 Bid Openings			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	ALL REQUIRED	LUMP SUM
12000.00 - 0.03% / 50000.00 - 0.14% / 160000.00 - 0.45% / 70000.00 - 0.19%			

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
601(1) - METAL FLUME DOWNDRAIN - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	60.00	METER
180.00 - 0.10% / 70.00 - 0.03% / 140.00 - 0.06% / 110.00 - 0.05%		106.67	
601(1-600) - 600 MM METAL FLUME DOWNDRAIN - 2002 Bid Openings			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	604.20	METER
180.00 - 0.30% / 160.00 - 0.28% / 325.00 - 0.55% / 250.00 - 0.42%		245.00	
601(1-900) - 900 MM METAL FLUME DOWNDRAIN - 2002 Bid Openings			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	241.20	METER
210.00 - 0.14% / 170.00 - 0.12% / 400.00 - 0.27% / 260.00 - 0.17%		276.67	
602(1) - STRUCTURAL PLATE PIPE, DIAMETER 1800 MM, THICKNESS 3.5 MM - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	7.00	METER
1200.00 - 0.04% / 5000.00 - 0.13% / 2000.00 - 0.05% / 8500.00 - 0.21%		5166.67	
602(1) - STRUCTURAL PLATE PIPE, DIAMETER 1830 MM, THICKNESS 2.77 MM - 2002 Bid Openings			
55019 BB Talkeetna Spur Road Rehabilitation	06/28/2002	8.80	METER
1500.00 - 0.26% / 2300.00 - 0.36% / 800.00 - 0.13% / 1100.00 - 0.17%		1400.00	
602(1-1980 - STRUCTURAL PLATE PIPE, DIAMETER 1980, THICKNESS 0.5 MM - 2001 Bid Openings			
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001	24.00	METER
1100.00 - 1.22% / 1250.00 - 1.40% / 1000.00 - 1.12% / 1000.00 - 1.09%		1083.33	
602(2) - STRUCTURAL PLATE PIPE-ARCH SPAN 2375, RISE 1675, THICKNESS 3 - 2004 Bid Openings			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	52.70	METER
1500.00 - 0.33% / 2000.00 - 0.38% / 1500.00 - 0.28% / 1200.00 - 0.20%		1566.67	
602(2) - STRUCTURAL PLATE PIPE-ARCH SPAN 4216, RISE 3708, THICKNESS 2.77 MM - 2002 Bid Openings			
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	47.00	METER
1500.00 - 0.36% / 1500.00 - 0.37% / 1800.00 - 0.43% / 1500.00 - 0.35%		1600.00	
602(2) - STRUCTURAL PLATE PIPE-ARCH SPAN 5050, RISE 3350, THICKNESS 2.8 M - 2001 Bid Openings			
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001	54.00	METER
3250.00 - 8.09% / 1950.00 - 4.92% / 2500.00 - 6.30% / 2000.00 - 4.91%		2150.00	
602(2) - STRUCTURAL PLATE PIPE-ARCH, SPAN 4.216, RISE 3.733, THICKNESS 2.82 - 2001 Bid Openings			
52312 BB Parks Highway, MP 57-67	05/04/2001	50.00	METER
1500.00 - 0.41% / 1500.00 - 0.42% / 1700.00 - 0.47% / 1300.00 - 0.35%		1500.00	
602(2A) - STRUCTURAL PLATE PIPE-ARCH SPAN 6'-9", RISE 4'-11", GAUGE 12 - 2004 Bid Openings			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	293.00	LINEAR FOOT
500.00 - 1.58% / 600.00 - 1.68% / 800.00 - 2.16% / 850.00 - 2.28%		750.00	
602(2B) - STRUCTURAL PLATE PIPE-ARCH SPAN 9'-4", RISE 6'-3", GAUGE 12 - 2004 Bid Openings			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	75.00	LINEAR FOOT
600.00 - 0.48% / 900.00 - 0.64% / 900.00 - 0.62% / 900.00 - 0.62%		900.00	
602(2C) - STRUCTURAL PLATE PIPE-ARCH SPAN 12'-8", RISE 8'-1", GAUGE 12 - 2004 Bid Openings			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	94.00	LINEAR FOOT
700.00 - 0.71% / 1100.00 - 0.99% / 1050.00 - 0.91% / 1000.00 - 0.86%		1050.00	
602(3) - STRUCTURAL PLATE ARCH, SPAN 6.100, RISE 3.050, THICKNESS 3.56 - 2001 Bid Openings			
52312 BB Parks Highway, MP 57-67	05/04/2001	38.00	METER
2100.00 - 0.43% / 2000.00 - 0.42% / 2100.00 - 0.44% / 2200.00 - 0.45%		2100.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
603(1-120) - 1200 MM CSP - 2001 Bid Openings			
52312 BB Parks Highway, MP 57-67	05/04/2001	40.00	METER
350.00 - 0.08% / 300.00 - 0.07% / 275.00 - 0.06% / 220.00 - 0.05%		265.00	
603(1-1500) - 1500 MM CSP - 2001 Bid Openings			
52312 BB Parks Highway, MP 57-67	05/04/2001	11.00	METER
400.00 - 0.02% / 500.00 - 0.03% / 475.00 - 0.03% / 330.00 - 0.02%		435.00	
603(1-1500) - 1500 MM CSP - 2003 Bid Openings			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	13.00	METER
475.00 - 0.07% / 350.00 - 0.05% / 1000.00 - 0.14% / 245.00 - 0.03%		531.67	
603(1-18) - 18 INCH CSP - 2004 Bid Openings			
56583 BB KENAI PENINSULA RESURFACING PROGRAM	05/05/2004	316.00	LINEAR FOOT
30.00 - 0.42% / 40.00 - 0.58% / 48.00 - 0.66% / 55.00 - 0.74%		47.67	
603(1-18) - 18 INCH CSP - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	36.00	LINEAR FOOT
50.00 - 0.00% / 50.00 - 0.00% / 100.00 - 0.01% / 50.00 - 0.00%		66.67	
603(1-1800) - 1800 MM CORRUGATED STEEL PIPE - 2003 Bid Openings			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	20.00	METER
625.00 - 0.49% / 630.00 - 0.44% / 875.00 - 0.55% / 800.00 - 0.50%		768.33	
603(1-24) - 24 INCH CSP - 2004 Bid Openings			
56583 BB KENAI PENINSULA RESURFACING PROGRAM	05/05/2004	237.00	LINEAR FOOT
35.00 - 0.37% / 85.00 - 0.93% / 55.00 - 0.56% / 65.00 - 0.66%		68.33	
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI	05/26/2004	350.00	LINEAR FOOT
35.00 - 0.84% / 125.00 - 2.30% / 0.00 - 0.00% / 0.00 - 0.00%		125.00	
603(1-24) - 24 INCH CSP - 2005 Bid Openings			
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II	01/12/2005	120.00	LINEAR FOOT
45.00 - 0.13% / 61.56 - 0.15% / 70.00 - 0.17% / 56.66 - 0.13%		62.74	
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	427.00	LINEAR FOOT
42.00 - 0.04% / 50.00 - 0.06% / 50.00 - 0.05% / 55.00 - 0.05%		51.67	
603(1-300) - 300 MM CORRUGATED STEEL PIPE - 2004 Bid Openings			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004	31.20	METER
300.00 - 0.69% / 215.00 - 0.49% / 170.00 - 0.34% / 95.00 - 0.17%		160.00	
603(1-36) - 36 INCH CSP - 2004 Bid Openings			
56583 BB KENAI PENINSULA RESURFACING PROGRAM	05/05/2004	66.00	LINEAR FOOT
40.00 - 0.12% / 125.00 - 0.38% / 75.00 - 0.21% / 85.00 - 0.24%		95.00	
603(1-450) - 450 MM CSP - 2001 Bid Openings			
52312 BB Parks Highway, MP 57-67	05/04/2001	885.50	METER
85.00 - 0.41% / 100.00 - 0.49% / 80.00 - 0.39% / 84.00 - 0.40%		88.00	
603(1-450) - 450 MM CSP - 2003 Bid Openings			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	236.00	METER
110.00 - 1.01% / 185.00 - 1.51% / 135.00 - 1.01% / 200.00 - 1.48%		173.33	
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	598.00	METER
85.00 - 0.58% / 100.00 - 0.65% / 150.00 - 0.96% / 108.00 - 0.66%		119.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
603(1-48) - 48 INCH CSP - 2005 Bid Openings				
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005 154.00 LINEAR FOOT
90.00 - 0.03%	150.00 - 0.06%	100.00 - 0.04%	150.00 - 0.05%	133.33
603(1-60) - 60 INCH CSP - 2005 Bid Openings				
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005 67.00 LINEAR FOOT
110.00 - 0.02%	220.00 - 0.04%	300.00 - 0.05%	200.00 - 0.03%	240.00
603(1-600) - 600 MM CSP - 2001 Bid Openings				
52312 BB Parks Highway, MP 57-67				05/04/2001 329.50 METER
115.00 - 0.20%	150.00 - 0.28%	120.00 - 0.22%	115.00 - 0.21%	128.33
603(1-600) - 600 MM CSP - 2003 Bid Openings				
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003 21.00 METER
150.00 - 0.06%	200.00 - 0.09%	150.00 - 0.06%	0.00 - 0.00%	175.00
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003 65.00 METER
160.00 - 0.40%	200.00 - 0.45%	150.00 - 0.31%	250.00 - 0.51%	200.00
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003 309.00 METER
130.00 - 0.46%	125.00 - 0.42%	200.00 - 0.66%	179.00 - 0.56%	168.00
603(1-900) - 900 MM CSP - 2001 Bid Openings				
52312 BB Parks Highway, MP 57-67				05/04/2001 534.00 METER
180.00 - 0.52%	200.00 - 0.59%	200.00 - 0.59%	170.00 - 0.49%	190.00
603(1-900) - 900 MM CSP - 2003 Bid Openings				
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003 524.50 METER
200.00 - 1.21%	250.00 - 1.42%	250.00 - 1.41%	265.00 - 1.41%	255.00
603(2) - 2800 MM CSP ARCH - 2001 Bid Openings				
52312 BB Parks Highway, MP 57-67				05/04/2001 82.50 METER
800.00 - 0.36%	800.00 - 0.37%	700.00 - 0.32%	810.00 - 0.36%	770.00
603(3-120) - END SECTION FOR 1200 MM CSP - 2001 Bid Openings				
52312 BB Parks Highway, MP 57-67				05/04/2001 4.00 EACH
500.00 - 0.01%	1000.00 - 0.02%	650.00 - 0.01%	615.00 - 0.01%	755.00
603(3-150) - END SECTION FOR 1500 MM CSP - 2001 Bid Openings				
52312 BB Parks Highway, MP 57-67				05/04/2001 4.00 EACH
1000.00 - 0.02%	1500.00 - 0.03%	800.00 - 0.02%	900.00 - 0.02%	1066.67
603(3-1500 - END SECTION FOR 1500 MM CSP - 2003 Bid Openings				
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003 1.00 EACH
1000.00 - 0.01%	850.00 - 0.01%	2000.00 - 0.02%	1000.00 - 0.01%	1283.33
603(3-18) - END SECTION FOR 18 INCH CSP - 2005 Bid Openings				
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005 6.00 EACH
145.00 - 0.00%	400.00 - 0.01%	300.00 - 0.00%	150.00 - 0.00%	283.33
603(3-24) - END SECTION FOR 24 INCH CSP - 2004 Bid Openings				
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004 7.00 EACH
240.00 - 0.07%	275.00 - 0.09%	470.00 - 0.14%	300.00 - 0.09%	348.33
603(3-24) - END SECTION FOR 24 INCH CSP - 2005 Bid Openings				
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005 4.00 EACH
210.00 - 0.02%	887.99 - 0.07%	425.00 - 0.03%	300.00 - 0.02%	537.66

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
603(3-24) - END SECTION FOR 24 INCH CSP - 2005 Bid Openings - (continued)			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	13.00	EACH
150.00 - 0.00% / 450.00 - 0.02% / 400.00 - 0.01% / 250.00 - 0.01%		366.67	
603(3-36) - END SECTION FOR 36 INCH CSP - 2004 Bid Openings			
56583 BB KENAI PENINSULA RESURFACING PROGRAM	05/05/2004	2.00	EACH
500.00 - 0.04% / 550.00 - 0.05% / 850.00 - 0.07% / 600.00 - 0.05%		666.67	
603(3-450) - END SECTION FOR 450 MM CSP - 2001 Bid Openings			
52312 BB Parks Highway, MP 57-67	05/04/2001	132.00	EACH
100.00 - 0.07% / 50.00 - 0.04% / 200.00 - 0.15% / 150.00 - 0.11%		133.33	
603(3-450) - END SECTION FOR 450 MM CSP - 2003 Bid Openings			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	88.00	EACH
100.00 - 0.10% / 100.00 - 0.10% / 150.00 - 0.14% / 115.00 - 0.10%		121.67	
603(3-600) - END SECTION FOR 600 MM CSP - 2001 Bid Openings			
52312 BB Parks Highway, MP 57-67	05/04/2001	38.00	EACH
150.00 - 0.03% / 100.00 - 0.02% / 225.00 - 0.05% / 230.00 - 0.05%		185.00	
603(3-600) - END SECTION FOR 600 MM CSP - 2003 Bid Openings			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003	1.00	EACH
250.00 - 0.00% / 150.00 - 0.00% / 130.00 - 0.00% / 0.00 - 0.00%		140.00	
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	30.00	EACH
150.00 - 0.05% / 150.00 - 0.05% / 200.00 - 0.06% / 155.00 - 0.05%		168.33	
603(3-900) - END SECTION FOR 900 MM CSP - 2001 Bid Openings			
52312 BB Parks Highway, MP 57-67	05/04/2001	44.00	EACH
350.00 - 0.08% / 300.00 - 0.07% / 400.00 - 0.10% / 308.00 - 0.07%		336.00	
603(3-900) - END SECTION FOR 900 MM CSP - 2003 Bid Openings			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	26.00	EACH
350.00 - 0.10% / 350.00 - 0.10% / 500.00 - 0.14% / 380.00 - 0.10%		410.00	
603(111000) - END SECTION FOR 1000 MM CORRUGATED ALUMINUM PIPE - 2002 Bid Openings			
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	6.00	EACH
1500.00 - 0.05% / 1500.00 - 0.05% / 1500.00 - 0.05% / 1000.00 - 0.03%		1333.33	
603(17-6) - 6 INCH PIPE - 2001 Bid Openings			
54043 BB HSIP	11/07/2001	27.60	LINEAR FOOT
20.00 - 0.05% / 17.00 - 0.04% / 42.00 - 0.08% / 48.00 - 0.08%		35.67	
603(17-12) - 12 INCH PIPE - 2001 Bid Openings			
54043 BB HSIP	11/07/2001	112.30	LINEAR FOOT
35.00 - 0.34% / 20.00 - 0.18% / 41.00 - 0.30% / 60.00 - 0.41%		40.33	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	243.30	LINEAR FOOT
40.00 - 0.25% / 30.00 - 0.18% / 30.00 - 0.18% / 32.00 - 0.17%		30.67	
603(17-12) - 12 INCH PIPE - 2002 Bid Openings			
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB	07/12/2002	189.00	LINEAR FOOT
40.00 - 0.19% / 65.00 - 0.36% / 40.00 - 0.21% / 0.00 - 0.00%		52.50	
603(17-12) - 12 INCH PIPE - 2003 Bid Openings			
56544 BB Palmer: Airport Rd. & E. Evergreen St.	06/20/2003	37.00	LINEAR FOOT
45.00 - 0.32% / 45.00 - 0.40% / 22.00 - 0.18% / 57.00 - 0.46%		41.33	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid	2nd Low - % of Bid / 3rd Low - % of Bid	Average	
603(17-12) - 12-INCH PIPE - 2005 Bid Openings			
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC	09/23/2005	536.00	LINEAR FOOT
45.00 - 1.11% / 50.00 - 1.25%	42.00 - 1.02% / 46.17 - 1.07%	46.06	
603(17-150) - 150 MM PIPE - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	11.00	METER
75.00 - 0.00% / 100.00 - 0.00%	85.00 - 0.00% / 150.00 - 0.01%	111.67	
603(17-18) - 18 INCH PIPE - 2001 Bid Openings			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	1225.94	LINEAR FOOT
35.00 - 1.09% / 33.00 - 1.01%	39.00 - 1.20% / 45.00 - 1.18%	39.00	
603(17-18) - 18 INCH PIPE - 2002 Bid Openings			
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB	07/12/2002	187.00	LINEAR FOOT
30.00 - 0.14% / 50.00 - 0.27%	60.00 - 0.31% / 0.00 - 0.00%	55.00	
53931 BB Iliamna/Newhalen Rd.s Surface Treatment	09/13/2002	2614.00	LINEAR FOOT
35.00 - 2.54% / 40.00 - 4.59%	45.00 - 4.69% / 45.00 - 3.80%	43.33	
603(17-18) - 18 INCH PIPE - 2003 Bid Openings			
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION	06/06/2003	74.50	LINEAR FOOT
30.00 - 0.25% / 55.00 - 0.42%	30.00 - 0.22% / 45.00 - 0.27%	43.33	
56544 BB Palmer: Airport Rd. & E. Evergreen St.	06/20/2003	79.00	LINEAR FOOT
50.00 - 0.77% / 42.00 - 0.79%	25.00 - 0.43% / 43.00 - 0.74%	36.67	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	122.00	LINEAR FOOT
35.00 - 0.07% / 80.00 - 0.15%	70.00 - 0.13% / 0.00 - 0.00%	75.00	
55579 BB Eklutna Lake Road	02/26/2003	433.00	LINEAR FOOT
35.00 - 0.59% / 28.00 - 0.38%	28.00 - 0.36% / 30.00 - 0.36%	28.67	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	462.00	LINEAR FOOT
50.00 - 0.73% / 34.00 - 0.57%	40.00 - 0.66% / 45.00 - 0.66%	39.67	
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM	11/19/2003	518.00	LINEAR FOOT
40.00 - 1.27% / 40.00 - 1.31%	35.00 - 1.01% / 50.00 - 1.44%	41.67	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	4153.00	LINEAR FOOT
30.00 - 1.11% / 30.00 - 1.33%	50.00 - 2.04% / 33.00 - 1.34%	37.67	
603(17-18) - 18 INCH PIPE - 2004 Bid Openings			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	62.00	LINEAR FOOT
45.00 - 0.03% / 90.00 - 0.05%	60.00 - 0.03% / 90.00 - 0.05%	80.00	
57288 BB CENTRAL REGION SAFETY PROJECTS 2004	11/03/2004	63.00	LINEAR FOOT
25.00 - 0.20% / 50.00 - 0.35%	75.00 - 0.48% / 65.00 - 0.37%	63.33	
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	101.00	LINEAR FOOT
35.00 - 0.32% / 90.00 - 0.85%	95.00 - 0.89% / 50.00 - 0.42%	78.33	
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation	12/08/2004	928.00	LINEAR FOOT
38.00 - 1.54% / 60.00 - 2.17%	46.00 - 1.64% / 50.00 - 1.63%	52.00	
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd	04/14/2004	1316.00	LINEAR FOOT
43.50 - 1.62% / 26.00 - 1.20%	55.00 - 2.23% / 40.00 - 1.57%	40.33	
56567 BB North Kenai Spur MP 22.0 - 29.7	12/01/2004	6200.00	LINEAR FOOT
100.00 - 8.53% / 40.00 - 3.97%	36.00 - 3.39% / 37.50 - 3.03%	37.83	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
603(17-18) - 18 INCH PIPE - 2005 Bid Openings						
57851B BB TUDOR ROAD RESURFACING				04/27/2005	26.00	LINEAR FOOT
22.00 - 0.01%	75.00 - 0.02%	45.00 - 0.01%	0.00 - 0.00%			60.00
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	152.00	LINEAR FOOT
50.00 - 0.45%	80.00 - 0.64%	45.00 - 0.34%	90.00 - 0.62%			71.67
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	176.00	LINEAR FOOT
25.00 - 0.46%	65.00 - 1.10%	50.00 - 0.84%	100.00 - 1.68%			71.67
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	518.00	LINEAR FOOT
40.00 - 0.48%	47.00 - 0.54%	50.00 - 0.55%	42.00 - 0.44%			46.33
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	895.00	LINEAR FOOT
90.00 - 7.50%	50.00 - 3.82%	65.00 - 4.62%	60.00 - 4.22%			58.33
603(17-200) - 200 MM PIPE - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	9.00	METER
30.00 - 0.01%	170.00 - 0.05%	80.00 - 0.02%	200.00 - 0.06%			150.00
603(17-200) - 200 MM PIPE - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	36.70	METER
75.00 - 0.01%	200.00 - 0.03%	95.00 - 0.01%	130.00 - 0.01%			141.67
603(17-24) - 24 INCH PIPE - 2001 Bid Openings						
54043 BB HSIP				11/07/2001	273.80	LINEAR FOOT
40.00 - 0.95%	30.00 - 0.67%	44.00 - 0.79%	70.00 - 1.16%			48.00
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	357.08	LINEAR FOOT
40.00 - 0.36%	35.00 - 0.31%	45.00 - 0.40%	62.00 - 0.47%			47.33
603(17-24) - 24 INCH PIPE - 2002 Bid Openings						
53931 BB Iliamna/Newhalen Rd.s Surface Treatment				09/13/2002	240.00	LINEAR FOOT
50.00 - 0.33%	45.00 - 0.47%	35.00 - 0.34%	50.00 - 0.39%			43.33
603(17-24) - 24 INCH PIPE - 2003 Bid Openings						
56426 BB Dillingham Aleknagik Lake Road Paving				06/18/2003	ALL REQUIRED	LUMP SUM
1500.00 - 0.04%	7000.00 - 0.20%	5000.00 - 0.13%	2000.00 - 0.05%			
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	55.00	LINEAR FOOT
35.00 - 0.22%	50.00 - 0.28%	40.00 - 0.22%	55.00 - 0.25%			48.33
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	203.00	LINEAR FOOT
40.00 - 0.13%	100.00 - 0.30%	75.00 - 0.22%	0.00 - 0.00%			87.50
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	236.00	LINEAR FOOT
35.00 - 0.07%	40.00 - 0.10%	55.00 - 0.13%	68.00 - 0.16%			54.33
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	854.00	LINEAR FOOT
45.00 - 2.35%	41.00 - 2.22%	40.00 - 1.91%	55.00 - 2.60%			45.33
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	1239.00	LINEAR FOOT
50.00 - 1.97%	38.00 - 1.71%	42.00 - 1.86%	50.00 - 1.96%			43.33
55579 BB Eklutna Lake Road				02/26/2003	1295.00	LINEAR FOOT
40.00 - 2.02%	38.00 - 1.53%	33.00 - 1.26%	35.00 - 1.26%			35.33
603(17-24) - 24 INCH PIPE - 2004 Bid Openings						
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	290.00	LINEAR FOOT
50.00 - 1.34%	37.63 - 1.38%	45.00 - 1.61%	44.00 - 1.47%			42.21

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit	Average
603(17-24) - 24 INCH PIPE - 2004 Bid Openings - (continued)							
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	686.00	LINEAR FOOT	
44.50 - 1.33%	70.00 - 1.87%	59.00 - 1.55%	58.00 - 1.40%				62.33
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	1244.00	LINEAR FOOT	
45.00 - 1.58%	38.00 - 1.66%	60.00 - 2.30%	50.00 - 1.85%				49.33
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	1755.00	LINEAR FOOT	
36.00 - 0.68%	100.00 - 1.68%	60.00 - 0.97%	115.00 - 1.85%				91.67
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	3050.00	LINEAR FOOT	
110.00 - 4.61%	50.00 - 2.44%	58.00 - 2.68%	44.00 - 1.75%				50.67
603(17-24) - 24 INCH PIPE - 2005 Bid Openings							
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	95.00	LINEAR FOOT	
45.00 - 0.10%	140.00 - 0.29%	80.00 - 0.16%	66.00 - 0.13%				95.33
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	155.00	LINEAR FOOT	
40.00 - 0.64%	80.00 - 1.19%	70.00 - 1.04%	120.00 - 1.77%				90.00
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	206.00	LINEAR FOOT	
40.00 - 0.81%	85.00 - 1.42%	80.00 - 1.27%	73.00 - 1.09%				79.33
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	380.00	LINEAR FOOT	
100.00 - 3.54%	85.00 - 2.76%	70.00 - 2.11%	65.00 - 1.94%				73.33
57851B BB TUDOR ROAD RESURFACING				04/27/2005	426.00	LINEAR FOOT	
28.50 - 0.15%	80.00 - 0.41%	55.00 - 0.28%	0.00 - 0.00%				67.50
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	542.00	LINEAR FOOT	
60.00 - 1.50%	65.00 - 1.64%	51.00 - 1.25%	58.31 - 1.37%				58.10
603(17-30) - 30 INCH PIPE - 2003 Bid Openings							
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	1000.00	LINEAR FOOT	
50.00 - 3.06%	45.00 - 2.85%	45.00 - 2.51%	60.00 - 3.32%				50.00
603(17-30) - 30 INCH PIPE - 2004 Bid Openings							
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	124.00	LINEAR FOOT	
62.50 - 0.08%	130.00 - 0.15%	65.00 - 0.07%	130.00 - 0.15%				108.33
603(17-300) - 300 MM PIPE - 2001 Bid Openings							
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001	12.20	METER	
100.00 - 0.05%	180.00 - 0.09%	300.00 - 0.14%	500.00 - 0.22%				326.67
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	15.70	METER	
130.00 - 0.06%	350.00 - 0.15%	200.00 - 0.08%	328.09 - 0.12%				292.70
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	30.00	METER	
90.00 - 0.10%	110.00 - 0.11%	180.00 - 0.16%	70.00 - 0.06%				120.00
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	34.20	METER	
100.00 - 0.16%	125.00 - 0.20%	45.00 - 0.07%	100.00 - 0.16%				90.00
603(17-300) - 300 MM PIPE - 2002 Bid Openings							
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	20.00	METER	
125.00 - 0.32%	120.00 - 0.38%	56.00 - 0.17%	200.00 - 0.56%				125.33
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	800.00	METER	
100.00 - 0.75%	80.00 - 0.52%	116.00 - 0.71%	120.00 - 0.70%				105.33

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
603(17-300) - 300 MM PIPE - 2003 Bid Openings			
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	36.40	METER
150.00 - 0.21% / 250.00 - 0.46% / 175.00 - 0.31% / 110.00 - 0.19%		178.33	
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II	12/17/2003	51.10	METER
100.00 - 0.70% / 115.00 - 0.64% / 130.00 - 0.66% / 100.00 - 0.51%		115.00	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	52.00	METER
95.00 - 0.12% / 153.37 - 0.19% / 155.00 - 0.19% / 160.00 - 0.19%		156.12	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	110.00	METER
65.00 - 0.07% / 120.00 - 0.11% / 145.00 - 0.13% / 149.00 - 0.12%		138.00	
603(17-300) - 300 MM PIPE - 2004 Bid Openings			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	46.40	METER
80.00 - 0.02% / 200.00 - 0.03% / 100.00 - 0.02% / 140.00 - 0.02%		146.67	
603(17-36) - 36 INCH PIPE - 2001 Bid Openings			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	10.00	LINEAR FOOT
70.00 - 0.02% / 100.00 - 0.03% / 80.00 - 0.02% / 200.00 - 0.04%		126.67	
603(17-36) - 36 INCH PIPE - 2003 Bid Openings			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	35.00	LINEAR FOOT
60.00 - 0.03% / 150.00 - 0.08% / 80.00 - 0.04% / 0.00 - 0.00%		115.00	
55579 BB Eklutna Lake Road	02/26/2003	78.00	LINEAR FOOT
55.00 - 0.17% / 47.00 - 0.11% / 52.00 - 0.12% / 75.00 - 0.16%		58.00	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	116.00	LINEAR FOOT
40.00 - 0.04% / 100.00 - 0.12% / 60.00 - 0.07% / 80.00 - 0.09%		80.00	
603(17-36) - 36 INCH PIPE - 2004 Bid Openings			
56567 BB North Kenai Spur MP 22.0 - 29.7	12/01/2004	30.00	LINEAR FOOT
120.00 - 0.05% / 125.00 - 0.06% / 200.00 - 0.09% / 105.00 - 0.04%		143.33	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	148.00	LINEAR FOOT
82.00 - 0.13% / 150.00 - 0.21% / 85.00 - 0.12% / 155.00 - 0.21%		130.00	
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd	04/14/2004	598.00	LINEAR FOOT
69.25 - 1.17% / 65.00 - 1.36% / 65.00 - 1.20% / 80.00 - 1.42%		70.00	
603(17-36) - 36 INCH PIPE - 2005 Bid Openings			
54991 BB SEWARD AREA PAVING, 2005	08/26/2005	100.00	LINEAR FOOT
150.00 - 1.40% / 225.00 - 1.92% / 250.00 - 1.98% / 170.00 - 1.34%		215.00	
57851B BB TUDOR ROAD RESURFACING	04/27/2005	159.00	LINEAR FOOT
38.50 - 0.07% / 100.00 - 0.19% / 65.00 - 0.12% / 0.00 - 0.00%		82.50	
603(17-4) - 4 INCH PIPE - 2003 Bid Openings			
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003	5.00	EACH
600.00 - 0.22% / 500.00 - 0.17% / 2000.00 - 0.65% / 850.00 - 0.25%		1116.67	
603(17-450) - 450 MM PIPE - 2001 Bid Openings			
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001	5.00	METER
100.00 - 0.02% / 150.00 - 0.02% / 200.00 - 0.03% / 160.00 - 0.02%		170.00	
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001	11/21/2001	10.00	METER
100.00 - 0.02% / 500.00 - 0.08% / 92.00 - 0.02% / 105.00 - 0.02%		232.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity Pay Unit / Average
603(17-450) - 450 MM PIPE - 2001 Bid Openings - (continued)					
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	10.50 METER
110.00 - 0.03%	200.00 - 0.05%	100.00 - 0.03%	82.00 - 0.02%		127.33
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001	12.00 METER
100.00 - 0.16%	150.00 - 0.19%	300.00 - 0.34%	112.50 - 0.13%		187.50
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	85.00 METER
100.00 - 0.42%	90.00 - 0.39%	110.00 - 0.41%	137.00 - 0.51%		112.33
55150 BB Kodiak Paving Program, 2001				08/29/2001	98.00 METER
140.00 - 0.47%	172.00 - 0.48%	100.00 - 0.27%	100.00 - 0.21%		124.00
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	550.00 METER
110.00 - 0.86%	75.67 - 0.64%	80.00 - 0.66%	85.00 - 0.70%		80.22
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	603.50 METER
85.00 - 0.33%	80.00 - 0.35%	100.00 - 0.41%	92.00 - 0.36%		90.67
603(17-450) - 450 MM PIPE - 2002 Bid Openings					
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	5.00 METER
150.00 - 0.04%	135.00 - 0.03%	110.00 - 0.03%	105.00 - 0.02%		116.67
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	24.50 METER
140.00 - 0.02%	70.00 - 0.01%	200.00 - 0.03%	130.00 - 0.02%		133.33
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	27.00 METER
175.00 - 0.60%	120.00 - 0.51%	61.00 - 0.25%	300.00 - 1.14%		160.33
54982 BB BYERS LAKE RV DUMP				07/12/2002	42.00 METER
60.00 - 0.51%	69.00 - 0.47%	35.00 - 0.21%	110.00 - 0.64%		71.33
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	55.50 METER
200.00 - 0.06%	200.00 - 0.06%	110.00 - 0.03%	150.00 - 0.04%		153.33
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	63.00 METER
100.00 - 0.51%	150.00 - 0.71%	120.00 - 0.54%	450.00 - 1.49%		240.00
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	64.00 METER
140.00 - 0.19%	80.00 - 0.11%	125.00 - 0.15%	77.52 - 0.09%		94.17
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	333.00 METER
127.00 - 0.91%	110.00 - 0.77%	120.00 - 0.81%	100.00 - 0.66%		110.00
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	336.00 METER
135.00 - 1.29%	150.00 - 1.25%	100.00 - 0.78%	0.00 - 0.00%		125.00
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	351.00 METER
110.00 - 0.11%	100.00 - 0.10%	250.00 - 0.24%	140.00 - 0.14%		163.33
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	513.00 METER
115.00 - 0.55%	100.00 - 0.42%	126.00 - 0.49%	140.00 - 0.53%		122.00
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	1372.90 METER
85.00 - 2.34%	100.00 - 2.47%	55.00 - 1.34%	105.00 - 2.56%		86.67
603(17-450) - 450 MM PIPE - 2003 Bid Openings					
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	35.00 METER
165.00 - 0.79%	175.00 - 0.67%	190.00 - 0.67%	150.00 - 0.52%		171.67
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	66.00 METER
150.00 - 0.38%	250.00 - 0.83%	211.00 - 0.67%	120.00 - 0.38%		193.67

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
603(17-450) - 450 MM PIPE - 2003 Bid Openings - (continued)						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	697.00	METER
80.00 - 0.57%	125.00 - 0.76%	150.00 - 0.85%	117.00 - 0.61%		130.67	
603(17-450) - 450 MM PIPE - 2004 Bid Openings						
54281 A1 C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	7.10	METER
85.00 - 0.00%	240.00 - 0.01%	130.00 - 0.00%	180.00 - 0.00%		183.33	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	275.00	METER
85.00 - 0.10%	150.00 - 0.16%	100.00 - 0.10%	115.00 - 0.11%		121.67	
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	445.00	METER
200.00 - 0.34%	160.00 - 0.25%	130.00 - 0.20%	150.00 - 0.23%		146.67	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	630.20	METER
85.00 - 0.22%	240.00 - 0.55%	130.00 - 0.29%	150.00 - 0.29%		173.33	
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	1546.00	METER
100.00 - 6.71%	150.00 - 8.69%	175.00 - 8.48%	150.00 - 7.10%		158.33	
603(17-48) - 48 INCH PIPE - 2003 Bid Openings						
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	975.00	LINEAR FOOT
80.00 - 1.22%	100.00 - 1.46%	85.00 - 1.22%	0.00 - 0.00%		92.50	
603(17-600) - 600 MM PIPE - 2001 Bid Openings						
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	23.00	METER
100.00 - 0.03%	400.00 - 0.16%	102.00 - 0.04%	120.00 - 0.04%		207.33	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	146.20	METER
150.00 - 0.54%	130.00 - 0.46%	120.00 - 0.42%	94.00 - 0.32%		114.67	
55150 BB Kodiak Paving Program, 2001				08/29/2001	350.00	METER
150.00 - 1.79%	192.00 - 1.90%	130.00 - 1.24%	120.00 - 0.89%		147.33	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	416.00	METER
120.00 - 2.30%	100.00 - 1.95%	70.00 - 1.36%	100.00 - 1.89%		90.00	
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	652.00	METER
115.00 - 1.07%	99.77 - 0.99%	160.00 - 1.57%	120.00 - 1.17%		126.59	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	683.10	METER
120.00 - 0.53%	100.00 - 0.49%	120.00 - 0.55%	105.00 - 0.47%		108.33	
603(17-600) - 600 MM PIPE - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	21.10	METER
140.00 - 0.02%	100.00 - 0.02%	150.00 - 0.02%	190.00 - 0.03%		146.67	
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	28.00	METER
165.00 - 0.25%	175.00 - 0.24%	135.00 - 0.17%	130.00 - 0.17%		146.67	
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	117.00	METER
150.00 - 0.37%	92.00 - 0.22%	135.00 - 0.30%	102.17 - 0.23%		109.72	
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	132.00	METER
155.00 - 0.58%	200.00 - 0.65%	150.00 - 0.46%	0.00 - 0.00%		175.00	
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	192.50	METER
175.00 - 0.17%	250.00 - 0.25%	115.00 - 0.11%	175.00 - 0.17%		180.00	
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	218.20	METER
120.00 - 0.52%	150.00 - 0.59%	65.00 - 0.25%	110.00 - 0.43%		108.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
603(17-600) - 600 MM PIPE - 2002 Bid Openings - (continued)						
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	693.00	METER
160.00 - 2.39%	105.00 - 1.53%	150.00 - 2.10%	125.00 - 1.73%		126.67	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	739.00	METER
180.00 - 0.90%	75.00 - 0.33%	150.00 - 0.65%	140.00 - 0.59%		121.67	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	859.00	METER
120.00 - 0.28%	135.00 - 0.33%	320.00 - 0.77%	150.00 - 0.36%		201.67	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	1017.00	METER
130.00 - 1.24%	110.00 - 0.91%	144.00 - 1.12%	160.00 - 1.19%		138.00	
603(17-600) - 600 MM PIPE - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	3.50	METER
250.00 - 0.03%	250.00 - 0.04%	400.00 - 0.07%	200.00 - 0.03%		283.33	
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	13.50	METER
185.00 - 0.34%	185.00 - 0.27%	195.00 - 0.26%	200.00 - 0.27%		193.33	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	607.00	METER
115.00 - 0.72%	150.00 - 0.79%	160.00 - 0.79%	209.00 - 0.96%		173.00	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	732.00	METER
120.00 - 2.17%	151.62 - 2.70%	220.00 - 3.81%	170.00 - 2.91%		180.54	
603(17-600) - 600 MM PIPE - 2004 Bid Openings						
54281 A1 C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	49.70	METER
120.00 - 0.02%	300.00 - 0.05%	140.00 - 0.02%	200.00 - 0.03%		213.33	
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	255.00	METER
200.00 - 2.21%	160.00 - 1.53%	200.00 - 1.60%	150.00 - 1.17%		170.00	
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	279.00	METER
250.00 - 0.27%	190.00 - 0.19%	160.00 - 0.15%	200.00 - 0.19%		183.33	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	450.00	METER
120.00 - 0.22%	300.00 - 0.49%	140.00 - 0.22%	210.00 - 0.29%		216.67	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	1140.00	METER
120.00 - 0.57%	200.00 - 0.88%	110.00 - 0.46%	200.00 - 0.79%		170.00	
603(17-72) - 72 INCH PIPE - 2004 Bid Openings						
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	128.00	LINEAR FOOT
600.00 - 3.34%	600.00 - 2.99%	315.00 - 1.54%	500.00 - 2.25%		471.67	
603(17-750) - 750 MM PIPE - 2001 Bid Openings						
55150 BB Kodiak Paving Program, 2001				08/29/2001	82.00	METER
175.00 - 0.49%	193.00 - 0.45%	170.00 - 0.38%	150.00 - 0.26%		171.00	
603(17-750) - 750 MM PIPE - 2002 Bid Openings						
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	6.50	METER
225.00 - 0.03%	200.00 - 0.02%	95.00 - 0.01%	225.00 - 0.03%		173.33	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	460.00	METER
145.00 - 0.62%	120.00 - 0.45%	165.00 - 0.58%	220.00 - 0.74%		168.33	
603(17-750) - 750 MM PIPE - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	22.00	METER
150.00 - 0.03%	200.00 - 0.04%	200.00 - 0.04%	248.00 - 0.04%		216.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
603(17-900) - 900 MM PIPE - 2001 Bid Openings						
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	9.40	METER
180.00 - 0.08%	200.00 - 0.09%	140.00 - 0.06%	300.00 - 0.13%			213.33
55150 BB Kodiak Paving Program, 2001				08/29/2001	65.00	METER
200.00 - 0.44%	297.00 - 0.55%	190.00 - 0.34%	200.00 - 0.28%			229.00
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	311.00	METER
130.00 - 1.47%	160.00 - 1.60%	225.00 - 2.13%	180.00 - 1.60%			188.33
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	432.50	METER
180.00 - 0.50%	150.00 - 0.47%	150.00 - 0.44%	160.00 - 0.45%			153.33
603(17-900) - 900 MM PIPE - 2002 Bid Openings						
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	11.50	METER
250.00 - 0.06%	300.00 - 0.06%	100.00 - 0.02%	250.00 - 0.05%			216.67
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	13.00	METER
250.00 - 0.18%	275.00 - 0.18%	180.00 - 0.11%	170.00 - 0.10%			208.33
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	34.80	METER
200.00 - 0.04%	300.00 - 0.05%	140.00 - 0.02%	200.00 - 0.03%			213.33
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	82.00	METER
160.00 - 0.28%	150.00 - 0.26%	200.00 - 0.33%	200.00 - 0.33%			183.33
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	90.00	EACH
200.00 - 0.12%	100.00 - 0.05%	250.00 - 0.13%	210.00 - 0.11%			186.67
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	111.00	METER
195.00 - 0.62%	220.00 - 0.60%	200.00 - 0.52%	0.00 - 0.00%			210.00
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	356.00	METER
190.00 - 0.19%	165.00 - 0.17%	430.00 - 0.43%	205.00 - 0.20%			266.67
603(17-900) - 900 MM PIPE - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	12.50	METER
250.00 - 0.12%	250.00 - 0.16%	525.00 - 0.32%	250.00 - 0.15%			341.67
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	18.00	METER
250.00 - 0.61%	250.00 - 0.49%	300.00 - 0.54%	300.00 - 0.54%			283.33
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	544.00	METER
180.00 - 1.00%	250.00 - 1.18%	240.00 - 1.06%	457.00 - 1.87%			315.67
603(17-900) - 900 MM PIPE - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	135.00	METER
160.00 - 0.09%	400.00 - 0.21%	150.00 - 0.07%	235.00 - 0.11%			261.67
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	309.10	METER
160.00 - 0.21%	350.00 - 0.39%	210.00 - 0.23%	250.00 - 0.24%			270.00
603(171050) - 1050 MM PIPE - 2002 Bid Openings						
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	108.00	METER
300.00 - 0.70%	245.00 - 0.56%	250.00 - 0.55%	275.00 - 0.59%			256.67
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	232.00	METER
180.00 - 0.39%	170.00 - 0.32%	200.00 - 0.35%	260.00 - 0.44%			210.00
603(171200) - 1200 MM PIPE - 2001 Bid Openings						
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	4.70	METER
250.00 - 0.05%	600.00 - 0.13%	250.00 - 0.05%	1000.00 - 0.21%			616.67

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
603(171200) - 1200 MM PIPE - 2001 Bid Openings - (continued)			
55150 BB Kodiak Paving Program, 2001	08/29/2001	81.00	METER
400.00 - 1.10% / 560.00 - 1.28% / 230.00 - 0.51% / 500.00 - 0.86%		430.00	
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	219.00	METER
175.00 - 0.55% / 149.56 - 0.50% / 120.00 - 0.40% / 200.00 - 0.66%		156.52	
603(171200) - 1200 MM PIPE - 2002 Bid Openings			
55140 BB Mat-Su Roads Paving & Transfer 2001	02/13/2002	12.00	METER
600.00 - 0.16% / 650.00 - 0.16% / 1000.00 - 0.24% / 600.00 - 0.14%		750.00	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	30.00	METER
325.00 - 0.03% / 300.00 - 0.03% / 530.00 - 0.04% / 250.00 - 0.02%		360.00	
603(171200) - 1200 MM PIPE - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	126.00	METER
230.00 - 0.30% / 300.00 - 0.33% / 255.00 - 0.26% / 820.00 - 0.78%		458.33	
603(171200) - 1200 MM PIPE - 2004 Bid Openings			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	1020.40	METER
260.00 - 1.10% / 400.00 - 1.48% / 230.00 - 0.82% / 400.00 - 1.27%		343.33	
603(171350) - 1350 MM PIPE - 2004 Bid Openings			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	86.60	METER
300.00 - 0.11% / 500.00 - 0.16% / 270.00 - 0.08% / 500.00 - 0.14%		423.33	
603(171500) - 1500 MM PIPE - 2002 Bid Openings			
55140 BB Mat-Su Roads Paving & Transfer 2001	02/13/2002	8.00	METER
650.00 - 0.11% / 725.00 - 0.12% / 1200.00 - 0.19% / 550.00 - 0.09%		825.00	
603(171525) - 1525 MM PIPE - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	174.00	METER
300.00 - 0.53% / 600.00 - 0.91% / 275.00 - 0.39% / 1100.00 - 1.44%		658.33	
603(19) - 1676 MM X 1295 MM PIPE ARCH - 2002 Bid Openings			
55140 BB Mat-Su Roads Paving & Transfer 2001	02/13/2002	15.20	METER
550.00 - 0.18% / 400.00 - 0.13% / 1200.00 - 0.37% / 550.00 - 0.17%		716.67	
603(19) - 2430 MM X 1650 MM PIPE ARCH - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	53.00	METER
580.00 - 0.31% / 800.00 - 0.37% / 1200.00 - 0.52% / 1300.00 - 0.52%		1100.00	
603(19-700) - 700 MM X 500 MM PIPE ARCH - 2003 Bid Openings			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	537.00	METER
120.00 - 1.59% / 150.35 - 1.96% / 160.00 - 2.03% / 170.00 - 2.14%		160.12	
603(20-12) - END SECTION FOR 12 INCH PIPE - 2001 Bid Openings			
54043 BB HSIP	11/07/2001	1.00	EACH
120.00 - 0.01% / 300.00 - 0.02% / 300.00 - 0.02% / 200.00 - 0.01%		266.67	
603(20-12) - END SECTION FOR 12 INCH PIPE - 2005 Bid Openings			
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC	09/23/2005	1.00	EACH
600.00 - 0.03% / 300.00 - 0.01% / 300.00 - 0.01% / 232.71 - 0.01%		277.57	
603(20-120) - END SECTION FOR 1200 MM PIPE - 2001 Bid Openings			
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001	2.00	EACH
600.00 - 0.06% / 750.00 - 0.07% / 520.00 - 0.05% / 1000.00 - 0.09%		756.67	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
603(20-18) - END SECTION FOR 18 INCH PIPE - 2002 Bid Openings			
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB	07/12/2002	6.00	EACH
250.00 - 0.04% / 200.00 - 0.03% / 300.00 - 0.05% / 0.00 - 0.00%		250.00	
603(20-18) - END SECTION FOR 18 INCH PIPE - 2003 Bid Openings			
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	3.00	EACH
280.00 - 0.01% / 300.00 - 0.01% / 75.00 - 0.00% / 200.00 - 0.01%		191.67	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	3.00	EACH
125.00 - 0.01% / 500.00 - 0.02% / 300.00 - 0.01% / 0.00 - 0.00%		400.00	
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM	11/19/2003	12.00	EACH
250.00 - 0.18% / 400.00 - 0.30% / 200.00 - 0.13% / 350.00 - 0.23%		316.67	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	13.00	EACH
250.00 - 0.10% / 200.00 - 0.09% / 250.00 - 0.12% / 250.00 - 0.10%		233.33	
603(20-18) - END SECTION FOR 18 INCH PIPE - 2004 Bid Openings			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	3.00	EACH
225.00 - 0.01% / 300.00 - 0.01% / 250.00 - 0.01% / 150.00 - 0.00%		233.33	
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	5.00	EACH
200.00 - 0.09% / 300.00 - 0.14% / 400.00 - 0.19% / 110.00 - 0.05%		270.00	
56567 BB North Kenai Spur MP 22.0 - 29.7	12/01/2004	220.00	EACH
300.00 - 0.91% / 250.00 - 0.88% / 200.00 - 0.67% / 350.00 - 1.00%		266.67	
603(20-18) - END SECTION FOR 18 INCH PIPE - 2005 Bid Openings			
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005	05/18/2005	13.00	EACH
300.00 - 0.40% / 265.00 - 0.33% / 300.00 - 0.37% / 300.00 - 0.37%		288.33	
56314B BB COMBINED GLENN HWY, & MAT SU 2005	05/11/2005	28.00	EACH
300.00 - 0.20% / 215.00 - 0.13% / 300.00 - 0.18% / 300.00 - 0.17%		271.67	
54991 BB SEWARD AREA PAVING, 2005	08/26/2005	58.00	EACH
300.00 - 1.62% / 225.00 - 1.11% / 240.00 - 1.11% / 200.00 - 0.91%		221.67	
603(20-24) - END SECTION FOR 24 INCH PIPE - 2001 Bid Openings			
54043 BB HSIP	11/07/2001	6.00	EACH
195.00 - 0.10% / 400.00 - 0.19% / 400.00 - 0.16% / 400.00 - 0.15%		400.00	
603(20-24) - END SECTION FOR 24 INCH PIPE - 2002 Bid Openings			
53931 BB Iliamna/Newhalen Rd.s Surface Treatment	09/13/2002	10.00	EACH
300.00 - 0.08% / 400.00 - 0.18% / 350.00 - 0.14% / 200.00 - 0.06%		316.67	
603(20-24) - END SECTION FOR 24 INCH PIPE - 2003 Bid Openings			
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION	06/06/2003	2.00	EACH
100.00 - 0.02% / 130.00 - 0.03% / 100.00 - 0.02% / 300.00 - 0.05%		176.67	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	3.00	EACH
280.00 - 0.01% / 1000.00 - 0.04% / 350.00 - 0.02% / 0.00 - 0.00%		675.00	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	4.00	EACH
375.00 - 0.01% / 500.00 - 0.02% / 95.00 - 0.00% / 210.00 - 0.01%		268.33	
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM	11/19/2003	4.00	EACH
275.00 - 0.07% / 450.00 - 0.11% / 250.00 - 0.06% / 375.00 - 0.08%		358.33	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	8.00	EACH
280.00 - 0.07% / 350.00 - 0.10% / 275.00 - 0.08% / 300.00 - 0.08%		308.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
603(20-24) - END SECTION FOR 24 INCH PIPE - 2003 Bid Openings - (continued)						
55579 BB Eklutna Lake Road				02/26/2003	68.00	EACH
150.00 - 0.40%	250.00 - 0.53%	215.00 - 0.43%	200.00 - 0.38%		221.67	
603(20-24) - END SECTION FOR 24 INCH PIPE - 2004 Bid Openings						
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	10.00	EACH
215.00 - 0.20%	222.00 - 0.28%	300.00 - 0.37%	300.00 - 0.34%		274.00	
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	15.00	EACH
235.00 - 0.15%	500.00 - 0.29%	230.00 - 0.13%	300.00 - 0.16%		343.33	
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI				05/26/2004	28.00	EACH
400.00 - 0.77%	125.00 - 0.18%	0.00 - 0.00%	0.00 - 0.00%		125.00	
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	38.00	EACH
385.00 - 0.41%	210.00 - 0.28%	275.00 - 0.32%	200.00 - 0.23%		228.33	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	75.00	EACH
200.00 - 0.16%	400.00 - 0.29%	300.00 - 0.21%	150.00 - 0.10%		283.33	
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	79.00	EACH
310.00 - 0.34%	300.00 - 0.38%	250.00 - 0.30%	440.00 - 0.45%		330.00	
603(20-24) - END SECTION FOR 24 INCH PIPE - 2005 Bid Openings						
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	2.00	EACH
200.00 - 0.01%	400.00 - 0.02%	500.00 - 0.02%	350.00 - 0.01%		416.67	
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	4.00	EACH
225.00 - 0.09%	450.00 - 0.15%	350.00 - 0.11%	290.00 - 0.08%		363.33	
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	6.00	EACH
325.00 - 0.20%	355.00 - 0.20%	350.00 - 0.20%	400.00 - 0.23%		368.33	
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	13.00	EACH
900.00 - 0.54%	400.00 - 0.24%	400.00 - 0.24%	375.32 - 0.21%		391.77	
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	14.00	EACH
500.00 - 0.65%	300.00 - 0.36%	375.00 - 0.42%	310.00 - 0.34%		328.33	
603(20-30) - END SECTION FOR 30 INCH PIPE - 2003 Bid Openings						
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	1.00	EACH
300.00 - 0.02%	600.00 - 0.04%	450.00 - 0.03%	400.00 - 0.02%		483.33	
603(20-30) - END SECTION FOR 30 INCH PIPE - 2004 Bid Openings						
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	2.00	EACH
500.00 - 0.01%	700.00 - 0.01%	650.00 - 0.01%	400.00 - 0.01%		583.33	
603(20-300) - END SECTION FOR 300 MM PIPE - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	1.00	EACH
200.00 - 0.01%	200.00 - 0.01%	200.00 - 0.00%	100.00 - 0.00%		166.67	
603(20-300) - END SECTION FOR 300 MM PIPE - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	12.00	EACH
300.00 - 0.49%	300.00 - 0.39%	370.00 - 0.44%	200.00 - 0.24%		290.00	
603(20-36) - END SECTION FOR 36 INCH PIPE - 2003 Bid Openings						
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	1.00	EACH
350.00 - 0.01%	2000.00 - 0.03%	750.00 - 0.01%	0.00 - 0.00%		1375.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
603(20-36) - END SECTION FOR 36 INCH PIPE - 2003 Bid Openings - (continued)						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	2.00	EACH
400.00 - 0.01%	1500.00 - 0.03%	150.00 - 0.00%	440.00 - 0.01%		696.67	
55579 BB Eklutna Lake Road				02/26/2003	4.00	EACH
400.00 - 0.06%	500.00 - 0.06%	525.00 - 0.06%	300.00 - 0.03%		441.67	
603(20-36) - END SECTION FOR 36 INCH PIPE - 2004 Bid Openings						
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	2.00	EACH
500.00 - 0.01%	700.00 - 0.02%	1000.00 - 0.03%	825.00 - 0.02%		841.67	
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	2.00	EACH
572.00 - 0.05%	1000.00 - 0.08%	580.00 - 0.04%	660.00 - 0.05%		746.67	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	6.00	EACH
525.00 - 0.03%	900.00 - 0.05%	600.00 - 0.03%	500.00 - 0.03%		666.67	
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	10.00	EACH
435.00 - 0.12%	450.00 - 0.16%	450.00 - 0.14%	450.00 - 0.13%		450.00	
603(20-36) - END SECTION FOR 36 INCH PIPE - 2005 Bid Openings						
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	4.00	EACH
1000.00 - 0.37%	750.00 - 0.26%	725.00 - 0.23%	680.00 - 0.21%		718.33	
603(20-375) - END SECTION FOR 375 MM PIPE - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	1.00	EACH
200.00 - 0.00%	150.00 - 0.00%	100.00 - 0.00%	0.00 - 0.00%		125.00	
603(20-400) - END SECTION FOR 400 MM PIPE - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	1.00	EACH
125.00 - 0.00%	200.00 - 0.00%	250.00 - 0.00%	235.00 - 0.00%		228.33	
603(20-450) - END SECTION FOR 450 MM PIPE - 2001 Bid Openings						
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	1.00	EACH
110.00 - 0.00%	500.00 - 0.01%	80.00 - 0.00%	119.00 - 0.00%		233.00	
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001	2.00	EACH
100.00 - 0.03%	750.00 - 0.16%	300.00 - 0.06%	600.00 - 0.11%		550.00	
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	16.00	EACH
150.00 - 0.12%	230.00 - 0.19%	80.00 - 0.06%	383.00 - 0.27%		231.00	
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	45.00	EACH
185.00 - 0.12%	138.70 - 0.10%	150.00 - 0.10%	120.00 - 0.08%		136.23	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	82.00	EACH
150.00 - 0.08%	200.00 - 0.12%	100.00 - 0.06%	130.00 - 0.07%		143.33	
603(20-450) - END SECTION FOR 450 MM PIPE - 2002 Bid Openings						
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	2.00	EACH
300.00 - 0.03%	150.00 - 0.01%	170.00 - 0.02%	160.00 - 0.01%		160.00	
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	3.00	EACH
150.00 - 0.01%	165.00 - 0.01%	300.00 - 0.02%	110.00 - 0.01%		191.67	
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	3.00	EACH
200.00 - 0.02%	300.00 - 0.02%	250.00 - 0.02%	110.00 - 0.01%		220.00	
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	6.00	EACH
180.00 - 0.14%	220.00 - 0.21%	99.00 - 0.09%	500.00 - 0.42%		273.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
603(20-450) - END SECTION FOR 450 MM PIPE - 2002 Bid Openings - (continued)						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	8.00	EACH
150.00 - 0.01%	170.00 - 0.01%	280.00 - 0.02%	75.00 - 0.00%		175.00	
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	12.00	EACH
280.00 - 0.10%	300.00 - 0.09%	175.00 - 0.05%	0.00 - 0.00%		237.50	
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	14.00	EACH
200.00 - 0.22%	80.00 - 0.08%	230.00 - 0.23%	500.00 - 0.37%		270.00	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	44.00	EACH
136.00 - 0.02%	150.00 - 0.02%	500.00 - 0.06%	70.00 - 0.01%		240.00	
603(20-450) - END SECTION FOR 450 MM PIPE - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	2.00	EACH
225.00 - 0.01%	200.00 - 0.01%	100.00 - 0.00%	0.00 - 0.00%		150.00	
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	3.00	EACH
400.00 - 0.16%	350.00 - 0.11%	440.00 - 0.13%	250.00 - 0.07%		346.67	
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	11.00	EACH
250.00 - 0.11%	250.00 - 0.14%	630.00 - 0.33%	125.00 - 0.07%		335.00	
603(20-450) - END SECTION FOR 450 MM PIPE - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	2.00	EACH
125.00 - 0.00%	300.00 - 0.00%	400.00 - 0.00%	200.00 - 0.00%		300.00	
54281 A1 C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	2.00	EACH
125.00 - 0.00%	300.00 - 0.00%	400.00 - 0.00%	150.00 - 0.00%		283.33	
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	31.00	EACH
300.00 - 0.04%	350.00 - 0.04%	250.00 - 0.03%	300.00 - 0.03%		300.00	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	37.00	EACH
125.00 - 0.02%	225.00 - 0.03%	250.00 - 0.03%	250.00 - 0.03%		241.67	
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	42.00	EACH
100.00 - 0.18%	300.00 - 0.47%	400.00 - 0.53%	210.00 - 0.27%		303.33	
603(20-600) - END SECTION FOR 600 MM PIPE - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	1.00	EACH
300.00 - 0.00%	300.00 - 0.00%	280.00 - 0.00%	200.00 - 0.00%		260.00	
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	4.00	EACH
210.00 - 0.01%	1000.00 - 0.07%	245.00 - 0.02%	200.00 - 0.01%		481.67	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	8.00	EACH
150.00 - 0.03%	400.00 - 0.08%	100.00 - 0.02%	144.00 - 0.03%		214.67	
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	13.00	EACH
185.00 - 0.03%	182.66 - 0.04%	175.00 - 0.03%	300.00 - 0.06%		219.22	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	48.00	EACH
200.00 - 0.06%	250.00 - 0.09%	150.00 - 0.05%	165.00 - 0.05%		188.33	
55150 BB Kodiak Paving Program, 2001				08/29/2001	49.00	EACH
225.00 - 0.38%	94.00 - 0.13%	210.00 - 0.28%	100.00 - 0.10%		134.67	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	55.00	EACH
265.00 - 0.67%	200.00 - 0.51%	140.00 - 0.36%	100.00 - 0.25%		146.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
603(20-600) - END SECTION FOR 600 MM PIPE - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	2.00	EACH
300.00 - 0.02%	300.00 - 0.02%	375.00 - 0.02%	150.00 - 0.01%		275.00	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	3.00	EACH
200.00 - 0.01%	300.00 - 0.01%	315.00 - 0.01%	125.00 - 0.00%		246.67	
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	4.00	EACH
200.00 - 0.04%	250.00 - 0.05%	170.00 - 0.03%	160.00 - 0.03%		193.33	
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	12.00	EACH
200.00 - 0.05%	130.00 - 0.03%	225.00 - 0.05%	109.97 - 0.03%		154.99	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	14.00	EACH
230.00 - 0.02%	400.00 - 0.03%	500.00 - 0.04%	170.00 - 0.01%		356.67	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	32.00	EACH
170.00 - 0.02%	300.00 - 0.03%	750.00 - 0.07%	100.00 - 0.01%		383.33	
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	53.00	EACH
350.00 - 0.10%	400.00 - 0.11%	350.00 - 0.09%	200.00 - 0.05%		316.67	
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	117.00	EACH
150.00 - 0.38%	200.00 - 0.49%	150.00 - 0.35%	150.00 - 0.35%		166.67	
603(20-600) - END SECTION FOR 600 MM PIPE - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	1.00	EACH
500.00 - 0.02%	260.00 - 0.01%	680.00 - 0.03%	180.00 - 0.01%		373.33	
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	2.00	EACH
500.00 - 0.14%	375.00 - 0.08%	500.00 - 0.10%	600.00 - 0.12%		491.67	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	7.00	EACH
200.00 - 0.01%	600.00 - 0.04%	100.00 - 0.01%	240.00 - 0.01%		313.33	
603(20-600) - END SECTION FOR 600 MM PIPE - 2004 Bid Openings						
54281 A1 C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	14.00	EACH
200.00 - 0.01%	400.00 - 0.02%	450.00 - 0.02%	175.00 - 0.01%		341.67	
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	22.00	EACH
400.00 - 0.03%	450.00 - 0.04%	300.00 - 0.02%	400.00 - 0.03%		383.33	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	35.00	EACH
200.00 - 0.03%	400.00 - 0.05%	450.00 - 0.06%	200.00 - 0.02%		350.00	
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	38.00	EACH
200.00 - 0.33%	400.00 - 0.57%	500.00 - 0.60%	270.00 - 0.31%		390.00	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	99.00	EACH
200.00 - 0.08%	300.00 - 0.11%	300.00 - 0.11%	315.00 - 0.11%		305.00	
603(20-700) - END SECTION FOR 700 MM X 500 MM PIPE ARCH - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	102.00	EACH
300.00 - 0.76%	254.02 - 0.63%	240.00 - 0.58%	300.00 - 0.72%		264.67	
603(20-750) - END SECTION FOR 750 MM PIPE - 2001 Bid Openings						
55150 BB Kodiak Paving Program, 2001				08/29/2001	10.00	EACH
350.00 - 0.12%	193.00 - 0.05%	500.00 - 0.14%	200.00 - 0.04%		297.67	
603(20-750) - END SECTION FOR 750 MM PIPE - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	1.00	EACH
300.00 - 0.00%	750.00 - 0.01%	200.00 - 0.00%	425.00 - 0.00%		458.33	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
603(20-900) - END SECTION FOR 900 MM PIPE - 2001 Bid Openings			
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001	4.00	EACH
400.00 - 0.07% / 500.00 - 0.09% / 260.00 - 0.05% / 500.00 - 0.09%		420.00	
55150 BB Kodiak Paving Program, 2001	08/29/2001	8.00	EACH
400.00 - 0.11% / 256.00 - 0.06% / 350.00 - 0.08% / 1000.00 - 0.17%		535.33	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	12.00	EACH
350.00 - 0.03% / 400.00 - 0.03% / 500.00 - 0.04% / 370.00 - 0.03%		423.33	
603(20-900) - END SECTION FOR 900 MM PIPE - 2002 Bid Openings			
55143 BB Kenai Peninsula Paving Program 2001	01/16/2002	2.00	EACH
370.00 - 0.04% / 400.00 - 0.04% / 400.00 - 0.04% / 360.00 - 0.03%		386.67	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	2.00	EACH
280.00 - 0.00% / 550.00 - 0.01% / 1000.00 - 0.01% / 450.00 - 0.01%		666.67	
55140 BB Mat-Su Roads Paving & Transfer 2001	02/13/2002	10.00	EACH
400.00 - 0.09% / 400.00 - 0.08% / 500.00 - 0.10% / 400.00 - 0.08%		433.33	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	10.00	EACH
375.00 - 0.01% / 600.00 - 0.02% / 1325.00 - 0.04% / 300.00 - 0.01%		741.67	
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	11.00	EACH
450.00 - 0.03% / 500.00 - 0.03% / 500.00 - 0.03% / 400.00 - 0.02%		466.67	
603(20-900) - END SECTION FOR 900 MM PIPE - 2003 Bid Openings			
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	2.00	EACH
700.00 - 0.05% / 500.00 - 0.05% / 830.00 - 0.08% / 400.00 - 0.04%		576.67	
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II	12/17/2003	2.00	EACH
650.00 - 0.18% / 400.00 - 0.09% / 700.00 - 0.14% / 600.00 - 0.12%		566.67	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	10.00	EACH
400.00 - 0.04% / 900.00 - 0.08% / 200.00 - 0.02% / 475.00 - 0.04%		525.00	
603(20-900) - END SECTION FOR 900 MM PIPE - 2004 Bid Openings			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	4.00	EACH
400.00 - 0.01% / 600.00 - 0.01% / 800.00 - 0.01% / 400.00 - 0.00%		600.00	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	8.00	EACH
400.00 - 0.01% / 600.00 - 0.02% / 600.00 - 0.02% / 575.00 - 0.02%		591.67	
603(201200) - END SECTION FOR 1200 MM PIPE - 2001 Bid Openings			
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	8.00	EACH
400.00 - 0.05% / 373.57 - 0.05% / 350.00 - 0.04% / 500.00 - 0.06%		407.86	
55150 BB Kodiak Paving Program, 2001	08/29/2001	8.00	EACH
700.00 - 0.19% / 530.00 - 0.12% / 650.00 - 0.14% / 2000.00 - 0.34%		1060.00	
603(201200) - END SECTION FOR 1200 MM PIPE - 2002 Bid Openings			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	2.00	EACH
625.00 - 0.00% / 1500.00 - 0.01% / 2000.00 - 0.01% / 600.00 - 0.00%		1366.67	
603(201200) - END SECTION FOR 1200 MM PIPE - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	1.00	EACH
650.00 - 0.01% / 1200.00 - 0.01% / 250.00 - 0.00% / 1100.00 - 0.01%		850.00	
603(201200) - END SECTION FOR 1200 MM PIPE - 2004 Bid Openings			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	2.00	EACH
850.00 - 0.01% / 5000.00 - 0.04% / 1500.00 - 0.01% / 500.00 - 0.00%		2333.33	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
603(21) - 18 INCH CORRUGATED POLYETHLENE PIPE - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	126.00	METER
80.00 - 0.09% / 65.00 - 0.07% / 75.00 - 0.07% / 60.00 - 0.06%		66.67	
603(21-100) - 100 MM CORRUGATED POLYETHYLENE PIPE - 2003 Bid Openings			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003	6.00	METER
90.00 - 0.01% / 110.00 - 0.01% / 205.00 - 0.02% / 0.00 - 0.00%		157.50	
603(21-12) - 12-INCH CORRUGATED POLYETHYLENE PIPE - 2003 Bid Openings			
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003	80.00	LINEAR FOOT
30.00 - 0.18% / 68.00 - 0.37% / 150.00 - 0.78% / 150.00 - 0.71%		122.67	
603(21-12) - 12-INCH CORRUGATED POLYETHYLENE PIPE - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	617.00	LINEAR FOOT
200.00 - 0.27% / 35.00 - 0.06% / 30.00 - 0.05% / 50.00 - 0.07%		38.33	
603(21-18) - 18-INCH CORRUGATED POLYETHYLENE PIPE - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	2919.00	LINEAR FOOT
225.00 - 1.43% / 35.00 - 0.28% / 40.00 - 0.29% / 55.00 - 0.36%		43.33	
603(21-24) - 24-INCH CORRUGATED POLYETHYLENE PIPE - 2005 Bid Openings			
61406 BB Kenai Spur Rd. MP 3-8 Repaving	06/24/2005	65.00	LINEAR FOOT
150.00 - 0.44% / 65.00 - 0.24% / 100.00 - 0.36% / 125.00 - 0.42%		96.67	
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	3339.00	LINEAR FOOT
250.00 - 1.82% / 42.00 - 0.38% / 50.00 - 0.41% / 70.00 - 0.53%		54.00	
603(21-300) - 300 MM CORRUGATED POLYETHYLENE PIPE - 2001 Bid Openings			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	950.00	METER
95.00 - 1.15% / 70.00 - 0.97% / 85.00 - 1.13% / 95.00 - 1.19%		83.33	
603(21-300) - 300 MM CORRUGATED POLYETHYLENE PIPE - 2002 Bid Openings			
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	11.00	METER
65.00 - 0.03% / 50.00 - 0.01% / 200.00 - 0.05% / 180.00 - 0.05%		143.33	
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD	04/24/2002	66.00	METER
85.00 - 0.34% / 130.00 - 0.63% / 100.00 - 0.46% / 0.00 - 0.00%		115.00	
603(21-300) - 300 MM CORRUGATED POLYETHYLENE PIPE - 2003 Bid Openings			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003	21.00	METER
115.00 - 0.04% / 130.00 - 0.06% / 240.00 - 0.09% / 0.00 - 0.00%		185.00	
603(21-36) - 36-INCH CORRUGATED POLYETHYLENE PIPE - 2004 Bid Openings			
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation	12/08/2004	78.00	LINEAR FOOT
70.00 - 0.24% / 400.00 - 1.21% / 85.00 - 0.25% / 98.00 - 0.27%		194.33	
603(21-375) - 375 MM CORRUGATED POLYETHYLENE PIPE - 2003 Bid Openings			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003	270.00	METER
130.00 - 0.64% / 140.00 - 0.80% / 165.00 - 0.82% / 0.00 - 0.00%		152.50	
603(21-450) - 450 MM CORRUGATED POLYETHYLENE PIPE - 2001 Bid Openings			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	63.00	METER
120.00 - 0.10% / 90.00 - 0.08% / 130.00 - 0.11% / 120.00 - 0.10%		113.33	
603(21-450) - 450 MM CORRUGATED POLYETHYLENE PIPE - 2002 Bid Openings			
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD	04/24/2002	21.00	METER
100.00 - 0.13% / 150.00 - 0.23% / 150.00 - 0.22% / 0.00 - 0.00%		150.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
603(21-450) - 450 MM CORRUGATED POLYETHYLENE PIPE - 2002 Bid Openings - (continued)			
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	78.00	METER
110.00 - 0.35% / 65.00 - 0.13% / 225.00 - 0.41% / 120.00 - 0.22%		136.67	
55089 BB Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	440.60	METER
95.00 - 2.39% / 125.00 - 2.56% / 110.00 - 1.50% / 110.00 - 1.38%		115.00	
603(21-450) - 450 MM CORRUGATED POLYETHYLENE PIPE - 2003 Bid Openings			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	133.00	METER
120.00 - 0.39% / 124.76 - 0.40% / 190.00 - 0.60% / 140.00 - 0.44%		151.59	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003	508.00	METER
140.00 - 1.30% / 150.00 - 1.61% / 200.00 - 1.87% / 0.00 - 0.00%		175.00	
603(21-60) - 60 INCH CORRUGATED POLYETHYLEYENE PIPE - 2004 Bid Openings			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	64.00	LINEAR FOOT
115.00 - 0.08% / 300.00 - 0.18% / 330.00 - 0.19% / 800.00 - 0.47%		476.67	
603(21-600) - 600 MM CORRUGATED POLYETHYLENE PIPE - 2001 Bid Openings			
55150 BB Kodiak Paving Program, 2001	08/29/2001	13.00	METER
150.00 - 0.07% / 288.00 - 0.11% / 90.00 - 0.03% / 200.00 - 0.06%		192.67	
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001	11/21/2001	36.00	METER
125.00 - 0.07% / 400.00 - 0.24% / 120.00 - 0.07% / 150.00 - 0.09%		223.33	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	1070.00	METER
120.00 - 1.63% / 110.00 - 1.71% / 120.00 - 1.80% / 130.00 - 1.83%		120.00	
603(21-600) - 600 MM CORRUGATED POLYETHYLENE PIPE - 2002 Bid Openings			
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	45.00	METER
115.00 - 0.21% / 80.00 - 0.09% / 300.00 - 0.32% / 190.00 - 0.20%		190.00	
55089 BB Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	726.10	METER
110.00 - 4.57% / 140.00 - 4.73% / 125.00 - 2.81% / 125.00 - 2.59%		130.00	
603(21-600) - 600 MM CORRUGATED POLYETHYLENE PIPE - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	65.00	METER
135.00 - 0.04% / 195.00 - 0.05% / 175.00 - 0.04% / 240.00 - 0.05%		203.33	
603(21-800) - 800 MM CORRUGATED POLETHYLENE PIPE - 2001 Bid Openings			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	107.00	METER
140.00 - 0.19% / 170.00 - 0.26% / 180.00 - 0.27% / 190.00 - 0.27%		180.00	
603(21-900) - 900 MM CORRUGATED POLYETHYLENE PIPE - 2001 Bid Openings			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	201.00	METER
165.00 - 0.42% / 180.00 - 0.53% / 250.00 - 0.71% / 200.00 - 0.53%		210.00	
603(21-900) - 900 MM CORRUGATED POLYETHYLENE PIPE - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	560.00	METER
205.00 - 0.48% / 200.00 - 0.43% / 225.00 - 0.47% / 455.00 - 0.88%		293.33	
603(211050) - 1050 MM CORRUGATED POLYETHYLENE PIPE - 2001 Bid Openings			
55150 BB Kodiak Paving Program, 2001	08/29/2001	125.00	METER
250.00 - 1.07% / 403.00 - 1.42% / 280.00 - 0.96% / 700.00 - 1.86%		461.00	
603(22-600) - ELASTOMERIC CHECK VALVE FOR 600 MM CSP - 2003 Bid Openings			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	1.00	EACH
5000.00 - 0.19% / 9500.00 - 0.33% / 10000.00 - 0.32% / 9000.00 - 0.28%		9500.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
603(221800) - ELASTOMERIC CHECK VALVE FOR 1800 MM CSP - 2003 Bid Openings			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	1.00	EACH
20000.00 - 0.78% / 51000.00 - 1.77% / 50000.00 - 1.58% / 50000.00 - 1.57%		50333.33	
603(23-600) - END SECTION FOR 600 MM POLYETHYLENE PIPE - 2001 Bid Openings			
55150 BB Kodiak Paving Program, 2001	08/29/2001	2.00	EACH
230.00 - 0.02% / 145.00 - 0.01% / 150.00 - 0.01% / 1000.00 - 0.04%		431.67	
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001	11/21/2001	2.00	EACH
210.00 - 0.01% / 1000.00 - 0.03% / 240.00 - 0.01% / 300.00 - 0.01%		513.33	
603(231050) - END SECTION FOR 1050 MM POLYETHYLENE PIPE - 2001 Bid Openings			
55150 BB Kodiak Paving Program, 2001	08/29/2001	10.00	EACH
800.00 - 0.27% / 826.00 - 0.23% / 1000.00 - 0.27% / 1000.00 - 0.21%		942.00	
603(24) - SEGMENTAL PRECAST CONCRETE ARCH - 2003 Bid Openings			
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	97.00	LINEAR FOOT
12000.00 - 10.3% / 2500.00 - 2.58% / 4200.00 - 4.00% / 6200.00 - 5.89%		4300.00	
603(25) - ROOF DRAIN CONNECTION - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.05% / 5000.00 - 0.04% / 10000.00 - 0.08% / 4000.00 - 0.03%			
603(30) - BORED CASING, 900 MM DIAMETER - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	83.00	METER
1350.00 - 0.43% / 3500.00 - 1.04% / 3500.00 - 1.01% / 3000.00 - 0.86%		3333.33	
603(31) - CULVERT LOCATION - 2002 Bid Openings			
55140 BB Mat-Su Roads Paving & Transfer 2001	02/13/2002	30.00	EACH
400.00 - 0.26% / 400.00 - 0.25% / 300.00 - 0.18% / 250.00 - 0.15%		316.67	
603(32) - RELOCATE CULVERT PIPE - 2003 Bid Openings			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003	ALL REQUIRED	LUMP SUM
3000.00 - 0.05% / 8000.00 - 0.17% / 15000.00 - 0.28% / 0.00 - 0.00%			
603(32) - REMOVE AND RESET PIPE - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	1.00	METER
300.00 - 0.00% / 2000.00 - 0.02% / 2800.00 - 0.02% / 2000.00 - 0.01%		2266.67	
603(32-900) - 900 MM PIPE, TYPE IR - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	708.00	METER
280.00 - 0.75% / 360.00 - 0.91% / 260.00 - 0.64% / 370.00 - 0.90%		330.00	
603(38) - CLEAN CULVERTS - 2003 Bid Openings			
56426 BB Dillingham Aleknagik Lake Road Paving	06/18/2003	75.00	EACH
250.00 - 0.48% / 500.00 - 1.09% / 350.00 - 0.66% / 1000.00 - 1.77%		616.67	
603(39) - CULVERT MARKER POSTS - 2003 Bid Openings			
56426 BB Dillingham Aleknagik Lake Road Paving	06/18/2003	152.00	EACH
75.00 - 0.29% / 55.00 - 0.24% / 50.00 - 0.19% / 75.00 - 0.27%		60.00	
603(40) - CULVERT REPAIR - 2004 Bid Openings			
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation	12/08/2004	ALL REQUIRED	LUMP SUM
30000.00 - 1.31% / 25000.00 - 0.97% / 30000.00 - 1.15% / 27000.00 - 0.95%			
56583 BB KENAI PENINSULA RESURFACING PROGRAM	05/05/2004	70.00	EACH
100.00 - 0.31% / 240.00 - 0.77% / 200.00 - 0.60% / 400.00 - 1.20%		280.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
603(91000) - 1000 MM CORRUGATED ALUMINUM PIPE - 2002 Bid Openings				
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002 192.50 METER
200.00 - 0.20%	200.00 - 0.20%	170.00 - 0.17%	210.00 - 0.20%	193.33
603(91500) - 1500 MM CORRUGATED ALUMINUM PIPE - 2002 Bid Openings				
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002 136.20 METER
300.00 - 0.21%	300.00 - 0.21%	250.00 - 0.17%	230.00 - 0.16%	260.00
604(1) - STORM SEWER MANHOLE - 2003 Bid Openings				
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003 4.00 EACH
3000.00 - 0.19%	5000.00 - 0.30%	3000.00 - 0.18%	0.00 - 0.00%	4000.00
604(1A) - STORM SEWER MANHOLE, TYPE I - 2001 Bid Openings				
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001 1.00 EACH
4500.00 - 0.11%	5000.00 - 0.12%	3300.00 - 0.08%	3500.00 - 0.08%	3933.33
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001 4.00 EACH
2500.00 - 0.06%	2800.00 - 0.08%	3000.00 - 0.08%	2800.00 - 0.07%	2866.67
54043 BB HSIP				11/07/2001 4.00 EACH
2000.00 - 0.69%	3200.00 - 1.04%	4100.00 - 1.07%	3500.00 - 0.85%	3600.00
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001 5.00 EACH
2500.00 - 0.34%	4500.00 - 0.62%	6000.00 - 0.79%	3500.00 - 0.40%	4666.67
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001 5.00 EACH
3000.00 - 0.69%	2500.00 - 0.58%	2000.00 - 0.47%	3000.00 - 0.68%	2500.00
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001 17.00 EACH
2500.00 - 0.54%	3000.00 - 0.74%	2500.00 - 0.60%	3000.00 - 0.67%	2833.33
52921 BB PALMER-WASILLA EXTENSION				06/06/2001 19.00 EACH
2500.00 - 0.68%	2895.15 - 0.84%	2500.00 - 0.72%	3300.00 - 0.94%	2898.38
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001 28.00 EACH
2500.00 - 1.78%	2200.00 - 1.54%	5000.00 - 3.50%	3200.00 - 1.91%	3466.67
604(1A) - STORM SEWER MANHOLE, TYPE I - 2002 Bid Openings				
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002 1.00 EACH
5000.00 - 0.13%	3000.00 - 0.09%	3000.00 - 0.08%	0.00 - 0.00%	3000.00
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002 3.00 EACH
4500.00 - 0.39%	3000.00 - 0.22%	2750.00 - 0.19%	0.00 - 0.00%	2875.00
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002 7.00 EACH
2600.00 - 0.12%	2500.00 - 0.10%	3000.00 - 0.12%	3400.00 - 0.14%	2966.67
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002 9.00 EACH
3000.00 - 1.64%	3800.00 - 2.49%	2500.00 - 1.55%	0.00 - 0.00%	3150.00
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002 14.00 EACH
2500.00 - 1.41%	3900.00 - 1.43%	4500.00 - 1.49%	4000.00 - 1.29%	4133.33
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002 17.00 EACH
2500.00 - 2.43%	3120.00 - 2.47%	4000.00 - 2.10%	3500.00 - 1.70%	3540.00
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002 62.00 EACH
2100.00 - 1.22%	2500.00 - 1.25%	2800.00 - 1.33%	4500.00 - 2.04%	3266.67
604(1A) - STORM SEWER MANHOLE, TYPE I - 2003 Bid Openings				
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003 1.00 EACH
3200.00 - 0.12%	4000.00 - 0.20%	8100.00 - 0.39%	3000.00 - 0.14%	5033.33

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
604(1A) - STORM SEWER MANHOLE, TYPE I - 2003 Bid Openings - (continued)						
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	2.00	EACH
3500.00 - 0.51%	4800.00 - 0.65%	5000.00 - 0.65%	4100.00 - 0.48%		4633.33	
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	3.00	EACH
3000.00 - 0.35%	3000.00 - 0.31%	3000.00 - 0.29%	3000.00 - 0.28%		3000.00	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	7.00	EACH
2500.00 - 0.18%	4000.00 - 0.24%	3000.00 - 0.17%	3500.00 - 0.18%		3500.00	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	12.00	EACH
4000.00 - 0.88%	4000.00 - 1.01%	2200.00 - 0.49%	0.00 - 0.00%		3100.00	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	14.00	EACH
4500.00 - 2.00%	2600.00 - 1.32%	3600.00 - 1.80%	3300.00 - 1.47%		3166.67	
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	21.00	EACH
3500.00 - 4.50%	2800.00 - 3.72%	3700.00 - 4.34%	2500.00 - 2.91%		3000.00	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	24.00	EACH
3000.00 - 1.78%	3110.26 - 1.82%	3600.00 - 2.05%	3500.00 - 1.97%		3403.42	
604(1A) - STORM SEWER MANHOLE, TYPE I - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	3.00	EACH
3000.00 - 0.03%	4000.00 - 0.04%	2900.00 - 0.03%	4000.00 - 0.04%		3633.33	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	17.00	EACH
2700.00 - 0.19%	3000.00 - 0.20%	2500.00 - 0.16%	3700.00 - 0.22%		3066.67	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	27.00	EACH
2600.00 - 0.29%	3000.00 - 0.29%	3500.00 - 0.33%	3000.00 - 0.25%		3166.67	
604(1A) - STORM SEWER MANHOLE, TYPE I - 2005 Bid Openings						
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	6.00	EACH
5000.00 - 1.38%	3800.00 - 1.06%	3200.00 - 0.87%	4156.46 - 1.08%		3718.82	
57851B BB TUDOR ROAD RESURFACING				04/27/2005	12.00	EACH
3500.00 - 0.51%	3250.00 - 0.46%	3800.00 - 0.54%	0.00 - 0.00%		3525.00	
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	14.00	EACH
4000.00 - 3.29%	4000.00 - 2.95%	2600.00 - 1.80%	3200.00 - 2.05%		3266.67	
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	34.00	EACH
3150.00 - 0.23%	3200.00 - 0.29%	4000.00 - 0.33%	2500.00 - 0.19%		3233.33	
604(1B) - STORM SEWER MANHOLE, TYPE II - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	1.00	EACH
5000.00 - 0.13%	4000.00 - 0.10%	10000.00 - 0.25%	5200.00 - 0.11%		6400.00	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	4.00	EACH
4800.00 - 0.70%	7000.00 - 0.90%	5000.00 - 0.61%	5500.00 - 0.63%		5833.33	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	4.00	EACH
4500.00 - 0.12%	5000.00 - 0.14%	5000.00 - 0.14%	6000.00 - 0.16%		5333.33	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	10.00	EACH
4000.00 - 0.51%	5300.00 - 0.77%	4500.00 - 0.63%	4000.00 - 0.53%		4600.00	
604(1B) - STORM SEWER MANHOLE, TYPE II - 2002 Bid Openings						
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	1.00	EACH
4500.00 - 0.27%	8000.00 - 0.58%	5000.00 - 0.35%	0.00 - 0.00%		6500.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
604(1B) - STORM SEWER MANHOLE, TYPE II - 2002 Bid Openings - (continued)			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	1.00	EACH
3000.00 - 0.02% / 4500.00 - 0.03% / 10000.00 - 0.06% / 5200.00 - 0.03%		6566.67	
53834 BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	3.00	EACH
5800.00 - 0.50% / 5000.00 - 0.37% / 4000.00 - 0.28% / 0.00 - 0.00%		4500.00	
55089 BB Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	4.00	EACH
4000.00 - 0.92% / 4800.00 - 0.89% / 7000.00 - 0.87% / 5000.00 - 0.57%		5600.00	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	7.00	EACH
2400.00 - 0.05% / 10000.00 - 0.20% / 10000.00 - 0.19% / 5000.00 - 0.10%		8333.33	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	8.00	EACH
4000.00 - 0.30% / 4500.00 - 0.29% / 5800.00 - 0.35% / 4000.00 - 0.23%		4766.67	
604(1B) - STORM SEWER MANHOLE, TYPE II - 2003 Bid Openings			
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	1.00	EACH
5000.00 - 0.19% / 8000.00 - 0.40% / 14000.00 - 0.67% / 6500.00 - 0.31%		9500.00	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	2.00	EACH
6000.00 - 0.30% / 4596.85 - 0.22% / 7500.00 - 0.36% / 5000.00 - 0.23%		5698.95	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003	4.00	EACH
6000.00 - 0.44% / 4500.00 - 0.38% / 3500.00 - 0.26% / 0.00 - 0.00%		4000.00	
604(1B) - STORM SEWER MANHOLE, TYPE II - 2004 Bid Openings			
54112 BB Homer: Barlett/Hohe St. Rehabilitation	10/27/2004	3.00	EACH
4400.00 - 0.57% / 4600.00 - 0.52% / 5000.00 - 0.47% / 6300.00 - 0.58%		5300.00	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	6.00	EACH
4400.00 - 0.11% / 4700.00 - 0.11% / 5000.00 - 0.11% / 7540.00 - 0.16%		5746.67	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	7.00	EACH
6000.00 - 0.17% / 5000.00 - 0.13% / 7000.00 - 0.17% / 9000.00 - 0.20%		7000.00	
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	17.00	EACH
4200.00 - 0.27% / 7000.00 - 0.43% / 7600.00 - 0.45% / 8000.00 - 0.47%		7533.33	
604(1B) - STORM SEWER MANHOLE, TYPE II - 2005 Bid Openings			
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC	09/23/2005	1.00	EACH
8000.00 - 0.37% / 6000.00 - 0.28% / 5750.00 - 0.26% / 5775.23 - 0.25%		5841.74	
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	4.00	EACH
7000.00 - 0.06% / 5200.00 - 0.06% / 6000.00 - 0.06% / 4000.00 - 0.04%		5066.67	
604(1C) - STORM SEWER MANHOLE, TYPE III - 2003 Bid Openings			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	6.00	EACH
10000.00 - 0.94% / 10000.00 - 0.90% / 6000.00 - 0.53% / 0.00 - 0.00%		8000.00	
604(1C) - STORM SEWER MANHOLE, TYPE III - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	1.00	EACH
20500.00 - 0.09% / 20000.00 - 0.08% / 40000.00 - 0.15% / 30000.00 - 0.10%		30000.00	
54112 BB Homer: Barlett/Hohe St. Rehabilitation	10/27/2004	1.00	EACH
10000.00 - 0.43% / 1000.00 - 0.04% / 10000.00 - 0.31% / 21000.00 - 0.64%		10666.67	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	16.00	EACH
10000.00 - 0.66% / 10000.00 - 0.58% / 15000.00 - 0.84% / 14000.00 - 0.70%		13000.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
604(2) - SANITARY SEWER MANHOLE - 2001 Bid Openings			
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	1.00	EACH
6699.00 - 0.10% / 6246.77 - 0.10% / 6500.00 - 0.10% / 5000.00 - 0.07%		5915.59	
52921 A1 PALMER-WASILLA EXTENSION	06/06/2001	1.00	EACH
6699.00 - 0.10% / 5333.01 - 0.08% / 5000.00 - 0.08% / 5000.00 - 0.07%		5111.00	
604(2) - SANITARY SEWER MANHOLE - 2003 Bid Openings			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	6.00	EACH
5000.00 - 1.16% / 4800.00 - 1.00% / 3800.00 - 0.72% / 4000.00 - 0.75%		4200.00	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003	19.00	EACH
5000.00 - 1.73% / 6000.00 - 2.41% / 2800.00 - 0.98% / 0.00 - 0.00%		4400.00	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	20.00	EACH
3200.00 - 0.66% / 4000.00 - 0.70% / 3100.00 - 0.50% / 3700.00 - 0.56%		3600.00	
604(2) - SANITARY SEWER MANHOLE - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	5.00	EACH
5000.00 - 0.10% / 5000.00 - 0.09% / 4000.00 - 0.07% / 4000.00 - 0.07%		4333.33	
54112 BB Homer: Barlett/Hohe St. Rehabilitation	10/27/2004	33.00	EACH
3000.00 - 4.30% / 3500.00 - 4.33% / 4000.00 - 4.14% / 3400.00 - 3.44%		3633.33	
604(2A) - SANITARY SEWER MANHOLE, TYPE A - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	35.00	EACH
3000.00 - 0.98% / 3000.00 - 0.85% / 4200.00 - 1.12% / 5500.00 - 1.41%		4233.33	
604(2A) - SANITARY SEWER MANHOLE, TYPE A - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	3.00	EACH
4500.00 - 0.06% / 3400.00 - 0.04% / 5000.00 - 0.06% / 4000.00 - 0.04%		4133.33	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	7.00	EACH
4500.00 - 0.13% / 3000.00 - 0.08% / 5000.00 - 0.12% / 6000.00 - 0.13%		4666.67	
604(2A) - SANITARY SEWER MANHOLE, TYPE A - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	6.00	EACH
4000.00 - 0.05% / 6000.00 - 0.10% / 5000.00 - 0.07% / 5000.00 - 0.07%		5333.33	
604(2B) - SANITARY SEWER MANHOLE, TYPE B - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	1.00	EACH
5000.00 - 0.05% / 5000.00 - 0.04% / 6400.00 - 0.05% / 4000.00 - 0.03%		5133.33	
604(2B) - SANITARY SEWER MANHOLE, TYPE B - 2003 Bid Openings			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	1.00	EACH
8000.00 - 0.31% / 13000.00 - 0.45% / 15000.00 - 0.48% / 20000.00 - 0.63%		16000.00	
604(2B) - SANITARY SEWER MANHOLE, TYPE B - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	1.00	EACH
6500.00 - 0.03% / 5500.00 - 0.02% / 10000.00 - 0.04% / 7000.00 - 0.02%		7500.00	
604(3) - RECONSTRUCT EXISTING MANHOLE - 2001 Bid Openings			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	1.00	EACH
1500.00 - 0.02% / 1300.00 - 0.02% / 1000.00 - 0.01% / 2000.00 - 0.03%		1433.33	
54043 BB HSIP	11/07/2001	1.00	EACH
1600.00 - 0.14% / 1200.00 - 0.10% / 2200.00 - 0.14% / 1500.00 - 0.09%		1633.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
604(3) - RECONSTRUCT EXISTING MANHOLE - 2001 Bid Openings - (continued)				
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001 3.00 EACH
2000.00 - 0.16%	3000.00 - 0.25%	2500.00 - 0.20%	2000.00 - 0.14%	2500.00
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001 3.00 EACH
1500.00 - 0.16%	2000.00 - 0.19%	1000.00 - 0.09%	2000.00 - 0.17%	1666.67
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001 4.00 EACH
800.00 - 0.15%	1500.00 - 0.28%	1300.00 - 0.24%	1000.00 - 0.18%	1266.67
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001 9.00 EACH
900.00 - 0.21%	1000.00 - 0.23%	2000.00 - 0.45%	1500.00 - 0.29%	1500.00
55150 BB Kodiak Paving Program, 2001				08/29/2001 28.00 EACH
1200.00 - 1.15%	1470.00 - 1.16%	500.00 - 0.38%	1000.00 - 0.60%	990.00
604(3) - RECONSTRUCT EXISTING MANHOLE - 2002 Bid Openings				
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002 1.00 EACH
1500.00 - 0.06%	400.00 - 0.01%	2000.00 - 0.05%	2500.00 - 0.06%	1633.33
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002 1.00 EACH
1000.00 - 0.01%	1400.00 - 0.01%	1000.00 - 0.01%	2000.00 - 0.01%	1466.67
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002 1.00 EACH
1500.00 - 0.09%	1500.00 - 0.07%	2500.00 - 0.08%	2000.00 - 0.06%	2000.00
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002 4.00 EACH
400.00 - 0.04%	350.00 - 0.04%	1200.00 - 0.13%	0.00 - 0.00%	775.00
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002 5.00 EACH
1500.00 - 0.45%	2000.00 - 0.73%	1000.00 - 0.35%	0.00 - 0.00%	1500.00
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002 9.00 EACH
1000.00 - 0.08%	1500.00 - 0.11%	1150.00 - 0.08%	3000.00 - 0.20%	1883.33
604(3) - RECONSTRUCT EXISTING MANHOLE - 2003 Bid Openings				
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003 1.00 EACH
1700.00 - 0.33%	1500.00 - 0.36%	1500.00 - 0.33%	960.00 - 0.21%	1320.00
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003 2.00 EACH
1000.00 - 0.15%	1300.00 - 0.18%	2000.00 - 0.26%	4100.00 - 0.48%	2466.67
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003 6.00 EACH
1300.00 - 0.12%	1500.00 - 0.13%	750.00 - 0.07%	0.00 - 0.00%	1125.00
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003 7.00 EACH
1000.00 - 0.27%	1500.00 - 0.36%	2200.00 - 0.49%	1500.00 - 0.33%	1733.33
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003 14.00 EACH
1500.00 - 0.22%	1000.00 - 0.12%	2500.00 - 0.28%	1300.00 - 0.14%	1600.00
604(3) - RECONSTRUCT EXISTING MANHOLE - 2004 Bid Openings				
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004 2.00 EACH
1600.00 - 0.03%	2000.00 - 0.04%	1500.00 - 0.03%	1000.00 - 0.02%	1500.00
56830 BB Sterling Highway: Soldotna Urban				10/08/2004 7.00 EACH
2000.00 - 0.05%	1000.00 - 0.03%	4000.00 - 0.10%	5000.00 - 0.12%	3333.33
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004 9.00 EACH
950.00 - 0.04%	1600.00 - 0.06%	1000.00 - 0.03%	540.00 - 0.02%	1046.67

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
604(3) - RECONSTRUCT EXISTING MANHOLE - 2004 Bid Openings - (continued)						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	11.00	EACH
1500.00 - 0.07%	1000.00 - 0.04%	1000.00 - 0.04%	2000.00 - 0.07%		1333.33	
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	13.00	EACH
2000.00 - 1.13%	2000.00 - 0.97%	1250.00 - 0.51%	2000.00 - 0.80%		1750.00	
604(3) - RECONSTRUCT EXISTING MANHOLE - 2005 Bid Openings						
57851B BB TUDOR ROAD RESURFACING				04/27/2005	1.00	EACH
2000.00 - 0.02%	2000.00 - 0.02%	2500.00 - 0.03%	0.00 - 0.00%		2250.00	
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	2.00	EACH
2000.00 - 0.01%	2000.00 - 0.01%	1500.00 - 0.01%	1000.00 - 0.00%		1500.00	
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	2.00	EACH
1500.00 - 0.14%	1000.00 - 0.09%	1000.00 - 0.09%	1604.12 - 0.14%		1201.37	
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	3.00	EACH
1200.00 - 0.21%	2200.00 - 0.35%	1200.00 - 0.18%	2500.00 - 0.34%		1966.67	
604(3B) - RECONSTRUCT EXISTING SANITARY SEWER MANHOLE - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	2.00	EACH
1850.00 - 0.05%	1896.64 - 0.06%	3500.00 - 0.11%	1000.00 - 0.03%		2132.21	
604(3C) - RECONSTRUCT EXISTING INLET - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	1.00	EACH
1500.00 - 0.06%	400.00 - 0.01%	1000.00 - 0.02%	800.00 - 0.02%		733.33	
604(4) - ADJUST EXISTING MANHOLE - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	1.00	EACH
500.00 - 0.01%	387.67 - 0.01%	600.00 - 0.01%	1000.00 - 0.01%		662.56	
54043 BB HSIP				11/07/2001	1.00	EACH
350.00 - 0.03%	600.00 - 0.05%	880.00 - 0.06%	500.00 - 0.03%		660.00	
55150 BB Kodiak Paving Program, 2001				08/29/2001	2.00	EACH
500.00 - 0.03%	900.00 - 0.05%	500.00 - 0.03%	1000.00 - 0.04%		800.00	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	3.00	EACH
500.00 - 0.07%	300.00 - 0.04%	500.00 - 0.07%	500.00 - 0.07%		433.33	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	7.00	EACH
200.00 - 0.05%	1000.00 - 0.23%	300.00 - 0.06%	400.00 - 0.08%		566.67	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	7.00	EACH
400.00 - 0.04%	400.00 - 0.04%	300.00 - 0.03%	500.00 - 0.05%		400.00	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	8.00	EACH
400.00 - 0.08%	1000.00 - 0.19%	500.00 - 0.10%	265.00 - 0.05%		588.33	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	22.00	EACH
400.00 - 0.22%	400.00 - 0.22%	1000.00 - 0.55%	300.00 - 0.14%		566.67	
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001	99.00	EACH
230.00 - 0.95%	250.00 - 1.05%	450.00 - 1.72%	500.00 - 1.77%		400.00	
604(4) - ADJUST EXISTING MANHOLE - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	2.00	EACH
500.00 - 0.01%	1200.00 - 0.01%	1000.00 - 0.01%	1200.00 - 0.01%		1133.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
604(4) - ADJUST EXISTING MANHOLE - 2002 Bid Openings - (continued)						
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	4.00	EACH
400.00 - 0.04%	600.00 - 0.07%	500.00 - 0.06%	0.00 - 0.00%		550.00	
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	5.00	EACH
1000.00 - 0.20%	300.00 - 0.04%	500.00 - 0.06%	500.00 - 0.06%		433.33	
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	8.00	EACH
400.00 - 0.26%	600.00 - 0.36%	620.00 - 0.36%	500.00 - 0.21%		573.33	
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	10.00	EACH
450.00 - 0.26%	400.00 - 0.19%	600.00 - 0.19%	300.00 - 0.09%		433.33	
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	11.00	EACH
500.00 - 0.33%	650.00 - 0.52%	500.00 - 0.38%	0.00 - 0.00%		575.00	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	14.00	EACH
500.00 - 0.07%	400.00 - 0.05%	500.00 - 0.05%	1000.00 - 0.10%		633.33	
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	15.00	EACH
1000.00 - 0.43%	400.00 - 0.15%	500.00 - 0.17%	0.00 - 0.00%		450.00	
604(4) - ADJUST EXISTING MANHOLE - 2003 Bid Openings						
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	4.00	EACH
600.00 - 0.04%	1000.00 - 0.07%	1500.00 - 0.10%	1500.00 - 0.09%		1333.33	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	5.00	EACH
1000.00 - 0.16%	200.00 - 0.04%	750.00 - 0.13%	800.00 - 0.13%		583.33	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	7.00	EACH
1000.00 - 0.13%	700.00 - 0.10%	500.00 - 0.06%	0.00 - 0.00%		600.00	
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	7.00	EACH
800.00 - 0.22%	530.00 - 0.13%	750.00 - 0.17%	500.00 - 0.11%		593.33	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	44.00	EACH
400.00 - 0.28%	500.00 - 0.33%	500.00 - 0.33%	0.00 - 0.00%		500.00	
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	48.00	EACH
450.00 - 0.51%	550.00 - 0.63%	500.00 - 0.56%	402.50 - 0.42%		484.17	
604(4) - ADJUST EXISTING MANHOLE - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	1.00	EACH
500.00 - 0.04%	1800.00 - 0.13%	300.00 - 0.02%	400.00 - 0.02%		833.33	
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	2.00	EACH
600.00 - 0.11%	1000.00 - 0.19%	1200.00 - 0.22%	500.00 - 0.08%		900.00	
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	3.00	EACH
500.00 - 0.07%	375.00 - 0.05%	225.00 - 0.03%	750.00 - 0.10%		450.00	
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	4.00	EACH
600.00 - 0.10%	500.00 - 0.07%	750.00 - 0.09%	600.00 - 0.07%		616.67	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	13.00	EACH
500.00 - 0.03%	1000.00 - 0.05%	400.00 - 0.02%	485.00 - 0.02%		628.33	
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	13.00	EACH
900.00 - 0.04%	500.00 - 0.02%	400.00 - 0.02%	500.00 - 0.02%		466.67	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	17.00	EACH
1000.00 - 0.07%	500.00 - 0.03%	500.00 - 0.03%	2000.00 - 0.11%		1000.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
604(4) - ADJUST EXISTING MANHOLE - 2005 Bid Openings			
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC	09/23/2005	1.00	EACH
700.00 - 0.03% / 1700.00 - 0.08% / 500.00 - 0.02% / 247.69 - 0.01%		815.90	
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	14.00	EACH
500.00 - 0.02% / 500.00 - 0.02% / 1000.00 - 0.03% / 1500.00 - 0.05%		1000.00	
57851B BB TUDOR ROAD RESURFACING	04/27/2005	26.00	EACH
600.00 - 0.19% / 350.00 - 0.11% / 525.00 - 0.16% / 0.00 - 0.00%		437.50	
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G	04/27/2005	27.00	EACH
400.00 - 0.63% / 500.00 - 0.71% / 800.00 - 1.07% / 150.00 - 0.18%		483.33	
604(4A) - ADJUST TELEPHONE MANHOLE - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	1.00	EACH
1500.00 - 0.01% / 500.00 - 0.00% / 4000.00 - 0.03% / 4000.00 - 0.03%		2833.33	
604(5) - INLET, PRECAST CATCH BASIN - 2003 Bid Openings			
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	2.00	EACH
2000.00 - 0.15% / 2500.00 - 0.25% / 3220.00 - 0.31% / 2500.00 - 0.24%		2740.00	
604(5) - INLET, TYPE A - 2001 Bid Openings			
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB	06/27/2001	1.00	EACH
2000.00 - 0.08% / 4100.00 - 0.17% / 2500.00 - 0.10% / 10000.00 - 0.36%		5533.33	
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	3.00	EACH
1800.00 - 0.15% / 3000.00 - 0.25% / 1200.00 - 0.10% / 2400.00 - 0.16%		2200.00	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001	5.00	EACH
1500.00 - 0.27% / 2500.00 - 0.40% / 2000.00 - 0.30% / 2000.00 - 0.29%		2166.67	
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	11.00	EACH
1500.00 - 0.24% / 1854.02 - 0.31% / 1800.00 - 0.30% / 2300.00 - 0.38%		1984.67	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	68.00	EACH
1000.00 - 0.86% / 1850.00 - 1.83% / 1900.00 - 1.81% / 2400.00 - 2.15%		2050.00	
604(5) - INLET, TYPE A - 2002 Bid Openings			
53834 BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	2.00	EACH
3000.00 - 0.17% / 1300.00 - 0.06% / 1200.00 - 0.06% / 0.00 - 0.00%		1250.00	
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	2.00	EACH
3000.00 - 0.03% / 5000.00 - 0.05% / 3200.00 - 0.03% / 3000.00 - 0.03%		3733.33	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	4.00	EACH
2000.00 - 0.02% / 3000.00 - 0.03% / 2500.00 - 0.03% / 2500.00 - 0.03%		2666.67	
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	5.00	EACH
1500.00 - 0.30% / 2500.00 - 0.33% / 1500.00 - 0.18% / 3100.00 - 0.36%		2366.67	
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB	07/12/2002	5.00	EACH
2500.00 - 0.32% / 2000.00 - 0.29% / 2000.00 - 0.28% / 0.00 - 0.00%		2000.00	
55089 BB Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	8.00	EACH
2000.00 - 0.92% / 1800.00 - 0.67% / 3000.00 - 0.74% / 2000.00 - 0.46%		2266.67	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	9.00	EACH
2000.00 - 0.12% / 1800.00 - 0.10% / 3000.00 - 0.16% / 1900.00 - 0.10%		2233.33	
55143 BB Kenai Peninsula Paving Program 2001	01/16/2002	21.00	EACH
400.00 - 0.45% / 225.00 - 0.23% / 500.00 - 0.49% / 480.00 - 0.46%		401.67	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
604(5) - INLET, TYPE A - 2002 Bid Openings - (continued)			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	32.00	EACH
1000.00 - 0.30% / 1200.00 - 0.31% / 2200.00 - 0.54% / 2600.00 - 0.61%		2000.00	
604(5) - INLET, TYPE A - 2003 Bid Openings			
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	2.00	EACH
3000.00 - 0.19% / 2500.00 - 0.18% / 3100.00 - 0.22% / 2300.00 - 0.15%		2633.33	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	3.00	EACH
2000.00 - 0.09% / 4000.00 - 0.18% / 2000.00 - 0.09% / 0.00 - 0.00%		3000.00	
56544 BB Palmer: Airport Rd. & E. Evergreen St.	06/20/2003	3.00	EACH
2000.00 - 1.17% / 2225.00 - 1.59% / 1600.00 - 1.05% / 2450.00 - 1.60%		2091.67	
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	13.00	EACH
1500.00 - 0.76% / 2200.00 - 0.99% / 2250.00 - 0.93% / 3000.00 - 1.23%		2483.33	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	19.00	EACH
1500.00 - 0.29% / 2200.00 - 0.36% / 3000.00 - 0.46% / 2500.00 - 0.36%		2566.67	
604(5) - INLET, TYPE A - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	1.00	EACH
2300.00 - 0.01% / 3000.00 - 0.01% / 1000.00 - 0.00% / 2200.00 - 0.01%		2066.67	
57288 BB CENTRAL REGION SAFETY PROJECTS 2004	11/03/2004	1.00	EACH
2500.00 - 0.31% / 2500.00 - 0.27% / 3200.00 - 0.32% / 2500.00 - 0.23%		2733.33	
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004	3.00	EACH
2250.00 - 0.50% / 2240.00 - 0.49% / 1800.00 - 0.34% / 2000.00 - 0.35%		2013.33	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	13.00	EACH
2000.00 - 0.11% / 2000.00 - 0.09% / 2500.00 - 0.11% / 2500.00 - 0.10%		2333.33	
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	14.00	EACH
2000.00 - 0.11% / 2500.00 - 0.13% / 2300.00 - 0.11% / 2500.00 - 0.12%		2433.33	
54112 BB Homer: Barlett/Hohe St. Rehabilitation	10/27/2004	25.00	EACH
1600.00 - 1.74% / 2800.00 - 2.62% / 2250.00 - 1.76% / 2800.00 - 2.14%		2616.67	
604(5) - INLET, TYPE A - 2005 Bid Openings			
57851B BB TUDOR ROAD RESURFACING	04/27/2005	2.00	EACH
3000.00 - 0.07% / 2500.00 - 0.06% / 1650.00 - 0.04% / 0.00 - 0.00%		2075.00	
61406 BB Kenai Spur Rd. MP 3-8 Repaving	06/24/2005	2.00	EACH
2500.00 - 0.23% / 2300.00 - 0.26% / 3000.00 - 0.34% / 3000.00 - 0.31%		2766.67	
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	18.00	EACH
2000.00 - 0.08% / 2500.00 - 0.12% / 2000.00 - 0.09% / 2000.00 - 0.08%		2166.67	
604(5A) - MOA CATCH BASIN INLET - 2003 Bid Openings			
56333 BB Anchorage Area Arterial Resurfacing,2003	11/19/2003	1.00	EACH
3000.00 - 0.07% / 3000.00 - 0.07% / 5000.00 - 0.12% / 575.00 - 0.01%		2858.33	
604(5C) - INLET, TYPE C - 2001 Bid Openings			
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS	08/08/2001	1.00	EACH
4500.00 - 0.11% / 3500.00 - 0.09% / 5000.00 - 0.12% / 4200.00 - 0.10%		4233.33	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001	4.00	EACH
3500.00 - 0.65% / 3250.00 - 0.61% / 3000.00 - 0.56% / 2000.00 - 0.36%		2750.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
604(5C) - INLET, TYPE C - 2003 Bid Openings			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	2.00	EACH
4000.00 - 0.20% / 5131.41 - 0.25% / 5500.00 - 0.26% / 5000.00 - 0.23%		5210.47	
604(5C) - INLET, TYPE C - 2004 Bid Openings			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	3.00	EACH
5000.00 - 0.06% / 5000.00 - 0.05% / 5000.00 - 0.05% / 7500.00 - 0.07%		5833.33	
604(5D) - INLET, TYPE D - 2001 Bid Openings			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	2.00	EACH
5000.00 - 0.13% / 4400.00 - 0.13% / 5000.00 - 0.14% / 3000.00 - 0.08%		4133.33	
604(5D) - INLET, TYPE D - 2002 Bid Openings			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	12.00	EACH
5300.00 - 0.43% / 5000.00 - 0.36% / 6500.00 - 0.46% / 5200.00 - 0.35%		5566.67	
604(5D) - INLET, TYPE D - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	2.00	EACH
7000.00 - 0.06% / 5000.00 - 0.04% / 1800.00 - 0.01% / 14000.00 - 0.10%		6933.33	
604(5G) - INLET, TYPE G - 2002 Bid Openings			
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD	04/24/2002	1.00	EACH
7000.00 - 0.42% / 13000.00 - 0.95% / 8000.00 - 0.55% / 0.00 - 0.00%		10500.00	
604(5S) - INLET, SPECIAL - 2004 Bid Openings			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	2.00	EACH
7000.00 - 0.06% / 5000.00 - 0.04% / 5000.00 - 0.03% / 10000.00 - 0.06%		6666.67	
604(6) - RELOCATE INLET - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	3.00	EACH
750.00 - 0.02% / 2000.00 - 0.05% / 2800.00 - 0.06% / 2800.00 - 0.06%		2533.33	
604(7) - RELOCATE MANHOLE - 2001 Bid Openings			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	1.00	EACH
1000.00 - 0.03% / 700.00 - 0.02% / 7000.00 - 0.18% / 2500.00 - 0.05%		3400.00	
604(7) - RELOCATE MANHOLE - 2002 Bid Openings			
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD	04/24/2002	1.00	EACH
4000.00 - 0.24% / 3000.00 - 0.22% / 2000.00 - 0.14% / 0.00 - 0.00%		2500.00	
604(7) - RELOCATE MANHOLE - 2005 Bid Openings			
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC	09/23/2005	2.00	EACH
2000.00 - 0.18% / 2600.00 - 0.24% / 1900.00 - 0.17% / 2365.36 - 0.21%		2288.45	
604(9) - PRECAST CATCH BASIN - 2003 Bid Openings			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003	22.00	EACH
2500.00 - 1.00% / 3200.00 - 1.49% / 2061.00 - 0.83% / 0.00 - 0.00%		2630.50	
604(13) - REPLACE MANHOLE FRAME AND GRATE - 2001 Bid Openings			
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS	08/08/2001	1.00	EACH
500.00 - 0.01% / 1500.00 - 0.04% / 800.00 - 0.02% / 520.00 - 0.01%		940.00	
604(13) - REPLACE MANHOLE FRAME AND GRATE - 2003 Bid Openings			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003	3.00	EACH
1000.00 - 0.05% / 700.00 - 0.04% / 300.00 - 0.02% / 0.00 - 0.00%		500.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
604(13) - REPLACE MANHOLE FRAME AND GRATE - 2003 Bid Openings - (continued)			
56333 BB Anchorage Area Arterial Resurfacing,2003	11/19/2003	4.00	EACH
1000.00 - 0.09% / 900.00 - 0.09% / 1000.00 - 0.09% / 805.00 - 0.07%		901.67	
604(13A) - REPLACE FRAME AND LID - 2001 Bid Openings			
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001	39.00	EACH
600.00 - 0.85% / 700.00 - 0.88% / 800.00 - 0.95% / 1000.00 - 1.11%		833.33	
604(13A) - REPLACE FRAME AND LID - 2003 Bid Openings			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003	1.00	EACH
1000.00 - 0.02% / 700.00 - 0.01% / 300.00 - 0.01% / 0.00 - 0.00%		500.00	
604(13A) - REPLACE FRAME AND LID - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	2.00	EACH
500.00 - 0.00% / 500.00 - 0.00% / 500.00 - 0.00% / 515.00 - 0.00%		505.00	
604(13A) - REPLACE SEWER METAL RING & LID - 2002 Bid Openings			
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB	07/12/2002	7.00	EACH
950.00 - 0.17% / 1200.00 - 0.24% / 500.00 - 0.10% / 0.00 - 0.00%		850.00	
604(13A) - REPLACE SEWER METAL RING & LID - 2003 Bid Openings			
56333 BB Anchorage Area Arterial Resurfacing,2003	11/19/2003	13.00	EACH
800.00 - 0.24% / 900.00 - 0.28% / 500.00 - 0.15% / 591.26 - 0.17%		663.75	
604(13A) - REPLACE SEWER METAL RING & LID - 2005 Bid Openings			
57851B BB TUDOR ROAD RESURFACING	04/27/2005	39.00	EACH
1200.00 - 0.57% / 150.00 - 0.07% / 350.00 - 0.16% / 0.00 - 0.00%		250.00	
604(13B) - REPLACE INLET FRAME AND GRATE - 2001 Bid Openings			
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	28.00	EACH
500.00 - 0.38% / 1200.00 - 0.93% / 600.00 - 0.44% / 800.00 - 0.51%		866.67	
604(13B) - REPLACE INLET FRAME AND GRATE - 2002 Bid Openings			
53834 BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	8.00	EACH
800.00 - 0.18% / 400.00 - 0.08% / 1700.00 - 0.32% / 0.00 - 0.00%		1050.00	
604(13B) - REPLACE INLET FRAME AND GRATE - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	4.00	EACH
700.00 - 0.01% / 600.00 - 0.01% / 550.00 - 0.01% / 505.00 - 0.01%		551.67	
604(13C) - REPLACE MANHOLE LID, FRAME AND GRADE RING - 2002 Bid Openings			
53834 BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	1.00	EACH
1000.00 - 0.03% / 500.00 - 0.01% / 1700.00 - 0.04% / 0.00 - 0.00%		1100.00	
604(13C) - REPLACE MANHOLE LID, FRAME AND GRADE RING - 2003 Bid Openings			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	3.00	EACH
750.00 - 0.09% / 750.00 - 0.08% / 1000.00 - 0.10% / 500.00 - 0.05%		750.00	
604(13C) - REPLACE MANHOLE LID, FRAME AND GRADE RING - 2005 Bid Openings			
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G	04/27/2005	2.00	EACH
600.00 - 0.07% / 1000.00 - 0.11% / 500.00 - 0.05% / 800.00 - 0.07%		766.67	
604(14) - OIL & GRIT SEPARATOR - 2003 Bid Openings			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	2.00	EACH
45000.00 - 3.49% / 40000.00 - 2.77% / 40000.00 - 2.54% / 40000.00 - 2.52%		40000.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit	Average
604(14) - OIL/GRIT SEPARATOR - 2004 Bid Openings							
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	1.00	EACH	
80000.00 - 3.47%	140000.00 - 5.25%	80000.00 - 2.51%	80000.00 - 2.45%				100000.00
604(15) - REMOVE CLEANOUT - 2005 Bid Openings							
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	2.00	EACH	
500.00 - 0.00%	500.00 - 0.00%	500.00 - 0.00%	1000.00 - 0.00%				666.67
604(15) - REPLACE CLEANOUT - 2002 Bid Openings							
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	1.00	EACH	
500.00 - 0.01%	1800.00 - 0.05%	1500.00 - 0.04%	0.00 - 0.00%				1650.00
604(18) - ADJUST EXISTING SANITARY SEWER CLEANOUT - 2005 Bid Openings							
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	4.00	EACH	
1000.00 - 0.23%	300.00 - 0.06%	800.00 - 0.16%	500.00 - 0.09%				533.33
604(18A) - SANITARY SEWER CLEANOUT - 2003 Bid Openings							
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	1.00	EACH	
1800.00 - 0.07%	950.00 - 0.03%	2500.00 - 0.08%	1200.00 - 0.04%				1550.00
604(20) - CLEAN DRAINAGE SYSTEM - 2001 Bid Openings							
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	18.00	EACH	
500.00 - 0.25%	1100.00 - 0.55%	650.00 - 0.31%	1000.00 - 0.41%				916.67
604(20) - CLEAN DRAINAGE SYSTEM - 2003 Bid Openings							
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	ALL REQUIRED	CONTINGENT SUM	
20000.00 - 0.30%	20000.00 - 0.37%	20000.00 - 0.35%	20000.00 - 0.30%				20000.00
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	CONTINGENT SUM	
15000.00 - 0.35%	15000.00 - 0.36%	15000.00 - 0.35%	15000.00 - 0.33%				15000.00
604(20) - CLEAN DRAINAGE SYSTEM - 2005 Bid Openings							
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	ALL REQUIRED	LUMP SUM	
15000.00 - 0.88%	10000.00 - 0.53%	25000.00 - 1.24%	15000.00 - 0.69%				
57851B BB TUDOR ROAD RESURFACING				04/27/2005	ALL REQUIRED	CONTINGENT SUM	
20000.00 - 0.24%	20000.00 - 0.24%	20000.00 - 0.23%	0.00 - 0.00%				20000.00
604(20) - INSPECT DRAINAGE SYSTEM - 2001 Bid Openings							
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	ALL REQUIRED	CONTINGENT SUM	
20000.00 - 0.73%	20000.00 - 0.64%	20000.00 - 0.61%	20000.00 - 0.57%				20000.00
604(22) - REPAIR STRUCTURE CRACKS - 2002 Bid Openings							
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	9.00	EACH	
1500.00 - 0.39%	500.00 - 0.11%	350.00 - 0.07%	0.00 - 0.00%				425.00
604(30) - PROTECTIVE WELL MANHOLE - 2003 Bid Openings							
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	2.00	EACH	
200.00 - 0.02%	200.00 - 0.01%	750.00 - 0.05%	300.00 - 0.02%				416.67
604(30) - STORM DRAIN LIFT STATION - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	2.00	EACH	
200000.00 - 1.52%	500000.00 - 3.57%	500000.00 - 3.47%	500000.00 - 3.43%				500000.00
605(1) - 200 MM PERFORATED CORRUGATED STEEL PIPE FOR UNDERDRAIN - 2001 Bid Openings							
52312 BB Parks Highway, MP 57-67				05/04/2001	85.00	METER	
85.00 - 0.04%	100.00 - 0.05%	125.00 - 0.06%	200.00 - 0.09%				141.67

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
605(1) - 200 MM PERFORATED CORRUGATED STEEL PIPE FOR UNDERDRAIN - 2001 Bid Openings - (continued)						
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	202.20	METER
100.00 - 0.13%	85.00 - 0.12%	80.00 - 0.11%	75.00 - 0.10%			80.00
605(3) - 200 MM PERFORATED PIPE UNDERDRAIN - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	580.00	METER
100.00 - 0.59%	90.00 - 0.45%	130.00 - 0.61%	32.00 - 0.14%			84.00
605(3) - 24 INCH PERFORATED PIPE UNDERDRAIN - 2003 Bid Openings						
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	791.00	LINEAR FOOT
55.00 - 1.38%	45.00 - 1.29%	48.00 - 1.36%	60.00 - 1.51%			51.00
605(3) - 6-INCH PERFORATED PIPE UNDERDRAIN - 2005 Bid Openings						
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS				03/30/2005	75.00	LINEAR FOOT
45.00 - 0.28%	75.00 - 0.44%	90.00 - 0.47%	230.00 - 0.93%			131.67
605(3-12) - 12-INCH PERFORATED PIPE UNDERDRAIN - 2004 Bid Openings						
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	945.00	LINEAR FOOT
32.00 - 0.33%	60.00 - 0.54%	28.00 - 0.24%	65.00 - 0.56%			51.00
605(3-150) - 150 MM PERFORATED PIPE UNDERDRAIN - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	350.00	METER
30.00 - 0.04%	100.00 - 0.13%	25.00 - 0.03%	94.00 - 0.11%			73.00
605(3-200) - 200 MM PERFORATED PIPE UNDERDRAIN - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	900.00	METER
100.00 - 0.92%	75.00 - 0.59%	125.00 - 0.92%	84.00 - 0.57%			94.67
605(3-300) - 300 MM PERFORATED PIPE UNDERDRAIN - 2001 Bid Openings						
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	226.00	METER
125.00 - 0.43%	120.00 - 0.46%	225.00 - 0.84%	150.00 - 0.55%			165.00
605(3-600) - 600 MM PERFORATED PIPE UNDERDRAIN - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	8.00	METER
125.00 - 0.00%	200.00 - 0.01%	250.00 - 0.01%	235.00 - 0.01%			228.33
605(5) - POROUS BACKFILL MATERIAL - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67				05/04/2001	22.00	CUBIC METER
30.00 - 0.00%	50.00 - 0.01%	24.00 - 0.00%	3.00 - 0.00%			25.67
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	87.50	CUBIC METER
30.00 - 0.02%	25.00 - 0.02%	30.00 - 0.02%	17.00 - 0.01%			24.00
605(5) - POROUS BACKFILL MATERIAL - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	876.00	CUBIC METER
30.00 - 1.06%	53.00 - 1.21%	50.00 - 1.03%	60.00 - 1.21%			54.33
605(5) - POROUS BACKFILL MATERIAL - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	984.00	CUBIC YARD
30.00 - 0.30%	25.00 - 0.21%	32.00 - 0.26%	13.00 - 0.10%			23.33
605(5) - POROUS BACKFILL MATERIAL - 2005 Bid Openings						
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	650.00	CUBIC YARD
10.00 - 0.15%	30.00 - 0.43%	30.00 - 0.41%	33.00 - 0.44%			31.00
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	2850.00	CUBIC YARD
25.00 - 7.02%	18.00 - 4.16%	20.00 - 4.39%	20.00 - 4.13%			19.33

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
605(6) - 4-INCH PERFORMATED CORRUGATED POLYETHYLENE PIPE FOR UNDERDRAIN - 2003 Bid Openings						
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	2220.00	LINEAR FOOT
10.00 - 1.62%	10.00 - 1.51%	8.00 - 1.16%	32.00 - 4.19%		16.67	
605(6-150) - 150 MM PERFORATED POLYETHYLENE CORRUGATED PIPE FOR UNDERDRAIN - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	51.00	METER
65.00 - 0.13%	40.00 - 0.05%	150.00 - 0.18%	160.00 - 0.19%		116.67	
605(6-300) - 300 MM PERFORATED POLYETHYLENE CORRUGATED PIPE FOR UNDERDRAIN - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	281.00	METER
65.00 - 0.74%	50.00 - 0.37%	150.00 - 0.99%	105.00 - 0.68%		101.67	
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	331.00	METER
120.00 - 2.41%	110.00 - 2.65%	300.00 - 6.85%	0.00 - 0.00%		205.00	
605(6-300) - 300 MM PERFORATED POLYETHYLENE CORRUGATED PIPE FOR UNDERDRAIN - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	88.00	METER
135.00 - 0.29%	121.58 - 0.26%	180.00 - 0.37%	150.00 - 0.31%		150.53	
605(6-450) - 450 MM PERFORATED CORRUGATED POLYETHYLENE PIPE FOR UNDERDRAIN - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	26.00	METER
110.00 - 0.12%	70.00 - 0.05%	150.00 - 0.09%	120.00 - 0.07%		113.33	
605(7-12) - 12 INCH FIN DRAIN - 2005 Bid Openings						
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	67.00	LINEAR FOOT
35.00 - 0.23%	85.00 - 0.46%	174.00 - 0.90%	130.00 - 0.63%		129.67	
605(7-150) - 150 MM PERFORATED PIPE UNDERDRAIN - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	260.40	METER
120.00 - 0.13%	200.00 - 0.19%	130.00 - 0.12%	200.00 - 0.16%		176.67	
606(1) - W-BEAM GUARDRAIL - 2001 Bid Openings						
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT				04/27/2001	36.00	METER
120.00 - 0.13%	170.00 - 0.20%	150.00 - 0.17%	130.00 - 0.12%		150.00	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	68.40	METER
75.00 - 0.13%	60.00 - 0.10%	76.00 - 0.12%	70.00 - 0.11%		68.67	
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	149.00	METER
100.00 - 0.22%	80.00 - 0.20%	125.00 - 0.31%	85.00 - 0.21%		96.67	
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT				10/31/2001	160.00	METER
200.00 - 7.84%	140.00 - 4.66%	100.00 - 2.93%	135.00 - 3.43%		125.00	
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.				07/11/2001	301.00	METER
60.00 - 1.28%	60.00 - 1.35%	50.00 - 1.10%	54.00 - 1.18%		54.67	
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	560.00	METER
50.00 - 0.40%	54.11 - 0.46%	48.00 - 0.40%	50.00 - 0.42%		50.70	
52312 BB Parks Highway, MP 57-67				05/04/2001	2343.00	METER
52.00 - 0.66%	42.00 - 0.55%	45.00 - 0.59%	46.00 - 0.58%		44.33	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	2458.00	METER
45.00 - 0.71%	45.00 - 0.80%	40.00 - 0.67%	45.00 - 0.72%		43.33	
606(1) - W-BEAM GUARDRAIL - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	12.00	METER
90.00 - 0.01%	125.00 - 0.01%	170.00 - 0.02%	100.00 - 0.01%		131.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
606(1) - W-BEAM GUARDRAIL - 2002 Bid Openings - (continued)						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	137.00	METER
80.00 - 0.07%	80.00 - 0.07%	80.00 - 0.06%	81.00 - 0.06%		80.33	
54964 BB High Tower Illumination Mast Replacement				06/28/2002	198.00	METER
90.00 - 0.54%	66.90 - 0.36%	63.99 - 0.29%	125.00 - 0.56%		85.30	
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	244.00	METER
147.00 - 1.45%	140.00 - 0.89%	150.00 - 0.86%	155.00 - 0.87%		148.33	
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	406.60	METER
55.00 - 0.45%	75.00 - 0.55%	75.00 - 0.54%	80.00 - 0.58%		76.67	
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	1425.00	LINEAR FOOT
25.00 - 0.91%	15.00 - 0.62%	13.50 - 0.54%	0.00 - 0.00%		14.25	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	1592.58	METER
55.00 - 0.57%	47.00 - 0.54%	50.00 - 0.57%	48.00 - 0.48%		48.33	
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	3960.10	METER
45.00 - 0.92%	45.00 - 0.93%	48.00 - 0.97%	45.00 - 0.89%		46.00	
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	4766.30	METER
55.00 - 5.51%	48.00 - 4.77%	42.00 - 3.85%	45.25 - 4.09%		45.08	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	6304.20	METER
45.00 - 0.78%	55.00 - 1.00%	65.00 - 1.14%	47.00 - 0.82%		55.67	
55950 BB Kodiak Area Wide Guardrail, Phase I				09/25/2002	45510.00	LINEAR FOOT
20.00 - 50.2%	14.87 - 46.1%	24.00 - 52.3%	21.90 - 44.7%		20.26	
606(1) - W-BEAM GUARDRAIL - 2003 Bid Openings						
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	60.00	LINEAR FOOT
40.00 - 0.15%	36.00 - 0.14%	38.00 - 0.13%	38.00 - 0.13%		37.33	
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	156.00	METER
90.00 - 0.54%	134.00 - 0.72%	115.00 - 0.57%	111.00 - 0.54%		120.00	
55579 BB Eklutna Lake Road				02/26/2003	213.00	LINEAR FOOT
30.00 - 0.25%	50.00 - 0.33%	46.00 - 0.29%	40.00 - 0.24%		45.33	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	628.00	METER
100.00 - 0.64%	52.00 - 0.28%	50.00 - 0.26%	55.00 - 0.26%		52.33	
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	867.00	METER
45.00 - 0.45%	70.00 - 0.66%	60.00 - 0.56%	55.00 - 0.48%		61.67	
56426 BB Dillingham Aleknagik Lake Road Paving				06/18/2003	1450.00	LINEAR FOOT
25.00 - 0.93%	55.00 - 2.31%	50.00 - 1.83%	85.00 - 2.91%		63.33	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	2232.00	LINEAR FOOT
25.00 - 0.88%	13.00 - 0.43%	13.50 - 0.45%	0.00 - 0.00%		13.25	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	7650.00	LINEAR FOOT
15.00 - 1.02%	14.00 - 1.14%	14.50 - 1.09%	15.00 - 1.12%		14.50	
606(1) - W-BEAM GUARDRAIL - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	38.10	METER
50.00 - 0.01%	260.00 - 0.04%	260.00 - 0.03%	260.00 - 0.03%		260.00	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	587.40	METER
60.00 - 0.15%	60.00 - 0.13%	60.00 - 0.12%	60.00 - 0.11%		60.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
606(1) - W-BEAM GUARDRAIL - 2004 Bid Openings - (continued)			
56886 BB Seward Meridian at Bogard Rd. Int. Imp.	06/11/2004	600.00	LINEAR FOOT
35.00 - 1.93% / 25.03 - 1.89% / 25.00 - 1.85% / 36.00 - 2.48%		28.68	
57440 BB CENTRAL REGION GUARDRAIL END TERMINAL UP	11/17/2004	600.00	LINEAR FOOT
35.00 - 2.72% / 38.00 - 2.28% / 31.42 - 1.79% / 38.00 - 2.11%		35.81	
55620 BB Hope Road Pavement Rehabilitation	09/08/2004	625.00	LINEAR FOOT
24.00 - 0.76% / 35.00 - 1.03% / 27.50 - 0.81% / 25.00 - 0.68%		29.17	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	1778.00	METER
45.00 - 0.34% / 53.00 - 0.36% / 60.00 - 0.39% / 58.00 - 0.36%		57.00	
56567 BB North Kenai Spur MP 22.0 - 29.7	12/01/2004	5400.00	LINEAR FOOT
15.50 - 1.15% / 20.00 - 1.73% / 21.00 - 1.72% / 21.00 - 1.48%		20.67	
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation	12/08/2004	7100.00	LINEAR FOOT
15.00 - 4.64% / 21.00 - 5.80% / 23.00 - 6.26% / 23.00 - 5.74%		22.33	
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd	04/14/2004	14375.00	LINEAR FOOT
14.75 - 5.98% / 18.00 - 9.07% / 16.30 - 7.22% / 19.00 - 8.12%		17.77	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	44000.00	LINEAR FOOT
22.00 - 10.4% / 21.00 - 8.82% / 24.00 - 9.74% / 26.00 - 10.5%		23.67	
606(1) - W-BEAM GUARDRAIL - 2005 Bid Openings			
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II	01/12/2005	585.00	LINEAR FOOT
28.00 - 0.40% / 35.12 - 0.42% / 38.00 - 0.45% / 41.36 - 0.46%		38.16	
61406 BB Kenai Spur Rd. MP 3-8 Repaving	06/24/2005	1000.00	LINEAR FOOT
20.00 - 0.91% / 54.00 - 3.03% / 40.00 - 2.23% / 37.00 - 1.92%		43.67	
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR	12/16/2005	1439.00	LINEAR FOOT
35.00 - 4.96% / 25.00 - 2.92% / 24.00 - 2.66% / 27.00 - 2.82%		25.33	
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	1972.00	LINEAR FOOT
20.00 - 0.09% / 22.00 - 0.12% / 20.00 - 0.10% / 16.00 - 0.07%		19.33	
606(2) - THRIE BEAM GUARDRAIL - 2001 Bid Openings			
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	37.00	EACH
225.00 - 0.12% / 155.97 - 0.09% / 140.00 - 0.08% / 100.00 - 0.06%		131.99	
606(2) - THRIE BEAM GUARDRAIL - 2004 Bid Openings			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	146.42	METER
270.00 - 0.16% / 100.00 - 0.05% / 110.00 - 0.06% / 100.00 - 0.05%		103.33	
606(3) - BOX BEAM GUARDRAIL - 2002 Bid Openings			
55140 BB Mat-Su Roads Paving & Transfer 2001	02/13/2002	800.00	METER
100.00 - 1.72% / 82.00 - 1.38% / 80.00 - 1.29% / 95.00 - 1.52%		85.67	
606(3) - BOX BEAM TERMINAL - 2002 Bid Openings			
55140 BB Mat-Su Roads Paving & Transfer 2001	02/13/2002	2.00	EACH
6500.00 - 0.28% / 82.00 - 0.00% / 80.00 - 0.00% / 95.00 - 0.00%		85.67	
606(4) - CABLE GUARDRAIL - 2001 Bid Openings			
52312 BB Parks Highway, MP 57-67	05/04/2001	147.00	METER
50.00 - 0.04% / 40.00 - 0.03% / 41.00 - 0.03% / 43.00 - 0.03%		41.33	
606(4) - CABLE GUARDRAIL - 2002 Bid Openings			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	148.40	METER
40.00 - 0.02% / 110.00 - 0.05% / 125.00 - 0.05% / 110.00 - 0.05%		115.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
606(4) - CABLE GUARDRAIL - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	300.00	LINEAR FOOT
16.00 - 0.04%	15.00 - 0.05%	30.00 - 0.09%	35.00 - 0.10%		26.67	
606(5) - REMOVING AND RECONSTRUCTING GUARDRAIL - 2001 Bid Openings						
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	536.00	METER
100.00 - 2.47%	65.00 - 1.63%	55.00 - 1.38%	60.00 - 1.46%		60.00	
606(5) - REMOVING AND RECONSTRUCTING GUARDRAIL - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.20%	5000.00 - 0.13%	5000.00 - 0.12%	5000.00 - 0.12%		5000.00	
606(5) - REMOVING AND RECONSTRUCTING GUARDRAIL - 2003 Bid Openings						
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	187.00	LINEAR FOOT
40.00 - 0.18%	25.00 - 0.11%	25.00 - 0.11%	27.12 - 0.11%		25.71	
606(5) - REMOVING AND RECONSTRUCTING GUARDRAIL - 2005 Bid Openings						
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	512.50	LINEAR FOOT
25.00 - 0.30%	42.00 - 0.47%	40.00 - 0.43%	46.00 - 0.48%		42.67	
606(6) - REMOVING AND DISPOSING OF GUARDRAIL - 2001 Bid Openings						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	16.00	METER
40.00 - 0.02%	30.00 - 0.02%	30.00 - 0.01%	100.00 - 0.05%		53.33	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	46.00	METER
10.00 - 0.02%	25.00 - 0.05%	16.50 - 0.04%	15.00 - 0.03%		18.83	
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	63.50	METER
20.00 - 0.03%	40.00 - 0.07%	38.00 - 0.06%	40.00 - 0.06%		39.33	
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G				01/31/2001	69.00	METER
16.00 - 0.09%	47.40 - 0.19%	30.00 - 0.10%	25.00 - 0.07%		34.13	
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	138.00	METER
25.00 - 0.05%	20.00 - 0.05%	20.00 - 0.05%	20.00 - 0.04%		20.00	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	270.00	METER
10.00 - 0.07%	10.00 - 0.07%	7.00 - 0.05%	7.00 - 0.04%		8.00	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	277.00	LINEAR FOOT
5.00 - 0.04%	6.00 - 0.04%	10.00 - 0.07%	5.00 - 0.03%		7.00	
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G				01/31/2001	341.00	METER
16.00 - 0.44%	47.40 - 0.96%	30.00 - 0.51%	25.00 - 0.36%		34.13	
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.				07/11/2001	350.00	METER
15.00 - 0.37%	8.00 - 0.21%	10.00 - 0.26%	12.00 - 0.31%		10.00	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	1088.00	METER
9.00 - 0.06%	7.50 - 0.06%	10.00 - 0.07%	6.00 - 0.04%		7.83	
52312 BB Parks Highway, MP 57-67				05/04/2001	4790.00	METER
10.00 - 0.26%	8.00 - 0.21%	10.00 - 0.27%	9.00 - 0.23%		9.00	
606(6) - REMOVING AND DISPOSING OF GUARDRAIL - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	35.00	METER
26.00 - 0.01%	26.00 - 0.01%	23.00 - 0.01%	30.00 - 0.01%		26.33	
54964 BB High Tower Illumination Mast Replacement				06/28/2002	81.00	METER
10.00 - 0.02%	18.50 - 0.04%	29.75 - 0.06%	17.50 - 0.03%		21.92	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
606(6) - REMOVING AND DISPOSING OF GUARDRAIL - 2002 Bid Openings - (continued)			
53834 BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	100.00	METER
30.00 - 0.09% / 10.00 - 0.02% / 15.00 - 0.03% / 0.00 - 0.00%		12.50	
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	244.00	METER
15.00 - 0.15% / 30.00 - 0.19% / 20.00 - 0.12% / 20.00 - 0.11%		23.33	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	301.00	METER
10.00 - 0.02% / 12.00 - 0.02% / 10.00 - 0.02% / 12.00 - 0.02%		11.33	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	1052.40	METER
15.00 - 0.10% / 10.00 - 0.08% / 10.00 - 0.08% / 10.00 - 0.07%		10.00	
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB	07/12/2002	1535.00	LINEAR FOOT
6.00 - 0.24% / 5.00 - 0.22% / 2.50 - 0.11% / 0.00 - 0.00%		3.75	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	2190.00	METER
10.00 - 0.06% / 10.00 - 0.06% / 12.00 - 0.07% / 10.00 - 0.06%		10.67	
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	3672.00	METER
10.00 - 0.19% / 10.00 - 0.19% / 9.00 - 0.17% / 11.00 - 0.20%		10.00	
53921 BB PALMER-WASILLA HWY REHAB.	01/11/2002	4817.00	METER
3.00 - 0.30% / 9.00 - 0.90% / 9.00 - 0.83% / 6.97 - 0.64%		8.32	
55950 BB Kodiak Area Wide Guardrail, Phase I	09/25/2002	14500.00	LINEAR FOOT
5.00 - 3.99% / 3.50 - 3.46% / 5.00 - 3.47% / 11.00 - 7.15%		6.50	
606(6) - REMOVING AND DISPOSING OF GUARDRAIL - 2003 Bid Openings			
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	52.00	LINEAR FOOT
15.00 - 0.02% / 5.00 - 0.01% / 10.00 - 0.02% / 100.00 - 0.16%		38.33	
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	73.00	METER
25.00 - 0.07% / 30.00 - 0.11% / 25.00 - 0.09% / 20.00 - 0.07%		25.00	
55579 BB Eklutna Lake Road	02/26/2003	220.00	LINEAR FOOT
11.00 - 0.09% / 3.00 - 0.02% / 10.00 - 0.06% / 8.00 - 0.05%		7.00	
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	629.20	METER
10.00 - 0.07% / 12.00 - 0.08% / 10.00 - 0.07% / 13.00 - 0.08%		11.67	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	4358.50	LINEAR FOOT
6.00 - 0.23% / 2.00 - 0.09% / 4.00 - 0.17% / 2.70 - 0.12%		2.90	
606(6) - REMOVING AND DISPOSING OF GUARDRAIL - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	95.30	METER
30.00 - 0.01% / 70.00 - 0.02% / 67.50 - 0.02% / 70.00 - 0.02%		69.17	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	150.60	METER
12.00 - 0.01% / 10.00 - 0.01% / 15.00 - 0.01% / 15.00 - 0.01%		13.33	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	620.00	METER
10.00 - 0.03% / 9.00 - 0.02% / 10.00 - 0.02% / 9.50 - 0.02%		9.50	
55620 BB Hope Road Pavement Rehabilitation	09/08/2004	625.00	LINEAR FOOT
3.50 - 0.11% / 6.00 - 0.18% / 7.75 - 0.23% / 7.00 - 0.19%		6.92	
56567 BB North Kenai Spur MP 22.0 - 29.7	12/01/2004	1250.00	LINEAR FOOT
3.50 - 0.06% / 6.00 - 0.12% / 8.50 - 0.16% / 6.00 - 0.10%		6.83	
57440 BB CENTRAL REGION GUARDRAIL END TERMINAL UP	11/17/2004	7950.00	LINEAR FOOT
3.00 - 3.09% / 11.10 - 8.84% / 23.34 - 17.6% / 14.00 - 10.3%		16.15	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
606(6) - REMOVING AND DISPOSING OF GUARDRAIL - 2004 Bid Openings - (continued)						
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	8650.00	LINEAR FEET
3.25 - 1.22%	4.00 - 1.35%	5.00 - 1.66%	4.70 - 1.43%		4.57	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	9550.00	LINEAR FOOT
7.00 - 0.72%	5.00 - 0.46%	10.00 - 0.88%	12.50 - 1.09%		9.17	
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	13300.00	LINEAR FOOT
6.25 - 2.35%	3.00 - 1.40%	2.75 - 1.13%	3.50 - 1.38%		3.08	
606(6) - REMOVING AND DISPOSING OF GUARDRAIL - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	65.00	LINEAR FOOT
13.00 - 0.00%	15.00 - 0.00%	10.00 - 0.00%	10.00 - 0.00%		11.67	
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005	432.00	LINEAR FEET
5.00 - 0.05%	6.69 - 0.06%	7.50 - 0.07%	7.88 - 0.07%		7.36	
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	1514.00	LINEAR FOOT
5.00 - 0.75%	4.00 - 0.49%	4.00 - 0.47%	5.00 - 0.55%		4.33	
606(7) - RAISING EXISTING GUARDRAIL - 2002 Bid Openings						
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R				06/05/2002	3000.00	LINEAR FOOT
1.00 - 0.05%	7.00 - 0.38%	18.00 - 0.90%	8.00 - 0.37%		11.00	
606(7) - RAISING EXISTING GUARDRAIL - 2004 Bid Openings						
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	13900.00	LINEAR FOOT
8.00 - 1.20%	2.50 - 0.33%	2.75 - 0.35%	2.00 - 0.25%		2.42	
606(7) - RAISING EXISTING GUARDRAIL - 2005 Bid Openings						
61406 BB Kenai Spur Rd. MP 3-8 Repaving				06/24/2005	1500.00	LINEAR FOOT
25.00 - 1.70%	22.00 - 1.85%	20.00 - 1.68%	7.00 - 0.54%		16.33	
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	1650.00	LINEAR FOOT
2.50 - 0.10%	10.00 - 0.36%	8.00 - 0.28%	10.00 - 0.34%		9.33	
606(9) - CONTROLLED RELEASE TERMINAL (CRT) - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	1.00	EACH
2430.00 - 0.03%	3237.21 - 0.05%	2825.00 - 0.04%	3000.00 - 0.04%		3020.74	
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT				04/27/2001	2.00	EACH
3500.00 - 0.21%	2700.00 - 0.17%	2500.00 - 0.16%	2700.00 - 0.14%		2633.33	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	2.00	EACH
38000.00 - 1.88%	15000.00 - 0.73%	18000.00 - 0.86%	21000.00 - 0.98%		18000.00	
52312 BB Parks Highway, MP 57-67				05/04/2001	4.00	EACH
2350.00 - 0.05%	2500.00 - 0.06%	2600.00 - 0.06%	2650.00 - 0.06%		2583.33	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	4.00	EACH
2500.00 - 0.06%	2700.00 - 0.08%	2500.00 - 0.07%	2800.00 - 0.07%		2666.67	
606(9) - CONTROLLED RELEASE TERMINAL (CRT) - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	9.00	EACH
3000.00 - 0.07%	2000.00 - 0.05%	2500.00 - 0.06%	2300.00 - 0.06%		2266.67	
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	11.00	EACH
2500.00 - 0.58%	3000.00 - 0.69%	3000.00 - 0.64%	2863.16 - 0.60%		2954.39	
55950 BB Kodiak Area Wide Guardrail, Phase I				09/25/2002	20.00	EACH
3000.00 - 3.31%	3015.91 - 4.11%	3000.00 - 2.87%	3497.00 - 3.14%		3170.97	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
606(9) - CONTROLLED RELEASE TERMINAL (CRT) - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	4.00	EACH
2500.00 - 0.12%	3750.00 - 0.16%	2500.00 - 0.11%	2800.00 - 0.11%		3016.67	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	6.00	EACH
2600.00 - 0.14%	2500.00 - 0.16%	2250.00 - 0.13%	2200.00 - 0.13%		2316.67	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	7.00	EACH
4000.00 - 0.29%	2800.00 - 0.17%	2500.00 - 0.14%	3000.00 - 0.16%		2766.67	
606(9) - CONTROLLED RELEASE TERMINAL (CRT) - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	1.00	EACH
2500.00 - 0.01%	2700.00 - 0.01%	2800.00 - 0.01%	3000.00 - 0.01%		2833.33	
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	1.00	EACH
2800.00 - 0.26%	5173.71 - 0.65%	5000.00 - 0.62%	4500.00 - 0.52%		4891.24	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	1.00	EACH
3175.00 - 0.03%	7000.00 - 0.07%	5000.00 - 0.05%	3500.00 - 0.03%		5166.67	
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	3.00	EACH
2800.00 - 0.12%	3000.00 - 0.14%	4000.00 - 0.18%	3900.00 - 0.15%		3633.33	
606(10) - SLOTTED RAIL TERMINAL (SRT-350) - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	1.00	EACH
2500.00 - 0.04%	2001.38 - 0.03%	1750.00 - 0.03%	3000.00 - 0.04%		2250.46	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	1.00	EACH
2200.00 - 0.05%	2500.00 - 0.06%	2300.00 - 0.05%	2200.00 - 0.05%		2333.33	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	1.00	EACH
4000.00 - 0.18%	4000.00 - 0.19%	2000.00 - 0.09%	2500.00 - 0.11%		2833.33	
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001	2.00	EACH
2500.00 - 0.66%	3500.00 - 0.74%	12000.00 - 2.27%	3000.00 - 0.56%		6166.67	
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT				04/27/2001	2.00	EACH
2250.00 - 0.14%	2500.00 - 0.16%	2000.00 - 0.13%	4000.00 - 0.21%		2833.33	
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	2.00	EACH
2100.00 - 0.06%	3000.00 - 0.10%	2900.00 - 0.10%	4000.00 - 0.13%		3300.00	
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.				07/11/2001	3.00	EACH
2500.00 - 0.53%	2150.00 - 0.48%	2500.00 - 0.55%	2050.00 - 0.45%		2233.33	
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	4.00	EACH
2000.00 - 0.22%	2800.00 - 0.31%	2700.00 - 0.29%	2800.00 - 0.25%		2766.67	
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT				10/31/2001	4.00	EACH
3000.00 - 2.94%	2500.00 - 2.08%	500.00 - 0.37%	2750.00 - 1.75%		1916.67	
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G				01/31/2001	12.00	EACH
2000.00 - 1.93%	3400.00 - 2.41%	2600.00 - 1.57%	4800.00 - 2.43%		3600.00	
52312 BB Parks Highway, MP 57-67				05/04/2001	12.00	EACH
2200.00 - 0.14%	2000.00 - 0.13%	2000.00 - 0.13%	2000.00 - 0.13%		2000.00	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	32.00	EACH
2000.00 - 0.41%	2000.00 - 0.46%	2000.00 - 0.43%	2000.00 - 0.42%		2000.00	
606(10) - SLOTTED RAIL TERMINAL (SRT-350) - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	4.00	EACH
2500.00 - 0.06%	3000.00 - 0.09%	2700.00 - 0.08%	2500.00 - 0.06%		2733.33	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
606(10) - SLOTTED RAIL TERMINAL (SRT-350) - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	2.00	EACH
2500.00 - 0.02% / 6000.00 - 0.04% / 5660.00 - 0.04% / 5700.00 - 0.04%		5786.67	
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation	12/08/2004	28.00	EACH
2250.50 - 2.74% / 2400.00 - 2.62% / 2600.00 - 2.79% / 2600.00 - 2.56%		2533.33	
606(11) - EXTRUDER TERMINAL (ET-2000) - 2001 Bid Openings			
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	1.00	EACH
2600.00 - 0.04% / 2638.77 - 0.04% / 2300.00 - 0.03% / 3000.00 - 0.04%		2646.26	
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.	07/11/2001	1.00	EACH
2600.00 - 0.18% / 3440.00 - 0.26% / 3000.00 - 0.22% / 3900.00 - 0.28%		3446.67	
606(11) - EXTRUDER TERMINAL (ET-2000) - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	2.00	EACH
2800.00 - 0.05% / 2000.00 - 0.03% / 1700.00 - 0.03% / 3000.00 - 0.04%		2233.33	
55019 BB Talkeetna Spur Road Rehabilitation	06/28/2002	2.00	EACH
3000.00 - 0.12% / 3000.00 - 0.11% / 2800.00 - 0.10% / 3000.00 - 0.11%		2933.33	
54964 BB High Tower Illumination Mast Replacement	06/28/2002	3.00	EACH
4000.00 - 0.36% / 2633.00 - 0.22% / 4896.80 - 0.34% / 2415.00 - 0.17%		3314.93	
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB	07/12/2002	3.00	EACH
3000.00 - 0.23% / 2500.00 - 0.22% / 2300.00 - 0.19% / 0.00 - 0.00%		2400.00	
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	6.00	EACH
4000.00 - 0.97% / 1600.00 - 0.25% / 2500.00 - 0.35% / 3000.00 - 0.42%		2366.67	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	6.00	EACH
1200.00 - 0.05% / 3000.00 - 0.11% / 2500.00 - 0.09% / 2700.00 - 0.09%		2733.33	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	18.00	EACH
2500.00 - 0.29% / 2200.00 - 0.29% / 2300.00 - 0.30% / 2500.00 - 0.28%		2333.33	
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	22.00	EACH
2300.00 - 0.26% / 2250.00 - 0.26% / 2200.00 - 0.25% / 2300.00 - 0.25%		2250.00	
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R	06/05/2002	23.00	EACH
2500.00 - 0.89% / 2200.00 - 0.91% / 6000.00 - 2.31% / 2600.00 - 0.92%		3600.00	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	27.00	EACH
2500.00 - 0.19% / 2000.00 - 0.16% / 2000.00 - 0.15% / 2500.00 - 0.19%		2166.67	
53921 BB PALMER-WASILLA HWY REHAB.	01/11/2002	43.00	EACH
2000.00 - 1.81% / 3000.00 - 2.69% / 3000.00 - 2.48% / 3185.45 - 2.60%		3061.82	
55950 BB Kodiak Area Wide Guardrail, Phase I	09/25/2002	143.00	EACH
2000.00 - 15.8% / 2202.02 - 21.5% / 3000.00 - 20.5% / 2988.00 - 19.2%		2730.01	
606(11) - EXTRUDER TERMINAL (ET-2000) - 2003 Bid Openings			
55579 BB Eklutna Lake Road	02/26/2003	2.00	EACH
3000.00 - 0.23% / 6200.00 - 0.39% / 6000.00 - 0.35% / 5000.00 - 0.28%		5733.33	
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM	11/19/2003	2.00	EACH
2900.00 - 0.36% / 3200.00 - 0.41% / 3000.00 - 0.34% / 3200.00 - 0.35%		3133.33	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	5.00	EACH
4000.00 - 0.20% / 2800.00 - 0.12% / 2500.00 - 0.10% / 3000.00 - 0.11%		2766.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity Pay Unit / Average
606(11) - EXTRUDER TERMINAL (ET-2000) - 2003 Bid Openings - (continued)					
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	5.00 EACH
2500.00 - 0.20%	2500.00 - 0.19%	3000.00 - 0.22%	0.00 - 0.00%		2750.00
56426 BB Dillingham Aleknagik Lake Road Paving				06/18/2003	6.00 EACH
2500.00 - 0.38%	5500.00 - 0.96%	3000.00 - 0.45%	2500.00 - 0.35%		3666.67
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	8.00 EACH
2200.00 - 0.20%	3000.00 - 0.26%	2500.00 - 0.22%	2800.00 - 0.23%		2766.67
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	15.00 EACH
2600.00 - 0.35%	2000.00 - 0.32%	2250.00 - 0.33%	2300.00 - 0.34%		2183.33
606(11) - EXTRUDER TERMINAL (ET-2000) - 2004 Bid Openings					
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	1.00 EACH
2650.00 - 0.24%	3801.75 - 0.48%	3750.00 - 0.46%	3800.00 - 0.44%		3783.92
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	2.00 EACH
3000.00 - 0.02%	6000.00 - 0.04%	5520.00 - 0.04%	5500.00 - 0.04%		5673.33
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	10.00 EACH
2800.00 - 0.12%	2500.00 - 0.09%	2700.00 - 0.09%	3000.00 - 0.09%		2733.33
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	11.00 EACH
3000.00 - 0.45%	2750.00 - 0.48%	3400.00 - 0.57%	3400.00 - 0.49%		3183.33
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	16.00 EACH
2000.00 - 0.90%	1900.00 - 1.07%	1775.00 - 0.88%	2000.00 - 0.95%		1891.67
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	19.00 EACH
2900.00 - 0.23%	2300.00 - 0.17%	2500.00 - 0.18%	2500.00 - 0.16%		2433.33
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	139.00 EACH
2735.00 - 4.09%	3000.00 - 3.98%	3000.00 - 3.85%	3500.00 - 4.46%		3166.67
57440 BB CENTRAL REGION GUARDRAIL END TERMINAL UP				11/17/2004	196.00 EACH
2350.00 - 59.6%	3200.00 - 62.8%	3047.97 - 56.8%	3400.00 - 61.7%		3215.99
606(11) - EXTRUDER TERMINAL (ET-2000) - 2005 Bid Openings					
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005	2.00 EACH
4000.00 - 0.20%	4245.44 - 0.17%	4600.00 - 0.19%	5100.00 - 0.20%		4648.48
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	2.00 EACH
3000.00 - 0.59%	4000.00 - 0.65%	4000.00 - 0.62%	4600.00 - 0.67%		4200.00
57851B BB TUDOR ROAD RESURFACING				04/27/2005	4.00 EACH
2500.00 - 0.12%	700.00 - 0.03%	5000.00 - 0.23%	0.00 - 0.00%		2850.00
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	6.00 EACH
3500.00 - 0.05%	3000.00 - 0.05%	3000.00 - 0.04%	3000.00 - 0.04%		3000.00
61406 BB Kenai Spur Rd. MP 3-8 Repaving				06/24/2005	14.00 EACH
4000.00 - 2.55%	6800.00 - 5.34%	5000.00 - 3.91%	3000.00 - 2.18%		4933.33
606(12) - GUARDRAIL/BRIDGE RAIL CONNECTION - 2001 Bid Openings					
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	1.00 EACH
1250.00 - 0.03%	2500.00 - 0.06%	2000.00 - 0.05%	1900.00 - 0.04%		2133.33
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	2.00 EACH
2000.00 - 0.06%	1376.15 - 0.04%	1200.00 - 0.04%	2500.00 - 0.07%		1692.05

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
606(12) - GUARDRAIL/BRIDGE RAIL CONNECTION - 2001 Bid Openings - (continued)						
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001	4.00	EACH
2000.00 - 1.05%	1900.00 - 0.81%	7000.00 - 2.65%	1500.00 - 0.56%		3466.67	
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT				04/27/2001	4.00	EACH
2000.00 - 0.24%	2500.00 - 0.32%	1500.00 - 0.19%	2000.00 - 0.21%		2000.00	
52312 BB Parks Highway, MP 57-67				05/04/2001	8.00	EACH
1500.00 - 0.06%	1500.00 - 0.07%	1200.00 - 0.05%	1300.00 - 0.06%		1333.33	
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G				01/31/2001	12.00	EACH
1500.00 - 1.45%	1600.00 - 1.14%	2000.00 - 1.21%	2000.00 - 1.01%		1866.67	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	20.00	EACH
1500.00 - 0.19%	1500.00 - 0.22%	1500.00 - 0.20%	1100.00 - 0.14%		1366.67	
606(12) - GUARDRAIL/BRIDGE RAIL CONNECTION - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	1.00	EACH
1500.00 - 0.01%	750.00 - 0.01%	1100.00 - 0.01%	3000.00 - 0.02%		1616.67	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	4.00	EACH
2000.00 - 0.05%	1500.00 - 0.04%	2500.00 - 0.06%	1400.00 - 0.03%		1800.00	
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	4.00	EACH
2000.00 - 0.04%	2500.00 - 0.05%	1400.00 - 0.03%	2000.00 - 0.04%		1966.67	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	8.00	EACH
1500.00 - 0.03%	1500.00 - 0.03%	1400.00 - 0.03%	2000.00 - 0.04%		1633.33	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	24.00	EACH
1500.00 - 0.23%	1300.00 - 0.23%	1350.00 - 0.23%	1500.00 - 0.23%		1383.33	
606(12) - GUARDRAIL/BRIDGE RAIL CONNECTION - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	4.00	EACH
2000.00 - 0.09%	2200.00 - 0.10%	2000.00 - 0.09%	2000.00 - 0.08%		2066.67	
606(12) - GUARDRAIL/BRIDGE RAIL CONNECTION - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	4.00	EACH
1500.00 - 0.02%	4000.00 - 0.06%	4110.00 - 0.06%	4200.00 - 0.06%		4103.33	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	6.00	EACH
1500.00 - 0.04%	1400.00 - 0.03%	1500.00 - 0.03%	1500.00 - 0.03%		1466.67	
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	8.00	EACH
1700.00 - 0.38%	1750.00 - 0.49%	1600.00 - 0.39%	1850.00 - 0.44%		1733.33	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	8.00	EACH
1500.00 - 0.05%	2000.00 - 0.06%	2000.00 - 0.06%	3000.00 - 0.07%		2333.33	
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	12.00	EACH
1571.50 - 0.82%	1600.00 - 0.75%	1800.00 - 0.83%	1800.00 - 0.76%		1733.33	
606(12) - GUARDRAIL/BRIDGERAIL CONNECTION - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	6.00	EACH
2000.00 - 0.03%	2500.00 - 0.04%	2500.00 - 0.04%	1500.00 - 0.02%		2166.67	
606(13) - GUARDRAIL INSTALLATION IN ROCK - 2002 Bid Openings						
55950 BB Kodiak Area Wide Guardrail, Phase I				09/25/2002	1600.00	EACH
125.00 - 11.0%	0.00 - 0.00%	100.00 - 7.66%	54.00 - 3.87%		51.33	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
606(13) - GUARDRAIL INSTALLATION IN ROCK - 2004 Bid Openings			
57440 BB CENTRAL REGION GUARDRAIL END TERMINAL UP	11/17/2004	50.00	EACH
100.00 - 0.65% / 1.00 - 0.01% / 200.00 - 0.95% / 125.00 - 0.58%		108.67	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	230.00	EACH
60.00 - 0.15% / 110.00 - 0.24% / 120.00 - 0.25% / 150.00 - 0.32%		126.67	
606(15) - CRASH CUSHION - 2003 Bid Openings			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	1.00	EACH
50000.00 - 0.78% / 30000.00 - 0.45% / 30000.00 - 0.44% / 0.00 - 0.00%		30000.00	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	2.00	EACH
46000.00 - 0.82% / 30000.00 - 0.64% / 3000.00 - 0.06% / 37000.00 - 0.72%		23333.33	
606(15) - CRASH CUSHION - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	1.00	EACH
37000.00 - 0.16% / 68000.00 - 0.26% / 75000.00 - 0.28% / 75000.00 - 0.26%		72666.67	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	2.00	EACH
35000.00 - 0.29% / 25000.00 - 0.18% / 30000.00 - 0.21% / 5000.00 - 0.03%		20000.00	
606(15) - CRASH CUSHION - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	4.00	EACH
20000.00 - 0.17% / 15000.00 - 0.16% / 15000.00 - 0.15% / 15000.00 - 0.14%		15000.00	
606(16) - END ANCHORAGES - 2003 Bid Openings			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	2962.00	EACH
8.00 - 0.37% / 3.00 - 0.13% / 3.00 - 0.13% / 0.00 - 0.00%		3.00	
606(17) - REMOVABLE BARRIER POST - 2002 Bid Openings			
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE	02/06/2002	2.00	EACH
1000.00 - 0.25% / 1000.00 - 0.32% / 900.00 - 0.28% / 100.00 - 0.03%		666.67	
53461 BB BETHEL BOARDWALK	04/03/2002	4.00	EACH
450.00 - 0.15% / 853.80 - 0.27% / 250.00 - 0.07% / 1315.00 - 0.39%		806.27	
606(17) - REMOVABLE BARRIER POST - 2003 Bid Openings			
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II	12/17/2003	3.00	EACH
350.00 - 0.14% / 500.00 - 0.16% / 550.00 - 0.17% / 535.00 - 0.16%		528.33	
606(17) - REMOVABLE BARRIER POST - 2005 Bid Openings			
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS	03/30/2005	1.00	EACH
500.00 - 0.04% / 1500.00 - 0.12% / 1300.00 - 0.09% / 1100.00 - 0.06%		1300.00	
606(17A) - FIXED BARRIER POST - 2002 Bid Openings			
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE	02/06/2002	2.00	EACH
350.00 - 0.09% / 500.00 - 0.16% / 751.00 - 0.23% / 700.00 - 0.20%		650.33	
606(17A) - FIXED WOOD BARRIER POST - 2001 Bid Openings			
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001	16.00	EACH
200.00 - 0.16% / 200.00 - 0.16% / 220.00 - 0.16% / 203.00 - 0.14%		207.67	
606(17A) - FIXED WOOD BARRIER POST - 2002 Bid Openings			
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	43.00	EACH
200.00 - 0.69% / 1100.00 - 3.56% / 200.00 - 0.62% / 0.00 - 0.00%		433.33	
606(17A) - FIXED WOOD BARRIER POST - 2003 Bid Openings			
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	42.00	EACH
250.00 - 0.40% / 150.00 - 0.32% / 142.00 - 0.29% / 100.00 - 0.20%		130.67	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
606(17A) - FIXED WOOD BARRIER POST - 2004 Bid Openings			
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	51.00	EACH
250.00 - 1.17% / 150.00 - 0.71% / 150.00 - 0.71% / 400.00 - 1.68%		233.33	
606(17A) - FIXED WOOD BARRIER POST - 2005 Bid Openings			
57851B BB TUDOR ROAD RESURFACING	04/27/2005	2.00	EACH
250.00 - 0.01% / 500.00 - 0.01% / 300.00 - 0.01% / 0.00 - 0.00%		400.00	
606(17B) - REMOVABLE STEEL BARRIER POST - 2001 Bid Openings			
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001	5.00	EACH
850.00 - 0.21% / 800.00 - 0.20% / 500.00 - 0.11% / 806.00 - 0.18%		702.00	
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	16.00	EACH
350.00 - 0.08% / 713.69 - 0.17% / 625.00 - 0.15% / 500.00 - 0.12%		612.90	
606(17B) - REMOVABLE STEEL BARRIER POST - 2002 Bid Openings			
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	9.00	EACH
850.00 - 0.61% / 600.00 - 0.41% / 770.00 - 0.50% / 750.00 - 0.35%		706.67	
606(17B) - REMOVABLE STEEL BARRIER POST - 2003 Bid Openings			
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	8.00	EACH
1000.00 - 0.31% / 600.00 - 0.24% / 570.00 - 0.22% / 600.00 - 0.23%		590.00	
606(17B) - REMOVABLE STEEL BARRIER POST - 2004 Bid Openings			
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	3.00	EACH
400.00 - 0.11% / 500.00 - 0.14% / 550.00 - 0.15% / 1225.00 - 0.30%		758.33	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	6.00	EACH
450.00 - 0.01% / 400.00 - 0.01% / 450.00 - 0.01% / 500.00 - 0.01%		450.00	
606(17B) - REMOVABLE STEEL BARRIER POST - 2005 Bid Openings			
57851B BB TUDOR ROAD RESURFACING	04/27/2005	1.00	EACH
600.00 - 0.01% / 750.00 - 0.01% / 700.00 - 0.01% / 0.00 - 0.00%		725.00	
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	2.00	EACH
500.00 - 0.00% / 750.00 - 0.00% / 1000.00 - 0.00% / 400.00 - 0.00%		716.67	
606(17C) - WOOD BARRIER POST - 2001 Bid Openings			
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001	9.00	EACH
400.00 - 0.17% / 450.00 - 0.19% / 400.00 - 0.17% / 200.00 - 0.08%		350.00	
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	21.00	EACH
150.00 - 0.04% / 0.00 - 0.00% / 165.00 - 0.05% / 0.00 - 0.00%		55.00	
606(17C) - WOOD BARRIER POST - 2002 Bid Openings			
55019 BB Talkeetna Spur Road Rehabilitation	06/28/2002	6.00	EACH
300.00 - 0.04% / 200.00 - 0.02% / 210.00 - 0.02% / 250.00 - 0.03%		220.00	
606(17C) - WOOD BARRIER POST - 2003 Bid Openings			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	5.00	EACH
300.00 - 0.04% / 257.24 - 0.03% / 250.00 - 0.03% / 250.00 - 0.03%		252.41	
606(17C) - WOOD BARRIER POST - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	11.00	EACH
400.00 - 0.01% / 250.00 - 0.01% / 400.00 - 0.01% / 300.00 - 0.01%		316.67	
606(17D) - BARRIER POST - 2001 Bid Openings			
54043 BB HSIP	11/07/2001	7.00	EACH
150.00 - 0.09% / 400.00 - 0.23% / 300.00 - 0.14% / 200.00 - 0.08%		300.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
606(18) - PEDESTRIAN GUARDRAIL - 2002 Bid Openings			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	345.00	METER
925.00 - 2.06% / 860.00 - 2.14% / 900.00 - 2.23% / 840.00 - 1.83%		866.67	
606(18) - PEDESTRIAN GUARDRAIL - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	300.00	METER
900.00 - 1.03% / 1750.00 - 1.88% / 1500.00 - 1.56% / 1800.00 - 1.85%		1683.33	
606(19) - BARRIER RAIL - 2005 Bid Openings			
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS	03/30/2005	3360.00	LINEAR FOOT
30.00 - 8.26% / 33.00 - 8.60% / 57.00 - 13.4% / 22.70 - 4.13%		37.57	
606(24) - BATTER BOARD - 2002 Bid Openings			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	4528.00	METER
10.00 - 0.12% / 10.00 - 0.13% / 13.50 - 0.17% / 10.00 - 0.13%		11.17	
606(24) - BATTER BOARD - 2005 Bid Openings			
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR	12/16/2005	866.00	LINEAR FOOT
10.00 - 0.85% / 6.00 - 0.42% / 7.00 - 0.47% / 7.00 - 0.44%		6.67	
607(3) - CHAIN-LINK FENCE - 2002 Bid Openings			
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE	02/06/2002	197.00	METER
75.00 - 1.88% / 50.00 - 1.56% / 60.00 - 1.81% / 60.00 - 1.66%		56.67	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	852.00	METER
50.00 - 0.40% / 45.00 - 0.31% / 53.00 - 0.35% / 45.00 - 0.28%		47.67	
607(3) - CHAIN-LINK FENCE - 2003 Bid Openings			
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN	05/09/2003	150.00	LINEAR FOOT
15.00 - 0.03% / 17.00 - 0.05% / 40.00 - 0.10% / 50.00 - 0.11%		35.67	
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM	11/19/2003	199.00	LINEAR FOOT
20.00 - 0.24% / 19.00 - 0.24% / 20.00 - 0.22% / 20.00 - 0.22%		19.67	
56333 BB Anchorage Area Arterial Resurfacing,2003	11/19/2003	306.00	LINEAR FOOT
20.00 - 0.14% / 17.00 - 0.12% / 20.00 - 0.14% / 19.10 - 0.13%		18.70	
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003	355.00	LINEAR FOOT
50.00 - 1.30% / 34.00 - 0.82% / 35.00 - 0.81% / 27.00 - 0.57%		32.00	
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	592.00	METER
60.00 - 1.37% / 50.00 - 1.48% / 50.00 - 1.42% / 80.00 - 2.25%		60.00	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	1550.00	LINEAR FOOT
15.00 - 0.21% / 25.00 - 0.41% / 16.00 - 0.24% / 17.00 - 0.26%		19.33	
607(3) - CHAIN-LINK FENCE - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	19.00	METER
75.00 - 0.01% / 65.00 - 0.00% / 70.00 - 0.00% / 70.00 - 0.00%		68.33	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	389.00	METER
60.00 - 0.10% / 70.00 - 0.10% / 70.00 - 0.10% / 70.00 - 0.08%		70.00	
607(3) - CHAIN-LINK FENCE - 2005 Bid Openings			
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II	01/12/2005	24.00	LINEAR FOOT
25.00 - 0.01% / 54.13 - 0.03% / 60.00 - 0.03% / 63.75 - 0.03%		59.29	
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS	03/30/2005	225.00	LINEAR FOOT
20.00 - 0.37% / 60.00 - 1.05% / 25.00 - 0.39% / 28.00 - 0.34%		37.67	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
607(3A) - VINYL COATED CHAIN LINK FENCE - 2001 Bid Openings			
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001	255.00	METER
50.00 - 0.46% / 100.00 - 0.82% / 110.00 - 0.85% / 100.00 - 0.73%		103.33	
607(3A) - VINYL COATED CHAIN LINK FENCE - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	435.00	METER
100.00 - 0.17% / 165.00 - 0.26% / 161.00 - 0.24% / 160.00 - 0.24%		162.00	
607(4) - RECONSTRUCTED FENCE - 2003 Bid Openings			
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	11.00	METER
35.00 - 0.01% / 50.00 - 0.03% / 50.00 - 0.03% / 60.00 - 0.03%		53.33	
607(5) - DRIVE GATE - 2001 Bid Openings			
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001	1.00	EACH
1000.00 - 0.04% / 4000.00 - 0.13% / 4500.00 - 0.14% / 500.00 - 0.01%		3000.00	
607(5) - DRIVE GATE - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	4.00	EACH
2500.00 - 0.09% / 1600.00 - 0.05% / 1200.00 - 0.04% / 2000.00 - 0.06%		1600.00	
607(5) - DRIVE GATE - 2004 Bid Openings			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	1.00	EACH
10000.00 - 0.04% / 4000.00 - 0.01% / 4000.00 - 0.01% / 5000.00 - 0.02%		4333.33	
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	2.00	EACH
1500.00 - 0.01% / 3000.00 - 0.02% / 2720.00 - 0.02% / 2800.00 - 0.02%		2840.00	
607(5A) - SINGLE ENTRANCE GATE - 2001 Bid Openings			
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001	1.00	EACH
2800.00 - 0.10% / 1600.00 - 0.05% / 2500.00 - 0.08% / 1000.00 - 0.03%		1700.00	
54043 BB HSIP	11/07/2001	1.00	EACH
3000.00 - 0.26% / 7100.00 - 0.58% / 8000.00 - 0.52% / 2500.00 - 0.15%		5866.67	
607(5A) - SINGLE ENTRANCE GATE - 2002 Bid Openings			
54982 BB BYERS LAKE RV DUMP	07/12/2002	1.00	EACH
1500.00 - 0.30% / 2530.00 - 0.41% / 3500.00 - 0.50% / 13800.00 - 1.90%		6610.00	
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	3.00	EACH
4000.00 - 0.06% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
607(5A) - SINGLE ENTRANCE GATE - 2003 Bid Openings			
56333 BB Anchorage Area Arterial Resurfacing,2003	11/19/2003	1.00	EACH
1800.00 - 0.04% / 1000.00 - 0.02% / 1000.00 - 0.02% / 1125.48 - 0.02%		1041.83	
607(5A1) - RELOCATE SINGLE ENTRANCE GATE - 2002 Bid Openings			
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	1.00	EACH
3000.00 - 0.02% / 2000.00 - 0.01% / 4000.00 - 0.02% / 4000.00 - 0.02%		3333.33	
607(5B) - DOUBLE ENTRANCE GATE - 2002 Bid Openings			
54982 BB BYERS LAKE RV DUMP	07/12/2002	1.00	EACH
2500.00 - 0.51% / 3220.00 - 0.53% / 6000.00 - 0.86% / 22500.00 - 3.10%		10573.33	
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	4.00	EACH
6000.00 - 0.12% / 6000.00 - 0.13% / 6500.00 - 0.13% / 6000.00 - 0.12%		6166.67	
607(6) - WALK GATE - 2002 Bid Openings			
54964 BB High Tower Illumination Mast Replacement	06/28/2002	2.00	EACH
1000.00 - 0.06% / 1100.00 - 0.06% / 1903.00 - 0.09% / 1000.00 - 0.05%		1334.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
607(6) - WALK GATE - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	9.00	EACH
600.00 - 0.40%	275.00 - 0.18%	1700.00 - 0.98%	1100.00 - 0.58%		1025.00	
607(6) - WALK GATE - 2005 Bid Openings						
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005	1.00	EACH
1250.00 - 0.03%	1061.36 - 0.02%	1100.00 - 0.02%	1186.00 - 0.02%		1115.79	
607(6A) - ORNAMENTAL GATE - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	1.00	EACH
1000.00 - 0.04%	2000.00 - 0.10%	1900.00 - 0.09%	2000.00 - 0.09%		1966.67	
607(7) - MODIFIED SINGLE ENTRANCE GATE - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	2.00	EACH
4000.00 - 1.09%	6000.00 - 1.31%	9200.00 - 1.84%	4000.00 - 0.80%		6400.00	
607(7) - NOISE BARRIER - 2002 Bid Openings						
54240 A1 C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	218.00	SQUARE METER
360.65 - 0.53%	450.00 - 0.59%	745.00 - 0.96%	350.00 - 0.43%		515.00	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	338.00	SQUARE METER
360.65 - 0.83%	450.00 - 0.91%	470.00 - 0.94%	440.00 - 0.84%		453.33	
54240 A2 C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	960.00	SQUARE METER
360.65 - 2.35%	450.00 - 2.58%	430.00 - 2.43%	410.00 - 2.23%		430.00	
54240 A3 C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	1007.00	SQUARE METER
360.65 - 2.47%	450.00 - 2.70%	430.00 - 2.55%	410.00 - 2.34%		430.00	
54240 A4 C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	1704.00	SQUARE METER
360.65 - 4.17%	450.00 - 4.58%	435.00 - 4.37%	410.00 - 3.97%		431.67	
607(7) - NOISE BARRIER - 2003 Bid Openings						
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	2244.00	SQUARE FOOT
150.00 - 5.28%	165.00 - 5.55%	175.00 - 5.80%	0.00 - 0.00%		170.00	
607(7) - NOISE BARRIER - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	1618.60	SQUARE METER
425.00 - 2.86%	550.00 - 3.22%	590.00 - 3.34%	560.00 - 2.83%		566.67	
607(7) - POST TOP - 2002 Bid Openings						
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	16.00	EACH
1200.00 - 1.10%	2450.00 - 1.82%	3000.00 - 1.48%	2400.00 - 1.10%		2616.67	
607(7) - TRELLIS FENCE - 2002 Bid Openings						
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	140.00	METER
95.00 - 0.38%	60.00 - 0.21%	822.00 - 2.68%	0.00 - 0.00%		441.00	
607(8) - FENCE - 2002 Bid Openings						
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	3147.00	METER
30.00 - 2.69%	36.00 - 2.80%	52.00 - 3.82%	0.00 - 0.00%		44.00	
607(8) - FENCE - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	81.00	METER
110.00 - 0.22%	352.07 - 0.69%	330.00 - 0.63%	300.00 - 0.57%		327.36	
607(8) - FENCE - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	10.00	METER
250.00 - 0.18%	130.00 - 0.09%	300.00 - 0.19%	275.00 - 0.16%		235.00	

Project Number and Project Title	Opening Date	Quantity Pay Unit
Engineer Est. - % of Total Low Bidder - % of Bid	2nd Low - % of Bid 3rd Low - % of Bid	Average
607(8) - WOOD FENCE - 2001 Bid Openings		
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	130.00 METER
150.00 - 0.25% 100.00 - 0.19%	100.00 - 0.18% 125.00 - 0.21%	108.33
51018 A1 ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	227.00 METER
250.00 - 0.72% 100.00 - 0.33%	120.00 - 0.38% 145.00 - 0.43%	121.67
607(8) - WOOD FENCE - 2004 Bid Openings		
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	143.00 SQUARE METER
150.00 - 0.09% 300.00 - 0.16%	300.00 - 0.15% 300.00 - 0.13%	300.00
607(9) - PLASTER AND ANCHOR CHAIN FENCE - 2001 Bid Openings		
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	44.00 METER
500.00 - 0.28% 400.00 - 0.26%	930.00 - 0.57% 600.00 - 0.35%	643.33
607(9) - ROCK FENCE POST - 2002 Bid Openings		
53834 BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	350.00 EACH
725.00 - 7.24% 860.00 - 7.44%	1000.00 - 8.16% 0.00 - 0.00%	930.00
607(9) - WALK GATE - 2002 Bid Openings		
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	9.00 EACH
600.00 - 0.43% 900.00 - 0.61%	500.00 - 0.32% 1200.00 - 0.57%	866.67
607(9) - WALK GATE - 2005 Bid Openings		
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	6.00 EACH
50000.00 - 0.65% 13000.00 - 0.21%	20000.00 - 0.29% 10000.00 - 0.14%	14333.33
56559 A1 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	6.00 EACH
9000.00 - 0.12% 7000.00 - 0.11%	20000.00 - 0.29% 10000.00 - 0.14%	12333.33
607(10) - DECORATIVE FENCE - 2001 Bid Openings		
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001	699.00 METER
250.00 - 8.67% 320.00 - 11.3%	380.00 - 11.8% 355.00 - 10.8%	351.67
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	761.00 LINEAR FOOT
200.00 - 3.86% 300.00 - 5.72%	260.00 - 4.95% 360.00 - 5.84%	306.67
607(10) - DECORATIVE FENCE - 2002 Bid Openings		
55089 BB Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	87.00 METER
500.00 - 2.49% 500.00 - 2.02%	600.00 - 1.61% 1600.00 - 3.98%	900.00
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	249.00 METER
350.00 - 6.99% 415.00 - 7.77%	390.00 - 6.98% 350.00 - 4.58%	385.00
607(10) - DECORATIVE FENCE - 2003 Bid Openings		
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	96.00 METER
375.00 - 1.38% 525.00 - 2.53%	510.00 - 2.35% 450.00 - 2.05%	495.00
607(10) - DECORATIVE FENCE - 2004 Bid Openings		
52474 A1 PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	30.00 METER
50.00 - 0.01% 500.00 - 0.06%	600.00 - 0.07% 560.00 - 0.06%	553.33
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004	51.00 METER
575.00 - 2.15% 630.00 - 2.33%	2000.00 - 6.50% 1500.00 - 4.50%	1376.67
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	106.00 LINEAR FOOT
120.00 - 1.16% 360.00 - 3.55%	400.00 - 3.94% 940.00 - 8.23%	566.67

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
607(10) - DECORATIVE FENCE - 2004 Bid Openings - (continued)						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	218.00	METER
85.00 - 0.08%	350.00 - 0.29%	300.00 - 0.24%	300.00 - 0.23%		316.67	
607(10) - DECORATIVE FENCE - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	2141.00	SQUARE FOOT
125.00 - 0.58%	160.00 - 0.92%	155.00 - 0.82%	100.00 - 0.48%		138.33	
607(11) - TEMPORARY FENCE - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	3032.00	METER
3.70 - 0.08%	30.00 - 0.54%	10.00 - 0.18%	15.00 - 0.26%		18.33	
607(11) - TEMPORARY FENCE - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	100.00	METER
11.50 - 0.08%	140.00 - 1.02%	12.00 - 0.08%	15.00 - 0.09%		55.67	
607(12) - PIPE & CHAIN FENCE - 2005 Bid Openings						
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	118.00	LINEAR FOOT
25.00 - 0.17%	80.00 - 0.50%	100.00 - 0.58%	250.00 - 1.35%		143.33	
607(20) - MOOSE FENCE - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	4200.00	LINEAR FOOT
20.00 - 7.68%	12.00 - 4.69%	13.50 - 5.27%	14.00 - 4.86%		13.17	
607(20) - MOOSE FENCE - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	7655.00	LINEAR FOOT
60.00 - 1.00%	18.00 - 0.37%	18.00 - 0.34%	50.00 - 0.86%		28.67	
607(21) - SINGLE ENTRANCE MOOSE GATE - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	6.00	EACH
4500.00 - 0.06%	5000.00 - 0.08%	5000.00 - 0.07%	4000.00 - 0.05%		4666.67	
608(1) - CONCRETE SIDEWALK - 2001 Bid Openings						
54043 BB HSIP				11/07/2001	546.00	SQUARE YARD
28.00 - 1.32%	35.00 - 1.55%	47.00 - 1.68%	35.00 - 1.16%		39.00	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	2500.00	SQUARE METER
42.00 - 1.33%	30.00 - 1.09%	35.00 - 1.23%	29.00 - 0.96%		31.33	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	3119.00	SQUARE YARD
32.00 - 2.53%	32.00 - 2.50%	27.00 - 2.11%	36.00 - 2.39%		31.67	
608(1) - CONCRETE SIDEWALK - 2005 Bid Openings						
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	388.00	SQUARE YARD
50.00 - 0.89%	40.00 - 0.72%	38.00 - 0.67%	41.47 - 0.70%		39.82	
608(1A) - CONCRETE SIDEWALK, 100 MM THICK - 2001 Bid Openings						
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	50.00	SQUARE METER
45.00 - 0.11%	85.00 - 0.22%	55.00 - 0.12%	49.00 - 0.11%		63.00	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	66.00	SQUARE METER
37.00 - 0.06%	100.00 - 0.16%	54.00 - 0.08%	50.00 - 0.08%		68.00	
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	69.00	SQUARE METER
45.00 - 0.04%	47.24 - 0.05%	58.00 - 0.06%	100.00 - 0.10%		68.41	
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	2731.00	SQUARE METER
30.00 - 2.24%	42.00 - 3.18%	39.00 - 2.82%	37.10 - 2.30%		39.37	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
608(1A) - CONCRETE SIDEWALK, 100 MM THICK - 2002 Bid Openings			
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD	04/24/2002	128.00	SQUARE METER
100.00 - 0.78% / 60.00 - 0.56% / 100.00 - 0.88% / 0.00 - 0.00%		80.00	
53834 BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	250.00	SQUARE METER
55.00 - 0.39% / 13.00 - 0.08% / 45.00 - 0.26% / 0.00 - 0.00%		29.00	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	4045.00	SQUARE METER
28.00 - 1.06% / 30.00 - 0.98% / 40.00 - 1.24% / 42.00 - 1.24%		37.33	
608(1A) - CONCRETE SIDEWALK, 100 MM THICK - 2003 Bid Openings			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	2539.00	SQUARE METER
47.50 - 4.68% / 62.00 - 5.45% / 50.00 - 4.02% / 44.00 - 3.51%		52.00	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003	3894.00	SQUARE METER
60.00 - 4.26% / 50.00 - 4.11% / 60.00 - 4.30% / 0.00 - 0.00%		55.00	
608(1A) - CONCRETE SIDEWALK, 100 MM THICK - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	280.00	SQUARE METER
70.00 - 0.07% / 75.00 - 0.08% / 90.00 - 0.09% / 55.00 - 0.05%		73.33	
54112 BB Homer: Barlett/Hohe St. Rehabilitation	10/27/2004	1420.00	SQUARE METER
35.00 - 2.16% / 45.00 - 2.40% / 40.00 - 1.78% / 53.00 - 2.31%		46.00	
608(1A) - CONCRETE SIDEWALK, 4 INCHES THICK - 2003 Bid Openings			
56333 BB Anchorage Area Arterial Resurfacing,2003	11/19/2003	200.00	SQUARE YARD
35.00 - 0.16% / 40.00 - 0.19% / 40.00 - 0.19% / 37.86 - 0.16%		39.29	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	230.00	SQUARE YARD
45.00 - 0.33% / 41.00 - 0.34% / 30.00 - 0.25% / 33.00 - 0.24%		34.67	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	1067.00	SQUARE YARD
60.00 - 1.00% / 40.00 - 0.64% / 33.00 - 0.52% / 0.00 - 0.00%		36.50	
608(1A) - CONCRETE SIDEWALK, 4 INCHES THICK - 2004 Bid Openings			
57288 BB CENTRAL REGION SAFETY PROJECTS 2004	11/03/2004	190.00	SQUARE YARD
38.00 - 0.90% / 50.00 - 1.04% / 55.00 - 1.06% / 50.00 - 0.86%		51.67	
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	260.00	SQUARE YARD
42.00 - 1.00% / 50.00 - 1.21% / 58.00 - 1.40% / 46.00 - 0.99%		51.33	
608(1A) - CONCRETE SIDEWALK, 4 INCHES THICK - 2005 Bid Openings			
57851B BB TUDOR ROAD RESURFACING	04/27/2005	341.00	SQUARE YARD
52.00 - 0.22% / 34.50 - 0.14% / 60.00 - 0.24% / 0.00 - 0.00%		47.25	
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	1014.00	SQUARE YARD
40.00 - 0.09% / 40.00 - 0.11% / 40.00 - 0.10% / 40.00 - 0.09%		40.00	
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G	04/27/2005	1714.00	SQUARE YARD
40.00 - 4.02% / 45.00 - 4.07% / 40.00 - 3.40% / 27.00 - 2.11%		37.33	
608(1B) - CONCRETE SIDEWALK, 150 MM THICK - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	185.00	SQUARE METER
40.00 - 0.07% / 37.00 - 0.06% / 50.00 - 0.07% / 46.00 - 0.06%		44.33	
608(1B) - CONCRETE SIDEWALK, 150 MM THICK - 2003 Bid Openings			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	38.00	SQUARE METER
75.00 - 0.11% / 82.00 - 0.11% / 75.00 - 0.09% / 60.00 - 0.07%		72.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
608(1B) - CONCRETE SIDEWALK, 150 MM THICK - 2003 Bid Openings - (continued)						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	535.00	SQUARE METER
78.00 - 5.69%	65.00 - 3.80%	71.00 - 3.80%	72.00 - 3.84%		69.33	
608(1B) - CONCRETE SIDEWALK, 150 MM THICK - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	580.00	SQUARE METER
45.00 - 1.13%	55.00 - 1.20%	48.00 - 0.87%	66.00 - 1.17%		56.33	
608(2) - ASPHALT PATHWAY CROSSING - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	4.00	EACH
5000.00 - 0.14%	8500.00 - 0.20%	4000.00 - 0.09%	12000.00 - 0.27%		8166.67	
608(2) - ASPHALT SIDEWALK - 2001 Bid Openings						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	930.00	MEGAGRAM
10.00 - 0.34%	50.00 - 1.50%	60.00 - 1.70%	70.00 - 1.86%		60.00	
608(2) - ASPHALT SIDEWALK - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	51.00	MEGAGRAM
70.00 - 0.14%	300.00 - 0.40%	200.00 - 0.24%	60.00 - 0.07%		186.67	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	365.00	MEGAGRAM
75.00 - 0.18%	100.00 - 0.26%	50.00 - 0.13%	45.00 - 0.10%		65.00	
608(2) - ASPHALT SIDEWALK - 2003 Bid Openings						
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	113.00	TON
65.00 - 0.17%	75.00 - 0.20%	100.00 - 0.26%	65.99 - 0.16%		80.33	
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	489.00	TON
60.00 - 3.34%	83.00 - 4.14%	70.00 - 3.35%	60.00 - 2.40%		71.00	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	652.00	TON
45.00 - 0.93%	53.00 - 1.25%	50.00 - 1.17%	75.00 - 1.55%		59.33	
608(2) - ASPHALT SIDEWALK - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	2814.00	TON
52.00 - 0.32%	65.00 - 0.49%	50.00 - 0.35%	100.00 - 0.63%		71.67	
608(3) - ASPHALT SIDEWALK - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	377.00	SQUARE METER
52.00 - 0.28%	47.33 - 0.27%	17.00 - 0.10%	20.00 - 0.11%		28.11	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	5800.00	SQUARE METER
5.00 - 0.37%	5.00 - 0.42%	4.00 - 0.33%	5.00 - 0.38%		4.67	
608(3) - ASPHALT SIDEWALK - 2005 Bid Openings						
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005	240.00	SQUARE YARD
24.00 - 0.14%	45.90 - 0.22%	60.00 - 0.29%	50.00 - 0.23%		51.97	
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	453.00	SQUARE YARD
8.50 - 0.23%	18.00 - 0.43%	15.00 - 0.34%	10.00 - 0.21%		14.33	
57851B BB TUDOR ROAD RESURFACING				04/27/2005	6077.00	SQUARE YARD
5.00 - 0.37%	10.00 - 0.72%	10.00 - 0.71%	0.00 - 0.00%		10.00	
608(4) - BED COURSE MATERIAL, GRADING D-1 - 2001 Bid Openings						
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	5206.00	MEGAGRAM
16.00 - 3.84%	16.00 - 3.90%	15.00 - 3.64%	10.00 - 2.37%		13.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
608(6) - CURB RAMP - 2001 Bid Openings						
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	2.00	EACH
650.00 - 0.06%	1000.00 - 0.10%	900.00 - 0.08%	825.00 - 0.07%		908.33	
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	4.00	EACH
600.00 - 0.03%	708.60 - 0.04%	775.00 - 0.05%	500.00 - 0.03%		661.20	
54043 BB HSIP				11/07/2001	4.00	EACH
510.00 - 0.18%	650.00 - 0.21%	1000.00 - 0.26%	450.00 - 0.11%		700.00	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	9.00	EACH
400.00 - 0.09%	500.00 - 0.11%	850.00 - 0.18%	650.00 - 0.14%		666.67	
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	30.00	EACH
600.00 - 0.49%	600.00 - 0.50%	500.00 - 0.40%	500.00 - 0.34%		533.33	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	35.00	EACH
400.00 - 0.51%	690.00 - 0.78%	725.00 - 0.77%	700.00 - 0.70%		705.00	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	49.00	EACH
250.00 - 0.16%	400.00 - 0.28%	725.00 - 0.50%	400.00 - 0.26%		508.33	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	65.00	EACH
550.00 - 0.91%	700.00 - 1.14%	550.00 - 0.89%	830.00 - 1.15%		693.33	
608(6) - CURB RAMP - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	2.00	EACH
500.00 - 0.04%	600.00 - 0.03%	1350.00 - 0.06%	1500.00 - 0.07%		1150.00	
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	8.00	EACH
600.00 - 0.29%	900.00 - 0.52%	400.00 - 0.22%	0.00 - 0.00%		650.00	
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	8.00	EACH
900.00 - 0.58%	1500.00 - 0.90%	1500.00 - 0.86%	1800.00 - 0.76%		1600.00	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	14.00	EACH
600.00 - 0.06%	1000.00 - 0.08%	1000.00 - 0.08%	1000.00 - 0.08%		1000.00	
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	18.00	EACH
500.00 - 0.51%	1300.00 - 1.09%	1500.00 - 0.83%	2000.00 - 1.03%		1600.00	
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	61.00	EACH
800.00 - 1.39%	1200.00 - 1.81%	1700.00 - 2.42%	0.00 - 0.00%		1450.00	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	73.00	EACH
700.00 - 0.48%	380.00 - 0.22%	712.00 - 0.40%	500.00 - 0.27%		530.67	
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	139.00	EACH
750.00 - 2.67%	1500.00 - 6.07%	1000.00 - 3.90%	0.00 - 0.00%		1250.00	
608(6) - CURB RAMP - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	2.00	EACH
1000.00 - 0.08%	2500.00 - 0.25%	1400.00 - 0.13%	1800.00 - 0.17%		1900.00	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	3.00	EACH
650.00 - 0.05%	926.50 - 0.07%	1500.00 - 0.11%	1500.00 - 0.11%		1308.83	
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	4.00	EACH
1000.00 - 0.29%	1440.00 - 0.39%	1500.00 - 0.39%	1300.00 - 0.31%		1413.33	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	8.00	EACH
1200.00 - 0.31%	1500.00 - 0.43%	750.00 - 0.21%	715.00 - 0.18%		988.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
608(6) - CURB RAMP - 2003 Bid Openings - (continued)						
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	9.00	EACH
600.00 - 0.33%	1100.00 - 0.63%	1100.00 - 0.55%	900.00 - 0.45%		1033.33	
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003	10.00	EACH
650.00 - 1.27%	750.00 - 1.79%	1200.00 - 2.63%	1490.00 - 3.24%		1146.67	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	14.00	EACH
500.00 - 0.11%	1000.00 - 0.21%	1200.00 - 0.25%	0.00 - 0.00%		1100.00	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	21.00	EACH
1000.00 - 0.38%	1400.00 - 0.62%	1500.00 - 0.58%	0.00 - 0.00%		1450.00	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	23.00	EACH
500.00 - 0.12%	650.00 - 0.13%	500.00 - 0.09%	900.00 - 0.16%		683.33	
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	33.00	EACH
1500.00 - 0.75%	1100.00 - 0.67%	1000.00 - 0.57%	2000.00 - 0.98%		1366.67	
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	157.00	EACH
1200.00 - 4.42%	1000.00 - 3.73%	900.00 - 3.31%	988.75 - 3.37%		962.92	
608(6) - CURB RAMP - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	2.00	EACH
1000.00 - 0.18%	2000.00 - 0.37%	1400.00 - 0.26%	1365.00 - 0.23%		1588.33	
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004	4.00	EACH
1300.00 - 0.65%	950.00 - 0.42%	1175.00 - 0.48%	1500.00 - 0.55%		1208.33	
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	12.00	EACH
600.00 - 0.31%	1000.00 - 0.45%	1000.00 - 0.38%	900.00 - 0.33%		966.67	
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	15.00	EACH
700.00 - 0.04%	1500.00 - 0.08%	1500.00 - 0.08%	1500.00 - 0.08%		1500.00	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	25.00	EACH
600.00 - 0.06%	1250.00 - 0.12%	1000.00 - 0.09%	1700.00 - 0.15%		1316.67	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	32.00	EACH
600.00 - 0.08%	1200.00 - 0.14%	850.00 - 0.10%	300.00 - 0.03%		783.33	
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	34.00	EACH
1050.00 - 2.62%	1375.00 - 3.39%	1400.00 - 3.03%	2300.00 - 4.60%		1691.67	
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	39.00	EACH
1200.00 - 2.06%	2200.00 - 3.95%	2300.00 - 3.87%	2000.00 - 3.34%		2166.67	
608(6) - CURB RAMP - 2005 Bid Openings						
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	8.00	EACH
1000.00 - 0.37%	1500.00 - 0.56%	900.00 - 0.33%	1061.62 - 0.37%		1153.87	
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	36.00	EACH
1200.00 - 0.09%	1250.00 - 0.12%	1000.00 - 0.09%	200.00 - 0.02%		816.67	
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	41.00	EACH
750.00 - 1.81%	1300.00 - 2.81%	1200.00 - 2.44%	850.00 - 1.59%		1116.67	
57851B BB TUDOR ROAD RESURFACING				04/27/2005	101.00	EACH
1600.00 - 1.98%	1165.00 - 1.40%	1500.00 - 1.78%	0.00 - 0.00%		1332.50	
608(7) - ASPHALT PATHWAY - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	306.00	TON
65.00 - 0.50%	40.00 - 0.31%	60.00 - 0.46%	50.00 - 0.33%		50.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
608(7) - ASPHALT PATHWAY - 2001 Bid Openings - (continued)			
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	850.00	MEGAGRAM
55.00 - 1.28% / 35.00 - 0.82% / 50.00 - 1.13% / 53.61 - 1.03%		46.20	
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001	1024.00	MEGAGRAM
60.00 - 3.05% / 45.00 - 2.33% / 73.00 - 3.31% / 52.00 - 2.32%		56.67	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	1386.00	MEGAGRAM
45.00 - 0.40% / 38.00 - 0.38% / 35.00 - 0.33% / 45.00 - 0.41%		39.33	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001	3140.00	MEGAGRAM
45.00 - 6.51% / 42.00 - 6.17% / 43.00 - 6.30% / 50.00 - 7.14%		45.00	
52312 BB Parks Highway, MP 57-67	05/04/2001	6685.00	MEGAGRAM
55.00 - 1.99% / 35.00 - 1.30% / 40.00 - 1.49% / 38.00 - 1.38%		37.67	
608(7) - ASPHALT PATHWAY - 2002 Bid Openings			
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD	04/24/2002	395.00	SQUARE METER
50.00 - 1.20% / 9.00 - 0.26% / 20.00 - 0.55% / 0.00 - 0.00%		14.50	
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	577.00	MEGAGRAM
60.00 - 2.78% / 65.00 - 2.82% / 98.00 - 4.06% / 82.00 - 2.49%		81.67	
53921 BB PALMER-WASILLA HWY REHAB.	01/11/2002	974.00	MEGAGRAM
50.00 - 1.02% / 40.00 - 0.81% / 60.00 - 1.12% / 51.30 - 0.95%		50.43	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	1502.00	MEGAGRAM
55.00 - 0.56% / 45.00 - 0.40% / 45.00 - 0.40% / 63.00 - 0.54%		51.00	
53834 BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	2000.00	MEGAGRAM
46.00 - 2.63% / 60.00 - 2.96% / 65.00 - 3.03% / 0.00 - 0.00%		62.50	
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE	02/06/2002	2370.00	MEGAGRAM
80.00 - 24.1% / 70.00 - 26.3% / 76.00 - 27.6% / 75.00 - 25.0%		73.67	
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	2576.00	MEGAGRAM
50.00 - 0.66% / 55.00 - 0.74% / 45.00 - 0.59% / 65.00 - 0.84%		55.00	
55019 BB Talkeetna Spur Road Rehabilitation	06/28/2002	6800.00	MEGAGRAM
40.00 - 5.45% / 75.00 - 9.18% / 25.00 - 3.02% / 35.00 - 4.22%		45.00	
608(7) - ASPHALT PATHWAY - 2003 Bid Openings			
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM	11/19/2003	220.00	TON
50.00 - 0.67% / 61.00 - 0.85% / 45.00 - 0.55% / 64.00 - 0.78%		56.67	
56544 BB Palmer: Airport Rd. & E. Evergreen St.	06/20/2003	275.00	TON
50.00 - 2.68% / 60.00 - 3.94% / 60.00 - 3.62% / 79.00 - 4.72%		66.33	
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003	282.00	TON
55.00 - 1.13% / 115.00 - 2.21% / 200.00 - 3.68% / 58.00 - 0.96%		124.33	
56333 BB Anchorage Area Arterial Resurfacing,2003	11/19/2003	292.00	TON
50.00 - 0.34% / 75.00 - 0.52% / 100.00 - 0.68% / 65.99 - 0.42%		80.33	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	400.00	TON
45.00 - 0.57% / 48.00 - 0.70% / 50.00 - 0.72% / 75.00 - 0.95%		57.67	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	495.00	MEGAGRAM
60.00 - 0.73% / 64.84 - 0.78% / 60.00 - 0.70% / 65.00 - 0.75%		63.28	
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	684.00	MEGAGRAM
85.00 - 2.24% / 55.00 - 1.89% / 67.00 - 2.20% / 70.00 - 2.27%		64.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
608(7) - ASPHALT PATHWAY - 2003 Bid Openings - (continued)						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	2025.00	MEGAGRAM
60.00 - 1.24%	60.00 - 1.06%	60.00 - 0.99%	48.00 - 0.73%		56.00	
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	2541.00	MEGAGRAM
55.00 - 1.61%	55.00 - 1.51%	65.00 - 1.78%	45.00 - 1.16%		55.00	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	5900.00	TON
40.00 - 2.09%	50.00 - 3.14%	50.00 - 2.90%	45.00 - 2.60%		48.33	
608(7) - ASPHALT PATHWAY - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	188.00	TON
60.00 - 1.03%	75.00 - 1.31%	70.00 - 1.22%	91.00 - 1.41%		78.67	
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	416.60	MEGAGRAM
65.00 - 1.99%	85.00 - 2.57%	65.00 - 1.73%	120.00 - 2.94%		90.00	
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	750.00	MEGAGRAM
60.00 - 0.17%	75.00 - 0.20%	70.00 - 0.18%	100.00 - 0.26%		81.67	
54281 A1 C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	750.00	MEGAGRAM
55.00 - 0.17%	60.00 - 0.16%	65.00 - 0.17%	60.00 - 0.14%		61.67	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	1357.00	MEGAGRAM
55.00 - 0.31%	60.00 - 0.29%	65.00 - 0.31%	50.00 - 0.21%		58.33	
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	4400.00	TON
45.00 - 2.72%	60.00 - 4.22%	58.00 - 3.87%	67.00 - 3.84%		61.67	
608(7) - RECYCLED ASPHALT PATHWAY - 2003 Bid Openings						
52494 A1 SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	724.00	SQUARE YARD
6.00 - 0.49%	51.00 - 3.77%	10.00 - 0.71%	10.00 - 0.59%		23.67	
608(8) - ASPHALT PATHWAYS AND MEDIANS - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	868.00	MEGAGRAM
50.00 - 0.41%	70.00 - 0.49%	62.00 - 0.41%	55.00 - 0.35%		62.33	
608(8) - ASPHALT PATHWAYS AND MEDIANS - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	2200.00	MEGAGRAM
45.00 - 0.42%	60.00 - 0.51%	70.00 - 0.57%	65.00 - 0.50%		65.00	
608(8) - ASPHALT PATHWAYS AND MEDIANS - 2005 Bid Openings						
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	307.00	TON
60.00 - 0.85%	110.00 - 1.58%	150.00 - 2.08%	65.16 - 0.87%		108.39	
608(10) - ASPHALT PARKING LOT - 2003 Bid Openings						
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	2756.00	TON
60.00 - 18.8%	78.00 - 21.9%	50.00 - 13.5%	60.00 - 13.6%		62.67	
608(10) - DETECTABLE WARNING TILES - 2003 Bid Openings						
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	11.00	EACH
400.00 - 0.10%	850.00 - 0.22%	900.00 - 0.23%	508.50 - 0.12%		752.83	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	77.00	EACH
1500.00 - 1.81%	1500.00 - 1.73%	2500.00 - 2.84%	0.00 - 0.00%		2000.00	
608(10) - DETECTABLE WARNING TILES - 2004 Bid Openings						
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	40.00	EACH
850.00 - 0.47%	750.00 - 0.48%	400.00 - 0.24%	680.00 - 0.35%		610.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
608(10) - DETECTABLE WARNING TILES - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	10.00	EACH
100.00 - 0.00% / 1000.00 - 0.03% / 500.00 - 0.01% / 500.00 - 0.01%		666.67	
57851B BB TUDOR ROAD RESURFACING	04/27/2005	928.00	SQUARE FOOT
60.00 - 0.68% / 55.00 - 0.61% / 25.00 - 0.27% / 0.00 - 0.00%		40.00	
608(16) - EXPOSED AGGREGATE SIDEWALK - 2001 Bid Openings			
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	2320.00	SQUARE METER
72.00 - 4.57% / 60.00 - 3.85% / 56.00 - 3.44% / 63.12 - 3.32%		59.71	
608(16) - EXPOSED AGGREGATE SIDEWALK - 2003 Bid Openings			
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II	12/17/2003	62.00	SQUARE METER
119.00 - 1.01% / 125.00 - 0.85% / 164.00 - 1.02% / 165.00 - 1.02%		151.33	
608(16) - EXPOSED AGGREGATE SIDEWALK - 2004 Bid Openings			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	163.00	MEGAGRAM
25.00 - 0.02% / 100.00 - 0.06% / 300.00 - 0.17% / 100.00 - 0.05%		166.67	
608(16) - EXPOSED AGGREGATE SIDEWALK, 4 INCHES THICK - 2004 Bid Openings			
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	120.00	SQUARE YARD
70.00 - 0.77% / 100.00 - 1.12% / 90.00 - 1.00% / 111.00 - 1.10%		100.33	
608(16-100) - EXPOSED AGGREGATE SIDEWALK, 100 MM THICK - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	393.00	SQUARE METER
45.00 - 0.17% / 34.00 - 0.11% / 47.00 - 0.14% / 45.00 - 0.13%		42.00	
55089 BB Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	5249.00	SQUARE METER
48.50 - 14.6% / 24.00 - 5.86% / 42.00 - 6.82% / 70.00 - 10.5%		45.33	
608(16-B) - EXPOSED AGGREGATE SIDEWALK, 150 MM THICK - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	523.00	SQUARE METER
55.00 - 0.27% / 37.00 - 0.16% / 50.00 - 0.20% / 52.00 - 0.20%		46.33	
608(17) - CONCRETE STAIRWAY - 2003 Bid Openings			
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II	12/17/2003	ALL REQUIRED	LUMP SUM
2200.00 - 0.30% / 3200.00 - 0.35% / 5000.00 - 0.50% / 5500.00 - 0.55%			
608(17B) - PATTERNED CONCRETE - 2001 Bid Openings			
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001	2295.00	SQUARE METER
75.00 - 6.25% / 60.70 - 4.49% / 79.00 - 5.52% / 75.00 - 4.92%		71.57	
608(17B) - PATTERNED CONCRETE - 2002 Bid Openings			
53834 BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	2487.00	SQUARE METER
60.00 - 4.26% / 40.00 - 2.46% / 65.00 - 3.77% / 0.00 - 0.00%		52.50	
608(17B) - PATTERNED CONCRETE - 2003 Bid Openings			
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	650.00	SQUARE YARD
70.00 - 1.45% / 82.00 - 1.93% / 40.00 - 0.93% / 41.50 - 0.86%		54.50	
608(17B) - PATTERNED CONCRETE - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	491.00	SQUARE METER
75.00 - 0.14% / 75.00 - 0.13% / 110.00 - 0.19% / 65.00 - 0.11%		83.33	
608(17B) - PATTERNED CONCRETE - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	304.00	SQUARE YARD
45.00 - 0.03% / 85.00 - 0.07% / 100.00 - 0.07% / 80.00 - 0.05%		88.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
608(17B) - PATTERNED CONCRETE 100 MM THICK - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	354.50	SQUARE METER
120.00 - 0.54%	68.00 - 0.35%	75.00 - 0.37%	65.00 - 0.30%		69.33	
608(17B) - PATTERNED CONCRETE 100 MM THICK - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	118.20	SQUARE METER
70.00 - 0.61%	71.00 - 0.61%	75.00 - 0.57%	85.00 - 0.59%		77.00	
608(17C) - PATTERNED CONCRETE 150 MM THICK - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	266.40	SQUARE METER
90.00 - 1.76%	110.00 - 2.13%	115.00 - 1.95%	125.00 - 1.96%		116.67	
608(18) - PATTERNED ASPHALT MEDIAN - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	79.00	MEGAGRAM
45.00 - 0.02%	125.00 - 0.06%	200.00 - 0.09%	105.00 - 0.05%		143.33	
608(18) - PATTERNED ASPHALT MEDIAN - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	560.00	SQUARE METER
60.00 - 0.14%	50.00 - 0.11%	50.00 - 0.10%	33.00 - 0.06%		44.33	
608(19) - PATTERED PCC PAVEMENT - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	933.00	SQUARE YARD
125.00 - 2.96%	180.00 - 4.21%	75.00 - 1.75%	200.00 - 3.98%		151.67	
608(20) - PATTERNED PACC SHOULDER - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	608.00	SQUARE YARD
70.00 - 1.08%	60.00 - 0.91%	55.00 - 0.84%	70.00 - 0.91%		61.67	
608(21) - FLUSH MEDIAN PAVING - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	664.00	SQUARE YARD
75.00 - 1.26%	130.00 - 2.16%	125.00 - 2.08%	150.00 - 2.12%		135.00	
608(22) - RAISED MEDIAN PAVING - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	376.00	SQUARE YARD
70.00 - 0.67%	10.00 - 0.09%	55.00 - 0.52%	70.00 - 0.56%		45.00	
608(23) - CONCRETE PAVERS - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	720.00	SQUARE YARD
5.00 - 0.09%	10.00 - 0.18%	10.00 - 0.18%	20.00 - 0.31%		13.33	
608(23) - CONCRETE PAVERS - 2002 Bid Openings						
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	265.00	SQUARE METER
140.00 - 2.12%	215.00 - 2.65%	4500.00 - 36.9%	4100.00 - 31.0%		2938.33	
609(1) - CURB, TYPE I - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	50.70	METER
50.00 - 0.19%	69.00 - 0.25%	77.00 - 0.25%	95.00 - 0.28%		80.33	
609(1) - CURB, TYPE I - 2005 Bid Openings						
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	1250.00	LINEAR FOOT
12.25 - 0.90%	18.00 - 1.19%	17.00 - 1.05%	15.00 - 0.86%		16.67	
609(1A) - CURB, TYPE 4, FLUSH LANDSCAPE CURB - 2002 Bid Openings						
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	19.00	METER
400.00 - 0.43%	45.00 - 0.04%	61.00 - 0.04%	150.00 - 0.08%		85.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
609(1B) - CURB, TYPE 5, 100 MM HIGH LANDSCAPE CURB - 2002 Bid Openings				
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	34.00 METER
100.00 - 0.19%	45.00 - 0.07%	64.00 - 0.07%	150.00 - 0.15%	86.33
609(1C) - CURB, TYPE 6, 0.5 M HIGH LANDSCAPE WALL - 2002 Bid Openings				
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	20.00 METER
400.00 - 0.46%	230.00 - 0.21%	310.00 - 0.19%	350.00 - 0.20%	296.67
609(2) - CURB AND GUTTER - 2005 Bid Openings				
57851B BB TUDOR ROAD RESURFACING			04/27/2005	15175.00 LINEAR FOOT
21.00 - 3.89%	14.00 - 2.53%	20.00 - 3.56%	0.00 - 0.00%	17.00
609(2) - CURB AND GUTTER, TYPE I - 2001 Bid Openings				
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001	40.00 METER
70.00 - 0.14%	75.00 - 0.15%	70.00 - 0.12%	66.00 - 0.12%	70.33
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	74.40 METER3
65.00 - 0.03%	90.00 - 0.05%	100.00 - 0.05%	47.00 - 0.02%	79.00
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB			06/27/2001	82.50 METER
100.00 - 0.34%	123.00 - 0.43%	100.00 - 0.32%	100.00 - 0.30%	107.67
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	655.80 METER
38.00 - 0.62%	40.00 - 0.64%	57.00 - 0.89%	52.00 - 0.80%	49.67
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	937.00 METER
50.00 - 0.67%	40.33 - 0.58%	43.00 - 0.61%	40.00 - 0.56%	41.11
54043 BB HSIP			11/07/2001	1567.00 LINEAR FOOT
17.00 - 2.30%	15.00 - 1.91%	14.00 - 1.43%	15.00 - 1.43%	14.67
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	3910.00 METER
50.00 - 2.48%	34.50 - 1.96%	40.00 - 2.20%	40.00 - 2.06%	38.17
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	4088.00 METER
45.00 - 5.04%	39.00 - 4.41%	37.00 - 4.00%	41.00 - 3.80%	39.00
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001	4620.00 METER
40.00 - 6.71%	45.80 - 6.82%	40.00 - 5.63%	0.00 - 0.00%	28.60
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001	11235.00 LINEAR FOOT
15.00 - 4.28%	13.50 - 3.80%	12.00 - 3.38%	15.25 - 3.65%	13.58
609(2) - CURB AND GUTTER, TYPE I - 2002 Bid Openings				
55143 BB Kenai Peninsula Paving Program 2001			01/16/2002	32.00 METER
100.00 - 0.17%	100.00 - 0.16%	110.00 - 0.16%	105.00 - 0.15%	105.00
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002	1447.00 METER
75.00 - 6.57%	45.00 - 4.74%	40.00 - 3.99%	0.00 - 0.00%	42.50
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002	1463.00 METER
70.00 - 4.13%	135.00 - 5.17%	100.00 - 3.45%	100.00 - 3.38%	111.67
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002	2309.00 METER
45.00 - 2.96%	45.00 - 2.57%	45.00 - 2.42%	0.00 - 0.00%	45.00
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002	3094.00 LINEAR FOOT
15.00 - 1.19%	17.00 - 1.53%	12.00 - 1.04%	0.00 - 0.00%	14.50
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	3256.00 METER
45.00 - 8.38%	45.00 - 6.81%	57.00 - 5.74%	50.00 - 4.65%	50.67

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
609(2) - CURB AND GUTTER, TYPE I - 2002 Bid Openings - (continued)			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	5041.00	METER
50.00 - 1.71% / 40.00 - 1.20% / 30.00 - 0.89% / 40.00 - 1.14%		36.67	
609(2) - CURB AND GUTTER, TYPE I - 2003 Bid Openings			
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II	12/17/2003	156.00	METER
90.00 - 1.92% / 100.00 - 1.70% / 100.00 - 1.56% / 100.00 - 1.56%		100.00	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	176.00	LINEAR FOOT
18.00 - 0.03% / 30.00 - 0.06% / 28.00 - 0.05% / 24.00 - 0.04%		27.33	
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003	258.00	LINEAR FOOT
35.00 - 0.66% / 22.00 - 0.39% / 30.00 - 0.51% / 20.00 - 0.30%		24.00	
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION	06/06/2003	367.00	METER
20.00 - 0.83% / 60.00 - 2.25% / 25.00 - 0.90% / 22.00 - 0.66%		35.67	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	631.00	METER
50.00 - 0.78% / 33.24 - 0.51% / 44.00 - 0.66% / 65.00 - 0.96%		47.41	
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	726.10	METER
55.00 - 1.54% / 55.00 - 2.00% / 48.00 - 1.68% / 60.00 - 2.07%		54.33	
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	942.00	METER
82.00 - 3.00% / 88.00 - 2.87% / 65.00 - 1.94% / 66.00 - 1.96%		73.00	
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN	05/09/2003	1260.00	LINEAR FOOT
17.00 - 0.33% / 25.00 - 0.59% / 25.00 - 0.55% / 32.00 - 0.60%		27.33	
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM	11/19/2003	2812.00	LINEAR FOOT
15.00 - 2.58% / 14.00 - 2.49% / 14.00 - 2.20% / 11.50 - 1.79%		13.17	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003	3129.00	METER
150.00 - 8.56% / 55.00 - 3.63% / 115.00 - 6.63% / 0.00 - 0.00%		85.00	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	3420.00	METER
40.00 - 1.40% / 50.00 - 1.49% / 47.00 - 1.31% / 54.00 - 1.39%		50.33	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	4515.00	LINEAR FOOT
15.00 - 2.15% / 19.00 - 3.11% / 9.00 - 1.45% / 10.00 - 1.43%		12.67	
56333 BB Anchorage Area Arterial Resurfacing,2003	11/19/2003	4515.00	LINEAR FOOT
15.00 - 1.59% / 22.00 - 2.36% / 12.00 - 1.27% / 12.71 - 1.24%		15.57	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	4582.00	LINEAR FOOT
15.00 - 1.08% / 12.00 - 0.82% / 14.00 - 0.95% / 0.00 - 0.00%		13.00	
609(2) - CURB AND GUTTER, TYPE I - 2004 Bid Openings			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004	642.20	METER
70.00 - 3.30% / 69.00 - 3.21% / 77.00 - 3.15% / 95.00 - 3.59%		80.33	
57288 BB CENTRAL REGION SAFETY PROJECTS 2004	11/03/2004	1309.00	LINEAR FOOT
17.00 - 2.77% / 20.00 - 2.87% / 26.00 - 3.44% / 22.00 - 2.62%		22.67	
54112 BB Homer: Barlett/Hohe St. Rehabilitation	10/27/2004	1465.00	METER
40.00 - 2.54% / 70.00 - 3.85% / 60.00 - 2.76% / 90.00 - 4.04%		73.33	
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	1552.00	METER
55.00 - 0.32% / 50.00 - 0.28% / 55.00 - 0.30% / 48.00 - 0.26%		51.00	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	7813.30	METER
35.00 - 1.14% / 40.00 - 1.13% / 40.00 - 1.09% / 50.00 - 1.22%		43.33	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
609(2) - CURB AND GUTTER, TYPE I - 2004 Bid Openings - (continued)			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	8300.00	METER
45.00 - 1.57% / 37.00 - 1.18% / 42.00 - 1.29% / 47.00 - 1.35%		42.00	
609(2) - CURB AND GUTTER, TYPE I - 2005 Bid Openings			
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G	04/27/2005	5789.00	LINEAR FOOT
15.25 - 5.18% / 23.00 - 7.02% / 17.00 - 4.88% / 14.00 - 3.70%		18.00	
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC	09/23/2005	7734.00	LINEAR FOOT
18.00 - 6.40% / 14.00 - 5.05% / 17.00 - 5.94% / 15.14 - 5.09%		15.38	
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	20160.00	LINEAR FOOT
19.00 - 0.84% / 12.00 - 0.65% / 15.00 - 0.74% / 17.00 - 0.77%		14.67	
609(2A) - CURB, BASE - 2003 Bid Openings			
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003	1151.00	LINEAR FOOT
15.00 - 1.26% / 14.00 - 1.10% / 12.00 - 0.90% / 13.00 - 0.88%		13.00	
609(2B) - CURB AND GUTTER, EXPRESSWAY - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	3985.00	METER
33.00 - 1.23% / 31.00 - 1.00% / 42.00 - 1.28% / 42.00 - 1.23%		38.33	
609(2C) - CURB AND GUTTER, MOUNTABLE - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	5931.00	METER
40.00 - 2.22% / 31.00 - 1.49% / 42.00 - 1.91% / 42.00 - 1.82%		38.33	
609(2C) - CURB AND GUTTER, MOUNTABLE - 2003 Bid Openings			
56544 BB Palmer: Airport Rd. & E. Evergreen St.	06/20/2003	670.00	LINEAR FOOT
25.00 - 3.26% / 13.50 - 2.16% / 16.00 - 2.35% / 21.00 - 3.06%		16.83	
609(2D) - CURB AND GUTTER, VALLEY GUTTER - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	116.00	METER
82.00 - 0.09% / 31.00 - 0.03% / 41.00 - 0.04% / 42.00 - 0.04%		38.00	
609(2E) - CURB AND GUTTER, ROLLED - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	73.00	METER
33.00 - 0.02% / 32.00 - 0.02% / 42.00 - 0.02% / 42.00 - 0.02%		38.67	
609(4) - ASPHALT CURB - 2001 Bid Openings			
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	437.00	METER
30.00 - 0.19% / 28.36 - 0.19% / 28.00 - 0.18% / 10.00 - 0.07%		22.12	
609(7) - CONCRETE PARKING BUMPER - 2001 Bid Openings			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	8.00	EACH
200.00 - 0.04% / 300.00 - 0.06% / 200.00 - 0.04% / 250.00 - 0.04%		250.00	
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER	03/28/2001	58.00	EACH
100.00 - 1.75% / 150.00 - 2.21% / 138.68 - 1.81% / 100.00 - 1.17%		129.56	
609(7) - CONCRETE PARKING BUMPER - 2002 Bid Openings			
54982 BB BYERS LAKE RV DUMP	07/12/2002	12.00	EACH
200.00 - 0.49% / 207.00 - 0.41% / 250.00 - 0.43% / 300.00 - 0.50%		252.33	
54433 A1 Seward Highway MP 96 to MP 102, Rebid	11/04/2002	24.00	EACH
200.00 - 0.02% / 100.00 - 0.01% / 200.00 - 0.02% / 300.00 - 0.04%		200.00	
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	78.00	EACH
200.00 - 0.08% / 100.00 - 0.04% / 200.00 - 0.08% / 200.00 - 0.08%		166.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
609(7) - CONCRETE PARKING BUMPER - 2002 Bid Openings - (continued)						
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	121.00	EACH
160.00 - 0.42%	150.00 - 0.38%	120.00 - 0.29%	150.00 - 0.36%		140.00	
609(7) - CONCRETE PARKING BUMPER - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	5.00	EACH
200.00 - 0.14%	200.00 - 0.11%	300.00 - 0.15%	250.00 - 0.12%		250.00	
55579 BB Eklutna Lake Road				02/26/2003	158.00	EACH
200.00 - 1.23%	112.00 - 0.55%	130.00 - 0.61%	175.00 - 0.77%		139.00	
609(7) - CONCRETE PARKING BUMPER - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	3.00	EACH
150.00 - 0.00%	1000.00 - 0.01%	200.00 - 0.00%	125.00 - 0.00%		441.67	
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	24.00	EACH
200.00 - 0.02%	200.00 - 0.02%	160.00 - 0.01%	150.00 - 0.01%		170.00	
609(8) - DOWELLED CURB - 2004 Bid Openings						
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	3.00	EACH
7500.00 - 0.99%	3400.00 - 0.47%	4500.00 - 0.58%	3250.00 - 0.42%		3716.67	
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	333.00	METER
65.00 - 0.08%	70.00 - 0.08%	40.00 - 0.05%	68.00 - 0.08%		59.33	
609(9) - REMOVABLE SPEED BUMP - 2003 Bid Openings						
55579 BB Eklutna Lake Road				02/26/2003	30.00	EACH
150.00 - 0.18%	230.00 - 0.21%	225.00 - 0.20%	300.00 - 0.25%		251.67	
609(10) - RAISED MEDIAN NOSE REPLACEMENT - 2002 Bid Openings						
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	9.00	EACH
200.00 - 0.11%	600.00 - 0.39%	400.00 - 0.25%	0.00 - 0.00%		500.00	
609(17) - CURB NOSE - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	ALL REQUIRED	LUMP SUM
2000.00 - 0.18%	1000.00 - 0.09%	1500.00 - 0.14%	1300.00 - 0.11%			
609(20) - 6" SIDEWALK CURB - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	357.00	LINEAR FOOT
15.00 - 0.14%	22.00 - 0.20%	17.50 - 0.16%	24.00 - 0.18%		21.17	
609(21) - 12" SIDEWALK CURB - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	757.00	LINEAR FOOT
20.00 - 0.38%	28.00 - 0.53%	22.00 - 0.42%	30.00 - 0.48%		26.67	
610(1) - DITCH LINING - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	689.00	CUBIC METER
42.00 - 0.19%	50.00 - 0.25%	32.00 - 0.16%	85.00 - 0.37%		55.67	
610(1) - DITCH LINING - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	8.00	CUBIC METER
150.00 - 0.02%	400.00 - 0.07%	50.00 - 0.01%	0.00 - 0.00%		225.00	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	752.00	CUBIC METER
25.00 - 0.19%	30.00 - 0.20%	42.00 - 0.26%	90.00 - 0.51%		54.00	
610(1) - DITCH LINING - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	56.90	CUBIC METER
80.00 - 0.02%	100.00 - 0.02%	100.00 - 0.02%	60.00 - 0.01%		86.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Average	Quantity	Pay Unit
610(1) - DITCH LINING - 2004 Bid Openings - (continued)						
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	760.00	CUBIC METER
50.00 - 1.65%	40.00 - 1.14%	75.00 - 1.79%	56.00 - 1.30%	57.00		
610(1) - DITCH LINING - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	140.00	CUBIC YARD
55.00 - 0.02%	150.00 - 0.06%	50.00 - 0.02%	50.00 - 0.02%	83.33		
610(2) - DITCH LINING - 2002 Bid Openings						
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	1800.00	MEGAGRAM
18.00 - 0.17%	20.00 - 0.19%	15.00 - 0.14%	15.00 - 0.13%	16.67		
610(2) - DITCH LINING - 2004 Bid Openings						
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	115.00	TON
80.00 - 0.40%	40.00 - 0.18%	70.00 - 0.31%	30.00 - 0.12%	46.67		
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	4260.00	TON
13.65 - 0.63%	25.00 - 1.02%	20.00 - 0.79%	22.00 - 0.86%	22.33		
610(3) - DITCH LINING - 2001 Bid Openings						
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001	80.00	METER
110.00 - 1.16%	60.00 - 0.51%	200.00 - 1.52%	50.00 - 0.37%	103.33		
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	225.60	METER
50.00 - 0.07%	35.00 - 0.06%	80.00 - 0.12%	3.00 - 0.00%	39.33		
610(3) - DITCH LINING - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	15.10	METER
100.00 - 0.02%	110.00 - 0.02%	400.00 - 0.06%	50.00 - 0.01%	186.67		
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	40.00	LINEAR FOOT
80.00 - 0.23%	56.00 - 0.15%	45.00 - 0.12%	78.00 - 0.18%	59.67		
610(3) - DITCH LINING - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	205.00	METER
45.00 - 0.04%	50.00 - 0.04%	50.00 - 0.04%	18.00 - 0.01%	39.33		
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	230.00	LINEAR FOOT
32.00 - 0.68%	6.85 - 0.20%	22.00 - 0.62%	10.00 - 0.26%	12.95		
610(4) - FILTER ROCK - 2003 Bid Openings						
52494 A1 SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	10.00	CUBIC YARD
400.00 - 0.45%	40.00 - 0.04%	25.00 - 0.02%	75.00 - 0.06%	46.67		
610(5) - COBBLES - 2003 Bid Openings						
52494 A1 SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	3.00	CUBIC YARD
230.00 - 0.08%	200.00 - 0.06%	150.00 - 0.04%	100.00 - 0.02%	150.00		
611(1A) - RIPRAP, CLASS I - 2001 Bid Openings						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	155.00	CUBIC METER
80.00 - 0.45%	30.00 - 0.15%	37.00 - 0.17%	150.00 - 0.66%	72.33		
611(1A) - RIPRAP, CLASS I - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	68.80	CUBIC METER
60.00 - 0.03%	50.00 - 0.02%	70.00 - 0.03%	50.00 - 0.02%	56.67		
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	366.00	CUBIC METER
40.00 - 0.32%	60.00 - 0.46%	50.00 - 0.37%	45.00 - 0.33%	51.67		

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
611(1A) - RIPRAP, CLASS I - 2002 Bid Openings - (continued)						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	9771.00	CUBIC METER
13.00 - 0.35%	15.00 - 0.42%	45.00 - 1.22%	35.00 - 0.95%		31.67	
611(1A) - RIPRAP, CLASS I - 2003 Bid Openings						
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	27.00	CUBIC YARD
30.00 - 0.09%	300.00 - 0.83%	50.00 - 0.13%	200.00 - 0.44%		183.33	
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	67.00	CUBIC METER
35.00 - 0.03%	60.00 - 0.04%	50.00 - 0.04%	60.00 - 0.04%		56.67	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	120.00	CUBIC METER
75.00 - 0.16%	25.00 - 0.06%	30.00 - 0.07%	0.00 - 0.00%		27.50	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	474.00	CUBIC METER
40.00 - 0.19%	40.00 - 0.17%	42.00 - 0.16%	200.00 - 0.71%		94.00	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	1350.00	CUBIC YARD
30.00 - 0.36%	30.00 - 0.43%	60.00 - 0.79%	54.00 - 0.71%		48.00	
611(1B) - RIPRAP, CLASS II - 2001 Bid Openings						
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G				01/31/2001	60.00	CUBIC METER
60.00 - 0.29%	400.00 - 1.42%	150.00 - 0.45%	270.00 - 0.68%		273.33	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	760.00	CUBIC METER
65.00 - 2.28%	70.00 - 2.49%	70.00 - 2.48%	50.00 - 1.73%		63.33	
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT				04/27/2001	1250.00	CUBIC METER
35.00 - 1.31%	94.00 - 3.78%	50.00 - 1.97%	26.00 - 0.85%		56.67	
611(1B) - RIPRAP, CLASS II - 2002 Bid Openings						
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	186.00	CUBIC METER
60.00 - 0.24%	85.00 - 0.33%	50.00 - 0.19%	55.00 - 0.20%		63.33	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	465.00	CUBIC METER
40.00 - 0.13%	75.00 - 0.21%	50.00 - 0.14%	60.00 - 0.16%		61.67	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	3086.00	CUBIC METER
50.00 - 1.00%	50.00 - 1.12%	40.00 - 0.89%	46.00 - 0.90%		45.33	
611(1B) - RIPRAP, CLASS II - 2003 Bid Openings						
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	7.00	CUBIC YARD
50.00 - 0.02%	100.00 - 0.04%	300.00 - 0.12%	200.00 - 0.08%		200.00	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	77.00	CUBIC METER
80.00 - 0.11%	70.00 - 0.11%	30.00 - 0.04%	0.00 - 0.00%		50.00	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	458.00	CUBIC YARD
60.00 - 0.24%	50.00 - 0.24%	60.00 - 0.27%	46.00 - 0.21%		52.00	
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	2300.00	CUBIC METER
40.00 - 1.06%	100.00 - 2.48%	100.00 - 2.47%	65.00 - 1.52%		88.33	
611(1B) - RIPRAP, CLASS II - 2004 Bid Openings						
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	35.00	CUBIC YARD
70.00 - 0.07%	90.00 - 0.11%	75.00 - 0.08%	100.00 - 0.10%		88.33	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	300.00	CUBIC METER
45.00 - 0.06%	50.00 - 0.05%	100.00 - 0.10%	70.00 - 0.07%		73.33	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
611(1B) - RIPRAP, CLASS II - 2004 Bid Openings - (continued)			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	1190.00	CUBIC METER
30.00 - 0.14% / 125.00 - 0.53% / 130.00 - 0.54% / 100.00 - 0.41%		118.33	
611(1C) - RIPRAP, CLASS III - 2001 Bid Openings			
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT	04/27/2001	1362.00	CUBIC METER
50.00 - 2.04% / 30.00 - 1.31% / 65.00 - 2.79% / 27.00 - 0.96%		40.67	
611(1C) - RIPRAP, CLASS III - 2002 Bid Openings			
55140 BB Mat-Su Roads Paving & Transfer 2001	02/13/2002	32.00	CUBIC METER
80.00 - 0.06% / 140.00 - 0.09% / 100.00 - 0.06% / 75.00 - 0.05%		105.00	
611(1C) - RIPRAP, CLASS III - 2003 Bid Openings			
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	1050.00	CUBIC YARD
60.00 - 0.56% / 50.00 - 0.56% / 62.00 - 0.64% / 44.00 - 0.45%		52.00	
611(1C) - RIPRAP, CLASS III - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	39.00	CUBIC METER
60.00 - 0.01% / 125.00 - 0.02% / 135.00 - 0.02% / 150.00 - 0.02%		136.67	
611(2A) - RIPRAP, CLASS I - 2001 Bid Openings			
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	387.00	MEGAGRAM
30.00 - 0.17% / 34.61 - 0.20% / 25.00 - 0.15% / 50.00 - 0.29%		36.54	
52312 BB Parks Highway, MP 57-67	05/04/2001	2750.00	MEGAGRAM
40.00 - 0.59% / 9.00 - 0.14% / 25.00 - 0.38% / 32.00 - 0.48%		22.00	
611(2A) - RIPRAP, CLASS I - 2002 Bid Openings			
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	450.00	MEGAGRAM
20.00 - 0.05% / 8.00 - 0.02% / 7.00 - 0.02% / 8.00 - 0.02%		7.67	
611(2A) - RIPRAP, CLASS I - 2004 Bid Openings			
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation	12/08/2004	190.00	TON
40.00 - 0.33% / 50.00 - 0.37% / 35.00 - 0.25% / 32.00 - 0.21%		39.00	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	485.00	TON
33.50 - 0.18% / 25.00 - 0.12% / 35.00 - 0.16% / 65.00 - 0.29%		41.67	
611(2A) - RIPRAP, CLASS I - 2005 Bid Openings			
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR	12/16/2005	12.00	TON
50.00 - 0.06% / 150.00 - 0.15% / 110.00 - 0.10% / 115.00 - 0.10%		125.00	
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	75.00	TON
45.00 - 0.01% / 75.00 - 0.02% / 125.00 - 0.02% / 40.00 - 0.01%		80.00	
611(2B) - RIPRAP, CLASS II - 2001 Bid Openings			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	100.00	MEGAGRAM
40.00 - 0.05% / 23.00 - 0.03% / 35.00 - 0.05% / 40.00 - 0.05%		32.67	
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001	200.00	MEGAGRAM
65.00 - 0.65% / 60.00 - 0.61% / 85.00 - 0.75% / 88.00 - 0.77%		77.67	
52312 BB Parks Highway, MP 57-67	05/04/2001	2610.00	MEGAGRAM
50.00 - 0.70% / 21.50 - 0.31% / 20.00 - 0.29% / 34.00 - 0.48%		25.17	
611(2B) - RIPRAP, CLASS II - 2002 Bid Openings			
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	176.00	MEGAGRAM
65.00 - 0.92% / 100.00 - 1.32% / 96.00 - 1.21% / 250.00 - 2.31%		148.67	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
611(2B) - RIPRAP, CLASS II - 2002 Bid Openings - (continued)			
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	51932.00	MEGAGRAM
7.00 - 1.87% / 8.00 - 2.17% / 8.00 - 2.12% / 8.00 - 2.08%		8.00	
611(2B) - RIPRAP, CLASS II - 2003 Bid Openings			
56426 BB Dillingham Aleknagik Lake Road Paving	06/18/2003	112.00	TON
100.00 - 0.29% / 50.00 - 0.16% / 15.00 - 0.04% / 70.00 - 0.19%		45.00	
611(2B) - RIPRAP, CLASS II - 2004 Bid Openings			
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation	12/08/2004	89.00	TON
46.00 - 0.18% / 130.00 - 0.45% / 50.00 - 0.17% / 34.00 - 0.11%		71.33	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	255.00	MEGAGRAM
75.00 - 0.08% / 100.00 - 0.10% / 75.00 - 0.07% / 70.00 - 0.06%		81.67	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	3445.00	TON
23.00 - 0.85% / 25.00 - 0.82% / 35.00 - 1.11% / 25.00 - 0.79%		28.33	
611(2C) - RIPRAP, CLASS III - 2001 Bid Openings			
52312 BB Parks Highway, MP 57-67	05/04/2001	2570.00	MEGAGRAM
50.00 - 0.69% / 21.50 - 0.31% / 20.00 - 0.29% / 43.00 - 0.60%		28.17	
611(2D) - RIPRAP, R750 - 2002 Bid Openings			
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	94842.00	MEGAGRAM
8.00 - 3.91% / 20.00 - 9.89% / 15.00 - 7.28% / 15.00 - 7.11%		16.67	
611(3) - 1.7 TO 2 MG ROCKS - 2001 Bid Openings			
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001	11.00	EACH
200.00 - 0.10% / 100.00 - 0.05% / 100.00 - 0.05% / 500.00 - 0.25%		233.33	
611(4) - 75 TO 150 MM ROCK - 2001 Bid Openings			
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001	75.00	CUBIC METER
39.25 - 0.14% / 100.00 - 0.35% / 45.00 - 0.16% / 20.00 - 0.07%		55.00	
611(4) - RIPRAP, CLASS II - 2002 Bid Openings			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	ALL REQUIRED	LUMP SUM
3000.00 - 0.01% / 5000.00 - 0.01% / 32500.00 - 0.09% / 5000.00 - 0.01%			
611(6) - 1/2 INCH TO 4 INCH ROCK - 2003 Bid Openings			
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	348.00	CUBIC YARD
40.00 - 0.12% / 25.00 - 0.09% / 28.00 - 0.10% / 35.00 - 0.12%		29.33	
611(6) - RIPRAP, CLASS I - 2003 Bid Openings			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	44.00	SQUARE METER
250.00 - 0.27% / 29.90 - 0.03% / 120.00 - 0.12% / 50.00 - 0.05%		66.63	
611(6) - ROCK BLANKET - 2004 Bid Openings			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	5200.00	SQUARE FOOT
11.00 - 0.62% / 2.00 - 0.10% / 0.90 - 0.04% / 4.00 - 0.19%		2.30	
611(7) - 2 INCH TO 12 INCH ROCK - 2003 Bid Openings			
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	1100.00	CUBIC YARD
40.00 - 0.39% / 25.00 - 0.29% / 28.00 - 0.30% / 36.00 - 0.39%		29.67	
611(8A) - CULVERT LINING MATERIAL CLASS A - 2004 Bid Openings			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	130.00	TON
45.00 - 0.06% / 50.00 - 0.06% / 55.00 - 0.07% / 40.00 - 0.05%		48.33	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
611(8B) - CULVERT LINING MATERIAL CLASS B - 2004 Bid Openings			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	20.00	TON
50.00 - 0.01% / 75.00 - 0.01% / 75.00 - 0.01% / 120.00 - 0.02%		90.00	
612(1) - SACKED CONCRETE SLOPE PROTECTION - 2002 Bid Openings			
53931 BB Iliamna/Newhalen Rd.s Surface Treatment	09/13/2002	660.00	EACH
150.00 - 2.75% / 20.00 - 0.58% / 45.00 - 1.18% / 110.00 - 2.35%		58.33	
612(3) - SANDBAGS - 2001 Bid Openings			
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001	ALL REQUIRED	LUMP SUM
40000.00 - 1.84% / 25000.00 - 1.17% / 40000.00 - 1.87% / 10000.00 - 0.45%			
613(2) - CULVERT MARKER POST - 2004 Bid Openings			
55620 BB Hope Road Pavement Rehabilitation	09/08/2004	268.00	EACH
5.00 - 0.07% / 85.00 - 1.07% / 80.00 - 1.01% / 100.00 - 1.17%		88.33	
614(1) - CONCRETE BARRIER - 2001 Bid Openings			
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	177.00	METER
197.00 - 0.50% / 265.22 - 0.72% / 190.00 - 0.51% / 200.00 - 0.53%		218.41	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS	08/08/2001	329.00	EACH
230.00 - 1.87% / 100.00 - 0.80% / 200.00 - 1.57% / 160.00 - 1.23%		153.33	
614(1) - CONCRETE BARRIER - 2002 Bid Openings			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	27.00	EACH
200.00 - 0.01% / 500.00 - 0.04% / 1200.00 - 0.09% / 700.00 - 0.05%		800.00	
614(1) - CONCRETE BARRIER - 2003 Bid Openings			
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	96.00	METER
350.00 - 1.29% / 250.00 - 1.20% / 230.00 - 1.06% / 260.00 - 1.19%		246.67	
614(1) - CONCRETE BARRIER - 2004 Bid Openings			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	210.20	METER
275.00 - 0.24% / 150.00 - 0.11% / 300.00 - 0.22% / 200.00 - 0.13%		216.67	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	624.00	METER
275.00 - 0.72% / 100.00 - 0.24% / 200.00 - 0.46% / 170.00 - 0.37%		156.67	
614(1) - CONCRETE BARRIER - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	954.00	LINEAR FOOT
75.00 - 0.16% / 150.00 - 0.39% / 50.00 - 0.12% / 150.00 - 0.32%		116.67	
614(1B) - CONCRETE BARRIER SINGLE FACE - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	2000.00	LINEAR FOOT
65.00 - 0.28% / 68.00 - 0.37% / 100.00 - 0.49% / 125.00 - 0.56%		97.67	
614(2) - MODIFIED HALF CONCRETE BARRIER - 2002 Bid Openings			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	2111.00	METER
600.00 - 3.50% / 700.00 - 4.24% / 550.00 - 3.23% / 900.00 - 5.27%		716.67	
614(2) - REMOVE AND DISPOSE CONCRETE BARRIER - 2001 Bid Openings			
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS	08/08/2001	ALL REQUIRED	LUMP SUM
1000.00 - 0.02% / 6500.00 - 0.16% / 2500.00 - 0.06% / 3000.00 - 0.07%			
615(1) - STANDARD SIGN - 2001 Bid Openings			
52504 BB PEDRO BAY BRIDGE REPLACEMENT	04/04/2001	4.25	SQUARE METER
30.00 - 0.02% / 600.00 - 0.27% / 500.00 - 0.20% / 1000.00 - 0.40%		700.00	

Project Number and Project Title	Opening Date	Quantity Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average
615(1) - STANDARD SIGN - 2001 Bid Openings - (continued)		
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT	10/31/2001	8.78 SQUARE METER
450.00 - 0.97% / 1750.00 - 3.20% / 500.00 - 0.80% / 2900.00 - 4.04%		1716.67
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001	12.10 SQUARE METER
450.00 - 0.27% / 600.00 - 0.37% / 800.00 - 0.43% / 2000.00 - 1.05%		1133.33
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.	07/11/2001	14.50 SQUARE METER
500.00 - 0.51% / 500.00 - 0.54% / 1000.00 - 1.06% / 565.00 - 0.60%		688.33
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER	03/28/2001	23.39 SQUARE METER
500.00 - 3.53% / 550.00 - 3.26% / 423.57 - 2.23% / 600.00 - 2.84%		524.52
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001	56.00 SQUARE METER
600.00 - 1.22% / 451.00 - 0.81% / 500.00 - 0.85% / 400.00 - 0.64%		450.33
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	60.07 SQUARE METER
600.00 - 0.51% / 1110.83 - 1.02% / 575.00 - 0.52% / 600.00 - 0.54%		761.94
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	66.58 SQUARE METER
550.00 - 0.46% / 450.00 - 0.44% / 400.00 - 0.37% / 410.00 - 0.36%		420.00
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	68.40 SQUARE METER
800.00 - 1.50% / 410.00 - 0.78% / 405.00 - 0.73% / 543.59 - 0.84%		452.86
55150 BB Kodiak Paving Program, 2001	08/29/2001	73.50 SQUARE METER
500.00 - 1.25% / 480.00 - 1.00% / 1200.00 - 2.41% / 1000.00 - 1.56%		893.33
52312 BB Parks Highway, MP 57-67	05/04/2001	107.20 SQUARE METER
460.00 - 0.27% / 500.00 - 0.30% / 750.00 - 0.45% / 540.00 - 0.31%		596.67
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS	08/08/2001	137.00 SQUARE METER
550.00 - 1.86% / 500.00 - 1.67% / 500.00 - 1.63% / 260.00 - 0.83%		420.00
54043 BB HSIP	11/07/2001	171.85 SQUARE FOOT
42.00 - 0.62% / 36.00 - 0.50% / 64.00 - 0.72% / 40.00 - 0.42%		46.67
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	214.20 SQUARE METER
500.00 - 0.69% / 550.00 - 0.85% / 600.00 - 0.87% / 500.00 - 0.70%		550.00
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	732.19 SQUARE FOOT
45.00 - 0.84% / 40.00 - 0.73% / 31.00 - 0.57% / 36.00 - 0.56%		35.67
615(1) - STANDARD SIGN - 2002 Bid Openings		
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	3.75 SQUARE METER
450.00 - 0.07% / 500.00 - 0.05% / 1000.00 - 0.09% / 15000.00 - 1.30%		5500.00
54982 BB BYERS LAKE RV DUMP	07/12/2002	4.90 SQUARE METER
1000.00 - 0.99% / 437.00 - 0.35% / 1200.00 - 0.84% / 1550.00 - 1.05%		1062.33
55140 BB Mat-Su Roads Paving & Transfer 2001	02/13/2002	5.00 SQUARE METER
475.00 - 0.05% / 600.00 - 0.06% / 1000.00 - 0.10% / 600.00 - 0.06%		733.33
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	14.10 SQUARE METER
600.00 - 0.68% / 500.00 - 0.53% / 1600.00 - 1.62% / 1000.00 - 0.74%		1033.33
55089 BB Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	20.30 SQUARE METER
700.00 - 0.81% / 1000.00 - 0.94% / 2000.00 - 1.26% / 1800.00 - 1.04%		1600.00
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	40.08 SQUARE METER
700.00 - 0.08% / 1500.00 - 0.17% / 1950.00 - 0.22% / 1000.00 - 0.11%		1483.33

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
615(1) - STANDARD SIGN - 2002 Bid Openings - (continued)						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	43.27	SQUARE METER
500.00 - 0.14%	1300.00 - 0.41%	1500.00 - 0.47%	1000.00 - 0.27%		1266.67	
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	57.80	SQUARE METER
1250.00 - 0.37%	1250.00 - 0.38%	850.00 - 0.25%	1000.00 - 0.29%		1033.33	
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	62.60	SQUARE METER
460.00 - 1.56%	500.00 - 1.53%	450.00 - 1.30%	520.00 - 1.49%		490.00	
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R				06/05/2002	62.75	SQUARE FOOT
35.00 - 0.03%	80.00 - 0.09%	175.00 - 0.18%	90.00 - 0.09%		115.00	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	67.00	SQUARE METER
485.00 - 0.22%	500.00 - 0.20%	600.00 - 0.24%	530.00 - 0.20%		543.33	
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	79.00	SQUARE METER
650.00 - 1.03%	500.00 - 0.71%	700.00 - 0.98%	500.00 - 0.70%		566.67	
53931 BB Iliamna/Newhalen Rd.s Surface Treatment				09/13/2002	88.00	SQUARE FOOT
80.00 - 0.20%	150.00 - 0.58%	135.00 - 0.47%	100.00 - 0.28%		128.33	
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	134.00	SQUARE METER
585.00 - 2.24%	650.00 - 2.15%	650.00 - 2.03%	0.00 - 0.00%		650.00	
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	162.30	SQUARE METER
700.00 - 2.39%	700.00 - 2.37%	700.00 - 2.19%	761.39 - 2.35%		720.46	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	196.00	SQUARE METER
350.00 - 0.64%	420.00 - 0.67%	400.00 - 0.60%	750.00 - 1.08%		523.33	
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	387.50	SQUARE FOOT
36.00 - 0.36%	60.00 - 0.68%	50.00 - 0.54%	0.00 - 0.00%		55.00	
615(1) - STANDARD SIGN - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	7.00	SQUARE METER
800.00 - 0.22%	800.00 - 0.28%	768.00 - 0.26%	900.00 - 0.30%		822.67	
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	15.00	SQUARE METER
575.00 - 0.33%	725.00 - 0.38%	800.00 - 0.38%	800.00 - 0.38%		775.00	
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	16.10	SQUARE METER
1000.00 - 2.20%	110.00 - 0.19%	600.00 - 0.97%	1000.00 - 1.61%		570.00	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	17.10	SQUARE METER
1000.00 - 0.31%	700.00 - 0.25%	650.00 - 0.20%	0.00 - 0.00%		675.00	
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	21.75	SQUARE FOOT
70.00 - 0.11%	122.00 - 0.18%	100.00 - 0.14%	358.00 - 0.46%		193.33	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	23.00	SQUARE METER
525.00 - 0.30%	515.57 - 0.29%	500.00 - 0.27%	500.00 - 0.27%		505.19	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	43.54	SQUARE METER
450.00 - 0.20%	525.00 - 0.20%	900.00 - 0.32%	550.00 - 0.18%		658.33	
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	56.25	SQUARE METER
30.00 - 0.19%	110.00 - 0.63%	80.00 - 0.44%	100.00 - 0.46%		96.67	
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	139.00	SQUARE METER
550.00 - 0.88%	600.00 - 0.90%	600.00 - 0.90%	600.00 - 0.85%		600.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
615(1) - STANDARD SIGN - 2003 Bid Openings - (continued)						
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003	143.70	SQUARE FOOT
100.00 - 2.80%	50.00 - 1.72%	65.00 - 2.05%	45.00 - 1.41%		53.33	
55579 BB Eklutna Lake Road				02/26/2003	291.00	SQUARE FOOT
50.00 - 0.57%	60.00 - 0.54%	65.00 - 0.56%	60.00 - 0.49%		61.67	
56426 BB Dillingham Aleknagik Lake Road Paving				06/18/2003	292.00	SQUARE FOOT
60.00 - 0.45%	100.00 - 0.85%	100.00 - 0.74%	130.00 - 0.90%		110.00	
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	357.00	SQUARE FOOT
60.00 - 0.50%	60.00 - 0.51%	60.00 - 0.50%	99.44 - 0.77%		73.15	
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	378.00	SQUARE FOOT
40.00 - 0.93%	60.00 - 1.44%	60.00 - 1.27%	60.00 - 1.26%		60.00	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	560.00	SQUARE FOOT
60.00 - 1.07%	77.00 - 1.56%	65.00 - 1.30%	70.50 - 1.25%		70.83	
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	957.51	SQUARE FOOT
50.00 - 0.73%	100.00 - 1.78%	60.00 - 1.00%	90.00 - 1.27%		83.33	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	2160.00	SQUARE FOOT
65.00 - 1.25%	65.00 - 1.50%	75.00 - 1.59%	73.00 - 1.54%		71.00	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	5393.00	SQUARE FOOT
55.00 - 4.66%	50.00 - 4.04%	50.00 - 3.98%	0.00 - 0.00%		50.00	
615(1) - STANDARD SIGN - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	13.90	SQUARE METER
500.00 - 0.51%	1128.00 - 1.14%	700.00 - 0.62%	675.00 - 0.55%		834.33	
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	24.00	SQUARE FOOT
70.00 - 0.15%	70.00 - 0.16%	50.00 - 0.11%	113.00 - 0.22%		77.67	
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	32.00	SQUARE METER
600.00 - 0.83%	625.00 - 0.75%	850.00 - 0.85%	800.00 - 0.78%		758.33	
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	71.30	SQUARE METER
600.00 - 0.16%	1000.00 - 0.25%	650.00 - 0.16%	900.00 - 0.22%		850.00	
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	184.00	SQUARE FOOT
65.00 - 0.53%	53.50 - 0.45%	54.00 - 0.43%	50.00 - 0.39%		52.50	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	185.57	SQUARE METER
500.00 - 0.39%	600.00 - 0.40%	600.00 - 0.39%	800.00 - 0.46%		666.67	
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	190.00	SQUARE FOOT
70.00 - 1.23%	127.65 - 3.06%	90.00 - 2.11%	100.00 - 2.18%		105.88	
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	329.00	SQUARE FOOT
130.25 - 1.87%	124.00 - 1.59%	140.00 - 1.76%	135.00 - 1.56%		133.00	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	370.00	SQUARE METER
500.00 - 0.78%	690.00 - 0.98%	750.00 - 1.03%	700.00 - 0.90%		713.33	
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004	383.00	SQUARE FOOT
65.00 - 3.10%	75.00 - 3.15%	70.00 - 2.71%	70.00 - 2.44%		71.67	
55620 BB Hope Road Pavement Rehabilitation				09/08/2004	481.00	SQUARE FOOT
45.00 - 1.10%	82.00 - 1.85%	80.00 - 1.81%	80.00 - 1.68%		80.67	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
615(1) - STANDARD SIGN - 2004 Bid Openings - (continued)			
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd	04/14/2004	1020.00	SQUARE FOOT
57.00 - 1.64% / 78.00 - 2.79% / 75.00 - 2.36% / 80.00 - 2.43%		77.67	
56567 BB North Kenai Spur MP 22.0 - 29.7	12/01/2004	1670.00	SQUARE FOOT
75.00 - 1.72% / 100.00 - 2.67% / 85.00 - 2.15% / 87.00 - 1.89%		90.67	
57261b BB HSIP: RR/HWY GRADE XING & DURBALE MARKIN	11/19/2004	1700.00	SQUARE FOOT
80.00 - 22.4% / 80.00 - 18.5% / 110.00 - 24.0% / 73.00 - 12.7%		87.67	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	1842.40	SQUARE FOOT
65.00 - 1.29% / 60.00 - 1.06% / 65.00 - 1.10% / 75.00 - 1.27%		66.67	
615(1) - STANDARD SIGN - 2005 Bid Openings			
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR	12/16/2005	21.00	SQUARE FOOT
70.00 - 0.14% / 110.00 - 0.19% / 100.00 - 0.16% / 230.00 - 0.35%		146.67	
61406 BB Kenai Spur Rd. MP 3-8 Repaving	06/24/2005	101.58	SQUARE FOOT
75.00 - 0.35% / 85.00 - 0.48% / 100.00 - 0.57% / 100.00 - 0.53%		95.00	
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G	04/27/2005	139.00	SQUARE FOOT
70.00 - 0.57% / 50.00 - 0.37% / 70.00 - 0.48% / 55.00 - 0.35%		58.33	
54991 BB SEWARD AREA PAVING, 2005	08/26/2005	259.00	SQUARE FOOT
100.00 - 2.41% / 102.00 - 2.25% / 105.00 - 2.16% / 81.00 - 1.65%		96.00	
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005	05/18/2005	325.52	SQUARE FOOT
125.00 - 4.22% / 91.00 - 2.85% / 100.00 - 3.11% / 100.00 - 3.11%		97.00	
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC	09/23/2005	391.00	SQUARE FOOT
100.00 - 1.80% / 65.00 - 1.19% / 63.00 - 1.11% / 73.99 - 1.26%		67.33	
56314B BB COMBINED GLENN HWY, & MAT SU 2005	05/11/2005	540.00	SQUARE FOOT
75.00 - 0.94% / 90.00 - 1.07% / 90.00 - 1.02% / 100.00 - 1.10%		93.33	
58121 BB Palmer/Fishhook Road Resurfacing	11/02/2005	766.00	SQUARE FOOT
80.00 - 4.06% / 50.00 - 2.61% / 65.00 - 3.09% / 55.00 - 2.57%		56.67	
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	1060.00	SQUARE FOOT
60.00 - 0.14% / 45.00 - 0.13% / 40.00 - 0.10% / 80.00 - 0.19%		55.00	
57851B BB TUDOR ROAD RESURFACING	04/27/2005	1437.00	SQUARE FOOT
80.00 - 1.41% / 56.00 - 0.96% / 70.00 - 1.18% / 0.00 - 0.00%		63.00	
615(1) - STANDARD SIGNS - 2002 Bid Openings			
55950 BB Kodiak Area Wide Guardrail, Phase I	09/25/2002	ALL REQUIRED	LUMP SUM
16500.00 - 0.91% / 44395.71 - 3.03% / 55000.00 - 2.63% / 101494.00 - 4.55%			
615(2) - REMOVE AND RELOCATE EXISTING SIGN - 2001 Bid Openings			
52312 BB Parks Highway, MP 57-67	05/04/2001	2.00	EACH
300.00 - 0.00% / 500.00 - 0.01% / 200.00 - 0.00% / 380.00 - 0.00%		360.00	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001	2.00	EACH
200.00 - 0.02% / 250.00 - 0.02% / 75.00 - 0.01% / 1000.00 - 0.09%		441.67	
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	3.00	EACH
600.00 - 0.05% / 510.00 - 0.04% / 350.00 - 0.03% / 600.00 - 0.04%		486.67	
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER	03/28/2001	3.00	EACH
180.00 - 0.16% / 250.00 - 0.19% / 391.00 - 0.26% / 500.00 - 0.30%		380.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
615(2) - REMOVE AND RELOCATE EXISTING SIGN - 2001 Bid Openings - (continued)						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	4.00	EACH
200.00 - 0.02%	150.00 - 0.02%	135.00 - 0.01%	160.00 - 0.01%		148.33	
54043 BB HSIP				11/07/2001	4.00	EACH
160.00 - 0.06%	275.00 - 0.09%	300.00 - 0.08%	250.00 - 0.06%		275.00	
615(2) - REMOVE AND RELOCATE EXISTING SIGN - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	2.00	EACH
400.00 - 0.01%	340.00 - 0.00%	200.00 - 0.00%	200.00 - 0.00%		246.67	
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	12.00	EACH
300.00 - 0.02%	1000.00 - 0.06%	500.00 - 0.03%	200.00 - 0.01%		566.67	
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	15.00	EACH
200.00 - 0.17%	150.00 - 0.10%	60.00 - 0.03%	160.00 - 0.07%		123.33	
615(2) - REMOVE AND RELOCATE EXISTING SIGN - 2003 Bid Openings						
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	1.00	EACH
600.00 - 0.04%	500.00 - 0.03%	250.00 - 0.02%	350.00 - 0.02%		366.67	
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	1.00	EACH
200.00 - 0.00%	1500.00 - 0.04%	1000.00 - 0.02%	3390.00 - 0.07%		1963.33	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	2.00	EACH
2700.00 - 0.05%	2500.00 - 0.05%	500.00 - 0.01%	2500.00 - 0.05%		1833.33	
615(2) - REMOVE AND RELOCATE EXISTING SIGN - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	2.00	EACH
150.00 - 0.01%	400.00 - 0.03%	1000.00 - 0.06%	300.00 - 0.02%		566.67	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	8.00	EACH
500.00 - 0.02%	200.00 - 0.01%	250.00 - 0.01%	200.00 - 0.00%		216.67	
615(2) - REMOVE AND RELOCATE EXISTING SIGN - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	3.00	EACH
200.00 - 0.00%	500.00 - 0.00%	500.00 - 0.00%	1000.00 - 0.01%		666.67	
615(4) - DELINEATOR, RIGID - 2001 Bid Openings						
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	ALL REQUIRED	LUMP SUM
140.00 - 0.06%	100.00 - 0.04%	80.00 - 0.03%	80.00 - 0.03%			
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN				04/25/2001	303.00	EACH
60.00 - 0.51%	32.00 - 0.33%	30.00 - 0.29%	50.00 - 0.46%		37.33	
615(4) - DELINEATOR, RIGID - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	24.00	EACH
140.00 - 0.02%	250.00 - 0.04%	200.00 - 0.03%	50.00 - 0.01%		166.67	
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	202.00	EACH
200.00 - 0.21%	100.00 - 0.11%	95.00 - 0.10%	100.00 - 0.10%		98.33	
615(4) - DELINEATOR, RIGID - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	1050.00	EACH
35.00 - 0.33%	50.00 - 0.56%	40.00 - 0.41%	63.00 - 0.65%		51.00	
615(4) - DELINEATOR, RIGID - 2004 Bid Openings						
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	120.00	EACH
85.00 - 0.14%	100.00 - 0.19%	160.00 - 0.29%	165.00 - 0.26%		141.67	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
615(4) - DELINEATORS, RIGID - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	9.00	EACH
60.00 - 0.00% / 60.00 - 0.00% / 200.00 - 0.00% / 100.00 - 0.00%		120.00	
615(5) - DELINEATOR, FLEXIBLE - 2001 Bid Openings			
52312 BB Parks Highway, MP 57-67	05/04/2001	33.00	EACH
35.00 - 0.01% / 100.00 - 0.02% / 60.00 - 0.01% / 60.00 - 0.01%		73.33	
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN	04/25/2001	82.00	EACH
50.00 - 0.11% / 50.00 - 0.14% / 60.00 - 0.16% / 75.00 - 0.19%		61.67	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	183.00	EACH
35.00 - 0.04% / 50.00 - 0.07% / 50.00 - 0.06% / 45.00 - 0.05%		48.33	
615(5) - DELINEATOR, FLEXIBLE - 2002 Bid Openings			
55143 BB Kenai Peninsula Paving Program 2001	01/16/2002	100.00	EACH
40.00 - 0.22% / 60.00 - 0.29% / 50.00 - 0.23% / 50.00 - 0.23%		53.33	
55140 BB Mat-Su Roads Paving & Transfer 2001	02/13/2002	100.00	EACH
40.00 - 0.09% / 75.00 - 0.16% / 50.00 - 0.10% / 60.00 - 0.12%		61.67	
615(5) - DELINEATOR, FLEXIBLE - 2003 Bid Openings			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	10.00	EACH
70.00 - 0.01% / 60.00 - 0.01% / 50.00 - 0.01% / 40.00 - 0.00%		50.00	
55579 BB Eklutna Lake Road	02/26/2003	100.00	EACH
45.00 - 0.18% / 65.00 - 0.20% / 60.00 - 0.18% / 60.00 - 0.17%		61.67	
615(5) - DELINEATORS, FLEXIBLE - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	155.00	EACH
50.00 - 0.03% / 50.00 - 0.03% / 60.00 - 0.03% / 60.00 - 0.03%		56.67	
615(6) - SALVAGE SIGN - 2001 Bid Openings			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	40.00	EACH
60.00 - 0.06% / 40.00 - 0.04% / 35.00 - 0.04% / 40.00 - 0.03%		38.33	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	55.00	EACH
60.00 - 0.02% / 80.00 - 0.03% / 200.00 - 0.07% / 50.00 - 0.02%		110.00	
52312 BB Parks Highway, MP 57-67	05/04/2001	70.00	EACH
80.00 - 0.03% / 50.00 - 0.02% / 40.00 - 0.02% / 76.00 - 0.03%		55.33	
615(6) - SALVAGE SIGN - 2002 Bid Openings			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	68.00	EACH
80.00 - 0.04% / 100.00 - 0.04% / 200.00 - 0.08% / 52.00 - 0.02%		117.33	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	121.00	EACH
60.00 - 0.07% / 50.00 - 0.05% / 58.00 - 0.05% / 100.00 - 0.09%		69.33	
615(6) - SALVAGE SIGN - 2003 Bid Openings			
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	5.00	EACH
150.00 - 0.03% / 100.00 - 0.03% / 80.00 - 0.02% / 60.00 - 0.01%		80.00	
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	92.00	EACH
50.00 - 0.05% / 80.00 - 0.08% / 100.00 - 0.10% / 100.00 - 0.09%		93.33	
615(6) - SALVAGE SIGN - 2004 Bid Openings			
57288 BB CENTRAL REGION SAFETY PROJECTS 2004	11/03/2004	10.00	EACH
50.00 - 0.06% / 110.00 - 0.12% / 100.00 - 0.10% / 125.00 - 0.11%		111.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
615(6) - SALVAGE SIGN - 2004 Bid Openings - (continued)						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	117.00	EACH
60.00 - 0.03%	75.00 - 0.03%	80.00 - 0.03%	50.00 - 0.02%			68.33
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	179.00	EACH
95.00 - 0.23%	40.00 - 0.11%	110.00 - 0.30%	108.00 - 0.25%			86.00
615(6) - SALVAGE SIGN - 2005 Bid Openings						
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	19.00	EACH
50.00 - 0.04%	55.00 - 0.05%	83.00 - 0.07%	96.51 - 0.08%			78.17
57851B BB TUDOR ROAD RESURFACING				04/27/2005	63.00	EACH
50.00 - 0.04%	50.00 - 0.04%	60.00 - 0.04%	0.00 - 0.00%			55.00
615(7) - REMOVE & RELOCATE MONUMENT SIGN - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
10000.00 - 0.02%	5000.00 - 0.01%	10000.00 - 0.02%	15000.00 - 0.03%			
615(7) - SALVAGE SIGN - 2001 Bid Openings						
54043 BB HSIP				11/07/2001	ALL REQUIRED	LUMP SUM
860.00 - 0.07%	1300.00 - 0.11%	2100.00 - 0.14%	2000.00 - 0.12%			
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	ALL REQUIRED	LUMP SUM
175.00 - 0.26%	200.00 - 0.29%	100.00 - 0.14%	30.00 - 0.04%			
615(8) - REPLACE SIGN PANEL - 2001 Bid Openings						
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	48.00	SQUARE METER
450.00 - 0.53%	300.00 - 0.35%	370.00 - 0.42%	100.00 - 0.11%			256.67
615(8) - REPLACE SIGN PANEL - 2002 Bid Openings						
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	89.00	SQUARE METER
300.00 - 0.58%	325.00 - 0.61%	300.00 - 0.54%	400.00 - 0.71%			341.67
615(8) - REPLACE SIGN PANEL - 2004 Bid Openings						
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	1170.00	SQUARE FOOT
40.00 - 2.06%	41.00 - 2.21%	41.00 - 2.07%	40.00 - 2.00%			40.67
615(8) - TYPE II BARRICADES, RED & WHITE - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	9.00	EACH
225.00 - 0.03%	28.78 - 0.00%	325.00 - 0.04%	400.00 - 0.05%			251.26
615(8A) - TYPE III BARRICADES, RED & WHITE - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	9.00	EACH
650.00 - 0.08%	51.80 - 0.01%	650.00 - 0.09%	600.00 - 0.08%			433.93
615(9) - REMOVE AND REPLACE SIGN POST - 2001 Bid Openings						
55150 BB Kodiak Paving Program, 2001				08/29/2001	89.00	EACH
125.00 - 0.38%	200.00 - 0.50%	100.00 - 0.24%	200.00 - 0.38%			166.67
615(10) - RETROREFLECTORIZE SIGN POST - 2004 Bid Openings						
57261b BB HSIP: RR/HWY GRADE XING & DURBALE MARKIN				11/19/2004	60.00	EACH
30.00 - 0.30%	100.00 - 0.82%	100.00 - 0.77%	20.00 - 0.12%			73.33
615(11) - CANTILEVER SIGN SUPPORT - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	ALL REQUIRED	LUMP SUM
7800.00 - 0.11%	29214.20 - 0.45%	21000.00 - 0.32%	32000.00 - 0.48%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
615(11) - CANTILEVER SIGN SUPPORT - 2004 Bid Openings						
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004	1.00	EACH
10000.00 - 1.25%	28000.00 - 3.07%	65500.00 - 6.62%	65000.00 - 5.91%			52833.33
615(11) - CANTILEVERED SIGN SUPPORT - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	1.00	EACH
40000.00 - 0.17%	20000.00 - 0.08%	120000.00 - 0.44%	35000.00 - 0.12%			58333.33
615(12) - SNOW MARKER - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	9.00	EACH
150.00 - 0.18%	225.00 - 0.22%	230.00 - 0.21%	500.00 - 0.45%			318.33
615(13) - REMOVE SIGN - 2004 Bid Openings						
57261b BB HSIP: RR/HWY GRADE XING & DURBALE MARKIN				11/19/2004	191.00	EACH
100.00 - 3.15%	200.00 - 5.20%	50.00 - 1.22%	95.00 - 1.86%			115.00
615(25) - CAST METAL LETTERS - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	13.00	EACH
225.00 - 0.01%	1000.00 - 0.05%	1500.00 - 0.07%	1200.00 - 0.05%			1233.33
616(1) - 1.5-INCH DIAMETER CULVERT THAW PIPE - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	115.00	LINEAR FOOT
30.00 - 0.03%	25.00 - 0.03%	10.00 - 0.01%	12.00 - 0.01%			15.67
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	152.00	LINEAR FOOT
20.00 - 0.19%	20.00 - 0.19%	25.00 - 0.21%	15.00 - 0.13%			20.00
616(1) - 1.5-INCH DIAMETER CULVERT THAW PIPE - 2004 Bid Openings						
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	79.00	LINEAR FOOT
30.00 - 0.10%	35.00 - 0.13%	20.00 - 0.07%	20.00 - 0.07%			25.00
616(1) - 40 MM DIAMETER THAW PIPE - 2001 Bid Openings						
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	65.00	METER
45.00 - 0.04%	100.00 - 0.11%	53.00 - 0.06%	45.00 - 0.05%			66.00
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	211.00	METER
35.00 - 0.09%	47.00 - 0.14%	85.00 - 0.25%	30.00 - 0.08%			54.00
52312 BB Parks Highway, MP 57-67				05/04/2001	332.00	METER
30.00 - 0.05%	50.00 - 0.09%	35.00 - 0.06%	25.00 - 0.05%			36.67
616(1) - 40 MM DIAMETER THAW PIPE - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	1431.00	METER
30.00 - 0.44%	75.00 - 0.93%	30.00 - 0.35%	39.00 - 0.42%			48.00
616(2) - 1-1/2 INCH DIAMETER THAW PIPE - 2004 Bid Openings						
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	9.00	EACH
1217.50 - 0.31%	1250.00 - 0.39%	250.00 - 0.07%	1000.00 - 0.27%			833.33
616(3) - THAW WIRE INSTALLATION - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67				05/04/2001	155.00	METER
50.00 - 0.04%	20.00 - 0.02%	105.00 - 0.09%	15.00 - 0.01%			46.67
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	170.00	METER
74.00 - 0.08%	100.00 - 0.12%	100.00 - 0.12%	80.00 - 0.09%			93.33
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	1000.00	METER
75.00 - 2.72%	25.00 - 0.81%	48.00 - 1.46%	50.00 - 1.43%			41.00

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
616(3) - THAW WIRE INSTALLATION - 2003 Bid Openings			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	40.00	METER
82.00 - 0.04% / 125.00 - 0.05% / 200.00 - 0.09% / 200.00 - 0.08%		175.00	
616(3) - THAW WIRE INSTALLATION - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	110.00	METER
50.00 - 0.02% / 175.00 - 0.07% / 275.00 - 0.10% / 275.00 - 0.10%		241.67	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	224.00	METER
75.00 - 0.07% / 125.00 - 0.11% / 125.00 - 0.10% / 70.00 - 0.05%		106.67	
616(4) - THAW WIRE INSTALLATION - 2001 Bid Openings			
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	3.00	EACH
5000.00 - 0.21% / 11495.50 - 0.53% / 9200.00 - 0.42% / 10000.00 - 0.45%		10231.83	
616(4) - THAW WIRE INSTALLATION - 2002 Bid Openings			
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD	04/24/2002	1.00	EACH
16830.00 - 1.02% / 8500.00 - 0.62% / 7500.00 - 0.52% / 0.00 - 0.00%		8000.00	
616(4) - THAW WIRE INSTALLATION - 2003 Bid Openings			
55579 BB Eklutna Lake Road	02/26/2003	1.00	EACH
11000.00 - 0.43% / 9000.00 - 0.28% / 10000.00 - 0.30% / 1000.00 - 0.03%		6666.67	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	4.00	EACH
2500.00 - 0.32% / 7000.00 - 1.01% / 6000.00 - 0.86% / 6600.00 - 0.84%		6533.33	
616(4A) - THAW WIRE INSTALLATION - 2002 Bid Openings			
53834 BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	ALL REQUIRED	LUMP SUM
27000.00 - 0.77% / 20000.00 - 0.49% / 2500.00 - 0.06% / 0.00 - 0.00%			
616(5) - DOUBLE THAW PIPE - 2002 Bid Openings			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	131.00	METER
45.00 - 0.02% / 100.00 - 0.04% / 125.00 - 0.05% / 50.00 - 0.02%		91.67	
616(7) - THAW WIRE REMOVAL - 2002 Bid Openings			
53834 BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	ALL REQUIRED	LUMP SUM
4000.00 - 0.11% / 2500.00 - 0.06% / 500.00 - 0.01% / 0.00 - 0.00%			
617(1) - RAILROAD CROSSING - 2001 Bid Openings			
54043 BB HSIP	11/07/2001	ALL REQUIRED	LUMP SUM
111350.00 - 9.63% / 110000.00 - 8.92% / 116000.00 - 7.58% / 110000.00 - 6.67%			
617(1) - RAILROAD CROSSING - 2002 Bid Openings			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	ALL REQUIRED	LUMP SUM
275000.00 - 1.87% / 390000.00 - 2.33% / 260000.00 - 1.53% / 270000.00 - 1.53%			
55019 BB Talkeetna Spur Road Rehabilitation	06/28/2002	ALL REQUIRED	LUMP SUM
160000.00 - 3.20% / 90000.00 - 1.62% / 100000.00 - 1.78% / 150000.00 - 2.66%			
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.03% / 10000.00 - 0.05% / 4500.00 - 0.02% / 5000.00 - 0.02%			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	ALL REQUIRED	LUMP SUM
117000.00 - 0.76% / 90000.00 - 0.65% / 140000.00 - 1.01% / 105000.00 - 0.66%			
617(3) - CANTILEVER SIGNAL FOUNDATION - 2001 Bid Openings			
54043 BB HSIP	11/07/2001	1.00	EACH
4000.00 - 0.35% / 5000.00 - 0.41% / 11600.00 - 0.76% / 15000.00 - 0.91%		10533.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
617(4) - RAILROAD FURNISHED SIGNAL BASE - 2001 Bid Openings						
54043 BB HSIP				11/07/2001	1.00	EACH
2000.00 - 0.17%	1500.00 - 0.12%	2000.00 - 0.13%	5000.00 - 0.30%		2833.33	
617(9) - RAILROAD BALLAST - 2001 Bid Openings						
54043 BB HSIP				11/07/2001	1900.00	TON
22.00 - 3.62%	36.00 - 5.55%	40.00 - 4.97%	25.00 - 2.88%		33.67	
617(9) - RAILROAD BALLAST - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	1270.00	TON
25.00 - 0.22%	24.00 - 0.18%	20.00 - 0.15%	65.00 - 0.47%		36.33	
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	15120.00	MEGAGRAM
14.00 - 1.09%	15.00 - 1.18%	19.00 - 1.47%	17.00 - 1.28%		17.00	
617(9) - RAILROAD BALLAST - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	5093.00	TON
22.00 - 0.47%	11.00 - 0.22%	23.00 - 0.43%	27.00 - 0.48%		20.33	
617(9) - REMOVE RAILROAD CROSSING - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67				05/04/2001	ALL REQUIRED	LUMP SUM
2500.00 - 0.01%	5000.00 - 0.03%	6000.00 - 0.03%	3000.00 - 0.02%			
617(9-115) - MODULAR CROSSINGS, 115 LB. RAIL - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
150000.00 - 0.63%	132000.00 - 0.51%	120000.00 - 0.44%	115000.00 - 0.40%			
617(9-141) - MODULAR CROSSING 141 LB. RAIL - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
60000.00 - 0.25%	20000.00 - 0.08%	45000.00 - 0.17%	48000.00 - 0.17%			
617(10) - RAILROAD TRACKWORK - 2001 Bid Openings						
54043 BB HSIP				11/07/2001	362.00	TRACKFOOT
212.00 - 6.64%	180.00 - 5.29%	210.00 - 4.97%	200.00 - 4.39%		196.67	
617(10) - RAILROAD TRACKWORK - 2002 Bid Openings						
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	3140.00	METER
410.00 - 6.63%	360.00 - 5.89%	355.00 - 5.70%	385.00 - 6.04%		366.67	
617(12) - ADDED SUBBALLAST - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	862.00	TON
10.00 - 0.06%	12.00 - 0.06%	15.00 - 0.08%	15.00 - 0.07%		14.00	
617(15) - TRACKWORK REMOVAL - 2002 Bid Openings						
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	ALL REQUIRED	LUMP SUM
125000.00 - 0.64%	1.00 - 0.00%	5000.00 - 0.03%	100000.00 - 0.50%			
617(15) - TRACKWORK REMOVAL - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	7000.00	TRACK FOOT
40.00 - 1.18%	8.00 - 0.22%	10.00 - 0.26%	7.00 - 0.17%		8.33	
617(16) - MAINLINE TRACK TAMPING - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	4963.00	TRACK FOOT
10.00 - 0.21%	10.00 - 0.19%	5.00 - 0.09%	4.50 - 0.08%		6.50	
617(17) - MAINLINE TRACK SURFACING/FINAL DRESSING - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	4963.00	TRACK FOOT
10.00 - 0.21%	20.00 - 0.38%	4.00 - 0.07%	3.50 - 0.06%		9.17	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
617(18) - RAILROAD MAINLINE TRACK - 2004 Bid Openings				
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004 4130.00 TRACK FOOT
212.00 - 3.68%	155.00 - 2.47%	150.00 - 2.29%	135.00 - 1.93%	146.67
617(19) - MAINLINE TRACK CUT-OVER - 2004 Bid Openings				
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004 2.00 EACH
2500.00 - 0.02%	25000.00 - 0.19%	1000.00 - 0.01%	8500.00 - 0.06%	11500.00
617(20) - BUMPING POST - 2004 Bid Openings				
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004 1.00 EACH
10000.00 - 0.04%	25000.00 - 0.10%	5500.00 - 0.02%	4000.00 - 0.01%	11500.00
618(1) - SEEDING - 2001 Bid Openings				
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001 1.79 HECTARE
8000.00 - 0.18%	10000.00 - 0.26%	15000.00 - 0.38%	18000.00 - 0.42%	14333.33
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001 2.88 HECTARE
3900.00 - 0.28%	7500.00 - 0.53%	6600.00 - 0.45%	6000.00 - 0.40%	6700.00
618(1) - SEEDING - 2003 Bid Openings				
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003 0.38 HECTARE
10000.00 - 0.07%	2500.00 - 0.02%	15000.00 - 0.10%	0.00 - 0.00%	8750.00
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003 0.50 ACRE
7500.00 - 0.09%	3200.00 - 0.04%	5000.00 - 0.06%	7345.00 - 0.08%	5181.67
618(1) - SEEDING - 2004 Bid Openings				
56830 BB Sterling Highway: Soldotna Urban				10/08/2004 2.80 HECTARE
24000.00 - 0.26%	4500.00 - 0.05%	4300.00 - 0.04%	4000.00 - 0.04%	4266.67
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004 26.10 HECTARE
4165.00 - 0.46%	1800.00 - 0.18%	2200.00 - 0.21%	1900.00 - 0.17%	1966.67
618(1) - SEEDING, TYPE A - 2002 Bid Openings				
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002 925.00 SQUARE METER
5.00 - 0.26%	6.00 - 0.26%	6.50 - 0.19%	8.00 - 0.21%	6.83
618(1A) - SEEDING, TYPE A - 2001 Bid Openings				
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001 5.51 HECTARE
2500.00 - 0.63%	4000.00 - 1.03%	3500.00 - 0.90%	3500.00 - 0.88%	3666.67
618(1A) - SEEDING, TYPE A - 2003 Bid Openings				
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003 0.30 ACRE
8000.00 - 0.18%	6720.00 - 0.14%	5000.00 - 0.10%	6200.00 - 0.11%	5973.33
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003 2.40 ACRE
3800.00 - 0.56%	6000.00 - 0.91%	4000.00 - 0.54%	4400.00 - 0.59%	4800.00
618(1A) - SEEDING, TYPE A - 2004 Bid Openings				
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004 3.00 ACRE
8000.00 - 2.19%	6000.00 - 1.67%	6500.00 - 1.81%	5880.00 - 1.46%	6126.67
618(1B) - SEDIMENTATION BASIN SEEDING - 2004 Bid Openings				
56830 BB Sterling Highway: Soldotna Urban				10/08/2004 ALL REQUIRED LUMP SUM
14400.00 - 0.05%	1500.00 - 0.01%	1500.00 - 0.01%	2000.00 - 0.01%	
618(1B) - SEEDING, TYPE B - 2001 Bid Openings				
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001 0.70 HECTARE
3400.00 - 0.11%	10000.00 - 0.33%	4000.00 - 0.13%	5000.00 - 0.16%	6333.33

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
618(2) - SEEDING - 2001 Bid Openings			
52504 BB PEDRO BAY BRIDGE REPLACEMENT	04/04/2001	5.60	KILOGRAMS
70.00 - 0.05% / 1000.00 - 0.59% / 600.00 - 0.32% / 500.00 - 0.26%		700.00	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	56.00	POUND
100.00 - 0.14% / 35.00 - 0.05% / 198.00 - 0.28% / 175.00 - 0.21%		136.00	
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	70.00	KILOGRAM
175.00 - 0.34% / 180.00 - 0.35% / 170.00 - 0.32% / 84.35 - 0.13%		144.78	
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	391.00	KILOGRAM
300.00 - 1.67% / 154.52 - 0.92% / 140.00 - 0.82% / 135.00 - 0.79%		143.17	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	1508.00	KILOGRAM
75.00 - 0.73% / 90.00 - 0.98% / 80.00 - 0.82% / 120.00 - 1.18%		96.67	
52312 BB Parks Highway, MP 57-67	05/04/2001	2310.00	KILOGRAM
65.00 - 0.81% / 75.00 - 0.96% / 76.00 - 0.98% / 81.00 - 1.02%		77.33	
618(2) - SEEDING - 2002 Bid Openings			
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD	04/24/2002	5.00	KILOGRAM
70.00 - 0.02% / 400.00 - 0.15% / 500.00 - 0.17% / 0.00 - 0.00%		450.00	
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	22.36	KILOGRAM
60.00 - 0.05% / 200.00 - 0.12% / 100.00 - 0.05% / 805.00 - 0.42%		368.33	
54982 BB BYERS LAKE RV DUMP	07/12/2002	38.00	KILOGRAM
100.00 - 0.77% / 207.00 - 1.28% / 240.00 - 1.31% / 320.00 - 1.67%		255.67	
55140 BB Mat-Su Roads Paving & Transfer 2001	02/13/2002	72.00	KILOGRAM
80.00 - 0.12% / 100.00 - 0.15% / 100.00 - 0.15% / 100.00 - 0.14%		100.00	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	82.50	KILOGRAM
125.00 - 0.07% / 87.00 - 0.05% / 90.00 - 0.05% / 87.00 - 0.05%		88.00	
53921 BB PALMER-WASILLA HWY REHAB.	01/11/2002	135.00	KILOGRAM
65.00 - 0.18% / 150.00 - 0.42% / 150.00 - 0.39% / 102.17 - 0.26%		134.06	
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	725.00	KILOGRAM
85.00 - 0.32% / 100.00 - 0.38% / 65.00 - 0.24% / 80.00 - 0.29%		81.67	
55019 BB Talkeetna Spur Road Rehabilitation	06/28/2002	1000.00	KILOGRAM
75.00 - 1.50% / 100.00 - 1.80% / 105.00 - 1.87% / 100.00 - 1.77%		101.67	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	1890.00	KILOGRAM
80.00 - 0.42% / 85.00 - 0.46% / 130.00 - 0.68% / 60.00 - 0.31%		91.67	
618(2) - SEEDING - 2003 Bid Openings			
56544 BB Palmer: Airport Rd. & E. Evergreen St.	06/20/2003	12.50	POUND
200.00 - 0.49% / 120.00 - 0.36% / 150.00 - 0.41% / 140.00 - 0.38%		136.67	
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	33.00	KILOGRAM
150.00 - 0.19% / 25.00 - 0.04% / 185.00 - 0.29% / 193.00 - 0.30%		134.33	
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN	05/09/2003	40.00	POUND
35.00 - 0.02% / 60.00 - 0.04% / 40.00 - 0.03% / 60.00 - 0.04%		53.33	
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II	12/17/2003	47.10	KILOGRAM
225.00 - 1.45% / 200.00 - 1.03% / 75.00 - 0.35% / 250.00 - 1.18%		175.00	
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION	06/06/2003	50.00	POUND
35.00 - 0.20% / 52.50 - 0.27% / 50.00 - 0.24% / 42.00 - 0.17%		48.17	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
618(2) - SEEDING - 2003 Bid Openings - (continued)				
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003	184.00 KILOGRAM
140.00 - 0.64%	64.31 - 0.29%	75.00 - 0.33%	110.00 - 0.47%	83.10
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003	300.00 POUND
37.00 - 0.17%	30.00 - 0.13%	60.00 - 0.27%	0.00 - 0.00%	45.00
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	340.00 KILOGRAM
60.00 - 0.21%	77.00 - 0.23%	80.00 - 0.22%	85.00 - 0.22%	80.67
55579 BB Eklutna Lake Road			02/26/2003	667.00 POUND
30.00 - 0.78%	50.00 - 1.04%	27.00 - 0.53%	26.00 - 0.48%	34.33
56426 BB Dillingham Aleknagik Lake Road Paving			06/18/2003	970.00 POUND
100.00 - 2.49%	44.00 - 1.24%	40.00 - 0.98%	64.00 - 1.47%	49.33
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003	1323.00 KILOGRAM
75.00 - 1.14%	70.00 - 1.00%	80.00 - 1.14%	70.00 - 0.94%	73.33
618(2) - SEEDING - 2004 Bid Openings				
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	29.00 KILOGRAM
100.00 - 0.13%	200.00 - 0.22%	200.00 - 0.18%	200.00 - 0.18%	200.00
56886 BB Seward Meridian at Bogard Rd. Int. Imp.			06/11/2004	70.00 POUND
136.00 - 0.88%	33.30 - 0.29%	55.00 - 0.47%	65.00 - 0.52%	51.10
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation			12/08/2004	403.00 POUND
38.25 - 0.67%	55.00 - 0.86%	55.00 - 0.85%	60.00 - 0.85%	56.67
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI			05/26/2004	425.00 POUND
90.00 - 2.63%	100.00 - 2.23%	0.00 - 0.00%	0.00 - 0.00%	100.00
56583 BB KENAI PENINSULA RESURFACING PROGRAM			05/05/2004	790.00 POUND
36.00 - 1.25%	28.50 - 1.04%	25.00 - 0.85%	24.00 - 0.81%	25.83
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd			04/14/2004	1250.00 POUND
53.00 - 1.87%	23.25 - 1.02%	22.00 - 0.85%	55.00 - 2.04%	33.42
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004	2150.00 POUND
45.35 - 1.05%	42.00 - 0.86%	65.00 - 1.29%	80.00 - 1.58%	62.33
56567 BB North Kenai Spur MP 22.0 - 29.7			12/01/2004	4450.00 POUND
35.00 - 2.14%	38.00 - 2.70%	63.00 - 4.25%	65.00 - 3.77%	55.33
618(2) - SEEDING - 2005 Bid Openings				
54991 BB SEWARD AREA PAVING, 2005			08/26/2005	1.00 POUND
13000.00 - 1.21%	25000.00 - 2.13%	30000.00 - 2.38%	31500.00 - 2.48%	28833.33
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS			03/30/2005	44.00 POUND
100.00 - 0.36%	100.00 - 0.34%	64.00 - 0.20%	66.00 - 0.16%	76.67
56314B BB COMBINED GLENN HWY, & MAT SU 2005			05/11/2005	52.00 POUND
35.00 - 0.04%	77.00 - 0.09%	50.00 - 0.05%	100.00 - 0.11%	75.67
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC			09/23/2005	124.00 POUND
60.00 - 0.34%	52.00 - 0.30%	57.00 - 0.32%	66.91 - 0.36%	58.64
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR			12/16/2005	128.00 POUND
40.00 - 0.50%	55.00 - 0.57%	60.00 - 0.59%	150.00 - 1.39%	88.33
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II			01/12/2005	260.00 POUND
35.00 - 0.22%	19.90 - 0.10%	35.00 - 0.18%	50.00 - 0.25%	34.97

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
618(2) - SEEDING - 2005 Bid Openings - (continued)						
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	465.00	POUND
25.00 - 1.20%	38.50 - 1.72%	45.00 - 2.00%	40.00 - 1.77%		41.17	
618(2A) - SEEDING, TYPE A - 2001 Bid Openings						
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	1.00	KILOGRAM
400.00 - 0.02%	100.00 - 0.01%	90.00 - 0.00%	82.00 - 0.00%		90.67	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	36.00	KILOGRAM
85.00 - 0.11%	90.00 - 0.10%	98.00 - 0.11%	150.00 - 0.15%		112.67	
54043 BB HSIP				11/07/2001	115.00	POUND
15.00 - 0.15%	36.00 - 0.34%	133.00 - 1.00%	60.00 - 0.42%		76.33	
618(2A) - SEEDING, TYPE A - 2002 Bid Openings						
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	1.00	KILOGRAM
200.00 - 0.02%	80.00 - 0.01%	87.00 - 0.01%	100.00 - 0.01%		89.00	
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	44.00	KILOGRAM
320.00 - 0.40%	300.00 - 0.33%	200.00 - 0.21%	0.00 - 0.00%		250.00	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	98.00	KILOGRAM
75.00 - 0.07%	200.00 - 0.16%	250.00 - 0.19%	500.00 - 0.36%		316.67	
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	140.00	KILOGRAM
80.00 - 1.42%	120.00 - 2.66%	130.00 - 2.79%	130.00 - 2.56%		126.67	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	500.00	KILOGRAM
100.00 - 0.34%	65.00 - 0.19%	150.00 - 0.44%	70.00 - 0.20%		95.00	
618(2A) - SEEDING, TYPE A - 2003 Bid Openings						
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	190.00	POUND
145.00 - 0.88%	40.00 - 0.28%	40.00 - 0.27%	46.00 - 0.28%		42.00	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	6650.00	POUND
30.00 - 1.77%	30.00 - 2.13%	25.00 - 1.63%	28.00 - 1.82%		27.67	
618(2A) - SEEDING, TYPE A - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	67.00	KILOGRAM
150.00 - 0.74%	330.00 - 1.60%	320.00 - 1.37%	330.00 - 1.30%		326.67	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	1200.00	KILOGRAM
100.00 - 0.50%	40.00 - 0.17%	55.00 - 0.23%	100.00 - 0.37%		65.00	
618(2B) - SCHEDULE B, SQUIRRELTAIL SEED MIX - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	9.00	KILOGRAM
275.00 - 0.04%	154.52 - 0.02%	140.00 - 0.02%	500.00 - 0.07%		264.84	
618(2B) - SCHEDULE B, WILDFLOWER SEED - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	16.00	KILOGRAM
835.00 - 0.37%	230.00 - 0.10%	225.00 - 0.10%	194.00 - 0.07%		216.33	
618(2B) - SEEDING, TYPE B - 2001 Bid Openings						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	0.86	KILOGRAM
500.00 - 0.02%	1000.00 - 0.03%	1100.00 - 0.03%	1000.00 - 0.02%		1033.33	
54043 BB HSIP				11/07/2001	29.00	POUND
150.00 - 0.38%	115.00 - 0.27%	173.00 - 0.33%	110.00 - 0.19%		132.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
618(2B) - SEEDING, TYPE B - 2001 Bid Openings - (continued)						
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	79.20	KILOGRAM
200.00 - 0.79%	75.00 - 0.30%	70.00 - 0.25%	63.00 - 0.22%		69.33	
618(2B) - SEEDING, TYPE B - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	15.00	KILOGRAM
75.00 - 0.01%	300.00 - 0.04%	130.00 - 0.01%	500.00 - 0.05%		310.00	
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	43.00	KILOGRAM
85.00 - 0.46%	90.00 - 0.61%	100.00 - 0.66%	100.00 - 0.61%		96.67	
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	50.80	KILOGRAM
100.00 - 0.41%	315.00 - 1.20%	345.00 - 1.26%	300.00 - 0.80%		320.00	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	124.00	KILOGRAM
400.00 - 0.34%	225.00 - 0.17%	300.00 - 0.22%	200.00 - 0.14%		241.67	
618(2B) - SEEDING, TYPE B - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	335.00	KILOGRAM
275.00 - 0.38%	100.00 - 0.12%	95.00 - 0.11%	140.00 - 0.15%		111.67	
618(2C) - SEEDING, TYPE C - 2001 Bid Openings						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	0.86	KILOGRAM
500.00 - 0.02%	1000.00 - 0.03%	1100.00 - 0.03%	1000.00 - 0.02%		1033.33	
618(2C) - SEEDING, TYPE C - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	85.00	POUND
80.00 - 0.06%	50.00 - 0.05%	20.00 - 0.02%	26.00 - 0.02%		32.00	
618(2Q) - SCHEDULE C, WETLAND SEED MIX - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	5.00	KILOGRAM
275.00 - 0.02%	160.23 - 0.01%	145.00 - 0.01%	500.00 - 0.04%		268.41	
618(3) - WATER FOR MAINTENANCE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	4200.00	KILOLITER
10.00 - 0.16%	10.00 - 0.15%	8.00 - 0.12%	8.00 - 0.12%		8.67	
618(3) - WATER FOR SEEDING - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	93.00	M-GALLON
30.00 - 0.07%	10.00 - 0.02%	9.00 - 0.02%	35.00 - 0.07%		18.00	
54043 BB HSIP				11/07/2001	134.00	M-GALLON
25.00 - 0.29%	40.00 - 0.43%	29.00 - 0.25%	35.00 - 0.28%		34.67	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	300.00	KILOLITER
6.50 - 0.07%	7.50 - 0.07%	10.00 - 0.09%	10.00 - 0.09%		9.17	
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	415.00	KILOLITER
8.50 - 0.10%	10.00 - 0.11%	9.00 - 0.10%	9.94 - 0.09%		9.65	
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	658.00	KILOLITER
10.00 - 0.33%	22.00 - 0.73%	23.00 - 0.67%	21.00 - 0.60%		22.00	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	1174.00	KILOLITER
10.00 - 0.29%	7.00 - 0.20%	11.00 - 0.31%	10.00 - 0.27%		9.33	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	2388.00	KILOLITER
7.00 - 0.77%	8.00 - 0.89%	6.00 - 0.67%	6.00 - 0.65%		6.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
618(3) - WATER FOR SEEDING - 2001 Bid Openings - (continued)						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	3725.00	KILOLITER
8.50 - 0.45%	5.75 - 0.33%	9.00 - 0.50%	8.00 - 0.45%			7.58
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	12592.00	KILOLITER
4.50 - 0.37%	7.50 - 0.68%	6.00 - 0.51%	4.00 - 0.33%			5.83
52312 BB Parks Highway, MP 57-67				05/04/2001	19307.00	KILOLITER
5.00 - 0.52%	4.00 - 0.43%	5.00 - 0.54%	5.00 - 0.52%			4.67
618(3) - WATER FOR SEEDING - 2002 Bid Openings						
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	38.00	KILOLITER
6.00 - 0.01%	23.00 - 0.06%	30.00 - 0.08%	0.00 - 0.00%			26.50
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	190.00	KILOLITER
4.25 - 0.03%	15.00 - 0.07%	10.00 - 0.04%	20.00 - 0.09%			15.00
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	336.00	KILOLITER
25.00 - 0.24%	10.00 - 0.08%	20.00 - 0.16%	0.00 - 0.00%			15.00
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	444.80	KILOLITER
25.00 - 0.89%	22.00 - 0.74%	20.00 - 0.64%	20.00 - 0.47%			20.67
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	688.40	KILOLITER
12.00 - 0.05%	10.00 - 0.05%	10.00 - 0.05%	7.00 - 0.03%			9.00
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	1056.00	KILOLITER
5.50 - 0.13%	4.00 - 0.09%	5.00 - 0.11%	10.00 - 0.21%			6.33
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	1200.00	KILOLITER
20.00 - 0.22%	10.00 - 0.10%	5.00 - 0.05%	10.00 - 0.09%			8.33
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	1510.00	KILOLITER
9.00 - 1.72%	10.00 - 2.39%	10.00 - 2.31%	10.00 - 2.13%			10.00
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	1630.00	KILOLITER
9.50 - 0.04%	5.00 - 0.02%	5.50 - 0.02%	8.00 - 0.04%			6.17
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	5731.00	KILOLITER
7.00 - 0.27%	20.00 - 0.68%	6.00 - 0.20%	5.25 - 0.17%			10.42
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	6055.00	KILOLITER
5.00 - 0.16%	5.00 - 0.16%	7.00 - 0.22%	5.00 - 0.15%			5.67
618(3) - WATER FOR SEEDING - 2003 Bid Openings						
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	10.00	M. GAL.
100.00 - 0.02%	60.00 - 0.01%	100.00 - 0.02%	22.60 - 0.00%			60.87
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003	12.50	M. GAL.
90.00 - 0.22%	100.00 - 0.30%	50.00 - 0.14%	45.00 - 0.12%			65.00
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	40.00	M-GALLON
40.00 - 0.02%	35.00 - 0.03%	40.00 - 0.03%	30.00 - 0.02%			35.00
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	75.00	M-GALLON
30.00 - 0.26%	40.00 - 0.31%	30.00 - 0.22%	30.00 - 0.18%			33.33
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	80.00	M-GALLON
30.00 - 0.18%	48.00 - 0.26%	40.00 - 0.21%	44.00 - 0.21%			44.00
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	131.00	M-GALLON
25.00 - 0.20%	43.00 - 0.36%	45.00 - 0.33%	44.00 - 0.32%			44.00

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
618(3) - WATER FOR SEEDING - 2003 Bid Openings - (continued)			
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	230.00	M-GALLON
40.00 - 0.29% / 30.00 - 0.25% / 25.00 - 0.21% / 30.00 - 0.22%		28.33	
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	280.00	KILOLITER
25.00 - 0.27% / 25.00 - 0.35% / 42.00 - 0.57% / 44.00 - 0.59%		37.00	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	300.00	M-GALLON
30.00 - 0.14% / 30.00 - 0.13% / 20.00 - 0.09% / 0.00 - 0.00%		25.00	
56426 BB Dillingham Aleknagik Lake Road Paving	06/18/2003	970.00	M. GAL.
35.00 - 0.87% / 10.00 - 0.28% / 30.00 - 0.73% / 40.00 - 0.92%		26.67	
55579 BB Eklutna Lake Road	02/26/2003	1324.00	M. GAL.
20.00 - 1.03% / 18.00 - 0.74% / 18.50 - 0.72% / 20.00 - 0.74%		18.83	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	1532.00	KILOLITER
9.00 - 0.34% / 7.58 - 0.28% / 7.00 - 0.25% / 5.50 - 0.20%		6.69	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	2800.00	KILOLITER
4.25 - 0.12% / 6.00 - 0.15% / 6.00 - 0.14% / 6.50 - 0.14%		6.17	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	6692.00	M-GALLON
22.00 - 1.31% / 20.00 - 1.43% / 6.00 - 0.39% / 20.00 - 1.31%		15.33	
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	11050.00	KILOLITER
5.00 - 0.64% / 7.50 - 0.90% / 5.00 - 0.59% / 7.50 - 0.84%		6.67	
618(3) - WATER FOR SEEDING - 2004 Bid Openings			
56886 BB Seward Meridian at Bogard Rd. Int. Imp.	06/11/2004	70.00	M. GAL.
22.00 - 0.14% / 44.40 - 0.39% / 50.00 - 0.43% / 30.00 - 0.24%		41.47	
54112 BB Homer: Barlett/Hohe St. Rehabilitation	10/27/2004	239.00	KILOLITER
14.00 - 0.15% / 22.00 - 0.20% / 25.00 - 0.19% / 25.00 - 0.18%		24.00	
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004	250.00	KILOLITER
10.00 - 0.18% / 14.00 - 0.25% / 14.00 - 0.22% / 15.00 - 0.22%		14.33	
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation	12/08/2004	403.00	M-GALLON
25.00 - 0.44% / 14.00 - 0.22% / 28.00 - 0.43% / 25.00 - 0.35%		22.33	
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI	05/26/2004	425.00	M-GALLON
10.00 - 0.29% / 40.00 - 0.89% / 0.00 - 0.00% / 0.00 - 0.00%		40.00	
56583 BB KENAI PENINSULA RESURFACING PROGRAM	05/05/2004	790.00	M-GALLON
23.00 - 0.80% / 35.50 - 1.29% / 28.00 - 0.96% / 27.00 - 0.91%		30.17	
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	800.00	M-GALLON
30.00 - 2.19% / 42.00 - 3.13% / 50.00 - 3.71% / 42.00 - 2.77%		44.67	
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd	04/14/2004	1250.00	M. GAL.
10.50 - 0.37% / 31.50 - 1.38% / 30.00 - 1.16% / 35.00 - 1.30%		32.17	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	2150.00	M-GALLON
20.00 - 0.46% / 10.00 - 0.21% / 40.00 - 0.79% / 20.00 - 0.39%		23.33	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	10700.00	KILOLITER
5.50 - 0.25% / 7.00 - 0.29% / 7.00 - 0.28% / 8.00 - 0.30%		7.33	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	14100.00	KILOLITER
8.00 - 0.47% / 8.00 - 0.41% / 12.00 - 0.59% / 7.00 - 0.31%		9.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
618(3) - WATER FOR SEEDING - 2005 Bid Openings			
56314B BB COMBINED GLENN HWY, & MAT SU 2005	05/11/2005	52.00	M-GALLON
40.00 - 0.05% / 100.00 - 0.11% / 50.00 - 0.05% / 150.00 - 0.16%		100.00	
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC	09/23/2005	124.00	M-GALLON
25.00 - 0.14% / 35.00 - 0.20% / 30.00 - 0.17% / 32.17 - 0.17%		32.39	
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR	12/16/2005	128.00	M-GALLON
20.00 - 0.25% / 45.00 - 0.47% / 40.00 - 0.39% / 40.00 - 0.37%		41.67	
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005	05/18/2005	465.00	M-GALLON
35.00 - 1.69% / 25.75 - 1.15% / 30.00 - 1.33% / 30.00 - 1.33%		28.58	
618(4) - SEEDING - 2005 Bid Openings			
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G	04/27/2005	ALL REQUIRED	LUMP SUM
350.00 - 0.02% / 2400.00 - 0.13% / 5500.00 - 0.27% / 4000.00 - 0.18%			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	ALL REQUIRED	LUMP SUM
270000.00 - 0.59% / 210000.00 - 0.57% / 200000.00 - 0.49% / 75000.00 - 0.17%			
618(5) - LAWN MAINTENANCE - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	ALL REQUIRED	LUMP SUM
70000.00 - 0.27% / 22500.00 - 0.08% / 13000.00 - 0.05% / 23000.00 - 0.08%			
618(6) - TOPSOIL AND SEEDING - 2004 Bid Openings			
57288 BB CENTRAL REGION SAFETY PROJECTS 2004	11/03/2004	ALL REQUIRED	LUMP SUM
3000.00 - 0.37% / 25000.00 - 2.74% / 25000.00 - 2.53% / 7500.00 - 0.68%			
618(6) - TOPSOIL AND SEEDING - 2005 Bid Openings			
57851B BB TUDOR ROAD RESURFACING	04/27/2005	ALL REQUIRED	LUMP SUM
3500.00 - 0.04% / 35000.00 - 0.42% / 50000.00 - 0.59% / 0.00 - 0.00%			
619(1) - MULCHING - 2001 Bid Openings			
54043 BB HSIP	11/07/2001	4170.00	SQUARE FOOT
0.90 - 0.32% / 1.20 - 0.41% / 2.00 - 0.54% / 1.00 - 0.25%		1.40	
619(1) - MULCHING - 2003 Bid Openings			
52494 A1 SEWARD HIGHWAY TURNAGAIN PASS RECREATION	06/06/2003	1268.00	SQUARE YARD
4.00 - 0.58% / 3.70 - 0.48% / 4.70 - 0.58% / 3.00 - 0.31%		3.80	
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION	06/06/2003	4217.00	KILOGRAM
2.00 - 0.96% / 3.00 - 1.29% / 0.50 - 0.21% / 1.00 - 0.35%		1.50	
619(1A) - MULCHING - 2003 Bid Openings			
56426 BB Dillingham Aleknagik Lake Road Paving	06/18/2003	3150.00	POUND
1.00 - 0.08% / 1.00 - 0.09% / 1.00 - 0.08% / 2.00 - 0.15%		1.33	
619(2) - MATTING - 2001 Bid Openings			
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001	108.00	SQUARE METER
3.50 - 0.01% / 8.00 - 0.03% / 9.00 - 0.03% / 15.00 - 0.05%		10.67	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001	13100.00	SQUARE METER
2.25 - 1.36% / 2.00 - 1.23% / 1.50 - 0.92% / 1.50 - 0.89%		1.67	
52312 BB Parks Highway, MP 57-67	05/04/2001	36500.00	SQUARE METER
1.00 - 0.20% / 3.50 - 0.71% / 3.40 - 0.69% / 3.25 - 0.64%		3.38	
619(2) - MATTING - 2002 Bid Openings			
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	46.00	SQUARE METER
3.00 - 0.01% / 12.00 - 0.04% / 11.00 - 0.04% / 10.00 - 0.02%		11.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
619(2) - MATTING - 2002 Bid Openings - (continued)			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	1784.00	SQUARE METER
1.50 - 0.02% / 2.00 - 0.03% / 2.25 - 0.03% / 2.00 - 0.02%		2.08	
55019 BB Talkeetna Spur Road Rehabilitation	06/28/2002	9500.00	SQUARE METER
2.50 - 0.48% / 3.50 - 0.60% / 3.10 - 0.52% / 3.25 - 0.55%		3.28	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	12473.00	SQUARE METER
30.00 - 1.03% / 20.00 - 0.72% / 15.00 - 0.52% / 21.00 - 0.73%		18.67	
619(2) - MATTING - 2003 Bid Openings			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	5200.00	SQUARE METER
3.25 - 0.19% / 1.50 - 0.08% / 2.00 - 0.11% / 1.80 - 0.10%		1.77	
619(2) - MATTING - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	3350.00	SQUARE METER
2.00 - 0.03% / 6.00 - 0.08% / 6.00 - 0.07% / 6.50 - 0.08%		6.17	
619(2) - MATTING - 2005 Bid Openings			
56314B BB COMBINED GLENN HWY, & MAT SU 2005	05/11/2005	700.00	SQUARE YARD
1.50 - 0.02% / 3.75 - 0.06% / 3.00 - 0.04% / 7.00 - 0.10%		4.58	
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR	12/16/2005	2150.00	SQUARE YARD
4.00 - 0.85% / 3.25 - 0.57% / 2.00 - 0.33% / 4.50 - 0.70%		3.25	
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS	03/30/2005	4840.00	SQUARE YARD
3.00 - 1.19% / 2.95 - 1.11% / 3.00 - 1.02% / 3.05 - 0.80%		3.00	
619(2A) - JUTE MATTING - 2001 Bid Openings			
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	11416.00	SQUARE METER
2.50 - 0.41% / 1.50 - 0.26% / 1.10 - 0.19% / 2.00 - 0.34%		1.53	
619(2A) - JUTE MATTING - 2003 Bid Openings			
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	6750.00	SQUARE YARD
1.50 - 0.09% / 2.00 - 0.14% / 3.00 - 0.20% / 1.00 - 0.07%		2.00	
619(2A) - JUTE MATTING - 2004 Bid Openings			
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd	04/14/2004	8300.00	SQUARE YARD
2.00 - 0.47% / 1.55 - 0.45% / 1.50 - 0.38% / 1.65 - 0.41%		1.57	
619(3) - HYDRO MATTING - 2001 Bid Openings			
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	1200.00	SQUARE METER
2.60 - 0.09% / 1.00 - 0.03% / 0.80 - 0.03% / 2.07 - 0.06%		1.29	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001	1490.00	SQUARE METER
1.25 - 0.09% / 2.00 - 0.14% / 1.30 - 0.09% / 2.00 - 0.14%		1.77	
619(3) - HYDRO MATTING - 2002 Bid Openings			
53921 BB PALMER-WASILLA HWY REHAB.	01/11/2002	23800.00	SQUARE METER
1.00 - 0.50% / 1.00 - 0.50% / 1.50 - 0.69% / 1.38 - 0.62%		1.29	
55140 BB Mat-Su Roads Paving & Transfer 2001	02/13/2002	37500.00	SQUARE METER
0.85 - 0.69% / 2.50 - 1.97% / 1.00 - 0.76% / 1.00 - 0.75%		1.50	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	184377.00	SQUARE METER
0.75 - 0.38% / 1.00 - 0.53% / 2.00 - 1.03% / 0.70 - 0.36%		1.23	
619(3) - HYDRO MATTING - 2003 Bid Openings			
55579 BB Eklutna Lake Road	02/26/2003	72948.00	SQUARE YARD
1.00 - 2.84% / 0.40 - 0.91% / 0.62 - 1.34% / 0.60 - 1.22%		0.54	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
619(3) - HYDRO MATTING - 2004 Bid Openings			
56567 BB North Kenai Spur MP 22.0 - 29.7	12/01/2004	10300.00	SQUARE YARD
1.50 - 0.21% / 1.00 - 0.16% / 3.00 - 0.47% / 3.00 - 0.40%		2.33	
619(3) - SODDING - 2001 Bid Openings			
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	100.00	SQUARE METER
25.00 - 0.07% / 1.00 - 0.00% / 0.80 - 0.00% / 2.07 - 0.00%		1.29	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	1233.00	SQUARE METER
50.00 - 0.40% / 15.00 - 0.13% / 10.00 - 0.08% / 4.00 - 0.03%		9.67	
619(3) - SODDING - 2002 Bid Openings			
54433 A1 Seward Highway MP 96 to MP 102, Rebid	11/04/2002	106.00	SQUARE YARD
35.00 - 0.02% / 30.00 - 0.02% / 45.00 - 0.02% / 30.00 - 0.02%		35.00	
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	157.00	SQUARE YARD
30.00 - 0.02% / 20.00 - 0.02% / 50.00 - 0.04% / 40.00 - 0.03%		36.67	
619(3) - SODDING - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	255.00	SQUARE METER
20.00 - 0.02% / 30.00 - 0.03% / 28.00 - 0.02% / 30.00 - 0.03%		29.33	
619(4) - COIR LOG - 2001 Bid Openings			
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001	81.00	METER
100.00 - 0.37% / 50.00 - 0.19% / 42.00 - 0.16% / 50.00 - 0.18%		47.33	
619(4A) - ROLLED STRAW/COIR BLEND W/SCI50BN - 2003 Bid Openings			
56426 BB Dillingham Aleknagik Lake Road Paving	06/18/2003	2355.00	SQUARE YARD
5.00 - 0.30% / 5.00 - 0.34% / 5.00 - 0.30% / 4.00 - 0.22%		4.67	
619(5) - ROOTWAD - 2001 Bid Openings			
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001	ALL REQUIRED	LUMP SUM
2800.00 - 0.13% / 3000.00 - 0.14% / 1700.00 - 0.08% / 2000.00 - 0.09%			
619(5) - ROOTWAD - 2002 Bid Openings			
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	13.00	METER
1500.00 - 1.56% / 2800.00 - 2.74% / 2000.00 - 1.87% / 2000.00 - 1.37%		2266.67	
619(5) - ROOTWAD - 2003 Bid Openings			
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	670.00	LINEAR FOOT
200.00 - 1.19% / 220.00 - 1.57% / 120.00 - 0.79% / 210.00 - 1.38%		183.33	
619(5) - ROOTWAD - 2005 Bid Openings			
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS	03/30/2005	730.00	LINEAR FOOT
200.00 - 12.0% / 95.00 - 5.38% / 220.00 - 11.2% / 227.00 - 8.97%		180.67	
619(6) - CELLULAR SLOPE PROTECTION - 2001 Bid Openings			
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	1502.00	SQUARE METER
20.00 - 0.43% / 16.84 - 0.39% / 18.00 - 0.41% / 14.00 - 0.32%		16.28	
619(6) - CELLULAR SLOPE PROTECTION - 2003 Bid Openings			
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM	11/19/2003	94.00	SQUARE YARD
35.00 - 0.20% / 37.00 - 0.22% / 30.00 - 0.16% / 28.00 - 0.15%		31.67	
619(7) - BONDED FIBER MATRIX - 2003 Bid Openings			
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003	1444.00	SQUARE YARD
3.00 - 0.32% / 1.00 - 0.10% / 1.00 - 0.09% / 0.60 - 0.05%		0.87	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit	Average
619(15) - BONDED FIBER MATRIX - 2002 Bid Openings							
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	500.00	METER	
1.25 - 0.03%	5.50 - 0.13%	4.00 - 0.09%	12.00 - 0.28%				7.17
620(1) - TOPSOIL - 2001 Bid Openings							
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	6200.00	SQUARE YARD	
2.50 - 0.39%	4.50 - 0.70%	5.00 - 0.78%	3.00 - 0.40%				4.17
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	7200.00	SQUARE METER	
1.50 - 0.39%	2.00 - 0.46%	2.50 - 0.55%	8.00 - 1.65%				4.17
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	80000.00	SQUARE METER	
1.50 - 1.71%	0.47 - 0.57%	1.25 - 1.51%	2.00 - 2.40%				1.24
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	309000.00	SQUARE METER	
0.50 - 1.00%	0.50 - 1.11%	0.50 - 1.05%	0.50 - 1.01%				0.50
52312 BB Parks Highway, MP 57-67				05/04/2001	473800.00	SQUARE METER	
0.75 - 1.92%	1.00 - 2.64%	0.45 - 1.19%	0.50 - 1.29%				0.65
620(1) - TOPSOIL - 2002 Bid Openings							
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	6642.00	SQUARE METER	
5.00 - 0.95%	10.00 - 1.64%	5.00 - 0.77%	0.00 - 0.00%				7.50
54982 BB BYERS LAKE RV DUMP				07/12/2002	7700.00	SQUARE METER	
3.50 - 5.45%	4.37 - 5.49%	6.00 - 6.63%	1.50 - 1.59%				3.96
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	16506.00	SQUARE METER	
2.00 - 0.21%	2.00 - 0.24%	4.00 - 0.47%	2.00 - 0.21%				2.67
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	19350.00	SQUARE METER	
1.50 - 0.27%	2.50 - 0.39%	2.00 - 0.30%	6.00 - 0.85%				3.50
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	46560.00	SQUARE METER	
2.00 - 1.96%	1.15 - 1.12%	1.75 - 1.57%	3.14 - 2.77%				2.01
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	144050.00	SQUARE METER	
0.80 - 0.59%	0.50 - 0.38%	0.55 - 0.41%	1.00 - 0.72%				0.68
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	202000.00	SQUARE METER	
0.60 - 2.43%	0.40 - 1.45%	1.00 - 3.59%	0.80 - 2.87%				0.73
620(1) - TOPSOIL - 2003 Bid Openings							
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	300.00	SQUARE METER	
18.00 - 0.21%	18.00 - 0.19%	12.00 - 0.11%	13.00 - 0.12%				14.33
52494 A1 SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	1268.00	SQUARE YARD	
3.00 - 0.43%	4.00 - 0.52%	3.50 - 0.43%	0.75 - 0.08%				2.75
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003	1400.00	SQUARE YARD	
4.00 - 1.09%	2.85 - 0.95%	5.00 - 1.53%	3.00 - 0.91%				3.62
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	3806.00	SQUARE METER	
5.00 - 0.35%	7.00 - 0.56%	7.00 - 0.49%	0.00 - 0.00%				7.00
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	4000.00	SQUARE YARD	
4.00 - 0.24%	2.50 - 0.19%	2.00 - 0.14%	2.50 - 0.15%				2.33
56426 BB Dillingham Aleknagik Lake Road Paving				06/18/2003	6000.00	SQUARE YARD	
3.00 - 0.46%	2.50 - 0.44%	3.00 - 0.45%	1.00 - 0.14%				2.17

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
620(1) - TOPSOIL - 2003 Bid Openings - (continued)			
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	6520.00	SQUARE METER
4.00 - 1.00% / 6.00 - 1.96% / 4.00 - 1.25% / 4.50 - 1.39%		4.83	
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION	06/06/2003	13328.00	SQUARE METER
2.50 - 3.79% / 3.10 - 4.22% / 3.30 - 4.31% / 1.75 - 1.91%		2.72	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	31500.00	SQUARE YARD
2.00 - 0.99% / 2.50 - 1.18% / 2.20 - 1.02% / 0.00 - 0.00%		2.35	
55579 BB Eklutna Lake Road	02/26/2003	35355.00	SQUARE YARD
1.50 - 2.07% / 1.50 - 1.65% / 1.75 - 1.83% / 0.80 - 0.79%		1.35	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	68500.00	SQUARE METER
0.70 - 0.49% / 1.25 - 0.75% / 1.50 - 0.84% / 2.00 - 1.03%		1.58	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	175724.00	SQUARE YARD
1.00 - 1.56% / 0.50 - 0.94% / 0.75 - 1.29% / 0.33 - 0.57%		0.53	
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	271000.00	SQUARE METER
0.75 - 2.34% / 0.85 - 2.49% / 0.50 - 1.46% / 1.20 - 3.31%		0.85	
620(1) - TOPSOIL - 2004 Bid Openings			
54112 BB Homer: Barlett/Hohe St. Rehabilitation	10/27/2004	6000.00	SQUARE METER
2.50 - 0.65% / 6.00 - 1.35% / 3.00 - 0.56% / 5.50 - 1.01%		4.83	
56886 BB Seward Meridian at Bogard Rd. Int. Imp.	06/11/2004	7300.00	SQUARE YARD
4.50 - 3.03% / 2.22 - 2.04% / 1.50 - 1.35% / 3.30 - 2.77%		2.34	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	261000.00	SQUARE METER
0.50 - 0.55% / 1.00 - 1.01% / 1.10 - 1.06% / 1.50 - 1.36%		1.20	
620(1) - TOPSOIL - 2005 Bid Openings			
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II	01/12/2005	1010.00	SQUARE YARD
4.00 - 0.10% / 8.23 - 0.17% / 6.00 - 0.12% / 20.00 - 0.39%		11.41	
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS	03/30/2005	4840.00	SQUARE YARD
4.00 - 1.59% / 3.00 - 1.13% / 7.50 - 2.54% / 5.75 - 1.51%		5.42	
620(1A) - TOPSOIL, 100 MM DEPTH - 2001 Bid Openings			
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	8600.00	SQUARE METER
2.60 - 0.61% / 3.00 - 0.71% / 0.00 - 0.00% / 0.00 - 0.00%		1.00	
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001	16390.00	SQUARE METER
4.00 - 3.25% / 4.00 - 3.32% / 3.85 - 2.79% / 3.50 - 2.50%		3.78	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	17900.00	SQUARE METER
3.50 - 0.80% / 1.70 - 0.44% / 2.50 - 0.63% / 3.00 - 0.71%		2.40	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS	08/08/2001	26691.00	SQUARE METER
1.50 - 0.99% / 1.50 - 0.98% / 2.70 - 1.72% / 0.80 - 0.50%		1.67	
620(1A) - TOPSOIL, 100 MM DEPTH - 2002 Bid Openings			
55089 BB Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	925.00	SQUARE METER
10.00 - 0.53% / 5.00 - 0.21% / 6.00 - 0.17% / 15.00 - 0.40%		8.67	
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	10664.00	SQUARE METER
4.25 - 3.63% / 5.00 - 4.01% / 4.50 - 3.45% / 4.00 - 2.24%		4.50	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	53121.00	SQUARE METER
2.60 - 0.94% / 1.50 - 0.48% / 1.50 - 0.47% / 2.40 - 0.72%		1.80	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
620(1A) - TOPSOIL, 100 MM DEPTH - 2004 Bid Openings			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004	5000.00	SQUARE METER
3.00 - 1.10% / 6.00 - 2.18% / 5.75 - 1.83% / 6.00 - 1.77%		5.92	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	165209.00	SQUARE METER
2.00 - 1.37% / 1.50 - 0.90% / 2.25 - 1.30% / 2.00 - 1.03%		1.92	
620(1A) - TOPSOIL, 150 MM DEPTH - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	27400.00	SQUARE METER
7.50 - 0.78% / 7.00 - 0.69% / 4.50 - 0.43% / 1.50 - 0.14%		4.33	
620(1A) - TOPSOIL, 4" DEPTH - 2003 Bid Openings			
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003	1444.00	SQUARE YARD
3.00 - 0.32% / 11.00 - 1.08% / 7.00 - 0.66% / 7.00 - 0.60%		8.33	
620(1A) - TOPSOIL, 4" DEPTH - 2004 Bid Openings			
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	13667.00	SQUARE YARD
3.00 - 3.75% / 7.00 - 8.90% / 7.50 - 9.52% / 7.00 - 7.90%		7.17	
620(1A) - TOPSOIL, 4" DEPTH - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	69300.00	SQUARE YARD
2.00 - 0.30% / 14.50 - 2.71% / 15.00 - 2.55% / 6.00 - 0.94%		11.83	
620(1A) - TOPSOIL, CLASS A - 2001 Bid Openings			
54043 BB HSIP	11/07/2001	2123.00	SQUARE YARD
2.00 - 0.37% / 3.00 - 0.52% / 4.00 - 0.55% / 2.50 - 0.32%		3.17	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001	40800.00	SQUARE METER
1.75 - 3.29% / 2.00 - 3.82% / 1.70 - 3.24% / 1.50 - 2.78%		1.73	
620(1A) - TOPSOIL, CLASS A - 2002 Bid Openings			
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD	04/24/2002	924.00	SQUARE METER
3.00 - 0.17% / 8.00 - 0.54% / 5.00 - 0.32% / 0.00 - 0.00%		6.50	
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE	02/06/2002	29356.00	SQUARE METER
5.50 - 20.5% / 1.00 - 4.65% / 3.00 - 13.5% / 3.50 - 14.5%		2.50	
620(1A) - TOPSOIL, CLASS A - 2003 Bid Openings			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	37476.00	SQUARE METER
2.00 - 1.85% / 1.91 - 1.74% / 2.00 - 1.77% / 1.80 - 1.58%		1.90	
620(1A) - TOPSOIL, CLASS A - 2005 Bid Openings			
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G	04/27/2005	451.00	SQUARE YARD
3.00 - 0.08% / 7.50 - 0.18% / 7.00 - 0.16% / 10.00 - 0.21%		8.17	
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC	09/23/2005	13830.00	SQUARE YARD
1.00 - 0.64% / 2.50 - 1.61% / 4.50 - 2.81% / 3.55 - 2.13%		3.52	
620(1B) - TOPSOIL 12" DEPTH - 2003 Bid Openings			
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003	890.00	SQUARE YARD
8.00 - 0.52% / 11.00 - 0.67% / 9.00 - 0.52% / 9.00 - 0.47%		9.67	
620(1B) - TOPSOIL, 450 MM DEPTH - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	300.00	SQUARE METER
22.50 - 0.03% / 20.00 - 0.02% / 13.00 - 0.01% / 3.00 - 0.00%		12.00	
620(1B) - TOPSOIL, 50 MM DEPTH - 2004 Bid Openings			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	18685.00	SQUARE METER
1.50 - 0.12% / 1.50 - 0.10% / 2.00 - 0.13% / 1.00 - 0.06%		1.50	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
620(1B) - TOPSOIL, CLASS B - 2001 Bid Openings						
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	11150.00	SQUARE METER
3.50 - 1.80%	1.25 - 0.65%	1.70 - 0.88%	1.00 - 0.51%			1.32
54043 BB HSIP				11/07/2001	12675.00	SQUARE YARD
1.50 - 1.64%	1.00 - 1.03%	2.50 - 2.07%	2.70 - 2.08%			2.07
620(1B) - TOPSOIL, CLASS B - 2003 Bid Openings						
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	1000.00	SQUARE YARD
4.00 - 0.09%	5.00 - 0.12%	2.00 - 0.05%	5.93 - 0.13%			4.31
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	5833.00	SQUARE METER
3.00 - 2.39%	11.00 - 7.00%	5.00 - 2.92%	5.00 - 2.91%			7.00
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	11840.00	SQUARE YARD
5.00 - 3.62%	0.70 - 0.52%	0.50 - 0.33%	0.42 - 0.28%			0.54
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	20740.00	SQUARE YARD
4.00 - 2.64%	1.70 - 1.28%	3.00 - 2.23%	3.30 - 2.17%			2.67
620(1C) - TOPSOIL 18" DEPTH - 2003 Bid Openings						
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	70.00	SQUARE YARD
12.00 - 0.06%	36.00 - 0.17%	30.00 - 0.14%	33.00 - 0.14%			33.00
620(1C) - TOPSOIL, 350 MM DEPTH - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	5661.00	SQUARE METER
15.00 - 0.58%	50.00 - 1.69%	7.50 - 0.25%	9.00 - 0.29%			22.17
620(1D) - TOPSOIL, 500 MM DEPTH - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	1450.00	SQUARE METER
14.00 - 0.56%	9.00 - 0.36%	8.00 - 0.31%	13.58 - 0.45%			10.19
620(1D) - TOPSOIL, 500 MM DEPTH - 2002 Bid Openings						
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	165.00	SQUARE METER
25.00 - 0.24%	10.00 - 0.08%	25.00 - 0.13%	35.00 - 0.16%			23.33
620(1E) - TOPSOIL, 150 MM DEPTH - 2001 Bid Openings						
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	2009.00	SQUARE METER
2.25 - 0.11%	3.00 - 0.15%	4.75 - 0.23%	0.00 - 0.00%			2.58
620(1E) - TOPSOIL, 230 MM DEPTH - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	600.00	SQUARE METER
12.00 - 0.09%	4.00 - 0.03%	6.75 - 0.06%	8.00 - 0.06%			6.25
620(1F) - TOPSOIL, (24 INCH DEPTH) - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	3260.00	SQUARE YARD
12.00 - 0.09%	3.00 - 0.03%	2.00 - 0.02%	2.00 - 0.01%			2.33
621(1) - TREE - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
135550.00 - 1.72%	150000.00 - 2.18%	160000.00 - 2.25%	125000.00 - 1.65%			
52513 A2 BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	4.00	EACH
350.00 - 0.04%	235.00 - 0.03%	230.00 - 0.02%	187.00 - 0.02%			217.33
52520 A2 CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	8.00	EACH
300.00 - 0.12%	200.00 - 0.08%	200.00 - 0.07%	192.00 - 0.07%			197.33

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity Pay Unit / Average
621(1) - TREE - 2001 Bid Openings - (continued)					
54043 A1 HSIP				11/07/2001	10.00 EACH
250.00 - 0.22%	350.00 - 0.28%	160.00 - 0.10%	330.00 - 0.20%		280.00
52520 A1 CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	10.00 EACH
250.00 - 0.12%	95.00 - 0.05%	100.00 - 0.04%	104.00 - 0.05%		99.67
54043 BB HSIP				11/07/2001	13.00 EACH
250.00 - 0.28%	350.00 - 0.37%	160.00 - 0.14%	350.00 - 0.28%		286.67
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	14.00 EACH
250.00 - 0.10%	130.00 - 0.05%	3.00 - 0.00%	3.81 - 0.00%		45.60
52513 A1 BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	17.00 EACH
275.00 - 0.13%	575.00 - 0.27%	550.00 - 0.25%	437.00 - 0.17%		520.67
52513 A4 BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	18.00 EACH
325.00 - 0.16%	230.00 - 0.11%	225.00 - 0.11%	240.00 - 0.10%		231.67
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	24.00 EACH
300.00 - 0.36%	175.00 - 0.21%	200.00 - 0.21%	192.00 - 0.20%		189.00
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	47.00 EACH
450.00 - 0.54%	220.00 - 0.26%	210.00 - 0.25%	450.00 - 0.45%		293.33
53989 A2 PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	61.00 EACH
400.00 - 0.16%	135.00 - 0.06%	400.00 - 0.17%	350.00 - 0.14%		295.00
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	73.00 EACH
600.00 - 0.62%	188.85 - 0.21%	170.00 - 0.19%	200.00 - 0.22%		186.28
52921 A1 PALMER-WASILLA EXTENSION				06/06/2001	84.00 EACH
150.00 - 0.18%	171.68 - 0.22%	210.00 - 0.27%	200.00 - 0.25%		193.89
52513 A3 BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	87.00 EACH
375.00 - 0.89%	350.00 - 0.84%	345.00 - 0.79%	390.00 - 0.77%		361.67
52921 A2 PALMER-WASILLA EXTENSION				06/06/2001	89.00 EACH
200.00 - 0.25%	228.91 - 0.31%	355.00 - 0.48%	400.00 - 0.53%		327.97
53989 A1 PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	106.00 EACH
450.00 - 0.31%	135.00 - 0.10%	400.00 - 0.29%	350.00 - 0.24%		295.00
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	175.00 EACH
350.00 - 0.40%	135.00 - 0.17%	350.00 - 0.41%	300.00 - 0.34%		261.67
621(1) - TREE - 2002 Bid Openings					
53834 A4 EAGLE RIVER URBAN REHABILITATION				09/18/2002	2.00 EACH
450.00 - 0.03%	400.00 - 0.02%	350.00 - 0.02%	0.00 - 0.00%		375.00
55129 A2 ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	5.00 EACH
168.25 - 0.11%	300.00 - 0.24%	300.00 - 0.23%	280.00 - 0.20%		293.33
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	6.00 EACH
350.00 - 0.06%	150.00 - 0.02%	160.00 - 0.02%	0.00 - 0.00%		155.00
59599 A3 DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	6.00 EACH
500.00 - 0.03%	200.00 - 0.01%	1500.00 - 0.07%	200.00 - 0.01%		633.33
59599 A5 DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	7.00 EACH
450.00 - 0.03%	300.00 - 0.02%	1300.00 - 0.07%	200.00 - 0.01%		600.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
621(1) - TREE - 2002 Bid Openings - (continued)						
55801 A2 CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	8.00	EACH
300.00 - 0.19%	190.00 - 0.11%	200.00 - 0.11%	200.00 - 0.08%		196.67	
55129 A3 ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	8.00	EACH
228.25 - 0.23%	300.00 - 0.38%	400.00 - 0.49%	375.00 - 0.42%		358.33	
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	10.00	EACH
450.00 - 0.26%	780.00 - 0.36%	900.00 - 0.28%	1000.00 - 0.29%		893.33	
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	10.00	EACH
250.00 - 0.20%	100.00 - 0.08%	105.00 - 0.08%	100.00 - 0.05%		101.67	
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	11.00	EACH
178.25 - 0.25%	100.00 - 0.17%	50.00 - 0.08%	50.00 - 0.08%		66.67	
54982 BB BYERS LAKE RV DUMP				07/12/2002	14.00	EACH
250.00 - 0.71%	483.00 - 1.10%	120.00 - 0.24%	525.00 - 1.01%		376.00	
53834 A3 EAGLE RIVER URBAN REHABILITATION				09/18/2002	16.00	EACH
700.00 - 0.32%	150.00 - 0.06%	160.00 - 0.06%	0.00 - 0.00%		155.00	
55801 A1 CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	27.00	EACH
400.00 - 0.87%	190.00 - 0.39%	200.00 - 0.39%	200.00 - 0.28%		196.67	
53834 A2 EAGLE RIVER URBAN REHABILITATION				09/18/2002	28.00	EACH
475.00 - 0.38%	150.00 - 0.10%	160.00 - 0.10%	0.00 - 0.00%		155.00	
53834 A5 EAGLE RIVER URBAN REHABILITATION				09/18/2002	28.00	EACH
600.00 - 0.48%	275.00 - 0.19%	275.00 - 0.18%	0.00 - 0.00%		275.00	
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	40.00	EACH
125.00 - 0.03%	500.00 - 0.10%	100.00 - 0.02%	125.00 - 0.02%		241.67	
54240 A2 C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	40.00	EACH
375.00 - 0.10%	210.00 - 0.05%	400.00 - 0.09%	390.00 - 0.09%		333.33	
55129 A1 ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	42.00	EACH
253.25 - 1.35%	300.00 - 2.00%	260.00 - 1.67%	270.00 - 1.60%		276.67	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	49.00	EACH
250.00 - 0.08%	210.00 - 0.06%	300.00 - 0.09%	300.00 - 0.08%		270.00	
53834 A1 EAGLE RIVER URBAN REHABILITATION				09/18/2002	49.00	EACH
460.00 - 0.64%	150.00 - 0.18%	160.00 - 0.18%	0.00 - 0.00%		155.00	
59599 A1 DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	50.00	EACH
550.00 - 0.26%	600.00 - 0.24%	575.00 - 0.22%	200.00 - 0.07%		458.33	
59599 A2 DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	53.00	EACH
350.00 - 0.17%	600.00 - 0.26%	575.00 - 0.23%	200.00 - 0.08%		458.33	
59599 A4 DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	69.00	EACH
450.00 - 0.29%	232.00 - 0.13%	325.00 - 0.17%	200.00 - 0.10%		252.33	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	90.00	EACH
350.00 - 0.30%	300.00 - 0.22%	390.00 - 0.27%	200.00 - 0.13%		296.67	
54240 A5 C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	123.00	EACH
375.00 - 0.31%	160.00 - 0.12%	300.00 - 0.22%	300.00 - 0.21%		253.33	
54240 A4 C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	190.00	EACH
250.00 - 0.32%	155.00 - 0.18%	200.00 - 0.22%	250.00 - 0.27%		201.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
621(1) - TREE - 2002 Bid Openings - (continued)						
54240 A1 C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	215.00	EACH
275.00 - 0.40%	175.00 - 0.22%	300.00 - 0.38%	300.00 - 0.37%		258.33	
54240 A3 C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	218.00	EACH
500.00 - 0.74%	250.00 - 0.33%	600.00 - 0.77%	640.00 - 0.79%		496.67	
621(1) - TREE - 2003 Bid Openings						
54007 A6 SHIP CREEK TRAIL - PHASE II				11/19/2003	1.00	EACH
275.00 - 0.01%	175.00 - 0.01%	15.50 - 0.00%	55.00 - 0.00%		81.83	
55712 A2 MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	3.00	EACH
400.00 - 0.09%	30.00 - 0.01%	25.00 - 0.00%	192.00 - 0.03%		82.33	
54007 A2 SHIP CREEK TRAIL - PHASE II				11/19/2003	3.00	EACH
170.00 - 0.02%	200.00 - 0.03%	132.00 - 0.02%	138.00 - 0.02%		156.67	
54007 A4 SHIP CREEK TRAIL - PHASE II				11/19/2003	4.00	EACH
275.00 - 0.04%	90.00 - 0.02%	212.00 - 0.04%	220.00 - 0.04%		174.00	
54007 A3 SHIP CREEK TRAIL - PHASE II				11/19/2003	6.00	EACH
230.00 - 0.05%	220.00 - 0.07%	185.00 - 0.05%	193.00 - 0.05%		199.33	
54007 A5 SHIP CREEK TRAIL - PHASE II				11/19/2003	7.00	EACH
230.00 - 0.06%	60.00 - 0.02%	15.50 - 0.01%	83.00 - 0.03%		52.83	
54007 A7 SHIP CREEK TRAIL - PHASE II				11/19/2003	7.00	EACH
230.00 - 0.06%	140.00 - 0.05%	15.50 - 0.01%	165.00 - 0.05%		106.83	
54007 A1 SHIP CREEK TRAIL - PHASE II				11/19/2003	10.00	EACH
275.00 - 0.11%	140.00 - 0.07%	132.00 - 0.06%	138.00 - 0.07%		136.67	
55712 A1 MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	11.00	EACH
450.00 - 0.36%	200.00 - 0.15%	175.00 - 0.13%	192.00 - 0.12%		189.00	
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	19.00	EACH
800.00 - 1.11%	200.00 - 0.26%	170.00 - 0.21%	182.00 - 0.20%		184.00	
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	20.00	EACH
170.00 - 0.13%	25.00 - 0.03%	21.00 - 0.02%	22.00 - 0.02%		22.67	
621(1) - TREE - 2004 Bid Openings						
56516 A3 MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	12.00	EACH
650.00 - 0.71%	95.00 - 0.11%	110.00 - 0.12%	100.00 - 0.10%		101.67	
56516 A2 MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	15.00	EACH
450.00 - 0.62%	95.00 - 0.13%	110.00 - 0.15%	100.00 - 0.12%		101.67	
52509 A1 MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	19.00	EACH
550.00 - 0.77%	275.00 - 0.38%	265.00 - 0.32%	300.00 - 0.34%		280.00	
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	23.00	EACH
350.00 - 0.59%	303.00 - 0.51%	290.00 - 0.43%	300.00 - 0.41%		297.67	
56516 A5 MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	23.00	EACH
450.00 - 0.95%	95.00 - 0.20%	110.00 - 0.23%	100.00 - 0.19%		101.67	
56516 A8 MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	28.00	EACH
750.00 - 1.92%	150.00 - 0.39%	175.00 - 0.46%	160.00 - 0.37%		161.67	
52509 A2 MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	29.00	EACH
250.00 - 0.53%	248.00 - 0.52%	240.00 - 0.44%	250.00 - 0.43%		246.00	

Project Number and Project Title	Opening Date	Quantity Pay Unit
Engineer Est. - % of Total Low Bidder - % of Bid	2nd Low - % of Bid 3rd Low - % of Bid	Average
621(1) - TREE - 2004 Bid Openings - (continued)		
56516 A6 MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	30.00 EACH
500.00 - 1.37% 95.00 - 0.27%	110.00 - 0.31% 100.00 - 0.25%	101.67
56516 A4 MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	32.00 EACH
550.00 - 1.61% 95.00 - 0.28%	110.00 - 0.33% 100.00 - 0.26%	101.67
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	38.00 EACH
250.00 - 0.04% 600.00 - 0.08%	595.00 - 0.08% 600.00 - 0.08%	598.33
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	52.00 EACH
800.00 - 3.80% 95.00 - 0.46%	110.00 - 0.53% 100.00 - 0.43%	101.67
52474 A2 PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	57.00 EACH
450.00 - 0.11% 200.00 - 0.04%	200.00 - 0.04% 215.00 - 0.04%	205.00
54281 A2 C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	58.00 EACH
550.00 - 0.13% 200.00 - 0.04%	100.00 - 0.02% 250.00 - 0.05%	183.33
54281 A1 C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	66.00 EACH
450.00 - 0.12% 200.00 - 0.05%	100.00 - 0.02% 350.00 - 0.07%	216.67
56516 A9 MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	70.00 EACH
400.00 - 2.56% 100.00 - 0.65%	110.00 - 0.72% 105.00 - 0.61%	105.00
56830 A1 Sterling Highway: Soldotna Urban	10/08/2004	73.00 EACH
600.00 - 0.17% 950.00 - 0.25%	945.00 - 0.24% 1000.00 - 0.25%	965.00
56516 A7 MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	84.00 EACH
450.00 - 3.46% 75.00 - 0.59%	90.00 - 0.70% 78.00 - 0.54%	81.00
56516 A1 MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	93.00 EACH
450.00 - 3.83% 95.00 - 0.82%	110.00 - 0.95% 100.00 - 0.77%	101.67
52474 A1 PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	97.00 EACH
400.00 - 0.16% 225.00 - 0.08%	215.00 - 0.08% 240.00 - 0.08%	226.67
52474 A3 PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	166.00 EACH
400.00 - 0.28% 175.00 - 0.11%	175.00 - 0.11% 190.00 - 0.11%	180.00
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	172.00 EACH
600.00 - 0.43% 225.00 - 0.15%	215.00 - 0.14% 240.00 - 0.14%	226.67
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	185.00 EACH
550.00 - 0.42% 100.00 - 0.07%	100.00 - 0.06% 830.00 - 0.48%	343.33
621(1) - TREE - 2005 Bid Openings		
56559 A9 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	15.00 EACH
400.00 - 0.01% 605.00 - 0.02%	500.00 - 0.02% 200.00 - 0.01%	435.00
56559 A4 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	31.00 EACH
400.00 - 0.03% 475.00 - 0.04%	500.00 - 0.04% 200.00 - 0.01%	391.67
56559 A7 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	36.00 EACH
500.00 - 0.04% 575.00 - 0.06%	500.00 - 0.04% 300.00 - 0.02%	458.33
56559 A8 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	36.00 EACH
500.00 - 0.04% 525.00 - 0.05%	500.00 - 0.04% 300.00 - 0.02%	441.67
56559 A1 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	61.00 EACH
400.00 - 0.05% 545.00 - 0.09%	500.00 - 0.07% 250.00 - 0.03%	431.67

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
621(1) - TREE - 2005 Bid Openings - (continued)						
56559 A5 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	70.00	EACH
400.00 - 0.06%	545.00 - 0.10%	500.00 - 0.09%	200.00 - 0.03%			415.00
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	72.00	EACH
375.00 - 0.06%	525.00 - 0.10%	500.00 - 0.09%	150.00 - 0.02%			391.67
56559 A6 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	73.00	EACH
500.00 - 0.08%	575.00 - 0.11%	500.00 - 0.09%	300.00 - 0.05%			458.33
56559 A2 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	114.00	EACH
450.00 - 0.11%	575.00 - 0.18%	500.00 - 0.14%	250.00 - 0.06%			441.67
56559 A3 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	153.00	EACH
375.00 - 0.13%	625.00 - 0.26%	500.00 - 0.19%	200.00 - 0.07%			441.67
621(1A) - TREES - 2005 Bid Openings						
56559 A1 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	11.00	EACH
400.00 - 0.01%	525.00 - 0.02%	500.00 - 0.01%	300.00 - 0.01%			441.67
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	15.00	EACH
400.00 - 0.01%	565.00 - 0.02%	500.00 - 0.02%	200.00 - 0.01%			421.67
56559 A2 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	66.00	EACH
500.00 - 0.07%	232.00 - 0.04%	100.00 - 0.02%	30.00 - 0.00%			120.67
56559 A4 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	130.00	EACH
45.00 - 0.01%	460.00 - 0.16%	500.00 - 0.16%	200.00 - 0.06%			386.67
56559 A3 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	192.00	EACH
50.00 - 0.02%	242.00 - 0.13%	100.00 - 0.05%	30.00 - 0.01%			124.00
621(2) - SHRUB - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
30130.00 - 0.38%	20000.00 - 0.29%	22000.00 - 0.31%	30000.00 - 0.40%			
54043 BB HSIP				11/07/2001	10.00	EACH
20.00 - 0.02%	60.00 - 0.05%	17.00 - 0.01%	52.00 - 0.03%			43.00
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	15.00	EACH
15.00 - 0.01%	6.00 - 0.00%	6.00 - 0.00%	5.00 - 0.00%			5.67
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	24.00	EACH
50.00 - 0.03%	40.00 - 0.03%	35.00 - 0.02%	29.50 - 0.02%			34.83
52513 A1 BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	24.00	EACH
30.00 - 0.02%	40.00 - 0.03%	35.00 - 0.02%	29.50 - 0.02%			34.83
52513 A8 BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	32.00	EACH
30.00 - 0.03%	15.00 - 0.01%	12.00 - 0.01%	17.50 - 0.01%			14.83
54043 A1 HSIP				11/07/2001	38.00	EACH
15.00 - 0.05%	50.00 - 0.15%	17.00 - 0.04%	45.00 - 0.10%			37.33
52921 A2 PALMER-WASILLA EXTENSION				06/06/2001	38.00	EACH
30.00 - 0.02%	40.06 - 0.02%	40.00 - 0.02%	40.00 - 0.02%			40.02
52513 A6 BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	47.00	EACH
30.00 - 0.04%	35.00 - 0.05%	32.00 - 0.04%	25.50 - 0.03%			30.83
52513 A7 BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	52.00	EACH
40.00 - 0.06%	15.00 - 0.02%	12.00 - 0.02%	17.50 - 0.02%			14.83

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
621(2) - SHRUB - 2001 Bid Openings - (continued)			
52520 A3 CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001	55.00	EACH
20.00 - 0.05% / 20.00 - 0.06% / 21.00 - 0.05% / 19.00 - 0.05%		20.00	
52520 A1 CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001	83.00	EACH
40.00 - 0.16% / 15.00 - 0.06% / 14.00 - 0.05% / 13.00 - 0.05%		14.00	
52513 A2 BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	108.00	EACH
30.00 - 0.09% / 30.00 - 0.09% / 32.00 - 0.09% / 25.50 - 0.06%		29.17	
52520 A2 CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001	155.00	EACH
30.00 - 0.23% / 15.00 - 0.12% / 16.00 - 0.11% / 14.00 - 0.09%		15.00	
52513 A4 BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	168.00	EACH
30.00 - 0.14% / 30.00 - 0.14% / 32.00 - 0.14% / 25.50 - 0.10%		29.17	
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	213.00	EACH
40.00 - 0.12% / 40.06 - 0.13% / 40.00 - 0.13% / 35.00 - 0.11%		38.35	
52921 A1 PALMER-WASILLA EXTENSION	06/06/2001	222.00	EACH
30.00 - 0.09% / 34.33 - 0.12% / 35.00 - 0.12% / 10.00 - 0.03%		26.44	
52921 A3 PALMER-WASILLA EXTENSION	06/06/2001	240.00	EACH
25.00 - 0.09% / 40.06 - 0.15% / 40.00 - 0.14% / 30.00 - 0.11%		36.69	
52513 A3 BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	274.00	EACH
15.00 - 0.11% / 30.00 - 0.23% / 32.00 - 0.23% / 25.50 - 0.16%		29.17	
52513 A5 BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	274.00	EACH
15.00 - 0.11% / 40.00 - 0.30% / 35.00 - 0.25% / 27.00 - 0.17%		34.00	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001	360.00	EACH
35.00 - 0.46% / 20.00 - 0.23% / 21.00 - 0.23% / 70.00 - 0.72%		37.00	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	396.00	EACH
35.00 - 0.09% / 50.00 - 0.14% / 50.00 - 0.13% / 50.00 - 0.13%		50.00	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	460.00	EACH
40.00 - 0.47% / 20.00 - 0.23% / 18.00 - 0.21% / 44.00 - 0.43%		27.33	
53989 A1 PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	867.00	EACH
35.00 - 0.20% / 50.00 - 0.31% / 50.00 - 0.29% / 50.00 - 0.28%		50.00	
53989 A2 PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	999.00	EACH
45.00 - 0.29% / 50.00 - 0.36% / 50.00 - 0.34% / 50.00 - 0.33%		50.00	
53989 A3 PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	1107.00	EACH
35.00 - 0.25% / 50.00 - 0.40% / 50.00 - 0.37% / 40.00 - 0.29%		46.67	
621(2) - SHRUB - 2002 Bid Openings			
53834 A1 EAGLE RIVER URBAN REHABILITATION	09/18/2002	19.00	EACH
55.00 - 0.03% / 30.00 - 0.01% / 35.00 - 0.02% / 0.00 - 0.00%		32.50	
55801 A2 CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	20.00	EACH
30.00 - 0.05% / 20.00 - 0.03% / 20.00 - 0.03% / 20.00 - 0.02%		20.00	
55089 A1 Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	29.00	EACH
40.00 - 0.07% / 170.00 - 0.23% / 200.00 - 0.18% / 200.00 - 0.17%		190.00	
55089 BB Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	37.00	EACH
40.00 - 0.08% / 145.00 - 0.25% / 175.00 - 0.20% / 200.00 - 0.21%		173.33	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
621(2) - SHRUB - 2002 Bid Openings - (continued)			
54240 A5 C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	61.00	EACH
30.00 - 0.01% / 22.00 - 0.01% / 30.00 - 0.01% / 35.00 - 0.01%		29.00	
53834 A2 EAGLE RIVER URBAN REHABILITATION	09/18/2002	65.00	EACH
35.00 - 0.06% / 30.00 - 0.05% / 35.00 - 0.05% / 0.00 - 0.00%		32.50	
54240 A8 C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	74.00	EACH
30.00 - 0.02% / 22.00 - 0.01% / 30.00 - 0.01% / 30.00 - 0.01%		27.33	
54240 A4 C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	79.00	EACH
30.00 - 0.02% / 22.00 - 0.01% / 40.00 - 0.02% / 60.00 - 0.03%		40.67	
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	83.00	EACH
30.00 - 0.20% / 15.00 - 0.09% / 14.00 - 0.08% / 15.00 - 0.07%		14.67	
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	84.00	EACH
40.00 - 0.02% / 100.00 - 0.04% / 30.00 - 0.01% / 45.00 - 0.02%		58.33	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	105.00	EACH
50.00 - 0.04% / 22.00 - 0.01% / 40.00 - 0.02% / 42.00 - 0.03%		34.67	
55801 A3 CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	120.00	EACH
15.00 - 0.14% / 5.15 - 0.05% / 5.00 - 0.04% / 5.00 - 0.03%		5.05	
55801 A1 CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	189.00	EACH
30.00 - 0.45% / 16.00 - 0.23% / 17.00 - 0.23% / 15.00 - 0.15%		16.00	
54240 A3 C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	208.00	EACH
10.00 - 0.01% / 22.00 - 0.03% / 20.00 - 0.02% / 30.00 - 0.04%		24.00	
54240 A2 C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	210.00	EACH
30.00 - 0.04% / 22.00 - 0.03% / 30.00 - 0.04% / 30.00 - 0.04%		27.33	
53834 BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	280.00	EACH
50.00 - 0.40% / 25.00 - 0.17% / 30.00 - 0.20% / 0.00 - 0.00%		27.50	
54240 A6 C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	288.00	EACH
15.00 - 0.03% / 22.00 - 0.04% / 30.00 - 0.05% / 30.00 - 0.05%		27.33	
54240 A7 C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	288.00	EACH
15.00 - 0.03% / 22.00 - 0.04% / 30.00 - 0.05% / 30.00 - 0.05%		27.33	
54240 A9 C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	288.00	EACH
15.00 - 0.03% / 22.00 - 0.04% / 20.00 - 0.03% / 30.00 - 0.05%		24.00	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	406.00	EACH
30.00 - 0.11% / 40.00 - 0.13% / 36.00 - 0.11% / 40.00 - 0.12%		38.67	
54240 A1 C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	475.00	EACH
30.00 - 0.10% / 22.00 - 0.06% / 30.00 - 0.08% / 30.00 - 0.08%		27.33	
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE	02/06/2002	876.00	EACH
44.50 - 4.95% / 30.00 - 4.16% / 30.00 - 4.03% / 31.00 - 3.82%		30.33	
59599 A1 DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	954.00	EACH
35.00 - 0.31% / 32.00 - 0.25% / 12.00 - 0.09% / 5.00 - 0.03%		16.33	
621(2) - SHRUB - 2003 Bid Openings			
55712 A3 MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003	20.00	EACH
45.00 - 0.07% / 14.00 - 0.02% / 12.00 - 0.02% / 13.00 - 0.02%		13.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity Pay Unit / Average
621(2) - SHRUB - 2003 Bid Openings - (continued)					
54007 A3 SHIP CREEK TRAIL - PHASE II				11/19/2003	64.00 EACH
35.00 - 0.09%	18.00 - 0.06%	15.50 - 0.05%	17.00 - 0.05%		16.83
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	73.00 EACH
35.00 - 0.10%	18.00 - 0.07%	79.00 - 0.28%	17.00 - 0.06%		38.00
54007 A1 SHIP CREEK TRAIL - PHASE II				11/19/2003	73.00 EACH
35.00 - 0.10%	18.00 - 0.07%	53.00 - 0.19%	17.00 - 0.06%		29.33
55712 A1 MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	86.00 EACH
45.00 - 0.28%	30.00 - 0.18%	25.00 - 0.14%	27.00 - 0.14%		27.33
54007 A4 SHIP CREEK TRAIL - PHASE II				11/19/2003	117.00 EACH
35.00 - 0.16%	18.00 - 0.11%	15.50 - 0.09%	17.00 - 0.09%		16.83
54007 A5 SHIP CREEK TRAIL - PHASE II				11/19/2003	117.00 EACH
35.00 - 0.16%	18.00 - 0.11%	15.50 - 0.09%	17.00 - 0.09%		16.83
54007 A2 SHIP CREEK TRAIL - PHASE II				11/19/2003	156.00 EACH
35.00 - 0.21%	18.00 - 0.14%	160.00 - 1.20%	17.00 - 0.13%		65.00
55712 A2 MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	182.00 EACH
45.00 - 0.60%	30.00 - 0.37%	25.00 - 0.30%	27.00 - 0.29%		27.33
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	220.00 EACH
600.00 - 9.65%	30.00 - 0.45%	25.00 - 0.36%	27.00 - 0.35%		27.33
621(2) - SHRUB - 2004 Bid Openings					
56830 A2 Sterling Highway: Soldotna Urban				10/08/2004	17.00 EACH
30.00 - 0.00%	55.00 - 0.00%	53.00 - 0.00%	50.00 - 0.00%		52.67
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	22.00 EACH
60.00 - 0.01%	80.00 - 0.01%	77.00 - 0.01%	80.00 - 0.01%		79.00
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	30.00 EACH
45.00 - 0.01%	100.00 - 0.01%	30.00 - 0.00%	45.00 - 0.00%		58.33
54281 A3 C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	35.00 EACH
30.00 - 0.00%	100.00 - 0.01%	30.00 - 0.00%	45.00 - 0.00%		58.33
52509 A4 MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	40.00 EACH
75.00 - 0.22%	55.00 - 0.16%	54.00 - 0.14%	50.00 - 0.12%		53.00
52474 A2 PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	44.00 EACH
35.00 - 0.01%	36.00 - 0.01%	36.00 - 0.01%	39.00 - 0.01%		37.00
52509 A2 MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	60.00 EACH
40.00 - 0.18%	55.00 - 0.24%	54.00 - 0.21%	50.00 - 0.18%		53.00
56516 A3 MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	74.00 EACH
45.00 - 0.30%	16.00 - 0.11%	20.00 - 0.14%	17.00 - 0.10%		17.67
56516 A1 MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	94.00 EACH
45.00 - 0.39%	16.00 - 0.14%	20.00 - 0.17%	17.00 - 0.13%		17.67
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	113.00 EACH
150.00 - 1.55%	35.00 - 0.37%	40.00 - 0.42%	36.00 - 0.34%		37.00
56830 A1 Sterling Highway: Soldotna Urban				10/08/2004	114.00 EACH
45.00 - 0.02%	70.00 - 0.03%	68.00 - 0.03%	70.00 - 0.03%		69.33

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average
621(2) - SHRUB - 2004 Bid Openings - (continued)			
52474 A3 PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	145.00	EACH
35.00 - 0.02% / 30.00 - 0.02%	30.00 - 0.02%	32.00 - 0.02%	30.67
54281 A2 C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	149.00	EACH
35.00 - 0.02% / 50.00 - 0.03%	30.00 - 0.02%	45.00 - 0.02%	41.67
52509 A3 MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004	151.00	EACH
40.00 - 0.44% / 45.00 - 0.49%	42.00 - 0.40%	50.00 - 0.44%	45.67
52474 A4 PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	158.00	EACH
35.00 - 0.02% / 30.00 - 0.02%	30.00 - 0.02%	32.00 - 0.02%	30.67
52509 A1 MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004	230.00	EACH
40.00 - 0.68% / 50.00 - 0.83%	48.00 - 0.70%	50.00 - 0.68%	49.33
52474 A1 PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	242.00	EACH
45.00 - 0.05% / 30.00 - 0.03%	30.00 - 0.03%	32.00 - 0.03%	30.67
54281 A1 C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	256.00	EACH
45.00 - 0.05% / 50.00 - 0.05%	30.00 - 0.03%	45.00 - 0.04%	41.67
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004	267.00	EACH
40.00 - 0.78% / 33.00 - 0.64%	32.00 - 0.54%	35.00 - 0.55%	33.33
56516 A2 MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	345.00	EACH
75.00 - 2.37% / 16.00 - 0.51%	20.00 - 0.64%	17.00 - 0.48%	17.67
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	351.00	EACH
35.00 - 0.05% / 30.00 - 0.04%	30.00 - 0.04%	32.00 - 0.04%	30.67
56516 A4 MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	1085.00	EACH
45.00 - 4.46% / 16.00 - 1.61%	19.00 - 1.91%	17.00 - 1.52%	17.33
621(2) - SHRUB - 2005 Bid Openings			
56559 A6 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	50.00	EACH
50.00 - 0.01% / 232.00 - 0.03%	100.00 - 0.01%	30.00 - 0.00%	120.67
56559 A2 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	59.00	EACH
55.00 - 0.01% / 230.00 - 0.04%	100.00 - 0.01%	30.00 - 0.00%	120.00
56559 A9 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	89.00	EACH
45.00 - 0.01% / 242.00 - 0.06%	100.00 - 0.02%	30.00 - 0.01%	124.00
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	92.00	EACH
75.00 - 0.02% / 230.00 - 0.06%	100.00 - 0.02%	30.00 - 0.01%	120.00
56559 A7 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	115.00	EACH
50.00 - 0.01% / 232.00 - 0.07%	100.00 - 0.03%	30.00 - 0.01%	120.67
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS	03/30/2005	150.00	EACH
25.00 - 0.31% / 35.00 - 0.41%	31.00 - 0.33%	32.00 - 0.26%	32.67
56559 A1 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	217.00	EACH
50.00 - 0.02% / 230.00 - 0.13%	100.00 - 0.05%	30.00 - 0.01%	120.00
56559 A3 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	236.00	EACH
50.00 - 0.03% / 230.00 - 0.15%	100.00 - 0.06%	30.00 - 0.02%	120.00
56559 A4 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	274.00	EACH
50.00 - 0.03% / 230.00 - 0.17%	100.00 - 0.07%	30.00 - 0.02%	120.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
621(2) - SHRUB - 2005 Bid Openings - (continued)						
56559 A8 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	286.00	EACH
45.00 - 0.03%	242.00 - 0.19%	100.00 - 0.07%	30.00 - 0.02%			124.00
56559 A5 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	316.00	EACH
50.00 - 0.03%	232.00 - 0.20%	100.00 - 0.08%	30.00 - 0.02%			120.67
621(5) - ANNUAL FLOWERS - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
1400.00 - 0.02%	10000.00 - 0.15%	10000.00 - 0.14%	10000.00 - 0.13%			
621(5) - CONCRETE PLANTER - 2002 Bid Openings						
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	2.00	EACH
1000.00 - 0.11%	1000.00 - 0.09%	950.00 - 0.06%	1000.00 - 0.06%			983.33
621(5) - CURB, PLANTER - 2003 Bid Openings						
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	144.00	LINEAR FOOT
50.00 - 0.53%	12.00 - 0.12%	10.00 - 0.09%	11.00 - 0.09%			11.00
621(5) - PRECAST CONCRETE PLANTER - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	6.00	EACH
3000.00 - 1.65%	8000.00 - 4.47%	11500.00 - 6.41%	6500.00 - 3.22%			8666.67
621(5) - VASE PLANTER - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	10.00	EACH
3000.00 - 2.74%	8000.00 - 7.44%	11500.00 - 10.7%	6500.00 - 5.37%			8666.67
621(6) - GROUND COVER - 2002 Bid Openings						
53834 A1 EAGLE RIVER URBAN REHABILITATION				09/18/2002	68.00	EACH
35.00 - 0.07%	7.00 - 0.01%	10.00 - 0.02%	0.00 - 0.00%			8.50
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	252.00	EACH
18.00 - 0.13%	7.00 - 0.04%	10.00 - 0.06%	0.00 - 0.00%			8.50
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	5914.00	EACH
12.00 - 0.66%	11.00 - 0.53%	15.00 - 0.68%	5.00 - 0.22%			10.33
621(6) - GROUND COVER - 2003 Bid Openings						
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	42.00	EACH
22.00 - 0.07%	14.00 - 0.04%	12.00 - 0.03%	13.00 - 0.03%			13.00
621(6) - PERENNIAL - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	150.00	EACH
15.00 - 0.03%	40.06 - 0.09%	40.00 - 0.09%	50.00 - 0.11%			43.35
54043 BB HSIP				11/07/2001	915.00	EACH
7.00 - 0.55%	6.00 - 0.45%	6.00 - 0.36%	6.00 - 0.33%			6.00
621(6) - PERENNIAL - 2002 Bid Openings						
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	14.00	EACH
15.00 - 0.02%	11.00 - 0.01%	11.00 - 0.01%	10.00 - 0.01%			10.67
621(6B) - IRIS - 2001 Bid Openings						
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	170.00	EACH
4.00 - 0.02%	15.00 - 0.06%	30.00 - 0.12%	32.00 - 0.13%			25.67
621(6B) - IRIS - 2002 Bid Openings						
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	14.00	EACH
15.00 - 0.02%	11.00 - 0.01%	11.00 - 0.01%	10.00 - 0.01%			10.67

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
621(6B) - IRIS - 2002 Bid Openings - (continued)			
53834 BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	275.00	EACH
18.00 - 0.14% / 7.00 - 0.05% / 10.00 - 0.06% / 0.00 - 0.00%		8.50	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	2115.00	EACH
12.00 - 0.24% / 14.00 - 0.24% / 50.00 - 0.81% / 40.00 - 0.62%		34.67	
621(6B) - IRIS - 2003 Bid Openings			
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003	237.00	EACH
18.00 - 0.31% / 14.00 - 0.23% / 12.00 - 0.19% / 13.00 - 0.18%		13.00	
621(6B) - IRIS - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	50.00	EACH
25.00 - 0.01% / 15.00 - 0.00% / 15.00 - 0.00% / 16.00 - 0.00%		15.33	
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	111.00	EACH
25.00 - 0.25% / 5.00 - 0.05% / 7.00 - 0.07% / 5.25 - 0.05%		5.75	
621(7) - BRUSH LAYERING - 2001 Bid Openings			
52312 BB Parks Highway, MP 57-67	05/04/2001	1250.00	SQUARE METER
25.00 - 0.17% / 30.00 - 0.21% / 16.00 - 0.11% / 18.00 - 0.12%		21.33	
621(7) - BRUSH LAYERING - 2005 Bid Openings			
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS	03/30/2005	730.00	LINEAR FOOT
15.00 - 0.90% / 65.00 - 3.68% / 65.00 - 3.32% / 62.90 - 2.48%		64.30	
621(7) - MARSH PLANTS - 2001 Bid Openings			
53569 A1 NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS	08/08/2001	0.11	HECTARE
5000.00 - 0.01% / 30000.00 - 0.08% / 10000.00 - 0.03% / 1.00 - 0.00%		13333.67	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS	08/08/2001	325.00	EACH
20.00 - 0.16% / 10.00 - 0.08% / 35.00 - 0.27% / 32.00 - 0.24%		25.67	
621(8) - BARRIER ROCK - 2002 Bid Openings			
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	285.00	EACH
50.00 - 0.07% / 50.00 - 0.07% / 90.00 - 0.13% / 50.00 - 0.07%		63.33	
621(8) - BARRIER ROCK - 2003 Bid Openings			
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II	12/17/2003	154.00	EACH
150.00 - 3.15% / 100.00 - 1.68% / 175.00 - 2.70% / 125.00 - 1.92%		133.33	
621(8) - BOULDERS - 2001 Bid Openings			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	ALL REQUIRED	LUMP SUM
2100.00 - 0.03% / 5000.00 - 0.07% / 3500.00 - 0.05% / 1500.00 - 0.02%			
621(8) - LOG AND BOULDER REVETMENT - 2001 Bid Openings			
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001	20.00	METER
660.00 - 0.66% / 500.00 - 0.51% / 835.00 - 0.74% / 834.00 - 0.73%		723.00	
621(8A) - BOULDER (TYPE A) - 2002 Bid Openings			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	10.00	EACH
250.00 - 0.02% / 325.00 - 0.02% / 300.00 - 0.02% / 300.00 - 0.02%		308.33	
621(8A) - BOULDER (TYPE A) - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	1.00	EACH
250.00 - 0.00% / 800.00 - 0.00% / 800.00 - 0.00% / 1000.00 - 0.00%		866.67	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
621(8A) - BOULDER (TYPE A) - 2004 Bid Openings - (continued)			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004	4.00	EACH
300.00 - 0.09% / 275.00 - 0.08% / 275.00 - 0.07% / 275.00 - 0.06%		275.00	
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	60.00	EACH
300.00 - 1.65% / 150.00 - 0.84% / 180.00 - 1.00% / 157.00 - 0.78%		162.33	
621(8A) - ROCK - 2001 Bid Openings			
54043 BB HSIP	11/07/2001	94.00	EACH
170.00 - 1.38% / 80.00 - 0.61% / 75.00 - 0.46% / 130.00 - 0.74%		95.00	
621(8B) - BOULDER (TYPE B) - 2001 Bid Openings			
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001	5.00	EACH
300.00 - 0.07% / 100.00 - 0.03% / 90.00 - 0.02% / 82.00 - 0.02%		90.67	
621(8B) - BOULDER (TYPE B) - 2002 Bid Openings			
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	8.00	EACH
200.00 - 0.13% / 80.00 - 0.05% / 86.00 - 0.05% / 100.00 - 0.04%		88.67	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	10.00	EACH
300.00 - 0.02% / 425.00 - 0.03% / 350.00 - 0.02% / 350.00 - 0.02%		375.00	
621(8B) - BOULDER (TYPE B) - 2004 Bid Openings			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004	4.00	EACH
350.00 - 0.10% / 300.00 - 0.09% / 300.00 - 0.08% / 300.00 - 0.07%		300.00	
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	10.00	EACH
200.00 - 0.01% / 280.00 - 0.01% / 280.00 - 0.01% / 300.00 - 0.01%		286.67	
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	42.00	EACH
400.00 - 1.54% / 180.00 - 0.70% / 200.00 - 0.78% / 184.00 - 0.64%		188.00	
621(8C) - BOULDER (TYPE C) - 2002 Bid Openings			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	10.00	EACH
400.00 - 0.03% / 525.00 - 0.03% / 500.00 - 0.03% / 480.00 - 0.03%		501.67	
621(8C) - BOULDER (TYPE C) - 2004 Bid Openings			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004	4.00	EACH
400.00 - 0.12% / 350.00 - 0.10% / 350.00 - 0.09% / 350.00 - 0.08%		350.00	
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	11.00	EACH
150.00 - 0.01% / 175.00 - 0.01% / 175.00 - 0.01% / 200.00 - 0.01%		183.33	
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	27.00	EACH
500.00 - 1.23% / 220.00 - 0.55% / 225.00 - 0.56% / 210.00 - 0.47%		218.33	
621(9) - PREPARE PLANTING BED - 2001 Bid Openings			
54043 BB HSIP	11/07/2001	4870.00	SQUARE FOOT
2.40 - 1.01% / 1.00 - 0.40% / 1.00 - 0.32% / 1.00 - 0.30%		1.00	
621(9) - PREPARE PLANTING BED - 2004 Bid Openings			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004	1200.00	SQUARE METER
15.00 - 1.32% / 27.00 - 2.35% / 27.00 - 2.07% / 28.00 - 1.98%		27.33	
621(10) - LANDSCAPE EDGING - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	85.00	METER
24.00 - 0.01% / 30.00 - 0.01% / 30.00 - 0.01% / 30.00 - 0.01%		30.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid	2nd Low - % of Bid / 3rd Low - % of Bid	Average	
621(10) - LANDSCAPE EDGING - 2004 Bid Openings - (continued)			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004	1120.00	METER
3.00 - 0.25%	2.70 - 0.22% / 2.60 - 0.19% / 2.75 - 0.18%	2.68	
621(10A) - AQUATIC EMERGENT PLUG - 2001 Bid Openings			
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001	241.00	EACH
9.00 - 0.08%	9.00 - 0.07% / 10.00 - 0.07% / 11.00 - 0.08%	10.00	
621(11) - WILLOW STAKES - 2001 Bid Openings			
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001	265.00	SQUARE METER
19.00 - 0.18%	9.00 - 0.08% / 10.00 - 0.08% / 6.00 - 0.05%	8.33	
54583 A1 STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001	300.00	EACH
40.00 - 0.44%	40.00 - 0.39% / 45.00 - 0.41% / 60.00 - 0.51%	48.33	
52312 BB Parks Highway, MP 57-67	05/04/2001	450.00	SQUARE METER
15.00 - 0.04%	10.00 - 0.03% / 19.00 - 0.05% / 21.00 - 0.05%	16.67	
621(11) - WILLOW STAKES - 2002 Bid Openings			
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	200.00	METER
100.00 - 1.60%	3.25 - 0.05% / 11.00 - 0.16% / 10.00 - 0.11%	8.08	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	707.00	METER
3.00 - 0.02%	25.00 - 0.14% / 20.00 - 0.11% / 7.00 - 0.04%	17.33	
621(11) - WILLOW STAKES - 2005 Bid Openings			
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS	03/30/2005	125.00	EACH
5.00 - 0.05%	8.50 - 0.08% / 8.00 - 0.07% / 8.32 - 0.06%	8.27	
621(13) - PLASTIC LANDSCAPE EDGING - 2001 Bid Openings			
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	70.00	METER
3.50 - 0.00%	6.86 - 0.01% / 7.00 - 0.01% / 20.00 - 0.02%	11.29	
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	423.00	METER
3.50 - 0.04%	5.50 - 0.06% / 5.00 - 0.06% / 9.58 - 0.09%	6.69	
621(13) - TRIANGLE LANDSCAPE - 2003 Bid Openings			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	ALL REQUIRED	LUMP SUM
91920.00 - 3.57%	75000.00 - 2.60% / 140000.00 - 4.44% / 118000.00 - 3.71%		
621(13) - VEGETATIVE MAT - 2005 Bid Openings			
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS	03/30/2005	245.00	SQUARE YARD
60.00 - 1.20%	42.00 - 0.80% / 43.00 - 0.74% / 44.00 - 0.58%	43.00	
621(13A) - CONCRETE LANDSCAPE EDGING - 2001 Bid Openings			
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	105.00	METER
75.00 - 0.22%	45.00 - 0.13% / 50.00 - 0.14% / 46.00 - 0.11%	47.00	
621(13A) - CONCRETE LANDSCAPE EDGING - 2002 Bid Openings			
53834 BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	250.00	METER
15.00 - 0.11%	40.00 - 0.25% / 50.00 - 0.29% / 0.00 - 0.00%	45.00	
621(14) - SEDIMENTATION BASIN PLANTINGS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	ALL REQUIRED	LUMP SUM
251455.00 - 0.96%	200000.00 - 0.71% / 200000.00 - 0.69% / 100000.00 - 0.34%		
621(17) - RELOCATE LANDSCAPING - 2003 Bid Openings			
56333 BB Anchorage Area Arterial Resurfacing,2003	11/19/2003	1.00	EACH
500.00 - 0.01%	5000.00 - 0.12% / 5000.00 - 0.12% / 5650.00 - 0.12%	5216.67	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
621(17) - RELOCATE LANDSCAPING - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	ALL REQUIRED	LUMP SUM
50000.00 - 0.11% / 14000.00 - 0.04% / 50000.00 - 0.12% / 25000.00 - 0.06%			
621(20) - CREEK RESTORATION - 2001 Bid Openings			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	ALL REQUIRED	LUMP SUM
69500.00 - 0.45% / 40000.00 - 0.29% / 20000.00 - 0.14% / 24000.00 - 0.16%			
621(20) - CREEK RESTORATION - 2003 Bid Openings			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	ALL REQUIRED	LUMP SUM
100000.00 - 1.15% / 60000.00 - 0.65% / 100000.00 - 1.08% / 180000.00 - 1.83%			
621(20) - CREEK RESTORATION - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.02% / 17000.00 - 0.07% / 20000.00 - 0.07% / 20000.00 - 0.07%			
52474 A1 PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	ALL REQUIRED	LUMP SUM
12000.00 - 0.05% / 10000.00 - 0.04% / 7000.00 - 0.03% / 10000.00 - 0.03%			
622(2A) - POTABLE WATER STATION - 2002 Bid Openings			
54982 BB BYERS LAKE RV DUMP	07/12/2002	2.00	EACH
3000.00 - 1.21% / 6900.00 - 2.25% / 6000.00 - 1.72% / 6000.00 - 1.65%		6300.00	
622(3) - DUMPSTER SCREEN - 2003 Bid Openings			
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II	12/17/2003	2.00	EACH
3000.00 - 0.82% / 5000.00 - 1.09% / 6200.00 - 1.24% / 5500.00 - 1.10%		5566.67	
622(5A) - WELL CONSTRUCTION - 2003 Bid Openings			
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II	12/17/2003	2.00	EACH
7500.00 - 2.05% / 9000.00 - 1.96% / 8400.00 - 1.68% / 20000.00 - 3.99%		12466.67	
622(5B) - CASING - 2003 Bid Openings			
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II	12/17/2003	80.00	METER
60.00 - 0.65% / 25.00 - 0.22% / 33.00 - 0.26% / 40.00 - 0.32%		32.67	
622(5C) - DRILLING - 2003 Bid Openings			
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II	12/17/2003	80.00	METER
100.00 - 1.09% / 125.00 - 1.09% / 90.00 - 0.72% / 112.00 - 0.89%		109.00	
622(5D) - YIELD TESTING - 2003 Bid Openings			
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II	12/17/2003	8.00	HOUR
250.00 - 0.27% / 240.00 - 0.21% / 176.00 - 0.14% / 185.00 - 0.15%		200.33	
622(5E) - WELL SCREEN - 2003 Bid Openings			
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II	12/17/2003	3.00	METER
1000.00 - 0.41% / 600.00 - 0.20% / 1000.00 - 0.30% / 1135.00 - 0.34%		911.67	
622(5F) - DROP PIPE - 2003 Bid Openings			
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II	12/17/2003	60.00	METER
15.00 - 0.12% / 20.00 - 0.13% / 14.00 - 0.08% / 15.00 - 0.09%		16.33	
622(5G) - PUMP ROD - 2003 Bid Openings			
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II	12/17/2003	60.00	METER
15.00 - 0.12% / 10.00 - 0.07% / 11.00 - 0.07% / 10.00 - 0.06%		10.33	
622(6) - TRAIL SIGN, TYPE A - 2005 Bid Openings			
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS	03/30/2005	2.00	EACH
150.00 - 0.02% / 1500.00 - 0.23% / 400.00 - 0.06% / 200.00 - 0.02%		700.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
622(6) - WOOD PARK SIGN - 2002 Bid Openings						
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	2.00	EACH
1500.00 - 0.24%	1000.00 - 0.15%	2900.00 - 0.42%	2000.00 - 0.21%		1966.67	
622(6A) - STEEL INTERPRETIVE SIGN FRAME AND SUPPORT - 2002 Bid Openings						
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	1.00	EACH
1400.00 - 0.18%	1000.00 - 0.16%	2000.00 - 0.31%	4000.00 - 0.56%		2333.33	
622(6A) - STEEL INTERPRETIVE SIGN FRAME AND SUPPORT - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	1.00	EACH
2200.00 - 0.08%	4000.00 - 0.20%	2100.00 - 0.10%	1200.00 - 0.06%		2433.33	
622(6B) - TRAIL ENTRANCE SIGN - 2002 Bid Openings						
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	1.00	EACH
600.00 - 0.08%	500.00 - 0.08%	2000.00 - 0.31%	2000.00 - 0.28%		1500.00	
622(6C) - INTERPRETIVE SIGN, TYPE C - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	3.00	EACH
5000.00 - 0.13%	4000.00 - 0.13%	3000.00 - 0.09%	4200.00 - 0.12%		3733.33	
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	4.00	EACH
2000.00 - 1.09%	2000.00 - 0.87%	3000.00 - 1.20%	2250.00 - 0.90%		2416.67	
622(6C) - TRAIL 'FUTURE' SIGN - 2002 Bid Openings						
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	1.00	EACH
600.00 - 0.08%	500.00 - 0.08%	2000.00 - 0.31%	2000.00 - 0.28%		1500.00	
622(6D) - INTERPRETIVE SIGN, TYPE D - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	2.00	EACH
2500.00 - 0.68%	2500.00 - 0.55%	3000.00 - 0.60%	3000.00 - 0.60%		2833.33	
622(6J) - INTERPRETIVE SIGN - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	2.00	EACH
750.00 - 0.02%	2293.33 - 0.07%	2700.00 - 0.08%	1500.00 - 0.04%		2164.44	
622(6K) - ENTRANCE SIGN - 2002 Bid Openings						
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	1.00	EACH
5000.00 - 0.03%	2000.00 - 0.01%	6500.00 - 0.03%	5000.00 - 0.02%		4500.00	
622(6K) - ENTRANCE SIGN - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	2.00	EACH
2000.00 - 0.55%	3000.00 - 0.65%	1900.00 - 0.38%	4000.00 - 0.80%		2966.67	
622(6L) - BULLETIN BOARD - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	1.00	EACH
1800.00 - 0.25%	3000.00 - 0.33%	3500.00 - 0.35%	3000.00 - 0.30%		3166.67	
622(7) - PIT TOILET, VAULTED TOILET - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	2.00	EACH
31000.00 - 8.46%	45000.00 - 9.82%	44000.00 - 8.81%	41000.00 - 8.18%		43333.33	
622(8) - HEAVY PLANK TABLE - 2003 Bid Openings						
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	4.00	EACH
500.00 - 0.23%	1550.00 - 0.63%	1500.00 - 0.59%	3500.00 - 1.15%		2183.33	
622(8) - PICNIC TABLE - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	18.00	EACH
600.00 - 1.47%	600.00 - 1.18%	1000.00 - 1.80%	1470.00 - 2.64%		1023.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
622(10) - FIREPLACE, ROUND FIREPIT - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	8.00	EACH
550.00 - 0.60%	1200.00 - 1.05%	700.00 - 0.56%	675.00 - 0.54%			858.33
622(10B) - FIREPLACE, REMOVABLE FIREPIT - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	10.00	EACH
600.00 - 0.82%	1200.00 - 1.31%	900.00 - 0.90%	845.00 - 0.84%			981.67
622(11) - DOUBLE TOILET SCREEN - 2002 Bid Openings						
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	2.00	EACH
6000.00 - 0.06%	2000.00 - 0.02%	6500.00 - 0.07%	6000.00 - 0.06%			4833.33
622(11) - SHELTER HOUSE - 2002 Bid Openings						
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	ALL REQUIRED	LUMP SUM
40000.00 - 2.29%	15000.00 - 0.70%	40000.00 - 1.24%	60000.00 - 1.71%			
622(11) - SPECIAL VAULTED TOILET - 2002 Bid Openings						
54982 BB BYERS LAKE RV DUMP				07/12/2002	1.00	EACH
30000.00 - 6.06%	32200.00 - 5.25%	31000.00 - 4.45%	44000.00 - 6.06%			35733.33
622(11) - SPECIAL VAULTED TOILET - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	ALL REQUIRED	LUMP SUM
75000.00 - 2.91%	176000.00 - 6.09%	180000.00 - 5.71%	120000.00 - 3.77%			
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	4.00	EACH
5000.00 - 2.27%	15700.00 - 6.41%	15000.00 - 5.87%	12000.00 - 3.93%			14233.33
622(11A) - ABSORPTION FIELD - 2002 Bid Openings						
54982 BB BYERS LAKE RV DUMP				07/12/2002	ALL REQUIRED	LUMP SUM
20000.00 - 4.04%	25300.00 - 4.13%	20000.00 - 2.87%	19500.00 - 2.68%			
622(11B) - RV DUMP STATION - 2002 Bid Openings						
54982 BB BYERS LAKE RV DUMP				07/12/2002	2.00	EACH
5000.00 - 2.02%	9200.00 - 3.00%	12000.00 - 3.45%	15500.00 - 4.27%			12233.33
622(12A) - RELOCATE PICNIC PLATFORM - 2002 Bid Openings						
53461 BB BETHEL BOARDWALK				04/03/2002	7.00	EACH
300.00 - 0.18%	1494.15 - 0.83%	1000.00 - 0.52%	1750.00 - 0.90%			1414.72
622(14) - LITTER BARREL - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
2500.00 - 0.03%	10000.00 - 0.15%	6000.00 - 0.08%	1500.00 - 0.02%			
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	1.00	EACH
500.00 - 0.02%	1000.00 - 0.05%	1000.00 - 0.04%	1925.00 - 0.08%			1308.33
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	2.00	EACH
250.00 - 0.01%	800.00 - 0.04%	600.00 - 0.03%	1000.00 - 0.05%			800.00
52520 A1 CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	2.00	EACH
1600.00 - 0.16%	2300.00 - 0.23%	2000.00 - 0.18%	2000.00 - 0.17%			2100.00
622(14) - LITTER BARREL - 2002 Bid Openings						
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	2.00	EACH
1000.00 - 0.16%	1000.00 - 0.15%	1700.00 - 0.24%	2000.00 - 0.21%			1566.67
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	3.00	EACH
1200.00 - 0.46%	250.00 - 0.12%	2000.00 - 0.92%	2000.00 - 0.84%			1416.67

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
622(14) - LITTER BARREL - 2003 Bid Openings			
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	3.00	EACH
2000.00 - 0.23% / 1500.00 - 0.23% / 2000.00 - 0.29% / 1600.00 - 0.23%		1700.00	
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION	06/06/2003	4.00	EACH
2300.00 - 1.05% / 1500.00 - 0.61% / 1500.00 - 0.59% / 1500.00 - 0.49%		1500.00	
622(14) - LITTER BARREL - 2004 Bid Openings			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004	2.00	EACH
500.00 - 0.07% / 540.00 - 0.08% / 800.00 - 0.10% / 500.00 - 0.06%		613.33	
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	3.00	EACH
1000.00 - 0.01% / 1500.00 - 0.02% / 1300.00 - 0.01% / 1000.00 - 0.01%		1266.67	
622(14) - LITTER BARREL - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	5.00	EACH
1500.00 - 0.02% / 1750.00 - 0.02% / 3000.00 - 0.04% / 400.00 - 0.00%		1716.67	
622(15) - BENCH - 2001 Bid Openings			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	ALL REQUIRED	LUMP SUM
6000.00 - 0.08% / 10000.00 - 0.15% / 5000.00 - 0.07% / 5000.00 - 0.07%			
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001	4.00	EACH
750.00 - 0.15% / 650.00 - 0.13% / 600.00 - 0.11% / 1360.00 - 0.24%		870.00	
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	6.00	EACH
1000.00 - 0.09% / 884.75 - 0.08% / 1200.00 - 0.11% / 1000.00 - 0.09%		1028.25	
622(15) - BENCH - 2002 Bid Openings			
55089 BB Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	4.00	EACH
2500.00 - 0.57% / 750.00 - 0.14% / 250.00 - 0.03% / 3800.00 - 0.43%		1600.00	
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	4.00	EACH
1800.00 - 0.58% / 1000.00 - 0.30% / 2600.00 - 0.75% / 2400.00 - 0.50%		2000.00	
622(15) - BENCH - 2003 Bid Openings			
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II	12/17/2003	2.00	EACH
600.00 - 0.16% / 800.00 - 0.17% / 950.00 - 0.19% / 1200.00 - 0.24%		983.33	
622(15) - BENCH - 2004 Bid Openings			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004	2.00	EACH
4500.00 - 0.66% / 2800.00 - 0.41% / 1400.00 - 0.18% / 1800.00 - 0.21%		2000.00	
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	3.00	EACH
2000.00 - 0.55% / 2000.00 - 0.56% / 1700.00 - 0.47% / 1800.00 - 0.45%		1833.33	
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	8.00	EACH
1500.00 - 0.05% / 2000.00 - 0.06% / 2100.00 - 0.06% / 1500.00 - 0.04%		1866.67	
622(15) - BENCH - 2005 Bid Openings			
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS	03/30/2005	4.00	EACH
1000.00 - 0.33% / 1100.00 - 0.34% / 1400.00 - 0.39% / 900.00 - 0.19%		1133.33	
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	10.00	EACH
1000.00 - 0.02% / 3500.00 - 0.09% / 2000.00 - 0.05% / 300.00 - 0.01%		1933.33	
622(15A) - BENCH - OWNER FURNISHED - 2001 Bid Openings			
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	2.00	EACH
350.00 - 0.02% / 800.00 - 0.04% / 600.00 - 0.03% / 1000.00 - 0.05%		800.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
622(15A) - BENCH - OWNER FURNISHED - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	4.00	EACH
500.00 - 0.15%	1350.00 - 0.39%	200.00 - 0.05%	450.00 - 0.11%			666.67
622(15A) - STEEL BENCH - 2002 Bid Openings						
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	2.00	EACH
2000.00 - 0.51%	750.00 - 0.24%	3000.00 - 0.92%	2000.00 - 0.56%			1916.67
622(15A) - STEEL BENCH - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	2.00	EACH
2000.00 - 0.15%	1800.00 - 0.18%	1000.00 - 0.10%	1900.00 - 0.18%			1566.67
622(15B) - STEEL BENCH WITHOUT BACK - 2002 Bid Openings						
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	1.00	EACH
1800.00 - 0.23%	500.00 - 0.08%	2800.00 - 0.43%	2000.00 - 0.28%			1766.67
622(15B) - STEEL BENCH WITHOUT BACK - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	1.00	EACH
1800.00 - 0.07%	1800.00 - 0.09%	2100.00 - 0.10%	1400.00 - 0.07%			1766.67
622(15C) - WHALE'S TAIL SEAT - 2002 Bid Openings						
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	5.00	EACH
4000.00 - 1.14%	3600.00 - 0.84%	2500.00 - 0.39%	250.00 - 0.04%			2116.67
622(16) - INTERPRETIVE DISPLAY - 2001 Bid Openings						
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	2.00	EACH
2850.00 - 0.28%	3900.00 - 0.39%	300.00 - 0.03%	4400.00 - 0.38%			2866.67
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	11.00	EACH
300.00 - 0.16%	3900.00 - 2.17%	300.00 - 0.15%	4400.00 - 2.11%			2866.67
622(16) - INTERPRETIVE DISPLAY - 2002 Bid Openings						
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	2.00	EACH
3500.00 - 0.56%	3600.00 - 0.54%	8700.00 - 1.25%	2500.00 - 0.26%			4933.33
622(16) - INTERPRETIVE DISPLAY - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	4.00	EACH
2500.00 - 0.38%	1800.00 - 0.36%	300.00 - 0.06%	1200.00 - 0.23%			1100.00
622(16) - KIOSK - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
3200.00 - 0.04%	5000.00 - 0.07%	10000.00 - 0.14%	7000.00 - 0.09%			
622(16) - KIOSK - 2002 Bid Openings						
54982 BB BYERS LAKE RV DUMP				07/12/2002	1.00	EACH
10000.00 - 2.02%	6900.00 - 1.13%	11000.00 - 1.58%	27500.00 - 3.79%			15133.33
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	4.00	EACH
5000.00 - 1.14%	2000.00 - 0.37%	8000.00 - 0.99%	6000.00 - 0.69%			5333.33
622(16C) - INTERPRETIVE KIOSK, TYPE A - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	1.00	EACH
7500.00 - 1.02%	8000.00 - 0.87%	7500.00 - 0.75%	7000.00 - 0.70%			7500.00
622(16D) - INTERPRETIVE KIOSK, TYPE B - 2002 Bid Openings						
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	1.00	EACH
30000.00 - 0.15%	30000.00 - 0.16%	20000.00 - 0.10%	20000.00 - 0.10%			23333.33

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
622(16D) - INTERPRETIVE KIOSK, TYPE B - 2003 Bid Openings			
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II	12/17/2003	1.00	EACH
11000.00 - 1.50% / 15000.00 - 1.64% / 17000.00 - 1.70% / 10000.00 - 1.00%		14000.00	
622(17) - BOARDWALK - 2002 Bid Openings			
55019 BB Talkeetna Spur Road Rehabilitation	06/28/2002	229.00	METER
1100.00 - 5.04% / 670.00 - 2.76% / 600.00 - 2.44% / 650.00 - 2.64%		640.00	
622(17) - BOARDWALK - 2005 Bid Openings			
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS	03/30/2005	1680.00	LINEAR FOOT
280.00 - 38.5% / 210.00 - 27.4% / 300.00 - 35.2% / 306.65 - 27.9%		272.22	
622(17A) - BOARDWALK, AT-GRADE - 2002 Bid Openings			
53461 BB BETHEL BOARDWALK	04/03/2002	1683.00	METER
300.00 - 42.3% / 199.32 - 26.7% / 360.00 - 45.0% / 235.00 - 29.2%		264.77	
622(17C) - BOARDWALK, PARK ACCESS - 2002 Bid Openings			
53461 BB BETHEL BOARDWALK	04/03/2002	212.00	METER
200.00 - 3.55% / 141.32 - 2.39% / 180.00 - 2.83% / 195.00 - 3.05%		172.11	
622(21) - BIKE RACK - 2001 Bid Openings			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	ALL REQUIRED	LUMP SUM
1200.00 - 0.02% / 3000.00 - 0.04% / 500.00 - 0.01% / 2000.00 - 0.03%			
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001	2.00	EACH
500.00 - 0.05% / 500.00 - 0.05% / 500.00 - 0.04% / 1220.00 - 0.11%		740.00	
622(21) - BIKE RACK - 2002 Bid Openings			
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE	02/06/2002	1.00	EACH
1200.00 - 0.15% / 1200.00 - 0.19% / 4000.00 - 0.61% / 1500.00 - 0.21%		2233.33	
55089 BB Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	1.00	EACH
3000.00 - 0.17% / 3500.00 - 0.16% / 8000.00 - 0.25% / 9000.00 - 0.26%		6833.33	
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	2.00	EACH
600.00 - 0.10% / 1000.00 - 0.15% / 1400.00 - 0.20% / 1800.00 - 0.19%		1400.00	
622(25) - FLAGPOLE - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	2.00	EACH
1200.00 - 0.01% / 7000.00 - 0.05% / 5000.00 - 0.04% / 10000.00 - 0.07%		7333.33	
622(28) - BANNER POSTS - 2001 Bid Openings			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	20.00	EACH
3500.00 - 1.78% / 3200.00 - 1.60% / 1900.00 - 0.95% / 3000.00 - 1.28%		2700.00	
622(29) - RELOCATE BUS SHELTER - 2001 Bid Openings			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	1.00	EACH
4000.00 - 0.10% / 5000.00 - 0.13% / 5000.00 - 0.13% / 6000.00 - 0.13%		5333.33	
622(29) - RELOCATE BUS STOP BENCH - 2005 Bid Openings			
57851B BB TUDOR ROAD RESURFACING	04/27/2005	1.00	EACH
500.00 - 0.01% / 1000.00 - 0.01% / 1500.00 - 0.02% / 0.00 - 0.00%		1250.00	
622(29A) - RELOCATE BUS TRASH RECEPTACLE - 2005 Bid Openings			
57851B BB TUDOR ROAD RESURFACING	04/27/2005	1.00	EACH
500.00 - 0.01% / 800.00 - 0.01% / 500.00 - 0.01% / 0.00 - 0.00%		650.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
622(30) - STEEL STAIRS - 2005 Bid Openings						
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS				03/30/2005	ALL REQUIRED	LUMP SUM
34500.00 - 2.83%	60000.00 - 4.65%	60000.00 - 4.20%	52900.00 - 2.86%			
622(31) - ALUMINUM STAIRWAY TREAD - 2005 Bid Openings						
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS				03/30/2005	72.00	EACH
575.00 - 3.39%	1375.00 - 7.68%	920.00 - 4.63%	1550.00 - 6.04%		1281.67	
622(32) - FEE PAYMENT STATION - 2002 Bid Openings						
54982 BB BYERS LAKE RV DUMP				07/12/2002	1.00	EACH
2000.00 - 0.40%	6900.00 - 1.13%	5000.00 - 0.72%	13000.00 - 1.79%		8300.00	
622(42) - TRAILSIDE STRUCTURE - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	4.00	EACH
15000.00 - 4.41%	8000.00 - 2.32%	20000.00 - 5.10%	1500.00 - 0.35%		9833.33	
625(1) - HAND RAIL - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	46.00	METER
175.00 - 0.05%	1400.00 - 0.38%	300.00 - 0.08%	1500.00 - 0.39%		1066.67	
625(1) - PIPE HAND RAIL - 2002 Bid Openings						
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	3.00	METER
175.00 - 0.07%	900.00 - 0.43%	1000.00 - 0.46%	900.00 - 0.38%		933.33	
55129 A1 ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	15.00	METER
95.00 - 0.18%	560.00 - 1.33%	650.00 - 1.49%	600.00 - 1.27%		603.33	
625(1) - PIPE HAND RAIL - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	3.00	METER
750.00 - 0.09%	700.00 - 0.11%	575.00 - 0.08%	1200.00 - 0.17%		825.00	
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	36.00	METER
500.00 - 0.70%	200.00 - 0.25%	700.00 - 0.80%	700.00 - 0.79%		533.33	
54007 A1 SHIP CREEK TRAIL - PHASE II				11/19/2003	340.80	METER
400.00 - 5.24%	450.00 - 7.69%	377.00 - 6.18%	490.00 - 7.93%		439.00	
626(1-6) - 6-INCH SANITARY SEWER MAIN - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	51.00	METER
175.00 - 0.09%	140.00 - 0.06%	120.00 - 0.05%	300.00 - 0.12%		186.67	
626(1-8) - SANITARY SEWER CONDUIT, 8 INCH - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	281.00	METER
175.00 - 0.46%	200.00 - 0.45%	188.00 - 0.40%	200.00 - 0.41%		196.00	
626(1-8) - SANITARY SEWER CONDUIT, 8 INCH - 2003 Bid Openings						
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	30.00	LINEAR FOOT
200.00 - 0.44%	146.00 - 0.30%	300.00 - 0.59%	293.00 - 0.52%		246.33	
626(1-8) - SANITARY SEWER CONDUIT, 8 INCH - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	710.00	LINEAR FOOT
40.00 - 0.06%	85.00 - 0.16%	150.00 - 0.26%	85.00 - 0.14%		106.67	
626(1-8A) - 8-INCH DIP SANITARY SEWER CONDUIT, CLASS 50 - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	710.00	METER
275.00 - 2.00%	140.00 - 0.87%	150.00 - 0.87%	179.00 - 0.96%		156.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
626(1-8B) - 8-INCH DIP SANITARY SEWER CONDUIT, CLASS 50 ENCASED IN HDPE - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	49.00	METER
325.00 - 0.16%	230.00 - 0.10%	190.00 - 0.08%	299.00 - 0.11%			239.67
626(1-10) - 10-INCH PVC SANITARY SEWER CONDUIT, CLASS 50 - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	949.00	METER
275.00 - 2.67%	170.00 - 1.40%	180.00 - 1.39%	209.00 - 1.49%			186.33
626(1-10) - SANITARY SEWER CONDUIT, 10 INCH - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	245.00	METER
180.00 - 0.41%	220.00 - 0.44%	182.00 - 0.34%	210.00 - 0.38%			204.00
626(1-10) - SANITARY SEWER CONDUIT, 10 INCH - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	160.00	LINEAR FOOT
50.00 - 0.02%	105.00 - 0.05%	200.00 - 0.08%	100.00 - 0.04%			135.00
626(1-100) - SANITARY SEWER CONDUIT, 100 MM HDPE - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	400.00	METER
115.00 - 0.19%	140.00 - 0.22%	100.00 - 0.15%	208.00 - 0.29%			149.33
626(1-12) - 12-INCH SANITARY SEWER CONDUIT - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	1567.00	METER
200.00 - 2.94%	250.00 - 3.17%	200.00 - 2.40%	240.00 - 2.75%			230.00
626(1-200) - 200 MM SANITARY SEWER CONDUIT, CLASS 50 - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	337.00	METER
295.00 - 3.86%	200.00 - 2.33%	360.00 - 3.85%	200.00 - 2.12%			253.33
626(1-200) - SANITARY SEWER CONDUIT, 200 MM - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	7.00	METER
2100.00 - 0.64%	1900.00 - 0.50%	2000.00 - 0.44%	2200.00 - 0.47%			2033.33
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	371.10	METER
450.00 - 0.69%	150.00 - 0.20%	250.00 - 0.32%	500.00 - 0.58%			300.00
626(1-200) - SANITARY SEWER CONDUIT, 200 MM DUCTILE IRON, CLASS 50 - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	216.00	METER
273.00 - 0.84%	138.60 - 0.46%	145.00 - 0.47%	170.00 - 0.55%			151.20
626(1-200) - SANITARY SEWER CONDUIT, 200 MM DUCTILE IRON, CLASS 50 - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	ALL REQUIRED	LUMP SUM
1000.00 - 0.02%	3000.00 - 0.06%	2500.00 - 0.05%	0.00 - 0.00%			
626(1-250) - SANITARY SEWER CONDUIT, 250 MM DUCTILE IRON, CLASS 50 - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	63.00	METER
339.00 - 0.30%	199.27 - 0.19%	150.00 - 0.14%	200.00 - 0.19%			183.09
626(1-250) - SANITARY SEWER CONDUIT, 250 MM DUCTILE IRON, CLASS 50 - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	1140.00	METER
215.00 - 4.47%	170.00 - 4.09%	230.00 - 4.83%	0.00 - 0.00%			200.00
626(1-50) - SANTIARY SEWER CONDUIT, 50 MM HDPE PRESSURE, SDR11 - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	3.00	METER
175.00 - 0.01%	457.16 - 0.02%	500.00 - 0.02%	1000.00 - 0.04%			652.39
626(1-75) - SANITARY SEWER CONDUIT 75 MM HDPE PRESSURE, SDR11 - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	42.00	METER
134.00 - 0.08%	107.50 - 0.07%	150.00 - 0.09%	200.00 - 0.13%			152.50

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
626(1A-150 - SANITARY SEWER CONDUIT, 150 MM DUCTILE IRON, CLASS 50 - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	10.00	METER
250.00 - 0.01%	700.00 - 0.03%	180.00 - 0.01%	200.00 - 0.01%		360.00	
626(1A-305 - SANITARY SEWER CONDUIT, 305 MM DUCTILE IRON, CLASS 50 - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	35.00	METER
300.00 - 0.04%	700.00 - 0.09%	200.00 - 0.02%	220.00 - 0.03%		373.33	
626(1A-350 - SANITARY SEWER CONDUIT, 350 MM DUCTILE IRON, CLASS 50 - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	370.00	METER
350.00 - 0.49%	300.00 - 0.40%	170.00 - 0.22%	200.00 - 0.25%		223.33	
626(1B-150 - SANITARY SEWER CONDUIT, 150 MM HDPE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	68.00	METER
150.00 - 0.04%	400.00 - 0.10%	220.00 - 0.05%	300.00 - 0.07%		306.67	
626(1B-200 - 200 MM SANITARY SEWER CONDUIT, CLASS 52 - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	57.00	METER
320.00 - 0.71%	280.00 - 0.55%	450.00 - 0.81%	300.00 - 0.54%		343.33	
626(1B-200 - SANITARY SEWER CONDUIT, 200 MM HDPE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	17.00	METER
175.00 - 0.01%	400.00 - 0.02%	350.00 - 0.02%	400.00 - 0.02%		383.33	
626(1C-150 - SANITARY SEWER CONDUIT, 150 MM INSULATED HDPE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	153.00	METER
350.00 - 0.20%	275.00 - 0.15%	240.00 - 0.13%	300.00 - 0.16%		271.67	
626(1C-200 - SANITARY SEWER CONDUIT, 200 MM INSULATED HDPE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	200.00	METER
400.00 - 0.30%	450.00 - 0.32%	270.00 - 0.19%	350.00 - 0.24%		356.67	
626(2) - SANITARY SEWER SERVICE CONNECTION - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	3.00	EACH
600.00 - 0.08%	1000.00 - 0.11%	3250.00 - 0.31%	1600.00 - 0.15%		1950.00	
626(2) - SEWER SERVICE - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	1.00	EACH
2000.00 - 0.08%	3000.00 - 0.08%	10000.00 - 0.24%	2500.00 - 0.06%		5166.67	
626(2-100) - 100 MM SANITARY SEWER CONNECTION - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	18.00	EACH
1400.00 - 0.98%	1825.00 - 1.14%	2000.00 - 1.14%	1000.00 - 0.57%		1608.33	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	57.00	EACH
1500.00 - 1.56%	1100.00 - 1.32%	2500.00 - 2.62%	0.00 - 0.00%		1800.00	
626(2-150) - SANITARY SEWER CONNECTION, 150 MM - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	1.00	EACH
2000.00 - 0.08%	8000.00 - 0.28%	5000.00 - 0.16%	2000.00 - 0.06%		5000.00	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	14.00	EACH
1600.00 - 0.41%	1300.00 - 0.38%	2500.00 - 0.64%	0.00 - 0.00%		1900.00	
626(2-200) - SANITARY SEWER CONNECTION, 200 MM - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	6.00	EACH
1700.00 - 0.19%	2200.00 - 0.28%	3500.00 - 0.39%	0.00 - 0.00%		2850.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
626(3) - NEW SANITARY SEWER VAULT TOP SECTION - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	1.00	EACH
7652.00 - 0.11%	6442.29 - 0.10%	7500.00 - 0.11%	5000.00 - 0.07%		6314.10	
626(3) - SEWER CASING 762 MM SCHEDULE 40 - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	52.65	METER
250.00 - 0.05%	200.00 - 0.04%	450.00 - 0.08%	1500.00 - 0.25%		716.67	
626(4) - MAINTAIN SANITARY SEWER SERVICE - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
5000.00 - 0.01%	25000.00 - 0.07%	10000.00 - 0.02%	25000.00 - 0.06%			
626(4) - RECONNECT SEWER SERVICE - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	4.00	EACH
1000.00 - 0.04%	1000.00 - 0.03%	2000.00 - 0.07%	3000.00 - 0.09%		2000.00	
626(4) - SANITARY SEWER VAULT ELECTRICAL IMPROVEMENTS, COMPLETE - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	ALL REQUIRED	LUMP SUM
7500.00 - 0.11%	5155.44 - 0.08%	4600.00 - 0.07%	5000.00 - 0.07%			
626(4A) - DISCONNECT/RECONNECT SEWER SERVICE - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	29.00	EACH
1200.00 - 0.33%	2000.00 - 0.47%	1700.00 - 0.38%	1100.00 - 0.23%		1600.00	
626(4A) - DISCONNECT/RECONNECT SEWER SERVICE - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	11.00	EACH
1000.00 - 0.43%	610.00 - 0.23%	1400.00 - 0.49%	1000.00 - 0.35%		1003.33	
626(4A) - DISCONNECT/RECONNECT SEWER SERVICE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	2.00	EACH
800.00 - 0.01%	7500.00 - 0.05%	4000.00 - 0.03%	5000.00 - 0.03%		5500.00	
626(4A) - DISCONNECT/RECONNECT SEWER SERVICE - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	3.00	EACH
800.00 - 0.01%	5000.00 - 0.04%	3000.00 - 0.02%	2000.00 - 0.01%		3333.33	
626(5) - ABANDON EXISTING SANITARY SEWER MAIN - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
3500.00 - 0.01%	3000.00 - 0.01%	5000.00 - 0.01%	2000.00 - 0.00%			
626(5A) - SANITARY SEWER LIFT STATION A - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	1.00	EACH
105000.00 - 0.40%	200000.00 - 0.71%	185000.00 - 0.64%	168000.00 - 0.58%		184333.33	
626(5A-1) - SPARE PARTS, SANITARY SEWER LIFT STATION - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.02%	6000.00 - 0.02%	10000.00 - 0.03%	8000.00 - 0.03%			
56830 A1 Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.02%	125000.00 - 0.45%	100000.00 - 0.35%	127000.00 - 0.44%			
626(5B) - SANITARY SEWER LIFT STATION B - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	1.00	EACH
65000.00 - 0.25%	6000.00 - 0.02%	10000.00 - 0.03%	7000.00 - 0.02%		7666.67	
626(6-8) - 8-INCH SANITARY SEWER CLEANOUT - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	1.00	EACH
800.00 - 0.01%	1000.00 - 0.01%	2600.00 - 0.02%	200.00 - 0.00%		1266.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
626(6-8) - 8-INCH SANITARY SEWER CLEANOUT - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	2.00	EACH
800.00 - 0.02%	700.00 - 0.01%	1000.00 - 0.02%	1200.00 - 0.02%			966.67
626(8) - SANITARY SEWER VENT RELOCATION - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	1.00	EACH
8000.00 - 0.03%	4500.00 - 0.02%	2000.00 - 0.01%	10000.00 - 0.03%			5500.00
626(9) - RELOCATE AIR RELEASE - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	1.00	EACH
3000.00 - 0.01%	5000.00 - 0.02%	3000.00 - 0.01%	3000.00 - 0.01%			3666.67
626(9) - SANITARY SEWER ROCK EXCAVATION - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	30.00	CUBIC METER
250.00 - 0.03%	100.00 - 0.01%	235.00 - 0.02%	235.00 - 0.02%			190.00
626(10) - SANITARY SEWER AS-BUILT - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	ALL REQUIRED	LUMP SUM
2000.00 - 0.08%	420.00 - 0.01%	3000.00 - 0.10%	12000.00 - 0.38%			
626(10) - SANITARY SEWER AS-BUILT - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.02%	5000.00 - 0.02%	1000.00 - 0.00%	10000.00 - 0.03%			
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
500.00 - 0.00%	5000.00 - 0.02%	500.00 - 0.00%	500.00 - 0.00%			
626(14) - CONNECTION TO EXISTING SEWER MANHOLE MANHOLE - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	2.00	EACH
2000.00 - 0.07%	600.00 - 0.03%	500.00 - 0.02%	0.00 - 0.00%			550.00
626(15-1.5 - 1.5-INCH HDPE SANITARY SEWER SERVICE - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	17.00	EACH
1300.00 - 0.23%	1700.00 - 0.25%	1000.00 - 0.14%	4000.00 - 0.51%			2233.33
626(15-2) - 2-INCH HDPE SANITARY SEWER CONNECTION - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	2.00	EACH
1300.00 - 0.03%	2400.00 - 0.04%	1000.00 - 0.02%	4000.00 - 0.06%			2466.67
626(15-4) - 4-INCH C.I. SANITARY SEWER SERVICE - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	15.00	EACH
1300.00 - 0.20%	2100.00 - 0.27%	1500.00 - 0.18%	3500.00 - 0.40%			2366.67
626(15-6) - 6-INCH DIP SANITARY SEWER SERVICE - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	1.00	EACH
1300.00 - 0.01%	2700.00 - 0.02%	2000.00 - 0.02%	4000.00 - 0.03%			2900.00
626(16) - UNINTERRUPTED SANITARY SEWER SERVICE - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	ALL REQUIRED	LUMP SUM
100000.00 - 1.82%	75000.00 - 1.58%	35000.00 - 0.64%	0.00 - 0.00%			
626(18) - ADJUST CLEANOUT - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	1.00	EACH
1000.00 - 0.03%	1000.00 - 0.03%	200.00 - 0.01%	400.00 - 0.01%			533.33
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	1.00	EACH
250.00 - 0.01%	900.00 - 0.02%	200.00 - 0.01%	875.00 - 0.02%			658.33

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
626(19) - RELOCATE EXISTING SEWER MAIN - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	500.00	METER
98.50 - 0.50% / 130.00 - 0.57% / 170.00 - 0.69% / 320.00 - 1.21%		206.67	
626(20-4) - SANITAY SEWER SERVICE, 4 INCH - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	27.00	METER
150.00 - 0.04% / 100.00 - 0.02% / 200.00 - 0.04% / 125.00 - 0.02%		141.67	
626(20-6) - SANITARY SEWER SERVICE, 6 INCH - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	65.00	METER
150.00 - 0.09% / 150.00 - 0.08% / 220.00 - 0.11% / 110.00 - 0.05%		160.00	
626(20-8) - SANITARY SEWER SERVICE, 8 INCH - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	93.00	METER
150.00 - 0.13% / 200.00 - 0.15% / 215.00 - 0.15% / 125.00 - 0.09%		180.00	
627(1) - 200 MM DUCTILE IRON WATER CONDUIT, CLASS___ - 2004 Bid Openings			
54112 BB Homer: Barlett/Hohe St. Rehabilitation	10/27/2004	34.00	METER
120.00 - 0.18% / 206.00 - 0.26% / 330.00 - 0.35% / 600.00 - 0.62%		378.67	
627(1) - WATER SYSTEM - 2002 Bid Openings			
54982 BB BYERS LAKE RV DUMP	07/12/2002	ALL REQUIRED	LUMP SUM
5000.00 - 1.01% / 13800.00 - 2.25% / 4800.00 - 0.69% / 6500.00 - 0.89%			
627(1-6) - 6-INCH HDPE WATER CONDUIT - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	237.00	METER
148.00 - 0.36% / 160.00 - 0.33% / 100.00 - 0.19% / 290.00 - 0.52%		183.33	
627(1-8) - 8-INCH DUCTILE IRON WATER CONDUIT, CLASS 52 - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	166.00	METER
200.00 - 0.31% / 220.00 - 0.30% / 180.00 - 0.23% / 220.00 - 0.27%		206.67	
627(1-8) - 8-INCH HDPE WATER CONDUIT - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	170.00	METER
164.00 - 0.29% / 170.00 - 0.25% / 140.00 - 0.19% / 240.00 - 0.31%		183.33	
627(1-10) - 10-INCH DUCTILE IRON WATER CONDUIT, CLASS 52 - 2004 Bid Openings			
54112 BB Homer: Barlett/Hohe St. Rehabilitation	10/27/2004	955.00	METER
180.00 - 7.47% / 175.00 - 6.27% / 260.00 - 7.78% / 300.00 - 8.78%		245.00	
627(1-10) - 10-INCH HDPE WATER CONDUIT - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	127.00	METER
180.00 - 0.23% / 190.00 - 0.21% / 145.00 - 0.15% / 240.00 - 0.23%		191.67	
627(1-12) - 12-INCH DUCTILE IRON WATER CONDUIT, CLASS 52 - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	285.00	METER
250.00 - 0.67% / 320.00 - 0.74% / 210.00 - 0.46% / 250.00 - 0.52%		260.00	
627(1-12) - 12-INCH DUCTILE IRON WATER CONDUIT, CLASS 52 - 2003 Bid Openings			
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003	87.00	LINEAR FOOT
120.00 - 0.76% / 122.00 - 0.72% / 300.00 - 1.70% / 222.00 - 1.14%		214.67	
627(1-12)F - 12-INCH HDPE WATER CONDUIT - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	2451.00	METER
197.00 - 4.95% / 120.00 - 2.56% / 165.00 - 3.29% / 223.00 - 4.12%		169.33	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
627(1-150) - 150 MM DUCTILE IRON WATER CONDUIT, CLASS 52 - 2002 Bid Openings			
55089 BB Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	9.80	METER
250.00 - 0.14% / 500.00 - 0.23% / 590.00 - 0.18% / 550.00 - 0.15%		546.67	
627(1-16) - 16-INCH DUCTILE IRON WATER CONDUIT, CLASS 52 - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	1450.00	METER
285.00 - 3.87% / 300.00 - 3.52% / 260.00 - 2.88% / 275.00 - 2.92%		278.33	
627(1-16) - 16-INCH DUCTILE IRON WATER CONDUIT, CLASS 52 - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	410.00	LINEAR FOOT
105.00 - 0.09% / 160.00 - 0.18% / 150.00 - 0.15% / 150.00 - 0.14%		153.33	
627(1-200) - 200 MM DUCTILE IRON WATER CONDUIT, CLASS 52 - 2001 Bid Openings			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	110.00	METER
190.00 - 0.27% / 96.00 - 0.15% / 300.00 - 0.46% / 140.00 - 0.20%		178.67	
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	216.00	METER
305.00 - 0.94% / 211.86 - 0.70% / 250.00 - 0.81% / 170.00 - 0.55%		210.62	
627(1-200) - 200 MM DUCTILE IRON WATER CONDUIT, CLASS 52 - 2003 Bid Openings			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003	132.00	METER
240.00 - 0.58% / 170.00 - 0.47% / 220.00 - 0.53% / 0.00 - 0.00%		195.00	
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	299.00	METER
300.00 - 3.48% / 280.00 - 2.90% / 390.00 - 3.70% / 300.00 - 2.82%		323.33	
627(1-200) - 200 MM DUCTILE IRON WATER CONDUIT, CLASS 52 - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	44.00	METER
260.00 - 0.05% / 200.00 - 0.03% / 200.00 - 0.03% / 490.00 - 0.07%		296.67	
627(1-200) - 200 MM INSULATED HDPE WATER LINE RELOCATION - 2001 Bid Openings			
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT	04/27/2001	ALL REQUIRED	LUMP SUM
99582.00 - 2.99% / 93000.00 - 2.99% / 55000.00 - 1.73% / 151000.00 - 3.95%			
627(1-250) - 250 MM DUCTILE IRON WATER CONDUIT, CLASS 52 - 2003 Bid Openings			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	237.00	METER
320.00 - 2.94% / 315.00 - 2.59% / 400.00 - 3.00% / 330.00 - 2.46%		348.33	
627(1-250) - 250 MM DUCTILE IRON WATER CONDUIT, CLASS 52 - 2004 Bid Openings			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	12.00	METER
250.00 - 0.01% / 500.00 - 0.02% / 500.00 - 0.02% / 600.00 - 0.02%		533.33	
627(1-30) - 30-INCH DUCTILE IRON WATER CONDUIT, CLASS 52 - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	960.00	LINEAR FOOT
230.00 - 0.48% / 175.00 - 0.45% / 200.00 - 0.47% / 200.00 - 0.43%		191.67	
627(1-300) - 300 MM DUCTILE IRON WATER CONDUIT, CLASS 52 - 2001 Bid Openings			
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	718.00	METER
380.00 - 3.89% / 198.92 - 2.18% / 200.00 - 2.16% / 300.00 - 3.23%		232.97	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	810.00	METER
250.00 - 2.57% / 96.00 - 1.13% / 150.00 - 1.71% / 120.00 - 1.28%		122.00	
627(1-300) - 300 MM DUCTILE IRON WATER CONDUIT, CLASS 52 - 2003 Bid Openings			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003	1067.00	METER
265.00 - 5.16% / 220.00 - 4.96% / 240.00 - 4.72% / 0.00 - 0.00%		230.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
627(1-300) - 300 MM DUCTILE IRON WATER CONDUIT, CLASS 52 - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	148.13	METER
320.00 - 0.20%	200.00 - 0.11%	230.00 - 0.12%	400.00 - 0.18%			276.67
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	660.00	METER
300.00 - 0.83%	250.00 - 0.64%	250.00 - 0.61%	390.00 - 0.89%			296.67
627(1-400) - 400 MM DUCTILE IRON WATER CONDUIT, CLASS 52 - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	115.00	METER
380.00 - 0.18%	250.00 - 0.10%	230.00 - 0.09%	700.00 - 0.25%			393.33
627(1-42) - 42-INCH WATER CONDUIT - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	11504.00	LINEAR FOOT
622.00 - 15.6%	360.00 - 11.2%	600.00 - 17.0%	584.77 - 15.2%			514.92
627(1-42) - 42-INCH WELDED STEEL PIPE - 2005 Bid Openings						
56559 A1 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
1175000.00 - 2.57%	1000000.00 - 2.69%	1250000.00 - 3.07%	1200000.00 - 2.70%			
56559 A2 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
929000.00 - 2.03%	750000.00 - 2.02%	1000000.00 - 2.46%	1200000.00 - 2.70%			
56559 A3 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
909000.00 - 1.98%	750000.00 - 2.02%	1000000.00 - 2.46%	1200000.00 - 2.70%			
627(1A-250 - 250 MM DUCTILE IRON WATER CONDUIT, CLASS 52 - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	163.00	METER
270.00 - 0.17%	450.00 - 0.26%	280.00 - 0.16%	350.00 - 0.20%			360.00
627(1B-250 - 250 MM INSULATED HDPE WATER CONDUIT - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	310.00	METER
450.00 - 0.53%	375.00 - 0.42%	330.00 - 0.35%	400.00 - 0.43%			368.33
627(2-10) - 10 INCH DIAMETER WATER CONDUIT - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	33.00	METER
150.00 - 0.05%	320.00 - 0.09%	265.00 - 0.07%	150.00 - 0.04%			245.00
627(2-12) - 12 INCH DIAMETER WATER CONDUIT - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	47.00	METER
150.00 - 0.07%	330.00 - 0.13%	320.00 - 0.12%	160.00 - 0.06%			270.00
627(2-8) - 8 INCH DIAMETER WATER CONDUIT - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	154.00	METER
150.00 - 0.22%	300.00 - 0.37%	230.00 - 0.27%	140.00 - 0.16%			223.33
627(2-8) - 8 INCH WATER CONDUIT - 2003 Bid Openings						
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	ALL REQUIRED	LUMP SUM
12500.00 - 0.91%	10000.00 - 0.68%	2000.00 - 0.13%	6600.00 - 0.39%			
627(3) - INSTALL VALVE BOX - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	58.00	EACH
400.00 - 0.22%	200.00 - 0.09%	340.00 - 0.15%	300.00 - 0.13%			280.00
627(3) - INSTALL VALVE BOX - 2003 Bid Openings						
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	2.00	EACH
500.00 - 0.07%	1176.00 - 0.16%	500.00 - 0.07%	1000.00 - 0.12%			892.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
627(3) - INSTALL VALVE BOX - 2003 Bid Openings - (continued)				
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003 17.00 EACH
500.00 - 0.16%	800.00 - 0.29%	500.00 - 0.16%	0.00 - 0.00%	650.00
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003 83.00 EACH
300.00 - 0.58%	550.00 - 1.09%	500.00 - 0.97%	317.00 - 0.57%	455.67
627(3) - INSTALL VALVE BOX - 2005 Bid Openings				
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005 4.00 EACH
500.00 - 0.00%	750.00 - 0.01%	500.00 - 0.00%	300.00 - 0.00%	516.67
627(4) - FIRE HYDRANT ADJUSTMENT - 2001 Bid Openings				
52921 BB PALMER-WASILLA EXTENSION				06/06/2001 1.00 EACH
1265.00 - 0.02%	2052.92 - 0.03%	1500.00 - 0.02%	2000.00 - 0.03%	1850.97
627(4) - FIRE HYDRANT ADJUSTMENT - 2002 Bid Openings				
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002 4.00 EACH
700.00 - 0.03%	100.00 - 0.00%	190.00 - 0.01%	2000.00 - 0.06%	763.33
627(5) - FIRE HYDRANT INSTALLATION - 2001 Bid Openings				
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001 1.00 EACH
5000.00 - 0.13%	5000.00 - 0.13%	3000.00 - 0.08%	9300.00 - 0.20%	5766.67
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001 2.00 EACH
4500.00 - 0.11%	3200.00 - 0.09%	3800.00 - 0.11%	3000.00 - 0.08%	3333.33
52921 BB PALMER-WASILLA EXTENSION				06/06/2001 3.00 EACH
3500.00 - 0.15%	5006.50 - 0.23%	4750.00 - 0.21%	3000.00 - 0.13%	4252.17
627(5) - FIRE HYDRANT INSTALLATION - 2002 Bid Openings				
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002 4.00 EACH
4000.00 - 0.15%	3500.00 - 0.11%	4700.00 - 0.14%	8000.00 - 0.23%	5400.00
627(5) - FIRE HYDRANT INSTALLATION - 2003 Bid Openings				
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003 4.00 EACH
6000.00 - 0.93%	5700.00 - 0.79%	6000.00 - 0.76%	5000.00 - 0.63%	5566.67
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003 10.00 EACH
6000.00 - 1.09%	5000.00 - 1.06%	5600.00 - 1.03%	0.00 - 0.00%	5300.00
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003 28.00 EACH
2250.00 - 0.65%	4000.00 - 0.98%	6000.00 - 1.37%	6000.00 - 1.27%	5333.33
627(5) - FIRE HYDRANT INSTALLATION - 2004 Bid Openings				
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004 1.00 EACH
5000.00 - 0.02%	3600.00 - 0.01%	4000.00 - 0.01%	8000.00 - 0.03%	5200.00
56830 BB Sterling Highway: Soldotna Urban				10/08/2004 2.00 EACH
5500.00 - 0.04%	6000.00 - 0.04%	4300.00 - 0.03%	5000.00 - 0.03%	5100.00
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004 5.00 EACH
4000.00 - 0.87%	4100.00 - 0.77%	5750.00 - 0.90%	6000.00 - 0.92%	5283.33
627(5) - FIRE HYDRANT INSTALLATION - 2005 Bid Openings				
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005 1.00 EACH
12500.00 - 0.73%	4000.00 - 0.21%	10000.00 - 0.50%	15000.00 - 0.69%	9666.67
627(5) - FIRE HYDRANT INSTALLATION DOUBLE PUMPER - 2005 Bid Openings				
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005 1.00 EACH
4000.00 - 0.01%	10000.00 - 0.03%	5000.00 - 0.01%	5000.00 - 0.01%	6666.67

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
627(5A) - IRRIGATION HYDRANT - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	2.00	EACH
10000.00 - 1.83%	1500.00 - 0.28%	4500.00 - 0.84%	2000.00 - 0.33%		2666.67	
627(6) - FIRE HYDRANT RELOCATION - 2001 Bid Openings						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	2.00	EACH
4000.00 - 0.29%	1000.00 - 0.06%	5000.00 - 0.30%	2500.00 - 0.14%		2833.33	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	3.00	EACH
2200.00 - 0.08%	1500.00 - 0.07%	2100.00 - 0.09%	2500.00 - 0.10%		2033.33	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	4.00	EACH
4000.00 - 0.41%	1500.00 - 0.15%	1700.00 - 0.17%	3000.00 - 0.26%		2066.67	
627(6) - FIRE HYDRANT RELOCATION - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	2.00	EACH
3250.00 - 0.06%	3000.00 - 0.05%	3400.00 - 0.05%	4000.00 - 0.06%		3466.67	
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	2.00	EACH
4500.00 - 0.72%	5000.00 - 0.75%	7600.00 - 1.09%	6000.00 - 0.63%		6200.00	
627(6) - FIRE HYDRANT RELOCATION - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	2.00	EACH
3500.00 - 0.03%	3000.00 - 0.02%	3500.00 - 0.02%	3000.00 - 0.02%		3166.67	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	3.00	EACH
3700.00 - 0.05%	2400.00 - 0.03%	2000.00 - 0.02%	6000.00 - 0.06%		3466.67	
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	7.00	EACH
1500.00 - 0.04%	5500.00 - 0.14%	2300.00 - 0.06%	3000.00 - 0.07%		3600.00	
627(7) - FIRE HYDRANT REMOVAL - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	1.00	EACH
1000.00 - 0.03%	800.00 - 0.02%	540.00 - 0.01%	3000.00 - 0.06%		1446.67	
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	3.00	EACH
1770.00 - 0.08%	1463.36 - 0.07%	750.00 - 0.03%	500.00 - 0.02%		904.45	
627(7) - FIRE HYDRANT REMOVAL - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	3.00	EACH
500.00 - 0.01%	700.00 - 0.02%	1700.00 - 0.04%	1000.00 - 0.02%		1133.33	
627(7) - FIRE HYDRANT REMOVAL - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	2.00	EACH
800.00 - 0.06%	930.00 - 0.06%	1500.00 - 0.10%	1500.00 - 0.09%		1310.00	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	10.00	EACH
1500.00 - 0.27%	700.00 - 0.15%	500.00 - 0.09%	0.00 - 0.00%		600.00	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	14.00	EACH
1500.00 - 0.22%	1000.00 - 0.12%	1500.00 - 0.17%	820.00 - 0.09%		1106.67	
627(7) - FIRE HYDRANT REMOVAL - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	1.00	EACH
1400.00 - 0.01%	700.00 - 0.00%	500.00 - 0.00%	3800.00 - 0.01%		1666.67	
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	3.00	EACH
1000.00 - 0.13%	1000.00 - 0.11%	1000.00 - 0.09%	2100.00 - 0.19%		1366.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
627(8) - WATER SERVICE - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	3.00	EACH
2000.00 - 0.24%	3000.00 - 0.24%	5000.00 - 0.35%	2600.00 - 0.18%			3533.33
627(8) - WATER SERVICE CONNECTION - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.13%	2200.00 - 0.03%	6500.00 - 0.09%	7000.00 - 0.09%			
627(8) - WATER SERVICE CONNECTION - 2003 Bid Openings						
54117 A1 KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	7.00	EACH
2000.00 - 0.26%	1000.00 - 0.15%	2000.00 - 0.26%	0.00 - 0.00%			1500.00
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	20.00	EACH
1900.00 - 1.47%	1700.00 - 1.18%	1100.00 - 0.70%	2000.00 - 1.26%			1600.00
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	75.00	EACH
1500.00 - 1.15%	1400.00 - 0.91%	1000.00 - 0.61%	2600.00 - 1.47%			1666.67
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	78.00	EACH
1500.00 - 2.14%	1500.00 - 2.47%	2000.00 - 2.87%	0.00 - 0.00%			1750.00
627(8) - WATER SERVICE CONNECTION - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
4000.00 - 0.02%	5000.00 - 0.02%	10000.00 - 0.03%	20000.00 - 0.06%			
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	2.00	EACH
2500.00 - 0.46%	4500.00 - 0.84%	4500.00 - 0.84%	1200.00 - 0.20%			3400.00
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	6.00	EACH
1400.00 - 0.36%	1400.00 - 0.31%	2000.00 - 0.38%	1650.00 - 0.30%			1683.33
627(8-30) - CONNECTION TO EXISTING WATER MAIN, 30 INCH - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	2.00	EACH
63000.00 - 0.28%	15000.00 - 0.08%	10000.00 - 0.05%	10000.00 - 0.05%			11666.67
627(8-30A) - CONNECTION TO EXISTING 30-INCH PIPING WITH VALVES & TWO 24 INCHSTU - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
100000.00 - 0.22%	100000.00 - 0.27%	20000.00 - 0.05%	100000.00 - 0.23%			
627(8-42) - CONNECTION TO EXISTING WATER MAIN, 42 INCH - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
46500.00 - 0.10%	40000.00 - 0.11%	20000.00 - 0.05%	25000.00 - 0.06%			
56559 A1 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
26600.00 - 0.06%	10000.00 - 0.03%	50000.00 - 0.12%	20000.00 - 0.05%			
627(8A) - 25 MM CU WATER SERVICE CONNECTION - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	1.00	EACH
5300.00 - 0.07%	1300.00 - 0.02%	2000.00 - 0.03%	2000.00 - 0.03%			1766.67
627(8A) - DISCONNECT/RECONNECT WATER SERVICE - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	3.00	EACH
1000.00 - 0.12%	500.00 - 0.05%	1600.00 - 0.15%	1000.00 - 0.09%			1033.33
627(8B) - 50 MM CU WATER SERVICE CONNECTION - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	1.00	EACH
5500.00 - 0.07%	1800.00 - 0.03%	3000.00 - 0.04%	2000.00 - 0.03%			2266.67

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
627(8B) - CONSTRUCT WATER POINT - 2003 Bid Openings			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	1.00	EACH
9000.00 - 0.35% / 9000.00 - 0.31% / 5500.00 - 0.17% / 10000.00 - 0.31%		8166.67	
627(9) - INSTALL 16 INCH BUTTERFLY VALVE - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	4.00	EACH
4000.00 - 0.03% / 3000.00 - 0.03% / 3000.00 - 0.03% / 2000.00 - 0.02%		2666.67	
627(9) - INSTALL 200 MM GATE VALVE - 2004 Bid Openings			
54112 BB Homer: Barlett/Hohe St. Rehabilitation	10/27/2004	5.00	EACH
1250.00 - 0.27% / 880.00 - 0.16% / 1250.00 - 0.20% / 1100.00 - 0.17%		1076.67	
627(9-6) - INSTALL 6-INCH GATE VALVE - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	4.00	EACH
1000.00 - 0.04% / 400.00 - 0.01% / 350.00 - 0.01% / 1000.00 - 0.03%		583.33	
627(9-6) - INSTALL 6-INCH GATE VALVE - 2003 Bid Openings			
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003	1.00	EACH
1000.00 - 0.07% / 1800.00 - 0.12% / 1000.00 - 0.07% / 3200.00 - 0.19%		2000.00	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	14.00	EACH
1250.00 - 0.18% / 700.00 - 0.09% / 600.00 - 0.07% / 1400.00 - 0.15%		900.00	
627(9-8) - INSTALL 8-INCH GATE VALVE - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	22.00	EACH
1000.00 - 0.21% / 500.00 - 0.09% / 500.00 - 0.08% / 1000.00 - 0.16%		666.67	
627(9-8) - INSTALL 8-INCH GATE VALVE - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	11.00	EACH
1500.00 - 0.17% / 1500.00 - 0.14% / 700.00 - 0.06% / 1500.00 - 0.12%		1233.33	
627(9-8) - INSTALL 8-INCH GATE VALVE - 2004 Bid Openings			
54112 BB Homer: Barlett/Hohe St. Rehabilitation	10/27/2004	1.00	EACH
1500.00 - 0.07% / 1500.00 - 0.06% / 1500.00 - 0.05% / 1300.00 - 0.04%		1433.33	
627(9-10) - INSTALL 10-INCH GATE VALVE - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	2.00	EACH
1200.00 - 0.02% / 1000.00 - 0.02% / 800.00 - 0.01% / 1200.00 - 0.02%		1000.00	
627(9-10) - INSTALL 10-INCH GATE VALVE - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	5.00	EACH
1750.00 - 0.09% / 2000.00 - 0.09% / 800.00 - 0.03% / 1600.00 - 0.06%		1466.67	
627(9-10) - INSTALL 10-INCH GATE VALVE - 2004 Bid Openings			
54112 BB Homer: Barlett/Hohe St. Rehabilitation	10/27/2004	14.00	EACH
2000.00 - 1.22% / 1500.00 - 0.79% / 1750.00 - 0.77% / 1700.00 - 0.73%		1650.00	
627(9-12) - INSTALL 12-INCH GATE VALVE - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	19.00	EACH
2000.00 - 0.39% / 2400.00 - 0.40% / 1000.00 - 0.15% / 1800.00 - 0.26%		1733.33	
627(9-200) - INSTALL 200 MM GATE VALVE - 2001 Bid Openings			
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	8.00	EACH
1820.00 - 0.21% / 926.17 - 0.11% / 950.00 - 0.11% / 500.00 - 0.06%		792.06	
627(9-200) - INSTALL 200 MM GATE VALVE - 2003 Bid Openings			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	4.00	EACH
1600.00 - 0.25% / 1300.00 - 0.18% / 1400.00 - 0.18% / 1000.00 - 0.13%		1233.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
627(9-200) - INSTALL 200 MM GATE VALVE - 2003 Bid Openings - (continued)						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	6.00	EACH
1500.00 - 0.16%	1000.00 - 0.13%	800.00 - 0.09%	0.00 - 0.00%		900.00	
627(9-200) - INSTALL 200 MM GATE VALVE - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	1.00	EACH
2500.00 - 0.01%	1000.00 - 0.00%	4000.00 - 0.01%	2000.00 - 0.01%		2333.33	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	2.00	EACH
1000.00 - 0.01%	1000.00 - 0.01%	1100.00 - 0.01%	1250.00 - 0.01%		1116.67	
627(9-250) - INSTALL 250 MM GATE VALVE - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	4.00	EACH
1800.00 - 0.28%	1650.00 - 0.23%	1500.00 - 0.19%	1200.00 - 0.15%		1450.00	
627(9-300) - INSTALL 300 MM GATE VALVE - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	5.00	EACH
2130.00 - 0.15%	1492.13 - 0.11%	1600.00 - 0.12%	5000.00 - 0.37%		2697.38	
627(9-300) - INSTALL 300 MM GATE VALVE - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	13.00	EACH
2000.00 - 0.47%	1200.00 - 0.33%	2000.00 - 0.48%	0.00 - 0.00%		1600.00	
627(9-300) - INSTALL 300 MM GATE VALVE - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	5.00	EACH
1400.00 - 0.03%	1800.00 - 0.03%	1500.00 - 0.03%	1900.00 - 0.03%		1733.33	
627(9A) - INSTALL 200 MM GATE VALVE - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	6.00	EACH
750.00 - 0.06%	700.00 - 0.06%	1000.00 - 0.08%	1200.00 - 0.09%		966.67	
627(9A) - INSTALL 250 MM GATE VALVE, VALVE BOX, AND MARKER - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	3.00	EACH
1850.00 - 0.02%	4500.00 - 0.05%	1500.00 - 0.02%	2000.00 - 0.02%		2666.67	
627(9A1) - FURNISH AND INSTALL GATE VALVE WITH BOX - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	20.00	EACH
110.00 - 0.03%	200.00 - 0.06%	200.00 - 0.06%	200.00 - 0.05%		200.00	
627(9B) - INSTALL 300 MM GATE VALVE - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	4.00	EACH
850.00 - 0.04%	1200.00 - 0.07%	1500.00 - 0.08%	1550.00 - 0.08%		1416.67	
627(9B-16) - INSTALL 16-INCH BUTTERFLY VALVE - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	15.00	EACH
2000.00 - 0.28%	1100.00 - 0.13%	1200.00 - 0.14%	1300.00 - 0.14%		1200.00	
627(9R-12) - INSTALL 12-INCH RESILIENT GATE VALVE - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	15.00	EACH
1500.00 - 0.21%	1600.00 - 0.19%	2000.00 - 0.23%	1400.00 - 0.15%		1666.67	
627(10) - ADJUSTMENT OF VALVE BOX - 2001 Bid Openings						
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	6.00	EACH
220.00 - 0.03%	200.00 - 0.03%	300.00 - 0.04%	260.00 - 0.04%		253.33	
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	8.00	EACH
250.00 - 0.05%	400.00 - 0.09%	125.00 - 0.03%	350.00 - 0.06%		291.67	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
627(10) - ADJUSTMENT OF VALVE BOX - 2001 Bid Openings - (continued)			
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	8.00	EACH
234.00 - 0.03% / 168.33 - 0.02% / 250.00 - 0.03% / 200.00 - 0.02%		206.11	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001	10.00	EACH
200.00 - 0.07% / 200.00 - 0.06% / 300.00 - 0.09% / 500.00 - 0.14%		333.33	
55150 BB Kodiak Paving Program, 2001	08/29/2001	22.00	EACH
200.00 - 0.15% / 280.00 - 0.17% / 300.00 - 0.18% / 100.00 - 0.05%		226.67	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	27.00	EACH
200.00 - 0.07% / 200.00 - 0.08% / 150.00 - 0.06% / 200.00 - 0.07%		183.33	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	42.00	EACH
200.00 - 0.21% / 200.00 - 0.21% / 200.00 - 0.21% / 400.00 - 0.36%		266.67	
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB	06/27/2001	62.00	EACH
175.00 - 0.45% / 190.00 - 0.50% / 275.00 - 0.66% / 200.00 - 0.44%		221.67	
627(10) - ADJUSTMENT OF VALVE BOX - 2002 Bid Openings			
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	1.00	EACH
250.00 - 0.02% / 500.00 - 0.04% / 700.00 - 0.05% / 1000.00 - 0.05%		733.33	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	2.00	EACH
250.00 - 0.00% / 300.00 - 0.00% / 500.00 - 0.01% / 600.00 - 0.01%		466.67	
55019 BB Talkeetna Spur Road Rehabilitation	06/28/2002	4.00	EACH
300.00 - 0.02% / 500.00 - 0.04% / 200.00 - 0.01% / 350.00 - 0.02%		350.00	
55089 BB Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	4.00	EACH
250.00 - 0.06% / 500.00 - 0.09% / 100.00 - 0.01% / 315.00 - 0.04%		305.00	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	11.00	EACH
150.00 - 0.02% / 200.00 - 0.02% / 480.00 - 0.04% / 300.00 - 0.02%		326.67	
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	13.00	EACH
200.00 - 0.10% / 300.00 - 0.10% / 300.00 - 0.09% / 300.00 - 0.09%		300.00	
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB	07/12/2002	15.00	EACH
200.00 - 0.08% / 250.00 - 0.11% / 200.00 - 0.08% / 0.00 - 0.00%		225.00	
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD	04/24/2002	22.00	EACH
300.00 - 0.40% / 500.00 - 0.80% / 200.00 - 0.30% / 0.00 - 0.00%		350.00	
53834 BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	37.00	EACH
400.00 - 0.42% / 200.00 - 0.18% / 500.00 - 0.43% / 0.00 - 0.00%		350.00	
55143 BB Kenai Peninsula Paving Program 2001	01/16/2002	47.00	EACH
170.00 - 0.43% / 125.00 - 0.29% / 330.00 - 0.72% / 310.00 - 0.67%		255.00	
627(10) - ADJUSTMENT OF VALVE BOX - 2003 Bid Openings			
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003	2.00	EACH
250.00 - 0.04% / 1100.00 - 0.15% / 400.00 - 0.05% / 570.00 - 0.07%		690.00	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	3.00	EACH
400.00 - 0.04% / 175.00 - 0.02% / 500.00 - 0.05% / 400.00 - 0.04%		358.33	
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN	05/09/2003	5.00	EACH
250.00 - 0.02% / 250.00 - 0.02% / 200.00 - 0.02% / 400.00 - 0.03%		283.33	
56333 BB Anchorage Area Arterial Resurfacing,2003	11/19/2003	12.00	EACH
300.00 - 0.08% / 250.00 - 0.07% / 200.00 - 0.06% / 361.36 - 0.09%		270.45	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
627(10) - ADJUSTMENT OF VALVE BOX - 2003 Bid Openings - (continued)						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	15.00	EACH
200.00 - 0.03%	200.00 - 0.03%	250.00 - 0.03%	400.00 - 0.05%		283.33	
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	15.00	EACH
500.00 - 0.29%	550.00 - 0.29%	250.00 - 0.12%	300.00 - 0.14%		366.67	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	60.00	EACH
200.00 - 0.19%	200.00 - 0.18%	200.00 - 0.18%	0.00 - 0.00%		200.00	
627(10) - ADJUSTMENT OF VALVE BOX - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	1.00	EACH
300.00 - 0.03%	500.00 - 0.05%	800.00 - 0.07%	570.00 - 0.05%		623.33	
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	1.00	EACH
350.00 - 0.02%	200.00 - 0.01%	140.00 - 0.01%	750.00 - 0.03%		363.33	
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004	1.00	EACH
500.00 - 0.06%	200.00 - 0.02%	800.00 - 0.08%	450.00 - 0.04%		483.33	
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	3.00	EACH
400.00 - 0.09%	280.00 - 0.06%	125.00 - 0.02%	600.00 - 0.11%		335.00	
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	8.00	EACH
200.00 - 0.07%	250.00 - 0.07%	350.00 - 0.09%	500.00 - 0.12%		366.67	
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	22.00	EACH
360.00 - 0.03%	250.00 - 0.02%	175.00 - 0.01%	200.00 - 0.02%		208.33	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	25.00	EACH
250.00 - 0.03%	200.00 - 0.02%	200.00 - 0.02%	400.00 - 0.03%		266.67	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	44.00	EACH
250.00 - 0.05%	130.00 - 0.02%	235.00 - 0.04%	350.00 - 0.05%		238.33	
627(10) - ADJUSTMENT OF VALVE BOX - 2005 Bid Openings						
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	1.00	EACH
450.00 - 0.02%	1000.00 - 0.05%	450.00 - 0.02%	235.80 - 0.01%		561.93	
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	12.00	EACH
250.00 - 0.01%	500.00 - 0.02%	300.00 - 0.01%	300.00 - 0.01%		366.67	
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	20.00	EACH
250.00 - 0.29%	300.00 - 0.32%	200.00 - 0.20%	150.00 - 0.14%		216.67	
57851B BB TUDOR ROAD RESURFACING				04/27/2005	57.00	EACH
500.00 - 0.35%	150.00 - 0.10%	250.00 - 0.17%	0.00 - 0.00%		200.00	
627(10A) - REPLACE WATER VALVE BOX AND LID - 2002 Bid Openings						
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	7.00	EACH
950.00 - 0.17%	600.00 - 0.12%	500.00 - 0.10%	0.00 - 0.00%		550.00	
627(10A) - RESET VALVE BOX - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	2.00	EACH
1200.00 - 0.02%	400.00 - 0.01%	2200.00 - 0.03%	300.00 - 0.00%		966.67	
627(11) - BLOWOFF ASSEMBLIES - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	5.00	EACH
32000.00 - 0.35%	7500.00 - 0.10%	30000.00 - 0.37%	7000.00 - 0.08%		14833.33	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
627(11) - DISCONNECT WATER SERVICE - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	1.00	EACH
800.00 - 0.01% / 400.00 - 0.00% / 190.00 - 0.00% / 250.00 - 0.00%		280.00	
627(11) - INSULATED PIPE ASSEMBLY - 2001 Bid Openings			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	50.00	METER
400.00 - 0.25% / 330.00 - 0.24% / 420.00 - 0.29% / 325.00 - 0.21%		358.33	
627(11) - IRRIGATION SYSTEM - 2004 Bid Openings			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004	ALL REQUIRED	LUMP SUM
80000.00 - 5.88% / 27500.00 - 1.99% / 50000.00 - 3.19% / 70000.00 - 4.12%			
627(11) - WATER MAIN CASING, 762 MM STEEL, 11.9 WALL THICKNESS - 2001 Bid Openings			
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	37.00	METER
1608.00 - 0.85% / 2429.63 - 1.37% / 1500.00 - 0.84% / 800.00 - 0.44%		1576.54	
627(12) - INSTALL WATER MAIN HOT TAP - 2001 Bid Openings			
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	5.00	EACH
2465.00 - 0.18% / 2807.50 - 0.21% / 1800.00 - 0.14% / 1000.00 - 0.07%		1869.17	
627(12A) - INSTALL MAGNESIUM RIBBON ANODE - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	960.00	LINEAR FOOT
10.00 - 0.02% / 10.00 - 0.03% / 50.00 - 0.12% / 7.00 - 0.02%		22.33	
627(12B) - INSTALL MAGNESIUM BAG ANODE - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	12.00	EACH
200.00 - 0.01% / 9500.00 - 0.31% / 500.00 - 0.01% / 400.00 - 0.01%		3466.67	
627(13) - RECONSTRUCT VALVE BOX - 2001 Bid Openings			
55150 BB Kodiak Paving Program, 2001	08/29/2001	31.00	EACH
300.00 - 0.32% / 430.00 - 0.38% / 300.00 - 0.25% / 200.00 - 0.13%		310.00	
627(13) - RECONSTRUCT VALVE BOX - 2002 Bid Openings			
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	1.00	EACH
400.00 - 0.02% / 900.00 - 0.02% / 300.00 - 0.01% / 500.00 - 0.01%		566.67	
627(13) - RECONSTRUCT VALVE BOX - 2003 Bid Openings			
56544 BB Palmer: Airport Rd. & E. Evergreen St.	06/20/2003	3.00	EACH
550.00 - 0.32% / 300.00 - 0.21% / 350.00 - 0.23% / 800.00 - 0.52%		483.33	
627(13) - RECONSTRUCT VALVE BOX - 2004 Bid Openings			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	1.00	EACH
570.00 - 0.01% / 500.00 - 0.00% / 1000.00 - 0.01% / 500.00 - 0.00%		666.67	
627(13) - TEMPORARY POTABLE WATER SUPPLY - 2001 Bid Openings			
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.14% / 4734.86 - 0.07% / 20000.00 - 0.30% / 25000.00 - 0.37%			
627(13A) - ACCESS MANWAY & INSULATING FLANGE VAULT - 2005 Bid Openings			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	6.00	EACH
97000.00 - 1.27% / 90000.00 - 1.45% / 50000.00 - 0.74% / 50000.00 - 0.68%		63333.33	
627(13A) - DISCONNECT/RECONNECT WATER SERVICE - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	19.00	METER
150.00 - 0.03% / 250.00 - 0.04% / 280.00 - 0.04% / 350.00 - 0.05%		293.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
627(13A) - DISCONNECT/RECONNECT WATER SERVICE - 2002 Bid Openings - (continued)						
59599 A1 DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	27.00	METER
150.00 - 0.04%	1000.00 - 0.22%	280.00 - 0.06%	350.00 - 0.07%		543.33	
627(13B) - ACCESS MANWAY VAULT - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	3.00	EACH
56000.00 - 0.37%	90000.00 - 0.73%	50000.00 - 0.37%	150000.00 - 1.01%		96666.67	
627(14-400) - 400 MM BUTTERFLY VALVE AND VALVE BOX - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	1.00	EACH
4000.00 - 0.02%	2000.00 - 0.01%	4000.00 - 0.01%	3000.00 - 0.01%		3000.00	
627(14-42) - 42-INCH LINE VALVE VAULT - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	1.00	EACH
78000.00 - 0.17%	110000.00 - 0.30%	100000.00 - 0.25%	150000.00 - 0.34%		120000.00	
627(15) - REMOVE WATER VALVE - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	9.00	EACH
500.00 - 0.08%	300.00 - 0.06%	150.00 - 0.02%	0.00 - 0.00%		225.00	
627(15-16) - DEWATERING FOR CONSTRUCTION OF 16 INCH PIPELINE - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
15000.00 - 0.03%	10000.00 - 0.03%	20000.00 - 0.05%	40000.00 - 0.09%			
627(15-30) - DEWATERING FOR CONSTRUCTION OF 30 INCH PIPELINE - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
40000.00 - 0.09%	35000.00 - 0.09%	30000.00 - 0.07%	100000.00 - 0.23%			
627(15-42) - DEWATERING FOR CONSTRUCITON OF 42 INCH PIPELINE - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
420000.00 - 0.92%	330000.00 - 0.89%	200000.00 - 0.49%	300000.00 - 0.68%			
627(16) - COMBINATION AIR RELEASE VALVE ASSEMBLIES - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	3.00	EACH
98000.00 - 0.64%	100000.00 - 0.81%	80000.00 - 0.59%	75000.00 - 0.51%		85000.00	
627(16) - RAISE OR LOWER EXISTING WATER CONDUIT, 200 MM - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	1.00	EACH
7000.00 - 0.03%	5000.00 - 0.02%	7000.00 - 0.02%	25000.00 - 0.08%		12333.33	
627(16-250) - RAISE OR LOWER EXISTING WATER CONDUIT, 250 MM - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	1.00	EACH
10000.00 - 0.04%	5000.00 - 0.02%	7000.00 - 0.02%	25000.00 - 0.08%		12333.33	
627(17) - FOUNDATION STABILIZATION MATERIAL FOR 42 INCH WATER MAIN - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	600.00	TON
45.00 - 0.06%	20.00 - 0.03%	30.00 - 0.04%	50.00 - 0.07%		33.33	
627(17-600) - INSTALL 600 MM PIPE CASING - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	40.00	METER
365.00 - 0.06%	200.00 - 0.03%	225.00 - 0.03%	625.00 - 0.09%		350.00	
627(18) - WATERLINE ROCK EXCAVATION - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	8.00	CUBIC METER
250.00 - 0.01%	100.00 - 0.00%	235.00 - 0.01%	250.00 - 0.01%		195.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
627(20) - WATER/SEWER AS-BUILTS - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.14%	1152.20 - 0.02%	1600.00 - 0.02%	2000.00 - 0.03%			
627(20) - WATERLINE AS-BUILT - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
1000.00 - 0.01%	4000.00 - 0.06%	1500.00 - 0.02%	1000.00 - 0.01%			
627(20) - WATERLINE AS-BUILT - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	ALL REQUIRED	LUMP SUM
6000.00 - 0.06%	5000.00 - 0.04%	10000.00 - 0.08%	5500.00 - 0.04%			
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	ALL REQUIRED	LUMP SUM
2000.00 - 0.08%	420.00 - 0.01%	3000.00 - 0.10%	20000.00 - 0.63%			
627(20) - WATERLINE AS-BUILT - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
2000.00 - 0.01%	5000.00 - 0.02%	1000.00 - 0.00%	5000.00 - 0.02%			
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
2000.00 - 0.01%	5000.00 - 0.02%	600.00 - 0.00%	500.00 - 0.00%			
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.22%	500.00 - 0.02%	2500.00 - 0.08%	500.00 - 0.02%			
627(23) - ABANDON WATER MAIN - 2003 Bid Openings						
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	ALL REQUIRED	LUMP SUM
3000.00 - 0.22%	2700.00 - 0.18%	5000.00 - 0.33%	24000.00 - 1.42%			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	4.00	EACH
750.00 - 0.03%	200.00 - 0.01%	500.00 - 0.02%	820.00 - 0.02%		506.67	
627(23) - ABANDON WATER MAIN - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	1.00	EACH
1000.00 - 0.00%	5000.00 - 0.02%	2000.00 - 0.01%	3000.00 - 0.01%		3333.33	
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.22%	500.00 - 0.02%	12500.00 - 0.39%	0.01 - 0.00%			
627(23) - ABANDON WATER MAIN - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
15000.00 - 0.03%	30000.00 - 0.08%	20000.00 - 0.05%	40000.00 - 0.09%			
627(23B) - ABANDON & REPLACE EXISTING WATER SERVICE - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	43.00	EACH
1500.00 - 0.66%	1500.00 - 0.56%	900.00 - 0.32%	2600.00 - 0.84%		1666.67	
627(23B) - ABANDON AND REPLACE EXISTING WATER SERVICE - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	41.00	EACH
1500.00 - 2.67%	1250.00 - 1.92%	2200.00 - 2.83%	2300.00 - 2.89%		1916.67	
627(23D) - ABANDON EXISTING VALVE VAULT - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	ALL REQUIRED	LUMP SUM
3000.00 - 0.13%	1000.00 - 0.04%	4500.00 - 0.14%	4500.00 - 0.14%			
627(24) - FURNISH AND INSTALL 50 MM HDPE IRRIGATION LINE - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	2296.00	METER
10.00 - 0.29%	23.00 - 0.77%	18.00 - 0.58%	15.00 - 0.45%		18.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
627(24) - IRRIGATION SYSTEM - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
95000.00 - 0.65%	110000.00 - 0.66%	40000.00 - 0.24%	65000.00 - 0.37%			
627(24) - IRRIGATION SYSTEM - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.02%	25000.00 - 0.10%	500.00 - 0.00%	2000.00 - 0.01%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	1.00	EACH
75000.00 - 0.31%	40000.00 - 0.14%	75000.00 - 0.26%	75000.00 - 0.23%		63333.33	
627(25) - FURNISH AND INSTALL ANODE - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	158.00	EACH
85.00 - 0.17%	113.00 - 0.26%	130.00 - 0.29%	275.00 - 0.57%		172.67	
627(27) - TEMPORARY WATER SYSTEM - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.13%	1900.00 - 0.03%	6500.00 - 0.09%	9000.00 - 0.12%			
627(27) - TEMPORARY WATER SYSTEM - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	ALL REQUIRED	LUMP SUM
20000.00 - 0.19%	30000.00 - 0.24%	24000.00 - 0.18%	50000.00 - 0.37%			
627(27) - TEMPORARY WATER SYSTEM - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	ALL REQUIRED	LUMP SUM
50000.00 - 0.91%	137000.00 - 2.89%	50000.00 - 0.92%	0.00 - 0.00%			
627(28) - 6 INCH HDPE BYPASS - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	ALL REQUIRED	LUMP SUM
6000.00 - 0.06%	31000.00 - 0.27%	50000.00 - 0.41%	89000.00 - 0.67%			
627(28) - FURNISH AND INSTALL 100 MM HDPE PIPE (SLEEVES) - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	383.00	METER
75.00 - 0.36%	10.00 - 0.06%	22.00 - 0.12%	22.00 - 0.11%		18.00	
627(28) - FURNISH AND INSTALL 6 INCH HDPE, WATER BYPASS - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	900.00	METER
25.00 - 0.98%	20.00 - 0.67%	75.00 - 2.12%	42.00 - 1.16%		45.67	
627(29) - AIR RELIEF VALVE (BLEADER) - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	2.00	EACH
1500.00 - 0.03%	400.00 - 0.01%	1000.00 - 0.02%	940.00 - 0.01%		780.00	
627(29) - BORED ENCASEMENT - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	56.00	METER
750.00 - 0.39%	2000.00 - 0.91%	1200.00 - 0.51%	1400.00 - 0.57%		1533.33	
627(30) - FURNISH AND INSTALL QUICK COUPLER WITH BOX - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	65.00	EACH
100.00 - 0.08%	145.00 - 0.14%	150.00 - 0.14%	100.00 - 0.09%		131.67	
627(30-1) - INSTALL NEW 25 MM DIAMETER WATER SERVICE - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	36.00	METER
150.00 - 0.05%	200.00 - 0.06%	190.00 - 0.05%	120.00 - 0.03%		170.00	
627(30A) - VERIFY EXISTING WATER SERVICE - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	6.00	EACH
500.00 - 0.03%	800.00 - 0.04%	500.00 - 0.02%	880.00 - 0.04%		726.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
627(31) - FURNISH AND INSTALL BACKFLOW PREVENTER/METER ASSEMBLY - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	4.00	EACH
5500.00 - 0.28%	1000.00 - 0.06%	5000.00 - 0.28%	1800.00 - 0.09%			2600.00
627(31) - TURF BOX AND QUICK COUPLER - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	2.00	EACH
4000.00 - 0.73%	1000.00 - 0.19%	6000.00 - 1.11%	1000.00 - 0.17%			2666.67
627(32) - WATER METER VAULT - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	1.00	EACH
10000.00 - 0.10%	50000.00 - 0.44%	10000.00 - 0.08%	20000.00 - 0.15%			26666.67
627(33) - CONSTRUCT PRESSURE REDUCING VAULT - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	ALL REQUIRED	LUMP SUM
50000.00 - 2.17%	70000.00 - 2.62%	85000.00 - 2.66%	90000.00 - 2.76%			
629(1B) - CONSTRUCT LIFT STATION - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	ALL REQUIRED	LUMP SUM
90000.00 - 3.49%	170000.00 - 5.89%	120000.00 - 3.80%	90000.00 - 2.83%			
629(2B) - SPARE PARTS, LIFT STATION - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	ALL REQUIRED	LUMP SUM
4800.00 - 0.19%	5000.00 - 0.17%	5000.00 - 0.16%	5000.00 - 0.16%			
630(1) - GEOTEXTILE, SEPARATION - 2001 Bid Openings						
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	3900.00	SQUARE METER
1.10 - 0.20%	1.65 - 0.30%	1.30 - 0.24%	1.50 - 0.27%			1.48
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	6216.00	SQUARE METER
1.75 - 0.16%	2.00 - 0.21%	1.00 - 0.10%	2.00 - 0.20%			1.67
55150 BB Kodiak Paving Program, 2001				08/29/2001	9697.00	SQUARE METER
1.00 - 0.33%	1.00 - 0.27%	2.00 - 0.53%	1.00 - 0.21%			1.33
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	11584.00	SQUARE METER
2.40 - 0.69%	1.25 - 0.35%	1.00 - 0.28%	1.00 - 0.27%			1.08
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	12712.00	SQUARE METER
1.50 - 0.95%	1.00 - 0.64%	1.00 - 0.56%	1.00 - 0.55%			1.00
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	21000.00	SQUARE YARD
1.00 - 0.53%	0.60 - 0.32%	0.70 - 0.37%	1.00 - 0.45%			0.77
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	47600.00	SQUARE METER
1.10 - 0.66%	1.00 - 0.69%	0.90 - 0.60%	1.00 - 0.63%			0.97
630(1) - GEOTEXTILE, SEPARATION - 2002 Bid Openings						
54982 BB BYERS LAKE RV DUMP				07/12/2002	700.00	SQUARE METER
2.00 - 0.28%	4.14 - 0.47%	1.50 - 0.15%	2.50 - 0.24%			2.71
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	1355.00	SQUARE METER
1.50 - 0.26%	1.00 - 0.21%	1.00 - 0.21%	2.00 - 0.38%			1.33
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	1865.00	SQUARE METER
1.00 - 0.04%	1.00 - 0.04%	1.50 - 0.05%	1.56 - 0.06%			1.35
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	3400.00	SQUARE METER
1.40 - 0.10%	4.00 - 0.24%	0.65 - 0.04%	1.50 - 0.09%			2.05

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
630(1) - GEOTEXTILE, SEPARATION - 2002 Bid Openings - (continued)			
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD	04/24/2002	8362.00	SQUARE METER
1.50 - 0.76% / 1.00 - 0.61% / 1.00 - 0.58% / 0.00 - 0.00%		1.00	
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	10764.00	SQUARE METER
1.00 - 0.86% / 1.00 - 0.81% / 1.50 - 1.16% / 4.00 - 2.26%		2.17	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	10871.00	SQUARE METER
1.50 - 0.11% / 2.00 - 0.13% / 1.00 - 0.06% / 2.00 - 0.12%		1.67	
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	13479.00	SQUARE METER
2.00 - 1.09% / 1.00 - 0.35% / 3.00 - 0.95% / 1.50 - 0.47%		1.83	
55140 BB Mat-Su Roads Paving & Transfer 2001	02/13/2002	29188.00	SQUARE METER
1.00 - 0.63% / 0.80 - 0.49% / 1.00 - 0.59% / 0.75 - 0.44%		0.85	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	43400.00	SQUARE METER
0.75 - 0.30% / 1.00 - 0.35% / 1.00 - 0.33% / 2.00 - 0.64%		1.33	
630(1) - GEOTEXTILE, SEPARATION - 2003 Bid Openings			
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	1900.00	SQUARE YARD
4.00 - 0.07% / 3.00 - 0.06% / 2.00 - 0.04% / 2.00 - 0.04%		2.33	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	2648.00	SQUARE YARD
9.00 - 0.76% / 1.40 - 0.13% / 2.00 - 0.19% / 2.00 - 0.17%		1.80	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003	4880.00	SQUARE METER
2.00 - 0.18% / 3.00 - 0.31% / 1.00 - 0.09% / 0.00 - 0.00%		2.00	
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	14770.00	SQUARE METER
1.50 - 0.85% / 1.25 - 0.93% / 5.00 - 3.55% / 1.00 - 0.70%		2.42	
55579 BB Eklutna Lake Road	02/26/2003	43470.00	SQUARE YARD
1.00 - 1.69% / 1.00 - 1.35% / 0.92 - 1.18% / 1.00 - 1.21%		0.97	
630(1) - GEOTEXTILE, SEPARATION - 2004 Bid Openings			
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	2689.00	SQUARE YARD
2.00 - 0.49% / 2.00 - 0.50% / 2.00 - 0.50% / 2.70 - 0.60%		2.23	
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004	4110.00	SQUARE METER
1.50 - 0.45% / 3.00 - 0.89% / 1.25 - 0.33% / 1.50 - 0.36%		1.92	
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation	12/08/2004	7600.00	SQUARE YARD
2.50 - 0.83% / 2.00 - 0.59% / 1.10 - 0.32% / 2.00 - 0.53%		1.70	
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd	04/14/2004	9500.00	SQUARE YARD
1.30 - 0.35% / 0.85 - 0.28% / 2.00 - 0.59% / 1.20 - 0.34%		1.35	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	11080.00	SQUARE YARD
1.90 - 0.23% / 3.00 - 0.32% / 1.10 - 0.11% / 1.00 - 0.10%		1.70	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	13080.00	SQUARE METER
1.50 - 0.08% / 2.00 - 0.09% / 1.50 - 0.07% / 2.00 - 0.08%		1.83	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	15500.00	SQUARE METER
1.25 - 0.08% / 2.50 - 0.15% / 1.50 - 0.09% / 2.50 - 0.13%		2.17	
54112 BB Homer: Barlett/Hohe St. Rehabilitation	10/27/2004	15560.00	SQUARE METER
1.00 - 0.68% / 1.30 - 0.76% / 2.00 - 0.98% / 2.00 - 0.95%		1.77	
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI	05/26/2004	58950.00	SQUARE YARD
1.00 - 4.06% / 1.00 - 3.09% / 0.00 - 0.00% / 0.00 - 0.00%		1.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
630(1) - GEOTEXTILE, SEPARATION - 2005 Bid Openings						
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	6750.00	SQUARE YARD
3.00 - 2.00%	1.30 - 0.71%	2.00 - 1.04%	1.60 - 0.78%		1.63	
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	9350.00	SQUARE YARD
1.50 - 0.33%	1.12 - 0.23%	1.50 - 0.30%	1.50 - 0.29%		1.37	
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	19950.00	SQUARE YARD
1.50 - 2.79%	1.10 - 1.87%	2.00 - 3.17%	2.00 - 3.14%		1.70	
630(2) - GEOTEXTILE, REINFORCEMENT - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67				05/04/2001	1920.00	SQUARE METER
1.50 - 0.02%	5.00 - 0.05%	1.25 - 0.01%	1.50 - 0.02%		2.58	
630(2) - GEOTEXTILE, REINFORCEMENT - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	2604.00	SQUARE METER
1.50 - 0.03%	2.00 - 0.03%	2.00 - 0.03%	2.50 - 0.04%		2.17	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	22536.00	SQUARE METER
1.00 - 0.06%	1.00 - 0.06%	2.00 - 0.13%	1.50 - 0.09%		1.50	
630(2) - GEOTEXTILE, REINFORCEMENT - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	10030.00	SQUARE METER
3.00 - 0.55%	3.00 - 0.64%	1.00 - 0.18%	0.00 - 0.00%		2.00	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	40800.00	SQUARE METER
1.00 - 0.42%	2.00 - 0.71%	1.50 - 0.50%	0.95 - 0.29%		1.48	
630(2) - GEOTEXTILE, REINFORCEMENT - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	13400.00	SQUARE METER
2.00 - 0.11%	10.00 - 0.49%	1.50 - 0.07%	2.00 - 0.08%		4.50	
631(1) - GEOTEXTILE, DRAINAGE - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	135.00	SQUARE METER
2.50 - 0.00%	3.00 - 0.01%	1.50 - 0.00%	10.00 - 0.02%		4.83	
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT				04/27/2001	300.00	CUBIC METER
40.00 - 0.36%	60.00 - 0.58%	45.00 - 0.42%	21.00 - 0.16%		42.00	
631(1) - GEOTEXTILE, DRAINAGE - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	5050.00	SQUARE METER
2.00 - 0.10%	2.00 - 0.09%	1.50 - 0.06%	1.00 - 0.04%		1.50	
631(1) - GEOTEXTILE, DRAINAGE, CLASS 2 - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67				05/04/2001	20330.00	SQUARE METER
2.00 - 0.22%	1.00 - 0.11%	1.00 - 0.11%	1.00 - 0.11%		1.00	
631(1) - GEOTEXTILE, DRAINAGE, CLASS I - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	1327.00	SQUARE METER
2.00 - 0.11%	3.00 - 0.10%	3.00 - 0.09%	1.00 - 0.03%		2.33	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	2238.00	SQUARE METER
1.50 - 0.02%	3.00 - 0.05%	2.00 - 0.03%	3.00 - 0.04%		2.67	
631(1C) - GEOTEXTILE, DRAINAGE, CLASS C - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	65.00	SQUARE METER
25.00 - 0.06%	30.00 - 0.07%	30.00 - 0.06%	10.00 - 0.02%		23.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
631(2) - GEOTEXTILE, EROSION CONTROL - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	550.00	SQUARE METER
3.00 - 0.02%	10.00 - 0.08%	1.50 - 0.01%	10.00 - 0.07%		7.17	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	3150.00	SQUARE METER
2.00 - 0.29%	3.00 - 0.44%	1.50 - 0.22%	2.00 - 0.29%		2.17	
631(2) - GEOTEXTILE, EROSION CONTROL - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	600.00	SQUARE METER
2.50 - 0.02%	2.00 - 0.01%	2.00 - 0.01%	1.20 - 0.01%		1.73	
631(2) - GEOTEXTILE, EROSION CONTROL, CLASS 2 - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	1410.00	SQUARE METER
3.00 - 0.05%	1.50 - 0.02%	3.00 - 0.05%	4.00 - 0.06%		2.83	
631(2) - GEOTEXTILE, EROSION CONTROL, CLASS A - 2001 Bid Openings						
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT				04/27/2001	970.00	SQUARE METER
3.00 - 0.09%	5.00 - 0.16%	2.00 - 0.06%	2.00 - 0.05%		3.00	
631(2) - GEOTEXTILE, EROSION CONTROL, CLASS I - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67				05/04/2001	1732.00	SQUARE METER
3.50 - 0.03%	5.00 - 0.05%	1.75 - 0.02%	2.30 - 0.02%		3.02	
631(2) - GEOTEXTILE, EROSION CONTROL, CLASS I - 2002 Bid Openings						
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	647.00	SQUARE METER
4.00 - 0.01%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	2581.00	SQUARE METER
1.50 - 0.03%	3.00 - 0.06%	2.00 - 0.04%	3.00 - 0.05%		2.67	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	28904.00	SQUARE METER
1.00 - 0.08%	2.00 - 0.17%	2.25 - 0.18%	2.00 - 0.16%		2.08	
631(2) - GEOTEXTILE, EROSION CONTROL, CLASS I - 2003 Bid Openings						
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	66.00	SQUARE YARD
1.00 - 0.01%	10.00 - 0.07%	12.00 - 0.08%	4.00 - 0.02%		8.67	
52494 A1 SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	4851.00	SQUARE YARD
1.50 - 0.83%	1.25 - 0.62%	4.00 - 1.90%	2.00 - 0.79%		2.42	
631(2) - GEOTEXTILE, EROSION CONTROL, CLASS I - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	3780.00	SQUARE METER
1.50 - 0.25%	1.20 - 0.17%	7.50 - 0.89%	2.00 - 0.23%		3.57	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	5030.00	SQUARE YARD
2.50 - 0.14%	3.00 - 0.14%	2.00 - 0.09%	1.50 - 0.07%		2.17	
631(2B) - GEOTEXTILE, EROSION CONTROL, CLASS II - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67				05/04/2001	1400.00	SQUARE METER
2.50 - 0.02%	5.00 - 0.04%	4.00 - 0.03%	2.50 - 0.02%		3.83	
631(2B) - GEOTEXTILE, EROSION CONTROL, CLASS II - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	366.00	SQUARE METER
3.00 - 0.01%	6.00 - 0.01%	10.00 - 0.02%	2.50 - 0.01%		6.17	
631(2B) - GEOTEXTILE, EROSION CONTROL, CLASS II - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	737.60	SQUARE METER
3.00 - 0.01%	10.00 - 0.03%	5.00 - 0.01%	2.00 - 0.00%		5.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
631(2B) - GEOTEXTILE, EROSION CONTROL, CLASS II - 2004 Bid Openings - (continued)						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	2130.00	SQUARE METER
3.00 - 0.02%	3.00 - 0.02%	3.00 - 0.02%	4.00 - 0.03%			3.33
633(1) - GEOTEXTILE SEDIMENT CONTROL - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	820.00	METER
12.00 - 0.38%	14.00 - 0.58%	6.00 - 0.24%	15.00 - 0.58%			11.67
633(1) - SILT FENCE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	1000.00	METER
20.00 - 0.08%	15.00 - 0.05%	13.00 - 0.05%	10.00 - 0.03%			12.67
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	1360.00	METER
12.50 - 0.07%	10.00 - 0.05%	15.00 - 0.08%	17.00 - 0.08%			14.00
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	10040.00	LINEAR FOOT
5.00 - 0.54%	3.00 - 0.29%	2.50 - 0.23%	2.00 - 0.18%			2.50
633(1) - SILT FENCE - 2005 Bid Openings						
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	440.00	LINEAR FOOT
4.00 - 0.18%	3.50 - 0.15%	3.00 - 0.13%	5.00 - 0.21%			3.83
58121 BB Palmer/Fishhook Road Resurfacing				11/02/2005	1040.00	LINEAR FOOT
3.00 - 0.21%	5.00 - 0.35%	4.00 - 0.26%	5.00 - 0.32%			4.67
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	2200.00	LINEAR FOOT
3.00 - 0.15%	3.75 - 0.18%	5.00 - 0.23%	2.00 - 0.09%			3.58
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	4990.00	LINEAR FOOT
3.00 - 1.39%	3.55 - 1.51%	4.00 - 1.58%	3.50 - 1.37%			3.68
634(1) - GEOGRID - 2005 Bid Openings						
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	13400.00	SQUARE YARD
1.00 - 1.32%	5.00 - 5.43%	5.00 - 5.16%	6.00 - 5.83%			5.33
635(1) - INSULATION BOARD - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	16.00	CUBIC METER
300.00 - 0.19%	440.00 - 0.24%	300.00 - 0.15%	500.00 - 0.25%			413.33
635(1) - INSULATION BOARD - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	1.55	CUBIC METER
400.00 - 0.00%	2000.00 - 0.01%	1000.00 - 0.01%	1000.00 - 0.00%			1333.33
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	6.30	CUBIC METER
600.00 - 0.16%	500.00 - 0.12%	1500.00 - 0.30%	600.00 - 0.12%			866.67
635(2) - INSULATION BOARD - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	407.00	SQUARE METER
18.00 - 0.10%	7.48 - 0.05%	20.00 - 0.12%	20.00 - 0.12%			15.83
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	12166.00	SQUARE FOOT
12.60 - 3.89%	11.00 - 3.35%	9.00 - 2.74%	11.00 - 2.85%			10.33
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	21000.00	SQUARE METER
18.00 - 4.80%	6.00 - 1.83%	12.50 - 3.69%	15.00 - 4.15%			11.17
635(2) - INSULATION BOARD - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	33.00	SQUARE METER
20.00 - 0.03%	120.00 - 0.10%	100.00 - 0.08%	21.00 - 0.02%			80.33

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
635(2) - INSULATION BOARD - 2002 Bid Openings - (continued)			
55089 BB Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	99.40	SQUARE METER
14.00 - 0.08% / 15.00 - 0.07% / 35.00 - 0.11% / 20.00 - 0.06%		23.33	
55019 BB Talkeetna Spur Road Rehabilitation	06/28/2002	350.00	SQUARE METER
20.00 - 0.14% / 40.00 - 0.25% / 19.00 - 0.12% / 18.00 - 0.11%		25.67	
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE	02/06/2002	1006.00	SQUARE METER
2.15 - 0.27% / 10.00 - 1.59% / 13.00 - 2.00% / 12.00 - 1.70%		11.67	
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD	04/24/2002	8118.00	SQUARE METER
18.00 - 8.85% / 12.00 - 7.10% / 10.00 - 5.60% / 0.00 - 0.00%		11.00	
635(2) - INSULATION BOARD - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	120.00	SQUARE METER
600.00 - 0.74% / 275.00 - 0.29% / 100.00 - 0.10% / 320.00 - 0.29%		231.67	
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	176.00	SQUARE METER
72.00 - 0.49% / 40.00 - 0.24% / 35.00 - 0.20% / 50.00 - 0.28%		41.67	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003	439.00	SQUARE METER
30.00 - 0.24% / 11.00 - 0.10% / 20.00 - 0.16% / 0.00 - 0.00%		15.50	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	530.00	SQUARE FOOT
18.00 - 0.30% / 1.40 - 0.03% / 3.00 - 0.06% / 2.50 - 0.04%		2.30	
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	672.00	SQUARE METER
12.50 - 0.32% / 18.00 - 0.61% / 20.00 - 0.65% / 20.00 - 0.64%		19.33	
635(2) - INSULATION BOARD - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	85.00	SQUARE METER
20.00 - 0.01% / 20.00 - 0.01% / 75.00 - 0.02% / 22.00 - 0.01%		39.00	
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	108.00	SQUARE METER
15.00 - 0.01% / 40.00 - 0.02% / 20.00 - 0.01% / 50.00 - 0.02%		36.67	
636(1) - GABION - 2002 Bid Openings			
53921 BB PALMER-WASILLA HWY REHAB.	01/11/2002	280.00	CUBIC METER
100.00 - 0.59% / 180.00 - 1.05% / 130.00 - 0.70% / 148.08 - 0.79%		152.69	
55019 BB Talkeetna Spur Road Rehabilitation	06/28/2002	1040.00	CUBIC METER
150.00 - 3.12% / 115.00 - 2.15% / 175.00 - 3.23% / 100.00 - 1.85%		130.00	
636(1) - GABION - 2003 Bid Openings			
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	8.00	CUBIC METER
150.00 - 0.05% / 500.00 - 0.20% / 1700.00 - 0.65% / 1200.00 - 0.46%		1133.33	
56426 BB Dillingham Aleknagik Lake Road Paving	06/18/2003	39.00	CUBIC YARD
250.00 - 0.25% / 130.00 - 0.15% / 200.00 - 0.20% / 200.00 - 0.18%		176.67	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	164.00	CUBIC METER
200.00 - 0.34% / 200.00 - 0.29% / 200.00 - 0.27% / 464.00 - 0.57%		288.00	
636(1) - GABION - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	24.00	CUBIC METER
175.00 - 0.02% / 500.00 - 0.04% / 300.00 - 0.02% / 400.00 - 0.03%		400.00	
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation	12/08/2004	113.50	CUBIC FOOT
170.00 - 0.84% / 200.00 - 0.88% / 230.00 - 1.00% / 250.00 - 1.00%		226.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
637(2) - GEOGRID REINFORCED FILL - 2002 Bid Openings				
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	92320.00 SQUARE METER
2.50 - 0.64%	3.00 - 0.80%	3.25 - 0.84%	3.50 - 0.90%	3.25
638(2) - IMPERMEABLE LINER - 2001 Bid Openings				
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001	2550.00 SQUARE METER
4.80 - 0.44%	10.00 - 0.82%	12.00 - 0.93%	20.00 - 1.46%	14.00
638(2) - IMPERMEABLE LINER - 2004 Bid Openings				
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	ALL REQUIRED LUMP SUM
110000.00 - 0.42%	60000.00 - 0.21%	50000.00 - 0.17%	54000.00 - 0.19%	
639(1) - RESIDENCE DRIVEWAY - 2001 Bid Openings				
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	1.00 EACH
275.00 - 0.00%	1323.31 - 0.02%	475.00 - 0.01%	500.00 - 0.01%	766.10
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	9.00 EACH
2500.00 - 0.29%	400.00 - 0.05%	500.00 - 0.06%	1200.00 - 0.14%	700.00
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	13.00 EACH
500.00 - 0.04%	400.00 - 0.04%	300.00 - 0.03%	400.00 - 0.03%	366.67
52312 BB Parks Highway, MP 57-67			05/04/2001	48.00 EACH
450.00 - 0.12%	200.00 - 0.05%	650.00 - 0.17%	330.00 - 0.09%	393.33
639(1) - RESIDENCE DRIVEWAY - 2002 Bid Openings				
53921 BB PALMER-WASILLA HWY REHAB.			01/11/2002	62.00 EACH
520.00 - 0.68%	200.00 - 0.26%	500.00 - 0.60%	674.21 - 0.79%	458.07
55019 BB Talkeetna Spur Road Rehabilitation			06/28/2002	154.00 EACH
350.00 - 1.08%	300.00 - 0.83%	300.00 - 0.82%	450.00 - 1.23%	350.00
639(1) - RESIDENCE DRIVEWAY - 2003 Bid Openings				
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003	10.00 EACH
800.00 - 0.49%	1100.00 - 0.70%	1200.00 - 0.67%	3000.00 - 1.66%	1766.67
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003	41.00 EACH
400.00 - 0.40%	517.50 - 0.52%	1000.00 - 0.97%	600.00 - 0.58%	705.83
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	74.00 EACH
150.00 - 0.11%	400.00 - 0.26%	1000.00 - 0.60%	490.00 - 0.27%	630.00
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	102.00 EACH
200.00 - 0.18%	200.00 - 0.22%	1500.00 - 1.50%	600.00 - 0.60%	766.67
639(1) - RESIDENCE DRIVEWAY - 2004 Bid Openings				
55620 BB Hope Road Pavement Rehabilitation			09/08/2004	23.00 EACH
500.00 - 0.59%	525.00 - 0.57%	250.00 - 0.27%	345.00 - 0.35%	373.33
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	31.00 EACH
250.00 - 0.34%	750.00 - 0.87%	500.00 - 0.49%	700.00 - 0.66%	650.00
639(2) - COMMERCIAL DRIVEWAY - 2001 Bid Openings				
52312 BB Parks Highway, MP 57-67			05/04/2001	14.00 EACH
550.00 - 0.04%	200.00 - 0.02%	400.00 - 0.03%	500.00 - 0.04%	366.67
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	14.00 EACH
475.00 - 0.09%	669.89 - 0.14%	500.00 - 0.11%	500.00 - 0.10%	556.63

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Average	Quantity Pay Unit
639(2) - COMMERCIAL DRIVEWAY - 2001 Bid Openings - (continued)					
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	22.00 EACH
4000.00 - 1.12%	400.00 - 0.13%	650.00 - 0.20%	1200.00 - 0.35%	750.00	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	24.00 EACH
550.00 - 0.09%	550.00 - 0.10%	300.00 - 0.05%	600.00 - 0.09%	483.33	
639(2) - COMMERCIAL DRIVEWAY - 2002 Bid Openings					
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	6.00 EACH
600.00 - 0.22%	500.00 - 0.22%	500.00 - 0.21%	0.00 - 0.00%	500.00	
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	10.00 EACH
475.00 - 0.10%	300.00 - 0.05%	400.00 - 0.07%	500.00 - 0.09%	400.00	
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	41.00 EACH
690.00 - 0.60%	300.00 - 0.26%	500.00 - 0.39%	887.47 - 0.69%	562.49	
639(2) - COMMERCIAL DRIVEWAY - 2003 Bid Openings					
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	2.00 EACH
1000.00 - 0.06%	400.00 - 0.03%	2300.00 - 0.16%	1200.00 - 0.08%	1300.00	
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	4.00 EACH
500.00 - 0.08%	2500.00 - 0.50%	1000.00 - 0.19%	1000.00 - 0.19%	1500.00	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	50.00 EACH
200.00 - 0.10%	400.00 - 0.17%	1000.00 - 0.41%	800.00 - 0.30%	733.33	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	53.00 EACH
300.00 - 0.14%	300.00 - 0.17%	1500.00 - 0.78%	900.00 - 0.47%	900.00	
639(2) - COMMERICAL DRIVEWAY - 2004 Bid Openings					
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	21.00 EACH
500.00 - 0.46%	1000.00 - 0.79%	600.00 - 0.39%	1000.00 - 0.64%	866.67	
639(2) - SERVICE DRIVEWAYS - 2001 Bid Openings					
54043 BB HSIP				11/07/2001	1.00 EACH
500.00 - 0.04%	1500.00 - 0.12%	400.00 - 0.03%	1000.00 - 0.06%	966.67	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	20.00 EACH
500.00 - 0.25%	600.00 - 0.30%	295.00 - 0.15%	325.00 - 0.14%	406.67	
639(3) - PUBLIC APPROACH - 2001 Bid Openings					
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	1.00 EACH
500.00 - 0.01%	720.41 - 0.01%	575.00 - 0.01%	1000.00 - 0.01%	765.14	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	6.00 EACH
650.00 - 0.03%	640.00 - 0.03%	300.00 - 0.01%	1000.00 - 0.04%	646.67	
52312 BB Parks Highway, MP 57-67				05/04/2001	21.00 EACH
600.00 - 0.07%	400.00 - 0.05%	500.00 - 0.06%	660.00 - 0.08%	520.00	
639(3) - PUBLIC APPROACH - 2002 Bid Openings					
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	5.00 EACH
800.00 - 0.24%	650.00 - 0.24%	500.00 - 0.17%	0.00 - 0.00%	575.00	
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	12.00 EACH
500.00 - 0.24%	1000.00 - 0.31%	1000.00 - 0.28%	500.00 - 0.14%	833.33	
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	31.00 EACH
325.00 - 0.20%	400.00 - 0.22%	1000.00 - 0.55%	500.00 - 0.28%	633.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
639(3) - PUBLIC APPROACH - 2002 Bid Openings - (continued)				
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002 48.00 EACH
860.00 - 0.87%	400.00 - 0.40%	500.00 - 0.46%	877.29 - 0.80%	592.43
639(3) - PUBLIC APPROACH - 2003 Bid Openings				
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003 4.00 EACH
2000.00 - 0.15%	1200.00 - 0.10%	1000.00 - 0.07%	0.00 - 0.00%	1100.00
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003 5.00 EACH
1500.00 - 0.24%	600.00 - 0.11%	2300.00 - 0.41%	800.00 - 0.13%	1233.33
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003 7.00 EACH
1000.00 - 0.43%	1300.00 - 0.58%	7000.00 - 2.74%	4500.00 - 1.75%	4266.67
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003 18.00 EACH
800.00 - 0.36%	690.00 - 0.30%	1300.00 - 0.55%	1000.00 - 0.42%	996.67
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003 28.00 EACH
800.00 - 0.52%	2500.00 - 1.66%	300.00 - 0.20%	920.00 - 0.56%	1240.00
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003 32.00 EACH
300.00 - 0.10%	450.00 - 0.13%	1000.00 - 0.26%	980.00 - 0.24%	810.00
639(3) - PUBLIC APPROACH - 2004 Bid Openings				
55620 BB Hope Road Pavement Rehabilitation				09/08/2004 7.00 EACH
600.00 - 0.21%	1400.00 - 0.46%	800.00 - 0.26%	500.00 - 0.15%	900.00
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004 11.00 EACH
500.00 - 0.24%	1500.00 - 0.62%	750.00 - 0.26%	1500.00 - 0.51%	1250.00
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004 51.00 EACH
800.00 - 1.80%	350.00 - 0.82%	230.00 - 0.51%	650.00 - 1.42%	410.00
639(4) - DRIVEWAY - 2002 Bid Openings				
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002 22.00 EACH
500.00 - 0.44%	800.00 - 0.46%	1000.00 - 0.52%	500.00 - 0.25%	766.67
639(4) - DRIVEWAY - 2003 Bid Openings				
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003 89.00 EACH
1000.00 - 1.62%	1000.00 - 1.88%	1000.00 - 1.64%	0.00 - 0.00%	1000.00
639(4) - DRIVEWAY - 2004 Bid Openings				
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004 136.00 EACH
500.00 - 3.00%	250.00 - 1.57%	200.00 - 1.17%	275.00 - 1.60%	241.67
639(6) - APPROACH - 2001 Bid Openings				
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001 10.00 EACH
300.00 - 0.11%	500.00 - 0.16%	500.00 - 0.15%	2000.00 - 0.57%	1000.00
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER				03/28/2001 13.00 EACH
250.00 - 0.98%	500.00 - 1.65%	345.00 - 1.01%	400.00 - 1.05%	415.00
55015 BB Seward Highway MP 99 - Bird Creek				06/13/2001 20.00 EACH
400.00 - 1.15%	100.00 - 0.41%	850.00 - 2.89%	200.00 - 0.68%	383.33
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001 21.00 EACH
300.00 - 0.29%	300.00 - 0.29%	150.00 - 0.15%	400.00 - 0.38%	283.33
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001 33.00 EACH
400.00 - 0.36%	750.00 - 0.69%	400.00 - 0.35%	1696.50 - 1.27%	948.83

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity Pay Unit / Average
639(6) - APPROACH - 2001 Bid Openings - (continued)					
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	140.00 EACH
300.00 - 1.04%	300.00 - 1.02%	450.00 - 1.50%	500.00 - 1.63%		416.67
639(6) - APPROACH - 2002 Bid Openings					
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	7.00 EACH
700.00 - 0.03%	850.00 - 0.04%	500.00 - 0.02%	400.00 - 0.02%		583.33
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	23.00 EACH
500.00 - 0.66%	1000.00 - 1.07%	400.00 - 0.28%	500.00 - 0.33%		633.33
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	23.00 EACH
450.00 - 0.07%	450.00 - 0.07%	700.00 - 0.12%	1000.00 - 0.15%		716.67
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	26.00 EACH
500.00 - 0.07%	400.00 - 0.05%	600.00 - 0.08%	1000.00 - 0.13%		666.67
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	47.00 EACH
500.00 - 0.06%	500.00 - 0.07%	850.00 - 0.11%	1500.00 - 0.20%		950.00
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	52.00 EACH
500.00 - 0.24%	400.00 - 0.17%	450.00 - 0.18%	1300.00 - 0.50%		716.67
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	87.00 EACH
500.00 - 1.24%	500.00 - 1.07%	750.00 - 1.52%	0.00 - 0.00%		625.00
639(6) - APPROACH - 2003 Bid Openings					
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	7.00 EACH
500.00 - 0.05%	400.00 - 0.04%	1000.00 - 0.10%	0.00 - 0.00%		700.00
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003	20.00 EACH
400.00 - 1.56%	250.00 - 1.19%	250.00 - 1.10%	450.00 - 1.96%		316.67
55579 BB Eklutna Lake Road				02/26/2003	23.00 EACH
350.00 - 0.31%	750.00 - 0.54%	500.00 - 0.34%	500.00 - 0.32%		583.33
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	54.00 EACH
500.00 - 0.31%	600.00 - 0.35%	300.00 - 0.17%	400.00 - 0.22%		433.33
56426 BB Dillingham Aleknagik Lake Road Paving				06/18/2003	54.00 EACH
750.00 - 1.04%	700.00 - 1.10%	1000.00 - 1.36%	500.00 - 0.64%		733.33
639(6) - APPROACH - 2004 Bid Openings					
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	7.00 EACH
575.00 - 0.37%	555.00 - 0.49%	700.00 - 0.60%	1000.00 - 0.80%		751.67
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	8.00 EACH
700.00 - 0.24%	400.00 - 0.12%	600.00 - 0.18%	650.00 - 0.18%		550.00
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	10.00 EACH
1100.00 - 0.12%	1100.00 - 0.10%	1200.00 - 0.11%	100.00 - 0.01%		800.00
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	18.00 EACH
675.00 - 0.34%	500.00 - 0.32%	750.00 - 0.42%	725.00 - 0.39%		658.33
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	25.00 EACH
700.00 - 0.07%	300.00 - 0.03%	750.00 - 0.07%	2000.00 - 0.16%		1016.67
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	52.00 EACH
1000.00 - 0.20%	250.00 - 0.05%	500.00 - 0.09%	400.00 - 0.07%		383.33

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Average	Quantity	Pay Unit
639(6) - APPROACH - 2004 Bid Openings - (continued)						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	76.00	EACH
500.00 - 0.16%	400.00 - 0.12%	1000.00 - 0.28%	1200.00 - 0.32%	866.67		
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	149.00	EACH
480.00 - 0.98%	300.00 - 0.71%	450.00 - 1.02%	620.00 - 1.20%	456.67		
639(6) - APPROACH - 2005 Bid Openings						
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	2.00	EACH
500.00 - 0.05%	1000.00 - 0.09%	550.00 - 0.05%	1296.92 - 0.11%	948.97		
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	7.00	EACH
555.00 - 0.40%	350.00 - 0.24%	1200.00 - 0.80%	1000.00 - 0.67%	850.00		
57851B BB TUDOR ROAD RESURFACING				04/27/2005	9.00	EACH
700.00 - 0.08%	500.00 - 0.05%	3500.00 - 0.37%	0.00 - 0.00%	2000.00		
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	14.00	EACH
700.00 - 0.58%	750.00 - 0.55%	2500.00 - 1.73%	750.00 - 0.48%	1333.33		
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	38.00	EACH
600.00 - 0.05%	1500.00 - 0.15%	300.00 - 0.03%	1500.00 - 0.13%	1100.00		
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	39.00	EACH
500.00 - 0.45%	650.00 - 0.56%	300.00 - 0.25%	600.00 - 0.48%	516.67		
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	71.00	EACH
500.00 - 3.31%	300.00 - 1.82%	600.00 - 3.38%	330.00 - 1.84%	410.00		
58121 BB Palmer/Fishhook Road Resurfacing				11/02/2005	95.00	EACH
1000.00 - 6.30%	200.00 - 1.29%	700.00 - 4.13%	600.00 - 3.48%	500.00		
639(7) - APPROACH RETROFIT - 2003 Bid Openings						
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	71.00	EACH
1500.00 - 1.67%	1500.00 - 1.60%	3000.00 - 3.15%	0.00 - 0.00%	2250.00		
639(7) - FIRE HYDRANT APPROACH - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	19.00	EACH
200.00 - 0.04%	500.00 - 0.08%	900.00 - 0.14%	200.00 - 0.03%	533.33		
640(1) - MOBILIZATION AND DEMOBILIZATION - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	ALL REQUIRED	LUMP SUM
250000.00 - 6.85%	103000.00 - 2.85%	200000.00 - 5.29%	150000.00 - 3.40%			
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	ALL REQUIRED	LUMP SUM
200000.00 - 7.27%	100000.00 - 3.22%	120000.00 - 3.66%	1000.00 - 0.03%			
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G				01/31/2001	ALL REQUIRED	LUMP SUM
80000.00 - 6.45%	50000.00 - 2.96%	134000.00 - 6.74%	80000.00 - 3.38%			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
530000.00 - 6.73%	326000.00 - 4.74%	350000.00 - 4.91%	365000.00 - 4.81%			
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER				03/28/2001	ALL REQUIRED	LUMP SUM
10000.00 - 3.02%	25000.00 - 6.34%	22000.00 - 4.96%	30000.00 - 6.06%			
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001	ALL REQUIRED	LUMP SUM
55000.00 - 7.25%	100000.00 - 10.6%	285000.00 - 27.0%	100000.00 - 9.37%			
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN				04/25/2001	ALL REQUIRED	LUMP SUM
100000.00 - 2.78%	40000.00 - 1.36%	55000.00 - 1.77%	100000.00 - 3.04%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
640(1) - MOBILIZATION AND DEMOBILIZATION - 2001 Bid Openings - (continued)						
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT				04/27/2001	ALL REQUIRED	LUMP SUM
500000.00 - 15.0%	790000.00 - 25.4%	325000.00 - 10.2%	375000.00 - 9.82%			
52312 BB Parks Highway, MP 57-67				05/04/2001	ALL REQUIRED	LUMP SUM
550000.00 - 2.97%	900000.00 - 5.01%	1550000.00 - 8.62%	930000.00 - 5.05%			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	ALL REQUIRED	LUMP SUM
200000.00 - 5.08%	150000.00 - 3.76%	190000.00 - 4.76%	300000.00 - 6.39%			
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	ALL REQUIRED	LUMP SUM
750000.00 - 10.7%	204111.05 - 3.12%	575000.00 - 8.66%	550000.00 - 8.24%			
55015 BB Seward Highway MP 99 - Bird Creek				06/13/2001	ALL REQUIRED	LUMP SUM
100000.00 - 14.4%	6000.00 - 1.22%	27500.00 - 4.67%	2500.00 - 0.42%			
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001	ALL REQUIRED	LUMP SUM
170000.00 - 7.08%	40000.00 - 1.69%	130000.00 - 5.03%	280000.00 - 10.0%			
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.				07/11/2001	ALL REQUIRED	LUMP SUM
70000.00 - 4.95%	21000.00 - 1.57%	130000.00 - 9.52%	50000.00 - 3.64%			
55021 BB Glenn Hwy. Illumination,Palmer Hay Flats				07/18/2001	ALL REQUIRED	LUMP SUM
50000.00 - 4.24%	26640.00 - 2.03%	139584.64 - 9.79%	30000.00 - 2.00%			
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	ALL REQUIRED	LUMP SUM
175000.00 - 4.32%	250000.00 - 6.09%	100000.00 - 2.38%	210000.00 - 4.90%			
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	ALL REQUIRED	LUMP SUM
60000.00 - 2.76%	120000.00 - 5.61%	30000.00 - 1.40%	215000.00 - 9.77%			
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.				08/20/2001	ALL REQUIRED	LUMP SUM
100000.00 - 7.11%	18000.00 - 1.63%	100000.00 - 7.84%	90000.00 - 6.36%			
55150 BB Kodiak Paving Program, 2001				08/29/2001	ALL REQUIRED	LUMP SUM
100000.00 - 3.41%	120000.00 - 3.39%	360000.00 - 9.84%	450000.00 - 9.57%			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	ALL REQUIRED	LUMP SUM
500000.00 - 3.23%	825000.00 - 5.95%	600000.00 - 4.06%	460000.00 - 3.01%			
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT				10/31/2001	ALL REQUIRED	LUMP SUM
10000.00 - 2.45%	18000.00 - 3.75%	50000.00 - 9.16%	50000.00 - 7.93%			
54043 BB HSIP				11/07/2001	ALL REQUIRED	LUMP SUM
42000.00 - 3.63%	100000.00 - 8.11%	40000.00 - 2.61%	150000.00 - 9.10%			
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	ALL REQUIRED	LUMP SUM
60000.00 - 2.98%	150000.00 - 7.59%	150000.00 - 6.64%	41000.00 - 1.79%			
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	ALL REQUIRED	LUMP SUM
80000.00 - 1.21%	330000.00 - 5.60%	350000.00 - 5.75%	400000.00 - 6.50%			
640(1) - MOBILIZATION AND DEMOBILIZATION - 2002 Bid Openings						
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	ALL REQUIRED	LUMP SUM
150000.00 - 3.16%	190000.00 - 3.96%	180000.00 - 3.47%	270000.00 - 5.12%			
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	ALL REQUIRED	LUMP SUM
50000.00 - 2.71%	125000.00 - 6.12%	70000.00 - 3.23%	215000.00 - 9.86%			
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	ALL REQUIRED	LUMP SUM
45000.00 - 5.71%	5000.00 - 0.79%	20000.00 - 3.06%	70000.00 - 9.85%			

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
640(1) - MOBILIZATION AND DEMOBILIZATION - 2002 Bid Openings - (continued)			
55140 BB Mat-Su Roads Paving & Transfer 2001	02/13/2002	ALL REQUIRED	LUMP SUM
325000.00 - 7.00% / 275000.00 - 5.79% / 330000.00 - 6.67% / 375000.00 - 7.48%			
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK	02/20/2002	ALL REQUIRED	LUMP SUM
40000.00 - 2.26% / 20000.00 - 1.32% / 41000.00 - 2.58% / 5000.00 - 0.28%			
53461 BB BETHEL BOARDWALK	04/03/2002	ALL REQUIRED	LUMP SUM
109000.00 - 9.13% / 336916.50 - 26.8% / 155000.00 - 11.5% / 130000.00 - 9.58%			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	ALL REQUIRED	LUMP SUM
175000.00 - 1.64% / 680000.00 - 5.50% / 250000.00 - 1.91% / 2918000.00 - 21.4%			
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD	04/24/2002	ALL REQUIRED	LUMP SUM
175000.00 - 10.6% / 92000.00 - 6.70% / 140000.00 - 9.66% / 0.00 - 0.00%			
55585 BB Central Region Highway Data Equipment,02	05/29/2002	ALL REQUIRED	LUMP SUM
100000.00 - 3.26% / 200000.00 - 8.37% / 290231.00 - 12.1% / 100000.00 - 3.72%			
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R	06/05/2002	ALL REQUIRED	LUMP SUM
50000.00 - 0.78% / 130000.00 - 2.33% / 220000.00 - 3.68% / 235000.00 - 3.61%			
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	ALL REQUIRED	LUMP SUM
250000.00 - 10.1% / 368000.00 - 9.63% / 620000.00 - 14.6% / 917000.00 - 21.2%			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	ALL REQUIRED	LUMP SUM
585000.00 - 3.97% / 500000.00 - 2.98% / 500000.00 - 2.94% / 500000.00 - 2.84%			
54964 BB High Tower Illumination Mast Replacement	06/28/2002	ALL REQUIRED	LUMP SUM
50000.00 - 1.52% / 120000.00 - 3.29% / 52360.00 - 1.21% / 180000.00 - 4.10%			
55019 BB Talkeetna Spur Road Rehabilitation	06/28/2002	ALL REQUIRED	LUMP SUM
400000.00 - 8.01% / 55000.00 - 0.99% / 218000.00 - 3.87% / 220000.00 - 3.90%			
54982 BB BYERS LAKE RV DUMP	07/12/2002	ALL REQUIRED	LUMP SUM
25000.00 - 5.05% / 55000.00 - 8.97% / 80000.00 - 11.5% / 70000.00 - 9.64%			
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB	07/12/2002	ALL REQUIRED	LUMP SUM
100000.00 - 2.56% / 97000.00 - 2.82% / 300000.00 - 8.41% / 0.00 - 0.00%			
55089 BB Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	ALL REQUIRED	LUMP SUM
100000.00 - 5.72% / 200000.00 - 9.30% / 135000.00 - 4.17% / 138460.00 - 3.96%			
53834 BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	ALL REQUIRED	LUMP SUM
60000.00 - 1.71% / 320000.00 - 7.90% / 325000.00 - 7.58% / 0.00 - 0.00%			
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	ALL REQUIRED	LUMP SUM
60000.00 - 4.81% / 95000.00 - 7.14% / 10000.00 - 0.72% / 150000.00 - 7.88%			
55950 BB Kodiak Area Wide Guardrail, Phase I	09/25/2002	ALL REQUIRED	LUMP SUM
153000.00 - 8.43% / 102000.00 - 6.95% / 75000.00 - 3.59% / 234332.00 - 10.5%			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	ALL REQUIRED	LUMP SUM
3000000.00 - 8.28% / 1000000.00 - 2.87% / 1090423.00 - 3.04% / 2916500.00 - 8.09%			
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	ALL REQUIRED	LUMP SUM
1000000.00 - 5.15% / 900000.00 - 4.69% / 1500000.00 - 7.67% / 1915000.00 - 9.57%			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	ALL REQUIRED	LUMP SUM
1000000.00 - 6.46% / 970000.00 - 7.01% / 1050000.00 - 7.54% / 1425000.00 - 8.99%			
640(1) - MOBILIZATION AND DEMOBILIZATION - 2003 Bid Openings			
55579 BB Eklutna Lake Road	02/26/2003	ALL REQUIRED	LUMP SUM
100000.00 - 3.89% / 170000.00 - 5.29% / 200000.00 - 5.90% / 300000.00 - 8.34%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
640(1) - MOBILIZATION AND DEMOBILIZATION - 2003 Bid Openings - (continued)						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	ALL REQUIRED	LUMP SUM
684000.00 - 7.87%	787000.00 - 8.50%	500000.00 - 5.38%	672000.00 - 6.83%			
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	ALL REQUIRED	LUMP SUM
200000.00 - 3.04%	200000.00 - 3.72%	300000.00 - 5.21%	150000.00 - 2.22%			
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	ALL REQUIRED	LUMP SUM
75000.00 - 8.53%	50000.00 - 5.10%	80000.00 - 7.83%	110000.00 - 9.01%			
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	ALL REQUIRED	LUMP SUM
130000.00 - 1.15%	520000.00 - 5.54%	550000.00 - 5.40%	220000.00 - 2.15%			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	ALL REQUIRED	LUMP SUM
870000.00 - 8.91%	1000000.00 - 8.71%	1615000.00 - 13.2%	739014.50 - 5.57%			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	ALL REQUIRED	LUMP SUM
400000.00 - 6.28%	400000.00 - 5.99%	500000.00 - 7.39%	0.00 - 0.00%			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	ALL REQUIRED	LUMP SUM
250000.00 - 4.56%	500000.00 - 10.6%	350000.00 - 6.45%	0.00 - 0.00%			
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003	ALL REQUIRED	LUMP SUM
40000.00 - 7.79%	30000.00 - 7.16%	37700.00 - 8.26%	23000.00 - 5.00%			
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	ALL REQUIRED	LUMP SUM
250000.00 - 7.95%	163000.00 - 5.91%	240000.00 - 8.58%	89000.00 - 2.82%			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	ALL REQUIRED	LUMP SUM
100000.00 - 2.47%	90477.20 - 2.20%	100000.00 - 2.37%	270000.00 - 6.32%			
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	ALL REQUIRED	LUMP SUM
15000.00 - 1.10%	150000.00 - 10.2%	110000.00 - 7.18%	25000.00 - 1.47%			
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	ALL REQUIRED	LUMP SUM
250000.00 - 9.70%	225000.00 - 7.79%	340000.00 - 10.8%	15000.00 - 0.47%			
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	ALL REQUIRED	LUMP SUM
50000.00 - 3.06%	65000.00 - 4.12%	180000.00 - 10.1%	85000.00 - 4.71%			
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	ALL REQUIRED	LUMP SUM
125000.00 - 4.81%	130000.00 - 6.52%	50000.00 - 2.40%	50000.00 - 2.37%			
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	LUMP SUM
200000.00 - 4.69%	225000.00 - 5.35%	20000.00 - 0.47%	186250.00 - 4.04%			
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	ALL REQUIRED	LUMP SUM
50000.00 - 6.82%	80000.00 - 8.73%	40000.00 - 4.00%	100000.00 - 9.98%			
52494 A1 SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	ALL REQUIRED	LUMP SUM
15000.00 - 1.71%	10000.00 - 1.02%	4000.00 - 0.39%	4000.00 - 0.33%			
640(1) - MOBILIZATION AND DEMOBILIZATION - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
500000.00 - 2.10%	500000.00 - 1.93%	1390000.00 - 5.14%	1250000.00 - 4.34%			
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	ALL REQUIRED	LUMP SUM
15000.00 - 1.37%	109415.00 - 10.2%	95000.00 - 8.82%	120000.00 - 9.91%			
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	ALL REQUIRED	LUMP SUM
241000.00 - 6.80%	135000.00 - 4.73%	265000.00 - 8.17%	135000.00 - 4.02%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
640(1) - MOBILIZATION AND DEMOBILIZATION - 2004 Bid Openings - (continued)						
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	ALL REQUIRED	LUMP SUM
160000.00 - 7.05%	115000.00 - 5.30%	240000.00 - 10.4%	205000.00 - 8.77%			
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI				05/26/2004	ALL REQUIRED	LUMP SUM
40000.00 - 2.76%	100000.00 - 5.25%	0.00 - 0.00%	0.00 - 0.00%			
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	ALL REQUIRED	LUMP SUM
100000.00 - 9.21%	3885.00 - 0.49%	70000.00 - 8.63%	65000.00 - 7.47%			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	ALL REQUIRED	LUMP SUM
500000.00 - 5.39%	1000000.00 - 9.55%	900000.00 - 8.30%	990000.00 - 9.08%			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	ALL REQUIRED	LUMP SUM
60000.00 - 4.41%	17000.00 - 1.23%	149500.00 - 9.53%	200000.00 - 11.8%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
700000.00 - 2.91%	1000000.00 - 3.62%	2350000.00 - 8.21%	3200000.00 - 9.98%			
55620 BB Hope Road Pavement Rehabilitation				09/08/2004	ALL REQUIRED	LUMP SUM
50000.00 - 2.55%	239823.00 - 11.3%	135000.00 - 6.34%	200000.00 - 8.71%			
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
1500000.00 - 5.70%	1725000.00 - 6.17%	2450000.00 - 8.49%	1000000.00 - 3.43%			
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	ALL REQUIRED	LUMP SUM
195000.00 - 8.47%	40000.00 - 1.50%	175000.00 - 5.49%	240000.00 - 7.35%			
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004	ALL REQUIRED	LUMP SUM
60000.00 - 7.48%	20000.00 - 2.19%	54400.00 - 5.50%	100000.00 - 9.10%			
57440 BB CENTRAL REGION GUARDRAIL END TERMINAL UP				11/17/2004	ALL REQUIRED	LUMP SUM
55000.00 - 7.12%	4000.00 - 0.40%	31000.00 - 2.95%	108000.00 - 9.99%			
57261b BB HSIP: RR/HWY GRADE XING & DURBALE MARKIN				11/19/2004	ALL REQUIRED	LUMP SUM
40000.00 - 6.59%	30000.00 - 4.08%	80000.00 - 10.3%	60000.00 - 6.15%			
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	ALL REQUIRED	LUMP SUM
390000.00 - 5.36%	265000.00 - 4.24%	410000.00 - 6.22%	330000.00 - 4.30%			
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	ALL REQUIRED	LUMP SUM
37500.00 - 1.63%	1000.00 - 0.04%	250000.00 - 9.58%	150000.00 - 5.27%			
640(1) - MOBILIZATION AND DEMOBILIZATION - 2005 Bid Openings						
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005	ALL REQUIRED	LUMP SUM
50000.00 - 1.23%	200000.00 - 4.04%	100000.00 - 2.01%	135000.00 - 2.59%			
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS				03/30/2005	ALL REQUIRED	LUMP SUM
43800.00 - 3.59%	80000.00 - 6.20%	35000.00 - 2.45%	46000.00 - 2.49%			
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	ALL REQUIRED	LUMP SUM
100000.00 - 5.87%	59000.00 - 3.11%	100000.00 - 4.96%	190000.00 - 8.68%			
57851B BB TUDOR ROAD RESURFACING				04/27/2005	ALL REQUIRED	LUMP SUM
200000.00 - 2.44%	360000.00 - 4.29%	400000.00 - 4.70%	0.00 - 0.00%			
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	ALL REQUIRED	LUMP SUM
245342.00 - 5.71%	400000.00 - 8.82%	475000.00 - 10.0%	256000.00 - 5.20%			
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	ALL REQUIRED	LUMP SUM
50000.00 - 5.18%	60000.00 - 5.77%	52000.00 - 4.96%	90000.00 - 8.59%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
640(1) - MOBILIZATION AND DEMOBILIZATION - 2005 Bid Openings - (continued)						
61406 BB Kenai Spur Rd. MP 3-8 Repaving				06/24/2005	ALL REQUIRED	LUMP SUM
100000.00 - 4.55%	85000.00 - 4.77%	150000.00 - 8.38%	115000.00 - 5.96%			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
400000.00 - 0.87%	915000.00 - 2.46%	1350000.00 - 3.32%	2973000.00 - 6.69%			
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	ALL REQUIRED	LUMP SUM
50000.00 - 4.66%	100000.00 - 8.53%	90000.00 - 7.15%	130000.00 - 10.2%			
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	ALL REQUIRED	LUMP SUM
90000.00 - 4.14%	50000.00 - 2.33%	180000.00 - 8.14%	117789.11 - 5.12%			
58121 BB Palmer/Fishhook Road Resurfacing				11/02/2005	ALL REQUIRED	LUMP SUM
105000.00 - 6.96%	60000.00 - 4.08%	95000.00 - 5.90%	75000.00 - 4.58%			
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	ALL REQUIRED	LUMP SUM
50000.00 - 4.93%	130000.00 - 10.5%	130000.00 - 10.0%	45000.00 - 3.26%			
640(4) - WORKER MEALS AND LODGING, OR PER DIEM - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
500000.00 - 1.90%	450000.00 - 1.61%	300000.00 - 1.04%	2392.50 - 0.01%			
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	ALL REQUIRED	LUMP SUM
50000.00 - 2.17%	30000.00 - 1.12%	2545.00 - 0.08%	80000.00 - 2.45%			
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	ALL REQUIRED	LUMP SUM
100000.00 - 1.38%	1000.00 - 0.02%	2500.00 - 0.04%	40000.00 - 0.52%			
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	ALL REQUIRED	LUMP SUM
100000.00 - 4.35%	1000.00 - 0.04%	69000.00 - 2.64%	5000.00 - 0.18%			
640(4) - WORKER MEALS AND LODGING, OR PER DIEM - 2005 Bid Openings						
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS				03/30/2005	ALL REQUIRED	LUMP SUM
3000.00 - 0.25%	5000.00 - 0.39%	1.00 - 0.00%	11500.00 - 0.62%			
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	ALL REQUIRED	LUMP SUM
50000.00 - 1.16%	25000.00 - 0.55%	30000.00 - 0.63%	120000.00 - 2.44%			
61406 BB Kenai Spur Rd. MP 3-8 Repaving				06/24/2005	ALL REQUIRED	LUMP SUM
50000.00 - 2.27%	1.00 - 0.00%	1000.00 - 0.06%	2500.00 - 0.13%			
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	ALL REQUIRED	LUMP SUM
30000.00 - 2.79%	15000.00 - 1.28%	40000.00 - 3.18%	64500.00 - 5.07%			
641(1) - EROSION AND POLLUTION CONTROL ADMINISTRATION - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	ALL REQUIRED	LUMP SUM
2000.00 - 0.05%	2000.00 - 0.06%	4000.00 - 0.11%	5000.00 - 0.11%			
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	ALL REQUIRED	LUMP SUM
2000.00 - 0.07%	5000.00 - 0.16%	5200.00 - 0.16%	20000.00 - 0.57%			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
30000.00 - 0.38%	5000.00 - 0.07%	3800.00 - 0.05%	5000.00 - 0.07%			
52312 BB Parks Highway, MP 57-67				05/04/2001	ALL REQUIRED	LUMP SUM
5000.00 - 0.03%	8000.00 - 0.04%	6000.00 - 0.03%	4000.00 - 0.02%			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	ALL REQUIRED	LUMP SUM
5000.00 - 0.13%	3000.00 - 0.08%	5000.00 - 0.13%	2500.00 - 0.05%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
641(1) - EROSION AND POLLUTION CONTROL ADMINISTRATION - 2001 Bid Openings - (continued)						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	ALL REQUIRED	LUMP SUM
5000.00 - 0.07%	4608.87 - 0.07%	4000.00 - 0.06%	8000.00 - 0.12%			
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	ALL REQUIRED	LUMP SUM
4000.00 - 0.10%	5000.00 - 0.12%	2800.00 - 0.07%	2100.00 - 0.05%			
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	ALL REQUIRED	LUMP SUM
14000.00 - 0.65%	15000.00 - 0.70%	16000.00 - 0.75%	5000.00 - 0.23%			
55150 BB Kodiak Paving Program, 2001				08/29/2001	ALL REQUIRED	LUMP SUM
5000.00 - 0.17%	4000.00 - 0.11%	10000.00 - 0.27%	10000.00 - 0.21%			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	ALL REQUIRED	LUMP SUM
5000.00 - 0.03%	5500.00 - 0.04%	10000.00 - 0.07%	4500.00 - 0.03%			
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	ALL REQUIRED	LUMP SUM
8000.00 - 0.40%	3500.00 - 0.18%	8500.00 - 0.38%	4720.00 - 0.21%			
641(1) - EROSION AND POLLUTION CONTROL ADMINISTRATION - 2002 Bid Openings						
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	ALL REQUIRED	LUMP SUM
3000.00 - 0.06%	1500.00 - 0.03%	1000.00 - 0.02%	5281.20 - 0.10%			
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	ALL REQUIRED	LUMP SUM
6000.00 - 0.32%	6000.00 - 0.29%	6000.00 - 0.28%	6000.00 - 0.28%			
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	ALL REQUIRED	LUMP SUM
4000.00 - 0.51%	5000.00 - 0.79%	3000.00 - 0.46%	2000.00 - 0.28%			
53461 BB BETHEL BOARDWALK				04/03/2002	ALL REQUIRED	LUMP SUM
4000.00 - 0.34%	3500.00 - 0.28%	2000.00 - 0.15%	2000.00 - 0.15%			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.09%	4000.00 - 0.03%	3500.00 - 0.03%	20000.00 - 0.15%			
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.30%	2000.00 - 0.15%	5000.00 - 0.35%	0.00 - 0.00%			
55585 BB Central Region Highway Data Equipment,02				05/29/2002	ALL REQUIRED	LUMP SUM
2000.00 - 0.07%	3000.00 - 0.13%	8000.00 - 0.33%	2500.00 - 0.09%			
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.20%	4000.00 - 0.10%	5000.00 - 0.12%	5000.00 - 0.12%			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
13000.00 - 0.09%	8000.00 - 0.05%	10000.00 - 0.06%	7500.00 - 0.04%			
54964 BB High Tower Illumination Mast Replacement				06/28/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.15%	2500.00 - 0.07%	11900.00 - 0.28%	5800.00 - 0.13%			
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.10%	5000.00 - 0.09%	5000.00 - 0.09%	2000.00 - 0.04%			
54982 BB BYERS LAKE RV DUMP				07/12/2002	ALL REQUIRED	LUMP SUM
1000.00 - 0.20%	4600.00 - 0.75%	3000.00 - 0.43%	1000.00 - 0.14%			
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	ALL REQUIRED	LUMP SUM
1000.00 - 0.03%	2500.00 - 0.07%	5000.00 - 0.14%	0.00 - 0.00%			
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	ALL REQUIRED	LUMP SUM
3000.00 - 0.17%	5000.00 - 0.23%	3500.00 - 0.11%	3000.00 - 0.09%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
641(1) - EROSION AND POLLUTION CONTROL ADMINISTRATION - 2002 Bid Openings - (continued)						
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.14%	5000.00 - 0.12%	500.00 - 0.01%	0.00 - 0.00%			
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	ALL REQUIRED	LUMP SUM
4000.00 - 0.32%	2000.00 - 0.15%	6000.00 - 0.43%	5000.00 - 0.26%			
55950 BB Kodiak Area Wide Guardrail, Phase I				09/25/2002	ALL REQUIRED	LUMP SUM
2500.00 - 0.14%	500.00 - 0.03%	5000.00 - 0.24%	1000.00 - 0.04%			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.03%	15000.00 - 0.04%	20000.00 - 0.06%	7000.00 - 0.02%			
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.05%	15000.00 - 0.08%	7500.00 - 0.04%	10000.00 - 0.05%			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	LUMP SUM
20000.00 - 0.13%	10000.00 - 0.07%	5000.00 - 0.04%	7500.00 - 0.05%			
641(1) - EROSION AND POLLUTION CONTROL ADMINISTRATION - 2003 Bid Openings						
55579 BB Eklutna Lake Road				02/26/2003	ALL REQUIRED	LUMP SUM
3000.00 - 0.12%	3000.00 - 0.09%	5000.00 - 0.15%	5000.00 - 0.14%			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.06%	5000.00 - 0.05%	10000.00 - 0.11%	5000.00 - 0.05%			
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	ALL REQUIRED	LUMP SUM
2500.00 - 0.04%	2000.00 - 0.04%	5000.00 - 0.09%	2500.00 - 0.04%			
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	ALL REQUIRED	LUMP SUM
2000.00 - 0.23%	10000.00 - 1.02%	5000.00 - 0.49%	5000.00 - 0.41%			
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.04%	15000.00 - 0.16%	7000.00 - 0.07%	4400.00 - 0.04%			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.05%	7000.00 - 0.06%	10000.00 - 0.08%	35000.00 - 0.26%			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.08%	5000.00 - 0.07%	8000.00 - 0.12%	0.00 - 0.00%			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.18%	10000.00 - 0.21%	5000.00 - 0.09%	0.00 - 0.00%			
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003	ALL REQUIRED	LUMP SUM
2000.00 - 0.39%	3500.00 - 0.84%	2500.00 - 0.55%	2000.00 - 0.43%			
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.16%	3600.00 - 0.13%	5000.00 - 0.18%	3500.00 - 0.11%			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.12%	4360.00 - 0.11%	6000.00 - 0.14%	2000.00 - 0.05%			
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.37%	3200.00 - 0.22%	6000.00 - 0.39%	6000.00 - 0.35%			
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.19%	5000.00 - 0.17%	5000.00 - 0.16%	4000.00 - 0.13%			
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.31%	5000.00 - 0.32%	1500.00 - 0.08%	5000.00 - 0.28%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
641(1) - EROSION AND POLLUTION CONTROL ADMINISTRATION - 2003 Bid Openings - (continued)						
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.19%	3300.00 - 0.17%	6000.00 - 0.29%	8000.00 - 0.38%			
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	LUMP SUM
15000.00 - 0.35%	5000.00 - 0.12%	5000.00 - 0.12%	4600.00 - 0.10%			
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.68%	10000.00 - 1.09%	7000.00 - 0.70%	5000.00 - 0.50%			
52494 A1 SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	ALL REQUIRED	LUMP SUM
1000.00 - 0.11%	1.00 - 0.00%	2000.00 - 0.20%	2500.00 - 0.20%			
641(1) - EROSION AND POLLUTION CONTROL ADMINISTRATION - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.02%	8000.00 - 0.03%	5000.00 - 0.02%	11000.00 - 0.04%			
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.46%	5000.00 - 0.47%	3000.00 - 0.28%	3300.00 - 0.27%			
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	ALL REQUIRED	LUMP SUM
3000.00 - 0.08%	5000.00 - 0.18%	5000.00 - 0.15%	5000.00 - 0.15%			
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	ALL REQUIRED	LUMP SUM
2000.00 - 0.09%	11000.00 - 0.51%	4000.00 - 0.17%	5000.00 - 0.21%			
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI				05/26/2004	ALL REQUIRED	LUMP SUM
1000.00 - 0.07%	2000.00 - 0.10%	0.00 - 0.00%	0.00 - 0.00%			
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	ALL REQUIRED	LUMP SUM
2000.00 - 0.18%	2775.00 - 0.35%	1000.00 - 0.12%	3800.00 - 0.44%			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	ALL REQUIRED	LUMP SUM
10000.00 - 0.11%	6000.00 - 0.06%	10000.00 - 0.09%	5000.00 - 0.05%			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.37%	5500.00 - 0.40%	4000.00 - 0.25%	4000.00 - 0.24%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.02%	10000.00 - 0.04%	25000.00 - 0.09%	20000.00 - 0.06%			
55620 BB Hope Road Pavement Rehabilitation				09/08/2004	ALL REQUIRED	LUMP SUM
2000.00 - 0.10%	3000.00 - 0.14%	7500.00 - 0.35%	3500.00 - 0.15%			
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
20000.00 - 0.08%	20000.00 - 0.07%	70000.00 - 0.24%	7000.00 - 0.02%			
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	ALL REQUIRED	LUMP SUM
2000.00 - 0.09%	9000.00 - 0.34%	5000.00 - 0.16%	5000.00 - 0.15%			
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004	ALL REQUIRED	LUMP SUM
2000.00 - 0.25%	2000.00 - 0.22%	5000.00 - 0.51%	6500.00 - 0.59%			
57440 BB CENTRAL REGION GUARDRAIL END TERMINAL UP				11/17/2004	ALL REQUIRED	LUMP SUM
2000.00 - 0.26%	5000.00 - 0.50%	5875.00 - 0.56%	5000.00 - 0.46%			
57261b BB HSIP: RR/HWY GRADE XING & DURBALE MARKIN				11/19/2004	ALL REQUIRED	LUMP SUM
4000.00 - 0.66%	100.00 - 0.01%	3000.00 - 0.38%	2000.00 - 0.21%			
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	ALL REQUIRED	LUMP SUM
2000.00 - 0.03%	5000.00 - 0.08%	11000.00 - 0.17%	5000.00 - 0.07%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
641(1) - EROSION AND POLLUTION CONTROL ADMINISTRATION - 2004 Bid Openings - (continued)						
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	ALL REQUIRED	LUMP SUM
3000.00 - 0.13%	5000.00 - 0.19%	5000.00 - 0.19%	7500.00 - 0.26%			
641(1) - EROSION AND POLLUTION CONTROL ADMINISTRATION - 2005 Bid Openings						
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005	ALL REQUIRED	LUMP SUM
1000.00 - 0.02%	16690.00 - 0.34%	2000.00 - 0.04%	5000.00 - 0.10%			
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS				03/30/2005	ALL REQUIRED	LUMP SUM
5000.00 - 0.41%	5500.00 - 0.43%	9000.00 - 0.63%	17250.00 - 0.93%			
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	ALL REQUIRED	LUMP SUM
5000.00 - 0.29%	5000.00 - 0.26%	5000.00 - 0.25%	15000.00 - 0.69%			
57851B BB TUDOR ROAD RESURFACING				04/27/2005	ALL REQUIRED	LUMP SUM
4000.00 - 0.05%	5000.00 - 0.06%	3500.00 - 0.04%	0.00 - 0.00%			
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	ALL REQUIRED	LUMP SUM
4000.00 - 0.09%	7000.00 - 0.15%	5000.00 - 0.11%	10000.00 - 0.20%			
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	ALL REQUIRED	LUMP SUM
2000.00 - 0.21%	3500.00 - 0.34%	2000.00 - 0.19%	5000.00 - 0.48%			
61406 BB Kenai Spur Rd. MP 3-8 Repaving				06/24/2005	ALL REQUIRED	LUMP SUM
2500.00 - 0.11%	5000.00 - 0.28%	1000.00 - 0.06%	2500.00 - 0.13%			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
150000.00 - 0.33%	20000.00 - 0.05%	10000.00 - 0.02%	5000.00 - 0.01%			
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	ALL REQUIRED	LUMP SUM
2000.00 - 0.19%	8000.00 - 0.68%	2500.00 - 0.20%	5100.00 - 0.40%			
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	ALL REQUIRED	LUMP SUM
3000.00 - 0.14%	5000.00 - 0.23%	5000.00 - 0.23%	3217.03 - 0.14%			
58121 BB Palmer/Fishhook Road Resurfacing				11/02/2005	ALL REQUIRED	LUMP SUM
3000.00 - 0.20%	4000.00 - 0.27%	2000.00 - 0.12%	5000.00 - 0.31%			
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	ALL REQUIRED	LUMP SUM
2000.00 - 0.20%	2000.00 - 0.16%	5000.00 - 0.38%	6000.00 - 0.43%			
641(1) - TEMPORARY EROSION AND POLLUTION CONTROL - 2001 Bid Openings						
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G				01/31/2001	ALL REQUIRED	CONTINGENT SUM
4000.00 - 0.32%	4000.00 - 0.24%	4000.00 - 0.20%	4000.00 - 0.17%			4000.00
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER				03/28/2001	ALL REQUIRED	CONTINGENT SUM
2000.00 - 0.60%	2000.00 - 0.51%	2000.00 - 0.45%	2000.00 - 0.40%			2000.00
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN				04/25/2001	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.28%	10000.00 - 0.34%	10000.00 - 0.32%	10000.00 - 0.30%			10000.00
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT				04/27/2001	ALL REQUIRED	CONTINGENT SUM
40000.00 - 1.20%	40000.00 - 1.29%	40000.00 - 1.26%	40000.00 - 1.05%			40000.00
55015 BB Seward Highway MP 99 - Bird Creek				06/13/2001	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.72%	5000.00 - 1.02%	5000.00 - 0.85%	5000.00 - 0.85%			5000.00
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001	ALL REQUIRED	CONTINGENT SUM
1000.00 - 0.04%	1000.00 - 0.04%	1000.00 - 0.04%	1000.00 - 0.04%			1000.00
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.				07/11/2001	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.35%	5000.00 - 0.37%	5000.00 - 0.37%	5000.00 - 0.36%			5000.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
641(1) - TEMPORARY EROSION AND POLLUTION CONTROL - 2001 Bid Openings - (continued)				
55021 BB Glenn Hwy. Illumination,Palmer Hay Flats				07/18/2001 ALL REQUIRED CONTINGENT SUM
5000.00 - 0.42%	5000.00 - 0.38%	5000.00 - 0.35%	5000.00 - 0.33%	5000.00
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.				08/20/2001 ALL REQUIRED CONTINGENT SUM
2000.00 - 0.14%	2000.00 - 0.18%	2000.00 - 0.16%	2000.00 - 0.14%	2000.00
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT				10/31/2001 ALL REQUIRED CONTINGENT SUM
2000.00 - 0.49%	2000.00 - 0.42%	2000.00 - 0.37%	2000.00 - 0.32%	2000.00
54043 BB HSIP				11/07/2001 ALL REQUIRED CONTINGENT SUM
4000.00 - 0.35%	4000.00 - 0.32%	4000.00 - 0.26%	4000.00 - 0.24%	4000.00
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001 ALL REQUIRED CONTINGENT SUM
2000.00 - 0.03%	2000.00 - 0.03%	2000.00 - 0.03%	2000.00 - 0.03%	2000.00
641(2) - EROSION AND POLLUTION CONTROL - 2001 Bid Openings				
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001 ALL REQUIRED CONTINGENT SUM
4000.00 - 0.11%	4000.00 - 0.11%	4000.00 - 0.11%	4000.00 - 0.09%	4000.00
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001 ALL REQUIRED CONTINGENT SUM
4000.00 - 0.15%	4000.00 - 0.13%	4000.00 - 0.12%	4000.00 - 0.11%	4000.00
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001 ALL REQUIRED CONTINGENT SUM
100000.00 - 1.27%	100000.00 - 1.45%	100000.00 - 1.40%	100000.00 - 1.32%	100000.00
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001 ALL REQUIRED CONTINGENT SUM
5000.00 - 0.66%	5000.00 - 0.53%	5000.00 - 0.47%	5000.00 - 0.47%	5000.00
52312 BB Parks Highway, MP 57-67				05/04/2001 ALL REQUIRED CONTINGENT SUM
75000.00 - 0.41%	75000.00 - 0.42%	75000.00 - 0.42%	75000.00 - 0.41%	75000.00
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001 ALL REQUIRED CONTINGENT SUM
10000.00 - 0.25%	10000.00 - 0.25%	10000.00 - 0.25%	10000.00 - 0.21%	10000.00
52921 BB PALMER-WASILLA EXTENSION				06/06/2001 ALL REQUIRED CONTINGENT SUM
10000.00 - 0.14%	10000.00 - 0.15%	10000.00 - 0.15%	10000.00 - 0.15%	10000.00
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001 ALL REQUIRED CONTINGENT SUM
15000.00 - 0.37%	15000.00 - 0.37%	15000.00 - 0.36%	15000.00 - 0.35%	15000.00
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001 ALL REQUIRED CONTINGENT SUM
5000.00 - 0.23%	5000.00 - 0.23%	5000.00 - 0.23%	5000.00 - 0.23%	5000.00
55150 BB Kodiak Paving Program, 2001				08/29/2001 ALL REQUIRED CONTINGENT SUM
10000.00 - 0.34%	10000.00 - 0.28%	10000.00 - 0.27%	10000.00 - 0.21%	10000.00
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001 ALL REQUIRED CONTINGENT SUM
75000.00 - 0.48%	75000.00 - 0.54%	75000.00 - 0.51%	75000.00 - 0.49%	75000.00
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001 ALL REQUIRED CONTINGENT SUM
4000.00 - 0.20%	4000.00 - 0.20%	4000.00 - 0.18%	4000.00 - 0.17%	4000.00
641(2) - TEMPORARY EROSION AND POLLUTION CONTROL - 2002 Bid Openings				
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002 ALL REQUIRED CONTINGENT SUM
4000.00 - 0.08%	4000.00 - 0.08%	4000.00 - 0.08%	4000.00 - 0.08%	4000.00
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002 ALL REQUIRED CONTINGENT SUM
5000.00 - 0.63%	5000.00 - 0.79%	5000.00 - 0.77%	5000.00 - 0.70%	5000.00
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002 ALL REQUIRED CONTINGENT SUM
3600.00 - 0.08%	3600.00 - 0.08%	3600.00 - 0.07%	3600.00 - 0.07%	3600.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
641(2) - TEMPORARY EROSION AND POLLUTION CONTROL - 2003 Bid Openings - (continued)				
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003 ALL REQUIRED CONTINGENT SUM
40000.00 - 0.46%	40000.00 - 0.43%	40000.00 - 0.43%	40000.00 - 0.41%	40000.00
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003 ALL REQUIRED CONTINGENT SUM
2000.00 - 0.03%	2000.00 - 0.04%	2000.00 - 0.03%	2000.00 - 0.03%	2000.00
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003 ALL REQUIRED CONTINGENT SUM
2000.00 - 0.23%	2000.00 - 0.20%	2000.00 - 0.20%	2000.00 - 0.16%	2000.00
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003 ALL REQUIRED CONTINGENT SUM
3000.00 - 0.03%	3000.00 - 0.03%	3000.00 - 0.03%	3000.00 - 0.03%	3000.00
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003 ALL REQUIRED CONTINGENT SUM
10000.00 - 0.16%	10000.00 - 0.15%	10000.00 - 0.15%	0.00 - 0.00%	10000.00
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003 ALL REQUIRED CONTINGENT SUM
25000.00 - 0.46%	25000.00 - 0.53%	25000.00 - 0.46%	0.00 - 0.00%	25000.00
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003 ALL REQUIRED CONTINGENT SUM
4500.00 - 0.88%	4500.00 - 1.07%	4500.00 - 0.99%	4500.00 - 0.98%	4500.00
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003 ALL REQUIRED CONTINGENT SUM
15000.00 - 0.48%	15000.00 - 0.54%	15000.00 - 0.54%	15000.00 - 0.48%	15000.00
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003 ALL REQUIRED CONTINGENT SUM
10000.00 - 0.25%	10000.00 - 0.24%	10000.00 - 0.24%	10000.00 - 0.23%	10000.00
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003 ALL REQUIRED CONTINGENT SUM
26000.00 - 1.01%	26000.00 - 0.90%	26000.00 - 0.82%	26000.00 - 0.82%	26000.00
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003 ALL REQUIRED CONTINGENT SUM
5000.00 - 0.31%	5000.00 - 0.32%	5000.00 - 0.28%	5000.00 - 0.28%	5000.00
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003 ALL REQUIRED CONTINGENT SUM
5000.00 - 0.19%	5000.00 - 0.25%	5000.00 - 0.24%	5000.00 - 0.24%	5000.00
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003 ALL REQUIRED CONTINGENT SUM
32000.00 - 0.75%	32000.00 - 0.76%	32000.00 - 0.75%	32000.00 - 0.69%	32000.00
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003 ALL REQUIRED CONTINGENT SUM
5000.00 - 0.68%	5000.00 - 0.55%	5000.00 - 0.50%	5000.00 - 0.50%	5000.00
52494 A1 SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003 ALL REQUIRED CONTINGENT SUM
2000.00 - 0.23%	2000.00 - 0.20%	2000.00 - 0.20%	2000.00 - 0.16%	2000.00
641(2) - TEMPORARY EROSION AND POLLUTION CONTROL - 2004 Bid Openings				
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004 ALL REQUIRED CONTINGENT SUM
75000.00 - 0.31%	75000.00 - 0.29%	75000.00 - 0.28%	75000.00 - 0.26%	75000.00
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004 ALL REQUIRED CONTINGENT SUM
2000.00 - 0.09%	2000.00 - 0.09%	2000.00 - 0.09%	2000.00 - 0.09%	2000.00
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI				05/26/2004 ALL REQUIRED CONTINGENT SUM
2000.00 - 0.14%	2000.00 - 0.10%	0.00 - 0.00%	0.00 - 0.00%	2000.00
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004 ALL REQUIRED CONTINGENT SUM
4000.00 - 0.37%	4000.00 - 0.50%	4000.00 - 0.49%	4000.00 - 0.46%	4000.00
55620 BB Hope Road Pavement Rehabilitation				09/08/2004 ALL REQUIRED CONTINGENT SUM
10000.00 - 0.51%	10000.00 - 0.47%	10000.00 - 0.47%	10000.00 - 0.44%	10000.00

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
641(2) - TEMPORARY EROSION AND POLLUTION CONTROL - 2002 Bid Openings - (continued)			
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK	02/20/2002	ALL REQUIRED	CONTINGENT SUM
2000.00 - 0.11% / 2000.00 - 0.13% / 2000.00 - 0.13% / 2000.00 - 0.11%		2000.00	
53461 BB BETHEL BOARDWALK	04/03/2002	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	ALL REQUIRED	CONTINGENT SUM
25000.00 - 0.23% / 25000.00 - 0.20% / 25000.00 - 0.19% / 25000.00 - 0.18%		25000.00	
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD	04/24/2002	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.61% / 10000.00 - 0.73% / 10000.00 - 0.69% / 0.00 - 0.00%		10000.00	
55585 BB Central Region Highway Data Equipment,02	05/29/2002	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.16% / 5000.00 - 0.21% / 5000.00 - 0.21% / 5000.00 - 0.19%		5000.00	
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R	06/05/2002	ALL REQUIRED	CONTINGENT SUM
2000.00 - 0.03% / 2000.00 - 0.04% / 2000.00 - 0.03% / 2000.00 - 0.03%		2000.00	
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.20% / 5000.00 - 0.13% / 5000.00 - 0.12% / 5000.00 - 0.12%		5000.00	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	ALL REQUIRED	CONTINGENT SUM
65000.00 - 0.44% / 65000.00 - 0.39% / 65000.00 - 0.38% / 65000.00 - 0.37%		65000.00	
54964 BB High Tower Illumination Mast Replacement	06/28/2002	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.15% / 5000.00 - 0.14% / 5000.00 - 0.12% / 5000.00 - 0.11%		5000.00	
55019 BB Talkeetna Spur Road Rehabilitation	06/28/2002	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.20% / 10000.00 - 0.18% / 10000.00 - 0.18% / 10000.00 - 0.18%		10000.00	
54982 BB BYERS LAKE RV DUMP	07/12/2002	ALL REQUIRED	CONTINGENT SUM
3000.00 - 0.61% / 3000.00 - 0.49% / 3000.00 - 0.43% / 3000.00 - 0.41%		3000.00	
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB	07/12/2002	ALL REQUIRED	CONTINGENT SUM
2000.00 - 0.05% / 2000.00 - 0.06% / 2000.00 - 0.06% / 0.00 - 0.00%		2000.00	
55089 BB Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	ALL REQUIRED	CONTINGENT SUM
3000.00 - 0.17% / 3000.00 - 0.14% / 3000.00 - 0.09% / 3000.00 - 0.09%		3000.00	
53834 BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	ALL REQUIRED	CONTINGENT SUM
15000.00 - 0.43% / 15000.00 - 0.37% / 15000.00 - 0.35% / 0.00 - 0.00%		15000.00	
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	ALL REQUIRED	CONTINGENT SUM
4000.00 - 0.32% / 4000.00 - 0.30% / 4000.00 - 0.29% / 4000.00 - 0.21%		4000.00	
55950 BB Kodiak Area Wide Guardrail, Phase I	09/25/2002	ALL REQUIRED	CONTINGENT SUM
1000.00 - 0.06% / 1000.00 - 0.07% / 1000.00 - 0.05% / 1000.00 - 0.04%		1000.00	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	ALL REQUIRED	CONTINGENT SUM
100000.00 - 0.28% / 100000.00 - 0.29% / 100000.00 - 0.28% / 100000.00 - 0.28%		100000.00	
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	ALL REQUIRED	CONTINGENT SUM
25000.00 - 0.13% / 25000.00 - 0.13% / 25000.00 - 0.13% / 25000.00 - 0.12%		25000.00	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	ALL REQUIRED	CONTINGENT SUM
200000.00 - 1.29% / 200000.00 - 1.45% / 200000.00 - 1.44% / 200000.00 - 1.26%		200000.00	
641(2) - TEMPORARY EROSION AND POLLUTION CONTROL - 2003 Bid Openings			
55579 BB Eklutna Lake Road	02/26/2003	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.39% / 10000.00 - 0.31% / 10000.00 - 0.30% / 10000.00 - 0.28%		10000.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
641(2) - TEMPORARY EROSION AND POLLUTION CONTROL - 2004 Bid Openings - (continued)				
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004 ALL REQUIRED CONTINGENT SUM
20000.00 - 0.87%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004 ALL REQUIRED CONTINGENT SUM
4000.00 - 0.50%	4000.00 - 0.44%	4000.00 - 0.40%	4000.00 - 0.36%	4000.00
57440 BB CENTRAL REGION GUARDRAIL END TERMINAL UP				11/17/2004 ALL REQUIRED CONTINGENT SUM
2000.00 - 0.26%	2000.00 - 0.20%	2000.00 - 0.19%	2000.00 - 0.19%	2000.00
57261b BB HSIP: RR/HWY GRADE XING & DURBALE MARKIN				11/19/2004 ALL REQUIRED CONTINGENT SUM
4000.00 - 0.66%	4000.00 - 0.54%	4000.00 - 0.51%	4000.00 - 0.41%	4000.00
641(2) - TEMPORARY EROSION AND POLLUTION CONTROL - 2005 Bid Openings				
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005 ALL REQUIRED CONTINGENT SUM
2000.00 - 0.05%	2000.00 - 0.04%	2000.00 - 0.04%	2000.00 - 0.04%	2000.00
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS				03/30/2005 ALL REQUIRED CONTINGENT SUM
5000.00 - 0.41%	5000.00 - 0.39%	5000.00 - 0.35%	5000.00 - 0.27%	5000.00
57851B BB TUDOR ROAD RESURFACING				04/27/2005 ALL REQUIRED CONTINGENT SUM
8000.00 - 0.10%	8000.00 - 0.10%	8000.00 - 0.09%	0.00 - 0.00%	8000.00
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005 ALL REQUIRED CONTINGENT SUM
13000.00 - 0.30%	10000.00 - 0.22%	5000.00 - 0.11%	8000.00 - 0.16%	7666.67
61406 BB Kenai Spur Rd. MP 3-8 Repaving				06/24/2005 ALL REQUIRED CONTINGENT SUM
2500.00 - 0.11%	2500.00 - 0.14%	2500.00 - 0.14%	2500.00 - 0.13%	2500.00
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005 ALL REQUIRED CONTINGENT SUM
75000.00 - 0.16%	75000.00 - 0.20%	75000.00 - 0.18%	75000.00 - 0.17%	75000.00
54991 BB SEWARD AREA PAVING, 2005				08/26/2005 ALL REQUIRED CONTINGENT SUM
2000.00 - 0.19%	21000.00 - 1.79%	7500.00 - 0.60%	4000.00 - 0.31%	10833.33
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005 ALL REQUIRED CONTINGENT SUM
6000.00 - 0.28%	6000.00 - 0.28%	6000.00 - 0.27%	6000.00 - 0.26%	6000.00
641(3) - TEMPORARY EROSION AND POLLUTION CONTROL - 2003 Bid Openings				
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003 ALL REQUIRED LUMP SUM
5000.00 - 0.04%	1000.00 - 0.01%	50000.00 - 0.49%	5000.00 - 0.05%	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003 ALL REQUIRED LUMP SUM
75000.00 - 0.77%	40000.00 - 0.35%	65000.00 - 0.53%	68000.00 - 0.51%	
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003 ALL REQUIRED LUMP SUM
5000.00 - 0.37%	7500.00 - 0.51%	3000.00 - 0.20%	17000.00 - 1.00%	
641(3) - TEMPORARY EROSION AND POLLUTION CONTROL - 2004 Bid Openings				
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004 ALL REQUIRED LUMP SUM
5000.00 - 0.46%	10000.00 - 0.93%	4000.00 - 0.37%	20000.00 - 1.65%	
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004 ALL REQUIRED LUMP SUM
6000.00 - 0.17%	7000.00 - 0.25%	15000.00 - 0.46%	10000.00 - 0.30%	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004 ALL REQUIRED LUMP SUM
50000.00 - 0.54%	30000.00 - 0.29%	4000.00 - 0.04%	5000.00 - 0.05%	
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004 ALL REQUIRED LUMP SUM
2000.00 - 0.15%	5500.00 - 0.40%	4000.00 - 0.25%	2500.00 - 0.15%	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
641(3) - TEMPORARY EROSION AND POLLUTION CONTROL - 2004 Bid Openings - (continued)						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
30000.00 - 0.12%	25000.00 - 0.09%	50000.00 - 0.17%	70000.00 - 0.22%			
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
85000.00 - 0.32%	20000.00 - 0.07%	50000.00 - 0.17%	45000.00 - 0.15%			
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.07%	5000.00 - 0.08%	20000.00 - 0.30%	25000.00 - 0.33%			
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.22%	11000.00 - 0.43%	15000.00 - 0.57%	17500.00 - 0.61%			
641(3) - TEMPORARY EROSION AND POLLUTION CONTROL - 2005 Bid Openings						
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	ALL REQUIRED	LUMP SUM
6000.00 - 0.35%	5000.00 - 0.26%	1500.00 - 0.07%	10000.00 - 0.46%			
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	ALL REQUIRED	LUMP SUM
2000.00 - 0.21%	3000.00 - 0.29%	1500.00 - 0.14%	500.00 - 0.05%			
58121 BB Palmer/Fishhook Road Resurfacing				11/02/2005	ALL REQUIRED	LUMP SUM
5000.00 - 0.33%	5000.00 - 0.34%	3500.00 - 0.22%	5000.00 - 0.31%			
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	ALL REQUIRED	LUMP SUM
7000.00 - 0.69%	10000.00 - 0.81%	10000.00 - 0.77%	7000.00 - 0.51%			
641(4) - TEMPORARY EROSION AND POLLUTION CONTROL AMENDMENTS - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.04%	5000.00 - 0.05%	5000.00 - 0.05%	5000.00 - 0.05%		5000.00	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00	
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.37%	5000.00 - 0.34%	5000.00 - 0.33%	5000.00 - 0.29%		5000.00	
641(4) - TEMPORARY EROSION AND POLLUTION CONTROL AMENDMENTS - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.91%	10000.00 - 0.93%	10000.00 - 0.93%	10000.00 - 0.83%		10000.00	
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00	
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	ALL REQUIRED	CONTINGENT SUM
2000.00 - 0.15%	2000.00 - 0.15%	2000.00 - 0.13%	2000.00 - 0.12%		2000.00	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	CONTINGENT SUM
20000.00 - 0.08%	20000.00 - 0.07%	20000.00 - 0.07%	20000.00 - 0.06%		20000.00	
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.02%	5000.00 - 0.02%	5000.00 - 0.02%	5000.00 - 0.02%		5000.00	
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.22%	5000.00 - 0.19%	5000.00 - 0.16%	5000.00 - 0.15%		5000.00	
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.07%	5000.00 - 0.08%	5000.00 - 0.08%	5000.00 - 0.07%		5000.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
641(4) - TEMPORARY EROSION AND POLLUTION CONTROL AMENDMENTS - 2004 Bid Openings - (continued)			
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation	12/08/2004	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.22% / 5000.00 - 0.19% / 5000.00 - 0.19% / 5000.00 - 0.18%		5000.00	
641(4) - TEMPORARY EROSION AND POLLUTION CONTROL AMENDMENTS - 2005 Bid Openings			
56314B BB COMBINED GLENN HWY, & MAT SU 2005	05/11/2005	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005	05/18/2005	ALL REQUIRED	CONTINGENT SUM
2000.00 - 0.21% / 2000.00 - 0.19% / 2000.00 - 0.19% / 2000.00 - 0.19%		2000.00	
54991 BB SEWARD AREA PAVING, 2005	08/26/2005	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
58121 BB Palmer/Fishhook Road Resurfacing	11/02/2005	1.00	CONTINENGT SUM
2000.00 - 0.13% / 2000.00 - 0.14% / 2000.00 - 0.12% / 2000.00 - 0.12%		2000.00	
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR	12/16/2005	ALL REQUIRED	CONTINGENT SUM
2000.00 - 0.20% / 2000.00 - 0.16% / 2000.00 - 0.15% / 2000.00 - 0.14%		2000.00	
641(5) - SILT FENCE - 2001 Bid Openings			
52504 BB PEDRO BAY BRIDGE REPLACEMENT	04/04/2001	100.00	METER
17.00 - 0.22% / 45.00 - 0.48% / 20.00 - 0.19% / 25.00 - 0.23%		30.00	
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	231.00	METER
3.00 - 0.01% / 8.48 - 0.03% / 15.00 - 0.05% / 180.00 - 0.62%		67.83	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001	255.00	METER
8.00 - 0.07% / 10.00 - 0.08% / 20.00 - 0.16% / 20.00 - 0.15%		16.67	
55021 BB Glenn Hwy. Illumination,Palmer Hay Flats	07/18/2001	288.00	METER
16.00 - 0.39% / 11.10 - 0.24% / 16.00 - 0.32% / 16.39 - 0.32%		14.50	
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001	444.00	METER
20.00 - 0.44% / 20.00 - 0.45% / 10.00 - 0.20% / 6.00 - 0.12%		12.00	
55150 BB Kodiak Paving Program, 2001	08/29/2001	720.00	METER
10.00 - 0.25% / 5.50 - 0.11% / 15.00 - 0.30% / 20.00 - 0.31%		13.50	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001	1430.00	METER
15.00 - 0.99% / 12.00 - 0.80% / 5.00 - 0.33% / 10.00 - 0.65%		9.00	
641(5) - SILT FENCE - 2002 Bid Openings			
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE	02/06/2002	ALL REQUIRED	CONTINGENT SUM
18000.00 - 2.28% / 18000.00 - 2.85% / 18000.00 - 2.76% / 18000.00 - 2.53%		18000.00	
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	470.00	METER
20.00 - 0.75% / 12.00 - 0.42% / 9.00 - 0.30% / 15.00 - 0.37%		12.00	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	652.00	METER
15.00 - 0.09% / 5.00 - 0.03% / 8.00 - 0.04% / 11.00 - 0.05%		8.00	
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	885.00	METER
10.00 - 0.05% / 10.00 - 0.05% / 12.00 - 0.05% / 11.00 - 0.05%		11.00	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	920.00	METER
11.00 - 0.03% / 10.00 - 0.03% / 15.00 - 0.04% / 9.00 - 0.02%		11.33	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	1012.70	METER
11.00 - 0.07% / 10.00 - 0.07% / 7.00 - 0.05% / 20.00 - 0.13%		12.33	

Project Number and Project Title	Opening Date	Quantity Pay Unit
Engineer Est. - % of Total Low Bidder - % of Bid	2nd Low - % of Bid 3rd Low - % of Bid	Average
641(5) - SILT FENCE - 2003 Bid Openings		
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	73.00 METER
30.00 - 0.09% 230.00 - 0.58%	190.00 - 0.44% 260.00 - 0.60%	226.67
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II	12/17/2003	241.00 METER
10.00 - 0.33% 16.00 - 0.42%	21.00 - 0.51% 15.00 - 0.36%	17.33
56426 BB Dillingham Aleknagik Lake Road Paving	06/18/2003	2150.00 LINEAR FOOT
5.00 - 0.28% 10.00 - 0.62%	6.00 - 0.33% 4.00 - 0.20%	6.67
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	2600.00 METER
10.00 - 0.27% 5.00 - 0.11%	9.00 - 0.19% 6.50 - 0.13%	6.83
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	9446.00 LINEAR FOOT
4.00 - 0.34% 3.00 - 0.30%	3.00 - 0.28% 9.00 - 0.83%	5.00
641(6) - EROSION AND POLLUTION PRICE ADJUSTMENT - 2001 Bid Openings		
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00% 0.00 - 0.00%	0.00 - 0.00% 0.00 - 0.00%	0.00
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00% 0.00 - 0.00%	0.00 - 0.00% 0.00 - 0.00%	0.00
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	ALL REQUIRED CONTINGENT SUM
5000.00 - 0.06% 5000.00 - 0.07%	5000.00 - 0.07% 5000.00 - 0.07%	5000.00
52312 BB Parks Highway, MP 57-67	05/04/2001	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00% 0.00 - 0.00%	0.00 - 0.00% 0.00 - 0.00%	0.00
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00% 0.00 - 0.00%	0.00 - 0.00% 0.00 - 0.00%	0.00
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00% 0.00 - 0.00%	0.00 - 0.00% 0.00 - 0.00%	0.00
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS	08/08/2001	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00% 0.00 - 0.00%	0.00 - 0.00% 0.00 - 0.00%	0.00
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00% 0.00 - 0.00%	0.00 - 0.00% 0.00 - 0.00%	0.00
55150 BB Kodiak Paving Program, 2001	08/29/2001	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00% 0.00 - 0.00%	0.00 - 0.00% 0.00 - 0.00%	0.00
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00% 0.00 - 0.00%	0.00 - 0.00% 0.00 - 0.00%	0.00
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00% 0.00 - 0.00%	0.00 - 0.00% 0.00 - 0.00%	0.00
641(6) - EROSION AND POLLUTION PRICE ADJUSTMENT - 2002 Bid Openings		
53921 BB PALMER-WASILLA HWY REHAB.	01/11/2002	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00% 0.00 - 0.00%	0.00 - 0.00% 0.00 - 0.00%	0.00
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE	02/06/2002	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00% 0.00 - 0.00%	0.00 - 0.00% 0.00 - 0.00%	0.00
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00% 0.00 - 0.00%	0.00 - 0.00% 0.00 - 0.00%	0.00
641(6) - EROSION AND POLLUTION PRICE ADJUSTMENT - 2003 Bid Openings		
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00% 0.00 - 0.00%	0.00 - 0.00% 0.00 - 0.00%	0.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
641(6) - RUNOFF CONTROL STRUCTURE - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	3.00	EACH
2000.00 - 0.82%	3000.00 - 0.98%	1300.00 - 0.39%	5000.00 - 1.50%		3100.00	
641(7) - EAGLE MONITORING - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.20%	5000.00 - 0.13%	5000.00 - 0.12%	5000.00 - 0.12%		5000.00	
641(8) - STRAW BALE - 2001 Bid Openings						
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	16.00	EACH
150.00 - 0.11%	150.00 - 0.11%	160.00 - 0.12%	200.00 - 0.15%		170.00	
641(8) - STRAW BALE - 2002 Bid Openings						
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	63.00	METER
60.00 - 0.02%	100.00 - 0.03%	75.00 - 0.02%	50.00 - 0.02%		75.00	
641(8) - STRAW BALE - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	30.00	EACH
25.00 - 0.01%	70.00 - 0.02%	40.00 - 0.01%	39.00 - 0.01%		49.67	
641(8) - STRAW BALE - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	90.00	EACH
35.00 - 0.01%	100.00 - 0.03%	150.00 - 0.05%	65.00 - 0.02%		105.00	
641(11) - TEMPORARY CHECK DAM - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	200.00	EACH
125.00 - 0.10%	40.00 - 0.03%	100.00 - 0.07%	290.00 - 0.20%		143.33	
641(12) - SLOPE DRAIN - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	10.00	EACH
450.00 - 0.02%	400.00 - 0.02%	550.00 - 0.02%	13000.00 - 0.45%		4650.00	
641(13) - TEMPORARY PAM SOIL STABILIZER - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	400.00	KILOLITER
7.35 - 0.01%	30.00 - 0.05%	80.00 - 0.12%	26.00 - 0.04%		45.33	
642(1) - CONSTRUCTION SURVEYING - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	ALL REQUIRED	LUMP SUM
45000.00 - 1.23%	75000.00 - 2.08%	67000.00 - 1.77%	158000.00 - 3.58%			
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	ALL REQUIRED	LUMP SUM
30000.00 - 1.09%	24000.00 - 0.77%	37000.00 - 1.13%	20000.00 - 0.57%			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
50000.00 - 0.63%	70000.00 - 1.02%	75000.00 - 1.05%	75000.00 - 0.99%			
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER				03/28/2001	ALL REQUIRED	LUMP SUM
10000.00 - 3.02%	6000.00 - 1.52%	7912.00 - 1.78%	10000.00 - 2.02%			
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001	ALL REQUIRED	LUMP SUM
10000.00 - 1.32%	15000.00 - 1.59%	14000.00 - 1.33%	20000.00 - 1.87%			
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN				04/25/2001	ALL REQUIRED	LUMP SUM
30000.00 - 0.83%	16000.00 - 0.54%	10000.00 - 0.32%	15000.00 - 0.46%			
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT				04/27/2001	ALL REQUIRED	LUMP SUM
15000.00 - 0.45%	14000.00 - 0.45%	30000.00 - 0.94%	16000.00 - 0.42%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
642(1) - CONSTRUCTION SURVEYING - 2001 Bid Openings - (continued)						
52312 BB Parks Highway, MP 57-67				05/04/2001	ALL REQUIRED	LUMP SUM
130000.00 - 0.70%	190000.00 - 1.06%	200000.00 - 1.11%	220000.00 - 1.19%			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	ALL REQUIRED	LUMP SUM
20000.00 - 0.51%	35000.00 - 0.88%	30000.00 - 0.75%	25000.00 - 0.53%			
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	ALL REQUIRED	LUMP SUM
80000.00 - 1.14%	77543.17 - 1.18%	67500.00 - 1.02%	70000.00 - 1.05%			
55015 BB Seward Highway MP 99 - Bird Creek				06/13/2001	ALL REQUIRED	LUMP SUM
10000.00 - 1.44%	3500.00 - 0.71%	3500.00 - 0.59%	4000.00 - 0.68%			
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001	ALL REQUIRED	LUMP SUM
15000.00 - 0.62%	11000.00 - 0.47%	14000.00 - 0.54%	15000.00 - 0.54%			
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.				07/11/2001	ALL REQUIRED	LUMP SUM
20000.00 - 1.41%	10000.00 - 0.75%	10000.00 - 0.73%	15000.00 - 1.09%			
55021 BB Glenn Hwy. Illumination,Palmer Hay Flats				07/18/2001	ALL REQUIRED	LUMP SUM
20000.00 - 1.70%	3330.00 - 0.25%	10200.00 - 0.72%	8475.00 - 0.57%			
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	ALL REQUIRED	LUMP SUM
30000.00 - 0.74%	45000.00 - 1.10%	48000.00 - 1.14%	48000.00 - 1.12%			
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	ALL REQUIRED	LUMP SUM
42000.00 - 1.94%	35000.00 - 1.64%	32500.00 - 1.52%	35000.00 - 1.59%			
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.				08/20/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.71%	12000.00 - 1.08%	10000.00 - 0.78%	11000.00 - 0.78%			
55150 BB Kodiak Paving Program, 2001				08/29/2001	ALL REQUIRED	LUMP SUM
15000.00 - 0.51%	43800.00 - 1.24%	130000.00 - 3.55%	40000.00 - 0.85%			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	ALL REQUIRED	LUMP SUM
200000.00 - 1.29%	140000.00 - 1.01%	150000.00 - 1.02%	170000.00 - 1.11%			
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT				10/31/2001	ALL REQUIRED	LUMP SUM
15000.00 - 3.67%	7500.00 - 1.56%	20000.00 - 3.66%	20000.00 - 3.17%			
54043 BB HSIP				11/07/2001	ALL REQUIRED	LUMP SUM
16800.00 - 1.45%	17000.00 - 1.38%	20000.00 - 1.31%	25000.00 - 1.52%			
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	ALL REQUIRED	LUMP SUM
20000.00 - 0.99%	25000.00 - 1.27%	34000.00 - 1.50%	18000.00 - 0.78%			
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.15%	30000.00 - 0.51%	32000.00 - 0.53%	35000.00 - 0.57%			
642(1) - CONSTRUCTION SURVEYING - 2002 Bid Openings						
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	ALL REQUIRED	LUMP SUM
30000.00 - 0.63%	43000.00 - 0.90%	40000.00 - 0.77%	36603.74 - 0.69%			
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	ALL REQUIRED	LUMP SUM
20000.00 - 1.08%	35000.00 - 1.71%	20000.00 - 0.92%	20000.00 - 0.92%			
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	ALL REQUIRED	LUMP SUM
35000.00 - 4.44%	6000.00 - 0.95%	6000.00 - 0.92%	10000.00 - 1.41%			
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	ALL REQUIRED	LUMP SUM
24000.00 - 0.52%	70000.00 - 1.47%	40000.00 - 0.81%	45000.00 - 0.90%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
642(1) - CONSTRUCTION SURVEYING - 2002 Bid Openings - (continued)						
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK				02/20/2002	ALL REQUIRED	LUMP SUM
16000.00 - 0.90%	10000.00 - 0.66%	7000.00 - 0.44%	10600.00 - 0.60%			
53461 BB BETHEL BOARDWALK				04/03/2002	ALL REQUIRED	LUMP SUM
6000.00 - 0.50%	17954.60 - 1.43%	25000.00 - 1.86%	32000.00 - 2.36%			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	ALL REQUIRED	LUMP SUM
100000.00 - 0.94%	92000.00 - 0.74%	113000.00 - 0.86%	200000.00 - 1.46%			
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	ALL REQUIRED	LUMP SUM
60000.00 - 3.63%	18000.00 - 1.31%	20000.00 - 1.38%	0.00 - 0.00%			
55585 BB Central Region Highway Data Equipment,02				05/29/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.16%	10000.00 - 0.42%	12000.00 - 0.50%	7000.00 - 0.26%			
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R				06/05/2002	ALL REQUIRED	LUMP SUM
20000.00 - 0.31%	15000.00 - 0.27%	20000.00 - 0.33%	13500.00 - 0.21%			
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	ALL REQUIRED	LUMP SUM
60000.00 - 2.42%	100000.00 - 2.62%	74000.00 - 1.74%	100000.00 - 2.31%			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
195000.00 - 1.32%	125000.00 - 0.75%	115000.00 - 0.68%	100000.00 - 0.57%			
54964 BB High Tower Illumination Mast Replacement				06/28/2002	ALL REQUIRED	LUMP SUM
15000.00 - 0.46%	9000.00 - 0.25%	8954.00 - 0.21%	6300.00 - 0.14%			
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	ALL REQUIRED	LUMP SUM
75000.00 - 1.50%	96000.00 - 1.73%	143000.00 - 2.54%	110000.00 - 1.95%			
54982 BB BYERS LAKE RV DUMP				07/12/2002	ALL REQUIRED	LUMP SUM
15000.00 - 3.03%	23000.00 - 3.75%	20000.00 - 2.87%	45000.00 - 6.19%			
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	ALL REQUIRED	LUMP SUM
12000.00 - 0.31%	19000.00 - 0.55%	20000.00 - 0.56%	0.00 - 0.00%			
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	ALL REQUIRED	LUMP SUM
25000.00 - 1.43%	25000.00 - 1.16%	30000.00 - 0.93%	30000.00 - 0.86%			
53931 BB Iliamna/Newhalen Rd.s Surface Treatment				09/13/2002	ALL REQUIRED	LUMP SUM
15000.00 - 0.42%	15000.00 - 0.66%	18000.00 - 0.72%	24000.00 - 0.78%			
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	ALL REQUIRED	LUMP SUM
25000.00 - 0.71%	50000.00 - 1.24%	80000.00 - 1.87%	0.00 - 0.00%			
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.80%	25000.00 - 1.88%	51000.00 - 3.66%	25000.00 - 1.31%			
55950 BB Kodiak Area Wide Guardrail, Phase I				09/25/2002	ALL REQUIRED	LUMP SUM
20000.00 - 1.10%	20000.00 - 1.36%	20000.00 - 0.96%	37528.00 - 1.68%			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	ALL REQUIRED	LUMP SUM
200000.00 - 0.55%	300000.00 - 0.86%	375000.00 - 1.04%	230000.00 - 0.64%			
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	ALL REQUIRED	LUMP SUM
150000.00 - 0.77%	160000.00 - 0.83%	150000.00 - 0.77%	175000.00 - 0.87%			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	LUMP SUM
205000.00 - 1.32%	55000.00 - 0.40%	60000.00 - 0.43%	100000.00 - 0.63%			
642(1) - CONSTRUCTION SURVEYING - 2003 Bid Openings						
55579 BB Eklutna Lake Road				02/26/2003	ALL REQUIRED	LUMP SUM
25000.00 - 0.97%	80000.00 - 2.49%	73500.00 - 2.17%	75000.00 - 2.09%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
642(1) - CONSTRUCTION SURVEYING - 2003 Bid Openings - (continued)						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	ALL REQUIRED	LUMP SUM
100000.00 - 1.15%	120000.00 - 1.30%	120000.00 - 1.29%	100000.00 - 1.02%			
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	ALL REQUIRED	LUMP SUM
20000.00 - 0.30%	40000.00 - 0.74%	30000.00 - 0.52%	40000.00 - 0.59%			
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	ALL REQUIRED	LUMP SUM
40000.00 - 4.55%	16900.00 - 1.72%	15000.00 - 1.47%	17000.00 - 1.39%			
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	ALL REQUIRED	LUMP SUM
55000.00 - 0.49%	130000.00 - 1.39%	141000.00 - 1.38%	127500.00 - 1.25%			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	ALL REQUIRED	LUMP SUM
200000.00 - 2.05%	190000.00 - 1.65%	150000.00 - 1.22%	180000.00 - 1.36%			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	ALL REQUIRED	LUMP SUM
50000.00 - 0.78%	30000.00 - 0.45%	30000.00 - 0.44%	0.00 - 0.00%			
56426 BB Dillingham Aleknagik Lake Road Paving				06/18/2003	ALL REQUIRED	LUMP SUM
150000.00 - 3.85%	75000.00 - 2.18%	75000.00 - 1.89%	47000.00 - 1.11%			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	ALL REQUIRED	LUMP SUM
25000.00 - 0.46%	75000.00 - 1.58%	20000.00 - 0.37%	0.00 - 0.00%			
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003	ALL REQUIRED	LUMP SUM
20000.00 - 3.90%	28000.00 - 6.68%	25000.00 - 5.48%	20000.00 - 4.35%			
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	ALL REQUIRED	LUMP SUM
25000.00 - 0.79%	48000.00 - 1.74%	30000.00 - 1.07%	27000.00 - 0.86%			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	ALL REQUIRED	LUMP SUM
60000.00 - 1.48%	79395.00 - 1.93%	65000.00 - 1.54%	80000.00 - 1.87%			
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	ALL REQUIRED	LUMP SUM
30000.00 - 2.19%	17000.00 - 1.16%	15000.00 - 0.98%	16500.00 - 0.97%			
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	ALL REQUIRED	LUMP SUM
25000.00 - 0.97%	41000.00 - 1.42%	35000.00 - 1.11%	34000.00 - 1.07%			
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	ALL REQUIRED	LUMP SUM
15000.00 - 0.92%	26000.00 - 1.65%	26000.00 - 1.45%	27000.00 - 1.50%			
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	ALL REQUIRED	LUMP SUM
50000.00 - 1.92%	30000.00 - 1.50%	26500.00 - 1.27%	35000.00 - 1.66%			
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	LUMP SUM
40000.00 - 0.94%	50000.00 - 1.19%	50000.00 - 1.17%	48951.60 - 1.06%			
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	ALL REQUIRED	LUMP SUM
40000.00 - 5.46%	45000.00 - 4.91%	40000.00 - 4.00%	56000.00 - 5.59%			
52494 A1 SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	ALL REQUIRED	LUMP SUM
10000.00 - 1.14%	4900.00 - 0.50%	3000.00 - 0.29%	7000.00 - 0.57%			
642(1) - CONSTRUCTION SURVEYING - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
385000.00 - 1.62%	320000.00 - 1.23%	225000.00 - 0.83%	210000.00 - 0.73%			
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	ALL REQUIRED	LUMP SUM
10000.00 - 0.91%	15000.00 - 1.40%	6500.00 - 0.60%	25000.00 - 2.06%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
642(1) - CONSTRUCTION SURVEYING - 2004 Bid Openings - (continued)						
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	ALL REQUIRED	LUMP SUM
45150.00 - 1.27%	85000.00 - 2.98%	55000.00 - 1.70%	60000.00 - 1.78%			
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	ALL REQUIRED	LUMP SUM
15000.00 - 0.66%	25000.00 - 1.15%	25000.00 - 1.08%	25000.00 - 1.07%			
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI				05/26/2004	ALL REQUIRED	LUMP SUM
25000.00 - 1.72%	25000.00 - 1.31%	0.00 - 0.00%	0.00 - 0.00%			
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	ALL REQUIRED	LUMP SUM
15000.00 - 1.38%	17427.00 - 2.20%	20000.00 - 2.47%	25000.00 - 2.87%			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	ALL REQUIRED	LUMP SUM
50000.00 - 0.54%	100000.00 - 0.95%	170000.00 - 1.57%	120000.00 - 1.10%			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	ALL REQUIRED	LUMP SUM
15000.00 - 1.10%	33000.00 - 2.39%	20000.00 - 1.27%	25000.00 - 1.47%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
125000.00 - 0.52%	225000.00 - 0.81%	350000.00 - 1.22%	300000.00 - 0.94%			
55620 BB Hope Road Pavement Rehabilitation				09/08/2004	ALL REQUIRED	LUMP SUM
10000.00 - 0.51%	37500.00 - 1.76%	50000.00 - 2.35%	30000.00 - 1.31%			
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
60000.00 - 0.23%	200000.00 - 0.71%	200000.00 - 0.69%	200000.00 - 0.69%			
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	ALL REQUIRED	LUMP SUM
10000.00 - 0.43%	50000.00 - 1.87%	23000.00 - 0.72%	40000.00 - 1.23%			
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004	ALL REQUIRED	LUMP SUM
12000.00 - 1.50%	12000.00 - 1.32%	49000.00 - 4.95%	15000.00 - 1.36%			
57440 BB CENTRAL REGION GUARDRAIL END TERMINAL UP				11/17/2004	ALL REQUIRED	LUMP SUM
10000.00 - 1.29%	500.00 - 0.05%	29000.00 - 2.76%	4950.00 - 0.46%			
57261b BB HSIP: RR/HWY GRADE XING & DURBALE MARKIN				11/19/2004	ALL REQUIRED	LUMP SUM
20000.00 - 3.30%	36000.00 - 4.90%	1000.00 - 0.13%	4000.00 - 0.41%			
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	ALL REQUIRED	LUMP SUM
50000.00 - 0.69%	140000.00 - 2.24%	188000.00 - 2.85%	155000.00 - 2.02%			
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	ALL REQUIRED	LUMP SUM
40500.00 - 1.76%	60000.00 - 2.34%	62000.00 - 2.38%	62000.00 - 2.18%			
642(1) - CONSTRUCTION SURVEYING - 2005 Bid Openings						
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005	ALL REQUIRED	LUMP SUM
5000.00 - 0.12%	18082.00 - 0.37%	14000.00 - 0.28%	12000.00 - 0.23%			
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS				03/30/2005	ALL REQUIRED	LUMP SUM
18000.00 - 1.47%	12500.00 - 0.97%	10000.00 - 0.70%	11500.00 - 0.62%			
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	ALL REQUIRED	LUMP SUM
20000.00 - 1.17%	25000.00 - 1.32%	30000.00 - 1.49%	21500.00 - 0.98%			
57851B BB TUDOR ROAD RESURFACING				04/27/2005	ALL REQUIRED	LUMP SUM
34000.00 - 0.42%	43000.00 - 0.51%	110000.00 - 1.29%	0.00 - 0.00%			
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	ALL REQUIRED	LUMP SUM
35000.00 - 0.82%	71000.00 - 1.56%	60000.00 - 1.26%	78000.00 - 1.59%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
642(1) - CONSTRUCTION SURVEYING - 2005 Bid Openings - (continued)						
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	ALL REQUIRED	LUMP SUM
15000.00 - 1.55%	40000.00 - 3.85%	35000.00 - 3.34%	30000.00 - 2.86%			
61406 BB Kenai Spur Rd. MP 3-8 Repaving				06/24/2005	ALL REQUIRED	LUMP SUM
5000.00 - 0.23%	40000.00 - 2.24%	35000.00 - 1.95%	40000.00 - 2.07%			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
400000.00 - 0.87%	220000.00 - 0.59%	200000.00 - 0.49%	500000.00 - 1.13%			
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	ALL REQUIRED	LUMP SUM
10000.00 - 0.93%	25000.00 - 2.13%	20000.00 - 1.59%	21500.00 - 1.69%			
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	ALL REQUIRED	LUMP SUM
50000.00 - 2.30%	30000.00 - 1.40%	43000.00 - 1.94%	43964.03 - 1.91%			
58121 BB Palmer/Fishhook Road Resurfacing				11/02/2005	ALL REQUIRED	LUMP SUM
15000.00 - 0.99%	30000.00 - 2.04%	25000.00 - 1.55%	30000.00 - 1.83%			
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	ALL REQUIRED	LUMP SUM
10000.00 - 0.99%	15000.00 - 1.22%	13000.00 - 1.00%	23000.00 - 1.67%			
642(2) - OFFICE ENGINEERING - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.13%	10000.00 - 0.15%	10000.00 - 0.14%	10000.00 - 0.13%		10000.00	
54043 BB HSIP				11/07/2001	ALL REQUIRED	LUMP SUM
2000.00 - 0.17%	2600.00 - 0.21%	3000.00 - 0.20%	2500.00 - 0.15%			
642(2) - OFFICE ENGINEERING - 2004 Bid Openings						
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	5.20	MILE
1500.00 - 0.34%	2000.00 - 0.40%	2200.00 - 0.44%	2200.00 - 0.40%		2133.33	
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	11.00	MILE
1050.00 - 0.33%	2100.00 - 0.81%	2000.00 - 0.68%	2100.00 - 0.69%		2066.67	
642(3) - THREE PERSON SURVEY PARTY - 2001 Bid Openings						
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001	10.00	HOUR
200.00 - 0.08%	220.00 - 0.09%	200.00 - 0.08%	200.00 - 0.07%		206.67	
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.				07/11/2001	10.00	HOUR
200.00 - 0.14%	165.00 - 0.12%	200.00 - 0.15%	200.00 - 0.15%		188.33	
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	16.00	HOUR
200.00 - 0.16%	275.00 - 0.22%	250.00 - 0.18%	250.00 - 0.17%		258.33	
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER				03/28/2001	20.00	HOUR
190.00 - 1.15%	100.00 - 0.51%	258.00 - 1.16%	100.00 - 0.40%		152.67	
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001	20.00	HOUR
150.00 - 0.40%	210.00 - 0.45%	300.00 - 0.57%	300.00 - 0.56%		270.00	
55021 BB Glenn Hwy. Illumination,Palmer Hay Flats				07/18/2001	20.00	HOUR
225.00 - 0.38%	222.00 - 0.34%	210.00 - 0.29%	220.35 - 0.29%		217.45	
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT				10/31/2001	20.00	HOUR
300.00 - 1.47%	200.00 - 0.83%	200.00 - 0.73%	220.00 - 0.70%		206.67	
54043 BB HSIP				11/07/2001	22.00	HOUR
170.00 - 0.32%	200.00 - 0.36%	230.00 - 0.33%	200.00 - 0.27%		210.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
642(3) - THREE PERSON SURVEY PARTY - 2001 Bid Openings - (continued)						
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.				08/20/2001	25.00	HOUR
200.00 - 0.36%	220.00 - 0.50%	200.00 - 0.39%	200.00 - 0.35%		206.67	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	30.00	HOUR
175.00 - 0.24%	200.00 - 0.28%	165.00 - 0.23%	200.00 - 0.27%		188.33	
55150 BB Kodiak Paving Program, 2001				08/29/2001	30.00	HOUR
150.00 - 0.15%	200.00 - 0.17%	250.00 - 0.21%	200.00 - 0.13%		216.67	
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT				04/27/2001	40.00	HOUR
200.00 - 0.24%	270.00 - 0.35%	200.00 - 0.25%	230.00 - 0.24%		233.33	
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	50.00	HOUR
190.00 - 0.26%	200.00 - 0.28%	200.00 - 0.26%	225.00 - 0.26%		208.33	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	50.00	HOUR
160.00 - 0.29%	150.00 - 0.24%	50.00 - 0.08%	160.00 - 0.23%		120.00	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	60.00	HOUR
180.00 - 0.27%	180.00 - 0.26%	235.00 - 0.34%	200.00 - 0.28%		205.00	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	80.00	HOUR
185.00 - 0.38%	200.00 - 0.40%	175.00 - 0.35%	200.00 - 0.34%		191.67	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	100.00	HOUR
175.00 - 0.22%	200.00 - 0.29%	180.00 - 0.25%	225.00 - 0.30%		201.67	
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	100.00	HOUR
165.00 - 0.24%	236.20 - 0.36%	210.00 - 0.32%	0.00 - 0.00%		148.73	
52312 BB Parks Highway, MP 57-67				05/04/2001	150.00	HOUR
175.00 - 0.14%	160.00 - 0.13%	210.00 - 0.18%	200.00 - 0.16%		190.00	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	200.00	HOUR
200.00 - 0.26%	220.00 - 0.32%	200.00 - 0.27%	220.00 - 0.29%		213.33	
642(3) - THREE PERSON SURVEY PARTY - 2002 Bid Openings						
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	6.00	HOUR
275.00 - 0.13%	210.00 - 0.09%	240.00 - 0.10%	200.00 - 0.06%		216.67	
54982 BB BYERS LAKE RV DUMP				07/12/2002	10.00	HOUR
200.00 - 0.40%	345.00 - 0.56%	200.00 - 0.29%	200.00 - 0.28%		248.33	
55585 BB Central Region Highway Data Equipment,02				05/29/2002	20.00	HOUR
200.00 - 0.13%	250.00 - 0.21%	230.00 - 0.19%	250.00 - 0.19%		243.33	
54964 BB High Tower Illumination Mast Replacement				06/28/2002	20.00	HOUR
225.00 - 0.14%	250.00 - 0.14%	247.50 - 0.11%	225.00 - 0.10%		240.83	
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	20.00	HOUR
220.00 - 0.25%	175.00 - 0.16%	120.00 - 0.07%	170.00 - 0.10%		155.00	
53931 BB Iliamna/Newhalen Rd.s Surface Treatment				09/13/2002	20.00	HOUR
200.00 - 0.11%	200.00 - 0.18%	185.00 - 0.15%	175.00 - 0.11%		186.67	
53461 BB BETHEL BOARDWALK				04/03/2002	25.00	HOUR
200.00 - 0.42%	287.56 - 0.57%	225.00 - 0.42%	310.00 - 0.57%		274.19	
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	25.00	HOUR
220.00 - 0.14%	210.00 - 0.15%	200.00 - 0.14%	0.00 - 0.00%		205.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
642(3) - THREE PERSON SURVEY PARTY - 2002 Bid Openings - (continued)				
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002 30.00 HOUR
200.00 - 0.13%	230.00 - 0.14%	250.00 - 0.14%	237.77 - 0.14%	239.26
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002 30.00 HOUR
200.00 - 0.32%	200.00 - 0.29%	120.00 - 0.17%	175.00 - 0.24%	165.00
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002 30.00 HOUR
250.00 - 0.95%	200.00 - 0.95%	200.00 - 0.92%	220.00 - 0.93%	206.67
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002 40.00 HOUR
230.00 - 0.26%	200.00 - 0.20%	235.00 - 0.22%	0.00 - 0.00%	217.50
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002 50.00 HOUR
190.00 - 0.06%	250.00 - 0.07%	200.00 - 0.06%	275.00 - 0.08%	241.67
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002 60.00 HOUR
200.00 - 0.06%	200.00 - 0.06%	200.00 - 0.06%	250.00 - 0.07%	216.67
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002 100.00 HOUR
200.00 - 1.21%	230.00 - 1.68%	150.00 - 1.04%	0.00 - 0.00%	190.00
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002 100.00 HOUR
180.00 - 0.73%	290.00 - 0.76%	190.00 - 0.45%	200.00 - 0.46%	226.67
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002 120.00 HOUR
200.00 - 0.52%	175.00 - 0.44%	180.00 - 0.44%	175.00 - 0.42%	176.67
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002 150.00 HOUR
180.00 - 0.17%	200.00 - 0.22%	210.00 - 0.23%	225.00 - 0.21%	211.67
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002 200.00 HOUR
200.00 - 0.37%	200.00 - 0.32%	230.00 - 0.35%	200.00 - 0.29%	210.00
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002 200.00 HOUR
200.00 - 0.80%	180.00 - 0.65%	160.00 - 0.57%	150.00 - 0.53%	163.33
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002 250.00 HOUR
200.00 - 0.14%	250.00 - 0.18%	325.00 - 0.23%	210.00 - 0.15%	261.67
642(3) - THREE PERSON SURVEY PARTY - 2003 Bid Openings				
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003 15.00 HOUR
230.00 - 0.11%	250.00 - 0.14%	250.00 - 0.13%	275.00 - 0.13%	258.33
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003 20.00 HOUR
250.00 - 0.68%	260.00 - 0.57%	220.00 - 0.44%	310.00 - 0.62%	263.33
52494 A1 SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003 20.00 HOUR
225.00 - 0.51%	220.00 - 0.45%	200.00 - 0.39%	175.00 - 0.29%	198.33
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003 24.00 HOUR
175.00 - 0.16%	300.00 - 0.25%	250.00 - 0.19%	250.00 - 0.19%	266.67
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003 24.00 HOUR
225.00 - 0.21%	260.00 - 0.31%	250.00 - 0.29%	280.00 - 0.32%	263.33
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003 30.00 HOUR
200.00 - 1.17%	1.00 - 0.01%	225.00 - 1.48%	205.00 - 1.34%	143.67
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003 30.00 HOUR
200.00 - 0.37%	275.00 - 0.52%	250.00 - 0.42%	240.00 - 0.40%	255.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Pay Unit / Average
642(3) - THREE PERSON SURVEY PARTY - 2003 Bid Openings - (continued)					
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	40.00 HOUR
200.00 - 0.13%	250.00 - 0.15%	255.00 - 0.15%	0.00 - 0.00%		252.50
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	40.00 HOUR
200.00 - 0.58%	270.00 - 0.74%	225.00 - 0.59%	250.00 - 0.59%		248.33
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	50.00 HOUR
225.00 - 1.28%	220.00 - 1.12%	200.00 - 0.98%	175.00 - 0.72%		198.33
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	60.00 HOUR
200.00 - 0.11%	200.00 - 0.13%	225.00 - 0.13%	250.00 - 0.15%		225.00
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	66.00 HOUR
200.00 - 0.31%	250.00 - 0.39%	250.00 - 0.39%	271.20 - 0.39%		257.07
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	80.00 HOUR
200.00 - 0.29%	200.00 - 0.34%	255.00 - 0.38%	0.00 - 0.00%		227.50
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	100.00 HOUR
175.00 - 0.20%	225.00 - 0.24%	200.00 - 0.22%	270.00 - 0.27%		231.67
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	100.00 HOUR
225.00 - 0.23%	300.00 - 0.26%	220.00 - 0.18%	235.00 - 0.18%		251.67
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	100.00 HOUR
200.00 - 0.49%	228.90 - 0.56%	260.00 - 0.62%	210.00 - 0.49%		232.97
55579 BB Eklutna Lake Road				02/26/2003	150.00 HOUR
200.00 - 1.17%	260.00 - 1.21%	230.00 - 1.02%	250.00 - 1.04%		246.67
56426 BB Dillingham Aleknagik Lake Road Paving				06/18/2003	300.00 HOUR
200.00 - 1.54%	225.00 - 1.96%	200.00 - 1.51%	200.00 - 1.42%		208.33
642(3) - THREE PERSON SURVEY PARTY - 2004 Bid Openings					
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI				05/26/2004	10.00 HOUR
200.00 - 0.14%	300.00 - 0.16%	0.00 - 0.00%	0.00 - 0.00%		300.00
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	10.00 HOUR
215.00 - 0.20%	266.40 - 0.34%	250.00 - 0.31%	220.00 - 0.25%		245.47
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	18.00 HOUR
200.00 - 0.16%	275.00 - 0.23%	200.00 - 0.16%	200.00 - 0.15%		225.00
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	20.00 HOUR
200.00 - 0.29%	250.00 - 0.36%	250.00 - 0.32%	235.00 - 0.28%		245.00
55620 BB Hope Road Pavement Rehabilitation				09/08/2004	20.00 HOUR
200.00 - 0.20%	200.00 - 0.19%	190.00 - 0.18%	200.00 - 0.17%		196.67
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	30.00 HOUR
200.00 - 0.08%	200.00 - 0.10%	275.00 - 0.13%	285.00 - 0.11%		253.33
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	40.00 HOUR
200.00 - 0.73%	250.00 - 0.93%	275.00 - 1.02%	235.00 - 0.78%		253.33
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	40.00 HOUR
200.00 - 0.35%	160.00 - 0.24%	250.00 - 0.31%	250.00 - 0.31%		220.00
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	50.00 HOUR
210.00 - 0.46%	250.00 - 0.49%	275.00 - 0.53%	285.00 - 0.50%		270.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Pay Unit / Average
642(3) - THREE PERSON SURVEY PARTY - 2004 Bid Openings - (continued)					
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004	56.00 HOUR
200.00 - 1.40%	275.00 - 1.69%	0.01 - 0.00%	300.00 - 1.53%		191.67
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	100.00 HOUR
200.00 - 0.56%	1.00 - 0.00%	250.00 - 0.77%	260.00 - 0.77%		170.33
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	100.00 HOUR
200.00 - 0.08%	250.00 - 0.09%	250.00 - 0.09%	250.00 - 0.08%		250.00
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	100.00 HOUR
150.00 - 0.06%	280.00 - 0.10%	280.00 - 0.10%	300.00 - 0.10%		286.67
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	141.00 HOUR
227.50 - 0.35%	250.00 - 0.34%	310.00 - 0.40%	275.00 - 0.36%		278.33
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	150.00 HOUR
200.00 - 0.13%	200.00 - 0.12%	250.00 - 0.14%	270.00 - 0.14%		240.00
642(3) - THREE PERSON SURVEY PARTY - 2005 Bid Openings					
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS				03/30/2005	5.00 HOUR
150.00 - 0.06%	225.00 - 0.09%	250.00 - 0.09%	345.00 - 0.09%		273.33
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	16.00 HOUR
275.00 - 0.46%	275.00 - 0.42%	300.00 - 0.46%	300.00 - 0.46%		291.67
58121 BB Palmer/Fishhook Road Resurfacing				11/02/2005	16.00 HOUR
250.00 - 0.27%	250.00 - 0.27%	275.00 - 0.27%	275.00 - 0.27%		266.67
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	20.00 HOUR
190.00 - 0.22%	215.00 - 0.23%	300.00 - 0.30%	210.00 - 0.19%		241.67
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	20.00 HOUR
250.00 - 0.23%	300.00 - 0.28%	275.00 - 0.25%	328.14 - 0.29%		301.05
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	20.00 HOUR
250.00 - 0.49%	300.00 - 0.49%	300.00 - 0.46%	250.00 - 0.36%		283.33
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	21.00 HOUR
250.00 - 0.49%	275.00 - 0.49%	275.00 - 0.46%	310.00 - 0.51%		286.67
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	30.00 HOUR
200.00 - 0.14%	300.00 - 0.20%	300.00 - 0.19%	300.00 - 0.18%		300.00
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005	40.00 HOUR
225.00 - 0.22%	340.00 - 0.27%	300.00 - 0.24%	250.00 - 0.19%		296.67
61406 BB Kenai Spur Rd. MP 3-8 Repaving				06/24/2005	40.00 HOUR
200.00 - 0.36%	270.00 - 0.61%	250.00 - 0.56%	250.00 - 0.52%		256.67
57851B BB TUDOR ROAD RESURFACING				04/27/2005	60.00 HOUR
200.00 - 0.15%	210.00 - 0.15%	300.00 - 0.21%	0.00 - 0.00%		255.00
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	280.00 HOUR
250.00 - 0.15%	200.00 - 0.15%	250.00 - 0.17%	250.00 - 0.16%		233.33
642(4) - SET PRIMARY MONUMENT - 2001 Bid Openings					
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001	1.00 EACH
200.00 - 0.03%	250.00 - 0.03%	250.00 - 0.02%	300.00 - 0.03%		266.67
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	1.00 EACH
200.00 - 0.01%	320.00 - 0.02%	170.00 - 0.01%	300.00 - 0.01%		263.33

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
642(4) - SET PRIMARY MONUMENT - 2001 Bid Openings - (continued)						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	7.00	EACH
200.00 - 0.02%	201.64 - 0.02%	180.00 - 0.02%	300.00 - 0.03%		227.21	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	22.00	EACH
200.00 - 0.03%	220.00 - 0.03%	300.00 - 0.04%	220.00 - 0.03%		246.67	
52312 BB Parks Highway, MP 57-67				05/04/2001	63.00	EACH
200.00 - 0.07%	200.00 - 0.07%	210.00 - 0.07%	220.00 - 0.08%		210.00	
642(4) - SET PRIMARY MONUMENT - 2002 Bid Openings						
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	1.00	EACH
210.00 - 0.01%	500.00 - 0.01%	250.00 - 0.01%	0.00 - 0.00%		375.00	
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	7.00	EACH
150.00 - 0.06%	250.00 - 0.09%	210.00 - 0.07%	215.00 - 0.07%		225.00	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	9.00	EACH
200.00 - 0.01%	200.00 - 0.01%	100.00 - 0.01%	200.00 - 0.01%		166.67	
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	17.00	EACH
200.00 - 0.02%	200.00 - 0.02%	250.00 - 0.02%	200.00 - 0.02%		216.67	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	50.00	EACH
215.00 - 0.03%	200.00 - 0.03%	275.00 - 0.04%	200.00 - 0.03%		225.00	
642(4) - SET PRIMARY MONUMENT - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	7.00	EACH
200.00 - 0.05%	300.00 - 0.07%	250.00 - 0.06%	250.00 - 0.06%		266.67	
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	19.00	EACH
200.00 - 0.04%	150.00 - 0.03%	100.00 - 0.02%	200.00 - 0.04%		150.00	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	33.00	EACH
250.00 - 0.08%	200.00 - 0.06%	250.00 - 0.07%	330.00 - 0.08%		260.00	
642(4) - SET PRIMARY MONUMENT - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	5.00	EACH
170.00 - 0.04%	200.00 - 0.04%	400.00 - 0.06%	500.00 - 0.08%		366.67	
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	10.00	EACH
1000.00 - 0.04%	265.00 - 0.01%	265.00 - 0.01%	300.00 - 0.01%		276.67	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	50.00	EACH
200.00 - 0.04%	300.00 - 0.05%	150.00 - 0.03%	300.00 - 0.05%		250.00	
642(5) - SET SECONDARY MONUMENT - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67				05/04/2001	2.00	EACH
180.00 - 0.00%	300.00 - 0.00%	210.00 - 0.00%	220.00 - 0.00%		243.33	
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001	4.00	EACH
200.00 - 0.11%	250.00 - 0.11%	150.00 - 0.06%	150.00 - 0.06%		183.33	
54043 BB HSIP				11/07/2001	4.00	EACH
150.00 - 0.05%	165.00 - 0.05%	175.00 - 0.05%	150.00 - 0.04%		163.33	
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	8.00	EACH
200.00 - 0.04%	210.00 - 0.05%	200.00 - 0.04%	200.00 - 0.04%		203.33	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	12.00	EACH
200.00 - 0.02%	220.00 - 0.02%	300.00 - 0.02%	220.00 - 0.02%		246.67	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
642(5) - SET SECONDARY MONUMENT - 2002 Bid Openings			
55089 BB Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	10.00	EACH
200.00 - 0.11% / 75.00 - 0.03% / 75.00 - 0.02% / 80.00 - 0.02%		76.67	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	16.00	EACH
200.00 - 0.01% / 200.00 - 0.01% / 175.00 - 0.01% / 200.00 - 0.01%		191.67	
642(5) - SET SECONDARY MONUMENT - 2003 Bid Openings			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	1.00	EACH
180.00 - 0.00% / 125.00 - 0.00% / 300.00 - 0.00% / 150.00 - 0.00%		191.67	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	1.00	EACH
200.00 - 0.00% / 200.00 - 0.00% / 250.00 - 0.00% / 100.00 - 0.00%		183.33	
642(5) - SET SECONDARY MONUMENT - 2004 Bid Openings			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	30.00	EACH
190.00 - 0.02% / 300.00 - 0.03% / 75.00 - 0.01% / 200.00 - 0.02%		191.67	
642(5) - SET SECONDARY MONUMENT - 2005 Bid Openings			
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC	09/23/2005	3.00	EACH
250.00 - 0.03% / 175.00 - 0.02% / 165.00 - 0.02% / 193.02 - 0.03%		177.67	
642(6) - REPLACE EXISTING WITH PRIMARY MONUMENT - 2001 Bid Openings			
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.	07/11/2001	1.00	EACH
200.00 - 0.01% / 220.00 - 0.02% / 300.00 - 0.02% / 350.00 - 0.03%		290.00	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS	08/08/2001	1.00	EACH
200.00 - 0.00% / 500.00 - 0.01% / 225.00 - 0.01% / 160.00 - 0.00%		295.00	
52312 BB Parks Highway, MP 57-67	05/04/2001	2.00	EACH
280.00 - 0.00% / 300.00 - 0.00% / 210.00 - 0.00% / 220.00 - 0.00%		243.33	
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	3.00	EACH
200.00 - 0.02% / 190.00 - 0.02% / 200.00 - 0.02% / 175.00 - 0.01%		188.33	
54043 BB HSIP	11/07/2001	3.00	EACH
150.00 - 0.04% / 255.00 - 0.06% / 290.00 - 0.06% / 250.00 - 0.05%		265.00	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	9.00	EACH
200.00 - 0.01% / 220.00 - 0.01% / 300.00 - 0.02% / 220.00 - 0.01%		246.67	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	14.00	EACH
300.00 - 0.05% / 300.00 - 0.06% / 250.00 - 0.05% / 200.00 - 0.04%		250.00	
642(6) - REPLACE EXISTING WITH PRIMARY MONUMENT - 2002 Bid Openings			
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD	04/24/2002	2.00	EACH
250.00 - 0.03% / 175.00 - 0.03% / 300.00 - 0.04% / 0.00 - 0.00%		237.50	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	2.00	EACH
200.00 - 0.00% / 200.00 - 0.00% / 300.00 - 0.00% / 200.00 - 0.00%		233.33	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	4.00	EACH
200.00 - 0.01% / 200.00 - 0.01% / 172.00 - 0.01% / 200.00 - 0.01%		190.67	
55140 BB Mat-Su Roads Paving & Transfer 2001	02/13/2002	7.00	EACH
250.00 - 0.04% / 300.00 - 0.04% / 200.00 - 0.03% / 250.00 - 0.03%		250.00	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	11.00	EACH
250.00 - 0.02% / 200.00 - 0.02% / 200.00 - 0.02% / 200.00 - 0.01%		200.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid	2nd Low - % of Bid / 3rd Low - % of Bid	Average	
642(6) - REPLACE EXISTING WITH PRIMARY MONUMENT - 2002 Bid Openings - (continued)			
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	41.00	EACH
250.00 - 0.41% / 550.00 - 0.59%	115.00 - 0.11% / 150.00 - 0.14%	271.67	
55143 BB Kenai Peninsula Paving Program 2001	01/16/2002	77.00	EACH
150.00 - 0.63% / 75.00 - 0.28%	275.00 - 0.98% / 275.00 - 0.97%	208.33	
642(6) - REPLACE EXISTING WITH PRIMARY MONUMENT - 2003 Bid Openings			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	1.00	EACH
220.00 - 0.00% / 150.00 - 0.00%	300.00 - 0.00% / 400.00 - 0.00%	283.33	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003	1.00	EACH
250.00 - 0.00% / 200.00 - 0.00%	350.00 - 0.01% / 0.00 - 0.00%	275.00	
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	2.00	EACH
250.00 - 0.02% / 200.00 - 0.02%	185.00 - 0.02% / 200.00 - 0.02%	195.00	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	3.00	EACH
100.00 - 0.00% / 325.00 - 0.01%	300.00 - 0.01% / 330.00 - 0.01%	318.33	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	3.00	EACH
210.00 - 0.02% / 260.00 - 0.03%	100.00 - 0.01% / 110.00 - 0.01%	156.67	
55579 BB Eklutna Lake Road	02/26/2003	5.00	EACH
250.00 - 0.05% / 300.00 - 0.05%	275.00 - 0.04% / 300.00 - 0.04%	291.67	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	5.00	EACH
250.00 - 0.03% / 218.00 - 0.03%	275.00 - 0.03% / 200.00 - 0.02%	231.00	
56333 BB Anchorage Area Arterial Resurfacing,2003	11/19/2003	5.00	EACH
250.00 - 0.03% / 200.00 - 0.02%	100.00 - 0.01% / 220.35 - 0.02%	173.45	
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM	11/19/2003	6.00	EACH
250.00 - 0.09% / 200.00 - 0.08%	210.00 - 0.07% / 200.00 - 0.07%	203.33	
56426 BB Dillingham Aleknagik Lake Road Paving	06/18/2003	38.00	EACH
200.00 - 0.19% / 220.00 - 0.24%	200.00 - 0.19% / 200.00 - 0.18%	206.67	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	50.00	EACH
150.00 - 0.07% / 200.00 - 0.11%	200.00 - 0.10% / 300.00 - 0.15%	233.33	
642(6) - REPLACE EXISTING WITH PRIMARY MONUMENT - 2004 Bid Openings			
54112 BB Homer: Barlett/Hohe St. Rehabilitation	10/27/2004	6.00	EACH
200.00 - 0.05% / 200.00 - 0.04%	400.00 - 0.08% / 500.00 - 0.09%	366.67	
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	11.00	EACH
1000.00 - 0.04% / 245.00 - 0.01%	245.00 - 0.01% / 300.00 - 0.01%	263.33	
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation	12/08/2004	24.00	EACH
200.00 - 0.21% / 100.00 - 0.09%	125.00 - 0.11% / 200.00 - 0.17%	141.67	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	33.00	EACH
250.00 - 0.09% / 200.00 - 0.06%	310.00 - 0.09% / 300.00 - 0.09%	270.00	
56583 BB KENAI PENINSULA RESURFACING PROGRAM	05/05/2004	37.00	EACH
300.00 - 0.49% / 265.00 - 0.45%	275.00 - 0.44% / 250.00 - 0.40%	263.33	
56567 BB North Kenai Spur MP 22.0 - 29.7	12/01/2004	38.00	EACH
290.00 - 0.15% / 100.00 - 0.06%	120.00 - 0.07% / 300.00 - 0.15%	173.33	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	75.00	EACH
230.00 - 0.07% / 250.00 - 0.07%	260.00 - 0.07% / 270.00 - 0.07%	260.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Pay Unit / Average
642(6) - REPLACE EXISTING WITH PRIMARY MONUMENT - 2005 Bid Openings					
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	2.00 EACH
300.00 - 0.03%	220.00 - 0.02%	220.00 - 0.02%	257.36 - 0.02%		232.45
58121 BB Palmer/Fishhook Road Resurfacing				11/02/2005	3.00 EACH
260.00 - 0.05%	300.00 - 0.06%	175.00 - 0.03%	330.00 - 0.06%		268.33
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	3.00 EACH
200.00 - 0.06%	350.00 - 0.09%	350.00 - 0.08%	1200.00 - 0.26%		633.33
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	4.00 EACH
110.00 - 0.04%	200.00 - 0.07%	250.00 - 0.08%	280.00 - 0.09%		243.33
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	5.00 EACH
200.00 - 0.06%	75.00 - 0.02%	365.00 - 0.09%	110.00 - 0.03%		183.33
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	15.00 EACH
250.00 - 0.01%	300.00 - 0.01%	300.00 - 0.01%	100.00 - 0.00%		233.33
642(7) - REPLACE EXISTING WITH SECONDARY MONUMENT - 2001 Bid Openings					
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	1.00 EACH
150.00 - 0.01%	60.00 - 0.00%	300.00 - 0.01%	200.00 - 0.01%		186.67
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	3.00 EACH
160.00 - 0.01%	230.44 - 0.01%	210.00 - 0.01%	200.00 - 0.01%		213.48
54043 BB HSIP				11/07/2001	3.00 EACH
150.00 - 0.04%	150.00 - 0.04%	175.00 - 0.03%	150.00 - 0.03%		158.33
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	5.00 EACH
200.00 - 0.05%	220.00 - 0.06%	115.00 - 0.03%	200.00 - 0.04%		178.33
52312 BB Parks Highway, MP 57-67				05/04/2001	6.00 EACH
250.00 - 0.01%	300.00 - 0.01%	210.00 - 0.01%	220.00 - 0.01%		243.33
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001	8.00 EACH
200.00 - 0.07%	220.00 - 0.07%	200.00 - 0.06%	200.00 - 0.06%		206.67
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	21.00 EACH
150.00 - 0.04%	120.00 - 0.04%	175.00 - 0.05%	200.00 - 0.06%		165.00
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	24.00 EACH
220.00 - 0.13%	200.00 - 0.12%	175.00 - 0.11%	100.00 - 0.05%		158.33
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	25.00 EACH
200.00 - 0.03%	220.00 - 0.04%	200.00 - 0.03%	220.00 - 0.04%		213.33
642(7) - REPLACE EXISTING WITH SECONDARY MONUMENT - 2002 Bid Openings					
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	1.00 EACH
250.00 - 0.00%	200.00 - 0.00%	100.00 - 0.00%	200.00 - 0.00%		166.67
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	3.00 EACH
200.00 - 0.02%	300.00 - 0.02%	50.00 - 0.00%	75.00 - 0.01%		141.67
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	3.00 EACH
200.00 - 0.01%	200.00 - 0.01%	70.00 - 0.00%	200.00 - 0.01%		156.67
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	3.00 EACH
200.00 - 0.05%	155.00 - 0.03%	220.00 - 0.05%	200.00 - 0.03%		191.67
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	6.00 EACH
100.00 - 0.01%	200.00 - 0.01%	172.00 - 0.01%	200.00 - 0.01%		190.67

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Pay Unit / Average
642(7) - REPLACE EXISTING WITH SECONDARY MONUMENT - 2002 Bid Openings - (continued)					
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	11.00 EACH
130.00 - 0.03%	85.00 - 0.02%	150.00 - 0.03%	82.94 - 0.02%		105.98
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	16.00 EACH
120.00 - 0.04%	300.00 - 0.10%	200.00 - 0.06%	100.00 - 0.03%		200.00
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	21.00 EACH
100.00 - 0.12%	75.00 - 0.07%	75.00 - 0.05%	80.00 - 0.05%		76.67
642(7) - REPLACE EXISTING WITH SECONDARY MONUMENT - 2003 Bid Openings					
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	1.00 EACH
210.00 - 0.01%	180.00 - 0.01%	75.00 - 0.00%	83.00 - 0.00%		112.67
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003	6.00 EACH
200.00 - 0.23%	350.00 - 0.50%	150.00 - 0.20%	120.00 - 0.16%		206.67
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	15.00 EACH
210.00 - 0.08%	218.00 - 0.08%	150.00 - 0.05%	200.00 - 0.07%		189.33
56426 BB Dillingham Aleknagik Lake Road Paving				06/18/2003	17.00 EACH
100.00 - 0.04%	150.00 - 0.07%	200.00 - 0.09%	120.00 - 0.05%		156.67
55579 BB Eklutna Lake Road				02/26/2003	18.00 EACH
120.00 - 0.08%	180.00 - 0.10%	175.00 - 0.09%	250.00 - 0.13%		201.67
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	18.00 EACH
200.00 - 0.26%	300.00 - 0.37%	250.00 - 0.29%	280.00 - 0.30%		276.67
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	23.00 EACH
150.00 - 0.06%	100.00 - 0.05%	250.00 - 0.11%	0.00 - 0.00%		175.00
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	36.00 EACH
250.00 - 0.55%	200.00 - 0.46%	110.00 - 0.22%	110.00 - 0.22%		140.00
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	52.00 EACH
200.00 - 0.11%	175.00 - 0.08%	200.00 - 0.08%	105.00 - 0.04%		160.00
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	74.00 EACH
150.00 - 0.10%	100.00 - 0.08%	200.00 - 0.15%	150.00 - 0.11%		150.00
642(7) - REPLACE EXISTING WITH SECONDARY MONUMENT - 2004 Bid Openings					
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	2.00 EACH
180.00 - 0.02%	345.00 - 0.03%	75.00 - 0.01%	75.00 - 0.01%		165.00
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	7.00 EACH
500.00 - 0.01%	175.00 - 0.00%	175.00 - 0.00%	300.00 - 0.01%		216.67
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	11.00 EACH
150.00 - 0.02%	200.00 - 0.04%	120.00 - 0.02%	250.00 - 0.04%		190.00
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	16.00 EACH
199.00 - 0.23%	275.00 - 0.32%	135.00 - 0.14%	135.00 - 0.13%		181.67
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	42.00 EACH
200.00 - 0.36%	87.00 - 0.14%	200.00 - 0.26%	300.00 - 0.39%		195.67
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	47.00 EACH
230.00 - 0.05%	200.00 - 0.04%	200.00 - 0.03%	200.00 - 0.03%		200.00
642(7) - REPLACE EXISTING WITH SECONDARY MONUMENT - 2005 Bid Openings					
57851B BB TUDOR ROAD RESURFACING				04/27/2005	1.00 EACH
345.00 - 0.00%	180.00 - 0.00%	475.00 - 0.01%	0.00 - 0.00%		327.50

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Pay Unit / Average
642(7) - REPLACE EXISTING WITH SECONDARY MONUMENT - 2005 Bid Openings - (continued)					
58121 BB Palmer/Fishhook Road Resurfacing				11/02/2005	2.00 EACH
200.00 - 0.03%	500.00 - 0.07%	175.00 - 0.02%	275.00 - 0.03%		316.67
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	8.00 EACH
250.00 - 0.09%	175.00 - 0.07%	165.00 - 0.06%	193.02 - 0.07%		177.67
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	14.00 EACH
200.00 - 0.16%	115.00 - 0.08%	300.00 - 0.21%	180.00 - 0.12%		198.33
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	23.00 EACH
225.00 - 0.01%	200.00 - 0.01%	300.00 - 0.02%	100.00 - 0.01%		200.00
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	46.00 EACH
115.00 - 0.49%	50.00 - 0.20%	185.00 - 0.68%	210.00 - 0.76%		148.33
642(8) - ADJUST EXISTING MONUMENT - 2001 Bid Openings					
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001	2.00 EACH
200.00 - 0.05%	250.00 - 0.05%	300.00 - 0.06%	300.00 - 0.06%		283.33
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.				08/20/2001	5.00 EACH
150.00 - 0.05%	125.00 - 0.06%	300.00 - 0.12%	230.00 - 0.08%		218.33
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	6.00 EACH
200.00 - 0.03%	190.00 - 0.03%	200.00 - 0.03%	150.00 - 0.02%		180.00
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	16.00 EACH
110.00 - 0.04%	200.00 - 0.08%	185.00 - 0.07%	150.00 - 0.06%		178.33
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001	30.00 EACH
145.00 - 0.18%	100.00 - 0.13%	100.00 - 0.12%	100.00 - 0.11%		100.00
642(8) - ADJUST EXISTING MONUMENT - 2002 Bid Openings					
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	1.00 EACH
200.00 - 0.00%	250.00 - 0.00%	500.00 - 0.00%	250.00 - 0.00%		333.33
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	3.00 EACH
200.00 - 0.01%	200.00 - 0.00%	115.00 - 0.00%	200.00 - 0.00%		171.67
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	4.00 EACH
200.00 - 0.05%	225.00 - 0.04%	220.00 - 0.03%	300.00 - 0.03%		248.33
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK				02/20/2002	11.00 EACH
200.00 - 0.12%	120.00 - 0.09%	180.00 - 0.12%	100.00 - 0.06%		133.33
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R				06/05/2002	15.00 EACH
200.00 - 0.05%	100.00 - 0.03%	150.00 - 0.04%	120.00 - 0.03%		123.33
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	22.00 EACH
200.00 - 0.11%	55.00 - 0.04%	50.00 - 0.03%	0.00 - 0.00%		52.50
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	29.00 EACH
200.00 - 0.03%	200.00 - 0.03%	200.00 - 0.03%	200.00 - 0.03%		200.00
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	39.00 EACH
130.00 - 0.11%	115.00 - 0.09%	150.00 - 0.11%	110.59 - 0.08%		125.20
642(8) - ADJUST EXISTING MONUMENT - 2003 Bid Openings					
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	2.00 EACH
200.00 - 0.00%	185.00 - 0.00%	150.00 - 0.00%	330.00 - 0.00%		221.67

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
642(8) - ADJUST EXISTING MONUMENT - 2003 Bid Openings - (continued)						
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	7.00	EACH
55.00 - 0.01%	200.00 - 0.03%	100.00 - 0.01%	200.00 - 0.02%		166.67	
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	22.00	EACH
100.00 - 0.05%	150.00 - 0.08%	100.00 - 0.05%	152.55 - 0.07%		134.18	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	26.00	EACH
200.00 - 0.08%	100.00 - 0.04%	100.00 - 0.04%	0.00 - 0.00%		100.00	
642(8) - ADJUST EXISTING MONUMENT - 2004 Bid Openings						
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	1.00	EACH
185.00 - 0.00%	200.00 - 0.00%	85.00 - 0.00%	250.00 - 0.00%		178.33	
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	2.00	EACH
225.00 - 0.02%	100.00 - 0.01%	125.00 - 0.01%	200.00 - 0.01%		141.67	
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	3.00	EACH
200.00 - 0.06%	222.00 - 0.08%	225.00 - 0.08%	250.00 - 0.09%		232.33	
642(8) - ADJUST EXISTING MONUMENT - 2005 Bid Openings						
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	1.00	EACH
100.00 - 0.01%	210.00 - 0.02%	220.00 - 0.02%	500.00 - 0.05%		310.00	
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	3.00	EACH
120.00 - 0.01%	210.00 - 0.01%	300.00 - 0.02%	225.00 - 0.01%		245.00	
642(9) - REFERENCE EXISTING MONUMENT - 2001 Bid Openings						
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.				07/11/2001	1.00	EACH
200.00 - 0.01%	65.00 - 0.00%	300.00 - 0.02%	350.00 - 0.03%		238.33	
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001	2.00	EACH
100.00 - 0.03%	125.00 - 0.03%	200.00 - 0.04%	250.00 - 0.05%		191.67	
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.				08/20/2001	5.00	EACH
150.00 - 0.05%	125.00 - 0.06%	300.00 - 0.12%	300.00 - 0.11%		241.67	
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	6.00	EACH
230.00 - 0.02%	144.03 - 0.01%	130.00 - 0.01%	200.00 - 0.02%		158.01	
54043 BB HSIP				11/07/2001	6.00	EACH
100.00 - 0.05%	150.00 - 0.07%	115.00 - 0.05%	100.00 - 0.04%		121.67	
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	6.00	EACH
200.00 - 0.06%	220.00 - 0.07%	115.00 - 0.03%	200.00 - 0.05%		178.33	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	7.00	EACH
150.00 - 0.04%	60.00 - 0.01%	200.00 - 0.04%	150.00 - 0.03%		136.67	
52312 BB Parks Highway, MP 57-67				05/04/2001	8.00	EACH
200.00 - 0.01%	100.00 - 0.00%	110.00 - 0.00%	170.00 - 0.01%		126.67	
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	11.00	EACH
100.00 - 0.03%	70.00 - 0.02%	75.00 - 0.02%	150.00 - 0.04%		98.33	
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN				04/25/2001	19.00	EACH
180.00 - 0.10%	120.00 - 0.08%	300.00 - 0.18%	150.00 - 0.09%		190.00	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	24.00	EACH
200.00 - 0.12%	200.00 - 0.12%	125.00 - 0.08%	70.00 - 0.04%		131.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
642(9) - REFERENCE EXISTING MONUMENT - 2001 Bid Openings - (continued)						
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	25.00	EACH
120.00 - 0.07%	100.00 - 0.06%	185.00 - 0.11%	150.00 - 0.09%		145.00	
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001	30.00	EACH
75.00 - 0.09%	160.00 - 0.20%	150.00 - 0.17%	150.00 - 0.16%		153.33	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	35.00	EACH
300.00 - 0.13%	120.00 - 0.06%	125.00 - 0.06%	100.00 - 0.05%		115.00	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	36.00	EACH
110.00 - 0.03%	150.00 - 0.04%	100.00 - 0.02%	110.00 - 0.03%		120.00	
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	86.00	EACH
180.00 - 0.23%	100.00 - 0.15%	260.00 - 0.37%	60.00 - 0.08%		140.00	
642(9) - REFERENCE EXISTING MONUMENT - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	1.00	EACH
160.00 - 0.00%	525.00 - 0.00%	500.00 - 0.00%	600.00 - 0.00%		541.67	
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	3.00	EACH
150.00 - 0.01%	250.00 - 0.01%	70.00 - 0.00%	100.00 - 0.01%		140.00	
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	5.00	EACH
200.00 - 0.08%	110.00 - 0.04%	220.00 - 0.08%	150.00 - 0.04%		160.00	
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	8.00	EACH
150.00 - 0.07%	120.00 - 0.07%	200.00 - 0.11%	0.00 - 0.00%		160.00	
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK				02/20/2002	11.00	EACH
120.00 - 0.07%	180.00 - 0.13%	110.00 - 0.08%	150.00 - 0.09%		146.67	
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R				06/05/2002	15.00	EACH
120.00 - 0.03%	150.00 - 0.04%	200.00 - 0.05%	180.00 - 0.04%		176.67	
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	22.00	EACH
160.00 - 0.09%	155.00 - 0.10%	150.00 - 0.09%	0.00 - 0.00%		152.50	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	22.00	EACH
150.00 - 0.02%	100.00 - 0.02%	100.00 - 0.02%	100.00 - 0.01%		100.00	
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	23.00	EACH
150.00 - 0.07%	200.00 - 0.10%	100.00 - 0.05%	200.00 - 0.09%		166.67	
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	24.00	EACH
200.00 - 0.14%	200.00 - 0.12%	200.00 - 0.11%	0.00 - 0.00%		200.00	
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	29.00	EACH
100.00 - 0.01%	100.00 - 0.02%	150.00 - 0.02%	150.00 - 0.02%		133.33	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	34.00	EACH
150.00 - 0.05%	200.00 - 0.06%	115.00 - 0.03%	200.00 - 0.05%		171.67	
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	44.00	EACH
150.00 - 0.27%	300.00 - 0.35%	50.00 - 0.05%	75.00 - 0.08%		141.67	
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	51.00	EACH
75.00 - 0.08%	115.00 - 0.12%	100.00 - 0.10%	110.59 - 0.11%		108.53	
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	52.00	EACH
125.00 - 0.37%	60.00 - 0.15%	60.00 - 0.10%	70.00 - 0.10%		63.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
642(9) - REFERENCE EXISTING MONUMENT - 2002 Bid Openings - (continued)						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	66.00	EACH
100.00 - 0.02%	100.00 - 0.02%	175.00 - 0.03%	100.00 - 0.02%		125.00	
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	77.00	EACH
75.00 - 0.31%	175.00 - 0.66%	90.00 - 0.32%	75.00 - 0.26%		113.33	
642(9) - REFERENCE EXISTING MONUMENT - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	2.00	EACH
175.00 - 0.01%	125.00 - 0.01%	106.00 - 0.01%	120.00 - 0.01%		117.00	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	4.00	EACH
200.00 - 0.03%	140.00 - 0.02%	300.00 - 0.04%	330.00 - 0.04%		256.67	
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	7.00	EACH
155.00 - 0.02%	200.00 - 0.03%	300.00 - 0.04%	100.00 - 0.01%		200.00	
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003	11.00	EACH
200.00 - 0.43%	250.00 - 0.66%	200.00 - 0.48%	150.00 - 0.36%		200.00	
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	18.00	EACH
150.00 - 0.20%	240.00 - 0.29%	200.00 - 0.24%	220.00 - 0.23%		220.00	
55579 BB Eklutna Lake Road				02/26/2003	23.00	EACH
150.00 - 0.13%	120.00 - 0.09%	105.00 - 0.07%	200.00 - 0.13%		141.67	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	24.00	EACH
100.00 - 0.04%	100.00 - 0.05%	200.00 - 0.09%	0.00 - 0.00%		150.00	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	26.00	EACH
200.00 - 0.08%	250.00 - 0.10%	300.00 - 0.12%	0.00 - 0.00%		275.00	
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	27.00	EACH
100.00 - 0.06%	120.00 - 0.08%	100.00 - 0.06%	135.60 - 0.08%		118.53	
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	34.00	EACH
250.00 - 0.10%	125.00 - 0.05%	150.00 - 0.05%	110.00 - 0.04%		128.33	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	41.00	EACH
155.00 - 0.16%	109.00 - 0.11%	275.00 - 0.27%	100.00 - 0.10%		161.33	
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	42.00	EACH
200.00 - 0.51%	200.00 - 0.53%	60.00 - 0.14%	60.00 - 0.14%		106.67	
56426 BB Dillingham Aleknagik Lake Road Paving				06/18/2003	103.00	EACH
175.00 - 0.46%	165.00 - 0.49%	100.00 - 0.26%	220.00 - 0.54%		161.67	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	109.00	EACH
100.00 - 0.11%	124.00 - 0.12%	100.00 - 0.09%	110.00 - 0.09%		111.33	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	127.00	EACH
75.00 - 0.08%	100.00 - 0.14%	100.00 - 0.12%	78.00 - 0.10%		92.67	
642(9) - REFERENCE EXISTING MONUMENT - 2004 Bid Openings						
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	4.00	EACH
200.00 - 0.07%	177.60 - 0.09%	225.00 - 0.11%	250.00 - 0.11%		217.53	
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	16.00	EACH
199.00 - 0.23%	220.00 - 0.26%	225.00 - 0.23%	350.00 - 0.33%		265.00	
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	19.00	EACH
200.00 - 0.01%	145.00 - 0.01%	145.00 - 0.01%	300.00 - 0.02%		196.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
642(9) - REFERENCE EXISTING MONUMENT - 2004 Bid Openings - (continued)						
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	33.00	EACH
125.00 - 0.04%	200.00 - 0.06%	310.00 - 0.09%	300.00 - 0.09%		270.00	
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	47.00	EACH
150.00 - 0.31%	120.00 - 0.26%	100.00 - 0.20%	100.00 - 0.20%		106.67	
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	48.00	EACH
200.00 - 0.42%	75.00 - 0.13%	200.00 - 0.30%	250.00 - 0.37%		175.00	
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	50.00	EACH
200.00 - 0.14%	100.00 - 0.08%	315.00 - 0.24%	250.00 - 0.16%		221.67	
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	60.00	EACH
125.00 - 0.33%	50.00 - 0.12%	55.00 - 0.13%	200.00 - 0.42%		101.67	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	152.00	EACH
170.00 - 0.11%	150.00 - 0.09%	125.00 - 0.07%	150.00 - 0.08%		141.67	
642(9) - REFERENCE EXISTING MONUMENT - 2005 Bid Openings						
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	1.00	EACH
220.00 - 0.02%	310.00 - 0.03%	330.00 - 0.03%	500.00 - 0.05%		380.00	
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	3.00	EACH
100.00 - 0.01%	315.00 - 0.02%	200.00 - 0.01%	325.00 - 0.02%		280.00	
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	3.00	EACH
200.00 - 0.06%	200.00 - 0.05%	200.00 - 0.05%	600.00 - 0.13%		333.33	
58121 BB Palmer/Fishhook Road Resurfacing				11/02/2005	5.00	EACH
190.00 - 0.06%	200.00 - 0.07%	275.00 - 0.09%	330.00 - 0.10%		268.33	
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	13.00	EACH
250.00 - 0.15%	175.00 - 0.11%	165.00 - 0.10%	193.02 - 0.11%		177.67	
57851B BB TUDOR ROAD RESURFACING				04/27/2005	24.00	EACH
200.00 - 0.06%	150.00 - 0.04%	265.00 - 0.07%	0.00 - 0.00%		207.50	
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	26.00	EACH
175.00 - 0.27%	160.00 - 0.22%	250.00 - 0.32%	150.00 - 0.18%		186.67	
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	50.00	EACH
115.00 - 0.54%	400.00 - 1.71%	150.00 - 0.60%	170.00 - 0.67%		240.00	
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	56.00	EACH
100.00 - 0.01%	100.00 - 0.02%	100.00 - 0.01%	100.00 - 0.01%		100.00	
642(10) - MONUMENT CASE - 2001 Bid Openings						
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.				07/11/2001	1.00	EACH
200.00 - 0.01%	70.00 - 0.01%	200.00 - 0.01%	350.00 - 0.03%		206.67	
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	1.00	EACH
200.00 - 0.01%	220.00 - 0.01%	115.00 - 0.01%	200.00 - 0.01%		178.33	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	2.00	EACH
80.00 - 0.00%	300.00 - 0.01%	280.00 - 0.01%	200.00 - 0.01%		260.00	
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.				08/20/2001	5.00	EACH
150.00 - 0.05%	325.00 - 0.15%	300.00 - 0.12%	130.00 - 0.05%		251.67	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	6.00	EACH
77.00 - 0.01%	150.00 - 0.01%	150.00 - 0.01%	100.00 - 0.01%		133.33	

Project Number and Project Title	Opening Date	Quantity Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average
642(10) - MONUMENT CASE - 2001 Bid Openings - (continued)		
54043 BB HSIP	11/07/2001	6.00 EACH
150.00 - 0.08% / 150.00 - 0.07% / 115.00 - 0.05% / 100.00 - 0.04%		121.67
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	7.00 EACH
175.00 - 0.03% / 95.00 - 0.02% / 105.00 - 0.02% / 200.00 - 0.03%		133.33
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	7.00 EACH
150.00 - 0.01% / 172.83 - 0.02% / 160.00 - 0.02% / 100.00 - 0.01%		144.28
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB	06/27/2001	22.00 EACH
100.00 - 0.09% / 110.00 - 0.10% / 360.00 - 0.31% / 100.00 - 0.08%		190.00
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	24.00 EACH
200.00 - 0.12% / 200.00 - 0.12% / 140.00 - 0.08% / 172.00 - 0.09%		170.67
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	31.00 EACH
125.00 - 0.03% / 150.00 - 0.03% / 200.00 - 0.04% / 110.00 - 0.02%		153.33
52312 BB Parks Highway, MP 57-67	05/04/2001	65.00 EACH
150.00 - 0.05% / 100.00 - 0.04% / 80.00 - 0.03% / 200.00 - 0.07%		126.67
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001	11/21/2001	86.00 EACH
160.00 - 0.21% / 100.00 - 0.15% / 180.00 - 0.25% / 200.00 - 0.28%		160.00
642(10) - MONUMENT CASE - 2002 Bid Openings		
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	1.00 EACH
155.00 - 0.00% / 200.00 - 0.00% / 500.00 - 0.00% / 200.00 - 0.00%		300.00
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD	04/24/2002	2.00 EACH
200.00 - 0.02% / 120.00 - 0.02% / 100.00 - 0.01% / 0.00 - 0.00%		110.00
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	4.00 EACH
150.00 - 0.01% / 100.00 - 0.00% / 115.00 - 0.00% / 200.00 - 0.01%		138.33
55089 BB Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	4.00 EACH
200.00 - 0.05% / 75.00 - 0.01% / 70.00 - 0.01% / 75.00 - 0.01%		73.33
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	11.00 EACH
200.00 - 0.01% / 200.00 - 0.02% / 100.00 - 0.01% / 200.00 - 0.01%		166.67
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R	06/05/2002	15.00 EACH
225.00 - 0.05% / 150.00 - 0.04% / 200.00 - 0.05% / 180.00 - 0.04%		176.67
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB	07/12/2002	22.00 EACH
110.00 - 0.06% / 255.00 - 0.16% / 250.00 - 0.15% / 0.00 - 0.00%		252.50
55140 BB Mat-Su Roads Paving & Transfer 2001	02/13/2002	23.00 EACH
155.00 - 0.08% / 100.00 - 0.05% / 200.00 - 0.09% / 110.00 - 0.05%		136.67
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	39.00 EACH
100.00 - 0.02% / 100.00 - 0.02% / 100.00 - 0.02% / 150.00 - 0.03%		116.67
53921 BB PALMER-WASILLA HWY REHAB.	01/11/2002	40.00 EACH
160.00 - 0.13% / 200.00 - 0.17% / 200.00 - 0.15% / 221.18 - 0.17%		207.06
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	44.00 EACH
200.00 - 0.35% / 150.00 - 0.17% / 160.00 - 0.17% / 200.00 - 0.20%		170.00
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	52.00 EACH
115.00 - 0.02% / 100.00 - 0.01% / 125.00 - 0.02% / 100.00 - 0.01%		108.33

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
642(10) - MONUMENT CASE - 2002 Bid Openings - (continued)				
55143 BB Kenai Peninsula Paving Program 2001			01/16/2002	77.00 EACH
100.00 - 0.42%	100.00 - 0.38%	90.00 - 0.32%	75.00 - 0.26%	88.33
642(10) - MONUMENT CASE - 2003 Bid Openings				
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	1.00 EACH
1000.00 - 0.02%	100.00 - 0.00%	100.00 - 0.00%	0.00 - 0.00%	100.00
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003	1.00 EACH
200.00 - 0.01%	200.00 - 0.01%	260.00 - 0.01%	250.00 - 0.01%	236.67
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	1.00 EACH
150.00 - 0.01%	125.00 - 0.01%	106.00 - 0.01%	120.00 - 0.01%	117.00
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003	3.00 EACH
250.00 - 0.02%	145.00 - 0.02%	150.00 - 0.02%	165.00 - 0.02%	153.33
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003	5.00 EACH
125.00 - 0.02%	272.50 - 0.03%	150.00 - 0.02%	250.00 - 0.03%	224.17
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003	7.00 EACH
255.00 - 0.03%	200.00 - 0.03%	100.00 - 0.01%	300.00 - 0.03%	200.00
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	7.00 EACH
200.00 - 0.05%	120.00 - 0.03%	100.00 - 0.02%	100.00 - 0.02%	106.67
56426 BB Dillingham Aleknagik Lake Road Paving			06/18/2003	18.00 EACH
100.00 - 0.05%	220.00 - 0.11%	200.00 - 0.09%	400.00 - 0.17%	273.33
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003	20.00 EACH
150.00 - 0.03%	125.00 - 0.03%	100.00 - 0.02%	110.00 - 0.02%	111.67
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003	26.00 EACH
200.00 - 0.08%	200.00 - 0.08%	200.00 - 0.08%	0.00 - 0.00%	200.00
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003	27.00 EACH
200.00 - 0.13%	100.00 - 0.06%	100.00 - 0.06%	113.00 - 0.07%	104.33
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	35.00 EACH
200.00 - 0.07%	100.00 - 0.03%	100.00 - 0.03%	100.00 - 0.03%	100.00
642(10) - MONUMENT CASE - 2004 Bid Openings				
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	11.00 EACH
500.00 - 0.02%	175.00 - 0.01%	175.00 - 0.01%	300.00 - 0.01%	216.67
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	11.00 EACH
200.00 - 0.10%	80.00 - 0.03%	100.00 - 0.03%	125.00 - 0.04%	101.67
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation			12/08/2004	25.00 EACH
115.00 - 0.13%	200.00 - 0.19%	220.00 - 0.21%	200.00 - 0.18%	206.67
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004	33.00 EACH
100.00 - 0.04%	200.00 - 0.06%	375.00 - 0.11%	150.00 - 0.05%	241.67
56583 BB KENAI PENINSULA RESURFACING PROGRAM			05/05/2004	37.00 EACH
150.00 - 0.24%	175.00 - 0.30%	75.00 - 0.12%	75.00 - 0.12%	108.33
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	50.00 EACH
180.00 - 0.04%	100.00 - 0.02%	175.00 - 0.03%	100.00 - 0.02%	125.00
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	73.00 EACH
170.00 - 0.05%	200.00 - 0.06%	150.00 - 0.04%	150.00 - 0.04%	166.67

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
642(10) - MONUMENT CASE - 2005 Bid Openings						
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	1.00	EACH
175.00 - 0.02%	360.00 - 0.03%	400.00 - 0.04%	500.00 - 0.05%		420.00	
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	2.00	EACH
250.00 - 0.02%	300.00 - 0.03%	275.00 - 0.02%	321.70 - 0.03%		298.90	
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	3.00	EACH
100.00 - 0.01%	315.00 - 0.02%	100.00 - 0.01%	325.00 - 0.02%		246.67	
58121 BB Palmer/Fishhook Road Resurfacing				11/02/2005	3.00	EACH
160.00 - 0.03%	300.00 - 0.06%	275.00 - 0.05%	330.00 - 0.06%		301.67	
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	3.00	EACH
200.00 - 0.06%	100.00 - 0.02%	100.00 - 0.02%	400.00 - 0.09%		200.00	
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	7.00	EACH
150.00 - 0.06%	225.00 - 0.08%	350.00 - 0.12%	210.00 - 0.07%		261.67	
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	14.00	EACH
200.00 - 0.01%	350.00 - 0.01%	100.00 - 0.00%	100.00 - 0.00%		183.33	
57851B BB TUDOR ROAD RESURFACING				04/27/2005	24.00	EACH
200.00 - 0.06%	210.00 - 0.06%	325.00 - 0.09%	0.00 - 0.00%		267.50	
642(11) - ADJUST EXISTING MONUMENT CASE - 2001 Bid Openings						
55015 BB Seward Highway MP 99 - Bird Creek				06/13/2001	5.00	EACH
200.00 - 0.14%	210.00 - 0.21%	200.00 - 0.17%	300.00 - 0.25%		236.67	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	6.00	EACH
200.00 - 0.04%	90.00 - 0.02%	150.00 - 0.03%	200.00 - 0.03%		146.67	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	15.00	EACH
200.00 - 0.07%	200.00 - 0.07%	225.00 - 0.08%	150.00 - 0.05%		191.67	
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN				04/25/2001	19.00	EACH
100.00 - 0.05%	225.00 - 0.14%	200.00 - 0.12%	225.00 - 0.13%		216.67	
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001	25.00	EACH
145.00 - 0.15%	110.00 - 0.12%	250.00 - 0.24%	100.00 - 0.09%		153.33	
642(11) - ADJUST EXISTING MONUMENT CASE - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	2.00	EACH
150.00 - 0.00%	100.00 - 0.00%	1150.00 - 0.02%	200.00 - 0.00%		483.33	
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK				02/20/2002	11.00	EACH
225.00 - 0.14%	180.00 - 0.13%	450.00 - 0.31%	150.00 - 0.09%		260.00	
642(11) - ADJUST EXISTING MONUMENT CASE - 2004 Bid Openings						
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	1.00	EACH
200.00 - 0.00%	100.00 - 0.00%	150.00 - 0.00%	250.00 - 0.00%		166.67	
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	3.00	EACH
200.00 - 0.06%	133.20 - 0.05%	225.00 - 0.08%	200.00 - 0.07%		186.07	
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	8.00	EACH
200.00 - 0.07%	280.00 - 0.10%	250.00 - 0.09%	250.00 - 0.09%		260.00	
642(11) - ADJUST EXISTING MONUMENT CASE - 2005 Bid Openings						
57851B BB TUDOR ROAD RESURFACING				04/27/2005	3.00	EACH
200.00 - 0.01%	150.00 - 0.01%	250.00 - 0.01%	0.00 - 0.00%		200.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
642(11) - ADJUST EXISTING MONUMENT CASE - 2005 Bid Openings - (continued)						
57851B BB TUDOR ROAD RESURFACING				04/27/2005	23.00	EACH
200.00 - 0.06%	110.00 - 0.03%	365.00 - 0.10%	0.00 - 0.00%		237.50	
642(12) - FINAL TRAVERSE - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	ALL REQUIRED	LUMP SUM
2000.00 - 0.05%	1500.00 - 0.04%	1250.00 - 0.03%	2500.00 - 0.06%			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
6000.00 - 0.08%	1000.00 - 0.01%	1500.00 - 0.02%	500.00 - 0.01%			
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001	ALL REQUIRED	LUMP SUM
1000.00 - 0.13%	1250.00 - 0.13%	1500.00 - 0.14%	2000.00 - 0.19%			
52312 BB Parks Highway, MP 57-67				05/04/2001	ALL REQUIRED	LUMP SUM
9000.00 - 0.05%	3000.00 - 0.02%	2600.00 - 0.01%	5500.00 - 0.03%			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	ALL REQUIRED	LUMP SUM
1600.00 - 0.04%	2000.00 - 0.05%	1500.00 - 0.04%	1500.00 - 0.03%			
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	ALL REQUIRED	LUMP SUM
5000.00 - 0.07%	1382.64 - 0.02%	1300.00 - 0.02%	2000.00 - 0.03%			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	ALL REQUIRED	LUMP SUM
4000.00 - 0.03%	3600.00 - 0.03%	5000.00 - 0.03%	4000.00 - 0.03%			
54043 BB HSIP				11/07/2001	ALL REQUIRED	LUMP SUM
4000.00 - 0.35%	1600.00 - 0.13%	1750.00 - 0.11%	1500.00 - 0.09%			
642(12) - FINAL TRAVERSE - 2002 Bid Openings						
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	ALL REQUIRED	LUMP SUM
2000.00 - 0.04%	2500.00 - 0.05%	1000.00 - 0.02%	5474.30 - 0.10%			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	ALL REQUIRED	LUMP SUM
1000.00 - 0.01%	5000.00 - 0.04%	8600.00 - 0.07%	5000.00 - 0.04%			
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.30%	600.00 - 0.04%	1000.00 - 0.07%	0.00 - 0.00%			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
3500.00 - 0.02%	600.00 - 0.00%	2000.00 - 0.01%	600.00 - 0.00%			
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	ALL REQUIRED	LUMP SUM
2000.00 - 0.11%	1000.00 - 0.05%	500.00 - 0.02%	1000.00 - 0.03%			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	ALL REQUIRED	LUMP SUM
2000.00 - 0.01%	5000.00 - 0.01%	8800.00 - 0.02%	5000.00 - 0.01%			
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	ALL REQUIRED	LUMP SUM
3000.00 - 0.02%	2500.00 - 0.01%	3000.00 - 0.02%	4000.00 - 0.02%			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.03%	2000.00 - 0.01%	3000.00 - 0.02%	3000.00 - 0.02%			
642(12) - FINAL TRAVERSE - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.06%	2500.00 - 0.03%	3000.00 - 0.03%	500.00 - 0.01%			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.10%	2700.00 - 0.02%	4000.00 - 0.03%	3950.00 - 0.03%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
642(12) - FINAL TRAVERSE - 2003 Bid Openings - (continued)						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.18%	2000.00 - 0.04%	1500.00 - 0.03%	0.00 - 0.00%			
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003	ALL REQUIRED	CONTINGENT SUM
2000.00 - 0.39%	2000.00 - 0.48%	2000.00 - 0.44%	2000.00 - 0.43%		2000.00	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	ALL REQUIRED	LUMP SUM
1000.00 - 0.03%	1000.00 - 0.04%	2000.00 - 0.07%	2200.00 - 0.07%			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.12%	1635.00 - 0.04%	4000.00 - 0.09%	1500.00 - 0.04%			
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	ALL REQUIRED	LUMP SUM
1500.00 - 0.11%	600.00 - 0.04%	500.00 - 0.03%	550.00 - 0.03%			
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	ALL REQUIRED	LUMP SUM
2500.00 - 0.10%	3000.00 - 0.10%	2500.00 - 0.08%	2500.00 - 0.08%			
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	ALL REQUIRED	LUMP SUM
2000.00 - 0.12%	3000.00 - 0.19%	3000.00 - 0.17%	2750.00 - 0.15%			
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	ALL REQUIRED	LUMP SUM
1000.00 - 0.04%	750.00 - 0.04%	530.00 - 0.03%	600.00 - 0.03%			
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.23%	4000.00 - 0.10%	1000.00 - 0.02%	4474.80 - 0.10%			
642(12) - FINAL TRAVERSE - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
14000.00 - 0.06%	4750.00 - 0.02%	1500.00 - 0.01%	1500.00 - 0.01%			
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	ALL REQUIRED	LUMP SUM
3000.00 - 0.28%	1110.00 - 0.14%	2000.00 - 0.25%	2500.00 - 0.29%			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	ALL REQUIRED	LUMP SUM
2000.00 - 0.15%	1300.00 - 0.09%	1500.00 - 0.10%	5500.00 - 0.32%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.02%	5000.00 - 0.02%	8000.00 - 0.03%	10000.00 - 0.03%			
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.02%	3500.00 - 0.01%	3500.00 - 0.01%	3000.00 - 0.01%			
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	ALL REQUIRED	LUMP SUM
3000.00 - 0.13%	3000.00 - 0.11%	2000.00 - 0.06%	2500.00 - 0.08%			
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	ALL REQUIRED	LUMP SUM
6000.00 - 0.26%	2500.00 - 0.10%	2750.00 - 0.11%	3000.00 - 0.11%			
642(12) - FINAL TRAVERSE - 2005 Bid Openings						
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	ALL REQUIRED	LUMP SUM
2000.00 - 0.12%	3000.00 - 0.16%	1000.00 - 0.05%	2500.00 - 0.11%			
57851B BB TUDOR ROAD RESURFACING				04/27/2005	ALL REQUIRED	LUMP SUM
2500.00 - 0.03%	5500.00 - 0.07%	2000.00 - 0.02%	0.00 - 0.00%			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
4800.00 - 0.01%	7000.00 - 0.02%	5000.00 - 0.01%	5000.00 - 0.01%			
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	ALL REQUIRED	LUMP SUM
2000.00 - 0.20%	1500.00 - 0.12%	3000.00 - 0.23%	3500.00 - 0.25%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
642(13) - BRIDGE SURVEY - 2001 Bid Openings						
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G				01/31/2001	ALL REQUIRED	LUMP SUM
30000.00 - 2.42%	13000.00 - 0.77%	20000.00 - 1.01%	39195.00 - 1.66%			
642(13) - BRIDGE SURVEY - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	LUMP SUM
9000.00 - 0.06%	2000.00 - 0.01%	2500.00 - 0.02%	5000.00 - 0.03%			
642(13) - STRUCTURE ENCROACHMENT AS-BUILT - 2001 Bid Openings						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	ALL REQUIRED	CONTINGENT SUM
4000.00 - 0.15%	4000.00 - 0.13%	4000.00 - 0.12%	4000.00 - 0.11%		4000.00	
642(15) - INTERSECTION SIGHT DISTANCE MEASUREMENT - 2004 Bid Openings						
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004	2.00	EACH
2500.00 - 0.62%	150.00 - 0.03%	500.00 - 0.10%	650.00 - 0.12%		433.33	
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	3.00	EACH
250.00 - 0.07%	555.00 - 0.21%	1000.00 - 0.37%	300.00 - 0.10%		618.33	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	11.00	EACH
50.00 - 0.01%	1000.00 - 0.10%	200.00 - 0.02%	1000.00 - 0.10%		733.33	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	12.00	EACH
2000.00 - 0.10%	500.00 - 0.02%	300.00 - 0.01%	500.00 - 0.02%		433.33	
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	14.00	EACH
150.00 - 0.01%	100.00 - 0.01%	90.00 - 0.00%	300.00 - 0.01%		163.33	
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	62.00	EACH
200.00 - 0.54%	37.50 - 0.09%	200.00 - 0.39%	200.00 - 0.38%		145.83	
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	100.00	EACH
100.00 - 0.44%	45.00 - 0.18%	50.00 - 0.19%	50.00 - 0.18%		48.33	
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	110.00	EACH
200.00 - 0.62%	48.00 - 0.19%	45.00 - 0.15%	50.00 - 0.16%		47.67	
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	149.00	EACH
50.00 - 0.10%	80.00 - 0.19%	50.00 - 0.11%	100.00 - 0.19%		76.67	
642(15) - INTERSECTION SIGHT DISTANCE MEASUREMENT - 2005 Bid Openings						
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	29.00	EACH
400.00 - 0.68%	220.00 - 0.34%	500.00 - 0.72%	200.00 - 0.26%		306.67	
642(16) - PASSING SIGHT DISTANCE MEASUREMENT - 2004 Bid Openings						
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	273.00	STATION
50.00 - 0.59%	10.00 - 0.11%	11.00 - 0.12%	11.00 - 0.11%		10.67	
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	566.00	STATION
100.00 - 1.60%	11.00 - 0.22%	10.00 - 0.17%	12.00 - 0.20%		11.00	
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	809.00	STATION
11.00 - 0.12%	12.00 - 0.16%	11.00 - 0.13%	5.00 - 0.05%		9.33	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	1047.70	STATION
10.00 - 0.11%	10.00 - 0.10%	7.00 - 0.07%	20.00 - 0.19%		12.33	
642(16) - PASSING SIGHT DISTANCE MEASUREMENT - 2005 Bid Openings						
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	225.00	STATION
10.00 - 0.21%	10.00 - 0.19%	15.00 - 0.27%	18.00 - 0.32%		14.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
642(16) - PASSING SIGHT DISTANCE MEASUREMENT - 2005 Bid Openings - (continued)						
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	235.80	STATION
11.00 - 0.27%	9.00 - 0.20%	8.00 - 0.18%	5.00 - 0.11%		7.33	
58121 BB Palmer/Fishhook Road Resurfacing				11/02/2005	707.00	STATION
20.00 - 0.94%	5.00 - 0.24%	15.00 - 0.66%	4.50 - 0.19%		8.17	
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	1456.00	STATION
11.00 - 0.37%	3.15 - 0.10%	5.00 - 0.15%	4.00 - 0.12%		4.05	
642(17) - SUPPLY AND SET RAILROAD CURVE TAB - 2002 Bid Openings						
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	ALL REQUIRED	LUMP SUM
2000.00 - 0.01%	2000.00 - 0.01%	1600.00 - 0.01%	4000.00 - 0.02%			
643(1) - TRAFFIC MAINTENANCE - 2001 Bid Openings						
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT				04/27/2001	1.00	CALENDAR DAY
1000.00 - 0.03%	12000.00 - 0.39%	20000.00 - 0.63%	15000.00 - 0.39%		15666.67	
54043 BB HSIP				11/07/2001	90.00	CALENDAR DAY
200.00 - 1.56%	100.00 - 0.73%	700.00 - 4.12%	500.00 - 2.73%		433.33	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	150.00	CALENDAR DAY
250.00 - 1.36%	10.00 - 0.05%	400.00 - 1.83%	800.00 - 3.43%		403.33	
52312 BB Parks Highway, MP 57-67				05/04/2001	175.00	CALENDAR DAY
350.00 - 0.33%	500.00 - 0.49%	1000.00 - 0.97%	300.00 - 0.28%		600.00	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	270.00	CALENDAR DAY
300.00 - 0.52%	240.00 - 0.47%	1.00 - 0.00%	575.00 - 1.02%		272.00	
643(1) - TRAFFIC MAINTENANCE - 2002 Bid Openings						
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	97.00	CALENDAR DAY
200.00 - 1.18%	650.00 - 4.59%	1.00 - 0.01%	0.00 - 0.00%		325.50	
643(1) - TRAFFIC MAINTENANCE - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	180.00	CALENDAR DAY
500.00 - 2.22%	348.80 - 1.53%	52.00 - 0.22%	300.00 - 1.26%		233.60	
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	270.00	CALENDAR DAY
350.00 - 1.09%	420.00 - 1.22%	1.00 - 0.00%	220.00 - 0.60%		213.67	
643(1) - TRAFFIC MAINTENANCE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	240.00	CALENDAR DAY
125.00 - 0.11%	1500.00 - 1.29%	800.00 - 0.67%	1000.00 - 0.82%		1100.00	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	360.00	CALENDAR DAY
350.00 - 0.53%	1.00 - 0.00%	550.00 - 0.73%	270.00 - 0.34%		273.67	
643(2) - TRAFFIC MAINTENANCE - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	ALL REQUIRED	LUMP SUM
43000.00 - 1.18%	45000.00 - 1.25%	15000.00 - 0.40%	80000.00 - 1.81%			
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G				01/31/2001	ALL REQUIRED	LUMP SUM
30000.00 - 2.42%	104000.00 - 6.15%	75000.00 - 3.77%	90000.00 - 3.80%			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
60000.00 - 0.76%	20000.00 - 0.29%	20000.00 - 0.28%	22500.00 - 0.30%			
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER				03/28/2001	ALL REQUIRED	LUMP SUM
10000.00 - 3.02%	7500.00 - 1.90%	11700.00 - 2.64%	10000.00 - 2.02%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
643(2) - TRAFFIC MAINTENANCE - 2001 Bid Openings - (continued)						
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001	ALL REQUIRED	LUMP SUM
5000.00 - 0.66%	3000.00 - 0.32%	5000.00 - 0.47%	5000.00 - 0.47%			
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN				04/25/2001	ALL REQUIRED	LUMP SUM
100000.00 - 2.78%	10000.00 - 0.34%	40000.00 - 1.29%	50000.00 - 1.52%			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	ALL REQUIRED	LUMP SUM
30000.00 - 0.76%	25000.00 - 0.63%	18000.00 - 0.45%	20000.00 - 0.43%			
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	ALL REQUIRED	LUMP SUM
100000.00 - 1.43%	33925.57 - 0.52%	20000.00 - 0.30%	50000.00 - 0.75%			
55015 BB Seward Highway MP 99 - Bird Creek				06/13/2001	ALL REQUIRED	LUMP SUM
75000.00 - 10.8%	6000.00 - 1.22%	17000.00 - 2.89%	1000.00 - 0.17%			
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001	ALL REQUIRED	LUMP SUM
50000.00 - 2.08%	40000.00 - 1.69%	30000.00 - 1.16%	30000.00 - 1.07%			
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.				07/11/2001	ALL REQUIRED	LUMP SUM
15000.00 - 1.06%	25000.00 - 1.87%	10000.00 - 0.73%	20000.00 - 1.46%			
55021 BB Glenn Hwy. Illumination,Palmer Hay Flats				07/18/2001	ALL REQUIRED	LUMP SUM
15000.00 - 1.27%	39960.00 - 3.05%	2980.00 - 0.21%	19210.00 - 1.28%			
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	ALL REQUIRED	LUMP SUM
50000.00 - 1.24%	30000.00 - 0.73%	60000.00 - 1.43%	8500.00 - 0.20%			
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	ALL REQUIRED	LUMP SUM
15000.00 - 0.69%	7500.00 - 0.35%	60000.00 - 2.80%	40000.00 - 1.82%			
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.				08/20/2001	ALL REQUIRED	LUMP SUM
20000.00 - 1.42%	20000.00 - 1.81%	10000.00 - 0.78%	35000.00 - 2.47%			
55150 BB Kodiak Paving Program, 2001				08/29/2001	ALL REQUIRED	LUMP SUM
20000.00 - 0.68%	42250.00 - 1.19%	50000.00 - 1.37%	50000.00 - 1.06%			
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT				10/31/2001	ALL REQUIRED	LUMP SUM
3000.00 - 0.73%	3000.00 - 0.62%	4000.00 - 0.73%	15000.00 - 2.38%			
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	ALL REQUIRED	LUMP SUM
40000.00 - 1.99%	5000.00 - 0.25%	8000.00 - 0.35%	10000.00 - 0.44%			
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	ALL REQUIRED	LUMP SUM
6000.00 - 0.09%	50000.00 - 0.85%	100000.00 - 1.64%	50000.00 - 0.81%			
643(2) - TRAFFIC MAINTENANCE - 2002 Bid Openings						
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	ALL REQUIRED	LUMP SUM
30000.00 - 0.63%	80000.00 - 1.67%	50000.00 - 0.96%	47775.74 - 0.91%			
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	ALL REQUIRED	LUMP SUM
50000.00 - 2.71%	35000.00 - 1.71%	26000.00 - 1.20%	50000.00 - 2.29%			
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.63%	6000.00 - 0.95%	6000.00 - 0.92%	15000.00 - 2.11%			
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	ALL REQUIRED	LUMP SUM
33000.00 - 0.71%	50000.00 - 1.05%	50000.00 - 1.01%	25000.00 - 0.50%			
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK				02/20/2002	ALL REQUIRED	LUMP SUM
50000.00 - 2.83%	20000.00 - 1.32%	5100.00 - 0.32%	11900.00 - 0.67%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
643(2) - TRAFFIC MAINTENANCE - 2002 Bid Openings - (continued)						
53461 BB BETHEL BOARDWALK				04/03/2002	ALL REQUIRED	LUMP SUM
4500.00 - 0.38%	2500.00 - 0.20%	2000.00 - 0.15%	1000.00 - 0.07%			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.09%	40000.00 - 0.32%	200000.00 - 1.53%	250000.00 - 1.83%			
55585 BB Central Region Highway Data Equipment,02				05/29/2002	ALL REQUIRED	LUMP SUM
250000.00 - 8.16%	30000.00 - 1.26%	24500.00 - 1.02%	30000.00 - 1.12%			
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R				06/05/2002	ALL REQUIRED	LUMP SUM
50000.00 - 0.78%	30000.00 - 0.54%	65000.00 - 1.09%	77000.00 - 1.18%			
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	ALL REQUIRED	LUMP SUM
7500.00 - 0.30%	50000.00 - 1.31%	15000.00 - 0.35%	15000.00 - 0.35%			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
145000.00 - 0.98%	100000.00 - 0.60%	75000.00 - 0.44%	70000.00 - 0.40%			
54964 BB High Tower Illumination Mast Replacement				06/28/2002	ALL REQUIRED	LUMP SUM
30000.00 - 0.91%	41400.00 - 1.13%	103530.00 - 2.39%	42000.00 - 0.96%			
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	ALL REQUIRED	LUMP SUM
20000.00 - 0.40%	16000.00 - 0.29%	90000.00 - 1.60%	75000.00 - 1.33%			
54982 BB BYERS LAKE RV DUMP				07/12/2002	ALL REQUIRED	LUMP SUM
2500.00 - 0.51%	9200.00 - 1.50%	4000.00 - 0.57%	2500.00 - 0.34%			
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	ALL REQUIRED	LUMP SUM
40000.00 - 1.03%	22000.00 - 0.64%	60000.00 - 1.68%	0.00 - 0.00%			
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	ALL REQUIRED	LUMP SUM
15000.00 - 0.86%	30000.00 - 1.39%	29000.00 - 0.90%	30000.00 - 0.86%			
53931 BB Iliamna/Newhalen Rd.s Surface Treatment				09/13/2002	ALL REQUIRED	LUMP SUM
75000.00 - 2.08%	20000.00 - 0.88%	10000.00 - 0.40%	38000.00 - 1.23%			
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	ALL REQUIRED	LUMP SUM
125000.00 - 3.57%	16000.00 - 0.40%	75000.00 - 1.75%	0.00 - 0.00%			
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	ALL REQUIRED	LUMP SUM
20000.00 - 1.60%	17000.00 - 1.28%	3400.00 - 0.24%	35000.00 - 1.84%			
55950 BB Kodiak Area Wide Guardrail, Phase I				09/25/2002	ALL REQUIRED	LUMP SUM
28000.00 - 1.54%	38000.00 - 2.59%	55000.00 - 2.63%	22533.00 - 1.01%			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	ALL REQUIRED	LUMP SUM
200000.00 - 0.55%	150000.00 - 0.43%	1475000.00 - 4.11%	170000.00 - 0.47%			
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	ALL REQUIRED	LUMP SUM
80000.00 - 0.41%	80000.00 - 0.42%	75000.00 - 0.38%	100000.00 - 0.50%			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	LUMP SUM
170000.00 - 1.10%	56000.00 - 0.40%	70000.00 - 0.50%	100000.00 - 0.63%			
643(2) - TRAFFIC MAINTENANCE - 2003 Bid Openings						
55579 BB Eklutna Lake Road				02/26/2003	ALL REQUIRED	LUMP SUM
50000.00 - 1.95%	30000.00 - 0.93%	35000.00 - 1.03%	20000.00 - 0.56%			
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	ALL REQUIRED	LUMP SUM
40000.00 - 0.61%	50000.00 - 0.93%	30000.00 - 0.52%	40000.00 - 0.59%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
643(2) - TRAFFIC MAINTENANCE - 2003 Bid Openings - (continued)						
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	ALL REQUIRED	LUMP SUM
10000.00 - 1.14%	1000.00 - 0.10%	2500.00 - 0.24%	8000.00 - 0.66%			
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	ALL REQUIRED	LUMP SUM
60000.00 - 0.53%	85000.00 - 0.91%	176000.00 - 1.73%	39000.00 - 0.38%			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	ALL REQUIRED	LUMP SUM
50000.00 - 0.51%	90000.00 - 0.78%	150000.00 - 1.22%	165000.00 - 1.24%			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	ALL REQUIRED	LUMP SUM
75000.00 - 1.18%	50000.00 - 0.75%	50000.00 - 0.74%	0.00 - 0.00%			
56426 BB Dillingham Aleknagik Lake Road Paving				06/18/2003	ALL REQUIRED	LUMP SUM
75000.00 - 1.92%	90000.00 - 2.61%	40000.00 - 1.01%	47000.00 - 1.11%			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	ALL REQUIRED	LUMP SUM
30000.00 - 0.55%	40000.00 - 0.84%	25000.00 - 0.46%	0.00 - 0.00%			
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003	ALL REQUIRED	LUMP SUM
20000.00 - 3.90%	16000.00 - 3.82%	10000.00 - 2.19%	8000.00 - 1.74%			
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	ALL REQUIRED	LUMP SUM
118000.00 - 3.75%	30000.00 - 1.09%	35000.00 - 1.25%	150000.00 - 4.76%			
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	ALL REQUIRED	LUMP SUM
16000.00 - 1.17%	50000.00 - 3.41%	2400.00 - 0.16%	24000.00 - 1.42%			
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	ALL REQUIRED	LUMP SUM
24000.00 - 0.93%	30000.00 - 1.04%	45000.00 - 1.43%	13500.00 - 0.42%			
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	ALL REQUIRED	LUMP SUM
80000.00 - 4.90%	13000.00 - 0.82%	30000.00 - 1.68%	20000.00 - 1.11%			
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	ALL REQUIRED	LUMP SUM
6000.00 - 0.23%	7500.00 - 0.38%	18000.00 - 0.87%	50000.00 - 2.37%			
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	LUMP SUM
180000.00 - 4.22%	50000.00 - 1.19%	40000.00 - 0.94%	287064.00 - 6.23%			
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	ALL REQUIRED	LUMP SUM
7500.00 - 1.02%	10000.00 - 1.09%	10000.00 - 1.00%	10000.00 - 1.00%			
643(2) - TRAFFIC MAINTENANCE - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	ALL REQUIRED	LUMP SUM
25000.00 - 2.29%	20000.00 - 1.86%	15000.00 - 1.39%	25000.00 - 2.06%			
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	ALL REQUIRED	LUMP SUM
39150.00 - 1.11%	15000.00 - 0.53%	50000.00 - 1.54%	45000.00 - 1.34%			
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	ALL REQUIRED	LUMP SUM
30000.00 - 1.32%	45000.00 - 2.07%	25000.00 - 1.08%	32000.00 - 1.37%			
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI				05/26/2004	ALL REQUIRED	LUMP SUM
15000.00 - 1.03%	40000.00 - 2.10%	0.00 - 0.00%	0.00 - 0.00%			
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	ALL REQUIRED	LUMP SUM
17500.00 - 1.61%	13653.00 - 1.72%	20000.00 - 2.47%	15000.00 - 1.72%			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	ALL REQUIRED	LUMP SUM
78700.00 - 0.85%	100000.00 - 0.95%	115000.00 - 1.06%	150000.00 - 1.38%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
643(2) - TRAFFIC MAINTENANCE - 2004 Bid Openings - (continued)						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	ALL REQUIRED	LUMP SUM
50000.00 - 3.67%	11000.00 - 0.80%	30000.00 - 1.91%	65000.00 - 3.83%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
100000.00 - 0.42%	30000.00 - 0.11%	100000.00 - 0.35%	400000.00 - 1.25%			
55620 BB Hope Road Pavement Rehabilitation				09/08/2004	ALL REQUIRED	LUMP SUM
50000.00 - 2.55%	25000.00 - 1.17%	25000.00 - 1.17%	35000.00 - 1.52%			
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	ALL REQUIRED	LUMP SUM
7000.00 - 0.30%	32000.00 - 1.20%	35000.00 - 1.10%	50000.00 - 1.53%			
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004	ALL REQUIRED	LUMP SUM
6000.00 - 0.75%	25000.00 - 2.74%	70000.00 - 7.08%	28000.00 - 2.55%			
57440 BB CENTRAL REGION GUARDRAIL END TERMINAL UP				11/17/2004	ALL REQUIRED	LUMP SUM
65000.00 - 8.41%	131579.00 - 13.2%	52000.00 - 4.94%	20000.00 - 1.85%			
57261b BB HSIP: RR/HWY GRADE XING & DURBALE MARKIN				11/19/2004	ALL REQUIRED	LUMP SUM
20000.00 - 3.30%	40000.00 - 5.45%	14000.00 - 1.79%	10000.00 - 1.03%			
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	ALL REQUIRED	LUMP SUM
100000.00 - 1.38%	20000.00 - 0.32%	75600.00 - 1.15%	28000.00 - 0.36%			
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	ALL REQUIRED	LUMP SUM
75400.00 - 3.28%	20000.00 - 0.78%	50000.00 - 1.92%	25000.00 - 0.88%			
643(2) - TRAFFIC MAINTENANCE - 2005 Bid Openings						
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005	ALL REQUIRED	LUMP SUM
30000.00 - 0.74%	121539.00 - 2.46%	32000.00 - 0.64%	70000.00 - 1.34%			
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS				03/30/2005	ALL REQUIRED	LUMP SUM
2500.00 - 0.20%	2500.00 - 0.19%	1500.00 - 0.10%	20000.00 - 1.08%			
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	ALL REQUIRED	LUMP SUM
26250.00 - 1.54%	32000.00 - 1.69%	50000.00 - 2.48%	65000.00 - 2.97%			
57851B BB TUDOR ROAD RESURFACING				04/27/2005	ALL REQUIRED	LUMP SUM
150000.00 - 1.83%	90000.00 - 1.07%	125000.00 - 1.47%	0.00 - 0.00%			
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	ALL REQUIRED	LUMP SUM
170000.00 - 3.96%	70000.00 - 1.54%	60000.00 - 1.26%	50000.00 - 1.02%			
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	ALL REQUIRED	LUMP SUM
10000.00 - 1.04%	11000.00 - 1.06%	8000.00 - 0.76%	10000.00 - 0.95%			
61406 BB Kenai Spur Rd. MP 3-8 Repaving				06/24/2005	ALL REQUIRED	LUMP SUM
100000.00 - 4.55%	50000.00 - 2.80%	30000.00 - 1.68%	25000.00 - 1.30%			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
80000.00 - 0.17%	250000.00 - 0.67%	100000.00 - 0.25%	50000.00 - 0.11%			
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	ALL REQUIRED	LUMP SUM
50000.00 - 4.66%	25000.00 - 2.13%	19000.00 - 1.51%	50000.00 - 3.93%			
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	ALL REQUIRED	LUMP SUM
75000.00 - 3.45%	30000.00 - 1.40%	40000.00 - 1.81%	38604.45 - 1.68%			
58121 BB Palmer/Fishhook Road Resurfacing				11/02/2005	ALL REQUIRED	LUMP SUM
15000.00 - 0.99%	10000.00 - 0.68%	14000.00 - 0.87%	25000.00 - 1.53%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
643(2) - TRAFFIC MAINTENANCE - 2005 Bid Openings - (continued)						
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	ALL REQUIRED	LUMP SUM
10000.00 - 0.99%	25000.00 - 2.03%	35000.00 - 2.69%	11500.00 - 0.83%			
643(3) - PERMANENT CONSTRUCTION SIGNS - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.27%	5000.00 - 0.14%	4000.00 - 0.11%	5000.00 - 0.11%			
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	ALL REQUIRED	LUMP SUM
8000.00 - 0.29%	3300.00 - 0.11%	10000.00 - 0.30%	30000.00 - 0.86%			
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G				01/31/2001	ALL REQUIRED	LUMP SUM
7500.00 - 0.60%	11000.00 - 0.65%	25000.00 - 1.26%	11000.00 - 0.46%			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
7500.00 - 0.10%	5000.00 - 0.07%	5000.00 - 0.07%	7500.00 - 0.10%			
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001	ALL REQUIRED	LUMP SUM
2000.00 - 0.26%	7000.00 - 0.74%	2000.00 - 0.19%	1000.00 - 0.09%			
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN				04/25/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.28%	3500.00 - 0.12%	5000.00 - 0.16%	5000.00 - 0.15%			
52312 BB Parks Highway, MP 57-67				05/04/2001	ALL REQUIRED	LUMP SUM
15000.00 - 0.08%	5000.00 - 0.03%	3000.00 - 0.02%	7000.00 - 0.04%			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	ALL REQUIRED	LUMP SUM
15000.00 - 0.38%	4000.00 - 0.10%	2600.00 - 0.07%	3000.00 - 0.06%			
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	ALL REQUIRED	LUMP SUM
25000.00 - 0.36%	5731.09 - 0.09%	14500.00 - 0.22%	10000.00 - 0.15%			
55015 BB Seward Highway MP 99 - Bird Creek				06/13/2001	ALL REQUIRED	LUMP SUM
5000.00 - 0.72%	2000.00 - 0.41%	1650.00 - 0.28%	1000.00 - 0.17%			
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.42%	5000.00 - 0.21%	20000.00 - 0.77%	5000.00 - 0.18%			
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.				07/11/2001	ALL REQUIRED	LUMP SUM
5000.00 - 0.35%	2000.00 - 0.15%	2000.00 - 0.15%	700.00 - 0.05%			
55021 BB Glenn Hwy. Illumination,Palmer Hay Flats				07/18/2001	ALL REQUIRED	LUMP SUM
2000.00 - 0.17%	1998.00 - 0.15%	2640.00 - 0.19%	2712.00 - 0.18%			
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	ALL REQUIRED	LUMP SUM
20000.00 - 0.49%	10000.00 - 0.24%	0.00 - 0.00%	4100.00 - 0.10%			
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	ALL REQUIRED	LUMP SUM
14000.00 - 0.65%	21500.00 - 1.01%	10000.00 - 0.47%	5000.00 - 0.23%			
55150 BB Kodiak Paving Program, 2001				08/29/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.34%	25000.00 - 0.71%	70000.00 - 1.91%	10000.00 - 0.21%			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	ALL REQUIRED	LUMP SUM
7000.00 - 0.05%	10000.00 - 0.07%	10000.00 - 0.07%	8000.00 - 0.05%			
54043 BB HSIP				11/07/2001	ALL REQUIRED	LUMP SUM
13500.00 - 1.17%	6500.00 - 0.53%	7000.00 - 0.46%	5000.00 - 0.30%			
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	ALL REQUIRED	LUMP SUM
6000.00 - 0.30%	3500.00 - 0.18%	5000.00 - 0.22%	5000.00 - 0.22%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
643(3) - PERMANENT CONSTRUCTION SIGNS - 2002 Bid Openings						
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	ALL REQUIRED	LUMP SUM
3500.00 - 0.07%	10000.00 - 0.21%	25000.00 - 0.48%	18667.93 - 0.35%			
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.27%	15000.00 - 0.73%	35000.00 - 1.62%	35000.00 - 1.61%			
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	ALL REQUIRED	LUMP SUM
20500.00 - 2.60%	3000.00 - 0.48%	4000.00 - 0.61%	3000.00 - 0.42%			
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK				02/20/2002	ALL REQUIRED	LUMP SUM
3500.00 - 0.20%	3000.00 - 0.20%	1400.00 - 0.09%	1500.00 - 0.08%			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.09%	11000.00 - 0.09%	12000.00 - 0.09%	20000.00 - 0.15%			
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	ALL REQUIRED	LUMP SUM
3000.00 - 0.18%	5000.00 - 0.36%	10000.00 - 0.69%	0.00 - 0.00%			
55585 BB Central Region Highway Data Equipment,02				05/29/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.16%	15000.00 - 0.63%	3400.00 - 0.14%	2000.00 - 0.07%			
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R				06/05/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.08%	2000.00 - 0.04%	15000.00 - 0.25%	1800.00 - 0.03%			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.07%	10000.00 - 0.06%	10000.00 - 0.06%	8000.00 - 0.05%			
54964 BB High Tower Illumination Mast Replacement				06/28/2002	ALL REQUIRED	LUMP SUM
18000.00 - 0.55%	5175.00 - 0.14%	84700.00 - 1.96%	14000.00 - 0.32%			
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	ALL REQUIRED	LUMP SUM
2000.00 - 0.04%	5000.00 - 0.09%	5500.00 - 0.10%	10000.00 - 0.18%			
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.26%	18000.00 - 0.52%	5000.00 - 0.14%	0.00 - 0.00%			
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	ALL REQUIRED	LUMP SUM
2500.00 - 0.14%	2000.00 - 0.09%	3000.00 - 0.09%	3000.00 - 0.09%			
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.29%	9000.00 - 0.22%	10000.00 - 0.23%	0.00 - 0.00%			
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	ALL REQUIRED	LUMP SUM
3000.00 - 0.24%	5000.00 - 0.38%	1800.00 - 0.13%	5000.00 - 0.26%			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.01%	20000.00 - 0.06%	12000.00 - 0.03%	7500.00 - 0.02%			
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	ALL REQUIRED	LUMP SUM
7500.00 - 0.04%	10000.00 - 0.05%	5000.00 - 0.03%	10000.00 - 0.05%			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.03%	5000.00 - 0.04%	7000.00 - 0.05%	7500.00 - 0.05%			
643(3) - PERMANENT CONSTRUCTION SIGNS - 2003 Bid Openings						
55579 BB Eklutna Lake Road				02/26/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.19%	3200.00 - 0.10%	4500.00 - 0.13%	7500.00 - 0.21%			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	ALL REQUIRED	LUMP SUM
6000.00 - 0.07%	15000.00 - 0.16%	7500.00 - 0.08%	25000.00 - 0.25%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
643(3) - PERMANENT CONSTRUCTION SIGNS - 2003 Bid Openings - (continued)						
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.15%	10000.00 - 0.19%	5000.00 - 0.09%	5000.00 - 0.07%			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.05%	10000.00 - 0.09%	10000.00 - 0.08%	20000.00 - 0.15%			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	ALL REQUIRED	LUMP SUM
20000.00 - 0.31%	10000.00 - 0.15%	15000.00 - 0.22%	0.00 - 0.00%			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.09%	10000.00 - 0.21%	20000.00 - 0.37%	0.00 - 0.00%			
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.97%	2500.00 - 0.60%	3000.00 - 0.66%	10000.00 - 2.17%			
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	ALL REQUIRED	LUMP SUM
8000.00 - 0.25%	4200.00 - 0.15%	5000.00 - 0.18%	3850.00 - 0.12%			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.12%	8175.00 - 0.20%	10000.00 - 0.24%	7500.00 - 0.18%			
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	ALL REQUIRED	LUMP SUM
1500.00 - 0.11%	20000.00 - 1.36%	4000.00 - 0.26%	6000.00 - 0.35%			
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.19%	5300.00 - 0.18%	10000.00 - 0.32%	4400.00 - 0.14%			
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	ALL REQUIRED	LUMP SUM
7000.00 - 0.43%	3000.00 - 0.19%	3000.00 - 0.17%	3100.00 - 0.17%			
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	ALL REQUIRED	LUMP SUM
12000.00 - 0.46%	3500.00 - 0.18%	9000.00 - 0.43%	6000.00 - 0.28%			
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	LUMP SUM
12500.00 - 0.29%	10000.00 - 0.24%	10000.00 - 0.23%	44173.80 - 0.96%			
643(3) - PERMANENT CONSTRUCTION SIGNS - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
30000.00 - 0.13%	9000.00 - 0.03%	25000.00 - 0.09%	8000.00 - 0.03%			
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	ALL REQUIRED	LUMP SUM
500.00 - 0.05%	1000.00 - 0.09%	2000.00 - 0.19%	12000.00 - 0.99%			
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	ALL REQUIRED	LUMP SUM
3000.00 - 0.08%	4000.00 - 0.14%	5000.00 - 0.15%	10000.00 - 0.30%			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	ALL REQUIRED	LUMP SUM
15000.00 - 0.16%	7000.00 - 0.07%	17000.00 - 0.16%	50000.00 - 0.46%			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	ALL REQUIRED	LUMP SUM
25000.00 - 1.84%	9200.00 - 0.67%	7000.00 - 0.45%	6500.00 - 0.38%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
10000.00 - 0.04%	5000.00 - 0.02%	5000.00 - 0.02%	10000.00 - 0.03%			
55620 BB Hope Road Pavement Rehabilitation				09/08/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.25%	5000.00 - 0.23%	6000.00 - 0.28%	4500.00 - 0.20%			
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
10000.00 - 0.04%	10000.00 - 0.04%	12000.00 - 0.04%	10000.00 - 0.03%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
643(3) - PERMANENT CONSTRUCTION SIGNS - 2004 Bid Openings - (continued)						
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	ALL REQUIRED	LUMP SUM
1000.00 - 0.04%	2500.00 - 0.09%	10000.00 - 0.31%	10000.00 - 0.31%			
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004	ALL REQUIRED	LUMP SUM
8000.00 - 1.00%	10000.00 - 1.10%	10000.00 - 1.01%	12000.00 - 1.09%			
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.07%	9000.00 - 0.14%	15000.00 - 0.23%	10000.00 - 0.13%			
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	ALL REQUIRED	LUMP SUM
6500.00 - 0.28%	5000.00 - 0.19%	2200.00 - 0.08%	4000.00 - 0.14%			
643(3) - PERMANENT CONSTRUCTION SIGNS - 2005 Bid Openings						
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	ALL REQUIRED	LUMP SUM
7000.00 - 0.41%	3000.00 - 0.16%	4500.00 - 0.22%	2000.00 - 0.09%			
57851B BB TUDOR ROAD RESURFACING				04/27/2005	ALL REQUIRED	LUMP SUM
16000.00 - 0.20%	8000.00 - 0.10%	20000.00 - 0.23%	0.00 - 0.00%			
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	ALL REQUIRED	LUMP SUM
5000.00 - 0.12%	8000.00 - 0.18%	10000.00 - 0.21%	12000.00 - 0.24%			
61406 BB Kenai Spur Rd. MP 3-8 Repaving				06/24/2005	ALL REQUIRED	LUMP SUM
5000.00 - 0.23%	13000.00 - 0.73%	5000.00 - 0.28%	10000.00 - 0.52%			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
16000.00 - 0.03%	7500.00 - 0.02%	15000.00 - 0.04%	10000.00 - 0.02%			
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	ALL REQUIRED	LUMP SUM
8000.00 - 0.37%	10000.00 - 0.47%	4000.00 - 0.18%	3860.45 - 0.17%			
58121 BB Palmer/Fishhook Road Resurfacing				11/02/2005	ALL REQUIRED	LUMP SUM
5000.00 - 0.33%	10000.00 - 0.68%	11000.00 - 0.68%	12000.00 - 0.73%			
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	ALL REQUIRED	LUMP SUM
5000.00 - 0.49%	6000.00 - 0.49%	7500.00 - 0.58%	6000.00 - 0.43%			
643(12) - PORTABLE CONCRETE BARRIER - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	2500.00	EACH
20.00 - 0.47%	1.00 - 0.02%	120.00 - 2.30%	63.00 - 1.15%		61.33	
643(15) - FLAGGING - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	ALL REQUIRED	CONTINGENT SUM
101700.00 - 2.78%	101700.00 - 2.82%	101700.00 - 2.69%	101700.00 - 2.31%		101700.00	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	ALL REQUIRED	CONTINGENT SUM
56000.00 - 2.03%	56000.00 - 1.80%	56000.00 - 1.71%	56000.00 - 1.60%		56000.00	
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G				01/31/2001	ALL REQUIRED	CONTINGENT SUM
12000.00 - 0.97%	12000.00 - 0.71%	12000.00 - 0.60%	12000.00 - 0.51%		12000.00	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	CONTINGENT SUM
71840.00 - 0.91%	71840.00 - 1.04%	71840.00 - 1.01%	71840.00 - 0.95%		71840.00	
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER				03/28/2001	ALL REQUIRED	CONTINGENT SUM
20000.00 - 6.04%	20000.00 - 5.07%	20000.00 - 4.51%	20000.00 - 4.04%		20000.00	
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN				04/25/2001	ALL REQUIRED	CONTINGENT SUM
100000.00 - 2.78%	100000.00 - 3.39%	100000.00 - 3.23%	100000.00 - 3.04%		100000.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
643(15) - FLAGGING - 2001 Bid Openings - (continued)				
52312 BB Parks Highway, MP 57-67				05/04/2001 ALL REQUIRED CONTINGENT SUM
169000.00 - 0.91%	169000.00 - 0.94%	169000.00 - 0.94%	169000.00 - 0.92%	169000.00
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001 ALL REQUIRED CONTINGENT SUM
80000.00 - 2.03%	80000.00 - 2.00%	80000.00 - 2.00%	80000.00 - 1.70%	80000.00
52921 BB PALMER-WASILLA EXTENSION				06/06/2001 ALL REQUIRED CONTINGENT SUM
100000.00 - 1.43%	100000.00 - 1.53%	100000.00 - 1.51%	100000.00 - 1.50%	100000.00
55015 BB Seward Highway MP 99 - Bird Creek				06/13/2001 ALL REQUIRED CONTINGENT SUM
100000.00 - 14.4%	100000.00 - 20.4%	100000.00 - 17.0%	100000.00 - 16.9%	100000.00
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001 ALL REQUIRED CONTINGENT SUM
150000.00 - 6.25%	150000.00 - 6.34%	150000.00 - 5.81%	150000.00 - 5.37%	150000.00
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.				07/11/2001 ALL REQUIRED CONTINGENT SUM
75000.00 - 5.30%	75000.00 - 5.60%	75000.00 - 5.49%	75000.00 - 5.46%	75000.00
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001 ALL REQUIRED CONTINGENT SUM
100000.00 - 2.47%	100000.00 - 2.44%	100000.00 - 2.38%	100000.00 - 2.33%	100000.00
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001 ALL REQUIRED CONTINGENT SUM
18000.00 - 0.83%	18000.00 - 0.84%	18000.00 - 0.84%	18000.00 - 0.82%	18000.00
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.				08/20/2001 ALL REQUIRED CONTINGENT SUM
30000.00 - 2.13%	30000.00 - 2.71%	30000.00 - 2.35%	30000.00 - 2.12%	30000.00
55150 BB Kodiak Paving Program, 2001				08/29/2001 ALL REQUIRED CONTINGENT SUM
30000.00 - 1.02%	30000.00 - 0.85%	30000.00 - 0.82%	30000.00 - 0.64%	30000.00
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001 ALL REQUIRED CONTINGENT SUM
200000.00 - 1.29%	200000.00 - 1.44%	200000.00 - 1.35%	200000.00 - 1.31%	200000.00
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT				10/31/2001 ALL REQUIRED CONTINGENT SUM
15000.00 - 3.67%	15000.00 - 3.12%	15000.00 - 2.75%	15000.00 - 2.38%	15000.00
54043 BB HSIP				11/07/2001 ALL REQUIRED CONTINGENT SUM
16300.00 - 1.41%	16300.00 - 1.32%	16300.00 - 1.06%	16300.00 - 0.99%	16300.00
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001 ALL REQUIRED CONTINGENT SUM
8000.00 - 0.40%	8000.00 - 0.40%	8000.00 - 0.35%	8000.00 - 0.35%	8000.00
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001 ALL REQUIRED CONTINGENT SUM
100000.00 - 1.51%	100000.00 - 1.70%	100000.00 - 1.64%	100000.00 - 1.62%	100000.00
643(15) - FLAGGING - 2002 Bid Openings				
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002 ALL REQUIRED CONTINGENT SUM
100000.00 - 2.10%	100000.00 - 2.09%	100000.00 - 1.93%	100000.00 - 1.90%	100000.00
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002 ALL REQUIRED CONTINGENT SUM
50000.00 - 2.71%	50000.00 - 2.45%	50000.00 - 2.31%	50000.00 - 2.29%	50000.00
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002 ALL REQUIRED CONTINGENT SUM
500.00 - 0.06%	500.00 - 0.08%	500.00 - 0.08%	500.00 - 0.07%	500.00
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002 ALL REQUIRED CONTINGENT SUM
70000.00 - 1.51%	70000.00 - 1.47%	70000.00 - 1.42%	70000.00 - 1.40%	70000.00
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK				02/20/2002 ALL REQUIRED CONTINGENT SUM
50000.00 - 2.83%	50000.00 - 3.30%	50000.00 - 3.14%	50000.00 - 2.82%	50000.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
643(15) - FLAGGING - 2002 Bid Openings - (continued)				
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002 ALL REQUIRED CONTINGENT SUM
40300.00 - 0.38%	40300.00 - 0.33%	40300.00 - 0.31%	40300.00 - 0.30%	40300.00
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002 ALL REQUIRED CONTINGENT SUM
50000.00 - 3.03%	50000.00 - 3.64%	50000.00 - 3.45%	0.00 - 0.00%	50000.00
55585 BB Central Region Highway Data Equipment,02				05/29/2002 ALL REQUIRED CONTINGENT SUM
75000.00 - 2.45%	75000.00 - 3.14%	75000.00 - 3.11%	75000.00 - 2.79%	75000.00
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R				06/05/2002 ALL REQUIRED CONTINGENT SUM
50000.00 - 0.78%	50000.00 - 0.89%	50000.00 - 0.84%	50000.00 - 0.77%	50000.00
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002 ALL REQUIRED CONTINGENT SUM
15000.00 - 0.60%	15000.00 - 0.39%	15000.00 - 0.35%	15000.00 - 0.35%	15000.00
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002 ALL REQUIRED CONTINGENT SUM
150000.00 - 1.02%	150000.00 - 0.90%	150000.00 - 0.88%	150000.00 - 0.85%	150000.00
54964 BB High Tower Illumination Mast Replacement				06/28/2002 ALL REQUIRED CONTINGENT SUM
6400.00 - 0.19%	6400.00 - 0.18%	6400.00 - 0.15%	6400.00 - 0.15%	6400.00
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002 ALL REQUIRED CONTINGENT SUM
40000.00 - 0.80%	40000.00 - 0.72%	40000.00 - 0.71%	40000.00 - 0.71%	40000.00
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002 ALL REQUIRED CONTINGENT SUM
150000.00 - 3.85%	150000.00 - 4.37%	150000.00 - 4.21%	0.00 - 0.00%	150000.00
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002 ALL REQUIRED CONTINGENT SUM
50000.00 - 2.86%	50000.00 - 2.32%	50000.00 - 1.55%	50000.00 - 1.43%	50000.00
53931 BB Iliamna/Newhalen Rd.s Surface Treatment				09/13/2002 ALL REQUIRED CONTINGENT SUM
22000.00 - 0.61%	22000.00 - 0.96%	22000.00 - 0.88%	22000.00 - 0.71%	22000.00
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002 ALL REQUIRED CONTINGENT SUM
65000.00 - 1.85%	65000.00 - 1.61%	65000.00 - 1.52%	0.00 - 0.00%	65000.00
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002 ALL REQUIRED CONTINGENT SUM
8000.00 - 0.64%	8000.00 - 0.60%	8000.00 - 0.57%	8000.00 - 0.42%	8000.00
55950 BB Kodiak Area Wide Guardrail, Phase I				09/25/2002 ALL REQUIRED CONTINGENT SUM
50000.00 - 2.75%	50000.00 - 3.41%	50000.00 - 2.39%	50000.00 - 2.24%	50000.00
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002 ALL REQUIRED CONTINGENT SUM
600000.00 - 1.66%	600000.00 - 1.72%	600000.00 - 1.67%	600000.00 - 1.66%	600000.00
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002 ALL REQUIRED CONTINGENT SUM
330000.00 - 1.70%	330000.00 - 1.72%	330000.00 - 1.69%	330000.00 - 1.65%	330000.00
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002 ALL REQUIRED CONTINGENT SUM
510000.00 - 3.30%	510000.00 - 3.69%	510000.00 - 3.66%	510000.00 - 3.22%	510000.00
643(15) - FLAGGING - 2003 Bid Openings				
55579 BB Eklutna Lake Road				02/26/2003 ALL REQUIRED CONTINGENT SUM
15000.00 - 0.58%	15000.00 - 0.47%	15000.00 - 0.44%	15000.00 - 0.42%	15000.00
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003 ALL REQUIRED CONTINGENT SUM
135000.00 - 1.55%	135000.00 - 1.46%	135000.00 - 1.45%	135000.00 - 1.37%	135000.00
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003 ALL REQUIRED CONTINGENT SUM
150000.00 - 2.28%	150000.00 - 2.79%	150000.00 - 2.60%	150000.00 - 2.22%	150000.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
643(15) - FLAGGING - 2003 Bid Openings - (continued)				
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003 ALL REQUIRED CONTINGENT SUM
2600.00 - 0.30%	2600.00 - 0.27%	2600.00 - 0.25%	2600.00 - 0.21%	2600.00
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003 ALL REQUIRED CONTINGENT SUM
106000.00 - 0.94%	106000.00 - 1.13%	106000.00 - 1.04%	106000.00 - 1.04%	106000.00
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003 ALL REQUIRED CONTINGENT SUM
250000.00 - 2.56%	250000.00 - 2.18%	250000.00 - 2.04%	250000.00 - 1.88%	250000.00
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003 ALL REQUIRED CONTINGENT SUM
145000.00 - 2.28%	145000.00 - 2.17%	145000.00 - 2.14%	0.00 - 0.00%	145000.00
56426 BB Dillingham Aleknagik Lake Road Paving				06/18/2003 ALL REQUIRED CONTINGENT SUM
150000.00 - 3.85%	150000.00 - 4.35%	150000.00 - 3.78%	150000.00 - 3.54%	150000.00
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003 ALL REQUIRED CONTINGENT SUM
150000.00 - 2.74%	150000.00 - 3.17%	150000.00 - 2.76%	0.00 - 0.00%	150000.00
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003 ALL REQUIRED CONTINGENT SUM
35000.00 - 6.82%	35000.00 - 8.36%	35000.00 - 7.67%	35000.00 - 7.61%	35000.00
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003 ALL REQUIRED CONTINGENT SUM
61000.00 - 1.94%	61000.00 - 2.21%	61000.00 - 2.18%	61000.00 - 1.93%	61000.00
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003 ALL REQUIRED CONTINGENT SUM
75000.00 - 1.85%	75000.00 - 1.83%	75000.00 - 1.78%	75000.00 - 1.76%	75000.00
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003 ALL REQUIRED CONTINGENT SUM
30000.00 - 2.19%	30000.00 - 2.04%	30000.00 - 1.96%	30000.00 - 1.77%	30000.00
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003 ALL REQUIRED CONTINGENT SUM
7680.00 - 0.30%	7680.00 - 0.27%	7680.00 - 0.24%	7680.00 - 0.24%	7680.00
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003 ALL REQUIRED CONTINGENT SUM
70000.00 - 4.28%	70000.00 - 4.43%	70000.00 - 3.91%	70000.00 - 3.88%	70000.00
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003 ALL REQUIRED CONTINGENT SUM
5000.00 - 0.19%	5000.00 - 0.25%	5000.00 - 0.24%	5000.00 - 0.24%	5000.00
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003 ALL REQUIRED CONTINGENT SUM
170000.00 - 3.98%	170000.00 - 4.04%	170000.00 - 3.98%	170000.00 - 3.69%	170000.00
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003 ALL REQUIRED CONTINGENT SUM
3500.00 - 0.48%	3500.00 - 0.38%	3500.00 - 0.35%	3500.00 - 0.35%	3500.00
643(15) - FLAGGING - 2004 Bid Openings				
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004 ALL REQUIRED CONTINGENT SUM
700000.00 - 2.94%	700000.00 - 2.70%	700000.00 - 2.59%	700000.00 - 2.43%	700000.00
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004 ALL REQUIRED CONTINGENT SUM
10000.00 - 0.91%	10000.00 - 0.93%	10000.00 - 0.93%	10000.00 - 0.83%	10000.00
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004 ALL REQUIRED CONTINGENT SUM
100000.00 - 2.82%	100000.00 - 3.50%	100000.00 - 3.08%	100000.00 - 2.97%	100000.00
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004 ALL REQUIRED CONTINGENT SUM
45000.00 - 1.98%	45000.00 - 2.07%	45000.00 - 1.94%	45000.00 - 1.92%	45000.00
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI				05/26/2004 ALL REQUIRED CONTINGENT SUM
35000.00 - 2.41%	35000.00 - 1.84%	0.00 - 0.00%	0.00 - 0.00%	35000.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
643(15) - FLAGGING - 2004 Bid Openings - (continued)				
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004 ALL REQUIRED CONTINGENT SUM
37500.00 - 3.45%	37500.00 - 4.73%	37500.00 - 4.62%	37500.00 - 4.31%	37500.00
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004 ALL REQUIRED CONTINGENT SUM
200000.00 - 2.15%	200000.00 - 1.91%	200000.00 - 1.85%	200000.00 - 1.83%	200000.00
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004 ALL REQUIRED CONTINGENT SUM
25000.00 - 1.84%	25000.00 - 1.81%	25000.00 - 1.59%	25000.00 - 1.47%	25000.00
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004 ALL REQUIRED CONTINGENT SUM
150000.00 - 0.62%	150000.00 - 0.54%	150000.00 - 0.52%	150000.00 - 0.47%	150000.00
55620 BB Hope Road Pavement Rehabilitation				09/08/2004 ALL REQUIRED CONTINGENT SUM
22400.00 - 1.14%	22400.00 - 1.05%	22400.00 - 1.05%	22400.00 - 0.98%	22400.00
56830 BB Sterling Highway: Soldotna Urban				10/08/2004 ALL REQUIRED CONTINGENT SUM
250000.00 - 0.95%	250000.00 - 0.89%	250000.00 - 0.87%	250000.00 - 0.86%	250000.00
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004 ALL REQUIRED CONTINGENT SUM
40000.00 - 1.74%	40000.00 - 1.50%	40000.00 - 1.25%	40000.00 - 1.23%	40000.00
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004 ALL REQUIRED CONTINGENT SUM
30000.00 - 3.74%	30000.00 - 3.29%	30000.00 - 3.03%	30000.00 - 2.73%	30000.00
57440 BB CENTRAL REGION GUARDRAIL END TERMINAL UP				11/17/2004 ALL REQUIRED CONTINGENT SUM
50000.00 - 6.47%	50000.00 - 5.01%	50000.00 - 4.75%	50000.00 - 4.63%	50000.00
57261b BB HSIP: RR/HWY GRADE XING & DURBALE MARKIN				11/19/2004 ALL REQUIRED CONTINGENT SUM
80000.00 - 13.2%	80000.00 - 10.9%	80000.00 - 10.3%	80000.00 - 8.20%	80000.00
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004 ALL REQUIRED CONTINGENT SUM
150000.00 - 2.06%	150000.00 - 2.40%	150000.00 - 2.28%	150000.00 - 1.95%	150000.00
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004 ALL REQUIRED CONTINGENT SUM
75000.00 - 3.26%	75000.00 - 2.92%	75000.00 - 2.87%	75000.00 - 2.64%	75000.00
643(15) - FLAGGING - 2005 Bid Openings				
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005 ALL REQUIRED CONTINGENT SUM
5000.00 - 0.12%	5000.00 - 0.10%	5000.00 - 0.10%	5000.00 - 0.10%	5000.00
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005 ALL REQUIRED CONTINGENT SUM
86400.00 - 5.07%	86400.00 - 4.56%	86400.00 - 4.28%	86400.00 - 3.95%	86400.00
57851B BB TUDOR ROAD RESURFACING				04/27/2005 ALL REQUIRED CONTINGENT SUM
150000.00 - 1.83%	150000.00 - 1.79%	150000.00 - 1.76%	0.00 - 0.00%	150000.00
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005 ALL REQUIRED CONTINGENT SUM
125000.00 - 2.91%	125000.00 - 2.76%	125000.00 - 2.63%	125000.00 - 2.54%	125000.00
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005 ALL REQUIRED CONTINGENT SUM
10000.00 - 1.04%	10000.00 - 0.96%	10000.00 - 0.95%	10000.00 - 0.95%	10000.00
61406 BB Kenai Spur Rd. MP 3-8 Repaving				06/24/2005 ALL REQUIRED CONTINGENT SUM
50000.00 - 2.27%	50000.00 - 2.80%	50000.00 - 2.79%	50000.00 - 2.59%	50000.00
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005 ALL REQUIRED CONTINGENT SUM
60000.00 - 0.13%	60000.00 - 0.16%	60000.00 - 0.15%	60000.00 - 0.14%	60000.00
54991 BB SEWARD AREA PAVING, 2005				08/26/2005 ALL REQUIRED CONTINGENT SUM
50000.00 - 4.66%	50000.00 - 4.27%	50000.00 - 3.97%	50000.00 - 3.93%	50000.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
643(15) - FLAGGING - 2005 Bid Openings - (continued)				
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005 ALL REQUIRED CONTINGENT SUM
100000.00 - 4.60%	100000.00 - 4.67%	100000.00 - 4.52%	100000.00 - 4.34%	100000.00
58121 BB Palmer/Fishhook Road Resurfacing				11/02/2005 ALL REQUIRED CONTINGENT SUM
70000.00 - 4.64%	70000.00 - 4.76%	70000.00 - 4.35%	70000.00 - 4.27%	70000.00
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005 ALL REQUIRED CONTINGENT SUM
50000.00 - 4.93%	50000.00 - 4.06%	50000.00 - 3.85%	50000.00 - 3.62%	50000.00
643(16) - PILOT CAR - 2002 Bid Openings				
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002 10.00 HOUR
60.00 - 0.02%	70.00 - 0.02%	90.00 - 0.02%	60.00 - 0.01%	73.33
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002 3800.00 HOUR
60.00 - 0.63%	60.00 - 0.65%	70.00 - 0.74%	60.00 - 0.63%	63.33
643(20) - DETOUR - 2003 Bid Openings				
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003 ALL REQUIRED LUMP SUM
100000.00 - 0.89%	100000.00 - 1.07%	100000.00 - 0.98%	165000.00 - 1.62%	
643(23) - TRAFFIC PRICE ADJUSTMENT - 2001 Bid Openings				
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G				01/31/2001 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001 ALL REQUIRED CONTINGENT SUM
20000.00 - 0.25%	20000.00 - 0.29%	20000.00 - 0.28%	20000.00 - 0.26%	20000.00
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER				03/28/2001 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN				04/25/2001 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
52312 BB Parks Highway, MP 57-67				05/04/2001 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
52921 BB PALMER-WASILLA EXTENSION				06/06/2001 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
55015 BB Seward Highway MP 99 - Bird Creek				06/13/2001 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.				07/11/2001 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
55021 BB Glenn Hwy. Illumination,Palmer Hay Flats				07/18/2001 ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Pay Unit / Average
643(23) - TRAFFIC PRICE ADJUSTMENT - 2001 Bid Openings - (continued)					
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.				08/20/2001	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00
55150 BB Kodiak Paving Program, 2001				08/29/2001	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT				10/31/2001	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00
54043 BB HSIP				11/07/2001	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00
643(23) - TRAFFIC PRICE ADJUSTMENT - 2002 Bid Openings					
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK				02/20/2002	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00
53461 BB BETHEL BOARDWALK				04/03/2002	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00
55585 BB Central Region Highway Data Equipment,02				05/29/2002	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R				06/05/2002	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00
54964 BB High Tower Illumination Mast Replacement				06/28/2002	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
643(23) - TRAFFIC PRICE ADJUSTMENT - 2002 Bid Openings - (continued)			
55019 BB Talkeetna Spur Road Rehabilitation	06/28/2002	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB	07/12/2002	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
55089 BB Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
53834 BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
643(23) - TRAFFIC PRICE ADJUSTMENT - 2003 Bid Openings			
55579 BB Eklutna Lake Road	02/26/2003	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN	05/09/2003	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION	06/06/2003	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
56426 BB Dillingham Aleknagik Lake Road Paving	06/18/2003	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
56544 BB Palmer: Airport Rd. & E. Evergreen St.	06/20/2003	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00% / 0.00 - 0.00%		0.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
643(23) - TRAFFIC PRICE ADJUSTMENT - 2003 Bid Openings - (continued)				
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
643(23) - TRAFFIC PRICE ADJUSTMENT - 2004 Bid Openings				
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd			04/14/2004	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
56583 BB KENAI PENINSULA RESURFACING PROGRAM			05/05/2004	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI			05/26/2004	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
56886 BB Seward Meridian at Bogard Rd. Int. Imp.			06/11/2004	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004	ALL REQUIRED CONTINGENT SUM
100.00 - 0.01%	100.00 - 0.01%	100.00 - 0.01%	100.00 - 0.01%	100.00
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
55620 BB Hope Road Pavement Rehabilitation			09/08/2004	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
57288 BB CENTRAL REGION SAFETY PROJECTS 2004			11/03/2004	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
57440 BB CENTRAL REGION GUARDRAIL END TERMINAL UP			11/17/2004	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
57261b BB HSIP: RR/HWY GRADE XING & DURBALE MARKIN			11/19/2004	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
643(23) - TRAFFIC PRICE ADJUSTMENT - 2004 Bid Openings - (continued)				
56567 BB North Kenai Spur MP 22.0 - 29.7			12/01/2004	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation			12/08/2004	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
643(23) - TRAFFIC PRICE ADJUSTMENT - 2005 Bid Openings				
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II			01/12/2005	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G			04/27/2005	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
57851B BB TUDOR ROAD RESURFACING			04/27/2005	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
56314B BB COMBINED GLENN HWY, & MAT SU 2005			05/11/2005	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005			05/18/2005	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
61406 BB Kenai Spur Rd. MP 3-8 Repaving			06/24/2005	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P			07/27/2005	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
54991 BB SEWARD AREA PAVING, 2005			08/26/2005	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC			09/23/2005	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
58121 BB Palmer/Fishhook Road Resurfacing			11/02/2005	ALL REQUIRED CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR			12/16/2005	ALL REQUIRED CONTINGENT SUM
1000.00 - 0.10%	1000.00 - 0.08%	1000.00 - 0.08%	1000.00 - 0.07%	1000.00
643(25) - TRAFFIC CONTROL - 2001 Bid Openings				
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	ALL REQUIRED CONTINGENT SUM
275000.00 - 7.53%	275000.00 - 7.61%	275000.00 - 7.28%	275000.00 - 6.24%	275000.00
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001	ALL REQUIRED CONTINGENT SUM
200000.00 - 7.27%	200000.00 - 6.44%	200000.00 - 6.09%	200000.00 - 5.72%	200000.00
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G			01/31/2001	ALL REQUIRED CONTINGENT SUM
30000.00 - 2.42%	30000.00 - 1.77%	30000.00 - 1.51%	30000.00 - 1.27%	30000.00
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	ALL REQUIRED CONTINGENT SUM
360000.00 - 4.57%	360000.00 - 5.23%	360000.00 - 5.05%	360000.00 - 4.75%	360000.00
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER			03/28/2001	ALL REQUIRED CONTINGENT SUM
50000.00 - 15.1%	50000.00 - 12.7%	50000.00 - 11.3%	50000.00 - 10.1%	50000.00
52504 BB PEDRO BAY BRIDGE REPLACEMENT			04/04/2001	ALL REQUIRED CONTINGENT SUM
10000.00 - 1.32%	10000.00 - 1.06%	10000.00 - 0.95%	10000.00 - 0.94%	10000.00
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN			04/25/2001	ALL REQUIRED CONTINGENT SUM
700000.00 - 19.5%	700000.00 - 23.7%	700000.00 - 22.6%	700000.00 - 21.3%	700000.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
643(25) - TRAFFIC CONTROL - 2001 Bid Openings - (continued)				
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT				04/27/2001 ALL REQUIRED CONTINGENT SUM
5000.00 - 0.15%	5000.00 - 0.16%	5000.00 - 0.16%	5000.00 - 0.13%	5000.00
52312 BB Parks Highway, MP 57-67				05/04/2001 ALL REQUIRED CONTINGENT SUM
350000.00 - 1.89%	350000.00 - 1.95%	350000.00 - 1.95%	350000.00 - 1.90%	350000.00
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001 ALL REQUIRED CONTINGENT SUM
290000.00 - 7.36%	290000.00 - 7.26%	290000.00 - 7.26%	290000.00 - 6.18%	290000.00
52921 BB PALMER-WASILLA EXTENSION				06/06/2001 ALL REQUIRED CONTINGENT SUM
200000.00 - 2.85%	200000.00 - 3.05%	200000.00 - 3.01%	200000.00 - 3.00%	200000.00
55015 BB Seward Highway MP 99 - Bird Creek				06/13/2001 ALL REQUIRED CONTINGENT SUM
100000.00 - 14.4%	100000.00 - 20.4%	100000.00 - 17.0%	100000.00 - 16.9%	100000.00
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001 ALL REQUIRED CONTINGENT SUM
250000.00 - 10.4%	250000.00 - 10.6%	250000.00 - 9.68%	250000.00 - 8.94%	250000.00
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.				07/11/2001 ALL REQUIRED CONTINGENT SUM
60000.00 - 4.24%	60000.00 - 4.48%	60000.00 - 4.39%	60000.00 - 4.37%	60000.00
55021 BB Glenn Hwy. Illumination,Palmer Hay Flats				07/18/2001 ALL REQUIRED CONTINGENT SUM
35000.00 - 2.97%	35000.00 - 2.67%	35000.00 - 2.45%	35000.00 - 2.34%	35000.00
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001 ALL REQUIRED CONTINGENT SUM
125000.00 - 3.09%	125000.00 - 3.05%	125000.00 - 2.98%	125000.00 - 2.92%	125000.00
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001 ALL REQUIRED CONTINGENT SUM
42000.00 - 1.94%	42000.00 - 1.96%	42000.00 - 1.96%	42000.00 - 1.91%	42000.00
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.				08/20/2001 ALL REQUIRED CONTINGENT SUM
50000.00 - 3.56%	50000.00 - 4.52%	50000.00 - 3.92%	50000.00 - 3.53%	50000.00
55150 BB Kodiak Paving Program, 2001				08/29/2001 ALL REQUIRED CONTINGENT SUM
50000.00 - 1.70%	50000.00 - 1.41%	50000.00 - 1.37%	50000.00 - 1.06%	50000.00
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001 ALL REQUIRED CONTINGENT SUM
300000.00 - 1.94%	300000.00 - 2.16%	300000.00 - 2.03%	300000.00 - 1.96%	300000.00
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT				10/31/2001 ALL REQUIRED CONTINGENT SUM
15000.00 - 3.67%	15000.00 - 3.12%	15000.00 - 2.75%	15000.00 - 2.38%	15000.00
54043 BB HSIP				11/07/2001 ALL REQUIRED CONTINGENT SUM
39000.00 - 3.37%	39000.00 - 3.16%	39000.00 - 2.55%	39000.00 - 2.37%	39000.00
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001 ALL REQUIRED CONTINGENT SUM
8000.00 - 0.40%	8000.00 - 0.40%	8000.00 - 0.35%	8000.00 - 0.35%	8000.00
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001 ALL REQUIRED CONTINGENT SUM
300000.00 - 4.52%	300000.00 - 5.09%	300000.00 - 4.93%	300000.00 - 4.87%	300000.00
643(25) - TRAFFIC CONTROL - 2002 Bid Openings				
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002 ALL REQUIRED CONTINGENT SUM
250000.00 - 5.26%	250000.00 - 5.22%	250000.00 - 4.81%	250000.00 - 4.74%	250000.00
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002 ALL REQUIRED CONTINGENT SUM
50000.00 - 2.71%	50000.00 - 2.45%	50000.00 - 2.31%	50000.00 - 2.29%	50000.00
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002 ALL REQUIRED CONTINGENT SUM
12000.00 - 1.52%	12000.00 - 1.90%	12000.00 - 1.84%	12000.00 - 1.69%	12000.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
643(25) - TRAFFIC CONTROL - 2002 Bid Openings - (continued)				
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002 ALL REQUIRED CONTINGENT SUM
90000.00 - 1.94%	90000.00 - 1.90%	90000.00 - 1.82%	90000.00 - 1.79%	90000.00
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK				02/20/2002 ALL REQUIRED CONTINGENT SUM
130000.00 - 7.35%	130000.00 - 8.58%	130000.00 - 8.17%	130000.00 - 7.32%	130000.00
53461 BB BETHEL BOARDWALK				04/03/2002 ALL REQUIRED CONTINGENT SUM
2300.00 - 0.19%	2300.00 - 0.18%	2300.00 - 0.17%	2300.00 - 0.17%	2300.00
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002 ALL REQUIRED CONTINGENT SUM
1100000.00 - 10.3%	1100000.00 - 8.90%	1100000.00 - 8.42%	1100000.00 - 8.06%	1100000.00
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002 ALL REQUIRED CONTINGENT SUM
60000.00 - 3.63%	60000.00 - 4.37%	60000.00 - 4.14%	0.00 - 0.00%	60000.00
55585 BB Central Region Highway Data Equipment,02				05/29/2002 ALL REQUIRED CONTINGENT SUM
250000.00 - 8.16%	250000.00 - 10.5%	250000.00 - 10.4%	250000.00 - 9.31%	250000.00
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R				06/05/2002 ALL REQUIRED CONTINGENT SUM
130000.00 - 2.02%	130000.00 - 2.33%	130000.00 - 2.18%	130000.00 - 2.00%	130000.00
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002 ALL REQUIRED CONTINGENT SUM
78000.00 - 3.14%	78000.00 - 2.04%	78000.00 - 1.84%	78000.00 - 1.80%	78000.00
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002 ALL REQUIRED CONTINGENT SUM
1100000.00 - 7.47%	1100000.00 - 6.56%	1100000.00 - 6.48%	1100000.00 - 6.24%	1100000.00
54964 BB High Tower Illumination Mast Replacement				06/28/2002 ALL REQUIRED CONTINGENT SUM
200000.00 - 6.08%	200000.00 - 5.48%	200000.00 - 4.62%	200000.00 - 4.56%	200000.00
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002 ALL REQUIRED CONTINGENT SUM
40000.00 - 0.80%	40000.00 - 0.72%	40000.00 - 0.71%	40000.00 - 0.71%	40000.00
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002 ALL REQUIRED CONTINGENT SUM
250000.00 - 6.41%	250000.00 - 7.28%	250000.00 - 7.01%	0.00 - 0.00%	250000.00
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002 ALL REQUIRED CONTINGENT SUM
80000.00 - 4.58%	80000.00 - 3.72%	80000.00 - 2.47%	80000.00 - 2.29%	80000.00
53931 BB Iliamna/Newhalen Rd.s Surface Treatment				09/13/2002 ALL REQUIRED CONTINGENT SUM
30000.00 - 0.83%	30000.00 - 1.32%	30000.00 - 1.20%	30000.00 - 0.97%	30000.00
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002 ALL REQUIRED CONTINGENT SUM
150000.00 - 4.28%	150000.00 - 3.71%	150000.00 - 3.50%	0.00 - 0.00%	150000.00
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002 ALL REQUIRED CONTINGENT SUM
8000.00 - 0.64%	8000.00 - 0.60%	8000.00 - 0.57%	8000.00 - 0.42%	8000.00
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002 ALL REQUIRED CONTINGENT SUM
1500000.00 - 4.14%	1500000.00 - 4.31%	1500000.00 - 4.18%	1500000.00 - 4.16%	1500000.00
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002 ALL REQUIRED CONTINGENT SUM
220000.00 - 1.13%	220000.00 - 1.15%	220000.00 - 1.13%	220000.00 - 1.10%	220000.00
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002 ALL REQUIRED CONTINGENT SUM
1020000.00 - 6.59%	1020000.00 - 7.37%	1020000.00 - 7.33%	1020000.00 - 6.44%	1020000.00
643(25) - TRAFFIC CONTROL - 2003 Bid Openings				
55579 BB Eklutna Lake Road				02/26/2003 ALL REQUIRED CONTINGENT SUM
50000.00 - 1.95%	50000.00 - 1.56%	50000.00 - 1.48%	50000.00 - 1.39%	50000.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
643(25) - TRAFFIC CONTROL - 2003 Bid Openings - (continued)				
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003 ALL REQUIRED CONTINGENT SUM
200000.00 - 2.30%	200000.00 - 2.16%	200000.00 - 2.15%	200000.00 - 2.03%	200000.00
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003 ALL REQUIRED CONTINGENT SUM
100000.00 - 1.52%	100000.00 - 1.86%	100000.00 - 1.74%	100000.00 - 1.48%	100000.00
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003 ALL REQUIRED CONTINGENT SUM
15000.00 - 1.71%	15000.00 - 1.53%	15000.00 - 1.47%	15000.00 - 1.23%	15000.00
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003 ALL REQUIRED CONTINGENT SUM
170000.00 - 1.51%	170000.00 - 1.81%	170000.00 - 1.67%	170000.00 - 1.66%	170000.00
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003 ALL REQUIRED CONTINGENT SUM
280000.00 - 2.87%	280000.00 - 2.44%	280000.00 - 2.28%	280000.00 - 2.11%	280000.00
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003 ALL REQUIRED CONTINGENT SUM
400000.00 - 6.28%	400000.00 - 5.99%	400000.00 - 5.91%	0.00 - 0.00%	400000.00
56426 BB Dillingham Aleknagik Lake Road Paving				06/18/2003 ALL REQUIRED CONTINGENT SUM
100000.00 - 2.56%	100000.00 - 2.90%	100000.00 - 2.52%	100000.00 - 2.36%	100000.00
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003 ALL REQUIRED CONTINGENT SUM
100000.00 - 1.82%	100000.00 - 2.11%	100000.00 - 1.84%	0.00 - 0.00%	100000.00
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003 ALL REQUIRED CONTINGENT SUM
30000.00 - 5.84%	30000.00 - 7.16%	30000.00 - 6.58%	30000.00 - 6.52%	30000.00
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003 ALL REQUIRED CONTINGENT SUM
142000.00 - 4.51%	142000.00 - 5.15%	142000.00 - 5.08%	142000.00 - 4.50%	142000.00
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003 ALL REQUIRED CONTINGENT SUM
100000.00 - 2.47%	100000.00 - 2.43%	100000.00 - 2.37%	100000.00 - 2.34%	100000.00
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003 ALL REQUIRED CONTINGENT SUM
90000.00 - 6.58%	90000.00 - 6.13%	90000.00 - 5.88%	90000.00 - 5.31%	90000.00
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003 ALL REQUIRED CONTINGENT SUM
25000.00 - 0.97%	25000.00 - 0.87%	25000.00 - 0.79%	25000.00 - 0.79%	25000.00
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003 ALL REQUIRED CONTINGENT SUM
90000.00 - 5.51%	90000.00 - 5.70%	90000.00 - 5.03%	90000.00 - 4.99%	90000.00
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003 ALL REQUIRED CONTINGENT SUM
50000.00 - 1.92%	50000.00 - 2.51%	50000.00 - 2.40%	50000.00 - 2.37%	50000.00
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003 ALL REQUIRED CONTINGENT SUM
300000.00 - 7.03%	300000.00 - 7.13%	300000.00 - 7.02%	300000.00 - 6.51%	300000.00
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003 ALL REQUIRED CONTINGENT SUM
6500.00 - 0.89%	6500.00 - 0.71%	6500.00 - 0.65%	6500.00 - 0.65%	6500.00
643(25) - TRAFFIC CONTROL - 2004 Bid Openings				
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004 ALL REQUIRED CONTINGENT SUM
1200000.00 - 5.04%	1200000.00 - 4.63%	1200000.00 - 4.44%	1200000.00 - 4.16%	1200000.00
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004 ALL REQUIRED CONTINGENT SUM
100000.00 - 9.14%	100000.00 - 9.30%	100000.00 - 9.29%	100000.00 - 8.26%	100000.00
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004 ALL REQUIRED CONTINGENT SUM
158000.00 - 4.46%	158000.00 - 5.54%	158000.00 - 4.87%	158000.00 - 4.70%	158000.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
643(25) - TRAFFIC CONTROL - 2004 Bid Openings - (continued)				
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004 ALL REQUIRED CONTINGENT SUM
80000.00 - 3.53%	80000.00 - 3.69%	80000.00 - 3.46%	80000.00 - 3.42%	80000.00
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI				05/26/2004 ALL REQUIRED CONTINGENT SUM
35000.00 - 2.41%	35000.00 - 1.84%	0.00 - 0.00%	0.00 - 0.00%	35000.00
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004 ALL REQUIRED CONTINGENT SUM
50000.00 - 4.61%	50000.00 - 6.31%	50000.00 - 6.16%	50000.00 - 5.75%	50000.00
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004 ALL REQUIRED CONTINGENT SUM
100000.00 - 1.08%	100000.00 - 0.95%	100000.00 - 0.92%	100000.00 - 0.92%	100000.00
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004 ALL REQUIRED CONTINGENT SUM
100000.00 - 7.35%	100000.00 - 7.25%	100000.00 - 6.37%	100000.00 - 5.89%	100000.00
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004 ALL REQUIRED CONTINGENT SUM
400000.00 - 1.66%	400000.00 - 1.45%	400000.00 - 1.40%	400000.00 - 1.25%	400000.00
55620 BB Hope Road Pavement Rehabilitation				09/08/2004 ALL REQUIRED CONTINGENT SUM
50000.00 - 2.55%	50000.00 - 2.35%	50000.00 - 2.35%	50000.00 - 2.18%	50000.00
56830 BB Sterling Highway: Soldotna Urban				10/08/2004 ALL REQUIRED CONTINGENT SUM
1500000.00 - 5.70%	1500000.00 - 5.36%	1500000.00 - 5.20%	1500000.00 - 5.15%	1500000.00
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004 ALL REQUIRED CONTINGENT SUM
35000.00 - 1.52%	35000.00 - 1.31%	35000.00 - 1.10%	35000.00 - 1.07%	35000.00
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004 ALL REQUIRED CONTINGENT SUM
90000.00 - 11.2%	90000.00 - 9.87%	90000.00 - 9.10%	90000.00 - 8.19%	90000.00
57440 BB CENTRAL REGION GUARDRAIL END TERMINAL UP				11/17/2004 ALL REQUIRED CONTINGENT SUM
45000.00 - 5.82%	45000.00 - 4.51%	45000.00 - 4.28%	45000.00 - 4.16%	45000.00
57261b BB HSIP: RR/HWY GRADE XING & DURBALE MARKIN				11/19/2004 ALL REQUIRED CONTINGENT SUM
30000.00 - 4.94%	30000.00 - 4.08%	30000.00 - 3.85%	30000.00 - 3.08%	30000.00
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004 ALL REQUIRED CONTINGENT SUM
500000.00 - 6.88%	500000.00 - 7.99%	500000.00 - 7.58%	500000.00 - 6.51%	500000.00
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004 ALL REQUIRED CONTINGENT SUM
150000.00 - 6.53%	150000.00 - 5.84%	150000.00 - 5.75%	150000.00 - 5.27%	150000.00
643(25) - TRAFFIC CONTROL - 2005 Bid Openings				
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005 ALL REQUIRED CONTINGENT SUM
65000.00 - 1.60%	65000.00 - 1.31%	65000.00 - 1.31%	65000.00 - 1.25%	65000.00
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005 ALL REQUIRED CONTINGENT SUM
140000.00 - 8.22%	140000.00 - 7.38%	140000.00 - 6.94%	140000.00 - 6.39%	140000.00
57851B BB TUDOR ROAD RESURFACING				04/27/2005 ALL REQUIRED CONTINGENT SUM
600000.00 - 7.33%	600000.00 - 7.15%	600000.00 - 7.04%	0.00 - 0.00%	600000.00
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005 ALL REQUIRED CONTINGENT SUM
150000.00 - 3.49%	150000.00 - 3.31%	150000.00 - 3.16%	150000.00 - 3.05%	150000.00
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005 ALL REQUIRED CONTINGENT SUM
50000.00 - 5.18%	50000.00 - 4.81%	50000.00 - 4.77%	50000.00 - 4.77%	50000.00
61406 BB Kenai Spur Rd. MP 3-8 Repaving				06/24/2005 ALL REQUIRED CONTINGENT SUM
300000.00 - 13.6%	300000.00 - 16.8%	300000.00 - 16.8%	300000.00 - 15.6%	300000.00

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
643(25) - TRAFFIC CONTROL - 2005 Bid Openings - (continued)			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P	07/27/2005	ALL REQUIRED	CONTINGENT SUM
120000.00 - 0.26% / 120000.00 - 0.32% / 120000.00 - 0.29% / 120000.00 - 0.27%		120000.00	
54991 BB SEWARD AREA PAVING, 2005	08/26/2005	ALL REQUIRED	CONTINGENT SUM
50000.00 - 4.66% / 50000.00 - 4.27% / 50000.00 - 3.97% / 50000.00 - 3.93%		50000.00	
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC	09/23/2005	ALL REQUIRED	CONTINGENT SUM
170000.00 - 7.82% / 170000.00 - 7.93% / 170000.00 - 7.69% / 170000.00 - 7.38%		170000.00	
58121 BB Palmer/Fishhook Road Resurfacing	11/02/2005	ALL REQUIRED	CONTINGENT SUM
80000.00 - 5.30% / 80000.00 - 5.44% / 80000.00 - 4.97% / 80000.00 - 4.88%		80000.00	
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR	12/16/2005	ALL REQUIRED	CONTINGENT SUM
50000.00 - 4.93% / 50000.00 - 4.06% / 50000.00 - 3.85% / 50000.00 - 3.62%		50000.00	
643(27) - TEMPORARY GUARDRAIL - 2002 Bid Openings			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	468.00	METER
63.00 - 0.19% / 60.00 - 0.20% / 65.00 - 0.22% / 50.00 - 0.15%		58.33	
643(29) - NEWSPAPER ADVERTISEMENTS - 2001 Bid Openings			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	ALL REQUIRED	CONTINGENT SUM
25000.00 - 0.32% / 25000.00 - 0.36% / 25000.00 - 0.35% / 25000.00 - 0.33%		25000.00	
643(29) - NEWSPAPER ADVERTISEMENTS - 2002 Bid Openings			
53461 BB BETHEL BOARDWALK	04/03/2002	ALL REQUIRED	CONTINGENT SUM
1550.00 - 0.13% / 1550.00 - 0.12% / 1550.00 - 0.12% / 1550.00 - 0.11%		1550.00	
643(29) - NEWSPAPER ADVERTISEMENTS - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	ALL REQUIRED	CONTINGENT SUM
16000.00 - 0.16% / 16000.00 - 0.14% / 16000.00 - 0.13% / 16000.00 - 0.12%		16000.00	
643(29) - PORTABLE TRAFFIC SIGNAL - 2001 Bid Openings			
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G	01/31/2001	ALL REQUIRED	LUMP SUM
30000.00 - 2.42% / 33000.00 - 1.95% / 50000.00 - 2.52% / 160000.00 - 6.76%			
643(29) - PORTABLE TRAFFIC SIGNAL - 2002 Bid Openings			
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	ALL REQUIRED	LUMP SUM
30000.00 - 1.21% / 48000.00 - 1.26% / 75000.00 - 1.77% / 0.01 - 0.00%			
643(29) - TEMPORARY BRIDGE - 2001 Bid Openings			
52312 BB Parks Highway, MP 57-67	05/04/2001	ALL REQUIRED	LUMP SUM
300000.00 - 1.62% / 600000.00 - 3.34% / 600000.00 - 3.34% / 380000.00 - 2.06%			
643(29) - TEMPORARY BRIDGE - 2002 Bid Openings			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	ALL REQUIRED	LUMP SUM
400000.00 - 2.59% / 400000.00 - 2.89% / 300000.00 - 2.16% / 325000.00 - 2.05%			
55334 A1 SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	ALL REQUIRED	LUMP SUM
400000.00 - 2.59% / 400000.00 - 2.89% / 300000.00 - 2.16% / 225000.00 - 1.42%			
55334 A2 SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	ALL REQUIRED	LUMP SUM
360000.00 - 2.33% / 400000.00 - 2.89% / 300000.00 - 2.16% / 225000.00 - 1.42%			
643(29) - TEMPORARY BRIDGE - 2003 Bid Openings			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	ALL REQUIRED	LUMP SUM
300000.00 - 3.45% / 275000.00 - 2.97% / 420000.00 - 4.52% / 300000.00 - 3.05%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
643(29) - TEMPORARY BRIDGE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
2620500.00 - 9.96%	3000000.00 - 10.7%	1540000.00 - 5.34%	2700000.00 - 9.27%			
643(29) - TEMPORARY DETOUR - 2005 Bid Openings						
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	ALL REQUIRED	LUMP SUM
20000.00 - 1.97%	26000.00 - 2.11%	60000.00 - 4.62%	11500.00 - 0.83%			
643(29) - WIM DETOUR - 2002 Bid Openings						
55585 BB Central Region Highway Data Equipment,02				05/29/2002	ALL REQUIRED	LUMP SUM
136000.00 - 4.44%	300000.00 - 12.6%	341000.00 - 14.2%	500200.00 - 18.6%			
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R				06/05/2002	ALL REQUIRED	LUMP SUM
165000.00 - 2.57%	140000.00 - 2.51%	75000.00 - 1.25%	110000.00 - 1.69%			
643(30) - TEMPORARY ACCESS - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
400000.00 - 0.87%	500000.00 - 1.35%	560000.00 - 1.38%	1043000.00 - 2.35%			
643(30) - TEMPORARY CROSSING - 2001 Bid Openings						
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	ALL REQUIRED	LUMP SUM
30000.00 - 1.49%	5500.00 - 0.28%	75000.00 - 3.32%	73000.00 - 3.18%			
643(30) - TEMPORARY CROSSING - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	ALL REQUIRED	LUMP SUM
650000.00 - 1.79%	1000000.00 - 2.87%	450000.00 - 1.25%	750000.00 - 2.08%			
643(31) - PUBLIC INFORMATION PROGRAM - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
50000.00 - 0.63%	10000.00 - 0.15%	40000.00 - 0.56%	45000.00 - 0.59%			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	ALL REQUIRED	CONTINGENT SUM
20000.00 - 0.51%	20000.00 - 0.50%	20000.00 - 0.50%	20000.00 - 0.43%		20000.00	
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.42%	10000.00 - 0.42%	0.00 - 0.00%	10000.00 - 0.36%			
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	ALL REQUIRED	CONTINGENT SUM
20000.00 - 0.49%	20000.00 - 0.49%	20000.00 - 0.48%	20000.00 - 0.47%		20000.00	
643(31) - PUBLIC INFORMATION PROGRAM - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	ALL REQUIRED	LUMP SUM
15000.00 - 0.14%	50000.00 - 0.40%	120000.00 - 0.92%	100000.00 - 0.73%			
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	ALL REQUIRED	LUMP SUM
20000.00 - 1.21%	30000.00 - 2.19%	20000.00 - 1.38%	0.00 - 0.00%			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.07%	95000.00 - 0.57%	50000.00 - 0.29%	100000.00 - 0.57%			
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.26%	25000.00 - 0.73%	1.00 - 0.00%	0.00 - 0.00%			
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	ALL REQUIRED	LUMP SUM
15000.00 - 0.86%	15000.00 - 0.70%	5000.00 - 0.15%	55000.00 - 1.57%			
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.29%	35000.00 - 0.86%	10000.00 - 0.23%	0.00 - 0.00%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
643(31) - PUBLIC INFORMATION PROGRAM - 2002 Bid Openings - (continued)						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.03%	50000.00 - 0.14%	150000.00 - 0.42%	100000.00 - 0.28%			
643(31) - PUBLIC INFORMATION PROGRAM - 2003 Bid Openings						
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	ALL REQUIRED	LUMP SUM
25000.00 - 0.38%	40000.00 - 0.74%	20000.00 - 0.35%	35000.00 - 0.52%			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	ALL REQUIRED	LUMP SUM
25000.00 - 0.39%	30000.00 - 0.45%	50000.00 - 0.74%	0.00 - 0.00%			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.18%	50000.00 - 1.06%	15000.00 - 0.28%	0.00 - 0.00%			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	ALL REQUIRED	CONTINGENT SUM
20000.00 - 0.49%	20000.00 - 0.49%	20000.00 - 0.47%	20000.00 - 0.47%		20000.00	
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	ALL REQUIRED	CONTINGENT SUM
50000.00 - 3.65%	50000.00 - 3.41%	50000.00 - 3.26%	50000.00 - 2.95%		50000.00	
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	CONTINGENT SUM
35000.00 - 0.82%	35000.00 - 0.83%	35000.00 - 0.82%	35000.00 - 0.76%		35000.00	
643(31) - PUBLIC INFORMATION PROGRAM - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
15000.00 - 0.06%	100000.00 - 0.39%	60000.00 - 0.22%	90000.00 - 0.31%			
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	ALL REQUIRED	CONTINGENT SUM
40000.00 - 3.66%	40000.00 - 3.72%	40000.00 - 3.71%	40000.00 - 3.30%		40000.00	
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.37%	5000.00 - 0.36%	5000.00 - 0.32%	5000.00 - 0.29%		5000.00	
643(31) - PUBLIC INFORMATION PROGRAM - 2005 Bid Openings						
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	ALL REQUIRED	CONTINGENT SUM
35000.00 - 2.05%	35000.00 - 1.85%	35000.00 - 1.73%	35000.00 - 1.60%		35000.00	
643(32) - PORTABLE TOILETS - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	8.00	EACH
9300.00 - 0.21%	5000.00 - 0.11%	6000.00 - 0.13%	3000.00 - 0.07%		4666.67	
643(40) - TEMPORARY ELECTROLIER - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	CONTINGENT SUM
15000.00 - 0.06%	15000.00 - 0.05%	15000.00 - 0.05%	15000.00 - 0.05%		15000.00	
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	ALL REQUIRED	CONTINGENT SUM
16000.00 - 0.22%	16000.00 - 0.26%	16000.00 - 0.24%	16000.00 - 0.21%		16000.00	
643(40) - TEMPORARY ELECTROLIER - 2005 Bid Openings						
57851B BB TUDOR ROAD RESURFACING				04/27/2005	1.00	EACH
26000.00 - 0.32%	26000.00 - 0.31%	26000.00 - 0.31%	0.00 - 0.00%		26000.00	
643(41) - TEMPORARY SIGNAL SYSTEM - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
15000.00 - 0.06%	95000.00 - 0.34%	65000.00 - 0.23%	23000.00 - 0.08%			
644(1) - FIELD OFFICE - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.27%	7000.00 - 0.19%	8000.00 - 0.21%	18000.00 - 0.41%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
644(1) - FIELD OFFICE - 2001 Bid Openings - (continued)						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	ALL REQUIRED	LUMP SUM
5000.00 - 0.18%	10000.00 - 0.32%	2500.00 - 0.08%	4000.00 - 0.11%			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
7500.00 - 0.10%	6000.00 - 0.09%	10000.00 - 0.14%	15000.00 - 0.20%			
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER				03/28/2001	ALL REQUIRED	LUMP SUM
5000.00 - 1.51%	2500.00 - 0.63%	3000.00 - 0.68%	5000.00 - 1.01%			
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001	ALL REQUIRED	LUMP SUM
15000.00 - 1.98%	9000.00 - 0.95%	10000.00 - 0.95%	15000.00 - 1.41%			
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN				04/25/2001	ALL REQUIRED	LUMP SUM
2000.00 - 0.06%	2000.00 - 0.07%	5000.00 - 0.16%	3000.00 - 0.09%			
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT				04/27/2001	ALL REQUIRED	LUMP SUM
12000.00 - 0.36%	12000.00 - 0.39%	5000.00 - 0.16%	15000.00 - 0.39%			
52312 BB Parks Highway, MP 57-67				05/04/2001	ALL REQUIRED	LUMP SUM
15000.00 - 0.08%	15000.00 - 0.08%	20000.00 - 0.11%	20000.00 - 0.11%			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	ALL REQUIRED	LUMP SUM
8000.00 - 0.20%	10000.00 - 0.25%	10000.00 - 0.25%	10000.00 - 0.21%			
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.14%	4320.76 - 0.07%	10000.00 - 0.15%	20000.00 - 0.30%			
55015 BB Seward Highway MP 99 - Bird Creek				06/13/2001	ALL REQUIRED	LUMP SUM
10000.00 - 1.44%	1500.00 - 0.31%	2500.00 - 0.42%	1000.00 - 0.17%			
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.42%	10000.00 - 0.42%	5000.00 - 0.19%	5000.00 - 0.18%			
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.				07/11/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.71%	2000.00 - 0.15%	2000.00 - 0.15%	1500.00 - 0.11%			
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.25%	5000.00 - 0.12%	8500.00 - 0.20%	13100.00 - 0.31%			
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.46%	6500.00 - 0.30%	12000.00 - 0.56%	10000.00 - 0.45%			
55150 BB Kodiak Paving Program, 2001				08/29/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.34%	6600.00 - 0.19%	5000.00 - 0.14%	10000.00 - 0.21%			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	ALL REQUIRED	LUMP SUM
15000.00 - 0.10%	20000.00 - 0.14%	25000.00 - 0.17%	30000.00 - 0.20%			
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT				10/31/2001	ALL REQUIRED	LUMP SUM
5000.00 - 1.22%	6000.00 - 1.25%	5000.00 - 0.92%	5000.00 - 0.79%			
54043 BB HSIP				11/07/2001	ALL REQUIRED	LUMP SUM
2250.00 - 0.19%	5000.00 - 0.41%	5600.00 - 0.37%	6000.00 - 0.36%			
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.50%	7000.00 - 0.35%	20000.00 - 0.89%	14000.00 - 0.61%			
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	ALL REQUIRED	LUMP SUM
8000.00 - 0.12%	10000.00 - 0.17%	5500.00 - 0.09%	6000.00 - 0.10%			
644(1) - FIELD OFFICE - 2002 Bid Openings						
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	ALL REQUIRED	LUMP SUM
7500.00 - 0.16%	5000.00 - 0.10%	2500.00 - 0.05%	4147.20 - 0.08%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
644(1) - FIELD OFFICE - 2002 Bid Openings - (continued)						
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.54%	3000.00 - 0.15%	6000.00 - 0.28%	7500.00 - 0.34%			
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	ALL REQUIRED	LUMP SUM
16200.00 - 0.35%	7500.00 - 0.16%	10000.00 - 0.20%	5000.00 - 0.10%			
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK				02/20/2002	ALL REQUIRED	LUMP SUM
2000.00 - 0.11%	5000.00 - 0.33%	5000.00 - 0.31%	10000.00 - 0.56%			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.09%	12000.00 - 0.10%	20000.00 - 0.15%	40000.00 - 0.29%			
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.61%	7000.00 - 0.51%	5000.00 - 0.35%	0.00 - 0.00%			
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R				06/05/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.08%	5000.00 - 0.09%	7000.00 - 0.12%	7000.00 - 0.11%			
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.20%	12000.00 - 0.31%	23000.00 - 0.54%	25000.00 - 0.58%			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
11000.00 - 0.07%	20000.00 - 0.12%	15000.00 - 0.09%	25000.00 - 0.14%			
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.20%	20000.00 - 0.36%	5000.00 - 0.09%	20000.00 - 0.35%			
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.26%	8000.00 - 0.23%	5000.00 - 0.14%	0.00 - 0.00%			
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.29%	12000.00 - 0.56%	5000.00 - 0.15%	10000.00 - 0.29%			
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	ALL REQUIRED	LUMP SUM
24000.00 - 0.68%	15000.00 - 0.37%	10000.00 - 0.23%	0.00 - 0.00%			
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.80%	6000.00 - 0.45%	13000.00 - 0.93%	10000.00 - 0.53%			
55950 BB Kodiak Area Wide Guardrail, Phase I				09/25/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.28%	12000.00 - 0.82%	5000.00 - 0.24%	18300.00 - 0.82%			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	ALL REQUIRED	LUMP SUM
20000.00 - 0.06%	30000.00 - 0.09%	120000.00 - 0.33%	50000.00 - 0.14%			
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	ALL REQUIRED	LUMP SUM
25000.00 - 0.13%	20000.00 - 0.10%	30000.00 - 0.15%	31000.00 - 0.15%			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.06%	30000.00 - 0.22%	35000.00 - 0.25%	18000.00 - 0.11%			
644(1) - FIELD OFFICE - 2003 Bid Openings						
55579 BB Eklutna Lake Road				02/26/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.39%	8000.00 - 0.25%	10000.00 - 0.30%	10000.00 - 0.28%			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	ALL REQUIRED	LUMP SUM
15000.00 - 0.17%	20000.00 - 0.22%	15000.00 - 0.16%	1000.00 - 0.01%			
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.15%	7500.00 - 0.14%	10000.00 - 0.17%	10000.00 - 0.15%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
644(1) - FIELD OFFICE - 2003 Bid Openings - (continued)						
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.57%	13800.00 - 1.41%	6000.00 - 0.59%	10000.00 - 0.82%			
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.04%	15000.00 - 0.16%	30000.00 - 0.29%	20000.00 - 0.20%			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	ALL REQUIRED	LUMP SUM
25000.00 - 0.26%	45000.00 - 0.39%	25000.00 - 0.20%	35000.00 - 0.26%			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	ALL REQUIRED	LUMP SUM
8000.00 - 0.13%	20000.00 - 0.30%	20000.00 - 0.30%	0.00 - 0.00%			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.18%	30000.00 - 0.63%	20000.00 - 0.37%	0.00 - 0.00%			
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	ALL REQUIRED	LUMP SUM
15000.00 - 0.48%	12000.00 - 0.43%	15000.00 - 0.54%	20000.00 - 0.63%			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.25%	6900.00 - 0.17%	50000.00 - 1.18%	12000.00 - 0.28%			
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.37%	20000.00 - 1.36%	8000.00 - 0.52%	14000.00 - 0.83%			
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	ALL REQUIRED	LUMP SUM
17750.00 - 0.69%	17000.00 - 0.59%	10000.00 - 0.32%	17000.00 - 0.53%			
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.61%	10000.00 - 0.63%	7000.00 - 0.39%	10000.00 - 0.55%			
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.38%	12000.00 - 0.60%	7000.00 - 0.34%	1000.00 - 0.05%			
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.23%	10000.00 - 0.24%	10000.00 - 0.23%	11500.00 - 0.25%			
644(1) - FIELD OFFICE - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
15000.00 - 0.06%	35000.00 - 0.13%	30000.00 - 0.11%	45000.00 - 0.16%			
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	ALL REQUIRED	LUMP SUM
10000.00 - 0.28%	7000.00 - 0.25%	10000.00 - 0.31%	10000.00 - 0.30%			
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	ALL REQUIRED	LUMP SUM
10000.00 - 0.44%	8000.00 - 0.37%	3500.00 - 0.15%	15000.00 - 0.64%			
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI				05/26/2004	ALL REQUIRED	LUMP SUM
6000.00 - 0.41%	5000.00 - 0.26%	0.00 - 0.00%	0.00 - 0.00%			
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	ALL REQUIRED	LUMP SUM
10000.00 - 0.92%	12654.00 - 1.60%	5000.00 - 0.62%	7000.00 - 0.80%			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	ALL REQUIRED	LUMP SUM
25000.00 - 0.27%	30000.00 - 0.29%	21000.00 - 0.19%	40000.00 - 0.37%			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	ALL REQUIRED	LUMP SUM
10000.00 - 0.73%	11500.00 - 0.83%	14000.00 - 0.89%	4000.00 - 0.24%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
10000.00 - 0.04%	10000.00 - 0.04%	35000.00 - 0.12%	40000.00 - 0.12%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
644(1) - FIELD OFFICE - 2004 Bid Openings - (continued)						
55620 BB Hope Road Pavement Rehabilitation				09/08/2004	ALL REQUIRED	LUMP SUM
10000.00 - 0.51%	12000.00 - 0.56%	9250.00 - 0.43%	10000.00 - 0.44%			
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
20000.00 - 0.08%	70000.00 - 0.25%	200000.00 - 0.69%	50000.00 - 0.17%			
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	ALL REQUIRED	LUMP SUM
6000.00 - 0.26%	38000.00 - 1.42%	10000.00 - 0.31%	10000.00 - 0.31%			
57440 BB CENTRAL REGION GUARDRAIL END TERMINAL UP				11/17/2004	ALL REQUIRED	LUMP SUM
10000.00 - 1.29%	4600.00 - 0.46%	7500.00 - 0.71%	6300.00 - 0.58%			
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	ALL REQUIRED	LUMP SUM
15000.00 - 0.21%	7500.00 - 0.12%	7500.00 - 0.11%	12000.00 - 0.16%			
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	ALL REQUIRED	LUMP SUM
10000.00 - 0.44%	15000.00 - 0.58%	10000.00 - 0.38%	12000.00 - 0.42%			
644(1) - FIELD OFFICE - 2005 Bid Openings						
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005	ALL REQUIRED	LUMP SUM
5000.00 - 0.12%	6668.00 - 0.13%	12000.00 - 0.24%	20000.00 - 0.38%			
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	ALL REQUIRED	LUMP SUM
13000.00 - 0.76%	13000.00 - 0.69%	5000.00 - 0.25%	12500.00 - 0.57%			
57851B BB TUDOR ROAD RESURFACING				04/27/2005	ALL REQUIRED	LUMP SUM
8000.00 - 0.10%	20000.00 - 0.24%	10000.00 - 0.12%	0.00 - 0.00%			
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	ALL REQUIRED	LUMP SUM
20000.00 - 0.47%	7000.00 - 0.15%	6000.00 - 0.13%	20000.00 - 0.41%			
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	ALL REQUIRED	LUMP SUM
10000.00 - 1.04%	7000.00 - 0.67%	7000.00 - 0.67%	5000.00 - 0.48%			
61406 BB Kenai Spur Rd. MP 3-8 Repaving				06/24/2005	ALL REQUIRED	LUMP SUM
15000.00 - 0.68%	2500.00 - 0.14%	5000.00 - 0.28%	3500.00 - 0.18%			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
10000.00 - 0.02%	60000.00 - 0.16%	50000.00 - 0.12%	75000.00 - 0.17%			
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	ALL REQUIRED	LUMP SUM
8000.00 - 0.75%	5500.00 - 0.47%	7500.00 - 0.60%	9200.00 - 0.72%			
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	ALL REQUIRED	LUMP SUM
15000.00 - 0.69%	7500.00 - 0.35%	13000.00 - 0.59%	4632.53 - 0.20%			
58121 BB Palmer/Fishhook Road Resurfacing				11/02/2005	ALL REQUIRED	LUMP SUM
10000.00 - 0.66%	5000.00 - 0.34%	8000.00 - 0.50%	12000.00 - 0.73%			
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	ALL REQUIRED	LUMP SUM
10000.00 - 0.99%	6000.00 - 0.49%	6000.00 - 0.46%	6000.00 - 0.43%			
644(2) - FIELD LABORATORY - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	ALL REQUIRED	LUMP SUM
7000.00 - 0.19%	4500.00 - 0.12%	8000.00 - 0.21%	15000.00 - 0.34%			
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	ALL REQUIRED	LUMP SUM
5000.00 - 0.18%	7000.00 - 0.23%	3500.00 - 0.11%	2000.00 - 0.06%			
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER				03/28/2001	ALL REQUIRED	LUMP SUM
3000.00 - 0.91%	2000.00 - 0.51%	3000.00 - 0.68%	5000.00 - 1.01%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
644(2) - FIELD LABORATORY - 2001 Bid Openings - (continued)						
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT				04/27/2001	ALL REQUIRED	LUMP SUM
8000.00 - 0.24%	6000.00 - 0.19%	5000.00 - 0.16%	12000.00 - 0.31%			
52312 BB Parks Highway, MP 57-67				05/04/2001	ALL REQUIRED	LUMP SUM
8000.00 - 0.04%	5000.00 - 0.03%	6000.00 - 0.03%	15000.00 - 0.08%			
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.14%	4320.76 - 0.07%	5000.00 - 0.08%	10000.00 - 0.15%			
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001	ALL REQUIRED	LUMP SUM
5000.00 - 0.21%	4000.00 - 0.17%	4000.00 - 0.15%	5000.00 - 0.18%			
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.				07/11/2001	ALL REQUIRED	LUMP SUM
5000.00 - 0.35%	2000.00 - 0.15%	2000.00 - 0.15%	1500.00 - 0.11%			
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	ALL REQUIRED	LUMP SUM
8000.00 - 0.20%	2000.00 - 0.05%	4200.00 - 0.10%	2500.00 - 0.06%			
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	ALL REQUIRED	LUMP SUM
4000.00 - 0.18%	3500.00 - 0.16%	5000.00 - 0.23%	5000.00 - 0.23%			
55150 BB Kodiak Paving Program, 2001				08/29/2001	ALL REQUIRED	LUMP SUM
5000.00 - 0.17%	3800.00 - 0.11%	5000.00 - 0.14%	5000.00 - 0.11%			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	ALL REQUIRED	LUMP SUM
8500.00 - 0.05%	5500.00 - 0.04%	10000.00 - 0.07%	10000.00 - 0.07%			
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	ALL REQUIRED	LUMP SUM
5000.00 - 0.08%	5000.00 - 0.08%	3700.00 - 0.06%	5500.00 - 0.09%			
644(2) - FIELD LABORATORY - 2002 Bid Openings						
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.11%	2500.00 - 0.05%	1000.00 - 0.02%	4147.20 - 0.08%			
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.27%	3000.00 - 0.15%	3000.00 - 0.14%	4500.00 - 0.21%			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.05%	10000.00 - 0.08%	10000.00 - 0.08%	10000.00 - 0.07%			
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.30%	3000.00 - 0.22%	2000.00 - 0.14%	0.00 - 0.00%			
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	ALL REQUIRED	LUMP SUM
2500.00 - 0.10%	6000.00 - 0.16%	12000.00 - 0.28%	15000.00 - 0.35%			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
6000.00 - 0.04%	10000.00 - 0.06%	5000.00 - 0.03%	12000.00 - 0.07%			
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.10%	10000.00 - 0.18%	3000.00 - 0.05%	6000.00 - 0.11%			
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	ALL REQUIRED	LUMP SUM
4000.00 - 0.10%	2600.00 - 0.08%	5000.00 - 0.14%	0.00 - 0.00%			
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.29%	7500.00 - 0.35%	5000.00 - 0.15%	1700.00 - 0.05%			
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.29%	10000.00 - 0.25%	4000.00 - 0.09%	0.00 - 0.00%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
644(2) - FIELD LABORATORY - 2002 Bid Openings - (continued)						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.03%	20000.00 - 0.06%	30000.00 - 0.08%	10000.00 - 0.03%			
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.05%	10000.00 - 0.05%	10000.00 - 0.05%	5000.00 - 0.02%			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.03%	10000.00 - 0.07%	6000.00 - 0.04%	7500.00 - 0.05%			
644(2) - FIELD LABORATORY - 2003 Bid Openings						
55579 BB Eklutna Lake Road				02/26/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.19%	4000.00 - 0.12%	7500.00 - 0.22%	5000.00 - 0.14%			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.06%	7000.00 - 0.08%	7500.00 - 0.08%	1000.00 - 0.01%			
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	ALL REQUIRED	LUMP SUM
4000.00 - 0.06%	3000.00 - 0.06%	5000.00 - 0.09%	10000.00 - 0.15%			
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	ALL REQUIRED	LUMP SUM
3000.00 - 0.03%	10000.00 - 0.11%	5000.00 - 0.05%	8000.00 - 0.08%			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.10%	15000.00 - 0.13%	8000.00 - 0.07%	6500.00 - 0.05%			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	ALL REQUIRED	LUMP SUM
4000.00 - 0.06%	5000.00 - 0.07%	6000.00 - 0.09%	0.00 - 0.00%			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.18%	6000.00 - 0.13%	2500.00 - 0.05%	0.00 - 0.00%			
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.32%	5000.00 - 0.18%	5000.00 - 0.18%	15000.00 - 0.48%			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.12%	5750.00 - 0.14%	10000.00 - 0.24%	7000.00 - 0.16%			
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	ALL REQUIRED	LUMP SUM
5500.00 - 0.21%	5000.00 - 0.17%	7000.00 - 0.22%	10000.00 - 0.31%			
644(2) - FIELD LABORATORY - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
8000.00 - 0.03%	10000.00 - 0.04%	10000.00 - 0.04%	15000.00 - 0.05%			
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	ALL REQUIRED	LUMP SUM
10000.00 - 0.44%	6500.00 - 0.30%	3200.00 - 0.14%	10000.00 - 0.43%			
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI				05/26/2004	ALL REQUIRED	LUMP SUM
3000.00 - 0.21%	5000.00 - 0.26%	0.00 - 0.00%	0.00 - 0.00%			
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.46%	4995.00 - 0.63%	2500.00 - 0.31%	3000.00 - 0.34%			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	ALL REQUIRED	LUMP SUM
6000.00 - 0.06%	17000.00 - 0.16%	6000.00 - 0.06%	10000.00 - 0.09%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
8000.00 - 0.03%	10000.00 - 0.04%	15000.00 - 0.05%	10000.00 - 0.03%			
55620 BB Hope Road Pavement Rehabilitation				09/08/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.25%	2400.00 - 0.11%	5500.00 - 0.26%	7500.00 - 0.33%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
644(2) - FIELD LABORATORY - 2004 Bid Openings - (continued)						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
15000.00 - 0.06%	15000.00 - 0.05%	90000.00 - 0.31%	20000.00 - 0.07%			
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.22%	25000.00 - 0.94%	5000.00 - 0.16%	4000.00 - 0.12%			
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.07%	5000.00 - 0.08%	4000.00 - 0.06%	10000.00 - 0.13%			
644(2) - FIELD LABORATORY - 2005 Bid Openings						
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	ALL REQUIRED	LUMP SUM
10000.00 - 0.23%	5000.00 - 0.11%	5000.00 - 0.11%	7300.00 - 0.15%			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
4000.00 - 0.01%	15000.00 - 0.04%	20000.00 - 0.05%	10000.00 - 0.02%			
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	ALL REQUIRED	LUMP SUM
3000.00 - 0.28%	4500.00 - 0.38%	5000.00 - 0.40%	5100.00 - 0.40%			
58121 BB Palmer/Fishhook Road Resurfacing				11/02/2005	ALL REQUIRED	LUMP SUM
10000.00 - 0.66%	2000.00 - 0.14%	6000.00 - 0.37%	5000.00 - 0.31%			
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	ALL REQUIRED	LUMP SUM
5000.00 - 0.49%	5000.00 - 0.41%	4000.00 - 0.31%	9000.00 - 0.65%			
644(3) - CURING SHED - 2001 Bid Openings						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	ALL REQUIRED	LUMP SUM
3000.00 - 0.11%	3000.00 - 0.10%	2500.00 - 0.08%	1000.00 - 0.03%			
52312 BB Parks Highway, MP 57-67				05/04/2001	ALL REQUIRED	LUMP SUM
5000.00 - 0.03%	5000.00 - 0.03%	3500.00 - 0.02%	10000.00 - 0.05%			
644(3) - CURING SHED - 2002 Bid Openings						
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	ALL REQUIRED	LUMP SUM
2000.00 - 0.11%	5000.00 - 0.23%	2000.00 - 0.06%	1300.00 - 0.04%			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.01%	20000.00 - 0.06%	5000.00 - 0.01%	5000.00 - 0.01%			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	LUMP SUM
3000.00 - 0.02%	10000.00 - 0.07%	5000.00 - 0.04%	2000.00 - 0.01%			
644(3) - CURING SHED - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	ALL REQUIRED	LUMP SUM
4000.00 - 0.05%	1500.00 - 0.02%	3000.00 - 0.03%	1000.00 - 0.01%			
644(3) - CURING SHED - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.02%	3000.00 - 0.01%	6000.00 - 0.02%	3000.00 - 0.01%			
644(6) - VEHICLES - 2001 Bid Openings						
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G				01/31/2001	ALL REQUIRED	LUMP SUM
15000.00 - 1.21%	9000.00 - 0.53%	20000.00 - 1.01%	60000.00 - 2.53%			
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001	ALL REQUIRED	LUMP SUM
15000.00 - 1.98%	9900.00 - 1.05%	15000.00 - 1.42%	7500.00 - 0.70%			
644(6) - VEHICLES - 2002 Bid Openings						
55950 BB Kodiak Area Wide Guardrail, Phase I				09/25/2002	ALL REQUIRED	LUMP SUM
8000.00 - 0.44%	11111.11 - 0.76%	5000.00 - 0.24%	15225.00 - 0.68%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
644(6) - VEHICLES - 2004 Bid Openings						
57440 BB CENTRAL REGION GUARDRAIL END TERMINAL UP				11/17/2004	ALL REQUIRED	LUMP SUM
10000.00 - 1.29%	11000.00 - 1.10%	5700.00 - 0.54%	9000.00 - 0.83%			
644(6A) - ENGINEERING TRANSPORTATION - 2001 Bid Openings						
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT				10/31/2001	2.00	EACH
5000.00 - 2.45%	1800.00 - 0.75%	1000.00 - 0.37%	3000.00 - 0.95%		1933.33	
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT				04/27/2001	3.00	EACH
10000.00 - 0.90%	18000.00 - 1.74%	3900.00 - 0.37%	10000.00 - 0.79%		10633.33	
644(6A) - ENGINEERING TRANSPORTATION - 2002 Bid Openings						
55585 BB Central Region Highway Data Equipment,02				05/29/2002	2.00	EACH
5000.00 - 0.33%	9000.00 - 0.75%	7000.00 - 0.58%	1250.00 - 0.09%		5750.00	
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	4.00	EACH
5500.00 - 0.47%	10000.00 - 0.84%	10000.00 - 0.81%	5000.00 - 0.40%		8333.33	
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	5.00	EACH
5000.00 - 0.53%	3500.00 - 0.37%	5000.00 - 0.48%	5529.60 - 0.52%		4676.53	
644(8) - VEHICLE - 2001 Bid Openings						
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	2.00	EACH
5000.00 - 0.46%	5000.00 - 0.47%	7500.00 - 0.70%	10000.00 - 0.91%		7500.00	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	4.00	EACH
5000.00 - 0.73%	7500.00 - 0.97%	10000.00 - 1.22%	3000.00 - 0.34%		6833.33	
55150 BB Kodiak Paving Program, 2001				08/29/2001	4.00	EACH
10000.00 - 1.36%	1250.00 - 0.14%	2500.00 - 0.27%	10000.00 - 0.85%		4583.33	
644(8) - VEHICLE - 2002 Bid Openings						
53461 BB BETHEL BOARDWALK				04/03/2002	1.00	EACH
7500.00 - 0.63%	22000.00 - 1.75%	4000.00 - 0.30%	5000.00 - 0.37%		10333.33	
54982 BB BYERS LAKE RV DUMP				07/12/2002	1.00	EACH
5000.00 - 1.01%	11500.00 - 1.88%	16000.00 - 2.30%	6000.00 - 0.83%		11166.67	
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	4.00	EACH
5000.00 - 0.81%	19000.00 - 1.99%	13500.00 - 1.27%	15000.00 - 1.38%		15833.33	
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	4.00	EACH
7000.00 - 0.56%	12500.00 - 0.90%	4300.00 - 0.31%	7700.00 - 0.55%		8166.67	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	5.00	EACH
10000.00 - 0.32%	18000.00 - 0.65%	20000.00 - 0.72%	20000.00 - 0.63%		19333.33	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	10.00	EACH
20000.00 - 0.55%	25000.00 - 0.72%	60000.00 - 1.67%	22000.00 - 0.61%		35666.67	
644(8) - VEHICLE - 2003 Bid Openings						
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	2.00	EACH
5000.00 - 1.14%	3800.00 - 0.78%	6000.00 - 1.17%	18000.00 - 2.95%		9266.67	
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	3.00	EACH
6000.00 - 0.21%	15000.00 - 0.49%	25000.00 - 0.81%	10000.00 - 0.31%		16666.67	
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	3.00	EACH
7500.00 - 0.87%	9000.00 - 0.93%	8000.00 - 0.76%	9000.00 - 0.85%		8666.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Pay Unit / Average
644(8) - VEHICLE - 2003 Bid Openings - (continued)					
55579 BB Eklutna Lake Road				02/26/2003	4.00 EACH
8000.00 - 1.25%	7000.00 - 0.87%	12000.00 - 1.42%	15000.00 - 1.67%		11333.33
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	4.00 EACH
5000.00 - 0.49%	6900.00 - 0.67%	17000.00 - 1.61%	11000.00 - 1.03%		11633.33
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	5.00 EACH
12000.00 - 0.53%	25000.00 - 1.33%	14000.00 - 0.69%	19000.00 - 0.93%		19333.33
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	5.00 EACH
10000.00 - 0.91%	10000.00 - 1.06%	7000.00 - 0.64%	0.00 - 0.00%		8500.00
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	6.00 EACH
10000.00 - 0.61%	24000.00 - 1.25%	17000.00 - 0.83%	28000.00 - 1.27%		23000.00
644(8) - VEHICLE - 2004 Bid Openings					
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	1.00 EACH
50000.00 - 0.21%	35000.00 - 0.13%	50000.00 - 0.19%	25000.00 - 0.09%		36666.67
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI				05/26/2004	2.00 EACH
10000.00 - 1.38%	2500.00 - 0.26%	0.00 - 0.00%	0.00 - 0.00%		2500.00
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	3.00 EACH
5000.00 - 0.66%	12000.00 - 1.66%	4500.00 - 0.58%	7400.00 - 0.95%		7966.67
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	3.00 EACH
15000.00 - 1.96%	9000.00 - 1.05%	6000.00 - 0.69%	14000.00 - 1.48%		9666.67
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	4.00 EACH
11000.00 - 1.24%	3850.00 - 0.54%	10000.00 - 1.23%	5000.00 - 0.59%		6283.33
55620 BB Hope Road Pavement Rehabilitation				09/08/2004	4.00 EACH
7500.00 - 1.53%	4500.00 - 0.85%	6750.00 - 1.27%	12500.00 - 2.18%		7916.67
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	4.00 EACH
8000.00 - 1.39%	15000.00 - 2.25%	15000.00 - 1.88%	10000.00 - 1.23%		13333.33
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	6.00 EACH
8500.00 - 0.55%	18000.00 - 1.03%	13000.00 - 0.72%	12000.00 - 0.66%		14333.33
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	6.00 EACH
15000.00 - 0.34%	21000.00 - 0.45%	35000.00 - 0.73%	20000.00 - 0.41%		25333.33
644(8) - VEHICLE - 2005 Bid Openings					
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS				03/30/2005	1.00 EACH
14000.00 - 1.15%	10000.00 - 0.78%	10000.00 - 0.70%	17250.00 - 0.93%		12416.67
58121 BB Palmer/Fishhook Road Resurfacing				11/02/2005	1.00 EACH
10000.00 - 0.66%	5000.00 - 0.34%	5000.00 - 0.31%	5000.00 - 0.31%		5000.00
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	2.00 EACH
10000.00 - 1.86%	7500.00 - 1.28%	7500.00 - 1.19%	7400.00 - 1.16%		7466.67
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	2.00 EACH
10000.00 - 1.97%	4500.00 - 0.73%	4500.00 - 0.69%	9000.00 - 1.30%		6000.00
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	4.00 EACH
10000.00 - 4.15%	11000.00 - 4.23%	3200.00 - 1.22%	3000.00 - 1.14%		5733.33
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	5.00 EACH
15000.00 - 0.16%	25000.00 - 0.34%	30000.00 - 0.37%	45000.00 - 0.51%		33333.33

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average
644(8) - VEHICLE - 2005 Bid Openings - (continued)			
56314B BB COMBINED GLENN HWY, & MAT SU 2005	05/11/2005	6.00	EACH
8000.00 - 1.12% / 7000.00 - 0.93%	6000.00 - 0.76%	9000.00 - 1.10%	7333.33
645(1) - TRAINING PROGRAM, 1 TRAINEE/APPRENTICE - 2001 Bid Openings			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	500.00	LABOR HOUR
5.00 - 0.06% / 2.00 - 0.03%	1.00 - 0.01%	2.50 - 0.03%	1.83
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	500.00	LABOR HOUR
5.65 - 0.04% / 17.28 - 0.13%	1.60 - 0.01%	1.00 - 0.01%	6.63
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001	500.00	LABOR HOUR
2.00 - 0.05% / 3.00 - 0.07%	2.00 - 0.05%	1.00 - 0.02%	2.00
645(1) - TRAINING PROGRAM, 1 TRAINEE/APPRENTICE - 2002 Bid Openings			
53461 BB BETHEL BOARDWALK	04/03/2002	500.00	LABOR HOUR
2.00 - 0.08% / 48.03 - 1.91%	52.50 - 1.95%	25.00 - 0.92%	41.84
55019 BB Talkeetna Spur Road Rehabilitation	06/28/2002	500.00	LABOR HOUR
2.00 - 0.02% / 1.00 - 0.01%	1.00 - 0.01%	1.00 - 0.01%	1.00
55089 BB Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	500.00	LABOR HOUR
2.00 - 0.06% / 1.00 - 0.02%	2.00 - 0.03%	1.00 - 0.01%	1.33
53834 BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	500.00	LABOR HOUR
1.00 - 0.01% / 1.00 - 0.01%	2.00 - 0.02%	0.00 - 0.00%	1.50
645(1) - TRAINING PROGRAM, 1 TRAINEE/APPRENTICE - 2003 Bid Openings			
55579 BB Eklutna Lake Road	02/26/2003	500.00	LABOR HOUR
1.00 - 0.02% / 4.00 - 0.06%	2.00 - 0.03%	1.00 - 0.01%	2.33
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN	05/09/2003	500.00	LABOR HOUR
2.00 - 0.02% / 2.00 - 0.02%	1.00 - 0.01%	2.00 - 0.01%	1.67
56426 BB Dillingham Aleknagik Lake Road Paving	06/18/2003	500.00	LABOR HOUR
1.00 - 0.01% / 20.00 - 0.29%	0.01 - 0.00%	1.00 - 0.01%	7.00
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	500.00	LABOR HOUR
1.00 - 0.02% / 5.00 - 0.09%	3.00 - 0.05%	10.00 - 0.16%	6.00
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003	500.00	LABOR HOUR
1.00 - 0.04% / 30.00 - 1.02%	1.00 - 0.03%	61.00 - 1.80%	30.67
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM	11/19/2003	500.00	LABOR HOUR
2.50 - 0.08% / 1.00 - 0.03%	1.00 - 0.03%	10.00 - 0.28%	4.00
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	500.00	LABOR HOUR
1.00 - 0.02% / 1.00 - 0.03%	61.00 - 1.47%	6.00 - 0.14%	22.67
56333 BB Anchorage Area Arterial Resurfacing,2003	11/19/2003	500.00	LABOR HOUR
2.00 - 0.02% / 2.00 - 0.02%	1.00 - 0.01%	52.90 - 0.57%	18.63
645(1) - TRAINING PROGRAM, 1 TRAINEE/APPRENTICE - 2004 Bid Openings			
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	500.00	LABOR HOUR
1.00 - 0.05% / 5.00 - 0.23%	1.00 - 0.05%	40.00 - 1.65%	15.33
54112 BB Homer: Barlett/Hohe St. Rehabilitation	10/27/2004	500.00	LABOR HOUR
1.00 - 0.02% / 1.00 - 0.02%	1.00 - 0.02%	5.00 - 0.08%	2.33
645(1) - TRAINING PROGRAM, 1 TRAINEE/APPRENTICE - 2005 Bid Openings			
56314B BB COMBINED GLENN HWY, & MAT SU 2005	05/11/2005	500.00	LABOR HOUR
2.00 - 0.02% / 5.00 - 0.06%	1.00 - 0.01%	5.00 - 0.05%	3.67

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
645(1) - TRAINING PROGRAM, 1 TRAINEE/APPRENTICE - 2005 Bid Openings - (continued)						
57851B BB TUDOR ROAD RESURFACING				04/27/2005	1000.00	LABOR HOUR
2.00 - 0.02%	1.00 - 0.01%	3.00 - 0.04%	0.00 - 0.00%		2.00	
645(1) - TRAINING PROGRAM, 2 TRAINEES/APPRENTICES - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	1000.00	LABOR HOUR
1.90 - 0.02%	1.00 - 0.01%	2.00 - 0.03%	0.10 - 0.00%		1.03	
52312 BB Parks Highway, MP 57-67				05/04/2001	1000.00	LABOR HOUR
2.00 - 0.01%	1.00 - 0.01%	2.00 - 0.01%	5.00 - 0.03%		2.67	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	1000.00	LABOR HOUR
1.50 - 0.01%	2.00 - 0.01%	1.00 - 0.01%	3.00 - 0.02%		2.00	
645(1) - TRAINING PROGRAM, 2 TRAINEES/APPRENTICES - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	1500.00	LABOR HOUR
2.00 - 0.02%	2.00 - 0.02%	1.00 - 0.01%	3.00 - 0.03%		2.00	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	1500.00	LABOR HOUR
2.00 - 0.02%	1.00 - 0.01%	1.00 - 0.01%	0.01 - 0.00%		0.67	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	2000.00	LABOR HOUR
5.00 - 0.09%	1.00 - 0.02%	5.00 - 0.08%	0.01 - 0.00%		2.00	
645(1) - TRAINING PROGRAM, 2 TRAINEES/APPRENTICES - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	1000.00	LABOR HOUR
2.00 - 0.02%	10.00 - 0.11%	1.00 - 0.01%	1.00 - 0.01%		4.00	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	1000.00	LABOR HOUR
2.00 - 0.02%	1.00 - 0.01%	0.01 - 0.00%	2.00 - 0.02%		1.00	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	1000.00	LABOR HOUR
2.00 - 0.03%	1.00 - 0.01%	1.00 - 0.01%	0.00 - 0.00%		1.00	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	1000.00	LABOR HOUR
2.00 - 0.04%	0.01 - 0.00%	1.00 - 0.02%	0.00 - 0.00%		0.51	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	1000.00	LABOR HOUR
1.00 - 0.02%	48.30 - 1.18%	5.00 - 0.12%	1.00 - 0.02%		18.10	
645(1) - TRAINING PROGRAM, 2 TRAINEES/APPRENTICES - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	1000.00	LABOR HOUR
2.30 - 0.01%	1.00 - 0.00%	5.00 - 0.02%	1.00 - 0.00%		2.33	
645(1) - TRAINING PROGRAM, 3 TRAINEES/APPRENTICES - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	1500.00	LABOR HOUR
2.00 - 0.08%	2.00 - 0.08%	1.00 - 0.04%	1.00 - 0.03%		1.33	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	1500.00	LABOR HOUR
2.00 - 0.07%	1.00 - 0.04%	4.00 - 0.14%	1.00 - 0.03%		2.00	
645(1) - TRAINING PROGRAM, 3 TRAINEES/APPRENTICES - 2002 Bid Openings						
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	1500.00	LABOR HOUR
1.50 - 0.01%	1.00 - 0.01%	2.00 - 0.02%	0.02 - 0.00%		1.01	
645(1) - TRAINING PROGRAM, 3 TRAINEES/APPRENTICES - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	1500.00	LABOR HOUR
3.00 - 0.04%	1.00 - 0.02%	0.01 - 0.00%	3.00 - 0.04%		1.34	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
645(1) - TRAINING PROGRAM, 4 TRAINEES/APPRENTICES - 2004 Bid Openings						
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	2000.00	LABOR HOUR
1.00 - 0.02%	1.00 - 0.02%	1.50 - 0.03%	1.00 - 0.02%			1.17
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	2000.00	LABOR HOUR
2.00 - 0.02%	1.00 - 0.01%	2.00 - 0.01%	0.01 - 0.00%			1.00
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	2000.00	LABOR HOUR
3.00 - 0.02%	2.00 - 0.01%	2.00 - 0.01%	1.00 - 0.01%			1.67
645(1) - TRAINING PROGRAM, 6 TRAINEES/APPRENTICES - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	3000.00	LABOR HOUR
1.00 - 0.01%	1.00 - 0.01%	1.35 - 0.01%	0.01 - 0.00%			0.79
646(1) - CPM SCHEDULING - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	ALL REQUIRED	LUMP SUM
2500.00 - 0.07%	1000.00 - 0.03%	3000.00 - 0.08%	15000.00 - 0.34%			
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	ALL REQUIRED	LUMP SUM
4000.00 - 0.15%	2000.00 - 0.06%	1500.00 - 0.05%	2000.00 - 0.06%			
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G				01/31/2001	ALL REQUIRED	LUMP SUM
1000.00 - 0.08%	5000.00 - 0.30%	2500.00 - 0.13%	1000.00 - 0.04%			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
3000.00 - 0.04%	2500.00 - 0.04%	3000.00 - 0.04%	1000.00 - 0.01%			
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER				03/28/2001	ALL REQUIRED	LUMP SUM
1000.00 - 0.30%	500.00 - 0.13%	2500.00 - 0.56%	10.00 - 0.00%			
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001	ALL REQUIRED	LUMP SUM
1000.00 - 0.13%	750.00 - 0.08%	4000.00 - 0.38%	2000.00 - 0.19%			
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT				04/27/2001	ALL REQUIRED	LUMP SUM
3500.00 - 0.11%	1200.00 - 0.04%	5000.00 - 0.16%	2000.00 - 0.05%			
52312 BB Parks Highway, MP 57-67				05/04/2001	ALL REQUIRED	LUMP SUM
5000.00 - 0.03%	500.00 - 0.00%	3500.00 - 0.02%	6000.00 - 0.03%			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	ALL REQUIRED	LUMP SUM
3000.00 - 0.08%	115.00 - 0.00%	130.00 - 0.00%	120.00 - 0.00%			
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	ALL REQUIRED	LUMP SUM
37500.00 - 0.53%	1728.30 - 0.03%	1500.00 - 0.02%	1000.00 - 0.01%			
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001	ALL REQUIRED	LUMP SUM
1000.00 - 0.04%	2000.00 - 0.08%	1000.00 - 0.04%	1000.00 - 0.04%			
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.				07/11/2001	ALL REQUIRED	LUMP SUM
750.00 - 0.05%	500.00 - 0.04%	500.00 - 0.04%	500.00 - 0.04%			
55021 BB Glenn Hwy. Illumination,Palmer Hay Flats				07/18/2001	ALL REQUIRED	LUMP SUM
1000.00 - 0.08%	4995.00 - 0.38%	2500.00 - 0.18%	5122.00 - 0.34%			
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	ALL REQUIRED	LUMP SUM
2000.00 - 0.05%	500.00 - 0.01%	2000.00 - 0.05%	500.00 - 0.01%			
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.				08/20/2001	ALL REQUIRED	LUMP SUM
1000.00 - 0.07%	1000.00 - 0.09%	500.00 - 0.04%	2000.00 - 0.14%			
55150 BB Kodiak Paving Program, 2001				08/29/2001	ALL REQUIRED	LUMP SUM
5000.00 - 0.17%	1000.00 - 0.03%	10000.00 - 0.27%	100.00 - 0.00%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
646(1) - CPM SCHEDULING - 2001 Bid Openings - (continued)						
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	ALL REQUIRED	LUMP SUM
5000.00 - 0.03%	4500.00 - 0.03%	500.00 - 0.00%	9000.00 - 0.06%			
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	ALL REQUIRED	LUMP SUM
1000.00 - 0.05%	500.00 - 0.03%	500.00 - 0.02%	2300.00 - 0.10%			
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	ALL REQUIRED	LUMP SUM
1000.00 - 0.02%	500.00 - 0.01%	2000.00 - 0.03%	1000.00 - 0.02%			
646(1) - CPM SCHEDULING - 2002 Bid Openings						
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	ALL REQUIRED	LUMP SUM
1000.00 - 0.02%	2000.00 - 0.04%	500.00 - 0.01%	2160.00 - 0.04%			
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	ALL REQUIRED	LUMP SUM
2000.00 - 0.11%	750.00 - 0.04%	1000.00 - 0.05%	1500.00 - 0.07%			
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	ALL REQUIRED	LUMP SUM
1000.00 - 0.02%	1000.00 - 0.02%	500.00 - 0.01%	500.00 - 0.01%			
53461 BB BETHEL BOARDWALK				04/03/2002	ALL REQUIRED	LUMP SUM
500.00 - 0.04%	2500.00 - 0.20%	3000.00 - 0.22%	1000.00 - 0.07%			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	ALL REQUIRED	LUMP SUM
15000.00 - 0.14%	100.00 - 0.00%	15000.00 - 0.11%	30000.00 - 0.22%			
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	ALL REQUIRED	LUMP SUM
1000.00 - 0.06%	1200.00 - 0.09%	500.00 - 0.03%	0.00 - 0.00%			
55585 BB Central Region Highway Data Equipment,02				05/29/2002	ALL REQUIRED	LUMP SUM
500.00 - 0.02%	1000.00 - 0.04%	5000.00 - 0.21%	2500.00 - 0.09%			
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	ALL REQUIRED	LUMP SUM
4000.00 - 0.16%	4000.00 - 0.10%	500.00 - 0.01%	500.00 - 0.01%			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
2000.00 - 0.01%	2500.00 - 0.01%	500.00 - 0.00%	15000.00 - 0.09%			
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	ALL REQUIRED	LUMP SUM
2000.00 - 0.04%	500.00 - 0.01%	2000.00 - 0.04%	1500.00 - 0.03%			
54982 BB BYERS LAKE RV DUMP				07/12/2002	ALL REQUIRED	LUMP SUM
1000.00 - 0.20%	2070.00 - 0.34%	2000.00 - 0.29%	500.00 - 0.07%			
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	ALL REQUIRED	LUMP SUM
1000.00 - 0.03%	1000.00 - 0.03%	500.00 - 0.01%	0.00 - 0.00%			
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	ALL REQUIRED	LUMP SUM
1500.00 - 0.09%	500.00 - 0.02%	2500.00 - 0.08%	500.00 - 0.01%			
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	ALL REQUIRED	LUMP SUM
2500.00 - 0.07%	500.00 - 0.01%	500.00 - 0.01%	0.00 - 0.00%			
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	ALL REQUIRED	LUMP SUM
1000.00 - 0.08%	400.00 - 0.03%	2500.00 - 0.18%	500.00 - 0.03%			
55950 BB Kodiak Area Wide Guardrail, Phase I				09/25/2002	ALL REQUIRED	CONTINGENT SUM
1000.00 - 0.06%	1000.00 - 0.07%	1000.00 - 0.05%	1000.00 - 0.04%		1000.00	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	ALL REQUIRED	LUMP SUM
1000.00 - 0.00%	5000.00 - 0.01%	3500.00 - 0.01%	20000.00 - 0.06%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
646(1) - CPM SCHEDULING - 2002 Bid Openings - (continued)						
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	ALL REQUIRED	LUMP SUM
1000.00 - 0.01%	1000.00 - 0.01%	750.00 - 0.00%	3000.00 - 0.01%			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	LUMP SUM
1000.00 - 0.01%	5000.00 - 0.04%	1000.00 - 0.01%	7500.00 - 0.05%			
646(1) - CPM SCHEDULING - 2003 Bid Openings						
55579 BB Eklutna Lake Road				02/26/2003	ALL REQUIRED	LUMP SUM
1000.00 - 0.04%	1000.00 - 0.03%	1000.00 - 0.03%	5000.00 - 0.14%			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.06%	1500.00 - 0.02%	5000.00 - 0.05%	3000.00 - 0.03%			
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	ALL REQUIRED	LUMP SUM
1000.00 - 0.02%	2000.00 - 0.04%	500.00 - 0.01%	3000.00 - 0.04%			
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	ALL REQUIRED	LUMP SUM
1000.00 - 0.11%	1200.00 - 0.12%	4000.00 - 0.39%	5000.00 - 0.41%			
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	ALL REQUIRED	LUMP SUM
1000.00 - 0.01%	1500.00 - 0.02%	10000.00 - 0.10%	4000.00 - 0.04%			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.05%	1000.00 - 0.01%	10000.00 - 0.08%	5000.00 - 0.04%			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	ALL REQUIRED	LUMP SUM
2000.00 - 0.03%	1000.00 - 0.01%	1500.00 - 0.02%	0.00 - 0.00%			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.09%	10000.00 - 0.21%	500.00 - 0.01%	0.00 - 0.00%			
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	ALL REQUIRED	LUMP SUM
2500.00 - 0.08%	2000.00 - 0.07%	1000.00 - 0.04%	5000.00 - 0.16%			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	ALL REQUIRED	LUMP SUM
1000.00 - 0.02%	3450.00 - 0.08%	5000.00 - 0.12%	1500.00 - 0.04%			
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.37%	1800.00 - 0.12%	2000.00 - 0.13%	6000.00 - 0.35%			
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	ALL REQUIRED	LUMP SUM
3000.00 - 0.12%	1000.00 - 0.03%	1500.00 - 0.05%	2000.00 - 0.06%			
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	ALL REQUIRED	LUMP SUM
2500.00 - 0.15%	1000.00 - 0.06%	2000.00 - 0.11%	5000.00 - 0.28%			
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	ALL REQUIRED	LUMP SUM
2000.00 - 0.08%	400.00 - 0.02%	6000.00 - 0.29%	2000.00 - 0.09%			
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	LUMP SUM
3500.00 - 0.08%	1500.00 - 0.04%	1000.00 - 0.02%	4025.00 - 0.09%			
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	ALL REQUIRED	LUMP SUM
1500.00 - 0.20%	2500.00 - 0.27%	2200.00 - 0.22%	1000.00 - 0.10%			
646(1) - CPM SCHEDULING - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
7000.00 - 0.03%	1000.00 - 0.00%	1000.00 - 0.00%	3000.00 - 0.01%			
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.46%	2000.00 - 0.19%	2500.00 - 0.23%	2000.00 - 0.17%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
646(1) - CPM SCHEDULING - 2004 Bid Openings - (continued)						
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	ALL REQUIRED	LUMP SUM
1000.00 - 0.03%	1000.00 - 0.04%	2500.00 - 0.08%	1000.00 - 0.03%			
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	ALL REQUIRED	LUMP SUM
1000.00 - 0.04%	600.00 - 0.03%	1000.00 - 0.04%	1500.00 - 0.06%			
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI				05/26/2004	ALL REQUIRED	LUMP SUM
1000.00 - 0.07%	1000.00 - 0.05%	0.00 - 0.00%	0.00 - 0.00%			
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	ALL REQUIRED	LUMP SUM
1000.00 - 0.09%	2775.00 - 0.35%	500.00 - 0.06%	2500.00 - 0.29%			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	ALL REQUIRED	LUMP SUM
6250.00 - 0.07%	1000.00 - 0.01%	10000.00 - 0.09%	1000.00 - 0.01%			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	ALL REQUIRED	LUMP SUM
1000.00 - 0.07%	2800.00 - 0.20%	500.00 - 0.03%	1500.00 - 0.09%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
3000.00 - 0.01%	5000.00 - 0.02%	3000.00 - 0.01%	5000.00 - 0.02%			
55620 BB Hope Road Pavement Rehabilitation				09/08/2004	ALL REQUIRED	LUMP SUM
1000.00 - 0.05%	1000.00 - 0.05%	1750.00 - 0.08%	1000.00 - 0.04%			
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
3000.00 - 0.01%	2000.00 - 0.01%	5000.00 - 0.02%	10000.00 - 0.03%			
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	ALL REQUIRED	LUMP SUM
2000.00 - 0.09%	3000.00 - 0.11%	1500.00 - 0.05%	4200.00 - 0.13%			
57440 BB CENTRAL REGION GUARDRAIL END TERMINAL UP				11/17/2004	ALL REQUIRED	LUMP SUM
1000.00 - 0.13%	500.00 - 0.05%	2000.00 - 0.19%	2580.00 - 0.24%			
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	ALL REQUIRED	LUMP SUM
500.00 - 0.01%	1000.00 - 0.02%	1500.00 - 0.02%	2500.00 - 0.03%			
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	ALL REQUIRED	LUMP SUM
2000.00 - 0.09%	500.00 - 0.02%	4000.00 - 0.15%	1000.00 - 0.04%			
646(1) - CPM SCHEDULING - 2005 Bid Openings						
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005	ALL REQUIRED	LUMP SUM
1000.00 - 0.02%	5627.00 - 0.11%	2500.00 - 0.05%	2500.00 - 0.05%			
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS				03/30/2005	ALL REQUIRED	LUMP SUM
1500.00 - 0.12%	2500.00 - 0.19%	2500.00 - 0.17%	6000.00 - 0.32%			
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	ALL REQUIRED	LUMP SUM
1200.00 - 0.07%	2500.00 - 0.13%	2500.00 - 0.12%	750.00 - 0.03%			
57851B BB TUDOR ROAD RESURFACING				04/27/2005	ALL REQUIRED	LUMP SUM
1000.00 - 0.01%	1500.00 - 0.02%	10000.00 - 0.12%	0.00 - 0.00%			
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	ALL REQUIRED	LUMP SUM
2000.00 - 0.05%	2500.00 - 0.06%	1000.00 - 0.02%	1000.00 - 0.02%			
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	ALL REQUIRED	LUMP SUM
1000.00 - 0.10%	1500.00 - 0.14%	500.00 - 0.05%	500.00 - 0.05%			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
3000.00 - 0.01%	2000.00 - 0.01%	1000.00 - 0.00%	10000.00 - 0.02%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
646(1) - CPM SCHEDULING - 2005 Bid Openings - (continued)						
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	ALL REQUIRED	LUMP SUM
1000.00 - 0.09%	1000.00 - 0.09%	1000.00 - 0.08%	10000.00 - 0.79%			
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	ALL REQUIRED	LUMP SUM
2500.00 - 0.11%	1500.00 - 0.07%	100.00 - 0.00%	2232.49 - 0.10%			
58121 BB Palmer/Fishhook Road Resurfacing				11/02/2005	ALL REQUIRED	LUMP SUM
1000.00 - 0.07%	500.00 - 0.03%	500.00 - 0.03%	4000.00 - 0.24%			
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	ALL REQUIRED	LUMP SUM
1000.00 - 0.10%	500.00 - 0.04%	2000.00 - 0.15%	4000.00 - 0.29%			
647(1) - WIDE PAD DOZER, 48-KW MIN. - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	ALL REQUIRED	CONTINGENT SUM
15000.00 - 0.41%	15000.00 - 0.42%	15000.00 - 0.40%	15000.00 - 0.34%		15000.00	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.36%	10000.00 - 0.32%	10000.00 - 0.30%	10000.00 - 0.29%		10000.00	
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G				01/31/2001	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.40%	5000.00 - 0.30%	5000.00 - 0.25%	5000.00 - 0.21%		5000.00	
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT				04/27/2001	ALL REQUIRED	CONTINGENT SUM
8000.00 - 0.24%	8000.00 - 0.26%	8000.00 - 0.25%	8000.00 - 0.21%		8000.00	
52312 BB Parks Highway, MP 57-67				05/04/2001	ALL REQUIRED	CONTINGENT SUM
12000.00 - 0.06%	12000.00 - 0.07%	12000.00 - 0.07%	12000.00 - 0.07%		12000.00	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	ALL REQUIRED	CONTINGENT SUM
3750.00 - 0.17%	3750.00 - 0.18%	3750.00 - 0.18%	3750.00 - 0.17%		3750.00	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	ALL REQUIRED	CONTINGENT SUM
12500.00 - 0.08%	12500.00 - 0.09%	12500.00 - 0.08%	12500.00 - 0.08%		12500.00	
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	ALL REQUIRED	CONTINGENT SUM
2000.00 - 0.10%	2000.00 - 0.10%	2000.00 - 0.09%	2000.00 - 0.09%		2000.00	
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	ALL REQUIRED	CONTINGENT SUM
15000.00 - 0.23%	15000.00 - 0.25%	15000.00 - 0.25%	15000.00 - 0.24%		15000.00	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	ALL REQUIRED	CONTINGENT SUM
125.00 - 0.49%	100.00 - 0.39%	100.00 - 0.38%	100.00 - 0.37%		100.00	
647(1) - WIDE PAD DOZER, 48-KW MIN. - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	ALL REQUIRED	CONTINGENT SUM
12000.00 - 0.11%	12000.00 - 0.10%	12000.00 - 0.09%	12000.00 - 0.09%		12000.00	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	CONTINGENT SUM
15000.00 - 0.10%	15000.00 - 0.09%	15000.00 - 0.09%	15000.00 - 0.09%		15000.00	
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.20%	10000.00 - 0.18%	10000.00 - 0.18%	10000.00 - 0.18%		10000.00	
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	ALL REQUIRED	CONTINGENT SUM
2000.00 - 0.16%	2000.00 - 0.15%	2000.00 - 0.14%	2000.00 - 0.11%		2000.00	
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	ALL REQUIRED	CONTINGENT SUM
20000.00 - 0.10%	20000.00 - 0.10%	20000.00 - 0.10%	20000.00 - 0.10%		20000.00	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.06%	10000.00 - 0.07%	10000.00 - 0.07%	10000.00 - 0.06%		10000.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
647(1) - WIDE PAD DOZER, 48-KW MIN. - 2003 Bid Openings			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	ALL REQUIRED	CONTINGENT SUM
12500.00 - 0.14% / 12500.00 - 0.13% / 12500.00 - 0.13% / 12500.00 - 0.13%		12500.00	
54007 BB SHIP CREEK TRAIL - PHASE II	11/19/2003	ALL REQUIRED	CONTINGENT SUM
2000.00 - 0.08% / 2000.00 - 0.10% / 2000.00 - 0.10% / 2000.00 - 0.09%		2000.00	
647(1) - WIDE PAD DOZER, 48-KW MIN. - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	ALL REQUIRED	CONTINGENT SUM
15000.00 - 0.06% / 15000.00 - 0.06% / 15000.00 - 0.06% / 15000.00 - 0.05%		15000.00	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	ALL REQUIRED	CONTINGENT SUM
15000.00 - 0.06% / 15000.00 - 0.05% / 15000.00 - 0.05% / 15000.00 - 0.05%		15000.00	
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.04% / 10000.00 - 0.04% / 10000.00 - 0.03% / 10000.00 - 0.03%		10000.00	
54112 BB Homer: Barlett/Hohe St. Rehabilitation	10/27/2004	ALL REQUIRED	CONTINGENT SUM
2000.00 - 0.09% / 2000.00 - 0.07% / 2000.00 - 0.06% / 2000.00 - 0.06%		2000.00	
647(1A) - WIDE PAD DOZER, 65-HP MIN. - 2002 Bid Openings			
53931 BB Iliamna/Newhalen Rd.s Surface Treatment	09/13/2002	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.28% / 10000.00 - 0.44% / 10000.00 - 0.40% / 10000.00 - 0.32%		10000.00	
647(1A) - WIDE PAD DOZER, 65-HP MIN. - 2003 Bid Openings			
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION	06/06/2003	ALL REQUIRED	CONTINGENT SUM
10000.00 - 1.14% / 10000.00 - 1.02% / 10000.00 - 0.98% / 10000.00 - 0.82%		10000.00	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.16% / 10000.00 - 0.15% / 10000.00 - 0.15% / 0.00 - 0.00%		10000.00	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.32% / 10000.00 - 0.36% / 10000.00 - 0.36% / 10000.00 - 0.32%		10000.00	
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM	11/19/2003	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.61% / 10000.00 - 0.63% / 10000.00 - 0.56% / 10000.00 - 0.55%		10000.00	
56333 BB Anchorage Area Arterial Resurfacing,2003	11/19/2003	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.23% / 10000.00 - 0.24% / 10000.00 - 0.23% / 10000.00 - 0.22%		10000.00	
647(1A) - WIDE PAD DOZER, 65-HP MIN. - 2004 Bid Openings			
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd	04/14/2004	ALL REQUIRED	CONTINGENT SUM
15000.00 - 0.42% / 15000.00 - 0.53% / 15000.00 - 0.46% / 15000.00 - 0.45%		15000.00	
56583 BB KENAI PENINSULA RESURFACING PROGRAM	05/05/2004	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.22% / 5000.00 - 0.23% / 5000.00 - 0.22% / 5000.00 - 0.21%		5000.00	
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI	05/26/2004	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.69% / 10000.00 - 0.52% / 0.00 - 0.00% / 0.00 - 0.00%		10000.00	
56886 BB Seward Meridian at Bogard Rd. Int. Imp.	06/11/2004	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.46% / 5000.00 - 0.63% / 5000.00 - 0.62% / 5000.00 - 0.57%		5000.00	
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation	12/08/2004	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.22% / 5000.00 - 0.19% / 5000.00 - 0.19% / 5000.00 - 0.18%		5000.00	
647(1A) - WIDE PAD DOZER, 65-HP MIN. - 2005 Bid Openings			
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II	01/12/2005	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.12% / 5000.00 - 0.10% / 5000.00 - 0.10% / 5000.00 - 0.10%		5000.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
647(1A) - WIDE PAD DOZER, 65-HP MIN. - 2005 Bid Openings - (continued)				
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005 ALL REQUIRED CONTINGENT SUM
15000.00 - 0.03%	50000.00 - 0.13%	50000.00 - 0.12%	50000.00 - 0.11%	50000.00
647(1A1) - BACKHOE, 4WD, 0.75 M^3 BUCKET, 56 KW, 4.4 M DEPTH - 2001 Bid Openings				
52312 BB Parks Highway, MP 57-67				05/04/2001 ALL REQUIRED CONTINGENT SUM
8500.00 - 0.05%	8500.00 - 0.05%	8500.00 - 0.05%	8500.00 - 0.05%	8500.00
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001 ALL REQUIRED CONTINGENT SUM
9000.00 - 0.06%	9000.00 - 0.06%	9000.00 - 0.06%	9000.00 - 0.06%	9000.00
647(1A1) - BACKHOE, 4WD, 0.75 M^3 BUCKET, 56KW, 4.4 M DEPTH - 2003 Bid Openings				
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003 ALL REQUIRED CONTINGENT SUM
9000.00 - 0.10%	9000.00 - 0.10%	9000.00 - 0.10%	9000.00 - 0.09%	9000.00
647(1A1) - BACKHOE, 4WD, 0.75 M^3 BUCKET, 56KW, 4.4 M DEPTH - 2004 Bid Openings				
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004 ALL REQUIRED CONTINGENT SUM
12000.00 - 0.05%	12000.00 - 0.05%	12000.00 - 0.04%	12000.00 - 0.04%	12000.00
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004 ALL REQUIRED CONTINGENT SUM
2000.00 - 0.15%	2000.00 - 0.15%	2000.00 - 0.13%	2000.00 - 0.12%	2000.00
647(1A1) - BACKHOE, SELF-PROPELLED, 4WD, 1.0 CY BUCKET, 75 HP MIN, 14 FT DEPT - 2005 Bid Openings				
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005 ALL REQUIRED CONTINGENT SUM
50000.00 - 0.11%	15000.00 - 0.04%	15000.00 - 0.04%	15000.00 - 0.03%	15000.00
647(1A1) - BACKHOLE, SELF PROPELLED, 56 KW MINIMUM - 2001 Bid Openings				
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001 ALL REQUIRED CONTINGENT SUM
15000.00 - 0.19%	15000.00 - 0.22%	15000.00 - 0.21%	15000.00 - 0.20%	15000.00
647(1A1) - RUBBER TIRED BACKHOE, 4WD, 0.75 CM BUCKET, 48 KW MIN. - 2002 Bid Openings				
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002 ALL REQUIRED CONTINGENT SUM
6000.00 - 0.34%	6000.00 - 0.28%	6000.00 - 0.19%	6000.00 - 0.17%	6000.00
647(2) - WIDE PAD DOZER, 48-KW MIN. - 2001 Bid Openings				
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.				07/11/2001 15.00 HOUR
100.00 - 0.11%	125.00 - 0.14%	100.00 - 0.11%	100.00 - 0.11%	108.33
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER				03/28/2001 20.00 HOUR
150.00 - 0.91%	100.00 - 0.51%	135.00 - 0.61%	200.00 - 0.81%	145.00
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT				10/31/2001 20.00 HOUR
150.00 - 0.73%	80.00 - 0.33%	100.00 - 0.37%	125.00 - 0.40%	101.67
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001 40.00 HOUR
115.00 - 0.61%	140.00 - 0.59%	125.00 - 0.47%	115.00 - 0.43%	126.67
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.				08/20/2001 40.00 HOUR
125.00 - 0.36%	120.00 - 0.43%	80.00 - 0.25%	150.00 - 0.42%	116.67
55150 BB Kodiak Paving Program, 2001				08/29/2001 80.00 HOUR
125.00 - 0.34%	100.00 - 0.23%	100.00 - 0.22%	100.00 - 0.17%	100.00
52921 BB PALMER-WASILLA EXTENSION				06/06/2001 200.00 HOUR
125.00 - 0.36%	125.81 - 0.38%	92.00 - 0.28%	100.00 - 0.30%	105.94
647(2) - WIDE PAD DOZER, 48-KW MIN. - 2002 Bid Openings				
54982 BB BYERS LAKE RV DUMP				07/12/2002 10.00 HOUR
200.00 - 0.40%	184.00 - 0.30%	150.00 - 0.22%	110.00 - 0.15%	148.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Pay Unit / Average
647(2) - WIDE PAD DOZER, 48-KW MIN. - 2002 Bid Openings - (continued)					
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	40.00 HOUR
115.00 - 0.25%	75.00 - 0.15%	95.00 - 0.18%	95.00 - 0.17%		88.33
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	50.00 HOUR
115.00 - 0.12%	125.00 - 0.13%	100.00 - 0.10%	120.75 - 0.11%		115.25
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	80.00 HOUR
125.00 - 0.22%	100.00 - 0.17%	100.00 - 0.16%	125.00 - 0.20%		108.33
55585 BB Central Region Highway Data Equipment,02				05/29/2002	100.00 HOUR
100.00 - 0.33%	120.00 - 0.50%	138.00 - 0.57%	100.00 - 0.37%		119.33
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	100.00 HOUR
110.00 - 0.44%	100.00 - 0.26%	150.00 - 0.35%	125.00 - 0.29%		125.00
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	500.00 HOUR
100.00 - 0.14%	100.00 - 0.14%	80.00 - 0.11%	125.00 - 0.17%		101.67
647(2) - WIDE PAD DOZER, 48-KW MIN. - 2003 Bid Openings					
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	30.00 HOUR
120.00 - 0.49%	100.00 - 0.33%	100.00 - 0.30%	200.00 - 0.60%		133.33
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	80.00 HOUR
100.00 - 0.08%	125.00 - 0.09%	125.00 - 0.08%	95.00 - 0.06%		115.00
647(2) - WIDE PAD DOZER, 65-HP MIN. - 2001 Bid Openings					
54043 BB HSIP				11/07/2001	40.00 HOUR
100.00 - 0.35%	120.00 - 0.39%	160.00 - 0.42%	130.00 - 0.32%		136.67
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	100.00 HOUR
100.00 - 0.25%	1000.00 - 2.50%	500.00 - 1.25%	2500.00 - 5.33%		1333.33
647(2) - WIDE PAD DOZER, 65-HP MIN. - 2003 Bid Openings					
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	40.00 HOUR
120.00 - 0.04%	200.00 - 0.09%	125.00 - 0.05%	160.00 - 0.06%		161.67
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	40.00 HOUR
125.00 - 0.37%	250.00 - 0.68%	122.00 - 0.32%	118.00 - 0.28%		163.33
55579 BB Eklutna Lake Road				02/26/2003	50.00 HOUR
100.00 - 0.19%	120.00 - 0.19%	125.00 - 0.18%	100.00 - 0.14%		115.00
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003	110.00 HOUR
100.00 - 2.14%	55.00 - 1.44%	100.00 - 2.41%	95.00 - 2.27%		83.33
56426 BB Dillingham Aleknagik Lake Road Paving				06/18/2003	120.00 HOUR
120.00 - 0.37%	140.00 - 0.49%	125.00 - 0.38%	140.00 - 0.40%		135.00
647(2) - WIDE PAD DOZER, 65-HP MIN. - 2004 Bid Openings					
55620 BB Hope Road Pavement Rehabilitation				09/08/2004	20.00 HOUR
100.00 - 0.10%	100.00 - 0.09%	125.00 - 0.12%	150.00 - 0.13%		125.00
57440 BB CENTRAL REGION GUARDRAIL END TERMINAL UP				11/17/2004	24.00 HOUR
125.00 - 0.39%	200.00 - 0.48%	345.00 - 0.79%	600.00 - 1.33%		381.67
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	40.00 HOUR
125.00 - 0.46%	130.00 - 0.48%	200.00 - 0.74%	120.00 - 0.40%		150.00
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	80.00 HOUR
120.00 - 0.13%	150.00 - 0.19%	125.00 - 0.15%	150.00 - 0.16%		141.67

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
647(2) - WIDE PAD DOZER, 65-HP MIN. - 2004 Bid Openings - (continued)						
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	400.00	HOUR
82.50 - 0.36%	135.00 - 0.52%	125.00 - 0.46%	120.00 - 0.44%			126.67
647(2) - WIDE PAD DOZER, 65-HP MIN. - 2005 Bid Openings						
56008 BB TCSP: KENAI RIVER TRAIL IMPROVEMENTS				03/30/2005	20.00	HOUR
150.00 - 0.25%	150.00 - 0.23%	90.00 - 0.13%	230.00 - 0.25%			156.67
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	20.00	HOUR
125.00 - 0.06%	150.00 - 0.07%	160.00 - 0.07%	145.00 - 0.06%			151.67
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	25.00	HOUR
200.00 - 0.47%	175.00 - 0.37%	160.00 - 0.32%	110.00 - 0.22%			148.33
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	40.00	HOUR
125.00 - 0.52%	125.00 - 0.48%	150.00 - 0.57%	160.00 - 0.61%			145.00
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	40.00	HOUR
125.00 - 0.23%	175.00 - 0.33%	150.00 - 0.27%	139.77 - 0.24%			154.92
58121 BB Palmer/Fishhook Road Resurfacing				11/02/2005	100.00	HOUR
150.00 - 0.99%	150.00 - 1.02%	120.00 - 0.75%	125.00 - 0.76%			131.67
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	100.00	HOUR
150.00 - 1.48%	110.00 - 0.89%	150.00 - 1.15%	115.00 - 0.83%			125.00
647(5) - RUBBER TIRED BACKHOE, 34 KW MINIMUM - 2002 Bid Openings						
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	100.00	HOUR
30.00 - 0.09%	90.00 - 0.22%	100.00 - 0.23%	0.00 - 0.00%			95.00
647(5) - RUBBER-TIRED BACKHOE, 45-HP MIN. - 2005 Bid Openings						
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.29%	5000.00 - 0.26%	5000.00 - 0.25%	5000.00 - 0.23%			5000.00
647(6) - EXCAVATOR 75 KW MIN. - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	15.00	HOUR
160.00 - 0.33%	125.00 - 0.20%	120.00 - 0.18%	200.00 - 0.30%			148.33
651(1) - EAGLE MONITORING - 2004 Bid Openings						
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.05%	5000.00 - 0.05%	5000.00 - 0.05%	5000.00 - 0.05%			5000.00
660(1) - TRAFFIC SIGNAL SYSTEM COMPLETE - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	ALL REQUIRED	LUMP SUM
73000.00 - 2.00%	45000.00 - 1.25%	50000.00 - 1.32%	50000.00 - 1.13%			
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	ALL REQUIRED	LUMP SUM
45000.00 - 1.63%	60000.00 - 1.93%	79000.00 - 2.41%	80000.00 - 2.29%			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
167900.00 - 2.13%	150000.00 - 2.18%	150000.00 - 2.11%	150000.00 - 1.98%			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
158500.00 - 2.01%	150000.00 - 2.18%	150000.00 - 2.11%	150000.00 - 1.98%			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	ALL REQUIRED	LUMP SUM
22000.00 - 0.56%	27000.00 - 0.68%	25000.00 - 0.63%	30000.00 - 0.64%			
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	ALL REQUIRED	LUMP SUM
147000.00 - 2.10%	210000.00 - 3.21%	190000.00 - 2.86%	200000.00 - 3.00%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
660(1) - TRAFFIC SIGNAL SYSTEM COMPLETE - 2001 Bid Openings - (continued)						
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	ALL REQUIRED	LUMP SUM
195000.00 - 4.82%	220000.00 - 5.36%	210000.00 - 5.00%	215000.00 - 5.01%			
52513 A1 BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	ALL REQUIRED	LUMP SUM
23000.00 - 0.63%	30000.00 - 0.83%	28000.00 - 0.74%	28000.00 - 0.63%			
54583 A1 STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	ALL REQUIRED	LUMP SUM
85000.00 - 3.09%	125000.00 - 4.03%	120000.00 - 3.66%	100000.00 - 2.86%			
52519 A1 BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	ALL REQUIRED	LUMP SUM
25000.00 - 0.63%	40000.00 - 1.00%	35000.00 - 0.88%	40000.00 - 0.85%			
52921 A1 PALMER-WASILLA EXTENSION				06/06/2001	ALL REQUIRED	LUMP SUM
18500.00 - 0.26%	95662.19 - 1.46%	64000.00 - 0.96%	60000.00 - 0.90%			
52513 A2 BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	ALL REQUIRED	LUMP SUM
58000.00 - 1.59%	48000.00 - 1.33%	47500.00 - 1.26%	47500.00 - 1.08%			
54583 A2 STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	ALL REQUIRED	LUMP SUM
25000.00 - 0.91%	50000.00 - 1.61%	31000.00 - 0.94%	30000.00 - 0.86%			
52513 A3 BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	ALL REQUIRED	LUMP SUM
42000.00 - 1.15%	50000.00 - 1.38%	53000.00 - 1.40%	53000.00 - 1.20%			
660(1) - TRAFFIC SIGNAL SYSTEM COMPLETE - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	ALL REQUIRED	LUMP SUM
159350.00 - 1.49%	175000.00 - 1.42%	200000.00 - 1.53%	225000.00 - 1.65%			
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	ALL REQUIRED	LUMP SUM
31360.00 - 1.90%	18000.00 - 1.31%	15000.00 - 1.04%	0.00 - 0.00%			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
169000.00 - 1.15%	175000.00 - 1.04%	175000.00 - 1.03%	190000.00 - 1.08%			
59599 A1 DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	ALL REQUIRED	LUMP SUM
159350.00 - 1.49%	180000.00 - 1.46%	206000.00 - 1.58%	225000.00 - 1.65%			
54240 A1 C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
191000.00 - 1.30%	160000.00 - 0.95%	180000.00 - 1.06%	190000.00 - 1.08%			
54240 A2 C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
191000.00 - 1.30%	170000.00 - 1.01%	180000.00 - 1.06%	190000.00 - 1.08%			
660(1) - TRAFFIC SIGNAL SYSTEM COMPLETE - 2003 Bid Openings						
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	ALL REQUIRED	LUMP SUM
30000.00 - 0.46%	40000.00 - 0.74%	35000.00 - 0.61%	41000.00 - 0.61%			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	ALL REQUIRED	LUMP SUM
240000.00 - 3.77%	200000.00 - 3.00%	220000.00 - 3.25%	0.00 - 0.00%			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	ALL REQUIRED	LUMP SUM
40000.00 - 0.99%	28067.50 - 0.68%	27500.00 - 0.65%	30000.00 - 0.70%			
660(1) - TRAFFIC SIGNAL SYSTEM COMPLETE - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
250000.00 - 1.05%	248000.00 - 0.96%	250000.00 - 0.93%	270000.00 - 0.94%			
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	ALL REQUIRED	LUMP SUM
150000.00 - 13.8%	100036.53 - 12.6%	75000.00 - 9.24%	120000.00 - 13.8%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
660(1) - TRAFFIC SIGNAL SYSTEM COMPLETE - 2004 Bid Openings - (continued)						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
117000.00 - 0.49%	200000.00 - 0.72%	170000.00 - 0.59%	200000.00 - 0.62%			
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
173000.00 - 0.66%	260000.00 - 0.93%	307500.00 - 1.07%	307000.00 - 1.05%			
52474 A1 PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
175400.00 - 0.74%	179000.00 - 0.69%	200000.00 - 0.74%	195000.00 - 0.68%			
54281 A1 C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
119000.00 - 0.49%	100000.00 - 0.36%	170000.00 - 0.59%	200000.00 - 0.62%			
52474 A2 PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
114800.00 - 0.48%	119500.00 - 0.46%	130000.00 - 0.48%	130000.00 - 0.45%			
54281 A2 C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
48000.00 - 0.20%	50000.00 - 0.18%	85000.00 - 0.30%	150000.00 - 0.47%			
54281 A3 C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
196000.00 - 0.81%	200000.00 - 0.72%	270000.00 - 0.94%	350000.00 - 1.09%			
660(1) - TRAFFIC SIGNAL SYSTEM COMPLETE - 2005 Bid Openings						
57851B BB TUDOR ROAD RESURFACING				04/27/2005	ALL REQUIRED	LUMP SUM
73000.00 - 0.89%	5000.00 - 0.06%	65000.00 - 0.76%	0.00 - 0.00%			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
200000.00 - 0.44%	265000.00 - 0.71%	250000.00 - 0.61%	400000.00 - 0.90%			
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	ALL REQUIRED	LUMP SUM
193000.00 - 8.87%	210000.00 - 9.80%	216000.00 - 9.77%	253347.67 - 11.0%			
56559 A1 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
180000.00 - 0.39%	180000.00 - 0.48%	250000.00 - 0.61%	150000.00 - 0.34%			
56559 A2 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
180000.00 - 0.39%	175000.00 - 0.47%	250000.00 - 0.61%	150000.00 - 0.34%			
660(1A) - HOMER/LAKE STREET SIGNAL PLUMB - 2004 Bid Openings						
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	ALL REQUIRED	LUMP SUM
10000.00 - 0.44%	17250.00 - 0.79%	18000.00 - 0.78%	20000.00 - 0.86%			
660(1A) - TRAFFIC SIGNAL PLUMBING AT KOBUK STREET - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
57000.00 - 0.22%	105000.00 - 0.38%	120000.00 - 0.42%	120000.00 - 0.41%			
660(2) - FLASHING BEACON SYSTEM COMPLETE - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	ALL REQUIRED	LUMP SUM
35000.00 - 0.89%	11000.00 - 0.28%	8000.00 - 0.20%	12000.00 - 0.26%			
660(2) - FLASHING BEACON SYSTEM COMPLETE - 2002 Bid Openings						
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	ALL REQUIRED	LUMP SUM
21500.00 - 0.46%	10000.00 - 0.21%	20000.00 - 0.40%	25000.00 - 0.50%			
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	ALL REQUIRED	LUMP SUM
13000.00 - 0.26%	24000.00 - 0.43%	28000.00 - 0.50%	25000.00 - 0.44%			
660(2) - FLASHING BEACON SYSTEM COMPLETE - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	ALL REQUIRED	LUMP SUM
38240.00 - 0.44%	52500.00 - 0.57%	20000.00 - 0.22%	35000.00 - 0.36%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
660(2) - FLASHING BEACON SYSTEM COMPLETE - 2003 Bid Openings - (continued)						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	ALL REQUIRED	LUMP SUM
25000.00 - 0.26%	12000.00 - 0.10%	12000.00 - 0.10%	12000.00 - 0.09%			
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	ALL REQUIRED	LUMP SUM
30000.00 - 0.95%	57000.00 - 2.07%	51000.00 - 1.82%	56100.00 - 1.78%			
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	ALL REQUIRED	LUMP SUM
40000.00 - 2.45%	32000.00 - 2.03%	28000.00 - 1.56%	54000.00 - 2.99%			
660(2) - FLASHING BEACON SYSTEM COMPLETE - 2005 Bid Openings						
57851B BB TUDOR ROAD RESURFACING				04/27/2005	ALL REQUIRED	LUMP SUM
20000.00 - 0.24%	5000.00 - 0.06%	6500.00 - 0.08%	0.00 - 0.00%			
660(2A) - FIRE STATION FLASHING BEACON SYSTEM COMPLETE - 2004 Bid Openings						
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.07%	35000.00 - 0.56%	38000.00 - 0.58%	37000.00 - 0.48%			
660(2B) - SCHOOL FLASHING BEACON SYSTEM COMPLETE - 2004 Bid Openings						
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	ALL REQUIRED	LUMP SUM
3000.00 - 0.04%	15000.00 - 0.24%	18000.00 - 0.27%	18000.00 - 0.23%			
660(3) - HIGHWAY LIGHTING SYSTEM COMPLETE - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	ALL REQUIRED	LUMP SUM
320000.00 - 8.76%	284000.00 - 7.86%	279000.00 - 7.39%	278894.00 - 6.32%			
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	ALL REQUIRED	LUMP SUM
377000.00 - 13.7%	320000.00 - 10.3%	405000.00 - 12.3%	369000.00 - 10.6%			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
200000.00 - 2.54%	150000.00 - 2.18%	165000.00 - 2.32%	150000.00 - 1.98%			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	ALL REQUIRED	LUMP SUM
150000.00 - 3.81%	308000.00 - 7.71%	300000.00 - 7.51%	320000.00 - 6.82%			
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	ALL REQUIRED	LUMP SUM
122000.00 - 1.74%	162683.01 - 2.48%	123000.00 - 1.85%	120000.00 - 1.80%			
55021 BB Glenn Hwy. Illumination,Palmer Hay Flats				07/18/2001	ALL REQUIRED	LUMP SUM
1000000.00 - 84.8%	1156018.38 - 88.1%	1205952.73 - 84.6%	1367007.00 - 91.3%			
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	ALL REQUIRED	LUMP SUM
85000.00 - 2.10%	50000.00 - 1.22%	55000.00 - 1.31%	60000.00 - 1.40%			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	ALL REQUIRED	LUMP SUM
175000.00 - 1.13%	35000.00 - 0.25%	50000.00 - 0.34%	5500.00 - 0.04%			
54043 BB HSIP				11/07/2001	ALL REQUIRED	LUMP SUM
39865.00 - 3.45%	70000.00 - 5.68%	40000.00 - 2.61%	35000.00 - 2.12%			
54043 A1 HSIP				11/07/2001	ALL REQUIRED	LUMP SUM
42611.00 - 3.69%	62000.00 - 5.03%	58000.00 - 3.79%	50000.00 - 3.03%			
660(3) - HIGHWAY LIGHTING SYSTEM COMPLETE - 2002 Bid Openings						
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	ALL REQUIRED	LUMP SUM
131000.00 - 2.76%	165000.00 - 3.44%	140000.00 - 2.70%	174366.70 - 3.31%			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	ALL REQUIRED	LUMP SUM
509260.00 - 4.77%	400000.00 - 3.24%	400000.00 - 3.06%	515000.00 - 3.77%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
660(3) - HIGHWAY LIGHTING SYSTEM COMPLETE - 2002 Bid Openings - (continued)						
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	ALL REQUIRED	LUMP SUM
9350.00 - 0.57%	12000.00 - 0.87%	10000.00 - 0.69%	0.00 - 0.00%			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
270000.00 - 1.83%	500000.00 - 2.98%	410000.00 - 2.41%	440000.00 - 2.50%			
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	ALL REQUIRED	LUMP SUM
221000.00 - 12.6%	254000.00 - 11.8%	290000.00 - 8.97%	265000.00 - 7.57%			
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	ALL REQUIRED	LUMP SUM
51500.00 - 1.47%	80000.00 - 1.98%	85000.00 - 1.98%	0.00 - 0.00%			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	LUMP SUM
31200.00 - 0.20%	27000.00 - 0.20%	27000.00 - 0.19%	50000.00 - 0.32%			
660(3) - HIGHWAY LIGHTING SYSTEM COMPLETE - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	ALL REQUIRED	LUMP SUM
40610.00 - 0.47%	67000.00 - 0.72%	70000.00 - 0.75%	45000.00 - 0.46%			
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	ALL REQUIRED	LUMP SUM
48500.00 - 0.74%	65000.00 - 1.21%	60000.00 - 1.04%	61000.00 - 0.90%			
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	ALL REQUIRED	LUMP SUM
116000.00 - 1.03%	120000.00 - 1.28%	75000.00 - 0.74%	120000.00 - 1.17%			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	ALL REQUIRED	LUMP SUM
200000.00 - 2.05%	345000.00 - 3.00%	350000.00 - 2.85%	235000.00 - 1.77%			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	ALL REQUIRED	LUMP SUM
250000.00 - 3.92%	450000.00 - 6.74%	480000.00 - 7.09%	0.00 - 0.00%			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	ALL REQUIRED	LUMP SUM
297000.00 - 5.42%	165000.00 - 3.48%	330000.00 - 6.08%	0.00 - 0.00%			
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	ALL REQUIRED	LUMP SUM
282500.00 - 8.98%	290000.00 - 10.5%	275000.00 - 9.83%	302500.00 - 9.59%			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	ALL REQUIRED	LUMP SUM
176500.00 - 4.36%	170040.00 - 4.14%	165000.00 - 3.91%	160000.00 - 3.75%			
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	ALL REQUIRED	LUMP SUM
70000.00 - 5.12%	57000.00 - 3.88%	48000.00 - 3.13%	52600.00 - 3.10%			
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	ALL REQUIRED	LUMP SUM
40000.00 - 2.45%	50000.00 - 3.17%	70000.00 - 3.91%	42000.00 - 2.33%			
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	ALL REQUIRED	LUMP SUM
80000.00 - 3.08%	65000.00 - 3.26%	63300.00 - 3.04%	80000.00 - 3.80%			
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	LUMP SUM
67000.00 - 1.57%	50000.00 - 1.19%	50000.00 - 1.17%	55370.00 - 1.20%			
660(3) - HIGHWAY LIGHTING SYSTEM COMPLETE - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
739400.00 - 3.10%	841107.00 - 3.24%	900000.00 - 3.33%	915000.00 - 3.18%			
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	ALL REQUIRED	LUMP SUM
46000.00 - 4.24%	80907.90 - 10.2%	71000.00 - 8.75%	60000.00 - 6.90%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
654000.00 - 2.72%	690000.00 - 2.50%	1000000.00 - 3.49%	1000000.00 - 3.12%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
660(3) - HIGHWAY LIGHTING SYSTEM COMPLETE - 2004 Bid Openings - (continued)						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
364000.00 - 1.38%	700000.00 - 2.50%	800000.00 - 2.77%	650000.00 - 2.23%			
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004	ALL REQUIRED	LUMP SUM
27000.00 - 3.37%	43000.00 - 4.71%	38200.00 - 3.86%	35000.00 - 3.18%			
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	ALL REQUIRED	LUMP SUM
80000.00 - 1.10%	150000.00 - 2.40%	175000.00 - 2.65%	167000.00 - 2.18%			
660(3) - HIGHWAY LIGHTING SYSTEM COMPLETE - 2005 Bid Openings						
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	ALL REQUIRED	LUMP SUM
57250.00 - 3.36%	90000.00 - 4.75%	95000.00 - 4.71%	80000.00 - 3.65%			
57851B BB TUDOR ROAD RESURFACING				04/27/2005	ALL REQUIRED	LUMP SUM
120000.00 - 1.47%	124000.00 - 1.48%	135000.00 - 1.58%	0.00 - 0.00%			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
300000.00 - 0.65%	430000.00 - 1.16%	100000.00 - 0.25%	450000.00 - 1.01%			
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	ALL REQUIRED	LUMP SUM
72000.00 - 3.31%	100000.00 - 4.67%	95000.00 - 4.30%	110379.35 - 4.79%			
57851B A1 TUDOR ROAD RESURFACING				04/27/2005	ALL REQUIRED	LUMP SUM
46000.00 - 0.56%	46000.00 - 0.55%	60000.00 - 0.70%	0.00 - 0.00%			
660(5A) - STRUCTURE ILLUMINATION COMPLETE - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	6.00	EACH
15000.00 - 0.20%	7000.00 - 0.11%	20000.00 - 0.29%	2000.00 - 0.03%		9666.67	
56559 A1 ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	6.00	EACH
10000.00 - 0.13%	3000.00 - 0.05%	15000.00 - 0.22%	2000.00 - 0.03%		6666.67	
660(5A) - STRUCTURE ILLUMINATION SYSTEM COMPLETE, PEDESTRIAN UNDERCROSSING - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67				05/04/2001	ALL REQUIRED	LUMP SUM
15000.00 - 0.08%	30000.00 - 0.17%	36000.00 - 0.20%	20000.00 - 0.11%			
660(7) - TEMPORARY SIGNAL SYSTEM COMPLETE - 2001 Bid Openings						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.36%	25000.00 - 0.81%	15000.00 - 0.46%	15000.00 - 0.43%			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.25%	15000.00 - 0.38%	15000.00 - 0.38%	17000.00 - 0.36%			
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.14%	24058.75 - 0.37%	21000.00 - 0.32%	20000.00 - 0.30%			
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	ALL REQUIRED	LUMP SUM
20000.00 - 0.49%	2000.00 - 0.05%	2170.00 - 0.05%	2000.00 - 0.05%			
52519 A1 BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	ALL REQUIRED	LUMP SUM
15000.00 - 0.38%	15000.00 - 0.38%	15000.00 - 0.38%	7000.00 - 0.15%			
660(7) - TEMPORARY SIGNAL SYSTEM COMPLETE - 2002 Bid Openings						
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	ALL REQUIRED	LUMP SUM
20000.00 - 0.42%	12500.00 - 0.26%	13000.00 - 0.25%	13245.12 - 0.25%			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	ALL REQUIRED	LUMP SUM
25000.00 - 0.23%	20000.00 - 0.16%	23000.00 - 0.18%	50000.00 - 0.37%			

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
660(7) - TEMPORARY SIGNAL SYSTEM COMPLETE - 2002 Bid Openings - (continued)			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	ALL REQUIRED	LUMP SUM
11000.00 - 0.07% / 19000.00 - 0.11% / 20000.00 - 0.12% / 25000.00 - 0.14%			
53834 BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	ALL REQUIRED	LUMP SUM
18000.00 - 0.51% / 15000.00 - 0.37% / 15000.00 - 0.35% / 0.00 - 0.00%			
59599 A1 DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	ALL REQUIRED	LUMP SUM
25000.00 - 0.23% / 25000.00 - 0.20% / 28000.00 - 0.21% / 50000.00 - 0.37%			
54240 A1 C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	ALL REQUIRED	LUMP SUM
23000.00 - 0.16% / 16000.00 - 0.10% / 25000.00 - 0.15% / 30000.00 - 0.17%			
53834 A1 EAGLE RIVER URBAN REHABILITATION	09/18/2002	ALL REQUIRED	LUMP SUM
21000.00 - 0.60% / 15000.00 - 0.37% / 15000.00 - 0.35% / 0.00 - 0.00%			
59599 A2 DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	ALL REQUIRED	LUMP SUM
30000.00 - 0.28% / 25000.00 - 0.20% / 28000.00 - 0.21% / 50000.00 - 0.37%			
54240 A2 C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	ALL REQUIRED	LUMP SUM
21000.00 - 0.14% / 20000.00 - 0.12% / 25000.00 - 0.15% / 30000.00 - 0.17%			
53834 A2 EAGLE RIVER URBAN REHABILITATION	09/18/2002	ALL REQUIRED	LUMP SUM
18000.00 - 0.51% / 15000.00 - 0.37% / 15000.00 - 0.35% / 0.00 - 0.00%			
54240 A3 C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	ALL REQUIRED	LUMP SUM
45000.00 - 0.31% / 20000.00 - 0.12% / 25000.00 - 0.15% / 30000.00 - 0.17%			
53834 A3 EAGLE RIVER URBAN REHABILITATION	09/18/2002	ALL REQUIRED	LUMP SUM
12000.00 - 0.34% / 15000.00 - 0.37% / 15000.00 - 0.35% / 0.00 - 0.00%			
660(7) - TEMPORARY SIGNAL SYSTEM COMPLETE - 2003 Bid Openings			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	ALL REQUIRED	LUMP SUM
80000.00 - 1.26% / 10000.00 - 0.15% / 11000.00 - 0.16% / 0.00 - 0.00%			
56333 BB Anchorage Area Arterial Resurfacing,2003	11/19/2003	ALL REQUIRED	LUMP SUM
20000.00 - 0.47% / 15000.00 - 0.36% / 15000.00 - 0.35% / 16950.00 - 0.37%			
55335 A1 GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	ALL REQUIRED	LUMP SUM
40000.00 - 0.63% / 10000.00 - 0.15% / 8300.00 - 0.12% / 0.00 - 0.00%			
55335 A2 GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	ALL REQUIRED	LUMP SUM
20000.00 - 0.31% / 1000.00 - 0.01% / 1100.00 - 0.02% / 0.00 - 0.00%			
660(7) - TEMPORARY SIGNAL SYSTEM COMPLETE - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	ALL REQUIRED	LUMP SUM
15000.00 - 0.06% / 22000.00 - 0.08% / 25000.00 - 0.09% / 24000.00 - 0.08%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	ALL REQUIRED	LUMP SUM
20000.00 - 0.08% / 20000.00 - 0.07% / 15000.00 - 0.05% / 25000.00 - 0.08%			
52474 A1 PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	ALL REQUIRED	LUMP SUM
15000.00 - 0.06% / 22000.00 - 0.08% / 25000.00 - 0.09% / 24000.00 - 0.08%			
54281 A1 C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	ALL REQUIRED	LUMP SUM
20000.00 - 0.08% / 20000.00 - 0.07% / 15000.00 - 0.05% / 25000.00 - 0.08%			
52474 A2 PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	ALL REQUIRED	LUMP SUM
15000.00 - 0.06% / 22000.00 - 0.08% / 25000.00 - 0.09% / 24000.00 - 0.08%			
54281 A2 C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	ALL REQUIRED	LUMP SUM
20000.00 - 0.08% / 30000.00 - 0.11% / 20000.00 - 0.07% / 40000.00 - 0.12%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
660(7) - TEMPORARY SIGNAL SYSTEM COMPLETE - 2005 Bid Openings						
57851B BB TUDOR ROAD RESURFACING				04/27/2005	ALL REQUIRED	LUMP SUM
25000.00 - 0.31%	20000.00 - 0.24%	28000.00 - 0.33%	0.00 - 0.00%			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
15000.00 - 0.03%	35000.00 - 0.09%	20000.00 - 0.05%	30000.00 - 0.07%			
57851B A1 TUDOR ROAD RESURFACING				04/27/2005	ALL REQUIRED	LUMP SUM
25000.00 - 0.31%	20000.00 - 0.24%	28000.00 - 0.33%	0.00 - 0.00%			
660(8) - TEMPORARY ILLUMINATION SYSTEM COMPLETE - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	ALL REQUIRED	LUMP SUM
23000.00 - 0.58%	8000.00 - 0.20%	10000.00 - 0.25%	9000.00 - 0.19%			
660(8) - TEMPORARY ILLUMINATION SYSTEM COMPLETE - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.09%	7900.00 - 0.06%	9000.00 - 0.07%	25000.00 - 0.18%			
660(8) - TEMPORARY ILLUMINATION SYSTEM COMPLETE - 2003 Bid Openings						
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	ALL REQUIRED	LUMP SUM
22000.00 - 0.70%	8500.00 - 0.31%	7500.00 - 0.27%	8250.00 - 0.26%			
660(9) - BORED CASING 100 MM MINIMUM DIAMETER - 2002 Bid Openings						
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	56.00	METER
300.00 - 0.36%	275.00 - 0.32%	375.00 - 0.42%	400.00 - 0.45%		350.00	
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	134.00	METER
300.00 - 0.85%	250.00 - 0.70%	300.00 - 0.77%	249.45 - 0.63%		266.48	
660(9) - BORED CASING, 78 MM MINIMUM DIAMETER - 2002 Bid Openings						
54964 BB High Tower Illumination Mast Replacement				06/28/2002	868.00	METER
325.00 - 8.58%	163.00 - 3.87%	135.50 - 2.72%	246.00 - 4.87%		181.50	
660(9) - BORED CASINGS 3-INCH MINIMUM DIAMETER - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	446.00	LINEAR FOOT
100.00 - 0.40%	100.00 - 0.48%	80.00 - 0.35%	160.00 - 0.70%		113.33	
660(9) - BORED CASINGS 3-INCH MINIMUM DIAMETER - 2004 Bid Openings						
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	46.00	LINEAR FOOT
100.00 - 0.20%	275.00 - 0.58%	200.00 - 0.40%	500.00 - 0.98%		325.00	
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	140.00	LINEAR FOOT
100.00 - 0.19%	115.00 - 0.26%	135.00 - 0.29%	130.00 - 0.24%		126.67	
660(9) - BORED CASINGS 3-INCH MINIMUM DIAMETER - 2005 Bid Openings						
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005	5140.00	LINEAR FOOT
70.00 - 8.84%	60.00 - 6.23%	75.00 - 7.76%	65.00 - 6.42%		66.67	
660(9B) - BORED CASING 155 MM MINIMUM DIAMETER - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	33.00	METER
300.00 - 0.27%	320.00 - 0.29%	310.00 - 0.27%	310.00 - 0.23%		313.33	
660(10) - HIGH TOWER LIGHTING SYSTEM COMPLETE - 2001 Bid Openings						
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	ALL REQUIRED	LUMP SUM
150000.00 - 3.71%	340000.00 - 8.28%	388000.00 - 9.25%	350000.00 - 8.16%			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	ALL REQUIRED	LUMP SUM
215000.00 - 1.39%	340000.00 - 2.45%	330000.00 - 2.23%	400000.00 - 2.62%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
660(10) - HIGH TOWER LIGHTING SYSTEM COMPLETE - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
367600.00 - 1.54%	633000.00 - 2.44%	700000.00 - 2.59%	675000.00 - 2.34%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
375000.00 - 1.56%	800000.00 - 2.90%	500000.00 - 1.75%	600000.00 - 1.87%			
660(11) - TRAFFIC LOOP - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	16.00	EACH
725.00 - 0.29%	800.00 - 0.32%	800.00 - 0.32%	800.00 - 0.27%		800.00	
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	59.00	EACH
650.00 - 0.55%	756.13 - 0.68%	670.00 - 0.60%	700.00 - 0.62%		708.71	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	73.00	EACH
750.00 - 1.35%	600.00 - 1.07%	650.00 - 1.13%	610.00 - 1.04%		620.00	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	83.00	EACH
900.00 - 0.95%	600.00 - 0.72%	425.00 - 0.50%	700.00 - 0.77%		575.00	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	107.00	EACH
650.00 - 2.53%	500.00 - 1.72%	480.00 - 1.57%	650.00 - 1.99%		543.33	
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	127.00	EACH
650.00 - 2.26%	520.00 - 1.83%	500.00 - 1.68%	750.00 - 2.16%		590.00	
660(11) - TRAFFIC LOOP - 2002 Bid Openings						
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	47.00	EACH
700.00 - 0.69%	1050.00 - 1.03%	1150.00 - 1.04%	1187.43 - 1.06%		1129.14	
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	58.00	EACH
900.00 - 3.16%	1600.00 - 6.76%	900.00 - 3.60%	0.00 - 0.00%		1250.00	
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	59.00	EACH
1000.00 - 1.51%	1500.00 - 2.58%	1000.00 - 1.65%	0.00 - 0.00%		1250.00	
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	102.00	EACH
600.00 - 1.75%	1000.00 - 2.52%	1300.00 - 3.09%	0.00 - 0.00%		1150.00	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	139.00	EACH
900.00 - 1.17%	600.00 - 0.67%	700.00 - 0.74%	600.00 - 0.61%		633.33	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	161.00	EACH
650.00 - 0.71%	650.00 - 0.62%	600.00 - 0.57%	650.00 - 0.59%		633.33	
660(11) - TRAFFIC LOOP - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	27.00	EACH
900.00 - 0.60%	708.50 - 0.47%	685.00 - 0.44%	700.00 - 0.44%		697.83	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	31.00	EACH
750.00 - 0.74%	900.00 - 1.01%	750.00 - 0.83%	825.00 - 0.81%		825.00	
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	41.00	EACH
1500.00 - 0.93%	1000.00 - 0.76%	900.00 - 0.64%	2000.00 - 1.21%		1300.00	
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	122.00	EACH
600.00 - 1.72%	1550.00 - 4.50%	1000.00 - 2.86%	1344.70 - 3.56%		1298.23	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	129.00	EACH
800.00 - 1.62%	750.00 - 1.45%	825.00 - 1.57%	0.00 - 0.00%		787.50	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
660(11) - TRAFFIC LOOP - 2004 Bid Openings						
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004	5.00	EACH
1200.00 - 0.75%	4000.00 - 2.19%	2754.00 - 1.39%	1800.00 - 0.82%			2851.33
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	17.00	EACH
1000.00 - 1.25%	1100.00 - 1.36%	1100.00 - 1.19%	1500.00 - 1.50%			1233.33
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	22.00	EACH
1250.00 - 2.53%	1576.20 - 4.37%	800.00 - 2.17%	700.00 - 1.77%			1025.40
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	24.00	EACH
1200.00 - 1.27%	1000.00 - 1.11%	1000.00 - 1.04%	885.00 - 0.91%			961.67
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	87.00	EACH
650.00 - 0.21%	950.00 - 0.30%	825.00 - 0.25%	800.00 - 0.24%			858.33
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	164.00	EACH
1200.00 - 0.83%	900.00 - 0.57%	1000.00 - 0.61%	980.00 - 0.56%			960.00
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	187.00	EACH
1000.00 - 0.78%	800.00 - 0.54%	700.00 - 0.46%	800.00 - 0.47%			766.67
660(11) - TRAFFIC LOOP - 2005 Bid Openings						
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	42.00	EACH
1000.00 - 1.93%	1000.00 - 1.96%	600.00 - 1.14%	689.09 - 1.26%			763.03
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	44.00	EACH
1000.00 - 2.58%	850.00 - 1.97%	1000.00 - 2.18%	750.00 - 1.51%			866.67
57851B BB TUDOR ROAD RESURFACING				04/27/2005	132.00	EACH
1000.00 - 1.61%	820.00 - 1.29%	1000.00 - 1.55%	0.00 - 0.00%			910.00
660(11A) - TEMPORARY TRAFFIC LOOP - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	CONTINGENT SUM
15000.00 - 0.10%	15000.00 - 0.09%	15000.00 - 0.09%	15000.00 - 0.09%			15000.00
660(11A) - TRAFFIC LOOP - 2001 Bid Openings						
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001	ALL REQUIRED	CONTINGENT SUM
30400.00 - 1.27%	30400.00 - 1.29%	30400.00 - 1.18%	30400.00 - 1.09%			30400.00
660(12) - CANTILEVER SIGN SUPPORTS - 2003 Bid Openings						
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	ALL REQUIRED	LUMP SUM
12000.00 - 0.19%	20000.00 - 0.30%	24000.00 - 0.35%	0.00 - 0.00%			
660(12) - UNDERPASS LIGHTING SYSTEM COMPLETE - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
10200.00 - 0.13%	4000.00 - 0.06%	7200.00 - 0.10%	5000.00 - 0.07%			
660(12) - UNDERPASS LIGHTING SYSTEM COMPLETE - 2002 Bid Openings						
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	ALL REQUIRED	LUMP SUM
3200.00 - 0.19%	9000.00 - 0.66%	5000.00 - 0.35%	0.00 - 0.00%			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
8000.00 - 0.05%	6500.00 - 0.04%	10200.00 - 0.06%	11000.00 - 0.06%			
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	ALL REQUIRED	LUMP SUM
13000.00 - 0.07%	10000.00 - 0.05%	35000.00 - 0.18%	15000.00 - 0.07%			
660(13) - RELOCATE ELECTROLIER - 2001 Bid Openings						
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	1.00	EACH
3300.00 - 0.15%	7000.00 - 0.33%	2000.00 - 0.09%	10000.00 - 0.45%			6333.33

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
660(13) - RELOCATE ELECTROLIER - 2001 Bid Openings - (continued)				
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001 10.00 EACH
1400.00 - 0.09%	5500.00 - 0.40%	2000.00 - 0.14%	3200.00 - 0.21%	3566.67
660(13) - RELOCATE ELECTROLIER - 2002 Bid Openings				
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002 2.00 EACH
3100.00 - 0.18%	5000.00 - 0.25%	5000.00 - 0.23%	0.00 - 0.00%	5000.00
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002 9.00 EACH
5000.00 - 0.42%	1500.00 - 0.11%	1700.00 - 0.12%	3000.00 - 0.20%	2066.67
660(13) - RELOCATE ELECTROLIER - 2003 Bid Openings				
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003 2.00 EACH
5000.00 - 0.09%	5000.00 - 0.11%	4000.00 - 0.08%	7000.00 - 0.14%	5333.33
660(13) - RELOCATE ELECTROLIER - 2004 Bid Openings				
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004 2.00 EACH
5000.00 - 0.04%	5000.00 - 0.04%	3000.00 - 0.02%	4000.00 - 0.02%	4000.00
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004 13.00 EACH
4000.00 - 3.82%	4200.00 - 3.96%	4200.00 - 3.48%	5500.00 - 4.21%	4633.33
660(13) - RELOCATE ELECTROLIER - 2005 Bid Openings				
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005 9.00 EACH
4000.00 - 1.66%	1700.00 - 0.71%	1700.00 - 0.69%	2010.37 - 0.79%	1803.46
660(13A) - ELECTROLIER REMOVAL - 2004 Bid Openings				
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004 2.00 EACH
500.00 - 0.12%	600.00 - 0.13%	550.00 - 0.11%	1200.00 - 0.22%	783.33
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004 24.00 EACH
800.00 - 0.08%	200.00 - 0.02%	500.00 - 0.04%	1000.00 - 0.07%	566.67
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004 85.00 EACH
700.00 - 0.25%	106.00 - 0.03%	400.00 - 0.13%	380.00 - 0.11%	295.33
660(13A) - RELOCATE ELECTROLIER - 2002 Bid Openings				
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002 ALL REQUIRED CONTINGENT SUM
15000.00 - 0.14%	15000.00 - 0.12%	15000.00 - 0.11%	15000.00 - 0.11%	15000.00
660(13B) - ELECTROLIER & FOUNDATION REMOVAL - 2005 Bid Openings				
57851B BB TUDOR ROAD RESURFACING				04/27/2005 13.00 EACH
1000.00 - 0.16%	650.00 - 0.10%	700.00 - 0.11%	0.00 - 0.00%	675.00
660(13C) - ELECTROLIER - 2002 Bid Openings				
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002 1.00 EACH
10000.00 - 0.40%	10000.00 - 0.26%	12000.00 - 0.28%	15000.00 - 0.35%	12333.33
660(13C) - ELECTROLIER - 2003 Bid Openings				
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003 ALL REQUIRED LUMP SUM
15300.00 - 0.36%	10000.00 - 0.24%	10000.00 - 0.23%	10949.70 - 0.24%	
660(14) - ADVANCE WARNING SYSTEM FOR SCHOOL CROSSING - 2001 Bid Openings				
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001 ALL REQUIRED LUMP SUM
27700.00 - 0.35%	50000.00 - 0.73%	40000.00 - 0.56%	50000.00 - 0.66%	
660(14) - SALVAGE EXISTING ELECTROLIER - 2001 Bid Openings				
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001 15.00 EACH
800.00 - 0.30%	325.00 - 0.12%	300.00 - 0.11%	300.00 - 0.10%	308.33

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
660(14) - SALVAGE EXISTING ELECTROLIER - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	10.00	EACH
1500.00 - 0.10%	300.00 - 0.02%	350.00 - 0.02%	380.00 - 0.02%			343.33
660(14) - STEEL CASING - 2001 Bid Openings						
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	49.00	METER
250.00 - 0.56%	275.00 - 0.63%	360.00 - 0.82%	300.00 - 0.67%			311.67
660(14) - TEMPORARY ELECTROLIER - 2001 Bid Openings						
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	16.00	EACH
3500.00 - 1.38%	150.00 - 0.06%	160.00 - 0.06%	150.00 - 0.06%			153.33
660(14) - TEMPORARY ELECTROLIER - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	10.00	EACH
1500.00 - 0.10%	3000.00 - 0.18%	1325.00 - 0.08%	1500.00 - 0.09%			1941.67
660(14) - TEMPORARY ELECTROLIER - 2003 Bid Openings						
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	30.00	EACH
1000.00 - 0.47%	500.00 - 0.22%	550.00 - 0.24%	0.00 - 0.00%			525.00
660(14) - TEMPORARY ELECTROLIER - 2004 Bid Openings						
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004	2.00	EACH
1000.00 - 0.25%	1300.00 - 0.29%	1100.00 - 0.22%	2000.00 - 0.36%			1466.67
660(14A) - TEMPORARY ELECTROLIER - 2002 Bid Openings						
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	ALL REQUIRED	CONTINGENT SUM
12000.00 - 0.25%	12000.00 - 0.25%	12000.00 - 0.23%	12000.00 - 0.23%			12000.00
660(14A) - TEMPORARY ELECTROLIER - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	CONTINGENT SUM
127500.00 - 0.54%	127500.00 - 0.49%	127500.00 - 0.47%	127500.00 - 0.44%			127500.00
660(14A) - TEMPORARY ILLUMINATION - 2005 Bid Openings						
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005	ALL REQUIRED	LUMP SUM
20000.00 - 0.49%	17490.00 - 0.35%	16500.00 - 0.33%	18937.00 - 0.36%			
660(15) - DECORATIVE LIGHTING - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
42500.00 - 0.18%	40250.00 - 0.16%	50000.00 - 0.19%	44000.00 - 0.15%			
660(15) - DECORATIVE LIGHTING - 2005 Bid Openings						
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	ALL REQUIRED	LUMP SUM
18250.00 - 1.07%	40000.00 - 2.11%	40000.00 - 1.98%	34570.00 - 1.58%			
660(15) - ELECTROLIER & FOUNDATION - 2002 Bid Openings						
54964 BB High Tower Illumination Mast Replacement				06/28/2002	7.00	EACH
6000.00 - 1.28%	4684.00 - 0.90%	18463.50 - 2.99%	5200.00 - 0.83%			9449.17
660(15) - ELECTROLIER & FOUNDATION - 2005 Bid Openings						
57851B BB TUDOR ROAD RESURFACING				04/27/2005	15.00	EACH
2000.00 - 0.37%	5025.00 - 0.90%	5500.00 - 0.97%	0.00 - 0.00%			5262.50
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005	23.00	EACH
5000.00 - 2.83%	8250.00 - 3.83%	5815.00 - 2.69%	7000.00 - 3.09%			7021.67
660(15) - SALVAGE EXISTING HIGH TOWER - 2001 Bid Openings						
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	ALL REQUIRED	LUMP SUM
2500.00 - 0.25%	6000.00 - 0.58%	6250.00 - 0.60%	6000.00 - 0.56%			

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
660(15) - SIGNAL REPAIR - 2002 Bid Openings			
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB	07/12/2002	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.13% / 5000.00 - 0.15% / 5000.00 - 0.14% / 0.00 - 0.00%		5000.00	
660(16) - RELOCATE JUNCTION BOX - 2004 Bid Openings			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004	7.00	EACH
895.00 - 0.46% / 820.00 - 0.42% / 800.00 - 0.36% / 850.00 - 0.35%		823.33	
660(17) - REPLACE LUMINAIR, LAMP AND BALLAST - 2002 Bid Openings			
55019 BB Talkeetna Spur Road Rehabilitation	06/28/2002	2.00	EACH
650.00 - 0.03% / 1000.00 - 0.04% / 800.00 - 0.03% / 1000.00 - 0.04%		933.33	
660(17) - TRAFFIC SIGNAL MODIFICATIONS - 2001 Bid Openings			
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	ALL REQUIRED	LUMP SUM
20000.00 - 0.55% / 22000.00 - 0.61% / 25000.00 - 0.66% / 25000.00 - 0.57%			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	ALL REQUIRED	LUMP SUM
110000.00 - 2.79% / 100000.00 - 2.50% / 100000.00 - 2.50% / 115000.00 - 2.45%			
52513 A1 BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	ALL REQUIRED	LUMP SUM
20000.00 - 0.55% / 27000.00 - 0.75% / 25000.00 - 0.66% / 25000.00 - 0.57%			
52519 A1 BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	ALL REQUIRED	LUMP SUM
114000.00 - 2.89% / 105000.00 - 2.63% / 100000.00 - 2.50% / 115000.00 - 2.45%			
660(17) - TRAFFIC SIGNAL MODIFICATIONS - 2002 Bid Openings			
53921 BB PALMER-WASILLA HWY REHAB.	01/11/2002	ALL REQUIRED	LUMP SUM
122000.00 - 2.57% / 172000.00 - 3.59% / 145000.00 - 2.79% / 171082.80 - 3.25%			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	ALL REQUIRED	LUMP SUM
97000.00 - 0.66% / 80000.00 - 0.48% / 40000.00 - 0.24% / 44000.00 - 0.25%			
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB	07/12/2002	ALL REQUIRED	LUMP SUM
27000.00 - 0.69% / 30000.00 - 0.87% / 30000.00 - 0.84% / 0.00 - 0.00%			
53834 BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	ALL REQUIRED	LUMP SUM
40000.00 - 1.14% / 75000.00 - 1.85% / 80000.00 - 1.87% / 0.00 - 0.00%			
53834 A1 EAGLE RIVER URBAN REHABILITATION	09/18/2002	ALL REQUIRED	LUMP SUM
32000.00 - 0.91% / 60000.00 - 1.48% / 65000.00 - 1.52% / 0.00 - 0.00%			
53834 A2 EAGLE RIVER URBAN REHABILITATION	09/18/2002	ALL REQUIRED	LUMP SUM
26000.00 - 0.74% / 50000.00 - 1.24% / 55000.00 - 1.28% / 0.00 - 0.00%			
660(17) - TRAFFIC SIGNAL MODIFICATIONS - 2003 Bid Openings			
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN	05/09/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.15% / 25000.00 - 0.46% / 25000.00 - 0.43% / 24000.00 - 0.36%			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	ALL REQUIRED	LUMP SUM
40000.00 - 0.63% / 30000.00 - 0.45% / 35000.00 - 0.52% / 0.00 - 0.00%			
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	ALL REQUIRED	LUMP SUM
85000.00 - 2.70% / 90000.00 - 3.26% / 79250.00 - 2.83% / 87200.00 - 2.77%			
56333 BB Anchorage Area Arterial Resurfacing,2003	11/19/2003	ALL REQUIRED	LUMP SUM
13350.00 - 0.31% / 6500.00 - 0.15% / 10000.00 - 0.23% / 7232.00 - 0.16%			
55335 A1 GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	ALL REQUIRED	LUMP SUM
50000.00 - 0.78% / 10000.00 - 0.15% / 12000.00 - 0.18% / 0.00 - 0.00%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
660(17) - TRAFFIC SIGNAL MODIFICATIONS - 2003 Bid Openings - (continued)						
56333 A1 Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	LUMP SUM
7500.00 - 0.18%	2500.00 - 0.06%	10000.00 - 0.23%	2825.00 - 0.06%			
55335 A2 GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	ALL REQUIRED	LUMP SUM
25000.00 - 0.39%	5000.00 - 0.07%	5500.00 - 0.08%	0.00 - 0.00%			
56333 A2 Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	LUMP SUM
22000.00 - 0.52%	6000.00 - 0.14%	10000.00 - 0.23%	6384.50 - 0.14%			
55335 A3 GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	ALL REQUIRED	LUMP SUM
20000.00 - 0.31%	70000.00 - 1.05%	78000.00 - 1.15%	0.00 - 0.00%			
56333 A3 Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	LUMP SUM
2500.00 - 0.06%	2500.00 - 0.06%	10000.00 - 0.23%	2712.00 - 0.06%			
56333 A4 Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	LUMP SUM
15200.00 - 0.36%	8500.00 - 0.20%	10000.00 - 0.23%	9492.00 - 0.21%			
56333 A5 Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	LUMP SUM
5050.00 - 0.12%	2500.00 - 0.06%	5000.00 - 0.12%	2768.50 - 0.06%			
56333 A6 Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	LUMP SUM
90550.00 - 2.12%	55000.00 - 1.31%	40000.00 - 0.94%	59325.00 - 1.29%			
56333 A7 Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	LUMP SUM
24300.00 - 0.57%	15000.00 - 0.36%	10000.00 - 0.23%	17650.60 - 0.38%			
56333 A8 Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	LUMP SUM
5500.00 - 0.13%	7000.00 - 0.17%	10000.00 - 0.23%	7797.00 - 0.17%			
660(17) - TRAFFIC SIGNAL MODIFICATIONS - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
4100.00 - 0.02%	9000.00 - 0.03%	10000.00 - 0.04%	10000.00 - 0.03%			
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	ALL REQUIRED	LUMP SUM
20000.00 - 0.88%	22400.00 - 1.03%	22000.00 - 0.95%	22000.00 - 0.94%			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	ALL REQUIRED	LUMP SUM
35000.00 - 2.57%	48400.00 - 3.51%	46000.00 - 2.93%	45000.00 - 2.65%			
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004	ALL REQUIRED	LUMP SUM
10000.00 - 1.25%	14000.00 - 1.54%	12000.00 - 1.21%	25000.00 - 2.27%			
52509 A1 MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	ALL REQUIRED	LUMP SUM
20000.00 - 1.47%	25000.00 - 1.81%	25000.00 - 1.59%	25000.00 - 1.47%			
57288 A1 CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004	ALL REQUIRED	LUMP SUM
3000.00 - 0.37%	3200.00 - 0.35%	2800.00 - 0.28%	6500.00 - 0.59%			
52509 A2 MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	ALL REQUIRED	LUMP SUM
60000.00 - 4.41%	71000.00 - 5.15%	68000.00 - 4.33%	70000.00 - 4.12%			
52509 A3 MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	ALL REQUIRED	LUMP SUM
15000.00 - 1.10%	17000.00 - 1.23%	18000.00 - 1.15%	18000.00 - 1.06%			
52509 A4 MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	ALL REQUIRED	LUMP SUM
2000.00 - 0.15%	2000.00 - 0.15%	2100.00 - 0.13%	15000.00 - 0.88%			
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	3.00	EACH
20333.33 - 0.23%	6500.00 - 0.07%	6500.00 - 0.07%	7000.00 - 0.07%		6666.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
660(17) - TRAFFIC SIGNAL MODIFICATIONS - 2005 Bid Openings						
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	ALL REQUIRED	LUMP SUM
7200.00 - 0.42%	7000.00 - 0.37%	6500.00 - 0.32%	6000.00 - 0.27%			
57851B BB TUDOR ROAD RESURFACING				04/27/2005	ALL REQUIRED	LUMP SUM
310000.00 - 3.79%	6500.00 - 0.08%	7500.00 - 0.09%	0.00 - 0.00%			
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	ALL REQUIRED	LUMP SUM
3000.00 - 0.14%	8500.00 - 0.40%	8500.00 - 0.38%	9959.01 - 0.43%			
57826 A1 BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	ALL REQUIRED	LUMP SUM
23000.00 - 1.35%	35000.00 - 1.85%	35000.00 - 1.73%	30000.00 - 1.37%			
57851B A1 TUDOR ROAD RESURFACING				04/27/2005	ALL REQUIRED	LUMP SUM
350000.00 - 4.28%	292000.00 - 3.48%	315000.00 - 3.70%	0.00 - 0.00%			
57871 A1 GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	ALL REQUIRED	LUMP SUM
2000.00 - 0.09%	8500.00 - 0.40%	8500.00 - 0.38%	9959.01 - 0.43%			
57851B A2 TUDOR ROAD RESURFACING				04/27/2005	ALL REQUIRED	LUMP SUM
260000.00 - 3.18%	225500.00 - 2.69%	235000.00 - 2.76%	0.00 - 0.00%			
57851B A3 TUDOR ROAD RESURFACING				04/27/2005	ALL REQUIRED	LUMP SUM
16500.00 - 0.20%	25000.00 - 0.30%	30000.00 - 0.35%	0.00 - 0.00%			
660(17A) - REPLACE TRAFFIC SIGNAL SYSTEM MODIFICATION - 2002 Bid Openings						
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	ALL REQUIRED	LUMP SUM
51000.00 - 1.46%	85000.00 - 2.10%	90000.00 - 2.10%	0.00 - 0.00%			
660(18) - ADJUST JUNCTION BOX - 2002 Bid Openings						
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	4.00	EACH
500.00 - 0.06%	1000.00 - 0.10%	800.00 - 0.07%	0.00 - 0.00%		900.00	
660(18) - ADJUST JUNCTION BOX - 2003 Bid Openings						
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	3.00	EACH
200.00 - 0.04%	1900.00 - 0.39%	1500.00 - 0.29%	1700.00 - 0.30%		1700.00	
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	12.00	EACH
800.00 - 0.22%	1600.00 - 0.46%	1500.00 - 0.42%	1808.00 - 0.47%		1636.00	
660(18) - ADJUST JUNCTION BOX - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	3.00	EACH
200.00 - 0.05%	500.00 - 0.14%	600.00 - 0.17%	500.00 - 0.12%		533.33	
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	19.00	EACH
895.00 - 1.25%	880.00 - 1.21%	850.00 - 1.03%	825.00 - 0.92%		851.67	
660(18) - ADJUST JUNCTION BOX - 2005 Bid Openings						
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	8.00	EACH
300.00 - 0.14%	400.00 - 0.17%	450.00 - 0.18%	350.00 - 0.13%		400.00	
57851B BB TUDOR ROAD RESURFACING				04/27/2005	10.00	EACH
500.00 - 0.06%	300.00 - 0.04%	350.00 - 0.04%	0.00 - 0.00%		325.00	
660(18A) - REMOVE AND REPLACE JUNCTION BOX - 2003 Bid Openings						
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	1.00	EACH
5000.00 - 0.12%	4000.00 - 0.10%	5000.00 - 0.12%	4056.70 - 0.09%		4352.23	
660(20) - 50 MM HDPE CONDUIT - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	2723.00	METER
20.00 - 2.19%	6.00 - 0.43%	30.00 - 1.93%	30.00 - 1.88%		22.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
660(20) - HIGHWAY LIGHTING SYSTEM MODIFICATIONS - 2002 Bid Openings						
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	ALL REQUIRED	LUMP SUM
118800.00 - 3.39%	60000.00 - 1.48%	65000.00 - 1.52%	0.00 - 0.00%			
660(20) - RAILROAD CROSSING SIGNALIZATION - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
32090.00 - 0.22%	55000.00 - 0.33%	36000.00 - 0.21%	28000.00 - 0.16%			
660(21) - SIGNAL MAST ARM SIGN SUPPORT - 2002 Bid Openings						
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	1.00	EACH
10000.00 - 0.29%	12000.00 - 0.30%	13000.00 - 0.30%	0.00 - 0.00%		12500.00	
660(22) - ILLUMINATION PRICE ADJUSTMENT - 2002 Bid Openings						
54964 BB High Tower Illumination Mast Replacement				06/28/2002	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00	
660(22) - ILLUMINATION PRICE ADJUSTMENT - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00	
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00	
660(22) - ILLUMINATION PRICE ADJUSTMENT - 2005 Bid Openings						
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00	
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00	
57851B BB TUDOR ROAD RESURFACING				04/27/2005	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00	
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00	
660(22) - SIGNAL MAST ARM SIGN SUPPORT WITH LUMINAIRE - 2002 Bid Openings						
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	1.00	EACH
14000.00 - 0.40%	15000.00 - 0.37%	66000.00 - 1.54%	0.00 - 0.00%		40500.00	
660(23) - HIGH TOWER ELECTROLIER & FOUNDATION - 2002 Bid Openings						
54964 BB High Tower Illumination Mast Replacement				06/28/2002	33.00	EACH
55000.00 - 55.2%	77105.00 - 69.7%	76019.00 - 58.0%	87131.00 - 65.5%		80085.00	
660(23) - HIGH TOWER ELECTROLIER & FOUNDATION - 2005 Bid Openings						
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005	31.00	EACH
80000.00 - 60.9%	90000.00 - 56.4%	101125.00 - 63.1%	104600.00 - 62.3%		98575.00	
660(24) - 2-INCH POLYETHYLENE - 2005 Bid Openings						
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005	18977.00	LINEAR FOOT
20.00 - 9.32%	25.00 - 9.59%	13.00 - 4.97%	20.00 - 7.29%		19.33	
660(24) - 2-INCH RMC - 2002 Bid Openings						
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	216.00	LINEAR FOOT
50.00 - 0.28%	16.00 - 0.10%	15.00 - 0.09%	0.00 - 0.00%		15.50	
660(24) - 2-INCH RMC - 2005 Bid Openings						
57851B BB TUDOR ROAD RESURFACING				04/27/2005	6873.00	LINEAR FOOT
10.00 - 0.84%	16.50 - 1.35%	17.00 - 1.37%	0.00 - 0.00%		16.75	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
660(24-50) - 50 MM RMC - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	1496.00	METER
35.00 - 0.49%	35.00 - 0.42%	40.00 - 0.46%	35.00 - 0.38%			36.67
660(24-75) - 75 MM RMC - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	1002.00	METER
42.00 - 0.39%	42.00 - 0.34%	48.00 - 0.37%	45.00 - 0.33%			45.00
660(24A) - 53 MM RIGID METAL CONDUIT - 2002 Bid Openings						
54964 BB High Tower Illumination Mast Replacement				06/28/2002	3108.00	METER
50.00 - 4.73%	26.24 - 2.23%	87.63 - 6.30%	80.00 - 5.67%			64.62
660(24A) - 53 MM RMC - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	370.00	METER
39.00 - 0.06%	45.00 - 0.06%	45.00 - 0.06%	50.00 - 0.06%			46.67
660(24B) - 78 MM RIGID METAL CONDUIT - 2002 Bid Openings						
54964 BB High Tower Illumination Mast Replacement				06/28/2002	1599.00	METER
100.00 - 4.86%	75.00 - 3.28%	155.90 - 5.76%	84.00 - 3.06%			104.97
660(24B) - 78 MM RMC - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	160.00	METER
50.00 - 0.03%	52.00 - 0.03%	55.00 - 0.03%	55.00 - 0.03%			54.00
660(24C) - 103 MM RMC - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	148.00	METER
75.00 - 0.05%	58.00 - 0.03%	60.00 - 0.03%	62.00 - 0.03%			60.00
660(24D) - 3-INCH POLYETHYLENE CONDUIT - 2005 Bid Openings						
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005	3452.00	LINEAR FOOT
25.00 - 2.12%	53.00 - 3.70%	42.00 - 2.92%	50.00 - 3.32%			48.33
660(25) - CONTROLLER CABINET PREPARATION - 2005 Bid Openings						
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.23%	5000.00 - 0.23%	5000.00 - 0.23%	5000.00 - 0.22%			5000.00
660(26) - SIGNAL SYSTEM TIMING AND ADJUSTMENTS - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.27%	10000.00 - 0.28%	10000.00 - 0.26%	10000.00 - 0.23%			10000.00
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.36%	10000.00 - 0.32%	10000.00 - 0.30%	10000.00 - 0.29%			10000.00
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.13%	10000.00 - 0.15%	10000.00 - 0.14%	10000.00 - 0.13%			10000.00
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	1.00	CONGINENT SUM
5000.00 - 0.13%	5000.00 - 0.13%	5000.00 - 0.13%	5000.00 - 0.11%			5000.00
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.12%	5000.00 - 0.12%	5000.00 - 0.12%	5000.00 - 0.12%			5000.00
660(26) - SIGNAL SYSTEM TIMING AND ADJUSTMENTS - 2002 Bid Openings						
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	ALL REQUIRED	CONTINGENT SUM
2000.00 - 0.04%	2000.00 - 0.04%	2000.00 - 0.04%	2000.00 - 0.04%			2000.00
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.09%	10000.00 - 0.08%	10000.00 - 0.08%	10000.00 - 0.07%			10000.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
660(26) - SIGNAL SYSTEM TIMING AND ADJUSTMENTS - 2002 Bid Openings - (continued)				
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002 ALL REQUIRED CONTINGENT SUM
10000.00 - 0.61%	10000.00 - 0.73%	10000.00 - 0.69%	0.00 - 0.00%	10000.00
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002 ALL REQUIRED CONTINGENT SUM
5000.00 - 0.03%	5000.00 - 0.03%	5000.00 - 0.03%	5000.00 - 0.03%	5000.00
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002 ALL REQUIRED CONTINGENT SUM
5000.00 - 0.13%	5000.00 - 0.15%	5000.00 - 0.14%	0.00 - 0.00%	5000.00
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002 ALL REQUIRED CONTINGENT SUM
10000.00 - 0.29%	10000.00 - 0.25%	10000.00 - 0.23%	0.00 - 0.00%	10000.00
660(26) - SIGNAL SYSTEM TIMING AND ADJUSTMENTS - 2003 Bid Openings				
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003 ALL REQUIRED CONTINGENT SUM
8000.00 - 0.12%	8000.00 - 0.15%	8000.00 - 0.14%	8000.00 - 0.12%	8000.00
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003 ALL REQUIRED CONTINGENT SUM
5000.00 - 0.16%	5000.00 - 0.18%	5000.00 - 0.18%	5000.00 - 0.16%	5000.00
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003 ALL REQUIRED CONTINGENT SUM
15000.00 - 0.35%	15000.00 - 0.36%	15000.00 - 0.35%	15000.00 - 0.33%	15000.00
660(26) - SIGNAL SYSTEM TIMING AND ADJUSTMENTS - 2004 Bid Openings				
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004 ALL REQUIRED CONTINGENT SUM
8000.00 - 0.03%	8000.00 - 0.03%	8000.00 - 0.03%	8000.00 - 0.03%	8000.00
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004 ALL REQUIRED CONTINGENT SUM
5000.00 - 0.46%	5000.00 - 0.63%	5000.00 - 0.62%	5000.00 - 0.57%	5000.00
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004 ALL REQUIRED CONTINGENT SUM
20000.00 - 1.47%	20000.00 - 1.45%	20000.00 - 1.27%	20000.00 - 1.18%	20000.00
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004 ALL REQUIRED CONTINGENT SUM
5000.00 - 0.02%	5000.00 - 0.02%	5000.00 - 0.02%	5000.00 - 0.02%	5000.00
660(26) - SIGNAL SYSTEM TIMING AND ADJUSTMENTS - 2005 Bid Openings				
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005 ALL REQUIRED CONTINGENT SUM
5980.00 - 0.35%	5980.00 - 0.32%	5980.00 - 0.30%	5980.00 - 0.27%	5980.00
57851B BB TUDOR ROAD RESURFACING				04/27/2005 ALL REQUIRED CONTINGENT SUM
4000.00 - 0.05%	4000.00 - 0.05%	4000.00 - 0.05%	0.00 - 0.00%	4000.00
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005 ALL REQUIRED CONTINGENT SUM
30000.00 - 0.07%	30000.00 - 0.08%	30000.00 - 0.07%	30000.00 - 0.07%	30000.00
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005 ALL REQUIRED CONTINGENT SUM
5000.00 - 0.23%	5000.00 - 0.23%	5000.00 - 0.23%	5000.00 - 0.22%	5000.00
57851B A1 TUDOR ROAD RESURFACING				04/27/2005 ALL REQUIRED CONTINGENT SUM
4000.00 - 0.05%	4000.00 - 0.05%	4000.00 - 0.05%	0.00 - 0.00%	4000.00
660(28) - PEDESTRIAN LIGHTING SYSTEM COMPLETE - 2001 Bid Openings				
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001 ALL REQUIRED LUMP SUM
66600.00 - 3.07%	135000.00 - 6.31%	124000.00 - 5.79%	105000.00 - 4.77%	
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001 ALL REQUIRED LUMP SUM
41157.00 - 2.04%	68000.00 - 3.44%	78000.00 - 3.45%	74000.00 - 3.23%	
660(28) - PEDESTRIAN LIGHTING SYSTEM COMPLETE - 2002 Bid Openings				
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002 ALL REQUIRED LUMP SUM
45000.00 - 5.71%	50000.00 - 7.92%	54000.00 - 8.27%	55000.00 - 7.74%	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
660(28) - PEDESTRIAN LIGHTING SYSTEM COMPLETE - 2002 Bid Openings - (continued)						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.07%	50000.00 - 0.30%	50000.00 - 0.29%	65000.00 - 0.37%			
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	ALL REQUIRED	LUMP SUM
131000.00 - 10.5%	155000.00 - 11.7%	176000.00 - 12.6%	200000.00 - 10.5%			
660(28) - PEDESTRIAN LIGHTING SYSTEM COMPLETE - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	ALL REQUIRED	LUMP SUM
342000.00 - 13.2%	333000.00 - 16.7%	317400.00 - 15.3%	400000.00 - 19.0%			
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	LUMP SUM
90000.00 - 2.11%	140000.00 - 3.33%	135000.00 - 3.16%	159188.75 - 3.45%			
660(28) - PEDESTRIAN LIGHTING SYSTEM COMPLETE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
100000.00 - 0.38%	290000.00 - 1.04%	367000.00 - 1.27%	367000.00 - 1.26%			
660(28) - PEDESTRIAN UNDERCROSSING ILLUMINATION SYSTEM COMPLETE - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
16000.00 - 0.07%	17619.00 - 0.07%	20000.00 - 0.07%	20000.00 - 0.07%			
660(28A) - PEDESTRIAN SCALE POLE LIGHTING - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	29.00	EACH
2000.00 - 0.13%	6500.00 - 0.51%	10000.00 - 0.71%	3948.28 - 0.26%		6816.09	
660(28B) - ILLUMINATED SEATWALL SYSTEM COMPLETE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.02%	20000.00 - 0.07%	25000.00 - 0.09%	25000.00 - 0.09%			
660(28B) - PEDESTRIAN CROSSING SYSTEM COMPLETE - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
25000.00 - 0.05%	40000.00 - 0.11%	50000.00 - 0.12%	50000.00 - 0.11%			
660(29) - TYPE IA JUNCTION BOX - 2002 Bid Openings						
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	12.00	EACH
650.00 - 0.20%	600.00 - 0.21%	350.00 - 0.12%	0.00 - 0.00%		475.00	
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	25.00	EACH
500.00 - 0.50%	525.00 - 0.34%	500.00 - 0.29%	500.00 - 0.29%		508.33	
54964 BB High Tower Illumination Mast Replacement				06/28/2002	105.00	EACH
400.00 - 1.28%	375.00 - 1.08%	1449.40 - 3.52%	398.00 - 0.95%		740.80	
660(29) - TYPE IA JUNCTION BOX - 2003 Bid Openings						
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	3.00	EACH
650.00 - 0.05%	750.00 - 0.05%	1000.00 - 0.07%	706.25 - 0.05%		818.75	
660(29) - TYPE IA JUNCTION BOX - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	4.00	EACH
375.00 - 0.01%	325.00 - 0.01%	350.00 - 0.01%	350.00 - 0.00%		341.67	
660(29) - TYPE IA JUNCTION BOX - 2005 Bid Openings						
57851B BB TUDOR ROAD RESURFACING				04/27/2005	52.00	EACH
450.00 - 0.29%	385.00 - 0.24%	400.00 - 0.24%	0.00 - 0.00%		392.50	
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005	64.00	EACH
400.00 - 0.63%	492.16 - 0.64%	450.00 - 0.58%	425.00 - 0.52%		455.72	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
660(30) - TYPE II JUNCTION BOX - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	20.00	EACH
1000.00 - 0.19%	900.00 - 0.15%	1000.00 - 0.15%	400.00 - 0.06%			766.67
54964 BB High Tower Illumination Mast Replacement				06/28/2002	38.00	EACH
1000.00 - 1.16%	850.00 - 0.88%	1753.00 - 1.54%	991.00 - 0.86%			1198.00
660(30) - TYPE II JUNCTION BOX - 2003 Bid Openings						
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	1.00	EACH
1000.00 - 0.02%	1500.00 - 0.04%	5000.00 - 0.12%	1401.20 - 0.03%			2633.73
660(30) - TYPE II JUNCTION BOX - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	14.00	EACH
800.00 - 0.05%	900.00 - 0.05%	1000.00 - 0.05%	980.00 - 0.05%			960.00
660(30) - TYPE II JUNCTION BOX - 2005 Bid Openings						
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005	56.00	EACH
750.00 - 1.03%	1041.64 - 1.18%	1135.00 - 1.28%	1000.00 - 1.08%			1058.88
660(34) - SALVAGE SIGNAL SYSTEM COMPLETE - 2001 Bid Openings						
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.25%	10000.00 - 0.24%	10000.00 - 0.24%	10200.00 - 0.24%			
660(34) - SALVAGE SIGNAL SYSTEM COMPLETE - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.03%	6000.00 - 0.04%	5000.00 - 0.03%	5000.00 - 0.03%			
54240 A1 C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.03%	7500.00 - 0.04%	5000.00 - 0.03%	5000.00 - 0.03%			
660(34) - SALVAGE SIGNAL SYSTEM COMPLETE - 2003 Bid Openings						
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	ALL REQUIRED	LUMP SUM
20000.00 - 0.31%	5000.00 - 0.07%	4400.00 - 0.07%	0.00 - 0.00%			
660(34) - SALVAGE SIGNAL SYSTEM COMPLETE - 2005 Bid Openings						
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
20000.00 - 0.04%	4600.00 - 0.01%	30000.00 - 0.07%	20000.00 - 0.05%			
660(35) - NOISE BARRIER LIGHTING SYSTEM COMPLETE - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
44000.00 - 0.30%	60000.00 - 0.36%	49000.00 - 0.29%	55000.00 - 0.31%			
660(36) - TRAFFIC CONTROLLER PREPARATION - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.07%	5000.00 - 0.08%	5000.00 - 0.08%	5000.00 - 0.07%			5000.00
660(37) - 3 CONDUCTOR #8 CABLE - 2005 Bid Openings						
57851B BB TUDOR ROAD RESURFACING				04/27/2005	17493.00	LINEAR FOOT
2.50 - 0.53%	3.00 - 0.63%	3.50 - 0.72%	0.00 - 0.00%			3.25
660(38) - POWER SUPPLY AND LIGHTING - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	5.00	EACH
3501.00 - 1.29%	3900.00 - 1.41%	3800.00 - 1.21%	3800.00 - 1.12%			3833.33
660(39) - TRIM ANCHOR BOLT - 2005 Bid Openings						
57851B BB TUDOR ROAD RESURFACING				04/27/2005	44.00	EACH
25.00 - 0.01%	40.00 - 0.02%	45.00 - 0.02%	0.00 - 0.00%			42.50

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
660(41) - FUSED DISCONNECT KIT - 2005 Bid Openings						
57851B BB TUDOR ROAD RESURFACING				04/27/2005	29.00	EACH
200.00 - 0.07%	250.00 - 0.09%	275.00 - 0.09%	0.00 - 0.00%		262.50	
660(41) - HIGH TOWER LOWERING AND LIFTING PLAN - 2002 Bid Openings						
54964 BB High Tower Illumination Mast Replacement				06/28/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.15%	15000.00 - 0.41%	6875.00 - 0.16%	11250.00 - 0.26%			
660(41) - HIGH TOWER LOWERING AND LIFTING PLAN - 2005 Bid Openings						
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005	ALL REQUIRED	LUMP SUM
1000.00 - 0.02%	16970.00 - 0.34%	17250.00 - 0.35%	15000.00 - 0.29%			
660(42) - HIGH TOWER POLE & FOUNDATION REMOVAL - 2002 Bid Openings						
54964 BB High Tower Illumination Mast Replacement				06/28/2002	35.00	EACH
8000.00 - 8.51%	3000.00 - 2.88%	6005.00 - 4.86%	4166.40 - 3.32%		4390.47	
660(42) - HIGH TOWER POLE & FOUNDATION REMOVAL - 2005 Bid Openings						
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005	30.00	EACH
6000.00 - 4.42%	2663.16 - 1.61%	3275.00 - 1.98%	4500.00 - 2.59%		3479.39	
660(42) - OPTICAL DETECTOR AND LEAD-IN CABLE - 2005 Bid Openings						
57851B BB TUDOR ROAD RESURFACING				04/27/2005	28.00	EACH
1000.00 - 0.34%	3400.00 - 1.13%	3500.00 - 1.15%	0.00 - 0.00%		3450.00	
660(43) - HIGH TOWER INSPECTION - 2005 Bid Openings						
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005	ALL REQUIRED	LUMP SUM
20000.00 - 0.49%	6768.00 - 0.14%	28250.00 - 0.57%	22500.00 - 0.43%			
660(43) - HIGH TOWER LUMINAIRE SHIELDS - 2005 Bid Openings						
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.25%	10000.00 - 0.20%	10000.00 - 0.20%	10000.00 - 0.19%		10000.00	
660(43) - OPTICOM PARTS FOR CONTROLLER CABINET - 2005 Bid Openings						
57851B BB TUDOR ROAD RESURFACING				04/27/2005	7.00	EACH
4500.00 - 0.39%	4000.00 - 0.33%	4200.00 - 0.35%	0.00 - 0.00%		4100.00	
660(43) - RACEWAY MODIFICATIONS - 2003 Bid Openings						
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	LUMP SUM
2100.00 - 0.05%	2500.00 - 0.06%	5000.00 - 0.12%	2825.00 - 0.06%			
661(1) - LOAD CENTER, TYPE 1 - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	1.00	EACH
7500.00 - 0.21%	6500.00 - 0.18%	6000.00 - 0.16%	6000.00 - 0.14%		6166.67	
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	1.00	EACH
10000.00 - 0.14%	7790.45 - 0.12%	7000.00 - 0.11%	7000.00 - 0.10%		7263.48	
55021 BB Glenn Hwy. Illumination,Palmer Hay Flats				07/18/2001	1.00	EACH
7500.00 - 0.64%	26640.00 - 2.03%	8181.00 - 0.57%	14801.00 - 0.99%		16540.67	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	2.00	EACH
9350.00 - 0.24%	6500.00 - 0.19%	9000.00 - 0.25%	8000.00 - 0.21%		7833.33	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	2.00	EACH
7500.00 - 0.38%	11000.00 - 0.55%	10000.00 - 0.50%	12000.00 - 0.51%		11000.00	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	3.00	EACH
7500.00 - 0.56%	6000.00 - 0.44%	6000.00 - 0.43%	5600.00 - 0.39%		5866.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
661(1) - LOAD CENTER, TYPE 1 - 2002 Bid Openings				
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002 1.00 EACH
8000.00 - 0.05%	20000.00 - 0.12%	6000.00 - 0.04%	7000.00 - 0.04%	11000.00
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002 3.00 EACH
11500.00 - 0.32%	5200.00 - 0.13%	6000.00 - 0.14%	6000.00 - 0.13%	5733.33
54964 BB High Tower Illumination Mast Replacement				06/28/2002 9.00 EACH
8000.00 - 2.19%	12000.00 - 2.96%	5330.00 - 1.11%	12088.00 - 2.48%	9806.00
661(1) - LOAD CENTER, TYPE 1 - 2003 Bid Openings				
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003 1.00 EACH
10000.00 - 0.16%	10000.00 - 0.15%	10000.00 - 0.15%	0.00 - 0.00%	10000.00
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003 1.00 EACH
9800.00 - 0.18%	5000.00 - 0.11%	5000.00 - 0.09%	0.00 - 0.00%	5000.00
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003 1.00 EACH
10000.00 - 0.25%	5995.00 - 0.15%	5500.00 - 0.13%	6000.00 - 0.14%	5831.67
661(1) - LOAD CENTER, TYPE 1 - 2004 Bid Openings				
56830 BB Sterling Highway: Soldotna Urban				10/08/2004 1.00 EACH
6500.00 - 0.02%	12000.00 - 0.04%	12000.00 - 0.04%	12000.00 - 0.04%	12000.00
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004 2.00 EACH
10400.00 - 0.09%	8700.00 - 0.07%	11000.00 - 0.08%	8700.00 - 0.06%	9466.67
661(1) - LOAD CENTER, TYPE 1 - 2005 Bid Openings				
57851B BB TUDOR ROAD RESURFACING				04/27/2005 2.00 EACH
20000.00 - 0.49%	7500.00 - 0.18%	7600.00 - 0.18%	0.00 - 0.00%	7550.00
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005 6.00 EACH
6000.00 - 0.08%	8500.00 - 0.14%	5000.00 - 0.07%	5000.00 - 0.07%	6166.67
55864 BB HIGH TOWER ILLUM. MAST REPLACEMENT P. II				01/12/2005 7.00 EACH
8000.00 - 1.38%	12252.71 - 1.73%	11850.00 - 1.67%	13500.00 - 1.82%	12534.24
661(2) - LOAD CENTER, TYPE 1A - 2001 Bid Openings				
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001 1.00 EACH
6000.00 - 0.15%	7000.00 - 0.18%	10000.00 - 0.25%	8000.00 - 0.17%	8333.33
54043 BB HSIP				11/07/2001 1.00 EACH
4950.00 - 0.43%	7000.00 - 0.57%	5500.00 - 0.36%	4000.00 - 0.24%	5500.00
52921 BB PALMER-WASILLA EXTENSION				06/06/2001 2.00 EACH
6500.00 - 0.19%	6587.51 - 0.20%	6000.00 - 0.18%	6000.00 - 0.18%	6195.84
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001 2.00 EACH
5650.00 - 0.07%	4500.00 - 0.06%	5000.00 - 0.07%	5400.00 - 0.07%	4966.67
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001 5.00 EACH
7500.00 - 1.36%	4000.00 - 0.64%	8200.00 - 1.25%	4000.00 - 0.57%	5400.00
661(2) - LOAD CENTER, TYPE 1A - 2002 Bid Openings				
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002 2.00 EACH
3600.00 - 0.05%	4500.00 - 0.05%	6000.00 - 0.07%	7000.00 - 0.08%	5833.33
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002 2.00 EACH
7500.00 - 0.86%	6000.00 - 0.56%	8000.00 - 0.49%	6200.00 - 0.35%	6733.33

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date / Quantity / Pay Unit / Average
661(2) - LOAD CENTER, TYPE 1A - 2002 Bid Openings - (continued)				
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002 2.00 EACH
8500.00 - 0.49%	6000.00 - 0.30%	6500.00 - 0.30%	0.00 - 0.00%	6250.00
661(2) - LOAD CENTER, TYPE 1A - 2003 Bid Openings				
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003 1.00 EACH
8500.00 - 0.27%	10000.00 - 0.36%	9000.00 - 0.32%	9900.00 - 0.31%	9633.33
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003 1.00 EACH
8500.00 - 0.52%	8000.00 - 0.51%	5500.00 - 0.31%	6500.00 - 0.36%	6666.67
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003 2.00 EACH
6500.00 - 0.50%	8000.00 - 0.80%	7600.00 - 0.73%	6000.00 - 0.57%	7200.00
661(2) - LOAD CENTER, TYPE 1A - 2004 Bid Openings				
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004 1.00 EACH
8500.00 - 0.78%	4606.50 - 0.58%	10500.00 - 1.29%	4000.00 - 0.46%	6368.83
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004 4.00 EACH
7800.00 - 0.13%	7503.00 - 0.12%	8000.00 - 0.12%	8000.00 - 0.11%	7834.33
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004 7.00 EACH
5000.00 - 0.15%	5000.00 - 0.13%	7000.00 - 0.17%	5000.00 - 0.11%	5666.67
661(2) - LOAD CENTER, TYPE 1A - 2005 Bid Openings				
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005 1.00 EACH
6500.00 - 0.38%	7500.00 - 0.40%	7500.00 - 0.37%	6500.00 - 0.30%	7166.67
57851B BB TUDOR ROAD RESURFACING				04/27/2005 2.00 EACH
10000.00 - 0.24%	9600.00 - 0.23%	10000.00 - 0.23%	0.00 - 0.00%	9800.00
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005 2.00 EACH
5000.00 - 0.46%	6500.00 - 0.61%	6700.00 - 0.61%	15749.53 - 1.37%	9649.84
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005 5.00 EACH
7000.00 - 0.08%	5000.00 - 0.07%	8000.00 - 0.10%	5000.00 - 0.06%	6000.00
661(3) - LOAD CENTER, TYPE 2 - 2001 Bid Openings				
52921 BB PALMER-WASILLA EXTENSION				06/06/2001 1.00 EACH
5000.00 - 0.07%	5499.14 - 0.08%	5000.00 - 0.08%	5000.00 - 0.07%	5166.38
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001 1.00 EACH
4950.00 - 0.23%	7500.00 - 0.35%	5000.00 - 0.23%	5000.00 - 0.23%	5833.33
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001 1.00 EACH
3650.00 - 0.02%	3000.00 - 0.02%	10000.00 - 0.07%	5400.00 - 0.04%	6133.33
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001 1.00 EACH
4950.00 - 0.25%	5000.00 - 0.25%	5000.00 - 0.22%	5500.00 - 0.24%	5166.67
52312 BB Parks Highway, MP 57-67				05/04/2001 3.00 EACH
3000.00 - 0.05%	10000.00 - 0.17%	10000.00 - 0.17%	5500.00 - 0.09%	8500.00
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001 5.00 EACH
4000.00 - 0.73%	5000.00 - 0.81%	6750.00 - 1.03%	4000.00 - 0.57%	5250.00
661(3) - LOAD CENTER, TYPE 2 - 2002 Bid Openings				
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002 1.00 EACH
4000.00 - 0.09%	7500.00 - 0.16%	10000.00 - 0.20%	5000.00 - 0.10%	7500.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity Pay Unit / Average
661(3) - LOAD CENTER, TYPE 2 - 2002 Bid Openings - (continued)					
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	1.00 EACH
5000.00 - 0.40%	7000.00 - 0.53%	5700.00 - 0.41%	5000.00 - 0.26%		5900.00
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	1.00 EACH
5000.00 - 0.03%	10000.00 - 0.05%	6700.00 - 0.03%	10000.00 - 0.05%		8900.00
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	2.00 EACH
5500.00 - 0.63%	6000.00 - 0.56%	8000.00 - 0.49%	6200.00 - 0.35%		6733.33
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	6.00 EACH
5000.00 - 0.63%	5500.00 - 0.69%	5000.00 - 0.58%	5518.80 - 0.63%		5339.60
661(3) - LOAD CENTER, TYPE 2 - 2003 Bid Openings					
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	1.00 EACH
9000.00 - 0.29%	7000.00 - 0.25%	6500.00 - 0.23%	7150.00 - 0.23%		6883.33
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	2.00 EACH
6000.00 - 0.14%	5100.00 - 0.11%	5000.00 - 0.11%	4200.00 - 0.09%		4766.67
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	3.00 EACH
5000.00 - 0.15%	9000.00 - 0.24%	8000.00 - 0.20%	9500.00 - 0.21%		8833.33
661(3) - LOAD CENTER, TYPE 2 - 2004 Bid Openings					
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	1.00 EACH
6000.00 - 0.26%	5675.00 - 0.26%	5500.00 - 0.24%	5500.00 - 0.24%		5558.33
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	2.00 EACH
5000.00 - 0.04%	6500.00 - 0.05%	6500.00 - 0.05%	6800.00 - 0.05%		6600.00
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	2.00 EACH
5000.00 - 0.04%	4500.00 - 0.03%	10550.00 - 0.07%	10000.00 - 0.07%		8350.00
661(3A) - LOAD CENTER, TYPE 2A - 2004 Bid Openings					
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	3.00 EACH
1200.00 - 0.05%	4000.00 - 0.19%	3500.00 - 0.16%	3700.00 - 0.14%		3733.33
661(4) - LOAD CENTER, TYPE 3 - 2001 Bid Openings					
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	1.00 EACH
1000.00 - 0.01%	2000.00 - 0.01%	5000.00 - 0.03%	2600.00 - 0.02%		3200.00
661(4) - LOAD CENTER, TYPE 3 - 2003 Bid Openings					
55579 BB Eklutna Lake Road				02/26/2003	1.00 EACH
6000.00 - 0.23%	10000.00 - 0.31%	8700.00 - 0.26%	10000.00 - 0.28%		9566.67
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	2.00 EACH
4000.00 - 0.09%	6600.00 - 0.14%	5000.00 - 0.11%	5700.00 - 0.12%		5766.67
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	4.00 EACH
5500.00 - 0.20%	5000.00 - 0.21%	10000.00 - 0.39%	7000.00 - 0.27%		7333.33
661(5) - MODIFY EXISTING LOAD CENTER - 2001 Bid Openings					
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	1.00 EACH
1850.00 - 0.01%	2500.00 - 0.02%	5000.00 - 0.03%	1600.00 - 0.01%		3033.33
661(5) - MODIFY EXISTING LOAD CENTER - 2002 Bid Openings					
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	1.00 EACH
500.00 - 0.06%	1000.00 - 0.16%	1000.00 - 0.15%	2000.00 - 0.28%		1333.33

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
661(5) - MODIFY EXISTING LOAD CENTER - 2002 Bid Openings - (continued)						
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	1.00	EACH
600.00 - 0.05%	5000.00 - 0.38%	570.00 - 0.04%	1000.00 - 0.05%			2190.00
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	2.00	EACH
500.00 - 0.01%	300.00 - 0.00%	500.00 - 0.01%	500.00 - 0.01%			433.33
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	2.00	EACH
1000.00 - 0.06%	1000.00 - 0.05%	1000.00 - 0.05%	0.00 - 0.00%			1000.00
661(5) - MODIFY EXISTING LOAD CENTER - 2004 Bid Openings						
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	1.00	EACH
1600.00 - 0.02%	2000.00 - 0.03%	2000.00 - 0.03%	2000.00 - 0.03%			2000.00
661(6) - TRANSFORMER, 15 KVA - 2005 Bid Openings						
57851B BB TUDOR ROAD RESURFACING				04/27/2005	2.00	EACH
3000.00 - 0.07%	1750.00 - 0.04%	2000.00 - 0.05%	0.00 - 0.00%			1875.00
661(6B) - TRANSFORMER, 7.5 kVA - 2001 Bid Openings						
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	1.00	EACH
650.00 - 0.02%	1500.00 - 0.04%	1600.00 - 0.04%	1550.00 - 0.04%			1550.00
661(6C) - TRANSFORMER, 10 KVA - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	2.00	EACH
2000.00 - 0.10%	700.00 - 0.04%	1000.00 - 0.05%	600.00 - 0.03%			766.67
661(7) - FURNISH 25 KVA TRANSFORMER - 2001 Bid Openings						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	1.00	EACH
1500.00 - 0.05%	10000.00 - 0.32%	1500.00 - 0.05%	1000.00 - 0.03%			4166.67
661(7) - REMOVE EXISTING LOAD CENTER - 2002 Bid Openings						
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	2.00	EACH
3000.00 - 0.17%	500.00 - 0.02%	600.00 - 0.03%	0.00 - 0.00%			550.00
661(7) - REMOVE EXISTING LOAD CENTER - 2005 Bid Openings						
57851B BB TUDOR ROAD RESURFACING				04/27/2005	3.00	EACH
500.00 - 0.02%	600.00 - 0.02%	1000.00 - 0.04%	0.00 - 0.00%			800.00
661(7A) - RELOCATE EXISTING LOAD CENTER - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
19000.00 - 0.08%	4000.00 - 0.01%	5000.00 - 0.02%	5000.00 - 0.02%			
661(8) - FURNISH AND INSTALL 25 KVA TRANSFORMER - 2001 Bid Openings						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	1.00	EACH
2500.00 - 0.09%	10000.00 - 0.32%	2500.00 - 0.08%	2000.00 - 0.06%			4833.33
662(1) - ELECTRICAL SYSTEM - 2002 Bid Openings						
54982 BB BYERS LAKE RV DUMP				07/12/2002	ALL REQUIRED	LUMP SUM
5000.00 - 1.01%	20700.00 - 3.38%	18900.00 - 2.71%	28500.00 - 3.92%			
662(1) - SIGNAL INTERCONNECT - 2001 Bid Openings						
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	370.00	METER
40.00 - 0.37%	100.00 - 0.90%	90.00 - 0.79%	85.00 - 0.73%			91.67
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	1680.00	METER
36.00 - 1.66%	10.50 - 0.49%	10.00 - 0.44%	10.00 - 0.38%			10.17

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
662(1) - SIGNAL INTERCONNECT - 2001 Bid Openings - (continued)						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	1750.00	METER
30.00 - 1.91%	42.00 - 2.37%	45.00 - 2.40%	35.00 - 1.75%		40.67	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	2735.00	METER
65.00 - 2.26%	45.00 - 1.79%	43.00 - 1.65%	50.00 - 1.80%		46.00	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	4050.00	LINEAR FOOT
14.00 - 1.44%	24.00 - 2.43%	20.00 - 2.03%	23.00 - 1.98%		22.33	
662(1) - SIGNAL INTERCONNECT - 2002 Bid Openings						
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	530.00	METER
41.00 - 0.62%	100.00 - 1.31%	110.00 - 1.36%	0.00 - 0.00%		105.00	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	1600.00	METER
54.00 - 0.81%	36.00 - 0.47%	41.00 - 0.50%	38.00 - 0.45%		38.33	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	2940.00	METER
40.00 - 0.80%	36.00 - 0.63%	36.00 - 0.62%	38.00 - 0.63%		36.67	
662(1) - SIGNAL INTERCONNECT - 2003 Bid Openings						
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	3900.00	LINEAR FOOT
15.00 - 0.92%	20.00 - 1.17%	22.00 - 1.27%	0.00 - 0.00%		21.00	
662(1) - SIGNAL INTERCONNECT - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	672.00	METER
50.00 - 0.14%	50.00 - 0.12%	60.00 - 0.14%	50.00 - 0.10%		53.33	
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	720.00	METER
45.00 - 0.12%	45.00 - 0.12%	65.00 - 0.16%	65.00 - 0.16%		58.33	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	2990.00	METER
35.00 - 0.44%	34.00 - 0.39%	40.00 - 0.44%	37.00 - 0.38%		37.00	
662(1) - SIGNAL INTERCONNECT - 2005 Bid Openings						
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	ALL REQUIRED	LUMP SUM
14900.00 - 0.87%	25000.00 - 1.32%	25000.00 - 1.24%	20000.00 - 0.91%			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
360000.00 - 0.79%	360000.00 - 0.97%	330000.00 - 0.81%	40000.00 - 0.09%			
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	2800.00	LINEAR FOOT
6.07 - 0.78%	20.00 - 2.61%	19.00 - 2.41%	22.35 - 2.72%		20.45	
662(2) - SIGINAL INTERNECT MODIFICATIONS - 2003 Bid Openings						
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	ALL REQUIRED	LUMP SUM
17500.00 - 1.28%	25000.00 - 1.70%	21000.00 - 1.37%	22500.00 - 1.33%			
662(2) - SIGNAL INTERCONNECT MODIFICATIONS - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	ALL REQUIRED	LUMP SUM
25000.00 - 1.84%	29000.00 - 2.10%	40000.00 - 2.55%	35000.00 - 2.06%			
663(1) - 53 MM HDPE CONDUIT - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	4726.00	METER
6.56 - 0.13%	10.00 - 0.17%	20.00 - 0.33%	20.00 - 0.29%		16.67	
663(1) - GENERATOR MUFFLER - 2002 Bid Openings						
54982 BB BYERS LAKE RV DUMP				07/12/2002	ALL REQUIRED	LUMP SUM
3000.00 - 0.61%	5750.00 - 0.94%	6000.00 - 0.86%	7800.00 - 1.07%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
663(2) - FIBER OPTIC CABLE - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	2364.00	METER
5.92 - 0.06%	10.00 - 0.09%	15.00 - 0.12%	20.00 - 0.15%		15.00	
663(3) - COMMUNICATIONS VAULT - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	12.00	EACH
2700.00 - 0.13%	5000.00 - 0.22%	2750.00 - 0.12%	3000.00 - 0.11%		3583.33	
664(2A) - OVERHEIGHT VEHICLE DETECTION SYSTEM, GLENN HIGHWAY SOUTHBOUND - 2004 Bid Openings						
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004	ALL REQUIRED	LUMP SUM
146300.00 - 18.2%	165000.00 - 18.1%	150000.00 - 15.2%	200000.00 - 18.2%			
664(2B) - OVERHEIGHT VEHICLE DETECTION SYSTEM, GLENN HIGHWAY NORTHBOUND - 2004 Bid Openings						
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004	ALL REQUIRED	LUMP SUM
127700.00 - 15.9%	143000.00 - 15.7%	130000.00 - 13.1%	200000.00 - 18.2%			
665(1) - TRAFFIC SIGNAL MONITORING SYSTEM COMPLETE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	CONTINGENT SUM
20000.00 - 0.08%	20000.00 - 0.07%	20000.00 - 0.07%	20000.00 - 0.07%		20000.00	
669(1) - AUTOMATED TRAFFIC RECORDERS - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	ALL REQUIRED	LUMP SUM
14000.00 - 0.38%	33000.00 - 0.91%	34000.00 - 0.90%	34000.00 - 0.77%			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
30000.00 - 0.38%	50000.00 - 0.73%	75000.00 - 1.05%	95000.00 - 1.25%			
52312 BB Parks Highway, MP 57-67				05/04/2001	ALL REQUIRED	LUMP SUM
2500.00 - 0.01%	15000.00 - 0.08%	10000.00 - 0.06%	8300.00 - 0.05%			
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	ALL REQUIRED	LUMP SUM
20000.00 - 0.49%	20000.00 - 0.49%	21000.00 - 0.50%	20500.00 - 0.48%			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	ALL REQUIRED	LUMP SUM
50000.00 - 0.32%	14500.00 - 0.10%	20000.00 - 0.14%	65000.00 - 0.43%			
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	ALL REQUIRED	LUMP SUM
29000.00 - 0.44%	55000.00 - 0.93%	55000.00 - 0.90%	140000.00 - 2.27%			
55068 A1 SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	ALL REQUIRED	LUMP SUM
30000.00 - 0.45%	55000.00 - 0.93%	61000.00 - 1.00%	21000.00 - 0.34%			
669(1) - AUTOMATED TRAFFIC RECORDERS - 2002 Bid Openings						
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	ALL REQUIRED	LUMP SUM
40000.00 - 0.84%	71000.00 - 1.48%	60000.00 - 1.16%	71744.40 - 1.36%			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	ALL REQUIRED	LUMP SUM
70000.00 - 0.66%	64000.00 - 0.52%	74000.00 - 0.57%	100000.00 - 0.73%			
55585 BB Central Region Highway Data Equipment,02				05/29/2002	ALL REQUIRED	LUMP SUM
106000.00 - 3.46%	50000.00 - 2.09%	43200.00 - 1.79%	62500.00 - 2.33%			
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R				06/05/2002	ALL REQUIRED	LUMP SUM
250000.00 - 3.89%	300000.00 - 5.37%	325000.00 - 5.44%	310000.00 - 4.76%			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
35000.00 - 0.24%	55000.00 - 0.33%	68000.00 - 0.40%	73000.00 - 0.41%			
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	ALL REQUIRED	LUMP SUM
40000.00 - 1.14%	50000.00 - 1.24%	60000.00 - 1.40%	0.00 - 0.00%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
669(1) - AUTOMATED TRAFFIC RECORDERS - 2002 Bid Openings - (continued)						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	ALL REQUIRED	LUMP SUM
36000.00 - 0.10%	35000.00 - 0.10%	10000.00 - 0.03%	30000.00 - 0.08%			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.06%	25000.00 - 0.18%	8000.00 - 0.06%	25000.00 - 0.16%			
55585 A1 Central Region Highway Data Equipment,02				05/29/2002	ALL REQUIRED	LUMP SUM
81000.00 - 2.64%	50000.00 - 2.09%	36700.00 - 1.52%	68500.00 - 2.55%			
55610 A1 GLENN HIGHWAY: MCCARREY TO HILAND ROAD R				06/05/2002	ALL REQUIRED	LUMP SUM
100000.00 - 1.56%	35000.00 - 0.63%	35000.00 - 0.59%	30000.00 - 0.46%			
55585 A2 Central Region Highway Data Equipment,02				05/29/2002	ALL REQUIRED	LUMP SUM
212000.00 - 6.92%	40000.00 - 1.67%	31000.00 - 1.29%	54500.00 - 2.03%			
55585 A3 Central Region Highway Data Equipment,02				05/29/2002	ALL REQUIRED	LUMP SUM
109000.00 - 3.56%	50000.00 - 2.09%	70500.00 - 2.93%	74000.00 - 2.75%			
55585 A4 Central Region Highway Data Equipment,02				05/29/2002	ALL REQUIRED	LUMP SUM
109000.00 - 3.56%	50000.00 - 2.09%	72200.00 - 3.00%	71100.00 - 2.65%			
55585 A5 Central Region Highway Data Equipment,02				05/29/2002	ALL REQUIRED	LUMP SUM
200000.00 - 6.53%	60000.00 - 2.51%	44500.00 - 1.85%	70000.00 - 2.61%			
55585 A6 Central Region Highway Data Equipment,02				05/29/2002	ALL REQUIRED	LUMP SUM
106000.00 - 3.46%	45000.00 - 1.88%	46000.00 - 1.91%	68500.00 - 2.55%			
55585 A7 Central Region Highway Data Equipment,02				05/29/2002	ALL REQUIRED	LUMP SUM
100000.00 - 3.26%	25000.00 - 1.05%	20300.00 - 0.84%	32500.00 - 1.21%			
55585 A8 Central Region Highway Data Equipment,02				05/29/2002	ALL REQUIRED	LUMP SUM
100000.00 - 3.26%	35000.00 - 1.47%	19100.00 - 0.79%	42500.00 - 1.58%			
669(1) - AUTOMATED TRAFFIC RECORDERS - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.12%	51000.00 - 0.55%	50000.00 - 0.54%	52000.00 - 0.53%			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	ALL REQUIRED	LUMP SUM
30000.00 - 0.31%	117000.00 - 1.02%	120000.00 - 0.98%	100000.00 - 0.75%			
669(1) - AUTOMATED TRAFFIC RECORDERS - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
30000.00 - 0.13%	90000.00 - 0.35%	225000.00 - 0.83%	95000.00 - 0.33%			
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	ALL REQUIRED	LUMP SUM
25000.00 - 1.10%	55300.00 - 2.55%	55000.00 - 2.38%	52000.00 - 2.22%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
35000.00 - 0.15%	275000.00 - 1.00%	115000.00 - 0.40%	125000.00 - 0.39%			
669(1) - AUTOMATED TRAFFIC RECORDERS - 2005 Bid Openings						
61406 BB Kenai Spur Rd. MP 3-8 Repaving				06/24/2005	ALL REQUIRED	LUMP SUM
60000.00 - 2.73%	30000.00 - 1.68%	30000.00 - 1.68%	34000.00 - 1.76%			
669(1A) - AUTOMATED TRAFFIC RECORDER - 2002 Bid Openings						
55585 BB Central Region Highway Data Equipment,02				05/29/2002	ALL REQUIRED	LUMP SUM
106000.00 - 3.46%	55000.00 - 2.30%	45700.00 - 1.90%	56750.00 - 2.11%			
55585 A1 Central Region Highway Data Equipment,02				05/29/2002	ALL REQUIRED	LUMP SUM
106000.00 - 3.46%	45000.00 - 1.88%	43755.00 - 1.82%	56750.00 - 2.11%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
669(1A) - AUTOMATED TRAFFIC RECORDER - 2002 Bid Openings - (continued)						
55585 A2 Central Region Highway Data Equipment,02				05/29/2002	ALL REQUIRED	LUMP SUM
106000.00 - 3.46%	50000.00 - 2.09%	70300.00 - 2.92%	62000.00 - 2.31%			
55585 A3 Central Region Highway Data Equipment,02				05/29/2002	ALL REQUIRED	LUMP SUM
100000.00 - 3.26%	35000.00 - 1.47%	15300.00 - 0.64%	32250.00 - 1.20%			
55585 A4 Central Region Highway Data Equipment,02				05/29/2002	ALL REQUIRED	LUMP SUM
280000.00 - 9.14%	325000.00 - 13.6%	317000.00 - 13.2%	331000.00 - 12.3%			
55585 A5 Central Region Highway Data Equipment,02				05/29/2002	ALL REQUIRED	LUMP SUM
391000.00 - 12.8%	550000.00 - 23.0%	485900.00 - 20.2%	612000.00 - 22.8%			
669(2) - AUTOMATED TRAFFIC RECORDER - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	3.00	EACH
4500.00 - 0.19%	13747.86 - 0.63%	11000.00 - 0.50%	10000.00 - 0.45%		11582.62	
669(2) - AUTOMATED TRAFFIC RECORDER - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	3.00	EACH
6000.00 - 0.44%	5631.67 - 0.41%	5000.00 - 0.36%	6666.67 - 0.47%		5766.11	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	9.00	EACH
10000.00 - 0.80%	10000.00 - 0.96%	9000.00 - 0.79%	7400.00 - 0.65%		8800.00	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	11.00	EACH
10000.00 - 1.73%	10000.00 - 1.65%	15000.00 - 2.44%	0.00 - 0.00%		12500.00	
669(2) - AUTOMATED TRAFFIC RECORDER - 2004 Bid Openings						
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	2.00	EACH
8000.00 - 0.22%	7500.00 - 0.24%	10000.00 - 0.30%	17000.00 - 0.44%		11500.00	
669(2) - AUTOMATED TRAFFIC RECORDER - 2005 Bid Openings						
57851B BB TUDOR ROAD RESURFACING				04/27/2005	12.00	EACH
8000.00 - 1.17%	7550.00 - 1.08%	8500.00 - 1.20%	0.00 - 0.00%		8025.00	
670(1) - PAINTED TRAFFIC MARKINGS - 2001 Bid Openings						
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER				03/28/2001	ALL REQUIRED	LUMP SUM
10000.00 - 3.02%	10000.00 - 2.54%	10486.00 - 2.37%	10000.00 - 2.02%			
55015 BB Seward Highway MP 99 - Bird Creek				06/13/2001	ALL REQUIRED	LUMP SUM
12000.00 - 1.73%	5000.00 - 1.02%	5000.00 - 0.85%	5000.00 - 0.85%			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	ALL REQUIRED	LUMP SUM
12000.00 - 0.08%	8000.00 - 0.06%	10000.00 - 0.07%	8000.00 - 0.05%			
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT				10/31/2001	ALL REQUIRED	LUMP SUM
10000.00 - 2.45%	13000.00 - 2.71%	13000.00 - 2.38%	16000.00 - 2.54%			
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	ALL REQUIRED	LUMP SUM
234343.00 - 3.53%	75000.00 - 1.27%	78000.00 - 1.28%	70000.00 - 1.14%			
670(1) - PAINTED TRAFFIC MARKINGS - 2002 Bid Openings						
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	ALL REQUIRED	LUMP SUM
50000.00 - 2.71%	35000.00 - 1.71%	35000.00 - 1.62%	40000.00 - 1.83%			
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	ALL REQUIRED	LUMP SUM
140363.00 - 3.03%	50000.00 - 1.05%	75000.00 - 1.52%	60000.00 - 1.20%			
53931 BB Iliamna/Newhalen Rd.s Surface Treatment				09/13/2002	ALL REQUIRED	LUMP SUM
32000.00 - 0.89%	40000.00 - 1.75%	60000.00 - 2.39%	57000.00 - 1.84%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
670(1) - PAINTED TRAFFIC MARKINGS - 2003 Bid Openings						
55579 BB Eklutna Lake Road				02/26/2003	ALL REQUIRED	LUMP SUM
45400.00 - 1.77%	16000.00 - 0.50%	16000.00 - 0.47%	15000.00 - 0.42%			
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	ALL REQUIRED	LUMP SUM
2100.00 - 0.24%	5000.00 - 0.51%	6000.00 - 0.59%	5000.00 - 0.41%			
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	ALL REQUIRED	LUMP SUM
93000.00 - 0.83%	50000.00 - 0.53%	50000.00 - 0.49%	50000.00 - 0.49%			
56426 BB Dillingham Aleknagik Lake Road Paving				06/18/2003	ALL REQUIRED	LUMP SUM
80000.00 - 2.05%	70000.00 - 2.03%	70000.00 - 1.76%	10000.00 - 0.24%			
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003	ALL REQUIRED	LUMP SUM
18800.00 - 3.66%	3870.00 - 0.92%	4500.00 - 0.99%	4000.00 - 0.87%			
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	ALL REQUIRED	LUMP SUM
4000.00 - 0.15%	4000.00 - 0.20%	3800.00 - 0.18%	6000.00 - 0.28%			
54203 A1 HATCHER PASS SCENIC OVERLOOKS & TRAIL II				12/17/2003	ALL REQUIRED	LUMP SUM
7000.00 - 0.95%	6000.00 - 0.65%	6000.00 - 0.60%	4500.00 - 0.45%			
670(1) - PAINTED TRAFFIC MARKINGS - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
13500.00 - 0.06%	10000.00 - 0.04%	10000.00 - 0.04%	8000.00 - 0.03%			
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	ALL REQUIRED	LUMP SUM
50000.00 - 2.20%	24250.00 - 1.12%	25000.00 - 1.08%	23000.00 - 0.98%			
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI				05/26/2004	ALL REQUIRED	LUMP SUM
40000.00 - 2.76%	50000.00 - 2.62%	0.00 - 0.00%	0.00 - 0.00%			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	ALL REQUIRED	LUMP SUM
78107.00 - 0.84%	80000.00 - 0.76%	85000.00 - 0.78%	135000.00 - 1.24%			
55620 BB Hope Road Pavement Rehabilitation				09/08/2004	ALL REQUIRED	LUMP SUM
22500.00 - 1.15%	35000.00 - 1.64%	33900.00 - 1.59%	29000.00 - 1.26%			
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	ALL REQUIRED	LUMP SUM
20100.00 - 0.28%	80000.00 - 1.28%	34000.00 - 0.52%	32000.00 - 0.42%			
670(1) - PAINTED TRAFFIC MARKINGS - 2005 Bid Openings						
56314B BB COMBINED GLENN HWY, & MAT SU 2005				05/11/2005	ALL REQUIRED	LUMP SUM
10000.00 - 0.23%	9750.00 - 0.21%	10000.00 - 0.21%	10000.00 - 0.20%			
57427 BB MAT-SU ROADS PAVE/TRANS. (GROUP A), 2005				05/18/2005	ALL REQUIRED	LUMP SUM
30000.00 - 3.11%	9500.00 - 0.91%	8000.00 - 0.76%	10000.00 - 0.95%			
54991 BB SEWARD AREA PAVING, 2005				08/26/2005	ALL REQUIRED	LUMP SUM
10000.00 - 0.93%	9000.00 - 0.77%	8750.00 - 0.69%	10000.00 - 0.79%			
670(4) - TRANSVERSE PAVEMENT MARKING LINES - 2001 Bid Openings						
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	124.00	SQUARE METER
14.00 - 0.03%	100.00 - 0.21%	100.00 - 0.20%	100.00 - 0.20%		100.00	
670(4) - TRANSVERSE PAVEMENT MARKING LINES - 2004 Bid Openings						
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	160.00	SQUARE FOOT
14.00 - 0.02%	5.00 - 0.01%	5.50 - 0.01%	3.50 - 0.01%		4.67	
670(5) - TRANSVERSE MARKINGS, WORDS AND SYMBOLS - 2001 Bid Openings						
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	50.00	EACH
100.00 - 0.08%	150.00 - 0.13%	135.00 - 0.11%	130.00 - 0.11%		138.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
670(8) - RECESSED PAVEMENT MARKERS - 2004 Bid Openings						
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	850.00	EACH
53.00 - 0.49%	20.00 - 0.16%	22.00 - 0.17%	20.00 - 0.16%			20.67
670(9) - REMOVAL OF PAVEMENT MARKINGS - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	ALL REQUIRED	LUMP SUM
4000.00 - 0.04%	3000.00 - 0.03%	10000.00 - 0.10%	3000.00 - 0.03%			
670(9) - REMOVAL OF PAVEMENT MARKINGS - 2004 Bid Openings						
57261b BB HSIP: RR/HWY GRADE XING & DURBALE MARKIN				11/19/2004	5.00	EACH
1600.00 - 1.32%	2080.00 - 1.42%	2200.00 - 1.41%	0.00 - 0.00%			1426.67
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	19.80	MILE
2000.00 - 0.54%	1.00 - 0.00%	2700.00 - 0.81%	2800.00 - 0.72%			1833.67
670(10) - METHYL METHACRYLATE PAVEMENT MARKINGS - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	ALL REQUIRED	LUMP SUM
140837.00 - 3.86%	175000.00 - 4.85%	192000.00 - 5.08%	401300.00 - 9.10%			
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	ALL REQUIRED	LUMP SUM
55200.00 - 2.01%	50000.00 - 1.61%	50000.00 - 1.52%	50000.00 - 1.43%			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
111195.00 - 1.41%	75000.00 - 1.09%	55000.00 - 0.77%	65000.00 - 0.86%			
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN				04/25/2001	ALL REQUIRED	LUMP SUM
500000.00 - 13.9%	270000.00 - 9.15%	255000.00 - 8.23%	260000.00 - 7.90%			
52312 BB Parks Highway, MP 57-67				05/04/2001	ALL REQUIRED	LUMP SUM
250000.00 - 1.35%	255000.00 - 1.42%	260000.00 - 1.45%	250000.00 - 1.36%			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	ALL REQUIRED	LUMP SUM
59250.00 - 1.50%	35000.00 - 0.88%	34000.00 - 0.85%	35000.00 - 0.75%			
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	ALL REQUIRED	LUMP SUM
73500.00 - 1.05%	106600.00 - 1.63%	85000.00 - 1.28%	85000.00 - 1.27%			
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001	ALL REQUIRED	LUMP SUM
160000.00 - 6.67%	135000.00 - 5.71%	125000.00 - 4.84%	140000.00 - 5.01%			
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.				07/11/2001	ALL REQUIRED	LUMP SUM
175440.00 - 12.4%	158700.00 - 11.9%	160000.00 - 11.7%	154000.00 - 11.2%			
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	ALL REQUIRED	LUMP SUM
298000.00 - 7.36%	150000.00 - 3.66%	150000.00 - 3.57%	155000.00 - 3.61%			
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	ALL REQUIRED	LUMP SUM
4000.00 - 0.18%	20000.00 - 0.94%	12000.00 - 0.56%	15000.00 - 0.68%			
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.				08/20/2001	ALL REQUIRED	LUMP SUM
193000.00 - 13.7%	90000.00 - 8.13%	85000.00 - 6.66%	90000.00 - 6.36%			
55150 BB Kodiak Paving Program, 2001				08/29/2001	ALL REQUIRED	LUMP SUM
339105.00 - 11.6%	337000.00 - 9.52%	400000.00 - 10.9%	300000.00 - 6.38%			
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001	ALL REQUIRED	LUMP SUM
1500.00 - 0.07%	6500.00 - 0.33%	5900.00 - 0.26%	11300.00 - 0.49%			
670(10) - METHYL METHACRYLATE PAVEMENT MARKINGS - 2002 Bid Openings						
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK				02/20/2002	ALL REQUIRED	LUMP SUM
116000.00 - 6.55%	117000.00 - 7.72%	104000.00 - 6.54%	100000.00 - 5.63%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
670(10) - METHYL METHACRYLATE PAVEMENT MARKINGS - 2002 Bid Openings - (continued)						
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R				06/05/2002	ALL REQUIRED	LUMP SUM
250000.00 - 3.89%	230000.00 - 4.12%	230000.00 - 3.85%	230000.00 - 3.53%			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
291200.00 - 1.98%	200000.00 - 1.19%	260000.00 - 1.53%	260000.00 - 1.48%			
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	ALL REQUIRED	LUMP SUM
17.00 - 0.72%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%			
670(10) - METHYL METHACRYLATE PAVEMENT MARKINGS - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	ALL REQUIRED	LUMP SUM
15000.00 - 0.13%	15000.00 - 0.16%	15000.00 - 0.15%	15000.00 - 0.15%			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	ALL REQUIRED	LUMP SUM
30000.00 - 0.31%	84000.00 - 0.73%	80000.00 - 0.65%	85000.00 - 0.64%			
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	ALL REQUIRED	LUMP SUM
51300.00 - 1.63%	38000.00 - 1.38%	35000.00 - 1.25%	61750.00 - 1.96%			
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.19%	12500.00 - 0.43%	10000.00 - 0.32%	10500.00 - 0.33%			
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	LUMP SUM
262000.00 - 6.14%	180000.00 - 4.28%	190000.00 - 4.45%	203400.00 - 4.41%			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	ALL REQUIRED	LUMP SUM
60.00 - 0.79%	80.00 - 1.00%	80.00 - 0.99%	0.00 - 0.00%			
670(10) - METHYL METHACRYLATE PAVEMENT MARKINGS - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	ALL REQUIRED	LUMP SUM
400.00 - 0.04%	1000.00 - 0.09%	1500.00 - 0.14%	1000.00 - 0.08%			
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	ALL REQUIRED	LUMP SUM
250000.00 - 7.06%	161500.00 - 5.66%	155000.00 - 4.78%	150000.00 - 4.46%			
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	ALL REQUIRED	LUMP SUM
32000.00 - 2.95%	31696.07 - 4.00%	35000.00 - 4.31%	31000.00 - 3.56%			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	ALL REQUIRED	LUMP SUM
30000.00 - 2.20%	16000.00 - 1.16%	17000.00 - 1.08%	20000.00 - 1.18%			
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
73000.00 - 0.28%	55000.00 - 0.20%	67900.00 - 0.24%	55000.00 - 0.19%			
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	ALL REQUIRED	LUMP SUM
16250.00 - 0.71%	5800.00 - 0.22%	50000.00 - 1.57%	5500.00 - 0.17%			
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	ALL REQUIRED	LUMP SUM
100000.00 - 4.35%	44000.00 - 1.71%	72000.00 - 2.76%	65000.00 - 2.28%			
670(10) - METHYL METHACRYLATE PAVEMENT MARKINGS - 2005 Bid Openings						
57826 BB BRAGAW STREET SURFACE REHAB. DEBARR TO G				04/27/2005	ALL REQUIRED	LUMP SUM
26950.00 - 1.58%	30000.00 - 1.58%	30000.00 - 1.49%	25000.00 - 1.14%			
57851B BB TUDOR ROAD RESURFACING				04/27/2005	ALL REQUIRED	LUMP SUM
350000.00 - 4.28%	500000.00 - 5.96%	550000.00 - 6.46%	0.00 - 0.00%			
56559 BB ABBOTT LOOP EXTEN & ANCHORAGE LOOP WTM P				07/27/2005	ALL REQUIRED	LUMP SUM
115500.00 - 0.25%	400000.00 - 1.08%	400000.00 - 0.98%	250000.00 - 0.56%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
670(10) - METHYL METHACRYLATE PAVEMENT MARKINGS - 2005 Bid Openings - (continued)						
57871 BB GLENN HIGHWAY/W. DOGWOOD AVENUE INTERSEC				09/23/2005	ALL REQUIRED	LUMP SUM
46600.00 - 2.14%	35000.00 - 1.63%	36000.00 - 1.63%	43494.34 - 1.89%			
58121 BB Palmer/Fishhook Road Resurfacing				11/02/2005	ALL REQUIRED	LUMP SUM
120000.00 - 7.95%	125000.00 - 8.50%	150000.00 - 9.32%	126000.00 - 7.69%			
57880 BB GLENN MP 58 AND MP 60 SLIDES REPAIR				12/16/2005	ALL REQUIRED	LUMP SUM
6000.00 - 0.59%	14000.00 - 1.14%	15000.00 - 1.15%	20000.00 - 1.45%			
670(10A) - METHYL METHACRYLATE PAVEMENT MARKINGS - 2001 Bid Openings						
54043 BB HSIP				11/07/2001	159.00	GALLON
108.00 - 1.49%	90.00 - 1.16%	95.00 - 0.99%	60.00 - 0.58%		81.67	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	12410.00	LITER
18.00 - 1.44%	16.00 - 1.43%	16.00 - 1.34%	16.00 - 1.30%		16.00	
670(10A) - METHYL METHACRYLATE PAVEMENT MARKINGS - 2002 Bid Openings						
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	64.00	LITER
32.00 - 0.16%	65.00 - 0.31%	72.00 - 0.33%	100.00 - 0.34%		79.00	
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	1285.00	LITER
20.00 - 1.56%	22.00 - 2.06%	20.00 - 1.77%	0.00 - 0.00%		21.00	
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	1410.00	LITER
17.00 - 1.37%	20.00 - 1.31%	25.00 - 1.09%	19.00 - 0.77%		21.33	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	2674.00	LITER
15.00 - 0.26%	17.00 - 0.33%	17.00 - 0.33%	20.00 - 0.34%		18.00	
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	2682.00	LITER
28.00 - 3.03%	70.00 - 4.91%	75.00 - 4.74%	105.00 - 6.50%		83.33	
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	3670.00	LITER
21.00 - 2.20%	18.00 - 1.63%	20.00 - 1.71%	0.00 - 0.00%		19.00	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	4700.00	LITER
26.00 - 1.14%	18.00 - 0.68%	21.00 - 0.76%	18.00 - 0.62%		19.00	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	7614.00	LITER
26.00 - 1.34%	16.00 - 0.73%	16.50 - 0.74%	17.50 - 0.76%		16.67	
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	18770.00	LITER
17.00 - 6.39%	16.00 - 5.41%	15.75 - 5.25%	17.00 - 5.66%		16.25	
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	19600.00	LITER
17.00 - 7.01%	17.50 - 7.16%	16.75 - 6.32%	18.24 - 6.79%		17.50	
670(10A) - METHYL METHACRYLATE PAVEMENT MARKINGS - 2003 Bid Openings						
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	517.00	GALLON
140.00 - 4.43%	72.00 - 2.36%	80.00 - 2.31%	85.00 - 2.43%		79.00	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	1084.00	LITER
45.00 - 0.89%	21.00 - 0.48%	53.87 - 1.08%	0.00 - 0.00%		37.44	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	2278.00	LITER
25.00 - 1.41%	21.80 - 1.21%	20.00 - 1.08%	23.00 - 1.23%		21.60	
670(10B) - METHYL METHACRYLATE PAVEMENT MARKINGS - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	6437.00	LITER
18.00 - 0.48%	17.00 - 0.40%	15.00 - 0.34%	16.00 - 0.32%		16.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
670(10B) - METHYL METHACRYLATE PAVEMENT MARKINGS - 2004 Bid Openings - (continued)			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	20730.00	LITER
19.50 - 1.70% / 14.25 - 1.14% / 15.00 - 1.15% / 15.00 - 1.08%		14.75	
670(10B) - METHYL METHACRYLATE PAVEMENT MARKINGS, SURFACE APPLIED - 2002 Bid Openings			
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB	07/12/2002	700.00	GALLON
35.00 - 0.63% / 61.00 - 1.24% / 60.00 - 1.18% / 0.00 - 0.00%		60.50	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	7560.00	LITER
15.00 - 0.31% / 20.00 - 0.43% / 40.00 - 0.84% / 15.00 - 0.31%		25.00	
670(10B) - METHYL METHACRYLATE PAVEMENT MARKINGS, SURFACE APPLIED - 2003 Bid Openings			
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN	05/09/2003	3130.00	GALLON
61.00 - 2.90% / 130.00 - 7.56% / 125.00 - 6.79% / 134.00 - 6.20%		129.67	
670(10B) - METHYL METHACRYLATE PAVEMENT MARKINGS, SURFACE APPLIED - 2004 Bid Openings			
57288 BB CENTRAL REGION SAFETY PROJECTS 2004	11/03/2004	886.00	GALLON
90.00 - 9.94% / 85.00 - 8.26% / 35.14 - 3.15% / 70.00 - 5.64%		63.38	
670(10B) - METHYL METHACRYLATE PAVEMENT MARKINGS, SURFACE APPLIED - 2005 Bid Openings			
61406 BB Kenai Spur Rd. MP 3-8 Repaving	06/24/2005	630.00	SQUARE FOOT
5.00 - 0.14% / 7.50 - 0.27% / 5.00 - 0.18% / 6.00 - 0.20%		6.17	
670(10B1) - METHAL METHACRYLATE PAVEMENT MARKINGS LONGITUDINAL SURFACE APPLIED - 2005 Bid Openings			
61406 BB Kenai Spur Rd. MP 3-8 Repaving	06/24/2005	65000.00	LINEAR FOOT
1.15 - 3.40% / 1.00 - 3.65% / 1.00 - 3.63% / 5.00 - 16.9%		2.33	
670(10C) - METHYL METHACRYLATE PAVEMENT MARKINGS, INLAYED - 2002 Bid Openings			
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB	07/12/2002	5219.00	GALLON
40.00 - 5.35% / 99.50 - 15.1% / 80.00 - 11.7% / 0.00 - 0.00%		89.75	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	12520.00	LITER
15.00 - 0.52% / 20.00 - 0.72% / 25.00 - 0.87% / 15.00 - 0.52%		20.00	
670(10C) - METHYL METHACRYLATE PAVEMENT MARKINGS, INLAYED - 2003 Bid Openings			
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN	05/09/2003	ALL REQUIRED	LUMP SUM
85600.00 - 1.30% / 10000.00 - 0.19% / 1000.00 - 0.02% / 1000.00 - 0.01%			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	1157.00	GALLON
100.00 - 1.82% / 80.00 - 1.39% / 80.00 - 1.37% / 0.00 - 0.00%		80.00	
670(10C) - METHYL METHACYRLATE PAVEMENT MARKINGS, INLAY - 2004 Bid Openings			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	5292.00	LITER
20.00 - 0.44% / 17.00 - 0.33% / 14.00 - 0.26% / 17.50 - 0.29%		16.17	
670(10D) - MILLING FOR INLAYED MARKINGS - 2002 Bid Openings			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	21200.00	METER
11.50 - 0.67% / 2.00 - 0.12% / 15.00 - 0.89% / 6.00 - 0.35%		7.67	
670(10D) - MILLING FOR INLAYED MARKINGS - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	1940.00	METER
15.00 - 0.12% / 4.00 - 0.03% / 5.00 - 0.04% / 4.00 - 0.03%		4.33	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	8820.00	METER
10.00 - 0.37% / 2.00 - 0.06% / 7.00 - 0.22% / 2.00 - 0.06%		3.67	
670(11) - DURABLE PAVEMENT MARKINGS - 2004 Bid Openings			
56583 BB KENAI PENINSULA RESURFACING PROGRAM	05/05/2004	1.00	SQUARE FOOT
80000.00 - 3.53% / 106000.00 - 4.88% / 110000.00 - 4.75% / 102000.00 - 4.36%		106000.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
670(12) - METHYL METHACRYLATE TRANVERSE MARKINGS, WORDS AND SYMBOLS - 2001 Bid Openings			
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001	11/21/2001	50.00	EACH
100.00 - 0.08% / 150.00 - 0.13% / 180.00 - 0.15% / 170.00 - 0.14%		166.67	
670(12) - METHYL METHACRYLATE TRANVERSE MARKINGS, WORDS AND SYMBOLS - 2002 Bid Openings			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	104.00	EACH
350.00 - 0.25% / 100.00 - 0.06% / 240.00 - 0.15% / 250.00 - 0.15%		196.67	
670(13) - DURABLE PAVEMENT MARKINGS - 2001 Bid Openings			
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	ALL REQUIRED	LUMP SUM
49000.00 - 1.34% / 50000.00 - 1.38% / 49000.00 - 1.30% / 45000.00 - 1.02%			
670(13) - DURABLE PAVEMENT MARKINGS - 2003 Bid Openings			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	ALL REQUIRED	LUMP SUM
105000.00 - 1.21% / 100000.00 - 1.08% / 95000.00 - 1.02% / 156000.00 - 1.59%			
670(13) - DURABLE PAVEMENT MARKINGS - 2005 Bid Openings			
56314B BB COMBINED GLENN HWY, & MAT SU 2005	05/11/2005	ALL REQUIRED	LUMP SUM
1.00 - 3.69% / 1.95 - 6.81% / 1.85 - 6.17% / 2.00 - 6.44%			
670(14) - INLAID RR MARKINGS - 2004 Bid Openings			
57261b BB HSIP: RR/HWY GRADE XING & DURBALE MARKIN	11/19/2004	114.00	EACH
1700.00 - 31.9% / 2236.00 - 34.7% / 2400.00 - 35.1% / 4975.00 - 58.2%		3203.67	
670(15) - INLAID STOP BARS - 2004 Bid Openings			
57261b BB HSIP: RR/HWY GRADE XING & DURBALE MARKIN	11/19/2004	138.00	EACH
350.00 - 7.96% / 416.00 - 7.82% / 500.00 - 8.84% / 395.00 - 5.59%		437.00	
670(16) - PATHWAY MARKINGS - 2004 Bid Openings			
57261b BB HSIP: RR/HWY GRADE XING & DURBALE MARKIN	11/19/2004	5.00	EACH
350.00 - 0.29% / 2288.00 - 1.56% / 2400.00 - 1.54% / 3500.00 - 1.79%		2729.33	
680(1) - 100 MM PVC TELEPHONE CONDUIT INSTALLATION - 2001 Bid Openings			
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT	04/27/2001	ALL REQUIRED	LUMP SUM
9039.00 - 0.27% / 7500.00 - 0.24% / 25000.00 - 0.79% / 47000.00 - 1.23%			
680(1) - 100 MM TELEPHONE CONDUIT INSTALLATION - 2002 Bid Openings			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	1630.00	METER
60.00 - 0.63% / 41.00 - 0.48% / 75.00 - 0.88% / 70.00 - 0.72%		62.00	
680(1) - 4 INCH PVC CONDUIT - 2003 Bid Openings			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	781.00	METER
38.25 - 1.16% / 65.00 - 1.76% / 27.00 - 0.67% / 30.00 - 0.74%		40.67	
680(1) - 4-INCH POLYETHYLENE PIPE - 2002 Bid Openings			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	ALL REQUIRED	LUMP SUM
150.00 - 0.11% / 30.00 - 0.02% / 50.00 - 0.03% / 55.00 - 0.03%			
680(1-100) - 100 MM CONDUIT CROSSING - 2001 Bid Openings			
52312 BB Parks Highway, MP 57-67	05/04/2001	141.50	METER
150.00 - 0.11% / 100.00 - 0.08% / 140.00 - 0.11% / 100.00 - 0.08%		113.33	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	503.00	METER
100.00 - 0.32% / 50.00 - 0.18% / 60.00 - 0.20% / 34.00 - 0.11%		48.00	
680(1-100) - FURNISH AND INSTALL 100 MM G.I.P. CONDUIT - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	25.00	METER
164.50 - 0.02% / 110.00 - 0.01% / 200.00 - 0.02% / 185.00 - 0.02%		165.00	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
680(1A) - 1-50 MM TELEPHONE CONDUIT INSTALLATION - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	36.00	METER
35.00 - 0.05%	90.00 - 0.12%	650.00 - 0.73%	36.00 - 0.04%			258.67
680(1B) - 2-50 MM TELEPHONE CONDUIT INSTALLATION - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	54.00	METER
55.00 - 0.13%	96.00 - 0.19%	645.00 - 1.09%	42.00 - 0.07%			261.00
680(1C) - 2-50 MM TELEPHONE CONDUIT INSTALLATION - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	18.00	METER
66.00 - 0.05%	132.00 - 0.09%	800.00 - 0.45%	54.00 - 0.03%			328.67
680(2) - 2 INCH HDPE INNERDUCT - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	396.00	METER
22.75 - 0.35%	55.00 - 0.75%	12.00 - 0.15%	5.00 - 0.06%			24.00
680(2) - TELECOMMUNICATIONS AS-BUILTS - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
1200.00 - 0.02%	6000.00 - 0.09%	2000.00 - 0.03%	2000.00 - 0.03%			
680(2) - TELECOMMUNICATIONS AS-BUILTS - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.12%	12535.00 - 0.31%	12000.00 - 0.28%	5000.00 - 0.12%			
54376 A1 WHITTIER FERRY ACCESS, PHASE II				10/29/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.19%	7000.00 - 0.24%	8500.00 - 0.27%	7000.00 - 0.22%			
680(2) - TELECOMMUNICATIONS AS-BUILTS - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	ALL REQUIRED	LUMP SUM
10000.00 - 0.04%	10000.00 - 0.04%	16000.00 - 0.06%	5000.00 - 0.02%			
680(2) - TELEPHONE AS-BUILTS - 2002 Bid Openings						
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	ALL REQUIRED	LUMP SUM
2000.00 - 0.01%	1500.00 - 0.01%	6200.00 - 0.03%	4000.00 - 0.02%			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	LUMP SUM
1500.00 - 0.01%	3000.00 - 0.02%	6000.00 - 0.04%	4000.00 - 0.03%			
680(2) - TELEPHONE AS-BUILTS - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.05%	10000.00 - 0.09%	5000.00 - 0.04%	11000.00 - 0.08%			
680(2) - TELEPHONE AS-BUILTS - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.02%	4000.00 - 0.02%	4000.00 - 0.01%	4500.00 - 0.02%			
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	ALL REQUIRED	LUMP SUM
3000.00 - 0.13%	800.00 - 0.03%	750.00 - 0.02%	5000.00 - 0.15%			
680(3-1) - 2 INCH PVC CONDUIT - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	1859.00	METER
9.00 - 0.17%	11.00 - 0.18%	10.00 - 0.15%	12.00 - 0.17%			11.00
680(3-1) - 50 MM PVC CONDUIT - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	154.60	METER
8.60 - 0.02%	17.00 - 0.04%	32.00 - 0.07%	20.00 - 0.04%			23.00

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity	Pay Unit / Average
680(3-2) - 100 MM PVC CONDUIT - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	404.20	METER
16.70 - 0.09%	22.00 - 0.13%	35.00 - 0.20%	25.00 - 0.13%			27.33
680(3-2) - INSTALL 4 INCH PVC CONDUIT - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	7727.00	METER
12.00 - 0.95%	15.00 - 1.01%	16.00 - 1.01%	17.00 - 0.99%			16.00
680(3A-1) - 2 INCH PVC CONDUIT SCHEDULE 40 - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	983.00	METER
9.60 - 0.04%	28.00 - 0.10%	19.00 - 0.06%	20.00 - 0.07%			22.33
680(3A-2) - 4 INCH PVC CONDUIT SCHEDULE 40 - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	2296.00	METER
32.00 - 0.28%	45.00 - 0.37%	36.00 - 0.29%	35.00 - 0.28%			38.67
680(3B-1) - 2 INCH FIBERGLASS CONDUIT - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	158.00	METER
70.25 - 0.04%	85.00 - 0.05%	122.00 - 0.07%	120.00 - 0.07%			109.00
680(3B-2) - 4 INCH FIBERGLASS CONDUIT - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	765.00	METER
41.00 - 0.12%	96.00 - 0.26%	125.00 - 0.33%	125.00 - 0.33%			115.33
680(3B-3) - 6 INCH FIBERGLASS CONDUIT - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	144.00	METER
108.75 - 0.06%	135.00 - 0.07%	150.00 - 0.07%	150.00 - 0.07%			145.00
680(4-1) - 100 MM PVC TELEPHONE DUCT - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	6.00	METER
80.00 - 0.01%	136.25 - 0.02%	150.00 - 0.02%	130.00 - 0.02%			138.75
53987 A1 DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	529.00	METER
43.00 - 0.56%	22.62 - 0.29%	22.00 - 0.28%	22.00 - 0.27%			22.21
680(4-1) - INSTALL 50 MM FRE CONDUIT - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	64.00	METER
15.00 - 0.01%	17.00 - 0.02%	20.00 - 0.02%	20.00 - 0.02%			19.00
680(4-1B) - 50 MM PVC TELEPHONE DUCT - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	171.00	METER
18.00 - 0.08%	109.00 - 0.45%	110.00 - 0.45%	105.00 - 0.42%			108.00
680(4-1D) - 100 MM & 50 MM PVC TELEPHONE DUCT - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	429.00	METER
43.00 - 0.46%	45.78 - 0.48%	45.00 - 0.46%	43.00 - 0.43%			44.59
680(4-2) - 2-100 MM PVC TELEPHONE DUCT - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	627.00	METER
90.00 - 1.39%	76.30 - 1.16%	75.00 - 1.11%	72.00 - 1.06%			74.43
680(4-2) - INSTALL 100 MM FRE CONDUIT - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	151.40	METER
20.00 - 0.04%	28.00 - 0.06%	20.00 - 0.04%	30.00 - 0.06%			26.00
680(4-2A) - 2-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	605.00	LINEAR FOOT
34.50 - 0.53%	70.00 - 1.06%	60.00 - 0.91%	80.00 - 1.03%			70.00

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
680(4-3A) - 3-100 MM PVC TELEPHONE DUCT - 2003 Bid Openings			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	249.00	METER
132.00 - 0.81% / 103.55 - 0.63% / 100.00 - 0.59% / 100.00 - 0.58%		101.18	
680(4-3A) - 3-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT - 2001 Bid Openings			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	92.00	LINEAR FOOT
41.00 - 0.10% / 90.00 - 0.21% / 80.00 - 0.18% / 100.00 - 0.20%		90.00	
680(4-3B) - 3-30 MM HDPE TELECOMMUNICATIONS DUCT - 2003 Bid Openings			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	387.00	METER
23.00 - 0.22% / 28.88 - 0.27% / 28.00 - 0.26% / 28.00 - 0.25%		28.29	
680(4-3C) - 3-100 MM PVCW/ 8-30 MM HDPE INNERDUCT TELECOMMUNCITATIONS DUCT - 2003 Bid Openings			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	27.00	METER
220.00 - 0.15% / 292.12 - 0.19% / 284.00 - 0.18% / 300.00 - 0.19%		292.04	
680(4-4) - 4-100 MM PVC TELECOMMUNICATIONS DUCT - 2003 Bid Openings			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	52.00	METER
177.00 - 0.23% / 169.99 - 0.22% / 165.00 - 0.20% / 160.00 - 0.19%		165.00	
680(4-4A) - 4-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT - 2001 Bid Openings			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	230.00	LINEAR FOOT
44.00 - 0.26% / 85.00 - 0.49% / 80.00 - 0.46% / 90.00 - 0.44%		85.00	
680(4-5A) - 5-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT - 2001 Bid Openings			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	138.00	LINEAR FOOT
48.00 - 0.17% / 80.00 - 0.28% / 80.00 - 0.28% / 90.00 - 0.26%		83.33	
680(4-6) - 6-100 MM PVC TELECOMMUNICATIONS DUCT - 2003 Bid Openings			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	507.00	METER
202.00 - 2.53% / 233.30 - 2.88% / 225.00 - 2.70% / 220.00 - 2.61%		226.10	
680(4-6A) - 6-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT - 2001 Bid Openings			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	1433.00	LINEAR FOOT
56.50 - 2.05% / 85.00 - 3.05% / 80.00 - 2.87% / 90.00 - 2.75%		85.00	
680(4-6B) - 6-4-INCH SAND ENCASED TELEPHONE PVC DUCT - 2001 Bid Openings			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	137.00	LINEAR FOOT
52.50 - 0.18% / 80.00 - 0.27% / 80.00 - 0.27% / 90.00 - 0.26%		83.33	
680(4-8A) - 8-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT - 2001 Bid Openings			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	425.00	LINEAR FOOT
58.50 - 0.63% / 82.00 - 0.87% / 80.00 - 0.85% / 90.00 - 0.81%		84.00	
680(4-8B) - 8-4-INCH SAND ENCASED TELEPHONE DUCT PVC DUCT - 2001 Bid Openings			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	310.00	LINEAR FOOT
55.50 - 0.44% / 80.00 - 0.62% / 80.00 - 0.62% / 95.00 - 0.63%		85.00	
680(4-9) - 9-100 MM PVC TELECOMMUNICATIONS DUCT - 2003 Bid Openings			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	664.00	METER
262.00 - 4.30% / 312.61 - 5.05% / 304.00 - 4.78% / 300.00 - 4.66%		305.54	
680(4-103) - 103 MM PVC CONDUIT - 2004 Bid Openings			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	443.00	METER
15.00 - 0.03% / 40.00 - 0.06% / 37.00 - 0.06% / 75.00 - 0.10%		50.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
680(4-10A) - 10-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	247.00	LINEAR FOOT
74.50 - 0.47%	90.00 - 0.56%	80.00 - 0.49%	100.00 - 0.53%		90.00	
680(4-12) - 12-100 MM PVC TELECOMMUNICATIONS DUCT - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	103.00	METER
300.00 - 0.76%	365.49 - 0.92%	350.00 - 0.85%	350.00 - 0.84%		355.16	
680(4-13) - 13-100 MM PVC TELECOMMUNICATIONS DUCT - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	11.00	METER
310.00 - 0.08%	406.17 - 0.11%	400.00 - 0.10%	390.00 - 0.10%		398.72	
680(4-15) - 15-100 MM PVC TELECOMMUNICATIONS DUCT - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	3.00	METER
329.00 - 0.02%	440.70 - 0.03%	430.00 - 0.03%	420.00 - 0.03%		430.23	
680(4-16) - 16-100 MM PVC TELECOMMUNICATIONS DUCT - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	17.00	METER
338.00 - 0.14%	463.64 - 0.19%	450.00 - 0.18%	440.00 - 0.18%		451.21	
680(4-18) - 18-100 MM PVC TELECOMMUNICATIONS DUCT - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	65.00	METER
357.00 - 0.57%	519.12 - 0.82%	500.00 - 0.77%	490.00 - 0.75%		503.04	
680(4-24) - 24-100 MM PVC TELECOMMUNICATIONS DUCT - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	27.00	METER
1082.00 - 0.72%	926.78 - 0.61%	900.00 - 0.58%	875.00 - 0.55%		900.59	
680(5) - 1.8 M X 1.8 M X 1.8 M MANHOLE INSTALLATION - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	2.00	EACH
2000.00 - 0.03%	5000.00 - 0.07%	2000.00 - 0.03%	4000.00 - 0.05%		3666.67	
680(5) - INSTALL MANHOLES COLLARS - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	5.00	EACH
565.00 - 0.07%	2100.00 - 0.26%	1000.00 - 0.13%	2100.00 - 0.22%		1733.33	
680(5A) - TYPE V MANHOLE - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	1.00	EACH
50000.00 - 1.23%	34410.48 - 0.84%	33000.00 - 0.78%	33000.00 - 0.77%		33470.16	
680(5B) - CLASS A MANHOLE - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	6.00	EACH
30000.00 - 4.45%	15780.75 - 2.30%	15000.00 - 2.13%	15000.00 - 2.11%		15260.25	
680(6) - FURNISH AND INSTALL TELEPHONE HANDHOLES AND/OR VAULT - 2002 Bid Openings						
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	14.00	EACH
14000.00 - 1.01%	9000.00 - 0.66%	11000.00 - 0.79%	7000.00 - 0.49%		9000.00	
680(6) - INSTALL TELECOMMUNICATIONS HANDHOLE - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	2.00	EACH
2650.00 - 0.13%	771.72 - 0.04%	800.00 - 0.04%	750.00 - 0.04%		773.91	
680(6-100) - FURNISH AND INSTALL MTA DUCT BANK CROSSING - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	202.00	METER
200.00 - 0.17%	174.00 - 0.14%	200.00 - 0.15%	200.00 - 0.14%		191.33	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
680(6A) - TELEPHONE HANDHOLE - 2001 Bid Openings			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	2.00	EACH
450.00 - 0.01% / 1400.00 - 0.04% / 1800.00 - 0.05% / 1600.00 - 0.04%		1600.00	
680(6A) - TELEPHONE HANDHOLE - 2002 Bid Openings			
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	1.00	EACH
4000.00 - 0.02% / 10000.00 - 0.05% / 4600.00 - 0.02% / 5000.00 - 0.02%		6533.33	
680(6D) - INSTALL VAULT - 2002 Bid Openings			
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	5.00	EACH
1200.00 - 0.03% / 10000.00 - 0.26% / 7500.00 - 0.19% / 1000.00 - 0.02%		6166.67	
680(6D) - INSTALL VAULT - 2003 Bid Openings			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	5.00	EACH
1110.00 - 0.22% / 1800.00 - 0.31% / 5000.00 - 0.79% / 2500.00 - 0.39%		3100.00	
680(6D) - INSTALL VAULT - 2004 Bid Openings			
56830 A1 Sterling Highway: Soldotna Urban	10/08/2004	2.00	EACH
300.00 - 0.00% / 2500.00 - 0.02% / 6120.00 - 0.04% / 6000.00 - 0.04%		4873.33	
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	3.00	EACH
500.00 - 0.01% / 7000.00 - 0.08% / 6120.00 - 0.06% / 6000.00 - 0.06%		6373.33	
680(7) - DUCT CAP - 2003 Bid Openings			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	62.00	METER
50.00 - 0.08% / 152.53 - 0.23% / 150.00 - 0.22% / 145.00 - 0.21%		149.18	
680(8) - INSTALL ANCHOR CROSS PLATE - 2003 Bid Openings			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	2.00	EACH
1450.00 - 0.07% / 514.48 - 0.03% / 500.00 - 0.02% / 500.00 - 0.02%		504.83	
680(9) - PEDESTAL - 2003 Bid Openings			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	13.00	EACH
400.00 - 0.13% / 385.86 - 0.12% / 375.00 - 0.12% / 375.00 - 0.11%		378.62	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	76.00	EACH
375.00 - 0.29% / 600.00 - 0.40% / 600.00 - 0.37% / 654.00 - 0.37%		618.00	
680(10) - BURIED MAGNETIC LOCATOR ASSEMBLY UNIT - 2001 Bid Openings			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	12.00	EACH
120.50 - 0.04% / 200.00 - 0.06% / 100.00 - 0.03% / 200.00 - 0.05%		166.67	
680(10) - FURNISH AND INSTALL SINGLE INNERDUCT - 2004 Bid Openings			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	1353.00	METER
31.00 - 0.18% / 41.00 - 0.21% / 45.00 - 0.23% / 42.00 - 0.20%		42.67	
680(11A) - INSTALL TELEPHONE CABLES INTO EXISTING BURIED PLANT HOUSING - 2001 Bid Openings			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	4.00	EACH
610.00 - 0.06% / 650.00 - 0.07% / 500.00 - 0.05% / 700.00 - 0.06%		616.67	
680(11B) - RELOCATED BURIED TELEPHONE CABLE - 2001 Bid Openings			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	592.00	LINEAR FOOT
2.42 - 0.04% / 32.00 - 0.47% / 30.00 - 0.44% / 37.00 - 0.47%		33.00	
680(12) - INNERDUCTS - 2002 Bid Openings			
54433 A2 Seward Highway MP 96 to MP 102, Rebid	11/04/2002	53.58	METER
100.00 - 0.03% / 150.00 - 0.04% / 181.00 - 0.05% / 40.00 - 0.01%		123.67	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
680(12) - INNERDUCTS - 2002 Bid Openings - (continued)			
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	3451.00	METER
125.00 - 2.22% / 200.00 - 3.60% / 275.00 - 4.85% / 200.00 - 3.45%		225.00	
54433 A1 Seward Highway MP 96 to MP 102, Rebid	11/04/2002	4829.00	METER
150.00 - 3.73% / 150.00 - 3.78% / 100.00 - 2.47% / 30.00 - 0.72%		93.33	
680(13) - FURNISH TWO AND INSTALL FIVE INNERDUCTS - 2002 Bid Openings			
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	2554.60	METER
150.00 - 1.97% / 150.00 - 2.00% / 170.00 - 2.22% / 90.00 - 1.15%		136.67	
680(13) - SPLICE KIT - 2003 Bid Openings			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	5.00	EACH
2000.00 - 0.25% / 385.86 - 0.05% / 375.00 - 0.04% / 400.00 - 0.05%		386.95	
680(14) - INSTALL TWO CONDUITS - 2002 Bid Openings			
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	12.00	METER
150.00 - 0.01% / 300.00 - 0.02% / 250.00 - 0.02% / 125.00 - 0.01%		225.00	
680(15) - INSTALL 2 CONDUITS, 3 INNERDUCTS, FURNISH & INSTALL 2 INNERDUCTS - 2002 Bid Openings			
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	45.00	METER
215.00 - 0.05% / 300.00 - 0.07% / 275.00 - 0.06% / 230.00 - 0.05%		268.33	
680(16) - INSTALL 2 CONDUITS AND 3 INNERDUCTS, CONCRETE ENCASED - 2002 Bid Openings			
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	902.18	METER
200.00 - 0.93% / 200.00 - 0.94% / 192.00 - 0.89% / 100.00 - 0.45%		164.00	
680(17) - INSTALL FIBER OPTIC CABLE - 2002 Bid Openings			
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	3436.10	METER
13.00 - 0.23% / 30.00 - 0.54% / 8.25 - 0.14% / 10.00 - 0.17%		16.08	
680(18) - 2 INCH RISER - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	3.00	EACH
600.00 - 0.01% / 900.00 - 0.01% / 1600.00 - 0.02% / 1600.00 - 0.02%		1366.67	
680(19A) - SWEEP CONDUIT, 2" PVC, 11.25 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	1.00	EACH
170.00 - 0.00% / 95.00 - 0.00% / 220.00 - 0.00% / 220.00 - 0.00%		178.33	
680(19B) - SWEEP CONDUIT, 2" PVC, 22.5 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	4.00	EACH
170.00 - 0.00% / 95.00 - 0.00% / 220.00 - 0.00% / 220.00 - 0.00%		178.33	
680(19C) - SWEEP CONDUIT, 2" PVC, 30 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	9.00	EACH
170.00 - 0.01% / 95.00 - 0.00% / 220.00 - 0.01% / 220.00 - 0.01%		178.33	
680(19D) - SWEEP CONDUIT, 2" PVC, 45 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	7.00	EACH
170.00 - 0.00% / 95.00 - 0.00% / 220.00 - 0.01% / 220.00 - 0.01%		178.33	
680(19E) - SWEEP CONDUIT, 2" PVC, 60 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	3.00	EACH
170.00 - 0.00% / 95.00 - 0.00% / 220.00 - 0.00% / 220.00 - 0.00%		178.33	
680(19F) - SWEEP CONDUIT, 2" PVC, 90 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	25.00	EACH
170.00 - 0.02% / 100.00 - 0.01% / 220.00 - 0.02% / 220.00 - 0.02%		180.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
680(19G) - SWEEP CONDUIT, 4" PVC, 22.5 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	15.00	EACH
180.00 - 0.01% / 200.00 - 0.01% / 330.00 - 0.02% / 320.00 - 0.02%		283.33	
680(19H) - SWEEP CONDUIT, 4" PVC, 30 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	2.00	EACH
180.00 - 0.00% / 200.00 - 0.00% / 330.00 - 0.00% / 320.00 - 0.00%		283.33	
680(19I) - SWEEP CONDUIT, 4" PVC, 45 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	13.00	EACH
180.00 - 0.01% / 210.00 - 0.01% / 330.00 - 0.01% / 320.00 - 0.01%		286.67	
680(19J) - SWEEP CONDUIT, 4" PVC, 60 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	3.00	EACH
180.00 - 0.00% / 205.00 - 0.00% / 330.00 - 0.00% / 320.00 - 0.00%		285.00	
680(19K) - SWEEP CONDUIT, 4" PVC, 90 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	17.00	EACH
180.00 - 0.01% / 210.00 - 0.01% / 330.00 - 0.02% / 320.00 - 0.02%		286.67	
680(20A) - SWEEP CONDUIT, 4" FIBERGLASS, 22.5 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	6.00	EACH
350.00 - 0.01% / 410.00 - 0.01% / 520.00 - 0.01% / 520.00 - 0.01%		483.33	
680(20B) - SWEEP CONDUIT, 4" FIBERGLASS, 45 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	3.00	EACH
350.00 - 0.00% / 450.00 - 0.00% / 550.00 - 0.01% / 540.00 - 0.01%		513.33	
680(20C) - SWEEP CONDUIT, 6" FIBERGLASS, 22.5 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	2.00	EACH
700.00 - 0.01% / 500.00 - 0.00% / 730.00 - 0.01% / 700.00 - 0.00%		643.33	
680(20D) - SWEEP CONDUIT, 6" FIBERGLASS, 90 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	1.00	EACH
700.00 - 0.00% / 650.00 - 0.00% / 860.00 - 0.00% / 900.00 - 0.00%		803.33	
681(1) - 15 KV POWER LINE RELOCATION - 2001 Bid Openings			
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT	04/27/2001	ALL REQUIRED	LUMP SUM
38802.00 - 1.16% / 130000.00 - 4.18% / 85000.00 - 2.67% / 80000.00 - 2.09%			
681(1-2PV - CONDUIT, 1-2" SCHEDULE 40 PVC - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	11155.00	METER
8.00 - 0.91% / 11.00 - 1.07% / 11.00 - 1.00% / 12.00 - 1.01%		11.33	
681(1-4) - CONDUIT, 1-4" SCHEDULE 40 PVC - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	376.00	METER
12.00 - 0.05% / 15.00 - 0.05% / 16.00 - 0.05% / 17.00 - 0.05%		16.00	
681(1-4HD - CONDUIT, 1-50MM - 2003 Bid Openings			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	970.00	METER
22.75 - 0.86% / 13.00 - 0.44% / 18.00 - 0.55% / 12.00 - 0.37%		14.33	
681(1-4PV - CONDUIT 1-100MM PVC - 2003 Bid Openings			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	32.00	METER
38.25 - 0.05% / 52.00 - 0.06% / 40.00 - 0.04% / 20.00 - 0.02%		37.33	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
681(1-4S) - CONDUIT, 1-4" RIGID STEEL - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	843.00	METER
25.00 - 0.22%	27.00 - 0.20%	27.00 - 0.19%	30.00 - 0.19%		28.00	
681(1-6) - CONDUIT, 1-6" SCHEDULE 40 PVC - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	7017.00	METER
17.00 - 1.22%	20.00 - 1.22%	21.00 - 1.20%	22.50 - 1.19%		21.17	
681(1-290P - SWEEP CONDUIT 1-2", 90 DEG SCHEDULE 40 PVC - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	401.00	EACH
10.00 - 0.04%	35.00 - 0.12%	35.00 - 0.11%	38.00 - 0.11%		36.00	
681(1-445S - SWEEP CONDUIT, 1-4" 45 DEG RIGID STEEL - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	1.00	EACH
30.00 - 0.00%	175.00 - 0.00%	150.00 - 0.00%	195.00 - 0.00%		173.33	
681(1-490P - SWEEP CONDUIT, 1-4", 90 DEG SCHEDULE 40 PVC - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	2.00	METER
15.00 - 0.00%	35.00 - 0.00%	100.00 - 0.00%	38.00 - 0.00%		57.67	
681(1-490S - SWEEP CONDUIT, 1-4", 90 DEG RIGID STEEL - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	70.00	EACH
30.00 - 0.02%	140.00 - 0.09%	140.00 - 0.08%	155.00 - 0.08%		145.00	
681(1-645R - SWEEP CONDUIT, 1-6", 45 DEG RIGID STEEL - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	2.00	METER
45.00 - 0.00%	175.00 - 0.00%	300.00 - 0.00%	195.00 - 0.00%		223.33	
681(1-690S - SWEEP CONDUIT, 1-6", 90 DEG RIGID STEEL - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	86.00	EACH
45.00 - 0.04%	175.00 - 0.13%	175.00 - 0.12%	195.00 - 0.13%		181.67	
681(2-4PV - CONDUIT, 2-100 MM PVC - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	270.00	METER
60.25 - 0.63%	79.00 - 0.74%	85.00 - 0.73%	60.00 - 0.51%		74.67	
681(2-6PV - CONDUIT, 2-150 MM PVC - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	226.00	METER
80.75 - 0.71%	66.00 - 0.52%	150.00 - 1.07%	110.00 - 0.78%		108.67	
681(2-6S) - CONDUIT, 1-6" RIGID STEEL - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	55.00	METER
40.00 - 0.02%	35.00 - 0.02%	35.00 - 0.02%	38.00 - 0.02%		36.00	
681(2-2S) - CONDUIT, 2-50 MM STEEL - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	97.50	METER
15.00 - 0.02%	70.00 - 0.10%	120.00 - 0.16%	75.00 - 0.10%		88.33	
681(2-4PV) - CONDUIT, 2-100 MM STEEL - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	138.60	METER
45.00 - 0.08%	150.00 - 0.30%	70.00 - 0.14%	160.00 - 0.29%		126.67	
681(3) - TRENCH EXCAVATION AND BACKFILL - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	5183.00	METER
135.00 - 7.17%	88.00 - 3.97%	88.00 - 3.71%	100.00 - 3.91%		92.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
681(CON) - CONCRETE ENCASED DUCT BANK - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	149.00	METER
90.00 - 0.14% / 470.00 - 0.61% / 500.00 - 0.61% / 500.00 - 0.56%		490.00	
681(12) - ELECTRICAL TRANSFORMER PADS - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	32.00	EACH
150.00 - 0.05% / 560.00 - 0.16% / 500.00 - 0.13% / 600.00 - 0.14%		553.33	
681(12) - PEDESTAL ASSEMBLY, SECONDARY PEDESTAL - 2003 Bid Openings			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	7.00	EACH
450.50 - 0.12% / 225.00 - 0.05% / 1100.00 - 0.24% / 700.00 - 0.15%		675.00	
681(12A) - ELECTRICAL TRANSFORMER PAD LID - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	32.00	EACH
45.00 - 0.01% / 1700.00 - 0.47% / 1500.00 - 0.39% / 1900.00 - 0.46%		1700.00	
681(12B) - ELECTRICAL TRANSFORMER PADS CONCRETE - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	1.00	EACH
650.00 - 0.01% / 1700.00 - 0.01% / 1700.00 - 0.01% / 1900.00 - 0.01%		1766.67	
681(12C) - ELECTRICAL TRANSFORMER PADS LID, TYPE II - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	1.00	EACH
200.00 - 0.00% / 570.00 - 0.00% / 500.00 - 0.00% / 600.00 - 0.00%		556.67	
681(13) - FIBERGLASS PAD ASSEMBLY, TYPE I - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	4.00	EACH
180.00 - 0.01% / 1400.00 - 0.05% / 1500.00 - 0.05% / 1600.00 - 0.05%		1500.00	
681(13A) - FIBERGLASS, PAD ASSEMBLY, TYPE II - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	4.00	EACH
60.00 - 0.00% / 1200.00 - 0.04% / 1200.00 - 0.04% / 1200.00 - 0.04%		1200.00	
681(13A) - PAD ASSEMBLY, 25-250 KVA, SINGLE PHASE CONCRETE PAD - 2003 Bid Openings			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	7.00	EACH
892.75 - 0.24% / 1000.00 - 0.24% / 2100.00 - 0.47% / 1400.00 - 0.31%		1500.00	
681(13B) - PAD ASSEMBLY, 75-750 KVA, THREE PHASE CONCRETE PAD - 2003 Bid Openings			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	1.00	EACH
1107.50 - 0.04% / 1200.00 - 0.04% / 3000.00 - 0.10% / 2000.00 - 0.06%		2066.67	
681(13C) - PAD ASSEMBLY, 600A, SWITCH CABINET - 2003 Bid Openings			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	2.00	EACH
1490.50 - 0.12% / 1200.00 - 0.08% / 3200.00 - 0.20% / 2000.00 - 0.13%		2133.33	
681(14) - ENCLOSURE ASSEMBLY, 1 PHASE - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	8.00	EACH
250.00 - 0.02% / 1000.00 - 0.07% / 1000.00 - 0.07% / 1120.00 - 0.07%		1040.00	
681(14) - GUARD POST ASSEMBLY - 2003 Bid Openings			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	19.00	EACH
401.50 - 0.30% / 400.00 - 0.26% / 900.00 - 0.54% / 700.00 - 0.42%		666.67	
681(14A) - UG ENCLOSURE ASSEMBLY, 3 PHASE - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	57.00	EACH
350.00 - 0.20% / 1165.00 - 0.58% / 1200.00 - 0.56% / 1290.00 - 0.55%		1218.33	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
681(15A) - GROUND ROD ASSEMBLY - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	61.00	EACH
150.00 - 0.09% / 200.00 - 0.11% / 200.00 - 0.10% / 240.00 - 0.11%		213.33	
681(15B) - GROUND ROD - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	38.00	EACH
100.00 - 0.04% / 200.00 - 0.07% / 175.00 - 0.05% / 200.00 - 0.06%		191.67	
681(16) - SECONDARY PEDESTAL - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	4.00	EACH
240.00 - 0.01% / 520.00 - 0.02% / 500.00 - 0.02% / 570.00 - 0.02%		530.00	
681(17) - UNDERGROUND LOCATE TARGET - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	2.00	EACH
25.00 - 0.00% / 100.00 - 0.00% / 100.00 - 0.00% / 105.00 - 0.00%		101.67	
681(18-3) - CONDUIT, 3-150 STEEL - 2001 Bid Openings			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	272.90	METER
180.00 - 0.62% / 100.00 - 0.40% / 90.00 - 0.34% / 100.00 - 0.36%		96.67	
681(20) - ELECTRICAL AS-BUILTS - 2001 Bid Openings			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	ALL REQUIRED	LUMP SUM
1200.00 - 0.02% / 7000.00 - 0.10% / 10000.00 - 0.14% / 7500.00 - 0.10%			
681(20) - ELECTRICAL AS-BUILTS - 2002 Bid Openings			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	ALL REQUIRED	LUMP SUM
1500.00 - 0.01% / 5000.00 - 0.04% / 11000.00 - 0.08% / 5000.00 - 0.03%			
681(20) - ELECTRICAL AS-BUILTS - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.10% / 11000.00 - 0.10% / 10000.00 - 0.08% / 11000.00 - 0.08%			
54376 BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.19% / 7000.00 - 0.24% / 8500.00 - 0.27% / 7000.00 - 0.22%			
681(20) - ELECTRICAL AS-BUILTS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	ALL REQUIRED	LUMP SUM
11000.00 - 0.04% / 10000.00 - 0.04% / 7500.00 - 0.03% / 5000.00 - 0.02%			
681(20) - INSTALL CONCRETE VAULT - 2001 Bid Openings			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	2.00	EACH
2000.00 - 0.05% / 7000.00 - 0.20% / 10000.00 - 0.28% / 7500.00 - 0.20%		8166.67	
681(26) - STREET LIGHT SYSTEM INSTALLATION COMPLETE - 2002 Bid Openings			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	ALL REQUIRED	LUMP SUM
3300.00 - 0.02% / 5000.00 - 0.04% / 5000.00 - 0.04% / 5000.00 - 0.03%			
681(26) - STREET LIGHT SYSTEM RETIREMENT COMPLETE - 2002 Bid Openings			
55334 A1 SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	ALL REQUIRED	LUMP SUM
1000.00 - 0.01% / 2000.00 - 0.01% / 4500.00 - 0.03% / 2000.00 - 0.01%			
681(27) - GUY POLE FACILITIES INSTALLATION COMPLETE - 2002 Bid Openings			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	ALL REQUIRED	LUMP SUM
7000.00 - 0.05% / 9000.00 - 0.07% / 4500.00 - 0.03% / 15000.00 - 0.09%			
681(27) - GUY POLE FACILITIES RETIREMENT COMPLETE - 2002 Bid Openings			
55334 A1 SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	ALL REQUIRED	LUMP SUM
1400.00 - 0.01% / 3000.00 - 0.02% / 3500.00 - 0.03% / 3000.00 - 0.02%			

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
681(28) - TEMPORARY POLE INSTALLATION COMPLETE - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	LUMP SUM
50000.00 - 0.32%	26000.00 - 0.19%	19000.00 - 0.14%	25000.00 - 0.16%			
681(30) - EQUIPMENT NUMBER - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	17.00	EACH
60.00 - 0.00%	85.00 - 0.01%	200.00 - 0.01%	200.00 - 0.01%		161.67	
681(31) - OH FAULT INDICATOR - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	1.00	EACH
45.00 - 0.00%	330.00 - 0.00%	300.00 - 0.00%	300.00 - 0.00%		310.00	
681(32A) - UG WARNING SIGN AND POST - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	1.00	EACH
75.00 - 0.00%	165.00 - 0.00%	300.00 - 0.00%	300.00 - 0.00%		255.00	
681(32B) - MARKER FLAG - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	3.00	EACH
75.00 - 0.00%	85.00 - 0.00%	100.00 - 0.00%	100.00 - 0.00%		95.00	
681(33) - UG TRANSFORMER VAULT AND PAD ASSEMBLY - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	1.00	EACH
700.00 - 0.00%	2000.00 - 0.01%	1760.00 - 0.01%	1800.00 - 0.01%		1853.33	
681(33B) - TRANSFORMER VAULT AND PAD ASSEMBLY, CONCRETE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	1.00	EACH
7500.00 - 0.03%	9000.00 - 0.03%	6120.00 - 0.02%	6000.00 - 0.02%		7040.00	
681(33C) - CONCRETE LID WITH DOOR - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	1.00	EACH
500.00 - 0.00%	2000.00 - 0.01%	800.00 - 0.00%	800.00 - 0.00%		1200.00	
681(33D) - UG TRANSFORMER VAULT, PAD, AND LID ASSEMBLY - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	1.00	EACH
250.00 - 0.00%	700.00 - 0.00%	1760.00 - 0.01%	1800.00 - 0.01%		1420.00	
681(33E) - PME FIBERGLASS VAULT AND PAD ASSEMBLY - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	7.00	EACH
1300.00 - 0.03%	2000.00 - 0.05%	1170.00 - 0.03%	1200.00 - 0.03%		1456.67	
681(33F) - PRE-CAST CONCRETE TRANSFORMER VAULT AND PAD ASSEMBLY - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	4.00	EACH
1000.00 - 0.02%	2000.00 - 0.03%	1370.00 - 0.02%	1400.00 - 0.02%		1590.00	
681(34) - UG PRIMARY RISER - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	1.00	EACH
1800.00 - 0.01%	2000.00 - 0.01%	1990.00 - 0.01%	2000.00 - 0.01%		1996.67	
681(35) - UG PRIMARY ELBOW, 1/0 25KV - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	38.00	EACH
400.00 - 0.06%	500.00 - 0.07%	600.00 - 0.08%	600.00 - 0.08%		566.67	
681(36) - 60 INCH UG ENCLOSURE AND COVER ASSEMBLY, 3 PHASE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	2.00	EACH
1500.00 - 0.01%	850.00 - 0.01%	990.00 - 0.01%	1000.00 - 0.01%		946.67	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
681(37A) - 1 PHASE UG PRIMARY JUNCTION, LB 25 KV 4 PT - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	1.00	EACH
1500.00 - 0.01%	80.00 - 0.00%	600.00 - 0.00%	600.00 - 0.00%		426.67	
681(37B) - 3 PHASE UG PRIMARY JUNCTION, LB 25KV 3 PT - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	6.00	EACH
250.00 - 0.01%	250.00 - 0.01%	800.00 - 0.02%	800.00 - 0.02%		616.67	
681(37C) - 3 PHASE UG PRIMARY JUNCTION, LB 25KV 4 PT - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	3.00	EACH
250.00 - 0.00%	250.00 - 0.00%	990.00 - 0.01%	1000.00 - 0.01%		746.67	
681(38A) - UG PRIMARY SPLICE, 350 MCM 25KV - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	8.00	EACH
250.00 - 0.01%	1300.00 - 0.04%	800.00 - 0.02%	800.00 - 0.02%		966.67	
681(38B) - UG SECONDARY SPLICE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	4.00	EACH
150.00 - 0.00%	500.00 - 0.01%	600.00 - 0.01%	600.00 - 0.01%		566.67	
681(39A) - UG PRIMARY ELBOW, 350 MCM 600A - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	6.00	EACH
650.00 - 0.01%	1000.00 - 0.02%	650.00 - 0.01%	600.00 - 0.01%		750.00	
681(39B) - UG PRIMARY RECEPTACLE CAP, 25 KV - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	29.00	EACH
45.00 - 0.00%	80.00 - 0.01%	100.00 - 0.01%	100.00 - 0.01%		93.33	
681(39C) - UG PRIMARY TERMINATOR, 350 MCM 25 KV - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	48.00	EACH
400.00 - 0.07%	700.00 - 0.12%	700.00 - 0.12%	700.00 - 0.12%		700.00	
681(39D) - UG PRIMARY TERMINATOR, 1/0 25KV - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	22.00	EACH
400.00 - 0.03%	500.00 - 0.04%	600.00 - 0.05%	600.00 - 0.05%		566.67	
681(39E) - UG PRIMARY FAULT INDICATOR - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	30.00	EACH
450.00 - 0.05%	165.00 - 0.02%	400.00 - 0.04%	400.00 - 0.04%		321.67	
681(39F) - UG GROUND ROD - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	4.00	EACH
300.00 - 0.00%	165.00 - 0.00%	350.00 - 0.00%	300.00 - 0.00%		271.67	
681(39G) - PAD AND GROUND ROD ASSEMBLY FOR 3 PHASE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	10.00	EACH
300.00 - 0.01%	825.00 - 0.03%	990.00 - 0.03%	1000.00 - 0.03%		938.33	
681(40A) - PADMOUNT SWITCH GEAR, PMH-9 - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	6.00	EACH
2000.00 - 0.05%	1300.00 - 0.03%	4760.00 - 0.10%	4700.00 - 0.10%		3586.67	
681(40B) - PADMOUNT SWITCH GEAR, PMH-11 - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	1.00	EACH
2000.00 - 0.01%	1300.00 - 0.00%	4760.00 - 0.02%	4700.00 - 0.02%		3586.67	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average
681(41A) - UG PRIMARY CABLE 1/0, 25KV - 2004 Bid Openings				
56830 BB Sterling Highway: Soldotna Urban		10/08/2004	305.00	METER
9.50 - 0.01%	12.00 - 0.01%	23.00 - 0.02%	23.00 - 0.02%	19.33
681(41B) - UG PRIMARY CABLE 1/0, 25KV, 3 CONDUCTOR - 2004 Bid Openings				
56830 BB Sterling Highway: Soldotna Urban		10/08/2004	515.00	METER
28.00 - 0.05%	33.00 - 0.06%	40.00 - 0.07%	40.00 - 0.07%	37.67
681(42) - 2/0 STRANDED COPPER, BARE - 2004 Bid Openings				
56830 BB Sterling Highway: Soldotna Urban		10/08/2004	1350.00	METER
2.00 - 0.01%	3.00 - 0.01%	14.00 - 0.07%	13.00 - 0.06%	10.00
681(43) - UG PRIMARY CABLE, 350 MCM AL, EPR, 25KV, 3 CONDUCTOR - 2004 Bid Openings				
56830 BB Sterling Highway: Soldotna Urban		10/08/2004	1350.00	METER
25.00 - 0.13%	34.00 - 0.16%	49.00 - 0.23%	50.00 - 0.23%	44.33
681(44A) - SERVICE DROP, 1/0 AL TPLX - 2004 Bid Openings				
56830 BB Sterling Highway: Soldotna Urban		10/08/2004	16.00	METER
8.00 - 0.00%	7.00 - 0.00%	20.00 - 0.00%	20.00 - 0.00%	15.67
681(44B) - SERVICE DROP, 1/0 AL UTX - 2004 Bid Openings				
56830 BB Sterling Highway: Soldotna Urban		10/08/2004	126.00	METER
8.00 - 0.00%	27.00 - 0.01%	26.00 - 0.01%	26.00 - 0.01%	26.33
681(44C) - SERVICE DROP, #2 AL USE - 2004 Bid Openings				
56830 BB Sterling Highway: Soldotna Urban		10/08/2004	69.00	METER
8.25 - 0.00%	9.00 - 0.00%	17.00 - 0.00%	16.00 - 0.00%	14.00
681(44D) - SERVICE DROP, #2 AL UTX - 2004 Bid Openings				
56830 BB Sterling Highway: Soldotna Urban		10/08/2004	69.00	METER
8.25 - 0.00%	9.00 - 0.00%	17.00 - 0.00%	16.00 - 0.00%	14.00
681(44E) - SERVICE DROP, 4/0 AL USE - 2004 Bid Openings				
56830 BB Sterling Highway: Soldotna Urban		10/08/2004	37.00	METER
8.25 - 0.00%	7.00 - 0.00%	23.00 - 0.00%	22.00 - 0.00%	17.33
681(44F) - SERVICE DROP, 4/0 AL UTX - 2004 Bid Openings				
56830 BB Sterling Highway: Soldotna Urban		10/08/2004	77.00	METER
8.25 - 0.00%	34.00 - 0.01%	23.00 - 0.01%	22.00 - 0.01%	26.33
681(45) - UG SECONDARY CONNECTOR, 6 OUTLET - 2004 Bid Openings				
56830 BB Sterling Highway: Soldotna Urban		10/08/2004	16.00	EACH
75.00 - 0.00%	85.00 - 0.00%	200.00 - 0.01%	200.00 - 0.01%	161.67
681(46A) - SERVICE DROP, 1 PHASE, 250 MCM AND UNDER - 2004 Bid Openings				
56830 BB Sterling Highway: Soldotna Urban		10/08/2004	1.00	EACH
250.00 - 0.00%	240.00 - 0.00%	800.00 - 0.00%	800.00 - 0.00%	613.33
681(46B) - SERVICE DROP, 3 PHASE, 250 MCM AND UNDER - 2004 Bid Openings				
56830 BB Sterling Highway: Soldotna Urban		10/08/2004	5.00	EACH
250.00 - 0.00%	265.00 - 0.00%	1590.00 - 0.03%	1600.00 - 0.03%	1151.67
681(47A) - PADMOUNT TRANSFORMER, 75KVA, 120/208V - 2004 Bid Openings				
56830 BB Sterling Highway: Soldotna Urban		10/08/2004	2.00	EACH
2600.00 - 0.02%	3300.00 - 0.02%	2380.00 - 0.02%	2400.00 - 0.02%	2693.33

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
681(47B) - PADMOUNT TRANSFORMER, 150KVA, 277/480V - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	2.00	EACH
2600.00 - 0.02% / 3300.00 - 0.02% / 3570.00 - 0.02% / 3500.00 - 0.02%		3456.67	
681(48) - S & C FUSE UNIT - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	15.00	EACH
190.00 - 0.01% / 85.00 - 0.00% / 300.00 - 0.02% / 300.00 - 0.02%		228.33	
681(50A) - 6 INCH FIBERGLASS CONDUIT - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	458.00	METER
108.50 - 0.19% / 135.00 - 0.22% / 160.00 - 0.25% / 150.00 - 0.24%		148.33	
681(50B) - 2 INCH HDPE CONDUIT - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	178.00	METER
12.00 - 0.01% / 20.00 - 0.01% / 42.00 - 0.03% / 40.00 - 0.02%		34.00	
681(50C) - 3 INCH PVC CONDUIT SCHEDULE 40 - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	135.00	METER
14.00 - 0.01% / 30.00 - 0.01% / 44.00 - 0.02% / 43.00 - 0.02%		39.00	
681(50D) - 4 INCH PVC CONDUIT SCHEDULE 40 - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	300.00	METER
32.00 - 0.04% / 45.00 - 0.05% / 49.00 - 0.05% / 50.00 - 0.05%		48.00	
681(50E) - 6 INCH PVC CONDUIT SCHEDULE 40 - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	881.00	METER
46.00 - 0.15% / 65.00 - 0.20% / 56.00 - 0.17% / 56.00 - 0.17%		59.00	
681(50F) - 2 INCH RIGID CONDUIT - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	43.00	METER
65.25 - 0.01% / 95.00 - 0.01% / 78.00 - 0.01% / 80.00 - 0.01%		84.33	
681(50G) - 4 INCH RIGID CONDUIT - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	300.00	METER
90.00 - 0.10% / 160.00 - 0.17% / 135.00 - 0.14% / 130.00 - 0.13%		141.67	
681(50H) - 6 INCH RIGID CONDUIT - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	843.00	METER
141.25 - 0.45% / 365.00 - 1.10% / 360.00 - 1.05% / 355.00 - 1.03%		360.00	
681(51A) - SWEEP CONDUIT, 4" RIGID STEEL, 90 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	5.00	EACH
380.00 - 0.01% / 730.00 - 0.01% / 600.00 - 0.01% / 600.00 - 0.01%		643.33	
681(51B) - SWEEP CONDUIT, 6" RIGID STEEL, 30 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	4.00	EACH
380.00 - 0.01% / 660.00 - 0.01% / 900.00 - 0.01% / 900.00 - 0.01%		820.00	
681(51C) - SWEEP CONDUIT, 6" RIGID STEEL, 90 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	5.00	EACH
700.00 - 0.01% / 1080.00 - 0.02% / 910.00 - 0.02% / 900.00 - 0.02%		963.33	
681(51D) - SWEEP CONDUIT, 3" RIGID STEEL, 45 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	4.00	EACH
380.00 - 0.01% / 300.00 - 0.00% / 415.00 - 0.01% / 400.00 - 0.01%		371.67	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
681(51E) - SWEEP CONDUIT, 4" RIGID STEEL, 45 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	20.00	EACH
380.00 - 0.03% / 725.00 - 0.05% / 590.00 - 0.04% / 580.00 - 0.04%		631.67	
681(51F) - SWEEP CONDUIT, 6" RIGID STEEL, 45 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	32.00	EACH
640.00 - 0.08% / 1070.00 - 0.12% / 900.00 - 0.10% / 900.00 - 0.10%		956.67	
681(51G) - SWEEP CONDUIT, 4" RIGID STEEL, 30 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	3.00	EACH
380.00 - 0.00% / 530.00 - 0.01% / 580.00 - 0.01% / 600.00 - 0.01%		570.00	
681(51H) - SWEEP CONDUIT, 3" RIGID STEEL, 22.5 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	1.00	EACH
225.00 - 0.00% / 300.00 - 0.00% / 415.00 - 0.00% / 400.00 - 0.00%		371.67	
681(51I) - SWEEP CONDUIT, 4" RIGID STEEL, 22.5 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	2.00	EACH
380.00 - 0.00% / 530.00 - 0.00% / 580.00 - 0.00% / 600.00 - 0.00%		570.00	
681(51J) - SWEEP CONDUIT, 6" RIGID STEEL, 22.5 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	9.00	EACH
700.00 - 0.02% / 660.00 - 0.02% / 900.00 - 0.03% / 900.00 - 0.03%		820.00	
681(51K) - SWEEP CONDUIT, 6" RIGID STEEL, 11.25 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	1.00	EACH
500.00 - 0.00% / 660.00 - 0.00% / 900.00 - 0.00% / 900.00 - 0.00%		820.00	
681(51L) - SWEEP CONDUIT, 6" FIBERGLASS, 22.5 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	6.00	EACH
700.00 - 0.02% / 500.00 - 0.01% / 515.00 - 0.01% / 500.00 - 0.01%		505.00	
681(51M) - SWEEP CONDUIT, 6" FIBERGLASS, 45 DEG, 4' RADIUS - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	2.00	EACH
700.00 - 0.01% / 550.00 - 0.00% / 540.00 - 0.00% / 500.00 - 0.00%		530.00	
681(61) - REMOVAL OF GROUND - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	1.00	EACH
50.00 - 0.00% / 85.00 - 0.00% / 100.00 - 0.00% / 100.00 - 0.00%		95.00	
681(61) - REMOVAL OF GROUND ROD - 2004 Bid Openings			
56830 A1 Sterling Highway: Soldotna Urban	10/08/2004	6.00	EACH
50.00 - 0.00% / 85.00 - 0.00% / 50.00 - 0.00% / 50.00 - 0.00%		61.67	
681(61B) - REMOVAL OF GROUND, POLE BUTT PLATE - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	1.00	EACH
50.00 - 0.00% / 85.00 - 0.00% / 100.00 - 0.00% / 100.00 - 0.00%		95.00	
681(62) - REMOVAL OF EQUIPMENT NUMBER - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	9.00	EACH
45.00 - 0.00% / 85.00 - 0.00% / 50.00 - 0.00% / 50.00 - 0.00%		61.67	
681(63) - REMOVAL OF OH FAULT INDICATOR - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	1.00	EACH
60.00 - 0.00% / 85.00 - 0.00% / 200.00 - 0.00% / 200.00 - 0.00%		161.67	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average
681(64A) - REMOVAL OF UG TRANSFORMER PAD - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	1.00	EACH
450.00 - 0.00% / 700.00 - 0.00%	600.00 - 0.00%	600.00 - 0.00%	633.33
681(64B) - REMOVAL OF UG TRANSFORMER PAD, PLASTIC - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	1.00	EACH
450.00 - 0.00% / 700.00 - 0.00%	400.00 - 0.00%	400.00 - 0.00%	500.00
681(64C) - REMOVAL OF MARKER FLAG - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	3.00	EACH
50.00 - 0.00% / 85.00 - 0.00%	100.00 - 0.00%	100.00 - 0.00%	95.00
681(64D) - REMOVAL OF UG TRANSFORMER VAULT AND PAD ASSEMBLY - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	3.00	EACH
450.00 - 0.01% / 700.00 - 0.01%	600.00 - 0.01%	600.00 - 0.01%	633.33
681(64E) - REMOVAL OF CONCRETE TRANSFORMER VAULT AND PAD - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	1.00	EACH
3000.00 - 0.01% / 2500.00 - 0.01%	630.00 - 0.00%	600.00 - 0.00%	1243.33
681(64F) - REMOVAL OF TRANSFORMER VAULT, PAD, AND LID ASSEMBLY - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	1.00	EACH
35.00 - 0.00% / 350.00 - 0.00%	730.00 - 0.00%	700.00 - 0.00%	593.33
681(64G) - REMOVAL OF CONCRETE LID WITH DOOR - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	1.00	EACH
200.00 - 0.00% / 500.00 - 0.00%	300.00 - 0.00%	300.00 - 0.00%	366.67
681(64H) - REMOVAL OF PME FIBERGLASS VAULT AND PAD ASSEMBLY - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	1.00	EACH
450.00 - 0.00% / 85.00 - 0.00%	670.00 - 0.00%	700.00 - 0.00%	485.00
681(65) - REMOVAL OF UG PRIMARY RISER - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	1.00	EACH
700.00 - 0.00% / 825.00 - 0.00%	800.00 - 0.00%	800.00 - 0.00%	808.33
681(66A) - REMOVAL OF UG ENCLOSURE, 4 PT, 25 KV - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	1.00	EACH
450.00 - 0.00% / 700.00 - 0.00%	200.00 - 0.00%	200.00 - 0.00%	366.67
681(66B) - REMOVAL OF UG PRIMARY ELBOW, 1/0 25KV - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	35.00	EACH
100.00 - 0.01% / 350.00 - 0.04%	100.00 - 0.01%	100.00 - 0.01%	183.33
681(66C) - REMOVAL OF 60 INCH UG ENCLOSURE & COVER ASSEMBLY, 3 PHASE - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	2.00	EACH
450.00 - 0.00% / 1000.00 - 0.01%	600.00 - 0.00%	600.00 - 0.00%	733.33
681(67A) - REMOVAL OF UG PRIMARY JUNCTION, LB 25 KV, 2 PT - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	1.00	EACH
45.00 - 0.00% / 85.00 - 0.00%	100.00 - 0.00%	100.00 - 0.00%	95.00
681(67B) - REMOVAL OF UG PRIMARY JUNCTION, LB 25KV, 4 PT - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	6.00	EACH
45.00 - 0.00% / 85.00 - 0.00%	100.00 - 0.00%	100.00 - 0.00%	95.00

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
681(68A) - REMOVAL OF UG PRIMARY SPLICE, 1/0 25KV - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	4.00	EACH
75.00 - 0.00% / 350.00 - 0.01% / 100.00 - 0.00% / 100.00 - 0.00%		183.33	
681(68B) - REMOVAL OF UG PRIMARY SPLICE, 350 MCM, 25KV - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	4.00	EACH
100.00 - 0.00% / 500.00 - 0.01% / 100.00 - 0.00% / 100.00 - 0.00%		233.33	
681(68C) - REMOVAL OF UG SECONDARY SPLICE - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	4.00	EACH
75.00 - 0.00% / 50.00 - 0.00% / 100.00 - 0.00% / 100.00 - 0.00%		83.33	
681(69A) - REMOVAL OF UG PRIMARY ELBOW, 350 MCM, 600A - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	24.00	EACH
200.00 - 0.02% / 350.00 - 0.03% / 100.00 - 0.01% / 100.00 - 0.01%		183.33	
681(69B) - REMOVAL OF UG PRIMARY RECEPTACLE CAP, 25KV - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	19.00	EACH
50.00 - 0.00% / 45.00 - 0.00% / 50.00 - 0.00% / 50.00 - 0.00%		48.33	
681(69C) - REMOVAL OF UG PRIMARY TERMINATOR, 1/0 25KV - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	1.00	EACH
200.00 - 0.00% / 350.00 - 0.00% / 100.00 - 0.00% / 100.00 - 0.00%		183.33	
681(69D) - REMOVAL OF UG PRIMARY FAULT INDICATOR - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	1.00	EACH
200.00 - 0.00% / 85.00 - 0.00% / 50.00 - 0.00% / 50.00 - 0.00%		61.67	
681(69F) - REMOVAL OF GROUND ROD PAD ASSEMBLY, 3 PHASE - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	3.00	EACH
50.00 - 0.00% / 350.00 - 0.00% / 150.00 - 0.00% / 150.00 - 0.00%		216.67	
681(69G) - REMOVAL OF UG PRIMARY TERMINATOR, 350 MCM, 25 KV - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	12.00	EACH
200.00 - 0.01% / 350.00 - 0.02% / 100.00 - 0.00% / 100.00 - 0.00%		183.33	
681(70) - REMOVAL OF PADMOUNT SWITCH GEAR, PMH-9 - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	2.00	EACH
1000.00 - 0.01% / 1000.00 - 0.01% / 990.00 - 0.01% / 1000.00 - 0.01%		996.67	
681(71A) - REMOVAL OF UG PRIMARY CABLE, 1/0 25KV - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	67.00	METER
2.75 - 0.00% / 17.00 - 0.00% / 5.20 - 0.00% / 5.00 - 0.00%		9.07	
681(71B) - REMOVAL OF UG PRIMARY CABLE, 1/0 25KV, 3 PHASE - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	233.00	METER
2.75 - 0.00% / 17.00 - 0.01% / 5.20 - 0.00% / 5.00 - 0.00%		9.07	
681(71C) - REMOVAL OF UG PRIMARY CABLE, 1/0 25KV, 1 PHASE - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	488.00	METER
2.75 - 0.01% / 17.00 - 0.03% / 5.20 - 0.01% / 5.00 - 0.01%		9.07	
681(72) - REMOVAL OF #2/0 STRANDED COPPER - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	291.00	METER
2.75 - 0.00% / 2.00 - 0.00% / 5.20 - 0.01% / 5.00 - 0.00%		4.07	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
681(73A) - REMOVAL OF UG PRIMARY CABLE, 350 MCM, 25KV, 3 PHASE - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	1174.00	METER
2.75 - 0.01% / 17.00 - 0.07% / 6.60 - 0.03% / 7.00 - 0.03%		10.20	
681(73B) - REMOVAL OF UG CABLE, 350 MCM, AL, 600V - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	894.00	METER
2.75 - 0.01% / 17.00 - 0.05% / 6.60 - 0.02% / 7.00 - 0.02%		10.20	
681(74A) - REMOVAL OF SERVICE DROP, 1/0 AL QPX - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	81.00	METER
2.75 - 0.00% / 7.00 - 0.00% / 5.20 - 0.00% / 5.00 - 0.00%		5.73	
681(74B) - REMOVAL OF SERVICE DROP, 1/0 AL UTX - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	138.00	METER
2.75 - 0.00% / 17.00 - 0.01% / 5.20 - 0.00% / 5.00 - 0.00%		9.07	
681(74C) - REMOVAL OF SERVICE DROP, #2 AL USE - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	10.00	METER
2.50 - 0.00% / 7.00 - 0.00% / 5.20 - 0.00% / 5.00 - 0.00%		5.73	
681(74D) - REMOVAL OF SERVICE DROP, #2 AL UTX - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	10.00	METER
2.50 - 0.00% / 17.00 - 0.00% / 5.20 - 0.00% / 5.00 - 0.00%		9.07	
681(74E) - REMOVAL OF SERVICE DROP, 4/0 AL USE - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	52.00	METER
2.75 - 0.00% / 7.00 - 0.00% / 6.60 - 0.00% / 6.00 - 0.00%		6.53	
681(74F) - REMOVAL OF SERVICE DROP, 4/0 AL UTX - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	73.00	METER
2.75 - 0.00% / 17.00 - 0.00% / 6.60 - 0.00% / 6.00 - 0.00%		9.87	
681(74G) - REMOVAL OF SERVICE DROP, 3 PHASE - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	2.00	EACH
100.00 - 0.00% / 85.00 - 0.00% / 200.00 - 0.00% / 200.00 - 0.00%		161.67	
681(74H) - REMOVAL OF SERVICE DROP, 1 PHASE, 250 MCM AND UNDER - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	1.00	EACH
100.00 - 0.00% / 85.00 - 0.00% / 200.00 - 0.00% / 200.00 - 0.00%		161.67	
681(75) - REMOVAL OF UG SECONDARY CONNECTOR, 6 OUTLET - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	13.00	EACH
60.00 - 0.00% / 85.00 - 0.00% / 100.00 - 0.00% / 100.00 - 0.00%		95.00	
681(76A) - REMOVAL OF PADMOUNT TRANSFORMER, 25 KVA, 120/240V - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	3.00	EACH
800.00 - 0.01% / 850.00 - 0.01% / 600.00 - 0.01% / 600.00 - 0.01%		683.33	
681(76B) - REMOVAL OF PADMOUNT TRANSFORMER, 75 KVA, 120/208V - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	1.00	EACH
800.00 - 0.00% / 1700.00 - 0.01% / 600.00 - 0.00% / 600.00 - 0.00%		966.67	
681(77A) - REMOVAL OF CONDUIT, 2 INCH PVC SCHEDULE 40 - 2004 Bid Openings			
56830 BB Sterling Highway: Soldotna Urban	10/08/2004	479.00	METER
6.75 - 0.01% / 16.00 - 0.03% / 3.20 - 0.01% / 3.00 - 0.00%		7.40	

Project Number and Project Title / Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Opening Date	Quantity / Average	Pay Unit
681(77B) - REMOVAL OF CONDUIT, 4 INCH PVC SCHEDULE 40 - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	149.00	METER
6.75 - 0.00%	16.00 - 0.01%	3.20 - 0.00%	3.00 - 0.00%		7.40	
681(77C) - REMOVAL OF CONDUIT, 6 INCH PVC SCHEDULE 40 - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	654.00	METER
6.75 - 0.02%	16.00 - 0.04%	6.60 - 0.01%	6.00 - 0.01%		9.53	
681(78A) - REMOVE SWEEP CONDUIT, 6" RIGID STEEL, 90 DEG, 4' RADIUS - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	3.00	EACH
200.00 - 0.00%	350.00 - 0.00%	300.00 - 0.00%	300.00 - 0.00%		316.67	
681(78B) - REMOVE SWEEP CONDUIT, 6" RIGID STEEL, 45 DEG, 4' RADIUS - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	1.00	EACH
200.00 - 0.00%	350.00 - 0.00%	300.00 - 0.00%	300.00 - 0.00%		316.67	
681(78C) - REMOVAL OF 6 INCH FIBERGLASS CONDUIT - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	159.00	METER
6.75 - 0.00%	85.00 - 0.05%	16.25 - 0.01%	16.00 - 0.01%		39.08	
681(78D) - REMOVAL OF 6 INCH RIGID CONDUIT - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	163.00	METER
6.75 - 0.00%	85.00 - 0.05%	100.00 - 0.06%	100.00 - 0.06%		95.00	
683(1) - ADJUST GAS VALVE BOX - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	1.00	EACH
1000.00 - 0.03%	1000.00 - 0.03%	200.00 - 0.01%	300.00 - 0.01%		500.00	
683(2) - INSTALL 12 INCH STEEL CASING PIPE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	160.00	METER
165.00 - 0.10%	30.00 - 0.02%	440.00 - 0.24%	300.00 - 0.16%		256.67	
683(3) - 150 MM PVC CASING - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	77.00	METER
70.00 - 0.13%	26.16 - 0.05%	160.00 - 0.29%	110.00 - 0.20%		98.72	
683(3) - INSTALL 8 INCH HDPE CASING PIPE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	160.00	METER
31.25 - 0.02%	30.00 - 0.02%	82.00 - 0.05%	100.00 - 0.05%		70.67	
683(13) - 100 MM PVC CASING - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	51.00	METER
60.00 - 0.08%	23.98 - 0.03%	135.00 - 0.16%	100.00 - 0.12%		86.33	
684(1) - 100 MM CONDUIT INSTALLATION (TELEVISION) - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	950.00	METER
20.00 - 0.12%	150.00 - 1.03%	100.00 - 0.68%	90.00 - 0.54%		113.33	
684(1-2P) - 2-INCH PVC TELEVISION CONDUIT - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	3641.00	METER
9.00 - 0.34%	11.00 - 0.35%	11.00 - 0.33%	12.00 - 0.33%		11.33	
684(1-4P) - 4-INCH PVC TELEVISION CONDUIT - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	3784.00	METER
12.00 - 0.47%	15.00 - 0.49%	16.00 - 0.49%	17.00 - 0.48%		16.00	

Project Number and Project Title	Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total / Low Bidder - % of Bid / 2nd Low - % of Bid / 3rd Low - % of Bid		Average	
684(2) - CABLE TV AS-BUILT - 2002 Bid Openings			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	ALL REQUIRED	LUMP SUM
1500.00 - 0.01% / 3000.00 - 0.02% / 6000.00 - 0.04% / 5000.00 - 0.03%			
684(2) - CABLE TV AS-BUILT - 2003 Bid Openings			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.05% / 10000.00 - 0.09% / 10000.00 - 0.08% / 10200.00 - 0.08%			
684(4) - 32 MM INNER DUCT INSTALLATION - 2002 Bid Openings			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	2850.00	METER
15.00 - 0.28% / 5.00 - 0.10% / 13.00 - 0.27% / 7.00 - 0.13%		8.33	
684(5) - 1,200 MM X 750 MM X 900 MM VAULT INSTALLATION - 2002 Bid Openings			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	2.00	EACH
2000.00 - 0.03% / 2500.00 - 0.04% / 3100.00 - 0.04% / 4000.00 - 0.05%		3200.00	
685(1) - 4 INCH PVC CONDUIT, SCHEDULE 40 - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	352.00	METER
60.00 - 0.20% / 9.00 - 0.03% / 12.00 - 0.03% / 30.00 - 0.08%		17.00	
685(2) - 6 INCH PVC CONDUIT - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	80.00	METER
70.00 - 0.05% / 40.00 - 0.03% / 45.00 - 0.03% / 30.00 - 0.02%		38.33	
685(3) - 6 INCH RIGID STEEL - 2002 Bid Openings			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	170.00	METER
115.00 - 0.18% / 45.00 - 0.06% / 53.00 - 0.07% / 50.00 - 0.06%		49.33	