

BID TABULATION SUMMARIES

2000-2004



CENTRAL REGION HIGHWAYS

STATE OF ALASKA
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES
CENTRAL REGION
HIGHWAY DESIGN SECTION

BID TABULATION SUMMARIES

Central Region Highway Projects

A compilation of the 3 low bids and Engineer's Estimate for contract
Pay items for projects opened between:

January 1, 2000 and December 31, 2004

The data was extracted from an archive maintained by the Bid Tab dBASE program
Developed in the Northern Region DOT&PF. The program is used to create
Engineer's Estimates and Contract Bid Schedules, input and analyze Contractor bids,
compile and print various reports, and store bids received on projects.

Prepared by:

State of Alaska
Department of Transportation and Public Facilities
Central Region Highway Design Section
4111 Aviation Avenue
Anchorage, Alaska 99519
(907) 269-0575

Index of Projects

Project Number	Project Name	Open Date
54090 / CA-001(190)	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL	01/26/2000
54191 / TEA-0001 (203)	HATCHER PASS SCENIC AND TRAILHEADS, PH.I	02/02/2000
54451 / IM-OA3-1(26)	SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR	04/07/2000
52481 / STP-0001(135)	KENAI - FOREST DR./REDOUBT AVE. REHAB	04/21/2000
54406 / STP-001(205)	MAT-SU GRAVEL ROADS PAVING PROGRAM 2000	06/07/2000
54000 / NH-0538(8)	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000
54655 / IM-OA1-6(25)	GLENN HWY RESURF S BIRCHWOOD TO OLD GLEN	06/28/2000
54298 / STP-0501(6)	ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB	07/12/2000
53915 / NH-0496(6)	PORTAGE GLACIER ROAD REHABILITATION	07/12/2000
54106 / MGE-0001(193)	Bean Creek Road/Quartz Cr & Snug Harbor	07/14/2000
54442 / CAF-000S(340)	CENTRAL REGION LED SIGNAL REPLACEMENT	07/14/2000
52502 / STP-044-1(2)	GLENN/PALMER-WASILLA HWY INTERSECTION	08/02/2000
50624 / FA-HHE-0530(001)	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN	08/11/2000
54443 / FRAF-0001(188)	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM	08/11/2000
54134 / PLD-0493(2)	EXIT GLACIER ROAD MP 3.9 TO MP 8.5	08/30/2000
54294 / NH-0490(12)	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU	09/06/2000
52685 / IM-OA1-5(6)	GLENN HIGHWAY MP 61-67 REHABILITATION	09/06/2000
53344 / CM-MGL-0537(4)	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN	09/13/2000
74177 / ITS-9802(001)	ROADWAY WEATHER INFORMATION SYSTEM (RWIS	10/13/2000
51204 / STP-0001(71)	HATCHER PASS ROAD MP 7 TO 14	10/17/2000
53930 / TEA-OA4-1(16)	PARKS PEDESTRIAN BRIDGES	11/03/2000
51648 / HRO-0525(10)	MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH	11/22/2000
54661 / PLD-OA3-1(29)	BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN	11/22/2000
74239 / BR-000S(295)	FY00 SEISMIC RETROFIT	12/20/2000
52513 / STP-0543(3)	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001
54583 / NHS-021-1(47)	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001
54884 / BH-000S-(358)	CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G	01/31/2001
51018 / STP-0001(57)	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001
54414 / STP-0001(215)	NORTH SHORE DRIVE PAVING & TRANSFER	03/28/2001
52504 / BR-0001(157)	PEDRO BAY BRIDGE REPLACEMENT	04/04/2001
55028 / IM-OA1-6(226)	GLENN HWY RESURF: PETERS CK TO OLD GLENN	04/25/2001
51611 / BRO-0001(87)	KING COVE LAGOON BRIDGE REPLACEMENT	04/27/2001
52312 / IM-OA4-1-(14)	Parks Highway, MP 57-67	05/04/2001
52519 / TEA-0001(130)	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001
52921 / STP-044(1)	PALMER-WASILLA EXTENSION	06/06/2001
55015 / IM-OA3-A(30)	Seward Highway MP 99 - Bird Creek	06/13/2001
53975 / STP-0540(6)	NORTHERN LIGHTS & BENSON BOULEVARD REHAB	06/27/2001
55005 / IM-0490(13)	N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.	07/11/2001
55021 / IM-OA1-6(27)	Glenn Hwy. Illumination,Palmer Hay Flats	07/18/2001
53569 / IM-000S(290)	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS	08/08/2001
53928 / MGS-022-1(12)	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001
54891 / STP-000S(390)	Old Glenn Hwy./Brayton Dr. Rehab.	08/20/2001
55150 / STP-0001(228)	Kodiak Paving Program, 2001	08/29/2001
53989 / NH-OA4-1(19)	PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001
55131 / PLD-0001(238)	PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT	10/31/2001
54043 / HRO-MGS-000S(309)	HSIP	11/07/2001
52520 / TEA-0001(137)	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001
55068 / STP-IM-000S(383)	SEWARD HWY RUT & FROST HEAVE REPAIR 2001	11/21/2001
53921 / STP-044-1(4)	PALMER-WASILLA HWY REHAB.	01/11/2002
55143 / STP-0001(229)	Kenai Peninsula Paving Program 2001	01/16/2002
55129 / MGS-0001(248)	ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE	02/06/2002
55140 / HP-STP-0001(227)	Mat-Su Roads Paving & Transfer 2001	02/13/2002
55128 / IM-OA1-6(28)	GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK	02/20/2002
53461 / MGS-001(171)	BETHEL BOARDWALK	04/03/2002
59599 / NH-0532(4)	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002
55653 / STP-0001(250)	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD	04/24/2002

Index of Projects

Project Number	Project Name	Open Date
55585 / MGS-000S(405)	Central Region Highway Data Equipment,02	05/29/2002
55610 / IM-0A1-6(29)	GLENN HIGHWAY: MCCARREY TO HILAND ROAD R	06/05/2002
55745 / MGS-0310(6)	UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002
54240 / MGE-0527(15)	C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002
55019 / STP-0583(5)	Talkeetna Spur Road Rehabilitation	06/28/2002
54964 / NH-000S(387)	High Tower Illumination Mast Replacement	06/28/2002
55657B / MGS-0520(12)	DIMOND BLVD. & HOMER DRIVE REHAB	07/12/2002
54982 / STP-0A4-3(17)	BYERS LAKE RV DUMP	07/12/2002
55089 / STP-TEA-0001(223)	Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002
53931 / STP-0214(4)	Iliamna/Newhalen Rd.s Surface Treatment	09/13/2002
53834 / STP-0558(4)	EAGLE RIVER URBAN REHABILITATION	09/18/2002
55801 / CM-0001(263)	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002
55950 / MGS-0001(276)	Kodiak Area Wide Guardrail, Phase I	09/25/2002
55264 / IM-BR-0A1-5(19)	Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002
54433 / NH-0A3-1(28)	Seward Highway MP 96 to MP 102, Rebid	11/04/2002
55334 / BH-NH-TEA-0A3-1(31)	SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002
55579 / MGS-0001(270)	Eklutna Lake Road	02/26/2003
52320 / IM-0A4-1(15)	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003
56308 / NH-0A3-1(32)	SEWARD HWY: POTTER MARSH TO FIREWEED LAN	05/09/2003
52494 / STP-0A3-2(12)	SEWARD HIGHWAY TURNAGAIN PASS RECREATION	06/06/2003
56547 / NH-0538(10)	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003
51609 / STP-0414(9)	HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003
55335 / NH-0A1-6(30)	GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003
56426 / STP-0410(4)	Dillingham Aleknagik Lake Road Paving	06/18/2003
56544 / STP-0001(291)	Palmer: Airport Rd. & E. Evergreen St.	06/20/2003
54117 / CA-0001(185)	KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003
56221 / STP-0558(5)	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003
53987 / STP-0510(2)	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003
55712 / TEA-0001(289)	MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003
54376 / MGL-0001(201)	WHITTIER FERRY ACCESS, PHASE II	10/29/2003
56333 / MGS-000S(449)	Anchorage Area Arterial Resurfacing,2003	11/19/2003
54007 / STP-0001(174)	SHIP CREEK TRAIL - PHASE II	11/19/2003
53934 / MGS-0001(261)	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM	11/19/2003
54203 / TEA-0001(252)	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii	12/17/2003
52474 / NH-0A4-1(12)	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004
56516 / STP-0001(290)	MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004
56571 /	Old Glenn Hwy: Glenn Hwy to Plumley Rd	04/14/2004
56583 / STP-0001(295)	KENAI PENINSULA RESURFACING PROGRAM	05/05/2004
56638 / DOD 0001(310)	KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI	05/26/2004
56886 / IM-0001(313)	Seward Meridian at Bogard Rd. Int. Imp.	06/11/2004
56551 / STP-0001(301)	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004
52509 / TEA-0001(159)	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004
54281 / MGE-0527(14)	C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004
55620 / MGS-0498(1)	Hope Road Pavement Rehabilitation	09/08/2004
56830 / ACBR-IM-021-1(51)	Sterling Highway: Soldotna Urban	10/08/2004
54112 / TEA-CA-0001(186)	Homer: Barlett/Hohe St. Rehabilitation	10/27/2004
57288 /	CENTRAL REGION SAFETY PROJECTS 2004	11/03/2004
57440 / STPG-000S(504)	CENTRAL REGION GUARDRAIL END TERMINAL UP	11/17/2004
57261b / REH-0001(318)	HSIP: RR/HWY GRADE XING & DURBALE MARKIN	11/19/2004
56567 /	North Kenai Spur MP 22.0 - 29.7	12/01/2004
55004 / ASTP-0495(3)	Seward: Nash Rd. MP 0-5.3 Rehabilitation	12/08/2004

Index of Pay Items

Item #	Pay Item Description	Pay Unit
120 (1)	DBE ADJUSTMENT	CONTINGENT SUM
201 (1A)	CLEARING	HECTARE
201 (1B)	CLEARING	LUMP SUM
201 (2A)	GRUBBING	HECTARE
201 (2B)	GRUBBING	LUMP SUM
201 (3A)	CLEARING AND GRUBBING	HECTARE
201 (3B)	CLEARING AND GRUBBING	LUMP SUM
201 (3C)	CLEARING AND GRUBBING	SQUARE METER
201 (4A)	HAND CLEARING	HECTARE
201 (4B)	HAND CLEARING	LUMP SUM
201 (4C)	HAND CLEARING	HOURL
201 (4D)	HAND CLEARING	CONTINGENT SUM
201 (4D)	SELECTIVE HAND CLEARING	METER
201 (6)	SELECTIVE TREE REMOVAL	EACH
202 (1)	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LUMP SUM
202 (1A)	BUILDING DEMOLITION OF PARTY TIME PLAZA	LUMP SUM
202 (1B)	BUILDING DEMOLITION OF ALASKA PROFESSIONAL AUTO	LUMP SUM
202 (2)	REMOVAL OF PAVEMENT	SQUARE METER
202 (2A)	REMOVAL OF PAVEMENT	LUMP SUM
202 (2A)	REMOVAL OF PAVEMENT AND EXISTING BASE COURSE	SQUARE YARD
202 (3)	REMOVAL OF SIDEWALK	SQUARE METER
202 (3A)	REMOVAL OF CONCRETE SIDEWALK	LUMP SUM
202 (3B)	REMOVAL OF ASPHALT SIDEWALK	LUMP SUM
202 (4)	REMOVAL OF CULVERT PIPE	METER
202 (5)	REMOVAL OF SANITARY SEWER PIPE	METER
202 (6)	REMOVAL OF MANHOLE	EACH
202 (6A)	REMOVAL OF STORM DRAIN MANHOLES	EACH
202 (6B)	REMOVAL OF SANITARY SEWER MANHOLES	EACH
202 (7)	REMOVAL OF JUNCTION BOX	EACH
202 (7)	REMOVAL OF JUNCTION BOXES	EACH
202 (8)	REMOVAL OF INLET	EACH
202 (9)	REMOVAL OF CURB AND GUTTER	METER
202 (10)	SINGLE MAIL BOX INSTALLATION	EACH
202 (11)	MULTIPLE MAIL BOX INSTALLATION	EACH
202 (12)	DOUBLE MAIL BOX INSTALLATION	EACH
202 (12)	REMOVAL OF PORTAL AREA FACILITIES	LUMP SUM
202 (12A)	RELOCATE CLUSTER MAIL BOXES	EACH
202 (12C)	MAIL BOX TURNOUTS	LUMP SUM
202 (12C)	MAILBOX TURNOUTS	EACH
202 (13)	REMOVAL OF FENCE	METER
202 (14)	REMOVAL OF BOULDERS	LUMP SUM
202 (14)	REMOVAL OF SANITARY SEWER VAULT TOP SECTION	EACH
202 (15)	PAVEMENT PLANING	SQUARE METER
202 (15A)	PAVEMENT PLANING, 2 INCH DEPTH	SQUARE YARD
202 (15B)	PAVEMENT PLANING, 1.75 INCH DEPTH	SQUARE YARD
202 (16)	REMOVAL OF GAS PIPE	LUMP SUM
202 (17)	REMOVAL OF BRIDGE	LUMP SUM
202 (17B)	REMOVAL OF BRIDGE NO. 597	LUMP SUM
202 (17C)	REMOVAL OF BRIDGE NO. 598	LUMP SUM
202 (17D)	REMOVAL OF BRIDGE NO. 599	LUMP SUM
202 (17E)	REMOVAL OF BRIDGE NO. 600	LUMP SUM
202 (17F)	REMOVAL OF BRIDGE NO. 601	LUMP SUM
202 (19)	RELOCATION OF SHELTERS AND GATES	LUMP SUM
202 (20)	RELOCATE METER PEDESTAL	EACH
202 (20)	REMOVAL OF UNDERDRAIN	METER
202 (20)	REMOVAL OF WATER PIPE	METER

Index of Pay Items

Item #	Pay Item Description	Pay Unit
202 (21)	ADJUST MONITORING WELL	LUMP SUM
202 (22)	REMOVAL OF VALVE BOX	EACH
202 (23)	GROUND WATER WELL ABANDONMENT	EACH
202 (25)	REMOVAL OF LOAD CENTER	EACH
202 (28)	REMOVAL OF DRAINFIELD	LUMP SUM
202 (37)	REMOVAL AND DISPOSAL OF BRIDGE CURB	CUBIC METER
202 (38)	REMOVAL OF BOARDWALK	METER
202 (38)	REMOVAL OF LOG SEPTIC CRIB	CONTINGENT SUM
202 (39)	REMOVAL OF STAIRS	LUMP SUM
202 (40)	REMOVAL OF SITE DEBRIS	CONTINGENT SUM
202 (41)	REMOVAL OF SHOULDER BERM	LUMP SUM
203 (1)	COMMON EXCAVATION	CUBIC METER
203 (3)	UNCLASSIFIED EXCAVATION	CUBIC METER
203 (3B)	UNCLASSIFIED EXCAVATION	LUMP SUM
203 (4)	MUCK EXCAVATION	CUBIC METER
203 (5A)	BORROW, TYPE A	CUBIC YARD
203 (5B)	BORROW, TYPE B	CUBIC METER
203 (6)	BORROW, TYPE A	LUMP SUM
203 (6A)	BORROW, TYPE A	MEGAGRAM
203 (6B)	BORROW, TYPE B	MEGAGRAM
203 (6C)	BORROW, TYPE C	MEGAGRAM
203 (9)	OBLITERATION OF ROADWAY	SQUARE METER
203 (9B)	OBLITERATION OF DRIVEWAY	EACH
203 (9D)	OBLITERATION OF PATHWAY	SQUARE YARD
203 (11)	SHOT ROCK	MEGAGRAM
203 (11)	TRENCH BLASTING	METER
203 (11A)	FLUFF BLASTING	SQUARE YARD
203 (12)	DRAIN HOLES	METER
203 (12)	HORIZONTAL DRAIN HOLES	METER
203 (12)	SELECT MATERIAL	MEGAGRAM
203 (14)	ROCK DOWELS	EACH
203 (15)	RELOCATE CULVERT PIPE	LUMP SUM
203 (16)	ROCK BOLTS	EACH
203 (18)	PATHWAY LINEAR GRADING	STATION
203 (20)	POLE SHORING WITH LINE TRUCK	EACH
203 (21)	POLE SHORING WITH SINGLE PILE	EACH
203 (23)	POLE SHORING WITH THREE PILES	EACH
203 (24)	REMOVAL OF POLE SHORING	EACH
203 (27)	DITCH LINEAR GRADING	METER
203 (28)	CONTAMINATED SOIL SPECIAL HANDLING	CONTINGENT SUM
203 (28A)	ADJUSTMENT OF MONITORING WELL	EACH
203 (29)	CONTAMINATED MATERIAL TESTING	CONTINGENT SUM
203 (30)	CONTAMINATED WATER TESTING AND DISCHARGE	CONTINGENT SUM
203 (30)	WATER SAMPLING	CONTINGENT SUM
203 (31)	SEDIMENTATION BASIN	LUMP SUM
203 (36)	SPECIAL DITCH	METER
203 (42)	UTILITY LOCATES	CONTINGENT SUM
203 (43)	LANDSCAPE SHAPING	LUMP SUM
203 (44)	FUEL LINE CASING REMOVAL	EACH
204 (1)	STRUCTURE EXCAVATION	CUBIC METER
204 (2)	EXCAVATION FOR STRUCTURES BELOW PLAN GRADE	CONTINGENT SUM
204 (2)	STRUCTURE EXCAVATION	LUMP SUM
204 (2A)	TRENCH PROTECTION & BACKFILL FOR 203 MM DIP	METER
204 (2B)	TRENCH EXCAVATION & BACKFILL FOR 305 MM DIP	METER
205 (1)	EXCAVATION FOR STRUCTURES	CUBIC METER
205 (2)	COFFERDAM	LUMP SUM

Index of Pay Items

Item #	Pay Item Description	Pay Unit
205 (3)	FOUNDATION FILL	CUBIC METER
205 (4)	POROUS BACKFILL MATERIAL	MEGAGRAM
205 (5)	EXCAVATION FOR STRUCTURES	LUMP SUM
205 (6)	INFILL SOIL	TON
205 (8)	STREAM DIVERSION	LUMP SUM
206 (1)	FILTER BLANKET	CUBIC METER
301 (1)	AGGREGATE BASE COURSE	MEGAGRAM
301 (1)	AGGREGATE BASE COURSE, GRADING D-1	MEGAGRAM
301 (1B)	AGGREGATE BASE COURSE, GRADING C-1	MEGAGRAM
301 (2)	AGGREGATE BASE COURSE	CUBIC METER
301 (2)	AGGREGATE BASE COURSE, GRADING D-1	CUBIC YARD
301 (3)	SHOULDER GRADING	STATION
301 (5)	SHOULDER GRADING	MILE
303 (1)	RECONDITIONING	KILOMETER
303 (1A)	RECONDITIONING	LUMP SUM
303 (1B)	RECONDITIONING	SQUARE METER
303 (2)	RECONDITIONING	MILE
303 (3)	PARKING LOT RECONDITIONING	SQUARE YARD
304 (1B)	SUBBASE, GRADING B	MEGAGRAM
304 (4)	SUBBASE, GRADING B	LUMP SUM
306 (1)	ATB	MEGAGRAM
306 (2)	ASPHALT CEMENT, TYPE PG 52-28	MEGAGRAM
306 (3)	ANTI-STRIP ADDITIVE	CONTINGENT SUM
307 (4)	CEMENT TREATED BASE	CONTINGENT SUM
308 (1)	CRUSHED ASPHALT BASE COURSE	SQUARE METER
308 (1)	CRUSHED ASPHALT PAVEMENT	SQUARE YARD
310 (1)	RECYCLED ASPHALT PAVEMENT BASE COURSE	MEGAGRAM
311 (1)	ASPHALT TREATED PERMEABLE BASE	MEGAGRAM
311 (2)	ASPHALT CEMENT, GRADE PG 58-28	MEGAGRAM
311 (6)	ASPHALT CEMENT, PRICE ADJUSTMENT	CONTINGENT SUM
318 (1)	FOAMED/EXPANDED ASPHALT TREATED BASE	SQUARE YARD
318 (2)	ASPHALT CONCRETE, PG 52-28	TON
318 (3)	ADDITIVES	CONTINGENT SUM
401 (1A)	ASPHALT CONCRETE, TYPE II; CLASS A	MEGAGRAM
401 (1B)	ASPHALT CONCRETE, TYPE II; CLASS B	MEGAGRAM
401 (1C)	ASPHALT CONCRETE, TYPE III; CLASS A	MEGAGRAM
401 (1D)	ASPHALT CONCRETE, TYPE III; CLASS B	MEGAGRAM
401 (1F)	ASPHALT CONCRETE, TYPE IV; CLASS B	TON
401 (2)	ASPHALT CEMENT, GRADE PG 52-28	MEGAGRAM
401 (2A)	ASPHALT CEMENT, GRADE PG 58-28	MEGAGRAM
401 (2A)	ASPHALT CEMENT, GRADE PG 58-52	TON
401 (3)	TEMPORARY PAVEMENT	MEGAGRAM
401 (5)	ANTI-STRIP ADDITIVE	CONTINGENT SUM
401 (6)	ASPHALT PRICE ADJUSTMENT	CONTINGENT SUM
401 (9)	LONGITUDINAL JOINT ADHESIVE AND SEALING	METER
401 (10)	INFRARED JOINT CONSTRUCTION	LINEAR FOOT
401 (10)	REPAIR OF 3/16 INCH - 1 INCH CRACK	LINEAR FOOT
401 (10)	REPAIR OF 5 MM-25 MM CRACK	METER
401 (11)	REPAIR OF +1 INCH CRACK	LINEAR FOOT
401 (11)	REPAIR OF +25 MM CRACK	METER
401 (12)	REPAIR-LEVELING COURSE	MEGAGRAM
402 (1)	STE-1 ASPHALT FOR TACK COAT	MEGAGRAM
404 (1)	CRS-2 ASPHALT FOR SEAL COAT	MEGAGRAM
404 (2)	COVER COAT MATERIAL, GRADING B	MEGAGRAM
405 (3)	ASPHALT SURFACE TREATMENT	SQUARE YARD
407 (1)	STONE MASTIC ASPHALT CONCRETE	MEGAGRAM

Index of Pay Items

Item #	Pay Item Description	Pay Unit
407(2)	ASPHALT CEMENT, GRADE PG 58-28	MEGAGRAM
407(2B)	ASPHALT CEMENT, GRADE PG 64-28	MEGAGRAM
407(3)	ANTI-STRIP ADDITIVE	CONTINGENT SUM
407(3)	ANTI-STRIPPING ADDITIVE	CONTINGENT SUM
407(4)	ASPHALT PRICE ADJUSTMENT	CONTINGENT SUM
408(1)	ASPHALT CONCRETE, TYPE V	MEGAGRAM
408(2)	ASPHALT CEMENT, PG 58-28	TON
408(2)	ASPHALT CEMENT, PG 64-28	MEGAGRAM
408(3)	ASPHALT PRICE ADJUSTMENT	CONTINGENT SUM
408(4)	ASPHALT JOINT ADHESIVE	METER
410(1)	RECYCLED ASPHALT SURFACE COURSE	TON
412(1)	ASPHALT CEMENT, GRADE PG 58-28	MEGAGRAM
412(2E)	GRADING E, PRECOATED AGGREGATE	MEGAGRAM
501(1)	CLASS A CONCRETE	LUMP SUM
501(2)	CLASS A-A CONCRETE	LUMP SUM
501(3)	CLASS W CONCRETE	LUMP SUM
501(4)	CLASS A CONCRETE	CUBIC METER
501(4A)	CLASS A CONCRETE LANDSCAPE WALL	SQUARE METER
501(4B)	CLASS A CONCRETE SEATWALL - ILLUMINATED	SQUARE METER
501(5)	CLASS S CONCRETE	CUBIC METER
501(6)	CLASS W CONCRETE	CUBIC METER
501(7)	CONCRETE BRIDGE DECK REPAIR	SQUARE METER
501(7)	PRECAST ABUTMENT CAPS	EACH
501(7)	PRECAST CONCRETE BOX	LUMP SUM
501(7)	PRECAST CONCRETE DECK PANELS	EACH
501(7A)	PRECAST CONCRETE ABUTMENT BACKWALL PANELS	EACH
501(7A)	PRECAST CONCRETE DECORATIVE WALL	LUMP SUM
501(7A)	PRECAST PIER CAPS	EACH
501(7B)	PRECAST CONCRETE PLANTER	EACH
501(8)	CORING CONCRETE	LINEAR FOOT
501(9)	PORTLAND CEMENT CONCRETE PAVEMENT	LUMP SUM
501(10)	SLOPE PAVING	LUMP SUM
501(13B)	CAST-IN-PLACE CONCRETE CURB TYPE RETAINING WALL	SQUARE METER
501(15)	CAST-IN-PLACE CONCRETE PLAZA	LUMP SUM
501(15)	CAST-IN-PLACE CONCRETE WALLS	LUMP SUM
501(15)	PAVER PLAZA	SQUARE METER
501(15B)	STUB WALL	METER
501(15C)	RETAINING WALL	SQUARE FOOT
501(18)	EXPANSION JOINT	METER
501(19)	EXPANSION JOINTS AND DECK SPALL REPAIR	LUMP SUM
501(20)	CLASS DS CONCRETE (3.050 M DIA.)	METER
501(21)	DRILL & BOND DOWELS	EACH
501(21)	DRILL AND BOND DOWELS	EACH
501(21)	DS GROUT	LUMP SUM
501(21A)	CORE AND GROUT DOWELS	EACH
501(28)	CONCRETE HEADWALL	LUMP SUM
501(28)	SEDIMENTATION BASIN STRUCTURES	LUMP SUM
501(99)	BRIDGE ITEMS	LUMP SUM
502(1)	PRESTRESSED CONCRETE STRUCTURAL MEMBER (37650 DECKED BULB TEES)	EACH
502(1)	PRESTRESSED CONCRETE STRUCTURAL MEMBER (38 465 GIRDERS)	EACH
502(1)	PRESTRESSED CONCRETE STRUCTURAL MEMBERS (27.5M BULB TEE)	EACH
502(1)	PRESTRESSED CONCRETE STRUCTURAL MEMBERS (31.775M BULB TEES)	EACH
502(1)	PRESTRESSED CONCRETE STRUCTURAL MEMBERS (34 X 1.372 DECKED BULB TE	EACH
502(1A)	PRESTRESSED CONCRETE STRUCTURAL MEMBER, (37.500 BULB TEES)	EACH
502(1A)	PRESTRESSED CONCRETE STRUCTURAL MEMBER, 1372 MM X 34.5 MM BULB TEE	EACH
502(1A)	PRESTRESSED CONCRETE STRUCTURAL MEMBERS (1.07 X 22.6 BULB TEE)	EACH

Index of Pay Items

Item #	Pay Item Description	Pay Unit
502 (1A)	PRESTRESSED CONCRETE STRUCTURAL MEMBERS (1067 X 21.2 M BULB TEE)	EACH
502 (1A)	PRESTRESSED CONCRETE STRUCTURAL MEMBERS (15M BULB TEE)	EACH
502 (1A)	PRESTRESSED CONCRETE STRUCTURAL MEMBERS (LITTLE WILLOW CREEK)	EACH
502 (1B)	PRESTRESSED CONCRETE STRUCTURAL MEMBER, (24.747 BULB TEES)	EACH
502 (1B)	PRESTRESSED CONCRETE STRUCTURAL MEMBER, 1372 MM X 29.5 MM BULB TEE	EACH
502 (1B)	PRESTRESSED CONCRETE STRUCTURAL MEMBERS (1.07 X 25.07 BULB TEE)	EACH
502 (1B)	PRESTRESSED CONCRETE STRUCTURAL MEMBERS (1067 X 23.8 M BULB TEE)	EACH
502 (1B)	PRESTRESSED CONCRETE STRUCTURAL MEMBERS (SHEEP CREEK)	EACH
502 (1C)	PRESTRESSED CONCRETE STRUCTURAL MEMBER, (43.868 BULB TEES)	EACH
502 (1C)	PRESTRESSED CONCRETE STRUCTURAL MEMBER, 1372 MM X 37.8 MM BULB TEE	EACH
502 (1C)	PRESTRESSED CONCRETE STRUCTURAL MEMBERS (1.37 X 34.546 BULB TEE)	EACH
502 (1D)	PRESTRESSED CONCRETE STRUCTURAL MEMBER, 914 MM X 16.46 MM BULB TEE	EACH
502 (2)	PRESTRESSING CAST-IN-PLACE CONCRETE	LUMP SUM
503 (1)	REINFORCING STEEL	LUMP SUM
503 (2)	EPOXY COATED REINFORCING STEEL	LUMP SUM
504 (1)	STRUCTURAL STEEL	LUMP SUM
504 (1)	STRUCTURAL STEEL, FURNISHED, FABRICATED AND ERECTED	LUMP SUM
504 (3)	BRIDGE JOINT RESTRAINER UNITS	EACH
504 (3)	INTERFACE BASE	EACH
504 (3)	PATTERNED GRILL	METER
504 (3)	STEEL BRIDGE	LUMP SUM
504 (4)	TREE WELL	EACH
504 (6)	ELEVATED TRAIL	LUMP SUM
504 (10)	STEEL DECK GRATE	EACH
504 (12)	REINFORCE SLIP FIT JOINT	EACH
504 (13)	INSTALL HAND HOLE DOOR	EACH
504 (14)	CRACK REPAIR	CONTINGENT SUM
504 (15)	TEST & REPAIR ANCHOR RODS	CONTINGENT SUM
505 (5)	FURNISH STRUCTURAL STEEL PILES	METER
505 (5)	FURNISH STRUCTURAL STEEL PILES (406 MM)	METER
505 (5A)	FURNISH STRUCTURAL STEEL PILES (HP 14 X 117)	METER
505 (5A)	FURNISH STRUCTURAL STEEL PILES (HP 360 X 174)	METER
505 (5A)	FURNISH STRUCTURAL STEEL PILES, 457.2 MM / 14 MM	METER
505 (5B)	FURNISH STRUCTURAL STEEL PILES (1067 DIA. X 19 WALL PIPE)	METER
505 (5B)	FURNISH STRUCTURAL STEEL PILES (1067 X 22 PIPE)	METER
505 (5B)	FURNISH STRUCTURAL STEEL PILES (762 MM DIA.)	METER
505 (5B)	FURNISH STRUCTURAL STEEL PILES (HP 250 X 85)	METER
505 (5B)	FURNISH STRUCTURAL STEEL PILES, (610 MM DIA.)	METER
505 (5B)	FURNISH STRUCTURAL STEEL PILES, 323.9 MM/ 13 MM	METER
505 (5C)	FURNISH STRUCTURAL STEEL PILES, (915 MM DIA)	METER
505 (5C)	FURNISHED STRUCTURAL STEEL PILES, 305 MM PIPE	METER
505 (5D)	FURNISH STRUCTURAL STEEL PILES, (1219 MM DIA)	METER
505 (5D)	FURNISH STRUCTURAL STEEL PILES, 1219 MM X 19.0 MM PIPE PILES	METER
505 (6)	DRIVE STRUCTURAL STEEL PILES	EACH
505 (6A)	DRIVE STRUCTURAL STEEL PILES (HP 360 X 174)	EACH
505 (6A)	DRIVE STRUCTURAL STEEL PILES, 305 MM	EACH
505 (6A)	DRIVE STRUCTURAL STEEL PILES, 457.2 MM/ 13 MM	EACH
505 (6B)	DRIVE STRUCTURAL STEEL PILES (1067 DIA. PIPE)	EACH
505 (6B)	DRIVE STRUCTURAL STEEL PILES (1067 X 22 PIPE)	EACH
505 (6B)	DRIVE STRUCTURAL STEEL PILES (762 MM DIA.)	EACH
505 (6B)	DRIVE STRUCTURAL STEEL PILES (HP 14 X 117)	EACH
505 (6B)	DRIVE STRUCTURAL STEEL PILES (HP 250 X 85)	EACH
505 (6B)	DRIVE STRUCTURAL STEEL PILES, (610 MM DIA.)	EACH
505 (6B)	DRIVE STRUCTURAL STEEL PILES, 323.9 MM / 13 MM	EACH
505 (6C)	DRIVE STRUCTURAL STEEL PILES, (915 MM DIA)	EACH
505 (6D)	DRIVE STRUCTURAL STEEL PILES, (1219 MM DIA)	EACH

Index of Pay Items

Item #	Pay Item Description	Pay Unit
505(6D)	DRIVE STRUCTURAL STEEL PILES, 1219 MM X 19 MM	EACH
505(9)	STRUCTURAL STEEL SHEET PILES	SQUARE METER
505(9)	STRUCTURAL STEEL SHEET PILES, FURNISHED AND DRIVEN	SQUARE METER
505(10)	TEST PILES (DYNAMIC)	EACH
505(11)	LOAD TESTS	EACH
505(11)	TEST PILES (DYNAMIC)	EACH
505(15)	PILE SPLICE	METER
505(17)	SPECIAL PILE EXCAVATION	CONTINGENT SUM
506(1)	TREATED TIMBER	LUMP SUM
506(3)	TREATED TIMBER	CUBIC METER
506(4)	UNTREATED TIMBER	MBM
506(7)	TREATED TIMBER BOLLARDS	EACH
506(7)	WOODEN BOLLARDS	EACH
506(9)	LOG WEIR	METER
507(1)	STEEL BRIDGE RAILING	METER
507(1A)	METAL BRIDGE RAILING	METER
507(2)	PEDESTRIAN RAILING	METER
507(2A)	PEDESTRIAN RAILING, BRIDGE	METER
507(2B)	PEDESTRIAN RAILING, PATHWAY	METER
507(4)	CONCRETE BRIDGE RAILING	METER
507(4B)	CONCRETE BRIDGE RAILING, TYPE II	METER
507(5)	TIMBER PEDESTRIAN BRIDGE RAILING	METER
507(6)	BARRIER RAIL	METER
507(6)	REMOVING AND DISPOSING OF BRIDGE RAIL	METER
507(6)	SAFETY RAILING	METER
507(7)	BALUSTRADE RAILING REPAIR	METER
507(8)	BRIDGE RAIL REPAIR	LUMP SUM
507(9)	BALUSTRADE RAILING	METER
507(10)	PEDESTRIAN GUARDRAIL	METER
508(1)	WATERPROOFING MEMBRANE	LUMP SUM
508(1B)	WATERPROOFING MEMBRANE - BRIDGE #854	LUMP SUM
508(1C)	WATERPROOFING MEMBRANE - BRIDGE #855	LUMP SUM
508(2)	MEMBRANE WATERPROOFING	SQUARE METER
508(2)	WATERPROOFING MEMBRANE	EACH
508(3)	DAMP PROOFING	LUMP SUM
509(1)	MMC OVERLAY	CUBIC METER
510(1)	REMOVAL OF CONCRETE BRIDGE DECK	SQUARE METER
511(1)	MECHANICALLY STABILIZED EMBANKMENT RETAINING WALLS	SQUARE METER
511(1B)	MECHANICALLY STABILIZED EMBANKMENT RETAINING WALL B	SQUARE METER
511(1C)	MECHANICALLY STABILIZED EMBANKMENT RETAINING WALL C	SQUARE METER
511(1D)	MECHANICALLY STABILIZED EMBANKMENT RETAINING WALL D	SQUARE METER
511(2)	RECONSTRUCTION MODULAR BLOCK RETAINING WALL	LUMP SUM
511(3)	MODULAR BLOCK RETAINING WALL	SQUARE METER
512(2)	FALSEWORK	LUMP SUM
513(1)	FIELD PAINTING OF STEEL STRUCTURES	LUMP SUM
513(1)	FIELD PAINTING OF STRUCTURES	LUMP SUM
514(1)	AESTHETIC FASCIA	SQUARE METER
514(1)	ELEVATED PATHWAY	METER
514(1)	EXPANSION JOINT	LINEAR FOOT
514(2)	ANTI-GRAFFITI PROTECTION	LUMP SUM
514(2)	GRAFFITI PROTECTION	SQUARE METER
515(1)	CABLE-TIED CONCRETE BLOCK MAT SYSTEM	LUMP SUM
515(1)	PEDESTRIAN OVERCROSSING ROOF REHABILITATION	LUMP SUM
515(2)	FOOT BRIDGES	LUMP SUM
515(2)	PREFABRICATED BRIDGE	EACH
515(2)	PREFABRICATED STEEL BRIDGE	LUMP SUM

Index of Pay Items

Item #	Pay Item Description	Pay Unit
515(2)	ROCK SLOPE PROTECTION	SQUARE METER
515(2B)	PREFABRICATED BRIDGE (70 METERS)	LUMP SUM
516(1)	DRILLED SHAFT	LUMP SUM
516(2)	UNCLASSIFIED SHAFT EXCAVATION	METER
516(3)	CASING	METER
516(4)	INSTRUMENTATION AND DATA COLLECTION	LUMP SUM
517(1)	TEMPORARY BRIDGES	LUMP SUM
517(1)	TEMPORARY STRUCTURE	LUMP SUM
518(1A)	ANCHORED SOLDIER PILE WALL: WALL I-DESIGN SECTION A	SQUARE METER
518(1B)	ANCHORED SOLDIER PILE WALL: WALL I-DESIGN SECTION B	SQUARE METER
518(2)	ANCHORED SOLDIER PILE WALL: WALL II	SQUARE METER
518(3)	PRE-PRODUCTION ANCHOR TEST	EACH
518(4)	EXTENDED CREEP TEST	EACH
520(1)	POST-TENSIONED CONCRETE STRUCTURAL MEMBER	LUMP SUM
522(1)	VIDEO MONITORING SYSTEM	LUMP SUM
601(1)	METAL FLUME DOWNDRAIN	METER
601(1-600)	600 MM METAL FLUME DOWNDRAIN	METER
601(1-900)	900 MM METAL FLUME DOWNDRAIN	METER
602(1)	STRUCTURAL PLATE PIPE, DIAMETER 1800 MM, THICKNESS 3.5 MM	METER
602(1)	STRUCTURAL PLATE PIPE, DIAMETER 1830 MM, THICKNESS 2.77 MM	METER
602(1-1980)	STRUCTURAL PLATE PIPE, DIAMETER 1980, THICKNESS 0.5 MM	METER
602(1A)	STRUCTURAL PLATE PIPE	METER
602(2)	STRUCTURAL PLATE PIPE-ARCH SPAN 2375, RISE 1675, THICKNESS 3	METER
602(2)	STRUCTURAL PLATE PIPE-ARCH SPAN 2620 MM, RISE 1800 MM, THICKNESS 2	METER
602(2)	STRUCTURAL PLATE PIPE-ARCH SPAN 4216, RISE 3708, THICKNESS 2.77 MM	METER
602(2)	STRUCTURAL PLATE PIPE-ARCH SPAN 5050, RISE 3350, THICKNESS 2.8 M	METER
602(2)	STRUCTURAL PLATE PIPE-ARCH, SPAN 4.216, RISE 3.733, THICKNESS 2.82	METER
602(2A)	STRUCTURAL PLATE PIPE-ARCH SPAN 6'-9", RISE 4'-11", GAUGE 12	LINEAR FOOT
602(2B)	STRUCTURAL PLATE PIPE-ARCH SPAN 9'-4", RISE 6'-3", GAUGE 12	LINEAR FOOT
602(2C)	STRUCTURAL PLATE PIPE-ARCH SPAN 12'-8", RISE 8'-1", GAUGE 12	LINEAR FOOT
602(3)	STRUCTURAL PLATE ARCH, SPAN 6.100, RISE 3.050, THICKNESS 3.56	METER
603(1-120)	1200 MM CSP	METER
603(1-1500)	1500 MM CSP	METER
603(1-18)	18 INCH CSP	LINEAR FOOT
603(1-1800)	1800 MM CORRUGATED STEEL PIPE	METER
603(1-24)	24 INCH CSP	LINEAR FOOT
603(1-300)	300 MM CORRUGATED STEEL PIPE	METER
603(1-36)	36 INCH CSP	LINEAR FOOT
603(1-450)	450 MM CSP	METER
603(1-600)	600 MM CSP	METER
603(1-900)	900 MM CSP	METER
603(2)	1830 MM CSP ARCH	METER
603(2)	2800 MM CSP ARCH	METER
603(2-2080)	2080 MM CSP ARCH	METER
603(2-750)	750 MM CSP ARCH	METER
603(3-120)	END SECTION FOR 1200 MM CSP	EACH
603(3-150)	END SECTION FOR 1500 MM CSP	EACH
603(3-1500)	END SECTION FOR 1500 MM CSP	EACH
603(3-24)	END SECTION FOR 24 INCH CSP	EACH
603(3-36)	END SECTION FOR 36 INCH CSP	EACH
603(3-450)	END SECTION FOR 450 MM CSP	EACH
603(3-600)	END SECTION FOR 600 MM CSP	EACH
603(3-900)	END SECTION FOR 900 MM CSP	EACH
603(111000)	END SECTION FOR 1000 MM CORRUGATED ALUMINUM PIPE	EACH
603(17-6)	6 INCH PIPE	LINEAR FOOT
603(17-080)	80 MM PIPE	METER

Index of Pay Items

Item #	Pay Item Description	Pay Unit
603(17-12)	12 INCH PIPE	LINEAR FOOT
603(17-150)	150 MM PIPE	METER
603(17-18)	18 INCH PIPE	LINEAR FOOT
603(17-200)	200 MM PIPE	METER
603(17-24)	24 INCH PIPE	LINEAR FOOT
603(17-30)	30 INCH PIPE	LINEAR FOOT
603(17-300)	300 MM PIPE	METER
603(17-36)	36 INCH PIPE	LINEAR FOOT
603(17-450)	450 MM PIPE	METER
603(17-48)	48 INCH PIPE	LINEAR FOOT
603(17-60)	60 INCH PIPE	LINEAR FOOT
603(17-600)	600 MM PIPE	METER
603(17-750)	750 MM PIPE	METER
603(17-900)	900 MM PIPE	METER
603(171050)	1050 MM PIPE	METER
603(171200)	1200 MM PIPE	METER
603(171350)	1350 MM PIPE	METER
603(171500)	1500 MM PIPE	METER
603(171525)	1525 MM PIPE	METER
603(171650)	1650 MM PIPE	METER
603(17A)	ROOF DRAIN CONNECTION	LUMP SUM
603(19)	1676 MM X 1295 MM PIPE ARCH	METER
603(19)	2430 MM X 1650 MM PIPE ARCH	METER
603(19-1)	1850 MM X 1400 MM PIPE ARCH	METER
603(19-66)	66 INCH PIPE ARCH	LINEAR FOOT
603(19-700)	700 MM X 500 MM PIPE ARCH	METER
603(20-12)	END SECTION FOR 12 INCH PIPE	EACH
603(20-120)	END SECTION FOR 1200 MM PIPE	EACH
603(20-18)	END SECTION FOR 18 INCH PIPE	EACH
603(20-24)	END SECTION FOR 24 INCH PIPE	EACH
603(20-30)	END SECTION FOR 30 INCH PIPE	EACH
603(20-300)	END SECTION FOR 300 MM PIPE	EACH
603(20-36)	END SECTION FOR 36 INCH PIPE	EACH
603(20-375)	END SECTION FOR 375 MM PIPE	EACH
603(20-400)	END SECTION FOR 400 MM PIPE	EACH
603(20-450)	END SECTION FOR 450 MM PIPE	EACH
603(20-600)	END SECTION FOR 600 MM PIPE	EACH
603(20-700)	END SECTION FOR 700 MM X 500 MM PIPE ARCH	EACH
603(20-750)	END SECTION FOR 750 MM PIPE	EACH
603(20-900)	END SECTION FOR 900 MM PIPE	EACH
603(201200)	END SECTION FOR 1200 MM PIPE	EACH
603(21-100)	100 MM CORRUGATED POLYETHYLENE PIPE	METER
603(21-12)	12-INCH CORRUGATED POLYETHYLENE PIPE	LINEAR FOOT
603(21-300)	300 MM CORRUGATED POLYETHYLENE PIPE	METER
603(21-36)	36-INCH CORRUGATED POLYETHYLENE PIPE	LINEAR FOOT
603(21-375)	375 MM CORRUGATED POLYETHYLENE PIPE	METER
603(21-450)	450 MM CORRUGATED POLYETHYLENE PIPE	METER
603(21-60)	60 INCH CORRUGATED POLYETHYLENE PIPE	LINEAR FOOT
603(21-600)	600 MM CORRUGATED POLYETHYLENE PIPE	METER
603(21-750)	750 MM CORRUGATED POLYETHYLENE PIPE	METER
603(21-800)	800 MM CORRUGATED POLYETHYLENE PIPE	METER
603(21-900)	900 MM CORRUGATED POLYETHYLENE PIPE	METER
603(211050)	1050 MM CORRUGATED POLYETHYLENE PIPE	METER
603(211200)	1200 MM CORRUGATED POLYETHYLENE PIPE	METER
603(22-300)	300 MM STEEL PIPE	METER
603(22-450)	450-MM STEEL PIPE	METER

Index of Pay Items

Item #	Pay Item Description	Pay Unit
603(22-600)	ELASTOMERIC CHECK VALVE FOR 600 MM CSP	EACH
603(221800)	ELASTOMERIC CHECK VALVE FOR 1800 MM CSP	EACH
603(23-600)	END SECTION FOR 600 MM POLYETHYLENE PIPE	EACH
603(231050)	END SECTION FOR 1050 MM POLYETHYLENE PIPE	EACH
603(24)	SEGMENTAL PRECAST CONCRETE ARCH	LINEAR FOOT
603(24-24)	24 INCH CULVERT PIPE	LUMP SUM
603(30)	BORED CASING, 900 MM DIAMETER	METER
603(31)	CULVERT LOCATION	EACH
603(32)	REMOVE AND RESET PIPE	METER
603(32-900)	900 MM PIPE, TYPE IR	METER
603(321200)	1200 MM PIPE, TYPE IR	METER
603(38)	CLEAN CULVERTS	EACH
603(38)	CULVERT REPAIR	EACH
603(39)	CULVERT MARKER POSTS	EACH
603(40)	ABANDON EXISTING CULVERT	LUMP SUM
603(91000)	1000 MM CORRUGATED ALUMINUM PIPE	METER
603(91500)	1500 MM CORRUGATED ALUMINUM PIPE	METER
604(1)	STORM SEWER MANHOLE	EACH
604(1A)	STORM SEWER MANHOLE, TYPE I	EACH
604(1B)	STORM SEWER MANHOLE, TYPE II	EACH
604(1C)	STORM SEWER MANHOLE, TYPE III	EACH
604(2)	SANITARY SEWER MANHOLE	EACH
604(2A)	NEW SANITARY SEWER MANHOLE MHN1.1	EACH
604(2A)	SANITARY SEWER MANHOLE, TYPE A	EACH
604(2B)	SANITARY SEWER MANHOLE, TYPE B	EACH
604(3)	RECONSTRUCT EXISTING MANHOLE	EACH
604(3B)	RECONSTRUCT EXISTING SANITARY SEWER MANHOLE	EACH
604(3C)	REPLACE MANHOLE COVER, FRAME AND GRADE RING	EACH
604(4)	ADJUST EXISTING MANHOLE	EACH
604(4A)	ADJUST TELEPHONE MANHOLE	EACH
604(5)	INLET, PRECAST CATCH BASIN	EACH
604(5)	INLET, TYPE A	EACH
604(5A)	MOA CATCH BASIN INLET	EACH
604(5B)	INLET, TYPE B	EACH
604(5C)	INLET, TYPE C	EACH
604(5D)	INLET, TYPE D	EACH
604(5F)	FIELD INLET	EACH
604(5G)	INLET, TYPE G	EACH
604(5S)	INLET, SPECIAL	EACH
604(6)	RELOCATE INLET	EACH
604(7)	RELOCATE MANHOLE	EACH
604(9)	4 INCH UNDERDRAIN CONNECTION TO EXISTING INLET	EACH
604(9)	PRECAST CATCH BASIN	EACH
604(10)	BYPASS PUMPING	EACH
604(10)	NEW SANITARY SEWER VAULT TOP SECTION	EACH
604(11)	REMOVE AND REPLACE MANHOLE	EACH
604(11)	SANITARY SEWER VAULT ELECTRICAL IMPROVEMENTS, COMPLETE	LUMP SUM
604(13)	FURNISH & INSTALL INLET FRAME AND GRATE	EACH
604(13)	FURNISH AND INSTALL MANHOLE FRAME AND GRATE	EACH
604(13)	REPLACE INLET FRAME AND GRATE	EACH
604(13A)	FURNISH AND INSTALL FRAME AND LID	EACH
604(13A)	FURNISH AND INSTALL MANHOLE FRAME AND LID	EACH
604(13A)	REPLACE SEWER METAL RING AND LID	EACH
604(13B)	FURNISH AND INSTALL INLET FRAME AND GRATE	EACH
604(13B)	FURNISH AND INSTALL MANHOLE FRAME AND INLET	EACH
604(13C)	RECONSTRUCT EXISTING INLET	EACH

Index of Pay Items

Item #	Pay Item Description	Pay Unit
604 (13C)	REPLACE MANHOLE COVER, FRAME AND GRADE RING	EACH
604 (14)	OIL/GRIT SEPARATOR UNIT	EACH
604 (14)	PETROLEUM SEPARATOR MANHOLE	EACH
604 (15)	REPLACE CLEANOUT	EACH
604 (17)	OIL & GRIT SEPARATOR	EACH
604 (18A)	SANITARY SEWER CLEANOUT	EACH
604 (20)	CLEAN DRAINAGE SYSTEM	CONTINGENT SUM
604 (20)	INSPECT DRAINAGE SYSTEM	CONTINGENT SUM
604 (22)	REPAIR STRUCTURE CRACKS	EACH
604 (22)	SCUPPER DRAIN	EACH
604 (25)	TRENCH DRAIN	LUMP SUM
604 (30)	PROTECTIVE WELL MANHOLE	EACH
604 (30)	STORM DRAIN LIFT STATION	EACH
605 (1)	200 MM PERFORATED CORRUGATED STEEL PIPE FOR UNDERDRAIN	METER
605 (3)	200 MM PERFORATED PIPE UNDERDRAIN	METER
605 (3-12)	12-INCH PERFORATED PIPE UNDERDRAIN	LINEAR FOOT
605 (3-150)	150 MM PERFORATED PIPE UNDERDRAIN	METER
605 (3-24)	24 INCH PERFORATED UNDERDRAIN PIPE	LINEAR FOOT
605 (3-600)	600 MM PERFORATED PIPE UNDERDRAIN	METER
605 (5)	POROUS BACKFILL MATERIAL	CUBIC YARD
605 (6)	4-INCH PERFORATED CORRUGATED POLYETHYLENE PIPE FOR UNDERDRAINS	LINEAR FOOT
605 (6-150)	150 MM PERFORATED POLYETHYLENE CORRUGATED PIPE FOR UNDERDRAIN	METER
605 (6-300)	300 MM PERFORATED POLYETHYLENE CORRUGATED PIPE FOR UNDERDRAIN	METER
605 (6-450)	450 MM PERFORATED CORRUGATED POLYETHYLENE PIPE FOR UNDERDRAIN	METER
605 (7-150)	150 MM FIN DRAIN	METER
605 (7-300)	300 MM FIN DRAIN	METER
605 (10-200)	200 MM UNDERDRAIN FINDRAIN	METER
606 (1)	W-BEAM GUARDRAIL	METER
606 (2)	THRIE BEAM GUARDRAIL	METER
606 (2A)	DOUBLE FACED THRIE BEAM GUARDRAIL	EACH
606 (3)	BOX BEAM GUARDRAIL	METER
606 (4)	CABLE GUARDRAIL	METER
606 (5)	REMOVING AND RECONSTRUCTING GUARDRAIL	METER
606 (6)	REMOVING AND DISPOSING OF GUARDRAIL	METER
606 (7)	RAISING EXISTING GUARDRAIL	LINEAR FOOT
606 (9)	CONTROLLED RELEASE TERMINAL (CRT)	EACH
606 (10)	SLOTTED RAIL TERMINAL (SRT-350)	EACH
606 (11)	EXTRUDER TERMINAL (ET-2000)	EACH
606 (12)	GUARDRAIL/BRIDGE RAIL CONNECTION	EACH
606 (12A)	BRIDGE RAIL RETROFIT	METER
606 (13)	GUARDRAIL INSTALLATION IN ROCK	EACH
606 (13)	REMOVABLE BARRIER POST	EACH
606 (14)	BOX BEAM TERMINAL	EACH
606 (15)	CRASH CUSHION	EACH
606 (16)	END ANCHORAGES	EACH
606 (17)	REMOVABLE BARRIER POST	EACH
606 (17)	REMOVABLE BOLLARD	EACH
606 (17)	REMOVABLE STEEL BOLLARD	EACH
606 (17)	WOOD BOLLARD	EACH
606 (17A)	FIXED BOLLARD	EACH
606 (17A)	FIXED WOOD BOLLARD	EACH
606 (17A)	FIXED WOODEN BOLLARD	EACH
606 (18A)	MODIFIED HALF CONCRETE BARRIER	METER
606 (20)	BOLLARD	EACH
606 (23)	PRECAST CONCRETE BARRIER	EACH
606 (23)	RECONSTRUCTING GUARDRAIL	CONTINGENT SUM

Index of Pay Items

Item #	Pay Item Description	Pay Unit
606(24)	BATTER BOARD	METER
607(3)	CHAIN LINK FENCE	METER
607(3A)	VINYL COATED CHAIN LINK FENCE	METER
607(4)	RECONSTRUCTED FENCE	METER
607(5)	DRIVE GATE	EACH
607(5A)	SINGLE ENTRANCE GATE	EACH
607(5A1)	RELOCATE SINGLE ENTRANCE GATE	EACH
607(5B)	DOUBLE ENTRANCE GATE	EACH
607(6)	WALK GATE	EACH
607(6A)	ORNAMENTAL GATE	EACH
607(7)	MODIFIED SINGLE ENTRANCE GATE	EACH
607(7)	NOISE BARRIER	SQUARE METER
607(7)	PEDESTRIAN GUARDRAIL	METER
607(7)	POST TOP	EACH
607(7)	TRELLIS FENCE	METER
607(7B)	2.44 M HIGH WOOD FENCE	METER
607(7B)	NOISE BARRIER - N2A	SQUARE METER
607(7C)	NOISE BARRIER - N2B	SQUARE METER
607(7D)	NOISE BARRIER - N3	SQUARE METER
607(7E)	NOISE BARRIER - N4	SQUARE METER
607(8)	FENCE	METER
607(8)	POST AND RAIL FENCE	METER
607(8)	SHIPLAP FENCE	LINEAR FOOT
607(8)	WOOD FENCE	METER
607(9)	PLASTER AND ANCHOR CHAIN FENCE	METER
607(9)	PYLON	EACH
607(9)	ROCK FENCE POST	EACH
607(10)	DECORATIVE FENCE	METER
607(10)	DECORATIVE FENCE/BARRIER	METER
607(10)	DECORATIVE FENCE/BARRIER, TYPE A	METER
607(10)	DECORATIVE FENCE/BARRIER, TYPE B	METER
607(11)	TEMPORARY FENCE	METER
607(13)	SEPARATION FENCING	METER
607(17)	DECORATIVE POST	EACH
607(18)	MESH SLOPE PROTECTION	SQUARE METER
607(20)	MOOSE FENCE	LINEAR FOOT
608(1)	CONCRETE SIDEWALK	SQUARE METER
608(1A)	CONCRETE SIDEWALK, 100 MM THICK	SQUARE METER
608(1A)	CONCRETE SIDEWALK, 4 INCHES THICK	SQUARE YARD
608(1B)	CONCRETE SIDEWALK, 150 MM THICK	SQUARE METER
608(2)	ASPHALT PATHWAY CROSSING	EACH
608(2)	ASPHALT SIDEWALK	TON
608(3)	ASPHALT SIDEWALK	SQUARE METER
608(4)	BED COURSE MATERIAL, GRADING D-1	MEGAGRAM
608(6)	CURB RAMP	EACH
608(6)	SIDEWALK RAMP	EACH
608(7)	ASPHALT PATHWAY	MEGAGRAM
608(7)	ASPHALT PATHWAY, TYPE III	MEGAGRAM
608(7)	DOWELLED CURB RAISED MEDIAN	EACH
608(7)	RECYCLED ASPHALT PATHWAY	SQUARE METER
608(8)	ASPHALT PATHWAYS AND MEDIANS	MEGAGRAM
608(10)	ASPHALT PARKING LOT	TON
608(10)	DETECTABLE WARNING TILE RETROFIT	EACH
608(10)	DETECTABLE WARNING TILES	EACH
608(16)	EXPOSED AGGREGATE SIDEWALK	SQUARE METER
608(16)	EXPOSED AGGREGATE SIDEWALK, 4 INCHES THICK	SQUARE YARD

Index of Pay Items

Item #	Pay Item Description	Pay Unit
608 (16-100)	EXPOSED AGGREGATE SIDEWALK, 100 MM THICK	SQUARE METER
608 (16-B)	EXPOSED AGGREGATE SIDEWALK, 150 MM THICK	SQUARE METER
608 (17)	CONCRETE STAIRWAY	LUMP SUM
608 (17B)	PATTERNED CONCRETE	SQUARE METER
608 (17B)	PATTERNED CONCRETE, 100 MM THICK	SQUARE METER
608 (17C)	PATTERNED CONCRETE 150 MM THICK	SQUARE METER
608 (18)	PATTERNED ASPHALT MEDIAN	SQUARE METER
608 (19)	PATTERNED PCC PAVEMENT	SQUARE YARD
608 (20)	PATTERNED PACC SHOULDER	SQUARE YARD
608 (21)	FLUSH MEDIAN PAVING	SQUARE YARD
608 (22)	RAISED MEDIAN PAVING	SQUARE YARD
608 (23)	CONCRETE PAVERS	SQUARE YARD
609 (1)	CURB, TYPE I	METER
609 (1A)	CURB, TYPE 4, FLUSH LANDSCAPE CURB	METER
609 (1B)	CURB, TYPE 5, 100 MM HIGH LANDSCAPE CURB	METER
609 (1C)	CURB, TYPE 6, 0.5 M HIGH LANDSCAPE WALL	METER
609 (2)	CURB AND GUTTER, TYPE I	METER
609 (2A)	BASE CURB	LINEAR FOOT
609 (2B)	CURB AND GUTTER, EXPRESSWAY	METER
609 (2B)	PLANTER CURB	LINEAR FOOT
609 (2C)	CURB AND GUTTER, MOUNTABLE	LINEAR FOOT
609 (2D)	CURB AND GUTTER, VALLEY GUTTER	METER
609 (2E)	CURB AND GUTTER, ROLLED	METER
609 (4)	ASPHALT CURB	METER
609 (7)	BUMPER CURB	EACH
609 (7)	CONCRETE PARKING BUMPER	EACH
609 (7A)	PARKING BUMPER	EACH
609 (8)	DOWELLED CURB	METER
609 (8)	EDGING-CONCRETE	METER
609 (9)	REMOVABLE SPEED BUMP	EACH
609 (10)	RAISED MEDIAN NOSE REPLACEMENT	EACH
609 (12)	RETROFIT CURB RAMP	EACH
609 (17)	CURB NOSE	LUMP SUM
609 (20)	6" SIDEWALK CURB	LINEAR FOOT
609 (21)	12" SIDEWALK CURB	LINEAR FOOT
610 (1)	DITCH LINING	CUBIC METER
610 (2)	DITCH LINING	MEGAGRAM
610 (3)	DITCH LINING	METER
610 (4)	DITCH LINING	SQUARE METER
610 (4)	FILTER ROCK	CUBIC METER
610 (5)	COBBLES	CUBIC METER
611 (1A)	RIPRAP, CLASS I	CUBIC METER
611 (1B)	RIPRAP, CLASS II	CUBIC METER
611 (1C)	RIPRAP, CLASS III	CUBIC METER
611 (2A)	RIPRAP, CLASS I	MEGAGRAM
611 (2B)	RIPRAP, CLASS II	MEGAGRAM
611 (2C)	RIPRAP, CLASS III	MEGAGRAM
611 (2C)	RIPRAP, CLASS IV	TON
611 (2D)	RIPRAP, R750	MEGAGRAM
611 (3)	1.7 TO 2 MG ROCKS	EACH
611 (4)	75 TO 150 MM ROCK	CUBIC METER
611 (4)	RIPRAP, CLASS II	LUMP SUM
611 (5)	SLOPE PROTECTION	SQUARE FOOT
611 (6)	1/2 INCH TO 4 INCH ROCK	CUBIC YARD
611 (6)	RIPRAP, CLASS I	SQUARE METER
611 (6)	ROCK BLANKET	SQUARE FOOT

Index of Pay Items

Item #	Pay Item Description	Pay Unit
611(7)	2 INCH TO 12 INCH ROCK	CUBIC YARD
611(8A)	CULVERT LINING MATERIAL CLASS A	TON
611(8B)	CULVERT LINING MATERIAL CLASS B	TON
612(1)	SACKED CONCRETE SLOPE PROTECTION	EACH
612(3)	SANDBAGS	LUMP SUM
613(2)	CULVERT MARKER POST	EACH
614(1)	CONCRETE BARRIER	METER
614(2)	REMOVE AND DISPOSE CONCRETE BARRIER	LUMP SUM
615(1)	STANDARD SIGN	SQUARE METER
615(1A)	STANDARD SIGN	LUMP SUM
615(2)	REMOVE AND RELOCATE EXISTING SIGN	EACH
615(3)	REMOVE AND RELOCATE MILEPOST	EACH
615(4)	DELINEATOR, RIGID	LUMP SUM
615(5)	DELINEATOR, FLEXIBLE	EACH
615(5)	DELINEATORS, FLEXIBLE	EACH
615(6)	SALVAGE SIGN	EACH
615(7)	SALVAGE SIGN	LUMP SUM
615(8)	REPLACE SIGN PANEL	SQUARE METER
615(8)	TYPE II BARRICADES, RED & WHITE	EACH
615(8A)	TYPE III BARRICADES, RED & WHITE	EACH
615(9)	REMOVE AND REPLACE SIGN POST	EACH
615(10)	RETROREFLECTORIZE SIGN POST	EACH
615(11)	CANTILEVER SIGN SUPPORT	LUMP SUM
615(11)	CANTILEVERED SIGN	EACH
615(11)	CANTILEVERED SIGN SUPPORT	EACH
615(12)	SNOW MARKER	EACH
615(13)	REMOVE SIGN	EACH
615(15)	64 MM SNOW POLE DELINEATOR	EACH
615(25)	CAST METAL LETTERS	EACH
616(1)	1.5-INCH DIAMETER CULVERT THAW PIPE	LINEAR FOOT
616(1)	1.5-INCH DIAMETER THAW PIPE	LINEAR FOOT
616(1)	40 MM DIAMETER THAW PIPE	METER
616(2)	1-1/2 INCH DIAMETER THAW PIPE	EACH
616(3)	THAW WIRE INSTALLATION	METER
616(4)	THAW WIRE INSTALLATION	EACH
616(4A)	THAW WIRE INSTALLATION	LUMP SUM
616(5)	DOUBLE THAW PIPE	LUMP SUM
616(7)	THAW WIRE REMOVAL	LUMP SUM
617(1)	RAILROAD CROSSING	LUMP SUM
617(3)	CANTILEVER SIGNAL FOUNDATION	EACH
617(4)	RAILROAD FURNISHED SIGNAL BASE	EACH
617(9)	RAILROAD BALLAST	TON
617(9)	REMOVE RAILROAD CROSSING	LUMP SUM
617(9-115)	MODULAR CROSSINGS, 115 LB. RAIL	LUMP SUM
617(9-141)	MODULAR CROSSING 141 LB. RAIL	LUMP SUM
617(10)	RAILROAD TRACKWORK	TRACKFOOT
617(12)	ADDED SUBBALLAST	TON
617(15)	TRACKWORK REMOVAL	TRACK FOOT
617(16)	MAINLINE TRACK TAMPING	TRACK FOOT
617(17)	MAINLINE TRACK SURFACING/FINAL DRESSING	TRACK FOOT
617(18)	RAILROAD MAINLINE TRACK	TRACK FOOT
617(19)	MAINLINE TRACK CUT-OVER	EACH
617(20)	BUMPING POST	EACH
618(1)	SEEDING	HECTARE
618(1A)	SEEDING, TYPE A	HECTARE
618(1B)	SEDIMENTATION BASIN SEEDING	LUMP SUM

Index of Pay Items

Item #	Pay Item Description	Pay Unit
618 (1B)	SEEDING, TYPE B	HECTARE
618 (2)	SEEDING	KILOGRAM
618 (2A)	SEEDING, TYPE A	KILOGRAM
618 (2B)	SCHEDULE B, SQUIRRELTAIL SEED MIX	KILOGRAM
618 (2B)	SCHEDULE B, WILDFLOWER SEED	KILOGRAM
618 (2B)	SEEDING, TYPE B	KILOGRAM
618 (2C)	SEEDING, TYPE C	KILOGRAM
618 (2D)	SEEDING, TYPE D	KILOGRAM
618 (2Q)	SCHEDULE C, WETLAND SEED MIX	KILOGRAM
618 (3)	WATER FOR SEEDING	KILOLITER
618 (5)	LAWN MAINTENANCE	LUMP SUM
618 (6)	TOPSOIL AND SEEDING	LUMP SUM
619 (1A)	MULCHING	POUND
619 (2)	MATTING	SQUARE METER
619 (2A)	JUTE MATTING	SQUARE METER
619 (3)	FURNISHING AND PLANTING LIVE STAKES	LUMP SUM
619 (3)	HYDRO MATTING	SQUARE METER
619 (4)	COIR LOG	METER
619 (4)	COIR LOG, 406 MM	METER
619 (4A)	ROLLED STRAW/COIR BLEND W/SCI50BN	SQUARE YARD
619 (5)	ROOT WAD	LUMP SUM
619 (5)	ROOT WAD REVETMENT	METER
619 (5)	ROOTWAD	LINEAR FOOT
619 (5)	SOIL STABILIZATION	LUMP SUM
619 (6)	CELLULAR SLOPE PROTECTION	SQUARE METER
619 (6)	SOIL STABILIZATION BLANKET	SQUARE METER
619 (7)	BONDED FIBER MATRIX	SQUARE YARD
619 (13)	FURNISHING AND PLANTING WILLOW BUNDLES	METER
619 (13)	LIVE STAKES	SQUARE METER
619 (13)	LIVE WILLOW STAKES	SQUARE METER
619 (13)	SHRUBS, DORMANT WILLOW CUTTINGS	METER
619 (13)	WILLOW STAKING	SQUARE METER
619 (13A)	BRUSH LAYERING	SQUARE METER
619 (13A)	WILLOW BUNDLE	EACH
619 (15)	BFM	METER
619 (16)	WILLOW CREEK RESTORATION	LUMP SUM
619 (19)	GEOTEXTILE, WEED BARRIER	SQUARE METER
620 (1)	TOPSOIL	SQUARE METER
620 (1)	TOPSOIL, TYPE B	SQUARE METER
620 (1A)	TOPSOIL, 100 MM DEPTH	SQUARE METER
620 (1A)	TOPSOIL, 150 MM DEPTH	SQUARE METER
620 (1A)	TOPSOIL, 4" DEPTH	SQUARE YARD
620 (1A)	TOPSOIL, CLASS A	SQUARE METER
620 (1B)	TOPSOIL 12" DEPTH	SQUARE YARD
620 (1B)	TOPSOIL, 50 MM DEPTH	SQUARE METER
620 (1B)	TOPSOIL, CLASS B	SQUARE METER
620 (1C)	TOPSOIL 18" DEPTH	SQUARE YARD
620 (1C)	TOPSOIL, 300 MM DEPTH	SQUARE METER
620 (1C)	TOPSOIL, 350 MM DEPTH	SQUARE METER
620 (1C1)	TOPSOIL, 450 MM DEPTH	SQUARE METER
620 (1D)	TOPSOIL, 500 MM DEPTH	SQUARE METER
620 (1E)	TOPSOIL, 150 MM DEPTH	SQUARE METER
620 (1E)	TOPSOIL, 230 MM DEPTH	SQUARE METER
621 (1)	TREES	LUMP SUM
621 (1)	TREES, 45 MM CALIPER	EACH
621 (1A)	TREE, EVERGREEN, 1500 MM TO 1800 MM HEIGHT	EACH

Index of Pay Items

Item #	Pay Item Description	Pay Unit
621(1A)	TREE, WHITE SPRUCE	EACH
621(1A)	TREES (AMALANCHIER ALNIFOLIA, 1220-1525 MM HT.)	EACH
621(1A)	TREES, EVERGREEN	EACH
621(1A)	TREES, TREES 1520-1830 MM HEIGHT, EVERGREEN	EACH
621(1A1)	TREES, 1220-1525 MM HEIGHT, EVERGREEN	EACH
621(1A7)	TREES, WHITE SPRUCE, 1.5 M	EACH
621(1B)	BALSAM POPULAR	EACH
621(1B)	TREE (POPULUS TRICHOCARPA - 50-MM CAL.)	EACH
621(1B)	TREE, DECIDUOUS, 75 MM TO 100 MM CALIPER	EACH
621(1B)	TREES, (COLUMNAR ASPEN (POPULUS TREMULA ERECTA), 80 MM CLA.	EACH
621(1B1)	TREE (POPULUS TREMULOIDES, 3048-3658 MM HT.)	EACH
621(1B2)	TREE (POPULUS TREMULOIDES, 1828-2438 MM HT.)	EACH
621(1B40)	TREES (POPULUS TREMULOIDES 40 MM CAL.)	EACH
621(1B50)	TREES (POPULUS TREMULOIDES 50 MM CAL.)	EACH
621(1D)	TREE (GREEN SPRUCE, 2 M HT.)	EACH
621(1D)	TREE (PICEA PUNGENS 1800 MM HT.)	EACH
621(1D)	TREE (PICEA PUNGENS, 1220-1525 MM HT.)	EACH
621(1D)	TREE, GREEN SPRUCE (PICEA PUNGENS) 5-FOOT TALL	EACH
621(1D)	TREE, PICEA PUNGENS, 2 M TALL	EACH
621(1D)	TREES, COLORADO GREEN SPRUCE, 1.8 M	EACH
621(1D1)	TREE (PICEA PUNGENS, 1520-1830 MM HT.)	EACH
621(1D3)	TREE (PICEA PUNGENS 3 M HT.)	EACH
621(1D5)	TREE, SPRUCE (PICEA PUNGENS) 5-FOOT TALL	EACH
621(1D8)	TREE, GREEN SPRUCE (PICEA PUNGENS), 8-FOOT TALL	EACH
621(1E)	TREE (MALUS 'ROYALTY' - 40 MM CAL.)	EACH
621(1E)	TREE: MALUS "RADIANT" - 40 MM CAL.	EACH
621(1F)	TREE, MOUNTAIN ASH (SORBUS AUCUPARIA), 65 MM CAL.	EACH
621(1F)	TREES: QUAKING ASPEN	EACH
621(1F40)	TREES, QUAKING ASPEN, 40 MM CAL.	EACH
621(1F50)	TREES, QUAKING ASPEN, 50 MM CAL.	EACH
621(1G)	TREE (BETULA PAPHYRIFERA, 3048 3658 MM HT.)	EACH
621(1G)	TREE, BIRCH	EACH
621(1G)	TREE, CLUMP BIRCH (BETULA PAPHYRIFER) 18' TALL	EACH
621(1G)	TREE, CLUMP BIRCH (BETULA PAPHYRIFERA) 18" TALL	EACH
621(1G)	TREE, CLUMP BIRCH (BETULA PAPHYRIFERA) 6 M TALL	EACH
621(1G1)	TREE (PETUAL PAPHYRIFERA, 1828-2438 MM HT.)	EACH
621(1G1)	TREES, CUTLEAF WEEPING BIRCH, 100 MM CAL.	EACH
621(1G40)	TREES, PAPER BIRCH, 40 MM CAL.	EACH
621(1G50)	TREES (BETULA PAPHYRIFERA 50 MM CAL.)	EACH
621(1G50)	TREES, PAPER BIRCH, 50 MM CAL.	EACH
621(1G65)	TREES (BETULA PAPHYRIFERA 65 MM CAL.)	EACH
621(1G75)	TREES (BETULA PAPHYRIFERA 75 MM CAL.)	EACH
621(1H)	AMERICAN GREEN ALDER, 600 MM	EACH
621(1H)	TREE (PRUNUS VIRGINAIAN, 3048-3658 MM HT.)	EACH
621(1H)	TREE, C. RED (PRUNUS VIRGINIANA), 65 MM CAL.	EACH
621(1H)	TREE, HAWTHORNE (CRATAEGUS PHAENOPYRUM), 2-INCH CALIPER	EACH
621(1H)	TREES (PRUNUS VIRGINIANA 'SCHUBERTII' 65 MM CAL.)	EACH
621(1J)	TREE, CHOKECHERRY (PRUNUS MAACKII), 2-INCH CALIPER	EACH
621(1J)	TREE, CHOKECHERRY (PRUNUS MAACKII), 65 MM CAL.	EACH
621(1J)	TREE, CHOKECHERRY, AMUR (PRUNUS MACKI), (PRUNUS VIRGINIANA), 65 MM	EACH
621(1J)	TREES, CANADA RED CHERRY, 75 MM CAL.	EACH
621(1J1)	TREE, CANADA RED (PRUNUS CANADENSIS), 80 MM CAL.	EACH
621(1J40)	TREE (PRUNUS MAACKII 40 MM CAL.)	EACH
621(1J40)	TREE (PRUNUS MAACKII-40 MM CAL.)	EACH
621(1J50)	TREES (PRUNUS MAACKII 50 MM CAL.)	EACH
621(1J75)	TREES, AMUR CHOKECHERRY, 75 MM CAL.	EACH

Index of Pay Items

Item #	Pay Item Description	Pay Unit
621(1JP)	TREE, MAYDAY (PRUNUS PADUS), 2-INCH CLIPER	EACH
621(1K)	TREES, 1220-1520 MM HEIGHT, DECIDUOUS	EACH
621(1K)	TREES, DECIDUOUS	EACH
621(1L)	TREE, CRABAPPLE SNOWDRIFT (MALUS "SNOWDRIFT") 2-INCH CALIPER	EACH
621(1L)	TREE, CRABAPPLE SNOWDRIFT (MALUS "SNOWDRIFT"0, 2-INCH CLIPER	EACH
621(1L)	TREE, LARCH	EACH
621(1L)	TREE, LARCH (LARIX DECIDUOUS), 1.5 M TALL	EACH
621(1L)	TREE, LARCH (LARIX DECIDUOUS), 2 M TALL	EACH
621(1L3)	TREES (LARIX SIBIRICA 3 M HT.)	EACH
621(1L38)	TREE (LARIX SIBIRICA 3.75 M HT.)	EACH
621(1L6)	TREE, LARCH (LARIX DECIDUOUS), 6-FOOT TALL	EACH
621(1L75)	TREES, SIBERIAN CRABTREE, 75 MM CAL.	EACH
621(1M)	TREE, PINE (LODGEPOLE)	EACH
621(1N)	TREE (PICEA GLAUCA - 1800 MM HT.)	EACH
621(1N)	TREE, PINE-SCOTCH (PINUS SYLVESTRIS), 2 M TALL	EACH
621(1N)	TREE, SCOTCH PINE (PINUS SYLVESTRIS), 6 FOOT TALL	EACH
621(1N)	TREE, SPRUCE (PICEA GLAUCA), 1.5 M TALL	EACH
621(1N)	TREES (PICEA PUNGENS 'GLAUCA' 2.15 M HT.)	EACH
621(1N)	TREES, BRISTELCONE PINE, 1.5-2.0 M	EACH
621(1N2)	TREE (PICEA SITCHENSIS-3 M HT.)	EACH
621(1N3)	TREE (PICEA GLAUCA 3 M HT)	EACH
621(1O)	TREE, MAPLE (ACER PLATANOLDES "DEBORAH") 2-INCH CLIPER	EACH
621(1O50)	TREES (ACER RUBRUN 'SCARLET AUTUMN' 50 MM CAL.)	EACH
621(1O65)	TREES (ACER PLATANOIDES SCHWEDLERII 65 MM CAL.)	EACH
621(1P65)	TREES (FRAXINUS NIGRA 'FALL GOLD' 65 MM CAL.)	EACH
621(1R50)	TREES (TILIA CORDATE 50 MM CAL.)	EACH
621(2)	SHRUBS	LUMP SUM
621(2)	SHRUBS, 381-457 MM HEIGHT, CONTAINER	EACH
621(2A)	PACIFIC RED ELDER	EACH
621(2A)	SHRUB (SAMBUSCUS RACEMOSA - 0.90 M HT.)	EACH
621(2A)	SHRUB, 900 MM HEIGHT	EACH
621(2A)	SHRUBS, LARGE	EACH
621(2B)	SHRUB (ELAEGNUS COMMUTAT - 0.90 M HT.)	EACH
621(2B)	SHRUB, 600 MM HEIGHT	EACH
621(2B)	SHRUBS, SMALL	EACH
621(2C)	SAKATOON SERVICEBERRY	EACH
621(2C)	SHRUB, 300 MM HEIGHT	EACH
621(2C)	SHRUB, AMUR MAPLE (ACER GINNALA), 48-INCHES TALL	EACH
621(2C)	SHRUB: ACER GINNALA "COMPACTA" -1200 MM HT.	EACH
621(2C)	SHRUBS, SERVICEBERRY, 900 MM	EACH
621(2C1)	SHRUB (ACER GINNALA 'FLAME' 1.2 M HT.)	EACH
621(2C1)	SHRUB (ACER GINNALA EMERALD ELF)	EACH
621(2C1)	SHRUB (ACER GINNALA)-#2 CONTAINER	EACH
621(2C1)	SHRUB, MAPLE-AMUR (ACER GINNALA), 600 MM TALL	EACH
621(2D)	SHRUB (RUBUS IDAEUS, 381-457 MM HT.)	EACH
621(2E)	SHRUB (COTONEASTER ACUTIFOLIA 0.75 M HT.)	EACH
621(2E)	SHRUB (COTONEASTER ACUTIFOLIA)	EACH
621(2E)	SHRUB, COTONEASTER (COTONEASTER ACUTIFOLIA), 24-INCHES TALL	EACH
621(2E)	SHRUB, COTONEASTER (COTONEASTER ACUTIFOLIA), 600 MM TALL	EACH
621(2E)	SHRUBS, HEDGE COTONEASTER, 1 M	EACH
621(2F)	SHRUB (SPIRAEA JAPONICA 'GOLDFLAME')	EACH
621(2F)	SHRUB (SPIREA JAPONICA 'GOLDFLAME' 0.6 M HT.)	EACH
621(2F1)	SHRUB (SPIREA BEAUVERDIANA, 381-457 MM HT.)	EACH
621(2F1)	SHRUBS (SPIRAEA BEAUVERDIANA)	EACH
621(2F2)	SHRUB, FALSE SPIREA	EACH
621(2F2)	SHRUB, FALSE SPIREA (ORPARIA SOBIFOLIA) 600 MM TALL	EACH

Index of Pay Items

Item #	Pay Item Description	Pay Unit
621(2F2)	SHRUBS, FALSE SPIREA (ORPARIA SORIFOLIA) 600 MM HEIGHT	EACH
621(2F24)	SHRUB, SPIREA (SPIREA BUMALDA "GOLDFLAME") 24-INCHES TALL	EACH
621(2FG)	SHRUB, SPIREA (SPIRAEA BUMALDA "GOLDFLAME"), 18-INCHES TALL	EACH
621(2FG)	SHRUB: SPIRAEA X BUMALDA "GOLDFLAME" - 460 MM HT.	EACH
621(2FG)	SHRUBS, GOLDFLAME SPIREA, 0.4-0.5 M	EACH
621(2FG)	SHRUBS, SPIREA (SPIREA GOLDFLAME) 600 MM	EACH
621(2H)	SHRUB (PINUS MUGHO "SLOWMOUND" - 600MM HT.)	EACH
621(2H)	SHRUB (PINUS MUGHO MUGHUS - 600 MM HT.)	EACH
621(2H)	SHRUB: PINUS MUGHO "SLOWMOUND" - 300 MM HT.	EACH
621(2H)	SHRUBS (PINUS MUGO)	EACH
621(2H)	SHRUBS, DWARF MUGHO PINE, 0.5 M	EACH
621(2H1)	SHRUB (PINUS MUGHO PUMILIO)	EACH
621(2H1)	SHRUB (PINUS MUGO PUMILLIO)	EACH
621(2HA)	SHRUB (ALNUS CRISPA 450 MM HT.)	EACH
621(2HA)	SHRUB (ALNUS CRISPA)-0.5 M HT.	EACH
621(2HA)	SHRUB (ALNUS SPP. 0.6 M HT.)	EACH
621(2I)	SHRUB (POTENTILLA FRUTICOSA, 381-457 MM HT.)	EACH
621(2I)	SHRUB (POTENTILLA FRUTICOSA 'GOLD FINGER' 0.75 M HT.)	EACH
621(2I)	SHRUB (SALIX SPP.)-0.5 M HT	EACH
621(2I)	SHRUB, GOLD POTENTILLA (POTENTILLA FRUTICOSA), 300 MM TALL	EACH
621(2I)	SHRUBS (POTENTILLA FRUTICOSA 'GOLD DROP')	EACH
621(2I1)	SHRUB (POTENTILLA FRUTICOSA 'GOLD FINGER') - #1 CONTAINER	EACH
621(2K)	SHRUB, CRANBERRYBUSH (EUROPEAN)	EACH
621(2K)	SHRUB, H. CRANBERRY (HIGHBUSH), (VIBURNUM OPULIS), 600 MM TALL	EACH
621(2K)	SHRUB, H. CRANBERRY (VERBURNUM EDULE), 900 MM TALL	EACH
621(2K)	SHRUB, HIGHBUSH CRANBERRY (VIBURNUM OPULIS), 1 M TALL	EACH
621(2Q)	SHRUB (CORNUS SERICEA 0.6 M HT.)	EACH
621(2Q)	SHRUB (CORNUS SERICEA)	EACH
621(2Q)	SHRUB (CORNUS STOLONIFERA - 0.90 M HT.)	EACH
621(2Q)	SHRUB (CORNUS STOLONIFERA, 381-457 MM HT.)	EACH
621(2Q)	SHRUB: CORNUS SERICEA - 900 MM HT.	EACH
621(2Q1)	RED RASPBERRY, 600 MM	EACH
621(2Q1)	SHRUB, RASPBERRY	EACH
621(2R)	SHRUBS, RED ELDERBERRY	EACH
621(2S)	SHRUB (SYRINGA "DONALD WYMAN")	EACH
621(2S)	SHRUB, LILAC (SYRINGA VULGARIS "NIGHT") 36-INCHES TALL	EACH
621(2S)	SHRUB, LILAC (SYRINGA VULGARIS "NIGHT") 48-INCHES TALL	EACH
621(2S)	SHRUBS (SYRINGA RETICULATA)	EACH
621(2S1)	SHRUB, DWARF LILAC (SYRINGA MEYERI "PALIBIN") 18-INCHES TALL	EACH
621(2S1)	SHRUBS (SYRINGA MEYERI 'PALABIN')	EACH
621(2T)	SHRUBS (BETULA NANA)	EACH
621(2U)	SHRUBS (LEDUM DECUMBENS)	EACH
621(2U1)	SHRUBS (VACCINIUM OVALIFOLIUM)	EACH
621(2U2)	SHRUBS (VIBURNAM TRILOBUM)	EACH
621(2U3)	SHRUBS (VIBURNUM EDULE)	EACH
621(2W)	SHRUB (SORBARIA SORBIFOLIA)	EACH
621(2X)	SHRUBS (SARNBUCUS RACERMOSA)	EACH
621(2Y)	SHRUBS (SHERPERDIA CANADENSIS)	EACH
621(2Z)	SHRUB (RIBES TRISTE 0.6 M HT.)	EACH
621(2Z)	SHRUB, ALPINE CURRANT	EACH
621(2Z)	SHRUB, CURRANT - ALPINE (RIBES ALPINUM), 600 MM TALL	EACH
621(2Z)	SHRUBS (RIBES TRISTE)	EACH
621(2Z2)	SHRUBS (ELEAGNUS COMMUTATA)	EACH
621(2Z4)	SHRUBS (MYRICA GALE)	EACH
621(3)	ANNUAL FLOWERS	LUMP SUM
621(3A)	GROUND COVERS, BISHOP'S WEED (AEGOPODIUM PODAGRARIA) SP 5 CONTAINERS	EACH

Index of Pay Items

Item #	Pay Item Description	Pay Unit
621(3A)	PRICKLY ROSE	EACH
621(3A)	PRICKLY ROSE, 500 MM	EACH
621(3A)	SHRUB, PRICKLY ROSE	EACH
621(3A)	SHRUB, ROSE (ROSA RUBIFOLIA), 900 MM TALL	EACH
621(3A)	TREES AND SHRUBS	LUMP SUM
621(3B)	SHRUB (ROSA RUGOSA 'HANSA' 0.75 M HT.)	EACH
621(3B)	SHRUB (ROSE RUGOSA, 381-457 MM HT.)	EACH
621(3B)	SHRUB, ROSA RUGOSA - 600 MM	EACH
621(3B)	SHRUB, ROSE (ROSA RUGOSA), 18-INCHES TALL	EACH
621(3B)	SHRUBS (ROSA RUGOSA 'HANSA')	EACH
621(3B1)	SHRUB (ROSA ACICULARIS - 450 MM HT.)	EACH
621(3B1)	SHRUB (ROSA ACICULARIS 0.6 M HT.)	EACH
621(3B1)	SHRUBS (ROSA ACICULARIS)	EACH
621(3B2)	SHRUB, ROSE-PURPLE-LEAFED (ROSA RUBRIFOLIA), 24-INCHES TALL	EACH
621(3B3)	SHRUB, ROSE (SITKA)	EACH
621(3C)	GROUND CONVERS, DORMANT WILLOW CUTTINGS (SALIX SPECIES)	METER
621(3C)	SHRUB (ROSA NUTKANA, 381-457 MM HT.)	EACH
621(3E)	AQUATIC EMERGENT PLUG (TYPHA LATIFOIA)	EACH
621(3E)	MARSH PLANTS: CATTAIL, TYPHA LATIFOLIA	EACH
621(3F)	AQUATIC EMERGENT PLUG (SCIRPUS LACUSTRIS)	EACH
621(3G)	AQUATIC EMERGENT PLUG (JUNCUS ARTICUS)	EACH
621(3G)	GROUND COVER, AQUATIC EMERGENT PLUG-TYPE I, 200 MM	EACH
621(3I)	GROUND COVER, AQUATIC EMERGENT PLUG-TYPE II, 200 MM	EACH
621(3I)	MARSH PLANTS: SLOUGH GRASS, BECKMANNIA SYZIGACHNE	HECTARE
621(3J)	GROUND COVER, AQUATIC EMERGENT PLUG-TYPE III, 200 MM	EACH
621(4)	PLASTIC LANDSCAPE EDGING	METER
621(4A)	CONCRETE LANDSCAPE EDGING	METER
621(5)	LANDSCAPE EDGING	METER
621(5)	TRIANGLE LANDSCAPE	LUMP SUM
621(5A)	EVERGREEN TRANSPLANTING TREES	EACH
621(5A)	SEDIMENTATION BASIN PLANTINGS	LUMP SUM
621(5A)	SHRUBS, BARCLAY WILLOW, 600 MM	EACH
621(5B)	DECIDUOUS TRANSPLANTING TREES	EACH
621(5B)	GROUND COVER LILY (LILIUM "STELLA D'ORO"), SP5	EACH
621(5B)	GROUND COVER, LILY (HERMEROCALLIS ENCHANTMENT"), SP5 CONT	EACH
621(5B1)	DECIDUOUS TRANSPLANTING SHRUBS	EACH
621(5C)	GROUND COVER, KIWI (ANTINIDIA LOLOMITKA 'ARCTIC BEAUTY'), #1 CONT.	EACH
621(6)	PERENNIAL	EACH
621(6A)	PERENNIAL (GERANIUM ERIANTHUM - 0.30 M HT.)	EACH
621(6A)	PERENNIALS, MOONSHINE YARROW, 1 GAL.	EACH
621(6B)	IRIS (IRIS SETOSA)	EACH
621(6B)	IRIS SETOSA, BLUE FLAG	EACH
621(6C)	PERENNIALS, SNOW ON THE MOUNTAIN, 1 GAL.	EACH
621(6D)	PERENNIAL (DICENTRA SPECTABILIS - 400 MM HT.)	EACH
621(8)	BARRIER ROCK	EACH
621(8)	BOULDER	EACH
621(8)	BOULDERS	LUMP SUM
621(8)	LOG AND BOULDER REVETMENT	METER
621(8)	ROCKS AND BOULDERS	LUMP SUM
621(8A)	BOULDER (TYPE A)	EACH
621(8A)	ROCK	EACH
621(8B)	BOULDER (TYPE B)	EACH
621(8C)	BOULDER (TYPE C)	EACH
621(8D)	BOULDER (TYPE D)	EACH
621(9)	PREPARE PLANTING BED	SQUARE METER
621(10A)	AQUATIC EMERGENT PLUG: 100 MM - 200 MM	EACH

Index of Pay Items

Item #	Pay Item Description	Pay Unit
621(10A)	EVERGREEN TRANSPLANTING SHRUBS	EACH
621(11)	TYPE A LANDSCAPE AGGREGATE STRIP (1200 MM WIDE)	METER
621(12)	LANDSCAPING	LUMP SUM
621(12)	SHREDDED BARK MULCH 3" THICKNESS	SQUARE FOOT
621(15)	PREPARED PLANTING BED	SQUARE FOOT
621(17)	RELOCATE LANDSCAPING	EACH
621(20)	WASILLA CREEK RESTORATION	LUMP SUM
621(20A)	COTTONWOOD CREEK RESTORATION	LUMP SUM
621(20B)	WASILLA LAKE BANK RESTORATION	LUMP SUM
622(2A)	POTABLE WATER STATION	EACH
622(3)	DUMPSTER SCREEN	EACH
622(5A)	WELL CONSTRUCTION	EACH
622(5B)	CASING	METER
622(5C)	DRILLING	METER
622(5D)	YIELD TESTING	HOURL
622(5E)	WELL SCREEN	METER
622(5F)	DROP PIPE	METER
622(5G)	PUMP ROD	METER
622(6)	ENTRANCE SIGN	EACH
622(6)	WOOD PARK SIGN	EACH
622(6A)	INTERPRETIVE DISPLAY	EACH
622(6A)	STEEL INTERPRETIVE SIGN FRAME AND SUPPORT	EACH
622(6B)	TRAIL ENTRANCE SIGN	EACH
622(6C)	INTERPRETIVE SIGN, TYPE C	EACH
622(6C)	TRAIL 'FUTURE' SIGN	EACH
622(6D)	INTERPRETIVE SIGN, TYPE D	EACH
622(6D2)	INTERPRETIVE SIGN, TYPE D2	EACH
622(6E)	INTERPRETIVE SIGN SCULPTURE	EACH
622(6E)	INTERPRETIVE SIGN, TYPE E	EACH
622(6F)	GOLDRUSH SIGNS	LUMP SUM
622(6G)	TRAIL SIGN, TYPE B	EACH
622(6H)	TRAIL SIGN, TYPE C	EACH
622(6J)	INTERPRETIVE SIGN	EACH
622(6K)	ENTRANCE SIGN	EACH
622(6L)	BULLETIN BOARD	EACH
622(6L)	BULLETIN BOARD, TYPE A	EACH
622(7)	PIT TOILET, VAULTED TOILET	EACH
622(8)	HEAVY PLANK TABLE	EACH
622(8)	PICNIC TABLE	EACH
622(10)	FIREPLACE, ROUND FIREPIT	EACH
622(10B)	FIREPLACE, REMOVABLE FIREPIT	EACH
622(11)	DOUBLE TOILET SCREEN	EACH
622(11)	SHELTER HOUSE	LUMP SUM
622(11)	VAULTED TOILET	EACH
622(11A)	ABSORPTION FIELD	LUMP SUM
622(11A)	ROMTEC ASPEN DOUBLE TOILET	EACH
622(11B)	RV DUMP STATION	EACH
622(11C)	RESTROOM FACILITIES	LUMP SUM
622(12A)	RELOCATE PICNIC PLATFORM	EACH
622(14)	LITTER BARREL	LUMP SUM
622(14)	LITTER RECEPTACLE - OWNER FURNISHED	EACH
622(14A)	ANIMAL-PROOF TRASH RECEPTACLE	EACH
622(14A)	BEARPROOF GARBAGE CAN	EACH
622(15)	BENCH	LUMP SUM
622(15)	LOCATION PYLON	EACH
622(15)	SIDEWALK BENCH	EACH

Index of Pay Items

Item #	Pay Item Description	Pay Unit
622(15A)	BENCH - OWNER FURNISHED	EACH
622(15A)	PARK BENCH	EACH
622(15A)	PARK BENCH, TYPE A	EACH
622(15A)	STEEL BENCH	EACH
622(15B)	PARK BENCH, TYPE B	EACH
622(15B)	STEEL BENCH WITHOUT BACK	EACH
622(15B)	WOOD BENCH	EACH
622(15C)	WHALE'S TAIL SEAT	EACH
622(16)	INTERPRETIVE DISPLAY	EACH
622(16)	KIOSK	LUMP SUM
622(16)	OREINTATION KIOSK	EACH
622(16C)	INTERPRETIVE KIOSK, TYPE A	EACH
622(16D)	INTERPRETIVE KIOSK, TYPE B	EACH
622(16E)	INTERPRETIVE KIOSK, TYPE C	EACH
622(16F)	INTERPRETIVE SHELTER	LUMP SUM
622(17)	BOARDWALK	METER
622(17)	SCENIC OVERLOOK & BOARDWALK	LUMP SUM
622(17A)	BOARDWALK, AT-GRADE	METER
622(17B)	BOARDWALK, ELEVATED	METER
622(17C)	BOARDWALK, PARK ACCESS	METER
622(19)	LOCATION MAP PYLON	EACH
622(21)	BIKE RACK	LUMP SUM
622(23)	STONE SEATWALL WITH PLANTERS	EACH
622(23)	VASE PLANTER	EACH
622(23A)	CONCRETE PLANTER	EACH
622(23O)	PIPE ARCH PLANTER HANGER	EACH
622(24)	TREE PLANTER UNIT (3.95 M X 11.58 M)	EACH
622(25)	FLAGPOLE	EACH
622(28)	BANNER POSTS	EACH
622(29)	RELOCATE BUS SHELTER	EACH
622(30)	STEEL STAIRS	LUMP SUM
622(32)	FEE PAYMENT STATION	EACH
622(37)	SPOTTING SCOPE	EACH
622(38)	VIEWING DECK	LUMP SUM
622(40)	ACCESSIBLE RAMP	LUMP SUM
622(40A)	ACCESSIBLE STAIRS	LUMP SUM
622(42)	TRAILSIDE STRUCTURE	EACH
622(44)	LOCATION PYLON	EACH
623(1)	SODDING	SQUARE METER
623(1)	VEGETATED MATS, INSTALLED	SQUARE YARD
623(2)	WETLAND SOD BLOCK, INSTALLED	SQUARE YARD
623(3)	NATIVE SOD	SQUARE METER
623(4)	SALVAGED WETLAND SOD BLOCK	SQUARE METER
625(1)	HAND RAIL	METER
625(1)	PIPE HAND RAIL	METER
625(1B)	PIPE HAND RAIL, TYPE B	METER
625(1C)	PIPE HAND RAIL, TYPE C	METER
625(2)	CHAIN RAILING	LINEAR FOOT
625(3)	CONCRETE CURB AND RAIL	EACH
626(1-6)	6-INCH SANITARY SEWER MAIN	METER
626(1-8)	8-INCH SANITARY SEWER CONDUIT	LINEAR FOOT
626(1-8A)	8-INCH DIP SANITARY SEWER CONDUIT, CLASS 50	METER
626(1-8B)	8-INCH DIP SANITARY SEWER CONDUIT, CLASS 50 ENCASED IN HDPE	METER
626(1-10)	10-INCH PVC SANITARY SEWER CONDUIT, CLASS 50	METER
626(1-10)	10-INCH SANITARY SEWER CONDUIT	METER
626(1-100)	SANITARY SEWER CONDUIT, 100 MM HDPE	METER

Index of Pay Items

Item #	Pay Item Description	Pay Unit
626(1-12)	12-INCH SANITARY SEWER CONDUIT	METER
626(1-200)	200 MM SANITARY SEWER CONDUIT, CLASS 50	METER
626(1-200)	SANITARY SEWER CONDUIT, 200 MM	METER
626(1-200)	SANITARY SEWER CONDUIT, 200 MM DUCTILE IRON, CLASS 50	METER
626(1-250)	SANITARY SEWER CONDUIT, 250 MM	METER
626(1-250)	SANITARY SEWER CONDUIT, 250 MM DUCTILE IRON, CLASS 50	METER
626(1-300)	SANITARY SEWER CONDUIT, 300 MM	METER
626(1-50)	SANITARY SEWER CONDUIT, 50 MM HDPE PRESSURE, SDR11	METER
626(1-75)	SANITARY SEWER CONDUIT 75 MM HDPE PRESSURE, SDR11	METER
626(1A-150)	SANITARY SEWER CONDUIT, 150 MM DUCTILE IRON, CLASS 50	METER
626(1A-305)	SANITARY SEWER CONDUIT, 305 MM DUCTILE IRON, CLASS 50	METER
626(1A-350)	SANITARY SEWER CONDUIT, 350 MM DUCTILE IRON, CLASS 50	METER
626(1B-150)	SANITARY SEWER CONDUIT, 150 MM HDPE	METER
626(1B-200)	200 MM SANITARY SEWER CONDUIT, CLASS 52	METER
626(1B-200)	SANITARY SEWER CONDUIT, 200 MM HDPE	METER
626(1C-150)	SANITARY SEWER CONDUIT, 150 MM INSULATED HDPE	METER
626(1C-200)	SANITARY SEWER CONDUIT, 200 MM INSULATED HDPE	METER
626(2)	SANITARY SEWER SERVICE CONNECTION	EACH
626(2)	SEWER SERVICE	EACH
626(3)	SEWER CASING 762 MM SCHEDULE 40	METER
626(4)	RECONNECT SEWER SERVICE	EACH
626(4B)	DISCONNECT/RECONNECT SEWER SERVICE	EACH
626(5)	SANITARY SEWER LIFT STATION	LUMP SUM
626(5A-1)	SPARE PARTS, SANITARY SEWER LIFT STATION A	LUMP SUM
626(5B-1)	SPARE PARTS, SANITARY SEWER LIFT STATION B	LUMP SUM
626(6-8)	8-INCH SANITARY SEWER CLEANOUT	EACH
626(7)	SANITARY SEWER VIDEO REFERENCING	LUMP SUM
626(8)	SANITARY SEWER VENT RELOCATION	EACH
626(9)	RELOCATE AIR RELEASE	EACH
626(9)	SANITARY SEWER ROCK EXCAVATION	CUBIC METER
626(10)	SANITARY SEWER AS-BUILT	LUMP SUM
626(14)	CONNECTION TO EXISTING SEWER MANHOLE MANHOLE	EACH
626(15-1.5)	1.5-INCH HDPE SANITARY SEWER SERVICE	EACH
626(15-2)	2-INCH HDPE SANITARY SEWER CONNECTION	EACH
626(15-4)	4-INCH C.I. SANITARY SEWER SERVICE	EACH
626(15-6)	6-INCH DIP SANITARY SEWER SERVICE	EACH
626(15-100)	100 MM SANITARY SEWER CONNECTION	EACH
626(15-150)	SANITARY SEWER CONNECTION, 150 MM	EACH
626(15-200)	SANITARY SEWER CONNECTION, 200 MM	EACH
626(16)	UNINTERRUPTED SANITARY SEWER SERVICE	LUMP SUM
626(18)	ADJUST SANITARY SEWER CLEANOUT	EACH
626(18)	ADJUSTMENT OF CLEANOUT	EACH
626(18)	RELOCATE SANITARY SEWER SERVICE	EACH
626(19)	RELOCATE EXISTING SEWER MAIN	METER
626(20-4)	SANITARY SEWER SERVICE, 4 INCH	METER
626(20-6)	SANITARY SEWER SERVICE, 6 INCH	METER
626(20-8)	SANITARY SEWER SERVICE, 8 INCH	METER
627(1)	WATER SYSTEM	LUMP SUM
627(1-6)	6-INCH HDPE WATER CONDUIT	METER
627(1-8)	8-INCH DUCTILE IRON WATER CONDUIT, CLASS 52	METER
627(1-8)	8-INCH HDPE WATER CONDUIT	METER
627(1-10)	10-INCH DUCTILE IRON WATER CONDUIT, CLASS 52	METER
627(1-10)	10-INCH HDPE WATER CONDUIT	METER
627(1-100)	100 MM DUCTILE IRON WATER CONDUIT, CLASS 52	METER
627(1-12)	12-INCH DUCTILE IRON WATER CONDUIT, CLASS 52	LINEAR FOOT
627(1-12)F	12-INCH HDPE WATER CONDUIT	METER

Index of Pay Items

Item #	Pay Item Description	Pay Unit
627(1-150)	150 MM DUCTILE IRON WATER CONDUIT, CLASS 52	METER
627(1-16)	16-INCH DUCTILE IRON WATER CONDUIT, CLASS 52	METER
627(1-200)	200 MM DUCTILE IRON WATER CONDUIT, CLASS 52	METER
627(1-200)	200 MM INSULATED HDPE WATER LINE RELOCATION	LUMP SUM
627(1-250)	250 MM DUCTILE IRON WATER CONDUIT, CLASS 52	METER
627(1-300)	300 MM DUCTILE IRON WATER CONDUIT, CLASS 52	METER
627(1-400)	400 MM DUCTILE IRON WATER CONDUIT, CLASS 52	METER
627(1B-254	254 MM INSULATED HDPE WATER CONDUIT	METER
627(3)	INSTALL VALVE BOX	EACH
627(4)	FIRE HYDRANT ADJUSTMENT	EACH
627(5)	FIRE HYDRANT INSTALLATION	EACH
627(5A)	FIRE HYDRANT INSTALLATION, SINGLE PUMPER	EACH
627(5B)	FIRE HYDRANT INSTALLATION, DOUBLE PUMPER	EACH
627(6)	FIRE HYDRANT RELOCATION	EACH
627(7)	FIRE HYDRANT REMOVAL	EACH
627(8)	WATER SERVICE	EACH
627(8)	WATER SERVICE CONNECTION	EACH
627(8A)	25 MM CU WATER SERVICE CONNECTION	EACH
627(8A)	DISCONNECT AND RECONNECT RELOCATE WATER SERVICE UP TO 2 INCH DIAME	METER
627(8A)	DISCONNECT/RECONNECT WATER SERVICE	EACH
627(8A)	WATER SERVICE CONNECTION	EACH
627(8B)	CONNECTION TO EXISTING WATER MAIN	LUMP SUM
627(8B)	CONSTRUCT WATER POINT	EACH
627(8B)	DISCONNECT AND REMOVE WATER SERVICE	EACH
627(8C)	DISCONNECT WATER SERVICE	EACH
627(8D)	WATER SERVICE RECONNECTION	EACH
627(8E)	50 MM CU WATER SERVICE CONNECTION	EACH
627(9-6)	INSTALL 6-INCH GATE VALVE	EACH
627(9-8)	INSTALL 8-INCH GATE VALVE	EACH
627(9-10)	INSTALL 10-INCH GATE VALVE	EACH
627(9-100)	INSTALL 100 MM GATE VALVE	EACH
627(9-12)	INSTALL 12-INCH GATE VALVE	EACH
627(9-150)	INSTALL 150 MM GATE VALVE	EACH
627(9-200)	INSTALL 200 MM GATE VALVE	EACH
627(9-250)	INSTALL 250 MM GATE VALVE	EACH
627(9-300)	INSTALL 300 MM GATE VALVE	EACH
627(9A)	FURNISH AND INSTALL 254 MM GATE VALVE, VALVE BOX, AND MARKER	EACH
627(9A)	INSTALL 200 MM GATE VALVE, VALVE BOX & MARKER	EACH
627(9A1)	FURNISH AND INSTALL GATE VALVE WITH BOX	EACH
627(9B)	INSTALL 300 MM GATE VALVE, VALVE BOX AND MARKER	EACH
627(9B-16)	INSTALL 16-INCH BUTTERFLY VALVE	EACH
627(9R-12)	INSTALL 12-INCH RESILIENT GATE VALVE	EACH
627(10)	ADJUSTMENT OF VALVE BOX	EACH
627(10A)	REPLACE WATER VALVE BOX AND LID	EACH
627(10A)	RESET VALVE BOX	EACH
627(11)	FURNISH AS-BUILTS	LUMP SUM
627(11)	INSULATED PIPE ASSEMBLY	METER
627(11)	IRRIGATION SYSTEM	LUMP SUM
627(11)	WATER LINE REFERENCING	LUMP SUM
627(11)	WATER MAIN CASING, 762 MM STEEL, 11.9 WALL THICKNESS	METER
627(12)	INSTALL WATER MAIN HOT TAP	EACH
627(12)	RESET VALVE BOX	EACH
627(13)	RECONSTRUCT VALVE BOX	EACH
627(13)	TEMPORARY POTABLE WATER SUPPLY	LUMP SUM
627(14-400)	400 MM BUTTERFLY VALVE AND VALVE BOX	EACH
627(15)	REMOVE WATER VALVE	EACH

Index of Pay Items

Item #	Pay Item Description	Pay Unit
627(16)	WATER/SEWER AS-BUILTS	LUMP SUM
627(16-200)	RAISE OR LOWER EXISTING WATER CONDUIT, 200 MM	EACH
627(16-250)	RAISE OR LOWER EXISTING WATER CONDUIT, 250 MM	EACH
627(17-600)	INSTALL 600 MM PIPE CASING	METER
627(18)	WATERLINE ROCK EXCAVATION	CUBIC METER
627(20)	WATERLINE AS-BUILT	LUMP SUM
627(23)	ABANDON WATER SERVICE	EACH
627(23A)	ABANDON EXISTING WATER MAIN	LUMP SUM
627(23B)	ABANDON & REPLACE EXISTING WATER SERVICE	EACH
627(23D)	ABANDON EXISTING VALVE VAULT	LUMP SUM
627(24)	FURNISH AND INSTALL 50 MM HDPE IRRIGATION LINE	METER
627(24)	IRRIGATION SYSTEM	EACH
627(25)	FURNISH AND INSTALL ANODE	EACH
627(26)	CONNECTION TO EXISTING WATER MAINS	LUMP SUM
627(27)	TEMPORARY WATER SYSTEM	LUMP SUM
627(28)	6 INCH HDPE BYPASS	LUMP SUM
627(28)	FURNISH AND INSTALL 100 MM HDPE PIPE (SLEEVES)	METER
627(28)	FURNISH AND INSTALL 6 INCH HDPE, WATER BYPASS	METER
627(29)	AIR RELIEF VALVE (BLEADER)	EACH
627(29)	BORED ENCASMENT	METER
627(30)	FURNISH AND INSTALL QUICK COUPLER WITH BOX	EACH
627(30)	IRRIGATION HYDRANT	EACH
627(30-1)	INSTALL NEW 25 MM DIAMETER WATER SERVICE	METER
627(30A)	VERIFY EXISTING WATER SERVICE	EACH
627(30B)	ABANDON AND REPLACE EXISTING WATER SERVICE	EACH
627(30C)	INSTALL NEW WATER SERVICE	EACH
627(31)	FURNISH AND INSTALL BACKFLOW PREVENTER/METER ASSEMBLY	EACH
627(31)	INSTALL NEW WATER SERVICE, 8 INCH DIAMETER	METER
627(31)	TURF BOX AND QUICK COUPLER	EACH
627(31-10)	INSTALL NEW WATER SERVICE, 10 INCH DIAMETER	METER
627(31-12)	INSTALL NEW WATER SERVICE, 12 INCH DIAMETER	METER
627(32)	WATER METER VAULT	EACH
627(33)	CONSTRUCT PRESSURE REDUCING VAULT	LUMP SUM
627(36)	8 INCH WATER MAIN LIVE TAP	LUMP SUM
628(1)	SEDIMENT CONTROL STRUCTURE	LUMP SUM
629(1B)	CONSTRUCT LIFT STATION H2	LUMP SUM
629(2B)	SPARE PARTS, LIFT STATION H2	LUMP SUM
630(1)	GEOTEXTILE, SEPARATION	SQUARE METER
630(2)	GEOTEXTILE, REINFORCEMENT	SQUARE METER
631(1)	GEOTEXTILE, DRAINAGE	SQUARE METER
631(1)	GEOTEXTILE, DRAINAGE, CLASS 2	SQUARE METER
631(1)	GEOTEXTILE, DRAINAGE, CLASS I	SQUARE METER
631(1A)	GEOTEXTILE, DRAINAGE, CLASS A	SQUARE METER
631(1C)	GEOTEXTILE, DRAINAGE, CLASS C	SQUARE METER
631(2)	GEOTEXTILE, EROSION CONTROL	SQUARE METER
631(2)	GEOTEXTILE, EROSION CONTROL, CLASS A	SQUARE METER
631(2)	GEOTEXTILE, EROSION CONTROL, CLASS I	SQUARE METER
631(2B)	GEOTEXTILE, EROSION CONTROL, CLASS II	SQUARE METER
633(1)	SILT FENCE	METER
635(1)	INSULATION BOARD	CUBIC METER
635(2)	INSULATION BOARD	SQUARE METER
635(2)	INSULATION BOARD, R-20	SQUARE METER
636(1)	GABION	CUBIC METER
637(2)	GEOGRID REINFORCED FILL	SQUARE METER
638(2)	IMPERMEABLE LINER	SQUARE METER
639(1)	RESIDENCE DRIVEWAY	EACH

Index of Pay Items

Item #	Pay Item Description	Pay Unit
639(2)	COMMERCIAL DRIVEWAY	EACH
639(2)	COMMERICAL DRIVEWAY	EACH
639(2)	SERVICE DRIVEWAYS	EACH
639(3)	PUBLIC APPROACH	EACH
639(4)	DRIVEWAY	EACH
639(6)	APPROACH	EACH
639(7)	APPROACH RETROFIT	EACH
639(7)	FIRE HYDRANT APPROACH	EACH
640(1)	MOBILIZATION AND DEMOBILIZATION	LUMP SUM
640(2)	MEALS & LODGING - PER DIEM	LUMP SUM
641(1)	EROSION AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM
641(1)	TEMPORARY EROSION AND POLLUTION CONTROL	CONTINGENT SUM
641(2)	EROSION AND POLLUTION CONTROL	CONTINGENT SUM
641(2)	TEMPORARY EROSION AND POLLUTION CONTROL	CONTINGENT SUM
641(3)	TEMPORARY EROSION AND POLLUTION CONTROL	LUMP SUM
641(4)	TEMPORARY EROSION AND POLLUTION CONTROL AMENDMENTS	CONTINGENT SUM
641(6)	EROSION AND POLLUTION PRICE ADJUSTMENT	CONTINGENT SUM
641(6)	RUNOFF CONTROL STRUCTURE	EACH
641(7)	EAGLE MONITORING	CONTINGENT SUM
641(7)	SILT BAG	EACH
641(8)	STRAW BALE	EACH
641(8)	STRAW BALE CHECK DAM	EACH
641(11)	MEDIAN CHECK DAM	METER
641(11)	TEMPORARY CHECK DAM	EACH
641(11A)	PERIMETER CHECK DAM	METER
641(12)	SLOPE DRAIN	EACH
641(13)	TEMPORARY PAM SOIL STABILIZER	KILOLITER
642(1)	CONSTRUCTION SURVEYING	LUMP SUM
642(2)	OFFICE ENGINEERING	CONTINGENT SUM
642(3)	THREE PERSON SURVEY PARTY	HOURL
642(4)	SET PRIMARY MONUMENT	EACH
642(5)	SET SECONDARY MONUMENT	EACH
642(6)	REPLACE EXISTING WITH PRIMARY MONUMENT	EACH
642(7)	REPLACE EXISTING WITH SECONDARY MONUMENT	EACH
642(8)	ADJUST EXISTING MONUMENT	EACH
642(9)	REFERENCE EXISTING MONUMENT	EACH
642(9)	REFERENCE EXISTING WITH SECONDARY MONUMENT	EACH
642(10)	MONUMENT CASE	EACH
642(11)	ADJUST EXISTING MONUMENT CASE	EACH
642(12)	FINAL TRAVERSE	LUMP SUM
642(13)	BRIDGE SURVEY	LUMP SUM
642(13)	STRUCTURE ENCROACHMENT AS-BUILT	EACH
642(14)	PORTAL AREA RECORD SURVEY	LUMP SUM
642(15)	INTERSECTION SIGHT DISTANCE MEASUREMENT	EACH
642(16)	PASSING SIGHT DISTANCE MEASUREMENT	STATION
642(17)	SUPPLY AND SET RAILROAD CURVE TAB	LUMP SUM
643(1)	TRAFFIC MAINTENANCE	CALENDAR DAY
643(2)	TRAFFIC MAINTENANCE	LUMP SUM
643(3)	PERMANENT CONSTRUCTION SIGNS	LUMP SUM
643(12)	PORTABLE CONCRETE BARRIER	EACH
643(15)	FLAGGING	CONTINGENT SUM
643(16)	PILOT CAR	CONTINGENT SUM
643(19)	WIM DETOUR	LUMP SUM
643(20)	DETOUR	LUMP SUM
643(23)	TRAFFIC AND PARKING PRICE ADJUSTMENT	CONTINGENT SUM
643(23)	TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM

Index of Pay Items

Item #	Pay Item Description	Pay Unit
643 (25)	TRAFFIC CONTROL	CONTINGENT SUM
643 (27)	TEMPORARY GUARDRAIL	METER
643 (28)	FLEXIBLE MARKER	EACH
643 (29)	NEWSPAPER & RADIO ADVERTISEMENTS	CONTINGENT SUM
643 (29)	NEWSPAPER ADVERTISEMENTS	CONTINGENT SUM
643 (29)	PORTABLE TRAFFIC SIGNAL	LUMP SUM
643 (29)	TEMPORARY DETOUR BRIDGE	LUMP SUM
643 (29)	WIM DETOUR	LUMP SUM
643 (29B)	TEMPORARY BRIDGE (BRIDGE #597)	LUMP SUM
643 (29C)	TEMPORARY BRIDGE (BRIDGE #598)	LUMP SUM
643 (30)	TEMPORARY CROSSING	LUMP SUM
643 (31)	PUBLIC INFORMATION PROGRAM	LUMP SUM
643 (31)	PUBLIC INFORMATIONAL PROGRAM	LUMP SUM
643 (32)	PORTABLE TOILETS	EACH
643 (40)	TEMPORARY ELECTROLIER	CONTINGENT SUM
643 (41)	TEMPORARY SIGNAL SYSTEM	LUMP SUM
644 (1)	FIELD OFFICE	LUMP SUM
644 (1)	FIELD OFFICE MAINTENANCE AND MODIFICATIONS	CONTINGENT SUM
644 (2)	FIELD LABORATORY	LUMP SUM
644 (3)	CURING SHED	LUMP SUM
644 (6)	CONTRACTOR FURNISHED VEHICLES	LUMP SUM
644 (6)	VEHICLES	LUMP SUM
644 (6A)	ENGINEERING TRANSPORTATION	EACH
644 (8)	VEHICLE	EACH
645 (1)	TRAINING PROGRAM, 1 TRAINEE/APPRENTICE	LABOR HOUR
645 (1)	TRAINING PROGRAM, 2 TRAINEES/APPRENTICES	LABOR HOUR
645 (1)	TRAINING PROGRAM, 3 TRAINEES/APPRENTICES	LABOR HOUR
645 (1)	TRAINING PROGRAM, 4 TRAINEES/APPRENTICES	LABOR HOUR
645 (1)	TRAINING PROGRAM, 6 TRAINEES/APPRENTICES	LABOR HOUR
646 (1)	CPM SCHEDULING	LUMP SUM
647 (1)	WIDE PAD DOZER	CONTINGENT SUM
647 (1)	WIDE PAD DOZER, 48-KW MIN.	CONTINGENT SUM
647 (1A)	WIDE PAD DOZER, 65-HP MIN.	CONTINGENT SUM
647 (1A1)	BACKHOE, 4WD, 0.75 M ³ BUCKET, 56 KW, 4.4 M DEPTH	CONTINGENT SUM
647 (1A1)	BACKHOLE, SELF PROPELLED, 56 KW MINIMUM	CONTINGENT SUM
647 (1A1)	RUBBER TIRED BACKHOE, 4WD, 0.75 CM BUCKET, 48 KW MIN.	CONTINGENT SUM
647 (2)	WIDE PAD DOZER, 48-KW MIN.	HOUR
647 (2)	WIDE PAD DOZER, 65-HP MIN.	HOUR
647 (5)	BACKHOE, 4WD, 0.75 M ³ BUCKET, 56 KW, 4.4 M DEPTH	HOUR
647 (5)	BACKHOE, SELF-PROPELLED, 4WD, 1.0 CY BUCKET, 75 HP MIN, 14 FT DEPT	HOUR
647 (5)	RUBBER TIRED BACKHOE, 34 KW MINIMUM	HOUR
647 (6)	EXCAVATOR 75 KW MIN.	HOUR
647 (13)	4WD ARTICULATED WHEEL LOADER, 3 CY MIN., 150-HP MIN.	HOUR
647 (30)	LABORER	HOUR
651 (1)	EAGLE MONITORING	CONTINGENT SUM
655 (1)	PORTAL AREA FACILITES	LUMP SUM
660 (1)	TRAFFIC SIGNAL SYSTEM COMPLETE	LUMP SUM
660 (1-B)	TRAFFIC SIGNAL SYSTEM COMPLETE (BOGARD RD./CRUSEY ST.)	LUMP SUM
660 (1A)	HOMER/LAKE STREET SIGNAL PLUMB	LUMP SUM
660 (1A)	TRAFFIC SIGNAL SYSTEM COMPLETE (PARKS HIGHWAY & PALMER-WASILLA)	LUMP SUM
660 (1B)	TRAFFIC SIGNAL PLUMBING AT KOBUK STREET	LUMP SUM
660 (1B)	TRAFFIC SIGNAL SYSTEM COMPLETE (C STREET & O'MALLEY NORTH RAMP)	LUMP SUM
660 (1B)	TRAFFIC SIGNAL SYSTEM COMPLETE (INT'L AIRPORT RD & POSTMARK DR)	LUMP SUM
660 (1B)	TRAFFIC SIGNAL SYSTEM COMPLETE AT 4TH AVENUE	LUMP SUM
660 (1B)	TRAFFIC SIGNAL SYSTEM COMPLETE AT KENAI SPUR HIGHWAY	LUMP SUM
660 (1B)	TRAFFIC SIGNAL SYSTEM COMPLETE AT PARKS HWY	LUMP SUM

Index of Pay Items

Item #	Pay Item Description	Pay Unit
660 (1B)	TRAFFIC SIGNAL SYSTEM COMPLETE AT RASPBERRY ROAD	LUMP SUM
660 (1B)	TRAFFIC SIGNAL SYSTEM COMPLETE AT SOUTH RAMP	LUMP SUM
660 (1B)	TRAFFIC SIGNAL SYSTEM COMPLETE REGENCY DRIVE (NORTH)	LUMP SUM
660 (1B)	TRAFFIC SIGNAL SYSTEM COMPLETE, AT OLD SEWARD HIGHWAY	LUMP SUM
660 (1B)	TRAFFIC SIGNAL SYSTEM COMPLETE, OLD SEWARD HWY/E. 68TH AVENUE	LUMP SUM
660 (1B)	TRAFFIC SIGNAL SYSTEM COMPLETE, RASPBERRY ROAD	LUMP SUM
660 (1B)	TRAFFIC SIGNAL SYSTEM COMPLETE, WILLOW STREET	LUMP SUM
660 (1C)	TRAFFIC SIGNAL SYSTEM COMPLETE (C STREET & 100TH AVE.)	LUMP SUM
660 (1C)	TRAFFIC SIGNAL SYSTEM COMPLETE (PARKS HIGHWAY & CRUSEY STREET)	LUMP SUM
660 (1C)	TRAFFIC SIGNAL SYSTEM COMPLETE AT 64TH AVENUE	LUMP SUM
660 (1C)	TRAFFIC SIGNAL SYSTEM COMPLETE AT FRED MILLER STREET	LUMP SUM
660 (1C)	TRAFFIC SIGNAL SYSTEM COMPLETE AT MAIN STREET	LUMP SUM
660 (1D)	TRAFFIC SIGNAL SYSTEM COMPLETE (C STREET & DIMOND BLVD)	LUMP SUM
660 (1D)	TRAFFIC SIGNAL SYSTEM COMPLETE AT FOREST DRIVE	LUMP SUM
660 (1D)	TRAFFIC SIGNAL SYSTEM COMPLETE AT MT. VIEW DRIVE	LUMP SUM
660 (2)	FLASHING BEACON SYSTEM COMPLETE	LUMP SUM
660 (2A)	FIRE STATION FLASHING BEACON SYSTEM COMPLETE	LUMP SUM
660 (2B)	SCHOOL FLASHING BEACON SYSTEM COMPLETE	LUMP SUM
660 (3)	HIGHWAY LIGHTING SYSTEM COMPLETE	LUMP SUM
660 (3B)	HIGHWAY LIGHTING SYSTEM COMPLETE, KINCAID ROAD	LUMP SUM
660 (3B)	PARKING LOT LIGHTING SYSTEM COMPLETE	LUMP SUM
660 (4)	SIGN ILLUMINATION SYSTEM COMPLETE	LUMP SUM
660 (5A)	STRUCTURE ILLUMINATION SYSTEM COMPLETE, PEDESTRIAN UNDERCROSSING	LUMP SUM
660 (7)	TEMPORARY SIGNAL SYSTEM COMPLETE	LUMP SUM
660 (7B)	TEMPORARY SIGNAL SYSTEM COMPLETE (C STREET & O'MALLEY NORTH RAMP)	LUMP SUM
660 (7B)	TEMPORARY SIGNAL SYSTEM COMPLETE AT BRAGAW	LUMP SUM
660 (7B)	TEMPORARY SIGNAL SYSTEM COMPLETE AT FOXRIDGE WAY	LUMP SUM
660 (7B)	TEMPORARY SIGNAL SYSTEM COMPLETE AT OLD GLENN HWY/SOUTH BUSINESS B	LUMP SUM
660 (7B)	TEMPORARY SIGNAL SYSTEM COMPLETE AT PALMER-WASILLA HIGHWAY	LUMP SUM
660 (7B)	TEMPORARY SIGNAL SYSTEM COMPLETE, AT OLD SEWARD HIGHWAY	LUMP SUM
660 (7B)	TEMPORARY SIGNAL SYSTEM COMPLETE, OLD GLENN HIGHWAY AND EAGLE RIVE	LUMP SUM
660 (7B)	TEMPORARY SIGNAL SYSTEM COMPLETE, OLD SEWARD HWY/E. 76TH AVENUE	LUMP SUM
660 (7C)	TEMPORARY SIGNAL SYSTEM COMPLETE (C STREET & DIMOND BLVD)	LUMP SUM
660 (7C)	TEMPORARY SIGNAL SYSTEM COMPLETE AT CRUSEY STREET	LUMP SUM
660 (7C)	TEMPORARY SIGNAL SYSTEM COMPLETE AT OLD GLENN HWY/EALGE RIVER LOOP	LUMP SUM
660 (7C)	TEMPORARY SIGNAL SYSTEM COMPLETE AT PENLAND	LUMP SUM
660 (7C)	TEMPORARY SIGNAL SYSTEM COMPLETE AT RASPBERRY ROAD	LUMP SUM
660 (7C)	TEMPORARY SIGNAL SYSTEM COMPLETE, AT NEW SEWARD HIGHWAY	LUMP SUM
660 (7D)	TEMPORARY SIGNAL SYSTEM COMPLETE AT 64TH AVENUE	LUMP SUM
660 (7D)	TEMPORARY SIGNAL SYSTEM COMPLETE AT OLD GLENN HWY/NORTH EAGLE RIVE	LUMP SUM
660 (8)	TEMPORARY ILLUMINATION SYSTEM COMPLETE	LUMP SUM
660 (9)	BORED CASING 100 MM MINIMUM DIAMETER	METER
660 (9)	BORED CASING, 78 MM MINIMUM DIAMETER	METER
660 (9)	BORED CASINGS 3-INCH MINIMUM DIAMETER	LINEAR FOOT
660 (9B)	BORED CASING 155 MM MINIMUM DIAMETER	METER
660 (10)	HIGH TOWER LIGHTING SYSTEM COMPLETE	LUMP SUM
660 (11)	TRAFFIC LOOP	EACH
660 (11A)	TEMPORARY TRAFFIC LOOP	CONTINGENT SUM
660 (11A)	TRAFFIC LOOP	CONTINGENT SUM
660 (12)	CANTILEVER SIGN SUPPORTS	LUMP SUM
660 (12)	UNDERPASS LIGHTING SYSTEM COMPLETE	LUMP SUM
660 (13)	RELOCATE ELECTROLIER	EACH
660 (13A)	ELECTROLIER	EACH
660 (13A)	ELECTROLIER REMOVAL	EACH
660 (13A)	OFFSET ELECTROLIER	EACH
660 (14)	ADVANCE WARNING SYSTEM FOR SCHOOL CROSSING	LUMP SUM

Index of Pay Items

Item #	Pay Item Description	Pay Unit
660(14)	SALVAGE EXISTING ELECTROLIER	EACH
660(14)	STEEL CASING	METER
660(14)	TEMPORARY ELECTROLIER	CONTINGENT SUM
660(14T)	TEMPORARY TRAFFIC DETECTOR LOOP	CONTINGENT SUM
660(15)	DECORATIVE LIGHTS	LUMP SUM
660(15)	ELECTROLIER & FOUNDATION	EACH
660(15)	SALVAGE EXISTING HIGH TOWER	LUMP SUM
660(15)	SIGNAL REPAIR	CONTINGENT SUM
660(16)	RELOCATE JUNCTION BOX	EACH
660(16)	REMOVE AND REPLACE JUNCTION BOX	EACH
660(17)	REPLACE LUMINAIR, LAMP AND BALLAST	EACH
660(17)	TRAFFIC SIGNAL MODIFICATIONS	LUMP SUM
660(17A)	TRAFFIC SIGNAL MODIFICATIONS COMPLETE AT PENLAND	LUMP SUM
660(17B)	TRAFFIC SIGNAL MODIFICATIONS AT 15TH AVENUE & E STREET	LUMP SUM
660(17B)	TRAFFIC SIGNAL MODIFICATIONS AT 4TH AVENUE	LUMP SUM
660(17B)	TRAFFIC SIGNAL MODIFICATIONS AT A ST & 32ND AVE	LUMP SUM
660(17B)	TRAFFIC SIGNAL MODIFICATIONS AT BONIFACE PKWY. AND 24TH AVE.	LUMP SUM
660(17B)	TRAFFIC SIGNAL MODIFICATIONS AT OLD GLENN HIGHWAY AND EAGLE RIVER	LUMP SUM
660(17B)	TRAFFIC SIGNAL MODIFICATIONS AT SEWARD HWY & FIREWEED LANE	LUMP SUM
660(17B)	TRAFFIC SIGNAL MODIFICATIONS COMPLETE AT DEBARR	LUMP SUM
660(17B)	TRAFFIC SIGNAL SYSTEM MODIFICATIONS AT OLD GLENN HWY/SOUTH BUSINES	LUMP SUM
660(17C)	TRAFFIC SIGNAL MODIFICATIONS AT 15TH AVENUE & C STREET	LUMP SUM
660(17C)	TRAFFIC SIGNAL MODIFICATIONS AT A ST. & BENSON BLVD.	LUMP SUM
660(17C)	TRAFFIC SIGNAL MODIFICATIONS AT BONIFACE PKWY. & N. LIGHTS BLVD.	LUMP SUM
660(17C)	TRAFFIC SIGNAL MODIFICATIONS AT OLD GLENN HIGHWAY AND BUSINESS BOU	LUMP SUM
660(17C)	TRAFFIC SIGNAL SYSTEM MODIFICATIONS AT OLD GLENN HWY/EAGLE RIVER L	LUMP SUM
660(17C)	TRAFFIC SIGNAL SYSTEM MODIFICATIONS COMPLETE AT REEVE	LUMP SUM
660(17D)	TRAFFIC SIGNAL MODIFICATIONS AT 15TH AVENUE & CORDOVA STREET	LUMP SUM
660(17D)	TRAFFIC SIGNAL MODIFICATIONS AT C STREET AND 36TH AVE.	LUMP SUM
660(17D)	TRAFFIC SIGNAL MODIFICATIO AT A ST. & NORTHERN LIGHTS BLVD.	LUMP SUM
660(17D)	TRAFFIC SIGNAL SYSTEM MODIFICATIONS AT OLD GLENN HWY/NORTH EAGLE R	LUMP SUM
660(17E)	TRAFFIC SIGNAL MODIFICATIONS AT 15TH AVENUE & GAMBELL STREET	LUMP SUM
660(17E)	TRAFFIC SIGNAL MODIFICATIONS AT A ST. & FIREWEED LANE	LUMP SUM
660(17E)	TRAFFIC SIGNAL MODIFICATIONS AT C STREET AND BENSON BLVD.	LUMP SUM
660(17F)	TRAFFIC SIGNAL MODIFICATIONS AT 15TH AVENUE & INGRA STREET	LUMP SUM
660(17F)	TRAFFIC SIGNAL MODIFICATIONS AT C STREET AND N. LIGHTS BLVD.	LUMP SUM
660(17G)	TRAFFIC SIGNAL MODIFICATIONS AT LAKE OTIS PKWY. AND 36TH AVE.	LUMP SUM
660(17H)	TRAFFIC SIGNAL MODIFICATIONS AT LAKE OTIS PKWY. AND N. LIGHTS BLVD	LUMP SUM
660(17I)	TRAFFIC SIGNAL MODIFICATIONS AT LAKE OTIS PKWY. AND E. 20TH AVE.	LUMP SUM
660(18)	ADJUST JUNCTION BOX	EACH
660(18A)	REMOVE AND REPLACE JUNCTION BOX	EACH
660(19)	400-MM BY 450-MM LED PEDESTRIAN MODULE	EACH
660(19)	REPLACE LUMINAIRE, LAMP AND BALLAST	EACH
660(20)	50 MM HDPE CONDUIT	METER
660(20)	ELECTRICAL SYSTEM	LUMP SUM
660(20)	HIGHWAY LIGHTING SYSTEM MODIFICATIONS	LUMP SUM
660(20)	INTERFACE BASE	EACH
660(20)	RAILROAD CROSSING SIGNALIZATION	LUMP SUM
660(21)	SIGNAL MAST ARM SIGN SUPPORT	EACH
660(21A)	200-MM GREEN BALL LED SIGNAL MODULE	EACH
660(21B)	200-MM RED BALL LED SIGNAL MODULE	EACH
660(21C)	300-MM GREEN BALL LED SIGNAL MODULE	EACH
660(21D)	300-MM RED BALL LED SIGNAL MODULE	EACH
660(21E)	300-MM GREEN ARROW LED SIGNAL MODULE	EACH
660(21F)	300-MM RED ARROW LED SIGNAL MODULE	EACH
660(22)	ILLUMINATION PRICE ADJUSTMENT	CONTINGENT SUM

Index of Pay Items

Item #	Pay Item Description	Pay Unit
660(22)	SIGNAL MAST ARM SIGN SUPPORT WITH LUMINAIRE	EACH
660(23)	HIGH TOWER ELECTROLIER & FOUNDATION	EACH
660(24)	2-INCH RMC	LINEAR FOOT
660(24-3)	3-INCH RMC	LINEAR FOOT
660(24-50)	50 MM RMC	METER
660(24-75)	75 MM RMC	METER
660(24C)	103 MM RMC	METER
660(24C)	POLYETHYLENE CONDUIT, 50 MM MINIMUM DIAMETER	METER
660(26)	SIGNAL SYSTEM TIMING AND ADJUSTMENTS	CONTINGENT SUM
660(28)	PEDESTRIAN LIGHTING SYSTEM COMPLETE	LUMP SUM
660(28)	PEDESTRIAN UNDERCROSSING ILLUMINATION SYSTEM COMPLETE	LUMP SUM
660(28)	TRAIL LIGHTING SYSTEM COMPLETE	LUMP SUM
660(28A)	PEDESTRIAN GUARDRAIL LIGHTING SYSTEM COMPLETE	LUMP SUM
660(28B)	ILLUMINATED SEATWALL SYSTEM COMPLETE	LUMP SUM
660(29)	TYPE IA JUNCTION BOX	EACH
660(30)	TYPE II JUNCTION BOX	EACH
660(31)	TYPE 3 JUNCTION BOX	EACH
660(32)	REMOVE AND REINSTALL HIGH TOWER	EACH
660(34)	SALVAGE SIGNAL SYSTEM COMPLETE	LUMP SUM
660(34B)	SALVAGE SIGNAL SYSTEM COMPLETE AT RASPBERRY ROAD	LUMP SUM
660(35)	NOISE BARRIER LIGHTING SYSTEM COMPLETE	LUMP SUM
660(36)	TRAFFIC CONTROLLER PREPARATION	CONTINGENT SUM
660(37)	3 CONDUCTOR #8 CABLE	LINEAR FOOT
660(37)	RELOCATE PRIVATE ELECTROLIER	CONTINGENT SUM
660(38)	POWER SUPPLY AND LIGHTING	EACH
660(38)	UTILITY SERVICE CONNECT	CONTINGENT SUM
660(38A)	SITE 3, PORTAGE	LUMP SUM
660(38B)	SITE 12, SEWARD HWY, BIRD POINT	LUMP SUM
660(38C)	SITE 15, SEWARD HWY, MCHUGH CREEK	LUMP SUM
660(38D)	SITE 19, SEWARD HWY & HUFFMAN ROAD	LUMP SUM
660(38E)	SITE 21, HILLSIDE RD. & UPPER HUFFMAN	LUMP SUM
660(38F)	SITE 27, GLENN HWY SOUTH OF WEIGHT STATION	LUMP SUM
660(38G)	SITE 30, GLENN HWY. @ EAGLE RIVER HILL & BRIDGES	LUMP SUM
660(38H)	SITE 35, GLENN HWY @ 2ND KNIK RIVER BRIDGE	LUMP SUM
660(40)	REPLACE LOWERING DEVICE AND LUMINAIRES	EACH
660(41)	HIGH TOWER LOWERING AND LIFTING PLAN	LUMP SUM
660(42)	HIGH TOWER POLE & FOUNDATION REMOVAL	EACH
660(43)	RACEWAY MODIFICATIONS	LUMP SUM
661(1)	LOAD CENTER, TYPE 1	EACH
661(2)	LOAD CENTER, TYPE 1A	EACH
661(3)	LOAD CENTER, TYPE 2	EACH
661(3A)	LOAD CENTER, TYPE 2A	EACH
661(4)	LOAD CENTER, TYPE 3	EACH
661(5)	MODIFY EXISTING LOAD CENTER	EACH
661(6A)	TRANSFORMER, 5 KVA	EACH
661(6B)	TRANSFORMER, 7.5 KVA	EACH
661(6B)	TRANSFORMER, 7.5 kVA	EACH
661(6C)	TRANSFORMER, 10 KVA	EACH
661(7)	FURNISH 25 KVA TRANSFORMER	EACH
661(7)	RELOCATE EXISTING DISTRIBUTION CENTER	EACH
661(7)	REMOVE EXISTING LOAD CENTER	EACH
661(7A)	RELOCATE EXISTING LOAD CENTER	LUMP SUM
661(8)	FURNISH AND INSTALL 25 KVA TRANSFORMER	EACH
662(1)	ELECTRICAL SYSTEM	LUMP SUM
662(1)	SIGNAL INTERCONNECT	METER
662(2)	SIGNAL INTERCONNECT MODIFICATIONS	LUMP SUM

Index of Pay Items

Item #	Pay Item Description	Pay Unit
662(2)	SIGNAL INTERCONNECT MODIFICATIONS	LUMP SUM
662(5)	MEDIUM VOLTAGE DISTRIBUTION SYSTEM COMPLETE	LUMP SUM
663(1)	53 MM HDPE CONDUIT	METER
663(1)	GENERATOR MUFFLER	LUMP SUM
663(1)	MEDIUM VOLTAGE THREE PHASE PAD MOUNT TRANSFORMERS, 75 KVA COMPLETE	EACH
663(2)	FIBER OPTIC CABLE	METER
663(3)	COMMUNICATIONS VAULT	EACH
664(1)	COMMUNICATION CONDUIT SYSTEM COMPLETE	LUMP SUM
664(2A)	OVERHEIGHT VEHICLE DETECTION SYSTEM, GLENN HIGHWAY SOUTHBOUND	LUMP SUM
664(2B)	OVERHEIGHT VEHICLE DETECTION SYSTEM, GLENN HIGHWAY NORTHBOUND	LUMP SUM
665(1)	TRAFFIC SIGNAL MONITORING SYSTEM COMPLETE	CONTINGENT SUM
669(1)	AUTOMATED TRAFFIC RECORDERS	LUMP SUM
669(1A)	AUTOMATED TRAFFIC RECORDER, H-1	LUMP SUM
669(1B)	AUTOMATED TRAFFIC RECORDER, H-2	LUMP SUM
669(1B)	AUTOMATED TRAFFIC RECORDERS, AVC H2	LUMP SUM
669(1C)	AUTOMATED TRAFFIC RECORDERS, AVC H3	LUMP SUM
669(1D)	AUTOMATED TRAFFIC RECORDERS, AVC H4	LUMP SUM
669(1E)	AUTOMATED TRAFFIC RECORDERS, AVC H5	LUMP SUM
669(1F)	AUTOMATED TRAFFIC RECORDERS, AVC H6	LUMP SUM
669(1G)	AUTOMATED TRAFFIC RECORDERS, AVC H7	LUMP SUM
669(1H)	AUTOMATED TRAFFIC RECORDERS, AVC H8	LUMP SUM
669(1I)	AUTOMATED TRAFFIC RECORDERS, AVC H9	LUMP SUM
669(1J)	AUTOMATED TRAFFIC RECORDERS, AVC H10	LUMP SUM
669(1K)	AUTOMATED TRAFFIC RECORDERS, AVC H11	LUMP SUM
669(1L)	AUTOMATED TRAFFIC RECORDERS, AVC H12	LUMP SUM
669(1M)	AUTOMATED TRAFFIC RECORDERS, AVC H13	LUMP SUM
669(1N)	AUTOMATED TRAFFIC RECORDERS, WIM H14	LUMP SUM
669(1O)	AUTOMATED TRAFFIC RECORDERS, WIM H15	LUMP SUM
669(2)	AUTOMATED TRAFFIC RECORDER	EACH
669(2)	AUTOMATIC TRAFFIC RECORDER	EACH
670(1)	PAINTED TRAFFIC MARKINGS	LUMP SUM
670(1A)	PAINTED PARKING LOT STRIPING	LUMP SUM
670(4)	TRANSVERSE PAVEMENT MARKING LINES	SQUARE METER
670(5)	TRANSVERSE MARKINGS, WORDS AND SYMBOLS	EACH
670(8)	RECESSED PAVEMENT MARKERS	EACH
670(9)	REMOVAL OF PAVEMENT MARKINGS	METER
670(9A)	REMOVAL OF PAVEMENT MARKINGS	EACH
670(10)	METHYL METHACRYLATE PAVEMENT MARKINGS	LUMP SUM
670(10A)	METHYL METHACRYLATE PAVEMENT MARKINGS	LITER
670(10B)	METHYL METHACRYLATE PAVEMENT MARKINGS	LITER
670(10B)	METHYL METHACRYLATE PAVEMENT MARKINGS, SURFACE APPLIED	LITER
670(10C)	METHYL METHACRYLATE PAVEMENT MARKINGS, INLAYED	LITER
670(10C)	METHYL METHACRYLATE PAVEMENT MARKINGS, INLAY	LITER
670(10D)	MILLING FOR INLAYED MARKINGS	METER
670(11)	DURABLE PAVEMENT MARKINGS	SQUARE FOOT
670(12)	METHYL METHACRYLATE TRANVERSE MARKINGS, WORDS AND SYMBOLS	EACH
670(13)	DURABLE PAVEMENT MARKINGS	STATION
670(14)	INLAID RR MARKINGS	EACH
670(15)	INLAID STOP BARS	EACH
670(16)	PATHWAY MARKINGS	EACH
680(1)	100 MM PVC TELEPHONE CONDUIT INSTALLATION	LUMP SUM
680(1)	100 MM TELEPHONE CONDUIT INSTALLATION	METER
680(1)	4 INCH PVC CONDUIT	METER
680(1)	4-INCH POLYETHYLENE PIPE	LUMP SUM
680(1-100)	100 MM CONDUIT CROSSING	METER
680(1-100)	100 MM FUTURE USE CONDUIT CROSSING	METER

Index of Pay Items

Item #	Pay Item Description	Pay Unit
680(1-100)	FURNISH AND INSTALL 100 MM G.I.P. CONDUIT	METER
680(1A)	1-50 MM TELEPHONE CONDUIT INSTALLATION	METER
680(1B)	2-50 MM TELEPHONE CONDUIT INSTALLATION	METER
680(1C)	2-50 MM TELEPHONE CONDUIT INSTALLATION	METER
680(2)	2 INCH HDPE INNERDUCT	METER
680(2)	TELECOMMUNICATIONS AS-BUILTS	LUMP SUM
680(2)	TELECOMMUNICATIONS ASBUILTS	LUMP SUM
680(2)	TELEPHONE AS-BUILTS	LUMP SUM
680(3-1)	2 INCH PVC CONDUIT	METER
680(3-1)	50 MM PVC CONDUIT	METER
680(3-2)	100 MM PVC CONDUIT	METER
680(3-2)	INSTALL 4 INCH PVC CONDUIT	METER
680(3A-1)	2 INCH PVC CONDUIT SCHEDULE 40	METER
680(3A-2)	4 INCH PVC CONDUIT SCHEDULE 40	METER
680(3B-1)	2 INCH FIBERGLASS CONDUIT	METER
680(3B-2)	4 INCH FIBERGLASS CONDUIT	METER
680(3B-3)	6 INCH FIBERGLASS CONDUIT	METER
680(4-1)	INSTALL 50 MM FRE CONDUIT	METER
680(4-1A)	1-100 MM PVC TELEPHONE DUCT	METER
680(4-1B)	50 MM PVC TELEPHONE DUCT	METER
680(4-1C)	100 MM PVC TELEPHONE DUCT	METER
680(4-1D)	100 MM & 50 MM PVC TELEPHONE DUCT	METER
680(4-2)	2-100 MM PVC TELEPHONE DUCT	METER
680(4-2)	INSTALL 100 MM FRE CONDUIT	METER
680(4-2A)	2-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT	LINEAR FOOT
680(4-3A)	3-100 MM PVC TELEPHONE DUCT	METER
680(4-3A)	3-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT	LINEAR FOOT
680(4-3B)	3-30 MM HDPE TELECOMMUNICATIONS DUCT	METER
680(4-3C)	3-100 MM PVCW/ 8-30 MM HDPE INNERDUCT TELECOMMUNICATIONS DUCT	METER
680(4-4)	4-100 MM PVC TELECOMMUNICATIONS DUCT	METER
680(4-4A)	4-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT	LINEAR FOOT
680(4-5A)	5-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT	LINEAR FOOT
680(4-6)	6-100 MM PVC TELECOMMUNICATIONS DUCT	METER
680(4-6A)	6-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT	LINEAR FOOT
680(4-6B)	6-4-INCH SAND ENCASED TELEPHONE PVC DUCT	LINEAR FOOT
680(4-8A)	8-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT	LINEAR FOOT
680(4-8B)	8-4-INCH SAND ENCASED TELEPHONE DUCT PVC DUCT	LINEAR FOOT
680(4-9)	9-100 MM PVC TELECOMMUNICATIONS DUCT	METER
680(4-103)	103 MM PVC CONDUIT	METER
680(4-10A)	10-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT	LINEAR FOOT
680(4-12)	12-100 MM PVC TELECOMMUNICATIONS DUCT	METER
680(4-13)	13-100 MM PVC TELECOMMUNICATIONS DUCT	METER
680(4-15)	15-100 MM PVC TELECOMMUNICATIONS DUCT	METER
680(4-16)	16-100 MM PVC TELECOMMUNICATIONS DUCT	METER
680(4-18)	18-100 MM PVC TELECOMMUNICATIONS DUCT	METER
680(4-24)	24-100 MM PVC TELECOMMUNICATIONS DUCT	METER
680(5)	1.8 M X 1.8 M X 1.8 M MANHOLE INSTALLATION	EACH
680(5)	INSTALL MANHOLES COLLARS	EACH
680(5A)	TYPE V MANHOLE	EACH
680(5B)	CLASS A MANHOLE	EACH
680(6)	FURNISH AND INSTALL TELEPHONE HANDHOLES AND/OR VAULT	EACH
680(6)	INSTALL TELECOMMUNICATIONS HANDHOLE	EACH
680(6)	INSTALL TELEPHONE HANDHOLES	EACH
680(6)	INSTALL VAULT	EACH
680(6-100)	FURNISH AND INSTALL MTA DUCT BANK CROSSING	METER
680(6A)	FURNISH TELEPHONE HANDHOLE	EACH

Index of Pay Items

Item #	Pay Item Description	Pay Unit
680(6A)	INSTALL VAULT, ACS (4878)	EACH
680(6B)	INSTALL TELEPHONE VAULT	EACH
680(6B)	INSTALL VAULT, GCI	EACH
680(6C)	REMOVAL OF VAULT, GCI	EACH
680(7)	DUCT CAP	METER
680(8)	INSTALL ANCHOR CROSS PLATE	EACH
680(8)	PEDESTAL INSTALLATION	EACH
680(9)	INSTALL PEDESTAL	EACH
680(9)	TELEPHONE/TELEVISION AS-BUILT	LUMP SUM
680(10)	BURIED MAGNETIC LOCATOR ASSEMBLY UNIT	EACH
680(10)	FURNISH AND INSTALL SINGLE INNERDUCT	METER
680(10)	TRENCH	METER
680(10)	TRENCH EXCAVATION AND BACKFILL	METER
680(10)	WOOD POST	EACH
680(11)	FURNISH AND INSTALL TWO INNERDUCTS	METER
680(11A)	INSTALL TELEPHONE CABLES INTO EXISTING BURIED PLANT HOUSING	EACH
680(11B)	RELOCATED BURIED TELEPHONE CABLE	LINEAR FOOT
680(12)	INSTALL THREE INNERDUCTS	METER
680(13)	FURNISH TWO AND INSTALL FIVE INNERDUCTS	METER
680(13)	SPLICE KIT	EACH
680(14)	INSTALL TWO CONDUITS	METER
680(15)	INSTALL 2 CONDUITS, 3 INNERDUCTS, FURNISH & INSTALL 2 INNERDUCTS	METER
680(16)	INSTALL 2 CONDUITS AND 3 INNERDUCTS, CONCRETE ENCASED	METER
680(17)	INSTALL FIBER OPTIC CABLE	METER
680(18)	2 INCH RISER	EACH
680(19A)	SWEEP CONDUIT, 2" PVC, 11.25 DEG, 4' RADIUS	EACH
680(19B)	SWEEP CONDUIT, 2" PVC, 22.5 DEG, 4' RADIUS	EACH
680(19C)	SWEEP CONDUIT, 2" PVC, 30 DEG, 4' RADIUS	EACH
680(19D)	SWEEP CONDUIT, 2" PVC, 45 DEG, 4' RADIUS	EACH
680(19E)	SWEEP CONDUIT, 2" PVC, 60 DEG, 4' RADIUS	EACH
680(19F)	SWEEP CONDUIT, 2" PVC, 90 DEG, 4' RADIUS	EACH
680(19G)	SWEEP CONDUIT, 4" PVC, 22.5 DEG, 4' RADIUS	EACH
680(19H)	SWEEP CONDUIT, 4" PVC, 30 DEG, 4' RADIUS	EACH
680(19I)	SWEEP CONDUIT, 4" PVC, 45 DEG, 4' RADIUS	EACH
680(19J)	SWEEP CONDUIT, 4" PVC, 60 DEG, 4' RADIUS	EACH
680(19K)	SWEEP CONDUIT, 4" PVC, 90 DEG, 4' RADIUS	EACH
680(20A)	SWEEP CONDUIT, 4" FIBERGLASS, 22.5 DEG, 4' RADIUS	EACH
680(20B)	SWEEP CONDUIT, 4" FIBERGLASS, 45 DEG, 4' RADIUS	EACH
680(20C)	SWEEP CONDUIT, 6" FIBERGLASS, 22.5 DEG, 4' RADIUS	EACH
680(20D)	SWEEP CONDUIT, 6" FIBERGLASS, 90 DEG, 4' RADIUS	EACH
681(1)	15 KV POWER LINE RELOCATION	LUMP SUM
681(1-2PV)	CONDUIT, 1-2" SCHEDULE 40 PVC	METER
681(1-4)	CONDUIT, 1-4" SCHEDULE 40 PVC	METER
681(1-4HD)	CONDUIT, 1-50 MM	METER
681(1-4PV)	CONDUIT, 1-100MM PVC	METER
681(1-4S)	CONDUIT, 1-4" RIGID STEEL	METER
681(1-6)	CONDUIT, 1-6" SCHEDULE 40 PVC	METER
681(1-290P)	SWEEP CONDUIT 1-2", 90 DEG SCHEDULE 40 PVC	EACH
681(1-445S)	SWEEP CONDUIT, 4" 45 DEG RIGID STEEL	EACH
681(1-490P)	SWEEP CONDUIT, 1-4", 90 DEG SCHEDULE 40 PVC	METER
681(1-490S)	SWEEP CONDUIT, 4", 90 DEG RIGID STEEL	EACH
681(1-490S)	SWEEP CONDUIT, 4" , 90 DEG, RIGID STEEL	EACH
681(1-645R)	SWEEP CONDUIT, 6", 45 DEG RIGID STEEL	METER
681(1-645R)	SWEEP CONDUIT, 6", 45 DEG, RIGID STEEL	EACH
681(1-690S)	SWEEP CONDUIT, 6", 90 DEG RIGID STEEL	EACH
681(1-690S)	SWEEP CONDUIT, 6", 90 DEG, RIGID STEEL	EACH

Index of Pay Items

Item #	Pay Item Description	Pay Unit
681(2-4PV)	CONDUIT, 2-100 MM PVC	METER
681(2-6PV)	CONDUIT, 2-150 MM PVC	METER
681(2-6S)	CONDUIT, 1-6" RIGID STEEL	METER
681(2-2S)	CONDUIT, 2-50 MM STEEL	METER
681(2-4PV)	CONDUIT, 2-100 MM STEEL	METER
681(3)	TRENCH EXCAVATION AND BACKFILL	METER
681(CON)	CONCRETE ENCASED DUCT BANK	METER
681(12)	ELECTRICAL TRANSFORMER PADS	EACH
681(12)	PEDESTAL ASSEMBLY, SECONDARY PEDESTAL	EACH
681(12)	UG TRANSFORMER VAULT AND PAD ASSEMBLY, POLY	EACH
681(12)	UG TRANSFORMER VAULT, PAD, AND LID ASSEMBLY	EACH
681(12A)	ELECTRICAL TRANSFORMER PAD LID	EACH
681(12A)	TRANSFORMER VAULT AND PAD ASSEMBLY, CONCRETE	EACH
681(12B)	CONCRETE LID WITH DOOR	EACH
681(12B)	ELECTRICAL TRANSFORMER PADS CONCRETE	EACH
681(12C)	ELECTRICAL TRANSFORMER PADS LID, TYPE II	EACH
681(12C)	PRE-CAST CONCRETE TRANSFORMER VAULT AND PAD ASSEMBLY	EACH
681(12D)	PADMOUNT TRANSFORMER, 75KVA, 120/208V	EACH
681(12E)	PADMOUNT TRANSFORMER, 150KVA, 277/480V	EACH
681(13)	FIBERGLASS PAD ASSEMBLY, TYPE I	EACH
681(13)	PAD AND GROUND ROD ASSEMBLY FOR 3 PHASE	EACH
681(13)	PME FIBERGLASS VAULT AND PAD ASSEMBLY	EACH
681(13A)	FIBERGLASS, PAD ASSEMBLY, TYPE II	EACH
681(13A)	PAD ASSEMBLY, 25-250 KVA, SINGLE PHASE CONCRETE PAD	EACH
681(13B)	PAD ASSEMBLY, 75-750 KVA, THREE PHASE CONCRETE PAD	EACH
681(13C)	PAD ASSEMBLY, 600A, SWITCH CABINET	EACH
681(14)	ENCLOSURE ASSEMBLY, 1 PHASE	EACH
681(14)	GUARD POST ASSEMBLY	EACH
681(14A)	UG ENCLOSURE ASSEMBLY, 3 PHASE	EACH
681(15A)	GROUND ROD ASSEMBLY	EACH
681(15B)	GROUND ROD	EACH
681(16)	SECONDARY PEDESTAL	EACH
681(16)	TRENCH	METER
681(17)	UNDERGROUND LOCATE TARGET	EACH
681(18-3)	CONDUIT, 3-150 STEEL	METER
681(20)	ELECTRICAL AS-BUILTS	LUMP SUM
681(20)	INSTALL CONCRETE VAULT	EACH
681(26A)	STREET LIGHT SYSTEM INSTALLATION COMPLETE	LUMP SUM
681(26B)	STREET LIGHT SYSTEM RETIREMENT COMPLETE	LUMP SUM
681(27A)	GUY POLE FACILITIES INSTALLATION COMPLETE	LUMP SUM
681(27B)	GUY POLE FACILITIES RETIREMENT COMPLETE	LUMP SUM
681(28)	TEMPORARY POLE INSTALLATION COMPLETE	LUMP SUM
681(30)	EQUIPMENT NUMBER	EACH
681(31)	OH FAULT INDICATOR	EACH
681(32A)	UG WARNING SIGN AND POST	EACH
681(32B)	MARKER FLAG	EACH
681(34)	UG PRIMARY RISER	EACH
681(35)	UG PRIMARY ELBOW, 1/0 25KV	EACH
681(36)	60 INCH UG ENCLOSURE AND COVER ASSEMBLY, 3 PHASE	EACH
681(37A)	1 PHASE UG PRIMARY JUNCTION, LB 25 KV 4 PT	EACH
681(37B)	3 PHASE UG PRIMARY JUNCTION, LB 25KV 3 PT	EACH
681(37C)	3 PHASE UG PRIMARY JUNCTION, LB 25KV 4 PT	EACH
681(38A)	UG PRIMARY SPLICE, 350 MCM 25KV	EACH
681(38B)	UG SECONDARY SPLICE	EACH
681(39A)	UG PRIMARY ELBOW, 350 MCM 600A	EACH
681(39B)	UG PRIMARY RECEPTACLE CAP, 25 KV	EACH

Index of Pay Items

Item #	Pay Item Description	Pay Unit
681(39C)	UG PRIMARY TERMINATOR, 350 MCM 25 KV	EACH
681(39D)	UG PRIMARY TERMINATOR, 1/0 25KV	EACH
681(39E)	UG PRIMARY FAULT INDICATOR	EACH
681(40A)	PADMOUNT SWITCH GEAR, PMH-9	EACH
681(40B)	PADMOUNT SWITCH GEAR, PMH-11	EACH
681(41A)	UG PRIMARY CABLE 1/0, 25KV	METER
681(41B)	UG PRIMARY CABLE 1/0, 25KV, 3 CONDUCTOR	METER
681(42)	2/0 STRANDED COPPER, BARE	METER
681(43)	UG PRIMARY CABLE, 350 MCM AL, EPR, 25KV, 3 CONDUCTOR	METER
681(44A)	SERVICE DROP, 1/0 AL TPLX	METER
681(44B)	SERVICE DROP, 1/0 AL UTX	METER
681(44C)	SERVICE DROP, #2 AL USE	METER
681(44D)	SERVICE DROP, #2 AL UTX	METER
681(44E)	SERVICE DROP, 4/0 AL USE	METER
681(44F)	SERVICE DROP, 4/0 AL UTX	METER
681(45)	UG SECONDARY CONNECTOR, 6 OUTLET	EACH
681(46A)	SERVICE DROP, 1 PHASE, 250 MCM AND UNDER	EACH
681(46B)	SERVICE DROP, 3 PHASE, 250 MCM AND UNDER	EACH
681(48)	S & C FUSE UNIT	EACH
681(50A)	150 MM FIBERGLASS CONDUIT	METER
681(50B)	50 MM HDPE CONDUIT	METER
681(50C)	75 MM PVC CONDUIT SCHEDULE 40	METER
681(50D)	4 INCH PVC CONDUIT SCHEDULE 40	METER
681(50E)	6 INCH PVC CONDUIT SCHEDULE 40	METER
681(50F)	2 INCH RIGID CONDUIT	METER
681(50G)	4 INCH RIGID CONDUIT	METER
681(50H)	6 INCH RIGID CONDUIT	METER
681(51B)	SWEEP CONDUIT, 6" RIGID STEEL, 30 DEG, 4' RADIUS	EACH
681(51D)	SWEEP CONDUIT, 3" RIGID STEEL, 45 DEG, 4' RADIUS	EACH
681(51E)	SWEEP CONDUIT, 4" RIGID STEEL, 45 DEG, 4' RADIUS	EACH
681(51G)	SWEEP CONDUIT, 4" RIGID STEEL, 30 DEG, 4' RADIUS	EACH
681(51H)	SWEEP CONDUIT, 3" RIGID STEEL, 22.5 DEG, 4' RADIUS	EACH
681(51I)	SWEEP CONDUIT, 4" RIGID STEEL, 22.5 DEG, 4' RADIUS	EACH
681(51J)	SWEEP CONDUIT, 6" RIGID STEEL, 22.5 DEG, 4' RADIUS	EACH
681(51K)	SWEEP CONDUIT, 6" RIGID STEEL, 11.25 DEG, 4' RADIUS	EACH
681(51L)	SWEEP CONDUIT, 6" FIBERGLASS, 22.5 DEG, 4' RADIUS	EACH
681(51M)	SWEEP CONDUIT, 6" FIBERGLASS, 45 DEG, 4' RADIUS	EACH
681(61A)	REMOVAL OF GROUND	EACH
681(61B)	REMOVAL OF GROUND, POLE BUTT PLATE	EACH
681(62)	REMOVAL OF EQUIPMENT NUMBER	EACH
681(63)	REMOVAL OF OH FAULT INDICATOR	EACH
681(64A)	REMOVAL OF UG TRANSFORMER PAD	EACH
681(64B)	REMOVAL OF UG TRANSFORMER PAD, PLASTIC	EACH
681(64C)	REMOVAL OF MARKER FLAG	EACH
681(64D)	REMOVAL OF UG TRANSFORMER VAULT AND PAD ASSEMBLY	EACH
681(64E)	REMOVAL OF CONCRETE TRANSFORMER VAULT AND PAD	EACH
681(64F)	REMOVAL OF TRANSFORMER VAULT, PAD, AND LID ASSEMBLY	EACH
681(64G)	REMOVAL OF CONCRETE LID WITH DOOR	EACH
681(64H)	REMOVAL OF PME FIBERGLASS VAULT AND PAD ASSEMBLY	EACH
681(65)	REMOVAL OF UG PRIMARY RISER	EACH
681(66A)	REMOVAL OF UG ENCLOSURE, 4 PT, 25 KV	EACH
681(66B)	REMOVAL OF UG PRIMARY ELBOW, 1/0 25KV	EACH
681(66C)	REMOVAL OF 60 INCH UG ENCLOSURE & COVER ASSEMBLY, 3 PHASE	EACH
681(67A)	REMOVAL OF UG PRIMARY JUNCTION, LB 25 KV, 2 PT	EACH
681(67B)	REMOVAL OF UG PRIMARY JUNCTION, LB 25KV, 4 PT	EACH
681(68A)	REMOVAL OF UG PRIMARY SPLICE, 1/0 25KV	EACH

Index of Pay Items

Item #	Pay Item Description	Pay Unit
681(68B)	REMOVAL OF UG PRIMARY SPLICE, 350 MCM, 25KV	EACH
681(68C)	REMOVAL OF UG SECONDARY SPLICE	EACH
681(69A)	REMOVAL OF UG PRIMARY ELBOW, 350 MCM, 600A	EACH
681(69B)	REMOVAL OF UG PRIMARY RECEPTACLE CAP, 25KV	EACH
681(69C)	REMOVAL OF UG PRIMARY TERMINATOR, 1/0 25KV	EACH
681(69D)	REMOVAL OF UG PRIMARY FAULT INDICATOR	EACH
681(69E)	REMOVAL OF GROUND ROD	EACH
681(69F)	REMOVAL OF GROUND ROD PAD ASSEMBLY, 3 PHASE	EACH
681(69G)	REMOVAL OF UG PRIMARY TERMINATOR, 350 MCM, 25 KV	EACH
681(70)	REMOVAL OF PADMOUNT SWITCH GEAR, PMH-9	EACH
681(71A)	REMOVAL OF UG PRIMARY CABLE, 1/0 25KV	METER
681(71B)	REMOVAL OF UG PRIMARY CABLE, 1/0 25KV, 3 PHASE	METER
681(71C)	REMOVAL OF UG PRIMARY CABLE, 1/0 25KV, 1 PHASE	METER
681(72)	REMOVAL OF #2/0 STRANDED COPPER	METER
681(73A)	REMOVAL OF UG PRIMARY CABLE, 350 MCM, 25KV, 3 PHASE	METER
681(73B)	REMOVAL OF UG CABLE, 350 MCM, AL, 600V	METER
681(74A)	REMOVAL OF SERVICE DROP, 1/0 AL QPX	METER
681(74B)	REMOVAL OF SERVICE DROP, 1/0 AL UTX	METER
681(74C)	REMOVAL OF SERVICE DROP, #2 AL USE	METER
681(74D)	REMOVAL OF SERVICE DROP, #2 AL UTX	METER
681(74E)	REMOVAL OF SERVICE DROP, 4/0 AL USE	METER
681(74F)	REMOVAL OF SERVICE DROP, 4/0 AL UTX	METER
681(74G)	REMOVAL OF SERVICE DROP, 3 PHASE	EACH
681(74H)	REMOVAL OF SERVICE DROP, 1 PHASE, 250 MCM AND UNDER	EACH
681(75)	REMOVAL OF UG SECONDARY CONNECTOR, 6 OUTLET	EACH
681(76A)	REMOVAL OF PADMOUNT TRANSFORMER, 25 KVA, 120/240V	EACH
681(76B)	REMOVAL OF PADMOUNT TRANSFORMER, 75 KVA, 120/208V	EACH
681(77A)	REMOVAL OF CONDUIT, 2 INCH PVC SCHEDULE 40	METER
681(77B)	REMOVAL OF CONDUIT, 4 INCH PVC SCHEDULE 40	METER
681(77C)	REMOVAL OF CONDUIT, 6 INCH PVC SCHEDULE 40	METER
681(78A)	REMOVE SWEEP CONDUIT, 6" RIGID STEEL, 90 DEG, 4' RADIUS	EACH
681(78B)	REMOVE SWEEP CONDUIT, 6" RIGID STEEL, 45 DEG, 4' RADIUS	EACH
681(78C)	REMOVAL OF 6 INCH FIBERGLASS CONDUIT	METER
681(78D)	REMOVAL OF 6 INCH RIGID CONDUIT	METER
683(1)	ADJUST GAS VALVE BOX	EACH
683(2)	INSTALL 12 INCH STEEL CASING PIPE	METER
683(3)	150 MM PVC CASING	METER
683(3)	INSTALL 8 INCH HDPE CASING PIPE	METER
683(13)	100 MM PVC CASING	METER
684(1)	100 MM CONDUIT INSTALLATION (TELEVISION)	METER
684(1-2P)	2-INCH PVC TELEVISION CONDUIT	METER
684(1-4P)	4-INCH PVC TELEVISION CONDUIT	METER
684(1A)	1-50 MM PVC TELEVISION CONDUIT	METER
684(1B)	1-100 PVC TELEVISION CONDUIT	METER
684(1C)	1-50 M & 1-100 MM PVC TELEVISION CONDUIT	METER
684(2)	CABLE TV AS-BUILT	LUMP SUM
684(3)	TRENCH EXCAVATION AND BACKFILL	METER
684(4)	18 INCH CORRUGATED POLYETHLENE	METER
684(4)	32 MM INNER DUCT INSTALLATION	METER
684(5)	1,200 MM X 750 MM X 900 MM VAULT INSTALLATION	EACH
685(1)	4 INCH PVC CONDUIT, SCHEDULE 40	METER
685(2)	6 INCH PVC CONDUIT	METER
685(3)	6 INCH RIGID STEEL	METER

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
120(1) - DBE ADJUSTMENT - 2000 Bid Openings						
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000	ALL REQUIRED	CONTINGENT	SUM
4000.00 - 0.81%	4000.00 - 0.59%	4000.00 - 0.58%	4000.00 - 0.58%	4000.00		
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000	ALL REQUIRED	CONTINGENT	SUM
5000.00 - 0.30%	5000.00 - 0.45%	5000.00 - 0.44%	5000.00 - 0.40%	5000.00		
54451 BB SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR			04/07/2000	ALL REQUIRED	CONTINGENT	SUM
4000.00 - 0.24%	4000.00 - 0.26%	4000.00 - 0.22%	4000.00 - 0.21%	4000.00		
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000	ALL REQUIRED	CONTINGENT	SUM
13000.00 - 0.27%	13000.00 - 0.29%	13000.00 - 0.27%	13000.00 - 0.27%	13000.00		
54406 BB MAT-SU GRAVEL ROADS PAVING PROGRAM 2000			06/07/2000	ALL REQUIRED	CONTINGENT	SUM
5000.00 - 0.46%	5000.00 - 0.41%	5000.00 - 0.40%	5000.00 - 0.40%	5000.00		
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	ALL REQUIRED	CONTINGENT	SUM
25000.00 - 0.21%	25000.00 - 0.25%	25000.00 - 0.23%	25000.00 - 0.23%	25000.00		
54655 BB GLENN HWY RESURF S BIRCHWOOD TO OLD GLEN			06/28/2000	ALL REQUIRED	CONTINGENT	SUM
5000.00 - 0.27%	5000.00 - 0.29%	5000.00 - 0.29%	0.00 - 0.00%	5000.00		
53915 BB PORTAGE GLACIER ROAD REHABILITATION			07/12/2000	ALL REQUIRED	CONTINGENT	SUM
5000.00 - 0.24%	5000.00 - 0.29%	5000.00 - 0.25%	5000.00 - 0.24%	5000.00		
54298 BB ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB			07/12/2000	ALL REQUIRED	CONTINGENT	SUM
5000.00 - 0.24%	5000.00 - 0.29%	5000.00 - 0.25%	5000.00 - 0.24%	5000.00		
54106 BB Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000	ALL REQUIRED	CONTINGENT	SUM
3000.00 - 0.21%	3000.00 - 0.19%	3000.00 - 0.16%	0.00 - 0.00%	3000.00		
54442 BB CENTRAL REGION LED SIGNAL REPLACEMENT			07/14/2000	ALL REQUIRED	CONTINGENT	SUM
5000.00 - 0.27%	5000.00 - 0.36%	5000.00 - 0.30%	5000.00 - 0.27%	5000.00		
52502 BB GLENN/PALMER-WASILLA HWY INTERSECTION			08/02/2000	ALL REQUIRED	CONTINGENT	SUM
5000.00 - 0.65%	5000.00 - 0.72%	5000.00 - 0.72%	5000.00 - 0.61%	5000.00		
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	ALL REQUIRED	CONTINGENT	SUM
13000.00 - 0.34%	13000.00 - 0.34%	13000.00 - 0.31%	0.00 - 0.00%	13000.00		
54443 BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM			08/11/2000	ALL REQUIRED	CONTINGENT	SUM
13000.00 - 0.27%	13000.00 - 0.43%	13000.00 - 0.39%	13000.00 - 0.38%	13000.00		
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000	ALL REQUIRED	CONTINGENT	SUM
25000.00 - 0.42%	25000.00 - 0.48%	25000.00 - 0.47%	25000.00 - 0.43%	25000.00		

Project Number and Project Title		Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
201(1A) - CLEARING - 2000 Bid Openings					
51204 BB HATCHER PASS ROAD MP 7 TO 14			10/17/2000	10.10	HECTARE
3600.00 - 1.11%	8800.00 - 2.99%	6000.00 - 1.90%	4000.00 - 1.12%	6266.67	
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000	15.70	HECTARE
2800.00 - 0.74%	4000.00 - 1.20%	10000.00 - 2.95%	3000.00 - 0.81%	5666.67	
201(1A) - CLEARING - 2001 Bid Openings					
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001	0.93	HECTARE
10000.00 - 0.46%	4000.00 - 0.19%	40000.00 - 1.65%	50000.00 - 2.03%	31333.33	
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	14.10	HECTARE
3000.00 - 0.60%	2549.55 - 0.55%	3200.00 - 0.68%	2000.00 - 0.42%	2583.18	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	21.90	HECTARE
3000.00 - 0.42%	1500.00 - 0.24%	5000.00 - 0.74%	3600.00 - 0.52%	3366.67	
52312 BB Parks Highway, MP 57-67			05/04/2001	73.30	HECTARE
3000.00 - 1.19%	2000.00 - 0.82%	3000.00 - 1.22%	3000.00 - 1.19%	2666.67	
201(1A) - CLEARING - 2002 Bid Openings					
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002	0.57	HECTARE
25000.00 - 1.14%	2500.00 - 0.11%	17000.00 - 0.70%	60000.00 - 1.80%	26500.00	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	1.00	HECTARE
18600.00 - 0.12%	50000.00 - 0.36%	125000.00 - 0.90%	100000.00 - 0.63%	91666.67	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	2.50	HECTARE
4000.00 - 0.07%	25000.00 - 0.37%	20000.00 - 0.29%	6500.00 - 0.09%	17166.67	
55019 BB Talkeetna Spur Road Rehabilitation			06/28/2002	25.70	HECTARE
2500.00 - 1.29%	5000.00 - 2.31%	7000.00 - 3.20%	4000.00 - 1.82%	5333.33	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	55.00	HECTARE
4000.00 - 0.61%	5000.00 - 0.79%	8500.00 - 1.30%	6000.00 - 0.92%	6500.00	
201(1A) - CLEARING - 2003 Bid Openings					
55579 BB Eklutna Lake Road			02/26/2003	18.00	ACRE
2000.00 - 1.40%	3200.00 - 1.79%	1900.00 - 1.01%	2500.00 - 1.25%	2533.33	
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003	32.40	HECTARE
3600.00 - 1.34%	4000.00 - 1.40%	4000.00 - 1.39%	10000.00 - 3.29%	6000.00	
56426 BB Dillingham Aleknagik Lake Road Paving			06/18/2003	86.00	ACRE
2000.00 - 4.41%	2000.00 - 4.99%	3000.00 - 6.51%	2000.00 - 4.06%	2333.33	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	91.00	ACRE
2000.00 - 1.62%	1000.00 - 0.97%	4000.00 - 3.57%	1300.00 - 1.16%	2100.00	
201(1A) - CLEARING - 2004 Bid Openings					
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004	6.00	ACRE
6960.00 - 0.45%	2000.00 - 0.11%	2200.00 - 0.12%	1000.00 - 0.06%	1733.33	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	12.00	HECTARE
4500.00 - 0.23%	4000.00 - 0.19%	4500.00 - 0.20%	5500.00 - 0.23%	4666.67	
56567 BB North Kenai Spur MP 22.0 - 29.7			12/01/2004	20.00	ACRE
3000.00 - 0.83%	4000.00 - 1.27%	1000.00 - 0.30%	2800.00 - 0.73%	2600.00	
201(1B) - CLEARING - 2001 Bid Openings					
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT			10/31/2001	ALL REQUIRED	LUMP SUM
10000.00 - 2.45%	5000.00 - 1.04%	15000.00 - 2.75%	3000.00 - 0.48%		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
201(2A) - GRUBBING - 2000 Bid Openings						
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000	1.00	ACRE	
2500.00 - 0.15%	5400.00 - 0.48%	10000.00 - 0.88%	15000.00 - 1.21%	10133.33		
51204 BB HATCHER PASS ROAD MP 7 TO 14			10/17/2000	6.30	HECTARE	
3500.00 - 0.67%	5000.00 - 1.06%	7000.00 - 1.38%	4000.00 - 0.70%	5333.33		
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000	9.10	HECTARE	
3200.00 - 0.49%	5000.00 - 0.87%	6000.00 - 1.03%	2000.00 - 0.31%	4333.33		
201(2A) - GRUBBING - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	13.50	HECTARE	
2000.00 - 0.39%	398.37 - 0.08%	7500.00 - 1.52%	2000.00 - 0.40%	3299.46		
201(2A) - GRUBBING - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	8.80	HECTARE	
3500.00 - 0.21%	20000.00 - 1.05%	1000.00 - 0.05%	10000.00 - 0.50%	10333.33		
55019 BB Talkeetna Spur Road Rehabilitation			06/28/2002	16.50	HECTARE	
3500.00 - 1.16%	5000.00 - 1.49%	7500.00 - 2.20%	7000.00 - 2.05%	6500.00		
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	43.00	HECTARE	
4000.00 - 0.47%	5000.00 - 0.62%	6000.00 - 0.72%	5000.00 - 0.60%	5333.33		
201(2A) - GRUBBING - 2003 Bid Openings						
55579 BB Eklutna Lake Road			02/26/2003	17.00	ACRE	
2000.00 - 1.32%	4000.00 - 2.12%	2175.00 - 1.09%	1100.00 - 0.52%	2425.00		
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003	23.00	HECTARE	
3500.00 - 0.93%	7000.00 - 1.74%	2000.00 - 0.49%	10000.00 - 2.34%	6333.33		
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	132.00	ACRE	
2500.00 - 2.93%	2000.00 - 2.81%	1700.00 - 2.20%	2400.00 - 3.10%	2033.33		
201(2A) - GRUBBING - 2004 Bid Openings						
56567 BB North Kenai Spur MP 22.0 - 29.7			12/01/2004	113.00	ACRE	
4500.00 - 6.99%	900.00 - 1.61%	1750.00 - 2.98%	2700.00 - 3.96%	1783.33		
201(2B) - GRUBBING - 2000 Bid Openings						
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000	ALL REQUIRED	LUMP SUM	
1500.00 - 0.30%	5000.00 - 0.74%	1000.00 - 0.15%	2500.00 - 0.36%			
201(2B) - GRUBBING - 2001 Bid Openings						
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	ALL REQUIRED	LUMP SUM	
66243.00 - 0.43%	150000.00 - 1.08%	100000.00 - 0.68%	90000.00 - 0.59%			
201(2B) - GRUBBING - 2002 Bid Openings						
53921 BB PALMER-WASILLA HWY REHAB.			01/11/2002	ALL REQUIRED	LUMP SUM	
5000.00 - 0.11%	4000.00 - 0.08%	15000.00 - 0.29%	10023.84 - 0.19%			
201(2B) - GRUBBING - 2003 Bid Openings						
52494 A1 SEWARD HIGHWAY TURNAGAIN PASS RECREATION			06/06/2003	ALL REQUIRED	LUMP SUM	
500.00 - 0.06%	14000.00 - 1.43%	6000.00 - 0.59%	1500.00 - 0.12%			
201(2B) - GRUBBING - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	ALL REQUIRED	LUMP SUM	
11250.00 - 0.05%	35000.00 - 0.13%	100000.00 - 0.37%	175000.00 - 0.61%			

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
201(3A) - CLEARING AND GRUBBING - 2000 Bid Openings								
53930	BB	PARKS PEDESTRIAN BRIDGES			11/03/2000		1.00	HECTARE
12000.00 - 0.71%		5500.00 - 0.33%		10000.00 - 0.56%		22000.00 - 1.20%		12500.00
51648	BB	MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000		1.95	HECTARE
4000.00 - 0.49%		24212.00 - 3.56%		5000.00 - 0.70%		7000.00 - 0.97%		12070.67
201(3A) - CLEARING AND GRUBBING - 2001 Bid Openings								
52504	BB	PEDRO BAY BRIDGE REPLACEMENT			04/04/2001		0.18	HECTARE
10000.00 - 0.24%		100000.00 - 1.91%		80000.00 - 1.36%		100000.00 - 1.69%		93333.33
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001		0.73	HECTARE
15000.00 - 0.54%		25000.00 - 0.92%		75000.00 - 2.42%		105000.00 - 3.34%		68333.33
201(3A) - CLEARING AND GRUBBING - 2002 Bid Openings								
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002		0.20	HECTARE
50000.00 - 0.80%		31000.00 - 0.47%		30500.00 - 0.44%		80000.00 - 0.84%		47166.67
54982	BB	BYERS LAKE RV DUMP			07/12/2002		1.38	HECTARE
10000.00 - 2.79%		5750.00 - 1.29%		30000.00 - 5.94%		12000.00 - 2.28%		15916.67
54433	BB	Seward Highway MP 96 to MP 102, Rebid			11/04/2002		12.00	HECTARE
15000.00 - 0.93%		20000.00 - 1.25%		15000.00 - 0.92%		15000.00 - 0.90%		16666.67
201(3A) - CLEARING AND GRUBBING - 2003 Bid Openings								
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003		2.10	HECTARE
12300.00 - 0.64%		32180.14 - 1.64%		25000.00 - 1.24%		20000.00 - 0.98%		25726.71
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003		6.30	ACRE
3650.00 - 0.36%		10000.00 - 0.94%		7500.00 - 0.70%		0.00 - 0.00%		8750.00
201(3A) - CLEARING AND GRUBBING - 2004 Bid Openings								
56638	BB	KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI			05/26/2004		8.88	ACRE
8000.00 - 4.89%		2000.00 - 0.93%		0.00 - 0.00%		0.00 - 0.00%		2000.00
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004		48.20	ACRE
6750.00 - 3.50%		3000.00 - 1.38%		2200.00 - 0.98%		1000.00 - 0.44%		2066.67
201(3B) - CLEARING AND GRUBBING - 2000 Bid Openings								
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000		ALL REQUIRED	LUMP SUM
17500.00 - 0.37%		150400.00 - 3.32%		50000.00 - 1.03%		15000.00 - 0.31%		
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		ALL REQUIRED	LUMP SUM
27000.00 - 0.23%		26000.00 - 0.26%		25000.00 - 0.23%		50000.00 - 0.45%		
52502	BB	GLENN/PALMER-WASILLA HWY INTERSECTION			08/02/2000		ALL REQUIRED	LUMP SUM
3000.00 - 0.39%		3500.00 - 0.50%		5000.00 - 0.72%		25000.00 - 3.04%		
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000		ALL REQUIRED	LUMP SUM
5000.00 - 0.13%		15000.00 - 0.40%		15000.00 - 0.36%		0.00 - 0.00%		
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		ALL REQUIRED	LUMP SUM
85000.00 - 0.86%		60000.00 - 0.66%		70000.00 - 0.76%		100000.00 - 1.02%		
201(3B) - CLEARING AND GRUBBING - 2001 Bid Openings								
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001		ALL REQUIRED	LUMP SUM
10000.00 - 0.27%		6000.00 - 0.17%		50000.00 - 1.32%		75000.00 - 1.70%		
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001		ALL REQUIRED	LUMP SUM
4500.00 - 0.16%		20000.00 - 0.64%		10000.00 - 0.30%		170000.00 - 4.86%		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid		3rd Low - % of Bid	Average	
201(3B) - CLEARING AND GRUBBING - 2001 Bid Openings - (continued)							
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		ALL REQUIRED	LUMP SUM
33000.00 - 0.42%		50000.00 - 0.72%		30000.00 - 0.42%		25000.00 - 0.32%	
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		ALL REQUIRED	LUMP SUM
3000.00 - 0.08%		5000.00 - 0.13%		50000.00 - 1.25%		7500.00 - 0.16%	
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001		ALL REQUIRED	LUMP SUM
10000.00 - 0.25%		20000.00 - 0.49%		40000.00 - 0.95%		100000.00 - 2.33%	
53928	BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S		08/15/2001		ALL REQUIRED	LUMP SUM
85000.00 - 3.92%		40000.00 - 1.87%		98000.00 - 4.57%		100000.00 - 4.55%	
54043	BB	HSIP		11/07/2001		ALL REQUIRED	LUMP SUM
7000.00 - 0.61%		10000.00 - 0.81%		14000.00 - 0.91%		50000.00 - 3.03%	
201(3B) - CLEARING AND GRUBBING - 2002 Bid Openings							
55129	BB	ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE		02/06/2002		ALL REQUIRED	LUMP SUM
1000.00 - 0.13%		40000.00 - 6.10%		1500.00 - 0.22%		15000.00 - 2.04%	
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		ALL REQUIRED	LUMP SUM
20000.00 - 0.19%		50000.00 - 0.39%		20000.00 - 0.15%		100000.00 - 0.72%	
201(3B) - CLEARING AND GRUBBING - 2003 Bid Openings							
52494	BB	SEWARD HIGHWAY TURNAGAIN PASS RECREATION		06/06/2003		ALL REQUIRED	LUMP SUM
30000.00 - 3.41%		44000.00 - 4.49%		11000.00 - 1.08%		20000.00 - 1.64%	
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		ALL REQUIRED	LUMP SUM
10000.00 - 0.10%		250000.00 - 2.18%		75000.00 - 0.61%		195000.00 - 1.47%	
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK		06/25/2003		ALL REQUIRED	LUMP SUM
10000.00 - 0.32%		27000.00 - 0.98%		15000.00 - 0.54%		125000.00 - 3.96%	
55712	BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.		10/15/2003		ALL REQUIRED	LUMP SUM
5000.00 - 0.37%		30000.00 - 2.03%		20000.00 - 1.31%		114000.00 - 6.72%	
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM		11/19/2003		ALL REQUIRED	LUMP SUM
20000.00 - 1.22%		14000.00 - 0.89%		40000.00 - 2.24%		20000.00 - 1.11%	
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003		ALL REQUIRED	LUMP SUM
2000.00 - 0.08%		10000.00 - 0.42%		60000.00 - 2.41%		50000.00 - 2.00%	
56333	BB	Anchorage Area Arterial Resurfacing,2003		11/19/2003		ALL REQUIRED	LUMP SUM
10000.00 - 0.23%		10000.00 - 0.24%		100000.00 - 2.34%		87552.00 - 1.90%	
201(3B) - CLEARING AND GRUBBING - 2004 Bid Openings							
56516	BB	MULDOON ROAD LANDSCAPING & PED IMP PHII		03/26/2004		ALL REQUIRED	LUMP SUM
10000.00 - 0.91%		45000.00 - 4.19%		15000.00 - 1.39%		40000.00 - 3.30%	
56886	BB	Seward Meridian at Bogard Rd. Int. Imp.		06/11/2004		ALL REQUIRED	LUMP SUM
10000.00 - 0.92%		8658.00 - 1.09%		15000.00 - 1.85%		10000.00 - 1.15%	
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		ALL REQUIRED	LUMP SUM
90000.00 - 0.37%		500000.00 - 1.81%		500000.00 - 1.75%		250000.00 - 0.78%	
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		ALL REQUIRED	LUMP SUM
30000.00 - 0.11%		500000.00 - 1.77%		200000.00 - 0.68%		500000.00 - 1.69%	
201(3C) - CLEARING AND GRUBBING - 2003 Bid Openings							
54203	BB	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii		12/17/2003		7250.00	SQUARE METER
2.00 - 1.98%		4.75 - 3.76%		5.00 - 3.63%		3.50 - 2.53%	
						4.42	

State of Alaska - DOT&PF

Bid Item Summary

201(4A)

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
201(4A) - HAND CLEARING - 2000 Bid Openings							
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000		0.70	HECTARE
3700.00 - 0.04%		5000.00 - 0.07%	9000.00 - 0.12%	4000.00 - 0.05%		6000.00	
201(4A) - HAND CLEARING - 2002 Bid Openings							
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		0.16	HECTARE
6500.00 - 0.00%		20000.00 - 0.01%	15000.00 - 0.01%	20000.00 - 0.01%		18333.33	
201(4A) - HAND CLEARING - 2003 Bid Openings							
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK		06/25/2003		1.20	ACRE
5000.00 - 0.19%		7500.00 - 0.33%	6000.00 - 0.26%	15000.00 - 0.57%		9500.00	
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		33.00	ACRE
8000.00 - 2.34%		4000.00 - 1.41%	6000.00 - 1.94%	3400.00 - 1.10%		4466.67	
201(4A) - HAND CLEARING - 2004 Bid Openings							
57440	BB	CENTRAL REGION GUARDRAIL END TERMINAL UP		11/17/2004		1.00	ACRE
9500.00 - 1.23%		1000.00 - 0.10%	2000.00 - 0.19%	6900.00 - 0.64%		3300.00	
201(4B) - HAND CLEARING - 2000 Bid Openings							
53915	BB	PORTAGE GLACIER ROAD REHABILITATION		07/12/2000		ALL REQUIRED	LUMP SUM
10000.00 - 0.48%		10000.00 - 0.59%	5000.00 - 0.25%	10000.00 - 0.49%			
54298	BB	ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB		07/12/2000		ALL REQUIRED	LUMP SUM
10000.00 - 0.48%		10000.00 - 0.59%	5000.00 - 0.25%	10000.00 - 0.49%			
54106	BB	Bean Creek Road/Quartz Cr & Snug Harbor		07/14/2000		ALL REQUIRED	LUMP SUM
2000.00 - 0.14%		2000.00 - 0.13%	2000.00 - 0.11%	0.00 - 0.00%			
201(4B) - HAND CLEARING - 2001 Bid Openings							
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		ALL REQUIRED	LUMP SUM
8500.00 - 0.11%		4000.00 - 0.06%	10000.00 - 0.14%	2000.00 - 0.03%			
55021	BB	Glenn Hwy. Illumination,Palmer Hay Flats		07/18/2001		ALL REQUIRED	LUMP SUM
35000.00 - 2.97%		4995.00 - 0.38%	5000.00 - 0.35%	1500.00 - 0.10%			
201(4B) - HAND CLEARING - 2002 Bid Openings							
53461	BB	BETHEL BOARDWALK		04/03/2002		ALL REQUIRED	LUMP SUM
1500.00 - 0.13%		4000.00 - 0.32%	1500.00 - 0.11%	6500.00 - 0.48%			
201(4B) - HAND CLEARING - 2003 Bid Openings							
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003		ALL REQUIRED	LUMP SUM
5000.00 - 0.19%		600.00 - 0.03%	15000.00 - 0.60%	10000.00 - 0.40%			
52494	A1	SEWARD HIGHWAY TURNAGAIN PASS RECREATION		06/06/2003		ALL REQUIRED	LUMP SUM
500.00 - 0.06%		14000.00 - 1.43%	6000.00 - 0.59%	5000.00 - 0.41%			
201(4B) - HAND CLEARING - 2004 Bid Openings							
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		ALL REQUIRED	LUMP SUM
10000.00 - 0.04%		100000.00 - 0.36%	5000.00 - 0.02%	100000.00 - 0.31%			
54112	BB	Homer: Barlett/Hohe St. Rehabilitation		10/27/2004		ALL REQUIRED	LUMP SUM
10000.00 - 0.43%		22500.00 - 0.84%	5000.00 - 0.16%	25000.00 - 0.77%			
55004	BB	Seward: Nash Rd. MP 0-5.3 Rehabilitation		12/08/2004		ALL REQUIRED	LUMP SUM
28150.00 - 1.23%		20000.00 - 0.78%	40000.00 - 1.53%	60000.00 - 2.11%			
201(4C) - HAND CLEARING - 2002 Bid Openings							
55143	BB	Kenai Peninsula Paving Program 2001		01/16/2002		20.00	HOOR
50.00 - 0.05%		100.00 - 0.10%	55.00 - 0.05%	105.00 - 0.10%		86.67	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
201(4C) - HAND CLEARING - 2002 Bid Openings - (continued)						
55140 BB	Mat-Su Roads Paving & Transfer 2001		02/13/2002	25.00	HOUR	
50.00 - 0.03%	65.00 - 0.03%	100.00 - 0.05%	55.00 - 0.03%	73.33		
201(4C) - HAND CLEARING - 2004 Bid Openings						
56583 BB	KENAI PENINSULA RESURFACING PROGRAM		05/05/2004	99.00	HOUR	
100.00 - 0.44%	100.00 - 0.46%	62.00 - 0.27%	80.00 - 0.34%	80.67		
201(4D) - HAND CLEARING - 2000 Bid Openings						
54443 BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM		08/11/2000	ALL REQUIRED	CONTINGENT SUM	
1000.00 - 0.02%	1000.00 - 0.03%	1000.00 - 0.03%	1000.00 - 0.03%	1000.00		
201(4D) - SELECTIVE HAND CLEARING - 2002 Bid Openings						
54240 BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002	1960.00	METER	
0.01 - 0.00%	30.00 - 0.35%	5.00 - 0.06%	3.00 - 0.03%	12.67		
201(6) - SELECTIVE TREE REMOVAL - 2002 Bid Openings						
55950 BB	Kodiak Area Wide Guardrail, Phase I		09/25/2002	5.00	EACH	
250.00 - 0.07%	1500.00 - 0.51%	700.00 - 0.17%	1713.00 - 0.38%	1304.33		
202(1) - REMOVAL OF STRUCTURES AND OBSTRUCTIONS - 2000 Bid Openings						
54191 BB	HATCHER PASS SCENIC AND TRAILHEADS, PH.I		02/02/2000	ALL REQUIRED	LUMP SUM	
10000.00 - 0.60%	6006.88 - 0.53%	20000.00 - 1.77%	35000.00 - 2.82%			
52481 BB	KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000	ALL REQUIRED	LUMP SUM	
15000.00 - 0.31%	121700.00 - 2.69%	2000.00 - 0.04%	100000.00 - 2.05%			
54000 BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000	ALL REQUIRED	LUMP SUM	
117450.00 - 0.98%	40000.00 - 0.40%	85000.00 - 0.78%	75000.00 - 0.68%			
50624 BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000	ALL REQUIRED	LUMP SUM	
15000.00 - 0.39%	20000.00 - 0.53%	25000.00 - 0.59%	0.00 - 0.00%			
54294 BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU		09/06/2000	ALL REQUIRED	LUMP SUM	
10000.00 - 0.26%	7500.00 - 0.22%	1000.00 - 0.03%	10000.00 - 0.28%			
53344 BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000	ALL REQUIRED	LUMP SUM	
55000.00 - 0.55%	15000.00 - 0.17%	16000.00 - 0.17%	100000.00 - 1.02%			
51648 BB	MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH		11/22/2000	ALL REQUIRED	LUMP SUM	
3000.00 - 0.19%	50000.00 - 3.77%	3200.00 - 0.23%	4000.00 - 0.28%			
54661 BB	BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN		11/22/2000	ALL REQUIRED	LUMP SUM	
5000.00 - 0.71%	15000.00 - 2.00%	10000.00 - 1.24%	20000.00 - 2.36%			
202(1) - REMOVAL OF STRUCTURES AND OBSTRUCTIONS - 2001 Bid Openings						
52513 BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001	ALL REQUIRED	LUMP SUM	
3000.00 - 0.08%	2000.00 - 0.06%	50000.00 - 1.32%	25000.00 - 0.57%			
54583 BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001	ALL REQUIRED	LUMP SUM	
5000.00 - 0.18%	20000.00 - 0.64%	5000.00 - 0.15%	70000.00 - 2.00%			
54884 BB	CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G		01/31/2001	ALL REQUIRED	LUMP SUM	
5000.00 - 0.40%	25000.00 - 1.48%	7500.00 - 0.38%	15000.00 - 0.63%			
51018 BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001	ALL REQUIRED	LUMP SUM	
20000.00 - 0.25%	50000.00 - 0.72%	40000.00 - 0.56%	8000.00 - 0.10%			
52312 BB	Parks Highway, MP 57-67		05/04/2001	ALL REQUIRED	LUMP SUM	
350000.00 - 1.89%	175000.00 - 0.97%	125000.00 - 0.70%	96000.00 - 0.52%			

Project Number and Project Title		Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
202(1) - REMOVAL OF STRUCTURES AND OBSTRUCTIONS - 2001 Bid Openings - (continued)					
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		ALL REQUIRED	LUMP SUM
7000.00 - 0.18%	10000.00 - 0.25%	50000.00 - 1.25%	4000.00 - 0.09%		
52921 BB PALMER-WASILLA EXTENSION		06/06/2001		ALL REQUIRED	LUMP SUM
5970.00 - 0.09%	5005.73 - 0.08%	15000.00 - 0.23%	50000.00 - 0.75%		
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S		08/15/2001		ALL REQUIRED	LUMP SUM
17000.00 - 0.78%	25000.00 - 1.17%	30000.00 - 1.40%	100000.00 - 4.55%		
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		ALL REQUIRED	LUMP SUM
565000.00 - 3.65%	200000.00 - 1.44%	500000.00 - 3.38%	300000.00 - 1.96%		
54043 BB HSIP		11/07/2001		ALL REQUIRED	LUMP SUM
5000.00 - 0.43%	15000.00 - 1.22%	11700.00 - 0.76%	50000.00 - 3.03%		
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR		11/14/2001		ALL REQUIRED	LUMP SUM
7500.00 - 0.37%	3500.00 - 0.18%	25000.00 - 1.11%	100000.00 - 4.36%		
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT		04/27/2001		ALL REQUIRED	LUMP SUM
1000.00 - 2.40%	690.00 - 1.77%	700.00 - 1.76%	1900.00 - 3.98%		
202(1) - REMOVAL OF STRUCTURES AND OBSTRUCTIONS - 2002 Bid Openings					
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE		02/06/2002		ALL REQUIRED	LUMP SUM
7500.00 - 0.95%	50000.00 - 7.62%	15000.00 - 2.21%	3000.00 - 0.41%		
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		ALL REQUIRED	LUMP SUM
7500.00 - 0.07%	50000.00 - 0.39%	30000.00 - 0.22%	20000.00 - 0.14%		
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING		06/19/2002		ALL REQUIRED	LUMP SUM
1400.00 - 0.06%	3000.00 - 0.08%	100000.00 - 2.36%	5000.00 - 0.12%		
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		ALL REQUIRED	LUMP SUM
150000.00 - 1.02%	10000.00 - 0.06%	200000.00 - 1.18%	30000.00 - 0.17%		
55019 BB Talkeetna Spur Road Rehabilitation		06/28/2002		ALL REQUIRED	LUMP SUM
5000.00 - 0.10%	50000.00 - 0.90%	6000.00 - 0.11%	10000.00 - 0.18%		
54982 BB BYERS LAKE RV DUMP		07/12/2002		ALL REQUIRED	LUMP SUM
5000.00 - 1.01%	5750.00 - 0.94%	8000.00 - 1.15%	12500.00 - 1.72%		
55089 BB Seward: Port Ave Rehab & Harbor Ped Path		08/16/2002		ALL REQUIRED	LUMP SUM
5000.00 - 0.29%	35000.00 - 1.64%	100000.00 - 4.64%	6000.00 - 0.24%		
53834 BB EAGLE RIVER URBAN REHABILITATION		09/18/2002		ALL REQUIRED	LUMP SUM
5000.00 - 0.14%	50000.00 - 1.24%	1000.00 - 0.02%	0.00 - 0.00%		
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR		09/18/2002		ALL REQUIRED	LUMP SUM
1500.00 - 0.12%	2000.00 - 0.15%	20000.00 - 1.44%	20000.00 - 1.05%		
55264 BB Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		ALL REQUIRED	LUMP SUM
25000.00 - 0.07%	200000.00 - 0.57%	11000.00 - 0.03%	10000.00 - 0.03%		
54433 BB Seward Highway MP 96 to MP 102, Rebid		11/04/2002		ALL REQUIRED	LUMP SUM
50000.00 - 0.26%	100000.00 - 0.52%	50000.00 - 0.26%	100000.00 - 0.50%		
202(1) - REMOVAL OF STRUCTURES AND OBSTRUCTIONS - 2003 Bid Openings					
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		ALL REQUIRED	LUMP SUM
130000.00 - 1.50%	110000.00 - 1.19%	70000.00 - 0.75%	90000.00 - 0.92%		
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION		06/06/2003		ALL REQUIRED	LUMP SUM
10000.00 - 1.14%	21500.00 - 2.19%	20000.00 - 1.96%	45000.00 - 3.69%		

Project Number and Project Title		Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
202(1) - REMOVAL OF STRUCTURES AND OBSTRUCTIONS - 2003 Bid Openings - (continued)					
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		ALL REQUIRED	LUMP SUM
30000.00 - 0.27%	200000.00 - 2.13%	50000.00 - 0.49%	40000.00 - 0.39%		
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		ALL REQUIRED	LUMP SUM
20000.00 - 0.20%	250000.00 - 2.18%	50000.00 - 0.41%	125000.00 - 0.94%		
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003		ALL REQUIRED	LUMP SUM
5000.00 - 0.08%	100000.00 - 1.50%	50000.00 - 0.74%	0.00 - 0.00%		
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003		ALL REQUIRED	LUMP SUM
20000.00 - 0.36%	10000.00 - 0.21%	10000.00 - 0.18%	0.00 - 0.00%		
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK		06/25/2003		ALL REQUIRED	LUMP SUM
20000.00 - 0.64%	5000.00 - 0.18%	5000.00 - 0.18%	25000.00 - 0.79%		
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		ALL REQUIRED	LUMP SUM
20000.00 - 0.49%	42815.20 - 1.04%	50000.00 - 1.18%	75000.00 - 1.76%		
54376 BB WHITTIER FERRY ACCESS, PHASE II		10/29/2003		ALL REQUIRED	LUMP SUM
50000.00 - 1.94%	53000.00 - 1.84%	10000.00 - 0.32%	200000.00 - 6.29%		
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM		11/19/2003		ALL REQUIRED	LUMP SUM
10000.00 - 0.61%	3000.00 - 0.19%	5000.00 - 0.28%	10000.00 - 0.55%		
56333 BB Anchorage Area Arterial Resurfacing, 2003		11/19/2003		ALL REQUIRED	LUMP SUM
10000.00 - 0.23%	15000.00 - 0.36%	100000.00 - 2.34%	52952.00 - 1.15%		
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii		12/17/2003		ALL REQUIRED	LUMP SUM
12000.00 - 1.64%	27000.00 - 2.95%	90000.00 - 9.01%	40000.00 - 3.99%		
202(1) - REMOVAL OF STRUCTURES AND OBSTRUCTIONS - 2004 Bid Openings					
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		ALL REQUIRED	LUMP SUM
45000.00 - 0.19%	350000.00 - 1.35%	50000.00 - 0.19%	75000.00 - 0.26%		
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI		05/26/2004		ALL REQUIRED	LUMP SUM
10000.00 - 0.69%	5000.00 - 0.26%	0.00 - 0.00%	0.00 - 0.00%		
56886 BB Seward Meridian at Bogard Rd. Int. Imp.		06/11/2004		ALL REQUIRED	LUMP SUM
1000.00 - 0.09%	555.00 - 0.07%	3000.00 - 0.37%	1300.00 - 0.15%		
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		ALL REQUIRED	LUMP SUM
25000.00 - 0.27%	200000.00 - 1.91%	15000.00 - 0.14%	2000.00 - 0.02%		
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL		07/30/2004		ALL REQUIRED	LUMP SUM
3000.00 - 0.22%	6000.00 - 0.44%	10000.00 - 0.64%	23000.00 - 1.35%		
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		ALL REQUIRED	LUMP SUM
165000.00 - 0.69%	500000.00 - 1.81%	500000.00 - 1.75%	500000.00 - 1.56%		
56830 BB Sterling Highway: Soldotna Urban		10/08/2004		ALL REQUIRED	LUMP SUM
500000.00 - 1.88%	500000.00 - 1.77%	600000.00 - 2.04%	1000000.00 - 3.39%		
54112 BB Homer: Barlett/Hohe St. Rehabilitation		10/27/2004		ALL REQUIRED	LUMP SUM
10000.00 - 0.43%	20000.00 - 0.75%	75000.00 - 2.35%	12000.00 - 0.37%		
56567 BB North Kenai Spur MP 22.0 - 29.7		12/01/2004		ALL REQUIRED	LUMP SUM
5000.00 - 0.07%	50000.00 - 0.79%	1750.00 - 0.03%	1500.00 - 0.02%		
202(1A) - BUILDING DEMOLITON OF PARTY TIME PLAZA - 2002 Bid Openings					
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		ALL REQUIRED	LUMP SUM
125000.00 - 1.17%	50000.00 - 0.39%	40000.00 - 0.30%	100000.00 - 0.72%		

Project Number and Project Title		Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
202(1B) - BUILDING DEMOLITION OF ALASKA PROFESSIONAL AUTO - 2002 Bid Openings					
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		ALL REQUIRED	LUMP SUM
150000.00 - 1.41%	50000.00 - 0.39%	40000.00 - 0.30%	75000.00 - 0.54%		
202(2) - REMOVAL OF PAVEMENT - 2000 Bid Openings					
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL		01/26/2000		4071.00	SQUARE YARD
2.25 - 1.85%	4.00 - 2.40%	4.00 - 2.37%	4.00 - 2.37%	4.00	
54443 BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM		08/11/2000		9457.00	SQUARE METER
1.25 - 0.25%	1.15 - 0.36%	1.00 - 0.28%	0.70 - 0.19%	0.95	
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU		09/06/2000		10535.00	SQUARE METER
1.50 - 0.40%	1.50 - 0.46%	1.00 - 0.30%	3.75 - 1.09%	2.08	
53915 BB PORTAGE GLACIER ROAD REHABILITATION		07/12/2000		11850.00	SQUARE METER
2.00 - 1.14%	1.40 - 0.98%	5.00 - 2.98%	1.50 - 0.86%	2.63	
54298 BB ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB		07/12/2000		11850.00	SQUARE METER
2.00 - 1.14%	1.40 - 0.98%	5.00 - 2.98%	1.50 - 0.86%	2.63	
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH		11/22/2000		11903.00	SQUARE METER
2.00 - 1.50%	1.74 - 1.56%	1.00 - 0.86%	2.00 - 1.69%	1.58	
52502 BB GLENN/PALMER-WASILLA HWY INTERSECTION		08/02/2000		15000.00	SQUARE YARD
1.50 - 2.91%	3.00 - 6.46%	2.00 - 4.29%	2.00 - 3.64%	2.33	
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000		28934.10	SQUARE METER
3.00 - 2.28%	2.00 - 1.53%	1.75 - 1.20%	0.00 - 0.00%	1.88	
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000		44910.00	SQUARE METER
1.00 - 0.94%	1.15 - 1.14%	2.00 - 1.85%	2.00 - 1.84%	1.72	
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		58305.00	SQUARE METER
2.00 - 1.17%	1.60 - 1.03%	1.00 - 0.63%	4.00 - 2.39%	2.20	
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000		65979.00	SQUARE METER
2.00 - 2.23%	1.00 - 1.26%	0.70 - 0.87%	0.75 - 0.85%	0.82	
202(2) - REMOVAL OF PAVEMENT - 2001 Bid Openings					
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR		11/14/2001		927.00	SQUARE METER
3.00 - 0.14%	2.00 - 0.09%	8.00 - 0.33%	6.00 - 0.24%	5.33	
55150 BB Kodiak Paving Program, 2001		08/29/2001		6132.00	SQUARE METER
2.00 - 0.42%	4.00 - 0.69%	2.00 - 0.34%	10.00 - 1.30%	5.33	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S		08/15/2001		6755.00	SQUARE METER
1.05 - 0.33%	2.00 - 0.63%	1.00 - 0.32%	2.00 - 0.61%	1.67	
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.		08/20/2001		8300.00	SQUARE METER
1.50 - 0.89%	4.25 - 3.19%	1.00 - 0.65%	2.50 - 1.47%	2.58	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001		9600.00	SQUARE METER
1.50 - 0.52%	4.00 - 1.24%	2.25 - 0.66%	5.00 - 1.37%	3.75	
54043 BB HSIP		11/07/2001		11807.00	SQUARE YARD
1.50 - 1.53%	1.00 - 0.96%	1.50 - 1.16%	5.00 - 3.58%	2.50	
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001		11/21/2001		12233.00	SQUARE METER
2.00 - 0.37%	2.00 - 0.41%	2.00 - 0.40%	4.50 - 0.89%	2.83	
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB		06/27/2001		19000.00	SQUARE METER
1.00 - 0.79%	1.60 - 1.29%	3.25 - 2.39%	1.50 - 1.02%	2.12	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
202(2) - REMOVAL OF PAVEMENT - 2001 Bid Openings - (continued)							
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001		19629.00	SQUARE METER
		1.00 - 0.48%	0.50 - 0.24%	1.00 - 0.47%	0.70 - 0.32%	0.73	
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001		22368.00	SQUARE METER
		2.00 - 0.64%	0.60 - 0.20%	1.00 - 0.34%	1.00 - 0.34%	0.87	
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		25408.00	SQUARE YARD
		1.50 - 0.97%	1.25 - 0.80%	2.00 - 1.27%	1.00 - 0.54%	1.42	
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		27600.00	SQUARE METER
		3.00 - 1.05%	4.00 - 1.59%	2.00 - 0.77%	2.50 - 0.89%	2.83	
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		54905.00	SQUARE METER
		1.50 - 2.26%	3.00 - 4.56%	1.25 - 1.82%	1.20 - 1.49%	1.82	
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		59368.00	SQUARE METER
		1.50 - 0.58%	1.25 - 0.54%	2.00 - 0.80%	2.00 - 0.78%	1.75	
52312	BB	Parks Highway, MP 57-67		05/04/2001		154202.00	SQUARE METER
		1.00 - 0.83%	2.00 - 1.72%	1.60 - 1.37%	2.30 - 1.92%	1.97	
202(2) - REMOVAL OF PAVEMENT - 2002 Bid Openings							
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR		09/18/2002		268.00	SQUARE METER
		5.00 - 0.11%	3.25 - 0.07%	16.00 - 0.31%	10.00 - 0.14%	9.75	
55140	BB	Mat-Su Roads Paving & Transfer 2001		02/13/2002		1320.00	SQUARE METER
		1.50 - 0.04%	2.25 - 0.06%	4.00 - 0.11%	2.25 - 0.06%	2.83	
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path		08/16/2002		1950.00	SQUARE METER
		2.00 - 0.22%	4.00 - 0.37%	4.00 - 0.36%	5.00 - 0.39%	4.33	
55653	BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD		04/24/2002		6911.00	SQUARE METER
		2.50 - 1.05%	2.50 - 1.26%	3.00 - 1.43%	0.00 - 0.00%	2.75	
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING		06/19/2002		14640.00	SQUARE METER
		1.50 - 0.88%	2.70 - 1.03%	5.00 - 1.73%	5.00 - 1.69%	4.23	
53921	BB	PALMER-WASILLA HWY REHAB.		01/11/2002		18100.00	SQUARE METER
		1.50 - 0.57%	1.50 - 0.57%	3.00 - 1.05%	3.34 - 1.15%	2.61	
55657B	BB	DIMOND BLVD. & HOMER DRIVE REHAB		07/12/2002		18238.00	SQUARE YARD
		1.00 - 0.47%	2.05 - 1.09%	1.00 - 0.51%	0.00 - 0.00%	1.53	
55143	BB	Kenai Peninsula Paving Program 2001		01/16/2002		21035.00	SQUARE METER
		1.50 - 1.71%	1.15 - 1.18%	1.90 - 1.85%	1.60 - 1.54%	1.55	
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		21950.00	SQUARE METER
		2.00 - 0.28%	3.00 - 0.48%	1.25 - 0.20%	1.50 - 0.21%	1.92	
53834	BB	EAGLE RIVER URBAN REHABILITATION		09/18/2002		24340.00	SQUARE METER
		2.00 - 1.39%	3.00 - 1.80%	1.75 - 0.99%	0.00 - 0.00%	2.38	
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		43617.00	SQUARE METER
		1.75 - 0.52%	0.90 - 0.23%	1.00 - 0.26%	1.60 - 0.40%	1.17	
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		49318.00	SQUARE METER
		1.30 - 0.60%	2.00 - 0.78%	1.00 - 0.37%	2.00 - 0.71%	1.67	
54433	BB	Seward Highway MP 96 to MP 102, Rebid		11/04/2002		74370.00	SQUARE METER
		1.00 - 0.38%	1.00 - 0.39%	0.80 - 0.30%	1.00 - 0.37%	0.93	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
202(2) - REMOVAL OF PAVEMENT - 2002 Bid Openings - (continued)							
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		127282.00	SQUARE METER
		2.00 - 0.70%	2.00 - 0.73%	1.80 - 0.64%	1.50 - 0.53%	1.77	
202(2) - REMOVAL OF PAVEMENT - 2003 Bid Openings							
55712	BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.		10/15/2003		406.00	SQUARE YARD
		10.00 - 0.30%	3.00 - 0.08%	20.00 - 0.53%	9.00 - 0.22%	10.67	
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003		572.00	SQUARE METER
		5.00 - 0.05%	5.00 - 0.06%	3.00 - 0.03%	0.00 - 0.00%	4.00	
56544	BB	Palmer: Airport Rd. & E. Evergreen St.		06/20/2003		660.00	SQUARE YARD
		5.00 - 0.64%	3.00 - 0.47%	3.00 - 0.43%	4.00 - 0.57%	3.33	
55579	BB	Eklutna Lake Road		02/26/2003		2065.00	SQUARE YARD
		2.00 - 0.16%	1.00 - 0.06%	2.00 - 0.12%	1.00 - 0.06%	1.33	
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003		3675.00	SQUARE METER
		4.00 - 0.57%	4.00 - 0.61%	5.70 - 0.84%	2.00 - 0.29%	3.90	
56333	BB	Anchorage Area Arterial Resurfacing,2003		11/19/2003		4926.00	SQUARE YARD
		4.00 - 0.46%	5.00 - 0.59%	4.00 - 0.46%	3.01 - 0.32%	4.00	
52494	BB	SEWARD HIGHWAY TURNAGAIN PASS RECREATION		06/06/2003		6414.00	SQUARE YARD
		1.00 - 0.73%	2.75 - 1.80%	1.00 - 0.63%	5.00 - 2.63%	2.92	
54376	BB	WHITTIER FERRY ACCESS, PHASE II		10/29/2003		8991.00	SQUARE METER
		2.25 - 0.79%	2.00 - 0.62%	2.00 - 0.57%	4.00 - 1.13%	2.67	
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		14415.00	SQUARE METER
		2.50 - 0.89%	2.30 - 0.81%	2.50 - 0.85%	1.60 - 0.54%	2.13	
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM		11/19/2003		14610.00	SQUARE YARD
		2.00 - 1.79%	2.00 - 1.85%	2.00 - 1.63%	2.50 - 2.02%	2.17	
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		19072.00	SQUARE YARD
		1.00 - 0.17%	2.00 - 0.41%	2.00 - 0.37%	4.70 - 0.88%	2.90	
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK		06/25/2003		21350.00	SQUARE YARD
		2.00 - 1.36%	1.50 - 1.16%	1.50 - 1.15%	1.25 - 0.85%	1.42	
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003		40808.00	SQUARE YARD
		2.00 - 1.28%	2.00 - 1.22%	2.00 - 1.21%	0.00 - 0.00%	2.00	
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		77380.00	SQUARE METER
		0.80 - 0.63%	1.00 - 0.67%	2.00 - 1.26%	1.35 - 0.79%	1.45	
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		78320.00	SQUARE METER
		2.00 - 1.80%	1.25 - 1.06%	1.00 - 0.84%	1.10 - 0.88%	1.12	
202(2) - REMOVAL OF PAVEMENT - 2004 Bid Openings							
56516	BB	MULDOON ROAD LANDSCAPING & PED IMP PHII		03/26/2004		745.00	SQUARE YARD
		2.00 - 0.14%	10.00 - 0.69%	5.00 - 0.35%	7.50 - 0.46%	7.50	
57288	BB	CENTRAL REGION SAFETY PROJECTS 2004		11/03/2004		2129.00	SQUARE YARD
		4.25 - 1.13%	3.00 - 0.70%	14.70 - 3.16%	7.00 - 1.36%	8.23	
56583	BB	KENAI PENINSULA RESURFACING PROGRAM		05/05/2004		3600.00	SQUARE YARD
		3.00 - 0.48%	2.00 - 0.33%	2.75 - 0.43%	6.00 - 0.92%	3.58	
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL		07/30/2004		4048.00	SQUARE METER
		3.00 - 0.89%	3.50 - 1.03%	1.85 - 0.48%	3.00 - 0.71%	2.78	

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
202(2) - REMOVAL OF PAVEMENT - 2004 Bid Openings - (continued)						
56551	BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	7670.00	SQUARE	YARD	
2.75 - 0.23%	2.75 - 0.20%	1.85 - 0.13%	1.00 - 0.07%	1.87		
54112	BB Homer: Barlett/Hohe St. Rehabilitation	10/27/2004	10500.00	SQUARE	METER	
3.00 - 1.37%	4.00 - 1.57%	3.00 - 0.99%	2.00 - 0.64%	3.00		
55004	BB Seward: Nash Rd. MP 0-5.3 Rehabilitation	12/08/2004	11334.00	SQUARE	YARD	
3.00 - 1.48%	2.00 - 0.88%	1.10 - 0.48%	1.25 - 0.50%	1.45		
56886	BB Seward Meridian at Bogard Rd. Int. Imp.	06/11/2004	12000.00	SQUARE	YARD	
2.95 - 3.26%	0.89 - 1.35%	1.00 - 1.48%	3.00 - 4.14%	1.63		
56567	BB North Kenai Spur MP 22.0 - 29.7	12/01/2004	34700.00	SQUARE	YARD	
2.00 - 0.95%	1.00 - 0.55%	2.25 - 1.18%	2.40 - 1.08%	1.88		
56830	BB Sterling Highway: Soldotna Urban	10/08/2004	42300.00	SQUARE	METER	
4.00 - 0.64%	1.50 - 0.22%	2.10 - 0.30%	2.00 - 0.29%	1.87		
54281	BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	64153.00	SQUARE	METER	
2.25 - 0.60%	1.00 - 0.23%	1.00 - 0.22%	2.00 - 0.40%	1.33		
52474	BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	147550.00	SQUARE	METER	
1.75 - 1.08%	2.00 - 1.14%	1.00 - 0.55%	2.75 - 1.41%	1.92		
202(2A) - REMOVAL OF PAVEMENT - 2000 Bid Openings						
54406	BB MAT-SU GRAVEL ROADS PAVING PROGRAM 2000	06/07/2000	ALL REQUIRED	LUMP	SUM	
500.00 - 0.05%	300.00 - 0.02%	3000.00 - 0.24%	500.00 - 0.04%			
54000	BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000	ALL REQUIRED	LUMP	SUM	
173720.00 - 1.45%	105000.00 - 1.06%	120000.00 - 1.11%	100000.00 - 0.90%			
54106	BB Bean Creek Road/Quartz Cr & Snug Harbor	07/14/2000	ALL REQUIRED	LUMP	SUM	
1000.00 - 0.07%	1000.00 - 0.06%	2500.00 - 0.14%	0.00 - 0.00%			
202(2A) - REMOVAL OF PAVEMENT AND EXISTING BASE COURSE - 2004 Bid Openings						
56567	BB North Kenai Spur MP 22.0 - 29.7	12/01/2004	49300.00	SQUARE	YARD	
3.00 - 2.03%	0.50 - 0.39%	2.00 - 1.49%	2.40 - 1.53%	1.63		
202(3) - REMOVAL OF SIDEWALK - 2000 Bid Openings						
52502	BB GLENN/PALMER-WASILLA HWY INTERSECTION	08/02/2000	54.00	SQUARE	YARD	
25.00 - 0.17%	12.00 - 0.09%	9.00 - 0.07%	10.00 - 0.07%	10.33		
52481	BB KENAI - FOREST DR./REDOUBT AVE. REHAB	04/21/2000	135.00	SQUARE	METER	
6.00 - 0.02%	3.50 - 0.01%	5.00 - 0.01%	10.00 - 0.03%	6.17		
54090	BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL	01/26/2000	319.00	SQUARE	YARD	
4.00 - 0.26%	20.00 - 0.94%	6.00 - 0.28%	7.00 - 0.32%	11.00		
54294	BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU	09/06/2000	831.00	SQUARE	METER	
15.00 - 0.32%	6.00 - 0.14%	4.00 - 0.10%	8.00 - 0.18%	6.00		
53344	BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN	09/13/2000	957.90	SQUARE	METER	
7.00 - 0.07%	4.80 - 0.05%	3.50 - 0.04%	5.00 - 0.05%	4.43		
50624	BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN	08/11/2000	2195.30	SQUARE	METER	
6.50 - 0.38%	4.00 - 0.23%	7.00 - 0.36%	0.00 - 0.00%	5.50		
202(3) - REMOVAL OF SIDEWALK - 2001 Bid Openings						
52520	BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001	8.00	SQUARE	METER	
8.00 - 0.00%	20.00 - 0.01%	50.00 - 0.02%	78.00 - 0.03%	49.33		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
202(3) - REMOVAL OF SIDEWALK - 2001 Bid Openings - (continued)							
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001		63.00	SQUARE METER
		4.50 - 0.01%	20.00 - 0.03%	6.00 - 0.01%	7.00 - 0.01%	11.00	
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		197.00	SQUARE YARD
		5.00 - 0.02%	6.00 - 0.03%	10.00 - 0.05%	5.00 - 0.02%	7.00	
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		420.00	SQUARE METER
		8.25 - 0.04%	4.00 - 0.02%	6.00 - 0.03%	5.00 - 0.03%	5.00	
54043	BB	HSIP		11/07/2001		535.00	SQUARE YARD
		5.00 - 0.23%	12.00 - 0.52%	5.40 - 0.19%	10.00 - 0.32%	9.13	
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001		735.00	SQUARE METER
		3.00 - 0.03%	2.58 - 0.03%	2.50 - 0.03%	10.00 - 0.11%	5.03	
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001		5714.00	SQUARE METER
		3.50 - 0.73%	4.00 - 0.74%	3.45 - 0.60%	5.00 - 0.82%	4.15	
202(3) - REMOVAL OF SIDEWALK - 2002 Bid Openings							
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR		09/18/2002		202.00	SQUARE METER
		50.00 - 0.81%	6.00 - 0.09%	27.00 - 0.39%	15.00 - 0.16%	16.00	
55653	BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD		04/24/2002		208.00	SQUARE METER
		8.00 - 0.10%	6.00 - 0.09%	5.00 - 0.07%	0.00 - 0.00%	5.50	
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING		06/19/2002		395.00	SQUARE METER
		5.00 - 0.08%	40.00 - 0.41%	20.00 - 0.19%	10.00 - 0.09%	23.33	
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path		08/16/2002		1629.00	SQUARE METER
		4.50 - 0.42%	6.00 - 0.46%	4.00 - 0.30%	12.00 - 0.78%	7.33	
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		2048.00	SQUARE METER
		4.50 - 0.09%	10.00 - 0.16%	5.00 - 0.08%	9.00 - 0.13%	8.00	
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		6249.00	SQUARE METER
		7.60 - 0.32%	1.50 - 0.06%	3.00 - 0.11%	7.00 - 0.25%	3.83	
202(3) - REMOVAL OF SIDEWALK - 2003 Bid Openings							
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003		21.00	SQUARE METER
		15.00 - 0.01%	15.00 - 0.01%	3.00 - 0.00%	0.00 - 0.00%	9.00	
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK		06/25/2003		110.00	SQUARE YARD
		6.00 - 0.02%	7.00 - 0.03%	10.00 - 0.04%	10.00 - 0.03%	9.00	
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003		675.00	SQUARE YARD
		6.00 - 0.06%	10.00 - 0.10%	10.00 - 0.10%	0.00 - 0.00%	10.00	
56333	BB	Anchorage Area Arterial Resurfacing,2003		11/19/2003		2138.00	SQUARE YARD
		6.00 - 0.30%	18.00 - 0.91%	6.00 - 0.30%	4.16 - 0.19%	9.39	
202(3) - REMOVAL OF SIDEWALK - 2004 Bid Openings							
54112	BB	Homer: Barlett/Hohe St. Rehabilitation		10/27/2004		81.00	SQUARE METER
		7.00 - 0.02%	10.00 - 0.03%	16.00 - 0.04%	10.00 - 0.02%	12.00	
57288	BB	CENTRAL REGION SAFETY PROJECTS 2004		11/03/2004		110.00	SQUARE YARD
		13.00 - 0.18%	10.00 - 0.12%	20.00 - 0.22%	8.00 - 0.08%	12.67	
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL		07/30/2004		164.50	SQUARE METER
		10.00 - 0.12%	31.50 - 0.38%	6.50 - 0.07%	16.00 - 0.15%	18.00	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
202(3) - REMOVAL OF SIDEWALK - 2004 Bid Openings - (continued)						
56830	BB Sterling Highway: Soldotna Urban		10/08/2004	1042.00	SQUARE METER	
4.00 - 0.02%	6.00 - 0.02%	3.50 - 0.01%	10.00 - 0.04%	6.50		
54281	BB C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004	3183.00	SQUARE METER	
7.50 - 0.10%	4.00 - 0.05%	5.00 - 0.06%	3.00 - 0.03%	4.00		
56567	BB North Kenai Spur MP 22.0 - 29.7		12/01/2004	3600.00	SQUARE YARD	
6.00 - 0.30%	7.00 - 0.40%	8.00 - 0.43%	5.30 - 0.25%	6.77		
202(3A) - REMOVAL OF CONCRETE SIDEWALK - 2000 Bid Openings						
54000	BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000	ALL REQUIRED	LUMP SUM	
1835.00 - 0.02%	2600.00 - 0.03%	1500.00 - 0.01%	3000.00 - 0.03%			
202(3B) - REMOVAL OF ASPHALT SIDEWALK - 2000 Bid Openings						
54000	BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000	ALL REQUIRED	LUMP SUM	
22390.00 - 0.19%	6600.00 - 0.07%	11000.00 - 0.10%	6000.00 - 0.05%			
202(4) - REMOVAL OF CULVERT PIPE - 2000 Bid Openings						
54000	BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000	ALL REQUIRED	LUMP SUM	
18820.00 - 0.16%	14000.00 - 0.14%	11000.00 - 0.10%	15000.00 - 0.14%			
54294	BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU		09/06/2000	52.50	METER	
75.00 - 0.10%	250.00 - 0.38%	20.00 - 0.03%	25.00 - 0.04%	98.33		
54134	BB EXIT GLACIER ROAD MP 3.9 TO MP 8.5		08/30/2000	70.00	LINEAR FOOT	
25.00 - 0.08%	12.00 - 0.04%	7.50 - 0.02%	6.00 - 0.02%	8.50		
54406	BB MAT-SU GRAVEL ROADS PAVING PROGRAM 2000		06/07/2000	87.00	METER	
30.00 - 0.24%	20.00 - 0.14%	35.00 - 0.24%	20.00 - 0.14%	25.00		
52685	BB GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000	286.00	METER	
16.50 - 0.08%	25.00 - 0.14%	21.00 - 0.11%	21.00 - 0.10%	22.33		
54090	BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL		01/26/2000	311.00	LINEAR FOOT	
15.00 - 0.94%	10.00 - 0.46%	15.00 - 0.68%	5.50 - 0.25%	10.17		
50624	BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000	518.00	METER	
10.00 - 0.14%	20.00 - 0.27%	35.00 - 0.43%	0.00 - 0.00%	27.50		
54106	BB Bean Creek Road/Quartz Cr & Snug Harbor		07/14/2000	561.00	LINEAR FOOT	
8.60 - 0.33%	10.00 - 0.35%	12.00 - 0.36%	0.00 - 0.00%	11.00		
52481	BB KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000	591.00	METER	
16.00 - 0.20%	6.00 - 0.08%	10.00 - 0.12%	20.00 - 0.24%	12.00		
51204	BB HATCHER PASS ROAD MP 7 TO 14		10/17/2000	727.90	METER	
30.00 - 0.66%	14.00 - 0.34%	20.00 - 0.46%	25.00 - 0.50%	19.67		
53344	BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000	912.00	METER	
15.00 - 0.14%	9.50 - 0.10%	14.00 - 0.14%	10.00 - 0.09%	11.17		
54443	BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM		08/11/2000	1143.00	METER	
35.00 - 0.84%	10.00 - 0.38%	7.50 - 0.26%	12.00 - 0.40%	9.83		
202(4) - REMOVAL OF CULVERT PIPE - 2001 Bid Openings						
52513	BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001	7.10	METER	
20.00 - 0.00%	175.00 - 0.03%	100.00 - 0.02%	82.00 - 0.01%	119.00		
53569	BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001	32.50	METER	
60.00 - 0.05%	40.00 - 0.03%	10.00 - 0.01%	25.00 - 0.02%	25.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
202(4) - REMOVAL OF CULVERT PIPE - 2001 Bid Openings - (continued)							
55068	BB	SEWARD HWY RUT & FROST HEAVE REPAIR 2001		11/21/2001		83.00	METER
		28.00 - 0.04%	40.00 - 0.06%	22.00 - 0.03%	55.00 - 0.07%	39.00	
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001		137.00	METER
		18.00 - 0.09%	20.00 - 0.09%	30.00 - 0.13%	30.00 - 0.12%	26.67	
54043	BB	HSIP		11/07/2001		190.00	LINEAR FOOT
		4.00 - 0.07%	7.00 - 0.11%	8.50 - 0.11%	20.00 - 0.23%	11.83	
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001		529.00	METER
		15.00 - 0.11%	13.40 - 0.11%	18.00 - 0.14%	20.00 - 0.16%	17.13	
55150	BB	Kodiak Paving Program, 2001		08/29/2001		781.00	METER
		10.00 - 0.27%	1.00 - 0.02%	13.00 - 0.28%	20.00 - 0.33%	11.33	
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		802.10	METER
		18.00 - 0.09%	7.00 - 0.04%	20.00 - 0.11%	17.00 - 0.09%	14.67	
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		864.00	METER
		15.60 - 0.17%	10.00 - 0.12%	15.00 - 0.18%	20.00 - 0.22%	15.00	
52312	BB	Parks Highway, MP 57-67		05/04/2001		1224.90	METER
		16.00 - 0.11%	20.00 - 0.14%	20.00 - 0.14%	15.00 - 0.10%	18.33	
202(4) - REMOVAL OF CULVERT PIPE - 2002 Bid Openings							
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		16.40	METER
		70.00 - 0.01%	40.00 - 0.00%	20.00 - 0.00%	70.00 - 0.01%	43.33	
55129	BB	ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE		02/06/2002		36.00	METER
		10.00 - 0.05%	40.00 - 0.22%	57.00 - 0.30%	50.00 - 0.24%	49.00	
55143	BB	Kenai Peninsula Paving Program 2001		01/16/2002		44.00	METER
		25.00 - 0.06%	100.00 - 0.22%	50.00 - 0.10%	45.00 - 0.09%	65.00	
55653	BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD		04/24/2002		59.00	METER
		25.00 - 0.09%	20.00 - 0.09%	20.00 - 0.08%	0.00 - 0.00%	20.00	
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING		06/19/2002		109.00	METER
		25.00 - 0.11%	25.00 - 0.07%	30.00 - 0.08%	60.00 - 0.15%	38.33	
55657B	BB	DIMOND BLVD. & HOMER DRIVE REHAB		07/12/2002		137.00	LINEAR FOOT
		7.00 - 0.02%	18.00 - 0.07%	20.00 - 0.08%	0.00 - 0.00%	19.00	
53921	BB	PALMER-WASILLA HWY REHAB.		01/11/2002		148.50	METER
		49.00 - 0.15%	30.00 - 0.09%	25.00 - 0.07%	12.87 - 0.04%	22.62	
55019	BB	Talkeetna Spur Road Rehabilitation		06/28/2002		193.40	METER
		25.00 - 0.10%	50.00 - 0.17%	20.00 - 0.07%	25.00 - 0.09%	31.67	
55140	BB	Mat-Su Roads Paving & Transfer 2001		02/13/2002		279.00	METER
		20.00 - 0.12%	17.00 - 0.10%	40.00 - 0.23%	50.00 - 0.28%	35.67	
54433	BB	Seward Highway MP 96 to MP 102, Rebid		11/04/2002		285.60	METER
		30.00 - 0.04%	50.00 - 0.07%	15.00 - 0.02%	30.00 - 0.04%	31.67	
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path		08/16/2002		372.00	METER
		20.00 - 0.43%	25.00 - 0.44%	50.00 - 0.86%	65.00 - 0.97%	46.67	
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		401.00	METER
		45.00 - 0.12%	10.00 - 0.02%	30.00 - 0.07%	34.00 - 0.08%	24.67	

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
202(4) - REMOVAL OF CULVERT PIPE - 2002 Bid Openings - (continued)								
53834	BB	EAGLE RIVER URBAN REHABILITATION			09/18/2002		575.00	METER
20.00 - 0.33%		40.00 - 0.57%		20.00 - 0.27%		0.00 - 0.00%		30.00
53931	BB	Iliamna/Newhalen Rd.s Surface Treatment			09/13/2002		601.00	LINEAR FOOT
15.00 - 0.25%		10.00 - 0.26%		10.00 - 0.24%		12.00 - 0.23%		10.67
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		910.00	METER
10.00 - 0.09%		20.00 - 0.14%		15.00 - 0.10%		20.00 - 0.13%		18.33
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002		957.70	METER
15.00 - 0.04%		30.00 - 0.08%		11.00 - 0.03%		30.00 - 0.08%		23.67
202(4) - REMOVAL OF CULVERT PIPE - 2003 Bid Openings								
52494	BB	SEWARD HIGHWAY TURNAGAIN PASS RECREATION			06/06/2003		90.00	LINEAR FOOT
7.00 - 0.07%		25.00 - 0.23%		20.00 - 0.18%		30.00 - 0.22%		25.00
54376	BB	WHITTIER FERRY ACCESS, PHASE II			10/29/2003		98.00	METER
16.00 - 0.06%		50.00 - 0.17%		25.00 - 0.08%		100.00 - 0.31%		58.33
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003		212.00	LINEAR FOOT
15.00 - 0.05%		20.00 - 0.06%		10.00 - 0.03%		0.00 - 0.00%		15.00
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003		396.00	METER
50.00 - 0.36%		30.00 - 0.25%		3.00 - 0.02%		0.00 - 0.00%		16.50
55579	BB	Eklutna Lake Road			02/26/2003		431.00	LINEAR FOOT
13.00 - 0.22%		3.00 - 0.04%		10.00 - 0.13%		10.00 - 0.12%		7.67
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003		1050.00	METER
25.00 - 0.65%		24.44 - 0.62%		40.00 - 0.99%		20.00 - 0.49%		28.15
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003		1072.20	METER
16.00 - 0.20%		20.00 - 0.23%		15.00 - 0.17%		50.00 - 0.55%		28.33
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003		1082.00	LINEAR FOOT
6.00 - 0.21%		7.00 - 0.27%		4.00 - 0.15%		10.00 - 0.34%		7.00
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003		1225.00	LINEAR FOOT
10.00 - 0.75%		8.00 - 0.62%		5.00 - 0.34%		25.00 - 1.70%		12.67
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		1660.00	METER
12.00 - 0.20%		20.00 - 0.29%		50.00 - 0.68%		20.00 - 0.25%		30.00
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003		2132.00	LINEAR FOOT
7.00 - 0.13%		10.00 - 0.23%		20.00 - 0.42%		6.00 - 0.13%		12.00
202(4) - REMOVAL OF CULVERT PIPE - 2004 Bid Openings								
56638	BB	KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI			05/26/2004		175.00	LINEAR FOOT
30.00 - 0.36%		10.00 - 0.09%		0.00 - 0.00%		0.00 - 0.00%		10.00
56886	BB	Seward Meridian at Bogard Rd. Int. Imp.			06/11/2004		245.00	LINEAR FOOT
33.00 - 0.74%		4.01 - 0.12%		10.00 - 0.30%		8.00 - 0.23%		7.34
56583	BB	KENAI PENINSULA RESURFACING PROGRAM			05/05/2004		397.00	LINEAR FOOT
7.00 - 0.12%		15.00 - 0.27%		8.00 - 0.14%		15.00 - 0.25%		12.67
54112	BB	Homer: Barlett/Hohe St. Rehabilitation			10/27/2004		650.00	METER
18.00 - 0.51%		22.00 - 0.54%		30.00 - 0.61%		33.00 - 0.66%		28.33
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		749.00	METER
30.00 - 0.08%		50.00 - 0.13%		16.00 - 0.04%		26.00 - 0.07%		30.67

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
202(4) - REMOVAL OF CULVERT PIPE - 2004 Bid Openings - (continued)						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		1001.40	METER	
20.00 - 0.08%	15.00 - 0.05%	12.00 - 0.04%	30.00 - 0.09%	19.00		
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation		12/08/2004		1370.00	LINEAR FOOT	
14.25 - 0.85%	10.00 - 0.53%	6.00 - 0.31%	10.00 - 0.48%	8.67		
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd		04/14/2004		1632.00	LINEAR FOOT	
9.00 - 0.41%	7.30 - 0.42%	12.00 - 0.60%	10.00 - 0.49%	9.77		
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		1800.00	METER	
18.00 - 0.14%	10.00 - 0.07%	15.00 - 0.10%	20.00 - 0.12%	15.00		
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		2555.00	LINEAR FOOT	
8.25 - 0.23%	15.00 - 0.37%	5.00 - 0.12%	2.00 - 0.05%	7.33		
56567 BB North Kenai Spur MP 22.0 - 29.7		12/01/2004		8000.00	LINEAR FOOT	
7.00 - 0.77%	7.00 - 0.89%	7.00 - 0.84%	9.00 - 0.93%	7.67		
202(5) - REMOVAL OF SANITARY SEWER PIPE - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003		1147.00	METER	
40.00 - 0.84%	1.00 - 0.02%	12.00 - 0.25%	0.00 - 0.00%	6.50		
202(6) - REMOVAL OF MANHOLE - 2000 Bid Openings						
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL		01/26/2000		1.00	EACH	
900.00 - 0.18%	1000.00 - 0.15%	1000.00 - 0.15%	700.00 - 0.10%	900.00		
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		ALL REQUIRED	LUMP SUM	
24000.00 - 0.20%	30000.00 - 0.30%	9000.00 - 0.08%	32000.00 - 0.29%			
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		4.00	EACH	
400.00 - 0.02%	450.00 - 0.02%	600.00 - 0.03%	500.00 - 0.02%	516.67		
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000		8.00	EACH	
500.00 - 0.11%	600.00 - 0.13%	450.00 - 0.09%	0.00 - 0.00%	525.00		
202(6) - REMOVAL OF MANHOLE - 2001 Bid Openings						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001		1.00	EACH	
600.00 - 0.02%	1000.00 - 0.03%	600.00 - 0.02%	1000.00 - 0.03%	866.67		
54043 BB HSIP		11/07/2001		1.00	EACH	
300.00 - 0.03%	600.00 - 0.05%	575.00 - 0.04%	1000.00 - 0.06%	725.00		
52921 BB PALMER-WASILLA EXTENSION		06/06/2001		7.00	EACH	
500.00 - 0.05%	680.17 - 0.07%	700.00 - 0.07%	500.00 - 0.05%	626.72		
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		8.00	EACH	
575.00 - 0.06%	500.00 - 0.06%	500.00 - 0.06%	500.00 - 0.05%	500.00		
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		10.00	EACH	
500.00 - 0.13%	250.00 - 0.06%	500.00 - 0.13%	1300.00 - 0.28%	683.33		
202(6) - REMOVAL OF MANHOLE - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		1.00	EACH	
1000.00 - 0.01%	300.00 - 0.00%	1500.00 - 0.01%	800.00 - 0.00%	866.67		
55089 BB Seward: Port Ave Rehab & Harbor Ped Path		08/16/2002		2.00	EACH	
500.00 - 0.06%	950.00 - 0.09%	700.00 - 0.06%	1500.00 - 0.12%	1050.00		
53834 BB EAGLE RIVER URBAN REHABILITATION		09/18/2002		3.00	EACH	
500.00 - 0.04%	1000.00 - 0.07%	250.00 - 0.02%	0.00 - 0.00%	625.00		

Project Number and Project Title		Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
202(6) - REMOVAL OF MANHOLE - 2002 Bid Openings - (continued)					
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD		04/24/2002		7.00	EACH
1000.00 - 0.42%	300.00 - 0.15%	500.00 - 0.24%	0.00 - 0.00%	400.00	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		40.00	EACH
600.00 - 0.23%	500.00 - 0.16%	150.00 - 0.04%	400.00 - 0.11%	350.00	
202(6) - REMOVAL OF MANHOLE - 2003 Bid Openings					
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003		1.00	EACH
600.00 - 0.01%	2000.00 - 0.03%	1000.00 - 0.01%	0.00 - 0.00%	1500.00	
56333 BB Anchorage Area Arterial Resurfacing,2003		11/19/2003		1.00	EACH
1000.00 - 0.02%	2000.00 - 0.05%	2000.00 - 0.05%	1513.40 - 0.03%	1837.80	
54376 BB WHITTIER FERRY ACCESS, PHASE II		10/29/2003		4.00	EACH
750.00 - 0.12%	600.00 - 0.08%	550.00 - 0.07%	1000.00 - 0.13%	716.67	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK		06/25/2003		7.00	EACH
500.00 - 0.11%	1000.00 - 0.25%	600.00 - 0.15%	500.00 - 0.11%	700.00	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		8.00	EACH
500.00 - 0.10%	590.32 - 0.11%	1700.00 - 0.32%	300.00 - 0.06%	863.44	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003		16.00	EACH
1000.00 - 0.29%	700.00 - 0.24%	500.00 - 0.15%	0.00 - 0.00%	600.00	
202(6) - REMOVAL OF MANHOLE - 2004 Bid Openings					
56830 BB Sterling Highway: Soldotna Urban		10/08/2004		6.00	EACH
800.00 - 0.02%	1000.00 - 0.02%	600.00 - 0.01%	600.00 - 0.01%	733.33	
202(6A) - REMOVAL OF STORM DRAIN MANHOLES - 2004 Bid Openings					
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		7.00	EACH
550.00 - 0.02%	600.00 - 0.02%	650.00 - 0.02%	1000.00 - 0.02%	750.00	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		23.00	EACH
550.00 - 0.05%	500.00 - 0.04%	500.00 - 0.04%	1000.00 - 0.07%	666.67	
202(6B) - REMOVAL OF SANITARY SEWER MANHOLES - 2001 Bid Openings					
52921 BB PALMER-WASILLA EXTENSION		06/06/2001		1.00	EACH
2179.00 - 0.03%	833.93 - 0.01%	2800.00 - 0.04%	1000.00 - 0.01%	1544.64	
202(6B) - REMOVAL OF SANITARY SEWER MANHOLES - 2003 Bid Openings					
54007 BB SHIP CREEK TRAIL - PHASE II		11/19/2003		1.00	EACH
1200.00 - 0.05%	1000.00 - 0.04%	3100.00 - 0.12%	1000.00 - 0.04%	1700.00	
54376 BB WHITTIER FERRY ACCESS, PHASE II		10/29/2003		3.00	EACH
1000.00 - 0.12%	1300.00 - 0.14%	550.00 - 0.05%	1000.00 - 0.09%	950.00	
202(6B) - REMOVAL OF SANITARY SEWER MANHOLES - 2004 Bid Openings					
54112 BB Homer: Barlett/Hohe St. Rehabilitation		10/27/2004		2.00	EACH
800.00 - 0.07%	800.00 - 0.06%	1000.00 - 0.06%	3500.00 - 0.21%	1766.67	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		4.00	EACH
1200.00 - 0.02%	1000.00 - 0.02%	800.00 - 0.01%	1000.00 - 0.01%	933.33	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		4.00	EACH
1200.00 - 0.02%	1000.00 - 0.01%	500.00 - 0.01%	1000.00 - 0.01%	833.33	
202(7) - REMOVAL OF JUNCTION BOX - 2001 Bid Openings					
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		34.00	EACH
150.00 - 0.14%	140.00 - 0.13%	200.00 - 0.18%	100.00 - 0.08%	146.67	

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
202(7) - REMOVAL OF JUNCTION BOX - 2002 Bid Openings								
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		46.00	EACH
100.00 - 0.04%		100.00 - 0.04%		115.00 - 0.04%		100.00 - 0.03%		105.00
54964	BB	High Tower Illumination Mast Replacement			06/28/2002		144.00	EACH
150.00 - 0.66%		75.00 - 0.30%		357.00 - 1.19%		218.40 - 0.72%		216.80
202(7) - REMOVAL OF JUNCTION BOXES - 2003 Bid Openings								
55712	BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003		10.00	EACH
300.00 - 0.22%		45.00 - 0.03%		500.00 - 0.33%		410.00 - 0.24%		318.33
202(7) - REMOVAL OF JUNCTION BOXES - 2004 Bid Openings								
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		125.00	EACH
100.00 - 0.05%		107.00 - 0.05%		100.00 - 0.05%		110.00 - 0.05%		105.67
202(8) - REMOVAL OF INLET - 2000 Bid Openings								
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000		1.00	EACH
500.00 - 0.01%		400.00 - 0.01%		200.00 - 0.00%		500.00 - 0.01%		366.67
52502	BB	GLENN/PALMER-WASILLA HWY INTERSECTION			08/02/2000		3.00	EACH
225.00 - 0.09%		500.00 - 0.22%		150.00 - 0.06%		1200.00 - 0.44%		616.67
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		9.00	EACH
300.00 - 0.03%		325.00 - 0.03%		440.00 - 0.04%		200.00 - 0.02%		321.67
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000		29.00	EACH
300.00 - 0.23%		400.00 - 0.31%		325.00 - 0.22%		0.00 - 0.00%		362.50
202(8) - REMOVAL OF INLET - 2001 Bid Openings								
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001		1.00	EACH
400.00 - 0.01%		1700.00 - 0.05%		200.00 - 0.01%		300.00 - 0.01%		733.33
54043	BB	HSIP			11/07/2001		2.00	EACH
450.00 - 0.08%		600.00 - 0.10%		575.00 - 0.08%		500.00 - 0.06%		558.33
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		5.00	EACH
510.00 - 0.03%		400.00 - 0.03%		350.00 - 0.02%		500.00 - 0.03%		416.67
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001		8.00	EACH
400.00 - 0.12%		5000.00 - 1.29%		350.00 - 0.09%		1000.00 - 0.23%		2116.67
52921	BB	PALMER-WASILLA EXTENSION			06/06/2001		9.00	EACH
350.00 - 0.04%		500.36 - 0.07%		500.00 - 0.07%		400.00 - 0.05%		466.79
202(8) - REMOVAL OF INLET - 2002 Bid Openings								
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002		1.00	EACH
500.00 - 0.02%		200.00 - 0.01%		1000.00 - 0.02%		1500.00 - 0.03%		900.00
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002		4.00	EACH
400.00 - 0.09%		700.00 - 0.13%		700.00 - 0.13%		1500.00 - 0.24%		966.67
202(8) - REMOVAL OF INLET - 2003 Bid Openings								
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003		2.00	EACH
500.00 - 0.02%		700.00 - 0.03%		500.00 - 0.02%		0.00 - 0.00%		600.00
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003		3.00	EACH
450.00 - 0.02%		1000.00 - 0.04%		1000.00 - 0.04%		0.00 - 0.00%		1000.00
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003		3.00	EACH
600.00 - 0.11%		1200.00 - 0.23%		500.00 - 0.08%		1000.00 - 0.17%		900.00

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
202(8) - REMOVAL OF INLET - 2003 Bid Openings - (continued)								
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		8.00	EACH
500.00 - 0.04%		250.00 - 0.02%		1000.00 - 0.07%		400.00 - 0.02%		550.00
202(8) - REMOVAL OF INLET - 2004 Bid Openings								
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004		3.00	EACH
550.00 - 0.12%		1400.00 - 0.30%		225.00 - 0.04%		800.00 - 0.14%		808.33
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		7.00	EACH
500.00 - 0.01%		500.00 - 0.01%		500.00 - 0.01%		1000.00 - 0.02%		666.67
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		7.00	EACH
600.00 - 0.02%		1000.00 - 0.02%		400.00 - 0.01%		400.00 - 0.01%		600.00
202(9) - REMOVAL OF CURB AND GUTTER - 2000 Bid Openings								
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		ALL REQUIRED	LUMP SUM
45920.00 - 0.38%		21000.00 - 0.21%		40000.00 - 0.37%		25000.00 - 0.23%		
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000		125.00	METER
10.00 - 0.03%		7.00 - 0.02%		9.00 - 0.02%		10.00 - 0.03%		8.67
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000		155.40	METER
17.00 - 0.07%		16.00 - 0.07%		10.00 - 0.04%		18.00 - 0.08%		14.67
54090	BB	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000		771.00	LINEAR FOOT
3.00 - 0.47%		5.00 - 0.57%		5.00 - 0.56%		5.00 - 0.56%		5.00
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		2058.20	METER
10.00 - 0.21%		4.00 - 0.09%		4.50 - 0.10%		6.00 - 0.13%		4.83
52502	BB	GLENN/PALMER-WASILLA HWY INTERSECTION			08/02/2000		2098.00	LINEAR FOOT
10.00 - 2.72%		4.00 - 1.20%		3.00 - 0.90%		3.50 - 0.89%		3.50
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000		2298.80	METER
10.00 - 0.60%		7.00 - 0.42%		6.50 - 0.35%		0.00 - 0.00%		6.75
202(9) - REMOVAL OF CURB AND GUTTER - 2001 Bid Openings								
53975	BB	NORTHERN LIGHTS & BENSON BOULEVARD REHAB			06/27/2001		82.50	METER
7.00 - 0.02%		10.00 - 0.03%		10.00 - 0.03%		100.00 - 0.30%		40.00
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		440.00	METER
14.50 - 0.08%		5.00 - 0.03%		7.00 - 0.04%		10.00 - 0.06%		7.33
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001		591.70	METER
10.00 - 0.15%		10.00 - 0.14%		7.00 - 0.10%		7.00 - 0.10%		8.00
52921	BB	PALMER-WASILLA EXTENSION			06/06/2001		1008.00	METER
3.00 - 0.04%		2.37 - 0.04%		6.50 - 0.10%		5.00 - 0.08%		4.62
54043	BB	HSIP			11/07/2001		1618.00	LINEAR FOOT
2.00 - 0.28%		2.50 - 0.33%		1.80 - 0.19%		3.00 - 0.29%		2.43
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001		4524.00	METER
8.00 - 1.31%		4.00 - 0.58%		9.00 - 1.24%		16.00 - 2.07%		9.67
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001		4689.00	METER
8.00 - 1.03%		7.00 - 0.91%		3.00 - 0.37%		9.84 - 1.05%		6.61
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001		10760.00	LINEAR FOOT
2.00 - 0.55%		2.50 - 0.67%		2.00 - 0.54%		1.00 - 0.23%		1.83

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
202(9) - REMOVAL OF CURB AND GUTTER - 2002 Bid Openings						
55143 BB Kenai Peninsula Paving Program 2001			01/16/2002	32.00	METER	
25.00 - 0.04%	24.00 - 0.04%	30.00 - 0.04%	19.00 - 0.03%	24.33		
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002	390.00	METER	
8.50 - 0.13%	30.00 - 0.31%	10.00 - 0.09%	20.00 - 0.18%	20.00		
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	989.00	METER	
7.40 - 0.05%	6.00 - 0.04%	10.00 - 0.06%	11.00 - 0.06%	9.00		
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002	1376.00	LINEAR FOOT	
2.50 - 0.09%	6.50 - 0.26%	10.00 - 0.39%	0.00 - 0.00%	8.25		
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002	1451.00	METER	
5.00 - 0.44%	5.00 - 0.53%	5.00 - 0.50%	0.00 - 0.00%	5.00		
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	1863.00	METER	
4.50 - 0.48%	12.00 - 1.05%	9.00 - 0.78%	10.00 - 0.74%	10.33		
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	1903.00	METER	
4.50 - 0.08%	5.00 - 0.07%	6.00 - 0.09%	14.00 - 0.19%	8.33		
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002	2247.00	METER	
9.00 - 0.58%	10.00 - 0.56%	5.00 - 0.26%	0.00 - 0.00%	7.50		
202(9) - REMOVAL OF CURB AND GUTTER - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	10.00	METER	
25.00 - 0.01%	45.00 - 0.02%	90.00 - 0.04%	30.00 - 0.01%	55.00		
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	57.00	METER	
30.00 - 0.03%	10.00 - 0.01%	5.00 - 0.01%	0.00 - 0.00%	7.50		
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003	258.00	LINEAR FOOT	
10.00 - 0.19%	5.00 - 0.09%	15.00 - 0.25%	18.00 - 0.27%	12.67		
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003	984.00	LINEAR FOOT	
3.00 - 0.18%	4.00 - 0.25%	3.00 - 0.16%	5.00 - 0.27%	4.00		
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003	1260.00	LINEAR FOOT	
7.00 - 0.13%	10.00 - 0.23%	10.00 - 0.22%	8.00 - 0.15%	9.33		
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	1450.00	METER	
6.00 - 0.09%	10.00 - 0.13%	20.00 - 0.24%	10.00 - 0.11%	13.33		
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	1626.00	LINEAR FOOT	
4.00 - 0.06%	6.00 - 0.10%	7.00 - 0.11%	5.00 - 0.08%	6.00		
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003	2474.00	LINEAR FOOT	
3.00 - 0.24%	3.50 - 0.31%	2.50 - 0.22%	5.00 - 0.39%	3.67		
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003	4257.00	LINEAR FOOT	
2.50 - 0.25%	9.00 - 0.91%	10.00 - 1.00%	3.20 - 0.30%	7.40		
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003	4317.00	LINEAR FOOT	
3.00 - 0.20%	10.00 - 0.65%	5.00 - 0.32%	0.00 - 0.00%	7.50		
202(9) - REMOVAL OF CURB AND GUTTER - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	47.00	LINEAR FOOT	
10.00 - 0.04%	35.00 - 0.15%	16.00 - 0.07%	10.00 - 0.04%	20.33		
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	54.00	METER	
10.00 - 0.02%	23.00 - 0.05%	25.00 - 0.04%	12.00 - 0.02%	20.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
202(9) - REMOVAL OF CURB AND GUTTER - 2004 Bid Openings - (continued)								
57288	BB	CENTRAL REGION SAFETY PROJECTS 2004			11/03/2004		504.00	LINEAR FOOT
7.00 - 0.44%		5.00 - 0.28%		10.00 - 0.51%		2.00 - 0.09%		5.67
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004		591.70	METER
10.00 - 0.43%		16.00 - 0.69%		7.00 - 0.26%		38.00 - 1.32%		20.33
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		861.00	METER
8.00 - 0.03%		9.00 - 0.03%		5.00 - 0.01%		10.00 - 0.03%		8.00
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		1720.00	METER
6.00 - 0.04%		6.00 - 0.04%		7.00 - 0.04%		12.00 - 0.07%		8.33
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		3499.00	METER
6.00 - 0.09%		6.00 - 0.08%		6.00 - 0.07%		10.00 - 0.11%		7.33
202(10) - SINGLE MAIL BOX INSTALLATION - 2000 Bid Openings								
54090	BB	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000		1.00	EACH
350.00 - 0.07%		200.00 - 0.03%		800.00 - 0.12%		300.00 - 0.04%		433.33
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000		9.00	EACH
175.00 - 0.03%		250.00 - 0.04%		288.00 - 0.05%		400.00 - 0.06%		312.67
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000		19.00	EACH
240.00 - 0.12%		230.00 - 0.13%		200.00 - 0.11%		215.00 - 0.11%		215.00
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM			08/11/2000		38.00	EACH
250.00 - 0.20%		250.00 - 0.32%		260.00 - 0.30%		250.00 - 0.28%		253.33
54406	BB	MAT-SU GRAVEL ROADS PAVING PROGRAM 2000			06/07/2000		43.00	EACH
200.00 - 0.78%		300.00 - 1.06%		230.00 - 0.79%		250.00 - 0.86%		260.00
202(10) - SINGLE MAIL BOX INSTALLATION - 2001 Bid Openings								
52312	BB	Parks Highway, MP 57-67			05/04/2001		10.00	EACH
275.00 - 0.01%		500.00 - 0.03%		230.00 - 0.01%		280.00 - 0.02%		336.67
202(10) - SINGLE MAIL BOX INSTALLATION - 2002 Bid Openings								
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002		1.00	EACH
350.00 - 0.03%		500.00 - 0.04%		470.00 - 0.03%		1000.00 - 0.05%		656.67
53921	BB	PALMER-WASILLA HWY REHAB.			01/11/2002		2.00	EACH
300.00 - 0.01%		130.00 - 0.01%		250.00 - 0.01%		275.38 - 0.01%		218.46
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		4.00	EACH
350.00 - 0.01%		200.00 - 0.01%		300.00 - 0.01%		300.00 - 0.01%		266.67
202(10) - SINGLE MAIL BOX INSTALLATION - 2003 Bid Openings								
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003		3.00	EACH
300.00 - 0.02%		460.00 - 0.03%		500.00 - 0.04%		400.00 - 0.03%		453.33
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		4.00	EACH
225.00 - 0.01%		250.00 - 0.01%		250.00 - 0.01%		350.00 - 0.01%		283.33
202(10) - SINGLE MAIL BOX INSTALLATION - 2004 Bid Openings								
55004	BB	Seward: Nash Rd. MP 0-5.3 Rehabilitation			12/08/2004		1.00	EACH
450.00 - 0.02%		1000.00 - 0.04%		300.00 - 0.01%		750.00 - 0.03%		683.33
202(11) - MULTIPLE MAIL BOX INSTALLATION - 2000 Bid Openings								
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000		11.00	METER
300.00 - 0.08%		275.00 - 0.09%		300.00 - 0.09%		260.00 - 0.08%		278.33

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
202(11) - MULTIPLE MAIL BOX INSTALLATION - 2002 Bid Openings							
53921	BB	PALMER-WASILLA HWY REHAB.		01/11/2002		2.00	EACH
400.00 - 0.02%		300.00 - 0.01%	300.00 - 0.01%	319.60 - 0.01%		306.53	
55019	BB	Talkeetna Spur Road Rehabilitation		06/28/2002		3.00	EACH
500.00 - 0.03%		500.00 - 0.03%	500.00 - 0.03%	300.00 - 0.02%		433.33	
202(11) - MULTIPLE MAIL BOX INSTALLATION - 2003 Bid Openings							
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM		11/19/2003		1.00	EACH
500.00 - 0.03%		500.00 - 0.03%	2300.00 - 0.13%	1500.00 - 0.08%		1433.33	
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		8.00	METER
450.00 - 0.09%		805.00 - 0.16%	800.00 - 0.15%	700.00 - 0.13%		768.33	
202(11) - MULTIPLE MAIL BOX INSTALLATION - 2004 Bid Openings							
54112	BB	Homer: Barlett/Hohe St. Rehabilitation		10/27/2004		4.00	EACH
500.00 - 0.09%		500.00 - 0.07%	500.00 - 0.06%	1200.00 - 0.15%		733.33	
202(12) - DOUBLE MAIL BOX INSTALLATION - 2000 Bid Openings							
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU		09/06/2000		5.00	EACH
270.00 - 0.03%		275.00 - 0.04%	400.00 - 0.06%	270.00 - 0.04%		315.00	
53915	BB	PORTAGE GLACIER ROAD REHABILITATION		07/12/2000		13.00	EACH
300.00 - 0.19%		275.00 - 0.21%	300.00 - 0.20%	300.00 - 0.19%		291.67	
54298	BB	ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB		07/12/2000		13.00	EACH
300.00 - 0.19%		275.00 - 0.21%	300.00 - 0.20%	300.00 - 0.19%		291.67	
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM		08/11/2000		14.00	EACH
300.00 - 0.09%		300.00 - 0.14%	300.00 - 0.13%	400.00 - 0.16%		333.33	
202(12) - DOUBLE MAIL BOX INSTALLATION - 2001 Bid Openings							
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		13.00	EACH
275.00 - 0.02%		550.00 - 0.05%	300.00 - 0.03%	300.00 - 0.03%		383.33	
55005	BB	N.Kenai Spur MP 22.0-29.7 Pvmnt. Preserv.		07/11/2001		24.00	EACH
300.00 - 0.51%		190.00 - 0.34%	415.00 - 0.73%	305.00 - 0.53%		303.33	
202(12) - DOUBLE MAIL BOX INSTALLATION - 2002 Bid Openings							
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR		09/18/2002		1.00	EACH
600.00 - 0.05%		700.00 - 0.05%	980.00 - 0.07%	1500.00 - 0.08%		1060.00	
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		28.00	EACH
400.00 - 0.03%		500.00 - 0.04%	375.00 - 0.03%	550.00 - 0.04%		475.00	
55140	BB	Mat-Su Roads Paving & Transfer 2001		02/13/2002		51.00	EACH
300.00 - 0.33%		275.00 - 0.30%	300.00 - 0.31%	250.00 - 0.25%		275.00	
202(12) - DOUBLE MAIL BOX INSTALLATION - 2003 Bid Openings							
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		8.00	EACH
300.00 - 0.02%		1000.00 - 0.07%	450.00 - 0.03%	400.00 - 0.02%		616.67	
202(12) - DOUBLE MAIL BOX INSTALLATION - 2004 Bid Openings							
56567	BB	North Kenai Spur MP 22.0 - 29.7		12/01/2004		31.00	EACH
500.00 - 0.21%		600.00 - 0.30%	1000.00 - 0.47%	600.00 - 0.24%		733.33	
56571	BB	Old Glenn Hwy: Glenn Hwy to Plumley Rd		04/14/2004		42.00	EACH
355.00 - 0.42%		360.00 - 0.53%	300.00 - 0.39%	450.00 - 0.56%		370.00	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
202(12) - REMOVAL OF PORTAL AREA FACILITIES - 2000 Bid Openings						
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I		02/02/2000		ALL REQUIRED	LUMP SUM	
40000.00 - 2.39%	51857.75 - 4.62%	50000.00 - 4.42%	75000.00 - 6.03%			
202(12A) - RELOCATE CLUSTER MAIL BOXES - 2002 Bid Openings						
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR		09/18/2002		1.00	EACH	
900.00 - 0.07%	500.00 - 0.04%	1300.00 - 0.09%	2500.00 - 0.13%	1433.33		
202(12C) - MAIL BOX TURNOUTS - 2001 Bid Openings						
55005 BB N.Kenai Spur MP 22.0-29.7 Pvm. Preserv.		07/11/2001		ALL REQUIRED	LUMP SUM	
10000.00 - 0.71%	4000.00 - 0.30%	10000.00 - 0.73%	10000.00 - 0.73%			
202(12C) - MAIL BOX TURNOUTS - 2002 Bid Openings						
55140 BB Mat-Su Roads Paving & Transfer 2001		02/13/2002		ALL REQUIRED	LUMP SUM	
4080.00 - 0.09%	12500.00 - 0.26%	10000.00 - 0.20%	10000.00 - 0.20%			
202(12C) - MAILBOX TURNOUTS - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003		11.00	EACH	
1000.00 - 0.20%	2500.00 - 0.58%	500.00 - 0.10%	0.00 - 0.00%	1500.00		
202(13) - REMOVAL OF FENCE - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		ALL REQUIRED	LUMP SUM	
37100.00 - 0.31%	28000.00 - 0.28%	8000.00 - 0.07%	36000.00 - 0.32%			
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000		47.00	METER	
12.00 - 0.01%	20.00 - 0.02%	12.00 - 0.01%	10.00 - 0.01%	14.00		
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000		184.50	METER	
12.00 - 0.06%	51.00 - 0.25%	55.00 - 0.24%	0.00 - 0.00%	53.00		
52502 BB GLENN/PALMER-WASILLA HWY INTERSECTION		08/02/2000		189.00	LINEAR FOOT	
5.00 - 0.12%	4.00 - 0.11%	6.00 - 0.16%	5.00 - 0.11%	5.00		
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		306.00	METER	
10.00 - 0.03%	18.00 - 0.06%	10.00 - 0.03%	10.00 - 0.03%	12.67		
202(13) - REMOVAL OF FENCE - 2001 Bid Openings						
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001		164.40	METER	
10.00 - 0.04%	10.00 - 0.04%	8.00 - 0.03%	7.70 - 0.03%	8.57		
202(13) - REMOVAL OF FENCE - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		350.00	METER	
10.00 - 0.02%	50.00 - 0.10%	10.00 - 0.02%	22.00 - 0.04%	27.33		
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		1083.00	METER	
10.00 - 0.10%	12.00 - 0.10%	9.00 - 0.07%	7.00 - 0.05%	9.33		
202(13) - REMOVAL OF FENCE - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II		11/19/2003		32.30	METER	
12.00 - 0.01%	28.00 - 0.04%	25.00 - 0.03%	20.00 - 0.03%	24.33		
202(14) - REMOVAL OF BOULDERS - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii		12/17/2003		ALL REQUIRED	LUMP SUM	
20000.00 - 2.73%	30000.00 - 3.27%	35000.00 - 3.50%	25000.00 - 2.50%			
202(14) - REMOVAL OF SANITARY SEWER VAULT TOP SECTION - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION		06/06/2001		1.00	EACH	
2645.00 - 0.04%	2656.92 - 0.04%	3500.00 - 0.05%	1000.00 - 0.01%	2385.64		

Project Number and Project Title				Opening Date		Quantity	Pay Unit			
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average		
202(15) - PAVEMENT PLANING - 2000 Bid Openings										
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000		1093.70	SQUARE METER		
		13.50 - 0.39%		6.00 - 0.17%		3.75 - 0.10%		0.00 - 0.00%	4.88	
54090	BB	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000		1167.00	SQUARE YARD		
		5.00 - 1.18%		10.00 - 1.72%		5.00 - 0.85%		10.00 - 1.70%		8.33
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		9778.00	SQUARE METER		
		1.50 - 0.15%		1.00 - 0.11%		1.20 - 0.13%		4.00 - 0.40%		2.07
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000		14000.00	SQUARE METER		
		2.00 - 0.72%		1.35 - 0.55%		1.00 - 0.40%		1.00 - 0.39%		1.12
54655	BB	GLENN HWY RESURF S BIRCHWOOD TO OLD GLEN			06/28/2000		136469.00	SQUARE METER		
		1.00 - 7.28%		0.70 - 5.57%		0.75 - 5.97%		0.00 - 0.00%		0.73
202(15) - PAVEMENT PLANING - 2001 Bid Openings										
54891	BB	Old Glenn Hwy./Brayton Dr. Rehab.			08/20/2001		10954.00	SQUARE METER		
		2.50 - 1.95%		1.10 - 1.09%		1.00 - 0.86%		1.50 - 1.16%		1.20
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001		26480.00	SQUARE METER		
		1.00 - 0.65%		1.00 - 0.65%		1.00 - 0.63%		0.80 - 0.49%		0.93
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001		31935.00	SQUARE METER		
		1.10 - 1.28%		4.00 - 4.12%		1.25 - 1.22%		2.40 - 2.19%		2.55
53975	BB	NORTHERN LIGHTS & BENSON BOULEVARD REHAB			06/27/2001		160000.00	SQUARE METER		
		0.70 - 4.67%		0.75 - 5.07%		0.60 - 3.72%		1.00 - 5.72%		0.78
55028	BB	GLENN HWY RESURF: PETERS CK TO OLD GLENN			04/25/2001		265231.00	SQUARE METER		
		1.00 - 7.37%		0.75 - 6.74%		1.00 - 8.56%		0.80 - 6.45%		0.85
202(15) - PAVEMENT PLANING - 2002 Bid Openings										
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002		21351.00	SQUARE METER		
		1.00 - 0.14%		3.00 - 0.46%		1.00 - 0.15%		2.00 - 0.27%		2.00
55653	BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002		25279.00	SQUARE METER		
		1.50 - 2.30%		2.00 - 3.68%		2.00 - 3.49%		0.00 - 0.00%		2.00
53834	BB	EAGLE RIVER URBAN REHABILITATION			09/18/2002		53920.00	SQUARE METER		
		2.00 - 3.08%		3.00 - 4.00%		1.25 - 1.57%		0.00 - 0.00%		2.13
55128	BB	GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK			02/20/2002		134022.00	SQUARE YARD		
		0.65 - 4.92%		0.80 - 7.08%		0.80 - 6.74%		2.00 - 15.1%		1.20
55657B	BB	DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002		202400.00	SQUARE YARD		
		0.65 - 3.37%		0.60 - 3.53%		1.00 - 5.68%		0.00 - 0.00%		0.80
202(15) - PAVEMENT PLANING - 2003 Bid Openings										
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003		74400.00	SQUARE YARD		
		2.00 - 2.34%		1.00 - 1.11%		1.00 - 1.10%		0.00 - 0.00%		1.00
56308	BB	SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003		84177.00	SQUARE YARD		
		1.00 - 1.28%		1.50 - 2.35%		0.50 - 0.73%		2.00 - 2.49%		1.33
202(15) - PAVEMENT PLANING - 2004 Bid Openings										
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		2889.00	SQUARE METER		
		1.40 - 0.02%		2.00 - 0.02%		8.00 - 0.08%		3.00 - 0.03%		4.33
56583	BB	KENAI PENINSULA RESURFACING PROGRAM			05/05/2004		16800.00	SQUARE YARD		
		0.80 - 0.59%		2.10 - 1.63%		2.00 - 1.45%		2.00 - 1.44%		2.03

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
202(15) - PAVEMENT PLANING - 2004 Bid Openings - (continued)							
55620	BB	Hope Road Pavement Rehabilitation		09/08/2004		275000.00	SQUARE YARD
1.50 - 21.0%		0.70 - 9.04%	1.15 - 14.8%	1.00 - 12.0%		0.95	
202(15A) - PAVEMENT PLANING, 2 INCH DEPTH - 2003 Bid Openings							
56333	BB	Anchorage Area Arterial Resurfacing,2003		11/19/2003		160200.00	SQUARE YARD
1.00 - 3.75%		1.40 - 5.33%	2.00 - 7.50%	0.89 - 3.09%		1.43	
202(15B) - PAVEMENT PLANING, 1.75 INCH DEPTH - 2003 Bid Openings							
56333	BB	Anchorage Area Arterial Resurfacing,2003		11/19/2003		24100.00	SQUARE YARD
2.00 - 1.13%		1.40 - 0.80%	1.00 - 0.56%	0.89 - 0.47%		1.10	
202(16) - REMOVAL OF GAS PIPE - 2000 Bid Openings							
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		1750.00	METER
12.00 - 0.21%		10.00 - 0.19%	15.00 - 0.28%	18.00 - 0.32%		14.33	
202(16) - REMOVAL OF GAS PIPE - 2001 Bid Openings							
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		ALL REQUIRED	LUMP SUM
40000.00 - 0.51%		16000.00 - 0.23%	16000.00 - 0.22%	12000.00 - 0.16%			
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		774.00	METER
14.00 - 0.07%		15.00 - 0.08%	20.00 - 0.10%	17.00 - 0.09%		17.33	
202(16) - REMOVAL OF GAS PIPE - 2002 Bid Openings							
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		ALL REQUIRED	LUMP SUM
3500.00 - 0.03%		20000.00 - 0.16%	20000.00 - 0.15%	60000.00 - 0.43%			
202(16) - REMOVAL OF GAS PIPE - 2003 Bid Openings							
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK		06/25/2003		2630.00	LINEAR FOOT
5.00 - 0.42%		7.00 - 0.67%	2.00 - 0.19%	5.00 - 0.42%		4.67	
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		2672.00	METER
15.00 - 0.99%		9.91 - 0.64%	17.00 - 1.08%	10.00 - 0.63%		12.30	
202(16) - REMOVAL OF GAS PIPE - 2004 Bid Openings							
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		211.00	METER
15.00 - 0.01%		40.00 - 0.03%	12.00 - 0.01%	50.00 - 0.03%		34.00	
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		1067.00	METER
13.00 - 0.05%		15.00 - 0.06%	15.00 - 0.05%	25.00 - 0.09%		18.33	
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		4700.00	METER
12.00 - 0.24%		16.00 - 0.29%	5.00 - 0.09%	20.00 - 0.33%		13.67	
202(17) - REMOVAL OF BRIDGE - 2000 Bid Openings							
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000		ALL REQUIRED	LUMP SUM
50000.00 - 0.85%		40000.00 - 0.76%	45000.00 - 0.85%	36500.00 - 0.63%			
202(17) - REMOVAL OF BRIDGE - 2002 Bid Openings							
53461	BB	BETHEL BOARDWALK		04/03/2002		ALL REQUIRED	LUMP SUM
6750.00 - 0.57%		16250.00 - 1.29%	14500.00 - 1.08%	30000.00 - 2.21%			
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		ALL REQUIRED	LUMP SUM
75000.00 - 0.51%		50000.00 - 0.30%	42000.00 - 0.25%	25000.00 - 0.14%			
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		ALL REQUIRED	LUMP SUM
250000.00 - 0.69%		150000.00 - 0.43%	188000.00 - 0.52%	75000.00 - 0.21%			

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
202(17) - REMOVAL OF BRIDGE - 2002 Bid Openings - (continued)							
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		ALL REQUIRED	LUMP SUM
85000.00 - 0.55%		70000.00 - 0.51%	150000.00 - 1.08%	100000.00 - 0.63%			
202(17B) - REMOVAL OF BRIDGE NO. 597 - 2002 Bid Openings							
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		ALL REQUIRED	LUMP SUM
64000.00 - 0.41%		60000.00 - 0.43%	150000.00 - 1.08%	70000.00 - 0.44%			
202(17C) - REMOVAL OF BRIDGE NO. 598 - 2002 Bid Openings							
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		ALL REQUIRED	LUMP SUM
77000.00 - 0.50%		65000.00 - 0.47%	150000.00 - 1.08%	100000.00 - 0.63%			
202(17D) - REMOVAL OF BRIDGE NO. 599 - 2002 Bid Openings							
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		ALL REQUIRED	LUMP SUM
10000.00 - 0.06%		5000.00 - 0.04%	15000.00 - 0.11%	5000.00 - 0.03%			
202(17E) - REMOVAL OF BRIDGE NO. 600 - 2002 Bid Openings							
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		ALL REQUIRED	LUMP SUM
25000.00 - 0.16%		6000.00 - 0.04%	15000.00 - 0.11%	5000.00 - 0.03%			
202(17F) - REMOVAL OF BRIDGE NO. 601 - 2002 Bid Openings							
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		ALL REQUIRED	LUMP SUM
20000.00 - 0.13%		4000.00 - 0.03%	15000.00 - 0.11%	5000.00 - 0.03%			
202(19) - RELOCATION OF SHELTERS AND GATES - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		ALL REQUIRED	LUMP SUM
52500.00 - 0.44%		18000.00 - 0.18%	10000.00 - 0.09%	50000.00 - 0.45%			
202(20) - RELOCATE METER PEDESTAL - 2003 Bid Openings							
56333	BB	Anchorage Area Arterial Resurfacing,2003		11/19/2003		1.00	EACH
2500.00 - 0.06%		3500.00 - 0.08%	5000.00 - 0.12%	3073.60 - 0.07%		3857.87	
202(20) - REMOVAL OF UNDERDRAIN - 2001 Bid Openings							
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		104.00	METER
20.00 - 0.01%		20.00 - 0.02%	40.00 - 0.03%	13.00 - 0.01%		24.33	
52312	BB	Parks Highway, MP 57-67		05/04/2001		517.00	METER
20.00 - 0.06%		20.00 - 0.06%	25.00 - 0.07%	28.00 - 0.08%		24.33	
202(20) - REMOVAL OF WATER PIPE - 2003 Bid Openings							
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003		1299.00	METER
30.00 - 0.71%		1.00 - 0.03%	12.00 - 0.29%	0.00 - 0.00%		6.50	
202(20) - REMOVAL OF WATER PIPE - 2004 Bid Openings							
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		120.00	METER
16.50 - 0.01%		60.00 - 0.03%	20.00 - 0.01%	50.00 - 0.02%		43.33	
202(21) - ADJUST MONITORING WELL - 2001 Bid Openings							
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		ALL REQUIRED	LUMP SUM
1000.00 - 0.01%		500.00 - 0.00%	10000.00 - 0.07%	1100.00 - 0.01%			
202(22) - REMOVAL OF VALVE BOX - 2002 Bid Openings							
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		12.00	EACH
100.00 - 0.01%		200.00 - 0.02%	80.00 - 0.01%	100.00 - 0.01%		126.67	
202(23) - GROUND WATER WELL ABANDONMENT - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		1.00	EACH
1100.00 - 0.00%		5000.00 - 0.02%	4400.00 - 0.01%	5000.00 - 0.02%		4800.00	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
202(23) - GROUND WATER WELL ABANDONMENT - 2004 Bid Openings - (continued)						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	4.00	EACH	
1800.00 - 0.03%	1200.00 - 0.02%	1000.00 - 0.01%	1000.00 - 0.01%	1066.67		
202(25) - REMOVAL OF LOAD CENTER - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003	3.00	EACH	
500.00 - 0.04%	535.19 - 0.04%	500.00 - 0.04%	700.00 - 0.05%	578.40		
202(28) - REMOVAL OF DRAINFIELD - 2000 Bid Openings						
53915 BB PORTAGE GLACIER ROAD REHABILITATION			07/12/2000	ALL REQUIRED	LUMP SUM	
6000.00 - 0.29%	5000.00 - 0.29%	40000.00 - 2.01%	15000.00 - 0.73%			
54298 BB ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB			07/12/2000	ALL REQUIRED	LUMP SUM	
6000.00 - 0.29%	5000.00 - 0.29%	40000.00 - 2.01%	15000.00 - 0.73%			
202(37) - REMOVAL AND DISPOSAL OF BRIDGE CURB - 2000 Bid Openings						
53915 BB PORTAGE GLACIER ROAD REHABILITATION			07/12/2000	8.00	CUBIC METER	
3600.00 - 1.39%	700.00 - 0.33%	500.00 - 0.20%	4000.00 - 1.56%	1733.33		
54298 BB ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB			07/12/2000	8.00	CUBIC METER	
3600.00 - 1.39%	700.00 - 0.33%	500.00 - 0.20%	4000.00 - 1.56%	1733.33		
202(38) - REMOVAL OF BOARDWALK - 2002 Bid Openings						
53461 BB BETHEL BOARDWALK			04/03/2002	1510.00	METER	
30.00 - 3.79%	27.54 - 3.31%	30.00 - 3.36%	55.00 - 6.12%	37.51		
202(38) - REMOVAL OF LOG SEPTIC CRIB - 2000 Bid Openings						
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000	ALL REQUIRED	CONTINGENT SUM	
10000.00 - 0.26%	10000.00 - 0.29%	10000.00 - 0.29%	10000.00 - 0.28%	10000.00		
202(39) - REMOVAL OF STAIRS - 2002 Bid Openings						
53461 BB BETHEL BOARDWALK			04/03/2002	ALL REQUIRED	LUMP SUM	
700.00 - 0.06%	1301.35 - 0.10%	500.00 - 0.04%	1800.00 - 0.13%			
202(40) - REMOVAL OF SITE DEBRIS - 2002 Bid Openings						
53461 BB BETHEL BOARDWALK			04/03/2002	ALL REQUIRED	CONTINGENT SUM	
3200.00 - 0.27%	3200.00 - 0.25%	3200.00 - 0.24%	3200.00 - 0.24%	3200.00		
202(41) - REMOVAL OF SHOULDER BERM - 2004 Bid Openings						
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd			04/14/2004	ALL REQUIRED	LUMP SUM	
5700.00 - 0.16%	8500.00 - 0.30%	25000.00 - 0.77%	20000.00 - 0.59%			
203(1) - COMMON EXCAVATION - 2000 Bid Openings						
54406 BB MAT-SU GRAVEL ROADS PAVING PROGRAM 2000			06/07/2000	532.00	CUBIC METER	
5.00 - 0.24%	10.00 - 0.44%	8.00 - 0.34%	10.00 - 0.42%	9.33		
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	129382.00	CUBIC METER	
4.00 - 5.21%	4.50 - 6.41%	4.85 - 6.77%	4.50 - 5.95%	4.62		
203(1) - COMMON EXCAVATION - 2001 Bid Openings						
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001			11/21/2001	3784.00	CUBIC METER	
5.00 - 0.29%	4.00 - 0.26%	9.00 - 0.56%	6.00 - 0.37%	6.33		
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	9323.00	CUBIC METER	
4.00 - 0.92%	3.00 - 0.68%	4.00 - 0.89%	5.00 - 1.09%	4.00		
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	14446.00	CUBIC METER	
4.50 - 1.78%	8.50 - 3.40%	5.00 - 1.91%	5.23 - 1.71%	6.24		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
203(1) - COMMON EXCAVATION - 2001 Bid Openings - (continued)							
52312	BB	Parks Highway, MP 57-67		05/04/2001		625256.00	CUBIC METER
		3.50 - 11.8%	3.50 - 12.2%	4.00 - 13.9%	3.15 - 10.7%	3.55	
203(1) - COMMON EXCAVATION - 2002 Bid Openings							
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		43464.00	CUBIC METER
		4.50 - 1.33%	5.50 - 1.43%	6.00 - 1.54%	6.75 - 1.67%	6.08	
203(1) - COMMON EXCAVATION - 2003 Bid Openings							
54376	BB	WHITTIER FERRY ACCESS, PHASE II		10/29/2003		7220.00	CUBIC METER
		4.25 - 1.19%	12.00 - 3.00%	12.00 - 2.75%	10.00 - 2.27%	11.33	
203(1) - COMMON EXCAVATION - 2004 Bid Openings							
57288	BB	CENTRAL REGION SAFETY PROJECTS 2004		11/03/2004		925.00	CUBIC YARD
		7.00 - 0.81%	10.00 - 1.01%	15.00 - 1.40%	10.00 - 0.84%	11.67	
203(3) - UNCLASSIFIED EXCAVATION - 2000 Bid Openings							
54090	BB	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL		01/26/2000		1345.00	CUBIC YARD
		5.00 - 1.36%	6.00 - 1.19%	10.00 - 1.96%	7.00 - 1.37%	7.67	
53915	BB	PORTAGE GLACIER ROAD REHABILITATION		07/12/2000		3700.00	CUBIC METER
		14.00 - 2.49%	5.00 - 1.09%	6.00 - 1.12%	8.00 - 1.44%	6.33	
54298	BB	ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB		07/12/2000		3700.00	CUBIC METER
		14.00 - 2.49%	5.00 - 1.09%	6.00 - 1.12%	8.00 - 1.44%	6.33	
54191	BB	HATCHER PASS SCENIC AND TRAILHEADS, PH.I		02/02/2000		3900.00	CUBIC YARD
		15.00 - 3.49%	6.75 - 2.34%	17.00 - 5.86%	6.50 - 2.04%	10.08	
52502	BB	GLENN/PALMER-WASILLA HWY INTERSECTION		08/02/2000		4060.00	CUBIC YARD
		5.00 - 2.63%	4.00 - 2.33%	5.00 - 2.90%	5.00 - 2.47%	4.67	
54106	BB	Bean Creek Road/Quartz Cr & Snug Harbor		07/14/2000		4277.00	CUBIC YARD
		6.00 - 1.76%	4.00 - 1.08%	6.00 - 1.39%	0.00 - 0.00%	5.00	
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000		5395.00	CUBIC METER
		6.50 - 0.92%	6.00 - 0.85%	6.60 - 0.85%	0.00 - 0.00%	6.30	
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM		08/11/2000		9875.00	CUBIC METER
		6.25 - 1.30%	4.00 - 1.32%	5.75 - 1.71%	4.00 - 1.15%	4.58	
51648	BB	MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH		11/22/2000		23362.00	CUBIC METER
		6.00 - 8.84%	0.01 - 0.02%	2.25 - 3.78%	4.00 - 6.62%	2.09	
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000		86317.00	CUBIC METER
		3.40 - 4.96%	3.00 - 4.95%	2.85 - 4.62%	3.70 - 5.47%	3.18	
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000		91000.00	CUBIC METER
		2.75 - 5.24%	5.00 - 10.0%	3.10 - 5.82%	5.00 - 9.32%	4.37	
51204	BB	HATCHER PASS ROAD MP 7 TO 14		10/17/2000		104859.00	CUBIC METER
		4.00 - 12.8%	4.50 - 15.9%	8.00 - 26.3%	7.00 - 20.3%	6.50	
203(3) - UNCLASSIFIED EXCAVATION - 2001 Bid Openings							
51611	BB	KING COVE LAGOON BRIDGE REPLACEMENT		04/27/2001		70.00	CUBIC METER
		6.50 - 0.01%	20.00 - 0.04%	25.00 - 0.06%	40.00 - 0.07%	28.33	
52504	BB	PEDRO BAY BRIDGE REPLACEMENT		04/04/2001		100.00	CUBIC METER
		12.00 - 0.16%	22.50 - 0.24%	30.00 - 0.28%	15.00 - 0.14%	22.50	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid		3rd Low - % of Bid	Average	
203(3) - UNCLASSIFIED EXCAVATION - 2001 Bid Openings - (continued)							
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001		2071.00	CUBIC METER	
12.00 - 1.23%		4.00 - 0.42%	21.00 - 1.92%		11.00 - 0.99%		12.00
55150	BB	Kodiak Paving Program, 2001	08/29/2001		8783.00	CUBIC METER	
6.00 - 1.80%		10.00 - 2.48%	5.00 - 1.20%		10.00 - 1.87%		8.33
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001		11000.00	CUBIC METER	
5.00 - 2.00%		7.00 - 2.48%	3.50 - 1.17%		3.00 - 0.94%		4.50
55131	BB	PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT	10/31/2001		15300.00	CUBIC METER	
9.00 - 33.7%		10.00 - 31.9%	14.00 - 39.3%		12.00 - 29.1%		12.00
54043	BB	HSIP	11/07/2001		28916.00	CUBIC YARD	
4.20 - 10.5%		3.50 - 8.21%	6.00 - 11.3%		5.00 - 8.77%		4.83
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001		30734.00	CUBIC YARD	
6.00 - 4.68%		4.50 - 3.46%	5.00 - 3.85%		6.00 - 3.93%		5.17
53928	BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001		31018.00	CUBIC METER	
4.00 - 5.72%		4.25 - 6.17%	4.00 - 5.79%		3.00 - 4.23%		3.75
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001		73542.00	CUBIC METER	
5.00 - 4.67%		5.00 - 5.29%	5.00 - 5.11%		10.00 - 9.53%		6.67
52921	BB	PALMER-WASILLA EXTENSION	06/06/2001		96722.00	CUBIC METER	
3.00 - 4.14%		2.87 - 4.24%	4.40 - 6.41%		3.00 - 4.35%		3.42
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001		651570.00	CUBIC METER	
3.50 - 14.7%		3.25 - 15.3%	2.70 - 11.9%		3.10 - 13.2%		3.02
203(3) - UNCLASSIFIED EXCAVATION - 2002 Bid Openings							
55129	BB	ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE	02/06/2002		135.00	CUBIC METER	
11.50 - 0.20%		40.00 - 0.82%	10.00 - 0.20%		20.00 - 0.37%		23.33
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002		2762.00	CUBIC METER	
12.00 - 2.66%		10.00 - 2.08%	16.00 - 3.17%		25.00 - 3.63%		17.00
54982	BB	BYERS LAKE RV DUMP	07/12/2002		2900.00	CUBIC METER	
8.00 - 4.69%		5.29 - 2.50%	8.00 - 3.33%		9.00 - 3.59%		7.43
53834	BB	EAGLE RIVER URBAN REHABILITATION	09/18/2002		5900.00	CUBIC METER	
8.00 - 1.35%		5.00 - 0.73%	10.00 - 1.38%		0.00 - 0.00%		7.50
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002		6946.00	CUBIC METER	
5.00 - 1.40%		18.00 - 3.27%	13.00 - 2.13%		10.00 - 1.60%		13.67
55653	BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD	04/24/2002		9990.00	CUBIC METER	
8.00 - 4.84%		6.00 - 4.37%	2.00 - 1.38%		0.00 - 0.00%		4.00
55140	BB	Mat-Su Roads Paving & Transfer 2001	02/13/2002		13101.00	CUBIC METER	
10.00 - 2.82%		5.50 - 1.52%	4.00 - 1.06%		6.00 - 1.57%		5.17
53921	BB	PALMER-WASILLA HWY REHAB.	01/11/2002		17330.00	CUBIC METER	
3.00 - 1.09%		4.75 - 1.72%	6.00 - 2.00%		3.96 - 1.30%		4.90
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002		19033.00	CUBIC METER	
6.00 - 0.74%		7.00 - 0.96%	5.00 - 0.68%		7.00 - 0.84%		6.33
55019	BB	Talkeetna Spur Road Rehabilitation	06/28/2002		44200.00	CUBIC METER	
4.00 - 3.54%		4.00 - 3.18%	3.00 - 2.36%		5.50 - 4.31%		4.17

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
203(3) - UNCLASSIFIED EXCAVATION - 2002 Bid Openings - (continued)						
59599	BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002	200000.00	CUBIC METER	
3.25 - 6.10%	2.50 - 3.94%	3.00 - 4.48%	5.50 - 7.87%	3.67		
55264	BB Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002	775120.00	CUBIC METER	
6.00 - 12.8%	5.50 - 12.2%	6.25 - 13.5%	10.50 - 22.6%	7.42		
54433	BB Seward Highway MP 96 to MP 102, Rebid		11/04/2002	1094503.00	CUBIC METER	
8.50 - 47.9%	8.00 - 45.7%	8.40 - 47.0%	9.00 - 49.2%	8.47		
203(3) - UNCLASSIFIED EXCAVATION - 2003 Bid Openings						
52494	BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION		06/06/2003	1.00	CUBIC METER	
21300.00 - 2.42%	31000.00 - 3.16%	41000.00 - 4.01%	40000.00 - 3.28%	37333.33		
52494	A1 SEWARD HIGHWAY TURNAGAIN PASS RECREATION		06/06/2003	1.00	CUBIC METER	
3700.00 - 0.42%	3000.00 - 0.31%	8000.00 - 0.78%	8000.00 - 0.66%	6333.33		
56544	BB Palmer: Airport Rd. & E. Evergreen St.		06/20/2003	700.00	CUBIC YARD	
12.50 - 1.70%	7.00 - 1.17%	6.00 - 0.92%	8.00 - 1.22%	7.00		
56333	BB Anchorage Area Arterial Resurfacing,2003		11/19/2003	1000.00	CUBIC YARD	
10.00 - 0.23%	15.00 - 0.36%	6.00 - 0.14%	10.73 - 0.23%	10.58		
56308	BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN		05/09/2003	3000.00	CUBIC YARD	
10.00 - 0.46%	6.50 - 0.36%	6.00 - 0.31%	7.00 - 0.31%	6.50		
54007	BB SHIP CREEK TRAIL - PHASE II		11/19/2003	3250.00	CUBIC METER	
15.00 - 1.87%	7.00 - 0.95%	12.50 - 1.63%	10.00 - 1.30%	9.83		
54203	BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii		12/17/2003	7808.00	CUBIC METER	
7.75 - 8.25%	9.00 - 7.67%	12.00 - 9.38%	10.00 - 7.79%	10.33		
53934	BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM		11/19/2003	9800.00	CUBIC YARD	
5.00 - 3.00%	4.75 - 2.95%	5.50 - 3.01%	7.50 - 4.07%	5.92		
55335	BB GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003	19035.00	CUBIC YARD	
6.00 - 1.79%	5.00 - 1.43%	5.00 - 1.41%	0.00 - 0.00%	5.00		
54117	BB KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003	38961.00	CUBIC METER	
10.00 - 7.11%	11.00 - 9.05%	12.00 - 8.61%	0.00 - 0.00%	11.50		
53987	BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003	43261.00	CUBIC METER	
8.00 - 8.55%	4.91 - 5.17%	6.20 - 6.35%	6.00 - 6.08%	5.70		
56221	BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK		06/25/2003	52612.00	CUBIC YARD	
6.00 - 10.0%	5.00 - 9.53%	6.50 - 12.2%	5.00 - 8.34%	5.50		
56547	BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003	66238.00	CUBIC YARD	
3.50 - 2.06%	5.00 - 3.53%	5.00 - 3.25%	4.50 - 2.92%	4.83		
51609	BB HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003	87500.00	CUBIC METER	
3.50 - 3.14%	7.00 - 5.33%	8.00 - 5.70%	6.50 - 4.29%	7.17		
55579	BB Eklutna Lake Road		02/26/2003	91844.00	CUBIC YARD	
3.75 - 13.4%	5.00 - 14.3%	5.85 - 15.9%	4.00 - 10.2%	4.95		
52320	BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003	198827.00	CUBIC METER	
3.10 - 7.09%	3.25 - 6.98%	6.00 - 12.8%	4.20 - 8.49%	4.48		
203(3) - UNCLASSIFIED EXCAVATION - 2004 Bid Openings						
56516	BB MULDOON ROAD LANDSCAPING & PED IMP PHII		03/26/2004	588.00	CUBIC YARD	
10.00 - 0.54%	40.00 - 2.19%	15.00 - 0.82%	12.00 - 0.58%	22.33		

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
203(3) - UNCLASSIFIED EXCAVATION - 2004 Bid Openings - (continued)								
56638	BB	KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI			05/26/2004		1544.00	CUBIC YARD
9.00 - 0.96%		20.00 - 1.62%		0.00 - 0.00%		0.00 - 0.00%		20.00
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004		3002.00	CUBIC METER
11.00 - 2.43%		12.00 - 2.61%		10.50 - 2.01%		10.50 - 1.86%		11.00
56886	BB	Seward Meridian at Bogard Rd. Int. Imp.			06/11/2004		6500.00	CUBIC YARD
11.00 - 6.59%		7.27 - 5.96%		6.00 - 4.81%		5.15 - 3.85%		6.14
55004	BB	Seward: Nash Rd. MP 0-5.3 Rehabilitation			12/08/2004		13000.00	CUBIC YARD
5.50 - 3.11%		4.00 - 2.02%		5.30 - 2.64%		6.50 - 2.97%		5.27
54112	BB	Homer: Barlett/Hohe St. Rehabilitation			10/27/2004		15000.00	CUBIC METER
5.75 - 3.75%		6.00 - 3.37%		8.00 - 3.76%		8.40 - 3.86%		7.47
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004		45160.00	CUBIC YARD
11.50 - 5.59%		10.00 - 4.31%		8.00 - 3.33%		7.60 - 3.15%		8.53
56571	BB	Old Glenn Hwy: Glenn Hwy to Plumley Rd			04/14/2004		47000.00	CUBIC YARD
5.25 - 6.96%		5.00 - 8.23%		7.00 - 10.1%		7.50 - 10.5%		6.50
54281	A1	C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		50880.00	CUBIC METER
5.15 - 1.09%		0.10 - 0.02%		5.00 - 0.89%		8.00 - 1.27%		4.37
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		58300.00	CUBIC METER
6.00 - 1.31%		7.00 - 1.44%		8.00 - 1.59%		8.00 - 1.58%		7.67
56567	BB	North Kenai Spur MP 22.0 - 29.7			12/01/2004		78000.00	CUBIC YARD
4.50 - 4.83%		4.00 - 4.95%		3.25 - 3.82%		4.00 - 4.05%		3.75
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		484854.00	CUBIC METER
5.15 - 10.4%		9.00 - 15.8%		7.00 - 11.9%		8.00 - 12.1%		8.00
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		584764.00	CUBIC METER
3.50 - 8.59%		5.00 - 11.3%		4.50 - 9.74%		6.10 - 12.4%		5.20
203(3B) - UNCLASSIFIED EXCAVATION - 2000 Bid Openings								
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		ALL REQUIRED	LUMP SUM
579560.00 - 4.83%		320000.00 - 3.22%		400000.00 - 3.69%		375000.00 - 3.38%		
54134	BB	EXIT GLACIER ROAD MP 3.9 TO MP 8.5			08/30/2000		ALL REQUIRED	LUMP SUM
7500.00 - 0.33%		10000.00 - 0.46%		4000.00 - 0.17%		7500.00 - 0.31%		
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000		ALL REQUIRED	LUMP SUM
50000.00 - 1.28%		20000.00 - 0.58%		20000.00 - 0.57%		25000.00 - 0.69%		
53930	BB	PARKS PEDESTRIAN BRIDGES			11/03/2000		ALL REQUIRED	LUMP SUM
20000.00 - 1.19%		30000.00 - 1.77%		52500.00 - 2.95%		30000.00 - 1.64%		
54661	BB	BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN			11/22/2000		ALL REQUIRED	LUMP SUM
1750.00 - 0.25%		3500.00 - 0.47%		3000.00 - 0.37%		2000.00 - 0.24%		
203(3B) - UNCLASSIFIED EXCAVATION - 2002 Bid Openings								
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002		ALL REQUIRED	LUMP SUM
12500.00 - 0.71%		40000.00 - 1.88%		50000.00 - 2.32%		60000.00 - 2.39%		
203(4) - MUCK EXCAVATION - 2000 Bid Openings								
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		28523.00	CUBIC METER
6.50 - 1.87%		4.50 - 1.41%		5.40 - 1.66%		4.50 - 1.31%		4.80

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
203(4) - MUCK EXCAVATION - 2001 Bid Openings						
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001		9063.00	CUBIC METER	
4.00 - 0.90%	3.00 - 0.66%	5.00 - 1.08%	5.00 - 1.06%	4.33		
52312 BB Parks Highway, MP 57-67		05/04/2001		20173.00	CUBIC METER	
4.50 - 0.49%	6.00 - 0.67%	5.00 - 0.56%	6.00 - 0.66%	5.67		
203(4) - MUCK EXCAVATION - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		105963.00	CUBIC METER	
4.50 - 3.24%	3.75 - 2.37%	6.00 - 3.74%	7.20 - 4.33%	5.65		
203(5A) - BORROW, TYPE A - 2000 Bid Openings						
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I		02/02/2000		4350.00	CUBIC YARD	
20.00 - 5.20%	7.65 - 2.96%	15.00 - 5.77%	20.00 - 7.00%	14.22		
203(5A) - BORROW, TYPE A - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii		12/17/2003		500.00	CUBIC METER	
12.00 - 0.82%	10.46 - 0.57%	25.00 - 1.25%	22.00 - 1.10%	19.15		
203(5A) - BORROW, TYPE A - 2004 Bid Openings						
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI		05/26/2004		23450.00	CUBIC YARD	
15.00 - 24.2%	20.00 - 24.6%	0.00 - 0.00%	0.00 - 0.00%	20.00		
203(5B) - BORROW, TYPE B - 2002 Bid Openings						
54982 BB BYERS LAKE RV DUMP		07/12/2002		4700.00	CUBIC METER	
9.00 - 8.55%	7.59 - 5.82%	10.00 - 6.75%	15.00 - 9.70%	10.86		
203(6) - BORROW, TYPE A - 2000 Bid Openings						
54661 BB BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN		11/22/2000		ALL REQUIRED	LUMP SUM	
5400.00 - 0.76%	13000.00 - 1.74%	6000.00 - 0.75%	8800.00 - 1.04%			
203(6) - BORROW, TYPE A - 2001 Bid Openings						
52504 BB PEDRO BAY BRIDGE REPLACEMENT		04/04/2001		ALL REQUIRED	LUMP SUM	
45000.00 - 5.93%	106550.00 - 11.3%	120000.00 - 11.4%	300000.00 - 28.1%			
203(6A) - BORROW, TYPE A - 2000 Bid Openings						
54134 BB EXIT GLACIER ROAD MP 3.9 TO MP 8.5		08/30/2000		2500.00	TON	
10.00 - 1.10%	7.00 - 0.81%	5.00 - 0.53%	8.00 - 0.84%	6.67		
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL		01/26/2000		2820.00	TON	
8.00 - 4.57%	20.00 - 8.32%	15.00 - 6.16%	15.00 - 6.15%	16.67		
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU		09/06/2000		3035.00	MEGAGRAM	
7.00 - 0.54%	9.25 - 0.81%	10.00 - 0.87%	6.00 - 0.50%	8.42		
53930 BB PARKS PEDESTRIAN BRIDGES		11/03/2000		4750.00	MEGAGRAM	
10.00 - 2.82%	12.00 - 3.37%	3.50 - 0.93%	11.00 - 2.85%	8.83		
53915 BB PORTAGE GLACIER ROAD REHABILITATION		07/12/2000		5200.00	MEGAGRAM	
10.00 - 2.50%	13.00 - 3.99%	16.00 - 4.18%	11.50 - 2.91%	13.50		
54298 BB ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB		07/12/2000		5200.00	MEGAGRAM	
10.00 - 2.50%	13.00 - 3.99%	16.00 - 4.18%	11.50 - 2.91%	13.50		
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000		8168.00	MEGAGRAM	
7.50 - 1.61%	9.00 - 1.94%	11.50 - 2.23%	0.00 - 0.00%	10.25		
52502 BB GLENN/PALMER-WASILLA HWY INTERSECTION		08/02/2000		8387.00	TON	
6.00 - 6.51%	7.00 - 8.43%	7.00 - 8.40%	7.00 - 7.13%	7.00		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
203(6A) - BORROW, TYPE A - 2000 Bid Openings - (continued)						
51648	BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH	11/22/2000	26005.00	MEGAGRAM		
11.00 - 18.0%	0.01 - 0.02%	5.00 - 9.34%	5.00 - 9.21%	3.34		
54406	BB MAT-SU GRAVEL ROADS PAVING PROGRAM 2000	06/07/2000	26846.00	MEGAGRAM		
4.50 - 11.0%	4.75 - 10.5%	4.90 - 10.6%	5.00 - 10.7%	4.88		
54106	BB Bean Creek Road/Quartz Cr & Snug Harbor	07/14/2000	50785.00	TON		
3.50 - 12.2%	5.00 - 16.0%	6.00 - 16.5%	0.00 - 0.00%	5.50		
54443	BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM	08/11/2000	56439.00	MEGAGRAM		
9.40 - 11.2%	7.50 - 14.2%	7.45 - 12.7%	5.50 - 9.01%	6.82		
51204	BB HATCHER PASS ROAD MP 7 TO 14	10/17/2000	93414.00	MEGAGRAM		
5.00 - 14.2%	4.80 - 15.1%	0.01 - 0.03%	3.75 - 9.67%	2.85		
52481	BB KENAI - FOREST DR./REDOUBT AVE. REHAB	04/21/2000	136000.00	MEGAGRAM		
3.25 - 9.25%	3.50 - 10.5%	5.00 - 14.0%	4.00 - 11.1%	4.17		
54000	BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000	173600.00	MEGAGRAM		
7.50 - 10.9%	8.00 - 14.0%	7.75 - 12.4%	8.00 - 12.5%	7.92		
53344	BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN	09/13/2000	241322.00	MEGAGRAM		
6.50 - 15.8%	7.00 - 18.6%	7.50 - 19.5%	8.50 - 21.0%	7.67		
52685	BB GLENN HIGHWAY MP 61-67 REHABILITATION	09/06/2000	296394.00	MEGAGRAM		
3.50 - 17.5%	2.25 - 12.7%	1.80 - 10.0%	3.00 - 15.2%	2.35		
203(6A) - BORROW, TYPE A - 2001 Bid Openings						
54414	BB NORTH SHORE DRIVE PAVING & TRANSFER	03/28/2001	250.00	MEGAGRAM		
15.00 - 1.13%	12.00 - 0.76%	24.69 - 1.39%	20.00 - 1.01%	18.90		
55068	BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001	11/21/2001	3554.00	MEGAGRAM		
18.00 - 0.96%	10.00 - 0.60%	8.00 - 0.47%	9.00 - 0.52%	9.00		
52513	BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	4430.00	MEGAGRAM		
10.00 - 1.21%	0.01 - 0.00%	10.00 - 1.17%	8.82 - 0.89%	6.28		
51611	BB KING COVE LAGOON BRIDGE REPLACEMENT	04/27/2001	5660.00	MEGAGRAM		
18.50 - 3.14%	19.00 - 3.46%	20.00 - 3.56%	18.00 - 2.67%	19.00		
54583	BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001	8900.00	MEGAGRAM		
5.00 - 1.62%	7.00 - 2.01%	5.00 - 1.36%	3.00 - 0.76%	5.00		
54043	BB HSIP	11/07/2001	15550.00	TON		
8.00 - 10.8%	10.00 - 12.6%	10.25 - 10.4%	10.00 - 9.44%	10.08		
55150	BB Kodiak Paving Program, 2001	08/29/2001	20661.00	MEGAGRAM		
13.00 - 9.16%	10.00 - 5.84%	5.00 - 2.82%	20.00 - 8.79%	11.67		
52520	BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001	23969.00	MEGAGRAM		
14.00 - 16.7%	12.00 - 14.6%	18.00 - 19.1%	14.00 - 14.6%	14.67		
52519	BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	38560.00	TON		
8.00 - 7.83%	5.50 - 5.31%	6.00 - 5.79%	7.50 - 6.16%	6.33		
53928	BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001	63376.00	MEGAGRAM		
6.00 - 17.5%	5.00 - 14.8%	5.25 - 15.5%	4.00 - 11.5%	4.75		
53569	BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS	08/08/2001	75719.00	MEGAGRAM		
7.00 - 13.1%	9.00 - 16.6%	10.00 - 18.0%	8.75 - 15.5%	9.25		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
203(6A) - BORROW, TYPE A - 2001 Bid Openings - (continued)						
51018	BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	133173.00	MEGAGRAM		
7.00 - 11.8%	7.50 - 14.4%	7.50 - 13.9%	7.00 - 12.1%	7.33		
52921	BB PALMER-WASILLA EXTENSION	06/06/2001	186379.00	MEGAGRAM		
3.00 - 7.97%	3.14 - 8.93%	2.50 - 7.02%	3.00 - 8.38%	2.88		
53989	BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	524589.00	MEGAGRAM		
2.75 - 9.32%	3.00 - 11.4%	3.00 - 10.7%	3.10 - 10.6%	3.03		
52312	BB Parks Highway, MP 57-67	05/04/2001	617874.00	MEGAGRAM		
3.00 - 10.0%	3.00 - 10.3%	1.80 - 6.18%	3.20 - 10.7%	2.67		
203(6A) - BORROW, TYPE A - 2002 Bid Openings						
55129	BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE	02/06/2002	1706.00	MEGAGRAM		
11.00 - 2.38%	20.00 - 5.20%	12.00 - 3.02%	15.00 - 3.48%	15.67		
55143	BB Kenai Peninsula Paving Program 2001	01/16/2002	2538.00	MEGAGRAM		
10.00 - 1.37%	11.00 - 1.37%	13.00 - 1.52%	9.50 - 1.11%	11.17		
53931	BB Iliamna/Newhalen Rd.s Surface Treatment	09/13/2002	2653.00	TON		
17.00 - 1.25%	10.00 - 1.16%	8.00 - 0.85%	6.00 - 0.51%	8.00		
55089	BB Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	3400.00	MEGAGRAM		
8.50 - 1.65%	1.00 - 0.16%	12.00 - 1.89%	9.00 - 1.22%	7.33		
53834	BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	8910.00	MEGAGRAM		
10.00 - 2.54%	11.00 - 2.42%	12.00 - 2.49%	0.00 - 0.00%	11.50		
55801	BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	14036.00	MEGAGRAM		
15.00 - 16.9%	12.60 - 13.3%	12.00 - 12.1%	32.00 - 23.6%	18.87		
55653	BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD	04/24/2002	18738.00	MEGAGRAM		
8.00 - 9.08%	0.01 - 0.01%	10.00 - 12.9%	0.00 - 0.00%	5.01		
55334	BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	36113.00	MEGAGRAM		
5.50 - 1.28%	7.00 - 1.83%	4.00 - 1.04%	7.00 - 1.60%	6.00		
55140	BB Mat-Su Roads Paving & Transfer 2001	02/13/2002	36738.00	MEGAGRAM		
4.75 - 3.76%	6.55 - 5.07%	6.00 - 4.46%	6.75 - 4.94%	6.43		
53921	BB PALMER-WASILLA HWY REHAB.	01/11/2002	48184.00	MEGAGRAM		
3.00 - 3.04%	4.00 - 4.02%	4.90 - 4.54%	4.02 - 3.68%	4.31		
55019	BB Talkeetna Spur Road Rehabilitation	06/28/2002	135200.00	MEGAGRAM		
3.00 - 8.12%	4.00 - 9.74%	4.00 - 9.61%	5.00 - 12.0%	4.33		
59599	BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	405000.00	MEGAGRAM		
4.00 - 15.2%	8.00 - 25.5%	9.00 - 27.2%	0.01 - 0.03%	5.67		
54240	BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	490526.00	MEGAGRAM		
5.25 - 17.5%	8.00 - 23.4%	8.00 - 23.1%	8.50 - 23.7%	8.17		
55264	BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	1142809.00	MEGAGRAM		
4.00 - 12.6%	5.50 - 18.0%	3.50 - 11.1%	3.50 - 11.1%	4.17		
203(6A) - BORROW, TYPE A - 2003 Bid Openings						
52494	A1 SEWARD HIGHWAY TURNAGAIN PASS RECREATION	06/06/2003	963.00	MEGAGRAM		
20.00 - 2.19%	32.00 - 3.14%	10.00 - 0.94%	10.00 - 0.79%	17.33		
56308	BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN	05/09/2003	1305.00	TON		
10.00 - 0.20%	12.50 - 0.30%	10.00 - 0.23%	11.00 - 0.21%	11.17		

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
203(6A) - BORROW, TYPE A - 2003 Bid Openings - (continued)								
54376	BB	WHITTIER FERRY ACCESS, PHASE II			10/29/2003		2210.00	MEGAGRAM
24.00 - 2.06%		13.00 - 0.99%		20.00 - 1.40%		30.00 - 2.09%		21.00
56544	BB	Palmer: Airport Rd. & E. Evergreen St.			06/20/2003		2850.00	TON
9.00 - 5.00%		11.00 - 7.48%		11.00 - 6.87%		8.00 - 4.96%		10.00
55712	BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003		3803.00	TON
12.00 - 3.34%		12.00 - 3.09%		30.00 - 7.47%		18.00 - 4.04%		20.00
56333	BB	Anchorage Area Arterial Resurfacing,2003			11/19/2003		8000.00	TON
11.00 - 2.06%		15.00 - 2.85%		12.00 - 2.25%		13.77 - 2.39%		13.59
52494	BB	SEWARD HIGHWAY TURNAGAIN PASS RECREATION			06/06/2003		17426.00	MEGAGRAM
10.00 - 19.8%		4.10 - 7.29%		8.00 - 13.7%		10.00 - 14.3%		7.37
54007	BB	SHIP CREEK TRAIL - PHASE II			11/19/2003		19275.00	MEGAGRAM
12.00 - 8.89%		11.00 - 8.86%		14.00 - 10.9%		12.00 - 9.26%		12.33
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003		41340.00	TON
8.00 - 20.2%		10.00 - 26.2%		10.50 - 24.3%		11.00 - 25.2%		10.50
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003		47020.00	TON
9.00 - 6.64%		8.00 - 5.64%		8.50 - 5.91%		0.00 - 0.00%		8.25
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003		70925.00	TON
9.00 - 20.3%		7.50 - 19.3%		6.75 - 17.1%		8.00 - 18.0%		7.42
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003		85391.00	MEGAGRAM
8.50 - 17.9%		10.20 - 21.2%		10.50 - 21.2%		10.00 - 20.0%		10.23
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003		90067.00	MEGAGRAM
12.00 - 19.7%		7.25 - 13.8%		11.00 - 18.2%		0.00 - 0.00%		9.13
55579	BB	Eklutna Lake Road			02/26/2003		96000.00	TON
4.00 - 15.0%		7.50 - 22.4%		7.85 - 22.3%		7.00 - 18.7%		7.45
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		191000.00	MEGAGRAM
8.50 - 16.6%		8.00 - 13.3%		9.30 - 14.5%		12.00 - 17.3%		9.77
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003		203325.00	TON
5.50 - 9.93%		4.60 - 9.97%		4.20 - 8.38%		4.30 - 8.56%		4.37
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003		327013.00	MEGAGRAM
3.00 - 11.3%		3.80 - 13.4%		3.00 - 10.6%		4.10 - 13.6%		3.63
203(6A) - BORROW, TYPE A - 2004 Bid Openings								
55620	BB	Hope Road Pavement Rehabilitation			09/08/2004		480.00	TON
17.50 - 0.43%		50.00 - 1.13%		10.00 - 0.23%		20.00 - 0.42%		26.67
57288	BB	CENTRAL REGION SAFETY PROJECTS 2004			11/03/2004		1465.00	TON
18.00 - 3.29%		20.00 - 3.21%		15.00 - 2.22%		15.00 - 2.00%		16.67
56516	BB	MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004		3950.00	TON
15.00 - 5.42%		13.00 - 4.78%		21.00 - 7.70%		15.00 - 4.89%		16.33
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004		6973.00	MEGAGRAM
14.00 - 7.17%		18.00 - 9.10%		12.50 - 5.56%		13.00 - 5.34%		14.50
56886	BB	Seward Meridian at Bogard Rd. Int. Imp.			06/11/2004		8700.00	TON
18.00 - 14.4%		7.80 - 8.56%		8.00 - 8.58%		5.55 - 5.55%		7.12

Project Number and Project Title		Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
203(6A) - BORROW, TYPE A - 2004 Bid Openings - (continued)					
56571 BB	Old Glenn Hwy: Glenn Hwy to Plumley Rd	04/14/2004	20000.00	TON	
8.00 - 4.52%	4.25 - 2.98%	5.00 - 3.08%	6.50 - 3.87%	5.25	
54281 A1	C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	23000.00	MEGAGRAM	
8.00 - 0.76%	10.00 - 0.83%	10.00 - 0.80%	9.00 - 0.65%	9.67	
54112 BB	Homer: Barlett/Hohe St. Rehabilitation	10/27/2004	35000.00	MEGAGRAM	
9.50 - 14.4%	9.40 - 12.3%	11.00 - 12.1%	12.00 - 12.9%	10.80	
56551 BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	35950.00	TON	
11.50 - 4.45%	8.00 - 2.75%	12.00 - 3.98%	11.00 - 3.63%	10.33	
55004 BB	Seward: Nash Rd. MP 0-5.3 Rehabilitation	12/08/2004	40000.00	TON	
4.25 - 7.40%	7.50 - 11.7%	4.30 - 6.59%	4.50 - 6.32%	5.43	
56830 BB	Sterling Highway: Soldotna Urban	10/08/2004	121000.00	MEGAGRAM	
5.50 - 2.50%	5.50 - 2.35%	6.25 - 2.58%	8.00 - 3.28%	6.58	
56567 BB	North Kenai Spur MP 22.0 - 29.7	12/01/2004	231000.00	TON	
4.75 - 15.1%	3.75 - 13.8%	4.80 - 16.7%	5.30 - 15.9%	4.62	
52474 BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	487200.00	MEGAGRAM	
3.00 - 6.14%	5.00 - 9.39%	4.50 - 8.11%	5.30 - 8.96%	4.93	
54281 BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	745400.00	MEGAGRAM	
8.00 - 24.8%	10.00 - 27.0%	11.00 - 28.6%	10.00 - 23.2%	10.33	
203(6B) - BORROW, TYPE B - 2000 Bid Openings					
52481 BB	KENAI - FOREST DR./REDOUBT AVE. REHAB	04/21/2000	153000.00	MEGAGRAM	
3.25 - 10.4%	0.01 - 0.03%	2.00 - 6.31%	0.01 - 0.03%	0.67	
203(6B) - BORROW, TYPE B - 2001 Bid Openings					
54043 BB	HSIP	11/07/2001	16993.00	TON	
4.00 - 5.88%	1.00 - 1.38%	10.25 - 11.4%	8.00 - 8.25%	6.42	
53928 BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001	22000.00	MEGAGRAM	
5.50 - 5.58%	5.00 - 5.14%	5.25 - 5.39%	4.00 - 4.00%	4.75	
203(6C) - BORROW, TYPE C - 2000 Bid Openings					
52685 BB	GLENN HIGHWAY MP 61-67 REHABILITATION	09/06/2000	5199.00	MEGAGRAM	
2.00 - 0.18%	5.00 - 0.50%	4.50 - 0.44%	3.00 - 0.27%	4.17	
53930 BB	PARKS PEDESTRIAN BRIDGES	11/03/2000	14000.00	MEGAGRAM	
10.00 - 8.30%	5.00 - 4.14%	3.50 - 2.75%	11.00 - 8.41%	6.50	
203(6C) - BORROW, TYPE C - 2001 Bid Openings					
53569 BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS	08/08/2001	26441.00	MEGAGRAM	
7.00 - 4.57%	4.00 - 2.58%	3.00 - 1.89%	4.50 - 2.77%	3.83	
52312 BB	Parks Highway, MP 57-67	05/04/2001	213081.00	MEGAGRAM	
2.00 - 2.30%	0.00 - 0.00%	0.01 - 0.01%	0.01 - 0.01%	0.01	
52921 BB	PALMER-WASILLA EXTENSION	06/06/2001	345421.00	MEGAGRAM	
2.00 - 9.85%	2.79 - 14.7%	2.50 - 13.0%	2.50 - 12.9%	2.60	
53989 BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	549681.00	MEGAGRAM	
2.00 - 7.10%	0.01 - 0.04%	2.50 - 9.30%	3.10 - 11.2%	1.87	
203(6C) - BORROW, TYPE C - 2002 Bid Openings					
55334 BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	14616.00	MEGAGRAM	
5.50 - 0.52%	7.00 - 0.74%	2.00 - 0.21%	4.00 - 0.37%	4.33	

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
203(6C) - BORROW, TYPE C - 2002 Bid Openings - (continued)								
55019	BB	Talkeetna Spur Road Rehabilitation			06/28/2002		52500.00	MEGAGRAM
2.75 - 2.89%		3.50 - 3.31%		4.00 - 3.73%		2.00 - 1.86%		3.17
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002		274885.00	MEGAGRAM
4.00 - 3.03%		0.01 - 0.01%		4.00 - 3.06%		0.01 - 0.01%		1.34
203(6C) - BORROW, TYPE C - 2003 Bid Openings								
52494	A1	SEWARD HIGHWAY TURNAGAIN PASS RECREATION			06/06/2003		477.00	MEGAGRAM
9.00 - 0.49%		32.00 - 1.56%		9.00 - 0.42%		6.00 - 0.23%		15.67
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		17500.00	MEGAGRAM
2.35 - 0.42%		8.00 - 1.22%		8.00 - 1.14%		6.75 - 0.89%		7.58
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003		18236.00	MEGAGRAM
4.00 - 1.80%		6.23 - 2.76%		0.01 - 0.00%		0.01 - 0.00%		2.08
52494	BB	SEWARD HIGHWAY TURNAGAIN PASS RECREATION			06/06/2003		27989.00	MEGAGRAM
4.50 - 14.3%		3.75 - 10.7%		8.00 - 21.9%		10.00 - 22.9%		7.25
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003		55351.00	MEGAGRAM
2.00 - 1.27%		0.01 - 0.01%		0.01 - 0.01%		0.01 - 0.01%		0.01
203(6C) - BORROW, TYPE C - 2004 Bid Openings								
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		808500.00	MEGAGRAM
3.00 - 10.1%		0.01 - 0.03%		0.01 - 0.03%		0.01 - 0.03%		0.01
203(9) - OBLITERATION OF ROADWAY - 2000 Bid Openings								
51648	BB	MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000		2000.00	SQUARE METER
7.00 - 0.88%		3.00 - 0.45%		1.00 - 0.14%		2.00 - 0.28%		2.00
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000		3003.00	SQUARE METER
1.75 - 0.09%		1.00 - 0.06%		0.55 - 0.03%		1.00 - 0.05%		0.85
203(9) - OBLITERATION OF ROADWAY - 2001 Bid Openings								
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001		545.00	SQUARE METER
2.00 - 0.03%		12.00 - 0.18%		1.00 - 0.01%		23.92 - 0.30%		12.31
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001		1735.00	SQUARE METER
2.50 - 0.11%		2.00 - 0.08%		1.00 - 0.04%		0.70 - 0.03%		1.23
52921	BB	PALMER-WASILLA EXTENSION			06/06/2001		3785.00	SQUARE METER
2.00 - 0.11%		0.58 - 0.03%		1.00 - 0.06%		2.00 - 0.11%		1.19
52312	BB	Parks Highway, MP 57-67			05/04/2001		6760.00	SQUARE METER
1.50 - 0.05%		1.00 - 0.04%		0.50 - 0.02%		0.50 - 0.02%		0.67
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001		15175.00	SQUARE METER
1.25 - 0.12%		1.00 - 0.11%		2.00 - 0.21%		0.50 - 0.05%		1.17
203(9) - OBLITERATION OF ROADWAY - 2002 Bid Openings								
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002		1.00	SQUARE METER
600.00 - 0.00%		1000.00 - 0.01%		750.00 - 0.01%		1500.00 - 0.01%		1083.33
54982	BB	BYERS LAKE RV DUMP			07/12/2002		900.00	SQUARE METER
8.00 - 1.46%		1.73 - 0.25%		3.00 - 0.39%		3.00 - 0.37%		2.58
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002		4185.00	SQUARE METER
1.50 - 0.02%		2.00 - 0.02%		1.60 - 0.02%		1.00 - 0.01%		1.53

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
203(9) - OBLITERATION OF ROADWAY - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		475.00	SQUARE METER
2.00 - 0.00%		10.00 - 0.02%	4.00 - 0.01%	5.00 - 0.01%		6.33	
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		1961.30	SQUARE METER
1.50 - 0.01%		10.00 - 0.07%	1.00 - 0.01%	2.00 - 0.01%		4.33	
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		4350.00	SQUARE YARD
1.75 - 0.08%		2.00 - 0.08%	3.00 - 0.12%	10.00 - 0.40%		5.00	
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		6750.00	SQUARE METER
1.25 - 0.04%		2.00 - 0.05%	1.00 - 0.02%	1.75 - 0.04%		1.58	
203(9B) - OBLITERATION OF DRIVEWAY - 2002 Bid Openings							
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		12.00	EACH
200.00 - 0.02%		400.00 - 0.04%	150.00 - 0.01%	500.00 - 0.04%		350.00	
203(9B) - OBLITERATION OF DRIVEWAY - 2003 Bid Openings							
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		40.00	EACH
100.00 - 0.04%		200.00 - 0.09%	500.00 - 0.20%	550.00 - 0.22%		416.67	
203(9D) - OBLITERATION OF PATHWAY - 2003 Bid Openings							
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK		06/25/2003		1634.00	SQUARE YARD
2.00 - 0.10%		2.50 - 0.15%	1.50 - 0.09%	3.00 - 0.16%		2.33	
203(11) - SHOT ROCK - 2003 Bid Openings							
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003		6876.00	MEGAGRAM
15.00 - 1.88%		7.25 - 1.05%	11.00 - 1.39%	0.00 - 0.00%		9.13	
203(11) - TRENCH BLASTING - 2002 Bid Openings							
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING		06/19/2002		70.00	METER
75.00 - 0.21%		140.00 - 0.26%	200.00 - 0.33%	100.00 - 0.16%		146.67	
203(11A) - FLUFF BLASTING - 2004 Bid Openings							
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		6650.00	SQUARE YARD
3.50 - 0.25%		5.00 - 0.32%	5.00 - 0.31%	2.00 - 0.12%		4.00	
203(12) - DRAIN HOLES - 2002 Bid Openings							
54433	BB	Seward Highway MP 96 to MP 102, Rebid		11/04/2002		917.00	METER
18.00 - 0.08%		15.00 - 0.07%	15.00 - 0.07%	13.00 - 0.06%		14.33	
203(12) - HORIZONTAL DRAIN HOLES - 2002 Bid Openings							
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		1200.00	METER
18.00 - 0.06%		20.00 - 0.07%	30.00 - 0.10%	8.00 - 0.03%		19.33	
203(12) - SELECT MATERIAL - 2003 Bid Openings							
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		663.00	MEGAGRAM
25.00 - 0.41%		12.24 - 0.20%	19.00 - 0.30%	32.00 - 0.50%		21.08	
203(14) - ROCK DOWELS - 2002 Bid Openings							
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		15.00	EACH
1000.00 - 0.04%		500.00 - 0.02%	250.00 - 0.01%	300.00 - 0.01%		350.00	
203(15) - RELOCATE CULVERT PIPE - 2003 Bid Openings							
54117	BB	KODIAK -SELIEF LANE RECONSTRUCTION		06/20/2003		ALL REQUIRED	LUMP SUM
3000.00 - 0.05%		8000.00 - 0.17%	15000.00 - 0.28%	0.00 - 0.00%			

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
203(16) - ROCK BOLTS - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	15.00	EACH	
2000.00 - 0.08%	1000.00 - 0.04%	1500.00 - 0.06%	600.00 - 0.02%	1033.33		
203(18) - PATHWAY LINEAR GRADING - 2000 Bid Openings						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	1.90	STATION	
6500.00 - 0.12%	5500.00 - 0.12%	5000.00 - 0.10%	15000.00 - 0.29%	8500.00		
54661 BB BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN			11/22/2000	110.00	LINEAR FOOT	
10.00 - 0.16%	50.00 - 0.73%	30.00 - 0.41%	13.50 - 0.17%	31.17		
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000	3000.00	LINEAR FOOT	
20.00 - 3.58%	4.80 - 1.28%	5.00 - 1.33%	7.60 - 1.83%	5.80		
203(18) - PATHWAY LINEAR GRADING - 2002 Bid Openings						
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002	1.90	KILOMETER	
45000.00 - 6.86%	25000.00 - 3.57%	11500.00 - 1.57%	2100.00 - 0.21%	12866.67		
203(18) - PATHWAY LINEAR GRADING - 2003 Bid Openings						
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003	26.50	STATION	
1500.00 - 0.93%	350.00 - 0.22%	250.00 - 0.16%	1266.15 - 0.73%	622.05		
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	1958.00	METER	
30.00 - 2.26%	33.00 - 2.70%	14.00 - 1.10%	5.00 - 0.39%	17.33		
203(20) - POLE SHORING WITH LINE TRUCK - 2000 Bid Openings						
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	2.00	EACH	
1000.00 - 0.05%	1000.00 - 0.05%	2100.00 - 0.10%	0.00 - 0.00%	1550.00		
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	2.00	EACH	
1000.00 - 0.02%	775.00 - 0.02%	1000.00 - 0.02%	1500.00 - 0.03%	1091.67		
203(20) - POLE SHORING WITH LINE TRUCK - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	3.00	EACH	
2000.00 - 0.08%	500.00 - 0.02%	2000.00 - 0.08%	4000.00 - 0.16%	2166.67		
203(21) - POLE SHORING WITH SINGLE PILE - 2000 Bid Openings						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	8.00	EACH	
3000.00 - 0.24%	2100.00 - 0.18%	2000.00 - 0.17%	1000.00 - 0.08%	1700.00		
203(21) - POLE SHORING WITH SINGLE PILE - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	3.00	EACH	
3500.00 - 0.13%	1000.00 - 0.04%	3000.00 - 0.12%	6000.00 - 0.23%	3333.33		
203(23) - POLE SHORING WITH THREE PILES - 2000 Bid Openings						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	4.00	EACH	
8000.00 - 0.32%	4500.00 - 0.20%	3000.00 - 0.13%	2000.00 - 0.08%	3166.67		
203(24) - REMOVAL OF POLE SHORING - 2000 Bid Openings						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	14.00	EACH	
1000.00 - 0.14%	550.00 - 0.08%	500.00 - 0.08%	500.00 - 0.07%	516.67		
203(27) - DITCH LINEAR GRADING - 2000 Bid Openings						
54443 BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM			08/11/2000	9.54	STATION	
25000.00 - 5.02%	600.00 - 0.19%	4375.00 - 1.26%	500.00 - 0.14%	1825.00		
53930 BB PARKS PEDESTRIAN BRIDGES			11/03/2000	10.00	METER	
50.00 - 0.03%	150.00 - 0.09%	100.00 - 0.06%	165.00 - 0.09%	138.33		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
203(27) - DITCH LINEAR GRADING - 2000 Bid Openings - (continued)							
54106 BB	Bean Creek Road/Quartz Cr & Snug Harbor		07/14/2000		95.00	STATION	
100.00 - 0.65%		100.00 - 0.60%	175.00 - 0.90%	0.00 - 0.00%	137.50		
203(27) - DITCH LINEAR GRADING - 2001 Bid Openings							
53989 BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		566.00	METER	
11.00 - 0.04%		20.00 - 0.08%	20.00 - 0.08%	20.00 - 0.07%	20.00		
55068 BB	SEWARD HWY RUT & FROST HEAVE REPAIR 2001		11/21/2001		985.00	METER	
135.00 - 2.00%		20.00 - 0.33%	12.00 - 0.19%	3.00 - 0.05%	11.67		
55150 BB	Kodiak Paving Program, 2001		08/29/2001		11008.00	METER	
2.50 - 0.94%		11.00 - 3.42%	10.00 - 3.01%	5.00 - 1.17%	8.67		
203(27) - DITCH LINEAR GRADING - 2002 Bid Openings							
54964 BB	High Tower Illumination Mast Replacement		06/28/2002		60.00	METER	
150.00 - 0.27%		30.00 - 0.05%	29.75 - 0.04%	70.00 - 0.10%	43.25		
53834 BB	EAGLE RIVER URBAN REHABILITATION		09/18/2002		263.00	METER	
15.00 - 0.11%		20.00 - 0.13%	10.00 - 0.06%	0.00 - 0.00%	15.00		
55140 BB	Mat-Su Roads Paving & Transfer 2001		02/13/2002		3361.00	METER	
3.00 - 0.22%		4.25 - 0.30%	2.00 - 0.14%	1.60 - 0.11%	2.62		
55143 BB	Kenai Peninsula Paving Program 2001		01/16/2002		3420.00	METER	
3.00 - 0.56%		2.00 - 0.33%	2.00 - 0.32%	1.00 - 0.16%	1.67		
55019 BB	Talkeetna Spur Road Rehabilitation		06/28/2002		17900.00	METER	
2.00 - 0.72%		2.00 - 0.64%	1.00 - 0.32%	1.00 - 0.32%	1.33		
203(27) - DITCH LINEAR GRADING - 2003 Bid Openings							
53934 BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM		11/19/2003		5.60	STATION	
1000.00 - 0.34%		700.00 - 0.25%	200.00 - 0.06%	1500.00 - 0.47%	800.00		
55335 BB	GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003		1700.00	LINEAR FOOT	
2.00 - 0.05%		10.00 - 0.25%	2.00 - 0.05%	0.00 - 0.00%	6.00		
203(27) - DITCH LINEAR GRADING - 2004 Bid Openings							
56638 BB	KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI		05/26/2004		140.00	STATION	
700.00 - 6.75%		150.00 - 1.10%	0.00 - 0.00%	0.00 - 0.00%	150.00		
56583 BB	KENAI PENINSULA RESURFACING PROGRAM		05/05/2004		860.00	STATION	
100.00 - 3.79%		36.00 - 1.43%	24.00 - 0.89%	70.00 - 2.57%	43.33		
56551 BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		25330.00	LINEAR FOOT	
2.00 - 0.55%		3.00 - 0.73%	2.00 - 0.47%	2.00 - 0.46%	2.33		
203(28) - CONTAMINATED SOIL SPECIAL HANDLING - 2000 Bid Openings							
50624 BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000		ALL REQUIRED	CONTINGENT SUM	
5000.00 - 0.13%		5000.00 - 0.13%	5000.00 - 0.12%	0.00 - 0.00%	5000.00		
53344 BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		ALL REQUIRED	CONTINGENT SUM	
91700.00 - 0.92%		91700.00 - 1.01%	91700.00 - 0.99%	91700.00 - 0.94%	91700.00		
54000 BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		8650.00	CUBIC METER	
12.00 - 0.87%		6.00 - 0.52%	6.50 - 0.52%	8.00 - 0.62%	6.83		
203(28) - CONTAMINATED SOIL SPECIAL HANDLING - 2001 Bid Openings							
52513 BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		ALL REQUIRED	CONTINGENT SUM	
0.00 - 0.00%		0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
203(28) - CONTAMINATED SOIL SPECIAL HANDLING - 2001 Bid Openings - (continued)						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001	ALL REQUIRED	CONTINGENT SUM	
5000.00 - 0.18%	5000.00 - 0.16%	5000.00 - 0.15%	5000.00 - 0.14%	5000.00		
203(28) - CONTAMINATED SOIL SPECIAL HANDLING - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	ALL REQUIRED	CONTINGENT SUM	
20000.00 - 0.19%	20000.00 - 0.16%	20000.00 - 0.15%	20000.00 - 0.14%	20000.00		
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002	ALL REQUIRED	CONTINGENT SUM	
5000.00 - 0.14%	5000.00 - 0.12%	5000.00 - 0.12%	0.00 - 0.00%	5000.00		
203(28) - CONTAMINATED SOIL SPECIAL HANDLING - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	ALL REQUIRED	CONTINGENT SUM	
50000.00 - 1.94%	50000.00 - 1.73%	50000.00 - 1.58%	50000.00 - 1.57%	50000.00		
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003	ALL REQUIRED	CONTINGENT SUM	
4000.00 - 0.09%	4000.00 - 0.10%	4000.00 - 0.09%	4000.00 - 0.09%	4000.00		
203(28) - CONTAMINATED SOIL SPECIAL HANDLING - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	ALL REQUIRED	CONTINGENT SUM	
40000.00 - 0.17%	40000.00 - 0.14%	40000.00 - 0.14%	40000.00 - 0.12%	40000.00		
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	ALL REQUIRED	CONTINGENT SUM	
10000.00 - 0.04%	10000.00 - 0.04%	10000.00 - 0.03%	10000.00 - 0.03%	10000.00		
203(28A) - ADJUSTMENT OF MONITORING WELL - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	2.00	EACH	
500.00 - 0.01%	600.00 - 0.01%	200.00 - 0.00%	2500.00 - 0.04%	1100.00		
203(29) - CONTAMINATED MATERIAL TESTING - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	ALL REQUIRED	CONTINGENT SUM	
86500.00 - 0.72%	86500.00 - 0.87%	86500.00 - 0.80%	86500.00 - 0.78%	86500.00		
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	ALL REQUIRED	CONTINGENT SUM	
10000.00 - 0.26%	10000.00 - 0.26%	10000.00 - 0.24%	0.00 - 0.00%	10000.00		
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	ALL REQUIRED	CONTINGENT SUM	
20000.00 - 0.20%	20000.00 - 0.22%	20000.00 - 0.22%	20000.00 - 0.20%	20000.00		
203(29) - CONTAMINATED MATERIAL TESTING - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	ALL REQUIRED	CONTINGENT SUM	
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
203(29) - CONTAMINATED MATERIAL TESTING - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	ALL REQUIRED	CONTINGENT SUM	
15000.00 - 0.14%	15000.00 - 0.12%	15000.00 - 0.11%	15000.00 - 0.11%	15000.00		
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002	ALL REQUIRED	CONTINGENT SUM	
10000.00 - 0.29%	10000.00 - 0.25%	10000.00 - 0.23%	0.00 - 0.00%	10000.00		
203(29) - CONTAMINATED MATERIAL TESTING - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	ALL REQUIRED	CONTINGENT SUM	
10000.00 - 0.39%	10000.00 - 0.35%	10000.00 - 0.32%	10000.00 - 0.31%	10000.00		
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003	ALL REQUIRED	CONTINGENT SUM	
15000.00 - 0.35%	15000.00 - 0.36%	15000.00 - 0.35%	15000.00 - 0.33%	15000.00		
203(29) - CONTAMINATED MATERIAL TESTING - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	ALL REQUIRED	CONTINGENT SUM	
15000.00 - 0.06%	15000.00 - 0.05%	15000.00 - 0.05%	15000.00 - 0.05%	15000.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
203(30) - CONTAMINATED WATER TESTING AND DISCHARGE - 2000 Bid Openings								
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		ALL REQUIRED	CONTINGENT SUM
25000.00 - 0.21%		25000.00 - 0.25%		25000.00 - 0.23%		25000.00 - 0.23%		25000.00
203(30) - CONTAMINATED WATER TESTING AND DISCHARGE - 2004 Bid Openings								
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		ALL REQUIRED	CONTINGENT SUM
25000.00 - 0.10%		25000.00 - 0.09%		25000.00 - 0.09%		25000.00 - 0.08%		25000.00
203(30) - WATER SAMPLING - 2000 Bid Openings								
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		ALL REQUIRED	CONTINGENT SUM
3000.00 - 0.03%		3000.00 - 0.03%		3000.00 - 0.03%		3000.00 - 0.03%		3000.00
203(30) - WATER SAMPLING - 2001 Bid Openings								
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		ALL REQUIRED	CONTINGENT SUM
3000.00 - 0.04%		3000.00 - 0.04%		3000.00 - 0.04%		3000.00 - 0.04%		3000.00
203(30) - WATER SAMPLING - 2002 Bid Openings								
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.09%		10000.00 - 0.08%		10000.00 - 0.07%		10000.00 - 0.07%		10000.00
203(31) - SEDIMENTATION BASIN - 2004 Bid Openings								
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		ALL REQUIRED	LUMP SUM
60000.00 - 0.23%		50000.00 - 0.18%		25000.00 - 0.09%		700000.00 - 2.37%		
203(36) - SPECIAL DITCH - 2003 Bid Openings								
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003		63.00	METER
20.00 - 0.03%		17.10 - 0.03%		32.00 - 0.05%		30.00 - 0.04%		26.37
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003		1500.00	LINEAR FOOT
20.00 - 0.47%		10.00 - 0.22%		2.00 - 0.04%		0.00 - 0.00%		6.00
203(36) - SPECIAL DITCH - 2004 Bid Openings								
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004		27700.00	LINEAR FOOT
3.00 - 0.90%		3.00 - 0.79%		1.50 - 0.38%		2.00 - 0.51%		2.17
203(42) - UTILITY LOCATES - 2000 Bid Openings								
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		ALL REQUIRED	CONTINGENT SUM
8000.00 - 0.07%		8000.00 - 0.08%		8000.00 - 0.07%		8000.00 - 0.07%		8000.00
203(43) - LANDSCAPE SHAPING - 2000 Bid Openings								
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		ALL REQUIRED	LUMP SUM
120000.00 - 1.00%		100000.00 - 1.01%		35000.00 - 0.32%		10000.00 - 0.09%		
203(44) - FUEL LINE CASING REMOVAL - 2000 Bid Openings								
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		2.00	EACH
1000.00 - 0.02%		1200.00 - 0.02%		1600.00 - 0.03%		6500.00 - 0.12%		3100.00
204(1) - STRUCTURE EXCAVATION - 2002 Bid Openings								
53921	BB	PALMER-WASILLA HWY REHAB.			01/11/2002		315.00	CUBIC METER
10.00 - 0.07%		13.00 - 0.09%		17.00 - 0.10%		17.82 - 0.11%		15.94
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002		1400.00	CUBIC METER
15.00 - 0.85%		60.00 - 2.20%		40.00 - 1.32%		10.00 - 0.32%		36.67
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		37800.00	CUBIC METER
8.00 - 2.84%		9.00 - 2.68%		6.50 - 1.84%		0.01 - 0.00%		5.17

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
204(2) - EXCAVATION FOR STRUCTURES BELOW PLAN GRADE - 2000 Bid Openings								
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		ALL REQUIRED	CONTINGENT SUM
8000.00 - 0.07%		8000.00 - 0.08%		8000.00 - 0.07%		8000.00 - 0.07%		8000.00
204(2) - STRUCTURE EXCAVATION - 2002 Bid Openings								
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002		ALL REQUIRED	LUMP SUM
84416.00 - 0.57%		5000.00 - 0.03%		20000.00 - 0.12%		0.00 - 0.00%		
204(2A) - TRENCH PROTECTION & BACKFILL FOR 203 MM DIP - 2001 Bid Openings								
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		106.00	METER
190.00 - 0.26%		54.00 - 0.08%		30.00 - 0.04%		125.00 - 0.17%		69.67
204(2B) - TRENCH EXCAVATION & BACKFILL FOR 305 MM DIP - 2001 Bid Openings								
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		770.00	METER
190.00 - 1.86%		55.00 - 0.61%		30.00 - 0.32%		125.00 - 1.25%		70.00
205(1) - EXCAVATION FOR STRUCTURES - 2000 Bid Openings								
53930	BB	PARKS PEDESTRIAN BRIDGES			11/03/2000		441.00	CUBIC METER
50.00 - 1.31%		40.00 - 1.04%		0.01 - 0.00%		50.00 - 1.20%		30.00
205(1) - EXCAVATION FOR STRUCTURES - 2001 Bid Openings								
54884	BB	CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G			01/31/2001		110.00	CUBIC METER
150.00 - 1.33%		49.00 - 0.32%		900.00 - 4.98%		350.00 - 1.63%		433.00
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		1600.00	CUBIC METER
14.00 - 0.28%		10.00 - 0.23%		15.00 - 0.33%		10.00 - 0.21%		11.67
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001		3523.00	CUBIC METER
20.00 - 0.46%		15.00 - 0.38%		30.00 - 0.72%		15.00 - 0.35%		20.00
205(1) - EXCAVATION FOR STRUCTURES - 2002 Bid Openings								
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002		1200.00	CUBIC METER
18.00 - 0.14%		7.00 - 0.06%		25.00 - 0.22%		14.00 - 0.11%		15.33
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002		1450.00	CUBIC METER
25.00 - 0.25%		6.50 - 0.06%		34.00 - 0.29%		10.00 - 0.08%		16.83
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002		22991.00	CUBIC METER
10.00 - 0.63%		10.00 - 0.66%		15.00 - 0.96%		8.00 - 0.51%		11.00
205(1) - EXCAVATION FOR STRUCTURES - 2003 Bid Openings								
54376	BB	WHITTIER FERRY ACCESS, PHASE II			10/29/2003		180.00	CUBIC METER
10.00 - 0.07%		14.00 - 0.09%		35.00 - 0.20%		30.00 - 0.17%		26.33
54007	BB	SHIP CREEK TRAIL - PHASE II			11/19/2003		198.00	CUBIC METER
30.00 - 0.23%		16.00 - 0.13%		24.00 - 0.19%		30.00 - 0.24%		23.33
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003		222.00	CUBIC YARD
10.00 - 0.02%		40.00 - 0.09%		18.00 - 0.04%		20.00 - 0.04%		26.00
205(1) - EXCAVATION FOR STRUCTURES - 2004 Bid Openings								
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		2135.00	CUBIC METER
30.00 - 0.24%		25.00 - 0.19%		45.00 - 0.33%		60.00 - 0.43%		43.33
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		7050.00	CUBIC METER
18.00 - 0.53%		10.00 - 0.27%		20.00 - 0.52%		29.00 - 0.71%		19.67
205(2) - COFFERDAM - 2004 Bid Openings								
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		ALL REQUIRED	LUMP SUM
1100000.00 - 4.13%		900000.00 - 3.18%		800000.00 - 2.73%		1920000.00 - 6.51%		

Project Number and Project Title		Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
205(3) - FOUNDATION FILL - 2001 Bid Openings					
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		90.00	CUBIC METER
20.00 - 0.02%	40.00 - 0.05%	50.00 - 0.06%	100.00 - 0.12%	63.33	
205(3) - FOUNDATION FILL - 2002 Bid Openings					
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		245.00	CUBIC METER
40.00 - 0.06%	15.00 - 0.03%	75.00 - 0.13%	14.00 - 0.02%	34.67	
205(3) - FOUNDATION FILL - 2003 Bid Openings					
54007 BB SHIP CREEK TRAIL - PHASE II		11/19/2003		116.00	CUBIC METER
40.00 - 0.18%	35.00 - 0.17%	81.00 - 0.38%	60.00 - 0.28%	58.67	
54376 BB WHITTIER FERRY ACCESS, PHASE II		10/29/2003		200.00	CUBIC METER
20.00 - 0.16%	40.00 - 0.28%	70.00 - 0.44%	70.00 - 0.44%	60.00	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		301.00	CUBIC YARD
45.00 - 0.12%	20.00 - 0.06%	28.00 - 0.08%	25.00 - 0.07%	24.33	
205(3) - FOUNDATION FILL - 2004 Bid Openings					
56830 BB Sterling Highway: Soldotna Urban		10/08/2004		3140.00	CUBIC METER
15.00 - 0.18%	11.50 - 0.13%	35.00 - 0.37%	25.00 - 0.27%	23.83	
205(4) - POROUS BACKFILL MATERIAL - 2001 Bid Openings					
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		81.00	CUBIC METER
25.00 - 0.01%	30.00 - 0.02%	30.00 - 0.02%	22.00 - 0.01%	27.33	
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001		11/21/2001		2662.00	MEGAGRAM
40.00 - 1.61%	20.00 - 0.90%	10.00 - 0.44%	13.00 - 0.56%	14.33	
52312 BB Parks Highway, MP 57-67		05/04/2001		9062.00	MEGAGRAM
6.00 - 0.29%	8.00 - 0.40%	9.00 - 0.45%	10.00 - 0.49%	9.00	
205(4) - POROUS BACKFILL MATERIAL - 2004 Bid Openings					
56830 BB Sterling Highway: Soldotna Urban		10/08/2004		7.00	CUBIC METER
30.00 - 0.00%	500.00 - 0.01%	60.00 - 0.00%	100.00 - 0.00%	220.00	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		235.00	CUBIC METER
35.00 - 0.03%	50.00 - 0.05%	100.00 - 0.09%	40.00 - 0.03%	63.33	
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI		05/26/2004		600.00	CUBIC YARD
35.00 - 1.45%	50.00 - 1.57%	0.00 - 0.00%	0.00 - 0.00%	50.00	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		880.00	TON
15.00 - 0.14%	20.00 - 0.17%	30.00 - 0.24%	25.00 - 0.20%	25.00	
205(5) - EXCAVATION FOR STRUCTURES - 2000 Bid Openings					
74239 BB FY00 SEISMIC RETROFIT		12/20/2000		ALL REQUIRED	LUMP SUM
12100.00 - 0.95%	15000.00 - 1.53%	10000.00 - 0.98%	17500.00 - 1.60%		
205(6) - INFILL SOIL - 2003 Bid Openings					
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.		10/15/2003		7250.00	TON
14.00 - 7.42%	20.00 - 9.81%	30.00 - 14.2%	18.00 - 7.70%	22.67	
205(8) - STREAM DIVERSION - 2004 Bid Openings					
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		ALL REQUIRED	LUMP SUM
85000.00 - 0.36%	134000.00 - 0.52%	50000.00 - 0.19%	70000.00 - 0.24%		
206(1) - FILTER BLANKET - 2001 Bid Openings					
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT		04/27/2001		300.00	CUBIC METER
40.00 - 0.36%	60.00 - 0.58%	45.00 - 0.42%	21.00 - 0.16%	42.00	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
301(1) - AGGREGATE BASE COURSE - 2000 Bid Openings						
54661	BB BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN	11/22/2000	290.00	TON		
20.00 - 0.82%	35.00 - 1.36%	16.00 - 0.58%	21.00 - 0.72%	24.00		
54090	BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL	01/26/2000	365.00	TON		
15.00 - 1.11%	27.00 - 1.45%	20.00 - 1.06%	27.30 - 1.45%	24.77		
53930	BB PARKS PEDESTRIAN BRIDGES	11/03/2000	1350.00	MEGAGRAM		
10.00 - 0.80%	40.00 - 3.19%	46.50 - 3.52%	22.00 - 1.62%	36.17		
52502	BB GLENN/PALMER-WASILLA HWY INTERSECTION	08/02/2000	1691.00	TON		
8.00 - 1.75%	11.00 - 2.67%	17.00 - 4.11%	15.00 - 3.08%	14.33		
54191	BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I	02/02/2000	2600.00	TON		
40.00 - 6.21%	11.10 - 2.57%	15.00 - 3.45%	30.00 - 6.27%	18.70		
50624	BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN	08/11/2000	3285.00	MEGAGRAM		
15.00 - 1.30%	11.00 - 0.95%	16.00 - 1.25%	0.00 - 0.00%	13.50		
53915	BB PORTAGE GLACIER ROAD REHABILITATION	07/12/2000	3800.00	MEGAGRAM		
14.00 - 2.56%	15.00 - 3.36%	22.00 - 4.20%	13.50 - 2.49%	16.83		
54298	BB ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB	07/12/2000	3800.00	MEGAGRAM		
14.00 - 2.56%	15.00 - 3.36%	22.00 - 4.20%	13.50 - 2.49%	16.83		
54294	BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU	09/06/2000	5000.00	MEGAGRAM		
10.00 - 1.28%	13.20 - 1.91%	12.00 - 1.72%	18.00 - 2.49%	14.40		
51648	BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH	11/22/2000	5155.00	MEGAGRAM		
11.00 - 3.57%	13.00 - 5.05%	12.00 - 4.44%	12.00 - 4.38%	12.33		
54106	BB Bean Creek Road/Quartz Cr & Snug Harbor	07/14/2000	13864.00	TON		
7.50 - 7.13%	10.00 - 8.72%	11.00 - 8.25%	0.00 - 0.00%	10.50		
52481	BB KENAI - FOREST DR./REDOUBT AVE. REHAB	04/21/2000	20700.00	MEGAGRAM		
7.00 - 3.03%	4.35 - 1.99%	9.00 - 3.84%	10.00 - 4.24%	7.78		
54406	BB MAT-SU GRAVEL ROADS PAVING PROGRAM 2000	06/07/2000	21212.00	MEGAGRAM		
11.00 - 21.3%	11.00 - 19.2%	10.00 - 17.0%	10.00 - 16.9%	10.33		
54134	BB EXIT GLACIER ROAD MP 3.9 TO MP 8.5	08/30/2000	24990.00	TON		
12.00 - 13.1%	9.00 - 10.4%	14.00 - 14.9%	10.00 - 10.5%	11.00		
53344	BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN	09/13/2000	26860.00	MEGAGRAM		
12.00 - 3.25%	10.00 - 2.96%	10.00 - 2.90%	12.00 - 3.30%	10.67		
51204	BB HATCHER PASS ROAD MP 7 TO 14	10/17/2000	29710.00	MEGAGRAM		
10.00 - 9.04%	10.00 - 9.98%	11.00 - 10.3%	11.40 - 9.35%	10.80		
54000	BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000	34440.00	MEGAGRAM		
13.00 - 3.73%	6.60 - 2.29%	10.25 - 3.25%	11.00 - 3.42%	9.28		
52685	BB GLENN HIGHWAY MP 61-67 REHABILITATION	09/06/2000	38405.00	MEGAGRAM		
9.00 - 5.84%	7.00 - 5.14%	8.40 - 6.06%	9.25 - 6.08%	8.22		
54443	BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM	08/11/2000	47730.00	MEGAGRAM		
19.00 - 19.1%	8.60 - 13.7%	10.95 - 15.7%	8.00 - 11.1%	9.18		
301(1) - AGGREGATE BASE COURSE - 2001 Bid Openings						
55015	BB Seward Highway MP 99 - Bird Creek	06/13/2001	513.00	MEGAGRAM		
20.00 - 1.48%	18.00 - 1.88%	15.00 - 1.31%	30.00 - 2.61%	21.00		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
301(1) - AGGREGATE BASE COURSE - 2001 Bid Openings - (continued)						
54891	BB Old Glenn Hwy./Brayton Dr. Rehab.		08/20/2001		1000.00	MEGAGRAM
	20.00 - 1.42%	15.00 - 1.36%	10.00 - 0.78%	16.00 - 1.13%	13.67	
53928	BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S		08/15/2001		1293.00	MEGAGRAM
	7.60 - 0.45%	17.50 - 1.06%	16.00 - 0.97%	20.00 - 1.18%	17.83	
52520	BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR		11/14/2001		1503.00	MEGAGRAM
	28.00 - 2.09%	30.00 - 2.28%	34.00 - 2.26%	20.00 - 1.31%	28.00	
54583	BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001		2400.00	MEGAGRAM
	7.00 - 0.61%	20.00 - 1.55%	17.00 - 1.24%	23.00 - 1.58%	20.00	
54043	BB HSIP		11/07/2001		2774.00	TON
	15.00 - 3.60%	16.00 - 3.60%	16.00 - 2.90%	20.00 - 3.37%	17.33	
54414	BB NORTH SHORE DRIVE PAVING & TRANSFER		03/28/2001		3000.00	MEGAGRAM
	10.00 - 9.06%	14.00 - 10.7%	18.04 - 12.2%	15.00 - 9.10%	15.68	
52513	BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		3100.00	MEGAGRAM
	13.50 - 1.15%	16.00 - 1.37%	0.01 - 0.00%	31.45 - 2.21%	15.82	
55068	BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001		11/21/2001		3506.00	MEGAGRAM
	24.00 - 1.27%	10.00 - 0.59%	16.00 - 0.92%	18.00 - 1.02%	14.67	
53569	BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001		5990.00	MEGAGRAM
	10.00 - 1.48%	15.00 - 2.19%	14.00 - 2.00%	16.00 - 2.24%	15.00	
51018	BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		7460.00	MEGAGRAM
	9.00 - 0.85%	11.00 - 1.18%	13.00 - 1.35%	12.00 - 1.16%	12.00	
52519	BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		7915.00	TON
	17.00 - 3.42%	12.50 - 2.48%	12.00 - 2.38%	12.00 - 2.02%	12.17	
52921	BB PALMER-WASILLA EXTENSION		06/06/2001		19107.00	MEGAGRAM
	10.00 - 2.72%	11.73 - 3.42%	9.00 - 2.59%	10.00 - 2.86%	10.24	
55150	BB Kodiak Paving Program, 2001		08/29/2001		26718.00	MEGAGRAM
	9.00 - 8.20%	12.50 - 9.44%	15.00 - 11.0%	30.00 - 17.1%	19.17	
53989	BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		66144.00	MEGAGRAM
	8.25 - 3.53%	8.50 - 4.06%	7.00 - 3.13%	10.00 - 4.33%	8.50	
52312	BB Parks Highway, MP 57-67		05/04/2001		88735.00	MEGAGRAM
	9.00 - 4.31%	8.00 - 3.95%	9.00 - 4.44%	10.00 - 4.81%	9.00	
301(1) - AGGREGATE BASE COURSE, GRADING D-1 - 2002 Bid Openings						
55129	BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE		02/06/2002		158.00	MEGAGRAM
	44.00 - 0.88%	60.00 - 1.45%	55.00 - 1.28%	80.00 - 1.72%	65.00	
53461	BB BETHEL BOARDWALK		04/03/2002		270.00	MEGAGRAM
	210.00 - 4.75%	87.60 - 1.88%	55.00 - 1.10%	90.00 - 1.79%	77.53	
55745	BB UNALASKA: AIRPORT BEACH ROAD PAVING		06/19/2002		576.00	MEGAGRAM
	20.00 - 0.46%	120.00 - 1.81%	45.00 - 0.61%	100.00 - 1.33%	88.33	
55657B	BB DIMOND BLVD. & HOMER DRIVE REHAB		07/12/2002		600.00	TON
	16.00 - 0.25%	17.00 - 0.30%	20.00 - 0.34%	0.00 - 0.00%	18.50	
59599	A1 DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		600.00	MEGAGRAM
	25.00 - 0.14%	11.00 - 0.05%	10.00 - 0.04%	18.00 - 0.08%	13.00	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
301(1) - AGGREGATE BASE COURSE, GRADING D-1 - 2002 Bid Openings - (continued)						
55801	BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	849.00	MEGAGRAM		
30.00 - 2.04%	35.00 - 2.23%	32.00 - 1.95%	40.00 - 1.79%	35.67		
55653	BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD	04/24/2002	1038.00	MEGAGRAM		
16.00 - 1.01%	13.00 - 0.98%	1.00 - 0.07%	0.00 - 0.00%	7.00		
55089	BB Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	1550.00	MEGAGRAM		
15.00 - 1.33%	25.00 - 1.82%	20.00 - 1.44%	17.00 - 1.05%	20.67		
54982	BB BYERS LAKE RV DUMP	07/12/2002	3750.00	MEGAGRAM		
30.00 - 22.7%	32.20 - 19.7%	30.00 - 16.2%	25.00 - 12.9%	29.07		
53834	BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	4630.00	MEGAGRAM		
16.00 - 2.11%	15.00 - 1.72%	20.00 - 2.16%	0.00 - 0.00%	17.50		
55334	BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	7370.00	MEGAGRAM		
13.00 - 0.62%	13.00 - 0.69%	15.00 - 0.79%	12.00 - 0.56%	13.33		
53921	BB PALMER-WASILLA HWY REHAB.	01/11/2002	10281.00	MEGAGRAM		
9.00 - 1.95%	13.00 - 2.79%	13.00 - 2.57%	14.81 - 2.89%	13.60		
54433	BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	16677.00	MEGAGRAM		
12.00 - 1.03%	12.00 - 1.04%	12.50 - 1.07%	15.00 - 1.25%	13.17		
55143	BB Kenai Peninsula Paving Program 2001	01/16/2002	26298.00	MEGAGRAM		
9.00 - 12.8%	12.00 - 15.5%	13.75 - 16.7%	13.50 - 16.3%	13.08		
59599	BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	33700.00	MEGAGRAM		
10.00 - 3.16%	11.00 - 2.92%	10.00 - 2.52%	15.00 - 3.62%	12.00		
55264	BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	36597.00	MEGAGRAM		
10.00 - 1.01%	15.00 - 1.58%	14.50 - 1.48%	11.00 - 1.12%	13.50		
54240	BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	37620.00	MEGAGRAM		
10.00 - 2.55%	10.00 - 2.24%	12.00 - 2.66%	13.40 - 2.86%	11.80		
55019	BB Talkeetna Spur Road Rehabilitation	06/28/2002	45900.00	MEGAGRAM		
8.00 - 7.35%	12.00 - 9.92%	15.00 - 12.2%	12.00 - 9.78%	13.00		
53931	BB Iliamna/Newhalen Rd.s Surface Treatment	09/13/2002	47508.00	TON		
20.00 - 26.4%	12.00 - 25.0%	12.50 - 23.7%	12.50 - 19.2%	12.33		
55140	BB Mat-Su Roads Paving & Transfer 2001	02/13/2002	94650.00	MEGAGRAM		
10.00 - 20.4%	11.00 - 21.9%	12.50 - 23.9%	13.75 - 25.9%	12.42		
301(1) - AGGREGATE BASE COURSE, GRADING D-1 - 2003 Bid Openings						
56308	BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN	05/09/2003	222.00	TON		
15.00 - 0.05%	40.00 - 0.17%	20.00 - 0.08%	17.00 - 0.06%	25.67		
52494	A1 SEWARD HIGHWAY TURNAGAIN PASS RECREATION	06/06/2003	300.00	TON		
15.00 - 0.51%	51.00 - 1.56%	25.00 - 0.73%	15.00 - 0.37%	30.33		
55712	BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003	304.00	TON		
25.00 - 0.56%	22.00 - 0.45%	40.00 - 0.80%	55.00 - 0.99%	39.00		
56333	BB Anchorage Area Arterial Resurfacing,2003	11/19/2003	844.00	TON		
25.00 - 0.49%	27.00 - 0.54%	30.00 - 0.59%	20.38 - 0.37%	25.79		
56221	BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	1150.00	TON		
15.00 - 0.55%	17.50 - 0.73%	20.00 - 0.82%	16.00 - 0.58%	17.83		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
301(1) - AGGREGATE BASE COURSE, GRADING D-1 - 2003 Bid Openings - (continued)						
54007	BB SHIP CREEK TRAIL - PHASE II		11/19/2003	2510.00	MEGAGRAM	
	32.00 - 3.09%	18.00 - 1.89%	25.00 - 2.52%	30.00 - 3.02%	24.33	
54203	BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii		12/17/2003	2735.00	MEGAGRAM	
	22.00 - 8.21%	23.00 - 6.87%	25.00 - 6.84%	24.00 - 6.55%	24.00	
51609	BB HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003	3000.00	MEGAGRAM	
	12.00 - 0.37%	14.00 - 0.37%	14.00 - 0.34%	21.00 - 0.47%	16.33	
52494	BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION		06/06/2003	4035.00	MEGAGRAM	
	9.00 - 4.13%	25.00 - 10.3%	22.00 - 8.69%	17.00 - 5.62%	21.33	
54117	BB KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003	4251.00	MEGAGRAM	
	25.00 - 1.94%	17.00 - 1.53%	25.00 - 1.96%	0.00 - 0.00%	21.00	
53934	BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM		11/19/2003	4520.00	TON	
	14.00 - 3.87%	15.00 - 4.29%	15.00 - 3.79%	18.00 - 4.51%	16.00	
56544	BB Palmer: Airport Rd. & E. Evergreen St.		06/20/2003	4767.00	TON	
	13.00 - 12.1%	11.00 - 12.5%	14.00 - 14.6%	15.50 - 16.1%	13.50	
55335	BB GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003	5102.00	TON	
	12.00 - 0.96%	20.00 - 1.53%	15.00 - 1.13%	0.00 - 0.00%	17.50	
53987	BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003	5928.00	MEGAGRAM	
	16.00 - 2.34%	20.15 - 2.91%	18.00 - 2.53%	20.00 - 2.78%	19.38	
54376	BB WHITTIER FERRY ACCESS, PHASE II		10/29/2003	11161.00	MEGAGRAM	
	15.00 - 6.50%	21.00 - 8.12%	24.00 - 8.49%	40.00 - 14.0%	28.33	
52320	BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003	18832.00	MEGAGRAM	
	9.00 - 1.95%	0.01 - 0.00%	10.00 - 2.03%	7.50 - 1.44%	5.84	
55579	BB Eklutna Lake Road		02/26/2003	30345.00	TON	
	10.00 - 11.8%	14.00 - 13.2%	13.00 - 11.7%	20.00 - 16.9%	15.67	
56547	BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003	42235.00	TON	
	12.00 - 4.50%	10.00 - 4.50%	11.00 - 4.56%	12.40 - 5.13%	11.13	
301(1) - AGGREGATE BASE COURSE, GRADING D-1 - 2004 Bid Openings						
56516	BB MULDOON ROAD LANDSCAPING & PED IMP PHII		03/26/2004	270.00	TON	
	25.00 - 0.62%	40.00 - 1.00%	29.00 - 0.73%	35.00 - 0.78%	34.67	
52509	BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL		07/30/2004	517.00	MEGAGRAM	
	30.00 - 1.14%	37.00 - 1.39%	29.00 - 0.96%	38.00 - 1.16%	34.67	
57288	BB CENTRAL REGION SAFETY PROJECTS 2004		11/03/2004	715.00	TON	
	25.00 - 2.23%	40.00 - 3.14%	26.50 - 1.92%	25.00 - 1.63%	30.50	
56583	BB KENAI PENINSULA RESURFACING PROGRAM		05/05/2004	1100.00	TON	
	11.00 - 0.53%	13.50 - 0.68%	10.00 - 0.48%	20.00 - 0.94%	14.50	
54281	A1 C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004	1735.00	MEGAGRAM	
	12.50 - 0.09%	20.00 - 0.13%	30.00 - 0.18%	20.00 - 0.11%	23.33	
54281	BB C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004	3860.00	MEGAGRAM	
	12.50 - 0.20%	20.00 - 0.28%	30.00 - 0.40%	20.00 - 0.24%	23.33	
54112	BB Homer: Barlett/Hohe St. Rehabilitation		10/27/2004	4710.00	MEGAGRAM	
	18.50 - 3.78%	16.00 - 2.83%	21.00 - 3.10%	24.00 - 3.46%	20.33	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
301(1) - AGGREGATE BASE COURSE, GRADING D-1 - 2004 Bid Openings - (continued)						
56886	BB Seward Meridian at Bogard Rd. Int. Imp.		06/11/2004		5100.00	TON
	15.00 - 7.05%	11.32 - 7.28%	13.00 - 8.17%	17.00 - 9.97%	13.77	
55004	BB Seward: Nash Rd. MP 0-5.3 Rehabilitation		12/08/2004		5500.00	TON
	19.25 - 4.61%	14.00 - 3.00%	13.20 - 2.78%	13.00 - 2.51%	13.40	
56571	BB Old Glenn Hwy: Glenn Hwy to Plumley Rd		04/14/2004		11400.00	TON
	14.00 - 4.50%	9.50 - 3.79%	9.00 - 3.16%	13.25 - 4.49%	10.58	
56830	BB Sterling Highway: Soldotna Urban		10/08/2004		15100.00	MEGAGRAM
	20.00 - 1.13%	20.00 - 1.07%	17.00 - 0.87%	12.00 - 0.61%	16.33	
52474	BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		30764.00	MEGAGRAM
	10.75 - 1.39%	6.00 - 0.71%	14.00 - 1.59%	13.00 - 1.39%	11.00	
56567	BB North Kenai Spur MP 22.0 - 29.7		12/01/2004		44900.00	TON
	12.25 - 7.56%	12.00 - 8.55%	10.00 - 6.77%	15.00 - 8.73%	12.33	
56551	BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		80125.00	TON
	15.00 - 13.0%	15.00 - 11.5%	19.00 - 14.1%	18.00 - 13.2%	17.33	
301(1B) - AGGREGATE BASE COURSE, GRADING C-1 - 2003 Bid Openings						
56426	BB Dillingham Aleknagik Lake Road Paving		06/18/2003		36000.00	TON
	15.00 - 13.9%	12.00 - 12.5%	16.00 - 14.5%	20.00 - 17.0%	16.00	
301(1B) - AGGREGATE BASE COURSE, GRADING C-1 - 2004 Bid Openings						
52474	BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		8610.00	MEGAGRAM
	10.75 - 0.39%	10.00 - 0.33%	13.00 - 0.41%	13.00 - 0.39%	12.00	
301(2) - AGGREGATE BASE COURSE - 2001 Bid Openings						
55131	BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT		10/31/2001		1598.00	CUBIC METER
	40.00 - 15.7%	35.00 - 11.7%	20.00 - 5.86%	40.00 - 10.1%	31.67	
301(2) - AGGREGATE BASE COURSE, GRADING D-1 - 2004 Bid Openings						
56638	BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI		05/26/2004		5650.00	CUBIC YARD
	15.00 - 5.84%	70.00 - 20.8%	0.00 - 0.00%	0.00 - 0.00%	70.00	
301(3) - SHOULDER GRADING - 2002 Bid Openings						
55657B	BB DIMOND BLVD. & HOMER DRIVE REHAB		07/12/2002		227.00	STATION
	22.00 - 0.13%	9.10 - 0.06%	30.00 - 0.19%	0.00 - 0.00%	19.55	
301(5) - SHOULDER GRADING - 2003 Bid Openings						
56547	BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		28.20	MILE
	1200.00 - 0.30%	1000.00 - 0.30%	1800.00 - 0.50%	1400.00 - 0.39%	1400.00	
303(1) - RECONDITIONING - 2000 Bid Openings						
53915	BB PORTAGE GLACIER ROAD REHABILITATION		07/12/2000		1.00	KILOMETER
	3000.00 - 0.14%	3500.00 - 0.21%	3500.00 - 0.18%	5000.00 - 0.24%	4000.00	
54298	BB ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB		07/12/2000		1.00	KILOMETER
	3000.00 - 0.14%	3500.00 - 0.21%	3500.00 - 0.18%	5000.00 - 0.24%	4000.00	
50624	BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000		1.80	KILOMETER
	3500.00 - 0.17%	10000.00 - 0.47%	7500.00 - 0.32%	0.00 - 0.00%	8750.00	
54406	BB MAT-SU GRAVEL ROADS PAVING PROGRAM 2000		06/07/2000		9.60	KILOMETER
	3500.00 - 3.06%	4000.00 - 3.17%	6000.00 - 4.62%	4000.00 - 3.07%	4666.67	

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
303(1) - RECONDITIONING - 2000 Bid Openings - (continued)						
54443 BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM				08/11/2000	19.02	KILOMETER
1900.00 - 0.76%	1500.00 - 0.95%	2470.00 - 1.41%	3000.00 - 1.66%		2323.33	
303(1) - RECONDITIONING - 2001 Bid Openings						
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER				03/28/2001	0.40	KILOMETER
4000.00 - 0.48%	22000.00 - 2.23%	7500.00 - 0.68%	40000.00 - 3.23%		23166.67	
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT				10/31/2001	0.40	KILOMETER
3500.00 - 0.34%	2000.00 - 0.17%	3000.00 - 0.22%	40000.00 - 2.54%		15000.00	
55150 BB Kodiak Paving Program, 2001				08/29/2001	11.00	KILOMETER
3500.00 - 1.31%	2285.00 - 0.71%	10000.00 - 3.01%	10000.00 - 2.34%		7428.33	
303(1) - RECONDITIONING - 2002 Bid Openings						
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002	13.40	KILOMETER
2500.00 - 1.81%	2500.00 - 1.64%	2000.00 - 1.24%	4000.00 - 2.46%		2833.33	
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	46.30	KILOMETER
1800.00 - 1.80%	4300.00 - 4.19%	3000.00 - 2.81%	4000.00 - 3.69%		3766.67	
303(1) - RECONDITIONING - 2003 Bid Openings						
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003	47.00	STATION
150.00 - 1.37%	150.00 - 1.68%	200.00 - 2.06%	190.00 - 1.94%		180.00	
303(1) - RECONDITIONING - 2004 Bid Openings						
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	249.00	STATION
185.00 - 2.01%	400.00 - 3.88%	410.00 - 3.91%	700.00 - 6.12%		503.33	
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	560.10	STATION
280.00 - 4.43%	415.00 - 8.14%	300.00 - 5.18%	235.00 - 3.92%		316.67	
303(1A) - RECONDITIONING - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII				06/19/2000	ALL REQUIRED	LUMP SUM
83000.00 - 0.69%	60000.00 - 0.60%	65000.00 - 0.60%	50000.00 - 0.45%			
303(1B) - RECONDITIONING - 2002 Bid Openings						
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	33359.00	SQUARE METER
0.20 - 0.14%	1.70 - 1.19%	1.00 - 0.67%	0.75 - 0.50%		1.15	
303(2) - RECONDITIONING - 2000 Bid Openings						
54134 BB EXIT GLACIER ROAD MP 3.9 TO MP 8.5				08/30/2000	4.62	MILE
5000.00 - 1.01%	15000.00 - 3.21%	9500.00 - 1.86%	4400.00 - 0.85%		9633.33	
303(2) - RECONDITIONING - 2002 Bid Openings						
53931 BB Iliamna/Newhalen Rd.s Surface Treatment				09/13/2002	13.34	MILE
8000.00 - 2.97%	10000.00 - 5.85%	9000.00 - 4.79%	5000.00 - 2.16%		8000.00	
303(2) - RECONDITIONING - 2003 Bid Openings						
55579 BB Eklutna Lake Road				02/26/2003	0.70	MILE
6000.00 - 0.16%	7500.00 - 0.16%	10000.00 - 0.21%	7500.00 - 0.15%		8333.33	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	1.40	MILE
2000.00 - 0.02%	5000.00 - 0.07%	20000.00 - 0.27%	4000.00 - 0.05%		9666.67	
56426 BB Dillingham Aleknagik Lake Road Paving				06/18/2003	14.39	MILE
10000.00 - 3.69%	10000.00 - 4.17%	8000.00 - 2.90%	10000.00 - 3.40%		9333.33	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
303(2) - RECONDITIONING - 2004 Bid Openings						
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		19.88	MILE	
5355.00 - 1.15%	10000.00 - 1.90%	16000.00 - 2.93%	7800.00 - 1.42%	11266.67		
303(3) - PARKING LOT RECONDITIONING - 2003 Bid Openings						
56426 BB Dillingham Aleknagik Lake Road Paving		06/18/2003		ALL REQUIRED	LUMP SUM	
50000.00 - 1.28%	10000.00 - 0.29%	40000.00 - 1.01%	25000.00 - 0.59%			
55579 BB Eklutna Lake Road		02/26/2003		27573.00	SQUARE YARD	
2.00 - 2.15%	1.00 - 0.86%	1.35 - 1.10%	4.50 - 3.45%	2.28		
304(1B) - SUBBASE, GRADING B - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING		06/19/2002		15648.00	MEGAGRAM	
15.00 - 9.46%	23.00 - 9.42%	45.00 - 16.6%	35.00 - 12.6%	34.33		
304(4) - SUBBASE, GRADING B - 2001 Bid Openings						
52504 BB PEDRO BAY BRIDGE REPLACEMENT		04/04/2001		ALL REQUIRED	LUMP SUM	
26000.00 - 3.43%	16000.00 - 1.70%	25000.00 - 2.37%	25000.00 - 2.34%			
306(1) - ATB - 2000 Bid Openings						
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000		16345.00	MEGAGRAM	
40.00 - 11.1%	23.00 - 7.18%	22.00 - 6.75%	24.00 - 6.72%	23.00		
306(1) - ATB - 2002 Bid Openings						
54433 BB Seward Highway MP 96 to MP 102, Rebid		11/04/2002		16520.00	MEGAGRAM	
25.00 - 2.13%	30.00 - 2.58%	25.00 - 2.11%	29.00 - 2.39%	28.00		
55264 BB Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		20882.00	MEGAGRAM	
24.00 - 1.38%	40.00 - 2.40%	35.00 - 2.03%	24.00 - 1.39%	33.00		
55143 BB Kenai Peninsula Paving Program 2001		01/16/2002		58363.00	MEGAGRAM	
2.15 - 6.79%	7.50 - 21.4%	4.75 - 12.8%	3.60 - 9.64%	5.28		
306(1) - ATB - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		3030.00	MEGAGRAM	
50.00 - 3.74%	44.07 - 3.25%	51.00 - 3.66%	50.00 - 3.55%	48.36		
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK		06/25/2003		3100.00	TON	
40.00 - 3.94%	42.00 - 4.72%	43.00 - 4.77%	60.00 - 5.90%	48.33		
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		11700.00	MEGAGRAM	
27.00 - 3.24%	34.00 - 3.46%	33.00 - 3.14%	23.00 - 2.03%	30.00		
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		27722.00	MEGAGRAM	
25.00 - 7.97%	30.00 - 8.98%	35.00 - 10.4%	29.00 - 8.17%	31.33		
306(1) - ATB - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		5330.00	MEGAGRAM	
25.00 - 0.56%	40.00 - 0.82%	45.00 - 0.89%	50.00 - 0.92%	45.00		
56830 BB Sterling Highway: Soldotna Urban		10/08/2004		7840.00	MEGAGRAM	
50.00 - 1.47%	45.00 - 1.25%	50.00 - 1.34%	60.00 - 1.59%	51.67		
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		33150.00	MEGAGRAM	
45.00 - 6.20%	50.00 - 6.00%	45.00 - 5.21%	45.00 - 4.65%	46.67		
306(2) - ASPHALT CEMENT, TYPE PG 52-28 - 2002 Bid Openings						
55143 BB Kenai Peninsula Paving Program 2001		01/16/2002		643.00	MEGAGRAM	
175.00 - 6.09%	1.00 - 0.03%	250.00 - 7.43%	150.00 - 4.42%	133.67		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
306(2) - ASPHALT CEMENT, TYPE PG 52-28 - 2003 Bid Openings							
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	675.00	MEGAGRAM		
185.00 - 1.28%	200.00 - 1.18%	0.01 - 0.00%	220.00 - 1.12%	140.00			
306(3) - ANTI-STRIP ADDITIVE - 2002 Bid Openings							
55143 BB Kenai Peninsula Paving Program 2001			01/16/2002	ALL REQUIRED	CONTINGENT SUM		
10000.00 - 0.54%	10000.00 - 0.49%	10000.00 - 0.46%	10000.00 - 0.46%	10000.00			
307(4) - CEMENT TREATED BASE - 2001 Bid Openings							
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.			08/20/2001	ALL REQUIRED	CONTINGENT SUM		
95000.00 - 6.76%	95000.00 - 8.58%	95000.00 - 7.45%	95000.00 - 6.71%	95000.00			
308(1) - CRUSHED ASPHALT BASE COURSE - 2000 Bid Openings							
54106 BB Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000	78380.00	SQUARE YARD		
2.00 - 10.7%	2.00 - 9.86%	1.50 - 6.36%	0.00 - 0.00%	1.75			
308(1) - CRUSHED ASPHALT BASE COURSE - 2001 Bid Openings							
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER			03/28/2001	16100.00	SQUARE METER		
1.30 - 6.32%	0.75 - 3.06%	3.00 - 10.9%	2.00 - 6.51%	1.92			
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.			08/20/2001	32949.00	SQUARE METER		
2.00 - 4.69%	1.00 - 2.98%	1.00 - 2.58%	1.80 - 4.19%	1.27			
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	35120.00	SQUARE METER		
2.00 - 1.92%	3.00 - 2.92%	3.00 - 2.79%	5.53 - 4.40%	3.84			
55015 BB Seward Highway MP 99 - Bird Creek			06/13/2001	43295.00	SQUARE METER		
1.00 - 6.23%	1.00 - 8.81%	2.10 - 15.5%	2.00 - 14.7%	1.70			
55150 BB Kodiak Paving Program, 2001			08/29/2001	61486.00	SQUARE METER		
1.00 - 2.10%	1.00 - 1.74%	1.50 - 2.52%	1.00 - 1.31%	1.17			
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.			07/11/2001	134500.00	SQUARE METER		
1.00 - 9.51%	1.20 - 12.1%	0.75 - 7.38%	1.25 - 12.2%	1.07			
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001			11/21/2001	408738.00	SQUARE METER		
1.50 - 9.24%	1.00 - 6.93%	1.00 - 6.72%	0.80 - 5.31%	0.93			
308(1) - CRUSHED ASPHALT BASE COURSE - 2002 Bid Openings							
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	17785.00	SQUARE METER		
2.00 - 2.03%	1.50 - 1.25%	4.00 - 3.30%	2.50 - 1.77%	2.67			
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE			02/06/2002	18720.00	SQUARE METER		
4.00 - 9.50%	4.00 - 11.4%	4.00 - 11.0%	2.00 - 5.09%	3.33			
55140 BB Mat-Su Roads Paving & Transfer 2001			02/13/2002	19320.00	SQUARE METER		
2.00 - 0.83%	2.55 - 1.04%	2.00 - 0.78%	1.25 - 0.48%	1.93			
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002	32501.00	SQUARE YARD		
0.75 - 0.63%	0.70 - 0.66%	0.50 - 0.46%	0.00 - 0.00%	0.60			
308(1) - CRUSHED ASPHALT BASE COURSE - 2004 Bid Openings							
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004	18300.00	SQUARE YARD		
2.95 - 0.58%	2.00 - 0.35%	7.00 - 1.18%	2.50 - 0.42%	3.83			
56583 BB KENAI PENINSULA RESURFACING PROGRAM			05/05/2004	148000.00	SQUARE YARD		
1.00 - 6.52%	1.00 - 6.82%	0.68 - 4.35%	1.00 - 6.33%	0.89			
308(1) - CRUSHED ASPHALT PAVEMENT - 2003 Bid Openings							
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	208000.00	SQUARE YARD		
0.80 - 1.48%	1.00 - 2.22%	2.00 - 4.08%	2.60 - 5.29%	1.87			

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
310(1) - RECYCLED ASPHALT PAVEMENT BASE COURSE - 2001 Bid Openings						
51018	BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001	2130.00	MEGAGRAM	
9.00 - 0.24%	11.00 - 0.34%	20.00 - 0.59%	25.00 - 0.69%	18.67		
311(1) - ASPHALT TREATED PERMEABLE BASE - 2004 Bid Openings						
52474	BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004	26510.00	MEGAGRAM	
38.00 - 4.23%	40.00 - 4.09%	37.00 - 3.63%	48.00 - 4.42%	41.67		
311(2) - ASPHALT CEMENT, GRADE PG 58-28 - 2004 Bid Openings						
52474	BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004	795.00	MEGAGRAM	
400.00 - 1.34%	412.00 - 1.26%	450.00 - 1.32%	0.01 - 0.00%	287.34		
311(6) - ASPHALT CEMENT, PRICE ADJUSTMENT - 2004 Bid Openings						
52474	BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004	ALL REQUIRED	CONTINGENT SUM	
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
318(1) - FOAMED/EXPANDED ASPHALT TREATED BASE - 2003 Bid Openings						
56547	BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003	175000.00	SQUARE YARD	
6.50 - 10.1%	3.00 - 5.59%	3.00 - 5.15%	3.00 - 5.14%	3.00		
318(2) - ASPHALT CONCRETE, PG 52-28 - 2003 Bid Openings						
56547	BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003	1850.00	TON	
220.00 - 3.61%	190.00 - 3.75%	170.00 - 3.09%	220.00 - 3.98%	193.33		
318(3) - ADDITIVES - 2003 Bid Openings						
56547	BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003	ALL REQUIRED	CONTINGENT SUM	
10000.00 - 0.09%	10000.00 - 0.11%	10000.00 - 0.10%	10000.00 - 0.10%	10000.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
401(1A) - ASPHALT CONCRETE, TYPE II; CLASS A - 2000 Bid Openings								
54090	BB	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000		622.00	TON
		45.00 - 5.67%	46.00 - 4.22%	62.50 - 5.66%	54.00 - 4.89%		54.17	
52502	BB	GLENN/PALMER-WASILLA HWY INTERSECTION			08/02/2000		2822.00	TON
		50.00 - 18.3%	27.00 - 10.9%	30.00 - 12.1%	42.00 - 14.4%		33.00	
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000		4027.00	MEGAGRAM
		40.00 - 4.24%	33.00 - 3.50%	33.50 - 3.20%	0.00 - 0.00%		33.25	
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		8121.00	MEGAGRAM
		42.00 - 3.44%	22.50 - 2.01%	36.00 - 3.15%	30.00 - 2.49%		29.50	
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		18130.00	MEGAGRAM
		30.00 - 4.53%	28.00 - 5.11%	28.00 - 4.68%	24.00 - 3.93%		26.67	
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000		39000.00	MEGAGRAM
		25.00 - 24.9%	30.00 - 33.8%	20.00 - 22.4%	21.50 - 23.2%		23.83	
401(1A) - ASPHALT CONCRETE, TYPE II; CLASS A - 2001 Bid Openings								
54884	BB	CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G			01/31/2001		ALL REQUIRED	LUMP SUM
		20000.00 - 1.61%	27500.00 - 1.63%	50000.00 - 2.52%	60000.00 - 2.53%			
53928	BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001		332.00	MEGAGRAM
		42.50 - 0.65%	50.00 - 0.78%	57.00 - 0.88%	100.00 - 1.51%		69.00	
54043	BB	HSIP			11/07/2001		1995.00	TON
		32.50 - 5.61%	30.00 - 4.85%	48.00 - 6.26%	50.00 - 6.05%		42.67	
53975	BB	NORTHERN LIGHTS & BENSON BOULEVARD REHAB			06/27/2001		2400.00	MEGAGRAM
		35.00 - 3.50%	50.00 - 5.07%	50.00 - 4.64%	100.00 - 8.58%		66.67	
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001		2598.00	MEGAGRAM
		25.00 - 1.60%	40.00 - 2.53%	43.00 - 2.66%	30.00 - 1.82%		37.67	
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		3970.00	MEGAGRAM
		50.00 - 2.52%	30.00 - 1.71%	25.00 - 1.38%	34.00 - 1.75%		29.67	
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001		5010.00	MEGAGRAM
		30.00 - 4.12%	21.25 - 2.95%	40.00 - 5.31%	35.90 - 4.08%		32.38	
55015	BB	Seward Highway MP 99 - Bird Creek			06/13/2001		5260.00	MEGAGRAM
		30.00 - 22.7%	30.00 - 32.1%	39.78 - 35.6%	50.00 - 44.6%		39.93	
54891	BB	Old Glenn Hwy./Brayton Dr. Rehab.			08/20/2001		14918.00	MEGAGRAM
		26.00 - 27.6%	23.00 - 31.0%	35.00 - 40.9%	36.00 - 38.0%		31.33	
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001		20028.00	MEGAGRAM
		20.00 - 2.59%	22.00 - 3.18%	20.00 - 2.71%	21.00 - 2.75%		21.00	
55005	BB	N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.			07/11/2001		23300.00	MEGAGRAM
		25.00 - 41.2%	23.40 - 40.7%	24.00 - 40.9%	32.00 - 54.3%		26.47	
52312	BB	Parks Highway, MP 57-67			05/04/2001		60108.00	MEGAGRAM
		20.00 - 6.49%	20.00 - 6.69%	21.00 - 7.02%	23.00 - 7.50%		21.33	
55068	BB	SEWARD HWY RUT & FROST HEAVE REPAIR 2001			11/21/2001		62559.00	MEGAGRAM
		30.00 - 28.3%	26.00 - 27.6%	29.00 - 29.8%	28.00 - 28.4%		27.67	
401(1A) - ASPHALT CONCRETE, TYPE II; CLASS A - 2002 Bid Openings								
53834	BB	EAGLE RIVER URBAN REHABILITATION			09/18/2002		1820.00	MEGAGRAM
		35.00 - 1.82%	45.00 - 2.02%	40.00 - 1.70%	0.00 - 0.00%		42.50	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
401(1A) - ASPHALT CONCRETE, TYPE II; CLASS A - 2002 Bid Openings - (continued)						
55089 BB Seward: Port Ave Rehab & Harbor Ped Path		08/16/2002		2820.00	MEGAGRAM	
35.00 - 5.64%	29.00 - 3.83%	70.00 - 9.15%	58.00 - 6.53%	52.33		
54433 BB Seward Highway MP 96 to MP 102, Rebid		11/04/2002		3145.00	MEGAGRAM	
26.00 - 0.42%	30.00 - 0.49%	24.00 - 0.39%	26.00 - 0.41%	26.67		
53921 BB PALMER-WASILLA HWY REHAB.		01/11/2002		3590.00	MEGAGRAM	
25.00 - 1.89%	43.00 - 3.22%	28.00 - 1.94%	27.40 - 1.87%	32.80		
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		7849.00	MEGAGRAM	
28.00 - 1.49%	28.00 - 1.31%	27.50 - 1.27%	37.00 - 1.65%	30.83		
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		8040.00	MEGAGRAM	
30.00 - 2.26%	34.00 - 2.15%	36.00 - 2.16%	28.00 - 1.61%	32.67		
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		8297.00	MEGAGRAM	
30.00 - 1.61%	30.00 - 1.80%	30.00 - 1.79%	33.00 - 1.73%	31.00		
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB		07/12/2002		10400.00	TON	
30.00 - 8.00%	24.00 - 7.26%	25.00 - 7.29%	0.00 - 0.00%	24.50		
55264 BB Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		24179.00	MEGAGRAM	
23.00 - 1.53%	30.00 - 2.08%	35.00 - 2.36%	24.00 - 1.61%	29.67		
55019 BB Talkeetna Spur Road Rehabilitation		06/28/2002		30770.00	MEGAGRAM	
20.00 - 12.3%	23.00 - 12.7%	22.00 - 12.0%	20.00 - 10.9%	21.67		
401(1A) - ASPHALT CONCRETE, TYPE II; CLASS A - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		502.00	TON	
30.00 - 0.13%	50.00 - 0.27%	50.00 - 0.25%	57.00 - 0.28%	52.33		
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		3575.00	MEGAGRAM	
45.00 - 3.97%	29.56 - 2.57%	53.00 - 4.49%	38.00 - 3.18%	40.19		
56333 BB Anchorage Area Arterial Resurfacing,2003		11/19/2003		4129.00	TON	
45.00 - 4.35%	29.00 - 2.85%	40.00 - 3.87%	34.19 - 3.06%	34.40		
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003		5480.00	TON	
32.00 - 2.75%	50.00 - 4.11%	40.00 - 3.24%	0.00 - 0.00%	45.00		
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		15391.00	MEGAGRAM	
22.00 - 3.89%	23.00 - 3.82%	25.00 - 4.14%	20.00 - 3.13%	22.67		
401(1A) - ASPHALT CONCRETE, TYPE II; CLASS A - 2004 Bid Openings						
57288 BB CENTRAL REGION SAFETY PROJECTS 2004		11/03/2004		341.00	TON	
85.00 - 3.61%	90.00 - 3.37%	74.00 - 2.55%	100.00 - 3.10%	88.00		
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		380.00	MEGAGRAM	
31.00 - 0.05%	50.00 - 0.07%	80.00 - 0.11%	50.00 - 0.06%	60.00		
56830 BB Sterling Highway: Soldotna Urban		10/08/2004		4200.00	MEGAGRAM	
35.00 - 0.55%	40.00 - 0.59%	42.00 - 0.60%	60.00 - 0.85%	47.33		
56567 BB North Kenai Spur MP 22.0 - 29.7		12/01/2004		24800.00	TON	
25.00 - 8.53%	40.00 - 15.7%	39.00 - 14.6%	45.00 - 14.5%	41.33		
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		27750.00	MEGAGRAM	
22.00 - 2.56%	30.00 - 3.21%	35.00 - 3.59%	25.00 - 2.41%	30.00		
401(1B) - ASPHALT CONCRETE, TYPE II; CLASS B - 2000 Bid Openings						
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH		11/22/2000		2305.00	MEGAGRAM	
35.00 - 5.09%	37.00 - 6.43%	44.00 - 7.29%	40.00 - 6.53%	40.33		

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
401(1B) - ASPHALT CONCRETE, TYPE II; CLASS B - 2000 Bid Openings - (continued)								
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000		7350.00	MEGAGRAM
20.00 - 3.08%		30.00 - 4.87%		33.00 - 5.00%		30.00 - 4.52%		31.00
51204	BB	HATCHER PASS ROAD MP 7 TO 14			10/17/2000		9055.00	MEGAGRAM
25.00 - 6.88%		35.00 - 10.7%		25.00 - 7.10%		35.00 - 8.75%		31.67
54406	BB	MAT-SU GRAVEL ROADS PAVING PROGRAM 2000			06/07/2000		12522.00	MEGAGRAM
22.00 - 25.1%		34.00 - 35.1%		27.00 - 27.1%		38.00 - 38.0%		33.00
54134	BB	EXIT GLACIER ROAD MP 3.9 TO MP 8.5			08/30/2000		13356.00	TON
27.00 - 15.8%		22.00 - 13.6%		25.00 - 14.2%		22.48 - 12.6%		23.16
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000		15249.00	MEGAGRAM
20.00 - 5.16%		19.00 - 5.54%		26.00 - 7.45%		25.00 - 6.53%		23.33
53915	BB	PORTAGE GLACIER ROAD REHABILITATION			07/12/2000		15500.00	MEGAGRAM
32.00 - 23.9%		29.00 - 26.5%		50.00 - 39.0%		47.00 - 35.4%		42.00
54298	BB	ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB			07/12/2000		15500.00	MEGAGRAM
32.00 - 23.9%		29.00 - 26.5%		50.00 - 39.0%		47.00 - 35.4%		42.00
54106	BB	Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000		15515.00	TON
22.00 - 23.4%		30.00 - 29.3%		32.00 - 26.9%		0.00 - 0.00%		31.00
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM			08/11/2000		25755.00	MEGAGRAM
38.00 - 20.6%		33.50 - 28.9%		22.90 - 17.8%		30.00 - 22.4%		28.80
401(1B) - ASPHALT CONCRETE, TYPE II; CLASS B - 2001 Bid Openings								
55131	BB	PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT			10/31/2001		900.00	MEGAGRAM
40.00 - 8.82%		120.00 - 22.5%		120.00 - 19.8%		144.00 - 20.6%		128.00
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001		1800.00	MEGAGRAM
30.00 - 1.96%		40.00 - 2.32%		55.00 - 3.02%		46.00 - 2.37%		47.00
54414	BB	NORTH SHORE DRIVE PAVING & TRANSFER			03/28/2001		3700.00	MEGAGRAM
34.00 - 38.0%		46.00 - 43.2%		45.32 - 37.8%		60.00 - 44.9%		50.44
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001		4077.00	TON
38.00 - 3.93%		24.00 - 2.45%		40.00 - 4.08%		50.00 - 4.34%		38.00
52921	BB	PALMER-WASILLA EXTENSION			06/06/2001		7489.00	MEGAGRAM
25.00 - 2.67%		28.23 - 3.23%		22.00 - 2.48%		25.00 - 2.81%		25.08
55150	BB	Kodiak Paving Program, 2001			08/29/2001		26036.00	MEGAGRAM
38.00 - 33.7%		39.00 - 28.7%		35.00 - 24.9%		50.00 - 27.7%		41.33
401(1B) - ASPHALT CONCRETE, TYPE II; CLASS B - 2002 Bid Openings								
55653	BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002		809.00	MEGAGRAM
40.00 - 1.96%		45.00 - 2.65%		45.00 - 2.51%		0.00 - 0.00%		45.00
55610	BB	GLENN HIGHWAY: MCCARREY TO HILAND ROAD R			06/05/2002		1000.00	TON
35.00 - 0.54%		30.00 - 0.54%		65.00 - 1.09%		50.00 - 0.77%		48.33
54982	BB	BYERS LAKE RV DUMP			07/12/2002		1100.00	MEGAGRAM
75.00 - 16.7%		83.95 - 15.1%		95.00 - 15.0%		65.00 - 9.84%		81.32
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002		3454.00	MEGAGRAM
55.00 - 7.65%		60.00 - 5.42%		70.00 - 5.70%		60.00 - 4.78%		63.33
55143	BB	Kenai Peninsula Paving Program 2001			01/16/2002		21715.00	MEGAGRAM
30.00 - 35.3%		33.00 - 35.1%		29.75 - 29.8%		28.00 - 27.9%		30.25

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer	Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
401(1B) - ASPHALT CONCRETE, TYPE II; CLASS B - 2002 Bid Openings - (continued)						
53931	BB	Iliamna/Newhalen Rd.s Surface Treatment		09/13/2002	24562.00	TON
		65.00 - 44.4%	40.00 - 43.1%	28.75 - 28.2%	35.00 - 27.8%	34.58
55140	BB	Mat-Su Roads Paving & Transfer 2001		02/13/2002	55369.00	MEGAGRAM
		24.00 - 28.6%	31.00 - 36.2%	25.00 - 28.0%	23.75 - 26.2%	26.58
401(1B) - ASPHALT CONCRETE, TYPE II; CLASS B - 2003 Bid Openings						
56308	BB	SEWARD HWY: POTTER MARSH TO FIREWEED LAN		05/09/2003	135.00	TON
		40.00 - 0.08%	60.00 - 0.15%	50.00 - 0.12%	83.00 - 0.17%	64.33
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003	688.00	MEGAGRAM
		55.00 - 1.45%	35.00 - 1.01%	60.00 - 1.66%	60.00 - 1.65%	51.67
54203	A1	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii		12/17/2003	1108.00	MEGAGRAM
		80.00 - 12.1%	72.00 - 8.71%	62.00 - 6.88%	88.00 - 9.73%	74.00
56544	BB	Palmer: Airport Rd. & E. Evergreen St.		06/20/2003	2152.00	TON
		45.00 - 18.9%	39.00 - 20.0%	30.00 - 14.2%	33.00 - 15.4%	34.00
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003	2741.00	MEGAGRAM
		50.00 - 2.50%	50.00 - 2.89%	80.00 - 4.04%	0.00 - 0.00%	65.00
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM		11/19/2003	3340.00	TON
		42.00 - 8.59%	49.00 - 10.4%	32.00 - 5.97%	51.00 - 9.44%	44.00
54376	BB	WHITTIER FERRY ACCESS, PHASE II		10/29/2003	3631.00	MEGAGRAM
		50.00 - 7.05%	43.00 - 5.41%	55.00 - 6.33%	100.00 - 11.4%	66.00
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003	10600.00	MEGAGRAM
		23.00 - 2.50%	34.00 - 3.14%	40.00 - 3.45%	30.00 - 2.40%	34.67
55579	BB	Eklutna Lake Road		02/26/2003	14750.00	TON
		30.00 - 17.2%	28.00 - 12.9%	30.00 - 13.1%	40.00 - 16.4%	32.67
56426	BB	Dillingham Aleknagik Lake Road Paving		06/18/2003	27950.00	TON
		45.00 - 32.3%	36.00 - 29.2%	45.00 - 31.7%	50.00 - 33.0%	43.67
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003	49900.00	TON
		30.00 - 13.3%	24.00 - 12.8%	21.00 - 10.3%	25.50 - 12.5%	23.50
401(1B) - ASPHALT CONCRETE, TYPE II; CLASS B - 2004 Bid Openings						
54112	BB	Homer: Barlett/Hohe St. Rehabilitation		10/27/2004	1475.00	MEGAGRAM
		36.00 - 2.31%	110.00 - 6.08%	80.00 - 3.70%	77.00 - 3.48%	89.00
56886	BB	Seward Meridian at Bogard Rd. Int. Imp.		06/11/2004	1800.00	TON
		45.00 - 7.46%	51.06 - 11.6%	33.00 - 7.32%	35.00 - 7.24%	39.69
56583	A1	KENAI PENINSULA RESURFACING PROGRAM		05/05/2004	5200.00	TON
		30.00 - 6.88%	50.00 - 12.0%	45.00 - 10.1%	40.00 - 8.90%	45.00
56638	BB	KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI		05/26/2004	5450.00	TON
		60.00 - 22.5%	60.00 - 17.2%	0.00 - 0.00%	0.00 - 0.00%	60.00
55004	BB	Seward: Nash Rd. MP 0-5.3 Rehabilitation		12/08/2004	14450.00	TON
		24.00 - 15.1%	42.00 - 23.6%	27.50 - 15.2%	32.00 - 16.3%	33.83
56583	BB	KENAI PENINSULA RESURFACING PROGRAM		05/05/2004	17700.00	TON
		30.00 - 23.4%	33.00 - 26.9%	27.50 - 21.0%	25.00 - 18.9%	28.50
56571	BB	Old Glenn Hwy: Glenn Hwy to Plumley Rd		04/14/2004	21476.00	TON
		32.50 - 19.7%	32.00 - 24.1%	25.00 - 16.6%	30.00 - 19.2%	29.00

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
401(1B) - ASPHALT CONCRETE, TYPE II; CLASS B - 2004 Bid Openings - (continued)							
56551 BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	42135.00	TON			
35.00 - 15.9%	40.00 - 16.1%	35.00 - 13.6%	43.00 - 16.6%	39.33			
401(1C) - ASPHALT CONCRETE, TYPE III; CLASS A - 2000 Bid Openings							
54294 BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU	09/06/2000	11440.00	MEGAGRAM			
35.00 - 10.2%	30.00 - 9.91%	20.00 - 6.57%	21.50 - 6.81%	23.83			
401(1C) - ASPHALT CONCRETE, TYPE III; CLASS A - 2001 Bid Openings							
52921 BB	PALMER-WASILLA EXTENSION	06/06/2001	1207.00	MEGAGRAM			
42.00 - 0.72%	42.72 - 0.79%	48.00 - 0.87%	30.00 - 0.54%	40.24			
54891 BB	Old Glenn Hwy./Brayton Dr. Rehab.	08/20/2001	1944.00	MEGAGRAM			
45.00 - 6.22%	34.00 - 5.97%	35.00 - 5.33%	40.00 - 5.50%	36.33			
55068 BB	SEWARD HWY RUT & FROST HEAVE REPAIR 2001	11/21/2001	2315.00	MEGAGRAM			
45.00 - 1.57%	60.00 - 2.36%	47.00 - 1.79%	40.00 - 1.50%	49.00			
401(1C) - ASPHALT CONCRETE, TYPE III; CLASS A - 2002 Bid Openings							
53921 BB	PALMER-WASILLA HWY REHAB.	01/11/2002	15000.00	MEGAGRAM			
45.00 - 14.2%	22.00 - 6.88%	21.00 - 6.06%	21.60 - 6.15%	21.53			
401(1D) - ASPHALT CONCRETE, TYPE III; CLASS B - 2000 Bid Openings							
53915 BB	PORTAGE GLACIER ROAD REHABILITATION	07/12/2000	200.00	MEGAGRAM			
32.00 - 0.31%	50.00 - 0.59%	100.00 - 1.01%	70.00 - 0.68%	73.33			
54298 BB	ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB	07/12/2000	200.00	MEGAGRAM			
32.00 - 0.31%	50.00 - 0.59%	100.00 - 1.01%	70.00 - 0.68%	73.33			
401(1D) - ASPHALT CONCRETE, TYPE III; CLASS B - 2001 Bid Openings							
55028 BB	GLENN HWY RESURF: PETERS CK TO OLD GLENN	04/25/2001	675.00	MEGAGRAM			
35.00 - 0.66%	400.00 - 9.15%	450.00 - 9.80%	475.00 - 9.75%	441.67			
53569 BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS	08/08/2001	1191.00	MEGAGRAM			
50.00 - 1.47%	50.00 - 1.45%	43.00 - 1.22%	40.00 - 1.11%	44.33			
401(1D) - ASPHALT CONCRETE, TYPE III; CLASS B - 2002 Bid Openings							
55745 BB	UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	187.00	MEGAGRAM			
55.00 - 0.41%	260.00 - 1.27%	70.00 - 0.31%	100.00 - 0.43%	143.33			
55657B BB	DIMOND BLVD. & HOMER DRIVE REHAB	07/12/2002	300.00	TON			
40.00 - 0.31%	43.00 - 0.38%	50.00 - 0.42%	0.00 - 0.00%	46.50			
55128 BB	GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK	02/20/2002	308.00	TON			
40.00 - 0.70%	75.00 - 1.52%	110.00 - 2.13%	110.00 - 1.91%	98.33			
55019 BB	Talkeetna Spur Road Rehabilitation	06/28/2002	6960.00	MEGAGRAM			
25.00 - 3.48%	30.00 - 3.76%	24.00 - 2.97%	25.00 - 3.09%	26.33			
401(1D) - ASPHALT CONCRETE, TYPE III; CLASS B - 2003 Bid Openings							
55335 BB	GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	286.00	TON			
230.00 - 1.03%	50.00 - 0.21%	85.00 - 0.36%	0.00 - 0.00%	67.50			
401(1F) - ASPHALT CONCRETE, TYPE IV; CLASS B - 2002 Bid Openings							
55610 BB	GLENN HIGHWAY: MCCARREY TO HILAND ROAD R	06/05/2002	1646.00	LANE-STATION			
300.00 - 7.68%	250.00 - 7.36%	200.00 - 5.51%	350.00 - 8.85%	266.67			
55745 BB	UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	8717.00	MEGAGRAM			
60.00 - 21.1%	75.00 - 17.1%	70.00 - 14.4%	60.00 - 12.1%	68.33			

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
401(1F) - ASPHALT CONCRETE, TYPE IV; CLASS B - 2003 Bid Openings						
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003		485.00		TON	
35.00 - 0.27%	200.00 - 1.45%	250.00 - 1.79%	0.00 - 0.00%	225.00		
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN	05/09/2003		1130.00		LANE STATION	
250.00 - 4.29%	125.00 - 2.63%	250.00 - 4.91%	200.00 - 3.34%	191.67		
401(1F) - ASPHALT CONCRETE, TYPE IV; CLASS B - 2004 Bid Openings						
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004		ALL REQUIRED		LUMP SUM	
22000.00 - 0.24%	34000.00 - 0.32%	40000.00 - 0.37%	60000.00 - 0.55%			
55620 BB Hope Road Pavement Rehabilitation	09/08/2004		31800.00		TON	
23.50 - 38.1%	26.00 - 38.8%	38.00 - 56.7%	30.00 - 41.5%	31.33		
401(2) - ASPHALT CEMENT, GRADE PG 52-28 - 2000 Bid Openings						
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL	01/26/2000		34.20		TON	
200.00 - 1.38%	130.00 - 0.66%	0.00 - 0.00%	0.00 - 0.00%	43.33		
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN	08/11/2000		221.30		MEGAGRAM	
220.00 - 1.28%	216.00 - 1.26%	180.00 - 0.95%	0.00 - 0.00%	198.00		
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB	04/21/2000		418.00		MEGAGRAM	
150.00 - 1.31%	130.00 - 1.20%	1.00 - 0.01%	125.00 - 1.07%	85.33		
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN	09/13/2000		447.00		MEGAGRAM	
360.00 - 1.62%	205.00 - 1.01%	0.01 - 0.00%	175.00 - 0.80%	126.67		
51204 BB HATCHER PASS ROAD MP 7 TO 14	10/17/2000		498.00		MEGAGRAM	
180.00 - 2.73%	0.01 - 0.00%	190.00 - 2.97%	255.00 - 3.51%	148.34		
54134 BB EXIT GLACIER ROAD MP 3.9 TO MP 8.5	08/30/2000		734.00		TON	
300.00 - 9.65%	165.00 - 5.60%	185.00 - 5.76%	185.29 - 5.69%	178.43		
54406 BB MAT-SU GRAVEL ROADS PAVING PROGRAM 2000	06/07/2000		752.00		MEGAGRAM	
121.00 - 8.29%	1.00 - 0.06%	130.00 - 7.84%	1.00 - 0.06%	44.00		
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION	09/06/2000		839.00		MEGAGRAM	
160.00 - 2.27%	193.00 - 3.09%	0.01 - 0.00%	200.00 - 2.87%	131.00		
54106 BB Bean Creek Road/Quartz Cr & Snug Harbor	07/14/2000		854.00		TON	
115.00 - 6.73%	190.00 - 10.2%	1.00 - 0.05%	0.00 - 0.00%	95.50		
53915 BB PORTAGE GLACIER ROAD REHABILITATION	07/12/2000		865.00		MEGAGRAM	
180.00 - 7.49%	130.00 - 6.63%	1.00 - 0.04%	0.01 - 0.00%	43.67		
54298 BB ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB	07/12/2000		865.00		MEGAGRAM	
180.00 - 7.49%	130.00 - 6.63%	1.00 - 0.04%	0.01 - 0.00%	43.67		
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000		997.00		MEGAGRAM	
125.00 - 1.04%	216.00 - 2.17%	100.00 - 0.92%	133.00 - 1.20%	149.67		
54443 BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM	08/11/2000		1417.00		MEGAGRAM	
180.00 - 5.36%	1.00 - 0.05%	207.00 - 8.83%	210.00 - 8.63%	139.33		
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU	09/06/2000		2830.00		MEGAGRAM	
180.00 - 13.0%	1.00 - 0.08%	165.00 - 13.4%	169.00 - 13.3%	111.67		
401(2) - ASPHALT CEMENT, GRADE PG 52-28 - 2001 Bid Openings						
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT	10/31/2001		49.50		MEGAGRAM	
350.00 - 4.24%	425.00 - 4.38%	425.00 - 3.85%	510.00 - 4.01%	453.33		

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
401(2) - ASPHALT CEMENT, GRADE PG 52-28 - 2001 Bid Openings - (continued)								
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001		108.00	MEGAGRAM
150.00 - 0.59%		130.00 - 0.45%		1.00 - 0.00%		160.00 - 0.49%		97.00
54043	BB	HSIP			11/07/2001		109.80	TON
185.00 - 1.76%		162.00 - 1.44%		0.01 - 0.00%		140.00 - 0.93%		100.67
53975	BB	NORTHERN LIGHTS & BENSON BOULEVARD REHAB			06/27/2001		144.00	MEGAGRAM
225.00 - 1.35%		165.00 - 1.00%		168.00 - 0.94%		160.00 - 0.82%		164.33
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		216.00	MEGAGRAM
400.00 - 1.10%		150.00 - 0.47%		162.00 - 0.49%		165.00 - 0.46%		159.00
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001		223.00	TON
270.00 - 1.53%		155.00 - 0.87%		150.00 - 0.84%		0.00 - 0.00%		101.67
55015	BB	Seward Highway MP 99 - Bird Creek			06/13/2001		289.00	MEGAGRAM
200.00 - 8.31%		170.00 - 10.0%		1.00 - 0.05%		1.00 - 0.05%		57.33
52921	BB	PALMER-WASILLA EXTENSION			06/06/2001		479.00	MEGAGRAM
140.00 - 0.96%		187.33 - 1.37%		173.00 - 1.25%		160.00 - 1.15%		173.44
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001		779.00	MEGAGRAM
300.00 - 5.77%		150.00 - 2.85%		0.01 - 0.00%		180.00 - 3.27%		110.00
54891	BB	Old Glenn Hwy./Brayton Dr. Rehab.			08/20/2001		927.00	MEGAGRAM
150.00 - 9.89%		175.00 - 14.7%		140.00 - 10.2%		150.00 - 9.83%		155.00
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001		1102.00	MEGAGRAM
150.00 - 1.07%		200.00 - 1.59%		170.00 - 1.27%		175.00 - 1.26%		181.67
55005	BB	N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.			07/11/2001		1280.00	MEGAGRAM
140.00 - 12.7%		160.00 - 15.3%		130.00 - 12.2%		1.00 - 0.09%		97.00
55150	BB	Kodiak Paving Program, 2001			08/29/2001		1432.00	MEGAGRAM
150.00 - 7.32%		365.00 - 14.8%		200.00 - 7.83%		200.00 - 6.09%		255.00
52312	BB	Parks Highway, MP 57-67			05/04/2001		3306.00	MEGAGRAM
150.00 - 2.68%		160.00 - 2.94%		170.00 - 3.13%		200.00 - 3.59%		176.67
55068	BB	SEWARD HWY RUT & FROST HEAVE REPAIR 2001			11/21/2001		3568.00	MEGAGRAM
185.00 - 9.95%		135.00 - 8.17%		130.00 - 7.62%		150.00 - 8.69%		138.33
401(2) - ASPHALT CEMENT, GRADE PG 52-28 - 2002 Bid Openings								
55653	BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002		45.00	MEGAGRAM
240.00 - 0.65%		120.00 - 0.39%		170.00 - 0.53%		0.00 - 0.00%		145.00
55610	BB	GLENN HIGHWAY: MCCARREY TO HILAND ROAD R			06/05/2002		55.00	TON
155.00 - 0.13%		180.00 - 0.18%		190.00 - 0.17%		140.00 - 0.12%		170.00
53834	BB	EAGLE RIVER URBAN REHABILITATION			09/18/2002		100.00	MEGAGRAM
250.00 - 0.71%		180.00 - 0.44%		225.00 - 0.52%		0.00 - 0.00%		202.50
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002		156.00	MEGAGRAM
165.00 - 1.47%		225.00 - 1.65%		175.00 - 1.27%		300.00 - 1.87%		233.33
54433	BB	Seward Highway MP 96 to MP 102, Rebid			11/04/2002		173.00	MEGAGRAM
215.00 - 0.19%		200.00 - 0.18%		230.00 - 0.20%		200.00 - 0.17%		210.00
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002		432.00	MEGAGRAM
180.00 - 0.53%		190.00 - 0.49%		170.00 - 0.43%		0.01 - 0.00%		120.00

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
401(2) - ASPHALT CEMENT, GRADE PG 52-28 - 2002 Bid Openings - (continued)							
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		443.00	MEGAGRAM
150.00 - 0.62%		155.00 - 0.54%	120.00 - 0.40%	175.00 - 0.55%		150.00	
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		456.00	MEGAGRAM
200.00 - 0.59%		200.00 - 0.66%	215.00 - 0.70%	260.00 - 0.75%		225.00	
55657B	BB	DIMOND BLVD. & HOMER DRIVE REHAB		07/12/2002		572.00	TON
155.00 - 2.27%		170.00 - 2.83%	152.00 - 2.44%	0.00 - 0.00%		161.00	
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING		06/19/2002		746.00	MEGAGRAM
390.00 - 11.7%		680.00 - 13.3%	425.00 - 7.47%	650.00 - 11.2%		585.00	
53921	BB	PALMER-WASILLA HWY REHAB.		01/11/2002		1023.00	MEGAGRAM
150.00 - 3.23%		140.00 - 2.99%	165.00 - 3.25%	179.86 - 3.49%		161.62	
55143	BB	Kenai Peninsula Paving Program 2001		01/16/2002		1194.00	MEGAGRAM
175.00 - 11.3%		1.00 - 0.06%	150.00 - 8.27%	150.00 - 8.21%		100.33	
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		1330.00	MEGAGRAM
140.00 - 0.51%		200.00 - 0.76%	300.00 - 1.11%	190.00 - 0.70%		230.00	
53931	BB	Iliamna/Newhalen Rd.s Surface Treatment		09/13/2002		1351.00	TON
300.00 - 11.3%		200.00 - 11.9%	540.00 - 29.1%	850.00 - 37.1%		530.00	
55019	BB	Talkeetna Spur Road Rehabilitation		06/28/2002		2075.00	MEGAGRAM
140.00 - 5.82%		180.00 - 6.72%	180.00 - 6.63%	190.00 - 7.00%		183.33	
55140	BB	Mat-Su Roads Paving & Transfer 2001		02/13/2002		3045.00	MEGAGRAM
165.00 - 10.8%		1.00 - 0.06%	155.00 - 9.54%	150.00 - 9.11%		102.00	
401(2) - ASPHALT CEMENT, GRADE PG 52-28 - 2003 Bid Openings							
56308	BB	SEWARD HWY: POTTER MARSH TO FIREWEED LAN		05/09/2003		7.40	TON
300.00 - 0.03%		170.00 - 0.02%	170.00 - 0.02%	195.00 - 0.02%		178.33	
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003		27.00	TON
170.00 - 0.07%		185.00 - 0.07%	200.00 - 0.08%	0.00 - 0.00%		192.50	
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003		38.00	MEGAGRAM
400.00 - 0.58%		250.00 - 0.40%	1.00 - 0.00%	1.00 - 0.00%		84.00	
56544	BB	Palmer: Airport Rd. & E. Evergreen St.		06/20/2003		119.00	TON
200.00 - 4.64%		1.00 - 0.03%	210.00 - 5.48%	200.00 - 5.18%		137.00	
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003		151.00	MEGAGRAM
250.00 - 0.69%		475.00 - 1.51%	500.00 - 1.39%	0.00 - 0.00%		487.50	
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM		11/19/2003		180.00	TON
150.00 - 1.65%		0.01 - 0.00%	220.00 - 2.21%	1.00 - 0.01%		73.67	
54376	BB	WHITTIER FERRY ACCESS, PHASE II		10/29/2003		216.00	MEGAGRAM
215.00 - 1.80%		230.00 - 1.72%	225.00 - 1.54%	200.00 - 1.36%		218.33	
56333	BB	Anchorage Area Arterial Resurfacing,2003		11/19/2003		228.00	TON
250.00 - 1.34%		220.00 - 1.19%	200.00 - 1.07%	227.70 - 1.13%		215.90	
55335	A1	GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003		300.00	TON
170.00 - 0.80%		185.00 - 0.83%	200.00 - 0.89%	0.00 - 0.00%		192.50	
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		391.00	MEGAGRAM
180.00 - 1.74%		215.82 - 2.05%	0.01 - 0.00%	230.00 - 2.11%		148.61	

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid		3rd Low - % of Bid	Average		
401(2) - ASPHALT CEMENT, GRADE PG 52-28 - 2003 Bid Openings - (continued)								
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		610.00	MEGAGRAM	
150.00 - 0.94%		200.00 - 1.06%		200.00 - 0.99%		220.00 - 1.01%		206.67
55579	BB	Eklutna Lake Road		02/26/2003		811.00	TON	
175.00 - 5.53%		200.00 - 5.05%		265.00 - 6.34%		200.00 - 4.51%		221.67
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		847.00	MEGAGRAM	
200.00 - 1.95%		250.00 - 2.29%		250.00 - 2.28%		250.00 - 2.15%		250.00
56426	BB	Dillingham Aleknagik Lake Road Paving		06/18/2003		1537.00	TON	
430.00 - 17.0%		420.00 - 18.7%		500.00 - 19.4%		512.00 - 18.6%		477.33
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		2778.00	TON	
220.00 - 5.43%		190.00 - 5.62%		200.00 - 5.45%		210.00 - 5.71%		200.00
401(2) - ASPHALT CEMENT, GRADE PG 52-28 - 2004 Bid Openings								
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		21.00	MEGAGRAM	
260.00 - 0.02%		270.00 - 0.02%		450.00 - 0.03%		300.00 - 0.02%		340.00
54112	BB	Homer: Barlett/Hohe St. Rehabilitation		10/27/2004		81.00	MEGAGRAM	
130.00 - 0.46%		1.00 - 0.00%		260.00 - 0.66%		0.01 - 0.00%		87.00
56886	BB	Seward Meridian at Bogard Rd. Int. Imp.		06/11/2004		100.00	TON	
100.00 - 0.92%		0.01 - 0.00%		200.00 - 2.47%		230.00 - 2.64%		143.34
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		231.00	MEGAGRAM	
230.00 - 0.20%		255.00 - 0.21%		270.00 - 0.21%		235.00 - 0.18%		253.33
56638	BB	KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI		05/26/2004		298.00	TON	
350.00 - 7.18%		400.00 - 6.25%		0.00 - 0.00%		0.00 - 0.00%		400.00
55004	BB	Seward: Nash Rd. MP 0-5.3 Rehabilitation		12/08/2004		795.00	TON	
204.50 - 7.08%		255.00 - 7.89%		260.00 - 7.92%		280.00 - 7.82%		265.00
56571	BB	Old Glenn Hwy: Glenn Hwy to Plumley Rd		04/14/2004		1181.00	TON	
250.00 - 8.33%		1.00 - 0.04%		210.00 - 7.65%		230.00 - 8.08%		147.00
56583	BB	KENAI PENINSULA RESURFACING PROGRAM		05/05/2004		1300.00	TON	
225.00 - 12.9%		1.00 - 0.06%		230.00 - 12.9%		195.00 - 10.8%		142.00
56567	BB	North Kenai Spur MP 22.0 - 29.7		12/01/2004		1400.00	TON	
250.00 - 4.81%		230.00 - 5.11%		1.00 - 0.02%		270.00 - 4.90%		167.00
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		1510.00	MEGAGRAM	
260.00 - 1.65%		210.00 - 1.22%		300.00 - 1.68%		273.00 - 1.43%		261.00
55620	BB	Hope Road Pavement Rehabilitation		09/08/2004		1750.00	TON	
200.00 - 17.8%		222.00 - 18.2%		1.00 - 0.08%		220.00 - 16.8%		147.67
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		2355.00	TON	
325.00 - 8.24%		440.00 - 9.89%		360.00 - 7.82%		350.00 - 7.56%		383.33
401(2A) - ASPHALT CEMENT, GRADE PG 58-28 - 2000 Bid Openings								
51648	BB	MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH		11/22/2000		139.00	MEGAGRAM	
125.00 - 1.10%		190.00 - 1.99%		0.01 - 0.00%		0.01 - 0.00%		63.34
401(2A) - ASPHALT CEMENT, GRADE PG 58-28 - 2001 Bid Openings								
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		748.00	MEGAGRAM	
350.00 - 7.17%		430.00 - 8.91%		410.00 - 8.12%		430.50 - 7.30%		423.50

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid		3rd Low - % of Bid	Average		
401(2A) - ASPHALT CEMENT, GRADE PG 58-52 - 2000 Bid Openings								
52502	BB	GLENN/PALMER-WASILLA HWY INTERSECTION		08/02/2000		155.00	TON	
350.00 - 7.02%		350.00 - 7.79%		350.00 - 7.76%		375.00 - 7.06%		358.33
401(3) - TEMPORARY PAVEMENT - 2000 Bid Openings								
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		291.00	MEGAGRAM	
60.00 - 0.15%		51.00 - 0.15%		65.00 - 0.17%		75.00 - 0.20%		63.67
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		986.00	MEGAGRAM	
42.00 - 0.42%		40.00 - 0.43%		60.00 - 0.64%		60.00 - 0.61%		53.33
401(3) - TEMPORARY PAVEMENT - 2001 Bid Openings								
54043	BB	HSIP		11/07/2001		80.00	TON	
40.00 - 0.28%		55.00 - 0.36%		63.00 - 0.33%		100.00 - 0.49%		72.67
53928	BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S		08/15/2001		450.00	MEGAGRAM	
61.20 - 1.27%		50.00 - 1.05%		42.00 - 0.88%		100.00 - 2.05%		64.00
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		1018.00	MEGAGRAM	
40.00 - 0.52%		50.00 - 0.73%		50.00 - 0.71%		55.00 - 0.73%		51.67
401(3) - TEMPORARY PAVEMENT - 2002 Bid Openings								
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING		06/19/2002		69.00	MEGAGRAM	
50.00 - 0.14%		400.00 - 0.72%		200.00 - 0.33%		60.00 - 0.10%		220.00
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		375.00	MEGAGRAM	
60.00 - 0.15%		45.00 - 0.10%		70.00 - 0.15%		41.00 - 0.09%		52.00
54433	BB	Seward Highway MP 96 to MP 102, Rebid		11/04/2002		1242.00	MEGAGRAM	
50.00 - 0.32%		65.00 - 0.42%		50.00 - 0.32%		55.00 - 0.34%		56.67
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		5311.00	MEGAGRAM	
45.00 - 2.24%		40.00 - 1.67%		55.00 - 2.18%		65.00 - 2.47%		53.33
401(3) - TEMPORARY PAVEMENT - 2003 Bid Openings								
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		450.00	MEGAGRAM	
60.00 - 0.67%		93.22 - 1.02%		60.00 - 0.64%		125.00 - 1.32%		92.74
401(3) - TEMPORARY PAVEMENT - 2004 Bid Openings								
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		525.00	MEGAGRAM	
90.00 - 0.18%		90.00 - 0.17%		65.00 - 0.12%		100.00 - 0.18%		85.00
401(5) - ANTI-STRIP ADDITIVE - 2000 Bid Openings								
54090	BB	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL		01/26/2000		ALL REQUIRED	CONTINGENT SUM	
164.70 - 0.03%		164.70 - 0.02%		164.70 - 0.02%		164.70 - 0.02%		164.70
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000		ALL REQUIRED	CONTINGENT SUM	
2000.00 - 0.04%		2000.00 - 0.04%		2000.00 - 0.04%		2000.00 - 0.04%		2000.00
54406	BB	MAT-SU GRAVEL ROADS PAVING PROGRAM 2000		06/07/2000		ALL REQUIRED	CONTINGENT SUM	
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		ALL REQUIRED	CONTINGENT SUM	
4935.00 - 0.04%		4935.00 - 0.05%		4935.00 - 0.05%		4935.00 - 0.04%		4935.00
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000		ALL REQUIRED	CONTINGENT SUM	
9103.05 - 0.15%		9103.05 - 0.17%		9103.05 - 0.17%		9103.05 - 0.16%		9103.05
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		ALL REQUIRED	CONTINGENT SUM	
2213.00 - 0.02%		2213.00 - 0.02%		2213.00 - 0.02%		2213.00 - 0.02%		2213.00

Project Number and Project Title		Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
401(5) - ANTI-STRIP ADDITIVE - 2003 Bid Openings					
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	ALL REQUIRED	CONTINGENT SUM
452.00 - 0.02%	452.00 - 0.02%	452.00 - 0.01%	452.00 - 0.01%	452.00	
401(6) - ASPHALT PRICE ADJUSTMENT - 2000 Bid Openings					
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000	ALL REQUIRED	CONTINGENT SUM
6000.00 - 0.13%	6000.00 - 0.13%	6000.00 - 0.12%	6000.00 - 0.12%	6000.00	
54406 BB MAT-SU GRAVEL ROADS PAVING PROGRAM 2000			06/07/2000	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00	
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	ALL REQUIRED	CONTINGENT SUM
30530.00 - 0.25%	30530.00 - 0.31%	30530.00 - 0.28%	30530.00 - 0.28%	30530.00	
53915 BB PORTAGE GLACIER ROAD REHABILITATION			07/12/2000	ALL REQUIRED	CONTINGENT SUM
22600.00 - 1.09%	22600.00 - 1.33%	22600.00 - 1.14%	22600.00 - 1.10%	22600.00	
54298 BB ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB			07/12/2000	ALL REQUIRED	CONTINGENT SUM
22600.00 - 1.09%	22600.00 - 1.33%	22600.00 - 1.14%	22600.00 - 1.10%	22600.00	
54106 BB Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000	ALL REQUIRED	CONTINGENT SUM
6800.00 - 0.47%	6800.00 - 0.43%	6800.00 - 0.37%	0.00 - 0.00%	6800.00	
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	ALL REQUIRED	CONTINGENT SUM
6970.00 - 0.18%	6970.00 - 0.18%	6970.00 - 0.17%	0.00 - 0.00%	6970.00	
54443 BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM			08/11/2000	ALL REQUIRED	CONTINGENT SUM
45000.00 - 0.95%	45000.00 - 1.50%	45000.00 - 1.35%	45000.00 - 1.31%	45000.00	
54134 BB EXIT GLACIER ROAD MP 3.9 TO MP 8.5			08/30/2000	ALL REQUIRED	CONTINGENT SUM
20000.00 - 0.88%	20000.00 - 0.93%	20000.00 - 0.85%	20000.00 - 0.84%	20000.00	
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000	ALL REQUIRED	CONTINGENT SUM
17000.00 - 0.29%	17000.00 - 0.32%	17000.00 - 0.32%	17000.00 - 0.29%	17000.00	
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000	ALL REQUIRED	CONTINGENT SUM
55000.00 - 1.41%	55000.00 - 1.59%	55000.00 - 1.58%	55000.00 - 1.52%	55000.00	
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	ALL REQUIRED	CONTINGENT SUM
27575.00 - 0.28%	27575.00 - 0.30%	27575.00 - 0.30%	27575.00 - 0.28%	27575.00	
51204 BB HATCHER PASS ROAD MP 7 TO 14			10/17/2000	ALL REQUIRED	CONTINGENT SUM
13000.00 - 0.40%	13000.00 - 0.44%	13000.00 - 0.41%	13000.00 - 0.36%	13000.00	
401(6) - ASPHALT PRICE ADJUSTMENT - 2001 Bid Openings					
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.27%	10000.00 - 0.28%	10000.00 - 0.26%	10000.00 - 0.23%	10000.00	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001	ALL REQUIRED	CONTINGENT SUM
2500.00 - 0.09%	2500.00 - 0.08%	2500.00 - 0.08%	2500.00 - 0.07%	2500.00	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.06%	5000.00 - 0.07%	5000.00 - 0.07%	5000.00 - 0.06%	5000.00	
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER			03/28/2001	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00	
52312 BB Parks Highway, MP 57-67			05/04/2001	ALL REQUIRED	CONTINGENT SUM
71700.00 - 0.39%	71700.00 - 0.40%	71700.00 - 0.40%	71700.00 - 0.39%	71700.00	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00	

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
401(6) - ASPHALT PRICE ADJUSTMENT - 2001 Bid Openings - (continued)						
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	ALL REQUIRED	CONTINGENT SUM	
14371.50 - 0.20%	14371.50 - 0.22%	14371.50 - 0.22%	14371.50 - 0.22%			14371.50
55015 BB Seward Highway MP 99 - Bird Creek			06/13/2001	ALL REQUIRED	CONTINGENT SUM	
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%			0.00
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB			06/27/2001	ALL REQUIRED	CONTINGENT SUM	
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%			0.00
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.			07/11/2001	ALL REQUIRED	CONTINGENT SUM	
15400.00 - 1.09%	15400.00 - 1.15%	15400.00 - 1.13%	15400.00 - 1.12%			15400.00
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	ALL REQUIRED	CONTINGENT SUM	
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%			0.00
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.			08/20/2001	ALL REQUIRED	CONTINGENT SUM	
23827.00 - 1.69%	23827.00 - 2.15%	23827.00 - 1.87%	23827.00 - 1.68%			23827.00
55150 BB Kodiak Paving Program, 2001			08/29/2001	ALL REQUIRED	CONTINGENT SUM	
48167.00 - 1.64%	48167.00 - 1.36%	48167.00 - 1.32%	48167.00 - 1.02%			48167.00
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	ALL REQUIRED	CONTINGENT SUM	
22375.00 - 0.14%	22375.00 - 0.16%	22375.00 - 0.15%	22375.00 - 0.15%			22375.00
54043 BB HSIP			11/07/2001	ALL REQUIRED	CONTINGENT SUM	
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%			0.00
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001			11/21/2001	ALL REQUIRED	CONTINGENT SUM	
79200.00 - 1.19%	79200.00 - 1.34%	79200.00 - 1.30%	79200.00 - 1.29%			79200.00
401(6) - ASPHALT PRICE ADJUSTMENT - 2002 Bid Openings						
53921 BB PALMER-WASILLA HWY REHAB.			01/11/2002	ALL REQUIRED	CONTINGENT SUM	
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%			0.00
55143 BB Kenai Peninsula Paving Program 2001			01/16/2002	ALL REQUIRED	CONTINGENT SUM	
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%			0.00
55140 BB Mat-Su Roads Paving & Transfer 2001			02/13/2002	ALL REQUIRED	CONTINGENT SUM	
73330.00 - 1.58%	73330.00 - 1.54%	73330.00 - 1.48%	73330.00 - 1.46%			73330.00
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	ALL REQUIRED	CONTINGENT SUM	
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%			0.00
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002	ALL REQUIRED	CONTINGENT SUM	
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%			0.00
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002	ALL REQUIRED	CONTINGENT SUM	
71100.31 - 2.86%	71100.31 - 1.86%	71100.31 - 1.68%	71100.31 - 1.64%			71100.31
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	ALL REQUIRED	CONTINGENT SUM	
14000.00 - 0.10%	14000.00 - 0.08%	14000.00 - 0.08%	14000.00 - 0.08%			14000.00
55019 BB Talkeetna Spur Road Rehabilitation			06/28/2002	ALL REQUIRED	CONTINGENT SUM	
30200.00 - 0.60%	30200.00 - 0.54%	30200.00 - 0.54%	30200.00 - 0.54%			30200.00
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002	ALL REQUIRED	CONTINGENT SUM	
5650.00 - 0.14%	5650.00 - 0.16%	5650.00 - 0.16%	0.00 - 0.00%			5650.00
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	ALL REQUIRED	CONTINGENT SUM	
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%			0.00

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
401(6) - ASPHALT PRICE ADJUSTMENT - 2002 Bid Openings - (continued)						
53931 BB Iliamna/Newhalen Rd.s Surface Treatment			09/13/2002	ALL REQUIRED	CONTINGENT	SUM
85000.00 - 2.36%	5000.00 - 0.22%	5000.00 - 0.20%	5000.00 - 0.16%	5000.00		
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002	ALL REQUIRED	CONTINGENT	SUM
3500.00 - 0.10%	3500.00 - 0.09%	3500.00 - 0.08%	0.00 - 0.00%	3500.00		
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	ALL REQUIRED	CONTINGENT	SUM
30000.00 - 0.08%	30000.00 - 0.09%	30000.00 - 0.08%	30000.00 - 0.08%	30000.00		
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	ALL REQUIRED	CONTINGENT	SUM
5000.00 - 0.03%	5000.00 - 0.03%	5000.00 - 0.03%	5000.00 - 0.02%	5000.00		
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	ALL REQUIRED	CONTINGENT	SUM
14000.00 - 0.09%	14000.00 - 0.10%	14000.00 - 0.10%	14000.00 - 0.09%	14000.00		
401(6) - ASPHALT PRICE ADJUSTMENT - 2003 Bid Openings						
55579 BB Eklutna Lake Road			02/26/2003	ALL REQUIRED	CONTINGENT	SUM
25000.00 - 0.97%	25000.00 - 0.78%	25000.00 - 0.74%	25000.00 - 0.70%	25000.00		
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003	1.00	CONTIGENT	SUM
19100.00 - 0.22%	19100.00 - 0.21%	19100.00 - 0.21%	19100.00 - 0.19%	19100.00		
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	ALL REQUIRED	CONTINGENT	SUM
85000.00 - 0.75%	85000.00 - 0.91%	85000.00 - 0.83%	85000.00 - 0.83%	85000.00		
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	ALL REQUIRED	CONTINGENT	SUM
14000.00 - 0.14%	14000.00 - 0.12%	14000.00 - 0.11%	14000.00 - 0.11%	14000.00		
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003	ALL REQUIRED	CONTINGENT	SUM
11800.00 - 0.19%	11800.00 - 0.18%	11800.00 - 0.17%	0.00 - 0.00%	11800.00		
56426 BB Dillingham Aleknagik Lake Road Paving			06/18/2003	ALL REQUIRED	CONTINGENT	SUM
80000.00 - 2.05%	80000.00 - 2.32%	80000.00 - 2.02%	80000.00 - 1.89%	80000.00		
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	ALL REQUIRED	CONTINGENT	SUM
10000.00 - 0.18%	10000.00 - 0.21%	10000.00 - 0.18%	0.00 - 0.00%	10000.00		
56544 BB Palmer: Airport Rd. & E. Evergreen St.			06/20/2003	ALL REQUIRED	CONTINGENT	SUM
4800.00 - 0.93%	4800.00 - 1.15%	4800.00 - 1.05%	4800.00 - 1.04%	4800.00		
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003	ALL REQUIRED	CONTINGENT	SUM
9500.00 - 0.23%	9500.00 - 0.23%	9500.00 - 0.22%	9500.00 - 0.22%	9500.00		
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	ALL REQUIRED	CONTINGENT	SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003	ALL REQUIRED	CONTINGENT	SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003	ALL REQUIRED	CONTINGENT	SUM
7000.00 - 0.16%	7000.00 - 0.17%	7000.00 - 0.16%	7000.00 - 0.15%	7000.00		
401(6) - ASPHALT PRICE ADJUSTMENT - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	ALL REQUIRED	CONTINGENT	SUM
33500.00 - 0.14%	33500.00 - 0.13%	33500.00 - 0.12%	33500.00 - 0.12%	33500.00		
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd			04/14/2004	ALL REQUIRED	CONTINGENT	SUM
49300.00 - 1.39%	49300.00 - 1.73%	49300.00 - 1.52%	49300.00 - 1.47%	49300.00		
56583 BB KENAI PENINSULA RESURFACING PROGRAM			05/05/2004	ALL REQUIRED	CONTINGENT	SUM
40000.00 - 1.76%	40000.00 - 1.84%	40000.00 - 1.73%	40000.00 - 1.71%	40000.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
401(6) - ASPHALT PRICE ADJUSTMENT - 2004 Bid Openings - (continued)							
56638	BB	KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI		05/26/2004		1.00	CONTINGENT SUM
5000.00 - 0.34%		5000.00 - 0.26%	0.00 - 0.00%	0.00 - 0.00%		5000.00	
56886	BB	Seward Meridian at Bogard Rd. Int. Imp.		06/11/2004		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00	
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00	
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		ALL REQUIRED	CONTINGENT SUM
700.00 - 0.00%		700.00 - 0.00%	700.00 - 0.00%	700.00 - 0.00%		700.00	
55620	BB	Hope Road Pavement Rehabilitation		09/08/2004		ALL REQUIRED	CONTINGENT SUM
40000.00 - 2.04%		40000.00 - 1.88%	40000.00 - 1.88%	40000.00 - 1.74%		40000.00	
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00	
54112	BB	Homer: Barlett/Hohe St. Rehabilitation		10/27/2004		ALL REQUIRED	CONTINGENT SUM
2500.00 - 0.11%		2500.00 - 0.09%	2500.00 - 0.08%	2500.00 - 0.08%		2500.00	
56567	BB	North Kenai Spur MP 22.0 - 29.7		12/01/2004		ALL REQUIRED	CONTINGENT SUM
31000.00 - 0.43%		31000.00 - 0.49%	31000.00 - 0.47%	31000.00 - 0.40%		31000.00	
55004	BB	Seward: Nash Rd. MP 0-5.3 Rehabilitation		12/08/2004		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%		0.00	
401(9) - LONGITUDINAL JOINT ADHESIVE AND SEALING - 2004 Bid Openings							
54112	BB	Homer: Barlett/Hohe St. Rehabilitation		10/27/2004		1220.00	METER
12.00 - 0.64%		11.00 - 0.50%	5.00 - 0.19%	9.00 - 0.34%		8.33	
56583	BB	KENAI PENINSULA RESURFACING PROGRAM		05/05/2004		3850.00	LINEAR FOOT
1.50 - 0.25%		3.40 - 0.60%	2.75 - 0.46%	1.00 - 0.16%		2.38	
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		4500.00	METER
3.00 - 0.05%		7.00 - 0.11%	10.00 - 0.15%	1.00 - 0.02%		6.00	
55004	BB	Seward: Nash Rd. MP 0-5.3 Rehabilitation		12/08/2004		27335.00	LINEAR FOOT
1.00 - 1.19%		1.00 - 1.06%	1.40 - 1.47%	1.40 - 1.34%		1.27	
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		116335.00	LINEAR FOOT
1.00 - 1.25%		0.50 - 0.56%	1.00 - 1.07%	0.50 - 0.53%		0.67	
401(10) - INFRARED JOINT CONSTRUCTION - 2004 Bid Openings							
56583	BB	KENAI PENINSULA RESURFACING PROGRAM		05/05/2004		3850.00	LINEAR FOOT
2.00 - 0.34%		4.50 - 0.80%	3.85 - 0.64%	6.00 - 0.99%		4.78	
401(10) - REPAIR OF 3/16 INCH - 1 INCH CRACK - 2002 Bid Openings							
55657B	BB	DIMOND BLVD. & HOMER DRIVE REHAB		07/12/2002		2800.00	LINEAR FOOT
1.50 - 0.11%		1.40 - 0.11%	1.00 - 0.08%	0.00 - 0.00%		1.20	
401(10) - REPAIR OF 5 MM-25 MM CRACK - 2002 Bid Openings							
55653	BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD		04/24/2002		200.00	METER
6.00 - 0.07%		12.00 - 0.17%	5.00 - 0.07%	0.00 - 0.00%		8.50	
401(11) - REPAIR OF +1 INCH CRACK - 2003 Bid Openings							
56333	BB	Anchorage Area Arterial Resurfacing, 2003		11/19/2003		8000.00	LINEAR FOOT
5.00 - 0.94%		2.25 - 0.43%	2.25 - 0.42%	4.31 - 0.75%		2.94	

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
401(11) - REPAIR OF +25 MM CRACK - 2002 Bid Openings								
55653	BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002		150.00	METER
10.00 - 0.09%		18.00 - 0.20%		6.00 - 0.06%		0.00 - 0.00%		12.00
401(12) - REPAIR-LEVELING COURSE - 2002 Bid Openings								
55653	BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002		100.00	MEGAGRAM
40.00 - 0.24%		70.00 - 0.51%		100.00 - 0.69%		0.00 - 0.00%		85.00
401(12) - REPAIR-LEVELING COURSE - 2003 Bid Openings								
56333	BB	Anchorage Area Arterial Resurfacing,2003			11/19/2003		520.00	TON
85.00 - 1.04%		60.00 - 0.74%		100.00 - 1.22%		63.12 - 0.71%		74.37
402(1) - STE-1 ASPHALT FOR TACK COAT - 2000 Bid Openings								
54090	BB	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000		0.30	TON
500.00 - 0.03%		1100.00 - 0.05%		800.00 - 0.03%		1200.00 - 0.05%		1033.33
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		15.40	MEGAGRAM
500.00 - 0.08%		380.00 - 0.06%		500.00 - 0.08%		500.00 - 0.08%		460.00
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000		30.00	MEGAGRAM
400.00 - 0.20%		450.00 - 0.26%		640.00 - 0.36%		350.00 - 0.18%		480.00
53915	BB	PORTAGE GLACIER ROAD REHABILITATION			07/12/2000		42.00	MEGAGRAM
450.00 - 0.91%		425.00 - 1.05%		300.00 - 0.63%		420.00 - 0.86%		381.67
54298	BB	ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB			07/12/2000		42.00	MEGAGRAM
450.00 - 0.91%		425.00 - 1.05%		300.00 - 0.63%		420.00 - 0.86%		381.67
54655	BB	GLENN HWY RESURF S BIRCHWOOD TO OLD GLEN			06/28/2000		47.00	MEGAGRAM
400.00 - 1.00%		450.00 - 1.23%		400.00 - 1.10%		0.00 - 0.00%		425.00
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000		100.00	MEGAGRAM
400.00 - 1.02%		385.00 - 1.11%		500.00 - 1.44%		425.00 - 1.18%		436.67
402(1) - STE-1 ASPHALT FOR TACK COAT - 2001 Bid Openings								
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001		4.20	TON
450.00 - 0.05%		500.00 - 0.05%		500.00 - 0.05%		0.01 - 0.00%		333.34
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001		10.60	MEGAGRAM
400.00 - 0.12%		870.00 - 0.26%		450.00 - 0.13%		523.46 - 0.13%		614.49
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001		14.00	MEGAGRAM
400.00 - 0.20%		500.00 - 0.23%		500.00 - 0.21%		900.00 - 0.36%		633.33
55150	BB	Kodiak Paving Program, 2001			08/29/2001		14.00	MEGAGRAM
400.00 - 0.19%		925.00 - 0.37%		450.00 - 0.17%		1000.00 - 0.30%		791.67
54891	BB	Old Glenn Hwy./Brayton Dr. Rehab.			08/20/2001		21.23	MEGAGRAM
450.00 - 0.68%		475.00 - 0.91%		450.00 - 0.75%		500.00 - 0.75%		475.00
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001		27.00	MEGAGRAM
425.00 - 0.07%		400.00 - 0.08%		500.00 - 0.09%		400.00 - 0.07%		433.33
53975	BB	NORTHERN LIGHTS & BENSON BOULEVARD REHAB			06/27/2001		29.00	MEGAGRAM
45.00 - 0.05%		500.00 - 0.61%		365.00 - 0.41%		500.00 - 0.52%		455.00
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001		30.00	MEGAGRAM
400.00 - 0.30%		450.00 - 0.33%		450.00 - 0.32%		400.00 - 0.28%		433.33
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		34.00	MEGAGRAM
300.00 - 0.13%		450.00 - 0.22%		1.00 - 0.00%		450.00 - 0.20%		300.33

State of Alaska - Department of Transportation

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
402(1) - STE-1 ASPHALT FOR TACK COAT - 2001 Bid Openings - (continued)						
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001	50.00	MEGAGRAM
420.00 - 0.32%	500.00 - 0.42%	450.00 - 0.37%	450.00 - 0.37%		466.67	
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN				04/25/2001	92.00	MEGAGRAM
450.00 - 1.15%	45.00 - 0.14%	55.00 - 0.16%	55.00 - 0.15%		51.67	
52312 BB Parks Highway, MP 57-67				05/04/2001	92.00	MEGAGRAM
475.00 - 0.24%	450.00 - 0.23%	400.00 - 0.20%	400.00 - 0.20%		416.67	
402(1) - STE-1 ASPHALT FOR TACK COAT - 2002 Bid Openings						
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002	2.00	MEGAGRAM
450.00 - 0.05%	1500.00 - 0.14%	550.00 - 0.05%	450.00 - 0.04%		833.33	
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002	7.30	MEGAGRAM
350.00 - 0.15%	450.00 - 0.24%	500.00 - 0.25%	0.00 - 0.00%		475.00	
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002	9.00	MEGAGRAM
450.00 - 0.16%	1300.00 - 0.31%	1000.00 - 0.21%	700.00 - 0.15%		1000.00	
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002	9.80	MEGAGRAM
425.00 - 0.09%	500.00 - 0.10%	500.00 - 0.10%	500.00 - 0.10%		500.00	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	13.00	MEGAGRAM
500.00 - 0.06%	500.00 - 0.05%	400.00 - 0.04%	350.00 - 0.03%		416.67	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	13.50	MEGAGRAM
500.00 - 0.04%	500.00 - 0.05%	350.00 - 0.03%	600.00 - 0.05%		483.33	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	17.00	MEGAGRAM
400.00 - 0.05%	350.00 - 0.04%	600.00 - 0.06%	530.00 - 0.05%		493.33	
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	20.00	MEGAGRAM
450.00 - 0.26%	400.00 - 0.20%	450.00 - 0.21%	0.00 - 0.00%		425.00	
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	39.00	MEGAGRAM
500.00 - 0.10%	500.00 - 0.10%	350.00 - 0.07%	500.00 - 0.10%		450.00	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	40.00	MEGAGRAM
400.00 - 0.04%	500.00 - 0.06%	475.00 - 0.05%	400.00 - 0.04%		458.33	
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	82.00	MEGAGRAM
425.00 - 0.70%	400.00 - 0.59%	400.00 - 0.58%	600.00 - 0.87%		466.67	
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK				02/20/2002	85.00	TON
365.00 - 1.75%	400.00 - 2.24%	100.00 - 0.53%	410.00 - 1.96%		303.33	
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002	85.70	TON
400.00 - 0.88%	355.00 - 0.89%	400.00 - 0.96%	0.00 - 0.00%		377.50	
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002	94.00	MEGAGRAM
475.00 - 0.94%	440.00 - 0.86%	450.00 - 0.81%	442.07 - 0.79%		444.02	
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R				06/05/2002	491.00	TON
40.00 - 0.31%	400.00 - 3.51%	50.00 - 0.41%	457.00 - 3.45%		302.33	
402(1) - STE-1 ASPHALT FOR TACK COAT - 2003 Bid Openings						
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	3.00	TON
400.00 - 0.07%	600.00 - 0.11%	500.00 - 0.08%	600.00 - 0.10%		566.67	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	7.00	MEGAGRAM
400.00 - 0.07%	778.31 - 0.13%	625.00 - 0.10%	350.00 - 0.06%		584.44	

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
402(1) - STE-1 ASPHALT FOR TACK COAT - 2003 Bid Openings - (continued)						
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION			06/06/2003	7.50	TON	
355.00 - 0.30%	800.00 - 0.61%	500.00 - 0.37%	400.00 - 0.25%	566.67		
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003	10.00	TON	
410.00 - 0.13%	450.00 - 0.16%	600.00 - 0.21%	400.00 - 0.13%	483.33		
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	15.70	MEGAGRAM	
450.00 - 0.07%	500.00 - 0.07%	400.00 - 0.05%	890.00 - 0.11%	596.67		
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	36.00	TON	
400.00 - 0.13%	500.00 - 0.19%	350.00 - 0.12%	500.00 - 0.18%	450.00		
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003	47.00	MEGAGRAM	
475.00 - 0.26%	650.00 - 0.33%	500.00 - 0.25%	650.00 - 0.31%	600.00		
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003	57.00	TON	
425.00 - 0.57%	330.00 - 0.45%	400.00 - 0.53%	683.30 - 0.84%	471.10		
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003	84.00	TON	
400.00 - 0.53%	450.00 - 0.57%	325.00 - 0.40%	0.00 - 0.00%	387.50		
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003	297.00	TON	
400.00 - 1.80%	100.00 - 0.55%	1.00 - 0.01%	400.00 - 1.76%	167.00		
402(1) - STE-1 ASPHALT FOR TACK COAT - 2004 Bid Openings						
56583 BB KENAI PENINSULA RESURFACING PROGRAM			05/05/2004	13.00	TON	
460.00 - 0.26%	400.00 - 0.24%	700.00 - 0.39%	1.00 - 0.00%	367.00		
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	15.00	MEGAGRAM	
600.00 - 0.03%	440.00 - 0.02%	450.00 - 0.02%	500.00 - 0.03%	463.33		
55620 BB Hope Road Pavement Rehabilitation			09/08/2004	57.00	TON	
440.00 - 1.28%	315.00 - 0.84%	400.00 - 1.07%	400.00 - 0.99%	371.67		
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	99.00	MEGAGRAM	
450.00 - 0.19%	500.00 - 0.18%	350.00 - 0.12%	450.00 - 0.14%	433.33		
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	100.00	MEGAGRAM	
450.00 - 0.19%	500.00 - 0.19%	400.00 - 0.15%	435.00 - 0.15%	445.00		
404(1) - CRS-2 ASPHALT FOR SEAL COAT - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	4.50	MEGAGRAM	
500.00 - 0.02%	750.00 - 0.03%	1000.00 - 0.04%	330.00 - 0.01%	693.33		
404(2) - COVER COAT MATERIAL, GRADING B - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	200.00	MEGAGRAM	
12.50 - 0.02%	12.50 - 0.03%	100.00 - 0.18%	65.00 - 0.12%	59.17		
405(3) - ASPHALT SURFACE TREATMENT - 2000 Bid Openings						
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000	8750.00	SQUARE YARD	
5.25 - 2.74%	2.70 - 2.10%	2.00 - 1.55%	1.30 - 0.92%	2.00		
407(1) - STONE MASTIC ASPHALT CONCRETE - 2000 Bid Openings						
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	3370.00	MEGAGRAM	
37.00 - 3.28%	40.00 - 3.55%	34.50 - 2.76%	0.00 - 0.00%	37.25		
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	6953.00	MEGAGRAM	
35.00 - 2.03%	38.00 - 2.66%	40.00 - 2.56%	32.00 - 2.01%	36.67		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
407(1) - STONE MASTIC ASPHALT CONCRETE - 2000 Bid Openings - (continued)						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		8126.00	MEGAGRAM	
35.00 - 2.87%	27.50 - 2.46%	50.00 - 4.38%	50.00 - 4.16%	42.50		
54655 BB GLENN HWY RESURF S BIRCHWOOD TO OLD GLEN		06/28/2000		16397.00	MEGAGRAM	
25.00 - 21.9%	26.50 - 25.4%	45.00 - 43.0%	0.00 - 0.00%	35.75		
407(1) - STONE MASTIC ASPHALT CONCRETE - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		3760.00	MEGAGRAM	
55.00 - 2.62%	35.00 - 1.89%	35.00 - 1.83%	42.00 - 2.05%	37.33		
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001		4700.00	MEGAGRAM	
31.00 - 5.29%	50.00 - 7.57%	100.00 - 14.3%	42.00 - 5.64%	64.00		
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001		11/21/2001		6469.00	MEGAGRAM	
35.00 - 3.41%	45.00 - 4.94%	48.00 - 5.10%	51.00 - 5.36%	48.00		
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		7260.00	MEGAGRAM	
35.00 - 6.96%	26.25 - 5.28%	50.00 - 9.61%	40.59 - 6.68%	38.95		
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		8379.00	MEGAGRAM	
26.50 - 1.43%	30.00 - 1.81%	30.00 - 1.70%	25.00 - 1.37%	28.33		
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001		14958.00	MEGAGRAM	
30.00 - 11.1%	45.00 - 16.4%	54.00 - 19.3%	52.00 - 18.1%	50.33		
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB		06/27/2001		19300.00	MEGAGRAM	
35.00 - 28.1%	45.00 - 36.7%	42.00 - 31.4%	45.00 - 31.1%	44.00		
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN		04/25/2001		31868.00	MEGAGRAM	
28.00 - 24.8%	47.50 - 51.3%	25.00 - 25.7%	26.50 - 25.7%	33.00		
407(1) - STONE MASTIC ASPHALT CONCRETE - 2002 Bid Openings						
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD		04/24/2002		3816.00	MEGAGRAM	
45.00 - 10.4%	50.00 - 13.9%	50.00 - 13.2%	0.00 - 0.00%	50.00		
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		6440.00	MEGAGRAM	
30.00 - 1.81%	50.00 - 2.54%	47.00 - 2.26%	50.00 - 2.30%	49.00		
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		7752.00	MEGAGRAM	
35.00 - 1.84%	40.00 - 1.85%	40.00 - 1.83%	76.00 - 3.34%	52.00		
53834 BB EAGLE RIVER URBAN REHABILITATION		09/18/2002		7930.00	MEGAGRAM	
45.00 - 10.2%	50.00 - 9.79%	38.00 - 7.03%	0.00 - 0.00%	44.00		
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK		02/20/2002		15413.00	TON	
45.00 - 39.2%	33.00 - 33.6%	41.00 - 39.7%	35.00 - 30.4%	36.33		
54433 BB Seward Highway MP 96 to MP 102, Rebid		11/04/2002		16107.00	MEGAGRAM	
30.00 - 2.49%	40.00 - 3.36%	27.00 - 2.22%	32.00 - 2.58%	33.00		
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB		07/12/2002		16900.00	TON	
53.00 - 23.0%	41.25 - 20.3%	45.00 - 21.3%	0.00 - 0.00%	43.13		
53921 BB PALMER-WASILLA HWY REHAB.		01/11/2002		24694.00	MEGAGRAM	
25.00 - 13.0%	30.00 - 15.5%	44.00 - 20.9%	27.76 - 13.0%	33.92		
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R		06/05/2002		66882.00	TON	
45.00 - 46.8%	53.00 - 63.4%	37.50 - 42.0%	40.00 - 41.1%	43.50		
407(1) - STONE MASTIC ASPHALT CONCRETE - 2003 Bid Openings						
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK		06/25/2003		2760.00	TON	
40.00 - 3.51%	40.00 - 4.00%	48.00 - 4.74%	60.00 - 5.25%	49.33		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
407(1) - STONE MASTIC ASPHALT CONCRETE - 2003 Bid Openings - (continued)						
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003	17750.00	TON	
45.00 - 18.7%	40.00 - 16.9%	50.00 - 20.8%	50.26 - 19.4%	46.75		
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003	18664.00	TON	
38.00 - 11.1%	50.00 - 14.0%	40.50 - 11.2%	0.00 - 0.00%	45.25		
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003	61250.00	TON	
53.00 - 49.3%	36.00 - 41.0%	40.00 - 42.5%	49.00 - 44.4%	41.67		
407(1) - STONE MASTIC ASPHALT CONCRETE - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	17900.00	MEGAGRAM	
30.00 - 2.26%	40.00 - 2.76%	42.00 - 2.78%	38.00 - 2.36%	40.00		
407(2) - ASPHALT CEMENT, GRADE PG 58-28 - 2000 Bid Openings						
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	219.00	MEGAGRAM	
365.00 - 2.10%	395.00 - 2.28%	390.00 - 2.03%	0.00 - 0.00%	392.50		
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	452.00	MEGAGRAM	
300.00 - 1.13%	360.00 - 1.64%	200.00 - 0.83%	385.00 - 1.57%	315.00		
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	528.00	MEGAGRAM	
360.00 - 1.91%	415.00 - 2.41%	0.01 - 0.00%	410.00 - 2.21%	275.00		
54655 BB GLENN HWY RESURF S BIRCHWOOD TO OLD GLEN			06/28/2000	1066.00	MEGAGRAM	
350.00 - 19.9%	385.00 - 23.9%	0.01 - 0.00%	0.00 - 0.00%	192.51		
407(2) - ASPHALT CEMENT, GRADE PG 58-28 - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	242.00	MEGAGRAM	
55.00 - 0.17%	410.00 - 1.43%	430.00 - 1.45%	400.00 - 1.25%	413.33		
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	305.00	MEGAGRAM	
425.00 - 3.20%	360.00 - 2.68%	0.01 - 0.00%	395.00 - 2.81%	251.67		
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001	306.00	MEGAGRAM	
330.00 - 3.67%	435.00 - 4.29%	1.00 - 0.01%	450.00 - 3.94%	295.33		
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	545.00	MEGAGRAM	
390.00 - 1.37%	400.00 - 1.57%	350.00 - 1.29%	280.00 - 1.00%	343.33		
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB			06/27/2001	1255.00	MEGAGRAM	
400.00 - 20.9%	300.00 - 15.9%	409.00 - 19.9%	300.00 - 13.5%	336.33		
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN			04/25/2001	2071.00	MEGAGRAM	
385.00 - 22.2%	0.01 - 0.00%	365.00 - 24.4%	425.00 - 26.8%	263.34		
407(2) - ASPHALT CEMENT, GRADE PG 58-28 - 2002 Bid Openings						
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002	248.00	MEGAGRAM	
350.00 - 5.26%	325.00 - 5.87%	360.00 - 6.16%	0.00 - 0.00%	342.50		
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	419.00	MEGAGRAM	
300.00 - 1.18%	300.00 - 0.99%	0.01 - 0.00%	250.00 - 0.75%	183.34		
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	504.00	MEGAGRAM	
350.00 - 1.20%	340.00 - 1.02%	320.00 - 0.95%	0.01 - 0.00%	220.00		
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002	520.00	MEGAGRAM	
300.00 - 4.45%	325.00 - 4.17%	330.00 - 4.00%	0.00 - 0.00%	327.50		
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK			02/20/2002	848.00	TON	
330.00 - 15.8%	400.00 - 22.4%	325.00 - 17.3%	500.00 - 23.9%	408.33		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
407(2) - ASPHALT CEMENT, GRADE PG 58-28 - 2002 Bid Openings - (continued)						
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	1047.00	MEGAGRAM	
330.00 - 1.78%	350.00 - 1.91%	325.00 - 1.74%	360.00 - 1.88%	345.00		
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002	1100.00	TON	
310.00 - 8.75%	300.00 - 9.60%	300.00 - 9.26%	0.00 - 0.00%	300.00		
53921 BB PALMER-WASILLA HWY REHAB.			01/11/2002	1605.00	MEGAGRAM	
350.00 - 11.8%	290.00 - 9.71%	310.00 - 9.58%	439.06 - 13.4%	346.35		
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R			06/05/2002	4347.00	TON	
330.00 - 22.3%	1.00 - 0.08%	300.00 - 21.8%	315.00 - 21.0%	205.33		
407(2) - ASPHALT CEMENT, GRADE PG 58-28 - 2003 Bid Openings						
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003	150.00	TON	
230.00 - 1.10%	300.00 - 1.63%	400.00 - 2.15%	400.00 - 1.90%	366.67		
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003	1213.00	TON	
380.00 - 7.23%	330.00 - 6.00%	330.00 - 5.91%	0.00 - 0.00%	330.00		
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003	3350.00	TON	
300.00 - 15.3%	265.00 - 16.5%	305.00 - 17.7%	335.00 - 16.6%	301.67		
407(2) - ASPHALT CEMENT, GRADE PG 58-28 - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	1165.00	MEGAGRAM	
400.00 - 1.96%	412.00 - 1.85%	450.00 - 1.94%	435.00 - 1.76%	432.33		
407(2B) - ASPHALT CEMENT, GRADE PG 64-28 - 2001 Bid Openings						
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001			11/21/2001	2262.00	MEGAGRAM	
430.00 - 14.7%	340.00 - 13.0%	305.00 - 11.3%	345.00 - 12.7%	330.00		
407(2B) - ASPHALT CEMENT, GRADE PG 64-28 - 2003 Bid Openings						
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003	650.00	TON	
350.00 - 3.45%	390.00 - 4.71%	315.00 - 3.56%	365.00 - 3.51%	356.67		
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003	1155.00	TON	
325.00 - 8.80%	375.00 - 10.3%	384.00 - 10.4%	378.35 - 9.48%	379.12		
407(3) - ANTI-STRIP ADDITIVE - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	ALL REQUIRED	CONTINGENT SUM	
2240.00 - 0.02%	2240.00 - 0.02%	2240.00 - 0.02%	2240.00 - 0.02%	2240.00		
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	ALL REQUIRED	CONTINGENT SUM	
2614.00 - 0.03%	2614.00 - 0.03%	2614.00 - 0.03%	2614.00 - 0.03%	2614.00		
407(3) - ANTI-STRIPPING ADDITIVE - 2003 Bid Openings						
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003	ALL REQUIRED	CONTINGENT SUM	
1500.00 - 0.04%	1500.00 - 0.04%	1500.00 - 0.04%	1500.00 - 0.03%	1500.00		
407(4) - ASPHALT PRICE ADJUSTMENT - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	ALL REQUIRED	CONTINGENT SUM	
16690.00 - 0.14%	16690.00 - 0.17%	16690.00 - 0.15%	16690.00 - 0.15%	16690.00		
54655 BB GLENN HWY RESURF S BIRCHWOOD TO OLD GLEN			06/28/2000	ALL REQUIRED	CONTINGENT SUM	
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	ALL REQUIRED	CONTINGENT SUM	
9560.00 - 0.25%	9560.00 - 0.25%	9560.00 - 0.23%	0.00 - 0.00%	9560.00		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
407(4) - ASPHALT PRICE ADJUSTMENT - 2000 Bid Openings - (continued)						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	ALL REQUIRED	CONTINGENT SUM	
30842.00 - 0.31%	30842.00 - 0.34%	30842.00 - 0.33%	30842.00 - 0.32%	30842.00		
407(4) - ASPHALT PRICE ADJUSTMENT - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	ALL REQUIRED	CONTINGENT SUM	
17000.00 - 0.47%	17000.00 - 0.47%	17000.00 - 0.45%	17000.00 - 0.39%	17000.00		
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001	ALL REQUIRED	CONTINGENT SUM	
10000.00 - 0.36%	10000.00 - 0.32%	10000.00 - 0.30%	10000.00 - 0.29%	10000.00		
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	ALL REQUIRED	CONTINGENT SUM	
5000.00 - 0.06%	5000.00 - 0.07%	5000.00 - 0.07%	5000.00 - 0.06%	5000.00		
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN			04/25/2001	ALL REQUIRED	CONTINGENT SUM	
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB			06/27/2001	ALL REQUIRED	CONTINGENT SUM	
47000.00 - 1.96%	47000.00 - 1.99%	47000.00 - 1.82%	47000.00 - 1.68%	47000.00		
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	ALL REQUIRED	CONTINGENT SUM	
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	ALL REQUIRED	CONTINGENT SUM	
17387.00 - 0.11%	17387.00 - 0.13%	17387.00 - 0.12%	17387.00 - 0.11%	17387.00		
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001			11/21/2001	ALL REQUIRED	CONTINGENT SUM	
15000.00 - 0.23%	15000.00 - 0.25%	15000.00 - 0.25%	15000.00 - 0.24%	15000.00		
407(4) - ASPHALT PRICE ADJUSTMENT - 2002 Bid Openings						
53921 BB PALMER-WASILLA HWY REHAB.			01/11/2002	ALL REQUIRED	CONTINGENT SUM	
37000.00 - 0.78%	37000.00 - 0.77%	37000.00 - 0.71%	37000.00 - 0.70%	37000.00		
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK			02/20/2002	ALL REQUIRED	CONTINGENT SUM	
40500.00 - 2.29%	40500.00 - 2.67%	40500.00 - 2.55%	40500.00 - 2.28%	40500.00		
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	ALL REQUIRED	CONTINGENT SUM	
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002	ALL REQUIRED	CONTINGENT SUM	
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R			06/05/2002	ALL REQUIRED	CONTINGENT SUM	
150000.00 - 2.33%	150000.00 - 2.68%	150000.00 - 2.51%	150000.00 - 2.30%	150000.00		
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	ALL REQUIRED	CONTINGENT SUM	
22000.00 - 0.15%	22000.00 - 0.13%	22000.00 - 0.13%	22000.00 - 0.12%	22000.00		
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002	ALL REQUIRED	CONTINGENT SUM	
37350.00 - 0.96%	37350.00 - 1.09%	37350.00 - 1.05%	0.00 - 0.00%	37350.00		
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002	ALL REQUIRED	CONTINGENT SUM	
20500.00 - 0.58%	20500.00 - 0.51%	20500.00 - 0.48%	0.00 - 0.00%	20500.00		
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	ALL REQUIRED	CONTINGENT SUM	
33000.00 - 0.17%	33000.00 - 0.17%	33000.00 - 0.17%	33000.00 - 0.16%	33000.00		
407(4) - ASPHALT PRICE ADJUSTMENT - 2003 Bid Openings						
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003	ALL REQUIRED	CONTINGENT SUM	
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
407(4) - ASPHALT PRICE ADJUSTMENT - 2003 Bid Openings - (continued)						
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003	ALL REQUIRED	CONTINGENT SUM	
42200.00 - 0.66%	42200.00 - 0.63%	42200.00 - 0.62%	0.00 - 0.00%	42200.00		
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003	ALL REQUIRED	CONTINGENT SUM	
5800.00 - 0.18%	5800.00 - 0.21%	5800.00 - 0.21%	5800.00 - 0.18%	5800.00		
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003	ALL REQUIRED	CONTINGENT SUM	
48000.00 - 1.12%	48000.00 - 1.14%	48000.00 - 1.12%	48000.00 - 1.04%	48000.00		
407(4) - ASPHALT PRICE ADJUSTMENT - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	ALL REQUIRED	CONTINGENT SUM	
39200.00 - 0.16%	39200.00 - 0.15%	39200.00 - 0.15%	39200.00 - 0.14%	39200.00		
408(1) - ASPHALT CONCRETE, TYPE V - 2003 Bid Openings						
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003	2500.00	TON	
40.00 - 1.52%	28.00 - 1.30%	30.00 - 1.30%	51.00 - 1.89%	36.33		
408(1) - ASPHALT CONCRETE, TYPE V - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	3690.00	MEGAGRAM	
50.00 - 0.69%	47.00 - 0.61%	50.00 - 0.63%	60.00 - 0.75%	52.33		
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	17560.00	MEGAGRAM	
33.00 - 2.41%	40.00 - 2.54%	35.00 - 2.15%	35.00 - 1.92%	36.67		
408(2) - ASPHALT CEMENT, PG 58-28 - 2003 Bid Openings						
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003	137.50	TON	
300.00 - 0.63%	265.00 - 0.68%	305.00 - 0.73%	335.00 - 0.68%	301.67		
408(2) - ASPHALT CEMENT, PG 64-28 - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	221.00	MEGAGRAM	
450.00 - 0.37%	400.00 - 0.31%	425.00 - 0.32%	470.00 - 0.35%	431.67		
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	966.00	MEGAGRAM	
400.00 - 1.61%	450.00 - 1.57%	450.00 - 1.52%	500.00 - 1.51%	466.67		
408(3) - ASPHALT PRICE ADJUSTMENT - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	ALL REQUIRED	CONTINGENT SUM	
42200.00 - 0.18%	42200.00 - 0.15%	42200.00 - 0.15%	42200.00 - 0.13%	42200.00		
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	ALL REQUIRED	CONTINGENT SUM	
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
408(4) - ASPHALT JOINT ADHESIVE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	5675.00	METER	
3.00 - 0.06%	7.00 - 0.14%	10.00 - 0.19%	1.00 - 0.02%	6.00		
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	30000.00	METER	
8.00 - 1.00%	3.00 - 0.33%	3.00 - 0.31%	5.00 - 0.47%	3.67		
410(1) - RECYCLED ASPHALT SURFACE COURSE - 2001 Bid Openings						
54043 BB HSIP			11/07/2001	343.00	TON	
14.00 - 0.42%	18.00 - 0.50%	0.01 - 0.00%	20.00 - 0.42%	12.67		
412(1) - ASPHALT CEMENT, GRADE PG 58-28 - 2001 Bid Openings						
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001			11/21/2001	420.00	MEGAGRAM	
350.00 - 2.22%	275.00 - 1.96%	300.00 - 2.07%	290.00 - 1.98%	288.33		

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
412(2E) - GRADING E, PRECOATED AGGREGATE - 2001 Bid Openings						
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001			11/21/2001	12194.00	MEGAGRAM	
45.00 - 8.27%	48.00 - 9.93%	49.00 - 9.82%	50.00 - 9.90%	49.00		

Project Number and Project Title		Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
501(1) - CLASS A CONCRETE - 2000 Bid Openings					
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	ALL REQUIRED	LUMP SUM
19830.00 - 0.52%	18000.00 - 0.47%	35000.00 - 0.83%	0.00 - 0.00%		
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000	ALL REQUIRED	LUMP SUM
62408.00 - 1.06%	90000.00 - 1.72%	92000.00 - 1.73%	100000.00 - 1.71%		
51204 BB HATCHER PASS ROAD MP 7 TO 14			10/17/2000	ALL REQUIRED	LUMP SUM
46000.00 - 1.40%	40000.00 - 1.34%	30000.00 - 0.94%	20000.00 - 0.55%		
53930 BB PARKS PEDESTRIAN BRIDGES			11/03/2000	ALL REQUIRED	LUMP SUM
405270.00 - 24.0%	320000.00 - 18.9%	360000.00 - 20.2%	350000.00 - 19.1%		
74239 BB FY00 SEISMIC RETROFIT			12/20/2000	ALL REQUIRED	LUMP SUM
334500.00 - 26.2%	340000.00 - 34.6%	275000.00 - 26.9%	306000.00 - 28.0%		
501(1) - CLASS A CONCRETE - 2001 Bid Openings					
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G			01/31/2001	ALL REQUIRED	LUMP SUM
73800.00 - 5.95%	46000.00 - 2.72%	60000.00 - 3.02%	168000.00 - 7.10%		
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	ALL REQUIRED	LUMP SUM
30000.00 - 0.38%	50000.00 - 0.72%	75000.00 - 1.04%	15000.00 - 0.19%		
52312 BB Parks Highway, MP 57-67			05/04/2001	ALL REQUIRED	LUMP SUM
894985.00 - 4.83%	650000.00 - 3.62%	650000.00 - 3.61%	650000.00 - 3.53%		
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	ALL REQUIRED	LUMP SUM
195500.00 - 2.79%	150311.85 - 2.29%	210000.00 - 3.16%	180000.00 - 2.70%		
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB			06/27/2001	ALL REQUIRED	LUMP SUM
3000.00 - 0.12%	4800.00 - 0.20%	3000.00 - 0.12%	5000.00 - 0.18%		
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001	ALL REQUIRED	LUMP SUM
22500.00 - 1.04%	50000.00 - 2.34%	60000.00 - 2.80%	48000.00 - 2.18%		
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	ALL REQUIRED	LUMP SUM
1165500.00 - 7.53%	900000.00 - 6.49%	800000.00 - 5.41%	800000.00 - 5.23%		
501(1) - CLASS A CONCRETE - 2002 Bid Openings					
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	ALL REQUIRED	LUMP SUM
154000.00 - 1.05%	135000.00 - 0.81%	200000.00 - 1.18%	190000.00 - 1.08%		
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	ALL REQUIRED	LUMP SUM
496740.00 - 1.37%	500000.00 - 1.44%	775000.00 - 2.16%	350000.00 - 0.97%		
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	ALL REQUIRED	LUMP SUM
20000.00 - 0.10%	20000.00 - 0.10%	20000.00 - 0.10%	50000.00 - 0.25%		
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	ALL REQUIRED	LUMP SUM
1167200.00 - 7.54%	530000.00 - 3.83%	750000.00 - 5.39%	950000.00 - 6.00%		
501(1) - CLASS A CONCRETE - 2003 Bid Openings					
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003	ALL REQUIRED	LUMP SUM
308400.00 - 3.55%	350000.00 - 3.78%	400000.00 - 4.30%	350000.00 - 3.56%		
501(1) - CLASS A CONCRETE - 2004 Bid Openings					
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	ALL REQUIRED	LUMP SUM
1286000.00 - 5.40%	800000.00 - 3.08%	925000.00 - 3.42%	890000.00 - 3.09%		
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	ALL REQUIRED	LUMP SUM
247650.00 - 1.03%	300000.00 - 1.09%	365000.00 - 1.28%	1188000.00 - 3.70%		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
501(1) - CLASS A CONCRETE - 2004 Bid Openings - (continued)						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	ALL REQUIRED	LUMP SUM	
802000.00 - 3.01%	650000.00 - 2.30%	900000.00 - 3.07%	776000.00 - 2.63%			
501(2) - CLASS A-A CONCRETE - 2000 Bid Openings						
53930 BB PARKS PEDESTRIAN BRIDGES			11/03/2000	ALL REQUIRED	LUMP SUM	
38280.00 - 2.27%	40000.00 - 2.36%	25000.00 - 1.40%	39000.00 - 2.13%			
501(2) - CLASS A-A CONCRETE - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	ALL REQUIRED	LUMP SUM	
390000.00 - 4.95%	550000.00 - 7.91%	350000.00 - 4.86%	385000.00 - 4.99%			
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001	ALL REQUIRED	LUMP SUM	
4500.00 - 0.22%	32000.00 - 1.62%	27000.00 - 1.19%	35000.00 - 1.53%			
501(2) - CLASS A-A CONCRETE - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	ALL REQUIRED	LUMP SUM	
518510.00 - 1.43%	400000.00 - 1.15%	850000.00 - 2.37%	750000.00 - 2.08%			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	ALL REQUIRED	LUMP SUM	
25650.00 - 0.17%	100000.00 - 0.72%	50000.00 - 0.36%	20000.00 - 0.13%			
501(2) - CLASS A-A CONCRETE - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	ALL REQUIRED	LUMP SUM	
1155400.00 - 4.85%	500000.00 - 1.93%	1125000.00 - 4.16%	950000.00 - 3.30%			
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	ALL REQUIRED	LUMP SUM	
928000.00 - 3.49%	1000000.00 - 3.53%	1000000.00 - 3.41%	890000.00 - 3.02%			
501(3) - CLASS W CONCRETE - 2000 Bid Openings						
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000	ALL REQUIRED	LUMP SUM	
15000.00 - 0.25%	25000.00 - 0.48%	6500.00 - 0.12%	12000.00 - 0.21%			
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	ALL REQUIRED	LUMP SUM	
68500.00 - 0.69%	80000.00 - 0.88%	75000.00 - 0.81%	81500.00 - 0.83%			
501(3) - CLASS W CONCRETE - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	ALL REQUIRED	LUMP SUM	
237600.00 - 1.54%	300000.00 - 2.17%	200000.00 - 1.44%	575000.00 - 3.63%			
501(3) - CLASS W CONCRETE - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	ALL REQUIRED	LUMP SUM	
20000.00 - 0.08%	12000.00 - 0.05%	15000.00 - 0.06%	10000.00 - 0.03%			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004	ALL REQUIRED	LUMP SUM	
85280.00 - 0.92%	100000.00 - 0.95%	400000.00 - 3.69%	100000.00 - 0.92%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	ALL REQUIRED	LUMP SUM	
3500.00 - 0.01%	70000.00 - 0.25%	16500.00 - 0.06%	50000.00 - 0.16%			
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	ALL REQUIRED	LUMP SUM	
31500.00 - 0.12%	50000.00 - 0.18%	130000.00 - 0.44%	65000.00 - 0.22%	\$31,500 cemented soil		
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation			12/08/2004	ALL REQUIRED	LUMP SUM	
6000.00 - 0.26%	5000.00 - 0.19%	19000.00 - 0.73%	25000.00 - 0.88%	4 cy		
501(4) - CLASS A CONCRETE - 2000 Bid Openings						
54443 BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM			08/11/2000	4.00	CUBIC METER	
800.00 - 0.07%	600.00 - 0.08%	580.00 - 0.07%	800.00 - 0.09%	660.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
501(4) - CLASS A CONCRETE - 2000 Bid Openings - (continued)							
53915 BB PORTAGE GLACIER ROAD REHABILITATION			07/12/2000	12.90	CUBIC METER		
1130.00 - 0.70%	2100.00 - 1.60%	2000.00 - 1.30%	2000.00 - 1.25%	2033.33			
54298 BB ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB			07/12/2000	12.90	CUBIC METER		
1130.00 - 0.70%	2100.00 - 1.60%	2000.00 - 1.30%	2000.00 - 1.25%	2033.33			
501(4) - CLASS A CONCRETE - 2001 Bid Openings							
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT			04/27/2001	1.00	CUBIC METER		
120000.00 - 3.60%	96000.00 - 3.09%	125000.00 - 3.93%	125000.00 - 3.27%	115333.33			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001	50.00	CUBIC YARD		
650.00 - 0.82%	860.00 - 1.08%	850.00 - 1.06%	1000.00 - 1.07%	903.33			
501(4) - CLASS A CONCRETE - 2003 Bid Openings							
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	20.00	CUBIC METER		
500.00 - 0.38%	1000.00 - 0.84%	398.00 - 0.32%	900.00 - 0.72%	766.00			
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	61.00	CUBIC METER		
800.00 - 1.89%	1325.00 - 2.80%	1100.00 - 2.13%	2000.00 - 3.84%	1475.00			
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	142.00	CUBIC YARD		
500.00 - 0.63%	500.00 - 0.76%	900.00 - 1.25%	575.00 - 0.80%	658.33			
501(4A) - CLASS A CONCRETE LANDSCAPE WALL - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	17.00	SQUARE METER		
475.00 - 0.03%	1500.00 - 0.09%	800.00 - 0.05%	1500.00 - 0.09%	1266.67			
501(4B) - CLASS A CONCRETE SEATWALL - ILLUMINATED - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	12.00	SQUARE METER		
540.00 - 0.02%	2250.00 - 0.10%	1100.00 - 0.04%	2200.00 - 0.09%	1850.00			
501(5) - CLASS S CONCRETE - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	465.00	CUBIC METER		
450.00 - 0.79%	300.00 - 0.49%	400.00 - 0.63%	400.00 - 0.63%	366.67			
501(6) - CLASS W CONCRETE - 2000 Bid Openings							
54106 BB Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000	1.00	CUBIC YARD		
15000.00 - 1.03%	20000.00 - 1.26%	40000.00 - 2.16%	0.00 - 0.00%	30000.00			
54134 BB EXIT GLACIER ROAD MP 3.9 TO MP 8.5			08/30/2000	59.70	CUBIC YARD		
750.00 - 1.96%	900.00 - 2.49%	1000.00 - 2.53%	1966.23 - 4.91%	1288.74			
501(6) - CLASS W CONCRETE - 2003 Bid Openings							
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	143.00	CUBIC METER		
1000.00 - 1.47%	1200.00 - 1.49%	1200.00 - 1.40%	1800.00 - 1.94%	1400.00			
501(6) - CLASS W CONCRETE - 2004 Bid Openings							
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	3.00	CUBIC YARD		
1500.00 - 0.41%	2000.00 - 0.56%	1500.00 - 0.42%	2120.00 - 0.53%	1873.33			
501(7) - CONCRETE BRIDGE DECK REPAIR - 2002 Bid Openings							
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	2.00	SQUARE METER		
1600.00 - 0.02%	500.00 - 0.01%	1000.00 - 0.01%	1000.00 - 0.01%	833.33			
501(7) - PRECAST ABUTMENT CAPS - 2001 Bid Openings							
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT			04/27/2001	2.00	EACH		
35000.00 - 2.10%	40000.00 - 2.57%	55000.00 - 3.46%	60000.00 - 3.14%	51666.67			

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
501(7) - PRECAST CONCRETE BOX - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	ALL REQUIRED	LUMP SUM	
290500.00 - 1.22%	777000.00 - 2.99%	450000.00 - 1.67%	680000.00 - 2.36%			
501(7) - PRECAST CONCRETE DECK PANELS - 2001 Bid Openings						
52504 BB PEDRO BAY BRIDGE REPLACEMENT			04/04/2001	15.00	EACH	
3000.00 - 5.93%	9900.00 - 15.8%	4000.00 - 5.68%	6000.00 - 8.44%	6633.33		
501(7A) - PRECAST CONCRETE ABUTMENT BACKWALL PANELS - 2001 Bid Openings						
52504 BB PEDRO BAY BRIDGE REPLACEMENT			04/04/2001	2.00	EACH	
4000.00 - 1.05%	11900.00 - 2.52%	8000.00 - 1.52%	5000.00 - 0.94%	8300.00		
501(7A) - PRECAST CONCRETE DECORATIVE WALL - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	ALL REQUIRED	LUMP SUM	
18000.00 - 1.65%	45000.00 - 4.19%	45000.00 - 4.18%	50000.00 - 4.13%			
501(7A) - PRECAST PIER CAPS - 2001 Bid Openings						
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT			04/27/2001	2.00	EACH	
25000.00 - 1.50%	27000.00 - 1.74%	60000.00 - 3.78%	60000.00 - 3.14%	49000.00		
501(7B) - PRECAST CONCRETE PLANTER - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	6.00	EACH	
3000.00 - 1.65%	8000.00 - 4.47%	11500.00 - 6.41%	6500.00 - 3.22%	8666.67		
501(8) - CORING CONCRETE - 2000 Bid Openings						
74239 BB FY00 SEISMIC RETROFIT			12/20/2000	1170.00	LINEAR FOOT	
85.00 - 7.80%	50.00 - 5.96%	40.00 - 4.58%	73.00 - 7.82%	54.33		
501(9) - PORTLAND CEMENT CONCRETE PAVEMENT - 2002 Bid Openings						
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R			06/05/2002	ALL REQUIRED	LUMP SUM	
100000.00 - 1.56%	50000.00 - 0.89%	150000.00 - 2.51%	95000.00 - 1.46%			
501(10) - SLOPE PAVING - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	354.00	SQUARE METER	
65.00 - 0.22%	80.00 - 0.22%	94.00 - 0.25%	140.00 - 0.35%	104.67		
501(10) - SLOPE PAVING - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	ALL REQUIRED	LUMP SUM	
93750.00 - 0.39%	150000.00 - 0.54%	120000.00 - 0.42%	200000.00 - 0.62%			
501(13B) - CAST-IN-PLACE CONCRETE CURB TYPE RETAINING WALL - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	58.00	SQUARE METER	
250.00 - 0.05%	1500.00 - 0.31%	600.00 - 0.12%	1500.00 - 0.29%	1200.00		
501(15) - CAST-IN-PLACE CONCRETE PLAZA - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	ALL REQUIRED	LUMP SUM	
30000.00 - 2.74%	35000.00 - 3.26%	7500.00 - 0.70%	60000.00 - 4.95%			
501(15) - CAST-IN-PLACE CONCRETE WALLS - 2000 Bid Openings						
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	ALL REQUIRED	LUMP SUM	
2100.00 - 0.06%	25000.00 - 0.66%	24000.00 - 0.57%	0.00 - 0.00%			
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	ALL REQUIRED	LUMP SUM	
115000.00 - 1.16%	100000.00 - 1.10%	96000.00 - 1.04%	135000.00 - 1.38%			
501(15) - CAST-IN-PLACE CONCRETE WALLS - 2001 Bid Openings						
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001	ALL REQUIRED	LUMP SUM	
151500.00 - 7.52%	125000.00 - 6.33%	145000.00 - 6.42%	110000.00 - 4.80%			

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
501(15) - CAST-IN-PLACE CONCRETE WALLS - 2001 Bid Openings - (continued)						
52312 BB Parks Highway, MP 57-67			05/04/2001	133.00	SQUARE METER	
400.00 - 0.29%	400.00 - 0.30%	500.00 - 0.37%	450.00 - 0.32%	450.00		
501(15) - CAST-IN-PLACE CONCRETE WALLS - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	ALL REQUIRED	LUMP SUM	
5000.00 - 0.05%	3500.00 - 0.03%	15000.00 - 0.11%	20000.00 - 0.14%			
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002	ALL REQUIRED	LUMP SUM	
12000.00 - 0.96%	30000.00 - 2.25%	17300.00 - 1.24%	17000.00 - 0.89%			
501(15) - CAST-IN-PLACE CONCRETE WALLS - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004	ALL REQUIRED	LUMP SUM	
61500.00 - 4.52%	53500.00 - 3.88%	55000.00 - 3.51%	35000.00 - 2.06%			
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	66.00	SQUARE METER	
280.00 - 0.07%	1500.00 - 0.35%	600.00 - 0.13%	1500.00 - 0.34%	1200.00		
501(15) - PAVER PLAZA - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004	152.00	SQUARE METER	
155.00 - 1.73%	53500.00 - 590%	55000.00 - 533%	35000.00 - 313%	47833.33		
501(15B) - STUB WALL - 2000 Bid Openings						
54661 BB BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN			11/22/2000	395.00	SQUARE FOOT	
40.00 - 2.23%	67.00 - 3.53%	75.00 - 3.68%	67.00 - 3.12%	69.67		
501(15B) - STUB WALL - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003	13.00	METER	
850.00 - 1.51%	700.00 - 0.99%	850.00 - 1.11%	1175.00 - 1.52%	908.33		
501(15C) - RETAINING WALL - 2000 Bid Openings						
54661 BB BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN			11/22/2000	430.00	SQUARE FOOT	
80.00 - 4.86%	103.00 - 5.91%	105.00 - 5.61%	103.00 - 5.22%	103.67		
501(18) - EXPANSION JOINT - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67			05/04/2001	39.00	METER	
900.00 - 0.19%	780.00 - 0.17%	800.00 - 0.17%	840.00 - 0.18%	806.67		
501(19) - EXPANSION JOINTS AND DECK SPALL REPAIR - 2000 Bid Openings						
53915 BB PORTAGE GLACIER ROAD REHABILITATION			07/12/2000	ALL REQUIRED	LUMP SUM	
19800.00 - 0.95%	9000.00 - 0.53%	15000.00 - 0.75%	25000.00 - 1.22%			
54298 BB ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB			07/12/2000	ALL REQUIRED	LUMP SUM	
19800.00 - 0.95%	9000.00 - 0.53%	15000.00 - 0.75%	25000.00 - 1.22%			
501(20) - CLASS DS CONCRETE (3.050 M DIA.) - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	104.60	METER	
4000.00 - 1.15%	4000.00 - 1.20%	3000.00 - 0.87%	2000.00 - 0.58%	3000.00		
501(21) - DRILL & BOND DOWELS - 2000 Bid Openings						
74239 BB FY00 SEISMIC RETROFIT			12/20/2000	3110.00	EACH	
46.00 - 11.2%	15.00 - 4.75%	30.00 - 9.13%	47.00 - 13.4%	30.67		
501(21) - DRILL AND BOND DOWELS - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	268.00	EACH	
35.00 - 0.06%	35.00 - 0.07%	70.00 - 0.13%	70.00 - 0.12%	58.33		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
501(21) - DS GROUT - 2002 Bid Openings							
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		ALL REQUIRED	LUMP SUM
31960.00 - 0.09%		100000.00 - 0.29%	240000.00 - 0.67%	1.00 - 0.00%			
501(21A) - CORE AND GROUT DOWELS - 2000 Bid Openings							
74239	BB	FY00 SEISMIC RETROFIT		12/20/2000		18.00	EACH
1000.00 - 1.41%		600.00 - 1.10%	500.00 - 0.88%	284.00 - 0.47%		461.33	
501(28) - CONCRETE HEADWALL - 2001 Bid Openings							
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		ALL REQUIRED	LUMP SUM
2000.00 - 0.03%		5000.00 - 0.07%	5000.00 - 0.07%	1500.00 - 0.02%			
501(28) - SEDIMENTATION BASIN STRUCTURES - 2001 Bid Openings							
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001		ALL REQUIRED	LUMP SUM
71000.00 - 2.58%		101000.00 - 3.25%	105000.00 - 3.20%	68000.00 - 1.94%			
501(28) - SEDIMENTATION BASIN STRUCTURES - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		ALL REQUIRED	LUMP SUM
2500.00 - 0.01%		7500.00 - 0.03%	6000.00 - 0.02%	7000.00 - 0.02%			
501(99) - BRIDGE ITEMS - 2001 Bid Openings							
52504	BB	PEDRO BAY BRIDGE REPLACEMENT		04/04/2001		ALL REQUIRED	LUMP SUM
23750.00 - 3.13%		54000.00 - 5.73%	20000.00 - 1.89%	25000.00 - 2.34%			
502(1) - PRESTRESSED CONCRETE STRUCTURAL MEMBER (37650 DECKED BULB TEES) - 2002 Bid Openings							
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		16.00	EACH
40500.00 - 4.40%		35000.00 - 3.34%	40000.00 - 3.77%	37000.00 - 3.36%		37333.33	
502(1) - PRESTRESSED CONCRETE STRUCTURAL MEMBER (38 465 GIRDERS) - 2002 Bid Openings							
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		20.00	EACH
25000.00 - 1.38%		30000.00 - 1.72%	40000.00 - 2.23%	42000.00 - 2.33%		37333.33	
502(1) - PRESTRESSED CONCRETE STRUCTURAL MEMBERS (27.5M BULB TEE) - 2001 Bid Openings							
51611	BB	KING COVE LAGOON BRIDGE REPLACEMENT		04/27/2001		15.00	EACH
75000.00 - 33.8%		29000.00 - 14.0%	45000.00 - 21.2%	73000.00 - 28.7%		49000.00	
502(1) - PRESTRESSED CONCRETE STRUCTURAL MEMBERS (31.775M BULB TEES) - 2000 Bid Openings							
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000		12.00	EACH
38000.00 - 7.71%		35000.00 - 8.03%	33000.00 - 7.44%	35000.00 - 7.19%		34333.33	
502(1) - PRESTRESSED CONCRETE STRUCTURAL MEMBERS (34 X 1.372 DECKED BULB TE - 2004 Bid Openings							
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		24.00	EACH
37500.00 - 3.74%		35000.00 - 3.04%	35000.00 - 2.93%	50000.00 - 3.74%		40000.00	
502(1A) - PRESTRESSED CONCRETE STRUCTURAL MEMBER, (37.500 BULB TEES) - 2001 Bid Openings							
52312	BB	Parks Highway, MP 57-67		05/04/2001		18.00	EACH
43000.00 - 4.18%		33500.00 - 3.36%	30000.00 - 3.00%	36000.00 - 3.52%		33166.67	
502(1A) - PRESTRESSED CONCRETE STRUCTURAL MEMBER, 1372 MM X 34.5 MM BULB TEE - 2002 Bid Openings							
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		32.00	EACH
42300.00 - 8.75%		30000.00 - 6.94%	28000.00 - 6.44%	32000.00 - 6.46%		30000.00	
502(1A) - PRESTRESSED CONCRETE STRUCTURAL MEMBERS (1.07 X 22.6 BULB TEE) - 2001 Bid Openings							
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		14.00	EACH
24900.00 - 2.25%		25000.00 - 2.52%	25000.00 - 2.37%	30000.00 - 2.75%		26666.67	

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
502(1A) - PRESTRESSED CONCRETE STRUCTURAL MEMBERS (1067 X 21.2 M BULB TEE) - 2003 Bid Openings								
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003		24.00	EACH
22300.00 - 6.16%		22500.00 - 5.83%		20000.00 - 5.16%		21000.00 - 5.12%		21166.67
502(1A) - PRESTRESSED CONCRETE STRUCTURAL MEMBERS (15M BULB TEE) - 2001 Bid Openings								
52921	BB	PALMER-WASILLA EXTENSION			06/06/2001		14.00	EACH
32000.00 - 6.39%		36456.37 - 7.79%		32000.00 - 6.75%		32000.00 - 6.71%		33485.46
502(1A) - PRESTRESSED CONCRETE STRUCTURAL MEMBERS (LITTLE WILLOW CREEK) - 2000 Bid Openings								
53930	BB	PARKS PEDESTRIAN BRIDGES			11/03/2000		2.00	EACH
40000.00 - 4.74%		50000.00 - 5.91%		50000.00 - 5.61%		45000.00 - 4.92%		48333.33
502(1B) - PRESTRESSED CONCRETE STRUCTURAL MEMBER, (24.747 BULB TEES) - 2001 Bid Openings								
52312	BB	Parks Highway, MP 57-67			05/04/2001		18.00	EACH
25000.00 - 2.43%		29000.00 - 2.91%		30000.00 - 3.00%		31000.00 - 3.03%		30000.00
502(1B) - PRESTRESSED CONCRETE STRUCTURAL MEMBER,1372 MM X 29.5 MM BULB TEE - 2002 Bid Openings								
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002		16.00	EACH
36000.00 - 3.72%		25000.00 - 2.89%		28000.00 - 3.22%		32000.00 - 3.23%		28333.33
502(1B) - PRESTRESSED CONCRETE STRUCTURAL MEMBERS (1.07 X 25.07 BULB TEE) - 2001 Bid Openings								
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001		28.00	EACH
27600.00 - 4.99%		30000.00 - 6.06%		30000.00 - 5.69%		32000.00 - 5.86%		30666.67
502(1B) - PRESTRESSED CONCRETE STRUCTURAL MEMBERS (1067 X 23.8 M BULB TEE) - 2003 Bid Openings								
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003		12.00	EACH
25000.00 - 3.45%		25000.00 - 3.24%		20000.00 - 2.58%		22000.00 - 2.68%		22333.33
502(1B) - PRESTRESSED CONCRETE STRUCTURAL MEMBERS (SHEEP CREEK) - 2000 Bid Openings								
53930	BB	PARKS PEDESTRIAN BRIDGES			11/03/2000		2.00	EACH
39000.00 - 4.63%		50000.00 - 5.91%		45000.00 - 5.05%		44000.00 - 4.81%		46333.33
502(1C) - PRESTRESSED CONCRETE STRUCTURAL MEMBER, (43.868 BULB TEES) - 2001 Bid Openings								
52312	BB	Parks Highway, MP 57-67			05/04/2001		18.00	EACH
44000.00 - 4.28%		47000.00 - 4.71%		45000.00 - 4.50%		50000.00 - 4.88%		47333.33
502(1C) - PRESTRESSED CONCRETE STRUCTURAL MEMBER, 1372 MM X 37.8 MM BULB TEE - 2002 Bid Openings								
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002		3.00	EACH
46000.00 - 0.89%		37000.00 - 0.80%		30000.00 - 0.65%		32000.00 - 0.61%		33000.00
502(1C) - PRESTRESSED CONCRETE STRUCTURAL MEMBERS (1.37 X 34.546 BULB TEE) - 2001 Bid Openings								
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001		4.00	EACH
38000.00 - 0.98%		45000.00 - 1.30%		45000.00 - 1.22%		48000.00 - 1.26%		46000.00
502(1D) - PRESTRESSED CONCRETE STRUCTURAL MEMBER, 914 MM X 16.46 MM BULB TEE - 2002 Bid Openings								
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002		3.00	EACH
20000.00 - 0.39%		26000.00 - 0.56%		28000.00 - 0.60%		30000.00 - 0.57%		28000.00
502(2) - PRESTRESSING CAST-IN-PLACE CONCRETE - 2000 Bid Openings								
74239	BB	FY00 SEISMIC RETROFIT			12/20/2000		ALL REQUIRED	LUMP SUM
45750.00 - 3.59%		12000.00 - 1.22%		15000.00 - 1.47%		38000.00 - 3.48%		
503(1) - REINFORCING STEEL - 2000 Bid Openings								
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000		ALL REQUIRED	LUMP SUM
13772.00 - 0.23%		20000.00 - 0.38%		27000.00 - 0.51%		27500.00 - 0.47%		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid		3rd Low - % of Bid	Average	
503(1) - REINFORCING STEEL - 2000 Bid Openings - (continued)							
53930	BB	PARKS PEDESTRIAN BRIDGES		11/03/2000		ALL REQUIRED	LUMP SUM
51688.00 - 3.07%		50000.00 - 2.96%		15000.00 - 0.84%		38000.00 - 2.08%	
74239	BB	FY00 SEISMIC RETROFIT		12/20/2000		ALL REQUIRED	LUMP SUM
108600.00 - 8.51%		65000.00 - 6.62%		100000.00 - 9.78%		39000.00 - 3.57%	
503(1) - REINFORCING STEEL - 2001 Bid Openings							
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		ALL REQUIRED	LUMP SUM
78000.00 - 0.99%		33000.00 - 0.47%		120000.00 - 1.67%		120000.00 - 1.56%	
52504	BB	PEDRO BAY BRIDGE REPLACEMENT		04/04/2001		ALL REQUIRED	LUMP SUM
6020.00 - 0.79%		15000.00 - 1.59%		10000.00 - 0.95%		9000.00 - 0.84%	
51611	BB	KING COVE LAGOON BRIDGE REPLACEMENT		04/27/2001		ALL REQUIRED	LUMP SUM
35000.00 - 1.05%		20000.00 - 0.64%		25000.00 - 0.79%		27000.00 - 0.71%	
52312	BB	Parks Highway, MP 57-67		05/04/2001		ALL REQUIRED	LUMP SUM
245213.00 - 1.32%		225000.00 - 1.25%		350000.00 - 1.95%		230000.00 - 1.25%	
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		ALL REQUIRED	LUMP SUM
15000.00 - 0.38%		5000.00 - 0.13%		4500.00 - 0.11%		5000.00 - 0.11%	
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001		ALL REQUIRED	LUMP SUM
27027.00 - 0.39%		25875.43 - 0.40%		20000.00 - 0.30%		20000.00 - 0.30%	
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		ALL REQUIRED	LUMP SUM
122056.00 - 0.79%		150000.00 - 1.08%		100000.00 - 0.68%		128000.00 - 0.84%	
503(1) - REINFORCING STEEL - 2002 Bid Openings							
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		ALL REQUIRED	LUMP SUM
11160.00 - 0.08%		8000.00 - 0.05%		50000.00 - 0.29%		9500.00 - 0.05%	
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		ALL REQUIRED	LUMP SUM
463810.00 - 1.28%		400000.00 - 1.15%		260000.00 - 0.72%		300000.00 - 0.83%	
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		ALL REQUIRED	LUMP SUM
661584.00 - 4.28%		450000.00 - 3.25%		450000.00 - 3.23%		390000.00 - 2.46%	
503(1) - REINFORCING STEEL - 2003 Bid Openings							
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		ALL REQUIRED	LUMP SUM
70600.00 - 0.81%		90000.00 - 0.97%		100000.00 - 1.08%		72000.00 - 0.73%	
54376	BB	WHITTIER FERRY ACCESS, PHASE II		10/29/2003		ALL REQUIRED	LUMP SUM
900.00 - 0.03%		6000.00 - 0.21%		5000.00 - 0.16%		5000.00 - 0.16%	
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003		ALL REQUIRED	LUMP SUM
8280.00 - 0.32%		5000.00 - 0.21%		6000.00 - 0.24%		11000.00 - 0.44%	
503(1) - REINFORCING STEEL - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		ALL REQUIRED	LUMP SUM
378000.00 - 1.59%		410000.00 - 1.58%		450000.00 - 1.67%		240000.00 - 0.83%	
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		ALL REQUIRED	LUMP SUM
31830.00 - 0.13%		100000.00 - 0.36%		80000.00 - 0.28%		250000.00 - 0.78%	
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		ALL REQUIRED	LUMP SUM
292000.00 - 1.10%		350000.00 - 1.24%		600000.00 - 2.04%		400000.00 - 1.36%	
503(2) - EPOXY COATED REINFORCING STEEL - 2000 Bid Openings							
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000		ALL REQUIRED	LUMP SUM
2200.00 - 0.04%		2000.00 - 0.04%		2700.00 - 0.05%		3000.00 - 0.05%	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
503(2) - EPOXY COATED REINFORCING STEEL - 2000 Bid Openings - (continued)							
53930 BB PARKS PEDESTRIAN BRIDGES			11/03/2000	ALL REQUIRED	LUMP SUM		
11535.00 - 0.68%	15000.00 - 0.89%	15000.00 - 0.84%	16000.00 - 0.87%				
503(2) - EPOXY COATED REINFORCING STEEL - 2001 Bid Openings							
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G			01/31/2001	ALL REQUIRED	LUMP SUM		
56500.00 - 4.55%	56000.00 - 3.31%	75000.00 - 3.77%	65000.00 - 2.75%				
52312 BB Parks Highway, MP 57-67			05/04/2001	ALL REQUIRED	LUMP SUM		
25856.00 - 0.14%	30000.00 - 0.17%	40000.00 - 0.22%	32000.00 - 0.17%				
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	ALL REQUIRED	LUMP SUM		
13050.00 - 0.19%	12650.21 - 0.19%	11000.00 - 0.17%	10000.00 - 0.15%				
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	ALL REQUIRED	LUMP SUM		
17745.00 - 0.11%	20000.00 - 0.14%	20000.00 - 0.14%	20000.00 - 0.13%				
503(2) - EPOXY COATED REINFORCING STEEL - 2002 Bid Openings							
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	ALL REQUIRED	LUMP SUM		
11749.00 - 0.08%	10000.00 - 0.06%	40000.00 - 0.24%	9500.00 - 0.05%				
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	ALL REQUIRED	LUMP SUM		
340904.00 - 0.94%	200000.00 - 0.57%	190000.00 - 0.53%	220000.00 - 0.61%				
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	ALL REQUIRED	LUMP SUM		
112052.00 - 0.72%	70000.00 - 0.51%	75000.00 - 0.54%	60000.00 - 0.38%				
503(2) - EPOXY COATED REINFORCING STEEL - 2003 Bid Openings							
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003	ALL REQUIRED	LUMP SUM		
45000.00 - 0.52%	35000.00 - 0.38%	50000.00 - 0.54%	35000.00 - 0.36%				
503(2) - EPOXY COATED REINFORCING STEEL - 2004 Bid Openings							
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	ALL REQUIRED	LUMP SUM		
287500.00 - 1.21%	450000.00 - 1.73%	400000.00 - 1.48%	330000.00 - 1.15%				
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	ALL REQUIRED	LUMP SUM		
17600.00 - 0.07%	50000.00 - 0.18%	44000.00 - 0.15%	40000.00 - 0.12%				
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	ALL REQUIRED	LUMP SUM		
573000.00 - 2.15%	700000.00 - 2.47%	950000.00 - 3.24%	740000.00 - 2.51%				
504(1) - STRUCTURAL STEEL - 2000 Bid Openings							
53930 BB PARKS PEDESTRIAN BRIDGES			11/03/2000	ALL REQUIRED	LUMP SUM		
202290.00 - 12.0%	210000.00 - 12.4%	250000.00 - 14.0%	225000.00 - 12.3%				
74239 BB FY00 SEISMIC RETROFIT			12/20/2000	ALL REQUIRED	LUMP SUM		
88865.00 - 6.97%	50000.00 - 5.09%	70000.00 - 6.85%	56000.00 - 5.13%				
504(1) - STRUCTURAL STEEL - 2001 Bid Openings							
52504 BB PEDRO BAY BRIDGE REPLACEMENT			04/04/2001	ALL REQUIRED	LUMP SUM		
99440.00 - 13.1%	95000.00 - 10.1%	120000.00 - 11.4%	140000.00 - 13.1%				
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	ALL REQUIRED	LUMP SUM		
50000.00 - 1.24%	5000.00 - 0.12%	15000.00 - 0.36%	2000.00 - 0.05%				
504(1) - STRUCTURAL STEEL - 2002 Bid Openings							
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	ALL REQUIRED	LUMP SUM		
20000.00 - 0.10%	40000.00 - 0.21%	20000.00 - 0.10%	20000.00 - 0.10%				

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
504(1) - STRUCTURAL STEEL - 2002 Bid Openings - (continued)							
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	ALL REQUIRED	LUMP SUM		
70265.00 - 0.45%	59000.00 - 0.43%	50000.00 - 0.36%	50000.00 - 0.32%				
504(1) - STRUCTURAL STEEL - 2003 Bid Openings							
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	ALL REQUIRED	LUMP SUM		
68000.00 - 2.61%	60000.00 - 2.51%	46000.00 - 1.85%	44000.00 - 1.76%				
504(1) - STRUCTURAL STEEL - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	ALL REQUIRED	LUMP SUM		
6200000.00 - 23.3%	4000000.00 - 14.1%	5000000.00 - 17.0%	4050000.00 - 13.7%				
504(1) - STRUCTURAL STEEL, FURNISHED, FABRICATED AND ERECTED - 2001 Bid Openings							
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	ALL REQUIRED	LUMP SUM		
40000.00 - 0.51%	100000.00 - 1.44%	65000.00 - 0.90%	60000.00 - 0.78%				
504(3) - BRIDGE JOINT RESTRAINER UNITS - 2000 Bid Openings							
74239 BB FY00 SEISMIC RETROFIT			12/20/2000	160.00	EACH		
570.00 - 7.15%	400.00 - 6.52%	500.00 - 7.83%	915.00 - 13.4%	605.00			
504(3) - INTERFACE BASE - 2000 Bid Openings							
54451 BB SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR			04/07/2000	2.00	EACH		
5000.00 - 0.60%	5185.00 - 0.67%	2380.00 - 0.26%	4590.00 - 0.47%	4051.67			
504(3) - PATTERNED GRILL - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	9.00	METER		
250.00 - 0.01%	800.00 - 0.03%	450.00 - 0.01%	1000.00 - 0.03%	750.00			
504(3) - STEEL BRIDGE - 2001 Bid Openings							
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001	ALL REQUIRED	LUMP SUM		
372500.00 - 18.5%	375000.00 - 19.0%	210000.00 - 9.29%	435000.00 - 19.0%				
504(4) - TREE WELL - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	63.00	EACH		
100.00 - 0.02%	200.00 - 0.04%	200.00 - 0.04%	1000.00 - 0.21%	466.67			
504(6) - ELEVATED TRAIL - 2001 Bid Openings							
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001	ALL REQUIRED	LUMP SUM		
175000.00 - 8.68%	125000.00 - 6.33%	120000.00 - 5.31%	132000.00 - 5.75%				
504(6) - ELEVATED TRAIL - 2002 Bid Openings							
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002	ALL REQUIRED	LUMP SUM		
100000.00 - 8.02%	110000.00 - 8.27%	161000.00 - 11.6%	200000.00 - 10.5%				
504(10) - STEEL DECK GRATE - 2004 Bid Openings							
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	3.00	EACH		
4200.00 - 0.05%	8000.00 - 0.09%	6000.00 - 0.07%	8600.00 - 0.09%	7533.33			
504(12) - REINFORCE SLIP FIT JOINT - 2000 Bid Openings							
54451 BB SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR			04/07/2000	25.00	EACH		
300.00 - 0.45%	1325.00 - 2.15%	2400.00 - 3.27%	710.00 - 0.91%	1478.33			
504(13) - INSTALL HAND HOLE DOOR - 2000 Bid Openings							
54451 BB SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR			04/07/2000	15.00	EACH		
500.00 - 0.45%	685.00 - 0.67%	628.00 - 0.51%	765.00 - 0.59%	692.67			

Project Number and Project Title		Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
504(14) - CRACK REPAIR - 2000 Bid Openings					
54451 BB SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR		04/07/2000		ALL REQUIRED	CONTINGENT SUM
1500.00 - 0.09%	1500.00 - 0.10%	1500.00 - 0.08%	1500.00 - 0.08%	1500.00	
504(15) - TEST & REPAIR ANCHOR RODS - 2000 Bid Openings					
54451 BB SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR		04/07/2000		ALL REQUIRED	CONTINGENT SUM
7500.00 - 0.45%	7500.00 - 0.49%	7500.00 - 0.41%	7500.00 - 0.38%	7500.00	
505(5) - FURNISH STRUCTURAL STEEL PILES - 2001 Bid Openings					
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR		11/14/2001		187.00	METER
240.00 - 2.23%	120.00 - 1.14%	120.00 - 0.99%	150.00 - 1.22%	130.00	
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT		04/27/2001		473.00	METER
900.00 - 12.8%	1280.00 - 19.5%	1700.00 - 25.3%	2000.00 - 24.8%	1660.00	
505(5) - FURNISH STRUCTURAL STEEL PILES - 2002 Bid Openings					
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR		09/18/2002		12.00	METER
130.00 - 0.13%	102.00 - 0.09%	400.00 - 0.34%	450.00 - 0.28%	317.33	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		551.70	METER
150.00 - 0.23%	120.00 - 0.19%	140.00 - 0.22%	160.00 - 0.24%	140.00	
55019 BB Talkeetna Spur Road Rehabilitation		06/28/2002		570.00	METER
80.00 - 0.91%	120.00 - 1.23%	90.00 - 0.91%	150.00 - 1.52%	120.00	
505(5) - FURNISH STRUCTURAL STEEL PILES - 2003 Bid Openings					
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii		12/17/2003		50.00	METER
75.00 - 0.51%	75.00 - 0.41%	75.00 - 0.38%	125.00 - 0.62%	91.67	
505(5) - FURNISH STRUCTURAL STEEL PILES - 2004 Bid Openings					
56830 BB Sterling Highway: Soldotna Urban		10/08/2004		2146.90	METER
230.00 - 1.86%	125.00 - 0.95%	190.00 - 1.39%	190.00 - 1.38%	168.33	
505(5) - FURNISH STRUCTURAL STEEL PILES (406 MM) - 2002 Bid Openings					
53461 BB BETHEL BOARDWALK		04/03/2002		60.00	METER
100.00 - 0.50%	210.86 - 1.01%	230.00 - 1.03%	190.00 - 0.84%	210.29	
505(5A) - FURNISH STRUCTURAL STEEL PILES (HP 14 X 117) - 2002 Bid Openings					
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		485.00	METER
225.00 - 0.71%	200.00 - 0.70%	210.00 - 0.73%	190.00 - 0.58%	200.00	
505(5A) - FURNISH STRUCTURAL STEEL PILES (HP 360 X 174) - 2000 Bid Openings					
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000		219.00	METER
100.00 - 0.37%	150.00 - 0.63%	170.00 - 0.70%	180.00 - 0.68%	166.67	
53930 BB PARKS PEDESTRIAN BRIDGES		11/03/2000		284.10	METER
165.00 - 2.78%	140.00 - 2.35%	250.00 - 3.98%	170.00 - 2.64%	186.67	
505(5A) - FURNISH STRUCTURAL STEEL PILES (HP 360 X 174) - 2001 Bid Openings					
52312 BB Parks Highway, MP 57-67		05/04/2001		749.00	METER
150.00 - 0.61%	150.00 - 0.63%	125.00 - 0.52%	162.00 - 0.66%	145.67	
505(5A) - FURNISH STRUCTURAL STEEL PILES (HP 360 X 174) - 2002 Bid Openings					
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		947.00	METER
175.00 - 1.13%	150.00 - 0.85%	200.00 - 1.12%	110.00 - 0.59%	153.33	
505(5A) - FURNISH STRUCTURAL STEEL PILES (HP 360 X 174) - 2003 Bid Openings					
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		622.00	METER
150.00 - 1.07%	50.00 - 0.34%	150.00 - 1.00%	110.00 - 0.70%	103.33	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer	Est.	% of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average
505(5A) - FURNISH STRUCTURAL STEEL PILES (HP 360 X 174) - 2004 Bid Openings						
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		615.00 METER
		350.00 - 0.89%	150.00 - 0.33%	160.00 - 0.34%	175.00 - 0.34%	161.67
505(5A) - FURNISH STRUCTURAL STEEL PILES, 457.2 MM / 14 MM - 2003 Bid Openings						
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003		198.00 METER
		260.00 - 1.98%	200.00 - 1.66%	143.00 - 1.14%	220.00 - 1.74%	187.67
505(5B) - FURNISH STRUCTURAL STEEL PILES (1067 DIA. X 19 WALL PIPE) - 2003 Bid Openings						
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		460.00 METER
		700.00 - 3.70%	200.00 - 0.99%	250.00 - 1.24%	700.00 - 3.27%	383.33
505(5B) - FURNISH STRUCTURAL STEEL PILES (1067 X 22 PIPE) - 2004 Bid Openings						
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		184.00 METER
		750.00 - 0.57%	1500.00 - 1.00%	1400.00 - 0.90%	1200.00 - 0.69%	1366.67
505(5B) - FURNISH STRUCTURAL STEEL PILES (762 MM DIA.) - 2000 Bid Openings						
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000		108.00 METER
		330.00 - 0.60%	550.00 - 1.14%	640.00 - 1.30%	660.00 - 1.22%	616.67
505(5B) - FURNISH STRUCTURAL STEEL PILES (HP 250 X 85) - 2000 Bid Openings						
53930	BB	PARKS PEDESTRIAN BRIDGES		11/03/2000		15.30 METER
		100.00 - 0.09%	80.00 - 0.07%	200.00 - 0.17%	100.00 - 0.08%	126.67
505(5B) - FURNISH STRUCTURAL STEEL PILES, (610 MM DIA.) - 2001 Bid Openings						
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		97.00 METER
		200.00 - 0.25%	150.00 - 0.21%	250.00 - 0.34%	200.00 - 0.25%	200.00
52312	BB	Parks Highway, MP 57-67		05/04/2001		105.00 METER
		400.00 - 0.23%	250.00 - 0.15%	450.00 - 0.26%	270.00 - 0.15%	323.33
505(5B) - FURNISH STRUCTURAL STEEL PILES, 323.9 MM/ 13 MM - 2003 Bid Openings						
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003		190.00 METER
		160.00 - 1.17%	130.00 - 1.03%	71.00 - 0.54%	80.00 - 0.61%	93.67
505(5C) - FURNISH STRUCTURAL STEEL PILES, (915 MM DIA) - 2001 Bid Openings						
52312	BB	Parks Highway, MP 57-67		05/04/2001		560.00 METER
		700.00 - 2.12%	600.00 - 1.87%	550.00 - 1.71%	650.00 - 1.97%	600.00
505(5C) - FURNISHED STRUCTURAL STEEL PILES, 305 MM PIPE - 2001 Bid Openings						
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		28.00 METER
		150.00 - 0.05%	100.00 - 0.04%	110.00 - 0.04%	100.00 - 0.04%	103.33
505(5D) - FURNISH STRUCTURAL STEEL PILES, (1219 MM DIA) - 2001 Bid Openings						
52312	BB	Parks Highway, MP 57-67		05/04/2001		941.00 METER
		800.00 - 4.07%	1200.00 - 6.28%	750.00 - 3.92%	1200.00 - 6.13%	1050.00
505(5D) - FURNISH STRUCTURAL STEEL PILES, 1219 MM X 19.0 MM PIPE PILES - 2002 Bid Openings						
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		2520.00 METER
		850.00 - 13.8%	900.00 - 16.4%	800.00 - 14.5%	850.00 - 13.5%	850.00
505(6) - DRIVE STRUCTURAL STEEL PILES - 2001 Bid Openings						
51611	BB	KING COVE LAGOON BRIDGE REPLACEMENT		04/27/2001		12.00 EACH
		20000.00 - 7.20%	14000.00 - 5.40%	20000.00 - 7.55%	12000.00 - 3.77%	15333.33
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR		11/14/2001		22.00 EACH
		1350.00 - 1.47%	1000.00 - 1.11%	2000.00 - 1.95%	1500.00 - 1.44%	1500.00

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer	Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
505(6) - DRIVE STRUCTURAL STEEL PILES - 2002 Bid Openings						
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR		09/18/2002	2.00	EACH
	1500.00 - 0.24%	7000.00 - 1.05%	5700.00 - 0.82%	5000.00 - 0.53%	5900.00	
53461	BB	BETHEL BOARDWALK		04/03/2002	4.00	EACH
	2000.00 - 0.67%	14500.00 - 4.62%	14500.00 - 4.31%	13850.00 - 4.08%	14283.33	
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002	22.00	EACH
	5000.00 - 0.30%	3500.00 - 0.22%	4500.00 - 0.28%	1500.00 - 0.09%	3166.67	
55019	BB	Talkeetna Spur Road Rehabilitation		06/28/2002	163.00	EACH
	300.00 - 0.98%	560.00 - 1.64%	800.00 - 2.32%	500.00 - 1.45%	620.00	
505(6) - DRIVE STRUCTURAL STEEL PILES - 2003 Bid Openings						
54203	BB	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii		12/17/2003	12.00	EACH
	1100.00 - 1.80%	1056.00 - 1.38%	900.00 - 1.08%	1500.00 - 1.80%	1152.00	
505(6) - DRIVE STRUCTURAL STEEL PILES - 2004 Bid Openings						
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004	160.00	EACH
	3500.00 - 2.10%	2500.00 - 1.41%	1500.00 - 0.82%	1700.00 - 0.92%	1900.00	
505(6A) - DRIVE STRUCTURAL STEEL PILES (HP 360 X 174) - 2000 Bid Openings						
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000	12.00	EACH
	5000.00 - 1.01%	3500.00 - 0.80%	5000.00 - 1.13%	5000.00 - 1.03%	4500.00	
53930	BB	PARKS PEDESTRIAN BRIDGES		11/03/2000	18.00	EACH
	5000.00 - 5.34%	1400.00 - 1.49%	2500.00 - 2.52%	4200.00 - 4.13%	2700.00	
505(6A) - DRIVE STRUCTURAL STEEL PILES (HP 360 X 174) - 2001 Bid Openings						
52312	BB	Parks Highway, MP 57-67		05/04/2001	18.00	EACH
	5000.00 - 0.49%	4000.00 - 0.40%	5500.00 - 0.55%	4300.00 - 0.42%	4600.00	
505(6A) - DRIVE STRUCTURAL STEEL PILES (HP 360 X 174) - 2002 Bid Openings						
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002	48.00	EACH
	5000.00 - 1.63%	2000.00 - 0.57%	2500.00 - 0.71%	2100.00 - 0.57%	2200.00	
505(6A) - DRIVE STRUCTURAL STEEL PILES (HP 360 X 174) - 2003 Bid Openings						
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003	20.00	EACH
	4500.00 - 1.04%	7500.00 - 1.62%	5000.00 - 1.08%	4000.00 - 0.81%	5500.00	
505(6A) - DRIVE STRUCTURAL STEEL PILES (HP 360 X 174) - 2004 Bid Openings						
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004	24.00	EACH
	4000.00 - 0.40%	5000.00 - 0.43%	5000.00 - 0.42%	4000.00 - 0.30%	4666.67	
505(6A) - DRIVE STRUCTURAL STEEL PILES, 305 MM - 2001 Bid Openings						
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001	2.00	EACH
	2500.00 - 0.06%	10000.00 - 0.29%	8000.00 - 0.22%	8000.00 - 0.21%	8666.67	
505(6A) - DRIVE STRUCTURAL STEEL PILES, 457.2 MM/ 13 MM - 2003 Bid Openings						
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003	16.00	EACH
	3300.00 - 2.03%	3500.00 - 2.34%	1270.00 - 0.82%	3500.00 - 2.24%	2756.67	
505(6B) - DRIVE STRUCTURAL STEEL PILES (1067 DIA. PIPE) - 2003 Bid Openings						
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003	14.00	EACH
	9000.00 - 1.45%	20000.00 - 3.02%	10000.00 - 1.51%	8000.00 - 1.14%	12666.67	
505(6B) - DRIVE STRUCTURAL STEEL PILES (1067 X 22 PIPE) - 2004 Bid Openings						
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004	8.00	EACH
	7500.00 - 0.25%	20000.00 - 0.58%	15000.00 - 0.42%	30000.00 - 0.75%	21666.67	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
505(6B) - DRIVE STRUCTURAL STEEL PILES (762 MM DIA.) - 2000 Bid Openings							
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000		4.00	EACH
10000.00 - 0.68%		13000.00 - 0.99%	13500.00 - 1.01%	13500.00 - 0.92%		13333.33	
505(6B) - DRIVE STRUCTURAL STEEL PILES (HP 14 X 117) - 2002 Bid Openings							
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		20.00	EACH
5000.00 - 0.65%		3000.00 - 0.43%	6500.00 - 0.93%	6500.00 - 0.82%		5333.33	
505(6B) - DRIVE STRUCTURAL STEEL PILES (HP 250 X 85) - 2000 Bid Openings							
53930	BB	PARKS PEDESTRIAN BRIDGES		11/03/2000		2.00	EACH
4000.00 - 0.47%		2000.00 - 0.24%	2500.00 - 0.28%	1500.00 - 0.16%		2000.00	
505(6B) - DRIVE STRUCTURAL STEEL PILES, (610 MM DIA.) - 2001 Bid Openings							
52312	BB	Parks Highway, MP 57-67		05/04/2001		4.00	EACH
6000.00 - 0.13%		3500.00 - 0.08%	6000.00 - 0.13%	3800.00 - 0.08%		4433.33	
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		6.00	EACH
3000.00 - 0.23%		10000.00 - 0.86%	2000.00 - 0.17%	10000.00 - 0.78%		7333.33	
505(6B) - DRIVE STRUCTURAL STEEL PILES, 323.9 MM / 13 MM - 2003 Bid Openings							
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003		16.00	EACH
3300.00 - 2.03%		3000.00 - 2.01%	1000.00 - 0.64%	3000.00 - 1.92%		2333.33	
505(6C) - DRIVE STRUCTURAL STEEL PILES, (915 MM DIA) - 2001 Bid Openings							
52312	BB	Parks Highway, MP 57-67		05/04/2001		16.00	EACH
16000.00 - 1.38%		8500.00 - 0.76%	8000.00 - 0.71%	9200.00 - 0.80%		8566.67	
505(6D) - DRIVE STRUCTURAL STEEL PILES, (1219 MM DIA) - 2001 Bid Openings							
52312	BB	Parks Highway, MP 57-67		05/04/2001		21.00	EACH
20000.00 - 2.27%		8500.00 - 0.99%	12500.00 - 1.46%	9200.00 - 1.05%		10066.67	
505(6D) - DRIVE STRUCTURAL STEEL PILES, 1219 MM X 19 MM - 2002 Bid Openings							
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		48.00	EACH
20000.00 - 6.20%		14000.00 - 4.86%	17500.00 - 6.03%	32000.00 - 9.69%		21166.67	
505(9) - STRUCTURAL STEEL SHEET PILES - 2000 Bid Openings							
51204	BB	HATCHER PASS ROAD MP 7 TO 14		10/17/2000		1.00	SQUARE METER
18500.00 - 0.56%		40000.00 - 1.34%	35000.00 - 1.10%	15000.00 - 0.41%		30000.00	
505(9) - STRUCTURAL STEEL SHEET PILES - 2001 Bid Openings							
52312	BB	Parks Highway, MP 57-67		05/04/2001		723.10	SQUARE METER
325.00 - 1.27%		200.00 - 0.80%	200.00 - 0.80%	240.00 - 0.94%		213.33	
52504	BB	PEDRO BAY BRIDGE REPLACEMENT		04/04/2001		775.00	SQUARE METER
430.00 - 43.9%		300.00 - 24.7%	250.00 - 18.4%	275.00 - 20.0%		275.00	
505(9) - STRUCTURAL STEEL SHEET PILES - 2002 Bid Openings							
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		343.00	SQUARE METER
200.00 - 0.47%		240.00 - 0.49%	450.00 - 0.91%	300.00 - 0.58%		330.00	
505(9) - STRUCTURAL STEEL SHEET PILES, FURNISHED AND DRIVEN - 2001 Bid Openings							
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		2871.00	SQUARE METER
225.00 - 4.17%		200.00 - 4.14%	180.00 - 3.50%	170.00 - 3.19%		183.33	
505(10) - TEST PILES (DYNAMIC) - 2001 Bid Openings							
52312	BB	Parks Highway, MP 57-67		05/04/2001		1.00	EACH
10000.00 - 0.05%		2000.00 - 0.01%	1000.00 - 0.01%	2100.00 - 0.01%		1700.00	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid	3rd Low - % of Bid	Average	
505(10) - TEST PILES (DYNAMIC) - 2001 Bid Openings - (continued)							
51611	BB	KING COVE LAGOON BRIDGE REPLACEMENT			04/27/2001	2.00	EACH
2500.00 - 0.15%		4000.00 - 0.26%		5000.00 - 0.31%	2400.00 - 0.13%	3800.00	
505(10) - TEST PILES (DYNAMIC) - 2002 Bid Openings							
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	3.00	EACH
3000.00 - 0.06%		2000.00 - 0.04%		1500.00 - 0.03%	10000.00 - 0.19%	4500.00	
505(10) - TEST PILES (DYNAMIC) - 2003 Bid Openings							
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003	2.00	EACH
10000.00 - 0.23%		2500.00 - 0.05%		5000.00 - 0.11%	1600.00 - 0.03%	3033.33	
505(11) - LOAD TESTS - 2003 Bid Openings							
54007	BB	SHIP CREEK TRAIL - PHASE II			11/19/2003	2.00	EACH
5000.00 - 0.38%		2700.00 - 0.23%		4200.00 - 0.34%	16000.00 - 1.28%	7633.33	
505(11) - TEST PILES (DYNAMIC) - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004	5.00	EACH
3000.00 - 0.06%		1500.00 - 0.03%		2000.00 - 0.03%	2000.00 - 0.03%	1833.33	
505(15) - PILE SPLICE - 2001 Bid Openings							
51611	BB	KING COVE LAGOON BRIDGE REPLACEMENT			04/27/2001	12.00	METER
7600.00 - 2.74%		2100.00 - 0.81%		2000.00 - 0.76%	1600.00 - 0.50%	1900.00	
52312	BB	Parks Highway, MP 57-67			05/04/2001	41.00	EACH
800.00 - 0.18%		500.00 - 0.11%		400.00 - 0.09%	550.00 - 0.12%	483.33	
505(15) - PILE SPLICE - 2002 Bid Openings							
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	48.00	EACH
1000.00 - 0.31%		500.00 - 0.17%		500.00 - 0.17%	2400.00 - 0.73%	1133.33	
505(15) - PILE SPLICE - 2003 Bid Openings							
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003	14.00	EACH
800.00 - 0.13%		1000.00 - 0.15%		1000.00 - 0.15%	440.00 - 0.06%	813.33	
505(17) - SPECIAL PILE EXCAVATION - 2000 Bid Openings							
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000	ALL REQUIRED	CONTINGENT SUM
7500.00 - 0.13%		7500.00 - 0.14%		7500.00 - 0.14%	7500.00 - 0.13%	7500.00	
53930	BB	PARKS PEDESTRIAN BRIDGES			11/03/2000	ALL REQUIRED	CONTINGENT SUM
15000.00 - 0.89%		15000.00 - 0.89%		15000.00 - 0.84%	15000.00 - 0.82%	15000.00	
505(17) - SPECIAL PILE EXCAVATION - 2001 Bid Openings							
51611	BB	KING COVE LAGOON BRIDGE REPLACEMENT			04/27/2001	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%	0.00 - 0.00%	0.00	
52312	BB	Parks Highway, MP 57-67			05/04/2001	ALL REQUIRED	CONTINGENT SUM
15000.00 - 0.08%		15000.00 - 0.08%		15000.00 - 0.08%	15000.00 - 0.08%	15000.00	
505(17) - SPECIAL PILE EXCAVATION - 2002 Bid Openings							
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%	0.00 - 0.00%	0.00	
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	ALL REQUIRED	CONTINGENT SUM
150000.00 - 0.97%		150000.00 - 1.08%		150000.00 - 1.08%	150000.00 - 0.95%	150000.00	
505(17) - SPECIAL PILE EXCAVATION - 2003 Bid Openings							
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.06%		5000.00 - 0.05%		5000.00 - 0.05%	5000.00 - 0.05%	5000.00	

Project Number and Project Title				Opening Date		Quantity		Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average	
505(17) - SPECIAL PILE EXCAVATION - 2004 Bid Openings									
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		ALL REQUIRED		CONTINGENT SUM
30000.00 - 0.13%		30000.00 - 0.12%		30000.00 - 0.11%		30000.00 - 0.10%		30000.00	
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		ALL REQUIRED		CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00	
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		ALL REQUIRED		CONTINGENT SUM
25000.00 - 0.09%		25000.00 - 0.09%		25000.00 - 0.09%		25000.00 - 0.08%		25000.00	
506(1) - TREATED TIMBER - 2001 Bid Openings									
52921	BB	PALMER-WASILLA EXTENSION			06/06/2001		ALL REQUIRED		LUMP SUM
14280.00 - 0.20%		22173.78 - 0.34%		10000.00 - 0.15%		10000.00 - 0.15%			
506(3) - TREATED TIMBER - 2000 Bid Openings									
74239	BB	FY00 SEISMIC RETROFIT			12/20/2000		1.70		MBM
5250.00 - 0.70%		6500.00 - 1.13%		8000.00 - 1.33%		7500.00 - 1.17%		7333.33	
53930	BB	PARKS PEDESTRIAN BRIDGES			11/03/2000		2.40		CUBIC METER
2500.00 - 0.36%		1525.00 - 0.22%		2500.00 - 0.34%		1500.00 - 0.20%		1841.67	
506(4) - UNTREATED TIMBER - 2004 Bid Openings									
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004		9.10		MBM
3010.00 - 0.30%		10000.00 - 0.87%		4000.00 - 0.34%		4000.00 - 0.33%		6000.00	
506(7) - TREATED TIMBER BOLLARDS - 2002 Bid Openings									
55019	BB	Talkeetna Spur Road Rehabilitation			06/28/2002		6.00		EACH
300.00 - 0.04%		200.00 - 0.02%		210.00 - 0.02%		250.00 - 0.03%		220.00	
506(7) - WOODEN BOLLARDS - 2001 Bid Openings									
52921	BB	PALMER-WASILLA EXTENSION			06/06/2001		21.00		EACH
150.00 - 0.04%		184.18 - 0.06%		165.00 - 0.05%		200.00 - 0.06%		183.06	
506(9) - LOG WEIR - 2001 Bid Openings									
52312	BB	Parks Highway, MP 57-67			05/04/2001		80.00		METER
150.00 - 0.06%		100.00 - 0.04%		100.00 - 0.04%		160.00 - 0.07%		120.00	
507(1) - STEEL BRIDGE RAILING - 2000 Bid Openings									
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000		130.00		METER
400.00 - 0.88%		250.00 - 0.62%		370.00 - 0.90%		400.00 - 0.89%		340.00	
54298	BB	ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB			07/12/2000		178.00		METER
330.00 - 2.83%		400.00 - 4.20%		420.00 - 3.76%		600.00 - 5.19%		473.33	
507(1) - STEEL BRIDGE RAILING - 2001 Bid Openings									
52921	BB	PALMER-WASILLA EXTENSION			06/06/2001		27.00		METER
300.00 - 0.12%		221.83 - 0.09%		410.00 - 0.17%		500.00 - 0.20%		377.28	
52504	BB	PEDRO BAY BRIDGE REPLACEMENT			04/04/2001		45.00		METER
350.00 - 2.08%		510.00 - 2.43%		650.00 - 2.77%		600.00 - 2.53%		586.67	
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		80.00		METER
450.00 - 0.46%		300.00 - 0.35%		510.00 - 0.57%		440.00 - 0.46%		416.67	
54884	BB	CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G			01/31/2001		339.00		METER
450.00 - 12.3%		575.00 - 11.5%		750.00 - 12.8%		500.00 - 7.16%		608.33	
52312	BB	Parks Highway, MP 57-67			05/04/2001		449.00		METER
450.00 - 1.09%		375.00 - 0.94%		270.00 - 0.67%		400.00 - 0.97%		348.33	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
507(1) - STEEL BRIDGE RAILING - 2001 Bid Openings - (continued)							
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		504.00	METER
400.00 - 1.30%		230.00 - 0.84%	300.00 - 1.02%	300.00 - 0.99%		276.67	
507(1) - STEEL BRIDGE RAILING - 2002 Bid Openings							
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		38.25	METER
300.00 - 0.08%		500.00 - 0.11%	400.00 - 0.09%	360.00 - 0.08%		420.00	
54433	BB	Seward Highway MP 96 to MP 102, Rebid		11/04/2002		124.00	METER
275.00 - 0.18%		600.00 - 0.39%	330.00 - 0.21%	250.00 - 0.15%		393.33	
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		539.30	METER
300.00 - 1.05%		340.00 - 1.33%	400.00 - 1.55%	225.00 - 0.77%		321.67	
507(1) - STEEL BRIDGE RAILING - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		279.40	METER
395.00 - 0.41%		350.00 - 0.35%	425.00 - 0.40%	700.00 - 0.66%		491.67	
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		318.40	METER
400.00 - 0.53%		350.00 - 0.40%	365.00 - 0.41%	300.00 - 0.30%		338.33	
507(1A) - METAL BRIDGE RAILING - 2000 Bid Openings							
53915	BB	PORTAGE GLACIER ROAD REHABILITATION		07/12/2000		178.00	METER
330.00 - 2.83%		400.00 - 4.20%	420.00 - 3.76%	600.00 - 5.19%		473.33	
507(1A) - METAL BRIDGE RAILING - 2001 Bid Openings							
51611	BB	KING COVE LAGOON BRIDGE REPLACEMENT		04/27/2001		169.00	METER
331.00 - 1.68%		380.00 - 2.06%	350.00 - 1.86%	315.00 - 1.39%		348.33	
507(1A) - METAL BRIDGE RAILING - 2003 Bid Openings							
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		158.00	METER
400.00 - 0.73%		360.00 - 0.61%	400.00 - 0.68%	360.00 - 0.58%		373.33	
507(2) - PEDESTRIAN RAILING - 2000 Bid Openings							
53930	BB	PARKS PEDESTRIAN BRIDGES		11/03/2000		ALL REQUIRED	LUMP SUM
80650.00 - 4.78%		100000.00 - 5.91%	125000.00 - 7.01%	90000.00 - 4.92%			
507(2) - PEDESTRIAN RAILING - 2001 Bid Openings							
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		41.00	METER
300.00 - 0.08%		200.00 - 0.06%	800.00 - 0.22%	600.00 - 0.16%		533.33	
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		60.00	METER
300.00 - 0.23%		400.00 - 0.35%	300.00 - 0.25%	100.00 - 0.08%		266.67	
53928	BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S		08/15/2001		550.00	METER
200.00 - 5.07%		200.00 - 5.14%	272.00 - 6.98%	250.00 - 6.25%		240.67	
507(2) - PEDESTRIAN RAILING - 2002 Bid Openings							
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		38.25	METER
350.00 - 0.09%		900.00 - 0.21%	300.00 - 0.07%	790.00 - 0.17%		663.33	
54433	BB	Seward Highway MP 96 to MP 102, Rebid		11/04/2002		62.00	METER
500.00 - 0.16%		500.00 - 0.16%	600.00 - 0.19%	450.00 - 0.14%		516.67	
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		85.70	METER
425.00 - 0.24%		700.00 - 0.43%	650.00 - 0.40%	300.00 - 0.16%		550.00	
55019	BB	Talkeetna Spur Road Rehabilitation		06/28/2002		310.00	METER
200.00 - 1.24%		250.00 - 1.40%	245.00 - 1.35%	300.00 - 1.65%		265.00	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
507(2) - PEDESTRIAN RAILING - 2002 Bid Openings - (continued)						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	338.50	METER	
375.00 - 0.35%	400.00 - 0.39%	475.00 - 0.45%	250.00 - 0.23%	375.00		
507(2) - PEDESTRIAN RAILING - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003	79.00	METER	
300.00 - 0.27%	500.00 - 0.43%	500.00 - 0.42%	700.00 - 0.56%	566.67		
507(2) - PEDESTRIAN RAILING - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	69.00	METER	
500.00 - 0.14%	400.00 - 0.10%	400.00 - 0.10%	300.00 - 0.06%	366.67		
507(2A) - PEDESTRIAN RAILING, BRIDGE - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67			05/04/2001	232.00	METER	
400.00 - 0.50%	300.00 - 0.39%	185.00 - 0.24%	314.00 - 0.40%	266.33		
507(2B) - PEDESTRIAN RAILING, PATHWAY - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67			05/04/2001	554.00	METER	
140.00 - 0.42%	100.00 - 0.31%	135.00 - 0.42%	140.00 - 0.42%	125.00		
507(4) - CONCRETE BRIDGE RAILING - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	213.00	METER	
350.00 - 0.31%	480.00 - 0.39%	135.00 - 0.11%	455.00 - 0.34%	356.67		
507(4B) - CONCRETE BRIDGE RAILING, TYPE II - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	33.30	METER	
500.00 - 0.24%	795.62 - 0.40%	610.00 - 0.31%	600.00 - 0.30%	668.54		
507(5) - TIMBER PEDESTRIAN BRIDGE RAILING - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	95.26	METER	
300.00 - 0.41%	297.32 - 0.43%	230.00 - 0.33%	200.00 - 0.29%	242.44		
507(6) - BARRIER RAIL - 2002 Bid Openings						
54982 BB BYERS LAKE RV DUMP			07/12/2002	75.00	METER	
150.00 - 2.27%	161.00 - 1.97%	200.00 - 2.15%	360.00 - 3.72%	240.33		
507(6) - REMOVING AND DISPOSING OF BRIDGE RAIL - 2001 Bid Openings						
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G			01/31/2001	341.00	METER	
16.00 - 0.44%	47.40 - 0.96%	30.00 - 0.51%	25.00 - 0.36%	34.13		
507(6) - SAFETY RAILING - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	278.00	METER	
50.00 - 0.06%	64.00 - 0.07%	70.00 - 0.07%	70.00 - 0.07%	68.00		
507(7) - BALUSTRADE RAILING REPAIR - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	9.76	METER	
150.00 - 0.02%	300.00 - 0.04%	500.00 - 0.07%	400.00 - 0.05%	400.00		
507(8) - BRIDGE RAIL REPAIR - 2000 Bid Openings						
53915 BB PORTAGE GLACIER ROAD REHABILITATION			07/12/2000	ALL REQUIRED	LUMP SUM	
10800.00 - 0.52%	25000.00 - 1.47%	40000.00 - 2.01%	45000.00 - 2.19%			
54298 BB ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB			07/12/2000	ALL REQUIRED	LUMP SUM	
10800.00 - 0.52%	25000.00 - 1.47%	40000.00 - 2.01%	45000.00 - 2.19%			
507(9) - BALUSTRADE RAILING - 2000 Bid Openings						
54661 BB BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN			11/22/2000	50.00	LINEAR FOOT	
120.00 - 0.85%	140.00 - 0.93%	200.00 - 1.24%	170.00 - 1.00%	170.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
507(9) - BALUSTRADE RAILING - 2002 Bid Openings								
55019	BB	Talkeetna Spur Road Rehabilitation			06/28/2002		458.00	METER
50.00 - 0.46%		70.00 - 0.58%		70.00 - 0.57%		75.00 - 0.61%		71.67
507(9) - BALUSTRADE RAILING - 2003 Bid Openings								
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		18.00	METER
560.00 - 0.10%		600.00 - 0.09%		200.00 - 0.03%		600.00 - 0.08%		466.67
54203	BB	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003		40.00	METER
750.00 - 4.09%		500.00 - 2.18%		770.00 - 3.08%		475.00 - 1.90%		581.67
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003		388.00	LINEAR FOOT
130.00 - 0.45%		75.00 - 0.31%		50.00 - 0.19%		90.00 - 0.34%		71.67
507(9) - BALUSTRADE RAILING - 2004 Bid Openings								
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004		54.00	LINEAR FOOT
170.00 - 0.10%		300.00 - 0.15%		300.00 - 0.15%		350.00 - 0.17%		316.67
507(10) - PEDESTRIAN GUARDRAIL - 2004 Bid Openings								
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		300.00	METER
900.00 - 1.01%		1750.00 - 1.85%		1500.00 - 1.53%		1800.00 - 1.83%		1683.33
508(1) - WATERPROOFING MEMBRANE - 2000 Bid Openings								
54655	BB	GLENN HWY RESURF S BIRCHWOOD TO OLD GLEN			06/28/2000		ALL REQUIRED	LUMP SUM
20000.00 - 1.07%		30000.00 - 1.75%		30000.00 - 1.75%		0.00 - 0.00%		
53915	BB	PORTAGE GLACIER ROAD REHABILITATION			07/12/2000		ALL REQUIRED	LUMP SUM
23900.00 - 1.15%		24000.00 - 1.42%		17000.00 - 0.85%		50000.00 - 2.43%		
54298	BB	ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB			07/12/2000		ALL REQUIRED	LUMP SUM
23900.00 - 1.15%		24000.00 - 1.42%		17000.00 - 0.85%		50000.00 - 2.43%		
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000		ALL REQUIRED	LUMP SUM
12564.00 - 0.21%		20000.00 - 0.38%		13000.00 - 0.24%		13000.00 - 0.22%		
508(1) - WATERPROOFING MEMBRANE - 2001 Bid Openings								
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001		ALL REQUIRED	LUMP SUM
50000.00 - 1.37%		35000.00 - 0.97%		27000.00 - 0.71%		39000.00 - 0.88%		
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		ALL REQUIRED	LUMP SUM
18000.00 - 0.23%		15000.00 - 0.22%		15000.00 - 0.21%		11000.00 - 0.14%		
52312	BB	Parks Highway, MP 57-67			05/04/2001		ALL REQUIRED	LUMP SUM
91480.00 - 0.49%		65000.00 - 0.36%		80000.00 - 0.44%		58000.00 - 0.31%		
54891	BB	Old Glenn Hwy./Brayton Dr. Rehab.			08/20/2001		ALL REQUIRED	LUMP SUM
119500.00 - 8.50%		75000.00 - 6.78%		65000.00 - 5.10%		95000.00 - 6.71%		
55150	BB	Kodiak Paving Program, 2001			08/29/2001		ALL REQUIRED	LUMP SUM
8162.00 - 0.28%		15800.00 - 0.45%		40000.00 - 1.09%		20000.00 - 0.43%		
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001		ALL REQUIRED	LUMP SUM
38460.00 - 0.25%		40000.00 - 0.29%		30000.00 - 0.20%		32000.00 - 0.21%		
508(1) - WATERPROOFING MEMBRANE - 2002 Bid Openings								
55128	BB	GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK			02/20/2002		ALL REQUIRED	LUMP SUM
210000.00 - 11.9%		100000.00 - 6.60%		140000.00 - 8.80%		110000.00 - 6.19%		
55610	BB	GLENN HIGHWAY: MCCARREY TO HILAND ROAD R			06/05/2002		ALL REQUIRED	LUMP SUM
30000.00 - 0.47%		40000.00 - 0.72%		50000.00 - 0.84%		67000.00 - 1.03%		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
508(1) - WATERPROOFING MEMBRANE - 2002 Bid Openings - (continued)						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		ALL REQUIRED	LUMP SUM	
8100.00 - 0.05%	15000.00 - 0.09%	20000.00 - 0.12%	15000.00 - 0.09%			
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB		07/12/2002		ALL REQUIRED	LUMP SUM	
751000.00 - 19.3%	74000.00 - 2.15%	100000.00 - 2.80%	0.00 - 0.00%			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		ALL REQUIRED	LUMP SUM	
37440.00 - 0.10%	30000.00 - 0.09%	20000.00 - 0.06%	25000.00 - 0.07%			
54433 BB Seward Highway MP 96 to MP 102, Rebid		11/04/2002		ALL REQUIRED	LUMP SUM	
20000.00 - 0.10%	20000.00 - 0.10%	17000.00 - 0.09%	20000.00 - 0.10%			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		ALL REQUIRED	LUMP SUM	
20.00 - 0.57%	10.00 - 0.32%	17.00 - 0.53%	18.00 - 0.50%			
508(1) - WATERPROOFING MEMBRANE - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		ALL REQUIRED	LUMP SUM	
39920.00 - 0.46%	25000.00 - 0.27%	40000.00 - 0.43%	25000.00 - 0.25%			
508(1) - WATERPROOFING MEMBRANE - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		ALL REQUIRED	LUMP SUM	
26000.00 - 0.11%	37500.00 - 0.14%	25000.00 - 0.09%	35000.00 - 0.12%			
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd		04/14/2004		ALL REQUIRED	LUMP SUM	
10000.00 - 0.28%	8000.00 - 0.28%	15000.00 - 0.46%	10000.00 - 0.30%			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		ALL REQUIRED	LUMP SUM	
40000.00 - 0.43%	35000.00 - 0.33%	50000.00 - 0.46%	75000.00 - 0.69%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		ALL REQUIRED	LUMP SUM	
17520.00 - 0.07%	30000.00 - 0.11%	27500.00 - 0.10%	50000.00 - 0.16%			
55620 BB Hope Road Pavement Rehabilitation		09/08/2004		ALL REQUIRED	LUMP SUM	
25000.00 - 1.27%	25000.00 - 1.17%	15500.00 - 0.73%	19000.00 - 0.83%			
56830 BB Sterling Highway: Soldotna Urban		10/08/2004		ALL REQUIRED	LUMP SUM	
37600.00 - 0.14%	75000.00 - 0.26%	45000.00 - 0.15%	42000.00 - 0.14%			
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation		12/08/2004		ALL REQUIRED	LUMP SUM	
11220.00 - 0.49%	10000.00 - 0.39%	12000.00 - 0.46%	70000.00 - 2.46%			
508(1B) - WATERPROOFING MEMBRANE - BRIDGE #854 - 2004 Bid Openings						
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation		12/08/2004		ALL REQUIRED	LUMP SUM	
3762.00 - 0.16%	5000.00 - 0.19%	5500.00 - 0.21%	53000.00 - 1.86%			
508(1C) - WATERPROOFING MEMBRANE - BRIDGE #855 - 2004 Bid Openings						
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation		12/08/2004		ALL REQUIRED	LUMP SUM	
8184.00 - 0.36%	7000.00 - 0.27%	10500.00 - 0.40%	62000.00 - 2.18%			
508(2) - MEMBRANE WATERPROOFING - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION		06/06/2001		573.00	SQUARE METER	
20.00 - 0.16%	92.31 - 0.81%	20.00 - 0.17%	20.00 - 0.17%	44.10		
508(2) - WATERPROOFING MEMBRANE - 2003 Bid Openings						
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN		05/09/2003		10.00	EACH	
25000.00 - 3.80%	15000.00 - 2.79%	20000.00 - 3.47%	22000.00 - 3.25%	19000.00		
508(3) - DAMP PROOFING - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		ALL REQUIRED	LUMP SUM	
10400.00 - 0.04%	12000.00 - 0.05%	5000.00 - 0.02%	25000.00 - 0.09%			

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
509(1) - MMC OVERLAY - 2001 Bid Openings						
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G			01/31/2001	245.00	CUBIC METER	
1000.00 - 19.7%	1390.00 - 20.1%	1675.00 - 20.6%	2100.00 - 21.7%	1721.67		
510(1) - REMOVAL OF CONCRETE BRIDGE DECK - 2001 Bid Openings						
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G			01/31/2001	1532.00	SQUARE METER	
160.00 - 19.8%	350.00 - 31.7%	275.00 - 21.2%	420.00 - 27.2%	348.33		
510(1) - REMOVAL OF CONCRETE BRIDGE DECK - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	19.00	SQUARE METER	
350.00 - 0.04%	150.00 - 0.02%	125.00 - 0.02%	325.00 - 0.04%	200.00		
511(1) - MECHANICALLY STABILIZED EMBANKMENT RETAINING WALLS - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	170.00	SQUARE METER	
300.00 - 0.65%	300.00 - 0.73%	500.00 - 1.18%	550.00 - 1.21%	450.00		
52921 BB PALMER-WASILIA EXTENSION			06/06/2001	1640.00	SQUARE METER	
400.00 - 9.36%	334.04 - 8.36%	310.00 - 7.66%	300.00 - 7.37%	314.68		
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	2360.00	SQUARE METER	
400.00 - 6.10%	350.00 - 5.96%	350.00 - 5.59%	302.00 - 4.66%	334.00		
511(1) - MECHANICALLY STABILIZED EMBANKMENT RETAINING WALLS - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	331.00	SQUARE METER	
320.00 - 0.72%	650.00 - 1.28%	600.00 - 1.17%	680.00 - 1.28%	643.33		
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	3225.00	SQUARE METER	
500.00 - 4.45%	250.00 - 2.31%	375.00 - 3.37%	300.00 - 2.68%	308.33		
511(1) - MECHANICALLY STABILIZED EMBANKMENT RETAINING WALLS - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	5750.00	SQUARE FOOT	
45.00 - 2.30%	25.00 - 1.53%	45.00 - 2.54%	44.00 - 2.48%	38.00		
511(1) - MECHANICALLY STABILIZED EMBANKMENT RETAINING WALLS - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	1115.00	SQUARE METER	
450.00 - 2.11%	348.00 - 1.50%	325.00 - 1.34%	480.00 - 1.86%	384.33		
511(1B) - MECHANICALLY STABILIZED EMBANKMENT RETAINING WALL B - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	67.00	SQUARE METER	
320.00 - 0.15%	650.00 - 0.26%	600.00 - 0.24%	940.00 - 0.36%	730.00		
511(1C) - MECHANICALLY STABILIZED EMBANKMENT RETAINING WALL C - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	111.00	SQUARE METER	
320.00 - 0.24%	650.00 - 0.43%	600.00 - 0.39%	740.00 - 0.47%	663.33		
511(1D) - MECHANICALLY STABILIZED EMBANKMENT RETAINING WALL D - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	460.00	SQUARE METER	
320.00 - 1.00%	650.00 - 1.78%	600.00 - 1.63%	670.00 - 1.75%	640.00		
511(2) - RECONSTRUCTION MODULAR BLOCK RETAINING WALL - 2000 Bid Openings						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	ALL REQUIRED	LUMP SUM	
12000.00 - 0.12%	18500.00 - 0.20%	13000.00 - 0.14%	10000.00 - 0.10%			
511(3) - MODULAR BLOCK RETAINING WALL - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	30.00	SQUARE METER	
310.00 - 0.12%	50.00 - 0.02%	160.00 - 0.07%	200.00 - 0.08%	136.67		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
511(3) - MODULAR BLOCK RETAINING WALL - 2001 Bid Openings - (continued)							
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001	3605.00	SQUARE FOOT		
24.50 - 2.24%	33.00 - 2.98%	15.00 - 1.35%	51.00 - 3.92%	33.00			
511(3) - MODULAR BLOCK RETAINING WALL - 2002 Bid Openings							
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002	7.00	SQUARE METER		
350.00 - 0.20%	800.00 - 0.42%	600.00 - 0.30%	1200.00 - 0.44%	866.67			
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002	46.00	SQUARE METER		
267.00 - 0.35%	440.00 - 0.50%	400.00 - 0.43%	0.00 - 0.00%	420.00			
511(3) - MODULAR BLOCK RETAINING WALL - 2003 Bid Openings							
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	25.10	SQUARE METER		
600.00 - 0.58%	750.00 - 0.79%	670.00 - 0.68%	360.00 - 0.36%	593.33			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	42.00	SQUARE METER		
500.00 - 0.38%	360.00 - 0.32%	500.00 - 0.39%	0.00 - 0.00%	430.00			
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003	1000.00	SQUARE FOOT		
40.00 - 2.45%	44.00 - 2.79%	45.00 - 2.51%	38.00 - 2.11%	42.33			
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003	11893.00	SQUARE FOOT		
39.00 - 33.9%	37.00 - 29.8%	40.00 - 31.1%	54.00 - 37.9%	43.67			
511(3) - MODULAR BLOCK RETAINING WALL - 2004 Bid Openings							
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	400.00	SQUARE METER		
380.00 - 0.64%	200.00 - 0.31%	400.00 - 0.59%	340.00 - 0.47%	313.33			
512(2) - FALSEWORK - 2004 Bid Openings							
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	ALL REQUIRED	LUMP SUM		
195000.00 - 0.82%	625000.00 - 2.41%	450000.00 - 1.67%	550000.00 - 1.91%				
513(1) - FIELD PAINTING OF STEEL STRUCTURES - 2002 Bid Openings							
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	ALL REQUIRED	LUMP SUM		
98800.00 - 0.64%	95000.00 - 0.69%	100000.00 - 0.72%	100000.00 - 0.63%				
513(1) - FIELD PAINTING OF STEEL STRUCTURES - 2003 Bid Openings							
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	ALL REQUIRED	LUMP SUM		
50000.00 - 1.92%	1100.00 - 0.05%	2100.00 - 0.08%	7000.00 - 0.28%				
513(1) - FIELD PAINTING OF STRUCTURES - 2001 Bid Openings							
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G			01/31/2001	ALL REQUIRED	LUMP SUM		
130000.00 - 10.5%	76000.00 - 4.50%	150000.00 - 7.55%	94000.00 - 3.97%				
514(1) - AESTHETIC FASCIA - 2000 Bid Openings							
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	46.80	SQUARE METER		
18.00 - 0.02%	55.00 - 0.07%	56.00 - 0.06%	0.00 - 0.00%	55.50			
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	166.00	SQUARE METER		
25.00 - 0.04%	51.00 - 0.09%	20.00 - 0.04%	50.00 - 0.08%	40.33			
514(1) - AESTHETIC FASCIA - 2001 Bid Openings							
52312 BB Parks Highway, MP 57-67			05/04/2001	237.00	SQUARE METER		
60.00 - 0.08%	100.00 - 0.13%	45.00 - 0.06%	60.00 - 0.08%	68.33			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	572.00	SQUARE METER		
19.00 - 0.07%	25.00 - 0.10%	50.00 - 0.19%	30.00 - 0.11%	35.00			

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
514(1) - AESTHETIC FASCIA - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	ALL REQUIRED	LUMP SUM	
11485.00 - 0.04%	55000.00 - 0.19%	40000.00 - 0.14%	37000.00 - 0.13%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	60.00	SQUARE METER	
30.00 - 0.01%	50.00 - 0.01%	45.00 - 0.01%	150.00 - 0.03%	81.67		
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	904.00	SQUARE METER	
20.00 - 0.08%	58.88 - 0.21%	30.00 - 0.10%	35.00 - 0.11%	41.29		
514(1) - ELEVATED PATHWAY - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	152.00	METER	
2600.00 - 2.68%	3600.00 - 3.27%	4320.00 - 3.87%	5200.00 - 4.49%	4373.33		
514(1) - EXPANSION JOINT - 2004 Bid Openings						
55620 BB Hope Road Pavement Rehabilitation			09/08/2004	128.00	LINEAR FOOT	
200.00 - 1.30%	300.00 - 1.80%	300.00 - 1.80%	270.00 - 1.50%	290.00		
514(2) - ANTI-GRAFFITI PROTECTION - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	ALL REQUIRED	LUMP SUM	
5060.00 - 0.02%	5000.00 - 0.02%	3000.00 - 0.01%	10000.00 - 0.03%			
514(2) - GRAFFITI PROTECTION - 2000 Bid Openings						
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	46.80	SQUARE METER	
15.00 - 0.02%	35.00 - 0.04%	76.00 - 0.08%	0.00 - 0.00%	55.50		
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	166.00	SQUARE METER	
22.00 - 0.04%	32.00 - 0.06%	12.00 - 0.02%	40.00 - 0.07%	28.00		
514(2) - GRAFFITI PROTECTION - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67			05/04/2001	237.00	SQUARE METER	
10.00 - 0.01%	50.00 - 0.07%	35.00 - 0.05%	44.00 - 0.06%	43.00		
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	572.00	SQUARE METER	
12.00 - 0.04%	25.00 - 0.10%	50.00 - 0.19%	26.00 - 0.10%	33.67		
514(2) - GRAFFITI PROTECTION - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	395.00	SQUARE METER	
16.00 - 0.06%	20.00 - 0.06%	12.00 - 0.04%	20.00 - 0.06%	17.33		
514(2) - GRAFFITI PROTECTION - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	12700.00	SQUARE FOOT	
2.00 - 0.23%	1.50 - 0.20%	1.80 - 0.22%	1.50 - 0.19%	1.60		
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003	14000.00	SQUARE FOOT	
2.00 - 2.05%	1.00 - 0.95%	1.00 - 0.92%	1.00 - 0.83%	1.00		
514(2) - GRAFFITI PROTECTION - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	1205.00	SQUARE METER	
30.00 - 0.15%	5.00 - 0.02%	20.00 - 0.08%	20.00 - 0.08%	15.00		
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	2400.00	SQUARE FEET	
2.00 - 0.44%	1.00 - 0.22%	2.00 - 0.45%	1.00 - 0.20%	1.33		
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	3565.00	SQUARE METER	
20.00 - 0.30%	11.96 - 0.16%	25.00 - 0.33%	19.00 - 0.24%	18.65		
515(1) - CABLE-TIED CONCRETE BLOCK MAT SYSTEM - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	675.00	SQUARE METER	
260.00 - 1.13%	260.00 - 1.27%	275.00 - 1.33%	530.00 - 2.26%	355.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid	3rd Low - % of Bid	Average	
515(1) - CABLE-TIED CONCRETE BLOCK MAT SYSTEM - 2003 Bid Openings							
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	ALL REQUIRED	LUMP SUM
130000.00 - 1.33%		100000.00 - 0.87%		150000.00 - 1.22%	245000.00 - 1.85%		
515(1) - PEDESTRIAN OVERCROSSING ROOF REHABILITATION - 2001 Bid Openings							
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	ALL REQUIRED	LUMP SUM
100000.00 - 2.47%		50000.00 - 1.22%		100000.00 - 2.38%	98000.00 - 2.29%		
515(2) - FOOT BRIDGES - 2000 Bid Openings							
54191	BB	HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000	ALL REQUIRED	LUMP SUM
10000.00 - 0.60%		12608.67 - 1.12%		8000.00 - 0.71%	12000.00 - 0.97%		
515(2) - PREFABRICATED BRIDGE - 2001 Bid Openings							
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	1.00	EACH
150000.00 - 1.90%		175000.00 - 2.52%		150000.00 - 2.08%	150000.00 - 1.94%	158333.33	
515(2) - PREFABRICATED BRIDGE - 2002 Bid Openings							
53461	BB	BETHEL BOARDWALK			04/03/2002	1.00	EACH
100000.00 - 8.38%		67054.11 - 5.34%		60000.00 - 4.46%	117000.00 - 8.63%	81351.37	
515(2) - PREFABRICATED BRIDGE - 2003 Bid Openings							
54007	BB	SHIP CREEK TRAIL - PHASE II			11/19/2003	ALL REQUIRED	LUMP SUM
245000.00 - 9.42%		240000.00 - 10.0%		290000.00 - 11.7%	240000.00 - 9.61%		
515(2) - PREFABRICATED STEEL BRIDGE - 2000 Bid Openings							
54661	BB	BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN			11/22/2000	ALL REQUIRED	LUMP SUM
180000.00 - 25.4%		266000.00 - 35.5%		260000.00 - 32.3%	284000.00 - 33.5%		
515(2) - ROCK SLOPE PROTECTION - 2003 Bid Openings							
54203	BB	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003	133.00	SQUARE METER
16.00 - 0.29%		15.50 - 0.23%		120.00 - 1.60%	35.00 - 0.46%	56.83	
515(2B) - PREFABRICATED BRIDGE (70 METERS) - 2003 Bid Openings							
54007	BB	SHIP CREEK TRAIL - PHASE II			11/19/2003	ALL REQUIRED	LUMP SUM
235000.00 - 9.03%		230000.00 - 9.62%		270000.00 - 10.9%	210000.00 - 8.41%		
516(1) - DRILLED SHAFT - 2002 Bid Openings							
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	ALL REQUIRED	LUMP SUM
700000.00 - 1.93%		1000000.00 - 2.87%		470700.00 - 1.31%	350000.00 - 0.97%		
516(2) - UNCLASSIFIED SHAFT EXCAVATION - 2002 Bid Openings							
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	104.60	METER
6000.00 - 1.73%		10000.00 - 3.00%		5500.00 - 1.60%	1400.00 - 0.41%	5633.33	
516(3) - CASING - 2002 Bid Openings							
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	104.60	METER
4000.00 - 1.15%		3500.00 - 1.05%		2500.00 - 0.73%	1600.00 - 0.46%	2533.33	
516(4) - INSTRUMENTATION AND DATA COLLECTION - 2002 Bid Openings							
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	ALL REQUIRED	LUMP SUM
50000.00 - 0.14%		75000.00 - 0.22%		75000.00 - 0.21%	17000.00 - 0.05%		
517(1) - TEMPORARY BRIDGES - 2001 Bid Openings							
52312	BB	Parks Highway, MP 57-67			05/04/2001	ALL REQUIRED	LUMP SUM
300000.00 - 1.62%		600000.00 - 3.34%		600000.00 - 3.34%	380000.00 - 2.06%		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
517(1) - TEMPORARY STRUCTURE - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003	ALL REQUIRED	LUMP SUM	
300000.00 - 3.45%	275000.00 - 2.97%	420000.00 - 4.52%	300000.00 - 3.05%			
518(1A) - ANCHORED SOLDIER PILE WALL: WALL I-DESIGN SECTION A - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	489.00	SQUARE METER	
1650.00 - 2.23%	2000.00 - 2.81%	700.00 - 0.95%	1900.00 - 2.58%	1533.33		
518(1B) - ANCHORED SOLDIER PILE WALL: WALL I-DESIGN SECTION B - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	395.00	SQUARE METER	
1270.00 - 1.38%	1500.00 - 1.70%	725.00 - 0.80%	1370.00 - 1.50%	1198.33		
518(2) - ANCHORED SOLDIER PILE WALL: WALL II - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	2920.00	SQUARE METER	
1460.00 - 11.8%	1000.00 - 8.38%	700.00 - 5.69%	1050.00 - 8.50%	916.67		
518(3) - PRE-PRODUCTION ANCHOR TEST - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	4.00	EACH	
10000.00 - 0.11%	5000.00 - 0.06%	8500.00 - 0.09%	3000.00 - 0.03%	5500.00		
518(4) - EXTENDED CREEP TEST - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	2.00	EACH	
5000.00 - 0.03%	5000.00 - 0.03%	10000.00 - 0.06%	2000.00 - 0.01%	5666.67		
520(1) - POST-TENSIONED CONCRETE STRUCTURAL MEMBER - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	ALL REQUIRED	LUMP SUM	
550000.00 - 2.31%	427000.00 - 1.65%	225000.00 - 0.83%	260000.00 - 0.90%			
522(1) - VIDEO MONITORING SYSTEM - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	ALL REQUIRED	LUMP SUM	
12000.00 - 0.03%	50000.00 - 0.14%	160000.00 - 0.45%	70000.00 - 0.19%			

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
601(1) - METAL FLUME DOWNDRAIN - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		60.00	METER	
180.00 - 0.10%	70.00 - 0.03%	140.00 - 0.06%	110.00 - 0.05%	106.67		
601(1-600) - 600 MM METAL FLUME DOWNDRAIN - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		604.20	METER	
180.00 - 0.30%	160.00 - 0.28%	325.00 - 0.55%	250.00 - 0.42%	245.00		
601(1-900) - 900 MM METAL FLUME DOWNDRAIN - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		241.20	METER	
210.00 - 0.14%	170.00 - 0.12%	400.00 - 0.27%	260.00 - 0.17%	276.67		
602(1) - STRUCTURAL PLATE PIPE, DIAMETER 1800 MM, THICKNESS 3.5 MM - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		7.00	METER	
1200.00 - 0.04%	5000.00 - 0.13%	2000.00 - 0.05%	8500.00 - 0.21%	5166.67		
602(1) - STRUCTURAL PLATE PIPE, DIAMETER 1830 MM, THICKNESS 2.77 MM - 2002 Bid Openings						
55019 BB Talkeetna Spur Road Rehabilitation		06/28/2002		8.80	METER	
1500.00 - 0.26%	2300.00 - 0.36%	800.00 - 0.13%	1100.00 - 0.17%	1400.00		
602(1-1980) - STRUCTURAL PLATE PIPE, DIAMETER 1980, THICKNESS 0.5 MM - 2001 Bid Openings						
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S		08/15/2001		24.00	METER	
1100.00 - 1.22%	1250.00 - 1.40%	1000.00 - 1.12%	1000.00 - 1.09%	1083.33		
602(1A) - STRUCTURAL PLATE PIPE - 2000 Bid Openings						
53930 BB PARKS PEDESTRIAN BRIDGES		11/03/2000		26.00	METER	
1600.00 - 2.47%	2500.00 - 3.84%	2750.00 - 4.01%	3000.00 - 4.26%	2750.00		
602(2) - STRUCTURAL PLATE PIPE-ARCH SPAN 2375, RISE 1675, THICKNESS 3 - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		52.70	METER	
1500.00 - 0.33%	2000.00 - 0.38%	1500.00 - 0.28%	1200.00 - 0.20%	1566.67		
602(2) - STRUCTURAL PLATE PIPE-ARCH SPAN 2620 MM, RISE 1800 MM, THICKNESS 2 - 2000 Bid Openings						
51204 BB HATCHER PASS ROAD MP 7 TO 14		10/17/2000		38.20	METER	
2000.00 - 2.32%	1500.00 - 1.92%	1500.00 - 1.80%	1200.00 - 1.27%	1400.00		
602(2) - STRUCTURAL PLATE PIPE-ARCH SPAN 4216, RISE 3708, THICKNESS 2.77 MM - 2002 Bid Openings						
54433 BB Seward Highway MP 96 to MP 102, Rebid		11/04/2002		47.00	METER	
1500.00 - 0.36%	1500.00 - 0.37%	1800.00 - 0.43%	1500.00 - 0.35%	1600.00		
602(2) - STRUCTURAL PLATE PIPE-ARCH SPAN 5050, RISE 3350, THICKNESS 2.8 M - 2001 Bid Openings						
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S		08/15/2001		54.00	METER	
3250.00 - 8.09%	1950.00 - 4.92%	2500.00 - 6.30%	2000.00 - 4.91%	2150.00		
602(2) - STRUCTURAL PLATE PIPE-ARCH, SPAN 4.216, RISE 3.733, THICKNESS 2.82 - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67		05/04/2001		50.00	METER	
1500.00 - 0.41%	1500.00 - 0.42%	1700.00 - 0.47%	1300.00 - 0.35%	1500.00		
602(2A) - STRUCTURAL PLATE PIPE-ARCH SPAN 6'-9", RISE 4'-11", GAUGE 12 - 2004 Bid Openings						
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		293.00	LINEAR FOOT	
500.00 - 1.58%	600.00 - 1.68%	800.00 - 2.16%	850.00 - 2.28%	750.00		
602(2B) - STRUCTURAL PLATE PIPE-ARCH SPAN 9'-4", RISE 6'-3", GAUGE 12 - 2004 Bid Openings						
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		75.00	LINEAR FOOT	
600.00 - 0.48%	900.00 - 0.64%	900.00 - 0.62%	900.00 - 0.62%	900.00		

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
602(2C) - STRUCTURAL PLATE PIPE-ARCH SPAN 12'-8", RISE 8'-1", GAUGE 12 - 2004 Bid Openings						
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	94.00	LINEAR FOOT
700.00 - 0.71%	1100.00 - 0.99%	1050.00 - 0.91%	1000.00 - 0.86%		1050.00	
602(3) - STRUCTURAL PLATE ARCH, SPAN 6.100, RISE 3.050, THICKNESS 3.56 - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67				05/04/2001	38.00	METER
2100.00 - 0.43%	2000.00 - 0.42%	2100.00 - 0.44%	2200.00 - 0.45%		2100.00	
603(1-120) - 1200 MM CSP - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67				05/04/2001	40.00	METER
350.00 - 0.08%	300.00 - 0.07%	275.00 - 0.06%	220.00 - 0.05%		265.00	
603(1-1500) - 1500 MM CSP - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67				05/04/2001	11.00	METER
400.00 - 0.02%	500.00 - 0.03%	475.00 - 0.03%	330.00 - 0.02%		435.00	
603(1-1500) - 1500 MM CSP - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	13.00	METER
475.00 - 0.07%	350.00 - 0.05%	1000.00 - 0.14%	245.00 - 0.03%		531.67	
603(1-18) - 18 INCH CSP - 2004 Bid Openings						
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	316.00	LINEAR FOOT
30.00 - 0.42%	40.00 - 0.58%	48.00 - 0.66%	55.00 - 0.74%		47.67	
603(1-1800) - 1800 MM CORRUGATED STEEL PIPE - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	20.00	METER
625.00 - 0.49%	630.00 - 0.44%	875.00 - 0.55%	800.00 - 0.50%		768.33	
603(1-24) - 24 INCH CSP - 2004 Bid Openings						
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	237.00	LINEAR FOOT
35.00 - 0.37%	85.00 - 0.93%	55.00 - 0.56%	65.00 - 0.66%		68.33	
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI				05/26/2004	350.00	LINEAR FOOT
35.00 - 0.84%	125.00 - 2.30%	0.00 - 0.00%	0.00 - 0.00%		125.00	
603(1-300) - 300 MM CORRUGATED STEEL PIPE - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	31.20	METER
300.00 - 0.69%	215.00 - 0.49%	170.00 - 0.34%	95.00 - 0.17%		160.00	
603(1-36) - 36 INCH CSP - 2004 Bid Openings						
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	66.00	LINEAR FOOT
40.00 - 0.12%	125.00 - 0.38%	75.00 - 0.21%	85.00 - 0.24%		95.00	
603(1-450) - 450 MM CSP - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67				05/04/2001	885.50	METER
85.00 - 0.41%	100.00 - 0.49%	80.00 - 0.39%	84.00 - 0.40%		88.00	
603(1-450) - 450 MM CSP - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	236.00	METER
110.00 - 1.01%	185.00 - 1.51%	135.00 - 1.01%	200.00 - 1.48%		173.33	
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	598.00	METER
85.00 - 0.58%	100.00 - 0.65%	150.00 - 0.96%	108.00 - 0.66%		119.33	
603(1-600) - 600 MM CSP - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67				05/04/2001	329.50	METER
115.00 - 0.20%	150.00 - 0.28%	120.00 - 0.22%	115.00 - 0.21%		128.33	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
603(1-600) - 600 MM CSP - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003		21.00	METER
150.00 - 0.06%	200.00 - 0.09%	150.00 - 0.06%	0.00 - 0.00%	175.00		
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003		65.00	METER
160.00 - 0.40%	200.00 - 0.45%	150.00 - 0.31%	250.00 - 0.51%	200.00		
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003		309.00	METER
130.00 - 0.46%	125.00 - 0.42%	200.00 - 0.66%	179.00 - 0.56%	168.00		
603(1-900) - 900 MM CSP - 2000 Bid Openings						
54443 BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM			08/11/2000		16.00	METER
660.00 - 0.22%	850.00 - 0.45%	785.00 - 0.38%	300.00 - 0.14%	645.00		
603(1-900) - 900 MM CSP - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67			05/04/2001		534.00	METER
180.00 - 0.52%	200.00 - 0.59%	200.00 - 0.59%	170.00 - 0.49%	190.00		
603(1-900) - 900 MM CSP - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003		524.50	METER
200.00 - 1.21%	250.00 - 1.42%	250.00 - 1.41%	265.00 - 1.41%	255.00		
603(2) - 1830 MM CSP ARCH - 2000 Bid Openings						
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000		27.50	METER
200.00 - 0.09%	400.00 - 0.21%	560.00 - 0.29%	450.00 - 0.21%	470.00		
603(2) - 2800 MM CSP ARCH - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67			05/04/2001		82.50	METER
800.00 - 0.36%	800.00 - 0.37%	700.00 - 0.32%	810.00 - 0.36%	770.00		
603(2-2080) - 2080 MM CSP ARCH - 2000 Bid Openings						
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000		51.00	METER
600.00 - 0.52%	425.00 - 0.41%	500.00 - 0.48%	540.00 - 0.47%	488.33		
603(2-750) - 750 MM CSP ARCH - 2000 Bid Openings						
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000		27.50	METER
175.00 - 0.08%	180.00 - 0.09%	300.00 - 0.15%	130.00 - 0.06%	203.33		
603(3-120) - END SECTION FOR 1200 MM CSP - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67			05/04/2001		4.00	EACH
500.00 - 0.01%	1000.00 - 0.02%	650.00 - 0.01%	615.00 - 0.01%	755.00		
603(3-150) - END SECTION FOR 1500 MM CSP - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67			05/04/2001		4.00	EACH
1000.00 - 0.02%	1500.00 - 0.03%	800.00 - 0.02%	900.00 - 0.02%	1066.67		
603(3-1500) - END SECTION FOR 1500 MM CSP - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003		1.00	EACH
1000.00 - 0.01%	850.00 - 0.01%	2000.00 - 0.02%	1000.00 - 0.01%	1283.33		
603(3-24) - END SECTION FOR 24 INCH CSP - 2004 Bid Openings						
56583 BB KENAI PENINSULA RESURFACING PROGRAM			05/05/2004		7.00	EACH
240.00 - 0.07%	275.00 - 0.09%	470.00 - 0.14%	300.00 - 0.09%	348.33		
603(3-36) - END SECTION FOR 36 INCH CSP - 2004 Bid Openings						
56583 BB KENAI PENINSULA RESURFACING PROGRAM			05/05/2004		2.00	EACH
500.00 - 0.04%	550.00 - 0.05%	850.00 - 0.07%	600.00 - 0.05%	666.67		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
603(3-450) - END SECTION FOR 450 MM CSP - 2001 Bid Openings							
52312 BB Parks Highway, MP 57-67			05/04/2001		132.00	EACH	
100.00 - 0.07%	50.00 - 0.04%	200.00 - 0.15%	150.00 - 0.11%		133.33		
603(3-450) - END SECTION FOR 450 MM CSP - 2003 Bid Openings							
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003		88.00	EACH	
100.00 - 0.10%	100.00 - 0.10%	150.00 - 0.14%	115.00 - 0.10%		121.67		
603(3-600) - END SECTION FOR 600 MM CSP - 2001 Bid Openings							
52312 BB Parks Highway, MP 57-67			05/04/2001		38.00	EACH	
150.00 - 0.03%	100.00 - 0.02%	225.00 - 0.05%	230.00 - 0.05%		185.00		
603(3-600) - END SECTION FOR 600 MM CSP - 2003 Bid Openings							
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003		1.00	EACH	
250.00 - 0.00%	150.00 - 0.00%	130.00 - 0.00%	0.00 - 0.00%		140.00		
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003		30.00	EACH	
150.00 - 0.05%	150.00 - 0.05%	200.00 - 0.06%	155.00 - 0.05%		168.33		
603(3-900) - END SECTION FOR 900 MM CSP - 2001 Bid Openings							
52312 BB Parks Highway, MP 57-67			05/04/2001		44.00	EACH	
350.00 - 0.08%	300.00 - 0.07%	400.00 - 0.10%	308.00 - 0.07%		336.00		
603(3-900) - END SECTION FOR 900 MM CSP - 2003 Bid Openings							
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003		26.00	EACH	
350.00 - 0.10%	350.00 - 0.10%	500.00 - 0.14%	380.00 - 0.10%		410.00		
603(111000) - END SECTION FOR 1000 MM CORRUGATED ALUMINUM PIPE - 2002 Bid Openings							
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002		6.00	EACH	
1500.00 - 0.05%	1500.00 - 0.05%	1500.00 - 0.05%	1000.00 - 0.03%		1333.33		
603(17-6) - 6 INCH PIPE - 2001 Bid Openings							
54043 BB HSIP			11/07/2001		27.60	LINEAR FOOT	
20.00 - 0.05%	17.00 - 0.04%	42.00 - 0.08%	48.00 - 0.08%		35.67		
603(17-080) - 80 MM PIPE - 2000 Bid Openings							
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000		7.00	METER	
50.00 - 0.01%	90.00 - 0.02%	115.00 - 0.02%	0.00 - 0.00%		102.50		
603(17-12) - 12 INCH PIPE - 2000 Bid Openings							
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000		14.00	LINEAR FOOT	
30.00 - 0.09%	35.00 - 0.07%	45.00 - 0.09%	127.00 - 0.26%		69.00		
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000		160.00	LINEAR FOOT	
40.00 - 0.38%	22.70 - 0.32%	20.00 - 0.28%	44.75 - 0.58%		29.15		
54106 BB Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000		435.00	LINEAR FOOT	
25.00 - 0.75%	20.00 - 0.55%	27.00 - 0.64%	0.00 - 0.00%		23.50		
603(17-12) - 12 INCH PIPE - 2001 Bid Openings							
54043 BB HSIP			11/07/2001		112.30	LINEAR FOOT	
35.00 - 0.34%	20.00 - 0.18%	41.00 - 0.30%	60.00 - 0.41%		40.33		
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001		243.30	LINEAR FOOT	
40.00 - 0.25%	30.00 - 0.18%	30.00 - 0.18%	32.00 - 0.17%		30.67		
603(17-12) - 12 INCH PIPE - 2002 Bid Openings							
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002		189.00	LINEAR FOOT	
40.00 - 0.19%	65.00 - 0.36%	40.00 - 0.21%	0.00 - 0.00%		52.50		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
603(17-12) - 12 INCH PIPE - 2003 Bid Openings						
56544 BB Palmer: Airport Rd. & E. Evergreen St.			06/20/2003		37.00	LINEAR FOOT
45.00 - 0.32%	45.00 - 0.40%	22.00 - 0.18%	57.00 - 0.46%	41.33		
603(17-150) - 150 MM PIPE - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		11.00	METER
75.00 - 0.00%	100.00 - 0.00%	85.00 - 0.00%	150.00 - 0.01%	111.67		
603(17-18) - 18 INCH PIPE - 2000 Bid Openings						
54134 BB EXIT GLACIER ROAD MP 3.9 TO MP 8.5			08/30/2000		84.00	LINEAR FOOT
25.00 - 0.09%	30.00 - 0.12%	41.00 - 0.15%	50.29 - 0.18%	40.43		
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000		170.00	LINEAR FOOT
60.00 - 0.61%	30.81 - 0.47%	20.00 - 0.30%	52.50 - 0.72%	34.44		
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000		231.00	LINEAR FOOT
40.00 - 1.87%	35.00 - 1.19%	45.00 - 1.51%	60.00 - 2.02%	46.67		
52502 BB GLENN/PALMER-WASILLA HWY INTERSECTION			08/02/2000		636.00	LINEAR FOOT
30.00 - 2.47%	21.00 - 1.92%	35.00 - 3.18%	40.00 - 3.09%	32.00		
54106 BB Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000		793.00	LINEAR FOOT
30.00 - 1.63%	25.00 - 1.25%	35.00 - 1.50%	0.00 - 0.00%	30.00		
603(17-18) - 18 INCH PIPE - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001		1225.94	LINEAR FOOT
35.00 - 1.09%	33.00 - 1.01%	39.00 - 1.20%	45.00 - 1.18%	39.00		
603(17-18) - 18 INCH PIPE - 2002 Bid Openings						
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002		187.00	LINEAR FOOT
30.00 - 0.14%	50.00 - 0.27%	60.00 - 0.31%	0.00 - 0.00%	55.00		
53931 BB Iliamna/Newhalen Rd.s Surface Treatment			09/13/2002		2614.00	LINEAR FOOT
35.00 - 2.54%	40.00 - 4.59%	45.00 - 4.69%	45.00 - 3.80%	43.33		
603(17-18) - 18 INCH PIPE - 2003 Bid Openings						
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION			06/06/2003		74.50	LINEAR FOOT
30.00 - 0.25%	55.00 - 0.42%	30.00 - 0.22%	45.00 - 0.27%	43.33		
56544 BB Palmer: Airport Rd. & E. Evergreen St.			06/20/2003		79.00	LINEAR FOOT
50.00 - 0.77%	42.00 - 0.79%	25.00 - 0.43%	43.00 - 0.74%	36.67		
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003		122.00	LINEAR FOOT
35.00 - 0.07%	80.00 - 0.15%	70.00 - 0.13%	0.00 - 0.00%	75.00		
55579 BB Eklutna Lake Road			02/26/2003		433.00	LINEAR FOOT
35.00 - 0.59%	28.00 - 0.38%	28.00 - 0.36%	30.00 - 0.36%	28.67		
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003		462.00	LINEAR FOOT
50.00 - 0.73%	34.00 - 0.57%	40.00 - 0.66%	45.00 - 0.66%	39.67		
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003		518.00	LINEAR FOOT
40.00 - 1.27%	40.00 - 1.31%	35.00 - 1.01%	50.00 - 1.44%	41.67		
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003		4153.00	LINEAR FOOT
30.00 - 1.11%	30.00 - 1.33%	50.00 - 2.04%	33.00 - 1.34%	37.67		
603(17-18) - 18 INCH PIPE - 2004 Bid Openings						
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004		62.00	LINEAR FOOT
45.00 - 0.03%	90.00 - 0.05%	60.00 - 0.03%	90.00 - 0.05%	80.00		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
603(17-18) - 18 INCH PIPE - 2004 Bid Openings - (continued)						
57288 BB	CENTRAL REGION SAFETY PROJECTS 2004	11/03/2004	63.00	LINEAR FOOT		
25.00 - 0.20%	50.00 - 0.35%	75.00 - 0.48%	65.00 - 0.37%	63.33		
56516 BB	MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	101.00	LINEAR FOOT		
35.00 - 0.32%	90.00 - 0.85%	95.00 - 0.89%	50.00 - 0.42%	78.33		
55004 BB	Seward: Nash Rd. MP 0-5.3 Rehabilitation	12/08/2004	928.00	LINEAR FOOT		
38.00 - 1.54%	60.00 - 2.17%	46.00 - 1.64%	50.00 - 1.63%	52.00		
56571 BB	Old Glenn Hwy: Glenn Hwy to Plumley Rd	04/14/2004	1316.00	LINEAR FOOT		
43.50 - 1.62%	26.00 - 1.20%	55.00 - 2.23%	40.00 - 1.57%	40.33		
56567 BB	North Kenai Spur MP 22.0 - 29.7	12/01/2004	6200.00	LINEAR FOOT		
100.00 - 8.53%	40.00 - 3.94%	36.00 - 3.37%	37.50 - 3.02%	37.83		
603(17-200) - 200 MM PIPE - 2003 Bid Openings						
54376 BB	WHITTIER FERRY ACCESS, PHASE II	10/29/2003	9.00	METER		
30.00 - 0.01%	170.00 - 0.05%	80.00 - 0.02%	200.00 - 0.06%	150.00		
603(17-200) - 200 MM PIPE - 2004 Bid Openings						
54281 BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	36.70	METER		
75.00 - 0.01%	200.00 - 0.03%	95.00 - 0.01%	130.00 - 0.01%	141.67		
603(17-24) - 24 INCH PIPE - 2000 Bid Openings						
54134 BB	EXIT GLACIER ROAD MP 3.9 TO MP 8.5	08/30/2000	156.00	LINEAR FOOT		
35.00 - 0.24%	36.00 - 0.26%	49.00 - 0.32%	50.12 - 0.33%	45.04		
54106 BB	Bean Creek Road/Quartz Cr & Snug Harbor	07/14/2000	348.00	LINEAR FOOT		
40.00 - 0.95%	30.00 - 0.66%	50.00 - 0.94%	0.00 - 0.00%	40.00		
603(17-24) - 24 INCH PIPE - 2001 Bid Openings						
54043 BB	HSIP	11/07/2001	273.80	LINEAR FOOT		
40.00 - 0.95%	30.00 - 0.67%	44.00 - 0.79%	70.00 - 1.16%	48.00		
52519 BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	357.08	LINEAR FOOT		
40.00 - 0.36%	35.00 - 0.31%	45.00 - 0.40%	62.00 - 0.47%	47.33		
603(17-24) - 24 INCH PIPE - 2002 Bid Openings						
53931 BB	Iliamna/Newhalen Rd.s Surface Treatment	09/13/2002	240.00	LINEAR FOOT		
50.00 - 0.33%	45.00 - 0.47%	35.00 - 0.34%	50.00 - 0.39%	43.33		
603(17-24) - 24 INCH PIPE - 2003 Bid Openings						
52494 BB	SEWARD HIGHWAY TURNAGAIN PASS RECREATION	06/06/2003	55.00	LINEAR FOOT		
35.00 - 0.22%	50.00 - 0.28%	40.00 - 0.22%	55.00 - 0.25%	48.33		
55335 BB	GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	203.00	LINEAR FOOT		
40.00 - 0.13%	100.00 - 0.30%	75.00 - 0.22%	0.00 - 0.00%	87.50		
56547 BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	236.00	LINEAR FOOT		
35.00 - 0.07%	40.00 - 0.10%	55.00 - 0.13%	68.00 - 0.16%	54.33		
53934 BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM	11/19/2003	854.00	LINEAR FOOT		
45.00 - 2.35%	41.00 - 2.22%	40.00 - 1.91%	55.00 - 2.60%	45.33		
56221 BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	1239.00	LINEAR FOOT		
50.00 - 1.97%	38.00 - 1.71%	42.00 - 1.86%	50.00 - 1.96%	43.33		
55579 BB	Eklutna Lake Road	02/26/2003	1295.00	LINEAR FOOT		
40.00 - 2.02%	38.00 - 1.53%	33.00 - 1.26%	35.00 - 1.26%	35.33		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
603(17-24) - 24 INCH PIPE - 2004 Bid Openings							
56886	BB	Seward Meridian at Bogard Rd. Int. Imp.		06/11/2004		290.00	LINEAR FOOT
50.00 - 1.34%		37.63 - 1.38%	45.00 - 1.61%	44.00 - 1.47%		42.21	
55004	BB	Seward: Nash Rd. MP 0-5.3 Rehabilitation		12/08/2004		686.00	LINEAR FOOT
44.50 - 1.33%		70.00 - 1.87%	59.00 - 1.55%	58.00 - 1.40%		62.33	
56571	BB	Old Glenn Hwy: Glenn Hwy to Plumley Rd		04/14/2004		1244.00	LINEAR FOOT
45.00 - 1.58%		38.00 - 1.66%	60.00 - 2.30%	50.00 - 1.85%		49.33	
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		1755.00	LINEAR FOOT
36.00 - 0.68%		100.00 - 1.68%	60.00 - 0.97%	115.00 - 1.85%		91.67	
56567	BB	North Kenai Spur MP 22.0 - 29.7		12/01/2004		3050.00	LINEAR FOOT
110.00 - 4.61%		50.00 - 2.42%	58.00 - 2.67%	44.00 - 1.74%		50.67	
603(17-30) - 30 INCH PIPE - 2003 Bid Openings							
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM		11/19/2003		1000.00	LINEAR FOOT
50.00 - 3.06%		45.00 - 2.85%	45.00 - 2.51%	60.00 - 3.32%		50.00	
603(17-30) - 30 INCH PIPE - 2004 Bid Openings							
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		124.00	LINEAR FOOT
62.50 - 0.08%		130.00 - 0.15%	65.00 - 0.07%	130.00 - 0.15%		108.33	
603(17-300) - 300 MM PIPE - 2000 Bid Openings							
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU		09/06/2000		8.20	METER
100.00 - 0.02%		150.00 - 0.04%	100.00 - 0.02%	270.00 - 0.06%		173.33	
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM		08/11/2000		32.00	METER
115.00 - 0.08%		55.00 - 0.06%	112.00 - 0.11%	200.00 - 0.19%		122.33	
54406	BB	MAT-SU GRAVEL ROADS PAVING PROGRAM 2000		06/07/2000		58.00	METER
80.00 - 0.42%		100.00 - 0.48%	95.00 - 0.44%	103.00 - 0.48%		99.33	
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000		360.00	METER
75.00 - 0.71%		90.00 - 0.85%	160.00 - 1.37%	0.00 - 0.00%		125.00	
603(17-300) - 300 MM PIPE - 2001 Bid Openings							
53975	BB	NORTHERN LIGHTS & BENSON BOULEVARD REHAB		06/27/2001		12.20	METER
100.00 - 0.05%		180.00 - 0.09%	300.00 - 0.14%	500.00 - 0.22%		326.67	
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		15.70	METER
130.00 - 0.06%		350.00 - 0.15%	200.00 - 0.08%	328.09 - 0.12%		292.70	
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001		30.00	METER
90.00 - 0.10%		110.00 - 0.11%	180.00 - 0.16%	70.00 - 0.06%		120.00	
53928	BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S		08/15/2001		34.20	METER
100.00 - 0.16%		125.00 - 0.20%	45.00 - 0.07%	100.00 - 0.16%		90.00	
603(17-300) - 300 MM PIPE - 2002 Bid Openings							
55129	BB	ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE		02/06/2002		20.00	METER
125.00 - 0.32%		120.00 - 0.37%	56.00 - 0.17%	200.00 - 0.54%		125.33	
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		800.00	METER
100.00 - 0.75%		80.00 - 0.50%	116.00 - 0.69%	120.00 - 0.69%		105.33	
603(17-300) - 300 MM PIPE - 2003 Bid Openings							
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003		36.40	METER
150.00 - 0.21%		250.00 - 0.38%	175.00 - 0.26%	110.00 - 0.16%		178.33	

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
603(17-300) - 300 MM PIPE - 2003 Bid Openings - (continued)						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii				12/17/2003	51.10	METER
100.00 - 0.70%	115.00 - 0.64%	130.00 - 0.66%	100.00 - 0.51%		115.00	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	52.00	METER
95.00 - 0.12%	153.37 - 0.19%	155.00 - 0.19%	160.00 - 0.19%		156.12	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	110.00	METER
65.00 - 0.07%	120.00 - 0.11%	145.00 - 0.13%	149.00 - 0.12%		138.00	
603(17-300) - 300 MM PIPE - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	46.40	METER
80.00 - 0.02%	200.00 - 0.03%	100.00 - 0.02%	140.00 - 0.02%		146.67	
603(17-36) - 36 INCH PIPE - 2000 Bid Openings						
54134 BB EXIT GLACIER ROAD MP 3.9 TO MP 8.5				08/30/2000	16.00	LINEAR FOOT
55.00 - 0.04%	60.00 - 0.04%	55.00 - 0.04%	128.35 - 0.09%		81.12	
54106 BB Bean Creek Road/Quartz Cr & Snug Harbor				07/14/2000	182.00	LINEAR FOOT
50.00 - 0.62%	40.00 - 0.46%	70.00 - 0.69%	0.00 - 0.00%		55.00	
603(17-36) - 36 INCH PIPE - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	10.00	LINEAR FOOT
70.00 - 0.02%	100.00 - 0.03%	80.00 - 0.02%	200.00 - 0.04%		126.67	
603(17-36) - 36 INCH PIPE - 2003 Bid Openings						
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	35.00	LINEAR FOOT
60.00 - 0.03%	150.00 - 0.08%	80.00 - 0.04%	0.00 - 0.00%		115.00	
55579 BB Eklutna Lake Road				02/26/2003	78.00	LINEAR FOOT
55.00 - 0.17%	47.00 - 0.11%	52.00 - 0.12%	75.00 - 0.16%		58.00	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	116.00	LINEAR FOOT
40.00 - 0.04%	100.00 - 0.12%	60.00 - 0.07%	80.00 - 0.09%		80.00	
603(17-36) - 36 INCH PIPE - 2004 Bid Openings						
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	30.00	LINEAR FOOT
120.00 - 0.05%	125.00 - 0.06%	200.00 - 0.09%	105.00 - 0.04%		143.33	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	148.00	LINEAR FOOT
82.00 - 0.13%	150.00 - 0.21%	85.00 - 0.12%	155.00 - 0.21%		130.00	
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	598.00	LINEAR FOOT
69.25 - 1.17%	65.00 - 1.36%	65.00 - 1.20%	80.00 - 1.42%		70.00	
603(17-450) - 450 MM PIPE - 2000 Bid Openings						
53930 BB PARKS PEDESTRIAN BRIDGES				11/03/2000	12.70	METER
90.00 - 0.07%	110.00 - 0.08%	147.00 - 0.10%	150.00 - 0.10%		135.67	
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU				09/06/2000	33.80	METER
130.00 - 0.11%	250.00 - 0.24%	120.00 - 0.12%	275.00 - 0.26%		215.00	
51204 BB HATCHER PASS ROAD MP 7 TO 14				10/17/2000	60.50	METER
90.00 - 0.17%	140.00 - 0.28%	110.00 - 0.21%	90.00 - 0.15%		113.33	
53915 BB PORTAGE GLACIER ROAD REHABILITATION				07/12/2000	70.00	METER
100.00 - 0.34%	125.00 - 0.52%	100.00 - 0.35%	120.00 - 0.41%		115.00	
54298 BB ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB				07/12/2000	70.00	METER
100.00 - 0.34%	125.00 - 0.52%	100.00 - 0.35%	120.00 - 0.41%		115.00	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
603(17-450) - 450 MM PIPE - 2000 Bid Openings - (continued)							
51648	BB	MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH		11/22/2000		102.20	METER
168.00 - 1.08%		150.00 - 1.16%	150.00 - 1.10%	120.00 - 0.87%		140.00	
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000		116.50	METER
100.00 - 0.31%		130.00 - 0.40%	180.00 - 0.50%	0.00 - 0.00%		155.00	
54406	BB	MAT-SU GRAVEL ROADS PAVING PROGRAM 2000		06/07/2000		257.00	METER
95.00 - 2.22%		130.00 - 2.75%	118.00 - 2.43%	133.00 - 2.73%		127.00	
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000		554.00	METER
125.00 - 1.17%		100.00 - 1.06%	98.00 - 1.02%	90.00 - 0.85%		96.00	
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM		08/11/2000		768.00	METER
130.00 - 2.10%		65.00 - 1.67%	122.00 - 2.82%	75.00 - 1.67%		87.33	
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		1465.20	METER
72.00 - 1.06%		88.00 - 1.42%	117.00 - 1.85%	85.00 - 1.27%		96.67	
603(17-450) - 450 MM PIPE - 2001 Bid Openings							
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001		5.00	METER
100.00 - 0.02%		150.00 - 0.02%	200.00 - 0.03%	160.00 - 0.02%		170.00	
55068	BB	SEWARD HWY RUT & FROST HEAVE REPAIR 2001		11/21/2001		10.00	METER
100.00 - 0.02%		500.00 - 0.08%	92.00 - 0.02%	105.00 - 0.02%		232.33	
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001		10.50	METER
110.00 - 0.03%		200.00 - 0.05%	100.00 - 0.03%	82.00 - 0.02%		127.33	
52504	BB	PEDRO BAY BRIDGE REPLACEMENT		04/04/2001		12.00	METER
100.00 - 0.16%		150.00 - 0.19%	300.00 - 0.34%	112.50 - 0.13%		187.50	
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR		11/14/2001		85.00	METER
100.00 - 0.42%		90.00 - 0.39%	110.00 - 0.41%	137.00 - 0.51%		112.33	
55150	BB	Kodiak Paving Program, 2001		08/29/2001		98.00	METER
140.00 - 0.47%		172.00 - 0.48%	100.00 - 0.27%	100.00 - 0.21%		124.00	
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001		550.00	METER
110.00 - 0.86%		75.67 - 0.64%	80.00 - 0.66%	85.00 - 0.70%		80.22	
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		603.50	METER
85.00 - 0.33%		80.00 - 0.35%	100.00 - 0.41%	92.00 - 0.36%		90.67	
603(17-450) - 450 MM PIPE - 2002 Bid Openings							
55143	BB	Kenai Peninsula Paving Program 2001		01/16/2002		5.00	METER
150.00 - 0.04%		135.00 - 0.03%	110.00 - 0.03%	105.00 - 0.02%		116.67	
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		24.50	METER
140.00 - 0.02%		70.00 - 0.01%	200.00 - 0.03%	130.00 - 0.02%		133.33	
55129	BB	ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE		02/06/2002		27.00	METER
175.00 - 0.60%		120.00 - 0.49%	61.00 - 0.24%	300.00 - 1.10%		160.33	
54982	BB	BYERS LAKE RV DUMP		07/12/2002		42.00	METER
60.00 - 0.51%		69.00 - 0.47%	35.00 - 0.21%	110.00 - 0.64%		71.33	
54433	BB	Seward Highway MP 96 to MP 102, Rebid		11/04/2002		55.50	METER
200.00 - 0.06%		200.00 - 0.06%	110.00 - 0.03%	150.00 - 0.04%		153.33	
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR		09/18/2002		63.00	METER
100.00 - 0.51%		150.00 - 0.71%	120.00 - 0.54%	450.00 - 1.49%		240.00	

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
603(17-450) - 450 MM PIPE - 2002 Bid Openings - (continued)								
53921	BB	PALMER-WASILLA HWY REHAB.			01/11/2002		64.00	METER
140.00 - 0.19%		80.00 - 0.11%		125.00 - 0.15%		77.52 - 0.09%		94.17
55140	BB	Mat-Su Roads Paving & Transfer 2001			02/13/2002		333.00	METER
127.00 - 0.91%		110.00 - 0.77%		120.00 - 0.81%		100.00 - 0.66%		110.00
53834	BB	EAGLE RIVER URBAN REHABILITATION			09/18/2002		336.00	METER
135.00 - 1.29%		150.00 - 1.25%		100.00 - 0.78%		0.00 - 0.00%		125.00
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002		351.00	METER
110.00 - 0.11%		100.00 - 0.10%		250.00 - 0.24%		140.00 - 0.14%		163.33
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		513.00	METER
115.00 - 0.55%		100.00 - 0.40%		126.00 - 0.48%		140.00 - 0.51%		122.00
55019	BB	Talkeetna Spur Road Rehabilitation			06/28/2002		1372.90	METER
85.00 - 2.34%		100.00 - 2.47%		55.00 - 1.34%		105.00 - 2.56%		86.67
603(17-450) - 450 MM PIPE - 2003 Bid Openings								
54203	BB	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003		35.00	METER
165.00 - 0.79%		175.00 - 0.67%		190.00 - 0.67%		150.00 - 0.52%		171.67
54007	BB	SHIP CREEK TRAIL - PHASE II			11/19/2003		66.00	METER
150.00 - 0.38%		250.00 - 0.69%		211.00 - 0.56%		120.00 - 0.32%		193.67
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		697.00	METER
80.00 - 0.57%		125.00 - 0.76%		150.00 - 0.85%		117.00 - 0.61%		130.67
603(17-450) - 450 MM PIPE - 2004 Bid Openings								
54281	A1	C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		7.10	METER
85.00 - 0.00%		240.00 - 0.01%		130.00 - 0.00%		180.00 - 0.00%		183.33
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		275.00	METER
85.00 - 0.10%		150.00 - 0.16%		100.00 - 0.10%		115.00 - 0.11%		121.67
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		445.00	METER
200.00 - 0.33%		160.00 - 0.25%		130.00 - 0.20%		150.00 - 0.23%		146.67
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		630.20	METER
85.00 - 0.22%		240.00 - 0.55%		130.00 - 0.29%		150.00 - 0.29%		173.33
54112	BB	Homer: Barlett/Hohe St. Rehabilitation			10/27/2004		1546.00	METER
100.00 - 6.71%		150.00 - 8.69%		175.00 - 8.48%		150.00 - 7.10%		158.33
603(17-48) - 48 INCH PIPE - 2003 Bid Openings								
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003		975.00	LINEAR FOOT
80.00 - 1.22%		100.00 - 1.46%		85.00 - 1.22%		0.00 - 0.00%		92.50
603(17-60) - 60 INCH PIPE - 2000 Bid Openings								
54134	BB	EXIT GLACIER ROAD MP 3.9 TO MP 8.5			08/30/2000		72.00	LINEAR FOOT
120.00 - 0.38%		75.00 - 0.25%		95.00 - 0.29%		134.46 - 0.41%		101.49
603(17-600) - 600 MM PIPE - 2000 Bid Openings								
54406	BB	MAT-SU GRAVEL ROADS PAVING PROGRAM 2000			06/07/2000		34.00	METER
100.00 - 0.31%		170.00 - 0.48%		150.00 - 0.41%		175.00 - 0.48%		165.00
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000		39.50	METER
150.00 - 0.15%		210.00 - 0.24%		150.00 - 0.17%		280.00 - 0.31%		213.33

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
603(17-600) - 600 MM PIPE - 2000 Bid Openings - (continued)						
52685	BB GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000		47.50	METER
	150.00 - 0.12%	125.00 - 0.11%	250.00 - 0.22%	230.00 - 0.19%	201.67	
51648	BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH		11/22/2000		138.80	METER
	200.00 - 1.75%	154.00 - 1.61%	140.00 - 1.40%	150.00 - 1.47%	148.00	
51204	BB HATCHER PASS ROAD MP 7 TO 14		10/17/2000		533.40	METER
	110.00 - 1.78%	185.00 - 3.31%	170.00 - 2.84%	120.00 - 1.77%	158.33	
54443	BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM		08/11/2000		546.00	METER
	145.00 - 1.66%	100.00 - 1.83%	134.00 - 2.20%	100.00 - 1.58%	111.33	
53344	BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		575.00	METER
	75.00 - 0.43%	90.00 - 0.57%	125.00 - 0.78%	115.00 - 0.68%	110.00	
603(17-600) - 600 MM PIPE - 2001 Bid Openings						
55068	BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001		11/21/2001		23.00	METER
	100.00 - 0.03%	400.00 - 0.16%	102.00 - 0.04%	120.00 - 0.04%	207.33	
53569	BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001		146.20	METER
	150.00 - 0.54%	130.00 - 0.46%	120.00 - 0.42%	94.00 - 0.32%	114.67	
55150	BB Kodiak Paving Program, 2001		08/29/2001		350.00	METER
	150.00 - 1.79%	192.00 - 1.90%	130.00 - 1.24%	120.00 - 0.89%	147.33	
53928	BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S		08/15/2001		416.00	METER
	120.00 - 2.30%	100.00 - 1.95%	70.00 - 1.36%	100.00 - 1.89%	90.00	
52921	BB PALMER-WASILLA EXTENSION		06/06/2001		652.00	METER
	115.00 - 1.07%	99.77 - 0.99%	160.00 - 1.57%	120.00 - 1.17%	126.59	
53989	BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		683.10	METER
	120.00 - 0.53%	100.00 - 0.49%	120.00 - 0.55%	105.00 - 0.47%	108.33	
603(17-600) - 600 MM PIPE - 2002 Bid Openings						
55334	BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		21.10	METER
	140.00 - 0.02%	100.00 - 0.02%	150.00 - 0.02%	190.00 - 0.03%	146.67	
55143	BB Kenai Peninsula Paving Program 2001		01/16/2002		28.00	METER
	165.00 - 0.25%	175.00 - 0.24%	135.00 - 0.17%	130.00 - 0.17%	146.67	
53921	BB PALMER-WASILLA HWY REHAB.		01/11/2002		117.00	METER
	150.00 - 0.37%	92.00 - 0.22%	135.00 - 0.30%	102.17 - 0.23%	109.72	
53834	BB EAGLE RIVER URBAN REHABILITATION		09/18/2002		132.00	METER
	155.00 - 0.58%	200.00 - 0.65%	150.00 - 0.46%	0.00 - 0.00%	175.00	
54433	BB Seward Highway MP 96 to MP 102, Rebid		11/04/2002		192.50	METER
	175.00 - 0.17%	250.00 - 0.25%	115.00 - 0.11%	175.00 - 0.17%	180.00	
55019	BB Talkeetna Spur Road Rehabilitation		06/28/2002		218.20	METER
	120.00 - 0.52%	150.00 - 0.59%	65.00 - 0.25%	110.00 - 0.43%	108.33	
55140	BB Mat-Su Roads Paving & Transfer 2001		02/13/2002		693.00	METER
	160.00 - 2.39%	105.00 - 1.53%	150.00 - 2.10%	125.00 - 1.73%	126.67	
54240	BB C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		739.00	METER
	180.00 - 0.90%	75.00 - 0.33%	150.00 - 0.65%	140.00 - 0.59%	121.67	
55264	BB Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		859.00	METER
	120.00 - 0.28%	135.00 - 0.33%	320.00 - 0.77%	150.00 - 0.36%	201.67	

Project Number and Project Title				Opening Date		Quantity	Pay Unit		
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average	
603(17-600) - 600 MM PIPE - 2002 Bid Openings - (continued)									
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		1017.00	METER	
130.00 - 1.24%		110.00 - 0.88%		144.00 - 1.09%		160.00 - 1.16%		138.00	
603(17-600) - 600 MM PIPE - 2003 Bid Openings									
54007	BB	SHIP CREEK TRAIL - PHASE II			11/19/2003		3.50	METER	
250.00 - 0.03%		250.00 - 0.04%		400.00 - 0.06%		200.00 - 0.03%		283.33	
54203	BB	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003		13.50	METER	
185.00 - 0.34%		185.00 - 0.27%		195.00 - 0.26%		200.00 - 0.27%		193.33	
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		607.00	METER	
115.00 - 0.72%		150.00 - 0.79%		160.00 - 0.79%		209.00 - 0.96%		173.00	
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003		732.00	METER	
120.00 - 2.17%		151.62 - 2.70%		220.00 - 3.81%		170.00 - 2.91%		180.54	
603(17-600) - 600 MM PIPE - 2004 Bid Openings									
54281	A1	C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		49.70	METER	
120.00 - 0.02%		300.00 - 0.05%		140.00 - 0.02%		200.00 - 0.03%		213.33	
54112	BB	Homer: Barlett/Hohe St. Rehabilitation			10/27/2004		255.00	METER	
200.00 - 2.21%		160.00 - 1.53%		200.00 - 1.60%		150.00 - 1.17%		170.00	
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		279.00	METER	
250.00 - 0.26%		190.00 - 0.19%		160.00 - 0.15%		200.00 - 0.19%		183.33	
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		450.00	METER	
120.00 - 0.22%		300.00 - 0.49%		140.00 - 0.22%		210.00 - 0.29%		216.67	
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		1140.00	METER	
120.00 - 0.57%		200.00 - 0.88%		110.00 - 0.46%		200.00 - 0.79%		170.00	
603(17-750) - 750 MM PIPE - 2000 Bid Openings									
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM			08/11/2000		66.00	METER	
160.00 - 0.22%		150.00 - 0.33%		180.00 - 0.36%		200.00 - 0.38%		176.67	
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		320.00	METER	
115.00 - 0.37%		107.00 - 0.38%		150.00 - 0.52%		135.00 - 0.44%		130.67	
603(17-750) - 750 MM PIPE - 2001 Bid Openings									
55150	BB	Kodiak Paving Program, 2001			08/29/2001		82.00	METER	
175.00 - 0.49%		193.00 - 0.45%		170.00 - 0.38%		150.00 - 0.26%		171.00	
603(17-750) - 750 MM PIPE - 2002 Bid Openings									
55019	BB	Talkeetna Spur Road Rehabilitation			06/28/2002		6.50	METER	
225.00 - 0.03%		200.00 - 0.02%		95.00 - 0.01%		225.00 - 0.03%		173.33	
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		460.00	METER	
145.00 - 0.63%		120.00 - 0.43%		165.00 - 0.57%		220.00 - 0.72%		168.33	
603(17-750) - 750 MM PIPE - 2003 Bid Openings									
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		22.00	METER	
150.00 - 0.03%		200.00 - 0.04%		200.00 - 0.04%		248.00 - 0.04%		216.00	
603(17-900) - 900 MM PIPE - 2000 Bid Openings									
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000		8.00	METER	
250.00 - 0.05%		400.00 - 0.09%		400.00 - 0.09%		350.00 - 0.08%		383.33	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
603(17-900) - 900 MM PIPE - 2000 Bid Openings - (continued)							
54406	BB	MAT-SU GRAVEL ROADS PAVING PROGRAM 2000		06/07/2000		18.00	METER
125.00 - 0.20%		210.00 - 0.31%	150.00 - 0.22%	200.00 - 0.29%		186.67	
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		48.00	METER
130.00 - 0.06%		152.00 - 0.08%	240.00 - 0.12%	160.00 - 0.08%		184.00	
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM		08/11/2000		105.00	METER
175.00 - 0.39%		162.00 - 0.57%	206.00 - 0.65%	250.00 - 0.76%		206.00	
51204	BB	HATCHER PASS ROAD MP 7 TO 14		10/17/2000		184.20	METER
180.00 - 1.01%		220.00 - 1.36%	190.00 - 1.10%	160.00 - 0.81%		190.00	
603(17-900) - 900 MM PIPE - 2001 Bid Openings							
53928	BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S		08/15/2001		9.40	METER
180.00 - 0.08%		200.00 - 0.09%	140.00 - 0.06%	300.00 - 0.13%		213.33	
55150	BB	Kodiak Paving Program, 2001		08/29/2001		65.00	METER
200.00 - 0.44%		297.00 - 0.55%	190.00 - 0.34%	200.00 - 0.28%		229.00	
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001		311.00	METER
130.00 - 1.47%		160.00 - 1.60%	225.00 - 2.13%	180.00 - 1.60%		188.33	
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		432.50	METER
180.00 - 0.50%		150.00 - 0.47%	150.00 - 0.44%	160.00 - 0.45%		153.33	
603(17-900) - 900 MM PIPE - 2002 Bid Openings							
55019	BB	Talkeetna Spur Road Rehabilitation		06/28/2002		11.50	METER
250.00 - 0.06%		300.00 - 0.06%	100.00 - 0.02%	250.00 - 0.05%		216.67	
55143	BB	Kenai Peninsula Paving Program 2001		01/16/2002		13.00	METER
250.00 - 0.18%		275.00 - 0.18%	180.00 - 0.11%	170.00 - 0.10%		208.33	
54433	BB	Seward Highway MP 96 to MP 102, Rebid		11/04/2002		34.80	METER
200.00 - 0.04%		300.00 - 0.05%	140.00 - 0.02%	200.00 - 0.03%		213.33	
55140	BB	Mat-Su Roads Paving & Transfer 2001		02/13/2002		82.00	METER
160.00 - 0.28%		150.00 - 0.26%	200.00 - 0.33%	200.00 - 0.33%		183.33	
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		90.00	EACH
200.00 - 0.12%		100.00 - 0.05%	250.00 - 0.13%	210.00 - 0.11%		186.67	
53834	BB	EAGLE RIVER URBAN REHABILITATION		09/18/2002		111.00	METER
195.00 - 0.62%		220.00 - 0.60%	200.00 - 0.52%	0.00 - 0.00%		210.00	
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		356.00	METER
190.00 - 0.19%		165.00 - 0.17%	430.00 - 0.43%	205.00 - 0.20%		266.67	
603(17-900) - 900 MM PIPE - 2003 Bid Openings							
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003		12.50	METER
250.00 - 0.12%		250.00 - 0.13%	525.00 - 0.26%	250.00 - 0.13%		341.67	
54203	BB	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii		12/17/2003		18.00	METER
250.00 - 0.61%		250.00 - 0.49%	300.00 - 0.54%	300.00 - 0.54%		283.33	
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		544.00	METER
180.00 - 1.00%		250.00 - 1.18%	240.00 - 1.06%	457.00 - 1.87%		315.67	
603(17-900) - 900 MM PIPE - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		135.00	METER
160.00 - 0.09%		400.00 - 0.21%	150.00 - 0.07%	235.00 - 0.11%		261.67	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
603(17-900) - 900 MM PIPE - 2004 Bid Openings - (continued)						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	309.10	METER	
160.00 - 0.21%	350.00 - 0.39%	210.00 - 0.23%	250.00 - 0.24%	270.00		
603(171050) - 1050 MM PIPE - 2002 Bid Openings						
55140 BB Mat-Su Roads Paving & Transfer 2001			02/13/2002	108.00	METER	
300.00 - 0.70%	245.00 - 0.56%	250.00 - 0.55%	275.00 - 0.59%	256.67		
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	232.00	METER	
180.00 - 0.39%	170.00 - 0.31%	200.00 - 0.35%	260.00 - 0.43%	210.00		
603(171200) - 1200 MM PIPE - 2000 Bid Openings						
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000	1.50	METER	
500.00 - 0.02%	1200.00 - 0.05%	1000.00 - 0.04%	2250.00 - 0.09%	1483.33		
51204 BB HATCHER PASS ROAD MP 7 TO 14			10/17/2000	46.90	METER	
350.00 - 0.50%	320.00 - 0.50%	350.00 - 0.52%	225.00 - 0.29%	298.33		
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000	56.00	METER	
225.00 - 0.21%	160.00 - 0.17%	140.00 - 0.15%	250.00 - 0.24%	183.33		
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	365.50	METER	
195.00 - 0.72%	265.00 - 1.07%	340.00 - 1.34%	170.00 - 0.64%	258.33		
603(171200) - 1200 MM PIPE - 2001 Bid Openings						
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001	4.70	METER	
250.00 - 0.05%	600.00 - 0.13%	250.00 - 0.05%	1000.00 - 0.21%	616.67		
55150 BB Kodiak Paving Program, 2001			08/29/2001	81.00	METER	
400.00 - 1.10%	560.00 - 1.28%	230.00 - 0.51%	500.00 - 0.86%	430.00		
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	219.00	METER	
175.00 - 0.55%	149.56 - 0.50%	120.00 - 0.40%	200.00 - 0.66%	156.52		
603(171200) - 1200 MM PIPE - 2002 Bid Openings						
55140 BB Mat-Su Roads Paving & Transfer 2001			02/13/2002	12.00	METER	
600.00 - 0.16%	650.00 - 0.16%	1000.00 - 0.24%	600.00 - 0.14%	750.00		
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	30.00	METER	
325.00 - 0.03%	300.00 - 0.03%	530.00 - 0.04%	250.00 - 0.02%	360.00		
603(171200) - 1200 MM PIPE - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	126.00	METER	
230.00 - 0.30%	300.00 - 0.33%	255.00 - 0.26%	820.00 - 0.78%	458.33		
603(171200) - 1200 MM PIPE - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	1020.40	METER	
260.00 - 1.10%	400.00 - 1.48%	230.00 - 0.82%	400.00 - 1.27%	343.33		
603(171350) - 1350 MM PIPE - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	86.60	METER	
300.00 - 0.11%	500.00 - 0.16%	270.00 - 0.08%	500.00 - 0.14%	423.33		
603(171500) - 1500 MM PIPE - 2002 Bid Openings						
55140 BB Mat-Su Roads Paving & Transfer 2001			02/13/2002	8.00	METER	
650.00 - 0.11%	725.00 - 0.12%	1200.00 - 0.19%	550.00 - 0.09%	825.00		
603(171525) - 1525 MM PIPE - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	174.00	METER	
300.00 - 0.53%	600.00 - 0.91%	275.00 - 0.39%	1100.00 - 1.44%	658.33		

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
603(171650) - 1650 MM PIPE - 2000 Bid Openings						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	92.50	METER	
280.00 - 0.26%	315.00 - 0.32%	313.00 - 0.31%	300.00 - 0.28%	309.33		
603(17A) - ROOF DRAIN CONNECTION - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	ALL REQUIRED	LUMP SUM	
5000.00 - 0.05%	5000.00 - 0.04%	10000.00 - 0.07%	4000.00 - 0.03%			
603(19) - 1676 MM X 1295 MM PIPE ARCH - 2002 Bid Openings						
55140 BB Mat-Su Roads Paving & Transfer 2001			02/13/2002	15.20	METER	
550.00 - 0.18%	400.00 - 0.13%	1200.00 - 0.37%	550.00 - 0.17%	716.67		
603(19) - 2430 MM X 1650 MM PIPE ARCH - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	53.00	METER	
580.00 - 0.31%	800.00 - 0.37%	1200.00 - 0.52%	1300.00 - 0.52%	1100.00		
603(19-1) - 1850 MM X 1400 MM PIPE ARCH - 2000 Bid Openings						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	23.50	METER	
280.00 - 0.07%	400.00 - 0.10%	550.00 - 0.14%	430.00 - 0.10%	460.00		
603(19-66) - 66 INCH PIPE ARCH - 2000 Bid Openings						
54106 BB Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000	66.00	LINEAR FOOT	
150.00 - 0.68%	120.00 - 0.50%	150.00 - 0.54%	0.00 - 0.00%	135.00		
603(19-700) - 700 MM X 500 MM PIPE ARCH - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003	537.00	METER	
120.00 - 1.59%	150.35 - 1.96%	160.00 - 2.03%	170.00 - 2.14%	160.12		
603(20-12) - END SECTION FOR 12 INCH PIPE - 2000 Bid Openings						
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000	2.00	EACH	
200.00 - 0.08%	300.00 - 0.09%	200.00 - 0.06%	225.00 - 0.07%	241.67		
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000	12.00	EACH	
150.00 - 0.11%	43.08 - 0.05%	200.00 - 0.21%	130.00 - 0.13%	124.36		
603(20-12) - END SECTION FOR 12 INCH PIPE - 2001 Bid Openings						
54043 BB HSIP			11/07/2001	1.00	EACH	
120.00 - 0.01%	300.00 - 0.02%	300.00 - 0.02%	200.00 - 0.01%	266.67		
603(20-120) - END SECTION FOR 1200 MM PIPE - 2000 Bid Openings						
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000	3.00	EACH	
500.00 - 0.03%	500.00 - 0.03%	650.00 - 0.04%	600.00 - 0.03%	583.33		
603(20-120) - END SECTION FOR 1200 MM PIPE - 2001 Bid Openings						
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001	2.00	EACH	
600.00 - 0.06%	750.00 - 0.07%	520.00 - 0.05%	1000.00 - 0.09%	756.67		
603(20-18) - END SECTION FOR 18 INCH PIPE - 2000 Bid Openings						
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000	3.00	EACH	
225.00 - 0.14%	400.00 - 0.18%	250.00 - 0.11%	250.00 - 0.11%	300.00		
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000	6.00	EACH	
200.00 - 0.07%	67.62 - 0.04%	200.00 - 0.11%	200.00 - 0.10%	155.87		
603(20-18) - END SECTION FOR 18 INCH PIPE - 2002 Bid Openings						
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002	6.00	EACH	
250.00 - 0.04%	200.00 - 0.03%	300.00 - 0.05%	0.00 - 0.00%	250.00		

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
603(20-18) - END SECTION FOR 18 INCH PIPE - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	3.00	EACH	
280.00 - 0.01%	300.00 - 0.01%	75.00 - 0.00%	200.00 - 0.01%	191.67		
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003	3.00	EACH	
125.00 - 0.01%	500.00 - 0.02%	300.00 - 0.01%	0.00 - 0.00%	400.00		
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003	12.00	EACH	
250.00 - 0.18%	400.00 - 0.30%	200.00 - 0.13%	350.00 - 0.23%	316.67		
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003	13.00	EACH	
250.00 - 0.10%	200.00 - 0.09%	250.00 - 0.12%	250.00 - 0.10%	233.33		
603(20-18) - END SECTION FOR 18 INCH PIPE - 2004 Bid Openings						
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004	3.00	EACH	
225.00 - 0.01%	300.00 - 0.01%	250.00 - 0.01%	150.00 - 0.00%	233.33		
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	5.00	EACH	
200.00 - 0.09%	300.00 - 0.14%	400.00 - 0.19%	110.00 - 0.05%	270.00		
56567 BB North Kenai Spur MP 22.0 - 29.7			12/01/2004	220.00	EACH	
300.00 - 0.91%	250.00 - 0.87%	200.00 - 0.66%	350.00 - 1.00%	266.67		
603(20-24) - END SECTION FOR 24 INCH PIPE - 2000 Bid Openings						
54134 BB EXIT GLACIER ROAD MP 3.9 TO MP 8.5			08/30/2000	14.00	EACH	
250.00 - 0.15%	275.00 - 0.18%	110.00 - 0.07%	179.04 - 0.10%	188.01		
54106 BB Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000	18.00	EACH	
200.00 - 0.25%	200.00 - 0.23%	200.00 - 0.19%	0.00 - 0.00%	200.00		
603(20-24) - END SECTION FOR 24 INCH PIPE - 2001 Bid Openings						
54043 BB HSIP			11/07/2001	6.00	EACH	
195.00 - 0.10%	400.00 - 0.19%	400.00 - 0.16%	400.00 - 0.15%	400.00		
603(20-24) - END SECTION FOR 24 INCH PIPE - 2002 Bid Openings						
53931 BB Iliamna/Newhalen Rd.s Surface Treatment			09/13/2002	10.00	EACH	
300.00 - 0.08%	400.00 - 0.18%	350.00 - 0.14%	200.00 - 0.06%	316.67		
603(20-24) - END SECTION FOR 24 INCH PIPE - 2003 Bid Openings						
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION			06/06/2003	2.00	EACH	
100.00 - 0.02%	130.00 - 0.03%	100.00 - 0.02%	300.00 - 0.05%	176.67		
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003	3.00	EACH	
280.00 - 0.01%	1000.00 - 0.04%	350.00 - 0.02%	0.00 - 0.00%	675.00		
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	4.00	EACH	
375.00 - 0.01%	500.00 - 0.02%	95.00 - 0.00%	210.00 - 0.01%	268.33		
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003	4.00	EACH	
275.00 - 0.07%	450.00 - 0.11%	250.00 - 0.06%	375.00 - 0.08%	358.33		
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003	8.00	EACH	
280.00 - 0.07%	350.00 - 0.10%	275.00 - 0.08%	300.00 - 0.08%	308.33		
55579 BB Eklutna Lake Road			02/26/2003	68.00	EACH	
150.00 - 0.40%	250.00 - 0.53%	215.00 - 0.43%	200.00 - 0.38%	221.67		
603(20-24) - END SECTION FOR 24 INCH PIPE - 2004 Bid Openings						
56886 BB Seward Meridian at Bogard Rd. Int. Imp.			06/11/2004	10.00	EACH	
215.00 - 0.20%	222.00 - 0.28%	300.00 - 0.37%	300.00 - 0.34%	274.00		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
603(20-24) - END SECTION FOR 24 INCH PIPE - 2004 Bid Openings - (continued)						
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation			12/08/2004		15.00	EACH
235.00 - 0.15%	500.00 - 0.29%	230.00 - 0.13%	300.00 - 0.16%	343.33		
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI			05/26/2004		28.00	EACH
400.00 - 0.77%	125.00 - 0.18%	0.00 - 0.00%	0.00 - 0.00%	125.00		
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd			04/14/2004		38.00	EACH
385.00 - 0.41%	210.00 - 0.28%	275.00 - 0.32%	200.00 - 0.23%	228.33		
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004		75.00	EACH
200.00 - 0.16%	400.00 - 0.29%	300.00 - 0.21%	150.00 - 0.10%	283.33		
56567 BB North Kenai Spur MP 22.0 - 29.7			12/01/2004		79.00	EACH
310.00 - 0.34%	300.00 - 0.38%	250.00 - 0.30%	440.00 - 0.45%	330.00		
603(20-30) - END SECTION FOR 30 INCH PIPE - 2000 Bid Openings						
54134 BB EXIT GLACIER ROAD MP 3.9 TO MP 8.5			08/30/2000		7.00	EACH
300.00 - 0.09%	375.00 - 0.12%	265.00 - 0.08%	389.40 - 0.11%	343.13		
603(20-30) - END SECTION FOR 30 INCH PIPE - 2003 Bid Openings						
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003		1.00	EACH
300.00 - 0.02%	600.00 - 0.04%	450.00 - 0.03%	400.00 - 0.02%	483.33		
603(20-30) - END SECTION FOR 30 INCH PIPE - 2004 Bid Openings						
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004		2.00	EACH
500.00 - 0.01%	700.00 - 0.01%	650.00 - 0.01%	400.00 - 0.01%	583.33		
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation			12/08/2004		128.00	EACH
600.00 - 3.34%	600.00 - 2.99%	315.00 - 1.54%	500.00 - 2.25%	471.67		
603(20-300) - END SECTION FOR 300 MM PIPE - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		7.00	EACH
150.00 - 0.01%	250.00 - 0.02%	112.00 - 0.01%	160.00 - 0.01%	174.00		
603(20-300) - END SECTION FOR 300 MM PIPE - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002		1.00	EACH
200.00 - 0.01%	200.00 - 0.01%	200.00 - 0.00%	100.00 - 0.00%	166.67		
603(20-300) - END SECTION FOR 300 MM PIPE - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003		12.00	EACH
300.00 - 0.49%	300.00 - 0.39%	370.00 - 0.44%	200.00 - 0.24%	290.00		
603(20-36) - END SECTION FOR 36 INCH PIPE - 2000 Bid Openings						
54134 BB EXIT GLACIER ROAD MP 3.9 TO MP 8.5			08/30/2000		4.00	EACH
350.00 - 0.06%	400.00 - 0.07%	235.00 - 0.04%	403.70 - 0.07%	346.23		
54106 BB Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000		8.00	EACH
500.00 - 0.27%	400.00 - 0.20%	450.00 - 0.19%	0.00 - 0.00%	425.00		
603(20-36) - END SECTION FOR 36 INCH PIPE - 2003 Bid Openings						
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003		1.00	EACH
350.00 - 0.01%	2000.00 - 0.03%	750.00 - 0.01%	0.00 - 0.00%	1375.00		
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003		2.00	EACH
400.00 - 0.01%	1500.00 - 0.03%	150.00 - 0.00%	440.00 - 0.01%	696.67		
55579 BB Eklutna Lake Road			02/26/2003		4.00	EACH
400.00 - 0.06%	500.00 - 0.06%	525.00 - 0.06%	300.00 - 0.03%	441.67		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
603(20-36) - END SECTION FOR 36 INCH PIPE - 2004 Bid Openings							
56567	BB North Kenai Spur MP 22.0 - 29.7			12/01/2004		2.00	EACH
	500.00 - 0.01%	700.00 - 0.02%	1000.00 - 0.03%	825.00 - 0.02%		841.67	
55004	BB Seward: Nash Rd. MP 0-5.3 Rehabilitation			12/08/2004		2.00	EACH
	572.00 - 0.05%	1000.00 - 0.08%	580.00 - 0.04%	660.00 - 0.05%		746.67	
56551	BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004		6.00	EACH
	525.00 - 0.03%	900.00 - 0.05%	600.00 - 0.03%	500.00 - 0.03%		666.67	
56571	BB Old Glenn Hwy: Glenn Hwy to Plumley Rd			04/14/2004		10.00	EACH
	435.00 - 0.12%	450.00 - 0.16%	450.00 - 0.14%	450.00 - 0.13%		450.00	
603(20-375) - END SECTION FOR 375 MM PIPE - 2003 Bid Openings							
54117	BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003		1.00	EACH
	200.00 - 0.00%	150.00 - 0.00%	100.00 - 0.00%	0.00 - 0.00%		125.00	
603(20-400) - END SECTION FOR 400 MM PIPE - 2004 Bid Openings							
52474	BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		1.00	EACH
	125.00 - 0.00%	200.00 - 0.00%	250.00 - 0.00%	235.00 - 0.00%		228.33	
603(20-450) - END SECTION FOR 450 MM PIPE - 2000 Bid Openings							
54406	BB MAT-SU GRAVEL ROADS PAVING PROGRAM 2000			06/07/2000		4.00	EACH
	450.00 - 0.16%	110.00 - 0.04%	72.00 - 0.02%	165.00 - 0.05%		115.67	
54294	BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000		6.00	EACH
	200.00 - 0.03%	175.00 - 0.03%	200.00 - 0.03%	150.00 - 0.02%		175.00	
53344	BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		6.00	EACH
	150.00 - 0.01%	165.00 - 0.01%	140.00 - 0.01%	100.00 - 0.01%		135.00	
51204	BB HATCHER PASS ROAD MP 7 TO 14			10/17/2000		6.00	EACH
	160.00 - 0.03%	150.00 - 0.03%	100.00 - 0.02%	100.00 - 0.02%		116.67	
51648	BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000		13.00	EACH
	325.00 - 0.27%	334.00 - 0.33%	160.00 - 0.15%	100.00 - 0.09%		198.00	
54000	BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		42.00	EACH
	200.00 - 0.07%	280.00 - 0.12%	112.00 - 0.04%	200.00 - 0.08%		197.33	
52685	BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000		98.00	EACH
	200.00 - 0.33%	125.00 - 0.23%	154.00 - 0.28%	90.00 - 0.15%		123.00	
603(20-450) - END SECTION FOR 450 MM PIPE - 2001 Bid Openings							
53569	BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001		1.00	EACH
	110.00 - 0.00%	500.00 - 0.01%	80.00 - 0.00%	119.00 - 0.00%		233.00	
52504	BB PEDRO BAY BRIDGE REPLACEMENT			04/04/2001		2.00	EACH
	100.00 - 0.03%	750.00 - 0.16%	300.00 - 0.06%	600.00 - 0.11%		550.00	
52520	BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001		16.00	EACH
	150.00 - 0.12%	230.00 - 0.19%	80.00 - 0.06%	383.00 - 0.27%		231.00	
52921	BB PALMER-WASILLA EXTENSION			06/06/2001		45.00	EACH
	185.00 - 0.12%	138.70 - 0.10%	150.00 - 0.10%	120.00 - 0.08%		136.23	
53989	BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001		82.00	EACH
	150.00 - 0.08%	200.00 - 0.12%	100.00 - 0.06%	130.00 - 0.07%		143.33	
603(20-450) - END SECTION FOR 450 MM PIPE - 2002 Bid Openings							
55143	BB Kenai Peninsula Paving Program 2001			01/16/2002		2.00	EACH
	300.00 - 0.03%	150.00 - 0.01%	170.00 - 0.02%	160.00 - 0.01%		160.00	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
603(20-450) - END SECTION FOR 450 MM PIPE - 2002 Bid Openings - (continued)						
55140 BB Mat-Su Roads Paving & Transfer 2001			02/13/2002		3.00	EACH
150.00 - 0.01%	165.00 - 0.01%	300.00 - 0.02%	110.00 - 0.01%		191.67	
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002		3.00	EACH
200.00 - 0.02%	300.00 - 0.02%	250.00 - 0.02%	110.00 - 0.01%		220.00	
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE			02/06/2002		6.00	EACH
180.00 - 0.14%	220.00 - 0.20%	99.00 - 0.09%	500.00 - 0.41%		273.00	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		8.00	EACH
150.00 - 0.01%	170.00 - 0.01%	280.00 - 0.02%	75.00 - 0.00%		175.00	
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002		12.00	EACH
280.00 - 0.10%	300.00 - 0.09%	175.00 - 0.05%	0.00 - 0.00%		237.50	
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002		14.00	EACH
200.00 - 0.22%	80.00 - 0.08%	230.00 - 0.23%	500.00 - 0.37%		270.00	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002		44.00	EACH
136.00 - 0.02%	150.00 - 0.02%	500.00 - 0.06%	70.00 - 0.01%		240.00	
603(20-450) - END SECTION FOR 450 MM PIPE - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003		2.00	EACH
225.00 - 0.01%	200.00 - 0.01%	100.00 - 0.00%	0.00 - 0.00%		150.00	
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003		3.00	EACH
400.00 - 0.16%	350.00 - 0.11%	440.00 - 0.13%	250.00 - 0.07%		346.67	
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003		11.00	EACH
250.00 - 0.11%	250.00 - 0.11%	630.00 - 0.28%	125.00 - 0.06%		335.00	
603(20-450) - END SECTION FOR 450 MM PIPE - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		2.00	EACH
125.00 - 0.00%	300.00 - 0.00%	400.00 - 0.00%	200.00 - 0.00%		300.00	
54281 A1 C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		2.00	EACH
125.00 - 0.00%	300.00 - 0.00%	400.00 - 0.00%	150.00 - 0.00%		283.33	
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		31.00	EACH
300.00 - 0.03%	350.00 - 0.04%	250.00 - 0.03%	300.00 - 0.03%		300.00	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		37.00	EACH
125.00 - 0.02%	225.00 - 0.03%	250.00 - 0.03%	250.00 - 0.03%		241.67	
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004		42.00	EACH
100.00 - 0.18%	300.00 - 0.47%	400.00 - 0.53%	210.00 - 0.27%		303.33	
603(20-600) - END SECTION FOR 600 MM PIPE - 2000 Bid Openings						
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000		2.00	EACH
250.00 - 0.01%	300.00 - 0.02%	300.00 - 0.02%	225.00 - 0.01%		275.00	
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		2.00	EACH
160.00 - 0.00%	260.00 - 0.01%	170.00 - 0.00%	135.00 - 0.00%		188.33	
54406 BB MAT-SU GRAVEL ROADS PAVING PROGRAM 2000			06/07/2000		4.00	EACH
300.00 - 0.11%	200.00 - 0.07%	100.00 - 0.03%	250.00 - 0.08%		183.33	
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000		5.00	EACH
350.00 - 0.03%	200.00 - 0.02%	310.00 - 0.03%	150.00 - 0.01%		220.00	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
603(20-600) - END SECTION FOR 600 MM PIPE - 2000 Bid Openings - (continued)							
51648	BB	MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH		11/22/2000		9.00	EACH
325.00 - 0.18%		447.00 - 0.30%	200.00 - 0.13%	150.00 - 0.10%		265.67	
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		17.00	EACH
225.00 - 0.03%		312.00 - 0.05%	137.00 - 0.02%	260.00 - 0.04%		236.33	
51204	BB	HATCHER PASS ROAD MP 7 TO 14		10/17/2000		75.00	EACH
180.00 - 0.41%		180.00 - 0.45%	150.00 - 0.35%	150.00 - 0.31%		160.00	
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM		08/11/2000		96.00	EACH
200.00 - 0.40%		235.00 - 0.75%	107.00 - 0.31%	100.00 - 0.28%		147.33	
603(20-600) - END SECTION FOR 600 MM PIPE - 2001 Bid Openings							
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		1.00	EACH
300.00 - 0.00%		300.00 - 0.00%	280.00 - 0.00%	200.00 - 0.00%		260.00	
55068	BB	SEWARD HWY RUT & FROST HEAVE REPAIR 2001		11/21/2001		4.00	EACH
210.00 - 0.01%		1000.00 - 0.07%	245.00 - 0.02%	200.00 - 0.01%		481.67	
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001		8.00	EACH
150.00 - 0.03%		400.00 - 0.08%	100.00 - 0.02%	144.00 - 0.03%		214.67	
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001		13.00	EACH
185.00 - 0.03%		182.66 - 0.04%	175.00 - 0.03%	300.00 - 0.06%		219.22	
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		48.00	EACH
200.00 - 0.06%		250.00 - 0.09%	150.00 - 0.05%	165.00 - 0.05%		188.33	
55150	BB	Kodiak Paving Program, 2001		08/29/2001		49.00	EACH
225.00 - 0.38%		94.00 - 0.13%	210.00 - 0.28%	100.00 - 0.10%		134.67	
53928	BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S		08/15/2001		55.00	EACH
265.00 - 0.67%		200.00 - 0.51%	140.00 - 0.36%	100.00 - 0.25%		146.67	
603(20-600) - END SECTION FOR 600 MM PIPE - 2002 Bid Openings							
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING		06/19/2002		2.00	EACH
300.00 - 0.02%		300.00 - 0.02%	375.00 - 0.02%	150.00 - 0.01%		275.00	
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		3.00	EACH
200.00 - 0.01%		300.00 - 0.01%	315.00 - 0.01%	125.00 - 0.00%		246.67	
55143	BB	Kenai Peninsula Paving Program 2001		01/16/2002		4.00	EACH
200.00 - 0.04%		250.00 - 0.05%	170.00 - 0.03%	160.00 - 0.03%		193.33	
53921	BB	PALMER-WASILLA HWY REHAB.		01/11/2002		12.00	EACH
200.00 - 0.05%		130.00 - 0.03%	225.00 - 0.05%	109.97 - 0.03%		154.99	
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		14.00	EACH
230.00 - 0.02%		400.00 - 0.03%	500.00 - 0.04%	170.00 - 0.01%		356.67	
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		32.00	EACH
170.00 - 0.02%		300.00 - 0.03%	750.00 - 0.07%	100.00 - 0.01%		383.33	
54433	BB	Seward Highway MP 96 to MP 102, Rebid		11/04/2002		53.00	EACH
350.00 - 0.10%		400.00 - 0.11%	350.00 - 0.09%	200.00 - 0.05%		316.67	
55140	BB	Mat-Su Roads Paving & Transfer 2001		02/13/2002		117.00	EACH
150.00 - 0.38%		200.00 - 0.49%	150.00 - 0.35%	150.00 - 0.35%		166.67	
603(20-600) - END SECTION FOR 600 MM PIPE - 2003 Bid Openings							
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003		1.00	EACH
500.00 - 0.02%		260.00 - 0.01%	680.00 - 0.03%	180.00 - 0.01%		373.33	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer	Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
603(20-600) - END SECTION FOR 600 MM PIPE - 2003 Bid Openings - (continued)						
54203	BB	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii	12/17/2003		2.00	EACH
		500.00 - 0.14%	375.00 - 0.08%	500.00 - 0.10%	600.00 - 0.12%	491.67
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003		7.00	EACH
		200.00 - 0.01%	600.00 - 0.04%	100.00 - 0.01%	240.00 - 0.01%	313.33
603(20-600) - END SECTION FOR 600 MM PIPE - 2004 Bid Openings						
54281	A1	C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004		14.00	EACH
		200.00 - 0.01%	400.00 - 0.02%	450.00 - 0.02%	175.00 - 0.01%	341.67
56830	BB	Sterling Highway: Soldotna Urban	10/08/2004		22.00	EACH
		400.00 - 0.03%	450.00 - 0.03%	300.00 - 0.02%	400.00 - 0.03%	383.33
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004		35.00	EACH
		200.00 - 0.03%	400.00 - 0.05%	450.00 - 0.06%	200.00 - 0.02%	350.00
54112	BB	Homer: Barlett/Hohe St. Rehabilitation	10/27/2004		38.00	EACH
		200.00 - 0.33%	400.00 - 0.57%	500.00 - 0.60%	270.00 - 0.31%	390.00
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004		99.00	EACH
		200.00 - 0.08%	300.00 - 0.11%	300.00 - 0.11%	315.00 - 0.11%	305.00
603(20-700) - END SECTION FOR 700 MM X 500 MM PIPE ARCH - 2003 Bid Openings						
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003		102.00	EACH
		300.00 - 0.76%	254.02 - 0.63%	240.00 - 0.58%	300.00 - 0.72%	264.67
603(20-750) - END SECTION FOR 750 MM PIPE - 2000 Bid Openings						
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN	09/13/2000		4.00	EACH
		200.00 - 0.01%	365.00 - 0.02%	360.00 - 0.02%	235.00 - 0.01%	320.00
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM	08/11/2000		12.00	EACH
		290.00 - 0.07%	400.00 - 0.16%	270.00 - 0.10%	300.00 - 0.10%	323.33
603(20-750) - END SECTION FOR 750 MM PIPE - 2001 Bid Openings						
55150	BB	Kodiak Paving Program, 2001	08/29/2001		10.00	EACH
		350.00 - 0.12%	193.00 - 0.05%	500.00 - 0.14%	200.00 - 0.04%	297.67
603(20-750) - END SECTION FOR 750 MM PIPE - 2003 Bid Openings						
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003		1.00	EACH
		300.00 - 0.00%	750.00 - 0.01%	200.00 - 0.00%	425.00 - 0.00%	458.33
603(20-900) - END SECTION FOR 900 MM PIPE - 2000 Bid Openings						
54406	BB	MAT-SU GRAVEL ROADS PAVING PROGRAM 2000	06/07/2000		2.00	EACH
		350.00 - 0.06%	350.00 - 0.06%	250.00 - 0.04%	500.00 - 0.08%	366.67
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM	08/11/2000		11.00	EACH
		380.00 - 0.09%	550.00 - 0.20%	325.00 - 0.11%	500.00 - 0.16%	458.33
51204	BB	HATCHER PASS ROAD MP 7 TO 14	10/17/2000		21.00	EACH
		310.00 - 0.20%	330.00 - 0.23%	350.00 - 0.23%	300.00 - 0.17%	326.67
603(20-900) - END SECTION FOR 900 MM PIPE - 2001 Bid Openings						
53928	BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001		4.00	EACH
		400.00 - 0.07%	500.00 - 0.09%	260.00 - 0.05%	500.00 - 0.09%	420.00
55150	BB	Kodiak Paving Program, 2001	08/29/2001		8.00	EACH
		400.00 - 0.11%	256.00 - 0.06%	350.00 - 0.08%	1000.00 - 0.17%	535.33

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est.	% of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
603(20-900) - END SECTION FOR 900 MM PIPE - 2001 Bid Openings - (continued)						
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001	12.00	EACH
	350.00 - 0.03%	400.00 - 0.03%	500.00 - 0.04%	370.00 - 0.03%	423.33	
603(20-900) - END SECTION FOR 900 MM PIPE - 2002 Bid Openings						
55143	BB	Kenai Peninsula Paving Program 2001		01/16/2002	2.00	EACH
	370.00 - 0.04%	400.00 - 0.04%	400.00 - 0.04%	360.00 - 0.03%	386.67	
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002	2.00	EACH
	280.00 - 0.00%	550.00 - 0.01%	1000.00 - 0.01%	450.00 - 0.01%	666.67	
55140	BB	Mat-Su Roads Paving & Transfer 2001		02/13/2002	10.00	EACH
	400.00 - 0.09%	400.00 - 0.08%	500.00 - 0.10%	400.00 - 0.08%	433.33	
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002	10.00	EACH
	375.00 - 0.01%	600.00 - 0.02%	1325.00 - 0.04%	300.00 - 0.01%	741.67	
54433	BB	Seward Highway MP 96 to MP 102, Rebid		11/04/2002	11.00	EACH
	450.00 - 0.03%	500.00 - 0.03%	500.00 - 0.03%	400.00 - 0.02%	466.67	
603(20-900) - END SECTION FOR 900 MM PIPE - 2003 Bid Openings						
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003	2.00	EACH
	700.00 - 0.05%	500.00 - 0.04%	830.00 - 0.07%	400.00 - 0.03%	576.67	
54203	BB	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii		12/17/2003	2.00	EACH
	650.00 - 0.18%	400.00 - 0.09%	700.00 - 0.14%	600.00 - 0.12%	566.67	
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003	10.00	EACH
	400.00 - 0.04%	900.00 - 0.08%	200.00 - 0.02%	475.00 - 0.04%	525.00	
603(20-900) - END SECTION FOR 900 MM PIPE - 2004 Bid Openings						
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004	4.00	EACH
	400.00 - 0.01%	600.00 - 0.01%	800.00 - 0.01%	400.00 - 0.00%	600.00	
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004	8.00	EACH
	400.00 - 0.01%	600.00 - 0.02%	600.00 - 0.02%	575.00 - 0.02%	591.67	
603(201200) - END SECTION FOR 1200 MM PIPE - 2000 Bid Openings						
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000	1.00	EACH
	650.00 - 0.01%	655.00 - 0.01%	860.00 - 0.01%	1000.00 - 0.01%	838.33	
603(201200) - END SECTION FOR 1200 MM PIPE - 2001 Bid Openings						
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001	8.00	EACH
	400.00 - 0.05%	373.57 - 0.05%	350.00 - 0.04%	500.00 - 0.06%	407.86	
55150	BB	Kodiak Paving Program, 2001		08/29/2001	8.00	EACH
	700.00 - 0.19%	530.00 - 0.12%	650.00 - 0.14%	2000.00 - 0.34%	1060.00	
603(201200) - END SECTION FOR 1200 MM PIPE - 2002 Bid Openings						
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002	2.00	EACH
	625.00 - 0.00%	1500.00 - 0.01%	2000.00 - 0.01%	600.00 - 0.00%	1366.67	
603(201200) - END SECTION FOR 1200 MM PIPE - 2003 Bid Openings						
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003	1.00	EACH
	650.00 - 0.01%	1200.00 - 0.01%	250.00 - 0.00%	1100.00 - 0.01%	850.00	
603(201200) - END SECTION FOR 1200 MM PIPE - 2004 Bid Openings						
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004	2.00	EACH
	850.00 - 0.01%	5000.00 - 0.04%	1500.00 - 0.01%	500.00 - 0.00%	2333.33	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
603(21-100) - 100 MM CORRUGATED POLYETHYLENE PIPE - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003		6.00	METER	
90.00 - 0.01%	110.00 - 0.01%	205.00 - 0.02%	0.00 - 0.00%	157.50		
603(21-12) - 12-INCH CORRUGATED POLYETHYLENE PIPE - 2003 Bid Openings						
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.		10/15/2003		80.00	LINEAR FOOT	
30.00 - 0.18%	68.00 - 0.37%	150.00 - 0.79%	150.00 - 0.71%	122.67		
603(21-300) - 300 MM CORRUGATED POLYETHYLENE PIPE - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		467.80	METER	
100.00 - 0.39%	93.00 - 0.44%	90.00 - 0.39%	75.00 - 0.32%	86.00		
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000		1850.00	METER	
65.00 - 2.52%	53.00 - 2.16%	57.00 - 2.17%	95.00 - 3.60%	68.33		
603(21-300) - 300 MM CORRUGATED POLYETHYLENE PIPE - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		950.00	METER	
95.00 - 1.15%	70.00 - 0.96%	85.00 - 1.12%	95.00 - 1.17%	83.33		
603(21-300) - 300 MM CORRUGATED POLYETHYLENE PIPE - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING		06/19/2002		11.00	METER	
65.00 - 0.03%	50.00 - 0.01%	200.00 - 0.05%	180.00 - 0.05%	143.33		
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD		04/24/2002		66.00	METER	
85.00 - 0.34%	130.00 - 0.63%	100.00 - 0.46%	0.00 - 0.00%	115.00		
603(21-300) - 300 MM CORRUGATED POLYETHYLENE PIPE - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003		21.00	METER	
115.00 - 0.04%	130.00 - 0.06%	240.00 - 0.09%	0.00 - 0.00%	185.00		
603(21-36) - 36-INCH CORRUGATED POLYETHYLENE PIPE - 2004 Bid Openings						
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation		12/08/2004		78.00	LINEAR FOOT	
70.00 - 0.24%	400.00 - 1.21%	85.00 - 0.25%	98.00 - 0.27%	194.33		
603(21-375) - 375 MM CORRUGATED POLYETHYLENE PIPE - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003		270.00	METER	
130.00 - 0.64%	140.00 - 0.80%	165.00 - 0.82%	0.00 - 0.00%	152.50		
603(21-450) - 450 MM CORRUGATED POLYETHYLENE PIPE - 2000 Bid Openings						
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000		490.00	METER	
100.00 - 1.03%	74.00 - 0.80%	77.50 - 0.78%	100.00 - 1.00%	83.83		
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		629.90	METER	
135.00 - 0.71%	120.00 - 0.76%	100.00 - 0.58%	80.00 - 0.45%	100.00		
603(21-450) - 450 MM CORRUGATED POLYETHYLENE PIPE - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		63.00	METER	
120.00 - 0.10%	90.00 - 0.08%	130.00 - 0.11%	120.00 - 0.10%	113.33		
603(21-450) - 450 MM CORRUGATED POLYETHYLENE PIPE - 2002 Bid Openings						
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD		04/24/2002		21.00	METER	
100.00 - 0.13%	150.00 - 0.23%	150.00 - 0.22%	0.00 - 0.00%	150.00		
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING		06/19/2002		78.00	METER	
110.00 - 0.35%	65.00 - 0.13%	225.00 - 0.41%	120.00 - 0.22%	136.67		
55089 BB Seward: Port Ave Rehab & Harbor Ped Path		08/16/2002		440.60	METER	
95.00 - 2.39%	110.00 - 2.27%	125.00 - 2.55%	110.00 - 1.93%	115.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
603(21-450) - 450 MM CORRUGATED POLYETHYLENE PIPE - 2003 Bid Openings							
53987	BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003	133.00	METER		
	120.00 - 0.39%	124.76 - 0.40%	190.00 - 0.60%	140.00 - 0.44%	151.59		
54117	BB KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003	508.00	METER		
	140.00 - 1.30%	150.00 - 1.61%	200.00 - 1.87%	0.00 - 0.00%	175.00		
603(21-60) - 60 INCH CORRUGATED POLYETHYLEYENE PIPE - 2004 Bid Openings							
56551	BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004	64.00	LINEAR FOOT		
	115.00 - 0.08%	300.00 - 0.18%	330.00 - 0.19%	800.00 - 0.47%	476.67		
603(21-600) - 600 MM CORRUGATED POLYETHYLENE PIPE - 2000 Bid Openings							
54000	BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000	431.90	METER		
	150.00 - 0.54%	150.00 - 0.65%	120.00 - 0.48%	105.00 - 0.41%	125.00		
52481	BB KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000	850.00	METER		
	110.00 - 1.96%	99.00 - 1.86%	100.00 - 1.75%	110.00 - 1.91%	103.00		
603(21-600) - 600 MM CORRUGATED POLYETHYLENE PIPE - 2001 Bid Openings							
55150	BB Kodiak Paving Program, 2001		08/29/2001	13.00	METER		
	150.00 - 0.07%	288.00 - 0.11%	90.00 - 0.03%	200.00 - 0.06%	192.67		
55068	BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001		11/21/2001	36.00	METER		
	125.00 - 0.07%	400.00 - 0.24%	120.00 - 0.07%	150.00 - 0.09%	223.33		
51018	BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001	1070.00	METER		
	120.00 - 1.63%	110.00 - 1.69%	120.00 - 1.78%	130.00 - 1.80%	120.00		
603(21-600) - 600 MM CORRUGATED POLYETHYLENE PIPE - 2002 Bid Openings							
55745	BB UNALASKA: AIRPORT BEACH ROAD PAVING		06/19/2002	45.00	METER		
	115.00 - 0.21%	80.00 - 0.09%	300.00 - 0.32%	190.00 - 0.20%	190.00		
55089	BB Seward: Port Ave Rehab & Harbor Ped Path		08/16/2002	726.10	METER		
	110.00 - 4.57%	125.00 - 4.26%	140.00 - 4.71%	125.00 - 3.62%	130.00		
603(21-600) - 600 MM CORRUGATED POLYETHYLENE PIPE - 2004 Bid Openings							
52474	BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004	65.00	METER		
	135.00 - 0.04%	195.00 - 0.05%	175.00 - 0.04%	240.00 - 0.05%	203.33		
603(21-750) - 750 MM CORRUGATED POLYETHYLENE PIPE - 2000 Bid Openings							
52481	BB KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000	840.00	METER		
	145.00 - 2.55%	142.00 - 2.63%	140.00 - 2.42%	150.00 - 2.58%	144.00		
603(21-800) - 800 MM CORRUGATED POLETHYLENE PIPE - 2001 Bid Openings							
51018	BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001	107.00	METER		
	140.00 - 0.19%	170.00 - 0.26%	180.00 - 0.27%	190.00 - 0.26%	180.00		
603(21-900) - 900 MM CORRUGATED POLYETHYLENE PIPE - 2000 Bid Openings							
54000	BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000	12.50	METER		
	210.00 - 0.02%	260.00 - 0.03%	170.00 - 0.02%	150.00 - 0.02%	193.33		
52481	BB KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000	980.00	METER		
	165.00 - 3.38%	164.00 - 3.55%	164.00 - 3.31%	200.00 - 4.01%	176.00		
603(21-900) - 900 MM CORRUGATED POLYETHYLENE PIPE - 2001 Bid Openings							
51018	BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001	201.00	METER		
	165.00 - 0.42%	180.00 - 0.52%	250.00 - 0.70%	200.00 - 0.52%	210.00		

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
603(21-900) - 900 MM CORRUGATED POLYETHYLENE PIPE - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	560.00	METER	
205.00 - 0.48%	200.00 - 0.43%	225.00 - 0.47%	455.00 - 0.88%	293.33		
603(211050) - 1050 MM CORRUGATED POLYETHYLENE PIPE - 2000 Bid Openings						
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000	260.00	METER	
245.00 - 1.33%	221.00 - 1.27%	235.00 - 1.26%	300.00 - 1.60%	252.00		
603(211050) - 1050 MM CORRUGATED POLYETHYLENE PIPE - 2001 Bid Openings						
55150 BB Kodiak Paving Program, 2001			08/29/2001	125.00	METER	
250.00 - 1.07%	403.00 - 1.42%	280.00 - 0.96%	700.00 - 1.86%	461.00		
603(211200) - 1200 MM CORRUGATED POLYETHYLENE PIPE - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	65.50	METER	
250.00 - 0.14%	300.00 - 0.20%	240.00 - 0.14%	220.00 - 0.13%	253.33		
603(22-300) - 300 MM STEEL PIPE - 2000 Bid Openings						
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000	4.20	METER	
175.00 - 0.05%	624.00 - 0.20%	150.00 - 0.05%	250.00 - 0.07%	341.33		
603(22-450) - 450-MM STEEL PIPE - 2000 Bid Openings						
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000	24.20	METER	
200.00 - 0.31%	231.00 - 0.42%	175.00 - 0.30%	275.00 - 0.47%	227.00		
603(22-600) - ELASTOMERIC CHECK VALVE FOR 600 MM CSP - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	1.00	EACH	
5000.00 - 0.19%	9500.00 - 0.33%	10000.00 - 0.32%	9000.00 - 0.28%	9500.00		
603(221800) - ELASTOMERIC CHECK VALVE FOR 1800 MM CSP - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	1.00	EACH	
20000.00 - 0.78%	51000.00 - 1.77%	50000.00 - 1.58%	50000.00 - 1.57%	50333.33		
603(23-600) - END SECTION FOR 600 MM POLYETHYLENE PIPE - 2001 Bid Openings						
55150 BB Kodiak Paving Program, 2001			08/29/2001	2.00	EACH	
230.00 - 0.02%	145.00 - 0.01%	150.00 - 0.01%	1000.00 - 0.04%	431.67		
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001			11/21/2001	2.00	EACH	
210.00 - 0.01%	1000.00 - 0.03%	240.00 - 0.01%	300.00 - 0.01%	513.33		
603(231050) - END SECTION FOR 1050 MM POLYETHYLENE PIPE - 2001 Bid Openings						
55150 BB Kodiak Paving Program, 2001			08/29/2001	10.00	EACH	
800.00 - 0.27%	826.00 - 0.23%	1000.00 - 0.27%	1000.00 - 0.21%	942.00		
603(24) - SEGMENTAL PRECAST CONCRETE ARCH - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	97.00	LINEAR FOOT	
12000.00 - 10.3%	2500.00 - 2.58%	4200.00 - 4.00%	6200.00 - 5.89%	4300.00		
603(24-24) - 24 INCH CULVERT PIPE - 2003 Bid Openings						
56426 BB Dillingham Aleknagik Lake Road Paving			06/18/2003	ALL REQUIRED	LUMP SUM	
1500.00 - 0.04%	7000.00 - 0.20%	5000.00 - 0.13%	2000.00 - 0.05%			
603(30) - BORED CASING, 900 MM DIAMETER - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	83.00	METER	
1350.00 - 0.42%	3500.00 - 1.03%	3500.00 - 0.99%	3000.00 - 0.84%	3333.33		
603(31) - CULVERT LOCATION - 2002 Bid Openings						
55140 BB Mat-Su Roads Paving & Transfer 2001			02/13/2002	30.00	EACH	
400.00 - 0.26%	400.00 - 0.25%	300.00 - 0.18%	250.00 - 0.15%	316.67		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
603(32) - REMOVE AND RESET PIPE - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		1.00	METER
300.00 - 0.00%	2000.00 - 0.02%	2800.00 - 0.02%	2000.00 - 0.01%	2266.67		
603(32-900) - 900 MM PIPE, TYPE IR - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		708.00	METER
280.00 - 0.75%	360.00 - 0.90%	260.00 - 0.63%	370.00 - 0.89%	330.00		
603(321200) - 1200 MM PIPE, TYPE IR - 2000 Bid Openings						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		297.00	METER
195.00 - 0.58%	245.00 - 0.80%	300.00 - 0.96%	250.00 - 0.76%	265.00		
603(38) - CLEAN CULVERTS - 2003 Bid Openings						
56426 BB Dillingham Aleknagik Lake Road Paving			06/18/2003		75.00	EACH
250.00 - 0.48%	500.00 - 1.09%	350.00 - 0.66%	1000.00 - 1.77%	616.67		
603(38) - CULVERT REPAIR - 2004 Bid Openings						
56583 BB KENAI PENINSULA RESURFACING PROGRAM			05/05/2004		70.00	EACH
100.00 - 0.31%	240.00 - 0.77%	200.00 - 0.60%	400.00 - 1.20%	280.00		
603(39) - CULVERT MARKER POSTS - 2003 Bid Openings						
56426 BB Dillingham Aleknagik Lake Road Paving			06/18/2003		152.00	EACH
75.00 - 0.29%	55.00 - 0.24%	50.00 - 0.19%	75.00 - 0.27%	60.00		
603(40) - ABANDON EXISTING CULVERT - 2004 Bid Openings						
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation			12/08/2004		ALL REQUIRED	LUMP SUM
30000.00 - 1.31%	25000.00 - 0.97%	30000.00 - 1.15%	27000.00 - 0.95%	30 Y3 OF CONCRETE		
603(91000) - 1000 MM CORRUGATED ALUMINUM PIPE - 2002 Bid Openings						
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002		192.50	METER
200.00 - 0.20%	200.00 - 0.20%	170.00 - 0.17%	210.00 - 0.20%	193.33		
603(91500) - 1500 MM CORRUGATED ALUMINUM PIPE - 2002 Bid Openings						
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002		136.20	METER
300.00 - 0.21%	300.00 - 0.21%	250.00 - 0.17%	230.00 - 0.16%	260.00		
604(1) - STORM SEWER MANHOLE - 2003 Bid Openings						
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003		4.00	EACH
3000.00 - 0.19%	5000.00 - 0.30%	3000.00 - 0.18%	0.00 - 0.00%	4000.00		
604(1A) - STORM SEWER MANHOLE, TYPE I - 2000 Bid Openings						
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000		2.00	EACH
3000.00 - 0.38%	4600.00 - 0.69%	3200.00 - 0.46%	4000.00 - 0.57%	3933.33		
52502 BB GLENN/PALMER-WASILLA HWY INTERSECTION			08/02/2000		4.00	EACH
2500.00 - 1.29%	3000.00 - 1.72%	2500.00 - 1.43%	2800.00 - 1.36%	2766.67		
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		26.00	EACH
2500.00 - 0.65%	2250.00 - 0.64%	2400.00 - 0.67%	2700.00 - 0.72%	2450.00		
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000		28.00	EACH
2500.00 - 1.84%	2500.00 - 1.85%	3300.00 - 2.19%	0.00 - 0.00%	2900.00		
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000		32.00	EACH
2200.00 - 1.47%	2200.00 - 1.55%	2800.00 - 1.85%	2500.00 - 1.64%	2500.00		
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		38.00	EACH
2500.00 - 0.79%	2400.00 - 0.92%	2600.00 - 0.91%	2500.00 - 0.86%	2500.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
604(1A) - STORM SEWER MANHOLE, TYPE I - 2001 Bid Openings							
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001		1.00	EACH	
4500.00 - 0.11%	5000.00 - 0.12%	3300.00 - 0.08%	3500.00 - 0.08%		3933.33		
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001		4.00	EACH	
2500.00 - 0.06%	2800.00 - 0.08%	3000.00 - 0.08%	2800.00 - 0.07%		2866.67		
54043 BB HSIP			11/07/2001		4.00	EACH	
2000.00 - 0.69%	3200.00 - 1.04%	4100.00 - 1.07%	3500.00 - 0.85%		3600.00		
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001		5.00	EACH	
2500.00 - 0.34%	4500.00 - 0.62%	6000.00 - 0.79%	3500.00 - 0.40%		4666.67		
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001		5.00	EACH	
3000.00 - 0.69%	2500.00 - 0.58%	2000.00 - 0.47%	3000.00 - 0.68%		2500.00		
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		17.00	EACH	
2500.00 - 0.54%	3000.00 - 0.73%	2500.00 - 0.59%	3000.00 - 0.66%		2833.33		
52921 BB PALMER-WASILLA EXTENSION			06/06/2001		19.00	EACH	
2500.00 - 0.68%	2895.15 - 0.84%	2500.00 - 0.72%	3300.00 - 0.94%		2898.38		
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001		28.00	EACH	
2500.00 - 1.78%	2200.00 - 1.54%	5000.00 - 3.50%	3200.00 - 1.91%		3466.67		
604(1A) - STORM SEWER MANHOLE, TYPE I - 2002 Bid Openings							
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002		1.00	EACH	
5000.00 - 0.13%	3000.00 - 0.09%	3000.00 - 0.08%	0.00 - 0.00%		3000.00		
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002		3.00	EACH	
4500.00 - 0.39%	3000.00 - 0.22%	2750.00 - 0.19%	0.00 - 0.00%		2875.00		
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002		7.00	EACH	
2600.00 - 0.12%	2500.00 - 0.10%	3000.00 - 0.12%	3400.00 - 0.14%		2966.67		
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002		9.00	EACH	
3000.00 - 1.64%	3800.00 - 2.49%	2500.00 - 1.55%	0.00 - 0.00%		3150.00		
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002		14.00	EACH	
2500.00 - 1.41%	3900.00 - 1.43%	4500.00 - 1.49%	4000.00 - 1.29%		4133.33		
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002		17.00	EACH	
2500.00 - 2.43%	4000.00 - 3.19%	3120.00 - 2.46%	3500.00 - 2.37%		3540.00		
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		62.00	EACH	
2100.00 - 1.22%	2500.00 - 1.22%	2800.00 - 1.30%	4500.00 - 2.00%		3266.67		
604(1A) - STORM SEWER MANHOLE, TYPE I - 2003 Bid Openings							
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003		1.00	EACH	
3200.00 - 0.12%	4000.00 - 0.17%	8100.00 - 0.33%	3000.00 - 0.12%		5033.33		
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003		2.00	EACH	
3500.00 - 0.51%	4800.00 - 0.65%	5000.00 - 0.65%	4100.00 - 0.48%		4633.33		
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003		3.00	EACH	
3000.00 - 0.35%	3000.00 - 0.31%	3000.00 - 0.29%	3000.00 - 0.28%		3000.00		
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		7.00	EACH	
2500.00 - 0.18%	4000.00 - 0.24%	3000.00 - 0.17%	3500.00 - 0.18%		3500.00		
54117 BB KODIAK SELIEF LANE RECONSTRUCTION			06/20/2003		12.00	EACH	
4000.00 - 0.88%	4000.00 - 1.01%	2200.00 - 0.49%	0.00 - 0.00%		3100.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
604(1A) - STORM SEWER MANHOLE, TYPE I - 2003 Bid Openings - (continued)							
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003		14.00	EACH	
4500.00 - 2.00%	2600.00 - 1.32%	3600.00 - 1.80%	3300.00 - 1.47%		3166.67		
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003		21.00	EACH	
3500.00 - 4.50%	2800.00 - 3.72%	3700.00 - 4.34%	2500.00 - 2.91%		3000.00		
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003		24.00	EACH	
3000.00 - 1.78%	3110.26 - 1.82%	3600.00 - 2.05%	3500.00 - 1.97%		3403.42		
604(1A) - STORM SEWER MANHOLE, TYPE I - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		3.00	EACH	
3000.00 - 0.03%	4000.00 - 0.04%	2900.00 - 0.03%	4000.00 - 0.04%		3633.33		
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		17.00	EACH	
2700.00 - 0.19%	3000.00 - 0.20%	2500.00 - 0.16%	3700.00 - 0.22%		3066.67		
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		27.00	EACH	
2600.00 - 0.29%	3000.00 - 0.29%	3500.00 - 0.33%	3000.00 - 0.25%		3166.67		
604(1B) - STORM SEWER MANHOLE, TYPE II - 2000 Bid Openings							
54443 BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM			08/11/2000		2.00	EACH	
2500.00 - 0.11%	6000.00 - 0.40%	4300.00 - 0.26%	3000.00 - 0.17%		4433.33		
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		3.00	EACH	
4000.00 - 0.10%	4800.00 - 0.14%	4000.00 - 0.11%	4000.00 - 0.11%		4266.67		
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000		3.00	EACH	
3500.00 - 0.28%	5000.00 - 0.40%	6300.00 - 0.45%	0.00 - 0.00%		5650.00		
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000		16.00	EACH	
3400.00 - 1.14%	4500.00 - 1.59%	4800.00 - 1.58%	5000.00 - 1.64%		4766.67		
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		21.00	EACH	
3500.00 - 0.74%	3900.00 - 0.90%	3800.00 - 0.86%	3800.00 - 0.82%		3833.33		
604(1B) - STORM SEWER MANHOLE, TYPE II - 2001 Bid Openings							
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001		1.00	EACH	
5000.00 - 0.13%	4000.00 - 0.10%	10000.00 - 0.25%	5200.00 - 0.11%		6400.00		
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001		4.00	EACH	
4800.00 - 0.70%	7000.00 - 0.90%	5000.00 - 0.61%	5500.00 - 0.63%		5833.33		
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001		4.00	EACH	
4500.00 - 0.12%	5000.00 - 0.14%	5000.00 - 0.14%	6000.00 - 0.16%		5333.33		
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		10.00	EACH	
4000.00 - 0.51%	5300.00 - 0.76%	4500.00 - 0.62%	4000.00 - 0.52%		4600.00		
604(1B) - STORM SEWER MANHOLE, TYPE II - 2002 Bid Openings							
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002		1.00	EACH	
4500.00 - 0.27%	8000.00 - 0.58%	5000.00 - 0.35%	0.00 - 0.00%		6500.00		
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002		1.00	EACH	
3000.00 - 0.02%	4500.00 - 0.03%	10000.00 - 0.06%	5200.00 - 0.03%		6566.67		
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002		3.00	EACH	
5800.00 - 0.50%	5000.00 - 0.37%	4000.00 - 0.28%	0.00 - 0.00%		4500.00		
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002		4.00	EACH	
4000.00 - 0.92%	7000.00 - 1.31%	4800.00 - 0.89%	5000.00 - 0.80%		5600.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid		3rd Low - % of Bid	Average	
604(1B) - STORM SEWER MANHOLE, TYPE II - 2002 Bid Openings - (continued)							
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		7.00	EACH
2400.00 - 0.05%		10000.00 - 0.20%	10000.00 - 0.19%		5000.00 - 0.10%	8333.33	
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		8.00	EACH
4000.00 - 0.30%		4500.00 - 0.28%	5800.00 - 0.35%		4000.00 - 0.23%	4766.67	
604(1B) - STORM SEWER MANHOLE, TYPE II - 2003 Bid Openings							
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003		1.00	EACH
5000.00 - 0.19%		8000.00 - 0.33%	14000.00 - 0.56%		6500.00 - 0.26%	9500.00	
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		2.00	EACH
6000.00 - 0.30%		4596.85 - 0.22%	7500.00 - 0.36%		5000.00 - 0.23%	5698.95	
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003		4.00	EACH
6000.00 - 0.44%		4500.00 - 0.38%	3500.00 - 0.26%		0.00 - 0.00%	4000.00	
604(1B) - STORM SEWER MANHOLE, TYPE II - 2004 Bid Openings							
54112	BB	Homer: Barlett/Hohe St. Rehabilitation		10/27/2004		3.00	EACH
4400.00 - 0.57%		4600.00 - 0.52%	5000.00 - 0.47%		6300.00 - 0.58%	5300.00	
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		6.00	EACH
4400.00 - 0.11%		4700.00 - 0.11%	5000.00 - 0.11%		7540.00 - 0.16%	5746.67	
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		7.00	EACH
6000.00 - 0.17%		5000.00 - 0.13%	7000.00 - 0.17%		9000.00 - 0.20%	7000.00	
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		17.00	EACH
4200.00 - 0.27%		7000.00 - 0.42%	7600.00 - 0.44%		8000.00 - 0.46%	7533.33	
604(1C) - STORM SEWER MANHOLE, TYPE III - 2000 Bid Openings							
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000		1.00	EACH
10500.00 - 0.22%		6300.00 - 0.14%	7200.00 - 0.15%		10000.00 - 0.20%	7833.33	
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		3.00	EACH
7700.00 - 0.19%		7700.00 - 0.23%	5000.00 - 0.14%		7500.00 - 0.20%	6733.33	
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		17.00	EACH
6500.00 - 1.11%		9200.00 - 1.72%	10000.00 - 1.83%		9500.00 - 1.65%	9566.67	
604(1C) - STORM SEWER MANHOLE, TYPE III - 2003 Bid Openings							
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003		6.00	EACH
10000.00 - 0.94%		10000.00 - 0.90%	6000.00 - 0.53%		0.00 - 0.00%	8000.00	
604(1C) - STORM SEWER MANHOLE, TYPE III - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		1.00	EACH
20500.00 - 0.09%		20000.00 - 0.08%	40000.00 - 0.15%		30000.00 - 0.10%	30000.00	
54112	BB	Homer: Barlett/Hohe St. Rehabilitation		10/27/2004		1.00	EACH
10000.00 - 0.43%		1000.00 - 0.04%	10000.00 - 0.31%		21000.00 - 0.64%	10666.67	
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		16.00	EACH
10000.00 - 0.66%		10000.00 - 0.58%	15000.00 - 0.84%		14000.00 - 0.70%	13000.00	
604(2) - SANITARY SEWER MANHOLE - 2000 Bid Openings							
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000		1.00	EACH
3500.00 - 0.07%		3400.00 - 0.08%	4500.00 - 0.09%		5000.00 - 0.10%	4300.00	
604(2) - SANITARY SEWER MANHOLE - 2001 Bid Openings							
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001		1.00	EACH
6699.00 - 0.10%		6246.77 - 0.10%	6500.00 - 0.10%		5000.00 - 0.07%	5915.59	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
604(2) - SANITARY SEWER MANHOLE - 2003 Bid Openings							
54376	BB	WHITTIER FERRY ACCESS, PHASE II		10/29/2003		6.00	EACH
5000.00 - 1.16%		4800.00 - 1.00%	3800.00 - 0.72%	4000.00 - 0.75%		4200.00	
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003		19.00	EACH
5000.00 - 1.73%		6000.00 - 2.41%	2800.00 - 0.98%	0.00 - 0.00%		4400.00	
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		20.00	EACH
3200.00 - 0.66%		4000.00 - 0.70%	3100.00 - 0.50%	3700.00 - 0.56%		3600.00	
604(2) - SANITARY SEWER MANHOLE - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		5.00	EACH
5000.00 - 0.09%		5000.00 - 0.09%	4000.00 - 0.07%	4000.00 - 0.07%		4333.33	
54112	BB	Homer: Barlett/Hohe St. Rehabilitation		10/27/2004		33.00	EACH
3000.00 - 4.30%		3500.00 - 4.33%	4000.00 - 4.14%	3400.00 - 3.44%		3633.33	
604(2A) - NEW SANITARY SEWER MANHOLE MHN1.1 - 2001 Bid Openings							
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001		1.00	EACH
6699.00 - 0.10%		5333.01 - 0.08%	5000.00 - 0.08%	5000.00 - 0.07%		5111.00	
604(2A) - SANITARY SEWER MANHOLE, TYPE A - 2002 Bid Openings							
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		35.00	EACH
3000.00 - 0.99%		3000.00 - 0.83%	4200.00 - 1.10%	5500.00 - 1.38%		4233.33	
604(2A) - SANITARY SEWER MANHOLE, TYPE A - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		3.00	EACH
4500.00 - 0.06%		3400.00 - 0.04%	5000.00 - 0.06%	4000.00 - 0.04%		4133.33	
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		7.00	EACH
4500.00 - 0.13%		3000.00 - 0.08%	5000.00 - 0.12%	6000.00 - 0.13%		4666.67	
604(2B) - SANITARY SEWER MANHOLE, TYPE B - 2002 Bid Openings							
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		1.00	EACH
5000.00 - 0.05%		5000.00 - 0.04%	6400.00 - 0.05%	4000.00 - 0.03%		5133.33	
604(2B) - SANITARY SEWER MANHOLE, TYPE B - 2003 Bid Openings							
54376	BB	WHITTIER FERRY ACCESS, PHASE II		10/29/2003		1.00	EACH
8000.00 - 0.31%		13000.00 - 0.45%	15000.00 - 0.48%	20000.00 - 0.63%		16000.00	
604(2B) - SANITARY SEWER MANHOLE, TYPE B - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		1.00	EACH
6500.00 - 0.03%		5500.00 - 0.02%	10000.00 - 0.04%	7000.00 - 0.02%		7500.00	
604(3) - RECONSTRUCT EXISTING MANHOLE - 2000 Bid Openings							
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM		08/11/2000		1.00	EACH
1100.00 - 0.02%		1500.00 - 0.05%	1000.00 - 0.03%	1000.00 - 0.03%		1166.67	
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU		09/06/2000		1.00	EACH
1500.00 - 0.04%		1500.00 - 0.04%	1000.00 - 0.03%	2500.00 - 0.07%		1666.67	
51648	BB	MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH		11/22/2000		1.00	EACH
1000.00 - 0.06%		6600.00 - 0.50%	1300.00 - 0.09%	1500.00 - 0.11%		3133.33	
54090	BB	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL		01/26/2000		2.00	EACH
2000.00 - 0.81%		2000.00 - 0.59%	1500.00 - 0.44%	2000.00 - 0.58%		1833.33	
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000		2.00	EACH
600.00 - 0.03%		1500.00 - 0.08%	1700.00 - 0.08%	0.00 - 0.00%		1600.00	

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
604(3) - RECONSTRUCT EXISTING MANHOLE - 2000 Bid Openings - (continued)								
52481	A1	KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000		3.00	EACH
1500.00 - 0.09%		2000.00 - 0.13%		1500.00 - 0.09%		1500.00 - 0.09%		1666.67
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		4.00	EACH
975.00 - 0.04%		1000.00 - 0.04%		1000.00 - 0.04%		1800.00 - 0.07%		1266.67
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		10.00	EACH
1000.00 - 0.08%		1800.00 - 0.18%		1200.00 - 0.11%		1000.00 - 0.09%		1333.33
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000		25.00	EACH
1500.00 - 0.78%		350.00 - 0.19%		1400.00 - 0.72%		1000.00 - 0.51%		916.67
604(3) - RECONSTRUCT EXISTING MANHOLE - 2001 Bid Openings								
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		1.00	EACH
1500.00 - 0.02%		1300.00 - 0.02%		1000.00 - 0.01%		2000.00 - 0.03%		1433.33
54043	BB	HSIP			11/07/2001		1.00	EACH
1600.00 - 0.14%		1200.00 - 0.10%		2200.00 - 0.14%		1500.00 - 0.09%		1633.33
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001		3.00	EACH
2000.00 - 0.16%		3000.00 - 0.25%		2500.00 - 0.20%		2000.00 - 0.14%		2500.00
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001		3.00	EACH
1500.00 - 0.16%		2000.00 - 0.19%		1000.00 - 0.09%		2000.00 - 0.17%		1666.67
53928	BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001		4.00	EACH
800.00 - 0.15%		1500.00 - 0.28%		1300.00 - 0.24%		1000.00 - 0.18%		1266.67
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001		9.00	EACH
900.00 - 0.21%		1000.00 - 0.23%		2000.00 - 0.45%		1500.00 - 0.29%		1500.00
55150	BB	Kodiak Paving Program, 2001			08/29/2001		28.00	EACH
1200.00 - 1.15%		1470.00 - 1.16%		500.00 - 0.38%		1000.00 - 0.60%		990.00
604(3) - RECONSTRUCT EXISTING MANHOLE - 2002 Bid Openings								
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002		1.00	EACH
1500.00 - 0.06%		400.00 - 0.01%		2000.00 - 0.05%		2500.00 - 0.06%		1633.33
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002		1.00	EACH
1000.00 - 0.01%		1400.00 - 0.01%		1000.00 - 0.01%		2000.00 - 0.01%		1466.67
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002		1.00	EACH
1500.00 - 0.09%		2500.00 - 0.12%		1500.00 - 0.07%		2000.00 - 0.08%		2000.00
55657B	BB	DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002		4.00	EACH
400.00 - 0.04%		350.00 - 0.04%		1200.00 - 0.13%		0.00 - 0.00%		775.00
55653	BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002		5.00	EACH
1500.00 - 0.45%		2000.00 - 0.73%		1000.00 - 0.35%		0.00 - 0.00%		1500.00
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		9.00	EACH
1000.00 - 0.08%		1500.00 - 0.11%		1150.00 - 0.08%		3000.00 - 0.19%		1883.33
604(3) - RECONSTRUCT EXISTING MANHOLE - 2003 Bid Openings								
56544	BB	Palmer: Airport Rd. & E. Evergreen St.			06/20/2003		1.00	EACH
1700.00 - 0.33%		1500.00 - 0.36%		1500.00 - 0.33%		960.00 - 0.21%		1320.00
55712	BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003		2.00	EACH
1000.00 - 0.15%		1300.00 - 0.18%		2000.00 - 0.26%		4100.00 - 0.48%		2466.67

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
604(3) - RECONSTRUCT EXISTING MANHOLE - 2003 Bid Openings - (continued)							
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003		6.00	EACH
1300.00 - 0.12%		1500.00 - 0.13%	750.00 - 0.07%	0.00 - 0.00%		1125.00	
54376	BB	WHITTIER FERRY ACCESS, PHASE II		10/29/2003		7.00	EACH
1000.00 - 0.27%		1500.00 - 0.36%	2200.00 - 0.49%	1500.00 - 0.33%		1733.33	
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		14.00	EACH
1500.00 - 0.22%		1000.00 - 0.12%	2500.00 - 0.28%	1300.00 - 0.14%		1600.00	
604(3) - RECONSTRUCT EXISTING MANHOLE - 2004 Bid Openings							
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		2.00	EACH
1600.00 - 0.03%		2000.00 - 0.04%	1500.00 - 0.03%	1000.00 - 0.02%		1500.00	
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		7.00	EACH
2000.00 - 0.05%		1000.00 - 0.02%	4000.00 - 0.10%	5000.00 - 0.12%		3333.33	
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		9.00	EACH
950.00 - 0.04%		1600.00 - 0.06%	1000.00 - 0.03%	540.00 - 0.02%		1046.67	
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		11.00	EACH
1500.00 - 0.07%		1000.00 - 0.04%	1000.00 - 0.04%	2000.00 - 0.07%		1333.33	
54112	BB	Homer: Barlett/Hohe St. Rehabilitation		10/27/2004		13.00	EACH
2000.00 - 1.13%		2000.00 - 0.97%	1250.00 - 0.51%	2000.00 - 0.80%		1750.00	
604(3B) - RECONSTRUCT EXISTING SANITARY SEWER MANHOLE - 2001 Bid Openings							
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001		2.00	EACH
1850.00 - 0.05%		1896.64 - 0.06%	3500.00 - 0.11%	1000.00 - 0.03%		2132.21	
604(3C) - REPLACE MANHOLE COVER, FRAME AND GRADE RING - 2003 Bid Openings							
54376	BB	WHITTIER FERRY ACCESS, PHASE II		10/29/2003		3.00	EACH
750.00 - 0.09%		750.00 - 0.08%	1000.00 - 0.10%	500.00 - 0.05%		750.00	
604(4) - ADJUST EXISTING MANHOLE - 2000 Bid Openings							
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000		4.00	EACH
400.00 - 0.04%		200.00 - 0.02%	350.00 - 0.03%	0.00 - 0.00%		275.00	
54090	BB	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL		01/26/2000		8.00	EACH
450.00 - 0.73%		600.00 - 0.71%	800.00 - 0.93%	300.00 - 0.35%		566.67	
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		12.00	EACH
200.00 - 0.02%		270.00 - 0.04%	300.00 - 0.04%	250.00 - 0.03%		273.33	
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000		15.00	EACH
400.00 - 0.13%		100.00 - 0.03%	300.00 - 0.09%	200.00 - 0.06%		200.00	
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU		09/06/2000		19.00	EACH
300.00 - 0.15%		200.00 - 0.11%	500.00 - 0.27%	250.00 - 0.13%		316.67	
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		47.00	EACH
500.00 - 0.20%		230.00 - 0.11%	600.00 - 0.26%	275.00 - 0.12%		368.33	
604(4) - ADJUST EXISTING MANHOLE - 2001 Bid Openings							
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001		1.00	EACH
500.00 - 0.01%		387.67 - 0.01%	600.00 - 0.01%	1000.00 - 0.01%		662.56	
54043	BB	HSIP		11/07/2001		1.00	EACH
350.00 - 0.03%		600.00 - 0.05%	880.00 - 0.06%	500.00 - 0.03%		660.00	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid		3rd Low - % of Bid	Average	
604(4) - ADJUST EXISTING MANHOLE - 2001 Bid Openings - (continued)							
55150	BB	Kodiak Paving Program, 2001		08/29/2001		2.00	EACH
500.00 - 0.03%		900.00 - 0.05%	500.00 - 0.03%		1000.00 - 0.04%	800.00	
53928	BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S		08/15/2001		3.00	EACH
500.00 - 0.07%		300.00 - 0.04%	500.00 - 0.07%		500.00 - 0.07%	433.33	
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001		7.00	EACH
200.00 - 0.05%		1000.00 - 0.23%	300.00 - 0.06%		400.00 - 0.08%	566.67	
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		7.00	EACH
400.00 - 0.04%		400.00 - 0.04%	300.00 - 0.03%		500.00 - 0.05%	400.00	
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001		8.00	EACH
400.00 - 0.08%		1000.00 - 0.19%	500.00 - 0.10%		265.00 - 0.05%	588.33	
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		22.00	EACH
400.00 - 0.22%		400.00 - 0.22%	1000.00 - 0.55%		300.00 - 0.14%	566.67	
53975	BB	NORTHERN LIGHTS & BENSON BOULEVARD REHAB		06/27/2001		99.00	EACH
230.00 - 0.95%		250.00 - 1.05%	450.00 - 1.72%		500.00 - 1.77%	400.00	
604(4) - ADJUST EXISTING MANHOLE - 2002 Bid Openings							
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		2.00	EACH
500.00 - 0.01%		1200.00 - 0.01%	1000.00 - 0.01%		1200.00 - 0.01%	1133.33	
55657B	BB	DIMOND BLVD. & HOMER DRIVE REHAB		07/12/2002		4.00	EACH
400.00 - 0.04%		600.00 - 0.07%	500.00 - 0.06%		0.00 - 0.00%	550.00	
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING		06/19/2002		5.00	EACH
1000.00 - 0.20%		300.00 - 0.04%	500.00 - 0.06%		500.00 - 0.06%	433.33	
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR		09/18/2002		8.00	EACH
400.00 - 0.26%		600.00 - 0.36%	620.00 - 0.36%		500.00 - 0.21%	573.33	
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path		08/16/2002		10.00	EACH
450.00 - 0.26%		600.00 - 0.28%	400.00 - 0.19%		300.00 - 0.12%	433.33	
55653	BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD		04/24/2002		11.00	EACH
500.00 - 0.33%		650.00 - 0.52%	500.00 - 0.38%		0.00 - 0.00%	575.00	
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		14.00	EACH
500.00 - 0.07%		400.00 - 0.04%	500.00 - 0.05%		1000.00 - 0.10%	633.33	
53834	BB	EAGLE RIVER URBAN REHABILITATION		09/18/2002		15.00	EACH
1000.00 - 0.43%		400.00 - 0.15%	500.00 - 0.17%		0.00 - 0.00%	450.00	
604(4) - ADJUST EXISTING MANHOLE - 2003 Bid Openings							
56308	BB	SEWARD HWY: POTTER MARSH TO FIREWEED LAN		05/09/2003		4.00	EACH
600.00 - 0.04%		1000.00 - 0.07%	1500.00 - 0.10%		1500.00 - 0.09%	1333.33	
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK		06/25/2003		5.00	EACH
1000.00 - 0.16%		200.00 - 0.04%	750.00 - 0.13%		800.00 - 0.13%	583.33	
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003		7.00	EACH
1000.00 - 0.13%		700.00 - 0.10%	500.00 - 0.06%		0.00 - 0.00%	600.00	
54376	BB	WHITTIER FERRY ACCESS, PHASE II		10/29/2003		7.00	EACH
800.00 - 0.22%		530.00 - 0.13%	750.00 - 0.17%		500.00 - 0.11%	593.33	
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003		44.00	EACH
400.00 - 0.28%		500.00 - 0.33%	500.00 - 0.33%		0.00 - 0.00%	500.00	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
604(4) - ADJUST EXISTING MANHOLE - 2003 Bid Openings - (continued)						
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003		48.00	EACH
450.00 - 0.51%	550.00 - 0.63%	500.00 - 0.56%	402.50 - 0.42%	484.17		
604(4) - ADJUST EXISTING MANHOLE - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004		1.00	EACH
500.00 - 0.04%	1800.00 - 0.13%	300.00 - 0.02%	400.00 - 0.02%	833.33		
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004		2.00	EACH
600.00 - 0.11%	1000.00 - 0.19%	1200.00 - 0.22%	500.00 - 0.08%	900.00		
56583 BB KENAI PENINSULA RESURFACING PROGRAM			05/05/2004		3.00	EACH
500.00 - 0.07%	375.00 - 0.05%	225.00 - 0.03%	750.00 - 0.10%	450.00		
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004		4.00	EACH
600.00 - 0.10%	500.00 - 0.07%	750.00 - 0.09%	600.00 - 0.07%	616.67		
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		13.00	EACH
500.00 - 0.03%	1000.00 - 0.05%	400.00 - 0.02%	485.00 - 0.02%	628.33		
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		13.00	EACH
900.00 - 0.04%	500.00 - 0.02%	400.00 - 0.02%	500.00 - 0.02%	466.67		
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		17.00	EACH
1000.00 - 0.07%	500.00 - 0.03%	500.00 - 0.03%	2000.00 - 0.11%	1000.00		
604(4A) - ADJUST TELEPHONE MANHOLE - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		1.00	EACH
1500.00 - 0.01%	500.00 - 0.00%	4000.00 - 0.03%	4000.00 - 0.03%	2833.33		
604(5) - INLET, PRECAST CATCH BASIN - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003		2.00	EACH
2000.00 - 0.15%	2500.00 - 0.21%	3220.00 - 0.26%	2500.00 - 0.20%	2740.00		
604(5) - INLET, TYPE A - 2000 Bid Openings						
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000		1.00	EACH
1500.00 - 0.04%	2000.00 - 0.06%	3000.00 - 0.09%	2400.00 - 0.07%	2466.67		
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000		2.00	EACH
1500.00 - 0.61%	1800.00 - 0.53%	1800.00 - 0.52%	2000.00 - 0.58%	1866.67		
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		8.00	EACH
1700.00 - 0.11%	1400.00 - 0.11%	2500.00 - 0.18%	1800.00 - 0.13%	1900.00		
52502 BB GLENN/PALMER-WASILLA HWY INTERSECTION			08/02/2000		8.00	EACH
1400.00 - 1.45%	1600.00 - 1.84%	1500.00 - 1.72%	2500.00 - 2.43%	1866.67		
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		17.00	EACH
1800.00 - 0.31%	1590.00 - 0.30%	1200.00 - 0.22%	1300.00 - 0.23%	1363.33		
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000		41.00	EACH
1800.00 - 1.54%	1200.00 - 1.09%	1800.00 - 1.52%	1500.00 - 1.26%	1500.00		
604(5) - INLET, TYPE A - 2001 Bid Openings						
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB			06/27/2001		1.00	EACH
2000.00 - 0.08%	4100.00 - 0.17%	2500.00 - 0.10%	10000.00 - 0.36%	5533.33		
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001		3.00	EACH
1800.00 - 0.15%	3000.00 - 0.25%	1200.00 - 0.10%	2400.00 - 0.16%	2200.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
604(5) - INLET, TYPE A - 2001 Bid Openings - (continued)							
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001	5.00	EACH		
1500.00 - 0.27%	2500.00 - 0.40%	2000.00 - 0.30%	2000.00 - 0.29%	2166.67			
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	11.00	EACH		
1500.00 - 0.24%	1854.02 - 0.31%	1800.00 - 0.30%	2300.00 - 0.38%	1984.67			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	68.00	EACH		
1000.00 - 0.86%	1850.00 - 1.81%	1900.00 - 1.79%	2400.00 - 2.12%	2050.00			
604(5) - INLET, TYPE A - 2002 Bid Openings							
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002	2.00	EACH		
3000.00 - 0.17%	1300.00 - 0.06%	1200.00 - 0.06%	0.00 - 0.00%	1250.00			
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	2.00	EACH		
3000.00 - 0.03%	5000.00 - 0.05%	3200.00 - 0.03%	3000.00 - 0.03%	3733.33			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	4.00	EACH		
2000.00 - 0.02%	3000.00 - 0.03%	2500.00 - 0.03%	2500.00 - 0.03%	2666.67			
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002	5.00	EACH		
1500.00 - 0.30%	2500.00 - 0.33%	1500.00 - 0.18%	3100.00 - 0.36%	2366.67			
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002	5.00	EACH		
2500.00 - 0.32%	2000.00 - 0.29%	2000.00 - 0.28%	0.00 - 0.00%	2000.00			
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	8.00	EACH		
2000.00 - 0.92%	3000.00 - 1.13%	1800.00 - 0.67%	2000.00 - 0.64%	2266.67			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	9.00	EACH		
2000.00 - 0.12%	1800.00 - 0.10%	3000.00 - 0.16%	1900.00 - 0.10%	2233.33			
55143 BB Kenai Peninsula Paving Program 2001			01/16/2002	21.00	EACH		
400.00 - 0.45%	225.00 - 0.23%	500.00 - 0.49%	480.00 - 0.46%	401.67			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	32.00	EACH		
1000.00 - 0.30%	1200.00 - 0.30%	2200.00 - 0.53%	2600.00 - 0.60%	2000.00			
604(5) - INLET, TYPE A - 2003 Bid Openings							
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003	2.00	EACH		
3000.00 - 0.19%	2500.00 - 0.18%	3100.00 - 0.22%	2300.00 - 0.15%	2633.33			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003	3.00	EACH		
2000.00 - 0.09%	4000.00 - 0.18%	2000.00 - 0.09%	0.00 - 0.00%	3000.00			
56544 BB Palmer: Airport Rd. & E. Evergreen St.			06/20/2003	3.00	EACH		
2000.00 - 1.17%	2225.00 - 1.59%	1600.00 - 1.05%	2450.00 - 1.60%	2091.67			
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	13.00	EACH		
1500.00 - 0.76%	2200.00 - 0.99%	2250.00 - 0.93%	3000.00 - 1.23%	2483.33			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	19.00	EACH		
1500.00 - 0.29%	2200.00 - 0.36%	3000.00 - 0.46%	2500.00 - 0.36%	2566.67			
604(5) - INLET, TYPE A - 2004 Bid Openings							
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	1.00	EACH		
2300.00 - 0.01%	3000.00 - 0.01%	1000.00 - 0.00%	2200.00 - 0.01%	2066.67			
57288 BB CENTRAL REGION SAFETY PROJECTS 2004			11/03/2004	1.00	EACH		
2500.00 - 0.31%	2500.00 - 0.27%	3200.00 - 0.32%	2500.00 - 0.23%	2733.33			

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
604(5) - INLET, TYPE A - 2004 Bid Openings - (continued)							
52509 BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL		07/30/2004	3.00	EACH		
2250.00 - 0.50%	2240.00 - 0.49%	1800.00 - 0.34%	2000.00 - 0.35%	2013.33			
54281 BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004	13.00	EACH		
2000.00 - 0.11%	2000.00 - 0.09%	2500.00 - 0.11%	2500.00 - 0.10%	2333.33			
56830 BB	Sterling Highway: Soldotna Urban		10/08/2004	14.00	EACH		
2000.00 - 0.11%	2500.00 - 0.12%	2300.00 - 0.11%	2500.00 - 0.12%	2433.33			
54112 BB	Homer: Barlett/Hohe St. Rehabilitation		10/27/2004	25.00	EACH		
1600.00 - 1.74%	2800.00 - 2.62%	2250.00 - 1.76%	2800.00 - 2.14%	2616.67			
604(5A) - MOA CATCH BASIN INLET - 2000 Bid Openings							
50624 BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000	20.00	EACH		
2500.00 - 1.31%	1200.00 - 0.63%	2100.00 - 1.00%	0.00 - 0.00%	1650.00			
604(5A) - MOA CATCH BASIN INLET - 2003 Bid Openings							
56333 BB	Anchorage Area Arterial Resurfacing,2003		11/19/2003	1.00	EACH		
3000.00 - 0.07%	3000.00 - 0.07%	5000.00 - 0.12%	575.00 - 0.01%	2858.33			
604(5B) - INLET, TYPE B - 2000 Bid Openings							
52481 BB	KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000	22.00	EACH		
3000.00 - 1.38%	2100.00 - 1.02%	2200.00 - 1.00%	2500.00 - 1.13%	2266.67			
604(5C) - INLET, TYPE C - 2001 Bid Openings							
53569 BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001	1.00	EACH		
4500.00 - 0.11%	3500.00 - 0.09%	5000.00 - 0.12%	4200.00 - 0.10%	4233.33			
53928 BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S		08/15/2001	4.00	EACH		
3500.00 - 0.65%	3250.00 - 0.61%	3000.00 - 0.56%	2000.00 - 0.36%	2750.00			
604(5C) - INLET, TYPE C - 2003 Bid Openings							
53987 BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003	2.00	EACH		
4000.00 - 0.20%	5131.41 - 0.25%	5500.00 - 0.26%	5000.00 - 0.23%	5210.47			
604(5C) - INLET, TYPE C - 2004 Bid Openings							
54281 BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004	3.00	EACH		
5000.00 - 0.06%	5000.00 - 0.05%	5000.00 - 0.05%	7500.00 - 0.07%	5833.33			
604(5D) - INLET, TYPE D - 2000 Bid Openings							
54090 BB	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL		01/26/2000	1.00	EACH		
2000.00 - 0.40%	4500.00 - 0.66%	6450.00 - 0.94%	4500.00 - 0.65%	5150.00			
604(5D) - INLET, TYPE D - 2001 Bid Openings							
51018 BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001	2.00	EACH		
5000.00 - 0.13%	4400.00 - 0.13%	5000.00 - 0.14%	3000.00 - 0.08%	4133.33			
604(5D) - INLET, TYPE D - 2002 Bid Openings							
54240 BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002	12.00	EACH		
5300.00 - 0.43%	5000.00 - 0.36%	6500.00 - 0.46%	5200.00 - 0.35%	5566.67			
604(5D) - INLET, TYPE D - 2004 Bid Openings							
52474 BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004	2.00	EACH		
7000.00 - 0.06%	5000.00 - 0.04%	1800.00 - 0.01%	14000.00 - 0.10%	6933.33			
604(5F) - FIELD INLET - 2000 Bid Openings							
52481 BB	KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000	65.00	EACH		
3000.00 - 4.08%	1100.00 - 1.58%	1500.00 - 2.01%	1500.00 - 2.00%	1366.67			

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
604(5G) - INLET, TYPE G - 2002 Bid Openings						
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002	1.00	EACH	
7000.00 - 0.42%	13000.00 - 0.95%	8000.00 - 0.55%	0.00 - 0.00%	10500.00		
604(5S) - INLET, SPECIAL - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	2.00	EACH	
7000.00 - 0.06%	5000.00 - 0.04%	5000.00 - 0.03%	10000.00 - 0.06%	6666.67		
604(6) - RELOCATE INLET - 2000 Bid Openings						
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000	1.00	EACH	
1200.00 - 0.24%	1000.00 - 0.15%	1200.00 - 0.17%	750.00 - 0.11%	983.33		
604(6) - RELOCATE INLET - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	3.00	EACH	
750.00 - 0.02%	2000.00 - 0.05%	2800.00 - 0.06%	2800.00 - 0.06%	2533.33		
604(7) - RELOCATE MANHOLE - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001	1.00	EACH	
1000.00 - 0.03%	700.00 - 0.02%	7000.00 - 0.18%	2500.00 - 0.05%	3400.00		
604(7) - RELOCATE MANHOLE - 2002 Bid Openings						
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002	1.00	EACH	
4000.00 - 0.24%	3000.00 - 0.22%	2000.00 - 0.14%	0.00 - 0.00%	2500.00		
604(9) - 4 INCH UNDERDRAIN CONNECTION TO EXISTING INLET - 2003 Bid Openings						
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003	5.00	EACH	
600.00 - 0.22%	500.00 - 0.17%	2000.00 - 0.65%	850.00 - 0.25%	1116.67		
604(9) - PRECAST CATCH BASIN - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	22.00	EACH	
2500.00 - 1.00%	3200.00 - 1.49%	2061.00 - 0.83%	0.00 - 0.00%	2630.50		
604(10) - BYPASS PUMPING - 2000 Bid Openings						
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	14.00	EACH	
1750.00 - 0.64%	1000.00 - 0.37%	4100.00 - 1.36%	0.00 - 0.00%	2550.00		
604(10) - NEW SANITARY SEWER VAULT TOP SECTION - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	1.00	EACH	
7652.00 - 0.11%	6442.29 - 0.10%	7500.00 - 0.11%	5000.00 - 0.07%	6314.10		
604(11) - REMOVE AND REPLACE MANHOLE - 2000 Bid Openings						
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	25.00	EACH	
8700.00 - 5.72%	6300.00 - 4.15%	6250.00 - 3.71%	0.00 - 0.00%	6275.00		
604(11) - SANITARY SEWER VAULT ELECTRICAL IMPROVEMENTS, COMPLETE - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	ALL REQUIRED	LUMP SUM	
7500.00 - 0.11%	5155.44 - 0.08%	4600.00 - 0.07%	5000.00 - 0.07%			
604(13) - FURNISH & INSTALL INLET FRAME AND GRATE - 2000 Bid Openings						
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000	24.00	EACH	
500.00 - 0.31%	350.00 - 0.24%	500.00 - 0.34%	950.00 - 0.63%	600.00		
604(13) - FURNISH AND INSTALL MANHOLE FRAME AND GRATE - 2001 Bid Openings						
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	1.00	EACH	
500.00 - 0.01%	1500.00 - 0.04%	800.00 - 0.02%	520.00 - 0.01%	940.00		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est.	- % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
604(13) - FURNISH AND INSTALL MANHOLE FRAME AND GRATE - 2003 Bid Openings						
56333	BB	Anchorage Area Arterial Resurfacing,2003	11/19/2003		4.00	EACH
1000.00 - 0.09%		900.00 - 0.09%	1000.00 - 0.09%	805.00 - 0.07%	901.67	
604(13) - REPLACE INLET FRAME AND GRATE - 2001 Bid Openings						
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001		28.00	EACH
500.00 - 0.38%		1200.00 - 0.93%	600.00 - 0.44%	800.00 - 0.51%	866.67	
604(13) - REPLACE INLET FRAME AND GRATE - 2002 Bid Openings						
53834	BB	EAGLE RIVER URBAN REHABILITATION	09/18/2002		8.00	EACH
800.00 - 0.18%		400.00 - 0.08%	1700.00 - 0.32%	0.00 - 0.00%	1050.00	
604(13A) - FURNISH AND INSTALL FRAME AND LID - 2001 Bid Openings						
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001		39.00	EACH
600.00 - 0.85%		700.00 - 0.88%	800.00 - 0.95%	1000.00 - 1.11%	833.33	
604(13A) - FURNISH AND INSTALL MANHOLE FRAME AND LID - 2003 Bid Openings						
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003		1.00	EACH
1000.00 - 0.02%		700.00 - 0.01%	300.00 - 0.01%	0.00 - 0.00%	500.00	
604(13A) - FURNISH AND INSTALL MANHOLE FRAME AND LID - 2004 Bid Openings						
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004		2.00	EACH
500.00 - 0.00%		500.00 - 0.00%	500.00 - 0.00%	515.00 - 0.00%	505.00	
604(13A) - REPLACE SEWER METAL RING AND LID - 2002 Bid Openings						
55657B	BB	DIMOND BLVD. & HOMER DRIVE REHAB	07/12/2002		7.00	EACH
950.00 - 0.17%		1200.00 - 0.24%	500.00 - 0.10%	0.00 - 0.00%	850.00	
604(13A) - REPLACE SEWER METAL RING AND LID - 2003 Bid Openings						
56333	BB	Anchorage Area Arterial Resurfacing,2003	11/19/2003		13.00	EACH
800.00 - 0.24%		900.00 - 0.28%	500.00 - 0.15%	591.26 - 0.17%	663.75	
604(13B) - FURNISH AND INSTALL INLET FRAME AND GRATE - 2004 Bid Openings						
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004		4.00	EACH
700.00 - 0.01%		600.00 - 0.01%	550.00 - 0.01%	505.00 - 0.01%	551.67	
604(13B) - FURNISH AND INSTALL MANHOLE FRAME AND INLET - 2003 Bid Openings						
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003		3.00	EACH
1000.00 - 0.05%		700.00 - 0.04%	300.00 - 0.02%	0.00 - 0.00%	500.00	
604(13C) - RECONSTRUCT EXISTING INLET - 2002 Bid Openings						
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002		1.00	EACH
1500.00 - 0.06%		400.00 - 0.01%	1000.00 - 0.02%	800.00 - 0.02%	733.33	
604(13C) - REPLACE MANHOLE COVER, FRAME AND GRADE RING - 2002 Bid Openings						
53834	BB	EAGLE RIVER URBAN REHABILITATION	09/18/2002		1.00	EACH
1000.00 - 0.03%		500.00 - 0.01%	1700.00 - 0.04%	0.00 - 0.00%	1100.00	
604(14) - OIL/GRIT SEPARATOR UNIT - 2004 Bid Openings						
54112	BB	Homer: Barlett/Hohe St. Rehabilitation	10/27/2004		1.00	EACH
80000.00 - 3.47%		140000.00 - 5.25%	80000.00 - 2.51%	80000.00 - 2.45%	100000.00	
604(14) - PETROLEUM SEPARATOR MANHOLE - 2000 Bid Openings						
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN	09/13/2000		1.00	EACH
22000.00 - 0.22%		23000.00 - 0.25%	23000.00 - 0.25%	21000.00 - 0.21%	22333.33	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
604(14) - PETROLEUM SEPARATOR MANHOLE - 2000 Bid Openings - (continued)						
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	2.00	EACH	
24000.00 - 1.26%	20000.00 - 1.05%	26000.00 - 1.23%	0.00 - 0.00%	23000.00		
604(15) - REPLACE CLEANOUT - 2002 Bid Openings						
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002	1.00	EACH	
500.00 - 0.01%	1800.00 - 0.05%	1500.00 - 0.04%	0.00 - 0.00%	1650.00		
604(17) - OIL & GRIT SEPARATOR - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	2.00	EACH	
45000.00 - 3.49%	40000.00 - 2.77%	40000.00 - 2.54%	40000.00 - 2.52%	40000.00		
604(18A) - SANITARY SEWER CLEANOUT - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	1.00	EACH	
1800.00 - 0.07%	950.00 - 0.03%	2500.00 - 0.08%	1200.00 - 0.04%	1550.00		
604(20) - CLEAN DRAINAGE SYSTEM - 2000 Bid Openings						
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000	ALL REQUIRED	CONTINGENT SUM	
10000.00 - 0.21%	10000.00 - 0.22%	10000.00 - 0.21%	10000.00 - 0.20%	10000.00		
604(20) - CLEAN DRAINAGE SYSTEM - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	18.00	EACH	
500.00 - 0.25%	1100.00 - 0.55%	650.00 - 0.31%	1000.00 - 0.41%	916.67		
604(20) - CLEAN DRAINAGE SYSTEM - 2003 Bid Openings						
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003	ALL REQUIRED	CONTINGENT SUM	
20000.00 - 0.30%	20000.00 - 0.37%	20000.00 - 0.35%	20000.00 - 0.30%	20000.00		
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003	ALL REQUIRED	CONTINGENT SUM	
15000.00 - 0.35%	15000.00 - 0.36%	15000.00 - 0.35%	15000.00 - 0.33%	15000.00		
604(20) - INSPECT DRAINAGE SYSTEM - 2001 Bid Openings						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001	ALL REQUIRED	CONTINGENT SUM	
20000.00 - 0.73%	20000.00 - 0.64%	20000.00 - 0.61%	20000.00 - 0.57%	20000.00		
604(22) - REPAIR STRUCTURE CRACKS - 2002 Bid Openings						
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002	9.00	EACH	
1500.00 - 0.39%	500.00 - 0.11%	350.00 - 0.07%	0.00 - 0.00%	425.00		
604(22) - SCUPPER DRAIN - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002	1.00	EACH	
500.00 - 0.02%	800.00 - 0.02%	500.00 - 0.01%	1400.00 - 0.03%	900.00		
604(25) - TRENCH DRAIN - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	ALL REQUIRED	LUMP SUM	
25000.00 - 0.97%	2700.00 - 0.09%	8000.00 - 0.25%	17600.00 - 0.55%			
604(30) - PROTECTIVE WELL MANHOLE - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	2.00	EACH	
200.00 - 0.02%	200.00 - 0.01%	750.00 - 0.05%	300.00 - 0.02%	416.67		
604(30) - STORM DRAIN LIFT STATION - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	2.00	EACH	
200000.00 - 1.50%	500000.00 - 3.53%	500000.00 - 3.41%	500000.00 - 3.39%	500000.00		
605(1) - 200 MM PERFORATED CORRUGATED STEEL PIPE FOR UNDERDRAIN - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67			05/04/2001	85.00	METER	
85.00 - 0.04%	100.00 - 0.05%	125.00 - 0.06%	200.00 - 0.09%	141.67		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
605(1) - 200 MM PERFORATED CORRUGATED STEEL PIPE FOR UNDERDRAIN - 2001 Bid Openings - (continued)						
53989 BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	202.20	METER		
100.00 - 0.13%	85.00 - 0.12%	80.00 - 0.11%	75.00 - 0.10%	80.00		
605(3) - 200 MM PERFORATED PIPE UNDERDRAIN - 2003 Bid Openings						
51609 BB	HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	580.00	METER		
100.00 - 0.59%	90.00 - 0.45%	130.00 - 0.61%	32.00 - 0.14%	84.00		
605(3-12) - 12-INCH PERFORATED PIPE UNDERDRAIN - 2004 Bid Openings						
56551 BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	945.00	LINEAR FOOT		
32.00 - 0.33%	60.00 - 0.54%	28.00 - 0.24%	65.00 - 0.56%	51.00		
605(3-150) - 150 MM PERFORATED PIPE UNDERDRAIN - 2004 Bid Openings						
52474 BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	350.00	METER		
30.00 - 0.04%	100.00 - 0.13%	25.00 - 0.03%	94.00 - 0.11%	73.00		
605(3-24) - 24 INCH PERFORATED UNDERDRAIN PIPE - 2003 Bid Openings						
56221 BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	791.00	LINEAR FOOT		
55.00 - 1.38%	45.00 - 1.29%	48.00 - 1.36%	60.00 - 1.51%	51.00		
605(3-600) - 600 MM PERFORATED PIPE UNDERDRAIN - 2004 Bid Openings						
52474 BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	8.00	METER		
125.00 - 0.00%	200.00 - 0.01%	250.00 - 0.01%	235.00 - 0.01%	228.33		
605(5) - POROUS BACKFILL MATERIAL - 2000 Bid Openings						
53915 BB	PORTAGE GLACIER ROAD REHABILITATION	07/12/2000	1100.00	CUBIC METER		
80.00 - 4.23%	35.00 - 2.27%	50.00 - 2.77%	50.00 - 2.67%	45.00		
54298 BB	ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB	07/12/2000	1100.00	CUBIC METER		
80.00 - 4.23%	35.00 - 2.27%	50.00 - 2.77%	50.00 - 2.67%	45.00		
605(5) - POROUS BACKFILL MATERIAL - 2001 Bid Openings						
52312 BB	Parks Highway, MP 57-67	05/04/2001	22.00	CUBIC METER		
30.00 - 0.00%	50.00 - 0.01%	24.00 - 0.00%	3.00 - 0.00%	25.67		
53989 BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	87.50	CUBIC METER		
30.00 - 0.02%	25.00 - 0.02%	30.00 - 0.02%	17.00 - 0.01%	24.00		
605(5) - POROUS BACKFILL MATERIAL - 2002 Bid Openings						
55745 BB	UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	876.00	CUBIC METER		
30.00 - 1.06%	53.00 - 1.21%	50.00 - 1.03%	60.00 - 1.21%	54.33		
605(5) - POROUS BACKFILL MATERIAL - 2003 Bid Openings						
51609 BB	HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	984.00	CUBIC YARD		
30.00 - 0.30%	25.00 - 0.21%	32.00 - 0.26%	13.00 - 0.10%	23.33		
605(6) - 4-INCH PERFORATED CORRUGATED POLYETHYLENE PIPE FOR UNDERDRAINS - 2003 Bid Openings						
55712 BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003	2220.00	LINEAR FOOT		
10.00 - 1.62%	10.00 - 1.50%	8.00 - 1.16%	32.00 - 4.19%	16.67		
605(6-150) - 150 MM PERFORATED POLYETHYLENE CORRUGATED PIPE FOR UNDERDRAIN - 2002 Bid Openings						
55745 BB	UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	51.00	METER		
65.00 - 0.13%	40.00 - 0.05%	150.00 - 0.18%	160.00 - 0.19%	116.67		
605(6-300) - 300 MM PERFORATED POLYETHYLENE CORRUGATED PIPE FOR UNDERDRAIN - 2002 Bid Openings						
55745 BB	UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	281.00	METER		
65.00 - 0.74%	50.00 - 0.37%	150.00 - 0.99%	105.00 - 0.68%	101.67		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
605(6-300) - 300 MM PERFORATED POLYETHYLENE CORRUGATED PIPE FOR UNDERDRAIN - 2002 Bid Openings - (continued)						
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002		331.00	METER
120.00 - 2.41%	110.00 - 2.65%	300.00 - 6.85%	0.00 - 0.00%	205.00		
605(6-300) - 300 MM PERFORATED POLYETHYLENE CORRUGATED PIPE FOR UNDERDRAIN - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003		88.00	METER
135.00 - 0.29%	121.58 - 0.26%	180.00 - 0.37%	150.00 - 0.31%	150.53		
605(6-450) - 450 MM PERFORATED CORRUGATED POLYETHYLENE PIPE FOR UNDERDRAIN - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002		26.00	METER
110.00 - 0.12%	70.00 - 0.05%	150.00 - 0.09%	120.00 - 0.07%	113.33		
605(7-150) - 150 MM FIN DRAIN - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		260.40	METER
120.00 - 0.13%	200.00 - 0.19%	130.00 - 0.12%	200.00 - 0.16%	176.67		
605(7-300) - 300 MM FIN DRAIN - 2001 Bid Openings						
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001			11/21/2001		226.00	METER
125.00 - 0.43%	120.00 - 0.46%	225.00 - 0.84%	150.00 - 0.55%	165.00		
605(10-200) - 200 MM UNDERDRAIN FINDRAIN - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		900.00	METER
100.00 - 0.92%	75.00 - 0.59%	125.00 - 0.92%	84.00 - 0.57%	94.67		
606(1) - W-BEAM GUARDRAIL - 2000 Bid Openings						
53930 BB PARKS PEDESTRIAN BRIDGES			11/03/2000		7.70	METER
60.00 - 0.03%	200.00 - 0.09%	250.00 - 0.11%	100.00 - 0.04%	183.33		
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		52.00	METER
55.00 - 0.02%	80.00 - 0.04%	60.00 - 0.03%	66.00 - 0.03%	68.67		
54406 BB MAT-SU GRAVEL ROADS PAVING PROGRAM 2000			06/07/2000		53.00	METER
65.00 - 0.31%	170.00 - 0.74%	180.00 - 0.76%	105.00 - 0.44%	151.67		
54106 BB Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000		193.00	LINEAR FOOT
25.00 - 0.33%	40.00 - 0.49%	40.00 - 0.42%	0.00 - 0.00%	40.00		
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000		552.00	METER
70.00 - 0.65%	65.00 - 0.69%	57.00 - 0.59%	65.00 - 0.61%	62.33		
53915 BB PORTAGE GLACIER ROAD REHABILITATION			07/12/2000		948.00	METER
55.00 - 2.51%	72.00 - 4.03%	50.00 - 2.38%	80.00 - 3.69%	67.33		
54298 BB ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB			07/12/2000		948.00	METER
55.00 - 2.51%	72.00 - 4.03%	50.00 - 2.38%	80.00 - 3.69%	67.33		
51204 BB HATCHER PASS ROAD MP 7 TO 14			10/17/2000		1307.20	METER
60.00 - 2.39%	58.00 - 2.55%	65.00 - 2.67%	50.00 - 1.80%	57.67		
606(1) - W-BEAM GUARDRAIL - 2001 Bid Openings						
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT			04/27/2001		36.00	METER
120.00 - 0.13%	170.00 - 0.20%	150.00 - 0.17%	130.00 - 0.12%	150.00		
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001		68.40	METER
75.00 - 0.13%	60.00 - 0.10%	76.00 - 0.12%	70.00 - 0.11%	68.67		
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001			11/21/2001		149.00	METER
100.00 - 0.22%	80.00 - 0.20%	125.00 - 0.31%	85.00 - 0.21%	96.67		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
606(1) - W-BEAM GUARDRAIL - 2001 Bid Openings - (continued)							
55131	BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT			10/31/2001		160.00	METER
	200.00 - 7.84%	140.00 - 4.66%	100.00 - 2.93%	135.00 - 3.43%		125.00	
55005	BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.			07/11/2001		301.00	METER
	60.00 - 1.28%	60.00 - 1.35%	50.00 - 1.10%	54.00 - 1.18%		54.67	
52921	BB PALMER-WASILLA EXTENSION			06/06/2001		560.00	METER
	50.00 - 0.40%	54.11 - 0.46%	48.00 - 0.40%	50.00 - 0.42%		50.70	
52312	BB Parks Highway, MP 57-67			05/04/2001		2343.00	METER
	52.00 - 0.66%	42.00 - 0.55%	45.00 - 0.59%	46.00 - 0.58%		44.33	
53989	BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001		2458.00	METER
	45.00 - 0.71%	45.00 - 0.80%	40.00 - 0.67%	45.00 - 0.72%		43.33	
606(1) - W-BEAM GUARDRAIL - 2002 Bid Openings							
59599	BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		12.00	METER
	90.00 - 0.01%	125.00 - 0.01%	170.00 - 0.02%	100.00 - 0.01%		131.67	
54240	BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002		137.00	METER
	80.00 - 0.07%	80.00 - 0.07%	80.00 - 0.06%	81.00 - 0.06%		80.33	
54964	BB High Tower Illumination Mast Replacement			06/28/2002		198.00	METER
	90.00 - 0.54%	66.90 - 0.36%	63.99 - 0.29%	125.00 - 0.56%		85.30	
55745	BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002		244.00	METER
	147.00 - 1.45%	140.00 - 0.89%	150.00 - 0.86%	155.00 - 0.87%		148.33	
55019	BB Talkeetna Spur Road Rehabilitation			06/28/2002		406.60	METER
	55.00 - 0.45%	75.00 - 0.55%	75.00 - 0.54%	80.00 - 0.58%		76.67	
55657B	BB DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002		1425.00	LINEAR FOOT
	25.00 - 0.91%	15.00 - 0.62%	13.50 - 0.54%	0.00 - 0.00%		14.25	
55334	BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002		1592.58	METER
	55.00 - 0.57%	47.00 - 0.54%	50.00 - 0.57%	48.00 - 0.48%		48.33	
54433	BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002		3960.10	METER
	45.00 - 0.92%	45.00 - 0.93%	48.00 - 0.97%	45.00 - 0.89%		46.00	
53921	BB PALMER-WASILLA HWY REHAB.			01/11/2002		4766.30	METER
	55.00 - 5.51%	48.00 - 4.77%	42.00 - 3.85%	45.25 - 4.09%		45.08	
55264	BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002		6304.20	METER
	45.00 - 0.78%	55.00 - 1.00%	65.00 - 1.14%	47.00 - 0.82%		55.67	
55950	BB Kodiak Area Wide Guardrail, Phase I			09/25/2002		45510.00	LINEAR FOOT
	20.00 - 50.2%	14.87 - 46.1%	24.00 - 52.3%	21.90 - 44.7%		20.26	
606(1) - W-BEAM GUARDRAIL - 2003 Bid Openings							
53934	BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003		60.00	LINEAR FOOT
	40.00 - 0.15%	36.00 - 0.14%	38.00 - 0.13%	38.00 - 0.13%		37.33	
54376	BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003		156.00	METER
	90.00 - 0.54%	134.00 - 0.72%	115.00 - 0.57%	111.00 - 0.54%		120.00	
55579	BB Eklutna Lake Road			02/26/2003		213.00	LINEAR FOOT
	30.00 - 0.25%	50.00 - 0.33%	46.00 - 0.29%	40.00 - 0.24%		45.33	
51609	BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		628.00	METER
	100.00 - 0.64%	52.00 - 0.28%	50.00 - 0.26%	55.00 - 0.26%		52.33	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est.	% of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
606(1) - W-BEAM GUARDRAIL - 2003 Bid Openings - (continued)							
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		867.00	METER
		45.00 - 0.45%	70.00 - 0.66%	60.00 - 0.56%	55.00 - 0.48%	61.67	
56426	BB	Dillingham Aleknagik Lake Road Paving		06/18/2003		1450.00	LINEAR FOOT
		25.00 - 0.93%	55.00 - 2.31%	50.00 - 1.83%	85.00 - 2.91%	63.33	
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003		2232.00	LINEAR FOOT
		25.00 - 0.88%	13.00 - 0.43%	13.50 - 0.45%	0.00 - 0.00%	13.25	
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		7650.00	LINEAR FOOT
		15.00 - 1.02%	14.00 - 1.14%	14.50 - 1.09%	15.00 - 1.12%	14.50	
606(1) - W-BEAM GUARDRAIL - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		38.10	METER
		50.00 - 0.01%	260.00 - 0.03%	260.00 - 0.03%	260.00 - 0.03%	260.00	
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		587.40	METER
		60.00 - 0.15%	60.00 - 0.13%	60.00 - 0.12%	60.00 - 0.11%	60.00	
56886	BB	Seward Meridian at Bogard Rd. Int. Imp.		06/11/2004		600.00	LINEAR FOOT
		35.00 - 1.93%	25.03 - 1.89%	25.00 - 1.85%	36.00 - 2.48%	28.68	
57440	BB	CENTRAL REGION GUARDRAIL END TERMINAL UP		11/17/2004		600.00	LINEAR FOOT
		35.00 - 2.72%	38.00 - 2.28%	31.42 - 1.79%	38.00 - 2.11%	35.81	
55620	BB	Hope Road Pavement Rehabilitation		09/08/2004		625.00	LINEAR FOOT
		24.00 - 0.76%	35.00 - 1.03%	27.50 - 0.81%	25.00 - 0.68%	29.17	
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		1778.00	METER
		45.00 - 0.34%	53.00 - 0.36%	60.00 - 0.39%	58.00 - 0.36%	57.00	
56567	BB	North Kenai Spur MP 22.0 - 29.7		12/01/2004		5400.00	LINEAR FOOT
		15.50 - 1.15%	20.00 - 1.71%	21.00 - 1.71%	21.00 - 1.47%	20.67	
55004	BB	Seward: Nash Rd. MP 0-5.3 Rehabilitation		12/08/2004		7100.00	LINEAR FOOT
		15.00 - 4.64%	21.00 - 5.80%	23.00 - 6.26%	23.00 - 5.74%	22.33	
56571	BB	Old Glenn Hwy: Glenn Hwy to Plumley Rd		04/14/2004		14375.00	LINEAR FOOT
		14.75 - 5.98%	18.00 - 9.07%	16.30 - 7.22%	19.00 - 8.12%	17.77	
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		44000.00	LINEAR FOOT
		22.00 - 10.4%	21.00 - 8.82%	24.00 - 9.74%	26.00 - 10.5%	23.67	
606(2) - THRIE BEAM GUARDRAIL - 2000 Bid Openings							
74239	BB	FY00 SEISMIC RETROFIT		12/20/2000		280.00	LINEAR FOOT
		20.00 - 0.44%	31.00 - 0.88%	35.00 - 0.96%	26.00 - 0.67%	30.67	
606(2) - THRIE BEAM GUARDRAIL - 2004 Bid Openings							
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		146.42	METER
		270.00 - 0.16%	100.00 - 0.05%	110.00 - 0.06%	100.00 - 0.05%	103.33	
606(2A) - DOUBLE FACED THRIE BEAM GUARDRAIL - 2001 Bid Openings							
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001		37.00	EACH
		225.00 - 0.12%	155.97 - 0.09%	140.00 - 0.08%	100.00 - 0.06%	131.99	
606(3) - BOX BEAM GUARDRAIL - 2000 Bid Openings							
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000		538.20	METER
		165.00 - 1.50%	100.00 - 1.03%	113.00 - 1.14%	100.00 - 0.92%	104.33	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
606(3) - BOX BEAM GUARDRAIL - 2002 Bid Openings						
55140 BB Mat-Su Roads Paving & Transfer 2001			02/13/2002	800.00	METER	
100.00 - 1.72%	82.00 - 1.38%	80.00 - 1.29%	95.00 - 1.52%	85.67		
606(4) - CABLE GUARDRAIL - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67			05/04/2001	147.00	METER	
50.00 - 0.04%	40.00 - 0.03%	41.00 - 0.03%	43.00 - 0.03%	41.33		
606(4) - CABLE GUARDRAIL - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	148.40	METER	
40.00 - 0.02%	110.00 - 0.05%	125.00 - 0.05%	110.00 - 0.05%	115.00		
606(4) - CABLE GUARDRAIL - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	300.00	LINEAR FOOT	
16.00 - 0.04%	15.00 - 0.05%	30.00 - 0.09%	35.00 - 0.10%	26.67		
606(5) - REMOVING AND RECONSTRUCTING GUARDRAIL - 2001 Bid Openings						
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001	536.00	METER	
100.00 - 2.47%	65.00 - 1.63%	55.00 - 1.38%	60.00 - 1.46%	60.00		
606(5) - REMOVING AND RECONSTRUCTING GUARDRAIL - 2003 Bid Openings						
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003	187.00	LINEAR FOOT	
40.00 - 0.18%	25.00 - 0.11%	25.00 - 0.11%	27.12 - 0.11%	25.71		
606(6) - REMOVING AND DISPOSING OF GUARDRAIL - 2000 Bid Openings						
53930 BB PARKS PEDESTRIAN BRIDGES			11/03/2000	7.70	METER	
10.00 - 0.00%	65.00 - 0.03%	10.00 - 0.00%	30.00 - 0.01%	35.00		
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000	12.00	METER	
20.00 - 0.01%	29.00 - 0.01%	280.00 - 0.07%	50.00 - 0.01%	119.67		
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	36.00	METER	
8.00 - 0.00%	28.00 - 0.01%	12.00 - 0.00%	20.00 - 0.01%	20.00		
54106 BB Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000	193.00	LINEAR FOOT	
4.00 - 0.05%	10.00 - 0.12%	12.00 - 0.13%	0.00 - 0.00%	11.00		
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000	198.10	METER	
30.00 - 0.15%	15.00 - 0.09%	10.00 - 0.06%	15.00 - 0.08%	13.33		
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000	928.00	METER	
9.50 - 0.15%	12.00 - 0.21%	11.00 - 0.19%	12.00 - 0.19%	11.67		
53915 BB PORTAGE GLACIER ROAD REHABILITATION			07/12/2000	1001.00	METER	
12.00 - 0.58%	14.00 - 0.83%	20.00 - 1.01%	25.00 - 1.22%	19.67		
54298 BB ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB			07/12/2000	1001.00	METER	
12.00 - 0.58%	14.00 - 0.83%	20.00 - 1.01%	25.00 - 1.22%	19.67		
606(6) - REMOVING AND DISPOSING OF GUARDRAIL - 2001 Bid Openings						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001	16.00	METER	
40.00 - 0.02%	30.00 - 0.02%	30.00 - 0.01%	100.00 - 0.05%	53.33		
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001	46.00	METER	
10.00 - 0.02%	25.00 - 0.05%	16.50 - 0.04%	15.00 - 0.03%	18.83		
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	63.50	METER	
20.00 - 0.03%	40.00 - 0.07%	38.00 - 0.06%	40.00 - 0.06%	39.33		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
606(6) - REMOVING AND DISPOSING OF GUARDRAIL - 2001 Bid Openings - (continued)							
54884	BB	CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G		01/31/2001		69.00	METER
16.00 - 0.09%		102.00 - 0.42%	125.00 - 0.43%	20.00 - 0.06%		82.33	
55068	BB	SEWARD HWY RUT & FROST HEAVE REPAIR 2001		11/21/2001		138.00	METER
25.00 - 0.05%		20.00 - 0.05%	20.00 - 0.05%	20.00 - 0.04%		20.00	
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001		270.00	METER
10.00 - 0.07%		10.00 - 0.07%	7.00 - 0.05%	7.00 - 0.04%		8.00	
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		277.00	LINEAR FOOT
5.00 - 0.04%		6.00 - 0.04%	10.00 - 0.07%	5.00 - 0.03%		7.00	
55005	BB	N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.		07/11/2001		350.00	METER
15.00 - 0.37%		8.00 - 0.21%	10.00 - 0.26%	12.00 - 0.31%		10.00	
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		1088.00	METER
9.00 - 0.06%		7.50 - 0.06%	10.00 - 0.07%	6.00 - 0.04%		7.83	
52312	BB	Parks Highway, MP 57-67		05/04/2001		4790.00	METER
10.00 - 0.26%		8.00 - 0.21%	10.00 - 0.27%	9.00 - 0.23%		9.00	
606(6) - REMOVING AND DISPOSING OF GUARDRAIL - 2002 Bid Openings							
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		35.00	METER
26.00 - 0.01%		26.00 - 0.01%	23.00 - 0.01%	30.00 - 0.01%		26.33	
54964	BB	High Tower Illumination Mast Replacement		06/28/2002		81.00	METER
10.00 - 0.02%		18.50 - 0.04%	29.75 - 0.06%	17.50 - 0.03%		21.92	
53834	BB	EAGLE RIVER URBAN REHABILITATION		09/18/2002		100.00	METER
30.00 - 0.09%		10.00 - 0.02%	15.00 - 0.03%	0.00 - 0.00%		12.50	
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING		06/19/2002		244.00	METER
15.00 - 0.15%		30.00 - 0.19%	20.00 - 0.12%	20.00 - 0.11%		23.33	
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		301.00	METER
10.00 - 0.02%		12.00 - 0.02%	10.00 - 0.02%	12.00 - 0.02%		11.33	
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		1052.40	METER
15.00 - 0.10%		10.00 - 0.08%	10.00 - 0.08%	10.00 - 0.07%		10.00	
55657B	BB	DIMOND BLVD. & HOMER DRIVE REHAB		07/12/2002		1535.00	LINEAR FOOT
6.00 - 0.24%		5.00 - 0.22%	2.50 - 0.11%	0.00 - 0.00%		3.75	
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		2190.00	METER
10.00 - 0.06%		10.00 - 0.06%	12.00 - 0.07%	10.00 - 0.06%		10.67	
54433	BB	Seward Highway MP 96 to MP 102, Rebid		11/04/2002		3672.00	METER
10.00 - 0.19%		10.00 - 0.19%	9.00 - 0.17%	11.00 - 0.20%		10.00	
53921	BB	PALMER-WASILLA HWY REHAB.		01/11/2002		4817.00	METER
3.00 - 0.30%		9.00 - 0.90%	9.00 - 0.83%	6.97 - 0.64%		8.32	
55950	BB	Kodiak Area Wide Guardrail, Phase I		09/25/2002		14500.00	LINEAR FOOT
5.00 - 3.99%		3.50 - 3.46%	5.00 - 3.47%	11.00 - 7.15%		6.50	
606(6) - REMOVING AND DISPOSING OF GUARDRAIL - 2003 Bid Openings							
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK		06/25/2003		52.00	LINEAR FOOT
15.00 - 0.02%		5.00 - 0.01%	10.00 - 0.02%	100.00 - 0.16%		38.33	
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003		73.00	METER
25.00 - 0.07%		30.00 - 0.09%	25.00 - 0.07%	20.00 - 0.06%		25.00	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
606(6) - REMOVING AND DISPOSING OF GUARDRAIL - 2003 Bid Openings - (continued)						
55579	BB Eklutna Lake Road	02/26/2003	220.00	LINEAR FOOT		
11.00 - 0.09%	3.00 - 0.02%	10.00 - 0.06%	8.00 - 0.05%	7.00		
52320	BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	629.20	METER		
10.00 - 0.07%	12.00 - 0.08%	10.00 - 0.07%	13.00 - 0.08%	11.67		
56547	BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	4358.50	LINEAR FOOT		
6.00 - 0.23%	2.00 - 0.09%	4.00 - 0.17%	2.70 - 0.12%	2.90		
606(6) - REMOVING AND DISPOSING OF GUARDRAIL - 2004 Bid Openings						
56830	BB Sterling Highway: Soldotna Urban	10/08/2004	95.30	METER		
30.00 - 0.01%	70.00 - 0.02%	67.50 - 0.02%	70.00 - 0.02%	69.17		
54281	BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	150.60	METER		
12.00 - 0.01%	10.00 - 0.01%	15.00 - 0.01%	15.00 - 0.01%	13.33		
52474	BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	620.00	METER		
10.00 - 0.03%	9.00 - 0.02%	10.00 - 0.02%	9.50 - 0.02%	9.50		
55620	BB Hope Road Pavement Rehabilitation	09/08/2004	625.00	LINEAR FOOT		
3.50 - 0.11%	6.00 - 0.18%	7.75 - 0.23%	7.00 - 0.19%	6.92		
56567	BB North Kenai Spur MP 22.0 - 29.7	12/01/2004	1250.00	EACH		
3.50 - 0.06%	6.00 - 0.12%	8.50 - 0.16%	6.00 - 0.10%	6.83		
57440	BB CENTRAL REGION GUARDRAIL END TERMINAL UP	11/17/2004	7950.00	LINEAR FOOT		
3.00 - 3.09%	11.10 - 8.84%	23.34 - 17.6%	14.00 - 10.3%	16.15		
55004	BB Seward: Nash Rd. MP 0-5.3 Rehabilitation	12/08/2004	8650.00	LINEAR FOOT		
3.25 - 1.22%	4.00 - 1.35%	5.00 - 1.66%	4.70 - 1.43%	4.57		
56551	BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	9550.00	LINEAR FOOT		
7.00 - 0.72%	5.00 - 0.46%	10.00 - 0.88%	12.50 - 1.09%	9.17		
56571	BB Old Glenn Hwy: Glenn Hwy to Plumley Rd	04/14/2004	13300.00	EACH		
6.25 - 2.35%	3.00 - 1.40%	2.75 - 1.13%	3.50 - 1.38%	3.08		
606(7) - RAISING EXISTING GUARDRAIL - 2002 Bid Openings						
55610	BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R	06/05/2002	3000.00	LINEAR FOOT		
1.00 - 0.05%	7.00 - 0.38%	18.00 - 0.90%	8.00 - 0.37%	11.00		
606(7) - RAISING EXISTING GUARDRAIL - 2004 Bid Openings						
56551	BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	13900.00	LINEAR FOOT		
8.00 - 1.20%	2.50 - 0.33%	2.75 - 0.35%	2.00 - 0.25%	2.42		
606(9) - CONTROLLED RELEASE TERMINAL (CRT) - 2000 Bid Openings						
54000	BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000	1.00	EACH		
2500.00 - 0.02%	2500.00 - 0.03%	2500.00 - 0.02%	2700.00 - 0.02%	2566.67		
52685	BB GLENN HIGHWAY MP 61-67 REHABILITATION	09/06/2000	1.00	EACH		
2500.00 - 0.04%	1600.00 - 0.03%	3700.00 - 0.07%	2000.00 - 0.03%	2433.33		
606(9) - CONTROLLED RELEASE TERMINAL (CRT) - 2001 Bid Openings						
52921	BB PALMER-WASILLA EXTENSION	06/06/2001	1.00	EACH		
2430.00 - 0.03%	3237.21 - 0.05%	2825.00 - 0.04%	3000.00 - 0.04%	3020.74		
51611	BB KING COVE LAGOON BRIDGE REPLACEMENT	04/27/2001	2.00	EACH		
3500.00 - 0.21%	2700.00 - 0.17%	2500.00 - 0.16%	2700.00 - 0.14%	2633.33		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
606(9) - CONTROLLED RELEASE TERMINAL (CRT) - 2001 Bid Openings - (continued)						
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	2.00	EACH	
38000.00 - 1.88%	15000.00 - 0.73%	18000.00 - 0.86%	21000.00 - 0.98%	18000.00		
52312 BB Parks Highway, MP 57-67			05/04/2001	4.00	EACH	
2350.00 - 0.05%	2500.00 - 0.06%	2600.00 - 0.06%	2650.00 - 0.06%	2583.33		
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	4.00	EACH	
2500.00 - 0.06%	2700.00 - 0.08%	2500.00 - 0.07%	2800.00 - 0.07%	2666.67		
606(9) - CONTROLLED RELEASE TERMINAL (CRT) - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	9.00	EACH	
3000.00 - 0.07%	2000.00 - 0.05%	2500.00 - 0.06%	2300.00 - 0.06%	2266.67		
53921 BB PALMER-WASILLA HWY REHAB.			01/11/2002	11.00	EACH	
2500.00 - 0.58%	3000.00 - 0.69%	3000.00 - 0.64%	2863.16 - 0.60%	2954.39		
55950 BB Kodiak Area Wide Guardrail, Phase I			09/25/2002	20.00	EACH	
3000.00 - 3.31%	3015.91 - 4.11%	3000.00 - 2.87%	3497.00 - 3.14%	3170.97		
606(9) - CONTROLLED RELEASE TERMINAL (CRT) - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003	4.00	EACH	
2500.00 - 0.12%	3750.00 - 0.16%	2500.00 - 0.11%	2800.00 - 0.11%	3016.67		
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	6.00	EACH	
2600.00 - 0.14%	2500.00 - 0.16%	2250.00 - 0.13%	2200.00 - 0.13%	2316.67		
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	7.00	EACH	
4000.00 - 0.29%	2800.00 - 0.17%	2500.00 - 0.14%	3000.00 - 0.16%	2766.67		
606(9) - CONTROLLED RELEASE TERMINAL (CRT) - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	1.00	EACH	
2500.00 - 0.01%	2700.00 - 0.01%	2800.00 - 0.01%	3000.00 - 0.01%	2833.33		
56886 BB Seward Meridian at Bogard Rd. Int. Imp.			06/11/2004	1.00	EACH	
2800.00 - 0.26%	5173.71 - 0.65%	5000.00 - 0.62%	4500.00 - 0.52%	4891.24		
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004	1.00	EACH	
3175.00 - 0.03%	7000.00 - 0.07%	5000.00 - 0.05%	3500.00 - 0.03%	5166.67		
56567 BB North Kenai Spur MP 22.0 - 29.7			12/01/2004	3.00	EACH	
2800.00 - 0.12%	3000.00 - 0.14%	4000.00 - 0.18%	3900.00 - 0.15%	3633.33		
606(10) - SLOTTED RAIL TERMINAL (SRT-350) - 2000 Bid Openings						
54134 BB EXIT GLACIER ROAD MP 3.9 TO MP 8.5			08/30/2000	1.00	EACH	
2500.00 - 0.11%	7600.00 - 0.35%	10000.00 - 0.42%	5000.00 - 0.21%	7533.33		
53930 BB PARKS PEDESTRIAN BRIDGES			11/03/2000	1.00	EACH	
2500.00 - 0.15%	3000.00 - 0.18%	2700.00 - 0.15%	4000.00 - 0.22%	3233.33		
54106 BB Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000	2.00	EACH	
2500.00 - 0.34%	3000.00 - 0.38%	3200.00 - 0.35%	0.00 - 0.00%	3100.00		
54406 BB MAT-SU GRAVEL ROADS PAVING PROGRAM 2000			06/07/2000	3.00	EACH	
2600.00 - 0.71%	3000.00 - 0.74%	3200.00 - 0.77%	3250.00 - 0.78%	3150.00		
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	4.00	EACH	
3000.00 - 0.10%	2400.00 - 0.10%	2500.00 - 0.09%	1600.00 - 0.06%	2166.67		
51204 BB HATCHER PASS ROAD MP 7 TO 14			10/17/2000	11.00	EACH	
2500.00 - 0.84%	2000.00 - 0.74%	2000.00 - 0.69%	1500.00 - 0.46%	1833.33		

Project Number and Project Title		Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
606(10) - SLOTTED RAIL TERMINAL (SRT-350) - 2000 Bid Openings - (continued)					
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000	17.00	EACH
2000.00 - 0.57%	2000.00 - 0.65%	2100.00 - 0.67%	2200.00 - 0.64%	2100.00	
53915 BB PORTAGE GLACIER ROAD REHABILITATION			07/12/2000	24.00	EACH
2800.00 - 3.23%	1850.00 - 2.62%	2000.00 - 2.41%	2300.00 - 2.68%	2050.00	
54298 BB ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB			07/12/2000	24.00	EACH
2800.00 - 3.23%	1850.00 - 2.62%	2000.00 - 2.41%	2300.00 - 2.68%	2050.00	
606(10) - SLOTTED RAIL TERMINAL (SRT-350) - 2001 Bid Openings					
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	1.00	EACH
2500.00 - 0.04%	2001.38 - 0.03%	1750.00 - 0.03%	3000.00 - 0.04%	2250.46	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	1.00	EACH
2200.00 - 0.05%	2500.00 - 0.06%	2300.00 - 0.05%	2200.00 - 0.05%	2333.33	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001	1.00	EACH
4000.00 - 0.18%	4000.00 - 0.19%	2000.00 - 0.09%	2500.00 - 0.11%	2833.33	
52504 BB PEDRO BAY BRIDGE REPLACEMENT			04/04/2001	2.00	EACH
2500.00 - 0.66%	3500.00 - 0.74%	12000.00 - 2.27%	3000.00 - 0.56%	6166.67	
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT			04/27/2001	2.00	EACH
2250.00 - 0.14%	2500.00 - 0.16%	2000.00 - 0.13%	4000.00 - 0.21%	2833.33	
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001			11/21/2001	2.00	EACH
2100.00 - 0.06%	3000.00 - 0.10%	2900.00 - 0.10%	4000.00 - 0.13%	3300.00	
55005 BB N.Kenai Spur MP 22.0-29.7 Pvm. Preserv.			07/11/2001	3.00	EACH
2500.00 - 0.53%	2150.00 - 0.48%	2500.00 - 0.55%	2050.00 - 0.45%	2233.33	
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	4.00	EACH
2000.00 - 0.22%	2800.00 - 0.31%	2700.00 - 0.29%	2800.00 - 0.25%	2766.67	
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT			10/31/2001	4.00	EACH
3000.00 - 2.94%	2500.00 - 2.08%	500.00 - 0.37%	2750.00 - 1.75%	1916.67	
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G			01/31/2001	12.00	EACH
2000.00 - 1.93%	3400.00 - 2.41%	2600.00 - 1.57%	4800.00 - 2.43%	3600.00	
52312 BB Parks Highway, MP 57-67			05/04/2001	12.00	EACH
2200.00 - 0.14%	2000.00 - 0.13%	2000.00 - 0.13%	2000.00 - 0.13%	2000.00	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	32.00	EACH
2000.00 - 0.41%	2000.00 - 0.46%	2000.00 - 0.43%	2000.00 - 0.42%	2000.00	
606(10) - SLOTTED RAIL TERMINAL (SRT-350) - 2002 Bid Openings					
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	4.00	EACH
2500.00 - 0.06%	3000.00 - 0.09%	2700.00 - 0.08%	2500.00 - 0.06%	2733.33	
606(10) - SLOTTED RAIL TERMINAL (SRT-350) - 2004 Bid Openings					
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	2.00	EACH
2500.00 - 0.02%	6000.00 - 0.04%	5660.00 - 0.04%	5700.00 - 0.04%	5786.67	
606(11) - EXTRUDER TERMINAL (ET-2000) - 2001 Bid Openings					
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	1.00	EACH
2600.00 - 0.04%	2638.77 - 0.04%	2300.00 - 0.03%	3000.00 - 0.04%	2646.26	
55005 BB N.Kenai Spur MP 22.0-29.7 Pvm. Preserv.			07/11/2001	1.00	EACH
2600.00 - 0.18%	3440.00 - 0.26%	3000.00 - 0.22%	3900.00 - 0.28%	3446.67	

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
606(11) - EXTRUDER TERMINAL (ET-2000) - 2002 Bid Openings								
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		2.00	EACH
2800.00 - 0.05%		2000.00 - 0.03%		1700.00 - 0.03%		3000.00 - 0.04%		2233.33
55019	BB	Talkeetna Spur Road Rehabilitation			06/28/2002		2.00	EACH
3000.00 - 0.12%		3000.00 - 0.11%		2800.00 - 0.10%		3000.00 - 0.11%		2933.33
54964	BB	High Tower Illumination Mast Replacement			06/28/2002		3.00	EACH
4000.00 - 0.36%		2633.00 - 0.22%		4896.80 - 0.34%		2415.00 - 0.17%		3314.93
55657B	BB	DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002		3.00	EACH
3000.00 - 0.23%		2500.00 - 0.22%		2300.00 - 0.19%		0.00 - 0.00%		2400.00
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002		6.00	EACH
4000.00 - 0.97%		1600.00 - 0.25%		2500.00 - 0.35%		3000.00 - 0.42%		2366.67
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002		6.00	EACH
1200.00 - 0.05%		3000.00 - 0.11%		2500.00 - 0.09%		2700.00 - 0.09%		2733.33
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002		18.00	EACH
2500.00 - 0.29%		2200.00 - 0.29%		2300.00 - 0.30%		2500.00 - 0.28%		2333.33
54433	BB	Seward Highway MP 96 to MP 102, Rebid			11/04/2002		22.00	EACH
2300.00 - 0.26%		2250.00 - 0.26%		2200.00 - 0.25%		2300.00 - 0.25%		2250.00
55610	BB	GLENN HIGHWAY: MCCARREY TO HILAND ROAD R			06/05/2002		23.00	EACH
2500.00 - 0.89%		2200.00 - 0.91%		6000.00 - 2.31%		2600.00 - 0.92%		3600.00
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002		27.00	EACH
2500.00 - 0.19%		2000.00 - 0.16%		2000.00 - 0.15%		2500.00 - 0.19%		2166.67
53921	BB	PALMER-WASILLA HWY REHAB.			01/11/2002		43.00	EACH
2000.00 - 1.81%		3000.00 - 2.69%		3000.00 - 2.48%		3185.45 - 2.60%		3061.82
55950	BB	Kodiak Area Wide Guardrail, Phase I			09/25/2002		143.00	EACH
2000.00 - 15.8%		2202.02 - 21.5%		3000.00 - 20.5%		2988.00 - 19.2%		2730.01
606(11) - EXTRUDER TERMINAL (ET-2000) - 2003 Bid Openings								
55579	BB	Eklutna Lake Road			02/26/2003		2.00	EACH
3000.00 - 0.23%		6200.00 - 0.39%		6000.00 - 0.35%		5000.00 - 0.28%		5733.33
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003		2.00	EACH
2900.00 - 0.36%		3200.00 - 0.41%		3000.00 - 0.34%		3200.00 - 0.35%		3133.33
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		5.00	EACH
4000.00 - 0.20%		2800.00 - 0.12%		2500.00 - 0.10%		3000.00 - 0.11%		2766.67
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003		5.00	EACH
2500.00 - 0.20%		2500.00 - 0.19%		3000.00 - 0.22%		0.00 - 0.00%		2750.00
56426	BB	Dillingham Aleknagik Lake Road Paving			06/18/2003		6.00	EACH
2500.00 - 0.38%		5500.00 - 0.96%		3000.00 - 0.45%		2500.00 - 0.35%		3666.67
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003		8.00	EACH
2200.00 - 0.20%		3000.00 - 0.26%		2500.00 - 0.22%		2800.00 - 0.23%		2766.67
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003		15.00	EACH
2600.00 - 0.35%		2000.00 - 0.32%		2250.00 - 0.33%		2300.00 - 0.34%		2183.33
606(11) - EXTRUDER TERMINAL (ET-2000) - 2004 Bid Openings								
56886	BB	Seward Meridian at Bogard Rd. Int. Imp.			06/11/2004		1.00	EACH
2650.00 - 0.24%		3801.75 - 0.48%		3750.00 - 0.46%		3800.00 - 0.44%		3783.92

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
606(11) - EXTRUDER TERMINAL (ET-2000) - 2004 Bid Openings - (continued)						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	2.00	EACH	
3000.00 - 0.02%	6000.00 - 0.04%	5520.00 - 0.04%	5500.00 - 0.04%	5673.33		
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	10.00	EACH	
2800.00 - 0.12%	2500.00 - 0.09%	2700.00 - 0.09%	3000.00 - 0.09%	2733.33		
56567 BB North Kenai Spur MP 22.0 - 29.7			12/01/2004	11.00	EACH	
3000.00 - 0.45%	2750.00 - 0.48%	3400.00 - 0.56%	3400.00 - 0.49%	3183.33		
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd			04/14/2004	16.00	EACH	
2000.00 - 0.90%	1900.00 - 1.07%	1775.00 - 0.88%	2000.00 - 0.95%	1891.67		
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	19.00	EACH	
2900.00 - 0.23%	2300.00 - 0.17%	2500.00 - 0.18%	2500.00 - 0.16%	2433.33		
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation			12/08/2004	28.00	EACH	
2250.50 - 2.74%	2400.00 - 2.62%	2600.00 - 2.79%	2600.00 - 2.56%	2533.33		
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004	139.00	EACH	
2735.00 - 4.09%	3000.00 - 3.98%	3000.00 - 3.85%	3500.00 - 4.46%	3166.67		
57440 BB CENTRAL REGION GUARDRAIL END TERMINAL UP			11/17/2004	196.00	EACH	
2350.00 - 59.6%	3200.00 - 62.8%	3047.97 - 56.8%	3400.00 - 61.7%	3215.99		
606(12) - GUARDRAIL/BRIDGE RAIL CONNECTION - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	1.00	EACH	
2500.00 - 0.02%	1700.00 - 0.02%	2000.00 - 0.02%	1100.00 - 0.01%	1600.00		
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000	8.00	EACH	
1500.00 - 0.20%	2100.00 - 0.32%	1900.00 - 0.29%	2200.00 - 0.30%	2066.67		
53915 BB PORTAGE GLACIER ROAD REHABILITATION			07/12/2000	20.00	EACH	
2000.00 - 1.92%	1500.00 - 1.77%	2000.00 - 2.01%	1500.00 - 1.46%	1666.67		
54298 BB ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB			07/12/2000	20.00	EACH	
2000.00 - 1.92%	1500.00 - 1.77%	2000.00 - 2.01%	1500.00 - 1.46%	1666.67		
606(12) - GUARDRAIL/BRIDGE RAIL CONNECTION - 2001 Bid Openings						
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	1.00	EACH	
1250.00 - 0.03%	2500.00 - 0.06%	2000.00 - 0.05%	1900.00 - 0.04%	2133.33		
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	2.00	EACH	
2000.00 - 0.06%	1376.15 - 0.04%	1200.00 - 0.04%	2500.00 - 0.07%	1692.05		
52504 BB PEDRO BAY BRIDGE REPLACEMENT			04/04/2001	4.00	EACH	
2000.00 - 1.05%	1900.00 - 0.81%	7000.00 - 2.65%	1500.00 - 0.56%	3466.67		
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT			04/27/2001	4.00	EACH	
2000.00 - 0.24%	2500.00 - 0.32%	1500.00 - 0.19%	2000.00 - 0.21%	2000.00		
52312 BB Parks Highway, MP 57-67			05/04/2001	8.00	EACH	
1500.00 - 0.06%	1500.00 - 0.07%	1200.00 - 0.05%	1300.00 - 0.06%	1333.33		
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G			01/31/2001	12.00	EACH	
1500.00 - 1.45%	1600.00 - 1.14%	2000.00 - 1.21%	2000.00 - 1.01%	1866.67		
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	20.00	EACH	
1500.00 - 0.19%	1500.00 - 0.22%	1500.00 - 0.20%	1100.00 - 0.14%	1366.67		
606(12) - GUARDRAIL/BRIDGE RAIL CONNECTION - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	1.00	EACH	
1500.00 - 0.01%	750.00 - 0.01%	1100.00 - 0.01%	3000.00 - 0.02%	1616.67		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
606(12) - GUARDRAIL/BRIDGE RAIL CONNECTION - 2002 Bid Openings - (continued)						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	4.00	EACH	
2000.00 - 0.05%	1500.00 - 0.04%	2500.00 - 0.06%	1400.00 - 0.03%	1800.00		
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	4.00	EACH	
2000.00 - 0.04%	2500.00 - 0.05%	1400.00 - 0.03%	2000.00 - 0.04%	1966.67		
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	8.00	EACH	
1500.00 - 0.03%	1500.00 - 0.03%	1400.00 - 0.03%	2000.00 - 0.04%	1633.33		
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	24.00	EACH	
1500.00 - 0.23%	1300.00 - 0.23%	1350.00 - 0.23%	1500.00 - 0.23%	1383.33		
606(12) - GUARDRAIL/BRIDGE RAIL CONNECTION - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003	4.00	EACH	
2000.00 - 0.09%	2200.00 - 0.10%	2000.00 - 0.09%	2000.00 - 0.08%	2066.67		
606(12) - GUARDRAIL/BRIDGE RAIL CONNECTION - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	4.00	EACH	
1500.00 - 0.02%	4000.00 - 0.06%	4110.00 - 0.06%	4200.00 - 0.06%	4103.33		
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	6.00	EACH	
1500.00 - 0.04%	1400.00 - 0.03%	1500.00 - 0.03%	1500.00 - 0.03%	1466.67		
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd			04/14/2004	8.00	EACH	
1700.00 - 0.38%	1750.00 - 0.49%	1600.00 - 0.39%	1850.00 - 0.44%	1733.33		
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	8.00	EACH	
1500.00 - 0.05%	2000.00 - 0.06%	2000.00 - 0.06%	3000.00 - 0.07%	2333.33		
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation			12/08/2004	12.00	EACH	
1571.50 - 0.82%	1600.00 - 0.75%	1800.00 - 0.83%	1800.00 - 0.76%	1733.33		
606(12A) - BRIDGE RAIL RETROFIT - 2000 Bid Openings						
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000	149.00	METER	
10.00 - 0.03%	150.00 - 0.43%	480.00 - 1.34%	175.00 - 0.45%	268.33		
606(13) - GUARDRAIL INSTALLATION IN ROCK - 2002 Bid Openings						
55950 BB Kodiak Area Wide Guardrail, Phase I			09/25/2002	1600.00	EACH	
125.00 - 11.0%	47.75 - 5.21%	100.00 - 7.66%	54.00 - 3.87%	67.25		
606(13) - GUARDRAIL INSTALLATION IN ROCK - 2004 Bid Openings						
57440 BB CENTRAL REGION GUARDRAIL END TERMINAL UP			11/17/2004	50.00	EACH	
100.00 - 0.65%	1.00 - 0.01%	200.00 - 0.95%	125.00 - 0.58%	108.67		
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004	230.00	EACH	
60.00 - 0.15%	110.00 - 0.24%	120.00 - 0.25%	150.00 - 0.32%	126.67		
606(13) - REMOVABLE BARRIER POST - 2002 Bid Openings						
53461 BB BETHEL BOARDWALK			04/03/2002	4.00	EACH	
450.00 - 0.15%	853.80 - 0.27%	250.00 - 0.07%	1315.00 - 0.39%	806.27		
606(14) - BOX BEAM TERMINAL - 2002 Bid Openings						
55140 BB Mat-Su Roads Paving & Transfer 2001			02/13/2002	2.00	EACH	
6500.00 - 0.28%	3750.00 - 0.16%	4000.00 - 0.16%	4500.00 - 0.18%	4083.33		
606(15) - CRASH CUSHION - 2000 Bid Openings						
74239 BB FY00 SEISMIC RETROFIT			12/20/2000	2.00	EACH	
15000.00 - 2.35%	38000.00 - 7.74%	39000.00 - 7.63%	33400.00 - 6.12%	36800.00		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
606(15) - CRASH CUSHION - 2003 Bid Openings						
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003	1.00	EACH	
50000.00 - 0.78%	30000.00 - 0.45%	30000.00 - 0.44%	0.00 - 0.00%	30000.00		
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	2.00	EACH	
46000.00 - 0.82%	30000.00 - 0.64%	3000.00 - 0.06%	37000.00 - 0.72%	23333.33		
606(15) - CRASH CUSHION - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	1.00	EACH	
37000.00 - 0.16%	68000.00 - 0.26%	75000.00 - 0.28%	75000.00 - 0.26%	72666.67		
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	2.00	EACH	
35000.00 - 0.29%	25000.00 - 0.18%	30000.00 - 0.21%	5000.00 - 0.03%	20000.00		
606(16) - END ANCHORAGES - 2003 Bid Openings						
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003	2962.00	EACH	
8.00 - 0.37%	3.00 - 0.13%	3.00 - 0.13%	0.00 - 0.00%	3.00		
606(17) - REMOVABLE BARRIER POST - 2000 Bid Openings						
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000	1.00	EACH	
750.00 - 0.04%	448.50 - 0.04%	500.00 - 0.04%	430.00 - 0.03%	459.50		
606(17) - REMOVABLE BARRIER POST - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003	3.00	EACH	
350.00 - 0.14%	500.00 - 0.16%	550.00 - 0.17%	535.00 - 0.16%	528.33		
606(17) - REMOVABLE BOLLARD - 2002 Bid Openings						
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE			02/06/2002	2.00	EACH	
1000.00 - 0.25%	1000.00 - 0.30%	900.00 - 0.27%	100.00 - 0.03%	666.67		
606(17) - REMOVABLE STEEL BOLLARD - 2001 Bid Openings						
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001	5.00	EACH	
850.00 - 0.21%	800.00 - 0.20%	500.00 - 0.11%	806.00 - 0.18%	702.00		
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	16.00	EACH	
350.00 - 0.08%	713.69 - 0.17%	625.00 - 0.15%	500.00 - 0.12%	612.90		
606(17) - REMOVABLE STEEL BOLLARD - 2002 Bid Openings						
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002	9.00	EACH	
850.00 - 0.61%	600.00 - 0.41%	770.00 - 0.50%	750.00 - 0.35%	706.67		
606(17) - REMOVABLE STEEL BOLLARD - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	8.00	EACH	
1000.00 - 0.31%	600.00 - 0.20%	570.00 - 0.18%	600.00 - 0.19%	590.00		
606(17) - REMOVABLE STEEL BOLLARD - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	3.00	EACH	
400.00 - 0.11%	150.00 - 0.04%	550.00 - 0.15%	1225.00 - 0.30%	641.67		
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	6.00	EACH	
450.00 - 0.01%	400.00 - 0.01%	450.00 - 0.01%	500.00 - 0.01%	450.00		
606(17) - WOOD BOLLARD - 2001 Bid Openings						
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001	9.00	EACH	
400.00 - 0.17%	450.00 - 0.19%	400.00 - 0.17%	200.00 - 0.08%	350.00		
606(17) - WOOD BOLLARD - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	51.00	EACH	
250.00 - 1.17%	150.00 - 0.71%	550.00 - 2.61%	1225.00 - 5.16%	641.67		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
606(17A) - FIXED BOLLARD - 2002 Bid Openings						
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE			02/06/2002	2.00	EACH	
350.00 - 0.09%	500.00 - 0.15%	751.00 - 0.22%	700.00 - 0.19%	650.33		
606(17A) - FIXED WOOD BOLLARD - 2001 Bid Openings						
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001	16.00	EACH	
200.00 - 0.16%	200.00 - 0.16%	220.00 - 0.16%	203.00 - 0.14%	207.67		
606(17A) - FIXED WOOD BOLLARD - 2002 Bid Openings						
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002	43.00	EACH	
200.00 - 0.69%	1100.00 - 3.56%	200.00 - 0.62%	0.00 - 0.00%	433.33		
606(17A) - FIXED WOODEN BOLLARD - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	42.00	EACH	
250.00 - 0.40%	150.00 - 0.26%	142.00 - 0.24%	100.00 - 0.17%	130.67		
606(18A) - MODIFIED HALF CONCRETE BARRIER - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	2111.00	METER	
600.00 - 3.50%	700.00 - 4.24%	550.00 - 3.23%	900.00 - 5.27%	716.67		
606(20) - BOLLARD - 2001 Bid Openings						
54043 BB HSIP			11/07/2001	7.00	EACH	
150.00 - 0.09%	400.00 - 0.23%	300.00 - 0.14%	200.00 - 0.08%	300.00		
606(23) - PRECAST CONCRETE BARRIER - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	27.00	EACH	
200.00 - 0.01%	500.00 - 0.04%	1200.00 - 0.09%	700.00 - 0.05%	800.00		
606(23) - RECONSTRUCTING GUARDRAIL - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002	ALL REQUIRED	CONTINGENT SUM	
5000.00 - 0.20%	5000.00 - 0.13%	5000.00 - 0.12%	5000.00 - 0.12%	5000.00		
606(24) - BATTER BOARD - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	4528.00	METER	
10.00 - 0.12%	10.00 - 0.13%	13.50 - 0.17%	10.00 - 0.13%	11.17		
607(3) - CHAIN LINK FENCE - 2000 Bid Openings						
54661 BB BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN			11/22/2000	55.00	LINEAR FOOT	
35.00 - 0.27%	80.00 - 0.59%	40.00 - 0.27%	66.00 - 0.43%	62.00		
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	144.90	METER	
55.00 - 0.07%	55.00 - 0.08%	58.00 - 0.08%	60.00 - 0.08%	57.67		
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000	220.00	LINEAR FOOT	
40.00 - 0.53%	26.22 - 0.51%	100.00 - 1.95%	47.00 - 0.83%	57.74		
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000	315.00	METER	
80.00 - 0.53%	60.00 - 0.42%	80.00 - 0.52%	100.00 - 0.65%	80.00		
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	315.00	METER	
65.00 - 0.21%	45.00 - 0.16%	47.00 - 0.16%	45.00 - 0.14%	45.67		
607(3) - CHAIN LINK FENCE - 2002 Bid Openings						
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE			02/06/2002	197.00	METER	
75.00 - 1.88%	50.00 - 1.50%	60.00 - 1.74%	60.00 - 1.61%	56.67		
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	852.00	METER	
50.00 - 0.40%	45.00 - 0.30%	53.00 - 0.34%	45.00 - 0.27%	47.67		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
607(3) - CHAIN LINK FENCE - 2003 Bid Openings							
56308	BB	SEWARD HWY: POTTER MARSH TO FIREWEED LAN		05/09/2003		150.00	LINEAR FOOT
15.00 - 0.03%		17.00 - 0.05%	40.00 - 0.10%	50.00 - 0.11%		35.67	
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM		11/19/2003		199.00	LINEAR FOOT
20.00 - 0.24%		19.00 - 0.24%	20.00 - 0.22%	20.00 - 0.22%		19.67	
56333	BB	Anchorage Area Arterial Resurfacing,2003		11/19/2003		306.00	LINEAR FOOT
20.00 - 0.14%		17.00 - 0.12%	20.00 - 0.14%	19.10 - 0.13%		18.70	
55712	BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.		10/15/2003		355.00	LINEAR FOOT
50.00 - 1.30%		34.00 - 0.82%	35.00 - 0.81%	27.00 - 0.57%		32.00	
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003		592.00	METER
60.00 - 1.37%		50.00 - 1.24%	50.00 - 1.19%	80.00 - 1.90%		60.00	
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		1550.00	LINEAR FOOT
15.00 - 0.21%		25.00 - 0.41%	16.00 - 0.24%	17.00 - 0.26%		19.33	
607(3) - CHAIN LINK FENCE - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		19.00	METER
75.00 - 0.01%		65.00 - 0.00%	70.00 - 0.00%	70.00 - 0.00%		68.33	
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		389.00	METER
60.00 - 0.10%		70.00 - 0.10%	70.00 - 0.10%	70.00 - 0.08%		70.00	
607(3A) - VINYL COATED CHAIN LINK FENCE - 2001 Bid Openings							
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001		255.00	METER
50.00 - 0.46%		100.00 - 0.82%	110.00 - 0.85%	100.00 - 0.73%		103.33	
607(3A) - VINYL COATED CHAIN LINK FENCE - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		435.00	METER
100.00 - 0.16%		165.00 - 0.25%	161.00 - 0.24%	160.00 - 0.24%		162.00	
607(4) - RECONSTRUCTED FENCE - 2000 Bid Openings							
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000		135.90	METER
50.00 - 0.18%		150.00 - 0.54%	146.00 - 0.47%	0.00 - 0.00%		148.00	
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		405.00	METER
50.00 - 0.20%		63.00 - 0.28%	66.00 - 0.29%	63.00 - 0.26%		64.00	
607(4) - RECONSTRUCTED FENCE - 2003 Bid Openings							
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003		11.00	METER
35.00 - 0.01%		50.00 - 0.02%	50.00 - 0.02%	60.00 - 0.03%		53.33	
607(5) - DRIVE GATE - 2000 Bid Openings							
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		3.00	EACH
1500.00 - 0.05%		1200.00 - 0.04%	1000.00 - 0.03%	800.00 - 0.02%		1000.00	
607(5) - DRIVE GATE - 2001 Bid Openings							
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001		1.00	EACH
1000.00 - 0.04%		4000.00 - 0.13%	4500.00 - 0.14%	500.00 - 0.01%		3000.00	
607(5) - DRIVE GATE - 2002 Bid Openings							
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		4.00	EACH
2500.00 - 0.09%		1600.00 - 0.05%	1200.00 - 0.04%	2000.00 - 0.06%		1600.00	
607(5) - DRIVE GATE - 2004 Bid Openings							
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		1.00	EACH
10000.00 - 0.04%		4000.00 - 0.01%	4000.00 - 0.01%	5000.00 - 0.02%		4333.33	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
607(5) - DRIVE GATE - 2004 Bid Openings - (continued)						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	2.00	EACH	
1500.00 - 0.01%	3000.00 - 0.02%	2720.00 - 0.02%	2800.00 - 0.02%	2840.00		
607(5A) - SINGLE ENTRANCE GATE - 2001 Bid Openings						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001	1.00	EACH	
2800.00 - 0.10%	1600.00 - 0.05%	2500.00 - 0.08%	1000.00 - 0.03%	1700.00		
54043 BB HSIP			11/07/2001	1.00	EACH	
3000.00 - 0.26%	7100.00 - 0.58%	8000.00 - 0.52%	2500.00 - 0.15%	5866.67		
607(5A) - SINGLE ENTRANCE GATE - 2002 Bid Openings						
54982 BB BYERS LAKE RV DUMP			07/12/2002	1.00	EACH	
1500.00 - 0.30%	2530.00 - 0.41%	3500.00 - 0.50%	13800.00 - 1.90%	6610.00		
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	3.00	EACH	
4000.00 - 0.06%	5000.00 - 0.08%	4500.00 - 0.07%	4000.00 - 0.06%	4500.00		
607(5A) - SINGLE ENTRANCE GATE - 2003 Bid Openings						
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003	1.00	EACH	
1800.00 - 0.04%	1000.00 - 0.02%	1000.00 - 0.02%	1125.48 - 0.02%	1041.83		
607(5A1) - RELOCATE SINGLE ENTRANCE GATE - 2002 Bid Openings						
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	1.00	EACH	
3000.00 - 0.02%	2000.00 - 0.01%	4000.00 - 0.02%	4000.00 - 0.02%	3333.33		
607(5B) - DOUBLE ENTRANCE GATE - 2002 Bid Openings						
54982 BB BYERS LAKE RV DUMP			07/12/2002	1.00	EACH	
2500.00 - 0.51%	3220.00 - 0.53%	6000.00 - 0.86%	22500.00 - 3.10%	10573.33		
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	4.00	EACH	
6000.00 - 0.12%	6000.00 - 0.13%	6500.00 - 0.13%	6000.00 - 0.12%	6166.67		
607(6) - WALK GATE - 2000 Bid Openings						
54451 BB SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR			04/07/2000	3.00	EACH	
500.00 - 0.09%	1000.00 - 0.19%	825.00 - 0.13%	850.00 - 0.13%	891.67		
607(6) - WALK GATE - 2002 Bid Openings						
54964 BB High Tower Illumination Mast Replacement			06/28/2002	2.00	EACH	
1000.00 - 0.06%	1100.00 - 0.06%	1903.00 - 0.09%	1000.00 - 0.05%	1334.33		
607(6A) - ORNAMENTAL GATE - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	1.00	EACH	
1000.00 - 0.04%	2000.00 - 0.08%	1900.00 - 0.08%	2000.00 - 0.08%	1966.67		
607(7) - MODIFIED SINGLE ENTRANCE GATE - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003	2.00	EACH	
4000.00 - 1.09%	6000.00 - 1.31%	9200.00 - 1.84%	4000.00 - 0.80%	6400.00		
607(7) - NOISE BARRIER - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	338.00	SQUARE METER	
360.65 - 0.83%	450.00 - 0.91%	470.00 - 0.94%	440.00 - 0.84%	453.33		
607(7) - NOISE BARRIER - 2003 Bid Openings						
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003	2244.00	SQUARE FOOT	
150.00 - 5.28%	165.00 - 5.55%	175.00 - 5.80%	0.00 - 0.00%	170.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
607(7) - NOISE BARRIER - 2004 Bid Openings							
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004		1618.60	SQUARE METER	
425.00 - 2.86%		550.00 - 3.22%	590.00 - 3.34%	560.00 - 2.83%	566.67		
607(7) - PEDESTRIAN GUARDRAIL - 2002 Bid Openings							
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002		345.00	METER	
925.00 - 2.06%		860.00 - 2.14%	900.00 - 2.23%	840.00 - 1.83%	866.67		
607(7) - POST TOP - 2002 Bid Openings							
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002		16.00	EACH	
1200.00 - 1.10%		3000.00 - 2.25%	2450.00 - 1.82%	2400.00 - 1.53%	2616.67		
607(7) - TRELLIS FENCE - 2002 Bid Openings							
53834	BB	EAGLE RIVER URBAN REHABILITATION	09/18/2002		140.00	METER	
95.00 - 0.38%		60.00 - 0.21%	822.00 - 2.68%	0.00 - 0.00%	441.00		
607(7B) - 2.44 M HIGH WOOD FENCE - 2001 Bid Openings							
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001		227.00	METER	
250.00 - 0.72%		100.00 - 0.33%	120.00 - 0.38%	145.00 - 0.43%	121.67		
607(7B) - NOISE BARRIER - N2A - 2002 Bid Openings							
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002		218.00	SQUARE METER	
360.65 - 0.53%		450.00 - 0.59%	745.00 - 0.96%	350.00 - 0.43%	515.00		
607(7C) - NOISE BARRIER - N2B - 2002 Bid Openings							
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002		960.00	SQUARE METER	
360.65 - 2.35%		450.00 - 2.58%	430.00 - 2.43%	410.00 - 2.23%	430.00		
607(7D) - NOISE BARRIER - N3 - 2002 Bid Openings							
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002		1007.00	SQUARE METER	
360.65 - 2.47%		450.00 - 2.70%	430.00 - 2.55%	410.00 - 2.34%	430.00		
607(7E) - NOISE BARRIER - N4 - 2002 Bid Openings							
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002		1704.00	SQUARE METER	
360.65 - 4.17%		450.00 - 4.58%	435.00 - 4.37%	410.00 - 3.97%	431.67		
607(8) - FENCE - 2003 Bid Openings							
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003		81.00	METER	
110.00 - 0.22%		352.07 - 0.69%	330.00 - 0.63%	300.00 - 0.57%	327.36		
607(8) - FENCE - 2004 Bid Openings							
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004		10.00	METER	
250.00 - 0.18%		130.00 - 0.09%	300.00 - 0.19%	275.00 - 0.16%	235.00		
607(8) - POST AND RAIL FENCE - 2002 Bid Openings							
53834	BB	EAGLE RIVER URBAN REHABILITATION	09/18/2002		3147.00	METER	
30.00 - 2.69%		36.00 - 2.80%	52.00 - 3.82%	0.00 - 0.00%	44.00		
607(8) - SHIPLAP FENCE - 2000 Bid Openings							
54191	BB	HATCHER PASS SCENIC AND TRAILHEADS, PH.I	02/02/2000		420.00	LINEAR FOOT	
50.00 - 1.25%		46.85 - 1.75%	150.00 - 5.57%	77.00 - 2.60%	91.28		
607(8) - WOOD FENCE - 2001 Bid Openings							
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001		130.00	METER	
150.00 - 0.25%		100.00 - 0.19%	100.00 - 0.18%	125.00 - 0.21%	108.33		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
607(8) - WOOD FENCE - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	143.00	SQUARE METER	
150.00 - 0.09%	300.00 - 0.16%	300.00 - 0.15%	300.00 - 0.13%	300.00		
607(9) - PLASTER AND ANCHOR CHAIN FENCE - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	44.00	METER	
500.00 - 0.28%	400.00 - 0.25%	930.00 - 0.57%	600.00 - 0.34%	643.33		
607(9) - PYLON - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004	9.00	EACH	
600.00 - 0.40%	275.00 - 0.18%	1700.00 - 0.98%	1100.00 - 0.58%	1025.00		
607(9) - ROCK FENCE POST - 2002 Bid Openings						
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002	350.00	EACH	
725.00 - 7.24%	860.00 - 7.44%	1000.00 - 8.16%	0.00 - 0.00%	930.00		
607(10) - DECORATIVE FENCE - 2001 Bid Openings						
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001	699.00	METER	
250.00 - 8.67%	320.00 - 11.3%	380.00 - 11.8%	355.00 - 10.8%	351.67		
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001	761.00	LINEAR FOOT	
200.00 - 3.86%	300.00 - 5.72%	260.00 - 4.95%	360.00 - 5.84%	306.67		
607(10) - DECORATIVE FENCE - 2002 Bid Openings						
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	87.00	METER	
500.00 - 2.49%	600.00 - 2.45%	500.00 - 2.02%	1600.00 - 5.56%	900.00		
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002	249.00	METER	
350.00 - 6.99%	415.00 - 7.77%	390.00 - 6.98%	350.00 - 4.58%	385.00		
607(10) - DECORATIVE FENCE - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	96.00	METER	
375.00 - 1.38%	525.00 - 2.11%	510.00 - 1.97%	450.00 - 1.73%	495.00		
607(10) - DECORATIVE FENCE - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004	51.00	METER	
575.00 - 2.15%	630.00 - 2.33%	2000.00 - 6.50%	1500.00 - 4.50%	1376.67		
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	106.00	LINEAR FOOT	
120.00 - 1.16%	360.00 - 3.55%	400.00 - 3.94%	940.00 - 8.23%	566.67		
607(10) - DECORATIVE FENCE/BARRIER - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	975.00	METER	
40.00 - 0.33%	56.00 - 0.55%	85.00 - 0.76%	85.00 - 0.75%	75.33		
607(10) - DECORATIVE FENCE/BARRIER, TYPE A - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	218.00	METER	
85.00 - 0.08%	350.00 - 0.29%	300.00 - 0.24%	300.00 - 0.23%	316.67		
607(10) - DECORATIVE FENCE/BARRIER, TYPE B - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	30.00	METER	
50.00 - 0.01%	350.00 - 0.04%	300.00 - 0.03%	300.00 - 0.03%	316.67		
607(11) - TEMPORARY FENCE - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	3032.00	METER	
3.70 - 0.08%	30.00 - 0.54%	10.00 - 0.18%	15.00 - 0.26%	18.33		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
607(11) - TEMPORARY FENCE - 2004 Bid Openings							
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL		07/30/2004		100.00	METER
11.50 - 0.08%		140.00 - 1.02%	12.00 - 0.08%	15.00 - 0.09%		55.67	
607(13) - SEPARATION FENCING - 2000 Bid Openings							
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000		11.00	METER
225.00 - 0.07%		1900.00 - 0.55%	1835.00 - 0.48%	0.00 - 0.00%		1867.50	
607(17) - DECORATIVE POST - 2000 Bid Openings							
54661	BB	BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN		11/22/2000		4.00	EACH
1000.00 - 0.57%		1600.00 - 0.85%	800.00 - 0.40%	3200.00 - 1.51%		1866.67	
607(18) - MESH SLOPE PROTECTION - 2002 Bid Openings							
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		12473.00	SQUARE METER
30.00 - 1.03%		20.00 - 0.72%	15.00 - 0.52%	21.00 - 0.73%		18.67	
607(20) - MOOSE FENCE - 2004 Bid Openings							
56516	BB	MULDOON ROAD LANDSCAPING & PED IMP PHII		03/26/2004		4200.00	LINEAR FOOT
20.00 - 7.68%		12.00 - 4.69%	13.50 - 5.27%	14.00 - 4.86%		13.17	
608(1) - CONCRETE SIDEWALK - 2000 Bid Openings							
52502	BB	GLENN/PALMER-WASILLA HWY INTERSECTION		08/02/2000		53.00	SQUARE YARD
60.00 - 0.41%		45.00 - 0.34%	30.00 - 0.23%	50.00 - 0.32%		41.67	
54090	BB	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL		01/26/2000		371.00	SQUARE YARD
25.00 - 1.88%		60.00 - 3.28%	40.00 - 2.16%	45.00 - 2.43%		48.33	
54661	BB	BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN		11/22/2000		375.00	SQUARE YARD
50.00 - 2.65%		68.00 - 3.41%	70.00 - 3.26%	61.00 - 2.70%		66.33	
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		2005.10	SQUARE METER
45.00 - 0.75%		38.00 - 0.77%	33.00 - 0.61%	35.00 - 0.63%		35.33	
608(1) - CONCRETE SIDEWALK - 2001 Bid Openings							
54043	BB	HSIP		11/07/2001		546.00	SQUARE YARD
28.00 - 1.32%		35.00 - 1.55%	47.00 - 1.68%	35.00 - 1.16%		39.00	
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		2500.00	SQUARE METER
42.00 - 1.33%		30.00 - 1.08%	35.00 - 1.22%	29.00 - 0.94%		31.33	
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		3119.00	SQUARE YARD
32.00 - 2.53%		32.00 - 2.50%	27.00 - 2.11%	36.00 - 2.39%		31.67	
608(1A) - CONCRETE SIDEWALK, 100 MM THICK - 2000 Bid Openings							
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU		09/06/2000		1532.70	SQUARE METER
45.00 - 1.76%		34.40 - 1.52%	35.00 - 1.54%	36.00 - 1.53%		35.13	
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000		2155.90	SQUARE METER
40.00 - 2.27%		30.00 - 1.71%	37.00 - 1.89%	0.00 - 0.00%		33.50	
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		3162.00	SQUARE METER
40.00 - 1.27%		36.00 - 1.25%	28.00 - 0.96%	30.00 - 0.97%		31.33	
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000		4670.00	SQUARE METER
25.00 - 2.44%		30.00 - 3.09%	29.00 - 2.79%	30.00 - 2.87%		29.67	
608(1A) - CONCRETE SIDEWALK, 100 MM THICK - 2001 Bid Openings							
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR		11/14/2001		50.00	SQUARE METER
45.00 - 0.11%		85.00 - 0.22%	55.00 - 0.12%	49.00 - 0.11%		63.00	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
608(1A) - CONCRETE SIDEWALK, 100 MM THICK - 2001 Bid Openings - (continued)							
53569	BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001		66.00	SQUARE METER	
	37.00 - 0.06%	100.00 - 0.16%	54.00 - 0.08%	50.00 - 0.08%	68.00		
52921	BB PALMER-WASILLA EXTENSION		06/06/2001		69.00	SQUARE METER	
	45.00 - 0.04%	47.24 - 0.05%	58.00 - 0.06%	100.00 - 0.10%	68.41		
52513	BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		2731.00	SQUARE METER	
	30.00 - 2.24%	42.00 - 3.18%	39.00 - 2.82%	37.10 - 2.30%	39.37		
608(1A) - CONCRETE SIDEWALK, 100 MM THICK - 2002 Bid Openings							
55653	BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD		04/24/2002		128.00	SQUARE METER	
	100.00 - 0.78%	60.00 - 0.56%	100.00 - 0.88%	0.00 - 0.00%	80.00		
53834	BB EAGLE RIVER URBAN REHABILITATION		09/18/2002		250.00	SQUARE METER	
	55.00 - 0.39%	13.00 - 0.08%	45.00 - 0.26%	0.00 - 0.00%	29.00		
59599	BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		4045.00	SQUARE METER	
	28.00 - 1.06%	30.00 - 0.96%	40.00 - 1.21%	42.00 - 1.22%	37.33		
608(1A) - CONCRETE SIDEWALK, 100 MM THICK - 2003 Bid Openings							
54376	BB WHITTIER FERRY ACCESS, PHASE II		10/29/2003		2539.00	SQUARE METER	
	47.50 - 4.68%	62.00 - 5.45%	50.00 - 4.02%	44.00 - 3.51%	52.00		
54117	BB KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003		3894.00	SQUARE METER	
	60.00 - 4.26%	50.00 - 4.11%	60.00 - 4.30%	0.00 - 0.00%	55.00		
608(1A) - CONCRETE SIDEWALK, 100 MM THICK - 2004 Bid Openings							
56830	BB Sterling Highway: Soldotna Urban		10/08/2004		280.00	SQUARE METER	
	70.00 - 0.07%	75.00 - 0.07%	90.00 - 0.09%	55.00 - 0.05%	73.33		
54112	BB Homer: Barlett/Hohe St. Rehabilitation		10/27/2004		1420.00	SQUARE METER	
	35.00 - 2.16%	45.00 - 2.40%	40.00 - 1.78%	53.00 - 2.31%	46.00		
608(1A) - CONCRETE SIDEWALK, 4 INCHES THICK - 2003 Bid Openings							
56333	BB Anchorage Area Arterial Resurfacing,2003		11/19/2003		200.00	SQUARE YARD	
	35.00 - 0.16%	40.00 - 0.19%	40.00 - 0.19%	37.86 - 0.16%	39.29		
56221	BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK		06/25/2003		230.00	SQUARE YARD	
	45.00 - 0.33%	41.00 - 0.34%	30.00 - 0.25%	33.00 - 0.24%	34.67		
55335	BB GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003		1067.00	SQUARE YARD	
	60.00 - 1.00%	40.00 - 0.64%	33.00 - 0.52%	0.00 - 0.00%	36.50		
608(1A) - CONCRETE SIDEWALK, 4 INCHES THICK - 2004 Bid Openings							
57288	BB CENTRAL REGION SAFETY PROJECTS 2004		11/03/2004		190.00	SQUARE YARD	
	38.00 - 0.90%	50.00 - 1.04%	55.00 - 1.06%	50.00 - 0.86%	51.67		
56516	BB MULDOON ROAD LANDSCAPING & PED IMP PHII		03/26/2004		260.00	SQUARE YARD	
	42.00 - 1.00%	50.00 - 1.21%	58.00 - 1.40%	46.00 - 0.99%	51.33		
608(1B) - CONCRETE SIDEWALK, 150 MM THICK - 2000 Bid Openings							
52481	BB KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000		410.00	SQUARE METER	
	45.00 - 0.39%	40.00 - 0.36%	51.00 - 0.43%	50.00 - 0.42%	47.00		
50624	BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000		476.00	SQUARE METER	
	50.00 - 0.63%	40.00 - 0.50%	44.00 - 0.50%	0.00 - 0.00%	42.00		
53344	BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		1739.00	SQUARE METER	
	50.00 - 0.88%	40.00 - 0.77%	37.00 - 0.69%	40.00 - 0.71%	39.00		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
608(1B) - CONCRETE SIDEWALK, 150 MM THICK - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	185.00	SQUARE METER	
40.00 - 0.07%	37.00 - 0.05%	50.00 - 0.07%	46.00 - 0.06%	44.33		
608(1B) - CONCRETE SIDEWALK, 150 MM THICK - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	38.00	SQUARE METER	
75.00 - 0.11%	82.00 - 0.11%	75.00 - 0.09%	60.00 - 0.07%	72.33		
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003	535.00	SQUARE METER	
78.00 - 5.69%	65.00 - 3.80%	71.00 - 3.80%	72.00 - 3.84%	69.33		
608(1B) - CONCRETE SIDEWALK, 150 MM THICK - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	580.00	SQUARE METER	
45.00 - 1.13%	55.00 - 1.20%	48.00 - 0.87%	66.00 - 1.17%	56.33		
608(2) - ASPHALT PATHWAY CROSSING - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	4.00	EACH	
5000.00 - 0.14%	8500.00 - 0.20%	4000.00 - 0.09%	12000.00 - 0.27%	8166.67		
608(2) - ASPHALT SIDEWALK - 2000 Bid Openings						
53930 BB PARKS PEDESTRIAN BRIDGES			11/03/2000	250.00	MEGAGRAM	
50.00 - 0.74%	125.00 - 1.85%	93.70 - 1.31%	130.00 - 1.78%	116.23		
608(2) - ASPHALT SIDEWALK - 2001 Bid Openings						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001	930.00	MEGAGRAM	
10.00 - 0.34%	50.00 - 1.50%	60.00 - 1.70%	70.00 - 1.86%	60.00		
608(2) - ASPHALT SIDEWALK - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002	51.00	MEGAGRAM	
70.00 - 0.14%	300.00 - 0.40%	200.00 - 0.24%	60.00 - 0.07%	186.67		
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	365.00	MEGAGRAM	
75.00 - 0.18%	100.00 - 0.26%	50.00 - 0.13%	45.00 - 0.10%	65.00		
608(2) - ASPHALT SIDEWALK - 2003 Bid Openings						
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003	113.00	TON	
65.00 - 0.17%	75.00 - 0.20%	100.00 - 0.26%	65.99 - 0.16%	80.33		
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION			06/06/2003	489.00	TON	
60.00 - 3.34%	83.00 - 4.14%	70.00 - 3.35%	60.00 - 2.40%	71.00		
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003	652.00	TON	
45.00 - 0.93%	53.00 - 1.25%	50.00 - 1.17%	75.00 - 1.55%	59.33		
608(3) - ASPHALT SIDEWALK - 2000 Bid Openings						
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000	5600.00	SQUARE METER	
14.00 - 1.64%	5.00 - 0.62%	8.00 - 0.92%	10.00 - 1.15%	7.67		
608(3) - ASPHALT SIDEWALK - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	377.00	SQUARE METER	
52.00 - 0.28%	47.33 - 0.27%	17.00 - 0.10%	20.00 - 0.11%	28.11		
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	5800.00	SQUARE METER	
5.00 - 0.37%	5.00 - 0.42%	4.00 - 0.32%	5.00 - 0.38%	4.67		
608(4) - BED COURSE MATERIAL, GRADING D-1 - 2001 Bid Openings						
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001	5206.00	MEGAGRAM	
16.00 - 3.84%	16.00 - 3.90%	15.00 - 3.64%	10.00 - 2.37%	13.67		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
608(6) - CURB RAMP - 2000 Bid Openings						
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000		1.00	EACH
600.00 - 0.04%	600.00 - 0.05%	800.00 - 0.06%	500.00 - 0.04%	633.33		
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000		8.00	EACH
400.00 - 0.65%	600.00 - 0.71%	650.00 - 0.76%	750.00 - 0.87%	666.67		
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		28.00	EACH
900.00 - 0.21%	700.00 - 0.20%	500.00 - 0.13%	800.00 - 0.20%	666.67		
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000		30.00	EACH
400.00 - 0.31%	500.00 - 0.43%	400.00 - 0.34%	500.00 - 0.42%	466.67		
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000		54.00	EACH
400.00 - 0.57%	500.00 - 0.71%	700.00 - 0.90%	0.00 - 0.00%	600.00		
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000		62.00	EACH
450.00 - 0.58%	300.00 - 0.41%	400.00 - 0.51%	500.00 - 0.63%	400.00		
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		69.00	EACH
400.00 - 0.28%	550.00 - 0.42%	570.00 - 0.42%	600.00 - 0.42%	573.33		
608(6) - CURB RAMP - 2001 Bid Openings						
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001		2.00	EACH
650.00 - 0.06%	1000.00 - 0.10%	900.00 - 0.08%	825.00 - 0.07%	908.33		
54043 BB HSIP			11/07/2001		4.00	EACH
510.00 - 0.18%	650.00 - 0.21%	1000.00 - 0.26%	450.00 - 0.11%	700.00		
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001		9.00	EACH
400.00 - 0.09%	500.00 - 0.11%	850.00 - 0.18%	650.00 - 0.14%	666.67		
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001		30.00	EACH
600.00 - 0.49%	600.00 - 0.50%	500.00 - 0.40%	500.00 - 0.34%	533.33		
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001		35.00	EACH
400.00 - 0.51%	690.00 - 0.78%	725.00 - 0.77%	700.00 - 0.70%	705.00		
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		49.00	EACH
250.00 - 0.16%	400.00 - 0.28%	725.00 - 0.49%	400.00 - 0.25%	508.33		
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001		65.00	EACH
550.00 - 0.91%	700.00 - 1.14%	550.00 - 0.89%	830.00 - 1.15%	693.33		
608(6) - CURB RAMP - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002		2.00	EACH
500.00 - 0.04%	600.00 - 0.03%	1350.00 - 0.06%	1500.00 - 0.07%	1150.00		
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002		8.00	EACH
600.00 - 0.29%	900.00 - 0.52%	400.00 - 0.22%	0.00 - 0.00%	650.00		
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002		8.00	EACH
900.00 - 0.58%	1500.00 - 0.90%	1500.00 - 0.86%	1800.00 - 0.76%	1600.00		
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002		14.00	EACH
600.00 - 0.06%	1000.00 - 0.08%	1000.00 - 0.08%	1000.00 - 0.08%	1000.00		
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002		18.00	EACH
500.00 - 0.51%	1500.00 - 1.27%	1300.00 - 1.09%	2000.00 - 1.44%	1600.00		
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002		61.00	EACH
800.00 - 1.39%	1200.00 - 1.81%	1700.00 - 2.42%	0.00 - 0.00%	1450.00		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
608(6) - CURB RAMP - 2002 Bid Openings - (continued)						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	73.00	EACH	
700.00 - 0.48%	380.00 - 0.22%	712.00 - 0.39%	500.00 - 0.26%	530.67		
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002	139.00	EACH	
750.00 - 2.67%	1500.00 - 6.07%	1000.00 - 3.90%	0.00 - 0.00%	1250.00		
608(6) - CURB RAMP - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	2.00	EACH	
1000.00 - 0.08%	2500.00 - 0.21%	1400.00 - 0.11%	1800.00 - 0.14%	1900.00		
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003	3.00	EACH	
650.00 - 0.05%	926.50 - 0.07%	1500.00 - 0.11%	1500.00 - 0.11%	1308.83		
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003	4.00	EACH	
1000.00 - 0.29%	1440.00 - 0.39%	1500.00 - 0.39%	1300.00 - 0.31%	1413.33		
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003	8.00	EACH	
1200.00 - 0.31%	1500.00 - 0.43%	750.00 - 0.21%	715.00 - 0.18%	988.33		
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003	9.00	EACH	
600.00 - 0.33%	1100.00 - 0.63%	1100.00 - 0.55%	900.00 - 0.45%	1033.33		
56544 BB Palmer: Airport Rd. & E. Evergreen St.			06/20/2003	10.00	EACH	
650.00 - 1.27%	750.00 - 1.79%	1200.00 - 2.63%	1490.00 - 3.24%	1146.67		
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003	14.00	EACH	
500.00 - 0.11%	1000.00 - 0.21%	1200.00 - 0.25%	0.00 - 0.00%	1100.00		
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	21.00	EACH	
1000.00 - 0.38%	1400.00 - 0.62%	1500.00 - 0.58%	0.00 - 0.00%	1450.00		
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	23.00	EACH	
500.00 - 0.12%	650.00 - 0.13%	500.00 - 0.09%	900.00 - 0.16%	683.33		
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003	33.00	EACH	
1500.00 - 0.75%	1100.00 - 0.67%	1000.00 - 0.57%	2000.00 - 0.98%	1366.67		
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003	157.00	EACH	
1200.00 - 4.42%	1000.00 - 3.73%	900.00 - 3.31%	988.75 - 3.37%	962.92		
608(6) - CURB RAMP - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	2.00	EACH	
1000.00 - 0.18%	2000.00 - 0.37%	1400.00 - 0.26%	1365.00 - 0.23%	1588.33		
57288 BB CENTRAL REGION SAFETY PROJECTS 2004			11/03/2004	4.00	EACH	
1300.00 - 0.65%	950.00 - 0.42%	1175.00 - 0.48%	1500.00 - 0.55%	1208.33		
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	12.00	EACH	
600.00 - 0.31%	1000.00 - 0.45%	1000.00 - 0.38%	900.00 - 0.33%	966.67		
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	15.00	EACH	
700.00 - 0.04%	1500.00 - 0.08%	1500.00 - 0.08%	1500.00 - 0.08%	1500.00		
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	25.00	EACH	
600.00 - 0.06%	1250.00 - 0.12%	1000.00 - 0.09%	1700.00 - 0.15%	1316.67		
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	32.00	EACH	
600.00 - 0.08%	1200.00 - 0.14%	850.00 - 0.10%	300.00 - 0.03%	783.33		
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004	34.00	EACH	
1050.00 - 2.62%	1375.00 - 3.39%	1400.00 - 3.03%	2300.00 - 4.60%	1691.67		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
608(6) - CURB RAMP - 2004 Bid Openings - (continued)						
56583 BB KENAI PENINSULA RESURFACING PROGRAM			05/05/2004	39.00	EACH	
1200.00 - 2.06%	2200.00 - 3.95%	2300.00 - 3.87%	2000.00 - 3.34%	2166.67		
608(6) - SIDEWALK RAMP - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	4.00	EACH	
600.00 - 0.03%	708.60 - 0.04%	775.00 - 0.05%	500.00 - 0.03%	661.20		
608(7) - ASPHALT PATHWAY - 2000 Bid Openings						
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000	46.00	TON	
65.00 - 0.61%	40.00 - 0.27%	62.50 - 0.42%	100.00 - 0.67%	67.50		
54443 BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM			08/11/2000	91.00	MEGAGRAM	
75.00 - 0.14%	165.00 - 0.50%	95.00 - 0.26%	50.00 - 0.13%	103.33		
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000	563.00	MEGAGRAM	
55.00 - 0.52%	40.00 - 0.43%	40.00 - 0.42%	50.00 - 0.48%	43.33		
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000	617.40	MEGAGRAM	
50.00 - 1.95%	66.00 - 3.07%	50.00 - 2.22%	45.00 - 1.97%	53.67		
608(7) - ASPHALT PATHWAY - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001	306.00	TON	
65.00 - 0.50%	40.00 - 0.31%	60.00 - 0.46%	50.00 - 0.33%	50.00		
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	850.00	MEGAGRAM	
55.00 - 1.28%	35.00 - 0.82%	50.00 - 1.13%	53.61 - 1.03%	46.20		
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001	1024.00	MEGAGRAM	
60.00 - 3.05%	45.00 - 2.33%	73.00 - 3.31%	52.00 - 2.32%	56.67		
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	1386.00	MEGAGRAM	
45.00 - 0.40%	38.00 - 0.38%	35.00 - 0.33%	45.00 - 0.41%	39.33		
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001	3140.00	MEGAGRAM	
45.00 - 6.51%	42.00 - 6.17%	43.00 - 6.30%	50.00 - 7.14%	45.00		
52312 BB Parks Highway, MP 57-67			05/04/2001	6685.00	MEGAGRAM	
55.00 - 1.99%	35.00 - 1.30%	40.00 - 1.49%	38.00 - 1.38%	37.67		
608(7) - ASPHALT PATHWAY - 2002 Bid Openings						
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002	395.00	SQUARE METER	
50.00 - 1.20%	9.00 - 0.26%	20.00 - 0.55%	0.00 - 0.00%	14.50		
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002	577.00	MEGAGRAM	
60.00 - 2.78%	65.00 - 2.82%	98.00 - 4.06%	82.00 - 2.49%	81.67		
53921 BB PALMER-WASILLA HWY REHAB.			01/11/2002	974.00	MEGAGRAM	
50.00 - 1.02%	40.00 - 0.81%	60.00 - 1.12%	51.30 - 0.95%	50.43		
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	1502.00	MEGAGRAM	
55.00 - 0.56%	45.00 - 0.40%	45.00 - 0.40%	63.00 - 0.54%	51.00		
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002	2000.00	MEGAGRAM	
46.00 - 2.63%	60.00 - 2.96%	65.00 - 3.03%	0.00 - 0.00%	62.50		
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE			02/06/2002	2370.00	MEGAGRAM	
80.00 - 24.1%	70.00 - 25.3%	76.00 - 26.6%	75.00 - 24.2%	73.67		
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	2576.00	MEGAGRAM	
50.00 - 0.66%	55.00 - 0.74%	45.00 - 0.59%	65.00 - 0.84%	55.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
608(7) - ASPHALT PATHWAY - 2002 Bid Openings - (continued)								
55019	BB	Talkeetna Spur Road Rehabilitation			06/28/2002		6800.00	MEGAGRAM
40.00 - 5.45%		75.00 - 9.18%		25.00 - 3.02%		35.00 - 4.22%		45.00
608(7) - ASPHALT PATHWAY - 2003 Bid Openings								
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003		220.00	TON
50.00 - 0.67%		61.00 - 0.85%		45.00 - 0.55%		64.00 - 0.78%		56.67
56544	BB	Palmer: Airport Rd. & E. Evergreen St.			06/20/2003		275.00	TON
50.00 - 2.68%		60.00 - 3.94%		60.00 - 3.62%		79.00 - 4.72%		66.33
55712	BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003		282.00	TON
55.00 - 1.13%		115.00 - 2.19%		200.00 - 3.69%		58.00 - 0.96%		124.33
56333	BB	Anchorage Area Arterial Resurfacing,2003			11/19/2003		292.00	TON
50.00 - 0.34%		75.00 - 0.52%		100.00 - 0.68%		65.99 - 0.42%		80.33
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003		400.00	TON
45.00 - 0.57%		48.00 - 0.70%		50.00 - 0.72%		75.00 - 0.95%		57.67
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003		495.00	MEGAGRAM
60.00 - 0.73%		64.84 - 0.78%		60.00 - 0.70%		65.00 - 0.75%		63.28
54007	BB	SHIP CREEK TRAIL - PHASE II			11/19/2003		684.00	MEGAGRAM
85.00 - 2.24%		55.00 - 1.57%		67.00 - 1.84%		70.00 - 1.92%		64.00
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003		2541.00	MEGAGRAM
55.00 - 1.61%		55.00 - 1.51%		65.00 - 1.78%		45.00 - 1.16%		55.00
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003		5900.00	TON
40.00 - 2.09%		50.00 - 3.14%		50.00 - 2.90%		45.00 - 2.60%		48.33
608(7) - ASPHALT PATHWAY - 2004 Bid Openings								
56516	BB	MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004		188.00	TON
60.00 - 1.03%		75.00 - 1.31%		70.00 - 1.22%		91.00 - 1.41%		78.67
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004		416.60	MEGAGRAM
65.00 - 1.99%		85.00 - 2.57%		65.00 - 1.73%		120.00 - 2.94%		90.00
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		750.00	MEGAGRAM
60.00 - 0.17%		75.00 - 0.20%		70.00 - 0.18%		100.00 - 0.25%		81.67
54281	A1	C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		750.00	MEGAGRAM
55.00 - 0.17%		60.00 - 0.16%		65.00 - 0.17%		60.00 - 0.14%		61.67
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		1357.00	MEGAGRAM
55.00 - 0.31%		60.00 - 0.29%		65.00 - 0.31%		50.00 - 0.21%		58.33
56567	BB	North Kenai Spur MP 22.0 - 29.7			12/01/2004		4400.00	TON
45.00 - 2.72%		60.00 - 4.19%		58.00 - 3.85%		67.00 - 3.82%		61.67
608(7) - ASPHALT PATHWAY, TYPE III - 2003 Bid Openings								
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		2025.00	MEGAGRAM
60.00 - 1.24%		60.00 - 1.06%		60.00 - 0.99%		48.00 - 0.73%		56.00
608(7) - DOWELLED CURB RAISED MEDIAN - 2004 Bid Openings								
56583	BB	KENAI PENINSULA RESURFACING PROGRAM			05/05/2004		3.00	EACH
7500.00 - 0.99%		3400.00 - 0.47%		4500.00 - 0.58%		3250.00 - 0.42%		3716.67
608(7) - RECYCLED ASPHALT PATHWAY - 2003 Bid Openings								
52494	A1	SEWARD HIGHWAY TURNAGAIN PASS RECREATION			06/06/2003		724.00	SQUARE METER
6.00 - 0.49%		51.00 - 3.77%		10.00 - 0.71%		10.00 - 0.59%		23.67

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
608(8) - ASPHALT PATHWAYS AND MEDIANS - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		947.00	MEGAGRAM	
60.00 - 0.47%	50.00 - 0.48%	70.00 - 0.61%	45.00 - 0.38%	55.00		
52502 BB GLENN/PALMER-WASILLA HWY INTERSECTION		08/02/2000		1167.00	SQUARE YARD	
35.00 - 5.29%	22.00 - 3.69%	8.00 - 1.34%	11.00 - 1.56%	13.67		
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		1269.00	MEGAGRAM	
50.00 - 0.64%	42.00 - 0.59%	48.00 - 0.66%	60.00 - 0.78%	50.00		
608(8) - ASPHALT PATHWAYS AND MEDIANS - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		868.00	MEGAGRAM	
50.00 - 0.41%	70.00 - 0.48%	62.00 - 0.40%	55.00 - 0.34%	62.33		
608(8) - ASPHALT PATHWAYS AND MEDIANS - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		2200.00	MEGAGRAM	
45.00 - 0.42%	60.00 - 0.51%	70.00 - 0.57%	65.00 - 0.50%	65.00		
608(10) - ASPHALT PARKING LOT - 2003 Bid Openings						
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION		06/06/2003		2756.00	TON	
60.00 - 18.8%	78.00 - 21.9%	50.00 - 13.5%	60.00 - 13.6%	62.67		
608(10) - DETECTABLE WARNING TILE RETROFIT - 2003 Bid Openings						
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003		77.00	EACH	
1500.00 - 1.81%	1500.00 - 1.73%	2500.00 - 2.84%	0.00 - 0.00%	2000.00		
608(10) - DETECTABLE WARNING TILES - 2003 Bid Openings						
56333 BB Anchorage Area Arterial Resurfacing,2003		11/19/2003		11.00	EACH	
400.00 - 0.10%	850.00 - 0.22%	900.00 - 0.23%	508.50 - 0.12%	752.83		
608(10) - DETECTABLE WARNING TILES - 2004 Bid Openings						
56567 BB North Kenai Spur MP 22.0 - 29.7		12/01/2004		40.00	EACH	
850.00 - 0.47%	750.00 - 0.48%	400.00 - 0.24%	680.00 - 0.35%	610.00		
608(16) - EXPOSED AGGREGATE SIDEWALK - 2000 Bid Openings						
54661 BB BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN		11/22/2000		130.00	SQUARE YARD	
100.00 - 1.84%	95.00 - 1.65%	85.00 - 1.37%	220.00 - 3.37%	133.33		
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		1294.20	SQUARE METER	
56.00 - 0.60%	44.00 - 0.57%	40.00 - 0.48%	40.00 - 0.47%	41.33		
608(16) - EXPOSED AGGREGATE SIDEWALK - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		2320.00	SQUARE METER	
72.00 - 4.57%	60.00 - 3.85%	56.00 - 3.44%	63.12 - 3.32%	59.71		
608(16) - EXPOSED AGGREGATE SIDEWALK - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii		12/17/2003		62.00	SQUARE METER	
119.00 - 1.01%	125.00 - 0.85%	164.00 - 1.02%	165.00 - 1.02%	151.33		
608(16) - EXPOSED AGGREGATE SIDEWALK, 4 INCHES THICK - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII		03/26/2004		120.00	SQUARE YARD	
70.00 - 0.77%	100.00 - 1.12%	90.00 - 1.00%	111.00 - 1.10%	100.33		
608(16-100) - EXPOSED AGGREGATE SIDEWALK, 100 MM THICK - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		393.00	SQUARE METER	
45.00 - 0.17%	34.00 - 0.11%	47.00 - 0.14%	45.00 - 0.13%	42.00		

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
608(16-100) - EXPOSED AGGREGATE SIDEWALK, 100 MM THICK - 2002 Bid Openings - (continued)						
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	5249.00	SQUARE METER	
48.50 - 14.6%	42.00 - 10.3%	24.00 - 5.84%	70.00 - 14.7%	45.33		
608(16-B) - EXPOSED AGGREGATE SIDEWALK, 150 MM THICK - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	523.00	SQUARE METER	
55.00 - 0.27%	37.00 - 0.15%	50.00 - 0.20%	52.00 - 0.19%	46.33		
608(17) - CONCRETE STAIRWAY - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003	ALL REQUIRED	LUMP SUM	
2200.00 - 0.30%	3200.00 - 0.35%	5000.00 - 0.50%	5500.00 - 0.55%			
608(17B) - PATTERNED CONCRETE - 2000 Bid Openings						
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	736.00	SQUARE METER	
75.00 - 1.45%	82.00 - 1.59%	97.00 - 1.69%	0.00 - 0.00%	89.50		
608(17B) - PATTERNED CONCRETE - 2001 Bid Openings						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001	2295.00	SQUARE METER	
75.00 - 6.25%	60.70 - 4.49%	79.00 - 5.52%	75.00 - 4.92%	71.57		
608(17B) - PATTERNED CONCRETE - 2002 Bid Openings						
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002	2487.00	SQUARE METER	
60.00 - 4.26%	40.00 - 2.46%	65.00 - 3.77%	0.00 - 0.00%	52.50		
608(17B) - PATTERNED CONCRETE - 2003 Bid Openings						
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003	650.00	SQUARE YARD	
70.00 - 1.45%	82.00 - 1.93%	40.00 - 0.93%	41.50 - 0.86%	54.50		
608(17B) - PATTERNED CONCRETE - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	163.00	MEGAGRAM	
25.00 - 0.02%	100.00 - 0.06%	300.00 - 0.17%	100.00 - 0.05%	166.67		
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	491.00	SQUARE METER	
75.00 - 0.14%	75.00 - 0.13%	110.00 - 0.18%	65.00 - 0.11%	83.33		
608(17B) - PATTERNED CONCRETE, 100 MM THICK - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	354.50	SQUARE METER	
120.00 - 0.54%	68.00 - 0.35%	75.00 - 0.37%	65.00 - 0.30%	69.33		
608(17B) - PATTERNED CONCRETE, 100 MM THICK - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004	118.20	SQUARE METER	
70.00 - 0.61%	71.00 - 0.61%	75.00 - 0.57%	85.00 - 0.59%	77.00		
608(17C) - PATTERNED CONCRETE 150 MM THICK - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004	266.40	SQUARE METER	
90.00 - 1.76%	110.00 - 2.13%	115.00 - 1.95%	125.00 - 1.96%	116.67		
608(18) - PATTERNED ASPHALT MEDIAN - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	79.00	MEGAGRAM	
45.00 - 0.02%	125.00 - 0.06%	200.00 - 0.09%	105.00 - 0.05%	143.33		
608(18) - PATTERNED ASPHALT MEDIAN - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	560.00	SQUARE METER	
60.00 - 0.14%	50.00 - 0.11%	50.00 - 0.10%	33.00 - 0.06%	44.33		
608(19) - PATTERNED PCC PAVEMENT - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001	933.00	SQUARE YARD	
125.00 - 2.96%	180.00 - 4.21%	75.00 - 1.75%	200.00 - 3.98%	151.67		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
608(20) - PATTERNED PACC SHOULDER - 2001 Bid Openings							
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		608.00	SQUARE YARD
70.00 - 1.08%		60.00 - 0.91%	55.00 - 0.84%	70.00 - 0.91%		61.67	
608(21) - FLUSH MEDIAN PAVING - 2001 Bid Openings							
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		664.00	SQUARE YARD
75.00 - 1.26%		130.00 - 2.16%	125.00 - 2.08%	150.00 - 2.12%		135.00	
608(22) - RAISED MEDIAN PAVING - 2001 Bid Openings							
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		376.00	SQUARE YARD
70.00 - 0.67%		10.00 - 0.09%	55.00 - 0.52%	70.00 - 0.56%		45.00	
608(23) - CONCRETE PAVERS - 2001 Bid Openings							
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		720.00	SQUARE YARD
5.00 - 0.09%		10.00 - 0.18%	10.00 - 0.18%	20.00 - 0.31%		13.33	
608(23) - CONCRETE PAVERS - 2002 Bid Openings							
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path		08/16/2002		265.00	SQUARE METER
140.00 - 2.12%		250.00 - 3.11%	215.00 - 2.64%	250.00 - 2.64%		238.33	
609(1) - CURB, TYPE I - 2004 Bid Openings							
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL		07/30/2004		50.70	METER
50.00 - 0.19%		69.00 - 0.25%	77.00 - 0.25%	95.00 - 0.28%		80.33	
609(1A) - CURB, TYPE 4, FLUSH LANDSCAPE CURB - 2002 Bid Openings							
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path		08/16/2002		19.00	METER
400.00 - 0.43%		61.00 - 0.05%	45.00 - 0.04%	150.00 - 0.11%		85.33	
609(1B) - CURB, TYPE 5, 100 MM HIGH LANDSCAPE CURB - 2002 Bid Openings							
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path		08/16/2002		34.00	METER
100.00 - 0.19%		64.00 - 0.10%	45.00 - 0.07%	150.00 - 0.20%		86.33	
609(1C) - CURB, TYPE 6, 0.5 M HIGH LANDSCAPE WALL - 2002 Bid Openings							
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path		08/16/2002		20.00	METER
400.00 - 0.46%		310.00 - 0.29%	230.00 - 0.21%	350.00 - 0.28%		296.67	
609(2) - CURB AND GUTTER, TYPE I - 2000 Bid Openings							
53915	BB	PORTAGE GLACIER ROAD REHABILITATION		07/12/2000		22.00	METER
100.00 - 0.11%		80.00 - 0.10%	100.00 - 0.11%	55.00 - 0.06%		78.33	
54298	BB	ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB		07/12/2000		22.00	METER
100.00 - 0.11%		80.00 - 0.10%	100.00 - 0.11%	55.00 - 0.06%		78.33	
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM		08/11/2000		100.00	METER
100.00 - 0.21%		100.00 - 0.33%	110.00 - 0.33%	100.00 - 0.29%		103.33	
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU		09/06/2000		156.00	METER
65.00 - 0.26%		100.00 - 0.45%	35.00 - 0.16%	97.00 - 0.42%		77.33	
54090	BB	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL		01/26/2000		810.00	LINEAR FOOT
12.00 - 1.97%		18.00 - 2.15%	16.50 - 1.95%	17.00 - 2.00%		17.17	
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000		2547.50	METER
50.00 - 3.35%		37.00 - 2.48%	56.00 - 3.39%	0.00 - 0.00%		46.50	
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000		3410.00	METER
40.00 - 2.85%		41.00 - 3.09%	37.00 - 2.60%	40.00 - 2.79%		39.33	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
609(2) - CURB AND GUTTER, TYPE I - 2000 Bid Openings - (continued)							
52502	BB GLENN/PALMER-WASILLA HWY INTERSECTION		08/02/2000		3545.00	LINEAR FOOT	
	28.00 - 12.9%	15.00 - 7.63%	16.00 - 8.11%	15.50 - 6.67%	15.50		
53344	BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		6349.60	METER	
	36.00 - 2.30%	36.00 - 2.52%	36.00 - 2.47%	35.00 - 2.27%	35.67		
54000	BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		7060.60	METER	
	48.00 - 2.83%	41.00 - 2.91%	35.00 - 2.28%	42.00 - 2.68%	39.33		
609(2) - CURB AND GUTTER, TYPE I - 2001 Bid Openings							
52520	BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR		11/14/2001		40.00	METER	
	70.00 - 0.14%	75.00 - 0.15%	70.00 - 0.12%	66.00 - 0.12%	70.33		
53989	BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		74.40	METER3	
	65.00 - 0.03%	90.00 - 0.05%	100.00 - 0.05%	47.00 - 0.02%	79.00		
53975	BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB		06/27/2001		82.50	METER	
	100.00 - 0.34%	123.00 - 0.43%	100.00 - 0.32%	100.00 - 0.30%	107.67		
53569	BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001		655.80	METER	
	38.00 - 0.62%	40.00 - 0.64%	57.00 - 0.89%	52.00 - 0.80%	49.67		
52921	BB PALMER-WASILLA EXTENSION		06/06/2001		937.00	METER	
	50.00 - 0.67%	40.33 - 0.58%	43.00 - 0.61%	40.00 - 0.56%	41.11		
54043	BB HSIP		11/07/2001		1567.00	LINEAR FOOT	
	17.00 - 2.30%	15.00 - 1.91%	14.00 - 1.43%	15.00 - 1.43%	14.67		
51018	BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		3910.00	METER	
	50.00 - 2.48%	34.50 - 1.94%	40.00 - 2.17%	40.00 - 2.03%	38.17		
52513	BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		4088.00	METER	
	45.00 - 5.04%	39.00 - 4.41%	37.00 - 4.00%	41.00 - 3.80%	39.00		
54583	BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001		4620.00	METER	
	40.00 - 6.71%	45.80 - 6.82%	40.00 - 5.63%	0.00 - 0.00%	28.60		
52519	BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		11235.00	LINEAR FOOT	
	15.00 - 4.28%	13.50 - 3.80%	12.00 - 3.38%	15.25 - 3.65%	13.58		
609(2) - CURB AND GUTTER, TYPE I - 2002 Bid Openings							
55143	BB Kenai Peninsula Paving Program 2001		01/16/2002		32.00	METER	
	100.00 - 0.17%	100.00 - 0.16%	110.00 - 0.16%	105.00 - 0.15%	105.00		
55653	BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD		04/24/2002		1447.00	METER	
	75.00 - 6.57%	45.00 - 4.74%	40.00 - 3.99%	0.00 - 0.00%	42.50		
55745	BB UNALASKA: AIRPORT BEACH ROAD PAVING		06/19/2002		1463.00	METER	
	70.00 - 4.13%	135.00 - 5.17%	100.00 - 3.45%	100.00 - 3.38%	111.67		
53834	BB EAGLE RIVER URBAN REHABILITATION		09/18/2002		2309.00	METER	
	45.00 - 2.96%	45.00 - 2.57%	45.00 - 2.42%	0.00 - 0.00%	45.00		
55657B	BB DIMOND BLVD. & HOMER DRIVE REHAB		07/12/2002		3094.00	LINEAR FOOT	
	15.00 - 1.19%	17.00 - 1.53%	12.00 - 1.04%	0.00 - 0.00%	14.50		
55089	BB Seward: Port Ave Rehab & Harbor Ped Path		08/16/2002		3256.00	METER	
	45.00 - 8.38%	57.00 - 8.70%	45.00 - 6.80%	50.00 - 6.50%	50.67		
54240	BB C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		5041.00	METER	
	50.00 - 1.71%	40.00 - 1.20%	30.00 - 0.89%	40.00 - 1.14%	36.67		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
609(2) - CURB AND GUTTER, TYPE I - 2003 Bid Openings							
54203	BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii		12/17/2003		156.00	METER	
	90.00 - 1.92%	100.00 - 1.70%	100.00 - 1.56%	100.00 - 1.56%	100.00		
56547	BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		176.00	LINEAR FOOT	
	18.00 - 0.03%	30.00 - 0.06%	28.00 - 0.05%	24.00 - 0.04%	27.33		
55712	BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.		10/15/2003		258.00	LINEAR FOOT	
	35.00 - 0.66%	22.00 - 0.38%	30.00 - 0.51%	20.00 - 0.30%	24.00		
52494	BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION		06/06/2003		367.00	METER	
	20.00 - 0.83%	60.00 - 2.25%	25.00 - 0.90%	22.00 - 0.66%	35.67		
53987	BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		631.00	METER	
	50.00 - 0.78%	33.24 - 0.51%	44.00 - 0.66%	65.00 - 0.96%	47.41		
54007	BB SHIP CREEK TRAIL - PHASE II		11/19/2003		726.10	METER	
	55.00 - 1.54%	55.00 - 1.67%	48.00 - 1.40%	60.00 - 1.74%	54.33		
54376	BB WHITTIER FERRY ACCESS, PHASE II		10/29/2003		942.00	METER	
	82.00 - 3.00%	88.00 - 2.87%	65.00 - 1.94%	66.00 - 1.96%	73.00		
56308	BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN		05/09/2003		1260.00	LINEAR FOOT	
	17.00 - 0.33%	25.00 - 0.59%	25.00 - 0.55%	32.00 - 0.60%	27.33		
53934	BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM		11/19/2003		2812.00	LINEAR FOOT	
	15.00 - 2.58%	14.00 - 2.49%	14.00 - 2.20%	11.50 - 1.79%	13.17		
54117	BB KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003		3129.00	METER	
	150.00 - 8.56%	55.00 - 3.63%	115.00 - 6.63%	0.00 - 0.00%	85.00		
51609	BB HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		3420.00	METER	
	40.00 - 1.40%	50.00 - 1.49%	47.00 - 1.31%	54.00 - 1.39%	50.33		
56221	BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK		06/25/2003		4515.00	LINEAR FOOT	
	15.00 - 2.15%	19.00 - 3.11%	9.00 - 1.45%	10.00 - 1.43%	12.67		
56333	BB Anchorage Area Arterial Resurfacing,2003		11/19/2003		4515.00	LINEAR FOOT	
	15.00 - 1.59%	22.00 - 2.36%	12.00 - 1.27%	12.71 - 1.24%	15.57		
55335	BB GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003		4582.00	LINEAR FOOT	
	15.00 - 1.08%	12.00 - 0.82%	14.00 - 0.95%	0.00 - 0.00%	13.00		
609(2) - CURB AND GUTTER, TYPE I - 2004 Bid Openings							
52509	BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL		07/30/2004		642.20	METER	
	70.00 - 3.30%	69.00 - 3.21%	77.00 - 3.15%	95.00 - 3.59%	80.33		
57288	BB CENTRAL REGION SAFETY PROJECTS 2004		11/03/2004		1309.00	LINEAR FOOT	
	17.00 - 2.77%	20.00 - 2.87%	26.00 - 3.44%	22.00 - 2.62%	22.67		
54112	BB Homer: Barlett/Hohe St. Rehabilitation		10/27/2004		1465.00	METER	
	40.00 - 2.54%	70.00 - 3.85%	60.00 - 2.76%	90.00 - 4.04%	73.33		
56830	BB Sterling Highway: Soldotna Urban		10/08/2004		1552.00	METER	
	55.00 - 0.32%	50.00 - 0.27%	55.00 - 0.29%	48.00 - 0.25%	51.00		
54281	BB C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		7813.30	METER	
	35.00 - 1.14%	40.00 - 1.13%	40.00 - 1.09%	50.00 - 1.22%	43.33		
52474	BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		8300.00	METER	
	45.00 - 1.57%	37.00 - 1.18%	42.00 - 1.29%	47.00 - 1.35%	42.00		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
609(2A) - BASE CURB - 2003 Bid Openings						
55712 BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003	1151.00	LINEAR FOOT		
15.00 - 1.26%	14.00 - 1.09%	12.00 - 0.90%	13.00 - 0.88%	13.00		
609(2B) - CURB AND GUTTER, EXPRESSWAY - 2002 Bid Openings						
59599 BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	3985.00	METER		
33.00 - 1.23%	31.00 - 0.97%	42.00 - 1.25%	42.00 - 1.20%	38.33		
609(2B) - PLANTER CURB - 2003 Bid Openings						
55712 BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003	144.00	LINEAR FOOT		
50.00 - 0.53%	12.00 - 0.12%	10.00 - 0.09%	11.00 - 0.09%	11.00		
609(2C) - CURB AND GUTTER, MOUNTABLE - 2002 Bid Openings						
59599 BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	5931.00	METER		
40.00 - 2.23%	31.00 - 1.45%	42.00 - 1.86%	42.00 - 1.78%	38.33		
609(2C) - CURB AND GUTTER, MOUNTABLE - 2003 Bid Openings						
56544 BB	Palmer: Airport Rd. & E. Evergreen St.	06/20/2003	670.00	LINEAR FOOT		
25.00 - 3.26%	13.50 - 2.16%	16.00 - 2.35%	21.00 - 3.06%	16.83		
609(2D) - CURB AND GUTTER, VALLEY GUTTER - 2002 Bid Openings						
59599 BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	116.00	METER		
82.00 - 0.09%	31.00 - 0.03%	41.00 - 0.04%	42.00 - 0.03%	38.00		
609(2E) - CURB AND GUTTER, ROLLED - 2002 Bid Openings						
59599 BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	73.00	METER		
33.00 - 0.02%	32.00 - 0.02%	42.00 - 0.02%	42.00 - 0.02%	38.67		
609(4) - ASPHALT CURB - 2001 Bid Openings						
52921 BB	PALMER-WASILLA EXTENSION	06/06/2001	437.00	METER		
30.00 - 0.19%	28.36 - 0.19%	28.00 - 0.18%	10.00 - 0.07%	22.12		
609(7) - BUMPER CURB - 2000 Bid Openings						
54000 BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000	90.00	EACH		
125.00 - 0.09%	105.00 - 0.10%	120.00 - 0.10%	100.00 - 0.08%	108.33		
609(7) - BUMPER CURB - 2001 Bid Openings						
52519 BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	8.00	EACH		
200.00 - 0.04%	300.00 - 0.06%	200.00 - 0.04%	250.00 - 0.04%	250.00		
609(7) - BUMPER CURB - 2004 Bid Openings						
52474 BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	3.00	EACH		
150.00 - 0.00%	1000.00 - 0.01%	200.00 - 0.00%	125.00 - 0.00%	441.67		
609(7) - CONCRETE PARKING BUMPER - 2000 Bid Openings						
54134 BB	EXIT GLACIER ROAD MP 3.9 TO MP 8.5	08/30/2000	46.00	EACH		
160.00 - 0.32%	135.00 - 0.29%	100.00 - 0.20%	225.00 - 0.43%	153.33		
609(7) - CONCRETE PARKING BUMPER - 2001 Bid Openings						
54414 BB	NORTH SHORE DRIVE PAVING & TRANSFER	03/28/2001	58.00	EACH		
100.00 - 1.75%	150.00 - 2.21%	138.68 - 1.81%	100.00 - 1.17%	129.56		
609(7) - CONCRETE PARKING BUMPER - 2002 Bid Openings						
54982 BB	BYERS LAKE RV DUMP	07/12/2002	12.00	EACH		
200.00 - 0.49%	207.00 - 0.41%	250.00 - 0.43%	300.00 - 0.50%	252.33		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
609(7) - CONCRETE PARKING BUMPER - 2002 Bid Openings - (continued)						
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	78.00	EACH	
200.00 - 0.08%	100.00 - 0.04%	200.00 - 0.08%	200.00 - 0.08%	166.67		
55140 BB Mat-Su Roads Paving & Transfer 2001			02/13/2002	121.00	EACH	
160.00 - 0.42%	150.00 - 0.38%	120.00 - 0.29%	150.00 - 0.36%	140.00		
609(7) - CONCRETE PARKING BUMPER - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003	5.00	EACH	
200.00 - 0.14%	200.00 - 0.11%	300.00 - 0.15%	250.00 - 0.12%	250.00		
55579 BB Eklutna Lake Road			02/26/2003	158.00	EACH	
200.00 - 1.23%	112.00 - 0.55%	130.00 - 0.61%	175.00 - 0.77%	139.00		
609(7) - CONCRETE PARKING BUMPER - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	24.00	EACH	
200.00 - 0.02%	200.00 - 0.02%	160.00 - 0.01%	150.00 - 0.01%	170.00		
609(7A) - PARKING BUMPER - 2000 Bid Openings						
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000	6.00	EACH	
200.00 - 0.07%	287.50 - 0.15%	300.00 - 0.16%	275.00 - 0.13%	287.50		
609(7A) - PARKING BUMPER - 2002 Bid Openings						
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	24.00	EACH	
200.00 - 0.02%	100.00 - 0.01%	200.00 - 0.02%	300.00 - 0.04%	200.00		
609(8) - DOWELLED CURB - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	333.00	METER	
65.00 - 0.08%	70.00 - 0.08%	40.00 - 0.05%	68.00 - 0.08%	59.33		
609(8) - EDGING-CONCRETE - 2002 Bid Openings						
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002	250.00	METER	
15.00 - 0.11%	40.00 - 0.25%	50.00 - 0.29%	0.00 - 0.00%	45.00		
609(9) - REMOVABLE SPEED BUMP - 2003 Bid Openings						
55579 BB Eklutna Lake Road			02/26/2003	30.00	EACH	
150.00 - 0.18%	230.00 - 0.21%	225.00 - 0.20%	300.00 - 0.25%	251.67		
609(10) - RAISED MEDIAN NOSE REPLACEMENT - 2002 Bid Openings						
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002	9.00	EACH	
200.00 - 0.11%	600.00 - 0.39%	400.00 - 0.25%	0.00 - 0.00%	500.00		
609(12) - RETROFIT CURB RAMP - 2000 Bid Openings						
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	10.00	EACH	
500.00 - 0.13%	1250.00 - 0.33%	1650.00 - 0.39%	0.00 - 0.00%	1450.00		
609(17) - CURB NOSE - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	ALL REQUIRED	LUMP SUM	
2000.00 - 0.18%	1000.00 - 0.09%	1500.00 - 0.14%	1300.00 - 0.11%			
609(20) - 6" SIDEWALK CURB - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001	357.00	LINEAR FOOT	
15.00 - 0.14%	22.00 - 0.20%	17.50 - 0.16%	24.00 - 0.18%	21.17		
609(21) - 12" SIDEWALK CURB - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001	757.00	LINEAR FOOT	
20.00 - 0.38%	28.00 - 0.53%	22.00 - 0.42%	30.00 - 0.48%	26.67		

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
610(1) - DITCH LINING - 2000 Bid Openings								
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU		09/06/2000		87.00	CUBIC METER	
75.00 - 0.17%		25.00 - 0.06%		40.00 - 0.10%		62.00 - 0.15%		42.33
610(1) - DITCH LINING - 2002 Bid Openings								
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		689.00	CUBIC METER	
42.00 - 0.19%		50.00 - 0.25%		32.00 - 0.16%		85.00 - 0.37%		55.67
610(1) - DITCH LINING - 2003 Bid Openings								
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003		8.00	CUBIC METER	
150.00 - 0.02%		400.00 - 0.07%		50.00 - 0.01%		0.00 - 0.00%		225.00
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		752.00	CUBIC METER	
25.00 - 0.19%		30.00 - 0.20%		42.00 - 0.26%		90.00 - 0.51%		54.00
610(1) - DITCH LINING - 2004 Bid Openings								
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		56.90	CUBIC METER	
80.00 - 0.02%		100.00 - 0.02%		100.00 - 0.02%		60.00 - 0.01%		86.67
55004	BB	Seward: Nash Rd. MP 0-5.3 Rehabilitation		12/08/2004		115.00	CUBIC YARD	
80.00 - 0.40%		40.00 - 0.18%		70.00 - 0.31%		30.00 - 0.12%		46.67
54112	BB	Homer: Barlett/Hohe St. Rehabilitation		10/27/2004		760.00	CUBIC METER	
50.00 - 1.65%		40.00 - 1.14%		75.00 - 1.79%		56.00 - 1.30%		57.00
610(2) - DITCH LINING - 2000 Bid Openings								
51648	BB	MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH		11/22/2000		90.00	MEGAGRAM	
12.00 - 0.07%		55.00 - 0.37%		44.00 - 0.28%		40.00 - 0.25%		46.33
54106	BB	Bean Creek Road/Quartz Cr & Snug Harbor		07/14/2000		213.00	TON	
5.00 - 0.07%		20.00 - 0.27%		8.00 - 0.09%		0.00 - 0.00%		14.00
610(2) - DITCH LINING - 2002 Bid Openings								
54433	BB	Seward Highway MP 96 to MP 102, Rebid		11/04/2002		1800.00	MEGAGRAM	
18.00 - 0.17%		20.00 - 0.19%		15.00 - 0.14%		15.00 - 0.13%		16.67
610(2) - DITCH LINING - 2004 Bid Openings								
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		4260.00	TON	
13.65 - 0.63%		25.00 - 1.02%		20.00 - 0.79%		22.00 - 0.86%		22.33
610(3) - DITCH LINING - 2000 Bid Openings								
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM		08/11/2000		576.00	METER	
80.00 - 0.97%		30.00 - 0.58%		20.00 - 0.35%		25.00 - 0.42%		25.00
51204	BB	HATCHER PASS ROAD MP 7 TO 14		10/17/2000		1199.00	METER	
30.00 - 1.09%		20.00 - 0.81%		15.00 - 0.56%		20.00 - 0.66%		18.33
610(3) - DITCH LINING - 2001 Bid Openings								
52504	BB	PEDRO BAY BRIDGE REPLACEMENT		04/04/2001		80.00	METER	
110.00 - 1.16%		60.00 - 0.51%		200.00 - 1.52%		50.00 - 0.37%		103.33
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		225.60	METER	
50.00 - 0.07%		35.00 - 0.06%		80.00 - 0.12%		3.00 - 0.00%		39.33
610(3) - DITCH LINING - 2003 Bid Openings								
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		15.10	METER	
100.00 - 0.02%		110.00 - 0.02%		400.00 - 0.06%		50.00 - 0.01%		186.67

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
610(3) - DITCH LINING - 2003 Bid Openings - (continued)						
55712 BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.		10/15/2003	40.00	LINEAR FOOT	
80.00 - 0.23%	56.00 - 0.15%	45.00 - 0.12%	78.00 - 0.18%	59.67		
610(3) - DITCH LINING - 2004 Bid Openings						
52474 BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004	205.00	METER	
45.00 - 0.04%	50.00 - 0.04%	50.00 - 0.04%	18.00 - 0.01%	39.33		
56886 BB	Seward Meridian at Bogard Rd. Int. Imp.		06/11/2004	230.00	LINEAR FOOT	
32.00 - 0.68%	6.85 - 0.20%	22.00 - 0.62%	10.00 - 0.26%	12.95		
610(4) - DITCH LINING - 2000 Bid Openings						
52481 BB	KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000	675.00	SQUARE METER	
7.00 - 0.10%	23.00 - 0.34%	12.00 - 0.17%	20.00 - 0.28%	18.33		
610(4) - FILTER ROCK - 2003 Bid Openings						
52494 A1	SEWARD HIGHWAY TURNAGAIN PASS RECREATION		06/06/2003	10.00	CUBIC METER	
400.00 - 0.45%	40.00 - 0.04%	25.00 - 0.02%	75.00 - 0.06%	46.67		
610(5) - COBBLES - 2003 Bid Openings						
52494 A1	SEWARD HIGHWAY TURNAGAIN PASS RECREATION		06/06/2003	3.00	CUBIC METER	
230.00 - 0.08%	200.00 - 0.06%	150.00 - 0.04%	100.00 - 0.02%	150.00		
611(1A) - RIPRAP, CLASS I - 2001 Bid Openings						
54583 BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001	155.00	CUBIC METER	
80.00 - 0.45%	30.00 - 0.15%	37.00 - 0.17%	150.00 - 0.66%	72.33		
611(1A) - RIPRAP, CLASS I - 2002 Bid Openings						
55334 BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002	68.80	CUBIC METER	
60.00 - 0.03%	50.00 - 0.02%	70.00 - 0.03%	50.00 - 0.02%	56.67		
55140 BB	Mat-Su Roads Paving & Transfer 2001		02/13/2002	366.00	CUBIC METER	
40.00 - 0.32%	60.00 - 0.46%	50.00 - 0.37%	45.00 - 0.33%	51.67		
55264 BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002	9771.00	CUBIC METER	
13.00 - 0.35%	15.00 - 0.42%	45.00 - 1.22%	35.00 - 0.95%	31.67		
611(1A) - RIPRAP, CLASS I - 2003 Bid Openings						
52494 BB	SEWARD HIGHWAY TURNAGAIN PASS RECREATION		06/06/2003	27.00	CUBIC METER	
30.00 - 0.09%	300.00 - 0.83%	50.00 - 0.13%	200.00 - 0.44%	183.33		
52320 BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003	67.00	CUBIC METER	
35.00 - 0.03%	60.00 - 0.04%	50.00 - 0.04%	60.00 - 0.04%	56.67		
54117 BB	KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003	120.00	CUBIC METER	
75.00 - 0.16%	25.00 - 0.06%	30.00 - 0.07%	0.00 - 0.00%	27.50		
51609 BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003	474.00	CUBIC METER	
40.00 - 0.19%	40.00 - 0.17%	42.00 - 0.16%	200.00 - 0.71%	94.00		
56547 BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003	1350.00	CUBIC YARD	
30.00 - 0.36%	30.00 - 0.43%	60.00 - 0.79%	54.00 - 0.71%	48.00		
611(1B) - RIPRAP, CLASS II - 2000 Bid Openings						
53930 BB	PARKS PEDESTRIAN BRIDGES		11/03/2000	616.00	CUBIC METER	
50.00 - 1.83%	65.00 - 2.37%	75.00 - 2.59%	80.00 - 2.69%	73.33		
52685 BB	GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000	5218.00	CUBIC METER	
35.00 - 3.09%	15.00 - 1.50%	26.00 - 2.55%	26.00 - 2.32%	22.33		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
611(1B) - RIPRAP, CLASS II - 2001 Bid Openings							
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G				01/31/2001		60.00	CUBIC METER
60.00 - 0.29%	400.00 - 1.42%	150.00 - 0.45%	270.00 - 0.68%	273.33			
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001		760.00	CUBIC METER
65.00 - 2.28%	70.00 - 2.49%	70.00 - 2.48%	50.00 - 1.73%	63.33			
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT				04/27/2001		1250.00	CUBIC METER
35.00 - 1.31%	94.00 - 3.78%	50.00 - 1.97%	26.00 - 0.85%	56.67			
611(1B) - RIPRAP, CLASS II - 2002 Bid Openings							
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002		186.00	CUBIC METER
60.00 - 0.24%	85.00 - 0.33%	50.00 - 0.19%	55.00 - 0.20%	63.33			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002		465.00	CUBIC METER
40.00 - 0.13%	75.00 - 0.21%	50.00 - 0.14%	60.00 - 0.16%	61.67			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002		3086.00	CUBIC METER
50.00 - 1.00%	50.00 - 1.12%	40.00 - 0.89%	46.00 - 0.90%	45.33			
611(1B) - RIPRAP, CLASS II - 2003 Bid Openings							
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003		7.00	CUBIC YARD
50.00 - 0.02%	100.00 - 0.04%	300.00 - 0.12%	200.00 - 0.08%	200.00			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003		77.00	CUBIC METER
80.00 - 0.11%	70.00 - 0.11%	30.00 - 0.04%	0.00 - 0.00%	50.00			
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003		458.00	CUBIC YARD
60.00 - 0.24%	50.00 - 0.24%	60.00 - 0.27%	46.00 - 0.21%	52.00			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003		2300.00	CUBIC METER
40.00 - 1.06%	100.00 - 2.48%	100.00 - 2.47%	65.00 - 1.52%	88.33			
611(1B) - RIPRAP, CLASS II - 2004 Bid Openings							
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004		35.00	CUBIC YARD
70.00 - 0.07%	90.00 - 0.11%	75.00 - 0.08%	100.00 - 0.10%	88.33			
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004		89.00	CUBIC YARD
46.00 - 0.18%	130.00 - 0.45%	50.00 - 0.17%	34.00 - 0.11%	71.33			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004		300.00	CUBIC METER
45.00 - 0.06%	50.00 - 0.05%	100.00 - 0.10%	70.00 - 0.07%	73.33			
56830 BB Sterling Highway: Soldotna Urban				10/08/2004		1190.00	CUBIC METER
30.00 - 0.13%	125.00 - 0.53%	130.00 - 0.53%	100.00 - 0.40%	118.33			
611(1C) - RIPRAP, CLASS III - 2001 Bid Openings							
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT				04/27/2001		1362.00	CUBIC METER
50.00 - 2.04%	30.00 - 1.31%	65.00 - 2.79%	27.00 - 0.96%	40.67			
611(1C) - RIPRAP, CLASS III - 2002 Bid Openings							
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002		32.00	CUBIC METER
80.00 - 0.06%	140.00 - 0.09%	100.00 - 0.06%	75.00 - 0.05%	105.00			
611(1C) - RIPRAP, CLASS III - 2003 Bid Openings							
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003		1050.00	CUBIC YARD
60.00 - 0.56%	50.00 - 0.56%	62.00 - 0.64%	44.00 - 0.45%	52.00			
611(1C) - RIPRAP, CLASS III - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban				10/08/2004		39.00	CUBIC METER
60.00 - 0.01%	125.00 - 0.02%	135.00 - 0.02%	150.00 - 0.02%	136.67			

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
611(2A) - RIPRAP, CLASS I - 2000 Bid Openings						
54443	BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM	08/11/2000	52.00	MEGAGRAM		
60.00 - 0.07%	56.00 - 0.10%	80.00 - 0.13%	70.00 - 0.11%	68.67		
52685	BB GLENN HIGHWAY MP 61-67 REHABILITATION	09/06/2000	123.90	MEGAGRAM		
32.00 - 0.07%	25.00 - 0.06%	30.00 - 0.07%	30.00 - 0.06%	28.33		
54134	BB EXIT GLACIER ROAD MP 3.9 TO MP 8.5	08/30/2000	167.00	TON		
17.00 - 0.12%	16.00 - 0.12%	6.00 - 0.04%	35.00 - 0.24%	19.00		
53344	BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN	09/13/2000	199.10	MEGAGRAM		
50.00 - 0.10%	49.00 - 0.11%	58.00 - 0.12%	100.00 - 0.20%	69.00		
51204	BB HATCHER PASS ROAD MP 7 TO 14	10/17/2000	1744.00	MEGAGRAM		
35.00 - 1.86%	22.00 - 1.29%	20.00 - 1.09%	25.00 - 1.20%	22.33		
611(2A) - RIPRAP, CLASS I - 2001 Bid Openings						
52921	BB PALMER-WASILLA EXTENSION	06/06/2001	387.00	MEGAGRAM		
30.00 - 0.17%	34.61 - 0.20%	25.00 - 0.15%	50.00 - 0.29%	36.54		
52312	BB Parks Highway, MP 57-67	05/04/2001	2750.00	MEGAGRAM		
40.00 - 0.59%	9.00 - 0.14%	25.00 - 0.38%	32.00 - 0.48%	22.00		
611(2A) - RIPRAP, CLASS I - 2002 Bid Openings						
54433	BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	450.00	MEGAGRAM		
20.00 - 0.05%	8.00 - 0.02%	7.00 - 0.02%	8.00 - 0.02%	7.67		
611(2A) - RIPRAP, CLASS I - 2004 Bid Openings						
55004	BB Seward: Nash Rd. MP 0-5.3 Rehabilitation	12/08/2004	190.00	TON		
40.00 - 0.33%	50.00 - 0.37%	35.00 - 0.25%	32.00 - 0.21%	39.00		
56551	BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	485.00	TON		
33.50 - 0.18%	25.00 - 0.12%	35.00 - 0.16%	65.00 - 0.29%	41.67		
611(2B) - RIPRAP, CLASS II - 2000 Bid Openings						
53344	BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN	09/13/2000	7.20	MEGAGRAM		
50.00 - 0.00%	61.00 - 0.00%	200.00 - 0.02%	200.00 - 0.01%	153.67		
54106	BB Bean Creek Road/Quartz Cr & Snug Harbor	07/14/2000	83.00	TON		
20.00 - 0.11%	30.00 - 0.16%	100.00 - 0.45%	0.00 - 0.00%	65.00		
54134	BB EXIT GLACIER ROAD MP 3.9 TO MP 8.5	08/30/2000	187.00	TON		
17.00 - 0.14%	17.00 - 0.15%	6.00 - 0.05%	31.00 - 0.24%	18.00		
54443	BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM	08/11/2000	206.00	MEGAGRAM		
60.00 - 0.26%	80.00 - 0.55%	64.00 - 0.40%	60.00 - 0.36%	68.00		
51204	BB HATCHER PASS ROAD MP 7 TO 14	10/17/2000	1568.00	MEGAGRAM		
40.00 - 1.91%	26.00 - 1.37%	25.00 - 1.23%	30.00 - 1.30%	27.00		
611(2B) - RIPRAP, CLASS II - 2001 Bid Openings						
51018	BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	100.00	MEGAGRAM		
40.00 - 0.05%	23.00 - 0.03%	35.00 - 0.05%	40.00 - 0.05%	32.67		
52520	BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001	200.00	MEGAGRAM		
65.00 - 0.65%	60.00 - 0.61%	85.00 - 0.75%	88.00 - 0.77%	77.67		
52312	BB Parks Highway, MP 57-67	05/04/2001	2610.00	MEGAGRAM		
50.00 - 0.70%	21.50 - 0.31%	20.00 - 0.29%	34.00 - 0.48%	25.17		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
611(2B) - RIPRAP, CLASS II - 2002 Bid Openings						
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002	176.00	MEGAGRAM	
65.00 - 0.92%	100.00 - 1.32%	96.00 - 1.21%	250.00 - 2.31%	148.67		
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	51932.00	MEGAGRAM	
7.00 - 1.87%	8.00 - 2.17%	8.00 - 2.12%	8.00 - 2.08%	8.00		
611(2B) - RIPRAP, CLASS II - 2003 Bid Openings						
56426 BB Dillingham Aleknagik Lake Road Paving			06/18/2003	112.00	TON	
100.00 - 0.29%	50.00 - 0.16%	15.00 - 0.04%	70.00 - 0.19%	45.00		
611(2B) - RIPRAP, CLASS II - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	255.00	MEGAGRAM	
75.00 - 0.08%	100.00 - 0.10%	75.00 - 0.07%	70.00 - 0.06%	81.67		
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004	3445.00	TON	
23.00 - 0.85%	25.00 - 0.82%	35.00 - 1.11%	25.00 - 0.79%	28.33		
611(2C) - RIPRAP, CLASS III - 2000 Bid Openings						
54106 BB Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000	51.00	TON	
30.00 - 0.10%	30.00 - 0.10%	150.00 - 0.41%	0.00 - 0.00%	90.00		
54134 BB EXIT GLACIER ROAD MP 3.9 TO MP 8.5			08/30/2000	51814.00	TON	
17.00 - 38.6%	17.00 - 40.8%	15.00 - 33.0%	21.00 - 45.5%	17.67		
611(2C) - RIPRAP, CLASS III - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67			05/04/2001	2570.00	MEGAGRAM	
50.00 - 0.69%	21.50 - 0.31%	20.00 - 0.29%	43.00 - 0.60%	28.17		
611(2C) - RIPRAP, CLASS IV - 2000 Bid Openings						
54134 BB EXIT GLACIER ROAD MP 3.9 TO MP 8.5			08/30/2000	4781.00	TON	
30.00 - 6.28%	18.00 - 3.98%	17.00 - 3.45%	26.00 - 5.20%	20.33		
611(2D) - RIPRAP, R750 - 2002 Bid Openings						
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	94842.00	MEGAGRAM	
8.00 - 3.91%	20.00 - 9.89%	15.00 - 7.28%	15.00 - 7.11%	16.67		
611(3) - 1.7 TO 2 MG ROCKS - 2001 Bid Openings						
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001	11.00	EACH	
200.00 - 0.10%	100.00 - 0.05%	100.00 - 0.05%	500.00 - 0.25%	233.33		
611(4) - 75 TO 150 MM ROCK - 2001 Bid Openings						
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001	75.00	CUBIC METER	
39.25 - 0.14%	100.00 - 0.35%	45.00 - 0.16%	20.00 - 0.07%	55.00		
611(4) - RIPRAP, CLASS II - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	ALL REQUIRED	LUMP SUM	
3000.00 - 0.01%	5000.00 - 0.01%	32500.00 - 0.09%	5000.00 - 0.01%			
611(5) - SLOPE PROTECTION - 2000 Bid Openings						
54661 BB BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN			11/22/2000	5200.00	SQUARE FOOT	
12.00 - 8.82%	4.00 - 2.78%	5.00 - 3.23%	18.00 - 11.0%	9.00		
611(6) - 1/2 INCH TO 4 INCH ROCK - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	348.00	CUBIC YARD	
40.00 - 0.12%	25.00 - 0.09%	28.00 - 0.10%	35.00 - 0.12%	29.33		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
611(6) - RIPRAP, CLASS I - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003	44.00	SQUARE METER	
250.00 - 0.27%	29.90 - 0.03%	120.00 - 0.12%	50.00 - 0.05%	66.63		
611(6) - ROCK BLANKET - 2004 Bid Openings						
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004	5200.00	SQUARE FOOT	
11.00 - 0.62%	2.00 - 0.10%	0.90 - 0.04%	4.00 - 0.19%	2.30		
611(7) - 2 INCH TO 12 INCH ROCK - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	1100.00	CUBIC YARD	
40.00 - 0.39%	25.00 - 0.29%	28.00 - 0.30%	36.00 - 0.39%	29.67		
611(8A) - CULVERT LINING MATERIAL CLASS A - 2004 Bid Openings						
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004	130.00	TON	
45.00 - 0.06%	50.00 - 0.06%	55.00 - 0.07%	40.00 - 0.05%	48.33		
611(8B) - CULVERT LINING MATERIAL CLASS B - 2004 Bid Openings						
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004	20.00	TON	
50.00 - 0.01%	75.00 - 0.01%	75.00 - 0.01%	120.00 - 0.02%	90.00		
612(1) - SACKED CONCRETE SLOPE PROTECTION - 2002 Bid Openings						
53931 BB Iliamna/Newhalen Rd.s Surface Treatment			09/13/2002	660.00	EACH	
150.00 - 2.75%	20.00 - 0.58%	45.00 - 1.18%	110.00 - 2.35%	58.33		
612(3) - SANDBAGS - 2001 Bid Openings						
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001	ALL REQUIRED	LUMP SUM	
40000.00 - 1.84%	25000.00 - 1.17%	40000.00 - 1.87%	10000.00 - 0.45%			
613(2) - CULVERT MARKER POST - 2004 Bid Openings						
55620 BB Hope Road Pavement Rehabilitation			09/08/2004	268.00	EACH	
5.00 - 0.07%	85.00 - 1.07%	80.00 - 1.01%	100.00 - 1.17%	88.33		
614(1) - CONCRETE BARRIER - 2000 Bid Openings						
52502 BB GLENN/PALMER-WASILLA HWY INTERSECTION			08/02/2000	110.00	LINEAR FOOT	
100.00 - 1.42%	70.00 - 1.11%	60.00 - 0.94%	100.00 - 1.34%	76.67		
614(1) - CONCRETE BARRIER - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	177.00	METER	
197.00 - 0.50%	265.22 - 0.72%	190.00 - 0.51%	200.00 - 0.53%	218.41		
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	329.00	EACH	
230.00 - 1.87%	100.00 - 0.80%	200.00 - 1.57%	160.00 - 1.23%	153.33		
614(1) - CONCRETE BARRIER - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	96.00	METER	
350.00 - 1.29%	250.00 - 1.00%	230.00 - 0.89%	260.00 - 1.00%	246.67		
614(1) - CONCRETE BARRIER - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	210.20	METER	
275.00 - 0.24%	150.00 - 0.11%	300.00 - 0.22%	200.00 - 0.13%	216.67		
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	624.00	METER	
275.00 - 0.72%	100.00 - 0.24%	200.00 - 0.46%	170.00 - 0.37%	156.67		
614(2) - REMOVE AND DISPOSE CONCRETE BARRIER - 2000 Bid Openings						
74239 BB FY00 SEISMIC RETROFIT			12/20/2000	ALL REQUIRED	LUMP SUM	
8400.00 - 0.66%	20000.00 - 2.04%	10000.00 - 0.98%	7000.00 - 0.64%			

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid		3rd Low - % of Bid	Average	
614(2) - REMOVE AND DISPOSE CONCRETE BARRIER - 2001 Bid Openings							
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	ALL REQUIRED	LUMP SUM
1000.00 - 0.02%		6500.00 - 0.16%	2500.00 - 0.06%		3000.00 - 0.07%		
615(1) - STANDARD SIGN - 2000 Bid Openings							
54090	A1	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000	6.62	SQUARE METER
500.00 - 0.67%		450.00 - 0.44%	404.63 - 0.39%		458.00 - 0.44%	437.54	
54661	BB	BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN			11/22/2000	13.50	SQUARE FOOT
80.00 - 0.15%		110.00 - 0.20%	225.00 - 0.38%		71.00 - 0.11%	135.33	
51204	BB	HATCHER PASS ROAD MP 7 TO 14			10/17/2000	30.50	SQUARE METER
525.00 - 0.49%		428.00 - 0.44%	500.00 - 0.48%		650.00 - 0.55%	526.00	
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000	35.72	SQUARE METER
475.00 - 0.36%		250.00 - 0.20%	325.00 - 0.24%		300.00 - 0.22%	291.67	
53915	BB	PORTAGE GLACIER ROAD REHABILITATION			07/12/2000	40.47	SQUARE METER
650.00 - 1.27%		550.00 - 1.31%	600.00 - 1.22%		600.00 - 1.18%	583.33	
54298	BB	ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB			07/12/2000	40.47	SQUARE METER
650.00 - 1.27%		550.00 - 1.31%	600.00 - 1.22%		600.00 - 1.18%	583.33	
51648	BB	MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000	41.00	SQUARE METER
65.00 - 0.17%		508.00 - 1.57%	500.00 - 1.47%		500.00 - 1.45%	502.67	
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000	46.47	SQUARE METER
500.00 - 0.39%		650.00 - 0.58%	840.00 - 0.73%		650.00 - 0.52%	713.33	
54406	BB	MAT-SU GRAVEL ROADS PAVING PROGRAM 2000			06/07/2000	48.00	SQUARE METER
380.00 - 1.66%		500.00 - 1.98%	473.00 - 1.82%		465.00 - 1.78%	479.33	
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM			08/11/2000	51.00	SQUARE METER
670.00 - 0.72%		650.00 - 1.11%	632.00 - 0.97%		600.00 - 0.89%	627.33	
54451	BB	SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR			04/07/2000	63.00	SQUARE METER
500.00 - 1.90%		485.00 - 1.99%	459.00 - 1.58%		460.00 - 1.49%	468.00	
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	70.10	SQUARE METER
485.00 - 0.34%		325.00 - 0.25%	330.00 - 0.25%		320.00 - 0.23%	325.00	
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	77.80	SQUARE METER
485.00 - 0.99%		360.00 - 0.74%	360.00 - 0.66%		0.00 - 0.00%	360.00	
54191	BB	HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000	83.33	SQUARE FOOT
60.00 - 0.30%		126.11 - 0.94%	30.00 - 0.22%		110.00 - 0.74%	88.70	
54134	BB	EXIT GLACIER ROAD MP 3.9 TO MP 8.5			08/30/2000	102.00	SQUARE FOOT
60.00 - 0.27%		72.00 - 0.34%	70.00 - 0.30%		66.00 - 0.28%	69.33	
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000	120.68	SQUARE METER
500.00 - 1.54%		785.00 - 2.73%	600.00 - 2.08%		755.00 - 2.52%	713.33	
54106	BB	Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000	121.00	SQUARE FOOT
60.00 - 0.50%		60.00 - 0.46%	60.00 - 0.39%		0.00 - 0.00%	60.00	
54090	BB	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000	146.48	SQUARE FOOT
40.00 - 1.19%		50.00 - 1.08%	42.41 - 0.90%		42.25 - 0.90%	44.89	
52502	BB	GLENN/PALMER-WASILLA HWY INTERSECTION			08/02/2000	218.50	SQUARE FOOT
50.00 - 1.41%		65.00 - 2.04%	50.00 - 1.56%		65.00 - 1.73%	60.00	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
615(1) - STANDARD SIGN - 2000 Bid Openings - (continued)							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		310.40	SQUARE METER
470.00 - 1.22%		800.00 - 2.50%	500.00 - 1.43%	1000.00 - 2.80%		766.67	
615(1) - STANDARD SIGN - 2001 Bid Openings							
52504	BB	PEDRO BAY BRIDGE REPLACEMENT		04/04/2001		4.25	SQUARE METER
30.00 - 0.02%		600.00 - 0.27%	500.00 - 0.20%	1000.00 - 0.40%		700.00	
55131	BB	PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT		10/31/2001		8.78	SQUARE METER
450.00 - 0.97%		1750.00 - 3.20%	500.00 - 0.80%	2900.00 - 4.04%		1716.67	
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR		11/14/2001		12.10	SQUARE METER
450.00 - 0.27%		600.00 - 0.37%	800.00 - 0.43%	2000.00 - 1.05%		1133.33	
55005	BB	N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.		07/11/2001		14.50	SQUARE METER
500.00 - 0.51%		500.00 - 0.54%	1000.00 - 1.06%	565.00 - 0.60%		688.33	
54414	BB	NORTH SHORE DRIVE PAVING & TRANSFER		03/28/2001		23.39	SQUARE METER
500.00 - 3.53%		550.00 - 3.26%	423.57 - 2.23%	600.00 - 2.84%		524.52	
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001		56.00	SQUARE METER
600.00 - 1.22%		451.00 - 0.81%	500.00 - 0.85%	400.00 - 0.64%		450.33	
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001		60.07	SQUARE METER
600.00 - 0.51%		1110.83 - 1.02%	575.00 - 0.52%	600.00 - 0.54%		761.94	
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		66.58	SQUARE METER
550.00 - 0.46%		450.00 - 0.43%	400.00 - 0.37%	410.00 - 0.35%		420.00	
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		68.40	SQUARE METER
800.00 - 1.50%		410.00 - 0.78%	405.00 - 0.73%	543.59 - 0.84%		452.86	
55150	BB	Kodiak Paving Program, 2001		08/29/2001		73.50	SQUARE METER
500.00 - 1.25%		480.00 - 1.00%	1200.00 - 2.41%	1000.00 - 1.56%		893.33	
52312	BB	Parks Highway, MP 57-67		05/04/2001		107.20	SQUARE METER
460.00 - 0.27%		500.00 - 0.30%	750.00 - 0.45%	540.00 - 0.31%		596.67	
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001		137.00	SQUARE METER
550.00 - 1.86%		500.00 - 1.67%	500.00 - 1.63%	260.00 - 0.83%		420.00	
54043	BB	HSIP		11/07/2001		171.85	SQUARE FOOT
42.00 - 0.62%		36.00 - 0.50%	64.00 - 0.72%	40.00 - 0.42%		46.67	
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		214.20	SQUARE METER
500.00 - 0.69%		550.00 - 0.85%	600.00 - 0.87%	500.00 - 0.70%		550.00	
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		732.19	SQUARE FOOT
45.00 - 0.84%		40.00 - 0.73%	31.00 - 0.57%	36.00 - 0.56%		35.67	
615(1) - STANDARD SIGN - 2002 Bid Openings							
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING		06/19/2002		3.75	SQUARE METER
450.00 - 0.07%		500.00 - 0.05%	1000.00 - 0.09%	15000.00 - 1.30%		5500.00	
54982	BB	BYERS LAKE RV DUMP		07/12/2002		4.90	SQUARE METER
1000.00 - 0.99%		437.00 - 0.35%	1200.00 - 0.84%	1550.00 - 1.05%		1062.33	
55140	BB	Mat-Su Roads Paving & Transfer 2001		02/13/2002		5.00	SQUARE METER
475.00 - 0.05%		600.00 - 0.06%	1000.00 - 0.10%	600.00 - 0.06%		733.33	
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR		09/18/2002		14.10	SQUARE METER
600.00 - 0.68%		500.00 - 0.53%	1600.00 - 1.62%	1000.00 - 0.74%		1033.33	

Project Number and Project Title		Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
615(1) - STANDARD SIGN - 2002 Bid Openings - (continued)					
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	20.30	SQUARE METER
700.00 - 0.81%	2000.00 - 1.90%	1000.00 - 0.94%	1800.00 - 1.46%	1600.00	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	40.08	SQUARE METER
700.00 - 0.08%	1500.00 - 0.17%	1950.00 - 0.22%	1000.00 - 0.11%	1483.33	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	43.27	SQUARE METER
500.00 - 0.14%	1300.00 - 0.41%	1500.00 - 0.47%	1000.00 - 0.27%	1266.67	
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	57.80	SQUARE METER
1250.00 - 0.37%	1250.00 - 0.38%	850.00 - 0.25%	1000.00 - 0.29%	1033.33	
55143 BB Kenai Peninsula Paving Program 2001			01/16/2002	62.60	SQUARE METER
460.00 - 1.56%	500.00 - 1.53%	450.00 - 1.30%	520.00 - 1.49%	490.00	
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R			06/05/2002	62.75	SQUARE FOOT
35.00 - 0.03%	80.00 - 0.09%	175.00 - 0.18%	90.00 - 0.09%	115.00	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	67.00	SQUARE METER
485.00 - 0.22%	500.00 - 0.20%	600.00 - 0.24%	530.00 - 0.20%	543.33	
55019 BB Talkeetna Spur Road Rehabilitation			06/28/2002	79.00	SQUARE METER
650.00 - 1.03%	500.00 - 0.71%	700.00 - 0.98%	500.00 - 0.70%	566.67	
53931 BB Iliamna/Newhalen Rd.s Surface Treatment			09/13/2002	88.00	SQUARE FOOT
80.00 - 0.20%	150.00 - 0.58%	135.00 - 0.47%	100.00 - 0.28%	128.33	
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002	134.00	SQUARE METER
585.00 - 2.24%	650.00 - 2.15%	650.00 - 2.03%	0.00 - 0.00%	650.00	
53921 BB PALMER-WASILLA HWY REHAB.			01/11/2002	162.30	SQUARE METER
700.00 - 2.39%	700.00 - 2.37%	700.00 - 2.19%	761.39 - 2.35%	720.46	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	196.00	SQUARE METER
350.00 - 0.64%	420.00 - 0.65%	400.00 - 0.59%	750.00 - 1.05%	523.33	
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002	387.50	SQUARE FOOT
36.00 - 0.36%	60.00 - 0.68%	50.00 - 0.54%	0.00 - 0.00%	55.00	
615(1) - STANDARD SIGN - 2003 Bid Openings					
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	7.00	SQUARE METER
800.00 - 0.22%	800.00 - 0.23%	768.00 - 0.22%	900.00 - 0.25%	822.67	
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	15.00	SQUARE METER
575.00 - 0.33%	725.00 - 0.38%	800.00 - 0.38%	800.00 - 0.38%	775.00	
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003	16.10	SQUARE METER
1000.00 - 2.20%	110.00 - 0.19%	600.00 - 0.97%	1000.00 - 1.61%	570.00	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	17.10	SQUARE METER
1000.00 - 0.31%	700.00 - 0.25%	650.00 - 0.20%	0.00 - 0.00%	675.00	
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003	21.75	SQUARE FOOT
70.00 - 0.11%	122.00 - 0.18%	100.00 - 0.14%	358.00 - 0.46%	193.33	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003	23.00	SQUARE METER
525.00 - 0.30%	515.57 - 0.29%	500.00 - 0.27%	500.00 - 0.27%	505.19	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	43.54	SQUARE METER
450.00 - 0.20%	525.00 - 0.20%	900.00 - 0.32%	550.00 - 0.18%	658.33	

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid		3rd Low - % of Bid	Average		
615(1) - STANDARD SIGN - 2003 Bid Openings - (continued)								
52494	BB	SEWARD HIGHWAY TURNAGAIN PASS RECREATION		06/06/2003		56.25	SQUARE METER	
30.00 - 0.19%		110.00 - 0.63%		80.00 - 0.44%		100.00 - 0.46%		96.67
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		139.00	SQUARE METER	
550.00 - 0.88%		600.00 - 0.90%		600.00 - 0.90%		600.00 - 0.85%		600.00
56544	BB	Palmer: Airport Rd. & E. Evergreen St.		06/20/2003		143.70	SQUARE FOOT	
100.00 - 2.80%		50.00 - 1.72%		65.00 - 2.05%		45.00 - 1.41%		53.33
55579	BB	Eklutna Lake Road		02/26/2003		291.00	SQUARE FOOT	
50.00 - 0.57%		60.00 - 0.54%		65.00 - 0.56%		60.00 - 0.49%		61.67
56426	BB	Dillingham Aleknagik Lake Road Paving		06/18/2003		292.00	SQUARE FOOT	
60.00 - 0.45%		100.00 - 0.85%		100.00 - 0.74%		130.00 - 0.90%		110.00
56333	BB	Anchorage Area Arterial Resurfacing,2003		11/19/2003		357.00	SQUARE FOOT	
60.00 - 0.50%		60.00 - 0.51%		60.00 - 0.50%		99.44 - 0.77%		73.15
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM		11/19/2003		378.00	SQUARE FOOT	
40.00 - 0.93%		60.00 - 1.44%		60.00 - 1.27%		60.00 - 1.26%		60.00
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK		06/25/2003		560.00	SQUARE FOOT	
60.00 - 1.07%		77.00 - 1.56%		65.00 - 1.30%		70.50 - 1.25%		70.83
56308	BB	SEWARD HWY: POTTER MARSH TO FIREWEED LAN		05/09/2003		957.51	SQUARE FOOT	
50.00 - 0.73%		100.00 - 1.78%		60.00 - 1.00%		90.00 - 1.27%		83.33
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		2160.00	SQUARE FOOT	
65.00 - 1.25%		65.00 - 1.50%		75.00 - 1.59%		73.00 - 1.54%		71.00
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003		5393.00	SQUARE FOOT	
55.00 - 4.66%		50.00 - 4.04%		50.00 - 3.98%		0.00 - 0.00%		50.00
615(1) - STANDARD SIGN - 2004 Bid Openings								
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL		07/30/2004		13.90	SQUARE METER	
500.00 - 0.51%		1128.00 - 1.14%		700.00 - 0.62%		675.00 - 0.55%		834.33
56516	BB	MULDOON ROAD LANDSCAPING & PED IMP PHII		03/26/2004		24.00	SQUARE FOOT	
70.00 - 0.15%		70.00 - 0.16%		50.00 - 0.11%		113.00 - 0.22%		77.67
54112	BB	Homer: Barlett/Hohe St. Rehabilitation		10/27/2004		32.00	SQUARE METER	
600.00 - 0.83%		625.00 - 0.75%		850.00 - 0.85%		800.00 - 0.78%		758.33
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		71.30	SQUARE METER	
600.00 - 0.16%		1000.00 - 0.25%		650.00 - 0.16%		900.00 - 0.22%		850.00
56583	BB	KENAI PENINSULA RESURFACING PROGRAM		05/05/2004		184.00	SQUARE FOOT	
65.00 - 0.53%		53.50 - 0.45%		54.00 - 0.43%		50.00 - 0.39%		52.50
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		185.57	SQUARE METER	
500.00 - 0.39%		600.00 - 0.40%		600.00 - 0.39%		800.00 - 0.46%		666.67
56886	BB	Seward Meridian at Bogard Rd. Int. Imp.		06/11/2004		190.00	SQUARE FOOT	
70.00 - 1.23%		127.65 - 3.06%		90.00 - 2.11%		100.00 - 2.18%		105.88
55004	BB	Seward: Nash Rd. MP 0-5.3 Rehabilitation		12/08/2004		329.00	SQUARE FOOT	
130.25 - 1.87%		124.00 - 1.59%		140.00 - 1.76%		135.00 - 1.56%		133.00
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		370.00	SQUARE METER	
500.00 - 0.78%		690.00 - 0.98%		750.00 - 1.03%		700.00 - 0.90%		713.33

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
615(1) - STANDARD SIGN - 2004 Bid Openings - (continued)							
57288	BB	CENTRAL REGION SAFETY PROJECTS 2004		11/03/2004		383.00	SQUARE FOOT
		65.00 - 3.10%	75.00 - 3.15%	70.00 - 2.71%	70.00 - 2.44%	71.67	
55620	BB	Hope Road Pavement Rehabilitation		09/08/2004		481.00	SQUARE FOOT
		45.00 - 1.10%	82.00 - 1.85%	80.00 - 1.81%	80.00 - 1.68%	80.67	
56571	BB	Old Glenn Hwy: Glenn Hwy to Plumley Rd		04/14/2004		1020.00	SQUARE FOOT
		57.00 - 1.64%	78.00 - 2.79%	75.00 - 2.36%	80.00 - 2.43%	77.67	
56567	BB	North Kenai Spur MP 22.0 - 29.7		12/01/2004		1670.00	SQUARE FOOT
		75.00 - 1.72%	100.00 - 2.65%	85.00 - 2.14%	87.00 - 1.88%	90.67	
57261b	BB	HSIP: RR/HWY GRADE XING & DURBALE MARKIN		11/19/2004		1700.00	SQUARE FOOT
		80.00 - 22.4%	80.00 - 18.5%	110.00 - 24.0%	73.00 - 12.7%	87.67	
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		1842.40	SQUARE FOOT
		65.00 - 1.29%	60.00 - 1.06%	65.00 - 1.10%	75.00 - 1.27%	66.67	
615(1A) - STANDARD SIGN - 2002 Bid Openings							
55950	BB	Kodiak Area Wide Guardrail, Phase I		09/25/2002		ALL REQUIRED	LUMP SUM
		16500.00 - 0.91%	44395.71 - 3.03%	55000.00 - 2.63%	101494.00 - 4.55%		
615(2) - REMOVE AND RELOCATE EXISTING SIGN - 2000 Bid Openings							
51204	BB	HATCHER PASS ROAD MP 7 TO 14		10/17/2000		1.00	EACH
		300.00 - 0.01%	900.00 - 0.03%	1000.00 - 0.03%	1000.00 - 0.03%	966.67	
54090	BB	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL		01/26/2000		3.00	EACH
		200.00 - 0.12%	200.00 - 0.09%	200.00 - 0.09%	1200.00 - 0.52%	533.33	
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		5.00	EACH
		200.00 - 0.01%	250.00 - 0.01%	200.00 - 0.01%	2000.00 - 0.09%	816.67	
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000		8.00	EACH
		300.00 - 0.04%	200.00 - 0.03%	1200.00 - 0.18%	225.00 - 0.03%	541.67	
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		8.00	EACH
		150.00 - 0.01%	120.00 - 0.01%	100.00 - 0.01%	100.00 - 0.01%	106.67	
54451	BB	SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR		04/07/2000		34.00	EACH
		425.00 - 0.87%	330.00 - 0.73%	513.00 - 0.95%	440.00 - 0.77%	427.67	
615(2) - REMOVE AND RELOCATE EXISTING SIGN - 2001 Bid Openings							
52312	BB	Parks Highway, MP 57-67		05/04/2001		2.00	EACH
		300.00 - 0.00%	500.00 - 0.01%	200.00 - 0.00%	380.00 - 0.00%	360.00	
53928	BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S		08/15/2001		2.00	EACH
		200.00 - 0.02%	250.00 - 0.02%	75.00 - 0.01%	1000.00 - 0.09%	441.67	
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		3.00	EACH
		600.00 - 0.05%	510.00 - 0.04%	350.00 - 0.03%	600.00 - 0.04%	486.67	
54414	BB	NORTH SHORE DRIVE PAVING & TRANSFER		03/28/2001		3.00	EACH
		180.00 - 0.16%	250.00 - 0.19%	391.00 - 0.26%	500.00 - 0.30%	380.33	
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		4.00	EACH
		200.00 - 0.02%	150.00 - 0.02%	135.00 - 0.01%	160.00 - 0.01%	148.33	
54043	BB	HSIP		11/07/2001		4.00	EACH
		160.00 - 0.06%	275.00 - 0.09%	300.00 - 0.08%	250.00 - 0.06%	275.00	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
615(2) - REMOVE AND RELOCATE EXISTING SIGN - 2002 Bid Openings							
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002		2.00	EACH	
400.00 - 0.01%	340.00 - 0.00%	200.00 - 0.00%	200.00 - 0.00%		246.67		
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002		12.00	EACH	
300.00 - 0.02%	1000.00 - 0.06%	500.00 - 0.03%	200.00 - 0.01%		566.67		
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002		15.00	EACH	
200.00 - 0.17%	60.00 - 0.04%	150.00 - 0.10%	160.00 - 0.10%		123.33		
615(2) - REMOVE AND RELOCATE EXISTING SIGN - 2003 Bid Openings							
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003		1.00	EACH	
600.00 - 0.04%	500.00 - 0.03%	250.00 - 0.02%	350.00 - 0.02%		366.67		
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003		1.00	EACH	
200.00 - 0.00%	1500.00 - 0.04%	1000.00 - 0.02%	3390.00 - 0.07%		1963.33		
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003		2.00	EACH	
2700.00 - 0.05%	2500.00 - 0.05%	500.00 - 0.01%	2500.00 - 0.05%		1833.33		
615(2) - REMOVE AND RELOCATE EXISTING SIGN - 2004 Bid Openings							
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004		2.00	EACH	
150.00 - 0.01%	400.00 - 0.03%	1000.00 - 0.06%	300.00 - 0.02%		566.67		
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		8.00	EACH	
500.00 - 0.02%	200.00 - 0.01%	250.00 - 0.01%	200.00 - 0.00%		216.67		
615(3) - REMOVE AND RELOCATE MILEPOST - 2000 Bid Openings							
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000		1.00	EACH	
100.00 - 0.00%	200.00 - 0.00%	267.00 - 0.01%	225.00 - 0.00%		230.67		
615(4) - DELINEATOR, RIGID - 2001 Bid Openings							
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	ALL REQUIRED	LUMP SUM		
140.00 - 0.06%	100.00 - 0.04%	80.00 - 0.03%	80.00 - 0.03%				
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN			04/25/2001	303.00	EACH		
60.00 - 0.51%	32.00 - 0.33%	30.00 - 0.29%	50.00 - 0.46%	37.33			
615(4) - DELINEATOR, RIGID - 2002 Bid Openings							
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	24.00	EACH		
140.00 - 0.02%	250.00 - 0.04%	200.00 - 0.03%	50.00 - 0.01%	166.67			
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	202.00	EACH		
200.00 - 0.21%	100.00 - 0.11%	95.00 - 0.10%	100.00 - 0.10%	98.33			
615(4) - DELINEATOR, RIGID - 2003 Bid Openings							
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	1050.00	EACH		
35.00 - 0.33%	50.00 - 0.56%	40.00 - 0.41%	63.00 - 0.65%	51.00			
615(4) - DELINEATOR, RIGID - 2004 Bid Openings							
56567 BB North Kenai Spur MP 22.0 - 29.7			12/01/2004	120.00	EACH		
85.00 - 0.14%	100.00 - 0.19%	160.00 - 0.29%	165.00 - 0.26%	141.67			
615(5) - DELINEATOR, FLEXIBLE - 2001 Bid Openings							
52312 BB Parks Highway, MP 57-67			05/04/2001	33.00	EACH		
35.00 - 0.01%	100.00 - 0.02%	60.00 - 0.01%	60.00 - 0.01%	73.33			
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN			04/25/2001	82.00	EACH		
50.00 - 0.11%	50.00 - 0.14%	60.00 - 0.16%	75.00 - 0.19%	61.67			

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
615(5) - DELINEATOR, FLEXIBLE - 2001 Bid Openings - (continued)							
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		183.00	EACH
35.00 - 0.04%		50.00 - 0.07%	50.00 - 0.06%	45.00 - 0.05%		48.33	
615(5) - DELINEATOR, FLEXIBLE - 2002 Bid Openings							
55143	BB	Kenai Peninsula Paving Program 2001		01/16/2002		100.00	EACH
40.00 - 0.22%		60.00 - 0.29%	50.00 - 0.23%	50.00 - 0.23%		53.33	
55140	BB	Mat-Su Roads Paving & Transfer 2001		02/13/2002		100.00	EACH
40.00 - 0.09%		75.00 - 0.16%	50.00 - 0.10%	60.00 - 0.12%		61.67	
615(5) - DELINEATOR, FLEXIBLE - 2003 Bid Openings							
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		10.00	EACH
70.00 - 0.01%		60.00 - 0.01%	50.00 - 0.01%	40.00 - 0.00%		50.00	
55579	BB	Eklutna Lake Road		02/26/2003		100.00	EACH
45.00 - 0.18%		65.00 - 0.20%	60.00 - 0.18%	60.00 - 0.17%		61.67	
615(5) - DELINEATORS, FLEXIBLE - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		155.00	EACH
50.00 - 0.03%		50.00 - 0.03%	60.00 - 0.03%	60.00 - 0.03%		56.67	
615(6) - SALVAGE SIGN - 2000 Bid Openings							
54090	BB	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL		01/26/2000		15.00	EACH
60.00 - 0.18%		60.00 - 0.13%	50.00 - 0.11%	100.00 - 0.22%		70.00	
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000		27.00	EACH
50.00 - 0.04%		150.00 - 0.11%	155.00 - 0.10%	0.00 - 0.00%		152.50	
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		118.00	EACH
20.00 - 0.02%		50.00 - 0.06%	50.00 - 0.06%	50.00 - 0.06%		50.00	
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		252.00	EACH
60.00 - 0.13%		50.00 - 0.13%	100.00 - 0.23%	155.00 - 0.35%		101.67	
615(6) - SALVAGE SIGN - 2001 Bid Openings							
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		40.00	EACH
60.00 - 0.06%		40.00 - 0.04%	35.00 - 0.04%	40.00 - 0.03%		38.33	
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		55.00	EACH
60.00 - 0.02%		80.00 - 0.03%	200.00 - 0.07%	50.00 - 0.02%		110.00	
52312	BB	Parks Highway, MP 57-67		05/04/2001		70.00	EACH
80.00 - 0.03%		50.00 - 0.02%	40.00 - 0.02%	76.00 - 0.03%		55.33	
615(6) - SALVAGE SIGN - 2002 Bid Openings							
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		68.00	EACH
80.00 - 0.04%		100.00 - 0.04%	200.00 - 0.08%	52.00 - 0.02%		117.33	
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		121.00	EACH
60.00 - 0.07%		50.00 - 0.05%	58.00 - 0.05%	100.00 - 0.09%		69.33	
615(6) - SALVAGE SIGN - 2003 Bid Openings							
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003		5.00	EACH
150.00 - 0.03%		100.00 - 0.02%	80.00 - 0.02%	60.00 - 0.01%		80.00	
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		92.00	EACH
50.00 - 0.05%		80.00 - 0.08%	100.00 - 0.10%	100.00 - 0.09%		93.33	

State of Alaska - DOT&PF

Bid Item Summary

615(6)

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
615(6) - SALVAGE SIGN - 2004 Bid Openings						
57288 BB	CENTRAL REGION SAFETY PROJECTS 2004	11/03/2004	10.00	EACH		
50.00 - 0.06%	110.00 - 0.12%	100.00 - 0.10%	125.00 - 0.11%	111.67		
52474 BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	117.00	EACH		
60.00 - 0.03%	75.00 - 0.03%	80.00 - 0.03%	50.00 - 0.02%	68.33		
56567 BB	North Kenai Spur MP 22.0 - 29.7	12/01/2004	179.00	EACH		
95.00 - 0.23%	40.00 - 0.11%	110.00 - 0.30%	108.00 - 0.25%	86.00		
615(7) - SALVAGE SIGN - 2001 Bid Openings						
54043 BB	HSIP	11/07/2001	ALL REQUIRED	LUMP SUM		
860.00 - 0.07%	1300.00 - 0.11%	2100.00 - 0.14%	2000.00 - 0.12%			
53569 BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS	08/08/2001	ALL REQUIRED	LUMP SUM		
175.00 - 0.26%	200.00 - 0.29%	100.00 - 0.14%	30.00 - 0.04%			
615(8) - REPLACE SIGN PANEL - 2001 Bid Openings						
53569 BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS	08/08/2001	48.00	SQUARE METER		
450.00 - 0.53%	300.00 - 0.35%	370.00 - 0.42%	100.00 - 0.11%	256.67		
615(8) - REPLACE SIGN PANEL - 2002 Bid Openings						
55140 BB	Mat-Su Roads Paving & Transfer 2001	02/13/2002	89.00	SQUARE METER		
300.00 - 0.58%	325.00 - 0.61%	300.00 - 0.54%	400.00 - 0.71%	341.67		
615(8) - REPLACE SIGN PANEL - 2004 Bid Openings						
56583 BB	KENAI PENINSULA RESURFACING PROGRAM	05/05/2004	1170.00	SQUARE FOOT		
40.00 - 2.06%	41.00 - 2.21%	41.00 - 2.07%	40.00 - 2.00%	40.67		
615(8) - TYPE II BARRICADES, RED & WHITE - 2001 Bid Openings						
52921 BB	PALMER-WASILLA EXTENSION	06/06/2001	9.00	EACH		
225.00 - 0.03%	28.78 - 0.00%	325.00 - 0.04%	400.00 - 0.05%	251.26		
615(8A) - TYPE III BARRICADES, RED & WHITE - 2001 Bid Openings						
52921 BB	PALMER-WASILLA EXTENSION	06/06/2001	9.00	EACH		
650.00 - 0.08%	51.80 - 0.01%	650.00 - 0.09%	600.00 - 0.08%	433.93		
615(9) - REMOVE AND REPLACE SIGN POST - 2000 Bid Openings						
53915 BB	PORTAGE GLACIER ROAD REHABILITATION	07/12/2000	10.00	EACH		
350.00 - 0.17%	125.00 - 0.07%	100.00 - 0.05%	125.00 - 0.06%	116.67		
54298 BB	ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB	07/12/2000	10.00	EACH		
350.00 - 0.17%	125.00 - 0.07%	100.00 - 0.05%	125.00 - 0.06%	116.67		
615(9) - REMOVE AND REPLACE SIGN POST - 2001 Bid Openings						
55150 BB	Kodiak Paving Program, 2001	08/29/2001	89.00	EACH		
125.00 - 0.38%	200.00 - 0.50%	100.00 - 0.24%	200.00 - 0.38%	166.67		
615(10) - RETROREFLECTORIZE SIGN POST - 2004 Bid Openings						
57261b BB	HSIP: RR/HWY GRADE XING & DURBALE MARKIN	11/19/2004	60.00	EACH		
30.00 - 0.30%	100.00 - 0.82%	100.00 - 0.77%	20.00 - 0.12%	73.33		
615(11) - CANTILEVER SIGN SUPPORT - 2001 Bid Openings						
52921 BB	PALMER-WASILLA EXTENSION	06/06/2001	ALL REQUIRED	LUMP SUM		
7800.00 - 0.11%	29214.20 - 0.45%	21000.00 - 0.32%	32000.00 - 0.48%			
615(11) - CANTILEVER SIGN SUPPORT - 2004 Bid Openings						
57288 BB	CENTRAL REGION SAFETY PROJECTS 2004	11/03/2004	1.00	EACH		
10000.00 - 1.25%	28000.00 - 3.07%	65500.00 - 6.62%	65000.00 - 5.91%	52833.33		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
615(11) - CANTILEVERED SIGN - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	2.00	EACH	
15000.00 - 0.25%	25000.00 - 0.50%	50000.00 - 0.92%	35000.00 - 0.63%	36666.67		
615(11) - CANTILEVERED SIGN SUPPORT - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	1.00	EACH	
40000.00 - 0.17%	20000.00 - 0.08%	120000.00 - 0.44%	35000.00 - 0.12%	58333.33		
615(12) - SNOW MARKER - 2000 Bid Openings						
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000	14.00	EACH	
200.00 - 0.17%	189.75 - 0.24%	200.00 - 0.25%	165.00 - 0.19%	184.92		
54298 BB ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB			07/12/2000	244.00	EACH	
750.00 - 8.81%	550.00 - 7.92%	540.00 - 6.62%	600.00 - 7.12%	563.33		
615(12) - SNOW MARKER - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003	9.00	EACH	
150.00 - 0.18%	225.00 - 0.22%	230.00 - 0.21%	500.00 - 0.45%	318.33		
615(13) - REMOVE SIGN - 2004 Bid Openings						
57261b BB HSIP: RR/HWY GRADE XING & DURBALE MARKIN			11/19/2004	191.00	EACH	
100.00 - 3.15%	200.00 - 5.20%	50.00 - 1.22%	95.00 - 1.86%	115.00		
615(15) - 64 MM SNOW POLE DELINEATOR - 2000 Bid Openings						
53915 BB PORTAGE GLACIER ROAD REHABILITATION			07/12/2000	244.00	EACH	
750.00 - 8.81%	550.00 - 7.92%	540.00 - 6.62%	600.00 - 7.12%	563.33		
615(25) - CAST METAL LETTERS - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	13.00	EACH	
225.00 - 0.01%	1000.00 - 0.05%	1500.00 - 0.07%	1200.00 - 0.05%	1233.33		
616(1) - 1.5-INCH DIAMETER CULVERT THAW PIPE - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	115.00	LINEAR FOOT	
30.00 - 0.03%	25.00 - 0.03%	10.00 - 0.01%	12.00 - 0.01%	15.67		
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003	152.00	LINEAR FOOT	
20.00 - 0.19%	20.00 - 0.19%	25.00 - 0.21%	15.00 - 0.13%	20.00		
616(1) - 1.5-INCH DIAMETER THAW PIPE - 2004 Bid Openings						
56583 BB KENAI PENINSULA RESURFACING PROGRAM			05/05/2004	79.00	LINEAR FOOT	
30.00 - 0.10%	35.00 - 0.13%	20.00 - 0.07%	20.00 - 0.07%	25.00		
616(1) - 40 MM DIAMETER THAW PIPE - 2000 Bid Openings						
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000	138.80	METER	
35.00 - 0.31%	60.00 - 0.63%	40.00 - 0.40%	35.00 - 0.34%	45.00		
54443 BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM			08/11/2000	147.40	METER	
33.00 - 0.10%	42.50 - 0.21%	39.00 - 0.17%	50.00 - 0.21%	43.83		
616(1) - 40 MM DIAMETER THAW PIPE - 2001 Bid Openings						
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001			11/21/2001	65.00	METER	
45.00 - 0.04%	100.00 - 0.11%	53.00 - 0.06%	45.00 - 0.05%	66.00		
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	211.00	METER	
35.00 - 0.09%	47.00 - 0.14%	85.00 - 0.25%	30.00 - 0.08%	54.00		
52312 BB Parks Highway, MP 57-67			05/04/2001	332.00	METER	
30.00 - 0.05%	50.00 - 0.09%	35.00 - 0.06%	25.00 - 0.05%	36.67		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
616(1) - 40 MM DIAMETER THAW PIPE - 2003 Bid Openings							
51609 BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		1431.00	METER	
30.00 - 0.44%	75.00 - 0.93%	30.00 - 0.35%	39.00 - 0.42%	48.00			
616(2) - 1-1/2 INCH DIAMETER THAW PIPE - 2004 Bid Openings							
56571 BB	Old Glenn Hwy: Glenn Hwy to Plumley Rd		04/14/2004		9.00	EACH	
1217.50 - 0.31%	1250.00 - 0.39%	250.00 - 0.07%	1000.00 - 0.27%	833.33			
616(3) - THAW WIRE INSTALLATION - 2001 Bid Openings							
52312 BB	Parks Highway, MP 57-67		05/04/2001		155.00	METER	
50.00 - 0.04%	20.00 - 0.02%	105.00 - 0.09%	15.00 - 0.01%	46.67			
53989 BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		170.00	METER	
74.00 - 0.08%	100.00 - 0.12%	100.00 - 0.12%	80.00 - 0.09%	93.33			
54583 BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001		1000.00	METER	
75.00 - 2.72%	25.00 - 0.81%	48.00 - 1.46%	50.00 - 1.43%	41.00			
616(3) - THAW WIRE INSTALLATION - 2003 Bid Openings							
52320 BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		40.00	METER	
82.00 - 0.04%	125.00 - 0.05%	200.00 - 0.09%	200.00 - 0.08%	175.00			
616(3) - THAW WIRE INSTALLATION - 2004 Bid Openings							
56830 BB	Sterling Highway: Soldotna Urban		10/08/2004		110.00	METER	
50.00 - 0.02%	175.00 - 0.07%	275.00 - 0.10%	275.00 - 0.10%	241.67			
52474 BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		224.00	METER	
75.00 - 0.07%	125.00 - 0.11%	125.00 - 0.10%	70.00 - 0.05%	106.67			
616(4) - THAW WIRE INSTALLATION - 2001 Bid Openings							
52921 BB	PALMER-WASILLA EXTENSION		06/06/2001		3.00	EACH	
5000.00 - 0.21%	11495.50 - 0.53%	9200.00 - 0.42%	10000.00 - 0.45%	10231.83			
616(4) - THAW WIRE INSTALLATION - 2002 Bid Openings							
55653 BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD		04/24/2002		1.00	EACH	
16830.00 - 1.02%	8500.00 - 0.62%	7500.00 - 0.52%	0.00 - 0.00%	8000.00			
616(4) - THAW WIRE INSTALLATION - 2003 Bid Openings							
55579 BB	Eklutna Lake Road		02/26/2003		1.00	EACH	
11000.00 - 0.43%	9000.00 - 0.28%	10000.00 - 0.30%	1000.00 - 0.03%	6666.67			
56221 BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK		06/25/2003		4.00	EACH	
2500.00 - 0.32%	7000.00 - 1.01%	6000.00 - 0.86%	6600.00 - 0.84%	6533.33			
616(4A) - THAW WIRE INSTALLATION - 2002 Bid Openings							
53834 BB	EAGLE RIVER URBAN REHABILITATION		09/18/2002		ALL REQUIRED	LUMP SUM	
27000.00 - 0.77%	20000.00 - 0.49%	2500.00 - 0.06%	0.00 - 0.00%				
616(5) - DOUBLE THAW PIPE - 2000 Bid Openings							
54000 BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		ALL REQUIRED	LUMP SUM	
20375.00 - 0.17%	20000.00 - 0.20%	25000.00 - 0.23%	40000.00 - 0.36%				
616(5) - DOUBLE THAW PIPE - 2002 Bid Openings							
55264 BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		131.00	METER	
45.00 - 0.02%	100.00 - 0.04%	125.00 - 0.05%	50.00 - 0.02%	91.67			
616(7) - THAW WIRE REMOVAL - 2002 Bid Openings							
53834 BB	EAGLE RIVER URBAN REHABILITATION		09/18/2002		ALL REQUIRED	LUMP SUM	
4000.00 - 0.11%	2500.00 - 0.06%	500.00 - 0.01%	0.00 - 0.00%				

Project Number and Project Title				Opening Date		Quantity		Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average	
617(1) - RAILROAD CROSSING - 2000 Bid Openings									
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		ALL REQUIRED	LUMP SUM	
300000.00 - 2.50%		250000.00 - 2.52%		200000.00 - 1.84%		275000.00 - 2.48%			
617(1) - RAILROAD CROSSING - 2001 Bid Openings									
54043	BB	HSIP			11/07/2001		ALL REQUIRED	LUMP SUM	
111350.00 - 9.63%		110000.00 - 8.92%		116000.00 - 7.58%		110000.00 - 6.67%			
617(1) - RAILROAD CROSSING - 2002 Bid Openings									
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002		ALL REQUIRED	LUMP SUM	
275000.00 - 1.87%		390000.00 - 2.33%		260000.00 - 1.53%		270000.00 - 1.53%			
55019	BB	Talkeetna Spur Road Rehabilitation			06/28/2002		ALL REQUIRED	LUMP SUM	
160000.00 - 3.20%		90000.00 - 1.62%		100000.00 - 1.78%		150000.00 - 2.66%			
54433	BB	Seward Highway MP 96 to MP 102, Rebid			11/04/2002		ALL REQUIRED	LUMP SUM	
5000.00 - 0.03%		10000.00 - 0.05%		4500.00 - 0.02%		5000.00 - 0.02%			
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002		ALL REQUIRED	LUMP SUM	
117000.00 - 0.76%		90000.00 - 0.65%		140000.00 - 1.01%		105000.00 - 0.66%			
617(3) - CANTILEVER SIGNAL FOUNDATION - 2001 Bid Openings									
54043	BB	HSIP			11/07/2001		1.00	EACH	
4000.00 - 0.35%		5000.00 - 0.41%		11600.00 - 0.76%		15000.00 - 0.91%		10533.33	
617(4) - RAILROAD FURNISHED SIGNAL BASE - 2001 Bid Openings									
54043	BB	HSIP			11/07/2001		1.00	EACH	
2000.00 - 0.17%		1500.00 - 0.12%		2000.00 - 0.13%		5000.00 - 0.30%		2833.33	
617(9) - RAILROAD BALLAST - 2001 Bid Openings									
54043	BB	HSIP			11/07/2001		1900.00	TON	
22.00 - 3.62%		36.00 - 5.55%		40.00 - 4.97%		25.00 - 2.88%		33.67	
617(9) - RAILROAD BALLAST - 2002 Bid Openings									
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002		1270.00	TON	
25.00 - 0.22%		24.00 - 0.18%		20.00 - 0.15%		65.00 - 0.47%		36.33	
54433	BB	Seward Highway MP 96 to MP 102, Rebid			11/04/2002		15120.00	MEGAGRAM	
14.00 - 1.09%		15.00 - 1.18%		19.00 - 1.47%		17.00 - 1.28%		17.00	
617(9) - RAILROAD BALLAST - 2004 Bid Openings									
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		5093.00	TON	
22.00 - 0.47%		11.00 - 0.22%		23.00 - 0.43%		27.00 - 0.48%		20.33	
617(9) - REMOVE RAILROAD CROSSING - 2001 Bid Openings									
52312	BB	Parks Highway, MP 57-67			05/04/2001		ALL REQUIRED	LUMP SUM	
2500.00 - 0.01%		5000.00 - 0.03%		6000.00 - 0.03%		3000.00 - 0.02%			
617(9-115) - MODULAR CROSSINGS, 115 LB. RAIL - 2004 Bid Openings									
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		ALL REQUIRED	LUMP SUM	
150000.00 - 0.63%		132000.00 - 0.51%		120000.00 - 0.44%		115000.00 - 0.40%			
617(9-141) - MODULAR CROSSING 141 LB. RAIL - 2004 Bid Openings									
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		ALL REQUIRED	LUMP SUM	
60000.00 - 0.25%		20000.00 - 0.08%		45000.00 - 0.17%		48000.00 - 0.17%			
617(10) - RAILROAD TRACKWORK - 2001 Bid Openings									
54043	BB	HSIP			11/07/2001		362.00	TRACKFOOT	
212.00 - 6.64%		180.00 - 5.29%		210.00 - 4.97%		200.00 - 4.39%		196.67	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
617(10) - RAILROAD TRACKWORK - 2002 Bid Openings						
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	3140.00	METER	
410.00 - 6.63%	360.00 - 5.89%	355.00 - 5.70%	385.00 - 6.04%	366.67		
617(12) - ADDED SUBBALLAST - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	862.00	TON	
10.00 - 0.06%	12.00 - 0.06%	15.00 - 0.08%	15.00 - 0.07%	14.00		
617(15) - TRACKWORK REMOVAL - 2002 Bid Openings						
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	ALL REQUIRED	LUMP SUM	
125000.00 - 0.64%	1.00 - 0.00%	5000.00 - 0.03%	100000.00 - 0.50%			
617(15) - TRACKWORK REMOVAL - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	7000.00	TRACK FOOT	
40.00 - 1.18%	8.00 - 0.22%	10.00 - 0.26%	7.00 - 0.17%	8.33		
617(16) - MAINLINE TRACK TAMPING - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	4963.00	TRACK FOOT	
10.00 - 0.21%	10.00 - 0.19%	5.00 - 0.09%	4.50 - 0.08%	6.50		
617(17) - MAINLINE TRACK SURFACING/FINAL DRESSING - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	4963.00	TRACK FOOT	
10.00 - 0.21%	20.00 - 0.38%	4.00 - 0.07%	3.50 - 0.06%	9.17		
617(18) - RAILROAD MAINLINE TRACK - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	4130.00	TRACK FOOT	
212.00 - 3.68%	155.00 - 2.47%	150.00 - 2.29%	135.00 - 1.93%	146.67		
617(19) - MAINLINE TRACK CUT-OVER - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	2.00	EACH	
2500.00 - 0.02%	25000.00 - 0.19%	1000.00 - 0.01%	8500.00 - 0.06%	11500.00		
617(20) - BUMPING POST - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	1.00	EACH	
10000.00 - 0.04%	25000.00 - 0.10%	5500.00 - 0.02%	4000.00 - 0.01%	11500.00		
618(1) - SEEDING - 2000 Bid Openings						
54406 BB MAT-SU GRAVEL ROADS PAVING PROGRAM 2000			06/07/2000	1.32	HECTARE	
17000.00 - 2.04%	8500.00 - 0.92%	7600.00 - 0.80%	5280.00 - 0.56%	7126.67		
54106 BB Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000	1.71	ACRE	
1500.00 - 0.18%	4500.00 - 0.48%	5000.00 - 0.46%	0.00 - 0.00%	4750.00		
618(1) - SEEDING - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	1.79	HECTARE	
8000.00 - 0.18%	10000.00 - 0.26%	15000.00 - 0.37%	18000.00 - 0.42%	14333.33		
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	2.88	HECTARE	
3900.00 - 0.28%	7500.00 - 0.53%	6600.00 - 0.45%	6000.00 - 0.40%	6700.00		
618(1) - SEEDING - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	0.38	HECTARE	
10000.00 - 0.07%	2500.00 - 0.02%	15000.00 - 0.10%	0.00 - 0.00%	8750.00		
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003	0.50	ACRE	
7500.00 - 0.09%	3200.00 - 0.04%	5000.00 - 0.06%	7345.00 - 0.08%	5181.67		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
618(1) - SEEDING - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	2.80	HECTARE	
24000.00 - 0.25%	4500.00 - 0.04%	4300.00 - 0.04%	4000.00 - 0.04%	4266.67		
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	26.10	HECTARE	
4165.00 - 0.46%	1800.00 - 0.18%	2200.00 - 0.21%	1900.00 - 0.17%	1966.67		
618(1A) - SEEDING, TYPE A - 2001 Bid Openings						
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001	5.51	HECTARE	
2500.00 - 0.63%	4000.00 - 1.03%	3500.00 - 0.90%	3500.00 - 0.88%	3666.67		
618(1A) - SEEDING, TYPE A - 2002 Bid Openings						
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	925.00	SQUARE METER	
5.00 - 0.26%	6.50 - 0.28%	6.00 - 0.26%	8.00 - 0.30%	6.83		
618(1A) - SEEDING, TYPE A - 2003 Bid Openings						
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003	0.30	ACRE	
8000.00 - 0.18%	6720.00 - 0.14%	5000.00 - 0.10%	6200.00 - 0.11%	5973.33		
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003	2.40	ACRE	
3800.00 - 0.56%	6000.00 - 0.91%	4000.00 - 0.54%	4400.00 - 0.59%	4800.00		
618(1A) - SEEDING, TYPE A - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	3.00	ACRE	
8000.00 - 2.19%	6000.00 - 1.67%	6500.00 - 1.81%	5880.00 - 1.46%	6126.67		
618(1B) - SEDIMENTATION BASIN SEEDING - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	ALL REQUIRED	LUMP SUM	
14400.00 - 0.05%	1500.00 - 0.01%	1500.00 - 0.01%	2000.00 - 0.01%			
618(1B) - SEEDING, TYPE B - 2001 Bid Openings						
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001	0.70	HECTARE	
3400.00 - 0.11%	10000.00 - 0.33%	4000.00 - 0.13%	5000.00 - 0.16%	6333.33		
618(2) - SEEDING - 2000 Bid Openings						
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000	13.40	POUND	
50.00 - 0.14%	300.00 - 0.59%	105.00 - 0.20%	112.00 - 0.22%	172.33		
53930 BB PARKS PEDESTRIAN BRIDGES			11/03/2000	22.00	KILOGRAM	
66.00 - 0.09%	160.00 - 0.21%	378.00 - 0.47%	250.00 - 0.30%	262.67		
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	35.00	KILOGRAM	
100.00 - 0.09%	48.00 - 0.04%	76.00 - 0.06%	0.00 - 0.00%	62.00		
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000	46.00	KILOGRAM	
88.00 - 0.10%	94.00 - 0.12%	80.00 - 0.11%	86.00 - 0.11%	86.67		
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000	54.00	KILOGRAM	
33.00 - 0.11%	80.00 - 0.33%	60.00 - 0.23%	85.00 - 0.32%	75.00		
52502 BB GLENN/PALMER-WASILLA HWY INTERSECTION			08/02/2000	65.00	POUND	
15.00 - 0.13%	45.00 - 0.42%	50.00 - 0.46%	70.00 - 0.55%	55.00		
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000	175.00	KILOGRAM	
110.00 - 0.40%	70.00 - 0.27%	75.00 - 0.27%	40.00 - 0.14%	61.67		
51204 BB HATCHER PASS ROAD MP 7 TO 14			10/17/2000	390.00	KILOGRAM	
75.00 - 0.89%	73.00 - 0.96%	90.00 - 1.10%	80.00 - 0.86%	81.00		

Project Number and Project Title		Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
618(2) - SEEDING - 2001 Bid Openings					
52504 BB PEDRO BAY BRIDGE REPLACEMENT			04/04/2001	5.60	KILOGRAMS
70.00 - 0.05%	1000.00 - 0.59%	600.00 - 0.32%	500.00 - 0.26%	700.00	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001	56.00	POUND
100.00 - 0.14%	35.00 - 0.05%	198.00 - 0.28%	175.00 - 0.21%	136.00	
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	70.00	KILOGRAM
175.00 - 0.34%	180.00 - 0.35%	170.00 - 0.32%	84.35 - 0.13%	144.78	
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	391.00	KILOGRAM
300.00 - 1.67%	154.52 - 0.92%	140.00 - 0.82%	135.00 - 0.79%	143.17	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	1508.00	KILOGRAM
75.00 - 0.73%	90.00 - 0.98%	80.00 - 0.82%	120.00 - 1.18%	96.67	
52312 BB Parks Highway, MP 57-67			05/04/2001	2310.00	KILOGRAM
65.00 - 0.81%	75.00 - 0.96%	76.00 - 0.98%	81.00 - 1.02%	77.33	
618(2) - SEEDING - 2002 Bid Openings					
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002	5.00	KILOGRAM
70.00 - 0.02%	400.00 - 0.15%	500.00 - 0.17%	0.00 - 0.00%	450.00	
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002	22.36	KILOGRAM
60.00 - 0.05%	200.00 - 0.12%	100.00 - 0.05%	805.00 - 0.42%	368.33	
54982 BB BYERS LAKE RV DUMP			07/12/2002	38.00	KILOGRAM
100.00 - 0.77%	207.00 - 1.28%	240.00 - 1.31%	320.00 - 1.67%	255.67	
55140 BB Mat-Su Roads Paving & Transfer 2001			02/13/2002	72.00	KILOGRAM
80.00 - 0.12%	100.00 - 0.15%	100.00 - 0.15%	100.00 - 0.14%	100.00	
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	82.50	KILOGRAM
125.00 - 0.07%	87.00 - 0.05%	90.00 - 0.05%	87.00 - 0.05%	88.00	
53921 BB PALMER-WASILLA HWY REHAB.			01/11/2002	135.00	KILOGRAM
65.00 - 0.18%	150.00 - 0.42%	150.00 - 0.39%	102.17 - 0.26%	134.06	
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	725.00	KILOGRAM
85.00 - 0.32%	100.00 - 0.38%	65.00 - 0.24%	80.00 - 0.29%	81.67	
55019 BB Talkeetna Spur Road Rehabilitation			06/28/2002	1000.00	KILOGRAM
75.00 - 1.50%	100.00 - 1.80%	105.00 - 1.87%	100.00 - 1.77%	101.67	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	1890.00	KILOGRAM
80.00 - 0.42%	85.00 - 0.46%	130.00 - 0.68%	60.00 - 0.31%	91.67	
618(2) - SEEDING - 2003 Bid Openings					
56544 BB Palmer: Airport Rd. & E. Evergreen St.			06/20/2003	12.50	POUND
200.00 - 0.49%	120.00 - 0.36%	150.00 - 0.41%	140.00 - 0.38%	136.67	
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	33.00	KILOGRAM
150.00 - 0.19%	25.00 - 0.03%	185.00 - 0.25%	193.00 - 0.26%	134.33	
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003	40.00	POUND
35.00 - 0.02%	60.00 - 0.04%	40.00 - 0.03%	60.00 - 0.04%	53.33	
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003	47.10	KILOGRAM
225.00 - 1.45%	200.00 - 1.03%	75.00 - 0.35%	250.00 - 1.18%	175.00	
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION			06/06/2003	50.00	POUND
35.00 - 0.20%	52.50 - 0.27%	50.00 - 0.24%	42.00 - 0.17%	48.17	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
618(2) - SEEDING - 2003 Bid Openings - (continued)						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		184.00	KILOGRAM	
140.00 - 0.64%	64.31 - 0.29%	75.00 - 0.33%	110.00 - 0.47%	83.10		
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003		300.00	POUND	
37.00 - 0.17%	30.00 - 0.13%	60.00 - 0.27%	0.00 - 0.00%	45.00		
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		340.00	KILOGRAM	
60.00 - 0.21%	77.00 - 0.23%	80.00 - 0.22%	85.00 - 0.22%	80.67		
55579 BB Eklutna Lake Road		02/26/2003		667.00	POUND	
30.00 - 0.78%	50.00 - 1.04%	27.00 - 0.53%	26.00 - 0.48%	34.33		
56426 BB Dillingham Aleknagik Lake Road Paving		06/18/2003		970.00	POUND	
100.00 - 2.49%	44.00 - 1.24%	40.00 - 0.98%	64.00 - 1.47%	49.33		
52494 A1 SEWARD HIGHWAY TURNAGAIN PASS RECREATION		06/06/2003		1268.00	KILOGRAM	
4.00 - 0.58%	3.70 - 0.48%	4.70 - 0.58%	3.00 - 0.31%	3.80		
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		1323.00	KILOGRAM	
75.00 - 1.14%	70.00 - 1.00%	80.00 - 1.14%	70.00 - 0.94%	73.33		
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION		06/06/2003		4217.00	KILOGRAM	
2.00 - 0.96%	3.00 - 1.29%	0.50 - 0.21%	1.00 - 0.35%	1.50		
618(2) - SEEDING - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation		10/27/2004		29.00	KILOGRAM	
100.00 - 0.13%	200.00 - 0.22%	200.00 - 0.18%	200.00 - 0.18%	200.00		
56886 BB Seward Meridian at Bogard Rd. Int. Imp.		06/11/2004		70.00	POUND	
136.00 - 0.88%	33.30 - 0.29%	55.00 - 0.47%	65.00 - 0.52%	51.10		
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation		12/08/2004		403.00	POUND	
38.25 - 0.67%	55.00 - 0.86%	55.00 - 0.85%	60.00 - 0.85%	56.67		
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI		05/26/2004		425.00	POUND	
90.00 - 2.63%	100.00 - 2.23%	0.00 - 0.00%	0.00 - 0.00%	100.00		
56583 BB KENAI PENINSULA RESURFACING PROGRAM		05/05/2004		790.00	POUND	
36.00 - 1.25%	28.50 - 1.04%	25.00 - 0.85%	24.00 - 0.81%	25.83		
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd		04/14/2004		1250.00	POUND	
53.00 - 1.87%	23.25 - 1.02%	22.00 - 0.85%	55.00 - 2.04%	33.42		
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		2150.00	POUND	
45.35 - 1.05%	42.00 - 0.86%	65.00 - 1.29%	80.00 - 1.58%	62.33		
618(2A) - SEEDING, TYPE A - 2000 Bid Openings						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		32.00	KILOGRAM	
50.00 - 0.02%	175.00 - 0.06%	180.00 - 0.06%	175.00 - 0.06%	176.67		
54443 BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM		08/11/2000		75.00	KILOGRAM	
100.00 - 0.16%	124.00 - 0.31%	114.00 - 0.26%	120.00 - 0.26%	119.33		
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		470.70	KILOGRAM	
167.50 - 0.66%	63.00 - 0.30%	75.00 - 0.33%	70.00 - 0.30%	69.33		
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000		519.00	KILOGRAM	
75.00 - 0.66%	65.00 - 0.64%	68.00 - 0.66%	70.00 - 0.62%	67.67		
618(2A) - SEEDING, TYPE A - 2001 Bid Openings						
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR		11/14/2001		1.00	KILOGRAM	
400.00 - 0.02%	100.00 - 0.01%	90.00 - 0.00%	82.00 - 0.00%	90.67		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid		3rd Low - % of Bid	Average	
618(2A) - SEEDING, TYPE A - 2001 Bid Openings - (continued)							
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001		36.00	KILOGRAM	
85.00 - 0.11%		90.00 - 0.10%	98.00 - 0.11%		150.00 - 0.15%	112.67	
54043	BB	HSIP	11/07/2001		115.00	POUND	
15.00 - 0.15%		36.00 - 0.34%	133.00 - 1.00%		60.00 - 0.42%	76.33	
618(2A) - SEEDING, TYPE A - 2002 Bid Openings							
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002		1.00	KILOGRAM	
200.00 - 0.02%		80.00 - 0.01%	87.00 - 0.01%		100.00 - 0.01%	89.00	
53834	BB	EAGLE RIVER URBAN REHABILITATION	09/18/2002		44.00	KILOGRAM	
320.00 - 0.40%		300.00 - 0.33%	200.00 - 0.21%		0.00 - 0.00%	250.00	
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002		98.00	KILOGRAM	
75.00 - 0.07%		200.00 - 0.15%	250.00 - 0.18%		500.00 - 0.35%	316.67	
55129	BB	ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE	02/06/2002		140.00	KILOGRAM	
80.00 - 1.42%		120.00 - 2.56%	130.00 - 2.68%		130.00 - 2.48%	126.67	
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002		500.00	KILOGRAM	
100.00 - 0.34%		65.00 - 0.19%	150.00 - 0.44%		70.00 - 0.20%	95.00	
618(2A) - SEEDING, TYPE A - 2003 Bid Openings							
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003		190.00	POUND	
145.00 - 0.88%		40.00 - 0.28%	40.00 - 0.27%		46.00 - 0.28%	42.00	
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003		6650.00	POUND	
30.00 - 1.77%		30.00 - 2.13%	25.00 - 1.63%		28.00 - 1.82%	27.67	
618(2A) - SEEDING, TYPE A - 2004 Bid Openings							
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004		67.00	KILOGRAM	
150.00 - 0.74%		330.00 - 1.60%	320.00 - 1.37%		330.00 - 1.30%	326.67	
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004		1200.00	KILOGRAM	
100.00 - 0.50%		40.00 - 0.17%	55.00 - 0.23%		100.00 - 0.37%	65.00	
56567	BB	North Kenai Spur MP 22.0 - 29.7	12/01/2004		4450.00	POUND	
35.00 - 2.14%		38.00 - 2.68%	63.00 - 4.23%		65.00 - 3.75%	55.33	
618(2B) - SCHEDULE B, SQUIRRELTAIL SEED MIX - 2001 Bid Openings							
52921	BB	PALMER-WASILLA EXTENSION	06/06/2001		9.00	KILOGRAM	
275.00 - 0.04%		154.52 - 0.02%	140.00 - 0.02%		500.00 - 0.07%	264.84	
618(2B) - SCHEDULE B, WILDFLOWER SEED - 2001 Bid Openings							
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001		16.00	KILOGRAM	
835.00 - 0.37%		230.00 - 0.10%	225.00 - 0.10%		194.00 - 0.07%	216.33	
618(2B) - SEEDING, TYPE B - 2000 Bid Openings							
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN	09/13/2000		64.00	KILOGRAM	
150.00 - 0.10%		255.00 - 0.18%	270.00 - 0.19%		250.00 - 0.16%	258.33	
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION	09/06/2000		158.00	KILOGRAM	
138.00 - 0.37%		90.00 - 0.27%	90.00 - 0.27%		90.00 - 0.24%	90.00	
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000		263.00	KILOGRAM	
192.50 - 0.42%		70.00 - 0.19%	45.00 - 0.11%		40.00 - 0.09%	51.67	
618(2B) - SEEDING, TYPE B - 2001 Bid Openings							
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001		0.86	KILOGRAM	
500.00 - 0.02%		1000.00 - 0.03%	1100.00 - 0.03%		1000.00 - 0.02%	1033.33	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
618(2B) - SEEDING, TYPE B - 2001 Bid Openings - (continued)							
54043 BB HSIP			11/07/2001	29.00	POUND		
150.00 - 0.38%	115.00 - 0.27%	173.00 - 0.33%	110.00 - 0.19%	132.67			
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001	79.20	KILOGRAM		
200.00 - 0.79%	75.00 - 0.30%	70.00 - 0.25%	63.00 - 0.22%	69.33			
618(2B) - SEEDING, TYPE B - 2002 Bid Openings							
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	15.00	KILOGRAM		
75.00 - 0.01%	300.00 - 0.04%	130.00 - 0.01%	500.00 - 0.05%	310.00			
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE			02/06/2002	43.00	KILOGRAM		
85.00 - 0.46%	90.00 - 0.59%	100.00 - 0.63%	100.00 - 0.58%	96.67			
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002	50.80	KILOGRAM		
100.00 - 0.41%	315.00 - 1.20%	345.00 - 1.26%	300.00 - 0.80%	320.00			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	124.00	KILOGRAM		
400.00 - 0.34%	225.00 - 0.17%	300.00 - 0.22%	200.00 - 0.14%	241.67			
618(2B) - SEEDING, TYPE B - 2004 Bid Openings							
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	335.00	KILOGRAM		
275.00 - 0.38%	100.00 - 0.12%	95.00 - 0.11%	140.00 - 0.15%	111.67			
618(2C) - SEEDING, TYPE C - 2000 Bid Openings							
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	9.50	KILOGRAM		
750.00 - 0.06%	380.00 - 0.04%	190.00 - 0.02%	190.00 - 0.02%	253.33			
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	11.00	KILOGRAM		
200.00 - 0.02%	300.00 - 0.04%	315.00 - 0.04%	400.00 - 0.05%	338.33			
618(2C) - SEEDING, TYPE C - 2001 Bid Openings							
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001	0.86	KILOGRAM		
500.00 - 0.02%	1000.00 - 0.03%	1100.00 - 0.03%	1000.00 - 0.02%	1033.33			
618(2C) - SEEDING, TYPE C - 2003 Bid Openings							
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	85.00	POUND		
80.00 - 0.06%	50.00 - 0.05%	20.00 - 0.02%	26.00 - 0.02%	32.00			
618(2D) - SEEDING, TYPE D - 2000 Bid Openings							
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	53.70	KILOGRAM		
835.00 - 0.37%	380.00 - 0.21%	175.00 - 0.09%	175.00 - 0.08%	243.33			
618(2Q) - SCHEDULE C, WETLAND SEED MIX - 2001 Bid Openings							
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	5.00	KILOGRAM		
275.00 - 0.02%	160.23 - 0.01%	145.00 - 0.01%	500.00 - 0.04%	268.41			
618(3) - WATER FOR SEEDING - 2000 Bid Openings							
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000	25.20	M-GALLON		
50.00 - 0.26%	50.00 - 0.19%	80.00 - 0.29%	99.20 - 0.36%	76.40			
52502 BB GLENN/PALMER-WASILLA HWY INTERSECTION			08/02/2000	65.00	M-GALLON		
25.00 - 0.21%	20.00 - 0.19%	25.00 - 0.23%	30.00 - 0.24%	25.00			
53930 BB PARKS PEDESTRIAN BRIDGES			11/03/2000	75.70	KILOLITER		
15.00 - 0.07%	260.00 - 1.16%	10.00 - 0.04%	60.00 - 0.25%	110.00			
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	143.10	KILOLITER		
10.00 - 0.04%	9.00 - 0.03%	9.25 - 0.03%	0.00 - 0.00%	9.13			

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer	Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
618(3) - WATER FOR SEEDING - 2000 Bid Openings - (continued)							
54191	BB	HATCHER PASS SCENIC AND TRAILHEADS, PH.I		02/02/2000		300.00	M-GALLON
		30.00 - 0.54%	28.75 - 0.77%	35.00 - 0.93%	8.50 - 0.21%	24.08	
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU		09/06/2000		385.00	KILOGRAM
		5.60 - 0.06%	7.00 - 0.08%	10.00 - 0.11%	6.30 - 0.07%	7.77	
51648	BB	MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH		11/22/2000		448.00	KILOLITER
		15.00 - 0.42%	5.00 - 0.17%	8.00 - 0.26%	10.00 - 0.32%	7.67	
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		510.00	KILOLITER
		7.00 - 0.03%	6.50 - 0.03%	6.00 - 0.03%	12.00 - 0.06%	8.17	
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		1274.00	KILOGRAM
		9.00 - 0.12%	9.00 - 0.13%	9.50 - 0.13%	10.00 - 0.13%	9.50	
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000		1700.00	KILOLITER
		5.00 - 0.18%	5.60 - 0.21%	5.00 - 0.18%	5.00 - 0.17%	5.20	
51204	BB	HATCHER PASS ROAD MP 7 TO 14		10/17/2000		7080.00	KILOLITER
		6.00 - 1.29%	5.00 - 1.19%	7.00 - 1.55%	4.00 - 0.78%	5.33	
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000		17293.00	KILOLITER
		5.00 - 1.46%	3.00 - 0.99%	5.20 - 1.69%	0.01 - 0.00%	2.74	
618(3) - WATER FOR SEEDING - 2001 Bid Openings							
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		93.00	M-GALLON
		30.00 - 0.07%	10.00 - 0.02%	9.00 - 0.02%	35.00 - 0.07%	18.00	
54043	BB	HSIP		11/07/2001		134.00	M-GALLON
		25.00 - 0.29%	40.00 - 0.43%	29.00 - 0.25%	35.00 - 0.28%	34.67	
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001		300.00	KILOLITER
		6.50 - 0.07%	7.50 - 0.07%	10.00 - 0.09%	10.00 - 0.09%	9.17	
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		415.00	KILOLITER
		8.50 - 0.10%	10.00 - 0.11%	9.00 - 0.10%	9.94 - 0.09%	9.65	
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR		11/14/2001		658.00	KILOLITER
		10.00 - 0.33%	22.00 - 0.73%	23.00 - 0.67%	21.00 - 0.60%	22.00	
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001		1174.00	KILOLITER
		10.00 - 0.29%	7.00 - 0.20%	11.00 - 0.31%	10.00 - 0.27%	9.33	
53928	BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S		08/15/2001		2388.00	KILOLITER
		7.00 - 0.77%	8.00 - 0.89%	6.00 - 0.67%	6.00 - 0.65%	6.67	
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001		3725.00	KILOLITER
		8.50 - 0.45%	5.75 - 0.33%	9.00 - 0.50%	8.00 - 0.45%	7.58	
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		12592.00	KILOLITER
		4.50 - 0.37%	7.50 - 0.68%	6.00 - 0.51%	4.00 - 0.33%	5.83	
52312	BB	Parks Highway, MP 57-67		05/04/2001		19307.00	KILOLITER
		5.00 - 0.52%	4.00 - 0.43%	5.00 - 0.54%	5.00 - 0.52%	4.67	
618(3) - WATER FOR SEEDING - 2002 Bid Openings							
55653	BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD		04/24/2002		38.00	KILOLITER
		6.00 - 0.01%	23.00 - 0.06%	30.00 - 0.08%	0.00 - 0.00%	26.50	
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING		06/19/2002		190.00	KILOLITER
		4.25 - 0.03%	15.00 - 0.07%	10.00 - 0.04%	20.00 - 0.09%	15.00	

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
618(3) - WATER FOR SEEDING - 2002 Bid Openings - (continued)								
53834	BB	EAGLE RIVER URBAN REHABILITATION			09/18/2002		336.00	KILOLITER
25.00 - 0.24%		10.00 - 0.08%		20.00 - 0.16%		0.00 - 0.00%		15.00
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002		444.80	KILOLITER
25.00 - 0.89%		22.00 - 0.74%		20.00 - 0.64%		20.00 - 0.47%		20.67
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002		688.40	KILOLITER
12.00 - 0.05%		10.00 - 0.05%		10.00 - 0.05%		7.00 - 0.03%		9.00
55140	BB	Mat-Su Roads Paving & Transfer 2001			02/13/2002		1056.00	KILOLITER
5.50 - 0.13%		4.00 - 0.09%		5.00 - 0.11%		10.00 - 0.21%		6.33
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		1200.00	KILOLITER
20.00 - 0.23%		10.00 - 0.09%		5.00 - 0.04%		10.00 - 0.09%		8.33
55129	BB	ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE			02/06/2002		1510.00	KILOLITER
9.00 - 1.72%		10.00 - 2.30%		10.00 - 2.23%		10.00 - 2.05%		10.00
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002		1630.00	KILOLITER
9.50 - 0.04%		5.00 - 0.02%		5.50 - 0.02%		8.00 - 0.04%		6.17
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002		5731.00	KILOLITER
7.00 - 0.27%		20.00 - 0.68%		6.00 - 0.20%		5.25 - 0.17%		10.42
54433	BB	Seward Highway MP 96 to MP 102, Rebid			11/04/2002		6055.00	KILOLITER
5.00 - 0.16%		5.00 - 0.16%		7.00 - 0.22%		5.00 - 0.15%		5.67
618(3) - WATER FOR SEEDING - 2003 Bid Openings								
56333	BB	Anchorage Area Arterial Resurfacing,2003			11/19/2003		10.00	M. GAL.
100.00 - 0.02%		60.00 - 0.01%		100.00 - 0.02%		22.60 - 0.00%		60.87
56544	BB	Palmer: Airport Rd. & E. Evergreen St.			06/20/2003		12.50	M. GAL.
90.00 - 0.22%		100.00 - 0.30%		50.00 - 0.14%		45.00 - 0.12%		65.00
56308	BB	SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003		40.00	M-GALLON
40.00 - 0.02%		35.00 - 0.03%		40.00 - 0.03%		30.00 - 0.02%		35.00
52494	BB	SEWARD HIGHWAY TURNAGAIN PASS RECREATION			06/06/2003		75.00	M-GALLON
30.00 - 0.26%		40.00 - 0.31%		30.00 - 0.22%		30.00 - 0.18%		33.33
55712	BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003		80.00	M-GALLON
30.00 - 0.18%		48.00 - 0.26%		40.00 - 0.21%		44.00 - 0.21%		44.00
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003		131.00	M-GALLON
25.00 - 0.20%		43.00 - 0.36%		45.00 - 0.33%		44.00 - 0.32%		44.00
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003		230.00	M-GALLON
40.00 - 0.29%		30.00 - 0.25%		25.00 - 0.21%		30.00 - 0.22%		28.33
54007	BB	SHIP CREEK TRAIL - PHASE II			11/19/2003		280.00	KILOLITER
25.00 - 0.27%		25.00 - 0.29%		42.00 - 0.47%		44.00 - 0.49%		37.00
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003		300.00	M-GALLON
30.00 - 0.14%		30.00 - 0.13%		20.00 - 0.09%		0.00 - 0.00%		25.00
56426	BB	Dillingham Aleknagik Lake Road Paving			06/18/2003		970.00	M. GAL.
35.00 - 0.87%		10.00 - 0.28%		30.00 - 0.73%		40.00 - 0.92%		26.67
55579	BB	Eklutna Lake Road			02/26/2003		1324.00	M. GAL.
20.00 - 1.03%		18.00 - 0.74%		18.50 - 0.72%		20.00 - 0.74%		18.83

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
618(3) - WATER FOR SEEDING - 2003 Bid Openings - (continued)							
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		1532.00	KILOLITER
9.00 - 0.34%		7.58 - 0.28%	7.00 - 0.25%	5.50 - 0.20%		6.69	
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		2800.00	KILOLITER
4.25 - 0.12%		6.00 - 0.15%	6.00 - 0.14%	6.50 - 0.14%		6.17	
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		6692.00	M-GALLON
22.00 - 1.31%		20.00 - 1.43%	6.00 - 0.39%	20.00 - 1.31%		15.33	
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		11050.00	KILOLITER
5.00 - 0.64%		7.50 - 0.90%	5.00 - 0.59%	7.50 - 0.84%		6.67	
618(3) - WATER FOR SEEDING - 2004 Bid Openings							
56886	BB	Seward Meridian at Bogard Rd. Int. Imp.		06/11/2004		70.00	M. GAL.
22.00 - 0.14%		44.40 - 0.39%	50.00 - 0.43%	30.00 - 0.24%		41.47	
54112	BB	Homer: Barlett/Hohe St. Rehabilitation		10/27/2004		239.00	KILOLITER
14.00 - 0.15%		22.00 - 0.20%	25.00 - 0.19%	25.00 - 0.18%		24.00	
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL		07/30/2004		250.00	KILOLITER
10.00 - 0.18%		14.00 - 0.25%	14.00 - 0.22%	15.00 - 0.22%		14.33	
55004	BB	Seward: Nash Rd. MP 0-5.3 Rehabilitation		12/08/2004		403.00	M. GAL.
25.00 - 0.44%		14.00 - 0.22%	28.00 - 0.43%	25.00 - 0.35%		22.33	
56638	BB	KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI		05/26/2004		425.00	M-GALLON
10.00 - 0.29%		40.00 - 0.89%	0.00 - 0.00%	0.00 - 0.00%		40.00	
56583	BB	KENAI PENINSULA RESURFACING PROGRAM		05/05/2004		790.00	M-GALLON
23.00 - 0.80%		35.50 - 1.29%	28.00 - 0.96%	27.00 - 0.91%		30.17	
56516	BB	MULDOON ROAD LANDSCAPING & PED IMP PHII		03/26/2004		800.00	M-GALLON
30.00 - 2.19%		42.00 - 3.13%	50.00 - 3.71%	42.00 - 2.77%		44.67	
56571	BB	Old Glenn Hwy: Glenn Hwy to Plumley Rd		04/14/2004		1250.00	M. GAL.
10.50 - 0.37%		31.50 - 1.38%	30.00 - 1.16%	35.00 - 1.30%		32.17	
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		2150.00	M-GALLON
20.00 - 0.46%		10.00 - 0.21%	40.00 - 0.79%	20.00 - 0.39%		23.33	
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		4200.00	KILOLITER
10.00 - 0.16%		10.00 - 0.15%	8.00 - 0.11%	8.00 - 0.11%		8.67	
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		10700.00	KILOLITER
5.50 - 0.25%		7.00 - 0.29%	7.00 - 0.28%	8.00 - 0.30%		7.33	
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		14100.00	KILOLITER
8.00 - 0.47%		8.00 - 0.41%	12.00 - 0.59%	7.00 - 0.31%		9.00	
618(5) - LAWN MAINTENANCE - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		ALL REQUIRED	LUMP SUM
70000.00 - 0.26%		22500.00 - 0.08%	13000.00 - 0.04%	23000.00 - 0.08%			
618(6) - TOPSOIL AND SEEDING - 2004 Bid Openings							
57288	BB	CENTRAL REGION SAFETY PROJECTS 2004		11/03/2004		ALL REQUIRED	LUMP SUM
3000.00 - 0.37%		25000.00 - 2.74%	25000.00 - 2.53%	7500.00 - 0.68%			
619(1A) - MULCHING - 2003 Bid Openings							
56426	BB	Dillingham Aleknagik Lake Road Paving		06/18/2003		3150.00	POUND
1.00 - 0.08%		1.00 - 0.09%	1.00 - 0.08%	2.00 - 0.15%		1.33	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
619(2) - MATTING - 2000 Bid Openings							
51648	BB	MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH		11/22/2000		270.00	SQUARE METER
2.00 - 0.03%		2.50 - 0.05%	3.00 - 0.06%	3.00 - 0.06%		2.83	
619(2) - MATTING - 2001 Bid Openings							
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001		108.00	SQUARE METER
3.50 - 0.01%		8.00 - 0.03%	9.00 - 0.03%	15.00 - 0.05%		10.67	
53928	BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S		08/15/2001		13100.00	SQUARE METER
2.25 - 1.36%		2.00 - 1.23%	1.50 - 0.92%	1.50 - 0.89%		1.67	
52312	BB	Parks Highway, MP 57-67		05/04/2001		36500.00	SQUARE METER
1.00 - 0.20%		3.50 - 0.71%	3.40 - 0.69%	3.25 - 0.64%		3.38	
619(2) - MATTING - 2002 Bid Openings							
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR		09/18/2002		46.00	SQUARE METER
3.00 - 0.01%		12.00 - 0.04%	11.00 - 0.04%	10.00 - 0.02%		11.00	
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		1784.00	SQUARE METER
1.50 - 0.02%		2.00 - 0.03%	2.25 - 0.03%	2.00 - 0.02%		2.08	
55019	BB	Talkeetna Spur Road Rehabilitation		06/28/2002		9500.00	SQUARE METER
2.50 - 0.48%		3.50 - 0.60%	3.10 - 0.52%	3.25 - 0.55%		3.28	
619(2) - MATTING - 2003 Bid Openings							
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		5200.00	SQUARE METER
3.25 - 0.19%		1.50 - 0.08%	2.00 - 0.11%	1.80 - 0.10%		1.77	
619(2) - MATTING - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		3350.00	SQUARE METER
2.00 - 0.03%		6.00 - 0.08%	6.00 - 0.07%	6.50 - 0.08%		6.17	
619(2A) - JUTE MATTING - 2001 Bid Openings							
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001		11416.00	SQUARE METER
2.50 - 0.41%		1.50 - 0.26%	1.10 - 0.19%	2.00 - 0.34%		1.53	
619(2A) - JUTE MATTING - 2003 Bid Openings							
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		6750.00	SQUARE YARD
1.50 - 0.09%		2.00 - 0.14%	3.00 - 0.20%	1.00 - 0.07%		2.00	
619(2A) - JUTE MATTING - 2004 Bid Openings							
56571	BB	Old Glenn Hwy: Glenn Hwy to Plumley Rd		04/14/2004		8300.00	SQUARE YARD
2.00 - 0.47%		1.55 - 0.45%	1.50 - 0.38%	1.65 - 0.41%		1.57	
619(3) - FURNISHING AND PLANTING LIVE STAKES - 2000 Bid Openings							
53930	BB	PARKS PEDESTRIAN BRIDGES		11/03/2000		ALL REQUIRED	LUMP SUM
1500.00 - 0.09%		2900.00 - 0.17%	9180.00 - 0.51%	4000.00 - 0.22%			
619(3) - HYDRO MATTING - 2000 Bid Openings							
51204	BB	HATCHER PASS ROAD MP 7 TO 14		10/17/2000		6810.00	SQUARE METER
1.60 - 0.33%		1.00 - 0.23%	1.00 - 0.21%	1.00 - 0.19%		1.00	
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000		14405.00	SQUARE METER
1.50 - 0.37%		0.90 - 0.25%	1.00 - 0.27%	1.00 - 0.25%		0.97	
54191	BB	HATCHER PASS SCENIC AND TRAILHEADS, PH.I		02/02/2000		20000.00	SQUARE YARD
1.50 - 1.79%		0.79 - 1.41%	0.75 - 1.33%	0.55 - 0.88%		0.70	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
619(3) - HYDRO MATTING - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		1200.00	SQUARE METER	
2.60 - 0.09%	1.00 - 0.03%	0.80 - 0.03%	2.07 - 0.06%	1.29		
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S		08/15/2001		1490.00	SQUARE METER	
1.25 - 0.09%	2.00 - 0.14%	1.30 - 0.09%	2.00 - 0.14%	1.77		
619(3) - HYDRO MATTING - 2002 Bid Openings						
53921 BB PALMER-WASILLA HWY REHAB.		01/11/2002		23800.00	SQUARE METER	
1.00 - 0.50%	1.00 - 0.50%	1.50 - 0.69%	1.38 - 0.62%	1.29		
55140 BB Mat-Su Roads Paving & Transfer 2001		02/13/2002		37500.00	SQUARE METER	
0.85 - 0.69%	2.50 - 1.97%	1.00 - 0.76%	1.00 - 0.75%	1.50		
55264 BB Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		184377.00	SQUARE METER	
0.75 - 0.38%	1.00 - 0.53%	2.00 - 1.03%	0.70 - 0.36%	1.23		
619(3) - HYDRO MATTING - 2003 Bid Openings						
55579 BB Eklutna Lake Road		02/26/2003		72948.00	SQUARE YARD	
1.00 - 2.84%	0.40 - 0.91%	0.62 - 1.34%	0.60 - 1.22%	0.54		
619(3) - HYDRO MATTING - 2004 Bid Openings						
56567 BB North Kenai Spur MP 22.0 - 29.7		12/01/2004		10300.00	SQUARE YARD	
1.50 - 0.21%	1.00 - 0.16%	3.00 - 0.47%	3.00 - 0.40%	2.33		
619(4) - COIR LOG - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		65.00	METER	
40.00 - 0.02%	153.00 - 0.10%	50.00 - 0.03%	100.00 - 0.06%	101.00		
619(4) - COIR LOG - 2001 Bid Openings						
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S		08/15/2001		81.00	METER	
100.00 - 0.37%	50.00 - 0.19%	42.00 - 0.16%	50.00 - 0.18%	47.33		
619(4) - COIR LOG, 406 MM - 2000 Bid Openings						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		15.00	METER	
25.00 - 0.00%	75.00 - 0.01%	100.00 - 0.02%	100.00 - 0.02%	91.67		
619(4A) - ROLLED STRAW/COIR BLEND W/SCI50BN - 2003 Bid Openings						
56426 BB Dillingham Aleknagik Lake Road Paving		06/18/2003		2355.00	SQUARE YARD	
5.00 - 0.30%	5.00 - 0.34%	5.00 - 0.30%	4.00 - 0.22%	4.67		
619(5) - ROOT WAD - 2001 Bid Openings						
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S		08/15/2001		ALL REQUIRED	LUMP SUM	
2800.00 - 0.13%	3000.00 - 0.14%	1700.00 - 0.08%	2000.00 - 0.09%			
619(5) - ROOT WAD REVETMENT - 2002 Bid Openings						
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR		09/18/2002		13.00	METER	
1500.00 - 1.56%	2800.00 - 2.74%	2000.00 - 1.87%	2000.00 - 1.37%	2266.67		
619(5) - ROOTWAD - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		670.00	LINEAR FOOT	
200.00 - 1.19%	220.00 - 1.57%	120.00 - 0.79%	210.00 - 1.38%	183.33		
619(5) - SOIL STABILIZATION - 2000 Bid Openings						
54134 BB EXIT GLACIER ROAD MP 3.9 TO MP 8.5		08/30/2000		ALL REQUIRED	LUMP SUM	
5000.00 - 0.22%	10500.00 - 0.49%	9000.00 - 0.38%	15400.00 - 0.64%			

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
619(6) - CELLULAR SLOPE PROTECTION - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	1502.00	SQUARE METER	
20.00 - 0.43%	16.84 - 0.39%	18.00 - 0.41%	14.00 - 0.32%	16.28		
619(6) - CELLULAR SLOPE PROTECTION - 2003 Bid Openings						
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003	94.00	SQUARE YARD	
35.00 - 0.20%	37.00 - 0.22%	30.00 - 0.16%	28.00 - 0.15%	31.67		
619(6) - SOIL STABLIZATION BLANKET - 2000 Bid Openings						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	3650.00	SQUARE METER	
2.50 - 0.09%	3.00 - 0.12%	3.00 - 0.12%	3.00 - 0.11%	3.00		
619(7) - BONDED FIBER MATRIX - 2003 Bid Openings						
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003	1444.00	SQUARE YARD	
3.00 - 0.32%	1.00 - 0.10%	1.00 - 0.09%	0.60 - 0.05%	0.87		
619(13) - FURNISHING AND PLANTING WILLOW BUNDLES - 2002 Bid Openings						
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002	200.00	METER	
100.00 - 1.60%	3.25 - 0.05%	11.00 - 0.16%	10.00 - 0.11%	8.08		
619(13) - LIVE STAKES - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	685.00	EACH	
10.00 - 0.06%	14.00 - 0.10%	20.00 - 0.13%	20.00 - 0.12%	18.00		
51204 BB HATCHER PASS ROAD MP 7 TO 14			10/17/2000	750.00	SQUARE METER	
4.50 - 0.10%	24.00 - 0.60%	5.00 - 0.12%	10.00 - 0.21%	13.00		
619(13) - LIVE WILLOW STAKES - 2001 Bid Openings						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001	265.00	SQUARE METER	
19.00 - 0.18%	9.00 - 0.08%	10.00 - 0.08%	6.00 - 0.05%	8.33		
619(13) - SHRUBS, DORMANT WILLOW CUTTINGS - 2000 Bid Openings						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	45.00	METER	
49.00 - 0.02%	235.00 - 0.12%	248.00 - 0.12%	235.00 - 0.11%	239.33		
619(13) - WILLOW STAKING - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67			05/04/2001	450.00	SQUARE METER	
15.00 - 0.04%	10.00 - 0.03%	19.00 - 0.05%	21.00 - 0.05%	16.67		
619(13A) - BRUSH LAYERING - 2000 Bid Openings						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	45.00	METER	
99.00 - 0.04%	50.00 - 0.02%	180.00 - 0.09%	200.00 - 0.09%	143.33		
619(13A) - BRUSH LAYERING - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67			05/04/2001	1250.00	SQUARE METER	
25.00 - 0.17%	30.00 - 0.21%	16.00 - 0.11%	18.00 - 0.12%	21.33		
619(13A) - WILLOW BUNDLE - 2001 Bid Openings						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001	300.00	EACH	
40.00 - 0.44%	40.00 - 0.39%	45.00 - 0.41%	60.00 - 0.51%	48.33		
619(15) - BFM - 2002 Bid Openings						
55143 BB Kenai Peninsula Paving Program 2001			01/16/2002	500.00	METER	
1.25 - 0.03%	5.50 - 0.13%	4.00 - 0.09%	12.00 - 0.28%	7.17		
619(16) - WILLOW CREEK RESTORATION - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003	ALL REQUIRED	LUMP SUM	
100000.00 - 1.15%	60000.00 - 0.65%	100000.00 - 1.08%	180000.00 - 1.83%			

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
619(19) - GEOTEXTILE, WEED BARRIER - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		3864.00	SQUARE METER
2.00 - 0.06%		1.20 - 0.05%	3.00 - 0.11%	1.50 - 0.05%		1.90	
620(1) - TOPSOIL - 2000 Bid Openings							
52502	BB	GLENN/PALMER-WASILLA HWY INTERSECTION		08/02/2000		950.00	SQUARE YARD
3.00 - 0.37%		3.00 - 0.41%	4.00 - 0.54%	3.00 - 0.35%		3.33	
54090	BB	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL		01/26/2000		1490.00	SQUARE YARD
3.00 - 0.90%		4.00 - 0.88%	1.25 - 0.27%	3.35 - 0.73%		2.87	
53930	BB	PARKS PEDESTRIAN BRIDGES		11/03/2000		2775.00	SQUARE METER
5.00 - 0.82%		2.50 - 0.41%	4.20 - 0.65%	6.30 - 0.96%		4.33	
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000		3530.00	SQUARE METER
3.50 - 0.32%		3.50 - 0.33%	4.30 - 0.36%	0.00 - 0.00%		3.90	
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM		08/11/2000		7870.00	SQUARE METER
4.00 - 0.66%		2.75 - 0.72%	3.00 - 0.71%	5.00 - 1.14%		3.58	
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU		09/06/2000		9180.00	SQUARE METER
2.00 - 0.47%		3.15 - 0.83%	2.00 - 0.53%	1.50 - 0.38%		2.22	
51648	BB	MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH		11/22/2000		11018.00	SQUARE METER
4.00 - 2.78%		3.50 - 2.91%	2.30 - 1.82%	1.50 - 1.17%		2.43	
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000		35000.00	SQUARE METER
1.00 - 0.73%		1.50 - 1.16%	1.00 - 0.72%	1.00 - 0.72%		1.17	
51204	BB	HATCHER PASS ROAD MP 7 TO 14		10/17/2000		79580.00	SQUARE METER
0.80 - 1.94%		0.35 - 0.94%	1.00 - 2.50%	0.50 - 1.10%		0.62	
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000		120104.00	SQUARE METER
0.70 - 1.42%		0.50 - 1.15%	0.50 - 1.13%	1.00 - 2.06%		0.67	
620(1) - TOPSOIL - 2001 Bid Openings							
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		6200.00	SQUARE YARD
2.50 - 0.39%		4.50 - 0.70%	5.00 - 0.78%	3.00 - 0.40%		4.17	
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001		7200.00	SQUARE METER
1.50 - 0.39%		2.00 - 0.46%	2.50 - 0.55%	8.00 - 1.65%		4.17	
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001		80000.00	SQUARE METER
1.50 - 1.71%		0.47 - 0.57%	1.25 - 1.51%	2.00 - 2.40%		1.24	
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		309000.00	SQUARE METER
0.50 - 1.00%		0.50 - 1.11%	0.50 - 1.05%	0.50 - 1.01%		0.50	
52312	BB	Parks Highway, MP 57-67		05/04/2001		473800.00	SQUARE METER
0.75 - 1.92%		1.00 - 2.64%	0.45 - 1.19%	0.50 - 1.29%		0.65	
620(1) - TOPSOIL - 2002 Bid Openings							
53834	BB	EAGLE RIVER URBAN REHABILITATION		09/18/2002		6642.00	SQUARE METER
5.00 - 0.95%		10.00 - 1.64%	5.00 - 0.77%	0.00 - 0.00%		7.50	
54982	BB	BYERS LAKE RV DUMP		07/12/2002		7700.00	SQUARE METER
3.50 - 5.45%		4.37 - 5.49%	6.00 - 6.63%	1.50 - 1.59%		3.96	
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		16506.00	SQUARE METER
2.00 - 0.21%		2.00 - 0.24%	4.00 - 0.47%	2.00 - 0.21%		2.67	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
620(1) - TOPSOIL - 2002 Bid Openings - (continued)							
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		19350.00	SQUARE METER
		1.50 - 0.27%	2.50 - 0.38%	2.00 - 0.29%	6.00 - 0.83%	3.50	
53921	BB	PALMER-WASILLA HWY REHAB.		01/11/2002		46560.00	SQUARE METER
		2.00 - 1.96%	1.15 - 1.12%	1.75 - 1.57%	3.14 - 2.77%	2.01	
54433	BB	Seward Highway MP 96 to MP 102, Rebid		11/04/2002		144050.00	SQUARE METER
		0.80 - 0.59%	0.50 - 0.38%	0.55 - 0.41%	1.00 - 0.72%	0.68	
55019	BB	Talkeetna Spur Road Rehabilitation		06/28/2002		202000.00	SQUARE METER
		0.60 - 2.43%	0.40 - 1.45%	1.00 - 3.59%	0.80 - 2.87%	0.73	
620(1) - TOPSOIL - 2003 Bid Openings							
54376	BB	WHITTIER FERRY ACCESS, PHASE II		10/29/2003		300.00	SQUARE METER
		18.00 - 0.21%	18.00 - 0.19%	12.00 - 0.11%	13.00 - 0.12%	14.33	
52494	A1	SEWARD HIGHWAY TURNAGAIN PASS RECREATION		06/06/2003		1268.00	SQUARE METER
		3.00 - 0.43%	4.00 - 0.52%	3.50 - 0.43%	0.75 - 0.08%	2.75	
56544	BB	Palmer: Airport Rd. & E. Evergreen St.		06/20/2003		1400.00	SQUARE YARD
		4.00 - 1.09%	2.85 - 0.95%	5.00 - 1.53%	3.00 - 0.91%	3.62	
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003		3806.00	SQUARE METER
		5.00 - 0.35%	7.00 - 0.56%	7.00 - 0.49%	0.00 - 0.00%	7.00	
56308	BB	SEWARD HWY: POTTER MARSH TO FIREWEED LAN		05/09/2003		4000.00	SQUARE YARD
		4.00 - 0.24%	2.50 - 0.19%	2.00 - 0.14%	2.50 - 0.15%	2.33	
56426	BB	Dillingham Aleknagik Lake Road Paving		06/18/2003		6000.00	SQUARE YARD
		3.00 - 0.46%	2.50 - 0.44%	3.00 - 0.45%	1.00 - 0.14%	2.17	
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003		6520.00	SQUARE METER
		4.00 - 1.00%	6.00 - 1.64%	4.00 - 1.05%	4.50 - 1.18%	4.83	
52494	BB	SEWARD HIGHWAY TURNAGAIN PASS RECREATION		06/06/2003		13328.00	SQUARE METER
		2.50 - 3.79%	3.10 - 4.22%	3.30 - 4.31%	1.75 - 1.91%	2.72	
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003		31500.00	SQUARE YARD
		2.00 - 0.99%	2.50 - 1.18%	2.20 - 1.02%	0.00 - 0.00%	2.35	
55579	BB	Eklutna Lake Road		02/26/2003		35355.00	SQUARE YARD
		1.50 - 2.07%	1.50 - 1.65%	1.75 - 1.83%	0.80 - 0.79%	1.35	
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		68500.00	SQUARE METER
		0.70 - 0.49%	1.25 - 0.75%	1.50 - 0.84%	2.00 - 1.03%	1.58	
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		175724.00	SQUARE YARD
		1.00 - 1.56%	0.50 - 0.94%	0.75 - 1.29%	0.33 - 0.57%	0.53	
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		271000.00	SQUARE METER
		0.75 - 2.34%	0.85 - 2.49%	0.50 - 1.46%	1.20 - 3.31%	0.85	
620(1) - TOPSOIL - 2004 Bid Openings							
54112	BB	Homer: Barlett/Hohe St. Rehabilitation		10/27/2004		6000.00	SQUARE METER
		2.50 - 0.65%	6.00 - 1.35%	3.00 - 0.56%	5.50 - 1.01%	4.83	
56886	BB	Seward Meridian at Bogard Rd. Int. Imp.		06/11/2004		7300.00	SQUARE YARD
		4.50 - 3.03%	2.22 - 2.04%	1.50 - 1.35%	3.30 - 2.77%	2.34	
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		261000.00	SQUARE METER
		0.50 - 0.55%	1.00 - 1.01%	1.10 - 1.06%	1.50 - 1.36%	1.20	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer	Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
620(1) - TOPSOIL, TYPE B - 2003 Bid Openings						
54203	BB	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii		12/17/2003	5833.00	SQUARE METER
	3.00 - 2.39%	11.00 - 7.00%	5.00 - 2.92%	5.00 - 2.91%	7.00	
620(1A) - TOPSOIL, 100 MM DEPTH - 2000 Bid Openings						
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000	21727.00	SQUARE METER
	3.50 - 0.77%	2.00 - 0.48%	2.00 - 0.47%	2.00 - 0.44%	2.00	
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000	58695.00	SQUARE METER
	2.60 - 1.27%	1.50 - 0.89%	2.00 - 1.08%	2.25 - 1.19%	1.92	
620(1A) - TOPSOIL, 100 MM DEPTH - 2001 Bid Openings						
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001	8600.00	SQUARE METER
	2.60 - 0.61%	3.00 - 0.71%	3.00 - 0.68%	3.81 - 0.74%	3.27	
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR		11/14/2001	16390.00	SQUARE METER
	4.00 - 3.25%	4.00 - 3.32%	3.85 - 2.79%	3.50 - 2.50%	3.78	
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001	17900.00	SQUARE METER
	3.50 - 0.80%	1.70 - 0.44%	2.50 - 0.62%	3.00 - 0.70%	2.40	
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001	26691.00	SQUARE METER
	1.50 - 0.99%	1.50 - 0.98%	2.70 - 1.72%	0.80 - 0.50%	1.67	
620(1A) - TOPSOIL, 100 MM DEPTH - 2002 Bid Openings						
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path		08/16/2002	925.00	SQUARE METER
	10.00 - 0.53%	6.00 - 0.26%	5.00 - 0.21%	15.00 - 0.55%	8.67	
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR		09/18/2002	10664.00	SQUARE METER
	4.25 - 3.63%	5.00 - 4.01%	4.50 - 3.45%	4.00 - 2.24%	4.50	
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002	53121.00	SQUARE METER
	2.60 - 0.94%	1.50 - 0.48%	1.50 - 0.47%	2.40 - 0.72%	1.80	
620(1A) - TOPSOIL, 100 MM DEPTH - 2004 Bid Openings						
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL		07/30/2004	5000.00	SQUARE METER
	3.00 - 1.10%	6.00 - 2.18%	5.75 - 1.83%	6.00 - 1.77%	5.92	
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004	165209.00	SQUARE METER
	2.00 - 1.37%	1.50 - 0.90%	2.25 - 1.30%	2.00 - 1.03%	1.92	
620(1A) - TOPSOIL, 150 MM DEPTH - 2004 Bid Openings						
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004	27400.00	SQUARE METER
	7.50 - 0.77%	7.00 - 0.68%	4.50 - 0.42%	1.50 - 0.14%	4.33	
620(1A) - TOPSOIL, 4" DEPTH - 2003 Bid Openings						
55712	BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.		10/15/2003	1444.00	SQUARE YARD
	3.00 - 0.32%	11.00 - 1.07%	7.00 - 0.66%	7.00 - 0.60%	8.33	
620(1A) - TOPSOIL, 4" DEPTH - 2004 Bid Openings						
56516	BB	MULDOON ROAD LANDSCAPING & PED IMP PHII		03/26/2004	13667.00	SQUARE YARD
	3.00 - 3.75%	7.00 - 8.90%	7.50 - 9.52%	7.00 - 7.90%	7.17	
620(1A) - TOPSOIL, CLASS A - 2001 Bid Openings						
54043	BB	HSIP		11/07/2001	2123.00	SQUARE YARD
	2.00 - 0.37%	3.00 - 0.52%	4.00 - 0.55%	2.50 - 0.32%	3.17	
53928	BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S		08/15/2001	40800.00	SQUARE METER
	1.75 - 3.29%	2.00 - 3.82%	1.70 - 3.24%	1.50 - 2.78%	1.73	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
620(1A) - TOPSOIL, CLASS A - 2002 Bid Openings							
55653	BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD	04/24/2002		924.00	SQUARE METER	
3.00 - 0.17%		8.00 - 0.54%	5.00 - 0.32%	0.00 - 0.00%		6.50	
55129	BB	ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE	02/06/2002		29356.00	SQUARE METER	
5.50 - 20.5%		1.00 - 4.47%	3.00 - 13.0%	3.50 - 14.0%		2.50	
620(1A) - TOPSOIL, CLASS A - 2003 Bid Openings							
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003		37476.00	SQUARE METER	
2.00 - 1.85%		1.91 - 1.74%	2.00 - 1.77%	1.80 - 1.58%		1.90	
620(1B) - TOPSOIL 12" DEPTH - 2003 Bid Openings							
55712	BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003		890.00	SQUARE YARD	
8.00 - 0.52%		11.00 - 0.66%	9.00 - 0.52%	9.00 - 0.47%		9.67	
620(1B) - TOPSOIL, 50 MM DEPTH - 2004 Bid Openings							
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004		18685.00	SQUARE METER	
1.50 - 0.12%		1.50 - 0.10%	2.00 - 0.13%	1.00 - 0.06%		1.50	
620(1B) - TOPSOIL, CLASS B - 2001 Bid Openings							
53928	BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001		11150.00	SQUARE METER	
3.50 - 1.80%		1.25 - 0.65%	1.70 - 0.88%	1.00 - 0.51%		1.32	
54043	BB	HSIP	11/07/2001		12675.00	SQUARE YARD	
1.50 - 1.64%		1.00 - 1.03%	2.50 - 2.07%	2.70 - 2.08%		2.07	
620(1B) - TOPSOIL, CLASS B - 2003 Bid Openings							
56333	BB	Anchorage Area Arterial Resurfacing,2003	11/19/2003		1000.00	SQUARE YARD	
4.00 - 0.09%		5.00 - 0.12%	2.00 - 0.05%	5.93 - 0.13%		4.31	
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM	11/19/2003		11840.00	SQUARE YARD	
5.00 - 3.62%		0.70 - 0.52%	0.50 - 0.33%	0.42 - 0.28%		0.54	
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003		20740.00	SQUARE YARD	
4.00 - 2.64%		1.70 - 1.28%	3.00 - 2.23%	3.30 - 2.17%		2.67	
620(1C) - TOPSOIL 18" DEPTH - 2003 Bid Openings							
55712	BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003		70.00	SQUARE YARD	
12.00 - 0.06%		36.00 - 0.17%	30.00 - 0.14%	33.00 - 0.14%		33.00	
620(1C) - TOPSOIL, 300 MM DEPTH - 2000 Bid Openings							
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN	09/13/2000		2000.00	SQUARE METER	
10.50 - 0.21%		6.00 - 0.13%	6.00 - 0.13%	6.00 - 0.12%		6.00	
620(1C) - TOPSOIL, 350 MM DEPTH - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000		21307.00	SQUARE METER	
9.10 - 1.62%		3.00 - 0.64%	3.00 - 0.59%	7.05 - 1.36%		4.35	
620(1C) - TOPSOIL, 350 MM DEPTH - 2002 Bid Openings							
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002		5661.00	SQUARE METER	
15.00 - 0.58%		50.00 - 1.69%	7.50 - 0.25%	9.00 - 0.29%		22.17	
620(1C1) - TOPSOIL, 450 MM DEPTH - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000		650.00	SQUARE METER	
11.70 - 0.06%		10.00 - 0.07%	2.00 - 0.01%	16.00 - 0.09%		9.33	
620(1C1) - TOPSOIL, 450 MM DEPTH - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban	10/08/2004		300.00	SQUARE METER	
22.50 - 0.03%		20.00 - 0.02%	13.00 - 0.01%	3.00 - 0.00%		12.00	

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
620(1D) - TOPSOIL, 500 MM DEPTH - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	1450.00	SQUARE METER	
14.00 - 0.56%	9.00 - 0.36%	8.00 - 0.31%	13.58 - 0.45%	10.19		
620(1D) - TOPSOIL, 500 MM DEPTH - 2002 Bid Openings						
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	165.00	SQUARE METER	
25.00 - 0.24%	25.00 - 0.19%	10.00 - 0.08%	35.00 - 0.23%	23.33		
620(1E) - TOPSOIL, 150 MM DEPTH - 2001 Bid Openings						
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	2009.00	SQUARE METER	
2.25 - 0.11%	3.00 - 0.15%	4.75 - 0.23%	1.00 - 0.05%	2.92		
620(1E) - TOPSOIL, 230 MM DEPTH - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	600.00	SQUARE METER	
12.00 - 0.09%	4.00 - 0.03%	6.75 - 0.06%	8.00 - 0.06%	6.25		
621(1) - TREES - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	ALL REQUIRED	LUMP SUM	
135550.00 - 1.72%	150000.00 - 2.16%	160000.00 - 2.22%	125000.00 - 1.62%			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001	47.00	EACH	
450.00 - 0.54%	220.00 - 0.26%	210.00 - 0.25%	450.00 - 0.45%	293.33		
621(1) - TREES - 2002 Bid Openings						
54982 BB BYERS LAKE RV DUMP			07/12/2002	14.00	EACH	
250.00 - 0.71%	483.00 - 1.10%	120.00 - 0.24%	525.00 - 1.01%	376.00		
621(1) - TREES, 45 MM CALIPER - 2002 Bid Openings						
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE			02/06/2002	42.00	EACH	
253.25 - 1.35%	300.00 - 1.92%	260.00 - 1.61%	270.00 - 1.54%	276.67		
621(1A) - TREE, EVERGREEN, 1500 MM TO 1800 MM HEIGHT - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	38.00	EACH	
250.00 - 0.04%	600.00 - 0.08%	595.00 - 0.08%	600.00 - 0.08%	598.33		
621(1A) - TREE, WHITE SPRUCE - 2002 Bid Openings						
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	40.00	EACH	
125.00 - 0.03%	500.00 - 0.10%	100.00 - 0.02%	125.00 - 0.02%	241.67		
621(1A) - TREES (AMALANCHIER ALNIFOLIA, 1220-1525 MM HT.) - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	20.00	EACH	
170.00 - 0.13%	25.00 - 0.02%	21.00 - 0.02%	22.00 - 0.02%	22.67		
621(1A) - TREES, EVERGREEN - 2001 Bid Openings						
54043 BB HSIP			11/07/2001	10.00	EACH	
250.00 - 0.22%	350.00 - 0.28%	160.00 - 0.10%	330.00 - 0.20%	280.00		
621(1A) - TREES, TREES 1520-1830 MM HEIGHT, EVERGREEN - 2002 Bid Openings						
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE			02/06/2002	8.00	EACH	
228.25 - 0.23%	300.00 - 0.37%	400.00 - 0.47%	375.00 - 0.41%	358.33		
621(1A1) - TREES, 1220-1525 MM HEIGHT, EVERGREEN - 2002 Bid Openings						
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE			02/06/2002	5.00	EACH	
168.25 - 0.11%	300.00 - 0.23%	300.00 - 0.22%	280.00 - 0.19%	293.33		
621(1A7) - TREES, WHITE SPRUCE, 1.5 M - 2000 Bid Openings						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	53.00	EACH	
200.00 - 0.11%	135.00 - 0.08%	140.00 - 0.08%	135.00 - 0.07%	136.67		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
621(1B) - BALSAM POPULAR - 2000 Bid Openings						
54661 BB BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN			11/22/2000	30.00	EACH	
100.00 - 0.42%	40.00 - 0.16%	150.00 - 0.56%	42.00 - 0.15%	77.33		
621(1B) - TREE (POPULUS TRICHOCARPA - 50-MM CAL.) - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	89.00	EACH	
200.00 - 0.25%	188.85 - 0.26%	170.00 - 0.23%	200.00 - 0.27%	186.28		
621(1B) - TREE, DECIDUOUS, 75 MM TO 100 MM CALIPER - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	73.00	EACH	
600.00 - 0.16%	950.00 - 0.24%	945.00 - 0.24%	1000.00 - 0.25%	965.00		
621(1B) - TREES, (COLUMNAR ASPEN (POPULUS TREMULA ERECTA), 80 MM CLA. - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	50.00	EACH	
550.00 - 0.26%	600.00 - 0.24%	575.00 - 0.21%	200.00 - 0.07%	458.33		
621(1B1) - TREE (POPULUS TREMULOIDES, 3048-3658 MM HT.) - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	4.00	EACH	
275.00 - 0.04%	90.00 - 0.02%	79.00 - 0.01%	83.00 - 0.01%	84.00		
621(1B2) - TREE (POPULUS TREMULOIDES, 1828-2438 MM HT.) - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	7.00	EACH	
230.00 - 0.06%	60.00 - 0.02%	53.00 - 0.01%	55.00 - 0.02%	56.00		
621(1B40) - TREES (POPULUS TREMULOIDES 40 MM CAL.) - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	62.00	EACH	
185.00 - 0.10%	210.00 - 0.13%	350.00 - 0.20%	350.00 - 0.20%	303.33		
621(1B50) - TREES (POPULUS TREMULOIDES 50 MM CAL.) - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	33.00	EACH	
250.00 - 0.07%	230.00 - 0.08%	350.00 - 0.11%	350.00 - 0.10%	310.00		
621(1B50) - TREES (POPULUS TREMULOIDES 50 MM CAL.) - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	49.00	EACH	
250.00 - 0.08%	210.00 - 0.06%	300.00 - 0.09%	300.00 - 0.08%	270.00		
621(1D) - TREE (GREEN SPRUCE, 2 M HT.) - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	73.00	EACH	
600.00 - 0.62%	228.91 - 0.26%	355.00 - 0.39%	400.00 - 0.44%	327.97		
621(1D) - TREE (PICEA PUNGENS 1800 MM HT.) - 2001 Bid Openings						
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001	24.00	EACH	
300.00 - 0.36%	175.00 - 0.21%	200.00 - 0.21%	192.00 - 0.20%	189.00		
621(1D) - TREE (PICEA PUNGENS 1800 MM HT.) - 2002 Bid Openings						
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002	27.00	EACH	
400.00 - 0.87%	190.00 - 0.39%	200.00 - 0.39%	200.00 - 0.28%	196.67		
621(1D) - TREE (PICEA PUNGENS, 1220-1525 MM HT.) - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	3.00	EACH	
170.00 - 0.02%	200.00 - 0.03%	185.00 - 0.02%	193.00 - 0.02%	192.67		
621(1D) - TREE, GREEN SPRUCE (PICEA PUNGENS) 5-FOOT TALL - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	84.00	EACH	
450.00 - 3.46%	75.00 - 0.59%	90.00 - 0.70%	78.00 - 0.54%	81.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est.	% of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
621(1D) - TREE, PICEA PUNGENS, 2 M TALL - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000	295.00	EACH	
		275.00 - 0.68%	275.00 - 0.82%	550.00 - 1.50%	550.00 - 1.46%	458.33	
621(1D) - TREE, PICEA PUNGENS, 2 M TALL - 2002 Bid Openings							
53834	BB	EAGLE RIVER URBAN REHABILITATION		09/18/2002	2.00	EACH	
		450.00 - 0.03%	400.00 - 0.02%	350.00 - 0.02%	0.00 - 0.00%	375.00	
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002	7.00	EACH	
		450.00 - 0.03%	300.00 - 0.02%	1300.00 - 0.07%	200.00 - 0.01%	600.00	
621(1D) - TREES, COLORADO GREEN SPRUCE, 1.8 M - 2000 Bid Openings							
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000	19.00	EACH	
		500.00 - 0.10%	270.00 - 0.06%	280.00 - 0.06%	270.00 - 0.05%	273.33	
621(1D1) - TREE (PICEA PUNGENS, 1520-1830 MM HT.) - 2003 Bid Openings							
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003	6.00	EACH	
		230.00 - 0.05%	220.00 - 0.06%	212.00 - 0.05%	220.00 - 0.05%	217.33	
621(1D3) - TREE (PICEA PUNGENS 3 M HT.) - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000	160.00	EACH	
		375.00 - 0.50%	300.00 - 0.48%	800.00 - 1.18%	800.00 - 1.15%	633.33	
621(1D3) - TREE (PICEA PUNGENS 3 M HT.) - 2001 Bid Openings							
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001	87.00	EACH	
		375.00 - 0.89%	575.00 - 1.39%	550.00 - 1.27%	437.00 - 0.86%	520.67	
621(1D3) - TREE (PICEA PUNGENS 3 M HT.) - 2002 Bid Openings							
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002	218.00	EACH	
		500.00 - 0.74%	250.00 - 0.33%	600.00 - 0.77%	640.00 - 0.79%	496.67	
621(1D5) - TREE, SPRUCE (PICEA PUNGENS) 5-FOOT TALL - 2003 Bid Openings							
55712	BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.		10/15/2003	3.00	EACH	
		400.00 - 0.09%	30.00 - 0.01%	25.00 - 0.00%	192.00 - 0.03%	82.33	
621(1D8) - TREE, GREEN SPRUCE (PICEA PUNGENS), 8-FOOT TALL - 2004 Bid Openings							
56516	BB	MULDOON ROAD LANDSCAPING & PED IMP PHII		03/26/2004	28.00	EACH	
		750.00 - 1.92%	150.00 - 0.39%	175.00 - 0.46%	160.00 - 0.37%	161.67	
621(1E) - TREE (MALUS 'ROYALTY' - 40 MM CAL.) - 2001 Bid Openings							
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001	14.00	EACH	
		250.00 - 0.10%	230.00 - 0.09%	225.00 - 0.08%	240.00 - 0.08%	231.67	
621(1E) - TREE: MALUS "RADIANT" - 40 MM CAL. - 2004 Bid Openings							
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL		07/30/2004	29.00	EACH	
		250.00 - 0.53%	248.00 - 0.52%	240.00 - 0.44%	250.00 - 0.43%	246.00	
621(1F) - TREE, MOUNTAIN ASH (SORBUS AUCUPARIA), 65 MM CAL. - 2002 Bid Openings							
53834	BB	EAGLE RIVER URBAN REHABILITATION		09/18/2002	28.00	EACH	
		600.00 - 0.48%	275.00 - 0.19%	275.00 - 0.18%	0.00 - 0.00%	275.00	
621(1F) - TREES: QUAKING ASPEN - 2000 Bid Openings							
54661	BB	BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN		11/22/2000	30.00	EACH	
		100.00 - 0.42%	40.00 - 0.16%	150.00 - 0.56%	40.00 - 0.14%	76.67	
621(1F40) - TREES, QUAKING ASPEN, 40 MM CAL. - 2000 Bid Openings							
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000	34.00	EACH	
		125.00 - 0.04%	135.00 - 0.05%	142.00 - 0.05%	135.00 - 0.05%	137.33	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est.	% of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
621(1F50) - TREES, QUAKING ASPEN, 50 MM CAL. - 2000 Bid Openings						
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN	09/13/2000		34.00	EACH
	250.00 - 0.09%	190.00 - 0.07%	200.00 - 0.07%	190.00 - 0.07%	193.33	
621(1G) - TREE (BETULA PAPYRIFERA, 3048 3658 MM HT.) - 2003 Bid Openings						
54007	BB	SHIP CREEK TRAIL - PHASE II	11/19/2003		10.00	EACH
	275.00 - 0.11%	140.00 - 0.06%	132.00 - 0.05%	138.00 - 0.06%	136.67	
621(1G) - TREE, BIRCH - 2001 Bid Openings						
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001		175.00	EACH
	350.00 - 0.40%	135.00 - 0.17%	350.00 - 0.41%	300.00 - 0.34%	261.67	
621(1G) - TREE, CLUMP BIRCH (BETULA PAPYRIFER) 18' TALL - 2004 Bid Openings						
56516	BB	MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004		52.00	EACH
	800.00 - 3.80%	95.00 - 0.46%	110.00 - 0.53%	100.00 - 0.43%	101.67	
621(1G) - TREE, CLUMP BIRCH (BETULA PAPYRIFERA) 18" TALL - 2003 Bid Openings						
55712	BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003		19.00	EACH
	800.00 - 1.11%	200.00 - 0.26%	170.00 - 0.21%	182.00 - 0.20%	184.00	
621(1G) - TREE, CLUMP BIRCH (BETULA PAPYRIFERA) 6 M TALL - 2004 Bid Openings						
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004		172.00	EACH
	600.00 - 0.43%	225.00 - 0.15%	215.00 - 0.14%	240.00 - 0.14%	226.67	
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004		185.00	EACH
	550.00 - 0.42%	100.00 - 0.07%	100.00 - 0.06%	830.00 - 0.48%	343.33	
621(1G1) - TREE (PETUAL PAPYRIFERA, 1828-2438 MM HT.) - 2003 Bid Openings						
54007	BB	SHIP CREEK TRAIL - PHASE II	11/19/2003		7.00	EACH
	230.00 - 0.06%	140.00 - 0.04%	132.00 - 0.04%	138.00 - 0.04%	136.67	
621(1G1) - TREES, CUTLEAF WEEPING BIRCH, 100 MM CAL. - 2000 Bid Openings						
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN	08/11/2000		11.00	EACH
	200.00 - 0.06%	425.00 - 0.12%	430.00 - 0.11%	0.00 - 0.00%	427.50	
621(1G40) - TREES, PAPER BIRCH, 40 MM CAL. - 2000 Bid Openings						
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN	09/13/2000		37.00	EACH
	125.00 - 0.05%	125.00 - 0.05%	130.00 - 0.05%	125.00 - 0.05%	126.67	
621(1G50) - TREES (BETULA PAPYRIFERA 50 MM CAL.) - 2000 Bid Openings						
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000		227.00	EACH
	225.00 - 0.43%	200.00 - 0.46%	350.00 - 0.73%	350.00 - 0.72%	300.00	
621(1G50) - TREES, PAPER BIRCH, 50 MM CAL. - 2001 Bid Openings						
52921	BB	PALMER-WASILLA EXTENSION	06/06/2001		84.00	EACH
	150.00 - 0.18%	171.68 - 0.22%	210.00 - 0.27%	200.00 - 0.25%	193.89	
621(1G65) - TREES (BETULA PAPYRIFERA 65 MM CAL.) - 2000 Bid Openings						
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000		170.00	EACH
	275.00 - 0.39%	220.00 - 0.38%	450.00 - 0.71%	450.00 - 0.69%	373.33	
621(1G65) - TREES (BETULA PAPYRIFERA 65 MM CAL.) - 2001 Bid Openings						
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001		17.00	EACH
	275.00 - 0.13%	130.00 - 0.06%	125.00 - 0.06%	224.00 - 0.09%	159.67	
621(1G65) - TREES (BETULA PAPYRIFERA 65 MM CAL.) - 2002 Bid Openings						
53834	BB	EAGLE RIVER URBAN REHABILITATION	09/18/2002		49.00	EACH
	460.00 - 0.64%	150.00 - 0.18%	160.00 - 0.18%	0.00 - 0.00%	155.00	

Project Number and Project Title				Opening Date		Quantity	Pay Unit		
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average	
621(1G65) - TREES (BETULA PAPYRIFERA 65 MM CAL.) - 2002 Bid Openings - (continued)									
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002		215.00	EACH	
275.00 - 0.40%		175.00 - 0.22%		300.00 - 0.38%		300.00 - 0.37%		258.33	
621(1G75) - TREES (BETULA PAPYRIFERA 75 MM CAL.) - 2000 Bid Openings									
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		105.00	EACH	
350.00 - 0.31%		230.00 - 0.24%		450.00 - 0.44%		450.00 - 0.43%		376.67	
621(1H) - AMERICAN GREEN ALDER, 600 MM - 2000 Bid Openings									
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		283.00	EACH	
18.00 - 0.05%		18.00 - 0.06%		19.00 - 0.06%		18.00 - 0.05%		18.33	
621(1H) - TREE (PRUNUS VIRGINAIAN, 3048-3658 MM HT.) - 2003 Bid Openings									
54007	BB	SHIP CREEK TRAIL - PHASE II			11/19/2003		1.00	EACH	
275.00 - 0.01%		175.00 - 0.01%		160.00 - 0.01%		165.00 - 0.01%		166.67	
621(1H) - TREE, C. RED (PRUNUS VIRGINIANA), 65 MM CAL. - 2004 Bid Openings									
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		97.00	EACH	
400.00 - 0.16%		225.00 - 0.08%		215.00 - 0.08%		240.00 - 0.08%		226.67	
621(1H) - TREE, HAWTHORNE (CRATAEGUS PHAENOPYRUM), 2-INCH CALIPER - 2004 Bid Openings									
56516	BB	MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004		12.00	EACH	
650.00 - 0.71%		95.00 - 0.11%		110.00 - 0.12%		100.00 - 0.10%		101.67	
621(1H) - TREES (PRUNUS VIRGINIANA 'SCHUBERTII' 65 MM CAL.) - 2000 Bid Openings									
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		29.00	EACH	
300.00 - 0.07%		300.00 - 0.09%		450.00 - 0.12%		450.00 - 0.12%		400.00	
621(1J) - TREE, CHOKECHERRY (PRUNUS MAACKII), 2-INCH CALIPER - 2004 Bid Openings									
56516	BB	MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004		93.00	EACH	
450.00 - 3.83%		95.00 - 0.82%		110.00 - 0.95%		100.00 - 0.77%		101.67	
621(1J) - TREE, CHOKECHERRY (PRUNUS MAACKII), 65 MM CAL. - 2002 Bid Openings									
53834	BB	EAGLE RIVER URBAN REHABILITATION			09/18/2002		6.00	EACH	
350.00 - 0.06%		150.00 - 0.02%		160.00 - 0.02%		0.00 - 0.00%		155.00	
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		90.00	EACH	
350.00 - 0.30%		300.00 - 0.21%		390.00 - 0.26%		200.00 - 0.13%		296.67	
621(1J) - TREE, CHOKECHERRY, AMUR (PRUNUS MACKI), (PRUNUS VIRGINIANA), 65 MM - 2004 Bid Openings									
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		66.00	EACH	
450.00 - 0.12%		200.00 - 0.05%		100.00 - 0.02%		0.00 - 0.00%		100.00	
621(1J) - TREES, CANADA RED CHERRY, 75 MM CAL. - 2000 Bid Openings									
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000		29.00	EACH	
275.00 - 0.21%		325.00 - 0.25%		330.00 - 0.23%		0.00 - 0.00%		327.50	
621(1J1) - TREE, CANADA RED (PRUNUS CANADENSIS), 80 MM CAL. - 2002 Bid Openings									
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		53.00	EACH	
350.00 - 0.17%		600.00 - 0.25%		575.00 - 0.23%		200.00 - 0.08%		458.33	
621(1J40) - TREE (PRUNUS MAACKII 40 MM CAL.) - 2001 Bid Openings									
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001		8.00	EACH	
300.00 - 0.12%		200.00 - 0.08%		200.00 - 0.07%		192.00 - 0.07%		197.33	
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001		18.00	EACH	
325.00 - 0.16%		235.00 - 0.12%		230.00 - 0.11%		187.00 - 0.08%		217.33	

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
621(1J40) - TREE (PRUNUS MAACKII-40 MM CAL.) - 2002 Bid Openings						
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	8.00	EACH
300.00 - 0.19%	190.00 - 0.11%	200.00 - 0.11%	200.00 - 0.08%		196.67	
621(1J50) - TREES (PRUNUS MAACKII 50 MM CAL.) - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII				06/19/2000	12.00	EACH
300.00 - 0.03%	280.00 - 0.03%	375.00 - 0.04%	375.00 - 0.04%		343.33	
621(1J50) - TREES (PRUNUS MAACKII 50 MM CAL.) - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	123.00	EACH
375.00 - 0.31%	160.00 - 0.12%	300.00 - 0.22%	300.00 - 0.21%		253.33	
621(1J50) - TREES (PRUNUS MAACKII 50 MM CAL.) - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	23.00	EACH
350.00 - 0.59%	303.00 - 0.51%	290.00 - 0.43%	300.00 - 0.41%		297.67	
621(1J75) - TREES, AMUR CHOKECHERRY, 75 MM CAL. - 2000 Bid Openings						
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN				08/11/2000	41.00	EACH
275.00 - 0.30%	325.00 - 0.35%	330.00 - 0.32%	0.00 - 0.00%		327.50	
621(1JP) - TREE, MAYDAY (PRUNUS PADUS), 2-INCH CLIPER - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	23.00	EACH
450.00 - 0.95%	95.00 - 0.20%	110.00 - 0.23%	100.00 - 0.19%		101.67	
621(1K) - TREES, 1220-1520 MM HEIGHT, DECIDUOUS - 2002 Bid Openings						
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	11.00	EACH
178.25 - 0.25%	100.00 - 0.17%	50.00 - 0.08%	50.00 - 0.07%		66.67	
621(1K) - TREES, DECIDUOUS - 2001 Bid Openings						
54043 BB HSIP				11/07/2001	13.00	EACH
250.00 - 0.28%	350.00 - 0.37%	160.00 - 0.14%	350.00 - 0.28%		286.67	
621(1L) - TREE, CRABAPPLE SNOWDRIFT (MALUS "SNOWDRIFT") 2-INCH CALIPER - 2003 Bid Openings						
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	11.00	EACH
450.00 - 0.36%	200.00 - 0.15%	175.00 - 0.13%	192.00 - 0.12%		189.00	
621(1L) - TREE, CRABAPPLE SNOWDRIFT (MALUS "SNOWDRIFT") 2-INCH CLIPER - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	15.00	EACH
450.00 - 0.62%	95.00 - 0.13%	110.00 - 0.15%	100.00 - 0.12%		101.67	
621(1L) - TREE, LARCH - 2001 Bid Openings						
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	61.00	EACH
400.00 - 0.16%	135.00 - 0.06%	400.00 - 0.17%	350.00 - 0.14%		295.00	
621(1L) - TREE, LARCH (LARIX DECIDUOUS), 1.5 M TALL - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	57.00	EACH
450.00 - 0.11%	200.00 - 0.04%	200.00 - 0.04%	215.00 - 0.04%		205.00	
621(1L) - TREE, LARCH (LARIX DECIDUOUS), 2 M TALL - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	6.00	EACH
500.00 - 0.03%	200.00 - 0.01%	1500.00 - 0.07%	200.00 - 0.01%		633.33	
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	28.00	EACH
475.00 - 0.38%	150.00 - 0.10%	160.00 - 0.10%	0.00 - 0.00%		155.00	
621(1L) - TREE, LARCH (LARIX DECIDUOUS), 2 M TALL - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	58.00	EACH
550.00 - 0.13%	200.00 - 0.04%	100.00 - 0.02%	350.00 - 0.06%		216.67	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est.	% of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
621(1L3) - TREES (LARIX SIBIRICA 3 M HT.) - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000		93.00	EACH	
		250.00 - 0.19%	270.00 - 0.25%	575.00 - 0.49%	575.00 - 0.48%	473.33	
621(1L38) - TREE (LARIX SIBIRICA 3.75 M HT.) - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000		50.00	EACH	
		350.00 - 0.15%	280.00 - 0.14%	675.00 - 0.31%	675.00 - 0.30%	543.33	
621(1L38) - TREE (LARIX SIBIRICA 3.75 M HT.) - 2001 Bid Openings							
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001		4.00	EACH	
		350.00 - 0.04%	350.00 - 0.04%	345.00 - 0.04%	390.00 - 0.04%	361.67	
621(1L38) - TREE (LARIX SIBIRICA 3.75 M HT.) - 2002 Bid Openings							
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002		40.00	EACH	
		375.00 - 0.10%	210.00 - 0.05%	400.00 - 0.09%	390.00 - 0.09%	333.33	
621(1L6) - TREE, LARCH (LARIX DECIDUOUS), 6-FOOT TALL - 2004 Bid Openings							
56516	BB	MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004		30.00	EACH	
		500.00 - 1.37%	95.00 - 0.27%	110.00 - 0.31%	100.00 - 0.25%	101.67	
621(1L75) - TREES, SIBERIAN CRABTREE, 75 MM CAL. - 2000 Bid Openings							
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN	08/11/2000		4.00	EACH	
		300.00 - 0.03%	300.00 - 0.03%	300.00 - 0.03%	0.00 - 0.00%	300.00	
621(1M) - TREE, PINE (LODGEPOLE) - 2001 Bid Openings							
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001		106.00	EACH	
		450.00 - 0.31%	135.00 - 0.10%	400.00 - 0.29%	350.00 - 0.24%	295.00	
621(1N) - TREE (PICEA GLAUCA - 1800 MM HT.) - 2001 Bid Openings							
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001		10.00	EACH	
		250.00 - 0.12%	95.00 - 0.05%	100.00 - 0.04%	104.00 - 0.05%	99.67	
621(1N) - TREE (PICEA GLAUCA - 1800 MM HT.) - 2002 Bid Openings							
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002		10.00	EACH	
		250.00 - 0.20%	100.00 - 0.08%	105.00 - 0.08%	100.00 - 0.05%	101.67	
621(1N) - TREE, PINE-SCOTCH (PINUS SYLVESTRIS), 2 M TALL - 2002 Bid Openings							
53834	BB	EAGLE RIVER URBAN REHABILITATION	09/18/2002		16.00	EACH	
		700.00 - 0.32%	150.00 - 0.06%	160.00 - 0.06%	0.00 - 0.00%	155.00	
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002		69.00	EACH	
		450.00 - 0.29%	232.00 - 0.13%	325.00 - 0.17%	200.00 - 0.10%	252.33	
621(1N) - TREE, SCOTCH PINE (PINUS SYLVESTRIS), 6 FOOT TALL - 2004 Bid Openings							
56516	BB	MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004		70.00	EACH	
		400.00 - 2.56%	100.00 - 0.65%	110.00 - 0.72%	105.00 - 0.61%	105.00	
621(1N) - TREE, SPRUCE (PICEA GLAUCA), 1.5 M TALL - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004		166.00	EACH	
		400.00 - 0.28%	175.00 - 0.11%	175.00 - 0.11%	190.00 - 0.11%	180.00	
621(1N) - TREES (PICEA PUNGENS 'GLAUCA' 2.15 M HT.) - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000		54.00	EACH	
		350.00 - 0.16%	280.00 - 0.15%	350.00 - 0.17%	350.00 - 0.17%	326.67	
621(1N) - TREES, BRISTELCONE PINE, 1.5-2.0 M - 2000 Bid Openings							
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN	08/11/2000		16.00	EACH	
		200.00 - 0.08%	350.00 - 0.15%	355.00 - 0.13%	0.00 - 0.00%	352.50	

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
621(1N2) - TREE (PICEA SITCHENSIS-3 M HT.) - 2002 Bid Openings						
55089 BB	Seward: Port Ave Rehab & Harbor Ped Path		08/16/2002	10.00	EACH	
450.00 - 0.26%	900.00 - 0.42%	780.00 - 0.36%	1000.00 - 0.40%	893.33		
621(1N3) - TREE (PICEA GLAUCA 3 M HT) - 2002 Bid Openings						
54240 BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002	190.00	EACH	
250.00 - 0.32%	155.00 - 0.18%	200.00 - 0.22%	250.00 - 0.27%	201.67		
621(1N3) - TREE (PICEA GLAUCA 3 M HT) - 2004 Bid Openings						
52509 BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL		07/30/2004	19.00	EACH	
550.00 - 0.77%	275.00 - 0.38%	265.00 - 0.32%	300.00 - 0.34%	280.00		
621(1O) - TREE, MAPLE (ACER PLATANOLDES "DEBORAH") 2-INCH CLIPER - 2004 Bid Openings						
56516 BB	MULDOON ROAD LANDSCAPING & PED IMP PHII		03/26/2004	32.00	EACH	
550.00 - 1.61%	95.00 - 0.28%	110.00 - 0.33%	100.00 - 0.26%	101.67		
621(1O50) - TREES (ACER RUBRUN 'SCARLET AUTUMN' 50 MM CAL.) - 2000 Bid Openings						
54000 BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000	24.00	EACH	
325.00 - 0.07%	280.00 - 0.07%	400.00 - 0.09%	400.00 - 0.09%	360.00		
621(1O65) - TREES (ACER PLATANOIDES SCHWEDLERII 65 MM CAL.) - 2000 Bid Openings						
54000 BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000	48.00	EACH	
325.00 - 0.13%	300.00 - 0.14%	475.00 - 0.21%	475.00 - 0.21%	416.67		
621(1P65) - TREES (FRAXINUS NIGRA 'FALL GOLD' 65 MM CAL.) - 2000 Bid Openings						
54000 BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000	15.00	EACH	
300.00 - 0.04%	320.00 - 0.05%	450.00 - 0.06%	450.00 - 0.06%	406.67		
621(1R50) - TREES (TILIA CORDATE 50 MM CAL.) - 2000 Bid Openings						
54000 BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000	17.00	EACH	
300.00 - 0.04%	280.00 - 0.05%	400.00 - 0.06%	400.00 - 0.06%	360.00		
621(2) - SHRUBS - 2001 Bid Openings						
51018 BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001	ALL REQUIRED	LUMP SUM	
30130.00 - 0.38%	20000.00 - 0.29%	22000.00 - 0.31%	30000.00 - 0.39%			
52519 BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001	460.00	EACH	
40.00 - 0.47%	20.00 - 0.23%	18.00 - 0.21%	44.00 - 0.43%	27.33		
621(2) - SHRUBS, 381-457 MM HEIGHT, CONTAINER - 2002 Bid Openings						
55129 BB	ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE		02/06/2002	876.00	EACH	
44.50 - 4.95%	30.00 - 4.01%	30.00 - 3.88%	31.00 - 3.69%	30.33		
621(2A) - PACIFIC RED ELDER - 2000 Bid Openings						
54661 BB	BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN		11/22/2000	35.00	EACH	
40.00 - 0.20%	40.00 - 0.19%	100.00 - 0.43%	42.00 - 0.17%	60.67		
621(2A) - SHRUB (SAMBUSCUS RACEMOSA - 0.90 M HT.) - 2001 Bid Openings						
52921 BB	PALMER-WASILLA EXTENSION		06/06/2001	213.00	EACH	
40.00 - 0.12%	40.06 - 0.13%	40.00 - 0.13%	35.00 - 0.11%	38.35		
621(2A) - SHRUB, 900 MM HEIGHT - 2004 Bid Openings						
56830 BB	Sterling Highway: Soldotna Urban		10/08/2004	22.00	EACH	
60.00 - 0.00%	80.00 - 0.01%	77.00 - 0.01%	80.00 - 0.01%	79.00		
621(2A) - SHRUBS, LARGE - 2001 Bid Openings						
54043 BB	HSIP		11/07/2001	10.00	EACH	
20.00 - 0.02%	60.00 - 0.05%	17.00 - 0.01%	52.00 - 0.03%	43.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
621(2B) - SHRUB (ELAEGNUS COMMUTAT - 0.90 M HT.) - 2001 Bid Openings							
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001		222.00	EACH
30.00 - 0.09%		34.33 - 0.12%	35.00 - 0.12%	10.00 - 0.03%		26.44	
621(2B) - SHRUB, 600 MM HEIGHT - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		114.00	EACH
45.00 - 0.02%		70.00 - 0.03%	68.00 - 0.03%	70.00 - 0.03%		69.33	
621(2B) - SHRUBS, SMALL - 2001 Bid Openings							
54043	BB	HSIP		11/07/2001		38.00	EACH
15.00 - 0.05%		50.00 - 0.15%	17.00 - 0.04%	45.00 - 0.10%		37.33	
621(2C) - SAKATOON SERVICEBERRY - 2000 Bid Openings							
54661	BB	BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN		11/22/2000		35.00	EACH
40.00 - 0.20%		40.00 - 0.19%	100.00 - 0.43%	42.00 - 0.17%		60.67	
621(2C) - SHRUB, 300 MM HEIGHT - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		17.00	EACH
30.00 - 0.00%		55.00 - 0.00%	53.00 - 0.00%	50.00 - 0.00%		52.67	
621(2C) - SHRUB, AMUR MAPLE (ACER GINNALA), 48-INCHES TALL - 2004 Bid Openings							
56516	BB	MULDOON ROAD LANDSCAPING & PED IMP PHII		03/26/2004		113.00	EACH
150.00 - 1.55%		35.00 - 0.37%	40.00 - 0.42%	36.00 - 0.34%		37.00	
621(2C) - SHRUB: ACER GINNALA "COMPACTA" -1200 MM HT. - 2004 Bid Openings							
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL		07/30/2004		40.00	EACH
75.00 - 0.22%		55.00 - 0.16%	54.00 - 0.14%	50.00 - 0.12%		53.00	
621(2C) - SHRUBS, SERVICEBERRY, 900 MM - 2000 Bid Openings							
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		55.00	EACH
50.00 - 0.03%		30.00 - 0.02%	32.00 - 0.02%	30.00 - 0.02%		30.67	
621(2C1) - SHRUB (ACER GINNALA 'FLAME' 1.2 M HT.) - 2002 Bid Openings							
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		105.00	EACH
50.00 - 0.04%		22.00 - 0.01%	40.00 - 0.02%	42.00 - 0.03%		34.67	
621(2C1) - SHRUB (ACER GINNALA EMERALD ELF) - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		65.00	EACH
40.00 - 0.02%		30.00 - 0.02%	75.00 - 0.04%	75.00 - 0.04%		60.00	
621(2C1) - SHRUB (ACER GINNALA)-#2 CONTAINER - 2001 Bid Openings							
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		24.00	EACH
50.00 - 0.03%		40.00 - 0.03%	35.00 - 0.02%	29.50 - 0.02%		34.83	
621(2C1) - SHRUB, MAPLE-AMUR (ACER GINNALA), 600 MM TALL - 2002 Bid Openings							
53834	BB	EAGLE RIVER URBAN REHABILITATION		09/18/2002		19.00	EACH
55.00 - 0.03%		30.00 - 0.01%	35.00 - 0.02%	0.00 - 0.00%		32.50	
621(2D) - SHRUB (RUBUS IDAEUS, 381-457 MM HT.) - 2003 Bid Openings							
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003		64.00	EACH
35.00 - 0.09%		18.00 - 0.05%	15.50 - 0.04%	17.00 - 0.04%		16.83	
621(2E) - SHRUB (COTONEASTER ACUTIFOLIA 0.75 M HT.) - 2002 Bid Openings							
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		475.00	EACH
30.00 - 0.10%		22.00 - 0.06%	30.00 - 0.08%	30.00 - 0.08%		27.33	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
621(2E) - SHRUB (COTONEASTER ACUTIFOLIA) - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	105.00	EACH	
35.00 - 0.03%	25.00 - 0.03%	50.00 - 0.05%	50.00 - 0.05%	41.67		
621(2E) - SHRUB (COTONEASTER ACUTIFOLIA) - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	24.00	EACH	
30.00 - 0.02%	30.00 - 0.02%	32.00 - 0.02%	25.50 - 0.01%	29.17		
621(2E) - SHRUB, COTONEASTER (COTONEASTER ACUTIFOLIA), 24-INCHES TALL - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	94.00	EACH	
45.00 - 0.39%	16.00 - 0.14%	20.00 - 0.17%	17.00 - 0.13%	17.67		
621(2E) - SHRUB, COTONEASTER (COTONEASTER ACUTIFOLIA), 600 MM TALL - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	30.00	EACH	
45.00 - 0.01%	100.00 - 0.01%	30.00 - 0.00%	45.00 - 0.00%	58.33		
621(2E) - SHRUBS, HEDGE COTONEASTER, 1 M - 2000 Bid Openings						
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	380.00	EACH	
27.00 - 0.27%	45.00 - 0.45%	46.00 - 0.41%	0.00 - 0.00%	45.50		
621(2F) - SHRUB (SPIRAEA JAPONICA 'GOLDFLAME') - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	120.00	EACH	
35.00 - 0.04%	23.00 - 0.03%	50.00 - 0.06%	50.00 - 0.05%	41.00		
621(2F) - SHRUB (SPIRAEA JAPONICA 'GOLDFLAME') - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	108.00	EACH	
30.00 - 0.09%	30.00 - 0.09%	32.00 - 0.09%	25.50 - 0.06%	29.17		
621(2F) - SHRUB (SPIREA JAPONICA 'GOLDFLAME' 0.6 M HT.) - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	210.00	EACH	
30.00 - 0.04%	22.00 - 0.03%	30.00 - 0.04%	30.00 - 0.04%	27.33		
621(2F1) - SHRUB (SPIREA BEAUVERDIANA, 381-457 MM HT.) - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	73.00	EACH	
35.00 - 0.10%	18.00 - 0.05%	15.50 - 0.05%	17.00 - 0.05%	16.83		
621(2F1) - SHRUBS (SPIRAEA BEAUVERDIANA) - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	363.00	EACH	
35.00 - 0.11%	23.00 - 0.08%	50.00 - 0.17%	50.00 - 0.16%	41.00		
621(2F2) - SHRUB, FALSE SPIREA - 2001 Bid Openings						
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	867.00	EACH	
35.00 - 0.20%	50.00 - 0.31%	50.00 - 0.29%	50.00 - 0.28%	50.00		
621(2F2) - SHRUB, FALSE SPIREA (ORPARIA SOBIFOLIA) 600 MM TALL - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	158.00	EACH	
35.00 - 0.02%	30.00 - 0.02%	30.00 - 0.02%	32.00 - 0.02%	30.67		
621(2F2) - SHRUBS, FALSE SPIREA (ORPARIA SORIFOLIA) 600 MM HEIGHT - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	406.00	EACH	
30.00 - 0.11%	40.00 - 0.13%	50.00 - 0.15%	40.00 - 0.12%	43.33		
621(2F24) - SHRUB, SPIREA (SPIREA BUMALDA "GOLDFLAME") 24-INCHES TALL - 2003 Bid Openings						
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003	182.00	EACH	
45.00 - 0.60%	30.00 - 0.37%	25.00 - 0.30%	27.00 - 0.29%	27.33		

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
621(2FG) - SHRUB, SPIREA (SPIRAEA BUMALDA "GOLDFLAME"), 18-INCHES TALL - 2004 Bid Openings						
56516 BB	MULDOON ROAD LANDSCAPING & PED IMP PHII		03/26/2004	1085.00	EACH	
45.00 - 4.46%	16.00 - 1.61%	19.00 - 1.91%	17.00 - 1.52%	17.33		
621(2FG) - SHRUB: SPIRAEA X BUMALDA "GOLDFLAME" - 460 MM HT. - 2004 Bid Openings						
52509 BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL		07/30/2004	267.00	EACH	
40.00 - 0.78%	33.00 - 0.64%	32.00 - 0.54%	35.00 - 0.55%	33.33		
621(2FG) - SHRUBS, GOLDFLAME SPIREA, 0.4-0.5 M - 2000 Bid Openings						
50624 BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000	80.00	EACH	
30.00 - 0.06%	45.00 - 0.09%	46.00 - 0.09%	0.00 - 0.00%	45.50		
621(2FG) - SHRUBS, SPIREA (SPIREA GOLDFLAME) 600 MM - 2002 Bid Openings						
59599 BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002	954.00	EACH	
35.00 - 0.31%	32.00 - 0.24%	36.00 - 0.26%	40.00 - 0.27%	36.00		
621(2FG) - SHRUBS, SPIREA (SPIREA GOLDFLAME) 600 MM - 2004 Bid Openings						
52474 BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004	44.00	EACH	
35.00 - 0.01%	36.00 - 0.01%	36.00 - 0.01%	39.00 - 0.01%	37.00		
621(2H) - SHRUB (PINUS MUGHO "SLOWMOUND" - 600MM HT.) - 2002 Bid Openings						
55801 BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR		09/18/2002	83.00	EACH	
30.00 - 0.20%	5.15 - 0.03%	5.00 - 0.03%	15.00 - 0.07%	8.38		
621(2H) - SHRUB (PINUS MUGHO MUGHUS - 600 MM HT.) - 2001 Bid Openings						
52520 BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR		11/14/2001	83.00	EACH	
40.00 - 0.16%	15.00 - 0.06%	14.00 - 0.05%	13.00 - 0.05%	14.00		
621(2H) - SHRUB: PINUS MUGHO "SLOWMOUND" - 300 MM HT. - 2004 Bid Openings						
52509 BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL		07/30/2004	230.00	EACH	
40.00 - 0.68%	50.00 - 0.83%	48.00 - 0.70%	50.00 - 0.68%	49.33		
621(2H) - SHRUBS (PINUS MUGO) - 2000 Bid Openings						
54000 BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000	158.00	EACH	
35.00 - 0.05%	31.00 - 0.05%	50.00 - 0.07%	85.00 - 0.12%	55.33		
621(2H) - SHRUBS, DWARF MUGHO PINE, 0.5 M - 2000 Bid Openings						
50624 BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000	8.00	EACH	
55.00 - 0.01%	45.00 - 0.01%	46.00 - 0.01%	0.00 - 0.00%	45.50		
621(2H1) - SHRUB (PINUS MUGHO PUMILIO) - 2001 Bid Openings						
52513 BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001	168.00	EACH	
30.00 - 0.14%	40.00 - 0.19%	35.00 - 0.16%	29.50 - 0.11%	34.83		
621(2H1) - SHRUB (PINUS MUGO PUMILLIO) - 2002 Bid Openings						
54240 BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002	79.00	EACH	
30.00 - 0.02%	22.00 - 0.01%	40.00 - 0.02%	60.00 - 0.03%	40.67		
621(2HA) - SHRUB (ALNUS CRISPA 450 MM HT.) - 2001 Bid Openings						
52520 BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR		11/14/2001	15.00	EACH	
15.00 - 0.01%	6.00 - 0.00%	6.00 - 0.00%	5.00 - 0.00%	5.67		
621(2HA) - SHRUB (ALNUS CRISPA 450 MM HT.) - 2002 Bid Openings						
55801 BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR		09/18/2002	120.00	EACH	
15.00 - 0.14%	15.00 - 0.14%	14.00 - 0.12%	5.00 - 0.03%	11.33		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
621(2HA) - SHRUB (ALNUS CRISPA)-0.5 M HT. - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		274.00	EACH	
15.00 - 0.11%	15.00 - 0.11%	12.00 - 0.09%	17.50 - 0.11%	14.83		
621(2HA) - SHRUB (ALNUS SPP. 0.6 M HT.) - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		208.00	EACH	
10.00 - 0.01%	22.00 - 0.03%	20.00 - 0.02%	30.00 - 0.04%	24.00		
621(2I) - SHRUB (PONTENTILA FRUTICOSA, 381-457 MM HT.) - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II		11/19/2003		73.00	EACH	
35.00 - 0.10%	18.00 - 0.05%	15.50 - 0.05%	17.00 - 0.05%	16.83		
621(2I) - SHRUB (POTENTILLA FRUTICOSA 'GOLD FINGER' 0.75 M HT.) - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		61.00	EACH	
30.00 - 0.01%	22.00 - 0.01%	30.00 - 0.01%	35.00 - 0.01%	29.00		
621(2I) - SHRUB (SALIX SPP.)-0.5 M HT - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		274.00	EACH	
15.00 - 0.11%	15.00 - 0.11%	12.00 - 0.09%	17.50 - 0.11%	14.83		
621(2I) - SHRUB, GOLD POTENTILLA (POTENTLLA FRUTICOSA), 300 MM TALL - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		149.00	EACH	
35.00 - 0.02%	50.00 - 0.03%	30.00 - 0.02%	45.00 - 0.02%	41.67		
621(2I) - SHRUBS (POTENTILLA FRUTICOSA 'GOLD DROP') - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		1392.00	EACH	
30.00 - 0.35%	22.00 - 0.31%	50.00 - 0.64%	50.00 - 0.63%	40.67		
621(2I1) - SHRUB (POTENTILLA FRUTICOSA 'GOLD FINGER') - #1 CONTAINER - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		47.00	EACH	
30.00 - 0.04%	30.00 - 0.04%	32.00 - 0.04%	25.50 - 0.03%	29.17		
621(2K) - SHRUB, CRANBERRYBUSH (EUROPEAN) - 2001 Bid Openings						
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		999.00	EACH	
45.00 - 0.29%	50.00 - 0.36%	50.00 - 0.34%	50.00 - 0.33%	50.00		
621(2K) - SHRUB, H. CRANBERRY (HIGHBUSH), (VIBURNUM OPULIS), 600 MM TALL - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		35.00	EACH	
30.00 - 0.00%	100.00 - 0.01%	30.00 - 0.00%	45.00 - 0.00%	58.33		
621(2K) - SHRUB, H. CRANBERRY (VERBURNUM EDULE), 900 MM TALL - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		242.00	EACH	
45.00 - 0.05%	30.00 - 0.03%	30.00 - 0.03%	32.00 - 0.03%	30.67		
621(2K) - SHRUB, HIGHBUSH CRANBERRY (VIBURNUM OPULIS), 1 M TALL - 2002 Bid Openings						
53834 BB EAGLE RIVER URBAN REHABILITATION		09/18/2002		65.00	EACH	
35.00 - 0.06%	30.00 - 0.05%	35.00 - 0.05%	0.00 - 0.00%	32.50		
621(2Q) - SHRUB (CORNUS SERICEA 0.6 M HT.) - 2002 Bid Openings						
55089 BB Seward: Port Ave Rehab & Harbor Ped Path		08/16/2002		29.00	EACH	
40.00 - 0.07%	200.00 - 0.27%	170.00 - 0.23%	200.00 - 0.23%	190.00		
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		288.00	EACH	
15.00 - 0.03%	22.00 - 0.04%	30.00 - 0.05%	30.00 - 0.05%	27.33		
621(2Q) - SHRUB (CORNUS SERICEA) - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		719.00	EACH	
35.00 - 0.21%	24.00 - 0.17%	50.00 - 0.33%	50.00 - 0.32%	41.33		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer	Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
621(2Q) - SHRUB (CORNUS STOLONIFERA - 0.90 M HT.) - 2001 Bid Openings						
52921	BB PALMER-WASILLA EXTENSION			06/06/2001	38.00	EACH
	30.00 - 0.02%	40.06 - 0.02%	40.00 - 0.02%	40.00 - 0.02%	40.02	
621(2Q) - SHRUB (CORNUS STOLONIFERA, 381-457 MM HT.) - 2003 Bid Openings						
54007	BB SHIP CREEK TRAIL - PHASE II			11/19/2003	117.00	EACH
	35.00 - 0.16%	18.00 - 0.09%	15.50 - 0.07%	17.00 - 0.08%	16.83	
621(2Q) - SHRUB: CORNUS SERICEA - 900 MM HT. - 2004 Bid Openings						
52509	BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004	151.00	EACH
	40.00 - 0.44%	45.00 - 0.49%	42.00 - 0.40%	50.00 - 0.44%	45.67	
621(2Q1) - RED RASPBERRY, 600 MM - 2000 Bid Openings						
53344	BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	236.00	EACH
	12.00 - 0.03%	15.00 - 0.04%	15.00 - 0.04%	15.00 - 0.04%	15.00	
621(2Q1) - SHRUB, RASPBERRY - 2001 Bid Openings						
54583	BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001	360.00	EACH
	35.00 - 0.46%	20.00 - 0.23%	21.00 - 0.23%	70.00 - 0.72%	37.00	
621(2R) - SHRUBS, RED ELDERBERRY - 2000 Bid Openings						
53344	BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	53.00	EACH
	50.00 - 0.03%	29.00 - 0.02%	30.00 - 0.02%	30.00 - 0.02%	29.67	
621(2S) - SHRUB (SYRINGA "DONALD WYMAN") - 2001 Bid Openings						
52513	BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	52.00	EACH
	40.00 - 0.06%	40.00 - 0.06%	35.00 - 0.05%	27.00 - 0.03%	34.00	
621(2S) - SHRUB (SYRINGA "DONALD WYMAN") - 2004 Bid Openings						
52509	BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004	60.00	EACH
	40.00 - 0.18%	55.00 - 0.24%	54.00 - 0.21%	50.00 - 0.18%	53.00	
621(2S) - SHRUB, LILAC (SYRINGA VULGARIS "NIGHT") 36-INCHES TALL - 2004 Bid Openings						
56516	BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	345.00	EACH
	75.00 - 2.37%	16.00 - 0.51%	20.00 - 0.64%	17.00 - 0.48%	17.67	
621(2S) - SHRUB, LILAC (SYRINGA VULGARIS "NIGHT") 48-INCHES TALL - 2003 Bid Openings						
55712	BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003	220.00	EACH
	600.00 - 9.65%	30.00 - 0.45%	25.00 - 0.36%	27.00 - 0.35%	27.33	
621(2S) - SHRUBS (SYRINGA RETICULATA) - 2000 Bid Openings						
54000	BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	36.00	EACH
	60.00 - 0.02%	25.00 - 0.01%	65.00 - 0.02%	65.00 - 0.02%	51.67	
621(2S1) - SHRUB, DWARF LILAC (SYRINGA MEYERI "PALIBIN") 18-INCHES TALL - 2003 Bid Openings						
55712	BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003	86.00	EACH
	45.00 - 0.28%	30.00 - 0.17%	25.00 - 0.14%	27.00 - 0.14%	27.33	
621(2S1) - SHRUBS (SYRINGA MEYERI 'PALABIN') - 2000 Bid Openings						
54000	BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	90.00	EACH
	35.00 - 0.03%	25.00 - 0.02%	50.00 - 0.04%	50.00 - 0.04%	41.67	
621(2T) - SHRUBS (BETULA NANA) - 2000 Bid Openings						
54000	BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	47.00	EACH
	35.00 - 0.01%	54.00 - 0.03%	50.00 - 0.02%	50.00 - 0.02%	51.33	

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
621(2U) - SHRUBS (LEDUM DECUMBENS) - 2000 Bid Openings								
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		185.00	EACH
35.00 - 0.05%		22.00 - 0.04%		50.00 - 0.09%		50.00 - 0.08%		40.67
621(2U1) - SHRUBS (VACCINIUM OVALIFOLIUM) - 2000 Bid Openings								
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		92.00	EACH
35.00 - 0.03%		25.00 - 0.02%		50.00 - 0.04%		50.00 - 0.04%		41.67
621(2U2) - SHRUBS (VIBURNAM TRILOBUM) - 2000 Bid Openings								
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		53.00	EACH
35.00 - 0.02%		26.00 - 0.01%		50.00 - 0.02%		50.00 - 0.02%		42.00
621(2U3) - SHRUBS (VIBURNUM EDULE) - 2000 Bid Openings								
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		336.00	EACH
35.00 - 0.10%		26.00 - 0.09%		50.00 - 0.15%		50.00 - 0.15%		42.00
621(2W) - SHRUB (SORBARIA SORBIFOLIA) - 2000 Bid Openings								
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		405.00	EACH
35.00 - 0.12%		25.00 - 0.10%		50.00 - 0.19%		50.00 - 0.18%		41.67
621(2W) - SHRUB (SORBARIA SORBIFOLIA) - 2001 Bid Openings								
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001		32.00	EACH
30.00 - 0.03%		35.00 - 0.03%		32.00 - 0.03%		25.50 - 0.02%		30.83
621(2X) - SHRUBS (SARNBUCUS RACERMOSA) - 2000 Bid Openings								
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		580.00	EACH
35.00 - 0.17%		23.00 - 0.13%		50.00 - 0.27%		50.00 - 0.26%		41.00
621(2Y) - SHRUBS (SHERPERDIA CANADENSIS) - 2000 Bid Openings								
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		895.00	EACH
35.00 - 0.26%		21.00 - 0.19%		50.00 - 0.41%		50.00 - 0.40%		40.33
621(2Z) - SHRUB (RIBES TRISTE 0.6 M HT.) - 2002 Bid Openings								
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002		288.00	EACH
15.00 - 0.03%		22.00 - 0.04%		30.00 - 0.05%		30.00 - 0.05%		27.33
621(2Z) - SHRUB, ALPINE CURRANT - 2001 Bid Openings								
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001		396.00	EACH
35.00 - 0.09%		50.00 - 0.14%		50.00 - 0.13%		50.00 - 0.13%		50.00
621(2Z) - SHRUB, CURRANT - ALPINE (RIBES ALPINUM), 600 MM TALL - 2002 Bid Openings								
53834	BB	EAGLE RIVER URBAN REHABILITATION			09/18/2002		280.00	EACH
50.00 - 0.40%		25.00 - 0.17%		30.00 - 0.20%		0.00 - 0.00%		27.50
621(2Z) - SHRUB, CURRANT - ALPINE (RIBES ALPINUM), 600 MM TALL - 2004 Bid Openings								
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		256.00	EACH
45.00 - 0.05%		50.00 - 0.05%		30.00 - 0.03%		45.00 - 0.04%		41.67
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		351.00	EACH
35.00 - 0.05%		30.00 - 0.04%		30.00 - 0.04%		32.00 - 0.04%		30.67
621(2Z) - SHRUBS (RIBES TRISTE) - 2000 Bid Openings								
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		483.00	EACH
30.00 - 0.12%		22.00 - 0.11%		50.00 - 0.22%		50.00 - 0.22%		40.67
621(2Z2) - SHRUBS (ELEAGNUS COMMUTATA) - 2000 Bid Openings								
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		336.00	EACH
35.00 - 0.10%		28.00 - 0.09%		50.00 - 0.15%		50.00 - 0.15%		42.67

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
621(2Z4) - SHRUBS (MYRICA GALE) - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		63.00	EACH
35.00 - 0.02%		23.00 - 0.01%	50.00 - 0.03%	50.00 - 0.03%		41.00	
621(3) - ANNUAL FLOWERS - 2001 Bid Openings							
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		ALL REQUIRED	LUMP SUM
1400.00 - 0.02%		10000.00 - 0.14%	10000.00 - 0.14%	10000.00 - 0.13%			
621(3A) - GROUND COVERS, BISHOP'S WEED (AEGOPIDIUM PODAGRARIA) SP 5 CONTAINERS - 2002 Bid Openings							
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		5914.00	EACH
12.00 - 0.67%		11.00 - 0.51%	12.00 - 0.53%	5.00 - 0.21%		9.33	
621(3A) - PRICKLY ROSE - 2000 Bid Openings							
54661	BB	BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN		11/22/2000		35.00	EACH
40.00 - 0.20%		40.00 - 0.19%	100.00 - 0.43%	35.00 - 0.14%		58.33	
621(3A) - PRICKLY ROSE, 500 MM - 2000 Bid Openings							
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		230.00	EACH
18.00 - 0.04%		24.00 - 0.06%	25.00 - 0.06%	25.00 - 0.06%		24.67	
621(3A) - SHRUB, PRICKLY ROSE - 2002 Bid Openings							
54433	BB	Seward Highway MP 96 to MP 102, Rebid		11/04/2002		84.00	EACH
40.00 - 0.02%		100.00 - 0.04%	30.00 - 0.01%	45.00 - 0.02%		58.33	
621(3A) - SHRUB, ROSE (ROSA RUBIFOLIA), 900 MM TALL - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		145.00	EACH
35.00 - 0.02%		30.00 - 0.02%	30.00 - 0.02%	32.00 - 0.02%		30.67	
621(3A) - TREES AND SHRUBS - 2000 Bid Openings							
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM		08/11/2000		ALL REQUIRED	LUMP SUM
10350.00 - 0.22%		2000.00 - 0.07%	2300.00 - 0.07%	5000.00 - 0.15%			
621(3B) - SHRUB (ROSA RUGOSA 'HANSA' 0.75 M HT.) - 2002 Bid Openings							
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path		08/16/2002		37.00	EACH
40.00 - 0.08%		175.00 - 0.30%	145.00 - 0.25%	200.00 - 0.30%		173.33	
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		74.00	EACH
30.00 - 0.02%		22.00 - 0.01%	30.00 - 0.01%	30.00 - 0.01%		27.33	
621(3B) - SHRUB (ROSE RUGOSA, 381-457 MM HT.) - 2003 Bid Openings							
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003		156.00	EACH
35.00 - 0.21%		18.00 - 0.12%	15.50 - 0.10%	17.00 - 0.11%		16.83	
621(3B) - SHRUB, ROSA RUGOSA - 600 MM - 2000 Bid Openings							
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		149.00	EACH
30.00 - 0.05%		24.00 - 0.04%	25.00 - 0.04%	25.00 - 0.04%		24.67	
621(3B) - SHRUB, ROSA RUGOSA - 600 MM - 2001 Bid Openings							
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR		11/14/2001		155.00	EACH
30.00 - 0.23%		15.00 - 0.12%	16.00 - 0.11%	14.00 - 0.09%		15.00	
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001		240.00	EACH
25.00 - 0.09%		40.06 - 0.15%	40.00 - 0.14%	30.00 - 0.11%		36.69	
621(3B) - SHRUB, ROSA RUGOSA - 600 MM - 2002 Bid Openings							
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR		09/18/2002		189.00	EACH
30.00 - 0.45%		16.00 - 0.23%	17.00 - 0.23%	15.00 - 0.15%		16.00	

Project Number and Project Title				Opening Date		Quantity	Pay Unit		
Engineer	Est.	% of Total	Low Bidder	% of Bid	2nd Low	% of Bid	3rd Low	% of Bid	Average
621(3B) - SHRUB, ROSE (ROSA RUGOSA), 18-INCHES TALL - 2004 Bid Openings									
56516	BB	MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004		74.00	EACH	
		45.00 - 0.30%	16.00 - 0.11%	20.00 - 0.14%	17.00 - 0.10%		17.67		
621(3B) - SHRUBS (ROSA RUGOSA 'HANSA') - 2000 Bid Openings									
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		68.00	EACH	
		35.00 - 0.02%	13.00 - 0.01%	50.00 - 0.03%	50.00 - 0.03%		37.67		
621(3B1) - SHRUB (ROSA ACICULARIS - 450 MM HT.) - 2001 Bid Openings									
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001		55.00	EACH	
		20.00 - 0.05%	20.00 - 0.06%	21.00 - 0.05%	19.00 - 0.05%		20.00		
621(3B1) - SHRUB (ROSA ACICULARIS - 450 MM HT.) - 2002 Bid Openings									
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002		20.00	EACH	
		30.00 - 0.05%	20.00 - 0.03%	20.00 - 0.03%	20.00 - 0.02%		20.00		
621(3B1) - SHRUB (ROSA ACICULARIS 0.6 M HT.) - 2002 Bid Openings									
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002		288.00	EACH	
		15.00 - 0.03%	22.00 - 0.04%	20.00 - 0.03%	30.00 - 0.05%		24.00		
621(3B1) - SHRUBS (ROSA ACICULARIS) - 2000 Bid Openings									
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		997.00	EACH	
		35.00 - 0.29%	23.00 - 0.23%	50.00 - 0.46%	50.00 - 0.45%		41.00		
621(3B2) - SHRUB, ROSE-PURPLE-LEAFED (ROSA RUBRIFOLIA), 24-INCHES TALL - 2003 Bid Openings									
55712	BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003		20.00	EACH	
		45.00 - 0.07%	14.00 - 0.02%	12.00 - 0.02%	13.00 - 0.02%		13.00		
621(3B3) - SHRUB, ROSE (SITKA) - 2001 Bid Openings									
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001		1107.00	EACH	
		35.00 - 0.25%	50.00 - 0.40%	50.00 - 0.37%	40.00 - 0.29%		46.67		
621(3C) - GROUND CONVERS, DORMANT WILLOW CUTTINGS (SALIX SPECIES) - 2002 Bid Openings									
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		707.00	METER	
		3.00 - 0.02%	25.00 - 0.14%	20.00 - 0.11%	7.00 - 0.04%		17.33		
621(3C) - SHRUB (ROSA NUTKANA, 381-457 MM HT.) - 2003 Bid Openings									
54007	BB	SHIP CREEK TRAIL - PHASE II			11/19/2003		117.00	EACH	
		35.00 - 0.16%	18.00 - 0.09%	15.50 - 0.07%	17.00 - 0.08%		16.83		
621(3E) - AQUATIC EMERGENT PLUG (TYPHA LATIFOIA) - 2000 Bid Openings									
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		800.00	EACH	
		15.00 - 0.10%	14.00 - 0.11%	8.00 - 0.06%	8.00 - 0.06%		10.00		
621(3E) - MARSH PLANTS: CATTAIL, TYPHA LATIFOLIA - 2001 Bid Openings									
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001		325.00	EACH	
		20.00 - 0.16%	10.00 - 0.08%	35.00 - 0.27%	32.00 - 0.24%		25.67		
621(3F) - AQUATIC EMERGENT PLUG (SCIRPUS LACUSTRIS) - 2000 Bid Openings									
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		160.00	EACH	
		15.00 - 0.02%	14.00 - 0.02%	8.00 - 0.01%	8.00 - 0.01%		10.00		
621(3G) - AQUATIC EMERGENT PLUG (JUNCUS ARTICUS) - 2000 Bid Openings									
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		120.00	EACH	
		15.00 - 0.02%	14.00 - 0.02%	20.00 - 0.02%	20.00 - 0.02%		18.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid		3rd Low - % of Bid	Average	
621(3G) - GROUNDCOVER, AQUATIC EMERGENT PLUG-TYPE I, 200 MM - 2000 Bid Openings							
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN	09/13/2000		696.00	EACH	
10.00 - 0.07%		7.00 - 0.05%	7.00 - 0.05%		7.00 - 0.05%		7.00
621(3I) - GROUNDCOVER, AQUATIC EMERGENT PLUG-TYPE II, 200 MM - 2000 Bid Openings							
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN	09/13/2000		562.00	EACH	
10.00 - 0.06%		7.00 - 0.04%	7.00 - 0.04%		7.00 - 0.04%		7.00
621(3I) - MARSH PLANTS: SLOUGH GRASS, BECKMANNIA SYZIGACHNE - 2001 Bid Openings							
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS	08/08/2001		0.11	HECTARE	
5000.00 - 0.01%		30000.00 - 0.08%	10000.00 - 0.03%		10000.00 - 0.03%		16666.67
621(3J) - GROUNDCOVER, AQUATIC EMERGENT PLUG-TYPE III, 200 MM - 2000 Bid Openings							
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN	09/13/2000		634.00	EACH	
10.00 - 0.06%		8.00 - 0.06%	8.30 - 0.06%		8.00 - 0.05%		8.10
621(4) - PLASTIC LANDSCAPE EDGING - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000		850.00	METER	
4.00 - 0.03%		2.00 - 0.02%	16.00 - 0.13%		16.00 - 0.12%		11.33
621(4) - PLASTIC LANDSCAPE EDGING - 2001 Bid Openings							
52921	BB	PALMER-WASILLA EXTENSION	06/06/2001		70.00	METER	
3.50 - 0.00%		6.86 - 0.01%	7.00 - 0.01%		20.00 - 0.02%		11.29
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001		423.00	METER	
3.50 - 0.04%		5.50 - 0.06%	5.00 - 0.06%		9.58 - 0.09%		6.69
621(4A) - CONCRETE LANDSCAPE EDGING - 2001 Bid Openings							
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001		105.00	METER	
75.00 - 0.22%		45.00 - 0.13%	50.00 - 0.14%		46.00 - 0.11%		47.00
621(5) - LANDSCAPE EDGING - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban	10/08/2004		85.00	METER	
24.00 - 0.01%		30.00 - 0.01%	30.00 - 0.01%		30.00 - 0.01%		30.00
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004		1120.00	METER	
3.00 - 0.25%		2.70 - 0.22%	2.60 - 0.19%		2.75 - 0.18%		2.68
621(5) - TRIANGLE LANDSCAPE - 2003 Bid Openings							
54376	BB	WHITTIER FERRY ACCESS, PHASE II	10/29/2003		ALL REQUIRED	LUMP SUM	
91920.00 - 3.57%		75000.00 - 2.60%	140000.00 - 4.44%		118000.00 - 3.71%		
621(5A) - EVERGREEN TRANSPLANTING TREES - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000		200.00	EACH	
200.00 - 0.33%		400.00 - 0.80%	1600.00 - 2.95%		1600.00 - 2.89%		1200.00
621(5A) - SEDIMENTATION BASIN PLANTINGS - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban	10/08/2004		ALL REQUIRED	LUMP SUM	
251455.00 - 0.95%		200000.00 - 0.71%	200000.00 - 0.68%		100000.00 - 0.34%		
621(5A) - SHRUBS, BARCLAY WILLOW, 600 MM - 2000 Bid Openings							
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN	09/13/2000		302.00	EACH	
18.00 - 0.05%		18.00 - 0.06%	19.00 - 0.06%		18.00 - 0.06%		18.33
621(5B) - DECIDUOUS TRANSPLANTING TREES - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000		50.00	EACH	
200.00 - 0.08%		350.00 - 0.18%	700.00 - 0.32%		700.00 - 0.32%		583.33

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
621(5B) - GROUND COVER LILY (LILIUM "STELLA D'ORO"), SP5 - 2003 Bid Openings						
55712 BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003		42.00	EACH	
22.00 - 0.07%	14.00 - 0.04%	12.00 - 0.03%	13.00 - 0.03%	13.00		
621(5B) - GROUND COVER, LILY (HERMEROCALLIS ENCHANTMENT"), SP5 CONT - 2002 Bid Openings						
53834 BB	EAGLE RIVER URBAN REHABILITATION	09/18/2002		252.00	EACH	
18.00 - 0.13%	7.00 - 0.04%	10.00 - 0.06%	0.00 - 0.00%	8.50		
621(5B1) - DECIDUOUS TRANSPLANTING SHRUBS - 2000 Bid Openings						
54000 BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000		50.00	EACH	
125.00 - 0.05%	82.00 - 0.04%	200.00 - 0.09%	200.00 - 0.09%	160.67		
621(5C) - GROUND COVER, KIWI (ANTINIDIA LOLOMITKA 'ARCTIC BEAUTY'), #1 CONT. - 2002 Bid Openings						
53834 BB	EAGLE RIVER URBAN REHABILITATION	09/18/2002		68.00	EACH	
35.00 - 0.07%	7.00 - 0.01%	10.00 - 0.02%	0.00 - 0.00%	8.50		
621(6) - PERENNIAL - 2001 Bid Openings						
54043 BB	HSIP	11/07/2001		915.00	EACH	
7.00 - 0.55%	6.00 - 0.45%	6.00 - 0.36%	6.00 - 0.33%	6.00		
621(6A) - PERENNIAL (GERANIUM ERIANTHUM - 0.30 M HT.) - 2001 Bid Openings						
52921 BB	PALMER-WASILLA EXTENSION	06/06/2001		150.00	EACH	
15.00 - 0.03%	40.06 - 0.09%	40.00 - 0.09%	50.00 - 0.11%	43.35		
621(6A) - PERENNIALS, MOONSHINE YARROW, 1 GAL. - 2000 Bid Openings						
50624 BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN	08/11/2000		200.00	EACH	
27.00 - 0.14%	12.00 - 0.06%	13.00 - 0.06%	0.00 - 0.00%	12.50		
621(6B) - IRIS (IRIS SETOSA) - 2000 Bid Openings						
50624 BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN	08/11/2000		136.00	EACH	
13.00 - 0.05%	12.00 - 0.04%	13.00 - 0.04%	0.00 - 0.00%	12.50		
621(6B) - IRIS (IRIS SETOSA) - 2002 Bid Openings						
55801 BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002		14.00	EACH	
15.00 - 0.02%	11.00 - 0.01%	11.00 - 0.01%	10.00 - 0.01%	10.67		
53834 BB	EAGLE RIVER URBAN REHABILITATION	09/18/2002		275.00	EACH	
18.00 - 0.14%	7.00 - 0.05%	10.00 - 0.06%	0.00 - 0.00%	8.50		
59599 BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002		2115.00	EACH	
12.00 - 0.24%	14.00 - 0.23%	15.00 - 0.24%	5.00 - 0.08%	11.33		
621(6B) - IRIS (IRIS SETOSA) - 2003 Bid Openings						
55712 BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003		237.00	EACH	
18.00 - 0.31%	14.00 - 0.22%	12.00 - 0.19%	13.00 - 0.18%	13.00		
621(6B) - IRIS (IRIS SETOSA) - 2004 Bid Openings						
52474 BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004		50.00	EACH	
25.00 - 0.01%	15.00 - 0.00%	15.00 - 0.00%	16.00 - 0.00%	15.33		
56516 BB	MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004		111.00	EACH	
25.00 - 0.25%	5.00 - 0.05%	7.00 - 0.07%	5.25 - 0.05%	5.75		
621(6B) - IRIS SETOSA, BLUE FLAG - 2001 Bid Openings						
53569 BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS	08/08/2001		170.00	EACH	
4.00 - 0.02%	15.00 - 0.06%	30.00 - 0.12%	32.00 - 0.13%	25.67		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer	Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
621(6C) - PERENNIALS, SNOW ON THE MOUNTAIN, 1 GAL. - 2000 Bid Openings						
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN	08/11/2000		216.00	EACH
		15.00 - 0.09%	12.00 - 0.07%	13.00 - 0.07%	0.00 - 0.00%	12.50
621(6D) - PERENNIAL (DICENTRA SPECTABILIS - 400 MM HT.) - 2002 Bid Openings						
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002		14.00	EACH
		15.00 - 0.02%	11.00 - 0.01%	11.00 - 0.01%	10.00 - 0.01%	10.67
621(8) - BARRIER ROCK - 2000 Bid Openings						
54661	BB	BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN	11/22/2000		40.00	EACH
		125.00 - 0.71%	100.00 - 0.53%	60.00 - 0.30%	430.00 - 2.03%	196.67
54191	BB	HATCHER PASS SCENIC AND TRAILHEADS, PH.I	02/02/2000		92.00	EACH
		125.00 - 0.69%	162.00 - 1.33%	50.00 - 0.41%	284.00 - 2.10%	165.33
621(8) - BARRIER ROCK - 2002 Bid Openings						
54433	BB	Seward Highway MP 96 to MP 102, Rebid	11/04/2002		285.00	EACH
		50.00 - 0.07%	50.00 - 0.07%	90.00 - 0.13%	50.00 - 0.07%	63.33
621(8) - BARRIER ROCK - 2003 Bid Openings						
54203	BB	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii	12/17/2003		154.00	EACH
		150.00 - 3.15%	100.00 - 1.68%	175.00 - 2.70%	125.00 - 1.92%	133.33
621(8) - BOULDER - 2000 Bid Openings						
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN	08/11/2000		24.00	EACH
		125.00 - 0.08%	200.00 - 0.13%	500.00 - 0.28%	0.00 - 0.00%	350.00
621(8) - BOULDERS - 2001 Bid Openings						
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001		ALL REQUIRED	LUMP SUM
		2100.00 - 0.03%	5000.00 - 0.07%	3500.00 - 0.05%	1500.00 - 0.02%	
621(8) - LOG AND BOULDER REVETMENT - 2001 Bid Openings						
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001		20.00	METER
		660.00 - 0.66%	500.00 - 0.51%	835.00 - 0.74%	834.00 - 0.73%	723.00
621(8) - ROCKS AND BOULDERS - 2000 Bid Openings						
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM	08/11/2000		ALL REQUIRED	LUMP SUM
		5400.00 - 0.11%	27500.00 - 0.92%	37824.00 - 1.14%	20000.00 - 0.58%	
621(8A) - BOULDER (TYPE A) - 2000 Bid Openings						
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000		46.00	EACH
		150.00 - 0.06%	300.00 - 0.14%	225.00 - 0.10%	350.00 - 0.15%	291.67
621(8A) - BOULDER (TYPE A) - 2002 Bid Openings						
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002		10.00	EACH
		250.00 - 0.02%	325.00 - 0.02%	300.00 - 0.02%	300.00 - 0.02%	308.33
621(8A) - BOULDER (TYPE A) - 2004 Bid Openings						
56830	BB	Sterling Highway: Soldotna Urban	10/08/2004		1.00	EACH
		250.00 - 0.00%	800.00 - 0.00%	800.00 - 0.00%	1000.00 - 0.00%	866.67
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004		4.00	EACH
		300.00 - 0.09%	275.00 - 0.08%	275.00 - 0.07%	275.00 - 0.06%	275.00
56516	BB	MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004		60.00	EACH
		300.00 - 1.65%	220.00 - 1.23%	225.00 - 1.25%	210.00 - 1.04%	218.33

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid		3rd Low - % of Bid	Average	
621(8A) - ROCK - 2001 Bid Openings							
54043	BB	HSIP	11/07/2001		94.00	EACH	
170.00 - 1.38%		80.00 - 0.61%	75.00 - 0.46%		130.00 - 0.74%		95.00
621(8B) - BOULDER (TYPE B) - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000		32.00	EACH	
200.00 - 0.05%		400.00 - 0.13%	255.00 - 0.08%		450.00 - 0.13%		368.33
621(8B) - BOULDER (TYPE B) - 2001 Bid Openings							
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001		5.00	EACH	
300.00 - 0.07%		100.00 - 0.03%	90.00 - 0.02%		82.00 - 0.02%		90.67
621(8B) - BOULDER (TYPE B) - 2002 Bid Openings							
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002		8.00	EACH	
200.00 - 0.13%		80.00 - 0.05%	86.00 - 0.05%		100.00 - 0.04%		88.67
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002		10.00	EACH	
300.00 - 0.02%		425.00 - 0.03%	350.00 - 0.02%		350.00 - 0.02%		375.00
621(8B) - BOULDER (TYPE B) - 2004 Bid Openings							
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004		4.00	EACH	
350.00 - 0.10%		300.00 - 0.09%	300.00 - 0.08%		300.00 - 0.07%		300.00
56830	BB	Sterling Highway: Soldotna Urban	10/08/2004		10.00	EACH	
200.00 - 0.01%		280.00 - 0.01%	280.00 - 0.01%		300.00 - 0.01%		286.67
56516	BB	MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004		42.00	EACH	
400.00 - 1.54%		180.00 - 0.70%	200.00 - 0.78%		184.00 - 0.64%		188.00
621(8C) - BOULDER (TYPE C) - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000		27.00	EACH	
250.00 - 0.06%		500.00 - 0.14%	275.00 - 0.07%		600.00 - 0.15%		458.33
621(8C) - BOULDER (TYPE C) - 2002 Bid Openings							
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002		10.00	EACH	
400.00 - 0.03%		525.00 - 0.03%	500.00 - 0.03%		480.00 - 0.03%		501.67
621(8C) - BOULDER (TYPE C) - 2004 Bid Openings							
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004		4.00	EACH	
400.00 - 0.12%		350.00 - 0.10%	350.00 - 0.09%		350.00 - 0.08%		350.00
56830	BB	Sterling Highway: Soldotna Urban	10/08/2004		11.00	EACH	
150.00 - 0.01%		175.00 - 0.01%	175.00 - 0.01%		200.00 - 0.01%		183.33
56516	BB	MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004		27.00	EACH	
500.00 - 1.23%		150.00 - 0.38%	180.00 - 0.45%		157.00 - 0.35%		162.33
621(8D) - BOULDER (TYPE D) - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000		22.00	EACH	
300.00 - 0.06%		600.00 - 0.13%	350.00 - 0.07%		860.00 - 0.17%		603.33
621(9) - PREPARE PLANTING BED - 2004 Bid Openings							
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004		1200.00	SQUARE METER	
15.00 - 1.32%		27.00 - 2.35%	27.00 - 2.07%		28.00 - 1.98%		27.33
621(10A) - AQUATIC EMERGENT PLUG: 100 MM - 200 MM - 2001 Bid Openings							
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001		241.00	EACH	
9.00 - 0.08%		9.00 - 0.07%	10.00 - 0.07%		11.00 - 0.08%		10.00

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid		3rd Low - % of Bid	Average	
621(10A) - EVERGREEN TRANSPLANTING SHRUBS - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000		50.00	EACH	
125.00 - 0.05%		82.00 - 0.04%	250.00 - 0.12%		250.00 - 0.11%		194.00
621(11) - TYPE A LANDSCAPE AGGREGATE STRIP (1200 MM WIDE) - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000		275.00	METER	
20.00 - 0.05%		18.00 - 0.05%	15.00 - 0.04%		30.00 - 0.07%		21.00
621(12) - LANDSCAPING - 2000 Bid Openings							
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM	08/11/2000		ALL REQUIRED	LUMP SUM	
5000.00 - 0.11%		9000.00 - 0.30%	4500.00 - 0.14%		10000.00 - 0.29%		
621(12) - SHREDDED BARK MULCH 3" THICKNESS - 2001 Bid Openings							
54043	BB	HSIP	11/07/2001		4170.00	SQUARE FOOT	
0.90 - 0.32%		1.00 - 0.34%	2.00 - 0.54%		1.00 - 0.25%		1.33
621(15) - PREPARED PLANTING BED - 2001 Bid Openings							
54043	BB	HSIP	11/07/2001		4870.00	SQUARE FOOT	
2.40 - 1.01%		1.20 - 0.47%	1.00 - 0.32%		1.00 - 0.30%		1.07
621(17) - RELOCATE LANDSCAPING - 2000 Bid Openings							
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN	08/11/2000		4.00	EACH	
1000.00 - 0.11%		300.00 - 0.03%	310.00 - 0.03%		0.00 - 0.00%		305.00
621(17) - RELOCATE LANDSCAPING - 2003 Bid Openings							
56333	BB	Anchorage Area Arterial Resurfacing,2003	11/19/2003		1.00	EACH	
500.00 - 0.01%		5000.00 - 0.12%	5000.00 - 0.12%		5650.00 - 0.12%		5216.67
621(20) - WASILLA CREEK RESTORATION - 2001 Bid Openings							
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001		ALL REQUIRED	LUMP SUM	
69500.00 - 0.45%		40000.00 - 0.29%	20000.00 - 0.14%		24000.00 - 0.16%		
621(20A) - COTTONWOOD CREEK RESTORATION - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004		ALL REQUIRED	LUMP SUM	
12000.00 - 0.05%		17000.00 - 0.07%	20000.00 - 0.07%		20000.00 - 0.07%		
621(20B) - WASILLA LAKE BANK RESTORATION - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004		ALL REQUIRED	LUMP SUM	
5000.00 - 0.02%		10000.00 - 0.04%	7000.00 - 0.03%		10000.00 - 0.03%		
622(2A) - POTABLE WATER STATION - 2002 Bid Openings							
54982	BB	BYERS LAKE RV DUMP	07/12/2002		2.00	EACH	
3000.00 - 1.21%		6900.00 - 2.25%	6000.00 - 1.72%		6000.00 - 1.65%		6300.00
622(3) - DUMPSTER SCREEN - 2003 Bid Openings							
54203	BB	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii	12/17/2003		2.00	EACH	
3000.00 - 0.82%		5000.00 - 1.09%	6200.00 - 1.24%		5500.00 - 1.10%		5566.67
622(5A) - WELL CONSTRUCTION - 2003 Bid Openings							
54203	BB	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii	12/17/2003		2.00	EACH	
7500.00 - 2.05%		9000.00 - 1.96%	8400.00 - 1.68%		20000.00 - 3.99%		12466.67
622(5B) - CASING - 2003 Bid Openings							
54203	BB	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii	12/17/2003		80.00	METER	
60.00 - 0.65%		25.00 - 0.22%	33.00 - 0.26%		40.00 - 0.32%		32.67

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
622(5C) - DRILLING - 2003 Bid Openings							
54203	BB	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii		12/17/2003		80.00	METER
		100.00 - 1.09%	125.00 - 1.09%	90.00 - 0.72%	112.00 - 0.89%	109.00	
622(5D) - YIELD TESTING - 2003 Bid Openings							
54203	BB	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii		12/17/2003		8.00	HOURL
		250.00 - 0.27%	240.00 - 0.21%	176.00 - 0.14%	185.00 - 0.15%	200.33	
622(5E) - WELL SCREEN - 2003 Bid Openings							
54203	BB	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii		12/17/2003		3.00	METER
		1000.00 - 0.41%	600.00 - 0.20%	1000.00 - 0.30%	1135.00 - 0.34%	911.67	
622(5F) - DROP PIPE - 2003 Bid Openings							
54203	BB	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii		12/17/2003		60.00	METER
		15.00 - 0.12%	20.00 - 0.13%	14.00 - 0.08%	15.00 - 0.09%	16.33	
622(5G) - PUMP ROD - 2003 Bid Openings							
54203	BB	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii		12/17/2003		60.00	METER
		15.00 - 0.12%	10.00 - 0.07%	11.00 - 0.07%	10.00 - 0.06%	10.33	
622(6) - ENTRANCE SIGN - 2002 Bid Openings							
54433	BB	Seward Highway MP 96 to MP 102, Rebid		11/04/2002		1.00	EACH
		5000.00 - 0.03%	2000.00 - 0.01%	6500.00 - 0.03%	5000.00 - 0.02%	4500.00	
622(6) - WOOD PARK SIGN - 2002 Bid Openings							
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR		09/18/2002		2.00	EACH
		1500.00 - 0.24%	1000.00 - 0.15%	2900.00 - 0.42%	2000.00 - 0.21%	1966.67	
622(6A) - INTERPRETIVE DISPLAY - 2002 Bid Openings							
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR		09/18/2002		2.00	EACH
		3500.00 - 0.56%	3600.00 - 0.54%	8700.00 - 1.25%	2500.00 - 0.26%	4933.33	
622(6A) - STEEL INTERPRETIVE SIGN FRAME AND SUPPORT - 2002 Bid Openings							
55129	BB	ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE		02/06/2002		1.00	EACH
		1400.00 - 0.18%	1000.00 - 0.15%	2000.00 - 0.29%	4000.00 - 0.54%	2333.33	
622(6A) - STEEL INTERPRETIVE SIGN FRAME AND SUPPORT - 2003 Bid Openings							
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003		1.00	EACH
		2200.00 - 0.08%	4000.00 - 0.17%	2100.00 - 0.08%	1200.00 - 0.05%	2433.33	
622(6B) - TRAIL ENTRANCE SIGN - 2002 Bid Openings							
55129	BB	ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE		02/06/2002		1.00	EACH
		600.00 - 0.08%	500.00 - 0.08%	2000.00 - 0.29%	2000.00 - 0.27%	1500.00	
622(6C) - INTERPRETIVE SIGN, TYPE C - 2000 Bid Openings							
54661	BB	BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN		11/22/2000		4.00	EACH
		2000.00 - 1.13%	1250.00 - 0.67%	1800.00 - 0.89%	500.00 - 0.24%	1183.33	
622(6C) - INTERPRETIVE SIGN, TYPE C - 2003 Bid Openings							
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		3.00	EACH
		5000.00 - 0.13%	4000.00 - 0.13%	3000.00 - 0.09%	4200.00 - 0.12%	3733.33	
54203	BB	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii		12/17/2003		4.00	EACH
		2000.00 - 1.09%	2000.00 - 0.87%	3000.00 - 1.20%	2250.00 - 0.90%	2416.67	
622(6C) - TRAIL 'FUTURE' SIGN - 2002 Bid Openings							
55129	BB	ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE		02/06/2002		1.00	EACH
		600.00 - 0.08%	500.00 - 0.08%	2000.00 - 0.29%	2000.00 - 0.27%	1500.00	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
622(6D) - INTERPRETIVE SIGN, TYPE D - 2000 Bid Openings						
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000	18.00	EACH	
1000.00 - 1.08%	2157.40 - 3.46%	3000.00 - 4.77%	2890.00 - 4.18%	2682.47		
622(6D) - INTERPRETIVE SIGN, TYPE D - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003	2.00	EACH	
2500.00 - 0.68%	2500.00 - 0.55%	3000.00 - 0.60%	3000.00 - 0.60%	2833.33		
622(6D2) - INTERPRETIVE SIGN, TYPE D2 - 2000 Bid Openings						
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000	2.00	EACH	
1800.00 - 0.22%	3308.55 - 0.59%	5000.00 - 0.88%	4800.00 - 0.77%	4369.52		
622(6E) - INTERPRETIVE SIGN SCULPTURE - 2000 Bid Openings						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	4.00	EACH	
10000.00 - 0.40%	7500.00 - 0.33%	9000.00 - 0.39%	12000.00 - 0.49%	9500.00		
622(6E) - INTERPRETIVE SIGN, TYPE E - 2000 Bid Openings						
54661 BB BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN			11/22/2000	5.00	EACH	
500.00 - 0.35%	625.00 - 0.42%	2400.00 - 1.49%	600.00 - 0.35%	1208.33		
622(6F) - GOLDRUSH SIGNS - 2000 Bid Openings						
54661 BB BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN			11/22/2000	ALL REQUIRED	LUMP SUM	
115335.00 - 16.3%	87760.00 - 11.7%	75000.00 - 9.32%	93000.00 - 11.0%			
622(6G) - TRAIL SIGN, TYPE B - 2000 Bid Openings						
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000	4.00	EACH	
500.00 - 0.12%	679.65 - 0.24%	600.00 - 0.21%	600.00 - 0.19%	626.55		
622(6H) - TRAIL SIGN, TYPE C - 2000 Bid Openings						
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000	1.00	EACH	
500.00 - 0.03%	725.65 - 0.06%	700.00 - 0.06%	631.00 - 0.05%	685.55		
54661 BB BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN			11/22/2000	5.00	EACH	
600.00 - 0.42%	675.00 - 0.45%	1250.00 - 0.78%	400.00 - 0.24%	775.00		
622(6J) - INTERPRETIVE SIGN - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	2.00	EACH	
750.00 - 0.02%	2293.33 - 0.07%	2700.00 - 0.08%	1500.00 - 0.04%	2164.44		
622(6K) - ENTRANCE SIGN - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003	2.00	EACH	
2000.00 - 0.55%	3000.00 - 0.65%	1900.00 - 0.38%	4000.00 - 0.80%	2966.67		
622(6L) - BULLETIN BOARD - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003	1.00	EACH	
1800.00 - 0.25%	3000.00 - 0.33%	3500.00 - 0.35%	3000.00 - 0.30%	3166.67		
622(6L) - BULLETIN BOARD, TYPE A - 2000 Bid Openings						
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000	1.00	EACH	
2500.00 - 0.15%	3675.40 - 0.33%	3250.00 - 0.29%	3196.00 - 0.26%	3373.80		
622(7) - PIT TOILET, VAULTED TOILET - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003	2.00	EACH	
31000.00 - 8.46%	45000.00 - 9.82%	44000.00 - 8.81%	41000.00 - 8.18%	43333.33		
622(8) - HEAVY PLANK TABLE - 2003 Bid Openings						
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION			06/06/2003	4.00	EACH	
500.00 - 0.23%	1550.00 - 0.63%	1500.00 - 0.59%	3500.00 - 1.15%	2183.33		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
622(8) - PICNIC TABLE - 2003 Bid Openings							
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii				12/17/2003		18.00	EACH
600.00 - 1.47%	600.00 - 1.18%	1000.00 - 1.80%	1470.00 - 2.64%			1023.33	
622(10) - FIREPLACE, ROUND FIREPIT - 2003 Bid Openings							
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii				12/17/2003		8.00	EACH
550.00 - 0.60%	1200.00 - 1.05%	700.00 - 0.56%	675.00 - 0.54%			858.33	
622(10B) - FIREPLACE, REMOVABLE FIREPIT - 2003 Bid Openings							
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii				12/17/2003		10.00	EACH
600.00 - 0.82%	1200.00 - 1.31%	900.00 - 0.90%	845.00 - 0.84%			981.67	
622(11) - DOUBLE TOILET SCREEN - 2002 Bid Openings							
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002		2.00	EACH
6000.00 - 0.06%	2000.00 - 0.02%	6500.00 - 0.07%	6000.00 - 0.06%			4833.33	
622(11) - SHELTER HOUSE - 2002 Bid Openings							
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002		ALL REQUIRED	LUMP SUM
40000.00 - 2.29%	40000.00 - 1.88%	15000.00 - 0.70%	60000.00 - 2.39%				
622(11) - VAULTED TOILET - 2002 Bid Openings							
54982 BB BYERS LAKE RV DUMP				07/12/2002		1.00	EACH
30000.00 - 6.06%	32200.00 - 5.25%	31000.00 - 4.45%	44000.00 - 6.06%			35733.33	
622(11A) - ABSORPTION FIELD - 2002 Bid Openings							
54982 BB BYERS LAKE RV DUMP				07/12/2002		ALL REQUIRED	LUMP SUM
20000.00 - 4.04%	25300.00 - 4.13%	20000.00 - 2.87%	19500.00 - 2.68%				
622(11A) - ROMTEC ASPEN DOUBLE TOILET - 2003 Bid Openings							
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003		4.00	EACH
5000.00 - 2.27%	15700.00 - 6.41%	15000.00 - 5.87%	12000.00 - 3.93%			14233.33	
622(11B) - RV DUMP STATION - 2002 Bid Openings							
54982 BB BYERS LAKE RV DUMP				07/12/2002		2.00	EACH
5000.00 - 2.02%	9200.00 - 3.00%	12000.00 - 3.45%	15500.00 - 4.27%			12233.33	
622(11C) - RESTROOM FACILITIES - 2003 Bid Openings							
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003		ALL REQUIRED	LUMP SUM
75000.00 - 2.91%	176000.00 - 6.09%	180000.00 - 5.71%	120000.00 - 3.77%				
622(12A) - RELOCATE PICNIC PLATFORM - 2002 Bid Openings							
53461 BB BETHEL BOARDWALK				04/03/2002		7.00	EACH
300.00 - 0.18%	1494.15 - 0.83%	1000.00 - 0.52%	1750.00 - 0.90%			1414.72	
622(14) - LITTER BARREL - 2000 Bid Openings							
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII				06/19/2000		5.00	EACH
1000.00 - 0.04%	722.00 - 0.04%	150.00 - 0.01%	1250.00 - 0.06%			707.33	
622(14) - LITTER BARREL - 2001 Bid Openings							
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001		ALL REQUIRED	LUMP SUM
2500.00 - 0.03%	10000.00 - 0.14%	6000.00 - 0.08%	1500.00 - 0.02%				
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001		1.00	EACH
500.00 - 0.02%	1000.00 - 0.05%	1000.00 - 0.04%	1925.00 - 0.08%			1308.33	
622(14) - LITTER BARREL - 2002 Bid Openings							
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002		2.00	EACH
1000.00 - 0.16%	1000.00 - 0.15%	1700.00 - 0.24%	2000.00 - 0.21%			1566.67	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
622(14) - LITTER BARREL - 2002 Bid Openings - (continued)							
55129	BB	ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE		02/06/2002		3.00	EACH
1200.00 - 0.46%		250.00 - 0.11%	2000.00 - 0.88%	2000.00 - 0.82%		1416.67	
622(14) - LITTER BARREL - 2003 Bid Openings							
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003		3.00	EACH
2000.00 - 0.23%		1500.00 - 0.19%	2000.00 - 0.24%	1600.00 - 0.19%		1700.00	
622(14) - LITTER BARREL - 2004 Bid Openings							
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL		07/30/2004		2.00	EACH
500.00 - 0.07%		540.00 - 0.08%	800.00 - 0.10%	500.00 - 0.06%		613.33	
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		3.00	EACH
1000.00 - 0.01%		1500.00 - 0.02%	1300.00 - 0.01%	1000.00 - 0.01%		1266.67	
622(14) - LITTER RECEPTACLE - OWNER FURNISHED - 2001 Bid Openings							
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		2.00	EACH
250.00 - 0.01%		800.00 - 0.04%	600.00 - 0.03%	1000.00 - 0.05%		800.00	
622(14A) - ANIMAL-PROOF TRASH RECEPTACLE - 2001 Bid Openings							
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR		11/14/2001		2.00	EACH
1600.00 - 0.16%		2300.00 - 0.23%	2000.00 - 0.18%	2000.00 - 0.17%		2100.00	
622(14A) - BEARPROOF GARBAGE CAN - 2003 Bid Openings							
52494	BB	SEWARD HIGHWAY TURNAGAIN PASS RECREATION		06/06/2003		4.00	EACH
2300.00 - 1.05%		1500.00 - 0.61%	1500.00 - 0.59%	1500.00 - 0.49%		1500.00	
622(15) - BENCH - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		3.00	EACH
1500.00 - 0.04%		830.00 - 0.03%	400.00 - 0.01%	1850.00 - 0.05%		1026.67	
622(15) - BENCH - 2001 Bid Openings							
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		ALL REQUIRED	LUMP SUM
6000.00 - 0.08%		10000.00 - 0.14%	5000.00 - 0.07%	5000.00 - 0.06%			
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR		11/14/2001		4.00	EACH
750.00 - 0.15%		650.00 - 0.13%	600.00 - 0.11%	1360.00 - 0.24%		870.00	
622(15) - BENCH - 2002 Bid Openings							
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR		09/18/2002		4.00	EACH
1800.00 - 0.58%		1000.00 - 0.30%	2600.00 - 0.75%	2400.00 - 0.50%		2000.00	
622(15) - BENCH - 2004 Bid Openings							
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL		07/30/2004		2.00	EACH
4500.00 - 0.66%		2800.00 - 0.41%	1400.00 - 0.18%	1800.00 - 0.21%		2000.00	
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		8.00	EACH
1500.00 - 0.05%		2000.00 - 0.06%	2100.00 - 0.06%	1500.00 - 0.04%		1866.67	
622(15) - LOCATION PYLON - 2002 Bid Openings							
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR		09/18/2002		9.00	EACH
600.00 - 0.43%		1000.00 - 0.68%	2600.00 - 1.68%	2400.00 - 1.14%		2000.00	
622(15) - SIDEWALK BENCH - 2002 Bid Openings							
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path		08/16/2002		4.00	EACH
2500.00 - 0.57%		2500.00 - 0.47%	750.00 - 0.14%	4100.00 - 0.65%		2450.00	

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
622(15A) - BENCH - OWNER FURNISHED - 2001 Bid Openings								
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001		2.00	EACH
350.00 - 0.02%		800.00 - 0.04%		600.00 - 0.03%		1000.00 - 0.05%		800.00
622(15A) - BENCH - OWNER FURNISHED - 2004 Bid Openings								
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004		4.00	EACH
500.00 - 0.15%		1350.00 - 0.39%		200.00 - 0.05%		450.00 - 0.11%		666.67
622(15A) - PARK BENCH - 2001 Bid Openings								
52921	BB	PALMER-WASILLA EXTENSION			06/06/2001		6.00	EACH
1000.00 - 0.09%		884.75 - 0.08%		1200.00 - 0.11%		1000.00 - 0.09%		1028.25
622(15A) - PARK BENCH - 2004 Bid Openings								
56516	BB	MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004		3.00	EACH
2000.00 - 0.55%		2000.00 - 0.56%		1700.00 - 0.47%		1800.00 - 0.45%		1833.33
622(15A) - PARK BENCH, TYPE A - 2003 Bid Openings								
54203	BB	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003		2.00	EACH
600.00 - 0.16%		800.00 - 0.17%		950.00 - 0.19%		1200.00 - 0.24%		983.33
622(15A) - STEEL BENCH - 2002 Bid Openings								
55129	BB	ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE			02/06/2002		2.00	EACH
2000.00 - 0.51%		750.00 - 0.23%		3000.00 - 0.88%		2000.00 - 0.54%		1916.67
622(15A) - STEEL BENCH - 2003 Bid Openings								
54007	BB	SHIP CREEK TRAIL - PHASE II			11/19/2003		2.00	EACH
2000.00 - 0.15%		1800.00 - 0.15%		1000.00 - 0.08%		1900.00 - 0.15%		1566.67
622(15B) - PARK BENCH, TYPE B - 2000 Bid Openings								
54661	BB	BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN			11/22/2000		3.00	EACH
1000.00 - 0.42%		800.00 - 0.32%		1500.00 - 0.56%		850.00 - 0.30%		1050.00
622(15B) - STEEL BENCH WITHOUT BACK - 2002 Bid Openings								
55129	BB	ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE			02/06/2002		1.00	EACH
1800.00 - 0.23%		500.00 - 0.08%		2800.00 - 0.41%		2000.00 - 0.27%		1766.67
622(15B) - STEEL BENCH WITHOUT BACK - 2003 Bid Openings								
54007	BB	SHIP CREEK TRAIL - PHASE II			11/19/2003		1.00	EACH
1800.00 - 0.07%		1800.00 - 0.08%		2100.00 - 0.08%		1400.00 - 0.06%		1766.67
622(15B) - WOOD BENCH - 2000 Bid Openings								
54191	BB	HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000		20.00	EACH
500.00 - 0.60%		250.70 - 0.45%		300.00 - 0.53%		295.00 - 0.47%		281.90
622(15C) - WHALE'S TAIL SEAT - 2002 Bid Openings								
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002		5.00	EACH
4000.00 - 1.14%		4500.00 - 1.05%		3600.00 - 0.83%		3800.00 - 0.76%		3966.67
622(16) - INTERPRETIVE DISPLAY - 2001 Bid Openings								
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001		2.00	EACH
2850.00 - 0.28%		3900.00 - 0.39%		300.00 - 0.03%		4400.00 - 0.38%		2866.67
622(16) - KIOSK - 2001 Bid Openings								
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		ALL REQUIRED	LUMP SUM
3200.00 - 0.04%		5000.00 - 0.07%		10000.00 - 0.14%		7000.00 - 0.09%		

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est.	% of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
622(16) - KIOSK - 2002 Bid Openings						
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path		08/16/2002	4.00	EACH
	5000.00 - 1.14%	8000.00 - 1.50%	2000.00 - 0.37%	6000.00 - 0.96%	5333.33	
622(16) - OREINTATION KIOSK - 2002 Bid Openings						
54982	BB	BYERS LAKE RV DUMP		07/12/2002	1.00	EACH
	10000.00 - 2.02%	6900.00 - 1.13%	11000.00 - 1.58%	27500.00 - 3.79%	15133.33	
622(16C) - INTERPRETIVE KIOSK, TYPE A - 2000 Bid Openings						
54191	BB	HATCHER PASS SCENIC AND TRAILHEADS, PH.I		02/02/2000	1.00	EACH
	7000.00 - 0.42%	5902.35 - 0.53%	6000.00 - 0.53%	4600.00 - 0.37%	5500.78	
622(16C) - INTERPRETIVE KIOSK, TYPE A - 2003 Bid Openings						
54203	BB	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii		12/17/2003	1.00	EACH
	7500.00 - 1.02%	8000.00 - 0.87%	7500.00 - 0.75%	7000.00 - 0.70%	7500.00	
622(16D) - INTERPRETIVE KIOSK, TYPE B - 2002 Bid Openings						
54433	BB	Seward Highway MP 96 to MP 102, Rebid		11/04/2002	1.00	EACH
	30000.00 - 0.15%	30000.00 - 0.16%	20000.00 - 0.10%	20000.00 - 0.10%	23333.33	
622(16D) - INTERPRETIVE KIOSK, TYPE B - 2003 Bid Openings						
54203	BB	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii		12/17/2003	1.00	EACH
	11000.00 - 1.50%	15000.00 - 1.64%	17000.00 - 1.70%	10000.00 - 1.00%	14000.00	
622(16E) - INTERPRETIVE KIOSK, TYPE C - 2000 Bid Openings						
54191	BB	HATCHER PASS SCENIC AND TRAILHEADS, PH.I		02/02/2000	1.00	EACH
	8000.00 - 0.48%	11340.00 - 1.01%	10000.00 - 0.88%	9100.00 - 0.73%	10146.67	
622(16F) - INTERPRETIVE SHELTER - 2000 Bid Openings						
54191	BB	HATCHER PASS SCENIC AND TRAILHEADS, PH.I		02/02/2000	ALL REQUIRED	LUMP SUM
	30000.00 - 1.79%	56374.43 - 5.02%	58000.00 - 5.13%	60000.00 - 4.83%		
622(17) - BOARDWALK - 2002 Bid Openings						
55019	BB	Talkeetna Spur Road Rehabilitation		06/28/2002	229.00	METER
	1100.00 - 5.04%	670.00 - 2.76%	600.00 - 2.44%	650.00 - 2.64%	640.00	
622(17) - SCENIC OVERLOOK & BOARDWALK - 2001 Bid Openings						
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR		11/14/2001	ALL REQUIRED	LUMP SUM
	105000.00 - 5.21%	125000.00 - 6.33%	87000.00 - 3.85%	90000.00 - 3.92%		
622(17) - SCENIC OVERLOOK & BOARDWALK - 2002 Bid Openings						
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR		09/18/2002	ALL REQUIRED	LUMP SUM
	100000.00 - 8.02%	99000.00 - 7.44%	130000.00 - 9.34%	75000.00 - 3.94%		
622(17A) - BOARDWALK, AT-GRADE - 2002 Bid Openings						
53461	BB	BETHEL BOARDWALK		04/03/2002	1683.00	METER
	300.00 - 42.3%	199.32 - 26.7%	360.00 - 45.0%	235.00 - 29.2%	264.77	
622(17B) - BOARDWALK, ELEVATED - 2002 Bid Openings						
53461	BB	BETHEL BOARDWALK		04/03/2002	312.00	METER
	875.00 - 22.9%	729.89 - 18.1%	820.00 - 19.0%	1200.00 - 27.6%	916.63	
622(17C) - BOARDWALK, PARK ACCESS - 2002 Bid Openings						
53461	BB	BETHEL BOARDWALK		04/03/2002	212.00	METER
	200.00 - 3.55%	141.32 - 2.39%	180.00 - 2.83%	195.00 - 3.05%	172.11	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
622(19) - LOCATION MAP PYLON - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	4.00	EACH	
2500.00 - 0.38%	1800.00 - 0.30%	300.00 - 0.05%	1200.00 - 0.19%	1100.00		
622(21) - BIKE RACK - 2000 Bid Openings						
54661 BB BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN			11/22/2000	6.00	EACH	
300.00 - 0.25%	400.00 - 0.32%	300.00 - 0.22%	400.00 - 0.28%	366.67		
622(21) - BIKE RACK - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	ALL REQUIRED	LUMP SUM	
1200.00 - 0.02%	3000.00 - 0.04%	500.00 - 0.01%	2000.00 - 0.03%			
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001	2.00	EACH	
500.00 - 0.05%	500.00 - 0.05%	500.00 - 0.04%	1220.00 - 0.11%	740.00		
622(21) - BIKE RACK - 2002 Bid Openings						
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE			02/06/2002	1.00	EACH	
1200.00 - 0.15%	1200.00 - 0.18%	4000.00 - 0.59%	1500.00 - 0.20%	2233.33		
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	1.00	EACH	
3000.00 - 0.17%	8000.00 - 0.38%	3500.00 - 0.16%	9000.00 - 0.36%	6833.33		
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002	2.00	EACH	
600.00 - 0.10%	1000.00 - 0.15%	1400.00 - 0.20%	1800.00 - 0.19%	1400.00		
622(23) - STONE SEATWALL WITH PLANTERS - 2000 Bid Openings						
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	2.00	EACH	
500.00 - 0.03%	14500.00 - 0.76%	15000.00 - 0.71%	0.00 - 0.00%	14750.00		
622(23) - VASE PLANTER - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	10.00	EACH	
3000.00 - 2.74%	3250.00 - 3.02%	3600.00 - 3.34%	2200.00 - 1.82%	3016.67		
622(23A) - CONCRETE PLANTER - 2000 Bid Openings						
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000	10.00	EACH	
1000.00 - 0.26%	1050.00 - 0.30%	1500.00 - 0.43%	1250.00 - 0.35%	1266.67		
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	20.00	EACH	
500.00 - 0.26%	500.00 - 0.26%	500.00 - 0.24%	0.00 - 0.00%	500.00		
622(23A) - CONCRETE PLANTER - 2002 Bid Openings						
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	2.00	EACH	
1000.00 - 0.11%	950.00 - 0.09%	1000.00 - 0.09%	1000.00 - 0.08%	983.33		
622(230) - PIPE ARCH PLANTER HANGER - 2000 Bid Openings						
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	7.00	EACH	
100.00 - 0.02%	2500.00 - 0.46%	8000.00 - 1.33%	0.00 - 0.00%	5250.00		
622(24) - TREE PLANTER UNIT (3.95 M X 11.58 M) - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	3.00	EACH	
13500.00 - 0.34%	5000.00 - 0.15%	2000.00 - 0.06%	20000.00 - 0.54%	9000.00		
622(25) - FLAGPOLE - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	2.00	EACH	
1200.00 - 0.01%	7000.00 - 0.05%	5000.00 - 0.04%	10000.00 - 0.07%	7333.33		
622(28) - BANNER POSTS - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001	20.00	EACH	
3500.00 - 1.78%	3200.00 - 1.60%	1900.00 - 0.95%	3000.00 - 1.28%	2700.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
622(29) - RELOCATE BUS SHELTER - 2001 Bid Openings							
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		1.00	EACH
4000.00 - 0.10%		5000.00 - 0.13%	5000.00 - 0.13%	6000.00 - 0.13%		5333.33	
622(30) - STEEL STAIRS - 2000 Bid Openings							
54661	BB	BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN		11/22/2000		ALL REQUIRED	LUMP SUM
45000.00 - 6.36%		42000.00 - 5.61%	40000.00 - 4.97%	39000.00 - 4.60%			
622(32) - FEE PAYMENT STATION - 2002 Bid Openings							
54982	BB	BYERS LAKE RV DUMP		07/12/2002		1.00	EACH
2000.00 - 0.40%		6900.00 - 1.13%	5000.00 - 0.72%	13000.00 - 1.79%		8300.00	
622(37) - SPOTTING SCOPE - 2000 Bid Openings							
54191	BB	HATCHER PASS SCENIC AND TRAILHEADS, PH.I		02/02/2000		2.00	EACH
4000.00 - 0.48%		4479.25 - 0.80%	5000.00 - 0.88%	4400.00 - 0.71%		4626.42	
622(38) - VIEWING DECK - 2003 Bid Openings							
54203	BB	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii		12/17/2003		ALL REQUIRED	LUMP SUM
30000.00 - 4.09%		45000.00 - 4.91%	50000.00 - 5.01%	50000.00 - 4.99%			
622(40) - ACCESSIBLE RAMP - 2000 Bid Openings							
54191	BB	HATCHER PASS SCENIC AND TRAILHEADS, PH.I		02/02/2000		ALL REQUIRED	LUMP SUM
20000.00 - 1.19%		40142.80 - 3.57%	31000.00 - 2.74%	36000.00 - 2.90%			
622(40A) - ACCESSIBLE STAIRS - 2000 Bid Openings							
54191	BB	HATCHER PASS SCENIC AND TRAILHEADS, PH.I		02/02/2000		ALL REQUIRED	LUMP SUM
1500.00 - 0.09%		3238.92 - 0.29%	10000.00 - 0.88%	4500.00 - 0.36%			
622(42) - TRAILSIDE STRUCTURE - 2004 Bid Openings							
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL		07/30/2004		4.00	EACH
15000.00 - 4.41%		8000.00 - 2.32%	20000.00 - 5.10%	1500.00 - 0.35%		9833.33	
622(44) - LOCATION PYLON - 2001 Bid Openings							
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR		11/14/2001		11.00	EACH
300.00 - 0.16%		800.00 - 0.45%	500.00 - 0.24%	715.00 - 0.34%		671.67	
623(1) - SODDING - 2000 Bid Openings							
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		371.00	SQUARE METER
70.00 - 0.26%		35.00 - 0.14%	35.00 - 0.14%	35.00 - 0.13%		35.00	
623(1) - SODDING - 2001 Bid Openings							
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		100.00	SQUARE METER
25.00 - 0.07%		10.00 - 0.03%	9.00 - 0.02%	10.76 - 0.02%		9.92	
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		1233.00	SQUARE METER
50.00 - 0.40%		15.00 - 0.13%	10.00 - 0.08%	4.00 - 0.03%		9.67	
623(1) - SODDING - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		255.00	SQUARE METER
20.00 - 0.02%		30.00 - 0.03%	28.00 - 0.02%	30.00 - 0.03%		29.33	
623(1) - VEGETATED MATS, INSTALLED - 2002 Bid Openings							
54433	BB	Seward Highway MP 96 to MP 102, Rebid		11/04/2002		157.00	SQUARE YARD
30.00 - 0.02%		20.00 - 0.02%	50.00 - 0.04%	40.00 - 0.03%		36.67	
623(2) - WETLAND SOD BLOCK, INSTALLED - 2002 Bid Openings							
54433	BB	Seward Highway MP 96 to MP 102, Rebid		11/04/2002		106.00	SQUARE YARD
35.00 - 0.02%		30.00 - 0.02%	45.00 - 0.02%	30.00 - 0.02%		35.00	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
623(3) - NATIVE SOD - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	163.00	SQUARE METER	
50.00 - 0.07%	48.00 - 0.08%	60.00 - 0.09%	60.00 - 0.09%	56.00		
623(4) - SALVAGED WETLAND SOD BLOCK - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	347.00	SQUARE METER	
75.00 - 0.22%	72.00 - 0.25%	60.00 - 0.19%	20.00 - 0.06%	50.67		
625(1) - HAND RAIL - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	46.00	METER	
175.00 - 0.05%	1400.00 - 0.38%	300.00 - 0.08%	1500.00 - 0.39%	1066.67		
625(1) - PIPE HAND RAIL - 2000 Bid Openings						
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	70.00	METER	
320.00 - 0.59%	100.00 - 0.18%	176.00 - 0.29%	0.00 - 0.00%	138.00		
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000	250.00	LINEAR FOOT	
50.00 - 0.75%	63.26 - 1.41%	85.00 - 1.88%	63.00 - 1.27%	70.42		
625(1) - PIPE HAND RAIL - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	36.00	METER	
500.00 - 0.70%	200.00 - 0.25%	700.00 - 0.80%	700.00 - 0.79%	533.33		
625(1B) - PIPE HAND RAIL, TYPE B - 2002 Bid Openings						
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE			02/06/2002	3.00	METER	
175.00 - 0.07%	900.00 - 0.41%	1000.00 - 0.44%	900.00 - 0.37%	933.33		
625(1B) - PIPE HAND RAIL, TYPE B - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	3.00	METER	
750.00 - 0.09%	700.00 - 0.09%	575.00 - 0.07%	1200.00 - 0.14%	825.00		
625(1C) - PIPE HAND RAIL, TYPE C - 2002 Bid Openings						
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE			02/06/2002	15.00	METER	
95.00 - 0.18%	560.00 - 1.28%	650.00 - 1.44%	600.00 - 1.22%	603.33		
625(1C) - PIPE HAND RAIL, TYPE C - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	340.80	METER	
400.00 - 5.24%	450.00 - 6.41%	377.00 - 5.17%	490.00 - 6.69%	439.00		
625(2) - CHAIN RAILING - 2000 Bid Openings						
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000	400.00	LINEAR FOOT	
40.00 - 0.96%	61.41 - 2.19%	25.00 - 0.88%	68.00 - 2.19%	51.47		
625(3) - CONCRETE CURB AND RAIL - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	112.00	EACH	
350.00 - 1.07%	900.00 - 2.79%	900.00 - 2.67%	885.30 - 2.25%	895.10		
626(1-6) - 6-INCH SANITARY SEWER MAIN - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	51.00	METER	
175.00 - 0.09%	140.00 - 0.06%	120.00 - 0.05%	300.00 - 0.12%	186.67		
626(1-8) - 8-INCH SANITARY SEWER CONDUIT - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	281.00	METER	
175.00 - 0.46%	200.00 - 0.44%	188.00 - 0.39%	200.00 - 0.40%	196.00		
626(1-8) - 8-INCH SANITARY SEWER CONDUIT - 2003 Bid Openings						
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003	30.00	LINEAR FOOT	
200.00 - 0.44%	146.00 - 0.30%	300.00 - 0.59%	293.00 - 0.52%	246.33		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
626(1-8A) - 8-INCH DIP SANITARY SEWER CONDUIT, CLASS 50 - 2003 Bid Openings							
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003		710.00	METER	
275.00 - 2.00%		140.00 - 0.87%	150.00 - 0.87%		179.00 - 0.96%		156.33
626(1-8B) - 8-INCH DIP SANITARY SEWER CONDUIT, CLASS 50 ENCASED IN HDPE - 2003 Bid Openings							
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003		49.00	METER	
325.00 - 0.16%		230.00 - 0.10%	190.00 - 0.08%		299.00 - 0.11%		239.67
626(1-10) - 10-INCH PVC SANITARY SEWER CONDUIT, CLASS 50 - 2003 Bid Openings							
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003		949.00	METER	
275.00 - 2.67%		170.00 - 1.40%	180.00 - 1.39%		209.00 - 1.49%		186.33
626(1-10) - 10-INCH SANITARY SEWER CONDUIT - 2002 Bid Openings							
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002		245.00	METER	
180.00 - 0.41%		220.00 - 0.42%	182.00 - 0.33%		210.00 - 0.37%		204.00
626(1-100) - SANITARY SEWER CONDUIT, 100 MM HDPE - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004		400.00	METER	
115.00 - 0.19%		140.00 - 0.22%	100.00 - 0.15%		208.00 - 0.29%		149.33
626(1-12) - 12-INCH SANITARY SEWER CONDUIT - 2002 Bid Openings							
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002		1567.00	METER	
200.00 - 2.94%		250.00 - 3.08%	200.00 - 2.34%		240.00 - 2.69%		230.00
626(1-200) - 200 MM SANITARY SEWER CONDUIT, CLASS 50 - 2003 Bid Openings							
54376	BB	WHITTIER FERRY ACCESS, PHASE II	10/29/2003		337.00	METER	
295.00 - 3.86%		200.00 - 2.33%	360.00 - 3.85%		200.00 - 2.12%		253.33
626(1-200) - SANITARY SEWER CONDUIT, 200 MM - 2000 Bid Openings							
52481	A1	KENAI - FOREST DR./REDOUBT AVE. REHAB	04/21/2000		32.00	METER	
250.00 - 0.17%		185.00 - 0.13%	350.00 - 0.23%		200.00 - 0.13%		245.00
626(1-200) - SANITARY SEWER CONDUIT, 200 MM - 2004 Bid Openings							
54112	BB	Homer: Barlett/Hohe St. Rehabilitation	10/27/2004		7.00	METER	
2100.00 - 0.64%		1900.00 - 0.50%	2000.00 - 0.44%		2200.00 - 0.47%		2033.33
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004		371.10	METER	
450.00 - 0.69%		150.00 - 0.20%	250.00 - 0.32%		500.00 - 0.58%		300.00
626(1-200) - SANITARY SEWER CONDUIT, 200 MM DUCTILE IRON, CLASS 50 - 2001 Bid Openings							
52921	BB	PALMER-WASILLA EXTENSION	06/06/2001		216.00	METER	
273.00 - 0.84%		138.60 - 0.46%	145.00 - 0.47%		170.00 - 0.55%		151.20
626(1-200) - SANITARY SEWER CONDUIT, 200 MM DUCTILE IRON, CLASS 50 - 2003 Bid Openings							
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003		ALL REQUIRED	LUMP SUM	
1000.00 - 0.02%		3000.00 - 0.06%	2500.00 - 0.05%		0.00 - 0.00%		
626(1-250) - SANITARY SEWER CONDUIT, 250 MM - 2000 Bid Openings							
52481	A1	KENAI - FOREST DR./REDOUBT AVE. REHAB	04/21/2000		168.00	METER	
250.00 - 0.88%		215.00 - 0.80%	400.00 - 1.39%		250.00 - 0.86%		288.33
626(1-250) - SANITARY SEWER CONDUIT, 250 MM DUCTILE IRON, CLASS 50 - 2001 Bid Openings							
52921	BB	PALMER-WASILLA EXTENSION	06/06/2001		63.00	METER	
339.00 - 0.30%		199.27 - 0.19%	150.00 - 0.14%		200.00 - 0.19%		183.09
626(1-250) - SANITARY SEWER CONDUIT, 250 MM DUCTILE IRON, CLASS 50 - 2003 Bid Openings							
54117	BB	KODIAK -SELIEF LANE RECONSTRUCTION	06/20/2003		1140.00	METER	
215.00 - 4.47%		170.00 - 4.09%	230.00 - 4.83%		0.00 - 0.00%		200.00

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
626(1-300) - SANITARY SEWER CONDUIT, 300 MM - 2000 Bid Openings						
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000	26.00	METER	
250.00 - 0.14%	180.00 - 0.10%	250.00 - 0.13%	300.00 - 0.16%	243.33		
626(1-50) - SANTIARY SEWER CONDUIT, 50 MM HDPE PRESSURE, SDR11 - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	3.00	METER	
175.00 - 0.01%	457.16 - 0.02%	500.00 - 0.02%	1000.00 - 0.04%	652.39		
626(1-75) - SANITARY SEWER CONDUIT 75 MM HDPE PRESSURE, SDR11 - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	42.00	METER	
134.00 - 0.08%	107.50 - 0.07%	150.00 - 0.09%	200.00 - 0.13%	152.50		
626(1A-150 - SANITARY SEWER CONDUIT, 150 MM DUCTILE IRON, CLASS 50 - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	10.00	METER	
250.00 - 0.01%	700.00 - 0.02%	180.00 - 0.01%	200.00 - 0.01%	360.00		
626(1A-305 - SANITARY SEWER CONDUIT, 305 MM DUCTILE IRON, CLASS 50 - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	35.00	METER	
300.00 - 0.04%	700.00 - 0.09%	200.00 - 0.02%	220.00 - 0.03%	373.33		
626(1A-350 - SANITARY SEWER CONDUIT, 350 MM DUCTILE IRON, CLASS 50 - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	370.00	METER	
350.00 - 0.49%	300.00 - 0.39%	170.00 - 0.21%	200.00 - 0.25%	223.33		
626(1B-150 - SANITARY SEWER CONDUIT, 150 MM HDPE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	68.00	METER	
150.00 - 0.04%	400.00 - 0.10%	220.00 - 0.05%	300.00 - 0.07%	306.67		
626(1B-200 - 200 MM SANITARY SEWER CONDUIT, CLASS 52 - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	57.00	METER	
320.00 - 0.71%	280.00 - 0.55%	450.00 - 0.81%	300.00 - 0.54%	343.33		
626(1B-200 - SANITARY SEWER CONDUIT, 200 MM HDPE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	17.00	METER	
175.00 - 0.01%	400.00 - 0.02%	350.00 - 0.02%	400.00 - 0.02%	383.33		
626(1C-150 - SANITARY SEWER CONDUIT, 150 MM INSULATED HDPE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	153.00	METER	
350.00 - 0.20%	275.00 - 0.15%	240.00 - 0.13%	300.00 - 0.16%	271.67		
626(1C-200 - SANITARY SEWER CONDUIT, 200 MM INSULATED HDPE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	200.00	METER	
400.00 - 0.30%	450.00 - 0.32%	270.00 - 0.18%	350.00 - 0.24%	356.67		
626(2) - SANITARY SEWER SERVICE CONNECTION - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	3.00	EACH	
600.00 - 0.08%	1000.00 - 0.11%	3250.00 - 0.31%	1600.00 - 0.15%	1950.00		
626(2) - SEWER SERVICE - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002	1.00	EACH	
2000.00 - 0.08%	3000.00 - 0.08%	10000.00 - 0.24%	2500.00 - 0.06%	5166.67		
626(3) - SEWER CASING 762 MM SCHEDULE 40 - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	52.65	METER	
250.00 - 0.05%	200.00 - 0.04%	450.00 - 0.08%	1500.00 - 0.25%	716.67		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
626(4) - RECONNECT SEWER SERVICE - 2003 Bid Openings							
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	4.00	EACH		
1000.00 - 0.04%	1000.00 - 0.03%	2000.00 - 0.07%	3000.00 - 0.09%	2000.00			
626(4B) - DISCONNECT/RECONNECT SEWER SERVICE - 2000 Bid Openings							
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB	04/21/2000	15.00	EACH		
500.00 - 0.16%	475.00 - 0.16%	900.00 - 0.28%	1000.00 - 0.31%	791.67			
626(4B) - DISCONNECT/RECONNECT SEWER SERVICE - 2002 Bid Openings							
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	29.00	EACH		
1200.00 - 0.33%	2000.00 - 0.46%	1700.00 - 0.37%	1100.00 - 0.23%	1600.00			
626(4B) - DISCONNECT/RECONNECT SEWER SERVICE - 2003 Bid Openings							
54376	BB	WHITTIER FERRY ACCESS, PHASE II	10/29/2003	11.00	EACH		
1000.00 - 0.43%	610.00 - 0.23%	1400.00 - 0.49%	1000.00 - 0.35%	1003.33			
626(4B) - DISCONNECT/RECONNECT SEWER SERVICE - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban	10/08/2004	2.00	EACH		
800.00 - 0.01%	7500.00 - 0.05%	4000.00 - 0.03%	5000.00 - 0.03%	5500.00			
626(5) - SANITARY SEWER LIFT STATION - 2000 Bid Openings							
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB	04/21/2000	ALL REQUIRED	LUMP SUM		
52000.00 - 1.09%	93500.00 - 2.06%	80000.00 - 1.65%	80000.00 - 1.64%				
626(5) - SANITARY SEWER LIFT STATION - 2004 Bid Openings							
56830	A1	Sterling Highway: Soldotna Urban	10/08/2004	1.00	EACH		
105000.00 - 0.39%	200000.00 - 0.71%	185000.00 - 0.63%	168000.00 - 0.57%	184333.33			
56830	A2	Sterling Highway: Soldotna Urban	10/08/2004	1.00	EACH		
65000.00 - 0.24%	125000.00 - 0.44%	100000.00 - 0.34%	127000.00 - 0.43%	117333.33			
626(5A-1) - SPARE PARTS, SANITARY SEWER LIFT STATION A - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban	10/08/2004	ALL REQUIRED	LUMP SUM		
5000.00 - 0.02%	6000.00 - 0.02%	10000.00 - 0.03%	8000.00 - 0.03%				
626(5B-1) - SPARE PARTS, SANITARY SEWER LIFT STATION B - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban	10/08/2004	ALL REQUIRED	LUMP SUM		
5000.00 - 0.02%	6000.00 - 0.02%	10000.00 - 0.03%	7000.00 - 0.02%				
626(6-8) - 8-INCH SANITARY SEWER CLEANOUT - 2002 Bid Openings							
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	1.00	EACH		
800.00 - 0.01%	1000.00 - 0.01%	2600.00 - 0.02%	200.00 - 0.00%	1266.67			
626(6-8) - 8-INCH SANITARY SEWER CLEANOUT - 2003 Bid Openings							
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	2.00	EACH		
800.00 - 0.02%	700.00 - 0.01%	1000.00 - 0.02%	1200.00 - 0.02%	966.67			
626(7) - SANITARY SEWER VIDEO REFERENCING - 2000 Bid Openings							
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB	04/21/2000	ALL REQUIRED	LUMP SUM		
5000.00 - 0.10%	15000.00 - 0.33%	20000.00 - 0.41%	15000.00 - 0.31%				
626(8) - SANITARY SEWER VENT RELOCATION - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	1.00	EACH		
8000.00 - 0.03%	4500.00 - 0.02%	2000.00 - 0.01%	10000.00 - 0.03%	5500.00			
626(9) - RELOCATE AIR RELEASE - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	1.00	EACH		
3000.00 - 0.01%	5000.00 - 0.02%	3000.00 - 0.01%	3000.00 - 0.01%	3666.67			

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
626(9) - SANITARY SEWER ROCK EXCAVATION - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	30.00	CUBIC METER	
250.00 - 0.03%	100.00 - 0.01%	235.00 - 0.02%	235.00 - 0.02%	190.00		
626(10) - SANITARY SEWER AS-BUILT - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	ALL REQUIRED	LUMP SUM	
2000.00 - 0.08%	420.00 - 0.01%	3000.00 - 0.10%	12000.00 - 0.38%			
626(10) - SANITARY SEWER AS-BUILT - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	ALL REQUIRED	LUMP SUM	
5000.00 - 0.02%	5000.00 - 0.02%	1000.00 - 0.00%	10000.00 - 0.03%			
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	ALL REQUIRED	LUMP SUM	
500.00 - 0.00%	5000.00 - 0.02%	500.00 - 0.00%	500.00 - 0.00%			
626(14) - CONNECTION TO EXISTING SEWER MANHOLE MANHOLE - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	2.00	EACH	
2000.00 - 0.07%	600.00 - 0.03%	500.00 - 0.02%	0.00 - 0.00%	550.00		
626(15-1.5 - 1.5-INCH HDPE SANITARY SEWER SERVICE - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	17.00	EACH	
1300.00 - 0.23%	1700.00 - 0.25%	1000.00 - 0.14%	4000.00 - 0.51%	2233.33		
626(15-2) - 2-INCH HDPE SANITARY SEWER CONNECTION - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	2.00	EACH	
1300.00 - 0.03%	2400.00 - 0.04%	1000.00 - 0.02%	4000.00 - 0.06%	2466.67		
626(15-4) - 4-INCH C.I. SANITARY SEWER SERVICE - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	15.00	EACH	
1300.00 - 0.20%	2100.00 - 0.27%	1500.00 - 0.18%	3500.00 - 0.40%	2366.67		
626(15-6) - 6-INCH DIP SANITARY SEWER SERVICE - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	1.00	EACH	
1300.00 - 0.01%	2700.00 - 0.02%	2000.00 - 0.02%	4000.00 - 0.03%	2900.00		
626(15-100) - 100 MM SANITARY SEWER CONNECTION - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	18.00	EACH	
1400.00 - 0.98%	1825.00 - 1.14%	2000.00 - 1.14%	1000.00 - 0.57%	1608.33		
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	57.00	EACH	
1500.00 - 1.56%	1100.00 - 1.32%	2500.00 - 2.62%	0.00 - 0.00%	1800.00		
626(15-150) - SANITARY SEWER CONNECTION, 150 MM - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	1.00	EACH	
2000.00 - 0.08%	8000.00 - 0.28%	5000.00 - 0.16%	2000.00 - 0.06%	5000.00		
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	14.00	EACH	
1600.00 - 0.41%	1300.00 - 0.38%	2500.00 - 0.64%	0.00 - 0.00%	1900.00		
626(15-200) - SANITARY SEWER CONNECTION, 200 MM - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	6.00	EACH	
1700.00 - 0.19%	2200.00 - 0.28%	3500.00 - 0.39%	0.00 - 0.00%	2850.00		
626(16) - UNINTERRUPTED SANITARY SEWER SERVICE - 2003 Bid Openings						
54117 BB KODIAK SELIEF LANE RECONSTRUCTION			06/20/2003	ALL REQUIRED	LUMP SUM	
100000.00 - 1.82%	75000.00 - 1.58%	35000.00 - 0.64%	0.00 - 0.00%			

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
626(18) - ADJUST SANITARY SEWER CLEANOUT - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001	1.00	EACH	
250.00 - 0.01%	900.00 - 0.02%	200.00 - 0.01%	875.00 - 0.02%	658.33		
626(18) - ADJUSTMENT OF CLEANOUT - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	1.00	EACH	
1000.00 - 0.03%	1000.00 - 0.03%	200.00 - 0.01%	400.00 - 0.01%	533.33		
626(18) - RELOCATE SANITARY SEWER SERVICE - 2000 Bid Openings						
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000	1.00	EACH	
5000.00 - 0.32%	2500.00 - 0.19%	1750.00 - 0.13%	3000.00 - 0.21%	2416.67		
626(19) - RELOCATE EXISTING SEWER MAIN - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	500.00	METER	
98.50 - 0.50%	130.00 - 0.57%	170.00 - 0.69%	320.00 - 1.21%	206.67		
626(20-4) - SANITAY SEWER SERVICE, 4 INCH - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	27.00	METER	
150.00 - 0.04%	100.00 - 0.02%	200.00 - 0.04%	125.00 - 0.02%	141.67		
626(20-6) - SANITARY SEWER SERVICE, 6 INCH - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	65.00	METER	
150.00 - 0.09%	150.00 - 0.08%	220.00 - 0.11%	110.00 - 0.05%	160.00		
626(20-8) - SANITARY SEWER SERVICE, 8 INCH - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	93.00	METER	
150.00 - 0.13%	200.00 - 0.15%	215.00 - 0.15%	125.00 - 0.08%	180.00		
627(1) - WATER SYSTEM - 2002 Bid Openings						
54982 BB BYERS LAKE RV DUMP			07/12/2002	ALL REQUIRED	LUMP SUM	
5000.00 - 1.01%	13800.00 - 2.25%	4800.00 - 0.69%	6500.00 - 0.89%			
627(1-6) - 6-INCH HDPE WATER CONDUIT - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	237.00	METER	
148.00 - 0.36%	160.00 - 0.33%	100.00 - 0.19%	290.00 - 0.52%	183.33		
627(1-8) - 8-INCH DUCTILE IRON WATER CONDUIT, CLASS 52 - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	166.00	METER	
200.00 - 0.31%	220.00 - 0.29%	180.00 - 0.22%	220.00 - 0.26%	206.67		
627(1-8) - 8-INCH HDPE WATER CONDUIT - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	170.00	METER	
164.00 - 0.29%	170.00 - 0.25%	140.00 - 0.19%	240.00 - 0.31%	183.33		
627(1-10) - 10-INCH DUCTILE IRON WATER CONDUIT, CLASS 52 - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	955.00	METER	
180.00 - 7.47%	175.00 - 6.27%	260.00 - 7.78%	300.00 - 8.78%	245.00		
627(1-10) - 10-INCH HDPE WATER CONDUIT - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	127.00	METER	
180.00 - 0.23%	190.00 - 0.21%	145.00 - 0.15%	240.00 - 0.23%	191.67		
627(1-100) - 100 MM DUCTILE IRON WATER CONDUIT, CLASS 52 - 2000 Bid Openings						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	8.00	METER	
250.00 - 0.02%	266.00 - 0.02%	236.00 - 0.02%	200.00 - 0.02%	234.00		

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
627(1-12) - 12-INCH DUCTILE IRON WATER CONDUIT, CLASS 52 - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	285.00	METER	
250.00 - 0.67%	320.00 - 0.72%	210.00 - 0.45%	250.00 - 0.51%	260.00		
627(1-12) - 12-INCH DUCTILE IRON WATER CONDUIT, CLASS 52 - 2003 Bid Openings						
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003	87.00	LINEAR FOOT	
120.00 - 0.76%	122.00 - 0.72%	300.00 - 1.71%	222.00 - 1.14%	214.67		
627(1-12)F - 12-INCH HDPE WATER CONDUIT - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	2451.00	METER	
197.00 - 4.95%	120.00 - 2.56%	165.00 - 3.29%	223.00 - 4.12%	169.33		
627(1-150) - 150 MM DUCTILE IRON WATER CONDUIT, CLASS 52 - 2000 Bid Openings						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	17.00	METER	
270.00 - 0.05%	339.00 - 0.06%	240.00 - 0.04%	200.00 - 0.03%	259.67		
627(1-150) - 150 MM DUCTILE IRON WATER CONDUIT, CLASS 52 - 2002 Bid Openings						
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	9.80	METER	
250.00 - 0.14%	590.00 - 0.27%	500.00 - 0.23%	550.00 - 0.22%	546.67		
627(1-16) - 16-INCH DUCTILE IRON WATER CONDUIT, CLASS 52 - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	1450.00	METER	
285.00 - 3.88%	300.00 - 3.42%	260.00 - 2.82%	275.00 - 2.85%	278.33		
627(1-200) - 200 MM DUCTILE IRON WATER CONDUIT, CLASS 52 - 2000 Bid Openings						
52481 A1 KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000	15.00	METER	
250.00 - 0.08%	370.00 - 0.12%	350.00 - 0.11%	300.00 - 0.09%	340.00		
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	325.00	METER	
300.00 - 0.98%	295.00 - 1.06%	225.00 - 0.79%	170.00 - 0.57%	230.00		
627(1-200) - 200 MM DUCTILE IRON WATER CONDUIT, CLASS 52 - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	110.00	METER	
190.00 - 0.27%	96.00 - 0.15%	300.00 - 0.46%	140.00 - 0.20%	178.67		
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	216.00	METER	
305.00 - 0.94%	211.86 - 0.70%	250.00 - 0.81%	170.00 - 0.55%	210.62		
627(1-200) - 200 MM DUCTILE IRON WATER CONDUIT, CLASS 52 - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	132.00	METER	
240.00 - 0.58%	170.00 - 0.47%	220.00 - 0.53%	0.00 - 0.00%	195.00		
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	299.00	METER	
300.00 - 3.48%	280.00 - 2.90%	390.00 - 3.70%	300.00 - 2.82%	323.33		
627(1-200) - 200 MM DUCTILE IRON WATER CONDUIT, CLASS 52 - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	34.00	METER	
120.00 - 0.18%	206.00 - 0.26%	330.00 - 0.35%	600.00 - 0.62%	378.67		
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	44.00	METER	
260.00 - 0.05%	200.00 - 0.03%	200.00 - 0.03%	490.00 - 0.07%	296.67		
627(1-200) - 200 MM INSULATED HDPE WATER LINE RELOCATION - 2001 Bid Openings						
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT			04/27/2001	ALL REQUIRED	LUMP SUM	
99582.00 - 2.99%	93000.00 - 2.99%	55000.00 - 1.73%	151000.00 - 3.95%			
627(1-250) - 250 MM DUCTILE IRON WATER CONDUIT, CLASS 52 - 2000 Bid Openings						
52481 A1 KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000	213.00	METER	
250.00 - 1.11%	205.00 - 0.96%	350.00 - 1.54%	250.00 - 1.09%	268.33		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est.	% of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
627(1-250) - 250 MM DUCTILE IRON WATER CONDUIT, CLASS 52 - 2003 Bid Openings							
54376	BB	WHITTIER FERRY ACCESS, PHASE II	10/29/2003		237.00	METER	
		320.00 - 2.94%	315.00 - 2.59%	400.00 - 3.00%	330.00 - 2.46%	348.33	
627(1-250) - 250 MM DUCTILE IRON WATER CONDUIT, CLASS 52 - 2004 Bid Openings							
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004		12.00	METER	
		250.00 - 0.01%	500.00 - 0.02%	500.00 - 0.02%	600.00 - 0.02%	533.33	
56830	BB	Sterling Highway: Soldotna Urban	10/08/2004		163.00	METER	
		270.00 - 0.17%	450.00 - 0.26%	280.00 - 0.16%	350.00 - 0.19%	360.00	
627(1-300) - 300 MM DUCTILE IRON WATER CONDUIT, CLASS 52 - 2000 Bid Openings							
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB	04/21/2000		25.00	METER	
		300.00 - 0.16%	225.00 - 0.12%	300.00 - 0.15%	300.00 - 0.15%	275.00	
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN	09/13/2000		1370.00	METER	
		320.00 - 4.42%	210.00 - 3.17%	180.00 - 2.66%	244.00 - 3.42%	211.33	
627(1-300) - 300 MM DUCTILE IRON WATER CONDUIT, CLASS 52 - 2001 Bid Openings							
52921	BB	PALMER-WASILLA EXTENSION	06/06/2001		718.00	METER	
		380.00 - 3.89%	198.92 - 2.18%	200.00 - 2.16%	300.00 - 3.23%	232.97	
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001		810.00	METER	
		250.00 - 2.57%	96.00 - 1.12%	150.00 - 1.69%	120.00 - 1.26%	122.00	
627(1-300) - 300 MM DUCTILE IRON WATER CONDUIT, CLASS 52 - 2003 Bid Openings							
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003		1067.00	METER	
		265.00 - 5.16%	220.00 - 4.96%	240.00 - 4.72%	0.00 - 0.00%	230.00	
627(1-300) - 300 MM DUCTILE IRON WATER CONDUIT, CLASS 52 - 2004 Bid Openings							
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004		148.13	METER	
		320.00 - 0.20%	200.00 - 0.11%	230.00 - 0.12%	400.00 - 0.18%	276.67	
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004		660.00	METER	
		300.00 - 0.83%	250.00 - 0.64%	250.00 - 0.61%	390.00 - 0.89%	296.67	
627(1-400) - 400 MM DUCTILE IRON WATER CONDUIT, CLASS 52 - 2004 Bid Openings							
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004		115.00	METER	
		380.00 - 0.18%	250.00 - 0.10%	230.00 - 0.09%	700.00 - 0.25%	393.33	
627(1B-254) - 254 MM INSULATED HDPE WATER CONDUIT - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban	10/08/2004		310.00	METER	
		450.00 - 0.52%	375.00 - 0.41%	330.00 - 0.35%	400.00 - 0.42%	368.33	
627(3) - INSTALL VALVE BOX - 2002 Bid Openings							
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002		58.00	EACH	
		400.00 - 0.22%	200.00 - 0.09%	340.00 - 0.15%	300.00 - 0.12%	280.00	
627(3) - INSTALL VALVE BOX - 2003 Bid Openings							
55712	BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003		2.00	EACH	
		500.00 - 0.07%	1176.00 - 0.16%	500.00 - 0.07%	1000.00 - 0.12%	892.00	
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003		17.00	EACH	
		500.00 - 0.16%	800.00 - 0.29%	500.00 - 0.16%	0.00 - 0.00%	650.00	
56333	BB	Anchorage Area Arterial Resurfacing,2003	11/19/2003		83.00	EACH	
		300.00 - 0.58%	550.00 - 1.09%	500.00 - 0.97%	317.00 - 0.57%	455.67	

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est.	% of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
627(4) - FIRE HYDRANT ADJUSTMENT - 2000 Bid Openings						
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000	5.00	EACH
		500.00 - 0.03%	530.00 - 0.03%	1000.00 - 0.05%	1100.00 - 0.06%	876.67
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000	11.00	EACH
		500.00 - 0.12%	400.00 - 0.10%	450.00 - 0.10%	1000.00 - 0.23%	616.67
627(4) - FIRE HYDRANT ADJUSTMENT - 2001 Bid Openings						
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001	1.00	EACH
		1265.00 - 0.02%	2052.92 - 0.03%	1500.00 - 0.02%	2000.00 - 0.03%	1850.97
627(4) - FIRE HYDRANT ADJUSTMENT - 2002 Bid Openings						
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002	4.00	EACH
		700.00 - 0.03%	100.00 - 0.00%	190.00 - 0.01%	2000.00 - 0.06%	763.33
627(5) - FIRE HYDRANT INSTALLATION - 2000 Bid Openings						
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000	2.00	EACH
		4500.00 - 0.08%	4600.00 - 0.09%	3000.00 - 0.06%	6000.00 - 0.11%	4533.33
627(5) - FIRE HYDRANT INSTALLATION - 2001 Bid Openings						
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001	1.00	EACH
		5000.00 - 0.13%	5000.00 - 0.13%	3000.00 - 0.08%	9300.00 - 0.20%	5766.67
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001	2.00	EACH
		4500.00 - 0.11%	3200.00 - 0.09%	3800.00 - 0.11%	3000.00 - 0.08%	3333.33
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001	3.00	EACH
		3500.00 - 0.15%	5006.50 - 0.23%	4750.00 - 0.21%	3000.00 - 0.13%	4252.17
627(5) - FIRE HYDRANT INSTALLATION - 2002 Bid Openings						
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002	4.00	EACH
		4000.00 - 0.15%	3500.00 - 0.11%	4700.00 - 0.14%	8000.00 - 0.23%	5400.00
627(5) - FIRE HYDRANT INSTALLATION - 2003 Bid Openings						
54376	BB	WHITTIER FERRY ACCESS, PHASE II		10/29/2003	4.00	EACH
		6000.00 - 0.93%	5700.00 - 0.79%	6000.00 - 0.76%	5000.00 - 0.63%	5566.67
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003	10.00	EACH
		6000.00 - 1.09%	5000.00 - 1.06%	5600.00 - 1.03%	0.00 - 0.00%	5300.00
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003	28.00	EACH
		2250.00 - 0.65%	4000.00 - 0.98%	6000.00 - 1.37%	6000.00 - 1.27%	5333.33
627(5) - FIRE HYDRANT INSTALLATION - 2004 Bid Openings						
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004	1.00	EACH
		5000.00 - 0.02%	3600.00 - 0.01%	4000.00 - 0.01%	8000.00 - 0.03%	5200.00
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004	2.00	EACH
		5500.00 - 0.04%	6000.00 - 0.04%	4300.00 - 0.03%	5000.00 - 0.03%	5100.00
54112	BB	Homer: Barlett/Hohe St. Rehabilitation		10/27/2004	5.00	EACH
		4000.00 - 0.87%	4100.00 - 0.77%	5750.00 - 0.90%	6000.00 - 0.92%	5283.33
627(5A) - FIRE HYDRANT INSTALLATION, SINGLE PUMPER - 2000 Bid Openings						
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000	11.00	EACH
		3000.00 - 0.33%	3930.00 - 0.48%	3300.00 - 0.39%	3500.00 - 0.39%	3576.67
627(5B) - FIRE HYDRANT INSTALLATION, DOUBLE PUMPER - 2000 Bid Openings						
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000	3.00	EACH
		4000.00 - 0.12%	4350.00 - 0.14%	3700.00 - 0.12%	3800.00 - 0.12%	3950.00

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
627(6) - FIRE HYDRANT RELOCATION - 2000 Bid Openings								
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000		5.00	EACH
2500.00 - 0.26%		1950.00 - 0.22%		1800.00 - 0.19%		2000.00 - 0.20%		1916.67
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000		9.00	EACH
2500.00 - 0.59%		3800.00 - 0.90%		5300.00 - 1.13%		0.00 - 0.00%		4550.00
627(6) - FIRE HYDRANT RELOCATION - 2001 Bid Openings								
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001		2.00	EACH
4000.00 - 0.29%		1000.00 - 0.06%		5000.00 - 0.30%		2500.00 - 0.14%		2833.33
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		3.00	EACH
2200.00 - 0.08%		1500.00 - 0.06%		2100.00 - 0.09%		2500.00 - 0.10%		2033.33
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001		4.00	EACH
4000.00 - 0.41%		1500.00 - 0.15%		1700.00 - 0.17%		3000.00 - 0.26%		2066.67
627(6) - FIRE HYDRANT RELOCATION - 2002 Bid Openings								
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		2.00	EACH
3250.00 - 0.06%		3000.00 - 0.05%		3400.00 - 0.05%		4000.00 - 0.06%		3466.67
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002		2.00	EACH
4500.00 - 0.72%		5000.00 - 0.75%		7600.00 - 1.09%		6000.00 - 0.63%		6200.00
627(6) - FIRE HYDRANT RELOCATION - 2004 Bid Openings								
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		2.00	EACH
3500.00 - 0.03%		3000.00 - 0.02%		3500.00 - 0.02%		3000.00 - 0.02%		3166.67
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		3.00	EACH
3700.00 - 0.05%		2400.00 - 0.03%		2000.00 - 0.02%		6000.00 - 0.06%		3466.67
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		7.00	EACH
1500.00 - 0.04%		5500.00 - 0.14%		2300.00 - 0.05%		3000.00 - 0.07%		3600.00
627(7) - FIRE HYDRANT REMOVAL - 2000 Bid Openings								
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		4.00	EACH
750.00 - 0.03%		2200.00 - 0.09%		700.00 - 0.03%		1600.00 - 0.06%		1500.00
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		5.00	EACH
750.00 - 0.04%		690.00 - 0.04%		1000.00 - 0.05%		700.00 - 0.04%		796.67
627(7) - FIRE HYDRANT REMOVAL - 2001 Bid Openings								
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001		1.00	EACH
1000.00 - 0.03%		800.00 - 0.02%		540.00 - 0.01%		3000.00 - 0.06%		1446.67
52921	BB	PALMER-WASILLA EXTENSION			06/06/2001		3.00	EACH
1770.00 - 0.08%		1463.36 - 0.07%		750.00 - 0.03%		500.00 - 0.02%		904.45
627(7) - FIRE HYDRANT REMOVAL - 2002 Bid Openings								
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		3.00	EACH
500.00 - 0.01%		700.00 - 0.02%		1700.00 - 0.04%		1000.00 - 0.02%		1133.33
627(7) - FIRE HYDRANT REMOVAL - 2003 Bid Openings								
54376	BB	WHITTIER FERRY ACCESS, PHASE II			10/29/2003		2.00	EACH
800.00 - 0.06%		930.00 - 0.06%		1500.00 - 0.10%		1500.00 - 0.09%		1310.00
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003		10.00	EACH
1500.00 - 0.27%		700.00 - 0.15%		500.00 - 0.09%		0.00 - 0.00%		600.00

Project Number and Project Title		Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
627(7) - FIRE HYDRANT REMOVAL - 2003 Bid Openings - (continued)					
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	14.00	EACH
1500.00 - 0.22%	1000.00 - 0.12%	1500.00 - 0.17%	820.00 - 0.09%	1106.67	
627(7) - FIRE HYDRANT REMOVAL - 2004 Bid Openings					
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	1.00	EACH
1400.00 - 0.01%	700.00 - 0.00%	500.00 - 0.00%	3800.00 - 0.01%	1666.67	
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	3.00	EACH
1000.00 - 0.13%	1000.00 - 0.11%	1000.00 - 0.09%	2100.00 - 0.19%	1366.67	
627(8) - WATER SERVICE - 2002 Bid Openings					
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002	3.00	EACH
2000.00 - 0.24%	3000.00 - 0.24%	5000.00 - 0.35%	2600.00 - 0.18%	3533.33	
627(8) - WATER SERVICE CONNECTION - 2000 Bid Openings					
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000	2.00	EACH
2000.00 - 0.25%	9000.00 - 1.36%	9000.00 - 1.29%	2000.00 - 0.28%	6666.67	
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	8.00	EACH
2500.00 - 0.53%	1500.00 - 0.32%	1500.00 - 0.28%	0.00 - 0.00%	1500.00	
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000	15.00	EACH
500.00 - 0.16%	350.00 - 0.12%	900.00 - 0.28%	1000.00 - 0.31%	750.00	
627(8) - WATER SERVICE CONNECTION - 2003 Bid Openings					
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	20.00	EACH
1900.00 - 1.47%	1700.00 - 1.18%	1100.00 - 0.70%	2000.00 - 1.26%	1600.00	
627(8) - WATER SERVICE CONNECTION - 2004 Bid Openings					
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	2.00	EACH
2500.00 - 0.46%	4500.00 - 0.84%	4500.00 - 0.84%	1200.00 - 0.20%	3400.00	
627(8A) - 25 MM CU WATER SERVICE CONNECTION - 2001 Bid Openings					
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	1.00	EACH
5300.00 - 0.07%	1300.00 - 0.02%	2000.00 - 0.03%	2000.00 - 0.03%	1766.67	
627(8A) - DISCONNECT AND RECONNECT RELOCATE WATER SERVICE UP TO 2 INCH DIAME - 2002 Bid Openings					
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	19.00	METER
150.00 - 0.03%	250.00 - 0.04%	280.00 - 0.04%	350.00 - 0.05%	293.33	
59599 A1 DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	27.00	METER
150.00 - 0.04%	1000.00 - 0.21%	280.00 - 0.06%	350.00 - 0.07%	543.33	
627(8A) - DISCONNECT/RECONNECT WATER SERVICE - 2003 Bid Openings					
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	3.00	EACH
1000.00 - 0.12%	500.00 - 0.05%	1600.00 - 0.15%	1000.00 - 0.09%	1033.33	
627(8A) - WATER SERVICE CONNECTION - 2003 Bid Openings					
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	78.00	EACH
1500.00 - 2.14%	1500.00 - 2.47%	2000.00 - 2.87%	0.00 - 0.00%	1750.00	
627(8B) - CONNECTION TO EXISTING WATER MAIN - 2001 Bid Openings					
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.13%	2200.00 - 0.03%	6500.00 - 0.09%	7000.00 - 0.09%		
627(8B) - CONNECTION TO EXISTING WATER MAIN - 2003 Bid Openings					
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	7.00	EACH
2000.00 - 0.26%	1000.00 - 0.15%	2000.00 - 0.26%	0.00 - 0.00%	1500.00	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
627(8B) - CONSTRUCT WATER POINT - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	1.00	EACH	
9000.00 - 0.35%	9000.00 - 0.31%	5500.00 - 0.17%	10000.00 - 0.31%	8166.67		
627(8B) - DISCONNECT AND REMOVE WATER SERVICE - 2000 Bid Openings						
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	1.00	EACH	
1000.00 - 0.03%	2000.00 - 0.05%	1250.00 - 0.03%	0.00 - 0.00%	1625.00		
627(8C) - DISCONNECT WATER SERVICE - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	1.00	EACH	
800.00 - 0.01%	400.00 - 0.00%	190.00 - 0.00%	250.00 - 0.00%	280.00		
627(8D) - WATER SERVICE RECONNECTION - 2000 Bid Openings						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	5.00	EACH	
1500.00 - 0.08%	1250.00 - 0.07%	1700.00 - 0.09%	1400.00 - 0.07%	1450.00		
627(8E) - 50 MM CU WATER SERVICE CONNECTION - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	1.00	EACH	
5500.00 - 0.07%	1800.00 - 0.03%	3000.00 - 0.04%	2000.00 - 0.03%	2266.67		
627(9-6) - INSTALL 6-INCH GATE VALVE - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	4.00	EACH	
1000.00 - 0.04%	400.00 - 0.01%	350.00 - 0.01%	1000.00 - 0.03%	583.33		
627(9-6) - INSTALL 6-INCH GATE VALVE - 2003 Bid Openings						
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003	1.00	EACH	
1000.00 - 0.07%	1800.00 - 0.12%	1000.00 - 0.07%	3200.00 - 0.19%	2000.00		
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	14.00	EACH	
1250.00 - 0.18%	700.00 - 0.09%	600.00 - 0.07%	1400.00 - 0.15%	900.00		
627(9-8) - INSTALL 8-INCH GATE VALVE - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	22.00	EACH	
1000.00 - 0.21%	500.00 - 0.09%	500.00 - 0.08%	1000.00 - 0.16%	666.67		
627(9-8) - INSTALL 8-INCH GATE VALVE - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	11.00	EACH	
1500.00 - 0.17%	1500.00 - 0.14%	700.00 - 0.06%	1500.00 - 0.12%	1233.33		
627(9-8) - INSTALL 8-INCH GATE VALVE - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	1.00	EACH	
1500.00 - 0.07%	1500.00 - 0.06%	1500.00 - 0.05%	1300.00 - 0.04%	1433.33		
627(9-10) - INSTALL 10-INCH GATE VALVE - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	2.00	EACH	
1200.00 - 0.02%	1000.00 - 0.02%	800.00 - 0.01%	1200.00 - 0.02%	1000.00		
627(9-10) - INSTALL 10-INCH GATE VALVE - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	5.00	EACH	
1750.00 - 0.09%	2000.00 - 0.09%	800.00 - 0.03%	1600.00 - 0.06%	1466.67		
627(9-10) - INSTALL 10-INCH GATE VALVE - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	14.00	EACH	
2000.00 - 1.22%	1500.00 - 0.79%	1750.00 - 0.77%	1700.00 - 0.73%	1650.00		
627(9-100) - INSTALL 100 MM GATE VALVE - 2000 Bid Openings						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	1.00	EACH	
600.00 - 0.01%	725.00 - 0.01%	408.00 - 0.00%	500.00 - 0.01%	544.33		

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
627(9-12) - INSTALL 12-INCH GATE VALVE - 2003 Bid Openings								
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		19.00	EACH
2000.00 - 0.39%		2400.00 - 0.40%		1000.00 - 0.15%		1800.00 - 0.26%		1733.33
627(9-150) - INSTALL 150 MM GATE VALVE - 2000 Bid Openings								
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		1.00	EACH
800.00 - 0.01%		790.00 - 0.01%		478.00 - 0.01%		550.00 - 0.01%		606.00
627(9-200) - INSTALL 200 MM GATE VALVE - 2000 Bid Openings								
52481	A1	KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000		1.00	EACH
600.00 - 0.01%		1000.00 - 0.02%		1000.00 - 0.02%		1000.00 - 0.02%		1000.00
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		18.00	EACH
1000.00 - 0.18%		1090.00 - 0.22%		650.00 - 0.13%		800.00 - 0.15%		846.67
627(9-200) - INSTALL 200 MM GATE VALVE - 2001 Bid Openings								
52921	BB	PALMER-WASILLA EXTENSION			06/06/2001		8.00	EACH
1820.00 - 0.21%		926.17 - 0.11%		950.00 - 0.11%		500.00 - 0.06%		792.06
627(9-200) - INSTALL 200 MM GATE VALVE - 2003 Bid Openings								
54376	BB	WHITTIER FERRY ACCESS, PHASE II			10/29/2003		4.00	EACH
1600.00 - 0.25%		1300.00 - 0.18%		1400.00 - 0.18%		1000.00 - 0.13%		1233.33
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003		6.00	EACH
1500.00 - 0.16%		1000.00 - 0.13%		800.00 - 0.09%		0.00 - 0.00%		900.00
627(9-200) - INSTALL 200 MM GATE VALVE - 2004 Bid Openings								
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		1.00	EACH
2500.00 - 0.01%		1000.00 - 0.00%		4000.00 - 0.01%		2000.00 - 0.01%		2333.33
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		2.00	EACH
1000.00 - 0.01%		1000.00 - 0.01%		1100.00 - 0.01%		1250.00 - 0.01%		1116.67
54112	BB	Homer: Barlett/Hohe St. Rehabilitation			10/27/2004		5.00	EACH
1250.00 - 0.27%		880.00 - 0.16%		1250.00 - 0.20%		1100.00 - 0.17%		1076.67
627(9-250) - INSTALL 250 MM GATE VALVE - 2000 Bid Openings								
52481	A1	KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000		5.00	EACH
600.00 - 0.06%		1500.00 - 0.17%		1200.00 - 0.12%		2000.00 - 0.20%		1566.67
627(9-250) - INSTALL 250 MM GATE VALVE - 2003 Bid Openings								
54376	BB	WHITTIER FERRY ACCESS, PHASE II			10/29/2003		4.00	EACH
1800.00 - 0.28%		1650.00 - 0.23%		1500.00 - 0.19%		1200.00 - 0.15%		1450.00
627(9-300) - INSTALL 300 MM GATE VALVE - 2000 Bid Openings								
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		14.00	EACH
1500.00 - 0.21%		1570.00 - 0.24%		1100.00 - 0.17%		1300.00 - 0.19%		1323.33
627(9-300) - INSTALL 300 MM GATE VALVE - 2001 Bid Openings								
52921	BB	PALMER-WASILLA EXTENSION			06/06/2001		5.00	EACH
2130.00 - 0.15%		1492.13 - 0.11%		1600.00 - 0.12%		5000.00 - 0.37%		2697.38
627(9-300) - INSTALL 300 MM GATE VALVE - 2003 Bid Openings								
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003		13.00	EACH
2000.00 - 0.47%		1200.00 - 0.33%		2000.00 - 0.48%		0.00 - 0.00%		1600.00
627(9-300) - INSTALL 300 MM GATE VALVE - 2004 Bid Openings								
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		5.00	EACH
1400.00 - 0.03%		1800.00 - 0.03%		1500.00 - 0.03%		1900.00 - 0.03%		1733.33

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est.	% of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
627(9A) - FURNISH AND INSTALL 254 MM GATE VALVE, VALVE BOX, AND MARKER - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		3.00	EACH
1850.00 - 0.02%		4500.00 - 0.05%		1500.00 - 0.02%		2000.00 - 0.02%	
						2666.67	
627(9A) - INSTALL 200 MM GATE VALVE, VALVE BOX & MARKER - 2001 Bid Openings							
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		6.00	EACH
750.00 - 0.06%		700.00 - 0.06%		1000.00 - 0.08%		1200.00 - 0.09%	
						966.67	
627(9A1) - FURNISH AND INSTALL GATE VALVE WITH BOX - 2001 Bid Openings							
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		20.00	EACH
110.00 - 0.03%		200.00 - 0.06%		200.00 - 0.06%		200.00 - 0.05%	
						200.00	
627(9B) - INSTALL 300 MM GATE VALVE, VALVE BOX AND MARKER - 2001 Bid Openings							
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		4.00	EACH
850.00 - 0.04%		1200.00 - 0.07%		1500.00 - 0.08%		1550.00 - 0.08%	
						1416.67	
627(9B-16) - INSTALL 16-INCH BUTTERFLY VALVE - 2002 Bid Openings							
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		15.00	EACH
2000.00 - 0.28%		1100.00 - 0.13%		2000.00 - 0.22%		1300.00 - 0.14%	
						1466.67	
627(9R-12) - INSTALL 12-INCH RESILIENT GATE VALVE - 2002 Bid Openings							
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		15.00	EACH
1500.00 - 0.21%		1600.00 - 0.19%		1200.00 - 0.13%		1400.00 - 0.15%	
						1400.00	
627(10) - ADJUSTMENT OF VALVE BOX - 2000 Bid Openings							
52502	BB	GLENN/PALMER-WASILLA HWY INTERSECTION		08/02/2000		1.00	EACH
575.00 - 0.07%		200.00 - 0.03%		250.00 - 0.04%		350.00 - 0.04%	
						266.67	
54090	BB	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL		01/26/2000		3.00	EACH
200.00 - 0.12%		300.00 - 0.13%		350.00 - 0.15%		500.00 - 0.22%	
						383.33	
51648	BB	MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH		11/22/2000		12.00	EACH
400.00 - 0.30%		150.00 - 0.14%		120.00 - 0.10%		400.00 - 0.34%	
						223.33	
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		13.00	EACH
250.00 - 0.03%		180.00 - 0.02%		250.00 - 0.03%		150.00 - 0.02%	
						193.33	
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000		19.00	EACH
200.00 - 0.10%		100.00 - 0.05%		240.00 - 0.11%		0.00 - 0.00%	
						170.00	
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000		35.00	EACH
200.00 - 0.15%		50.00 - 0.04%		250.00 - 0.18%		200.00 - 0.14%	
						166.67	
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		43.00	EACH
200.00 - 0.09%		175.00 - 0.08%		160.00 - 0.07%		120.00 - 0.05%	
						151.67	
627(10) - ADJUSTMENT OF VALVE BOX - 2001 Bid Openings							
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001		6.00	EACH
220.00 - 0.03%		200.00 - 0.03%		300.00 - 0.04%		260.00 - 0.04%	
						253.33	
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		8.00	EACH
250.00 - 0.05%		400.00 - 0.09%		125.00 - 0.03%		350.00 - 0.06%	
						291.67	
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001		8.00	EACH
234.00 - 0.03%		168.33 - 0.02%		250.00 - 0.03%		200.00 - 0.02%	
						206.11	
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001		10.00	EACH
200.00 - 0.07%		200.00 - 0.06%		300.00 - 0.09%		500.00 - 0.14%	
						333.33	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
627(10) - ADJUSTMENT OF VALVE BOX - 2001 Bid Openings - (continued)						
55150 BB Kodiak Paving Program, 2001			08/29/2001	22.00	EACH	
200.00 - 0.15%	280.00 - 0.17%	300.00 - 0.18%	100.00 - 0.05%	226.67		
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	27.00	EACH	
200.00 - 0.07%	200.00 - 0.08%	150.00 - 0.06%	200.00 - 0.07%	183.33		
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001	42.00	EACH	
200.00 - 0.21%	200.00 - 0.21%	200.00 - 0.21%	400.00 - 0.36%	266.67		
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB			06/27/2001	62.00	EACH	
175.00 - 0.45%	190.00 - 0.50%	275.00 - 0.66%	200.00 - 0.44%	221.67		
627(10) - ADJUSTMENT OF VALVE BOX - 2002 Bid Openings						
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002	1.00	EACH	
250.00 - 0.02%	500.00 - 0.04%	700.00 - 0.05%	1000.00 - 0.05%	733.33		
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	2.00	EACH	
250.00 - 0.00%	300.00 - 0.00%	500.00 - 0.01%	600.00 - 0.01%	466.67		
55019 BB Talkeetna Spur Road Rehabilitation			06/28/2002	4.00	EACH	
300.00 - 0.02%	500.00 - 0.04%	200.00 - 0.01%	350.00 - 0.02%	350.00		
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	4.00	EACH	
250.00 - 0.06%	100.00 - 0.02%	500.00 - 0.09%	315.00 - 0.05%	305.00		
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	11.00	EACH	
150.00 - 0.02%	200.00 - 0.02%	480.00 - 0.04%	300.00 - 0.02%	326.67		
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002	13.00	EACH	
200.00 - 0.10%	300.00 - 0.10%	300.00 - 0.09%	300.00 - 0.09%	300.00		
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002	15.00	EACH	
200.00 - 0.08%	250.00 - 0.11%	200.00 - 0.08%	0.00 - 0.00%	225.00		
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002	22.00	EACH	
300.00 - 0.40%	500.00 - 0.80%	200.00 - 0.30%	0.00 - 0.00%	350.00		
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002	37.00	EACH	
400.00 - 0.42%	200.00 - 0.18%	500.00 - 0.43%	0.00 - 0.00%	350.00		
55143 BB Kenai Peninsula Paving Program 2001			01/16/2002	47.00	EACH	
170.00 - 0.43%	125.00 - 0.29%	330.00 - 0.72%	310.00 - 0.67%	255.00		
627(10) - ADJUSTMENT OF VALVE BOX - 2003 Bid Openings						
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003	2.00	EACH	
250.00 - 0.04%	1100.00 - 0.15%	400.00 - 0.05%	570.00 - 0.07%	690.00		
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003	3.00	EACH	
400.00 - 0.04%	175.00 - 0.02%	500.00 - 0.05%	400.00 - 0.04%	358.33		
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003	5.00	EACH	
250.00 - 0.02%	250.00 - 0.02%	200.00 - 0.02%	400.00 - 0.03%	283.33		
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003	12.00	EACH	
300.00 - 0.08%	250.00 - 0.07%	200.00 - 0.06%	361.36 - 0.09%	270.45		
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	15.00	EACH	
200.00 - 0.03%	200.00 - 0.03%	250.00 - 0.03%	400.00 - 0.05%	283.33		
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	15.00	EACH	
500.00 - 0.29%	550.00 - 0.29%	250.00 - 0.12%	300.00 - 0.14%	366.67		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est.	% of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
627(10) - ADJUSTMENT OF VALVE BOX - 2003 Bid Openings - (continued)							
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003	60.00	EACH	
		200.00 - 0.19%	200.00 - 0.18%	200.00 - 0.18%	0.00 - 0.00%	200.00	
627(10) - ADJUSTMENT OF VALVE BOX - 2004 Bid Openings							
56516	BB	MULDOON ROAD LANDSCAPING & PED IMP PHII		03/26/2004	1.00	EACH	
		300.00 - 0.03%	500.00 - 0.05%	800.00 - 0.07%	570.00 - 0.05%	623.33	
56583	BB	KENAI PENINSULA RESURFACING PROGRAM		05/05/2004	1.00	EACH	
		350.00 - 0.02%	200.00 - 0.01%	140.00 - 0.01%	750.00 - 0.03%	363.33	
57288	BB	CENTRAL REGION SAFETY PROJECTS 2004		11/03/2004	1.00	EACH	
		500.00 - 0.06%	200.00 - 0.02%	800.00 - 0.08%	450.00 - 0.04%	483.33	
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL		07/30/2004	3.00	EACH	
		400.00 - 0.09%	280.00 - 0.06%	125.00 - 0.02%	600.00 - 0.11%	335.00	
54112	BB	Homer: Barlett/Hohe St. Rehabilitation		10/27/2004	8.00	EACH	
		200.00 - 0.07%	250.00 - 0.07%	350.00 - 0.09%	500.00 - 0.12%	366.67	
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004	22.00	EACH	
		360.00 - 0.03%	250.00 - 0.02%	175.00 - 0.01%	200.00 - 0.01%	208.33	
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004	25.00	EACH	
		250.00 - 0.03%	200.00 - 0.02%	200.00 - 0.02%	400.00 - 0.03%	266.67	
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004	44.00	EACH	
		250.00 - 0.05%	130.00 - 0.02%	235.00 - 0.04%	350.00 - 0.05%	238.33	
627(10A) - REPLACE WATER VALVE BOX AND LID - 2002 Bid Openings							
55657B	BB	DIMOND BLVD. & HOMER DRIVE REHAB		07/12/2002	7.00	EACH	
		950.00 - 0.17%	600.00 - 0.12%	500.00 - 0.10%	0.00 - 0.00%	550.00	
627(10A) - RESET VALVE BOX - 2002 Bid Openings							
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002	2.00	EACH	
		1200.00 - 0.02%	400.00 - 0.01%	2200.00 - 0.03%	300.00 - 0.00%	966.67	
627(11) - FURNISH AS-BUILTS - 2003 Bid Openings							
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003	ALL REQUIRED	LUMP SUM	
		6000.00 - 0.06%	5000.00 - 0.04%	10000.00 - 0.08%	5500.00 - 0.04%		
627(11) - INSULATED PIPE ASSEMBLY - 2001 Bid Openings							
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001	50.00	METER	
		400.00 - 0.25%	330.00 - 0.24%	420.00 - 0.29%	325.00 - 0.21%	358.33	
627(11) - IRRIGATION SYSTEM - 2004 Bid Openings							
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL		07/30/2004	ALL REQUIRED	LUMP SUM	
		80000.00 - 5.88%	27500.00 - 1.99%	50000.00 - 3.19%	70000.00 - 4.12%		
627(11) - WATER LINE REFERENCING - 2000 Bid Openings							
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000	ALL REQUIRED	LUMP SUM	
		5000.00 - 0.10%	4000.00 - 0.09%	10000.00 - 0.21%	10000.00 - 0.20%		
627(11) - WATER MAIN CASING, 762 MM STEEL, 11.9 WALL THICKNESS - 2001 Bid Openings							
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001	37.00	METER	
		1608.00 - 0.85%	2429.63 - 1.37%	1500.00 - 0.84%	800.00 - 0.44%	1576.54	
627(12) - INSTALL WATER MAIN HOT TAP - 2001 Bid Openings							
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001	5.00	EACH	
		2465.00 - 0.18%	2807.50 - 0.21%	1800.00 - 0.14%	1000.00 - 0.07%	1869.17	

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
627(12) - RESET VALVE BOX - 2000 Bid Openings						
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	23.00	EACH	
1200.00 - 0.73%	200.00 - 0.12%	550.00 - 0.30%	0.00 - 0.00%	375.00		
627(13) - RECONSTRUCT VALVE BOX - 2001 Bid Openings						
55150 BB Kodiak Paving Program, 2001			08/29/2001	31.00	EACH	
300.00 - 0.32%	430.00 - 0.38%	300.00 - 0.25%	200.00 - 0.13%	310.00		
627(13) - RECONSTRUCT VALVE BOX - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002	1.00	EACH	
400.00 - 0.02%	900.00 - 0.02%	300.00 - 0.01%	500.00 - 0.01%	566.67		
627(13) - RECONSTRUCT VALVE BOX - 2003 Bid Openings						
56544 BB Palmer: Airport Rd. & E. Evergreen St.			06/20/2003	3.00	EACH	
550.00 - 0.32%	300.00 - 0.21%	350.00 - 0.23%	800.00 - 0.52%	483.33		
627(13) - RECONSTRUCT VALVE BOX - 2004 Bid Openings						
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004	1.00	EACH	
570.00 - 0.01%	500.00 - 0.00%	1000.00 - 0.01%	500.00 - 0.00%	666.67		
627(13) - TEMPORARY POTABLE WATER SUPPLY - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	ALL REQUIRED	LUMP SUM	
10000.00 - 0.14%	4734.86 - 0.07%	20000.00 - 0.30%	25000.00 - 0.37%			
627(14-400) - 400 MM BUTTERFLY VALVE AND VALVE BOX - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	1.00	EACH	
4000.00 - 0.02%	2000.00 - 0.01%	4000.00 - 0.01%	3000.00 - 0.01%	3000.00		
627(15) - REMOVE WATER VALVE - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	9.00	EACH	
500.00 - 0.08%	300.00 - 0.06%	150.00 - 0.02%	0.00 - 0.00%	225.00		
627(16) - WATER/SEWER AS-BUILTS - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	ALL REQUIRED	LUMP SUM	
10000.00 - 0.14%	1152.20 - 0.02%	1600.00 - 0.02%	2000.00 - 0.03%			
627(16-200) - RAISE OR LOWER EXISTING WATER CONDUIT, 200 MM - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	1.00	EACH	
7000.00 - 0.03%	5000.00 - 0.02%	7000.00 - 0.02%	25000.00 - 0.08%	12333.33		
627(16-250) - RAISE OR LOWER EXISTING WATER CONDUIT, 250 MM - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	1.00	EACH	
10000.00 - 0.04%	5000.00 - 0.02%	7000.00 - 0.02%	25000.00 - 0.08%	12333.33		
627(17-600) - INSTALL 600 MM PIPE CASING - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	40.00	METER	
365.00 - 0.06%	200.00 - 0.03%	225.00 - 0.03%	625.00 - 0.09%	350.00		
627(18) - WATERLINE ROCK EXCAVATION - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	8.00	CUBIC METER	
250.00 - 0.01%	100.00 - 0.00%	235.00 - 0.01%	250.00 - 0.01%	195.00		
627(20) - WATERLINE AS-BUILT - 2000 Bid Openings						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	ALL REQUIRED	LUMP SUM	
15000.00 - 0.15%	1400.00 - 0.02%	1300.00 - 0.01%	2000.00 - 0.02%			

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer	Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
627(20) - WATERLINE AS-BUILT - 2001 Bid Openings						
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001	ALL REQUIRED	LUMP SUM
1000.00 - 0.01%		4000.00 - 0.06%		1500.00 - 0.02%	1000.00 - 0.01%	
627(20) - WATERLINE AS-BUILT - 2003 Bid Openings						
54376	BB	WHITTIER FERRY ACCESS, PHASE II		10/29/2003	ALL REQUIRED	LUMP SUM
2000.00 - 0.08%		420.00 - 0.01%		3000.00 - 0.10%	20000.00 - 0.63%	
627(20) - WATERLINE AS-BUILT - 2004 Bid Openings						
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004	ALL REQUIRED	LUMP SUM
2000.00 - 0.01%		5000.00 - 0.02%		1000.00 - 0.00%	5000.00 - 0.02%	
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004	ALL REQUIRED	LUMP SUM
2000.00 - 0.01%		5000.00 - 0.02%		600.00 - 0.00%	500.00 - 0.00%	
54112	BB	Homer: Barlett/Hohe St. Rehabilitation		10/27/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.22%		500.00 - 0.02%		2500.00 - 0.08%	500.00 - 0.02%	
627(23) - ABANDON WATER SERVICE - 2003 Bid Openings						
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003	4.00	EACH
750.00 - 0.03%		200.00 - 0.01%		500.00 - 0.02%	820.00 - 0.02%	
					506.67	
627(23A) - ABANDON EXISTING WATER MAIN - 2003 Bid Openings						
55712	BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.		10/15/2003	ALL REQUIRED	LUMP SUM
3000.00 - 0.22%		2700.00 - 0.18%		5000.00 - 0.33%	24000.00 - 1.42%	
627(23A) - ABANDON EXISTING WATER MAIN - 2004 Bid Openings						
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004	1.00	EACH
1000.00 - 0.00%		5000.00 - 0.02%		2000.00 - 0.01%	3000.00 - 0.01%	
					3333.33	
54112	BB	Homer: Barlett/Hohe St. Rehabilitation		10/27/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.22%		500.00 - 0.02%		12500.00 - 0.39%	0.01 - 0.00%	
627(23B) - ABANDON & REPLACE EXISTING WATER SERVICE - 2003 Bid Openings						
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003	43.00	EACH
1500.00 - 0.66%		1500.00 - 0.56%		900.00 - 0.32%	2600.00 - 0.84%	
					1666.67	
627(23D) - ABANDON EXISTING VALVE VAULT - 2004 Bid Openings						
54112	BB	Homer: Barlett/Hohe St. Rehabilitation		10/27/2004	ALL REQUIRED	LUMP SUM
3000.00 - 0.13%		1000.00 - 0.04%		4500.00 - 0.14%	4500.00 - 0.14%	
627(24) - FURNISH AND INSTALL 50 MM HDPE IRRIGATION LINE - 2001 Bid Openings						
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001	2296.00	METER
10.00 - 0.29%		23.00 - 0.76%		18.00 - 0.57%	15.00 - 0.45%	
					18.67	
627(24) - IRRIGATION SYSTEM - 2000 Bid Openings						
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000	ALL REQUIRED	LUMP SUM
575859.00 - 4.80%		300000.00 - 3.02%		250000.00 - 2.30%	250000.00 - 2.26%	
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000	5.00	EACH
4000.00 - 0.53%		1800.00 - 0.24%		3800.00 - 0.45%	0.00 - 0.00%	
					2800.00	
627(24) - IRRIGATION SYSTEM - 2002 Bid Openings						
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002	ALL REQUIRED	LUMP SUM
95000.00 - 0.65%		110000.00 - 0.66%		40000.00 - 0.24%	65000.00 - 0.37%	
627(24) - IRRIGATION SYSTEM - 2004 Bid Openings						
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004	ALL REQUIRED	LUMP SUM
5000.00 - 0.02%		25000.00 - 0.10%		500.00 - 0.00%	2000.00 - 0.01%	

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
627(24) - IRRIGATION SYSTEM - 2004 Bid Openings - (continued)						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	1.00	EACH
75000.00 - 0.31%	40000.00 - 0.14%	75000.00 - 0.26%	75000.00 - 0.23%		63333.33	
627(25) - FURNISH AND INSTALL ANODE - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	158.00	EACH
85.00 - 0.17%	113.00 - 0.26%	130.00 - 0.29%	275.00 - 0.56%		172.67	
627(26) - CONNECTION TO EXISTING WATER MAINS - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
4000.00 - 0.02%	5000.00 - 0.02%	10000.00 - 0.03%	20000.00 - 0.06%			
627(27) - TEMPORARY WATER SYSTEM - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.13%	1900.00 - 0.03%	6500.00 - 0.09%	9000.00 - 0.12%			
627(27) - TEMPORARY WATER SYSTEM - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	ALL REQUIRED	LUMP SUM
20000.00 - 0.19%	30000.00 - 0.24%	24000.00 - 0.18%	50000.00 - 0.36%			
627(27) - TEMPORARY WATER SYSTEM - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	ALL REQUIRED	LUMP SUM
50000.00 - 0.91%	137000.00 - 2.89%	50000.00 - 0.92%	0.00 - 0.00%			
627(28) - 6 INCH HDPE BYPASS - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	ALL REQUIRED	LUMP SUM
6000.00 - 0.06%	31000.00 - 0.27%	50000.00 - 0.41%	89000.00 - 0.67%			
627(28) - FURNISH AND INSTALL 100 MM HDPE PIPE (SLEEVES) - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	383.00	METER
75.00 - 0.36%	10.00 - 0.06%	22.00 - 0.12%	22.00 - 0.11%		18.00	
627(28) - FURNISH AND INSTALL 6 INCH HDPE, WATER BYPASS - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	900.00	METER
25.00 - 0.98%	20.00 - 0.67%	75.00 - 2.12%	42.00 - 1.16%		45.67	
627(29) - AIR RELIEF VALVE (BLEADER) - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	2.00	EACH
1500.00 - 0.03%	400.00 - 0.01%	1000.00 - 0.02%	940.00 - 0.01%		780.00	
627(29) - BORED ENCASEMENT - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	56.00	METER
750.00 - 0.39%	2000.00 - 0.88%	1200.00 - 0.50%	1400.00 - 0.56%		1533.33	
627(30) - FURNISH AND INSTALL QUICK COUPLER WITH BOX - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	65.00	EACH
100.00 - 0.08%	145.00 - 0.14%	150.00 - 0.14%	100.00 - 0.08%		131.67	
627(30) - IRRIGATION HYDRANT - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	2.00	EACH
10000.00 - 1.83%	1500.00 - 0.28%	4500.00 - 0.84%	2000.00 - 0.33%		2666.67	
627(30-1) - INSTALL NEW 25 MM DIAMETER WATER SERVICE - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	36.00	METER
150.00 - 0.05%	200.00 - 0.06%	190.00 - 0.05%	120.00 - 0.03%		170.00	

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
627(30A) - VERIFY EXISTING WATER SERVICE - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	6.00	EACH	
500.00 - 0.03%	800.00 - 0.04%	500.00 - 0.02%	880.00 - 0.04%	726.67		
627(30B) - ABANDON AND REPLACE EXISTING WATER SERVICE - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	41.00	EACH	
1500.00 - 2.67%	1250.00 - 1.92%	2200.00 - 2.83%	2300.00 - 2.89%	1916.67		
627(30C) - INSTALL NEW WATER SERVICE - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	75.00	EACH	
1500.00 - 1.15%	1400.00 - 0.91%	1000.00 - 0.61%	2600.00 - 1.47%	1666.67		
627(30C) - INSTALL NEW WATER SERVICE - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	6.00	EACH	
1400.00 - 0.36%	1400.00 - 0.31%	2000.00 - 0.38%	1650.00 - 0.30%	1683.33		
627(31) - FURNISH AND INSTALL BACKFLOW PREVENTER/METER ASSEMBLY - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	4.00	EACH	
5500.00 - 0.28%	1000.00 - 0.06%	5000.00 - 0.28%	1800.00 - 0.09%	2600.00		
627(31) - INSTALL NEW WATER SERVICE, 8 INCH DIAMETER - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	154.00	METER	
150.00 - 0.22%	300.00 - 0.36%	230.00 - 0.26%	140.00 - 0.15%	223.33		
627(31) - TURF BOX AND QUICK COUPLER - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	2.00	EACH	
4000.00 - 0.73%	1000.00 - 0.19%	6000.00 - 1.11%	1000.00 - 0.17%	2666.67		
627(31-10) - INSTALL NEW WATER SERVICE, 10 INCH DIAMETER - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	33.00	METER	
150.00 - 0.05%	320.00 - 0.08%	265.00 - 0.07%	150.00 - 0.04%	245.00		
627(31-12) - INSTALL NEW WATER SERVICE, 12 INCH DIAMETER - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	47.00	METER	
150.00 - 0.07%	330.00 - 0.12%	320.00 - 0.11%	160.00 - 0.05%	270.00		
627(32) - WATER METER VAULT - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	1.00	EACH	
10000.00 - 0.10%	50000.00 - 0.44%	10000.00 - 0.08%	20000.00 - 0.15%	26666.67		
627(33) - CONSTRUCT PRESSURE REDUCING VAULT - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	ALL REQUIRED	LUMP SUM	
50000.00 - 2.17%	70000.00 - 2.62%	85000.00 - 2.66%	90000.00 - 2.76%			
627(36) - 8 INCH WATER MAIN LIVE TAP - 2003 Bid Openings						
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003	ALL REQUIRED	LUMP SUM	
12500.00 - 0.91%	10000.00 - 0.68%	2000.00 - 0.13%	6600.00 - 0.39%			
628(1) - SEDIMENT CONTROL STRUCTURE - 2000 Bid Openings						
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000	ALL REQUIRED	LUMP SUM	
52500.00 - 1.10%	97000.00 - 2.14%	158000.00 - 3.26%	50000.00 - 1.02%			
629(1B) - CONSTRUCT LIFT STATION H2 - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	ALL REQUIRED	LUMP SUM	
90000.00 - 3.49%	170000.00 - 5.89%	120000.00 - 3.80%	90000.00 - 2.83%			

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
629(2B) - SPARE PARTS, LIFT STATION H2 - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	ALL REQUIRED	LUMP SUM	
4800.00 - 0.19%	5000.00 - 0.17%	5000.00 - 0.16%	5000.00 - 0.16%			
630(1) - GEOTEXTILE, SEPARATION - 2000 Bid Openings						
51204 BB HATCHER PASS ROAD MP 7 TO 14			10/17/2000	7650.00	SQUARE METER	
2.00 - 0.47%	1.00 - 0.26%	1.00 - 0.24%	1.20 - 0.25%	1.07		
54406 BB MAT-SU GRAVEL ROADS PAVING PROGRAM 2000			06/07/2000	27973.00	SQUARE METER	
1.20 - 3.06%	1.00 - 2.31%	1.00 - 2.24%	1.05 - 2.35%	1.02		
54443 BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM			08/11/2000	51952.00	SQUARE METER	
1.60 - 1.75%	0.80 - 1.39%	1.00 - 1.56%	3.00 - 4.52%	1.60		
54106 BB Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000	60947.00	SQUARE YARD	
1.00 - 4.18%	0.65 - 2.49%	1.00 - 3.30%	0.00 - 0.00%	0.83		
630(1) - GEOTEXTILE, SEPARATION - 2001 Bid Openings						
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001	3900.00	SQUARE METER	
1.10 - 0.20%	1.65 - 0.30%	1.30 - 0.24%	1.50 - 0.27%	1.48		
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001			11/21/2001	6216.00	SQUARE METER	
1.75 - 0.16%	2.00 - 0.21%	1.00 - 0.10%	2.00 - 0.20%	1.67		
55150 BB Kodiak Paving Program, 2001			08/29/2001	9697.00	SQUARE METER	
1.00 - 0.33%	1.00 - 0.27%	2.00 - 0.53%	1.00 - 0.21%	1.33		
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	11584.00	SQUARE METER	
2.40 - 0.69%	1.25 - 0.35%	1.00 - 0.28%	1.00 - 0.27%	1.08		
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001	12712.00	SQUARE METER	
1.50 - 0.95%	1.00 - 0.64%	1.00 - 0.56%	1.00 - 0.55%	1.00		
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001	21000.00	SQUARE YARD	
1.00 - 0.53%	0.60 - 0.32%	0.70 - 0.37%	1.00 - 0.45%	0.77		
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	47600.00	SQUARE METER	
1.10 - 0.66%	1.00 - 0.68%	0.90 - 0.59%	1.00 - 0.62%	0.97		
630(1) - GEOTEXTILE, SEPARATION - 2002 Bid Openings						
54982 BB BYERS LAKE RV DUMP			07/12/2002	700.00	SQUARE METER	
2.00 - 0.28%	4.14 - 0.47%	1.50 - 0.15%	2.50 - 0.24%	2.71		
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE			02/06/2002	1355.00	SQUARE METER	
1.50 - 0.26%	1.00 - 0.21%	1.00 - 0.20%	2.00 - 0.37%	1.33		
53921 BB PALMER-WASILLA HWY REHAB.			01/11/2002	1865.00	SQUARE METER	
1.00 - 0.04%	1.00 - 0.04%	1.50 - 0.05%	1.56 - 0.06%	1.35		
55019 BB Talkeetna Spur Road Rehabilitation			06/28/2002	3400.00	SQUARE METER	
1.40 - 0.10%	4.00 - 0.24%	0.65 - 0.04%	1.50 - 0.09%	2.05		
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002	8362.00	SQUARE METER	
1.50 - 0.76%	1.00 - 0.61%	1.00 - 0.58%	0.00 - 0.00%	1.00		
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002	10764.00	SQUARE METER	
1.00 - 0.86%	1.00 - 0.81%	1.50 - 1.16%	4.00 - 2.26%	2.17		
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	10871.00	SQUARE METER	
1.50 - 0.11%	2.00 - 0.13%	1.00 - 0.06%	2.00 - 0.12%	1.67		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
630(1) - GEOTEXTILE, SEPARATION - 2002 Bid Openings - (continued)						
55745	BB UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	13479.00	SQUARE METER		
2.00 - 1.09%	1.00 - 0.35%	3.00 - 0.95%	1.50 - 0.47%	1.83		
55140	BB Mat-Su Roads Paving & Transfer 2001	02/13/2002	29188.00	SQUARE METER		
1.00 - 0.63%	0.80 - 0.49%	1.00 - 0.59%	0.75 - 0.44%	0.85		
59599	BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	43400.00	SQUARE METER		
0.75 - 0.31%	1.00 - 0.34%	1.00 - 0.32%	2.00 - 0.62%	1.33		
630(1) - GEOTEXTILE, SEPARATION - 2003 Bid Openings						
56547	BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	1900.00	SQUARE YARD		
4.00 - 0.07%	3.00 - 0.06%	2.00 - 0.04%	2.00 - 0.04%	2.33		
56221	BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	2648.00	SQUARE YARD		
9.00 - 0.76%	1.40 - 0.13%	2.00 - 0.19%	2.00 - 0.17%	1.80		
54117	BB KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003	4880.00	SQUARE METER		
2.00 - 0.18%	3.00 - 0.31%	1.00 - 0.09%	0.00 - 0.00%	2.00		
54007	BB SHIP CREEK TRAIL - PHASE II	11/19/2003	14770.00	SQUARE METER		
1.50 - 0.85%	1.25 - 0.77%	5.00 - 2.97%	1.00 - 0.59%	2.42		
55579	BB Eklutna Lake Road	02/26/2003	43470.00	SQUARE YARD		
1.00 - 1.69%	1.00 - 1.35%	0.92 - 1.18%	1.00 - 1.21%	0.97		
630(1) - GEOTEXTILE, SEPARATION - 2004 Bid Openings						
56516	BB MULDOON ROAD LANDSCAPING & PED IMP PHII	03/26/2004	2689.00	SQUARE YARD		
2.00 - 0.49%	2.00 - 0.50%	2.00 - 0.50%	2.70 - 0.60%	2.23		
52509	BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004	4110.00	SQUARE METER		
1.50 - 0.45%	3.00 - 0.89%	1.25 - 0.33%	1.50 - 0.36%	1.92		
55004	BB Seward: Nash Rd. MP 0-5.3 Rehabilitation	12/08/2004	7600.00	SQUARE YARD		
2.50 - 0.83%	2.00 - 0.59%	1.10 - 0.32%	2.00 - 0.53%	1.70		
56571	BB Old Glenn Hwy: Glenn Hwy to Plumley Rd	04/14/2004	9500.00	SQUARE YARD		
1.30 - 0.35%	0.85 - 0.28%	2.00 - 0.59%	1.20 - 0.34%	1.35		
56551	BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	11080.00	SQUARE YARD		
1.90 - 0.23%	3.00 - 0.32%	1.10 - 0.11%	1.00 - 0.10%	1.70		
54281	BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	13080.00	SQUARE METER		
1.50 - 0.08%	2.00 - 0.09%	1.50 - 0.07%	2.00 - 0.08%	1.83		
52474	BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	15500.00	SQUARE METER		
1.25 - 0.08%	2.50 - 0.15%	1.50 - 0.09%	2.50 - 0.13%	2.17		
54112	BB Homer: Barlett/Hohe St. Rehabilitation	10/27/2004	15560.00	SQUARE METER		
1.00 - 0.68%	1.30 - 0.76%	2.00 - 0.98%	2.00 - 0.95%	1.77		
56638	BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI	05/26/2004	58950.00	SQUARE YARD		
1.00 - 4.06%	1.00 - 3.09%	0.00 - 0.00%	0.00 - 0.00%	1.00		
630(2) - GEOTEXTILE, REINFORCEMENT - 2001 Bid Openings						
52312	BB Parks Highway, MP 57-67	05/04/2001	1920.00	SQUARE METER		
1.50 - 0.02%	5.00 - 0.05%	1.25 - 0.01%	1.50 - 0.02%	2.58		
630(2) - GEOTEXTILE, REINFORCEMENT - 2002 Bid Openings						
54240	BB C STREET DIMOND BLVD TO INTERNATIONAL	06/26/2002	2604.00	SQUARE METER		
1.50 - 0.03%	2.00 - 0.03%	2.00 - 0.03%	2.50 - 0.04%	2.17		

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
630(2) - GEOTEXTILE, REINFORCEMENT - 2002 Bid Openings - (continued)						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	22536.00	SQUARE METER	
1.00 - 0.06%	1.00 - 0.06%	2.00 - 0.13%	1.50 - 0.09%	1.50		
630(2) - GEOTEXTILE, REINFORCEMENT - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	10030.00	SQUARE METER	
3.00 - 0.55%	3.00 - 0.64%	1.00 - 0.18%	0.00 - 0.00%	2.00		
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	40800.00	SQUARE METER	
1.00 - 0.42%	2.00 - 0.71%	1.50 - 0.50%	0.95 - 0.29%	1.48		
630(2) - GEOTEXTILE, REINFORCEMENT - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	13400.00	SQUARE METER	
2.00 - 0.11%	10.00 - 0.49%	1.50 - 0.07%	2.00 - 0.08%	4.50		
631(1) - GEOTEXTILE, DRAINAGE - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	135.00	SQUARE METER	
2.50 - 0.00%	3.00 - 0.01%	1.50 - 0.00%	10.00 - 0.02%	4.83		
631(1) - GEOTEXTILE, DRAINAGE - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	5050.00	SQUARE METER	
2.00 - 0.10%	2.00 - 0.09%	1.50 - 0.06%	1.00 - 0.04%	1.50		
631(1) - GEOTEXTILE, DRAINAGE, CLASS 2 - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67			05/04/2001	20330.00	SQUARE METER	
2.00 - 0.22%	1.00 - 0.11%	1.00 - 0.11%	1.00 - 0.11%	1.00		
631(1) - GEOTEXTILE, DRAINAGE, CLASS I - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002	1327.00	SQUARE METER	
2.00 - 0.11%	3.00 - 0.10%	3.00 - 0.09%	1.00 - 0.03%	2.33		
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	2238.00	SQUARE METER	
1.50 - 0.02%	3.00 - 0.05%	2.00 - 0.03%	3.00 - 0.04%	2.67		
631(1A) - GEOTEXTILE, DRAINAGE, CLASS A - 2000 Bid Openings						
53915 BB PORTAGE GLACIER ROAD REHABILITATION			07/12/2000	7300.00	SQUARE METER	
1.80 - 0.63%	1.60 - 0.69%	2.00 - 0.73%	1.00 - 0.35%	1.53		
54298 BB ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB			07/12/2000	7300.00	SQUARE METER	
1.80 - 0.63%	1.60 - 0.69%	2.00 - 0.73%	1.00 - 0.35%	1.53		
631(1C) - GEOTEXTILE, DRAINAGE, CLASS C - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	65.00	SQUARE METER	
25.00 - 0.06%	30.00 - 0.07%	30.00 - 0.06%	10.00 - 0.02%	23.33		
631(2) - GEOTEXTILE, EROSION CONTROL - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	550.00	SQUARE METER	
3.00 - 0.02%	10.00 - 0.08%	1.50 - 0.01%	10.00 - 0.07%	7.17		
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001	3150.00	SQUARE METER	
2.00 - 0.29%	3.00 - 0.44%	1.50 - 0.22%	2.00 - 0.29%	2.17		
631(2) - GEOTEXTILE, EROSION CONTROL - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	600.00	SQUARE METER	
2.50 - 0.02%	2.00 - 0.01%	2.00 - 0.01%	1.20 - 0.01%	1.73		
631(2) - GEOTEXTILE, EROSION CONTROL, CLASS A - 2000 Bid Openings						
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000	4986.00	SQUARE METER	
2.50 - 0.21%	1.00 - 0.10%	1.50 - 0.14%	3.00 - 0.26%	1.83		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
631(2) - GEOTEXTILE, EROSION CONTROL, CLASS A - 2001 Bid Openings							
51611	BB	KING COVE LAGOON BRIDGE REPLACEMENT		04/27/2001		970.00	SQUARE METER
3.00 - 0.09%		5.00 - 0.16%	2.00 - 0.06%	2.00 - 0.05%		3.00	
631(2) - GEOTEXTILE, EROSION CONTROL, CLASS I - 2000 Bid Openings							
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU		09/06/2000		260.00	SQUARE METER
2.00 - 0.01%		5.00 - 0.04%	5.00 - 0.04%	3.25 - 0.02%		4.42	
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM		08/11/2000		2119.00	SQUARE METER
1.60 - 0.07%		1.85 - 0.13%	1.50 - 0.10%	5.00 - 0.31%		2.78	
51204	BB	HATCHER PASS ROAD MP 7 TO 14		10/17/2000		2170.00	SQUARE METER
3.00 - 0.20%		1.00 - 0.07%	2.00 - 0.14%	1.20 - 0.07%		1.40	
631(2) - GEOTEXTILE, EROSION CONTROL, CLASS I - 2001 Bid Openings							
52312	BB	Parks Highway, MP 57-67		05/04/2001		1732.00	SQUARE METER
3.50 - 0.03%		5.00 - 0.05%	1.75 - 0.02%	2.30 - 0.02%		3.02	
631(2) - GEOTEXTILE, EROSION CONTROL, CLASS I - 2002 Bid Openings							
54433	BB	Seward Highway MP 96 to MP 102, Rebid		11/04/2002		647.00	SQUARE METER
4.00 - 0.01%		5.00 - 0.02%	5.00 - 0.02%	5.00 - 0.02%		5.00	
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		2581.00	SQUARE METER
1.50 - 0.03%		3.00 - 0.06%	2.00 - 0.04%	3.00 - 0.05%		2.67	
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		28904.00	SQUARE METER
1.00 - 0.08%		2.00 - 0.17%	2.25 - 0.18%	2.00 - 0.16%		2.08	
631(2) - GEOTEXTILE, EROSION CONTROL, CLASS I - 2003 Bid Openings							
52494	BB	SEWARD HIGHWAY TURNAGAIN PASS RECREATION		06/06/2003		66.00	SQUARE YARD
1.00 - 0.01%		10.00 - 0.07%	12.00 - 0.08%	4.00 - 0.02%		8.67	
52494	A1	SEWARD HIGHWAY TURNAGAIN PASS RECREATION		06/06/2003		4851.00	SQUARE METER
1.50 - 0.83%		1.25 - 0.62%	4.00 - 1.90%	2.00 - 0.79%		2.42	
631(2) - GEOTEXTILE, EROSION CONTROL, CLASS I - 2004 Bid Openings							
54112	BB	Homer: Barlett/Hohe St. Rehabilitation		10/27/2004		3780.00	SQUARE METER
1.50 - 0.25%		1.20 - 0.17%	7.50 - 0.89%	2.00 - 0.23%		3.57	
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		5030.00	SQUARE YARD
2.50 - 0.14%		3.00 - 0.14%	2.00 - 0.09%	1.50 - 0.07%		2.17	
631(2B) - GEOTEXTILE, EROSION CONTROL, CLASS II - 2001 Bid Openings							
52312	BB	Parks Highway, MP 57-67		05/04/2001		1400.00	SQUARE METER
2.50 - 0.02%		5.00 - 0.04%	4.00 - 0.03%	2.50 - 0.02%		3.83	
631(2B) - GEOTEXTILE, EROSION CONTROL, CLASS II - 2002 Bid Openings							
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		366.00	SQUARE METER
3.00 - 0.01%		6.00 - 0.01%	10.00 - 0.02%	2.50 - 0.01%		6.17	
631(2B) - GEOTEXTILE, EROSION CONTROL, CLASS II - 2003 Bid Openings							
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		1410.00	SQUARE METER
3.00 - 0.05%		1.50 - 0.02%	3.00 - 0.05%	4.00 - 0.06%		2.83	
631(2B) - GEOTEXTILE, EROSION CONTROL, CLASS II - 2004 Bid Openings							
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		737.60	SQUARE METER
3.00 - 0.01%		10.00 - 0.03%	5.00 - 0.01%	2.00 - 0.00%		5.67	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
631(2B) - GEOTEXTILE, EROSION CONTROL, CLASS II - 2004 Bid Openings - (continued)						
56830	BB Sterling Highway: Soldotna Urban		10/08/2004	2130.00	SQUARE METER	
3.00 - 0.02%	3.00 - 0.02%	3.00 - 0.02%	4.00 - 0.03%	3.33		
633(1) - SILT FENCE - 2000 Bid Openings						
54406	BB MAT-SU GRAVEL ROADS PAVING PROGRAM 2000		06/07/2000	50.00	METER	
14.00 - 0.06%	10.00 - 0.04%	15.00 - 0.06%	35.00 - 0.14%	20.00		
52481	BB KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000	200.00	METER	
5.00 - 0.02%	5.00 - 0.02%	6.00 - 0.02%	30.00 - 0.12%	13.67		
54134	BB EXIT GLACIER ROAD MP 3.9 TO MP 8.5		08/30/2000	300.00	LINEAR FOOT	
6.50 - 0.09%	5.50 - 0.08%	5.00 - 0.06%	6.00 - 0.08%	5.50		
53930	BB PARKS PEDESTRIAN BRIDGES		11/03/2000	368.50	METER	
5.00 - 0.11%	10.00 - 0.22%	10.00 - 0.21%	10.00 - 0.20%	10.00		
53344	BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000	488.00	METER	
15.00 - 0.07%	13.50 - 0.07%	7.00 - 0.04%	20.00 - 0.10%	13.50		
54106	BB Bean Creek Road/Quartz Cr & Snug Harbor		07/14/2000	649.00	LINEAR FOOT	
4.00 - 0.18%	5.00 - 0.20%	8.00 - 0.28%	0.00 - 0.00%	6.50		
54443	BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM		08/11/2000	1650.00	METER	
16.00 - 0.56%	11.00 - 0.61%	10.00 - 0.50%	10.00 - 0.48%	10.33		
51204	BB HATCHER PASS ROAD MP 7 TO 14		10/17/2000	2820.00	METER	
15.00 - 1.29%	4.00 - 0.38%	9.00 - 0.80%	12.00 - 0.93%	8.33		
54000	BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000	4515.00	METER	
14.00 - 0.53%	8.00 - 0.36%	10.00 - 0.42%	13.00 - 0.53%	10.33		
633(1) - SILT FENCE - 2001 Bid Openings						
52504	BB PEDRO BAY BRIDGE REPLACEMENT		04/04/2001	100.00	METER	
17.00 - 0.22%	45.00 - 0.48%	20.00 - 0.19%	25.00 - 0.23%	30.00		
52921	BB PALMER-WASILLA EXTENSION		06/06/2001	231.00	METER	
3.00 - 0.01%	8.48 - 0.03%	15.00 - 0.05%	180.00 - 0.62%	67.83		
54583	BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001	255.00	METER	
8.00 - 0.07%	10.00 - 0.08%	20.00 - 0.16%	20.00 - 0.15%	16.67		
55021	BB Glenn Hwy. Illumination,Palmer Hay Flats		07/18/2001	288.00	METER	
16.00 - 0.39%	11.10 - 0.24%	16.00 - 0.32%	16.39 - 0.32%	14.50		
52520	BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR		11/14/2001	444.00	METER	
20.00 - 0.44%	20.00 - 0.45%	10.00 - 0.20%	6.00 - 0.12%	12.00		
55150	BB Kodiak Paving Program, 2001		08/29/2001	720.00	METER	
10.00 - 0.25%	5.50 - 0.11%	15.00 - 0.30%	20.00 - 0.31%	13.50		
53928	BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S		08/15/2001	1430.00	METER	
15.00 - 0.99%	12.00 - 0.80%	5.00 - 0.33%	10.00 - 0.65%	9.00		
633(1) - SILT FENCE - 2002 Bid Openings						
55129	BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE		02/06/2002	ALL REQUIRED	CONTINGENT SUM	
18000.00 - 2.28%	18000.00 - 2.74%	18000.00 - 2.65%	18000.00 - 2.45%	18000.00		
55801	BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR		09/18/2002	470.00	METER	
20.00 - 0.75%	12.00 - 0.42%	9.00 - 0.30%	15.00 - 0.37%	12.00		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
633(1) - SILT FENCE - 2002 Bid Openings - (continued)						
59599	BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	652.00	METER		
15.00 - 0.09%	5.00 - 0.03%	8.00 - 0.04%	11.00 - 0.05%	8.00		
54433	BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	885.00	METER		
10.00 - 0.05%	10.00 - 0.05%	12.00 - 0.05%	11.00 - 0.05%	11.00		
55264	BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	920.00	METER		
11.00 - 0.03%	10.00 - 0.03%	15.00 - 0.04%	9.00 - 0.02%	11.33		
55334	BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	1012.70	METER		
11.00 - 0.07%	10.00 - 0.07%	7.00 - 0.05%	20.00 - 0.13%	12.33		
633(1) - SILT FENCE - 2003 Bid Openings						
54376	BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	73.00	METER		
30.00 - 0.09%	230.00 - 0.58%	190.00 - 0.44%	260.00 - 0.60%	226.67		
54203	BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii	12/17/2003	241.00	METER		
10.00 - 0.33%	16.00 - 0.42%	21.00 - 0.51%	15.00 - 0.36%	17.33		
54007	BB SHIP CREEK TRAIL - PHASE II	11/19/2003	820.00	METER		
12.00 - 0.38%	14.00 - 0.48%	6.00 - 0.20%	15.00 - 0.49%	11.67		
56426	BB Dillingham Aleknagik Lake Road Paving	06/18/2003	2150.00	LINEAR FOOT		
5.00 - 0.28%	10.00 - 0.62%	6.00 - 0.33%	4.00 - 0.20%	6.67		
51609	BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003	2600.00	METER		
10.00 - 0.27%	5.00 - 0.11%	9.00 - 0.19%	6.50 - 0.13%	6.83		
56547	BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	9446.00	LINEAR FOOT		
4.00 - 0.34%	3.00 - 0.30%	3.00 - 0.28%	9.00 - 0.83%	5.00		
633(1) - SILT FENCE - 2004 Bid Openings						
56830	BB Sterling Highway: Soldotna Urban	10/08/2004	1000.00	METER		
20.00 - 0.08%	15.00 - 0.05%	13.00 - 0.04%	10.00 - 0.03%	12.67		
52474	BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	1360.00	METER		
12.50 - 0.07%	10.00 - 0.05%	15.00 - 0.08%	17.00 - 0.08%	14.00		
56551	BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO	07/28/2004	10040.00	LINEAR FOOT		
5.00 - 0.54%	3.00 - 0.29%	2.50 - 0.23%	2.00 - 0.18%	2.50		
635(1) - INSULATION BOARD - 2000 Bid Openings						
54090	BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL	01/26/2000	2.30	MBM		
700.00 - 0.33%	500.00 - 0.17%	100.00 - 0.03%	1440.00 - 0.48%	680.00		
52481	A1 KENAI - FOREST DR./REDOUBT AVE. REHAB	04/21/2000	4.00	CUBIC METER		
590.00 - 0.05%	400.00 - 0.04%	300.00 - 0.02%	500.00 - 0.04%	400.00		
52481	BB KENAI - FOREST DR./REDOUBT AVE. REHAB	04/21/2000	30.00	CUBIC METER		
590.00 - 0.37%	300.00 - 0.20%	300.00 - 0.19%	400.00 - 0.25%	333.33		
51648	BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH	11/22/2000	47.60	CUBIC METER		
400.00 - 1.20%	260.00 - 0.93%	225.00 - 0.77%	400.00 - 1.35%	295.00		
635(1) - INSULATION BOARD - 2003 Bid Openings						
54376	BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003	16.00	CUBIC METER		
300.00 - 0.19%	440.00 - 0.24%	300.00 - 0.15%	500.00 - 0.25%	413.33		
635(1) - INSULATION BOARD - 2004 Bid Openings						
54281	BB C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	1.55	CUBIC METER		
400.00 - 0.00%	2000.00 - 0.01%	1000.00 - 0.01%	1000.00 - 0.00%	1333.33		

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
635(1) - INSULATION BOARD - 2004 Bid Openings - (continued)						
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	6.30	CUBIC METER	
600.00 - 0.16%	500.00 - 0.12%	1500.00 - 0.30%	600.00 - 0.12%	866.67		
635(2) - INSULATION BOARD - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	7.30	SQUARE METER	
30.00 - 0.00%	48.00 - 0.00%	30.00 - 0.00%	35.00 - 0.00%	37.67		
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	186.00	SQUARE METER	
15.00 - 0.07%	25.00 - 0.12%	23.00 - 0.10%	0.00 - 0.00%	24.00		
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	278.60	SQUARE METER	
15.00 - 0.04%	33.00 - 0.10%	12.00 - 0.04%	20.00 - 0.06%	21.67		
635(2) - INSULATION BOARD - 2001 Bid Openings						
52921 BB PALMER-WASILIA EXTENSION			06/06/2001	407.00	SQUARE METER	
18.00 - 0.10%	7.48 - 0.05%	20.00 - 0.12%	20.00 - 0.12%	15.83		
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001	12166.00	SQUARE FOOT	
12.60 - 3.89%	11.00 - 3.35%	9.00 - 2.74%	11.00 - 2.85%	10.33		
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	21000.00	SQUARE METER	
18.00 - 4.80%	6.00 - 1.81%	12.50 - 3.65%	15.00 - 4.08%	11.17		
635(2) - INSULATION BOARD - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002	33.00	SQUARE METER	
20.00 - 0.03%	120.00 - 0.10%	100.00 - 0.08%	21.00 - 0.02%	80.33		
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	99.40	SQUARE METER	
14.00 - 0.08%	35.00 - 0.16%	15.00 - 0.07%	20.00 - 0.08%	23.33		
55019 BB Talkeetna Spur Road Rehabilitation			06/28/2002	350.00	SQUARE METER	
20.00 - 0.14%	40.00 - 0.25%	19.00 - 0.12%	18.00 - 0.11%	25.67		
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE			02/06/2002	1006.00	SQUARE METER	
2.15 - 0.27%	10.00 - 1.53%	13.00 - 1.93%	12.00 - 1.64%	11.67		
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002	8118.00	SQUARE METER	
18.00 - 8.85%	12.00 - 7.10%	10.00 - 5.60%	0.00 - 0.00%	11.00		
635(2) - INSULATION BOARD - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	120.00	SQUARE METER	
600.00 - 0.74%	275.00 - 0.29%	100.00 - 0.10%	320.00 - 0.29%	231.67		
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	439.00	SQUARE METER	
30.00 - 0.24%	11.00 - 0.10%	20.00 - 0.16%	0.00 - 0.00%	15.50		
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003	530.00	SQUARE FOOT	
18.00 - 0.30%	1.40 - 0.03%	3.00 - 0.06%	2.50 - 0.04%	2.30		
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	672.00	SQUARE METER	
12.50 - 0.32%	18.00 - 0.51%	20.00 - 0.54%	20.00 - 0.54%	19.33		
635(2) - INSULATION BOARD - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	85.00	SQUARE METER	
20.00 - 0.01%	20.00 - 0.01%	75.00 - 0.02%	22.00 - 0.01%	39.00		
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	108.00	SQUARE METER	
15.00 - 0.01%	40.00 - 0.02%	20.00 - 0.01%	50.00 - 0.02%	36.67		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
635(2) - INSULATION BOARD, R-20 - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	176.00	SQUARE METER	
72.00 - 0.49%	40.00 - 0.24%	35.00 - 0.20%	50.00 - 0.28%	41.67		
636(1) - GABION - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	372.00	CUBIC METER	
190.00 - 0.59%	81.00 - 0.30%	120.00 - 0.41%	160.00 - 0.54%	120.33		
51204 BB HATCHER PASS ROAD MP 7 TO 14			10/17/2000	1189.00	CUBIC METER	
200.00 - 7.23%	163.00 - 6.51%	150.00 - 5.60%	150.00 - 4.93%	154.33		
636(1) - GABION - 2002 Bid Openings						
53921 BB PALMER-WASILLA HWY REHAB.			01/11/2002	280.00	CUBIC METER	
100.00 - 0.59%	180.00 - 1.05%	130.00 - 0.70%	148.08 - 0.79%	152.69		
55019 BB Talkeetna Spur Road Rehabilitation			06/28/2002	1040.00	CUBIC METER	
150.00 - 3.12%	115.00 - 2.15%	175.00 - 3.23%	100.00 - 1.85%	130.00		
636(1) - GABION - 2003 Bid Openings						
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	8.00	CUBIC METER	
150.00 - 0.05%	500.00 - 0.17%	1700.00 - 0.55%	1200.00 - 0.38%	1133.33		
56426 BB Dillingham Aleknagik Lake Road Paving			06/18/2003	39.00	CUBIC YARD	
250.00 - 0.25%	130.00 - 0.15%	200.00 - 0.20%	200.00 - 0.18%	176.67		
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	164.00	CUBIC METER	
200.00 - 0.34%	200.00 - 0.29%	200.00 - 0.27%	464.00 - 0.57%	288.00		
636(1) - GABION - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	24.00	CUBIC METER	
175.00 - 0.02%	500.00 - 0.04%	300.00 - 0.02%	400.00 - 0.03%	400.00		
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation			12/08/2004	113.50	CUBIC YARD	
170.00 - 0.84%	200.00 - 0.88%	230.00 - 1.00%	250.00 - 1.00%	226.67		
637(2) - GEOGRID REINFORCED FILL - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	92320.00	SQUARE METER	
2.50 - 0.64%	3.00 - 0.80%	3.25 - 0.84%	3.50 - 0.90%	3.25		
638(2) - IMPERMEABLE LINER - 2000 Bid Openings						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	2100.00	SQUARE METER	
15.00 - 0.32%	6.00 - 0.14%	8.00 - 0.18%	40.00 - 0.86%	18.00		
638(2) - IMPERMEABLE LINER - 2001 Bid Openings						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001	2550.00	SQUARE METER	
4.80 - 0.44%	10.00 - 0.82%	12.00 - 0.93%	20.00 - 1.46%	14.00		
638(2) - IMPERMEABLE LINER - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	ALL REQUIRED	LUMP SUM	
110000.00 - 0.41%	60000.00 - 0.21%	50000.00 - 0.17%	54000.00 - 0.18%			
639(1) - RESIDENCE DRIVEWAY - 2000 Bid Openings						
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000	2.00	EACH	
850.00 - 0.34%	1000.00 - 0.29%	800.00 - 0.23%	1000.00 - 0.29%	933.33		
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	7.00	EACH	
200.00 - 0.04%	500.00 - 0.09%	650.00 - 0.11%	0.00 - 0.00%	575.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
639(1) - RESIDENCE DRIVEWAY - 2000 Bid Openings - (continued)							
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM		08/11/2000		293.00	EACH
110.00 - 0.68%		50.00 - 0.49%	85.00 - 0.75%	200.00 - 1.70%		111.67	
639(1) - RESIDENCE DRIVEWAY - 2001 Bid Openings							
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001		1.00	EACH
275.00 - 0.00%		1323.31 - 0.02%	475.00 - 0.01%	500.00 - 0.01%		766.10	
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		9.00	EACH
2500.00 - 0.29%		400.00 - 0.05%	500.00 - 0.06%	1200.00 - 0.14%		700.00	
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		13.00	EACH
500.00 - 0.04%		400.00 - 0.04%	300.00 - 0.03%	400.00 - 0.03%		366.67	
52312	BB	Parks Highway, MP 57-67		05/04/2001		48.00	EACH
450.00 - 0.12%		200.00 - 0.05%	650.00 - 0.17%	330.00 - 0.09%		393.33	
639(1) - RESIDENCE DRIVEWAY - 2002 Bid Openings							
53921	BB	PALMER-WASILLA HWY REHAB.		01/11/2002		62.00	EACH
520.00 - 0.68%		200.00 - 0.26%	500.00 - 0.60%	674.21 - 0.79%		458.07	
55019	BB	Talkeetna Spur Road Rehabilitation		06/28/2002		154.00	EACH
350.00 - 1.08%		300.00 - 0.83%	300.00 - 0.82%	450.00 - 1.23%		350.00	
639(1) - RESIDENCE DRIVEWAY - 2003 Bid Openings							
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM		11/19/2003		10.00	EACH
800.00 - 0.49%		1100.00 - 0.70%	1200.00 - 0.67%	3000.00 - 1.66%		1766.67	
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		41.00	EACH
400.00 - 0.40%		517.50 - 0.52%	1000.00 - 0.97%	600.00 - 0.58%		705.83	
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		74.00	EACH
150.00 - 0.11%		400.00 - 0.26%	1000.00 - 0.60%	490.00 - 0.27%		630.00	
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		102.00	EACH
200.00 - 0.18%		200.00 - 0.22%	1500.00 - 1.50%	600.00 - 0.60%		766.67	
639(1) - RESIDENCE DRIVEWAY - 2004 Bid Openings							
55620	BB	Hope Road Pavement Rehabilitation		09/08/2004		23.00	EACH
500.00 - 0.59%		525.00 - 0.57%	250.00 - 0.27%	345.00 - 0.35%		373.33	
54112	BB	Homer: Barlett/Hohe St. Rehabilitation		10/27/2004		31.00	EACH
250.00 - 0.34%		750.00 - 0.87%	500.00 - 0.49%	700.00 - 0.66%		650.00	
639(2) - COMMERCIAL DRIVEWAY - 2001 Bid Openings							
52312	BB	Parks Highway, MP 57-67		05/04/2001		14.00	EACH
550.00 - 0.04%		200.00 - 0.02%	400.00 - 0.03%	500.00 - 0.04%		366.67	
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001		14.00	EACH
475.00 - 0.09%		669.89 - 0.14%	500.00 - 0.11%	500.00 - 0.10%		556.63	
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		22.00	EACH
4000.00 - 1.12%		400.00 - 0.13%	650.00 - 0.20%	1200.00 - 0.34%		750.00	
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		24.00	EACH
550.00 - 0.09%		550.00 - 0.10%	300.00 - 0.05%	600.00 - 0.09%		483.33	
639(2) - COMMERCIAL DRIVEWAY - 2002 Bid Openings							
55653	BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD		04/24/2002		6.00	EACH
600.00 - 0.22%		500.00 - 0.22%	500.00 - 0.21%	0.00 - 0.00%		500.00	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
639(2) - COMMERCIAL DRIVEWAY - 2002 Bid Openings - (continued)						
55019 BB Talkeetna Spur Road Rehabilitation		06/28/2002		10.00	EACH	
475.00 - 0.10%	300.00 - 0.05%	400.00 - 0.07%	500.00 - 0.09%	400.00		
53921 BB PALMER-WASILLA HWY REHAB.		01/11/2002		41.00	EACH	
690.00 - 0.60%	300.00 - 0.26%	500.00 - 0.39%	887.47 - 0.69%	562.49		
639(2) - COMMERCIAL DRIVEWAY - 2003 Bid Openings						
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK		06/25/2003		2.00	EACH	
1000.00 - 0.06%	400.00 - 0.03%	2300.00 - 0.16%	1200.00 - 0.08%	1300.00		
54007 BB SHIP CREEK TRAIL - PHASE II		11/19/2003		4.00	EACH	
500.00 - 0.08%	2500.00 - 0.42%	1000.00 - 0.16%	1000.00 - 0.16%	1500.00		
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		50.00	EACH	
200.00 - 0.10%	400.00 - 0.17%	1000.00 - 0.41%	800.00 - 0.30%	733.33		
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		53.00	EACH	
300.00 - 0.14%	300.00 - 0.17%	1500.00 - 0.78%	900.00 - 0.47%	900.00		
639(2) - COMMERCIAL DRIVEWAY - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation		10/27/2004		21.00	EACH	
500.00 - 0.46%	1000.00 - 0.79%	600.00 - 0.39%	1000.00 - 0.64%	866.67		
639(2) - SERVICE DRIVEWAYS - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		2.00	EACH	
1000.00 - 0.02%	650.00 - 0.01%	1000.00 - 0.02%	600.00 - 0.01%	750.00		
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL		01/26/2000		4.00	EACH	
700.00 - 0.57%	1000.00 - 0.59%	800.00 - 0.47%	1000.00 - 0.58%	933.33		
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000		17.00	EACH	
300.00 - 0.13%	500.00 - 0.22%	750.00 - 0.30%	0.00 - 0.00%	625.00		
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		70.00	EACH	
250.00 - 0.18%	580.00 - 0.45%	300.00 - 0.23%	500.00 - 0.36%	460.00		
639(2) - SERVICE DRIVEWAYS - 2001 Bid Openings						
54043 BB HSIP		11/07/2001		1.00	EACH	
500.00 - 0.04%	1500.00 - 0.12%	400.00 - 0.03%	1000.00 - 0.06%	966.67		
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		20.00	EACH	
500.00 - 0.25%	600.00 - 0.30%	295.00 - 0.15%	325.00 - 0.14%	406.67		
639(3) - PUBLIC APPROACH - 2000 Bid Openings						
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL		01/26/2000		2.00	EACH	
1000.00 - 0.40%	1000.00 - 0.29%	800.00 - 0.23%	1000.00 - 0.29%	933.33		
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		2.00	EACH	
1000.00 - 0.02%	690.00 - 0.01%	1000.00 - 0.02%	800.00 - 0.01%	830.00		
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000		17.00	EACH	
350.00 - 0.16%	500.00 - 0.22%	750.00 - 0.30%	0.00 - 0.00%	625.00		
54443 BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM		08/11/2000		50.00	EACH	
400.00 - 0.42%	300.00 - 0.50%	400.00 - 0.60%	200.00 - 0.29%	300.00		
639(3) - PUBLIC APPROACH - 2001 Bid Openings						
52921 BB PALMER-WASILLA EXTENSION		06/06/2001		1.00	EACH	
500.00 - 0.01%	720.41 - 0.01%	575.00 - 0.01%	1000.00 - 0.01%	765.14		

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
639(3) - PUBLIC APPROACH - 2001 Bid Openings - (continued)						
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	6.00	EACH	
650.00 - 0.03%	640.00 - 0.03%	300.00 - 0.01%	1000.00 - 0.04%	646.67		
52312 BB Parks Highway, MP 57-67			05/04/2001	21.00	EACH	
600.00 - 0.07%	400.00 - 0.05%	500.00 - 0.06%	660.00 - 0.08%	520.00		
639(3) - PUBLIC APPROACH - 2002 Bid Openings						
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002	5.00	EACH	
800.00 - 0.24%	650.00 - 0.24%	500.00 - 0.17%	0.00 - 0.00%	575.00		
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002	12.00	EACH	
500.00 - 0.24%	1000.00 - 0.31%	1000.00 - 0.28%	500.00 - 0.14%	833.33		
55019 BB Talkeetna Spur Road Rehabilitation			06/28/2002	31.00	EACH	
325.00 - 0.20%	400.00 - 0.22%	1000.00 - 0.55%	500.00 - 0.28%	633.33		
53921 BB PALMER-WASILLA HWY REHAB.			01/11/2002	48.00	EACH	
860.00 - 0.87%	400.00 - 0.40%	500.00 - 0.46%	877.29 - 0.80%	592.43		
639(3) - PUBLIC APPROACH - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	4.00	EACH	
2000.00 - 0.15%	1200.00 - 0.10%	1000.00 - 0.07%	0.00 - 0.00%	1100.00		
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003	5.00	EACH	
1500.00 - 0.24%	600.00 - 0.11%	2300.00 - 0.41%	800.00 - 0.13%	1233.33		
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003	7.00	EACH	
1000.00 - 0.43%	1300.00 - 0.58%	7000.00 - 2.74%	4500.00 - 1.75%	4266.67		
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003	18.00	EACH	
800.00 - 0.36%	690.00 - 0.30%	1300.00 - 0.55%	1000.00 - 0.42%	996.67		
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003	28.00	EACH	
800.00 - 0.52%	2500.00 - 1.66%	300.00 - 0.20%	920.00 - 0.56%	1240.00		
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	32.00	EACH	
300.00 - 0.10%	450.00 - 0.13%	1000.00 - 0.26%	980.00 - 0.24%	810.00		
639(3) - PUBLIC APPROACH - 2004 Bid Openings						
55620 BB Hope Road Pavement Rehabilitation			09/08/2004	7.00	EACH	
600.00 - 0.21%	1400.00 - 0.46%	800.00 - 0.26%	500.00 - 0.15%	900.00		
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	11.00	EACH	
500.00 - 0.24%	1500.00 - 0.62%	750.00 - 0.26%	1500.00 - 0.51%	1250.00		
56583 BB KENAI PENINSULA RESURFACING PROGRAM			05/05/2004	51.00	EACH	
800.00 - 1.80%	350.00 - 0.82%	230.00 - 0.51%	650.00 - 1.42%	410.00		
639(4) - DRIVEWAY - 2000 Bid Openings						
51204 BB HATCHER PASS ROAD MP 7 TO 14			10/17/2000	4.00	EACH	
500.00 - 0.06%	302.00 - 0.04%	600.00 - 0.08%	1000.00 - 0.11%	634.00		
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000	44.00	EACH	
150.00 - 0.14%	400.00 - 0.39%	250.00 - 0.23%	200.00 - 0.18%	283.33		
54106 BB Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000	93.00	EACH	
400.00 - 2.55%	200.00 - 1.17%	100.00 - 0.50%	0.00 - 0.00%	150.00		
639(4) - DRIVEWAY - 2002 Bid Openings						
55745 BB UNALASKA AIRPORT BEACH ROAD PAVING			06/19/2002	22.00	EACH	
500.00 - 0.44%	800.00 - 0.46%	1000.00 - 0.52%	500.00 - 0.25%	766.67		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
639(4) - DRIVEWAY - 2003 Bid Openings						
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	89.00	EACH	
1000.00 - 1.62%	1000.00 - 1.88%	1000.00 - 1.64%	0.00 - 0.00%	1000.00		
639(4) - DRIVEWAY - 2004 Bid Openings						
56583 BB KENAI PENINSULA RESURFACING PROGRAM			05/05/2004	136.00	EACH	
500.00 - 3.00%	250.00 - 1.57%	200.00 - 1.17%	275.00 - 1.60%	241.67		
639(6) - APPROACH - 2000 Bid Openings						
53930 BB PARKS PEDESTRIAN BRIDGES			11/03/2000	4.00	EACH	
500.00 - 0.12%	500.00 - 0.12%	300.00 - 0.07%	2000.00 - 0.44%	933.33		
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000	8.00	EACH	
400.00 - 0.20%	800.00 - 0.48%	400.00 - 0.23%	500.00 - 0.28%	566.67		
54106 BB Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000	18.00	EACH	
400.00 - 0.49%	300.00 - 0.34%	400.00 - 0.39%	0.00 - 0.00%	350.00		
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	21.00	EACH	
275.00 - 0.06%	475.00 - 0.11%	250.00 - 0.06%	500.00 - 0.11%	408.33		
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000	24.00	EACH	
300.00 - 0.15%	900.00 - 0.48%	400.00 - 0.20%	200.00 - 0.10%	500.00		
53915 BB PORTAGE GLACIER ROAD REHABILITATION			07/12/2000	34.00	EACH	
800.00 - 1.31%	450.00 - 0.90%	350.00 - 0.60%	300.00 - 0.50%	366.67		
54298 BB ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB			07/12/2000	34.00	EACH	
800.00 - 1.31%	450.00 - 0.90%	350.00 - 0.60%	300.00 - 0.50%	366.67		
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000	81.00	EACH	
500.00 - 0.68%	500.00 - 0.77%	200.00 - 0.30%	300.00 - 0.42%	333.33		
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000	250.00	EACH	
200.00 - 1.28%	200.00 - 1.44%	200.00 - 1.44%	325.00 - 2.25%	241.67		
639(6) - APPROACH - 2001 Bid Openings						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001	10.00	EACH	
300.00 - 0.11%	500.00 - 0.16%	500.00 - 0.15%	2000.00 - 0.57%	1000.00		
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER			03/28/2001	13.00	EACH	
250.00 - 0.98%	500.00 - 1.65%	345.00 - 1.01%	400.00 - 1.05%	415.00		
55015 BB Seward Highway MP 99 - Bird Creek			06/13/2001	20.00	EACH	
400.00 - 1.15%	100.00 - 0.41%	850.00 - 2.89%	200.00 - 0.68%	383.33		
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001	21.00	EACH	
300.00 - 0.29%	300.00 - 0.29%	150.00 - 0.15%	400.00 - 0.38%	283.33		
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	33.00	EACH	
400.00 - 0.36%	750.00 - 0.69%	400.00 - 0.35%	1696.50 - 1.27%	948.83		
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	140.00	EACH	
300.00 - 1.04%	300.00 - 1.02%	450.00 - 1.50%	500.00 - 1.63%	416.67		
639(6) - APPROACH - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	7.00	EACH	
700.00 - 0.03%	850.00 - 0.04%	500.00 - 0.02%	400.00 - 0.02%	583.33		
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	23.00	EACH	
500.00 - 0.66%	400.00 - 0.43%	1000.00 - 1.07%	500.00 - 0.46%	633.33		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
639(6) - APPROACH - 2002 Bid Openings - (continued)							
55334	BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		23.00	EACH	
450.00 - 0.07%	450.00 - 0.07%	700.00 - 0.12%	1000.00 - 0.15%		716.67		
54433	BB Seward Highway MP 96 to MP 102, Rebid		11/04/2002		26.00	EACH	
500.00 - 0.07%	400.00 - 0.05%	600.00 - 0.08%	1000.00 - 0.13%		666.67		
55264	BB Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		47.00	EACH	
500.00 - 0.06%	500.00 - 0.07%	850.00 - 0.11%	1500.00 - 0.20%		950.00		
59599	BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		52.00	EACH	
500.00 - 0.24%	400.00 - 0.16%	450.00 - 0.17%	1300.00 - 0.48%		716.67		
53834	BB EAGLE RIVER URBAN REHABILITATION		09/18/2002		87.00	EACH	
500.00 - 1.24%	500.00 - 1.07%	750.00 - 1.52%	0.00 - 0.00%		625.00		
639(6) - APPROACH - 2003 Bid Openings							
55335	BB GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003		7.00	EACH	
500.00 - 0.05%	400.00 - 0.04%	1000.00 - 0.10%	0.00 - 0.00%		700.00		
56544	BB Palmer: Airport Rd. & E. Evergreen St.		06/20/2003		20.00	EACH	
400.00 - 1.56%	250.00 - 1.19%	250.00 - 1.10%	450.00 - 1.96%		316.67		
55579	BB Eklutna Lake Road		02/26/2003		23.00	EACH	
350.00 - 0.31%	750.00 - 0.54%	500.00 - 0.34%	500.00 - 0.32%		583.33		
52320	BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		54.00	EACH	
500.00 - 0.31%	600.00 - 0.35%	300.00 - 0.17%	400.00 - 0.22%		433.33		
56426	BB Dillingham Aleknagik Lake Road Paving		06/18/2003		54.00	EACH	
750.00 - 1.04%	700.00 - 1.10%	1000.00 - 1.36%	500.00 - 0.64%		733.33		
639(6) - APPROACH - 2004 Bid Openings							
56886	BB Seward Meridian at Bogard Rd. Int. Imp.		06/11/2004		7.00	EACH	
575.00 - 0.37%	555.00 - 0.49%	700.00 - 0.60%	1000.00 - 0.80%		751.67		
55004	BB Seward: Nash Rd. MP 0-5.3 Rehabilitation		12/08/2004		8.00	EACH	
700.00 - 0.24%	400.00 - 0.12%	600.00 - 0.18%	650.00 - 0.18%		550.00		
56551	BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		10.00	EACH	
1100.00 - 0.12%	1100.00 - 0.10%	1200.00 - 0.11%	100.00 - 0.01%		800.00		
56571	BB Old Glenn Hwy: Glenn Hwy to Plumley Rd		04/14/2004		18.00	EACH	
675.00 - 0.34%	500.00 - 0.32%	750.00 - 0.42%	725.00 - 0.39%		658.33		
54281	BB C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		25.00	EACH	
700.00 - 0.07%	300.00 - 0.03%	750.00 - 0.07%	2000.00 - 0.16%		1016.67		
56830	BB Sterling Highway: Soldotna Urban		10/08/2004		52.00	EACH	
1000.00 - 0.20%	250.00 - 0.05%	500.00 - 0.09%	400.00 - 0.07%		383.33		
52474	BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		76.00	EACH	
500.00 - 0.16%	400.00 - 0.12%	1000.00 - 0.28%	1200.00 - 0.32%		866.67		
56567	BB North Kenai Spur MP 22.0 - 29.7		12/01/2004		149.00	EACH	
480.00 - 0.98%	300.00 - 0.71%	450.00 - 1.01%	620.00 - 1.20%		456.67		
639(7) - APPROACH RETROFIT - 2003 Bid Openings							
55335	BB GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003		71.00	EACH	
1500.00 - 1.67%	1500.00 - 1.60%	3000.00 - 3.15%	0.00 - 0.00%		2250.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
639(7) - FIRE HYDRANT APPROACH - 2003 Bid Openings							
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003	19.00	EACH	
200.00 - 0.04%		500.00 - 0.08%	900.00 - 0.14%	200.00 - 0.03%	533.33		
640(1) - MOBILIZATION AND DEMOBILIZATION - 2000 Bid Openings							
54090	BB	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL		01/26/2000	ALL REQUIRED	LUMP SUM	
35000.00 - 7.08%		10000.00 - 1.47%	28000.00 - 4.08%	57000.00 - 8.29%			
54191	BB	HATCHER PASS SCENIC AND TRAILHEADS, PH.I		02/02/2000	ALL REQUIRED	LUMP SUM	
100000.00 - 5.97%		133973.78 - 11.9%	91000.00 - 8.05%	50000.00 - 4.02%			
54451	BB	SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR		04/07/2000	ALL REQUIRED	LUMP SUM	
86300.00 - 5.20%		44000.00 - 2.86%	128060.00 - 6.98%	38100.00 - 1.96%			
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000	ALL REQUIRED	LUMP SUM	
350000.00 - 7.32%		227000.00 - 5.01%	88000.00 - 1.81%	310000.00 - 6.35%			
54406	BB	MAT-SU GRAVEL ROADS PAVING PROGRAM 2000		06/07/2000	ALL REQUIRED	LUMP SUM	
50000.00 - 4.55%		67000.00 - 5.52%	110000.00 - 8.82%	75000.00 - 5.99%			
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000	ALL REQUIRED	LUMP SUM	
850000.00 - 7.09%		280000.00 - 2.82%	600000.00 - 5.53%	375000.00 - 3.38%			
54655	BB	GLENN HWY RESURF S BIRCHWOOD TO OLD GLEN		06/28/2000	ALL REQUIRED	LUMP SUM	
200000.00 - 10.7%		50000.00 - 2.92%	136000.00 - 7.93%	0.00 - 0.00%			
53915	BB	PORTAGE GLACIER ROAD REHABILITATION		07/12/2000	ALL REQUIRED	LUMP SUM	
160000.00 - 7.70%		65000.00 - 3.83%	1000.00 - 0.05%	47500.00 - 2.31%			
54298	BB	ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB		07/12/2000	ALL REQUIRED	LUMP SUM	
160000.00 - 7.70%		65000.00 - 3.83%	1000.00 - 0.05%	47500.00 - 2.31%			
54106	BB	Bean Creek Road/Quartz Cr & Snug Harbor		07/14/2000	ALL REQUIRED	LUMP SUM	
80000.00 - 5.48%		1000.00 - 0.06%	175000.00 - 9.47%	0.00 - 0.00%			
54442	BB	CENTRAL REGION LED SIGNAL REPLACEMENT		07/14/2000	ALL REQUIRED	LUMP SUM	
5000.00 - 0.27%		27000.00 - 1.94%	58660.00 - 3.55%	30000.00 - 1.59%			
52502	BB	GLENN/PALMER-WASILLA HWY INTERSECTION		08/02/2000	ALL REQUIRED	LUMP SUM	
45000.00 - 5.83%		43000.00 - 6.17%	39000.00 - 5.58%	50000.00 - 6.07%			
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000	ALL REQUIRED	LUMP SUM	
200000.00 - 5.26%		340000.00 - 8.96%	285000.00 - 6.77%	0.00 - 0.00%			
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM		08/11/2000	ALL REQUIRED	LUMP SUM	
400000.00 - 8.41%		100000.00 - 3.34%	178600.00 - 5.38%	330000.00 - 9.57%			
54134	BB	EXIT GLACIER ROAD MP 3.9 TO MP 8.5		08/30/2000	ALL REQUIRED	LUMP SUM	
50000.00 - 2.19%		190000.00 - 8.79%	322000.00 - 13.7%	85000.00 - 3.56%			
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000	ALL REQUIRED	LUMP SUM	
250000.00 - 4.23%		325000.00 - 6.21%	355000.00 - 6.67%	375000.00 - 6.42%			
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU		09/06/2000	ALL REQUIRED	LUMP SUM	
300000.00 - 7.67%		125000.00 - 3.61%	300000.00 - 8.62%	225000.00 - 6.23%			
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000	ALL REQUIRED	LUMP SUM	
500000.00 - 5.04%		325000.00 - 3.58%	286000.00 - 3.09%	5000.00 - 0.05%			
74177	BB	ROADWAY WEATHER INFORMATION SYSTEM (RWIS		10/13/2000	ALL REQUIRED	LUMP SUM	
3000.00 - 2.44%		20000.00 - 11.0%	10000.00 - 4.07%	0.00 - 0.00%			

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
640(1) - MOBILIZATION AND DEMOBILIZATION - 2000 Bid Openings - (continued)						
51204 BB HATCHER PASS ROAD MP 7 TO 14			10/17/2000		ALL REQUIRED	LUMP SUM
300000.00 - 9.12%	50000.00 - 1.68%	280000.00 - 8.78%	415000.00 - 11.5%			
53930 BB PARKS PEDESTRIAN BRIDGES			11/03/2000		ALL REQUIRED	LUMP SUM
100000.00 - 5.93%	170000.00 - 10.1%	165000.00 - 9.26%	137610.50 - 7.52%			
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000		ALL REQUIRED	LUMP SUM
109000.00 - 6.87%	68000.00 - 5.13%	50000.00 - 3.59%	117000.00 - 8.28%			
54661 BB BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN			11/22/2000		ALL REQUIRED	LUMP SUM
50000.00 - 7.06%	35000.00 - 4.67%	75000.00 - 9.32%	7000.00 - 0.82%			
74239 BB FY00 SEISMIC RETROFIT			12/20/2000		ALL REQUIRED	LUMP SUM
75000.00 - 5.88%	67270.00 - 6.85%	75000.00 - 7.34%	24000.00 - 2.20%			
640(1) - MOBILIZATION AND DEMOBILIZATION - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001		ALL REQUIRED	LUMP SUM
250000.00 - 6.85%	103000.00 - 2.85%	200000.00 - 5.29%	150000.00 - 3.40%			
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001		ALL REQUIRED	LUMP SUM
200000.00 - 7.27%	100000.00 - 3.22%	120000.00 - 3.66%	1000.00 - 0.03%			
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G			01/31/2001		ALL REQUIRED	LUMP SUM
80000.00 - 6.45%	50000.00 - 2.96%	134000.00 - 6.74%	80000.00 - 3.38%			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		ALL REQUIRED	LUMP SUM
530000.00 - 6.73%	326000.00 - 4.69%	350000.00 - 4.86%	365000.00 - 4.73%			
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER			03/28/2001		ALL REQUIRED	LUMP SUM
10000.00 - 3.02%	25000.00 - 6.34%	22000.00 - 4.96%	30000.00 - 6.06%			
52504 BB PEDRO BAY BRIDGE REPLACEMENT			04/04/2001		ALL REQUIRED	LUMP SUM
55000.00 - 7.25%	100000.00 - 10.6%	285000.00 - 27.0%	100000.00 - 9.37%			
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN			04/25/2001		ALL REQUIRED	LUMP SUM
100000.00 - 2.78%	40000.00 - 1.36%	55000.00 - 1.77%	100000.00 - 3.04%			
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT			04/27/2001		ALL REQUIRED	LUMP SUM
500000.00 - 15.0%	790000.00 - 25.4%	325000.00 - 10.2%	375000.00 - 9.82%			
52312 BB Parks Highway, MP 57-67			05/04/2001		ALL REQUIRED	LUMP SUM
550000.00 - 2.97%	900000.00 - 5.01%	1550000.00 - 8.62%	930000.00 - 5.05%			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001		ALL REQUIRED	LUMP SUM
200000.00 - 5.08%	150000.00 - 3.76%	190000.00 - 4.76%	300000.00 - 6.39%			
52921 BB PALMER-WASILLA EXTENSION			06/06/2001		ALL REQUIRED	LUMP SUM
750000.00 - 10.7%	204111.05 - 3.12%	575000.00 - 8.66%	550000.00 - 8.24%			
55015 BB Seward Highway MP 99 - Bird Creek			06/13/2001		ALL REQUIRED	LUMP SUM
100000.00 - 14.4%	6000.00 - 1.22%	27500.00 - 4.67%	2500.00 - 0.42%			
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB			06/27/2001		ALL REQUIRED	LUMP SUM
170000.00 - 7.08%	40000.00 - 1.69%	130000.00 - 5.03%	280000.00 - 10.0%			
55005 BB N.Kenai Spur MP 22.0-29.7 Pvm. Preserv.			07/11/2001		ALL REQUIRED	LUMP SUM
70000.00 - 4.95%	21000.00 - 1.57%	130000.00 - 9.52%	50000.00 - 3.64%			
55021 BB Glenn Hwy. Illumination,Palmer Hay Flats			07/18/2001		ALL REQUIRED	LUMP SUM
50000.00 - 4.24%	26640.00 - 2.03%	139584.64 - 9.79%	30000.00 - 2.00%			

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid		3rd Low - % of Bid	Average	
640(1) - MOBILIZATION AND DEMOBILIZATION - 2001 Bid Openings - (continued)							
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001		ALL REQUIRED	LUMP SUM
175000.00 - 4.32%		250000.00 - 6.09%		100000.00 - 2.38%		210000.00 - 4.90%	
53928	BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S		08/15/2001		ALL REQUIRED	LUMP SUM
60000.00 - 2.76%		120000.00 - 5.61%		30000.00 - 1.40%		215000.00 - 9.77%	
54891	BB	Old Glenn Hwy./Brayton Dr. Rehab.		08/20/2001		ALL REQUIRED	LUMP SUM
100000.00 - 7.11%		18000.00 - 1.63%		100000.00 - 7.84%		90000.00 - 6.36%	
55150	BB	Kodiak Paving Program, 2001		08/29/2001		ALL REQUIRED	LUMP SUM
100000.00 - 3.41%		120000.00 - 3.39%		360000.00 - 9.84%		450000.00 - 9.57%	
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		ALL REQUIRED	LUMP SUM
500000.00 - 3.23%		825000.00 - 5.95%		600000.00 - 4.06%		460000.00 - 3.01%	
55131	BB	PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT		10/31/2001		ALL REQUIRED	LUMP SUM
10000.00 - 2.45%		18000.00 - 3.75%		50000.00 - 9.16%		50000.00 - 7.93%	
54043	BB	HSIP		11/07/2001		ALL REQUIRED	LUMP SUM
42000.00 - 3.63%		100000.00 - 8.11%		40000.00 - 2.61%		150000.00 - 9.10%	
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR		11/14/2001		ALL REQUIRED	LUMP SUM
60000.00 - 2.98%		150000.00 - 7.59%		150000.00 - 6.64%		41000.00 - 1.79%	
55068	BB	SEWARD HWY RUT & FROST HEAVE REPAIR 2001		11/21/2001		ALL REQUIRED	LUMP SUM
80000.00 - 1.21%		330000.00 - 5.60%		350000.00 - 5.75%		400000.00 - 6.50%	
640(1) - MOBILIZATION AND DEMOBILIZATION - 2002 Bid Openings							
53921	BB	PALMER-WASILLA HWY REHAB.		01/11/2002		ALL REQUIRED	LUMP SUM
150000.00 - 3.16%		190000.00 - 3.96%		180000.00 - 3.47%		270000.00 - 5.12%	
55143	BB	Kenai Peninsula Paving Program 2001		01/16/2002		ALL REQUIRED	LUMP SUM
50000.00 - 2.71%		125000.00 - 6.12%		70000.00 - 3.23%		215000.00 - 9.86%	
55129	BB	ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE		02/06/2002		ALL REQUIRED	LUMP SUM
45000.00 - 5.71%		5000.00 - 0.76%		20000.00 - 2.95%		70000.00 - 9.52%	
55140	BB	Mat-Su Roads Paving & Transfer 2001		02/13/2002		ALL REQUIRED	LUMP SUM
325000.00 - 7.00%		275000.00 - 5.79%		330000.00 - 6.67%		375000.00 - 7.48%	
55128	BB	GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK		02/20/2002		ALL REQUIRED	LUMP SUM
40000.00 - 2.26%		20000.00 - 1.32%		41000.00 - 2.58%		5000.00 - 0.28%	
53461	BB	BETHEL BOARDWALK		04/03/2002		ALL REQUIRED	LUMP SUM
109000.00 - 9.13%		336916.50 - 26.8%		155000.00 - 11.5%		130000.00 - 9.58%	
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		ALL REQUIRED	LUMP SUM
175000.00 - 1.64%		680000.00 - 5.35%		250000.00 - 1.87%		2918000.00 - 20.9%	
55653	BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD		04/24/2002		ALL REQUIRED	LUMP SUM
175000.00 - 10.6%		92000.00 - 6.70%		140000.00 - 9.66%		0.00 - 0.00%	
55585	BB	Central Region Highway Data Equipment,02		05/29/2002		ALL REQUIRED	LUMP SUM
100000.00 - 3.26%		200000.00 - 8.37%		290231.00 - 12.1%		100000.00 - 3.72%	
55610	BB	GLENN HIGHWAY: MCCARREY TO HILAND ROAD R		06/05/2002		ALL REQUIRED	LUMP SUM
50000.00 - 0.78%		130000.00 - 2.33%		220000.00 - 3.68%		235000.00 - 3.61%	
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING		06/19/2002		ALL REQUIRED	LUMP SUM
250000.00 - 10.1%		368000.00 - 9.63%		620000.00 - 14.6%		917000.00 - 21.2%	

Project Number and Project Title		Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
640(1) - MOBILIZATION AND DEMOBILIZATION - 2002 Bid Openings - (continued)					
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	ALL REQUIRED	LUMP SUM
585000.00 - 3.97%	500000.00 - 2.98%	500000.00 - 2.94%	500000.00 - 2.84%		
54964 BB High Tower Illumination Mast Replacement			06/28/2002	ALL REQUIRED	LUMP SUM
50000.00 - 1.52%	120000.00 - 3.29%	52360.00 - 1.21%	180000.00 - 4.10%		
55019 BB Talkeetna Spur Road Rehabilitation			06/28/2002	ALL REQUIRED	LUMP SUM
400000.00 - 8.01%	55000.00 - 0.99%	218000.00 - 3.87%	220000.00 - 3.90%		
54982 BB BYERS LAKE RV DUMP			07/12/2002	ALL REQUIRED	LUMP SUM
25000.00 - 5.05%	55000.00 - 8.97%	80000.00 - 11.5%	70000.00 - 9.64%		
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002	ALL REQUIRED	LUMP SUM
100000.00 - 2.56%	97000.00 - 2.82%	300000.00 - 8.41%	0.00 - 0.00%		
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	ALL REQUIRED	LUMP SUM
100000.00 - 5.72%	135000.00 - 6.33%	200000.00 - 9.28%	138460.00 - 5.53%		
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002	ALL REQUIRED	LUMP SUM
60000.00 - 1.71%	320000.00 - 7.90%	325000.00 - 7.58%	0.00 - 0.00%		
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002	ALL REQUIRED	LUMP SUM
60000.00 - 4.81%	95000.00 - 7.14%	10000.00 - 0.72%	150000.00 - 7.88%		
55950 BB Kodiak Area Wide Guardrail, Phase I			09/25/2002	ALL REQUIRED	LUMP SUM
153000.00 - 8.43%	102000.00 - 6.95%	75000.00 - 3.59%	234332.00 - 10.5%		
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	ALL REQUIRED	LUMP SUM
3000000.00 - 8.28%	1000000.00 - 2.87%	1090423.00 - 3.04%	2916500.00 - 8.09%		
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	ALL REQUIRED	LUMP SUM
1000000.00 - 5.15%	900000.00 - 4.69%	1500000.00 - 7.67%	1915000.00 - 9.57%		
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	ALL REQUIRED	LUMP SUM
1000000.00 - 6.46%	970000.00 - 7.01%	1050000.00 - 7.54%	1425000.00 - 8.99%		
640(1) - MOBILIZATION AND DEMOBILIZATION - 2003 Bid Openings					
55579 BB Eklutna Lake Road			02/26/2003	ALL REQUIRED	LUMP SUM
100000.00 - 3.89%	170000.00 - 5.29%	200000.00 - 5.90%	300000.00 - 8.34%		
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003	ALL REQUIRED	LUMP SUM
684000.00 - 7.87%	787000.00 - 8.50%	500000.00 - 5.38%	672000.00 - 6.83%		
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003	ALL REQUIRED	LUMP SUM
200000.00 - 3.04%	200000.00 - 3.72%	300000.00 - 5.21%	150000.00 - 2.22%		
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION			06/06/2003	ALL REQUIRED	LUMP SUM
75000.00 - 8.53%	50000.00 - 5.10%	80000.00 - 7.83%	110000.00 - 9.01%		
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	ALL REQUIRED	LUMP SUM
130000.00 - 1.15%	520000.00 - 5.54%	550000.00 - 5.40%	220000.00 - 2.15%		
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	ALL REQUIRED	LUMP SUM
870000.00 - 8.91%	1000000.00 - 8.71%	1615000.00 - 13.2%	739014.50 - 5.57%		
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003	ALL REQUIRED	LUMP SUM
400000.00 - 6.28%	400000.00 - 5.99%	500000.00 - 7.39%	0.00 - 0.00%		
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	ALL REQUIRED	LUMP SUM
250000.00 - 4.56%	500000.00 - 10.6%	350000.00 - 6.45%	0.00 - 0.00%		

Project Number and Project Title		Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
640(1) - MOBILIZATION AND DEMOBILIZATION - 2003 Bid Openings - (continued)					
56544 BB Palmer: Airport Rd. & E. Evergreen St.			06/20/2003	ALL REQUIRED	LUMP SUM
40000.00 - 7.79%	30000.00 - 7.16%	37700.00 - 8.26%	23000.00 - 5.00%		
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003	ALL REQUIRED	LUMP SUM
250000.00 - 7.95%	163000.00 - 5.91%	240000.00 - 8.58%	89000.00 - 2.82%		
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003	ALL REQUIRED	LUMP SUM
100000.00 - 2.47%	90477.20 - 2.20%	100000.00 - 2.37%	270000.00 - 6.32%		
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003	ALL REQUIRED	LUMP SUM
15000.00 - 1.10%	150000.00 - 10.1%	110000.00 - 7.20%	25000.00 - 1.47%		
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	ALL REQUIRED	LUMP SUM
250000.00 - 9.70%	225000.00 - 7.79%	340000.00 - 10.8%	15000.00 - 0.47%		
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003	ALL REQUIRED	LUMP SUM
50000.00 - 3.06%	65000.00 - 4.12%	180000.00 - 10.1%	85000.00 - 4.71%		
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	ALL REQUIRED	LUMP SUM
125000.00 - 4.81%	130000.00 - 5.44%	50000.00 - 2.01%	50000.00 - 2.00%		
56333 BB Anchorage Area Arterial Resurfacing, 2003			11/19/2003	ALL REQUIRED	LUMP SUM
200000.00 - 4.69%	225000.00 - 5.35%	20000.00 - 0.47%	186250.00 - 4.04%		
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003	ALL REQUIRED	LUMP SUM
50000.00 - 6.82%	80000.00 - 8.73%	40000.00 - 4.00%	100000.00 - 9.98%		
52494 A1 SEWARD HIGHWAY TURNAGAIN PASS RECREATION			06/06/2003	ALL REQUIRED	LUMP SUM
15000.00 - 1.71%	10000.00 - 1.02%	4000.00 - 0.39%	4000.00 - 0.33%		
640(1) - MOBILIZATION AND DEMOBILIZATION - 2004 Bid Openings					
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	ALL REQUIRED	LUMP SUM
500000.00 - 2.10%	500000.00 - 1.93%	1390000.00 - 5.14%	1250000.00 - 4.34%		
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	ALL REQUIRED	LUMP SUM
15000.00 - 1.37%	109415.00 - 10.2%	95000.00 - 8.82%	120000.00 - 9.91%		
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd			04/14/2004	ALL REQUIRED	LUMP SUM
241000.00 - 6.80%	135000.00 - 4.73%	265000.00 - 8.17%	135000.00 - 4.02%		
56583 BB KENAI PENINSULA RESURFACING PROGRAM			05/05/2004	ALL REQUIRED	LUMP SUM
160000.00 - 7.05%	115000.00 - 5.30%	240000.00 - 10.4%	205000.00 - 8.77%		
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI			05/26/2004	ALL REQUIRED	LUMP SUM
40000.00 - 2.76%	100000.00 - 5.25%	0.00 - 0.00%	0.00 - 0.00%		
56886 BB Seward Meridian at Bogard Rd. Int. Imp.			06/11/2004	ALL REQUIRED	LUMP SUM
100000.00 - 9.21%	3885.00 - 0.49%	70000.00 - 8.63%	65000.00 - 7.47%		
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004	ALL REQUIRED	LUMP SUM
500000.00 - 5.39%	1000000.00 - 9.55%	900000.00 - 8.30%	990000.00 - 9.08%		
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004	ALL REQUIRED	LUMP SUM
60000.00 - 4.41%	17000.00 - 1.23%	149500.00 - 9.53%	200000.00 - 11.8%		
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	ALL REQUIRED	LUMP SUM
700000.00 - 2.91%	1000000.00 - 3.62%	2350000.00 - 8.21%	3200000.00 - 9.98%		
55620 BB Hope Road Pavement Rehabilitation			09/08/2004	ALL REQUIRED	LUMP SUM
50000.00 - 2.55%	239823.00 - 11.3%	135000.00 - 6.34%	200000.00 - 8.71%		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
640(1) - MOBILIZATION AND DEMOBILIZATION - 2004 Bid Openings - (continued)							
56830 BB Sterling Highway: Soldotna Urban				10/08/2004		ALL REQUIRED	LUMP SUM
1500000.00 - 5.64%	1725000.00 - 6.09%	2450000.00 - 8.35%	1000000.00 - 3.39%				
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004		ALL REQUIRED	LUMP SUM
195000.00 - 8.47%	40000.00 - 1.50%	175000.00 - 5.49%	240000.00 - 7.35%				
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004		ALL REQUIRED	LUMP SUM
60000.00 - 7.48%	20000.00 - 2.19%	54400.00 - 5.50%	100000.00 - 9.10%				
57440 BB CENTRAL REGION GUARDRAIL END TERMINAL UP				11/17/2004		ALL REQUIRED	LUMP SUM
55000.00 - 7.12%	4000.00 - 0.40%	31000.00 - 2.95%	108000.00 - 9.99%				
57261b BB HSIP: RR/HWY GRADE XING & DURBALE MARKIN				11/19/2004		ALL REQUIRED	LUMP SUM
40000.00 - 6.59%	30000.00 - 4.08%	80000.00 - 10.3%	60000.00 - 6.15%				
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004		ALL REQUIRED	LUMP SUM
390000.00 - 5.36%	265000.00 - 4.21%	410000.00 - 6.18%	330000.00 - 4.28%				
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004		ALL REQUIRED	LUMP SUM
37500.00 - 1.63%	1000.00 - 0.04%	250000.00 - 9.58%	150000.00 - 5.27%				
640(2) - MEALS & LODGING - PER DIEM - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban				10/08/2004		ALL REQUIRED	LUMP SUM
500000.00 - 1.88%	450000.00 - 1.59%	300000.00 - 1.02%	2392.50 - 0.01%				
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004		ALL REQUIRED	LUMP SUM
50000.00 - 2.17%	30000.00 - 1.12%	2545.00 - 0.08%	80000.00 - 2.45%				
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004		ALL REQUIRED	LUMP SUM
100000.00 - 1.38%	1000.00 - 0.02%	2500.00 - 0.04%	40000.00 - 0.52%				
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004		ALL REQUIRED	LUMP SUM
100000.00 - 4.35%	1000.00 - 0.04%	69000.00 - 2.64%	5000.00 - 0.18%				
641(1) - EROSION AND POLLUTION CONTROL ADMINISTRATION - 2000 Bid Openings							
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB				04/21/2000		ALL REQUIRED	LUMP SUM
6000.00 - 0.13%	8000.00 - 0.18%	8400.00 - 0.17%	5000.00 - 0.10%				
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII				06/19/2000		ALL REQUIRED	LUMP SUM
15000.00 - 0.13%	7500.00 - 0.08%	3000.00 - 0.03%	4500.00 - 0.04%				
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN				08/11/2000		ALL REQUIRED	LUMP SUM
1000.00 - 0.03%	4000.00 - 0.11%	3500.00 - 0.08%	0.00 - 0.00%				
54443 BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM				08/11/2000		ALL REQUIRED	LUMP SUM
5000.00 - 0.11%	13000.00 - 0.43%	5671.00 - 0.17%	5000.00 - 0.15%				
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION				09/06/2000		ALL REQUIRED	LUMP SUM
3000.00 - 0.05%	1000.00 - 0.02%	4000.00 - 0.08%	3000.00 - 0.05%				
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN				09/13/2000		ALL REQUIRED	LUMP SUM
10000.00 - 0.10%	5000.00 - 0.06%	4000.00 - 0.04%	10000.00 - 0.10%				
51204 BB HATCHER PASS ROAD MP 7 TO 14				10/17/2000		ALL REQUIRED	LUMP SUM
3000.00 - 0.09%	4000.00 - 0.13%	1000.00 - 0.03%	4000.00 - 0.11%				
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH				11/22/2000		ALL REQUIRED	LUMP SUM
2000.00 - 0.13%	3500.00 - 0.26%	4000.00 - 0.29%	1000.00 - 0.07%				
641(1) - EROSION AND POLLUTION CONTROL ADMINISTRATION - 2001 Bid Openings							
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001		ALL REQUIRED	LUMP SUM
2000.00 - 0.05%	2000.00 - 0.06%	4000.00 - 0.11%	5000.00 - 0.11%				

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
641(1) - EROSION AND POLLUTION CONTROL ADMINISTRATION - 2001 Bid Openings - (continued)						
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001	ALL REQUIRED	LUMP	SUM
2000.00 - 0.07%	5000.00 - 0.16%	5200.00 - 0.16%	20000.00 - 0.57%			
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	ALL REQUIRED	LUMP	SUM
30000.00 - 0.38%	5000.00 - 0.07%	3800.00 - 0.05%	5000.00 - 0.06%			
52312	BB	Parks Highway, MP 57-67	05/04/2001	ALL REQUIRED	LUMP	SUM
5000.00 - 0.03%	8000.00 - 0.04%	6000.00 - 0.03%	4000.00 - 0.02%			
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	ALL REQUIRED	LUMP	SUM
5000.00 - 0.13%	3000.00 - 0.08%	5000.00 - 0.13%	2500.00 - 0.05%			
52921	BB	PALMER-WASILLA EXTENSION	06/06/2001	ALL REQUIRED	LUMP	SUM
5000.00 - 0.07%	4608.87 - 0.07%	4000.00 - 0.06%	8000.00 - 0.12%			
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS	08/08/2001	ALL REQUIRED	LUMP	SUM
4000.00 - 0.10%	5000.00 - 0.12%	2800.00 - 0.07%	2100.00 - 0.05%			
53928	BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001	ALL REQUIRED	LUMP	SUM
14000.00 - 0.65%	15000.00 - 0.70%	16000.00 - 0.75%	5000.00 - 0.23%			
55150	BB	Kodiak Paving Program, 2001	08/29/2001	ALL REQUIRED	LUMP	SUM
5000.00 - 0.17%	4000.00 - 0.11%	10000.00 - 0.27%	10000.00 - 0.21%			
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	ALL REQUIRED	LUMP	SUM
5000.00 - 0.03%	5500.00 - 0.04%	10000.00 - 0.07%	4500.00 - 0.03%			
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001	ALL REQUIRED	LUMP	SUM
8000.00 - 0.40%	3500.00 - 0.18%	8500.00 - 0.38%	4720.00 - 0.21%			
641(1) - EROSION AND POLLUTION CONTROL ADMINISTRATION - 2002 Bid Openings						
53921	BB	PALMER-WASILLA HWY REHAB.	01/11/2002	ALL REQUIRED	LUMP	SUM
3000.00 - 0.06%	1500.00 - 0.03%	1000.00 - 0.02%	5281.20 - 0.10%			
55143	BB	Kenai Peninsula Paving Program 2001	01/16/2002	ALL REQUIRED	LUMP	SUM
6000.00 - 0.32%	6000.00 - 0.29%	6000.00 - 0.28%	6000.00 - 0.28%			
55129	BB	ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE	02/06/2002	ALL REQUIRED	LUMP	SUM
4000.00 - 0.51%	5000.00 - 0.76%	3000.00 - 0.44%	2000.00 - 0.27%			
53461	BB	BETHEL BOARDWALK	04/03/2002	ALL REQUIRED	LUMP	SUM
4000.00 - 0.34%	3500.00 - 0.28%	2000.00 - 0.15%	2000.00 - 0.15%			
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	ALL REQUIRED	LUMP	SUM
10000.00 - 0.09%	4000.00 - 0.03%	3500.00 - 0.03%	20000.00 - 0.14%			
55653	BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD	04/24/2002	ALL REQUIRED	LUMP	SUM
5000.00 - 0.30%	2000.00 - 0.15%	5000.00 - 0.35%	0.00 - 0.00%			
55585	BB	Central Region Highway Data Equipment,02	05/29/2002	ALL REQUIRED	LUMP	SUM
2000.00 - 0.07%	3000.00 - 0.13%	8000.00 - 0.33%	2500.00 - 0.09%			
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	ALL REQUIRED	LUMP	SUM
5000.00 - 0.20%	4000.00 - 0.10%	5000.00 - 0.12%	5000.00 - 0.12%			
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	ALL REQUIRED	LUMP	SUM
13000.00 - 0.09%	8000.00 - 0.05%	10000.00 - 0.06%	7500.00 - 0.04%			
54964	BB	High Tower Illumination Mast Replacement	06/28/2002	ALL REQUIRED	LUMP	SUM
5000.00 - 0.15%	2500.00 - 0.07%	11900.00 - 0.28%	5800.00 - 0.13%			

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
641(1) - EROSION AND POLLUTION CONTROL ADMINISTRATION - 2002 Bid Openings - (continued)							
55019	BB	Talkeetna Spur Road Rehabilitation		06/28/2002		ALL REQUIRED	LUMP SUM
5000.00 - 0.10%		5000.00 - 0.09%	5000.00 - 0.09%	2000.00 - 0.04%			
54982	BB	BYERS LAKE RV DUMP		07/12/2002		ALL REQUIRED	LUMP SUM
1000.00 - 0.20%		4600.00 - 0.75%	3000.00 - 0.43%	1000.00 - 0.14%			
55657B	BB	DIMOND BLVD. & HOMER DRIVE REHAB		07/12/2002		ALL REQUIRED	LUMP SUM
1000.00 - 0.03%		2500.00 - 0.07%	5000.00 - 0.14%	0.00 - 0.00%			
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path		08/16/2002		ALL REQUIRED	LUMP SUM
3000.00 - 0.17%		3500.00 - 0.16%	5000.00 - 0.23%	3000.00 - 0.12%			
53834	BB	EAGLE RIVER URBAN REHABILITATION		09/18/2002		ALL REQUIRED	LUMP SUM
5000.00 - 0.14%		5000.00 - 0.12%	500.00 - 0.01%	0.00 - 0.00%			
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR		09/18/2002		ALL REQUIRED	LUMP SUM
4000.00 - 0.32%		2000.00 - 0.15%	6000.00 - 0.43%	5000.00 - 0.26%			
55950	BB	Kodiak Area Wide Guardrail, Phase I		09/25/2002		ALL REQUIRED	LUMP SUM
2500.00 - 0.14%		500.00 - 0.03%	5000.00 - 0.24%	1000.00 - 0.04%			
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		ALL REQUIRED	LUMP SUM
10000.00 - 0.03%		15000.00 - 0.04%	20000.00 - 0.06%	7000.00 - 0.02%			
54433	BB	Seward Highway MP 96 to MP 102, Rebid		11/04/2002		ALL REQUIRED	LUMP SUM
10000.00 - 0.05%		15000.00 - 0.08%	7500.00 - 0.04%	10000.00 - 0.05%			
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		ALL REQUIRED	LUMP SUM
20000.00 - 0.13%		10000.00 - 0.07%	5000.00 - 0.04%	7500.00 - 0.05%			
641(1) - EROSION AND POLLUTION CONTROL ADMINISTRATION - 2003 Bid Openings							
55579	BB	Eklutna Lake Road		02/26/2003		ALL REQUIRED	LUMP SUM
3000.00 - 0.12%		3000.00 - 0.09%	5000.00 - 0.15%	5000.00 - 0.14%			
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		ALL REQUIRED	LUMP SUM
5000.00 - 0.06%		5000.00 - 0.05%	10000.00 - 0.11%	5000.00 - 0.05%			
56308	BB	SEWARD HWY: POTTER MARSH TO FIREWEED LAN		05/09/2003		ALL REQUIRED	LUMP SUM
2500.00 - 0.04%		2000.00 - 0.04%	5000.00 - 0.09%	2500.00 - 0.04%			
52494	BB	SEWARD HIGHWAY TURNAGAIN PASS RECREATION		06/06/2003		ALL REQUIRED	CONTINGENT SUM
2000.00 - 0.23%		10000.00 - 1.02%	5000.00 - 0.49%	5000.00 - 0.41%		6666.67	
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		ALL REQUIRED	LUMP SUM
5000.00 - 0.04%		15000.00 - 0.16%	7000.00 - 0.07%	4400.00 - 0.04%			
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		ALL REQUIRED	LUMP SUM
5000.00 - 0.05%		7000.00 - 0.06%	10000.00 - 0.08%	35000.00 - 0.26%			
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003		ALL REQUIRED	LUMP SUM
5000.00 - 0.08%		5000.00 - 0.07%	8000.00 - 0.12%	0.00 - 0.00%			
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003		ALL REQUIRED	LUMP SUM
10000.00 - 0.18%		10000.00 - 0.21%	5000.00 - 0.09%	0.00 - 0.00%			
56544	BB	Palmer: Airport Rd. & E. Evergreen St.		06/20/2003		ALL REQUIRED	LUMP SUM
2000.00 - 0.39%		3500.00 - 0.84%	2500.00 - 0.55%	2000.00 - 0.43%			
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK		06/25/2003		ALL REQUIRED	LUMP SUM
5000.00 - 0.16%		3600.00 - 0.13%	5000.00 - 0.18%	3500.00 - 0.11%			

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
641(1) - EROSION AND POLLUTION CONTROL ADMINISTRATION - 2003 Bid Openings - (continued)						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003	ALL REQUIRED	LUMP SUM	
5000.00 - 0.12%	4360.00 - 0.11%	6000.00 - 0.14%	2000.00 - 0.05%			
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003	ALL REQUIRED	LUMP SUM	
5000.00 - 0.37%	3200.00 - 0.22%	6000.00 - 0.39%	6000.00 - 0.35%			
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	ALL REQUIRED	LUMP SUM	
5000.00 - 0.19%	5000.00 - 0.17%	5000.00 - 0.16%	4000.00 - 0.13%			
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003	ALL REQUIRED	LUMP SUM	
5000.00 - 0.31%	5000.00 - 0.32%	1500.00 - 0.08%	5000.00 - 0.28%			
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	ALL REQUIRED	LUMP SUM	
5000.00 - 0.19%	3300.00 - 0.14%	6000.00 - 0.24%	8000.00 - 0.32%			
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003	ALL REQUIRED	LUMP SUM	
15000.00 - 0.35%	5000.00 - 0.12%	5000.00 - 0.12%	4600.00 - 0.10%			
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003	ALL REQUIRED	LUMP SUM	
5000.00 - 0.68%	10000.00 - 1.09%	7000.00 - 0.70%	5000.00 - 0.50%			
52494 A1 SEWARD HIGHWAY TURNAGAIN PASS RECREATION			06/06/2003	ALL REQUIRED	LUMP SUM	
1000.00 - 0.11%	1.00 - 0.00%	2000.00 - 0.20%	2500.00 - 0.20%			
641(1) - EROSION AND POLLUTION CONTROL ADMINISTRATION - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	ALL REQUIRED	LUMP SUM	
5000.00 - 0.02%	8000.00 - 0.03%	5000.00 - 0.02%	11000.00 - 0.04%			
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	ALL REQUIRED	LUMP SUM	
5000.00 - 0.46%	5000.00 - 0.47%	3000.00 - 0.28%	3300.00 - 0.27%			
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd			04/14/2004	ALL REQUIRED	LUMP SUM	
3000.00 - 0.08%	5000.00 - 0.18%	5000.00 - 0.15%	5000.00 - 0.15%			
56583 BB KENAI PENINSULA RESURFACING PROGRAM			05/05/2004	ALL REQUIRED	LUMP SUM	
2000.00 - 0.09%	11000.00 - 0.51%	4000.00 - 0.17%	5000.00 - 0.21%			
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI			05/26/2004	ALL REQUIRED	LUMP SUM	
1000.00 - 0.07%	2000.00 - 0.10%	0.00 - 0.00%	0.00 - 0.00%			
56886 BB Seward Meridian at Bogard Rd. Int. Imp.			06/11/2004	ALL REQUIRED	LUMP SUM	
2000.00 - 0.18%	2775.00 - 0.35%	1000.00 - 0.12%	3800.00 - 0.44%			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004	ALL REQUIRED	LUMP SUM	
10000.00 - 0.11%	6000.00 - 0.06%	10000.00 - 0.09%	5000.00 - 0.05%			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004	ALL REQUIRED	LUMP SUM	
5000.00 - 0.37%	5500.00 - 0.40%	4000.00 - 0.25%	4000.00 - 0.24%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	ALL REQUIRED	LUMP SUM	
5000.00 - 0.02%	10000.00 - 0.04%	25000.00 - 0.09%	20000.00 - 0.06%			
55620 BB Hope Road Pavement Rehabilitation			09/08/2004	ALL REQUIRED	LUMP SUM	
2000.00 - 0.10%	3000.00 - 0.14%	7500.00 - 0.35%	3500.00 - 0.15%			
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	ALL REQUIRED	LUMP SUM	
20000.00 - 0.08%	20000.00 - 0.07%	70000.00 - 0.24%	7000.00 - 0.02%			
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	ALL REQUIRED	LUMP SUM	
2000.00 - 0.09%	9000.00 - 0.34%	5000.00 - 0.16%	5000.00 - 0.15%			

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
641(1) - EROSION AND POLLUTION CONTROL ADMINISTRATION - 2004 Bid Openings - (continued)							
57288 BB CENTRAL REGION SAFETY PROJECTS 2004				11/03/2004		ALL REQUIRED	LUMP SUM
2000.00 - 0.25%	2000.00 - 0.22%	5000.00 - 0.51%	6500.00 - 0.59%				
57440 BB CENTRAL REGION GUARDRAIL END TERMINAL UP				11/17/2004		ALL REQUIRED	LUMP SUM
2000.00 - 0.26%	5000.00 - 0.50%	5875.00 - 0.56%	5000.00 - 0.46%				
57261b BB HSIP: RR/HWY GRADE XING & DURBALE MARKIN				11/19/2004		ALL REQUIRED	LUMP SUM
4000.00 - 0.66%	100.00 - 0.01%	3000.00 - 0.38%	2000.00 - 0.21%				
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004		ALL REQUIRED	LUMP SUM
2000.00 - 0.03%	5000.00 - 0.08%	11000.00 - 0.17%	5000.00 - 0.06%				
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004		ALL REQUIRED	LUMP SUM
3000.00 - 0.13%	5000.00 - 0.19%	5000.00 - 0.19%	7500.00 - 0.26%				
641(1) - TEMPORARY EROSION AND POLLUTION CONTROL - 2000 Bid Openings							
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL				01/26/2000		ALL REQUIRED	CONTINGENT SUM
9000.00 - 1.82%	9000.00 - 1.33%	9000.00 - 1.31%	9000.00 - 1.31%			9000.00	
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I				02/02/2000		ALL REQUIRED	CONTINGENT SUM
43000.00 - 2.57%	43000.00 - 3.83%	43000.00 - 3.80%	43000.00 - 3.46%			43000.00	
54451 BB SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR				04/07/2000		ALL REQUIRED	CONTINGENT SUM
6300.00 - 0.38%	6300.00 - 0.41%	6300.00 - 0.34%	6300.00 - 0.32%			6300.00	
54406 BB MAT-SU GRAVEL ROADS PAVING PROGRAM 2000				06/07/2000		ALL REQUIRED	CONTINGENT SUM
2000.00 - 0.18%	2000.00 - 0.16%	2000.00 - 0.16%	2000.00 - 0.16%			2000.00	
54655 BB GLENN HWY RESURF S BIRCHWOOD TO OLD GLEN				06/28/2000		ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.27%	5000.00 - 0.29%	5000.00 - 0.29%	0.00 - 0.00%			5000.00	
53915 BB PORTAGE GLACIER ROAD REHABILITATION				07/12/2000		ALL REQUIRED	CONTINGENT SUM
8000.00 - 0.38%	8000.00 - 0.47%	8000.00 - 0.40%	8000.00 - 0.39%			8000.00	
54298 BB ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB				07/12/2000		ALL REQUIRED	CONTINGENT SUM
8000.00 - 0.38%	8000.00 - 0.47%	8000.00 - 0.40%	8000.00 - 0.39%			8000.00	
54106 BB Bean Creek Road/Quartz Cr & Snug Harbor				07/14/2000		ALL REQUIRED	CONTINGENT SUM
3000.00 - 0.21%	3000.00 - 0.19%	3000.00 - 0.16%	0.00 - 0.00%			3000.00	
52502 BB GLENN/PALMER-WASILLA HWY INTERSECTION				08/02/2000		ALL REQUIRED	CONTINGENT SUM
3000.00 - 0.39%	3000.00 - 0.43%	3000.00 - 0.43%	3000.00 - 0.36%			3000.00	
54134 BB EXIT GLACIER ROAD MP 3.9 TO MP 8.5				08/30/2000		ALL REQUIRED	LUMP SUM
2000.00 - 0.09%	3500.00 - 0.16%	3000.00 - 0.13%	3410.00 - 0.14%				
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU				09/06/2000		ALL REQUIRED	CONTINGENT SUM
15000.00 - 0.38%	15000.00 - 0.43%	15000.00 - 0.43%	15000.00 - 0.42%			15000.00	
74177 BB ROADWAY WEATHER INFORMATION SYSTEM (RWIS				10/13/2000		ALL REQUIRED	CONTINGENT SUM
2000.00 - 1.63%	2000.00 - 1.10%	2000.00 - 0.81%	0.00 - 0.00%			2000.00	
53930 BB PARKS PEDESTRIAN BRIDGES				11/03/2000		ALL REQUIRED	CONTINGENT SUM
3000.00 - 0.18%	3000.00 - 0.18%	3000.00 - 0.17%	3000.00 - 0.16%			3000.00	
54661 BB BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN				11/22/2000		ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.71%	5000.00 - 0.67%	5000.00 - 0.62%	5000.00 - 0.59%			5000.00	
74239 BB FY00 SEISMIC RETROFIT				12/20/2000		ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.39%	5000.00 - 0.51%	5000.00 - 0.49%	5000.00 - 0.46%			5000.00	

State of Alaska - DOT&PF

Bid Item Summary

641(1)

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
641(1) - TEMPORARY EROSION AND POLLUTION CONTROL - 2001 Bid Openings							
54884	BB	CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G	01/31/2001		ALL REQUIRED	CONTINGENT	SUM
4000.00 - 0.32%		4000.00 - 0.24%	4000.00 - 0.20%		4000.00 - 0.17%		4000.00
54414	BB	NORTH SHORE DRIVE PAVING & TRANSFER	03/28/2001		ALL REQUIRED	CONTINGENT	SUM
2000.00 - 0.60%		2000.00 - 0.51%	2000.00 - 0.45%		2000.00 - 0.40%		2000.00
55028	BB	GLENN HWY RESURF: PETERS CK TO OLD GLENN	04/25/2001		ALL REQUIRED	CONTINGENT	SUM
10000.00 - 0.28%		10000.00 - 0.34%	10000.00 - 0.32%		10000.00 - 0.30%		10000.00
51611	BB	KING COVE LAGOON BRIDGE REPLACEMENT	04/27/2001		ALL REQUIRED	CONTINGENT	SUM
40000.00 - 1.20%		40000.00 - 1.29%	40000.00 - 1.26%		40000.00 - 1.05%		40000.00
55015	BB	Seward Highway MP 99 - Bird Creek	06/13/2001		ALL REQUIRED	CONTINGENT	SUM
5000.00 - 0.72%		5000.00 - 1.02%	5000.00 - 0.85%		5000.00 - 0.85%		5000.00
53975	BB	NORTHERN LIGHTS & BENSON BOULEVARD REHAB	06/27/2001		ALL REQUIRED	CONTINGENT	SUM
1000.00 - 0.04%		1000.00 - 0.04%	1000.00 - 0.04%		1000.00 - 0.04%		1000.00
55005	BB	N.Kenai Spur MP 22.0-29.7 Pvm. Preserv.	07/11/2001		ALL REQUIRED	CONTINGENT	SUM
5000.00 - 0.35%		5000.00 - 0.37%	5000.00 - 0.37%		5000.00 - 0.36%		5000.00
55021	BB	Glenn Hwy. Illumination,Palmer Hay Flats	07/18/2001		ALL REQUIRED	CONTINGENT	SUM
5000.00 - 0.42%		5000.00 - 0.38%	5000.00 - 0.35%		5000.00 - 0.33%		5000.00
54891	BB	Old Glenn Hwy./Brayton Dr. Rehab.	08/20/2001		ALL REQUIRED	CONTINGENT	SUM
2000.00 - 0.14%		2000.00 - 0.18%	2000.00 - 0.16%		2000.00 - 0.14%		2000.00
55131	BB	PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT	10/31/2001		ALL REQUIRED	CONTINGENT	SUM
2000.00 - 0.49%		2000.00 - 0.42%	2000.00 - 0.37%		2000.00 - 0.32%		2000.00
54043	BB	HSIP	11/07/2001		ALL REQUIRED	CONTINGENT	SUM
4000.00 - 0.35%		4000.00 - 0.32%	4000.00 - 0.26%		4000.00 - 0.24%		4000.00
55068	BB	SEWARD HWY RUT & FROST HEAVE REPAIR 2001	11/21/2001		ALL REQUIRED	CONTINGENT	SUM
2000.00 - 0.03%		2000.00 - 0.03%	2000.00 - 0.03%		2000.00 - 0.03%		2000.00
641(2) - EROSION AND POLLUTION CONTROL - 2000 Bid Openings							
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB	04/21/2000		ALL REQUIRED	CONTINGENT	SUM
20000.00 - 0.42%		20000.00 - 0.44%	20000.00 - 0.41%		20000.00 - 0.41%		20000.00
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000		ALL REQUIRED	CONTINGENT	SUM
30000.00 - 0.25%		30000.00 - 0.30%	30000.00 - 0.28%		30000.00 - 0.27%		30000.00
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN	08/11/2000		ALL REQUIRED	CONTINGENT	SUM
10000.00 - 0.26%		10000.00 - 0.26%	10000.00 - 0.24%		0.00 - 0.00%		10000.00
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM	08/11/2000		ALL REQUIRED	CONTINGENT	SUM
10000.00 - 0.21%		10000.00 - 0.33%	10000.00 - 0.30%		10000.00 - 0.29%		10000.00
54134	BB	EXIT GLACIER ROAD MP 3.9 TO MP 8.5	08/30/2000		ALL REQUIRED	CONTINGENT	SUM
4000.00 - 0.18%		4000.00 - 0.19%	4000.00 - 0.17%		4000.00 - 0.17%		4000.00
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION	09/06/2000		ALL REQUIRED	CONTINGENT	SUM
10000.00 - 0.17%		10000.00 - 0.19%	10000.00 - 0.19%		10000.00 - 0.17%		10000.00
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN	09/13/2000		ALL REQUIRED	CONTINGENT	SUM
40000.00 - 0.40%		40000.00 - 0.44%	40000.00 - 0.43%		40000.00 - 0.41%		40000.00
51204	BB	HATCHER PASS ROAD MP 7 TO 14	10/17/2000		ALL REQUIRED	CONTINGENT	SUM
6000.00 - 0.18%		6000.00 - 0.20%	6000.00 - 0.19%		6000.00 - 0.17%		6000.00

Project Number and Project Title		Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
641(2) - EROSION AND POLLUTION CONTROL - 2000 Bid Openings - (continued)					
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH	11/22/2000	ALL REQUIRED	CONTINGENT	SUM	
10000.00 - 0.63%	10000.00 - 0.75%	10000.00 - 0.72%	10000.00 - 0.71%	10000.00	
641(2) - EROSION AND POLLUTION CONTROL - 2001 Bid Openings					
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001	ALL REQUIRED	CONTINGENT	SUM	
4000.00 - 0.11%	4000.00 - 0.11%	4000.00 - 0.11%	4000.00 - 0.09%	4000.00	
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001	ALL REQUIRED	CONTINGENT	SUM	
4000.00 - 0.15%	4000.00 - 0.13%	4000.00 - 0.12%	4000.00 - 0.11%	4000.00	
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001	ALL REQUIRED	CONTINGENT	SUM	
100000.00 - 1.27%	100000.00 - 1.44%	100000.00 - 1.39%	100000.00 - 1.30%	100000.00	
52504 BB PEDRO BAY BRIDGE REPLACEMENT	04/04/2001	ALL REQUIRED	CONTINGENT	SUM	
5000.00 - 0.66%	5000.00 - 0.53%	5000.00 - 0.47%	5000.00 - 0.47%	5000.00	
52312 BB Parks Highway, MP 57-67	05/04/2001	ALL REQUIRED	CONTINGENT	SUM	
75000.00 - 0.41%	75000.00 - 0.42%	75000.00 - 0.42%	75000.00 - 0.41%	75000.00	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	ALL REQUIRED	CONTINGENT	SUM	
10000.00 - 0.25%	10000.00 - 0.25%	10000.00 - 0.25%	10000.00 - 0.21%	10000.00	
52921 BB PALMER-WASILLA EXTENSION	06/06/2001	ALL REQUIRED	CONTINGENT	SUM	
10000.00 - 0.14%	10000.00 - 0.15%	10000.00 - 0.15%	10000.00 - 0.15%	10000.00	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS	08/08/2001	ALL REQUIRED	CONTINGENT	SUM	
15000.00 - 0.37%	15000.00 - 0.37%	15000.00 - 0.36%	15000.00 - 0.35%	15000.00	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001	ALL REQUIRED	CONTINGENT	SUM	
5000.00 - 0.23%	5000.00 - 0.23%	5000.00 - 0.23%	5000.00 - 0.23%	5000.00	
55150 BB Kodiak Paving Program, 2001	08/29/2001	ALL REQUIRED	CONTINGENT	SUM	
10000.00 - 0.34%	10000.00 - 0.28%	10000.00 - 0.27%	10000.00 - 0.21%	10000.00	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	ALL REQUIRED	CONTINGENT	SUM	
75000.00 - 0.48%	75000.00 - 0.54%	75000.00 - 0.51%	75000.00 - 0.49%	75000.00	
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001	ALL REQUIRED	CONTINGENT	SUM	
4000.00 - 0.20%	4000.00 - 0.20%	4000.00 - 0.18%	4000.00 - 0.17%	4000.00	
641(2) - EROSION AND POLLUTION CONTROL - 2002 Bid Openings					
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	ALL REQUIRED	CONTINGENT	SUM	
25000.00 - 0.23%	25000.00 - 0.20%	25000.00 - 0.19%	25000.00 - 0.18%	25000.00	
54433 BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	ALL REQUIRED	CONTINGENT	SUM	
25000.00 - 0.13%	25000.00 - 0.13%	25000.00 - 0.13%	25000.00 - 0.12%	25000.00	
641(2) - EROSION AND POLLUTION CONTROL - 2003 Bid Openings					
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003	ALL REQUIRED	CONTINGENT	SUM	
40000.00 - 0.46%	40000.00 - 0.43%	40000.00 - 0.43%	40000.00 - 0.41%	40000.00	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003	ALL REQUIRED	CONTINGENT	SUM	
3000.00 - 0.03%	3000.00 - 0.03%	3000.00 - 0.03%	3000.00 - 0.03%	3000.00	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003	ALL REQUIRED	CONTINGENT	SUM	
10000.00 - 0.16%	10000.00 - 0.15%	10000.00 - 0.15%	0.00 - 0.00%	10000.00	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	ALL REQUIRED	CONTINGENT	SUM	
15000.00 - 0.48%	15000.00 - 0.54%	15000.00 - 0.54%	15000.00 - 0.48%	15000.00	

State of Alaska - DOT&PF

Bid Item Summary

641(2)

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
641(2) - EROSION AND POLLUTION CONTROL - 2003 Bid Openings - (continued)						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	ALL REQUIRED	CONTINGENT	SUM
26000.00 - 1.01%	26000.00 - 0.90%	26000.00 - 0.82%	26000.00 - 0.82%	26000.00		
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003	ALL REQUIRED	CONTINGENT	SUM
5000.00 - 0.68%	5000.00 - 0.55%	5000.00 - 0.50%	5000.00 - 0.50%	5000.00		
641(2) - TEMPORARY EROSION AND POLLUTION CONTROL - 2002 Bid Openings						
53921 BB PALMER-WASILLA HWY REHAB.			01/11/2002	ALL REQUIRED	CONTINGENT	SUM
4000.00 - 0.08%	4000.00 - 0.08%	4000.00 - 0.08%	4000.00 - 0.08%	4000.00		
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE			02/06/2002	ALL REQUIRED	CONTINGENT	SUM
5000.00 - 0.63%	5000.00 - 0.76%	5000.00 - 0.74%	5000.00 - 0.68%	5000.00		
55140 BB Mat-Su Roads Paving & Transfer 2001			02/13/2002	ALL REQUIRED	CONTINGENT	SUM
3600.00 - 0.08%	3600.00 - 0.08%	3600.00 - 0.07%	3600.00 - 0.07%	3600.00		
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK			02/20/2002	ALL REQUIRED	CONTINGENT	SUM
2000.00 - 0.11%	2000.00 - 0.13%	2000.00 - 0.13%	2000.00 - 0.11%	2000.00		
53461 BB BETHEL BOARDWALK			04/03/2002	ALL REQUIRED	CONTINGENT	SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002	ALL REQUIRED	CONTINGENT	SUM
10000.00 - 0.61%	10000.00 - 0.73%	10000.00 - 0.69%	0.00 - 0.00%	10000.00		
55585 BB Central Region Highway Data Equipment,02			05/29/2002	ALL REQUIRED	CONTINGENT	SUM
5000.00 - 0.16%	5000.00 - 0.21%	5000.00 - 0.21%	5000.00 - 0.19%	5000.00		
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R			06/05/2002	ALL REQUIRED	CONTINGENT	SUM
2000.00 - 0.03%	2000.00 - 0.04%	2000.00 - 0.03%	2000.00 - 0.03%	2000.00		
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002	ALL REQUIRED	CONTINGENT	SUM
5000.00 - 0.20%	5000.00 - 0.13%	5000.00 - 0.12%	5000.00 - 0.12%	5000.00		
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	ALL REQUIRED	CONTINGENT	SUM
65000.00 - 0.44%	65000.00 - 0.39%	65000.00 - 0.38%	65000.00 - 0.37%	65000.00		
54964 BB High Tower Illumination Mast Replacement			06/28/2002	ALL REQUIRED	CONTINGENT	SUM
5000.00 - 0.15%	5000.00 - 0.14%	5000.00 - 0.12%	5000.00 - 0.11%	5000.00		
55019 BB Talkeetna Spur Road Rehabilitation			06/28/2002	ALL REQUIRED	CONTINGENT	SUM
10000.00 - 0.20%	10000.00 - 0.18%	10000.00 - 0.18%	10000.00 - 0.18%	10000.00		
54982 BB BYERS LAKE RV DUMP			07/12/2002	ALL REQUIRED	CONTINGENT	SUM
3000.00 - 0.61%	3000.00 - 0.49%	3000.00 - 0.43%	3000.00 - 0.41%	3000.00		
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002	ALL REQUIRED	CONTINGENT	SUM
2000.00 - 0.05%	2000.00 - 0.06%	2000.00 - 0.06%	0.00 - 0.00%	2000.00		
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	ALL REQUIRED	CONTINGENT	SUM
3000.00 - 0.17%	3000.00 - 0.14%	3000.00 - 0.14%	3000.00 - 0.12%	3000.00		
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002	ALL REQUIRED	CONTINGENT	SUM
15000.00 - 0.43%	15000.00 - 0.37%	15000.00 - 0.35%	0.00 - 0.00%	15000.00		
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002	ALL REQUIRED	CONTINGENT	SUM
4000.00 - 0.32%	4000.00 - 0.30%	4000.00 - 0.29%	4000.00 - 0.21%	4000.00		
55950 BB Kodiak Area Wide Guardrail, Phase I			09/25/2002	ALL REQUIRED	CONTINGENT	SUM
1000.00 - 0.06%	1000.00 - 0.07%	1000.00 - 0.05%	1000.00 - 0.04%	1000.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
641(2) - TEMPORARY EROSION AND POLLUTION CONTROL - 2002 Bid Openings - (continued)								
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002		ALL REQUIRED	CONTINGENT SUM
100000.00 - 0.28%		100000.00 - 0.29%		100000.00 - 0.28%		100000.00 - 0.28%		100000.00
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002		ALL REQUIRED	CONTINGENT SUM
200000.00 - 1.29%		200000.00 - 1.45%		200000.00 - 1.44%		200000.00 - 1.26%		200000.00
641(2) - TEMPORARY EROSION AND POLLUTION CONTROL - 2003 Bid Openings								
55579	BB	Eklutna Lake Road			02/26/2003		ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.39%		10000.00 - 0.31%		10000.00 - 0.30%		10000.00 - 0.28%		10000.00
56308	BB	SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003		ALL REQUIRED	CONTINGENT SUM
2000.00 - 0.03%		2000.00 - 0.04%		2000.00 - 0.03%		2000.00 - 0.03%		2000.00
52494	BB	SEWARD HIGHWAY TURNAGAIN PASS RECREATION			06/06/2003		ALL REQUIRED	CONTINGENT SUM
2000.00 - 0.23%		2000.00 - 0.20%		2000.00 - 0.20%		2000.00 - 0.16%		2000.00
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003		ALL REQUIRED	CONTINGENT SUM
25000.00 - 0.46%		25000.00 - 0.53%		25000.00 - 0.46%		0.00 - 0.00%		25000.00
56544	BB	Palmer: Airport Rd. & E. Evergreen St.			06/20/2003		ALL REQUIRED	CONTINGENT SUM
4500.00 - 0.88%		4500.00 - 1.07%		4500.00 - 0.99%		4500.00 - 0.98%		4500.00
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003		ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.25%		10000.00 - 0.24%		10000.00 - 0.24%		10000.00 - 0.23%		10000.00
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003		ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.31%		5000.00 - 0.32%		5000.00 - 0.28%		5000.00 - 0.28%		5000.00
54007	BB	SHIP CREEK TRAIL - PHASE II			11/19/2003		ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.19%		5000.00 - 0.21%		5000.00 - 0.20%		5000.00 - 0.20%		5000.00
56333	BB	Anchorage Area Arterial Resurfacing,2003			11/19/2003		ALL REQUIRED	CONTINGENT SUM
32000.00 - 0.75%		32000.00 - 0.76%		32000.00 - 0.75%		32000.00 - 0.69%		32000.00
52494	A1	SEWARD HIGHWAY TURNAGAIN PASS RECREATION			06/06/2003		ALL REQUIRED	CONTINGENT SUM
2000.00 - 0.23%		2000.00 - 0.20%		2000.00 - 0.20%		2000.00 - 0.16%		2000.00
641(2) - TEMPORARY EROSION AND POLLUTION CONTROL - 2004 Bid Openings								
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		ALL REQUIRED	CONTINGENT SUM
75000.00 - 0.31%		75000.00 - 0.29%		75000.00 - 0.28%		75000.00 - 0.26%		75000.00
56583	BB	KENAI PENINSULA RESURFACING PROGRAM			05/05/2004		ALL REQUIRED	CONTINGENT SUM
2000.00 - 0.09%		2000.00 - 0.09%		2000.00 - 0.09%		2000.00 - 0.09%		2000.00
56638	BB	KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI			05/26/2004		ALL REQUIRED	CONTINGENT SUM
2000.00 - 0.14%		2000.00 - 0.10%		0.00 - 0.00%		0.00 - 0.00%		2000.00
56886	BB	Seward Meridian at Bogard Rd. Int. Imp.			06/11/2004		ALL REQUIRED	CONTINGENT SUM
4000.00 - 0.37%		4000.00 - 0.50%		4000.00 - 0.49%		4000.00 - 0.46%		4000.00
55620	BB	Hope Road Pavement Rehabilitation			09/08/2004		ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.51%		10000.00 - 0.47%		10000.00 - 0.47%		10000.00 - 0.44%		10000.00
54112	BB	Homer: Barlett/Hohe St. Rehabilitation			10/27/2004		ALL REQUIRED	CONTINGENT SUM
20000.00 - 0.87%		20000.00 - 0.75%		20000.00 - 0.63%		20000.00 - 0.61%		20000.00
57288	BB	CENTRAL REGION SAFETY PROJECTS 2004			11/03/2004		ALL REQUIRED	CONTINGENT SUM
4000.00 - 0.50%		4000.00 - 0.44%		4000.00 - 0.40%		4000.00 - 0.36%		4000.00
57440	BB	CENTRAL REGION GUARDRAIL END TERMINAL UP			11/17/2004		ALL REQUIRED	CONTINGENT SUM
2000.00 - 0.26%		2000.00 - 0.20%		2000.00 - 0.19%		2000.00 - 0.19%		2000.00

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
641(2) - TEMPORARY EROSION AND POLLUTION CONTROL - 2004 Bid Openings - (continued)						
57261b BB HSIP: RR/HWY GRADE XING & DURBALE MARKIN			11/19/2004	ALL REQUIRED	CONTINGENT SUM	
4000.00 - 0.66%	4000.00 - 0.54%	4000.00 - 0.51%	4000.00 - 0.41%	4000.00		
641(3) - TEMPORARY EROSION AND POLLUTION CONTROL - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	ALL REQUIRED	LUMP SUM	
5000.00 - 0.04%	1000.00 - 0.01%	50000.00 - 0.49%	5000.00 - 0.05%			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	ALL REQUIRED	LUMP SUM	
75000.00 - 0.77%	40000.00 - 0.35%	65000.00 - 0.53%	68000.00 - 0.51%			
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003	ALL REQUIRED	LUMP SUM	
5000.00 - 0.37%	7500.00 - 0.51%	3000.00 - 0.20%	17000.00 - 1.00%			
641(3) - TEMPORARY EROSION AND POLLUTION CONTROL - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	ALL REQUIRED	LUMP SUM	
5000.00 - 0.46%	10000.00 - 0.93%	4000.00 - 0.37%	20000.00 - 1.65%			
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd			04/14/2004	ALL REQUIRED	LUMP SUM	
6000.00 - 0.17%	7000.00 - 0.25%	15000.00 - 0.46%	10000.00 - 0.30%			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004	ALL REQUIRED	LUMP SUM	
50000.00 - 0.54%	30000.00 - 0.29%	4000.00 - 0.04%	5000.00 - 0.05%			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004	ALL REQUIRED	LUMP SUM	
2000.00 - 0.15%	5500.00 - 0.40%	4000.00 - 0.25%	2500.00 - 0.15%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	ALL REQUIRED	LUMP SUM	
30000.00 - 0.12%	25000.00 - 0.09%	50000.00 - 0.17%	70000.00 - 0.22%			
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	ALL REQUIRED	LUMP SUM	
85000.00 - 0.32%	20000.00 - 0.07%	50000.00 - 0.17%	45000.00 - 0.15%			
56567 BB North Kenai Spur MP 22.0 - 29.7			12/01/2004	ALL REQUIRED	LUMP SUM	
5000.00 - 0.07%	5000.00 - 0.08%	20000.00 - 0.30%	25000.00 - 0.32%			
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation			12/08/2004	ALL REQUIRED	LUMP SUM	
5000.00 - 0.22%	11000.00 - 0.43%	15000.00 - 0.57%	17500.00 - 0.61%			
641(4) - TEMPORARY EROSION AND POLLUTION CONTROL AMENDMENTS - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	ALL REQUIRED	CONTINGENT SUM	
5000.00 - 0.04%	5000.00 - 0.05%	5000.00 - 0.05%	5000.00 - 0.05%	5000.00		
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	ALL REQUIRED	CONTINGENT SUM	
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003	ALL REQUIRED	CONTINGENT SUM	
5000.00 - 0.37%	5000.00 - 0.34%	5000.00 - 0.33%	5000.00 - 0.29%	5000.00		
641(4) - TEMPORARY EROSION AND POLLUTION CONTROL AMENDMENTS - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	ALL REQUIRED	CONTINGENT SUM	
10000.00 - 0.91%	10000.00 - 0.93%	10000.00 - 0.93%	10000.00 - 0.83%	10000.00		
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd			04/14/2004	ALL REQUIRED	CONTINGENT SUM	
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004	ALL REQUIRED	CONTINGENT SUM	
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004	ALL REQUIRED	CONTINGENT SUM	
2000.00 - 0.15%	2000.00 - 0.15%	2000.00 - 0.13%	2000.00 - 0.12%	2000.00		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
641(4) - TEMPORARY EROSION AND POLLUTION CONTROL AMENDMENTS - 2004 Bid Openings - (continued)						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		ALL REQUIRED	CONTINGENT	SUM
20000.00 - 0.08%	20000.00 - 0.07%	20000.00 - 0.07%	20000.00 - 0.06%	20000.00		
56830 BB Sterling Highway: Soldotna Urban		10/08/2004		ALL REQUIRED	CONTINGENT	SUM
5000.00 - 0.02%	5000.00 - 0.02%	5000.00 - 0.02%	5000.00 - 0.02%	5000.00		
56567 BB North Kenai Spur MP 22.0 - 29.7		12/01/2004		ALL REQUIRED	CONTINGENT	SUM
5000.00 - 0.07%	5000.00 - 0.08%	5000.00 - 0.08%	5000.00 - 0.06%	5000.00		
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation		12/08/2004		ALL REQUIRED	CONTINGENT	SUM
5000.00 - 0.22%	5000.00 - 0.19%	5000.00 - 0.19%	5000.00 - 0.18%	5000.00		
641(6) - EROSION AND POLLUTION PRICE ADJUSTMENT - 2000 Bid Openings						
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000		ALL REQUIRED	CONTINGENT	SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		ALL REQUIRED	CONTINGENT	SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000		ALL REQUIRED	CONTINGENT	SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
54443 BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM		08/11/2000		ALL REQUIRED	CONTINGENT	SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
54134 BB EXIT GLACIER ROAD MP 3.9 TO MP 8.5		08/30/2000		ALL REQUIRED	CONTINGENT	SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000		ALL REQUIRED	CONTINGENT	SUM
2000.00 - 0.03%	2000.00 - 0.04%	2000.00 - 0.04%	2000.00 - 0.03%	2000.00		
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		ALL REQUIRED	CONTINGENT	SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
51204 BB HATCHER PASS ROAD MP 7 TO 14		10/17/2000		ALL REQUIRED	CONTINGENT	SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH		11/22/2000		ALL REQUIRED	CONTINGENT	SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
641(6) - EROSION AND POLLUTION PRICE ADJUSTMENT - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		ALL REQUIRED	CONTINGENT	SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001		ALL REQUIRED	CONTINGENT	SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		ALL REQUIRED	CONTINGENT	SUM
5000.00 - 0.06%	5000.00 - 0.07%	5000.00 - 0.07%	5000.00 - 0.06%	5000.00		
52312 BB Parks Highway, MP 57-67		05/04/2001		ALL REQUIRED	CONTINGENT	SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		ALL REQUIRED	CONTINGENT	SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
52921 BB PALMER-WASILLA EXTENSION		06/06/2001		ALL REQUIRED	CONTINGENT	SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001		ALL REQUIRED	CONTINGENT	SUM
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid		2nd Low - % of Bid	3rd Low - % of Bid		Average	
641(6) - EROSION AND POLLUTION PRICE ADJUSTMENT - 2001 Bid Openings - (continued)							
53928	BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S		08/15/2001		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00	
55150	BB	Kodiak Paving Program, 2001		08/29/2001		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00	
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00	
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR		11/14/2001		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00	
641(6) - EROSION AND POLLUTION PRICE ADJUSTMENT - 2002 Bid Openings							
53921	BB	PALMER-WASILLA HWY REHAB.		01/11/2002		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00	
55129	BB	ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE		02/06/2002		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00	
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00	
641(6) - EROSION AND POLLUTION PRICE ADJUSTMENT - 2003 Bid Openings							
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00	
641(6) - EROSION AND POLLUTION PRICE ADJUSTMENT - 2004 Bid Openings							
54112	BB	Homer: Barlett/Hohe St. Rehabilitation		10/27/2004		ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.22%		5000.00 - 0.19%		5000.00 - 0.16%		5000.00	
641(6) - RUNOFF CONTROL STRUCTURE - 2003 Bid Openings							
54203	BB	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii		12/17/2003		3.00	EACH
2000.00 - 0.82%		3000.00 - 0.98%		1300.00 - 0.39%		5000.00 - 1.50%	
						3100.00	
641(7) - EAGLE MONITORING - 2002 Bid Openings							
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING		06/19/2002		ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.20%		5000.00 - 0.13%		5000.00 - 0.12%		5000.00	
641(7) - SILT BAG - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		50.00	EACH
100.00 - 0.04%		28.00 - 0.01%		80.00 - 0.04%		160.00 - 0.07%	
						89.33	
641(8) - STRAW BALE - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		400.00	EACH
25.00 - 0.08%		10.00 - 0.04%		20.00 - 0.07%		35.00 - 0.13%	
						21.67	
641(8) - STRAW BALE - 2002 Bid Openings							
54433	BB	Seward Highway MP 96 to MP 102, Rebid		11/04/2002		63.00	METER
60.00 - 0.02%		100.00 - 0.03%		75.00 - 0.02%		50.00 - 0.02%	
						75.00	
641(8) - STRAW BALE - 2003 Bid Openings							
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		30.00	EACH
25.00 - 0.01%		70.00 - 0.02%		40.00 - 0.01%		39.00 - 0.01%	
						49.67	
641(8) - STRAW BALE - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		90.00	EACH
35.00 - 0.01%		100.00 - 0.03%		150.00 - 0.05%		65.00 - 0.02%	
						105.00	

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
641(8) - STRAW BALE CHECK DAM - 2001 Bid Openings								
53928	BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001		16.00	EACH
150.00 - 0.11%		150.00 - 0.11%		160.00 - 0.12%		200.00 - 0.15%		170.00
641(11) - MEDIAN CHECK DAM - 2000 Bid Openings								
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		28.00	METER
150.00 - 0.04%		380.00 - 0.11%		1200.00 - 0.31%		650.00 - 0.16%		743.33
641(11) - TEMPORARY CHECK DAM - 2004 Bid Openings								
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		200.00	EACH
125.00 - 0.10%		40.00 - 0.03%		100.00 - 0.07%		290.00 - 0.20%		143.33
641(11A) - PERIMETER CHECK DAM - 2000 Bid Openings								
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		34.00	METER
140.00 - 0.04%		155.00 - 0.05%		1200.00 - 0.38%		660.00 - 0.20%		671.67
641(12) - SLOPE DRAIN - 2004 Bid Openings								
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		10.00	EACH
450.00 - 0.02%		400.00 - 0.02%		550.00 - 0.02%		13000.00 - 0.45%		4650.00
641(13) - TEMPORARY PAM SOIL STABILIZER - 2004 Bid Openings								
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		400.00	KILOLITER
7.35 - 0.01%		30.00 - 0.05%		80.00 - 0.12%		26.00 - 0.04%		45.33
642(1) - CONSTRUCTION SURVEYING - 2000 Bid Openings								
54090	BB	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000		ALL REQUIRED	LUMP SUM
10000.00 - 2.02%		10000.00 - 1.47%		18000.00 - 2.62%		8000.00 - 1.16%		
54191	BB	HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000		ALL REQUIRED	LUMP SUM
30000.00 - 1.79%		11270.00 - 1.00%		10000.00 - 0.88%		9600.00 - 0.77%		
54451	BB	SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR			04/07/2000		ALL REQUIRED	LUMP SUM
10000.00 - 0.60%		15000.00 - 0.97%		14269.00 - 0.78%		13460.00 - 0.69%		
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000		ALL REQUIRED	LUMP SUM
50000.00 - 1.05%		50000.00 - 1.10%		41000.00 - 0.85%		45000.00 - 0.92%		
54406	BB	MAT-SU GRAVEL ROADS PAVING PROGRAM 2000			06/07/2000		ALL REQUIRED	LUMP SUM
10000.00 - 0.91%		15000.00 - 1.24%		20000.00 - 1.60%		30000.00 - 2.40%		
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		ALL REQUIRED	LUMP SUM
150000.00 - 1.25%		180000.00 - 1.81%		160000.00 - 1.47%		160000.00 - 1.44%		
54655	BB	GLENN HWY RESURF S BIRCHWOOD TO OLD GLEN			06/28/2000		ALL REQUIRED	LUMP SUM
10000.00 - 0.53%		15000.00 - 0.88%		25000.00 - 1.46%		0.00 - 0.00%		
53915	BB	PORTAGE GLACIER ROAD REHABILITATION			07/12/2000		ALL REQUIRED	LUMP SUM
20000.00 - 0.96%		16000.00 - 0.94%		16000.00 - 0.80%		16500.00 - 0.80%		
54298	BB	ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB			07/12/2000		ALL REQUIRED	LUMP SUM
20000.00 - 0.96%		16000.00 - 0.94%		16000.00 - 0.80%		16500.00 - 0.80%		
54106	BB	Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000		ALL REQUIRED	LUMP SUM
22000.00 - 1.51%		10000.00 - 0.63%		75000.00 - 4.06%		0.00 - 0.00%		
52502	BB	GLENN/PALMER-WASILLA HWY INTERSECTION			08/02/2000		ALL REQUIRED	LUMP SUM
14000.00 - 1.81%		20000.00 - 2.87%		20000.00 - 2.86%		30000.00 - 3.64%		
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000		ALL REQUIRED	LUMP SUM
30000.00 - 0.79%		33000.00 - 0.87%		32000.00 - 0.76%		0.00 - 0.00%		

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
642(1) - CONSTRUCTION SURVEYING - 2000 Bid Openings - (continued)								
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM			08/11/2000		ALL REQUIRED	LUMP SUM
75000.00 - 1.58%		55000.00 - 1.84%		38000.00 - 1.14%		40000.00 - 1.16%		
54134	BB	EXIT GLACIER ROAD MP 3.9 TO MP 8.5			08/30/2000		ALL REQUIRED	LUMP SUM
10000.00 - 0.44%		14000.00 - 0.65%		35000.00 - 1.49%		17500.00 - 0.73%		
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000		ALL REQUIRED	LUMP SUM
50000.00 - 0.85%		100000.00 - 1.91%		105000.00 - 1.97%		125000.00 - 2.14%		
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000		ALL REQUIRED	LUMP SUM
45000.00 - 1.15%		27500.00 - 0.79%		15000.00 - 0.43%		14500.00 - 0.40%		
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		ALL REQUIRED	LUMP SUM
60000.00 - 0.60%		110000.00 - 1.21%		98000.00 - 1.06%		107000.00 - 1.09%		
51204	BB	HATCHER PASS ROAD MP 7 TO 14			10/17/2000		ALL REQUIRED	LUMP SUM
45000.00 - 1.37%		77000.00 - 2.59%		75000.00 - 2.35%		100000.00 - 2.76%		
53930	BB	PARKS PEDESTRIAN BRIDGES			11/03/2000		ALL REQUIRED	LUMP SUM
20000.00 - 1.19%		12000.00 - 0.71%		15000.00 - 0.84%		0.00 - 0.00%		
51648	BB	MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000		ALL REQUIRED	LUMP SUM
22000.00 - 1.39%		62000.00 - 4.68%		34000.00 - 2.44%		35000.00 - 2.48%		
54661	BB	BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN			11/22/2000		ALL REQUIRED	LUMP SUM
15000.00 - 2.12%		4000.00 - 0.53%		9000.00 - 1.12%		6300.00 - 0.74%		
642(1) - CONSTRUCTION SURVEYING - 2001 Bid Openings								
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001		ALL REQUIRED	LUMP SUM
45000.00 - 1.23%		75000.00 - 2.08%		67000.00 - 1.77%		158000.00 - 3.58%		
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001		ALL REQUIRED	LUMP SUM
30000.00 - 1.09%		24000.00 - 0.77%		37000.00 - 1.13%		20000.00 - 0.57%		
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		ALL REQUIRED	LUMP SUM
50000.00 - 0.63%		70000.00 - 1.01%		75000.00 - 1.04%		75000.00 - 0.97%		
54414	BB	NORTH SHORE DRIVE PAVING & TRANSFER			03/28/2001		ALL REQUIRED	LUMP SUM
10000.00 - 3.02%		6000.00 - 1.52%		7912.00 - 1.78%		10000.00 - 2.02%		
52504	BB	PEDRO BAY BRIDGE REPLACEMENT			04/04/2001		ALL REQUIRED	LUMP SUM
10000.00 - 1.32%		15000.00 - 1.59%		14000.00 - 1.33%		20000.00 - 1.87%		
55028	BB	GLENN HWY RESURF: PETERS CK TO OLD GLENN			04/25/2001		ALL REQUIRED	LUMP SUM
30000.00 - 0.83%		16000.00 - 0.54%		10000.00 - 0.32%		15000.00 - 0.46%		
51611	BB	KING COVE LAGOON BRIDGE REPLACEMENT			04/27/2001		ALL REQUIRED	LUMP SUM
15000.00 - 0.45%		14000.00 - 0.45%		30000.00 - 0.94%		16000.00 - 0.42%		
52312	BB	Parks Highway, MP 57-67			05/04/2001		ALL REQUIRED	LUMP SUM
130000.00 - 0.70%		190000.00 - 1.06%		200000.00 - 1.11%		220000.00 - 1.19%		
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001		ALL REQUIRED	LUMP SUM
20000.00 - 0.51%		35000.00 - 0.88%		30000.00 - 0.75%		25000.00 - 0.53%		
52921	BB	PALMER-WASILLA EXTENSION			06/06/2001		ALL REQUIRED	LUMP SUM
80000.00 - 1.14%		77543.17 - 1.18%		67500.00 - 1.02%		70000.00 - 1.05%		
55015	BB	Seward Highway MP 99 - Bird Creek			06/13/2001		ALL REQUIRED	LUMP SUM
10000.00 - 1.44%		3500.00 - 0.71%		3500.00 - 0.59%		4000.00 - 0.68%		

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
642(1) - CONSTRUCTION SURVEYING - 2001 Bid Openings - (continued)								
53975	BB	NORTHERN LIGHTS & BENSON BOULEVARD REHAB			06/27/2001		ALL REQUIRED	LUMP SUM
15000.00 - 0.62%		11000.00 - 0.47%		14000.00 - 0.54%		15000.00 - 0.54%		
55005	BB	N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.			07/11/2001		ALL REQUIRED	LUMP SUM
20000.00 - 1.41%		10000.00 - 0.75%		10000.00 - 0.73%		15000.00 - 1.09%		
55021	BB	Glenn Hwy. Illumination,Palmer Hay Flats			07/18/2001		ALL REQUIRED	LUMP SUM
20000.00 - 1.70%		3330.00 - 0.25%		10200.00 - 0.72%		8475.00 - 0.57%		
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001		ALL REQUIRED	LUMP SUM
30000.00 - 0.74%		45000.00 - 1.10%		48000.00 - 1.14%		48000.00 - 1.12%		
53928	BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001		ALL REQUIRED	LUMP SUM
42000.00 - 1.94%		35000.00 - 1.64%		32500.00 - 1.52%		35000.00 - 1.59%		
54891	BB	Old Glenn Hwy./Brayton Dr. Rehab.			08/20/2001		ALL REQUIRED	LUMP SUM
10000.00 - 0.71%		12000.00 - 1.08%		10000.00 - 0.78%		11000.00 - 0.78%		
55150	BB	Kodiak Paving Program, 2001			08/29/2001		ALL REQUIRED	LUMP SUM
15000.00 - 0.51%		43800.00 - 1.24%		130000.00 - 3.55%		40000.00 - 0.85%		
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001		ALL REQUIRED	LUMP SUM
200000.00 - 1.29%		140000.00 - 1.01%		150000.00 - 1.02%		170000.00 - 1.11%		
55131	BB	PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT			10/31/2001		ALL REQUIRED	LUMP SUM
15000.00 - 3.67%		7500.00 - 1.56%		20000.00 - 3.66%		20000.00 - 3.17%		
54043	BB	HSIP			11/07/2001		ALL REQUIRED	LUMP SUM
16800.00 - 1.45%		17000.00 - 1.38%		20000.00 - 1.31%		25000.00 - 1.52%		
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001		ALL REQUIRED	LUMP SUM
20000.00 - 0.99%		25000.00 - 1.27%		34000.00 - 1.50%		18000.00 - 0.78%		
55068	BB	SEWARD HWY RUT & FROST HEAVE REPAIR 2001			11/21/2001		ALL REQUIRED	LUMP SUM
10000.00 - 0.15%		30000.00 - 0.51%		32000.00 - 0.53%		35000.00 - 0.57%		
642(1) - CONSTRUCTION SURVEYING - 2002 Bid Openings								
53921	BB	PALMER-WASILLA HWY REHAB.			01/11/2002		ALL REQUIRED	LUMP SUM
30000.00 - 0.63%		43000.00 - 0.90%		40000.00 - 0.77%		36603.74 - 0.69%		
55143	BB	Kenai Peninsula Paving Program 2001			01/16/2002		ALL REQUIRED	LUMP SUM
20000.00 - 1.08%		35000.00 - 1.71%		20000.00 - 0.92%		20000.00 - 0.92%		
55129	BB	ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE			02/06/2002		ALL REQUIRED	LUMP SUM
35000.00 - 4.44%		6000.00 - 0.91%		6000.00 - 0.88%		10000.00 - 1.36%		
55140	BB	Mat-Su Roads Paving & Transfer 2001			02/13/2002		ALL REQUIRED	LUMP SUM
24000.00 - 0.52%		70000.00 - 1.47%		40000.00 - 0.81%		45000.00 - 0.90%		
55128	BB	GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK			02/20/2002		ALL REQUIRED	LUMP SUM
16000.00 - 0.90%		10000.00 - 0.66%		7000.00 - 0.44%		10600.00 - 0.60%		
53461	BB	BETHEL BOARDWALK			04/03/2002		ALL REQUIRED	LUMP SUM
6000.00 - 0.50%		17954.60 - 1.43%		25000.00 - 1.86%		32000.00 - 2.36%		
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		ALL REQUIRED	LUMP SUM
100000.00 - 0.94%		92000.00 - 0.72%		113000.00 - 0.84%		200000.00 - 1.43%		
55653	BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002		ALL REQUIRED	LUMP SUM
60000.00 - 3.63%		18000.00 - 1.31%		20000.00 - 1.38%		0.00 - 0.00%		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
642(1) - CONSTRUCTION SURVEYING - 2002 Bid Openings - (continued)						
55585 BB Central Region Highway Data Equipment,02			05/29/2002	ALL REQUIRED	LUMP SUM	
5000.00 - 0.16%	10000.00 - 0.42%	12000.00 - 0.50%	7000.00 - 0.26%			
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R			06/05/2002	ALL REQUIRED	LUMP SUM	
20000.00 - 0.31%	15000.00 - 0.27%	20000.00 - 0.33%	13500.00 - 0.21%			
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002	ALL REQUIRED	LUMP SUM	
60000.00 - 2.42%	100000.00 - 2.62%	74000.00 - 1.74%	100000.00 - 2.31%			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	ALL REQUIRED	LUMP SUM	
195000.00 - 1.32%	125000.00 - 0.75%	115000.00 - 0.68%	100000.00 - 0.57%			
54964 BB High Tower Illumination Mast Replacement			06/28/2002	ALL REQUIRED	LUMP SUM	
15000.00 - 0.46%	9000.00 - 0.25%	8954.00 - 0.21%	6300.00 - 0.14%			
55019 BB Talkeetna Spur Road Rehabilitation			06/28/2002	ALL REQUIRED	LUMP SUM	
75000.00 - 1.50%	96000.00 - 1.73%	143000.00 - 2.54%	110000.00 - 1.95%			
54982 BB BYERS LAKE RV DUMP			07/12/2002	ALL REQUIRED	LUMP SUM	
15000.00 - 3.03%	23000.00 - 3.75%	20000.00 - 2.87%	45000.00 - 6.19%			
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002	ALL REQUIRED	LUMP SUM	
12000.00 - 0.31%	19000.00 - 0.55%	20000.00 - 0.56%	0.00 - 0.00%			
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	ALL REQUIRED	LUMP SUM	
25000.00 - 1.43%	30000.00 - 1.41%	25000.00 - 1.16%	30000.00 - 1.20%			
53931 BB Iliamna/Newhalen Rd.s Surface Treatment			09/13/2002	ALL REQUIRED	LUMP SUM	
15000.00 - 0.42%	15000.00 - 0.66%	18000.00 - 0.72%	24000.00 - 0.78%			
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002	ALL REQUIRED	LUMP SUM	
25000.00 - 0.71%	50000.00 - 1.24%	80000.00 - 1.87%	0.00 - 0.00%			
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002	ALL REQUIRED	LUMP SUM	
10000.00 - 0.80%	25000.00 - 1.88%	51000.00 - 3.66%	25000.00 - 1.31%			
55950 BB Kodiak Area Wide Guardrail, Phase I			09/25/2002	ALL REQUIRED	LUMP SUM	
20000.00 - 1.10%	20000.00 - 1.36%	20000.00 - 0.96%	37528.00 - 1.68%			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	ALL REQUIRED	LUMP SUM	
200000.00 - 0.55%	300000.00 - 0.86%	375000.00 - 1.04%	230000.00 - 0.64%			
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	ALL REQUIRED	LUMP SUM	
150000.00 - 0.77%	160000.00 - 0.83%	150000.00 - 0.77%	175000.00 - 0.87%			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	ALL REQUIRED	LUMP SUM	
205000.00 - 1.32%	55000.00 - 0.40%	60000.00 - 0.43%	100000.00 - 0.63%			
642(1) - CONSTRUCTION SURVEYING - 2003 Bid Openings						
55579 BB Eklutna Lake Road			02/26/2003	ALL REQUIRED	LUMP SUM	
25000.00 - 0.97%	80000.00 - 2.49%	73500.00 - 2.17%	75000.00 - 2.09%			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003	ALL REQUIRED	LUMP SUM	
100000.00 - 1.15%	120000.00 - 1.30%	120000.00 - 1.29%	100000.00 - 1.02%			
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003	ALL REQUIRED	LUMP SUM	
20000.00 - 0.30%	40000.00 - 0.74%	30000.00 - 0.52%	40000.00 - 0.59%			
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION			06/06/2003	ALL REQUIRED	LUMP SUM	
40000.00 - 4.55%	16900.00 - 1.72%	15000.00 - 1.47%	17000.00 - 1.39%			

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
642(1) - CONSTRUCTION SURVEYING - 2003 Bid Openings - (continued)						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	ALL REQUIRED	LUMP	SUM
55000.00 - 0.49%	130000.00 - 1.39%	141000.00 - 1.38%	127500.00 - 1.25%			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	ALL REQUIRED	LUMP	SUM
200000.00 - 2.05%	190000.00 - 1.65%	150000.00 - 1.22%	180000.00 - 1.36%			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003	ALL REQUIRED	LUMP	SUM
50000.00 - 0.78%	30000.00 - 0.45%	30000.00 - 0.44%	0.00 - 0.00%			
56426 BB Dillingham Aleknagik Lake Road Paving			06/18/2003	ALL REQUIRED	LUMP	SUM
150000.00 - 3.85%	75000.00 - 2.18%	75000.00 - 1.89%	47000.00 - 1.11%			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	ALL REQUIRED	LUMP	SUM
25000.00 - 0.46%	75000.00 - 1.58%	20000.00 - 0.37%	0.00 - 0.00%			
56544 BB Palmer: Airport Rd. & E. Evergreen St.			06/20/2003	ALL REQUIRED	LUMP	SUM
20000.00 - 3.90%	28000.00 - 6.68%	25000.00 - 5.48%	20000.00 - 4.35%			
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003	ALL REQUIRED	LUMP	SUM
25000.00 - 0.79%	48000.00 - 1.74%	30000.00 - 1.07%	27000.00 - 0.86%			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003	ALL REQUIRED	LUMP	SUM
60000.00 - 1.48%	79395.00 - 1.93%	65000.00 - 1.54%	80000.00 - 1.87%			
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003	ALL REQUIRED	LUMP	SUM
30000.00 - 2.19%	17000.00 - 1.15%	15000.00 - 0.98%	16500.00 - 0.97%			
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	ALL REQUIRED	LUMP	SUM
25000.00 - 0.97%	41000.00 - 1.42%	35000.00 - 1.11%	34000.00 - 1.07%			
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003	ALL REQUIRED	LUMP	SUM
15000.00 - 0.92%	26000.00 - 1.65%	26000.00 - 1.45%	27000.00 - 1.50%			
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	ALL REQUIRED	LUMP	SUM
50000.00 - 1.92%	30000.00 - 1.25%	26500.00 - 1.07%	35000.00 - 1.40%			
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003	ALL REQUIRED	LUMP	SUM
40000.00 - 0.94%	50000.00 - 1.19%	50000.00 - 1.17%	48951.60 - 1.06%			
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003	ALL REQUIRED	LUMP	SUM
40000.00 - 5.46%	45000.00 - 4.91%	40000.00 - 4.00%	56000.00 - 5.59%			
52494 A1 SEWARD HIGHWAY TURNAGAIN PASS RECREATION			06/06/2003	ALL REQUIRED	LUMP	SUM
10000.00 - 1.14%	4900.00 - 0.50%	3000.00 - 0.29%	7000.00 - 0.57%			
642(1) - CONSTRUCTION SURVEYING - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	ALL REQUIRED	LUMP	SUM
385000.00 - 1.62%	320000.00 - 1.23%	225000.00 - 0.83%	210000.00 - 0.73%			
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	ALL REQUIRED	LUMP	SUM
10000.00 - 0.91%	15000.00 - 1.40%	6500.00 - 0.60%	25000.00 - 2.06%			
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd			04/14/2004	ALL REQUIRED	LUMP	SUM
45150.00 - 1.27%	85000.00 - 2.98%	55000.00 - 1.70%	60000.00 - 1.78%			
56583 BB KENAI PENINSULA RESURFACING PROGRAM			05/05/2004	ALL REQUIRED	LUMP	SUM
15000.00 - 0.66%	25000.00 - 1.15%	25000.00 - 1.08%	25000.00 - 1.07%			
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI			05/26/2004	ALL REQUIRED	LUMP	SUM
25000.00 - 1.72%	25000.00 - 1.31%	0.00 - 0.00%	0.00 - 0.00%			

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
642(1) - CONSTRUCTION SURVEYING - 2004 Bid Openings - (continued)						
56886 BB Seward Meridian at Bogard Rd. Int. Imp.			06/11/2004	ALL REQUIRED	LUMP SUM	
15000.00 - 1.38%	17427.00 - 2.20%	20000.00 - 2.47%	25000.00 - 2.87%			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004	ALL REQUIRED	LUMP SUM	
50000.00 - 0.54%	100000.00 - 0.95%	170000.00 - 1.57%	120000.00 - 1.10%			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004	ALL REQUIRED	LUMP SUM	
15000.00 - 1.10%	33000.00 - 2.39%	20000.00 - 1.27%	25000.00 - 1.47%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	ALL REQUIRED	LUMP SUM	
125000.00 - 0.52%	225000.00 - 0.81%	350000.00 - 1.22%	300000.00 - 0.94%			
55620 BB Hope Road Pavement Rehabilitation			09/08/2004	ALL REQUIRED	LUMP SUM	
10000.00 - 0.51%	37500.00 - 1.76%	50000.00 - 2.35%	30000.00 - 1.31%			
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	ALL REQUIRED	LUMP SUM	
60000.00 - 0.23%	200000.00 - 0.71%	200000.00 - 0.68%	200000.00 - 0.68%			
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	ALL REQUIRED	LUMP SUM	
10000.00 - 0.43%	50000.00 - 1.87%	23000.00 - 0.72%	40000.00 - 1.23%			
57288 BB CENTRAL REGION SAFETY PROJECTS 2004			11/03/2004	ALL REQUIRED	LUMP SUM	
12000.00 - 1.50%	12000.00 - 1.32%	49000.00 - 4.95%	15000.00 - 1.36%			
57440 BB CENTRAL REGION GUARDRAIL END TERMINAL UP			11/17/2004	ALL REQUIRED	LUMP SUM	
10000.00 - 1.29%	500.00 - 0.05%	29000.00 - 2.76%	4950.00 - 0.46%			
57261b BB HSIP: RR/HWY GRADE XING & DURBALE MARKIN			11/19/2004	ALL REQUIRED	LUMP SUM	
20000.00 - 3.30%	36000.00 - 4.90%	1000.00 - 0.13%	4000.00 - 0.41%			
56567 BB North Kenai Spur MP 22.0 - 29.7			12/01/2004	ALL REQUIRED	LUMP SUM	
50000.00 - 0.69%	140000.00 - 2.22%	188000.00 - 2.84%	155000.00 - 2.01%			
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation			12/08/2004	ALL REQUIRED	LUMP SUM	
40500.00 - 1.76%	60000.00 - 2.34%	62000.00 - 2.38%	62000.00 - 2.18%			
642(2) - OFFICE ENGINEERING - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	ALL REQUIRED	CONTINGENT SUM	
10000.00 - 0.13%	10000.00 - 0.14%	10000.00 - 0.14%	10000.00 - 0.13%			10000.00
54043 BB HSIP			11/07/2001	ALL REQUIRED	LUMP SUM	
2000.00 - 0.17%	2600.00 - 0.21%	3000.00 - 0.20%	2500.00 - 0.15%			
642(2) - OFFICE ENGINEERING - 2004 Bid Openings						
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation			12/08/2004		5.20 MILE	
1500.00 - 0.34%	2000.00 - 0.40%	2200.00 - 0.44%	2200.00 - 0.40%			2133.33
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd			04/14/2004		11.00 MILE	
1050.00 - 0.33%	2100.00 - 0.81%	2000.00 - 0.68%	2100.00 - 0.69%			2066.67
642(3) - THREE PERSON SURVEY PARTY - 2000 Bid Openings						
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000		10.00 HOUR	
200.00 - 0.13%	220.00 - 0.17%	200.00 - 0.14%	210.00 - 0.15%			210.00
54661 BB BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN			11/22/2000		10.00 HOUR	
250.00 - 0.35%	215.00 - 0.29%	400.00 - 0.50%	230.00 - 0.27%			281.67
53915 BB PORTAGE GLACIER ROAD REHABILITATION			07/12/2000		20.00 HOUR	
180.00 - 0.17%	250.00 - 0.29%	250.00 - 0.25%	200.00 - 0.19%			233.33

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
642(3) - THREE PERSON SURVEY PARTY - 2000 Bid Openings - (continued)						
54298	BB	ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB	07/12/2000	20.00	HOUR	
180.00 - 0.17%	250.00 - 0.29%	250.00 - 0.25%	200.00 - 0.19%	233.33		
52502	BB	GLENN/PALMER-WASILLA HWY INTERSECTION	08/02/2000	20.00	HOUR	
210.00 - 0.54%	200.00 - 0.57%	175.00 - 0.50%	175.00 - 0.43%	183.33		
74177	BB	ROADWAY WEATHER INFORMATION SYSTEM (RWIS	10/13/2000	20.00	HOUR	
180.00 - 2.93%	320.00 - 3.53%	200.00 - 1.63%	0.00 - 0.00%	260.00		
53930	BB	PARKS PEDESTRIAN BRIDGES	11/03/2000	20.00	HOUR	
150.00 - 0.18%	200.00 - 0.24%	205.00 - 0.23%	0.00 - 0.00%	135.00		
54090	A1	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL	01/26/2000	24.00	HOUR	
300.00 - 1.46%	250.00 - 0.88%	250.00 - 0.87%	265.00 - 0.93%	255.00		
54451	BB	SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR	04/07/2000	25.00	HOUR	
100.00 - 0.15%	240.00 - 0.39%	226.00 - 0.31%	220.00 - 0.28%	228.67		
54406	BB	MAT-SU GRAVEL ROADS PAVING PROGRAM 2000	06/07/2000	30.00	HOUR	
200.00 - 0.55%	200.00 - 0.49%	1.00 - 0.00%	50.00 - 0.12%	83.67		
54191	BB	HATCHER PASS SCENIC AND TRAILHEADS, PH.I	02/02/2000	40.00	HOUR	
125.00 - 0.30%	189.75 - 0.68%	180.00 - 0.64%	165.00 - 0.53%	178.25		
54106	BB	Bean Creek Road/Quartz Cr & Snug Harbor	07/14/2000	40.00	HOUR	
180.00 - 0.49%	160.00 - 0.40%	165.00 - 0.36%	0.00 - 0.00%	162.50		
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB	04/21/2000	50.00	HOUR	
150.00 - 0.16%	160.00 - 0.18%	135.00 - 0.14%	135.00 - 0.14%	143.33		
54134	BB	EXIT GLACIER ROAD MP 3.9 TO MP 8.5	08/30/2000	50.00	HOUR	
200.00 - 0.44%	166.00 - 0.38%	215.00 - 0.46%	181.50 - 0.38%	187.50		
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU	09/06/2000	50.00	HOUR	
160.00 - 0.20%	50.00 - 0.07%	160.00 - 0.23%	170.00 - 0.24%	126.67		
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN	08/11/2000	100.00	HOUR	
185.00 - 0.49%	180.00 - 0.47%	185.00 - 0.44%	0.00 - 0.00%	182.50		
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION	09/06/2000	100.00	HOUR	
160.00 - 0.27%	200.00 - 0.38%	200.00 - 0.38%	180.00 - 0.31%	193.33		
51204	BB	HATCHER PASS ROAD MP 7 TO 14	10/17/2000	100.00	HOUR	
200.00 - 0.61%	200.00 - 0.67%	200.00 - 0.63%	175.00 - 0.48%	191.67		
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN	09/13/2000	120.00	HOUR	
175.00 - 0.21%	200.00 - 0.26%	200.00 - 0.26%	180.00 - 0.22%	193.33		
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM	08/11/2000	155.00	HOUR	
180.00 - 0.59%	50.00 - 0.26%	171.00 - 0.80%	100.00 - 0.45%	107.00		
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000	160.00	HOUR	
190.00 - 0.25%	225.00 - 0.36%	200.00 - 0.29%	200.00 - 0.29%	208.33		
642(3) - THREE PERSON SURVEY PARTY - 2001 Bid Openings						
53975	BB	NORTHERN LIGHTS & BENSON BOULEVARD REHAB	06/27/2001	10.00	HOUR	
200.00 - 0.08%	220.00 - 0.09%	200.00 - 0.08%	200.00 - 0.07%	206.67		
55005	BB	N.Kenai Spur MP 22.0-29.7 Pvmnt. Preserv.	07/11/2001	10.00	HOUR	
200.00 - 0.14%	165.00 - 0.12%	200.00 - 0.15%	200.00 - 0.15%	188.33		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid		3rd Low - % of Bid	Average	
642(3) - THREE PERSON SURVEY PARTY - 2001 Bid Openings - (continued)							
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR	11/14/2001		16.00	HOUR	
200.00 - 0.16%		275.00 - 0.22%	250.00 - 0.18%		250.00 - 0.17%		258.33
54414	BB	NORTH SHORE DRIVE PAVING & TRANSFER	03/28/2001		20.00	HOUR	
190.00 - 1.15%		100.00 - 0.51%	258.00 - 1.16%		100.00 - 0.40%		152.67
52504	BB	PEDRO BAY BRIDGE REPLACEMENT	04/04/2001		20.00	HOUR	
150.00 - 0.40%		210.00 - 0.45%	300.00 - 0.57%		300.00 - 0.56%		270.00
55021	BB	Glenn Hwy. Illumination,Palmer Hay Flats	07/18/2001		20.00	HOUR	
225.00 - 0.38%		222.00 - 0.34%	210.00 - 0.29%		220.35 - 0.29%		217.45
55131	BB	PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT	10/31/2001		20.00	HOUR	
300.00 - 1.47%		200.00 - 0.83%	200.00 - 0.73%		220.00 - 0.70%		206.67
54043	BB	HSIP	11/07/2001		22.00	HOUR	
170.00 - 0.32%		200.00 - 0.36%	230.00 - 0.33%		200.00 - 0.27%		210.00
54891	BB	Old Glenn Hwy./Brayton Dr. Rehab.	08/20/2001		25.00	HOUR	
200.00 - 0.36%		220.00 - 0.50%	200.00 - 0.39%		200.00 - 0.35%		206.67
53928	BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001		30.00	HOUR	
175.00 - 0.24%		200.00 - 0.28%	165.00 - 0.23%		200.00 - 0.27%		188.33
55150	BB	Kodiak Paving Program, 2001	08/29/2001		30.00	HOUR	
150.00 - 0.15%		200.00 - 0.17%	250.00 - 0.21%		200.00 - 0.13%		216.67
51611	BB	KING COVE LAGOON BRIDGE REPLACEMENT	04/27/2001		40.00	HOUR	
200.00 - 0.24%		270.00 - 0.35%	200.00 - 0.25%		230.00 - 0.24%		233.33
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001		50.00	HOUR	
190.00 - 0.26%		200.00 - 0.28%	200.00 - 0.26%		225.00 - 0.26%		208.33
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001		50.00	HOUR	
160.00 - 0.29%		150.00 - 0.24%	50.00 - 0.08%		160.00 - 0.23%		120.00
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS	08/08/2001		60.00	HOUR	
180.00 - 0.27%		180.00 - 0.26%	235.00 - 0.34%		200.00 - 0.28%		205.00
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001		80.00	HOUR	
185.00 - 0.38%		200.00 - 0.40%	175.00 - 0.35%		200.00 - 0.34%		191.67
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001		100.00	HOUR	
175.00 - 0.22%		200.00 - 0.29%	180.00 - 0.25%		225.00 - 0.29%		201.67
52921	BB	PALMER-WASILLA EXTENSION	06/06/2001		100.00	HOUR	
165.00 - 0.24%		236.20 - 0.36%	210.00 - 0.32%		0.00 - 0.00%		148.73
52312	BB	Parks Highway, MP 57-67	05/04/2001		150.00	HOUR	
175.00 - 0.14%		160.00 - 0.13%	210.00 - 0.18%		200.00 - 0.16%		190.00
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001		200.00	HOUR	
200.00 - 0.26%		220.00 - 0.32%	200.00 - 0.27%		220.00 - 0.29%		213.33
642(3) - THREE PERSON SURVEY PARTY - 2002 Bid Openings							
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002		6.00	HOUR	
275.00 - 0.13%		210.00 - 0.09%	240.00 - 0.10%		200.00 - 0.06%		216.67
54982	BB	BYERS LAKE RV DUMP	07/12/2002		10.00	HOUR	
200.00 - 0.40%		345.00 - 0.56%	200.00 - 0.29%		200.00 - 0.28%		248.33

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
642(3) - THREE PERSON SURVEY PARTY - 2002 Bid Openings - (continued)							
55585	BB	Central Region Highway Data Equipment,02		05/29/2002		20.00	HOURL
200.00 - 0.13%		250.00 - 0.21%	230.00 - 0.19%	250.00 - 0.19%		243.33	
54964	BB	High Tower Illumination Mast Replacement		06/28/2002		20.00	HOURL
225.00 - 0.14%		250.00 - 0.14%	247.50 - 0.11%	225.00 - 0.10%		240.83	
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path		08/16/2002		20.00	HOURL
220.00 - 0.25%		120.00 - 0.11%	175.00 - 0.16%	170.00 - 0.14%		155.00	
53931	BB	Iliamna/Newhalen Rd.s Surface Treatment		09/13/2002		20.00	HOURL
200.00 - 0.11%		200.00 - 0.18%	185.00 - 0.15%	175.00 - 0.11%		186.67	
53461	BB	BETHEL BOARDWALK		04/03/2002		25.00	HOURL
200.00 - 0.42%		287.56 - 0.57%	225.00 - 0.42%	310.00 - 0.57%		274.19	
55657B	BB	DIMOND BLVD. & HOMER DRIVE REHAB		07/12/2002		25.00	HOURL
220.00 - 0.14%		210.00 - 0.15%	200.00 - 0.14%	0.00 - 0.00%		205.00	
53921	BB	PALMER-WASILLA HWY REHAB.		01/11/2002		30.00	HOURL
200.00 - 0.13%		230.00 - 0.14%	250.00 - 0.14%	237.77 - 0.14%		239.26	
55143	BB	Kenai Peninsula Paving Program 2001		01/16/2002		30.00	HOURL
200.00 - 0.32%		200.00 - 0.29%	120.00 - 0.17%	175.00 - 0.24%		165.00	
55129	BB	ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE		02/06/2002		30.00	HOURL
250.00 - 0.95%		200.00 - 0.91%	200.00 - 0.88%	220.00 - 0.90%		206.67	
53834	BB	EAGLE RIVER URBAN REHABILITATION		09/18/2002		40.00	HOURL
230.00 - 0.26%		200.00 - 0.20%	235.00 - 0.22%	0.00 - 0.00%		217.50	
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		50.00	HOURL
190.00 - 0.06%		250.00 - 0.07%	200.00 - 0.06%	275.00 - 0.08%		241.67	
54433	BB	Seward Highway MP 96 to MP 102, Rebid		11/04/2002		60.00	HOURL
200.00 - 0.06%		200.00 - 0.06%	200.00 - 0.06%	250.00 - 0.07%		216.67	
55653	BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD		04/24/2002		100.00	HOURL
200.00 - 1.21%		230.00 - 1.68%	150.00 - 1.04%	0.00 - 0.00%		190.00	
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING		06/19/2002		100.00	HOURL
180.00 - 0.73%		290.00 - 0.76%	190.00 - 0.45%	200.00 - 0.46%		226.67	
55140	BB	Mat-Su Roads Paving & Transfer 2001		02/13/2002		120.00	HOURL
200.00 - 0.52%		175.00 - 0.44%	180.00 - 0.44%	175.00 - 0.42%		176.67	
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		150.00	HOURL
180.00 - 0.17%		200.00 - 0.22%	210.00 - 0.23%	225.00 - 0.21%		211.67	
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		200.00	HOURL
200.00 - 0.38%		200.00 - 0.31%	230.00 - 0.34%	200.00 - 0.29%		210.00	
55019	BB	Talkeetna Spur Road Rehabilitation		06/28/2002		200.00	HOURL
200.00 - 0.80%		180.00 - 0.65%	160.00 - 0.57%	150.00 - 0.53%		163.33	
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		250.00	HOURL
200.00 - 0.14%		250.00 - 0.18%	325.00 - 0.23%	210.00 - 0.15%		261.67	
642(3) - THREE PERSON SURVEY PARTY - 2003 Bid Openings							
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK		06/25/2003		15.00	HOURL
230.00 - 0.11%		250.00 - 0.14%	250.00 - 0.13%	275.00 - 0.13%		258.33	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
642(3) - THREE PERSON SURVEY PARTY - 2003 Bid Openings - (continued)						
54203	BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii	12/17/2003		20.00	HOUR	
250.00 - 0.68%	260.00 - 0.57%	220.00 - 0.44%	310.00 - 0.62%	263.33		
52494	A1 SEWARD HIGHWAY TURNAGAIN PASS RECREATION	06/06/2003		20.00	HOUR	
225.00 - 0.51%	220.00 - 0.45%	200.00 - 0.39%	175.00 - 0.29%	198.33		
54376	BB WHITTIER FERRY ACCESS, PHASE II	10/29/2003		24.00	HOUR	
175.00 - 0.16%	300.00 - 0.25%	250.00 - 0.19%	250.00 - 0.19%	266.67		
54007	BB SHIP CREEK TRAIL - PHASE II	11/19/2003		24.00	HOUR	
225.00 - 0.21%	260.00 - 0.26%	250.00 - 0.24%	280.00 - 0.27%	263.33		
56544	BB Palmer: Airport Rd. & E. Evergreen St.	06/20/2003		30.00	HOUR	
200.00 - 1.17%	1.00 - 0.01%	225.00 - 1.48%	205.00 - 1.34%	143.67		
53934	BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM	11/19/2003		30.00	HOUR	
200.00 - 0.37%	275.00 - 0.52%	250.00 - 0.42%	240.00 - 0.40%	255.00		
55335	BB GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003		40.00	HOUR	
200.00 - 0.13%	250.00 - 0.15%	255.00 - 0.15%	0.00 - 0.00%	252.50		
55712	BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003		40.00	HOUR	
200.00 - 0.58%	270.00 - 0.73%	225.00 - 0.59%	250.00 - 0.59%	248.33		
52494	BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION	06/06/2003		50.00	HOUR	
225.00 - 1.28%	220.00 - 1.12%	200.00 - 0.98%	175.00 - 0.72%	198.33		
56547	BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &	06/10/2003		60.00	HOUR	
200.00 - 0.11%	200.00 - 0.13%	225.00 - 0.13%	250.00 - 0.15%	225.00		
56333	BB Anchorage Area Arterial Resurfacing,2003	11/19/2003		66.00	HOUR	
200.00 - 0.31%	250.00 - 0.39%	250.00 - 0.39%	271.20 - 0.39%	257.07		
54117	BB KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003		80.00	HOUR	
200.00 - 0.29%	200.00 - 0.34%	255.00 - 0.38%	0.00 - 0.00%	227.50		
52320	BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003		100.00	HOUR	
175.00 - 0.20%	225.00 - 0.24%	200.00 - 0.22%	270.00 - 0.27%	231.67		
51609	BB HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003		100.00	HOUR	
225.00 - 0.23%	300.00 - 0.26%	220.00 - 0.18%	235.00 - 0.18%	251.67		
53987	BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003		100.00	HOUR	
200.00 - 0.49%	228.90 - 0.56%	260.00 - 0.62%	210.00 - 0.49%	232.97		
55579	BB Eklutna Lake Road	02/26/2003		150.00	HOUR	
200.00 - 1.17%	260.00 - 1.21%	230.00 - 1.02%	250.00 - 1.04%	246.67		
56426	BB Dillingham Aleknagik Lake Road Paving	06/18/2003		300.00	HOUR	
200.00 - 1.54%	225.00 - 1.96%	200.00 - 1.51%	200.00 - 1.42%	208.33		
642(3) - THREE PERSON SURVEY PARTY - 2004 Bid Openings						
56638	BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI	05/26/2004		10.00	HOUR	
200.00 - 0.14%	300.00 - 0.16%	0.00 - 0.00%	0.00 - 0.00%	300.00		
56886	BB Seward Meridian at Bogard Rd. Int. Imp.	06/11/2004		10.00	HOUR	
215.00 - 0.20%	266.40 - 0.34%	250.00 - 0.31%	220.00 - 0.25%	245.47		
56583	BB KENAI PENINSULA RESURFACING PROGRAM	05/05/2004		18.00	HOUR	
200.00 - 0.16%	275.00 - 0.23%	200.00 - 0.16%	200.00 - 0.15%	225.00		

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
642(3) - THREE PERSON SURVEY PARTY - 2004 Bid Openings - (continued)						
52509	BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL		07/30/2004	20.00	HOUR	
200.00 - 0.29%	250.00 - 0.36%	250.00 - 0.32%	235.00 - 0.28%	245.00		
55620	BB Hope Road Pavement Rehabilitation		09/08/2004	20.00	HOUR	
200.00 - 0.20%	200.00 - 0.19%	190.00 - 0.18%	200.00 - 0.17%	196.67		
56567	BB North Kenai Spur MP 22.0 - 29.7		12/01/2004	30.00	HOUR	
200.00 - 0.08%	200.00 - 0.10%	275.00 - 0.12%	285.00 - 0.11%	253.33		
56516	BB MULDOON ROAD LANDSCAPING & PED IMP PHII		03/26/2004	40.00	HOUR	
200.00 - 0.73%	250.00 - 0.93%	275.00 - 1.02%	235.00 - 0.78%	253.33		
54112	BB Homer: Barlett/Hohe St. Rehabilitation		10/27/2004	40.00	HOUR	
200.00 - 0.35%	160.00 - 0.24%	250.00 - 0.31%	250.00 - 0.31%	220.00		
55004	BB Seward: Nash Rd. MP 0-5.3 Rehabilitation		12/08/2004	50.00	HOUR	
210.00 - 0.46%	250.00 - 0.49%	275.00 - 0.53%	285.00 - 0.50%	270.00		
57288	BB CENTRAL REGION SAFETY PROJECTS 2004		11/03/2004	56.00	HOUR	
200.00 - 1.40%	275.00 - 1.69%	0.01 - 0.00%	300.00 - 1.53%	191.67		
56571	BB Old Glenn Hwy: Glenn Hwy to Plumley Rd		04/14/2004	100.00	HOUR	
200.00 - 0.56%	1.00 - 0.00%	250.00 - 0.77%	260.00 - 0.77%	170.33		
54281	BB C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004	100.00	HOUR	
200.00 - 0.08%	250.00 - 0.09%	250.00 - 0.09%	250.00 - 0.08%	250.00		
56830	BB Sterling Highway: Soldotna Urban		10/08/2004	100.00	HOUR	
150.00 - 0.06%	280.00 - 0.10%	280.00 - 0.10%	300.00 - 0.10%	286.67		
56551	BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004	141.00	HOUR	
227.50 - 0.35%	250.00 - 0.34%	310.00 - 0.40%	275.00 - 0.36%	278.33		
52474	BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004	150.00	HOUR	
200.00 - 0.13%	200.00 - 0.12%	250.00 - 0.14%	270.00 - 0.14%	240.00		
642(4) - SET PRIMARY MONUMENT - 2000 Bid Openings						
53344	BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000	2.00	EACH	
200.00 - 0.00%	200.00 - 0.00%	200.00 - 0.00%	180.00 - 0.00%	193.33		
51648	BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH		11/22/2000	5.00	EACH	
200.00 - 0.06%	195.00 - 0.07%	220.00 - 0.08%	170.00 - 0.06%	195.00		
54106	BB Bean Creek Road/Quartz Cr & Snug Harbor		07/14/2000	6.00	EACH	
200.00 - 0.08%	250.00 - 0.09%	250.00 - 0.08%	0.00 - 0.00%	250.00		
52481	BB KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000	9.00	EACH	
250.00 - 0.05%	100.00 - 0.02%	200.00 - 0.04%	200.00 - 0.04%	166.67		
54000	BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000	9.00	EACH	
210.00 - 0.02%	290.00 - 0.03%	100.00 - 0.01%	200.00 - 0.02%	196.67		
52685	BB GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000	18.00	EACH	
150.00 - 0.05%	175.00 - 0.06%	21.00 - 0.01%	100.00 - 0.03%	98.67		
51204	BB HATCHER PASS ROAD MP 7 TO 14		10/17/2000	32.00	EACH	
200.00 - 0.19%	100.00 - 0.11%	100.00 - 0.10%	250.00 - 0.22%	150.00		
642(4) - SET PRIMARY MONUMENT - 2001 Bid Openings						
52504	BB PEDRO BAY BRIDGE REPLACEMENT		04/04/2001	1.00	EACH	
200.00 - 0.03%	250.00 - 0.03%	250.00 - 0.02%	300.00 - 0.03%	266.67		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
642(4) - SET PRIMARY MONUMENT - 2001 Bid Openings - (continued)							
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001		1.00	EACH	
200.00 - 0.01%	320.00 - 0.02%	170.00 - 0.01%	300.00 - 0.01%		263.33		
52921 BB PALMER-WASILLA EXTENSION			06/06/2001		7.00	EACH	
200.00 - 0.02%	201.64 - 0.02%	180.00 - 0.02%	300.00 - 0.03%		227.21		
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001		22.00	EACH	
200.00 - 0.03%	220.00 - 0.03%	300.00 - 0.04%	220.00 - 0.03%		246.67		
52312 BB Parks Highway, MP 57-67			05/04/2001		63.00	EACH	
200.00 - 0.07%	200.00 - 0.07%	210.00 - 0.07%	220.00 - 0.08%		210.00		
642(4) - SET PRIMARY MONUMENT - 2002 Bid Openings							
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002		1.00	EACH	
210.00 - 0.01%	500.00 - 0.01%	250.00 - 0.01%	0.00 - 0.00%		375.00		
55143 BB Kenai Peninsula Paving Program 2001			01/16/2002		7.00	EACH	
150.00 - 0.06%	250.00 - 0.09%	210.00 - 0.07%	215.00 - 0.07%		225.00		
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002		9.00	EACH	
200.00 - 0.01%	200.00 - 0.01%	100.00 - 0.01%	200.00 - 0.01%		166.67		
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002		17.00	EACH	
200.00 - 0.02%	200.00 - 0.02%	250.00 - 0.02%	200.00 - 0.02%		216.67		
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002		50.00	EACH	
215.00 - 0.03%	200.00 - 0.03%	275.00 - 0.04%	200.00 - 0.03%		225.00		
642(4) - SET PRIMARY MONUMENT - 2003 Bid Openings							
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003		7.00	EACH	
200.00 - 0.05%	300.00 - 0.07%	250.00 - 0.06%	250.00 - 0.06%		266.67		
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003		19.00	EACH	
200.00 - 0.04%	150.00 - 0.03%	100.00 - 0.02%	200.00 - 0.04%		150.00		
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		33.00	EACH	
250.00 - 0.08%	200.00 - 0.06%	250.00 - 0.07%	330.00 - 0.08%		260.00		
642(4) - SET PRIMARY MONUMENT - 2004 Bid Openings							
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004		5.00	EACH	
170.00 - 0.04%	200.00 - 0.04%	400.00 - 0.06%	500.00 - 0.08%		366.67		
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		10.00	EACH	
1000.00 - 0.04%	265.00 - 0.01%	265.00 - 0.01%	300.00 - 0.01%		276.67		
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		50.00	EACH	
200.00 - 0.04%	300.00 - 0.05%	150.00 - 0.03%	300.00 - 0.05%		250.00		
642(5) - SET SECONDARY MONUMENT - 2000 Bid Openings							
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		4.00	EACH	
150.00 - 0.01%	92.00 - 0.00%	100.00 - 0.00%	160.00 - 0.01%		117.33		
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000		5.00	EACH	
200.00 - 0.06%	150.00 - 0.06%	170.00 - 0.06%	160.00 - 0.06%		160.00		
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000		9.00	EACH	
100.00 - 0.02%	100.00 - 0.02%	200.00 - 0.04%	200.00 - 0.04%		166.67		
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000		22.00	EACH	
150.00 - 0.09%	200.00 - 0.12%	210.00 - 0.11%	0.00 - 0.00%		205.00		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
642(5) - SET SECONDARY MONUMENT - 2000 Bid Openings - (continued)						
51204 BB HATCHER PASS ROAD MP 7 TO 14			10/17/2000	72.00	EACH	
180.00 - 0.39%	100.00 - 0.24%	100.00 - 0.23%	175.00 - 0.35%	125.00		
642(5) - SET SECONDARY MONUMENT - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67			05/04/2001	2.00	EACH	
180.00 - 0.00%	300.00 - 0.00%	210.00 - 0.00%	220.00 - 0.00%	243.33		
52504 BB PEDRO BAY BRIDGE REPLACEMENT			04/04/2001	4.00	EACH	
200.00 - 0.11%	250.00 - 0.11%	150.00 - 0.06%	150.00 - 0.06%	183.33		
54043 BB HSIP			11/07/2001	4.00	EACH	
150.00 - 0.05%	165.00 - 0.05%	175.00 - 0.05%	150.00 - 0.04%	163.33		
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	8.00	EACH	
200.00 - 0.04%	210.00 - 0.05%	200.00 - 0.04%	200.00 - 0.04%	203.33		
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	12.00	EACH	
200.00 - 0.02%	220.00 - 0.02%	300.00 - 0.02%	220.00 - 0.02%	246.67		
642(5) - SET SECONDARY MONUMENT - 2002 Bid Openings						
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	10.00	EACH	
200.00 - 0.11%	75.00 - 0.04%	75.00 - 0.03%	80.00 - 0.03%	76.67		
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	16.00	EACH	
200.00 - 0.01%	200.00 - 0.01%	175.00 - 0.01%	200.00 - 0.01%	191.67		
642(5) - SET SECONDARY MONUMENT - 2003 Bid Openings						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003	1.00	EACH	
180.00 - 0.00%	125.00 - 0.00%	300.00 - 0.00%	150.00 - 0.00%	191.67		
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	1.00	EACH	
200.00 - 0.00%	200.00 - 0.00%	250.00 - 0.00%	100.00 - 0.00%	183.33		
642(5) - SET SECONDARY MONUMENT - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	30.00	EACH	
190.00 - 0.02%	300.00 - 0.03%	75.00 - 0.01%	200.00 - 0.02%	191.67		
642(6) - REPLACE EXISTING WITH PRIMARY MONUMENT - 2000 Bid Openings						
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000	1.00	EACH	
220.00 - 0.01%	150.00 - 0.01%	220.00 - 0.02%	200.00 - 0.01%	190.00		
52502 BB GLENN/PALMER-WASILLA HWY INTERSECTION			08/02/2000	2.00	EACH	
250.00 - 0.06%	200.00 - 0.06%	200.00 - 0.06%	300.00 - 0.07%	233.33		
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	4.00	EACH	
210.00 - 0.01%	290.00 - 0.01%	100.00 - 0.00%	200.00 - 0.01%	196.67		
54106 BB Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000	10.00	EACH	
250.00 - 0.17%	250.00 - 0.16%	350.00 - 0.19%	0.00 - 0.00%	300.00		
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	23.00	EACH	
150.00 - 0.03%	200.00 - 0.05%	200.00 - 0.05%	165.00 - 0.04%	188.33		
642(6) - REPLACE EXISTING WITH PRIMARY MONUMENT - 2001 Bid Openings						
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.			07/11/2001	1.00	EACH	
200.00 - 0.01%	220.00 - 0.02%	300.00 - 0.02%	350.00 - 0.03%	290.00		
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	1.00	EACH	
200.00 - 0.00%	500.00 - 0.01%	225.00 - 0.01%	160.00 - 0.00%	295.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
642(6) - REPLACE EXISTING WITH PRIMARY MONUMENT - 2001 Bid Openings - (continued)							
52312	BB	Parks Highway, MP 57-67		05/04/2001		2.00	EACH
280.00 - 0.00%		300.00 - 0.00%	210.00 - 0.00%	220.00 - 0.00%		243.33	
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		3.00	EACH
200.00 - 0.02%		190.00 - 0.02%	200.00 - 0.02%	175.00 - 0.01%		188.33	
54043	BB	HSIP		11/07/2001		3.00	EACH
150.00 - 0.04%		255.00 - 0.06%	290.00 - 0.06%	250.00 - 0.05%		265.00	
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		9.00	EACH
200.00 - 0.01%		220.00 - 0.01%	300.00 - 0.02%	220.00 - 0.01%		246.67	
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		14.00	EACH
300.00 - 0.05%		300.00 - 0.06%	250.00 - 0.05%	200.00 - 0.04%		250.00	
642(6) - REPLACE EXISTING WITH PRIMARY MONUMENT - 2002 Bid Openings							
55653	BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD		04/24/2002		2.00	EACH
250.00 - 0.03%		175.00 - 0.03%	300.00 - 0.04%	0.00 - 0.00%		237.50	
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		2.00	EACH
200.00 - 0.00%		200.00 - 0.00%	300.00 - 0.00%	200.00 - 0.00%		233.33	
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		4.00	EACH
200.00 - 0.01%		200.00 - 0.01%	172.00 - 0.01%	200.00 - 0.01%		190.67	
55140	BB	Mat-Su Roads Paving & Transfer 2001		02/13/2002		7.00	EACH
250.00 - 0.04%		300.00 - 0.04%	200.00 - 0.03%	250.00 - 0.03%		250.00	
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		11.00	EACH
250.00 - 0.02%		200.00 - 0.02%	200.00 - 0.02%	200.00 - 0.01%		200.00	
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING		06/19/2002		41.00	EACH
250.00 - 0.41%		550.00 - 0.59%	115.00 - 0.11%	150.00 - 0.14%		271.67	
55143	BB	Kenai Peninsula Paving Program 2001		01/16/2002		77.00	EACH
150.00 - 0.63%		75.00 - 0.28%	275.00 - 0.98%	275.00 - 0.97%		208.33	
642(6) - REPLACE EXISTING WITH PRIMARY MONUMENT - 2003 Bid Openings							
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		1.00	EACH
220.00 - 0.00%		150.00 - 0.00%	300.00 - 0.00%	400.00 - 0.00%		283.33	
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003		1.00	EACH
250.00 - 0.00%		200.00 - 0.00%	350.00 - 0.01%	0.00 - 0.00%		275.00	
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003		2.00	EACH
250.00 - 0.02%		200.00 - 0.02%	185.00 - 0.01%	200.00 - 0.02%		195.00	
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		3.00	EACH
100.00 - 0.00%		325.00 - 0.01%	300.00 - 0.01%	330.00 - 0.01%		318.33	
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK		06/25/2003		3.00	EACH
210.00 - 0.02%		260.00 - 0.03%	100.00 - 0.01%	110.00 - 0.01%		156.67	
55579	BB	Eklutna Lake Road		02/26/2003		5.00	EACH
250.00 - 0.05%		300.00 - 0.05%	275.00 - 0.04%	300.00 - 0.04%		291.67	
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		5.00	EACH
250.00 - 0.03%		218.00 - 0.03%	275.00 - 0.03%	200.00 - 0.02%		231.00	
56333	BB	Anchorage Area Arterial Resurfacing, 2003		11/19/2003		5.00	EACH
250.00 - 0.03%		200.00 - 0.02%	100.00 - 0.01%	220.35 - 0.02%		173.45	

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
642(6) - REPLACE EXISTING WITH PRIMARY MONUMENT - 2003 Bid Openings - (continued)						
53934	BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM		11/19/2003		6.00	EACH
	250.00 - 0.09%	200.00 - 0.08%	210.00 - 0.07%	200.00 - 0.07%	203.33	
56426	BB Dillingham Aleknagik Lake Road Paving		06/18/2003		38.00	EACH
	200.00 - 0.19%	220.00 - 0.24%	200.00 - 0.19%	200.00 - 0.18%	206.67	
56547	BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		50.00	EACH
	150.00 - 0.07%	200.00 - 0.11%	200.00 - 0.10%	300.00 - 0.15%	233.33	
642(6) - REPLACE EXISTING WITH PRIMARY MONUMENT - 2004 Bid Openings						
54112	BB Homer: Barlett/Hohe St. Rehabilitation		10/27/2004		6.00	EACH
	200.00 - 0.05%	200.00 - 0.04%	400.00 - 0.08%	500.00 - 0.09%	366.67	
56830	BB Sterling Highway: Soldotna Urban		10/08/2004		11.00	EACH
	1000.00 - 0.04%	245.00 - 0.01%	245.00 - 0.01%	300.00 - 0.01%	263.33	
55004	BB Seward: Nash Rd. MP 0-5.3 Rehabilitation		12/08/2004		24.00	EACH
	200.00 - 0.21%	100.00 - 0.09%	125.00 - 0.11%	200.00 - 0.17%	141.67	
56551	BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		33.00	EACH
	250.00 - 0.09%	200.00 - 0.06%	310.00 - 0.09%	300.00 - 0.09%	270.00	
56583	BB KENAI PENINSULA RESURFACING PROGRAM		05/05/2004		37.00	EACH
	300.00 - 0.49%	265.00 - 0.45%	275.00 - 0.44%	250.00 - 0.40%	263.33	
56567	BB North Kenai Spur MP 22.0 - 29.7		12/01/2004		38.00	EACH
	290.00 - 0.15%	100.00 - 0.06%	120.00 - 0.07%	300.00 - 0.15%	173.33	
52474	BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		75.00	EACH
	230.00 - 0.07%	250.00 - 0.07%	260.00 - 0.07%	270.00 - 0.07%	260.00	
642(7) - REPLACE EXISTING WITH SECONDARY MONUMENT - 2000 Bid Openings						
52502	BB GLENN/PALMER-WASILLA HWY INTERSECTION		08/02/2000		3.00	EACH
	250.00 - 0.10%	150.00 - 0.06%	150.00 - 0.06%	300.00 - 0.11%	200.00	
50624	BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000		6.00	EACH
	250.00 - 0.04%	200.00 - 0.03%	210.00 - 0.03%	0.00 - 0.00%	205.00	
53344	BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		31.00	EACH
	100.00 - 0.03%	92.00 - 0.03%	100.00 - 0.03%	100.00 - 0.03%	97.33	
642(7) - REPLACE EXISTING WITH SECONDARY MONUMENT - 2001 Bid Openings						
54583	BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001		1.00	EACH
	150.00 - 0.01%	60.00 - 0.00%	300.00 - 0.01%	200.00 - 0.01%	186.67	
52921	BB PALMER-WASILLA EXTENSION		06/06/2001		3.00	EACH
	160.00 - 0.01%	230.44 - 0.01%	210.00 - 0.01%	200.00 - 0.01%	213.48	
54043	BB HSIP		11/07/2001		3.00	EACH
	150.00 - 0.04%	150.00 - 0.04%	175.00 - 0.03%	150.00 - 0.03%	158.33	
52520	BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR		11/14/2001		5.00	EACH
	200.00 - 0.05%	220.00 - 0.06%	115.00 - 0.03%	200.00 - 0.04%	178.33	
52312	BB Parks Highway, MP 57-67		05/04/2001		6.00	EACH
	250.00 - 0.01%	300.00 - 0.01%	210.00 - 0.01%	220.00 - 0.01%	243.33	
53975	BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB		06/27/2001		8.00	EACH
	200.00 - 0.07%	220.00 - 0.07%	200.00 - 0.06%	200.00 - 0.06%	206.67	

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
642(7) - REPLACE EXISTING WITH SECONDARY MONUMENT - 2001 Bid Openings - (continued)						
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001	21.00	EACH
150.00 - 0.04%		120.00 - 0.04%	175.00 - 0.05%	200.00 - 0.05%	165.00	
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001	24.00	EACH
220.00 - 0.13%		200.00 - 0.12%	175.00 - 0.11%	100.00 - 0.05%	158.33	
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001	25.00	EACH
200.00 - 0.03%		220.00 - 0.04%	200.00 - 0.03%	220.00 - 0.04%	213.33	
642(7) - REPLACE EXISTING WITH SECONDARY MONUMENT - 2002 Bid Openings						
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002	1.00	EACH
250.00 - 0.00%		200.00 - 0.00%	100.00 - 0.00%	200.00 - 0.00%	166.67	
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING		06/19/2002	3.00	EACH
200.00 - 0.02%		300.00 - 0.02%	50.00 - 0.00%	75.00 - 0.01%	141.67	
55019	BB	Talkeetna Spur Road Rehabilitation		06/28/2002	3.00	EACH
200.00 - 0.01%		200.00 - 0.01%	70.00 - 0.00%	200.00 - 0.01%	156.67	
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR		09/18/2002	3.00	EACH
200.00 - 0.05%		155.00 - 0.03%	220.00 - 0.05%	200.00 - 0.03%	191.67	
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002	6.00	EACH
100.00 - 0.01%		200.00 - 0.01%	172.00 - 0.01%	200.00 - 0.01%	190.67	
53921	BB	PALMER-WASILLA HWY REHAB.		01/11/2002	11.00	EACH
130.00 - 0.03%		85.00 - 0.02%	150.00 - 0.03%	82.94 - 0.02%	105.98	
55140	BB	Mat-Su Roads Paving & Transfer 2001		02/13/2002	16.00	EACH
120.00 - 0.04%		300.00 - 0.10%	200.00 - 0.06%	100.00 - 0.03%	200.00	
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path		08/16/2002	21.00	EACH
100.00 - 0.12%		75.00 - 0.07%	75.00 - 0.07%	80.00 - 0.07%	76.67	
642(7) - REPLACE EXISTING WITH SECONDARY MONUMENT - 2003 Bid Openings						
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK		06/25/2003	1.00	EACH
210.00 - 0.01%		180.00 - 0.01%	75.00 - 0.00%	83.00 - 0.00%	112.67	
56544	BB	Palmer: Airport Rd. & E. Evergreen St.		06/20/2003	6.00	EACH
200.00 - 0.23%		350.00 - 0.50%	150.00 - 0.20%	120.00 - 0.16%	206.67	
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003	15.00	EACH
210.00 - 0.08%		218.00 - 0.08%	150.00 - 0.05%	200.00 - 0.07%	189.33	
56426	BB	Dillingham Aleknagik Lake Road Paving		06/18/2003	17.00	EACH
100.00 - 0.04%		150.00 - 0.07%	200.00 - 0.09%	120.00 - 0.05%	156.67	
55579	BB	Eklutna Lake Road		02/26/2003	18.00	EACH
120.00 - 0.08%		180.00 - 0.10%	175.00 - 0.09%	250.00 - 0.13%	201.67	
55712	BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.		10/15/2003	18.00	EACH
200.00 - 0.26%		300.00 - 0.37%	250.00 - 0.29%	280.00 - 0.30%	276.67	
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003	23.00	EACH
150.00 - 0.06%		100.00 - 0.05%	250.00 - 0.11%	0.00 - 0.00%	175.00	
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM		11/19/2003	36.00	EACH
250.00 - 0.55%		200.00 - 0.46%	110.00 - 0.22%	110.00 - 0.22%	140.00	
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003	52.00	EACH
200.00 - 0.11%		175.00 - 0.08%	200.00 - 0.08%	105.00 - 0.04%	160.00	

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
642(7) - REPLACE EXISTING WITH SECONDARY MONUMENT - 2003 Bid Openings - (continued)						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	74.00	EACH
150.00 - 0.10%	100.00 - 0.08%	200.00 - 0.15%	150.00 - 0.11%		150.00	
642(7) - REPLACE EXISTING WITH SECONDARY MONUMENT - 2004 Bid Openings						
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	2.00	EACH
180.00 - 0.02%	345.00 - 0.03%	75.00 - 0.01%	75.00 - 0.01%		165.00	
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	7.00	EACH
500.00 - 0.01%	175.00 - 0.00%	175.00 - 0.00%	300.00 - 0.01%		216.67	
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	11.00	EACH
150.00 - 0.02%	200.00 - 0.03%	120.00 - 0.02%	250.00 - 0.04%		190.00	
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	16.00	EACH
199.00 - 0.23%	275.00 - 0.32%	135.00 - 0.14%	135.00 - 0.13%		181.67	
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	42.00	EACH
200.00 - 0.36%	87.00 - 0.14%	200.00 - 0.26%	300.00 - 0.39%		195.67	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	47.00	EACH
230.00 - 0.05%	200.00 - 0.04%	200.00 - 0.03%	200.00 - 0.03%		200.00	
642(8) - ADJUST EXISTING MONUMENT - 2000 Bid Openings						
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN				08/11/2000	5.00	EACH
150.00 - 0.02%	50.00 - 0.01%	55.00 - 0.01%	0.00 - 0.00%		52.50	
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU				09/06/2000	10.00	EACH
250.00 - 0.06%	200.00 - 0.06%	65.00 - 0.02%	70.00 - 0.02%		111.67	
54443 BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM				08/11/2000	16.00	EACH
140.00 - 0.05%	110.00 - 0.06%	400.00 - 0.19%	200.00 - 0.09%		236.67	
54106 BB Bean Creek Road/Quartz Cr & Snug Harbor				07/14/2000	24.00	EACH
250.00 - 0.41%	100.00 - 0.15%	100.00 - 0.13%	0.00 - 0.00%		100.00	
54134 BB EXIT GLACIER ROAD MP 3.9 TO MP 8.5				08/30/2000	25.00	EACH
250.00 - 0.27%	145.00 - 0.17%	150.00 - 0.16%	142.50 - 0.15%		145.83	
642(8) - ADJUST EXISTING MONUMENT - 2001 Bid Openings						
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001	2.00	EACH
200.00 - 0.05%	250.00 - 0.05%	300.00 - 0.06%	300.00 - 0.06%		283.33	
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.				08/20/2001	5.00	EACH
150.00 - 0.05%	125.00 - 0.06%	300.00 - 0.12%	230.00 - 0.08%		218.33	
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	6.00	EACH
200.00 - 0.03%	190.00 - 0.03%	200.00 - 0.03%	150.00 - 0.02%		180.00	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	16.00	EACH
110.00 - 0.04%	200.00 - 0.08%	185.00 - 0.07%	150.00 - 0.06%		178.33	
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001	30.00	EACH
145.00 - 0.18%	100.00 - 0.13%	100.00 - 0.12%	100.00 - 0.11%		100.00	
642(8) - ADJUST EXISTING MONUMENT - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	1.00	EACH
200.00 - 0.00%	250.00 - 0.00%	500.00 - 0.00%	250.00 - 0.00%		333.33	
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	3.00	EACH
200.00 - 0.01%	200.00 - 0.00%	115.00 - 0.00%	200.00 - 0.00%		171.67	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est.	% of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
642(8) - ADJUST EXISTING MONUMENT - 2002 Bid Openings - (continued)						
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002		4.00	EACH
		200.00 - 0.05%	220.00 - 0.04%	225.00 - 0.04%	300.00 - 0.05%	248.33
55128	BB	GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK	02/20/2002		11.00	EACH
		200.00 - 0.12%	120.00 - 0.09%	180.00 - 0.12%	100.00 - 0.06%	133.33
55610	BB	GLENN HIGHWAY: MCCARREY TO HILAND ROAD R	06/05/2002		15.00	EACH
		200.00 - 0.05%	100.00 - 0.03%	150.00 - 0.04%	120.00 - 0.03%	123.33
55657B	BB	DIMOND BLVD. & HOMER DRIVE REHAB	07/12/2002		22.00	EACH
		200.00 - 0.11%	55.00 - 0.04%	50.00 - 0.03%	0.00 - 0.00%	52.50
54433	BB	Seward Highway MP 96 to MP 102, Rebid	11/04/2002		29.00	EACH
		200.00 - 0.03%	200.00 - 0.03%	200.00 - 0.03%	200.00 - 0.03%	200.00
53921	BB	PALMER-WASILLA HWY REHAB.	01/11/2002		39.00	EACH
		130.00 - 0.11%	115.00 - 0.09%	150.00 - 0.11%	110.59 - 0.08%	125.20
642(8) - ADJUST EXISTING MONUMENT - 2003 Bid Openings						
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75	06/13/2003		2.00	EACH
		200.00 - 0.00%	185.00 - 0.00%	150.00 - 0.00%	330.00 - 0.00%	221.67
56308	BB	SEWARD HWY: POTTER MARSH TO FIREWEED LAN	05/09/2003		7.00	EACH
		55.00 - 0.01%	200.00 - 0.03%	100.00 - 0.01%	200.00 - 0.02%	166.67
56333	BB	Anchorage Area Arterial Resurfacing,2003	11/19/2003		22.00	EACH
		100.00 - 0.05%	150.00 - 0.08%	100.00 - 0.05%	152.55 - 0.07%	134.18
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003		26.00	EACH
		200.00 - 0.08%	100.00 - 0.04%	100.00 - 0.04%	0.00 - 0.00%	100.00
642(8) - ADJUST EXISTING MONUMENT - 2004 Bid Openings						
56567	BB	North Kenai Spur MP 22.0 - 29.7	12/01/2004		1.00	EACH
		185.00 - 0.00%	200.00 - 0.00%	85.00 - 0.00%	250.00 - 0.00%	178.33
55004	BB	Seward: Nash Rd. MP 0-5.3 Rehabilitation	12/08/2004		2.00	EACH
		225.00 - 0.02%	100.00 - 0.01%	125.00 - 0.01%	200.00 - 0.01%	141.67
56886	BB	Seward Meridian at Bogard Rd. Int. Imp.	06/11/2004		3.00	EACH
		200.00 - 0.06%	222.00 - 0.08%	225.00 - 0.08%	250.00 - 0.09%	232.33
642(9) - REFERENCE EXISTING MONUMENT - 2000 Bid Openings						
53915	BB	PORTAGE GLACIER ROAD REHABILITATION	07/12/2000		1.00	EACH
		200.00 - 0.01%	150.00 - 0.01%	150.00 - 0.01%	400.00 - 0.02%	233.33
54298	BB	ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB	07/12/2000		1.00	EACH
		200.00 - 0.01%	150.00 - 0.01%	150.00 - 0.01%	400.00 - 0.02%	233.33
51648	BB	MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH	11/22/2000		4.00	EACH
		180.00 - 0.05%	150.00 - 0.05%	170.00 - 0.05%	150.00 - 0.04%	156.67
52502	BB	GLENN/PALMER-WASILLA HWY INTERSECTION	08/02/2000		5.00	EACH
		200.00 - 0.13%	100.00 - 0.07%	100.00 - 0.07%	250.00 - 0.15%	150.00
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN	08/11/2000		6.00	EACH
		150.00 - 0.02%	75.00 - 0.01%	80.00 - 0.01%	0.00 - 0.00%	77.50
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU	09/06/2000		10.00	EACH
		180.00 - 0.05%	200.00 - 0.06%	65.00 - 0.02%	70.00 - 0.02%	111.67

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
642(9) - REFERENCE EXISTING MONUMENT - 2000 Bid Openings - (continued)								
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000		18.00	EACH
100.00 - 0.04%		50.00 - 0.02%		50.00 - 0.02%		200.00 - 0.07%		100.00
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM			08/11/2000		21.00	EACH
140.00 - 0.06%		175.00 - 0.12%		270.00 - 0.17%		100.00 - 0.06%		181.67
54134	BB	EXIT GLACIER ROAD MP 3.9 TO MP 8.5			08/30/2000		26.00	EACH
175.00 - 0.20%		75.00 - 0.09%		150.00 - 0.17%		165.00 - 0.18%		130.00
54106	BB	Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000		40.00	EACH
200.00 - 0.55%		100.00 - 0.25%		200.00 - 0.43%		0.00 - 0.00%		150.00
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		61.00	EACH
100.00 - 0.06%		70.00 - 0.05%		75.00 - 0.05%		100.00 - 0.06%		81.67
642(9) - REFERENCE EXISTING MONUMENT - 2001 Bid Openings								
55005	BB	N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.			07/11/2001		1.00	EACH
200.00 - 0.01%		65.00 - 0.00%		300.00 - 0.02%		350.00 - 0.03%		238.33
52504	BB	PEDRO BAY BRIDGE REPLACEMENT			04/04/2001		2.00	EACH
100.00 - 0.03%		125.00 - 0.03%		200.00 - 0.04%		250.00 - 0.05%		191.67
54891	BB	Old Glenn Hwy./Brayton Dr. Rehab.			08/20/2001		5.00	EACH
150.00 - 0.05%		125.00 - 0.06%		300.00 - 0.12%		300.00 - 0.11%		241.67
52921	BB	PALMER-WASILLA EXTENSION			06/06/2001		6.00	EACH
230.00 - 0.02%		144.03 - 0.01%		130.00 - 0.01%		200.00 - 0.02%		158.01
54043	BB	HSIP			11/07/2001		6.00	EACH
100.00 - 0.05%		150.00 - 0.07%		115.00 - 0.05%		100.00 - 0.04%		121.67
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001		7.00	EACH
150.00 - 0.04%		60.00 - 0.01%		200.00 - 0.04%		150.00 - 0.03%		136.67
52312	BB	Parks Highway, MP 57-67			05/04/2001		8.00	EACH
200.00 - 0.01%		100.00 - 0.00%		110.00 - 0.00%		170.00 - 0.01%		126.67
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001		11.00	EACH
100.00 - 0.03%		70.00 - 0.02%		75.00 - 0.02%		150.00 - 0.04%		98.33
55028	BB	GLENN HWY RESURF: PETERS CK TO OLD GLENN			04/25/2001		19.00	EACH
180.00 - 0.10%		120.00 - 0.08%		300.00 - 0.18%		150.00 - 0.09%		190.00
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001		24.00	EACH
200.00 - 0.12%		200.00 - 0.12%		125.00 - 0.08%		70.00 - 0.04%		131.67
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001		25.00	EACH
120.00 - 0.07%		100.00 - 0.06%		185.00 - 0.11%		150.00 - 0.09%		145.00
53975	BB	NORTHERN LIGHTS & BENSON BOULEVARD REHAB			06/27/2001		30.00	EACH
75.00 - 0.09%		160.00 - 0.20%		150.00 - 0.17%		150.00 - 0.16%		153.33
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		35.00	EACH
300.00 - 0.13%		120.00 - 0.06%		125.00 - 0.06%		100.00 - 0.05%		115.00
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001		36.00	EACH
110.00 - 0.03%		150.00 - 0.04%		100.00 - 0.02%		110.00 - 0.03%		120.00
55068	BB	SEWARD HWY RUT & FROST HEAVE REPAIR 2001			11/21/2001		86.00	EACH
180.00 - 0.23%		100.00 - 0.15%		260.00 - 0.37%		60.00 - 0.08%		140.00

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est.	% of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
642(9) - REFERENCE EXISTING MONUMENT - 2002 Bid Openings							
54240	BB C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	1.00	EACH			
	160.00 - 0.00%	525.00 - 0.00%	500.00 - 0.00%	600.00 - 0.00%	541.67		
55019	BB Talkeetna Spur Road Rehabilitation	06/28/2002	3.00	EACH			
	150.00 - 0.01%	250.00 - 0.01%	70.00 - 0.00%	100.00 - 0.01%	140.00		
55801	BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	5.00	EACH			
	200.00 - 0.08%	110.00 - 0.04%	220.00 - 0.08%	150.00 - 0.04%	160.00		
55653	BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD	04/24/2002	8.00	EACH			
	150.00 - 0.07%	120.00 - 0.07%	200.00 - 0.11%	0.00 - 0.00%	160.00		
55128	BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK	02/20/2002	11.00	EACH			
	120.00 - 0.07%	180.00 - 0.13%	110.00 - 0.08%	150.00 - 0.09%	146.67		
55610	BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R	06/05/2002	15.00	EACH			
	120.00 - 0.03%	150.00 - 0.04%	200.00 - 0.05%	180.00 - 0.04%	176.67		
55657B	BB DIMOND BLVD. & HOMER DRIVE REHAB	07/12/2002	22.00	EACH			
	160.00 - 0.09%	155.00 - 0.10%	150.00 - 0.09%	0.00 - 0.00%	152.50		
55334	BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	22.00	EACH			
	150.00 - 0.02%	100.00 - 0.02%	100.00 - 0.02%	100.00 - 0.01%	100.00		
55140	BB Mat-Su Roads Paving & Transfer 2001	02/13/2002	23.00	EACH			
	150.00 - 0.07%	200.00 - 0.10%	100.00 - 0.05%	200.00 - 0.09%	166.67		
53834	BB EAGLE RIVER URBAN REHABILITATION	09/18/2002	24.00	EACH			
	200.00 - 0.14%	200.00 - 0.12%	200.00 - 0.11%	0.00 - 0.00%	200.00		
54433	BB Seward Highway MP 96 to MP 102, Rebid	11/04/2002	29.00	EACH			
	100.00 - 0.01%	100.00 - 0.02%	150.00 - 0.02%	150.00 - 0.02%	133.33		
59599	BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	34.00	EACH			
	150.00 - 0.05%	200.00 - 0.05%	115.00 - 0.03%	200.00 - 0.05%	171.67		
55745	BB UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	44.00	EACH			
	150.00 - 0.27%	300.00 - 0.35%	50.00 - 0.05%	75.00 - 0.08%	141.67		
53921	BB PALMER-WASILLA HWY REHAB.	01/11/2002	51.00	EACH			
	75.00 - 0.08%	115.00 - 0.12%	100.00 - 0.10%	110.59 - 0.11%	108.53		
55089	BB Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	52.00	EACH			
	125.00 - 0.37%	60.00 - 0.15%	60.00 - 0.14%	70.00 - 0.15%	63.33		
55264	BB Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	66.00	EACH			
	100.00 - 0.02%	100.00 - 0.02%	175.00 - 0.03%	100.00 - 0.02%	125.00		
55143	BB Kenai Peninsula Paving Program 2001	01/16/2002	77.00	EACH			
	75.00 - 0.31%	175.00 - 0.66%	90.00 - 0.32%	75.00 - 0.26%	113.33		
642(9) - REFERENCE EXISTING MONUMENT - 2003 Bid Openings							
54007	BB SHIP CREEK TRAIL - PHASE II	11/19/2003	2.00	EACH			
	175.00 - 0.01%	125.00 - 0.01%	106.00 - 0.01%	120.00 - 0.01%	117.00		
56221	BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	4.00	EACH			
	200.00 - 0.03%	140.00 - 0.02%	300.00 - 0.04%	330.00 - 0.04%	256.67		
56308	BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN	05/09/2003	7.00	EACH			
	155.00 - 0.02%	200.00 - 0.03%	300.00 - 0.04%	100.00 - 0.01%	200.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
642(9) - REFERENCE EXISTING MONUMENT - 2003 Bid Openings - (continued)								
56544	BB	Palmer: Airport Rd. & E. Evergreen St.			06/20/2003		11.00	EACH
200.00 - 0.43%		250.00 - 0.66%		200.00 - 0.48%		150.00 - 0.36%		200.00
55712	BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003		18.00	EACH
150.00 - 0.20%		240.00 - 0.29%		200.00 - 0.24%		220.00 - 0.23%		220.00
55579	BB	Eklutna Lake Road			02/26/2003		23.00	EACH
150.00 - 0.13%		120.00 - 0.09%		105.00 - 0.07%		200.00 - 0.13%		141.67
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003		24.00	EACH
100.00 - 0.04%		100.00 - 0.05%		200.00 - 0.09%		0.00 - 0.00%		150.00
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003		26.00	EACH
200.00 - 0.08%		250.00 - 0.10%		300.00 - 0.12%		0.00 - 0.00%		275.00
56333	BB	Anchorage Area Arterial Resurfacing,2003			11/19/2003		27.00	EACH
100.00 - 0.06%		120.00 - 0.08%		100.00 - 0.06%		135.60 - 0.08%		118.53
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003		34.00	EACH
250.00 - 0.10%		125.00 - 0.05%		150.00 - 0.05%		110.00 - 0.04%		128.33
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003		41.00	EACH
155.00 - 0.16%		109.00 - 0.11%		275.00 - 0.27%		100.00 - 0.10%		161.33
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003		42.00	EACH
200.00 - 0.51%		200.00 - 0.53%		60.00 - 0.14%		60.00 - 0.14%		106.67
56426	BB	Dillingham Aleknagik Lake Road Paving			06/18/2003		103.00	EACH
175.00 - 0.46%		165.00 - 0.49%		100.00 - 0.26%		220.00 - 0.54%		161.67
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		109.00	EACH
100.00 - 0.11%		124.00 - 0.12%		100.00 - 0.09%		110.00 - 0.09%		111.33
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003		127.00	EACH
75.00 - 0.08%		100.00 - 0.14%		100.00 - 0.12%		78.00 - 0.10%		92.67
642(9) - REFERENCE EXISTING MONUMENT - 2004 Bid Openings								
56886	BB	Seward Meridian at Bogard Rd. Int. Imp.			06/11/2004		4.00	EACH
200.00 - 0.07%		177.60 - 0.09%		225.00 - 0.11%		250.00 - 0.11%		217.53
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004		16.00	EACH
199.00 - 0.23%		220.00 - 0.26%		225.00 - 0.23%		350.00 - 0.33%		265.00
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		19.00	EACH
200.00 - 0.01%		145.00 - 0.01%		145.00 - 0.01%		300.00 - 0.02%		196.67
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004		33.00	EACH
125.00 - 0.04%		200.00 - 0.06%		310.00 - 0.09%		300.00 - 0.09%		270.00
56583	BB	KENAI PENINSULA RESURFACING PROGRAM			05/05/2004		47.00	EACH
150.00 - 0.31%		120.00 - 0.26%		100.00 - 0.20%		100.00 - 0.20%		106.67
54112	BB	Homer: Barlett/Hohe St. Rehabilitation			10/27/2004		48.00	EACH
200.00 - 0.42%		75.00 - 0.13%		200.00 - 0.30%		250.00 - 0.37%		175.00
56567	BB	North Kenai Spur MP 22.0 - 29.7			12/01/2004		50.00	EACH
200.00 - 0.14%		100.00 - 0.08%		315.00 - 0.24%		250.00 - 0.16%		221.67
55004	BB	Seward: Nash Rd. MP 0-5.3 Rehabilitation			12/08/2004		60.00	EACH
125.00 - 0.33%		50.00 - 0.12%		55.00 - 0.13%		200.00 - 0.42%		101.67

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
642(9) - REFERENCE EXISTING MONUMENT - 2004 Bid Openings - (continued)								
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		152.00	EACH
170.00 - 0.11%		150.00 - 0.09%		125.00 - 0.07%		150.00 - 0.08%		141.67
642(9) - REFERENCE EXISTING WITH SECONDARY MONUMENT - 2001 Bid Openings								
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001		6.00	EACH
200.00 - 0.06%		220.00 - 0.07%		115.00 - 0.03%		200.00 - 0.05%		178.33
642(10) - MONUMENT CASE - 2000 Bid Openings								
54134	BB	EXIT GLACIER ROAD MP 3.9 TO MP 8.5			08/30/2000		1.00	EACH
175.00 - 0.01%		200.00 - 0.01%		200.00 - 0.01%		115.50 - 0.00%		171.83
52502	BB	GLENN/PALMER-WASILLA HWY INTERSECTION			08/02/2000		2.00	EACH
400.00 - 0.10%		110.00 - 0.03%		100.00 - 0.03%		300.00 - 0.07%		170.00
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		2.00	EACH
250.00 - 0.01%		155.00 - 0.00%		160.00 - 0.00%		100.00 - 0.00%		138.33
51648	BB	MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000		6.00	EACH
180.00 - 0.07%		125.00 - 0.06%		140.00 - 0.06%		100.00 - 0.04%		121.67
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000		8.00	EACH
200.00 - 0.04%		100.00 - 0.02%		110.00 - 0.02%		0.00 - 0.00%		105.00
54106	BB	Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000		10.00	EACH
180.00 - 0.12%		100.00 - 0.06%		200.00 - 0.11%		0.00 - 0.00%		150.00
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM			08/11/2000		12.00	EACH
130.00 - 0.03%		110.00 - 0.04%		110.00 - 0.04%		100.00 - 0.03%		106.67
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		13.00	EACH
175.00 - 0.02%		110.00 - 0.01%		100.00 - 0.01%		200.00 - 0.02%		136.67
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000		18.00	EACH
500.00 - 0.19%		100.00 - 0.04%		150.00 - 0.06%		100.00 - 0.04%		116.67
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000		18.00	EACH
200.00 - 0.06%		175.00 - 0.06%		106.00 - 0.04%		100.00 - 0.03%		127.00
51204	BB	HATCHER PASS ROAD MP 7 TO 14			10/17/2000		32.00	EACH
180.00 - 0.18%		95.00 - 0.10%		100.00 - 0.10%		100.00 - 0.09%		98.33
642(10) - MONUMENT CASE - 2001 Bid Openings								
55005	BB	N.Kenai Spur MP 22.0-29.7 Pvm. Preserv.			07/11/2001		1.00	EACH
200.00 - 0.01%		70.00 - 0.01%		200.00 - 0.01%		350.00 - 0.03%		206.67
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001		1.00	EACH
200.00 - 0.01%		220.00 - 0.01%		115.00 - 0.01%		200.00 - 0.01%		178.33
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001		2.00	EACH
80.00 - 0.00%		300.00 - 0.01%		280.00 - 0.01%		200.00 - 0.01%		260.00
54891	BB	Old Glenn Hwy./Brayton Dr. Rehab.			08/20/2001		5.00	EACH
150.00 - 0.05%		325.00 - 0.15%		300.00 - 0.12%		130.00 - 0.05%		251.67
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		6.00	EACH
77.00 - 0.01%		150.00 - 0.01%		150.00 - 0.01%		100.00 - 0.01%		133.33
54043	BB	HSIP			11/07/2001		6.00	EACH
150.00 - 0.08%		150.00 - 0.07%		115.00 - 0.05%		100.00 - 0.04%		121.67

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
642(10) - MONUMENT CASE - 2001 Bid Openings - (continued)						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	7.00	EACH	
175.00 - 0.03%	95.00 - 0.02%	105.00 - 0.02%	200.00 - 0.03%	133.33		
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	7.00	EACH	
150.00 - 0.01%	172.83 - 0.02%	160.00 - 0.02%	100.00 - 0.01%	144.28		
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB			06/27/2001	22.00	EACH	
100.00 - 0.09%	110.00 - 0.10%	360.00 - 0.31%	100.00 - 0.08%	190.00		
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001	24.00	EACH	
200.00 - 0.12%	200.00 - 0.12%	140.00 - 0.08%	172.00 - 0.09%	170.67		
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	31.00	EACH	
125.00 - 0.03%	150.00 - 0.03%	200.00 - 0.04%	110.00 - 0.02%	153.33		
52312 BB Parks Highway, MP 57-67			05/04/2001	65.00	EACH	
150.00 - 0.05%	100.00 - 0.04%	80.00 - 0.03%	200.00 - 0.07%	126.67		
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001			11/21/2001	86.00	EACH	
160.00 - 0.21%	100.00 - 0.15%	180.00 - 0.25%	200.00 - 0.28%	160.00		
642(10) - MONUMENT CASE - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	1.00	EACH	
155.00 - 0.00%	200.00 - 0.00%	500.00 - 0.00%	200.00 - 0.00%	300.00		
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002	2.00	EACH	
200.00 - 0.02%	120.00 - 0.02%	100.00 - 0.01%	0.00 - 0.00%	110.00		
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	4.00	EACH	
150.00 - 0.01%	100.00 - 0.00%	115.00 - 0.00%	200.00 - 0.01%	138.33		
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	4.00	EACH	
200.00 - 0.05%	70.00 - 0.01%	75.00 - 0.01%	75.00 - 0.01%	73.33		
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	11.00	EACH	
200.00 - 0.01%	200.00 - 0.02%	100.00 - 0.01%	200.00 - 0.01%	166.67		
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R			06/05/2002	15.00	EACH	
225.00 - 0.05%	150.00 - 0.04%	200.00 - 0.05%	180.00 - 0.04%	176.67		
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002	22.00	EACH	
110.00 - 0.06%	255.00 - 0.16%	250.00 - 0.15%	0.00 - 0.00%	252.50		
55140 BB Mat-Su Roads Paving & Transfer 2001			02/13/2002	23.00	EACH	
155.00 - 0.08%	100.00 - 0.05%	200.00 - 0.09%	110.00 - 0.05%	136.67		
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	39.00	EACH	
100.00 - 0.02%	100.00 - 0.02%	100.00 - 0.02%	150.00 - 0.03%	116.67		
53921 BB PALMER-WASILLA HWY REHAB.			01/11/2002	40.00	EACH	
160.00 - 0.13%	200.00 - 0.17%	200.00 - 0.15%	221.18 - 0.17%	207.06		
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002	44.00	EACH	
200.00 - 0.35%	150.00 - 0.17%	160.00 - 0.17%	200.00 - 0.20%	170.00		
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	52.00	EACH	
115.00 - 0.02%	100.00 - 0.01%	125.00 - 0.02%	100.00 - 0.01%	108.33		
55143 BB Kenai Peninsula Paving Program 2001			01/16/2002	77.00	EACH	
100.00 - 0.42%	100.00 - 0.38%	90.00 - 0.32%	75.00 - 0.26%	88.33		

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
642(10) - MONUMENT CASE - 2003 Bid Openings								
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003		1.00	EACH
1000.00 - 0.02%		100.00 - 0.00%		100.00 - 0.00%		0.00 - 0.00%		100.00
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003		1.00	EACH
200.00 - 0.01%		200.00 - 0.01%		260.00 - 0.01%		250.00 - 0.01%		236.67
54007	BB	SHIP CREEK TRAIL - PHASE II			11/19/2003		1.00	EACH
150.00 - 0.01%		125.00 - 0.01%		106.00 - 0.00%		120.00 - 0.00%		117.00
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003		3.00	EACH
250.00 - 0.02%		145.00 - 0.02%		150.00 - 0.02%		165.00 - 0.02%		153.33
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003		5.00	EACH
125.00 - 0.02%		272.50 - 0.03%		150.00 - 0.02%		250.00 - 0.03%		224.17
56308	BB	SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003		7.00	EACH
255.00 - 0.03%		200.00 - 0.03%		100.00 - 0.01%		300.00 - 0.03%		200.00
54376	BB	WHITTIER FERRY ACCESS, PHASE II			10/29/2003		7.00	EACH
200.00 - 0.05%		120.00 - 0.03%		100.00 - 0.02%		100.00 - 0.02%		106.67
56426	BB	Dillingham Aleknagik Lake Road Paving			06/18/2003		18.00	EACH
100.00 - 0.05%		220.00 - 0.11%		200.00 - 0.09%		400.00 - 0.17%		273.33
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003		20.00	EACH
150.00 - 0.03%		125.00 - 0.03%		100.00 - 0.02%		110.00 - 0.02%		111.67
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003		26.00	EACH
200.00 - 0.08%		200.00 - 0.08%		200.00 - 0.08%		0.00 - 0.00%		200.00
56333	BB	Anchorage Area Arterial Resurfacing,2003			11/19/2003		27.00	EACH
200.00 - 0.13%		100.00 - 0.06%		100.00 - 0.06%		113.00 - 0.07%		104.33
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		35.00	EACH
200.00 - 0.07%		100.00 - 0.03%		100.00 - 0.03%		100.00 - 0.03%		100.00
642(10) - MONUMENT CASE - 2004 Bid Openings								
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		11.00	EACH
500.00 - 0.02%		175.00 - 0.01%		175.00 - 0.01%		300.00 - 0.01%		216.67
54112	BB	Homer: Barlett/Hohe St. Rehabilitation			10/27/2004		11.00	EACH
200.00 - 0.10%		80.00 - 0.03%		100.00 - 0.03%		125.00 - 0.04%		101.67
55004	BB	Seward: Nash Rd. MP 0-5.3 Rehabilitation			12/08/2004		25.00	EACH
115.00 - 0.13%		200.00 - 0.19%		220.00 - 0.21%		200.00 - 0.18%		206.67
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004		33.00	EACH
100.00 - 0.04%		200.00 - 0.06%		375.00 - 0.11%		150.00 - 0.05%		241.67
56583	BB	KENAI PENINSULA RESURFACING PROGRAM			05/05/2004		37.00	EACH
150.00 - 0.24%		175.00 - 0.30%		75.00 - 0.12%		75.00 - 0.12%		108.33
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		50.00	EACH
180.00 - 0.04%		100.00 - 0.02%		175.00 - 0.03%		100.00 - 0.02%		125.00
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		73.00	EACH
170.00 - 0.05%		200.00 - 0.06%		150.00 - 0.04%		150.00 - 0.04%		166.67
642(11) - ADJUST EXISTING MONUMENT CASE - 2000 Bid Openings								
54090	BB	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000		1.00	EACH
300.00 - 0.06%		500.00 - 0.07%		250.00 - 0.04%		300.00 - 0.04%		350.00

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
642(11) - ADJUST EXISTING MONUMENT CASE - 2000 Bid Openings - (continued)						
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000		1.00	EACH
180.00 - 0.01%	150.00 - 0.01%	170.00 - 0.01%	100.00 - 0.01%	140.00		
54655 BB GLENN HWY RESURF S BIRCHWOOD TO OLD GLEN			06/28/2000		7.00	EACH
125.00 - 0.05%	350.00 - 0.14%	360.00 - 0.15%	0.00 - 0.00%	355.00		
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000		10.00	EACH
130.00 - 0.03%	200.00 - 0.06%	65.00 - 0.02%	70.00 - 0.02%	111.67		
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000		14.00	EACH
150.00 - 0.06%	100.00 - 0.04%	110.00 - 0.04%	0.00 - 0.00%	105.00		
54106 BB Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000		24.00	EACH
130.00 - 0.21%	100.00 - 0.15%	100.00 - 0.13%	0.00 - 0.00%	100.00		
54134 BB EXIT GLACIER ROAD MP 3.9 TO MP 8.5			08/30/2000		25.00	EACH
200.00 - 0.22%	75.00 - 0.09%	150.00 - 0.16%	60.50 - 0.06%	95.17		
642(11) - ADJUST EXISTING MONUMENT CASE - 2001 Bid Openings						
55015 BB Seward Highway MP 99 - Bird Creek			06/13/2001		5.00	EACH
200.00 - 0.14%	210.00 - 0.21%	200.00 - 0.17%	300.00 - 0.25%	236.67		
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001		6.00	EACH
200.00 - 0.04%	90.00 - 0.02%	150.00 - 0.03%	200.00 - 0.03%	146.67		
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001		15.00	EACH
200.00 - 0.07%	200.00 - 0.07%	225.00 - 0.08%	150.00 - 0.05%	191.67		
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN			04/25/2001		19.00	EACH
100.00 - 0.05%	225.00 - 0.14%	200.00 - 0.12%	225.00 - 0.13%	216.67		
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB			06/27/2001		25.00	EACH
145.00 - 0.15%	110.00 - 0.12%	250.00 - 0.24%	100.00 - 0.09%	153.33		
642(11) - ADJUST EXISTING MONUMENT CASE - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		2.00	EACH
150.00 - 0.00%	100.00 - 0.00%	1150.00 - 0.02%	200.00 - 0.00%	483.33		
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK			02/20/2002		11.00	EACH
225.00 - 0.14%	180.00 - 0.13%	450.00 - 0.31%	150.00 - 0.09%	260.00		
642(11) - ADJUST EXISTING MONUMENT CASE - 2004 Bid Openings						
56567 BB North Kenai Spur MP 22.0 - 29.7			12/01/2004		1.00	EACH
200.00 - 0.00%	100.00 - 0.00%	150.00 - 0.00%	250.00 - 0.00%	166.67		
56886 BB Seward Meridian at Bogard Rd. Int. Imp.			06/11/2004		3.00	EACH
200.00 - 0.06%	133.20 - 0.05%	225.00 - 0.08%	200.00 - 0.07%	186.07		
56583 BB KENAI PENINSULA RESURFACING PROGRAM			05/05/2004		8.00	EACH
200.00 - 0.07%	280.00 - 0.10%	250.00 - 0.09%	250.00 - 0.09%	260.00		
642(12) - FINAL TRAVERSE - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		ALL REQUIRED	LUMP SUM
3500.00 - 0.03%	3000.00 - 0.03%	2000.00 - 0.02%	2015.00 - 0.02%			
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000		ALL REQUIRED	LUMP SUM
2500.00 - 0.07%	1500.00 - 0.04%	1550.00 - 0.04%	0.00 - 0.00%			
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000		ALL REQUIRED	LUMP SUM
5000.00 - 0.08%	2000.00 - 0.04%	2700.00 - 0.05%	3000.00 - 0.05%			

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
642(12) - FINAL TRAVERSE - 2000 Bid Openings - (continued)							
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU				09/06/2000		ALL REQUIRED	LUMP SUM
3500.00 - 0.09%	4000.00 - 0.12%	750.00 - 0.02%	800.00 - 0.02%				
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN				09/13/2000		ALL REQUIRED	LUMP SUM
5000.00 - 0.05%	5325.00 - 0.06%	5000.00 - 0.05%	5500.00 - 0.06%				
51204 BB HATCHER PASS ROAD MP 7 TO 14				10/17/2000		ALL REQUIRED	LUMP SUM
5000.00 - 0.15%	2700.00 - 0.09%	2500.00 - 0.08%	15000.00 - 0.41%				
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH				11/22/2000		ALL REQUIRED	LUMP SUM
2000.00 - 0.13%	3000.00 - 0.23%	3000.00 - 0.22%	500.00 - 0.04%				
642(12) - FINAL TRAVERSE - 2001 Bid Openings							
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001		ALL REQUIRED	LUMP SUM
2000.00 - 0.05%	1500.00 - 0.04%	1250.00 - 0.03%	2500.00 - 0.06%				
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001		ALL REQUIRED	LUMP SUM
6000.00 - 0.08%	1000.00 - 0.01%	1500.00 - 0.02%	500.00 - 0.01%				
52504 BB PEDRO BAY BRIDGE REPLACEMENT				04/04/2001		ALL REQUIRED	LUMP SUM
1000.00 - 0.13%	1250.00 - 0.13%	1500.00 - 0.14%	2000.00 - 0.19%				
52312 BB Parks Highway, MP 57-67				05/04/2001		ALL REQUIRED	LUMP SUM
9000.00 - 0.05%	3000.00 - 0.02%	2600.00 - 0.01%	5500.00 - 0.03%				
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001		ALL REQUIRED	LUMP SUM
1600.00 - 0.04%	2000.00 - 0.05%	1500.00 - 0.04%	1500.00 - 0.03%				
52921 BB PALMER-WASILLA EXTENSION				06/06/2001		ALL REQUIRED	LUMP SUM
5000.00 - 0.07%	1382.64 - 0.02%	1300.00 - 0.02%	2000.00 - 0.03%				
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001		ALL REQUIRED	LUMP SUM
4000.00 - 0.03%	3600.00 - 0.03%	5000.00 - 0.03%	4000.00 - 0.03%				
54043 BB HSIP				11/07/2001		ALL REQUIRED	LUMP SUM
4000.00 - 0.35%	1600.00 - 0.13%	1750.00 - 0.11%	1500.00 - 0.09%				
642(12) - FINAL TRAVERSE - 2002 Bid Openings							
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002		ALL REQUIRED	LUMP SUM
2000.00 - 0.04%	2500.00 - 0.05%	1000.00 - 0.02%	5474.30 - 0.10%				
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002		ALL REQUIRED	LUMP SUM
1000.00 - 0.01%	5000.00 - 0.04%	8600.00 - 0.06%	5000.00 - 0.04%				
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD				04/24/2002		ALL REQUIRED	LUMP SUM
5000.00 - 0.30%	600.00 - 0.04%	1000.00 - 0.07%	0.00 - 0.00%				
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002		ALL REQUIRED	LUMP SUM
3500.00 - 0.02%	600.00 - 0.00%	2000.00 - 0.01%	600.00 - 0.00%				
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002		ALL REQUIRED	LUMP SUM
2000.00 - 0.11%	500.00 - 0.02%	1000.00 - 0.05%	1000.00 - 0.04%				
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002		ALL REQUIRED	LUMP SUM
2000.00 - 0.01%	5000.00 - 0.01%	8800.00 - 0.02%	5000.00 - 0.01%				
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002		ALL REQUIRED	LUMP SUM
3000.00 - 0.02%	2500.00 - 0.01%	3000.00 - 0.02%	4000.00 - 0.02%				
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002		ALL REQUIRED	LUMP SUM
5000.00 - 0.03%	2000.00 - 0.01%	3000.00 - 0.02%	3000.00 - 0.02%				

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer	Est.	% of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
642(12) - FINAL TRAVERSE - 2003 Bid Openings							
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		ALL REQUIRED	LUMP SUM
		5000.00 - 0.06%	2500.00 - 0.03%	3000.00 - 0.03%	500.00 - 0.01%		
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		ALL REQUIRED	LUMP SUM
		10000.00 - 0.10%	2700.00 - 0.02%	4000.00 - 0.03%	3950.00 - 0.03%		
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003		ALL REQUIRED	LUMP SUM
		10000.00 - 0.18%	2000.00 - 0.04%	1500.00 - 0.03%	0.00 - 0.00%		
56544	BB	Palmer: Airport Rd. & E. Evergreen St.		06/20/2003		ALL REQUIRED	CONTINGENT SUM
		2000.00 - 0.39%	2000.00 - 0.48%	2000.00 - 0.44%	2000.00 - 0.43%	2000.00	
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK		06/25/2003		ALL REQUIRED	LUMP SUM
		1000.00 - 0.03%	1000.00 - 0.04%	2000.00 - 0.07%	2200.00 - 0.07%		
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		ALL REQUIRED	LUMP SUM
		5000.00 - 0.12%	1635.00 - 0.04%	4000.00 - 0.09%	1500.00 - 0.04%		
55712	BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.		10/15/2003		ALL REQUIRED	LUMP SUM
		1500.00 - 0.11%	600.00 - 0.04%	500.00 - 0.03%	550.00 - 0.03%		
54376	BB	WHITTIER FERRY ACCESS, PHASE II		10/29/2003		ALL REQUIRED	LUMP SUM
		2500.00 - 0.10%	3000.00 - 0.10%	2500.00 - 0.08%	2500.00 - 0.08%		
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM		11/19/2003		ALL REQUIRED	LUMP SUM
		2000.00 - 0.12%	3000.00 - 0.19%	3000.00 - 0.17%	2750.00 - 0.15%		
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003		ALL REQUIRED	LUMP SUM
		1000.00 - 0.04%	750.00 - 0.03%	530.00 - 0.02%	600.00 - 0.02%		
56333	BB	Anchorage Area Arterial Resurfacing, 2003		11/19/2003		ALL REQUIRED	LUMP SUM
		10000.00 - 0.23%	4000.00 - 0.10%	1000.00 - 0.02%	4474.80 - 0.10%		
642(12) - FINAL TRAVERSE - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		ALL REQUIRED	LUMP SUM
		14000.00 - 0.06%	4750.00 - 0.02%	1500.00 - 0.01%	1500.00 - 0.01%		
56886	BB	Seward Meridian at Bogard Rd. Int. Imp.		06/11/2004		ALL REQUIRED	LUMP SUM
		3000.00 - 0.28%	1110.00 - 0.14%	2000.00 - 0.25%	2500.00 - 0.29%		
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL		07/30/2004		ALL REQUIRED	LUMP SUM
		2000.00 - 0.15%	1300.00 - 0.09%	1500.00 - 0.10%	5500.00 - 0.32%		
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		ALL REQUIRED	LUMP SUM
		5000.00 - 0.02%	5000.00 - 0.02%	8000.00 - 0.03%	10000.00 - 0.03%		
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		ALL REQUIRED	LUMP SUM
		5000.00 - 0.02%	3500.00 - 0.01%	3500.00 - 0.01%	3000.00 - 0.01%		
54112	BB	Homer: Barlett/Hohe St. Rehabilitation		10/27/2004		ALL REQUIRED	LUMP SUM
		3000.00 - 0.13%	3000.00 - 0.11%	2000.00 - 0.06%	2500.00 - 0.08%		
55004	BB	Seward: Nash Rd. MP 0-5.3 Rehabilitation		12/08/2004		ALL REQUIRED	LUMP SUM
		6000.00 - 0.26%	2500.00 - 0.10%	2750.00 - 0.11%	3000.00 - 0.11%		
642(13) - BRIDGE SURVEY - 2001 Bid Openings							
54884	BB	CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G		01/31/2001		ALL REQUIRED	LUMP SUM
		30000.00 - 2.42%	13000.00 - 0.77%	20000.00 - 1.01%	39195.00 - 1.66%		
642(13) - BRIDGE SURVEY - 2002 Bid Openings							
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		ALL REQUIRED	LUMP SUM
		9000.00 - 0.06%	2000.00 - 0.01%	2500.00 - 0.02%	5000.00 - 0.03%		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
642(13) - STRUCTURE ENCROACHMENT AS-BUILT - 2000 Bid Openings						
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000	8.00	EACH	
250.00 - 0.03%	650.00 - 0.10%	300.00 - 0.05%	300.00 - 0.04%	416.67		
642(13) - STRUCTURE ENCROACHMENT AS-BUILT - 2001 Bid Openings						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001	ALL REQUIRED	CONTINGENT SUM	
4000.00 - 0.15%	4000.00 - 0.13%	4000.00 - 0.12%	4000.00 - 0.11%	4000.00		
642(14) - PORTAL AREA RECORD SURVEY - 2000 Bid Openings						
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000	ALL REQUIRED	LUMP SUM	
50000.00 - 2.99%	40881.00 - 3.64%	20000.00 - 1.77%	30000.00 - 2.41%			
642(15) - INTERSECTION SIGHT DISTANCE MEASUREMENT - 2004 Bid Openings						
57288 BB CENTRAL REGION SAFETY PROJECTS 2004			11/03/2004	2.00	EACH	
2500.00 - 0.62%	150.00 - 0.03%	500.00 - 0.10%	650.00 - 0.12%	433.33		
56886 BB Seward Meridian at Bogard Rd. Int. Imp.			06/11/2004	3.00	EACH	
250.00 - 0.07%	555.00 - 0.21%	1000.00 - 0.37%	300.00 - 0.10%	618.33		
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004	11.00	EACH	
50.00 - 0.01%	1000.00 - 0.10%	200.00 - 0.02%	1000.00 - 0.10%	733.33		
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	12.00	EACH	
2000.00 - 0.10%	500.00 - 0.02%	300.00 - 0.01%	500.00 - 0.02%	433.33		
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	14.00	EACH	
150.00 - 0.01%	100.00 - 0.00%	90.00 - 0.00%	300.00 - 0.01%	163.33		
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	62.00	EACH	
200.00 - 0.54%	37.50 - 0.09%	200.00 - 0.39%	200.00 - 0.38%	145.83		
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation			12/08/2004	100.00	EACH	
100.00 - 0.44%	45.00 - 0.18%	50.00 - 0.19%	50.00 - 0.18%	48.33		
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd			04/14/2004	110.00	EACH	
200.00 - 0.62%	48.00 - 0.19%	45.00 - 0.15%	50.00 - 0.16%	47.67		
56567 BB North Kenai Spur MP 22.0 - 29.7			12/01/2004	149.00	EACH	
50.00 - 0.10%	80.00 - 0.19%	50.00 - 0.11%	100.00 - 0.19%	76.67		
642(16) - PASSING SIGHT DISTANCE MEASUREMENT - 2004 Bid Openings						
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation			12/08/2004	273.00	STATION	
50.00 - 0.59%	10.00 - 0.11%	11.00 - 0.12%	11.00 - 0.11%	10.67		
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd			04/14/2004	566.00	STATION	
100.00 - 1.60%	11.00 - 0.22%	10.00 - 0.17%	12.00 - 0.20%	11.00		
56567 BB North Kenai Spur MP 22.0 - 29.7			12/01/2004	809.00	STATION	
11.00 - 0.12%	12.00 - 0.15%	11.00 - 0.13%	5.00 - 0.05%	9.33		
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004	1047.70	STATION	
10.00 - 0.11%	10.00 - 0.10%	7.00 - 0.07%	20.00 - 0.19%	12.33		
642(17) - SUPPLY AND SET RAILROAD CURVE TAB - 2002 Bid Openings						
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	ALL REQUIRED	LUMP SUM	
2000.00 - 0.01%	2000.00 - 0.01%	1600.00 - 0.01%	4000.00 - 0.02%			
643(1) - TRAFFIC MAINTENANCE - 2000 Bid Openings						
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000	107.00	CALENDAR DAY	
250.00 - 1.69%	500.00 - 4.03%	100.00 - 0.77%	150.00 - 1.14%	250.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
643(1) - TRAFFIC MAINTENANCE - 2000 Bid Openings - (continued)							
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000	180.00	CALENDAR DAY		
270.00 - 1.02%	300.00 - 1.19%	100.00 - 0.37%	1.00 - 0.00%	133.67			
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	180.00	CALENDAR DAY		
200.00 - 0.36%	325.00 - 0.64%	0.01 - 0.00%	75.00 - 0.14%	133.34			
643(1) - TRAFFIC MAINTENANCE - 2001 Bid Openings							
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT			04/27/2001	1.00	CALENDAR DAY		
1000.00 - 0.03%	12000.00 - 0.39%	20000.00 - 0.63%	15000.00 - 0.39%	15666.67			
54043 BB HSIP			11/07/2001	90.00	CALENDAR DAY		
200.00 - 1.56%	100.00 - 0.73%	700.00 - 4.12%	500.00 - 2.73%	433.33			
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001	150.00	CALENDAR DAY		
250.00 - 1.36%	10.00 - 0.05%	400.00 - 1.83%	800.00 - 3.43%	403.33			
52312 BB Parks Highway, MP 57-67			05/04/2001	175.00	CALENDAR DAY		
350.00 - 0.33%	500.00 - 0.49%	1000.00 - 0.97%	300.00 - 0.28%	600.00			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	270.00	CALENDAR DAY		
300.00 - 0.52%	240.00 - 0.47%	1.00 - 0.00%	575.00 - 1.02%	272.00			
643(1) - TRAFFIC MAINTENANCE - 2002 Bid Openings							
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002	97.00	CALENDAR DAY		
200.00 - 1.18%	650.00 - 4.59%	1.00 - 0.01%	0.00 - 0.00%	325.50			
643(1) - TRAFFIC MAINTENANCE - 2003 Bid Openings							
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003	180.00	CALENDAR DAY		
500.00 - 2.22%	348.80 - 1.53%	52.00 - 0.22%	300.00 - 1.26%	233.60			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003	270.00	CALENDAR DAY		
350.00 - 1.09%	420.00 - 1.22%	1.00 - 0.00%	220.00 - 0.60%	213.67			
643(1) - TRAFFIC MAINTENANCE - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	240.00	CALENDAR DAY		
125.00 - 0.11%	1500.00 - 1.27%	800.00 - 0.65%	1000.00 - 0.81%	1100.00			
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	360.00	CALENDAR DAY		
350.00 - 0.53%	1.00 - 0.00%	550.00 - 0.73%	270.00 - 0.34%	273.67			
643(2) - TRAFFIC MAINTENANCE - 2000 Bid Openings							
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000	ALL REQUIRED	LUMP SUM		
62000.00 - 12.6%	10000.00 - 1.47%	30000.00 - 4.37%	13500.00 - 1.96%				
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000	ALL REQUIRED	LUMP SUM		
7000.00 - 0.42%	6187.50 - 0.55%	2000.00 - 0.18%	5000.00 - 0.40%				
54451 BB SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR			04/07/2000	ALL REQUIRED	LUMP SUM		
24000.00 - 1.44%	16500.00 - 1.07%	19440.00 - 1.06%	20700.00 - 1.06%				
54406 BB MAT-SU GRAVEL ROADS PAVING PROGRAM 2000			06/07/2000	ALL REQUIRED	LUMP SUM		
5000.00 - 0.46%	25000.00 - 2.06%	15000.00 - 1.20%	20000.00 - 1.60%				
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	ALL REQUIRED	LUMP SUM		
80000.00 - 0.67%	73000.00 - 0.73%	30000.00 - 0.28%	70000.00 - 0.63%				
54655 BB GLENN HWY RESURF S BIRCHWOOD TO OLD GLEN			06/28/2000	ALL REQUIRED	LUMP SUM		
45000.00 - 2.40%	30000.00 - 1.75%	10000.00 - 0.58%	0.00 - 0.00%				

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
643(2) - TRAFFIC MAINTENANCE - 2000 Bid Openings - (continued)						
53915 BB PORTAGE GLACIER ROAD REHABILITATION			07/12/2000	ALL REQUIRED	LUMP	SUM
16000.00 - 0.77%	20000.00 - 1.18%	18000.00 - 0.90%	50000.00 - 2.43%			
54298 BB ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB			07/12/2000	ALL REQUIRED	LUMP	SUM
16000.00 - 0.77%	20000.00 - 1.18%	18000.00 - 0.90%	50000.00 - 2.43%			
54106 BB Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000	ALL REQUIRED	LUMP	SUM
15000.00 - 1.03%	25000.00 - 1.57%	30000.00 - 1.62%	0.00 - 0.00%			
54442 BB CENTRAL REGION LED SIGNAL REPLACEMENT			07/14/2000	ALL REQUIRED	LUMP	SUM
45000.00 - 2.42%	5000.00 - 0.36%	35600.00 - 2.15%	66500.00 - 3.53%			
52502 BB GLENN/PALMER-WASILLA HWY INTERSECTION			08/02/2000	ALL REQUIRED	LUMP	SUM
27000.00 - 3.50%	2500.00 - 0.36%	20000.00 - 2.86%	25000.00 - 3.04%			
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	ALL REQUIRED	LUMP	SUM
20000.00 - 0.53%	63000.00 - 1.66%	65000.00 - 1.54%	0.00 - 0.00%			
54443 BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM			08/11/2000	ALL REQUIRED	LUMP	SUM
50000.00 - 1.05%	30000.00 - 1.00%	39000.00 - 1.17%	50000.00 - 1.45%			
54134 BB EXIT GLACIER ROAD MP 3.9 TO MP 8.5			08/30/2000	ALL REQUIRED	LUMP	SUM
10000.00 - 0.44%	30000.00 - 1.39%	20000.00 - 0.85%	24750.00 - 1.04%			
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000	ALL REQUIRED	LUMP	SUM
19000.00 - 0.32%	60000.00 - 1.15%	50000.00 - 0.94%	50000.00 - 0.86%			
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000	ALL REQUIRED	LUMP	SUM
24000.00 - 0.61%	35000.00 - 1.01%	20000.00 - 0.57%	50000.00 - 1.38%			
51204 BB HATCHER PASS ROAD MP 7 TO 14			10/17/2000	ALL REQUIRED	LUMP	SUM
24000.00 - 0.73%	30000.00 - 1.01%	25000.00 - 0.78%	50000.00 - 1.38%			
53930 BB PARKS PEDESTRIAN BRIDGES			11/03/2000	ALL REQUIRED	LUMP	SUM
20000.00 - 1.19%	10000.00 - 0.59%	20000.00 - 1.12%	0.00 - 0.00%			
54661 BB BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN			11/22/2000	ALL REQUIRED	LUMP	SUM
2000.00 - 0.28%	4000.00 - 0.53%	12000.00 - 1.49%	4200.00 - 0.49%			
74239 BB FY00 SEISMIC RETROFIT			12/20/2000	ALL REQUIRED	LUMP	SUM
70000.00 - 5.49%	15000.00 - 1.53%	15000.00 - 1.47%	9000.00 - 0.82%			
643(2) - TRAFFIC MAINTENANCE - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	ALL REQUIRED	LUMP	SUM
43000.00 - 1.18%	45000.00 - 1.25%	15000.00 - 0.40%	80000.00 - 1.81%			
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G			01/31/2001	ALL REQUIRED	LUMP	SUM
30000.00 - 2.42%	104000.00 - 6.15%	75000.00 - 3.77%	90000.00 - 3.80%			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	ALL REQUIRED	LUMP	SUM
60000.00 - 0.76%	20000.00 - 0.29%	20000.00 - 0.28%	22500.00 - 0.29%			
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER			03/28/2001	ALL REQUIRED	LUMP	SUM
10000.00 - 3.02%	7500.00 - 1.90%	11700.00 - 2.64%	10000.00 - 2.02%			
52504 BB PEDRO BAY BRIDGE REPLACEMENT			04/04/2001	ALL REQUIRED	LUMP	SUM
5000.00 - 0.66%	3000.00 - 0.32%	5000.00 - 0.47%	5000.00 - 0.47%			
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN			04/25/2001	ALL REQUIRED	LUMP	SUM
100000.00 - 2.78%	10000.00 - 0.34%	40000.00 - 1.29%	50000.00 - 1.52%			

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
643(2) - TRAFFIC MAINTENANCE - 2001 Bid Openings - (continued)							
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001		ALL REQUIRED	LUMP SUM
30000.00 - 0.76%	25000.00 - 0.63%	18000.00 - 0.45%	20000.00 - 0.43%				
52921 BB PALMER-WASILLA EXTENSION				06/06/2001		ALL REQUIRED	LUMP SUM
100000.00 - 1.43%	33925.57 - 0.52%	20000.00 - 0.30%	50000.00 - 0.75%				
55015 BB Seward Highway MP 99 - Bird Creek				06/13/2001		ALL REQUIRED	LUMP SUM
75000.00 - 10.8%	6000.00 - 1.22%	17000.00 - 2.89%	1000.00 - 0.17%				
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB				06/27/2001		ALL REQUIRED	LUMP SUM
50000.00 - 2.08%	40000.00 - 1.69%	30000.00 - 1.16%	30000.00 - 1.07%				
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.				07/11/2001		ALL REQUIRED	LUMP SUM
15000.00 - 1.06%	25000.00 - 1.87%	10000.00 - 0.73%	20000.00 - 1.46%				
55021 BB Glenn Hwy. Illumination,Palmer Hay Flats				07/18/2001		ALL REQUIRED	LUMP SUM
15000.00 - 1.27%	39960.00 - 3.05%	2980.00 - 0.21%	19210.00 - 1.28%				
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001		ALL REQUIRED	LUMP SUM
50000.00 - 1.24%	30000.00 - 0.73%	60000.00 - 1.43%	8500.00 - 0.20%				
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001		ALL REQUIRED	LUMP SUM
15000.00 - 0.69%	7500.00 - 0.35%	60000.00 - 2.80%	40000.00 - 1.82%				
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.				08/20/2001		ALL REQUIRED	LUMP SUM
20000.00 - 1.42%	20000.00 - 1.81%	10000.00 - 0.78%	35000.00 - 2.47%				
55150 BB Kodiak Paving Program, 2001				08/29/2001		ALL REQUIRED	LUMP SUM
20000.00 - 0.68%	42250.00 - 1.19%	50000.00 - 1.37%	50000.00 - 1.06%				
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT				10/31/2001		ALL REQUIRED	LUMP SUM
3000.00 - 0.73%	3000.00 - 0.62%	4000.00 - 0.73%	15000.00 - 2.38%				
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001		ALL REQUIRED	LUMP SUM
40000.00 - 1.99%	5000.00 - 0.25%	8000.00 - 0.35%	10000.00 - 0.44%				
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001				11/21/2001		ALL REQUIRED	LUMP SUM
6000.00 - 0.09%	50000.00 - 0.85%	100000.00 - 1.64%	50000.00 - 0.81%				
643(2) - TRAFFIC MAINTENANCE - 2002 Bid Openings							
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002		ALL REQUIRED	LUMP SUM
30000.00 - 0.63%	80000.00 - 1.67%	50000.00 - 0.96%	47775.74 - 0.91%				
55143 BB Kenai Peninsula Paving Program 2001				01/16/2002		ALL REQUIRED	LUMP SUM
50000.00 - 2.71%	35000.00 - 1.71%	26000.00 - 1.20%	50000.00 - 2.29%				
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002		ALL REQUIRED	LUMP SUM
5000.00 - 0.63%	6000.00 - 0.91%	6000.00 - 0.88%	15000.00 - 2.04%				
55140 BB Mat-Su Roads Paving & Transfer 2001				02/13/2002		ALL REQUIRED	LUMP SUM
33000.00 - 0.71%	50000.00 - 1.05%	50000.00 - 1.01%	25000.00 - 0.50%				
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK				02/20/2002		ALL REQUIRED	LUMP SUM
50000.00 - 2.83%	20000.00 - 1.32%	5100.00 - 0.32%	11900.00 - 0.67%				
53461 BB BETHEL BOARDWALK				04/03/2002		ALL REQUIRED	LUMP SUM
4500.00 - 0.38%	2500.00 - 0.20%	2000.00 - 0.15%	1000.00 - 0.07%				
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002		ALL REQUIRED	LUMP SUM
10000.00 - 0.09%	40000.00 - 0.31%	200000.00 - 1.49%	250000.00 - 1.79%				

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
643(2) - TRAFFIC MAINTENANCE - 2002 Bid Openings - (continued)							
55585 BB Central Region Highway Data Equipment,02				05/29/2002		ALL REQUIRED	LUMP SUM
250000.00 - 8.16%	30000.00 - 1.26%	24500.00 - 1.02%	30000.00 - 1.12%				
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R				06/05/2002		ALL REQUIRED	LUMP SUM
50000.00 - 0.78%	30000.00 - 0.54%	65000.00 - 1.09%	77000.00 - 1.18%				
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING				06/19/2002		ALL REQUIRED	LUMP SUM
7500.00 - 0.30%	50000.00 - 1.31%	15000.00 - 0.35%	15000.00 - 0.35%				
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002		ALL REQUIRED	LUMP SUM
145000.00 - 0.98%	100000.00 - 0.60%	75000.00 - 0.44%	70000.00 - 0.40%				
54964 BB High Tower Illumination Mast Replacement				06/28/2002		ALL REQUIRED	LUMP SUM
30000.00 - 0.91%	41400.00 - 1.13%	103530.00 - 2.39%	42000.00 - 0.96%				
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002		ALL REQUIRED	LUMP SUM
20000.00 - 0.40%	16000.00 - 0.29%	90000.00 - 1.60%	75000.00 - 1.33%				
54982 BB BYERS LAKE RV DUMP				07/12/2002		ALL REQUIRED	LUMP SUM
2500.00 - 0.51%	9200.00 - 1.50%	4000.00 - 0.57%	2500.00 - 0.34%				
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB				07/12/2002		ALL REQUIRED	LUMP SUM
40000.00 - 1.03%	22000.00 - 0.64%	60000.00 - 1.68%	0.00 - 0.00%				
55089 BB Seward: Port Ave Rehab & Harbor Ped Path				08/16/2002		ALL REQUIRED	LUMP SUM
15000.00 - 0.86%	29000.00 - 1.36%	30000.00 - 1.39%	30000.00 - 1.20%				
53931 BB Iliamna/Newhalen Rd.s Surface Treatment				09/13/2002		ALL REQUIRED	LUMP SUM
75000.00 - 2.08%	20000.00 - 0.88%	10000.00 - 0.40%	38000.00 - 1.23%				
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002		ALL REQUIRED	LUMP SUM
125000.00 - 3.57%	16000.00 - 0.40%	75000.00 - 1.75%	0.00 - 0.00%				
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002		ALL REQUIRED	LUMP SUM
20000.00 - 1.60%	17000.00 - 1.28%	3400.00 - 0.24%	35000.00 - 1.84%				
55950 BB Kodiak Area Wide Guardrail, Phase I				09/25/2002		ALL REQUIRED	LUMP SUM
28000.00 - 1.54%	38000.00 - 2.59%	55000.00 - 2.63%	22533.00 - 1.01%				
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002		ALL REQUIRED	LUMP SUM
200000.00 - 0.55%	150000.00 - 0.43%	1475000.00 - 4.11%	170000.00 - 0.47%				
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002		ALL REQUIRED	LUMP SUM
80000.00 - 0.41%	80000.00 - 0.42%	75000.00 - 0.38%	100000.00 - 0.50%				
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002		ALL REQUIRED	LUMP SUM
170000.00 - 1.10%	56000.00 - 0.40%	70000.00 - 0.50%	100000.00 - 0.63%				
643(2) - TRAFFIC MAINTENANCE - 2003 Bid Openings							
55579 BB Eklutna Lake Road				02/26/2003		ALL REQUIRED	LUMP SUM
50000.00 - 1.95%	30000.00 - 0.93%	35000.00 - 1.03%	20000.00 - 0.56%				
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003		ALL REQUIRED	LUMP SUM
40000.00 - 0.61%	50000.00 - 0.93%	30000.00 - 0.52%	40000.00 - 0.59%				
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003		ALL REQUIRED	LUMP SUM
10000.00 - 1.14%	1000.00 - 0.10%	2500.00 - 0.24%	8000.00 - 0.66%				
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003		ALL REQUIRED	LUMP SUM
60000.00 - 0.53%	85000.00 - 0.91%	176000.00 - 1.73%	39000.00 - 0.38%				

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
643(2) - TRAFFIC MAINTENANCE - 2003 Bid Openings - (continued)							
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	ALL REQUIRED	LUMP SUM	
50000.00 - 0.51%	90000.00 - 0.78%	150000.00 - 1.22%	165000.00 - 1.24%				
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	ALL REQUIRED	LUMP SUM	
75000.00 - 1.18%	50000.00 - 0.75%	50000.00 - 0.74%	0.00 - 0.00%				
56426 BB Dillingham Aleknagik Lake Road Paving				06/18/2003	ALL REQUIRED	LUMP SUM	
75000.00 - 1.92%	90000.00 - 2.61%	40000.00 - 1.01%	47000.00 - 1.11%				
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	ALL REQUIRED	LUMP SUM	
30000.00 - 0.55%	40000.00 - 0.84%	25000.00 - 0.46%	0.00 - 0.00%				
56544 BB Palmer: Airport Rd. & E. Evergreen St.				06/20/2003	ALL REQUIRED	LUMP SUM	
20000.00 - 3.90%	16000.00 - 3.82%	10000.00 - 2.19%	8000.00 - 1.74%				
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	ALL REQUIRED	LUMP SUM	
118000.00 - 3.75%	30000.00 - 1.09%	35000.00 - 1.25%	150000.00 - 4.76%				
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	ALL REQUIRED	LUMP SUM	
16000.00 - 1.17%	50000.00 - 3.38%	2400.00 - 0.16%	24000.00 - 1.42%				
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	ALL REQUIRED	LUMP SUM	
24000.00 - 0.93%	30000.00 - 1.04%	45000.00 - 1.43%	13500.00 - 0.42%				
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	ALL REQUIRED	LUMP SUM	
80000.00 - 4.90%	13000.00 - 0.82%	30000.00 - 1.68%	20000.00 - 1.11%				
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	ALL REQUIRED	LUMP SUM	
6000.00 - 0.23%	7500.00 - 0.31%	18000.00 - 0.72%	50000.00 - 2.00%				
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	LUMP SUM	
180000.00 - 4.22%	50000.00 - 1.19%	40000.00 - 0.94%	287064.00 - 6.23%				
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii				12/17/2003	ALL REQUIRED	LUMP SUM	
7500.00 - 1.02%	10000.00 - 1.09%	10000.00 - 1.00%	10000.00 - 1.00%				
643(2) - TRAFFIC MAINTENANCE - 2004 Bid Openings							
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII				03/26/2004	ALL REQUIRED	LUMP SUM	
25000.00 - 2.29%	20000.00 - 1.86%	15000.00 - 1.39%	25000.00 - 2.06%				
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	ALL REQUIRED	LUMP SUM	
39150.00 - 1.11%	15000.00 - 0.53%	50000.00 - 1.54%	45000.00 - 1.34%				
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	ALL REQUIRED	LUMP SUM	
30000.00 - 1.32%	45000.00 - 2.07%	25000.00 - 1.08%	32000.00 - 1.37%				
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI				05/26/2004	ALL REQUIRED	LUMP SUM	
15000.00 - 1.03%	40000.00 - 2.10%	0.00 - 0.00%	0.00 - 0.00%				
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004	ALL REQUIRED	LUMP SUM	
17500.00 - 1.61%	13653.00 - 1.72%	20000.00 - 2.47%	15000.00 - 1.72%				
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	ALL REQUIRED	LUMP SUM	
78700.00 - 0.85%	100000.00 - 0.95%	115000.00 - 1.06%	150000.00 - 1.38%				
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	ALL REQUIRED	LUMP SUM	
50000.00 - 3.67%	11000.00 - 0.80%	30000.00 - 1.91%	65000.00 - 3.83%				
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM	
100000.00 - 0.42%	30000.00 - 0.11%	100000.00 - 0.35%	400000.00 - 1.25%				

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid		3rd Low - % of Bid	Average	
643(2) - TRAFFIC MAINTENANCE - 2004 Bid Openings - (continued)							
55620	BB	Hope Road Pavement Rehabilitation	09/08/2004		ALL REQUIRED	LUMP	SUM
50000.00 - 2.55%		25000.00 - 1.17%	25000.00 - 1.17%		35000.00 - 1.52%		
54112	BB	Homer: Barlett/Hohe St. Rehabilitation	10/27/2004		ALL REQUIRED	LUMP	SUM
7000.00 - 0.30%		32000.00 - 1.20%	35000.00 - 1.10%		50000.00 - 1.53%		
57288	BB	CENTRAL REGION SAFETY PROJECTS 2004	11/03/2004		ALL REQUIRED	LUMP	SUM
6000.00 - 0.75%		25000.00 - 2.74%	70000.00 - 7.08%		28000.00 - 2.55%		
57440	BB	CENTRAL REGION GUARDRAIL END TERMINAL UP	11/17/2004		ALL REQUIRED	LUMP	SUM
65000.00 - 8.41%		131579.00 - 13.2%	52000.00 - 4.94%		20000.00 - 1.85%		
57261b	BB	HSIP: RR/HWY GRADE XING & DURBALE MARKIN	11/19/2004		ALL REQUIRED	LUMP	SUM
20000.00 - 3.30%		40000.00 - 5.45%	14000.00 - 1.79%		10000.00 - 1.03%		
56567	BB	North Kenai Spur MP 22.0 - 29.7	12/01/2004		ALL REQUIRED	LUMP	SUM
100000.00 - 1.38%		20000.00 - 0.32%	75600.00 - 1.14%		28000.00 - 0.36%		
55004	BB	Seward: Nash Rd. MP 0-5.3 Rehabilitation	12/08/2004		ALL REQUIRED	LUMP	SUM
75400.00 - 3.28%		20000.00 - 0.78%	50000.00 - 1.92%		25000.00 - 0.88%		
643(3) - PERMANENT CONSTRUCTION SIGNS - 2000 Bid Openings							
54451	BB	SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR	04/07/2000		ALL REQUIRED	LUMP	SUM
2000.00 - 0.12%		1650.00 - 0.11%	1650.00 - 0.09%		2425.00 - 0.12%		
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB	04/21/2000		ALL REQUIRED	LUMP	SUM
5000.00 - 0.10%		5600.00 - 0.12%	10000.00 - 0.21%		5000.00 - 0.10%		
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000		ALL REQUIRED	LUMP	SUM
5000.00 - 0.04%		4000.00 - 0.04%	4500.00 - 0.04%		4000.00 - 0.04%		
54655	BB	GLENN HWY RESURF S BIRCHWOOD TO OLD GLEN	06/28/2000		ALL REQUIRED	LUMP	SUM
10000.00 - 0.53%		5000.00 - 0.29%	2000.00 - 0.12%		0.00 - 0.00%		
53915	BB	PORTAGE GLACIER ROAD REHABILITATION	07/12/2000		ALL REQUIRED	LUMP	SUM
4000.00 - 0.19%		3000.00 - 0.18%	3000.00 - 0.15%		2000.00 - 0.10%		
54298	BB	ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB	07/12/2000		ALL REQUIRED	LUMP	SUM
4000.00 - 0.19%		3000.00 - 0.18%	3000.00 - 0.15%		2000.00 - 0.10%		
54106	BB	Bean Creek Road/Quartz Cr & Snug Harbor	07/14/2000		ALL REQUIRED	LUMP	SUM
7000.00 - 0.48%		5000.00 - 0.31%	3500.00 - 0.19%		0.00 - 0.00%		
52502	BB	GLENN/PALMER-WASILLA HWY INTERSECTION	08/02/2000		ALL REQUIRED	LUMP	SUM
5000.00 - 0.65%		4000.00 - 0.57%	4000.00 - 0.57%		10000.00 - 1.21%		
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN	08/11/2000		ALL REQUIRED	LUMP	SUM
10000.00 - 0.26%		10000.00 - 0.26%	11000.00 - 0.26%		0.00 - 0.00%		
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM	08/11/2000		ALL REQUIRED	LUMP	SUM
8000.00 - 0.17%		10000.00 - 0.33%	3700.00 - 0.11%		10000.00 - 0.29%		
54134	BB	EXIT GLACIER ROAD MP 3.9 TO MP 8.5	08/30/2000		ALL REQUIRED	LUMP	SUM
2000.00 - 0.09%		2500.00 - 0.12%	3000.00 - 0.13%		3300.00 - 0.14%		
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION	09/06/2000		ALL REQUIRED	LUMP	SUM
5000.00 - 0.08%		3500.00 - 0.07%	2500.00 - 0.05%		4000.00 - 0.07%		
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU	09/06/2000		ALL REQUIRED	LUMP	SUM
6000.00 - 0.15%		12500.00 - 0.36%	5000.00 - 0.14%		3600.00 - 0.10%		

Project Number and Project Title		Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
643(3) - PERMANENT CONSTRUCTION SIGNS - 2000 Bid Openings - (continued)					
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	ALL REQUIRED	LUMP SUM
20000.00 - 0.20%	2500.00 - 0.03%	2000.00 - 0.02%	2000.00 - 0.02%		
51204 BB HATCHER PASS ROAD MP 7 TO 14			10/17/2000	ALL REQUIRED	LUMP SUM
6000.00 - 0.18%	2000.00 - 0.07%	10000.00 - 0.31%	10000.00 - 0.28%		
53930 BB PARKS PEDESTRIAN BRIDGES			11/03/2000	ALL REQUIRED	LUMP SUM
2000.00 - 0.12%	5000.00 - 0.30%	3500.00 - 0.20%	0.00 - 0.00%		
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000	ALL REQUIRED	LUMP SUM
11000.00 - 0.69%	4000.00 - 0.30%	3000.00 - 0.22%	10000.00 - 0.71%		
54661 BB BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN			11/22/2000	ALL REQUIRED	LUMP SUM
3000.00 - 0.42%	1500.00 - 0.20%	3000.00 - 0.37%	3300.00 - 0.39%		
643(3) - PERMANENT CONSTRUCTION SIGNS - 2001 Bid Openings					
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.27%	5000.00 - 0.14%	4000.00 - 0.11%	5000.00 - 0.11%		
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001	ALL REQUIRED	LUMP SUM
8000.00 - 0.29%	3300.00 - 0.11%	10000.00 - 0.30%	30000.00 - 0.86%		
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G			01/31/2001	ALL REQUIRED	LUMP SUM
7500.00 - 0.60%	11000.00 - 0.65%	25000.00 - 1.26%	11000.00 - 0.46%		
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	ALL REQUIRED	LUMP SUM
7500.00 - 0.10%	5000.00 - 0.07%	5000.00 - 0.07%	7500.00 - 0.10%		
52504 BB PEDRO BAY BRIDGE REPLACEMENT			04/04/2001	ALL REQUIRED	LUMP SUM
2000.00 - 0.26%	7000.00 - 0.74%	2000.00 - 0.19%	1000.00 - 0.09%		
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN			04/25/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.28%	3500.00 - 0.12%	5000.00 - 0.16%	5000.00 - 0.15%		
52312 BB Parks Highway, MP 57-67			05/04/2001	ALL REQUIRED	LUMP SUM
15000.00 - 0.08%	5000.00 - 0.03%	3000.00 - 0.02%	7000.00 - 0.04%		
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001	ALL REQUIRED	LUMP SUM
15000.00 - 0.38%	4000.00 - 0.10%	2600.00 - 0.07%	3000.00 - 0.06%		
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	ALL REQUIRED	LUMP SUM
25000.00 - 0.36%	5731.09 - 0.09%	14500.00 - 0.22%	10000.00 - 0.15%		
55015 BB Seward Highway MP 99 - Bird Creek			06/13/2001	ALL REQUIRED	LUMP SUM
5000.00 - 0.72%	2000.00 - 0.41%	1650.00 - 0.28%	1000.00 - 0.17%		
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB			06/27/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.42%	5000.00 - 0.21%	20000.00 - 0.77%	5000.00 - 0.18%		
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmnt. Preserv.			07/11/2001	ALL REQUIRED	LUMP SUM
5000.00 - 0.35%	2000.00 - 0.15%	2000.00 - 0.15%	700.00 - 0.05%		
55021 BB Glenn Hwy. Illumination,Palmer Hay Flats			07/18/2001	ALL REQUIRED	LUMP SUM
2000.00 - 0.17%	1998.00 - 0.15%	2640.00 - 0.19%	2712.00 - 0.18%		
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	ALL REQUIRED	LUMP SUM
20000.00 - 0.49%	10000.00 - 0.24%	0.00 - 0.00%	4100.00 - 0.10%		
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001	ALL REQUIRED	LUMP SUM
14000.00 - 0.65%	21500.00 - 1.01%	10000.00 - 0.47%	5000.00 - 0.23%		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid		3rd Low - % of Bid	Average	
643(3) - PERMANENT CONSTRUCTION SIGNS - 2001 Bid Openings - (continued)							
55150	BB	Kodiak Paving Program, 2001			08/29/2001	ALL REQUIRED	LUMP SUM
10000.00 - 0.34%		25000.00 - 0.71%	70000.00 - 1.91%		10000.00 - 0.21%		
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	ALL REQUIRED	LUMP SUM
7000.00 - 0.05%		10000.00 - 0.07%	10000.00 - 0.07%		8000.00 - 0.05%		
54043	BB	HSIP			11/07/2001	ALL REQUIRED	LUMP SUM
13500.00 - 1.17%		6500.00 - 0.53%	7000.00 - 0.46%		5000.00 - 0.30%		
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001	ALL REQUIRED	LUMP SUM
6000.00 - 0.30%		3500.00 - 0.18%	5000.00 - 0.22%		5000.00 - 0.22%		
643(3) - PERMANENT CONSTRUCTION SIGNS - 2002 Bid Openings							
53921	BB	PALMER-WASILLA HWY REHAB.			01/11/2002	ALL REQUIRED	LUMP SUM
3500.00 - 0.07%		10000.00 - 0.21%	25000.00 - 0.48%		18667.93 - 0.35%		
55143	BB	Kenai Peninsula Paving Program 2001			01/16/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.27%		15000.00 - 0.73%	35000.00 - 1.62%		35000.00 - 1.61%		
55129	BB	ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE			02/06/2002	ALL REQUIRED	LUMP SUM
20500.00 - 2.60%		3000.00 - 0.46%	4000.00 - 0.59%		3000.00 - 0.41%		
55128	BB	GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK			02/20/2002	ALL REQUIRED	LUMP SUM
3500.00 - 0.20%		3000.00 - 0.20%	1400.00 - 0.09%		1500.00 - 0.08%		
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.09%		11000.00 - 0.09%	12000.00 - 0.09%		20000.00 - 0.14%		
55653	BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002	ALL REQUIRED	LUMP SUM
3000.00 - 0.18%		5000.00 - 0.36%	10000.00 - 0.69%		0.00 - 0.00%		
55585	BB	Central Region Highway Data Equipment,02			05/29/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.16%		15000.00 - 0.63%	3400.00 - 0.14%		2000.00 - 0.07%		
55610	BB	GLENN HIGHWAY: MCCARREY TO HILAND ROAD R			06/05/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.08%		2000.00 - 0.04%	15000.00 - 0.25%		1800.00 - 0.03%		
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.07%		10000.00 - 0.06%	10000.00 - 0.06%		8000.00 - 0.05%		
54964	BB	High Tower Illumination Mast Replacement			06/28/2002	ALL REQUIRED	LUMP SUM
18000.00 - 0.55%		5175.00 - 0.14%	84700.00 - 1.96%		14000.00 - 0.32%		
55019	BB	Talkeetna Spur Road Rehabilitation			06/28/2002	ALL REQUIRED	LUMP SUM
2000.00 - 0.04%		5000.00 - 0.09%	5500.00 - 0.10%		10000.00 - 0.18%		
55657B	BB	DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.26%		18000.00 - 0.52%	5000.00 - 0.14%		0.00 - 0.00%		
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	ALL REQUIRED	LUMP SUM
2500.00 - 0.14%		3000.00 - 0.14%	2000.00 - 0.09%		3000.00 - 0.12%		
53834	BB	EAGLE RIVER URBAN REHABILITATION			09/18/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.29%		9000.00 - 0.22%	10000.00 - 0.23%		0.00 - 0.00%		
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002	ALL REQUIRED	LUMP SUM
3000.00 - 0.24%		5000.00 - 0.38%	1800.00 - 0.13%		5000.00 - 0.26%		
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.01%		20000.00 - 0.06%	12000.00 - 0.03%		7500.00 - 0.02%		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid	3rd Low - % of Bid	Average	
643(3) - PERMANENT CONSTRUCTION SIGNS - 2002 Bid Openings - (continued)							
54433	BB	Seward Highway MP 96 to MP 102, Rebid			11/04/2002	ALL REQUIRED	LUMP SUM
7500.00 - 0.04%		10000.00 - 0.05%		5000.00 - 0.03%	10000.00 - 0.05%		
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.03%		5000.00 - 0.04%		7000.00 - 0.05%	7500.00 - 0.05%		
643(3) - PERMANENT CONSTRUCTION SIGNS - 2003 Bid Openings							
55579	BB	Eklutna Lake Road			02/26/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.19%		3200.00 - 0.10%		4500.00 - 0.13%	7500.00 - 0.21%		
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003	ALL REQUIRED	LUMP SUM
6000.00 - 0.07%		15000.00 - 0.16%		7500.00 - 0.08%	25000.00 - 0.25%		
56308	BB	SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.15%		10000.00 - 0.19%		5000.00 - 0.09%	5000.00 - 0.07%		
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.05%		10000.00 - 0.09%		10000.00 - 0.08%	20000.00 - 0.15%		
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003	ALL REQUIRED	LUMP SUM
20000.00 - 0.31%		10000.00 - 0.15%		15000.00 - 0.22%	0.00 - 0.00%		
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.09%		10000.00 - 0.21%		20000.00 - 0.37%	0.00 - 0.00%		
56544	BB	Palmer: Airport Rd. & E. Evergreen St.			06/20/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.97%		2500.00 - 0.60%		3000.00 - 0.66%	10000.00 - 2.17%		
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003	ALL REQUIRED	LUMP SUM
8000.00 - 0.25%		4200.00 - 0.15%		5000.00 - 0.18%	3850.00 - 0.12%		
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.12%		8175.00 - 0.20%		10000.00 - 0.24%	7500.00 - 0.18%		
55712	BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003	ALL REQUIRED	LUMP SUM
1500.00 - 0.11%		20000.00 - 1.35%		4000.00 - 0.26%	6000.00 - 0.35%		
54376	BB	WHITTIER FERRY ACCESS, PHASE II			10/29/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.19%		5300.00 - 0.18%		10000.00 - 0.32%	4400.00 - 0.14%		
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003	ALL REQUIRED	LUMP SUM
7000.00 - 0.43%		3000.00 - 0.19%		3000.00 - 0.17%	3100.00 - 0.17%		
54007	BB	SHIP CREEK TRAIL - PHASE II			11/19/2003	ALL REQUIRED	LUMP SUM
12000.00 - 0.46%		3500.00 - 0.15%		9000.00 - 0.36%	6000.00 - 0.24%		
56333	BB	Anchorage Area Arterial Resurfacing, 2003			11/19/2003	ALL REQUIRED	LUMP SUM
12500.00 - 0.29%		10000.00 - 0.24%		10000.00 - 0.23%	44173.80 - 0.96%		
643(3) - PERMANENT CONSTRUCTION SIGNS - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	ALL REQUIRED	LUMP SUM
30000.00 - 0.13%		9000.00 - 0.03%		25000.00 - 0.09%	8000.00 - 0.03%		
56516	BB	MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	ALL REQUIRED	LUMP SUM
500.00 - 0.05%		1000.00 - 0.09%		2000.00 - 0.19%	12000.00 - 0.99%		
56571	BB	Old Glenn Hwy: Glenn Hwy to Plumley Rd			04/14/2004	ALL REQUIRED	LUMP SUM
3000.00 - 0.08%		4000.00 - 0.14%		5000.00 - 0.15%	10000.00 - 0.30%		
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004	ALL REQUIRED	LUMP SUM
15000.00 - 0.16%		7000.00 - 0.07%		17000.00 - 0.16%	50000.00 - 0.46%		

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
643(3) - PERMANENT CONSTRUCTION SIGNS - 2004 Bid Openings - (continued)								
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004		ALL REQUIRED	LUMP SUM
25000.00 - 1.84%		9200.00 - 0.67%		7000.00 - 0.45%		6500.00 - 0.38%		
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		ALL REQUIRED	LUMP SUM
10000.00 - 0.04%		5000.00 - 0.02%		5000.00 - 0.02%		10000.00 - 0.03%		
55620	BB	Hope Road Pavement Rehabilitation			09/08/2004		ALL REQUIRED	LUMP SUM
5000.00 - 0.25%		5000.00 - 0.23%		6000.00 - 0.28%		4500.00 - 0.20%		
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		ALL REQUIRED	LUMP SUM
10000.00 - 0.04%		10000.00 - 0.04%		12000.00 - 0.04%		10000.00 - 0.03%		
54112	BB	Homer: Barlett/Hohe St. Rehabilitation			10/27/2004		ALL REQUIRED	LUMP SUM
1000.00 - 0.04%		2500.00 - 0.09%		10000.00 - 0.31%		10000.00 - 0.31%		
57288	BB	CENTRAL REGION SAFETY PROJECTS 2004			11/03/2004		ALL REQUIRED	LUMP SUM
8000.00 - 1.00%		10000.00 - 1.10%		10000.00 - 1.01%		12000.00 - 1.09%		
56567	BB	North Kenai Spur MP 22.0 - 29.7			12/01/2004		ALL REQUIRED	LUMP SUM
5000.00 - 0.07%		9000.00 - 0.14%		15000.00 - 0.23%		10000.00 - 0.13%		
55004	BB	Seward: Nash Rd. MP 0-5.3 Rehabilitation			12/08/2004		ALL REQUIRED	LUMP SUM
6500.00 - 0.28%		5000.00 - 0.19%		2200.00 - 0.08%		4000.00 - 0.14%		
643(12) - PORTABLE CONCRETE BARRIER - 2002 Bid Openings								
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		2500.00	EACH
20.00 - 0.47%		1.00 - 0.02%		120.00 - 2.24%		63.00 - 1.13%		61.33
643(15) - FLAGGING - 2000 Bid Openings								
54090	BB	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000		ALL REQUIRED	CONTINGENT SUM
15000.00 - 3.04%		15000.00 - 2.21%		15000.00 - 2.18%		15000.00 - 2.18%		15000.00
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000		ALL REQUIRED	CONTINGENT SUM
64000.00 - 1.34%		64000.00 - 1.41%		64000.00 - 1.32%		64000.00 - 1.31%		64000.00
54406	BB	MAT-SU GRAVEL ROADS PAVING PROGRAM 2000			06/07/2000		ALL REQUIRED	CONTINGENT SUM
30000.00 - 2.73%		30000.00 - 2.47%		30000.00 - 2.41%		30000.00 - 2.40%		30000.00
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		ALL REQUIRED	CONTINGENT SUM
150000.00 - 1.25%		150000.00 - 1.51%		150000.00 - 1.38%		150000.00 - 1.35%		150000.00
54655	BB	GLENN HWY RESURF S BIRCHWOOD TO OLD GLEN			06/28/2000		ALL REQUIRED	CONTINGENT SUM
50000.00 - 2.67%		50000.00 - 2.92%		50000.00 - 2.92%		0.00 - 0.00%		50000.00
53915	BB	PORTAGE GLACIER ROAD REHABILITATION			07/12/2000		ALL REQUIRED	CONTINGENT SUM
40000.00 - 1.92%		40000.00 - 2.36%		40000.00 - 2.01%		40000.00 - 1.94%		40000.00
54298	BB	ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB			07/12/2000		ALL REQUIRED	CONTINGENT SUM
40000.00 - 1.92%		40000.00 - 2.36%		40000.00 - 2.01%		40000.00 - 1.94%		40000.00
54106	BB	Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000		ALL REQUIRED	CONTINGENT SUM
50000.00 - 3.43%		50000.00 - 3.14%		50000.00 - 2.71%		0.00 - 0.00%		50000.00
54442	BB	CENTRAL REGION LED SIGNAL REPLACEMENT			07/14/2000		ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.54%		10000.00 - 0.72%		10000.00 - 0.61%		10000.00 - 0.53%		10000.00
52502	BB	GLENN/PALMER-WASILLA HWY INTERSECTION			08/02/2000		ALL REQUIRED	CONTINGENT SUM
15000.00 - 1.94%		15000.00 - 2.15%		15000.00 - 2.15%		15000.00 - 1.82%		15000.00
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000		ALL REQUIRED	CONTINGENT SUM
80000.00 - 2.10%		80000.00 - 2.11%		80000.00 - 1.90%		0.00 - 0.00%		80000.00

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
643(15) - FLAGGING - 2000 Bid Openings - (continued)								
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM			08/11/2000		ALL REQUIRED	CONTINGENT SUM
200000.00 - 4.21%		200000.00 - 6.69%		200000.00 - 6.02%		200000.00 - 5.80%		200000.00
54134	BB	EXIT GLACIER ROAD MP 3.9 TO MP 8.5			08/30/2000		ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.44%		10000.00 - 0.46%		10000.00 - 0.42%		10000.00 - 0.42%		10000.00
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000		ALL REQUIRED	CONTINGENT SUM
250000.00 - 4.23%		250000.00 - 4.78%		250000.00 - 4.70%		250000.00 - 4.28%		250000.00
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000		ALL REQUIRED	CONTINGENT SUM
175000.00 - 4.47%		175000.00 - 5.05%		175000.00 - 5.03%		175000.00 - 4.85%		175000.00
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		ALL REQUIRED	CONTINGENT SUM
150000.00 - 1.51%		150000.00 - 1.65%		150000.00 - 1.62%		150000.00 - 1.53%		150000.00
74177	BB	ROADWAY WEATHER INFORMATION SYSTEM (RWIS			10/13/2000		ALL REQUIRED	CONTINGENT SUM
3200.00 - 2.60%		3200.00 - 1.77%		3200.00 - 1.30%		0.00 - 0.00%		3200.00
51204	BB	HATCHER PASS ROAD MP 7 TO 14			10/17/2000		ALL REQUIRED	CONTINGENT SUM
60000.00 - 1.82%		60000.00 - 2.02%		60000.00 - 1.88%		60000.00 - 1.66%		60000.00
53930	BB	PARKS PEDESTRIAN BRIDGES			11/03/2000		ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.59%		10000.00 - 0.59%		10000.00 - 0.56%		0.00 - 0.00%		6666.67
51648	BB	MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000		ALL REQUIRED	CONTINGENT SUM
46000.00 - 2.90%		46000.00 - 3.47%		46000.00 - 3.31%		46000.00 - 3.26%		46000.00
54661	BB	BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN			11/22/2000		ALL REQUIRED	CONTINGENT SUM
4800.00 - 0.68%		4800.00 - 0.64%		4800.00 - 0.60%		4800.00 - 0.57%		4800.00
74239	BB	FY00 SEISMIC RETROFIT			12/20/2000		ALL REQUIRED	CONTINGENT SUM
60000.00 - 4.70%		60000.00 - 6.11%		60000.00 - 5.87%		60000.00 - 5.49%		60000.00
54451	BB	SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR			04/07/2000		96.00	HOUR
32.00 - 0.18%		45.00 - 0.28%		55.00 - 0.29%		38.00 - 0.19%		46.00
643(15) - FLAGGING - 2001 Bid Openings								
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001		ALL REQUIRED	CONTINGENT SUM
101700.00 - 2.78%		101700.00 - 2.82%		101700.00 - 2.69%		101700.00 - 2.31%		101700.00
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001		ALL REQUIRED	CONTINGENT SUM
56000.00 - 2.03%		56000.00 - 1.80%		56000.00 - 1.71%		56000.00 - 1.60%		56000.00
54884	BB	CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G			01/31/2001		ALL REQUIRED	CONTINGENT SUM
12000.00 - 0.97%		12000.00 - 0.71%		12000.00 - 0.60%		12000.00 - 0.51%		12000.00
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		ALL REQUIRED	CONTINGENT SUM
71840.00 - 0.91%		71840.00 - 1.03%		71840.00 - 1.00%		71840.00 - 0.93%		71840.00
54414	BB	NORTH SHORE DRIVE PAVING & TRANSFER			03/28/2001		ALL REQUIRED	CONTINGENT SUM
20000.00 - 6.04%		20000.00 - 5.07%		20000.00 - 4.51%		20000.00 - 4.04%		20000.00
55028	BB	GLENN HWY RESURF: PETERS CK TO OLD GLENN			04/25/2001		ALL REQUIRED	CONTINGENT SUM
100000.00 - 2.78%		100000.00 - 3.39%		100000.00 - 3.23%		100000.00 - 3.04%		100000.00
52312	BB	Parks Highway, MP 57-67			05/04/2001		ALL REQUIRED	CONTINGENT SUM
169000.00 - 0.91%		169000.00 - 0.94%		169000.00 - 0.94%		169000.00 - 0.92%		169000.00
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001		ALL REQUIRED	CONTINGENT SUM
80000.00 - 2.03%		80000.00 - 2.00%		80000.00 - 2.00%		80000.00 - 1.70%		80000.00

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
643(15) - FLAGGING - 2001 Bid Openings - (continued)							
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	ALL REQUIRED	CONTINGENT	SUM	
100000.00 - 1.43%	100000.00 - 1.53%	100000.00 - 1.51%	100000.00 - 1.50%	100000.00			
55015 BB Seward Highway MP 99 - Bird Creek			06/13/2001	ALL REQUIRED	CONTINGENT	SUM	
100000.00 - 14.4%	100000.00 - 20.4%	100000.00 - 17.0%	100000.00 - 16.9%	100000.00			
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB			06/27/2001	ALL REQUIRED	CONTINGENT	SUM	
150000.00 - 6.25%	150000.00 - 6.34%	150000.00 - 5.81%	150000.00 - 5.37%	150000.00			
55005 BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.			07/11/2001	ALL REQUIRED	CONTINGENT	SUM	
75000.00 - 5.30%	75000.00 - 5.60%	75000.00 - 5.49%	75000.00 - 5.46%	75000.00			
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	ALL REQUIRED	CONTINGENT	SUM	
100000.00 - 2.47%	100000.00 - 2.44%	100000.00 - 2.38%	100000.00 - 2.33%	100000.00			
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001	ALL REQUIRED	CONTINGENT	SUM	
18000.00 - 0.83%	18000.00 - 0.84%	18000.00 - 0.84%	18000.00 - 0.82%	18000.00			
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.			08/20/2001	ALL REQUIRED	CONTINGENT	SUM	
30000.00 - 2.13%	30000.00 - 2.71%	30000.00 - 2.35%	30000.00 - 2.12%	30000.00			
55150 BB Kodiak Paving Program, 2001			08/29/2001	ALL REQUIRED	CONTINGENT	SUM	
30000.00 - 1.02%	30000.00 - 0.85%	30000.00 - 0.82%	30000.00 - 0.64%	30000.00			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	ALL REQUIRED	CONTINGENT	SUM	
200000.00 - 1.29%	200000.00 - 1.44%	200000.00 - 1.35%	200000.00 - 1.31%	200000.00			
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT			10/31/2001	ALL REQUIRED	CONTINGENT	SUM	
15000.00 - 3.67%	15000.00 - 3.12%	15000.00 - 2.75%	15000.00 - 2.38%	15000.00			
54043 BB HSIP			11/07/2001	ALL REQUIRED	CONTINGENT	SUM	
16300.00 - 1.41%	16300.00 - 1.32%	16300.00 - 1.06%	16300.00 - 0.99%	16300.00			
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001	ALL REQUIRED	CONTINGENT	SUM	
8000.00 - 0.40%	8000.00 - 0.40%	8000.00 - 0.35%	8000.00 - 0.35%	8000.00			
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001			11/21/2001	ALL REQUIRED	CONTINGENT	SUM	
100000.00 - 1.51%	100000.00 - 1.70%	100000.00 - 1.64%	100000.00 - 1.62%	100000.00			
643(15) - FLAGGING - 2002 Bid Openings							
53921 BB PALMER-WASILLA HWY REHAB.			01/11/2002	ALL REQUIRED	CONTINGENT	SUM	
100000.00 - 2.10%	100000.00 - 2.09%	100000.00 - 1.93%	100000.00 - 1.90%	100000.00			
55143 BB Kenai Peninsula Paving Program 2001			01/16/2002	ALL REQUIRED	CONTINGENT	SUM	
50000.00 - 2.71%	50000.00 - 2.45%	50000.00 - 2.31%	50000.00 - 2.29%	50000.00			
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE			02/06/2002	ALL REQUIRED	CONTINGENT	SUM	
500.00 - 0.06%	500.00 - 0.08%	500.00 - 0.07%	500.00 - 0.07%	500.00			
55140 BB Mat-Su Roads Paving & Transfer 2001			02/13/2002	ALL REQUIRED	CONTINGENT	SUM	
70000.00 - 1.51%	70000.00 - 1.47%	70000.00 - 1.42%	70000.00 - 1.40%	70000.00			
55128 BB GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK			02/20/2002	ALL REQUIRED	CONTINGENT	SUM	
50000.00 - 2.83%	50000.00 - 3.30%	50000.00 - 3.14%	50000.00 - 2.82%	50000.00			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	ALL REQUIRED	CONTINGENT	SUM	
40300.00 - 0.38%	40300.00 - 0.32%	40300.00 - 0.30%	40300.00 - 0.29%	40300.00			
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002	ALL REQUIRED	CONTINGENT	SUM	
50000.00 - 3.03%	50000.00 - 3.64%	50000.00 - 3.45%	0.00 - 0.00%	50000.00			

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
643(15) - FLAGGING - 2002 Bid Openings - (continued)								
55585	BB	Central Region Highway Data Equipment,02			05/29/2002		ALL REQUIRED	CONTINGENT SUM
75000.00 - 2.45%		75000.00 - 3.14%		75000.00 - 3.11%		75000.00 - 2.79%		75000.00
55610	BB	GLENN HIGHWAY: MCCARREY TO HILAND ROAD R			06/05/2002		ALL REQUIRED	CONTINGENT SUM
50000.00 - 0.78%		50000.00 - 0.89%		50000.00 - 0.84%		50000.00 - 0.77%		50000.00
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002		ALL REQUIRED	CONTINGENT SUM
15000.00 - 0.60%		15000.00 - 0.39%		15000.00 - 0.35%		15000.00 - 0.35%		15000.00
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002		ALL REQUIRED	CONTINGENT SUM
150000.00 - 1.02%		150000.00 - 0.90%		150000.00 - 0.88%		150000.00 - 0.85%		150000.00
54964	BB	High Tower Illumination Mast Replacement			06/28/2002		ALL REQUIRED	CONTINGENT SUM
6400.00 - 0.19%		6400.00 - 0.18%		6400.00 - 0.15%		6400.00 - 0.15%		6400.00
55019	BB	Talkeetna Spur Road Rehabilitation			06/28/2002		ALL REQUIRED	CONTINGENT SUM
40000.00 - 0.80%		40000.00 - 0.72%		40000.00 - 0.71%		40000.00 - 0.71%		40000.00
55657B	BB	DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002		ALL REQUIRED	CONTINGENT SUM
150000.00 - 3.85%		150000.00 - 4.37%		150000.00 - 4.21%		0.00 - 0.00%		150000.00
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002		ALL REQUIRED	CONTINGENT SUM
50000.00 - 2.86%		50000.00 - 2.34%		50000.00 - 2.32%		50000.00 - 2.00%		50000.00
53931	BB	Iliamna/Newhalen Rd.s Surface Treatment			09/13/2002		ALL REQUIRED	CONTINGENT SUM
22000.00 - 0.61%		22000.00 - 0.96%		22000.00 - 0.88%		22000.00 - 0.71%		22000.00
53834	BB	EAGLE RIVER URBAN REHABILITATION			09/18/2002		ALL REQUIRED	CONTINGENT SUM
65000.00 - 1.85%		65000.00 - 1.61%		65000.00 - 1.52%		0.00 - 0.00%		65000.00
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002		ALL REQUIRED	CONTINGENT SUM
8000.00 - 0.64%		8000.00 - 0.60%		8000.00 - 0.57%		8000.00 - 0.42%		8000.00
55950	BB	Kodiak Area Wide Guardrail, Phase I			09/25/2002		ALL REQUIRED	CONTINGENT SUM
50000.00 - 2.75%		50000.00 - 3.41%		50000.00 - 2.39%		50000.00 - 2.24%		50000.00
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002		ALL REQUIRED	CONTINGENT SUM
600000.00 - 1.66%		600000.00 - 1.72%		600000.00 - 1.67%		600000.00 - 1.66%		600000.00
54433	BB	Seward Highway MP 96 to MP 102, Rebid			11/04/2002		ALL REQUIRED	CONTINGENT SUM
330000.00 - 1.70%		330000.00 - 1.72%		330000.00 - 1.69%		330000.00 - 1.65%		330000.00
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002		ALL REQUIRED	CONTINGENT SUM
510000.00 - 3.30%		510000.00 - 3.69%		510000.00 - 3.66%		510000.00 - 3.22%		510000.00
643(15) - FLAGGING - 2003 Bid Openings								
55579	BB	Eklutna Lake Road			02/26/2003		ALL REQUIRED	CONTINGENT SUM
15000.00 - 0.58%		15000.00 - 0.47%		15000.00 - 0.44%		15000.00 - 0.42%		15000.00
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003		ALL REQUIRED	CONTINGENT SUM
135000.00 - 1.55%		135000.00 - 1.46%		135000.00 - 1.45%		135000.00 - 1.37%		135000.00
56308	BB	SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003		ALL REQUIRED	CONTINGENT SUM
150000.00 - 2.28%		150000.00 - 2.79%		150000.00 - 2.60%		150000.00 - 2.22%		150000.00
52494	BB	SEWARD HIGHWAY TURNAGAIN PASS RECREATION			06/06/2003		1.00	CONGINGENT SUM
2600.00 - 0.30%		2600.00 - 0.27%		2600.00 - 0.25%		2600.00 - 0.21%		2600.00
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003		ALL REQUIRED	CONTINGENT SUM
106000.00 - 0.94%		106000.00 - 1.13%		106000.00 - 1.04%		106000.00 - 1.04%		106000.00

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
643(15) - FLAGGING - 2003 Bid Openings - (continued)								
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		ALL REQUIRED	CONTINGENT SUM
250000.00 - 2.56%		250000.00 - 2.18%		250000.00 - 2.04%		250000.00 - 1.88%		250000.00
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003		ALL REQUIRED	CONTINGENT SUM
145000.00 - 2.28%		145000.00 - 2.17%		145000.00 - 2.14%		0.00 - 0.00%		145000.00
56426	BB	Dillingham Aleknagik Lake Road Paving			06/18/2003		ALL REQUIRED	CONTINGENT SUM
150000.00 - 3.85%		150000.00 - 4.35%		150000.00 - 3.78%		150000.00 - 3.54%		150000.00
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003		1.00	CONGINTENT SUM
150000.00 - 2.74%		150000.00 - 3.17%		150000.00 - 2.76%		0.00 - 0.00%		150000.00
56544	BB	Palmer: Airport Rd. & E. Evergreen St.			06/20/2003		ALL REQUIRED	CONTINGENT SUM
35000.00 - 6.82%		35000.00 - 8.36%		35000.00 - 7.67%		35000.00 - 7.61%		35000.00
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003		ALL REQUIRED	CONTINGENT SUM
61000.00 - 1.94%		61000.00 - 2.21%		61000.00 - 2.18%		61000.00 - 1.93%		61000.00
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003		ALL REQUIRED	CONTINGENT SUM
75000.00 - 1.85%		75000.00 - 1.83%		75000.00 - 1.78%		75000.00 - 1.76%		75000.00
55712	BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003		ALL REQUIRED	CONTINGENT SUM
30000.00 - 2.19%		30000.00 - 2.03%		30000.00 - 1.96%		30000.00 - 1.77%		30000.00
54376	BB	WHITTIER FERRY ACCESS, PHASE II			10/29/2003		ALL REQUIRED	CONTINGENT SUM
7680.00 - 0.30%		7680.00 - 0.27%		7680.00 - 0.24%		7680.00 - 0.24%		7680.00
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003		ALL REQUIRED	CONTINGENT SUM
70000.00 - 4.28%		70000.00 - 4.43%		70000.00 - 3.91%		70000.00 - 3.88%		70000.00
54007	BB	SHIP CREEK TRAIL - PHASE II			11/19/2003		ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.19%		5000.00 - 0.21%		5000.00 - 0.20%		5000.00 - 0.20%		5000.00
56333	BB	Anchorage Area Arterial Resurfacing,2003			11/19/2003		ALL REQUIRED	CONTINGENT SUM
170000.00 - 3.98%		170000.00 - 4.04%		170000.00 - 3.98%		170000.00 - 3.69%		170000.00
54203	BB	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003		ALL REQUIRED	CONTINGENT SUM
3500.00 - 0.48%		3500.00 - 0.38%		3500.00 - 0.35%		3500.00 - 0.35%		3500.00
643(15) - FLAGGING - 2004 Bid Openings								
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		ALL REQUIRED	CONTINGENT SUM
700000.00 - 2.94%		700000.00 - 2.70%		700000.00 - 2.59%		700000.00 - 2.43%		700000.00
56516	BB	MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004		ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.91%		10000.00 - 0.93%		10000.00 - 0.93%		10000.00 - 0.83%		10000.00
56571	BB	Old Glenn Hwy: Glenn Hwy to Plumley Rd			04/14/2004		ALL REQUIRED	CONTINGENT SUM
100000.00 - 2.82%		100000.00 - 3.50%		100000.00 - 3.08%		100000.00 - 2.97%		100000.00
56583	BB	KENAI PENINSULA RESURFACING PROGRAM			05/05/2004		ALL REQUIRED	CONTINGENT SUM
45000.00 - 1.98%		45000.00 - 2.07%		45000.00 - 1.94%		45000.00 - 1.92%		45000.00
56638	BB	KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI			05/26/2004		ALL REQUIRED	CONTINGENT SUM
35000.00 - 2.41%		35000.00 - 1.84%		0.00 - 0.00%		0.00 - 0.00%		35000.00
56886	BB	Seward Meridian at Bogard Rd. Int. Imp.			06/11/2004		ALL REQUIRED	CONTINGENT SUM
37500.00 - 3.45%		37500.00 - 4.73%		37500.00 - 4.62%		37500.00 - 4.31%		37500.00
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004		ALL REQUIRED	CONTINGENT SUM
200000.00 - 2.15%		200000.00 - 1.91%		200000.00 - 1.85%		200000.00 - 1.83%		200000.00

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
643(15) - FLAGGING - 2004 Bid Openings - (continued)						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004	ALL REQUIRED	CONTINGENT SUM	
25000.00 - 1.84%	25000.00 - 1.81%	25000.00 - 1.59%	25000.00 - 1.47%	25000.00		
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	ALL REQUIRED	CONTINGENT SUM	
150000.00 - 0.62%	150000.00 - 0.54%	150000.00 - 0.52%	150000.00 - 0.47%	150000.00		
55620 BB Hope Road Pavement Rehabilitation			09/08/2004	ALL REQUIRED	CONTINGENT SUM	
22400.00 - 1.14%	22400.00 - 1.05%	22400.00 - 1.05%	22400.00 - 0.98%	22400.00		
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	ALL REQUIRED	CONTINGENT SUM	
250000.00 - 0.94%	250000.00 - 0.88%	250000.00 - 0.85%	250000.00 - 0.85%	250000.00		
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	ALL REQUIRED	CONTINGENT SUM	
40000.00 - 1.74%	40000.00 - 1.50%	40000.00 - 1.25%	40000.00 - 1.23%	40000.00		
57288 BB CENTRAL REGION SAFETY PROJECTS 2004			11/03/2004	ALL REQUIRED	CONTINGENT SUM	
30000.00 - 3.74%	30000.00 - 3.29%	30000.00 - 3.03%	30000.00 - 2.73%	30000.00		
57440 BB CENTRAL REGION GUARDRAIL END TERMINAL UP			11/17/2004	ALL REQUIRED	CONTINGENT SUM	
50000.00 - 6.47%	50000.00 - 5.01%	50000.00 - 4.75%	50000.00 - 4.63%	50000.00		
57261b BB HSIP: RR/HWY GRADE XING & DURBALE MARKIN			11/19/2004	ALL REQUIRED	CONTINGENT SUM	
80000.00 - 13.2%	80000.00 - 10.9%	80000.00 - 10.3%	80000.00 - 8.20%	80000.00		
56567 BB North Kenai Spur MP 22.0 - 29.7			12/01/2004	ALL REQUIRED	CONTINGENT SUM	
150000.00 - 2.06%	150000.00 - 2.38%	150000.00 - 2.26%	150000.00 - 1.95%	150000.00		
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation			12/08/2004	ALL REQUIRED	CONTINGENT SUM	
75000.00 - 3.26%	75000.00 - 2.92%	75000.00 - 2.87%	75000.00 - 2.64%	75000.00		
643(16) - PILOT CAR - 2000 Bid Openings						
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000	ALL REQUIRED	CONTINGENT SUM	
150000.00 - 2.54%	150000.00 - 2.87%	150000.00 - 2.82%	150000.00 - 2.57%	150000.00		
643(16) - PILOT CAR - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002	10.00	HOUR	
60.00 - 0.02%	70.00 - 0.02%	90.00 - 0.02%	60.00 - 0.01%	73.33		
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	3800.00	HOUR	
60.00 - 0.63%	60.00 - 0.65%	70.00 - 0.74%	60.00 - 0.63%	63.33		
643(19) - WIM DETOUR - 2002 Bid Openings						
55585 BB Central Region Highway Data Equipment,02			05/29/2002	ALL REQUIRED	LUMP SUM	
136000.00 - 4.44%	300000.00 - 12.6%	341000.00 - 14.2%	500200.00 - 18.6%			
643(20) - DETOUR - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	ALL REQUIRED	LUMP SUM	
100000.00 - 0.89%	100000.00 - 1.07%	100000.00 - 0.98%	165000.00 - 1.62%			
643(23) - TRAFFIC AND PARKING PRICE ADJUSTMENT - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	ALL REQUIRED	CONTINGENT SUM	
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
643(23) - TRAFFIC PRICE ADJUSTMENT - 2000 Bid Openings						
54451 BB SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR			04/07/2000	ALL REQUIRED	CONTINGENT SUM	
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000	ALL REQUIRED	CONTINGENT SUM	
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
643(23) - TRAFFIC PRICE ADJUSTMENT - 2000 Bid Openings - (continued)								
54406	BB	MAT-SU GRAVEL ROADS PAVING PROGRAM 2000			06/07/2000		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
54655	BB	GLENN HWY RESURF S BIRCHWOOD TO OLD GLEN			06/28/2000		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
53915	BB	PORTAGE GLACIER ROAD REHABILITATION			07/12/2000		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
54298	BB	ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB			07/12/2000		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
54106	BB	Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
54442	BB	CENTRAL REGION LED SIGNAL REPLACEMENT			07/14/2000		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
52502	BB	GLENN/PALMER-WASILLA HWY INTERSECTION			08/02/2000		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM			08/11/2000		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
54134	BB	EXIT GLACIER ROAD MP 3.9 TO MP 8.5			08/30/2000		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
74177	BB	ROADWAY WEATHER INFORMATION SYSTEM (RWIS			10/13/2000		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
51204	BB	HATCHER PASS ROAD MP 7 TO 14			10/17/2000		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
53930	BB	PARKS PEDESTRIAN BRIDGES			11/03/2000		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
51648	BB	MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
54661	BB	BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN			11/22/2000		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
74239	BB	FY00 SEISMIC RETROFIT			12/20/2000		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
54090	A1	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
643(23) - TRAFFIC PRICE ADJUSTMENT - 2001 Bid Openings								
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
643(23) - TRAFFIC PRICE ADJUSTMENT - 2001 Bid Openings - (continued)								
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
54884	BB	CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G			01/31/2001		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		ALL REQUIRED	CONTINGENT SUM
20000.00 - 0.25%		20000.00 - 0.29%		20000.00 - 0.28%		20000.00 - 0.26%		20000.00
54414	BB	NORTH SHORE DRIVE PAVING & TRANSFER			03/28/2001		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
55028	BB	GLENN HWY RESURF: PETERS CK TO OLD GLENN			04/25/2001		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
52312	BB	Parks Highway, MP 57-67			05/04/2001		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
52921	BB	PALMER-WASILLA EXTENSION			06/06/2001		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
55015	BB	Seward Highway MP 99 - Bird Creek			06/13/2001		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
53975	BB	NORTHERN LIGHTS & BENSON BOULEVARD REHAB			06/27/2001		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
55005	BB	N.Kenai Spur MP 22.0-29.7 Pvm. Preserv.			07/11/2001		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
55021	BB	Glenn Hwy. Illumination,Palmer Hay Flats			07/18/2001		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
53928	BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
54891	BB	Old Glenn Hwy./Brayton Dr. Rehab.			08/20/2001		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
55150	BB	Kodiak Paving Program, 2001			08/29/2001		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
55131	BB	PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT			10/31/2001		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
54043	BB	HSIP			11/07/2001		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
643(23) - TRAFFIC PRICE ADJUSTMENT - 2002 Bid Openings								
53921	BB	PALMER-WASILLA HWY REHAB.			01/11/2002		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
643(23) - TRAFFIC PRICE ADJUSTMENT - 2002 Bid Openings - (continued)								
55143	BB	Kenai Peninsula Paving Program 2001			01/16/2002		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
55140	BB	Mat-Su Roads Paving & Transfer 2001			02/13/2002		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
55128	BB	GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK			02/20/2002		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
53461	BB	BETHEL BOARDWALK			04/03/2002		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
55653	BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
55585	BB	Central Region Highway Data Equipment,02			05/29/2002		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
55610	BB	GLENN HIGHWAY: MCCARREY TO HILAND ROAD R			06/05/2002		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
54964	BB	High Tower Illumination Mast Replacement			06/28/2002		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
55019	BB	Talkeetna Spur Road Rehabilitation			06/28/2002		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
55657B	BB	DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
53834	BB	EAGLE RIVER URBAN REHABILITATION			09/18/2002		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
54433	BB	Seward Highway MP 96 to MP 102, Rebid			11/04/2002		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
643(23) - TRAFFIC PRICE ADJUSTMENT - 2003 Bid Openings								
55579	BB	Eklutna Lake Road			02/26/2003		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
643(23) - TRAFFIC PRICE ADJUSTMENT - 2003 Bid Openings - (continued)								
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
56308	BB	SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
52494	BB	SEWARD HIGHWAY TURNAGAIN PASS RECREATION			06/06/2003		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
56426	BB	Dillingham Aleknagik Lake Road Paving			06/18/2003		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
56544	BB	Palmer: Airport Rd. & E. Evergreen St.			06/20/2003		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
55712	BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
54376	BB	WHITTIER FERRY ACCESS, PHASE II			10/29/2003		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
54007	BB	SHIP CREEK TRAIL - PHASE II			11/19/2003		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
56333	BB	Anchorage Area Arterial Resurfacing,2003			11/19/2003		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
643(23) - TRAFFIC PRICE ADJUSTMENT - 2004 Bid Openings								
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
56516	BB	MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
56571	BB	Old Glenn Hwy: Glenn Hwy to Plumley Rd			04/14/2004		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00
56583	BB	KENAI PENINSULA RESURFACING PROGRAM			05/05/2004		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00 - 0.00%		0.00

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid		3rd Low - % of Bid	Average	
643(23) - TRAFFIC PRICE ADJUSTMENT - 2004 Bid Openings - (continued)							
56638	BB	KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI		05/26/2004		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%	0.00 - 0.00%		0.00 - 0.00%	0.00	
56886	BB	Seward Meridian at Bogard Rd. Int. Imp.		06/11/2004		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%	0.00 - 0.00%		0.00 - 0.00%	0.00	
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%	0.00 - 0.00%		0.00 - 0.00%	0.00	
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL		07/30/2004		ALL REQUIRED	CONTINGENT SUM
100.00 - 0.01%		100.00 - 0.01%	100.00 - 0.01%		100.00 - 0.01%	100.00	
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%	0.00 - 0.00%		0.00 - 0.00%	0.00	
55620	BB	Hope Road Pavement Rehabilitation		09/08/2004		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%	0.00 - 0.00%		0.00 - 0.00%	0.00	
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%	0.00 - 0.00%		0.00 - 0.00%	0.00	
54112	BB	Homer: Barlett/Hohe St. Rehabilitation		10/27/2004		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%	0.00 - 0.00%		0.00 - 0.00%	0.00	
57288	BB	CENTRAL REGION SAFETY PROJECTS 2004		11/03/2004		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%	0.00 - 0.00%		0.00 - 0.00%	0.00	
57440	BB	CENTRAL REGION GUARDRAIL END TERMINAL UP		11/17/2004		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%	0.00 - 0.00%		0.00 - 0.00%	0.00	
57261b	BB	HSIP: RR/HWY GRADE XING & DURBALE MARKIN		11/19/2004		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%	0.00 - 0.00%		0.00 - 0.00%	0.00	
56567	BB	North Kenai Spur MP 22.0 - 29.7		12/01/2004		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%	0.00 - 0.00%		0.00 - 0.00%	0.00	
55004	BB	Seward: Nash Rd. MP 0-5.3 Rehabilitation		12/08/2004		ALL REQUIRED	CONTINGENT SUM
0.00 - 0.00%		0.00 - 0.00%	0.00 - 0.00%		0.00 - 0.00%	0.00	
643(25) - TRAFFIC CONTROL - 2000 Bid Openings							
54090	BB	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL		01/26/2000		ALL REQUIRED	CONTINGENT SUM
15000.00 - 3.04%		15000.00 - 2.21%	15000.00 - 2.18%		15000.00 - 2.18%	15000.00	
54451	BB	SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR		04/07/2000		ALL REQUIRED	CONTINGENT SUM
35000.00 - 2.11%		35000.00 - 2.27%	35000.00 - 1.91%		35000.00 - 1.80%	35000.00	
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000		ALL REQUIRED	CONTINGENT SUM
250000.00 - 5.23%		250000.00 - 5.52%	250000.00 - 5.15%		250000.00 - 5.12%	250000.00	
54406	BB	MAT-SU GRAVEL ROADS PAVING PROGRAM 2000		06/07/2000		ALL REQUIRED	CONTINGENT SUM
50000.00 - 4.55%		50000.00 - 4.12%	50000.00 - 4.01%		50000.00 - 3.99%	50000.00	
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		ALL REQUIRED	CONTINGENT SUM
600000.00 - 5.00%		600000.00 - 6.04%	600000.00 - 5.53%		600000.00 - 5.41%	600000.00	
54655	BB	GLENN HWY RESURF S BIRCHWOOD TO OLD GLEN		06/28/2000		ALL REQUIRED	CONTINGENT SUM
350000.00 - 18.7%		350000.00 - 20.4%	350000.00 - 20.4%		0.00 - 0.00%	350000.00	
53915	BB	PORTAGE GLACIER ROAD REHABILITATION		07/12/2000		ALL REQUIRED	CONTINGENT SUM
40000.00 - 1.92%		40000.00 - 2.36%	40000.00 - 2.01%		40000.00 - 1.94%	40000.00	

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
643(25) - TRAFFIC CONTROL - 2000 Bid Openings - (continued)								
54298	BB	ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB			07/12/2000		ALL REQUIRED	CONTINGENT SUM
40000.00 - 1.92%		40000.00 - 2.36%		40000.00 - 2.01%		40000.00 - 1.94%		40000.00
54106	BB	Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000		ALL REQUIRED	CONTINGENT SUM
50000.00 - 3.43%		50000.00 - 3.14%		50000.00 - 2.71%		0.00 - 0.00%		50000.00
54442	BB	CENTRAL REGION LED SIGNAL REPLACEMENT			07/14/2000		ALL REQUIRED	CONTINGENT SUM
100000.00 - 5.37%		100000.00 - 7.19%		100000.00 - 6.05%		100000.00 - 5.31%		100000.00
52502	BB	GLENN/PALMER-WASILLA HWY INTERSECTION			08/02/2000		ALL REQUIRED	CONTINGENT SUM
55000.00 - 7.12%		55000.00 - 7.90%		55000.00 - 7.87%		55000.00 - 6.68%		55000.00
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000		ALL REQUIRED	CONTINGENT SUM
300000.00 - 7.89%		300000.00 - 7.91%		300000.00 - 7.12%		0.00 - 0.00%		300000.00
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM			08/11/2000		ALL REQUIRED	CONTINGENT SUM
150000.00 - 3.15%		150000.00 - 5.02%		150000.00 - 4.51%		150000.00 - 4.35%		150000.00
54134	BB	EXIT GLACIER ROAD MP 3.9 TO MP 8.5			08/30/2000		ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.44%		10000.00 - 0.46%		10000.00 - 0.42%		10000.00 - 0.42%		10000.00
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000		ALL REQUIRED	CONTINGENT SUM
100000.00 - 1.69%		100000.00 - 1.91%		100000.00 - 1.88%		100000.00 - 1.71%		100000.00
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000		ALL REQUIRED	CONTINGENT SUM
120000.00 - 3.07%		120000.00 - 3.46%		120000.00 - 3.45%		120000.00 - 3.32%		120000.00
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		ALL REQUIRED	CONTINGENT SUM
900000.00 - 9.07%		900000.00 - 9.91%		900000.00 - 9.71%		900000.00 - 9.21%		900000.00
74177	BB	ROADWAY WEATHER INFORMATION SYSTEM (RWIS			10/13/2000		ALL REQUIRED	CONTINGENT SUM
6000.00 - 4.88%		6000.00 - 3.31%		6000.00 - 2.44%		0.00 - 0.00%		6000.00
51204	BB	HATCHER PASS ROAD MP 7 TO 14			10/17/2000		ALL REQUIRED	CONTINGENT SUM
60000.00 - 1.82%		60000.00 - 2.02%		60000.00 - 1.88%		60000.00 - 1.66%		60000.00
53930	BB	PARKS PEDESTRIAN BRIDGES			11/03/2000		ALL REQUIRED	CONTINGENT SUM
25000.00 - 1.48%		25000.00 - 1.48%		25000.00 - 1.40%		0.00 - 0.00%		16666.67
51648	BB	MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000		ALL REQUIRED	CONTINGENT SUM
22000.00 - 1.39%		22000.00 - 1.66%		22000.00 - 1.58%		22000.00 - 1.56%		22000.00
54661	BB	BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN			11/22/2000		ALL REQUIRED	CONTINGENT SUM
34000.00 - 4.80%		34000.00 - 4.54%		34000.00 - 4.22%		34000.00 - 4.01%		34000.00
74239	BB	FY00 SEISMIC RETROFIT			12/20/2000		ALL REQUIRED	CONTINGENT SUM
50000.00 - 3.92%		50000.00 - 5.09%		50000.00 - 4.89%		50000.00 - 4.58%		50000.00
643(25) - TRAFFIC CONTROL - 2001 Bid Openings								
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001		ALL REQUIRED	CONTINGENT SUM
275000.00 - 7.53%		275000.00 - 7.61%		275000.00 - 7.28%		275000.00 - 6.24%		275000.00
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001		ALL REQUIRED	CONTINGENT SUM
200000.00 - 7.27%		200000.00 - 6.44%		200000.00 - 6.09%		200000.00 - 5.72%		200000.00
54884	BB	CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G			01/31/2001		ALL REQUIRED	CONTINGENT SUM
30000.00 - 2.42%		30000.00 - 1.77%		30000.00 - 1.51%		30000.00 - 1.27%		30000.00
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		ALL REQUIRED	CONTINGENT SUM
360000.00 - 4.57%		360000.00 - 5.18%		360000.00 - 5.00%		360000.00 - 4.67%		360000.00

Project Number and Project Title		Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
643(25) - TRAFFIC CONTROL - 2001 Bid Openings - (continued)					
54414 BB NORTH SHORE DRIVE PAVING & TRANSFER			03/28/2001	ALL REQUIRED	CONTINGENT SUM
50000.00 - 15.1%	50000.00 - 12.7%	50000.00 - 11.3%	50000.00 - 10.1%	50000.00	
52504 BB PEDRO BAY BRIDGE REPLACEMENT			04/04/2001	ALL REQUIRED	CONTINGENT SUM
10000.00 - 1.32%	10000.00 - 1.06%	10000.00 - 0.95%	10000.00 - 0.94%	10000.00	
55028 BB GLENN HWY RESURF: PETERS CK TO OLD GLENN			04/25/2001	ALL REQUIRED	CONTINGENT SUM
700000.00 - 19.5%	700000.00 - 23.7%	700000.00 - 22.6%	700000.00 - 21.3%	700000.00	
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT			04/27/2001	ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.15%	5000.00 - 0.16%	5000.00 - 0.16%	5000.00 - 0.13%	5000.00	
52312 BB Parks Highway, MP 57-67			05/04/2001	ALL REQUIRED	CONTINGENT SUM
350000.00 - 1.89%	350000.00 - 1.95%	350000.00 - 1.95%	350000.00 - 1.90%	350000.00	
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001	ALL REQUIRED	CONTINGENT SUM
290000.00 - 7.36%	290000.00 - 7.26%	290000.00 - 7.26%	290000.00 - 6.18%	290000.00	
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	ALL REQUIRED	CONTINGENT SUM
200000.00 - 2.85%	200000.00 - 3.05%	200000.00 - 3.01%	200000.00 - 3.00%	200000.00	
55015 BB Seward Highway MP 99 - Bird Creek			06/13/2001	ALL REQUIRED	CONTINGENT SUM
100000.00 - 14.4%	100000.00 - 20.4%	100000.00 - 17.0%	100000.00 - 16.9%	100000.00	
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB			06/27/2001	ALL REQUIRED	CONTINGENT SUM
250000.00 - 10.4%	250000.00 - 10.6%	250000.00 - 9.68%	250000.00 - 8.94%	250000.00	
55005 BB N.Kenai Spur MP 22.0-29.7 Pvm. Preserv.			07/11/2001	ALL REQUIRED	CONTINGENT SUM
60000.00 - 4.24%	60000.00 - 4.48%	60000.00 - 4.39%	60000.00 - 4.37%	60000.00	
55021 BB Glenn Hwy. Illumination,Palmer Hay Flats			07/18/2001	ALL REQUIRED	CONTINGENT SUM
35000.00 - 2.97%	35000.00 - 2.67%	35000.00 - 2.45%	35000.00 - 2.34%	35000.00	
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	ALL REQUIRED	CONTINGENT SUM
125000.00 - 3.09%	125000.00 - 3.05%	125000.00 - 2.98%	125000.00 - 2.92%	125000.00	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001	ALL REQUIRED	CONTINGENT SUM
42000.00 - 1.94%	42000.00 - 1.96%	42000.00 - 1.96%	42000.00 - 1.91%	42000.00	
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.			08/20/2001	ALL REQUIRED	CONTINGENT SUM
50000.00 - 3.56%	50000.00 - 4.52%	50000.00 - 3.92%	50000.00 - 3.53%	50000.00	
55150 BB Kodiak Paving Program, 2001			08/29/2001	ALL REQUIRED	CONTINGENT SUM
50000.00 - 1.70%	50000.00 - 1.41%	50000.00 - 1.37%	50000.00 - 1.06%	50000.00	
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	ALL REQUIRED	CONTINGENT SUM
300000.00 - 1.94%	300000.00 - 2.16%	300000.00 - 2.03%	300000.00 - 1.96%	300000.00	
55131 BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT			10/31/2001	ALL REQUIRED	CONTINGENT SUM
15000.00 - 3.67%	15000.00 - 3.12%	15000.00 - 2.75%	15000.00 - 2.38%	15000.00	
54043 BB HSIP			11/07/2001	ALL REQUIRED	CONTINGENT SUM
39000.00 - 3.37%	39000.00 - 3.16%	39000.00 - 2.55%	39000.00 - 2.37%	39000.00	
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001	ALL REQUIRED	CONTINGENT SUM
8000.00 - 0.40%	8000.00 - 0.40%	8000.00 - 0.35%	8000.00 - 0.35%	8000.00	
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001			11/21/2001	ALL REQUIRED	CONTINGENT SUM
300000.00 - 4.52%	300000.00 - 5.09%	300000.00 - 4.93%	300000.00 - 4.87%	300000.00	
643(25) - TRAFFIC CONTROL - 2002 Bid Openings					
53921 BB PALMER-WASILLA HWY REHAB.			01/11/2002	ALL REQUIRED	CONTINGENT SUM
250000.00 - 5.26%	250000.00 - 5.22%	250000.00 - 4.81%	250000.00 - 4.74%	250000.00	

State of Alaska - DOT&PF

Bid Item Summary

643(25)

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
643(25) - TRAFFIC CONTROL - 2002 Bid Openings - (continued)							
55143	BB	Kenai Peninsula Paving Program 2001		01/16/2002		ALL REQUIRED	CONTINGENT SUM
50000.00 - 2.71%		50000.00 - 2.45%	50000.00 - 2.31%	50000.00 - 2.29%		50000.00	
55129	BB	ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE		02/06/2002		ALL REQUIRED	CONTINGENT SUM
12000.00 - 1.52%		12000.00 - 1.83%	12000.00 - 1.77%	12000.00 - 1.63%		12000.00	
55140	BB	Mat-Su Roads Paving & Transfer 2001		02/13/2002		ALL REQUIRED	CONTINGENT SUM
90000.00 - 1.94%		90000.00 - 1.90%	90000.00 - 1.82%	90000.00 - 1.79%		90000.00	
55128	BB	GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK		02/20/2002		ALL REQUIRED	CONTINGENT SUM
130000.00 - 7.35%		130000.00 - 8.58%	130000.00 - 8.17%	130000.00 - 7.32%		130000.00	
53461	BB	BETHEL BOARDWALK		04/03/2002		ALL REQUIRED	CONTINGENT SUM
2300.00 - 0.19%		2300.00 - 0.18%	2300.00 - 0.17%	2300.00 - 0.17%		2300.00	
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		ALL REQUIRED	CONTINGENT SUM
1100000.00 - 10.3%		1100000.00 - 8.66%	1100000.00 - 8.22%	1100000.00 - 7.87%		1100000.00	
55653	BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD		04/24/2002		ALL REQUIRED	CONTINGENT SUM
60000.00 - 3.63%		60000.00 - 4.37%	60000.00 - 4.14%	0.00 - 0.00%		60000.00	
55585	BB	Central Region Highway Data Equipment,02		05/29/2002		ALL REQUIRED	CONTINGENT SUM
250000.00 - 8.16%		250000.00 - 10.5%	250000.00 - 10.4%	250000.00 - 9.31%		250000.00	
55610	BB	GLENN HIGHWAY: MCCARREY TO HILAND ROAD R		06/05/2002		ALL REQUIRED	CONTINGENT SUM
130000.00 - 2.02%		130000.00 - 2.33%	130000.00 - 2.18%	130000.00 - 2.00%		130000.00	
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING		06/19/2002		ALL REQUIRED	CONTINGENT SUM
78000.00 - 3.14%		78000.00 - 2.04%	78000.00 - 1.84%	78000.00 - 1.80%		78000.00	
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		ALL REQUIRED	CONTINGENT SUM
1100000.00 - 7.47%		1100000.00 - 6.56%	1100000.00 - 6.48%	1100000.00 - 6.24%		1100000.00	
54964	BB	High Tower Illumination Mast Replacement		06/28/2002		ALL REQUIRED	CONTINGENT SUM
200000.00 - 6.08%		200000.00 - 5.48%	200000.00 - 4.62%	200000.00 - 4.56%		200000.00	
55019	BB	Talkeetna Spur Road Rehabilitation		06/28/2002		ALL REQUIRED	CONTINGENT SUM
40000.00 - 0.80%		40000.00 - 0.72%	40000.00 - 0.71%	40000.00 - 0.71%		40000.00	
55657B	BB	DIMOND BLVD. & HOMER DRIVE REHAB		07/12/2002		ALL REQUIRED	CONTINGENT SUM
250000.00 - 6.41%		250000.00 - 7.28%	250000.00 - 7.01%	0.00 - 0.00%		250000.00	
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path		08/16/2002		ALL REQUIRED	CONTINGENT SUM
80000.00 - 4.58%		80000.00 - 3.75%	80000.00 - 3.71%	80000.00 - 3.19%		80000.00	
53931	BB	Iliamna/Newhalen Rd.s Surface Treatment		09/13/2002		ALL REQUIRED	CONTINGENT SUM
30000.00 - 0.83%		30000.00 - 1.32%	30000.00 - 1.20%	30000.00 - 0.97%		30000.00	
53834	BB	EAGLE RIVER URBAN REHABILITATION		09/18/2002		ALL REQUIRED	CONTINGENT SUM
150000.00 - 4.28%		150000.00 - 3.71%	150000.00 - 3.50%	0.00 - 0.00%		150000.00	
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR		09/18/2002		ALL REQUIRED	CONTINGENT SUM
8000.00 - 0.64%		8000.00 - 0.60%	8000.00 - 0.57%	8000.00 - 0.42%		8000.00	
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		ALL REQUIRED	CONTINGENT SUM
1500000.00 - 4.14%		1500000.00 - 4.31%	1500000.00 - 4.18%	1500000.00 - 4.16%		1500000.00	
54433	BB	Seward Highway MP 96 to MP 102, Rebid		11/04/2002		ALL REQUIRED	CONTINGENT SUM
220000.00 - 1.13%		220000.00 - 1.15%	220000.00 - 1.13%	220000.00 - 1.10%		220000.00	
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		ALL REQUIRED	CONTINGENT SUM
1020000.00 - 6.59%		1020000.00 - 7.37%	1020000.00 - 7.33%	1020000.00 - 6.44%		1020000.00	

Project Number and Project Title		Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
643(25) - TRAFFIC CONTROL - 2003 Bid Openings					
55579 BB Eklutna Lake Road			02/26/2003	ALL REQUIRED	CONTINGENT SUM
50000.00 - 1.95%	50000.00 - 1.56%	50000.00 - 1.48%	50000.00 - 1.39%	50000.00	
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003	ALL REQUIRED	CONTINGENT SUM
200000.00 - 2.30%	200000.00 - 2.16%	200000.00 - 2.15%	200000.00 - 2.03%	200000.00	
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003	ALL REQUIRED	CONTINGENT SUM
100000.00 - 1.52%	100000.00 - 1.86%	100000.00 - 1.74%	100000.00 - 1.48%	100000.00	
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION			06/06/2003	ALL REQUIRED	CONTINGENT SUM
15000.00 - 1.71%	15000.00 - 1.53%	15000.00 - 1.47%	15000.00 - 1.23%	15000.00	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	ALL REQUIRED	CONTINGENT SUM
170000.00 - 1.51%	170000.00 - 1.81%	170000.00 - 1.67%	170000.00 - 1.66%	170000.00	
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	ALL REQUIRED	CONTINGENT SUM
280000.00 - 2.87%	280000.00 - 2.44%	280000.00 - 2.28%	280000.00 - 2.11%	280000.00	
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003	ALL REQUIRED	CONTINGENT SUM
400000.00 - 6.28%	400000.00 - 5.99%	400000.00 - 5.91%	0.00 - 0.00%	400000.00	
56426 BB Dillingham Aleknagik Lake Road Paving			06/18/2003	ALL REQUIRED	CONTINGENT SUM
100000.00 - 2.56%	100000.00 - 2.90%	100000.00 - 2.52%	100000.00 - 2.36%	100000.00	
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	ALL REQUIRED	CONTINGENT SUM
100000.00 - 1.82%	100000.00 - 2.11%	100000.00 - 1.84%	0.00 - 0.00%	100000.00	
56544 BB Palmer: Airport Rd. & E. Evergreen St.			06/20/2003	ALL REQUIRED	CONTINGENT SUM
30000.00 - 5.84%	30000.00 - 7.16%	30000.00 - 6.58%	30000.00 - 6.52%	30000.00	
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003	ALL REQUIRED	CONTINGENT SUM
142000.00 - 4.51%	142000.00 - 5.15%	142000.00 - 5.08%	142000.00 - 4.50%	142000.00	
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003	ALL REQUIRED	CONTINGENT SUM
100000.00 - 2.47%	100000.00 - 2.43%	100000.00 - 2.37%	100000.00 - 2.34%	100000.00	
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003	ALL REQUIRED	CONTINGENT SUM
90000.00 - 6.58%	90000.00 - 6.09%	90000.00 - 5.89%	90000.00 - 5.31%	90000.00	
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	ALL REQUIRED	CONTINGENT SUM
25000.00 - 0.97%	25000.00 - 0.87%	25000.00 - 0.79%	25000.00 - 0.79%	25000.00	
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003	ALL REQUIRED	CONTINGENT SUM
90000.00 - 5.51%	90000.00 - 5.70%	90000.00 - 5.03%	90000.00 - 4.99%	90000.00	
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	ALL REQUIRED	CONTINGENT SUM
50000.00 - 1.92%	50000.00 - 2.09%	50000.00 - 2.01%	50000.00 - 2.00%	50000.00	
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003	ALL REQUIRED	CONTINGENT SUM
300000.00 - 7.03%	300000.00 - 7.13%	300000.00 - 7.02%	300000.00 - 6.51%	300000.00	
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003	ALL REQUIRED	CONTINGENT SUM
6500.00 - 0.89%	6500.00 - 0.71%	6500.00 - 0.65%	6500.00 - 0.65%	6500.00	
643(25) - TRAFFIC CONTROL - 2004 Bid Openings					
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	ALL REQUIRED	CONTINGENT SUM
1200000.00 - 5.04%	1200000.00 - 4.63%	1200000.00 - 4.44%	1200000.00 - 4.16%	1200000.00	
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	ALL REQUIRED	CONTINGENT SUM
100000.00 - 9.14%	100000.00 - 9.30%	100000.00 - 9.29%	100000.00 - 8.26%	100000.00	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
643(25) - TRAFFIC CONTROL - 2004 Bid Openings - (continued)						
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd			04/14/2004		ALL REQUIRED	CONTINGENT SUM
158000.00 - 4.46%	158000.00 - 5.54%	158000.00 - 4.87%	158000.00 - 4.70%	158000.00		
56583 BB KENAI PENINSULA RESURFACING PROGRAM			05/05/2004		ALL REQUIRED	CONTINGENT SUM
80000.00 - 3.53%	80000.00 - 3.69%	80000.00 - 3.46%	80000.00 - 3.42%	80000.00		
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI			05/26/2004		ALL REQUIRED	CONTINGENT SUM
35000.00 - 2.41%	35000.00 - 1.84%	0.00 - 0.00%	0.00 - 0.00%	35000.00		
56886 BB Seward Meridian at Bogard Rd. Int. Imp.			06/11/2004		ALL REQUIRED	CONTINGENT SUM
50000.00 - 4.61%	50000.00 - 6.31%	50000.00 - 6.16%	50000.00 - 5.75%	50000.00		
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004		ALL REQUIRED	CONTINGENT SUM
100000.00 - 1.08%	100000.00 - 0.95%	100000.00 - 0.92%	100000.00 - 0.92%	100000.00		
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004		ALL REQUIRED	CONTINGENT SUM
100000.00 - 7.35%	100000.00 - 7.25%	100000.00 - 6.37%	100000.00 - 5.89%	100000.00		
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		ALL REQUIRED	CONTINGENT SUM
400000.00 - 1.66%	400000.00 - 1.45%	400000.00 - 1.40%	400000.00 - 1.25%	400000.00		
55620 BB Hope Road Pavement Rehabilitation			09/08/2004		ALL REQUIRED	CONTINGENT SUM
50000.00 - 2.55%	50000.00 - 2.35%	50000.00 - 2.35%	50000.00 - 2.18%	50000.00		
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		ALL REQUIRED	CONTINGENT SUM
1500000.00 - 5.64%	1500000.00 - 5.30%	1500000.00 - 5.11%	1500000.00 - 5.08%	1500000.00		
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004		ALL REQUIRED	CONTINGENT SUM
35000.00 - 1.52%	35000.00 - 1.31%	35000.00 - 1.10%	35000.00 - 1.07%	35000.00		
57288 BB CENTRAL REGION SAFETY PROJECTS 2004			11/03/2004		ALL REQUIRED	CONTINGENT SUM
90000.00 - 11.2%	90000.00 - 9.87%	90000.00 - 9.10%	90000.00 - 8.19%	90000.00		
57440 BB CENTRAL REGION GUARDRAIL END TERMINAL UP			11/17/2004		ALL REQUIRED	CONTINGENT SUM
45000.00 - 5.82%	45000.00 - 4.51%	45000.00 - 4.28%	45000.00 - 4.16%	45000.00		
57261b BB HSIP: RR/HWY GRADE XING & DURBALE MARKIN			11/19/2004		ALL REQUIRED	CONTINGENT SUM
30000.00 - 4.94%	30000.00 - 4.08%	30000.00 - 3.85%	30000.00 - 3.08%	30000.00		
56567 BB North Kenai Spur MP 22.0 - 29.7			12/01/2004		ALL REQUIRED	CONTINGENT SUM
500000.00 - 6.88%	500000.00 - 7.93%	500000.00 - 7.54%	500000.00 - 6.48%	500000.00		
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation			12/08/2004		ALL REQUIRED	CONTINGENT SUM
150000.00 - 6.53%	150000.00 - 5.84%	150000.00 - 5.75%	150000.00 - 5.27%	150000.00		
643(27) - TEMPORARY GUARDRAIL - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002		468.00	METER
63.00 - 0.19%	60.00 - 0.20%	65.00 - 0.22%	50.00 - 0.15%	58.33		
643(28) - FLEXIBLE MARKER - 2000 Bid Openings						
54443 BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM			08/11/2000		300.00	EACH
50.00 - 0.32%	50.00 - 0.50%	50.29 - 0.45%	25.00 - 0.22%	41.76		
643(29) - NEWSPAPER & RADIO ADVERTISEMENTS - 2000 Bid Openings						
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000		ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.26%	10000.00 - 0.26%	10000.00 - 0.24%	0.00 - 0.00%	10000.00		
643(29) - NEWSPAPER ADVERTISEMENTS - 2000 Bid Openings						
54655 BB GLENN HWY RESURF S BIRCHWOOD TO OLD GLEN			06/28/2000		ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.53%	10000.00 - 0.58%	10000.00 - 0.58%	0.00 - 0.00%	10000.00		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
643(29) - NEWSPAPER ADVERTISEMENTS - 2000 Bid Openings - (continued)						
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000	ALL REQUIRED	CONTINGENT	SUM
5000.00 - 0.08%	5000.00 - 0.10%	5000.00 - 0.09%	5000.00 - 0.09%	5000.00		
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	ALL REQUIRED	CONTINGENT	SUM
20000.00 - 0.20%	20000.00 - 0.22%	20000.00 - 0.22%	20000.00 - 0.20%	20000.00		
643(29) - NEWSPAPER ADVERTISEMENTS - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	ALL REQUIRED	CONTINGENT	SUM
25000.00 - 0.32%	25000.00 - 0.36%	25000.00 - 0.35%	25000.00 - 0.32%	25000.00		
643(29) - NEWSPAPER ADVERTISEMENTS - 2002 Bid Openings						
53461 BB BETHEL BOARDWALK			04/03/2002	ALL REQUIRED	CONTINGENT	SUM
1550.00 - 0.13%	1550.00 - 0.12%	1550.00 - 0.12%	1550.00 - 0.11%	1550.00		
643(29) - NEWSPAPER ADVERTISEMENTS - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	ALL REQUIRED	CONTINGENT	SUM
16000.00 - 0.16%	16000.00 - 0.14%	16000.00 - 0.13%	16000.00 - 0.12%	16000.00		
643(29) - PORTABLE TRAFFIC SIGNAL - 2001 Bid Openings						
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G			01/31/2001	ALL REQUIRED	LUMP	SUM
30000.00 - 2.42%	33000.00 - 1.95%	50000.00 - 2.52%	160000.00 - 6.76%			
643(29) - PORTABLE TRAFFIC SIGNAL - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002	ALL REQUIRED	LUMP	SUM
30000.00 - 1.21%	48000.00 - 1.26%	75000.00 - 1.77%	0.01 - 0.00%			
643(29) - TEMPORARY DETOUR BRIDGE - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	ALL REQUIRED	LUMP	SUM
400000.00 - 2.59%	400000.00 - 2.89%	300000.00 - 2.16%	325000.00 - 2.05%			
643(29) - TEMPORARY DETOUR BRIDGE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	ALL REQUIRED	LUMP	SUM
2620500.00 - 9.85%	3000000.00 - 10.6%	1540000.00 - 5.25%	2700000.00 - 9.15%			
643(29) - WIM DETOUR - 2002 Bid Openings						
55610 BB GLENN HIGHWAY: MCCARREY TO HILAND ROAD R			06/05/2002	ALL REQUIRED	LUMP	SUM
165000.00 - 2.57%	140000.00 - 2.51%	75000.00 - 1.25%	110000.00 - 1.69%			
643(29B) - TEMPORARY BRIDGE (BRIDGE #597) - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	ALL REQUIRED	LUMP	SUM
400000.00 - 2.59%	400000.00 - 2.89%	300000.00 - 2.16%	225000.00 - 1.42%			
643(29C) - TEMPORARY BRIDGE (BRIDGE #598) - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	ALL REQUIRED	LUMP	SUM
360000.00 - 2.33%	400000.00 - 2.89%	300000.00 - 2.16%	225000.00 - 1.42%			
643(30) - TEMPORARY CROSSING - 2001 Bid Openings						
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001	ALL REQUIRED	LUMP	SUM
30000.00 - 1.49%	5500.00 - 0.28%	75000.00 - 3.32%	73000.00 - 3.18%			
643(30) - TEMPORARY CROSSING - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	ALL REQUIRED	LUMP	SUM
650000.00 - 1.79%	1000000.00 - 2.87%	450000.00 - 1.25%	750000.00 - 2.08%			
643(31) - PUBLIC INFORMATION PROGRAM - 2000 Bid Openings						
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	ALL REQUIRED	LUMP	SUM
15000.00 - 0.39%	10000.00 - 0.26%	45000.00 - 1.07%	0.00 - 0.00%			

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
643(31) - PUBLIC INFORMATION PROGRAM - 2000 Bid Openings - (continued)						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	ALL REQUIRED	CONTINGENT SUM	
20000.00 - 0.20%	20000.00 - 0.22%	20000.00 - 0.22%	20000.00 - 0.20%	20000.00		
643(31) - PUBLIC INFORMATION PROGRAM - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	ALL REQUIRED	LUMP SUM	
50000.00 - 0.63%	10000.00 - 0.14%	40000.00 - 0.56%	45000.00 - 0.58%			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001	ALL REQUIRED	CONTINGENT SUM	
20000.00 - 0.51%	20000.00 - 0.50%	20000.00 - 0.50%	20000.00 - 0.43%	20000.00		
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB			06/27/2001	ALL REQUIRED	LUMP SUM	
10000.00 - 0.42%	10000.00 - 0.42%	0.00 - 0.00%	10000.00 - 0.36%			
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	ALL REQUIRED	CONTINGENT SUM	
20000.00 - 0.49%	20000.00 - 0.49%	20000.00 - 0.48%	20000.00 - 0.47%	20000.00		
643(31) - PUBLIC INFORMATION PROGRAM - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	ALL REQUIRED	LUMP SUM	
15000.00 - 0.14%	50000.00 - 0.39%	120000.00 - 0.90%	100000.00 - 0.72%			
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002	ALL REQUIRED	LUMP SUM	
20000.00 - 1.21%	30000.00 - 2.19%	20000.00 - 1.38%	0.00 - 0.00%			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	ALL REQUIRED	LUMP SUM	
10000.00 - 0.07%	95000.00 - 0.57%	50000.00 - 0.29%	100000.00 - 0.57%			
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002	ALL REQUIRED	LUMP SUM	
10000.00 - 0.26%	25000.00 - 0.73%	1.00 - 0.00%	0.00 - 0.00%			
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	ALL REQUIRED	LUMP SUM	
15000.00 - 0.86%	5000.00 - 0.23%	15000.00 - 0.70%	55000.00 - 2.20%			
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002	ALL REQUIRED	LUMP SUM	
10000.00 - 0.29%	35000.00 - 0.86%	10000.00 - 0.23%	0.00 - 0.00%			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	ALL REQUIRED	LUMP SUM	
10000.00 - 0.03%	50000.00 - 0.14%	150000.00 - 0.42%	100000.00 - 0.28%			
643(31) - PUBLIC INFORMATION PROGRAM - 2003 Bid Openings						
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003	ALL REQUIRED	LUMP SUM	
25000.00 - 0.38%	40000.00 - 0.74%	20000.00 - 0.35%	35000.00 - 0.52%			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003	ALL REQUIRED	LUMP SUM	
25000.00 - 0.39%	30000.00 - 0.45%	50000.00 - 0.74%	0.00 - 0.00%			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	ALL REQUIRED	LUMP SUM	
10000.00 - 0.18%	50000.00 - 1.06%	15000.00 - 0.28%	0.00 - 0.00%			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003	ALL REQUIRED	CONTINGENT SUM	
20000.00 - 0.49%	20000.00 - 0.49%	20000.00 - 0.47%	20000.00 - 0.47%	20000.00		
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003	ALL REQUIRED	CONTINGENT SUM	
50000.00 - 3.65%	50000.00 - 3.38%	50000.00 - 3.27%	50000.00 - 2.95%	50000.00		
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003	ALL REQUIRED	CONTINGENT SUM	
35000.00 - 0.82%	35000.00 - 0.83%	35000.00 - 0.82%	35000.00 - 0.76%	35000.00		
643(31) - PUBLIC INFORMATIONAL PROGRAM - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	ALL REQUIRED	LUMP SUM	
15000.00 - 0.06%	100000.00 - 0.39%	60000.00 - 0.22%	90000.00 - 0.31%			

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
643(31) - PUBLIC INFORMATIONAL PROGRAM - 2004 Bid Openings - (continued)						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	ALL REQUIRED	CONTINGENT SUM	
40000.00 - 3.66%	40000.00 - 3.72%	40000.00 - 3.71%	40000.00 - 3.30%	40000.00		
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004	ALL REQUIRED	CONTINGENT SUM	
5000.00 - 0.37%	5000.00 - 0.36%	5000.00 - 0.32%	5000.00 - 0.29%	5000.00		
643(32) - PORTABLE TOILETS - 2002 Bid Openings						
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	8.00	EACH	
9300.00 - 0.21%	5000.00 - 0.11%	6000.00 - 0.13%	3000.00 - 0.07%	4666.67		
643(40) - TEMPORARY ELECTROLIER - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	ALL REQUIRED	CONTINGENT SUM	
15000.00 - 0.06%	15000.00 - 0.05%	15000.00 - 0.05%	15000.00 - 0.05%	15000.00		
56567 BB North Kenai Spur MP 22.0 - 29.7			12/01/2004	ALL REQUIRED	CONTINGENT SUM	
16000.00 - 0.22%	16000.00 - 0.25%	16000.00 - 0.24%	16000.00 - 0.21%	16000.00		
643(41) - TEMPORARY SIGNAL SYSTEM - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	ALL REQUIRED	LUMP SUM	
15000.00 - 0.06%	95000.00 - 0.34%	65000.00 - 0.22%	23000.00 - 0.08%			
644(1) - FIELD OFFICE - 2000 Bid Openings						
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000	ALL REQUIRED	LUMP SUM	
5000.00 - 1.01%	10000.00 - 1.47%	3000.00 - 0.44%	4500.00 - 0.65%			
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000	ALL REQUIRED	LUMP SUM	
10000.00 - 0.60%	4628.75 - 0.41%	6000.00 - 0.53%	4000.00 - 0.32%			
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000	ALL REQUIRED	LUMP SUM	
10000.00 - 0.21%	10000.00 - 0.22%	12000.00 - 0.25%	10000.00 - 0.20%			
54406 BB MAT-SU GRAVEL ROADS PAVING PROGRAM 2000			06/07/2000	ALL REQUIRED	LUMP SUM	
10000.00 - 0.91%	2500.00 - 0.21%	500.00 - 0.04%	2500.00 - 0.20%			
54655 BB GLENN HWY RESURF S BIRCHWOOD TO OLD GLEN			06/28/2000	ALL REQUIRED	LUMP SUM	
5000.00 - 0.27%	2000.00 - 0.12%	3500.00 - 0.20%	0.00 - 0.00%			
53915 BB PORTAGE GLACIER ROAD REHABILITATION			07/12/2000	ALL REQUIRED	LUMP SUM	
6000.00 - 0.29%	5000.00 - 0.29%	6000.00 - 0.30%	3500.00 - 0.17%			
54298 BB ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB			07/12/2000	ALL REQUIRED	LUMP SUM	
6000.00 - 0.29%	5000.00 - 0.29%	6000.00 - 0.30%	3500.00 - 0.17%			
54106 BB Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000	ALL REQUIRED	LUMP SUM	
8000.00 - 0.55%	1000.00 - 0.06%	5000.00 - 0.27%	0.00 - 0.00%			
52502 BB GLENN/PALMER-WASILLA HWY INTERSECTION			08/02/2000	ALL REQUIRED	LUMP SUM	
5000.00 - 0.65%	5000.00 - 0.72%	2500.00 - 0.36%	2500.00 - 0.30%			
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	ALL REQUIRED	LUMP SUM	
10000.00 - 0.26%	10000.00 - 0.26%	10000.00 - 0.24%	0.00 - 0.00%			
54443 BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM			08/11/2000	ALL REQUIRED	LUMP SUM	
3000.00 - 0.06%	10000.00 - 0.33%	3000.00 - 0.09%	10000.00 - 0.29%			
54134 BB EXIT GLACIER ROAD MP 3.9 TO MP 8.5			08/30/2000	ALL REQUIRED	LUMP SUM	
5000.00 - 0.22%	6500.00 - 0.30%	10000.00 - 0.42%	10000.00 - 0.42%			
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000	ALL REQUIRED	LUMP SUM	
10000.00 - 0.17%	10000.00 - 0.19%	10000.00 - 0.19%	6000.00 - 0.10%			

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
644(1) - FIELD OFFICE - 2000 Bid Openings - (continued)								
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000		ALL REQUIRED	LUMP SUM
5000.00 - 0.13%		6000.00 - 0.17%		5000.00 - 0.14%		6500.00 - 0.18%		
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		ALL REQUIRED	LUMP SUM
30000.00 - 0.30%		10000.00 - 0.11%		10000.00 - 0.11%		14000.00 - 0.14%		
51204	BB	HATCHER PASS ROAD MP 7 TO 14			10/17/2000		ALL REQUIRED	LUMP SUM
5000.00 - 0.15%		8200.00 - 0.28%		10000.00 - 0.31%		10000.00 - 0.28%		
53930	BB	PARKS PEDESTRIAN BRIDGES			11/03/2000		ALL REQUIRED	LUMP SUM
5000.00 - 0.30%		4300.00 - 0.25%		5000.00 - 0.28%		0.00 - 0.00%		
51648	BB	MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000		ALL REQUIRED	LUMP SUM
10000.00 - 0.63%		8000.00 - 0.60%		1000.00 - 0.07%		5000.00 - 0.35%		
54661	BB	BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN			11/22/2000		ALL REQUIRED	LUMP SUM
5000.00 - 0.71%		8000.00 - 1.07%		4000.00 - 0.50%		2500.00 - 0.29%		
644(1) - FIELD OFFICE - 2001 Bid Openings								
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001		ALL REQUIRED	LUMP SUM
10000.00 - 0.27%		7000.00 - 0.19%		8000.00 - 0.21%		18000.00 - 0.41%		
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001		ALL REQUIRED	LUMP SUM
5000.00 - 0.18%		10000.00 - 0.32%		2500.00 - 0.08%		4000.00 - 0.11%		
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		ALL REQUIRED	LUMP SUM
7500.00 - 0.10%		6000.00 - 0.09%		10000.00 - 0.14%		15000.00 - 0.19%		
54414	BB	NORTH SHORE DRIVE PAVING & TRANSFER			03/28/2001		ALL REQUIRED	LUMP SUM
5000.00 - 1.51%		2500.00 - 0.63%		3000.00 - 0.68%		5000.00 - 1.01%		
52504	BB	PEDRO BAY BRIDGE REPLACEMENT			04/04/2001		ALL REQUIRED	LUMP SUM
15000.00 - 1.98%		9000.00 - 0.95%		10000.00 - 0.95%		15000.00 - 1.41%		
55028	BB	GLENN HWY RESURF: PETERS CK TO OLD GLENN			04/25/2001		ALL REQUIRED	LUMP SUM
2000.00 - 0.06%		2000.00 - 0.07%		5000.00 - 0.16%		3000.00 - 0.09%		
51611	BB	KING COVE LAGOON BRIDGE REPLACEMENT			04/27/2001		ALL REQUIRED	LUMP SUM
12000.00 - 0.36%		12000.00 - 0.39%		5000.00 - 0.16%		15000.00 - 0.39%		
52312	BB	Parks Highway, MP 57-67			05/04/2001		ALL REQUIRED	LUMP SUM
15000.00 - 0.08%		15000.00 - 0.08%		20000.00 - 0.11%		20000.00 - 0.11%		
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001		ALL REQUIRED	LUMP SUM
8000.00 - 0.20%		10000.00 - 0.25%		10000.00 - 0.25%		10000.00 - 0.21%		
52921	BB	PALMER-WASILLA EXTENSION			06/06/2001		ALL REQUIRED	LUMP SUM
10000.00 - 0.14%		4320.76 - 0.07%		10000.00 - 0.15%		20000.00 - 0.30%		
55015	BB	Seward Highway MP 99 - Bird Creek			06/13/2001		ALL REQUIRED	LUMP SUM
10000.00 - 1.44%		1500.00 - 0.31%		2500.00 - 0.42%		1000.00 - 0.17%		
53975	BB	NORTHERN LIGHTS & BENSON BOULEVARD REHAB			06/27/2001		ALL REQUIRED	LUMP SUM
10000.00 - 0.42%		10000.00 - 0.42%		5000.00 - 0.19%		5000.00 - 0.18%		
55005	BB	N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.			07/11/2001		ALL REQUIRED	LUMP SUM
10000.00 - 0.71%		2000.00 - 0.15%		2000.00 - 0.15%		1500.00 - 0.11%		
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001		ALL REQUIRED	LUMP SUM
10000.00 - 0.25%		5000.00 - 0.12%		8500.00 - 0.20%		13100.00 - 0.31%		

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
644(1) - FIELD OFFICE - 2001 Bid Openings - (continued)								
53928	BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001		ALL REQUIRED	LUMP SUM
10000.00 - 0.46%		6500.00 - 0.30%		12000.00 - 0.56%		10000.00 - 0.45%		
55150	BB	Kodiak Paving Program, 2001			08/29/2001		ALL REQUIRED	LUMP SUM
10000.00 - 0.34%		6600.00 - 0.19%		5000.00 - 0.14%		10000.00 - 0.21%		
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001		ALL REQUIRED	LUMP SUM
15000.00 - 0.10%		20000.00 - 0.14%		25000.00 - 0.17%		30000.00 - 0.20%		
55131	BB	PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT			10/31/2001		ALL REQUIRED	LUMP SUM
5000.00 - 1.22%		6000.00 - 1.25%		5000.00 - 0.92%		5000.00 - 0.79%		
54043	BB	HSIP			11/07/2001		ALL REQUIRED	LUMP SUM
2250.00 - 0.19%		5000.00 - 0.41%		5600.00 - 0.37%		6000.00 - 0.36%		
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001		ALL REQUIRED	LUMP SUM
10000.00 - 0.50%		7000.00 - 0.35%		20000.00 - 0.89%		14000.00 - 0.61%		
55068	BB	SEWARD HWY RUT & FROST HEAVE REPAIR 2001			11/21/2001		ALL REQUIRED	LUMP SUM
8000.00 - 0.12%		10000.00 - 0.17%		5500.00 - 0.09%		6000.00 - 0.10%		
644(1) - FIELD OFFICE - 2002 Bid Openings								
53921	BB	PALMER-WASILLA HWY REHAB.			01/11/2002		ALL REQUIRED	LUMP SUM
7500.00 - 0.16%		5000.00 - 0.10%		2500.00 - 0.05%		4147.20 - 0.08%		
55143	BB	Kenai Peninsula Paving Program 2001			01/16/2002		ALL REQUIRED	LUMP SUM
10000.00 - 0.54%		3000.00 - 0.15%		6000.00 - 0.28%		7500.00 - 0.34%		
55140	BB	Mat-Su Roads Paving & Transfer 2001			02/13/2002		ALL REQUIRED	LUMP SUM
16200.00 - 0.35%		7500.00 - 0.16%		10000.00 - 0.20%		5000.00 - 0.10%		
55128	BB	GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK			02/20/2002		ALL REQUIRED	LUMP SUM
2000.00 - 0.11%		5000.00 - 0.33%		5000.00 - 0.31%		10000.00 - 0.56%		
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		ALL REQUIRED	LUMP SUM
10000.00 - 0.09%		12000.00 - 0.09%		20000.00 - 0.15%		40000.00 - 0.29%		
55653	BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002		ALL REQUIRED	LUMP SUM
10000.00 - 0.61%		7000.00 - 0.51%		5000.00 - 0.35%		0.00 - 0.00%		
55610	BB	GLENN HIGHWAY: MCCARREY TO HILAND ROAD R			06/05/2002		ALL REQUIRED	LUMP SUM
5000.00 - 0.08%		5000.00 - 0.09%		7000.00 - 0.12%		7000.00 - 0.11%		
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002		ALL REQUIRED	LUMP SUM
5000.00 - 0.20%		12000.00 - 0.31%		23000.00 - 0.54%		25000.00 - 0.58%		
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002		ALL REQUIRED	LUMP SUM
11000.00 - 0.07%		20000.00 - 0.12%		15000.00 - 0.09%		25000.00 - 0.14%		
55019	BB	Talkeetna Spur Road Rehabilitation			06/28/2002		ALL REQUIRED	LUMP SUM
10000.00 - 0.20%		20000.00 - 0.36%		5000.00 - 0.09%		20000.00 - 0.35%		
55657B	BB	DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002		ALL REQUIRED	LUMP SUM
10000.00 - 0.26%		8000.00 - 0.23%		5000.00 - 0.14%		0.00 - 0.00%		
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002		ALL REQUIRED	LUMP SUM
5000.00 - 0.29%		5000.00 - 0.23%		12000.00 - 0.56%		10000.00 - 0.40%		
53834	BB	EAGLE RIVER URBAN REHABILITATION			09/18/2002		ALL REQUIRED	LUMP SUM
24000.00 - 0.68%		15000.00 - 0.37%		10000.00 - 0.23%		0.00 - 0.00%		

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
644(1) - FIELD OFFICE - 2002 Bid Openings - (continued)						
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.80%	6000.00 - 0.45%	13000.00 - 0.93%	10000.00 - 0.53%			
55950 BB Kodiak Area Wide Guardrail, Phase I				09/25/2002	ALL REQUIRED	LUMP SUM
5000.00 - 0.28%	12000.00 - 0.82%	5000.00 - 0.24%	18300.00 - 0.82%			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek				11/01/2002	ALL REQUIRED	LUMP SUM
20000.00 - 0.06%	30000.00 - 0.09%	120000.00 - 0.33%	50000.00 - 0.14%			
54433 BB Seward Highway MP 96 to MP 102, Rebid				11/04/2002	ALL REQUIRED	LUMP SUM
25000.00 - 0.13%	20000.00 - 0.10%	30000.00 - 0.15%	31000.00 - 0.15%			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1				12/13/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.06%	30000.00 - 0.22%	35000.00 - 0.25%	18000.00 - 0.11%			
644(1) - FIELD OFFICE - 2003 Bid Openings						
55579 BB Eklutna Lake Road				02/26/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.39%	8000.00 - 0.25%	10000.00 - 0.30%	10000.00 - 0.28%			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	ALL REQUIRED	LUMP SUM
15000.00 - 0.17%	20000.00 - 0.22%	15000.00 - 0.16%	1000.00 - 0.01%			
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN				05/09/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.15%	7500.00 - 0.14%	10000.00 - 0.17%	10000.00 - 0.15%			
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION				06/06/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.57%	13800.00 - 1.41%	6000.00 - 0.59%	10000.00 - 0.82%			
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.04%	15000.00 - 0.16%	30000.00 - 0.29%	20000.00 - 0.20%			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75				06/13/2003	ALL REQUIRED	LUMP SUM
25000.00 - 0.26%	45000.00 - 0.39%	25000.00 - 0.20%	35000.00 - 0.26%			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	ALL REQUIRED	LUMP SUM
8000.00 - 0.13%	20000.00 - 0.30%	20000.00 - 0.30%	0.00 - 0.00%			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION				06/20/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.18%	30000.00 - 0.63%	20000.00 - 0.37%	0.00 - 0.00%			
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK				06/25/2003	ALL REQUIRED	LUMP SUM
15000.00 - 0.48%	12000.00 - 0.43%	15000.00 - 0.54%	20000.00 - 0.63%			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.25%	6900.00 - 0.17%	50000.00 - 1.18%	12000.00 - 0.28%			
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.				10/15/2003	ALL REQUIRED	LUMP SUM
5000.00 - 0.37%	20000.00 - 1.35%	8000.00 - 0.52%	14000.00 - 0.83%			
54376 BB WHITTIER FERRY ACCESS, PHASE II				10/29/2003	ALL REQUIRED	LUMP SUM
17750.00 - 0.69%	17000.00 - 0.59%	10000.00 - 0.32%	17000.00 - 0.53%			
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM				11/19/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.61%	10000.00 - 0.63%	7000.00 - 0.39%	10000.00 - 0.55%			
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.38%	12000.00 - 0.50%	7000.00 - 0.28%	1000.00 - 0.04%			
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.23%	10000.00 - 0.24%	10000.00 - 0.23%	11500.00 - 0.25%			

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
644(1) - FIELD OFFICE - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	ALL REQUIRED	LUMP SUM	
15000.00 - 0.06%	35000.00 - 0.13%	30000.00 - 0.11%	45000.00 - 0.16%			
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd			04/14/2004	ALL REQUIRED	LUMP SUM	
10000.00 - 0.28%	7000.00 - 0.25%	10000.00 - 0.31%	10000.00 - 0.30%			
56583 BB KENAI PENINSULA RESURFACING PROGRAM			05/05/2004	ALL REQUIRED	LUMP SUM	
10000.00 - 0.44%	8000.00 - 0.37%	3500.00 - 0.15%	15000.00 - 0.64%			
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI			05/26/2004	ALL REQUIRED	LUMP SUM	
6000.00 - 0.41%	5000.00 - 0.26%	0.00 - 0.00%	0.00 - 0.00%			
56886 BB Seward Meridian at Bogard Rd. Int. Imp.			06/11/2004	ALL REQUIRED	LUMP SUM	
10000.00 - 0.92%	12654.00 - 1.60%	5000.00 - 0.62%	7000.00 - 0.80%			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004	ALL REQUIRED	LUMP SUM	
25000.00 - 0.27%	30000.00 - 0.29%	21000.00 - 0.19%	40000.00 - 0.37%			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004	ALL REQUIRED	LUMP SUM	
10000.00 - 0.73%	11500.00 - 0.83%	14000.00 - 0.89%	4000.00 - 0.24%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	ALL REQUIRED	LUMP SUM	
10000.00 - 0.04%	10000.00 - 0.04%	35000.00 - 0.12%	40000.00 - 0.12%			
55620 BB Hope Road Pavement Rehabilitation			09/08/2004	ALL REQUIRED	LUMP SUM	
10000.00 - 0.51%	12000.00 - 0.56%	9250.00 - 0.43%	10000.00 - 0.44%			
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	ALL REQUIRED	LUMP SUM	
20000.00 - 0.08%	70000.00 - 0.25%	200000.00 - 0.68%	50000.00 - 0.17%			
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	ALL REQUIRED	LUMP SUM	
6000.00 - 0.26%	38000.00 - 1.42%	10000.00 - 0.31%	10000.00 - 0.31%			
57440 BB CENTRAL REGION GUARDRAIL END TERMINAL UP			11/17/2004	ALL REQUIRED	LUMP SUM	
10000.00 - 1.29%	4600.00 - 0.46%	7500.00 - 0.71%	6300.00 - 0.58%			
56567 BB North Kenai Spur MP 22.0 - 29.7			12/01/2004	ALL REQUIRED	LUMP SUM	
15000.00 - 0.21%	7500.00 - 0.12%	7500.00 - 0.11%	12000.00 - 0.16%			
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation			12/08/2004	ALL REQUIRED	LUMP SUM	
10000.00 - 0.44%	15000.00 - 0.58%	10000.00 - 0.38%	12000.00 - 0.42%			
644(1) - FIELD OFFICE MAINTENANCE AND MODIFICATIONS - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	ALL REQUIRED	CONTINGENT SUM	
22000.00 - 0.18%	22000.00 - 0.22%	22000.00 - 0.20%	22000.00 - 0.20%			22000.00
644(2) - FIELD LABORATORY - 2000 Bid Openings						
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000	ALL REQUIRED	LUMP SUM	
10000.00 - 0.21%	5000.00 - 0.11%	2200.00 - 0.05%	5000.00 - 0.10%			
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	ALL REQUIRED	LUMP SUM	
9000.00 - 0.08%	10000.00 - 0.10%	4000.00 - 0.04%	9000.00 - 0.08%			
53915 BB PORTAGE GLACIER ROAD REHABILITATION			07/12/2000	ALL REQUIRED	LUMP SUM	
6000.00 - 0.29%	4000.00 - 0.24%	5000.00 - 0.25%	2500.00 - 0.12%			
54298 BB ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB			07/12/2000	ALL REQUIRED	LUMP SUM	
6000.00 - 0.29%	4000.00 - 0.24%	5000.00 - 0.25%	2500.00 - 0.12%			
54106 BB Bean Creek Road/Quartz Cr & Snug Harbor			07/14/2000	ALL REQUIRED	LUMP SUM	
5000.00 - 0.34%	1000.00 - 0.06%	5000.00 - 0.27%	0.00 - 0.00%			

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
644(2) - FIELD LABORATORY - 2000 Bid Openings - (continued)							
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000		ALL REQUIRED	LUMP SUM
5000.00 - 0.13%		3000.00 - 0.08%	4000.00 - 0.09%	0.00 - 0.00%			
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM		08/11/2000		ALL REQUIRED	LUMP SUM
3000.00 - 0.06%		10000.00 - 0.33%	5000.00 - 0.15%	5000.00 - 0.15%			
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000		ALL REQUIRED	LUMP SUM
5000.00 - 0.08%		5000.00 - 0.10%	6000.00 - 0.11%	4000.00 - 0.07%			
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU		09/06/2000		ALL REQUIRED	LUMP SUM
5000.00 - 0.13%		4000.00 - 0.12%	5000.00 - 0.14%	2500.00 - 0.07%			
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		ALL REQUIRED	LUMP SUM
15000.00 - 0.15%		5000.00 - 0.06%	6000.00 - 0.06%	10000.00 - 0.10%			
51204	BB	HATCHER PASS ROAD MP 7 TO 14		10/17/2000		ALL REQUIRED	LUMP SUM
3000.00 - 0.09%		4500.00 - 0.15%	6000.00 - 0.19%	10000.00 - 0.28%			
53930	BB	PARKS PEDESTRIAN BRIDGES		11/03/2000		ALL REQUIRED	LUMP SUM
3000.00 - 0.18%		3200.00 - 0.19%	5000.00 - 0.28%	0.00 - 0.00%			
51648	BB	MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH		11/22/2000		ALL REQUIRED	LUMP SUM
5000.00 - 0.32%		8000.00 - 0.60%	500.00 - 0.04%	4000.00 - 0.28%			
644(2) - FIELD LABORATORY - 2001 Bid Openings							
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		ALL REQUIRED	LUMP SUM
7000.00 - 0.19%		4500.00 - 0.12%	8000.00 - 0.21%	15000.00 - 0.34%			
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001		ALL REQUIRED	LUMP SUM
5000.00 - 0.18%		7000.00 - 0.23%	3500.00 - 0.11%	2000.00 - 0.06%			
54414	BB	NORTH SHORE DRIVE PAVING & TRANSFER		03/28/2001		ALL REQUIRED	LUMP SUM
3000.00 - 0.91%		2000.00 - 0.51%	3000.00 - 0.68%	5000.00 - 1.01%			
51611	BB	KING COVE LAGOON BRIDGE REPLACEMENT		04/27/2001		ALL REQUIRED	LUMP SUM
8000.00 - 0.24%		6000.00 - 0.19%	5000.00 - 0.16%	12000.00 - 0.31%			
52312	BB	Parks Highway, MP 57-67		05/04/2001		ALL REQUIRED	LUMP SUM
8000.00 - 0.04%		5000.00 - 0.03%	6000.00 - 0.03%	15000.00 - 0.08%			
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001		ALL REQUIRED	LUMP SUM
10000.00 - 0.14%		4320.76 - 0.07%	5000.00 - 0.08%	10000.00 - 0.15%			
53975	BB	NORTHERN LIGHTS & BENSON BOULEVARD REHAB		06/27/2001		ALL REQUIRED	LUMP SUM
5000.00 - 0.21%		4000.00 - 0.17%	4000.00 - 0.15%	5000.00 - 0.18%			
55005	BB	N.Kenai Spur MP 22.0-29.7 Pymt. Preserv.		07/11/2001		ALL REQUIRED	LUMP SUM
5000.00 - 0.35%		2000.00 - 0.15%	2000.00 - 0.15%	1500.00 - 0.11%			
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001		ALL REQUIRED	LUMP SUM
8000.00 - 0.20%		2000.00 - 0.05%	4200.00 - 0.10%	2500.00 - 0.06%			
53928	BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S		08/15/2001		ALL REQUIRED	LUMP SUM
4000.00 - 0.18%		3500.00 - 0.16%	5000.00 - 0.23%	5000.00 - 0.23%			
55150	BB	Kodiak Paving Program, 2001		08/29/2001		ALL REQUIRED	LUMP SUM
5000.00 - 0.17%		3800.00 - 0.11%	5000.00 - 0.14%	5000.00 - 0.11%			
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		ALL REQUIRED	LUMP SUM
8500.00 - 0.05%		5500.00 - 0.04%	10000.00 - 0.07%	10000.00 - 0.07%			

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
644(2) - FIELD LABORATORY - 2001 Bid Openings - (continued)						
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001			11/21/2001	ALL REQUIRED	LUMP SUM	
5000.00 - 0.08%	5000.00 - 0.08%	3700.00 - 0.06%	5500.00 - 0.09%			
644(2) - FIELD LABORATORY - 2002 Bid Openings						
53921 BB PALMER-WASILLA HWY REHAB.			01/11/2002	ALL REQUIRED	LUMP SUM	
5000.00 - 0.11%	2500.00 - 0.05%	1000.00 - 0.02%	4147.20 - 0.08%			
55143 BB Kenai Peninsula Paving Program 2001			01/16/2002	ALL REQUIRED	LUMP SUM	
5000.00 - 0.27%	3000.00 - 0.15%	3000.00 - 0.14%	4500.00 - 0.21%			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	ALL REQUIRED	LUMP SUM	
5000.00 - 0.05%	10000.00 - 0.08%	10000.00 - 0.07%	10000.00 - 0.07%			
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002	ALL REQUIRED	LUMP SUM	
5000.00 - 0.30%	3000.00 - 0.22%	2000.00 - 0.14%	0.00 - 0.00%			
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002	ALL REQUIRED	LUMP SUM	
2500.00 - 0.10%	6000.00 - 0.16%	12000.00 - 0.28%	15000.00 - 0.35%			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	ALL REQUIRED	LUMP SUM	
6000.00 - 0.04%	10000.00 - 0.06%	5000.00 - 0.03%	12000.00 - 0.07%			
55019 BB Talkeetna Spur Road Rehabilitation			06/28/2002	ALL REQUIRED	LUMP SUM	
5000.00 - 0.10%	10000.00 - 0.18%	3000.00 - 0.05%	6000.00 - 0.11%			
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002	ALL REQUIRED	LUMP SUM	
4000.00 - 0.10%	2600.00 - 0.08%	5000.00 - 0.14%	0.00 - 0.00%			
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	ALL REQUIRED	LUMP SUM	
5000.00 - 0.29%	5000.00 - 0.23%	7500.00 - 0.35%	1700.00 - 0.07%			
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002	ALL REQUIRED	LUMP SUM	
10000.00 - 0.29%	10000.00 - 0.25%	4000.00 - 0.09%	0.00 - 0.00%			
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	ALL REQUIRED	LUMP SUM	
10000.00 - 0.03%	20000.00 - 0.06%	30000.00 - 0.08%	10000.00 - 0.03%			
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	ALL REQUIRED	LUMP SUM	
10000.00 - 0.05%	10000.00 - 0.05%	10000.00 - 0.05%	5000.00 - 0.02%			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	ALL REQUIRED	LUMP SUM	
5000.00 - 0.03%	10000.00 - 0.07%	6000.00 - 0.04%	7500.00 - 0.05%			
644(2) - FIELD LABORATORY - 2003 Bid Openings						
55579 BB Eklutna Lake Road			02/26/2003	ALL REQUIRED	LUMP SUM	
5000.00 - 0.19%	4000.00 - 0.12%	7500.00 - 0.22%	5000.00 - 0.14%			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003	ALL REQUIRED	LUMP SUM	
5000.00 - 0.06%	7000.00 - 0.08%	7500.00 - 0.08%	1000.00 - 0.01%			
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003	ALL REQUIRED	LUMP SUM	
4000.00 - 0.06%	3000.00 - 0.06%	5000.00 - 0.09%	10000.00 - 0.15%			
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	ALL REQUIRED	LUMP SUM	
3000.00 - 0.03%	10000.00 - 0.11%	5000.00 - 0.05%	8000.00 - 0.08%			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	ALL REQUIRED	LUMP SUM	
10000.00 - 0.10%	15000.00 - 0.13%	8000.00 - 0.07%	6500.00 - 0.05%			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003	ALL REQUIRED	LUMP SUM	
4000.00 - 0.06%	5000.00 - 0.07%	6000.00 - 0.09%	0.00 - 0.00%			

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
644(2) - FIELD LABORATORY - 2003 Bid Openings - (continued)								
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	ALL REQUIRED	LUMP SUM	
10000.00 - 0.18%		6000.00 - 0.13%		2500.00 - 0.05%		0.00 - 0.00%		
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003	ALL REQUIRED	LUMP SUM	
10000.00 - 0.32%		5000.00 - 0.18%		5000.00 - 0.18%		15000.00 - 0.48%		
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003	ALL REQUIRED	LUMP SUM	
5000.00 - 0.12%		5750.00 - 0.14%		10000.00 - 0.24%		7000.00 - 0.16%		
54376	BB	WHITTIER FERRY ACCESS, PHASE II			10/29/2003	ALL REQUIRED	LUMP SUM	
5500.00 - 0.21%		5000.00 - 0.17%		7000.00 - 0.22%		10000.00 - 0.31%		
644(2) - FIELD LABORATORY - 2004 Bid Openings								
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	ALL REQUIRED	LUMP SUM	
8000.00 - 0.03%		10000.00 - 0.04%		10000.00 - 0.04%		15000.00 - 0.05%		
56583	BB	KENAI PENINSULA RESURFACING PROGRAM			05/05/2004	ALL REQUIRED	LUMP SUM	
10000.00 - 0.44%		6500.00 - 0.30%		3200.00 - 0.14%		10000.00 - 0.43%		
56638	BB	KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI			05/26/2004	ALL REQUIRED	LUMP SUM	
3000.00 - 0.21%		5000.00 - 0.26%		0.00 - 0.00%		0.00 - 0.00%		
56886	BB	Seward Meridian at Bogard Rd. Int. Imp.			06/11/2004	ALL REQUIRED	LUMP SUM	
5000.00 - 0.46%		4995.00 - 0.63%		2500.00 - 0.31%		3000.00 - 0.34%		
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004	ALL REQUIRED	LUMP SUM	
6000.00 - 0.06%		17000.00 - 0.16%		6000.00 - 0.06%		10000.00 - 0.09%		
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	ALL REQUIRED	LUMP SUM	
8000.00 - 0.03%		10000.00 - 0.04%		15000.00 - 0.05%		10000.00 - 0.03%		
55620	BB	Hope Road Pavement Rehabilitation			09/08/2004	ALL REQUIRED	LUMP SUM	
5000.00 - 0.25%		2400.00 - 0.11%		5500.00 - 0.26%		7500.00 - 0.33%		
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004	ALL REQUIRED	LUMP SUM	
15000.00 - 0.06%		15000.00 - 0.05%		90000.00 - 0.31%		20000.00 - 0.07%		
54112	BB	Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	ALL REQUIRED	LUMP SUM	
5000.00 - 0.22%		25000.00 - 0.94%		5000.00 - 0.16%		4000.00 - 0.12%		
56567	BB	North Kenai Spur MP 22.0 - 29.7			12/01/2004	ALL REQUIRED	LUMP SUM	
5000.00 - 0.07%		5000.00 - 0.08%		4000.00 - 0.06%		10000.00 - 0.13%		
644(3) - CURING SHED - 2001 Bid Openings								
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001	ALL REQUIRED	LUMP SUM	
3000.00 - 0.11%		3000.00 - 0.10%		2500.00 - 0.08%		1000.00 - 0.03%		
52312	BB	Parks Highway, MP 57-67			05/04/2001	ALL REQUIRED	LUMP SUM	
5000.00 - 0.03%		5000.00 - 0.03%		3500.00 - 0.02%		10000.00 - 0.05%		
644(3) - CURING SHED - 2002 Bid Openings								
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	ALL REQUIRED	LUMP SUM	
2000.00 - 0.11%		2000.00 - 0.09%		5000.00 - 0.23%		1300.00 - 0.05%		
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	ALL REQUIRED	LUMP SUM	
5000.00 - 0.01%		20000.00 - 0.06%		5000.00 - 0.01%		5000.00 - 0.01%		
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	ALL REQUIRED	LUMP SUM	
3000.00 - 0.02%		10000.00 - 0.07%		5000.00 - 0.04%		2000.00 - 0.01%		

Project Number and Project Title				Opening Date		Quantity		Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average	
644(3) - CURING SHED - 2003 Bid Openings									
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003		ALL REQUIRED		LUMP SUM
4000.00 - 0.05%		1500.00 - 0.02%		3000.00 - 0.03%		1000.00 - 0.01%			
644(3) - CURING SHED - 2004 Bid Openings									
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		ALL REQUIRED		LUMP SUM
5000.00 - 0.02%		3000.00 - 0.01%		6000.00 - 0.02%		3000.00 - 0.01%			
644(6) - CONTRACTOR FURNISHED VEHICLES - 2000 Bid Openings									
74239	BB	FY00 SEISMIC RETROFIT			12/20/2000		ALL REQUIRED		LUMP SUM
16000.00 - 1.25%		5500.00 - 0.56%		5000.00 - 0.49%		7000.00 - 0.64%			
644(6) - VEHICLES - 2001 Bid Openings									
54884	BB	CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G			01/31/2001		ALL REQUIRED		LUMP SUM
15000.00 - 1.21%		9000.00 - 0.53%		20000.00 - 1.01%		60000.00 - 2.53%			
52504	BB	PEDRO BAY BRIDGE REPLACEMENT			04/04/2001		ALL REQUIRED		LUMP SUM
15000.00 - 1.98%		9900.00 - 1.05%		15000.00 - 1.42%		7500.00 - 0.70%			
644(6) - VEHICLES - 2002 Bid Openings									
55950	BB	Kodiak Area Wide Guardrail, Phase I			09/25/2002		ALL REQUIRED		LUMP SUM
8000.00 - 0.44%		11111.11 - 0.76%		5000.00 - 0.24%		15225.00 - 0.68%			
644(6) - VEHICLES - 2004 Bid Openings									
57440	BB	CENTRAL REGION GUARDRAIL END TERMINAL UP			11/17/2004		ALL REQUIRED		LUMP SUM
10000.00 - 1.29%		11000.00 - 1.10%		5700.00 - 0.54%		9000.00 - 0.83%			
644(6A) - ENGINEERING TRANSPORTATION - 2000 Bid Openings									
54191	BB	HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000		2.00	EACH	
7000.00 - 0.84%		5989.20 - 1.07%		4000.00 - 0.71%		4000.00 - 0.64%		4663.07	
54134	BB	EXIT GLACIER ROAD MP 3.9 TO MP 8.5			08/30/2000		2.00	EACH	
9000.00 - 0.79%		5500.00 - 0.51%		10000.00 - 0.85%		7000.00 - 0.59%		7500.00	
54661	BB	BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN			11/22/2000		2.00	EACH	
5000.00 - 1.41%		6000.00 - 1.60%		10000.00 - 2.48%		4000.00 - 0.94%		6666.67	
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000		5.00	EACH	
5000.00 - 0.42%		5000.00 - 0.48%		5000.00 - 0.47%		7000.00 - 0.60%		5666.67	
644(6A) - ENGINEERING TRANSPORTATION - 2001 Bid Openings									
55131	BB	PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT			10/31/2001		2.00	EACH	
5000.00 - 2.45%		1800.00 - 0.75%		1000.00 - 0.37%		3000.00 - 0.95%		1933.33	
51611	BB	KING COVE LAGOON BRIDGE REPLACEMENT			04/27/2001		3.00	EACH	
10000.00 - 0.90%		18000.00 - 1.74%		3900.00 - 0.37%		10000.00 - 0.79%		10633.33	
644(6A) - ENGINEERING TRANSPORTATION - 2002 Bid Openings									
55585	BB	Central Region Highway Data Equipment,02			05/29/2002		2.00	EACH	
5000.00 - 0.33%		9000.00 - 0.75%		7000.00 - 0.58%		1250.00 - 0.09%		5750.00	
55140	BB	Mat-Su Roads Paving & Transfer 2001			02/13/2002		4.00	EACH	
5500.00 - 0.47%		10000.00 - 0.84%		10000.00 - 0.81%		5000.00 - 0.40%		8333.33	
53921	BB	PALMER-WASILLA HWY REHAB.			01/11/2002		5.00	EACH	
5000.00 - 0.53%		3500.00 - 0.37%		5000.00 - 0.48%		5529.60 - 0.52%		4676.53	
644(8) - VEHICLE - 2000 Bid Openings									
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000		3.00	EACH	
7500.00 - 0.57%		10000.00 - 0.87%		5000.00 - 0.43%		4000.00 - 0.33%		6333.33	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
644(8) - VEHICLE - 2000 Bid Openings - (continued)							
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000		4.00	EACH
5000.00 - 0.42%		4500.00 - 0.40%	16000.00 - 1.32%	10000.00 - 0.82%		10166.67	
644(8) - VEHICLE - 2001 Bid Openings							
53928	BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S		08/15/2001		2.00	EACH
5000.00 - 0.46%		5000.00 - 0.47%	7500.00 - 0.70%	10000.00 - 0.91%		7500.00	
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001		4.00	EACH
5000.00 - 0.73%		7500.00 - 0.97%	10000.00 - 1.22%	3000.00 - 0.34%		6833.33	
55150	BB	Kodiak Paving Program, 2001		08/29/2001		4.00	EACH
10000.00 - 1.36%		1250.00 - 0.14%	2500.00 - 0.27%	10000.00 - 0.85%		4583.33	
644(8) - VEHICLE - 2002 Bid Openings							
53461	BB	BETHEL BOARDWALK		04/03/2002		1.00	EACH
7500.00 - 0.63%		22000.00 - 1.75%	4000.00 - 0.30%	5000.00 - 0.37%		10333.33	
54982	BB	BYERS LAKE RV DUMP		07/12/2002		1.00	EACH
5000.00 - 1.01%		11500.00 - 1.88%	16000.00 - 2.30%	6000.00 - 0.83%		11166.67	
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING		06/19/2002		4.00	EACH
5000.00 - 0.81%		19000.00 - 1.99%	13500.00 - 1.27%	15000.00 - 1.38%		15833.33	
55019	BB	Talkeetna Spur Road Rehabilitation		06/28/2002		4.00	EACH
7000.00 - 0.56%		12500.00 - 0.90%	4300.00 - 0.31%	7700.00 - 0.55%		8166.67	
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		5.00	EACH
10000.00 - 0.32%		18000.00 - 0.65%	20000.00 - 0.72%	20000.00 - 0.63%		19333.33	
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		10.00	EACH
20000.00 - 0.55%		25000.00 - 0.72%	60000.00 - 1.67%	22000.00 - 0.61%		35666.67	
644(8) - VEHICLE - 2003 Bid Openings							
52494	BB	SEWARD HIGHWAY TURNAGAIN PASS RECREATION		06/06/2003		2.00	EACH
5000.00 - 1.14%		3800.00 - 0.78%	6000.00 - 1.17%	18000.00 - 2.95%		9266.67	
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		3.00	EACH
6000.00 - 0.21%		15000.00 - 0.49%	25000.00 - 0.81%	10000.00 - 0.31%		16666.67	
54376	BB	WHITTIER FERRY ACCESS, PHASE II		10/29/2003		3.00	EACH
7500.00 - 0.87%		9000.00 - 0.93%	8000.00 - 0.76%	9000.00 - 0.85%		8666.67	
55579	BB	Eklutna Lake Road		02/26/2003		4.00	EACH
8000.00 - 1.25%		7000.00 - 0.87%	12000.00 - 1.42%	15000.00 - 1.67%		11333.33	
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		4.00	EACH
5000.00 - 0.49%		6900.00 - 0.67%	17000.00 - 1.61%	11000.00 - 1.03%		11633.33	
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		5.00	EACH
12000.00 - 0.53%		25000.00 - 1.33%	14000.00 - 0.69%	19000.00 - 0.93%		19333.33	
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003		5.00	EACH
10000.00 - 0.91%		10000.00 - 1.06%	7000.00 - 0.64%	0.00 - 0.00%		8500.00	
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		6.00	EACH
10000.00 - 0.61%		24000.00 - 1.25%	17000.00 - 0.83%	28000.00 - 1.27%		23000.00	
644(8) - VEHICLE - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		1.00	EACH
50000.00 - 0.21%		35000.00 - 0.13%	50000.00 - 0.19%	25000.00 - 0.09%		36666.67	

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
644(8) - VEHICLE - 2004 Bid Openings - (continued)						
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI				05/26/2004	2.00	EACH
10000.00 - 1.38%	2500.00 - 0.26%	0.00 - 0.00%	0.00 - 0.00%		2500.00	
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004	3.00	EACH
5000.00 - 0.66%	12000.00 - 1.66%	4500.00 - 0.58%	7400.00 - 0.95%		7966.67	
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation				12/08/2004	3.00	EACH
15000.00 - 1.96%	9000.00 - 1.05%	6000.00 - 0.69%	14000.00 - 1.48%		9666.67	
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd				04/14/2004	4.00	EACH
11000.00 - 1.24%	3850.00 - 0.54%	10000.00 - 1.23%	5000.00 - 0.59%		6283.33	
55620 BB Hope Road Pavement Rehabilitation				09/08/2004	4.00	EACH
7500.00 - 1.53%	4500.00 - 0.85%	6750.00 - 1.27%	12500.00 - 2.18%		7916.67	
54112 BB Homer: Barlett/Hohe St. Rehabilitation				10/27/2004	4.00	EACH
8000.00 - 1.39%	15000.00 - 2.25%	15000.00 - 1.88%	10000.00 - 1.23%		13333.33	
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO				07/28/2004	6.00	EACH
8500.00 - 0.55%	18000.00 - 1.03%	13000.00 - 0.72%	12000.00 - 0.66%		14333.33	
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	6.00	EACH
15000.00 - 0.34%	21000.00 - 0.45%	35000.00 - 0.72%	20000.00 - 0.41%		25333.33	
645(1) - TRAINING PROGRAM, 1 TRAINEE/APPRENTICE - 2000 Bid Openings						
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB				04/21/2000	500.00	LABOR HOUR
2.00 - 0.02%	2.00 - 0.02%	1.00 - 0.01%	1.00 - 0.01%		1.33	
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN				08/11/2000	500.00	LABOR HOUR
2.00 - 0.03%	1.00 - 0.01%	1.50 - 0.02%	0.00 - 0.00%		1.25	
54443 BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM				08/11/2000	500.00	LABOR HOUR
2.00 - 0.02%	1.00 - 0.02%	5.00 - 0.08%	1.00 - 0.01%		2.33	
54134 BB EXIT GLACIER ROAD MP 3.9 TO MP 8.5				08/30/2000	500.00	LABOR HOUR
2.00 - 0.04%	1.80 - 0.04%	1.00 - 0.02%	5.00 - 0.10%		2.60	
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU				09/06/2000	500.00	LABOR HOUR
2.00 - 0.03%	2.00 - 0.03%	1.00 - 0.01%	1.50 - 0.02%		1.50	
51204 BB HATCHER PASS ROAD MP 7 TO 14				10/17/2000	500.00	LABOR HOUR
2.00 - 0.03%	1.00 - 0.02%	1.00 - 0.02%	1.00 - 0.01%		1.00	
645(1) - TRAINING PROGRAM, 1 TRAINEE/APPRENTICE - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	500.00	LABOR HOUR
5.00 - 0.06%	2.00 - 0.03%	1.00 - 0.01%	2.50 - 0.03%		1.83	
52921 BB PALMER-WASILLA EXTENSION				06/06/2001	500.00	LABOR HOUR
5.65 - 0.04%	17.28 - 0.13%	1.60 - 0.01%	1.00 - 0.01%		6.63	
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001	500.00	LABOR HOUR
2.00 - 0.05%	3.00 - 0.07%	2.00 - 0.05%	1.00 - 0.02%		2.00	
645(1) - TRAINING PROGRAM, 1 TRAINEE/APPRENTICE - 2002 Bid Openings						
53461 BB BETHEL BOARDWALK				04/03/2002	500.00	LABOR HOUR
2.00 - 0.08%	48.03 - 1.91%	52.50 - 1.95%	25.00 - 0.92%		41.84	
55019 BB Talkeetna Spur Road Rehabilitation				06/28/2002	500.00	LABOR HOUR
2.00 - 0.02%	1.00 - 0.01%	1.00 - 0.01%	1.00 - 0.01%		1.00	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
645(1) - TRAINING PROGRAM, 1 TRAINEE/APPRENTICE - 2002 Bid Openings - (continued)							
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path		08/16/2002		500.00	LABOR HOUR
2.00 - 0.06%		2.00 - 0.05%	1.00 - 0.02%	1.00 - 0.02%		1.33	
53834	BB	EAGLE RIVER URBAN REHABILITATION		09/18/2002		500.00	LABOR HOUR
1.00 - 0.01%		1.00 - 0.01%	2.00 - 0.02%	0.00 - 0.00%		1.50	
645(1) - TRAINING PROGRAM, 1 TRAINEE/APPRENTICE - 2003 Bid Openings							
55579	BB	Eklutna Lake Road		02/26/2003		500.00	LABOR HOUR
1.00 - 0.02%		4.00 - 0.06%	2.00 - 0.03%	1.00 - 0.01%		2.33	
56308	BB	SEWARD HWY: POTTER MARSH TO FIREWEED LAN		05/09/2003		500.00	LABOR HOUR
2.00 - 0.02%		2.00 - 0.02%	1.00 - 0.01%	2.00 - 0.01%		1.67	
56426	BB	Dillingham Aleknagik Lake Road Paving		06/18/2003		500.00	LABOR HOUR
1.00 - 0.01%		20.00 - 0.29%	0.01 - 0.00%	1.00 - 0.01%		7.00	
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK		06/25/2003		500.00	LABOR HOUR
1.00 - 0.02%		5.00 - 0.09%	3.00 - 0.05%	10.00 - 0.16%		6.00	
55712	BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.		10/15/2003		500.00	LABOR HOUR
1.00 - 0.04%		30.00 - 1.01%	1.00 - 0.03%	61.00 - 1.80%		30.67	
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM		11/19/2003		500.00	LABOR HOUR
2.50 - 0.08%		1.00 - 0.03%	1.00 - 0.03%	10.00 - 0.28%		4.00	
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003		500.00	LABOR HOUR
1.00 - 0.02%		1.00 - 0.02%	61.00 - 1.23%	6.00 - 0.12%		22.67	
56333	BB	Anchorage Area Arterial Resurfacing,2003		11/19/2003		500.00	LABOR HOUR
2.00 - 0.02%		2.00 - 0.02%	1.00 - 0.01%	52.90 - 0.57%		18.63	
645(1) - TRAINING PROGRAM, 1 TRAINEE/APPRENTICE - 2004 Bid Openings							
56516	BB	MULDOON ROAD LANDSCAPING & PED IMP PHII		03/26/2004		500.00	LABOR HOUR
1.00 - 0.05%		5.00 - 0.23%	1.00 - 0.05%	40.00 - 1.65%		15.33	
54112	BB	Homer: Barlett/Hohe St. Rehabilitation		10/27/2004		500.00	LABOR HOUR
1.00 - 0.02%		1.00 - 0.02%	1.00 - 0.02%	5.00 - 0.08%		2.33	
645(1) - TRAINING PROGRAM, 2 TRAINEES/APPRENTICES - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		1000.00	LABOR HOUR
1.50 - 0.01%		5.40 - 0.05%	0.01 - 0.00%	4.00 - 0.04%		3.14	
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		1000.00	LABOR HOUR
2.00 - 0.02%		1.50 - 0.02%	1.00 - 0.01%	1.00 - 0.01%		1.17	
645(1) - TRAINING PROGRAM, 2 TRAINEES/APPRENTICES - 2001 Bid Openings							
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		1000.00	LABOR HOUR
1.90 - 0.02%		1.00 - 0.01%	2.00 - 0.03%	0.10 - 0.00%		1.03	
52312	BB	Parks Highway, MP 57-67		05/04/2001		1000.00	LABOR HOUR
2.00 - 0.01%		1.00 - 0.01%	2.00 - 0.01%	5.00 - 0.03%		2.67	
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		1000.00	LABOR HOUR
1.50 - 0.01%		2.00 - 0.01%	1.00 - 0.01%	3.00 - 0.02%		2.00	
645(1) - TRAINING PROGRAM, 2 TRAINEES/APPRENTICES - 2002 Bid Openings							
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		1500.00	LABOR HOUR
2.00 - 0.02%		2.00 - 0.02%	1.00 - 0.01%	3.00 - 0.03%		2.00	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est.	% of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
645(1) - TRAINING PROGRAM, 2 TRAINEES/APPRENTICES - 2002 Bid Openings - (continued)							
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		1500.00	LABOR HOUR
		2.00 - 0.02%	1.00 - 0.01%	1.00 - 0.01%	0.01 - 0.00%	0.67	
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		2000.00	LABOR HOUR
		5.00 - 0.09%	1.00 - 0.02%	5.00 - 0.07%	0.01 - 0.00%	2.00	
645(1) - TRAINING PROGRAM, 2 TRAINEES/APPRENTICES - 2003 Bid Openings							
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		1000.00	LABOR HOUR
		2.00 - 0.02%	10.00 - 0.11%	1.00 - 0.01%	1.00 - 0.01%	4.00	
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		1000.00	LABOR HOUR
		2.00 - 0.02%	1.00 - 0.01%	0.01 - 0.00%	2.00 - 0.02%	1.00	
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003		1000.00	LABOR HOUR
		2.00 - 0.03%	1.00 - 0.01%	1.00 - 0.01%	0.00 - 0.00%	1.00	
54117	BB	KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003		1000.00	LABOR HOUR
		2.00 - 0.04%	0.01 - 0.00%	1.00 - 0.02%	0.00 - 0.00%	0.51	
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		1000.00	LABOR HOUR
		1.00 - 0.02%	48.30 - 1.18%	5.00 - 0.12%	1.00 - 0.02%	18.10	
645(1) - TRAINING PROGRAM, 2 TRAINEES/APPRENTICES - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		1000.00	LABOR HOUR
		2.30 - 0.01%	1.00 - 0.00%	5.00 - 0.02%	1.00 - 0.00%	2.33	
645(1) - TRAINING PROGRAM, 3 TRAINEES/APPRENTICES - 2000 Bid Openings							
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000		1500.00	LABOR HOUR
		4.00 - 0.10%	1.00 - 0.03%	1.00 - 0.03%	1.00 - 0.03%	1.00	
645(1) - TRAINING PROGRAM, 3 TRAINEES/APPRENTICES - 2001 Bid Openings							
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		1500.00	LABOR HOUR
		2.00 - 0.08%	2.00 - 0.08%	1.00 - 0.04%	1.00 - 0.03%	1.33	
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001		1500.00	LABOR HOUR
		2.00 - 0.07%	1.00 - 0.04%	4.00 - 0.14%	1.00 - 0.03%	2.00	
645(1) - TRAINING PROGRAM, 3 TRAINEES/APPRENTICES - 2002 Bid Openings							
54433	BB	Seward Highway MP 96 to MP 102, Rebid		11/04/2002		1500.00	LABOR HOUR
		1.50 - 0.01%	1.00 - 0.01%	2.00 - 0.02%	0.02 - 0.00%	1.01	
645(1) - TRAINING PROGRAM, 3 TRAINEES/APPRENTICES - 2003 Bid Openings							
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		1500.00	LABOR HOUR
		3.00 - 0.04%	1.00 - 0.02%	0.01 - 0.00%	3.00 - 0.04%	1.34	
645(1) - TRAINING PROGRAM, 4 TRAINEES/APPRENTICES - 2004 Bid Openings							
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		2000.00	LABOR HOUR
		1.00 - 0.02%	1.00 - 0.02%	1.50 - 0.03%	1.00 - 0.02%	1.17	
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		2000.00	LABOR HOUR
		2.00 - 0.02%	1.00 - 0.01%	2.00 - 0.01%	0.01 - 0.00%	1.00	
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		2000.00	LABOR HOUR
		3.00 - 0.02%	2.00 - 0.01%	2.00 - 0.01%	1.00 - 0.01%	1.67	
645(1) - TRAINING PROGRAM, 6 TRAINEES/APPRENTICES - 2002 Bid Openings							
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002		3000.00	LABOR HOUR
		1.00 - 0.01%	1.00 - 0.01%	1.35 - 0.01%	0.01 - 0.00%	0.79	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid		3rd Low - % of Bid	Average	
646(1) - CPM SCHEDULING - 2000 Bid Openings							
54451	BB	SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR	04/07/2000		ALL REQUIRED	LUMP	SUM
1000.00 - 0.06%		2500.00 - 0.16%	2500.00 - 0.14%		13800.00 - 0.71%		
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB	04/21/2000		ALL REQUIRED	LUMP	SUM
13000.00 - 0.27%		7500.00 - 0.17%	1.00 - 0.00%		2000.00 - 0.04%		
54406	BB	MAT-SU GRAVEL ROADS PAVING PROGRAM 2000	06/07/2000		ALL REQUIRED	LUMP	SUM
1000.00 - 0.09%		100.00 - 0.01%	100.00 - 0.01%		2500.00 - 0.20%		
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM	08/11/2000		ALL REQUIRED	LUMP	SUM
1000.00 - 0.02%		1500.00 - 0.05%	1498.00 - 0.05%		2000.00 - 0.06%		
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION	09/06/2000		ALL REQUIRED	LUMP	SUM
1000.00 - 0.02%		750.00 - 0.01%	1000.00 - 0.02%		1000.00 - 0.02%		
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU	09/06/2000		ALL REQUIRED	LUMP	SUM
1500.00 - 0.04%		2000.00 - 0.06%	1000.00 - 0.03%		1000.00 - 0.03%		
74177	BB	ROADWAY WEATHER INFORMATION SYSTEM (RWIS	10/13/2000		ALL REQUIRED	LUMP	SUM
750.00 - 0.61%		500.00 - 0.28%	1000.00 - 0.41%		0.00 - 0.00%		
51204	BB	HATCHER PASS ROAD MP 7 TO 14	10/17/2000		ALL REQUIRED	LUMP	SUM
2000.00 - 0.06%		1.00 - 0.00%	1000.00 - 0.03%		15000.00 - 0.41%		
53930	BB	PARKS PEDESTRIAN BRIDGES	11/03/2000		ALL REQUIRED	LUMP	SUM
1000.00 - 0.06%		1000.00 - 0.06%	10000.00 - 0.56%		0.00 - 0.00%		
54661	BB	BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN	11/22/2000		ALL REQUIRED	LUMP	SUM
1000.00 - 0.14%		1000.00 - 0.13%	1000.00 - 0.12%		2500.00 - 0.29%		
74239	BB	FY00 SEISMIC RETROFIT	12/20/2000		ALL REQUIRED	LUMP	SUM
5000.00 - 0.39%		1000.00 - 0.10%	1500.00 - 0.15%		3800.00 - 0.35%		
646(1) - CPM SCHEDULING - 2001 Bid Openings							
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK	01/10/2001		ALL REQUIRED	LUMP	SUM
2500.00 - 0.07%		1000.00 - 0.03%	3000.00 - 0.08%		15000.00 - 0.34%		
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001		ALL REQUIRED	LUMP	SUM
4000.00 - 0.15%		2000.00 - 0.06%	1500.00 - 0.05%		2000.00 - 0.06%		
54884	BB	CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G	01/31/2001		ALL REQUIRED	LUMP	SUM
1000.00 - 0.08%		5000.00 - 0.30%	2500.00 - 0.13%		1000.00 - 0.04%		
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD	02/16/2001		ALL REQUIRED	LUMP	SUM
3000.00 - 0.04%		2500.00 - 0.04%	3000.00 - 0.04%		1000.00 - 0.01%		
54414	BB	NORTH SHORE DRIVE PAVING & TRANSFER	03/28/2001		ALL REQUIRED	LUMP	SUM
1000.00 - 0.30%		500.00 - 0.13%	2500.00 - 0.56%		10.00 - 0.00%		
52504	BB	PEDRO BAY BRIDGE REPLACEMENT	04/04/2001		ALL REQUIRED	LUMP	SUM
1000.00 - 0.13%		750.00 - 0.08%	4000.00 - 0.38%		2000.00 - 0.19%		
51611	BB	KING COVE LAGOON BRIDGE REPLACEMENT	04/27/2001		ALL REQUIRED	LUMP	SUM
3500.00 - 0.11%		1200.00 - 0.04%	5000.00 - 0.16%		2000.00 - 0.05%		
52312	BB	Parks Highway, MP 57-67	05/04/2001		ALL REQUIRED	LUMP	SUM
5000.00 - 0.03%		500.00 - 0.00%	3500.00 - 0.02%		6000.00 - 0.03%		
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001		ALL REQUIRED	LUMP	SUM
3000.00 - 0.08%		115.00 - 0.00%	130.00 - 0.00%		120.00 - 0.00%		

Project Number and Project Title		Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
646(1) - CPM SCHEDULING - 2001 Bid Openings - (continued)					
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	ALL REQUIRED	LUMP SUM
37500.00 - 0.53%	1728.30 - 0.03%	1500.00 - 0.02%	1000.00 - 0.01%		
53975 BB NORTHERN LIGHTS & BENSON BOULEVARD REHAB			06/27/2001	ALL REQUIRED	LUMP SUM
1000.00 - 0.04%	2000.00 - 0.08%	1000.00 - 0.04%	1000.00 - 0.04%		
55005 BB N.Kenai Spur MP 22.0-29.7 Pvm. Preserv.			07/11/2001	ALL REQUIRED	LUMP SUM
750.00 - 0.05%	500.00 - 0.04%	500.00 - 0.04%	500.00 - 0.04%		
55021 BB Glenn Hwy. Illumination, Palmer Hay Flats			07/18/2001	ALL REQUIRED	LUMP SUM
1000.00 - 0.08%	4995.00 - 0.38%	2500.00 - 0.18%	5122.00 - 0.34%		
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	ALL REQUIRED	LUMP SUM
2000.00 - 0.05%	500.00 - 0.01%	2000.00 - 0.05%	500.00 - 0.01%		
54891 BB Old Glenn Hwy./Brayton Dr. Rehab.			08/20/2001	ALL REQUIRED	LUMP SUM
1000.00 - 0.07%	1000.00 - 0.09%	500.00 - 0.04%	2000.00 - 0.14%		
55150 BB Kodiak Paving Program, 2001			08/29/2001	ALL REQUIRED	LUMP SUM
5000.00 - 0.17%	1000.00 - 0.03%	10000.00 - 0.27%	100.00 - 0.00%		
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	ALL REQUIRED	LUMP SUM
5000.00 - 0.03%	4500.00 - 0.03%	500.00 - 0.00%	9000.00 - 0.06%		
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001	ALL REQUIRED	LUMP SUM
1000.00 - 0.05%	500.00 - 0.03%	500.00 - 0.02%	2300.00 - 0.10%		
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001			11/21/2001	ALL REQUIRED	LUMP SUM
1000.00 - 0.02%	500.00 - 0.01%	2000.00 - 0.03%	1000.00 - 0.02%		
646(1) - CPM SCHEDULING - 2002 Bid Openings					
53921 BB PALMER-WASILLA HWY REHAB.			01/11/2002	ALL REQUIRED	LUMP SUM
1000.00 - 0.02%	2000.00 - 0.04%	500.00 - 0.01%	2160.00 - 0.04%		
55143 BB Kenai Peninsula Paving Program 2001			01/16/2002	ALL REQUIRED	LUMP SUM
2000.00 - 0.11%	750.00 - 0.04%	1000.00 - 0.05%	1500.00 - 0.07%		
55140 BB Mat-Su Roads Paving & Transfer 2001			02/13/2002	ALL REQUIRED	LUMP SUM
1000.00 - 0.02%	1000.00 - 0.02%	500.00 - 0.01%	500.00 - 0.01%		
53461 BB BETHEL BOARDWALK			04/03/2002	ALL REQUIRED	LUMP SUM
500.00 - 0.04%	2500.00 - 0.20%	3000.00 - 0.22%	1000.00 - 0.07%		
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	ALL REQUIRED	LUMP SUM
15000.00 - 0.14%	100.00 - 0.00%	15000.00 - 0.11%	30000.00 - 0.21%		
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002	ALL REQUIRED	LUMP SUM
1000.00 - 0.06%	1200.00 - 0.09%	500.00 - 0.03%	0.00 - 0.00%		
55585 BB Central Region Highway Data Equipment, 02			05/29/2002	ALL REQUIRED	LUMP SUM
500.00 - 0.02%	1000.00 - 0.04%	5000.00 - 0.21%	2500.00 - 0.09%		
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002	ALL REQUIRED	LUMP SUM
4000.00 - 0.16%	4000.00 - 0.10%	500.00 - 0.01%	500.00 - 0.01%		
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	ALL REQUIRED	LUMP SUM
2000.00 - 0.01%	2500.00 - 0.01%	500.00 - 0.00%	15000.00 - 0.09%		
55019 BB Talkeetna Spur Road Rehabilitation			06/28/2002	ALL REQUIRED	LUMP SUM
2000.00 - 0.04%	500.00 - 0.01%	2000.00 - 0.04%	1500.00 - 0.03%		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
646(1) - CPM SCHEDULING - 2002 Bid Openings - (continued)						
54982 BB BYERS LAKE RV DUMP			07/12/2002	ALL REQUIRED	LUMP SUM	
1000.00 - 0.20%	2070.00 - 0.34%	2000.00 - 0.29%	500.00 - 0.07%			
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002	ALL REQUIRED	LUMP SUM	
1000.00 - 0.03%	1000.00 - 0.03%	500.00 - 0.01%	0.00 - 0.00%			
55089 BB Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002	ALL REQUIRED	LUMP SUM	
1500.00 - 0.09%	2500.00 - 0.12%	500.00 - 0.02%	500.00 - 0.02%			
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002	ALL REQUIRED	LUMP SUM	
2500.00 - 0.07%	500.00 - 0.01%	500.00 - 0.01%	0.00 - 0.00%			
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR			09/18/2002	ALL REQUIRED	LUMP SUM	
1000.00 - 0.08%	400.00 - 0.03%	2500.00 - 0.18%	500.00 - 0.03%			
55950 BB Kodiak Area Wide Guardrail, Phase I			09/25/2002	ALL REQUIRED	CONTINGENT SUM	
1000.00 - 0.06%	1000.00 - 0.07%	1000.00 - 0.05%	1000.00 - 0.04%		1000.00	
55264 BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	ALL REQUIRED	LUMP SUM	
1000.00 - 0.00%	5000.00 - 0.01%	3500.00 - 0.01%	20000.00 - 0.06%			
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	ALL REQUIRED	LUMP SUM	
1000.00 - 0.01%	1000.00 - 0.01%	750.00 - 0.00%	3000.00 - 0.01%			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	ALL REQUIRED	LUMP SUM	
1000.00 - 0.01%	5000.00 - 0.04%	1000.00 - 0.01%	7500.00 - 0.05%			
646(1) - CPM SCHEDULING - 2003 Bid Openings						
55579 BB Eklutna Lake Road			02/26/2003	ALL REQUIRED	LUMP SUM	
1000.00 - 0.04%	1000.00 - 0.03%	1000.00 - 0.03%	5000.00 - 0.14%			
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003	ALL REQUIRED	LUMP SUM	
5000.00 - 0.06%	1500.00 - 0.02%	5000.00 - 0.05%	3000.00 - 0.03%			
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003	ALL REQUIRED	LUMP SUM	
1000.00 - 0.02%	2000.00 - 0.04%	500.00 - 0.01%	3000.00 - 0.04%			
52494 BB SEWARD HIGHWAY TURNAGAIN PASS RECREATION			06/06/2003	ALL REQUIRED	LUMP SUM	
1000.00 - 0.11%	1200.00 - 0.12%	4000.00 - 0.39%	5000.00 - 0.41%			
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	ALL REQUIRED	LUMP SUM	
1000.00 - 0.01%	1500.00 - 0.02%	10000.00 - 0.10%	4000.00 - 0.04%			
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	ALL REQUIRED	LUMP SUM	
5000.00 - 0.05%	1000.00 - 0.01%	10000.00 - 0.08%	5000.00 - 0.04%			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003	ALL REQUIRED	LUMP SUM	
2000.00 - 0.03%	1000.00 - 0.01%	1500.00 - 0.02%	0.00 - 0.00%			
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION			06/20/2003	ALL REQUIRED	LUMP SUM	
5000.00 - 0.09%	10000.00 - 0.21%	500.00 - 0.01%	0.00 - 0.00%			
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003	ALL REQUIRED	LUMP SUM	
2500.00 - 0.08%	2000.00 - 0.07%	1000.00 - 0.04%	5000.00 - 0.16%			
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003	ALL REQUIRED	LUMP SUM	
1000.00 - 0.02%	3450.00 - 0.08%	5000.00 - 0.12%	1500.00 - 0.04%			
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003	ALL REQUIRED	LUMP SUM	
5000.00 - 0.37%	1800.00 - 0.12%	2000.00 - 0.13%	6000.00 - 0.35%			

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
646(1) - CPM SCHEDULING - 2003 Bid Openings - (continued)						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	ALL REQUIRED	LUMP SUM	
3000.00 - 0.12%	1000.00 - 0.03%	1500.00 - 0.05%	2000.00 - 0.06%			
53934 BB HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003	ALL REQUIRED	LUMP SUM	
2500.00 - 0.15%	1000.00 - 0.06%	2000.00 - 0.11%	5000.00 - 0.28%			
54007 BB SHIP CREEK TRAIL - PHASE II			11/19/2003	ALL REQUIRED	LUMP SUM	
2000.00 - 0.08%	400.00 - 0.02%	6000.00 - 0.24%	2000.00 - 0.08%			
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003	ALL REQUIRED	LUMP SUM	
3500.00 - 0.08%	1500.00 - 0.04%	1000.00 - 0.02%	4025.00 - 0.09%			
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003	ALL REQUIRED	LUMP SUM	
1500.00 - 0.20%	2500.00 - 0.27%	2200.00 - 0.22%	1000.00 - 0.10%			
646(1) - CPM SCHEDULING - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	ALL REQUIRED	LUMP SUM	
7000.00 - 0.03%	1000.00 - 0.00%	1000.00 - 0.00%	3000.00 - 0.01%			
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004	ALL REQUIRED	LUMP SUM	
5000.00 - 0.46%	2000.00 - 0.19%	2500.00 - 0.23%	2000.00 - 0.17%			
56571 BB Old Glenn Hwy: Glenn Hwy to Plumley Rd			04/14/2004	ALL REQUIRED	LUMP SUM	
1000.00 - 0.03%	1000.00 - 0.04%	2500.00 - 0.08%	1000.00 - 0.03%			
56583 BB KENAI PENINSULA RESURFACING PROGRAM			05/05/2004	ALL REQUIRED	LUMP SUM	
1000.00 - 0.04%	600.00 - 0.03%	1000.00 - 0.04%	1500.00 - 0.06%			
56638 BB KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI			05/26/2004	ALL REQUIRED	LUMP SUM	
1000.00 - 0.07%	1000.00 - 0.05%	0.00 - 0.00%	0.00 - 0.00%			
56886 BB Seward Meridian at Bogard Rd. Int. Imp.			06/11/2004	ALL REQUIRED	LUMP SUM	
1000.00 - 0.09%	2775.00 - 0.35%	500.00 - 0.06%	2500.00 - 0.29%			
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004	ALL REQUIRED	LUMP SUM	
6250.00 - 0.07%	1000.00 - 0.01%	10000.00 - 0.09%	1000.00 - 0.01%			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004	ALL REQUIRED	LUMP SUM	
1000.00 - 0.07%	2800.00 - 0.20%	500.00 - 0.03%	1500.00 - 0.09%			
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	ALL REQUIRED	LUMP SUM	
3000.00 - 0.01%	5000.00 - 0.02%	3000.00 - 0.01%	5000.00 - 0.02%			
55620 BB Hope Road Pavement Rehabilitation			09/08/2004	ALL REQUIRED	LUMP SUM	
1000.00 - 0.05%	1000.00 - 0.05%	1750.00 - 0.08%	1000.00 - 0.04%			
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	ALL REQUIRED	LUMP SUM	
3000.00 - 0.01%	2000.00 - 0.01%	5000.00 - 0.02%	10000.00 - 0.03%			
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	ALL REQUIRED	LUMP SUM	
2000.00 - 0.09%	3000.00 - 0.11%	1500.00 - 0.05%	4200.00 - 0.13%			
57440 BB CENTRAL REGION GUARDRAIL END TERMINAL UP			11/17/2004	ALL REQUIRED	LUMP SUM	
1000.00 - 0.13%	500.00 - 0.05%	2000.00 - 0.19%	2580.00 - 0.24%			
56567 BB North Kenai Spur MP 22.0 - 29.7			12/01/2004	ALL REQUIRED	LUMP SUM	
500.00 - 0.01%	1000.00 - 0.02%	1500.00 - 0.02%	2500.00 - 0.03%			
55004 BB Seward: Nash Rd. MP 0-5.3 Rehabilitation			12/08/2004	ALL REQUIRED	LUMP SUM	
2000.00 - 0.09%	500.00 - 0.02%	4000.00 - 0.15%	1000.00 - 0.04%			

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
647(1) - WIDE PAD DOZER - 2000 Bid Openings						
74177 BB ROADWAY WEATHER INFORMATION SYSTEM (RWIS			10/13/2000	ALL REQUIRED	CONTINGENT	SUM
1360.00 - 1.11%	1360.00 - 0.75%	1360.00 - 0.55%	0.00 - 0.00%	1360.00		
647(1) - WIDE PAD DOZER, 48-KW MIN. - 2000 Bid Openings						
52481 BB KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000	ALL REQUIRED	CONTINGENT	SUM
5000.00 - 0.10%	5000.00 - 0.11%	5000.00 - 0.10%	5000.00 - 0.10%	5000.00		
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000	ALL REQUIRED	CONTINGENT	SUM
10000.00 - 0.26%	10000.00 - 0.29%	10000.00 - 0.29%	10000.00 - 0.28%	10000.00		
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	ALL REQUIRED	CONTINGENT	SUM
6000.00 - 0.06%	6000.00 - 0.07%	6000.00 - 0.06%	6000.00 - 0.06%	6000.00		
51204 BB HATCHER PASS ROAD MP 7 TO 14			10/17/2000	ALL REQUIRED	CONTINGENT	SUM
15000.00 - 0.46%	15000.00 - 0.50%	15000.00 - 0.47%	15000.00 - 0.41%	15000.00		
53930 BB PARKS PEDESTRIAN BRIDGES			11/03/2000	ALL REQUIRED	CONTINGENT	SUM
2500.00 - 0.15%	2500.00 - 0.15%	2500.00 - 0.14%	0.00 - 0.00%	1666.67		
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000	ALL REQUIRED	CONTINGENT	SUM
6000.00 - 0.38%	6000.00 - 0.45%	6000.00 - 0.43%	6000.00 - 0.42%	6000.00		
647(1) - WIDE PAD DOZER, 48-KW MIN. - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	ALL REQUIRED	CONTINGENT	SUM
15000.00 - 0.41%	15000.00 - 0.42%	15000.00 - 0.40%	15000.00 - 0.34%	15000.00		
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001	ALL REQUIRED	CONTINGENT	SUM
10000.00 - 0.36%	10000.00 - 0.32%	10000.00 - 0.30%	10000.00 - 0.29%	10000.00		
54884 BB CE BRIDGE REPAIRS: BYERS, TROUBLESOME, G			01/31/2001	ALL REQUIRED	CONTINGENT	SUM
5000.00 - 0.40%	5000.00 - 0.30%	5000.00 - 0.25%	5000.00 - 0.21%	5000.00		
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT			04/27/2001	ALL REQUIRED	CONTINGENT	SUM
8000.00 - 0.24%	8000.00 - 0.26%	8000.00 - 0.25%	8000.00 - 0.21%	8000.00		
52312 BB Parks Highway, MP 57-67			05/04/2001	ALL REQUIRED	CONTINGENT	SUM
12000.00 - 0.06%	12000.00 - 0.07%	12000.00 - 0.07%	12000.00 - 0.07%	12000.00		
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001	ALL REQUIRED	CONTINGENT	SUM
3750.00 - 0.17%	3750.00 - 0.18%	3750.00 - 0.18%	3750.00 - 0.17%	3750.00		
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	ALL REQUIRED	CONTINGENT	SUM
12500.00 - 0.08%	12500.00 - 0.09%	12500.00 - 0.08%	12500.00 - 0.08%	12500.00		
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001	ALL REQUIRED	CONTINGENT	SUM
2000.00 - 0.10%	2000.00 - 0.10%	2000.00 - 0.09%	2000.00 - 0.09%	2000.00		
55068 BB SEWARD HWY RUT & FROST HEAVE REPAIR 2001			11/21/2001	ALL REQUIRED	CONTINGENT	SUM
15000.00 - 0.23%	15000.00 - 0.25%	15000.00 - 0.25%	15000.00 - 0.24%	15000.00		
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	ALL REQUIRED	CONTINGENT	SUM
125.00 - 0.49%	100.00 - 0.39%	100.00 - 0.38%	100.00 - 0.37%	100.00		
647(1) - WIDE PAD DOZER, 48-KW MIN. - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	ALL REQUIRED	CONTINGENT	SUM
12000.00 - 0.11%	12000.00 - 0.09%	12000.00 - 0.09%	12000.00 - 0.09%	12000.00		
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	ALL REQUIRED	CONTINGENT	SUM
15000.00 - 0.10%	15000.00 - 0.09%	15000.00 - 0.09%	15000.00 - 0.09%	15000.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid		3rd Low - % of Bid	Average	
647(1) - WIDE PAD DOZER, 48-KW MIN. - 2002 Bid Openings - (continued)							
55019	BB	Talkeetna Spur Road Rehabilitation	06/28/2002		ALL REQUIRED	CONTINGENT	SUM
10000.00 - 0.20%		10000.00 - 0.18%	10000.00 - 0.18%		10000.00		
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002		ALL REQUIRED	CONTINGENT	SUM
2000.00 - 0.16%		2000.00 - 0.15%	2000.00 - 0.14%		2000.00		
54433	BB	Seward Highway MP 96 to MP 102, Rebid	11/04/2002		ALL REQUIRED	CONTINGENT	SUM
20000.00 - 0.10%		20000.00 - 0.10%	20000.00 - 0.10%		20000.00		
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002		ALL REQUIRED	CONTINGENT	SUM
10000.00 - 0.06%		10000.00 - 0.07%	10000.00 - 0.07%		10000.00		
55143	BB	Kenai Peninsula Paving Program 2001	01/16/2002		ALL REQUIRED	CONTINGENT	SUM
115.00 - 0.25%		75.00 - 0.15%	95.00 - 0.18%		88.33		
647(1) - WIDE PAD DOZER, 48-KW MIN. - 2003 Bid Openings							
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL	03/07/2003		ALL REQUIRED	CONTINGENT	SUM
12500.00 - 0.14%		12500.00 - 0.13%	12500.00 - 0.13%		12500.00		
54007	BB	SHIP CREEK TRAIL - PHASE II	11/19/2003		ALL REQUIRED	CONTINGENT	SUM
2000.00 - 0.08%		2000.00 - 0.08%	2000.00 - 0.08%		2000.00		
647(1) - WIDE PAD DOZER, 48-KW MIN. - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004		ALL REQUIRED	CONTINGENT	SUM
15000.00 - 0.06%		15000.00 - 0.06%	15000.00 - 0.06%		15000.00		
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004		ALL REQUIRED	CONTINGENT	SUM
15000.00 - 0.06%		15000.00 - 0.05%	15000.00 - 0.05%		15000.00		
56830	BB	Sterling Highway: Soldotna Urban	10/08/2004		ALL REQUIRED	CONTINGENT	SUM
10000.00 - 0.04%		10000.00 - 0.04%	10000.00 - 0.03%		10000.00		
54112	BB	Homer: Barlett/Hohe St. Rehabilitation	10/27/2004		ALL REQUIRED	CONTINGENT	SUM
2000.00 - 0.09%		2000.00 - 0.07%	2000.00 - 0.06%		2000.00		
647(1A) - WIDE PAD DOZER, 65-HP MIN. - 2000 Bid Openings							
53915	BB	PORTAGE GLACIER ROAD REHABILITATION	07/12/2000		ALL REQUIRED	CONTINGENT	SUM
8000.00 - 0.38%		8000.00 - 0.47%	8000.00 - 0.40%		8000.00		
54298	BB	ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB	07/12/2000		ALL REQUIRED	CONTINGENT	SUM
8000.00 - 0.38%		8000.00 - 0.47%	8000.00 - 0.40%		8000.00		
54106	BB	Bean Creek Road/Quartz Cr & Snug Harbor	07/14/2000		ALL REQUIRED	CONTINGENT	SUM
5500.00 - 0.38%		5500.00 - 0.35%	5500.00 - 0.30%		5500.00		
647(1A) - WIDE PAD DOZER, 65-HP MIN. - 2002 Bid Openings							
53931	BB	Iliamna/Newhalen Rd.s Surface Treatment	09/13/2002		ALL REQUIRED	CONTINGENT	SUM
10000.00 - 0.28%		10000.00 - 0.44%	10000.00 - 0.40%		10000.00		
647(1A) - WIDE PAD DOZER, 65-HP MIN. - 2003 Bid Openings							
52494	BB	SEWARD HIGHWAY TURNAGAIN PASS RECREATION	06/06/2003		ALL REQUIRED	CONTINGENT	SUM
10000.00 - 1.14%		10000.00 - 1.02%	10000.00 - 0.98%		10000.00		
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING	06/18/2003		ALL REQUIRED	CONTINGENT	SUM
10000.00 - 0.16%		10000.00 - 0.15%	10000.00 - 0.15%		10000.00		
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003		ALL REQUIRED	CONTINGENT	SUM
10000.00 - 0.32%		10000.00 - 0.36%	10000.00 - 0.36%		10000.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
647(1A) - WIDE PAD DOZER, 65-HP MIN. - 2003 Bid Openings - (continued)								
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003		ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.61%		10000.00 - 0.63%		10000.00 - 0.56%		10000.00 - 0.55%		10000.00
56333	BB	Anchorage Area Arterial Resurfacing,2003			11/19/2003		ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.23%		10000.00 - 0.24%		10000.00 - 0.23%		10000.00 - 0.22%		10000.00
647(1A) - WIDE PAD DOZER, 65-HP MIN. - 2004 Bid Openings								
56571	BB	Old Glenn Hwy: Glenn Hwy to Plumley Rd			04/14/2004		ALL REQUIRED	CONTINGENT SUM
15000.00 - 0.42%		15000.00 - 0.53%		15000.00 - 0.46%		15000.00 - 0.45%		15000.00
56583	BB	KENAI PENINSULA RESURFACING PROGRAM			05/05/2004		ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.22%		5000.00 - 0.23%		5000.00 - 0.22%		5000.00 - 0.21%		5000.00
56638	BB	KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI			05/26/2004		ALL REQUIRED	CONTINGENT SUM
10000.00 - 0.69%		10000.00 - 0.52%		0.00 - 0.00%		0.00 - 0.00%		10000.00
56886	BB	Seward Meridian at Bogard Rd. Int. Imp.			06/11/2004		ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.46%		5000.00 - 0.63%		5000.00 - 0.62%		5000.00 - 0.57%		5000.00
55004	BB	Seward: Nash Rd. MP 0-5.3 Rehabilitation			12/08/2004		ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.22%		5000.00 - 0.19%		5000.00 - 0.19%		5000.00 - 0.18%		5000.00
647(1A1) - BACKHOE, 4WD, 0.75 M^3 BUCKET, 56 KW, 4.4 M DEPTH - 2000 Bid Openings								
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000		ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.13%		5000.00 - 0.13%		5000.00 - 0.12%		0.00 - 0.00%		5000.00
647(1A1) - BACKHOE, 4WD, 0.75 M^3 BUCKET, 56 KW, 4.4 M DEPTH - 2001 Bid Openings								
52312	BB	Parks Highway, MP 57-67			05/04/2001		ALL REQUIRED	CONTINGENT SUM
8500.00 - 0.05%		8500.00 - 0.05%		8500.00 - 0.05%		8500.00 - 0.05%		8500.00
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001		ALL REQUIRED	CONTINGENT SUM
9000.00 - 0.06%		9000.00 - 0.06%		9000.00 - 0.06%		9000.00 - 0.06%		9000.00
647(1A1) - BACKHOE, 4WD, 0.75 M^3 BUCKET, 56 KW, 4.4 M DEPTH - 2003 Bid Openings								
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003		ALL REQUIRED	CONTINGENT SUM
9000.00 - 0.10%		9000.00 - 0.10%		9000.00 - 0.10%		9000.00 - 0.09%		9000.00
647(1A1) - BACKHOE, 4WD, 0.75 M^3 BUCKET, 56 KW, 4.4 M DEPTH - 2004 Bid Openings								
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		ALL REQUIRED	CONTINGENT SUM
12000.00 - 0.05%		12000.00 - 0.05%		12000.00 - 0.04%		12000.00 - 0.04%		12000.00
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004		ALL REQUIRED	CONTINGENT SUM
2000.00 - 0.15%		2000.00 - 0.15%		2000.00 - 0.13%		2000.00 - 0.12%		2000.00
647(1A1) - BACKHOLE, SELF PROPELLED, 56 KW MINIMUM - 2001 Bid Openings								
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		ALL REQUIRED	CONTINGENT SUM
15000.00 - 0.19%		15000.00 - 0.22%		15000.00 - 0.21%		15000.00 - 0.19%		15000.00
647(1A1) - RUBBER TIRED BACKHOE, 4WD, 0.75 CM BUCKET, 48 KW MIN. - 2002 Bid Openings								
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path			08/16/2002		ALL REQUIRED	CONTINGENT SUM
6000.00 - 0.34%		6000.00 - 0.28%		6000.00 - 0.28%		6000.00 - 0.24%		6000.00
647(2) - WIDE PAD DOZER, 48-KW MIN. - 2000 Bid Openings								
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000		100.00	HOUR
100.00 - 0.17%		110.00 - 0.21%		100.00 - 0.19%		110.00 - 0.19%		106.67
54406	BB	MAT-SU GRAVEL ROADS PAVING PROGRAM 2000			06/07/2000		113.00	HOUR
95.00 - 0.98%		125.00 - 1.16%		115.00 - 1.04%		65.00 - 0.59%		101.67

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
647(2) - WIDE PAD DOZER, 48-KW MIN. - 2000 Bid Openings - (continued)							
54443	BB KENAI PENINSULA GRAVEL PAVEMENT PROGRAM			08/11/2000		168.00	HOUR
125.00 - 0.44%		55.00 - 0.31%	95.00 - 0.48%	100.00 - 0.49%		83.33	
54000	BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		260.00	HOUR
115.00 - 0.25%		120.00 - 0.31%	125.00 - 0.30%	95.00 - 0.22%		113.33	
647(2) - WIDE PAD DOZER, 48-KW MIN. - 2001 Bid Openings							
55005	BB N.Kenai Spur MP 22.0-29.7 Pvmt. Preserv.			07/11/2001		15.00	HOUR
100.00 - 0.11%		125.00 - 0.14%	100.00 - 0.11%	100.00 - 0.11%		108.33	
54414	BB NORTH SHORE DRIVE PAVING & TRANSFER			03/28/2001		20.00	HOUR
150.00 - 0.91%		100.00 - 0.51%	135.00 - 0.61%	200.00 - 0.81%		145.00	
55131	BB PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT			10/31/2001		20.00	HOUR
150.00 - 0.73%		80.00 - 0.33%	100.00 - 0.37%	125.00 - 0.40%		101.67	
52504	BB PEDRO BAY BRIDGE REPLACEMENT			04/04/2001		40.00	HOUR
115.00 - 0.61%		140.00 - 0.59%	125.00 - 0.47%	115.00 - 0.43%		126.67	
54891	BB Old Glenn Hwy./Brayton Dr. Rehab.			08/20/2001		40.00	HOUR
125.00 - 0.36%		120.00 - 0.43%	80.00 - 0.25%	150.00 - 0.42%		116.67	
55150	BB Kodiak Paving Program, 2001			08/29/2001		80.00	HOUR
125.00 - 0.34%		100.00 - 0.23%	100.00 - 0.22%	100.00 - 0.17%		100.00	
52921	BB PALMER-WASILLA EXTENSION			06/06/2001		200.00	HOUR
125.00 - 0.36%		125.81 - 0.38%	92.00 - 0.28%	100.00 - 0.30%		105.94	
647(2) - WIDE PAD DOZER, 48-KW MIN. - 2002 Bid Openings							
54982	BB BYERS LAKE RV DUMP			07/12/2002		10.00	HOUR
200.00 - 0.40%		184.00 - 0.30%	150.00 - 0.22%	110.00 - 0.15%		148.00	
53921	BB PALMER-WASILLA HWY REHAB.			01/11/2002		50.00	HOUR
115.00 - 0.12%		125.00 - 0.13%	100.00 - 0.10%	120.75 - 0.11%		115.25	
55140	BB Mat-Su Roads Paving & Transfer 2001			02/13/2002		80.00	HOUR
125.00 - 0.22%		100.00 - 0.17%	100.00 - 0.16%	125.00 - 0.20%		108.33	
55585	BB Central Region Highway Data Equipment,02			05/29/2002		100.00	HOUR
100.00 - 0.33%		120.00 - 0.50%	138.00 - 0.57%	100.00 - 0.37%		119.33	
55745	BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002		100.00	HOUR
110.00 - 0.44%		100.00 - 0.26%	150.00 - 0.35%	125.00 - 0.29%		125.00	
55264	BB Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002		500.00	HOUR
100.00 - 0.14%		100.00 - 0.14%	80.00 - 0.11%	125.00 - 0.17%		101.67	
647(2) - WIDE PAD DOZER, 48-KW MIN. - 2003 Bid Openings							
54203	BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii			12/17/2003		30.00	HOUR
120.00 - 0.49%		100.00 - 0.33%	100.00 - 0.30%	200.00 - 0.60%		133.33	
51609	BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		80.00	HOUR
100.00 - 0.08%		125.00 - 0.09%	125.00 - 0.08%	95.00 - 0.06%		115.00	
647(2) - WIDE PAD DOZER, 65-HP MIN. - 2000 Bid Openings							
54134	BB EXIT GLACIER ROAD MP 3.9 TO MP 8.5			08/30/2000		80.00	HOUR
110.00 - 0.39%		95.00 - 0.35%	130.00 - 0.44%	60.00 - 0.20%		95.00	
647(2) - WIDE PAD DOZER, 65-HP MIN. - 2001 Bid Openings							
54043	BB HSIP			11/07/2001		40.00	HOUR
100.00 - 0.35%		120.00 - 0.39%	160.00 - 0.42%	130.00 - 0.32%		136.67	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
647(2) - WIDE PAD DOZER, 65-HP MIN. - 2001 Bid Openings - (continued)						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		100.00	HOUR	
100.00 - 0.25%	1000.00 - 2.50%	500.00 - 1.25%	2500.00 - 5.33%	1333.33		
647(2) - WIDE PAD DOZER, 65-HP MIN. - 2003 Bid Openings						
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		40.00	HOUR	
120.00 - 0.04%	200.00 - 0.09%	125.00 - 0.05%	160.00 - 0.06%	161.67		
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.		10/15/2003		40.00	HOUR	
125.00 - 0.37%	250.00 - 0.68%	122.00 - 0.32%	118.00 - 0.28%	163.33		
55579 BB Eklutna Lake Road		02/26/2003		50.00	HOUR	
100.00 - 0.19%	120.00 - 0.19%	125.00 - 0.18%	100.00 - 0.14%	115.00		
56544 BB Palmer: Airport Rd. & E. Evergreen St.		06/20/2003		110.00	HOUR	
100.00 - 2.14%	55.00 - 1.44%	100.00 - 2.41%	95.00 - 2.27%	83.33		
56426 BB Dillingham Aleknagik Lake Road Paving		06/18/2003		120.00	HOUR	
120.00 - 0.37%	140.00 - 0.49%	125.00 - 0.38%	140.00 - 0.40%	135.00		
647(2) - WIDE PAD DOZER, 65-HP MIN. - 2004 Bid Openings						
55620 BB Hope Road Pavement Rehabilitation		09/08/2004		20.00	HOUR	
100.00 - 0.10%	100.00 - 0.09%	125.00 - 0.12%	150.00 - 0.13%	125.00		
57440 BB CENTRAL REGION GUARDRAIL END TERMINAL UP		11/17/2004		24.00	HOUR	
125.00 - 0.39%	200.00 - 0.48%	345.00 - 0.79%	600.00 - 1.33%	381.67		
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII		03/26/2004		40.00	HOUR	
125.00 - 0.46%	130.00 - 0.48%	200.00 - 0.74%	120.00 - 0.40%	150.00		
56567 BB North Kenai Spur MP 22.0 - 29.7		12/01/2004		80.00	HOUR	
120.00 - 0.13%	150.00 - 0.19%	125.00 - 0.15%	150.00 - 0.16%	141.67		
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		400.00	HOUR	
82.50 - 0.36%	135.00 - 0.52%	125.00 - 0.46%	120.00 - 0.44%	126.67		
647(5) - BACKHOE, 4WD, 0.75 M^3 BUCKET, 56 KW, 4.4 M DEPTH - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		130.00	HOUR	
125.00 - 0.14%	110.00 - 0.14%	125.00 - 0.15%	95.00 - 0.11%	110.00		
647(5) - BACKHOE, SELF-PROPELLED, 4WD, 1.0 CY BUCKET, 75 HP MIN, 14 FT DEPT - 2000 Bid Openings						
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL		01/26/2000		30.00	HOUR	
175.00 - 1.06%	200.00 - 0.88%	60.00 - 0.26%	100.00 - 0.44%	120.00		
647(5) - RUBBER TIRED BACKHOE, 34 KW MINIMUM - 2002 Bid Openings						
53834 BB EAGLE RIVER URBAN REHABILITATION		09/18/2002		100.00	HOUR	
30.00 - 0.09%	90.00 - 0.22%	100.00 - 0.23%	0.00 - 0.00%	95.00		
647(6) - EXCAVATOR 75 KW MIN. - 2003 Bid Openings						
54203 BB HATCHER PASS SCENIC OVERLOOKS & TRAIL ii		12/17/2003		15.00	HOUR	
160.00 - 0.33%	125.00 - 0.20%	120.00 - 0.18%	200.00 - 0.30%	148.33		
647(13) - 4WD ARTICULATED WHEEL LOADER, 3 CY MIN., 150-HP MIN. - 2000 Bid Openings						
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I		02/02/2000		60.00	HOUR	
100.00 - 0.36%	120.00 - 0.64%	90.00 - 0.48%	110.00 - 0.53%	106.67		
647(30) - LABORER - 2000 Bid Openings						
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I		02/02/2000		100.00	HOUR	
50.00 - 0.30%	50.38 - 0.45%	75.00 - 0.66%	70.00 - 0.56%	65.13		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
647(30) - LABORER - 2000 Bid Openings - (continued)							
54661 BB BIRD CK. PED. FAC. & GOLD RUSH CENT SIGN			11/22/2000		420.00	HOUR	
60.00 - 3.56%	45.00 - 2.52%	50.00 - 2.61%	88.00 - 4.35%	61.00			
651(1) - EAGLE MONITORING - 2004 Bid Openings							
56551 BB CHINIAK ROAD PAVING PROGRAM MP 15-31; KO			07/28/2004		ALL REQUIRED	CONTINGENT SUM	
5000.00 - 0.05%	5000.00 - 0.05%	5000.00 - 0.05%	5000.00 - 0.05%	5000.00			
655(1) - PORTAL AREA FACILITES - 2000 Bid Openings							
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I			02/02/2000		ALL REQUIRED	LUMP SUM	
721000.00 - 43.1%	292490.45 - 26.1%	249000.00 - 22.0%	325000.00 - 26.1%				
660(1) - TRAFFIC SIGNAL SYSTEM COMPLETE - 2000 Bid Openings							
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000		ALL REQUIRED	LUMP SUM	
130000.00 - 26.3%	130000.00 - 19.2%	155000.00 - 22.6%	134425.00 - 19.6%				
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		ALL REQUIRED	LUMP SUM	
65000.00 - 0.54%	140000.00 - 1.41%	110000.00 - 1.01%	111250.00 - 1.00%				
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000		ALL REQUIRED	LUMP SUM	
36000.00 - 0.92%	70000.00 - 2.02%	80000.00 - 2.30%	58000.00 - 1.61%				
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		ALL REQUIRED	LUMP SUM	
162000.00 - 1.63%	149250.00 - 1.64%	163000.00 - 1.76%	100000.00 - 1.02%				
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000		ALL REQUIRED	LUMP SUM	
220000.00 - 13.9%	232081.00 - 17.5%	256000.00 - 18.4%	250000.00 - 17.7%				
660(1) - TRAFFIC SIGNAL SYSTEM COMPLETE - 2001 Bid Openings							
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001		ALL REQUIRED	LUMP SUM	
73000.00 - 2.00%	45000.00 - 1.25%	50000.00 - 1.32%	50000.00 - 1.13%				
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001		ALL REQUIRED	LUMP SUM	
45000.00 - 1.63%	60000.00 - 1.93%	79000.00 - 2.41%	80000.00 - 2.29%				
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		ALL REQUIRED	LUMP SUM	
158500.00 - 2.01%	150000.00 - 2.16%	150000.00 - 2.08%	150000.00 - 1.94%				
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001		ALL REQUIRED	LUMP SUM	
22000.00 - 0.56%	27000.00 - 0.68%	25000.00 - 0.63%	30000.00 - 0.64%				
52921 BB PALMER-WASILLA EXTENSION			06/06/2001		ALL REQUIRED	LUMP SUM	
147000.00 - 2.10%	210000.00 - 3.21%	190000.00 - 2.86%	200000.00 - 3.00%				
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001		ALL REQUIRED	LUMP SUM	
195000.00 - 4.82%	220000.00 - 5.36%	210000.00 - 5.00%	215000.00 - 5.01%				
660(1) - TRAFFIC SIGNAL SYSTEM COMPLETE - 2002 Bid Openings							
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		ALL REQUIRED	LUMP SUM	
159350.00 - 1.50%	175000.00 - 1.38%	200000.00 - 1.49%	225000.00 - 1.61%				
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002		ALL REQUIRED	LUMP SUM	
31360.00 - 1.90%	18000.00 - 1.31%	15000.00 - 1.04%	0.00 - 0.00%				
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002		ALL REQUIRED	LUMP SUM	
169000.00 - 1.15%	175000.00 - 1.04%	175000.00 - 1.03%	190000.00 - 1.08%				
660(1) - TRAFFIC SIGNAL SYSTEM COMPLETE - 2003 Bid Openings							
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003		ALL REQUIRED	LUMP SUM	
30000.00 - 0.46%	40000.00 - 0.74%	35000.00 - 0.61%	41000.00 - 0.61%				

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
660(1) - TRAFFIC SIGNAL SYSTEM COMPLETE - 2003 Bid Openings - (continued)							
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003		ALL REQUIRED	LUMP SUM
240000.00 - 3.77%	200000.00 - 3.00%	220000.00 - 3.25%	0.00 - 0.00%				
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A				07/18/2003		ALL REQUIRED	LUMP SUM
40000.00 - 0.99%	28067.50 - 0.68%	27500.00 - 0.65%	30000.00 - 0.70%				
660(1) - TRAFFIC SIGNAL SYSTEM COMPLETE - 2004 Bid Openings							
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004		ALL REQUIRED	LUMP SUM
250000.00 - 1.05%	248000.00 - 0.96%	250000.00 - 0.93%	270000.00 - 0.94%				
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004		ALL REQUIRED	LUMP SUM
150000.00 - 13.8%	100036.53 - 12.6%	75000.00 - 9.24%	120000.00 - 13.8%				
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004		ALL REQUIRED	LUMP SUM
117000.00 - 0.49%	200000.00 - 0.72%	170000.00 - 0.59%	200000.00 - 0.62%				
56830 BB Sterling Highway: Soldotna Urban				10/08/2004		ALL REQUIRED	LUMP SUM
173000.00 - 0.65%	260000.00 - 0.92%	307500.00 - 1.05%	307000.00 - 1.04%				
660(1-B) - TRAFFIC SIGNAL SYSTEM COMPLETE (BOGARD RD./CRUSEY ST.) - 2000 Bid Openings							
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH				11/22/2000		ALL REQUIRED	LUMP SUM
170000.00 - 10.7%	150054.00 - 11.3%	265000.00 - 19.0%	160000.00 - 11.3%				
660(1A) - HOMER/LAKE STREET SIGNAL PLUMB - 2004 Bid Openings							
56583 BB KENAI PENINSULA RESURFACING PROGRAM				05/05/2004		ALL REQUIRED	LUMP SUM
10000.00 - 0.44%	17250.00 - 0.79%	18000.00 - 0.78%	20000.00 - 0.86%				
660(1A) - TRAFFIC SIGNAL SYSTEM COMPLETE (PARKS HIGHWAY & PALMER-WASILLA) - 2004 Bid Openings							
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004		ALL REQUIRED	LUMP SUM
175400.00 - 0.74%	179000.00 - 0.69%	200000.00 - 0.74%	195000.00 - 0.68%				
660(1B) - TRAFFIC SIGNAL PLUMBING AT KOBUK STREET - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban				10/08/2004		ALL REQUIRED	LUMP SUM
57000.00 - 0.21%	105000.00 - 0.37%	120000.00 - 0.41%	120000.00 - 0.41%				
660(1B) - TRAFFIC SIGNAL SYSTEM COMPLETE (C STREET & O'MALLEY NORTH RAMP) - 2004 Bid Openings							
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004		ALL REQUIRED	LUMP SUM
119000.00 - 0.49%	100000.00 - 0.36%	170000.00 - 0.59%	200000.00 - 0.62%				
660(1B) - TRAFFIC SIGNAL SYSTEM COMPLETE (INT'L AIRPORT RD & POSTMARK DR) - 2000 Bid Openings							
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII				06/19/2000		ALL REQUIRED	LUMP SUM
129390.00 - 1.08%	130000.00 - 1.31%	160000.00 - 1.47%	138875.00 - 1.25%				
660(1B) - TRAFFIC SIGNAL SYSTEM COMPLETE AT 4TH AVENUE - 2001 Bid Openings							
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001		ALL REQUIRED	LUMP SUM
23000.00 - 0.63%	30000.00 - 0.83%	28000.00 - 0.74%	28000.00 - 0.63%				
660(1B) - TRAFFIC SIGNAL SYSTEM COMPLETE AT KENAI SPUR HIGHWAY - 2001 Bid Openings							
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001		ALL REQUIRED	LUMP SUM
85000.00 - 3.09%	125000.00 - 4.03%	120000.00 - 3.66%	100000.00 - 2.86%				
660(1B) - TRAFFIC SIGNAL SYSTEM COMPLETE AT PARKS HWY - 2001 Bid Openings							
52921 BB PALMER-WASILLA EXTENSION				06/06/2001		ALL REQUIRED	LUMP SUM
18500.00 - 0.26%	95662.19 - 1.46%	64000.00 - 0.96%	60000.00 - 0.90%				
660(1B) - TRAFFIC SIGNAL SYSTEM COMPLETE AT RASPBERRY ROAD - 2002 Bid Openings							
54240 BB C STREET DIMOND BLVD TO INTERNATIONAL				06/26/2002		ALL REQUIRED	LUMP SUM
191000.00 - 1.30%	160000.00 - 0.95%	180000.00 - 1.06%	190000.00 - 1.08%				

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
660(1B) - TRAFFIC SIGNAL SYSTEM COMPLETE AT SOUTH RAMP - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	ALL REQUIRED	LUMP SUM
58000.00 - 1.59%	48000.00 - 1.33%	47500.00 - 1.26%	47500.00 - 1.08%			
660(1B) - TRAFFIC SIGNAL SYSTEM COMPLETE REGENCY DRIVE (NORTH) - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	ALL REQUIRED	LUMP SUM
25000.00 - 0.63%	40000.00 - 1.00%	35000.00 - 0.88%	40000.00 - 0.85%			
660(1B) - TRAFFIC SIGNAL SYSTEM COMPLETE, AT OLD SEWARD HIGHWAY - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002	ALL REQUIRED	LUMP SUM
159350.00 - 1.50%	180000.00 - 1.42%	206000.00 - 1.54%	225000.00 - 1.61%			
660(1B) - TRAFFIC SIGNAL SYSTEM COMPLETE, OLD SEWARD HWY/E. 68TH AVENUE - 2000 Bid Openings						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN				09/13/2000	ALL REQUIRED	LUMP SUM
159000.00 - 1.60%	136615.00 - 1.50%	162000.00 - 1.75%	100000.00 - 1.02%			
660(1B) - TRAFFIC SIGNAL SYSTEM COMPLETE, RASPBERRY ROAD - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD				02/16/2001	ALL REQUIRED	LUMP SUM
167900.00 - 2.13%	150000.00 - 2.16%	160000.00 - 2.22%	150000.00 - 1.94%			
660(1B) - TRAFFIC SIGNAL SYSTEM COMPLETE, WILLOW STREET - 2000 Bid Openings						
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU				09/06/2000	ALL REQUIRED	LUMP SUM
45000.00 - 1.15%	75000.00 - 2.16%	80000.00 - 2.30%	72000.00 - 1.99%			
660(1C) - TRAFFIC SIGNAL SYSTEM COMPLETE (C STREET & 100TH AVE.) - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
48000.00 - 0.20%	50000.00 - 0.18%	85000.00 - 0.30%	150000.00 - 0.47%			
660(1C) - TRAFFIC SIGNAL SYSTEM COMPLETE (PARKS HIGHWAY & CRUSEY STREET) - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004	ALL REQUIRED	LUMP SUM
114800.00 - 0.48%	119500.00 - 0.46%	130000.00 - 0.48%	130000.00 - 0.45%			
660(1C) - TRAFFIC SIGNAL SYSTEM COMPLETE AT 64TH AVENUE - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	ALL REQUIRED	LUMP SUM
191000.00 - 1.30%	170000.00 - 1.01%	180000.00 - 1.06%	190000.00 - 1.08%			
660(1C) - TRAFFIC SIGNAL SYSTEM COMPLETE AT FRED MILLER STREET - 2001 Bid Openings						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	ALL REQUIRED	LUMP SUM
25000.00 - 0.91%	50000.00 - 1.61%	31000.00 - 0.94%	30000.00 - 0.86%			
660(1C) - TRAFFIC SIGNAL SYSTEM COMPLETE AT MAIN STREET - 2000 Bid Openings						
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU				09/06/2000	ALL REQUIRED	LUMP SUM
42000.00 - 1.07%	62000.00 - 1.79%	80000.00 - 2.30%	59000.00 - 1.63%			
660(1D) - TRAFFIC SIGNAL SYSTEM COMPLETE (C STREET & DIMOND BLVD) - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004	ALL REQUIRED	LUMP SUM
196000.00 - 0.81%	200000.00 - 0.72%	270000.00 - 0.94%	350000.00 - 1.09%			
660(1D) - TRAFFIC SIGNAL SYSTEM COMPLETE AT FOREST DRIVE - 2000 Bid Openings						
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU				09/06/2000	ALL REQUIRED	LUMP SUM
71000.00 - 1.81%	75000.00 - 2.16%	80000.00 - 2.30%	69000.00 - 1.91%			
660(1D) - TRAFFIC SIGNAL SYSTEM COMPLETE AT MT. VIEW DRIVE - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK				01/10/2001	ALL REQUIRED	LUMP SUM
42000.00 - 1.15%	50000.00 - 1.38%	53000.00 - 1.40%	53000.00 - 1.20%			

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
660(2) - FLASHING BEACON SYSTEM COMPLETE - 2000 Bid Openings								
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000		ALL REQUIRED	LUMP SUM
1500.00 - 0.03%		2400.00 - 0.05%		2500.00 - 0.05%		2200.00 - 0.05%		
51648	BB	MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000		ALL REQUIRED	LUMP SUM
20000.00 - 1.26%		47339.00 - 3.57%		18000.00 - 1.29%		50000.00 - 3.54%		
660(2) - FLASHING BEACON SYSTEM COMPLETE - 2001 Bid Openings								
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001		ALL REQUIRED	LUMP SUM
35000.00 - 0.89%		11000.00 - 0.28%		8000.00 - 0.20%		12000.00 - 0.26%		
660(2) - FLASHING BEACON SYSTEM COMPLETE - 2002 Bid Openings								
55140	BB	Mat-Su Roads Paving & Transfer 2001			02/13/2002		ALL REQUIRED	LUMP SUM
21500.00 - 0.46%		10000.00 - 0.21%		20000.00 - 0.40%		25000.00 - 0.50%		
55019	BB	Talkeetna Spur Road Rehabilitation			06/28/2002		ALL REQUIRED	LUMP SUM
13000.00 - 0.26%		24000.00 - 0.43%		28000.00 - 0.50%		25000.00 - 0.44%		
660(2) - FLASHING BEACON SYSTEM COMPLETE - 2003 Bid Openings								
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003		ALL REQUIRED	LUMP SUM
38240.00 - 0.44%		52500.00 - 0.57%		20000.00 - 0.22%		35000.00 - 0.36%		
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		ALL REQUIRED	LUMP SUM
25000.00 - 0.26%		12000.00 - 0.10%		12000.00 - 0.10%		12000.00 - 0.09%		
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003		ALL REQUIRED	LUMP SUM
30000.00 - 0.95%		57000.00 - 2.07%		51000.00 - 1.82%		56100.00 - 1.78%		
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003		ALL REQUIRED	LUMP SUM
40000.00 - 2.45%		32000.00 - 2.03%		28000.00 - 1.56%		54000.00 - 2.99%		
660(2A) - FIRE STATION FLASHING BEACON SYSTEM COMPLETE - 2004 Bid Openings								
56567	BB	North Kenai Spur MP 22.0 - 29.7			12/01/2004		ALL REQUIRED	LUMP SUM
5000.00 - 0.07%		35000.00 - 0.56%		38000.00 - 0.57%		37000.00 - 0.48%		
660(2B) - SCHOOL FLASHING BEACON SYSTEM COMPLETE - 2004 Bid Openings								
56567	BB	North Kenai Spur MP 22.0 - 29.7			12/01/2004		ALL REQUIRED	LUMP SUM
3000.00 - 0.04%		15000.00 - 0.24%		18000.00 - 0.27%		18000.00 - 0.23%		
660(3) - HIGHWAY LIGHTING SYSTEM COMPLETE - 2000 Bid Openings								
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000		ALL REQUIRED	LUMP SUM
300000.00 - 6.28%		318300.00 - 7.02%		315000.00 - 6.49%		300000.00 - 6.14%		
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		ALL REQUIRED	LUMP SUM
393810.00 - 3.28%		300000.00 - 3.02%		350000.00 - 3.23%		291675.00 - 2.63%		
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000		ALL REQUIRED	LUMP SUM
90000.00 - 2.30%		80000.00 - 2.31%		80000.00 - 2.30%		75000.00 - 2.08%		
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		ALL REQUIRED	LUMP SUM
295000.00 - 2.97%		312770.00 - 3.44%		380000.00 - 4.10%		274000.00 - 2.80%		
660(3) - HIGHWAY LIGHTING SYSTEM COMPLETE - 2001 Bid Openings								
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001		ALL REQUIRED	LUMP SUM
320000.00 - 8.76%		284000.00 - 7.86%		279000.00 - 7.39%		278894.00 - 6.32%		
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001		ALL REQUIRED	LUMP SUM
377000.00 - 13.7%		320000.00 - 10.3%		405000.00 - 12.3%		369000.00 - 10.6%		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
660(3) - HIGHWAY LIGHTING SYSTEM COMPLETE - 2001 Bid Openings - (continued)							
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		ALL REQUIRED	LUMP SUM
200000.00 - 2.54%		150000.00 - 2.16%	165000.00 - 2.29%	150000.00 - 1.94%			
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		ALL REQUIRED	LUMP SUM
150000.00 - 3.81%		308000.00 - 7.71%	300000.00 - 7.51%	320000.00 - 6.82%			
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001		ALL REQUIRED	LUMP SUM
122000.00 - 1.74%		162683.01 - 2.48%	123000.00 - 1.85%	120000.00 - 1.80%			
55021	BB	Glenn Hwy. Illumination,Palmer Hay Flats		07/18/2001		ALL REQUIRED	LUMP SUM
1000000.00 - 84.8%		1156018.38 - 88.1%	1205952.73 - 84.6%	1367007.00 - 91.3%			
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001		ALL REQUIRED	LUMP SUM
85000.00 - 2.10%		50000.00 - 1.22%	55000.00 - 1.31%	60000.00 - 1.40%			
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		ALL REQUIRED	LUMP SUM
175000.00 - 1.13%		35000.00 - 0.25%	50000.00 - 0.34%	5500.00 - 0.04%			
54043	BB	HSIP		11/07/2001		ALL REQUIRED	LUMP SUM
39865.00 - 3.45%		70000.00 - 5.68%	40000.00 - 2.61%	35000.00 - 2.12%			
660(3) - HIGHWAY LIGHTING SYSTEM COMPLETE - 2002 Bid Openings							
53921	BB	PALMER-WASILLA HWY REHAB.		01/11/2002		ALL REQUIRED	LUMP SUM
131000.00 - 2.76%		165000.00 - 3.44%	140000.00 - 2.70%	174366.70 - 3.31%			
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		ALL REQUIRED	LUMP SUM
509260.00 - 4.78%		400000.00 - 3.15%	400000.00 - 2.99%	515000.00 - 3.68%			
55653	BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD		04/24/2002		ALL REQUIRED	LUMP SUM
9350.00 - 0.57%		12000.00 - 0.87%	10000.00 - 0.69%	0.00 - 0.00%			
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		ALL REQUIRED	LUMP SUM
270000.00 - 1.83%		500000.00 - 2.98%	410000.00 - 2.41%	440000.00 - 2.50%			
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path		08/16/2002		ALL REQUIRED	LUMP SUM
221000.00 - 12.6%		290000.00 - 13.6%	254000.00 - 11.8%	265000.00 - 10.6%			
53834	BB	EAGLE RIVER URBAN REHABILITATION		09/18/2002		ALL REQUIRED	LUMP SUM
51500.00 - 1.47%		80000.00 - 1.98%	85000.00 - 1.98%	0.00 - 0.00%			
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		ALL REQUIRED	LUMP SUM
31200.00 - 0.20%		27000.00 - 0.20%	27000.00 - 0.19%	50000.00 - 0.32%			
660(3) - HIGHWAY LIGHTING SYSTEM COMPLETE - 2003 Bid Openings							
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		ALL REQUIRED	LUMP SUM
40610.00 - 0.47%		67000.00 - 0.72%	70000.00 - 0.75%	45000.00 - 0.46%			
56308	BB	SEWARD HWY: POTTER MARSH TO FIREWEED LAN		05/09/2003		ALL REQUIRED	LUMP SUM
48500.00 - 0.74%		65000.00 - 1.21%	60000.00 - 1.04%	61000.00 - 0.90%			
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		ALL REQUIRED	LUMP SUM
116000.00 - 1.03%		120000.00 - 1.28%	75000.00 - 0.74%	120000.00 - 1.17%			
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		ALL REQUIRED	LUMP SUM
200000.00 - 2.05%		345000.00 - 3.00%	350000.00 - 2.85%	235000.00 - 1.77%			
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003		ALL REQUIRED	LUMP SUM
250000.00 - 3.92%		450000.00 - 6.74%	480000.00 - 7.09%	0.00 - 0.00%			
54117	BB	KODIAK SELIEF LANE RECONSTRUCTION		06/20/2003		ALL REQUIRED	LUMP SUM
297000.00 - 5.42%		165000.00 - 3.48%	330000.00 - 6.08%	0.00 - 0.00%			

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
660(3) - HIGHWAY LIGHTING SYSTEM COMPLETE - 2003 Bid Openings - (continued)								
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003		ALL REQUIRED	LUMP SUM
282500.00 - 8.98%		290000.00 - 10.5%		275000.00 - 9.83%		302500.00 - 9.59%		
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003		ALL REQUIRED	LUMP SUM
176500.00 - 4.36%		170040.00 - 4.14%		165000.00 - 3.91%		160000.00 - 3.75%		
55712	BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.			10/15/2003		ALL REQUIRED	LUMP SUM
70000.00 - 5.12%		57000.00 - 3.85%		48000.00 - 3.14%		52600.00 - 3.10%		
53934	BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM			11/19/2003		ALL REQUIRED	LUMP SUM
40000.00 - 2.45%		50000.00 - 3.17%		70000.00 - 3.91%		42000.00 - 2.33%		
54007	BB	SHIP CREEK TRAIL - PHASE II			11/19/2003		ALL REQUIRED	LUMP SUM
80000.00 - 3.08%		65000.00 - 2.72%		63300.00 - 2.55%		80000.00 - 3.20%		
56333	BB	Anchorage Area Arterial Resurfacing,2003			11/19/2003		ALL REQUIRED	LUMP SUM
67000.00 - 1.57%		50000.00 - 1.19%		50000.00 - 1.17%		55370.00 - 1.20%		
660(3) - HIGHWAY LIGHTING SYSTEM COMPLETE - 2004 Bid Openings								
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		ALL REQUIRED	LUMP SUM
739400.00 - 3.10%		841107.00 - 3.24%		900000.00 - 3.33%		915000.00 - 3.18%		
56886	BB	Seward Meridian at Bogard Rd. Int. Imp.			06/11/2004		ALL REQUIRED	LUMP SUM
46000.00 - 4.24%		80907.90 - 10.2%		71000.00 - 8.75%		60000.00 - 6.90%		
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		ALL REQUIRED	LUMP SUM
654000.00 - 2.72%		690000.00 - 2.50%		1000000.00 - 3.49%		1000000.00 - 3.12%		
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		ALL REQUIRED	LUMP SUM
364000.00 - 1.37%		700000.00 - 2.47%		800000.00 - 2.73%		650000.00 - 2.20%		
57288	BB	CENTRAL REGION SAFETY PROJECTS 2004			11/03/2004		ALL REQUIRED	LUMP SUM
27000.00 - 3.37%		43000.00 - 4.71%		38200.00 - 3.86%		35000.00 - 3.18%		
56567	BB	North Kenai Spur MP 22.0 - 29.7			12/01/2004		ALL REQUIRED	LUMP SUM
80000.00 - 1.10%		150000.00 - 2.38%		175000.00 - 2.64%		167000.00 - 2.17%		
660(3B) - HIGHWAY LIGHTING SYSTEM COMPLETE, KINCAID ROAD - 2001 Bid Openings								
54043	BB	HSIP			11/07/2001		ALL REQUIRED	LUMP SUM
42611.00 - 3.69%		62000.00 - 5.03%		58000.00 - 3.79%		50000.00 - 3.03%		
660(3B) - PARKING LOT LIGHTING SYSTEM COMPLETE - 2000 Bid Openings								
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		ALL REQUIRED	LUMP SUM
451140.00 - 3.76%		450000.00 - 4.53%		450000.00 - 4.15%		419275.00 - 3.78%		
660(4) - SIGN ILLUMINATION SYSTEM COMPLETE - 2000 Bid Openings								
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		ALL REQUIRED	LUMP SUM
13450.00 - 0.11%		2900.00 - 0.03%		1500.00 - 0.01%		1390.00 - 0.01%		
660(5A) - STRUCTURE ILLUMINATION SYSTEM COMPLETE, PEDESTRIAN UNDERCROSSING - 2001 Bid Openings								
52312	BB	Parks Highway, MP 57-67			05/04/2001		ALL REQUIRED	LUMP SUM
15000.00 - 0.08%		30000.00 - 0.17%		36000.00 - 0.20%		20000.00 - 0.11%		
660(7) - TEMPORARY SIGNAL SYSTEM COMPLETE - 2000 Bid Openings								
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000		ALL REQUIRED	LUMP SUM
60000.00 - 1.58%		110000.00 - 2.90%		90500.00 - 2.15%		0.00 - 0.00%		
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		ALL REQUIRED	LUMP SUM
14000.00 - 0.14%		30100.00 - 0.33%		6900.00 - 0.07%		31000.00 - 0.32%		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
660(7) - TEMPORARY SIGNAL SYSTEM COMPLETE - 2001 Bid Openings							
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001		ALL REQUIRED	LUMP SUM
10000.00 - 0.36%	25000.00 - 0.81%	15000.00 - 0.46%	15000.00 - 0.43%				
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001		ALL REQUIRED	LUMP SUM
10000.00 - 0.25%	15000.00 - 0.38%	15000.00 - 0.38%	17000.00 - 0.36%				
52921 BB PALMER-WASILLA EXTENSION				06/06/2001		ALL REQUIRED	LUMP SUM
10000.00 - 0.14%	24058.75 - 0.37%	21000.00 - 0.32%	20000.00 - 0.30%				
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001		ALL REQUIRED	LUMP SUM
20000.00 - 0.49%	2000.00 - 0.05%	2170.00 - 0.05%	2000.00 - 0.05%				
660(7) - TEMPORARY SIGNAL SYSTEM COMPLETE - 2002 Bid Openings							
53921 BB PALMER-WASILLA HWY REHAB.				01/11/2002		ALL REQUIRED	LUMP SUM
20000.00 - 0.42%	12500.00 - 0.26%	13000.00 - 0.25%	13245.12 - 0.25%				
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P				04/17/2002		ALL REQUIRED	LUMP SUM
25000.00 - 0.23%	20000.00 - 0.16%	23000.00 - 0.17%	50000.00 - 0.36%				
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002		ALL REQUIRED	LUMP SUM
11000.00 - 0.07%	19000.00 - 0.11%	20000.00 - 0.12%	25000.00 - 0.14%				
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002		ALL REQUIRED	LUMP SUM
18000.00 - 0.51%	15000.00 - 0.37%	15000.00 - 0.35%	0.00 - 0.00%				
660(7) - TEMPORARY SIGNAL SYSTEM COMPLETE - 2003 Bid Openings							
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003		ALL REQUIRED	LUMP SUM
80000.00 - 1.26%	10000.00 - 0.15%	11000.00 - 0.16%	0.00 - 0.00%				
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003		ALL REQUIRED	LUMP SUM
20000.00 - 0.47%	15000.00 - 0.36%	15000.00 - 0.35%	16950.00 - 0.37%				
660(7) - TEMPORARY SIGNAL SYSTEM COMPLETE - 2004 Bid Openings							
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004		ALL REQUIRED	LUMP SUM
15000.00 - 0.06%	22000.00 - 0.08%	25000.00 - 0.09%	24000.00 - 0.08%				
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004		ALL REQUIRED	LUMP SUM
20000.00 - 0.08%	20000.00 - 0.07%	15000.00 - 0.05%	25000.00 - 0.08%				
660(7B) - TEMPORARY SIGNAL SYSTEM COMPLETE (C STREET & O'MALLEY NORTH RAMP) - 2004 Bid Openings							
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004		ALL REQUIRED	LUMP SUM
20000.00 - 0.08%	20000.00 - 0.07%	15000.00 - 0.05%	25000.00 - 0.08%				
660(7B) - TEMPORARY SIGNAL SYSTEM COMPLETE AT BRAGAW - 2003 Bid Openings							
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003		ALL REQUIRED	LUMP SUM
40000.00 - 0.63%	10000.00 - 0.15%	8300.00 - 0.12%	0.00 - 0.00%				
660(7B) - TEMPORARY SIGNAL SYSTEM COMPLETE AT FOXRIDGE WAY - 2002 Bid Openings							
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002		ALL REQUIRED	LUMP SUM
23000.00 - 0.16%	16000.00 - 0.10%	25000.00 - 0.15%	30000.00 - 0.17%				
660(7B) - TEMPORARY SIGNAL SYSTEM COMPLETE AT OLD GLENN HWY/SOUTH BUSINESS B - 2002 Bid Openings							
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002		ALL REQUIRED	LUMP SUM
21000.00 - 0.60%	15000.00 - 0.37%	15000.00 - 0.35%	0.00 - 0.00%				
660(7B) - TEMPORARY SIGNAL SYSTEM COMPLETE AT PALMER-WASILLA HIGHWAY - 2004 Bid Openings							
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004		ALL REQUIRED	LUMP SUM
15000.00 - 0.06%	22000.00 - 0.08%	25000.00 - 0.09%	24000.00 - 0.08%				

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
660(7B) - TEMPORARY SIGNAL SYSTEM COMPLETE, AT OLD SEWARD HIGHWAY - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	ALL REQUIRED	LUMP SUM	
25000.00 - 0.23%	25000.00 - 0.20%	28000.00 - 0.21%	50000.00 - 0.36%			
660(7B) - TEMPORARY SIGNAL SYSTEM COMPLETE, OLD GLENN HIGHWAY AND EAGLE RIVE - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001	ALL REQUIRED	LUMP SUM	
15000.00 - 0.38%	15000.00 - 0.38%	15000.00 - 0.38%	7000.00 - 0.15%			
660(7B) - TEMPORARY SIGNAL SYSTEM COMPLETE, OLD SEWARD HWY/E. 76TH AVENUE - 2000 Bid Openings						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	ALL REQUIRED	LUMP SUM	
32000.00 - 0.32%	27960.00 - 0.31%	6400.00 - 0.07%	32000.00 - 0.33%			
660(7C) - TEMPORARY SIGNAL SYSTEM COMPLETE (C STREET & DIMOND BLVD) - 2004 Bid Openings						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	ALL REQUIRED	LUMP SUM	
20000.00 - 0.08%	30000.00 - 0.11%	20000.00 - 0.07%	40000.00 - 0.12%			
660(7C) - TEMPORARY SIGNAL SYSTEM COMPLETE AT CRUSEY STREET - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	ALL REQUIRED	LUMP SUM	
15000.00 - 0.06%	22000.00 - 0.08%	25000.00 - 0.09%	24000.00 - 0.08%			
660(7C) - TEMPORARY SIGNAL SYSTEM COMPLETE AT OLD GLENN HWY/EALGE RIVER LOOP - 2002 Bid Openings						
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002	ALL REQUIRED	LUMP SUM	
18000.00 - 0.51%	15000.00 - 0.37%	15000.00 - 0.35%	0.00 - 0.00%			
660(7C) - TEMPORARY SIGNAL SYSTEM COMPLETE AT PENLAND - 2003 Bid Openings						
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003	ALL REQUIRED	LUMP SUM	
20000.00 - 0.31%	1000.00 - 0.01%	1100.00 - 0.02%	0.00 - 0.00%			
660(7C) - TEMPORARY SIGNAL SYSTEM COMPLETE AT RASPBERRY ROAD - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	ALL REQUIRED	LUMP SUM	
21000.00 - 0.14%	20000.00 - 0.12%	25000.00 - 0.15%	30000.00 - 0.17%			
660(7C) - TEMPORARY SIGNAL SYSTEM COMPLETE, AT NEW SEWARD HIGHWAY - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	ALL REQUIRED	LUMP SUM	
30000.00 - 0.28%	25000.00 - 0.20%	28000.00 - 0.21%	50000.00 - 0.36%			
660(7D) - TEMPORARY SIGNAL SYSTEM COMPLETE AT 64TH AVENUE - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	ALL REQUIRED	LUMP SUM	
45000.00 - 0.31%	20000.00 - 0.12%	25000.00 - 0.15%	30000.00 - 0.17%			
660(7D) - TEMPORARY SIGNAL SYSTEM COMPLETE AT OLD GLENN HWY/NORTH EAGLE RIVE - 2002 Bid Openings						
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002	ALL REQUIRED	LUMP SUM	
12000.00 - 0.34%	15000.00 - 0.37%	15000.00 - 0.35%	0.00 - 0.00%			
660(8) - TEMPORARY ILLUMINATION SYSTEM COMPLETE - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	ALL REQUIRED	LUMP SUM	
74960.00 - 0.62%	23000.00 - 0.23%	5000.00 - 0.05%	10800.00 - 0.10%			
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	ALL REQUIRED	LUMP SUM	
24000.00 - 0.63%	24000.00 - 0.63%	24000.00 - 0.57%	0.00 - 0.00%			
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	17.00	EACH	
2500.00 - 0.43%	1450.00 - 0.27%	1500.00 - 0.28%	2000.00 - 0.35%	1650.00		
660(8) - TEMPORARY ILLUMINATION SYSTEM COMPLETE - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001	ALL REQUIRED	LUMP SUM	
23000.00 - 0.58%	8000.00 - 0.20%	10000.00 - 0.25%	9000.00 - 0.19%			

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
660(8) - TEMPORARY ILLUMINATION SYSTEM COMPLETE - 2002 Bid Openings							
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		ALL REQUIRED	LUMP SUM
10000.00 - 0.09%		7900.00 - 0.06%	9000.00 - 0.07%	25000.00 - 0.18%			
660(8) - TEMPORARY ILLUMINATION SYSTEM COMPLETE - 2003 Bid Openings							
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK		06/25/2003		ALL REQUIRED	LUMP SUM
22000.00 - 0.70%		8500.00 - 0.31%	7500.00 - 0.27%	8250.00 - 0.26%			
660(9) - BORED CASING 100 MM MINIMUM DIAMETER - 2000 Bid Openings							
54451	BB	SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR		04/07/2000		24.00	METER
260.00 - 0.38%		282.00 - 0.44%	275.00 - 0.36%	280.00 - 0.34%		279.00	
660(9) - BORED CASING 100 MM MINIMUM DIAMETER - 2002 Bid Openings							
55140	BB	Mat-Su Roads Paving & Transfer 2001		02/13/2002		56.00	METER
300.00 - 0.36%		275.00 - 0.32%	375.00 - 0.42%	400.00 - 0.45%		350.00	
53921	BB	PALMER-WASILLA HWY REHAB.		01/11/2002		134.00	METER
300.00 - 0.85%		250.00 - 0.70%	300.00 - 0.77%	249.45 - 0.63%		266.48	
660(9) - BORED CASING, 78 MM MINIMUM DIAMETER - 2002 Bid Openings							
54964	BB	High Tower Illumination Mast Replacement		06/28/2002		868.00	METER
325.00 - 8.58%		163.00 - 3.87%	135.50 - 2.72%	246.00 - 4.87%		181.50	
660(9) - BORED CASINGS 3-INCH MINIMUM DIAMETER - 2003 Bid Openings							
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		446.00	LINEAR FOOT
100.00 - 0.40%		100.00 - 0.48%	80.00 - 0.35%	160.00 - 0.70%		113.33	
660(9) - BORED CASINGS 3-INCH MINIMUM DIAMETER - 2004 Bid Openings							
56583	BB	KENAI PENINSULA RESURFACING PROGRAM		05/05/2004		46.00	LINEAR FOOT
100.00 - 0.20%		275.00 - 0.58%	200.00 - 0.40%	500.00 - 0.98%		325.00	
56567	BB	North Kenai Spur MP 22.0 - 29.7		12/01/2004		140.00	LINEAR FOOT
100.00 - 0.19%		115.00 - 0.26%	135.00 - 0.29%	130.00 - 0.24%		126.67	
660(9B) - BORED CASING 155 MM MINIMUM DIAMETER - 2001 Bid Openings							
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		33.00	METER
300.00 - 0.27%		320.00 - 0.29%	310.00 - 0.27%	310.00 - 0.23%		313.33	
660(10) - HIGH TOWER LIGHTING SYSTEM COMPLETE - 2000 Bid Openings							
54451	BB	SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR		04/07/2000		ALL REQUIRED	LUMP SUM
160000.00 - 9.63%		180000.00 - 11.7%	185880.00 - 10.1%	253568.00 - 13.0%			
660(10) - HIGH TOWER LIGHTING SYSTEM COMPLETE - 2001 Bid Openings							
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001		ALL REQUIRED	LUMP SUM
150000.00 - 3.71%		340000.00 - 8.28%	388000.00 - 9.25%	350000.00 - 8.16%			
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		ALL REQUIRED	LUMP SUM
215000.00 - 1.39%		340000.00 - 2.45%	330000.00 - 2.23%	400000.00 - 2.62%			
660(10) - HIGH TOWER LIGHTING SYSTEM COMPLETE - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		ALL REQUIRED	LUMP SUM
367600.00 - 1.54%		633000.00 - 2.44%	700000.00 - 2.59%	675000.00 - 2.34%			
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		ALL REQUIRED	LUMP SUM
375000.00 - 1.56%		800000.00 - 2.90%	500000.00 - 1.75%	600000.00 - 1.87%			
660(11) - TRAFFIC LOOP - 2000 Bid Openings							
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB		04/21/2000		5.00	EACH
500.00 - 0.05%		728.00 - 0.08%	700.00 - 0.07%	700.00 - 0.07%		709.33	

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
660(11) - TRAFFIC LOOP - 2000 Bid Openings - (continued)								
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000		61.00	EACH
650.00 - 1.04%		500.00 - 0.80%		550.00 - 0.80%		0.00 - 0.00%		525.00
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		94.00	EACH
650.00 - 0.51%		975.00 - 0.92%		500.00 - 0.43%		705.00 - 0.60%		726.67
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		100.00	EACH
650.00 - 0.65%		630.00 - 0.69%		400.00 - 0.43%		550.00 - 0.56%		526.67
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000		119.00	EACH
600.00 - 1.82%		400.00 - 1.37%		500.00 - 1.71%		375.00 - 1.24%		425.00
660(11) - TRAFFIC LOOP - 2001 Bid Openings								
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001		16.00	EACH
725.00 - 0.29%		800.00 - 0.32%		800.00 - 0.32%		800.00 - 0.27%		800.00
52921	BB	PALMER-WASILLA EXTENSION			06/06/2001		59.00	EACH
650.00 - 0.55%		756.13 - 0.68%		670.00 - 0.60%		700.00 - 0.62%		708.71
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001		73.00	EACH
750.00 - 1.35%		600.00 - 1.07%		650.00 - 1.13%		610.00 - 1.04%		620.00
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		83.00	EACH
900.00 - 0.95%		600.00 - 0.72%		425.00 - 0.49%		700.00 - 0.75%		575.00
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001		107.00	EACH
650.00 - 2.53%		500.00 - 1.72%		480.00 - 1.57%		650.00 - 1.99%		543.33
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001		127.00	EACH
650.00 - 2.26%		520.00 - 1.83%		500.00 - 1.68%		750.00 - 2.16%		590.00
660(11) - TRAFFIC LOOP - 2002 Bid Openings								
53921	BB	PALMER-WASILLA HWY REHAB.			01/11/2002		47.00	EACH
700.00 - 0.69%		1050.00 - 1.03%		1150.00 - 1.04%		1187.43 - 1.06%		1129.14
55653	BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002		58.00	EACH
900.00 - 3.16%		1600.00 - 6.76%		900.00 - 3.60%		0.00 - 0.00%		1250.00
55657B	BB	DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002		59.00	EACH
1000.00 - 1.51%		1500.00 - 2.58%		1000.00 - 1.65%		0.00 - 0.00%		1250.00
53834	BB	EAGLE RIVER URBAN REHABILITATION			09/18/2002		102.00	EACH
600.00 - 1.75%		1000.00 - 2.52%		1300.00 - 3.09%		0.00 - 0.00%		1150.00
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		139.00	EACH
900.00 - 1.17%		600.00 - 0.66%		700.00 - 0.73%		600.00 - 0.60%		633.33
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002		161.00	EACH
650.00 - 0.71%		650.00 - 0.62%		600.00 - 0.57%		650.00 - 0.59%		633.33
660(11) - TRAFFIC LOOP - 2003 Bid Openings								
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003		27.00	EACH
900.00 - 0.60%		708.50 - 0.47%		685.00 - 0.44%		700.00 - 0.44%		697.83
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003		31.00	EACH
750.00 - 0.74%		900.00 - 1.01%		750.00 - 0.83%		825.00 - 0.81%		825.00
56308	BB	SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003		41.00	EACH
1500.00 - 0.93%		1000.00 - 0.76%		900.00 - 0.64%		2000.00 - 1.21%		1300.00

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
660(11) - TRAFFIC LOOP - 2003 Bid Openings - (continued)								
56333	BB	Anchorage Area Arterial Resurfacing,2003			11/19/2003		122.00	EACH
600.00 - 1.72%		1550.00 - 4.50%		1000.00 - 2.86%		1344.70 - 3.56%		1298.23
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003		129.00	EACH
800.00 - 1.62%		750.00 - 1.45%		825.00 - 1.57%		0.00 - 0.00%		787.50
660(11) - TRAFFIC LOOP - 2004 Bid Openings								
57288	BB	CENTRAL REGION SAFETY PROJECTS 2004			11/03/2004		5.00	EACH
1200.00 - 0.75%		4000.00 - 2.19%		2754.00 - 1.39%		1800.00 - 0.82%		2851.33
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004		17.00	EACH
1000.00 - 1.25%		1100.00 - 1.36%		1100.00 - 1.19%		1500.00 - 1.50%		1233.33
56886	BB	Seward Meridian at Bogard Rd. Int. Imp.			06/11/2004		22.00	EACH
1250.00 - 2.53%		1576.20 - 4.37%		800.00 - 2.17%		700.00 - 1.77%		1025.40
56583	BB	KENAI PENINSULA RESURFACING PROGRAM			05/05/2004		24.00	EACH
1200.00 - 1.27%		1000.00 - 1.11%		1000.00 - 1.04%		885.00 - 0.91%		961.67
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		87.00	EACH
650.00 - 0.21%		950.00 - 0.29%		825.00 - 0.24%		800.00 - 0.24%		858.33
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		164.00	EACH
1200.00 - 0.83%		900.00 - 0.57%		1000.00 - 0.61%		980.00 - 0.56%		960.00
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		187.00	EACH
1000.00 - 0.78%		800.00 - 0.54%		700.00 - 0.46%		800.00 - 0.47%		766.67
660(11A) - TEMPORARY TRAFFIC LOOP - 2002 Bid Openings								
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002		ALL REQUIRED	CONTINGENT SUM
15000.00 - 0.10%		15000.00 - 0.09%		15000.00 - 0.09%		15000.00 - 0.09%		15000.00
660(11A) - TRAFFIC LOOP - 2001 Bid Openings								
53975	BB	NORTHERN LIGHTS & BENSON BOULEVARD REHAB			06/27/2001		ALL REQUIRED	CONTINGENT SUM
30400.00 - 1.27%		30400.00 - 1.29%		30400.00 - 1.18%		30400.00 - 1.09%		30400.00
660(12) - CANTILEVER SIGN SUPPORTS - 2003 Bid Openings								
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003		ALL REQUIRED	LUMP SUM
12000.00 - 0.19%		20000.00 - 0.30%		24000.00 - 0.35%		0.00 - 0.00%		
660(12) - UNDERPASS LIGHTING SYSTEM COMPLETE - 2001 Bid Openings								
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		ALL REQUIRED	LUMP SUM
10200.00 - 0.13%		4000.00 - 0.06%		7200.00 - 0.10%		5000.00 - 0.06%		
660(12) - UNDERPASS LIGHTING SYSTEM COMPLETE - 2002 Bid Openings								
55653	BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002		ALL REQUIRED	LUMP SUM
3200.00 - 0.19%		9000.00 - 0.66%		5000.00 - 0.35%		0.00 - 0.00%		
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002		ALL REQUIRED	LUMP SUM
8000.00 - 0.05%		6500.00 - 0.04%		10200.00 - 0.06%		11000.00 - 0.06%		
54433	BB	Seward Highway MP 96 to MP 102, Rebid			11/04/2002		ALL REQUIRED	LUMP SUM
13000.00 - 0.07%		10000.00 - 0.05%		35000.00 - 0.18%		15000.00 - 0.07%		
660(13) - RELOCATE ELECTROLIER - 2000 Bid Openings								
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000		3.00	EACH
4000.00 - 0.32%		5000.00 - 0.40%		5100.00 - 0.36%		0.00 - 0.00%		5050.00

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
660(13) - RELOCATE ELECTROLIER - 2000 Bid Openings - (continued)							
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	6.00	EACH		
1250.00 - 0.06%	4300.00 - 0.26%	2500.00 - 0.14%	1550.00 - 0.08%	2783.33			
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	10.00	EACH		
4000.00 - 0.40%	1875.00 - 0.21%	3900.00 - 0.42%	3000.00 - 0.31%	2925.00			
660(13) - RELOCATE ELECTROLIER - 2001 Bid Openings							
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001	1.00	EACH		
3300.00 - 0.15%	7000.00 - 0.33%	2000.00 - 0.09%	10000.00 - 0.45%	6333.33			
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	10.00	EACH		
1400.00 - 0.09%	5500.00 - 0.40%	2000.00 - 0.14%	3200.00 - 0.21%	3566.67			
660(13) - RELOCATE ELECTROLIER - 2002 Bid Openings							
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002	2.00	EACH		
3100.00 - 0.18%	5000.00 - 0.25%	5000.00 - 0.23%	0.00 - 0.00%	5000.00			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	9.00	EACH		
5000.00 - 0.42%	1500.00 - 0.11%	1700.00 - 0.11%	3000.00 - 0.19%	2066.67			
660(13) - RELOCATE ELECTROLIER - 2003 Bid Openings							
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003	2.00	EACH		
5000.00 - 0.09%	5000.00 - 0.11%	4000.00 - 0.08%	7000.00 - 0.14%	5333.33			
660(13) - RELOCATE ELECTROLIER - 2004 Bid Openings							
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004	2.00	EACH		
5000.00 - 0.04%	5000.00 - 0.04%	3000.00 - 0.02%	4000.00 - 0.02%	4000.00			
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004	13.00	EACH		
4000.00 - 3.82%	4200.00 - 3.96%	4200.00 - 3.48%	5500.00 - 4.21%	4633.33			
660(13A) - ELECTROLIER - 2000 Bid Openings							
52502 BB GLENN/PALMER-WASILLA HWY INTERSECTION			08/02/2000	2.00	EACH		
7500.00 - 1.94%	6400.00 - 1.84%	6000.00 - 1.72%	7500.00 - 1.82%	6633.33			
54090 A1 LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000	18.00	EACH		
5000.00 - 18.2%	4200.00 - 11.2%	3560.00 - 9.33%	3540.00 - 9.27%	3766.67			
660(13A) - ELECTROLIER - 2002 Bid Openings							
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING			06/19/2002	1.00	EACH		
10000.00 - 0.40%	10000.00 - 0.26%	12000.00 - 0.28%	15000.00 - 0.35%	12333.33			
660(13A) - ELECTROLIER - 2003 Bid Openings							
56333 BB Anchorage Area Arterial Resurfacing,2003			11/19/2003	ALL REQUIRED	LUMP SUM		
15300.00 - 0.36%	10000.00 - 0.24%	10000.00 - 0.23%	10949.70 - 0.24%				
660(13A) - ELECTROLIER REMOVAL - 2000 Bid Openings							
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	4.00	EACH		
750.00 - 0.03%	505.00 - 0.02%	600.00 - 0.03%	1000.00 - 0.04%	701.67			
54090 A1 LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000	20.00	EACH		
200.00 - 0.81%	4200.00 - 12.4%	3560.00 - 10.4%	3540.00 - 10.3%	3766.67			
660(13A) - ELECTROLIER REMOVAL - 2004 Bid Openings							
57288 BB CENTRAL REGION SAFETY PROJECTS 2004			11/03/2004	2.00	EACH		
500.00 - 0.12%	600.00 - 0.13%	550.00 - 0.11%	1200.00 - 0.22%	783.33			

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
660(13A) - ELECTROLIER REMOVAL - 2004 Bid Openings - (continued)						
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE			08/27/2004		24.00	EACH
800.00 - 0.08%	200.00 - 0.02%	500.00 - 0.04%	1000.00 - 0.07%		566.67	
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		85.00	EACH
700.00 - 0.25%	106.00 - 0.03%	400.00 - 0.13%	380.00 - 0.11%		295.33	
660(13A) - OFFSET ELECTROLIER - 2000 Bid Openings						
54451 BB SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR			04/07/2000		146.00	EACH
2800.00 - 24.6%	3627.00 - 34.4%	2658.15 - 21.2%	3590.00 - 26.9%		3291.72	
660(14) - ADVANCE WARNING SYSTEM FOR SCHOOL CROSSING - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		ALL REQUIRED	LUMP SUM
27700.00 - 0.35%	50000.00 - 0.72%	40000.00 - 0.56%	50000.00 - 0.65%			
660(14) - SALVAGE EXISTING ELECTROLIER - 2000 Bid Openings						
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000		4.00	EACH
350.00 - 0.28%	1500.00 - 0.88%	470.00 - 0.27%	500.00 - 0.29%		823.33	
54451 BB SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR			04/07/2000		268.00	EACH
450.00 - 7.26%	144.00 - 2.51%	297.10 - 4.34%	545.00 - 7.50%		328.70	
660(14) - SALVAGE EXISTING ELECTROLIER - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001		15.00	EACH
800.00 - 0.30%	325.00 - 0.12%	300.00 - 0.11%	300.00 - 0.10%		308.33	
660(14) - SALVAGE EXISTING ELECTROLIER - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002		10.00	EACH
1500.00 - 0.10%	300.00 - 0.02%	350.00 - 0.02%	380.00 - 0.02%		343.33	
660(14) - STEEL CASING - 2001 Bid Openings						
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001		49.00	METER
250.00 - 0.56%	275.00 - 0.63%	360.00 - 0.82%	300.00 - 0.67%		311.67	
660(14) - TEMPORARY ELECTROLIER - 2001 Bid Openings						
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001		16.00	EACH
3500.00 - 1.38%	150.00 - 0.06%	160.00 - 0.06%	150.00 - 0.06%		153.33	
660(14) - TEMPORARY ELECTROLIER - 2002 Bid Openings						
53921 BB PALMER-WASILLA HWY REHAB.			01/11/2002		ALL REQUIRED	CONTINGENT SUM
12000.00 - 0.25%	12000.00 - 0.25%	12000.00 - 0.23%	12000.00 - 0.23%		12000.00	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002		10.00	EACH
1500.00 - 0.10%	3000.00 - 0.18%	1325.00 - 0.08%	1500.00 - 0.09%		1941.67	
660(14) - TEMPORARY ELECTROLIER - 2003 Bid Openings						
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003		30.00	EACH
1000.00 - 0.47%	500.00 - 0.22%	550.00 - 0.24%	0.00 - 0.00%		525.00	
660(14) - TEMPORARY ELECTROLIER - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		ALL REQUIRED	CONTINGENT SUM
127500.00 - 0.54%	127500.00 - 0.49%	127500.00 - 0.47%	127500.00 - 0.44%		127500.00	
57288 BB CENTRAL REGION SAFETY PROJECTS 2004			11/03/2004		2.00	EACH
1000.00 - 0.25%	1300.00 - 0.29%	1100.00 - 0.22%	2000.00 - 0.36%		1466.67	
660(14T) - TEMPORARY TRAFFIC DETECTOR LOOP - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		ALL REQUIRED	CONTINGENT SUM
7000.00 - 0.06%	7000.00 - 0.07%	7000.00 - 0.06%	7000.00 - 0.06%		7000.00	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
660(15) - DECORATIVE LIGHTS - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	ALL REQUIRED	LUMP SUM	
42500.00 - 0.18%	40250.00 - 0.16%	50000.00 - 0.19%	44000.00 - 0.15%			
660(15) - ELECTROLIER & FOUNDATION - 2002 Bid Openings						
54964 BB High Tower Illumination Mast Replacement			06/28/2002	7.00	EACH	
6000.00 - 1.28%	4684.00 - 0.90%	18463.50 - 2.99%	5200.00 - 0.83%	9449.17		
660(15) - SALVAGE EXISTING HIGH TOWER - 2001 Bid Openings						
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	ALL REQUIRED	LUMP SUM	
2500.00 - 0.25%	6000.00 - 0.58%	6250.00 - 0.60%	6000.00 - 0.56%			
660(15) - SIGNAL REPAIR - 2002 Bid Openings						
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002	ALL REQUIRED	CONTINGENT SUM	
5000.00 - 0.13%	5000.00 - 0.15%	5000.00 - 0.14%	0.00 - 0.00%	5000.00		
660(16) - RELOCATE JUNCTION BOX - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004	7.00	EACH	
895.00 - 0.46%	820.00 - 0.42%	800.00 - 0.36%	850.00 - 0.35%	823.33		
660(16) - REMOVE AND REPLACE JUNCTION BOX - 2000 Bid Openings						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	4.00	EACH	
1800.00 - 0.07%	1850.00 - 0.08%	3000.00 - 0.13%	1000.00 - 0.04%	1950.00		
660(17) - REPLACE LUMINAIR, LAMP AND BALLAST - 2002 Bid Openings						
55019 BB Talkeetna Spur Road Rehabilitation			06/28/2002	2.00	EACH	
650.00 - 0.03%	1000.00 - 0.04%	800.00 - 0.03%	1000.00 - 0.04%	933.33		
660(17) - TRAFFIC SIGNAL MODIFICATIONS - 2000 Bid Openings						
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	ALL REQUIRED	LUMP SUM	
125000.00 - 3.29%	121000.00 - 3.19%	120700.00 - 2.87%	0.00 - 0.00%			
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	ALL REQUIRED	LUMP SUM	
81000.00 - 0.82%	62310.00 - 0.69%	79000.00 - 0.85%	80000.00 - 0.82%			
660(17) - TRAFFIC SIGNAL MODIFICATIONS - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	ALL REQUIRED	LUMP SUM	
20000.00 - 0.55%	22000.00 - 0.61%	25000.00 - 0.66%	25000.00 - 0.57%			
660(17) - TRAFFIC SIGNAL MODIFICATIONS - 2002 Bid Openings						
53921 BB PALMER-WASILLA HWY REHAB.			01/11/2002	ALL REQUIRED	LUMP SUM	
122000.00 - 2.57%	172000.00 - 3.59%	145000.00 - 2.79%	171082.80 - 3.25%			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	ALL REQUIRED	LUMP SUM	
97000.00 - 0.66%	80000.00 - 0.48%	40000.00 - 0.24%	44000.00 - 0.25%			
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002	ALL REQUIRED	LUMP SUM	
27000.00 - 0.69%	30000.00 - 0.87%	30000.00 - 0.84%	0.00 - 0.00%			
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002	ALL REQUIRED	LUMP SUM	
51000.00 - 1.46%	75000.00 - 1.85%	80000.00 - 1.87%	0.00 - 0.00%			
660(17) - TRAFFIC SIGNAL MODIFICATIONS - 2003 Bid Openings						
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003	ALL REQUIRED	LUMP SUM	
10000.00 - 0.15%	25000.00 - 0.46%	25000.00 - 0.43%	24000.00 - 0.36%			
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003	ALL REQUIRED	LUMP SUM	
40000.00 - 0.63%	70000.00 - 1.05%	78000.00 - 1.15%	0.00 - 0.00%			

Project Number and Project Title				Opening Date		Quantity		Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average	
660(17) - TRAFFIC SIGNAL MODIFICATIONS - 2003 Bid Openings - (continued)									
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003		ALL REQUIRED		LUMP SUM
85000.00 - 2.70%		90000.00 - 3.26%		79250.00 - 2.83%		87200.00 - 2.77%			
56333	BB	Anchorage Area Arterial Resurfacing,2003			11/19/2003		ALL REQUIRED		LUMP SUM
13350.00 - 0.31%		6500.00 - 0.15%		10000.00 - 0.23%		7232.00 - 0.16%			
660(17) - TRAFFIC SIGNAL MODIFICATIONS - 2004 Bid Openings									
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004		ALL REQUIRED		LUMP SUM
4100.00 - 0.02%		9000.00 - 0.03%		10000.00 - 0.04%		10000.00 - 0.03%			
56583	BB	KENAI PENINSULA RESURFACING PROGRAM			05/05/2004		ALL REQUIRED		LUMP SUM
20000.00 - 0.88%		22400.00 - 1.03%		22000.00 - 0.95%		22000.00 - 0.94%			
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004		ALL REQUIRED		LUMP SUM
35000.00 - 2.57%		48400.00 - 3.51%		46000.00 - 2.93%		45000.00 - 2.65%			
57288	BB	CENTRAL REGION SAFETY PROJECTS 2004			11/03/2004		ALL REQUIRED		LUMP SUM
10000.00 - 1.25%		14000.00 - 1.54%		12000.00 - 1.21%		25000.00 - 2.27%			
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		3.00		EACH
20333.33 - 0.23%		6500.00 - 0.07%		6500.00 - 0.07%		7000.00 - 0.07%		6666.67	
660(17A) - TRAFFIC SIGNAL MODIFICATIONS COMPLETE AT PENLAND - 2003 Bid Openings									
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003		ALL REQUIRED		LUMP SUM
50000.00 - 0.78%		30000.00 - 0.45%		35000.00 - 0.52%		0.00 - 0.00%			
660(17B) - TRAFFIC SIGNAL MODIFICATIONS AT 15TH AVENUE & E STREET - 2000 Bid Openings									
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000		ALL REQUIRED		LUMP SUM
135500.00 - 3.56%		127000.00 - 3.35%		127200.00 - 3.02%		0.00 - 0.00%			
660(17B) - TRAFFIC SIGNAL MODIFICATIONS AT 4TH AVENUE - 2001 Bid Openings									
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001		ALL REQUIRED		LUMP SUM
20000.00 - 0.55%		27000.00 - 0.75%		25000.00 - 0.66%		25000.00 - 0.57%			
660(17B) - TRAFFIC SIGNAL MODIFICATIONS AT A ST & 32ND AVE - 2004 Bid Openings									
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004		ALL REQUIRED		LUMP SUM
20000.00 - 1.47%		25000.00 - 1.81%		25000.00 - 1.59%		25000.00 - 1.47%			
660(17B) - TRAFFIC SIGNAL MODIFICATIONS AT BONIFACE PKWY. AND 24TH AVE. - 2003 Bid Openings									
56333	BB	Anchorage Area Arterial Resurfacing,2003			11/19/2003		ALL REQUIRED		LUMP SUM
7500.00 - 0.18%		2500.00 - 0.06%		10000.00 - 0.23%		2825.00 - 0.06%			
660(17B) - TRAFFIC SIGNAL MODIFICATIONS AT OLD GLENN HIGHWAY AND EAGLE RIVER - 2001 Bid Openings									
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001		ALL REQUIRED		LUMP SUM
114000.00 - 2.89%		105000.00 - 2.63%		100000.00 - 2.50%		115000.00 - 2.45%			
660(17B) - TRAFFIC SIGNAL MODIFICATIONS AT SEWARD HWY & FIREWEED LANE - 2004 Bid Openings									
57288	BB	CENTRAL REGION SAFETY PROJECTS 2004			11/03/2004		ALL REQUIRED		LUMP SUM
3000.00 - 0.37%		3200.00 - 0.35%		2800.00 - 0.28%		6500.00 - 0.59%			
660(17B) - TRAFFIC SIGNAL MODIFICATIONS COMPLETE AT DEBARR - 2003 Bid Openings									
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003		ALL REQUIRED		LUMP SUM
25000.00 - 0.39%		10000.00 - 0.15%		12000.00 - 0.18%		0.00 - 0.00%			
660(17B) - TRAFFIC SIGNAL SYSTEM MODIFICATIONS AT OLD GLENN HWY/SOUTH BUSINES - 2002 Bid Openings									
53834	BB	EAGLE RIVER URBAN REHABILITATION			09/18/2002		ALL REQUIRED		LUMP SUM
40000.00 - 1.14%		85000.00 - 2.10%		90000.00 - 2.10%		0.00 - 0.00%			

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
660(17C) - TRAFFIC SIGNAL MODIFICATIONS AT 15TH AVENUE & C STREET - 2000 Bid Openings						
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN				08/11/2000	ALL REQUIRED	LUMP SUM
121500.00 - 3.20%	125000.00 - 3.30%	125400.00 - 2.98%	0.00 - 0.00%			
660(17C) - TRAFFIC SIGNAL MODIFICATIONS AT A ST. & BENSON BLVD. - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	ALL REQUIRED	LUMP SUM
60000.00 - 4.41%	71000.00 - 5.15%	68000.00 - 4.33%	70000.00 - 4.12%			
660(17C) - TRAFFIC SIGNAL MODIFICATIONS AT BONIFACE PKWY. & N. LIGHTS BLVD. - 2003 Bid Openings						
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	LUMP SUM
22000.00 - 0.52%	6000.00 - 0.14%	10000.00 - 0.23%	6384.50 - 0.14%			
660(17C) - TRAFFIC SIGNAL MODIFICATIONS AT OLD GLENN HIGHWAY AND BUSINESS BOU - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	ALL REQUIRED	LUMP SUM
110000.00 - 2.79%	100000.00 - 2.50%	100000.00 - 2.50%	115000.00 - 2.45%			
660(17C) - TRAFFIC SIGNAL SYSTEM MODIFICATIONS AT OLD GLENN HWY/EAGLE RIVER L - 2002 Bid Openings						
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	ALL REQUIRED	LUMP SUM
32000.00 - 0.91%	60000.00 - 1.48%	65000.00 - 1.52%	0.00 - 0.00%			
660(17C) - TRAFFIC SIGNAL SYSTEM MODIFICATIONS COMPLETE AT REEVE - 2003 Bid Openings						
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING				06/18/2003	ALL REQUIRED	LUMP SUM
20000.00 - 0.31%	5000.00 - 0.07%	5500.00 - 0.08%	0.00 - 0.00%			
660(17D) - TRAFFIC SIGNAL MODIFICATIONS AT 15TH AVENUE & CORDOVA STREET - 2000 Bid Openings						
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN				08/11/2000	ALL REQUIRED	LUMP SUM
145000.00 - 3.81%	130000.00 - 3.43%	131000.00 - 3.11%	0.00 - 0.00%			
660(17D) - TRAFFIC SIGNAL MODIFICATIONS AT C STREET AND 36TH AVE. - 2003 Bid Openings						
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	LUMP SUM
2500.00 - 0.06%	2500.00 - 0.06%	10000.00 - 0.23%	2712.00 - 0.06%			
660(17D) - TRAFFIC SIGNAL MODIFICATIOIS AT A ST. & NORTHERN LIGHTS BLVD. - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	ALL REQUIRED	LUMP SUM
15000.00 - 1.10%	17000.00 - 1.23%	18000.00 - 1.15%	18000.00 - 1.06%			
660(17D) - TRAFFIC SIGNAL SYSTEM MODIFICATIONS AT OLD GLENN HWY/NORTH EAGLE R - 2002 Bid Openings						
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	ALL REQUIRED	LUMP SUM
26000.00 - 0.74%	50000.00 - 1.24%	55000.00 - 1.28%	0.00 - 0.00%			
660(17E) - TRAFFIC SIGNAL MODIFICATIONS AT 15TH AVENUE & GAMBELL STREET - 2000 Bid Openings						
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN				08/11/2000	ALL REQUIRED	LUMP SUM
114000.00 - 3.00%	130000.00 - 3.43%	130000.00 - 3.09%	0.00 - 0.00%			
660(17E) - TRAFFIC SIGNAL MODIFICATIONS AT A ST. & FIREWEED LANE - 2004 Bid Openings						
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004	ALL REQUIRED	LUMP SUM
2000.00 - 0.15%	2000.00 - 0.15%	2100.00 - 0.13%	15000.00 - 0.88%			
660(17E) - TRAFFIC SIGNAL MODIFICATIONS AT C STREET AND BENSON BLVD. - 2003 Bid Openings						
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003	ALL REQUIRED	LUMP SUM
15200.00 - 0.36%	8500.00 - 0.20%	10000.00 - 0.23%	9492.00 - 0.21%			
660(17F) - TRAFFIC SIGNAL MODIFICATIONS AT 15TH AVENUE & INGRA STREET - 2000 Bid Openings						
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN				08/11/2000	ALL REQUIRED	LUMP SUM
130000.00 - 3.42%	115000.00 - 3.03%	115000.00 - 2.73%	0.00 - 0.00%			

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
660(17F) - TRAFFIC SIGNAL MODIFICATIONS AT C STREET AND N. LIGHTS BLVD. - 2003 Bid Openings						
56333 BB Anchorage Area Arterial Resurfacing,2003		11/19/2003		ALL REQUIRED	LUMP SUM	
5050.00 - 0.12%	2500.00 - 0.06%	5000.00 - 0.12%	2768.50 - 0.06%			
660(17G) - TRAFFIC SIGNAL MODIFICATIONS AT LAKE OTIS PKWY. AND 36TH AVE. - 2003 Bid Openings						
56333 BB Anchorage Area Arterial Resurfacing,2003		11/19/2003		ALL REQUIRED	LUMP SUM	
90550.00 - 2.12%	55000.00 - 1.31%	40000.00 - 0.94%	59325.00 - 1.29%			
660(17H) - TRAFFIC SIGNAL MODIFICATIONS AT LAKE OTIS PKWY. AND N. LIGHTS BLVD - 2003 Bid Openings						
56333 BB Anchorage Area Arterial Resurfacing,2003		11/19/2003		ALL REQUIRED	LUMP SUM	
24300.00 - 0.57%	15000.00 - 0.36%	10000.00 - 0.23%	17650.60 - 0.38%			
660(17I) - TRAFFIC SIGNAL MODIFICATIONS AT LAKE OTIS PKWY. AND E. 20TH AVE. - 2003 Bid Openings						
56333 BB Anchorage Area Arterial Resurfacing,2003		11/19/2003		ALL REQUIRED	LUMP SUM	
5500.00 - 0.13%	7000.00 - 0.17%	10000.00 - 0.23%	7797.00 - 0.17%			
660(18) - ADJUST JUNCTION BOX - 2002 Bid Openings						
53834 BB EAGLE RIVER URBAN REHABILITATION		09/18/2002		4.00	EACH	
500.00 - 0.06%	1000.00 - 0.10%	800.00 - 0.07%	0.00 - 0.00%	900.00		
660(18) - ADJUST JUNCTION BOX - 2003 Bid Openings						
55712 BB MULDOON ROAD, LANDSCAPING & PED. IMPROV.		10/15/2003		3.00	EACH	
200.00 - 0.04%	1900.00 - 0.39%	1500.00 - 0.29%	1700.00 - 0.30%	1700.00		
56333 BB Anchorage Area Arterial Resurfacing,2003		11/19/2003		12.00	EACH	
800.00 - 0.22%	1600.00 - 0.46%	1500.00 - 0.42%	1808.00 - 0.47%	1636.00		
660(18) - ADJUST JUNCTION BOX - 2004 Bid Openings						
56516 BB MULDOON ROAD LANDSCAPING & PED IMP PHII		03/26/2004		3.00	EACH	
200.00 - 0.05%	500.00 - 0.14%	600.00 - 0.17%	500.00 - 0.12%	533.33		
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL		07/30/2004		19.00	EACH	
895.00 - 1.25%	880.00 - 1.21%	850.00 - 1.03%	825.00 - 0.92%	851.67		
660(18A) - REMOVE AND REPLACE JUNCTION BOX - 2000 Bid Openings						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		1.00	EACH	
8000.00 - 0.08%	14350.00 - 0.16%	2200.00 - 0.02%	5000.00 - 0.05%	7183.33		
660(18A) - REMOVE AND REPLACE JUNCTION BOX - 2003 Bid Openings						
56333 BB Anchorage Area Arterial Resurfacing,2003		11/19/2003		1.00	EACH	
5000.00 - 0.12%	4000.00 - 0.10%	5000.00 - 0.12%	4056.70 - 0.09%	4352.23		
660(19) - 400-MM BY 450-MM LED PEDESTRIAN MODULE - 2000 Bid Openings						
54442 BB CENTRAL REGION LED SIGNAL REPLACEMENT		07/14/2000		1577.00	EACH	
305.00 - 25.8%	200.00 - 22.7%	214.39 - 20.5%	215.00 - 18.0%	209.80		
660(19) - REPLACE LUMINAIRE, LAMP AND BALLAST - 2000 Bid Openings						
52502 BB GLENN/PALMER-WASILLA HWY INTERSECTION		08/02/2000		7.00	EACH	
600.00 - 0.54%	500.00 - 0.50%	500.00 - 0.50%	500.00 - 0.43%	500.00		
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		47.00	EACH	
600.00 - 0.24%	360.00 - 0.17%	375.00 - 0.16%	680.00 - 0.29%	471.67		
660(20) - 50 MM HDPE CONDUIT - 2002 Bid Openings						
55745 BB UNALASKA: AIRPORT BEACH ROAD PAVING		06/19/2002		2723.00	METER	
20.00 - 2.19%	6.00 - 0.43%	30.00 - 1.93%	30.00 - 1.88%	22.00		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
660(20) - ELECTRICAL SYSTEM - 2000 Bid Openings							
54191 BB HATCHER PASS SCENIC AND TRAILHEADS, PH.I		02/02/2000		ALL REQUIRED	LUMP SUM		
10000.00 - 0.60%	37432.50 - 3.33%	20000.00 - 1.77%	27000.00 - 2.17%				
660(20) - HIGHWAY LIGHTING SYSTEM MODIFICATIONS - 2000 Bid Openings							
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL		01/26/2000		ALL REQUIRED	LUMP SUM		
10000.00 - 2.02%	15000.00 - 2.21%	13000.00 - 1.89%	11450.00 - 1.67%				
660(20) - HIGHWAY LIGHTING SYSTEM MODIFICATIONS - 2002 Bid Openings							
53834 BB EAGLE RIVER URBAN REHABILITATION		09/18/2002		ALL REQUIRED	LUMP SUM		
118800.00 - 3.39%	60000.00 - 1.48%	65000.00 - 1.52%	0.00 - 0.00%				
660(20) - INTERFACE BASE - 2000 Bid Openings							
54451 BB SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR		04/07/2000		1.00	EACH		
9000.00 - 0.54%	7500.00 - 0.49%	4100.00 - 0.22%	3520.00 - 0.18%	5040.00			
660(20) - RAILROAD CROSSING SIGNALIZATION - 2002 Bid Openings							
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		ALL REQUIRED	LUMP SUM		
32090.00 - 0.22%	55000.00 - 0.33%	36000.00 - 0.21%	28000.00 - 0.16%				
660(21) - SIGNAL MAST ARM SIGN SUPPORT - 2002 Bid Openings							
53834 BB EAGLE RIVER URBAN REHABILITATION		09/18/2002		1.00	EACH		
10000.00 - 0.29%	12000.00 - 0.30%	13000.00 - 0.30%	0.00 - 0.00%	12500.00			
660(21A) - 200-MM GREEN BALL LED SIGNAL MODULE - 2000 Bid Openings							
54442 BB CENTRAL REGION LED SIGNAL REPLACEMENT		07/14/2000		261.00	EACH		
155.00 - 2.17%	120.00 - 2.25%	148.39 - 2.34%	190.00 - 2.64%	152.80			
660(21B) - 200-MM RED BALL LED SIGNAL MODULE - 2000 Bid Openings							
54442 BB CENTRAL REGION LED SIGNAL REPLACEMENT		07/14/2000		261.00	EACH		
90.00 - 1.26%	80.00 - 1.50%	105.78 - 1.67%	155.00 - 2.15%	113.59			
660(21C) - 300-MM GREEN BALL LED SIGNAL MODULE - 2000 Bid Openings							
54442 BB CENTRAL REGION LED SIGNAL REPLACEMENT		07/14/2000		2272.00	EACH		
280.00 - 34.2%	210.00 - 34.3%	240.79 - 33.1%	267.00 - 32.2%	239.26			
660(21D) - 300-MM RED BALL LED SIGNAL MODULE - 2000 Bid Openings							
54442 BB CENTRAL REGION LED SIGNAL REPLACEMENT		07/14/2000		2198.00	EACH		
140.00 - 16.5%	110.00 - 17.4%	135.79 - 18.1%	180.00 - 21.0%	141.93			
660(21E) - 300-MM GREEN ARROW LED SIGNAL MODULE - 2000 Bid Openings							
54442 BB CENTRAL REGION LED SIGNAL REPLACEMENT		07/14/2000		938.00	EACH		
195.00 - 9.82%	145.00 - 9.78%	176.59 - 10.0%	215.00 - 10.7%	178.86			
660(21F) - 300-MM RED ARROW LED SIGNAL MODULE - 2000 Bid Openings							
54442 BB CENTRAL REGION LED SIGNAL REPLACEMENT		07/14/2000		211.00	EACH		
125.00 - 1.42%	100.00 - 1.52%	131.78 - 1.68%	176.00 - 1.97%	135.93			
660(22) - ILLUMINATION PRICE ADJUSTMENT - 2002 Bid Openings							
54964 BB High Tower Illumination Mast Replacement		06/28/2002		ALL REQUIRED	CONTINGENT SUM		
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00			
660(22) - ILLUMINATION PRICE ADJUSTMENT - 2004 Bid Openings							
54281 BB C STREET O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		ALL REQUIRED	CONTINGENT SUM		
0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00 - 0.00%	0.00			

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid		3rd Low - % of Bid	Average	
660(22) - ILLUMINATION PRICE ADJUSTMENT - 2004 Bid Openings - (continued)							
56567	BB	North Kenai Spur MP 22.0 - 29.7	12/01/2004		ALL REQUIRED	CONTINGENT SUM	
0.00 - 0.00%		0.00 - 0.00%	0.00 - 0.00%		0.00 - 0.00%		0.00
660(22) - SIGNAL MAST ARM SIGN SUPPORT WITH LUMINAIRE - 2002 Bid Openings							
53834	BB	EAGLE RIVER URBAN REHABILITATION	09/18/2002		1.00	EACH	
14000.00 - 0.40%		15000.00 - 0.37%	66000.00 - 1.54%		0.00 - 0.00%		40500.00
660(23) - HIGH TOWER ELECTROLIER & FOUNDATION - 2002 Bid Openings							
54964	BB	High Tower Illumination Mast Replacement	06/28/2002		33.00	EACH	
55000.00 - 55.2%		77105.00 - 69.7%	76019.00 - 58.0%		87131.00 - 65.5%		80085.00
660(24) - 2-INCH RMC - 2000 Bid Openings							
52502	BB	GLENN/PALMER-WASILLA HWY INTERSECTION	08/02/2000		1515.00	LINEAR FOOT	
6.00 - 1.18%		16.00 - 3.48%	16.00 - 3.47%		20.00 - 3.68%		17.33
660(24) - 2-INCH RMC - 2002 Bid Openings							
55657B	BB	DIMOND BLVD. & HOMER DRIVE REHAB	07/12/2002		216.00	LINEAR FOOT	
50.00 - 0.28%		16.00 - 0.10%	15.00 - 0.09%		0.00 - 0.00%		15.50
660(24-3) - 3-INCH RMC - 2000 Bid Openings							
52502	BB	GLENN/PALMER-WASILLA HWY INTERSECTION	08/02/2000		676.00	LINEAR FOOT	
8.50 - 0.74%		34.00 - 3.30%	30.00 - 2.90%		30.00 - 2.46%		31.33
660(24-50) - 50 MM RMC - 2000 Bid Openings							
54090	A1	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL	01/26/2000		205.00	METER	
40.00 - 1.66%		80.00 - 2.42%	30.00 - 0.90%		48.70 - 1.45%		52.90
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000		2907.00	METER	
28.00 - 0.68%		29.00 - 0.85%	25.00 - 0.67%		25.75 - 0.68%		26.58
660(24-50) - 50 MM RMC - 2002 Bid Openings							
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002		1496.00	METER	
35.00 - 0.49%		35.00 - 0.41%	40.00 - 0.45%		35.00 - 0.37%		36.67
54964	BB	High Tower Illumination Mast Replacement	06/28/2002		3108.00	METER	
50.00 - 4.73%		26.24 - 2.23%	87.63 - 6.30%		80.00 - 5.67%		64.62
660(24-50) - 50 MM RMC - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004		370.00	METER	
39.00 - 0.06%		45.00 - 0.06%	45.00 - 0.06%		50.00 - 0.06%		46.67
660(24-75) - 75 MM RMC - 2002 Bid Openings							
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002		1002.00	METER	
42.00 - 0.39%		42.00 - 0.33%	48.00 - 0.36%		45.00 - 0.32%		45.00
54964	BB	High Tower Illumination Mast Replacement	06/28/2002		1599.00	METER	
100.00 - 4.86%		75.00 - 3.28%	155.90 - 5.76%		84.00 - 3.06%		104.97
660(24-75) - 75 MM RMC - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004		160.00	METER	
50.00 - 0.03%		52.00 - 0.03%	55.00 - 0.03%		55.00 - 0.03%		54.00
660(24C) - 103 MM RMC - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004		148.00	METER	
75.00 - 0.05%		58.00 - 0.03%	60.00 - 0.03%		62.00 - 0.03%		60.00

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
660(24C) - POLYETHYLENE CONDUIT, 50 MM MINIMUM DIAMETER - 2000 Bid Openings							
54451 BB SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR			04/07/2000		18400.00	METER	
16.50 - 18.3%	14.16 - 16.9%	25.26 - 25.3%	13.74 - 13.0%	17.72			
660(26) - SIGNAL SYSTEM TIMING AND ADJUSTMENTS - 2000 Bid Openings							
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000		ALL REQUIRED	CONTINGENT SUM	
5000.00 - 1.01%	5000.00 - 0.74%	5000.00 - 0.73%	5000.00 - 0.73%	5000.00			
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		ALL REQUIRED	CONTINGENT SUM	
8000.00 - 0.07%	8000.00 - 0.08%	8000.00 - 0.07%	8000.00 - 0.07%	8000.00			
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000		ALL REQUIRED	CONTINGENT SUM	
12000.00 - 0.32%	12000.00 - 0.32%	12000.00 - 0.28%	0.00 - 0.00%	12000.00			
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000		ALL REQUIRED	CONTINGENT SUM	
6000.00 - 0.06%	6000.00 - 0.07%	6000.00 - 0.06%	6000.00 - 0.06%	6000.00			
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH			11/22/2000		ALL REQUIRED	CONTINGENT SUM	
3000.00 - 0.19%	3000.00 - 0.23%	3000.00 - 0.22%	3000.00 - 0.21%	3000.00			
660(26) - SIGNAL SYSTEM TIMING AND ADJUSTMENTS - 2001 Bid Openings							
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001		ALL REQUIRED	CONTINGENT SUM	
10000.00 - 0.27%	10000.00 - 0.28%	10000.00 - 0.26%	10000.00 - 0.23%	10000.00			
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001		ALL REQUIRED	CONTINGENT SUM	
10000.00 - 0.36%	10000.00 - 0.32%	10000.00 - 0.30%	10000.00 - 0.29%	10000.00			
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		ALL REQUIRED	CONTINGENT SUM	
10000.00 - 0.13%	10000.00 - 0.14%	10000.00 - 0.14%	10000.00 - 0.13%	10000.00			
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001		1.00	CONGINENT SUM	
5000.00 - 0.13%	5000.00 - 0.13%	5000.00 - 0.13%	5000.00 - 0.11%	5000.00			
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001		ALL REQUIRED	CONTINGENT SUM	
5000.00 - 0.12%	5000.00 - 0.12%	5000.00 - 0.12%	5000.00 - 0.12%	5000.00			
660(26) - SIGNAL SYSTEM TIMING AND ADJUSTMENTS - 2002 Bid Openings							
53921 BB PALMER-WASILLA HWY REHAB.			01/11/2002		ALL REQUIRED	CONTINGENT SUM	
2000.00 - 0.04%	2000.00 - 0.04%	2000.00 - 0.04%	2000.00 - 0.04%	2000.00			
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002		ALL REQUIRED	CONTINGENT SUM	
10000.00 - 0.09%	10000.00 - 0.08%	10000.00 - 0.07%	10000.00 - 0.07%	10000.00			
55653 BB LAKE OTIS PKWY O'MALLEY TO ABBOTT RD			04/24/2002		ALL REQUIRED	CONTINGENT SUM	
10000.00 - 0.61%	10000.00 - 0.73%	10000.00 - 0.69%	0.00 - 0.00%	10000.00			
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002		ALL REQUIRED	CONTINGENT SUM	
5000.00 - 0.03%	5000.00 - 0.03%	5000.00 - 0.03%	5000.00 - 0.03%	5000.00			
55657B BB DIMOND BLVD. & HOMER DRIVE REHAB			07/12/2002		ALL REQUIRED	CONTINGENT SUM	
5000.00 - 0.13%	5000.00 - 0.15%	5000.00 - 0.14%	0.00 - 0.00%	5000.00			
53834 BB EAGLE RIVER URBAN REHABILITATION			09/18/2002		ALL REQUIRED	CONTINGENT SUM	
10000.00 - 0.29%	10000.00 - 0.25%	10000.00 - 0.23%	0.00 - 0.00%	10000.00			
660(26) - SIGNAL SYSTEM TIMING AND ADJUSTMENTS - 2003 Bid Openings							
56308 BB SEWARD HWY: POTTER MARSH TO FIREWEED LAN			05/09/2003		ALL REQUIRED	CONTINGENT SUM	
8000.00 - 0.12%	8000.00 - 0.15%	8000.00 - 0.14%	8000.00 - 0.12%	8000.00			
56221 BB OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003		ALL REQUIRED	CONTINGENT SUM	
5000.00 - 0.16%	5000.00 - 0.18%	5000.00 - 0.18%	5000.00 - 0.16%	5000.00			

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
660(26) - SIGNAL SYSTEM TIMING AND ADJUSTMENTS - 2003 Bid Openings - (continued)							
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003		ALL REQUIRED	CONTINGENT SUM
15000.00 - 0.35%	15000.00 - 0.36%	15000.00 - 0.35%	15000.00 - 0.33%			15000.00	
660(26) - SIGNAL SYSTEM TIMING AND ADJUSTMENTS - 2004 Bid Openings							
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004		ALL REQUIRED	CONTINGENT SUM
8000.00 - 0.03%	8000.00 - 0.03%	8000.00 - 0.03%	8000.00 - 0.03%			8000.00	
56886 BB Seward Meridian at Bogard Rd. Int. Imp.				06/11/2004		ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.46%	5000.00 - 0.63%	5000.00 - 0.62%	5000.00 - 0.57%			5000.00	
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL				07/30/2004		ALL REQUIRED	CONTINGENT SUM
20000.00 - 1.47%	20000.00 - 1.45%	20000.00 - 1.27%	20000.00 - 1.18%			20000.00	
54281 BB C STREET - O'MALLEY ROAD TO DIMOND BOULE				08/27/2004		ALL REQUIRED	CONTINGENT SUM
5000.00 - 0.02%	5000.00 - 0.02%	5000.00 - 0.02%	5000.00 - 0.02%			5000.00	
660(28) - PEDESTRIAN LIGHTING SYSTEM COMPLETE - 2001 Bid Openings							
53928 BB KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S				08/15/2001		ALL REQUIRED	LUMP SUM
66600.00 - 3.07%	135000.00 - 6.31%	124000.00 - 5.79%	105000.00 - 4.77%				
52520 BB CAMPBELL CREEK TRAIL CONNECTION TO TUDOR				11/14/2001		ALL REQUIRED	LUMP SUM
41157.00 - 2.04%	68000.00 - 3.44%	78000.00 - 3.45%	74000.00 - 3.23%				
660(28) - PEDESTRIAN LIGHTING SYSTEM COMPLETE - 2002 Bid Openings							
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002		ALL REQUIRED	LUMP SUM
45000.00 - 5.71%	50000.00 - 7.62%	54000.00 - 7.96%	55000.00 - 7.48%				
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002		ALL REQUIRED	LUMP SUM
10000.00 - 0.07%	50000.00 - 0.30%	50000.00 - 0.29%	65000.00 - 0.37%				
660(28) - PEDESTRIAN LIGHTING SYSTEM COMPLETE - 2003 Bid Openings							
54007 BB SHIP CREEK TRAIL - PHASE II				11/19/2003		ALL REQUIRED	LUMP SUM
342000.00 - 13.2%	333000.00 - 13.9%	317400.00 - 12.8%	400000.00 - 16.0%				
56333 BB Anchorage Area Arterial Resurfacing,2003				11/19/2003		ALL REQUIRED	LUMP SUM
90000.00 - 2.11%	140000.00 - 3.33%	135000.00 - 3.16%	159188.75 - 3.45%				
660(28) - PEDESTRIAN UNDERCROSSING ILLUMINATION SYSTEM COMPLETE - 2004 Bid Openings							
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY				03/10/2004		ALL REQUIRED	LUMP SUM
16000.00 - 0.07%	17619.00 - 0.07%	20000.00 - 0.07%	20000.00 - 0.07%				
660(28) - TRAIL LIGHTING SYSTEM COMPLETE - 2002 Bid Openings							
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002		ALL REQUIRED	LUMP SUM
131000.00 - 10.5%	155000.00 - 11.7%	176000.00 - 12.6%	200000.00 - 10.5%				
660(28A) - PEDESTRIAN GUARDRAIL LIGHTING SYSTEM COMPLETE - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban				10/08/2004		ALL REQUIRED	LUMP SUM
100000.00 - 0.38%	290000.00 - 1.02%	367000.00 - 1.25%	367000.00 - 1.24%				
660(28B) - ILLUMINATED SEATWALL SYSTEM COMPLETE - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban				10/08/2004		ALL REQUIRED	LUMP SUM
5000.00 - 0.02%	20000.00 - 0.07%	25000.00 - 0.09%	25000.00 - 0.08%				
660(29) - TYPE IA JUNCTION BOX - 2000 Bid Openings							
52502 BB GLENN/PALMER-WASILLA HWY INTERSECTION				08/02/2000		3.00 EACH	
425.00 - 0.17%	500.00 - 0.22%	450.00 - 0.19%	1000.00 - 0.36%			650.00	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
660(29) - TYPE IA JUNCTION BOX - 2000 Bid Openings - (continued)							
54090	A1	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL		01/26/2000		17.00	EACH
400.00 - 1.38%		350.00 - 0.88%	405.00 - 1.00%	350.00 - 0.87%		368.33	
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		25.00	EACH
500.00 - 0.10%		400.00 - 0.10%	400.00 - 0.09%	315.00 - 0.07%		371.67	
54451	BB	SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR		04/07/2000		155.00	EACH
450.00 - 4.20%		275.00 - 2.77%	311.72 - 2.63%	604.00 - 4.80%		396.91	
660(29) - TYPE IA JUNCTION BOX - 2002 Bid Openings							
55657B	BB	DIMOND BLVD. & HOMER DRIVE REHAB		07/12/2002		12.00	EACH
650.00 - 0.20%		600.00 - 0.21%	350.00 - 0.12%	0.00 - 0.00%		475.00	
55745	BB	UNALASKA: AIRPORT BEACH ROAD PAVING		06/19/2002		25.00	EACH
500.00 - 0.50%		525.00 - 0.34%	500.00 - 0.29%	500.00 - 0.29%		508.33	
54964	BB	High Tower Illumination Mast Replacement		06/28/2002		105.00	EACH
400.00 - 1.28%		375.00 - 1.08%	1449.40 - 3.52%	398.00 - 0.95%		740.80	
660(29) - TYPE IA JUNCTION BOX - 2003 Bid Openings							
56333	BB	Anchorage Area Arterial Resurfacing,2003		11/19/2003		3.00	EACH
650.00 - 0.05%		750.00 - 0.05%	1000.00 - 0.07%	706.25 - 0.05%		818.75	
660(29) - TYPE IA JUNCTION BOX - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		4.00	EACH
375.00 - 0.01%		325.00 - 0.01%	350.00 - 0.01%	350.00 - 0.00%		341.67	
660(30) - TYPE II JUNCTION BOX - 2000 Bid Openings							
52502	BB	GLENN/PALMER-WASILLA HWY INTERSECTION		08/02/2000		4.00	EACH
740.00 - 0.38%		1400.00 - 0.80%	1300.00 - 0.74%	2000.00 - 0.97%		1566.67	
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		8.00	EACH
740.00 - 0.05%		900.00 - 0.07%	850.00 - 0.06%	870.00 - 0.06%		873.33	
660(30) - TYPE II JUNCTION BOX - 2002 Bid Openings							
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		20.00	EACH
1000.00 - 0.19%		900.00 - 0.14%	1000.00 - 0.15%	400.00 - 0.06%		766.67	
54964	BB	High Tower Illumination Mast Replacement		06/28/2002		38.00	EACH
1000.00 - 1.16%		850.00 - 0.88%	1753.00 - 1.54%	991.00 - 0.86%		1198.00	
660(30) - TYPE II JUNCTION BOX - 2003 Bid Openings							
56333	BB	Anchorage Area Arterial Resurfacing,2003		11/19/2003		1.00	EACH
1000.00 - 0.02%		1500.00 - 0.04%	5000.00 - 0.12%	1401.20 - 0.03%		2633.73	
660(30) - TYPE II JUNCTION BOX - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		14.00	EACH
800.00 - 0.05%		900.00 - 0.05%	1000.00 - 0.05%	980.00 - 0.05%		960.00	
660(31) - TYPE 3 JUNCTION BOX - 2000 Bid Openings							
52502	BB	GLENN/PALMER-WASILLA HWY INTERSECTION		08/02/2000		1.00	EACH
1060.00 - 0.14%		2500.00 - 0.36%	2200.00 - 0.31%	2500.00 - 0.30%		2400.00	
660(32) - REMOVE AND REINSTALL HIGH TOWER - 2000 Bid Openings							
54451	BB	SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR		04/07/2000		15.00	EACH
6500.00 - 5.87%		3850.00 - 3.75%	10975.93 - 8.98%	12195.00 - 9.39%		9006.98	

State of Alaska - DOT&PF

Bid Item Summary

660(34)

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
660(34) - SALVAGE SIGNAL SYSTEM COMPLETE - 2001 Bid Openings							
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	ALL REQUIRED	LUMP SUM		
10000.00 - 0.25%	10000.00 - 0.24%	10000.00 - 0.24%	10200.00 - 0.24%				
660(34) - SALVAGE SIGNAL SYSTEM COMPLETE - 2002 Bid Openings							
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	ALL REQUIRED	LUMP SUM		
5000.00 - 0.03%	6000.00 - 0.04%	5000.00 - 0.03%	5000.00 - 0.03%				
660(34) - SALVAGE SIGNAL SYSTEM COMPLETE - 2003 Bid Openings							
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003	ALL REQUIRED	LUMP SUM		
20000.00 - 0.31%	5000.00 - 0.07%	4400.00 - 0.07%	0.00 - 0.00%				
660(34B) - SALVAGE SIGNAL SYSTEM COMPLETE AT RASPBERRY ROAD - 2002 Bid Openings							
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	ALL REQUIRED	LUMP SUM		
5000.00 - 0.03%	7500.00 - 0.04%	5000.00 - 0.03%	5000.00 - 0.03%				
660(35) - NOISE BARRIER LIGHTING SYSTEM COMPLETE - 2002 Bid Openings							
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	ALL REQUIRED	LUMP SUM		
44000.00 - 0.30%	60000.00 - 0.36%	49000.00 - 0.29%	55000.00 - 0.31%				
660(36) - TRAFFIC CONTROLLER PREPARATION - 2000 Bid Openings							
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000	ALL REQUIRED	CONTINGENT SUM		
2000.00 - 0.05%	2000.00 - 0.06%	2000.00 - 0.06%	2000.00 - 0.06%		2000.00		
660(36) - TRAFFIC CONTROLLER PREPARATION - 2001 Bid Openings							
52921 BB PALMER-WASILLA EXTENSION			06/06/2001	ALL REQUIRED	CONTINGENT SUM		
5000.00 - 0.07%	5000.00 - 0.08%	5000.00 - 0.08%	5000.00 - 0.07%		5000.00		
660(37) - 3 CONDUCTOR #8 CABLE - 2000 Bid Openings							
54090 A1 LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL			01/26/2000	205.00	METER		
8.00 - 0.33%	4.00 - 0.12%	6.50 - 0.19%	8.20 - 0.24%		6.23		
52502 BB GLENN/PALMER-WASILLA HWY INTERSECTION			08/02/2000	592.00	LINEAR FOOT		
2.50 - 0.19%	5.00 - 0.42%	6.00 - 0.51%	5.00 - 0.36%		5.33		
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	2148.00	METER		
5.25 - 0.09%	6.00 - 0.13%	6.00 - 0.12%	5.00 - 0.10%		5.67		
660(37) - RELOCATE PRIVATE ELECTROLIER - 2002 Bid Openings							
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	ALL REQUIRED	CONTINGENT SUM		
15000.00 - 0.14%	15000.00 - 0.12%	15000.00 - 0.11%	15000.00 - 0.11%		15000.00		
660(38) - POWER SUPPLY AND LIGHTING - 2004 Bid Openings							
52509 BB MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004	5.00	EACH		
3501.00 - 1.29%	3900.00 - 1.41%	3800.00 - 1.21%	3800.00 - 1.12%		3833.33		
660(38) - UTILITY SERVICE CONNECT - 2000 Bid Openings							
74177 BB ROADWAY WEATHER INFORMATION SYSTEM (RWIS			10/13/2000	ALL REQUIRED	CONTINGENT SUM		
3500.00 - 2.85%	3500.00 - 1.93%	3500.00 - 1.43%	0.00 - 0.00%		3500.00		
660(38A) - SITE 3, PORTAGE - 2000 Bid Openings							
74177 BB ROADWAY WEATHER INFORMATION SYSTEM (RWIS			10/13/2000	ALL REQUIRED	LUMP SUM		
23540.00 - 19.1%	13042.00 - 7.19%	22000.00 - 8.96%	0.00 - 0.00%				
660(38B) - SITE 12, SEWARD HWY, BIRD POINT - 2000 Bid Openings							
74177 BB ROADWAY WEATHER INFORMATION SYSTEM (RWIS			10/13/2000	ALL REQUIRED	LUMP SUM		
14542.00 - 11.8%	17989.00 - 9.92%	42500.00 - 17.3%	0.00 - 0.00%				

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
660(38C) - SITE 15, SEWARD HWY, MCHUGH CREEK - 2000 Bid Openings						
74177 BB ROADWAY WEATHER INFORMATION SYSTEM (RWIS		10/13/2000		ALL REQUIRED	LUMP SUM	
5214.00 - 4.24%	3214.00 - 1.77%	8000.00 - 3.26%	0.00 - 0.00%			
660(38D) - SITE 19, SEWARD HWY & HUFFMAN ROAD - 2000 Bid Openings						
74177 BB ROADWAY WEATHER INFORMATION SYSTEM (RWIS		10/13/2000		ALL REQUIRED	LUMP SUM	
12364.00 - 10.1%	23533.00 - 13.0%	40000.00 - 16.3%	0.00 - 0.00%			
660(38E) - SITE 21, HILLSIDE RD. & UPPER HUFFMAN - 2000 Bid Openings						
74177 BB ROADWAY WEATHER INFORMATION SYSTEM (RWIS		10/13/2000		ALL REQUIRED	LUMP SUM	
9499.00 - 7.72%	9305.00 - 5.13%	15000.00 - 6.11%	0.00 - 0.00%			
660(38F) - SITE 27, GLENN HWY SOUTH OF WEIGHT STATION - 2000 Bid Openings						
74177 BB ROADWAY WEATHER INFORMATION SYSTEM (RWIS		10/13/2000		ALL REQUIRED	LUMP SUM	
7832.00 - 6.37%	9003.00 - 4.97%	12000.00 - 4.89%	0.00 - 0.00%			
660(38G) - SITE 30, GLENN HWY. @ EAGLE RIVER HILL & BRIDGES - 2000 Bid Openings						
74177 BB ROADWAY WEATHER INFORMATION SYSTEM (RWIS		10/13/2000		ALL REQUIRED	LUMP SUM	
15019.00 - 12.2%	38667.00 - 21.3%	38000.00 - 15.5%	0.00 - 0.00%			
660(38H) - SITE 35, GLENN HWY @ 2ND KNIK RIVER BRIDGE - 2000 Bid Openings						
74177 BB ROADWAY WEATHER INFORMATION SYSTEM (RWIS		10/13/2000		ALL REQUIRED	LUMP SUM	
11569.00 - 9.41%	23552.00 - 13.0%	37000.00 - 15.1%	0.00 - 0.00%			
660(40) - REPLACE LOWERING DEVICE AND LUMINAIRES - 2000 Bid Openings						
54451 BB SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR		04/07/2000		15.00	EACH	
14400.00 - 13.0%	10250.00 - 9.99%	7427.93 - 6.08%	11685.00 - 9.00%	9787.64		
660(41) - HIGH TOWER LOWERING AND LIFTING PLAN - 2002 Bid Openings						
54964 BB High Tower Illumination Mast Replacement		06/28/2002		ALL REQUIRED	LUMP SUM	
5000.00 - 0.15%	15000.00 - 0.41%	6875.00 - 0.16%	11250.00 - 0.26%			
660(42) - HIGH TOWER POLE & FOUNDATION REMOVAL - 2002 Bid Openings						
54964 BB High Tower Illumination Mast Replacement		06/28/2002		35.00	EACH	
8000.00 - 8.51%	3000.00 - 2.88%	6005.00 - 4.86%	4166.40 - 3.32%	4390.47		
660(43) - RACEWAY MODIFICATIONS - 2003 Bid Openings						
56333 BB Anchorage Area Arterial Resurfacing,2003		11/19/2003		ALL REQUIRED	LUMP SUM	
2100.00 - 0.05%	2500.00 - 0.06%	5000.00 - 0.12%	2825.00 - 0.06%			
661(1) - LOAD CENTER, TYPE 1 - 2000 Bid Openings						
51648 BB MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH		11/22/2000		2.00	EACH	
7000.00 - 0.88%	4898.00 - 0.74%	5600.00 - 0.80%	6000.00 - 0.85%	5499.33		
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		3.00	EACH	
7500.00 - 0.19%	9200.00 - 0.28%	8000.00 - 0.22%	5830.00 - 0.16%	7676.67		
661(1) - LOAD CENTER, TYPE 1 - 2001 Bid Openings						
52513 BB BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		1.00	EACH	
7500.00 - 0.21%	6500.00 - 0.18%	6000.00 - 0.16%	6000.00 - 0.14%	6166.67		
52921 BB PALMER-WASILLA EXTENSION		06/06/2001		1.00	EACH	
10000.00 - 0.14%	7790.45 - 0.12%	7000.00 - 0.11%	7000.00 - 0.10%	7263.48		
55021 BB Glenn Hwy. Illumination,Palmer Hay Flats		07/18/2001		1.00	EACH	
7500.00 - 0.64%	26640.00 - 2.03%	8181.00 - 0.57%	14801.00 - 0.99%	16540.67		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
661(1) - LOAD CENTER, TYPE 1 - 2001 Bid Openings - (continued)						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		2.00	EACH	
9350.00 - 0.24%	6500.00 - 0.19%	9000.00 - 0.25%	8000.00 - 0.21%	7833.33		
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		2.00	EACH	
7500.00 - 0.38%	11000.00 - 0.55%	10000.00 - 0.50%	12000.00 - 0.51%	11000.00		
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001		3.00	EACH	
7500.00 - 0.56%	6000.00 - 0.44%	6000.00 - 0.43%	5600.00 - 0.39%	5866.67		
661(1) - LOAD CENTER, TYPE 1 - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002		1.00	EACH	
8000.00 - 0.05%	20000.00 - 0.12%	6000.00 - 0.04%	7000.00 - 0.04%	11000.00		
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002		3.00	EACH	
11500.00 - 0.32%	5200.00 - 0.12%	6000.00 - 0.13%	6000.00 - 0.13%	5733.33		
54964 BB High Tower Illumination Mast Replacement		06/28/2002		9.00	EACH	
8000.00 - 2.19%	12000.00 - 2.96%	5330.00 - 1.11%	12088.00 - 2.48%	9806.00		
661(1) - LOAD CENTER, TYPE 1 - 2003 Bid Openings						
55335 BB GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003		1.00	EACH	
10000.00 - 0.16%	10000.00 - 0.15%	10000.00 - 0.15%	0.00 - 0.00%	10000.00		
54117 BB KODIAK - SELIEF LANE RECONSTRUCTION		06/20/2003		1.00	EACH	
9800.00 - 0.18%	5000.00 - 0.11%	5000.00 - 0.09%	0.00 - 0.00%	5000.00		
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		1.00	EACH	
10000.00 - 0.25%	5995.00 - 0.15%	5500.00 - 0.13%	6000.00 - 0.14%	5831.67		
661(1) - LOAD CENTER, TYPE 1 - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban		10/08/2004		1.00	EACH	
6500.00 - 0.02%	12000.00 - 0.04%	12000.00 - 0.04%	12000.00 - 0.04%	12000.00		
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		2.00	EACH	
10400.00 - 0.09%	8700.00 - 0.07%	11000.00 - 0.08%	8700.00 - 0.06%	9466.67		
661(2) - LOAD CENTER, TYPE 1A - 2000 Bid Openings						
54090 BB LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL		01/26/2000		1.00	EACH	
5000.00 - 1.01%	4700.00 - 0.69%	5000.00 - 0.73%	5000.00 - 0.73%	4900.00		
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000		4.00	EACH	
5000.00 - 0.53%	4250.00 - 0.45%	4300.00 - 0.41%	0.00 - 0.00%	4275.00		
54294 BB NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU		09/06/2000		4.00	EACH	
5500.00 - 0.56%	10000.00 - 1.15%	5000.00 - 0.57%	9500.00 - 1.05%	8166.67		
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		4.00	EACH	
5000.00 - 0.20%	5340.00 - 0.24%	6000.00 - 0.26%	5000.00 - 0.20%	5446.67		
661(2) - LOAD CENTER, TYPE 1A - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		1.00	EACH	
6000.00 - 0.15%	7000.00 - 0.18%	10000.00 - 0.25%	8000.00 - 0.17%	8333.33		
54043 BB HSIP		11/07/2001		1.00	EACH	
4950.00 - 0.43%	7000.00 - 0.57%	5500.00 - 0.36%	4000.00 - 0.24%	5500.00		
52921 BB PALMER-WASILLA EXTENSION		06/06/2001		2.00	EACH	
6500.00 - 0.19%	6587.51 - 0.20%	6000.00 - 0.18%	6000.00 - 0.18%	6195.84		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
661(2) - LOAD CENTER, TYPE 1A - 2001 Bid Openings - (continued)						
53989 BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	2.00	EACH		
5650.00 - 0.07%	4500.00 - 0.06%	5000.00 - 0.07%	5400.00 - 0.07%	4966.67		
54583 BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS	01/26/2001	5.00	EACH		
7500.00 - 1.36%	4000.00 - 0.64%	8200.00 - 1.25%	4000.00 - 0.57%	5400.00		
661(2) - LOAD CENTER, TYPE 1A - 2002 Bid Openings						
54240 BB	C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	2.00	EACH		
3600.00 - 0.05%	4500.00 - 0.05%	6000.00 - 0.07%	7000.00 - 0.08%	5833.33		
55089 BB	Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	2.00	EACH		
7500.00 - 0.86%	8000.00 - 0.75%	6000.00 - 0.56%	6200.00 - 0.49%	6733.33		
53834 BB	EAGLE RIVER URBAN REHABILITATION	09/18/2002	2.00	EACH		
8500.00 - 0.49%	6000.00 - 0.30%	6500.00 - 0.30%	0.00 - 0.00%	6250.00		
661(2) - LOAD CENTER, TYPE 1A - 2003 Bid Openings						
56221 BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK	06/25/2003	1.00	EACH		
8500.00 - 0.27%	10000.00 - 0.36%	9000.00 - 0.32%	9900.00 - 0.31%	9633.33		
53934 BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM	11/19/2003	1.00	EACH		
8500.00 - 0.52%	8000.00 - 0.51%	5500.00 - 0.31%	6500.00 - 0.36%	6666.67		
54007 BB	SHIP CREEK TRAIL - PHASE II	11/19/2003	2.00	EACH		
6500.00 - 0.50%	8000.00 - 0.67%	7600.00 - 0.61%	6000.00 - 0.48%	7200.00		
661(2) - LOAD CENTER, TYPE 1A - 2004 Bid Openings						
56886 BB	Seward Meridian at Bogard Rd. Int. Imp.	06/11/2004	1.00	EACH		
8500.00 - 0.78%	4606.50 - 0.58%	10500.00 - 1.29%	4000.00 - 0.46%	6368.83		
52474 BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	4.00	EACH		
7800.00 - 0.13%	7503.00 - 0.12%	8000.00 - 0.12%	8000.00 - 0.11%	7834.33		
54281 BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	7.00	EACH		
5000.00 - 0.15%	5000.00 - 0.13%	7000.00 - 0.17%	5000.00 - 0.11%	5666.67		
661(3) - LOAD CENTER, TYPE 2 - 2000 Bid Openings						
54451 BB	SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR	04/07/2000	1.00	EACH		
2500.00 - 0.15%	6250.00 - 0.41%	5713.00 - 0.31%	8940.00 - 0.46%	6967.67		
54294 BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU	09/06/2000	1.00	EACH		
4000.00 - 0.10%	10000.00 - 0.29%	5000.00 - 0.14%	7800.00 - 0.22%	7600.00		
54090 A1	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL	01/26/2000	4.00	EACH		
3000.00 - 2.43%	1700.00 - 1.00%	1100.00 - 0.64%	1400.00 - 0.81%	1400.00		
52481 BB	KENAI - FOREST DR./REDOUBT AVE. REHAB	04/21/2000	7.00	EACH		
10000.00 - 1.46%	3000.00 - 0.46%	3000.00 - 0.43%	3000.00 - 0.43%	3000.00		
661(3) - LOAD CENTER, TYPE 2 - 2001 Bid Openings						
52921 BB	PALMER-WASILLA EXTENSION	06/06/2001	1.00	EACH		
5000.00 - 0.07%	5499.14 - 0.08%	5000.00 - 0.08%	5000.00 - 0.07%	5166.38		
53928 BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S	08/15/2001	1.00	EACH		
4950.00 - 0.23%	7500.00 - 0.35%	5000.00 - 0.23%	5000.00 - 0.23%	5833.33		
53989 BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	1.00	EACH		
3650.00 - 0.02%	3000.00 - 0.02%	10000.00 - 0.07%	5400.00 - 0.04%	6133.33		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
661(3) - LOAD CENTER, TYPE 2 - 2001 Bid Openings - (continued)							
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR		11/14/2001		1.00	EACH
4950.00 - 0.25%		5000.00 - 0.25%	5000.00 - 0.22%	5500.00 - 0.24%		5166.67	
52312	BB	Parks Highway, MP 57-67		05/04/2001		3.00	EACH
3000.00 - 0.05%		10000.00 - 0.17%	10000.00 - 0.17%	5500.00 - 0.09%		8500.00	
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001		5.00	EACH
4000.00 - 0.73%		5000.00 - 0.81%	6750.00 - 1.03%	4000.00 - 0.57%		5250.00	
661(3) - LOAD CENTER, TYPE 2 - 2002 Bid Openings							
55140	BB	Mat-Su Roads Paving & Transfer 2001		02/13/2002		1.00	EACH
4000.00 - 0.09%		7500.00 - 0.16%	10000.00 - 0.20%	5000.00 - 0.10%		7500.00	
55801	BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR		09/18/2002		1.00	EACH
5000.00 - 0.40%		7000.00 - 0.53%	5700.00 - 0.41%	5000.00 - 0.26%		5900.00	
54433	BB	Seward Highway MP 96 to MP 102, Rebid		11/04/2002		1.00	EACH
5000.00 - 0.03%		10000.00 - 0.05%	6700.00 - 0.03%	10000.00 - 0.05%		8900.00	
55089	BB	Seward: Port Ave Rehab & Harbor Ped Path		08/16/2002		2.00	EACH
5500.00 - 0.63%		8000.00 - 0.75%	6000.00 - 0.56%	6200.00 - 0.49%		6733.33	
53921	BB	PALMER-WASILLA HWY REHAB.		01/11/2002		6.00	EACH
5000.00 - 0.63%		5500.00 - 0.69%	5000.00 - 0.58%	5518.80 - 0.63%		5339.60	
661(3) - LOAD CENTER, TYPE 2 - 2003 Bid Openings							
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK		06/25/2003		1.00	EACH
9000.00 - 0.29%		7000.00 - 0.25%	6500.00 - 0.23%	7150.00 - 0.23%		6883.33	
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003		2.00	EACH
6000.00 - 0.14%		5100.00 - 0.11%	5000.00 - 0.11%	4200.00 - 0.09%		4766.67	
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		3.00	EACH
5000.00 - 0.15%		9000.00 - 0.24%	8000.00 - 0.20%	9500.00 - 0.21%		8833.33	
661(3) - LOAD CENTER, TYPE 2 - 2004 Bid Openings							
56583	BB	KENAI PENINSULA RESURFACING PROGRAM		05/05/2004		1.00	EACH
6000.00 - 0.26%		5675.00 - 0.26%	5500.00 - 0.24%	5500.00 - 0.24%		5558.33	
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		2.00	EACH
5000.00 - 0.04%		6500.00 - 0.05%	6500.00 - 0.05%	6800.00 - 0.05%		6600.00	
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		2.00	EACH
5000.00 - 0.04%		4500.00 - 0.03%	10550.00 - 0.07%	10000.00 - 0.07%		8350.00	
661(3A) - LOAD CENTER, TYPE 2A - 2004 Bid Openings							
56567	BB	North Kenai Spur MP 22.0 - 29.7		12/01/2004		3.00	EACH
1200.00 - 0.05%		4000.00 - 0.19%	3500.00 - 0.16%	3700.00 - 0.14%		3733.33	
661(4) - LOAD CENTER, TYPE 3 - 2000 Bid Openings							
54090	A1	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL		01/26/2000		15.00	EACH
4500.00 - 13.7%		2200.00 - 4.87%	2550.00 - 5.57%	1770.00 - 3.86%		2173.33	
661(4) - LOAD CENTER, TYPE 3 - 2001 Bid Openings							
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		1.00	EACH
1000.00 - 0.01%		2000.00 - 0.01%	5000.00 - 0.03%	2600.00 - 0.02%		3200.00	
661(4) - LOAD CENTER, TYPE 3 - 2003 Bid Openings							
55579	BB	Eklutna Lake Road		02/26/2003		1.00	EACH
6000.00 - 0.23%		10000.00 - 0.31%	8700.00 - 0.26%	10000.00 - 0.28%		9566.67	

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
661(4) - LOAD CENTER, TYPE 3 - 2003 Bid Openings - (continued)						
52320 BB PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL				03/07/2003	2.00	EACH
4000.00 - 0.09%	6600.00 - 0.14%	5000.00 - 0.11%	5700.00 - 0.12%		5766.67	
56547 BB ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &				06/10/2003	4.00	EACH
5500.00 - 0.20%	5000.00 - 0.21%	10000.00 - 0.39%	7000.00 - 0.27%		7333.33	
661(5) - MODIFY EXISTING LOAD CENTER - 2000 Bid Openings						
50624 BB 15TH AVE SAFETY IMPROVEMENTS L ST TO JUN				08/11/2000	2.00	EACH
500.00 - 0.03%	1500.00 - 0.08%	1450.00 - 0.07%	0.00 - 0.00%		1475.00	
661(5) - MODIFY EXISTING LOAD CENTER - 2001 Bid Openings						
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW				09/19/2001	1.00	EACH
1850.00 - 0.01%	2500.00 - 0.02%	5000.00 - 0.03%	1600.00 - 0.01%		3033.33	
661(5) - MODIFY EXISTING LOAD CENTER - 2002 Bid Openings						
55129 BB ANCHORAGE TRAIL REHAB., CHESTER & CAMPBE				02/06/2002	1.00	EACH
500.00 - 0.06%	1000.00 - 0.15%	1000.00 - 0.15%	2000.00 - 0.27%		1333.33	
55801 BB CAMPBELL CREEK TRAIL, PHASE II INT'L AIR				09/18/2002	1.00	EACH
600.00 - 0.05%	5000.00 - 0.38%	570.00 - 0.04%	1000.00 - 0.05%		2190.00	
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL				06/26/2002	2.00	EACH
500.00 - 0.01%	300.00 - 0.00%	500.00 - 0.01%	500.00 - 0.01%		433.33	
53834 BB EAGLE RIVER URBAN REHABILITATION				09/18/2002	2.00	EACH
1000.00 - 0.06%	1000.00 - 0.05%	1000.00 - 0.05%	0.00 - 0.00%		1000.00	
661(5) - MODIFY EXISTING LOAD CENTER - 2004 Bid Openings						
56567 BB North Kenai Spur MP 22.0 - 29.7				12/01/2004	1.00	EACH
1600.00 - 0.02%	2000.00 - 0.03%	2000.00 - 0.03%	2000.00 - 0.03%		2000.00	
661(6A) - TRANSFORMER, 5 KVA - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII				06/19/2000	1.00	EACH
850.00 - 0.01%	1000.00 - 0.01%	1000.00 - 0.01%	1000.00 - 0.01%		1000.00	
661(6B) - TRANSFORMER, 7.5 KVA - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII				06/19/2000	1.00	EACH
1100.00 - 0.01%	650.00 - 0.01%	1000.00 - 0.01%	1100.00 - 0.01%		916.67	
661(6B) - TRANSFORMER, 7.5 kVA - 2001 Bid Openings						
53569 BB NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS				08/08/2001	1.00	EACH
650.00 - 0.02%	1500.00 - 0.04%	1600.00 - 0.04%	1550.00 - 0.04%		1550.00	
661(6C) - TRANSFORMER, 10 KVA - 2000 Bid Openings						
53344 BB OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN				09/13/2000	2.00	EACH
2000.00 - 0.04%	1155.00 - 0.03%	1700.00 - 0.04%	3000.00 - 0.06%		1951.67	
661(6C) - TRANSFORMER, 10 KVA - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP				05/09/2001	2.00	EACH
2000.00 - 0.10%	700.00 - 0.04%	1000.00 - 0.05%	600.00 - 0.03%		766.67	
661(7) - FURNISH 25 KVA TRANSFORMER - 2001 Bid Openings						
54583 BB STERLING HWY SOLDOTNA ROAD IMPROVEMENTS				01/26/2001	1.00	EACH
1500.00 - 0.05%	10000.00 - 0.32%	1500.00 - 0.05%	1000.00 - 0.03%		4166.67	
661(7) - RELOCATE EXISTING DISTRIBUTION CENTER - 2000 Bid Openings						
54451 BB SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR				04/07/2000	3.00	EACH
3000.00 - 0.54%	2150.00 - 0.42%	3140.00 - 0.51%	16445.00 - 2.53%		7245.00	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est.	% of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
661(7) - REMOVE EXISTING LOAD CENTER - 2002 Bid Openings							
53834	BB	EAGLE RIVER URBAN REHABILITATION		09/18/2002	2.00	EACH	
		3000.00 - 0.17%	500.00 - 0.02%	600.00 - 0.03%	0.00 - 0.00%	550.00	
661(7A) - RELOCATE EXISTING LOAD CENTER - 2004 Bid Openings							
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004	ALL REQUIRED	LUMP SUM	
		19000.00 - 0.08%	4000.00 - 0.01%	5000.00 - 0.02%	5000.00 - 0.02%		
661(8) - FURNISH AND INSTALL 25 KVA TRANSFORMER - 2001 Bid Openings							
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001	1.00	EACH	
		2500.00 - 0.09%	10000.00 - 0.32%	2500.00 - 0.08%	2000.00 - 0.06%	4833.33	
662(1) - ELECTRICAL SYSTEM - 2002 Bid Openings							
54982	BB	BYERS LAKE RV DUMP		07/12/2002	ALL REQUIRED	LUMP SUM	
		5000.00 - 1.01%	20700.00 - 3.38%	18900.00 - 2.71%	28500.00 - 3.92%		
662(1) - SIGNAL INTERCONNECT - 2000 Bid Openings							
51648	BB	MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH		11/22/2000	670.00	METER	
		36.00 - 1.52%	41.25 - 2.08%	40.00 - 1.93%	45.00 - 2.13%	42.08	
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000	1431.00	METER	
		7.00 - 0.08%	3.60 - 0.05%	4.00 - 0.05%	4.25 - 0.05%	3.95	
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000	1712.00	METER	
		68.50 - 3.08%	32.00 - 1.44%	32.00 - 1.30%	0.00 - 0.00%	32.00	
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU		09/06/2000	2350.00	METER	
		40.00 - 2.40%	42.00 - 2.85%	30.00 - 2.02%	40.00 - 2.60%	37.33	
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000	2540.00	METER	
		50.00 - 1.28%	30.40 - 0.85%	38.00 - 1.04%	40.00 - 1.04%	36.13	
662(1) - SIGNAL INTERCONNECT - 2001 Bid Openings							
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS		08/08/2001	370.00	METER	
		40.00 - 0.37%	100.00 - 0.90%	90.00 - 0.79%	85.00 - 0.73%	91.67	
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001	1680.00	METER	
		36.00 - 1.66%	10.50 - 0.49%	10.00 - 0.44%	10.00 - 0.38%	10.17	
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS		01/26/2001	1750.00	METER	
		30.00 - 1.91%	42.00 - 2.37%	45.00 - 2.40%	35.00 - 1.75%	40.67	
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001	2735.00	METER	
		65.00 - 2.26%	45.00 - 1.77%	43.00 - 1.63%	50.00 - 1.77%	46.00	
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001	4050.00	LINEAR FOOT	
		14.00 - 1.44%	24.00 - 2.43%	20.00 - 2.03%	23.00 - 1.98%	22.33	
662(1) - SIGNAL INTERCONNECT - 2002 Bid Openings							
53834	BB	EAGLE RIVER URBAN REHABILITATION		09/18/2002	530.00	METER	
		41.00 - 0.62%	100.00 - 1.31%	110.00 - 1.36%	0.00 - 0.00%	105.00	
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P		04/17/2002	1600.00	METER	
		54.00 - 0.81%	36.00 - 0.45%	41.00 - 0.49%	38.00 - 0.43%	38.33	
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002	2940.00	METER	
		40.00 - 0.80%	36.00 - 0.63%	36.00 - 0.62%	38.00 - 0.63%	36.67	
662(1) - SIGNAL INTERCONNECT - 2003 Bid Openings							
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003	3900.00	LINEAR FOOT	
		15.00 - 0.92%	20.00 - 1.17%	22.00 - 1.27%	0.00 - 0.00%	21.00	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est.	- % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
662(1) - SIGNAL INTERCONNECT - 2004 Bid Openings							
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004		672.00	METER	
		50.00 - 0.14%	50.00 - 0.12%	60.00 - 0.14%	50.00 - 0.10%	53.33	
56830	BB	Sterling Highway: Soldotna Urban	10/08/2004		720.00	METER	
		45.00 - 0.12%	45.00 - 0.11%	65.00 - 0.16%	65.00 - 0.16%	58.33	
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004		2990.00	METER	
		35.00 - 0.44%	34.00 - 0.39%	40.00 - 0.44%	37.00 - 0.38%	37.00	
662(2) - SIGNAL INTERCONNECT MODIFICATIONS - 2003 Bid Openings							
55712	BB	MULDOON ROAD, LANDSCAPING & PED. IMPROV.	10/15/2003		ALL REQUIRED	LUMP SUM	
		17500.00 - 1.28%	25000.00 - 1.69%	21000.00 - 1.37%	22500.00 - 1.33%		
662(2) - SIGNAL INTERCONNECT MODIFICATIONS - 2004 Bid Openings							
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL	07/30/2004		ALL REQUIRED	LUMP SUM	
		25000.00 - 1.84%	29000.00 - 2.10%	40000.00 - 2.55%	35000.00 - 2.06%		
662(5) - MEDIUM VOLTAGE DISTRIBUTION SYSTEM COMPLETE - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000		ALL REQUIRED	LUMP SUM	
		57520.00 - 0.48%	103000.00 - 1.04%	100000.00 - 0.92%	83500.00 - 0.75%		
663(1) - 53 MM HDPE CONDUIT - 2004 Bid Openings							
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004		4726.00	METER	
		6.56 - 0.13%	10.00 - 0.17%	20.00 - 0.33%	20.00 - 0.29%	16.67	
663(1) - GENERATOR MUFFLER - 2002 Bid Openings							
54982	BB	BYERS LAKE RV DUMP	07/12/2002		ALL REQUIRED	LUMP SUM	
		3000.00 - 0.61%	5750.00 - 0.94%	6000.00 - 0.86%	7800.00 - 1.07%		
663(1) - MEDIUM VOLTAGE THREE PHASE PAD MOUNT TRANSFORMERS, 75 KVA COMPLETE - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000		3.00	EACH	
		5000.00 - 0.13%	9500.00 - 0.29%	8000.00 - 0.22%	7500.00 - 0.20%	8333.33	
663(2) - FIBER OPTIC CABLE - 2004 Bid Openings							
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004		2364.00	METER	
		5.92 - 0.06%	10.00 - 0.09%	15.00 - 0.12%	20.00 - 0.15%	15.00	
663(3) - COMMUNICATIONS VAULT - 2004 Bid Openings							
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004		12.00	EACH	
		2700.00 - 0.13%	5000.00 - 0.22%	2750.00 - 0.12%	3000.00 - 0.11%	3583.33	
664(1) - COMMUNICATION CONDUIT SYSTEM COMPLETE - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII	06/19/2000		ALL REQUIRED	LUMP SUM	
		75770.00 - 0.63%	50000.00 - 0.50%	50000.00 - 0.46%	54100.00 - 0.49%		
664(2A) - OVERHEIGHT VEHICLE DETECTION SYSTEM, GLENN HIGHWAY SOUTHBOUND - 2004 Bid Openings							
57288	BB	CENTRAL REGION SAFETY PROJECTS 2004	11/03/2004		ALL REQUIRED	LUMP SUM	
		146300.00 - 18.2%	165000.00 - 18.1%	150000.00 - 15.2%	200000.00 - 18.2%		
664(2B) - OVERHEIGHT VEHICLE DETECTION SYSTEM, GLENN HIGHWAY NORTHBOUND - 2004 Bid Openings							
57288	BB	CENTRAL REGION SAFETY PROJECTS 2004	11/03/2004		ALL REQUIRED	LUMP SUM	
		127700.00 - 15.9%	143000.00 - 15.7%	130000.00 - 13.1%	200000.00 - 18.2%		
665(1) - TRAFFIC SIGNAL MONITORING SYSTEM COMPLETE - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban	10/08/2004		ALL REQUIRED	CONTINGENT SUM	
		20000.00 - 0.08%	20000.00 - 0.07%	20000.00 - 0.07%	20000.00 - 0.07%	20000.00	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid	3rd Low - % of Bid	Average	
669(1) - AUTOMATED TRAFFIC RECORDERS - 2000 Bid Openings							
54451	BB	SEWARD HIGHWAY HIGH TOWER ILLUM. REPAIR			04/07/2000	ALL REQUIRED	LUMP SUM
2400.00 - 0.14%		6706.00 - 0.44%		11087.00 - 0.60%	14680.00 - 0.75%		
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN			08/11/2000	ALL REQUIRED	LUMP SUM
30000.00 - 0.79%		55000.00 - 1.45%		56000.00 - 1.33%	0.00 - 0.00%		
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000	ALL REQUIRED	LUMP SUM
25000.00 - 0.42%		195000.00 - 3.73%		210000.00 - 3.94%	200000.00 - 3.43%		
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	ALL REQUIRED	LUMP SUM
40000.00 - 0.40%		30150.00 - 0.33%		32000.00 - 0.35%	50000.00 - 0.51%		
669(1) - AUTOMATED TRAFFIC RECORDERS - 2001 Bid Openings							
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	ALL REQUIRED	LUMP SUM
14000.00 - 0.38%		33000.00 - 0.91%		34000.00 - 0.90%	34000.00 - 0.77%		
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	ALL REQUIRED	LUMP SUM
30000.00 - 0.38%		50000.00 - 0.72%		75000.00 - 1.04%	95000.00 - 1.23%		
52312	BB	Parks Highway, MP 57-67			05/04/2001	ALL REQUIRED	LUMP SUM
2500.00 - 0.01%		15000.00 - 0.08%		10000.00 - 0.06%	8300.00 - 0.05%		
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	ALL REQUIRED	LUMP SUM
20000.00 - 0.49%		20000.00 - 0.49%		21000.00 - 0.50%	20500.00 - 0.48%		
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	ALL REQUIRED	LUMP SUM
50000.00 - 0.32%		14500.00 - 0.10%		20000.00 - 0.14%	65000.00 - 0.43%		
55068	BB	SEWARD HWY RUT & FROST HEAVE REPAIR 2001			11/21/2001	ALL REQUIRED	LUMP SUM
29000.00 - 0.44%		55000.00 - 0.93%		55000.00 - 0.90%	140000.00 - 2.27%		
669(1) - AUTOMATED TRAFFIC RECORDERS - 2002 Bid Openings							
53921	BB	PALMER-WASILLA HWY REHAB.			01/11/2002	ALL REQUIRED	LUMP SUM
40000.00 - 0.84%		71000.00 - 1.48%		60000.00 - 1.16%	71744.40 - 1.36%		
59599	BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	ALL REQUIRED	LUMP SUM
70000.00 - 0.66%		64000.00 - 0.50%		74000.00 - 0.55%	100000.00 - 0.72%		
55585	BB	Central Region Highway Data Equipment,02			05/29/2002	ALL REQUIRED	LUMP SUM
106000.00 - 3.46%		50000.00 - 2.09%		43200.00 - 1.79%	62500.00 - 2.33%		
55610	BB	GLENN HIGHWAY: MCCARREY TO HILAND ROAD R			06/05/2002	ALL REQUIRED	LUMP SUM
250000.00 - 3.89%		300000.00 - 5.37%		325000.00 - 5.44%	310000.00 - 4.76%		
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	ALL REQUIRED	LUMP SUM
35000.00 - 0.24%		55000.00 - 0.33%		68000.00 - 0.40%	73000.00 - 0.41%		
53834	BB	EAGLE RIVER URBAN REHABILITATION			09/18/2002	ALL REQUIRED	LUMP SUM
40000.00 - 1.14%		50000.00 - 1.24%		60000.00 - 1.40%	0.00 - 0.00%		
55264	BB	Glenn Hwy. MP 100-109; Caribou Creek			11/01/2002	ALL REQUIRED	LUMP SUM
36000.00 - 0.10%		35000.00 - 0.10%		10000.00 - 0.03%	30000.00 - 0.08%		
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	ALL REQUIRED	LUMP SUM
10000.00 - 0.06%		25000.00 - 0.18%		8000.00 - 0.06%	25000.00 - 0.16%		
669(1) - AUTOMATED TRAFFIC RECORDERS - 2003 Bid Openings							
52320	BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL			03/07/2003	ALL REQUIRED	LUMP SUM
10000.00 - 0.12%		51000.00 - 0.55%		50000.00 - 0.54%	52000.00 - 0.53%		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
669(1) - AUTOMATED TRAFFIC RECORDERS - 2003 Bid Openings - (continued)							
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		ALL REQUIRED	LUMP SUM
30000.00 - 0.31%		117000.00 - 1.02%	120000.00 - 0.98%	100000.00 - 0.75%			
669(1) - AUTOMATED TRAFFIC RECORDERS - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		ALL REQUIRED	LUMP SUM
30000.00 - 0.13%		90000.00 - 0.35%	225000.00 - 0.83%	95000.00 - 0.33%			
56583	BB	KENAI PENINSULA RESURFACING PROGRAM		05/05/2004		ALL REQUIRED	LUMP SUM
25000.00 - 1.10%		55300.00 - 2.55%	55000.00 - 2.38%	52000.00 - 2.22%			
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004		ALL REQUIRED	LUMP SUM
35000.00 - 0.15%		275000.00 - 1.00%	115000.00 - 0.40%	125000.00 - 0.39%			
669(1A) - AUTOMATED TRAFFIC RECORDER, H-1 - 2001 Bid Openings							
55068	BB	SEWARD HWY RUT & FROST HEAVE REPAIR 2001		11/21/2001		ALL REQUIRED	LUMP SUM
30000.00 - 0.45%		55000.00 - 0.93%	61000.00 - 1.00%	21000.00 - 0.34%			
669(1B) - AUTOMATED TRAFFIC RECORDER, H-2 - 2002 Bid Openings							
55610	BB	GLENN HIGHWAY: MCCARREY TO HILAND ROAD R		06/05/2002		ALL REQUIRED	LUMP SUM
100000.00 - 1.56%		35000.00 - 0.63%	35000.00 - 0.59%	30000.00 - 0.46%			
669(1B) - AUTOMATED TRAFFIC RECORDERS, AVC H2 - 2002 Bid Openings							
55585	BB	Central Region Highway Data Equipment, 02		05/29/2002		ALL REQUIRED	LUMP SUM
81000.00 - 2.64%		50000.00 - 2.09%	36700.00 - 1.52%	68500.00 - 2.55%			
669(1C) - AUTOMATED TRAFFIC RECORDERS, AVC H3 - 2002 Bid Openings							
55585	BB	Central Region Highway Data Equipment, 02		05/29/2002		ALL REQUIRED	LUMP SUM
212000.00 - 6.92%		40000.00 - 1.67%	31000.00 - 1.29%	54500.00 - 2.03%			
669(1D) - AUTOMATED TRAFFIC RECORDERS, AVC H4 - 2002 Bid Openings							
55585	BB	Central Region Highway Data Equipment, 02		05/29/2002		ALL REQUIRED	LUMP SUM
109000.00 - 3.56%		50000.00 - 2.09%	70500.00 - 2.93%	74000.00 - 2.75%			
669(1E) - AUTOMATED TRAFFIC RECORDERS, AVC H5 - 2002 Bid Openings							
55585	BB	Central Region Highway Data Equipment, 02		05/29/2002		ALL REQUIRED	LUMP SUM
109000.00 - 3.56%		50000.00 - 2.09%	72200.00 - 3.00%	71100.00 - 2.65%			
669(1F) - AUTOMATED TRAFFIC RECORDERS, AVC H6 - 2002 Bid Openings							
55585	BB	Central Region Highway Data Equipment, 02		05/29/2002		ALL REQUIRED	LUMP SUM
200000.00 - 6.53%		60000.00 - 2.51%	44500.00 - 1.85%	70000.00 - 2.61%			
669(1G) - AUTOMATED TRAFFIC RECORDERS, AVC H7 - 2002 Bid Openings							
55585	BB	Central Region Highway Data Equipment, 02		05/29/2002		ALL REQUIRED	LUMP SUM
106000.00 - 3.46%		45000.00 - 1.88%	46000.00 - 1.91%	68500.00 - 2.55%			
669(1H) - AUTOMATED TRAFFIC RECORDERS, AVC H8 - 2002 Bid Openings							
55585	BB	Central Region Highway Data Equipment, 02		05/29/2002		ALL REQUIRED	LUMP SUM
100000.00 - 3.26%		25000.00 - 1.05%	20300.00 - 0.84%	32500.00 - 1.21%			
669(1I) - AUTOMATED TRAFFIC RECORDERS, AVC H9 - 2002 Bid Openings							
55585	BB	Central Region Highway Data Equipment, 02		05/29/2002		ALL REQUIRED	LUMP SUM
100000.00 - 3.26%		35000.00 - 1.47%	19100.00 - 0.79%	42500.00 - 1.58%			
669(1J) - AUTOMATED TRAFFIC RECORDERS, AVC H10 - 2002 Bid Openings							
55585	BB	Central Region Highway Data Equipment, 02		05/29/2002		ALL REQUIRED	LUMP SUM
106000.00 - 3.46%		55000.00 - 2.30%	45700.00 - 1.90%	56750.00 - 2.11%			

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
669(1K) - AUTOMATED TRAFFIC RECORDERS, AVC H11 - 2002 Bid Openings							
55585	BB	Central Region Highway Data Equipment,02		05/29/2002		ALL REQUIRED	LUMP SUM
106000.00 - 3.46%		45000.00 - 1.88%	43755.00 - 1.82%	56750.00 - 2.11%			
669(1L) - AUTOMATED TRAFFIC RECORDERS, AVC H12 - 2002 Bid Openings							
55585	BB	Central Region Highway Data Equipment,02		05/29/2002		ALL REQUIRED	LUMP SUM
106000.00 - 3.46%		50000.00 - 2.09%	70300.00 - 2.92%	62000.00 - 2.31%			
669(1M) - AUTOMATED TRAFFIC RECORDERS, AVC H13 - 2002 Bid Openings							
55585	BB	Central Region Highway Data Equipment,02		05/29/2002		ALL REQUIRED	LUMP SUM
100000.00 - 3.26%		35000.00 - 1.47%	15300.00 - 0.64%	32250.00 - 1.20%			
669(1N) - AUTOMATED TRAFFIC RECORDERS, WIM H14 - 2002 Bid Openings							
55585	BB	Central Region Highway Data Equipment,02		05/29/2002		ALL REQUIRED	LUMP SUM
280000.00 - 9.14%		325000.00 - 13.6%	317000.00 - 13.2%	331000.00 - 12.3%			
669(1O) - AUTOMATED TRAFFIC RECORDERS, WIM H15 - 2002 Bid Openings							
55585	BB	Central Region Highway Data Equipment,02		05/29/2002		ALL REQUIRED	LUMP SUM
391000.00 - 12.8%		550000.00 - 23.0%	485900.00 - 20.2%	612000.00 - 22.8%			
669(2) - AUTOMATED TRAFFIC RECORDER - 2001 Bid Openings							
52921	BB	PALMER-WASILLA EXTENSION		06/06/2001		3.00	EACH
4500.00 - 0.19%		13747.86 - 0.63%	11000.00 - 0.50%	10000.00 - 0.45%		11582.62	
669(2) - AUTOMATED TRAFFIC RECORDER - 2003 Bid Openings							
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		3.00	EACH
6000.00 - 0.44%		5631.67 - 0.41%	5000.00 - 0.36%	6666.67 - 0.47%		5766.11	
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		9.00	EACH
10000.00 - 0.80%		10000.00 - 0.96%	9000.00 - 0.79%	7400.00 - 0.65%		8800.00	
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003		11.00	EACH
10000.00 - 1.73%		10000.00 - 1.65%	15000.00 - 2.44%	0.00 - 0.00%		12500.00	
669(2) - AUTOMATIC TRAFFIC RECORDER - 2004 Bid Openings							
56567	BB	North Kenai Spur MP 22.0 - 29.7		12/01/2004		2.00	EACH
8000.00 - 0.22%		7500.00 - 0.24%	10000.00 - 0.30%	17000.00 - 0.44%		11500.00	
670(1) - PAINTED TRAFFIC MARKINGS - 2000 Bid Openings							
54191	BB	HATCHER PASS SCENIC AND TRAILHEADS, PH.I		02/02/2000		ALL REQUIRED	LUMP SUM
1000.00 - 0.06%		150.00 - 0.01%	300.00 - 0.03%	287.00 - 0.02%			
54406	BB	MAT-SU GRAVEL ROADS PAVING PROGRAM 2000		06/07/2000		ALL REQUIRED	LUMP SUM
25000.00 - 2.28%		18000.00 - 1.48%	19000.00 - 1.52%	18500.00 - 1.48%			
54106	BB	Bean Creek Road/Quartz Cr & Snug Harbor		07/14/2000		ALL REQUIRED	LUMP SUM
30000.00 - 2.06%		10000.00 - 0.63%	25000.00 - 1.35%	0.00 - 0.00%			
54443	BB	KENAI PENINSULA GRAVEL PAVEMENT PROGRAM		08/11/2000		ALL REQUIRED	LUMP SUM
46000.00 - 0.97%		35000.00 - 1.17%	26400.00 - 0.79%	20000.00 - 0.58%			
54134	BB	EXIT GLACIER ROAD MP 3.9 TO MP 8.5		08/30/2000		ALL REQUIRED	CONTINGENT SUM
46000.00 - 2.01%		15000.00 - 0.69%	10000.00 - 0.42%	16000.00 - 0.67%		13666.67	
53930	BB	PARKS PEDESTRIAN BRIDGES		11/03/2000		ALL REQUIRED	LUMP SUM
10000.00 - 0.59%		400.00 - 0.02%	15000.00 - 0.84%	0.00 - 0.00%			
670(1) - PAINTED TRAFFIC MARKINGS - 2001 Bid Openings							
54414	BB	NORTH SHORE DRIVE PAVING & TRANSFER		03/28/2001		ALL REQUIRED	LUMP SUM
10000.00 - 3.02%		10000.00 - 2.54%	10486.00 - 2.37%	10000.00 - 2.02%			

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
670(1) - PAINTED TRAFFIC MARKINGS - 2001 Bid Openings - (continued)							
55015	BB	Seward Highway MP 99 - Bird Creek		06/13/2001		ALL REQUIRED	LUMP SUM
12000.00 - 1.73%		5000.00 - 1.02%	5000.00 - 0.85%	5000.00 - 0.85%			
53989	BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW		09/19/2001		ALL REQUIRED	LUMP SUM
12000.00 - 0.08%		8000.00 - 0.06%	10000.00 - 0.07%	8000.00 - 0.05%			
55131	BB	PASAGSHAK ROAD REALIGNMENT & IMPROVEMENT		10/31/2001		ALL REQUIRED	LUMP SUM
10000.00 - 2.45%		13000.00 - 2.71%	13000.00 - 2.38%	16000.00 - 2.54%			
55068	BB	SEWARD HWY RUT & FROST HEAVE REPAIR 2001		11/21/2001		ALL REQUIRED	LUMP SUM
234343.00 - 3.53%		75000.00 - 1.27%	78000.00 - 1.28%	70000.00 - 1.14%			
670(1) - PAINTED TRAFFIC MARKINGS - 2002 Bid Openings							
55143	BB	Kenai Peninsula Paving Program 2001		01/16/2002		ALL REQUIRED	LUMP SUM
50000.00 - 2.71%		35000.00 - 1.71%	35000.00 - 1.62%	40000.00 - 1.83%			
55140	BB	Mat-Su Roads Paving & Transfer 2001		02/13/2002		ALL REQUIRED	LUMP SUM
140363.00 - 3.03%		50000.00 - 1.05%	75000.00 - 1.52%	60000.00 - 1.20%			
53931	BB	Iliamna/Newhalen Rd.s Surface Treatment		09/13/2002		ALL REQUIRED	LUMP SUM
32000.00 - 0.89%		40000.00 - 1.75%	60000.00 - 2.39%	57000.00 - 1.84%			
670(1) - PAINTED TRAFFIC MARKINGS - 2003 Bid Openings							
55579	BB	Eklutna Lake Road		02/26/2003		ALL REQUIRED	LUMP SUM
45400.00 - 1.77%		16000.00 - 0.50%	16000.00 - 0.47%	15000.00 - 0.42%			
52494	BB	SEWARD HIGHWAY TURNAGAIN PASS RECREATION		06/06/2003		ALL REQUIRED	LUMP SUM
2100.00 - 0.24%		5000.00 - 0.51%	6000.00 - 0.59%	5000.00 - 0.41%			
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		ALL REQUIRED	LUMP SUM
93000.00 - 0.83%		50000.00 - 0.53%	50000.00 - 0.49%	50000.00 - 0.49%			
56426	BB	Dillingham Aleknagik Lake Road Paving		06/18/2003		ALL REQUIRED	LUMP SUM
80000.00 - 2.05%		70000.00 - 2.03%	70000.00 - 1.76%	10000.00 - 0.24%			
56544	BB	Palmer: Airport Rd. & E. Evergreen St.		06/20/2003		ALL REQUIRED	LUMP SUM
18800.00 - 3.66%		3870.00 - 0.92%	4500.00 - 0.99%	4000.00 - 0.87%			
54007	BB	SHIP CREEK TRAIL - PHASE II		11/19/2003		ALL REQUIRED	LUMP SUM
4000.00 - 0.15%		4000.00 - 0.17%	3800.00 - 0.15%	6000.00 - 0.24%			
54203	A1	HATCHER PASS SCENIC OVERLOOKS & TRAIL ii		12/17/2003		ALL REQUIRED	LUMP SUM
7000.00 - 0.95%		6000.00 - 0.65%	6000.00 - 0.60%	4500.00 - 0.45%			
670(1) - PAINTED TRAFFIC MARKINGS - 2004 Bid Openings							
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004		ALL REQUIRED	LUMP SUM
13500.00 - 0.06%		10000.00 - 0.04%	10000.00 - 0.04%	8000.00 - 0.03%			
56583	BB	KENAI PENINSULA RESURFACING PROGRAM		05/05/2004		ALL REQUIRED	LUMP SUM
50000.00 - 2.20%		24250.00 - 1.12%	25000.00 - 1.08%	23000.00 - 0.98%			
56638	BB	KODIAK: PASAGSHAK RD SPOT REPAIRS & PAVI		05/26/2004		ALL REQUIRED	LUMP SUM
40000.00 - 2.76%		50000.00 - 2.62%	0.00 - 0.00%	0.00 - 0.00%			
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		ALL REQUIRED	LUMP SUM
78107.00 - 0.84%		80000.00 - 0.76%	85000.00 - 0.78%	135000.00 - 1.24%			
55620	BB	Hope Road Pavement Rehabilitation		09/08/2004		1.00	GALLON
22500.00 - 1.15%		35000.00 - 1.64%	33900.00 - 1.59%	29000.00 - 1.26%		32633.33	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
670(1) - PAINTED TRAFFIC MARKINGS - 2004 Bid Openings - (continued)							
56567	BB	North Kenai Spur MP 22.0 - 29.7		12/01/2004		ALL REQUIRED	LUMP SUM
20100.00 - 0.28%		80000.00 - 1.27%	34000.00 - 0.51%	32000.00 - 0.42%			
55004	BB	Seward: Nash Rd. MP 0-5.3 Rehabilitation		12/08/2004		ALL REQUIRED	LUMP SUM
100000.00 - 4.35%		44000.00 - 1.71%	72000.00 - 2.76%	65000.00 - 2.28%			
670(1A) - PAINTED PARKING LOT STRIPING - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		ALL REQUIRED	LUMP SUM
93150.00 - 0.78%		32000.00 - 0.32%	22000.00 - 0.20%	22000.00 - 0.20%			
670(4) - TRANSVERSE PAVEMENT MARKING LINES - 2001 Bid Openings							
55068	BB	SEWARD HWY RUT & FROST HEAVE REPAIR 2001		11/21/2001		124.00	SQUARE METER
14.00 - 0.03%		100.00 - 0.21%	100.00 - 0.20%	100.00 - 0.20%		100.00	
670(4) - TRANSVERSE PAVEMENT MARKING LINES - 2004 Bid Openings							
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		160.00	SQUARE FOOT
14.00 - 0.02%		5.00 - 0.01%	5.50 - 0.01%	3.50 - 0.01%		4.67	
670(5) - TRANSVERSE MARKINGS, WORDS AND SYMBOLS - 2001 Bid Openings							
55068	BB	SEWARD HWY RUT & FROST HEAVE REPAIR 2001		11/21/2001		50.00	EACH
100.00 - 0.08%		150.00 - 0.13%	135.00 - 0.11%	130.00 - 0.11%		138.33	
670(8) - RECESSED PAVEMENT MARKERS - 2004 Bid Openings							
56551	BB	CHINIAK ROAD PAVING PROGRAM MP 15-31; KO		07/28/2004		850.00	EACH
53.00 - 0.49%		20.00 - 0.16%	22.00 - 0.17%	20.00 - 0.16%		20.67	
670(9) - REMOVAL OF PAVEMENT MARKINGS - 2000 Bid Openings							
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII		06/19/2000		4.00	STATION
3500.00 - 0.12%		440.00 - 0.02%	3500.00 - 0.13%	4000.00 - 0.14%		2646.67	
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000		525.00	METER
2.50 - 0.03%		4.00 - 0.06%	16.00 - 0.20%	0.00 - 0.00%		10.00	
670(9) - REMOVAL OF PAVEMENT MARKINGS - 2003 Bid Openings							
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &		06/10/2003		ALL REQUIRED	LUMP SUM
4000.00 - 0.04%		3000.00 - 0.03%	10000.00 - 0.10%	3000.00 - 0.03%			
670(9) - REMOVAL OF PAVEMENT MARKINGS - 2004 Bid Openings							
56567	BB	North Kenai Spur MP 22.0 - 29.7		12/01/2004		19.80	MILE
2000.00 - 0.54%		1.00 - 0.00%	2700.00 - 0.81%	2800.00 - 0.72%		1833.67	
670(9A) - REMOVAL OF PAVEMENT MARKINGS - 2004 Bid Openings							
57261b	BB	HSIP: RR/HWY GRADE XING & DURBALE MARKIN		11/19/2004		5.00	EACH
1600.00 - 1.32%		2080.00 - 1.42%	2200.00 - 1.41%	500.00 - 0.26%		1593.33	
670(10) - METHYL METHACRYLATE PAVEMENT MARKINGS - 2000 Bid Openings							
54090	BB	LAKE OTIS PARKWAY & E. 88TH AVE SIGNAL		01/26/2000		ALL REQUIRED	LUMP SUM
14000.00 - 2.83%		12000.00 - 1.77%	16000.00 - 2.33%	16492.00 - 2.40%			
52502	BB	GLENN/PALMER-WASILLA HWY INTERSECTION		08/02/2000		ALL REQUIRED	LUMP SUM
10000.00 - 1.29%		30000.00 - 4.31%	30000.00 - 4.29%	25000.00 - 3.04%			
50624	BB	15TH AVE SAFETY IMPROVEMENTS L ST TO JUN		08/11/2000		ALL REQUIRED	LUMP SUM
123000.00 - 3.23%		40000.00 - 1.05%	126000.00 - 2.99%	0.00 - 0.00%			
52685	BB	GLENN HIGHWAY MP 61-67 REHABILITATION		09/06/2000		ALL REQUIRED	LUMP SUM
114140.00 - 1.93%		135000.00 - 2.58%	80000.00 - 1.50%	110000.00 - 1.88%			

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid	3rd Low - % of Bid	Average	
670(10) - METHYL METHACRYLATE PAVEMENT MARKINGS - 2000 Bid Openings - (continued)							
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU			09/06/2000	ALL REQUIRED	LUMP SUM
206850.00 - 5.29%		200000.00 - 5.77%		200000.00 - 5.74%	195000.00 - 5.40%		
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN			09/13/2000	ALL REQUIRED	LUMP SUM
177000.00 - 1.78%		81000.00 - 0.89%		80000.00 - 0.86%	81000.00 - 0.83%		
670(10) - METHYL METHACRYLATE PAVEMENT MARKINGS - 2001 Bid Openings							
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK			01/10/2001	ALL REQUIRED	LUMP SUM
140837.00 - 3.86%		175000.00 - 4.85%		192000.00 - 5.08%	401300.00 - 9.10%		
54583	BB	STERLING HWY SOLDOTNA ROAD IMPROVEMENTS			01/26/2001	ALL REQUIRED	LUMP SUM
55200.00 - 2.01%		50000.00 - 1.61%		50000.00 - 1.52%	50000.00 - 1.43%		
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	ALL REQUIRED	LUMP SUM
111195.00 - 1.41%		75000.00 - 1.08%		55000.00 - 0.76%	65000.00 - 0.84%		
55028	BB	GLENN HWY RESURF: PETERS CK TO OLD GLENN			04/25/2001	ALL REQUIRED	LUMP SUM
500000.00 - 13.9%		270000.00 - 9.15%		255000.00 - 8.23%	260000.00 - 7.90%		
52312	BB	Parks Highway, MP 57-67			05/04/2001	ALL REQUIRED	LUMP SUM
250000.00 - 1.35%		255000.00 - 1.42%		260000.00 - 1.45%	250000.00 - 1.36%		
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001	ALL REQUIRED	LUMP SUM
59250.00 - 1.50%		35000.00 - 0.88%		34000.00 - 0.85%	35000.00 - 0.75%		
52921	BB	PALMER-WASILLA EXTENSION			06/06/2001	ALL REQUIRED	LUMP SUM
73500.00 - 1.05%		106600.00 - 1.63%		85000.00 - 1.28%	85000.00 - 1.27%		
53975	BB	NORTHERN LIGHTS & BENSON BOULEVARD REHAB			06/27/2001	ALL REQUIRED	LUMP SUM
160000.00 - 6.67%		135000.00 - 5.71%		125000.00 - 4.84%	140000.00 - 5.01%		
55005	BB	N.Kenai Spur MP 22.0-29.7 Pvm. Preserv.			07/11/2001	ALL REQUIRED	LUMP SUM
175440.00 - 12.4%		158700.00 - 11.9%		160000.00 - 11.7%	154000.00 - 11.2%		
53569	BB	NEW SEWARD HWY-DIMOND, CAP. IMPROVEMENTS			08/08/2001	ALL REQUIRED	LUMP SUM
298000.00 - 7.36%		150000.00 - 3.66%		150000.00 - 3.57%	155000.00 - 3.61%		
53928	BB	KENAI SPUR ROAD UNITY TRAIL & SOLDOTNA S			08/15/2001	ALL REQUIRED	LUMP SUM
4000.00 - 0.18%		20000.00 - 0.94%		12000.00 - 0.56%	15000.00 - 0.68%		
54891	BB	Old Glenn Hwy./Brayton Dr. Rehab.			08/20/2001	ALL REQUIRED	LUMP SUM
193000.00 - 13.7%		90000.00 - 8.13%		85000.00 - 6.66%	90000.00 - 6.36%		
55150	BB	Kodiak Paving Program, 2001			08/29/2001	ALL REQUIRED	LUMP SUM
339105.00 - 11.6%		337000.00 - 9.52%		400000.00 - 10.9%	300000.00 - 6.38%		
52520	BB	CAMPBELL CREEK TRAIL CONNECTION TO TUDOR			11/14/2001	ALL REQUIRED	LUMP SUM
1500.00 - 0.07%		6500.00 - 0.33%		5900.00 - 0.26%	11300.00 - 0.49%		
670(10) - METHYL METHACRYLATE PAVEMENT MARKINGS - 2002 Bid Openings							
55128	BB	GLENN HIGHWAY: KNIK RIVER BRIDGE TO PARK			02/20/2002	ALL REQUIRED	LUMP SUM
116000.00 - 6.55%		117000.00 - 7.72%		104000.00 - 6.54%	100000.00 - 5.63%		
55610	BB	GLENN HIGHWAY: MCCARREY TO HILAND ROAD R			06/05/2002	ALL REQUIRED	LUMP SUM
250000.00 - 3.89%		230000.00 - 4.12%		230000.00 - 3.85%	230000.00 - 3.53%		
54240	BB	C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	ALL REQUIRED	LUMP SUM
291200.00 - 1.98%		200000.00 - 1.19%		260000.00 - 1.53%	260000.00 - 1.48%		
54433	BB	Seward Highway MP 96 to MP 102, Rebid			11/04/2002	ALL REQUIRED	LUMP SUM
17.00 - 0.72%		0.00 - 0.00%		0.00 - 0.00%	0.00 - 0.00%		

Project Number and Project Title				Opening Date		Quantity	Pay Unit		
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average	
670(10) - METHYL METHACRYLATE PAVEMENT MARKINGS - 2003 Bid Openings									
56547	BB	ANCHORAGE INT'L AIRPORT TERMINAL EXPAN &			06/10/2003		ALL REQUIRED	LUMP SUM	
15000.00 - 0.13%		15000.00 - 0.16%		15000.00 - 0.15%		15000.00 - 0.15%			
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		ALL REQUIRED	LUMP SUM	
30000.00 - 0.31%		84000.00 - 0.73%		80000.00 - 0.65%		85000.00 - 0.64%			
56221	BB	OLD GLENN HWY N. EAGLE RIVER TO FIRE LAK			06/25/2003		ALL REQUIRED	LUMP SUM	
51300.00 - 1.63%		38000.00 - 1.38%		35000.00 - 1.25%		61750.00 - 1.96%			
54376	BB	WHITTIER FERRY ACCESS, PHASE II			10/29/2003		ALL REQUIRED	LUMP SUM	
5000.00 - 0.19%		12500.00 - 0.43%		10000.00 - 0.32%		10500.00 - 0.33%			
56333	BB	Anchorage Area Arterial Resurfacing,2003			11/19/2003		ALL REQUIRED	LUMP SUM	
262000.00 - 6.14%		180000.00 - 4.28%		190000.00 - 4.45%		203400.00 - 4.41%			
55335	BB	GLENN HWY INTER. IMPROVE. & RESURFACING			06/18/2003		ALL REQUIRED	LUMP SUM	
60.00 - 0.79%		80.00 - 1.00%		80.00 - 0.99%		0.00 - 0.00%			
670(10) - METHYL METHACRYLATE PAVEMENT MARKINGS - 2004 Bid Openings									
56516	BB	MULDOON ROAD LANDSCAPING & PED IMP PHII			03/26/2004		ALL REQUIRED	LUMP SUM	
400.00 - 0.04%		1000.00 - 0.09%		1500.00 - 0.14%		1000.00 - 0.08%			
56571	BB	Old Glenn Hwy: Glenn Hwy to Plumley Rd			04/14/2004		ALL REQUIRED	LUMP SUM	
250000.00 - 7.06%		161500.00 - 5.66%		155000.00 - 4.78%		150000.00 - 4.46%			
56886	BB	Seward Meridian at Bogard Rd. Int. Imp.			06/11/2004		ALL REQUIRED	LUMP SUM	
32000.00 - 2.95%		31696.07 - 4.00%		35000.00 - 4.31%		31000.00 - 3.56%		check w/ ken morton	
52509	BB	MIDTOWN SEGMENT OF THE NORTH SOUTH TRAIL			07/30/2004		ALL REQUIRED	LUMP SUM	
30000.00 - 2.20%		16000.00 - 1.16%		17000.00 - 1.08%		20000.00 - 1.18%			
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		ALL REQUIRED	LUMP SUM	
73000.00 - 0.27%		55000.00 - 0.19%		67900.00 - 0.23%		55000.00 - 0.19%			
54112	BB	Homer: Barlett/Hohe St. Rehabilitation			10/27/2004		ALL REQUIRED	LUMP SUM	
16250.00 - 0.71%		5800.00 - 0.22%		50000.00 - 1.57%		5500.00 - 0.17%			
670(10A) - METHYL METHACRYLATE PAVEMENT MARKINGS - 2000 Bid Openings									
52481	BB	KENAI - FOREST DR./REDOUBT AVE. REHAB			04/21/2000		2525.00	LITER	
20.00 - 1.06%		16.00 - 0.89%		15.00 - 0.78%		15.00 - 0.78%		15.33	
54000	BB	AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000		5200.00	LITER	
30.00 - 1.30%		22.00 - 1.15%		22.00 - 1.05%		22.00 - 1.03%		22.00	
51204	BB	HATCHER PASS ROAD MP 7 TO 14			10/17/2000		5211.00	LITER	
20.00 - 3.17%		14.75 - 2.58%		16.00 - 2.62%		15.00 - 2.16%		15.25	
53915	BB	PORTAGE GLACIER ROAD REHABILITATION			07/12/2000		7200.00	LITER	
25.00 - 8.66%		18.00 - 7.65%		17.00 - 6.15%		18.00 - 6.30%		17.67	
54298	BB	ALYESKA HWY & INDIAN RD PV/PORTAGE REHAB			07/12/2000		7200.00	LITER	
25.00 - 8.66%		18.00 - 7.65%		17.00 - 6.15%		18.00 - 6.30%		17.67	
54655	BB	GLENN HWY RESURF S BIRCHWOOD TO OLD GLEN			06/28/2000		11315.00	LITER	
20.00 - 12.1%		17.50 - 11.6%		20.00 - 13.2%		0.00 - 0.00%		18.75	
670(10A) - METHYL METHACRYLATE PAVEMENT MARKINGS - 2001 Bid Openings									
54043	BB	HSIP			11/07/2001		159.00	GALLON	
108.00 - 1.49%		90.00 - 1.16%		95.00 - 0.99%		60.00 - 0.58%		81.67	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
670(10A) - METHYL METHACRYLATE PAVEMENT MARKINGS - 2001 Bid Openings - (continued)						
53989 BB	PARKS HWY. MP 37-39 CHURCH STREET TO SEW	09/19/2001	12410.00	LITER		
18.00 - 1.44%	16.00 - 1.43%	16.00 - 1.34%	16.00 - 1.30%	16.00		
670(10A) - METHYL METHACRYLATE PAVEMENT MARKINGS - 2002 Bid Openings						
55801 BB	CAMPBELL CREEK TRAIL, PHASE II INT'L AIR	09/18/2002	64.00	LITER		
32.00 - 0.16%	65.00 - 0.31%	72.00 - 0.33%	100.00 - 0.34%	79.00		
55653 BB	LAKE OTIS PKWY O'MALLEY TO ABBOTT RD	04/24/2002	1285.00	LITER		
20.00 - 1.56%	22.00 - 2.06%	20.00 - 1.77%	0.00 - 0.00%	21.00		
55089 BB	Seward: Port Ave Rehab & Harbor Ped Path	08/16/2002	1410.00	LITER		
17.00 - 1.37%	25.00 - 1.65%	20.00 - 1.31%	19.00 - 1.07%	21.33		
55334 BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1	12/13/2002	2674.00	LITER		
15.00 - 0.26%	17.00 - 0.33%	17.00 - 0.33%	20.00 - 0.34%	18.00		
55745 BB	UNALASKA: AIRPORT BEACH ROAD PAVING	06/19/2002	2682.00	LITER		
28.00 - 3.03%	70.00 - 4.91%	75.00 - 4.74%	105.00 - 6.50%	83.33		
53834 BB	EAGLE RIVER URBAN REHABILITATION	09/18/2002	3670.00	LITER		
21.00 - 2.20%	18.00 - 1.63%	20.00 - 1.71%	0.00 - 0.00%	19.00		
59599 BB	DOWLING RD OLD SEWARD HWY TO LAKE OTIS P	04/17/2002	4700.00	LITER		
26.00 - 1.15%	18.00 - 0.67%	21.00 - 0.74%	18.00 - 0.61%	19.00		
54240 BB	C STREET - DIMOND BLVD TO INTERNATIONAL	06/26/2002	7614.00	LITER		
26.00 - 1.34%	16.00 - 0.73%	16.50 - 0.74%	17.50 - 0.76%	16.67		
55019 BB	Talkeetna Spur Road Rehabilitation	06/28/2002	18770.00	LITER		
17.00 - 6.39%	16.00 - 5.41%	15.75 - 5.25%	17.00 - 5.66%	16.25		
53921 BB	PALMER-WASILLA HWY REHAB.	01/11/2002	19600.00	LITER		
17.00 - 7.01%	17.50 - 7.16%	16.75 - 6.32%	18.24 - 6.79%	17.50		
670(10A) - METHYL METHACRYLATE PAVEMENT MARKINGS - 2003 Bid Openings						
53934 BB	HUFFMAN ROAD/ELMORE ROAD INTERSECTION IM	11/19/2003	517.00	GALLON		
140.00 - 4.43%	72.00 - 2.36%	80.00 - 2.31%	85.00 - 2.43%	79.00		
54117 BB	KODIAK - SELIEF LANE RECONSTRUCTION	06/20/2003	1084.00	LITER		
45.00 - 0.89%	21.00 - 0.48%	53.87 - 1.08%	0.00 - 0.00%	37.44		
53987 BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	2278.00	LITER		
25.00 - 1.41%	21.80 - 1.21%	20.00 - 1.08%	23.00 - 1.23%	21.60		
670(10B) - METHYL METHACRYLATE PAVEMENT MARKINGS - 2004 Bid Openings						
57288 BB	CENTRAL REGION SAFETY PROJECTS 2004	11/03/2004	886.00	GALLON		
90.00 - 9.94%	85.00 - 8.26%	35.14 - 3.15%	70.00 - 5.64%	63.38		
54281 BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	6437.00	LITER		
18.00 - 0.48%	17.00 - 0.40%	15.00 - 0.34%	16.00 - 0.32%	16.00		
52474 BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY	03/10/2004	20730.00	LITER		
19.50 - 1.70%	14.25 - 1.14%	15.00 - 1.15%	15.00 - 1.08%	14.75		
670(10B) - METHYL METHACRYLATE PAVEMENT MARKINGS, SURFACE APPLIED - 2002 Bid Openings						
55657B BB	DIMOND BLVD. & HOMER DRIVE REHAB	07/12/2002	700.00	GALLON		
35.00 - 0.63%	61.00 - 1.24%	60.00 - 1.18%	0.00 - 0.00%	60.50		
55264 BB	Glenn Hwy. MP 100-109; Caribou Creek	11/01/2002	7560.00	LITER		
15.00 - 0.31%	20.00 - 0.43%	40.00 - 0.84%	15.00 - 0.31%	25.00		

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
670(10B) - METHYL METHACRYLATE PAVEMENT MARKINGS, SURFACE APPLIED - 2003 Bid Openings						
56308 BB	SEWARD HWY: POTTER MARSH TO FIREWEED LAN		05/09/2003	3130.00	GALLON	
61.00 - 2.90%	130.00 - 7.56%	125.00 - 6.79%	134.00 - 6.20%	129.67		
670(10C) - METHYL METHACRYLATE PAVEMENT MARKINGS, INLAYED - 2002 Bid Openings						
55657B BB	DIMOND BLVD. & HOMER DRIVE REHAB		07/12/2002	5219.00	GALLON	
40.00 - 5.35%	99.50 - 15.1%	80.00 - 11.7%	0.00 - 0.00%	89.75		
55264 BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002	12520.00	LITER	
15.00 - 0.52%	20.00 - 0.72%	25.00 - 0.87%	15.00 - 0.52%	20.00		
670(10C) - METHYL METHACRYLATE PAVEMENT MARKINGS, INLAYED - 2003 Bid Openings						
56308 BB	SEWARD HWY: POTTER MARSH TO FIREWEED LAN		05/09/2003	1.00	GALLON	
85600.00 - 1.30%	10000.00 - 0.19%	1000.00 - 0.02%	1000.00 - 0.01%	4000.00		
55335 BB	GLENN HWY INTER. IMPROVE. & RESURFACING		06/18/2003	1157.00	GALLON	
100.00 - 1.82%	80.00 - 1.39%	80.00 - 1.37%	0.00 - 0.00%	80.00		
670(10C) - METHYL METHACYRLATE PAVEMENT MARKINGS, INLAY - 2004 Bid Openings						
54281 BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004	5292.00	LITER	
20.00 - 0.44%	17.00 - 0.33%	14.00 - 0.26%	17.50 - 0.29%	16.17		
670(10D) - MILLING FOR INLAYED MARKINGS - 2002 Bid Openings						
55264 BB	Glenn Hwy. MP 100-109; Caribou Creek		11/01/2002	21200.00	METER	
11.50 - 0.67%	2.00 - 0.12%	15.00 - 0.89%	6.00 - 0.35%	7.67		
670(10D) - MILLING FOR INLAYED MARKINGS - 2004 Bid Openings						
52474 BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004	1940.00	METER	
15.00 - 0.12%	4.00 - 0.03%	5.00 - 0.04%	4.00 - 0.03%	4.33		
54281 BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE		08/27/2004	8820.00	METER	
10.00 - 0.37%	2.00 - 0.06%	7.00 - 0.22%	2.00 - 0.06%	3.67		
670(11) - DURABLE PAVEMENT MARKINGS - 2004 Bid Openings						
56583 BB	KENAI PENINSULA RESURFACING PROGRAM		05/05/2004	1.00	SQUARE FOOT	
80000.00 - 3.53%	106000.00 - 4.88%	110000.00 - 4.75%	102000.00 - 4.36%	106000.00		
670(12) - METHYL METHACRYLATE TRANVERSE MARKINGS, WORDS AND SYMBOLS - 2001 Bid Openings						
55068 BB	SEWARD HWY RUT & FROST HEAVE REPAIR 2001		11/21/2001	50.00	EACH	
100.00 - 0.08%	150.00 - 0.13%	180.00 - 0.15%	170.00 - 0.14%	166.67		
670(12) - METHYL METHACRYLATE TRANVERSE MARKINGS, WORDS AND SYMBOLS - 2002 Bid Openings						
54240 BB	C STREET - DIMOND BLVD TO INTERNATIONAL		06/26/2002	104.00	EACH	
350.00 - 0.25%	100.00 - 0.06%	240.00 - 0.15%	250.00 - 0.15%	196.67		
670(13) - DURABLE PAVEMENT MARKINGS - 2000 Bid Openings						
51648 BB	MAIN ST/BOGARD RD/CRUSEY ST INTER & PATH		11/22/2000	1.00	STATION	
33750.00 - 2.13%	22000.00 - 1.66%	62000.00 - 4.45%	35000.00 - 2.48%	39666.67		
670(13) - DURABLE PAVEMENT MARKINGS - 2001 Bid Openings						
52513 BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001	ALL REQUIRED	LUMP SUM	
49000.00 - 1.34%	50000.00 - 1.38%	49000.00 - 1.30%	45000.00 - 1.02%			
670(13) - DURABLE PAVEMENT MARKINGS - 2003 Bid Openings						
52320 BB	PARKS HIGHWAY MP 67-72 WHITE'S X TO WILL		03/07/2003	ALL REQUIRED	LUMP SUM	
105000.00 - 1.21%	100000.00 - 1.08%	95000.00 - 1.02%	156000.00 - 1.59%			

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
670(14) - INLAID RR MARKINGS - 2004 Bid Openings						
57261b BB HSIP: RR/HWY GRADE XING & DURBALE MARKIN			11/19/2004	114.00	EACH	
1700.00 - 31.9%	2236.00 - 34.7%	2400.00 - 35.1%	4975.00 - 58.2%	3203.67		
670(15) - INLAID STOP BARS - 2004 Bid Openings						
57261b BB HSIP: RR/HWY GRADE XING & DURBALE MARKIN			11/19/2004	138.00	EACH	
350.00 - 7.96%	416.00 - 7.82%	500.00 - 8.84%	395.00 - 5.59%	437.00		
670(16) - PATHWAY MARKINGS - 2004 Bid Openings						
57261b BB HSIP: RR/HWY GRADE XING & DURBALE MARKIN			11/19/2004	5.00	EACH	
350.00 - 0.29%	2288.00 - 1.56%	2400.00 - 1.54%	3500.00 - 1.79%	2729.33		
680(1) - 100 MM PVC TELEPHONE CONDUIT INSTALLATION - 2001 Bid Openings						
51611 BB KING COVE LAGOON BRIDGE REPLACEMENT			04/27/2001	ALL REQUIRED	LUMP SUM	
9039.00 - 0.27%	7500.00 - 0.24%	25000.00 - 0.79%	47000.00 - 1.23%			
680(1) - 100 MM TELEPHONE CONDUIT INSTALLATION - 2000 Bid Openings						
52685 BB GLENN HIGHWAY MP 61-67 REHABILITATION			09/06/2000	405.00	METER	
150.00 - 1.03%	25.00 - 0.19%	40.00 - 0.30%	55.00 - 0.38%	40.00		
680(1) - 100 MM TELEPHONE CONDUIT INSTALLATION - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	1630.00	METER	
60.00 - 0.63%	41.00 - 0.48%	75.00 - 0.88%	70.00 - 0.72%	62.00		
680(1) - 4 INCH PVC CONDUIT - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	781.00	METER	
38.25 - 1.16%	65.00 - 1.76%	27.00 - 0.67%	30.00 - 0.74%	40.67		
680(1) - 4-INCH POLYETHYLENE PIPE - 2002 Bid Openings						
54240 BB C STREET - DIMOND BLVD TO INTERNATIONAL			06/26/2002	ALL REQUIRED	LUMP SUM	
150.00 - 0.11%	30.00 - 0.02%	50.00 - 0.03%	55.00 - 0.03%			
680(1-100) - 100 MM CONDUIT CROSSING - 2001 Bid Openings						
52312 BB Parks Highway, MP 57-67			05/04/2001	141.50	METER	
150.00 - 0.11%	100.00 - 0.08%	140.00 - 0.11%	100.00 - 0.08%	113.33		
53989 BB PARKS HWY. MP 37-39 CHURCH STREET TO SEW			09/19/2001	503.00	METER	
100.00 - 0.32%	50.00 - 0.18%	60.00 - 0.20%	34.00 - 0.11%	48.00		
680(1-100) - 100 MM FUTURE USE CONDUIT CROSSING - 2000 Bid Openings						
54000 BB AIA TERMINAL EXP LANDSIDE CIVIL IMP PHII			06/19/2000	236.30	METER	
80.00 - 0.16%	10.00 - 0.02%	70.00 - 0.15%	40.00 - 0.09%	40.00		
680(1-100) - FURNISH AND INSTALL 100 MM G.I.P. CONDUIT - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	25.00	METER	
164.50 - 0.02%	110.00 - 0.01%	200.00 - 0.02%	185.00 - 0.02%	165.00		
680(1A) - 1-50 MM TELEPHONE CONDUIT INSTALLATION - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	36.00	METER	
35.00 - 0.05%	90.00 - 0.12%	650.00 - 0.73%	36.00 - 0.04%	258.67		
680(1B) - 2-50 MM TELEPHONE CONDUIT INSTALLATION - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	54.00	METER	
55.00 - 0.13%	96.00 - 0.19%	645.00 - 1.09%	42.00 - 0.07%	261.00		
680(1C) - 2-50 MM TELEPHONE CONDUIT INSTALLATION - 2004 Bid Openings						
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	18.00	METER	
66.00 - 0.05%	132.00 - 0.09%	800.00 - 0.45%	54.00 - 0.03%	328.67		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
680(2) - 2 INCH HDPE INNERDUCT - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	396.00	METER	
22.75 - 0.35%	55.00 - 0.75%	12.00 - 0.15%	5.00 - 0.06%	24.00		
680(2) - TELECOMMUNICATIONS AS-BUILTS - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	ALL REQUIRED	LUMP SUM	
1200.00 - 0.02%	6000.00 - 0.09%	2000.00 - 0.03%	2000.00 - 0.03%			
680(2) - TELECOMMUNICATIONS ASBUILTS - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003	ALL REQUIRED	LUMP SUM	
5000.00 - 0.12%	12535.00 - 0.31%	12000.00 - 0.28%	5000.00 - 0.12%			
680(2) - TELEPHONE AS-BUILTS - 2002 Bid Openings						
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	ALL REQUIRED	LUMP SUM	
2000.00 - 0.01%	1500.00 - 0.01%	6200.00 - 0.03%	4000.00 - 0.02%			
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	ALL REQUIRED	LUMP SUM	
1500.00 - 0.01%	3000.00 - 0.02%	6000.00 - 0.04%	4000.00 - 0.03%			
680(2) - TELEPHONE AS-BUILTS - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	ALL REQUIRED	LUMP SUM	
5000.00 - 0.05%	10000.00 - 0.09%	5000.00 - 0.04%	11000.00 - 0.08%			
680(2) - TELEPHONE AS-BUILTS - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	ALL REQUIRED	LUMP SUM	
5000.00 - 0.02%	4000.00 - 0.02%	4000.00 - 0.01%	4500.00 - 0.02%			
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	ALL REQUIRED	LUMP SUM	
10000.00 - 0.04%	10000.00 - 0.04%	16000.00 - 0.05%	5000.00 - 0.02%			
54112 BB Homer: Barlett/Hohe St. Rehabilitation			10/27/2004	ALL REQUIRED	LUMP SUM	
3000.00 - 0.13%	800.00 - 0.03%	750.00 - 0.02%	5000.00 - 0.15%			
680(3-1) - 2 INCH PVC CONDUIT - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	1859.00	METER	
9.00 - 0.17%	11.00 - 0.18%	10.00 - 0.15%	12.00 - 0.17%	11.00		
680(3-1) - 50 MM PVC CONDUIT - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	154.60	METER	
8.60 - 0.02%	17.00 - 0.04%	32.00 - 0.07%	20.00 - 0.04%	23.00		
680(3-2) - 100 MM PVC CONDUIT - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	404.20	METER	
16.70 - 0.09%	22.00 - 0.13%	35.00 - 0.20%	25.00 - 0.13%	27.33		
680(3-2) - INSTALL 4 INCH PVC CONDUIT - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	7727.00	METER	
12.00 - 0.95%	15.00 - 1.01%	16.00 - 1.01%	17.00 - 0.99%	16.00		
680(3A-1) - 2 INCH PVC CONDUIT SCHEDULE 40 - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	983.00	METER	
9.60 - 0.04%	28.00 - 0.10%	19.00 - 0.06%	20.00 - 0.07%	22.33		
680(3A-2) - 4 INCH PVC CONDUIT SCHEDULE 40 - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	2296.00	METER	
32.00 - 0.28%	45.00 - 0.37%	36.00 - 0.28%	35.00 - 0.27%	38.67		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
680(3B-1) - 2 INCH FIBERGLASS CONDUIT - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		158.00	METER
70.25 - 0.04%		85.00 - 0.05%	122.00 - 0.07%	120.00 - 0.06%		109.00	
680(3B-2) - 4 INCH FIBERGLASS CONDUIT - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		765.00	METER
41.00 - 0.12%		96.00 - 0.26%	125.00 - 0.33%	125.00 - 0.32%		115.33	
680(3B-3) - 6 INCH FIBERGLASS CONDUIT - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		144.00	METER
108.75 - 0.06%		135.00 - 0.07%	150.00 - 0.07%	150.00 - 0.07%		145.00	
680(4-1) - INSTALL 50 MM FRE CONDUIT - 2001 Bid Openings							
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		64.00	METER
15.00 - 0.01%		17.00 - 0.02%	20.00 - 0.02%	20.00 - 0.02%		19.00	
680(4-1A) - 1-100 MM PVC TELEPHONE DUCT - 2003 Bid Openings							
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		6.00	METER
80.00 - 0.01%		136.25 - 0.02%	150.00 - 0.02%	130.00 - 0.02%		138.75	
680(4-1B) - 50 MM PVC TELEPHONE DUCT - 2003 Bid Openings							
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		171.00	METER
18.00 - 0.08%		109.00 - 0.45%	110.00 - 0.45%	105.00 - 0.42%		108.00	
680(4-1C) - 100 MM PVC TELEPHONE DUCT - 2003 Bid Openings							
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		529.00	METER
43.00 - 0.56%		22.62 - 0.29%	22.00 - 0.28%	22.00 - 0.27%		22.21	
680(4-1D) - 100 MM & 50 MM PVC TELEPHONE DUCT - 2003 Bid Openings							
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		429.00	METER
43.00 - 0.46%		45.78 - 0.48%	45.00 - 0.46%	43.00 - 0.43%		44.59	
680(4-2) - 2-100 MM PVC TELEPHONE DUCT - 2003 Bid Openings							
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		627.00	METER
90.00 - 1.39%		76.30 - 1.16%	75.00 - 1.11%	72.00 - 1.06%		74.43	
680(4-2) - INSTALL 100 MM FRE CONDUIT - 2001 Bid Openings							
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001		151.40	METER
20.00 - 0.04%		28.00 - 0.06%	20.00 - 0.04%	30.00 - 0.06%		26.00	
680(4-2A) - 2-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT - 2001 Bid Openings							
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		605.00	LINEAR FOOT
34.50 - 0.53%		70.00 - 1.06%	60.00 - 0.91%	80.00 - 1.03%		70.00	
680(4-3A) - 3-100 MM PVC TELEPHONE DUCT - 2003 Bid Openings							
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		249.00	METER
132.00 - 0.81%		103.55 - 0.63%	100.00 - 0.59%	100.00 - 0.58%		101.18	
680(4-3A) - 3-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT - 2001 Bid Openings							
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001		92.00	LINEAR FOOT
41.00 - 0.10%		90.00 - 0.21%	80.00 - 0.18%	100.00 - 0.20%		90.00	
680(4-3B) - 3-30 MM HDPE TELECOMMUNICATIONS DUCT - 2003 Bid Openings							
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		387.00	METER
23.00 - 0.22%		28.88 - 0.27%	28.00 - 0.26%	28.00 - 0.25%		28.29	

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
680(4-3C) - 3-100 MM PVCW/ 8-30 MM HDPE INNERDUCT TELECOMMUNCITATIONS DUCT - 2003 Bid Openings						
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	27.00	METER	
220.00 - 0.15%	292.12 - 0.19%	284.00 - 0.18%	300.00 - 0.19%	292.04		
680(4-4) - 4-100 MM PVC TELECOMMUNICATIONS DUCT - 2003 Bid Openings						
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	52.00	METER	
177.00 - 0.23%	169.99 - 0.22%	165.00 - 0.20%	160.00 - 0.19%	165.00		
680(4-4A) - 4-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT - 2001 Bid Openings						
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	230.00	LINEAR FOOT	
44.00 - 0.26%	85.00 - 0.49%	80.00 - 0.46%	90.00 - 0.44%	85.00		
680(4-5A) - 5-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT - 2001 Bid Openings						
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	138.00	LINEAR FOOT	
48.00 - 0.17%	80.00 - 0.28%	80.00 - 0.28%	90.00 - 0.26%	83.33		
680(4-6) - 6-100 MM PVC TELECOMMUNICATIONS DUCT - 2003 Bid Openings						
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	507.00	METER	
202.00 - 2.53%	233.30 - 2.88%	225.00 - 2.70%	220.00 - 2.61%	226.10		
680(4-6A) - 6-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT - 2001 Bid Openings						
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	1433.00	LINEAR FOOT	
56.50 - 2.05%	85.00 - 3.05%	80.00 - 2.87%	90.00 - 2.75%	85.00		
680(4-6B) - 6-4-INCH SAND ENCASED TELEPHONE PVC DUCT - 2001 Bid Openings						
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	137.00	LINEAR FOOT	
52.50 - 0.18%	80.00 - 0.27%	80.00 - 0.27%	90.00 - 0.26%	83.33		
680(4-8A) - 8-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT - 2001 Bid Openings						
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	425.00	LINEAR FOOT	
58.50 - 0.63%	82.00 - 0.87%	80.00 - 0.85%	90.00 - 0.81%	84.00		
680(4-8B) - 8-4-INCH SAND ENCASED TELEPHONE DUCT PVC DUCT - 2001 Bid Openings						
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	310.00	LINEAR FOOT	
55.50 - 0.44%	80.00 - 0.62%	80.00 - 0.62%	95.00 - 0.63%	85.00		
680(4-9) - 9-100 MM PVC TELECOMMUNCITATIONS DUCT - 2003 Bid Openings						
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	664.00	METER	
262.00 - 4.30%	312.61 - 5.05%	304.00 - 4.78%	300.00 - 4.66%	305.54		
680(4-103) - 103 MM PVC CONDUIT - 2004 Bid Openings						
54281	BB	C STREET - O'MALLEY ROAD TO DIMOND BOULE	08/27/2004	443.00	METER	
15.00 - 0.03%	40.00 - 0.06%	37.00 - 0.06%	75.00 - 0.10%	50.67		
680(4-10A) - 10-4-INCH CONCRETE ENCASED TELEPHONE PVC DUCT - 2001 Bid Openings						
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP	05/09/2001	247.00	LINEAR FOOT	
74.50 - 0.47%	90.00 - 0.56%	80.00 - 0.49%	100.00 - 0.53%	90.00		
680(4-12) - 12-100 MM PVC TELECOMMUNICATIONS DUCT - 2003 Bid Openings						
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	103.00	METER	
300.00 - 0.76%	365.49 - 0.92%	350.00 - 0.85%	350.00 - 0.84%	355.16		
680(4-13) - 13-100 MM PVC TELECOMMUNICATIONS DUCT - 2003 Bid Openings						
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A	07/18/2003	11.00	METER	
310.00 - 0.08%	406.17 - 0.11%	400.00 - 0.10%	390.00 - 0.10%	398.72		

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer	Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
680(4-15) - 15-100 MM PVC TELECOMMUNICATIONS DUCT - 2003 Bid Openings						
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003	3.00	METER
	329.00 - 0.02%	440.70 - 0.03%	430.00 - 0.03%	420.00 - 0.03%	430.23	
680(4-16) - 16-100 MM PVC TELECOMMUNICATIONS DUCT - 2003 Bid Openings						
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003	17.00	METER
	338.00 - 0.14%	463.64 - 0.19%	450.00 - 0.18%	440.00 - 0.18%	451.21	
680(4-18) - 18-100 MM PVC TELECOMMUNICATIONS DUCT - 2003 Bid Openings						
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003	65.00	METER
	357.00 - 0.57%	519.12 - 0.82%	500.00 - 0.77%	490.00 - 0.75%	503.04	
680(4-24) - 24-100 MM PVC TELECOMMUNICATIONS DUCT - 2003 Bid Openings						
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003	27.00	METER
	1082.00 - 0.72%	926.78 - 0.61%	900.00 - 0.58%	875.00 - 0.55%	900.59	
680(5) - 1.8 M X 1.8 M X 1.8 M MANHOLE INSTALLATION - 2002 Bid Openings						
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002	2.00	EACH
	2000.00 - 0.03%	5000.00 - 0.07%	2000.00 - 0.03%	4000.00 - 0.05%	3666.67	
680(5) - INSTALL MANHOLES COLLARS - 2001 Bid Openings						
52519	BB	BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP		05/09/2001	5.00	EACH
	565.00 - 0.07%	2100.00 - 0.26%	1000.00 - 0.13%	2100.00 - 0.22%	1733.33	
680(5A) - TYPE V MANHOLE - 2003 Bid Openings						
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003	1.00	EACH
	50000.00 - 1.23%	34410.48 - 0.84%	33000.00 - 0.78%	33000.00 - 0.77%	33470.16	
680(5B) - CLASS A MANHOLE - 2003 Bid Openings						
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003	6.00	EACH
	30000.00 - 4.45%	15780.75 - 2.30%	15000.00 - 2.13%	15000.00 - 2.11%	15260.25	
680(6) - FURNISH AND INSTALL TELEPHONE HANDHOLES AND/OR VAULT - 2002 Bid Openings						
54433	BB	Seward Highway MP 96 to MP 102, Rebid		11/04/2002	14.00	EACH
	14000.00 - 1.01%	9000.00 - 0.66%	11000.00 - 0.79%	7000.00 - 0.49%	9000.00	
680(6) - INSTALL TELECOMMUNICATIONS HANDHOLE - 2003 Bid Openings						
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003	2.00	EACH
	2650.00 - 0.13%	771.72 - 0.04%	800.00 - 0.04%	750.00 - 0.04%	773.91	
680(6) - INSTALL TELEPHONE HANDHOLES - 2001 Bid Openings						
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD		02/16/2001	2.00	EACH
	450.00 - 0.01%	1400.00 - 0.04%	1800.00 - 0.05%	1600.00 - 0.04%	1600.00	
680(6) - INSTALL VAULT - 2003 Bid Openings						
54376	BB	WHITTIER FERRY ACCESS, PHASE II		10/29/2003	5.00	EACH
	1110.00 - 0.22%	1800.00 - 0.31%	5000.00 - 0.79%	2500.00 - 0.39%	3100.00	
680(6-100) - FURNISH AND INSTALL MTA DUCT BANK CROSSING - 2004 Bid Openings						
52474	BB	PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY		03/10/2004	202.00	METER
	200.00 - 0.17%	174.00 - 0.14%	200.00 - 0.15%	200.00 - 0.14%	191.33	
680(6A) - FURNISH TELEPHONE HANDHOLE - 2002 Bid Openings						
54433	BB	Seward Highway MP 96 to MP 102, Rebid		11/04/2002	1.00	EACH
	4000.00 - 0.02%	10000.00 - 0.05%	4600.00 - 0.02%	5000.00 - 0.02%	6533.33	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
680(6A) - INSTALL VAULT, ACS (4878) - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	3.00	EACH	
500.00 - 0.01%	7000.00 - 0.07%	61120.00 - 0.62%	6000.00 - 0.06%	24706.67		
680(6B) - INSTALL TELEPHONE VAULT - 2002 Bid Openings						
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	5.00	EACH	
1200.00 - 0.03%	10000.00 - 0.26%	7500.00 - 0.19%	1000.00 - 0.02%	6166.67		
680(6B) - INSTALL VAULT, GCI - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	2.00	EACH	
300.00 - 0.00%	2500.00 - 0.02%	6120.00 - 0.04%	6000.00 - 0.04%	4873.33		
680(6C) - REMOVAL OF VAULT, GCI - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	1.00	EACH	
150.00 - 0.00%	1000.00 - 0.00%	4150.00 - 0.01%	4000.00 - 0.01%	3050.00		
680(7) - DUCT CAP - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003	62.00	METER	
50.00 - 0.08%	152.53 - 0.23%	150.00 - 0.22%	145.00 - 0.21%	149.18		
680(8) - INSTALL ANCHOR CROSS PLATE - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003	2.00	EACH	
1450.00 - 0.07%	514.48 - 0.03%	500.00 - 0.02%	500.00 - 0.02%	504.83		
680(8) - PEDESTAL INSTALLATION - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	76.00	EACH	
375.00 - 0.29%	600.00 - 0.40%	600.00 - 0.37%	654.00 - 0.37%	618.00		
680(9) - INSTALL PEDESTAL - 2003 Bid Openings						
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003	13.00	EACH	
400.00 - 0.13%	385.86 - 0.12%	375.00 - 0.12%	375.00 - 0.11%	378.62		
680(9) - TELEPHONE/TELEVISION AS-BUILT - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	ALL REQUIRED	LUMP SUM	
5000.00 - 0.19%	7000.00 - 0.24%	8500.00 - 0.27%	7000.00 - 0.22%			
680(10) - BURIED MAGNETIC LOCATOR ASSEMBLY UNIT - 2001 Bid Openings						
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001	12.00	EACH	
120.50 - 0.04%	200.00 - 0.06%	100.00 - 0.03%	200.00 - 0.05%	166.67		
680(10) - FURNISH AND INSTALL SINGLE INNERDUCT - 2002 Bid Openings						
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002	3451.00	METER	
125.00 - 2.22%	150.00 - 2.70%	100.00 - 1.77%	30.00 - 0.52%	93.33		
680(10) - FURNISH AND INSTALL SINGLE INNERDUCT - 2004 Bid Openings						
52474 BB PARKS HIGHWAY SEWARD MERIDIAN TO CRUSEY			03/10/2004	1353.00	METER	
31.00 - 0.18%	41.00 - 0.21%	45.00 - 0.23%	42.00 - 0.20%	42.67		
680(10) - TRENCH - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	66.00	METER	
110.25 - 0.28%	40.00 - 0.09%	50.00 - 0.10%	30.00 - 0.06%	40.00		
680(10) - TRENCH EXCAVATION AND BACKFILL - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	1004.00	METER	
100.00 - 1.03%	60.00 - 0.52%	60.00 - 0.49%	65.00 - 0.49%	61.67		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
680(10) - TRENCH EXCAVATION AND BACKFILL - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		589.00	METER	
24.00 - 0.05%	55.00 - 0.11%	82.00 - 0.16%	82.00 - 0.16%		73.00		
680(10) - WOOD POST - 2003 Bid Openings							
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003		5.00	EACH	
300.00 - 0.04%	257.24 - 0.03%	250.00 - 0.03%	250.00 - 0.03%		252.41		
680(11) - FURNISH AND INSTALL TWO INNERDUCTS - 2002 Bid Openings							
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002		4829.00	METER	
150.00 - 3.73%	150.00 - 3.78%	181.00 - 4.47%	40.00 - 0.97%		123.67		
680(11A) - INSTALL TELEPHONE CABLES INTO EXISTING BURIED PLANT HOUSING - 2001 Bid Openings							
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001		4.00	EACH	
610.00 - 0.06%	650.00 - 0.07%	500.00 - 0.05%	700.00 - 0.06%		616.67		
680(11B) - RELOCATED BURIED TELEPHONE CABLE - 2001 Bid Openings							
52519 BB BUSINESS BOULEVARD PEDESTRIAN SAFETY IMP			05/09/2001		592.00	LINEAR FOOT	
2.42 - 0.04%	32.00 - 0.47%	30.00 - 0.44%	37.00 - 0.47%		33.00		
680(12) - INSTALL THREE INNERDUCTS - 2002 Bid Openings							
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002		53.58	METER	
100.00 - 0.03%	200.00 - 0.06%	275.00 - 0.08%	200.00 - 0.05%		225.00		
680(13) - FURNISH TWO AND INSTALL FIVE INNERDUCTS - 2002 Bid Openings							
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002		2554.60	METER	
150.00 - 1.97%	150.00 - 2.00%	170.00 - 2.22%	90.00 - 1.15%		136.67		
680(13) - SPLICE KIT - 2003 Bid Openings							
53987 BB DEARMOUN ROAD REHAB. WESTWIND TO 140TH A			07/18/2003		5.00	EACH	
2000.00 - 0.25%	385.86 - 0.05%	375.00 - 0.04%	400.00 - 0.05%		386.95		
680(14) - INSTALL TWO CONDUITS - 2002 Bid Openings							
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002		12.00	METER	
150.00 - 0.01%	300.00 - 0.02%	250.00 - 0.02%	125.00 - 0.01%		225.00		
680(15) - INSTALL 2 CONDUITS, 3 INNERDUCTS, FURNISH & INSTALL 2 INNERDUCTS - 2002 Bid Openings							
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002		45.00	METER	
215.00 - 0.05%	300.00 - 0.07%	275.00 - 0.06%	230.00 - 0.05%		268.33		
680(16) - INSTALL 2 CONDUITS AND 3 INNERDUCTS, CONCRETE ENCASED - 2002 Bid Openings							
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002		902.18	METER	
200.00 - 0.93%	200.00 - 0.94%	192.00 - 0.89%	100.00 - 0.45%		164.00		
680(17) - INSTALL FIBER OPTIC CABLE - 2002 Bid Openings							
54433 BB Seward Highway MP 96 to MP 102, Rebid			11/04/2002		3436.10	METER	
13.00 - 0.23%	30.00 - 0.54%	8.25 - 0.14%	10.00 - 0.17%		16.08		
680(18) - 2 INCH RISER - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		3.00	EACH	
600.00 - 0.01%	900.00 - 0.01%	1600.00 - 0.02%	1600.00 - 0.02%		1366.67		
680(19A) - SWEEP CONDUIT, 2" PVC, 11.25 DEG, 4' RADIUS - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		1.00	EACH	
170.00 - 0.00%	95.00 - 0.00%	220.00 - 0.00%	220.00 - 0.00%		178.33		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
680(19B) - SWEEP CONDUIT, 2" PVC, 22.5 DEG, 4' RADIUS - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban				10/08/2004		4.00	EACH
170.00 - 0.00%	95.00 - 0.00%	220.00 - 0.00%	220.00 - 0.00%			178.33	
680(19C) - SWEEP CONDUIT, 2" PVC, 30 DEG, 4' RADIUS - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban				10/08/2004		9.00	EACH
170.00 - 0.01%	95.00 - 0.00%	220.00 - 0.01%	220.00 - 0.01%			178.33	
680(19D) - SWEEP CONDUIT, 2" PVC, 45 DEG, 4' RADIUS - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban				10/08/2004		7.00	EACH
170.00 - 0.00%	95.00 - 0.00%	220.00 - 0.01%	220.00 - 0.01%			178.33	
680(19E) - SWEEP CONDUIT, 2" PVC, 60 DEG, 4' RADIUS - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban				10/08/2004		3.00	EACH
170.00 - 0.00%	95.00 - 0.00%	220.00 - 0.00%	220.00 - 0.00%			178.33	
680(19F) - SWEEP CONDUIT, 2" PVC, 90 DEG, 4' RADIUS - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban				10/08/2004		25.00	EACH
170.00 - 0.02%	100.00 - 0.01%	220.00 - 0.02%	220.00 - 0.02%			180.00	
680(19G) - SWEEP CONDUIT, 4" PVC, 22.5 DEG, 4' RADIUS - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban				10/08/2004		15.00	EACH
180.00 - 0.01%	200.00 - 0.01%	330.00 - 0.02%	320.00 - 0.02%			283.33	
680(19H) - SWEEP CONDUIT, 4" PVC, 30 DEG, 4' RADIUS - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban				10/08/2004		2.00	EACH
180.00 - 0.00%	200.00 - 0.00%	330.00 - 0.00%	320.00 - 0.00%			283.33	
680(19I) - SWEEP CONDUIT, 4" PVC, 45 DEG, 4' RADIUS - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban				10/08/2004		13.00	EACH
180.00 - 0.01%	210.00 - 0.01%	330.00 - 0.01%	320.00 - 0.01%			286.67	
680(19J) - SWEEP CONDUIT, 4" PVC, 60 DEG, 4' RADIUS - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban				10/08/2004		3.00	EACH
180.00 - 0.00%	205.00 - 0.00%	330.00 - 0.00%	320.00 - 0.00%			285.00	
680(19K) - SWEEP CONDUIT, 4" PVC, 90 DEG, 4' RADIUS - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban				10/08/2004		17.00	EACH
180.00 - 0.01%	210.00 - 0.01%	330.00 - 0.02%	320.00 - 0.02%			286.67	
680(20A) - SWEEP CONDUIT, 4" FIBERGLASS, 22.5 DEG, 4' RADIUS - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban				10/08/2004		6.00	EACH
350.00 - 0.01%	410.00 - 0.01%	520.00 - 0.01%	520.00 - 0.01%			483.33	
680(20B) - SWEEP CONDUIT, 4" FIBERGLASS, 45 DEG, 4' RADIUS - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban				10/08/2004		3.00	EACH
350.00 - 0.00%	450.00 - 0.00%	550.00 - 0.01%	540.00 - 0.01%			513.33	
680(20C) - SWEEP CONDUIT, 6" FIBERGLASS, 22.5 DEG, 4' RADIUS - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban				10/08/2004		2.00	EACH
700.00 - 0.01%	500.00 - 0.00%	730.00 - 0.00%	700.00 - 0.00%			643.33	
680(20D) - SWEEP CONDUIT, 6" FIBERGLASS, 90 DEG, 4' RADIUS - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban				10/08/2004		1.00	EACH
700.00 - 0.00%	650.00 - 0.00%	860.00 - 0.00%	900.00 - 0.00%			803.33	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
681(1) - 15 KV POWER LINE RELOCATION - 2001 Bid Openings							
51611	BB	KING COVE LAGOON BRIDGE REPLACEMENT		04/27/2001		ALL REQUIRED	LUMP SUM
38802.00 - 1.16%		130000.00 - 4.18%	85000.00 - 2.67%	80000.00 - 2.09%			
681(1-2PV - CONDUIT, 1-2" SCHEDULE 40 PVC - 2003 Bid Openings							
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		11155.00	METER
8.00 - 0.91%		11.00 - 1.07%	11.00 - 1.00%	12.00 - 1.01%		11.33	
681(1-4) - CONDUIT, 1-4" SCHEDULE 40 PVC - 2003 Bid Openings							
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		376.00	METER
12.00 - 0.05%		15.00 - 0.05%	16.00 - 0.05%	17.00 - 0.05%		16.00	
681(1-4HD - CONDUIT, 1-50 MM - 2003 Bid Openings							
54376	BB	WHITTIER FERRY ACCESS, PHASE II		10/29/2003		970.00	METER
22.75 - 0.86%		13.00 - 0.44%	18.00 - 0.55%	12.00 - 0.37%		14.33	
681(1-4PV - CONDUIT, 1-100MM PVC - 2003 Bid Openings							
54376	BB	WHITTIER FERRY ACCESS, PHASE II		10/29/2003		32.00	METER
38.25 - 0.05%		52.00 - 0.06%	40.00 - 0.04%	20.00 - 0.02%		37.33	
681(1-4S) - CONDUIT, 1-4" RIGID STEEL - 2003 Bid Openings							
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		843.00	METER
25.00 - 0.22%		27.00 - 0.20%	27.00 - 0.19%	30.00 - 0.19%		28.00	
681(1-6) - CONDUIT, 1-6" SCHEDULE 40 PVC - 2003 Bid Openings							
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		7017.00	METER
17.00 - 1.22%		20.00 - 1.22%	21.00 - 1.20%	22.50 - 1.19%		21.17	
681(1-290P - SWEEP CONDUIT 1-2", 90 DEG SCHEDULE 40 PVC - 2003 Bid Openings							
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		401.00	EACH
10.00 - 0.04%		35.00 - 0.12%	35.00 - 0.11%	38.00 - 0.11%		36.00	
681(1-445S - SWEEP CONDUIT, 4" 45 DEG RIGID STEEL - 2003 Bid Openings							
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		1.00	EACH
30.00 - 0.00%		175.00 - 0.00%	150.00 - 0.00%	195.00 - 0.00%		173.33	
681(1-490P - SWEEP CONDUIT, 1-4", 90 DEG SCHEDULE 40 PVC - 2003 Bid Openings							
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		2.00	METER
15.00 - 0.00%		35.00 - 0.00%	100.00 - 0.00%	38.00 - 0.00%		57.67	
681(1-490S - SWEEP CONDUIT, 4", 90 DEG RIGID STEEL - 2003 Bid Openings							
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		70.00	EACH
30.00 - 0.02%		140.00 - 0.09%	140.00 - 0.08%	155.00 - 0.08%		145.00	
681(1-490S) - SWEEP CONDUIT, 4" , 90 DEG, RIGID STEEL - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		5.00	EACH
380.00 - 0.01%		730.00 - 0.01%	600.00 - 0.01%	600.00 - 0.01%		643.33	
681(1-645R - SWEEP CONDUIT, 6", 45 DEG RIGID STEEL - 2003 Bid Openings							
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		2.00	METER
45.00 - 0.00%		175.00 - 0.00%	300.00 - 0.00%	195.00 - 0.00%		223.33	
681(1-645R) - SWEEP CONDUIT, 6", 45 DEG, RIGID STEEL - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		32.00	EACH
640.00 - 0.08%		1070.00 - 0.12%	900.00 - 0.10%	900.00 - 0.10%		956.67	

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
681(1-690S - SWEEP CONDUIT, 6", 90 DEG RIGID STEEL - 2003 Bid Openings								
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		86.00	EACH
45.00 - 0.04%		175.00 - 0.13%		175.00 - 0.12%		195.00 - 0.13%		181.67
681(1-690S) - SWEEP CONDUIT, 6", 90 DEG, RIGID STEEL - 2004 Bid Openings								
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		5.00	EACH
700.00 - 0.01%		1080.00 - 0.02%		910.00 - 0.02%		900.00 - 0.02%		963.33
681(2-4PV - CONDUIT, 2-100 MM PVC - 2003 Bid Openings								
54376	BB	WHITTIER FERRY ACCESS, PHASE II			10/29/2003		270.00	METER
60.25 - 0.63%		79.00 - 0.74%		85.00 - 0.73%		60.00 - 0.51%		74.67
681(2-6PV - CONDUIT, 2-150 MM PVC - 2003 Bid Openings								
54376	BB	WHITTIER FERRY ACCESS, PHASE II			10/29/2003		226.00	METER
80.75 - 0.71%		66.00 - 0.52%		150.00 - 1.07%		110.00 - 0.78%		108.67
681(2-6S) - CONDUIT, 1-6" RIGID STEEL - 2003 Bid Openings								
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		55.00	METER
40.00 - 0.02%		35.00 - 0.02%		35.00 - 0.02%		38.00 - 0.02%		36.00
681(2-2S) - CONDUIT, 2-50 MM STEEL - 2001 Bid Openings								
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		97.50	METER
15.00 - 0.02%		70.00 - 0.10%		120.00 - 0.16%		75.00 - 0.09%		88.33
681(2-4PV) - CONDUIT, 2-100 MM STEEL - 2001 Bid Openings								
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		138.60	METER
45.00 - 0.08%		150.00 - 0.30%		70.00 - 0.13%		160.00 - 0.29%		126.67
681(3) - TRENCH EXCAVATION AND BACKFILL - 2003 Bid Openings								
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		5183.00	METER
135.00 - 7.17%		88.00 - 3.97%		88.00 - 3.71%		100.00 - 3.91%		92.00
681(3) - TRENCH EXCAVATION AND BACKFILL - 2004 Bid Openings								
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		1624.00	METER
24.00 - 0.15%		60.00 - 0.34%		82.00 - 0.45%		80.00 - 0.44%		74.00
681(CON) - CONCRETE ENCASED DUCT BANK - 2003 Bid Openings								
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		149.00	METER
90.00 - 0.14%		470.00 - 0.61%		500.00 - 0.61%		500.00 - 0.56%		490.00
681(12) - ELECTRICAL TRANSFORMER PADS - 2003 Bid Openings								
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		32.00	EACH
150.00 - 0.05%		560.00 - 0.16%		500.00 - 0.13%		600.00 - 0.14%		553.33
681(12) - PEDESTAL ASSEMBLY, SECONDARY PEDESTAL - 2003 Bid Openings								
54376	BB	WHITTIER FERRY ACCESS, PHASE II			10/29/2003		7.00	EACH
450.50 - 0.12%		225.00 - 0.05%		1100.00 - 0.24%		700.00 - 0.15%		675.00
681(12) - UG TRANSFORMER VAULT AND PAD ASSEMBLY, POLY - 2004 Bid Openings								
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		1.00	EACH
700.00 - 0.00%		2000.00 - 0.01%		1760.00 - 0.01%		1800.00 - 0.01%		1853.33
681(12) - UG TRANSFORMER VAULT, PAD, AND LID ASSEMBLY - 2004 Bid Openings								
56830	A3	Sterling Highway: Soldotna Urban			10/08/2004		1.00	EACH
250.00 - 0.00%		700.00 - 0.00%		1760.00 - 0.01%		300.00 - 0.00%		920.00

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
681(12A) - ELECTRICAL TRANSFORMER PAD LID - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		32.00	EACH
45.00 - 0.01%	1700.00 - 0.47%	1500.00 - 0.39%	1900.00 - 0.46%		1700.00	
681(12A) - TRANSFORMER VAULT AND PAD ASSEMBLY, CONCRETE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		1.00	EACH
7500.00 - 0.03%	9000.00 - 0.03%	6120.00 - 0.02%	6000.00 - 0.02%		7040.00	
681(12B) - CONCRETE LID WITH DOOR - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		1.00	EACH
500.00 - 0.00%	2000.00 - 0.01%	800.00 - 0.00%	800.00 - 0.00%		1200.00	
681(12B) - ELECTRICAL TRANSFORMER PADS CONCRETE - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		1.00	EACH
650.00 - 0.01%	1700.00 - 0.01%	1700.00 - 0.01%	1900.00 - 0.01%		1766.67	
681(12C) - ELECTRICAL TRANSFORMER PADS LID, TYPE II - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		1.00	EACH
200.00 - 0.00%	570.00 - 0.00%	500.00 - 0.00%	600.00 - 0.00%		556.67	
681(12C) - PRE-CAST CONCRETE TRANSFORMER VAULT AND PAD ASSEMBLY - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		4.00	EACH
1000.00 - 0.02%	2000.00 - 0.03%	1370.00 - 0.02%	1400.00 - 0.02%		1590.00	
681(12D) - PADMOUNT TRANSFORMER, 75KVA, 120/208V - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		2.00	EACH
2600.00 - 0.02%	3300.00 - 0.02%	2380.00 - 0.02%	2400.00 - 0.02%		2693.33	
681(12E) - PADMOUNT TRANSFORMER, 150KVA, 277/480V - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		2.00	EACH
2600.00 - 0.02%	3300.00 - 0.02%	3570.00 - 0.02%	3500.00 - 0.02%		3456.67	
681(13) - FIBERGLASS PAD ASSEMBLY, TYPE I - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		4.00	EACH
180.00 - 0.01%	1400.00 - 0.05%	1500.00 - 0.05%	1600.00 - 0.05%		1500.00	
681(13) - PAD AND GROUND ROD ASSEMBLY FOR 3 PHASE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		10.00	EACH
300.00 - 0.01%	2000.00 - 0.07%	1170.00 - 0.04%	1200.00 - 0.04%		1456.67	
681(13) - PME FIBERGLASS VAULT AND PAD ASSEMBLY - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		7.00	EACH
1300.00 - 0.03%	2000.00 - 0.05%	1170.00 - 0.03%	1200.00 - 0.03%		1456.67	
681(13A) - FIBERGLASS, PAD ASSEMBLY, TYPE II - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		4.00	EACH
60.00 - 0.00%	1200.00 - 0.04%	1200.00 - 0.04%	1200.00 - 0.04%		1200.00	
681(13A) - PAD ASSEMBLY, 25-250 KVA, SINGLE PHASE CONCRETE PAD - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003		7.00	EACH
892.75 - 0.24%	1000.00 - 0.24%	2100.00 - 0.47%	1400.00 - 0.31%		1500.00	
681(13B) - PAD ASSEMBLY, 75-750 KVA, THREE PHASE CONCRETE PAD - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003		1.00	EACH
1107.50 - 0.04%	1200.00 - 0.04%	3000.00 - 0.10%	2000.00 - 0.06%		2066.67	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
681(13C) - PAD ASSEMBLY, 600A, SWITCH CABINET - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	2.00	EACH	
1490.50 - 0.12%	1200.00 - 0.08%	3200.00 - 0.20%	2000.00 - 0.13%	2133.33		
681(14) - ENCLOSURE ASSEMBLY, 1 PHASE - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	8.00	EACH	
250.00 - 0.02%	1000.00 - 0.07%	1000.00 - 0.07%	1120.00 - 0.07%	1040.00		
681(14) - GUARD POST ASSEMBLY - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	19.00	EACH	
401.50 - 0.30%	400.00 - 0.26%	900.00 - 0.54%	700.00 - 0.42%	666.67		
681(14A) - UG ENCLOSURE ASSEMBLY, 3 PHASE - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	57.00	EACH	
350.00 - 0.20%	1165.00 - 0.58%	1200.00 - 0.56%	1290.00 - 0.55%	1218.33		
681(15A) - GROUND ROD ASSEMBLY - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	61.00	EACH	
150.00 - 0.09%	200.00 - 0.11%	200.00 - 0.10%	240.00 - 0.11%	213.33		
681(15B) - GROUND ROD - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	38.00	EACH	
100.00 - 0.04%	200.00 - 0.07%	175.00 - 0.05%	200.00 - 0.06%	191.67		
681(15B) - GROUND ROD - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	4.00	EACH	
300.00 - 0.00%	165.00 - 0.00%	350.00 - 0.00%	300.00 - 0.00%	271.67		
681(16) - SECONDARY PEDESTAL - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	4.00	EACH	
240.00 - 0.01%	520.00 - 0.02%	500.00 - 0.02%	570.00 - 0.02%	530.00		
681(16) - TRENCH - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	110.00	METER	
22.50 - 0.03%	15.00 - 0.02%	32.00 - 0.05%	15.00 - 0.02%	20.67		
681(16) - TRENCH - 2003 Bid Openings						
54376 BB WHITTIER FERRY ACCESS, PHASE II			10/29/2003	794.00	METER	
135.25 - 4.17%	58.00 - 1.59%	50.00 - 1.26%	30.00 - 0.75%	46.00		
681(17) - UNDERGROUND LOCATE TARGET - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	2.00	EACH	
25.00 - 0.00%	100.00 - 0.00%	100.00 - 0.00%	105.00 - 0.00%	101.67		
681(18-3) - CONDUIT, 3-150 STEEL - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	272.90	METER	
180.00 - 0.62%	100.00 - 0.39%	90.00 - 0.34%	100.00 - 0.35%	96.67		
681(20) - ELECTRICAL AS-BUILTS - 2001 Bid Openings						
51018 BB ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001	ALL REQUIRED	LUMP SUM	
1200.00 - 0.02%	7000.00 - 0.10%	10000.00 - 0.14%	7500.00 - 0.10%			
681(20) - ELECTRICAL AS-BUILTS - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	ALL REQUIRED	LUMP SUM	
1500.00 - 0.01%	5000.00 - 0.04%	11000.00 - 0.08%	5000.00 - 0.03%			

Project Number and Project Title				Opening Date		Quantity	Pay Unit	
Engineer Est. - % of Total		Low Bidder - % of Bid		2nd Low - % of Bid		3rd Low - % of Bid		Average
681(20) - ELECTRICAL AS-BUILTS - 2003 Bid Openings								
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003		ALL REQUIRED	LUMP SUM
10000.00 - 0.10%		11000.00 - 0.10%		10000.00 - 0.08%		11000.00 - 0.08%		
54376	BB	WHITTIER FERRY ACCESS, PHASE II			10/29/2003		ALL REQUIRED	LUMP SUM
5000.00 - 0.19%		7000.00 - 0.24%		8500.00 - 0.27%		7000.00 - 0.22%		
681(20) - ELECTRICAL AS-BUILTS - 2004 Bid Openings								
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		ALL REQUIRED	LUMP SUM
11000.00 - 0.04%		10000.00 - 0.04%		7500.00 - 0.03%		5000.00 - 0.02%		
681(20) - INSTALL CONCRETE VAULT - 2001 Bid Openings								
51018	BB	ARCTIC BLV; DIMOND BLV TO RASPBERRY ROAD			02/16/2001		2.00	EACH
2000.00 - 0.05%		7000.00 - 0.20%		10000.00 - 0.28%		7500.00 - 0.19%		8166.67
681(26A) - STREET LIGHT SYSTEM INSTALLATION COMPLETE - 2002 Bid Openings								
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002		ALL REQUIRED	LUMP SUM
3300.00 - 0.02%		5000.00 - 0.04%		5000.00 - 0.04%		5000.00 - 0.03%		
681(26B) - STREET LIGHT SYSTEM RETIREMENT COMPLETE - 2002 Bid Openings								
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002		ALL REQUIRED	LUMP SUM
1000.00 - 0.01%		2000.00 - 0.01%		4500.00 - 0.03%		2000.00 - 0.01%		
681(27A) - GUY POLE FACILITIES INSTALLATION COMPLETE - 2002 Bid Openings								
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002		ALL REQUIRED	LUMP SUM
7000.00 - 0.05%		9000.00 - 0.07%		4500.00 - 0.03%		15000.00 - 0.09%		
681(27B) - GUY POLE FACILITIES RETIREMENT COMPLETE - 2002 Bid Openings								
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002		ALL REQUIRED	LUMP SUM
1400.00 - 0.01%		3000.00 - 0.02%		3500.00 - 0.03%		3000.00 - 0.02%		
681(28) - TEMPORARY POLE INSTALLATION COMPLETE - 2002 Bid Openings								
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002		ALL REQUIRED	LUMP SUM
50000.00 - 0.32%		26000.00 - 0.19%		19000.00 - 0.14%		25000.00 - 0.16%		
681(30) - EQUIPMENT NUMBER - 2004 Bid Openings								
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		17.00	EACH
60.00 - 0.00%		85.00 - 0.01%		200.00 - 0.01%		200.00 - 0.01%		161.67
681(31) - OH FAULT INDICATOR - 2004 Bid Openings								
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		1.00	EACH
45.00 - 0.00%		330.00 - 0.00%		300.00 - 0.00%		300.00 - 0.00%		310.00
681(32A) - UG WARNING SIGN AND POST - 2004 Bid Openings								
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		1.00	EACH
75.00 - 0.00%		165.00 - 0.00%		300.00 - 0.00%		0.00 - 0.00%		155.00
681(32B) - MARKER FLAG - 2004 Bid Openings								
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		3.00	EACH
75.00 - 0.00%		85.00 - 0.00%		100.00 - 0.00%		100.00 - 0.00%		95.00
681(34) - UG PRIMARY RISER - 2004 Bid Openings								
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		1.00	EACH
1800.00 - 0.01%		2000.00 - 0.01%		1990.00 - 0.01%		2000.00 - 0.01%		1996.67
681(35) - UG PRIMARY ELBOW, 1/0 25KV - 2004 Bid Openings								
56830	BB	Sterling Highway: Soldotna Urban			10/08/2004		38.00	EACH
400.00 - 0.06%		500.00 - 0.07%		600.00 - 0.08%		600.00 - 0.08%		566.67

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
681(36) - 60 INCH UG ENCLOSURE AND COVER ASSEMBLY, 3 PHASE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	2.00	EACH	
1500.00 - 0.01%	850.00 - 0.01%	990.00 - 0.01%	1000.00 - 0.01%	946.67		
681(37A) - 1 PHASE UG PRIMARY JUNCTION, LB 25 KV 4 PT - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	1.00	EACH	
1500.00 - 0.01%	80.00 - 0.00%	600.00 - 0.00%	600.00 - 0.00%	426.67		
681(37B) - 3 PHASE UG PRIMARY JUNCTION, LB 25KV 3 PT - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	6.00	EACH	
250.00 - 0.01%	250.00 - 0.01%	800.00 - 0.02%	800.00 - 0.02%	616.67		
681(37C) - 3 PHASE UG PRIMARY JUNCTION, LB 25KV 4 PT - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	3.00	EACH	
250.00 - 0.00%	250.00 - 0.00%	990.00 - 0.01%	1000.00 - 0.01%	746.67		
681(38A) - UG PRIMARY SPLICE, 350 MCM 25KV - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	8.00	EACH	
250.00 - 0.01%	1300.00 - 0.04%	800.00 - 0.02%	800.00 - 0.02%	966.67		
681(38B) - UG SECONDARY SPLICE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	4.00	EACH	
150.00 - 0.00%	500.00 - 0.01%	600.00 - 0.01%	600.00 - 0.01%	566.67		
681(39A) - UG PRIMARY ELBOW, 350 MCM 600A - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	6.00	EACH	
650.00 - 0.01%	1000.00 - 0.02%	650.00 - 0.01%	600.00 - 0.01%	750.00		
681(39B) - UG PRIMARY RECEPTACLE CAP, 25 KV - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	29.00	EACH	
45.00 - 0.00%	80.00 - 0.01%	100.00 - 0.01%	100.00 - 0.01%	93.33		
681(39C) - UG PRIMARY TERMINATOR, 350 MCM 25 KV - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	48.00	EACH	
400.00 - 0.07%	700.00 - 0.12%	700.00 - 0.11%	700.00 - 0.11%	700.00		
681(39D) - UG PRIMARY TERMINATOR, 1/0 25KV - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	22.00	EACH	
400.00 - 0.03%	500.00 - 0.04%	600.00 - 0.04%	600.00 - 0.04%	566.67		
681(39E) - UG PRIMARY FAULT INDICATOR - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	30.00	EACH	
450.00 - 0.05%	165.00 - 0.02%	400.00 - 0.04%	400.00 - 0.04%	321.67		
681(40A) - PADMOUNT SWITCH GEAR, PMH-9 - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	6.00	EACH	
2000.00 - 0.05%	1300.00 - 0.03%	4760.00 - 0.10%	4700.00 - 0.10%	3586.67		
681(40B) - PADMOUNT SWITCH GEAR, PMH-11 - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	1.00	EACH	
2000.00 - 0.01%	1300.00 - 0.00%	4760.00 - 0.02%	4700.00 - 0.02%	3586.67		
681(41A) - UG PRIMARY CABLE 1/0, 25KV - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004	305.00	METER	
9.50 - 0.01%	12.00 - 0.01%	23.00 - 0.02%	23.00 - 0.02%	19.33		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid		3rd Low - % of Bid	Average	
681(41B) - UG PRIMARY CABLE 1/0, 25KV, 3 CONDUCTOR - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		515.00	METER
28.00 - 0.05%		33.00 - 0.06%	40.00 - 0.07%	40.00 - 0.07%		37.67	
681(42) - 2/0 STRANDED COPPER, BARE - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		1350.00	METER
2.00 - 0.01%		3.00 - 0.01%	14.00 - 0.06%	13.00 - 0.06%		10.00	
681(43) - UG PRIMARY CABLE, 350 MCM AL, EPR, 25KV, 3 CONDUCTOR - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		1350.00	METER
25.00 - 0.13%		34.00 - 0.16%	49.00 - 0.23%	50.00 - 0.23%		44.33	
681(44A) - SERVICE DROP, 1/0 AL TPLX - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		16.00	METER
8.00 - 0.00%		7.00 - 0.00%	20.00 - 0.00%	20.00 - 0.00%		15.67	
681(44B) - SERVICE DROP, 1/0 AL UTX - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		126.00	METER
8.00 - 0.00%		27.00 - 0.01%	26.00 - 0.01%	26.00 - 0.01%		26.33	
681(44C) - SERVICE DROP, #2 AL USE - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		69.00	METER
8.25 - 0.00%		9.00 - 0.00%	17.00 - 0.00%	16.00 - 0.00%		14.00	
681(44D) - SERVICE DROP, #2 AL UTX - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		69.00	METER
8.25 - 0.00%		9.00 - 0.00%	17.00 - 0.00%	16.00 - 0.00%		14.00	
681(44E) - SERVICE DROP, 4/0 AL USE - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		37.00	METER
8.25 - 0.00%		7.00 - 0.00%	23.00 - 0.00%	22.00 - 0.00%		17.33	
681(44F) - SERVICE DROP, 4/0 AL UTX - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		77.00	METER
8.25 - 0.00%		34.00 - 0.01%	23.00 - 0.01%	22.00 - 0.01%		26.33	
681(45) - UG SECONDARY CONNECTOR, 6 OUTLET - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		16.00	EACH
75.00 - 0.00%		85.00 - 0.00%	200.00 - 0.01%	200.00 - 0.01%		161.67	
681(46A) - SERVICE DROP, 1 PHASE, 250 MCM AND UNDER - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		1.00	EACH
250.00 - 0.00%		240.00 - 0.00%	800.00 - 0.00%	800.00 - 0.00%		613.33	
681(46B) - SERVICE DROP, 3 PHASE, 250 MCM AND UNDER - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		5.00	EACH
250.00 - 0.00%		265.00 - 0.00%	1590.00 - 0.03%	1600.00 - 0.03%		1151.67	
681(48) - S & C FUSE UNIT - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		15.00	EACH
190.00 - 0.01%		85.00 - 0.00%	300.00 - 0.02%	300.00 - 0.02%		228.33	
681(50A) - 150 MM FIBERGLASS CONDUIT - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		458.00	METER
108.50 - 0.19%		135.00 - 0.22%	160.00 - 0.25%	150.00 - 0.23%		148.33	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
681(50B) - 50 MM HDPE CONDUIT - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		178.00	METER
12.00 - 0.01%		20.00 - 0.01%	42.00 - 0.03%	40.00 - 0.02%		34.00	
681(50C) - 75 MM PVC CONDUIT SCHEDULE 40 - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		135.00	METER
14.00 - 0.01%		30.00 - 0.01%	44.00 - 0.02%	43.00 - 0.02%		39.00	
681(50D) - 4 INCH PVC CONDUIT SCHEDULE 40 - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		300.00	METER
32.00 - 0.04%		45.00 - 0.05%	49.00 - 0.05%	50.00 - 0.05%		48.00	
681(50E) - 6 INCH PVC CONDUIT SCHEDULE 40 - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		881.00	METER
46.00 - 0.15%		65.00 - 0.20%	56.00 - 0.17%	56.00 - 0.17%		59.00	
681(50F) - 2 INCH RIGID CONDUIT - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		43.00	METER
65.25 - 0.01%		95.00 - 0.01%	78.00 - 0.01%	80.00 - 0.01%		84.33	
681(50G) - 4 INCH RIGID CONDUIT - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		300.00	METER
90.00 - 0.10%		160.00 - 0.17%	135.00 - 0.14%	130.00 - 0.13%		141.67	
681(50H) - 6 INCH RIGID CONDUIT - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		843.00	METER
141.25 - 0.45%		365.00 - 1.09%	360.00 - 1.03%	355.00 - 1.01%		360.00	
681(51B) - SWEEP CONDUIT, 6" RIGID STEEL, 30 DEG, 4' RADIUS - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		4.00	EACH
380.00 - 0.01%		660.00 - 0.01%	900.00 - 0.01%	900.00 - 0.01%		820.00	
681(51D) - SWEEP CONDUIT, 3" RIGID STEEL, 45 DEG, 4' RADIUS - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		4.00	EACH
380.00 - 0.01%		300.00 - 0.00%	415.00 - 0.01%	400.00 - 0.01%		371.67	
681(51E) - SWEEP CONDUIT, 4" RIGID STEEL, 45 DEG, 4' RADIUS - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		20.00	EACH
380.00 - 0.03%		725.00 - 0.05%	590.00 - 0.04%	580.00 - 0.04%		631.67	
681(51G) - SWEEP CONDUIT, 4" RIGID STEEL, 30 DEG, 4' RADIUS - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		3.00	EACH
380.00 - 0.00%		530.00 - 0.01%	580.00 - 0.01%	600.00 - 0.01%		570.00	
681(51H) - SWEEP CONDUIT, 3" RIGID STEEL, 22.5 DEG, 4' RADIUS - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		1.00	EACH
225.00 - 0.00%		300.00 - 0.00%	415.00 - 0.00%	400.00 - 0.00%		371.67	
681(51I) - SWEEP CONDUIT, 4" RIGID STEEL, 22.5 DEG, 4' RADIUS - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		2.00	EACH
380.00 - 0.00%		530.00 - 0.00%	580.00 - 0.00%	600.00 - 0.00%		570.00	
681(51J) - SWEEP CONDUIT, 6" RIGID STEEL, 22.5 DEG, 4' RADIUS - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		9.00	EACH
700.00 - 0.02%		660.00 - 0.02%	900.00 - 0.03%	900.00 - 0.03%		820.00	

Project Number and Project Title			Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
681(51K) - SWEEP CONDUIT, 6" RIGID STEEL, 11.25 DEG, 4' RADIUS - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		1.00	EACH
500.00 - 0.00%	660.00 - 0.00%	900.00 - 0.00%	900.00 - 0.00%		820.00	
681(51L) - SWEEP CONDUIT, 6" FIBERGLASS, 22.5 DEG, 4' RADIUS - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		6.00	EACH
700.00 - 0.02%	500.00 - 0.01%	515.00 - 0.01%	500.00 - 0.01%		505.00	
681(51M) - SWEEP CONDUIT, 6" FIBERGLASS, 45 DEG, 4' RADIUS - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		2.00	EACH
700.00 - 0.01%	550.00 - 0.00%	540.00 - 0.00%	500.00 - 0.00%		530.00	
681(61A) - REMOVAL OF GROUND - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		1.00	EACH
50.00 - 0.00%	85.00 - 0.00%	100.00 - 0.00%	100.00 - 0.00%		95.00	
681(61B) - REMOVAL OF GROUND, POLE BUTT PLATE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		1.00	EACH
50.00 - 0.00%	85.00 - 0.00%	100.00 - 0.00%	100.00 - 0.00%		95.00	
681(62) - REMOVAL OF EQUIPMENT NUMBER - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		9.00	EACH
45.00 - 0.00%	85.00 - 0.00%	50.00 - 0.00%	50.00 - 0.00%		61.67	
681(63) - REMOVAL OF OH FAULT INDICATOR - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		1.00	EACH
60.00 - 0.00%	85.00 - 0.00%	200.00 - 0.00%	200.00 - 0.00%		161.67	
681(64A) - REMOVAL OF UG TRANSFORMER PAD - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		1.00	EACH
450.00 - 0.00%	700.00 - 0.00%	600.00 - 0.00%	600.00 - 0.00%		633.33	
681(64B) - REMOVAL OF UG TRANSFORMER PAD, PLASTIC - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		1.00	EACH
450.00 - 0.00%	700.00 - 0.00%	400.00 - 0.00%	400.00 - 0.00%		500.00	
681(64C) - REMOVAL OF MARKER FLAG - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		3.00	EACH
50.00 - 0.00%	85.00 - 0.00%	100.00 - 0.00%	100.00 - 0.00%		95.00	
681(64D) - REMOVAL OF UG TRANSFORMER VAULT AND PAD ASSEMBLY - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		3.00	EACH
450.00 - 0.01%	700.00 - 0.01%	600.00 - 0.01%	600.00 - 0.01%		633.33	
681(64E) - REMOVAL OF CONCRETE TRANSFORMER VAULT AND PAD - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		1.00	EACH
3000.00 - 0.01%	2500.00 - 0.01%	630.00 - 0.00%	600.00 - 0.00%		1243.33	
681(64F) - REMOVAL OF TRANSFORMER VAULT, PAD, AND LID ASSEMBLY - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		1.00	EACH
35.00 - 0.00%	350.00 - 0.00%	730.00 - 0.00%	700.00 - 0.00%		593.33	
681(64G) - REMOVAL OF CONCRETE LID WITH DOOR - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		1.00	EACH
200.00 - 0.00%	500.00 - 0.00%	300.00 - 0.00%	300.00 - 0.00%		366.67	

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
681(64H) - REMOVAL OF PME FIBERGLASS VAULT AND PAD ASSEMBLY - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	1.00	EACH
450.00 - 0.00%	85.00 - 0.00%	670.00 - 0.00%	700.00 - 0.00%		485.00	
681(65) - REMOVAL OF UG PRIMARY RISER - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	1.00	EACH
700.00 - 0.00%	825.00 - 0.00%	800.00 - 0.00%	800.00 - 0.00%		808.33	
681(66A) - REMOVAL OF UG ENCLOSURE, 4 PT, 25 KV - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	1.00	EACH
450.00 - 0.00%	700.00 - 0.00%	200.00 - 0.00%	200.00 - 0.00%		366.67	
681(66B) - REMOVAL OF UG PRIMARY ELBOW, 1/O 25KV - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	35.00	EACH
100.00 - 0.01%	350.00 - 0.04%	100.00 - 0.01%	100.00 - 0.01%		183.33	
681(66C) - REMOVAL OF 60 INCH UG ENCLOSURE & COVER ASSEMBLY, 3 PHASE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	2.00	EACH
450.00 - 0.00%	1000.00 - 0.01%	600.00 - 0.00%	600.00 - 0.00%		733.33	
681(67A) - REMOVAL OF UG PRIMARY JUNCTION, LB 25 KV, 2 PT - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	1.00	EACH
45.00 - 0.00%	85.00 - 0.00%	100.00 - 0.00%	100.00 - 0.00%		95.00	
681(67B) - REMOVAL OF UG PRIMARY JUNCTION, LB 25KV, 4 PT - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	6.00	EACH
45.00 - 0.00%	85.00 - 0.00%	100.00 - 0.00%	100.00 - 0.00%		95.00	
681(68A) - REMOVAL OF UG PRIMARY SPLICE, 1/O 25KV - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	4.00	EACH
75.00 - 0.00%	350.00 - 0.00%	100.00 - 0.00%	100.00 - 0.00%		183.33	
681(68B) - REMOVAL OF UG PRIMARY SPLICE, 350 MCM, 25KV - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	4.00	EACH
100.00 - 0.00%	500.00 - 0.01%	100.00 - 0.00%	100.00 - 0.00%		233.33	
681(68C) - REMOVAL OF UG SECONDARY SPLICE - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	4.00	EACH
75.00 - 0.00%	50.00 - 0.00%	100.00 - 0.00%	100.00 - 0.00%		83.33	
681(69A) - REMOVAL OF UG PRIMARY ELBOW, 350 MCM, 600A - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	24.00	EACH
200.00 - 0.02%	350.00 - 0.03%	100.00 - 0.01%	100.00 - 0.01%		183.33	
681(69B) - REMOVAL OF UG PRIMARY RECEPTACLE CAP, 25KV - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	19.00	EACH
50.00 - 0.00%	45.00 - 0.00%	50.00 - 0.00%	50.00 - 0.00%		48.33	
681(69C) - REMOVAL OF UG PRIMARY TERMINATOR, 1/O 25KV - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	1.00	EACH
200.00 - 0.00%	350.00 - 0.00%	100.00 - 0.00%	100.00 - 0.00%		183.33	
681(69D) - REMOVAL OF UG PRIMARY FAULT INDICATOR - 2004 Bid Openings						
56830 BB Sterling Highway: Soldotna Urban				10/08/2004	1.00	EACH
200.00 - 0.00%	85.00 - 0.00%	50.00 - 0.00%	50.00 - 0.00%		61.67	

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
681(69E) - REMOVAL OF GROUND ROD - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		6.00	EACH	
50.00 - 0.00%	85.00 - 0.00%	50.00 - 0.00%	50.00 - 0.00%		61.67		
681(69F) - REMOVAL OF GROUND ROD PAD ASSEMBLY, 3 PHASE - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		3.00	EACH	
50.00 - 0.00%	350.00 - 0.00%	150.00 - 0.00%	150.00 - 0.00%		216.67		
681(69G) - REMOVAL OF UG PRIMARY TERMINATOR, 350 MCM, 25 KV - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		12.00	EACH	
200.00 - 0.01%	350.00 - 0.01%	100.00 - 0.00%	100.00 - 0.00%		183.33		
681(70) - REMOVAL OF PADMOUNT SWITCH GEAR, PMH-9 - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		2.00	EACH	
1000.00 - 0.01%	1000.00 - 0.01%	990.00 - 0.01%	1000.00 - 0.01%		996.67		
681(71A) - REMOVAL OF UG PRIMARY CABLE, 1/O 25KV - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		67.00	METER	
2.75 - 0.00%	17.00 - 0.00%	5.20 - 0.00%	5.00 - 0.00%		9.07		
681(71B) - REMOVAL OF UG PRIMARY CABLE, 1/O 25KV, 3 PHASE - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		233.00	METER	
2.75 - 0.00%	17.00 - 0.01%	5.20 - 0.00%	5.00 - 0.00%		9.07		
681(71C) - REMOVAL OF UG PRIMARY CABLE, 1/O 25KV, 1 PHASE - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		488.00	METER	
2.75 - 0.01%	17.00 - 0.03%	5.20 - 0.01%	5.00 - 0.01%		9.07		
681(72) - REMOVAL OF #2/O STRANDED COPPER - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		291.00	METER	
2.75 - 0.00%	2.00 - 0.00%	5.20 - 0.01%	5.00 - 0.00%		4.07		
681(73A) - REMOVAL OF UG PRIMARY CABLE, 350 MCM, 25KV, 3 PHASE - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		1174.00	METER	
2.75 - 0.01%	17.00 - 0.07%	6.60 - 0.03%	7.00 - 0.03%		10.20		
681(73B) - REMOVAL OF UG CABLE, 350 MCM, AL, 600V - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		894.00	METER	
2.75 - 0.01%	17.00 - 0.05%	6.60 - 0.02%	7.00 - 0.02%		10.20		
681(74A) - REMOVAL OF SERVICE DROP, 1/O AL QPX - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		81.00	METER	
2.75 - 0.00%	7.00 - 0.00%	5.20 - 0.00%	5.00 - 0.00%		5.73		
681(74B) - REMOVAL OF SERVICE DROP, 1/O AL UTX - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		138.00	METER	
2.75 - 0.00%	17.00 - 0.01%	5.20 - 0.00%	5.00 - 0.00%		9.07		
681(74C) - REMOVAL OF SERVICE DROP, #2 AL USE - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		10.00	METER	
2.50 - 0.00%	7.00 - 0.00%	5.20 - 0.00%	5.00 - 0.00%		5.73		
681(74D) - REMOVAL OF SERVICE DROP, #2 AL UTX - 2004 Bid Openings							
56830 BB Sterling Highway: Soldotna Urban			10/08/2004		10.00	METER	
2.50 - 0.00%	17.00 - 0.00%	5.20 - 0.00%	5.00 - 0.00%		9.07		

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average			
681(74E) - REMOVAL OF SERVICE DROP, 4/0 AL USE - 2004 Bid Openings							
56830	BB Sterling Highway: Soldotna Urban		10/08/2004	52.00	METER		
2.75 - 0.00%	7.00 - 0.00%	6.60 - 0.00%	6.00 - 0.00%	6.53			
681(74F) - REMOVAL OF SERVICE DROP, 4/0 AL UTX - 2004 Bid Openings							
56830	BB Sterling Highway: Soldotna Urban		10/08/2004	73.00	METER		
2.75 - 0.00%	17.00 - 0.00%	6.60 - 0.00%	6.00 - 0.00%	9.87			
681(74G) - REMOVAL OF SERVICE DROP, 3 PHASE - 2004 Bid Openings							
56830	BB Sterling Highway: Soldotna Urban		10/08/2004	2.00	EACH		
100.00 - 0.00%	85.00 - 0.00%	200.00 - 0.00%	200.00 - 0.00%	161.67			
681(74H) - REMOVAL OF SERVICE DROP, 1 PHASE, 250 MCM AND UNDER - 2004 Bid Openings							
56830	BB Sterling Highway: Soldotna Urban		10/08/2004	1.00	EACH		
100.00 - 0.00%	85.00 - 0.00%	200.00 - 0.00%	200.00 - 0.00%	161.67			
681(75) - REMOVAL OF UG SECONDARY CONNECTOR, 6 OUTLET - 2004 Bid Openings							
56830	BB Sterling Highway: Soldotna Urban		10/08/2004	13.00	EACH		
60.00 - 0.00%	85.00 - 0.00%	100.00 - 0.00%	100.00 - 0.00%	95.00			
681(76A) - REMOVAL OF PADMOUNT TRANSFORMER, 25 KVA, 120/240V - 2004 Bid Openings							
56830	BB Sterling Highway: Soldotna Urban		10/08/2004	3.00	EACH		
800.00 - 0.01%	850.00 - 0.01%	600.00 - 0.01%	600.00 - 0.01%	683.33			
681(76B) - REMOVAL OF PADMOUNT TRANSFORMER, 75 KVA, 120/208V - 2004 Bid Openings							
56830	BB Sterling Highway: Soldotna Urban		10/08/2004	1.00	EACH		
800.00 - 0.00%	1700.00 - 0.01%	600.00 - 0.00%	600.00 - 0.00%	966.67			
681(77A) - REMOVAL OF CONDUIT, 2 INCH PVC SCHEDULE 40 - 2004 Bid Openings							
56830	BB Sterling Highway: Soldotna Urban		10/08/2004	479.00	METER		
6.75 - 0.01%	16.00 - 0.03%	3.20 - 0.01%	3.00 - 0.00%	7.40			
681(77B) - REMOVAL OF CONDUIT, 4 INCH PVC SCHEDULE 40 - 2004 Bid Openings							
56830	BB Sterling Highway: Soldotna Urban		10/08/2004	149.00	METER		
6.75 - 0.00%	16.00 - 0.01%	3.20 - 0.00%	3.00 - 0.00%	7.40			
681(77C) - REMOVAL OF CONDUIT, 6 INCH PVC SCHEDULE 40 - 2004 Bid Openings							
56830	BB Sterling Highway: Soldotna Urban		10/08/2004	654.00	METER		
6.75 - 0.02%	16.00 - 0.04%	6.60 - 0.01%	6.00 - 0.01%	9.53			
681(78A) - REMOVE SWEEP CONDUIT, 6" RIGID STEEL, 90 DEG, 4' RADIUS - 2004 Bid Openings							
56830	BB Sterling Highway: Soldotna Urban		10/08/2004	3.00	EACH		
200.00 - 0.00%	350.00 - 0.00%	300.00 - 0.00%	300.00 - 0.00%	316.67			
681(78B) - REMOVE SWEEP CONDUIT, 6" RIGID STEEL, 45 DEG, 4' RADIUS - 2004 Bid Openings							
56830	BB Sterling Highway: Soldotna Urban		10/08/2004	1.00	EACH		
200.00 - 0.00%	350.00 - 0.00%	300.00 - 0.00%	300.00 - 0.00%	316.67			
681(78C) - REMOVAL OF 6 INCH FIBERGLASS CONDUIT - 2004 Bid Openings							
56830	BB Sterling Highway: Soldotna Urban		10/08/2004	159.00	METER		
6.75 - 0.00%	85.00 - 0.05%	16.25 - 0.01%	16.00 - 0.01%	39.08			
681(78D) - REMOVAL OF 6 INCH RIGID CONDUIT - 2004 Bid Openings							
56830	BB Sterling Highway: Soldotna Urban		10/08/2004	163.00	METER		
6.75 - 0.00%	85.00 - 0.05%	100.00 - 0.06%	100.00 - 0.06%	95.00			

Project Number and Project Title				Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total		Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid		Average	
683(1) - ADJUST GAS VALVE BOX - 2000 Bid Openings							
54294	BB	NORTH KENAI SPUR MP 10.6 TO MP 22.0 RESU		09/06/2000		4.00	EACH
1000.00 - 0.10%		500.00 - 0.06%	500.00 - 0.06%	175.00 - 0.02%		391.67	
683(1) - ADJUST GAS VALVE BOX - 2001 Bid Openings							
52513	BB	BONIFACE PKWY REHAB CEN. NON-NHS PAVE MK		01/10/2001		1.00	EACH
1000.00 - 0.03%		1000.00 - 0.03%	200.00 - 0.01%	300.00 - 0.01%		500.00	
683(2) - INSTALL 12 INCH STEEL CASING PIPE - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		160.00	METER
165.00 - 0.10%		30.00 - 0.02%	440.00 - 0.24%	300.00 - 0.16%		256.67	
683(3) - 150 MM PVC CASING - 2003 Bid Openings							
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		77.00	METER
70.00 - 0.13%		26.16 - 0.05%	160.00 - 0.29%	110.00 - 0.20%		98.72	
683(3) - INSTALL 8 INCH HDPE CASING PIPE - 2004 Bid Openings							
56830	BB	Sterling Highway: Soldotna Urban		10/08/2004		160.00	METER
31.25 - 0.02%		30.00 - 0.02%	82.00 - 0.04%	100.00 - 0.05%		70.67	
683(13) - 100 MM PVC CASING - 2003 Bid Openings							
53987	BB	DEARMOUN ROAD REHAB. WESTWIND TO 140TH A		07/18/2003		51.00	METER
60.00 - 0.08%		23.98 - 0.03%	135.00 - 0.16%	100.00 - 0.12%		86.33	
684(1) - 100 MM CONDUIT INSTALLATION (TELEVISION) - 2002 Bid Openings							
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		950.00	METER
20.00 - 0.12%		150.00 - 1.03%	100.00 - 0.68%	90.00 - 0.54%		113.33	
684(1-2P) - 2-INCH PVC TELEVISION CONDUIT - 2003 Bid Openings							
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		3641.00	METER
9.00 - 0.34%		11.00 - 0.35%	11.00 - 0.33%	12.00 - 0.33%		11.33	
684(1-4P) - 4-INCH PVC TELEVISION CONDUIT - 2003 Bid Openings							
51609	BB	HOMER EAST END ROAD MP 0.0 TO 3.75		06/13/2003		3784.00	METER
12.00 - 0.47%		15.00 - 0.49%	16.00 - 0.49%	17.00 - 0.48%		16.00	
684(1A) - 1-50 MM PVC TELEVISION CONDUIT - 2000 Bid Openings							
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		9.30	METER
24.00 - 0.00%		13.00 - 0.00%	30.00 - 0.00%	50.00 - 0.00%		31.00	
684(1B) - 1-100 PVC TELEVISION CONDUIT - 2000 Bid Openings							
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		1132.30	METER
32.00 - 0.37%		13.00 - 0.16%	30.00 - 0.37%	20.00 - 0.23%		21.00	
684(1C) - 1-50 M & 1-100 MM PVC TELEVISION CONDUIT - 2000 Bid Openings							
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		497.50	METER
44.00 - 0.22%		15.00 - 0.08%	30.00 - 0.16%	20.00 - 0.10%		21.67	
684(2) - CABLE TV AS-BUILT - 2000 Bid Openings							
53344	BB	OLD SEWARD HIGHWAY DIMOND BLVD TO DOWLIN		09/13/2000		ALL REQUIRED	LUMP SUM
1000.00 - 0.01%		1300.00 - 0.01%	850.00 - 0.01%	2000.00 - 0.02%			
684(2) - CABLE TV AS-BUILT - 2002 Bid Openings							
55334	BB	SEWARD HIGHWAY MP 0 TO 8, PHASE 1		12/13/2002		ALL REQUIRED	LUMP SUM
1500.00 - 0.01%		3000.00 - 0.02%	6000.00 - 0.04%	5000.00 - 0.03%			

Project Number and Project Title				Opening Date	Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average		
684(2) - CABLE TV AS-BUILT - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	ALL REQUIRED	LUMP SUM	
5000.00 - 0.05%	10000.00 - 0.09%	10000.00 - 0.08%	10200.00 - 0.08%			
684(3) - TRENCH EXCAVATION AND BACKFILL - 2003 Bid Openings						
51609 BB HOMER EAST END ROAD MP 0.0 TO 3.75			06/13/2003	89.00	METER	
90.00 - 0.08%	110.00 - 0.09%	110.00 - 0.08%	120.00 - 0.08%	113.33		
684(4) - 18 INCH CORRUGATED POLYETHYLENE - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	126.00	METER	
80.00 - 0.09%	65.00 - 0.06%	75.00 - 0.07%	60.00 - 0.05%	66.67		
684(4) - 32 MM INNER DUCT INSTALLATION - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	2850.00	METER	
15.00 - 0.28%	5.00 - 0.10%	13.00 - 0.27%	7.00 - 0.13%	8.33		
684(5) - 1,200 MM X 750 MM X 900 MM VAULT INSTALLATION - 2002 Bid Openings						
55334 BB SEWARD HIGHWAY MP 0 TO 8, PHASE 1			12/13/2002	2.00	EACH	
2000.00 - 0.03%	2500.00 - 0.04%	3100.00 - 0.04%	4000.00 - 0.05%	3200.00		
685(1) - 4 INCH PVC CONDUIT, SCHEDULE 40 - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	352.00	METER	
60.00 - 0.20%	9.00 - 0.02%	12.00 - 0.03%	30.00 - 0.08%	17.00		
685(2) - 6 INCH PVC CONDUIT - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	80.00	METER	
70.00 - 0.05%	40.00 - 0.03%	45.00 - 0.03%	30.00 - 0.02%	38.33		
685(3) - 6 INCH RIGID STEEL - 2002 Bid Openings						
59599 BB DOWLING RD OLD SEWARD HWY TO LAKE OTIS P			04/17/2002	170.00	METER	
115.00 - 0.18%	45.00 - 0.06%	53.00 - 0.07%	50.00 - 0.06%	49.33		

State of Alaska - DOT&PF

Bid Item Summary

Project Number and Project Title		Opening Date		Quantity	Pay Unit
Engineer Est. - % of Total	Low Bidder - % of Bid	2nd Low - % of Bid	3rd Low - % of Bid	Average	
-	-	0 Bid Openings			

