Section 401

Special Provisions
Replace Section 401 with the following:
SECTION 401
HOT MIX ASPHALT PAVEMENT
401-1.01 DESCRIPTION. Construct one or more courses of plant-produced Hot Mix Asphalt (HMA) pavement on an approved surface, to the lines, grades, and depths shown on the Plans. 

1.
In this Section, HMA refers to Type I, II, III, and IV.
a.
Temporary Asphalt Pavement:  HMA, Type II, Class B, minimum.

b.
Preleveling/Leveling Course: HMA, Type IV, Class B.

MATERIALS

401-2.01 ASPHALT BINDER.  Conform to Subsection 702-2.01. If binder performance grade is not specified, use PG 52-28.

Provide test reports for each batch of asphalt binder showing conformance to the specifications in Section 702 before delivery to the project.  Require that the storage tanks used for each batch be noted on the test report, the anti-strip additives required by the mix design be added during load out for delivery to the project, and a printed weight ticket for anti-strip is included with the asphalt binder weight ticket. The location where anti-strip is added may be changed with the written approval of the Engineer.

Furnish the following documents at delivery:
1.
Manufacturer’s certificate of compliance (Subsection 106-1.05).

2.
Conformance test reports for the batch (provide prior to delivery as noted above).

3.
Batch number and storage tanks used.

4.
Date and time of load out for delivery.

5.
Type, grade, temperature, and quantity of asphalt binder loaded.

6.
Type and percent of liquid anti-strip added.

Asphalt binder may be conditionally accepted at the source if a manufacturer's certification of compliance is provided, according to Subsection 106-1.05, and the applicable requirements of Section 702 are met.

401-2.02  LIQUID ANTI-STRIP ADDITIVE.  Use anti-strip agents in the proportions determined by ATM 414 and included in the approved Job Mix Design (JMD). At least 90% of the aggregate must remain coated when tested according to ATM 414. The following minimum dose (percent) of liquid anti-strip by weight of asphalt binder is required:

	Liquid Anti-strip Type
	Minimum Dose by Weight of Asphalt Binder, %

	Amines based
	0.30

	Phosphate Ester based
	0.30

	Organ-Silane based
	0.05


401-2.03  JOINT ADHESIVE.   Conform to Subsection 702-2.05. 

401-2.04  JOINT SEALANT.   Conform to Subsection 702-2.06.

401-2.05  WARM MIX ASPHALT.  Conform to Subsection 702-2.07.

401-2.06  ASPHALT RELEASE AGENT.  Conform to Subsection 702-2.08.  

401-2.07 AGGREGATES.  Conform to Subsection 703-2.04.  Use a minimum of three stockpiles of crushed aggregate (coarse, intermediate, and fine).  Place blend material, if any, in a fourth pile. 

401-2.08  RECYCLED ASPHALT PAVEMENT.  Recycled asphalt pavement (RAP) may be used in the production of HMA.  The RAP may be from pavements removed under the Contract, or from an existing stockpile.  Conform to Subsection 703-2.16
401-2.09 JOB MIX DESIGN.  Provide target values for gradation that satisfy both the broad band gradation limits shown in Table 703-4 and the requirements of Table 401-1, for the Type and Class of HMA specified.

TABLE 401-1

HMA MARSHALL Design Requirements

	DESIGN PARAMETER
	CLASS

“A”
	CLASS

“B”

	HMA (Including Asphalt Binder)

	
Stability, Pounds
	1800 Min.
	1200 Min.

	
Flow, 0.01 Inch
	8 – 14
	8 - 16

	
Voids in Total Mix (VTM), %
	3.0 – 5.0
	3.0 – 5.0

	
Compaction, Number of Blows Each Side of Test Specimen
	75
	50

	Asphalt Binder

	
Voids Filled with Asphalt (VFA), %
	65 - 75
	65 - 78

	
Asphalt Content, Min. % @ 4% VTM
	5.0
	5.0

	Dust-Asphalt Ratio*
	0.6 - 1.4
	0.6 - 1.4

	Voids in the Mineral Aggregate (VMA), %, Min.

	
Type I
	12.0
	11.0

	
Type II
	13.0
	12.0

	
Type III, IV
	14.0
	13.0

	Liquid Anti-Strip Additive**,%, Min.
	0.30
	0.30

	RAP, %, Max.
	15.0
	25.0


*Dust-Asphalt ratio is the percent of material passing the No. 200 sieve divided by the percent of effective asphalt binder (calculated by weight).

** By Weight of Asphalt Binder

The approved JMD will specify the Target Values (TV) for gradation, the TV for asphalt binder content, the Maximum Specific Gravity (MSG) of the HMA, the additives, and the recommended mixing temperature range.

Submit the following to the Engineer at least 15 days before the production of HMA:

1.
A letter stating the location, size, and type of mixing plant. The letter shall state whether or not WMA and/or RAP will be used. The letter shall include the proposed gradation for the JMD, gradations for individual stockpiles, and the blend ratio of each aggregate stockpile.

2.
Representative samples of each aggregate (coarse, intermediate, fine, blend material and mineral filler, if any) in the proposed mix design. Furnish a total of 500 pounds of material in the proportional amounts in the proposed JMD.

3.
Five separate 1-gallon samples of the asphalt binder proposed for use in the HMA. Include name of product, manufacturer, test results of the applicable quality requirements of Subsection 702-2.01, manufacturer's certificate of compliance according to Subsection 106-1.05, a temperature- viscosity curve for the asphalt binder or manufacturer's recommended mixing and compaction temperatures, and current Material Safety Data Sheet.

4.
One sample, minimum 1/2 pint, of the anti-strip additive proposed, including name of product, manufacturer, and manufacturer's data sheet, and current Material Safety Data Sheet.

5.
Testing results per Subsection 106-1.03.1 for each aggregate type proposed for use. 

6.
If applicable, a letter stating the WMA technology (Subsection 702-2.07) to be used, location where additive will be introduced and manufacturer’s recommended usage rate for each type of HMA.  Supply a minimum of 2-pint samples for each proposed additive.

7.
If applicable, representative samples of any RAP proposed for use.  Furnish a minimum of 200-pound sample of proposed RAP.
The Engineer will evaluate the material and the proposed gradation using ATM 417 and the requirements of Table 401-1 for the appropriate Type and Class of HMA specified, and establish the approved JMD which will become a part of the Contract.

Anti-strip evaluation (ATM 414) of HMA mix designs that include RAP will be completed without the inclusion of the RAP.

Obtain an approved JMD prior to shipment of aggregates to an asphalt plant site or producing HMA for payment.  

Contractor Mix Design.  If a bid item for JMD appears in the contract, or if the Engineer approves a request from the Contractor to perform the JMD at no cost to the Department, provide a JMD following the requirements specified in this section.  Submit the JMD to the Engineer at least 15 working days before HMA production.  Submit samples to the Engineer upon request for JMD verification testing.

All Contractor-furnished JMDs must be sealed by a professional Engineer registered in the State of Alaska.  The Professional Engineer shall certify that the JMD was performed according to the specified procedures, and meets all project specifications.

Changes. Submit a new JMD with changes noted and new samples in the same manner as the original JMD submittal when:

a.
The results of the JMD evaluation do not achieve the requirements specified in Table 401-1

b.
The asphalt binder source is changed

c.
The source of aggregate, aggregate quality or gradation is changed

d.
The results of a Test Strip do not meet the requirements of the specification – the Engineer may require a new JMD.

Do not produce HMA for production paving and payment before the Engineer provides written approval of the JMD; the original, or a replacement JMD.

The Engineer has the option to require further verification of the JMD under 401-2.10 Process Quality Control.  If a Test Strip(s) is required, do not produce HMA for production paving and payment before the Engineer provides written approval of the Test Strip construction, construction process, materials, and the JMD, Subsection 401-2.10.

Payment for HMA will not be made until the new JMD and the Test Strip, when required, is approved.

Approved changes apply only to HMA produced after the submittal of changes.

The Engineer will assess a fee for each mix design subsequent to the approved Job Mix Design, per Subsection 401-5.01.

401-2.10 PROCESS QUALITY CONTROL.  Sample and test materials for quality control of the HMA according to Subsection 106-1.03.  Submit to the Engineer at the "Pre-Paving Meeting," Subsection 401-3.01, the JMD and a documentation plan that provides a complete, accurate, and clear record of the sampling and testing results.

Failure to perform quality control forfeits the Contractor's right to a retest under Subsection 401-4.02

Provide copies of the documented sampling and testing results no more than 24 hours from the time taken.

Supplemental Process Quality Control:

The Engineer has the option to require supplemental process quality controls including additional sampling and testing.  Include the supplemental process quality controls in the documentation plan.
When directed by the Engineer:  provide “Density Profiles” and or “Test Strips”.
1.
Density Profiles.  Provide density profile testing, with a nuclear density gauge, of the mat and longitudinal joints.  Include the frequency of the test groups, configuration of the test groups for mat density and joint density individually or combined.  Indicate the number of tests in a test group intended to confirm the density of the mat and joints.

Locations that may require testing include:  all lanes on bridge decks, adjacent to longitudinal joints, areas where segregation is visible, thermal segregation potential exists, where mat density is lower than the minimum (considered segregated), and the paver starts/stops.  The Engineer will identify these and other areas that require density testing.

2.
Test Strips.  Construct test strips (ATM 412) using the approved job mix HMA a minimum of 5 working days prior to planned production paving, except use the proposed JMD when the test strip is being constructed to help evaluate the JMD as part of the mix performance analysis.  Submit a proposed test strip location to the Engineer for coordination, and approval; include in the process control documentation plan.  The Engineer's approval and written authorization of the location, date, and time, is required before construction of a test strip.

Establish roller patterns and the number of passes required to assure that proper placement and compaction is achieved.  The test strip shall include no less than 300 tons and no more than 1000 tons, except as may be authorized, in writing, by the Engineer.  The full complement of the paving train shall be on site to receive instructions from the Engineer as needed to complete the mix performance analysis.  Make the equipment available for inspection as required by Subsection 401-3.04.  Provide an onsite process control representative with authority to modify mix components as instructed by the Engineer.

Failed Test Strip:  the Engineer may direct the Contractor to remove and dispose of test strips not meeting specification requirements.  Contractor, construct a new test strip or return the surface materials and grade to their original condition as directed by the Engineer.  

Only after the Engineer approves the test strip may HMA be produced for production paving and payment.

Refer to Subsection 401-5.01 for payment of test strips.

CONSTRUCTION REQUIREMENTS

401-3.01 PRE-PAVING MEETING. Meet with the Engineer for a pre-paving meeting in the presence of the project superintendent and paving foreman at least (5) working days before beginning paving operations.  Submit a paving plan and pavement inspection plan at the meeting.  When directed by the Engineer, make adjustments to the plan and resubmit.

1.
Paving Plan.  Include the following:

a.
Sequence of operations

b.
List of equipment that will be used for production, transport, pick-up (if applicable), laydown, and compaction

c.
Summary of plant modifications (if applicable) for production of WMA

d.
Procedures to produce consistent HMA

e.
Procedures to minimize material and thermal segregation

f.
Procedures to minimize premature cooling

g.
Procedures to achieve HMA density

h.
Procedures for joint construction including corrective action for joints that do not meet surface tolerance requirements

i.
Quality control testing methods, frequencies and sample locations for gradation, asphalt binder content, and density, and

J.
Any other information or procedures necessary to provide completed HMA construction that meets the Contract Requirements

2.
Pavement Inspection Plan. Include the following:

a.
Process for daily inspections

b.
Means and methods to remove and dispose of project materials

401-3.02 CONTRACTOR QUALITY CONTROL. Perform quality control (QC) of HMA materials in accordance with Subsection 106-1.03.  

401-3.03  WEATHER LIMITATIONS.  Place HMA on a stable/non-yielding roadbed. Do not place HMA when the base material is wet or frozen, or when weather conditions prevent proper handling or finishing of the mix.  Do not place HMA when the roadway surface temperature is colder than 40° F.

401-3.04 EQUIPMENT, GENERAL.  Use equipment in good working order and free of HMA buildup.  Make all equipment available for inspection and demonstration of operation a minimum of 24 hours before placement of HMA and test strip HMA.

401-3.05  ASPHALT MIXING PLANT.  Meet AASHTO M 156.  Use an HMA plant capable of producing at least 150 tons of HMA per hour noted on posted DEC air quality permit, designed to dry aggregates, maintain consistent and accurate temperature control, and accurately proportion asphalt binder and aggregates.  Calibrate the HMA plant and furnish copies of the calibration data to the Engineer at least 24 hours before HMA production.  

Provide a scalping screen at the asphalt plant to prevent oversize material or debris from being incorporated into the HMA.

Provide a tap on the asphalt binder supply line just before it enters the plant (after the 3-way valve) for sampling asphalt binder.  Provide aggregate and asphalt binder sampling locations meeting OSHA safety requirements.

You may use belt conveyor scales to proportion plant blends and mixtures if the scales meet the general requirements for weighing equipment and are calibrated according to the manufacturer’s instructions.

If WMA is approved by the Engineer, modify the mixing plant as required by the manufacturer and WMA additive manufacturer. 

401-3.06  HAULING EQUIPMENT.  Haul HMA in trucks with tight, clean, smooth metal beds. Keep beds free of petroleum oils, solvents, or other materials that would adversely affect the mixture. Apply a thin coat of approved asphalt release agent to beds as necessary to prevent mixture adherence. Provide trucks with covers attached and available for use. 

When directed by the Engineer, cover the HMA in the hauling vehicle(s).

Do not haul HMA on barges.

401-3.07 ASPHALT PAVERS.  Use self-propelled asphalt pavers with heated vibratory screed assemblies to spread and finish HMA to the specified section widths and thicknesses without introducing thermal or material segregation. 

Equip the paver with a receiving hopper having sufficient capacity for a uniform spreading operation and a distribution system to place the HMA uniformly in front of screed.  Use a screed assembly that produces a finished surface of the required smoothness, thickness, and texture without tearing, shoving, or displacing the HMA. Heat and vibrate screed extensions. Place auger extensions within 20 inches of the screed extensions or per written manufacturer’s recommendations. 

Equip the paver with a means of preventing segregation of the coarse aggregate particles from the remainder of the HMA when carried from the paver hopper back to the augers.

Equip the paver with automatic screed controls capable of operating from a reference line or a ski from either or both sides of the paver.

The use of a “Layton Box” or equivalent towed paver is allowed on bike paths, sidewalks, and driveways.

401-3.08  ROLLERS. Use both steel-wheel (static or vibratory) and pneumatic-tire rollers. Use rollers designed to compact HMA and capable of reversing without shoving or tearing the mixture. Select rollers that will not crush the aggregate or displace the HMA. Equip vibratory rollers with separate vibration and propulsion controls. 

Equip the rollers with an infrared thermometer that measures and displays the surface temperature to the operator. Infrared thermometer may be hand-held or fixed to the roller.

Utilize a pneumatic roller in the complement of rollers to compact the leveling course.  Use fully skirted pneumatic-tire roller having a minimum operating weight of 3000 pounds per tire.

401-3.09  RESERVED.

401-3.10  PREPARATION OF EXISTING SURFACE.  Prepare existing surfaces according to the Contract. Prior to placing HMA, clean existing surfaces of loose material and uniformly coat contact surfaces of curbing, gutters, manholes and other structures with tack coat material meeting Section 402.  Treat cold joint surfaces according to 401-3.17. Allow tack coat to break before placement of HMA on these surfaces.  Do not apply the tack coat material until the Engineer approves the existing surface including, not limited to; the existing paved surface, the milled surface, and a prior layer of HMA pavement.
Before applying tack coat to an existing paved surface, clean and patch the surface.  Remove irregularities to provide a reasonably smooth and uniform surface.  Remove and replace unstable areas with HMA.  Clean the edges of existing pavements, which are to be adjacent to new pavement, to permit the adhesion of asphalt materials.  Clean loose material from cracks.  Fill the cleaned cracks, wider than 1 inch, with HMA tamped in place.  Wash and/or sweep the paved surface clean and free of loose materials.

Preparation of a milled surface:

1.
Prelevel remaining ruts, pavement delaminations, and depressions having a depth greater than 1/2 inch with an approved HMA.

2.
Notify the Engineer of pavement areas that appear thin or unstable.  Where milling operation creates thin or unstable pavement areas, or where it breaks through existing pavement, remove thin and unstable pavement, and 2 inches of existing base material, compact and replace with an approved HMA.

401-3.11  PREPARATION OF ASPHALT.  Provide a continuous supply of asphalt binder to the asphalt mixing plant at a uniform temperature, within the recommended mixing temperature range.

401-3.12  PREPARATION OF AGGREGATES.  Dry the aggregate so the moisture content of the HMA, sampled at the point of acceptance for asphalt binder content, does not exceed 0.5% (by total weight of mix), as determined by ATM 407.

Heat the aggregate for the HMA to a temperature compatible with the mix requirements specified.  

Adjust the burner on the dryer to avoid damage to the aggregate and to prevent the presence of unburned fuel on the aggregate.  HMA containing soot or fuel is unacceptable per Subsection 105-1.11.

401-3.13  MIXING. Combine the aggregate, asphalt binder, and additives in the mixer in the amounts required by the JMD. Mix to obtain at least 98% coated particles when tested according to AASHTO T195.

For batch plants, put the dry aggregate in motion before addition of asphalt binder.

Mix the HMA within the temperature range determined by the JMD.

Upon the Engineer’s request, provide daily burner charts showing start/stop times and temperatures. 

401-3.14  TEMPORARY STORAGE OF HMA.  Silo type storage bins may be used, provided the characteristics of the HMA remain unaltered.  

Signs of visible segregation, heat loss, changes from the JMD, change in the characteristics of asphalt binder, lumpiness, and stiffness of the mixture, are causes for rejection.

Do not store HMA on barges.

401-3.15  PLACING AND SPREADING.  Use asphalt pavers to distribute HMA, including leveling course and temporary HMA.  Place the HMA upon the approved surface, spread, strike off, and adjust surface irregularities.  The maximum compacted lift thickness allowed is 3 inches.

When multiple lifts are specified in the Contract, do not place the final lift until all lower lifts throughout that section, are placed and accepted. 

Do not place HMA abutting curb and gutter until curb and gutter are installed, except as approved by the Engineer.

Do not pave against new Portland cement concrete curbing until it has cured for at least 72 hours.

When practicable, adjust elevation of metal fixtures before paving the final lift, so they will be between 1/4 and 1/2 inch below the top surface of the final lift.  Metal fixtures include, but are not limited to manholes, valve boxes, monument cases, hand holes, and drains.

When the section of roadway being paved is open to traffic, pave adjacent traffic lanes to the same elevation within 24 hours.  Place approved material against the outside pavement edge when the drop off exceeds 2 inches. 

Use hand tools to spread, rake, and lute the HMA in areas where irregularities or unavoidable obstacles make mechanical spreading and finishing equipment impracticable.

Place HMA over bridge deck membranes according to Section 508 and the membrane manufacturer's recommendations.

Do not mix HMA produced from different plants for testing or paving.  

401-3.16  COMPACTION. Thoroughly and uniformly, compact the HMA by rolling.  In areas not accessible to large rollers, compact with mechanical tampers or trench rollers.  

Prevent indentation in the mat, do not leave rollers or other equipment standing on HMA that has not sufficiently cooled.

The Lower Specification Limit for density is 92.0% of the Maximum Specific Gravity (MSG) as determined by ATM 409.  The MSG from the approved JMD is used for the first lot of each type of HMA.  The MSG for additional lots is determined from the first sublot of each lot.

401-3.17  JOINTS.  Place and compact the HMA to provide a continuous bond, texture, and smoothness between adjacent sections of the HMA.

Minimize the number of joints.  Do not construct longitudinal joints in the driving lanes unless approved by the Engineer in writing at the pre-paving meeting.  Offset the longitudinal joints in one layer from the joint in the layer immediately below by at least 6 inches.  Align the joints of the top layer at the centerline or lane lines.  Where preformed marking tape striping is required, offset the longitudinal joint in the top layer not more than 6 inches from the edge of the stripe.

Form transverse joints by saw-cutting back on the previous run to expose the full depth of the course or by using a removable bulkhead.  Skew transverse joints 15 to 25 degrees.

For all joints below the top lift, uniformly coat joint surfaces with tack coat material meeting Section 402. 

Uniformly coat the joint face of all top lift joints with a joint adhesive. Follow joint adhesive manufacturer's recommendations for temperatures and application method.  Remove joint adhesive applied to the top of pavement surface.  If infrared joint heaters are used and passing joint densities are achieved in each of the first three joint densities taken, then joint adhesive is not required.

The Lower Specification Limit for top lift longitudinal joint density is 91.0% of the MSG of the panel completing the joint. MSG will be determined according to ATM 409.

For top lift panels that have a longitudinal joint density less than 91.0% of the MSG in a sublot, seal the surface of the longitudinal joints with joint sealant within that sublot, or as directed. Apply joint sealant according to the manufacturer’s recommendations while the HMA is clean, free of moisture and prior to final traffic marking.  Place the sealant at a maximum application rate of 0.15 gallons per square yard, and at least 12 inches wide centered on the longitudinal joint.  After surface sealing, inlay by grinding pavement striping into the sealed HMA. Use grooving equipment that grinds a dry cut to groove the width, length, and thickness of the striping within the specified striping tolerances.

Correct improperly formed joints that result in surface irregularities according to a corrective action plan.  

Complete all hot lapped joints while the mat temperature is over 230(F as measured by the Engineer, within 3 inches of the joint. Tack coat and joint adhesive are not required for hot lapped joints. Hot lapped joints will receive the full Longitudinal Joint Density Price Adjustment incentive without testing for joint density.

Top lift longitudinal joints will be evaluated for acceptance according to Subsection 401-4.03

401-3.18  SURFACE REQUIREMENTS AND TOLERANCE.  The finished surface of all HMA paving must match dimensions shown in the contract for horizontal alignment and width, profile grade and elevation, crown slope, and pavement thickness. Water must drain across the pavement surface without ponding. The surface must have a uniform texture, without ridges, puddles, humps, depressions, and roller marks. The surface must not exhibit raveling, cracking, tearing, asphalt bleeding, or aggregate segregation. Leave no foreign material, uncoated aggregate, or oversize aggregate on the HMA surface. 

The Engineer will test the finished surface after final rolling at selected locations using a 10-foot straightedge.  The Engineer will identify pavement areas that deviate more than 3/16 inch from the straightedge, including joints, as defective work. Perform corrective work by removing and replacing, grinding, cold milling or infrared heating such areas as required. Do not surface patch. After the Contractor performs corrective work, the Engineer will retest the area.

The Engineer will use an inertial profiler to measure the top lift HMA surface in the driving lanes for surface smoothness within 21 days after paving is complete and driving lanes are delineated.

Profiler measurements will not be taken in turn lanes, ramps, lane transitions, or within 25 feet of bridge abutments and transverse joints with pre-existing pavement.

The Engineer will measure the pavement smoothness in both wheel paths of each lane.  The smoothness is measured as International Roughness Index (IRI), reported as inches/mile, at 0.1-mile increments.  Pavement smoothness is the average of all IRI measurements for the project.

The Engineer will identify areas requiring corrective action in accordance with Table 401-4.  Perform full-width corrective action in those areas.  The Engineer may waive corrective work for localized roughness for deficiencies resulting from manholes or other similar appurtenances near the wheel path.

Perform Corrective Actions according to one of the following or by a method approved by the Engineer:

1.
Diamond Grinding.  If the required pavement thickness is not decreased by more than 0.25”, grind to the required surface tolerance and cross section.  Remove and dispose of all waste materials.  Apply joint sealant and sand to exposed aggregates per the manufacturer’s recommendations.

2.
Overlaying.  Mill or sawcut the existing pavement to provide a vertical transverse joint face to match the overlay to the existing pavement.  Apply tack coat on the milled surface and joint adhesive to all vertical joints and overlay the full width of the underlying pavement surface.  Use the same approved HMA for overlays.  Place a minimum overlay thickness of 2.0 inches.

3.
Mill and Fill. Mill the existing pavement to provide a vertical transverse joint face. Apply tack coat to the milled surface and joint adhesive to all vertical joints prior to inlaying new HMA to match the existing pavement.  Use the same approved HMA.  Place a minimum thickness of 2.0 inches.

After completion of corrective work, the Engineer will measure the pavement surface with an inertial profiler for a smoothness price adjustment.

Price adjustments for pavement smoothness will be calculated according to Subsection 401-4.03.3. 


401-3.18 SURFACE REQUIREMENTS AND TOLERANCE.  The finished surface of all HMA paving must match dimensions shown in the Contract for horizontal alignment and width, profile grade and elevation, crown slope, and pavement thickness. Water must drain across the pavement surface without ponding. The surface must have a uniform texture, without ridges, puddles, humps, depressions, and roller marks. The surface must not exhibit raveling, cracking, tearing, asphalt bleeding, or aggregate segregation. Leave no foreign material, uncoated aggregate, or oversize aggregate on the HMA surface.

The Engineer will test the finished surface after final rolling at selected locations using a 10-foot straightedge.  The Engineer will identify pavement areas that deviate more than 3/16-inch from the straightedge, including joints, as defective work.  Perform corrective work by removing and replacing, grinding, cold milling or infrared heating such areas as required.  Do not surface patch.  After the Contractor performs corrective work, the Engineer will retest the area.

Perform corrective Actions according to one of the following or by a method approved by the Engineer:

1.
Diamond Grinding.  If the required pavement thickness is not decreased by more the 1/4-inch grind to the required surface tolerance and cross section.  Remove and dispose of all waste materials.  Apply joint sealant and sand to exposed aggregates per the manufacturer's recommendations.

2.
Overlaying.  Mill or sawcut the existing pavement to provide a vertical transverse joint face to match the overlay to the existing pavement.  Apply tack coat on the mill surface and joint adhesive to all vertical joints and overlay the full width of the underlying pavement surface.  Use the same approved HMA for overlays. Place a minimum overlay thickness of 2.0-inches.

3.
Mill and Fill.  Mill the existing pavement to provide a vertical transverse joint face.  Apply tack coat to the milled surface and joint adhesive to all vertical joints prior to inlaying new HMA to match the existing pavement.  Use the same approved HMA.  Place a minimum thickness of 2.0-inches.

401-3.19  REPAIRING DEFECTIVE AREAS.  Remove HMA that is contaminated with foreign material, is segregated (determined visually or by testing), flushing, or bleeding asphalt. Remove and dispose defective HMA for the full thickness of the course.  Cut the pavement so that edges are vertical and the sides are parallel to the direction of traffic.  Coat edges with a tack coat according to Section 402.  Place and compact fresh HMA so that compaction, grade, and smoothness requirements are met.

401-3.20  ROADWAY MAINTENANCE.  Inspect daily according to pavement inspection plan. Remove, and dispose of project materials incorrectly deposited on existing and new pavement surfaces(s) inside and outside the project area including haul routes.

The Contractor is responsible for damage caused by not removing these materials and any damage to the roadway from the removal method(s).

Repair damage to the existing roadway that results from fugitive materials or their removal.

401-4.01  METHOD OF MEASUREMENT.  Section 109 and the following:

1.
Hot Mix Asphalt.

a.
By weight.  No deduction is made for the weight of asphalt binder or anti stripping additive or cutting back joints. If the use of WMA is approved by the Engineer, WMA additives will not be measured and are considered subsidiary to the HMA pay item.

b.
By the final HMA surface area.

2.
Asphalt Binder.  By weight, as follows:

Method 1 will be used for determining asphalt binder quantity unless otherwise directed in writing.  The procedure initially used will be the one used for the duration of the project.  No payment is made for any asphalt binder more than 0.4% above the optimum asphalt binder content specified in the JMD.

Method 1: Percent of asphalt binder for each sublot multiplied by the total HMA weight represented by that sublot.  The Engineer will use either ATM 405 or ATM 406 to determine the percent of asphalt binder.  The same test method used for the acceptance testing of the sublot will be used for computation of the asphalt binder quantity.  In the absence of testing, the percent of asphalt binder is the target value for asphalt binder in the JMD.

Method 2: Supplier's invoices minus waste, diversion, and remnant.  This procedure is an Engineer’s option for projects where deliveries are made in tankers and the asphalt plant is producing HMA for one project only.

The Engineer may direct, at any time that tankers are weighed in the Engineer’s presence before and after unloading. If the weight determined at the project varies more than 1% from the invoice amount, payment is based on the weight determined at the project.

Any remnant or diversion will be calculated based on tank stickings or weighing the remaining asphalt binder. The Engineer will determine the method. The weight of asphalt binder in waste HMA is calculated using the target value for asphalt binder as specified in the JMD.

3.
Job Mix Design. When specified, a Contractor furnished JMD is measured as one according to the HMA class and type.

4.
Temporary Pavement.  By weight, without deduction for the weight of asphalt binder or anti-strip additive.

5.
Leveling Course.  By Lane-Station (12 foot width) or by weighing without deduction for the weight of asphalt binder or anti-strip additive.

6.
HMA Price Adjustment.  Calculated by quality level analysis under Subsection 401-4.03.1.  

7.
Longitudinal Joint Density Price Adjustment.  By the linear foot of top lift longitudinal joint under Subsection 401-4.03.2.

8.
Joint Adhesive.  By the linear foot of longitudinal and transverse joint.

9.
Pavement Smoothness Price Adjustment.  Calculated from inertial profiler data using FHWA’s ProVAL software under Subsection 401-4.03.3.

10.
Asphalt Material Price Adjustment.  Determined under Subsection 401-4.04.

11.
Liquid Anti-Strip Additive.  Based on the number of tons of asphalt binder containing required additive.

12.
Crack Repair.  From end to end of the crack repaired according to 401-3.10, measured horizontally along the centerline of the crack.

13.
Prelevel for Ruts, Delaminations, and Depressions.  By the surface area where prelevel is placed according to 401-3.10(1), measured according to Section 109.

14.
Repair Unstable Pavement.  By the surface area of pavement repaired according to 401-3.10(2), measured according to Section 109.
401-4.02 ACCEPTANCE SAMPLING AND TESTING.
1.
Hot Mix Asphalt
The bid quantity of each type of HMA produced and placed is divided into lots and the lots evaluated individually for acceptance. 

A lot is normally 5,000 tons. The lot is divided into sublots of 500 tons, each randomly sampled and tested for asphalt binder content, density, and gradation according to this Subsection. The lot is evaluated for price adjustment according to Subsection 401-4.03.1. Seasonal startup or a new JMD requires starting a new lot.

If less than 8 sublots have been placed at the time a lot is terminated, the material in the shortened lot will be included as part of the prior lot. The price adjustment computed for the prior lot will include the samples from the shortened lot. Density test results from material in the shortened lot will be based on the MSG of the first sublot of the shortened lot. If there is no prior lot, and there are at least 3 sublots, the material in the shortened lot will be considered as a lot and the price adjustment will be based on the actual number of test results in the shortened lot. If there are less than 3 sublots, the HMA will be accepted for payment based on the Engineer’s approval of the JMD, and placement and compaction of the HMA to the specified depth, finished surface requirements, and tolerances.

If 8 or 9 sublots have been placed at the time a lot is terminated, they will be considered as a lot and the price adjustment will be based on the actual number of test results in the shortened lot.

If the bid quantity is between 1,500 to 5,000 tons, the quantity is considered one lot.  The lot is divided into sublots of 500 tons, each randomly sampled and tested for asphalt binder content, density, and gradation according to this Subsection.

For bid quantity less than 1,500 tons, HMA will be accepted for payment based on the Engineer’s approval of the JMD, and placement and compaction of the HMA to the specified depth, finished surface requirements, and tolerances. 

The Engineer reserves the right to perform any testing required in order to determine acceptance.

a.
Asphalt Binder Content. HMA samples shall be taken randomly by the Contractor in the presence of the Engineer from behind the paver screed before initial compaction, or will be taken randomly by the Engineer from the windrow, according to ATM 402 or ATM 403, at the discretion of the Engineer. The location (behind the paver screed or windrow) will be determined at the pre-paving meeting.  The Engineer will determine random sampling locations.

Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if requested.  At the discretion of the Engineer, Asphalt binder content will be determined according to ATM 405 or ATM 406.

b.
Aggregate Gradation. Aggregates tested for gradation acceptance will have the full tolerances from Table 401-2 applied. 

(1).
Drum Mix Plants. Samples will be taken from the combined aggregate cold feed conveyor via a diverter device, from the stopped conveyor belt or from the same location as samples for determination of asphalt binder content, at the discretion of the Engineer.  Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if requested.  The aggregate gradation for samples from the conveyer system will be determined according to ATM 304.  For HMA samples, the gradation will be determined according to ATM 408 from the aggregate remaining after the ignition oven (ATM 406) has burned off the asphalt binder. Locate diverter devices for obtaining aggregate samples from drum mix plants on the conveyor system delivering combined aggregates into the drum.  Divert aggregate from the full width of the conveyor system and maintain the diverter device to provide a representative sample of aggregate incorporated into the HMA.

(2)
Batch Plants. Samples will be taken from dry batched aggregates according to ATM 301 or from the same location as samples for determination of asphalt binder content, at the discretion of the Engineer.  Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if requested.  The aggregate gradation for dry batch samples will be determined according to ATM 304.  For HMA samples, the gradation will be determined according to ATM 408 from the aggregate remaining after the ignition oven (ATM 406) has burned off the asphalt binder. 

c.
Density. The Engineer will determine and mark the location(s) where the Contractor takes each core sample. 

(1)
Mat Cores: The location(s) for taking core samples is determined using a set of random numbers (independent of asphalt binder and aggregate sampling set of random numbers) and the Engineer's judgment. Take no mat cores within 1 foot of a joint or edge. Core samples are not taken on bridge decks.

(2)
Longitudinal Joint Cores: The Engineer will mark the location(s) to take the core sample, centered on the visible surface joint, and adjacent to the mat core sample taken in the panel completing the joint.

Take core samples according to ATM 413 in the presence of the Engineer. Cut full depth core samples, centered on the marks and as noted above, from the finished HMA within 24 hours after final rolling.  Neatly core drill one six-inch diameter sample at each marked location.  Use a core extractor to remove the core - do not damage the core.  The Engineer will immediately take possession of the samples.  Backfill and compact voids left by coring with new HMA within 24 hours, and according to ATM 413. The Engineer will determine density of samples according to ATM 410.

d.
Asphalt binder Content, Aggregate Gradation, and Density - Retest. When test results have failed to meet specifications, retest of acceptance test results for asphalt binder content, gradation, and density may be requested provided the quality control requirements of Subsection 401-3.02 Contractor Quality Control are met. Deliver this request in writing to the Engineer within 7 days of receipt of the final test of the lot.  The Engineer will mark the sample location for the density retest within a 2-foot radius of the original core.  The original test results are discarded and the retest result is used in the price adjustment calculation regardless of whether the retest result gives a higher or lower pay factor.  Only one retest per sample is allowed.  When gradation and asphalt binder content are determined from the same sample, a request for a retest of either gradation or asphalt binder content results in a retest of both. Both gradation and asphalt binder content retest results are used in the price adjustment calculation. Except for the first lot, retesting for gradation or asphalt binder from the first sublot of a lot will include retesting for the MSG. Retesting will be performed by the Department's regional laboratory.
2.
Asphalt Binder

The bid quantity of asphalt binder produced and placed is divided into lots and the lots evaluated individually for binder grade acceptance.

Testing will be by AASHTO accredited independent laboratories. When retesting is requested, the assigned value (ATV) will be determined using ASTM D3244. Each test will be completed by a different laboratory.

a.
Acceptance Test. The lot size for asphalt binder is 200 tons.  If a project has more than one lot and the remaining asphalt binder quantity is less than 150 tons, it is added to the previous lot and that total quantity will be evaluated as one lot.  If the remaining asphalt binder quantity is 150 tons or greater, it is sampled, tested and evaluated as a separate lot.

If the bid quantity of asphalt binder is between 85 to 200 tons, the quantity is considered as one lot and sampled, tested, and evaluated according to this subsection. Quantities of asphalt binder less than 85 tons will be accepted based on manufacturer’s certified test reports and certification of compliance.

Sample asphalt binder at the plant from the supply line in the presence of the Engineer according to ATM 401.  The Engineer will take immediate possession of the samples. Take three samples from each lot, one for acceptance testing, one for Contractor requested retesting, and one held in reserve for referee testing if requested.  Meet Subsection 702-2.01 requirements for asphalt binder quality.

b.
Retest. Submit a written request, for a retest, no more than 7 days from receiving notice of the failed acceptance test. In the request, identify the retest laboratory. The Engineer will send the second sample (retest sample) to the laboratory.  Provide the retest results to the Engineer. Contractor pays for the retest costs.

If the average of the combined test results ([acceptance + retest]/2) passes the specification requirement, the average value becomes the ATV. If this ATV fails the specification requirement, the Engineer or Contractor may request the third sample (referee sample) be tested.

c.
Referee Test. The Engineer will send the third sample (referee sample) to an agreed upon laboratory. The average of the combined test results ([acceptance + retest + referee]/3) equals the ATV. If the ATV fails to meet specifications, the Contractor pays for the referee test.

401-4.03 EVALUATION OF MATERIALS FOR ACCEPTANCE. The Engineer may reject material which appears to be defective based on visual inspection.  If a test of rejected material is requested, a minimum of two samples are collected from the rejected material and tested.  If all test results are within specification limits, payment for the material is made.

The following methods are applied to each type of HMA with Price Adjustment Pay Items in the Contract. These methods describe how price adjustments are determined based on the quality of the HMA binder longitudinal joint density and pavement smoothness.

1.
HMA Price Adjustment.  Acceptance test results for HMA asphalt binder content, gradation and mat density are used in HMA price adjustment.  These test results for a lot are analyzed collectively and statistically by the Quality Level Analysis (QLA) method as specified in Subsection 106-1.03.3 to determine the total estimated percentage of the lot that is within specification limits. The values for percent passing the #200 sieve, asphalt binder content and density test results are reported to the nearest 0.1 percent.  All other sieves used in QLA are reported to the nearest whole number.

The HMA price adjustment is based on the lower of two pay factors.  The first factor is a composite pay factor (CPF) for HMA that includes gradation and asphalt binder content.  The second is the density pay factor (DPF).

A lot containing material with less than a 1.000 pay factor is accepted at an adjusted price, provided that pay factor is at least 0.800 and there are no isolated defects identified by the Engineer. A lot containing material that fails to obtain the minimum pay factor is considered unacceptable and rejected under Subsection 105-1.11.

HMA pay factors are computed as follows:

a.
All statistical Quality Level Analysis (QLA) is computed using the Engineer’s Price Adjustment programs.

b.
The USL and LSL are equal to the Target Value (TV) plus and minus the allowable tolerances in Table 401-2, or as shown below.  The TV is the specification value shown in the approved Job Mix Design.

TABLE 401-2

HMA LOWER SPECIFICATION LIMIT (LSL) & UPPER SPECIFICATION LIMIT (USL)

	Measured Characteristics
	LSL
	USL

	3/4-inch or largest sieve size
	99
	100

	1/2-inch sieve or first sieve retaining aggregate
	TV
-6
	TV
+6

	3/8-inch sieve
	TV
-6
	TV
+6

	No. 4 sieve
	TV
-6
	TV
+6

	No. 8 sieve
	TV
-6
	TV
+6

	No. 16 sieve
	TV
-5
	TV
+5

	No. 30 sieve
	TV
-4
	TV
+4

	No. 50 sieve
	TV
-4
	TV
+4

	No. 100 sieve
	TV
-3
	TV
+3

	No. 200 sieve*
	TV
-2.0
	TV
+2.0 

	Asphalt Binder Content, %
	TV
-0.4
	TV
+0.4

	Mat Density, %
	92.0
	100.0


*LSL for the No. 200 sieve is restricted by the broadband limits in Table 703-4.

c.
The percent within limits (PWL), Quality Levels and characteristic pay factors (PFs) are determined by the Engineer for each Lot in accordance with Subsection 106-1.03.3.  The Composite Pay Factor (CPF) for the lot is determined from gradation and asphalt binder content (ac) acceptance test results using the following example formula: 
[f3/4 inch (PF3/4 inch) + f1/2 inch (PF1/2 inch) +....fac (PFac)]

CPF =



(f

Table 401-3 gives the weight factor (f) for each test property considered.

TABLE 401-3

WEIGHT FACTORS

	Property
	Type I

Factor “f”
	Type II

Factor “f”
	Type III

Factor “f”

	1-inch sieve
	4
	-
	-

	3/4-inch sieve 
	4
	4
	-

	1/2-inch sieve
	4
	5
	4

	3/8-inch sieve
	4
	5
	5

	No. 4 sieve
	4
	4
	5

	No. 8 sieve
	4
	4
	5

	No. 16 sieve
	4
	4
	5

	No. 30 sieve
	4
	5
	6

	No. 50 sieve
	4
	5
	6

	No. 100 sieve
	4
	4
	4

	No. 200 sieve*
	20
	20
	20

	Asphalt Content, %
	40
	40
	40


The Density Pay Factor (DPF) is computed using HMA mat core compaction acceptance test results.  

The CPF and DPF are rounded to the nearest 0.001.  The price adjustment for each individual lot is calculated as follows:

HMA Price Adjustment = [(CPF or DPF)* -1.000] x (tons in lot) x (PAB)

* CPF or DPF, whichever is lower
PAB = Price Adjustment Base = $110.00 per ton.

The HMA Price Adjustment is the sum of the price adjustments for each lot and paid for under Item 401(8_). 

2.
Longitudinal Joint Density Price Adjustment.  Longitudinal joint density price adjustment will be based on the project average of all top lift cold joint densities and determined as follows:

a.
Disincentive. Project average top lift joint density less than 91.0% MSG: 

Deduct $3.00 per lineal foot.

b.
Incentive. Project average top lift joint density greater than:

92.0% MSG.

Add $0.50 per lineal foot

93.0% MSG.

Add $1.00 per lineal foot

94.0% MSG.

Add $1.50 per lineal foot

The longitudinal Joint Density Price Adjustment is the total price adjustment paid for under Item 401(9).
3.
Pavement Smoothness Price Adjustment.  Pavement smoothness will be measured by the Engineer and reported as IRI (inches/mile), according to Subsection 401-3.18.  Incentive for pavement smoothness shall apply only if both the project average CPF and DPF are greater than or equal to 1.000.  Disincentive for pavement smoothness shall apply regardless of the project average CPF or DPF.

The Engineer will calculate the pavement smoothness price adjustment according to Method 1 (pavement placed over graded subgrade), and/or Method 2 (pavement placed over existing pavement). The SF is rounded to the nearest 0.001.

Method 1: SPA = PAB x PQ x SF,

Where: 

SPA = Pavement Smoothness Price Adjustment

PAB = $110.00 per ton,

PQ = Top layer HMA quantity, tons

SF = Smoothness Factor (Table 401-4)

TABLE 401-4

SMOOTHNESS FACTOR (SF)

	IRI (in./mile)
	SF

	Less than 40.0
	0.050

	40.0 to 70.0
	0.050 – (IRI – 40.0)/600.0

	70.0 to 90.0
	0.000

	90.0 to 120.0
	(90.0 – IRI)/120.0

	Greater than 120.0*
	-


* Corrective Work required, see Subsection 401-3.18

Method 2: SPA = PAB x PQ x SF,

Where:

SPA = Pavement Smoothness Price Adjustment

PAB = $110.00 per ton,

PQ = Top layer HMA quantity, tons

SF = Smoothness Factor = 0.120 x RR – 0.020; SF not to exceed 0.050

RR = Roughness Reduction = (Initial IRI – Final IRI) / Initial IRI 

Initial IRI = 
Pre-project average IRI as measured and reported by the Engineer.  The Initial IRI will either be included in the bid documents or the timeline for when the Initial IRI will be measured will be identified in the bid documents.
Final IRI =
Top layer HMA average IRI as measured and reported by the Engineer according to Subsection 401-3.18. 

The Pavement Smoothness Price Adjustment is the total price adjustment paid for under Item 401(10).

3.
Pavement Smoothness Price Adjustment. Not applicable to this project.

4.
Asphalt Binder Price Adjustment. A lot quantity of asphalt binder, with a pay factor less than 1.00, is accepted or rejected per Table 401-3.01-1 Asphalt Binder Pay Factors.

TABLE 401-4.03-1

ASPHALT BINDER PAY FACTORS

	Pay Factor
	1.01
	1.00
	0.95
	0.90
	0.75
	Reject

	RTFO (Rolling Thin Film Oven)

	DSR(a.1)
	All Grades
	G*/Sinδ, kPa-1
	≥ 2.69
	2.68–2.20
	2.19–1.96
	1.95–1.43
	1.42–1.10
	< 1.10

	MSCR(a.2)
	PG 52-40 V
	JNR 3.2
	( 0.39
	0.40–0.50
	0.51–0.59
	0.60–0.69
	0.70–1.00
	> 1.00

	
	
	% Rec3.2
	≥ 86.0
	85.9–75.0
	74.9–68.0
	67.9–60.0
	59.9–55.0
	< 55.0

	
	PG 58-34 E
	JNR 3.2
	( 0.19
	0.20–0.25
	0.26–0.29
	0.30–0.39
	0.40–0.50
	> 0.50

	
	
	% Rec3.2
	≥ 90.0
	89.9–85.0
	84.9–80.0
	79.9–75.0
	74.9–70.0
	< 70.0

	
	PG 64-40 E
	JNR 3.2
	< 0.05
	0.05–0.10
	0.11–0.15
	0.16–0.20
	0.21–0.25
	> 0.25

	
	
	% Rec3.2
	≥ 97.0
	96.9–95.0
	94.9–91.0
	90.9–85.0
	84.9 – 80.0
	< 80.0

	PAV (Pressurized Aging Vessel)

	DS(a.3)
	PG 64-40 E

& All Other Grades
	G*Sinδ, kPa
	< 4711
	4712–5000
	5001–5289
	5290–5578
	5579–5867
	> 5867

	
	PG 52-40 V,

PG 58-34 E
	G*Sinδ, kPa
	< 5700
	5701–6000
	6001–6300
	6301–6600
	6601 – 7000
	> 7000

	CS(a.4 & 5)
	All Grades(a.4)
	BBR, S, MPa
	< 247
	248–300
	301–338
	339–388
	389–449
	> 450

	
	All Grades(a.5)
	BBR, m
	> 0.320
	0.319–0.300
	0.299–0.294
	0.293–0.278
	0.277–0.261
	< 0.261


Creep Stiffness (CS)
Dynamic Shear (DS)
Multiple Stress Creep Recovery (MSCR)

a.
Asphalt Binder Pay Adjustment = (Lowest Pay Factor – 1.00) x (tons in lot) x PAB x 5

Select the lowest pay factor from:

RTFO (test the binder residue at the performance grade temperature)

(1)
DS, All Grades, G*/Sinδ, kPa-1
(2)
MSCR: PG, Select the highest pay factor corresponding to, either JNR 3.2 or % Rec3.2 values

PAV

(3)
DS, PG, G*Sinδ, kPa

(4)
CS, All Grades, BBR, S MPa

(5)
CS, All Grades, BBR, m
b.
If three consecutive acceptance samples are out of specification, stop HMA production immediately and submit a corrective action plan to the Engineer for approval.

The Asphalt Binder Price Adjustment is the sum of the price adjustments for each lot and paid for under Item 401(21).

401-4.04  ASPHALT MATERIAL PRICE ADJUSTMENT. Asphalt Material Price Adjustment. This subsection provides a price adjustment for asphalt material by: (1) additional compensation to the contractor or (2) a deduction from the contract amount.

1.
This provision shall apply:

a.
To asphalt material meeting the criteria of Subsection 702-2.01 Asphalt Binder, and is included in items listed in the bid schedule of Sections 306, 307, 308, 318, 401 thru 405, 408, 520, 608 and 609.

b.
To cost changes in asphalt material that occur between the date of bid opening and the date on the certified bill of lading from the asphalt material refiner/producer.  

c.
When there is more than a seven and one half percent (7.5%) increase or decrease in the Alaska Asphalt Material Price Index, AAMPI, from the date of bid opening to the date on the certified bill of lading from the asphalt refiner/producer.

2.
Provide the certified bill of lading from the asphalt material refiner/producer.

3.
The AAMPI is calculated bimonthly on the first and third Friday of each month, and will remain in effect from the day of calculation until the next bimonthly calculation. The AAMPI is posted on the Department’s Statewide Materials website at and calculated according to the formula posted there. http://www.dot.state.ak.us/stwddes/desmaterials/aprice_index.shtml
4.
Price adjustment will be cumulative and calculated with each progress payment. Use the AAMPI in effect on the date of the certified bill of lading from the asphalt material refiner/producer, to calculate the price adjustment for asphalt material   The Department will increase or decrease payment under this contract by the amount determined with the following asphalt material price adjustment formula:

For an increase exceeding 7.5%, additional compensation = [(IPP – IB) – (0.075 x IB)] x Q

For a decrease exceeding 7.5%, deduction from contract = [(IB – IPP) – (0.075 x IB)] x Q

Where:

Q = Quantity of Asphalt Material incorporated into project, in tons as measured by the Engineer

IB = Index at Bid: the Bi-monthly AAMPI in effect on date of bid, in dollars per ton 

IPP = Index at Pay Period: The bi-monthly AAMPI in effect on the date shown on the certified bill of lading from the asphalt refiner/producer, in dollars per ton

5.
Method of measurement for determining Q (quantity) is the weight of asphalt material that meets the criteria of this subsection and is incorporated into the project. The quantity does not include aggregate, mineral filler, blotter material, thinning agents added after material qualification, or water for emulsified asphalt.  The quantity for emulsified asphalts will be based on the asphalt residue material only and will be calculated using the percent residue from testing, or if not tested, from the manufacturer’s certificate of compliance.

401-5.01  BASIS OF PAYMENT.  

The following items, unless included as individual Pay Items, are subsidiary to the Section 401 Hot Mix Asphalt Pavement related Pay Items as included in the bid schedule:

(
Asphalt binder

(
Liquid anti-strip additives

(
Tack coat

(
Crack sealing

(
Crack repair

(
Joint adhesive

(
Surface sealing of longitudinal joints

(
Surface tolerance corrections

(
Patching defective areas

(
Prelevel for ruts, delaminations, and depressions

(
Repair unstable pavement

(
Job mix design

(
Density profiles, Subsection 401-2.10 Process Quality Control

(
Repair work and materials when planing equipment breaks through existing pavement – Subsection 401-3.10 Preparation of Existing Surface

(
Work and materials associated with Subsection 401-3.06 Hauling Equipment

(
Work and materials associated with Subsection 401-3.20 Roadway Maintenance

Test Strips:  Subsection 401-2.10 Process Quality Control.

a.
Approved.  Test strip construction and material, approved by the Engineer in writing, as meeting the specification requirements will be paid for at the Contract unit prices for HMA and asphalt binder as included in the Bid Schedule.  Price adjustments 401(8_), 401(9), 401(10) and 401(21) do not apply.

b.
Failed.  The materials, construction of, removal and disposal of a failed test strip will be at the Contractor’s expense.


Item 401(5) HMA, Temporary, Type     ; Class     . Removal and disposal of temporary HMA is subsidiary.


The following price adjustment Pay Items, unless included as individual Pay Items in the bid schedule, are paid under 401(22) Combined Price Adjustment.


401(8_) HMA Price Adjustment, Type     ; Class     ,

401(9) Longitudinal Joint Density Price Adjustment,

401(10) Pavement Smoothness Price Adjustment, Method    .

401(21) Asphalt Binder Price Adjustment

Item 401(8_) HMA Price Adjustment, Type    ; Class    , is the sum of the price adjustments for each material lot, and for deductions and fees assessed.  Deductions and fees assessed include:

(
Each mix design subsequent to the approved JMD for each type and class of HMA specified will result in a fee of $6000.

(
Failure to cut core samples within the specified period will result in a deduction of $100 per sample per day.

(
Failure to backfill voids left by sampling within the specified period will result in a deduction of $100 per hole per day.

(
If an asphalt binder referee test is requested and the ATV confirms the asphalt binder does not meet Contract requirements, a fee of $500 will be assessed.

Item 401(8_) HMA Price Adjustment, Type    ; Class    , and 401(22) Combined Price Adjustment do not apply to the following:

(
HMA contract quantity is less than 1500 tons.

(
HMA leveling course and rut repair.

(
Temporary HMA.

(
Driveway and approach HMA.


Item 401(15) Asphalt Material Price Adjustment.

For each Section as included in Subsection 401-4.04 Asphalt Material Price Adjustment, item 1.a, the "Asphalt Material Price Adjustment" is paid under the asphalt material Pay Item for the Section with the greatest quantity as determined by the estimate of quantities included in the Plans at the time of the bid opening.

(
When more than one "Asphalt Material Price Adjustment" Pay Item is included in the Plans or bid schedule the asphalt material price adjustment, for each Section's asphalt material, is paid under the Pay Item with the greatest quantity.

(
When more than one asphalt material is included in the project and only one "Asphalt Material Price Adjustment" Pay Item is included in the Plans or bid schedule, the asphalt material price adjustment, for each Section's asphalt material, is paid under the one Pay Item regardless of the quantity.

(
When the Pay Item "Asphalt Material Price Adjustment," is not included, for any section, no payment will be made.

Item 401(16) Crack Repair.  Cleaning loose material from cracks, asphalt binder, and HMA to fill cracks are subsidiary.

Item 401(17) Prelevel for Ruts, Delaminations, and Depressions.  Cleaning loose material, asphalt binder, and HMA are subsidiary.

Item 401(18) Repair Unstable Pavement. Removal of pavement and base course, asphalt binder, and HMA are subsidiary.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
401(1_)
HMA, Type     ; Class     
Ton

401(2)
HMA, Leveling Course, Type  IV ; Class  B 
Lane-Station

401(3)
HMA, Leveling Course, Type  IV ; Class  B 
Ton

401(4)
Asphalt Binder, Grade PG ##-## X
Ton

401(5)
HMA, Temporary, Type  II ; Class  B 
Ton

401(6)
HMA, Type     , Class     
Square Yard

401(7)
Liquid Anti-Strip Additives
Contingent Sum

401(13)
Job Mix Design
Each

401(14)
Joint Adhesive
Linear Foot

401(15)
Asphalt Material Price Adjustment
Contingent Sum

401(16)
Crack Repair
Linear Foot

401(17)
Prelevel for Ruts, Delaminations, and Depressions
Square Yard

401(18)
Repair Unstable Pavements
Square Yard

401(22)
Combined Price Adjustment
Contingent Sum
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	Contractor A
	Contractor B

	Item
	Description
	Quantity

(Tons)
	Unit Price $/Ton
	Item Cost $
	Contractor's Combined

Unit Price $/Ton 

[401(1) + 401(4)]/401(1QTY)
	Unit Price $/Ton
	Item cost $
	Contractor's Combined

Unit Price $/Ton 

[401(1) + 401(4)]/401(1QTY)

	401(1)
	HMA
	20,000
	50
	1,000,000
	82.50
	55
	1,100,000
	88.00

	401(4)
	Asphalt Binder, Grade PG 52-28
	1100
	550
	605,000
	0.00
	600
	660,000
	0.0

	[401(1) + 401(4)]
	(
	(
	1,650,000
	(
	(
	1,760,000
	(

	401(1)
	HMA
	20,000
	50
	1,000,000
	99.50
	55
	1,100,000
	115.50

	401(4)
	Asphalt Binder, Grade PG 52-40 V
	1100
	900
	990,000
	0.00
	1100
	1,210,000
	0.00

	[401(1) + 401(4)]
	(
	(
	1,990,000
	(
	(
	2,310,000
	(


Sect 401: CR401. Replaces SSHC 2017 Section.


Related Sect/Sp:  202, 301, 306, 408, 702, 703





Typically keep the 401-3.18 above and remove 401-3.18 below, Except remote, low volume, gravel to pave, small urban and ownership transfer projects – Replace Subsection 401-3.18 above with Subsection 401-3.18 included below.  Evaluation of Materials for Acceptance 401-4.03, 3 is similar.








PAB: asphalt binder PG 52-28, Use PAB = $100. All other binders use PAB = $110.00. 


Be sure of the binder at time of advertisement!








PAB: asphalt binder PG 52-28, Use PAB = $100. All other binders use PAB = $110.00.  


Be sure of the binder at time of advertisement!








PAB: asphalt binder PG 52-28, Use PAB = $100. All other binders use PAB = $110.00.  


Be sure of the binder at time of advertisement!








Typically keep the 401-4.03, 3 above and remove 401-4.03, 3 below, Except remote, low volume, gravel to pave, small urban and ownership transfer projects – Replace Subsection 401-4.03, 3 above with Subsection 401-4.03, 3 included below.  Surface requirements and Tolerance is similar.





Use Pay Item 401(22); except, when directed by the Material Dept. the Pay Items 401(8), (9), (10), and (21) may be used..








Pay items 401(8), (9), (10), and (21)  – These items shall only be used when directed by the Material Dept. to do so. 


To include 401(8), (9), (10), and (21) requires coordination/approval with/Materials Dept.  401(21) is a deduct; EE = $0.0.








Do not include 401(15) as a pay item in the estimate/estimate of quantities, if the quantity is less than 1500 tons.








Item 401(15). For Sections 306, 307, 308, 318, 401 thru 405, 408 excluding Section 402 include the Pay Item "Asphalt Material Price Adjustment" for one Section only, the Section with the greatest asphalt material quantity. Do not remove the pay item from the Pay Items in the special.





401(8), in the Engineer's Estimate, is a contingent sum item, with a value equal to: 5.5% x [401(1) + 401(4)].


401(15), in the Engineer's Estimate, is a contingent sum item, with a value of $0.00.





401(22), in the Engineer's Estimate, is a contingent sum item, with a combined value for 401(8), (9), (10), (21).





Item 401(11) and (12) are removed. Typically, CR does not pay for driveways and approaches under Section 401. Driveways and approaches paid under Section 639 Approaches. Item 401(8), (9), (10), (21) are excluded from the list of pay items. Use item 401(22) unless directed to use (8), (9), (10), (21) by the Materials Department.








Item 401(4). Confirm the asphalt binder performance grade, each project. Verify the performance grade matches Table 401-4.03-1 and 702-2.01-1 as in 52-40 V, etc. Add the "V" or "E" to AASHTOWare (AWP) pay items as supplemental descriptions. The grade number in the AWP Pay Item will have a space between the number (description) and the letter (supplemental description, the "V" or "E") due to the format of AWP.











Estimating 401(1) and 401(4). Be sure to look closely at both items when researching historical bid results. The Contractors will vary how they estimate the items. If the price for the binder [401(4)] is very close to $0.00, or is $0.00 the Contractor has combined the total price of binder [401(4)] with the total price of HMA [401(1)] and divided by the quantity of the HMA [401(1)] for the unit price of HMA [401(1)]. You will need to look at a variety of like item cost and the different bidder prices.  Normally one or two bidders provide a price for both the Binder [401(4)] and the HMA [401(1)]. If you are unsure, discuss the cost with other design engineers and the construction engineers. You will significantly over estimate the cost of the HMA [401(1)] if you do not subtract the unit cost of the binder [401(4)].
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