Section 204

Special Provision
Replace Section 204 with the following:
SECTION 204
STRUCTURE EXCAVATION FOR CONDUITS AND MINOR STRUCTURES
204-1.01 DESCRIPTIONS. Excavate and backfill for conduits (pipe culverts, structural plate pipe, pipe arches, storm drains, underdrains, and electrical conduits), headwalls, manholes, inlet boxes, and other minor structures.

Dewater ground water from work areas. Construct and maintain temporary water diversion when working in waterways, and for facilities or structures with active drainage.

Perform all pumping, bailing, draining, sheeting, bracing, and incidentals required for proper execution of the work.

204-2.01 MATERIALS. Use materials that conform to the following:

Selected Material
Subsection 703-2.07

Porous Backfill Material
Subsection 703-2.10
Bedding Material
Subsection 703-2.17
1.
Bedding Material.

a.
Gradation A, except
b.
Gradation B for plastic conduit less than 8 inches in diameter

2.
Structure Backfill Material. 

a.
Backfill the structure with the material used to bed the structure, except
b.
Porous backfill material for underdrain conduit

3.
Porous Backfill Material
a.
Gradation A, except

b.
Gradation B for conduit 12-inch to 60-inch diameters, and 

c.
Gradation C for conduit 3-inch to 10-inch diameters

4.
Backfill Material. Selected Material Type C

In the roadbed structure use backfill material meeting the requirements of the roadbed structure, except use the structure backfill material and bedding as specified herein.

Use all suitable material from the project excavation for bedding, structure backfill and backfill material before using material from another source.

204-3.01 CONSTRUCTION REQUIREMENTS. Clear and grub prior to starting excavation according to the requirements of Section 201.

Keep the work areas dewatered and divert water when working in a waterway or active drainage, Subsection 204-3.02.

Remove and dispose, Subsection 203-3.01, of unsuitable foundation material, including rock or other unyielding material, below the designed elevation as directed, except no less than 6 inches, and replace with approved material.
Place bedding material to a minimum thickness of 4 inches, except 6-inch minimum thickness for conduit over rock or unyielding material, and below electrical conduit, unless shown otherwise in the plans.

Place the bedding material to provide uniform support for conduit with the material in the middle one-third loosely placed and not compacted. Do not shape the bedding to the curvature of the round conduits. Shape the bedding for pipe arches, horizontal ellipse, and underpass shapes with spans exceeding 12 feet. Provide a minimum shaped width one-half the span of the pipe arch and underpass shapes and one-third the span of horizontal ellipse shape. Shape the bedding to the relatively flat bottom arc or fine-grade the foundation to a slight "V" shape.

Place minor precast concrete structures, other than conduits, on the 4-inch bedding/leveling course, of uniform stiffness and thickness with even compaction throughout.

Place the structure backfill over the bedding each side of the structure to 12 inches above the structure or the ground surface if less than 12 inches, except 6 inches above electrical conduit.

Place the structure backfill and backfill material in uniform layers not more than 6 inches deep. Do not create unbalanced loading with the placement of the structure backfill materials. When placing material against concrete, place the material according to the requirements of Section 550.

Compact the materials, each layer, without ponding or jetting to meet Subsection 203-3.04. In the haunch area, each side of the conduit, compact the material by firmly tamping into place.

Outside the roadbed structure, the Engineer may visually inspect and approve the excavation, bedding, structure backfill, backfill material, and compaction.

Support and protect existing conduits or utilities, not scheduled for removal or abandonment, when encountered in the excavation.

Remove all sheeting and bracing used in structure excavation upon completion of the work.

204-3.02 DEWATERING AND WATER DIVERSION. Submit a plan for work area dewatering and each waterway diversion, 14 days before related construction activities. Do not implement the plan without written approval. Include the permit requirements in the plan.

1.
Do not exceed State of Alaska water quality standards.

2.
Do not divert water from dewatering into a waterway.

3.
Provide an approved disposal site for work area excess water. Maintain disposal site a minimum of 100 ft from waterway.

4.
Prevent turbid water from directly entering waterways.

5.
Do not divert water onto the roadway.

6.
In addition to other equipment required to complete the temporary water diversion and dewatering work, maintain a minimum of two trash pumps with hoses at the site during diversion construction activities. Maintain the intake to prevent fish entrapment, entrainment, or injury with the use of perforated or slotted plate and woven wire with a mesh size not greater than 3/32 inch or a profile bar and wedgewire with openings not greater than 1/16 inch.  Do not exceed passive approach velocity of 0.2 fps and active approach velocity of 0.4 fps.

Rewater to minimize sediment movement downstream of the site. Prior to rewatering, slowly wet the reconstructed waterway channel; wash the fines into the bed by using pumps, or by diverting a small portion of the waterway channel flow. Capture and pump the sediment and turbid water, from the downstream end of the channel to the upstream end of the channel, until fines are washed into the streambed and water runs clear. Attain the Engineers written approval before breaching the coffer/diversion dams. Slowly breach the coffer/diversion dams and rewater the waterway channel.
204-4.01 METHOD OF MEASUREMENT. Section 109. Use neat line method as follows:

Structure Excavation:

1.
Masonry Structures (except conduit). Between vertical planes, 18 inches outside the base of the masonry sections for the depth required.

2.
Conduit. Between parallel vertical planes located 18 inches outside the horizontal projection of the outside diameter of the conduit and to the depth shown on the Plans.

Structure excavation only measured below the limits of other classes of excavation. Structure's in embankment section, the natural ground line as cross-sectioned is the uppermost level of computation.

204-5.01 BASIS OF PAYMENT. The Contract price includes the placing and compacting of all backfill and bedding when the materials used are obtained from excavation, any clearing and grubbing required and not paid for under some other item, formation of any embankments made with surplus material from structure excavation, and disposal of all surplus or unsuitable excavation.

Culvert baffles, headwalls, temporary water diversion, dewatering and rewatering, and the removal of pavement are subsidiary to the conduit and minor structure Pay Items.
Additional excavation to provide for shoring, sheet piles, excavation shields or flattening the excavation slopes, is subsidiary.

When item 204.0001.____, 0002.____, or 0003.____ structure Excavation, does not appear in the bid schedule, structure excavation required to complete other items of work is subsidiary, except that excavation and disposal of unsuitable material required from below a plane 12 inches below the invert elevation of conduits and 12 inches below the bottom of structures is paid as extra work.

Any backfill or bedding material required whose source is other than project excavation is paid at the contract unit price for the materials being used, or as extra work if no unit price has been established. 
Traffic control paid under Section 643 and Erosion, Sediment, and Pollution Control paid under Section 641.
	PAY ITEM

	Item Number
	Item Description
	Unit

	204.0001.____
	Structure Excavation
	CY

	204.0002.____
	Structure Excavation
	Ton

	204.0003.____
	Structure Excavation
	LS

	204.2005.____
	Bedding Material
	Ton
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Apply to project – see notes





Fine materials around an underdrain may clog the underdrain over time. Consider adding a geotextile around the pipe or bedding structure backfill material. See C605.1 for further notes.





Verify there are no conflicts between the permits and the requirements below. Remove items that conflict or do not apply to your project.








If turbidity rqmts are greater than below, clarify the tests & results req'd for the Engnr to approve breaching the coffer/diversion dams.'








6.  If 6 is not in any permits and critical to the diversion, include it. Similar equipment is referenced in NOAA, FWS and other documents.








Pay Item 204.0001.____		Structure Excavation	CY 	is the typical pay item/unit.
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