
SPECIAL NOTICE TO BIDDERS

The Department hereby notifies bidders that information to assist in bid preparation is available from the Department of Transportation and Public Facilities, Anchorage office, located at 4111 Aviation Avenue.

1.
Publications.  The following are available from the Plans Room or for download online:

a.
Standard Specifications for Highway Construction, 2004 Edition.  Available online at:

http://www.dot.state.ak.us/stwddes/dcsspecs/assets/pdf/hwyspecs/2004sshc.pdf
b.
Alaska Test Methods Manual (Lab & Field), April 30, 2012 Edition ($25.00). Available online at:

http://www.dot.state.ak.us/stwddes/desmaterials/mat_waqtc/pop_testman.shtml
c.
Alaska Storm Water Pollution Prevention Plan Guide, February, 2011.

http://www.dot.state.ak.us/stwddes/desenviron/pop_swppp.shtml
d.
Quantity Computations

e.
Geotechnical Report, Geotechnical Report, AMATS A Street Resurfacing: N. Lights Blvd to 6th Avenue, Project No. 53481, April 2013 prepared by Alaska Department of Transportation & Public Facilities.
f.
Erosion, Sediment Control Plan (ESCP); December 2012, Lounsbury & Associates, Inc.
g.
Traffic Control Plan and attached memo dated April 10, 2014, Lounsbury & Associates, Inc.
2.
Materials Certification List (MCL).  The MCL provides the Engineer with the appropriate approving authority.  Contractor, submit certification for each material to the Engineer.  The MCL is included in Appendix C.  

3.
Environmental Documents.  The Department has approved an environmental document addressing concerns and environmental commitments.  This document is available for review in the Department Section of Preliminary Design and Environmental.  (907) 269-0542.

4.
Section 120, Disadvantaged Business Enterprise (DBE) Program.  Effective for FHWA funded projects advertised on or after February 1, 2014; there is a revised Standard Modification E114 for Section 120 DBE Program, and a revised Bidder Registration Form 25D-6.

Contractors are encouraged to review the construction and contract forms and the revised Standard Modification E114 for Section 120 DBE Program.  There are new sections on the DBE decertification process, the termination of a DBE on a project, a revised DBE Replacement or Substitution section, and a revised definition for Commercially Useful Functions.  See also the revised Bidder Registration Form 25D-6.

The process for establishing mandatory vs. voluntary contact for DBEs has changed.  The mandatory contacts list is established by interested certified DBEs self registering on the plan holder's list within seven (7) days of contract advertisement.  Bidders are required to contact all DBEs listed as DBE – Mandatory Contact on the plan holder's list, at least seven (7) calendar days prior to bid opening.  Bidders must give DBE's at least seven (7) calendar days to quote.

A guide (title "Plan Holder Self Registration List") has been placed on the Civil Rights website http://www.dot.state.ak.us/cvlrts/index.shtml. This offers further instructions and guidance about these program changes.

Any questions about this notice may be directed to Dennis Good, Manager of the Civil Rights Office, (907) 269-0848, or email dennis.good@alaska.gov.

5.
DBE Program Waiver - Central Region Projects.  The US DOT Waiver for the DBE Program has been implemented on Central Region Projects since August 1, 2011.  The DBE Program Waiver approved by USDOT addresses the issue identified in the Department's Disparity Study which found that DBE firms that are owned by Non-Minority Women were participating on the Department's construction contracts and subcontracts on an equal basis similar to other non-DBE contractors and non-DBE subcontractors for Central Region only.

As a result, DBE contract goals cannot be met through the use of female caucasian owned DBEs.  This Waiver does not affect DBE project goals for airports or transit projects anywhere in Alaska, and does not apply to professional service agreements or highway construction projects in Northern or Southeast Regions.

The decision to continue or discontinue the use of the Waiver will be made on an annual basis.

Any questions about this notice may be directed to Dennis Good, Manager of the Civil Rights Office, (907) 269-0848, or email dennis.good@alaska.gov.

6.
Asphalt Laydown Temperatures.  The Department may monitor laydown temperatures using a thermal imaging camera.  Unsatisfactory areas will be subject to additional testing and/or replacement at the Contractor’s expense as specified in Division 400.

7.
High Visibility Garments.  The Department requires all workers within the project limits to wear an outer visible surface or layer of high visibility color and retroreflectivity.  See subsection 643-3.11.
8.
Signals, Lighting Poles, Load Centers, Controller Assemblies.  The Plans and Specifications are revised for these items including, anchors to the foundations, foundations and conduit installation.  

9.
Section 408 and 703 Hard Aggregate.  Hot Mix Asphalt, Type VH requires hard aggregate.  Refer to the table in 703-2.04 Coarse Aggregate for the specified Nordic Abrasion value.  Material suppliers are also included in 703-2.04.

10.
Section 306 Asphalt Treated Base Course.  Revisions have been made to this Section.  Primary revisions are to subsections Method of Measurement, Acceptance Sampling and Testing, Evaluation of Materials for Acceptance and in Basis of Payment, the Asphalt Material Price Adjustment – Unit Price. Refer to Section 306 for further information.

11.
Asphalt Material Price Adjustment – Unit Price.  The unit price adjustment for asphalt material will be combined and paid under one Pay Item. Refer to Sections in Division 300 and 400 that include an Asphalt Material Price Adjustment – Unit Price Pay Item.

12.
Surface Tolerance.  Pavement smoothness is measured and reported as International Roughness Index (IRI) Refer to Section 401 and 408 for further information.
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SECTION 101 TC "101
Definitions & Terms" \f C \l "1" 
DEFINITIONS AND TERMS

Standard Modifications

101-1.03 DEFINITIONS.
PLANS.  Delete Text of PLANS and replace with:

The Department’s Contract drawings, profiles, typical cross sections, standard drawings, and supplemental drawings or reproductions showing the location, character, dimensions, and details of the work.

E32-012707

Add the following definition:

QUALIFIED PRODUCTS LIST.  A list of companies and products that the Department has found conforms to the SSHC.

E36-012707

Insert the following definition after RESPONSIVE BID:

RETAINAGE.  A percentage of a payment established in advance under a contract or subcontract to be withheld from progress payment due on the contract or subcontract.  Payment or a percentage of payment withheld for unsatisfactory performance is not retainage.

E101-030512

Replace the definitions of SUBGRADE with the following:

SUBGRADE.  The soil or embankment upon which the pavement structure is constructed.

E22-010106
SECTION 102 TC "102
Bidding Requirements & Conditions" \f C \l "1" 
BIDDING REQUIREMENTS AND CONDITIONS

Standard Modification

102-1.04 EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, AND WORK SITE.

Replace the second paragraph with the following:

The records of geotechnical investigations including boring logs, test results, geology data reports, soil reports, material site reports, and geotechnical reports included in a bid package or made accessible to bidders or Contractors, are for information purposes only.  These records are not part of the Contract.  These records indicate subsurface conditions only at specific locations and times, and only to the depths penetrated.  They do not necessarily reflect variations in soil, rock, or groundwater conditions that may exist between or outside such locations.  Actual conditions may differ from what is shown in the records.  Material Sources referenced in these records may not contain materials of sufficient quantity or quality to meet project requirements.  The accessibility of these records does not constitute approval, nor guarantee suitability of soils or sources, or the rights to use sources for this project, except as specifically provided in subsections 106-1.02.4.b Mandatory Sources and 106-1.02.4.c Designated Sources.  The records shall not substitute for independent investigation, interpretation, or judgment of the bidder or Contractor.  The Department is not responsible for any interpretation or conclusion drawn from its records by the bidder or Contractor.

Bidders and Contractors shall examine subsection 106-1.02 Material Sources for further information about material source development.

E23-010106

102-1.05 PREPARATION OF BID.  Modify the second sentence in the third paragraph, after:

“If a bidder is a corporation, the bid must be signed by a corporate officer,” add: or agent.

E18-063004

SECTION 103 TC "103
Award & Execution of Contract" \f C \l "1" 
AWARD AND EXECUTION OF CONTRACT

Standard Modifications

Delete Subsection 103-1.05 and replace with the following:
103-1.05 PERFORMANCE AND PAYMENT BONDS.  The successful bidder shall furnish all required Performance and Payment Bonds on forms provided by the Department for the sums specified in the Contract.  If no sum is specified, the successful bidder shall comply with AS 36.25.010.  The Surety on each bond may be any corporation or partnership authorized to do business in the state as an insurer under AS 21.09 or two individual sureties approved by the Contracting Officer.

If individual sureties are used, two individual sureties must each provide the Department with security assets located in Alaska equal to the penal amount of each bond.  Any costs incurred by the Contractor and the individual Surety are subsidiary and shall be borne by the Contractor or the individual Surety.  In no event will the Department be liable for these Costs.

Individual sureties shall provide security by one, or a combination, of the following methods:

1.
Escrow Account, with a federally insured financial institution, in the name of the Department.  Acceptable securities include, but are not limited to, cash, treasury notes, bearer instruments having a specific value, or money market certificates.

2.
Irrevocable letters of credit, with a financial institution approved by the Contracting Officer.

3.
Cashier’s or certified check, made payable to the State of Alaska issued by financial institutions approved by the Contracting Officer.

These bonds and security assets, as applicable, shall remain in effect for 12 months after the date of final payment or, if longer, until all obligations and liens under this Contract are satisfied, including, but not limited to, obligations under Subsection 107-1.19.

The Department may, in its discretion, notify the bonding company or Surety of any potential default or liability.

The Contractor shall substitute, within five working days, another bond or surety acceptable to the Department if an individual Surety or the Surety on any bond furnished in connection with the Contract:

1.
Becomes insolvent or is declared bankrupt;

2.
Loses its right to do business in any state affecting the work;

3.
Ceases to meet Contract requirements;

4.
Fails to furnish reports of financial condition upon request; or

5.
Otherwise becomes unacceptable to the Department.

When approved by the Contracting Officer, the Contractor may replace:

1.
An individual surety with a corporate surety; or

2.
Posted collateral with substitute collateral.

Failure to maintain the specified bonds or to provide substitute bonds when required under this section may be grounds for withholding contract payments until substitute bonding is obtained, and may, in the Department’s discretion, be grounds for declaring the Contractor in default.

E65-022309

SECTION 104 TC "104
Scope of Work" \f C \l "1" 
SCOPE OF WORK

Standard Modifications

104-1.01 INTENT OF CONTRACT.  Add to the end of this subsection:

The Contractor is responsible for the means, methods, techniques, sequence, or procedures of construction, safety, quality control, and to perform or furnish the work in accordance with the Contract documents.

E58-072808

SECTION 105 TC "105
Control of Work" \f C \l "1" 
CONTROL OF WORK
Standard Modifications

105-1.02 PLANS AND WORKING DRAWINGS.  In the third paragraph delete:

"(24"x36")" and replace with: (22"x34")

105-1.03 CONFORMITY WITH PLANS AND SPECIFICATIONS.  In the first sentence of the first paragraph after:

"Work performed and materials furnished shall conform to the Plans and Specifications" add:  and approved Working Drawings,

In the first sentence of the second paragraph after: "All work or material not conforming to the Plans and Specifications" add: and approved Working Drawings,

E33-012707

Special Provisions

105-1.06 UTILITIES.  Add the following:

Request locates from the utilities having facilities in the area.  Use the Alaska Digline, Inc. Locate Call Center for the following utilities.

	ALASKA DIGLINE, INC.

	Locate Call Centers:

Anchorage
278-3121

Statewide
(800) 478-3121

	Call Centers will notify the following:

Alaska Communications (ACS)

Alaska Fiber Star (WCI)

Anchorage School District (ASD)

Anchorage Water & Wastewater Utility (AWWU)

AT & T Alascom (AT&T)

Chugach Electric Association (CEA)

ENSTAR Natural Gas (ENS)

General Communications, Inc. (GCI)

Municipality of Anchorage Signal & Street Maint.

Municipal Light & Power (ML&P)

State of AK, DOT/PF Anchorage Street Lights (DOT)


Call the following utilities and agencies directly:

Contact the Central Region Maintenance & Operations Office at (907) 269-0760 to obtain the appropriate District Superintendent's phone number for this project.
Utilities Relocated by Others.

Utilities will be relocated by others concurrently with construction of this project.  The Contractor will give the Utility, through the Engineer, 15 calendar days advance written notice regarding the dates when the utility owner is required to begin and end operations.  For utilities being relocated, the Contractor will:

1.
include utility work on the Construction Phasing Plan and Progress Schedule;

2.
provide erosion, sediment, and pollution control including the stabilization of areas disturbed during utility work.  Identify all utility companies performing ground disturbing activity in the Storm Water pollution Prevention Plan (SWPPP).  Refer to Section 641 for further information;

3.
clear and grub.  Payment will be made under Section 201, Clearing and Grubbing;

4.
provide traffic control and flagging.  Payment will be made under Section 643, Traffic Maintenance;

5
provide Right-of-Way and/or Construction Surveying before utility relocation.  Include:

(
Control for utility relocation - either ROW or Centerline staking with Station information.

(
Slope staking.

(
Proposed structures, not including utilities to be relocated by others.

Payment will be made as follows:

a.
Subsidiary to Pay Item 642(1) Construction Surveying, if the Contractor is required to provide the surveying as part of the Contract and/or,

b.
Under Pay Item 642(3) Three Person Survey Party, if the Construction or Right of Way staking required by the utility is either in advance of the 2 week work plan, or not required by the Contract.

The utility shall give the Contractor, through the Engineer, 15 calendar days advance written notice for required staking.

6.
remove and replace pavement.  Payment will be made under Section 202, Removal of Structures and Obstructions; Section 401, Hot Mix Asphalt and Surface Treatments; Section 408, Hot Mix Asphalt and Surface Treatments, Type V; Section 409, Hot Mix Asphalt and Surface Treatments, Type R (Crumb Rubber) and according to project typical section.  

7.
remove and replace sidewalk and curb and gutter.  Payment will be made under Section 202, Removal of Structures and Obstructions, Section 608, Sidewalks, and Section 609, Curbing.

8.
provide bedding and backfill material, in accordance with Section 204, Structure Excavation for Conduits and Minor Structures, and the project typical sections.

Work done by utility owner(s) is as follows: 

ENSTAR NATURAL GAS COMPANY (ENSTAR):

ENSTAR Natural Gas Company owns and operates natural gas distribution pipes within the project limits.  The following facilities will require relocation and/or adjustment:

Pothole the underground 4” plastic pipe from Station 310+00 RT to 311+00 RT.  Coordinate with ENSTAR to determine the extent of the conflict with the installation of storm drain structure S110 and pipe P110.  Allow ENSTAR five (5) calendar days to relocate/adjust the pipe if required.

Pothole the underground 4” plastic pipe at Station 333+50 RT.  Coordinate with ENSTAR to determine the extent of the conflict with the installation of storm drain structure S330 and pipe P330.  Allow ENSTAR five (5) calendar days to relocate/adjust the pipe if required.
ACS OF ANCHORAGE, INC (ACS):

ACS of Anchorage, Inc. owns and operates telecommunication facilities within the project limits.  The following facilities will require relocation and/or adjustment:

Pothole the underground 4 - 4” PVC pipes at Station 333+50 RT.  Coordinate with ACS to determine the extent of the conflict with the installation of storm drain structure S330 and pipe P330.  ACS will be onsite during excavation and installation of the storm drain structures to inspect the condition of the ducts.

ACS vault lid at Station 340+36, 22.6 LT will be adjusted by the Contractor, ACS will perform a pre and post inspection of the affected vault lid.

MUNICIPAL LIGHT AND POWER (ML&P):

ML&P owns and operates electrical facilities within the project limits.  A line extension is required for this project.  ML&P will provide service to Load Center ‘LC-A’ – Station 307+30, 77.0 RT.  ML&P will tap a pole approximately 10 feet to the north of the load center for power.  

Once Load Center ‘LC-A’ is inspected and ‘green tagged’, coordinate with ML&P for service to the load center.  Electrical service will be scheduled based on the current workload of the utility.

56000-081213
105-1.07 COOPERATION BETWEEN CONTRACTORS.  Add the following:

The following state owned projects may be under construction concurrently with this project.

	Project Name:
	Project No.:

	AWWU – Barrow Street – 10th Avenue – 11th Avenue Sewer Upgrade

Contact Todd Carroll 564-2753

AWWU -- Fireweed Lane – East Northern Lights Sewer Rehabilitation

Contact Lynda Barber-Wiltse 564-2751

MOA PM&E -- ‘C’ Street at 20th Avenue Area Drainage Improvements

Contact Rand Gaynor – 343-8279
AMATS: A Street Resurfacing: 9th Avenue to 6th Avenue

5th and 6th Avenue Resurfacing, L Street to Ingra Street

	11-09

56120

59763

	
	


Coordinate traffic control, construction, and material hauling operations with the prime contractor of the above projects to minimize impact on the traveling public, and to minimize conflicts with the work being performed under the other contracts.

CR1051-110309

Standard Modification

105-1.13 MAINTENANCE DURING CONSTRUCTION.  Add the following at the end of this subsection:

Costs of maintenance work during construction and before the project is accepted as substantially complete shall be subsidiary to the prices bid on the various Contract items, and the Contractor will not be paid an additional amount for such work.

If in the Engineer's opinion, the Contractor at any time fails to provide adequate maintenance, the Engineer will notify the Contractor of such noncompliance.  The notification will specify the areas or structures for which there is inadequate maintenance, the corrective maintenance required, and the time allowed to complete corrective maintenance.  If the Contractor fails to take corrective action within the specified time, the Engineer may:

1.
Suspend the work until corrective maintenance is completed;

2.
Assess a traffic price adjustment against the Contract Amount when an adjustment rate is specified in the Contract; and 

3.
Employ others for corrective maintenance and deduct the cost from the Contract amount.

E33-012707

105-1.15 PROJECT COMPLETION.  In the second paragraph, second sentence, delete:
“Subsection 621-3.04” and replace with:  Subsection 618-3.06 and 621-3.04.
In the third paragraph, first sentence, delete:

“Subsection 621-3.04” and replace with:  Subsection 618-3.06 and 621-3.04.

E59-072808
105-1.16 FINAL ACCEPTANCE AND RECORD RETENTION.  Modify the first paragraph, Item 4. after: 

“DOLWD” add: and State Department of Revenue.

E19-063004

Standard Modification

Add the following Subsection 105-1.18:

105-1.18 RESERVED FOR WARRANTIES.
E33-012707
SECTION 106 TC "106
Control of Material" \f C \l "1" 
CONTROL OF MATERIAL

Standard Modifications

106-1.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS.  In fifth paragraph, in two places remove the text. “Approved Products List” and replace with:  Qualified Products List
E36-012707

Special Provision

106-1.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS.  Add the following:

Buy America Provision.  The Contractor Shall comply with the requirements of 23 CFR 635.410, Buy America Requirements, and shall submit a completed Material Origin Certificate, Form 25D-60, prior to award of the contract.

All steel and iron products which are incorporated into the work, shall be manufactured in the United States except that minor amounts of steel and iron products of foreign manufacture may be used, provided the aggregate cost of such does not exceed one tenth of one percent (0.001) of the total contract amount, or $2500, whichever is greater.  For the purposes of this paragraph, the cost is the value of the products as they are delivered to the project including freight.

“Manufactured in the United States” means that all manufacturing processes starting with the initial mixing and melting through the final shaping, welding, and coating processes must be undertaken in the United States.  The definition of “manufacturing process” is smelting or any subsequent process that alters the material’s physical form, shape or chemical composition.  These processes include rolling, extruding, machining, bending, grinding, drilling, etc.  The application of coatings, such as epoxy coating, galvanizing, painting or any other coating that protects or enhances the value of steel or iron materials shall also be considered a manufacturing process subject to the “Buy America Requirements.”

Buy America does not apply to raw materials (iron ore), pig iron, and processed, pelletized and reduced iron ore.  It also does not apply to temporary steel items (e.g., temporary sheet piling, temporary bridges, steel scaffolding, and falsework).  Further, it does not apply to materials which remain in place at the Contractor’s convenience (e.g., sheet pilings, and forms).

The North American Free Trade Agreement (NAFTA) does not apply to the Buy America requirement.  There is a specific exemption within NAFTA (article 1001) for grant programs such as the Federal-aid highway program.

When steel and iron products manufactured in the United States are shipped to a foreign country where non steel or iron products are installed on or in them (e.g., electronic components in a steel cabinet), the steel and iron is considered to meet the requirements of this subsection.

The Contractor shall take whatever steps are necessary to ensure that all manufacturing processes for each covered product comply with this provision.  Non-conforming products shall be replaced at no expense to the State.  Failure to comply may also subject the Contractor to default and/or debarment.  False statements may result in criminal penalties prescribed under Title 18 US Code Section 1001 and 1020.

S13-083199

Standard Modification

106-1.02 MATERIAL SOURCES.

1.
a.
General.  Within Item a. delete text and replace with:

Utilize Useable Excavation according to subsection 104-1.04 before using material sources listed in subsection 106-1.02.4.  When there is insufficient, Useable Excavation furnish additional required materials from sources of the Contractor’s choice, except that the Contractor shall use a mandatory source when identified in the Contract.

4.
Type of Sources.  Replace the first paragraph with the following:

The Contractor shall utilize Useable Excavation according to subsection 104-1.04 before using material sources listed in this subsection.  When there is insufficient Useable Excavation, the Contractor shall furnish additional required materials from sources of the Contractor’s choice, except that the Contractor shall use a mandatory source when identified in the Contract.

When there is insufficient Useable Excavation, the Contractor shall supply additional required material from the following sources:

d.
Available Sources.  Replace the second paragraph with the following:

When the Department furnishes copies of existing boring logs, test results, or other data in its possession concerning Available Sources, the Contractor is responsible for determining the accuracy and completeness of this data, for assumptions the Contractor makes based on this data, and for exploring Available Sources to the Contractor’s satisfaction.

e.
Excluded Material Sources.  Replace the paragraph with the following:

Some material sources may not be considered acceptable regardless of location or ownership.  The bid documents may identify some material sources excluded from use.  The Department reserves the right to exclude a material source or any portion of a material source, at any time after Contract Award that is determined by material testing to be unsuitable for use on the Project.

E24-010106

Add new Subsection 106-1.08:

106-1.08 SUBMITTAL PROCEDURE.  The Contractor shall complete a Submittal Register, and shall submit to the Engineer on forms provided by the Department.  The intent of the Submittal Register is to provide a blueprint for the smooth flow of specified Project document.  The Contractor shall fill it out sequentially by bid Item and allow at least three spaces between bid items.  The Submittal Register shall list working drawings, schedules of work, and other items required to be submitted to the Department by the Contractor including but not limited to Progress Schedule, anticipated dates of material procurement, Construction Phasing Plan, Utility Progress Schedule, Blasting Plan, Mining Plan, annual EEO reports, DBE payment documentation, and subcontracts.

The Contractor shall submit materials (product) information to the Engineer for review, as required by the Materials Certification List and the Contract.

The number of copies required for submittals may be included in the specifications for individual bid items.  If the number of copies of a submittal is not otherwise specified, three copies shall be required.  On each sheet submitted to the Department, including working drawings, catalog cuts, manufacturer’s certifications, etc., space shall be provided for Contractor and Department review stamps.

Each copy of each submittal shall include a Submittal Summary sheet.  The Contractor may use forms provided by the Department of a similar form of the Contractor’s choice as approved by the Department.  The Contractor shall sign submittals and submit them to the Engineer.  The Department will review submittals within 30 days after they are received.  The Department will return submittals to the Contractor as either: approved, conditionally approved with the conditions listed, or rejected with the reasons listed.  The Contractor may resubmit a rejected submittal to the Engineer with more information or corrections.  The Department will review resubmittals within 30 days after they are received.

The Contractor shall not order material or use working drawings that have not been approved by the Department.  The Contractor shall be responsible for timely submittals.  Failure by the Department to review submittals within the time given may be the basis for a request for extension of Contract time but not for additional compensation.

Payment for a specific Contract Item will not be made until the Department has received the Submittal Register for all items and approved all required submittals for that specific Contract Item.

When material invoices, freight bills, and mill certificates are submitted, they shall provide sufficient information for the Engineer to identify the date, company and location of invoice (bill, certificate); Project name and number where material will be incorporated, manufacturer, product number, quantity and cost.

Add the following Subsection 106-1.09:

106-1.09 RESERVED.

E34-012707

SECTION 107 TC "107
Legal Relations & Responsibility to Public" \f C \l "1" 
LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Special Provisions

107-1.02 PERMITS, LICENSES, AND TAXES.
The Department will:  Add No. 3.:

3.
The Department has received the following permits on the Contractor's behalf:

Fish Habitat Permit, July 27,2012.

MOA Noise Permit, Valid from 10/1/13 to 9/30/14 

The Contractor shall:  Add the following:

9.
Obtain through the Engineer a written statement from the State Historic Preservation Officer stating that material disposal, extraction, stockpiling, or staging, on or off project site, is not expected to impact cultural resources.  The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at (907) 269-8715.  If cultural resources are discovered during construction activities, stop work at the site and notify the Engineer.

10.
Provide a wetland specialist able to conduct wetlands determinations and delineations according to the Corps of Engineers 1987 Wetland Delineation Manual, and the Regional Supplement to the Corps of Engineers Wetland Delineations Manual (Alaska Region, Version 2.0, September 2007).  The wetland specialist shall conduct the determination and delineations of sites outside the project limits or not previously permitted, impacted by the Contractor's operations.  These delineations will be subject to Corps of Engineers approval.

11.
Provide information to comply with the Alaska Department of Environmental Conservation (ADEC) Alaska Pollutant Discharge Elimination System (APDES) General Permit for Alaska to discharge storm water from the construction site.  Refer to Section 641, Erosion, Sediment, and Pollution Control for requirements for this permit.

12.
A Municipality of Anchorage (MOA) Right-of-Way Use permit will be required.  The Municipality will require a copy of the approved Traffic Control Plan and a copy of the Notice to Proceed from the Contractor.

Provide the Engineer a copy of permits or clearances received before using sites outside the project limits.  Additionally, provide the Engineer a written statement that permits or clearances have been obtained.  Also, provide a written statement to the Engineer listing agencies or offices contacted that responded that no additional action is required.

CR1072-042313
Standard Modifications

107-1.05 FEDERAL AID PROVISIONS.  Add the following after paragraph two:

Form 25D-55H Required Contract Provisions for Federal-Aid (FHWA) Construction Contracts.  The FHWA no longer requires the Contractor to fill out FHWA Form 47, Statement of Materials and Labor Used By Contractors on Highway Construction Involving Federal Funds.  Section VI Records of Materials, Supplies and Labor of Form 25D-55H is no longer applicable to highway construction contracts.

Title VI Requirements.  During the performance of this Contract, the Contractor, for itself, its assignees and successors in interest (hereinafter referred to as the "Contractor") agrees as follows:

(1)
Compliance with Regulations:  The Contractor shall comply with the Regulation relative to nondiscrimination in Federally-assisted programs of the Department of Transportation (hereinafter, "DOT") title 49, Code of Federal Regulations, Part 21, and the Federal Highway Administration (hereinafter "FHWA") Title 23, Code of Federal Regulations, Part 200 as they may be amended from time to time, (hereinafter referred to as the Regulations), which are herein incorporated by reference and made a part of this Contract.

(2)
Nondiscrimination:  The Contractor, with regard to the work performed by it during the contract, shall not discriminate on the grounds of race, color, or national origin, sex, age, and disability/handicap in the selection and retention of subcontractors, including procurements of materials and leases of equipment.  The Contractor shall not participate either directly or indirectly in the discrimination prohibited by 49 CFR, Section 21.5 of the regulations, including employment practices when the Contract covers a program set forth in Appendix B of the Regulations.

(3)
Solicitation for Subcontractors, Including Procurements of Materials and Equipment:  In all solicitations either by competitive bidding or negotiation made by the Contractor for work to be performed under a subcontract, including procurements of materials or leases of equipment, each potential subcontractor or supplier shall be notified by the Contractor of the Contractor's obligations under this Contract and the Regulations relative to nondiscrimination on the grounds of race, color, or national origin, sex, age, and disability/handicap.

(4)
Information and Reports:  The Contractor shall provide all information and reports required by the Regulations or directives issued pursuant thereto, and shall permit access to its books, records, accounts, other sources of information, and its facilities as may be determined by the DOT&PF or the FHWA to be pertinent to ascertain compliance with such Regulations, orders and instructions.  Where any information required of a Contractor is in the exclusive possession of another who fails or refuses to furnish this information the Contractor shall so certify to the DOT&PF, or the FHWA as appropriate, and shall set forth what efforts it has made to obtain the information.

(5)
Sanctions for Noncompliance:  In the event of the Contractor's noncompliance with the nondiscrimination provisions of this Contract, the DOT&PF shall impose such contract sanctions as it or the FHWA may determine to be appropriate, including, but not limited to:

(a)
withholding of payments to the Contractor under the Contract until the Contractor complies, and/or

(b)
cancellation, termination, or suspension of the Contract, in whole or in part.

(6)
Incorporation of Provisions:  The Contractor shall include the provisions of paragraphs (1) through (6) in every subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations, or directives issued pursuant thereto.

The Contractor shall take such action with respect to any subcontract or procurement as the DOT&PF or the FHWA may direct as a means of enforcing such provisions including sanctions for non-compliance:  Provided, however, that in the event a Contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the Contractor may request the DOT&PF to enter into such litigation to protect the interests of the DOT&PF, and, in addition, the Contractor may request the United states to enter into such litigation to protect the interests of the United States.

E67-101509

107-1.07 ARCHAEOLOGICAL OR HISTORICAL DISCOVERIES.  Change the first sentence to the following:

When operation encounters historic or prehistoric artifacts, burials, remains of dwelling sites, paleontological remains, (shell heaps, land or sea mammal bones or tusks, or other items of historical significance), cease operations immediately and notify the Engineer.

107-1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANSDCAPE.  Add the following:

If water is required for a construction purpose from a nonmunicipal water source, obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer.  The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at (907) 269-8645.

CR1072-042313
Standard Modification

Add the following paragraphs:

7.
Restoring Areas.  Areas used by the Contractor, including haul routes, shall be restored to their original condition after the Contractor’s operations are completed.  The original condition of an area shall be determined as follows:  

Before beginning operations, the Engineer and the Contractor shall inspect each area and haul route that will be used by the Contractor and take photographs to document their condition.  After construction operations are completed, the condition of each area and haul route will be compared to the earlier photographs.  Before demobilization, the Contractor shall repair damages attributed to its operations.  The Contractor agrees that costs associated with repairs shall be subsidiary to other items of work and will not be paid for directly.

8.
Material Disposal Sites.  Offsite disposal areas may be at locations of the Contractor’s choice, provided the Contractor obtains from the owner of such land written permission for such dumping and a waiver of all claims against the State for any damage to such land which may result there from, together with permits required by law for such dumping.  A copy of permission, waiver of claims, and permits shall be filed with the Engineer before beginning work on private property.  The Contractor’s selected disposal sites shall also be inspected and approved by the Engineer before use of the sites.

E35-012707

Add the following:
Bald Eagles are protected under the Bald Eagle Protection Act (16 U.S.C. 668-668c) which prohibits “takes” of bald eagles, their eggs, nests, or any part of the bird.  The Act defines “taking” as “to pursue, shoot, shoot at, poison, wound, kill, capture, trap, collect, molest, or disturb.”

Maintain a Primary Zone of a minimum 330 ft as an undisturbed habitat buffer around nesting bald eagles.  If topography or vegetation does not provide an adequate screen or separation, extend this buffer to 0.25 miles, or a sufficient distance to screen the nest from human activities.  The actual distance will depend on site conditions and the individual eagle’s tolerance for human activity.  Within the Secondary Zone, between 330 ft and 660 ft from eagles nest tree no obtrusive facilities or major habitat modifications shall occur.  If nesting occurs in sparse stands of trees, treeless areas, or where activities would occur within line-of-site of the nest, this buffer shall extend up to 0.5 miles.  No blasting, logging and other noisy, disturbing activities should occur during the nesting period (February 1 – September 30) within the primary or secondary zones.

Extremely noisy activities such as road construction or other activities that occur within the Secondary Zone shall be conducted outside the nesting period to avoid disturbance to eagles.  If activities occur in proximity to a nest site, employ an individual qualified to observe and assess the impact of such activities on nesting eagles.  Behavior generally associated with disturbed eagles includes alarm calls, birds flushed from their nest or perch, and aggressiveness.

If nest trees are discovered within the vicinity of the project site, the U.S. Fish and Wildlife Service must be notified immediately by calling (907) 786-3503 or (907) 271 – 2772, before starting construction activities, for further site evaluation.  This is an advisory.  Do what is required to keep from disturbing a nesting eagle.

CR1071-081210

Add the following subsection:

107-1.21 FEDERAL AFFIRMATIVE ACTION.  The Federal Equal Employment Opportunity Disadvantaged Business Enterprise and On-the-Job Training affirmative action program requirements that are applicable to this Contract are contained in the project Special Provisions and Contract Forms, and may include:

Disadvantaged Business Enterprise (DBE) Program
Section 120

Training Program
Section 645

Federal EEO Bid Conditions
Form 25A 301

EEO-1 Certification
Form 25A 304

ADOT&PF Training Program Request
Form 25A 310

Training Utilization Report
Form 25A 311

Contact Report
Form 25A 321A

DBE Subcontractable Items
Form 25A 324

DBE Utilization Report
Form 25A 325C

Summary of Good Faith Effort Documentation
Form 25A 332A

Required Contract Provisions, Federal-Aid Contracts
Form 25D 55

In addition to the sanctions provided in the above references, non-compliance with these requirements is grounds for withholding of progress payments.

S80-012202
SECTION 108 TC "108
Prosecution & Progress" \f C \l "1" 
PROSECUTION AND PROGRESS

Standard Modification

Delete Subsection 108-1.01 in its entirety and replace with the following:

108-1.01 SUBCONTRACTING OF CONTRACT.  The Contractor shall submit a Contractor Self Certification for Subcontractors and Lower Tier Subcontractors, Form 25D-042, before the Contractor or any subcontractor subcontracts, sells, transfers, assigns, or otherwise disposes of the Contract or any portion of the Contract.  The Department has authority to review subcontracts and to deny permission to subcontract work.  The Department may penalize the Contractor for false statements or omissions made in connection with Form 25D-042.

The Contractor shall perform, with the Contractor's own organization, work amounting to at least 30 percent of the difference between the original Contract price and the price of designated Specialty Items.  For the purpose of this Subsection, work is defined as the dollar value of the services, equipment, materials, and manufactured products furnished under the Contract.  The Engineer will determine the value of the subcontracts based on Contract unit prices or upon reasonable value, if entire items are not subcontracted.

The Department's consent to the subcontracting, sale, transfer, assignment, or disposal of all or a part of the Contract shall not relieve the Contractor and the Surety of responsibility for fulfillment of the Contract or for liability under bonds regardless of the terms of the transfer or sublet approvals.

1.
The Contractor shall ensure that for all subcontracts (agreements):

a.
The Department is furnished with one completed Contractor Self Certification, Form 25D-042, for each subcontract;

b.
The subcontractors have submitted a Bidder Registration; Form 25D-6;

c.
The required prompt payment provisions of AS 36.90.210 are included in all subcontracts;

d.
A clause is included requiring the Contractor to pay the subcontractor for satisfactory performance according to AS 36.90.210 and within eight (8) working days after receiving payment for which the subcontractor is to be paid.

e.
A clause is included requiring the Contractor to pay the subcontractor interest, according to AS 45.45.100(a), for the period beginning the day after the required payment date and ending on the day payment of the amount due is made;

f.
A clause is included requiring the Contractor to pay the subcontractor all retainage due under the subcontract, within eight (8) working days after final payment is received from the Department, or after the notice period under AS 36.25.020(b) expires, whichever is later;

g.
A clause is included requiring the Contractor to pay interest on retainage, according to AS 36.90.250 and AS 45.45.101(a);

h.
Other required items listed in Form 25D-042 are included in the subcontracts;

i.
The subcontractors pay current prevailing rate of wages as per Subsection 107-1.04 and file certified payrolls with the Engineer and DOLWD for all work performed on the project; and

j.
Upon receipt of a request for more information regarding subcontracts, the requested information is provided to the Department within 5 calendar days.

2.
The Contractor shall ensure that for all lower tier subcontracts (agreements between subcontractors and lower tier subcontractors):

a.
The required prompt payment provisions of AS 36.90.210 are included in all lower tier subcontracts;

b.
A clause is included requiring the subcontractor to pay the lower tier subcontractor for satisfactory performance according to AS 36.90.210, and within eight (8) working days after receiving payment from which the subcontractor is to be paid;

c.
A clause is included requiring the subcontractor to pay the lower tier subcontractor interest, according to AS 45.45.010(a), for the period beginning the day after the required payment date and ending on the day payment of the amount due is made;

d.
A clause is included requiring the subcontractor to pay the lower tier subcontractor all retainage due under the subcontract, within eight (8) working days after final payment is received, or after the notice period under AS 36.25.020(b) expires, whichever is later;

e.
A clause is included requiring the subcontractor to pay the lower tier subcontractor interest on retainage, according to AS 36.90.250 and AS 45.45.101(a);

f.
Other required items listed in Form 25D-042 are included in the lower tier subcontracts;

g.
The lower tier subcontractors pay current prevailing rate of wages as per Subsection 107-1.04 and file certified payrolls with the Engineer and DOLWD for all work performed on the project; and

h.
Upon receipt of a receipt for more information regarding subcontracts, the requested information is provided to the Department within 5 calendar days.

3.
The following will be considered as subcontracting, unless performed by the Contractor:

a.
Roadside Production.  Roadside production of crushed stone, gravel, and other materials with portable or semi-portable crushing, screening, or washing plants set up or reopened in the vicinity of the project to supply materials for the project, including borrow pits used exclusively or nearly exclusively for the project.

b.
Temporary Plants.  Production of aggregate mix, concrete mix, asphalt mix, other materials, or fabricated items from temporary batching plants, temporary mixing plants, or temporary factories that are set up or reopened in the vicinity of the project to supply materials exclusively or nearly exclusively for the project.

c.
Hauling.  Hauling from the project to roadside production, temporary plants, or commercial plants, from roadside production or temporary plants to the project, from roadside production or temporary plants to commercial plants, and all other hauling not specifically excluded in this subsection.

d.
Other Contractors.  All other contractors working on the project site under contract with the Contractor are considered subcontractors unless specifically excluded in this subsection.

4.
The following will not be considered as subcontracting, but the Contractor shall comply with the prompt payment provisions AS 36.90:

a.
Commercial Plants.  The purchase of sand, gravel, crushed stone, crushed slag, batched concrete aggregates, ready-mixed concrete, asphalt paving mix, and any other materials or fabrication produced at and furnished from established and recognized commercial plants that sell to both public and private purchasers.

b.
Hauling.  Delivery of materials from a commercial plant to a different commercial plant, and delivery from a commercial plant to the project site by vehicles owned and operated by the commercial plants or by commercial freight companies that have a contract with the commercial plant.  Commercial freight companies are trucking or hauling companies that deliver multiple types of materials to multiple clients, both public and private, on an established route, and on a recurrent basis.

c.
Contractors' General Business.  Work within permanent home offices, branch plants, fabrication plants, tool yards, and other establishments that are part of a contractor's or subcontractor's general business operations.

5.
Owner-Operators.  Hauling of materials for the project by bona fide truck owner-operators who are listed as such on the certified payroll of the Contractor or approved subcontractor is not considered subcontracting for purposes of AS 36.30.115.

The Contractor shall ensure that the required prompt payment provisions of AS 36.90.210 are included in contracts with owner-operators.

The Contractor shall collect and maintain at the project site current and valid copies of the following to prove that each trucker listed is a bona fide owner-operator.

a.
Alaska Driver's License with appropriate CDL class and endorsements;

b.
Business license for trucking with supporting documents that list the driver as the business owner or corporate officer;

c.
Documents showing the driver's ownership interest in the truck, including copies of:

(1)
Truck registration; and

(2)
Lease (if truck is not registered in driver's name or in the name of the driver's company).

The Contractor shall maintain legible copies of these records for a period of at least three years after final acceptance of the project.

Owner-operators must qualify as independent contractors under the current Alaska Department of Labor's criteria.  Owner-operators may be required to show:

a.
The owner-operator's right to control the manner in which the work is to be performed;

b.
The owner-operator's opportunity for profit or loss depending upon their managerial skill;

c.
The owner-operator's investment in equipment or materials required for their task, or the employment of helpers;

d.
Whether the service rendered requires a special skill;

e.
The degree of permanence of the working relationship; and

f.
Whether the service rendered is an integral part of the owner-operator's business.

The status of owner-operators is subject to evaluation throughout the project period.  If the criteria for an independent contractor are not met, the Contractor shall submit amended payrolls listing the driver as an employee subject to all labor provisions of the Contract.

The Contractor shall issue each owner-operator a placard in a form approved by the Engineer that identifies both the truck driver and the vehicle.  The placard shall be prominently displayed on the vehicle so that it is visible to scale operators and inspectors.

Not withstanding the Department's definitions of contracting and subcontracting, the Contractor shall be responsible for determining and complying with all federal and state laws and regulations regarding contracting, subcontracting, and payment of wages.  The Contractor shall promptly pay any fines or penalties assessed for violations of those laws and regulations, and shall promptly comply with the directives of any government agency having jurisdiction over those matters.

E102-030512
108-1.03 PROSECUTION AND PROGRESS.  Delete the last sentence of the first paragraph and substitute the following:

Submit the following at the Preconstruction Conference:

Delete the last sentence of the first paragraph in No. 1.  A progress schedule, and substitute the following:

1.
A Critical Path Method (CPM) Schedule is required, in a format acceptable to the Engineer, showing the order the work will be carried out and the contemplated dates the Contractor and subcontractors will start and finish each of the salient features of the work, including scheduled periods of shutdown.  Indicate anticipated periods of multiple shift work in the CPM Schedule.  Revise to the proposed CPM Schedule promptly.  Promptly submit a revised CPM Schedule if there are substantial changes to the schedule, or upon request of the Engineer.

CR261-121302

SECTION 109 TC "109
Measurements & Payment" \f C \l "1" 
MEASUREMENT AND PAYMENT

Special Provisions

109-1.02 MEASUREMENT OF QUANTITIES.  Under subtitle Electronic Computerized Weighing System Item (1) add the following to the end of the first sentence:
", CD, or a USB device."

109-1.05 COMPENSATION FOR EXTRA WORK ON TIME AND MATERIALS BASIS.  Under Item 3. Equipment, Item a. add the following to the second paragraph:
The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the Alaska – South Region.
CR14-043105

Standard Modification

Delete Subsection 109-1.06 in its entirety and replace with the following:

109-1.06 PROGRESS PAYMENTS.  The Department will make monthly progress payments to the Contractor based on estimates of the value of work performed and materials on hand under Subsection 109-1.07.  At the Departments discretion, a progress payment may be made twice monthly if the value of the estimate exceeds $10,000.

Contractor's failure to pay subcontractors or subcontractor's failure to pay lower tier subcontractors, according to prompt payment provisions required under Subsection 108-1.01 is considered unsatisfactory performance.

The Department will not withhold payment as retainage but may withhold payment for unsatisfactory performance.  If satisfactory progress is being made and subcontractors are paid according to Subsection 108-1.01 and AS 36.90.210, the Engineer will authorize 100 percent payment for the estimated value of work accomplished, less any authorized deductions.

If the Engineer finds that satisfactory progress is not being made or payment for satisfactory work by a subcontractor or lower tier subcontractor is not paid according to Subsection 108-1.01, the Engineer may withhold up to 100 percent of the total amount earned from subsequent progress payments.  The Engineer may withhold up to 200 percent of the estimated cost to complete final punch list items for unsatisfactory performance until those items are complete.  The Engineer will notify the Contractor in writing within eight (8) working days of a request for a progress payment of the reasons why part or all of the payment is being withheld for unsatisfactory performance and what actions may be taken by the Contractor to receive full payment.

Payments of withheld amounts will be made in accordance with AS 36.90.200.  No interest will be paid to the Contractor for amounts withheld for unsatisfactory performance except if the Department fails to pay the amount withheld within twenty one (21) calendar days after the Contractor satisfactorily completes the remedial actions identified by the Engineer, as provided in AS 36.90.200(e).

The Contractor shall pay interest on retainage withheld from subcontractors, and at an interest rate according to AS 36.90.250 and AS 45.45.010(a).

E103-030512

109-1.08 FINAL PAYMENT.  Add the following sentence to the first paragraph:

The Department will not process the final estimate until the Contractor completes Items 1 through 4 in the first paragraph of Subsection 105-1.16.

E11-063004
Standard Modification

Add the following:

SECTION 120 TC "120
Disadvantaged Business Enterprise (DBE) Program" \f C \l "1" 
DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM

120-1.01 DESCRIPTION. The work consists of providing Disadvantaged Business Enterprises (DBEs), as defined in Title 49 CFR Part 26, the opportunity to participate fairly with other contractors in the performance of contracts financed with federal funds. The Contractor and subcontractors shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The Contractor will carry out applicable requirements of 49 CFR Part 26 in the award and administration of U.S. DOT assisted contracts.

120-1.02 INTERPRETATION. This section implements the requirements of 49 CFR Part 26, and the Department’s federally approved DBE Program.

120-1.03 ESSENTIAL CONTRACT PROVISION. Failure to comply with the provisions of this section is a material breach of contract, which may result in contract termination or other remedy as DOT&PF deems appropriate. Failure to comply with this section is justification for debarment action as provided in AS 36.30.640(4).

120-1.04 DEFINITIONS AND TERMS.

1.
Administrative Reconsideration. A process by which the low bidder may request reconsideration when the Department determines the Good Faith Effort (GFE) requirements have not been met.

2.
Broker. A certified DBE for the delivery of creditable materials, supplies, equipment, transportation/hauling, insurance, bonding, etc., within its certified category, that is necessary to complete the project. A broker of materials certified in a supply category must be responsible for scheduling the delivery of materials and ensuring that the materials meet specifications before credit will be given.

3.
Civil Rights Office. The Department’s Civil Rights Office. (CRO)

4.
Contract Compliance Officer. Individual within the CRO with the authority to administer the Department’s compliance programs.

5.
Disadvantage Business Enterprise. A Disadvantaged Business Enterprise (DBE) which is a for-profit small business concern that is certified in accordance with 49 CFR Part 26 and listed in the Alaska DBE Directory.

6.
DBE Key Employee. A permanent, year-round employee of the DBE and whose name is on file 
with the CRO as a key employee. A key employee may act as an on-site representative when the 
owner is not on-site.

7.
DBE Utilization Goal. The percent of work to be performed by certified DBEs. The goal is established by the Department and specified in the contract.

8.
DBE Officer. Individual designated in writing as a representative of the Contractor concerning DBE issues.

9.
Manufacturer. A DBE certified in a supply category that changes the shape, form, or composition of original material in some way. The DBE must provide that altered material to the general public or the construction industry at large on a regular basis.

10.
Race Conscious Participation. DBE participation used to meet a specified DBE Utilization Goal.

11.
Race Neutral Participation. DBE participation that is in excess of the specified DBE Utilization Goal or participation that does not count towards this goal.

12.
Regular Dealer. A DBE certified in a supply category who operates in a manner consistent with industry practice and who:

a.
maintains an in-house inventory on a regular basis of the particular product provided to this project; and 

b.
keeps an inventory in an amount appropriate for the type of work using that product; and

c.
offers that inventory for sale to the general public or construction industry at large (private and public sectors), not just supplied as needed on a project by project basis during the construction season, except where the product requires special or heavy equipment for delivery and the DBE possesses and operates this equipment on a regular basis throughout the construction season in order to deliver the product to the general public or construction industry at large. If the distribution equipment is rented or leased, it must be on a repetitive, seasonal basis; and may additionally fabricate (assemble large components) for use on a construction project, consistent with standard industry practice, for delivery to the project.

d.
a person may be a regular dealer in such bulk items as petroleum products, steel, cement, gravel, stone, or asphalt without owning, operating, or maintaining a place of business, if the person both owns and operates distribution equipment for the products. Any supplementing of regular dealers’ own distribution equipment shall be by a long-term lease agreement and not on an ad hoc or contract-by-contract basis.

13.
Commercially Useful Function. DBE performs a commercially useful function when it is responsible for execution of the work of the contract and is carrying out its responsibilities by actually performing, managing, and supervising the work involved. The DBE must also be responsible, with respect to materials and supplies used on the contract, for negotiating price, determining quality and quantity, ordering the material, and installing (where applicable) and paying for the material itself.

120-2.01 MEETING THE DBE UTILIZATION GOAL. A DBE’s proposed work may be used to demonstrate the successful bidder’s ability to meet the DBE Utilization Goal before Contract award. The DBE must be certified in a category covering the Commercially Useful Function to be performed at the time of listing on Form 25A-325C (DBE Utilization Report).

A bidder may meet the DBE Utilization Goal through (1) the participation of certified DBE firms, or (2) documentation of required GFE (Subsection 120-3.01), or (3) a combination of participation and GFE to be eligible for contract award.

DBE participation on contingent sum items will count as Race Neutral DBE Participation and not towards fulfilling a minimum DBE Utilization Goal.

120-3.01 DETERMINATION OF COMPLIANCE.
1.
Phase I-Bid. All DBE GFEs must be completed prior to bid opening.

2.
Phase II-Award. The apparent low bidder shall submit evidence of DBE commitment(s) within five working days after receipt of written notification by the Department of the successful low bid. The apparent low bidder may not supplement its DBE efforts after opening, nor offer new or additional DBE participation after submitting the DBE Utilization Report (Form 25A-325C).

a.
Written DBE Commitment. Complete Form 25A-326 for each DBE subcontractor.

b.
DBE Utilization Report. Submit a completed DBE Utilization Report Form 25A-325C. All listed DBEs must be certified in the appropriate work categories prior to bid opening to be used to meet the DBE contract goal.

c.
GFE Documentation. Submit a completed Summary of Good Faith Effort Documentation Form 25A-332A (with attachments) and Contact Report Form 25A-321A if the DBE Utilization Goal is not met on Form 25A-325C.

If the bidder cannot meet the DBE Utilization Goal, and cannot document the minimum required GFE (as specified below), the Contracting Officer will determine the bidder to be not responsible.

120-3.02 GOOD FAITH EFFORT (GFE).
1.
GFE Criteria. When a bidder fails to meet DBE Utilization Goal, the CRO will use the following criteria to judge whether they have demonstrated sufficient GFE to be eligible for award of the contract.

a.
Consider All Subcontractable Items. Before bid opening, the bidder shall, at a minimum, seek DBE participation for each of the subcontractable items with an established DBE goal as identified on Form 25A-324. It is the bidder’s responsibility to facilitate DBE participation by making the work listed on the subcontractable items list available to DBE firms.

If the bidder cannot achieve the DBE Utilization Goal, then the bidder should also consider other items not listed that could be subcontracted to DBEs.

b.
Initial DBE Notification. All DBEs listed in the Department’s Plan Holders Self-Registration List for the particular project being bid must be contacted at least seven calendar days prior to bid opening. For GFE purposes, DBEs certified to perform the work items identified on Form 25A-324 and listed as mandatory contact on the Department’s Plan Holders Self-Registration List, must be contacted to solicit their 
interest. Each contact with a DBE firm must be logged on a Contact Report, Form 25A-321A.

The bidder must give DBEs at least seven calendar days to quote. The bidder may reject DBE quotes received after the deadline. Responsive DBE quotes must be accepted unless they are determined non-competitive. Deadline for quote submission and responsiveness determinations for DBEs and non-DBEs must be consistently applied.

The only acceptable methods of initial and follow up notification are:

(1)
By fax with a confirmation receipt of successful transmission to the DBE’s fax number listed in the DBE Directory. A fax transmission without receipt of successful transmission is unsatisfactory.

(2)
By email with confirmation of successful receipt to the DBE’s email address listed in the DBE Directory. Email without confirmation of successful receipt is unsatisfactory.

(3)
By telephone solicitation with a record of the date and time of the telephone call made to the DBE’s telephone number listed in the DBE Directory. Telephone solicitation without a record of date and time is unsatisfactory.

c.
Non-Competitive DBE Quotes. DBE quotes more than 10 percent higher than an accepted non-DBE quote will be deemed non-competitive, provided they are for the exact same work or service.

All evidence in support of a non-competitive quote determination must be provided at the time of the GFE submittal. When a DBE quote is rejected as being non-competitive, the work must be performed by the non-DBE subcontractor whose quote was used to provide the basis of the determination. Payments received by the non-DBE subcontractor during the execution of the Contract shall be consistent with the accepted quote. This does not preclude increases due to change documents issued by the Department.

d.
Assistance To DBEs. Contractors must provide DBEs with:

(1)
Information about bonding or insurance required by the bidder.

(2)
Information about securing equipment, supplies, materials, or related assistance or services.

(3)
Adequate information about the requirements of the contract regarding the specific item of work or service sought from the DBE.

e.
Follow-up DBE Notifications. If there is no response from the initial DBE notification, you must contact the DBE(s) again to determine if they will be quoting. For acceptable forms of notification and required documentation see 120-3.02, subsection 1.b items 1 through 3.

Failure to submit a quote by the deadline is evidence of the DBE’s lack of interest in bidding. Documentation of follow-up contacts shall be logged on the Contact Report, Form 25A-321A.

f.
GFE Evaluation. Subsections (a) through (e) must be completed for a GFE based submission to be considered. Failure to perform and document actions contained in subsections (a) through (e) constitutes insufficient GFE. After submitting a GFE, bidders may only clarify efforts taken before opening. No new efforts or additional DBE participation is permitted after opening.

2.
Administrative Reconsideration. 49 CFR 26.53(d) provides an opportunity for administrative reconsideration when the Department determines that GFE is insufficient. This opportunity must be exercised within three working days of notification that GFEs were unsatisfactory. For reconsideration, the bidder must provide written documentation or argument concerning efforts to meet the DBE Utilization Goal. No new or additional contact information may be provided. Only contact information the bidder provided in support of its initial request for a GFE determination by the CRO may be presented to support the request for administrative reconsideration.

The process for an Administrative Reconsideration is as follows:

a.
The bidder will have the opportunity to meet with the DBE Liaison Officer in person to discuss the issue. If so desired, the bidder must be ready to meet with the DBE Liaison Officer within four working days of receipt of notice that it failed to meet the requirements of this subsection.

b.
The DBE Liaison Officer will render a written decision and provide notification to the bidder within four working days after the meeting. The written decision will explain the basis for finding.

c.
The finding of the DBE Liaison Officer cannot be appealed to the U.S. DOT.

120-3.03 DBE CREDITABLE AND NON CREDITABLE WORK.

1.
DBE Creditable Work. The Commercially Useful Function work items and creditable dollar amounts shown on the DBE Utilization Report, Form 25A-325C, shall be included in any subcontract, purchase order or service agreement with that DBE.

2.
DBE Decertification.
a.
If a DBE performing a Commercially Useful Function loses its DBE certification at any time prior to execution of a subcontract, purchase order or service agreement, as the result of a determination of ineligibility pursuant to 49 CFR Part 26.87, the work of that firm will not be credited toward the DBE Utilization Goal and the Contractor must either:

(1)
meet the contract goal by subcontracting with an eligible DBE firm or demonstrate a GFE to do so; or

(2)
continue with the decertified DBE and find other work not already committed to DBEs in an amount that meets or exceeds the DBE Utilization Goal.

b.
If a DBE performing a Commercially Useful Function loses its DBE certification after execution of a subcontract, purchase order or service agreement, as the result of a determination of ineligibility pursuant to 49 CFR Part 26.87, the de-certified DBE may continue to perform, and the work may be credited toward the DBE Utilization Goal.

c.
If a DBE goes out of business and cannot perform the work, the Contractor must meet the contract goal by subcontracting with an eligible DBE Firm or demonstrate a GFE to do so.

The provisions of 120-3.03(3) Termination of a DBE and 120-3.03(4) DBE Replacement or Substitution do not apply to this section.

A Contractor must notify the CRO within one business day if they become aware of any change in a DBE’s circumstances that might lead to a DBE’s decertification.

3.
Termination of a DBE.

a.
In accordance with 49 CFR 26.53(f)(1) the Contractor shall not terminate a DBE without good cause and the prior written consent of the Engineer. For purposes of this paragraph, good cause includes the following circumstances:

(1)
DBE defaults on their obligation for any reason;

(2)
The DBE fails or refuses to perform the work of its subcontract in a way consistent with normal industry standards. Provided, however, that good cause does not exist if the failure or refusal of the DBE to perform its work on the subcontract results from the bad faith or discriminatory action of the Contractor.

(3)
The DBE fails or refuses to meet the Contractor’s reasonable, nondiscriminatory bond requirements;

(4)
The DBE becomes bankrupt, insolvent, or exhibits credit unworthiness;

(5)
The DBE is ineligible to work on public works projects because of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law;

(6)
The Engineer determines that the DBE is not a responsible contractor.

(7)
The DBE voluntarily withdraws from the project and provides a written notice of its withdrawal;

(8)
The DBE is ineligible to receive DBE credit for the type of work required;

(9)
A DBE owner dies or becomes disabled with the result that the DBE is unable to complete its work; or

(10)
Other documented good cause that the Engineer determines, compels the termination of the DBE, provided that good cause does not exist if the Contractor seeks to terminate a DBE it relied upon to obtain the contract so that the Contractor can self-perform the work for which the DBE was engaged or so that the Contractor can substitute another DBE or non-DBE after contract award.

b.
The Contractor must give written notice to the DBE of its intent to request to terminate and/or substitute, and the reason for the request. The request to terminate and/or substitute must be submitted to the Engineer.

c.
The Contractor must give the DBE five working days to respond to the written notice. Any response from the DBE must be submitted to the Engineer.

d.
DBEs that are terminated must be replaced or substituted in accordance with 120-3.02(4).

4.
DBE Replacement or Substitution.
a.
The Contractor shall submit to the Engineer a written request to replace or substitute a DBE who fails or refuses to execute a written subcontract or who is terminated under 120-3.03(3). If approved, the Contractor shall, at a minimum, replace or substitute the DBE with another eligible DBE for the same work in order to fulfill its commitment under the DBE Utilization Goal.

b.
If the Contractor cannot obtain replacement DBE participation, the DBE Utilization Goal will not be adjusted. However, the Engineer may consider the following criteria as satisfying that portion of DBE participation that cannot be replaced.

(1)
The Contractor was not at fault or negligent and that the circumstances surrounding the replacement or substitution were beyond the control of the Contractor; and

(2)
The Contractor is unable to find replacement DBE participation at the same level of DBE commitment and has adequately performed and documented the GFE expended in accordance with Subsection  120-3.02; or

(3)
It is too late in the project to provide any real subcontracting opportunities for DBEs.

If the Engineer agrees that additional DBE participation is not available, the DBE may be replaced or substituted with a non-DBE or the Contractor may self-perform the work.

120-3.04 COMMERCIALLY USEFUL FUNCTION.

1.
Creditable Work. Measuring the DBE Utilization Goal will be based upon the actual dollars paid to the DBEs for creditable Commercially Useful Function work on this project. This is determined by the Engineer in accordance with this Section.

Commercially Useful Function is limited to:

a.
Prime Contractors;

b.
Subcontractors;

c.
Manufacturers;

d.
Regular Dealers;

e.
Brokers; or

f.
Joint Ventures

2.
Determination of Commercially Useful Function. In order for the Commercially Useful Function work of the DBE to be credited toward the goal, the Contractor will ensure that the DBE is certified in the appropriate category at the time of the submittal of the subcontract, or the issuance of a purchase order or service agreement. Subcontracts, purchase orders and service agreements shall be consistent with the written DBE commitment.

a.
The Commercially Useful Function performed by a DBE certified in a supply category will be evaluated by the Engineer to determine whether the DBE performed as either a broker, regular dealer, or manufacturer of the product provided to this project.

b.
The following factors will be used in determining whether a DBE trucking company is performing a Commercially Useful Function:

(1)
The DBE must be responsible for the management and supervision of the entire trucking operation for which it is performing on a particular contract, and there cannot be a contrived arrangement for the purpose of meeting DBE goals.

(2)
The DBE must itself own and operate at least one fully licensed, insured, and operational truck used on the contract.

(3)
The DBE receives credit for the total value of the transportation services it provides on the contract using trucks it owns, insures, and operates using drivers it employs.

c.
The Contractor will receive credit for the Commercially Useful Function performed by DBEs as provided in this Section. Contractors are encouraged to contact the Engineer in advance of the execution of the DBE’s work or provision of goods or services regarding Commercially Useful Function and potential DBE credit.

d.
The DBE may perform work in categories for which it is not certified, but only work performed in the DBE’s certified category meeting the Commercially Useful Function criteria may be credited toward the DBE Utilization Goal.

e.
DBE work shall conform to the following requirements to be a Commercially Useful Function:

(1)
It will be necessary and useful work required for the execution of the Contract.

(2)
The scope of work will be distinct and identifiable with specific contract items of work, bonding, or insurance requirement.

(3)
It will be performed, controlled, managed, and supervised by employees normally employed by and under the control of the certified DBE. The work will be performed with the DBE’s own equipment. Either the DBE owner or DBE On-Site Representative will be at the work site and responsible for the work. Leased equipment may also be used provided the DBE has exclusive use of the equipment and it is operated by a driver the DBE employs. In remote locations or rare situations, a DBE may use equipment and/or personnel from the Contractor or its affiliates. Should this situation arise, a prior arrangement must be in place. The duration of the arrangement must be short term and prior written approval from the Engineer must be obtained.

(4)
The manner in which the work is sublet or performed will conform to standard industry practice within Alaska, as determined by the Department. The work or provision of goods or services will have a market outside of the DBE program (and must also be performed by non-DBE firms within the Alaskan construction industry). Otherwise, the work or service will be deemed an unnecessary step in the contracting or purchasing process and no DBE credit will be allowed.

There will be no DBE credit for lower-tier non-DBE subcontract work.

(5)
The cost of the goods and services will be reasonable and competitive with the cost of goods and services outside the DBE program within Alaska. Materials or supplies needed as a regular course of the Contractor’s operations such as fuel, maintenance, office facilities, portable bathrooms, etc. are not creditable.

The cost of materials actually incorporated into the project by a DBE subcontractor is creditable toward the DBE goal only if the DBE is responsible for ordering and scheduling their delivery and fully responsible for ensuring that they meet specifications.  The cost of materials purchased from the contractor or its affiliates is not creditable.

(6)
Subcontract work, with the exception of truck hauling, shall be sublet by the same unit of measure as is contained in the Bid Schedule unless approved in advance by the Engineer.

(7)
The DBE will control all business administration, accounting, billing and payment transactions. The Contractor cannot perform these functions for the DBE.

In accordance with AS 36.30.420(b), the Engineer may inspect the offices of the DBE and audit their records to assure compliance.

3.
Rebuttal of a Finding of No Commercially Useful Function. Consistent with the provisions of 49 CFR Part 26.55(c)(4)&(5), before the Engineer makes a final finding that no Commercially Useful Function has been performed by a DBE, the Engineer will coordinate transmittal of the presumptive finding to the Contractor, who will in-turn, notify the DBE. The Contractor will provide the DBE the opportunity to provide rebuttal information. The Contractor shall present the information to the Engineer.

The Engineer will make a final determination on whether the DBE is performing a Commercially Useful Function. Under no circumstances will the Contractor take any action with respect to the DBE until the final determination is made. The Engineer’s decisions on Commercially Useful Function matters are subject to review by the Department, but are not administratively appealable to the U.S. DOT.

4.
Monthly Required Reporting. On a monthly basis, the Contractor shall submit the Monthly Summary of Disadvantaged Business Enterprise Participation, Form 25A-336, to the Engineer.  Reports are due by the 15th of the following month. Also attach copies of canceled checks or bank statements that identify payer, payee, and amount of transfer to verify payment information shown on the form.

120-4.01 DETERMINING DBE CREDIT. The Contractor is entitled to count toward the DBE Utilization Goal those monies actually paid to certified DBEs for Commercially Useful Function work performed by the DBE as determined by the Engineer. The Contractor will receive credit for the utilization of the DBEs, as follows:

1.
Credit for the Commercially Useful Function of a DBE prime contractor is 100 percent of the monies actually paid to the DBE under the contract for creditable work and materials in accordance with 49 CFR Part 26.55.

2.
Credit for the Commercially Useful Function of a subcontractor is 100 percent of the monies actually paid to the DBE under the subcontract for creditable work and materials.

3.
Credit for the Commercially Useful Function of a subcontractor performing hauling/transportation is 100 percent of the monies actually paid to the DBE under the subcontract for creditable work for those firms certified in the 100 percent category. Credit for the Commercially Useful Function of a subcontractor performing hauling/transportation is 5 percent of the monies actually paid to the DBE under the subcontract for creditable work for those firms certified in the 5 percent credit category.

4.
Credit for the Commercially Useful Function of a manufacturer is 100 percent of the monies paid to the DBE for the creditable materials manufactured.

5.
Credit for the Commercially Useful Function of a regular dealer of a creditable material, product, or supply is 60 percent of its value. The value is the actual cost paid to the DBE not to exceed the bid price for such item.

6.
Credit for the Commercially Useful Function of a broker performed by a DBE certified in a supply category for providing a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee will not exceed 5 percent of the cost of the procurement contract for the creditable item.

7.
Credit for the Commercially Useful Function of a broker performed by a DBE certified in a bonding or insurance category is limited to a reasonable brokerage fee, not to exceed 5 percent of the premium cost.

8.
Credit for the Commercially Useful Function of a joint venture (JV) either as the prime contractor or as a subcontractor may not exceed the percent of the DBE’s participation in the JV agreement, as certified by the CRO. The DBE joint venture partner will be responsible for performing all of the work as delineated in the certified JV agreement.

120-5.01 ACHIEVEMENT OF DBE GOALS. Work under this item is subsidiary to other contract items and no payment will be made for meeting or exceeding the DBE Utilization Goal.

If the Contractor fails to utilize the DBEs listed on Form 25A-325C as scheduled or fails to submit proof of payment, requested documentation, or otherwise cooperate with a DBE review or investigation, the Department will consider this to be unsatisfactory work. If the Contractor fails to utilize GFE to replace or substitute a DBE, regardless of fault (except for Subsection 120-3.03(4)(b)(3)), the Department will also consider this unsatisfactory work. Unsatisfactory work may result in disqualification of the Contractor from future bidding under Subsection 102-1.13 and withholding or progress payments consistent with Subsection 109-1.06.

E114-020114

 TC "Division 200 - Earthwork" \f C \l "2"  SECTION 201 TC "201
Clearing & Grubbing" \f C \l "1" 
CLEARING AND GRUBBING

Special Provisions

201-3.01 GENERAL.  Add the following:

Perform the work necessary to preserve and/or restore land monuments and property corners from damage.  Restore land monuments and/or property corners that are disturbed according to Section 642.  An undisturbed area five feet in diameter may be left around existing monuments and property corners.  A list of land monuments and property corners is shown on the Right of Way maps.

CR2013-042313

Add the following:

Clearing and grubbing is not permitted within the migratory bird window of May 1 to July 15; except as permitted by Federal, State and local laws and approved by the Engineer.

CR2011-033012

201-5.01 BASIS OF PAYMENT.  Add the following:

The work required to preserve and restore land monuments and property corners is subsidiary to 201 Pay Items.

CR2013-042313
SECTION 202 TC "202
Removal of Structures & Obstructions" \f C \l "1" 
REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Special Provisions

202-1.01 DESCRIPTION.  Add the following:

This work also includes: Pavement Planing.  Remove, and or reuse, or dispose of planed pavement materials as noted herein.

CR2023-082310
Add the following:

This work also includes the removal and disposal of:

· P.C.C. slope protection, pipe hand rail, and wooden fence/retaining wall.

· Fin drain adjacent to the east curb line of ‘A’ Street between Stations 301+80 and 305+50.
· Dirt, debris, waterproofing membrane and asphalt pavement from the bridge deck for Chester Creek Bridge.
· Concrete from the existing curbs for Chester Creek Bridge.
This work also includes providing all labor, equipment, and materials necessary to abandon the existing storm drain pipe in place at the locations shown on the drawings.

202-2.01 MATERIALS.  Add the following:

Flowable grout shall consist of Portland Cement or Portland Cement and fly ash, water, and admixtures as required to meet these specifications. The grout shall possess good flow characteristics with minimum shrinkage and permit a flow time adequate to complete the grouting work. The grout shall have the ability to flow freely without stiffening through the entire section of piping being abandoned at that time. The mix shall be designed as follows:
1) Design compressive strength of approximately 300 psi.

2) The grout slurry shall be non-shrink and shall have a slump of approximately 8 to 10 inches.

3) The grout shall have a unit weight of approximately 100 to 120 pounds per cubic foot.

4) The grout shall not bleed or segregate.

5) Aggregate shall be sand and shall have a gradation with 100% passing the 3/8” sieve.
56000-010814
202-3.05 REMOVAL OF PAVEMENT, SIDEWALKS, AND CURBS.  Add the following:

Removed pavement material, including sidewalks and curbs, is the property of the Contractor.  Handle and transport materials according to the Alaska Department of Environmental Conservation (DEC) regulations.  Store materials at a Contractor DEC approved site.

Removed pavement, sidewalks, and curbs may be used for embankment construction if it is not exposed at the completed embankment surface.  Maximum allowable dimension of broken materials is 6 inches.  The use of pavement, sidewalk, and curb in the embankment requires written approval and direction for use from the Engineer.

Dispose of removed pavement, sidewalks, and curbs not wanted by the Contractor and not used in the project, according to Subsection 3.09.

CR2022-010610
Add the following:
Protect the existing concrete bridge deck.  Do not remove asphalt concrete pavement from the bridge deck with an asphalt concrete milling machine.  Remove concrete from existing curb in accordance with Section 510-3.05. Retain existing reinforcing steel. Repair any damage to the concrete deck created by construction activities. Submit repair methods to the Engineer for approval.

Do not use overweight vehicles or equipment on bridges. Submit asphalt removal methods and equipment work plan to the Engineer 14 days before such work begins.

56000-112713

Add the following Subsection 3.06:

202-3.06 PAVEMENT PLANING.  Remove existing asphalt pavement by cold planing at locations shown in the Plans.  Adjust planing machine to remove all ruts in the roadway surface and as directed by the Engineer.  The surface of the pavement after planing shall be a uniformly fine milled textured surface.

Notify the Engineer of pavement areas that may be thin or unstable.  Where the planing equipment breaks through the existing pavement, repair as specified in the Division 400, Sections 401, 408, and 409.  Repair with Section 401 HMA; Type II, Class B.  If Section 401 is not included in the project special provisions use the HMA Type specified for the immediate layer of HMA to be placed over the planed surface.  Repair work and materials are subsidiary to HMA Pay Items.

Pavement material planed from the project roadway is the property of the Contractor.  Remove planed material from the project immediately after planing.  Handle and transport materials according to the Alaska Department of Environmental Conservation (DEC) regulations.  Store materials at a Contractor DEC approved site.

Planed material may be:

(
incorporated into the embankment construction, Section 203;

(
used as shoulder buttressing as specified in Section 301;

(
used as recycled asphalt pavement as specified in Section 306;

(
and as directed by the Engineer.

The use of planed material requires written approval and direction from the Engineer.

During planing operations, sweep the streets according to 643-3.04 Traffic Control Devices, No. 6. Street Sweeping and Power Brooming to control dust and remove loose material from the planed areas.  The removal operation shall follow within 50 feet of the planing machine.

Do not allow traffic to travel on surfaces that have an abrupt longitudinal planed edge greater than 2 inches.  In the event it is necessary to route traffic across such edges, an asphalt pavement transition 2 feet in width shall be placed adjacent to the edge and to gutters.

Where existing asphalt pavement overlays gutters adjacent to the area being planed remove the existing pavement.

The existing curb, gutter, and edge of existing Portland cement pavement not designated for removal shall not be damaged or disturbed.  Damage caused by the planing operation shall be removed and replaced by the Contractor at the Contractor’s expense.

The planing machine shall have the following capabilities:

1.
Self propelled and capable of milling at speeds from 0 ft to 40+ ft per minute.

2.
Able to spray water inside the milling chamber to reduce dust.

3.
Able to mill adjacent to a gutter without damaging gutter.

4.
Automatic cross slope and depth control combined with automatic longitudinal grade control actuated by sonic or laser ski sensors.

5.
Produce a "fine milled" textured surface with a tool spacing of 5/16 inch.

6.
Able to uniformly maintain a planar surface across adjacent lanes (no elevation differential or ridges between adjacent passes).

Provide a small machine (producing a "fine milled" textured surface) to trim areas that are inaccessible to the larger machine at manholes, valve covers, curb returns, and intersections. 

The Engineer may reject any machine that does not comply with the above noted requirements.

CR2023-082310

Add the following Subsection 3.09.

202-3.09 DISPOSAL OF PAVEMENT, SIDEWALKS, AND CURBS.

Pavement, sidewalk and curb materials not being used in the project, stored at a Contractor DEC approved site, provided to the local DOT Maintenance and Operations Yard, or disposed of at a previously approved DEC disposal site require a DEC Solid Waste Disposal Permit.

Disposal sites shall be outside the project limits unless directed otherwise, in writing, by the Engineer.  Obtain written consent from the property owner.  Dispose of solid waste materials, pavement, sidewalk, and curb (including handling, transporting, storing and disposing) according to the Alaska Department of Environmental Conservation (DEC) Regulations.

A DEC Permitting Officer in Anchorage may be contacted at (907) 269-7590.

CR2021-010114
Add the following Subsections:

202-3.10 P.C.C. SLOPE PROTECTION.

Remove and dispose of existing P.C.C. slope protection where shown on the plans. 
202-3.11 PIPE HAND RAIL.

Remove and dispose of existing pipe hand rail where shown on the plans.
202-3.12 WOODEN FENCE/RETAINING WALL.

Remove and dispose of existing wooden fence/retaining wall where shown on the plans.

202-3.13 FIN DRAIN.

Remove and dispose of existing fin drain adjacent to the east curb line of ‘A’ Street between where needed to construct storm drain, manholes, underdrains, drain rock, and as needed to ensure the free flow of ground water to the new drainage system.
202-3.14 ABANDON STORM DRAIN PIPE IN PLACE.
A. Submittals.

Two weeks prior to beginning construction, submit a written plan for abandoning the storm drain pipe for review and approval by the Engineer. The plan shall detail the following:

1) Method for plugging the end(s) of the piping to be abandoned;
2) Number and location of vertical risers or tremie pipes and vent pipes;
3) Pumping equipment and location of pumping equipment; and
4) Mixture design and product data of the flowable grout slurry.

B. Construction.

Notify the Engineer twenty-four (24) hours in advance of abandoning each main. Complete work according to approved work plan.  Provide, at a minimum, a vertical riser at the downstream end of piping being abandoned to visually confirm the grout fills the entire length of piping.  
56000-010814

202-4.01 METHOD OF MEASUREMENT.  Add the following:
Abandon Storm Drain Pipe In Place.  Storm drain pipe abandoned in place shall be measured per linear foot of each nominal pipeline size.  Length shall include pipeline scheduled for abandonment that has to be removed due to damaged ends. Removal and disposal of pipeline sections that have damaged ends and cannot be plugged in place shall be considered subsidiary to the Abandon Pipeline in Place.
56000-010814

Add the following:
Item 202(15).  Pavement planing is measured by the square yard of the pavement planed.

CR2023-082310

202-5.01 BASIS OF PAYMENT.  Add the following:

Acquiring a solid waste disposal permit from DEC is subsidiary to 202 Pay Items.

CR2021-010610

Add the following:

Item 202(2A).  Payment includes removing and disposing of dirt, debris, waterproofing membrane and asphalt pavement from the bridge deck.

Item 202(9A).  Payment includes removing and disposing of concrete from the existing curbs from the bridge deck.  Repair of the concrete deck damaged by the Contractor is subsidiary.
Item 202(13).  Payment includes all costs for abandoning storm drain pipes in place.  Subsidiary items include trench excavation, all aspects of trench shoring, dewatering, removal of the existing conduit or other obstacles in conflict with the work, removal and disposal of pipeline sections that have damaged ends and cannot be plugged in place, and disposal of unsuitable material, backfilling, and compaction.
Payment will be made under:
Pay Item No.
Pay Item
Pay Unit
202(2A)
Removal of Pavement at Chester Creek Bridge
Square Yard

202(9A)
Removal of Curb at Chester Creek Bridge
Linear Foot
202(13)
Abandon Storm Drain Pipe In Place (__ in)
Linear Foot
56000-020514
Item 202(15).  At the Contract Unit Price - payment is full compensation for activities and equipment associated with pavement planing including:

(
removal of pavement from curbs and gutters;

(
mechanical sweepers and power brooms used during the planing operation;

(
stockpiling planed material when required;

Replace damaged loop detectors, piezoelectric sensors, RWIS or other highway data sensors outside the specified planing depth according to the requirements of section 660 and 669 at no expense to the Department.
Acquiring a solid waste disposal permit from DEC is subsidiary to 202 Pay Items.
Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
202(15)
Pavement Planing
Square Yard

CR2023-082310

SECTION 204 TC "204
Structure Excavation for Conduits & Minor Structures" \f C \l "1" 
STRUCTURE EXCAVATION FOR CONDUITS

AND MINOR STRUCTURES

Special Provision

204-2.01 MATERIALS.  In paragraph three replace: "pavement" with "roadbed."

204-3.01 CONSTRUCTION REQUIRMENTS.  Replace paragraph four with:

Native material may be utilized for conduit, pipe culvert, storm drain, manhole, inlet and other minor structure backfill outside the roadbed structure if it meets the minimum requirements of Selected Material, Type C, as specified in subsection 703-2.07.  Excavation, bedding, backfill, and compaction may be visually inspected and approved by the Engineer.

CR2041-121212

 TC "Division 300 - Bases" \f C \l "2"  SECTION 301 TC "301
Aggregate Base & Surface Course" \f C \l "1" 
AGGREGATE BASE AND SURFACE COURSE

Special Provision

301-2.01 MATERIALS.  Add the following after the first sentence:

Recycled Asphalt Material (RAM) may be substituted for aggregate base course, inch for inch, if the following conditions are met:

1.
RAM shall be crushed or processed to 100 percent by weight passing the 1.5 inch sieve and 95-100 percent by weight passing the 1 inch sieve.

2.
The gradation of the extracted aggregate shall meet the following:

	Sieve
	Percent Passing by Weight

	1 inch
	100

	3/4 inch
	70 – 100

	3/8 inch
	42 – 90

	No. 4
	28 – 78

	No. 16
	11 – 54

	No. 50
	5 – 34

	No. 100
	3 - 22

	No. 200
	2 – 12


3.
The asphalt content shall be 2.5 – 5.0 percent by weight of the RAM.

CR176-012407
301-3.01 PLACING.  Add the following:

Base course material used for the sidewalk and pathway foundation shall be placed with a “Layton box” or similar equipment capable of providing a specified depth with a uniform surface.

CR26-090189
301-3.03 SHAPING AND COMPACTION.  Add the following:

If recycled asphalt material is substituted for aggregate base course, the following conditions shall be met:

1.
Density acceptance will be determined by control strip method ATM 412.  Use a test strip with a vibratory compactor with a minimum dynamic force of 40,000 pounds.  The optimum density will be determined by the Engineer using a nuclear densometer gauge to monitor the test strip.  Adequate water shall be added to aid compaction.

2.
After the appropriate coverage with the vibratory compactor, a minimum of 6 passes with a pneumatic tire roller shall be completed.  Tires shall be inflated to 80 psi (( 5 psi) and the roller shall have a minimum operating weight per tire of 3,000 pounds.

301-5.01 BASIS OF PAYMENT.  Add the following:

Recycled asphalt material substituted for aggregate base course will be paid for as Item 301(1) Aggregate Base Course, at the unit price shown in the bid schedule for that Item.

CR176-012407

Special Provisions
Replace Section 401 with the following:
 TC "DIVISION 400 - ASPHALT PAVEMENTS" \f C \l "2"  TC "AND SURFACE TREATMENTS" \f C \l "2" SECTION 401 TC "401
Hot Mix Asphalt & Surface Treatments" \f C \l "1" 
HOT MIX ASPHALT AND SURFACE TREATMENTS

401-1.01 DESCRIPTION. Construct one or more layers of plant-mixed Hot Mix Asphalt (HMA) pavement on an approved surface, to the lines, grades, and depths shown in the Plans.

1.
In this Section, HMA refers to Type I, II, III and IV.

a.
Temporary Asphalt Pavement:  HMA, Type II, Class B, minimum.

b.
Preleveling/Leveling Course:  HMA, Type IV, Class B.

c.
Use of Recycled Asphalt Pavement (RAP) is not permitted in HMA, except RAP may be used in HMA, Type II, Class B.

d.
Warm Mix Asphalt (WMA) is not permitted in HMA.

MATERIALS

401-2.01 COMPOSITION OF MIXTURE - JOB MIX DESIGN (JMD). Design the JMD according to the Alaska Test Manual (ATM) 417 using the design requirements of Table 401-1.

TABLE 401-1

hMA Design Requirements

	DESIGN PARAMETERS
	CLASS

“A”
	CLASS

“B”

	HMA (Including Asphalt Cement)

	
Stability, Pounds
	1800 Min.
	1200 min.

	
Flow, 0.01 Inch
	8 – 14
	8 - 16

	
Voids in Total Mix, %
	3 - 5
	3 – 5

	
Compaction, Number of Blows Each Side of Test Specimen
	75
	50

	Asphalt Cement

	
Percent Voids Filled with Asphalt Cement (VFA) 
	65 - 75
	65 - 78

	
Asphalt Cement Content, Min. % @ 4% VTM
	5.0
	5.0

	Dust-Asphalt Ratio*
	0.6 - 1.4
	0.6 - 1.4

	Voids in the Mineral Aggregate (VMA), %, Min.

	
Type I
	12.0
	11.0

	
Type II
	13.0
	12.0

	
Type III, IV
	14.0
	13.0


*Dust-asphalt ratio is the percent of material passing the No. 200 sieve divided by the percent of effective asphalt cement.

The JMD will specify the Target Values (TV) for gradation, the TV for asphalt cement content, the Maximum Specific Gravity (MSG) of the HMA, the additives, and the allowable mixing temperature range.

Target values for gradation in the JMD must be within the broad band limits shown in Table 703-3, for the Type of HMA specified.  For acceptance testing, HMA mixture will have the full tolerances in Table 401-2 applied.  The tolerance limits will apply even if they fall outside the broad band limits shown in Table 703-3, except the tolerance limit of the No. 200 sieve is restricted by the broad band limits.  Tolerance limits will not be applied to the largest sieve specified.

Do not mix HMA produced from different plants for testing or production paving.  HMA from different plants will be rejected.

Submit the following to the Engineer at least 15 days before the production of HMA:

1.
A letter stating the location, size, and type of mixing plant, the proposed gradation for the JMD, gradations for individual stockpiles with supporting process quality control information, and the blend ratio of each aggregate stockpile.  The proposed gradation must meet the requirements of Table 703-3 for each Type of HMA specified in the Contract.

2.
Representative samples of each aggregate (coarse, intermediate, fine, and blend material and mineral filler, if any) in the proportions required for the proposed mix design. Furnish a total of 500 pounds of material.

3.
Five separate 1-gallon samples of the asphalt cement proposed for use in the HMA.  Include name of product, manufacturer, test results of the applicable quality requirements of Subsection 702-2.01, manufacturer's certificate of compliance according to Subsection 106-1.05, a temperature viscosity curve for the asphalt cement or manufacturer's recommended mixing and compaction temperatures, and current Material Safety Data Sheet.

4.
One sample, of at least 1/2 pint, of the anti-strip additive proposed, including name of product, manufacturer, and manufacturer's data sheet, and current Material Safety Data Sheet.

The Engineer will evaluate the material and the proposed gradation using ATM 417 and the requirements of Table 401-1 for the appropriate Type and Class of HMA specified.  The mix, the materials and proposed gradation meeting the specification requirements will become part of the Contract when approved, in writing, by the Engineer.

The Engineer has the option to require further verification of the JMD.  Evaluation of the JMD may be included in the Process Quality Controls, Supplemental Process Quality Controls, Subsection 401-2.05, Test Strip construction.

FAILURE TO MEET SPECIFICATION REQUIREMENTS

Submit a new JMD with changes noted and new samples in the same manner as the original JMD when:

(
The results do not achieve the requirements specified in Table 401-1

(
The asphalt cement source is changed

(
The source of aggregate, aggregate quality, gradation, or blend ratio is changed

(
The results of a Test Strip do not meet the requirements of the specification – the Engineer may require a new JMD.

Do not produce HMA for production paving and payment before the Engineer provides written approval of the JMD, the original or a new replacement JMD.  If a Test Strip(s) is required, do not produce HMA for production paving and payment before the Engineer provides written approval of the Test Strip construction, construction process, the materials, and the JMD, Subsection 401-2.05.

Payment for HMA will not be made until the new JMD and the Test Strip, when required, is approved.  Approved changes apply only to HMA produced after the submittal of changes.

The Engineer will assess a fee for each mix design subsequent to the approved Job Mix Design.  The fee will be included under Item 401(6) Asphalt Price Adjustment – Quality.

401-2.02 AGGREGATES. Conform to Subsection 703-2.04.

Use a minimum of three stockpiles for crushed HMA aggregate (coarse, intermediate, and fine).
401-2.03 ASPHALT CEMENT. Conform to 702-2.01.  If not specified, use PG 52-28.

Provide test reports for each batch of asphalt cement showing conformance to the specifications in Section 702 before delivery to the project.  Require that the storage tanks used for each batch be noted on the test report, the anti-strip additives required by the mix design be added during load out for delivery to the project, and a printed weight ticket for anti-strip is included with the asphalt cement weight ticket. The location where anti-strip is added may be changed with the written approval of the Engineer.

Furnish the following documents at delivery:

1.
Manufacturer’s certificate of compliance (Subsection 106-1.05).

2.
Conformance test reports for the batch (provide prior to delivery as noted above).

3.
Batch number and storage tanks used.

4.
Date and time of load out for delivery.

5.
Type, grade, temperature, and quantity of asphalt cement loaded.

6.
Type and percent of anti-strip added.

401-2.04 ANTI-STRIP ADDITIVES.  Use anti-strip agents in the proportions determined by ATM 414 and included in the approved JMD.  At least 70% of the aggregate must remain coated when tested according to ATM 414.  A minimum of 0.25% by weight of asphalt cement is required.

401-2.05 PROCESS QUALITY CONTROL.  Sample and test materials for quality control of the HMA according to Subsection 106-1.03.  Submit to the Engineer, with the JMD, a documentation plan that will provide a complete, accurate, and clear record of the sampling and testing results.  When directed by the Engineer, make adjustments to the plan and resubmit.

Submit a paving and plant control plan at the pre-paving meeting to be held a minimum of 5 working days before initiating paving operations.  Address the sequence of operations and joint construction.  Outline steps to provide product consistency, to minimize segregation, to prevent premature cooling of the HMA and to provide the mat and longitudinal density required by these specifications.  Include a proposed quality control testing frequency for gradation, asphalt cement content, and compaction.

Failure to perform quality control forfeits the Contractor’s right to a retest under Subsection 401-4.02.

Provide copies of the documented sampling and testing results no more than 24 hours from the time taken.

SUPPLEMENTAL PROCESS QUALITY CONTROL

The Engineer has the option to require supplemental process quality controls including additional sampling and testing.  Include the supplemental process quality controls in the documentation plan.
When directed by the Engineer:  provide “Density Profiles” and or “Test Strips.”

1.
Density Profiles.  Provide density profile testing, with a nuclear density gauge, of the mat and longitudinal joints.  Include the frequency of the test groups, configuration of the test groups for mat density and joint density individually or combined.  Indicate the number of tests in a test group intended to confirm the density of the mat and joints.

Locations that may require testing include:  all lanes on bridge decks, adjacent to longitudinal joints, areas where segregation is visible, thermal segregation potential exists, where mat density is lower than the minimum (considered segregated), and the paver starts/stops.  The Engineer will identify these and other areas that require density testing.

2.
Test Strips.  Construct test strips (ATM 412) using the approved job mix HMA a minimum of 5 working days prior to planned production paving, except use the proposed JMD when the test strip is being constructed to help evaluate the JMD as part of the mix performance analysis.  Submit a proposed test strip location to the Engineer for coordination, and approval; include in the process control documentation plan.  The Engineers approval and written authorization of the location, date, and time, is required before construction of a test strip.

Establish roller patterns and the number of passes required to assure that proper placement and compaction is achieved.  The test strip shall include no less than 300 tons and no more than 1000 tons, except as may be authorized, in writing, by the Engineer.  The full complement of the paving train will be on site to receive instructions from the Engineer as needed to complete the mix performance analysis.  Make the equipment available for inspection as required by Subsection 401-3.02.  Provide an onsite process control representative with authority to modify mix components as instructed by the Engineer.

Payment for Test Strips:  Subsection 401-5.01 Basis of Payment and as noted here.

a.
Approved.  Test strip construction and material, approved by the Engineer in writing, as meeting the specification requirements will be paid for at the Contract unit prices.  Price adjustments will not be included for quality, unit price, or other.

b.
Failed.  The Engineer may direct the Contractor to remove and dispose of test strips not meeting specification requirements.  Contractor, construct a new test strip or return the surface materials and grade to their original condition as directed by the Engineer.  The materials, construction of, removal and disposal of a failed test strip will be at the Contractor’s expense.

Only after the Engineer approves the test strip may HMA be produced for production paving and payment.

CONSTRUCTION REQUIREMENTS
401-3.01 WEATHER LIMITATIONS.  Do not place the HMA on a wet surface, on an unstable/yielding roadbed, when the base material is frozen, or when weather conditions prevent proper handling or finishing of the mix.  Do not place HMA unless the roadway surface temperature is a minimum of 40( F or warmer.  HMA Type II, Class A - Do not place mix after September 15 unless approved by the Engineer in writing.

401-3.02 EQUIPMENT, GENERAL.  Use equipment in good working order and free of HMA buildup.  Make equipment available for inspection and demonstration of operation a minimum of 24 hours before placement of production HMA, except when a test strip is required, 24 hours before placement of the test strip HMA.

401-3.03 ASPHALT MIXING PLANT.  Meet AASHTO M 156. Use an asphalt plant designed to dry aggregates, maintain accurate temperature control, and accurately proportion asphalt cement and aggregates.  Calibrate the asphalt plant and furnish copies of the calibration data to the Engineer at least 4 hours before HMA production.  Provide daily burner charts to the Engineer showing start/stop times and temperatures.

Provide a scalping screen at the asphalt plant to prevent oversize material or debris from being incorporated into the HMA.

Provide a tap on the asphalt cement supply line just before it enters the plant (after the 3-way valve) for sampling asphalt cement.

Provide aggregate and asphalt cement sampling equipment meeting OSHA safety requirements.

401-3.04 HAULING EQUIPMENT.  Costs associated with Subsection 401-3.04 are subsidiary to Section 401 Pay Items.  

Vehicles/Equipment.  Haul HMA in trucks with tight, clean, smooth metal beds, thinly coated with a minimum amount of paraffin oil, lime water solution, or an approved manufactured asphalt release agent.  Do not use petroleum fuel as an asphalt release agent.

During HMA hauling activities, the hauling vehicle will have covers attached and available for use.  Be prepared to demonstrate deployment of the cover when hauling material or empty.  Illustrate the efficiency of deployment and how the materials are protected from the environment and the environment is protected from the materials.  When directed by the Engineer cover the HMA in the hauling vehicle(s).

Roadway Maintenance.  Daily inspect, remove/clean, and dispose of project materials deposited on existing and new pavement surfaces(s) inside and outside the project area including haul routes.

The inspection plan and method of removal/cleaning and disposal shall be submitted in writing to the Engineer and approved by the Engineer 5 days before initiating paving operations.  Include alternatives, options to immediately correct deficiencies in the inspection plan and methods of removal/cleaning and disposal that may be discovered as the work is being performed.

The Engineer may require the Contractor to include a vehicle/equipment cleaning station(s), to be added at the project site and or at the plant, in the basic plan or as one of the corrective alternatives/options.  At a minimum, the cleaning station will include the materials and means to:

(1)
Spray truck tires with an environmental degradable release agent if mix adheres to tires before dumping in front of the paver.

(2)
Clean off loose mix from gates, chains, and tires that might fall on the pavement of the haul route.

(3)
Contain, collect and disposal of (1) and (2).

The Contractor is responsible for the inspection plan, the means, and methods used for removal/cleaning and disposal of fugitive materials/debris.  The Contractor is responsible for the damage as a result of not removing these materials (to the roadway material and the users and others) and the damage to the roadway materials from the removal method(s).  Approval does not change the Contractor's responsibility, nor add responsibility to the Department for this work.

Repair damage to the existing roadway materials (asphalt type) as a result of the fugitive materials or their removal as specified in Subsection 401-3.16 Patching Defective Areas.

401-3.05 ASPHALT PAVERS.  Use self-propelled pavers equipped with a heated vibratory screed.  Control grade and cross slope with automatic grade and slope control devices.  Use an erected string line, a 30-foot minimum mobile stringline (ski), or other approved grade follower, to automatically actuate the paver screed control system.  Use grade control on either (a) both the high and low sides or (b) grade control on the high side and slope control on the low side. 

Equip the paver with a receiving hopper having sufficient capacity for a uniform spreading operation and a distribution system to place the HMA uniformly in front of screed.

Use a screed assembly that produces a finished surface of the required smoothness, thickness, and texture without tearing, shoving, or displacing the HMA.

Equip the paver with a means of preventing segregation of the coarse aggregate particles from the remainder of the HMA when carried from the paver hopper back to the augers.  Use means and methods approved by the paver manufacturer.  Means and methods may consist of chain curtains, deflector plates, or other similar devices or combination of devices.  When required by the Engineer, provide a Certificate of Compliance that verifies the means and methods required to prevent segregation are being used.

The use of a “Layton Box” or equivalent towed paver is allowed on bike paths, sidewalks, and driveways.

401-3.06 ROLLERS.  Use both steel-wheel (static or vibratory) and pneumatic-tire rollers.  Avoid crushing or fracturing of aggregate.  Use rollers designed to compact HMA mixtures and reverse without backlash.

Use pneumatic rollers to compact the prelevel/leveling course.

All rollers shall have an attached infrared thermometer that measures and displays the surface temperature to the operator.

Use fully skirted pneumatic-tire rollers having a minimum operating weight of 3000 pounds per tire.

401-3.07 PREPARATION OF EXISTING SURFACE.  Prepare existing surfaces conforming to the Plans and Specifications. Before applying tack coat to an existing paved surface, clean loose material from cracks for the depth of the cracks.  Fill the cleaned cracks, wider than 1 inch, with an approved HMA tamped in place.  Wash and or sweep the paved surface clean and free of loose materials.

Preparation of a milled surface:

(
Prelevel remaining ruts, pavement delaminations, or depressions having a depth greater than 1/2 inch with HMA, Type IV.  Compact the prelevel/leveling course using pneumatic-tire rollers.  The Engineer’s approval of the material and material installation is required.  The Engineer will inspect the material and material installation.  Correct material and material installations identified by the Engineer as required by the Engineer for approval.  Density testing is not required for the leveling course (prelevel) material, material installation.

(
Where the planing equipment breaks through existing pavement, remove 2 inches of existing base material depth and replace with the HMA Type specified for the immediate layer of HMA to be placed over the planed surface.  Cold mix HMA prohibited.
During the planing operation, notify the Engineer of pavement areas that may be thin or unstable.

Do not apply the tack coat material until the Engineer approves the existing surface including, not limited to; the existing paved surface, the milled surface, and a prior layer of HMA pavement.

Before placing the hot asphalt mix, apply tack coat material (Section 702) as specified here and in Section 402.  Uniformly coat contact surfaces of curbing, gutters, sawcut pavement, cold joints, manholes, and other structures with tack coat material.  Allow tack coat to break before placement of HMA on these surfaces. 

401-3.08 PREPARATION OF ASPHALT. Provide a continuous supply of asphalt cement to the asphalt mixing plant at a uniform temperature, within the allowable mixing temperature range.

401-3.09 PREPARATION OF AGGREGATES. Dry the aggregate so the moisture content of the HMA, sampled at the point of acceptance for asphalt cement content, does not exceed 0.5% (by total weight of mix), as determined by WAQTC FOP for AASHTO T 329.

Heat the aggregate for the HMA to a temperature compatible with the mix requirements specified.

Adjust the burner on the dryer to avoid damage to the aggregate and to prevent the presence of unburned fuel on the aggregate.  HMA containing soot or fuel is unacceptable (Subsection 105-1.11).

401-3.10 MIXING.  Combine the aggregate, asphalt cement, and additives in the mixer in the amounts required by the JMD. Mix to obtain 98% coated particles when tested according to AASHTO T195.

For batch plants, put the dry aggregate in motion before addition of asphalt cement. 

401-3.11 TEMPORARY STORAGE.  Silo type storage bins may be used, provided the characteristics of the HMA remain unaltered.  Changes in the JMD, visible or otherwise, are cause for rejection.  Changes may include:  visible segregation, heat loss, and the physical characteristics of the asphalt cement, lumpiness, or stiffness of the HMA or similar.

401-3.12 PLACING AND SPREADING.  Use asphalt pavers to distribute HMA, including leveling (preleveling) course and temporary HMA.  Place the HMA upon the approved surface, spread, strike off, and adjust surface irregularities.  The maximum compacted lift thickness allowed is 3 inches.

During placement, the Engineer, using an infrared camera, may evaluate the HMA surface immediately behind the paver for temperature uniformity.  Areas with temperature differences more than 25o F lower than the surrounding HMA may produce areas of low density.  Contractor shall immediately adjust laydown procedure to maintain a temperature differential of 25o F or less.  Thermal images and thermal profile data will become part of the project record and shared with the Contractor.

Use hand tools to spread, rake, and lute the HMA in areas where irregularities or unavoidable obstacles make the use of mechanical spreading and finishing equipment impracticable.

When the section of roadway being paved is open to traffic, pave adjacent traffic lanes to the same elevation within 24 hours.  Place approved material against the outside pavement edge when the drop off exceeds 2 inches. 

When multiple lifts are specified in the Contract, do not place the final lift until lower lifts throughout that section, as defined by the Paving Plan, are placed and accepted.

Do not pave against new Portland cement concrete curbing until it has cured for at least 72 hours.

Do not place the final lift until curb and gutter, all types, are installed complete, except as approved by the Engineer.

Place HMA over bridge deck membranes according to Section 508 and the manufacturer's specifications.

401-3.13 COMPACTION. Thoroughly and uniformly, compact the HMA by rolling.  In areas not accessible to large rollers, compact with mechanical tampers or trench rollers.  Do not leave rollers or other equipment standing on HMA that has not sufficiently cooled to prevent indentation.

A mat area with density lower than 92% MSG is considered segregated and not in conformance with the requirements of the Contract.  The work shall be deemed unacceptable by the Engineer according to Subsection 105-1.11 unless, the Engineer determines that reasonably acceptable work has been produced as permitted in Subsection 105-1.03.

The density TV is 95% of the MSG, as determined by WAQTC FOP for AASHTO T 209.  The MSG of the JMD will be used for the first lot of each Type of HMA.  The MSG for additional lots will be determined from the first sublot of each lot.

Acceptance testing for density will be performed according to WAQTC FOP for AASHTO T 166/T 275 using a 6 inch diameter core.  (Acceptance testing for density of leveling course or temporary pavement is not required).

When directed by the Engineer, provide density profiles of the mat and longitudinal joints with a nuclear density gauge.  Deliver the results of density tests to the Engineer at the time of the testing, in writing in the format detailed in the Quality Control Plan Subsection 401-2.05.

401-3.14 JOINTS. Minimize the number of joints.  Do not construct longitudinal joints in the driving lanes unless approved by the Engineer in writing at the Pre-paving meeting.  Place and compact the HMA to provide a continuous bond, texture, and smoothness between adjacent sections of the HMA.

Remove to full depth improperly formed joints resulting in surface irregularities.  Before removing pavement, cut a neat, straight line along the pavement to be removed and the pavement to remain.  Use a power saw or other method approved by the Engineer.  Replace the removed asphalt with new HMA and thoroughly compact.

Form transverse joints by cutting back on the previous run to expose the full depth of the layer.  Saw cut the joint, use a removable bulkhead or other method approved by the Engineer.

Offset the longitudinal joints in one layer from the joint in the layer immediately below by at least 6 inches.  Align the joints of the top layer at the centerline or lane lines.  Where preformed marking tape striping is required, offset the longitudinal joint in the top layer not more than 6 inches from the edge of the stripe.

On the final lift, before paving against the longitudinal joint (completing the joint) uniformly coat the surface below the final lift with tack coat material conforming to Section 702.  Coat the vertical edge of pavement (including milled edges) with Crafco Pavement Joint Adhesive No. 34524, Deery Cold Joint Adhesive, or approved equal.  Apply a 1/8 inch thick band of joint adhesive over the cold mat according to manufacturer’s recommendations.

The Engineer shall evaluate the difference in elevation of the final surface of adjacent mats each side of the longitudinal joint, at the joint, with a straight edge and by requiring the Contractor to flood the joint surface with water.  The Engineer will determine where and how often to evaluate the joint.  All differences in the surface elevations greater than 1/8 inch or that pond water shall be repaired at no cost to the Department.  Heat the HMA pavement to be repaired with an infrared heater (310˚ F max) and roll flat or add HMA until the joint differential is within tolerance.

For the top layer of HMA, the minimum specification limit for longitudinal joint density is 91% of the MSG of the panel completing the joint.  Cut one 6 inch diameter core centered on the longitudinal joint at each location the panel completing the joint is cored for acceptance density testing.  Density will be determined according to WAQTC FOP for AASHTO T 166/T 275.

For areas that fail to achieve the prescribed joint density seal the surface of the longitudinal joints with Asphalt Systems GSB-88 or approved equal, while the HMA is clean, free of moisture, and before traffic marking.  Longitudinal joint sealing shall be according to the manufacturer’s recommendations and a maximum application rate of 0.15 gallons per square yard.  Apply the sealant at least 12 inches wide centered on the longitudinal joint.

Hot lapped joints formed by paving in echelon must be completed while the mat temperature is over 150(F.  These joints do not need to be tacked and will not be measured or evaluated for joint density.

Longitudinal joints will be evaluated for acceptance according to Subsection 401-4.03.

401-3.15 SURFACE TOLERANCE. The Engineer will test the finished surface after final rolling at selected locations using a 10-foot straightedge.  Correct variations from the testing edge, between any two contacts, greater than 1/4 inch.

After completion of corrective work, the Engineer will measure the pavement surface in the driving lanes a second time for a smoothness price adjustment.  No measurements will be taken in turn lanes, intersections, ramps, and lane transitions; within 25 feet of the existing pavement or in areas where curb and gutter is left in place.  Smoothness will be measured in both wheel paths of each lane and reported as International Roughness Index (IRI).  IRI will be reported as a job average for all measured lanes, calculated to the nearest 0.1 inch.

Costs associated with meeting surface tolerances are subsidiary to the HMA Pay Item.

401-3.16 PATCHING DEFECTIVE AREAS.  Remove HMA that is contaminated with foreign material, is segregated (determined visually or by testing), flushing, or bleeding asphalt after compaction is completed or is in any way determined to be defective.  Do not skin patch. Remove defective HMA for the full thickness of the course.  Cut the pavement so that edges are vertical, the sides are parallel to the direction of traffic.  Coat edges with a tack coat meeting Section 402 and allow to cure.  Place and compact fresh HMA according to Subsection 401-3.13 to grade, and smoothness requirements.

Costs associated with patching defective areas are subsidiary to the HMA Pay Item.

401-4.01 METHOD OF MEASUREMENT.  Section 109 and the following:

1.
Hot Mix Asphalt.

a)
By weighing.  No deduction will be made for the weight of asphalt cement or anti stripping additive or cutting back joints.

b)
By the final HMA surface.

2.
Asphalt Cement.  By the ton, as follows.

Method 1:

Percent of asphalt cement for each sublot multiplied by the total weight represented by that sublot.  ATM 405 or WAQTC FOP for AASHTO T 308 will determine the percent of asphalt cement.  The same tests used for the acceptance testing of the sublot will be used for computation of the asphalt cement quantity.  If no acceptance testing is required, the percent of asphalt cement is the target value for asphalt cement in the JMD.

Method 2:

Supplier's invoices minus waste, diversion and remnant.  This procedure may be used on projects where deliveries are made in tankers and the asphalt plant is producing HMA for one project only.

The Engineer may direct, at any time that tankers be weighed in the Engineer’s presence before and after unloading. If the weight determined at the project varies more than 1% from the invoice amount, payment will be based on the weight determined at the project.

Any remnant or diversion will be calculated based on tank stickings or weighing the remaining asphalt cement. The Engineer will determine the method. The weight of asphalt cement in waste HMA will be calculated using the target value for asphalt cement as specified in the JMD.

Method 1 will be used for determining asphalt cement quantity unless otherwise directed in writing.  The procedure initially used will be the one used for the duration of the project.  No payment will be made for any asphalt cement more than 0.4% above the optimum asphalt cement content specified in the JMD.

3.
Job Mix Design. When specified, Contractor furnished JMD(s) will be measured as one according to the HMA Class and Type.

4.
Temporary Pavement.  By weighing.  No deduction will be made for the weight of asphalt cement or anti-stripping additive.

5.
Preleveling/Leveling Course.  By weight or Lane-Station (12 foot width).  No deduction will be made for the weight of asphalt cement or anti stripping additive.

6.
Asphalt Price Adjustment – Quality.  Calculated by quality level analysis under Subsection 401-4.03.  Also included in the measurement are the fees and deductions specified in Subsection 401-2.01 and Subsection 401-4.02.

Asphalt Price Adjustment – Quality, does not apply to, and measurements will not be made for: 1) Leveling Course/Prelevel (rut repair) HMA, 2) Temporary HMA, 3) Approach HMA.

7.
Longitudinal Joint and Joint Adhesive.  Will not be measured for separate payment.
401-4.02 ACCEPTANCE SAMPLING AND TESTING.  The total price adjustment is the sum of the individual lot price adjustments as determined in Subsection 401-4.03 Evaluation of Materials for Acceptance, and is included in Item 401(6) Asphalt Price Adjustment-Quality.  Penalties assessed are also included in Item 401(6).

A mat area of finished surfacing that is visibly segregated, has a lower density than specified (Subsection 401-3.13), fails to meet surface tolerance requirements, or is flushing asphalt cement is considered unacceptable according to Subsection 105-1.11.

HOT MIX ASPHALT

The quantity of each class and Type of HMA produced and placed will be divided into lots and the lots evaluated individually for acceptance.

A lot will normally be 5,000 tons.  The lot will be divided into sublots of 500 tons; each randomly sampled and tested for asphalt cement content, density, and gradation according to this subsection.  If the project has more than 1 lot, and less than 8 additional sublots have been sampled at the time a lot is terminated, either due to completion of paving operations or the end of the construction season (winter shutdown), the material in the shortened lot will be included as part of the prior lot.  The price adjustment computed, according to Subsection 401-4.03, for the prior lot will include the samples from the shortened lot.

If 8 or 9 samples have been obtained at the time a lot is terminated, they will be considered as a lot and the price adjustment will be based on the actual number of test results (excluding outliers) in the shortened lot.

If the contract quantity is between 1,500 tons and 5,000 tons, the Contract quantity will be considered one lot.  The lot will be divided into sublots of 500 tons and randomly sampled for asphalt cement content, density, and gradation according to this subsection except that a determination for outliers will not be performed.  HMA quantities of less than 300 tons remaining after dividing the Contract quantity into sublots will be included in the last sublot.  HMA quantities of 300 tons or greater will be treated as an individual sublot.  The lot will be evaluated for price adjustment according to Subsection 401-4.03 except as noted. 

For Contract quantity of less than 1,500 tons (also for approaches and temporary pavement), HMA will be accepted for payment based on the Engineer's approval of a JMD and the placement and compaction of the HMA to the specified depth and finished surface requirements and tolerances.  The Engineer reserves the right to perform any testing required in order to determine acceptance.  Remove and replace any HMA that does not conform to the approved JMD.

Samples collected at the plant from dry batched aggregates, the conveyor system, or the asphalt cement supply line shall be taken by the Contractor in the presence of the Engineer.  The Engineer will take immediate possession of the samples.  

The Engineer will determine where samples are taken.

1.
Asphalt Cement Content.  Hot mix samples taken for the determination of asphalt cement content will be taken randomly from behind the screed before initial compaction, or from the windrow according to WAQTC FOP for AASHTO T 168 and ATM 403, as directed by the Engineer.  HMA samples taken for the determination of both asphalt cement content and gradation will be taken randomly from behind the screed before initial compaction or from the windrow according to WAQTC FOP for AASHTO T 168 and ATM 403.  

Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if applicable.  At the discretion of the Engineer, asphalt cement content will be determined according to ATM 405 or WAQTC FOP for AASHTO T 308.

2.
Aggregate Gradation. 

a.
Drum Mix Plants.  Samples taken for the determination of aggregate gradation from drum mix plants will be from the combined aggregate cold feed conveyor via a diverter device or from the stopped conveyor belt according to WAQTC FOP for AASHTO T2 or from the same location as samples for the determination of asphalt cement content.  Locate diverter devices for obtaining aggregate samples from drum mix plants on the conveyor system delivering combined aggregates into the drum.  Divert aggregate from the full width of the conveyor system and maintain the diverter device to provide a representative sample of aggregate incorporated into the HMA.  Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if applicable.  The aggregate gradation for samples from the conveyor system will be determined according to WAQTC FOP for AASHTO T 27/T 11.  For HMA samples, the gradation will be determined according to WAQTC FOP for AASHTO T 30 from the aggregate remaining after the ignition oven (WAQTC FOP for AASHTO T 308) has burned off the asphalt cement.

b.
Batch Plants.  Samples taken for the determination of aggregate gradation from batch plants will be from the same location as samples for the determination of asphalt cement content, or from dry batched aggregates according to WAQTC FOP for AASHTO T 2. Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if applicable.  Dry batched aggregate gradations will be determined according to WAQTC FOP for AASHTO T 27/T 11.  For HMA samples, the aggregate gradation will be determined according to WAQTC FOP for AASHTO T 30 from the aggregate remaining after the ignition oven (WAQTC FOP for AASHTO T 308) has burned off the asphalt cement. 

3.
Density.

a.
Acceptance Testing.

The Engineer will determine and mark the location(s) where the Contractor will take each core sample.  Core samples will not be taken at bridge decks or the milled edge of existing pavement.

1)
Mat Cores:  The location(s) for taking core samples will be determined using a set of random numbers and the Engineer's judgment.

2)
Longitudinal Joint Cores:  The Engineer will mark the location(s) to take the core sample, centered on the visible surface joint, and adjacent to the mat core sample taken in the panel completing the joint.  Take joint core samples in the presence of the Engineer.

Cut full depth core samples, centered on the marks and as noted above, from the finished HMA within 24 hours after final rolling.  Neatly core drill one six inch diameter sample at each marked location.  Use a core extractor to remove the core - do not damage the core.  Backfill and compact voids left by coring with new HMA within 24 hours.

The Engineer will immediately take possession of the samples.  Density of the samples will be determined, by the Engineer, according to WAQTC FOP for AASHTO T 166/T 275.

A penalty will be assessed for each failure to take core samples or backfill core sample voids within the specified period, or take core samples at the location marked by the Engineer.

4.
Retesting.  A retest of any sample outside the limits specified in Table 401-2 may be requested provided the quality control requirements of 401-2.05 are met. Deliver this request in writing to the Engineer within 7 days of receipt of the final test of the lot.  The Engineer will mark the sample location for the density retest within a 2 foot radius of the original core.  The original test results will be discarded and the retest result will be used in the price adjustment calculation regardless of whether the retest result gives a higher or lower pay factor.  Only one retest per sample is allowed.  Except for the first lot, when gradation and asphalt cement content are determined from the same sample, retesting for gradation or asphalt cement from the first sublot of a lot will include retesting for the MSG; when separate samples are used, retesting for asphalt cement content will include retesting for MSG.
ASPHALT CEMENT

The lot size for asphalt cement will normally be 200 tons.  If a project has more than one lot and the remaining asphalt cement quantity is less than 150 tons, it will be added to the previous lot and that total quantity will be evaluated for price adjustment as one lot.  If the remaining asphalt cement quantity is 150 tons or greater, it will be sampled, tested and evaluated as a separate lot.

If the contract quantity of asphalt cement is between 85 – 200 tons, the contract quantity will be considered as one lot and sampled, tested, and evaluated according to this subsection.  Quantities of asphalt cement less than 85 tons will be accepted based on manufacturer’s certified test reports and certification of compliance.

Asphalt cement will be sampled according to WAQTC FOP for AASHTO T 40, tested for conformance to the specifications in Section 702, and evaluated for price adjustment in accordance with 401-4.03.  Asphalt cement pay reduction factors for each sample will be determined from Table 401-4.  Three separate samples from each lot will be taken, one for acceptance testing, one for Contractor retesting, and one held in reserve for referee testing if applicable.

401-4.03 EVALUATION OF MATERIALS FOR ACCEPTANCE.

Price adjustments in this subsection are addressed under Item 401(6) Asphalt Price Adjustment-Quality.  

HOT MIX ASPHALT

The total Hot Mix Asphalt price adjustment is the sum of all price adjustments for each lot.

The following method of price adjustment will be applied to each Type of HMA when the contract quantity equals or exceeds 1,500 tons, except as specified in Subsection 401-4.02.

Acceptance test results for a lot will be analyzed collectively and statistically by the Quality Level Analysis method as specified in Subsection 106-1.03 to determine the total estimated percent of the lot that is within specification limits.  

The price adjustment is based on the lower of two pay factors.  The first factor is a composite pay factor for HMA that includes gradation and asphalt cement content.  The second factor is for density.

A lot containing HMA with less than a 1.00 pay factor will be accepted at an adjusted price, provided the pay factor is at least 0.75 and there are no isolated defects identified by the Engineer.  A lot containing HMA that fails to obtain at least a 0.75 pay factor will be considered unacceptable and rejected under Subsection 105-1.11.

The Engineer will reject HMA that appears to be defective based on visual inspection.  A minimum of two samples will be collected from the rejected HMA and tested if requested.  If test results are within specification limits, payment will be made for the HMA.  If any of the test results fail to meet specifications, no payment will be made and the cost of the testing will be subtracted as a price adjustment.  Costs associated with removal and disposal of the rejected HMA are subsidiary to the Hot Mix Asphalt Pay Item.

Outlier Test.  Before computing the price adjustment, the validity of the test results will be determined by SP-7, the Standard Practice for Determination of Outlier Test Results. Outlier test results will not be included in the price adjustment calculations.

When gradation and asphalt cement content are determined from the same sample, if any size on the gradations test or the asphalt cement content is an outlier, then the gradation test results and the asphalt cement content results for that sublot will not be included in the price adjustment.  The density test result for that sublot will be included in the price adjustment provided it is not an outlier.

When gradation and asphalt cement content are determined from separate samples, if any sieve size on the gradation test is an outlier, then the gradation test results for that sample will not be included in the price adjustment.  The asphalt cement content and density test results for that sublot will be included in the price adjustment provided neither is an outlier.  If the asphalt cement content test result is an outlier, it will not be included in the price adjustment but the gradation and density test results for the sublot will be included provided neither is an outlier.  If the density test result is an outlier, it will not be included in the price adjustment but the gradation and asphalt cement content test results will be included provided neither is an outlier.

Quality Level Analysis. Pay factors are computed as follows:

1.
Outliers (determined by SP-7), and any test results on material not incorporated into the work, are eliminated from the quality level analysis.


The arithmetic mean 
 of the remaining test results is determined:


[image: image1]
Where:

∑
= summation of



x 
= individual test value to xn


n 
= total number of test values

is rounded to the nearest tenth for density and sieve sizes except the No. 200 sieve.

is rounded to the nearest hundredth for asphalt cement content and the No. 200 sieve.

2.
The sample standard deviation (s) after the outliers have been excluded, is computed:  


Where:

∑(x2)
=
sum of the squares of individual test values.




(∑x)2
=
square of the sum of the individual test values.

The sample standard deviation (s) is rounded to the nearest hundredth for density and all sieve sizes except the No. 200 sieve.  The sample standard deviation (s) is rounded to the nearest 0.001 for asphalt cement content and the No. 200 sieve.

If the computed sample standard deviation (s) is <0.001, then use s = 0.20 for density and all sieves except the No. 200. Use s = 0.020 for asphalt cement content and the No. 200 sieve.

3.
The USL and LSL are computed.  For aggregate gradation and asphalt cement content, the Specification Limits (USL and LSL) are equal to the Target Value (TV) plus and minus the allowable tolerances in Table 401-2.  The TV is the specified value in the approved JMD. Specification tolerance limits for the largest sieve specified will be plus 0 and minus 1 when performing Percent Within Limits (PWL) calculations.  The TV for density is 95% of the MSG and the LSL is 92% of MSG.

TABLE 401-2
LOWER SPECIFICATION LIMIT (LSL) & UPPER SPECIFICATION LIMIT (USL)
	Measured Characteristics
	LSL
	USL

	3/4 inch sieve
	TV  -6.0
	TV  +  6.0

	1/2 inch sieve
	TV  -6.0
	TV  +  6.0

	3/8 inch sieve
	TV  -6.0
	TV  +  6.0

	No. 4 sieve
	TV  -6.0
	TV  +  6.0

	No. 8 sieve
	TV  -6.0
	TV  +  6.0

	No. 16 sieve
	TV  -5.0
	TV  +  5.0

	No. 30 sieve
	TV  -4.0
	TV  +  4.0

	No. 50 sieve
	TV  -4.0
	TV  +  4.0

	No. 100 sieve
	TV  -3.0
	TV  +  3.0

	No. 200 sieve*
	TV  -2.0
	TV  +  2.0

	Asphalt %
	TV  -0.4
	TV  +  0.4

	Mat Density %
	92
	100


*Tolerances for the No. 200 sieve may not exceed the broad band limits in Table 703-3.

4.
The Upper Quality Index (QU) is computed:


Where:

USL = Upper Specification Limit

QU is rounded to the nearest hundredth.

5.
The Lower Quality Index (QL) is computed:

Where:

LSL = Lower Specification Limit

QL is rounded to the nearest hundredth.

6.
PU (percent within the upper specification limit which corresponds to a given QU) is determined.

See Subsection 106-1.03.

7.
PL (percent within the lower specification limit which corresponds to a given QL) is determined.

See Subsection 106-1.03.

8.
The Quality Level (the total percent within specification limits) is determined for aggregate gradation, asphalt cement content, and density.

Quality Level = (PL + PU) – 100
9.
Using the Quality Levels from Step 8, the lot Pay Factor (PF) is determined for Density (DPF) and gradation and asphalt cement content pay factors from Table 106-2. The maximum pay factor for the largest sieve size specification for gradation is 1.00.

10.
The Composite Pay Factor (CPF) for the lot is determined using the following formula:


[f3/4 inch (PF3/4 inch) + f1/2 inch (PF1/2 inch) +....fac (PFac)]

CPF = 



(f

The CPF is rounded to the nearest hundredth.

Table 401-3 gives the weight factor (f), for each sieve size and asphalt cement content.

TABLE 401-3

WEIGHT FACTORS
	Sieve Size
	Type I

Factor “f”
	Type II

Factor “f”
	Type III

Factor “f”

	1 inch sieve
	4
	-
	-

	3/4 inch sieve
	4
	4
	-

	1/2 inch sieve
	4
	5
	4

	3/8 inch sieve
	4
	5
	5

	No. 4 sieve
	4
	4
	5

	No. 8 sieve
	4
	4
	5

	No. 16 sieve
	4
	4
	5

	No. 30 sieve
	4
	5
	6

	No. 50 sieve
	4
	5
	6

	No. 100 sieve
	4
	4
	4

	No. 200 sieve
	20
	20
	20

	Asphalt Cement Content, %
	40
	40
	40


The price adjustment will be based on either the CPF or DPF, whichever is the lowest value.  The price adjustment for each individual lot will be calculated as follows:

Price Adjustment = [(CPF or DPF)* -1.00] x (tons in lot) x (PAB)

*CPF or DPF, whichever is lower.
PAB = Price Adjustment Base = $ 120.00  per ton
ASPHALT CEMENT

The total asphalt cement price adjustment is the sum of all price adjustments for each lot.

Asphalt cement will be randomly sampled and tested in accordance with Subsection 401-4.02.  Asphalt cement pay reduction factors for each sample will be determined from Table 401-4.

Table 401-4

ASPHALT CEMENT PAY REDUCTION FACTORS

(Use the single, highest pay reduction factor)

	
	
	Pay Reduction Factor (PRF)

	Test
	Spec
	0.00
	0.04
	0.05
	0.06
	0.07
	0.08
	0.10
	0.25
	Reject or

Engr Eval

	Tests On Original Binder

	Viscosity
	< 3 Pa-s
	< 3
	
	> 3
	
	
	
	
	
	

	Dynamic

Shear
	> 1.00 kPa
	> 1.00
	
	0.88-0.99
	
	
	
	0.71-0.89
	0.50-0.70
	< 0.50

	Toughness
	> 110 in-lbs
	> 93.5
	90.0-93.4
	85.0-89.9
	80.0-84.9
	75.0-79.9
	70.0-74.9
	
	
	< 70.0

	Tenacity
	> 75 in-lbs
	> 63.8
	61.0-63.7
	58.0-60.9
	55.0-57.9
	52.0-54.9
	48.0-51.9
	
	
	< 48.0

	Tests On RTFO

	Mass Loss
	< 1.00 %
	< 1.00
	
	1.001-1.092
	
	
	
	1.093-1.184
	1.185-1.276
	> 1.276

	Dynamic

Shear
	> 2.20 kPa
	> 2.20
	
	1.816-2.199
	
	
	
	1.432-1.815
	1.048-1.431
	< 1.048

	Test On PAV

	Dynamic

Shear
	< 5000 kPa
	< 5000
	
	5001-5289
	
	
	
	5290-5578
	5579-5867
	> 5867

	Creep

Stiffness, S
	< 300 MPa
	< 300
	
	301-338
	
	
	
	339-388
	389-450
	> 450

	Creep Stiffness,

m-value
	> 0.300
	> 0.300
	
	0.287-0.299
	
	
	
	0.274-0.286
	0.261-0.273
	< 0.261


Asphalt Cement Price Adjustment = 5 x PAB x Qty x PRF (for each sample)

PAB 

= Price Adjustment Base

Qty 

= Quantity of asphalt cement represented by asphalt cement sample

PRF 

= Pay Reduction Factor from Table 401-4

Asphalt Cement Appeal Procedure.  Once notified of a failing test result of an asphalt cement sample, the Contractor has 21 days to issue a written appeal.  The appeal must be accompanied by all of the Contactor’s quality control test results and a test result of Contactor’s sample of this lot tested by an AASHTO accredited asphalt laboratory (accredited in the test procedure in question).  The Engineer will review these test results using ASTM D3244 to determine a test value upon which to base a price reduction.

If the Contractor challenges this value, then the referee sample held by the Engineer will be sent to a mutually agreed upon independent AASHTO accredited laboratory for testing.  This test result will be incorporated into the ASTM D3244 procedure to determine a test value upon which to base a price reduction.  If this final value incurs a price adjustment, the Contractor shall pay the cost of testing the referee sample.

PAVEMENT SMOOTHNESS

The top layer of HMA will be measured according to 401-3.15 and evaluated for a smoothness price adjustment.  The Engineer will calculate the smoothness price adjustment as follows:

Smoothness Price Adjustment = PAB x PQ x SF

PAB
= Price Adjustment Base

PQ 
= Final quantity of HMA, tons

RR
= Roughness Reduction = (Initial IRI-Final IRI) / Initial IRI

SF 
= Smoothness Factor

If the PQ is less than 3000 tons, the SF = 0
If the PQ is 3000 tons or greater, the SF = 0.12RR – 0.02 (not to exceed 5%)
LONGITUDINAL JOINT DENSITY

Longitudinal joint density price adjustments apply when HMA quantities equal or greater than 1,500 tons.  A longitudinal joint density price adjustment for the top layer will be based on the average of all the joint densities on a project and determined as follows:

1.
If project average joint density is less than 91% MSG, apply the following disincentive:

a.
Longitudinal joint density price adjustment equal to $3.00 per lineal foot is deducted.

Sections of longitudinal joint represented by cores with less than 91% density shall be surface sealed according to Subsection 401-3.14.

2.
If project average joint density is greater than 92% MSG, apply the following incentive:

a.
Longitudinal joint density price adjustment equal to $1.50 per linear foot is added.

401-4.04 ASPHALT MATERIAL PRICE ADJUSTMENT – UNIT PRICE.

This subsection provides a price adjustment for asphalt material by: 

(a) 
additional compensation to the Contractor or 

(b) 
a deduction from the Contract amount.

1.
This provision shall apply to asphalt material meeting the criteria of Section 702, and is included in items listed in the bid schedule of Sections 306, 307, 308, 318 and 401 through 409, except Section 402.  Also included is the asphalt material in the Prelevel/Leveling Course (rut repair) HMA and Temporary HMA as part of 401, Approach HMA as included in 401 or 639 and Pathway HMA as part of 608.

2.
This provision shall only apply to cost changes in asphalt material that occur between the date of bid opening and the date the asphalt material is incorporated into the project. 

3.
The asphalt material price adjustment will only apply when:

a.
More than a 7.5% increase or decrease in the Alaska Asphalt Material Price Index, from the date of bid opening to the date the asphalt material is incorporated into the project.

4.
The Alaska Asphalt Material Price Index (AAMPI) is posted on the Department’s Materials website along with the formula used to calculate the Index.  The AAMPI as used in the determination of the “Asphalt Material Price Adjustment – Unit Price” is calculated for the first and third Friday of each month.  The index applies from the beginning of the period start day 00:00 hrs, and ends 00:00 hrs the start of the next period.  Other calculation and or period start/end days, including the post day (except as fall on the 1st and 3rd Friday) are not permitted.

5.
Price adjustment will be cumulative and calculated with each progress payment. Use the price index in effect on the last day of the pay period, to calculate the price adjustment for asphalt material incorporated into the project during that pay period. The Department will increase or decrease payment under this Contract by the amount determined with the following asphalt material price adjustment formula:

For an increase exceeding 7.5%, additional compensation = [(IPP–IB)–(0.075 x IB)] x Q

For a decrease exceeding 7.5%, deduction from contract = [(IB–IPP)–(0.075 x IB)] x Q

Where:
Q
=
Quantity of Asphalt Material incorporated into project during the pay period, in tons

IB
=
Index at Bid: the bimonthly Alaska Asphalt Material Price Index in effect on date of bid, in dollars per ton

IPP
=
Index at Pay Period: the bimonthly Alaska Asphalt Material Price Index in effect on the last day of the pay period, in dollars per ton

Method of measurement for determining Q (quantity) is the weight of asphalt material meeting the criteria of this subsection and is incorporated into the project.  The quantity does not include aggregate, mineral filler, blotter material, thinning agents added after material qualification, or water for emulsified asphalt.

401-5.01 BASIS OF PAYMENT.

Except where specified as individual Pay Items:

Asphalt cement, anti-stripping additives, tack coat, crack sealing, joint adhesive and surface sealing of longitudinal joints, surface tolerance corrections, patching defective areas, repair work and materials when planing equipment breaks through existing pavement - Subsection 401-3.07 Preparation of Existing Surface, and the work and materials associated with Subsection 401-3.04 Hauling Equipment are subsidiary to the associated Hot Mix Asphalt Pay Items.

Item 401(1F) Hot Mix Asphalt, Preleveling/Leveling Course, Type IV: Asphalt Cement, anti-stripping additives are subsidiary.

Item 401(3) Hot Mix Asphalt, Temporary, Type II, Class B: Asphalt cement, anti-stripping additives, removal and disposal are subsidiary.

Item 401(6) Asphalt Price Adjustment – Quality:  is the sum of the price adjustments for each material lot (excluding the Preleveling/Leveling Course (rut repair) HMA, Temporary HMA and Approach HMA) and for deductions and fees assessed.

Deductions and fees assessed:

(
Each mix design subsequent to the approved Job Mix Design (Subsection 401-2.01) for each Type and Class of Hot Mix Asphalt specified will result in a fee of $2500.00 each.

(
Failure to cut core samples within the specified period will result in a deduction of $100.00 per sample per day (Subsection 401-4.02).

(
Failure to backfill voids left by sampling within the specified period will result in a deduction of $100 per hole per day (Subsection 401-4.02).

Item 401(10). Asphalt Material Price Adjustment – Unit Price.

For each Section as included in Subsection 401-4.04 Asphalt Material Price Adjustment – Unit Price, item 1, the "Asphalt Material Price Adjustment – Unit Price" is paid under the asphalt material Pay Item for the Section with the greatest quantity as determined by the estimate of quantities included in the Plans at the time of the bid opening.

(
When more than one "Asphalt Material Price Adjustment – Unit Price" Pay Item is included in the Plans or bid schedule the asphalt material price adjustment, for each Section's asphalt material, is paid under the Pay Item with the greatest quantity.

(
When more than one asphalt material is included in the project and only one "Asphalt Material Price Adjustment – Unit Price" Pay Item is included in the Plans or bid schedule, the asphalt material price adjustment, for each Section's asphalt material, is paid under the one Pay Item regardless of the quantity.

(
When the Pay Item "Asphalt Material Price Adjustment – Unit Price," is not included, for any section, no payment will be made.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
401(1B)
Hot Mix Asphalt, Type II; Class B
Ton
401(1D)
Hot Mix Asphalt, Type IV
Ton
401(2)
Asphalt Cement, Grade PG 52-28
Ton

56000-040714

Special Provision
Add the following Section:
SECTION 408 TC "408
Hot Mix Asphalt & Surface Treatments, Type V (Superpave)" \f C \l "1" 
HOT MIX ASPHALT AND SURFACE TREATMENTS

TYPE V

(Superpave)
408-1.01 DESCRIPTION.  Construct one or more layers of plant-mixed Hot Mix Asphalt (HMA) pavement on an approved surface, to the lines, grades, and depths shown in the Plans.
1.
In this Section HMA refers to Type V and VH, except where noted otherwise.

a.
Use of Recycled Asphalt Pavement (RAP) is not permitted in HMA.

b.
Warm Mix Asphalt (WMA) is not permitted in HMA.

408-1.02 REFERENCE.

1.
Section 401, Hot Mix Asphalt and Surface Treatments.  HMA, Type I, II, III, and IV.

a.
Temporary Asphalt Pavement:  HMA, Type II, Class B, minimum.

b.
Preleveling/Leveling Course:  HMA, Type IV, Class B.

MATERIALS
408-2.01 COMPOSITION OF MIXTURE - JOB MIX DESIGN (JMD).  Design the JMD according to AASHTO R35 using the design requirements of Table 408-1, except evaluate the moisture sensitivity using the Alaska Test Manual (ATM) 414 and not AASHTO T 283.

TABLE 408-1
HMA Design Requirements
	DESIGN PARAMETERS

	Design ESALs, Millions 
	0.3 to < 3

	Rut Index, Max., ATM 419
	3

	Asphalt Cement Content, Min. %
	5.0


The JMD will specify the Target Values (TV) for gradation, the TV for asphalt cement content, the Maximum Specific Gravity (MSG) of the HMA, the additives, and the allowable mixing temperature range.

Target values for gradation in the JMD must be within the broad band limits shown in Table 703-3, for the Type of HMA specified.  For acceptance testing, HMA mixture will have the full tolerances in Table 408-2 applied.  The tolerance limits will apply even if they fall outside the broad band limits shown in Table 703-3, except the tolerance limit of the No. 200 sieve is restricted by the broad band limits.  Tolerance limits will not be applied to the largest sieve specified.

Do not mix HMA produced from different plants for testing or production paving.  HMA from different plants will be rejected.

Submit the following to the Engineer at least 15 days before the production of HMA:

1.
A letter stating the location, size, and type of mixing plant, the proposed gradation for the JMD, gradations for individual stockpiles with supporting process quality control information, and the blend ratio of each aggregate stockpile.  The proposed gradation must meet the requirements of Table 703-3 for each type of HMA specified in the Contract.

2.
Representative samples of each aggregate (coarse, intermediate, fine, and blend material and/or mineral filler, if any) in the proportions required for the proposed mix design. Furnish a total of 500 pounds of material.

3.
Five separate 1 gallon samples of the asphalt cement proposed for use in the HMA.  Include name of product, manufacturer, test results of the applicable quality requirements of Subsection 702-2.01, manufacturer's certificate of compliance according to Subsection 106-1.05, a temperature viscosity curve for the asphalt cement or manufacturer's recommended mixing and compaction temperatures, and current Material Safety Data Sheet.

4.
One sample, of at least 1/2 pint, of the anti-strip additive proposed, including name of product, manufacturer, and manufacturer's data sheet, and current Material Safety Data Sheet.

The Engineer will evaluate the material and the proposed gradation using the requirements of Table 408-1 for Type V Hot Mix Asphalt.  The mix, the materials and proposed gradation meeting the specification requirements will become part of the Contract when approved, in writing, by the Engineer.

The Engineer has the option to require further verification of the JMD.  Evaluation of the JMD may be included in the Process Quality Controls, Supplemental Process Quality Controls, Subsection 408-2.05, Test Strip construction.

FAILURE TO MEET SPECIFICATION REQUIREMENTS

Submit a new JMD with changes noted and new samples in the same manner as the original JMD when:

(
The results do not achieve the requirements specified in Table 408-1

(
The asphalt cement source is changed

(
The source of aggregate, aggregate quality, gradation, or blend ratio is changed

(
The results of a Test Strip do not meet the requirements of the specification – the Engineer may require a new JMD.

Do not produce HMA for production paving and payment before the Engineer provides written approval of the JMD, the original or a new replacement JMD.  If a Test Strip(s) is required, do not produce HMA for production paving and payment before the Engineer provides written approval of the Test Strip construction, construction process, the materials, and the JMD, Subsection 408-2.05.

Payment for HMA will not be made until the new JMD and the Test Strip, when required, is approved.  Approved changes apply only to HMA produced after the submittal of changes.

The Engineer will asses a fee for each mix design subsequent to the approved Job Mix Design.  The fee will be included under Item 408(6) Asphalt Price Adjustment – Quality.

408-2.02 AGGREGATES.  Conform to Subsection 703-2.04.

Use a minimum of 3 stockpiles for crushed HMA aggregate (coarse, intermediate, and fine).

408-2.03 ASPHALT CEMENT.  Conform to 702-2.01.  If not specified, use PG 58-34.
Provide test reports for each batch of asphalt cement showing conformance to the specifications in Section 702 before delivery to the project.  Require that the storage tanks used for each batch be noted on the test report, the anti-strip additives required by the mix design be added during load out for delivery to the project, and a printed weight ticket for anti-strip is included with the asphalt cement weight ticket.  The location where anti-strip is added may be changed with the written approval of the Engineer.

Furnish the following documents at delivery:
1.
Manufacturers certificate of compliance (Subsection 106-1.05).

2.
Conformance test results of the batch (provide prior to delivery as noted above)

3.
Batch number and storage tanks used.

4.
Date and time of load out for delivery.

5.
Type, grade, temperature, and quantity of materials loaded.

6.
Type and percent of anti-strip added.

408-2.04 ANTI-STRIP ADDITIVES.  Use anti-strip agents in the proportions determined by ATM 414 and included in the approved JMD.  At least 70% of the aggregate shall remain coated when tested according to ATM 414. A minimum of 0.25% by weight of asphalt cement is required.

408-2.05 PROCESS QUALITY CONTROL.  Sample and test materials for quality control of the HMA according to Subsection 106-1.03.  Submit to the Engineer, with the JMD, a documentation plan that will provide a complete, accurate, and clear record of the sampling and testing results.  When directed by the Engineer, make adjustments to the plan and resubmit.

Submit a paving and plant control plan at the pre-paving meeting to be held a minimum of 5 working days before initiating paving operations.  Address the sequence of operations and joint construction.  Outline steps to provide product consistency, to minimize segregation, to prevent premature cooling of the HMA and to provide the mat and longitudinal density required by these specifications.  Include a proposed quality control testing frequency for gradation, asphalt cement content, and compaction.

Failure to perform quality control forfeits the Contractor’s right to a retest under Subsection 408-4.02.

Provide copies of the documented sampling and testing results no more than 24 hours from the time taken.

SUPPLEMENTAL PROCESS QUALITY CONTROL

The Engineer has the option to require supplemental process quality controls including additional sampling and testing.  Include the supplemental process quality controls in the documentation plan.

When directed by the Engineer; provide “Density Profiles” and or “Test Strips.”
1.
Density Profiles.  Provide density profile testing, with a nuclear density gauge, of the mat and longitudinal joints.  Include the frequency of the test groups, configuration of the test groups for mat density and joint density individually or combined.  Indicate the number of tests in a test group intended to confirm the density of the mat and joints.

Locations that may require testing include:  all lanes on bridge decks, adjacent to longitudinal joints, areas where segregation is visible, thermal segregation potential exists, where mat density is lower than the minimum (considered segregated), and the paver starts/stops.  The Engineer will identify these and other areas that require density testing.

2.
Test Strips.  Construct test strips (ATM 412) using the approved job mix HMA a minimum of 5 working days prior to planned production paving, except use the proposed JMD when the test strip is being constructed to help evaluate the JMD as part of the mix performance analysis.  Submit a proposed test strip location to the Engineer for coordination, and approval; include in the process control documentation plan.  The Engineers approval and written authorization of the location, date, and time, is required before construction of a test strip.

Establish roller patterns and the number of passes required to assure that proper placement and compaction is achieved.  The test strip shall include no less than 300 tons and no more than 1000 tons, except as may be authorized, in writing, by the Engineer.  The full complement of the paving train will be on site to receive instructions from the Engineer as needed to complete the mix performance analysis.  Make the equipment available for inspection as required by Subsection 408-3.02.  Provide an onsite process control representative with authority to modify mix components as instructed by the Engineer.

Payment for Test Strips:  Subsection 408-5.01 Basis of Payment and as noted here.

a.
Approved.  Test strip construction and material, approved by the Engineer in writing, as meeting the specification requirements will be paid for at the Contract unit prices.  Price adjustments will not be included for quality, unit price, or other.

b.
Failed.  The Engineer may direct the Contractor to remove and dispose of test strips not meeting specification requirements.  Contractor, construct a new test strip or return the surface materials and grade to their original condition as directed by the Engineer.  The materials, construction of, removal and disposal of a failed test strip will be at the Contractor’s expense.

Only after the Engineer approves the test strip may HMA be produced for production paving and payment.

CONSTRUCTION REQUIREMENTS

408-3.01 WEATHER LIMITATIONS.  Do not place HMA on a wet surface, on an unstable/yielding roadbed, when the base material is frozen, or when weather conditions prevent proper handling or finishing of the mix.  Do not place HMA unless the roadway surface temperature is 40(F or warmer.  Do not place mix after September 15 unless approved by the Engineer in writing.

408-3.02 EQUIPMENT, GENERAL.  Use equipment in good working order and free of HMA buildup.  Make equipment available for inspection and demonstration of operation a minimum of 24 hours before placement of production HMA, except when a test strip is required, 24 hours before placement of the test strip HMA.

408-3.03 ASPHALT MIXING PLANTS.  Meet AASHTO M 156.  Use an asphalt plant designed to dry aggregates, maintain accurate temperature control, and accurately proportion asphalt cement and aggregates.  Calibrate the asphalt plant and furnish copies of the calibration data to the Engineer at least 4 hours before HMA production.  Provide daily burner charts to the Engineer showing start/stop times and temperatures.

Provide a scalping screen at the asphalt plant to prevent oversize material or debris from being incorporated into the HMA. 

Provide a tap on the asphalt cement supply line just before it enters the plant (after the 3-way valve) for sampling asphalt cement.

Provide aggregate and asphalt cement sampling equipment meeting OSHA safety requirements.

408-3.04 HAULING EQUIPMENT.  Costs associated with Subsection 408-3.04 are subsidiary to Section 408 Pay Items.  

Vehicles/Equipment.  Haul HMA in trucks with tight, clean, smooth metal beds, thinly coated with a minimum amount of paraffin oil, lime water solution, or an approved manufactured asphalt release agent.  Do not use petroleum fuel as an asphalt release agent.

During HMA hauling activities, the hauling vehicle will have covers attached and available for use.  Be prepared to demonstrate deployment of the cover when hauling material or empty.  Illustrate the efficiency of deployment and how the materials are protected from the environment and the environment is protected from the materials.  When directed by the Engineer cover the HMA in the hauling vehicle(s).

Roadway Maintenance.  Daily inspect, remove/clean, and dispose of project materials deposited on existing and new pavement surfaces(s) inside and outside the project area including haul routes.

The inspection plan and method of removal/cleaning and disposal shall be submitted in writing to the Engineer and approved by the Engineer 5 days before initiating paving operations.  Include alternatives, options to immediately correct deficiencies in the inspection plan and methods of removal/cleaning and disposal that may be discovered as the work is being performed.

The Engineer may require the Contractor to include a vehicle/equipment cleaning station(s), to be added at the project site and or at the plant, in the basic plan or as one of the corrective alternatives/options.  At a minimum, the cleaning station will include the materials and means to:

(1)
Spray truck tires with an environmental degradable release agent if mix adheres to tires before dumping in front of the paver.

(2)
Clean off loose mix from gates, chains, and tires that might fall on the pavement of the haul route.

(3)
Contain, collect and disposal of (1) and (2).

The Contractor is responsible for the inspection plan, the means, and methods used for removal/cleaning and disposal of fugitive materials/debris.  The Contractor is responsible for the damage as a result of not removing these materials (to the roadway material and the users and others) and the damage to the roadway materials from the removal method(s).  Approval does not change the Contractor's responsibility, nor add responsibility to the Department for this work.

Repair damage to the existing roadway materials (asphalt type) as a result of the fugitive materials or their removal as specified in Subsection 408-3.16 Patching Defective Areas.

408-3.05 ASPHALT PAVERS.   Use self propelled asphalt pavers having a heated vibratory screed.  Control grade and cross slope with automatic grade and slope control devices.  Use an erected string line, a 30-foot minimum mobile stringline (ski), or other approved grade follower, to automatically actuate the paver screed control system.  Use grade control on either (a) both the high and low sides or (b) grade control on the high side and slope control on the low side.

Equip the paver with a receiving hopper having sufficient capacity for a uniform spreading operation and a distribution system to place the HMA uniformly in front of screed.

Use a screed assembly that produces a finished surface of the required smoothness, thickness, and texture without tearing, shoving, or displacing the HMA.

Equip the paver with a means of preventing segregation of the coarse aggregate particles from the remainder of the HMA when carried from the paver hopper back to the augers.  Use means and methods approved by the paver manufacturer.  Means and methods may include chain curtains, deflector plates, or other similar devices or combination of devices.  When required by the Engineer, provide a Certificate of Compliance that verifies the means and methods required to prevent segregation are being used.

408-3.06 ROLLERS.  Use both steel-wheel (static or vibratory) and pneumatic-tire rollers. Avoid crushing or fracturing of aggregate. Use rollers designed to compact HMA mixtures and reverse without backlash. 

All rollers shall have an attached infrared thermometer that measures and displays the surface temperature to the operator.
Use fully skirted pneumatic-tire rollers having a minimum operating weight of 3000 pounds per tire.

408-3.07 PREPARATION OF EXISTING SURFACE.  Prepare existing surfaces conforming to the Plans and Specifications. Before applying tack coat to an existing paved surface, clean loose material from cracks for the depth of the cracks.  Fill the cleaned cracks, wider than 1 inch, with an approved HMA tamped in place.  Wash and or sweep the paved surface clean and free of loose materials.

Preparation of a milled surface:

(
Prelevel remaining ruts, pavement delaminations, or depressions having a depth greater than 1/2 inch with HMA, Type IV.  Compact the prelevel/leveling course using pneumatic-tire rollers.  The Engineer’s approval of the material and material installation is required.  The Engineer will inspect the material and material installation.  Correct material and material installations identified by the Engineer as required by the Engineer for approval.  Density testing is not required for the leveling course (prelevel) material, material installation.
(
Where the planing equipment breaks through the existing pavement, remove 2 inches of existing base material depth and replace with Section 401 HMA; Type II, Class B.  If Section 401 is not included in the project special provisions use the HMA Type specified for the immediate layer of HMA to be placed over the planed surface.  Cold mix HMA prohibited.  Repair work and materials are subsidiary to the HMA Pay Items.

During the planing operation, notify the Engineer of pavement areas that may be thin or unstable.
Do not apply the tack coat material until the Engineer approves the existing surface including, not limited to; the existing paved surface, the milled surface, and a prior layer of HMA pavement.

Before placing the hot asphalt mix, apply tack coat material (Section 702) as specified here and in Section 402.  Uniformly coat contact surfaces of curbing, gutters, sawcut pavement, cold joints, manholes, and other structures with tack coat material.  Allow tack coat to break before placement of HMA on these surfaces. 

408-3.08 PREPARATION OF ASPHALT.  Provide a continuous supply of asphalt cement to the asphalt mixing plant at a uniform temperature, within the allowable mixing temperature range.

408-3.09 PREPARATION OF AGGREGATES.  Dry the aggregate so the moisture content of the HMA, sampled at the point of acceptance for asphalt cement content, does not exceed 0.5% (by total weight of mix), as determined by WAQTC FOP for AASHTO T 329.

Heat the aggregate for the HMA to a temperature compatible with the mix requirements specified.

Adjust the burner on the dryer to avoid damage to the aggregate and to prevent the presence of unburned fuel on the aggregate.  HMA containing soot or fuel is unacceptable (Subsection 105-1.11).

408-3.10 MIXING.  Combine the aggregate, asphalt cement, and additives in the mixer in the amounts required by the JMD.  Mix to obtain 98% coated particles when tested according to AASHTO T 195.

For batch plants, put the dry aggregate in motion before addition of asphalt cement. 

408-3.11 TEMPORARY STORAGE.  Silo type storage bins may be used, provided the characteristics of the HMA remain unaltered.  Changes in the JMD, visible or otherwise, are cause for rejection.  Changes may include:  visible segregation, heat loss, and the physical characteristics of the asphalt cement, lumpiness, or stiffness of the HMA or similar.

408-3.12 PLACING AND SPREADING.  Use asphalt pavers to distribute HMA.  Place the HMA upon the approved surface, spread, strike off, and adjust surface irregularities.  The maximum compacted lift thickness allowed is 3 inches.
During placement, the Engineer, using an infrared camera, may evaluate the HMA surface immediately behind the paver for temperature uniformity.  Areas with temperature differences more than 25o F lower than the surrounding HMA may produce areas of low density.  Contractor shall immediately adjust laydown procedure to maintain a temperature differential of 25o F or less.  Thermal images and thermal profile data will become part of the project record and shared with the Contractor.

Use hand tools to spread, rake, and lute the HMA in areas where irregularities or unavoidable obstacles make the use of mechanical spreading and finishing equipment impracticable.
When the section of roadway being paved is open to traffic, pave adjacent traffic lanes to the same elevation within 24 hours.  Place approved material against the outside pavement edge when the drop-off exceeds 2 inches. 
When multiple lifts are specified in the Contract, do not place the final lift until all lower lifts throughout that section, as defined by the Paving Plan, are placed and accepted.
Do not pave against new Portland cement concrete curbing until it has cured for at least 72 hours.

Do not place the final lift until curb and gutter, all types, are installed complete, except as approved by the Engineer.

Place HMA over bridge deck membranes according to Section 508 and the manufacturer's specifications.

408-3.13 COMPACTION.  Thoroughly and uniformly, compact the HMA by rolling.  In areas not accessible to large rollers, compact with mechanical tampers or trench rollers.  Do not leave rollers or other equipment standing on HMA that has not sufficiently cooled to prevent indentation.

A mat area with density lower than 93% MSG is considered segregated and not in conformance with the requirements of the Contract.  The work shall be deemed unacceptable by the Engineer according to Subsection 105-1.11 unless, the Engineer determines that reasonably acceptable work has been produced as permitted in Subsection 105-1.03.

The density TV is 96% of the MSG, as determined by WAQTC FOP for AASHTO T 209.  The MSG of the JMD will be used for the first lot of each type of HMA.  The MSG for additional lots will be determined from the first sublot of each lot.

Acceptance testing for density will be performed according to WAQTC FOP for AASHTO T 166/T 275 using a 6 inch diameter core.

When directed by the Engineer, provide density profiles of the mat and longitudinal joints with a nuclear density gauge.  Deliver the results of density tests to the Engineer at the time of the testing, in writing in the format detailed in the Quality Control Plan Subsection 408-2.05.

408-3.14 JOINTS.  Minimize the number of joints.  Do not construct longitudinal joints in the driving lanes unless approved by the Engineer in writing at the Pre-paving meeting.  Place and compact the HMA to provide a continuous bond, texture, and smoothness between adjacent sections of the HMA. 

Remove to full depth improperly formed joints resulting in surface irregularities.  Before removing pavement, cut a neat, straight line along the pavement to be removed and the pavement to remain.  Use a power saw or other method approved by the Engineer.  Replace the removed asphalt with new HMA and thoroughly compact.
Form transverse joints by cutting back on the previous run to expose the full depth of the layer.  Saw cut the joint, use a removable bulkhead or other method approved by the Engineer.
Offset the longitudinal joints in one layer from the joint in the layer immediately below by at least 6 inches.  Align the joints of the top layer at the centerline or lane lines.  Where preformed marking tape striping is required, offset the longitudinal joint in the top layer not more than 6 inches from the edge of the stripe.

On the final lift, before paving against the longitudinal joint (completing the joint) uniformly coat the surface below the final lift with tack coat material conforming to Section 702.  Coat the vertical edge of pavement (including milled edges) with Crafco Pavement Joint Adhesive No. 34524, Deery Cold Joint Adhesive, or approved equal.  Apply a 1/8 inch thick band of joint adhesive over the cold mat according to manufacturer’s recommendations.

The Engineer shall evaluate the difference in elevation of the final surface of adjacent mats each side of the longitudinal joint, at the joint, with a straight edge and by requiring the Contractor to flood the joint surface with water.  The Engineer will determine where and how often to evaluate the joint.  All differences in the surface elevations greater than 1/8 inch or that pond water shall be repaired at no cost to the Department.  Heat the HMA pavement to be repaired with an infrared heater (310˚ F max) and roll flat or add HMA until the joint differential is within tolerance.

For the top layer of HMA, the minimum specification limit for longitudinal joint density is 91% of the MSG of the panel completing the joint.  Cut one 6 inch diameter core centered on the longitudinal joint at each location that the panel completing the joint is cored for acceptance density testing.  Density will be determined according to WAQTC FOP for AASHTO T 166/T 275.  

For areas that fail to achieve the prescribed joint density seal the surface of the longitudinal joints with Asphalt Systems GSB-88 or approved equal, while the HMA is clean, free of moisture, and before traffic marking.  Longitudinal joint sealing shall be according to the manufacturer’s recommendations and a maximum application rate of 0.15 gallons per square yard.  Apply the sealant at least 12 inches wide centered on the longitudinal joint.
Hot lapped joints formed by paving in echelon must be completed while the mat temperature is over 150°F.  These joints do not need to be tacked and will not be measured or evaluated for joint density.

Longitudinal joints will be evaluated for acceptance according to Subsection 408-4.03.

408-3.15 SURFACE TOLERANCE. The Engineer will test the finished surface after final rolling at selected locations using a 10-foot straightedge.  Correct variations from the testing edge, between any two contacts, greater than 1/4 inch.

After completion of corrective work, the Engineer will measure the pavement surface in the driving lanes a second time for a smoothness price adjustment.  No measurements will be taken in turn lanes, intersections, ramps, and lane transitions; within 25 feet of the existing pavement or in areas where curb and gutter is left in place.  Smoothness will be measured in both wheel paths of each lane and reported as International Roughness Index (IRI).  IRI will be reported as a job average for all measured lanes, calculated to the nearest 0.1 inch.

Costs associated with meeting surface tolerances are subsidiary to the HMA Pay Item.

408-3.16 PATCHING DEFECTIVE AREAS.  . Remove HMA that is contaminated with foreign material, is segregated (determined visually or by testing), flushing or bleeding asphalt after compaction is completed or is in any way determined to be defective.  Do not skin patch. Remove defective HMA for the full thickness of the course.  Cut the pavement so that edges are vertical, the sides are parallel to the direction of traffic.  Coat edges with a tack coat meeting Section 402 and allow to cure.  Place and compact fresh HMA according to Subsection 408-3.13 to grade and smoothness requirements.
Costs associated with patching defective areas are subsidiary to the HMA Pay Item.
408-4.01 METHOD OF MEASUREMENT. Section 109 and the following:

1.
Hot Mix Asphalt.
a)
By weighing, no deduction will be made for the weight of asphalt cement, anti-stripping additive or cutting back joints.

b)
By the area of final HMA surface.

2.
Asphalt Cement. By the ton as follows: 

Method 1:

Percent of asphalt cement for each sublot multiplied by the total weight represented by that sublot.  ATM 405 or WAQTC FOP for AASHTO T 308 will determine the percent of asphalt cement.  The same tests used for the acceptance testing of the sublot will be used for computation of the asphalt cement quantity.  If no acceptance testing is required, the percent of asphalt cement is the target value for asphalt cement in the JMD.

Method 2:

Supplier's invoices minus waste, diversion, and remnant.  This procedure may be used on projects where deliveries are made in tankers and the asphalt plant is producing HMA for one project only.

The Engineer may direct, at any time tankers be weighed in the Engineers presence before and after unloading.  If the weight determined at the project varies more than 1% from the invoice amount, payment will be based on the weight determined at the project.

Any remnant or diversion will be calculated based on tank stickings or weighing the remaining asphalt cement.  The Engineer will determine the method.  The weight of asphalt cement in waste HMA will be calculated using the target value for asphalt cement as specified in the JMD.

Method 1 will be used for determining asphalt cement quantity unless otherwise directed in writing.  The procedure initially used will be the one used for the duration of the project.  No payment will be made for any asphalt cement more than 0.4% above the optimum asphalt cement content specified in the JMD.

3.
Job Mix Design. When specified, Contractor furnished JMD(s) will be measured as one according to the HMA Class and Type.

4.
Temporary Pavement.  Section 401.

5.
Preleveling/Leveling Course.  Section 401.

6.
Asphalt Price Adjustment – Quality.  Calculated by quality level analysis under Subsection 408-4.03.  Also included in the measurement are the fees and deductions specified in Subsection 408-2.01 and Subsection 408-4.02.

Asphalt Price Adjustment – Quality, does not apply to, and measurements will not be made for Approach HMA.

7.
Longitudinal Joint and Joint Adhesive.  Will not be measured for separate payment
.
408-4.02 ACCEPTANCE SAMPLING AND TESTING.  The total price adjustment is the sum of the individual lot price adjustments as determined in Subsection 408-4.03 Evaluation of Materials for Acceptance and is included in Item 408(6) Asphalt Price Adjustment-Quality.  Penalties assessed are also included in Item 408(6).

A mat area of finished surfacing that is visibly segregated, has a lower density than specified (Subsection 408-3.13), fails to meet surface tolerance requirements, or is flushing asphalt cement is considered unacceptable according to Subsection 105-1.11.

HOT MIX ASPHALT
The quantity of each class and type of HMA produced and placed will be divided into lots and the lots evaluated individually for acceptance. 

A lot will normally be 5,000 tons.  The lot will be divided into sublots of 500 tons; each randomly sampled and tested for asphalt cement content, density, and gradation according to this subsection.  If the project has more than 1 lot, and less than 8 additional sublots have been sampled at the time a lot is terminated, either due to completion of paving operations or the end of the construction season (winter shutdown), the material in the shortened lot will be included as part of the prior lot.  The price adjustment computed, according to Subsection 408-4.03, for the prior lot will include the samples from the shortened lot.

If 8 or 9 samples have been obtained at the time a lot is terminated, they will be considered as a lot and the price adjustment will be based on the actual number of test results (excluding outliers) in the shortened lot.

If the contract quantity is between 1,500 tons and 5000 tons, the Contract quantity will be considered one lot.  The lot will be divided into sublots of 500 tons and randomly sampled for asphalt cement content, density, and gradation according to this subsection except that a determination for outliers will not be performed.  HMA quantities of less than 300 tons remaining after dividing the Contract quantity into sublots will be included in the last sublot.  HMA quantities of 300 tons or greater will be treated as an individual sublot.  The lot will be evaluated for price adjustment according to Subsection 408-4.03 except as noted.

For Contract quantity of less than 1,500 tons, (also for approaches) HMA will be accepted for payment based on the Engineer's approval of a JMD and the placement and compaction of the HMA to the specified depth and finished surface requirements and tolerances.  The Engineer reserves the right to perform any testing required in order to determine acceptance.  Remove and replace any HMA that does not conform to the approved JMD.

Samples collected at the plant from dry batched aggregates, the conveyor system, or the asphalt cement supply line shall be taken by the Contractor in the presence of the Engineer.  The Engineer will take immediate possession of the samples.

The Engineer will determine where samples are taken.

1.
Asphalt Cement Content.  Hot mix samples taken for the determination of asphalt cement content will be taken randomly from behind the screed before initial compaction, or from the windrow according to WAQTC FOP for AASHTO T 168 and ATM 403 as directed by the Engineer.  HMA samples taken for the determination of both asphalt cement content and gradation will be taken randomly from behind the screed before initial compaction or from the windrow according to WAQTC FOP for AASHTO T 168 and ATM 403.

Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if applicable.  At the discretion of the Engineer, asphalt cement content will be determined according to ATM 405 or WAQTC FOP for AASHTO T 308.

2.
Aggregate Gradation. 

a.
Drum Mix Plants.  Samples taken for the determination of aggregate gradation from drum mix plants will be from the combined aggregate cold feed conveyor via a diverter device, or from the stopped conveyor belt according to WAQTC FOP for AASHTO T 2, or from the same location as samples for the determination of asphalt cement content.  Locate diverter devices for obtaining aggregate samples from drum mix plants on the conveyor system delivering combined aggregates into the drum.  Divert aggregate from the full width of the conveyor system and maintain the diverter device to provide a representative sample of aggregate incorporated into the HMA.  Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if applicable.  The aggregate gradation for samples from the conveyor system will be determined according to WAQTC FOP for AASHTO T 27/T 11.  For HMA samples, the gradation will be determined according to WAQTC FOP for AASHTO T 30 from the aggregate remaining after the ignition oven (WAQTC FOP for AASHTO T 308) has burned off the asphalt cement.

b.
Batch Plants.  Samples taken for the determination of aggregate gradation from batch plants will be from the same location as samples for the determination of asphalt cement content, or from dry batched aggregates according to WAQTC FOP for AASHTO T 2.  Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if applicable.  Dry batched aggregate gradations will be determined according to WAQTC FOP for AASHTO T 27/T 11.  For HMA samples, the aggregate gradation will be determined according to WAQTC FOP for AASHTO T 30 from the aggregate remaining after the ignition oven (WAQTC FOP for AASHTO T 308) has burned off the asphalt cement.

3.
Density.

a.
Acceptance Testing.

The Engineer will determine and mark the location(s) where the Contractor will take each core sample.  Core samples will not be taken at bridge decks or the milled edge of existing pavement.

1)
Mat Cores:  The location(s) for taking core samples will be determined using a set of random numbers and the Engineer's judgment.

2)
Longitudinal Joint Cores:  The Engineer will mark the location(s) to take the core sample, centered on the visible surface joint, and adjacent to the mat core sample taken in the panel completing the joint.  Take joint core samples in the presence of the Engineer.

Cut full depth core samples, centered on the marks and as noted above, from the finished HMA within 24 hours after final rolling.  Neatly core drill one six inch diameter sample at each marked location.  Use a core extractor to remove the core - do not damage the core.  Backfill and compact voids left by coring with new HMA within 24 hours.

The Engineer will immediately take possession of the samples.  Density of the samples will be determined, by the Engineer, according to WAQTC FOP for AASHTO T 166/T 275.

A penalty will be assessed for each failure to take core samples or backfill core sample voids within the specified period, or take core samples at the location marked by the Engineer.

4.
Retesting.  A retest of any sample outside the limits specified in Table 408-2 may be requested provided the quality control requirements of 408-2.05 are met.  Deliver this request in writing to the Engineer within 7 days of receipt of the final test of the lot.  The Engineer will mark the sample for the density retest within a 2 foot radius of the original core.  The original test results will be discarded and the retest result will be used in the price adjustment calculation regardless of whether the retest result gives a higher or lower pay factor.  Only one retest per sample is allowed.  Except for the first lot, when gradation and asphalt cement content are determined from the same sample, retesting for gradation or asphalt cement from the first sublot of a lot will include retesting for the MSG; when separate samples are used, retesting for asphalt cement content will include retesting for MSG.

ASPHALT CEMENT.

The lot size for asphalt cement will normally be 200 tons.  If a project has more than one lot and the remaining asphalt cement quantity is less than 150 tons, it will be added to the previous lot and that total quantity will be evaluated for price adjustment as one lot.  If the remaining asphalt cement quantity is 150 tons or greater, it will be sampled, tested and evaluated as a separate lot.

If the Contract quantity of asphalt cement is between 85 – 200 tons, the contact quantity will be considered as one lot and sampled, tested, and evaluated according to this subsection.  Quantities of asphalt cement less than 85 tons will be accepted based on manufacturer’s certified test reports and certification of compliance.

Asphalt cement will be sampled according to WAQTC FOP for AASHTO T 40, tested for conformance to the specifications in Section 702, and evaluated for price adjustment in accordance with 408-4.03.  Asphalt cement pay reduction factors for each sample will be determined from Table 408-4.  Three separate samples from each lot will be taken, one for acceptance testing, one for Contractor retesting, and one held in reserve for referee testing if applicable.

408-4.03 EVALUATION OF MATERIALS FOR ACCEPTANCE.

Price adjustments in this subsection are addressed under Item 408(6) Asphalt Price Adjustment – Quality.
HOT MIX ASPHALT

The total Hot Mix Asphalt price adjustment is the sum of all price adjustments for each lot.

The following method of price adjustment will be applied to each type of HMA when the contract quantity equals or exceeds 1,500 tons, except as defined in Subsection 408-4.02. 

Acceptance test results for a lot will be analyzed collectively and statistically by the Quality Level Analysis method as specified in Subsection 106-1.03 to determine the total estimated percent of the lot that is within specification limits. 

The price adjustment is based on the lower of two pay factors.  The first factor is a composite pay factor for HMA that includes gradation and asphalt cement content.  The second factor is for density.

A lot containing HMA with less than a 1.00 pay factor will be accepted at an adjusted price, provided the pay factor is at least 0.75 and there are no isolated defects identified by the Engineer.  A lot containing HMA that fails to obtain at least a 0.75 pay factor will be considered unacceptable and rejected under Subsection 105-1.11.
The Engineer will reject HMA that appears to be defective based on visual inspection.  A minimum of two samples will be collected from the rejected HMA and tested if requested.  If test results are within specification limits, payment will be made for the HMA.  If any of the test results fail to meet specifications, no payment will be made and the cost of the testing will be subtracted as a price adjustment.  Costs associated with removal and disposal of the rejected HMA are subsidiary to the Hot Mix Asphalt Pay Item.

Outlier Test.  Before computing the price adjustment, the validity of the test results will be determined by SP-7, the Standard Practice for Determination of Outlier Test Results.  Outlier test results will not be included in the price adjustment calculations.

When gradation and asphalt cement content are determined from the same sample, if a sieve size on the gradation test or the asphalt cement content is an outlier, then the gradation test results and the asphalt cement content results for that sublot will not be included in the price adjustment. The density test result for that sublot will be included in the price adjustment provided it is not an outlier.

When gradation and asphalt cement content are determined from separate samples, if any sieve size on the gradation test is an outlier, then the gradation test results for that sample will not be included in the price adjustment.  The asphalt cement content and density test results for that sublot will be included in the price adjustment provided neither is an outlier.  If the asphalt cement content test result is an outlier, it will not be included in the price adjustment but the gradation and density test results for the sublot will be included provided neither is an outlier.  If the density test result is an outlier, it will not be included in the price adjustment but the gradation and asphalt cement content test results will be included provided neither is an outlier.

Quality Level Analysis. Pay factors are computed as follows:

1.
Outliers (determined by SP-7), and any test results on material not incorporated into the work, are eliminated from the quality level analysis.


The arithmetic mean 
of the remaining test results is determined:
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Where:

∑
= summation of



x 
= individual test value to xn


n 
= total number of test values


is rounded to the nearest tenth for density and sieve sizes except the No. 200 sieve.

is rounded to the nearest hundredth for asphalt cement content and the No. 200 sieve.

2.
The sample standard deviation (s) after the outliers have been excluded, is computed:


Where:
∑(x2)
=
sum of the squares of individual test values.



(∑x)2
=
square of the sum of the individual test values.

The sample standard deviation (s) is rounded to the nearest hundredth for density and all sieve sizes except the No. 200 sieve.  The sample standard deviation (s) is rounded to the nearest 0.001 for asphalt cement content and the No. 200 sieve.

If the computed sample standard deviation (s) is <0.001, then use s = 0.20 for density and all sieves except the No. 200. Use s = 0.020 for asphalt cement content and the No. 200 sieve.
3.
The USL and LSL are computed.  For aggregate gradation and asphalt cement content, the Specification Limits (USL and LSL) are equal to the Target Value (TV) plus and minus the allowable tolerances in Table 408-2.  The TV is the specified value in the approved JMD.  Specification tolerance limits for the largest sieve specified will be plus 0 and minus 1 when performing Percent Within Limits (PWL) calculations.  The TV for density is 96% of the MSG and the LSL is 93% of MSG.

TABLE 408-2
LOWER SPECIFICATION LIMIT (LSL) & UPPER SPECIFICATION LIMIT (USL)
	Measured Characteristics
	LSL
	USL

	3/4 inch sieve
	TV  -6.0
	TV  +  6.0

	1/2 inch sieve
	TV  -6.0
	TV  +  6.0

	3/8 inch sieve
	TV  -6.0
	TV  +  6.0

	No. 4 sieve
	TV  -6.0
	TV  +  6.0

	No. 8 sieve
	TV  -6.0
	TV  +  6.0

	No. 16 sieve
	TV  -5.0
	TV  +  5.0

	No. 30 sieve
	TV  -4.0
	TV  +  4.0

	No. 50 sieve
	TV  -4.0
	TV  +  4.0

	No. 100 sieve
	TV  -3.0
	TV  +  3.0

	No. 200 sieve*
	TV  -2.0
	TV  +  2.0

	Asphalt Cement %
	TV  -0.4
	TV  +  0.4

	Mat Density %
	93
	100


*Tolerances for the No. 200 sieve may not exceed the broadband limits in Table 703-3.

4.
The Upper Quality Index (QU) is computed:


Where:
USL = Upper Specification Limit

QU is rounded to the nearest hundredth.

5.
The Lower Quality Index (QL) is computed:

Where:
LSL = Lower Specification Limit

QL is rounded to the nearest hundredth.

6.
PU (percent within the upper specification limit which corresponds to a given QU) is determined.

See Subsection 106-1.03.

7.
PL (percent within the lower specification limit which corresponds to a given QL) is determined.

See Subsection 106-1.03.

8.
The Quality Level (the total percent within specification limits) is determined for aggregate gradation, asphalt cement content, and density.

Quality Level = (PL + PU) – 100
9.
Using the Quality Levels from Step 8, the lot Pay Factor (PF) is determined for Density (DPF) and gradation and asphalt cement content pay factors from Table 106-2. The maximum pay factor for the largest sieve size specification for gradation is 1.00.

10.
The Composite Pay Factor (CPF) for the lot is determined using the following formula:


[f3/4 inch (PF3/4 inch) + f1/2 inch (PF1/2 inch) +....fac (PFac)]

CPF = 



(f

The CPF is rounded to the nearest hundredth.

Table 408-3 gives the weight factor (f), for each sieve size and asphalt cement content.

TABLE 408-3

WEIGHT FACTORS

	Sieve Size
	Type V

Factor “f”

	3/4 inch sieve
	4

	1/2 inch sieve
	5

	3/8 inch sieve
	5

	No. 4 sieve
	4

	No. 8 sieve
	4

	No. 16 sieve
	4

	No. 30 sieve
	5

	No. 50 sieve
	5

	No. 100 sieve
	4

	No. 200 sieve
	20

	Asphalt Cement Content, %
	40


The price adjustment will be based on either the CPF or DPF, whichever is the lowest value.  The price adjustment for each individual lot will be calculated as follows:

Price Adjustment = [(CPF or DPF)* -1.00] x (tons in lot) x (PAB)
*CPF or DPF, whichever is lower.

PAB = Price Adjustment Base = $165.00 per ton
ASPHALT CEMENT

The total asphalt cement price adjustment is the sum of all price adjustments for each lot.

Asphalt cement will be randomly sampled and tested in accordance with Subsection 408-4.02.  Asphalt cement pay reduction factors for each sample will be determined from Table 408-4.

Table 408-4

ASPHALT CEMENT PAY REDUCTION FACTORS

(Use the single, highest pay reduction factor)

	
	
	Pay Reduction Factor (PRF)

	Test
	Spec
	0.00
	0.04
	0.05
	0.06
	0.07
	0.08
	0.10
	0.25
	Reject or

Engr Eval

	Tests On Original Binder

	Viscosity
	< 3 Pa-s
	< 3
	
	> 3
	
	
	
	
	
	

	Dynamic

Shear
	> 1.00 kPa
	> 1.00
	
	0.88-0.99
	
	
	
	0.71-0.89
	0.50-0.70
	< 0.50

	Toughness
	> 110 in-lbs
	> 93.5
	90.0-93.4
	85.0-89.9
	80.0-84.9
	75.0-79.9
	70.0-74.9
	
	
	< 70.0

	Tenacity
	> 75 in-lbs
	> 63.8
	61.0-63.7
	58.0-60.9
	55.0-57.9
	52.0-54.9
	48.0-51.9
	
	
	< 48.0

	Tests On RTFO

	Mass Loss
	< 1.00 %
	< 1.00
	
	1.001-1.092
	
	
	
	1.093-1.184
	1.185-1.276
	> 1.276

	Dynamic

Shear
	> 2.20 kPa
	> 2.20
	
	1.816-2.199
	
	
	
	1.432-1.815
	1.048-1.431
	< 1.048

	Test On PAV

	Dynamic

Shear
	< 5000 kPa
	< 5000
	
	5001-5289
	
	
	
	5290-5578
	5579-5867
	> 5867

	Creep

Stiffness, S
	< 300 MPa
	< 300
	
	301-338
	
	
	
	339-388
	389-450
	> 450

	Creep Stiffness,

m-value

m-value
	> 0.300
	> 0.300
	
	0.287-0.299
	
	
	
	0.274-0.286
	0.261-0.273
	< 0.261


Asphalt Cement Price Adjustment = 5 x PAB x Qty x PRF (for each sample)

PAB 

= Price Adjustment Base

Qty 

= Quantity of asphalt cement represented by asphalt cement sample

PRF
 
= Pay Reduction Factor from Table 408-4

Asphalt Cement Appeal Procedure.  Once notified of a failing test result of an asphalt cement sample, the Contractor has 21 days to issue a written appeal.  The appeal must be accompanied by all of the Contactor’s quality control test results and a test result of Contactor’s sample of this lot tested by an AASHTO accredited asphalt laboratory (accredited in the test procedure in question).  The Engineer will review these test results using ASTM D3244 to determine a test value upon which to base a price reduction.

If the Contractor challenges this value, then the referee sample held by the Engineer will be sent to a mutually agreed upon independent AASHTO accredited laboratory for testing.  This test result will be incorporated into the ASTM D3244 procedure to determine a test value upon which to base a price reduction.  If this final value incurs a price adjustment, the Contractor shall pay the cost of testing the referee sample.

PAVEMENT SMOOTHNESS

The top layer of HMA will be measured according to 408-3.15 and evaluated for a smoothness price adjustment.  The Engineer will calculate the smoothness price adjustment as follows:

Smoothness Price Adjustment = PAB x PQ x SF

PAB
= Price Adjustment Base

PQ 
= Final quantity of HMA, tons

RR
= Roughness Reduction = (Initial IRI-Final IRI) / Initial IRI

SF 
= Smoothness Factor

If the PQ is less than 3000 tons, the SF = 0
If the PQ is 3000 tons or greater, the SF = 0.12RR – 0.02 (not to exceed 5%)
LONGITUDINAL JOINT DENSITY

Longitudinal joint density price adjustments apply when HMA quantities are equal to or greater than 1,500 tons.  A longitudinal joint density price adjustment for the top layer will be based on the average of all the joint densities on a project and determined as follows:

1.
If project average joint density is less than 91% MSG, apply the following disincentive:

a.
Longitudinal joint density price adjustment equal to $3.00 per lineal foot is deducted.

Sections of longitudinal joint represented by cores with less than 91% density shall be surface sealed according to Subsection 408-3.14.

2.
If project average joint density is greater than 92% MSG apply the following incentive:

a.
Longitudinal joint density price adjustment equal to $1.50 per linear foot is added.

408-4.04 ASPHALT MATERIAL PRICE ADJUSTMENT – UNIT PRICE.

This subsection provides a price adjustment for asphalt material by: 

(a) 
additional compensation to the Contractor or 

(b) 
a deduction from the Contract amount.

1.
This provision shall apply to asphalt material meeting the criteria of Section 702, and is included in items listed in the bid schedule of Sections 306, 307, 308, 318 and 401 through 409, except Section 402.  Also included is the asphalt material in the Approach HMA as included in 408 or 639 and Pathway HMA as part of 608.

2.
This provision shall only apply to cost changes in asphalt material that occur between the date of bid opening and the date the asphalt material is incorporated into the project. 

3.
The asphalt material price adjustment will only apply when:

a.
More than a 7.5% increase or decrease in the Alaska Asphalt Material Price Index, from the date of bid opening to the date the asphalt material is incorporated into the project.  

4.
The Alaska Asphalt Material Price Index (AAMPI) is posted on the Department’s Materials website along with the formula used to calculate the Index.  The AAMPI as used in the determination of the “Asphalt Material Price Adjustment – Unit Price” is calculated for the first and third Friday of each month.  The index applies from the beginning of the period start day 00:00 hours, and ends 00:00 hours the start of the next period.  Other calculation and or period start/end days, including the post day (except as fall on the 1st and 3rd Friday) are not permitted.

5.
Price adjustment will be cumulative and calculated with each progress payment. Use the price index in effect on the last day of the pay period, to calculate the price adjustment for asphalt material incorporated into the project during that pay period.  The Department will increase or decrease payment under this Contract by the amount determined with the following asphalt material price adjustment formula: 

For an increase exceeding 7.5%, additional compensation 
= [(IPP – IB) – (0.075 x IB)] x Q
For a decrease exceeding 7.5%, deduction from contract = [(IB – IPP) – (0.075 x IB)] x Q
Where:
Q
=
Quantity of Asphalt Material incorporated into project during the pay period, in tons
IB
=
Index at Bid: the bimonthly Alaska Asphalt Material Price Index in effect on date of bid, in dollars per ton

IPP
=
Index at Pay Period: the bimonthly Alaska Asphalt Material Price Index in effect on the last day of the pay period, in dollars per ton

Method of measurement for determining Q (quantity) is the weight of asphalt material meeting the criteria of this subsection and is incorporated into the project.  The quantity does not include aggregate, mineral filler, blotter material, thinning agents added after material qualification, or water for emulsified asphalt.

408-5.01 BASIS OF PAYMENT.

Except where specified as individual Pay Items:
Anti-stripping additives, tack coat, crack sealing, joint adhesive and surface sealing of longitudinal joints, surface tolerance corrections, patching defective areas, repair work and materials when planing equipment breaks through existing pavement - Subsection 408-3.07 Preparation of Existing Surface, and the work and materials associated with Subsection 408-3.04 Hauling Equipment are subsidiary to the associated Hot Mix Asphalt Pay Items.
Item 408(6) Asphalt Price Adjustment – Quality:  is the sum of the price adjustments for each material lot (excluding Approach HMA) and for deductions and fees assessed.

Deductions and fees assessed:

•
Each mix design subsequent to the approved Job Mix Design (Subsection 408-2.01) for each Type and Class of Hot Mix Asphalt specified will result in a fee of $2500.00 each.

•
Failure to cut core samples within the specified period will result in a deduction of $100.00 per sample per day (Subsection 408-4.02).

•
Failure to backfill voids left by sampling within the specified period will result in a deduction of $100 per hole per day (Subsection 408-4.02).

Item 408(10). Asphalt Material Price Adjustment – Unit Price.

For each Section as included in Subsection 408-4.04 Asphalt Material Price Adjustment – Unit Price, item 1, the "Asphalt Material Price Adjustment – Unit Price" is paid under the asphalt material Pay Item for the Section with the greatest quantity as determined by the estimate of quantities included in the Plans at the time of the bid opening.

(
When more than one "Asphalt Material Price Adjustment – Unit Price" Pay Item is included in the Plans or bid schedule the asphalt material price adjustment, for each Section's asphalt material, is paid under the Pay Item with the greatest quantity.

(
When more than one asphalt material is included in the project and only one "Asphalt Material Price Adjustment – Unit Price" Pay Item is included in the Plans or bid schedule, the asphalt material price adjustment, for each Section's asphalt material, is paid under the one Pay Item regardless of the quantity.

(
When the Pay Item "Asphalt Material Price Adjustment – Unit Price," is not included, for any section, no payment will be made.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
408(1H) 
Hot Mix Asphalt, Type VH 
Ton

408(2) 
Asphalt Cement, Grade PG 58-34
Ton

408(6)
Asphalt Price Adjustment – Quality
Contingent Sum

408(10)
Asphalt Material Price Adjustment – Unit Price
Contingent Sum

56000-040714

Use Section 501 Concrete for Structures as it appears in the 2004 SSHC for all concrete that is not related to the Chester Creek Bridge, 

For all concrete related to the Chester Creek Bridge, delete Section 501 and replace with the following:

 TC "DIVISION 500 - STRUCTURES" \f C \l "2" SECTION 501 TC "501
Concrete for Strctures" \f C \l "1" 
CONCRETE FOR STRUCTURES

Special Provision
501-1.01 DESCRIPTION. Furnish, place, finish, and cure Portland cement concrete for structure construction. Use the class of concrete noted on the Plans unless otherwise specified.  Repair concrete bridge deck.

classes of concrete
Class A:
General use concrete

501-1.02 DEFINITIONS.

ADMIXTURE. A material other than water, aggregate, hydraulic cement, pozzolan, and fiber reinforcement, added to the batch before or during mixing, used as an ingredient of a cementitious mixture to modify its freshly mixed, setting, or hardened properties.

AIR-ENTRAINING ADMIXTURE. An admixture causing the development of a system of microscopic air bubbles in concrete, mortar, or cementitious material paste during mixing, usually to improve its workability and resistance to damage by freezing and thawing.

SET-ACCELERATING ADMIXTURE. An admixture causing an increase in the rate of hydration of the hydraulic cement and shortens the time of setting, increases the rate of strength development, or both.

SET-RETARDING ADMIXTURE. An admixture causing a decrease in the rate of hydration of the hydraulic cement and lengthens the time of setting, decreases the rate of strength development, or both.

WATER-REDUCING ADMIXTURE. An admixture either increasing slump of freshly mixed mortar or concrete without increasing water content or maintaining slump with a reduced amount of water, due to factors other than air entrainment.

AGITATION. The process of providing motion in mixed concrete just sufficient to prevent segregation or loss of plasticity.

BLEED WATER. The autogenous flow of water emerging from newly placed concrete, and caused by the settlement of the solid materials within the mass. The relative quantity of mix water that will bleed can be estimated by AASHTO T 158.

CEMENT. A binding material that sets and hardens by hydration and is capable of doing so underwater, sometimes called hydraulic cements

CEMENTITIOUS MATERIAL. Hydraulic cements and pozzolans with cementing properties.

CHAMFER. A beveled edge or corner formed into finished concrete.

COMPRESSIVE STRENGTH, (fc). The measured maximum resistance of a concrete or mortar specimen to axial compressive loading; expressed as force per unit cross-sectional area; or the specified resistance used in design calculations. 

SPECIFIED COMPRESSIVE STRENGTH, (f’c). The 28-day compressive strength used in structural design and specified in the Contract documents.

REQUIRED AVERAGE COMPRESSIVE STRENGTH, (f’cr). The 28-day compressive strength, used as the basis for selection of concrete proportions in the mix design process, sufficiently greater than the Specified Compressive Strength to ensure the acceptance criteria are met.

COMPRESSIVE STRENGTH TEST. The average strength test of concrete, from at least two 6.0 x 12.0 inch or at least three 4.0 x 8.0 inch compressive strength test cylinders sampled according to AASHTO T 141, cured according to AASHTO R 39 or WAQTC FOP for AASHTO T 23, and tested according to AASHTO T 22 or sampled, cured, and tested to equivalent ASTM test methods. Unless otherwise noted, tested at an age of 28 days. 

The average strength test of grout, from at least three specimens from a batch and tested according to WAQTC TM 12, AASHTO T 106, or ASTM C 109.
CONCRETE ANCHOR. Cast-in-place or post-installed fastening device installed in the concrete for the purpose of transferring loads to the concrete. See ASTM E 2265 for standard terminology.

CONSOLIDATION. The process of inducing a closer arrangement of the solid particles in freshly mixed concrete during placement by the reduction of voids, usually by vibration, rodding, tamping, or some combination of these actions.

CONSTRUCTION JOINT. The surface where two successive placements of concrete meet.

CURING. Action taken to maintain moisture and temperature conditions in a freshly placed cementitious mixture to allow hydraulic cement hydration and (if applicable) pozzolanic reactions to occur so the desired properties of the mixture develop.

CURING PERIOD. The length of time in which continuous curing operations are maintained thereby allowing the concrete to properly hydrate and develop its required strength and durability. 

INITIAL CURING PERIOD. The time period between placement and implementation of final curing methods in which deliberate action is taken to reduce the loss of moisture from the surface of the concrete.

FINAL CURING PERIOD. The time period after the concrete achieves final set in which deliberate action is taken, without damaging or marring the concrete surface, to maintain satisfactory moisture content and temperature in concrete.

CURING COMPOUND. A liquid applied as a coating to the surface of newly placed concrete to retard the loss of water and, in the case of pigmented compounds, reflects heat to provide an opportunity for the concrete to develop its properties in a favorable temperature and moisture environment.

DURABILITY. The ability of concrete to resist weathering action, chemical attack, abrasion, and other conditions of service.

EVAPORATION RATE REDUCER. A material generating a continuous thin film when spread over water on the surface of fresh concrete to retard the evaporation of bleed water.

FIELD TEST RECORD. A record of compressive strength test results from concrete used on prior projects and produced by the concrete production facility.

INFORMATIONAL FIELD TEST. A compressive strength test, determined by the Engineer, from field test cylinders cured on the site under temperature and moisture conditions similar to the concrete in the structure; except, the compressive strength test may consist of one 6.0 x 12.0 inch or one 4.0 x 8.0 inch compressive strength test cylinder.
KEYWAY. A recess or groove in one lift or placement of concrete and filled with concrete of the next lift or grout, giving shear strength to the joint.

LAITANCE. A layer of weak material derived from cementitious material and aggregate fines either: 1) carried by bleeding to the surface or to internal cavities of freshly placed concrete; or 2) separated from the concrete and deposited on the concrete surface or internal cavities during placement of concrete underwater.

MORTAR. A mixture of cementitious material paste and fine aggregate occupying the space between particles of coarse aggregate.

RETEMPER. To add water and remix concrete or mortar to restore workability to a condition in which the mixture is placeable or usable.

ROCK POCKET. A porous, mortar-deficient portion of hardened concrete consisting primarily of coarse aggregate and open voids.

SCREED. To strike off concrete lying beyond the desired plane or shape. A tool for striking off the concrete surface, sometimes referred to as a strikeoff.

SET. The condition reached by a cementitious material paste, mortar, or concrete that has lost plasticity to a degree of stiffening generally stated as the time in hours and minutes required for cementitious material paste to stiffen sufficiently to resist the penetration of a weighted test needle as prescribed by AASHTO T 197,

INITIAL SET. The first stiffening of concrete.

FINAL SET. Attainment of significant rigidity in which rainfall, foot traffic, and curing materials contacting the concrete surface do not damage or mare the concrete surface and do not alter the properties of the finished surface.

TREMIE. A pipe or tube with a hopper for filling at its upper end through which concrete is deposited.

501-2.01 MATERIALS. Use materials conforming to the following:

1.
Cementitious Materials
Portland Cement
Section 701

Blended Hydraulic Cement
Section 701

Fly Ash
Section 701

Ground Granulated Blast-Furnace Slag
Section 701

Silica Fume
Section 701

2.
Aggregate Materials
Fine Aggregate
Subsection 703-2.01

Coarse Aggregate
Subsection 703-2.02

Aggregate for Abrasive Finish
Subsection 703-2.14

3.
Water, Admixtures and Curing Materials
Curing Materials
Subsection 711-2.01

Chemical Admixtures
Subsection 711-2.02

Water and Ice
Subsection 712-2.01

4.
Anchors and Inserts
Concrete Anchor Inserts and Bolts
Subsection 712-2.20

Utiliduct, HDPE
Subsection 706-2.08

Utiliduct, Steel
Section 716

Structural Steel
Section 716

Asphalt Felt
ASTM D 226, Type I (No. 15 Asphalt Felt)

5.
Grout and Epoxy
Grout
Subsection 701-2.03

Epoxy Adhesive for Crack Sealing
AASHTO M 235, Type IV, Grade 3

Epoxy Adhesive for Crack Injection
AASHTO M 235, Type IV, Grade 1

Low-Viscosity Resin
Subsection 712-2.19

Epoxy Bonding Agents
AASHTO M 235, Type V

Epoxy for Bonding Anchor Rods and Bolts
Subsection 712-2.21

Epoxy Resin Mortar
Subsection 712-2.22

501-2.02 COMPOSITION OF MIXTURE - JOB MIX DESIGN. Provide a Job Mix Design, for each required class of concrete and Specified Compressive Strength (f'c), which meets the requirements of this Subsection and provides workability and consistency so the concrete can be worked readily into the forms and around reinforcement without segregation or bleeding. Determine proportions using the absolute volume method according to ACI 211.1.

1.
Water-Cement Ratio and Cementitious Materials. Provide a Job Mix Design meeting the water-cement ratio requirements in Table 501-1. 

Calculate the water-cement ratio based on the total weight of cementitious material. The following are considered cementitious materials: Portland cement, blended hydraulic cement, fly ash, ground granulated blast-furnace slag, and silica fume.

Fly ash, ground granulated blast-furnace slag, silica fume, and combinations of these materials may be used as a substitute for Type I and II Portland cement provided the quantity meets the limits of Table 501-2 and the total quantity of combined fly ash, ground granulated blast-furnace slag, and silica fume does not exceed 40 percent of the total cementitious material by weight. Do not use fly ash with Type III Portland cement. 

TABLE 501-1
WATER-CEMENT RATIO REQUIREMENTS

	Class of Concrete
	Water-Cement Ratio, maximum

	
	lbs/lbs

	A
	0.45


TABLE 501-2
SUPPLEMENTARY CEMENTITIOUS MATERIAL LIMITS

	Cementitious Material
	Percent of Total Cementitious Material by Weight1

	
	Maximum

	Fly Ash
	35%

	Ground Granulated Blast-Furnace Slag
	40%

	Silica Fume
	10%


1
The maximum percent includes initial quantities in blended hydraulic cement plus additional supplementary cementations materials.

2.
Aggregate Gradations. Provide a Job Mix Design meeting the fine aggregate gradation requirements in Subsection 703-2.01 and the coarse aggregate gradation requirements in Table 501-3

TABLE 501-3
COARSE AGGREGATE GRADATION REQUIREMENTS

	Class of Concrete
	Coarse Aggregate Size Number

	
	AASHTO M 43

	A
	No. 57 or 67


3.
Air Content. Provide a Job Mix Design with a total air content of 6.0 percent. The total air content for Class P concrete having a water/cement ratio less than 0.33 may be reduced 3.0 percent. Air-entrained concrete is required only for the deck portion of prestressed precast concrete members. Air-entrained concrete is not required for Class DS concrete.

4.
Slump. Provide a Job Mix Design meeting the slump requirements in Table 501-4.

TABLE 501-4
SLUMP REQUIREMENTS

	Condition
	Slump

	Concrete without a water-reducing admixture
	4" max.

	Concrete with a Type A, D, or E water-reducing admixture
	6" max.

	Concrete with a Type F or G high-range water-reducing admixture
	9" max.


5.
Chloride Ion Content. For Class A-A and P Concrete, provide a Job Mix Design with a total water soluble chloride ion content of the concrete that does not exceed 0.06 percent by weight of cementitious material for precast concrete members or 0.08 percent by weight of cementitious material for other concrete, tested according to ASTM C 1218. 

6.
Required Averaged Compressive Strength. Provide a Job Mix Design meeting a Required Average Compressive Strength (f'cr) established from either the Empirical Method or the Statistical Method. 

If the Specified Compressive Strength (f'c) is not designated on the Plans, use a Specified Compressive Strength listed in Table 501-5. 

TABLE 501-5
COMPRESSIVE STRENGTH REQUIREMENTS

	

	Class of Concrete
	Specified Compressive Strength (f'c) 

	
	(psi)

	A
	4000


 a.
Empirical Method. Establish the Required Average Compressive Strength from the following equations:

f'cr = f'c + 1200
for f'c ≤ 5000 psi

f'cr = 1.1f'c + 700
for f'c > 5000 psi

Where:
f'cr = Required Average Compressive Strength, psi

f'c = Specified Compressive Strength, psi 

b.
Statistical Method. If the production facility has field test records of compressive strength tests, establish the Required Average Compressive Strength based on the calculated standard deviation of the field test records and using the largest result of the following the equations:

f'cr = f'c + 1.34ks
for all f'c
or,

f'cr = f'c + 2.33ks – 500
for f'c ≤ 5000 psi,

f'cr = 0.90f'c + 2.33ks
for f'c > 5000 psi,

Where:
f'cr
=
Required Average Compressive Strength, psi

f'c
=
Specified Compressive Strength, psi

k
=
1.16 if 15 total tests are considered

1.08 if 20 total tests are considered

1.03 if 25 total tests are considered

1.00 if 30 or more total tests are considered

s
=
standard deviation, psi

Linear interpolation to determine k for intermediate number of tests is acceptable.

Use field test records performed within the past 12 months and spanning a period of more than 60 days for a class of concrete within 1000 psi of the Specified Compressive Strength. Use field test records from concrete produced at the production facility, which represent materials, quality-control procedures, and climatic conditions similar to those expected in the work. Do not use field test records from concrete in which acceptance requirements for materials or concrete proportions were more closely restricted than those in the proposed work. Use field test records meeting one of the following:

(1)
One Group of Field Test Records. Use field test records representing a group of at least 15 consecutive compressive strength tests in which all concrete was produced using the same mixture proportions. Calculate the standard deviation using the following equation:
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Where:
s
=
standard deviation, psi

n
=
number of compressive strength test results considered

Xi
=
individual compressive strength test result, psi
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=
average of n compressive strength test results, psi

(2)
Two Groups of Field Test Records. Use field test records representing two groups of consecutive compressive strength tests totaling at least 30 tests. Ensure each group is comprised of at least 10 consecutive compressive strength tests, and all concrete in each group was produced using the same mixture proportions. Calculate the standard deviation using the following equation:
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Where:
s
=
standard deviation for the two groups combined, psi

s1, s2
=
standard deviation for groups 1 and 2, respectively, calculated according to Subsection 501-2.02.6.b.(1), psi

n1, n2
=
number of test results in groups 1 and 2, respectively

7.
Job Mix Design Verification. 

a.
Required Average Compressive Strength. Verify the Job Mix Design satisfies the Required Average Compressive Strength by meeting at least one of the following requirements: 

(1)
Field Test Records. Use field test records that:

(a)
use materials of the same brand and type and from the same manufacturer as the materials used in the work;

(b)
were from concrete produced at the production facility;

(c)
use quality-control procedures, and had climatic conditions similar to those expected in the work; and

(d)
encompass a period of not less than 60 days.

Do not use field test records from concrete in which acceptance requirements for materials or concrete proportions were more closely restricted than those in the proposed work.

For a single group of at least 10 consecutive compressive strength tests for one mixture, verify the average of the compressive strength tests equals or exceeds the Required Average Compressive Strength. 

For two groups, each having at least 10 consecutive compressive strength tests, for two mixtures representing classes of concrete within 1000 psi of the Specified Compressive Strength, plot the average strength of each group versus the water-cementitious material ratio of the corresponding mixture proportions and interpolate between them to determine the compressive strength corresponding to the water-cementitious material ratio of the Job Mix Design. Verify the interpolated compressive strength equals or exceeds the Required Average Compressive Strength.

(2)
Laboratory Trial Mixtures. Use materials and material combinations for trial mixtures of the same brand and type and from the same manufacturer as the materials used in the work.

Record the temperature of the freshly mixed concrete according to AASHTO T 309 and ensure the temperature is within 10°F of the intended maximum temperature of the concrete as mixed and delivered.

For each trial mixture, make and cure at least two 6.0 x 12.0 inch or at least three 4.0 x 8.0 inch compressive strength test cylinders for each test age according to AASHTO R 39. Test for compressive strength according to AASHTO T 22 at test ages of 7, 14 and 28 days.

For a single trial mixture, verify the compressive strength test equals or exceeds the Required Average Compressive Strength.

For a group of trial mixtures, make at least three trial mixtures with each mixture having a different cementitious material content. Select water-cement ratios producing a range of compressive strengths encompassing the Required Average Compressive Strength. From the results of the 28-day compressive strength tests, plot a curve showing the relationship between water-cement ratio and compressive strength. From the curve of water-cement ratio versus compressive strength, determine the compressive strength corresponding to the water-cementitious material ratio of the Job Mix Design. Verify the compressive strength equals or exceeds the Required Average Compressive Strength. 

b.
Flowability Requirements for Class DS Concrete (Wet-Shaft Process). Verify the Job Mix Design satisfies the concrete flowability requirements of Subsection 501-3.05.6.a.1. Develop a slump loss table showing the slump at 1 hour intervals since batching until the concrete takes initial set.

c.
Plasticity Requirements for Class DS Concrete (Dry-Shaft Process). Verify the Job Mix Design satisfies the concrete plasticity requirements of Subsection 501-3.05.6.b.1. Ensure initial set occurs after placement operations are complete.

8.
Job Mix Design Submittal. Submit a written mix design, signed and sealed by a Professional Engineer registered in the State of Alaska, for each specified class of concrete and for each Specified Compressive Strength, to the Engineer at least 45 days prior to scheduled production. Submit the mix design on Form 25D-203. Include the following:

a.
Job Mix Design Proportions and Test Results. Submit concrete mixture proportions per cubic yard and test results for the proposed Job Mix Design. Include the following information: 

(1)
Weights of cementitious materials

(2)
Weights of aggregates in saturated surface dry condition

(3)
Volume or weight of each admixture.

(4)
Weight of water

(5)
Water-cement ratio

(6)
Percentage of air by volume

(7)
Total water soluble chloride ion content

(8)
Wet unit weight

(9)
Expected slump

(10)
Expected 7, 14, and 28 day compressive strength

(11)
Slump loss table for flowability requirements of Class DS concrete (if applicable)

(12)
Time of initial set for plasticity requirements of Class DS concrete (if applicable)

b.
Materials Documentation. Submit the following:

(1)
For each cementitious material, include:

(a)
Type/Class

(b)
Brand

(c)
Producer

(d)
Plant location

(e)
Certified test reports confirming the cementitious material meets these Specifications.

(2)
For aggregates, include:

(a)
Pit or quarry location(s)

(b)
Bulk dry specific gravity, bulk saturated surface dry specific gravity, and apparent specific gravity

(c)
Absorption values

(d)
AASHTO size number for coarse aggregates

(e)
Gradations for aggregates

(3)
For each admixture, include:

(a)
Type

(b)
Manufacturer

(c)
Manufacturer's product data sheet giving the procedure for admixture use and confirming the admixture meets these Specifications. 

(d)
The batching process step and mixing instructions when each admixture is added. 

(e)
When using two or more admixtures in the same Job Mix Design, provide manufacturer’s certifications showing the admixtures are compatible and if they can be added simultaneously.

(4)
Include the source of supply for water and ice. 

c.
Materials Samples. The Engineer may require samples of aggregate, cementitious materials, and admixtures to verify the mix design. If requested, furnish representative samples (330 pounds each) of both coarse and fine aggregates, 94 pounds of each cementitious material, and enough admixture to allow for Job Mix Design verification testing. Ensure the Department receives these samples at least 45 days before the mixture’s scheduled production for the project.

d.
Basis of Required Average Compressive Strength. If the Statistical Method is used, submit the following for each field test record:

(1)
Compressive strength test results of the tested concrete.

(2)
Standard test method used for determining compressive strength.

(3)
Date the compressive strength tests were performed

(4)
Aggregate source used for the tested concrete.

(5)
Specified strength of the tested concrete.

(6)
Batched weights of constituent materials for the concrete used for each compressive strength test.

e.
Documentation of Required Average Compressive Strength. Submit documentation indicating the proposed concrete proportions will produce an average compressive strength equal to or greater than the Required Average Compressive Strength meeting one of the following requirements:

(1)
Field Test Records. If field test records were used to verify the Required Average Compressive Strength, submit the following for each field test record:

(a)
Compressive strength test results of the tested concrete.

(b)
Standard test method used for determining compressive strength.

(c)
Date the compressive strength tests were performed

(d)
Aggregate source used for the tested concrete.

(e)
Specified strength of the tested concrete.

(f)
Batched weights of constituent materials for the concrete used for each compressive strength test.

(2)
Trial Mixtures. If a single or group of trial mixtures were used to verify the Required Average Compressive Strength, submit concrete mixture proportions per cubic yard and test results for each trial mixture. Include the following information: 

(a)
Weights of cementitious materials

(b)
Weight of aggregates in saturated surface dry condition

(c)
Volume or weight of each admixture

(d)
Weight of water

(e)
Water-cement ratio

(f)
7-day, 14-day, and 28-day compressive strength test results

(g)
Percentage of air by volume

(h)
Wet unit weight

9.
Changes. A change in the approved Job Mix Design proportions, materials, aggregate gradation, or aggregate quality requires a new Job Mix Design; except, a change in Type A, D, E, F, and G admixture proportions, or the addition of a Type A, D, E, F, and G admixture, does not require a new Job Mix Design.

10.
Approval. Obtain the Engineer’s approval of each mix design prior to use. Approval of the Job Mix Design does not constitute acceptance of produced concrete and will not obligate the Department to accept or pay for concrete that does not meet the mix acceptance requirements of Subsection 501-3.03.

CONSTRUCTION REQUIREMENTS
501-3.01 BATCHING. Batch concrete, in proportioned amounts, according to the approved Job Mix Design.

1.
Certification and Calibration. Batch concrete using a certified batch plant. Obtain plant certification meeting the requirements in this Subsection. Use and maintain calibrated weighing and measuring devices for concrete batching equipment, including measuring devices for adding material on-site, meeting the requirements of this Subsection. Submit documentation required for plant certification and weighing and measuring device calibration meeting the requirements of this Subsection before commencing concrete work.

a.
Plant Certification by the National Ready Mix Concrete Association. Certification may be obtained from the National Ready Mix Concrete Association (NRMCA). Information concerning NRMCA certification may be obtained from the NRMCA at 900 Spring Street, Silver Springs, MD 20910 or online at www.nrmca.org. The NRMCA certification is valid for 2 years from the date of inspection. 

b.
Plant Certification by a Professional Engineer. Certification may be obtained by an independent inspection and evaluation by a Professional Engineer registered in the State of Alaska using and completing the NRMCA Plant Certification Check List. Correct deficiencies to the satisfaction of the Professional Engineer. The Professional Engineer must sign and seal the completed NRMCA Plant Certification Check List certifying all applicable items have been met. The certification by a Professional Engineer is valid for 2 years from the date of inspection. 

c.
Calibration of Weighing and Measuring Devices. Use weighing and measuring devices meeting the requirements of the National Institute of Standards and Technology Handbook 44: Specifications, Tolerances, and other Technical Requirements for Weighing and Measuring Devices, and are calibrated by a commercial scale service or certified by the DOT&PF Division of Measurement Standards & Commercial Vehicle Enforcement. Calibrate weighing and measuring devices using equipment traceable to the Alaska State Standards of Weight and Measure as adopted by AS 45.75.020. 

Calibrate weighing and measuring devices:

(1)
no more than 12 months before commencing concrete work,

(2)
after each relocation,

(3)
at least once every 12 months until the work is completed, and

(4)
when, in the opinion of the Engineer, there is a question as to the accuracy or adequacy of the device. 

d.
Certification and Calibration Submittals. If the Plant Certification is by the NRMCA, submit a copy of the NRMCA Certificate of Conformance. If the Plant Certification is by a Professional Engineer, submit a copy of the completed NRMCA Plant Certification Check List and associated Fleet Inspection Reporting Spreadsheet.

Submit copies of the calibration worksheets for weighing and measuring devices including the most recent date of inspection and the calibrated accuracy for each weighing and measuring device.  Submit copies of updated calibration worksheets for each additional calibration required according to 501-3.01.1.c. 

2.
Measuring Materials. 

a.
Cementitious Materials. Use cementitious materials of the same brand, type, and from the same plant of manufacture as the cementitious materials used to verify the approved Job Mix Design according to Subsection 501-2.02.7. Ensure the quantity of the Portland cement and the cumulative quantity of Portland cement plus other cementitious materials is proportioned in amounts required by the Job Mix Design and meets the mix acceptance requirements.


Measure cementitious materials by weight. When other cementitious materials, including fly ash, ground granulated blast-furnace slag, or silica fume, are specified in the concrete proportions, the material may be cumulatively weighed with the Portland cement. Weigh cementitious materials on a weighing device that is separate and distinct from those used for other materials. Weigh the Portland cement before other cementitious materials. 

Portland cement is permitted to be measured in bags of standard weight (94 pounds). Do not use a fraction of a bag of cementitious materials unless its weight has been determined by calibrated weighting devices.

b.
Aggregates. Use aggregates from the same sources and having the same size ranges as the aggregates used in the trial mixtures or field test records used to verify the required average compressive strength. Ensure the quantity of the aggregates is proportioned in amounts required by the Job Mix Design.

Measure aggregates by weight. Establish batch weight measurements on dry materials and adjust the actual scaled weight for the required dry materials weight plus the total weight of moisture, both absorbed and surface, contained in the aggregate. 

c.
Water. The total quantity of mixing water includes water added to the batch, ice added to the batch, and water occurring as surface moisture on the aggregates. Measure the added water by weight or volume. Measure added ice by weight. Discharge the flush water (wash water) prior to loading the next batch of concrete. Do not use flush water (wash water) as a portion of the mixing water.

d.
Admixtures. Use concrete admixtures according to the manufacturer's instructions and the approved Job Mix Design. Type A, D, E, F, and G admixtures not included in the approved Job Mix Design may be added according to Subsection 501-2.02.9.

Measure powdered admixtures by weight. Measure paste or liquid admixtures by weight or volume.

3.
Materials Storage and Handling. 

a.
Cementitious Materials. Keep cementitious materials dry and free from contaminants. Do not use cementitious materials which have become partially hydrated or which contain lumps of caked cementitious material.

b.
Aggregates. Do not allow segregation of the aggregates or contamination with foreign materials. Separate aggregate to prevent intermixing of specified gradations.

Drain aggregate so the moisture content is uniform and is accounted for during the batching process. 

Do not use aggregates that contain ice, are frozen, or have been heated directly by combustible materials. Use direct steam, steam-coil, or water-coil heating when heating aggregates. When direct steam is used to thaw aggregate piles, drain aggregates to uniform moisture content before batching.

c.
Admixtures. Protect admixtures from contamination, evaporation, or damage. Store admixtures according to the manufacturer’s instructions. Protect liquid admixtures from freezing and from temperature changes affecting the admixture’s performance.

501-3.02 MIXING AND DELIVERY. Mix concrete, in proportioned amounts, according to the approved Job Mix Design. Mix ingredients into a thoroughly intermingled uniform mixture. Do not retemper concrete mixtures. Do not use concrete that has developed initial set prior to placement.

1.
Addition of Water. Additional water may be added on-site provided the following are met:

a.
The volume of concrete in the mixer after the additional water is added does not exceed the maximum mixing capacity. 

b.
The water measuring device is calibrated according to Subsection 501-3.01.1.c.

c.
The Water-cement ratio for the batch as established by the approved Job Mix Design is not exceeded. Account for the actual volume of concrete remaining in the mixer.

d.
Water additions are completed within 30 minutes after the introduction of the mixing water to the cementitious materials.

The addition of water is not prohibited from being several distinct additions of water. Inject additional water into the mixer under pressure and direction of flow to allow for proper distribution within the mixer. Provide additional mixing to ensure a thoroughly intermingled uniform mixture is attained. 

2.
Time for Placement. Discharge the concrete within 1.5 hours of the following:

a.
after adding the mixing water to the cementitious materials, and

b.
after adding the cementitious materials to the aggregates.

The time to complete discharging the concrete may be extended 2 minutes for every degree of temperature at which the concrete is discharged below 70°F, to a maximum total time of 2 hours. The Engineer may increase the time to discharge requirement provided the concrete can be placed before initial set occurs and without the addition of water. 

501-3.03 EVALUATION OF MATERIAL FOR ACCEPTANCE. All concrete in the work will be evaluated for acceptance. 

The Engineer may reject a batch or load of concrete failing to meet the requirements for proportions, slump, total air content, or temperature. Prior to sampling, the Engineer may reject a batch or load of concrete that appears defective in composition.

1.
Sampling. The Department will take samples at the discharge point of the placement system, except Class DS concrete will be sampled at the truck discharge.

Provide adequate and representative fresh concrete for sampling and testing as directed by the Engineer. The Engineer will sample the concrete after a minimum of 1/2 cubic yard of concrete has discharged from the placement system. Do not add water or admixtures to the mix after the concrete has been sampled for acceptance testing.

The Engineer will determine aggregate gradation for acceptance based on random samples taken at the plant.

2.
Sampling and Test Methods. The Department will sample and test according to the following:

WAQTC TM 2
Sampling Freshly Mixed Concrete

WAQTC FOP for AASHTO T 309
Temperature of Freshly Mixed Portland Cement Concrete

AASHTO T 22
Compressive Strength of Cylindrical Concrete Specimens

WAQTC FOP for AASHTO T 27/T 11
Sieve Analysis of Fine and Coarse Aggregates, and Materials Finer Than No. 200 Sieve in Mineral Aggregate by Washing 

WAQTC FOP for AASHTO T 23
Method of Making and Curing Concrete Test Specimens in the Field

WAQTC FOP for AASHTO T 119
Slump of Hydraulic Cement Concrete

WAQTC FOP for AASHTO T 121
Density (Unit Weight), Yield, and Air Content (Gravimetric) of Concrete

WAQTC FOP for AASHTO T 152
Air Content of Freshly Mixed Concrete by the Pressure Method

AASHTO T 231
Capping Cylindrical Concrete Specimens

WAQTC FOP for AASHTO TP 83
Field Sampling and Fabrication of 50-mm (2-in) Cube Specimens using Grout (Non-Shrink) and or Mortar

3.
Batch Tickets. Provide a ticket with each batch of concrete delivered to the project.  Include the following information:

a.
Manufacturer plant (batching facility)

b.
Department contract number

c.
Date

d.
Time cementitious material added to batch

e.
Truck number

f.
Quantity (quantity batched this load)

g.
Batch facility mix identification number

h.
Weights of every type of cementitious material

i.
Weights of each aggregate

j.
Weight or volume of each admixture

k.
Weight or volume of water added at the plant

l.
Total moisture and absorption percentage for each aggregate

m.
Maximum weight or volume of water that may be added in the field

n.
Weight or volume of water added in the field

o.
Time discharge completed

p.
Signature of Contractor’s representative, affirming the accuracy of the information provided

4.
Proportion Requirements. Meet the proportion requirements of the approved Job Mix Design within the following proportion tolerances: 

a.
Total Cementitious Material, weight 
±1%

b.
Aggregates, weight
±2%

c.
Total Water, weight or volume
+3%

d.
Air-Entraining Admixtures, weight or volume
manufacturer's limits

e.
Type S Admixture, weight or volume
±3%

f.
Type A, B, C, D, E, F, G Admixtures, weight or volume
manufacturer's limits

If the total cementitious material weight is made up of different components, keep the component weights within the following tolerances:

(1)
Portland Cement
±1%

(2)
Fly Ash
±5%

(3)
Ground Granulated Blast-Furnace Slag
±5%

(4)
Silica Fume
±10%

Proportion tolerance will be calculated using consistent units for MJMD and MA as follows:
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Where:
P
=
Proportion tolerance, percentage

MJMD
=
Weight or Volume of component according the approved Job Mix Design 

MA
=
Weight or Volume of actual batched component

5.
Slump Requirements. Do not exceed 9” slump for Class A, A-A, P, and DS concrete. For Class DS concrete, meet the following slump tolerances:

a.
Using the wet-shaft process: 7 inches minimum, 9 inches maximum

b.
Using the dry-shaft process: 6 inches minimum, 9 inches maximum

6.
Total Air Content Requirements. Meet the total air content percentage within a tolerance of ±1.5 of the approved Job Mix Design percentage. 

7.
Temperature Requirements. Unless otherwise noted, ensure the concrete temperature is between 50°F and 90°F when placed in the forms. 

8.
Compressive Strength Requirements. Meet the strength requirements for the Specified Compressive Strength. Concrete of the approved Job Mix Design will be considered to meet the Specified Compressive Strength requirements when both of the following conditions are met:

a.
The lowest individual compressive strength test result is not less than the Specified Compressive Strength minus 500 psi, or 90.0 percent of the Specified Compressive Strength, whichever is lower.

b.
The lowest averaged result of three consecutive individual compressive strength tests meets or exceeds the Specified Compressive Strength.

501-3.04 PREPARATION FOR CONCRETE PLACEMENT. Allow time for inspection prior to concrete placement. 
Remove debris, concrete splatter, oil, paint, and other foreign substances from the surfaces of forms and reinforcing steel, against which the concrete is to be placed. 

Remove soil and other debris from pipe piles to the bottom of concrete elevation shown on the Plan.

Prepare foundations according to Section 205. 

Moisten foundations and forms with water before the concrete is placed. Remove standing water on the foundation, in the pile, and in the forms before placing concrete.

501-3.05 PLACING CONCRETE. Do not begin concrete placement without the Engineer's authorization. Place concrete conforming to the approved Job Mix Design. Place and consolidate each layer within 30 minutes and before the preceding layer takes initial set.

If concrete placement operations are delayed so initial set occurs before placement of the succeeding section or layer, place a joint according to Subsection 501-3.11. The resulting joint will be considered a construction joint. If, in the opinion of the Engineer, the location of the construction joint will affect the strength or durability of the concrete, the Engineer may reject the concrete, the structure, or a portion of the structure. 

Place concrete in a sequence to obtain a well-consolidated concrete and to prevent cracks. Place concrete as near as possible to final position. Prevent segregation of the mix, displacement of reinforcing steel, and spattering of mortar on the reinforcing steel and forms above the elevation of the layer being placed. Do not deposit a large quantity of concrete at any point and run or work the concrete along the forms. Do not allow concrete to slide down the sides of the forms. 

Regulate concrete placement so the pressures do not exceed the load capacity of the forms. Limit layer thickness to no more than 2.5 feet, or the capacity of the vibrators to consolidate and merge the concrete with the previous layer, whichever is less. 

Unless otherwise specified, use a tremie, tube, or other such device to limit the free-fall height to less than 5.0 feet when placing operations would otherwise allow concrete to drop more than 5.0 feet. When using a tremie to place concrete, use a watertight tremie with an inside diameter of at least 10 inches.  When using a concrete pump to place concrete, use concrete pump lines that are watertight with an inside diameter of at least 5 inches.

Concrete placed in piles or in dry-shaft process may free-fall more than 5.0 without use of tremie, tube or other such device, provided the falling concrete does not contact rebar or other objects before reaching the top surface of the placed concrete.  When free-falling concrete more than 5.0 feet, use a drop chute at least 3.0 feet long. 

After initial set, prevent movement of forms, projecting ends of reinforcing steel, and other embedded items.

Do not use aluminum components in contact with fresh concrete.

Place concrete in the superstructure only after substructure forms are removed and the substructure has been inspected.

1.
Concrete Placement Plan.  Submit a concrete placement plan to the Engineer, for concrete decks and drilled shafts.  Submit each concrete placement plan to the Engineer, at least 30 days before placing concrete. Do not place concrete until after the Engineer has approved the plan. Include the following in each concrete placement plan:

(1)
concrete placement sequence,

(2)
schedule of concrete placement and curing,

(3)
estimated concrete volume of each section,

(4)
placement rate and duration,

(5)
description of finishing equipment,

(6)
placement procedure,

(7)
name of the concrete foreman, 

(8)
curing materials, equipment, and procedure.

2.
Pre-concreting Conference. Hold a pre-concreting conference for concrete decks and Drilled Shafts, at least 5 working days before placing concrete. Include the Engineer, the Superintendent and foremen in charge of placing reinforcing steel, placing concrete, finishing concrete, and curing operations. Discuss construction procedures, personnel, and equipment to be used. 

If the project includes more than one concrete placement operation, and if key personnel change between concreting operations, hold additional conferences to include replacement personnel before placing successive concrete sections.

3.
Pumping Concrete. Use a pump producing a continuous stream of concrete without air pockets. When pumping is completed, the concrete remaining in the pipeline, if used, must eject without contaminating the concrete or separating the ingredients. Discard concrete contaminated by priming or cleaning the pump.

4.
Conveying Concrete. Concrete may be conveyed if the equipment will handle the class of concrete, with the slump and air content specified and without segregation of the aggregate, and no equipment vibrations will damage freshly placed concrete or reinforcing steel. Limit the length of conveyor belts to prevent aggregate segregation or 300 feet, whichever is less. Cover the belt to protect the concrete from heat, evaporation, precipitation, or when the Engineer determines precipitation is likely. 

501-3.06 CONSOLIDATION OF CONCRETE. Consolidate concrete to make a dense homogeneous mass free of voids and rock pockets. Consolidate each layer to leave a compact, dense, and impervious concrete with smooth faces on exposed surfaces with no visible line of separation between adjoining layers. 

Consolidate concrete, except underwater or other exempted placements, by mechanical vibration at the point of deposit. Use vibrators capable of visibly affecting concrete with a 1-inch slump for a distance of at least 18 inches from the vibrator. 

Use vibrators and regulate placement in order to consolidate the fresh concrete within 15 minutes of placement and before initial set. Effectively vibrate the full depth of each layer. 

For immersion-type vibrators, insert vibrators vertically to a depth penetrating into the previous layer. Withdraw vibrators slowly to avoid segregation or grout pockets. Vibrate in a uniform pattern spaced less than 1.5 times the radius of visible effectiveness. 

Avoid vibration of initially set layers and reinforcing steel below the succeeding placement. Do not hold vibrators against reinforcing steel or use them to flow or spread the concrete into place. Manipulate vibrators to produce concrete free of voids, with proper texture on exposed faces, and maximum consolidation. Do not allow the concrete to segregate, form pools of mortar, or form laitance on the surface. 

When immersion-type vibrators are used to consolidate concrete around epoxy-coated reinforcing steel, use rubber or nonmetallic vibrator heads that will not damage epoxy coatings.

Concrete may be placed directly into drilled shaft foundations and piles without mechanical vibration; except, vibrate the top 5 feet of concrete. For drilled shaft foundations, consolidate the top 5 feet of concrete after good quality concrete is evident at the top of the shaft and after water, slurry, drilling aids, and other materials other than concrete have been removed.

501-3.07 FINISHING CONCRETE SURFACES. After the concrete is consolidated and prior to the application of curing materials, strike-off unformed concrete surfaces to the required elevation and slope. Finish the surface by floating the surface to remove local irregularities and leave sufficient mortar to seal the concrete surface. Do not use mortar topping for concrete surfaces. Do not use aluminum finishing equipment.

Complete initial floating operations before bleed water or excess moisture is present on the surface and before the concrete takes initial set. Complete final finishing before final set occurs. Do not use finishing aids or additional water to assist in finishing concrete surfaces. Do not finish concrete surfaces if bleed water, excess moisture, or curing materials are present.

Rubbed Finish. Provide a rubbed finish at locations shown on the Plans. When forms can be removed, wet the surface and then rub with a wooden float until irregularities and form marks are removed and the surface is covered with a lather composed of cement and water. A thin grout composed of one part Portland cement and one part fine aggregate may be used. Allow this lather to set for at least 5 days. Then, smooth the surface by lightly rubbing with a fine carborundum stone.
If the concrete has hardened before being rubbed, use a medium coarse carborundum stone to finish the surface at least 4 days after placing the concrete. Spread a think grout composed of one part Portland cement and one part fine aggregate over a small area of the surface. Immediately rub the surface with the stone until form marks and irregularities are removed and the surface is covered with a lather. Allow this lather to set for at least 5 days. Then, smooth the surface by rubbing lightly with a fine carborundum stone.

Complete ordinary finish work before applying the rubbed finish

Curb Surfaces. Finish exposed faces of curbs to true surface and provide a rubbed finish. 

501-3.08 CURING CONCRETE. Maintain a satisfactory moisture content and temperature in the concrete immediately after finishing operations are completed. 

1.
Initial Curing Period. Before final curing, ensure the surface of the concrete is kept moist.  Concrete surface is beginning to dry when no bleed water is present and the surface color changes.  If the concrete surface begins to dry before the final curing method can be applied, prevent further loss of moisture by one or more of the following methods:

a.
Fog Spray. Use equipment producing a fog spray from an atomizing nozzle with sufficient velocity to cover the entire concrete surface. Direct the atomized water spray above the concrete surface to allow the fog to drift down to the concrete surface. Do not apply the discharge of the atomized water spray directly at the concrete surface. Continue fogging to maintain the reflective appearance of the damp concrete. Do not allow the surface to dry, or to undergo cycles of drying and wetting. Keep the concrete surface damp, but do not accumulate water until after final set has occurred. Use water meeting the requirements of Subsection 712-2.01.

b.
Evaporation Rate Reducer. Apply a monomolecular film intended specifically as an evaporation rate reducer to entrap bleed water or excess moisture on the concrete surface. Apply the evaporation rate reducer according to the manufacturer’s written instructions. Do not use the evaporation rate reducer during finishing operations or as a finishing aid. Do not use evaporation rate reducers on concrete surfaces receiving a waterproofing membrane such as concrete decks, approach slabs, end diaphragms and decked precast concrete members. 

2.
Final Curing Period. Unless otherwise noted, employ the final curing method immediately following finishing operations. 

Use wet curing on construction joints, concrete with a mix design water-cement ratio less than 0.40, and concrete decks, approach slabs, and concrete surfaces subject to tire contact in the completed structure. For other concrete, use wet curing, liquid membrane-forming curing, forms-in-place curing, or a combination of these curing methods. 

Do not use liquid membrane-forming curing compounds on concrete surfaces to which other materials will be cast against or bonded such as concrete and waterproofing membranes. 

In addition to the requirements in this section, precast concrete members may use accelerated curing.

a.
Wet Curing. Until the end of the curing period, provide continuous moisture by:

(1)
watering a covering of heavy burlap blankets or quilted cotton mats,

(2)
keeping concrete surfaces wet with water continuously, 

(3)
wetting the outside surfaces of wood forms. 

Wait to install curing materials until the concrete has sufficiently hardened to permit such operations without damaging the concrete or marring the finish. While waiting to employ curing materials, maintain the concrete surface moisture as specified for the initial curing period.

Uniformly distribute absorbent materials across the entire concrete surface. Apply water in a manner that will not displace the curing materials or erode the concrete surface. Keep the concrete surfaces continuously wet. Do not allow concrete surfaces to dry or alternate with wetting and drying cycles. Cover the concrete, wooden forms and absorbent material with impermeable sheeting. Use white reflective impermeable sheeting if direct sunlight is present, or if the Engineer determines direct sunlight may be present during the curing period.

Do not use absorbent materials containing harmful substances such as sugar or fertilizer, or materials that may discolor the concrete. 

b.
Liquid Membrane-Forming Curing Compounds. Apply liquid membrane-forming compounds immediately after final finishing and as soon as the free water has disappeared, no water sheen is visible, and bleeding has essentially ceased. Apply two coats of liquid membrane-forming compound with the second coat at right angles to the first. Apply both coats of liquid membrane-forming compounds uniformly until the original color of the concrete is obscured. Apply liquid membrane-forming compound according to the manufacturer’s instructions.

Do not apply the liquid membrane-forming compound to dry concrete surfaces. Moisten the concrete surface, without standing water, before applying the liquid membrane-forming compound. Protect the membrane from damage for the duration of the curing period. Re-apply the liquid membrane-forming compound if the membrane is cracked or damaged during the curing period.

c.
Forms-In-Place Curing. Formed concrete surfaces may be cured by retaining the forms in place for the entire curing period. Keep the forms moisture tight. Do not loosen forms. For wooden forms, keep the forms wet as required for wet curing. If gaps develop between the forms or between the forms and concrete:

(1)
remove the forms and implement another curing method

(2)
keep the gaps continuously filled with water for the remainder of the curing period. 

d.
Accelerated Curing. Accelerated curing may be used only on Class P Concrete with a water-cement ratio of less than 0.35.

During the curing period, keep the concrete in a saturated curing atmosphere until the concrete achieves the required release strength. 

The curing period may be accelerated by using saturated low-pressure steam, convection-heat, or radiant-heat in a suitable curing chamber to contain the live steam or heat. Provide at least 3 inches of clearance between the enclosure and forms to allow adequate circulation.

If accelerated curing methods are used, embed at least one temperature-recording device in the concrete to verify concrete temperatures are within the specified limits. Install one temperature-recording device, accurate to ±5°F, near the member’s midpoint, 6 to 8 inches from the top or bottom, and along the member’s centerline. Monitor the concrete temperature with the temperature-recording device sensor arranged and calibrated to continuously record, date, and identify the concrete temperature throughout the heating cycle. Begin recording temperatures once concrete is placed in the forms. Stop recording temperatures after the heating cycle is complete and when the concrete temperature is within 20°F of the air temperature to which the concrete will be exposed. Upon request, submit the temperature record to the Engineer for each precast concrete member.

While waiting to begin the heating cycle, maintain the concrete temperature between 50°F and 90°F and maintain concrete surface moisture as specified for the initial curing period. Do not apply steam, convection-heat or radiant-heat prior to initial set except to maintain the concrete temperature. Determine the time of initial set according to AASHTO T 197. 

Begin the heating cycle immediately after the initial set. Prevent hot air and steam from blowing directly onto the concrete or forms. Increase the concrete temperature at an average rate not exceeding 40°F per hour until the curing temperature is reached. Limit curing temperature within the concrete to 175°F maximum. Decrease the concrete temperature not more than 40°F per hour until reaching a temperature 20°F above the temperature of the air to which the concrete will be exposed.

Apply radiant heat by pipes circulating steam, hot oil, or hot water, or by electric heating elements. 

3.
Curing Temperature. To achieve adequate curing, maintain the concrete temperature at or above 50°F during the curing period. Add one additional day of curing for each day or portion of a day the concrete temperature falls below 50°F during the curing period.

4.
Ending Curing Operations. Continue curing operations uninterrupted until the required concrete properties, strength, and durability have developed or until there is reasonable assurance these properties will be achieved after the curing operations have been terminated.

Curing operations may be terminated after the following are satisfied:

a.
The concrete has cured for: 

(1)
at least 7 days.

(2)
at least 10 days when fly ash or ground granulated blast furnace slag in excess of 10 percent by weight of the Portland cement are used in the mix.

b.
The compressive strength from informational field tests reaches the following:

(1)
70 percent of the Specified Compressive Strength if post curing concrete temperature is expected to remain at or above 50°F until 100 percent of the Specified Compressive Strength is attained.

(2)
100 percent of the Specified Compressive Strength, if post curing conditions are expected to allow the concrete temperature to fall below 50°F before 100 percent of the Specified Compressive Strength is attained.

501-3.09 PROTECTION OF CONCRETE. Protect concrete from damage. Do not apply loads to the concrete until curing operations are completed and until the Engineer determines the concrete has attained sufficient strength to safely carry the applied loads without damage. Unless otherwise noted, sufficient strength is attained when the concrete has a compressive strength, determined from informational field tests, of at least 80 percent of the Specified Compressive Strength.

Release forms and falsework according to Section 512.

During the curing period, protect concrete from damaging mechanical disturbances. Protect concrete surfaces from damage by construction traffic, equipment, materials, rain or running water, and other adverse weather conditions. Meet the vibration limits during pile driving of Section 505.

1.
Rain Protection.  Provide materials and equipment on site to protect concrete until final set.  During precipitation, or when the Engineer determines precipitation is likely before final set, employ materials and equipment to protect the concrete until final set occurs. Do not expose the concrete to rain or flowing water before final set occurs. 

2.
Cold Temperature Protection. When air temperatures are expected to be below 35°F during concrete placement or the curing period, have materials and equipment in place to prevent the concrete temperature from falling below 35°F. Implement the cold temperature concreting plan when the air temperature in the shade, away from artificial heat, is less than 35°F or, in the opinion of the Engineer, is likely within 24 hours. 

a.
Submittals. Submit a cold temperature concreting plan at least 5 days before placing concrete when the air temperature is expected to be below 35°F during the concrete placement or during the curing period. Submit detailed procedures for the production, transport, placement, protection, curing, and temperature monitoring of concrete during cold weather for each concrete placement. Include procedures for abrupt changes in weather conditions and equipment failures. 

b.
Preparation. Remove snow, ice, and frost from surfaces that will touch the concrete. Before beginning concrete placement, thaw the subgrade to at least 2 feet below the concrete to be placed. Do not place concrete around or adjacent to forms, embedded items, concrete, steel, or other materials unless such items are preheated and maintained at a temperature above 35°F.

c.
Temperature of Concrete Before Placement. Ensure concrete is between 50°F and 70°F during placement. Obtain these temperatures by heating the mixing water and/or aggregate. Heat mixing water to no more than 150°F. 

When the temperature of the water or aggregate exceeds 100°F, mix them together so temperature of the combined ingredients does not exceed 80°F when the cementitious materials are added. 

d.
Temperature of In-place Concrete. Protect the concrete from damage due to cold weather immediately after concrete placement and ensure adequate curing conditions are maintained as required in Subsection 501-3.08. 

If the minimum curing temperature cannot be maintained, do not allow the concrete temperature to drop below 35°F. Provide extra protection in areas especially vulnerable to temperatures below 35°F such as exposed top surfaces, corners and edges, thin sections, and concrete placed against steel. 

Maintain the concrete temperature using methods such as insulated forms, enclosures, and indirect heat. When using combustion heaters, vent flue gases to the outside of the enclosure. Prevent overheating areas of concrete or drying during the curing period by directing heaters and ducts away from the concrete surface. Do not expose the concrete surface to air with a temperature more than 90°F, unless higher values are allowed according to the curing method.

Protection may be terminated when the air temperature in the shade, away from artificial heat is rising, above 35°F, and is expected to remain above 35°F until the end of the curing period. At the end of the protection period, remove the protection so the concrete surface drops in temperature gradually at a rate not more than 1.25°F per hour until the concrete temperature is within 20°F of the air temperature in the shade, away from artificial heat. If water curing is used, terminate the addition of water to the surface and allow the concrete surface to dry prior to exposure of the concrete to freezing temperatures. 

3.
Hot Temperature Protection. When air temperatures are expected to exceed 90°F during concrete placement, have materials and equipment in place to prevent the concrete temperature from exceeding 90°F before final set and exceeding 150°F during the final curing period. Implement the hot temperature concreting plan when the air temperature in direct sunlight is greater than 90°F. 

a.
Submittals. Submit a hot temperature concreting plan at least 5 days before placing concrete when the air temperature is expected to exceed 90°F during the concrete placement. Submit detailed procedures for the production, transport, placement, protection, curing, and temperature monitoring of concrete during hot temperature for each concrete placement. Include procedures for abrupt changes in temperature conditions or equipment failures. 

b.
Preparation. Prior to placing concrete, plan to minimize the exposure of the concrete to hot temperatures and direct sunlight. Cool surfaces that will touch the concrete to less than 90°F.

Do not sprinkle fine aggregate piles with water. If sprinkling coarse aggregates, monitor the moisture content and adjust the mixing water for the free water in the aggregate.

If replacing all or part of the mixing water with crushed ice, then ensure the ice is completely melted and thoroughly mixed with the other concrete materials before concrete placement commences.

c.
Temperature of Concrete Before Placement. Ensure concrete being placed in forms is between 50°F and 90°F. Obtain these temperatures by cooling the mixing water and/or aggregate.

d.
Temperature of In-place Concrete. Protect the concrete from damage due to hot weather immediately after concrete placement and ensure adequate curing conditions are maintained as required in Subsection 501-3.08. 

Provide extra protection in areas especially vulnerable to temperatures above 90°F such as exposed top surfaces, corners and edges, thin sections, and concrete placed against steel. 

Protection may be terminated when the air temperature in direct sunlight drops below 90°F and is expected to remain below 90°F for at least 24 hours. 

501-3.10 TOLERANCES. Produce concrete elements conforming to the following tolerances:

1.
Length: ±3/4 inch for members 100’ and shorter.   ±1 inch for members longer than 100’

2.
Cross-sectional Dimensions: 

a.
For dimensions 6 inches or less: -1/8 inch to +1/4 inch. 

b.
For dimensions over 6 inches but not over 18 inches: -1/8 inch to +3/8 inch.

c.
For dimensions over 18 inches: -1/4 inch to +3/8 inch.

3.
Distortion of Cross-section: Limit the slope with respect to the specified surface, plane, or line to less than ±1/16 inch per foot, but not to exceed ±1/4 inch measured perpendicular to the long axis of member.

4.
Surface Irregularities (deviation from a 10-foot straight edge): 

a.
For surfaces receiving a topping or are buried: ±1/4 inch. 

b.
For surfaces not receiving a topping or are visible in the completed work: ±1/8 inch.

5.
Openings: 

a.
Size of opening: ±1/4 inch. 

b.
Location of centerline of opening: ±1/2 inch.

6.
Embedded Items:

a.
Bolts: ±1/4 inch. 

b.
Utility hangers: ±1/2 inch.

c.
Weld Plates: ±1/2 inch measured along the length of the member, ±1/8 inch measured perpendicular to the length of the member.

d.
Inserts: ±1 inch.

e.
Rail post anchor plates: ±1/4 inch.

f.
Expansion joints: ±1/8 inch.

g.
Electrical conduits: ±1/2 inch.

h.
Deck drains: ±1/2 inch.

i.
Other embedded items: ±1/2 inch.

501-3.11 CONSTRUCTION JOINTS. Unless otherwise noted, locate construction joints where specified in the Contract documents. Obtain approval before adding, deleting, or relocating construction joints specified in the Contract documents. Make requests for such changes in writing, accompanied by a drawing depicting the joint. The Engineer will evaluate the proposed construction joint to determine if the joint will affect the strength or durability of the concrete. Joints noted as "permissible" do not need the Engineer's approval before deleting. When permitted, place the joints where they will not be exposed to view in the finished structure.

At horizontal construction joints, place gage strips 1-1/2 inches thick inside the forms along exposed faces to give the joints straight lines. 

Do not use wire mesh forming material. 

If the Plans require a roughened surface on the joint, create grooves at right angles to the length of the member. Make grooves that are 1/2 to 1 inch wide, 1/4 to 1/2 inch deep, and spaced equally at twice the width of the groove. Terminate the grooves within 1-1/2 to 2 inches from the edges of the joint.

If the Plans require a smooth surface on the joint, provide a trowel finish.

Include shear keys at the joint when the Contract documents do not require a roughened surface or a smooth surface. Make shear keys of formed depressions with slight beveling to ensure ready form removal. Do not use raised shear keys. Make shear keys that meet the following:

1.
For tops of beams, at the tops and bottoms of boxed girder webs, in diaphragms, and in crossbeams, use shear keys 1-1/2 inches deep, 8 inches long, and spaced at 16 inches. 

2.
In other locations, use shear keys at least 1-1/2 inches deep and 1/3 of the joint width. 

Terminate the shear keys within 1-1/2 to 2 inches of the joint edge.

Clean construction joints of surface laitance and other foreign materials before fresh concrete is placed against the surface of the joint. Flush construction joints with water and allow the joint to dry to a surface-dry condition immediately prior to placing concrete.

501-3.12 FORMS AND FALSEWORK. Use forms and falsework designed and constructed according to Section 512.

501-3.14 PLACING ANCHOR BOLTS. Secure anchor bolt assemblies where shown on the Plans.

When casting anchor bolts in concrete, secure anchor bolts before placing concrete in the forms. Do not disturb anchor bolts after concrete has been placed.

When installing anchor bolts in pipe sleeves, pre-cast holes, cored holes, or drilled holes, completely fill the cavity with grout. Do not allow water to freeze in the cavity. Do not allow foreign material in the cavity.

501-3.15 CORING AND BONDING ANCHOR RODS AND BOLTS.  Coring concrete consists of coring various diameter holes through reinforced concrete bridge members as described in this Contract.  Core holes by methods that do not shatter or damage the concrete adjacent to the holes.

Core through existing concrete, reinforcing steel, anchor bolts and sleeves to install anchor bolts as shown on the plans.

Clean and dry the holes before placing bonding material and anchor bolts.  After bonding, support all anchor bolts as necessary to prevent movement during curing.  Do not disturb the anchor bolts until the epoxy has cured the minimum time specified by the manufacturer.  Anchor bolts that are improperly bonded will be rejected.  Fill all rejected holes with epoxy grout.

Patch spalls from coring with epoxy resin mortar.  


Meet the requirements of Section 712-2.01, “Water,” for coring operations.  If water is to be taken from a lake, stream, or other natural water body containing fish, and the pump intake hose is less than 2 inches in diameter, immerse the intake in a 5 gallon bucket perforated with 3/32 inch holes.  For larger pumps, use a box with screen openings no more than 0.04 inches.

Do not permit unfiltered water from coring operations to fall on public traffic, to flow across shoulders or lanes occupied by public traffic, or to flow into gutters, other drainage facilities, or streams.  Contain and filter wastewater from coring operations before being discharging it into any stream, such that the wastewater meets the standards given in the General Permit.

501-3.16 REMOVING CONCRETE. Do not damage other portions of the structure remaining in place when removing concrete. 

Determine and delineate the extent of removal area. Outline the area with a 3/4-inch deep saw cut to form faces perpendicular to the surface prior to the removal of concrete. Do not cut or damage existing reinforcing steel or prestressing steel. During the course of removal, the Engineer may suspend removal or may require additional removal and outline saw cut.

Use any combination of mechanical methods, water-blast cleaning, or abrasive-blast cleaning to remove coarse or broken concrete until a dense, uniform surface of concrete exposing solid coarse aggregate is obtained. When using mechanical methods for removal of concrete, meet the following:

1.
Use impact tools weighing less than 15 lbs.

2.
Operate impact tools at an angle less than 45 degrees relative to the surface of the concrete being removed.

3.
Use hand tools such as hammers and chisels or small air chisels, water blast cleaning, or abrasive blast cleaning to remove final particles of unsound concrete. 

During the removal operation do not damage existing reinforcing steel, prestressing steel, or concrete to remain in place. 

Before applying the repair material, clean the surface according to ASTM D 4258 within 24 hours of applying the repair material.

Use water meeting the requirements of Subsection 712-2.01 for removal operations. 

501-3.17 CRACK EVALUATION. The Engineer will evaluate concrete that is cracked during execution of the Contract. Measure cracks at their widest point.

For concrete decks and approach slabs, allow the Engineer to inspect any surface cracking immediately after termination of concrete curing operations, before prestressing (if applicable), and before releasing falsework. If any 500 square foot portion of the concrete deck or approach slab has cracks, whose width exceeds 0.020 inches and combined lengths total more than 16 feet, treat the surface by performing low-viscosity resin crack repair.

For other concrete, cracks will be evaluated based on the crack width.

1.
For crack widths equal to and greater than 0.060 inches, the concrete will be considered unacceptable.

2.
For cracks widths equal to and greater than 0.013 inches but less than 0.060 inches, the Engineer will evaluate the cracked concrete for structural adequacy and durability. If the Engineer determines the crack may affect structural adequacy or durability, the Engineer may reject the concrete, the structure, or a portion of the structure. If the Engineer determines the cracked concrete is acceptable, repair the crack by performing low-pressure crack repair according to 501-3.18.

3.
For cracks widths less than 0.013 inches wide, the crack will be considered acceptable with no additional evaluation or repairs required.

501-3.18 CRACK REPAIR. Perform crack repairs and replace unacceptable concrete at no cost to the Department. No contract time extension will be given for repairing, removing, and replacing unacceptable material. 

1.
Low-Pressure Crack Repair. Repair cracked concrete according to the following requirements:

a.
Crack Repair Plan. Submit a crack repair plan to the Engineer. Do not repair the crack until the Engineer has approved the crack repair plan. Include the following in the crack repair plan:

(1)
Experience of the injection equipment technicians 

(2)
Evaluation of the crack width and the recommended epoxy viscosity allowing the epoxy to achieve and maintain the penetration requirements

(3)
Material information including manufacturer's product data sheets

(4)
Equipment

(5)
Crack preparation, injection procedures, and injection sequence

(6)
Cleanup procedures 

b.
Experience. Provide epoxy injection technicians who have a minimum of 2 years experience in performing repairs using the methods and materials of the selected system. 

c.
Materials. Use epoxy adhesive for crack sealing meeting the requirements of Subsection 501-2.01.5 and capable of containing the crack injection epoxy. Use epoxy adhesive for crack injection meeting the requirements of Subsection 501-2.01.5 and of viscosity capable of filling at least 90 percent of the crack volume.

d.
Equipment. Use positive displacement plural component pumps, specifically designed to meter, mix, and to inject epoxy, and capable of filling at least 90 percent of the crack volume. 

e.
Surface and Crack Preparation. Remove contaminants and other foreign material reducing the effectiveness of the surface seal and repaired crack. Allow adequate time for drying. If cleaning solutions are used, perform trial tests to verify the contaminants can be removed. Prepare the surface and crack according to the epoxy manufacturer’s instructions.

f.
Entry and Venting Ports. Install entry/venting ports spaced equal to the thickness of the concrete member along one face of the crack. Acceptable types of entry/venting ports are fittings inserted into drilled holes, bonded flush fittings, and gasket devices covering unsealed portions of interrupted seals, allowing injection of epoxy directly into the crack without leaking epoxy.

g.
Mixing Epoxy for Crack Sealing. Mix the epoxy adhesive for crack sealing to the volume ratio prescribed by the manufacturer. 

h.
Surface Sealing. Seal the surface of the crack with epoxy adhesive for crack sealing. 

i.
Mixing Epoxy for Crack Injection. Mix the epoxy adhesive for crack injection to the volume ratio prescribed by the manufacturer. 

j.
Epoxy Injection. Assure the crack seal is cured and capable of containing the crack injection epoxy. Inject the epoxy according to the epoxy manufacturer’s instructions. Do not inject epoxy until the air, substrate, and epoxy are within the manufacturer's application temperature range. Limit injection pressure to prevent propagation of the crack, prevent additional damage, and injection pressure in excess of 50 psi. 

Inject the epoxy in the sequence noted in the approved crack repair plan. Ensure at least 90 percent of the crack volume is filled.

Maintain the epoxy temperature within the manufacturer's application temperature range during injection operations and until the epoxy is cured.

k.
Finishing and Cleanup. After the injected epoxy is cured, remove ports and surface seal flush with the concrete surface. Do not damage the injected epoxy and do not heat the surface seal to aid in removal.

2.
Low-Viscosity Resin Crack Repair. When concrete deck or approach slab crack repair is required, the Engineer will define the repair area with the following boundary limits:

a.
Beginning and ending on straight lines perpendicular to the direction of traffic and extending across the entire width of the concrete deck or approach slab, between the concrete barriers or curbs.

b.
Beginning and ending at least 5 feet beyond the furthest opposing cracks, measured from where the crack widths exceeds 0.020 inches

If grinding is required, treat the concrete before grinding.

Before treatment, ensure the concrete surface is clean, sound and free of foreign materials that may reduce the effectiveness of the repaired cracks. If the concrete surface becomes contaminated before placing the resin, repeat the cleaning process. 

Apply low-viscosity resin to the repair area. Protect barriers, railing, joints, and drainage facilities to prevent contamination by the treatment material. 

Completely cover the deck surface with resin so the resin penetrates and fills cracks. Ensure the relative humidity is less than 80 percent, the prepared area is dry, and the surface temperature is at least 50°F and not more than 90°F when the resin is applied. Apply the resin and distribute excess material within the manufacturer's listed pot life. For textured surfaces, including grooved surfaces, remove excess material from the texture indentations.

For concrete decks and approach slabs not receiving a waterproofing membrane, apply aggregate for abrasive finish within 20 minutes of resin application and before setting occurs. Broadcast the aggregate for abrasive finish evenly over the entire treated area at a rate of 1.5 to 2.5 pounds per square yard.

501-3.19 REPAIR CONCRETE BRIDGE DECK.  After cleaning the deck according to Subsection 508-3.01 2. d., the Engineer will sound the deck with a chain drag according to ASTM D 4580 and mark areas of unsound concrete to be removed.  The Engineer will submit chain drag survey results for review by Bridge Design.  Allow 3 days for review and approval prior to removing concrete.

Remove unsound concrete according to Subsection 510-3.05 Mechanical Methods.  Blast clean rusty reinforcing steel according to SSPC SP 10 Near-White Blast Cleaning.  Furnish and place mortar or concrete mix meeting ASTM C 928, f’c = 6500 psi, min. using the concrete mix for areas greater than one inch in depth.  Furnish and place grout meeting Subsection 701-2.03 at keyways. 

501-3.20 CLEANUP. Remove concrete splatter, paint marks, laitance, rust staining, chamfer strips, and other material not providing a uniform texture and color to the concrete surface. 

501-4.01 METHOD OF MEASUREMENT. Section 109.

501-5.01 BASIS OF PAYMENT. 

Material not appearing in the Bid Schedule and contained within, embedded in, or attached to concrete elements is subsidiary. 

Crack repair for unacceptable concrete is subsidiary to pay item no. 507(2) Pedestrian Railing.

Removal of concrete bridge deck is subsidiary.

Add the following Pay Items:

Pay Item No.
Pay Item
Pay Unit

501(9)
Repair Concrete Bridge Deck
Square Foot

56000-112713

Use Section 503 Reinforcing Steel as it appears in the 2004 SSHC as modified by Special Provision CR38-020896 (immediately below) for all reinforcing steel that is not related to the Chester Creek Bridge, 

SECTION 503 TC "503
Reinforcing Steel" \f C \l "1" 
REINFORCING STEEL
Special Provisions

503-1.01 DESCRIPTION.  Add the following:

This work will also include the epoxy coating of appropriate reinforcing steel bars.  The reinforcing steel in the exposed vertical face of a retaining wall facing the roadway and as noted on the Plans shall be epoxy coated.

503-5.01 BASIS OF PAYMENT.  Add the following:

If epoxy coating the reinforcing steel is required, it will be a subsidiary obligation and no separate payment will be made.

CR38-020896

For all reinforcing steel related to the Chester Creek Bridge, delete Section 503 and replace with the following:

SECTION 503

REINFORCING STEEL

Special Provision
503-1.01 DESCRIPTION. Furnish and place reinforcing steel for reinforced concrete structures. 

503-1.02 DEFINITIONS.

BAR SIZE / DIAMETER. Nominal dimensions equivalent to those of a circular area having the same weight per foot as the AASHTO/ASTM designated bar. 

COVER. The minimum distance between the surface of embedded reinforcing steel and the outer surface of the concrete.

HOOK. A bend in the end of a bar.

HOOP. A one-piece closed tie or continuously wound tie, with hooked or welded ends, enclosing the longitudinal reinforcing steel.

LATERAL REINFORCING STEEL. Reinforcing steel perpendicular to the length of a concrete member.

LONGITUDINAL REINFORCING STEEL. Reinforcing steel parallel to the length of a concrete member.

LOT. A defined quantity.

SPIRAL. Continuously wound reinforcing steel in the form of a cylindrical helix. 

STIRRUP. Lateral reinforcing steel formed of individual or paired units, open or closed, used to resist shear and diagonal tension stresses in a structural member.

TIE. Reinforcing steel with hooked ends tied at right angles to and enclosing the other reinforcing steel, and used to provide confinement.

503-2.01 MATERIALS. 

Reinforcing Steel Bars
Subsection 709-2.01

Epoxy-Coated Reinforcing Steel Bars
Subsection 709-2.01

Headed Reinforcing Steel Bars
Subsection 709-2.01

Epoxy Coating Patch Material
Subsection 709-2.01

Bar Supports
Subsection 709-2.03

Epoxy for Bonding Dowels
Subsection 712-2.21

CONSTRUCTION REQUIREMENTS 

503-3.01 PLACING DRAWINGS. Submit placing drawings, detailed according to ACI 315, Chapter 3.

Do not substitute reinforcing steel bars of different size, material, coating, or grade without prior approval of the Engineer. When substituting epoxy-coated reinforcing steel for uncoated reinforcing steel, protect and repair epoxy-coated bars according to Subsection 503-3.02. 

503-3.02 PROTECTION OF MATERIALS. Protect reinforcing steel from damage. Before placing reinforcing steel in the work, ensure that the reinforcing steel is free of salt and foreign substances that may affect the performance of the reinforcing steel. 

Do not weld or tack weld reinforcing steel, unless otherwise noted. 

Do not drop or drag the epoxy-coated reinforcing steel bars or bundles. 

Store epoxy-coated reinforcing steel off the ground. 

Protect epoxy-coated reinforcing steel from sunlight, salt spray, and weather exposure. The Engineer may reject epoxy-coated reinforcing steel when the cumulative environmental exposure time, including uncovered storage time after coating application to full embedment in concrete, exceeds 2 months.

The Engineer may reject epoxy-coated reinforcing steel when the extent of damaged coating exceeds 2 percent of the surface area in any 1-foot length of bar. When the extent of damaged coating does not exceed 2 percent of the surface area in any 1-foot length of bar, repair damaged coating. Coating damage includes cracks, abrasions, chips, bond loss (the coating can be removed with a peeling action by the finger), and exposed steel areas visible to a person with normal or corrected vision. Repair coating damage before visible oxidation appears on the steel surface. 

Protect mechanical splice assemblies, headed bar assemblies, and connecting elements (including bar ends) against physical damage, corrosion, and coating damage. Keep assemblies and connecting elements clean and free of foreign materials that adversely affect the performance of the assembly. 

1.
Repairing Damaged Epoxy-Coating. Clean and remove disbonded areas of coating. Remove loose and deleterious materials. The Engineer may reject epoxy-coated reinforcing steel when the removed coating exceeds 2 percent in any 1-foot length of bar or if the weight, dimensions, cross-sectional area, or tensile properties are less than the minimum requirements of the applicable specification. 

Use an approved epoxy coating patch material according to the material manufacturer's recommendations. Apply patching material according to the patching material manufacturer's instructions. Allow the patching material to cure before placing concrete. The Engineer may reject epoxy-coated reinforcing steel when the surface area covered by patching material exceeds 5 percent in any 1-foot length of bar.

Rejected epoxy-coated reinforcing steel may not be substituted for uncoated reinforcing steel or used as bar supports.

503-3.03 FABRICATION. Fabricate reinforcing steel to the size and dimension shown on the Plans. Reinforcing steel dimensions shown are out-to-out of bar, unless otherwise noted.

Meet fabrication tolerances in ACI 117, Section 2.1. 

Weld reinforcing steel according to AWS D1.4. 

1.
Bends. Bend bars when the bar temperature is above 45°F and less than 150°F. Bend bars to the diameter shown on the Plans. If the bend diameter is not shown, bend the bar with inside diameters as shown in Table 503-1. The Engineer may reject reinforcing steel bent with an inside diameter less than the minimum diameter shown in Table 503-1. 

Do not re-bend or straighten bars without approval by the Engineer.

TABLE 503-1

BEND DIAMETER

	BAR SIZE
	Stirrups and ties
	STANDARD HOOKS AND OTHER BENDS

	No. 3
	1½"
	2¼"

	No. 4
	2"
	3"

	No. 5
	2½"
	3¾"

	No. 6
	4½"
	4½"

	No. 7
	5¼"
	5¼"

	No. 8
	6"
	6"

	No. 9
	-
	9½"

	No. 10
	-
	10¾"

	No. 11
	-
	12"

	No. 14
	-
	18¼"

	No. 18
	-
	24"


Fabricate bar end hooks meeting the following requirements:

a.
Stirrup and Tie Hooks.

(1)
90° Hook: 90° bend plus:

(a)
For No. 5 bar and smaller, a 6.0 nominal bar diameter extension at the free end of the bar.

(b)
For No 6, No. 7, and No. 8 bars, a 12.0 nominal bar diameter extension at the free end of the bar.
(2)
135° Hook: 135° bend plus a 6.0 nominal bar diameter extension, but not less than 2.5 inches, at the free end of the bar.
b.
Standard Hooks.

(1).
Std 180° Hook: 180° bend plus a 4.0 nominal bar diameter extension, but not less than 2.5 inches, at the free end of the bar.

(2).
Std 90° Hook: 90° bend plus a 12.0 nominal bar diameter extension at the free end of the bar.

2.
Bar Repairs. The Engineer will evaluate improperly bent bars and bars bent at locations not required by the Plans for structural adequacy and durability. Do not repair improperly bent bars until the bars are inspected by the Engineer and the Engineer approves repairing the bar. Bars repaired prior to inspection by the Engineer may be rejected. If, in the opinion of the Engineer, the bend is of such extent or character as to affect the strength or durability of the bar, the Engineer may reject the bar. Otherwise, the bar may be re-bent or straightened by means meeting the requirements of this Section and in a manner that will not damage the material, coating, or concrete. 

If the Engineer approves repairing the bar, preheat the reinforcing steel before bending. Apply heat by any method that does not damage the reinforcing steel or concrete. Preheat the reinforcing steel at least 5.0 nominal bar diameters in each direction from the center of the bend but do not extend preheating below the surface of the concrete. Insulate concrete within 6 inches of the heated bar area. Do not allow the temperature of the reinforcing steel at the concrete interface to exceed 500°F. Preheat the reinforcing steel to at least 1100°F. Ensure the maximum reinforcing steel temperature never exceeds 1200°F. Maintain a uniform temperature throughout the thickness of the bar by using at least 2 heat tips simultaneously at opposite sides of bars larger than No. 6. Maintain the preheat temperature of the reinforcing steel until bending or straightening is complete. Make the bend gradually with smooth continuous application of force. When straightening, move a bender progressively around the bend. When bending or straightening is complete, gradually reduce the temperature of the reinforcing steel to the ambient air temperature. Do not artificially cool the bars with water, forced air, or any other means.

503-3.04 PLACING AND FASTENING. Place reinforcing steel in the position as shown on the Plans.  Secure the reinforcing steel to prevent movement during concrete placement. Do not place bars in addition to those shown on the Plans without prior approval of the Engineer. Do not place bars of different size, material, or grade without prior approval of the Engineer. Space reinforcing steel evenly unless noted otherwise. Provide 2 inches of concrete clear cover, measured from the surface of the reinforcing steel to the outside surface of the concrete, unless noted otherwise.

Do not place bars on layers of fresh concrete or adjust bars while placing concrete. 

1.
Fastening Requirements. Tie the bars with No. 14 or No.16 gauge steel wire. When the spacing between bars is 1 foot or more, tie the bars at all intersections. When the bar spacing is less than 1 foot, tie every other intersection. If the Plans require bundled bars, tie bundled bars together at not more than 6-foot centers. Tie all intersections of epoxy-coated reinforcing steel in the top mat of concrete decks and approach slabs. Use wire coated with plastic, epoxy, or similar non-conductive material when tying epoxy-coated reinforcing steel. Obtain the Engineer’s written authorization before welding reinforcing steel. Provide at least 1 inch clear cover to the tie wire by turning the tie wire away from concrete surfaces.

For slip-formed concrete, tie reinforcing steel at all intersections. Provide additional reinforcing steel cross bracing to keep the cage form moving during concrete placement. Place cross bracing both longitudinally and transversely.

2.
Bar Supports. Maintain distances from the forms using approved precast mortar blocks, metal supports, or plastic supports strong enough to resist permanent movement under construction loads. If supports extend to exposed concrete surfaces, use metal or plastic supports. To support and fasten epoxy-coated reinforcing steel, use plastic supports or metal supports coated with plastic, epoxy, or similar non-conductive material. Do not use wooden or aluminum supports. 

Place supports at frequent intervals to maintain the cover between the reinforcing and the surface of the concrete. Space supports under concrete deck reinforcing steel and approach slab reinforcing steel not more than 4 feet apart in each direction. 

503-3.05 SPLICING. Splice reinforcing steel bars at locations shown on the Plans and specified in this Section. Obtain the written approval of the Engineer before splicing bars at other locations. The Engineer will evaluate splices at locations not designated in the Contract documents for structural adequacy. 

Splice reinforcing steel bars using lap splicing, welded butt joints, welded lap splicing, mechanical butt splicing, or mechanical lap splicing, unless noted otherwise. Do not splice reinforcing steel bars at locations where splices in the reinforcing steel are not allowed.
Splices will not be permitted in bars 40 feet or less in plan length, unless otherwise noted in the Contract documents. For bars exceeding 40 feet in plan length, ensure the distance center-to-center of splices is not less than 30 feet, with no individual bar length less than 10 feet. Stagger splices in adjacent bars, unless otherwise noted. Stagger lap splices a distance greater than the lapped splice length. Stagger butt splices at least 2 feet.

Reinforcing steel may be continuous at locations where splices are noted in the Contract documents.

Do not use lap splicing for No. 14 or No. 18 bars. 

Do not lap splice spiral reinforcing steel. Anchor each end unit of reinforcing steel spiral by lapping the free end of the spiral to the continuous spiral and using either a welded lap splice or a mechanical lap splice. 

Do not field weld epoxy-coated reinforcing steel bars.
1.
Lap Splicing.

a.
General. Place reinforcing steel bars in contact and securely tie the bars together. Provide a minimum clear distance of 2 inches between the spliced bars and the nearest adjacent bar. Do not reduce the minimum clearance to the surface of the concrete.

Use lapped splices meeting the minimum lengths as shown in Table 503-2, unless otherwise noted: 

TABLE 503-2

LAPPED SPLICE LENGTH

	BAR SIZE
	UnCOATED
	EPOXY-COATED

	No. 3
	1' - 4"
	1'- 11"

	No. 4
	1' - 9"
	2' - 7"

	No. 5
	2' - 2"
	3' - 3"

	No. 6
	2' - 7"
	3' - 10"

	No. 7
	3' - 5"
	5' - 2"

	No. 8
	4' - 6"
	6' - 9"

	No. 9
	5' - 9"
	8' - 7"

	No. 10
	7' - 3"
	10' - 10"

	No. 11
	8' - 11"
	13' - 4"


b.
Qualifications and Submittals. No qualifications apply when lap splicing.

c.
Testing/Inspection. Field verify lap splice length.

2.
Welded Butt Joints.

a.
General. Use complete joint penetration (CJP) groove welds conforming to the requirements in AWS D1.4 except as noted below.

Use the joint details and dimensions as shown in Figure 3.2 (A) (B) (D) and (E), "Direct Butt Joints" of AWS D1.4. Do not use split pipe backing.

Do not deviate the bar alignment at a welded splice more than 1/8 inch per 10-foot length.

Use electrodes classified as "Nickel-Steel" as referenced in AWS A5.5, A5.28, or A5.29.

Protect welding areas from precipitation and wind velocities in excess of 5 mph. 

Do not weld or tack brackets, clips, shipping devices or other material not required by the Contract documents to the reinforcing steel, unless shown on the working drawings and approved by the Engineer.
b.
Qualifications and Submittals. Perform welds using qualified welders and qualified Welding Procedure Specifications (WPS) meeting AWS D1.4. The operator and procedure qualification tests may be performed simultaneously.
Perform quality control inspection necessary to ensure the materials and workmanship meets the requirements of the Contract documents using an inspector currently certified as an AWS Certified Welding Inspector (CWI) according to the provisions of AWS QC1. 
Perform nondestructive testing other than visual testing as required in the Contract documents using personnel currently qualified for NDT Level II or NDT Level I working directly under the NDT Level II according to the provisions of the American Society for Nondestructive Testing's Recommended Practice No. SNT-TC-1A.
Submit a welding plan stamped and signed by the CWI responsible for quality control and consisting of the following documents:
(1)
Quality control inspector qualifications including CWI number.

(2)
Welding Procedure Specifications (WPS).

(3)
Procedure Qualification Records (PQR) and test results.

(4)
Welder Performance Qualification Records (WPQR) with documentation of current welder certification.

(5)
Type and extent of Nondestructive Examination (NDE) to be conducted, as required in the specifications.

(6)
Nondestructive testing personnel qualifications.

(7)
Methods of protecting the welding area.

(8)
Certified test report(s).

Submit quality control inspection documents and test results.
c.
Testing/Inspection.

(1)
Shop Welds. Perform job control tests consisting of the fabrication, under conditions used to produce the splice, and tensile testing of 6 sample splices for each lot of splices. The Engineer will designate when samples for job control tests are to be fabricated and will determine the limits of the lot represented by each job control test.

A lot of shop produced complete joint penetration welded butt joints is defined as no more than 150 splices of the same type of welds used for each combination of bar size and bar deformation pattern that is used in the work.

Make splice samples using the same splice materials, position, equipment, and following the same procedures as used to make splices in the work. Make splice samples at least 5 feet long with the splice at mid-length. Shorter sample splice bars may be used if approved by the Engineer.

Perform job control tests in the presence of the Engineer. Splices tested in the absence of the Engineer may be rejected. Notify the Engineer, in writing, at least 48 hours prior to performing testing.
Identify sample splices with weatherproof markings prior to shipment to the testing laboratory.

Test each sample according to ASTM A 370, including Appendix A9. Tensile test each sample until partial or total fracture of the parent bar material or weld occurs. 

All splices in the lot represented by a test will be considered to meet the tensile strength requirements when both of the following conditions are met:

(a)
The average tensile strength of the sampled splices is not less than 80000 psi, based on the nominal bar area. 

(b)
The individual tensile strength of at least 5 sample splices have a minimum tensile strength of at least 80000 psi, based on the nominal bar area. 

(2)
Field Welds. Perform radiographic testing on a random sample, selected by the Engineer, of at least 25 percent of the total number of direct butt joint welds. 

Perform tests in the presence of the Engineer. Welds tested in the absence of the Engineer may be rejected. Notify the Engineer, in writing, at least 48 hours prior to performing radiographic testing.

Perform nondestructive examination using radiographic testing according to AWS D1.4.

Make 2 exposures for each complete joint penetration direct butt joint. For each of the exposures, center the radiation source on each bar to be radiographed. Make the first exposure with the radiation source placed at zero degrees from the top of the weld and perpendicular to the weld root and identify with a station mark of "0". Make the second exposure at 90 degrees to the "0" station mark and identify with a station mark of "90".

Clearly identify each direct butt joint on each radiograph. Establish the radiograph identification and marking system with the Engineer before radiographic inspection begins. Identify film using lead numbers and letters. Do not use etching, flashing or writing to identify film. Legibly mark each piece of film with identification information including, as a minimum, the following information:

(a)
Contractor's name

(b)
Date

(c)
Name of nondestructive testing firm

(d)
Initials of radiographer

(e)
Weld number

Identify a repaired weld by placing the letter "R" followed by the weld repair number on the radiographic film using lead numbers and letters.

Record the results of radiographic interpretations on a signed certification. Keep a copy of the certification with the film packet.

If more than 10 percent of the tested welds do not meet AWS D1.4, test a second random sample from untested welds, selected by the Engineer, of at least 25 percent of the total number of welds. If more than 10 percent of the tested welds in the second sample do not meet AWS D1.4, perform radiographic testing on remaining untested welds.

Repair weld defects according to the requirements of AWS D1.4.

3.
Welded Lap Splicing.

a.
General. Use direct lap joint welds conforming to the requirements in AWS D1.4 except as noted below.

Use the joint details and dimensions as shown in Figure 3.4 (A), "Direct Lap Joint with Bars in Contact" of AWS D1.4.

Use electrodes classified as "Nickel-Steel" as referenced in AWS A5.5, A5.28, or A5.29.

b.
Qualifications and Submittals. Perform welds using qualified welders and qualified Welding Procedure Specifications (WPS) meeting AWS D1.4. The operator and procedure qualification tests may be performed simultaneously.
Perform quality control inspection necessary to ensure the materials and workmanship meets the requirements of the Contract documents using an inspector currently certified as an AWS Certified Welding Inspector (CWI) according to the provisions of AWS QC1.
Submit a welding plan stamped and signed by the CWI responsible for quality control and consisting of the following documents:

(1)
Quality control inspector qualifications including CWI number.

(2)
Welding Procedure Specifications (WPS).

(3)
Procedure Qualification Records (PQR) and test results.

(4)
Welder Performance Qualification Records (WPQR) with documentation of current welder certification.

(5)
Type and extent of Nondestructive Examination (NDE) to be conducted, as required in the specifications.

(6)
Nondestructive testing personnel qualifications.

(7)
Methods of protecting the welding area.

(8)
Certified test report(s).
Submit quality control inspection documents, test results, and required test assemblies. 

c.
Testing/Inspection. Perform inspection according to AWS D1.4. 

4.
Mechanical Butt Splices.

a.
Types. Use one of the following types of mechanical butt splices:

(1)
Sleeve-Threaded Mechanical Butt Splices. Use a sleeve-threaded mechanical butt splice consisting of a steel splice sleeve with tapered interior threads that joins the bars with matching tapered threads. 

(2)
Sleeve-Swaged Mechanical Butt Splices. Use a sleeve-swaged mechanical butt splice consisting of a seamless steel sleeve applied over the ends of the reinforcing steel bars and swaged to the bars by means of a hydraulic press.

(3)
Sleeve-Lock Shear Bolt Mechanical Butt Splices. Use a sleeve-lock shear bolt mechanical butt splice consisting of a seamless steel sleeve with serrated steel strips welded to the inside of the sleeve, center hole with centering pin, and bolts tightened until the bolt heads shear off and the bolt ends are embedded in the reinforcing steel bars.

(4)
Two-Part Sleeve-Forged Ends Mechanical Butt Splices. The two-part sleeve-forged ends bar type of mechanical butt splices consists of a shop machined two-part threaded steel sleeve coupling forged ends of the reinforcing steel bar.

b.
General. Conform to the manufacturer's instructions when splicing.

Cut the reinforcing steel bars perpendicular to the long axis of the bar.

Provide a clear cover of not less than 1-1/2 inches measured from the surface of the concrete to the outside of the splice sleeve. Adjust stirrups, ties and other reinforcing steel if necessary to provide clear cover.

For epoxy-coated bars, use epoxy-coated mechanical splices.

Mark each splice with the lot, heat, or batch number that identifies the splice.

c.
Qualifications and Submittals. A splice will be considered qualified if the splice can develop a minimum tensile strength of 80000 psi, based on the nominal bar area, and the bars within the splice do not exceed a total slip, after loading in tension to 29000 psi and relaxing to 2900 psi, of 10 mils for bars smaller than a No. 18 bar or 30 mils for No. 18 bar when tested according to ASTM A 370, including Appendix A9.
Submit the following information:

(1)
the manufacturer's name;

(2)
the name of the product or assembly;

(2)
the lot, heat, or batch number that identifies the splice;

(3)
the bar grade and size number to be spliced by the material;

(4)
a complete description of the splice and installation procedure; and,

(5)
test results indicating the splice, used according to the manufacturer's procedures, complies with the minimum tensile strength requirements and the total slip requirements.

d.
Testing/Inspection. Perform job control tests consisting of the fabrication, under conditions used to produce the splice, and tensile testing of 6 sample splices for each lot of splices. The Engineer will designate when samples for job control tests are to be fabricated and will determine the limits of the lot represented by each job control test.

A lot of mechanical butt joints is defined as no more than 150 splices of the same type of mechanical butt splice used for each combination of bar size and bar deformation pattern that is used in the work.

Make splice samples using the same splice materials, position, equipment, and following the same procedures as used to make splices in the work. Make splice samples at least 5 feet long with the splice at mid-length. Shorter sample splice bars may be used if approved by the Engineer.
Perform job control tests in the presence of the Engineer. Splices tested in the absence of the Engineer may be rejected. Notify the Engineer, in writing, at least 48 hours prior to performing testing.

Identify sample splices with weatherproof markings prior to shipment to the testing laboratory.

Test each sample according to ASTM A 370, including Appendix A9. Tensile test each sample until partial or total fracture of the parent bar material, mechanical splice material, or bar-to-splice connection. 

All splices in the lot represented by a test will be considered to meet the tensile strength requirements when the minimum individual tensile strength of the sampled splices is not less than 80000 psi, based on the nominal bar area. 

5.
Mechanical Lap Splices.

a.
General. Conform to the manufacturer's instructions when splicing.

Provide a clear cover of not less than 1-1/2 inches measured from the surface of the concrete to the outside of the splice sleeve. Adjust stirrups, ties and other reinforcing steel if necessary to provide clear cover.

For epoxy-coated bars, use epoxy-coated mechanical splices.

Mark each splice with the lot, heat, or batch number that identifies the splice.
b.
Qualifications. A splice will be considered qualified if the splice can develop a minimum tensile strength of 75000 psi, based on the nominal bar area, when tested according to ASTM A 370, including Appendix A9.
Submit the following information:

(1)
the manufacturer's name;

(2)
the name of the product or assembly;

(2)
the lot, heat, or batch number that identifies the splice;

(3)
the bar grade and size number to be spliced by the material;

(4)
a complete description of the splice and installation procedure; and,

(5)
test results indicating the splice, used according to the manufacturer's procedures, complies with the minimum tensile strength requirements.
c.
Testing/Inspection. Perform job control tests consisting of the fabrication, under conditions used to produce the splice, and tensile testing of 6 sample splices for each lot of splices. The Engineer will designate when samples for job control tests are to be fabricated and will determine the limits of the lot represented by each job control test.

A lot of mechanical butt joints is defined as no more than 150 splices of the same type of mechanical butt splice used for each combination of bar size and bar deformation pattern that is used in the work.

Make splice samples using the same splice materials, position, equipment, and following the same procedures as used to make splices in the work. Make splice samples at least 5 feet long with the splice at mid-length. Shorter sample splice bars may be used if approved by the Engineer.

Perform job control tests in the presence of the Engineer. Splices tested in the absence of the Engineer may be rejected. Notify the Engineer, in writing, at least 48 hours prior to performing testing.

Identify sample splices with weatherproof markings prior to shipment to the testing laboratory.

Test each sample according to ASTM A 370, including Appendix A9. Tensile test each sample until partial or total fracture of the parent bar material, mechanical splice material, or bar-to-splice connection. 

All splices in the lot represented by a test will be considered to meet the tensile strength requirements when the minimum individual tensile strength of the sampled splices is not less than 75000 psi, based on the nominal bar area.  

503-3.08 PLACEMENT TOLERANCES. When placing reinforcing steel, do not reduce the total number of bars specified. Place reinforcing steel within the following tolerances: 

1.
Clear Cover: +1/4 inch, -3/8 inch, but not reducing the clear cover to less than 1 inch.

2.
Placement of Reinforcing Steel: ±1/2 inch.

3.
Spacing of Reinforcing Steel: ± One-quarter of the specified spacing, but not to exceed 1 inch. 

4.
Spacing for Bundled Reinforcing Steel: 1 inch or 2 times the individual nominal bar diameter between bundles, whichever is greater.

5.
Embedment Length and Length of Lap Splices: -1 inch for No. 3 through No. 11 bars, -2 inches for No. 14 and No. 18 (embedment only). 


6.
Location of Bends in Bars and Ends of Bars: ±2 inch.

503-4.01 METHOD OF MEASUREMENT. Section 109.
503-5.01 BASIS OF PAYMENT.
Payment for reinforcing steel is subsidiary to pay item no. 507(2) Pedestrian Railing.
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Use Section 504 Steel Structures as it appears in the 2004 SSHC for all Steel Structures not related to the Chester Creek Bridge.
For all steel structures related to the Chester Creek Bridge, delete Section 504 and replace with the following:
SECTION 504 TC "504
Steel Structures" \f C \l "1" 
STEEL STRUCTURES 

Special Provision
504-1.01 DESCRIPTION. Construct steel structures and the structural metal portions of composite structures according to the Plans. 

Furnish, fabricate, erect, and coat structural metals shown on the Plans, including structural steel of all grades, bolts and fasteners, stud shear connectors, welding, special and alloy steels, metallic electrodes, steel forgings and castings, and iron castings. Furnish, fabricate, and install incidental metal construction and elastomeric material not otherwise provided for, according to the Contract.

504-2.01 MATERIALS. Use materials that conform to the following:

Structural Steel
Section 716

Arc Welding Electrodes
Section 716

Fasteners
Section 716

Steel Pipe
Section 716

Galvanizing
Section 716

Steel Forgings
Section 718

Castings
Section 719

With written approval, substitute a grade of steel, for that specified, for a particular application where it is desired. Substituted steel must be equal or superior in both physical and chemical properties.

CONSTRUCTION REQUIREMENTS 

504-3.01 FABRICATION. 

1.
Shop Inspection. Furnish 30 days notice of when work will begin at the fabrication shop to allow for an inspection.

Furnish 4 signed copies of mill reports covering all steel used on the project. 

2.
General. Fabricate steel members, except for rolled shapes, at a plant certified under the American Institute of Steel Construction (AISC) Quality Certification Program as “Major Steel Bridge,” with endorsement “F.”

Protect structural steel from corrosion, dirt, grease, or other foreign matter. Store structural steel at least 12 inches above the ground. 

Ensure that rolled material is straight before being laid off or worked. If straightening is necessary, use methods that will not injure the metal. Do not use material with sharp kinks or bends. 

Steel or wrought iron may be flame cut provided a mechanical guide is used to secure a smooth surface. Flame cut by hand only where approved, and smooth the surface by planing, chipping, or grinding. Manipulate the cutting flame to avoid cutting beyond the prescribed lines. Fillet re-entrant cuts to a radius of at least 3/4 inch. 

Ensure that finished members are true to line and free from twists, bends, and open joints. 

Plane sheared edges of plates more than 5/8 inch thick and carrying calculated stresses to a depth of 1/4 inch deep. Fillet re-entrant cuts before cutting.

3.
Bolt Holes. Either drill or punch bolt holes. Make finished bolt holes 1/16 inch larger than the nominal diameter of the bolt. Ensure holes are clean cut and without burrs or ragged edges. Material with poorly matched holes will be rejected.

When material forming parts of a member is composed of not more than 5 thicknesses of metal, and whenever the thickness of the metal is not greater than 3/4 inch for structural carbon steel or 5/8 inch for alloy steel, either punch or drill the holes to full size. 

When there are more than 5 thicknesses or when any of the main material is thicker than 3/4 inch in carbon steel, or 5/8 inch in alloy steel, or when required under paragraph 7 below, subpunch or subdrill the holes 3/16 inch smaller. After assembling, ream them to size or drill them from the solid to full size.

For punched holes, the diameter of the die must not exceed the diameter of the punch by more than 1/16 inch. Ream any holes that must be enlarged to admit bolts. 

Ream holes cylindrical and perpendicular to the member. Direct reamers mechanically, where practicable. 

Ream and drill using twist drills. Assemble connecting parts requiring reamed or drilled holes and securely hold them while reaming or drilling them. Match mark them before disassembling.

Subpunch (or subdrill if required) holes for field connections and field splices of arch members, continuous beams, towers (each face), bents, plate girders, and rigid frames while assembled in the shop. Obtain approval of the assembly, including camber, alignment, and accuracy of holes and milled joints before beginning reaming.

Subpunch and ream holes for floor beam and stringer field end connections to a steel template, or ream them while assembled. When partial assembly is permitted ream holes for web member connections with steel templates. 

When using templates to ream field connections of web members of an arch, bent or tower, mill or scribe at least one end of each web member normal to the long axis of the member. Accurately set the templates at both ends from this milled or scribed end. 

Ream or drill the full size of the field connection through templates after carefully locating the templates as to position and angle and firmly bolting them. Use exact duplicate templates used to ream matching members or the opposite faces of one member. Accurately locate templates for connections that duplicate so that like members are duplicates and require no matchmarking.

Accurately punch holes full-size, subpunch them, or subdrill them so that after assembling (before reaming), a cylindrical pin 1/8 inch smaller in diameter than the nominal size of the punched hole may be entered perpendicular to the face of the member, without drifting, in at least 75% of the contiguous holes in the same plane. If the requirement is not fulfilled, the badly punched pieces will be rejected. If any hole will not pass a pin 3/16 inch smaller in diameter than the nominal size of the punched hole, the material will be rejected.

Ream or drill holes so that 85% of the holes in any contiguous group after being reamed or drilled show no offset greater than 1/32 inch between adjacent thicknesses of metal.

Provide in steel templates hardened steel bushings in holes accurately dimensioned from the center lines of the connection as inscribed on the template. Use the center lines to locate accurately the template from the milled or scribed ends of the members.

4.
Bolted Connections, High-Strength Bolts. Determine bolt lengths by adding the values given in Table 504-1 to the total thickness of connected material. These values compensate for thickness of nut, bolt point, and washers. Add 5/32 inch to the grip length per each additional flat washer. Adjust the total length to the next longer 1/4 inch increment up to a 5 inch length and to the next longer 1/2 inch increment for lengths over 5 inches.

Fit bolted parts solidly together when assembling them and do not separate them by gaskets or other interposed compressible material. Place hardened washers under the turned element.

TABLE 504-1
BOLT LENGTH DETERMINATION 

	Bolt Diameter (inches)
	Added Length (inches)

	1/2
	11/16

	5/8
	7/8

	3/4
	1

	7/8
	1-1/8

	1
	1-1/4

	1-1/8
	1-1/2

	1-1/4
	1-5/8


Keep assembled joint surfaces, including those adjacent to washers, free of scale except tight mill scale. Clean off dirt, loose rust, burrs, and other defects that would prevent the parts from seating. Keep contact surfaces free of oil, paint, or lacquer.

When the outer face of the bolted parts has a slope of more than 1:20, use a smooth beveled washer in contact with the sloped surface.

Tighten fasteners to give at least the required minimum tension values shown in Table 504-2 when the joint is completed. Use bolts and nuts made by the same manufacturer in a connection.

TABLE 504-2
REQUIRED BOLT TENSION

	Bolt Size (inches)
	Required Minimum Tension

(pounds)

	3/4
	28,400

	7/8
	39,250

	1
	51,500


Use zinc coated load indicating washers. Demonstrate the suitability of the device by testing a representative sample of at least three devices for each diameter and grade of fastener used in the structure. Test with a calibration device capable of indicating bolt tension. Include in the test assembly flat, hardened washers, if required in the actual connection, arranged as those in the actual connection to be tensioned. Demonstrate with the calibration test that the device indicates a tension at least 5% greater than that required by Table 504-2. Follow manufacturer's installation procedures when installing bolts in the calibration device and in all connections. Be careful to properly install flat, hardened washers when using load indicating devices with bolts installed in oversized or slotted holes and when using the load indicating devices under the turned element. The load indicating device will count as one washer for the purpose of determining bolt length.

Place the load indicating device under the bolt head and turn only the nut when tightening the bolt. The device must indicate full tensioning of the bolt when the opening reaches zero.

Install bolts in all holes of the connection and bring them to a snug tight condition. Then, tighten fasteners, progressing systematically from the most rigid part (usually near the center) of the connection to the free edges, or as directed. Keep previously tightened fasteners from relaxing. Multiple systematic tightening cycles may be required. 

Do not reuse high-strength bolts. Remove previously fully tightened bolts that were loosened by tightening adjacent bolts. Replace them with new bolts, nuts, and load indicating devices.

5.
Welding. Perform all welding and Nondestructive Examination (NDE) as specified or shown on the Plans.  Conform to ANSI/AASHTO/AWS Bridge Welding Code D1.5 when welding new steel bridge girders, beams, and stringers.  Conform to the Structural Welding Code AWS D1.1 when welding all other steel structures.

At least 30 days prior to welding, submit for approval a welding plan stamped and signed by a Certified Welding Inspector (CWI) responsible for the Quality Control (QC) and consisting of the following documents:

a. Quality control personnel qualifications including CWI number

b. Welding Procedure Specifications (WPS) using forms in AWS D1.1, Annex E

c. Procedure Qualification Records (PQR) when applicable, using forms in AWS D1.1, Annex E

d. Welder Performance Qualification Records (WPQR) using forms in AWS D1.1, Annex E with documentation of current welder certification

e. Type and extent of NDE to be conducted, as required in the specifications

Using a CWI, perform all quality control inspection necessary to ensure the materials and workmanship meet the requirements of the contract documents. 

Correct all deficiencies in materials and workmanship revealed by Quality Control and Quality Assurance inspections without additional compensation. 

Furnish all completed quality control inspection documents. 

Do not weld or tack brackets, clips, shipping devices or other material not required by the Contract documents to the permanent structure, unless shown on the working drawings and approved by the Engineer.

504-3.02 ERECTION.

1.
General. Provide the falsework and all tools, machinery, and appliances, including driftpins and fitting-up bolts, needed to perform the work efficiently. Erect the structural steel, remove the temporary construction, and do the work to complete the structure, as required by the Contract Documents. Make temporary field welds to structural steel according to the procedures required by these Specifications. Steel with sharp kinks or bends will be rejected. 
2.
Handling and Storing Materials. Store material on skids above the ground. Keep it clean and properly drained. Place girders and beams upright and shore them. Adequately support long members, such as columns and chords, on skids to prevent injury from deflection.

3.
Assembling Steel. Accurately assemble the parts as shown on the Plans and follow match-marks. Handle the material carefully to avoid bending, breaking, or otherwise damaging the parts. Do not hammer if doing so will injure or distort the members. Clean bearing surfaces and surfaces to be in permanent contact before assembling the members. 

504-4.01 METHOD OF MEASUREMENT. Section 109 and as follows:

Structural steel measured by weight, will include castings, forgings, alloy steels, steel plates, high-strength bolts and nuts, anchor bolts and nuts, stud shear connectors, shoes, rockers, rollers, pins and nuts, expansion dams, roadway drains and scuppers, weld metal, and structural shapes for expansion joints and pier protection.

The weight of the metal in the completed structure will be computed, based on the following: 

1.
Unit Weights, pounds per cubic foot: 

Aluminum, cast or rolled
173

Bronze or copper alloy
536

Copper sheet
558

Iron, cast
445

Iron, malleable
470

Lead, sheet
707

Steel, cast or rolled, including alloy, 

copper bearing, and stainless
490

Zinc
450

2.
Railing. The weight of railing will be included as structural steel unless the bid schedule contains a pay item for bridge railing under Section 507.

3.
Excluded Items. The weight of the following will not be measured: erection bolts, shop and field paint, galvanizing; boxes, crates, and other containers used for shipping; together with sills, struts, and rods used for supporting members during transportation; and bridge hardware connectors used for joining timber members.
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Delete Section 507 and replace with the following:

SECTION 507 TC "507
Bridge Barriers and Railing" \f C \l "1" 
BRIDGE BARRIERS AND RAILING
507-1.01 DESCRIPTION. Construct concrete, timber, or steel bridge railing, pedestrian railing and safety railing as shown on the Plans. Remove and dispose existing bridge rail. Reinstall bridge number plates as shown on the Plans.  Core and bond anchor rods and bolts.

507-2.01 MATERIALS. Use materials that conform to the following:

Steel Railing
Section 722

Concrete
Section 501

Epoxy-Coated Reinforcing Bars
Subsection 709 

Grout
Section 701

Cable
Use ¼ inch galvanized wire rope with a minimum breaking force of 7,000 pounds.

Bronze
ASTM B98, UNS Alloys C65100 or C65500

CONSTRUCTION REQUIREMENTS

507-3.01 CONSTRUCTION REQUIREMENTS. 

1.
General. Construct railing to the line and grade shown on the Plans. Ensure that the rail does not reflect any unevenness of the bridge structure. Set rail posts plumb. Place railing after all falsework is removed and the span is self-supporting. Do not paint bridge railing.

Furnish and install concrete curbing, associated reinforcing steel, and the approach rail transition bracket for steel bridge railing.

2.
Steel. Erect steel railing in conformance with Section 504, except do not use load indicating washers. Weld in conformance with Section 504. Complete welding before galvanizing the railing.

3.
Concrete. Construct concrete curb to meet applicable requirements of Sections 501 and 503. Use Class A concrete with a specified compressive strength of 4000 psi. Apply a rubbed finish to exposed surfaces of concrete.

1. Anchor Rods and Bolts.  Core and bond according to Subsection 501-3.15.
507-4.01 METHOD OF MEASUREMENT. Section 109. 

507-5.01 BASIS OF PAYMENT. The contract price includes all rail elements, rail posts, brackets, spacers, fastenings and anchors required to attach the railing to the structure; concrete and associated reinforcing steel included or partially contained within the limits of the concrete rail section or within the limits of the concrete curb for the steel bridge rail section; coring and bonding anchor rods and bolts, patching spalls from coring, reinstalling bridge number plates and removing and disposing of bridge railing.

Payment will be made under: 

Pay Item No.
Pay Item
Pay Unit
507(6)
Removing and Disposing of Bridge Railing
Linear Foot
56000-052913

SECTION 508 TC "508
Waterproofing Membrane" \f C \l "1" 
WATERPROOFING MEMBRANE
Special Provisions

508-1.01 DESCRIPTION.  Add the following:

Comply with the Construction General Permit, issued by the ADEC under the NPDES and Section 641 during all phases of construction including the removal of existing asphalt pavement, the waterproofing membrane, and the application of a new membrane, asphalt, and concrete materials.

Remove the existing asphalt pavement and membrane waterproofing on the following bridges:

	Bridge Number
	Bridge Name

	No. 1629
	Chester Creek Bridge

	
	


56000-010414
Standard Modifications

508-2.01 MATERIALS.  In paragraph titled Membrane Material, remove the text:  "Approved Products List" and replace with:  Qualified Products List

E36-012707

508-3.01 APPLICATION OF MEMBRANE WATERPROOFING.  

1. General.  Replace a. b. c. with the following and add d.
a. Complete bond between the leveling course and concrete bridge deck.

b. Complete bond between the membrane and the leveling course.

c. Unbroken waterproof membrane in place between the leveling course and the asphalt overlay.

d. Complete bond between the membrane and the asphalt overlay.

2. Preparation of Concrete Deck.  Before applying membrane:  Replace a. through f. with the following:

a. Remove existing asphalt and membrane down to the base concrete deck.

b. Do not employ removal methods, manual or mechanical, that damage the concrete deck.  Do not use a mechanical milling machine such as a reclaimer or planer.

c. Remove any contaminants such as grease, oil or paint with solvents, detergents or by sand blasting.

d. Vacuum sweep the deck to remove all foreign materials such as dirt, dust moisture and loose concrete.  Vacuum sweep per Subsection 643-3.04 Traffic Control Devices, Item 6., Street Sweeping and Power Brooming.

e. Before applying the tack coat, primer, or emulsion, thoroughly clean the deck with compressed air.  Disturbed particles, dust or other shall be contained similar to the requirements for street sweeping and power brooming.

f. Prevent foreign material from entering streams including fugitive dust particles.
508-5.01 BASIS OF PAYMENT.  Replace the second paragraph with the following:  

Leveling course and asphalt overlay are paid for under the paving items.

Removal of pavement and waterproofing membrane is paid for under Item 202(2A) Removal of Pavement at Chester Creek Bridge.

56000-052913

Special Provisions

Add the following Section:

SECTION 514 TC "514
Concrete Surface Treatments" \f C \l "1" 
CONCRETE SURFACE TREATMENTS

514-1.01 DESCRIPTION.  This work consists of providing anti-graffiti protection on Cable-tied Concrete Block Mat System.

514-2.01 MATERIALS. 
Use a two-step graffiti protection system designed specifically for this use.  The system shall consist of a single component clear acrylic base coat covered by a clear urethane finish coat.  This material is not a sealer, or vapor barrier.  No appreciable discoloration is allowed.  The Engineer will determine the level of discoloration permitted.

Trained personnel shall apply the material according to the manufacturer's recommendations.

514-3.02 ANTI-GRAFFITI PROTECTION.  Allow 28 days after the forms are removed from the concrete surfaces before applying coatings.  Apply base coat with a roller or sprayer in accordance with the manufacturer's recommendations.  Apply two finish coats after the base coat has cured for 72 hours.  Apply masking as required.

514-4.01 METHOD OF MEASUREMENT.  Section 109 and the following:

Anti-Graffiti Protection:  Measure anti-graffiti protection by the square foot of surface area designated by the Engineer.  There will be no deduction for the normal void spaces between blocks in Cable-tied Concrete Block Mat System.

514-5.01 BASIS OF PAYMENT.  Payment for concrete surface treatments will be full compensation for labor, equipment, and materials required to complete the work in accordance with the Plans and Specifications.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
514(2)
Anti-Graffiti Protection 
Square Foot

56000-021813

Special Provisions

Add the following Section:
SECTION 515 TC "515
Cable Tied Concrete Block Mat System" \f C \l "1" 
CABLE-TIED CONCRETE BLOCK MAT SYSTEM

515-1.01  DESCRIPTION.  This work consists of designing, and supplying all labor, equipment, and materials required to construct a cable-tied precast articulating concrete block (ACB) mat system in accordance with the lines, grades, and dimensions shown on the plans and as specified herein.

Prepare an engineered design for the project, calculations, shop drawings and submittals.  Prepare the surface, construct and place of ACB mats, anchor and grout the mats as required.  This system consists of cable-tied concrete block mats placed side by side and clamped together to provide one homogeneous erosion protection system.

515-1.02 REFERENCE STANDARDS.

Engineering Design

· National Concrete Masonry Association. (NCMA) TEK 11-9.

ACB Units

· ASTM C 140 - Sampling and Testing Concrete Masonry Units

· ASTM C 1262 - Evaluating the Freeze - Thaw Durability of Manufactured Concrete Masonry Units and Related Concrete Units.

Geotextile -  AASHTO M 288 - Standard Specification for Geotextile for Highway Applications

Slope Preparation – Section 203 Excavation and Embankment and Section 301 Aggregate Base and Surface Course.
Concrete - Cast-in-Place Concrete Joints – Section 501 Structural Concrete.

Graffiti Protection – Section 514 Concrete Surface Treatments
Drainage Pipe - Section 605 Underdrains

Where specifications and reference documents conflict, the Engineer shall make the final determination of applicable documents.

515-1.03 ENGINEERED DESIGN REQUIREMENTS.

Provide an engineered design for this project.

General.  The engineering designs, techniques, and material evaluations shall be in accordance with the Manufacturer's Design Manual, and/or the NCMA design procedure.

Slope Considerations.  The ACB mat shall be designed for a 1.7H:1V slope, and take into account that the mat will be placed on insulation.  Burying the insulation no more than eight (8”) inches below the bottom of the ACB mats will be acceptable.  The coefficient of friction shall be a maximum of 0.50 for insulation/soil and/or insulation/concrete interfaces. The coefficient of friction for the ACB unit/soil interface shall be per manufacturer’s testing, but shall not exceed 0.60.

Anchoring.  The installation shall have a minimum Safety Factor of 1.5 for sliding.  The connection between the ACB mats and anchors shall be designed for long-term frost action.  The design for frost action shall include consideration of ease of visual inspection and effective repairs at an undefined future date.  Elements to be considered include a planned weak link so access is available to reasonably replace the weak link without moving ACB mats or reinstalling the anchor.  Should the weak link be a cable, the design shall include safety considerations to prevent whipping if the cable breaks.

515-1.04 SUBMITTALS.

Prepare and submit drawings according to Subsection 105-1.02.  Submit the following information for approval a minimum of thirty (30) days prior to starting construction of the ACB mat.

General

Demonstrate that the ACB units, cables, anchors, geotextile, and fill material are compatible with each other and together these materials will meet the requirements of the plans, specifications, and the ACB mat design.

Submit drawings showing details of the ACB and Geotextile (if used) Installation, including the block layout patterns in relation to the feature alignment, anticipated locations of cast-in-place concrete joints, mat junction details, soil anchors, and proposed installation methods for void filling materials (if used).

Submit descriptive technical data on the blocks, cables, cable fittings, soil anchors, and geotextile.   Catalog cuts, technical data sheets, or test data shall be submitted showing that the products meet the specifications. The submittal shall also include a copy of any standard manufacturer's warranties for the products.

ACB Blocks and Mats

If necessary, supplement the manufacturer’s guide(s) to demonstrate that the supplied products will meet the project requirements. Submit manufacturer’s certifications for ACB units including: dimension tolerances, unit weight, compressive strength, freeze/thaw protection, and the connection strength between the ACBs and the cables and anchors.

ACB Mat Design Submittal - Provide four (4) sets of construction drawings and detailed design calculations.  A detailed explanation of the design for the soil preparation, insulation placement, methods to prevent exposure of insulation and geotextile (if used) to the elements including sunlight shall be submitted with the design.  Allow the Engineer three (3) weeks to review the working drawings and calculations.
515-1.05 DELIVERY, STORAGE, AND HANDLING. 

All units shall be handled, stored, and shipped in such a manner to protect them from chipping, discoloration, cracks, and fractures. Check materials upon delivery to assure that specified type and grade of materials have been received and proper color and texture of the ACB units have been received.  Prevent excessive mud, wet concrete, epoxies, and like materials that may affix themselves from coming in contact with materials.  Store and handle materials in accordance with manufacturer's recommendations.

Check products upon delivery to assure that the proper material has been received and is undamaged.  For geosynthetics, the guidelines presented in ASTM D4873 shall be followed.

Rejection: Units shall be rejected because of failure to meet any of the requirements specified above.  In addition, any of the following defects shall be sufficient cause for rejection:

· Defects caused by faulty casting.

· Defects indicating honeycombed or open-texture concrete.

· Broken appendages, cracks wider than one eighth (1/8th) of an inch and longer than 33% of the nominal height, or chips larger than 2 inches in any dimension.

· Unreasonable color variation, staining, or calcification on front face of unit.

Minor cracks, incidental to the usual method of manufacture, or chipping that results from customary methods of handling in shipping, delivery and placement will not be deemed grounds for rejection.  Store blocks in a suitable location away from mud, paint, wet cement, and other contamination or disturbance.

Protect materials from damage. Carefully inspect all reinforcing and attachment devices to ensure they are true to size and free from defects that may impair strength and durability.

Do not incorporate damaged or defective materials into the work.

515-2.01  MATERIALS.  Meet the following requirements for the Cable-tied Concrete Block Mat System:

The following ACB systems are acceptable for this project:

UltraFlex S4545, (closed cell)
ArmorFlex 45s, (closed cell)

Submar, Inc.
Contech Engineered Solutions

1 (800) 978-2627
1 (800) 338-1122

www.submar.com
www.conteches.com
Local Representative:
Local Representative:

Polar Supply
Contech Engineered Solutions

300 E. 54th Ave
111 W. 100th Ave

Anchorage, AK 99518
Anchorage, AK 99515
(907) 244-1959
(907) 344-1144

Use only one ACB system for the entire project.

For this project, the ACB mats are being used to replace existing PCC slope pavement that was damaged by frost active soils.  The ability to flex for frost displacement is necessary, but the ability to withstand the hydraulic forces of a typical ACB mat application is not a requirement of this project.

All materials shall be capable of withstanding long term exposure to the elements without degradation.  Metallic components shall be aluminum, stainless steel, or galvanized.  Synthetic components shall be rated for long term exposure to local conditions including sunlight and temperatures as low as forty degrees (-40( F) below zero. 

ACB Mats may be pre-assembled, or assembled on site.  All mats shall be cabled.  Parallel strands of cable shall extend through two (2) ducts in each block in a manner which provides for longitudinal binding of the blocks within the mats. Each row of blocks shall be laterally offset by one-half block width from the adjacent row so that any given block is cabled to four other blocks (two in the row above and two in the row below).  Except at the edges of the mat, each block shall also be surrounded by six adjacent blocks.
ACB Units

Articulating concrete block shall be wet cast using concrete as specified herein, or dry-cast by a vibratory block forming machine.  The blocks shall be manufactured to the following requirements:

· ACB units shall have a minimum compressive strength of 4000 psi for an average of 3 units, and 3500 psi for an individual unit. Compressive strength shall be determined by ASTM C42/C42M for wet cast blocks, or by ASTM C140 for dry cast blocks.

· The maximum water absorption for dry cast units shall be 9 pcf for an average of 3 units, and 12 pcf for an individual unit.  Water absorption shall be determined by ASTM C140.

· Wet cast concrete shall be air entrained to contain between 4 and 7 percent total air.

· For freeze-thaw durability tested in accordance with ASTM C1262, specimens shall comply with either of the following: (1) the weight loss of each of 5 specimens after 100 cycles shall not exceed 1 percent; or (2) the weight loss of each of 5 specimens after 150 cycles shall not exceed 1.5 percent.

· ACB units shall weigh a minimum of 30 pounds per square foot in the completed mat.

· ACB units shall be a minimum of four (4”) inches thick.

· ACB units shall be closed cell.

Grout.
If grout is a component of the project design as shown on the approved shop drawings, use materials that conform to Section 701 Hydraulic Cement.
Cables

ACB’s shall be interconnected by flexible cables running through the blocks.  Each block shall be penetrated by a cable that allows articulation of the blocks, but restrains removal of individual blocks.  

Cables shall be manufactured from polyester, stainless steel wire, or galvanized steel wire.  The cable shall have a minimum breaking strength of 3,000 pounds, or higher if required for safe handling and placement of mats.  Polyester rope shall be constructed of high tenacity, low elongating, continuous filament polyester fibers; and shall consist of a core construction comprised of parallel fibers contained within an outer jacket or cover.

Cable shall be impervious to rot and mildew and shall not be affected by exposure to water.

Cable used for preassembled mats shall be sufficiently sized and fastened for the size/weight of the assembled mats for handling and placement in compliance with OSHA standards.  The manufacturer shall be responsible for determining the minimum cable strength compatible with the mat size for safe handling.  Cable strength shall be based on a minimum factor of safety of 5, and include appropriate reduction factors for mechanically crimped cable, and other fasteners.

Anchors and Permanent Connections

Anchors and connections between the ACB mats and the anchors shall be installed per the approved shop drawing submittal.  Anchors may be screw-in or driven.  Anchors shall be selected with an ultimate vertical pullout resistance for the project site soil conditions. Each anchor shall have a minimum manufacturer’s rating of 1.5 kips for soils with a blow count of 7-14.

Anchors shall be capable of being attached directly to the ACB mat in a manner which will achieve little or no slack in the cable system or gaps in the ACB mat.  Anchors shall be attached to the mat in such a manner that they will not be affected by tampering or vandalism.  Anchors shall have the capability of being load-tested to the specified pull-out capacity.

Any systems which rely on geotextiles (or other fabric integral with the mat) to maintain block-to-block interconnection shall meet the applicable portions of this specification for cables.  Geosynthetics strength shall include appropriate factors of safety, with particular attention given to the grab points.

Connections shall be tamper resistant.  If special wrenches are required, four (4) of each wrench shall be supplied and delivered to the engineer.

Drainage Pipe shall conform to the requirements of Section 605 Underdrains.

Fill shall comply with the requirements of Section 703 as described on the approved shop drawings.

515-3.01  CONSTRUCTION.

Demolition

Prior to demolition, survey the existing slope protection and establish reference points as needed to construct ACB mats to match the existing ground elevation at the required slope.

Remove the existing slope paving completely along with all deleterious materials. 

Drainage System and Insulation

Place all drainage components and insulation per the plans and approved shop drawings.  Employ all measures required to prevent damage to drainage components and insulation during subsequent operations.

Foundation Preparation

Place the ACB revetment on undisturbed native soils, or acceptably placed and compacted fill.  Do not place the ACB on surfaces that contain mud, frost, organic soils, embankment that has not met compaction requirements, or where the Engineer determines that unsatisfactory material remains in or under the subgrade.  Any foundation soils found to be unsuitable shall be removed and replaced with backfill in accordance with Section 203, Excavation and Embankment.

All vegetation shall be completely removed. Loose roots and twigs, turf clods, stones larger than 1/2 inch diameter, and other debris shall be raked and removed from the final surface.  Rills and gullies from erosion shall be corrected.  Grading shall be finished to a smooth surface, typical of that obtainable with a dozer and blade.  A rough surface typically obtained with a backhoe or dragline will not be acceptable.

The maximum lift thickness after compaction shall not exceed eight (8”) inches.  Final surfaces accessible by compaction equipment shall be compacted until there is no further evidence of consolidation.  Localized loose or soft zones shall be corrected.

The grading tolerance shall be within one (1”) inch from a smooth plane, with no abrupt variations that would cause unacceptable projections of individual blocks.  The subgrade shall be maintained in a smooth condition between all operations including installation of insulation and geotextile prior to ACB placement.  Windrows, stones, clods of cohesive soil, and irregularities shall be raked smooth.  Ruts, rills and gullies resulting from traffic, precipitation runoff, groundwater seepage, etc. shall be corrected prior to installation of blocks.

ACB Units

Blocks shall be placed in accordance with the manufacturer's recommendations and the Contractor's approved shop drawings.

Mats may be assembled and cabled on site.  If pre-assembled mats are used, the size of the mats shall be limited as necessary to match the working conditions under the existing bridge and available equipment access.

Submit placement method plan for approval.  Due to the limited height under the bridge, it is anticipated that ACB mats may have to be pulled into place.  Mats shall not be pushed or pulled laterally if they are in direct contact with insulation or geotextile.  
No overlapping of mats will be accepted.  As adjacent mats are placed, they shall be secured to each other by fastening the protruding horizontal and vertical cable connections and end cable loops together along each side of the mats.

All cable connections are to be made within the intersectional space between blocks.  Cable connections are not to protrude above mat surface.

Construction Tolerances

Maximum acceptable block projections (vertical offset from adjacent blocks) shall not exceed 1.0 inch for cabled systems.  Typical block projections shall be less than half the maximum projections.

Gaps between adjacent mats shall be no more than three (3”) inches wider than the normal joint spacing within the mats.  Gaps shall be visually parallel, straight, and uniform in width to the satisfaction of the Engineer.

Anchors

Anchors shall be carefully positioned for attachment to the ACB.  Rigid shafts shall align with the ACB cables.  Flexible anchors (cables, etc.) shall be linear between the ACB fastener and the restraining device before tensioning.

Concrete Joints

Concrete joints are not required for hydraulic conditions.  Concrete joints will be required where shown on the approved shop drawings for joining adjacent ACB mats or connecting mats to anchors.

Abutments

The ACB mats shall abut retaining walls, sidewalks, and other abutments in a neat appearance.

Void Filler
Unless a specific detail is indicated on the approved shop drawings, the voids between blocks are not required to be filled.  At the Contractor’s option, void filler may be used as a method to protect geotextile or insulation from the elements.  If used, void filler must be designed for frost action. 
Protection of Work
Work shall be protected against damage from subsequent operations. Displaced or broken blocks shall be removed and replaced to conform to all requirements of this section.  Damaged material shall not be incorporated.  Equipment shall not be allowed on the ACB that could crack, cause abrasion, or otherwise damage the blocks.  

515-4.01 METHOD OF MEASUREMENT.

ACB mats will be measured for payment by the square foot of area covered based on neat lines taken off the approved shop drawings; and will include embedded blocks and anchor trenches.  There will be no deduction for normal spacing between blocks or gaps between mats that meet the specifications.

Item 515(1). By the square yard of Cable-tied Concrete Block Mat accepted by the Engineer.

515-5.01 BASIS OF PAYMENT. 

Payment for Articulating Concrete Block Mats will be full compensation for all labor, tools, equipment and materials required to complete the mats in accordance with the plans, working drawings, specifications, manufacturer’s recommendations, and the directions of the Engineer.

The pay item for Articulating Concrete Block Mats includes block units, cables, anchors, connectors, and all other appurtenances required to construct a complete ACB revetment system.

The following items are subsidiary to Item 515(1):  

· All aspects of the engineering services, ACB design, and submittal preparation and handling;

· All grading required to prepare the slope;

· Constructing cast-in-place concrete joints, if required;

· Cutting blocks, if required, and;

· Product testing, as required.   

Clearing and grubbing will be compensated as described in Section 201, Clearing and Grubbing.  Removal of the Existing PCC Slope protection will be compensated as described in Section 202, Removal of Structures and Obstructions.  Selected material required for foundation preparation will be compensated as described in Section 203, Excavation and Embankment.  Material required for final grading will be compensated as described in Section 301 Aggregate Base and Surface Course.  Graffiti protection will be compensated under Section 514, Concrete Surface Treatments.  Pipes, Drainage Rock and Porous Backfill Material will be compensated as described in Section 605, Underdrains.  Insulation will be compensated as described in Section 635, Insulation Board.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
515(1)
Cable-tied Concrete Block Mat System
Square Yard
56000-021813

 TC "DIVISION 600 - MISCELLANEOUS CONSTRUCTION" \f C \l "2" SECTION 603 TC "603
Culverts & Storm Drains" \f C \l "1" 
CULVERTS AND STORM DRAINS

Special Provisions

603-1.01 DESCRIPTION.  Add the following:

This work shall also consist of installing culvert marker posts.
CR6031-032411

The Work shall also consist of all planning, coordination, and operations pertaining to the bypass pumping of storm flows around those portions of the storm drain facilities to be rehabilitated.  The existing flows include those from any upstream collection system components which contribute to the subject storm mains or manhole facilities.

The Work also consists of preparing the pipe for the installation of the lining system, all in accordance with the pipe lining system manufacturer’s recommendations and industry standards.

The Work shall include the performance of a closed‑circuit television (CCTV) inspection, including DVD recording of the pre-lining pipe condition, providing all operations pertaining to pipe cleaning, the removal of all intruding pipe ends, all intruding pipe material, tree roots, and all other obstructions and deleterious material, within the pipe cross-section and throughout the full length of the pipe, which may interfere with the installation or service performance of the lining system, and any other preparatory Work recommended by the lining system manufacturer and industry standards.  

The Work also consists of the performance of all operations pertaining to furnishing and installing a cured-in-place pipe lining system for storm drain pipe rehabilitation, testing of the installed product, and the subsequent Warranty Close-out Inspection.

The Work also consists of all permits, planning, coordination, and operations pertaining to the collection and disposal of water, steam condensate, or any other product generated by cleaning and lining operations of the storm drain facilities to be rehabilitated.

The Work shall include a Post-Construction inspection in two parts: 1) testing for the presence of uncured resin, and 2) a Closed-Circuit Television Inspection (Post-Construction CCTV Inspection) that shall document the lining system installation.  Provide laboratory resin test results, DVD records, and inspection logs to the Engineer.  The DVD records and inspection logs shall serve as the baseline for the evaluation of the lining system performance over the warranty period.
Add the following subsection:
603-1.02 WARRANTY.

Installer Warranty:

Submit two executed copies of a one‑year “Installer Warranty,” warranting the Contractor’s Work in the preparation of the substrate pipe, the installation of the pipe lining system, and the performance of the ancillary Work, in accordance with the provisions of these Contract documents.  This warranty shall include provisions for the completion of the Warranty Close-out Inspection described herein.  This warranty shall be signed by the Contractor.

Manufacturer Warranty:

Submit an executed copy of a one‑year Manufacturer Warranty, warranting the performance of the lining system materials for the duration of the warranty period.  An authorized representative of the Manufacturer shall sign the warranty.

Warranty Period:

The one‑year Warranty Period shall commence on the day following the Substantial Completion Date.

Warranty Close-out Inspection:

Within 90 days prior to the expiration of the one-year warranty, the Department will perform a closed-circuit television inspection, with DVD recording, for the purposes of evaluating the integrity and condition of the lining system.

56000-122713
603-2.01 MATERIALS.  

Add the following:

Culvert marker posts shall meet the requirements of subsection 730-2.05, Flexible Delineator Posts.  The color shall be blue with no other markings.  The 2.5 inch by 6 foot post shall be rectangular in cross section with reinforcing ribs capable of a minimum bending radius of 9 inches.

CR6031-032411

The lining system shall have a minimum service life of 50 years with standard operational and maintenance practices.

1. The pipe liner will consist of one or more layers of flexible needled felt with a geomembrane coating on either one or both sides, comprised of a minimum thickness of 12 mils; or an equivalent woven or non-woven material.

2. The pipe lining system shall provide for adequate structural integrity to act as a “stand‑alone” pipe upon deterioration of existing substrate pipe.

3. Calculate the thickness of the finished lining system conduit in accordance with the manufacturer’s recommendations and industry standards.

4. Apply a Safety Factor of 2 (minimum) in the calculation of structural loading.

5. The hydraulic capacity of the lined pipes shall equal or exceed 100% of the original unlined pipe.

6. The pipe lining system shall be capable of withstanding periodic higher temperatures during steam heating and thawing.  The Lining System shall also retain its installed form and shape during pipe thawing operations.

7. Provide a pipe lining system that is chemically resistant and resistant to exposure to bacteria and other substances found in soils.

8. Pipe lining system shall require no special training or equipment for repairs made by the Department.

9. Provide a pipe-lining system that has a light color interior to promote proper reflective light during closed-circuit television inspection.

10. Install a lining system that has been successfully installed on a minimum of five (5) local previous projects.

Add the following subsection:
603-2.02 SUBMITTALS.

Submit submittals within ten (15) days of the effective date of the Notice to Proceed and at least five (15) working days prior to commencement of Work.
1. Provide all calculations and documentation on the lining system thickness, lining system specifications, maintenance requirements, methods of repair, applicable ASTMs, and Material Safety Data Sheets (MSDS) for all materials used.

2. Provide Installer’s proof of manufacturer’s certification.

3. Provide proof the lining system materials meet the appropriate ASTM performance standards for such materials in the form of certified test results from the Manufacturer.  The tests shall confirm “long term” (minimum of 50‑year design life) integrity and effective life span of the lining system.  Test sample results shall include, but not be limited to, the following:  soil cell testing, chemical resistance, creep, and long-term structural loading tests.

4. Provide certification that all products used in the preparation and installation of the lining system are complementary to the lining system and in no way detrimentally impact the manufacturer’s warranty for the lining system and products.  The product certification shall also include the manufacturer’s installation procedure and equipment necessary to complete installation.

5. Submit test sample results from at least five (5) previous jobs.  The test sample results shall meet current industry standards and all requirements of these Contract documents.

6. After installation of the first run of pipe lining, perform testing in accordance with ASTM F1216.  Perform the test on the first run on mainline liner installed.  Submit a testing plan to the Engineer for approval prior to Work.
Add the following subsection:
603-2.03 ACCEPTABLE MANUFACTURERS OF PIPE LINING SYSTEMS.

1. Inliner USA, Inc.

2. National Liner

3. Masterliner, Inc.

4. Insituform Technologies, Inc.

5. Or an approved equal.

The acceptance of any of the above manufacturers or systems will be dependent upon compliance with these Contract documents, as verified by appropriate submittals.

56000-062813

603-3.03 JOINING PIPE.
2.
Metal Pipe.  Add the following after the 2nd sentence:

Install a gasket in all pipe joints; joints between new sections of pipe and joints between new and existing sections of pipe of similar or dissimilar materials, regardless of the type of coupling band.  Except, the end section joint does not require a gasket.  Use flexible watertight gaskets (ASTM D 1056 2B3) as specified in Subsection 705-2.05.

3.
Polyethylene Pipe.  Add the following after the 1st sentence:

Install a gasket in all pipe joints; joints between new sections of pipe and joints between new and existing sections of pipe.  Except, the end section joint, and where the pipe is manufactured with a locking joint such that the joint seals watertight, a gasket is not required.  Use flexible watertight gaskets (ASTM D 1056 2B3) as specified in Subsection 705-2.05.

CR6031-032411

Add the following subsection:
603-3.06 CULVERT MARKER POSTS.  Culvert marker posts shall be installed on the approach side of storm drain outfalls 30 inches and smaller, field inlets not in paved parking lots, all end sections to cross culverts, or as directed by the Engineer.  Forty-two inches of post shall remain above the ground after driving.

CR42-082703

Add the following subsection:
603-3.07 STORM WATER BYPASS PUMPING.

Bypass the storm flows around those sections of pipe designated for rehabilitation on an as‑required basis.

Prior to construction, submit to the Engineer a plan detailing the scheduled deployment of pumps, hoses and other equipment necessary to maintain storm flows during construction.  Ensure that pumping systems shall be of sufficient capacity to handle existing flow plus additional flow that may occur during a rainstorm for the duration of all operations requiring such bypass. A minimum of 500 gpm capacity will be required for bypass pumping but flows can be expected to be larger during storm events.  The pumping plan shall address a minimum of 2700 gpm.

Provide a primary bypass pump in good working order and reliable or provide a standby pump of the same or equal capacity that is connected into the bypass piping system and immediately ready for operation. The pumping system shall be such that the hydraulic gradient both upstream and downstream of the piping being bypassed will not reach elevations that will cause damage to the properties being served. This will require close attention to the elevation of the upstream head need to actuate the pumping cycle and the rate of discharge flow from the pumps. Under no circumstances shall the Contractor allow the discharge of storm water on the ground.

If pumping is required on a 24-hour basis, engines shall be equipped in a manner to keep noise to a minimum.  Provide full-time, 24-hour monitoring and observation of the bypass pump when bypass pumping is occurring.
After-hours pumping may require a permit to exceed the allowable noise levels. Should such a permit not be available for certain locations, such lack of availability shall not be cause for a claim for additional compensation or time extension. 

The Contractor shall be liable for all damages which result from storm drainage flows not properly maintained during the progress of the Work, including damages to private property which occur as a direct or indirect result of inadequate control of the storm drainage flows while the storm drainage bypass operation is ongoing.

603-3.08 PREPARING PIPE FOR LINING.

Thoroughly clean each section of the pipe scheduled for lining using a technique approved by the Engineer that is consistent with the lining system manufacturer’s or industry standards for the preparation and cleaning of the pipe.  Take all necessary precautions and actions to prevent debris from entering the pipe, and remove any debris that enters the system (including the downstream system) due to construction.  Collect and properly dispose of all water used for cleaning and all material removed by the cleaning operations.  Do not allow cleaning water to flow farther down storm drains, onto the ground, or into a water body.
Use a pan‑and‑tilt camera to perform a closed-circuit television inspection in conjunction with the pipe cleaning process to determine the current condition of the pipe and prevent undermining of the road and pipe section.  The inspection shall also identify any and all protruding objects, which may interfere with the installation or service performance of the lining system and shall serve as a reference for the Contractor’s operations to remove such protrusions prior to the installation of the lining system.  If the closed-circuit television inspection reveals differences from the Drawings, immediately notify the Engineer of the discrepancy in writing, using the Deviation Request form, and suggest appropriate solution(s) that are consistent with the recommendations of the pipe lining system’s manufacturer.

The closed-circuit television inspection shall be performed by experienced Contractor‑furnished personnel who are trained and experienced in locating breaks, and obstacles by closed-circuit television.  Record inspections on standard DVD format.  The DVD recording shall include an audio description of date, location of main, manholes, size of pipe, type of pipe, and lining system.  Record said audio description on the DVD and include location of joints, bends, adverse grades, and irregularities.  Provide all DVD records and inspection logs to the Engineer.

Contractor’s camera, lighting system, and DVD recording equipment used in the closed-circuit television inspection shall produce good color quality images and shall meet current industry standards for clarity, resolution and sharpness.

Remove all intruding pipe ends, all intruding pipe material, and all other obstructions and deleterious material that remains within the pipe cross-section following cleaning throughout the full length of the pipe.   Perform this work using remote‑controlled equipment, including a pipe cutter.  Remove the obstructions to the standards set forth by the lining system manufacturer’s specifications for preparation of the substrate pipe and applicable industry standards.  No excavation is permitted.  Ensure that no debris enters the down-stream collection system or remains in the section to be lined.

In addition to the Work described above, perform all other actions and operations required by the lining system manufacturer and/or industry standards to prepare the pipe for acceptance of the lining system.  Ensure that any substances and/or compounds used in the preparation of the substrate pipe for the installation of the proposed lining system are acceptable in all respects to the manufacturer of said lining system.

Coordinate the work so as to provide the Engineer two (2) working days to review the closed-circuit television inspection, including the DVD recording of the pre-lining pipe condition.
Properly dispose of all water used for cleaning as described in Section 603-3.10.  Properly dispose of all materials removed from the storm drain system.  Disposal sites shall be outside the project limits unless directed otherwise in writing by the Engineer.  Obtain written consent from the property owner and provide a copy of the consent to the Engineer. Dispose of materials (including handling, transporting, storing and disposing) according to the Alaska Department of Environmental Conservation (DEC) Regulations.

Add the following subsection:
603-3.09 PIPE LINING.

Install the pipe lining system and maintain quality control in accordance with the approved submittals and the manufacturer’s instructions and industry standards.  No excavation is permitted.  Ensure the installed pipe lining system is free from visible defects and impurities (bubbles, color changes, changes in roughness, wrinkles, delaminations).  Wrinkles in the finished liner pipe that cause a backwater, reduce the pipe’s hydraulic capacity or structural stability, or that create voids between the liner and pipe wall, shall be unacceptable.  Continuously monitor and record temperature and pressure during installation at each end of the installed lining system to ensure compliance with manufacturers recommended parameters for installation.

Ensure that the lining system material forms a continuous watertight conduit from manhole to manhole.  Further ensure the lining system fits neatly and tightly against the entire inner circumference of the substrate pipe being lined after “curing” from manhole to manhole with no joints or cracks.

At each end of pipe lining system at manholes, provide a smooth transition between manhole inverts and the invert of the new pipe lining system in accordance with the manufacturer’s specifications and industry standards.  These transitions shall not collect debris from the collection system.  If the cured pipe does not fit tightly against the host pipe at its termination point(s), the void(s) shall be sealed by filling them with a resin mixture compatible with the liner material.

Obtain test samples from the lining system for testing by a local independent third‑party‑certified test laboratory to confirm manufacturer’s design parameters of the lining system were met during installation. Also obtain water test samples at outfalls to verify that uncured resin (e.g. styrene) is not present.   In the event a local laboratory is not able to perform these tests, an alternate independent third party test laboratory may perform the tests which are not able to be performed locally.  Contractor is responsible for all necessary sampling, testing coordination, laboratory fees, and all costs associated with providing the Engineer with the certified test results.  Test samples taken shall not impact the overall performance of the lining system, and shall conform to the intent of these Contract documents.  No excavation will be permitted to obtain test samples.  Submit a sampling and testing plan for approval prior to the Work.

If tests for uncured resin are found to be above non-detection levels, take immediate steps to prevent release into the environment.  The Contractor shall be responsible for all costs, fines, levies, penalties, etc. that may result from the release of chemicals into downstream water bodies.

Add the following subsection:
603-3.10 DISPOSAL OF WATER GENERATED BY CLEANING AND LINING OPERATIONS.

Contractor is responsible for obtaining all necessary permits for disposal of water generated during cleaning and lining operations.

Water may not be discharged into storm drains, adjacent creeks, or onto public lands.  Water discharged onto private property must be done in a manner that does not enter storm drains, adjacent creeks or onto public lands until such water meets water quality treatment standards for such a discharge.  If water is discharged onto private property, provide a written hold harmless agreement executed by the private property owner.  Notify the Engineer in advance of the intention to discharge water onto private property and provide the language of the hold harmless agreement for approval by the Engineer. 

If water is discharged into sanitary sewer, provide copies of all appropriate AWWU permits.
Prior to construction, submit to the Engineer a plan detailing the necessary permits acquired and the method of collecting and disposing of water generated during lining operations. Dispose of all water generated from lining operations in accordance with Anchorage Municipal Code Section 15.40, and ADEC regulations.

Add the following subsection:
603-3.11 POST CONSTRUCTION CCTV INSPECTION.

After the Lining System has been installed, perform a post-construction CCTV inspection and DVD recording.  Perform the post‑construction CCTV inspection not less than 24 hours after the curing process to allow for cool down and thermal construction/expansion of the lining system to stabilize.  The post construction CCTV inspection shall document the lining system installation.
Contractor’s camera, lighting system, and DVD recording equipment used in the post construction CCTV inspection shall produce good color quality images and shall meet current industry standards for clarity, resolution and sharpness.  Record an audio description of date, location of main, manholes, size of pipe, type of pipe, and lining system on the DVD prior to recording pipe.  Also, audio description shall parallel the recording and shall include location of joints, adverse grades, and irregularities.  Provide all DVD records and inspection logs to the Engineer.  This post‑construction CCTV inspection shall be recorded on a clean, separate DVD, and shall be submitted in conjunction with project Record Drawings as the record documentation for the project.  Record the inspections on standard DVD format.
As directed by the Engineer, repair and/or replace any portions of the lining where defects or imperfections are revealed at no additional cost to the Department.
Add the following subsection:

603-4.01 METHOD OF MEASUREMENT.  Add the following:

Culvert marker posts will not be measured for payment.

CR42-082703

Measure Prepare Pipe for Lining by the linear foot from center of manhole to center of manhole without respect to diameter of pipe.  
Measure __-Inch CIPP Liner for Storm Drain by the linear foot from center of manhole to center of manhole.  
Measure Post‑Construction CCTV Inspection by the linear foot from center of manhole to center of manhole without regard to diameter of pipe.
56000-010914
603-5.01 BASIS OF PAYMENT.  Replace the first sentence with:

Coupling bands, gaskets and other items necessary for the proper joining of the sections are subsidiary.

CR6031-032411

Add the following:

Culvert marker posts will not be paid for directly, but will be subsidiary to pipe items.

CR42-082703

All work required to complete preconstruction inspections, prepare the pipe for lining, complete pipe lining, and post-construction pipe lining inspections is subsidiary to pipe lining pay items. 
Pay Item No.
Pay Item
Pay Unit
603(23)
Prepare Pipe for Lining
Linear Foot

603(24-12)
12 Inch CIPP Liner for Storm Drain
Linear Foot

603(24-18)
18 Inch CIPP Liner for Storm Drain
Linear Foot
603(24-24)
24 Inch CIPP Liner for Storm Drain
Linear Foot
603(24-27)
27 Inch CIPP Liner for Storm Drain
Linear Foot
603(24-36)
36 Inch CIPP Liner for Storm Drain
Linear Foot
603(25)
Post-Construction CCTV Inspection
Linear Foot
56000-010914
SECTION 604 TC "604
Manholes & Inlets" \f C \l "1" 
MANHOLES AND INLETS

Special Provision
604-1.01 DESCRIPTION.  Add the following:
Sanitary Sewer and Storm Drain Facilities – Condition Inspections and Item Replacement

Sanitary Sewer Facilities:

Coordinate with the Engineer and AWWU; and participate in a pre-construction condition inspection, and a post-construction condition inspection of the sanitary sewer facilities.

Storm Drain Facilities:

Coordinate with the Engineer and participate in a pre-construction condition inspection of the storm drain facilities.

The pre-construction inspections may identify additional items, manhole metal frames, covers, lids, catch basin inlets and grates, to be repaired and or replaced.  Make repairs and or replace additional facility items as directed by the Engineer.

CR6041-010113

This work also consists of providing and installing Oil/Grit Separators.
604-2.01 MATERIALS.  Add the following:

Oil/Grit Separator:  The supplied units shall be hydrodynamic.  Units with filter media are not acceptable. 

The manufacturer’s standard details for hydrodynamic units shall be modified as necessary to match access and cleaning requirements established for the local area.   Modifications can include additional accesses, larger accesses sized for ladder use, revised ladder placement, additional orifices for cleaning, sloped floors, and other such adjustments that may be required.  Where head room for cleaning operations are insufficient for maintenance, the access details shall be modified as needed to provide suitable space.  The manufacturer shall make such modifications in a manner that does not reduce the performance characteristics of the units.

Size the units to meet the following requirements:

· The minimum sediment storage volume (below the level susceptible to scour) shall be 4 cubic yards.

· The minimum storage volume for hydrocarbons shall be 250 U.S. gallons.

· The total depth of area to be cleaned by vacuum truck shall not exceed 14 feet from the ground surface or top of the access lids whichever is higher.

· Minimum Total Suspended Solids (TSS) removal standards are:  at least 50% of 20 micron particles, and 80% of 100 micron particles, based on the peak flow rate of the 2-year, 6-hour storm.  The peak flow rate of the 2-year, 6-hour storm is 0.49 cfs (0.38 from the south and 0.11 from the north.)
· Provide zero scour of previously captured particles and hydrocarbons for the peak flow of the 10-year, 24-hour storm. The 10-year, 24-hour storm shall pass through the treatment system and/or internal bypass of the units.  The peak flow rate of the 10-year, 24-hour storm is 6.03 cfs (4.60 from the south and 1.43 from the north.)   Peak flows higher than the 10-year, 24-hour storm may bypass the unit entirely as needed to prevent re-suspension within the unit.  The configuration of the bypass must be approved.  Bypass components shall be sized for the 25-year storm, which is 7.55 cfs (5.77 from the south and 1.78 from the north.)

· Sizing criteria shall be based on acceptable independent testing combined with demonstrated scaling criteria for different model sizes by the same manufacturer.
To be acceptable, hydrodynamic units must be tested in accordance with:

“New Jersey Department of Environmental Protection (NJDEP)
Laboratory Protocol to Assess Total Suspended Solids Removal by a Hydrodynamic Sedimentation Manufactured Treatment Device

January 25, 2013”
If such testing is still underway and not yet available, other testing may be submitted for approval.   To be approved, the testing must be independent of the manufacturer and must specifically verify the required performance criteria at the listed flow rates based on a particle size distribution matching NJDEP standards or a standard established for the local area based on independent analysis of the local conditions and winter sanding. 

The Engineer will be the sole judge of compliance with testing requirements.   The Engineer will not approve testing that is less stringent than the Technology Acceptance and Reciprocity Partnership (TARP), which is a group of state environment agencies including New Jersey, California, Illinois, Massachusetts, New York, Pennsylvania and Virginia.

Minimum standards based on TARP shall be at least 70% TSS removal based on NJDEP Particle Size Distribution (PSD) using TARP Tier 1 testing procedures. 

Submit shop drawings for proposed oil/grit separator(s) to the Engineer for approval before ordering.
Storm water treatment structures/systems (Oil/Grit [O/G] Separators) shall meet the manufacturer’s requirements in all respects, and shall be the types and models shown on the drawings or approved equal.  Substitution requests for equal systems must:

· Demonstrate the ability to meet the pollutant removal standards shown on the drawings and in these specifications. 

· Meet maintenance access/cleaning requirements for vacuum truck and maintenance personnel to each individual chamber or compartment.
 LAYOUT REVISIONS TO FACILITATE A SUBSTITUTE OGS UNIT

The layout shown on the Plans may require modification to supply an adequate bypass, or to address storm drains approaching the OGS from multiple directions.
If additional manholes are required for flow direction control or high flow bypass, prepare and submit a layout of the proposed manholes and piping for review and approval.  The layout must be submitted within 15 days following the NTP.  The minimum requirements of the layout include: 

· The inverts of all outfall pipes constructed at the elevation shown on the drawings or higher.

· Properly-sized energy dissipation constructed at all outfall pipes.

· No temporary or permanent encroachment onto public or private property beyond the ROW line.

· The maintenance vacuum truck access to the OGS unit must remain in the general location shown on the drawings.  The access must be all-weather, support a H20 loading, and be oriented properly for vacuum truck use.

· All accesses must be placed and oriented to avoid the wheel path of bicycles on the paved shoulders and automobiles and trucks in the adjacent driving lane.
Curb Inlets:  Provide R-3246-CL inlet grates manufactured by Neenah Foundry Company or approved equal.  The approved equal shall meet the following criteria:


Minimum loading capacity:
H20


Minimum captured flow capacity:
0.05 cy/s at a longitudinal grade of 5%


Grate style:
Bicycle friendly*
*Bicycle friendly is defined as:

· The style of grate employed should allow bicycle travel from accessible directions.  Grates located in open areas, or adjacent to driveways, or in other locations where they are not adjacent to barrier curbs, require special attention in this regard.

· If slotted grates or vane-type grates are considered, they should have sufficiently narrow openings, and/or should have appropriately spaced transverse (cross) bars, to ensure that any foreseeable width and diameter of bicycle tire cannot drop down into openings to an unsafe extent.
· Gutter slopes should not be substantially swaled into the curb so as to create a disturbance in the roadway that might affect the ability of bicycles or other traffic to traverse them.
56000-010914

604-3.01 CONSTRUCTION REQUIREMENTS.  Add the following:
Sanitary Sewer and Storm Drain Facilities – Condition Inspections and Item Replacement

Contractor furnishes the required traffic control, including personnel to assist, while performing inspections.

The Contractor forfeits all right to deny pre-existing damage if the Contractor fails to participate in the inspections.

Make repairs and install the replacement facility items as shown in the Plans.

Sanitary Sewer Facilities:

During inspections the AWWU representative, the Engineer and the Contractor will observe each facility's location and condition.  The Engineer will indicate the additional facility items to be replaced.

Provide 3 days advance written notice to AWWU scheduling a pre-construction inspection of the facilities.  Conduct this inspection before pavement removal begins.  Contact the AWWU Project Manager to determine where to send the written notice, (907) 564-2717.

AWWU furnishes the sanitary sewer manhole frames and covers.  Contact the AWWU Project Manager to schedule the pick-up of the furnished materials.  Allow 3 working days from the time contact is made to pick-up of the materials.

Salvage the replaced manhole frames and covers.  Coordinate with, and deliver to AWWU the salvaged materials.

Provide written notice to AWWU scheduling a post-construction inspection of the facilities, after the paving operations are complete and 3 days in advance of the inspection.

Provide the Engineer a copy of the written notices.

Storm Drain Facilities:

Contact the Engineer, a minimum of 15 days in advance, to schedule a pre-construction inspection of the storm drain facilities.  Conduct this inspection before pavement removal begins.

During inspections the Engineer and Contractor will observe each facility's location and condition. The Engineer will indicate the additional facility items to be replaced.

Contractor furnishes the storm drain manhole frames and lids; and catch basin inlets and grates.

Dispose of storm drain materials and sanitary sewer materials not wanted by AWWU, according to the Municipality of Anchorage rules and regulations.

CR6041-010113
Add the following:  
Install the oil/grit separator(s) and components in accordance with this section and in accordance to manufacturer’s specifications.  Adjust the inverts of the oil/grit separator(s) as necessary to accommodate the selected model while maintaining the minimum burial depth.
604-4.01 METHOD OF MEASUREMENT.  Add the following:
Oil/Grit Separator:  Will be measured as a complete unit in place.  An oil/grit separator unit may consist of multiple structures, as needed, to treat the water as specified.
56000-010914

604-5.01 BASIS OF PAYMENT.  Add the following:

Pay Items 604(13B), Item 604(13D), and Item 604(13E) include full compensation for labor, equipment, and incidental materials for installation, complete-in-place after final paving as accepted by the Engineer, including but not limited to:

· inspections

· removal and disposal of existing manhole metal frame and cover/lid; and catch basin inlets and grates

· repairs and installing the replacement materials

· adjusting the facility item down prior to the planing operation

· adjusting the facility item up prior to the paving operation

Repairs to facilities damaged or rendered inoperable, after the pre-construction inspection and before the final inspection, are the responsibility of the Contractor and no additional payment will be made.

All traffic control required for the inspections will be paid under the 643 Pay Items.

Except as being paid under Pay Item 604(13B), (13D), and (13E), existing manholes being adjusted by raising or lowering the frame or ring casting 12" or less – comply with Subsection 604-3.01, paragraph beginning, "adjust existing manhole or inlet …" The corresponding Pay Item for this adjustment is 604(4) Adjust Existing Manhole.

Add the following Pay Items:

Pay Item No.
Pay Item
Pay Unit
604(13B)
Remove and Replace Storm Drain Inlet Frame and Grate
Each

604(13D)
Remove and Replace Sanitary Sewer Manhole Frame and Cover
Each

604(13E)
Remove and Replace Storm Drain Manhole Frame and Lid
Each

CR6041-010113

Pay Item 604(15) includes full compensation for labor, equipment, and materials for each OGS unit complete-in-place as accepted by the Engineer.  Should the Contractor elect to supply an OGS that requires layout revisions as described in this specification, then preparing, submitting, and revising a substitute layout for approval is subsidiary to item 604(15).  All quantity increases for any other item caused by the layout revisions including but not limited to additional grubbing, excavation, backfill, piping, manholes, heat trace, utility relocation, etc., will be subsidiary to item 604(15). 

Add the following Pay Items:

Pay Item No.
Pay Item
Pay Unit
604(1A)
Storm Drain Manhole, Type I
Each
604(1B)
Storm Drain Manhole, Type II
Each

604(15)
Oil/Grit Separator
Each

56000-010914

SECTION 605 TC "605
Underdrains" \f C \l "1" 
UNDERDRAINS

Special Provisions

605-2.01 MATERIALS.  Add the following:

2” to 6” Drain Rock




Subsection 703-2.10

605-4.01 METHOD OF MEASUREMENT.  
Replace the third paragraph with the following:  Porous Backfill Material and 2” to 6” Drain Rock will be measured by the ton per Section 109.

605-5.01 BASIS OF PAYMENT.  
Add the following:  Supplying pipe with various specific perforation sizes, Geotextile wrapped around porous backfill material, and Geotextile wrapped directly on underdrain pipe as listed on the plans is subsidiary to 605 pay items. 
Add the following Pay Items:

Pay Item No.
Pay Item
Pay Unit
605(5A)
Porous Backfill Material
Ton
605(5D)
2”-6” Drain Rock
Ton
56000-022513

SECTION 606 TC "606
Guardrail" \f C \l "1" 
GUARDRAIL

Special Provisions

606-1.01 DESCRIPTION.  Replace Subsection 606-1.01 with the following:  Construct new guardrail, terminal sections, and transition rail of the kind and type specified.

Remove and reconstruct or remove and dispose of existing guardrail, terminal sections, and transition rail.

CR60611-051513

Delete Subsection 606-2.01 and replace with the following:

606-2.01 MATERIALS.  Use materials that conform to the following:

Concrete, Class A or W

(or an approved, pre-mixed, sacked concrete)
Subsection 501-3.01

Wire Cable
Subsection 709-2.02

Metal Beam Rail
Subsection 710-2.04

Guardrail Posts and Blocks
Subsection 710-2.06

Guardrail Hardware
Subsection 710-2.07

Guardrail Terminals
Subsection 710-2.11

CR6062-033012

Terminal Markers - Flexible (marker).  The marker includes the pole/post/rod (pole), reflective and retroreflective sheeting and mounting hardware.

The marker materials shall be durable, resistant to impact from (snow and vehicle), vandals, ultraviolet light, moisture, ozone, and hydrocarbons.

When the pole is loaded, the marker shall bend/flex, remain flexible and oriented as installed continuing to function as designed without permanent displacement along the length of the member.  The flexibility may be in the primary vertical element, a connecting device between the vertical element and connection to the support member (spring or other) or a combination.

Provide a connection sufficient to transfer the loads from the pole to the supporting member without reducing the strength, flexibility, or durability of either.  The connection shall not negatively impact the performance of the guardrail.  Provide approval of the connection from the marker manufacturer and support member manufacturer (if proprietary).

(
Design Loads:

(
Impact load from snow thrown by snowplows

(
Weight of snow covering the pole as a result of snow thrown from snowplows

(
Wind loads (100 mph, 3 sec gust)

(
Service Temperature Range:
-40˚ F to +140˚ F.

(
Pole:

1.
Material:

(
Steel, or

(
Stainless Steel, or

(
Other Poles:

(a)
Continuous glass fiber and marble reinforced thermosetting composite, or

(b)
Engineered plastic alloy, or

(c)
Fiberglass Reinforced Polyester (FRP)

(d)
High-Impact Polyolefins

2.
Dimensions

(
Top of Pole:  60 inches to 84 inches above top of guardrail

(
Width/Diameter:  minimum = 1 1/4 inches, maximum = 2 inches (steel/stainless steel may not be greater than 5/8 inch diameter)

(
Thickness:  as required by design

3.
Visibility:

(
Daytime: Pole - color orange

a.
Steel and Stainless Steel Poles:  Applied permanent finish.

b.
Other Poles:  Color pigment ultraviolet stabilized and solid through the cross section from end to end.

(
Nighttime:  Added retroreflective sheeting - color white

a.
Approximately 12 square inches visible from the traveled way before and after the marker.  Applied to a flag attached to the pole or as banding applied directly to the pole.  (A flag is required when using steel/stainless steel poles.)

b.
Place top edge of flag/banding 1 inch from top of pole.

(1)
Flag:  Single retroreflective sheet each face

(2)
Banding:  Two bands completely around marker, 4 inches between bands

(
Hardware and Fasteners:

(
Steel, and/or

(
Stainless Steel, or

(
Aluminum alloy (hardware only)

Manufacturers of flexible markers (snowpoles):

	Manufacturer
	Model
	Type
	Contact

	Nordic Fiberglass, Inc.
	FF2
	Steel Pole w/ Flag
	Ph:  (218) 745-5095

	PEXCO
	Model 3639
	High-Impact Polyolefins
	Ph:  (404) 564-8560

	New Century Northwest, LLC
	NCN2549
	Engineered Plastic Alloy
	Ph:  (541) 485-5566

	Carsonite Composites, LLC
	SNFB
	Continuous glass fiber and marble reinforced thermosetting composite
	Ph:  (800) 648-7916


Submit manufacturer's specifications to the Engineer for review and approval before ordering markers.

Guardrail Reflector Assembly Brackets
Section 730

Fabricate from aluminum alloy or galvanized steel.

Retroreflective Sheeting
AASHTO M 268, Type VIII or IX

CR6062-033012

Add the following:

Guardrail Connection Plate
Subsection 722

High Strength Bolts
Subsection 722

CR60611-051513

CONSTRUCTION REQUIREMENTS
606-3.01 GENERAL.  

Replace the second paragraph with the following:

At locations where public traffic is adjacent to guardrail work, have all materials on site, including crashworthy terminals that are required to completely install a segment of guardrail before beginning work on the segment.

Start guardrail installation at the "upstream" end (the end adjacent traffic will encounter first) by either installing a crashworthy terminal, connecting to an existing barrier or shielding the end with a truck mounted attenuator (TMA) meeting NCHRP 350, Test Level 3.  Continue installation in the direction of traffic.  Exception:  if the guardrail run will connect to existing barrier, buried in the backslope, or guardrail, existing or new bridge railing, or other existing structure at the "downstream" end, guardrail installation may be started at the point of connection.  The exception allows for starting at the downstream end, a temporary crash cushion or TMA is required at all incomplete upstream guardrail ends.

Do not leave posts installed for guardrail within the clear zone for more than 48 hours before installing the rail.

If guardrail runs are not completed within 10 calendar days after beginning installation, install temporary crash cushions meeting NCHRP 350 or MASH test Level 3 at all non-crashworthy guardrail ends within the clear zone.  A Traffic Price Adjustment will be applied if the Contractor does not comply with the crash cushion requirement.

CR6063-110410

Add to the 3rd paragraph:

Use 25 linear feet of guardrail or two 12'-6" pieces of guardrail to transition to match the existing or new guardrail elements and/or end treatments.

Replace subtitle "606-3.08 RAISING EXISTING GUARDRAIL." With "606-3.08 ADJUST EXISTING GUARDRAIL."

CR60611-051513

606-3.02 POSTS.  Delete the first two numbered items and replace with:

1.
Exclusive of end treatments, use one type of post in each run of guardrail.

Replace 3.a. with:

a.
The underlying material is no larger than six inches; and

Replace No. 4. with:

4.
Backfill and compact around posts with material as specified in the typical section to firmly support the post laterally and vertically.  Compact under and around posts to the Engineer's satisfaction.

CR6064-110410

606-3.03 BEAM RAIL.  In the first paragraph, second sentence, replace "150 feet" with "100 feet"

CR6065-110410

606-3.05 TERMINAL SECTIONS.  Delete the second paragraph.

Replace the fourth paragraph with the following:

Attach flexible markers, in a vertical position, to the terminal end directly to the backside of the rail face, the face away from the traveled way, or the first post of each parallel guardrail terminal.  Attach flexible markers to the "P.T." post of the Controlled Release Terminals.  Provide an additional marker where the flare begins for guardrail terminal widening.  Provide two markers at the end of each run of guardrail; coordinate the locations with the Engineer.

The connection shall not negatively impact the performance of the guardrail as noted in 606-2.01.

CR6062-033012

606-3.06 REMOVAL AND RECONSTRUCTION OF GUARDRAIL.  Add the following:

Guardrail removed and to be replaced with new guardrail shall have the entire new run installed within 14 calendar days after removal.

Guardrail located within 50 feet of bridge ends shall have the new guardrail installed by the end of the shift in which the existing guardrail is removed.

CR6066-110410

606-3.07 REMOVAL AND DISPOSAL OF EXISTING GUARDRAIL.  Delete the last sentence and replace with:

Notify the Engineer a minimum of 5 days before removing guardrail for disposal.  The Engineer will notify the ADOT&PF, M & O, and have an M & O representative designate portions of guardrail for salvage.  Deliver salvaged guardrail and associated hardware to the M & O yard located at 5300 East Tudor Road.  Remaining items removed become the Contractor's property.

CR6067-032311

Replace subtitle "606-3.08 RAISING EXISTING GUARDRAIL." With "606-3.08 ADJUST EXISTING GUARDRAIL."

Add the following Subsection 606-3.09 Install New Guardrail.
606-3.09 INSTALL NEW GUARDRAIL.  Install guardrail as shown on the applicable Standard Drawings, measured from the top of the rail to the finished shoulder surface below the rail.  New guardrail installed with height less than 28", or greater than 30" is unacceptable and must be adjusted according to Subsection 606-3.08.  Adjusting new guardrail will not be paid for separately, but is subsidiary to other 606 pay items.

CR60611-051513

Add the following Subsection 606-3.10 Flexible Markers:

606-3.10 FLEXIBLE MARKERS. For each parallel rail terminal, a flexible marker shall be attached to the extreme piece of rail.  The flexible markers shall be attached using hardware and attachment methods recommended by the manufacturer.

CR6062-033012

Add the following Subsection 606-3.11 Length of Need Verification.

606-3.11 LENGTH OF NEED VERIFICATION.  After shaping the slopes and staking the proposed guardrail locations, notify the Engineer to field verify the beginning and ends.  The Engineer will approve the staked location of the guardrail before installation.  The Engineer may determine additional guardrail is necessary and the Contractor shall comply without delay.

CR6068-110410

606-4.01 METHOD OF MEASUREMENT.  Replace item 3. with the following:

3.
Transition Rail  Per each accepted connection.

CR60611-051513

606-5.01 BASIS OF PAYMENT.  Add the following:

Payment for temporary crash cushions or TMA installed to protect motorists from guardrail installations that have not been completed within 10 calendar days of beginning installation is subsidiary to other items.

2.
Terminal Sections.  Replace a. with the following:

a.
Parallel Guardrail Terminal.  The contract price includes rail elements, posts, blocks, pipe sleeves, cable assemblies, guardrail extruders, terminal markers, and all associated hardware required for a complete installation.

Delete b.

c.
Controlled Release Terminals (CRT).

Replace "object markers" with "terminal markers"

Add d.:

d.
Buried in Backslope Guardrail Terminal.  The contract price includes rail elements, posts, blocks, concrete, rebar, anchors, and all associated hardware required for a complete installation.

CR6061-110410

Add the following:

Guardrail salvage is subsidiary to Pay Item 606(6) Removing and Disposing of Guardrail.

CR6067-032311

Payment will be made under:

Delete Pay Items: 606(10) Slotted Rail Terminal and 606(11) Extruder Terminals.

Add Pay Item:
Pay Item No.
Pay Item
Pay Unit
606(13)
Parallel Guardrail Terminal
Each

CR6061-110410
Replace item 3. with the following:

3.
Transition Rail.  The contract price includes all brackets, beam sections, transition pieces, and all posts and associated hardware required for a complete connection of the guardrail section to a bridge rail or barrier.

Delete Pay Item 606(7) Raising Existing Guardrail and 606(12) Guardrail/Bridge Rail Connection.

Add Pay Item 606(15) Adjust Existing Guardrail and 606(16) Transition Rail:

Pay Item No.
Pay Item
Pay Unit
606(15)
Adjust Existing Guardrail
Linear Foot

606(16)
Transition Rail
Each

CR60611-051513
Add the Following Pay Item:

Pay Item No.
Pay Item
Pay Unit
606(19)
Downstream End Anchor
Each

56000-010414

SECTION 608 TC "608
Sidewalks" \f C \l "1" 
SIDEWALKS
Special Provisions

608-1.01 DESCRIPTION.  Add the following:

Construct asphalt (HMA) pathways.

608-2.01 MATERIALS.  
Delete paragraph number 2 and substitute the following:

2.
Asphalt (HMA)
Asphalt Cement, PG 52-28
Subsection 702-2.01

Aggregate, Type II or III
Subsection 703-2.04

Mix Design Requirements (ATM 417)

Marshall Stability, pounds, min.
1000

Percent Voids, Total Mix
2-5

Compaction, Blows/side
50

56000-042213
Add the following:


Flush Concrete Median
Add the following after:  "Concrete, Class A"

Admixtures
AASHTO M 194 Chemical Admixtures†

ASTM C 494 Standard Specification for Chemical Admixtures for Concrete†
Curing Agents
ASTM C 309, Liquid Membrane-Forming Compounds for Curing Concrete †

Expansion Joints
AASHTO M-33 Preformed Expansion Joint Filler for Concrete (Bituminous Type)

Integral Color Agent
ASTM C 979 Standard Specification for Pigments for Integrally Colored Concrete

Reinforcing Steel
Section 503

†
Compatible with colorant manufacturer.

Provide concrete for slabs according to Section 501, ACI 303R, 303.1, this specification and the material manufacturer's and supplier's written instructions.

Provide white aggregate and sand for concrete to be colored white.

Maximum slump 4," except "8 maximum if using super plasticizers or mid-range water reducers. Mix used for sample(s) shall be the same as the production mix(s).

Concrete - Colored:  color concrete using an integral color, with a surface hardener, a color cure, a release agent, and a sealer compatible with colorant(s).

Concrete - Pattern Imprinted:  Use a manufactured system that is designed to provide the pattern specified and a release agent compatible with the colorant.

Add the following Subsections 2.02 and 2.03:

608-2.02 REFERENCES.
Flush Concrete Medians
1.
ACI 303

Cast-In-Place Architectural Concrete Practice.

2.
PCA PA124

Finishing Concrete Slabs with Color and Texture.

3.
PCA SP021

Color and Texture in Architectural Concrete.

608-2.03 SUBMITTALS – EXPOSED AGGREGATE, COLORED CONCRETE, AND PATTERN IMPRINTED CONCRETE.  Provide complete submittals (3 printed copies, except samples as specified below), to the Engineer for review and approval, at least 21 days before beginning construction of Flush  Concrete Medians.  Submittals will be returned to the Contractor within 14 days from the date submitted, marked as approved by the Department, or requiring revisions.  Amend and resubmit the documents for review until approved by the Engineer.  Receive approval before beginning production.

Submit shop drawings, product data, specifications, certifications; manufacturers and installer's resumes, and samples as specified in Section 501, 503, 608 and herein.

1.
Shop Drawings, Product Data, Specifications, and Certifications.

a.
Exposed aggregate finish:  manufacturer's chemical surface retarder.

b.
Integral concrete colorant:  manufacturer's color chart, and chipset.  Indicate color additive numbers and required dosage rates as part of the concrete mix submittal.

c.
Manufacturer's concrete pattern imprinting system.

d.
Other when requested by the Engineer.

2.
Resumes.

a.
Manufacturer.

Concrete.  Provide documentation for five years of successful product performance, with a minimum of five completed projects and including but not limited to:

(
Manufacturer's colorant, hardener, color cure, release agent, and sealer

(
Batch Plant's mixing of manufacturer's colorants and other additives, and product delivery

(
Manufacturer's pattern imprinting system

b.
Installer.

Concrete.  Installer(s) with 2 years experience and 3 successfully completed projects of similar configuration and method of installation.

In addition:

1)
for projects with concrete integral colorant and or pattern imprint system, provide a minimum of one project using the proposed manufacturer's colorant and pattern imprint system.

3.
Manufacturers.

All manufacturers, listed and other, are required to submit for review and approval.  Manufacturers of concrete colorant and pattern imprinting systems:

	Bomanite Corporation

P.O. Box 599

Madera, CA 93639

Ph:  303.369.1115

Fax:  303.291.0282

Email:  bomanite.com
	Brickform, division of

Solomon Colors, Inc.
11061 Jersey Blvd.

Rancho Cucamonga, CA

91730

Ph:  800.483.9628

Email:  brickform.com
	Davis Colors

3700 East Olympic Blvd.

Los Angeles, CA 90023

Ph:  800.356.4848

Fax:  323.269.1053

Email:  daviscolors.com
	L.M. Scofield Company

6533 Bandini Blvd.

Los Angeles, CA 90040

Ph:  323 720.3000

Fax:  323.720.3000

Email:  Scofield.com


4.
Pattern Imprinting, Coloring Concrete Plans.

Provide pattern imprinting and concrete coloring plans to the Engineer for review and approval.  Include the following, at a minimum, to achieve a final product that accurately represents, to scale, colored concrete and the pattern imprinted concrete elements:

a.
the sequence and schedule of operations,

b.
the proposed method of pattern imprinting,

c.
the method of coloring the concrete,

5.
Exposed aggregate, Colored Concrete and Pattern Imprinted Concrete Sample(s).  

Provide one sample, equal to the width of the item, 6 ft x 6 ft maximum, 4 ft x 4 ft minimum, of each item for review by the Engineer.  Demonstrate the addition of colorant to the concrete and pattern imprinting the concrete on each sample provided.

Receive written approval of the sample prior to beginning production work.

Retain samples of cement(s), sand(s), aggregate(s), and color additive, used in the sample for comparison with the item production materials.  Keep sample through completion of related work for use as a quality standard for finished work.  Keep the sample through Project completion when requested by the Engineer.

51331-112713

Standard Modifications

608-3.01 CONSTRUCTION.  Add the following:

Exposed Aggregate, Colored Concrete and Painted HMA and Pattern Imprinted Concrete and HMA.
Match the Project work to the approved sample.  Significant differences in appearance (texture, color, pattern, or other) between adjacent panels/sections of work, from the approved sample including adjacent panels/sections similar to the approved sample yet significantly different to each other, as judged by the Engineer, will result in removal and replacement of the deficient panel(s)/section(s) of work.

Take all precautions to avoid damaging new and existing, concrete and asphalt.

Prevent surrounding materials from being discolored by the concrete and HMA and the HMA MMA coating (curbs, gutters, and other).  When directed by the Engineer, in writing, remove stains and coatings on other concrete and or HMA, resulting from your work.

Where HMA paving is against; exposed aggregate finish, colored, pattern imprinted; colored and pattern imprinted concrete, place the concrete prior to asphalt paving.  Do not place the HMA pavement until the concrete has cured sufficiently to prevent damage from the paving operation.  

Acceptance of corrective work requires the Engineer's written approval.  Repair all new and existing damaged concrete and HMA, including the removal of surface contaminants, to the satisfaction of the Engineer.  The Engineer will not provide written approval until all damaged concrete and HMA is repaired.

1.
Slab Types.

	Slab Type Requirementsa, b.

	Typec.
	Description
	Finishd, e, f. 
	Added Colorg.
	Added Patterng.
	th.
Inches
	Reinforcingi.
(bar spacing each way)

	a. & b.
	Typical
	Broom
	(
	(
	4, 6
	(

	I
	Broom
	Broom
	(
	(
	4
	4x4 ( W2.9xW2.9

	
	
	
	
	
	6
	#5@12" O.C.

	
	
	
	
	
	8
	#6@12" O.C.

	II
	Exposed Aggregate
	Aggregate
	(
	(
	4
	4x4 ( W2.9xW2.9

	
	
	
	
	
	6
	#5@12" O.C.

	III
	Colored
	Broom
	Color

Manufacturer
	(
	4 
	4x4 ( W2.9xW2.9

	
	
	
	
	
	6
	#5@12" O.C.

	IV
	Pattern Imprinted
	Coordinate
	(
	Pattern
Manufacturer
	4
	4x4 ( W2.9xW2.9

	
	
	
	
	
	6
	#5@12" O.C.

	V
	Colored &

Pattern Imprinted
	Coordinate
	Color & Pattern
Manufacturer
	4
	4x4 ( W2.9xW2.9

	
	
	
	
	6
	#5@12" O.C.

	a.
Sealer and Hardener:  provide for all slabs.

b.
Transition the slab at approaches as shown in the plans.

c.
Type a. & b.; Pay Items 608(1a) and 608(1b), are the "Typical" concrete sidewalk.

d.
Broom:  provide a medium broom finish.
e.
Aggregate:  provide a uniform color slightly darker than the typical uncolored slab with a uniform reveal according to ACI 303.1.
f.
Coordinate:  coordinate and provide finish as required by pattern imprint system manufacturer.
g.
Color and Pattern:  provide color and or pattern similar to that noted and available from the listed manufacturer(s).  Provide color and pattern from the same manufacturer or provide from different manufacturers with a certification from each permitting warranted use of their product with the product of the other manufacturer.  Use a release agent as approved by the manufacturer(s).

h.
t:  provide the slab thickness, denoted as "t."
i.
Reinforcing:  Provide welded wire fabric in sheets not rolls.  Lap joints 1 1/2 mesh minimum.


2.
Joints.

Lay out joints as shown or noted in the Plans and Specifications, if not shown or noted provide:

a.
Control Joints.  Maximum spacing equals 12 ft.  (also referred to as, "dummy joints")

(1)
the joint configuration should create a square or rectangle with the long side no more than 1.5 times the short side,

(2)
space the control joint matching the width of the slab,

(3)
at corners and intersections, align the joints parallel to the edge(s) of the intersecting slab.

(4)
locate the joints equally spaced between the:  ends/edges of slab, slab corners, slab intersections or a combination of one and another.

b.
Expansion Joints.  Maximum spacing equals 36 ft.

Touch up pattern and finish edges with hand tools immediately after placing concrete and as directed by the manufacturer(s) and Engineer.

CR6082-072412

608-3.03 CURB RAMPS.  Delete subsection in its entirety and replace with the following:

Construct curb ramps according to the details and the locations shown in the Plans.  Follow the construction requirements of Subsection 608-3.01.  Give the exposed concrete surface a coarse broom finish.  Install detectable warnings.

Add new subsection:

608-3.04 DETECTABLE WARNINGS.  Construct detectable warnings according to the details and the locations shown in the Plans.  Install detectable warning tile by embedding tile flanges into cast in place concrete construction so there are no vertical changes in grade exceeding 0.25 inch or horizontal gaps exceeding 0.5 inch.  Align pattern on a square grid in the predominant direction of travel.  Install the same type of detectable warning tile throughout the project.

Install cast iron, yellow polymer soaked, or black asphalt dip finish, with slip resistant surface with handle or flange on bottom, and with truncated dome pattern; or approved equal.

Detectable warnings shall be manufactured and installed according to the Americans with Disabilities Act Accessibility Guidelines.

E61-072808

Add the following Subsection 608-3.05:

608-3.05 ASPHALT PATHWAYS.  Construct pathways and asphalt medians according to Subsection 608-3.02, Asphalt Sidewalks.

56000-042213
Standard Modifications

608-4.01 METHOD OF MEASUREMENT.  Delete fifth paragraph beginning with:  "Curb Ramp" and replace with the following:

Curb Ramp.  By each installation, complete in place, including detectable warnings, ramp runs, backing curbs, flares, and landings necessary to provide a single street-level access.

E61-072808

Add the following:

Asphalt Pathways are measured by the ton of HMA.

Additional HMA used for matching existing surfaces, such as paved parking lots behind a new sidewalk/pathway, will be included in the measurement of the related asphalt Pay Item.
56000-042213
Flush Concrete Medians are measured by the square yard of concrete surface for all thicknesses, except where specified otherwise.

51331-112713
608-5.01 BASIS OF PAYMENT.  Add the following:

Asphalt cement is subsidiary to related bid item 608(7) Asphalt Pathway.

Embankment and bed course materials will be furnished, placed, and paid under Sections 203 and 301, respectively.

Add the following Pay Items:

Pay Item No.
Pay Item
Pay Unit
608(7)
Asphalt Pathway
Ton
56000-042213
Reinforcing, samples, and corrective work are subsidiary to related Pay Items.

Add the following Pay Items:

Pay Item No.
Pay Item
Pay Unit
608(16)
Flush Concrete Median
Square Yard
51331-112713
SECTION 609 TC "609
Curbing" \f C \l "1" 
CURBING

Special Provisions
609-4.01 METHOD OF MEASUREMENT.  
Delete the method of measurement for Backing Curb.
609-5.01 BASIS OF PAYMENT.  Add the following:
Backing Curb is subsidiary to Section 608 pay items.
Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
609(2A)
Curb and Gutter, All Types
Linear Foot
56000-021813
SECTION 611 TC "611
Riprap" \f C \l "1" 
RIPRAP

Special Provision

611-2.01 MATERIALS.  Add the following after the first sentence:

Apparent specific gravity will be determined by WAQTC FOP for AASHTO T85.

CR277-110705

SECTION 615 TC "615
Standard Signs" \f C \l "1" 
STANDARD SIGNS

Special Provisions

615-2.01 MATERIALS.  Delete first paragraph of Item 2. Including subitems a., b., c., and replace with:

2.
Sign Fabrication.
Use Type IV reflective sheeting (for lettering symbols, borders, and background) on sheet aluminum panels for all signs except the following:

a.
Orange Background Signs.  Use Type IX fluorescent orange reflective sheeting placed on sheet aluminum panels, except:

(1)
For temporary installations, the reflective sheeting may be placed on aluminum, plastic, or plywood sheet panels.

(2)
For flexible signs, (Roll-Up Signs) use fluorescent reflective sheeting Type VI or better (based on durability and reflectivity, as determined by the Engineer).  Roll-Up Sign – 3M Series RS 24, Reflexite Marathon Orange, or approved equal.

b.
Railroad Crossbucks and Vertical Crossbuck Supports.  Use white Type VIII or Type IX reflective sheeting for background of sign and stripes.

c.
Non-illuminated Overhead Signs with White Legends on Green Backgrounds.  Use Type IX reflective sheeting for legends and background.  Create the legend in one of the following ways:

(1)
Cut border and legend from white Type IX reflective sheeting and adhere to a green Type IX background, or

(2)
Cut stencil of border and legend out of green transparent acrylic film and use transparent adhesive to overlay the film on a white Type IX reflective background.

d.
Fluorescent Yellow Green School Area Signs.  Use Type VIII or Type IX reflective sheeting for background.

Reflective Sheeting Warranty.  Supply manufacturer’s warranty for reflective sheeting including retention of fluorescent yellow green (measured according to ASTM E 2301) for ten years according to the following criteria:

(
Minimum Fluorescent Luminance Factor:
YF = 20%

(
Minimum Total Luminance Factor:


YT = 35%

The warranty shall stipulate:  If the sheeting fails to meet the minimum fluorescence values within the first 7 years from the date of fabrication, the manufacturer shall, at the manufacturer’s expense, restore the sign surface to its original effectiveness.  If the reflective sheeting fails to meet the minimum fluorescence values within the 8th through the 10th year from the date of fabrication, the manufacturer shall, at the manufacturer’s expense, provide enough new replacement sign sheeting to the Department to restore the sign surface to its original effectiveness.

CR6151-091311
615-3.01 CONSTRUCTION REQUIREMENTS.
7.
Add the following after the first paragraph:

Deliver salvaged signs panels, posts, and hardware to the State Maintenance Yard, located at 5300 East Tudor Road.

CR6152-091311
615-4.01 METHOD OF MEASUREMENT.  Replace the 3rd paragraph, "Delineators," with:

Delineators.  By each, complete in place.  A single delineator consists of one post equipped with three reflectors.

CR6153-091311
SECTION 616 TC "616
Thaw Pipe & Thaw Wires" \f C \l "1" 
THAW PIPE AND THAW WIRES
Standard Modifications

616-2.01 THAW PIPE.  Second sentence delete:

“and Fittings”

Add the following sentence:  Fittings ASTM A234 galvanized according to AASHTO M 111.

E14-063004

616-3.02 THAW WIRE  

After the last paragraph of Part 3, add the following:

Wire the thaw wire circuits through the contactor such that both hot conductors are energized and de-energized simultaneously.  Controlling the thaw wire circuits such that only one hot conductor is disconnected by the contactor is not permissible.

56000-021813

SECTION 618 TC "618
Seeding" \f C \l "1" 
SEEDING

Special Provisions

618-1.01 DESCRIPTION.  Replace the 1st sentence with:  Establish a perennial stand of grass or other specified living vegetative cover, by clearing, applying soil stabilization material(s) and seeding the area(s) shown in the Plans, including new and disturbed area(s), and area(s) identified by the Engineer.

618-2.01 MATERIALS.  Add the following to the list of material specifications:

Soil Stabilization Material
Section 727 (Stabilization Material)

Topsoil
Section 726 

(In this specification, topsoil is included when referencing Stabilization Material)

CR6181-092012

Replace Subsection 618-3.01 with the following:

618-3.01 SURFACE PREPARATION.  Clear area(s) to be seeded; make the area(s) reasonably free of ruts, holes, and humps. Clear area(s) of stones 4 inches in diameter and larger and of weeds, plant growth, sticks, stumps, and other debris or irregularities that might interfere with the application of stabilization material, the seeding operation, growth of cover, or subsequent maintenance of the vegetative-covered areas. 

Apply stabilization material after clearing is complete, refer to 618-3.02.

Mix the seed with the stabilization material before applying the material (not including topsoil), or seed the stabilization material immediately after the material is applied for the best results as recommended by the supplier/manufacturer.

Prepare the stabilization material by grooving the material in a uniform pattern that is perpendicular to the fall of the slope.  Use one or more of the following grooving methods with associated equipment before the application of seed:

1.
Manual raking with landscaping rakes;

2.
Mechanical track walking with track equipment; or

3.
Mechanical raking with a scarifying slope board.  Form one inch wide grooves spaced no more than six inches apart.

Rounding the top and bottom of slopes to facilitate tracking or raking and to create a pleasant appearance is acceptable, but disrupting drainage flow lines is not.

CR6182-092012

618-3.02 SEEDING SEASONS.  Replace the 1st sentence with the following:  Seed disturbed areas after permanent cessation of ground disturbing activities in that area, within the time period specified in the Alaska Department of Environmental Conservation (ADEC) Alaska Pollutant Discharge Elimination System (APDES) Construction General Permit (CGP) for Alaska, Section 4.4 Final Stabilization, and Section 641 Erosion, Sediment, and Pollution Control.

Seed between May 15 and August 15, or obtain written approval from the Engineer to seed at a different date.

CR6183-101711

618-3.03 APPLICATION.  Replace the first three sentences with the following:  Seed, seeding, reseeding includes the application of seed, fertilizer and stabilization material.

Apply seed mix, fertilizer, and stabilization material at the rate specified.  If the seed mix, fertilizer and stabilization material are not included in the Plans or Specifications, including their application rates, use the recommendations of the ADNR and the Revegetation Manual for Alaska.

Do not seed areas of bedrock, plant beds, and areas indicated in the plans as “no seeding.”
Add the following:

Apply seed and stabilization material in one application when using the hydraulic method.  Apply fertilizer with the hydraulic method.  Include the fertilizer with the seed and stabilization material or apply separately.

TABLE 618-1

APPLICATION RATES

	Component
	Ingredients
	Application Rate

(per MSF)

	Seed
	Slender Wheatgrass (Wainwright)

Red Fescue (Arctared)

Annual Ryegrass (Lolium)


	
0.50 lbs.


0.40 lbs.


0.10 lbs.

Total = 1.00 lbs.

	Soil Stabilizera.
	
	

	
Slope ≤ 3:1
	Mulch
	
46 lbs.

	
Slope >3:1 
	Mulch with tackifier
	
45-58 lbs.

	Fertilizer
	20-20-10
	
12 lbs.


a.
Soil Stabilizer/Stabilization Material.  Refer to Section 619 and 727 for additional soil stabilization and soil stabilization materials.

Do not remove required tags from seed bags.

Upon the Engineer’s approval, Nortran Tufted Hairgrass may be used as a substitute for Slender Wheatgrass (Wainwright) if Slender Wheatgrass (Wainwright) is commercially unavailable.  If this substitution is made, apply at the same application rate.

CR6181-092012

Replace Subsection 3.04 with the following:

618-3.04 MAINTENANCE.  Maintain seeded areas in a satisfactory condition for the term of the Contract, including warranty obligations.

Maintenance includes but is not limited to:

1.
Protecting seeded areas against traffic by approved warning signs or barricades and against erosion.

2.
Repairing surfaces gullied or otherwise damaged following seeding.  Fill erosion gullies 4 inches deep and greater filling the gully to surrounding grade including the portions less than 4 inches deep.  Apply and prepare the stabilization material for seeding.  Seed repaired area(s).  Refer to Subsections 618-3.01 & 3.03.

Reseeding areas not showing evidence of satisfactory growth within 3 weeks of seeding and after repairs are complete.  Reseed bare patches of soil more than 10 square feet in area.  Contact ADNR for advice or corrective measures, when seeded areas are not showing evidence of satisfactory growth.
4.
Watering seeded areas for growth of vegetative cover.  If in the opinion of the Engineer, too little or too much water is being applied, adjust the amount of water as directed.

Add Subsections 618-3.05:

618-3.05 ACCEPTANCE.  The Engineer will perform a visual inspection of the vegetative mat considering each station and each side of the road a separate area.  Acceptance of the vegetative mat requires a minimum of 70% cover density in the inspection area, gullies repaired and reseeded, and no bare patches of soil more than 10 square feet in area.

Repair/reseed areas that are not accepted.

Add Subsection 618-3.06:

618-3.06 PERIOD OF ESTABLISHMENT.  For each area accepted, the establishment period extends one complete growing season following the date of acceptance.  Employ all possible means to preserve/maintain the new vegetative mat in a healthy and vigorous condition to ensure successful establishment.  Maintain the vegetative mat, according to Subsection 618-3.04, to not less than the requirements for acceptance, Subsection 618-3.05.

618-4.01 METHOD OF MEASUREMENT.  Seeding will not be measured for payment.
Add the following:

M Gal is equal to 1000 gallons.

618-5.01 BASIS OF PAYMENT.  Delete the 1st sentence:  "Mulching will be paid for under Section 619".

Add the following:

Pay Item 618(4), Seeding:  Payment is for established vegetative mat.  Stabilization material preparation (seed, fertilizer, stabilization material, and the water required for all hydraulic applications) are subsidiary.  Maintenance including:  1. Protection, 2. Repairs, 3. Reseeding, is also subsidiary.  Repairs and reseeding include, but are not limited to:  fill, stabilization material and preparation for seeding, seed, fertilizer, and the water required for hydraulic application.

Add new pay description:

Water for Seeding.

(
Water for hydraulic application is subsidiary to Pay Items 618(4) and includes, but is not limited to:  the initial application of seed, fertilizer, and stabilization material and the reapplication for repairs and reseeding.

(
Water applied for growth of vegetative mat (Subsection 618-3.04.4 Watering), for the term of the Contract, including warranty obligations, is subsidiary to Pay Item 618(4).

Add the following:

Stabilization materials are paid under Section 619 and 620 Pay Items, except as noted for warranty obligations, Subsection 105-1.16.

CR6182-092012
Add the following:

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
618(4)
Seeding
Lump Sum

56000-021813

Special Provision

Replace Section 619 with the following:

SECTION 619 TC "619
Soil Stabilization" \f C \l "1" 
SOIL STABILIZATION

619-1.01 DESCRIPTION.  Furnish, install, and maintain materials to stabilize the soil.  Control erosion, sediment, and pollution.

619-1.02 RELATED SECTIONS, REFERENCE ORGANIZATIONS, AND STANDARD DOCUMENTS.

1.
Alaska Department of Transportation and Public Facilities (ADOT&PF): 

Standard Specifications for Highway Construction, 2004 Edition.

Seeding
Section 618

Topsoil
Section 620

Planting Trees and Shrubs
Section 621

Silt Fence
Section 633

Erosion, Sediment, and Pollution Control
Section 641

Soil Stabilization Material
Section 727

2.
American Association of State Highway and Transportation Officials (AASHTO):

Standard Practice for:

(
Compost for Erosion/Sediment Control (Filter Berms and Filter Socks)
R51-10

(
Compost for Erosion/Sediment Control (Compost Blankets)
R52-10

3.
United States Composting Council (USCC):

(
Testing Methods for the Examination of Compost and Composting (TMECC)
(
Seal of Testing Assurance Program (STA) documents

4.
Erosion Control Technology Council (ECTC)

(
Hydraulic Erosion Control Products (HECPs) Specification Chart

Table 1, Performance Chart for Standard HECPs

(
Rolled Erosion Control Products (RECPs) Specification Chart

Table 1, Rolled Erosion Control - Temporary

Table 2, Rolled Erosion Control - Permanent

5.
National Transportation Product Evaluation Program (NTPEP)

(
Testing and Evaluation of Products Materials and/or Devices

6.
Texas DOT/Texas Transportation Institute (TTI) Hydraulics and Erosion Control Laboratory

619-1.03 SUBMITTALS.  Submit stabilization and erosion, sediment and pollution control performance testing results with certifications for each material, Section 619-2.01 Materials.  Submit a sample of each material to the Engineer 7 days before the scheduled installation.

1)
Test compost, all applications, no more than 90 days before installation.

2)
At a minimum, certificate will include the name of the manufacturer, product name, style number or similar, chemical composition of the material, the fibers, netting, yarn and similar and the weed free status of the material.

3)
Organic materials shall be accompanied with all applicable health certificates and permits.

4)
Furnish a Material Safety Data Sheet (MSDS) that demonstrates the product is not harmful to plants, animals, and aquatic life.

619-2.01 MATERIALS.  Select stabilization materials, individually or a combination of, matched to the project applications/conditions (sheet flow, concentrated flow, slope, length of slope, access, etc.) providing performance and functional longevity meeting the most restrictive requirements of the Construction General Permit (CGP), the approved Stormwater Pollution Prevention Plan (SWPPP) and Section 641 Erosion, Sediment and Pollution Control.

1)
Mulch
Subsection 727-2.01

(
Dry Erosion Control, Stabilization Products

(
Hydraulic Erosion Control Products (HECPs)

2)
Matting
Subsection 727-2.02

(
Rolled Erosion Control Products (RECPs)

3)
Sediment Retention Fiber Rolls (SRFRs)
Subsection 727-2.03

(
Filter Socks

(
Compost Socks

(
Coir Logs

4)
Compost
Subsection 727-2.04

5)
Tackifier
Subsection 727-2.05

6)
Soil Binders (Polyacrylamide (PAM))
Subsection 727-2.06

7)
Geotextile-Encased Check Dams and Sediment Barriers
Subsection 727-2.07

8)
Sandbag
Subsection 727-2.08

9)
Manufactured Inlet Protection System
Subsection 727-2.09

10)
Clear Plastic Covering
Subsection 727-2.10

11)
Staples
Subsection 727-2.11

12)
Other stabilization materials submitted to and approved by the Engineer.

Include on the packaging the manufacturer's name, the content, the air dry-weight and the guaranteed chemical analysis of the contents.  Ship and deliver to the site in the original, unopened containers.

CONSTRUCTION REQUIREMENTS

619-3.01 GENERAL.  Stabilization may include individual or a combination of materials, including but not limited to temporary seeding, mulch, tackifier, staples, matting, stabilizing emulsions, soil binders, dustless sweeping, dust palliatives, and others.

1.
Material Storage and Protection.  Store materials elevated off the ground and covered protecting them from construction and or damage from the environment including but not limited to:

(
Precipitation

(
Extended ultraviolet radiant including sunlight

(
Chemicals that are strong acids or other

(
Flames and welding sparks

(
Excess temperatures

(
Other environmental conditions that may damage the materials

2.
Fabrication.

a.
Sandbags.  Sand bags shall measure 15 inches by 30 inches.  Place approximately 1.0 cubic foot of select Material, Type B, in each sandbag sack.  Close the open end of the sandbag as recommended by the fabric manufacturer.

619-3.02 SURFACE PREPARATION.  Clear all areas to be stabilized of stones 4 inches in diameter and larger and of weeds, plant growth, sticks, stumps, and other debris or irregularities that might interfere with the stabilization operation, growth of cover (where vegetative cover is part of the stabilization operation) or subsequent maintenance of the vegetative-covered area(s).

Smooth the surface of the area(s) to be stabilized; make the areas reasonably free of ruts, holes, and humps; trackwalk if required by the manufacturer; apply the stabilization material to each area.

If specified, apply topsoil to the area to be stabilized before application of the stabilizing material.  Section 618 and 620.

619-3.03 APPLICATION.  Apply stabilization material, including rate of application, according to the specifications.  If not specified, apply according to the manufacturer's requirements.  Where manufacturer requirements conflict with the specification, except where the Engineer directs otherwise, apply the material according to the requirements of the manufacturer.

If seeding is specified, except where seed is included in the stabilization material, complete the application of stabilization materials within 24 hours after seed is placed.

Do not use vehicles or equipment which cause rutting or displacement of the subgrade or topsoil.

1.
Temporary Seeding.  Annual Ryegrass per Subsection 724-2.02, Table 724-1.  Apply at a rate of 1/2 lb/1000 sq. ft., minimum, on level ground to a maximum of 1 1/2 lb/1000 sq. ft., maximum, on sloping ground and highly erodible soils.  Prepare surface and place seed as noted under Subsection 619-3.02 Surface Preparation and Section 618 Seeding.  Confirm application of temporary seeding with the Engineer.

2.
Tacking Agents - Tackifiers.  Apply tacking agents according to the manufacturer's installation instructions matched to the application providing functional longevity, erosion control effectiveness, and vegetative establishment.

3.
Soil Binders.  Apply soil binders according to the manufacturer's installation instructions.

a.
Using Polyacrylamide (PAM) and PAM with Short-Term Mulch:
Apply PAM on bare soils.

Apply PAM and PAM with short-term mulch only where sediment control is in place and complete.

Do not apply PAM and PAM with short-term mulch on saturated ground during rainfall.

b.
Using Moderate-Term Mulch:

Apply moderate-term mulch according to manufacturer's installation instructions.  If the curing period to achieve maximum performance is greater than the time period before precipitation is predicted, or the soil is saturated, do not apply the moderate-term mulch except as approved by the Engineer.

c.
Using Long-Term Mulch:

Apply long-term mulch according to the manufactures installation instructions.

4.
Erosion Control Blankets (ECBs).  Select blankets, as specified by the manufacturer, to match the slope; and installed according to the manufacturer's instructions rolled out on well prepared soils to assure intimate contact and anchored with staples, stakes and or anchor trenches.  Temporary erosion control blankets with 60 percent or greater open area may be installed prior to seeding.  Place blankets with less than 60 percent open area immediately after the seeding operation.

Staple matting/ECBs as recommended by the manufacturer for the application.

5.
Compost Blankets.  Construct compost blankets according to AASHTO R 52-10 and as specified.  Use coarse compost and place over bare soil a blanket of 2 inch minimum thickness, except as otherwise specified.  Apply material either by hand spreading and or pneumatically.  Compost will have no free water visible or produce dust when handled.  Place compost before seeding or mix seed with compost.

6.
Check Dams.  Place check dams as soon as possible and practicable or when and where if directed by the Engineer.  Place the check dams perpendicular to channels and construct of a height sufficient to maximize detention while keeping the water in the channel.  Place and install check dams according to the Plans and anchor to maintain in effective position.

a.
Sandbag.  Place the initial row in tight contact with the ditchline for the length of the dam.  Place each following row centered across the joint between the bags of the lift/row below.

7.
Stabilized Construction Entrance.

Temporary stabilized construction entrance shall be constructed according to the Plans, prior to beginning any clearing, grubbing, earthwork, or excavation.

When the stabilized entrance no longer prevents track out of sediment or debris, the Contractor shall either rehabilitate the existing entrance to original condition, or construct a new entrance.

When the Plans require a tire wash in conjunction with the stabilized entrance, the Contractor shall include details for the tire wash and the method for containing and treating the sediment-laden runoff as part of the SWPPP.  All vehicles leaving the site shall stop and wash sediment from their tires.

8.
Sediment Control Barriers.  Sediment control barriers shall be installed according to the Plans or manufacturer's recommendations in the areas of clearing, grubbing, earthwork, or drainage prior to starting those activities.

a.
Sandbag.  Place the initial row in tight contact with the surface perpendicular to the slope.  Place each following row centered across the joint between the bags of the lift/row below.

b.
Sediment Retention Fiber Rolls.

c.
Silt Fence.

d.
Compost Berm.  Construct compost berms according to AASHTO R 51-10.  Use coarse compost.

9.
Turf Reinforcement Mats.  According to manufacturer’s installation instructions.

619-3.04 MAINTENANCE.  Maintain stabilized areas in a satisfactory condition for the term of the Contract, including warranty obligations.  Inspect as required by the CGP, approved SWPPP, and Section 641 Erosion, Sediment and Pollution Control and correct any deficiencies immediately.  Remove and dispose of temporary measures, including trapped sediment and contaminants, off project at approved locations.  Materials manufactured as degradable may be left in place when approved by the Engineer.

Maintenance includes but is not limited to:

a.
Protecting stabilized areas against traffic by approved warning signs or barricades.

b.
Repairing surfaces gullied or otherwise damaged following application of stabilization material(s).

Where seeding is included as a part of the soil stabilization:

c.
Reseeding, as required by Section 618 Seeding.  Reapply the stabilization materials correcting the problems of the initial application.

d.
Watering, where vegetative growth is part of the soil stabilization, according to Section 618 Seeding.
The Engineer will perform inspection of the stabilization as required in the CGP, Section 641, and the SWPPP.  Make repairs as required by same and as directed.
619-4.01 METHOD OF MEASUREMENT.  Section 109, measured on the slope of the ground surface.

CR619-092612
619-5.01 BASIS OF PAYMENT.  Water, maintenance, repair, removal, and disposal of temporary stabilization materials are subsidiary.
Cleaning and removing of sediment from Manufactured Inlet Protection System is subsidiary to bid item 619(10).
Seeding is paid under Section 618 Pay Items, topsoil under Section 620 Pay Items, silt fence under Section 633 Pay Items and temporary erosion, sediment, and pollution control under 641 Pay Items.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
619(1)
Mulching
Square Yard

619(2)
Matting
Square Yard

619(3)
Compost
Square Yard

619(4)
Turf Reinforcement Mat
Square Yard

619(5AD)
Fiber Rolls - SRFR 12” Diameter
Linear Foot

619(6)
Check Dam and Sediment Barrier - Geotextile
Linear Foot

619(8)
Compost Berm
Linear Foot

619(9)
Sandbags
Each

619(10)
Manufactured Inlet Protection System
Each

619(11)
Sandbag Inlet Protection System
Each

56000-122613
SECTION 620 TC "620
Topsoil" \f C \l "1" 
TOPSOIL

Special Provisions

620-5.01 BASIS OF PAYMENT.  Add the following: Limestone, if required, is subsidiary to Topsoil pay items
Add the following Pay Items:

Pay Item No.
Pay Item
Pay Unit
620(1A)
Topsoil, 4” Depth
Square Yard

620(1B)
Topsoil, 12” Depth
Square Yard

SECTION 625 TC "625
Pipe Hand Rail" \f C \l "1" 
PIPE HAND RAIL
Special Provisions

625-3.01 CONSTRUCTION REQUIREMENTS.  Add the following:
When concrete bases are placed in Porous Backfill Material or Drain Rock, the concrete bases shall be formed on all sides and bottoms to prevent concrete from infiltrating into porous backfill material or drain rock.
625-5.01 BASIS OF PAYMENT.  Add the following: 
Forms for concrete bases are subsidiary to pipe hand rail.

SECTION 627 TC "627
Water System" \f C \l "1" 
WATER SYSTEM

Special Provisions

627-1.01 DESCRIPTION.  Add the following:

Coordinate with the Engineer and AWWU; and participate in a pre-construction condition inspection, and a post-construction condition inspection of the water system facilities.

The inspections may identify main valve boxes, the top section, the lid and additional items, to be replaced.  Replace additional facility items as directed by the Engineer.

627-3.01 GENERAL.  Add the following:

Contractor furnishes the required traffic control, including personnel to assist, while performing inspections.

The Contractor forfeits all right to deny pre-existing damage if the Contractor fails to participate in the inspections.

Install the replacement facility items as shown in the Plans.

During inspections the AWWU representative, the Engineer and the Contractor will observe each facility's location and condition.  The Engineer will indicate the additional facility items to be replaced.

Provide 3 days advance written notice to AWWU scheduling a pre-construction inspection of the facilities.  Conduct this inspection before pavement removal begins.  Contact the AWWU Project Manager to determine where to send the written notice, (907) 564-2763.  Provide the Engineer a copy of the written notice.

AWWU furnishes the valve box top sections and lids.  Contact the AWWU Project Manager to schedule the pick-up of the furnished materials.  Allow 3 working days from the time contact is made to pick-up of the materials.

If service connection locates are required, contact AWWU Field Services at (907) 564-2762.  Allow 3 working days from the time of the request to the time of locate.

Salvage the replaced valve box top sections and lids.  Coordinate with, and deliver to AWWU the salvaged materials.  Dispose of water system facility materials not wanted by AWWU, according to the Municipality of Anchorage rules and regulations.

Provide a written notice to AWWU scheduling a post-construction inspection of the facilities, after the paving operations are complete and 3 days in advance of the inspection.
627-5.01 BASIS OF PAYMENT.  Add the following:

Pay Item 627(10A) includes full compensation for labor, equipment, and incidental materials for installation, complete-in-place after final paving as accepted by the Engineer, including but not limited to:

(
inspections

(
removal and disposal of existing valve box top sections and lids

(
installing the replacement materials

(
adjusting the facility item down prior to the planing operation

(
adjusting the facility item up prior to the paving operation

Repairs to facilities damaged or rendered inoperable, after the pre-construction inspection and before the final inspection, are the responsibility of the Contractor and no additional payment will be made.

All traffic control required for the inspections will be paid under the 643 Pay Items.

Add the following Pay Items:

Pay Item No.
Pay Item
Pay Unit
627(10A)
Remove and Replace Water Valve Box and Lid
Each

CR6271-010113

SECTION 635 TC "635
Insulation Board" \f C \l "1" 
INSULATION BOARD

609-5.01 BASIS OF PAYMENT.  Add the following:

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
635(2A)
Insulation Board, R=9
Square Foot

635(2B)
Insulation Board, R=18
Square Foot

56000-021813
Special Provisions

Replace Section 641 with the following:

SECTION 641 TC "641
Erosion, Sediment, And Pollution Control" \f C \l "1" 
EROSION, SEDIMENT, AND POLLUTION CONTROL

641-1.01 DESCRIPTION.
Provide project administration and Work relating to control of erosion, sedimentation, and discharge of pollutants, according to this section and applicable local, state, and federal requirements, including the Construction General Permit.

641-1.02 DEFINITIONS.

These definitions apply only to Section 641.

Active Treatment System Operator. The Contractor’s qualified representative who is responsible for maintaining and operating an active treatment system (as defined in the CGP) for storm water runoff.

Alaska Certified Erosion and Sediment Control Lead (AK-CESCL). A person who has completed training, testing, and other requirements of, and is currently certified as, an AK-CESCL from an AK-CESCL Training Program (a program developed under a Memorandum of Understanding between the Department and others). The Department recognizes AK-CESCLs as “qualified personnel” required by the CGP. An AK-CESCL must be recertified every three years.

Alaska Department of Environmental Conservation (ADEC). The state agency authorized by EPA to administer the Clean Water Act’s National Pollutant Discharge Elimination System.

Alaska Pollutant Discharge Elimination System (APDES). A system administered by ADEC that issues and tracks permits for storm water discharges.

Best Management Practices (BMPs). Temporary or permanent structural and non-structural devices, schedules of activities, prohibition of practices, maintenance procedures, and other management practices to prevent or minimize the discharge of pollutants to waters of the United States. BMPs also include, but are not limited to, treatment requirements, operating procedures, and practices to control plant site runoff, spillage or leaks, sludge or waste disposal, or drainage from material storage.

Clean Water Act (CWA). Federal Water Pollution Control Amendments of 1972, as amended (33 U.S.C. 1251 et seq.).

Consent Decree. The decree entered by the United States District Court for the District of Alaska on September 21, 2010, regarding compliance with the CWA and implementation of the CGP, to which the United States and the Department are parties.

Construction Activity. Physical activity by the Contractor, Subcontractor, or utility company; that may result in erosion, sedimentation, or a discharge of pollutants into storm water. Construction Activity includes soil disturbing activities (e.g. clearing, grubbing, grading, excavating); and establishment of construction materials or equipment storage or maintenance areas (e.g. material piles, borrow area, concrete truck chute washdown, fueling); and industrial activities that may discharge storm water and are directly related to the construction process (e.g. concrete or asphalt batch plants).

Construction General Permit (CGP). The permit authorizing storm water discharges from Construction Activities, issued and enforced by ADEC. It authorizes stormwater discharges provided permit conditions and water quality standards are met.

Corp of Engineers Permit (COE Permit). A U.S. Army Corp of Engineers Permit for construction in waters of the US. Such permit may be issued under Section 10 of the Rivers and Harbors Act of 1899, or Section 404 of the Clean Water Act.

Electronic Notice of Intent (eNOI). The electronic Notice of Intent submitted to ADEC, to obtain coverage under the CGP.

Electronic Notice of Termination (eNOT). The electronic Notice of Termination submitted to ADEC, to end coverage under the CGP.

Environmental Protection Agency (EPA). A federal agency charged to protect human health and the environment.

Erosion and Sediment Control Plan (ESCP). The Department’s project specific document that illustrates measures to control erosion and sediment on the project. The ESCP provides bidders with the basis for cost estimating and guidance for developing an acceptable Storm Water Pollutant Prevention Plan (SWPPP).

Final Stabilization. Is defined in this section as it is defined in the CGP.

Hazardous Material Control Plan (HMCP). The Contractor's detailed project specific plan for prevention of pollution from storage, use, transfer, containment, cleanup, and disposal of hazardous material (including, but are not limited to, petroleum products related to construction activities and equipment).  The HMCP is included as an appendix to the SWPPP.

Inspection. An inspection required by the CGP or the SWPPP, usually performed together by the Contractor’s SWPPP Manager and Department’s Stormwater Inspector.

Municipal Separate Storm Sewer System (MS4) Permit. An ADEC storm water discharge permit issued to certain local governments and other public bodies, for operation of storm water conveyances and drainage systems. See CGP for further definition.

Multi-Sector General Permit (MSGP). The Alaska Pollutant Discharge Elimination System General Permit for storm water discharges associated with industrial activity.

Operator(s). The party or co-parties associated with a regulated activity that has responsibility to obtain permit coverage under the CGP.  ”Operator” for the purpose of the CGP and in the context of storm water associated with construction activity, means any party associated with a construction project that meets either of the following two criteria:

1.
The party has operational control over construction plans and specifications, including the ability to make modifications to those plans and specifications; or

2.
The party has day to day operational control of those activities at a project which are necessary to ensure compliance with a SWPPP for the site or other permit conditions (e.g. they are authorized to direct workers at a site to carry out activities required by the SWPPP or comply with other permit conditions).

Pollutant. Any substance or item meeting the definition of pollutant contained in 40 CFR § 122.2. A partial listing from this definition includes: dredged spoil, solid waste, sewage, garbage, sewage sludge, chemical wastes, biological materials, wrecked or discarded equipment, rock, sand, cellar dirt and industrial or municipal waste.

Project Zone. The physical area provided by the Department for Construction. The Project Zone includes the area of highway or facility under construction, project staging and equipment areas, and material and disposal sites; when those areas, routes and sites, are provided by the Department by the Contract and are directly related to the Contract.

Material sites, material processing sites, disposal sites, haul routes, staging and equipment storage areas; that are furnished by the Contractor or a commercial operator, are not included in the Project Zone.

Records. Any record, report, information, document, or photograph required to be created or maintained pursuant to the requirements of the Consent Decree, the CGP, the CGP storm water requirements of the Clean Water Act; and applicable local, state, and federal laws and regulations regarding document preservation.
Spill Prevention, Control, and Countermeasure Plan (SPCC Plan). The Contractor’s detailed plan for petroleum spill prevention and control measures that meet the requirements of 40 CFR 112.

Spill Response Field Representative. The Contractor’s representative with authority and responsibility for managing, implementing, and executing the HMCP and SPCC Plan.

Storm Event. A rainfall event that produces more than 0.5 inch of precipitation in 24 hours and that is separated from the previous storm event by at least 3 days of dry weather.

Storm Water Pollution Prevention Plan (SWPPP). The Contractor’s detailed project specific plan to minimize erosion and contain sediment within the Project Zone, and to prevent discharge of pollutants that exceed applicable water quality standards. The SWPPP includes, but is not limited to, amendments, records of activities, inspection schedules, and reports, qualifications of key personnel, and all other documentation, required by the CGP and this specification, and other applicable local, state, and federal laws and regulations.

Storm Water Pollution Prevention Plan Two (SWPPP2). The Contractor’s detailed project specific plan to comply with CGP or MSGP requirements, for Contractor construction-related activities outside the Project Zone.
Subcontractor Spill Response Coordinator. The subcontractor’s representative with authority and responsibility for coordinating the subcontractor’s activities in compliance with the HMCP and SPCC Plan.

Subcontractor SWPPP Coordinator. The subcontractor’s representative with authority to direct the subcontractor’s work, and who is responsible for coordination with the Superintendent and SWPPP Manager, and for the subcontractor’s compliance with the SWPPP.

Superintendent. The Contractor’s duly authorized representative in responsible charge of the work.  The Superintendent has responsibility and authority for the overall operation of the Project and for Contractor furnished sites and facilities directly related to the Project.

SWPPP Amendment. A revision or document that adds to, deletes from, or modifies the SWPPP.

SWPPP Manager. The Contractor’s qualified representative who conducts Inspections, updates SWPPP records, and has authority to suspend work and to implement corrective actions required for CGP compliance.

SWPPP Preparer. The Contractor’s qualified representative who is responsible for developing the initial SWPPP.

Utility Spill Response Coordinator. The Utility’s representative with authority and responsibility for coordinating the Utility’s activities in compliance with the HMCP and SPCC Plan.

Utility SWPPP Coordinator. The Utility’s representative with authority to direct the Utility’s work, and who is responsible for coordination with the Superintendent and SWPPP Manager, and for the Utility’s compliance with the SWPPP.

641-1.03 PLAN AND PERMIT SUBMITTALS.
For plans listed in Subsection 108-1.03.5 (SWPPP and HMCP) use the Contractor submission and Department review deadlines identified in Subsection 641-1.03.

Partial and incomplete submittals will not be accepted for review.  Any submittal that is re-submitted or revised after submission, but before the review is completed, will restart the submittal review timeline. No additional Contract time or additional compensation will be allowed due to delays caused by partial or incomplete submittals, or required re-submittals.

1.
Storm Water Pollution Prevention Plan. Submit an electronic copy and three hard copies of the SWPPP to the Engineer for approval. Deliver these documents to the Engineer at least 21 days before beginning Construction Activity. Organize and bind the SWPPP and related documents for submittal according to the requirements of Subsection 641-2.01.2.

The Department will review the SWPPP submittals within 14 days after they are received. Submittals will be returned to the Contractor, and marked as either “rejected” with reasons listed or as “approved” by the Department. When the submittal is rejected, the Contractor must revise and resubmit the SWPPP. The 14 day review period will restart when the contractor submits an electronic copy and three hard copies of the revised SWPPP to the Engineer for approval.

After the SWPPP is approved by the Department, the Contractor must sign and certify the approved SWPPP. See Item 4 for further SWPPP submittal requirements.

2.
Hazardous Material Control Plan.  Submit an electronic copy and three hard copies of the HMCP, as an appendix to the SWPPP, to the Engineer for approval. The HMCP submittal and review timeline, and signature requirements are the same as the SWPPP.

3.
Spill Prevention, Control, and Countermeasure Plan. When a SPCC Plan is required under Subsection 641-2.03, submit an electronic copy and three signed hard copies of the SPCC Plan to the Engineer. Deliver these documents to the Engineer at least 21 days before beginning Construction Activity. The Department reserves the right to review the SPCC Plan and require modifications.

4.
CGP Coverage. The Contractor is responsible for permitting of Contractor and subcontractor Construction Activities related to the Project. Do not use the SWPPP for Construction Activities outside the Project Zone where the Department is not an operator.  Use a SWPPP2 for Construction Activities outside the Project Zone.

After Department approval of the SWPPP and prior to beginning Construction Activity, submit an eNOI with the required fee to ADEC for coverage under the Construction General Permit (CGP). Submit a copy of the signed eNOI and ADEC’s written acknowledgement (by letter or other document), to the Engineer as soon as practicable and no later than three days after filing eNOI or receiving a written response.

Do not begin Construction Activity until the conditions listed in Subsection 641-3.01.1 are completed.

The Department will submit an eNOI to ADEC for Construction Activities inside the Project Zone. The Engineer will provide the Contractor with a copy of the Department’s eNOI and ADEC’s written acknowledgment (by letter or other document), for inclusion in the SWPPP.

Before Construction Activities occur, transmit to the Engineer an electronic copy of the approved and certified SWPPP, with signed Delegations of Signature Authorities, SWPPP Certifications, both permittee’s signed eNOIs and ADEC’s written acknowledgement.

5.
Ending CGP Coverage. Submit an eNOT to ADEC within 30 days after the Engineer has determined the conditions listed in Subsection 641-3.01.6 have been met. Submit a copy of the signed eNOT and ADEC’s acknowledgement letter to the Department within three days of filing the eNOT or receiving a written response.

6.
ADEC SWPPP Review. When CGP Part 2.1.3, requires ADEC SWPPP review:

a.
Transmit a copy of the Department-approved SWPPP to ADEC using delivery receipt confirmation;

b.
Transmit a copy of the delivery receipt confirmation to the Engineer within seven days of receiving the confirmation; and

c.
Retain a copy of delivery receipt confirmation in the SWPPP.

7.
Local Government SWPPP Review. When local government or the CGP Part 2.1.4, requires local government review:

a.
Transmit a copy of the Department-approved SWPPP and other information as required to local government, with the required fee.  Use delivery receipt confirmation;

b.
Transmit a copy of the delivery receipt confirmation to the Engineer within seven days of receiving the confirmation;

c.
Transmit a copy of any comments by the local government to the Engineer within seven days of receipt;  

d.
Amend the SWPPP as necessary to address local government comments and transmit SWPPP Amendments to the Engineer within seven days of receipt of the comments; 

e.
Include a copy of local government SWPPP review letter in the SWPPP; and

f.
File a notification with local government that the project is ending. 

8.
Modifying Contractor’s eNOI. When required by The CGP Part 2.7, modify your eNOI to update or correct information. Reasons for modification include a change in start or end dates, small changes in number of acres to be disturbed, change in decision to use or not use treatment chemicals, or change in location of SWPPP Records.

The Contractor must submit an eNOT and then submit a new eNOI instead of an eNOI modification when: the operator has changed, the original eNOI indicates disturbed area less than five acres and the project will disturb more than five acres, or a project over five disturbed acres grows by more than 50%.

641-1.04 PERSONNEL QUALIFICATIONS.
Provide documentation in the SWPPP that the individuals serving in these positions meet the personnel qualifications.

The SWPPP Preparer must meet at least one of the following qualifications:

a.
Current certification as a Certified Professional in Erosion and Sediment Control (CPESC);

b.
Current certification as AK-CESCL, and at least two years experience in erosion and sediment control, as a SWPPP Manager or SWPPP writer, or equivalent. Provide documentation including project names, project timelines, and work responsibilities demonstrating the experience requirement; or

c.
Professional Engineer registered in the State of Alaska with current certification as AK-CESCL.

For Projects disturbing more than 20 acres, the SWPPP Preparer must also have completed a SWPPP Preparation course.

The Superintendent must meet the following qualifications:

a.
Current certification as AK-CESCL; and

b.
Duly authorized representative, as defined in the CGP, Appendix A, Part 1.12.3.

The SWPPP Manager must have current certification as AK-CESCL and must meet the CGP experience, training, and authority requirements identified for the Storm Water Lead and Storm Water Inspector positions as defined in the CGP, Appendix C, Qualified Person.

The Active Treatment System (ATS) operator must have current certification as AK-CESCL, and be knowledgeable in the principals and practices of treatment systems in general, and the operation of the project-specific ATS. The ATS operator must have at least three months field experience with ATS, or completion of an ATS manufacturer’s training course, or completion of system operator's certification course.

The Department accepts people having any of the following certificates as equivalent to AK-CESCL, if the certificates are current according to the sponsoring organization’s policies:

a.
CPESC, Certified Professional in Erosion and Sediment Control; or

b.
CISEC, Certified Inspector in Sediment and Erosion Control.

641-1.05 SIGNATURE/CERTIFICATION REQUIREMENTS AND DELEGATIONS. 
1.
eNOI and eNOT. The eNOI and eNOT must be signed and certified by a responsible corporate officer according to CGP Appendix A, Part 1.12.2. Signature and certification authority for the eNOI and eNOT cannot be delegated.

2.
Delegation of Signature Authority for Other SWPPP Documents and Reports. Use Form 25D-108 to delegate signature authority and certification authority to the Superintendent position, according to CGP Appendix A, Part 1.12.3, for the SWPPP, Inspection Reports and other reports required by the CGP. The Superintendent position is responsible for signing and certifying the SWPPP, Inspection Reports, and other reports required by the CGP, except the eNOI and eNOT.

The Engineer will provide the Department’s delegation Form 25D-107, which the Contractor must include in the SWPPP.

3.
Subcontractor Certification. Subcontractors must certify that they have read and will abide by the CGP and the conditions of the project SWPPP.

4.
Signatures and Initials. Handwrite signatures or initials on CGP documents and SWPPP forms, wherever a signature or initial is required.

641-1.06 RESPONSIBILITY FOR STORM WATER PERMIT COVERAGE.

1.
The Department and the Contractor are jointly responsible for permitting and permit compliance within the Project Zone.

2.
The Contractor is responsible for permitting and permit compliance outside the Project Zone. The Contractor has sole responsibility for compliance with ADEC, COE and other applicable federal, state, and local requirements, and for securing all necessary clearances, rights, and permits. Subsection 107-1.02 describes the requirement to obtain permits, and to provide permit documents to the Engineer.

3.
An entity that owns or operates, a commercial plant (as defined in Subsection 108-1.01.3) or material source or disposal site outside the Project Zone, is responsible for permitting and permit compliance. The Contractor has sole responsibility to verify that the entity has appropriate permit coverage. Subsection 107-1.02 describes the requirement to obtain permits, and to provide permit documents to the Engineer.

4.
The Department is not responsible for permitting or permit compliance, and is not liable for fines resulting from noncompliance with permit conditions:

a.
For areas outside the Project Zone;

b.
For Construction Activity and Support Activities outside the Project Zone; and

c.
For commercial plants, commercial material sources, and commercial disposal sites.

641-1.07 UTILITY.

Relocation Coverage. A Utility company is not an Operator when utility relocation is performed concurrently with the Project, as outlined in Section 105-1.06.  The Department maintains operational control over the Utility’s plans and specifications for coordination with project construction elements, and the Contractor has day-to-day control over the various utility construction activities that occur in support of the Project.  A Utility company is considered a subcontractor for concurrent relocation.

After the Contractor has an active NOI for the Project, a Utility Company performing advance relocation work under a separate SWPPP no longer has Operator status and files the NOT for the Utility Company’s SWPPP covering only the completed utility work.  Remaining utility relocation work is included in and performed under the Project SWPPP.

641-2.01 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) REQUIREMENTS.
1.
SWPPP Preparer and Pre-Construction Site Visit.

Use a SWPPP Preparer to develop the SWPPP and associated documents, according to the requirements of the CGP and COE permit. The SWPPP Preparer must put their name, qualifications (including the expiration date of any certifications), title and company name in the SWPPP.

The SWPPP Preparer must conduct a pre-construction inspection at the Project site before construction activity begins. If the SWPPP Preparer is not a Contractor employee, the SWPPP Preparer must visit the site accompanied by the Contractor. Give the Department at least seven days notice of the site visit, so that the Department may participate.

During the pre-construction inspection, the SWPPP Preparer must identify, or if a draft of the SWPPP has already been prepared verify that the SWPPP fully addresses and describes:

· Opportunities to phase construction activities;

· Appropriate BMPs and their sequencing; and

· Sediment controls that must be installed prior to beginning Construction Activities.

Document the SWPPP Preparer’s pre-construction inspection in the SWPPP on Form 25D-106, SWPPP Pre-Construction Site Visit, including the names of attendees and the date.

2.
Developing the SWPPP.

Use the Department’s ESCP, Environmental commitments, and other Contract documents as a starting point for developing the SWPPP. The approved SWPPP replaces the ESCP.

Develop the SWPPP with sections and appendices, according to the current DOT&PF SWPPP template. Include information required by the Contract and the CGP.

Obtain the following forms after they have been completed by the Department and include them in the SWPPP:


SWPPP Delegation of Signature Authority – DOT&PF (25D-107)


SWPPP Certification for DOT&PF (25D-109)


SWPPP Delayed Action Item Report (25D-113)

Use the following Department forms for recording information in the SWPPP:


SWPPP Amendment Log (25D-114)


SWPPP Certification for Contractor (25D-111)


SWPPP Construction Site Inspection Report (25D-100)


SWPPP Corrective Action Log (25D-112)


SWPPP Daily Record of Rainfall (25D-115)


SWPPP Delegation of Signature Authority – Contractor (25D-108)


SWPPP Grading and Stabilization Activities Log (25D-110)


SWPPP Pre-Construction Site Visit (25D-106)


SWPPP Project Staff Tracking (25D-127)


SWPPP Subcontractor Certification (25D-105)


SWPPP Training Log (25D-125)

SWPPP Template and Forms are available online at:

http://www.dot.state.ak.us/stwddes/dcsconst/pop_constforms.shtml
Compile the SWPPP in three ring binders with tabbed and labeled dividers for each section and appendix.

3.
SWPPP Considerations and Contents.

The SWPPP must provide erosion and sediment control measures for all Construction Activity within the Project Zone. Construction activity outside the Project Zone must have permit coverage, using a separate SWPPP2, and separate Contractor Inspections.

The SWPPP must consider the activities of the Contractor and all subcontractors and utility companies performing work in the Project Zone. The SWPPP must describe the roles and responsibilities of the Contractor, subcontractors, utility companies, and the Department with regard to implementation of the SWPPP.  The SWPPP must identify all operators for the Project, including utility companies performing Construction Activity, and identify the areas:

a.
Over which each operator has operational control; and

b.
Where the Department and Contractor are co-operators.

For work outside the Project Zone, the SWPPP must identify the entity that has stormwater permit coverage, the operator, and the areas that are:

a.
Dedicated to the Project and where the Department is not an operator; and

b.
Not dedicated to the project, but used for the project.

Develop the SWPPP according to the requirements of the CGP and this specification. Account for the Contractor’s construction methods and phasing. Identify the amount of mean annual precipitation.

Comply with the CGP Part 1.4 .2 Allowable Non-Storm Water Discharges. List locations where authorized non-storm water will be used, including the types of water that will be used on-site.

Include the Department’s Antidegradation Analysis in the SWPPP if storm water from the Project Zone discharges into receiving water that is considered high quality water and that constitutes an outstanding national resource, according to CGP Part 2.1.5.

There are special requirements in the CGP Part 3.2, for storm water discharges into an impaired water body, and they may include monitoring of storm water discharges. For Projects meeting the permit criteria, the Department will initiate a monitoring program for the storm water within the Project Zone, and will provide the required information and reports for inclusion in the SWPPP. The Contractor is responsible for monitoring and reporting outside the Project Zone.

Preserve natural topsoil unless infeasible. Delineate the site according to CGP Part 4.1.  Use stakes, flags, or silt fence, etc. to identifying areas where land disturbing activities will occur and areas that will be left undisturbed. Minimize the amount of soil exposed during Construction activity according to CGP Part 4.1.2.

Comply with CGP Part 4.3, requirements for dewatering for trenches and excavations.

The SWPPP must identify specific areas where potential erosion, sedimentation, or pollution may occur.  The potential for wind erosion must be addressed.  The potential for erosion at drainage structures must be addressed.

Describe methods and time limits, to initiate temporary or permanent soil stabilization. For areas with mean annual precipitation of:

a.
40 inches or less, initiate stabilization as soon as practicable and within 14 days; or

b.
Greater than 40 inches, initiate stabilization as soon as practicable and within seven days.

Within seven days of initiating final stabilization, either complete final stabilization or continue maintenance of work until final stabilization is complete.

Include in the “Stabilize Soils” section of the SWPPP, a description of how you will minimize the amount of disturbed and unstabilized ground in the fall season. Identify anticipated dates of fall freeze-up and spring thaw. Describe how you will stabilize areas when it is close to or past the seasonal time of snow cover or frozen conditions, and before the first seasonal thaw. Include a plan for final stabilization.

Plans for Active Treatment Systems must be submitted to DEC for review at least 14 days prior to their use and the Operator of the ATS identified in the SWPPP. Any use of treatment chemicals must be identified on the NOI.

The SWPPP must provide designated areas for equipment and wheel washing, equipment fueling and maintenance, chemical storage, staging or material storage, waste or disposal sites, concrete washouts, paint and stucco washouts, and sanitary toilets. These activities must be done in designated areas that are located, to the extent practicable, away from drain inlets, conveyance channels, and waters of the US. No discharges are allowed from concrete washout, paint and stucco washout; or from release oils, curing compounds, fuels, oils, soaps, and solvents. Equipment and wheel washing water that doesn’t contain detergent may be discharged on-site if it is treated before discharge.

Design temporary BMPs for a 2 year 24 hour precipitation amount. Describe BMPs in the SWPPP and in SWPPP Amendments, including source controls, sediment controls, discharge points, and temporary and permanent stabilization measures. Describe the design, placement, installation, and maintenance of each BMP, using words, and drawings as appropriate. Describe the design capacity of sediment basins (including sediment ponds and traps). Provide a citation to the BMP Manual or publication used as a source for the BMP, including the title of the BMP Manual or publication, the author (individual or agency), and date of publication. If no published source was used to select or design a BMP, then the SWPPP or SWPPP amendment must state that “No BMP manual or publication was used for this design.”

Describe the sequence and timing of activities that disturb soils and of BMP implementation and removal. Phase earth disturbing activities to minimize unstabilized areas, and to achieve temporary or final stabilization quickly. Whenever practicable incorporate final stabilization work into excavation, embankment, and grading activities.

Identify the inspection frequency in the SWPPP:

•
For areas where the mean annual precipitation is 15 inches or less, inspect at least once every 14 days during construction and within 24 hours of the end of a storm event that resulted in a discharge.

•
For areas where the mean annual precipitation is between 15 to 40 inches, inspect once every seven days.

•
For areas where the mean annual precipitation is 40 inches or greater, inspect twice every seven days.

Linear Project Inspections, described in CGP Part 6.5, are not applicable to this project.

The SWPPP must cite and incorporate applicable requirements of the Project permits, environmental commitments, COE permit, and commitments related to historic preservation. Make additional consultations or obtain permits as necessary for Contractor specific activities which were not included in the Department’s permitting and consultation.

The SWPPP is a dynamic document. Keep the SWPPP current by noting installation, modification, and removal of BMPs, and by using amendments, SWPPP amendment logs, Inspection Reports, corrective action logs, records of land disturbance and stabilization, and any other records necessary to document storm water pollution prevention activities and to satisfy the requirements of the Consent Decree, CGP and this specification. See Subsection 641-3.03 for more information.

4.
Recording Personnel and Contact Information in the SWPPP.

Identify the SWPPP Manager as the Storm Water Lead and Storm Water Inspector positions in the SWPPP. Document the SWPPP Manager’s responsibilities in Section 2.0 Storm Water Contacts, of the SWPPP template and:

a.
Identify that the SWPPP Manager does not have authority to sign inspection reports (unless the SWPPP Manager is also the designated project Superintendent).

b.
Identify that the SWPPP Manager cannot prepare the SWPPP unless the SWPPP Manager meets the Contract requirements for the SWPPP Preparer.

Include in the SWPPP, Records of the AK-CESCL cards or certificates for the Superintendent and SWPPP Manager, and for any acting Superintendent and acting SWPPP Managers.  If the Superintendent or SWPPP Manager is replaced permanently or temporarily, by an acting Superintendent or acting SWPPP Manager, record in the SWPPP (use Form 25D-127) the names of the replacement personnel, the date of the replacement. For temporary personnel record their beginning and ending dates.

Provide 24 hour contact information for the Superintendent and SWPPP Manager. The Superintendent and SWPPP Manager must have 24 hour contact information for all Subcontractor SWPPP Coordinators and Utility SWPPP Coordinators.

Include in the SWPPP, Records of the AK-CESCL cards or certificates of ATS operators. Record the names of ATS operators and their beginning and ending dates, on Form 25D-127.

The Department will provide Records of AK-CESCL cards or certificates for the Project Engineer, Stormwater Inspectors, and Monitoring Person (if applicable), and names and dates they are acting in that position. Include the Department’s Records in the SWPPP Appendix.   Include the department’s Storm Water Inspector and Storm Water Monitoring Person (if applicable) in section 2.0 of the SWPPP.

641-2.02 HAZARDOUS MATERIAL CONTROL PLAN (HMCP) REQUIREMENTS.
Prepare the HMCP for prevention of pollution from storage, use, containment, cleanup, and disposal of all hazardous material, including petroleum products related to construction activities and equipment. Include the HMCP as an appendix to the SWPPP. Compile Material Safety Data Sheets in one location and reference that location in the HMCP.

Designate a Contractor’s Spill Response Field Representative with 24 hour contact information. Designate a Subcontractor Spill Response Coordinator for each subcontractor. The Superintendent and Contractor’s Spill Response Field Representative must have 24 hour contact information for each Subcontractor Spill Response Coordinator and the Utility Spill Response Coordinator.

List and give the location and estimated quantities of hazardous materials (Including materials or substances listed in 40 CFR 117 and 302, and petroleum products) to be used or stored on the Project. Hazardous materials must be stored in covered storage areas.  Include secondary containment for all hazardous material storage areas.

Identify the locations where fueling and maintenance activities will take place, describe the activities, and list controls to prevent the accidental spillage of petroleum products and other hazardous materials. Controls include placing absorbent pads or other suitable containment under fill ports while fueling, under equipment during maintenance or repairs, and under leaky equipment.

List the types and approximate quantities of response equipment and cleanup materials available on the Project. Include a list and location map of cleanup materials, at each different work site and readily available off site (materials sources, material processing sites, disposal sites, staging areas, etc). Spill response materials must be stored in sufficient quantity at each work location, appropriate to the hazards associated with that site.

Describe procedures for containment and cleanup of hazardous materials.  Describe a plan for the prevention, containment, cleanup, and disposal of soil and water contaminated by spills.  Describe a plan for dealing with contaminated soil and water encountered during construction. Clean up spills or contaminated surfaces immediately.

Describe methods of disposing of waste petroleum products and other hazardous materials generated by the Project, including routine maintenance.  Identify haul methods and final disposal areas.  Assure final disposal areas are permitted for hazardous material disposal.

Describe methods of complying with the requirements of AS 46.04.010-900, Oil and Hazardous Substances Pollution Control, and 18 AAC 75. Include contact information for reporting hazardous materials and petroleum product spills to the Project Engineer and reporting to federal, state, and local agencies.

641-2.03 SPILL PREVENTION, CONTROL, AND COUNTERMEASURE PLAN (SPCC Plan) REQUIREMENTS.
Prepare and implement an SPCC Plan when required by 40 CFR 112; when both of the following conditions are present on the Project:

a.
Oil or petroleum products from a spill may reach navigable waters (as defined in 40 CFR 112); and

b.
Total above ground storage capacity for oil and any petroleum products is greater than 1,320 gallons (not including onboard tanks for fuel or hydraulic fluid used primarily to power the movement of a motor vehicle or ancillary onboard oil-filled operational equipment, and not including containers with a storage capacity of less than 55 gallons).

Reference the SPCC Plan in the HMCP and SWPPP.

641-2.04 RESPONSIBILITY AND AUTHORITY OF THE SUPERINTENDENT AND SWPPP MANAGER.
The Superintendent is responsible for the overall operation of the Project and all Contractor furnished sites and facilities directly related to the Project. The Superintendent shall sign and certify the SWPPP, Inspection Reports, and other reports required by the CGP, except the NOI and NOT. The Superintendent may not delegate the task or responsibility of signing and certifying the SWPPP submitted under Subsection 641-1.03.1, Inspection Reports, and other reports required by the CGP.

The Superintendent may assign certain duties to the SWPPP Manager those duties may include:

a.
Ensuring Contractor’s and subcontractor’s compliance with the SWPPP and CGP;

b.
Ensuring the control of erosion, sedimentation, or discharge of pollutants;

c.
Directing and overseeing installation, maintenance, and removal of BMPs;

d.
Performing Inspections; and

e.
Updating the SWPPP including adding amendments and forms.

When Bid Item 641(7) is part of the Contract, the SWPPP Manager must be available at all times to administer SWPPP requirements, and be physically present within the Project Zone or the project office, for at least eight hours per day when construction activities are occurring.

The Superintendent and SWPPP Manager shall be knowledgeable in the requirements of this Section 641, the SWPPP, CGP, BMPs, HMCP, SPCC Plan, environmental permits, environmental commitments, and historic preservation commitments.

The Superintendent and SWPPP Manager shall have the Contractor’s complete authority and be responsible for suspending construction activities that do not conform to the SWPPP or CGP.

641-2.05 MATERIALS.
Use materials suitable to withstand hydraulic, wind, and soil forces, and to control erosion and trap sediments according to the requirements of the CGP and the Specifications.

Use the temporary seed mixture specified by special provision, or use annual rye grass if no temporary seed mix is specified.

Use soil stabilization material as specified in Section 727.

Use silt fences as specified in Section 729.

Use straw that is certified as free of noxious weed by the United States Department of Agriculture, Natural Resources Conservation Service, Local Soil, and Water Conservative District. Alaska Weed Free Forage Certification Program must be used when available. Hay may not be substituted for straw.

Use Oregon Scientific RGR126 wireless rain gauge with temperature, or Taylor 2751 Digital Wireless Rain Gauge with Thermometer, or approved equivalent.

641-2.06 CONTRACTOR REQUIREMENTS.

The Contractor must be familiar with the requirements of the CGP and Consent Decree because Contractor’s employees will be conducting duties that relate to compliance with the CGP and the Consent Decree. A copy of the Consent Decree is available on the Department’s Statewide Environmental Office web page.

641-3.01 CONSTRUCTION REQUIREMENTS.
Comply with the SWPPP and the requirements of the CGP.

1.
Before Construction Activity may Begin.

The following actions must be completed before Construction Activity begins:

a.
The SWPPP Preparer must visit the Project, the visit must be documented in the SWPPP, and the SWPPP must be developed (or amended) with findings from the visit;

b.
The SWPPP must be approved by the Engineer;

c.
The Contractor must be authorized to begin by the Engineer; 

d.
The Project eNOIs for the Department and for the Contractor, as well as any other eNOIs if there are additional operators, must be listed as Active Status on the ADEC website;  

e.
The Department approved SWPPP must be submitted to ADEC and Local Government (when required); and

f.
The Contractor has transmitted to the Engineer an electronic copy of the approved SWPPP.

You may begin Winter Construction activity according to CGP Part 4.10.3, provided actions a through c above is completed before winter construction activity begins.

Post notices containing the following information:

a.
Copy of all eNOIs related to this project;

b.
Name and 24 hour phone number of SWPPP Manager; and

c.
Location of the SWPPP.

Post notices on the outside wall of the Contractor’s project office, and near the main entrances of the construction project. Protect postings from the weather. Locate postings so the public can read them without obstructing construction activities or the traveling public (for example, at an existing pullout).  Do not use retroreflective signs for the SWPPP posting. Do not locate SWPPP signs in locations where the signs may be confused with traffic control signs or devices. Update the notices if the listed information changes.

Install an outdoor rain gauge in per manufacturer’s guidance in a readily accessible location on the Project.

Delineate the site for both land disturbing activities and areas that will be left undisturbed. Install sediment controls and other BMPs that must be placed prior to the initiation of Construction Activity.

2.
During Construction.

Before subcontractors or utility companies begin soil disturbing activities, provide to them copies of applicable portions of the SWPPP, and require them to sign a SWPPP Subcontractor Certification, Form 25D-105. Include SWPPP Subcontractor Certifications as an appendix to the SWPPP. Ensure subcontractors and utility companies understand and comply with the SWPPP and the CGP. Inform subcontractors and utility companies of SWPPP amendments that affect them in a timely manner. Coordinate with subcontractors and utility companies doing work in the Project Zone so BMPs, including temporary and permanent stabilization are installed, maintained, and protected from damage.

Provide on-going training to employees and subcontractors, on control measures at the site and applicable storm water pollution prevention procedures. Training must be specific to the installation, maintenance, protection, and removal of control measures. Training must be given at a frequency that will be adequate to ensure proper implementation and protection of control measures, and no less frequently than once a month during construction activity. Document on the SWPPP Training Log. Form 25D-125, the dates, and attendees to these trainings. Include the SWPPP Training Log as an appendix to the SWPPP.

Notify the Engineer immediately if the actions of any utility company or subcontractor do not comply with the SWPPP and the CGP.

Comply with Subsection 107-1.11 Protection and Restoration of Property and Landscape. Concrete washout must be fully contained.

Fuel the equipment in designated areas. Place absorbent pads or other suitable containment under fill ports while fueling, under equipment during maintenance or repairs, and under leaky equipment.

Comply with requirements of the HMCP and SPCC Plan, and all local, state, and federal regulations that pertain to the handling, storage, containment, cleanup, and disposal of petroleum products or other hazardous materials.

 Keep the SWPPP and HMCP current (refer to Subsection 641-2.01.3, SWPPP Considerations and Contents).

3.
Pollutant and Hazardous Materials Reporting Requirements.

If there has been an incident of non-compliance with the CGP that may endanger health or the environment, immediately report the incident to ADEC according to the CGP, Appendix A, Part 3.0. Notify the Engineer immediately and to the extent possible coordinate reports to ADEC with the Engineer.

The report must include:

a.
A description of the noncompliance and its causes;

b.
The exact dates and times of noncompliance;

c.
If not yet corrected the anticipated time the project will be brought back into compliance; and

d.
The corrective action taken or planned to reduce, eliminate and prevent reoccurrence.

If there has been an incident of non-compliance with COE Permits, then notify the Engineer immediately of the non-compliance.

Report spills of petroleum products or other hazardous materials to the Engineer and other agencies as required by law. Use the HMCP and SPCC Plan (if available) for contact information to report spills to regulatory agencies.

4.
Corrective Action and Maintenance of BMPs.

Implement maintenance as required by the CGP, SWPPP, and manufacturer’s specifications, whichever is more restrictive.

Implement corrective action:

a.
If an incident of non-compliance with the SWPPP or CGP is identified;

b.
If an Inspection or the Engineer identifies the SWPPP or any part of the SWPPP is ineffective in preventing erosion, sedimentation or the discharge of pollutants;

c.
If a required BMP was not installed according to the SWPPP schedule or phasing, or was installed incorrectly, or was not installed according to the CGP Part 4.0;

d.
If a BMP is not operating as intended, has not been maintained in an effective operation condition, or is unable to effectively perform the intended function;

e.
If a prohibited discharge of pollutants, as specified in CGP Part 4.6, is occurring or will occur; or

f.
If there is accumulation of sediment or other pollutants, that is in or near any storm water conveyance channels, or that may enter a discharge point or storm sewer system. If there is accumulation of sediment or other pollutants that is being tracked outside the project zone.

Implement corrective actions so that they comply with the following time requirements:

a.
For conditions that are easily remedied (i.e. removal of tracked sediment, maintenance of control measure, or spill clean-up), initiate corrective action within 24 hours and complete as soon as possible;

b.
For all other conditions, meet both requirements:

(1)
Corrective action is completed in time to protect water quality; and

(2)
Corrective action is completed no later than the Complete-by-Date that was entered in an Inspection Report (see Subsection 641-3.03.2 for more information).

If a corrective action is not implemented within the time requirements of this section, document the situation in the SWPPP, notify the Engineer, and implement corrective action as soon as possible.

If a corrective action could affect a subcontractor, notify the subcontractor within three days of taking the corrective action. Require in your written subcontract, that subcontractors must notify the Contractor within 24 hours of becoming aware of a condition that requires a corrective action.

5.
Stabilization.
Stabilization may be accomplished using temporary or permanent measures. Initiate stabilization of disturbed soils, erodible stockpiles, disposal sites, and of erodible aggregate layers so that all of the following conditions are satisfied:

a.
As soon as practicable;

b.
As soon as necessary to avoid erosion, sedimentation, or the discharge of pollutants; and

c.
As identified in the SWPPP.

Land may be disturbed and stabilized multiple times during a project. Coordinate work to minimize the amount of disturbed soil at any one time. Do not disturb more soil than you can stabilize with the resources available.

Temporarily stabilize from wind and water erosion portions of disturbed soils, portions of stockpiles, and portions of disposal sites, that are not in active construction. Temporary stabilization measures may require a combination of measures including but not limited to vegetative cover, mulch, stabilizing emulsions, blankets, mats, soil binders, non-erodible cover,  dust palliatives, or other approved methods.

When temporary or permanent seeding is required, provide a working hydro seeding equipment located within 100 miles of the project by road; with 1,000 gallon or more tank capacity, paddle agitation of tank, and the capability to reach the seed areas with an uniform mixture of water, seed, mulch and tackifier. If the project is located in an isolated community, the hydro-seeder must be located at the project.

Before applying temporary or permanent seeding, prepare the surface to be seeded to reduce erosion potential and to facilitate germination and growth of vegetative cover. Apply seed and maintain seeded areas. Reseed areas where growth of temporary vegetative cover is inadequate to stabilize disturbed ground.

Apply permanent seed according to Sections 618 and 724, within the time periods allowed by the CGP and the contract, at locations where seeding is indicated on the plans and after land-disturbing activity is permanently ceased.

When installing a culvert or other drainage structure where stream bypass is not used, install temporary or permanent stabilization concurrently or immediately after placing the culvert or drainage structure in a manner that complies with the SWPPP, applicable project permits and prevents discharge of pollutants. Install temporary and permanent stabilization:

a.
At the culvert or drainage structure inlet and outlet; and

b.
In the areas upstream and downstream, that may be disturbed by the process of installing the culvert, culvert end walls, culvert end sections, or drainage structure.

Before deactivating a stream bypass or stream diversion used for construction of a bridge, culvert, or drainage structure, install permanent stabilization:

a.
At the inlet and outlet of the culvert, drainage structure, or bridge;

b.
In the area upstream and downstream of the culvert, drainage structure, or bridge, that is disturbed during installation or construction of the culvert, drainage structure, or bridge; and

c.
Under the bridge.

Within seven days of initiating final stabilization, either complete final stabilization or continue maintenance of work until final stabilization is complete.

6.
Ending CGP Coverage and BMP Maintenance.

The Engineer will determine the date that all the following conditions for ending CGP coverage have been met within the Project Zone:

a.
Land disturbing activities have ceased;

b.
Final Stabilization has been achieved (including at Department furnished material sources, disposal sites, staging areas, equipment areas, etc.); and

c.
Temporary BMPs have been removed.

After the Engineer has determined the conditions for ending CGP coverage have been met, the Department will:

a.
Send written notice to the Contractor with the date that the conditions were met;

b.
Submit an eNOT to ADEC; and

c.
Provide a copy of the eNOT and ADEC’s acknowledgement letter to the Contractor.

The Contractor is responsible for ending permit coverage within the Project Zone, by submitting an eNOT to ADEC within 30 days of meeting the conditions for ending CGP coverage. The Contractor is responsible for BMP maintenance and SWPPP updates until permit coverage is ended.

If the Contractor’s CGP eNOI acreage includes Support Activities and any other areas where the Department is not an Operator, the Contractor may not be able to file an eNOT at the same time as the Department.  In this case, the Contractor must amend the SWPPP and separate SWPPP2(s), to indicate the Department’s CGP coverage has ended, and the Department is no longer an Operator within the Project Zone.

The Contractor must indicate in the SWPPP the areas that have reached Final Stabilization, and the dates land disturbing activities ended and Final Stabilization was achieved. The Contractor must submit an eNOT to ADEC, and insert copies of the Department’s and the Contractor’s eNOTs with ADEC’s acknowledgement letters in the appendix of the SWPPP. 

The Contractor must submit a copy of each signed eNOT and ADEC’s acknowledgement letter to the Department within three days of filing the eNOT or receiving a written response.

The Contractor is responsible for coordinating local government inspections of work and ending permit coverage with local government. See Subsection 641-1.03.5 for more information.

7.
Transmit final SWPPP.

Transmit one copy of the final SWPPP, including all amendments, appendices, and maps, to the Engineer; when the project eNOTs are filed, or within 30 days of the Department’s eNOT being filed, whichever is sooner. Transmittal must be by both electronic and hard copy.

641-3.02 SWPPP DOCUMENTS, LOCATION ON-SITE, AVAILABILITY, AND RECORD RETENTION.
The SWPPP and related documents maintained by the Contractor are the Record for demonstrating compliance with the CGP and the Consent Decree. Copies of SWPPP documents transmitted to the Engineer under the requirements of this specification are informational and do not relieve the Contractor’s responsibility to maintain complete records as required by the CGP and this specification. 

Keep the SWPPP, HMCP, and SPCC Plan at the on-site project office. If there is not an on-site project office, keep the documents at a locally available location that meets CGP requirements and is approved by the Engineer. Records may be moved to another office for record retention after the eNOTs are filed. Records may be moved to another office during winter shutdown.  Update on-site postings if records are relocated during winter shutdown. Provide the Department with copies of all Records.

Retain Records and a copy of the SWPPP, for at least three years after the date of eNOT. If EPA or ADEC inspects the project,  issues a Notice of Violation (NOV), or begins investigation for a potential NOV before the retention period expires, retain the SWPPP and all Records related to the SWPPP and CGP until at least three years after EPA and/or ADEC has determined all issues related to the investigation  are settled.

The SWPPP and related documents must be made available for review and copy, to the Department and other regulatory agencies that request them.  See CGP Parts 5.10, 6.6 and 9.4.

641-3.03 SWPPP INSPECTIONS, AMENDMENTS, REPORTS, AND LOGS.
Perform Inspections, prepare Inspection Reports, and prepare SWPPP Amendments in compliance with the SWPPP and the CGP.  Update SWPPP Corrective Action Log, SWPPP Amendment Log, SWPPP Grading and Stabilization Activities Log, and SWPPP Daily Record of Rainfall forms. For active projects, update the Records daily.

1.
Inspection during Construction.

Conduct Inspections according to the schedule and requirements of the SWPPP and CGP.

Inspections required by the CGP and SWPPP must be performed by the Contractor’s SWPPP Manager and the Department’s Stormwater Inspector jointly, unless impracticable. For this paragraph, “impracticable” means when both inspectors must fly to a remote area in the winter or when one inspector is sick or unable to travel to the site due to weather.  When this is the case, the Operator who conducts the Inspection must provide a copy of the Inspection Report to the other Operator within three days of the Inspection date and document the date of the report transmittal.

2.
Inspection Reports.

Use only the DOT&PF SWPPP Construction Site Inspection Report, Form 25D-100 to record Inspections. Changes or revisions to Form 25D-100 are not permitted; except for adding or deleting data fields that list: Location of Discharge Points and Site Specific BMPs. Complete all fields included on the Inspection Report form; do not leave any field blank.

Unless otherwise directed by the Engineer, insert a Complete-by-Date for each corrective action listed that complies with:

a.
In time to protect water quality;

b.
less than seven calendar days after the date the inspection was performed; and

c.
before the next scheduled inspection.

Provide a copy of the completed, unsigned Inspection Report to the Engineer by noon on the day following the inspection.

The Superintendent must review, correct errors, and sign and certify the Inspection Report, within three days of the date of Inspection. The Engineer may coordinate with the Superintendent to review and correct any errors or omissions before the Superintendent signs the report. Corrections are limited to adding missing information or correcting entries to match field notes and conditions present at the time the Inspection was performed. Deliver the signed and certified Inspection Report to the Engineer on the same day the Superintendent signs it.

The Engineer will sign and certify the Inspection Report and will return the original to the Contractor within three working days.

The Engineer may make corrections after the Superintendent has signed and certified the Inspection Report. The Engineer will initial and date each correction. If the Engineer makes corrections, the Superintendent must recertify the Inspection Report by entering a new signature and date in the white space below the original signature and date lines. Send a copy of the recertified Inspection Report to the Engineer on the day it is recertified.

If subsequent corrections to the certified Inspection Report are needed, document the corrections in an addendum that addresses only the omitted or erroneous portions of the original Inspection Report. The Superintendent and the Engineer must both sign and certify the addendum.

3.
Inspection before Seasonal Suspension of Work.

Conduct an Inspection before seasonal suspension of work to confirm BMPs are installed and functioning according to the requirements of the SWPPP and CGP.

4.
Reduced Inspection Frequencies.

Conduct Inspections according to the inspection schedule indicated in the approved SWPPP.  Any change in inspection frequency must be approved by the Engineer, and beginning and ending dates documented as an amendment to the SWPPP.

Inspection frequency may be reduced to at least one Inspection every 30 days if approved by the Engineer and the entire site is temporarily stabilized.

When work is suspended due to freezing conditions, the Engineer may suspend inspection requirements after fourteen days of freezing conditions if:

a.
Soil disturbing activities are suspended; and

b.
Soil stabilizing activities are suspended.

Inspections must resume according to the normal inspection schedule identified in the SWPPP, at least 21 days before anticipated spring thaw.

The Engineer may waive requirements for updating the Grading and Stabilization Activities Log and Daily Record of Rainfall during seasonal suspension of work.  If so, resume collecting and recording weather data on the Daily Record of Rainfall form one month before thawing conditions are expected to result in runoff.  Resume recording land disturbance and stabilization activities on the Grading and Stabilization Activities Log when Construction Activity resumes.

5.
Stabilization before Seasonal Thaw.

Construction Activities within the Project Zone must be stabilized with appropriate BMPs prior to seasonal thaw. Seasonal thaw is the annual (first) recurrence of snow and ice melting after a prolonged period of freezing conditions.

6.
Inspection before Project Completion.

Conduct Inspection to ensure Final Stabilization is complete throughout the Project, and temporary BMPs that are required to be removed are removed. Temporary BMPs that are biodegradable and are specifically designed and installed with the intent of remaining in place until they degrade, may remain in place after project completion.

7.
Items and Areas to Inspect.

Conduct Inspections of the areas required by the CGP and SWPPP.

8.
SWPPP Amendments and SWPPP Amendment Log.

The Superintendent and the SWPPP Manager are the only persons authorized to amend the SWPPP and update the SWPPP Amendment Log, Form 25D-114. The Superintendent or the SWPPP Manager must sign and date amendments to the SWPPP and updates to the SWPPP Amendment Log.

SWPPP Amendments must be approved by the Engineer.

Amendments must occur:

a.
Whenever there is a change in design, construction operation, or maintenance at the construction site that has or could cause erosion, sedimentation or the discharge of pollutants that has not been previously addressed in the SWPPP;

b.
If an Inspection identifies that any portion of the SWPPP is ineffective in preventing erosion, sedimentation, or the discharge of pollutants;

c.
Whenever an Inspection identifies a problem that requires additional or modified BMPs

d.
Whenever a BMP is modified during construction or a BMP not shown in the original SWPPP is added;

e.
If the Inspection frequency is modified (note beginning and ending dates); or

f.
When there is a change in personnel who are named in the SWPPP, according to Subsection 641-2.01.4.

Do not record removal of BMPs as amendments to the SWPPP. See Subsection 641-3.03.9 for documenting removal of BMPs.

Amend the SWPPP narrative as soon as practicable after any change or modification, but in no case, later than seven days following identification of the need for an amendment.  Every SWPPP Amendment must be signed and dated. Cross-reference the amendment number with the Corrective Action Log or SWPPP page number, as applicable. When a BMP is modified or added, describe the BMP according to Subsection 641-2.01.3.

Keep the SWPPP Amendment Log current. Prior to performing each scheduled Inspection, submit to the Engineer a copy of the pages of the Amendment Log that contain new entries since the last submittal. Include copies of any documents amending the SWPPP.

Keep the SWPPP Amendment Log as an appendix to the SWPPP.

9.
Site Maps.

Document the installation, routine maintenance, and removal of BMPs by making notes on the SWPPP Site Maps. Include the date and the recording person’s initials by these notes. Identify areas where Construction Activities begin, areas where Construction Activities temporarily or permanently cease, and areas that are temporarily or permanently stabilized.
10.
Corrective Action Log.
The Superintendent and SWPPP Manager are the only persons authorized to make entries on the SWPPP Corrective Action Log, Form 25D-112. Document the need for corrective action within 24 hours of either:

a.
Identification during an inspection; or

b.
Discovery by the Department’s or Contractor’s staff, a subcontractor, or a regulatory agency inspector.

Modification or replacement of a BMP, installation of a new BMP not shown in the original SWPPP, or overdue maintenance (after sediment accumulated in sediment basins (including sediment traps and ponds) exceeds 50% of design capacity; or after sediment accumulates to more than half the above ground height on silt fences, check dams, or berms) is a corrective action and must be documented on the Corrective Action Log. Do not record removal of BMPs on the Corrective Action Log.

Within 24 hours of discovery, update the Corrective Action Log with the date of discovery and proposed corrective action. If discovered during an inspection, update log with inspection date and proposed corrective actions noted on the Inspection Report.

After the corrective action has been accomplished, note in the Corrective Action Log the action taken and if a SWPPP amendment was needed. Date and initial the entry.

Keep the Corrective Action Log current and submit a copy to the Engineer prior to performing each scheduled SWPPP Inspection.

Keep the Corrective Action Log as an appendix to the SWPPP.

11.
Grading and Stabilization Activities Log.

The Superintendent and SWPPP Manager are the only persons authorized to date and initial entries on the SWPPP Grading and Stabilization Activities Log, Form 25D-110. Use the SWPPP Grading and Stabilization Activities Log, to record land disturbance and stabilization activities.

Keep the Grading and Stabilization Activities Log current and submit a copy to the Engineer prior to performing each scheduled SWPPP Inspection. Keep the Grading and Stabilization Activities Log organized and completed to demonstrate compliance with the CGP Part 4.4.

Keep the Grading and Stabilization Activities Log as an appendix to the SWPPP.

12.
Daily Record of Rainfall.

Use SWPPP Daily Record of Rainfall, Form 25D-115, to record weather conditions at the Project.  Update the form daily and include the initials of the person recording each day’s entry.  Submit a copy to the Engineer prior to performing each scheduled Inspection.  Keep the Daily Record of Rainfall as an appendix to the SWPPP.
641-3.04 FAILURE TO PERFORM WORK.
The Engineer has authority to suspend work and withhold monies, for an incident of non-compliance with the CGP, Consent Decree, or SWPPP, that may endanger health or the environment or for failure to perform work related to this Section 641. If the suspension is to protect workers, the public, or the environment from imminent harm, the Engineer may orally order the suspension of work. Following an oral order of suspension, the Engineer will promptly give written notice of suspension. In other circumstances, the Engineer will give the Contractor written notice of suspension before suspension of work. A notice of suspension will state the defects or reasons for a suspension, the corrective actions required to stop suspension, and the time allowed to complete corrective actions.

If the Contractor fails to take the corrective action within the specified time, the Engineer may:

a.
Suspend the work until corrective action is completed;

b.
Withhold monies due the Contractor until corrective action is completed;

c.
Assess damages or equitable adjustments against the Contract Amount; and

d.
Employ others to perform the corrective action and deduct the cost from the Contract amount.

Reasons for the Engineer to take action under this section include, but are not limited to, the Contractor’s failure to:

a.
Obtain appropriate permits before Construction Activities occur;

b.
Perform SWPPP Administration;

c.
Perform timely Inspections;

d.
Update the SWPPP;

e.
Transmit updated SWPPP, Inspection Reports, and other updated SWPPP forms to the Engineer;

f.
Maintain effective BMPs to control erosion, sedimentation, and pollution in accordance with the SWPPP, the CGP, and applicable local, state, and federal requirements;

g.
Perform duties according to the requirements of this Section 641; or

h.
Meet requirements of the CGP, SWPPP, or other permits, laws, and regulations related to erosion, sediment, or pollution control.

No additional Contract time or additional compensation will be allowed due to delays caused by the Engineer’s suspension of work under this subsection.

641-3.05 ACCESS TO WORK.
The Project, including any related off-site areas or support activities, must be made available for inspection, or sampling and monitoring, by the Department and other regulatory agencies. See CGP Part 6.6.

641-4.01 METHOD OF MEASUREMENT.

Section 109 and as follows:

Item 641(1), 641(3) and 641(7), are lump sum.

Items 641(2), 641(4) and 641(5), will be measured on a contingent sum basis as specified by the Directive authorizing the work.

Item 641(6) will be measured on a contingent sum basis with withholding determined by the Department.

TABLE 641-1 BMP VALUES - (Reserved)

Liquidated Damages assessed according to Table 641-2 are not an adjustment to the Contract amount. These damages charges are related to Contract performance but are billed by the Department independent of the Contract amount. An amount equal to the Liquidated Damages may be withheld for unsatisfactory performance, from payment due under the Contract, until the Contractor remits payment for billed Liquidated Damages.
TABLE 641-2 Version B

EROSION, SEDIMENT, AND POLLUTION CONTROL – LIQUIDATED DAMAGES
	Code
	Specification Subsection

Number and Description
	Deductable

Dollars
	Cumulative Deductable

Dollars

	A
	641-1.04 Failure to have a qualified (AK-CESCL or equivalent) Superintendent or SWPPP Manager
	Calculated in 

Code B or F
	

	B
	Failure to meet SWPPP requirements of:

(1) 641-2.01.1 Name of SWPPP Preparer and Date of Pre-Construction Inspection 

(2) Not Applicable

(3) 641-3.03.8 Sign and Date SWPPP amendments with qualified person.

641-2.01.4 SWPPP Include approving person’s name and AK-CESCL expiration date.

(4)  641-3.02 Records maintained at project and made available for review
	$750 per omission
	

	C
	641-2.01.3 and 641-303.8 Failure to either reference a BMP manual or publication, or state that no BMP manual or publication was used
	$250 per omission
	

	D
	641-3.03.5 Failure to stabilize a Project prior to Seasonal Thaw  
	$5,000 per 

Project per year
	

	E
	641-2.01.1  Failure to conduct pre-construction inspections before Construction Activities  
	$2,000 per Project
	

	F
	641-3.03. Failure to conduct and record CGP Inspections

641-3.03.1 Personnel conducting Inspections and Frequency

641-3.03.2 Inspection Reports, use Form 25D-100, completed with all required information according to the Consent Decree paragraph 7.c, parts (1) through (11)  
	$750 per Inspection
	

	G
	641-3.01.4 Failure to timely accomplish BMP maintenance and/or repairs, In effect until BMP maintenance and/or repairs is completed.  
	$500 per

Project per day
	Not to exceed $250,000 per year for all projects

	H
	641-3.01.3  Failure to provide to the Engineer and ADEC a timely oral endangerment report of violations or for a deficient oral endangerment report
	$750 for the first day the report is late or deficient
	Additional $750 for every 14 day period without the required information

	I
	641-3.01.3 Failure to provide to the Engineer and ADEC a timely written endangerment report of violations or for a deficient written endangerment report
	$750 for the first day the report is late or deficient
	Additional $750 for every 14 day period without the required information

	J
	641-3.04 Failure to comply with the most restrictive requirements of the CGP, approved SWPPP, or Section 641, except as listed above
	$750 per occurrence for the first day of noncompliance
	Additional $750 for every day the deficiency remains uncorrected


641-5.01 BASIS OF PAYMENT. 

See Subsection 641-3.04 Failure to Perform Work, for additional work and payment requirements.

Item 641(1) Erosion, Sediment, and Pollution Control Administration. At the Contract lump sum price for administration of all work under this Section. Includes, but is not limited to, SWPPP and HMCP and SPCC Plan preparation, agency fees for SWPPP reviews, SWPPP amendments, pre-construction Inspections, Inspections, monitoring, reporting, and Record keeping or copying Records related to the SWPPP and required by the CGP, and Record retention.

Item 641(2) Temporary Erosion, Sediment, and Pollution Control. At the contingent sum prices specified for all labor, supervision, material, equipment, and incidentals to install, maintain, remove, and dispose of approved temporary erosion, sedimentation, and pollution control BMPs required to implement the SWPPP and SPCC Plan.

Item 641(3) Temporary Erosion, Sediment, and Pollution Control. At the Contract lump sum price for all labor, supervision, material, equipment, and incidentals to install, maintain, remove, and dispose of temporary erosion, sedimentation, and pollution control BMPs identified in the SWPPP and SPCC Plan.

Item 641(4) Temporary Erosion Sediment and Pollution Control Additives. At the contingent sum prices specified in the Directive to authorize the work, for all labor, supervision, materials, equipment, and incidentals for extra, additional, or unanticipated work, to install, maintain, remove and dispose of temporary erosion, sedimentation, and pollution control BMPs. All additional Erosion, Sediment, and Pollution Control Administration necessary due to this item will not be paid for separately but will be subsidiary to other bid items.

Item 641(5) Temporary Erosion Sediment and Pollution Control by Directive. At the contingent sum prices specified in the Directive using time and materials to authorize the work, for all labor, supervision, materials, equipment, and incidentals to install, maintain, remove and dispose of temporary erosion, sedimentation, and pollution control BMPs. Prices for this item will by time and materials according to Subsection 109-1.05, or by mutual agreement between the Engineer and Contractor.  All additional Erosion, Sediment, and Pollution Control Administration necessary due to this item will not be paid for separately but will be subsidiary to other bid items.

Item 641(6) Withholding. The Engineer may withhold an amount equal to Liquidated Damages, assessed according to Section 641, from payment due the Contractor. Liquidated Damages for violations of the Contract, CWA, CGP, or Consent Decree are determined by the Engineer according to Table 641-2. The Engineer may withhold payment due the Contractors until the Contractor pays the Liquidated Damages to the Department.

The Department will not release performance bonds until Liquidated Damages assessed according to Section 641 are paid to the Department, and all requirements according to Subsection 103-1.05 are satisfied.

Item 641(7) SWPPP Manager. At the Contract lump sum price for a SWPPP Manager that conforms to this specification. When Item 641(7) appears in the Bid Schedule, the SWPPP Manager must be a different person than the superintendent, and must be physically present during construction activity with duties and authority as described in Subsection 641-2.04. When Item 641(7) does not appear in the Bid Schedule, the SWPPP Manager is subsidiary to Item 641(1).

Subsidiary Items. Temporary erosion, sediment, and pollution control measures that are required outside the Project Zone are subsidiary. Work required by the HMCP and SPCC Plan including hazardous material storage, containment, removal, cleanup and disposal, are subsidiary to Item 641(1) Erosion, Sediment and Pollution Control Administration.

Work under other pay items. Work that is paid for directly or indirectly under other pay items will not be measured and paid for under Section 641.

This work includes but is not limited to:

a.
Dewatering;

b.
Shoring;

c.
Bailing;

d.
Permanent seeding;

e.
Installation and removal of temporary work pads;

f.
Temporary accesses;

g.
Temporary drainage pipes and structures;

h.
Diversion channels;

i.
Settling impoundment; and

j.
Filtration.

Permanent erosion, sediment, and pollution control measures will be measured and paid for under other Contract items, when shown on the bid schedule. 

Work at the Contractor’s Expense. Temporary erosion, sediment, and pollution control measures that are required due to carelessness, negligence, or failure to install temporary or permanent controls as scheduled or ordered by the Engineer, or for the Contractor’s convenience, are at the Contractor’s expense.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
641(1)
Erosion, Sediment, and Pollution Control Administration
Lump Sum

641(2)
Temporary Erosion, Sediment, and Pollution Control
Contingent Sum

641(3)
Temporary Erosion, Sediment, and Pollution Control
Lump Sum

641(4)
Temporary Erosion, Sediment, and Pollution Control Additives
Contingent Sum

641(5)
Temporary Erosion, Sediment, and Pollution Control by Directive
Contingent Sum

641(6)
Withholding
Contingent Sum

641(7)
SWPPP Manager
Lump Sum

CR641-041312
SECTION 642 TC "642
Construction Surveying & Monuments" \f C \l "1" 
CONSTRUCTION SURVEYING AND MONUMENTS

Special Provisions

642-2.01 MATERIALS.  Add the following:

4.
Digital Measuring Instrument:  Nu-metrics, Nitestar DMI (www.nu-metrics.com) or approved equal.
642-3.01 GENERAL.  Add No. 11:

11.
Before work on the project starts, stake and reference the existing centerline on both sides of the roadway alignment.  Stake the existing centerline on tangents at 100 ft, and 50 ft intervals on curves from the beginning and ending of super-elevation changes when the roadway is no longer at normal crown.  Stake sign locations at proper offset.  Stakes shall be a minimum of 1" x 2" x 2'-0" and be offset 4 to 8 ft from the shoulder on both sides of the roadway.  Extend lath stakes a minimum of 2 ft above ground.  Show the offset distance to centerline and the station from the beginning of the project.  Maintain staking until the final roadway striping is completed.  Staking accuracy work requires an electronic distance measuring instrument (DMI) be installed in the Contractor's vehicle.  Calibrate the DMI to roadway alignments as stationed in the Plans before beginning work.  Record the calibration and staking information in the field book.

Install a reference sign every 500 ft.  These reference signs shall meet the following requirements:

1.
mounted with the base a minimum of 5 ft above the shoulder,

2.
located a minimum of 10 ft from the edge of shoulder,

3.
marked with the station from the beginning of the project, in 6 inch high permanent black lettering with a letter proportion height to width ration of 1:0.6 and a stroke width to height ratio of 1:6, on an orange background.

CR6421-110812
642-3.04 OFFICE ENGINEERING.  Delete third sentence and replace with:

Perform the work by, or under the responsible charge of, a person registered in the State of Alaska as a Professional Land Surveyor or a Professional Engineer.

E53-050107
SECTION 643 TC "643
Traffic Maintenance" \f C \l "1" 
TRAFFIC MAINTENANCE

Special Provisions

643-1.01 DESCRIPTION.  Add the following:

Additional work:

(
Illuminate construction activities listed in Table 643-3, Night Work Illumination Level, and Area of Coverage, during hours of night work on roads open to the public inside the project limits.

643-1.02 DEFINITIONS. Add the following paragraphs after paragraph titled “Construction Phasing Plan”:

Balloon Light:  Light surrounding’s by a balloon-like enclosure kept inflated by pressurized air or helium, and producing uniform light through 360 horizontal degrees.  The top half of the balloon enclosure shall be constructed of an opaque material.

Night Work:  Work occurring between sunset and sunrise on all days, except the “No Lighting Required” period shown in Table 643-2, Night Work Lighting Requirements.

TABLE 643-2

NIGHT WORK LIGHTING REQUIREMENTS
	Latitude

(degrees)
	No Lighting Required
	Nearby Cities

	
	Start
	End
	

	
<
61
	Lighting Required All Year
	Everything South of Hope

	
61
	June 11
	July 1
	Anchorage, Valdez, Girdwood

	
62
	June 2
	July 13
	Wasilla, Palmer, Glennallen, Talkeetna

	
63
	May 27
	July 17
	Cantwell, Paxson, McGrath

	
64
	May 22
	July 21
	Delta Junction, Nome, Tok

	
65
	May 18
	July 25
	Fairbanks

	
66
	May 14
	July 29
	Circle

	
67
	May 10
	August 2
	Coldfoot, Kotzebue

	
68
	May 7
	August 6
	Galbraith Lake

	
69
	May 3
	August 9
	Happy Valley

	
70
	April 30
	August 12
	Deadhorse

	
71
	April 27
	August 15
	Barrow

	
72
	April 24
	August 19
	


ES14-031506

643-1.03 TRAFFIC CONTROL PLAN.  Replace the last paragraph with the following:

A waiver may be requested, in writing, of regulation 17 AAC 25 regarding oversize and overweight vehicle movements inside the project limits.  If the waiver is approved, movements of oversize and overweight vehicles in or near traffic inside the project limits will be done according to the provisions of an approved Traffic Control Plan.  Maintain a minimum 12 foot lateral separation between the nonstreet legal vehicles and the motoring public.  The Traffic Control Plan shall specify the traffic control devices required for these operations.

Add the following:

Road Closures and Major Traffic Sequencing (events).  Submit a written request to the Engineer for review and approval of each proposed event and event date.  Allow 7 days for the Engineer to review any proposed event or subsequent changes/corrections.  The proposed event date will be no less than 14 days from the date of written approval.

CR6431-010114

643-1.04 WORKSITE SUPERVISOR.
1.
Qualifications. Replace with the following:

Qualifications.  The Worksite Traffic Supervisor shall be knowledgeable and experienced regarding the requirements of the ATM and the implementation of those requirements.  The Worksite Traffic Supervisor shall be familiar with the Plans, the Specifications, your proposed operations, and certified as one of the following:

a.
Traffic Control Supervisor, American Traffic Safety Services Association (ATSSA)

b.
Work Zone Safety Specialist, International Municipal Signal Association (IMSA)

Certify according to Form 25D-124 that the Worksite Traffic Supervisor is competent and capable, and has the authority to perform the duties and responsibilities in accordance with this Section.

Worksite Traffic Supervisors shall maintain current certification and be able to show their certification anytime they are on the project.

CR6432-110410

2.
Duties.  Add the following:

I.
Supervise lighting of Night Work.

ES14-031506

Add No. 3:

3.
Authority.
The Worksite Traffic Supervisor shall have the Contractor’s authority to stop work and implement immediate corrective action to unsafe traffic control, in locations where unsafe traffic control is present.

643-2.01 MATERIALS.  

4.
Portable Concrete Barriers.  Replace with the following:

Portable Concrete and Steel F Shape Barriers.  Use Portable Concrete and Steel F Shape Barriers that conform to the Plans.  For each direction of traffic, equip each barrier section with at least two side-mounted retroreflective reflectors or a continuous 4-inch wide horizontal retroreflective stripe mounted 6 inches below the top of the barrier.  Place the individual reflectors 2-foot or less from each end and space not more than 10-foot apart.  Use yellow reflectors or stripe if you use barriers at centerline.  Use white reflectors or stripe if you use barriers on the roadway shoulder.

CR6431-010114

Add the following:

Use reflective sheeting that meets AASHTO M 268 Type III, IV or V.

10.
Temporary Crash Cushions.  Replace with the following:

Temporary Crash Cushions.  Must have FHWA Acceptance letter for National Cooperative Highway Research Program (NCHRP) 350 or Manual for Assessing Safety Hardware (MASH), Test Level 3.  Use reflective sheeting that meets AASHTO M 268 Type III, IV or V.  Application of crash cushion must be appropriate for the intended use and be installed per manufacturer's recommendation.  Temporary crash cushions used as rail or barrier end treatments must be redirective.  Temporary crash cushions that are barrels or barricade filled with sand or water are considered nonredirective and may only be used when the forecasted temperature during their use is above 32 degrees Fahrenheit. 

CR6432-110410

12.
Portable Changeable Message Board Sign.  Replace with the following:

Portable Changeable Message Board Sign.  Use new truck or trailer mounted portable changeable message board signs with self contained power supply for the sign and with:

a.
Message sign panel large enough to display 3 lines of 18 inch high characters.

b.
Eight character display per message module.

c.
Fully programmable message module.

d.
Remote control cellular, wireless radio frequency (RF), landline.

e.
Waterproof, lockable cover for the controller keyboard.

f.
Capacity for electric/hydraulic sign raising or lowering.

g.
Radar over speed detection.

h.
Variable flash and sequence rates.

i.
Light emitting diode (LED) display, using Institute of Transportation Engineers (ITE) amber/yellow

j.
The capacity for a minimum of 150 pre-programmed messages.

k.
Battery-Pack Operation Duration:  minimum of 55 hours under full load.

l.
Power chords shall comply with the National Electrical Code (NEC) Article 600.10 Portable and Mobile Signs, paragraph 600.10(c) (2) ground fault circuit interrupter (GFCI).  The chord will have integral GFCI protection located either in the attachment plug or 12 inches or less from the plug.

CR6431-010114

13.
Plastic Safety Fence.  Replace a., b., and c. with the following:

a.
"Safety Fence" by Jackson Safety, Inc., Manufacturing and Distribution Center, 5801 Safety Drive NE, Belmont, Michigan, 49306.  Phone (800) 428-8185.

b.
"Flexible Safety Fencing" by Carsonite Composites, LLC, 19845 U.S. Highway 76, Newberry, South Carolina, 29108.  Phone (800) 648-7916.

c.
"Reflective Fencing" by Plastic Safety Systems, Inc., 2444 Baldwin Road, Cleveland, Ohio 44104.  Phone (800) 662-6338.

16.
Flagger Paddles.  Replace the last sentence with the following:

Use reflective sheeting that meets AASHTO M 268 Type VIII or IX.  Use background colors of fluorescent orange on one side and red on the other side.

Add No. 17:

17.
Truck Mounted Attenuator (TMA).  The TMA shall be mounted on a vehicle with a minimum weight of 15,000 pounds and a maximum weight per the manufacturer's recommendations.  The TMA shall comply with NCHRP 350 or MASH, Test Level 3 requirements.

CR6432-110410

Add No. 18:

18.
Flexible Markers.  Refer to Subsection 606-2.01 Materials.

CR6431-010114

Standard Modification

Replace Subsection 643-2.02 CRASHWORTHINESS with the following:

643-2.02 CRASHWORTHINESS.  Submit documentation, by the method indicated, that the following devices comply with the requirements of National Cooperative Highway Research Program (NCHRP) Report 350 or Manual for Assessing Safety Hardware (MASH), Test Level 3 on the given schedule.  

Submit documentation of compliance to the Engineer before installing devices on the project.

	Work Zone Traffic Control Device Compliance with NCHRP 350 or MASH

	Category
	Devices
	Method of Documentation

	1
	Cones, candles, drums w/o attachments, delineators
	Manufacturer's Certification for devices exceeding height and weight limits

	2
	Barricades, portable sign supports, drums w/lights, other devices weighing less than 100 pounds but not included in category 1
	FHWA acceptance letter indicating acceptance at Test Level 3 (when no test level is specified in the letter; it is implied that the tests were run for Test Level 3),

	3
	Truck mounted attenuators, redirective and nondirective temporary crash cushions
	FHWA acceptance letter indicating acceptance at Test Level 3 (when no test level is specified in the letter; it is implied that the tests were run for Test Level 3),

	
	Portable concrete barriers
	FHWA acceptance letter specifying the Test Level required in the Plans or Specifications.


Category 1 devices that exceed the following weights and heights require certification that they meet the evaluation criteria of NCHRP Report 350 or MASH, Test Level 3.  This certification may be a one-page affidavit signed by the vendor.  Documentation supporting the certification (crash tests and/or engineering analysis) must be kept on file by the certifying organization.  No certification is required for devices within the weight and height limitations.

	Device
	Composition
	Weight
	Height

	Cones
	Rubber
	20 lb.
	36 in.

	
	Plastic
	20 lb.
	48 in.

	Candles
	Rubber
	13 lb.
	36 in.

	
	Plastic
	13 lb.
	36 in.

	Drums
	Hi Density Plastic
	77 lb.
	36 in.

	
	Lo Density Plastic
	77 lb.
	36 in.

	Delineators
	Plastic or Fiberglass
	N/A
	48 in.


E77-100410

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS.  Add the following:

Immediately notify the Engineer of any traffic related accident that occurs within the project limits as soon as you, an employee, or a subcontractor becomes aware of the accident.

E90-100410

Add the following:

Where construction activity encroaches onto the safe route in a traffic control zone, station a flagger at the encroachment to assist pedestrians and bicyclists past the construction activity.

Maintain business access(s) during flagging operations.

CR6431-010114

643-3.02 ROADWAY CHARACTERISTICS DURING CONSTRUCTION.  Add the following:

Where specified in the Plans, Specifications, Special Provisions, and or the TCP:  traffic may be maintained on a continuous gravel surface.

2.
Gravel Surface Not Specified.

a.
Through traffic shall not traverse more than two gravel sections of roadway in any given period.

b.
Pavement Break(s) for Culvert or Utility Work:  Patch pavement breaks(s), with hot mix asphalt, not more than 48 hours after removing the existing pavement.

c.
When approved by the Engineer.

Pave lanes next to the median first.  Pave lanes next to exit and entrance ramps last.  Place temporary 12:1 sloped wedge of asphalt concrete against the abrupt pavement edge on lanes next to exit and entrance ramps.  Do not open the roadway to traffic until slope wedges are in place.

CR6435-041413

Standard Modification

Replace Subsection 643-3.03 PUBLIC NOTICE with the following:

643-3.03 PUBLIC NOTICE.  Make sure the Worksite Traffic Supervisor gives a minimum of 3 days notice before major changes, delays, lane restrictions, or road closures to local officials and transportation organizations, including but not necessarily limited to:

(
Alaska Carriers Association

(
Alaska Trucking Association

(
Alaska State Troopers

(
Division of Measurement Standards

(
Local Police Department

(
Local Fire Department

(
Local Government Traffic Engineer

(
School and Transit Authorities

(
Local Emergency Medical Services

(
Local Media (newspapers, radio, television)

(
Railroads (where applicable)

(
U.S. Postal Service

(
Major Tour Operators
E78-100410

(
Sullivan Arena

56000-123113

Provide local traffic enforcement and maintenance agencies 24 hour notice before shutting down a traffic signal system.  Provide notice as required by utility companies before repairing or replacing a utility.

Provide the Alaska State Troopers, local police and fire department with the radio frequencies used on the project and the 24-hour telephone numbers of the Worksite Traffic Supervisor and the Project Superintendent.  Tell them to use these numbers to alert you when emergency vehicles must pass through the project.  When notified of emergencies, use all equipment and make every necessary effort to expedite rapid passage.

Additional notices may be given through the Navigator System for selected projects.  Check the special provisions for those requirements.

E78-100410

643-3.04 TRAFFIC CONTROL DEVICES.  Replace paragraphs 6 and 7 with the following:

Use only traffic control devices that meet the requirements of the "Acceptable" category in the American Traffic Safety Services Association (ATSSA) "Quality Guidelines for Temporary Traffic Control Devices" and meet crashworthiness requirements per Section 643-2.02.

Immediately replace any devices provided under this Section that are lost, stolen, destroyed, inoperable or deemed unacceptable while used on the project.  Stock repair parts for each Temporary Crash Cushion used on the project.  Repair damaged crash cushions within 24 hours.

Maintain pre-existing roadside safety hardware at an equivalent or better level than existed prior to project implementation until the progress of construction necessitates removing the hardware.  All existing hazards that are currently protected with roadside safety hardware or new hazards which result from project improvements shall be protected or delineated as required in the Plans, Specifications, and approved TCPs until permanent roadside safety hardware is installed.  All temporary roadside safety hardware shall meet NCHRP 350 or MASH, Test Level 3 unless otherwise noted.

CR6432-110410

Replace paragraph 8 with the following:

Items paid under this Section remain the Contractor’s property unless stated otherwise.  Remove them after completing the project.

1.
Embankments.  Add the following:

Close trenches and excavations at the end of each continuous work shift, except as indicated by the Engineer.

2.
Adjacent Travel Lane Paving.  Replace 2. With the following:

Limit pavement-edge and lane-edge drop-offs as specified in Section 401.  When paving is deeper than 1 inch and you cannot finish paving adjacent travel lanes or paved shoulders to the same elevation before the end of the paving shift, install one of the following, as appropriate:  CW8-11 (Uneven Lanes), CW8-9 (Low Shoulder), CW14-3 (no Passing Zone), R4-1 (Do Not Pass), and R4-2 (Pass with Care).  If the Section is longer than 1/2 mile, place additional signs every 1500 feet.

3.
Fixed Objects.  Add the following:

Remove obstructions greater than 4 inches above the nominal foreslope grade at the end of each continuous work shift.

Replace paragraph three with the following:

If you cannot meet the preceding restrictions because of land features or lack of right-of-way, place vehicles, equipment, material stockpiles, and other items deemed by the Engineer to be fixed objects as far away as practical but at least 15 feet from the edge of traveled way, as approved by the Engineer.  Use drums or Type II barricades with flashing warning lights to delineate vehicles, equipment, material stockpiles, and other fixed objects.  These traffic control devices are subsidiary.

4.
Flagging.  Replace with the following:

Furnish trained and competent flaggers and all necessary equipment, including lighting of the flagging position during nighttime operations, to control traffic through the traffic control zone.  The Engineer will approve each flagging operation before it begins and direct adjustments as conditions change.

Flaggers must be certified as one of the following:

a.
Flagging Level I Certification by IMSA (International Municipal Signal Association)

b.
Flagger Certification by ATSSA (American Traffic Safety Services Association)

c.
Traffic Control Supervisor, ATSSA

d.
Work Zone Safety Specialist, IMSA

e.
ATSSA Flagging Instructor

Flaggers shall maintain current flagger certification.  Flaggers must be able to show their flagger certification anytime they are on the project.

Flaggers must maintain their assigned posts at all times, unless another qualified flagger relieves them, or the approved traffic control plan terminates the flagging requirements.  Remove, fully cover, or lay down flagger signs when no flagger is present.  Keep the flaggers' area free of encumbrances, keep the flagger vehicle well off the roadway and not close to the flagger station, so that flaggers can be seen easily.

Provide approved equipment for two-way radio communications between flaggers when flaggers are not in plain, unobstructed view of each other.

Obtain the Engineer's written approval before flagging signalized intersections.  When you flag a signalized intersection, either turn off and cover the traffic signal or place it in the All-Red Flash mode.  Coordinate changing traffic signal modes and turning off or turning on traffic signals with the agency responsible for signal maintenance and operation and the Engineer.  Get their written approval in advance.  Only uniformed police officers are permitted to direct traffic in an intersection with an operating traffic signal.

6.
Street Sweeping and Power Brooming.  Replace with the following:

Keep free of loose material paved portions of the roadway and haul routes open to the public, including sections of roadway off the project where the Contractor’s operations have deposited loose material.  Use equipment for brooming and sweeping as recommended by the manufacturer and the following:

Dirt, dust and construction materials, mobilized as a result of power brooming and or sweeping, shall not be pushed, ejected, thrown or drift beyond the lesser of, 2 feet from the equipment perimeter or the edge of the paved surface.

All equipment shall operate to typical industry standards.  Maintain equipment to operate as designed by the manufacturer.  Equipment will employ safety equipment, warning lights, and other as required by the Specifications and these Special Provisions.

Sweeper and Broom Options:  Table 643-4, Traffic Control Rate Schedule, Street Sweeping.

a.
Regenerative Sweeper:  Sweeper that blows a stream of air at the paved surface causing fine particles to rise and be caught through a vacuum system.

b.
Vacuum Sweeper:  Sweeper that creates a vacuum at the paved surface sucking dirt, dust, and debris into the collection system.

c.
Mechanical Broom Sweeper:  Sweeper designed to pick up and collect larger size road debris, stones and litter, etc.  In addition to the requirements noted in these Specifications, use of a mechanical broom sweeper requires the Engineer to approve the sweeper for the intended use.

d.
Power Broom:  Power brooming that wets, pushes and or ejects loose material directly into an attached collection/pickup container may be used when approved by the Engineer.  The added moisture will be contained to the paved roadway surface.


Dry Power Brooming is not permitted.  Power brooming without direct/immediate means of collection/pickup is not permitted.

CR6431-010114

Add No. 9:

9.
Truck Mounted Attenuator (TMA).  TMAs are mounted on the rear of work vehicles.  TMA shall be mounted on a vehicle with a minimum weight of 15,000 pounds and a maximum weight in accordance with the manufacturer's recommendations.  TMA shall have an adjustable height so that it can be placed at the correct elevation during usage and to a safe height for transporting.  Approach ends of TMAs shall have impact attenuator markings in accordance with the MUTCD.  Do not use a damaged attenuator in the work.  Replace at your expense, an attenuator damaged from an impact during work.

Add No. 10:

10.
Parallel Guardrail Terminal.  The price listed in the Traffic Control Rate Schedule, Table 643-4, will be full compensation for the purchase, installation, maintenance during construction, removal, and salvaging the Parallel Guardrail Terminal unit(s).  Deliver the salvaged unit(s) to the nearest ADOT & PF Maintenance & Operations yard or as directed by the Engineer.

CR6432-110410

643-3.05 AUTHORITY OF THE ENGINEER.  Replace the first sentence with:

When existing conditions adversely affect the public’s safety or convenience, the Contractor will receive an oral notice.  A written notice will follow the oral notice according to Subsection 105-1.01, Authority of the Engineer.

Add the following after the second sentence:

In no case shall this time exceed 24 hours.

CR6431-010114

643-3.06 TRAFFIC PRICE ADJUSTMENT.  Add the following in the 2nd paragraph after the 2nd sentence:

Temporary crash cushions required to protect motorists from incomplete guardrail installations, as described in Section 606-5.01 is also an unauthorized lane reduction.

CR6432-110410

Add the following after the 3rd paragraph:

Failure to maintain an acceptable infrastructure or traffic control plan will result in a price adjustment equal to 100 percent of the applicable rate shown in Table 643-1, Adjustment Rates, for the time the roadway or pedestrian facility is in an unacceptable condition.

Replace Table 643-1 with the following:

TABLE 643-1

ADJUSTMENT RATES

	Published ADT
	Dollars/Minute of Delay/Lane

	0 – 5,000
	$ 30

	5,000 +
	$ 40


CR6431-010114

643-3.08 CONSTRUCTION SEQUENCING.  Replace the last sentence with:

Unless otherwise determined by the Engineer and on an approved Traffic Control Plan (TCP), do not restrict traffic during the times listed below.

1.
Monday through Friday:  0530 hrs to 2000 hrs.

2.
Around any Holiday: 

a.
If a holiday falls on Sunday, Monday, or Tuesday, the above stipulations apply from 1200 hrs on the Friday before the holiday to 0300 hrs on the day after the holiday.

b.
If a holiday falls on Wednesday, the above stipulations apply from 1200 hrs on the Tuesday before the holiday to 0300 hrs on the Thursday after the holiday.

c.
If a holiday falls on Thursday, Friday, or Saturday, the above stipulations apply from 1200 hrs on the day before the holiday to 0300 hrs on the Monday after the holiday.

Lane restrictions, if allowed shall be conducted so that no more than a 5 minute accumulated stopped delay, 20 vehicles, or 1/8 mile (660 feet) of traffic is detained, whichever occurs first, before releasing the detained motorists.  During paving operations, a 10 minute stopped delay, 40 vehicles, or 1/4 mile (1320 feet) of traffic detained, will be allowed for motorists, except school buses.  If a queue of traffic develops at a stop, the entire queue must be emptied to include the last car that entered the queue at the time the queue was released.

Obtain the local school bus schedule and coordinate work efforts to ensure the school buses are not delayed through the construction zone.  This plan shall be submitted, as a TCP, to the Engineer for approval before the implementation of the school bus coordination plan.

CR6436-041413

WEEKEND FULL CLOSURE.  A full closure of ‘A’ Street will be allowed for the storm drain and oil/grit separator construction near Stations 310~ and 311~.  The full closure will be limited to one weekend (from Friday at 2000 hours to Monday at 0530 hours).  Select a weekend that does not coincide with an event at Mulcahy Park/Sullivan Arena, etc. that is expected to generate more than the usual volume of traffic during the closure time.

56000-042213

643-3.09 INTERIM PAVEMENT MARKING.  In the second paragraph, delete the words:

“or cover them with black removable preformed marking tape.”

Replace the first sentence in the last paragraph with the following:

Apply final pavement markings according to Subsection 670-3.01, Construction Requirements, of these Special Provisions.

CR6437-041413

Add the following Subsection 643-3.10:

643-3.10 LIGHTING OF NIGHT WORK.  Illuminate the night work areas specified in Table 643-3, Night Work Illumination Level, and Area of Coverage, to the light levels specified.

Table 643-3 does not provide a comprehensive list of operations that require lighting.  Provide lighting for other operations when necessary.

TABLE 643-3

NIGHT WORK ILLUMINATION LEVEL AND AREA OF COVERAGE

	Type of Work/Equipment
	Lighting Configuration

	Paving, Milling, Striping, Pavement Marking Removal, Rumble Strip Installation
	At least two machine mounted balloon lights with a cumulative wattage of at least 4000 watts.  Provide additional lights or wattage if necessary to provide complete coverage.

	Rolling, Pavement Sweeping
	At least four sealed beam halogen lamps in the front and four in the back.  Each should be at least 55 watts.

	Flagging
	Two balloon lights of at least 2000 watts each located within 30 feet of the normal flagger location.  Locate one on the right side of the road beyond the flagger and the other on the left side of the road in front of the flagger.

	Truck Crossings (meaning where haul vehicles cross or enter a road):

1)
Roads with ADTs over 10,000

2)
That are controlled by portable signals or flaggers
	Two Balloon lights of at least 2000 watts each located on the main road, one on the far right side of the intersection, the other on the near left.  Locate lights within 30 feet of the edges of the side street.  If there is a flagger at the crossing, locate the lights to also meet the requirements for flagging.


Use balloon lighting as the main light sources.  Do not use floodlights without prior approval by the Engineer.  When approved, install floodlighting in a manner that minimizes glare for motorists, workers, and residents living along the roadway.  Locate, aim louver, and/or shield light sources to achieve this goal.

The Engineer shall be the sole judge of when glare is unacceptable, either for traffic or for adjoining residences.  When notified of unacceptable glare, modify the lighting system to eliminate it.

If the Contractor fails to provide the lighting equipment specified in Table 643-3 or provides lighting that creates unacceptable glare at any time, the Contractor shall cease the operations that require illumination until the condition is corrected.

Lighting equipment shall be in good operating condition and in compliance with applicable OSHA, NEC, and NEMA codes.

Provide suitable brackets and hardware to mount lighting fixtures and generators on machines and equipment.  Design mountings so lights can be aimed and positioned as necessary to reduce glare.  Locate mounting brackets and fixtures so they do not interfere with the equipment operator or overhead structures.  Connect fixtures securely in a manner that minimizes vibrations.

Ensure ground, trailer, and equipment mounted light towers are sturdy and freestanding without the aid of guy wires.  Towers shall be capable of being moved to keep pace with the construction operation.  

Position ground and trailer mounted towers and trailers to minimize the risk of being impacted by traffic on the roadway or by construction traffic or equipment.

Raise trailer or equipment mounted lights to maximum height, except do not exceed the clearance required for overhead objects such as trees, aerial utilities, or bridges.  Aim and adjust lights to provide the required light levels.  Provide uniform illumination on the hopper, auger, and screed areas of pavers.  Illuminate the operator’s controls on machines uniformly.

Furnish each side of nonstreet legal equipment with a minimum of 75 square inches high intensity retroreflective sheeting in each corner, so at least 150 square inches of sheeting is visible from each direction.  Provide red sheeting on the rear of the equipment and yellow sheeting elsewhere.

Existing street and highway lighting and conventional vehicle headlights do not eliminate the need for the Contractor to provide lighting meeting the requirements of Table 643-3.

Provide sufficient fuel, spare lamps, spare generators, and qualified personnel to ensure that required lights operate continuously during nighttime operations.  Ensure generators have fuel tanks of sufficient capacity to permit operation of the lighting system for a minimum of 12 hours.  In the event of failure of the lighting system, discontinue the operation until the required level and quality of illumination is restored.

Maintain a supply of at least 20 emergency flares for use in the event of emergency or unanticipated situations.  Comply with local noise ordinances.

Provide NCHRP 350-compliant breakaway bases for post mounted electroliers located within the clear zone.

ES14-031506

Standard Modification

Add the following Subsection 643-3.11:

643-3.11 HIGH VISIBILITY GARMENTS.  Ensure all workers within project limits wear outer garments that are highly visible and comply with the following requirements:

1.
Standards.  Use high visibility garments conforming to the requirements of ANSI/ISEA 107-2004, Class 2 for tops or Class E for bottoms, and Level 2 retroreflective material.

2.
Labeling.  Use garments labeled in conformance with Section 11.2 of ANSI/ISEA 107-2004.

3.
Tops.  Wear high visibility vests, jackets, or coverall tops at all times.

4.
Bottoms.  Wear high visibility pants or coverall bottoms during nighttime work (sunset to sunrise).  Worksite traffic supervisors, employees assigned to traffic control duties, and flaggers wear high visibility pants or coverall bottoms at all times.

5.
Outer Raingear.  Wear raingear tops and bottoms conforming to requirements in this Subsection, 643-3.11.

6.
Exceptions.  When workers are inside an enclosed compartment of a vehicle, they are not required to wear high visibility garments.

7.
Condition.  Furnish and maintain vests, jackets, coveralls, rain gear, hard hats, and other apparel in a neat, clean, and presentable condition.  Maintain retroreflective material to Level 2 standards.

Payment for high visibility garments for workers is subsidiary to other traffic Pay Items.

E90-100410

643-4.01 METHOD OF MEASUREMENT.
2.
Traffic Control Device Items.  Replace the second sentence with the following:

Special Construction signs are measured by the total area of legend bearing sign panel, as determined under Subsection 615-4.01 and compensation for a 24 hour period shall be made under Construction Signs in the Traffic Control Rate Schedule, Table 643-4.

CR6431-010114

Add No. 16:

16.
Reserved.

CR6433-110812

Add No. 17:

17.
Hotline Road Report.  No measurement required to provide a 24 hour toll free (1-800 ###-####) “Hotline Road Report” telephone with a prerecorded message, and weekly notices with daily updates.  Work will be subsidiary to Pay Item 643(1) or 643(2), Traffic Maintenance.

643-5.01 BASIS OF PAYMENT.
7.
Flagging and Pilot Car.  Add the following:

The Engineer will pay for Item 643(15) Flagging on a contingent sum basis at the rate of $52.00/hour.  The Engineer does not require a change order/directive for the flagging Pay Item.  Flagging associated with Change Order work will be paid at the prices according to Subsection 109-1.05 Compensation for Extra Work. 

11.
Traffic Control.  Add the following: 

The Engineer does not require a change order/directive for Pay Item 643(25), Traffic Control.

12.
Portable Changeable Message Board Sign.  Add the following:
Two Portable Changeable Message Board Signs used for Permanent Construction Signing will be paid for under Item 643(3) Permanent Construction Signs.  Additional portable changeable message board signs will be paid for under 643(25), Traffic Control.

CR6431-010114

Add No. 16:

16.
Reserved.

CR6433-110812

Add No. 17:

17.
Work Zone Illumination.  Payment for work zone illumination is subsidiary to other items.

ES14-031506

Add No. 18:

18.
High Visibility Garments.  Payment for high visibility garments for workers is subsidiary to other Pay Items.

CR6431-010114

Add No. 19:  
19.
Pavement Breaks.  Temporary hot mix asphalt at pavement breaks, as noted in Subsection 643-3.02.2. Gravel Surface Not Specified is subsidiary to Section 401 Pay Items.
CR6435-041413

Add No. 20:

20.
Temporary Pavement Markings.  Except where specified as an individual Pay Item (Interim Pavement Markings) temporary pavement markings are subsidiary to Section 670 Pay Items.

CR6437-041413

Add the following:

TABLE 643-4

TRAFFIC CONTROL RATE SCHEDULE

	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$6.50

	Special Construction Signs
	Square Foot
	$28.00

	Type II Barricade
	Each/Day
	$3.30

	Type III Barricade
	Each/Day
	$11.00

	Traffic Cone or Tubular Marker
	Each/Day
	$1.10

	Drums
	Each/Day
	$3.30

	Sequential Arrow Panel
	Each/Day
	$55.00

	Portable Concrete or Steel F Shape Barrier

(12.5 foot long or $8/foot for other lengths)
	Each
	$100.00

	Temporary Crash Cushion / Sand or Water Filled Barrels or Barrier

(all required per end)
	Each
	$1250.00

	Temporary Crash Cushion / Redirective
	Each
	$2500.00

	Pilot Car
	Hour
	$70.00

	Watering
	M-Gallon
	$26.40

	Street Sweeping:
Regenerative Sweeper, Vacuum Sweeper,






Mechanical or Power Broom with Vacuum
	Hour
	$183.00

	40,000 GVW Truck with Crash Attenuator
	Hour
	$130.00

	Plastic Safety Fence
	Lineal Foot
	$1.00

	Portable Changeable Message Board Sign
	Calendar Day
	$130.00

	Temporary Sidewalk Surfacing
	Square Foot
	$2.00

	Flexible Markers (Flat Whip, Reflective)
	Each
	$60.00

	Temporary Guardrail
	Lineal Foot
	$25.00


CR6431-010114

Delete Pay Item 643(12).

CR6434-110812

Replace Pay Item 643(15) with the following:

Pay Item No.
Pay Item
Pay Unit
643(15)
Flagging
Contingent Sum

CR6431-010114
SECTION 644 TC "644
Services to be Furnished by the Contractor" \f C \l "1" 
SERVICES TO BE FURNISHED BY THE CONTRACTOR

Special Provisions

644-2.01 FIELD OFFICE.  Delete this subsection in its entirety and substitute the following:

Furnish and maintain a suitable office for the Engineer, available for occupancy from 2 weeks before beginning work, through 30 days after issuance of the notice of project completion as defined in Subsection 105-1.15.  The following office requirements shall be met:

1.
A minimum of 1000 square feet of floor area.  The office area shall be divided so that it contains an office room separated by a closable door.  The office room shall have a minimum of 160 square feet of floor area.

2.
A thermostatically controlled interior heating system with necessary fuel.

3.
Adequate electrical lighting and 120 volt, 60 hertz power, with a minimum of 6 electrical outlets.

4.
A minimum of 100 square feet of window area and adequate ventilation.

5.
Adequate parking for a minimum of 16 vehicles, with one handicap parking space meeting the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG).

6.
Attached indoor plumbing with sanitary lavatory facilities and potable drinking water provided.

7.
Provide engineering communication services to the field office, Subsection 644-2.08.

8.
If a part of the Contractor's building, it shall be completely partitioned off from the balance of the structure and provided with a separate outside door equipped with a lock.

9.
Located within 3 miles of the project.

10.
Weekly janitorial service consisting of emptying trash receptacles, vacuuming office area, and cleaning restrooms and counter areas.

11.
Provide one mobilization and one demobilization of the Engineer's office equipment and furniture.

Add the following subsection:

644-2.08 ENGINEERING COMMUNICATION.  Engineering Communications, minimum service includes:

a.
Three phone/facsimile lines (different phone numbers for each line)

b.
High speed internet service with modem (DSL or Cable)

644-4.01 BASIS OF PAYMENT.  Add the following:

Pay Item 644(10) Engineering Communications.  Usage services including long distance calls made by State personnel and the Internet service provider will be reimbursed by the State.  Payment for communication usage services shall be based on paid receipts to the service provider plus 15%.

Connection fees (initial connection) local calls, providing equipment and disconnection are subsidiary to Pay Item 644(1) Field Office and as such are paid by the Contractor.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
644(10)
Engineering Communications
Contingent Sum

CR644FOCOM-080511

SECTION 646 TC "646
CPM Scheduling" \f C \l "1" 
CPM SCHEDULING

Special Provisions

646-2.01 SUBMITTAL OF SCHEDULE.  Replace this Subsection with the following:

Submit a detailed initial CPM Schedule at the preconstruction conference for the Engineer’s acceptance as set forth below.

The construction schedule for the entire Project shall not exceed the specified contract time.  Allow the Engineer 14 days to review the initial CPM Schedule.  Revise promptly.  The finalized CPM Schedule must be completed and accepted before beginning work on the Project.

646-3.01 REQUIREMENTS AND USE OF SCHEDULE.  Delete No. 2.

2.
60-Day Preliminary Schedule.

Delete the first sentence of No. 3. Schedule Updates.  and substitute the following:

Hold job site progress meetings with the Engineer for the purpose of updating the CPM Schedule.  Meet with the Engineer monthly or as deemed necessary by the Engineer.

CR261-121302

Special Provisions

Add the following Section:

SECTION 647 TC "647
Equipment Rental" \f C \l "1" 
EQUIPMENT RENTAL
647-1.01 DESCRIPTION.  This item consists of furnishing construction equipment, operated, fueled and maintained, on a rental basis for use in construction of extra or unanticipated work at the direction of the Engineer.  Construction equipment is defined as that equipment actually used for performing the items of work specified and shall not include support equipment such as, but not limited to, hand tools, power tools, electric power generators, welders, small air compressors and other shop equipment needed for maintenance of the construction equipment.

The work is to be accomplished under the direction of the Engineer, and the Contractor's operations shall at all times be in accordance with the Engineer's instructions.  These instructions by the Engineer shall be to the Contractor's supervisory personnel only, not to the operators or laborers.  In no case shall these instructions by the Engineer be construed as making the Department liable for the Contractor's responsibility to prosecute the work in the safest and most expeditious manner.

647-2.01 EQUIPMENT FURNISHED.  In the performance of this work, the Contractor shall furnish, operate, maintain, service, and repair equipment of the numbers, kinds, sizes, and capacities set forth on the Bid Schedule or as directed by the Engineer.  The operation of equipment shall be by skilled, experienced operators familiar with the equipment.

The kinds, sizes, capacities, and other requirements set forth shall be understood to be minimum requirements.  The number of pieces of equipment to be furnished and used shall be, as the Engineer considers necessary for economical and expeditious performance of the work.  The equipment shall be used only at such times and places as the Engineer may direct.

Equipment shall be in first class working condition and capable of full output and production.  The minimum ratings of various types of equipment shall be as manufactured and based on manufacturer's specifications.  Alterations will not be considered acceptable in achieving the minimum rating.  Equipment shall be replaced at any time when, in the opinion of the Engineer, their condition is below that normal for efficient output and production.

Equipment shall be fully operated, which shall be understood to include the operators, oilers, tenders, fuel, oil, air hose, lubrication, repairs, maintenance, insurance, and  incidental items and expenses.

647-2.02 EQUIPMENT OPERATORS AND SUPERVISION PERSONNEL. Equipment operators shall be competent and experienced and shall be capable of operating the equipment to its capacity.  Personnel furnished by the Contractor shall be, and shall remain during the work hereunder, employees solely of the Contractor.

The Contractor shall furnish, without direct compensation, a job superintendent or Contractor's representative together with such other personnel as are needed for Union, State, or Federal requirements and in servicing, maintaining, repairing and caring for the equipment, tools, supplies, and materials provided by the Contractor and involved in the performance of the work.  Also, the Contractor shall furnish, without direct compensation, such transportation as may be appropriate for the personnel.

647-3.01 CONSTRUCTION REQUIREMENTS. The performance of the work shall be according to the instructions of the Engineer, and with recognized standards and efficient methods.

The Contractor shall furnish equipment, tools, labor, and materials in the kinds, number, and at times directed by the Engineer and shall begin, continue, and stop any of the several operations involved in the work only as directed by the Engineer.

Normally, the work is to be done when weather conditions are reasonably favorable, 6 days per week, Mondays through Saturdays, except holidays.

The Engineer will begin recording time for payment each shift when the equipment begins work on the project.  The serial number and brief description of each item of equipment listing in the bid schedule and the number of hours, or fractions thereof to the nearest one quarter hour, during which equipment is actively engaged in construction of the project shall be recorded by the Engineer.  Each day's activity will be recorded on a separate sheet or sheets, which shall be verified and signed by the Contractor's representative at the end of each shift, and a copy will be provided to the Contractor's representative.

647-4.01 METHOD OF MEASUREMENT. The number of hours of equipment operation to be paid for shall be the actual number of hours each fully operated specified unit of equipment, or each fully operated specified combination of units of equipment, is actually engaged in the performance of the specified work on the designated areas in accordance with the instruction of the Engineer.  The pay time will not include idle periods, and no payment will be made for time used in oiling, servicing, or repairing of equipment, or in making changeovers of parts to the equipment.  Travel time to or from the project, will not be authorized for payment.  Hours paid shall be supported by certified payroll.
647-5.01 BASIS OF PAYMENT. 
Payment for Item 647(1) Wide Pad Dozer, 65 hp Min will be paid on a contingent sum basis on a per hour basis of $125.00/hour.

This shall be full compensation for furnishing, operating, maintaining, servicing, and repairing the equipment, and for incidental costs related to the equipment.  Furnishing and operating of equipment of heavier type, larger capacity, or higher wattage than specified will not entitle the Contractor to any extra compensation.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
647(1)
Wide Pad Dozer, 65 hp Min
Contingent Sum

647(2)
Wide Pad Dozer, 65 hp Min
Hour

647(5)
Backhoe, 4WD, 1 cy Bucket, 75 hp Min, 15 ft Depth
Contingent Sum

647(6)
Backhoe, 4WD, 1 cy Bucket, 75 hp Min, 15 ft Depth
Hour

CR15-082405

Add the following:

Payment for Item 647(7) Infrared Asphalt Repair Heater will be paid on a contingent sum basis on a per hour basis of $250.00/hour.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
647(7)
Infrared Asphalt Repair Heater
Contingent Sum
56000-042213

SECTION 660 TC "660
Signals & Lighting" \f C \l "1" 
SIGNALS AND LIGHTING
Special Provisions

660-1.02 DEFINITIONS.  

Under No. 2. Luminaire. Revise the second sentence to read:
Luminaires consist of hood (including socket, lamp, and ballast), reflector, and glass globe or refractor.
56000-051113
Standard Modifications

660-2.01 MATERIALS Under No. 1.b. change title by removing:  Materials Not on the "Approved Products List:" and replace with:  Materials Not on the "Qualified Products List:"
E36-012707

660-2.01 MATERIALS.  Add the following:

Anchor Bolts:





Section 740-2.02

1.
Equipment List(s) and Drawings. Delete No. a. in its entirety and the last sentence in No. d. and substitute the following:

a.
Materials on the Qualified Products List: The Qualified Products List does not apply to the 660 items.  Provide catalog cuts of materials to the Engineer for review and approval.

d.
Materials Not Requiring Certification: Only submit these materials for review and approval if they are included on the Materials Certification List (MCL).

2.
As-Built Plans.  Add the following:  Place 1 copy of the controller cabinet diagram, detector assignment sheet and the intersection and phase diagram as reviewed by the Engineer in clear plastic envelopes and attach to the inside of each controller cabinet.

CONSTRUCTION REQUIREMENTS

660-3.01 GENERAL.  In No. 1., Scheduling of Work. Add the following to the first paragraph:  Contact the regional Traffic Signal Technician DOT&PF 24 hours in advance of work on a signal or lighting system. Contact shall be made through the Engineer.

After staking pole foundations, verify there will be no overhead or underground utility conflicts with foundations, poles, mast arms, or conduits.  Locate and protect existing underground and overhead utilities.  The location of cables, conduits, J-boxes, foundations and poles that are shown on the Plan sheets are approximate and it is the Contractor’s responsibility to verify the actual location when working in the area.  See Subsection 105-1.06.

Existing signing and traffic markings shall not be allowed to conflict with new signal modifications.  New signing and traffic marking modifications shall not conflict with existing signals and shall be kept current with signal modifications.

Conduct work with the existing traffic signal systems remaining in operation unless authorized otherwise by the Engineer.

Incidental materials and other items that are not shown on the Plans, assembly drawings, or specified herein, that are necessary to complete the system, must be furnished and installed as though such materials and other items were shown on the Plans, assembly drawings, or specified herein.

Protect metallic materials against corrosion.  Hot-dip galvanize ferrous metals such as bolts, braces, bodies, clamps, fittings, guards, nuts, pins, rods, shims, thimbles, washers, and miscellaneous parts not of corrosion resistant steel, according to ASTM A 123 or A 153, except where other equivalent protection treatment is specifically approved in writing by the Engineer.

Asphalt Patches placed in existing asphalt for loops and conduit crossings must be placed prior to the end of shift in which the loops and crossings are placed. Asphalt patches will match the thickness of the existing asphalt to a maximum of 3 inches thick. Where the existing asphalt is thicker than 3 inches, use compacted crushed aggregate base course to make up the difference.
In No. 2., Safety Precautions. Add the following:

Existing circuits listed on the wiring diagrams and Plan sheets were obtained from as-built information and must be verified before work involving those circuits.

Delete No.s 3. through 8. in their entirety and substitute the following:

3.
Excavating and Backfilling. Complete excavation and backfill required to install the signal and lighting components embedded in the roadway as shown in the Plans, including foundations, conduits, junction boxes, and loop detectors before final lift paving.  Provide traffic control to complete this work according to the requirements of Section 643.  Place excavated materials where it will not interfere with surface drainage.

Support and protect conduits and utilities scheduled to remain in service when encountering them during excavation.

Excavate trenches wide enough to install the number of conduits specified and to compact the bedding and backfill materials according to these specifications.

To install conduits, excavate trenches deep enough to allow for 6 inches of bedding material, the depth of the largest conduit, and the minimum burial depth specified between the top of the conduit and finished grade of the ground above the conduit.  Keep the longitudinal profile of trench bottoms free of irregularities that would prevent the assembled conduit run from continuously contacting the top of the bedding material.

When conditions allow HDPE conduit to be installed by a plowed technique, restoring the area disturbed from the process, shall be accomplished according to Subsection 204-3.01. Density testing may be waived and compactive effort substituted at the discretion of the Engineer.  This work is subsidiary to conduit installation.  Use Selected Material, Type A for backfill.

Dispose of, according to Subsection 203-3.01, excavated materials that remain after completing backfill work and excavated material not meeting the requirements of Selected Material, Type C, as defined in Subsection 703-2.07. Disposal of this material is subsidiary to the 660 Pay Items.
Dewater foundation and conduit excavations immediately before and during embedding and backfilling operations.  Backfill excavations with materials that meet the following requirements:

a.
Backfill foundations with material that meets the requirements of Selected Material, Type A that passes through a 3 inch sieve.

b.
Within the limits of the typical section, embed conduits and backfill trenches using material that meets the requirements of the lift where it is located, reusing excavated materials if it meets the requirements of the applicable lift.

c.
In other locations, embed conduits and backfill trenches using material that meets the requirements of Selected Material, Type C, reusing excavated materials if it meets this requirement.

d.
Import, when ordered, embedment and backfill materials that satisfy the preceding materials requirements.

Embed conduit(s) between two 6 inch lifts of material cleaned free of rocks exceeding a 1 inch maximum dimension.  Grade and compact the first lift to provide a surface that continuously contacts the assembled conduit run.

Within 6 feet of paved surfaces and around foundations, backfill in uniform layers no more than 6 inches deep and compact each layer according to Subsection 203-3.04.  In other locations, compaction may be as approved by the Engineer.

4.
Welding.  Complete welding according to Subsection 504-3.01.8. Welding and approved shop drawings.  

Submit shop drawings of the proposed work with the welding plans for approval.  The shop drawings shall include material specifications, component dimensions, the types of welds that will be made, and the proposed type and extent of weld inspection.

Repair the holes that were used to mount equipment, in reused poles and mast arms by welding in disks flush with the adjoining surface.  For the disk material, use steel that matches the ASTM designation, grade, and thickness of the steel used to fabricate each pole.  Cut disks that match the dimensions of the hole being repaired from pieces of steel plate bent to match the pole’s radius at the hole.  Grind the welds smooth and flush with the adjoining pole and disk surfaces.  Repair the damaged finish according to Subsection 660-3.01.8.

5.
Removing and Replacing Improvements.  The Contractor shall complete the following work at the Contractor’s expense.

a.
Remove improvements that block completion of the work detailed in the Plans as specified herein.

b.
Reconstruct with new materials the nonreusable improvements the Contractor removed to complete the work. 

c.
Replace with new materials the reusable items damaged by the Contractor, that are specified for reuse. 

d.
Reconstruct with new materials improvements damaged or removed by the Contractor not conflicting with the work and not scheduled for removal.

Nonreusable improvements consist of cast in place items, including: asphalt concrete pavement, sidewalks, curb and gutter, lawns, and traffic markings.  Reusable improvements include the items that were made before installation.  Crushed aggregate base material may not be used as backfill in the base course if excavation depth exceeds the thickness of the base course.

Complete reconstruction work, including materials, according to the applicable sections of the Alaska SSHC, and leave the work in a satisfactory and serviceable condition.  In completing the reconstruction work, match the alignments, widths, thicknesses, shapes, sizes, cross sections, and finishes of the existing improvements.

If removing a portion of sidewalk or curb and gutter, remove an entire segment between the weakened plane contraction joints or between an expansion joint and a weakened plane contraction joint.

Before removing a segment of Portland or asphalt cement concrete material, cut completely through the material with a saw along the outline of the area to be removed.  Make cuts neat and true and prevent shatter outside the area removed.

To replace lawns, leave the top of the backfilled excavation low enough to install 4 inches of compacted topsoil.  Match the top of the topsoil with the bottom of the vegetative mat. Apply seed and keep the seeded areas watered according to Section 618. 

Remove, keep alive, and replant trees, shrubs, and plants according to Section 621.  Replace the trees, shrubs, and plants that do not survive with plants of like size and type.

7.
Field Tests.  Electrical circuits must pass the following tests before the Engineer will accept the work for payment.  Perform these tests in the presence of the Engineer, and document the results of each test on a per circuit basis.  Retain a copy of test results and give the original documents to the Engineer.  Furnish equipment needed to perform these tests.

Replace or repair at the Contractor’s expense, and in an approved manner, faulty materials and work revealed by these tests.  After making repairs, repeat tests on the repaired circuit and continue this process until circuits have passed required tests.  The Department reserves the right to have the Contractor retest circuits, and to use the retest results to accept or reject individual circuits.

a.
Grounds. Before completing the circuitry and functional tests, physically examine conduits ends, junction box lids, load centers, and the foundations for signal posts and poles, lighting poles, and controller cabinets to ensure the grounding system required by Subsections 660-3.06 and 661-3.01 has been installed and splices and connections are mechanically firm.

b.
Continuity.  Test each loop detector circuit for continuity at the roadside junction box before splicing the loop detector to the lead-in cable.  Each loop detector must have a resistance less than 0.5 ohms.

After splicing the loop detectors to the lead-in cables, test each pair at the controller or detector cabinet.  Each pair must have a value less than 5 ohms for single pair lead-in cables and 10 ohms for multipair lead-in cables.  The continuity test ohm reading at the cabinet must be greater than the ohm reading measured for the loop detector at the junction box.

c.
Insulation Resistance (megohm) Test.  Complete this test to verify the integrity of each conductor’s insulation after pulling the conductors and cables into position and before terminating the conductors.  At 500 VDC, each conductor’s insulation shall measure a minimum resistance of 100 megohms or the minimum specified by the manufacturer.  With single conductors, complete the test between each conductor and ground.  In each multiconductor cable, complete the test between conductors and between each conductor and ground.

After splicing the loops to the shielded pairs in the lead-in cables, measure each pair in the lead-in cables at the controller or detector cabinet between one conductor and the cabinet ground rod.

d.
Inductance Test. Measure each detector loop and lead-in cable system at the controller or detector cabinet.  The inductance must be in the range of 50 to 500 microhenries.

f.
Functional.  Perform the following tests on each signal and lighting system after the component circuits have satisfactorily passed the tests for continuity, grounding, insulation integrity, and circuitry.

 (1)
Perform the functional test for each highway lighting system and sign illumination system until the systems burn continuously 5 days without the photocell, followed by a 5 day operational test using the photocell.

A shut down of the electrical system due to a power interruption does not constitute discontinuity of the functional test if the system functions normally when power is returned.

8.
Repairing Damaged Finishes.  Examine new, reused, and State furnished equipment for damage to its finish before putting the equipment into service.  Repair the damaged finishes found according to the following:

a.
Galvanized.  Repair damaged areas more than 12 inches away from welds and slip fit areas, by applying minimum 7.8 mils of zinc based alloy applied according to ASTM A780.

If the damaged areas are within 12 inches of welds and slip fit areas, make the repair by applying a minimum 7.8 mils of zinc rich paint applied according to ASTM A780.

b.
Painted.  Repair damage to painted finishes according to the following

(1)
Wash the equipment with a stiff bristle brush using a solution containing two tablespoons of heavy duty detergent powder per gallon of water.  After rinsing, wire brush surfaces to remove poorly bonded paint, rust, scale, corrosion, grease, or dirt.  Remove dust or residue remaining after wire brushing before priming.

(2)
Factory or shop cleaning methods may be used for metals if equal to the methods specified herein.

(3)
Immediately after cleaning, coat bare metal with pretreatment, vinyl wash primer, followed by 2 prime coats of zinc chromate primer for metal.

(4)
Give signal equipment, excluding standards, a spot finishing coat on newly primed areas, followed by 1 finishing coat over the entire surface.

(5)
Give nongalvanized standards 2 spot finish coats on newly primed areas.

Paint coats may be applied either by hand brushing or by approved spraying machines.  Perform the work in a neat and workmanlike manner.  The Engineer reserves the right to require the use of brushes for the application of paint, should the work done by the paint spraying machine prove unacceptable.

Add the following new No. 9:
9.
Regulation and Code.  Complete work according to the standards of the NEC, the NESC, and local safety codes as adopted and amended by the Authority Having Jurisdiction.

660-3.02 FOUNDATIONS.  Under No. 1.  Cast-in-Place Foundations. Add the following to the first paragraph:  Locate the tops of traffic signal post and pole foundations flush with the adjacent finished walkway, shoulder, or surrounding ground.

1.
Cast-in-Place Foundations.

f.
Revise the second sentence to read:  Before placing the form or reinforcing steel cage, remove loose material to ensure the foundation rests on firm, undisturbed ground.

i.
In the second sentence delete "prior to grouting." and substitute "before attaching the skirt."

j.
In the first sentence delete "concrete pile caps" and add, "foundations." Add the following to the end of the paragraph:  Protect foundation anchor bolts from damage before installing controller cabinets.  The Engineer must approve the method used for protection.  This work does not relieve the Contractor of responsibility specified under Subsection 107-1.15.

Replace k with the following:

k.
Furnish anchor bolts that conform to ASTM F1554, the grade and supplementary Charpy V-Notch requirements listed in the Plans. Furnish each anchor bolt with three nuts and two washers.

Install the bottoms of the bottom leveling nuts in a level plane within 1 inch of the top of foundations.  Adjust nuts until their tops form a level plane.  Install one washer on top of leveling nuts and, after setting the pole on these washers, install one washer under top nuts.

Bring leveling nuts (bottom nuts) to full bearing on the bottom of the base plate.

Generously lubricate the bearing surface and internal threads of top nuts with beeswax.  Tighten top nuts to a "snug" condition.  Use a click type torque wrench to apply 600 foot-pounds of torque to the "snug" top nuts.

After the top nuts are tightened to the correct torque, use a hydraulic wrench to rotate top nuts an additional one sixth (60() turn, while preventing the leveling nuts from turning.

Add l.

l.
Attach a #4 AWG, bare, copper wire as a grounding electrode conductor to the #4 spiral bar in the reinforcing steel cage.  Use an irreversible compression connector to make the attachment.  Protect the attachment during concrete placement.  In foundations that lack reinforcing steel cages, install 21 feet of coiled #4 AWG, bare, copper wire as the grounding electrode. Route the conductor to protrude near the top, center of the foundations.  Slide a minimum 6 inch long, PVC or HDPE, protective sleeve over the conductor.  Allow 1 inch of the sleeve and 24 inches of conductor to protrude from the foundations.

2.
Pile Foundations.  Add the following new subparagraph:

g.
Use no more than one splice per foundation.  Locate the splice at least 10 feet from the top of pile.

3.
All Foundations.
d.
Replace the last sentence with the following:  Backfill the resulting hole with Selected Material, Type A and compact material as directed by the Engineer.

Replace Subsection 660-3.03 with the following:
660-3.03 CONDUIT.  Electrical conductors shall be installed in conduit, except for overhead wiring, wiring inside poles, and when otherwise specified.  Use rigid metal conduits (RMC) and fittings for raceways, including bored casings, except when the Plans specify using polyethylene conduits.  Install conduits of the sizes specified along the routes detailed on the Plans.  When routing is not shown, route conduits as directed by the Engineer.

1.
Install conduits at least 30 inches below the finished grade of the ground above the conduit, except conduits that will be sealed under a minimum 4 inch thick Portland cement concrete sidewalk may be installed a minimum of 18 inches below the top back of curb or surface above the conduit, whichever is lower.

2.
Install conduits that cross unpaved areas and paved roadways that will be overlaid in excavated trenches.  Excavate, bed conduits, and backfill trenches according to Subsection 660-3.01.3, Excavating and Backfilling.

3.
Install conduit(s) under paved roadways and approaches that will not be overlaid by boring or drilling methods.  Jacking conduits into position is allowed.  However, if subsurface conditions prevent the successful completion of the work, install the conduit(s) by boring or drilling methods without additional compensation.

4.
If encountering obstructions during jacking or drilling operations obtain approval and cut small holes in the pavement to clear the obstruction.  Locate the bottom inside face of the bore pit no closer than the catch point of a 11/4 to 1 slope (a horizontal to vertical ratio) from the edge of pavement.  Do not leave these pits unattended until installing an approved means of protection.

5.
Sweep both rigid metal and polyethylene conduits through the open bottom of junction boxes by installing 90 degree rigid metal elbows on the ends of conduit runs.  To each elbow, install a nipple that terminates 5 to 12 inches above the bottom edge of each junction box.

6.
Install the tails of loop detectors without elbows through the walls of junction boxes at elevations that ensure the loops drain into the box.  Extend the ends a minimum of 2 inches beyond the inside wall of the box.

7.
Drill a 3/8 inch drain hole in the bottom of the lower straight section of elbows and in the bottom of conduits at the low points of conduit runs.  Smooth the edges of the drilled holes on the inside of elbows to prevent scraping the conductors.  Cover the holes with a wrap of approved filter cloth secured with 2 self clinching nylon cable ties.

8.
Keep conduits clean.  Install grounding bushings and approved plastic insert type plugs on the ends of conduit runs before backfilling around the conduit ends.

9.
At the low points of conduit runs, install sumps containing a minimum 2 cubic feet of coarse concrete aggregate material that conforms to Subsection 703-2.02.  Compact the aggregate sumps as directed to prevent settlement of the trench backfill.

10.
Install conduits that must cross existing facilities such as storm drain pipes, duct systems, and other underground utilities at the minimum depths specified, going under the facilities if necessary.  Install additional drains and aggregate sumps at the low spots, if any.

11.
Position conduits in trenches, junction boxes, and foundations to provide clearances of at least 21/2 inches around 2 inch conduits and at least 2 inches around conduits larger than 2 inches.

12.
Fabricate rigid metal conduits less than 10 feet long from standard lengths of conduit.  Cut conduits squarely to ensure the threading die starts squarely on the conduit.  Cut the same number of threads as found on the factory threaded ends.  Ream the inside of conduit ends cut in the shop or field to remove burrs and sharp edges.  Do not use slip joints or pieces of running thread pipe.

13.
Coat drilled holes, shop and field cut threads, and the areas with damaged zinc coating with zinc rich paint.

14.
When standard couplings cannot be used to join conduit components, use approved threaded unions.

15.
Bury a continuous strip of 4 mils thick, 6 inch wide polyethylene marker tape above underground conduit runs.  Install the tape 9 inches (± 3 inches) below finished grade, using two strips side by side to mark road crossings.  Furnish tapes with a black legend on a red background.

16.
When the Plans specify using polyethylene conduit, install RMC in structures and foundations, between type 2 and 3 load centers and the nearest junction box, and on the surfaces of poles and other structures.

17.
In foundations, install 90 degree elbows and conduits of the size and quantity shown on the Plans.  Extend the conduits a maximum of 2 inches above the top of the foundations for posts and poles with breakaway bases and 4 inches above the top of foundations for fixed base structures.

18.
Seal conduits leading to electrical equipment mounted on soffits, walls, and other locations below the grade of the serving junction box with an approved duct sealing compound.

19.
Install expansion fittings in conduits that cross expansion joints.

20.
Install a polypropylene pull rope with a minimum 200 pound tensile strength in future use or spare conduits, and reinstall the plugs.  Double back pull rope, at least two feet, into both ends of each conduit.

21.
The Contractor may install conduits larger than the sizes specified.  If used, it must be for the entire length of the run.  Reducing couplings or bushings are not allowed.  Complete work associated with installing conduits larger than specified without extra compensation.

22.
Clean existing conduits that will remain in service using a heavy duty air compressor that delivers at least 125 cubic feet of air per minute at a pressure of 110 pounds per square inch.  Clean the conduits before pulling in new cables and after removing cables to be removed or replaced as follows:

a.
When the conduits contain cables that will remain in service, leave the cables in place during the cleaning, and 

b.
Ream empty conduits with a mandrel or cylindrical wire brush before blowing them out with compressed air.

23.
When modifying existing conduit runs, complete the work as required for new installations using the same sizes and types of conduit.  When extending existing conduits, add no more than a 90 degree horizontal bend to the extension.

24.
When installing a junction box in a continuous run of existing conduit, remove a length of conduit in each conduit run and complete the work of installing the conduits, elbows, and nipples as required for a new installation.

25.
When adjusting existing junction boxes to a new grade, remove cables and replace the nipples as required to provide the clearances specified for new installations.

26.
Remove the ends of abandoned conduits from junction boxes that will remain in service.

27.
When Plans call for connecting polyethylene conduit to RMC use a UL listed electrofusion coupler rated for direct bury application. The coupler must be rated for same wall thickness as the adjoining conduits.  Thread the ends of the RMC with the same number of threads as found on the factory threaded ends of RMC.  Ream the inside of conduit ends cut in the shop or field to remove burrs and sharp edges.

Replace Subsection 660-3.04 with the following:
660-3.04 JUNCTION BOXES.  Install precast reinforced concrete junction boxes of the types specified.  For junction boxes that contain traffic signal conductors, furnish cast iron lids with the word TRAFFIC inscribed into them.  For junction boxes that contain lighting conductors exclusively, furnish cast iron lids with the word LIGHTING inscribed into them.

Junction Box Location

When shown, install junction boxes at the station and offset locations specified.  When lateral locations are not specified, install junction boxes 8 feet from the face of curb or edge of pavement.  If the 8 feet offset falls:

1.
In a pedestrian facility separated less than 7 feet from the roadway face of curb or edge of pavement, increase the offset and install the junction boxes on the backside of the facility. When lacking the right of way to install junction boxes outside the pathway, install at locations as directed, avoiding curb ramps, curb ramp landings, and the middle of walkways.

2.
In a pedestrian facility separated at least 7 feet from the roadway face of curb or edge of pavement, reduce the offset and install the junction box next to the facility.

3.
Outside the right of way, install the boxes just inside the right of way line.

4.
In a raised median, install junction boxes near the center of the median.

5.
In a ditch bottom or area that collects drainage, install the junction boxes at locations as directed.

6.
Behind guardrails that shield slopes steeper than 3:1 (a horizontal to vertical ratio), install junction boxes between posts and at least 5 feet back from the face of rail.

7.
On top of underground utilities or storm drains, install the junction boxes at locations as directed.

Longitudinally, install junction boxes adjacent to the loop detectors or pole they serve, except avoid installing Type 1A junction boxes in driveways and in locations subject to use by heavy trucks.  When shown near the ends of medians, install junction boxes at least 10 feet from the median end.  When the offsets for electroliers and flashing beacon posts place them near the junction boxes that serve them, install the junction boxes on the side of the electroliers and posts downstream of traffic flow.  When installing copper signal interconnect cable use minimum size Type II junction boxes.

Four (4) Limitations

Limit the distance between adjacent junction boxes to the following dimensions: 

1.
400 feet for conduits that contain signal interconnect cable only.

2.
300 feet for conduits, that exclusively contains two loop lead-in cables.

3.
300 feet for conduits that contain a single cable other than signal interconnect.

4.
190 feet for conduits, that contains more than one cable.

If the preceding limitations require installing additional junction boxes not shown on the Plans, the Engineer will pay for them as extra work; otherwise, installing additional junction boxes will be at the Contractor’s expense.

After grading the roadside, vertically adjust those junction boxes that do not conform to the following criteria.  In unpaved areas that will not be seeded, in areas adjacent to pedestrian facilities, and in paved medians, install the tops of junction boxes 1 inch below finished grade.  In seeded areas, install the tops of junction boxes to 2 inches below the seeded surface.

Bond junction box lids to an equipment grounding conductor according to Subsection 660-3.06.  Attach the jumpers to the lids with brass or stainless steel hardware.

Install a stone drain under each junction box.  Drains shall consist of porous backfill material that conforms to Subsection 703-2.10.  Minimum drain dimensions include an 18" depth and a length and width equal to those of the junction box it drains.  Compact the porous backfill material as directed to prevent junction box settlement.

In every new and reused junction box, install an electronic marker.  Conform markers to the American Public Works Association Standards including but not limited to:

(
Color - red

(
Material - high-density polyethylene

(
Shape - round (ball like)

(
Size - 4 to 5 inches in diameter

(
Configuration - encapsulating an antenna tuned to the appropriate frequency for locating power

(
Responsive range - up to 5 feet away from the locator device

(
Environmental conditions - including extremes in temperature at the installation site

(
Contain no internal power source

Acceptable marker manufacturers include:

(
3M, Dynatel EMS ball marker model no. 1402-XR

(
Tempo (a Textron Company), Omni Marker

(
Substituted, equivalent approved equal device

660-3.05 WIRING. Change last sentence of the first paragraph to read: Run signal cabling continuously without splices from the controller cabinet to the termination lugs in the signal housing.  Do not splice conductors within cabinets, poles, signal heads, and luminaries.

Delete the second paragraph in its entirety and substitute the following:
Conditions.

Do not pull conductors into conduits until the following conditions are met:

(
The prescribed clearances around conduit ends are provided,

(
Crushed rock sumps are installed under junction boxes,

(
Conduit ends protrude above the bottom of junction boxes within the prescribed range,

(
New conduits are free of material that became lodged in them during the completion of the work,

(
Reused conduits are cleaned according to Subsection 660-3.03,

(
Junction boxes are set to grade, and 

(
Grounding bushings are installed on the ends of metallic conduits.

Add the following line to Table 660-1 under a. of No. 9. 

	LOOP DETECTOR NUMBER
	COLORED PAIR

	Usually a spare pair
	Orange and Black


Delete subparagraph 11 and 12 and replace with the following:
11.
Encapsulate illumination cable splices in rigid 2 piece plastic molds filled with an insulating and sealing epoxy resin.  Furnish molds large enough to complete the splices and encase the cable jackets in the epoxy resin.  Furnish molds rated for 600 VAC operation, feature fill, and vent funnels for epoxy resin.  Fill the splice mold bodies with epoxy resin that is resistant to weather, aromatic and straight chain solvents, and that will not sustain combustion.

When approved by the Engineer, one splice may be used in the following cases:

a.
An in-line splice may be used when a planned cable run exceeds the length available from the manufacturer on a single spool of cable.

b.
In a run of 1,000 linear feet or more.

When a cable is spliced, it shall occur within an appropriately sized junction box or in the base of an electrolier designed for said splice.

12.
Encapsulate loop lead-in and telemetry cable splices in rigid, transparent, PVC molds filled with reenterable polyurethane electrical insulating and sealing compound.  Furnish splice kits rated for 1000 VAC operation and direct burial.

Provide reusable four piece molds that are held together with stainless steel hose clamps. Two pieces form a cylinder and two flexible end caps seal the ends and allow the conductor entry.  Use molds with dimensions suitable for the splice made, encase the cable jackets, and have fill and vent funnels.

Insert a loose woven polyester web that allows a full 1/4 inch of insulating compound to flow between the splice and the inside of the mold.  Fill the PVC molds with reenterable polyurethane electrical insulating and sealing compound that cures transparent, is nontoxic, is noncorrosive to copper, and does not support fungi or mold growth.

Add the following No. 18, 19, and 20:
18.
Retrofit reused poles with new tap wires, fused disconnect kits, and fuses.

19.
Whenever conductors cannot be terminated as specified in the Plans in circuit breakers due to size, splice a piece of #8 AWG power conductor onto the end of each conductor using an overlap type, irreversible compression connector.  Insulate the splice with heat shrink tubing.  Complete the splice in the space between the top of the load center foundation and the bottom of the cabinet. Limit the length of the #8 AWG conductors to 5 feet.

20.
Spare lighting conductors shall be capped in the pole bases and load centers by cutting the wire flush with the end of the insulation and bending the conductor back against itself and securing with three layers of electrical tape to prevent any possibility of making contact with ground or current carrying conductors.

Replace Subsection 660-3.06 with the following:
660‑3.06 BONDING AND GROUNDING.  Bond and ground branch circuits according to the NEC and the following requirements:  Make noncurrent carrying but electrically conductive components, including: metal conduits, junction box lids, cabinets, transformer cases, and metal posts and poles, mechanically and electrically secure to an equipment grounding conductor.  Make fixtures mounted on metal poles, including signal components and luminaires, mechanically and electrically secure to the pole.

Install grounding bushings with insulated throats on the ends of metallic conduits. 

Install a bare stranded copper wire for the equipment grounding conductor in conduits, except those conduits installed for future use.  Install size #8 AWG grounding conductors, except in those conduits that contain circuit conductors larger than #8 AWG.  In this case, install a wire equal in size to the largest circuit conductor.  Attach the grounding conductors to the grounding bushings, leaving 12 inches of slack between each bushing.  Connect grounding conductors together using irreversible compression type connectors to form a fully interconnected and continuous grounding system.

Retrofit existing spare conduits that will contain new cables exclusively with new grounding bushings.  When the Plans require installation or removal of conductors from existing conduits, retrofit with new grounding conductors sized according to the preceding paragraph.

Bond junction box lids to the grounding conductor using copper braid with a cross sectional area equal to a #8 AWG and eyelet spaced at 6 inch intervals.  Connect bonding jumpers to the grounding conductors using irreversible compression type connectors.  Replace missing or damaged conduit and junction box lid bonding jumpers.

Join the equipment grounding conductors from the conduits to the #4 AWG grounding electrode conductor using irreversible compression connectors at Portland cement concrete foundations.  For pile foundations, attach the equipment grounding conductor from the conduit to the pile cap adapter with a listed mechanical grounding connector.

When installing signal poles, signal posts, and lighting standards with frangible coupling bases, run a 5 feet long grounding conductor from the grounding bushing on the conduit to the grounding lug located in the handhole of each pole.

Bond slip base type standards and pedestals by using 2 conductors from the conduit, one attached with a ground rod clamp to an anchor bolt and the other connected to the grounding lug located in the handhole of each pole.

Ground one side of the secondary circuit of a transformer.

Install a 3/4 inch by 10 feet copper clad ground rod inside each controller cabinet foundation and a 6 AWG bare stranded copper wire for the grounding electrode conductor.

When routing a new conduit into an existing junction box or replacing an existing junction box, new and existing conduits shall have the grounding improved to current specifications.

Replace Subsection 660-3.08 with the following:
660-3.08 SIGNAL AND LIGHTING INSTALLATION REQUIREMENTS.  Install signal and lighting equipment according to the details shown on the Plans and the following:

Apply antiseizing compound to the following fasteners:  frangible couplings, mechanical grounding connectors, bolts that secure handhole covers and signal mounting hardware to poles and mast arms.  Remove the fasteners from luminaire mounting brackets, fused disconnect kits, grounding bushings, and signal faces that secure the visors, and apply antiseizing compound to these fasteners before completing the installation.

Before passing conductors through the holes made in posts, poles, and mast arms for wireways, remove the burrs and sharp edges from the inside and outside of these holes.

Until each traffic signal and/or flashing beacon goes into operation, keep the vehicular and pedestrian signal faces covered with beige colored canvas shirts sized to fit the signal faces shown in the Plans.  Each signal shirt shall feature elasticized openings that fit over the visors and at least two straps to secure it to the signal.  Provide shirts with a legend that reads "out of service" and a center section that allows an operator to see the indications during system tests.

When not shown in the Plans, determine the shaft lengths of lighting and signal poles and signal mast arm connector plate locations to provide the plan mounting heights of luminaires and traffic signal heads.

Furnish work to install foundations for relocated poles, including: conduit, excavation, reinforcing steel, class A concrete, anchor bolts, nuts, and washers.

1.
Electrolier Installation.  Before installing electroliers, check the socket position of each luminaire to verify it matches the position indicated in the instructions for the light distribution type shown on the Plans.

Install electroliers with mast arms with a slight rake by plumbing the side of the pole opposite the mast arm.  After the pole has been plumbed, level the luminaire as recommended by the manufacturer.

Install electroliers without mast arms with the centerline of the pole plumb.

660-3.16 TRAFFIC SIGNAL MODIFICATIONS.  Required work is detailed in the Plan sheets and notes and the following.  
Municipality of Anchorage Signal Electronics to provide all signal timing adjustments, interconnect terminations, interconnect splices, and other necessary work required during interconnect outage.

Contractor shall coordinate all work with ADOT&PF Highway Data and Traffic Sections. 

660-4.01 METHOD OF MEASUREMENT.  Add the following:
Pay Item 660(13A) Remove and Replace Electrolier..  By each electrolier removed and replaced.

Pay Item 660(14) Temporary Electrolier.  By each electrolier and foundation furnished, installed, and maintained as directed by the Engineer.
Pay Item 660(22) Illumination Price Adjustment.  By the mile of roadway with all or part of the existing illumination systems inoperative.   A divided roadway is considered one roadway.  Ramps are considered a separate roadway.  The Engineer will measure each unlit section less than one mile long as one mile.

660-5.01 BASIS OF PAYMENT.
Payment Includes labor, equipment, and materials required to provide fully functional traffic signals and lighting systems, permanent and temporary, using new equipment.  Remanufactured or rebuilt equipment will not be permitted.

Subsidiary to each Pay Item including but not limited to (Except when included as a separate Pay Item):

(1)
General construction requirements,

(2)
Bonding and grounding,

(3)
Bored Casings,

(4)
Completing tests,

(5)
Conductors,

(6)
Conduit,

(7)
Dewatering excavations,

(8)
Excavation, trenches in rock or soil, bedding, backfill for foundations, conduits, components,

(9)
Foundations including concrete to complete foundations,

(10)
J-boxes including adjustment to final grade,

(11)
Labeling conductors,

(12)
Maintaining temporary and existing electrical systems,

(13)
Minor routing changes directed by the Engineer

(14)
Preparing as-builts

(15)
Removal and disposal of existing/new unused foundations, conduit, conductors, and J-boxes,

(16)
Removing, repairing and replacing improvements

(17)
Removal of signs and reinstallations required to install foundations, conduits, and J-boxes,

(18)
Repairing damage to finishes on new equipment

(19)
Salvaging reusable equipment and materials and delivering to the local Maintenance and Operations station including but not limited to existing signal structure  
(20)
Wiring
660 Pay Items do not include:  roadway planing, roadway paving, drainage structures, erosion, sediment and pollution control, signing, striping and pavement markings, traffic control, and components of the traffic signal communication system.

Pay Item 660(1A) Fireweed Lane Signal Revisions.

1.
Work associated with removing and replacing pedestrian pushbutton assemblies at the northwest and southwest quadrants of the Fireweed Lane/A Street intersection
2.
Traffic controller assemblies including assembly testing and preparation, vehicle and pedestrian indications, video detection systems, inductive loop detection, emergency vehicle preemption systems, auxiliary and test equipment, on-site manufacturer assisted start up, minimum 2 year equipment warranty, and training when called for in the Plans.

3.
Work associated with installing loop detectors and conduit crossings, including:  Except when a separate Pay Item is used, saw cutting, asphalt removal, aggregate base course, tack coating, and installing new hot mix asphalt.

Pay Item 660(3A) A Street Lighting Improvements
Where the existing illumination system is impacted by other work under this contract, protect and restore the illumination system.  The work includes:
1. Shoring existing lighting structures;
2. Demolishing and replacing illumination circuit(s); and

3. Removing existing j-boxes and providing new replacement j-boxes.
Pay Item 660(13A) Remove and Replace Electrolier.

1.
Salvage, protection, and delivery of existing electroliers identified in the Plans.
2.
Demolition of existing foundations.

3.
Installation of new foundations at locations shown in the Plans.

4.
Installation of new poles on new foundations.

5.
Provide a new luminaire in accordance with the luminaire and lamp schedules shown in the Plans.

6.
Conduit and conductors as necessary to reconnect the luminaire to the existing lighting circuit, as required by the Plans, or as detailed elsewhere in the Specifications or Special Provisions.

7.
Complete all testing and commissioning.
Pay Item 660(14) Temporary Electrolier. 

1.
Work to have plans and materials approved.

2.
Temporary electrolier including the structures, foundations, and load centers (as needed) and their removal.  Moving the electroliers, assembly and operational installation, removing and replacing, and installing conductors (in conduit or direct bury only).  Furnishing and installing temporary electrical load centers when existing load centers are not available for use. 

3.
Temporary electrolier will be paid on a contingent sum basis at the unit price of $2400/each.  The Engineer does not require a change order/directive for this Pay Item.
Pay Item 660(18) Adjust Junction Box


Work associated with adjusting any type of junction box at the location shown on the drawings.  The terms “adjust” or “adjustment” shall mean a vertical change in the position of an existing jbox, up or down, as needed to match revised finish grades.  Horizontal repositioning is not a portion of this pay item.

When conduit enters an existing jbox from underneath and no conduit enters the jbox through the sides, this item addresses adjustments down to the extent that the underlying conduit does not have to be relocated, or up to the extent that the conduit does not have to be extended.

When conduit enters an existing jbox through the side, this item addresses adjustments to the extent possible by removing and replacing grout in the formed block out in the side of the jbox.

Pay Item 660(22) Illumination Price Adjustment.  Each day the existing illumination system(s) is inoperative, partially or completely, the Engineer will deduct $1275 per mile from the total value of the Contract.  A mile is measured as noted in 660-4.01 under:  Pay Item 660(22) Illumination Price Adjustment.
Add the following Pay Items:

Pay Item No.
Pay Item
Pay Unit
660(1A)
Fireweed Lane Signal Revisions
Lump Sum
660(3A)
A Street Lighting Improvements
Lump sum
660(13A)
Remove and Replace Electrolier
Each

660(14)
Temporary Electrolier
Contingent Sum
660(18)
Adjust Junction Box
Each
660(22)
Illumination Price Adjustment
Contingent Sum
660(29)
Type 1A Junction Box
Each
660(30)
Type II Junction Box
Each

56000-040714
SECTION 661 TC "661
Electrical Load Centers" \f C \l "1" 
ELECTRICAL LOAD CENTERS
Special Provisions

661-2.01 MATERIALS.  Add the following:

Anchor Bolts
Section 740-2.02

Load Center.  Replace the 1st paragraph with the following:

NEMA 3R enclosure constructed of .125” thick aluminum, with no external screws, bolts, or nuts.

Equipment List(s) and Drawings.

Delete No. 1. and replace with the following:

1.
Materials on the Approved Products List:  The Approved Products List does not apply to the 661 Pay Items.  Provide catalog cuts of materials to the Engineer for review and approval.

Under No. 2. Change title by removing:  Materials Not on the "Approved Products List." and replace with Materials Not on the "Qualified Products List."
Add No. 3.:

3.
Materials Not Requiring Certification:  Only submit these materials for review and approval if they are included on the Materials Certification List (MCL).

Add the following materials:

Ground Rods.  Furnish one piece 3/4” diameter by 10 feet long copper clad steel rods.

Ground Rod Clamps.  Furnish one piece bronze clamps with a hex head setscrew that are suitable for direct burial and for use with copper clad ground rods.

Meters.  Furnish meter sockets and landing pads rated for 200 Ampere Service.
661‑3.01 CONSTRUCTION REQUIREMENTS.  Replace the 11th paragraph with the following:

Install two ground rods at least 6 feet apart at each load center.  Connect the neutral bus to the ground rods with a soft drawn bare copper conductor sized per the NEC, 6 AWG minimum.  Bond non-current carrying metal parts in each load center to the ground bus.  At Type 1 load centers, install one ground rod inside the base, readily accessible though the removable cover, and the second ground rod outside the base.  Route the grounding electrode conductor to the second ground rod through one of the knockouts.

Add the following:
Provide an ambient temperature thermostat on the load center.  Thermostat to control contactor inside the load center.

661‑5.01 BASIS OF PAYMENT.  Add the following:

The following work is subsidiary to 661 Pay Items:

(
All necessary hardware for mounting (shelf angles, rack, shelving, harness, etc.).

(
Removing existing load centers being replaced with new load centers, their foundations, and ground rods.

(
Payment of fees required by the local authority for electrical inspection(s) and the costs of correcting the deficiencies noted during the inspection(s).

(
All work including, but not limited to, contacting and coordinating with the utilities for service; maintenance and usage payments until the Engineer provides the notice of final acceptance. 

56000-042213

Special Provisions

Add the following Section:
SECTION 662 TC "662
Signal Interconnect" \f C \l "1" 
SIGNAL INTERCONNECT

662‑1.01 DESCRIPTION.  This item consists of the work required to furnish and install signal interconnect in conduit between the controller assemblies shown on the Plans along the route indicated or on a route as directed by the Engineer.

662-1.02 REGULATIONS AND CODE.  Complete the work according to these Specifications and Section 660, Signals and Lighting.  The Department requires third party certification for high density polyethylene conduit.  Equal to or exceeding UL 651 B and NEMA TC-7.

662‑2.01 MATERIALS.  Submit the materials for review and approval according to the requirements of No 1. Equipment List and Drawings. of Subsection 660-2.01, Materials.

Furnish a 25 pair #19 telephone cable conforming to REA Specification PE-39 for the interconnect cable.  Install the interconnect cable in a 2 inch polyethylene conduit.

662-2.02 POLYETHYLENE DUCT SYSTEM.  Install a polyethylene duct system in which to pull the interconnect cable.  The Department will not permit the installation of the polyethylene conduit in a plowed trench.

Furnish a Type III polyethylene duct made from extra high molecular weight, high density, polyethylene (PE) pipe, with a cell classification equal to or exceeding 335444C when tested according to ASTM D 3350.

Furnish fittings used in the duct system, such as elbows, made from the same type polyethylene as the duct.  Fuse connections using the manufacturer’s recommended procedure and equipment.  Except elbows weeping into junction boxes shall be rigid metal conduit.  Join the rigid metal conduit to the HDPE with Electrofusion Type Coupler.

Keep junction boxes and ends of conduit covered unless pulling conductors.

Mark underground conduits with a continuous strip of polyethylene marker taped.  Furnish marker tape with a black legend on a red background that is 4 mil thick and 6 inches wide.  Install the tape 6 inches below finished grade.

Use care during compaction operations to prevent damage to the junction boxes and conduits.  Remove and replace items damaged during the backfill and compaction operations at no additional cost to the Department.

After testing and installing the conductors, plug conduit openings with duct seal to prevent water from entering the duct system.

662-2.03 JUNCTION BOX.  Furnish precast, reinforced concrete junction boxes conforming to the sizes and details shown on the Plans.  Install junction box lids made of cast iron.

662-3.01 CONSTRUCTION REQUIREMENTS.  The signal interconnect consists of cable, conduit, junction boxes, and other necessary hardware required to complete the item.
Coordinate with MOA Signals Section prior to making any alteration to the system.

Install the polyethylene conduits at least 30 inches below finished grade.

Install junction boxes at abrupt changes in conduit alignment and on 300 foot maximum centers.  Angle points and curves with delta angles greater than 45 degrees constitute an abrupt change.  Install Type 2 junction boxes only.
Leave a minimum of 5ft of slack cable for each end to be spliced.  MOA Signal Electronics to perform splice.  
662-3.02 EXCAVATING AND BACKFILLING.  Backfill the excavations according to Section 204.

The Engineer will not allow ripping or plowing for installation of conduit.  Backfill around the polyethylene conduit with a 6 inch lift of material free of rocks exceeding a 1 inch maximum dimension.

662‑4.01 METHOD OF MEASUREMENT.  Section 109.
662‑5.01 BASIS OF PAYMENT.  Pay item 662(1A) includes all work required to demolish components where shown on the drawings, and restore, test, and recommission a fully functional and accepted traffic signal interconnect system.
Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
662(1A) 
Traffic Signal Interconnect Complete
Lump sum
56000-010613
Add the following Section: 


SECTION 669 TC "669
Automated Traffic Recorders" \f C \l "1" 
AUTOMATED TRAFFIC RECORDERS

Special Provisions
669-1.01  DESCRIPTION. This work shall consist of reconstruction, refurbishing, and installation of Permanent Traffic Recorder (ATR) stations.

A Permanent Traffic Recorder station is an Automated Traffic Recorder (ATR) vehicle detection system and may contain an Automated Vehicle Classifier (AVC), or other equipment.  ATRs are operated and maintained by personnel of the Highway Data Section (HDS); main office located at 2200 E. 42nd Ave., Anchorage, phone (907) 269-0876.

A typical AVC is an Automated Traffic Recorder (ATR), which consists of inductive loop and piezoelectric sensors connected to a traffic counter.  In each traffic lane, two inductive loops are separated by a specific travel distance and buried beneath the pavement. Two piezoelectric sensors are located 5 feet past each inductive loop, embedded in the pavement surface.  Lead wires run in underground conduit from the sensors to a type CBA2 cabinet located at the side of the road. Inside the type CBA2 cabinet, the lead wires connect to the traffic counter.  The traffic counter detects the presence and speed of passing vehicles from inductive loop signals.  The traffic counter detects axle number and center-to-center axle spacing from piezoelectric signals.  Presence, speed and axle passage information is processed by the traffic counter to classify the number and type of vehicles, which is stored for later retrieval. 

ATR stations may be equipped with a Temperature Data Probe (TDP), which consists of temperature sensors connected to a datalogger.  Sampled conditions may include air temperature, pavement profile temperatures and subgrade profile temperatures.  Temperature sensors send voltage signals to the datalogger.  Sensor voltage levels are processed by the datalogger to yield temperature information, which is stored for later retrieval.

The locations of traffic detection sensors and cabinets, shown on the Plans are approximate and the Engineer shall establish the exact locations in the field after consultation with the DOT/PF HDS.

669-1.02 REGULATIONS AND CODE.  Use materials and workmanship that conforms to the standards of the Underwriter's Laboratories, Inc. and the National Electrical Safety Code and local safety code requirements, where applicable.

Use electrical equipment that conforms to the standards of the National Electrical Manufacturer's Association, where applicable.

669-2.01 MATERIALS.  Unless otherwise stated, provide new materials that meet the following requirements:

1.
Wiring.  Subsection 660‑3.05, Wiring.  Use single wire conductors and cables that have clear, distinctive and permanent markings on the outer surface throughout the entire length giving the manufacturer's name or trademark, insulation type-letter designation, conductor size, voltage rating and the number of conductors if a cable.  Home run label all wires and cables in each junction box and cabinet; for example, W1SLA (for wire) and GaSLA (for cable) as shown on the Plans.

2.
Presence Loops.  Use UL listed IMSA specification #51-5-1984 single conductor PVC nylon with tube jacket, type THHN, #14 AWG conductors for detector presence loops.

Use twisted pairs of 18 AWG stranded tinned copper wire for multiple pair loop lead‑in cable.  Each twisted pair shall have its own 20AWG tinned copper drain wire.  An aluminum foil shield shall surround each individual bundle of twisted pair and drain wire. Multiple pair loop lead‑in cable shall have an overall PVC or PE outer jacket.

3.
Pavement.   Pavement materials shall meet the following requirements:

Asphalt Pavement. Section 401, Asphalt Concrete Pavement for Asphalt Concrete, Type II, Class B and shall be approved by the Engineer.

Concrete Pavement. Section 501, Structural Concrete, and the amendments contained herein.

14.
Piezoelectric Sensor, Class II.  (10 feet) 

Center Core: 16 gauge, flat, braided, silver plated copper wire.

Piezoelectric Material:  Highly compressed piezoelectric copolymer, P(VDF-TrFE).

Outer Sheath:  0.406 mm thick brass, CDA-260, ASTM B 587-88.

Final Dimensions; ¼ inch wide x 1/16 inch thick; ±0.13 mm.

Insulation resistance between core and shield: > 500M ohms.

Piezoelectric Coefficient: ≥ 20 pC/N – nominal.

Passive Signal Cable: RG 58 type with an underground/direct burial rated outer jacket.  The OD of the cable is 1/5 inch.  The nominal capacitance of the cable is 89 pF/m.

669‑3.01 CONSTRUCTION REQUIREMENTS.  

1.
Wiring.

Referenced Requirements. Subsection 660‑3.05, Wiring.

Termination. Terminate unused pairs at junction boxes within splices.  Terminate unused pairs in terminal blocks at cabinets.  Terminate and solder conductors, including unused spares to “spade” type terminal lugs at terminal blocks.  

Relief. Provide at least 2 feet of slack cable for wiring in each junction box and at least 6 feet of slack cable available in the equipment cabinet before the terminal block.  

Labeling. Label wiring in junction boxes and at terminal blocks.

2.
Conduit.

Referenced Requirements. Subsection 660‑3.03, Conduit, or as indicated on the Plans.

Pull Cords. Leave nylon pull cords in all conduits larger than 1 inch and in spare conduits.

Bushings.  Ensure that plastic or plastic‑sleeved bushings are in place before wire pulls are performed.
3.
Junction Boxes.

Referenced Requirements. Subsection 660‑3.04, Junction Boxes, or as indicated on the Plans.

Voltage Limitation.  Junction boxes used for ATR installations shall not contain wiring of systems at or greater than 24 V or conduits carrying wiring of systems at or greater than 24 V.

4.
Terminal Blocks.

Terminal Block Placement. Mount terminal blocks within cabinets so that terminals are easily accessible from the front of the cabinet.

Labeling. Clearly label terminal blocks and wire pairs on the block.

Termination. Terminate and solder conductors, including unused spares to "spade" type terminal lugs 

5.
Presence Loops.

Placement Design Adherence.  The Plans are not schematics; installation of the presence loops shall closely conform to the location and layout of conduit runs shown in the Plans.

Presence Loop Dimensions.  Unless otherwise noted, form presence loops using four turns of wire, making 6 feet square with a tolerance of ± 1 inch.

Presence Loop Dimensions for On-Ramps and Off-Ramps. Form presence loops in On‑Ramps and Off‑Ramps using four turns of wire, making a rectangular 8 feet wide and 6 inch long with a tolerance of ± 1 inch.

Lead‑in Conduit. Place lead‑in conduits straight and perpendicular to the centerline of the road from the edge of pavement to the presence loops.

Presence Loop Alignment. Center presence detector loops in the traffic lane with a tolerance of ± 1 inch.

Presence Loops in Asphalt. 

Presence Loops In New Asphalt.  Field locate existing loops prior to milling.  Compare existing location to existing striping and proposed striping plan.  If existing detector loops are more than 2 feet off center from the proposed lane striping, immediately contact the Engineer for guidance.  

Rewire existing loops after milling.  Field locate x-body, and core pavement.  Use x-body to rewire loop.  Provide an asphalt patch over cored area.  Test loops in accordance with 660-3.01(7).  All work and electrical testing shall be complete prior to final lift paving.

Presence Loops in Concrete.  

Presence Loop Placement. Locate all presence loops 20 feet ± 1 inch from leading edge to leading edge unless otherwise noted on the Plans.  Align adjacent lane presence loops with a tolerance of ± 1 inch.
6.
Piezoelectric Sensors. 

Manufacturer's Recommendations: Install piezoelectric sensors according to AVC equipment and piezoelectric sensor manufacturer's recommendations.  The piezoelectric sensor manufacturer’s representative or a piezoelectric sensor manufacturer‑certified installation technician must observe and approve piezoelectric sensor installations.

Placement Design Adherence. The Plans are not schematics; install the piezoelectric sensors as close as possible to the locations and layouts of conduit runs shown in the Plans.

Saw cut Requirement. Install piezoelectric sensors in saw cut slots in final pavement.  "Block outs" are not allowed.

Coaxial Cable. Run coaxial cables to the equipment cabinet without splices.  Terminate on the specified terminal block, with at least 6 feet of slack cable available in the equipment cabinet before the terminal block.

Lead‑in Conduit. Install lead‑in conduits from edge of pavement to the piezoelectric sensors straight and perpendicular to the centerline of the road.  Install and cap lead-in conduits for piezoelectric sensors at the sensor end with tape or sealant before paving.  Extend lead-in conduits beyond the edge of the pavement.  Completing lead-in conduit runs to junction boxes and cabinets may be done before or after paving.

Piezoelectric Sensor Placement. Center each piezoelectric sensor in the travel lanes between sensors adjoining inductive loops unless otherwise noted on the Plans or directed by the Engineer.  Install piezoelectric sensors with a tolerance of ± 1 inch.

Piezoelectric Sensor Replacement In Existing Pavement.  Completely eliminate  piezoelectric sensors and epoxy to be replaced by saw cutting.  Keep saw cuts for piezoelectric sensor removal straight and square.  Fill saw cut slots resulting from piezoelectric sensor removal with the same type of epoxy used to install piezoelectric sensors.  Ensure that epoxy patches match the surface of the pavement.  Center replacement piezoelectric sensors 1 foot from the original location of removed sensors, offset in the direction opposite of lane traffic flow.

Piezoelectric Sensors in New Asphalt.  Install piezoelectric sensors in new asphalt pavement only after three days of normal traffic has passed over the final paving.

Cabinets.

Cabinet Placement and Orientation.  Install cabinets out of the Clear Zone with the doors facing away from the road.

Conduit Entry.  Install conduit entries for above‑ground enclosure through the bottom of the enclosure.  No conduit runs shall be cut through the sides or top of above‑ground enclosure.  

Style CBA2 Cabinets.   

Mounting. Mount style CBA2 cabinets on 4 inch GRMC or DN100 galvanized pipe and support with reinforced concrete foundations as shown on the Plans.  
8.
Utilities.

Electrical. Provide and install the Load Center as required per the Plans, specifications and the requirements of the appropriate Electrical Utility.  Provide and install wiring from the load center to the equipment in the cabinet.  Request inspection of the Load Center by the Department of Labor, Division of Mechanical Inspection (DOL/DMI). After approval of the load center by the DOL/DMI, inform the Engineer as to when electrical service is needed at the load center, with sufficient time to enable the HDS to schedule the installation with the Electrical Utility before commissioning of the equipment.  The HDS will make arrangements in writing with the Electrical Utility to establish billing accounts.  The Electrical Utility will provide service to the Load Center upon request of the Engineer.
Asphalt Pavement Roughness: No transverse seams, joints or roughness within 50 feet of any inductive loops placed in asphalt pavement section is allowed.  Test the finished surface of the asphalt with a straightedge 10 feet long.  Ensure that the surface does not vary more than ¼ inch from the lower edge of the straightedge within 50 feet of sensors at the ATR installations.  At the Engineer’s discretion, run an inertial profiler or a profilograph equipped with a chart recorder down each wheelpath of each lane for a distance of 50 feet before and after each ATR installation.  HDS will supply the profilograph and the Contractor’s personnel will operate it.  Ensure that the asphalt surface as recorded by the chart recorder does not vary more than ¼ inch in 10 feet. 

c.
Field Inspection.  Notify the Engineer in writing a minimum of 3 working days in advance (excluding Saturday, Sunday and State or Federal Holidays) before installing conduit/wiring, inductive loops, bending plate equipment, piezoelectric cable, axle sensors, and cabinets.  The Engineer shall be present to approve the installation before final burial or encasement.  Correct and allow the Engineer to re-inspect unacceptable installations for completeness before burial or encasement at the Contractor’s expense.  Uncover, remove, and replace installations buried or encased without approval by the Engineer at the Contractor’s expense. 
669‑3.02 ACCEPTANCE TESTING.  Perform acceptance testing on ATR installations.  

General Tests.  Perform tests for the ATR installations according to subsection 660‑3.08, Installation Details.
AVC Acceptance Tests.  

a.
Scope and Governance.  Provide field tests in accordance with 660-3.01-7 and the Plans.  In addition to the General Tests, perform Acceptance Tests on AVC installations.  AVC acceptance tests govern acceptance or rejection of the AVC installation.

b.
Manufacturer Participation.  Observe acceptance tests and assist the AVC counter manufacturer’s representative, or an AVC counter manufacturer‑certified installation technician. 

c.
Highway Data Section Participation. Before beginning AVC Acceptance Tests, notify the HDS.  Notify in writing, through the Engineer, a minimum of 3 working days before proposed testing (excluding Saturday, Sunday and State or Federal Holidays).  Notification includes descriptions of the proposed test vehicles.  A representative of the HDS approves descriptions of the proposed test vehicles in writing before testing and be on-site during final acceptance testing.  Provide a tabulated listing of each vehicle’s gross weight and measured axle spacing to the HDS representative before testing.  The HDS representative must approve scheduling of data sampling and testing for each lane.  
d.
Results Certification.  The Highway Data Manager or designated representative shall certify in writing when the installation has met the accuracy requirements of the acceptance tests.  
e.
Acceptance Test Procedure.  Perform the Acceptance Tests as follows:

Acquire a set of test data for the AVC sensor array.  Obtain test data by passing test vehicles over the AVC sensors in each lane.  Test data consists of 10 valid samples per lane, for each of 3 test vehicles.  Test data samples will include FHWA class designation and computed axle spacing for each sensor pass.  

To be considered valid, obtain sample data under the following conditions:

The test vehicle must maintain good lane discipline while traversing the entire sensor array.  
I. The test vehicle must maintain a constant speed, between 40 mph and the maximum speed limit, while traversing the entire sensor array.  

II. Acquire data for a particular lane using the same group of 3 test vehicles. 

III. Sample data from successive sensor passes of each test vehicle.  Data may not be omitted or included out of order for any 10 samples.   

IV. Sensor passes for the 3 classes of vehicles may be intermixed.  

V. Sensor passes for multiple lanes may be acquired simultaneously.

f.
Accuracy Requirements.  The Automated Vehicle Classifier must meet the following requirements separately in each lane:

I. The AVC system correctly assigns FHWA class designation for 9 out of 10 successive sensor passes of each vehicle class.

II. The AVC system computes axle spacing to within 6 inches of the actual measurements, for 9 out of 10 successive sensor passes of each vehicle class.
g.
Test Vehicles. Provide, and make arrangements for; test vehicles and drivers as needed for the acceptance testing.
The group of three test vehicles shall consist of one each of the following:

I. A two axle, six wheel, single unit vehicle (FHWA Class 5)
II. A three axle, ten wheel, single unit vehicle (FHWA Class 6)
III. A five axle, eighteen wheel, single trailer vehicle (FHWA Class 9), with high‑cube‑rated (HCR) trailer
h.
Class 5 Vehicles. Class 5 vehicles shall meet the following requirements:

I. Spacing between steering and drive axles of 13 feet to 23 feet

II. Weight on the steering axle between 2,200 lb and 12,000 lb. 
III. Weight on the driving axle between 7,000 lbs and 18,000 lb. 
i.
Class 6 Vehicles. Class 6 vehicles shall meet the following requirements:

I. Spacing between steering axle and the drive axle group of 13 feet to 23 feet 

II. Spacing between the drive axles of 4 feet to 6 feet

III. Weight on the steering axle between 6,000 lb.  and 12,000 lb

IV. Weight on the drive axle group between 20,000 lb. and 37,500 lb...
j.
Class 9 Vehicles. Class 9 vehicles shall meet the following requirements:

I. Spacing between the steering axle and the drive axle group of 13 feet to 23 feet

II. Spacing between the drive axles of 4 feet to 6 feet

III. Spacing between the drive axle group and the trailer axle group of 25 feet to 45 feet

IV. Spacing between the trailer axles of 4 feet to 6 feet

V. Weight on the steering axle between 6,000 lb. and 12,000 lb.

VI. Weight on the trailer axle group between.20,000 lb. and.37,500 lb

k.
Vehicle Loading. Ensure that three-test vehicles are loaded with non-shifting material to a minimum of 50% of legal load during testing.  

l.
Tire Inflation. Ensure that tires on the three-test vehicles are inflated to recommended pressures during testing.
m.
Weighing Method.  The gross weight of each test vehicle and the weight of each test vehicle’s axle groups shall be determined by weighing on a static scale at a scale house operated by the State of Alaska Department of Commerce, Division of Weights and Measures.

An axle group is defined as any two axles whose centers are within 8 feet of each other.  The Class 5 and Class 6 test vehicles each have two axle groups.  The Class 9 single trailer test vehicle has three axle groups.
669-3.04 VENDOR WARRANTY. For the period of 1 year after final acceptance of the ATR, the Contractor shall promptly replace any failed ATR components upon notification by Highway Data Section. This includes: the cabinet, foundation, loops, piezoelectric sensors, associated conduit and wiring, and other devices listed in the 669 specifications. Excluded components are Owner-furnished-Contractor-installed devices unless it is determined that the Contractor damaged those devices during installation, whether intentionally or through negligence. Owner-furnished-Contractor-installed components include: temperature data probe, surface temperature sensor, ambient air temperature sensor, and DSL modem.

669‑3.05 DELIVERABLES.  Submit deliverables to the HDS before final approval of the work or as otherwise called for herein.  

1.
Materials Submittal.  

Format and Contents.  Provide a Materials Submittal of proposed equipment and materials for the ATR installations.  The Materials Submittal shall consist of three collated copies of an equipment and materials portfolio.  Each identical portfolio shall contain information of sufficient detail to determine the suitability of the equipment and materials proposed.
Table of Contents.  Each portfolio shall include a table of contents listing each item's intended uses, item description, product name, manufacturer, model or part number and reference to associated information within the portfolio.  

Reference Drawings. The Materials Submittal shall include a detailed shop drawing of each equipment cabinet showing the location of mounted components.  
Delivery Interval. Deliver Materials Submittal for review and approval of the Highway Data Supervisor within thirty days following award of the Contract. 
Liability. The State of Alaska will not be liable for any materials purchased, labor performed, equipment used or delay to the work before equipment and materials have been reviewed and approved.  
2.
Utility Schedule. 

Provide a Utility Schedule identifying actions required ensuring activation of electrical and telephone service before installation and commissioning of ATR equipment at affected sites.  The Utility Schedule shall consist of three collated copies of the lists of action items.  

A separate list of chronologically and sequentially organized actions will be created for each affected ATR station.  

On the lists, each action item shall include:  

A description of the action

When the action will occur

The name, employer, position title and telephone number of the point of contact for initiating the action

The name, employer, position title and telephone number of the party responsible for completing the action. 

The Utility Schedule shall be delivered for review and approval of the Highway Data Supervisor within thirty days following award of the Contract.

3.
As‑Built Plans.
Prepare four complete sets of as‑built plans, which will be current with the construction. These as‑built plans shall detail construction changes made to the ATR design and include the following information on the appropriate sheets:

Location and depth of inductive loops, piezo sensors, conduit runs and scales.

Locations of equipment cabinets and junction boxes.

Station and offset of junction boxes 

Present three sets of as‑built plans to the Engineer, and affix one set to the inside of the cabinet door at the appropriate Automated Traffic Recorder Installation in a waterproof, clear plastic holder.

Redlines of full size construction plans will be acceptable as-builts.  

4.
Photographs. 

Provide digital photographic prints CD format CD ROMs documenting sensor installations.

Deliver photographs and CD ROMs organized in one or more white colored, D-ring style, 3 ring binders with clear insert overlays on fronts and spines.  CD ROMs will be placed in CD storage sheets inside the binders.

The photographs shall show the inductive loops and conduit in place before covering with gravel and pavement for asphalt pavement sites, or before covering with epoxy compound for concrete pavement sites.  The photographs shall include:

Two or more overall views of each ATR installation showing placement of the inductive loops.

One or more views of each loop showing the loop and the conduit to the nearest junction box.

One or more views of each piezo sensor conduit showing the coaxial cable, saw cut, and conduit to the nearest junction box

One or more views of each temperature sensor showing the lead cables, saw cut, and conduit to the nearest junction box

Test Results. Written or printed copies of the final results of tests, signed by the Contractor, shall be provided to the Engineer before acceptance of the Automated Traffic Recorder Installation. 

Manuals. Provide to the Highway Data Manager installation, repair, and operation manuals for Automated Traffic Recording equipment supplied by the Contractor.

Materials. 
Provide to the Highway Data Manager any ATR equipment, sensors, and epoxy grout remaining after installation.  

Palletize the Deliverable Materials.  

Group the contents of each pallet by like items.

Attach to each pallet a sealed plastic pouch containing complete copies of Material Safety Data Sheets that apply to the contents of that pallet.
Provide an itemized list of Deliverable Materials. For each item, the list shall detail:

Item description: including nature of the item, brand name, manufacturer name, model number, type number and serial number.

Item condition

Item quantity

 Provide complete copies of Material Safety Data Sheets that apply to the Deliverable Materials.  Attach Material Safety Data Sheets after the last page of the Deliverable Materials list.

669‑4.01 METHOD OF MEASUREMENT. 
By each refurbished site, complete and functional. 

669‑5.01 BASIS OF PAYMENT. 

Items 669’s  The Contract unit price for Automated Traffic Recorder installations shall be full compensation for furnishing equipment, labor and subsidiary materials necessary to complete the work as specified.  This includes backfill materials, asphalt concrete pavement, portland cement concrete, pavement markings, load centers, as-built plans, providing the manufacturer’s representative, acceptance testing,  j-boxes, rigid conduit, traffic control, demolition, planing, loops, striping, and installing ATR OR AVC.  Wet cutting with a concrete saw for pieso installations are subsidiary to 669 items.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
669(7)
Refurbish Automated Traffic Recorder
Lump Sum

56000-042213

SECTION 670 TC "670
Traffic Markings" \f C \l "1" 
TRAFFIC MARKINGS

Special Provisions

670-1.01 DESCRIPTION.  Add the following:
Furnish, locate and install Pavement Markings as shown on the Plans and as directed.

Pavement Marking Type:  Methyl Methacrylate (MMA)

670-2.01 MATERIALS.  Replace the material reference,
“Methyl Methacrylate Markings






Subsection 712-2.17”, with,
Methyl Methacrylate Pavement Markings



Subsection 712-2.17

Methyl Methacrylate Pavement Markings are a combination of methyl methacrylate, glass beads and anti-skid aggregate.

Replace the last sentence with the following:
Submit a single certification from the manufacturer of the marking material, for each material combination, certifying the combination of marking material, glass beads and anti-skid aggregate, as furnished, provides the durability, retroreflectivity, and skid resistance specified.

670-3.01 CONSTRUCTION REQUIREMENTS.  Delete No. 4 and substitute the following:

4.
Methyl Methacrylate Pavement Markings (MMA).

a.
General.  15 days before starting work meet with the Engineer for a prestriping meeting.  At this meeting, do the following:
(1)
Furnish a striping schedule showing areas and timing of work, placing materials and the Traffic Control Plans to be used.

(2)
Discuss placement of materials, potential problems.

(3)
Discuss work plan at off ramps, on ramps and intersections.

(4)
Discuss material handling procedures.

(5)
Provide copies of the manufacturer’s installation instructions and copies of the Material Safety Data Sheets.

b.
Manufacturer’s Representative.  Provide the services of a manufacturer’s representative (the “Manufacturer’s Representative”).  Ensure the Manufacturer’s Representative observes the application of the pavement marking materials.  Cooperate with the Manufacturer’s Representative and the Engineer to ensure that the materials are placed according to these Specifications and the manufacturer’s recommended procedures.

c.
Manufacturer Certified Installers.  Install pavement markings using only striping installers certified by the marking materials manufacturer for the specific striping material and method.  Submit these certifications to the Engineer at the Preconstruction Conference.

d.
Preparation.  Prepare the roadway surface to receive pavement markings according to these Specifications and the manufacturer’s recommendations.  Clean and dry the roadway surface.  Completely remove contaminants such as dirt, loose asphalt, curing agents, surface oils, or existing road marking materials before applying pavement marking material.

e.
Equipment.

(1)
Grooving Equipment.

Use grooving equipment that produces a dry cut.  Use vacuum shrouded equipment or other equally effective containment procedures.

(2)
Marking Equipment.

(a)
Longitudinal Marking:  Use truck mounted application equipment capable of installing a double centerline and a single shoulder line in a single pass.  Use automatic bead applicators that place a uniform layer of beads on the lines.  Hand units are not permitted.

(b)
Other Markings:  Use manual or automatic application equipment.  Use stencils or extruders to form sharply defined markings.

f.
Application.  Apply marking material according to these Specifications and the manufacturer’s recommendations.  Use equipment designed and capable of properly mixing at the place and time of application and approved by the manufacturer for the type of product being installed.

Anti-skid Aggregate.  During marking material application, anti-skid aggregate will be evenly distributed and visible throughout the top 20 mils of the marking material mixture, and after the application, in the surface of the cured material.

SURFACE APPLIED

Marking thickness will be measured from the pavement surface.

(1)
Longitudinal Markings.  Apply markings for lane lines, edge lines, and centerlines to yield a thickness of 60 mils.

(2)
Other Markings.
(a)
Transverse and Symbol Markings:

Apply marking for symbols, arrows, stop bars, railroad symbols, and cross walks to yield a thickness of 60 mils.

(b)
Gore Markings:

Apply diagonal gore markings to yield a thickness of 60 mils.

INLAID

Groove the area(s) designated in the Plans.  Install markings in the same work shift as the grooving operation.  Markings will be measured flush with the pavement surface.
(1)
Longitudinal Markings.  Groove the pavement to a depth of  250  mils.  Apply markings for lane lines, edge lines, and centerlines to yield a thickness of  250  mils.

(2)
Other Markings.  

(a)
Transverse and Symbol Markings:

Groove the area for inlaid markings to a depth of  250   mils.  Apply marking for symbols, arrows, stop bars, railroad symbols, and cross walks to yield a thickness of  250  mils.

(b)
Roundabouts:

As designated on the plans, groove the area for inlaid markings in roundabouts to a depth of 500 mils.  Apply markings to yield a thickness of 500 mils.

(c)
Gore Markings:

Diagonal gore markings will not be inlaid unless shown in the Plans.

g.
Disposal of Waste.  Waste material(s) are the Contractor’s property.  This includes grindings and removed marking material.  Do not dispose of or store waste material(s) on State property.  Dispose of waste material(s) according to applicable Federal, State, and local regulations.

h.
Sampling.  On the form provided by the Engineer, record the following readings and locations where they were taken using project stationing, and submit them to the Engineer with 24 hours for evaluation.  Thickness of material and depth of slot are measured from the surface of the pavement.

SURFACE APPLIED

(1)
For surface applied longitudinal applications, measure the thickness of the lines (above the pavement surface) at the time of application, every 500 feet.

(2)
For surface applied other markings measure the thickness in three locations for each marking.

INLAID

(1)
For inlay longitudinal applications, record the depth of the slot every 500 feet during the grinding operation.

(2)
For inlay other markings measure the thickness in three locations for each marking.

Inspect the markings initially, and again two weeks after placement, to ensure the material has cured properly.  Remove soft spots or abnormally darkened areas and replace with material meeting specifications.

The Engineer may elect to use the Contractor’s readings or perform additional sampling.

Add the following:

Refer to the Survey Field Books identifying the no passing zones (see Subsection 642-3.01)

670-3.04 PAVEMENT MARKING REMOVAL.  Add the following:

Coordinate removal work with construction activity.  Remove pavement markings the same day permanent markings are applied, unless otherwise directed.  Use vacuum shrouded equipment or other equally effective containment procedures.

Replace Subsection 3.06 with the following: 
670-3.06 TOLERANCE FOR LANE STRIPING.

1.
Length of Stripe.  ± 2 inches.

2.
Width of Stripe.  ± 1/8 inch.

3.
Lane Width.  ± 4 inches from the width shown on the Plans.

4.
Stripes on Tangent.  Do not vary more than 1 inch laterally within a distance of 100 feet when using the edge of the stripe as a reference.

5.
Stripes on Curves.  Uniform in alignment with no apparent deviations from the true curvature.

6.
All Stripes.  Keep the center of the stripe within planned alignment.

7.
Double Stripes.  ± 1/4 inch.

8.
Thickness of Surface Applied.  Minimum specified to a maximum of + 30 mils.

9.
Depth of Inlay Slot.  Minimum specified to a maximum of + 40 mils.

10.
Thickness of Inlaid Marking Material.  Fill inlay area completely from the bottom of the inlay to the surface of the pavement.

If it is determined that the material is being placed too thin, the beads are not properly placed, the anti-skid aggregate is not visible, or otherwise not to specification, make immediate adjustments to correct the problem.

Pavement markings applied by any method will be unacceptable if:

1.
Marking is not straight or wide enough.

2.
Thickness of line is not uniform.

3.
Thickness of line is less than specified.

4.
Material is uncured.

5.
Material blackens or is inconsistent in color.

6.
Inlay slot is not the specified depth.

7.
Inlay slot is not filled to the specified depth.

8.
Edge of the markings is not clear cut and free of overspray.

9.
Reflective elements are not properly embedded.

10.
Retroreflectivity of the markings is less than specified.

11.
Anti-skid aggregate is not visible in the marking material during application and the dried surface.

12.
Markings exhibit poor adhesion.

13.
Color is not as specified.

Perform repairs using equipment similar to the equipment initially used to place the materials.  Do not perform repairs in a “patch work” manner.  If more than one repair is required in a single 500 foot section, grind and repair the entire section.

670-4.01 METHOD OF MEASUREMENT.  Add the following:
Thickness will be measured from the top of the marking to the top of the pavement surface.  Marking material placed in a depression left by pavement line removal will not be included in measuring the thickness of the line.

Delete No. 2. 
Delete No. 3 and replace with the following:
3.
Each.  Pavement markings using letters, numbers, and arrows will be measured on a unit basis with each separate word or symbol constituting a unit.  Railroad Markings will be measured by the complete unit shown for each lane of travel.

Add the following No. 4:

4.
Foot Basis.  Longitudinal pavement markings, transverse, and gore markings, surface applied or inlaid will be measured by the linear foot of 4 inch wide line.  Wider striping will be measured in multiples of 4 inches.

670-5.01 BASIS OF PAYMENT.  Add the following:

For all phases of construction:  There will be no separate payment for:

(
Over-runs of material caused by the variation of the gradation of the asphalt

(
Additional material required to achieve the thickness specified on open graded pavement

All work and materials associated with pavement markings are subsidiary to 670 items, including but not limited to:

(
Milling for installation of the inlaid pavement markings including the removal of millings

(
Temporary pavement markings and removal of conflicting markings, including repair of the roadway surface, milled surface or otherwise

(
Traffic Control required for the installation of permanent and temporary pavement markings, removal of conflicting markings, and repairs

Replace Item 670(10) with the following:
Payment will be made under:

Pay Item No.
Pay Item
Pay Unit

670(10)
MMA Pavement Markings
Lump Sum

670(10A)
MMA Pavement Markings, Longitudinal Surface Applied
Linear Foot

670(10B)
MMA Pavement Markings, Symbols and Arrow(s) Surface Applied
Each

670(10C)
MMA Pavement Markings, Transverse and Gore Surface Applied
Linear Foot

670(10D)
MMA Pavement Markings, Longitudinal Inlaid
Linear Foot

670(10E)
MMA Pavement Markings, Symbols and Arrow(s) Inlaid
Each

670(10F)
MMA Pavement Markings, Transverse and Gore Inlaid
Linear Foot

Delete Items 670(11) and 670(12).

CR246-110812
Special Provision

Add the following Section:

SECTION 682 TC "682
Utility Potholing" \f C \l "1" 
UTILITY POTHOLING

682-1.01 DESCRIPTION.  Expose subsurface utilities using a vacuum-extract truck.  Record the location of the utility(s). Backfill the pothole and dispose of waste materials.

682-2.01 MATERIALS.

Backfill Material:


Aggregate Base Course, Grading D-1

Section 703

Asphalt Patch Material:

Hot Mix Asphalt Type II, Class B



Section 401

682-3.01 CONSTRUCTION.  Submit the utility potholing schedule to the Engineer and utility companies not less than 7 days before starting potholing.

Deliver the vacuum-extract truck to the job-site with the debris tank empty.

Expose the subsurface utilities.  Log the as-built information, subsection 682-3.02.  Backfill the pothole immediately after the Engineer accepts the logged data.  Backfill the first 6 inch lift using the excavated material, compact the material.  Backfill the balance of the pothole using Aggregate Base Course, Grading D-1, compact the material.  In paved areas, use Hot Mix Asphalt Type II, Class B to patch over the pothole, match the thickness of the surrounding pavement.

Dispose of excavations off-site.  Before beginning potholing, provide to the Engineer a certificate, signed by the owner or owner's representative, identifying the disposal site and acceptance of the project potholing excavations.

Utilities damaged by the potholing operation require the Engineer to be immediately notified.  The Contractor is responsible for the repairs and the associated costs.  Contact and coordinate repairs with the utility owner.

682-3.02 AS-BUILTS.  Create a utility pothole log, as-built, recording for each pothole: the date of potholing operation, utility type and size, station, offset, elevation, groundwater, and other pertinent data.  Survey the utility location using the project horizontal and vertical control; comply with the requirements of Section 642.  Submit the completed log to the Engineer within two working days following the completion of the pothole excavation.

682-4.01 METHOD OF MEASUREMENT.  The pay unit, contingent sum, is measured by the hour of work performed.
682-5.01 BASIS OF PAYMENT.  Pay Item No. 682(1) is paid at $450/hour for the work to pothole; expose the utility(s), backfill the hole, patch disturbed pavement and dispose of excavations.  The paid time includes the work; labor, and the fully operated vacuum truck or combination of vacuum truck and other Engineer approved equipment engaged in potholing at the area(s) identified in the Plans and/or identified by the Engineer.  The paid time includes the time to empty the vacuum truck of excavation material, including the travel time, from this project only, to a certified disposal site.

Travel time to and from the project, idle time, maintenance and repairs (labor, material and time) are incidental and not included in the measured time.  

As-built, utility pothole log, per subsection 682-3.02, will be paid under Section 642.

Potholes for the Contractor's information and potholes not accepted by the Engineer will not be paid for by the Department.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
682(1)
Vac-Truck Pothole
Contingent Sum
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Use Section 701 HYDRAULIC CEMENT as it appears in the 2004 SSHC as modified by Special Provision CR7011-081210 (immediately below) for all hydraulic cement that is not related to the Chester Creek Bridge, 
 TC "DIVISION 700 - MATERIALS" \f C \l "2" SECTION 701 TC "701
Hydraulic Cement" \f C \l "1" 
HYDRAULIC CEMENT
Special Provision

701-2.03 GROUT.  Add to end of last sentence:

from specimens made according to WAQTC TM 12.

CR7011-081210

For all hydraulic cement related to the Chester Creek Bridge, delete Section 701 and replace with the following:

SECTION 701

HYDRAULIC CEMENT AND SUPPLEMENTARY CEMENTITIOUS MATERIALS
701-1.01 GENERAL. Meet the following general requirements for all cementitious materials furnished:

Before using, retest Portland cement stored longer than 3 months in bags or 6 months in bulk for compressive strength, time of setting, and loss on ignition according to AASHTO M 85. Store separately different types or brands of cementitious materials, or cementitious materials from different mills. 

Protect cementitious materials from dampness during shipment and storage. Do not use partially set cement or cement which contains caked lumps. Do not use cement salvaged from discarded or used bags.

701-2.01 PORTLAND CEMENT. Meet AASHTO M 85, Type I, II, or III including the low-alkali cement requirement shown in Table 2. 

701-2.02 BLENDED HYDRAULIC CEMENT. Meet AASHTO M 240, Type IP, or Type IS. Report the weight of pozzolan and ground granulated blast furnace slag as percent of weight of the total cementitious material.  Do not vary the pozzolan and ground granulated blast furnace slag constituent content from the certified value more than ±5 percent by weight of the total cementitious material. Limit pozzolan in Type IP to fly ash.  Meet the replacement limits in Table 701-1

TABLE 701-1
BLENDED HYDRAULIC CEMENT LIMITS

	Cement Type
	Constituent
	Percent of Total Cementitious Material by Weight

	
	
	Maximum

	Type IP
	Fly Ash
	35%

	Type IS
	Slag cement
	40%


701-2.03 GROUT. Non-shrink, non-corrosive, non-metallic, cement-based grout meeting ASTM C 1107, except develop a 28-day compressive strength of at least 9,000 psi when tested according to AASHTO T 106 or ASTM C 109.

701-2.04 FLY ASH. Meet AASHTO M 295, Class C or Class F, including optional chemical requirements as set forth in Table 2.

701-2.05 GROUND GRANULATED BLAST-FURNACE SLAG. Meet AASHTO M 302, Grade 100 or Grade 120. 

701-2.06 SILICA FUME. Meet AASHTO M 307. 

701-2.09 CERTIFICATION. Furnish 5 copies of a Certified Test Report from the manufacturer or an independent testing laboratory containing a list of dimensional, chemical, metallurgical, electrical, physical, and other required test results of the specified material certifying that the product or assembly has passed all specified tests. Include the following:

1.
the project name and number;
2.
the manufacturer's name;
3.
the name of the product or assembly;
4.
a complete description of the material;
5.
country of origin;
6.
the lot, heat, or batch number that identifies the material;
7.
all required test results for the specified material from the same lot, heat, or batch defined in Subsection 701-2.09.6;
8.
a statement, signed by a person having legal authority to act for the manufacturer or the independent testing laboratory, that the test results show that the product or assembly to be incorporated into the project has been sampled and tested and the samples have passed all specified tests.
Tag, stencil, stamp, or otherwise mark all materials or assemblies furnished under certification to the project with the lot number, heat number, batch number, or other appropriate identification, which can be readily recognized and legible, and is identical to the accompanying Certified Test Report. 

56000-112713

SECTION 702 TC "702
Asphalt Material" \f C \l "1" 
ASPHALT MATERIALS

Special Provision

702-2.01 ASPHALT CEMENTS.  Meet AASHTO M 320 and the following:

ADDITIONAL REQUIREMENTS FOR

PERFORMANCE GRADED ASPHALTS
Replace the column heading, PG 64-28, with, PG 58-34.

CR7021-102411

SECTION 703 TC "703
Aggregates" \f C \l "1" 
AGGREGATES

Special Provisions
703‑2.03 AGGREGATE FOR BASE.
Delete Table 703-2 and substitute the following:
TABLE 703-2

AGGREGATE FOR UNTREATED BASE

(Percent Passing By Weight)

	Sieve Designation
	Grading C-1
	Grading D-1
	Grading E-1

	1 ½ inch
	100
	-
	-

	1 inch
	70-100
	100
	100

	3/4 inch
	60-90
	70-100
	70-100

	3/8 inch
	45-75
	50-79
	50-85

	No. 4
	30-60
	35-58
	35-65

	No. 8
	22-52
	20-47
	23-50

	No. 30
	10-33
	10-26
	13-31

	No. 50
	6-23
	6-19
	10-26

	No. 200
	0-6
	0-6
	8-15


Replace Subsection 703-2.04 with the following:

703-2.04 AGGREGATE FOR HOT MIX ASPHALT PAVEMENT.  Process and crush aggregate that is free from clay balls, organic matter, other deleterious material, and not coated with dirt or other finely divided mineral matter.  Aggregate used must consist of sound, tough, durable rock of uniform quality.

Remove all natural fines passing a No. 4 sieve before crushing aggregates for Type IV, V and R mixtures.

Coarse Aggregate.  Aggregate retained on the No. 4 Sieve.

Meet the following requirements:

	Description
	Specification
	Type IIA
	Type I, IIB, III
	Type IV
	Type VH, R

	LA Wear, % max
	AASHTO T 96
	45
	45
	45
	45

	Degradation Value, Min
	ATM 313
	30
	30
	30
	30

	Sodium sulfate Loss % max (5 cycles)
	AASHTO T 104
	9
	9
	9
	9

	Fracture, min %
	WAQTC FOP for AASHTO TP 61
	90, 2 face
	80, 1 face
	90, 2 face
	98, 2 face

	Flat-Elongated Pieces, max %
	ATM 306
	
	
	
	

	1:5
	
	8
	8
	8
	8

	
	
	
	
	
	

	Absorption, max. %
	AASHTO T 85
	2.0
	2.0
	2.0
	2.0

	Nordic Abrasion
	ATM 312
	
	
	
	8% Max


Hard Aggregate. Hard aggregate that meets the Nordic Abrasion values specified may be obtained from, but not limited to, the following sources:
· MS 52-068-2, owned by Ahtna, located at MP 217 on the Parks Highway near Cantwell

· Alaska Lime Co, Jim Caswell, located at MP 216.5 on the Parks Highway near Cantwell

· CalPortland plants located in Dupont Washington 

· Jack CEWE Ltd located in Coquitlam British Columbia, Canada

56000-010613
Fine Aggregate.  Aggregate passing the No. 4 sieve.

Aggregate shall meet the quality requirements of AASHTO M 29, including S1.1, Sulfate Soundness.

Aggregate for Type II, Class A mix shall not contain more than 10% natural fines (blend sand and mineral filler) added to the crushed aggregate.

Aggregate for Type IV, V, and R mixes:

(
do not blend back natural sand

(
shall be non-plastic as determined by WAQTC FOP for AASHTO T 90

(
shall have a minimum uncompacted void content (Fine Aggregate Angularity) determined by AASHTO T 304, Method A, of 45%

TABLE 703-3

BROAD BAND GRADATIONS FOR HOT MIX ASPHALT PAVEMENT AGGREGATE

(Percent Passing by Weight)

	Sieve
	Gradation

	
	Type I
	Type II
	Type III
	Type IV
	Type VH
	Type R

	1 inch
	100
	-
	-
	-
	-
	-

	3/4 inch
	80-90
	100
	-
	-
	100
	100

	1/2 inch
	60-84
	75-90
	100
	100
	65-90
	70-100

	3/8 inch
	48-78
	60-84
	80-90
	80-95
	55-80
	50-70

	No. 4
	28-63
	33-70
	44-81
	55-70
	40-60
	30-42

	No. 8
	14-55
	19-56
	26-70
	35-50
	≤ 45
	20-32

	No. 16
	9-44
	10-44
	16-59
	20-40
	≤ 35
	15-25

	No. 30
	6-34
	7-34
	9-49
	15-30
	≤ 25
	10-20

	No. 50
	5-24
	5-24
	6-36
	10-24
	≤ 20
	7-15

	No. 100
	4-16
	4-16
	4-22
	5-15
	≤ 12
	5-12

	No. 200
	3-8
	3-8
	3-8
	4-8
	3-8
	4-10


Note:

1.
No tolerance is allowed beyond the Broad Band Limits of the No. 200 Sieve.

2.
For Type R, the mix design gradation JMD shall provide a minimum of 8% difference of percent passing the No. 4 and the No. 8 sieve.

703‑2.10 POROUS BACKFILL MATERIAL.  Add the following Table:
TABLE 703-7A

2” to 6” DRAIN ROCK

(Percent Passing by Weight)

	Sieve
	Gradation

	6 inch
	100

	2 inch
	0


56000-022513
SECTION 706 TC "706
Concrete & Plastic Pipe" \f C \l "1" 
CONCRETE AND PLASTIC PIPE

Standard Modification

Delete Subsection 706-2.07 and replace with the following:

706-2.07 CORREGATED POLYETHYLENE PIPE.  Meet the following:

Culverts

AASHTO M294, Type S (Manning’s “n” value shall be 0.012)

Underdrains
AASHTO M294, Type S (Manning’s “n” value shall be 0.012)  

56000-022513

SECTION 707 TC "707
Metal Pipe" \f C \l "1" 
METAL PIPE

Standard Modification

Delete Subsection 707-2.07 and replace with the following:

707-2.07 GALVANIZED STEEL WATER CONDUIT.  Meet the following:

Galvanized Pipe

ASTM A 53 or ASTM A 120, galvanized according to AASHTO 111

Galvanized Fittings

ASTM A 234 galvanized according to AASHTO M 232

E17-063004

SECTION 710 TC "710
Fence & Guardrail" \f C \l "1" 
FENCE AND GUARDRAIL
Standard Modification

Delete Subsection 710-2.04 METAL BEAM RAIL and replace with the following:

710-2.04 METAL BEAM RAIL.  Meet AASHTO M 180-00, Class A, Type II.  Galvanize the rail per ASTM A653 after factory roll formed and punched.

E83-100410

Delete Subsection 710-2.06 GUARDRAIL POSTS AND BLOCKS and replace with the following:

710-2.06 GUARDRAIL POSTS AND BLOCKS.  Furnish posts and blocks, as specified, meeting the following requirements.

1.
Wood Posts and Blocks.  Use timber with a stress grade of 1200 psi or more.  Testing must meet the standards of the West Coast Lumber Inspection Bureau.  Use timber for posts and blocks that is either rough sawn (unplaned) or S4S with nominal dimensions indicated.  Allowable size tolerance of rough sawn blocks in the direction of the bolt holes is ( 1/4 inch.  Only one combination of post and block finish may be used for any one continuous length of guardrail.  Treat all timber to meet Section 714.

2.
Steel Posts and Blocks.  Meet the section and length specified or shown on the Plans.  Use copper bearing steel when so specified.  Use steel meeting the requirements of ASTM A 36 and galvanized per ASTM A 123.

3.
Synthetic Blocks.  Product made from alternate materials may be used if accepted by the FHWA for use on the National Highway System.

E84-100410

Delete Subsection 710-2.11 GUARDRAIL TERMINALS and replace with the following:

710-2.11 GUARDRAIL TERMINALS.  Meet coating requirements of AASHTO M 180, Class A, Type II.  Galvanize after fabrication.  Fabrication includes forming, cutting, shearing, punching, drilling, bending, welding, and riveting.  Provide one of the following terminal types, as shown on the plans, for single-rail W-beam guardrail.  Provide terminals that pass NCHRP 350 or MASH Test Level 3 and meet the following requirements:

1.
Controlled Release Terminal.
Meet the requirements of Standard Drawing G-25.

2.
Parallel Terminal.

a.
Requirements:

(1)
Crashworthiness:  Provide terminals that pass NCHRP 350 or Mash Test Level 3.

(2)
Length:  50 feet.

(3)
End Offset:  0 to 2 feet (25:1 or flatter straight taper) offset end as shown on the plans.

(4)
Posts:  Use posts that are:

(a)
Steel post with hinge or

(b)
Yielding or breakaway steel post in steel tube

b.
Acceptable models include the following or approved equivalent:

(1)
Sequential Kinking Terminal (SKT) manufactured by Road Systems, Inc., 3616 Old Howard County Airport, Big Spring, Texas 79720, Telephone (432) 263-2435.

(2)
Extruder Terminal (ET-Plus) manufactured by Trinity Highway Products, L.L.C., 950 West 400 South, Centerville, Utah 84014, Telephone (801) 292-4461.

c.
Install AASHTO M 268, Type III, IV, or V retro-reflective sheeting (2.0 square feet, minimum) on the end section of parallel terminals consisting of yellow and black bars sloping 45 degrees downward toward the traffic side of the terminal.

3.
Buried in Backslope Terminal.  Meet the requirements of Standard Drawing G-15.

E85-100410

SECTION 712 TC "712
Miscellaneous" \f C \l "1" 
MISCELLANEOUS

Standard Modifications

712-2.06 FRAMES, GRATES, COVERS, AND LADDER RUNGS.  In Gray iron castings, delete text and replace with:

AASHTO M 306 and AASHTO M 105, Class 35B.

E46-012707

Special Provisions

712-2.17 METHYL METHACRYLATE PAVEMENT MARKINGS.  Replace No. 1. Quality Requirements: with the following:

1.
Quality Requirements:  Use a marking material formulated for the application type specified.  Use a marking material manufactured from new materials and free from dirt and other foreign material.  Use a methyl methacrylate based resin system for part “A”.  Use benzoyl peroxide system for part “B”.

Extruded or stenciled application:  Material formulated for extruded or direct stenciled application with factory intermix beads, and anti skid aggregate and the application of additional surface applied beads.

Submit a manufacturer certification for both the methyl methacrylate material, glass beads and anti-skid aggregate to ensure that the materials furnished conform to these Specifications.

2.
Performance Properties:  Add the following:

I.
Color:
Yellow, PR-1 Chart, 33538 Federal Yellow.  White, minimum daylight reflectance of 84.

712-2.18 GLASS BEADS FOR METHYL METHACRYLATE PAVEMENT MARKINGS.  Replace the bead table with the following:

Use the type and quantity of beads specified in writing by the marking material manufacturer required to satisfy the specified performance requirements.  The written certification will note the bead coating is compatible with the marking material binder.

1.
Bead Manufacturer and Type.  

a.
Swarco, Megalux-Beads or

b.
Approved equal beads

Approved Equal Beads.  Equal beads will demonstrate:

(1)
Bead coatings compatible with marking materials.  Marking Material Manufacturer will certify compatibility.

(2)
Lasting retro reflectivity.  

CR246-010109

712-2.19 LOW-VISCOSITY RESIN. Meet AASHTO M 235, Type IV, Grade 1, with the following revisions:

Amend Table 1 as follows:
Replace "2.0[20]" with "0.105[1.05]" in the row labeled "Grade 1, max".

712-2.20 CONCRETE ANCHORS. 
1.
Anchor Bolts. Use galvanized anchor bolts meeting ASTM A 307, Grade A or ASTM F1554, Grade 36.  Hot-dip galvanize anchor bolts in conformance with AASHTO M 232. 
2.
Coil Anchor Inserts. Use 1-inch diameter galvanized inserts with a minimum safe working load of 7,500 pounds.  Hot-dip galvanize anchors according to AASHTO M 111 or AASHTO M 232.

3.
Threaded Anchor Inserts. Use 1 inch diameter galvanized ferrule inserts with a minimum safe working load of 6,500 pounds.  Hot-dip galvanize anchors according to AASHTO M 111 or AASHTO M 232.
712-2.21 EPOXY FOR BONDING ANCHOR RODS AND BOLTS. Use an epoxy cartridge system appropriate for the service temperature and ambient concrete temperature at the time of installation.
Use epoxy cartridge systems that meet the requirements of the “Acceptance Criteria for Adhesive Anchors in Concrete and Masonry Elements,” AC58, by the International Code Council Evaluation Service (ICC-ES) including the suitability requirements for creep, in-service temperature, dampness, freezing and thawing, and seismic tests.
712-2.22  EPOXY RESIN MORTAR.

Use epoxy resin binder meeting AASHTO M235, Type I, Grade 3 (Non-sag).  Develop a 28 day compressive strength of 5000 psi.
56000-052913

Delete Section 716 and replace with the following:

SECTION 716 TC "716
Structural Steel" \f C \l "1" 
STRUCTURAL STEEL
716-2.01 SCOPE. Structural steel for highway bridges and other structural purposes.

716-2.02 GENERAL REQUIREMENTS. Meet the following:

1.
General requirements for delivery of rolled steel plates, 


shapes, sheet piling, and bars for structural use
ASTM A 6

2.
Structural Steel
ASTM A 709

3.
Filler Metal for Applicable Arc-Welding Electrodes
AWS Specifications

4.
Stud Shear Connectors
ASTM A 108



Gr. 1015, or 1020

5.
Raised Pattern Plate. Where raised pattern plate is shown on the Plans, use plates with a raised pattern surface meeting the following requirements:

a.
Use diagonal type pattern, with the intersecting diagonals at right angles to one another. Use the same material for the raised portions of the pattern as the base metal of the plate. The raised pattern must be an inherent part of the plate. The pattern must be continuous throughout the surface of the plate and the projections along any diagonal must be spaced alternately with the projections along the normal diagonals.

b.
Use plate with projections that are self-draining and self-cleaning and provide a skid-resistant surface from all angles of approach. The projections must have flat tops and be designed not to chip, crack, split, or buckle at their intersection with the base metal. 

6.
Impact Test Requirements. Use Structural Steel and Filler Metal for Applicable Arc-Welding Electrodes meeting the following requirements:

a.
For Structural Steel, meet the impact testing requirements and marking requirements of ASTM A 709 for the specified grade, type of component, and impact testing temperature zone.  If the grade is not specified, use Grade 36 steel.  If the type of component is not specified, use steel grades marked with suffix T.  If the impact testing temperature zone is not specified, use steel marked for Zone 3.

b.
For Filler Metal for Applicable Arc-Welding Electrodes, meet the minimum average energy values of the base metals to be joined when tested at or below the temperature corresponding to the specified impact testing temperature zone of the base metal.  Perform impact tests according to ASTM A 370.

716-2.03 FASTENERS. Meet the following:

1.
High Strength Bolts
ASTM A 325

2.
Nuts
ASTM A 563

3.
Hardened Steel Washers
ASTM F 436

4.
Zinc Coated Load Indicating Washers
ASTM F 959 Type 325

716-2.04 Steel Grid Floors. Meet ASTM A 709, Grade 36. If the material is not galvanized, ensure the steel has a copper content of 0.2% minimum.

Unless painting of floors is specified in the Special Provisions, open type floors must be galvanized.

716-2.05 Machine Bolts. Meet ASTM A 307. 

716-2.06 STEEL PIPE. Meet ASTM A 53 Grade B.

716-2.07 GALVANIZING. Hot-dip galvanize structural steel shapes, plates, bars and their products according to AASHTO M 111. Galvanize tubes and piles on inside and outside surfaces.

Hot-dip galvanize steel poles, mast arms, pedestals, and posts, according to AASHTO M 111. Submerge each component in the galvanizing kettle in one dip. Use only the dry kettle method of fluxing for high tower poles.

Hot-dip galvanize all anchor bolts, nuts, washers, tie-rods, clamps, and other miscellaneous ferrous parts in conformance with AASHTO M 232. After galvanizing, ensure that the bolt threads accept galvanized standard nuts without requiring tools or causing removal of protective coatings.

Galvanize rigid metal conduit in conformance with AASHTO M 232. 

For Steel Bridge members, apply 10 mils zinc galvanizing by spray-metalizing process according to Steel Structures Painting Council’s coating system guide SSPC-CS 23.00. Prepare surfaces before galvanizing according to Steel Structures Painting Council's surface preparation guide SSPC-SP 5, White Metal Blast Cleaning.

Repair damaged coatings according to ASTM A 780 Annex A1 or Annex A3, except as described herein. Clean the damaged area according to SSPC-SP 2, Near-White Blast Cleaning for repairs meeting Annex A1 and SSPC-SP 5, White Metal Blast Cleaning for repairs meeting Annex A3. Extend the cleaned area 1/2 inch to 3/4 inch into the undamaged section of the coating. Keep the cleaned area dry and free of rust and soiling.  Within 24 hours of cleaning, coat the cleaned section with zinc to a thickness of not less than 10 mils. Taper the thickness of the repair coating to match the original coating thickness at the edges of the cleaned section. Where zinc coating is to be metallized, use zinc wire containing not less than 99.98 percent zinc.
716-2.08 CERTIFICATION. Furnish 5 copies of a Certified Test Report from the manufacturer or an independent testing laboratory containing a list of dimensional, chemical, metallurgical, electrical, physical, and other required test results of the specified material certifying that the product or assembly has passed all specified tests. Include the following:

1.
the project name and number

2.
the manufacturer's name

3.
the name of the product or assembly

4.
a complete description of the material

5.
country of origin

6.
the lot, heat, or batch number that identifies the material

7.
all required test results for the specified material from the same lot, heat, or batch defined in Subsection 716-2.08.6

8.
an affidavit, signed by a person having legal authority to act for the manufacturer or the independent testing laboratory, that the test results show that the product or assembly to be incorporated into the project has been sampled and tested and the samples have passed all specified tests.
Tag, stencil, stamp, or otherwise mark all materials or assemblies furnished under certification to the project with the lot number, heat number, batch number, or other appropriate identification, which can be readily recognized and legible, and is identical to the accompanying Certified Test Report.
56000-042213

SECTION 719 TC "719
Steel, Gray-Iron & Malleable Iron Castings" \f C \l "1" 
STEEL, GRAY-IRON AND

MALLEABLE IRON CASTINGS
Standard Modification

719-2.02 GENERAL REQUIREMENTS.  In Gray-Iron Castings, delete text and replace with:

AASHTO M 306 and AASHTO M 105, Class 35B.

E47-012707

SECTION 722 TC "722
Bridge Railing" \f C \l "1" 
BRIDGE RAILING

722-2.01 BRIDGE RAILING. Replace the last item with the following:
Galvanize steel portions of railing
AASHTO M 111 or M 232 and Subsection           after fabrication.
716-2.07
Add the following:


Anchor bolts
AASHTO M 314, Grade 105; ASTM F 1554, 



Grade 105; or ASTM A 449, Type 1

Anchor rods
ASTM F1554, Grade 36, Class 2A
Add the following Subsection:

722-2.02 CERTIFICATION. Furnish 5 copies of a certified test report from the manufacturer or an independent testing laboratory containing a list of dimensional, chemical, metallurgical, electrical, physical, and other required test results of the specified material certifying that the product or assembly has passed all specified tests. Include the following:

1.
the project name and number
2.
the manufacturer's name
3.
the name of the product or assembly
4.
a complete description of the material
5.
country of origin
6.
the lot, heat, or batch number that identifies the material
7.
all required test results for the specified material from the same lot, heat, or batch defined in Subsection 722-2.03.6
8.
a statement, signed by a person having legal authority to act for the manufacturer or the independent testing laboratory, that the test results show that the product or assembly to be incorporated into the project has been sampled and tested and the samples have passed all specified tests.

Tag, stencil, stamp, or otherwise mark all materials or assemblies furnished under certification to the project with the lot number, heat number, batch number, or other appropriate identification, which can be readily recognized and legible, and is identical to the accompanying certified test report.

56000-042213

SECTION 724 TC "724
Seed" \f C \l "1" 
SEED
Special Provision

724-2.02 MATERIALS.
Delete Table 724-1 and replace with the following:

TABLE 724-1

SEED REQUIREMENTS
	Species
	Sproutable Seed, %, Min.

	Arctared Red Fescue
	78

	Egan American Sloughgrass
	67

	Norcoast Bering Hairgrass
	71

	Nortran Tufted Hairgrass
	71

	Wainwright Slender Wheatgrass
	88

	Alyeska Polargrass
	71

	Bluejoint
	71

	Tilesy Sagebrush
	71

	Tundra Glaucous Bluegrass
	76

	Gruening Alpine Bluegrass
	72

	Nugget Kentucky Bluegrass
	76

	Beach Wildrye
	70

	Annual Ryegrass
	76

	Perennial Ryegrass
	76


*Sproutable Seed is the mathematical product of Germination and Purity.

CR7241-101711

SECTION 726 TC "726
Topsoil" \f C \l "1" 
TOPSOIL
Special Provision

Delete Subsection 726-2.01, except for Table 726-1 and replace with the following:

726-2.01 TOPSOIL.  Furnish topsoil that is representative of the existing, natural organic blanket of the project area.  Perform a quality test, as defined by ATM 203, on the soil to determine the organic content of the soil.  Supply the results to the Engineer.

Soil with an organic content of 5 percent or more may be reused and spread on the finished slopes where topsoil is noted on the plans.  Remove roots, stumps, unnatural material, and rocks greater than 3 inch in diameter from the organic material before it is graded onto the finished slope.

Soil with an organic content of less than 5 percent cannot be used as topsoil for the project.  In this case furnish topsoil consisting of a natural friable surface soil without admixtures of undesirable subsoil, refuse or foreign materials having an organic content of 5 percent or more, as determined by ATM 203.  The material shall be reasonably free from roots, clods, hard clay, rocks greater than 3 inches in diameter, noxious weeds, tall grass, brush, sticks, stubble or other litter, and shall be free draining and nontoxic.  Notify the Engineer of the topsoil source location at least 30 calendar days before delivery of topsoil to the project from the identified location.  The Engineer will inspect the topsoil and its sources before approval will be granted for its use.

CR208-112707
Special Provisions

Replace Section 727 with the following:

SECTION 727 TC "727
Soil Stabilization Material" \f C \l "1" 
SOIL STABILIZATION MATERIAL

727-2.00 GENERAL.  Free of noxious weeds, seeds, chemical printing ink, germination and growth inhibitors, herbicide residue, chlorine bleach, (except where specified: rock, metal, plastics) and other deleterious materials and not harmful to plants, animals and aquatic life.  Wood cellulose "paper" fiber, wood chips, sawdust, and hay are not permitted as stabilization materials.

727-2.01 MULCH.  Flexible blanket/covering, temporary degradable (bio/photo) form of erosion control.  Use one of the following:

Dry Erosion Control, Stabilization Products.  Hand applied or spread with mulch blower equipment.

1.
Straw.  Use straw, in an air-dried condition, from oats, wheat, rye, or other approved grain crops that are free from noxious weeds, seeds, mold, or other materials detrimental to plant life. Straw material shall be certified weed-free straw using North American Weed Management Association (NAWMA) Standards.  In-lieu of certified weed-free straw provide documentation that the material is steam or heat treated to kill seeds or provide U.S. or state's department of agriculture laboratory test reports, dated within 90 days prior to the date of application showing that there are no viable seeds in the straw.

2.
Shredded Bark Mulch.  Shredded bark and wood with the following characteristics:

a.
Not containing resin, tannin, or other compounds in quantities harmful to plant life.

b.
Maximum length of individual pieces is 2 inches with 75% passing through a 1 inch sieve.

c.
Will form a uniform ground cover/mat, have moisture absorption, retention, and percolation properties, not be susceptible to spreading by wind or rain providing a good growth medium.

d.
May contain up to 50% shredded wood material.

e.
Shredded wood material aged 1 year minimum prior to use.

Hydraulic Erosion Control Products (HECPs) Applied hydraulically.

A fiber mulch matrix:  biodegradable and composed of wood, straw, coconut and other fibers natural and man-made.  When applied, create a continuous, porous, absorbent high water holding, flexible blanket/mat/mulch/covering making intimate contact with, and adhering to sloped soil surface; permitting water infiltration; resists erosion and promotes rapid germination and accelerated plant growth.  The fibers may be thermally processed, and cross-linked with a hydro-colloidal or linear anionic tackifier (curing period 24-48 hours) or mechanically-bonded (no curing period).  When agitated in slurry tanks with water the fibers will become uniformly suspended, without clumping to form homogeneous slurry.

The HECPs shall be delivered premixed by the manufacturer.  The HECP will contain only the materials provided in the sealed containers from the manufacturer.  No added components are permitted after the manufacturer seals the product container, before application, during application or otherwise.  Submit documentation dated within 3 years of application, from an independent accredited laboratory as approved by the Engineer, showing that the product's testing performance meets the requirements for the slope(s) to be protected on the project, according to the National Transportation Product Evaluation Program (NTPEP), Erosion Control Technology Council (ECTC) and or the Texas DOT/Texas Transportation Institute (TTI) Laboratory.

If the HECP contains cotton or straw provide documentation that the material is certified weed free using NAWMA Standards.  In-lieu of certified weed-free straw, provide documentation that the material is steam or heat treated to kill seeds or provide U.S. or state's department of agriculture laboratory test reports, dated within 90 days prior to the date of application showing that there are no viable seeds in the straw.

The HECP shall contain a dye to facilitate placement and inspection of the material.

1.
Wood Strand, Fiber.

A blend of angular, loose, long thin wood pieces with a high length to width ratio and that are frayed.  Minimum 95% of strands between 2 inches and 10 inches, at least 50% of the length shall have a width thickness between 1/16 and 1/8 inch.  No single strand shall have a width or thickness greater than 1/2 inch.  Processed wood fiber with the following characteristics:

a.
Will remain in uniform suspension in water under agitation and will blend with grass seed, fertilizer and other additives to form homogeneous slurry.

b.
Will form a blotter-like uniform ground cover on application, have moisture absorption, retention and percolation properties, the ability to cover, and hold grass seed in contact with soil, and not create a hard crust upon drying providing a good growth medium.

2.
Dried Peat Moss.  Partially decomposed fibrous or cellular stems and leaves of any of several species of Sphagnum mosses with the following characteristics:

a.
Chopped or shredded to allow distribution through normal hydraulic type seeding equipment and capable of being suspended in water to form part of a homogeneous slurry.

b.
Free from woody substances and mineral matter such as sulfur or iron and with a pH value of between 4.0 and 6.5.

c.
Furnished in an air dry condition and containing less than 35% moisture by weight.  Have a water holding capacity of not less than 800% by weight on an oven dry basis.

3.
Fiber Matrix (FM) Mulch - Types.

a.
Stabilized Mulch Matrices (SMMs)

b.
Bonded Fiber Matrices (BFMs)

c.
Mechanical Bonded Fiber Matrix (MBFM)

d.
Polymer Stabilized Fiber Matrix (PSFM)

e.
Fiber Reinforced Matrices (FRMs)

(
Flexible Growth Medium (FGM)

(
Extended-Term Flexible Growth Medium (ET-FGM)

727-2.02 MATTING.  Fiber mulches, mulch matrices, nets and turf reinforcement mats manufactured from wood fibers, straw, jute, coir, polyolefins, PVC, nylon and others creating dimensionally stable nets, meshes, geotextiles and blankets; creating a continuous, porous, absorbent, flexible blanket/mat/mulch/covering making intimate contact with and adhering to sloped soil surface, resisting erosion and promoting rapid germination and accelerated plant growth.

Rolled Erosion Control Products (RECPs) (Temporary Degradable and Permanent Erosion Control)
Use RECPs that bear the Quality and Date Oversight and Review (QDOR) Seal from the ECTC.  Independent test results from the NTPEP, that the mulch, when tested according to ASTM 6459 Standard Test Method for Determination of Rolled Erosion Control Products (RECP), Performance in Protecting Hillslopes from Rainfall-Induced Erosion, meets the performance requirement using the Revised Universal Soil Loss Equation (RUSL).

Functional Longevity.

1.
Temporary Degradable.

a.
Duration.

1)
Short-Term RECPs. (RECPs 3 - 12 months)

C Factor = .15 maximum

Test Soil Type = Sandy Loam

(National Resources Conservation Service (NCRS) Soil Texture Triangle)

2)
Moderate (Extended) -Term RECPs.  (RECPs 24 months)

C Factor = .05 maximum

Test Soil Type = Sandy Loam (NCRS Soil Texture Triangle)

3)
Long-Term RECPs.  (RECPs 36 months)

C Factor = .01 maximum

Test Soil Type = Sandy Loam (NCRS Soil Texture Triangle)

b.
Product types.

1)
Mulch-Control Nets (MCNs).  Planar woven natural fiber or extruded geosynthetic mesh used to anchor loose fiber matting/mulches.

2)
Erosion Control Blankets (ECBs).  Processed natural and/or polymer fibers, yarns or twines mechanically, structurally, or chemically bound together to form a continuous matrix with a minimum weight of 8 oz/yd2 and a limiting shear stress of 0.45 lb/ft2.

3)
Netless.  Fibers mechanically interlocked and/or chemically adhered together.

4)
Single-net and Double-net.  Fibers mechanically bound together by single or double netting.

5)
Open Weave Textiles (OWTs).  Fibers woven into a continuous matrix.

c.
Materials.

1)
Burlap.  Standard weave with a weight of 3.5 to 10 oz/yd2.

2)
Jute Mesh Fabric.  Cloth of a uniform, open, plain weave of undyed and unbleached single jute yarn.  Use yarn that is loosely twisted and not varying in thickness more than one-half its normal diameter.  Furnish jute mesh in rolled strips meeting the following requirements:

a)
Width:  45 to 48 inches, ( 1 inch

b)
78 warp-ends per width of cloth (minimum)

c)
41 weft-ends per yard (minimum)

d)
Weight:  20 ounces per linear yard, ( 5%

3)
Woven Paper or Sisal Mesh Netting.  Woven from twisted yarns available in rolls 45 to 48 inches wide.  Mesh may vary from closed to open weave, ranging from 1/8 to 1/4 inch openings.  Shrinkage after wetting may not exceed 20% of the surface area.

4)
Knitted Straw Mat.  Commercially manufactured ECB.  Use photodegradable netting and biodegradable thread.  Use straw, in an air-dried condition, from oats, wheat, rye, or other approved grain crops that are free from noxious weeds, seeds, mold, or other materials detrimental to plant life.  ECB may contain coconut or fiber to reinforce the straw.  Straw material shall be certified weed-free straw using NAWMA Standards.  In-lieu of certified weed-free straw, provide documentation that the material is steam or heat treated to kill seeds or provide U.S. or state's department of agriculture laboratory test reports, dated within 90 days prior to the date of application showing that there are no viable seeds in the straw.

5)
Woven/Curled Wood blanket.  Machine produced mat of curled wood shavings with a minimum of 80% 6-inch or longer fibers, with consistent thickness and the fibers evenly distributed over the entire area of the blanket.  Smolder resistant without the use of chemical additives.  Cover the top side of the blanket with biodegradable extruded plastic mesh.

6)
Coconut (Coir Fiber).  Machine produced mat, ECB of consistent thickness and coir fiber evenly distributed over the area of the mat.  Use bio/photo degradable netting and thread.

2.
Permanent.

a.
Product Types and Materials.

1)
Turf Reinforcement Mats (TRMs).  A rolled erosion control product composed of non-degradable synthetic fibers, filaments, nets, wire mesh, and/or other elements, processed into a permanent, three-dimensional matrix of sufficient thickness with a minimum weight of 8 oz/yd2 and a minimum limiting shear stress of 1.5 lb/ft2.  TRMs (may be supplemented with degradable components) shall impart immediate erosion protection, enhance vegetation establishment during and after maturation and permanent vegetation reinforcement providing long-term functionality.

727-2.03 SEDIMENT RETENTION FIBER ROLLS (SRFRs).  Fiber rolls also referred to as wattles.  Manufacture of photodegradable or biodegradable fabric netting without preservative treatment, evenly woven, free of crusted material, cuts, and tears.  Manufacture stakes of photodegradable or biodegradable material (wood stakes, except as approved by the Engineer).

1.
Filter Sock (Wattle)
a.
Fabric netting.

b.
Filled with wood fiber, straw, flax, rice, coconut fiber material.

c.
Minimum diameter 5 inches.

2.
Compost Sock.

a.
Extra Heavy weight fabric netting with a minimum strand width of 5 mils.

b.
Filled with coarse compost.

c.
Minimum diameter 8 inches.

3.
Coir Log.

a.
Woven wrap bristle coir twine netting.

b.
Filled with 100% coconut (coir) fiber uniformly compacted.

c.
Segments maximum length 20 foot, diameter as suited to the application and a density of 7 lbs/pcf or greater.

d.
Coir twine strength equal to 80 lb minimum weaved to a 2 inch x 2 inch opening pattern.

e.
Ties made of hemp rope by 1/4 inch diameter.

727-2.04 COMPOST.  Suitable for serving as a soil amendment or an erosion control material.  Sanitized, mature compost meeting local, state, and Federal quality requirements tested and certified by the U.S. Composting Council (USCC) under the Seal of Testing Assurance (STA) Program.  Biosolids compost must meet the Standards for Class A biosolids outlined in 40 Code of Federal Regulations (CFR) Part 503.  Additionally, meet the requirements of the AASHTO specifications:

1.
Compost Blankets.  Standard Practice for Compost for Erosion/Sediment Control (Compost Blankets) R 52-10.

2.
Compost Filter Berms and Filter Socks.  Standard Practice for Compost for Erosion/Sediment Control (Filter Berms and Filter socks) R 51-10.

727-2.05 TACKIFIER.  Tackifier, viscous overspray, generally composed of dry powered vegetable gums derived from guar gum, psyllium and sodium alginase; asphaltic emulsions; petroleum distillates; co-polymer emulsions; and lignosulfonates and used to anchor soil, compost, seed, the mulch fibers to one another, and the ground.  Contain no growth or germination inhibiting materials nor significantly reduce infiltration rates.  Tackifier shall hydrate in water and readily blend with other slurry material.  Tackifier options include:

1.
Type A.  Organic tackifier with certification of plant sources; or

2.
Type B.  Synthetic tackifier with certification confirming product is not harmful to plants, animals, or aquatic life.

727-2.06 POLYACRYLAMIDE (PAM).  Use as a tie-down for soil, compost, seed and as a flocculent. Polyacrylamide (PAM) products shall meet the requirements of American National Standards Institute (ANSI)/National Sanitation Foundation International (NSF) Standard 60 for drinking water treatment, be anionic (not cationic), linear and not cross-linked with an average molecular weight greater than 5 Mg/mole, minimum 30 percent charge density; contain at least 80% active ingredients and a moisture content not exceeding 10% by weight.

Deliver PAM in a dry granular powder or liquid form.

727-2.07 GEOTEXTILE-ENCASED CHECK DAM AND SEDIMENT BARRIER.  Urethane foam core encased in geotextile material (silt fence material Section 633), minimum 8 inches height by minimum base width of 16 inches by minimum 7 foot length.  Overhang the geotextile 6 inch minimum each end with apron type ties by 24 inches each side of the foam core.

727-2.08 SANDBAG.
1.
Sandbag Sack Fabric. Fabric shall be a nonwoven, needle punched design meeting the Minimum Average Roll Values (MARV) verified in accordance with ASTM D4759.

2.
Seam Thread.  Similar durability to the sandbag sack fabric.

3.
Sandbag Fill Material.

a.
Selected Material
703-2.07
Type B

4.
Cinch Ties.  Plastic ties or equivalent tie recommended by the sandbag manufacturer.

727-2.09 MANUFACTURED INLET PROTECTION SYSTEM.

1.
Manufacturers:

a.
Ultra Tech International – Ultra-DrainGuard

b.
Bowhead Environmental and Safety - StreamGuard Exert II Sediment Insert

c.
Enpac - Catch Basin Insert, Oil and Sediment or

d.
Approved equal.

727-2.10 CLEAR PLASTIC COVERING.  A clear plastic covering meeting the requirements of the National Institute of Standards and Technology (NIST) voluntary Product Standard PS 17 - 69 for polyethylene sheeting having a minimum thickness of 6 mils.

727-2.11 STAPLES.  U-shaped staples for anchoring matting, approximately 6 inches long and 1 inch wide.  Machine-made:  No. 11 gage or heavier steel wire.  Hand-made:  12-inch lengths of No. 9 gage or heavier steel wire.

CR727-050812
SECTION 730 TC "730
Sign Materials" \f C \l "1" 
SIGN MATERIALS
Standard Modification

Delete Subsection 730-2.01 SHEET ALUMINUM and replace with the following:

730-2.01 SHEET ALUMINUM.  Use alloy 6061-T6, 5052-H36, 5052-H38, or recycled aluminum meeting alloy 3105, as specified in ASTM B 209.  Meet the thickness of aluminum sheet designated on the Plans.  Verify alloy and temper designation by mill certification.

Before January 1, 2011, treat the aluminum base metal sheets with chromate conversion coating for aluminum to meet ASTM B449, Class 2.

After January 1, 2011, treat the aluminum base metal sheets with a rinsed non-hexavalent chromium conversion coating for aluminum and aluminum alloys that meets ASTM B 921, class one.  Handle the cleaned and coated base metal only by a mechanical device or by operators wearing clean cotton or rubber gloves.  After cleaning and coating operations, protect the panels at all times from contact or exposure to greases, oils, dust, or other contaminants.

Make each sign panel a continuous sheet for all lengths 72 inches or less in the horizontal direction.  Use no more than one vertical splice for signs up to 144 inches in length and 48 inches or less in height.

Meet the panel dimensions specified with a tolerance of 1/16 inch.  Furnish metal panels that are cut to size and shape and free of buckles, warp, dents, cockles, burrs, and any other defects resulting from fabrication.  Complete all possible fabrication, including shearing, cutting, and punching of holes prior to the base metal preparation.

E86-041210

Special Provision

730-2.04 SIGN POSTS.
Add No. 7:

7.
Structural Tubing and W-Shape Beams.

a.
Structural tubing shall conform to ASTM A500, Grade B, or ASTM A501.  The tubing shall be square and of the dimensions called for in the Plans with 0.2 inch thick walls.  0.4 inch diameter holes shall be drilled as required to permit mounting of the sign.

b.
W-shape beams shall conform to ASTM A36.

c.
Structural tubing and W-shape beams shall be hot dip galvanized according to 1.b. of this subsection.  Damaged and abraded tubes and beams shall be repaired according to 1.c. of this subsection.

CR81-062204

SECTION 740 TC "740
Signal & Lighting Materials" \f C \l "1" 
SIGNALS AND LIGHTING MATERIALS
Special Provisions

Replace Subsection 740-2.02 with the following:

740-2.02 SIGNAL AND LIGHTING POLES.

1.
Design.  Design and fabricate highway lighting structures to conform to the 1994 Edition of AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals with interim revisions and the highway lighting sheets in the Plans.  Use a wind speed of 100 mph with a gust factor of 1.3.  Design each electrolier to support a sign with an area of 16 square feet with its centroid located 14 ft above the pole base.

Design and fabricate traffic signal structures to the 2001 Edition of AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires, and Traffic Signals with interim revisions and Central Region Traffic Signal Details.  Design must meet Fatigue Category III, with galloping using a basic wind speed of 100 mph and Central Region standard loads.

A registered professional engineer shall design the structures and provide stamped shop drawings and calculations.  Submit the stamped drawings and calculations for each pole to the Engineer for approval.  Design for the complete-in-place structure including the supported hardware.

a.
In the stamped calculations, indicate the edition of Standard Specifications to which the poles are being designed and provide the input data used to design each pole and mast arm, including:  design wind speed, cross section shape, yield strengths of the component materials, dimensions of the pole components, and a summary of the loads used.

b.
On the stamped shop drawings, provide design wind speed and the details for building the poles and mast arms, including:  materials specifications, slip fit joint dimensions, pole component dimensions, welds that will be made, and the welding inspection that will be done.

Submit the mill certifications for the steel items (piles, plates, bolts, and other related items) to the Engineer for approval.

2.
Fabrication.  Fabricate signal and lighting structures from tapered steel tubes with a round or 16 sided cross section.  Orient handholes located near the base of poles to face downstream of traffic flow.

Provide traffic signal poles, lighting poles, and signal mast arms in lengths evenly divisible by 5 feet.

Furnish poles and mast arms up to 40 feet long in one piece.  Poles and mast arms longer than 40 feet may be furnished in one piece or in two segments with a slip type field splice.  For slip type joints, provide a minimum overlap of two and one half (2.5) feet or the overlap specified in the Plans, whichever is greater.  In mast arms, locate these splices at least one foot away from the Plan location of signal heads and signs.  In signal poles, locate the edge of the female section at least 6 inches above the top of the signal mast arm connection.

Fabricate tubes with walls up to 1/2 inch thick from the prequalified base metals listed in AWS D1.1.  Fabricate elements greater than 1/2 inch thick from steel that conforms to AASHTO M270 and meets the Fracture Critical Impact Test requirements for Zone 3.  The Department will not accept structures that use laminated steel elements.

Fabricate the cross section of each tube from no more than 2 pieces of steel.  When using 2 pieces, place the longitudinal welded seams directly opposite one another.  Place the welded seams on adjacent sections to form continuous straight seams from the base to the top of the pole.

When tenons are needed to install traffic signals and luminaires, make them from two inch nominal schedule 40 pipe that conform to ASTM A 53 Grade B.

Fabricate breakaway signal poles in accordance with the Pole Sheet in the Plans. Fabricate signal poles 10 to 15 feet long from 7 gage (US Standard) sheet steel.  Fabricate each post with a minimum inside diameter at the base plate as shown in the Plans.  Use 4 inch diameter by 4 inch Schedule 40, ASTM A53, Grade B pipe as a post-top adapter.

The Department does not allow holes made for lifting purposes in the ends of tubular segments, except in the free ends of luminaire mast arms.  To add lift points, weld them to the tube opposite the longitudinal seam weld on the outside of female segments and on the inside of male segments.  Before shipment, remove lift points added to the outside of the tubes, grind the area smooth with the base metal, and hot stick repair the finish according to Subsection 660-3.01.8.a.  Lift points added to the inside of tubes in place may be left in place.

Hot-dip galvanize lighting and signal structures to meet AASHTO M 111 and these specifications. Galvanizing kettles will be large enough to completely submerge each element, the mast arm, and the pole.  Submerge the complete/whole element in the galvanizing process.  An element galvanized in sections will not be accepted.  Galvanize bolts and fasteners to meet AASHTO M 232.

After the poles and mast arms are galvanized, remove all excess zinc from all drip lines and points and the surfaces of all tube ends that form slip type joints to provide a smooth finish.

The Department will reject poles and mast arms that are:

(1).
Not fabricated according to these specifications or the approved shop drawings,

(2)
Bowed with sweeps exceeding 3/4 inch throughout the length of the pole, mast arm, or segment, if furnishing a 2 piece pole or mast arm,

(3)
Out of round.  Sections are out of round when the diameters of round members or the dimension across the flats of multisided members exceed 2 percent of the dimension specified on the shop drawings.

Fabricate pile cap adapters from Grade X42 steel line pipe that conforms to API 5L and from steel plate that conforms to ASTM A 709 Grade 50.  Attach the anchor plate to the pile section with a complete joint penetration (CJP) weld.  Fabricate the anchor plate to match the base plate of the lighting standard.

3.
Welding.  Perform welding to conform to Subsection 504-3.01.8. Welding and the 2001 Edition of AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires, and Traffic Signals with interim revisions, the Central Region Traffic Signal Details, and the following:

a.
Make welds continuous.  Grind exposed welds flush with the base metal at slip fit joints for the length of the slip fit joint plus one half the diameter of the female section.

b.
On steels 5/16 of an inch thick and thicker, inspect 100 Percent of CJP welds by either radiography (RT) or ultrasound (UT).

c.
Inspect a random 25 percent of PJP and fillet welds by magnetic particle (MT).  If a defect is found, inspect 100% of the PJP and fillet welds made to fill the order.  In steels less than 1/8 inch thick, complete the tests according to AWS D1.1.

d.
Only visually inspect welds made on luminaire mast arms.

4.
Anchor Rods & Bolts.  Furnish 2 inch diameter (nominal) anchor rods for signal poles that meet ASTM F1554 Grade 105, are 96 inch minimum length and conform to Supplemental Requirements; S2, Permanent Manufacturer’s Identification, S3, Permanent Grade Identification and S-5 Charpy Impact Requirements.  Hot dip galvanize according to AASHTO M232.  Use nuts that conform to AASHTO Specification M292 of the grade, surface finish, and style for 2 inch diameter anchor rods.  Washers shall conform to AASHTO M293.

5.
Miscellaneous.  Finish the edges of poles and mast arms to conform to the following requirements.  Before hot dip galvanizing, neatly round the following features to the radius specified.

a.
On holes through which electrical conductors pass, provide a 1/16 inch radius on both the entrance and exit edges,

b.
On pole base plates, provide a 1/8 inch radius on edges along which plate thickness is measured and a smooth finish on all other exposed edges,

c.
On the ends of tubes that form slip type joints, complete the following tasks on the two surfaces that contact one another.  First, provide 1/16 inch radii on the inside and outside edges of the female and male segments, respectively.  Then for the length of the joint plus one half the diameter of the female section grind down welds until they feature a radius concentric with the mating surface and remove material protruding from the two surfaces.

Provide caps to cover the free ends of poles and mast arms. 

Identify critical information for poles and arms with visible permanent aluminum tags that contain the information shown in Table 740-1.  The measurements shown are for illustration purposes only.  Use tags large enough to include required information using 1/4 inch high text, 3/8 inch of space between successive lines of text, and at least 3/8 inch of space between the edges of the tag and the text.  Secure the tags with two 1/8 inch blind rivets at the base of poles and the underside of mast arms.  If furnishing a two piece signal mast arm with slip type joint, mark both pieces with the same message.  Provide the holes for the blind rivets before galvanizing.

TABLE 740-1

POLE MARKINGS

Note:

Italic type indicates additional Tag Markings if poles have 2 luminaire or 2 signal mast arms.

	POLES

(Including Mast Arms )
	MEASUREMENTS
	TAG MARKINGS

	Signal Poles
	
	

	a)
Signal mast arm length
	45 ft./55 ft.
	SMA 45/SMA 55

	b)
Luminaire mast arm length
	22 ft./18 ft.
	LMA 22/LMA 18

	c)
Pole height
	36 ft.
	PH 36

	d)
Intersection number (if more than one) -pole number
	
	1 - P 4

	e)
Sum of signal mast arm moments about centerline of signal pole
	
	SM 4000/SM 3200

	f)
Design wind speed
	100 mph
	DWS 100

	Light Poles
	
	

	a)
Luminaire mast arm length
	15 ft./15 ft.
	LMA 15/LMA 15

	b)
Pole height
	37 ft.
	PH 37

	Signal Mast Arm
	
	

	a)
Mast arm length
	40 ft.
	SMA 40

	b)
Intersection number (if more than one) -pole number
	
	1 - P 4

	c)
Sum of signal mast arm moments about centerline of signal pole
	
	SM 3740

	d)
Design wind speed
	100 mph
	DWS 100

	Luminaire Mast Arm
	
	

	a)
Mast arm length
	18 ft.
	LMA 18

	b)
Pole number (if unique arm design)
	
	P 4


.

740-2.05 CONDUCTORS.  Replace Table 740-2 with the following:

TABLE 740-2

CONDUCTOR TERMINATION TABLE
	CONDUCTORS

PER CABLE
	CIRCUIT
	WIRE COLOR
	AWG. NO.
	BAND LEGEND

	7


	Vehicle Red
	Red
	14
	Head No.

	
	Vehicle Yellow
	Orange
	
	

	
	Vehicle Green
	Green
	
	

	
	Common Neutral
	White
	
	

	
	Spare
	White/Black
	
	

	
	Spare
	Black
	
	

	
	Spare
	Blue
	
	

	7
	Vehicle Red Arrow
	Red
	14
	Head No.

	
	Vehicle Yellow Arrow
	Orange
	
	

	
	Vehicle Green Arrow
	Green
	
	

	
	Common Neutral
	White
	
	

	
	Spare
	White/Black
	
	

	
	Spare
	Black
	
	

	
	Spare
	Blue
	
	

	7
	Vehicle Red
	Red
	14
	Head No.

	
	Vehicle Yellow
	Orange
	
	

	
	Vehicle Green
	Green
	
	

	
	Common Neutral
	White
	
	

	
	Spare
	White/Black
	
	

	
	Vehicle Yellow Arrow
	Black
	
	

	
	Vehicle Green Arrow
	Blue
	
	

	5
	Pedestrian Don’t Walk
	Red
	14
	Head No.

	
	Pedestrian Walk
	Green
	
	

	
	Common Neutral
	White
	
	

	
	Spare
	Black
	
	

	
	Spare
	Orange
	
	

	3
	Pedestrian Pushbutton
	Black
	14
	Head No.

	
	Neutral
	White
	
	

	
	Spare
	Red
	
	

	5
	Photo Electric Control
	Black
	14
	PEC

	
	Load to Contactor
	Red
	
	

	
	Neutral
	White
	
	

	
	Spare
	Orange
	
	

	
	Spare
	Green
	
	


TABLE 740-2

CONDUCTOR TERMINATION TABLE 

(Continued)

	CONDUCTORS

PER CABLE
	CIRCUIT
	WIRE COLOR
	AWG

NO.
	BAND

LEGEND

	3
	Flashing Beacon
	Black
	14
	Head No.

	
	Neutral
	White
	
	

	
	Spare
	Red
	
	

	3
	Preemption
	Orange
	20
	"PRE"

	
	Neutral
	Blue
	
	

	
	Spare
	Yellow
	
	

	3
	Preemption Confirmation
	Per manufacturer installation instructions
	14
	"PRECON"

	
	Neutral
	
	
	

	
	Spare
	
	
	

	3
	Highway Luminaire
	Black
	8 or 6
	Circuit No.

	
	Highway Luminaire
	Red
	
	Circuit No.

	
	Highway Luminaire Spare
	White
	
	

	3
	Service to Controller
	Black
	6 or 4
	"SIG"

	
	Neutral
	White
	
	No Band

	
	Spare
	Red
	
	No Band

	3
	Sign Luminaire
	Black
	8
	SIGN

	
	Sign Luminaire
	Red
	
	SIGN

	
	Sign Spare
	White
	
	


Replace No. 5. with the following:

5.
Detector Loops.  Use No. 14 AWG conductors for detector inductive loops that meet IMSA Specification 51-3, Type RHW/USE, or IMSA Specification 51-5, when called for on the Plans or specified in the Special Provisions.

Replace "6 twisted pairs" in the second sentence of the 4th subparagraph of No. 6. with the following:

"7 twisted pairs"
Replace TABLE 740-3 with the following:

TABLE 740-3

INTERCONNECT TERMINATION TABLE

	TELEMETRY CABLE: Type PE-39, No. 19 AWG, Solid Copper, as noted on the Plans or in the Special Provisions

	Pair No.
	Tip
	Ring
	Pair No.
	Tip
	Ring

	1
	White
	Blue
	14
	Black
	Brown

	2
	White
	Orange
	15
	Black
	Slate

	3
	White
	Green
	16
	Yellow
	Blue

	4
	White
	Brown
	17
	Yellow
	Orange

	5
	White
	Slate
	18
	Yellow
	Green

	6
	Red
	Blue
	19
	Yellow
	Brown

	7
	Red
	Orange
	20
	Yellow
	Slate

	8
	Red
	Green
	21
	Violet
	Blue

	9
	Red
	Brown
	22
	Violet
	Orange

	10
	Red
	Slate
	23
	Violet
	Green

	11
	Black
	Blue
	24
	Violet
	Brown

	12
	Black
	Orange
	25
	Violet
	Slate

	13
	Black
	Green
	
	
	


Replace Subsection 740-2.06 with the following:
740-2.06 ELECTRICAL CONDUIT AND FITTINGS.  Unless specified otherwise, use rigid metal conduit and fittings for raceways.  Furnish galvanized rigid type conduit and elbows conforming to UL Standard 6 and are manufactured of mild steel according to ANSI C80.1.  Furnish third party certified fittings designed for rigid metal conduit.

For loop detectors, use Schedule 80 polyvinyl chloride (PVC) conduit that conforms to UL Standard 651.  Use PVC fittings meeting NEMA TC 3.

When polyethylene conduits are specified in the Plans, use a smooth wall, schedule 40, high-density polyethylene (HDPE) pipe that conforms to UL Standard 651 B and NEMA TC-7-2000.

Furnish insulated throat grounding bushings made of malleable iron or steel with a mechanically galvanized or zinc plated finish.  Grounding lugs shall either be an integral part of the bushing or consist of an attached tin plated copper saddle.  Grounding lugs shall feature a stainless steel screw, the centerline of which falls within 20 degrees of conduit centerline.  The bushings furnished shall also feature a stainless steel or brass mounting screw that locks the bushing onto the conduit end.

Furnish conduit outlet bodies and their covers with a hot dip galvanized finish and stainless steel screws.  For loop detectors, furnish Type X bodies and, for photoelectric control installation, furnish Types C and LB conduit bodies.

When Myers hubs are specified, furnish rain tight, grounding type hubs made of malleable iron with a hot dip or mechanically galvanized finish.

At expansion joints, provide watertight expansion fittings capable of the following movements without damaging the conduits attached to it or the conductors that pass through it.  The movements include:  axial expansion or contraction to 3/4 inch, angular misalignments in any direction to 30 degrees, and parallel misalignment of the conduits to 3/4 inch.  The fittings shall also include a braided copper bonding jumper equal to an 8 AWG conductor, bushings to prevent scraping the conductors, and a smooth inner sleeve that maintains a constant diameter regardless of conduit alignment.

Replace Subsection 740-2.16 with the following:
740-2.16 PEDESTRIAN PUSH BUTTONS.  Push buttons shall be Tamper proof with a 2 inch minimum diameter convex 316 stainless steel actuator button. 

Construct a weatherproof assembly designed to prevent an electrical shock under any weather condition and grounded per the NEC. 

Push Button Switch. Furnish Polara model RBDLM2-B-4H or approved equal with the following features.  Provide a solid state electronic piezo type, switching unit, with screw type terminals, rated 15 amperes at 125 VAC.  Must have the following characteristics: 

1.
Switching unit that is solid state electronic piezo rated for 100 million cycles. 

2.
Sealed to prevent ice from impeding function.

3.
Must hold the call for a minimum of 5 seconds.

4.
Switch operating force of 3 pounds or less with no moving plunger or moving electrical contacts.

5.
Provide an LED indication and an audible tone or beep within the button when pushed.

6.
Must have a raised rim or ridges to protect the button from side impacts.

7.
Powder coated cast switch housing of dark olive green or black. 

Where a pedestrian push button is to be mounted on top of a 2-1/2 inch diameter post, provide the housing with a slip-fitter with screws for securing to the post. 

Factory finish pedestrian push button housings, mountings, brackets, and fittings with 2 coats of dull black enamel or powder coat.  Painting/powder coating is not required where the color is an integral part of the component material.
Replace Subsection 740-2.18 with the following:  
740-2.18 ROADWAY LUMINAIRES.  Furnish luminaires that conform to the following specifications and provide the light distributions specified.  When luminaire performance criteria are specified, luminaires shall also:

(
Meet or exceed the minimum initial light levels indicated. 

(
Provide light distribution uniformity ratios and veiling luminance ratios equal to or less than the maximums indicated.

When luminaire performance criteria are specified, submit the following information for each luminaire type and light distribution type specified:  luminaire specifications, the lumen output of the lamps that will be furnished, and current electronic photometric data to the Engineer for approval.  Furnish the photometric data in Illuminating Engineering Society (I.E.S.) format.  The Engineer will use software that calculates light levels and uniformity ratios according to the American National Standard Practice for Roadway Lighting, A.N.S.I./I.E.S. RP-8 to verify each luminaire provides the light levels, uniformities, and veiling luminance ratios specified. 

When cut off distributions are specified, furnish luminaires with flat glass lenses and a full cutoff light distribution as defined in the American National Standard Practice for Roadway Lighting, A.N.S.I./I.E.S. RP-8, dated 2000.

Furnish each luminaire with a high pressure sodium lamp of the wattage specified and matching ballast with an input voltage equal to circuit voltage.  Furnish lamps that feature a rated life of 40,000 hours based on 10 hours per start and ballasts that conform to Subsection 740-2.21.  

1.
Luminaries General

Install luminaires that feature: 

a.
Corrosion resistant enclosures with gray paint finish and space for the ballast.

b.
Third party certification for use in wet locations.

c.
Glass lenses, unless polycarbonate resin refractors are specified. 
d.
Terminal blocks for attaching the illumination tap conductors.

e.
Aluminum reflectors with an ALZAK or ALGLAS finish.
f.
Optical components free of substances that affect photometric performance, paint.

g.
Housings cast with no provision for a photoelectric control receptacle.

h.
Airtight reflector and lens units that breathe through activated charcoal filters and include elastomer gaskets to seal the gap between the two components.  Gasket material must withstand the temperatures involved and be securely held in place.

i.
Plug in starting aids in fixtures with lamps through 400 watts. 

2.
Luminaries – Cobrahead and Offset

Each cobrahead or offset luminaire shall also include:

a.
An easily removed hinged door used exclusively for mounting the ballast.  

b.
A second door that frames the lens, hinges on the house side, and fastens on the street side with an automatic type latch.  

c.
A four bolt mounting brackets that fit 2 inch nominal diameter standard pipe and feature a center pivot for leveling the luminaire.

Offset luminaires shall also include knuckle style pole top adapters that are sized to fit 2 inch nominal diameter standard pipe and feature a wire way meeting NEC requirements for installing three size 10 AWG conductors between the pole and the terminal block located in the luminaire.

3.
Lenses
When polycarbonate resin lenses are specified, the fabricator shall furnish certified lenses conforming to the following criteria:

a.
The lenses are molded in a single piece from virgin polycarbonate resin.  

b.
The lenses are free from cracks, blisters, burns, and flow lines, and furnished with the natural molded surface. 

c.
The lenses are of uniform density throughout and free from air, gas, or moisture pockets, and uncured areas. 

d.
The lenses are transparent with a clear bluish tint, produced from ultraviolet stabilized resin to reduce the effects of ultraviolet radiation on their color properties. 

e.
The resins used meet the requirements for the self extinguishing classification of ASTM D 635 and feature a minimum impact strength, Izod notched of 12 foot pounds per inch when tested according to ASTM D 256, Method A, using a 1/8 inch by 1/2 inch bar molded according to ASTM recommended practice.
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Project Names:  AMATS: ‘A’ Street Resurfacing: Northern Lights Boulevard to 9th Avenue
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