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SPECIAL NOTICE TO BIDDERS

The Department hereby notifies bidders that information to assist in preparing bids is available at 4111 Aviation Avenue for the following:

1.
These items are available upon request in the Anchorage Department of Transportation and Public Facilities Building Plans Room:

a.
Quantity Computations

b.
State of Alaska Department of Transportation and Public Facilities publication, Best Management Practices for Construction Erosion and Sediment Control and Maintenance and Operations Activities

c.
Department of Transportation and Public Facilities - Sign Face Fabrication Requirements

d.
Standard Specifications for Highway Construction 1998 Metric. ($25.00)

2.
Utility agreements pertaining to the disposition of all utility facilities on this project are available for review at the office of the Utilities Engineer, (907) 269-0647.

3.
The Department has approved an environmental document addressing concerns and environmental commitments and is available for review in the office of the Preliminary Design and Environmental Supervisor, (907) 269-0549.

4.
This is to notify all bidders that effective January 1, 1998, contract items under Section 643, Traffic Maintenance, will no longer be creditable under the Disadvantaged Business Enterprise Program for DBE credit as subcontractable items. The only current exception is item 643(3), Permanent Construction Signs.

For more information, contact the DOT&PF Civil Rights Office at (907) 269‑0851 or Toll Free at 1‑800‑770‑6236.

5.
The Department’s procedure for providing for the costs of on-site flagging has changed. In recognition of the benefits derived from a well-coordinated flagging operation to both the traveling public and the Contractor’s operation, the Department’s position is that the Contractor is a full partner in this contract and should participate in the cost of flagging. Therefore, the Department has changed the amount paid to 

provide flagging from a $45.00 / hour to a shared $32.00 / hour. The additional actual cost to provide a flagger will be considered as incidental to other items of work. This change will in no way relieve the Contractor from his responsibility to provide for safety and convenience of the public.

6.
In the case of a DBE Goal, the Department will modify the contract award process, as follows:

Before the award, the Department has been allowing a low bidder who did not submit sufficient good faith efforts (GFE) documentation to submit additional DBE participation to meet the goal stated in the bid documents then. The FHWA has informed us that this practice is not allowable. If the Contractor submits GFE documentation founded to be insufficient, the bidder is nonresponsive.

For contract DBE requirements, refer to Section 120, DBE Program.

For more information, contact the DOT&PF Civil Rights Office at (907) 269-0851 or Toll Free at 1-800-770-6236.

7.
The United States Department of Transportation has recently issued new regulations for the DBE Program (49 CFR Part 26).  New eligibility criteria for DBE firms have been added, including consideration of Personal Net Worth (PNW) of the DBE owner(s).  This new criterion will be used to verify continued certification in the DBE Program.  Contractors are requested to continue to use the same procedure they have been using until the Department can establish the PNW.  If a DBE firm on a Project awarded after March 3, 1999 is decertified for failure to meet the PNW criteria, the Department will deal with the issue on a case by case basis.


SECTION 101

DEFINITIONS AND TERMS

Standard Modification

101-1.03 DEFINITIONS. Add the following:
Interim Work Authorization. A written order by the Engineer initiating changes to the Contract, within its general scope, until a subsequent Change Order is executed.

(06/25/99)M 68

Special Provisions

101‑1.03 DEFINITIONS. Add the following definition:
NON-FROST SUSCEPTIBLE MATERIAL. Material that contains 6 percent or less passing the 75-mm screen as determined by sieve analysis performed with ATM T-7 on minus 75-mm material. (02/18/00)R1M98


SECTION 103


AWARD AND EXECUTION OF CONTRACT

Standard Modification

103-1.01 CONSIDERATION OF BIDS.  Add the following after item 9.:
In addition to the circumstances described above, the Contractor may request permission from the Contracting Officer to add or replace a listed subcontractor. The request must be made in advance, in writing, specifically detailing the basis for the request, and shall include appropriate supporting documentation. The Contracting Officer will approve the request if it is determined to be in the best interest of the State. (10/28/99) M 84

103-1.02 AWARD OF CONTRACT.  In the third paragraph, change “practical” to “practicable”. (06/25/99)M 69


SECTION 105 


CONTROL OF WORK

Standard Modification

105-1.02 PLANS AND WORKING DRAWINGS.  Replace the fifth paragraph with the following:
Upon receipt of an approved copy of the shop working drawings, the Contractor shall furnish to the Engineer:

1.
Enough additional copies to provide 8 approved sets of prints.

2.
One set of reproducible transparencies (polyester film).

3.
If requested, an electronic file in AutoCAD drawing interchange format (.DXF).

(09/30/99) M 85

Special Provisions

105‑1.06 COOPERATION WITH UTILITIES. Add the following: The Contractor shall request locates from all the utilities having facilities in the area. The Contractor shall use the locate Call Center for the following utilities:

	Locate Call Center

Statewide
800-478-3121

who will notify the following:

	Alaska Fiberstar

Alaska Native Hospital

Anchorage School District

Anchorage Telephone Utility

Alyeska Cable

AT&T Alascom, Inc.

Anchorage Water & Waste Water Utility

Chugach Electric Association

City of Wasilla

DOT  Street Lights, State of Alaska

Enstar Natural Gas

Eyecom TV/Interior Telephone

GCI Communications

Marathon Oil

Matanuska Electric Association

Matanuska Telephone Association

MFS Technologies, inc.

Mukluk Telephone Association

Municipality of Anchorage

Municipal Light & Power 

Phillips Petroleum

PTI


The Contractor shall call the following utilities and agencies directly:

There are various utility appurtenances located within the project limits.  Utilities scheduled for relocation are addressed in the following utility specific sections.  Cooperate with these utilities and coordinate schedule of work to allow them access to the project for their adjustments and/or relocation.

Work around those utilities not designated for relocation in the plans and the following utility specific coordination.  The Contractor shall bear the expense for any changes or additional relocation requested for Contractor convenience.

Work around all utility facilities, either existing or relocated, throughout the project unless advised by the utility that the facility is abandoned in place.

The Contractor shall bear the responsibility for any changes in contract scheduling that result in the conditions in this specification not being met.  Additional coordination with the applicable utility will be required.

Schedule and coordinate the utility relocations with project construction as set forth in Section 108-1.03, Prosecution and Progress.

Right of Way and/or Construction surveying is required prior to utility relocation.

Payment will be made as follows:

1. Subsidiary to Item 642(1), Construction Surveying, if the Contractor is required to provide the surveying as part of the contract an/or

2. Under Item 642(3), Three Person Survey Party, if the construction or Right of Way staking required by the utility is either in advance of the Contractor’s two (2) week work plan, or not required by the contract.

The utility shall give the Contractor, through the Engineer, fifteen- (15) calendar days advance written notice for required staking.

Provide the Utility Companies fifteen- (15) calendar days advance written notice of the relocations described below to begin.  The Utility Companies will not be required to work in more than one location at a time, and will be allowed to complete a specific section of work prior to commencing with another section.

Relocation or adjustment of underground utility appurtenances will not normally be performed when the ground is frozen.  In addition, the utility companies may prohibit the Contractor, through the Engineer, from working near the utility’s facilities when the ground is frozen.  (2/1/00)R3M98

105‑1.17 CLAIMS FOR ADJUSTMENT AND DISPUTES.  Add the following: The Department shall commence legal actions through the Superior Court, Alaska State Courts, Third Judicial District, in Anchorage. (8/5/93)R93


SECTION 106


CONTROL OF MATERIAL

Special Provisions

106-1.01 Source of Supply and Quality Requirements.  Add the following: 

Buy America Provision. The Contractor shall comply with the requirements of 23 CFR 635.410, Buy America Requirements, and shall submit a completed Material Origin Certificate, Form 25D-60, prior to award of the contract. 

All steel and iron products which are incorporated into the work, shall be manufactured in the United States except that minor amounts of steel and iron products of foreign manufacture may be used, provided the aggregate cost of such does not exceed one tenth of one percent (0.001) of the total contract amount, or $2500, whichever is greater. For the purposes of this paragraph, the cost is the value of the products as they are delivered to the project including freight.

“Manufactured in the United States” means that all manufacturing processes starting with the initial mixing and melting through the final shaping, welding, and coating processes must be undertaken in the United States. The definition of “manufacturing process” is smelting or any subsequent process that alters the material’s physical form, shape or chemical composition. These processes include rolling, extruding, machining, bending, grinding, drilling, etc. The application of coatings, such as epoxy coating, galvanizing, painting or any other coating that protects or enhances the value of steel or iron materials shall also be considered a manufacturing process subject to the “Buy America Requirements.”

Buy America does not apply to raw materials (iron ore), pig iron, and processed, pelletized and reduced iron ore. It also does not apply to temporary steel items (e.g., temporary sheet piling, temporary bridges, steel scaffolding, and falsework). Further, it does not apply to materials that remain in place at the Contractor’s convenience (e.g., sheet pilings, and forms).

The North American Free Trade Agreement (NAFTA) does not apply to the Buy America requirement. There is a specific exemption within NAFTA (article 1001) for grant programs such as the Federal-aid highway program. 

When steel and iron products manufactured in the United States are shipped to a foreign country where non steel or iron products are installed on or in them (e.g., electronic components in a steel cabinet), the steel and iron is considered to meet the requirements of this subsection.

The Contractor shall take whatever steps are necessary to ensure that all manufacturing processes for each covered product comply with this provision. Non-conforming products shall be replaced at no expense to the State. Failure to comply may also subject the Contractor to default and/or debarment. False statements may result in criminal penalties prescribed under Title 18 US Code Section 1001 and 1020. (08/31/99)S 13


SECTION 107


LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Special Provisions

107-1.02 PERMITS, LICENSES AND TAXES. Add the following: The Contractor shall obtain a written statement from the State Historic Preservation Officer stating that material disposal, extraction, stockpiling or staging, on any off project site, is not expected to impact any cultural resources. The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at (907) 269-8715. If the Contractor discovers cultural resources during construction activities, stop work at that site and notify the Engineer.

The Contractor shall provide a wetland specialist able to conduct wetlands determinations and delineations in accordance with the Corps of Engineers 1987 Wetland Delineation Manual, of any site outside the project limits or not previously permitted, impacted by the Contractor's operations. These delineations will be subject to Corps of Engineers approval.

The Contractor shall provide a copy to the Engineer, of all permits or clearances received prior to Contractor's use of any site outside the project limits. Additionally, the Contractor shall provide the Engineer a written statement that the Contractor has obtained all necessary permits or clearances. The Contractor shall also provide a written statement to the Engineer listing agencies or offices contacted which responded that required no additional action from the Contractor.

The Contractor shall obtain an Endangered and Threatened Species Clearance from the U.S. Fish and Wildlife Service for sites being used outside the project limits.

107‑1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE. 

Add the following: If the Contractor requires water for any construction purpose from a non‑municipal water source, the Contractor shall obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer. The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at (907) 269-8624. (7/30/99)R7M

107‑1.16 CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICE.
Add the following before the last paragraph: Where the Contractor's operations meet any of the following conditions, the Contractor shall advise the owning Utility in writing at least 24 hours in advance of the work.

1.
Operations anticipated to be within 3 m of an overhead electrical line.

2.
Operations anticipated to be within 0.9 m of an underground electrical line according to locates provided by the owning Utility.

3.
Operations requiring use of equipment which is capable of coming within 3 m of an overhead electrical line.

The notice shall indicate the location and duration of the work.

The Contractor shall provide an attendant whose sole responsibility is to perform as a safety observer while equipment is operating such that any part is capable of reaching within 4.6 m (15 feet) of an overhead line.

Providing a safety observer for overhead electrical facilities, or a cable watch for buried electrical facilities, will be subsidiary to the item(s) of work being performed requiring these services.

(7/30/99)R170M

Add the following subsections:

107-1.22 FEDERAL AFFIRMATIVE ACTION. The Federal Equal Employment Opportunity, Disadvantaged Business Enterprise, and On-the-Job Training affirmative action program requirements that are applicable to this Contract are contained in the project Special Provisions and Contract Forms, and may include:

Disadvantaged Business Enterprise (DBE) Program


Section 120

Training Program






Section 645

Federal EEO Bid Conditions





Form 25A301

EEO-1 Certification






Form 25A304

DBE Subcontractable Items





Form 25A324

ADOT&PF Training Program Request



Form 25A310

Training Utilization Report





Form 25A311

Contact Report






Form 25A321A

DBE Utilization Report





Form 25A325C

Summary of Good Faith Effort Documentation


Form 25A332A

Required Contract Provisions, Federal-Aid Contracts

Form 25D-55

In addition to the sanctions provided in the above references, non-compliance with these requirements is grounds for withholding of progress payments.

In addition to the reports required in the above references, the Contractor shall submit a copy of Form CC-257 to the Department by the 15th of each month of the current construction season, reflecting the composition of the previous month’s workforce. This information must also be made available, upon request, to the US Department of Labor, Office of Federal Contract Compliance Programs.

(8/13/98)S80


SECTION 108


PROSECUTION AND PROGRESS
Standard Modification

108-1.01 SUBLETTING OF CONTRACT.  Delete the last paragraph under Item 4. and add the following to Item 5.:
The Contractor shall ensure that the required prompt payment provisions of AS 36.90.210 are included in all subcontracts. (10/28/99) M 70

Special Provision

108-1.03 PROSECUTION IN PROGRESS. Add the following under item no. 1: Use the schedule for coordination and monitoring of all work under the contract including all activity of subcontractors, manufacturers, suppliers, utility companies and review activity of the Department.

Delete Items 5 of the first paragraph and substitute the following:

5. A draft Storm Water Pollution Prevention Plan, Hazardous Material Control Plan, Notice of Intent, and activities description, as required under Section 641.

(5/16/00)R160M98
108-1.04 LIMITATION OF OPERATION.  Add the following:  Pavement planing and paving will be completed by the Milestone date of August 21, 2000.

108-1.06 DETERMINATION AND EXTENSION OF CONTRACT TIME. Replace the first paragraph under item number 3,with the following: When a controlling item of work is suspended for one or more calendar days by order of the Engineer, through the use of a Directive, the number of days included in such suspension period shall extend the completion date except as herein stated.

108-1.07 FAILURE TO COMPLETE ON TIME.  Add the following: If pavement planing and paving are not completed by August 21, 2000 the Contractor will be assessed milestone liquidated damages in the amount of 90% of the Daily Charge indicated in Table 108-1.


SECTION 109


MEASUREMENT AND PAYMENT

Standard Modification

109-1.05 COMPENSATION FOR EXTRA WORK. Under item 1.Labor, delete paragraph f., and substitute the following:
f.
plus 35% of the sum of a, c, d, and e. 

Delete item 5. and substitute the following: 

5.
Work by a Subcontractor. The Contractor will receive a 5% markup on the total time and materials work defined in 1 through 4 above which is performed by an approved subcontractor. This markup will be for administrative expenses incurred in connection with the work. No percentage will be paid on work covered under bid items in the original Contract. No percentage over the amount covered above will be paid if a sub-subcontractor does the work. 

(06/25/99)M 71

Special Provisions

109‑1.05 COMPENSATION FOR EXTRA WORK. Under item 3, Equipment, change the first sentence to read ..."Rental Rate Blue Book for Construction Equipment", published by Primedia, 1735 Technology Drive, Suite 410, San Jose, CA 95110-1313.

Under item 3, Equipment, add the following to the second paragraph: The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the Alaska - South Region. (1/27/00)R14

109-1.06 PROGRESS PAYMENTS. Add the following: Failure to submit schedules in accordance with subsection 108-1.03, Prosecution and Progress, will result in withholding an amount equal to 5 percent of the total amount earned from all subsequent progress payments. Upon receipt of current schedules, from the Contractor, the Engineer will release this retainage. (9/21/92)R137
Add the following Section: 


SECTION 120


DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM

Special Provisions

120‑1.01 DESCRIPTION. The work consists of providing Disadvantaged Business Enterprises (DBEs), as defined in Title 49, CFR (Code of Federal Regulations), Part 23, with the maximum opportunity to participate in the performance of contracts financed in whole or in part with federal funds. The Contractor shall not, nor shall subcontractors or others associated with this contract discriminate on the basis of race, color, national origin, or sex in the award and performance of work under this contract.  The Contractor shall carry out applicable requirements of 49 CFR part 26 in the award and administration of DOT-assisted contracts.

120‑1.02 INTERPRETATION. It is the intent of this section to implement the requirements of 49 CFR, Part 23, in compliance with the Federal Highway Administration's DBE Program guidelines and the Department's federally approved DBE Program.

120-1.03 ESSENTIAL CONTRACT PROVISION. Failure to comply with the provisions of this section shall be considered a material breach of contract. The Department also considers failure to comply with this section to be so serious as to justify debarment action as provided in AS36.30.640(4).

120-1.04 DEFINITIONS AND TERMS

1.
Broker. A DBE that arranges for the delivery or provision of creditable materials, supplies, equipment, insurance, bonding, etc., within its certified category, that is necessary for the completion of the project. A broker of materials certified in a supply category must be responsible for scheduling the delivery of materials and fully responsible for ensuring that the materials meet specifications before the Department will give credit.

2.
Commercially Useful Function (CUF). The execution of a contract or a distinct element of work or service under a contract by the DBE actually performing, controlling, managing, and supervising the work involved with its own equipment and employees within its certified category. After the Engineer has evaluated the Contractor’s performance in executing the Contract, the Engineer will make the CUF determination.

3.
Disadvantaged Business Enterprise (DBE). A firm certified by the State of Alaska, Department of Transportation and Public Facilities, in accordance with 49 CFR, Part 23, or one granted that status under the Alaska Native Claims Settlement Act, 1991 Amendments and certified by the Department for participation in the Department's DBE program.

4.
Good Faith Efforts. The affirmative action measures that taken by a Contractor to meet the DBE Program objectives and goals for this project. 

5.
Manufacturer. A DBE certified in a supply category that changes the shape, form, or composition of original material in some way and then provides that altered material to the project and to the general public or the construction industry at large on a regular basis.

6.
Original DBE Utilization Goal. The percent of work performed by certified DBEs that the Department has established and specified in the contract bid schedule before approval of the Revised DBE Utilization Goal.

7.
Regular Dealer. A DBE certified in a supply category that

a.
maintains an in-house inventory on a regular basis of the particular product provided to this project,

b.
keeps an inventory in an amount appropriate for the type of work using that product, and

c.
offers that inventory for sale to the general public or construction industry at large (private and public sectors), not just supplied as needed on a project by project basis during the construction season, except where the product requires special or heavy equipment for delivery and the DBE possesses and operates this equipment on a regular basis throughout the construction season in order to deliver the product to the general public or construction industry at large. If the Contractor rent or leased the distribution equipment, it must be on a repetitive, seasonal basis.

8.
Revised DBE Utilization Goal. The DBE Utilization as submitted by the contractor and approved by the Department for this project on Form 25A325C. The Revised DBE Utilization Goal may be equal to, greater than, or less than the Original DBE Utilization Goal, if approved. Once approved, this Revised goal becomes the minimum required DBE participation during the execution of the contract.

120‑2.01 UTILIZATION GOAL. The Bid Schedule shows the Original DBE Utilization Goal for this contract as a percentage of the total basic bid amount. In order for a credit toward meeting the 

Original DBE Utilization Goal the Department must certify the work of the DBE in a category covering the CUF performed at the time of the listing on the ADBE Utilization Reports (Form 25A325C).

A bidder shall demonstrate the ability to meet the Original DBE Utilization Goal or perform and document all of the required Good Faith Efforts under Subsection 120-3.02 in order to be eligible for award of this contract.

120‑3.01 DETERMINATION OF COMPLIANCE

1.
Phase I ‑ Bid and Award. In addition to bid submission requirements, the apparent low bidder shall demonstrate DBE responsibility prior to award of this contract by:

a.
Submitting, within 15 days of receipt of the notice of intent to award, a copy of the DBE Utilization Report (Form 25A325C) listing the certified DBEs that the Contractor will use to meet the goal.

b.
If the contractor submits less DBE utilization on Form 25A325C than required to meet the Original DBE Utilization Goal, the Contractor shall submit documentation of Good Faith Effort in the form of the Summary of Good Faith Effort Documentation (Form 25A332A and attachments) and DBE Contact Reports (25A321A). If accepted by the Department, this lower DBE utilization becomes the Revised DBE Utilization Goal.

If the bidder cannot demonstrate the ability to meet the Original DBE Utilization Goal, failure to document the minimum required Good Faith Efforts will result in the bid being declared nonresponsive.

c.
Where the bidder submits more DBE utilization on Form 25A325C than required by the Original DBE Utilization Goal, this higher DBE utilization, if accepted by the Department, becomes the Revised DBE Utilization Goal.

2.
Phase II ‑ Construction. At the preconstruction conference, the Contractor shall submit, in writing, the designation of a DBE officer.

The Contractor shall include the CUF work items and creditable dollar amounts shown for a DBE on the DBE Utilization Report (Form 25A325C) in any subcontract, purchase order or service agreement with that DBE. For the replacement of a DBE, for any reason, will require prior written request by the Contractor and approval from the Engineer. If the Engineer approves DBE replacement, the Contractor is obligated to replace the DBE with another DBE for the same work in order still to meet the Revised DBE Utilization Goal. If the Contractor cannot find a replacement DBE, the Contractor shall document the required Good Faith Efforts stipulated in Subsection 120-3.02 for the items of work to have been performed by the replaced DBE in order to have the Revised DBE Utilization Goal reduced.

 120‑3.02 GOOD FAITH EFFORT. The Contracting Officer will use all of the following criteria to judge if the bidder, who has not met the Original DBE Utilization Goal, has demonstrated sufficient Good Faith Effort to be eligible for award of the contract. Failure by the Contractor to perform and document any of the following actions 1-7 constitutes insufficient Good Faith Effort.

1.
Consideration of all subcontractable items. The Contractor shall, at a minimum, seek DBE participation for each of the subcontractable items upon which the DBE goal was established as identified by the Department prior to bid opening (see Form 25A324).

2.
Selection of the most appropriate items or portions of items that DBEs will perform in order to increase the likelihood of achieving the stated goal.

3.
Notification at least 10 calendar days prior to bid opening to all DBEs listed in the Department's most current DBE Directory certified to perform those work items identified in Form 25A324 of the bidder's/Contractor's interest in securing the DBE's participation in the execution of the work. The Contractor will log each contact with the DBE on a "Contact Report" (Form 25A321A).

4.
Requests for DBE participation on specific items of work or services. The Contractor must document allegations of non-competitive DBE quotes and verifiable. A DBE quote that is more than 10.0% higher than the Engineer shall deem the accepted non-DBE quote non-competitive, provided the DBE and non-DBE quotes are for the exact same work or service. Where the Contractor rejects a DBE quote as being non-competitive under this condition, the work performed and payments received by the non-DBE during the execution of the contract shall be consistent with the non-DBE's accepted quote. This does not preclude increases as a result of Change documents issued by the Department.

5.
Provision of assistance to DBEs who need help in obtaining bonding or insurance required by the bidder.

6.
Providing prospective DBEs with adequate information about the requirements of the contract regarding the specific item of work or service sought from the DBE.

7.
Follow‑up of initial solicitations for interest by contacting DBEs to determine with certainty whether or not they were interested in bidding. The Contractor shall log documentation of follow-up contacts on the "Contact Report" (Form 25A321A).

The Engineer will utilize items 4. through 7. to evaluate any request from the Contractor for a reduction in the Revised DBE Utilization Goal due to the default or decertification of a DBE and the Contractor's subsequent inability to obtain additional DBE participation.

120‑3.03 COMMERCIALLY USEFUL FUNCTION (CUF). Measurement of attainment of the Revised DBE Utilization Goal shall be based upon the actual amount of money received by the DBEs for creditable CUF work on this project as determined by the Engineer in accordance with this Section.

CUF is limited to that of a: 

a.
regular dealer,

b.
manufacturer,

c.
broker,

d.
subcontractor

e.
joint-venture, or

f.
prime contractor.

To credit the CUF work of a DBE toward the goal, the Contractor shall ensure that the Contractor meets all of the following requirements:

1.
The Engineer shall certify the DBE in the appropriate category at the time of:

a.
the Engineer's approval of the DBE subcontract; and

b.
the issuance of a purchase order or service agreement by the Contractor to a DBE performing as either a manufacturer, regular dealer, or broker (with a copy to the Engineer).

2.
The Engineer will evaluate the CUF performed by a DBE certified in a supply category to determine whether the DBE performed as either a broker, regular dealer, or manufacturer of the product provided to this project.

3.
The Department restricts a DBE trucking firm certified and performing work in a transportation/hauling category within that category to the CUF of a broker. (This does not effect the CUF of that same firm, when performing work as a subcontractor and certified in another category such as embankment or excavation, which could include the hauling of materials for that work.)

4.
The Contractor will receive credit for the CUF performed by DBEs as provided in this Section. Contractors are encouraged to contact the Engineer in advance of the execution of the DBE's work or provision of goods or services regarding CUF and potential DBE credit.

5.
Should a DBE performing a CUF become decertified during the term of the subcontract, purchase order, or service agreement for reasons beyond the control of and without the fault or negligence of the Contractor, the Contractor may credit the work remaining under the subcontract, purchase order, or service agreement toward the Revised DBE Utilization Goal.

 6.
If the Engineer has decertified a DBE between the time of contract award and the time of the Engineer's subcontract approval or issuance of a purchase order or service agreement, the Engineer will not credit the work of the decertified firm toward the Revised DBE Utilization Goal. The Contractor must still meet the Revised DBE Utilization Goal by either:

a.
Withdrawing the subcontract, purchase order or service agreement from the decertified DBE and expending Good Faith Effort (Subsection 120-3.02, items 4-7) to replace it with one from a currently certified DBE for that same work or service through subcontractor substitution (Subsection 103-1.01), or

b.
Continuing with the subcontract, purchase order or service agreement with the decertified firm and expending Good Faith Effort to find other work not already subcontracted out and DBEs in an amount to meet the Revised DBE Utilization Goal through either

1)
subcontractor substitution (Subsection 103-1.01),

2)
increasing the participation of other DBEs on the project,

3)
documenting Good Faith Efforts (Subsection 120-3.02, items 4-7),

4)
or by a combination of the above.

7.
The DBE may perform work in categories for which the Engineer has not certified; the Engineer will only credit work performed in the DBE's certified category meeting the CUF criteria toward the Revised DBE Utilization Goal.

8.
The Engineer shall consider the following criteria when determining what CUF the DBE is performing:

a.
The work performed shall be necessary and useful work required for the execution of the contract.

b.
The scope of work shall be distinct and identifiable with specific contract items of work, bonding, or insurance requirements.

c.
The certified DBE shall perform, control, manage and supervise employees normally employed by and under the control of the certified DBE, with the exception allowed under (d) below. Either the DBE owner or an on‑site DBE representative, DBE superintendent, or DBE foreman shall be responsible for the work at the site. All such DBE representatives must be designated as a key employee in the DBE's certification records with the Department prior to DBE subcontract award.

d.
The DBE shall use their own employees and equipment for the execution of the work. The Engineer may permit an exception to this requirement where the DBE must perform a specialty task or where the work is in a remote area. In such instances, the DBE may temporarily augment its project workforce with another contractor's equipment and employees (not to include supervision) in order to perform the work, if the Department considers this normal practice performed by non-DBE contractors, within the Alaskan construction industry. 

On any project, this practice shall not involve more than 33.3% of the DBE's subcontract value. Also, the Contractor shall submit a request in writing from the DBE and secure the Department's approval for such arrangement prior to commencement of the DBE's subcontract work involved. Exclusive of this arrangement, the DBE's project work force shall be regular DBE employees.

In all instances, the DBE shall be responsible for its payroll and labor compliance requirements concerning all workers under its control. The Contractor must 

document DBE leases and payments for equipment; Contractor withholding or retainage for DBE labor and equipment usage is not permissible. Two-party checks to individuals are not permissible.

e.
The manner in which the Contractor sublets or performed the work shall conform to standard, statewide industry practice within Alaska, as defined by the Department. The work or provision of goods or services shall have a market outside of the DBE program (for example, perform work by non-DBE firms within the Alaskan construction industry). Otherwise, the Engineer will deem the work or service a superfluous step in the contracting or purchasing process and the Engineer will allow no DBE credit. 

There shall be no DBE credit for lower-tier non-DBE subcontract work, unless the Department defines this lower-tier subcontracting as standard, statewide industry practice within Alaska.

f.
The cost of the goods and services shall be reasonable and competitive with the cost of these goods and services outside the DBE program within Alaska. Materials or supplies needed as a regular course of the Contractor's operations such as fuel, maintenance, office facilities, portable bathrooms, etc. are not creditable.

The cost of materials actually incorporated into the project by a DBE subcontractor is creditable toward the DBE goal only if the DBE is responsible for ordering and scheduling the delivery of creditable materials and fully responsible for ensuring that the materials meet specifications.

g.
Use the same unit of measure as in the Bid Schedule all subcontract work, except  truck hauling, unless the Engineer gives prior written approval.

h.
The DBE shall control all business administration, accounting, billing, and payment transactions (this requirement does not preclude the two-party check allowance described under i., below). The prime contractor shall not perform the business, accounting, billing, and similar functions of the DBE. The Engineer may, in accordance with AS 36.30.420(b), inspect the offices of the DBE and audit the records of the DBE to assure compliance.

i.
The Engineer will not allow credit for payments made by the Contractor to others on behalf of the DBE.

The Contractor on an occasional basis may issue two-party checks to the DBE and another business for work or services performed under the contract; however, notify the Engineer in writing in advance. The Engineer will not give DBE credit for these two-party payments, if issued on a routine basis or issued to a greater extent than that offered by the prime to non-DBEs on the project. 

j.
A DBE trucking firm certified and performing work in the transportation/hauling category shall have a supervisor on-site at all times in charge of the dispatching of trucks and the hauling of materials before the Engineer may credit any DBE credit. The DBE must regularly employ and designate the DBE supervisor as a key employee in the DBE's certification records with the Department prior to a prime contract award. 

9.
The Contractor shall provide proof (canceled checks or bank statements that identifies payor, payee, and amount of transfer) of the actual monies paid for the qualifying work, goods and services provided by DBEs. 

10.
If the Department reduces the quantity of work of a bid item, which involves a DBE, reduce the Original and Revised DBE Utilization Goals on Form 25A325C proportionately.  

120‑3.04 DEFAULT OF DBE. In the event that a DBE who has been placed under contract or to whom a purchase order or similar agreement has been issued default on their work for whatever reason, the Contractor shall immediately notify the Engineer of the default and the circumstances surrounding the default. The Contractor shall take immediate steps, without any order or direction from the Engineer, to retain the services of other DBEs to perform the defaulted work. In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the Revised DBE Utilization Goal if, in the opinion of the Engineer, the Contractor has met both of the following criteria:

1.
The Contractor had no fault or negligence in the default and that the circumstances surrounding the default were beyond the control of the Contractor.

2.
The Contractor is unable to find replacement DBE participation and has adequately performed and documented the Good Faith Effort expended in accordance with items 4 through 7 of Subsection 120‑3.02 GOOD FAITH EFFORT for the defaulted work.

The Engineer shall revise the DBE Utilization Goal to reflect only that amount of the unreplaceable defaulted DBE's work.

120‑4.01 METHOD OF MEASUREMENT. The Contractor shall be entitled to count toward the Revised DBE Utilization Goal those monies actually paid to certified DBEs for CUF work performed by the DBE as determined by the Engineer. The Contractor will receive credit for the utilization of the DBEs, as follows:

1.
Credits for work performed by a DBE prime contractor is 100%, not to exceed the Original DBE Utilization Goal.

2.
Credit for the CUF of a subcontractor is 100% of the monies actually paid to the DBE under the subcontract for creditable work and materials.

3.
Credit for the CUF of a manufacturer is 100% of the monies paid to the DBE for the creditable materials manufactured.

4.
Credit for the CUF of a regular dealer of a creditable material, product, or supply is 60% of its value. The value will be the actual cost paid to the DBE but will not exceed the bid price for the item.

5.
Credit for the CUF of a broker performed by a DBE certified in a supply category for providing a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee shall not exceed 5% of the cost of the procurement contract for the creditable item. 

6.
Credit for the CUF of a broker performed by a DBE certified in the transportation/hauling category for arranging for the delivery of a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee shall not exceed 5% of the cost of the hauling subcontract.

7.
Credit for the CUF of a broker performed by a DBE certified in a bond or insurance category for arranging for the provision of insurance or bonding is limited to a reasonable brokerage fee. The brokerage fee shall not exceed 5% of the premium cost.

8.
Credit for the CUF of a joint venture (JV) (either as the prime contractor or a subcontractor) may not exceed the percent of the DBE's participation in the joint venture agreement, as certified for this project by the Department. The DBE joint venture partner shall be responsible for performing all of the work as delineated in the certified JV agreement.

120‑5.01 BASIS OF PAYMENT. Meeting the Revised DBE Utilization Goal will be considered subsidiary to other items of work and the Engineer will make no separate payment.

If the Contractor fails to utilize the DBEs listed on Form 25A325C as scheduled or fails to submit required documentation to verify proof of payment or documentation requested by the Department to help in the determination of CUF, retainage may be withheld from progress payments. The retainage shall be sufficient to assure funds are available to cover the cost of the disincentive or potential disincentive.

If the Contractor fails to meet the Revised DBE Utilization Goal, the Engineer will reduce payments as a disincentive. The amount of the disincentive shall be equal to 50% of the difference between the Revised DBE Utilization Goal expressed in dollars and the total creditable DBE participation as determined by the Engineer.

If and only after meeting the Original DBE Utilization Goal established on Form 25A325C in terms of dollars, the Contractor may be eligible for an incentive payment based upon the following calculation:

10% of the total dollar amount of CUF work performed by DBE subcontractors not needed in the calculation to meet the Original DBE Utilization Goal; except that the total incentive paid to the Contractor will not exceed 2% of the total basic bid amount at time of original contract award or $100,000, whichever is less.

The Engineer will make payment of the incentive on the final estimate. The disincentive will be withheld in the form of retainage during the course of the project. If sufficient retainage has not been withheld to cover the cost of the disincentive, the Contractor shall remit the same to the Department within 30 days of being billed for the amount due.

The DBE Adjustment will not require a Change Order. The Notice to Proceed shall constitute the notice required to initiate DBE Adjustment.

Payment or Deduction will be made under:

Pay Item No.
Pay Item
Pay Unit
120(1)
DBE Adjustment
Contingent Sum

(6/6/94)S33


SECTION 202


REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Special Provisions

Add the following Subsection:

202‑3.06 PAVEMENT PLANING. For disposal of waste asphalt pavement, the Contractor shall obtain a solid waste disposal permit from the Department of Environmental conservation (DEC) or use a site previously approved by DEC  for disposal of removed asphalt.  A DEC permitting officer in Anchorage may be contacted at 269-7590 (2/2/00)R84M

The Contractor shall remove existing asphalt concrete pavement by cold planing at locations shown on the plans.  The surface of the pavement after planing shall be uniformly rough grooved or ridged.

During the planing operation, the Contractor shall concurrently sweep the streets with mechanical sweepers equipped with vacuum and water sprinkling devices to control dust and remove all loosened material from the planed areas. 

The Contractor shall not allow traffic to travel on surfaces that have an abrupt longitudinal planed edge greater than 50 millimeters.  In the event that it is necessary to route traffic across such edges, an asphalt concrete transition 0.6 meters in width shall be placed adjacent to the edge and to all gutters.

Maintain a tolerance of 3 millimeters between adjacent passes with the planer.

The Contractor shall remove existing asphalt concrete pavement overlay from gutters adjacent to the area being planed.

The existing curb and gutter not designated for removal shall not be damaged or disturbed. Any damage caused by the planing operation shall be removed and replaced by the Contractor at his expense.

The planing machine shall be specifically designed for the removal of bituminous pavement without the addition of heat.  The cutting drum shall be a minimum of 1.5 meters wide and shall be equipped with cutting teeth placed in a variable-lacing pattern to produce the desired finish.

The planing machine shall have the following capabilities:

1.
operating speeds from 0 to 12 meters per minute,

2.
self propelled,

3.
able to spray water at the cutting drum to minimize dust,

4.
able to remove material next to the gutter,

5.
designed so that the operator can at all times observe the planing operation without leaving the controls,

6.
adjustable as to slope and depth,

7.
longitudinal grade control automatically actuated by the use of two 9-meter skiis, (use on both sides of the machine) and

8.
able to cut up to 76 millimeters without producing fumes or smoke.

The Contractor shall provide a smaller machine to trim areas that are inaccessible to the larger machine at manholes, valve covers, curb returns, and intersections.

202-4.01 BASIS OF PAYMENT.  Add the following: 

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit 

202(15)
Pavement Planing
Square Meter

(7/30/99)R143M
Add the following Section:

SECTION 407


STONE MASTIC ASPHALT CONCRETE PAVEMENT
Special Provisions

407-1.01 DESCRIPTION.  This work consists of the furnishing and mixing of aggregate, asphalt cement and additives at a mixing plant and the hauling, spreading, and compaction of the Stone Mastic Asphalt (SMA) Concrete mixture on a previously prepared surface, all as specified in the contract and in conformance with the lines, grades and thicknesses shown on the plans.

407-2.01 COMPOSITION OF STONE MASTIC ASPHALT CONCRETE MIXTURES - JOB MIX DESIGN.  Stone Mastic Asphalt Concrete mixture shall be composed of aggregate, asphalt cement, and required additives combined within the limits specified in the contract.

Provide a Stone Mastic Asphalt Concrete mixture that meets the Stone Mastic Asphalt Concrete mix design requirements of Table 407-1.  

Submit the following to the Engineer at least 15 calendar days prior to the production of Stone Mastic Asphalt Concrete mixture:

1.
A letter stating the location, size, and type of mixing plant, the proposed gradation for the Job Mix Design, gradations for individual stockpiles with supporting process control information, and the blend ratio of each aggregate stockpile.  The proposed gradation must meet the requirements of Table 703-9, Stone Mastic Asphalt Concrete Aggregate.  Stone Mastic Asphalt Concrete mixtures produced from different plants shall not be mixed.

2.
Representative samples of each of the aggregates to be blended.  Sample sizes: 45 kilograms of each intermediate and/or coarse aggregate, 90 kilograms of fine aggregate, 10 kilograms of blend sand and/or mineral filler.

3.
A minimum of three 4-liter samples of the asphalt cement proposed for use in the mixture.  Include name of product, manufacturer, test results as required in Section 702, manufacturer's certificate of compliance with Section 702, and a temperature/viscosity curve for the asphalt cement.

4.
A minimum 0.25-liter sample of the anti-strip additive proposed (cellulose or polyolefin), including name of product, manufacturer, and manufacturer's data sheet, and current Materials Safety Data Sheet (MSDS).

5.
A minimum 2.5-kilogram sample of the stabilizing additive proposed for use in the mixture, including name of product, manufacture, test results as required in Section 407-2.05 and manufactures certificate of compliance with Section 407-2.05.

The Engineer will then evaluate the material and the proposed gradation using ATM T-17 (version 01/93) and the mix design requirements of Table 407-1 to establish the Job Mix Design.  Approved Job Mix Designs will become a part of the contract and will specify the target value for asphalt cement content, additives, and the allowable mixing temperature range.  Up to10 working days will be required to determine the Job Mix Design after receipt of all items specified above.

 
TABLE 407-1


STONE MASTIC ASPHALT CONCRETE


MIX DESIGN REQUIREMENTS

	Design Parameters
	Requirement

	Stability, Newton, min.
	4450

	Flow, 0.25 mm
	8-16

	Voids in total mix, percent
	3-5

	Compaction, number of blows each side of test specimen
	50

	Dust-asphalt ratio (the percent of material passing the No. 0.075 mm sieve divided by the percent of asphalt, by weight of mix)
	0.6-1.4

	Voids in the mineral aggregate (VMA), min.


Voids In Coarse Aggregate (VCA) Of The Mix, %


	17.0

Less Than VCA Of The Coarse Aggregate As Determined By AASHTO T 19




Approved Job Mix Designs will have the full tolerances shown in Table 407-4 applied and will not be limited to the broad band listed in Table 703-9.  Tolerances will not be applied to the largest sieve specified.

Submit changes in the Job Mix Design warranted by failure to meet the requirements of Table 407-1, changes in the source of asphalt cement, source of aggregates, aggregate quality, aggregate gradation, or blend ratio in the same manner as the original submittal.  A new Job Mix Design will only apply to Stone Mastic Asphalt Concrete mixture produced after submittal of the changes.

All mix designs after a Job Mix Design has been approved will be assessed a fixed fee of $1,500.00 each.

407-2.02 AGGREGATES.  Aggregates shall be of the type specified in the contract and shall conform to the requirements of Subsection 703-2.13.

407-2.03 ASPHALT MATERIALS.  Provide the grade of asphalt cement specified in the contract.  The asphalt cement shall conform to the applicable requirements of Section 702.  When not specified, the grade of asphalt cement shall be PG 58-28.

Asphalt cement may be conditionally accepted at the source. Each batch of asphalt cement shall be tested for conformance to specifications in Section 702 prior to shipping. Storage tanks used for the batch shall be noted on the test report. Anti-strip additives required by the mix design shall be added to the asphalt cement during load out for delivery to the project. A printed weight ticket of antistrip shall be included with the asphalt cement delivery ticket.  The location where antistrip is added may be changed with the approval of the Engineer.

Shipping documents shall include the following:

1. Manufacturers certificate of compliance, Subsection 106-1.05

2. Conformance test results of the batch, Section 702.

3. Manufacturer shall also certify:

a. Date and Time of loading

b. Batch number and storage tank 

c. Type, grade, temperature, and quantity of materials loaded

d. Type and percent of anti-strip added

If there is a change in the source of the asphalt cement or if the kinematic viscosity (viscosity at 135 degrees Celsius) of the asphalt cement used on the project changes from the viscosity of the asphalt supplied for the Job Mix Design by a factor of 2 (doubles or halves) or more, then operations shall be suspended until a new Job Mix Design is submitted and approved.

407-2.04 ANTI-STRIP ADDITIVES.  Use anti-strip agents in the proportions determined by ATM T-14 and included in the approved Job Mix Design.  At least 70 percent of the aggregate shall remain coated when tested in accordance with ATM T-14.

407-2.05 STABILIZING ADDITIVES.  Use cellulose or polyolefin stabilizing additives.  The dosage rate for cellulose is 0.3 percent by weight of the total mix.  The 

dosage rate for polyolefin is 0.4 percent by weight of the total mix.  The allowable tolerance per ton shall not exceed  10 percent of the required weight of the stabilizing additive.

The cellulose-stabilizing additive shall conform to the properties shown in Table 407-2. The polyolefin-stabilizing additive shall conform to the properties shown in Table 407-3.


TABLE 407-2

CELLULOSE STABILIZING ADDITIVE

	Property
	Requirement

	Sieve Analysis:

  Method A - Alpine Sieve Analysis(1):

      Fiber Length

      Percent passing 0.150 mm sieve

  Method B - Mesh Screen Analysis(2):

      Fiber Length

      Percent passing 0.850 mm sieve

      Percent passing 0.425 mm sieve

      Percent passing 0.106 mm sieve 
	6.4 mm (max)

60-80

0.9-1.5 mm (avg.)

75-95

55-75

10-30

	Ash Content(3)
	20% non-volatiles (max)

	pH(4)
	7.5 +/-1.0

	Oil Absorption(5)
	5.0 +/-1.0

times fiber weight

	Moisture Content(6)
	< 5%

	Bulk Density(7)
	20.0-40.0 kg/m3


Notes:

(1)
Method A - Alpine Sieve Analysis.  This test is performed using an Alpine Air Jet Sieve (Type 200 LS).  A representative five-gram sample of fiber is sieved for 14 minutes at a controlled vacuum of 0.56 meters (+/- 75 mm) of water.  The portion remaining on the screen is weighed.

(2)
Method B - Mesh Screen Analysis.  This test is performed using 0.850, 0.425, 0.250, 0.180, 0.150 and 0.106 mm sieves, nylon brushes and a shaker.  A representative 10-gram sample of fiber is sieved, using a shaker and two nylon brushes on each screen.  The amount retained on each sieve is weighed and the percentage passing calculated.

(3)
Ash Content.  A representative 2-3 gram sample of fiber is placed in a tared crucible and heated between 593 and 649 C for not less than two hours.  The crucible and ash are cooled in a desiccator and reweighed.

(4)
pH Test.  Five grams of fiber is added to 100 ml of distilled water, stirred and let sit for 30 minutes.  The pH is determined with a probe calibrated with pH 7.0 buffer.

(5)
Oil Absorption Test.  Five grams of fiber is accurately weighed and suspended in an excess of mineral spirits for not less than five minutes to ensure total saturation.  It is then placed in a screen mesh strainer (approximately 0.5 square millimeter hole size) and shaken on a wrist action shaker for ten minutes (approximately 31.75-mm motion at 240 shakes/minute).  The shaken mass is then transferred without touching, to a tared container and weighed.  Results are reported as the amount (number of times its own weight) the fibers are able to absorb.

(6)
Moisture Content.  Ten grams of fiber is weighed and placed in a 121 C forced air oven for two hours.  The sample is then reweighed immediately upon removal from the oven.

(7)
Bulk Density.  Fluff fiber with air or Hobart Mixer, weigh out 25 grams of fiber, place in 100-ml cylinder, tap cylinder and measure volume.


TABLE 407-3

POLYOLEFIN STABILIZING ADDITIVE

	Property
	Requirement

	Chemical Property
	Ethylene, Propylene, Butane 1, Terpolymer, double bond free with no other functional group.

	Specific Gravity
	0.86

	Size
	Approx. 3 mm dia. by 3 mm length

	Softening Point
	93 C


407-2.06 PROCESS QUALITY CONTROL.  Sample and test materials for process QC of the Stone Mastic Asphalt Concrete mixture in accordance with Subsection 106-1.03.

Failure to perform process QC forfeits the Contractor's right to retests as provided for in Subsection 407-4.02.


CONSTRUCTION REQUIREMENTS

407-3.01 WEATHER LIMITATIONS.  Do not place Stone Mastic Asphalt Concrete mixture when it is raining or when rain is imminent, on a wet surface, on an unstable/yielding roadbed, when the base material is frozen, or when weather conditions prevent proper handling or finishing of the mixture.  Do not place Stone Mastic Asphalt Concrete mixture unless the surface temperature is 10 degrees C or warmer, or after September 10 of any year

407-3.02 EQUIPMENT.  Use equipment in good working order and free of asphalt concrete mix buildup.  Make all equipment available for inspection and demonstration of operation 24 hours prior to placement of asphalt concrete mix.

407-3.03 BITUMINOUS MIXING PLANTS.  Use an asphalt plant designed to dry aggregates, maintain accurate temperature control, and accurately proportion asphalt cement and aggregates.  Calibrate the asphalt plant and furnish copies of the data to the Engineer at least one day prior to Stone Mastic Asphalt Concrete production.    Maintain a current Air Quality Permit issued by the State Of Alaska.

Provide a scalping screen on the asphalt plant to prevent oversize material or debris from being incorporated into the Stone Mastic Asphalt Concrete mixture.  Provide aggregate and asphalt cement-sampling locations meeting OSHA safety requirements.

Do not use proportioning (batch) scales for weighing material for payment.  Weigh scales used in conjunction with a storage silo may be used to weigh the final product for payment, provided the scales are certified.

407-3.04 HAULING EQUIPMENT.  Haul Stone Mastic Asphalt Concrete mixture in trucks with tight, clean, smooth metal beds thinly coated with a minimum amount of paraffin oil, lime water solution or other manufactured asphalt release agent included on the Department's Approved Products List.  Do not use any petroleum product (e.g. diesel or fuel oil) as an asphalt release agent.

Belly dumps will not be allowed as hauling units unless a plan is developed and approved by the engineer that ensures the following items are satisfactorily adhered to:

1. Tracking of asphalt material on the haul route both on and off the project shall be eliminated or cleaned

2. Truck beds shall be cleaned and build up of material not allowed.

3. Pavement mat temperature behind the screed shall be optimum for compaction.

If all the above items are not performed to the Engineers satisfaction, the use of belly dumps will be terminated.

Cover the Stone Mastic Asphalt Concrete mixture with a secured watertight canvas cover of such size as to extend at least 0.3 meters over the sides and end of the truck bed and be adequately secured to protect the Stone Mastic Concrete mixture, until the Stone Mastic Asphalt concrete mixture is placed in the receiving hopper.

The Contractor shall provide a cleaning station to be used by all trucks hauling asphalt mixtures to the project.  The trucks shall be cleaned of all asphalt debris before each new load of asphalt material is loaded into the truck.  The cleaning station shall be cleaned of all debris at the end of each days paving operations.

407-3.05 ASPHALT PAVERS.   Use self-propelled asphalt pavers equipped with a heated vibratory screed. Control grade and cross slope with automatic grade and slope control devices.  Use an erected string line, a mobile string-line (ski) at least 9 meters in length, or other approved grade follower to automatically actuate the paver screed control system. Use grade control on either a) both the high and low sides or b) grade control on the high side and slope control on the low side.

Equip asphalt pavers with a receiving hopper having sufficient capacity for a uniform spreading operation.  Equip receiving hoppers with a distribution system to place the Stone Mastic Asphalt Concrete mixture uniformly in front of the screed.

Use a screed assembly that produces a finished surface of the required thickness and texture without tearing, shoving or displacing the Stone Mastic Asphalt Concrete mixture.  Screed extensions used for paving a constant width shall be heated and vibrated.  Place auger extensions within 0.5 meters of the screed extension on both sides, or per written manufacturer’s recommendations.

The use of a pickup machine to transfer Stone Mastic Asphalt Concrete mixture from a windrow to the paver hopper will be permitted, provided the pickup machine is capable of collecting the windrowed material without damage to the underlying course.  The Engineer will not allow the continued use of the pickup machine if segregation, excessive temperature loss, or any detrimental effects are observed.

407-3.06 ROLLERS.  Supply a minimum of three rollers weighing a minimum of 11 megagrams each to compact the Stone Mastic Asphalt Concrete mixture to the required density while maintaining the pace of the paving operations.  Rollers shall be of the static steel wheel or vibratory steel wheel type.  The roller drums shall be a minimum of 2.1 meters wide.  Use self-propelled rollers specifically designed to compact hot asphalt concrete mixtures and capable of reversing without backlash.  The use of equipment that results in crushing of the aggregate, or pick-up of the Stone Mastic Asphalt Concrete mixture will not be permitted.

407-3.07 PREPARATION OF EXISTING SURFACE.  Prepare existing surfaces in conformance with the plans and specifications.  Clean existing paved surfaces of loose material by sweeping with a power broom, supplemented by hand sweeping, if necessary.

After completion of planing of a section of the roadway, the Engineer shall inspect that section for areas of distress or failure.  Areas requiring repair shall have the remaining pavement removed, and the distressed area shall be excavated to the depth and limits directed 

by the Engineer.  Backfill the excavated area with crushed aggregate base course material in conformance with the requirements of Section 301, asphalt concrete leveling course, or with Stone Mastic Asphalt Concrete as directed by the Engineer.

Prior to placing Stone Mastic Asphalt Concrete mixture, uniformly coat pavement surfaces and contact surfaces of curbing, gutters, manholes, and other structures with tack coat material conforming to Section 402. 

407-3.08 PREPARATION OF ASPHALT.  Provide a continuous supply of the asphalt cement to the mixer at a uniform temperature, within the Job Mix Design mixing temperature range.

407-3.09 PREPARATION OF AGGREGATES.    Provide adequate dry storage for the mineral filler and stabilizing additive.  Dry the aggregate for Stone Mastic Asphalt Concrete so the moisture content of the Stone Mastic Asphalt Concrete mixture, sampled from the windrow, the end of the auger, or from behind the screed prior to compaction, is less than 0.5% (by total weight of mix) as determined by ATM T-25.

Heat the aggregate for Stone Mastic Asphalt Concrete to a temperature compatible with the mix requirements specified.

Adjust the burner on the dryer to avoid damage to the aggregate and to prevent the presence of unburned fuel on the aggregate.  Stone Mastic Asphalt Concrete mixture in which soot or fuel is present is considered unacceptable per Subsection 105-1.11.

407-3.10 MIXING.  Uniformly combine the aggregate, asphalt cement, additives, and stabilizing additives in the amounts required by the Job Mix Design.  Mix the materials such that a complete and uniform coating of the aggregate is obtained.

1.
For batch plants.  Add the stabilizing additive through a separate inlet directly into the weigh hopper above the pugmill.  Time the addition of the stabilizing additive to occur during the hot aggregate charging of the hopper.  Provide adequate dry mixing time to ensure proper blending of the aggregate and fiber stabilizer.

2.
For drum mix plants.  Add cellulose-stabilizing additive into the drum mixer at the same point the asphalt cement is added.  Add polyolefin-stabilizing additive directly into the drum mixer through the RAP inlet.  Do not use polyolefin-stabilizing additive in a drum mix plant without a RAP inlet.  Operate the drum mixer to ensure complete blending of the stabilizing additive into the mix.  

Dry mix Stone Mastic Asphalt Concrete with cellulose stabilizing additive a minimum of 15 seconds, and wet mix a minimum of 40 seconds.  Dry mix Stone Mastic Asphalt Concrete with polyolefin a minimum of 4 seconds, and wet mix a minimum of 30 seconds.  In batch plants, place the dry aggregate in motion immediately prior to the addition of asphalt cement.  Use a wet mixing time adequate to obtain 98% coated particles when tested in accordance with AASHTO T 195.

Mix the Stone Mastic Asphalt Concrete within the temperature range determined by the Job Mix Design.

Proportion the mineral filler into the mixture uniformly and in the desired quantities.  Provide appropriate equipment for accurately proportioning the relatively large amounts of mineral filler required for a Stone Mastic Asphalt Concrete mixture.

407-3.11 TEMPORARY STORAGE OF ASPHALT CONCRETE MIXTURE. Temporary storing or holding Stone Mastic Asphalt Concrete mixture in silo type storage bins is permitted provided that the characteristics of the Stone Mastic Asphalt Concrete mixture are not altered.  Signs of visible segregation, heat loss, changes from the Job Mix Design, change in the characteristics of asphalt cement, lumpiness or stiffness of the mixture will be cause for rejection.

Dispose of rejected Stone Mastic Asphalt Concrete mixture at no cost to the Department.

407-3.12 SPREADING AND PLACING.  Summit a Paving Plan for the Engineer's review a minimum of five working days prior to initiating paving operations.  The plan shall consist of, but not be limited to the following:

1.
Paving schedule to include sequence of operations.

2.
Operational details to include:

a.
Plant operating capacity and target production rate.  Process control-testing frequency for gradation, moisture, asphalt cement content, and compaction.

b.
Number and capacity of trucks, cycle time, and delivery rate.  

c.
The manufacturer and model of the paver and pickup machine, to include information on grade followers, sensors, operating speed and production rate of the pavers.

d.
Number, type, weight, and operating speed of rollers.

e.
Location and method of constructing longitudinal and transverse joints.

f.
Construction plan for paving intersections and driveways.

Place Stone Mastic Asphalt Concrete mixture upon an approved surface, spread and strike off and compact to the required compacted thickness.  Spread and compact in one layer if the total thickness is 75 mm or less.  Use asphalt pavers to distribute the Stone Mastic Asphalt Concrete mixture in lanes of such widths as to hold to a practical minimum the number of longitudinal joints required, subject to the requirements of subsection 407-3.14.

Use hand tools to spread, rake, and lute the Stone Mastic Asphalt Concrete mixture in areas where irregularities or unavoidable obstacles make the use of mechanical spreading and finishing equipment impracticable.  In such areas, compact the Stone Mastic Asphalt Concrete mixture to the required compacted thickness.

Any Stone Mastic Asphalt Concrete mixture that is contaminated or segregated will be rejected.

Pave adjacent traffic lanes to the same elevation within 24 hours when the section of roadway being paved is open to traffic unless prevented by weather or other factors beyond control.  Place approved material against the outside pavement edge when the drop-off exceeds 50 mm.

When multiple lifts are specified in the contract, do not place the final lift until all lower lifts throughout that section, as defined by the Paving Plan, have been placed and accepted. 

Do not pave against new concrete curb until it has cured for at least 72 hours.

407-3.13 COMPACTION.  Immediately after spreading, thoroughly and uniformly compact the Stone Mastic Asphalt Concrete mixture by rolling. 

Roll with a minimum of three steel wheel rollers of a minimum weight of 11 megagrams each.  Adjust rolling procedures to provide the specified pavement density.  Operate rollers at a uniform speed not to exceed 5 kilometers/hour and with the drive roller nearest the paver.  Roll until all roller marks are eliminated and the specified pavement density has been obtained.

Prevent adhesion of mixture to the rollers by moistening the wheels with water mixed with detergent or other approved material.  Replace rollers showing evidence of excessive pick-up.

Stop rolling operations once sufficient in-place density has been achieved.  Where migration of asphalt cement and filler to the compacted pavement surface has occurred, remove and replace with fresh Stone Mastic Asphalt Concrete mixture.

The target value for density will be 94% of the maximum specific gravity (MSG) as determined in accordance with AASHTO T 209.  For the first lot of Stone Mastic Asphalt Concrete, the Job Mix Design will determine the MSG.  For additional lots, the MSG will be determined by the sample from the first sublot of the lot.  Acceptance testing for field density will be determined in accordance with ATM T-18 except that a minimum 150-mm diameter core is required.  (Acceptance testing for field density of leveling course will not be done.)

Grade with rakes and lutes and compact with mechanical tampers areas not accessible to rollers.  Use a trench roller in depressed areas to achieve the required compaction.

Remove any Stone Mastic Asphalt Concrete mixture that becomes loose and broken, segregated, mixed with dirt, or is any other way defective and replace with fresh Stone Mastic Asphalt Concrete mixture and compact to conform with surrounding areas.  Remove and replace any area showing an excess or deficiency of asphalt cement.

Do not leave rollers, other equipment, or vehicles standing on pavement that has not cooled sufficiently to prevent indentation by wheels.

407-3.14 JOINTS.  Minimize the number of joints and construct to ensure a continuous bond, texture, and smoothness between adjacent sections of the pavement.

The minimum specification for longitudinal joint density will be 91 percent of the MSG of the panel completing the joint.  Cut one minimum 150 mm diameter core centered on the longitudinal joint at each location the mat is cored for acceptance density testing in the panel completing the joint.  Density will be determined in accordance with ATM T-18.

When joining old existing pavement and new pavement, the old pavement shall be cut in a neat line with a power driven saw.

Remove full depth improperly formed joints resulting in surface irregularities, replace with fresh Stone Mastic Asphalt Concrete mixture, and thoroughly compact.  Do not roll joints after the material has cooled below 65 degrees Celsius.  All pavement removal shall be precut to a neat line with a power driven saw.

Apply a tack coat of asphalt cement or asphalt emulsion on all cold joints and allow to break prior to placing any fresh Stone Mastic Asphalt Concrete mixture against the joint.  Apply the tack coat just prior to paving.

Form transverse joints by saw cutting back on the previous run to expose the full depth of the course or by using a removable bulkhead.  Skew transverse joints between 15-25 degrees.

Offset longitudinal joints in one layer from those in the layer immediately below by at least 150 mm.  Align the joints in the top layer at the centerline or lane lines.  Where pre-formed marking tape striping is required, offset the longitudinal joint in the top layer not more than 150 mm from the edge of the stripe.

407-3.15 SURFACE TOLERANCE. The surface of the Stone Mastic Asphalt Concrete will be measured after final rolling at selected locations using a 4.8 meter straightedge.  Correct variations

 of the surface greater than 5 millimeters from the testing edge of the straightedge between any two contacts.

407-3.16 PATCHING DEFECTIVE AREAS.  Remove any Stone Mastic Asphalt Concrete mixture that becomes contaminated with foreign material, is segregated, or is in any way defective.  Skin patching is not permitted.  Remove defective materials for the full thickness of the course.  Cut the pavement so that all edges are vertical, the sides are parallel to the direction of traffic and the ends are skewed between 15-25 degrees.  Coat edges with tack coat conforming to Section 402 and allow to cure.  Place and compact fresh Stone Mastic Asphalt Concrete mixture in sufficient quantity so that the finished surface conforms to grade requirements.  Compact the Stone Mastic Asphalt Concrete mixture to the density specified.  No payment shall be made for material replacing defective material.  All costs associated with patching defective areas shall be borne by the Contractor.

407-3.17 TEST SECTION.  Place a minimum of 270 megagrams of Stone Mastic Asphalt Concrete mixture in a test section at a location approved by the Engineer 5 days prior to proceeding with Stone Mastic Asphalt Concrete paving.  The test section is used to adjust the Job Mix Design asphalt cement content and also to familiarize the Contractor's personnel with the laydown and compaction of Stone Mastic Asphalt Concrete mixture.

Stone Mastic Asphalt Concrete mixture placed in the test strip that meets specifications will be measured and paid for at contract prices.  No payment will be made for mixture that does not meet specifications.  If the test strip is placed within the project limits and does not meet specifications, it shall be removed at the Contractor's expense.

407-4.01 METHOD OF MEASUREMENT.  Stone Mastic Asphalt Concrete mixture will be measured by the megagram in accordance with Section 109.  The weight used shall be the megagrams used in the accepted pavement and no deduction will be made for the weight of asphalt cement material, anti-stripping agent or any other additive used in the mixture.

A price adjustment, when applicable, will be made based on a quality level analysis under Subsection 407-4.03.

Asphalt cement will be measured by the megagram based on the weight of asphalt cement calculated using the percent of asphalt cement for each sublot as determined by ATM T-23, or AASHTO T 308.  The same tests used for the acceptance testing of the sublot will be used for computation of the asphalt cement quantity.  If the asphalt cement content is determined by ATM T-23, the percent of asphalt cement for each sublot will be reduced by 0.4 percent for Stone Mastic Asphalt Concrete containing polyolefin.  If the asphalt cement content is determined by AASHTO TP 53, the percent of asphalt cement for each sublot will be reduced by 0.4 percent for Stone Mastic Asphalt Concrete 

containing polyolefin, and by 0.3 percent for Stone Mastic Asphalt Concrete containing cellulose.
The Engineer may direct at any time that tankers be weighed before and after unloading in his presence.  If the weight determined at the project varies more than one percent from the invoice amount, payment will be based on the weight determined at the project.

No payment will be made for any asphalt cement in excess of 0.4 percent above the optimum asphalt cement content specified in the Job Mix Design.

Any leftover, waste, or diversion will be computed in a manner to be determined by the Engineer.  The weight of asphalt cement in waste Stone Mastic Asphalt Concrete will be calculated using the target value for asphalt cement as specified in the Job Mix Design.

Longitudinal joints will be measured by the meter.  The distance measured will be in both directions from a longitudinal joint core location to a point equal distant to the next longitudinal joint core.

Asphalt Concrete Type III will not be measured for payment but will be subsidiary to item 508(1) Waterproofing Membrane.

407-4.02 ACCEPTANCE SAMPLING AND TESTING.  The quantity of Stone Mastic Asphalt Concrete mixture produced and placed shall be divided into lots and the lots evaluated individually for acceptance.  The Department has the exclusive right and responsibility for determining the acceptability of all materials incorporated into the project.  The Engineer shall perform acceptance sampling and testing.  The results of the acceptance testing performed by the Engineer will be made available to the Contractor within seven working days from the date of sampling.

A lot will normally be 4,500 megagrams.  The lot will be divided into sublots of 450 megagrams, each randomly sampled and tested for asphalt cement content, density, and gradation in accordance with this subsection.  If the project has more than one lot and less than eight additional sublots have been sampled at the time a lot is terminated, the material in the shortened lot will be included as part of the prior lot and the price adjustment computed for the prior lot will include the samples from the shortened lot.

If eight or nine samples have been obtained at the time a lot is terminated, they will be considered as a lot and the price adjustment will be based on the actual number of test results (excluding outliers) in the shortened lot.

If the contract quantity is between 900 megagrams and 4,499 megagrams, the contract quantity will 

be considered one lot.  The lot will be divided into 5 equal sublots and randomly sampled for asphalt cement content, density and gradation in accordance with this subsection.  The Engineer shall select one sample for every 900 megagrams of mix, or majority portion thereof, for testing.  If the test result(s) conform to the specification limits, the lot will be accepted and the weight of asphalt cement for the lot will be calculated from the average of the asphalt cement content tests performed.  If only one asphalt cement content test is preformed, the weight of asphalt cement for the lot will be calculated from that one test result.  If any of the test results fail to conform to specification limits, the remaining samples will be tested and the lot evaluated for price adjustment in accordance with subsection 407-4.03 with the exception that the Pay Factor shall not exceed 1.00 for any sieve size, asphalt cement content and density.

If the contract quantity is less than 900 megagrams, Stone Mastic Asphalt Concrete pavement shall be accepted for payment based on the Engineer's approval of a Job Mix Design and the placement and compaction of the Stone Mastic Asphalt Concrete mixture to the specified depth and finished surface requirements and tolerances.  Any area of finished surfacing that is segregated, fails to meet surface tolerance requirements, cools to below 65 degrees C prior to completing compaction, or is any other way defective shall be removed and replaced with fresh Stone Mastic Asphalt Concrete mixture.  Removal and replacement of defective pavement shall be at no additional cost to the Department.

Samples taken for the determination of asphalt cement content will be taken from behind the screed prior to initial compaction.  Asphalt cement content will be determined by ATM T-23, or AASHTO T 308 with the exception that the moisture content will be determined by ATM T-25.

Samples taken for the determination of aggregate gradation will be from the same location as samples taken for asphalt cement content.  Aggregate gradation will be determined in accordance with AASHTO T 30 from the aggregate remaining after the ignition oven (AASHTO T 308) has burned off the asphalt cement.

Cut two full-depth core samples with a minimum diameter of 200 millimeters from the finished lift from each sublot within 24 hours of final rolling.  The first core sample will be used for density acceptance testing in accordance with ATM T-18.  The second core sample will be given to the Department for informational testing.  Neatly cut the core samples with a core drill at the randomly selected locations marked by the Engineer.  Use a core extractor to prevent damage to the cores while removing.  Do not cut core samples from Stone Mastic Asphalt Concrete mats on bridge decks.  Failure to cut core samples within the specified period will result in a deduction of $100.00 per sample per day.  The accrued amount will be subtracted under Item 407(4), Asphalt Price Adjustment.

Backfill all voids left by sampling with fresh Stone Mastic Asphalt Concrete mixture and compact within 24 hours of sampling.  Failure to backfill voids left by sampling within the specified period will result in a deduction of $100.00 per hole per day The accrued amount will be subtracted under Item 407(4), Asphalt Price Adjustment.

Samples will be evaluated for acceptance in accordance with Subsection 407-4.03.

A retest of any sample outside the limits specified in Table 407-4 may be requested.  Deliver this request in writing to the Engineer within 7 days of receipt of the initial test result.  Verbal requests with the written request to be delivered after the specified 7 days will not be accepted.  The sample(s) for retesting shall be taken within 24 hours of the notice to the Engineer requesting the retest(s).  The Engineer will mark the sample location for the retest.  Failure to provide the sample(s) for retesting within the specified period forfeits the right for a retest for the affected sample(s).  The original test result will be discarded and the retest result will be used in the price adjustment calculation regardless of whether the retest result gives a higher or lower pay factor.  Only one retest per sample will be allowed.
407-4.03 EVALUATION OF MATERIALS FOR ACCEPTANCE.  The following method of price adjustment will be applied to Stone Mastic Asphalt Concrete mixture when the contract quantity equals or exceeds 4,500 megagrams except as defined in Subsection 407-4.02.  The longitudinal joint density price adjustment will apply when Stone Mastic Asphalt Concrete quantities are equal to or greater than 900 megagrams.

All acceptance test results for a lot will be analyzed collectively and statistically by the Quality Level Analysis Method as specified in Subsection 106-1.03 to determine the estimated percent of a lot that is within specification limits.

Prior to computing the price adjustment, the validity of the test results shall be ascertained in accordance with SP-7, the Standard Practice for Determination of Outlier Test Results.  Outlier test results shall not be included in the price adjustment calculations.  If any sieve size on a gradation test, or the asphalt cement content is an outlier, then the gradation test results and the asphalt cement content results for that sample will not be included in the price adjustment.  The density test result for that sample will be included in the price adjustment provided it is not an outlier also.

If the density test result is an outlier, the density test result will not be included in the price adjustment but the gradation and asphalt cement content results for that sample will be included provided neither is an outlier.

Quality Level Analysis (Specification Conformance Analysis) is a statistical procedure for estimating the percent compliance to a specification and is affected by shifts in the arithmetic mean 
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 and by the sample standard deviation (s).  Analysis of test results will be based on an Acceptable Quality Level (AQL) of 95.0 percent and a contractor's risk of 5.0 percent unless otherwise specified.  AQL may be viewed as the lowest percent within the 

specification limits of a material that is acceptable as a process average and receive 100 percent pay.  The contractor's risk is the probability that when the Contractor is producing material at exactly the AQL, the materials will receive less than 1.00 pay factor.

As an incentive to produce quality material, a pay factor greater than 1.00 may be obtained.  The maximum pay factor obtainable is 1.05.  The maximum pay factor for the largest sieve size specification for gradation shall be 1.00.  The price adjustment is based on the lowest of two pay factors.  The first factor is a composite pay factor for Stone Mastic Asphalt Concrete mixture that includes gradation and asphalt cement content.  The second factor is a separate pay factor for density.

A lot containing non-specification material (less than 1.00 pay factor) may be accepted at an adjusted price provided the pay factor is at least 0.75 and there are no isolated defects identified by the Engineer.  A lot containing non-specification material that fails to obtain at least a 0.75 pay factor will be rejected in accordance with Subsection 105-1.11.

The Engineer can reject material that appears to be defective based on visual inspection.  Such rejected material shall not be used in the work. No payment will be made for the materials rejected by the Engineer. 

Quality Level Analysis.  Procedures for computation of composite pay factors are as follows:

1.
Eliminate test results found to be outliers by SP-7 (Standard Practice for Determination of Outlier Test Results) and any test results on material not incorporated into the work from the quality level analysis.

Determine the arithmetic mean 
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Where:
Σ  =  summation of

x  =  individual test value to xn
n  =  total number of test values
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 is rounded to the nearest tenth for density and all sieve sizes except the 0.075-mm sieve.  
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 is rounded to the nearest hundredth for asphalt content and the 0.075-mm sieve.

2.
Compute the sample standard deviation (s) after the outliers have been excluded:
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Where:
Σ(x2)  =  summation of the squares of individual test values.

(Σx)2  =  square of the summation of the individual test values.

The sample standard deviation (s) is rounded to the nearest 0.01 for density and all sieve sizes except the 0.075-mm sieve.  The sample standard deviation (s) is rounded to the nearest 0.001 for asphalt content and the 0.075-mm sieve.

If the computed sample standard deviation (s) is less than 0.001, then use s = 0.20 for density and all sieve sizes except the 0.075 mm sieve.  Use s = 0.020 for the 0.075-mm sieve and asphalt cement content.

3.
Compute the Upper Specification Limit (USL) and Lower Specification Limit (LSL).  For aggregate gradation and asphalt cement content, the Specification Limits (USL and LSL) are equal to the Target Value (TV) plus and minus the allowable tolerances in Table 407-4.  The tolerances for the largest sieve specified will be plus 0% and minus 1%.  The TV is the specification value defined by the Job Mix Design.  The TV for density is 94 percent of the maximum specific gravity (MSG).  The LSL for density is 92 percent of MSG and the USL is 96%.

4.
Compute the upper quality index (QU):
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Where:
USL = Upper Specification Limit





QU is rounded to the nearest hundredth.

5.
Compute the lower quality index (QL):
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Where:
LSL = Lower Specification Limit

QL is rounded to the nearest hundredth.

6.
Determine PU (percent within the upper specification limit that corresponds to a given QU) from Table 106-1.  For negative values of QU, see 106-1.03, 3.  QUALITY LEVEL ANALYSIS (QLA).

7.
Determine PL (percent within the lower specification limit that corresponds to a given QL) from Table 106-1.  For negative values of QL, see 106-1.03, 3.  QUALITY LEVEL ANALYSIS (QLA).

8.
Determine the Quality Level (QL), the total percent within specification limits, for aggregate gradation, asphalt cement content, and density.


QL = (PL + PU) - 100

9.
Using the Quality Levels from step 8, determine the lot Pay Factor for Density (DPF), and gradation and asphalt cement content pay factors (PF) from Table 106-2.

10.
Calculate the lot Stone Mastic Asphalt Concrete mixture Composite Pay Factor (CPF) for asphalt cement content and gradation using the following formula:  
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Round the Composite Pay Factor (CPF) to the nearest hundredth.

Table 407-5 is used to determine the weight factor (f) for each sieve size and asphalt cement content.


Table 407-4


LOWER SPECIFICATION LIMIT (LSL) and

 
UPPER SPECIFICATION LIMIT (USL)

	Measured Characteristics
	LSL
	USL

	19.0 mm sieve
	TV-5.0
	TV+5.0

	12.5 mm sieve
	TV-5.0
	TV+5.0

	9.5 mm sieve
	TV-5.0
	TV+5.0

	4.75 mm sieve
	TV-4.0
	TV+4.0

	2.36 mm sieve
	TV-4.0
	TV+4.0

	1.18 mm sieve
	TV-4.0
	TV+4.0

	0.600 mm sieve
	TV-4.0
	TV+4.0

	0.300 mm sieve
	TV-3.0
	TV+3.0

	0.150 mm sieve
	TV-3.0
	TV+3.0

	0.075 mm sieve
	TV-2.0
	TV+2.0

	Asphalt %
	TV-0.40
	TV+0.40

	Density
	92%
	96%



Table 407-5


WEIGHT FACTORS

	Sieve Designation
	Factor (f)

	19.0 mm sieve
	3

	12.5 mm sieve
	5

	9.5 mm sieve
	6

	4.75 mm sieve
	10

	2.36 mm sieve
	4

	1.18 mm sieve
	4

	0.600 mm sieve
	4

	0.300 mm sieve
	6

	0.150 mm sieve
	8

	0.075 mm sieve
	10

	Asphalt %
	40


407-5.01 BASIS OF PAYMENT.  The accepted quantity will be paid for at the contract unit price for the pay items listed below, complete in place.

Anti-stripping additives will be subsidiary to the asphalt cement.

Stabilizing additives will be subsidiary to Item 407(1), Stone Mastic Asphalt Concrete.

A change order/directive is not required for the Asphalt price adjustment pay items.  The approved Job Mix Design will initiate the Anti-Stripping Additive at the prescribed rate and the Notice to Proceed shall constitute the notice required to initiate Item 407(4), Asphalt Price Adjustment.

The Asphalt Price Adjustment will be the sum of the price adjustments for each lot, fees accrued for subsequent Job Mix Design evaluations as outlined in Subsection 407-2.01, and fees accrued for failure to cut cores and/or backfill voids left by sampling in the allotted time as outlined in Subsection 407-4.02.  The Asphalt Price Adjustment will be algebraically added to the Contractor's payment for Stone Mastic Asphalt Concrete.  Individual lot price adjustments will be based on either the Composite Pay Factor (CPF) or Density Pay Factor (DPF), whichever is the lowest value.  The price adjustment for each individual lot will be calculated as follows:

Price Adjustment = [(CPF or DPF)* -1] x (megagrams in lot) x (PAB)

PAB = Price Adjustment Base = $46.00  / Megagram

* Composite Pay Factor (CPF) or Density Pay Factor (DPF), whichever is the lowest value.

Longitudinal joint densities less than 91 percent of MSG as defined in Subsection 407-3.14 will be measured in accordance with Subsection 407-4.01 and assessed a price adjustment of $0.50 per meter.  The accrued amount will be subtracted under Item 407(4), Asphalt Price Adjustment.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit  

407(1)
Stone Mastic Asphalt Concrete
Megagram

407(2)
Asphalt Cement, Grade ____ 
 Megagram

407(4)
Asphalt Price Adjustment
 Contingent Sum

(8/4/99)R163M98
 
SECTION 508


WATERPROOFING MEMBRANE

Special Provisions

508-3.01 APPLICATION OF MEMBRANE WATERPROOFING.   Delete paragraphs 1 and 2 and replace with the following

1. General.  Install membrane and asphalt pavement overlay to achieve the following results:



Existing bridge deck stripped of existing pavement.



A clean smooth surface prepared for installation of membrane.



An unbroken waterproof membrane in place between prepared lower surface and the asphalt overlay.



A complete bond between the membrane and the prepared lower asphalt surface of the deck and curb face.



Achieve minimum dead load on existing bridge deck, place no more than 100-mm total asphalt concrete on the bridge deck.

Install membranes under the on-site supervision of a representative from the membrane manufacturing company and according to the manufacturer’s published instructions.

2. Preparation of Existing Bridge Deck and Membrane Installation.



Remove as much of the existing pavement as feasible without damage to the concrete bridge deck.  A cold planing machine may be used.



Power sweep and vacuum the deck to remove all loosened material from the planed surface.



Correct any sharp edges on the deck surface that may puncture the membrane.



Apply Tack Coat to deck surface.



Overlay with Asphalt Concrete Type III, Class A.  The asphalt material shall have a minimum temperature at laydown of 150(C.  This overlay is a scratch coat to smooth out roughness and irregularities on the deck after removal, intended to 



provide a smooth clean surface on which to apply the membrane.  The scratch coat overlay shall be as thin as possible, as directed by the engineer, but no thicker than 25-mm.



Apply the membrane. 



Overlay with 25-mm of asphalt concrete Type III, Class A.  The asphalt concrete shall have a minimum temperature at laydown of 150(C.



Apply Tack coat and 50-mm Stone Mastic Asphalt Concrete wearing course.

508-5.01 BASIS OF PAYMENT. Replace the last sentence under Item 1. with the following: Payment for the installation of  waterproofing membrane will also include the installation of Asphalt Concrete Type III. 

*** this page intentionally left blank ***

Delete Section 641 in its entirety and substitute the following:

SECTION 641

TEMPORARY EROSION AND POLLUTION

CONTROL
Special Provisions

641-1.01 DESCRIPTION. This work shall consist of temporary control measures as shown on the plans, or ordered during the life of the contract, to control temporary erosion and water pollution. This work shall include preparation of a Temporary Erosion and Pollution Control (TEPC) Plan. Conduct construction activities in accordance with the approved TEPC Plan.

641-1.02 TEMPORARY EROSION AND POLLUTION CONTROL PLAN. Submit a TEPC Plan at least five (5) days prior to the preconstruction conference, for approval by the Department's Environmental Section. The TEPC Plan shall consist of the following:

1.
Methods for clearing and grubbing.

2.
Plan for installation of temporary erosion and sediment control measures, in accordance with the Department's Storm Water Manual, including, but not limited to, the following:


a.
Excavation and embankment construction;


b.
Construction of temporary and permanent drainage features;


c.
Construction in and around waterbodies and wetlands; and


d.
Haul roads and material sites.


e.
List of quantities, types and suppliers of materials to be used.

3.
Disposal of waste material.

4.
Containment, cleanup, and disposal of such substances, as well as the methods to be utilized for disposing of, petroleum products or other hazardous substances generated by construction equipment or activities. The plan shall also include a list of the quantities and types of materials available on site to be utilized for hazardous substance containment and cleanup activities.

The Department will review the TEPC Plan for approval within five (5) working days. If corrections or modifications are necessary to the plan, resubmit the corrected within five (5) days of receipt of the comments.

641-2.01 CONSTRUCTION REQUIREMENTS. The Contractor shall limit the surface area of erodible earth material exposed by clearing and grubbing, excavation, borrow and fill operations and the Engineer will direct the Engineer to provide immediate permanent or temporary pollution control measures to prevent contamination of adjacent streams, lakes, ponds or other areas of water impoundment. As necessary, such work may involve the construction of temporary berms, dikes, dams, sediment basins, slope drains, and use of temporary mulches, seeding or other control devices or methods as necessary to control erosion. Use temporary pollution control measures to correct conditions that develop during construction that were not foreseen during the design stage, that are needed prior to installation of permanent pollution control features, but are not associated with permanent control features on the project.

The Contractor shall incorporate all permanent erosion control features into the project at the earliest practicable time as outlined in the schedule.

Seed and mulch cut slopes as the excavation proceeds to the extent considered desirable and practicable.

Where erosion is likely to be a problem, schedule and perform clearing and grubbing operations so that grading operations and permanent erosion control features can follow immediately thereafter if the project conditions permit; otherwise temporary erosion control measures may be required between successive construction stages. The surface area of erodible earth material exposed at one time by clearing and grubbing shall not exceed 2.02 hectares without written approval.

The Contractor shall limit the area of excavation, borrow and embankment operations in progress commensurate with the Contractor’s capability and progress in keeping the finish grading, mulching, seeding and other such permanent pollution control measures current in accordance with the accepted schedule. Should seasonal limitations make such coordination unrealistic, take temporary erosion control measures immediately to the extent feasible and justified.

In the event of conflict between these requirements and pollution control laws, rules or regulations of other federal or state or local agencies, the more restrictive laws, rules or regulations shall apply.

The Contractor shall be responsible for the containment, cleanup, and disposal of all construction‑related discharges of petroleum fuels, oil, and/or other substances hazardous to the land and water. Performance of this activity shall comply with the requirements of 18 AAC 75 and Title 46 of the Alaska Statutes.

641-3.01 METHOD OF MEASUREMENT. The method of measurement shall be as specified in the order authorizing the work.

641-4.01 BASIS OF PAYMENT. Temporary erosion and pollution control work required, which is not attributed to the Contractor’s negligence, carelessness or failure to install permanent controls, will be paid for as specified in the order authorizing the work.

In the event that temporary erosion and pollution control measures are required due to the Contractor’s negligence, carelessness or failure to install permanent controls as a part of the work as scheduled and as ordered, such work shall be performed at the Contractor’s expense.

In case of repeated failures on the Contractor’s part to control erosion, pollution and/or siltation, the Engineer reserves the right to employ outside assistance or to use his own forces to provide the necessary corrective measures. Such incurred direct costs plus project-engineering costs will be charged to the Contractor and the appropriate deductions made to the monthly progress estimate.

Temporary pollution control may include construction work outside the right-of-way where such work is necessary as a result of roadway construction, such as State Furnished Material sources. Temporary erosion and pollution control in connection with contractor furnished material sources shall be at the Contractor’s expense.

Install and acceptably maintain the erosion control.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
641(1)
Temporary Erosion and Pollution Control
Contingent Sum

(3/28/00)R203M98

SECTION 642


CONSTRUCTION SURVEYING AND MONUMENTS

Standard Modification

642-3.01 GENERAL.  Delete the seventh paragraph.

(06/25/99)M 79

Special Provisions

642-3.01 GENERAL. Add the following to the third paragraph: Prior to any work on the project, stake and reference the construction centerline. Reference the existing centerline at 25 meter intervals on tangents, and 12.5 meter intervals on curves, super elevations, transitions and cross-slopes. The reference stake shall be a minimum of 25 mm x 50 mm by 0.6 meters and shall show the offset distance to centerline and the station from the beginning of the project.

Install a reference sign every 150 meters. These reference signs shall meet the following requirements:

1.
mounted a minimum of 1.5 meters above the shoulder,

2.
located a minimum of 3 meters from the edge of shoulder,

3.
marked with the station from the beginning of the project, in 125-mm high black lettering on an orange background.

Reference the beginning and ending points of the no-passing zones in a separate field book.


SECTION 643


TRAFFIC MAINTENANCE

Special Provisions

643-1.03 TRAFFIC CONTROL PLAN.  Add the following: The Contractor may request in writing a waiver of regulation 17 AAC 25 regarding oversize and overweight vehicle movements within this project.  All movements of oversize and overweight vehicles in or near traffic within the project limits will be done in accordance with the provisions of an approved Traffic Control Plan.  A minimum 3.6-meter lateral separation shall be maintained between the non-street legal vehicles and the motoring public. The Traffic Control Plan shall specify the traffic control devices that will be required for these operations.

643-2.01 MATERIALS. Add the following: 

14. Flexible Markers.  Refer to subsection 606-2.01.

Traffic cones, candles, drums, and delineators that exceed the following weights and heights require certification that they meet the evaluation criteria of NCHRP Report 350, test level 3. This certification may be a one-page affidavit signed by the vendor. Before using devices on the project give the certification to the Engineer. Documentation supporting the certification (crash tests and/or engineering analysis) must be kept on file by the certifying organization.

Composition

Weight

Height
Cones

Rubber

 
 9 kg
 920 mm

Plastic


 9 kg
1220 mm

Candles
Rubber

 
 6 kg
920 mm

Plastic


 6 kg
920 mm

Drums

Hi Density Plastic
35 kg
920 mm

Lo Density Plastic
35 kg
920 mm

Delineators
Plastic or Fiberglass
 N/A
1220 mm

Provide documentation that certifies truck-mounted attenuators and portable crash cushions purchased after October 1, 1998 are in compliance with National Cooperative Research Program 350, test level 3, crash worthiness requirements. Before using each of these devices on the project, provide the Engineer with certification, consisting of a letter of NCHRP-350 compliance from the Federal Highway Administration.

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS. Add the following:

Whenever construction activity encroaches onto the safe route in a traffic control zone, the Contractor shall station an employee at the encroachment to assist pedestrians and bicyclists past the construction activity.

Standard Modification

643-3.02 ROADWAY CHARACTERISTICS DURING CONSTRUCTION.  In the fourth paragraph, third sentence, change “crossings” to “closures”.  (06/25/99)M 80

Special Provisions

643-3.02 ROADWAY CHARACTERISTICS DURING CONSTRUCTION. Add the following: The Contractor may maintain traffic on a gravel surface for a total of 3048 meters (measured along centerline) for a maximum of two weeks at any one time throughout the project.

643-3.03 PUBLIC NOTICE. Add the following: The contractor shall run one-sixteenth page newspaper advertisements for a minimum of one (1) week in advance of the lane closure at Peters Creek northbound and southbound bridge.  The contractor shall then run continuous one-sixteenth page newspaper advertisements for the duration of that delay, or closure.  The advertisements shall be published in the following newspapers:

1. Anchorage Daily News

2. Eagle River Star

The Contractor shall indicate on the ad order a first preference for the local news section and exclusion for the classified section.  These advertisements shall have the project name, and map, detailed traffic information, effective dates, and provide the Contractor’s name and a “hot-line road report” telephone number for the public to access a pre-recorded message with current roadway status.

Advertisements shall be promptly canceled when they have served their purpose.  The traffic Control Supervisor shall submit proof advertisements, on the form provided, to the engineer for review and approval at least forty-eight (48) hours prior to intended release and a copy of the Proof of Publication with tear sheet immediately after publication.

A change order is not required for newspaper advertisements; the Notice to Proceed shall constitute the notice required to initiate newspaper advertisements.

643-3.05 AUTHORITY OF THE ENGINEER. Add the following after the second sentence: In no case shall this time exceed 24 hours.

643-3.06 TRAFFIC PRICE ADJUSTMENT.   Add the following: Traffic Price Adjustment will also be applied to unacceptable driving conditions, such as severe bumps, washboarding, potholes, excessive dust or mud, or dirty or out of place traffic control devices.  The Engineer will make the sole determination as to whether the roadway or pedestrian facility is acceptable for full-unimpeded use by the public.  Failure to maintain an acceptable infrastructure or traffic control plan will result in a price adjustment equal to 100 percent of the applicable rate shown in Table 643-1, for the time that the roadway or pedestrian facility is in an unacceptable condition.

Delete Table 643-1 and substitute the following:

TABLE 643-1

ADJUSTMENT RATES

	Published ADT
	Dollars/Minute of Delay/Lane

	0-4,999
	$10

	5,000-9,999
	$30

	10,000+
	$40


643-3.08 CONSTRUCTION SEQUENCING. Add the following:

The Contractor shall not restrict traffic during the following times:

1. Monday through Friday 6:00 AM through 8:00 AM, Southbound only.

2. Monday through Thursday 4:00 PM to 6:00 PM, Northbound only.

3.
Friday from 3:00 PM to 9:00 PM, Northbound only.

4.
Sunday from 12:00 (noon) to Sunday at 10:00 PM, Southbound only.

5.
Around any holiday:

a.
If a holiday falls on Sunday, Monday or Tuesday, the above stipulations apply from 3:00 P.M. on the Friday before the holiday to 3:00 A.M. on the day after the holiday.

b.
If a holiday falls on Wednesday, the above stipulations apply from 3:00 P.M. on the Tuesday before the holiday to 3:00 A.M. on the Thursday after the holiday.

c.
If a holiday falls on Thursday, Friday or Saturday, the above stipulations apply from 3:00 P.M. on the day before the holiday to 3:00 A.M. on the Monday after the holiday.

6. During the Alaska State Fair:


Friday 3:00 P.M. through Sunday 11:59 P.M.

The Contractor shall make every effort not to delay school buses through the construction work zone.

Lane restrictions, if allowed, shall be conducted so that no more than a 5 minute accumulated delay is encountered by a waiting motorist through the entire length of the project, except during paving operations when 10 minutes delay will be allowed for all motorists except school buses. If a queue of traffic develops at a stop, the entire queue must be emptied to include the last car that entered the queue at the time the queue was released.

The Contractor will be permitted to allow traffic to run on a milled surface only up to seven days.  At the end of a continuous work shift both lanes of traffic in the same direction shall be milled and striped. No pavement lips along the centerline will be left after the work shift has ended.  The Engineer will allow one-lane road operations for asphalt installation. One-lane road operations will be limited to 5 kilometers

The Contractor will be permitted one weekend closure for Peters Creek Interchange Northbound and Southbound bridge work.  Traffic will be routed through the ramps.

643-3.09 INTERIM PAVEMENT MARKINGS. Delete the words “or cover them with black removable preformed marking tape.”

643-4.01 METHOD OF MEASUREMENT. Page 376, under item 6 “Interim Pavement Markings,” delete the second paragraph.

Add the following: No measurement required to provide a 24-hour toll free (1-800-###-####) "hotline road report" telephone with a prerecorded message, and weekly notices with daily updates.  All work will be subsidiary to Item 643(1) or 643(2), Traffic Maintenance.

14. Newspaper.  Advertisements will not be measured for payment.

643-5.01 BASIS OF PAYMENT. Add the following:

The Engineer will not require a change order/director will for the traffic control devices pay item.


TRAFFIC CONTROL RATE SCHEDULE
	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$ 5.00

	Special Construction Sign
	Square Meter
	$215.00

	Type II Barricade
	Each/Day
	$ 3.00

	Type III Barricade
	Each/Day
	$ 10.00

	Traffic Cone or Tubular Marker
	Each/Day
	$ 1.00

	Drums
	Each/Day
	$ 3.00

	Sequential Arrow Panel
	Each/Day
	$55.00

	Portable Concrete Barrier
	Each
	$60.00

	Temporary Crash Cushion
	Each
	$2,500.00

	Pilot Car
	Hour
	$65.00

	Watering
	Kiloliter
	$5.25

	Street Sweeping
	Hour
	$150.00

	Plastic Safety Fence
	Meter
	$16.40

	Portable Changeable Message Board Sign
	Calendar Day
	$150.00

	Temporary Sidewalk Surfacing
	Square Meter
	$12.50

	Flexible Markers
	Each
	$50.00

	Removal of Pavement Markings
	Meter
	$4.00

	Interim Pavement Markings

   Painted Markings

   Removable Preformed Markings

   Temporary Raised Pavement Markings

   Word or Symbol Markings
	Station

Station

Station

Each
	$320.00

$2130.00

$240.00

$40.00




Payment for Item 643(15), the Engineer will pay Flagging on a contingent sum basis at the rate of $32.00/hour. The Engineer does not require a change order/directive for the flagging pay item.

Payment for item 643(29) Newspaper Advertisements will be made at cost plus 15 percent.  Payment will be authorized upon evidence of payment to the newspaper (paid receipt).

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
643(15)
Flagging
Contingent Sum

643(16)
Pilot Car
Contingent Sum

643(29)
Newspaper Advertisements
Contingent Sum

(5/16/00) R222M98


SECTION 644


SERVICES TO BE FURNISHED BY THE CONTRACTOR

Special Provisions

644-2.01 FIELD OFFICE. Delete the third fifth and seventh sentences of the first paragraph and the second paragraph in this subsection and substitute the following: Meet the following office requirements:

1.
A minimum of 50 square meters of floor area. Divide the office area so that it contains an office room separated by a closable door. The office room shall have a minimum of 15 square meters of floor area.

2.
A thermostatically controlled interior heating system with necessary fuel.

3.
A minimum of two electrical outlets.

4.
Adequate parking for a minimum of 5 vehicles, with one disability parking space meeting the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG).

5.
Provide attached indoor plumbing with sanitary lavatory facilities and potable drinking water.

6.
Three telephone lines available at the project location.

7.
Located within 10 kilometers of the project.

8.
Provide one move in and one move out for state office furniture and equipment.

Standard Modification

644-2.01 FIELD OFFICE.  In the third paragraph, change “the final inspection” to “project completion”. (06/25/99)M 81

Standard Modifications

644-4.01 BASIS OF PAYMENT. In the last full paragraph, beginning with “Furnishing the following is subsidiary”, after “platform scales,” insert “ scale operators, “.

(06/25/99)M 81

Special Provisions

644‑4.01 BASIS OF PAYMENT. Add the following: The Engineer will not pay for electricity, propane and water supplied for the State provided portable asphalt lab separately.  Those items are subsidiary to Item 644(2) Field Laboratory.


SECTION 670


TRAFFIC MARKINGS
Special Provisions

670-3.01 CONSTRUCTION REQUIREMENTS.
Methyl Methacrylate Markings. 

Delete the first sentence in the fifth paragraph and substitute the following: Apply markings for lane lines, edge lines, Centerlines, and transverse markings (diagonals and chevrons) between exit gores at a thickness of 2.25 mm.


Delete the first sentence of the sixth paragraph and substitute the following: Apply transverse type Methyl Methacrylate pavement markings (exclusive of diagonals and chevrons between exit gores) at a thickness of 3 mm.  This includes crosswalks, stop bars, symbols and legend markings as well as gore borders on exit ramps.

Add the following:

The Contractor shall install Painted Markings at ½ thickness prior to opening to traffic.  Painted Markings will be offset so placement is adjacent to but not underneath Methyl Methacrylate.  Methyl Methacrylate will be placed in final configuration no sooner than 30 days after paving or as directed by the Engineer.

Apply Methyl Methacrylate pavement markings using an ambient temperature curing, a two component Methyl Methacrylate system for application on either asphalt or Portland cement concrete surfaces. The material shall be free from defects or imperfections that might adversely affect the serviceability of the finished product. The Engineer can reject 

material that appears to be defective based on visual inspection. Do not use such rejected material in the work. The Engineer will make no payment for the material rejected by the Engineer.

Glass beads for the drop on application shall be those recommended in writing by the striping material manufacturer and as approved by the Engineer.

The Contractor shall complete test strips until the Contractor satisfies the Engineer with the finished thickness. The range of thickness may then vary by up to plus 15%.

Drop the beads from a mechanical dispenser mounted not more than 300 mm behind the spray nozzle.

670‑3.04 PAINT REMOVAL. Replace the first sentence of the second paragraph with the following: Remove pavement markings to the fullest extent possible by a method that does not materially damage the surface or texture of the pavement. Painting over existing striping does not meet the requirement for removal. Any method utilizing burning with an open flame shall not be used for the removal of pavement markings on the final paving lift.

670-3.06 TOLERENCES FOR LINE STRIPING. Replace item No. 2 with the following:

2. Width of Stripe. 6 mm from plan dimension and shall not vary more than 6 mm in width in any 15m longitudinal run.

670-4.01 METHOD OF MEASUREMENT. Add the following after Item 4:

5.
Liter Basis: The Engineer will measure the Methyl Methacrylate material used to form the pavement markings accepted by the Engineer in liters. 

670-5.01 BASIS OF PAYMENT. 

Add the following pay item: 

Pay Item No.
Pay Item
Pay Unit
670(13)
Methyl Methacrylate Pavement Markings
Liter

(2/22/00)R246M98

SECTION 702

ASPHALT MATERIALS

Special Provisions.

702-2.01 ASPHALT CEMENTS. Add the following.

Performance Graded Asphalt Binder shall conform to the requirements of AASHTO MP1 and the additional properties defined by AASHTO T-53 and ASTM D5801 assigned to each grade.

. 





Performance Graded Asphalt Cement




PG 52-28

PG 58-28

PG 64-28

Softening Point





AASHTO T-53
(none)


49°C


52°C

Toughness min.





ASTM D5801 
(none)


12.4 N-m

12.4 N-m

Tenacity min.





ASTM D5801

(none)


8.5 N-m

8.5 N-m


SECTION 703


AGGREGATES

Special Provisions

Standard Modifications

703-2.04 AGGREGATE FOR ASPHALT CONCRETE PAVEMENT.  Under Blended Aggregate, delete the last sentence and substitute: “Ensure that the fraction actually retained between any two consecutive sieves larger than the 0.150 mm is not less than 2% of the total."

Coarse Aggregate.  Change the percent fracture: from 80 min. (single face) to 95 min.(double face).

Fine Aggregate.   Add the following: Fine aggregate shall be produced from crushing.  Natural aggregate that is minus #4 shall be removed and stockpiled separately from the crushed fines.

Blended Aggregate.   Add the following: No more than 10 percent natural fines may be added to produce the asphalt job mix aggregate gradation.

703-2.07 SELECTED MATERIAL.  Replace the last sentence in both items 1. and 2. with the following: The percent passing the 0.075 mm sieve will be determined on minus 75 mm material.(06/25/99)M 82

703-2.13 AGGREGATE FOR STONE MASTIC ASPHALT PAVEMENT

Coarse Aggregate (retained on the 4.75 mm sieve).  Crushed stone or crushed gravel consisting of sound, tough, durable rock of uniform quality. 

 Free from clay balls, vegetative matter or other deleterious matters.  Not coated with dirt or other finely divided mineral matter.  Meet the following requirements:  

Property


Test Method

Requirement

Percent of Wear

AASHTO T 96

45 max.

Degradation


ATM T-13

30 min.

Percent Sodium Sulfate Loss
AASHTO T 104
9   max. (5 cycles)

Percent Fracture

ATM T-4

Double Face




90 min.

Flat & Elongated Particles
ATM T-9

3 to 1





25% max.

5 to 1





5%   max.

Absorption


AASHTO T 85
2%   max.

Fine Aggregate (passing the 4.75 mm sieve).  Meet the quality requirements of AASHTO M 29, including S1.1, Sulfate Soundness.  Consist entirely of 100 percent crushed aggregate and be non-plastic as determined by AASHTO T 90.

Mineral Filler.  Meet the requirements of AASHTO M 17.  Contain 3.0 percent or less organic impurities as determined by ATM T-6, and have a plastic index not greater than 4 as determined by AASHTO T 90.  Mineral filler shall be free of  agglomerations and be sufficiently dry to flow freely.  

Blended Aggregate.  Blend the aggregate fractions to meet the grading requirements of Table 703-9 as determined by ATM T-7.

TABLE 703-9

STONE MASTIC ASPHALT CONCRETE AGGREGATE

Percent Passing by Weight

Sieve Designation


Requirement

  19.0 mm


100


  12.5 mm


76-88

  9.5 mm


57-70

  4.75 mm


20-27

  2.36 mm


17-23

  1.18 mm


14-20

  0.6 mm


12-17

  0.3 mm


11-15


  0.15 mm


10-14


  0.075 mm


7-10



SECTION 712


MISCELLANEOUS
Special Provisions

712-2.17 METHYL METHACRYLATE PAVEMENT MARKINGS. Add the following subsection: 

2.
Performance Properties: Add the following:


k.
Adhesion: To Portland Cement, minimum 13.8 MegaPa, to asphalt, dependent on tensile failure of the substrate.

(7/28/99)R221M98
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