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SPECIAL NOTICE TO BIDDERS

The Department hereby notifies bidders that information to assist in preparing bids is available at 4111 Aviation Avenue for the following:

1.
These items are available upon request in the Anchorage Department of Transportation and Public Facilities Building Plans Room:

a.
Quantity Computations

b.
State of Alaska Department of Transportation and Public Facilities publication, Alaska Storm Water Pollution Prevention Plan Guide, June 1, 2004.  


c.
Department of Transportation and Public Facilities - Sign Face Fabrication Requirements


d.
The Standard Specifications for Highway Construction 2004 USC units may be viewed or downloaded at no charge from the Statewide Design and Engineering Service Divisions external website.

e.
Alaska Test Methods Manual (Lab & Field), 2004 Edition.  ($25.00)

2.
Utility agreements pertaining to the disposition of all utility facilities on this project are available for review at the office of the Utilities Engineer, (907) 269-0647.

3.
The Department has approved an environmental document addressing concerns and environmental commitments and is available for review in the office of the Preliminary Design and Environmental Supervisor, (907) 269-0549.

4.
The Materials Certification List (MCL) has been included in Appendix C.  This list is provided for the Contractor to determine which materials will require submittal to the project Engineer for certification of compliance.  The MCL also provides the Project Engineer with the appropriate approving authority.

5.
The Department requires all workers within the project limits to wear an outer visible surface or layer of high visibility color and retro reflectivity.  See subsection 643-3.11, High Visibility Clothing for requirements.

6.
The Laborers’ Mechanics’ Minimum rate of Pay effective April 1, 2005 Issue 10, contains information on remote sites and per diem.  The Department of Labor has issued WHPL #197, which further clarifies this requirement.  See pay item 640(2).


SECTION 102


BIDDING REQUIREMENTS AND CONDITIONS

Standard Modification
102-1.05 PREPARATION OF BID.  Modify the second sentence in the third paragraph, after: “If a bidder is a corporation, the bid must be signed by a corporate officer,” add: or agent. (6/30/04)E18

SECTION 105 


CONTROL OF WORK

Special Provisions

105‑1.06 UTILITIES.  Delete the last paragraph of item 2. 

Add the following after Item 4. d.:

f.
The Contractor shall bear the responsibility for changes in Contract scheduling that result in conditions in this specification not being met.  Additional coordination with the applicable utility will be required.

Add the following:

The Contractor shall request locates from all the utilities having facilities in the area.  Contractor shall use the locate call center for the following utilities:

	Locate Call Center

Anchorage Area
278-3121

Statewide
800-478-3121

who will notify the following:

	ENSTAR Natural Gas, Inc.

GCI Communications

Matanuska Electric Assoc.

Matanuska Tele. Assoc.


The Contractor shall call the following utilities and agencies directly:

DOT/PF Maintenance and Operations
745-5116

There are various utility appurtenances located within the project limits.  Utilities scheduled for relocation are addressed in the following utility specific sections.

The Contractor shall bear the responsibility for changes in contract scheduling that result in the conditions in this specification not being met.  Additional coordination with the applicable utility will be required.

Right of Way and/or Construction surveying is required prior to utility relocation.

Payment will be made as follows:

1. Subsidiary to Item 642(1), Construction Surveying, if the Contractor is required to provide the surveying as part of the contract and/or

2. Under Item 642(3), Three Person Survey Party, if the construction or Right of Way staking required by the utility is either in advance of the Contractor’s 2 week work plan, or not required by the contract.

The utility shall give the Contractor, through the Engineer, 15 calendar days advance written notice for required staking.  R3(9/1/04)
Specific coordination requirements for the specific utilities are included below:

Matanuska Electric Association (MEA) has existing aerial and underground facilities located within this project. Notify MEA at  (907) 761-2544 to establish a point of contact and to determine where to send the advance written notice. The following existing facilities have been identified as a potential conflict. 

	Location
	Station
	Type of facility
	Calendar Days Required

	1.
	Hayfield Road
	Guy and Anchor
	4


Provide or perform work listed below before MEA and/or in conjunction with the relocation. 

Location No. 1, ditch linear grading must be staked and utility locates performed in the ditching locations to determine the actual conflict.  If a conflict is confirmed, provide the advance written notice to MEA at which time MEA will be allowed to schedule the work and complete the relocation in the noted calendar days.  Provide traffic control and flagging required for the utility to accomplish the relocation. Traffic control and flagging will be paid for under the 643 items.  

Matanuska Telephone Association (MTA) has existing aerial and underground facilities located within this project that are in conflict with the proposed improvements and will require adjustment and/or relocation. Notify MTA at  (907) 761-2544 to establish a point of contact and to determine were to send the written notice. 

	 Location
	Station
	Type of facility
	Calendar Days Required

	1.
	Beaver Lake Road 0.7 Mile
	Aerial Telephone

Service
	4

	2. 
	Hayfield Road 1.7 Mile 
	Aerial Telephone

Service
	4

	3.
	Hayfield Road Buried 
	Buried Cable
	10


Provide or perform work listed below before MTA and/or in conjunction with the relocation. 

Location No. 1& 2, Provide the required traffic control, and flagging personal before placement of asphalt on Beaver Lake Road, and the embankment has been staked and an finish grade is determined on Hayfield Road. Traffic control and flagging will be paid for under the 643 items.   

Location No. 3, ditch linear grading must be staked and utility locates performed in the ditching locations to determine the actual conflict.  If a conflict is confirmed provide the advance written notice to MTA at which time MTA will be allowed to schedule the work and complete the relocation in the noted calendar days.  Provide for the required traffic control and flagging required for the utility to accomplish the relocation.  Traffic maintenance and flagging will be paid for under the 643 items. 
Standard Modification

105-1.16 FINAL ACCEPTANCE AND RECORD RETENTION. Modify the first paragraph, Item 4., after: “DOLWD” add: and State Department of Revenue. (6/30/04)E19
Special Provision

105‑1.17 CLAIMS.  Add the following: File appeals to the third judicial superior court under AS 36.30.685.  (03/21/01)R93

SECTION 106


CONTROL OF MATERIAL

Special Provisions
106-1.01 Source of Supply and Quality Requirements.  Add the following: 

Buy America Provision.  Comply with the requirements of 23 CFR 635.410, Buy America Requirements, and shall submit a completed Material Origin Certificate, Form 25D-60, before award of the contract. 

Steel and iron products which are incorporated into the work, shall be manufactured in the United States except that minor amounts of steel and iron products of foreign manufacture may be used, provided the aggregate cost of such does not exceed one tenth of one percent (0.001) of the total contract amount, or $2500, whichever is greater.  For the purposes of this paragraph, the cost is the value of the products as they are delivered to the project including freight.

“Manufactured in the United States” means that manufacturing processes starting with the initial mixing and melting through the final shaping, welding, and coating processes must be undertaken in the United States.  The definition of “manufacturing process” is smelting or subsequent process that alters the material’s physical form, shape or chemical composition.  These processes include rolling, extruding, machining, bending, grinding, drilling, etc.  The application of coatings, such as epoxy coating, galvanizing, painting or other coating that protects or enhances the value of steel or iron materials shall also be considered a manufacturing process subject to the “Buy America Requirements.”

Buy America does not apply to raw materials (iron ore), scrape, pig iron, and processed, pelletized and reduced iron ore.  It also does not apply to temporary steel items (e.g., temporary sheet piling, temporary bridges, steel scaffolding, and falsework).  Further, it does not apply to materials that remain in place at the Contractor’s convenience (e.g., sheet pilings, and forms).

The North American Free Trade Agreement (NAFTA) does not apply to the Buy America requirement. There is a specific exemption within NAFTA (article 1001) for grant programs such as the Federal aid highway program. 

When steel and iron products manufactured in the United States are shipped to a foreign country where non steel or iron products are installed on or in them (e.g., electronic components in a steel cabinet), the steel and iron is considered to meet the requirements of this subsection.

Take whatever steps are necessary to ensure that manufacturing processes for each covered product comply with this provision.  Nonconforming products shall be replaced at no expense to the State.  Failure to comply may also subject the Contractor to default and/or debarment.  False statements may result in criminal penalties prescribed under Title 18 US Code Section 1001 and 1020.  (02/07/05)S 13

The Contractor shall furnish the Engineer acceptable documentation of the quantity and value of foreign steel and iron before incorporating the materials into the work.  (6/11/99)S1398M


SECTION 107


LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Special Provisions

107-1.02 PERMITS, LICENSES, AND TAXES.  Add the following: Obtain a written statement from the State Historic Preservation Officer stating that material disposal, extraction, stockpiling, or staging, on any off project site, is not expected to impact any cultural resources.  The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at (907) 269-8715.  If the Contractor discovers cultural resources during construction activities, stop work at that site and notify the Engineer.

Provide a wetland specialist able to conduct wetlands determinations and delineations in accordance with the Corps of Engineers 1987 Wetland Delineation Manual.  The wetland specialist shall conduct the determination and delineations of any site outside the project limits or not previously permitted, impacted by the Contractor's operations.  These delineations will be subject to Corps of Engineers approval.

Provide necessary information to comply with the US Environmental Protection Agency National Pollutant Discharge Elimination System (NPEDES) General Permit for Alaska to discharge storm water from the construction site.  Refer to Section 641, Erosion, Sediment and Pollution Control for requirements for this permit.

107‑1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE.  Add the following: If the Contractor requires water for any construction purpose from a nonmunicipal water source, obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer.  The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at (907) 269-8624.  (05/29/02)R7M
Add the following subsection:
107-1.21 FEDERAL AFFIRMATIVE ACTION.  The Federal Equal Employment Opportunity, Disadvantaged Business Enterprise, and On the Job Training affirmative action program requirements are applicable to this contract are contained in the project Special Provisions and Contract Forms, and may include:

Disadvantaged Business Enterprise (DBE) Program


Section 120

Training Program






Section 645

Federal EEO Bid Conditions





Form 25A-301

EEO-1 Certification






Form 25A-304

DBE Subcontractable Items





Form 25A-324

ADOT&PF Training Program Request



Form 25A-310

Training Utilization Report





Form 25A-311

Contact Report






Form 25A-321A

DBE Utilization Report





Form 25A-325C

Summary of Good Faith Effort Documentation


Form 25A-332A

Required Contract Provisions, Federal Aid Contracts

Form 25D-55

In addition to the sanctions provided in the above references, a noncompliance with these requirements is a ground for withholding of progress payments.

(8/13/98)S80


SECTION 108


PROSECUTION AND PROGRESS

Special Provisions

108-1.03 PROSECUTION AND PROGRESS.   Delete the last sentence of the first paragraph and substitute the following:  Submit the following at the Preconstruction Conference:

Delete item 1.  A progress schedule.  And substitute the following:
1. A Critical Path Method (CPM) Schedule is required, in a format acceptable to the Engineer, showing the order that the work will be carried out and the contemplated dates that the Contractor and the subcontractors will start and finish each of the salient features of the work, including scheduled periods of shutdown.  Indicate anticipated periods of multiple shift work in the CMPM Schedule.  If revisions to the proposed CPM Schedule are required, make them promptly.  Promptly submit a revised CPM Schedule if there are substantial changes to the schedule, or upon request of the Engineer.  (12/13/02)R261M98

Delete item 5 of the first paragraph and substitute the following:
5.
The submittals identified under subsection 641-1.03 Submittals.  (01/31/02)R160M98


SECTION 109


MEASUREMENT AND PAYMENT

Special Provisions

109‑1.05 COMPENSATION FOR EXTRA WORK ON TIME AND MATERIALS BASIS. .  Under item 3, Equipment, add the following to the second paragraph: The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the Alaska - South Region.  R14(2/24/05)
109-1.06 PROGRESS PAYMENTS.  Add the following: Failure to submit a current schedule in accordance with subsection 108-1.03, Prosecution and Progress, will result in withholding an amount equal to 5 percent of the total amount earned from all subsequent progress payments.  Upon receipt of current schedules from the Contractor, the Engineer will release this amount.  

Standard Modification

109-1.08 FINAL PAYMENT. Add the following sentence to the first paragraph:
The Department will not process the final estimate until the Contractor completes Items 1 through 4 in the first paragraph of subsection 105-1.16. E11(6/30/04)
Add the following section:

 
SECTION 120


DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM

120-1.01 DESCRIPTION.  The work consists of providing Disadvantaged Business Enterprises (DBEs), as defined in Title 49, CFR (Code of Federal Regulations), Part 26, with the opportunity to participate on an equitable basis with other contractors in the performance of contracts financed in whole, or in part, with federal funds.  The Contractor or subcontractor shall not discriminate based on race, color, national origin, or sex in the performance of this contract.  Carry out applicable requirements of 49 CFR Part 26 in the award and administration of US DOT assisted contracts.
120-1.02 INTERPRETATION.  It is the intent of this section to implement the requirements of 49 CFR, Part 26, and the Department's federally approved DBE Program. 

120-1.03 ESSENTIAL CONTRACT PROVISION.  Failure to comply with the provisions of this section will be considered a material breach of contract, which may result in the termination of this contract or such other remedy, as the Department deems appropriate.  The Department also considers failure to comply with this section to be so serious as to justify debarment action as provided in AS 36.30.640(4).

120-1.04 DEFINITIONS AND TERMS.  The following definitions will apply. 

1. Broker.  A DBE certified by the Department that arranges for the delivery or provision of creditable materials, supplies, equipment, transportation/hauling, insurance, bonding, etc., within its certified category, that is necessary for the completion of the project.  A broker of materials certified in a supply category must be responsible for scheduling the delivery of materials and fully responsible for ensuring that the materials meet specifications before credit will be given. 

2. Commercially Useful Function (CUF).  The execution of the work of the Contract by a DBE carrying out its responsibilities by actually performing, managing, and supervising the work involved using its own employees and equipment.  The DBE shall be responsible, with respect to materials and supplies used on the Contract, for negotiating price, determining quality and quantity, ordering the material, and installing (where applicable) and paying for the material itself.  To determine whether a DBE is performing a commercially useful function, an evaluation of the amount of work subcontracted, industry practices, whether the amount the firm is to be paid under the Contract is commensurate with the work it is actually performing and the DBE credit claimed for its performance of the work.  Other relevant factors will be considered.  The Engineer makes the determination of CUF after evaluating the way in which the work was performed during the execution of the Contract. 

3. Disadvantaged Business Enterprise (DBE).  An enterprise which is a for profit small business concern 

a. that is at least 51 percent owned by one or more individuals who are both socially and economically disadvantaged or, in the case of a corporation, in which 51 percent of the stock is owned by one or more such individuals; 

b. whose management and daily business operations are controlled by one or more of the socially and economically disadvantaged individuals who own it; and

c. has been certified by the Department in accordance with 49 CFR, Part 26. 

4. DBE Key Employee.  Permanent employees identified by the DBE owner in its certification file in the Department Civil Rights Office.

5. DBE Utilization Goal.  The percent of work to be performed by certified DBEs that is established by the Department and specified in the Contract.

6. Good Faith Efforts.  Efforts by the bidder or Contractor to achieve a DBE goal or other requirement of 49 CFR Part 26, by their scope, intensity, and appropriateness to the objective, that can reasonably be expected to fulfill the program requirement.

7. Manufacturer.  A DBE certified by the Department in a supply category that changes the shape, form, or composition of original material in some way and then provides that altered material to the project and to the general public or the construction industry at large on a regular basis.

8. Notification.  For purposes of soliciting DBE participation on a project and to count toward a contractor’s Good Faith Efforts, notification shall be by letter or fax transmission, with a return receipt requested or successful transmission report.  Telephonic contact with a DBE may be allowed, however it shall be based on the ability of Civil Rights staff to independently verify this contact.

9. Regular Dealer.  A DBE certified by the Department in a supply category that 

a. maintains an in house inventory on a regular basis of the particular product provided to this project; and

b. keeps an inventory in an amount appropriate for the type of work using that product; and 

c. offers that inventory for sale to the general public or construction industry at large (private and public sectors), not just supplied as needed on a project by project basis during the construction season, except where the product requires special or heavy equipment for delivery and the DBE possesses and operates this equipment on a regular basis throughout the construction season in order to deliver the product to the general public or construction industry at large.  If the distribution equipment is rented or leased, it must be on a repetitive, seasonal basis; and may additionally 

d. fabricate (assembles large components) for use on a construction project, consistent with standard industry practice, for delivery to the project. 

120-2.01 UTILIZATION GOAL.  The DBE Utilization Goal for this contract is shown on Form 25A324 (DBE Subcontractable Items) as a percentage of the total basic bid amount.  A DBE may be considered creditable towards meeting the DBE Utilization Goal at time of Contract award, if the DBE is certified by the Department in a category covering the CUF to be performed at the time of listing on Form 25A325C (DBE Utilization Report). 

A bidder shall demonstrate the ability to meet the DBE Utilization Goal or perform and document all of the required Good Faith Efforts under Subsection 120-3.02 in order to be eligible for award of this Contract.

If the Department reduces the quantity of work of a bid item involving a DBE firm, the DBE Utilization Goal on Form 25A325C will be reduced proportionately.

120-3.01 DETERMINATION OF COMPLIANCE

1. Phase I - Bid.  Each bidder must register with the Civil Rights Office annually in accordance with §§26.11 & 26.53(b)(2)(iv) of 49 CFR, Part 26.  No contract may be awarded to a bidder that is not registered.

2. Phase II - Award.  The apparent low bidder will provide the following within 15 days of receipt of notice of intent to award:

a. Written DBE Commitment.  Written commitments from DBEs to be used on the project.  The written commitment shall contain the following information:

1) A description of the work that each DBE will perform;

2) The dollar amount of participation by the DBE firm;

3) Written documentation of the bidder/offer’s commitment to use a DBE subcontractor whose participation it submits to meet a contract goal; and

4) Written confirmation from the DBE that it is participating in the contract as provided in the prime Contractor’s commitment. 

b. DBE Utilization Report.  Form 25A325C listing the certified DBEs to be used to meet the DBE Utilization Goal. 

c. Good Faith Effort Documentation.  Summary of Good Faith Effort Documentation (Form 25A332A and attachments) and DBE Contact Reports (Form 25A321A) if the Contractor submits less DBE utilization on Form 25A325C than is required to meet the DBE Utilization Goal.  If accepted by the Department, this lower DBE utilization becomes the new DBE Utilization Goal.  If the bidder cannot demonstrate the ability to meet the DBE Utilization Goal, and can not document the minimum required Good Faith Efforts (as outlined in subsection 120-3.02 below), the Contracting Officer will determine the bidder to be not responsible.

3. Phase III - Construction. 

a. Designation of DBE/EEO Officer.  At the preconstruction conference, the Contractor shall submit, in writing, the designation of a DBE/EEO officer.

b. DBE Creditable Work.  The CUF work items and creditable dollar amounts shown for a DBE on the DBE Utilization Report (Form 25A325C) shall be included in any subcontract, purchase order or service agreement with that DBE. 

c. DBE Replacement.  If the Engineer approves a DBE replacement, the Contractor shall replace the DBE with another DBE for the same work in order to fulfill its commitment under the DBE Utilization Goal.  In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the DBE Utilization Goal if, in the opinion of the Engineer and the Civil Rights Office, both of the following criteria have been met:

1) The Contractor has not committed any discriminatory practice in its exercise of good business judgment to replace a DBE.

2) If the Contractor is unable to find replacement DBE participation and has adequately performed and documented the Good Faith Effort expended in accordance with Subsection 120-3.02.

d. DBE Utilization Goal.  The DBE Utilization Goal will be adjusted to reflect only that amount of the DBE's work that can not be replaced.

120-3.02 GOOD FAITH EFFORT
1. Good Faith Effort Criteria.  The Contracting Officer will use the following criteria to judge if the bidder, who has not met the DBE Utilization Goal, has demonstrated sufficient Good Faith Effort to be eligible for award of the contract. 

Failure by the bidder to perform and document all of the following actions constitutes insufficient Good Faith Effort. 

a. Consideration of all subcontractable items.  The bidder shall, at a minimum, seek DBE participation for each of the subcontractable items upon which the DBE goal was established as identified by the Department (on Form 25A324) before bid opening.  It is the bidder’s responsibility to make the work listed on the subcontractable items list available to DBE firms, to facilitate DBE participation. 

b. If the bidder can not achieve the DBE Utilization Goal using the list of available DBE firms based on the subcontractable items list, then the bidder may consider other items that could be subcontracted to DBEs. 

c. Notification to all active DBEs listed for a given region in the Department's most current DBE Directory at least 7 calendar days before bid opening.  The bidder must give the DBEs no less than five days to respond.  The bidder may reject DBE quotes received after the deadline.  Such a deadline for bid submission by DBEs will be consistently applied.  DBEs certified to perform work items identified on Form 25A324 must be contacted to solicit their interest in participating in the execution of work with the Contractor.  Each contact with a DBE firm will be logged on a Contact Report (Form 25A321A).

d. The bidder may reject noncompetitive DBE quotes.  Allegations of noncompetitive DBE quotes must be documented and verifiable.  A DBE quote that is more than 10.0 percent higher than the accepted non-DBE quote will be deemed noncompetitive, provided the DBE and non-DBE subcontractor quotes are for the exact same work or service.  Bidders must have a non-DBE subcontractor quote for comparison purposes.  Such evidence shall be provided in support of the bidder’s allegation.  Where the bidder rejects a DBE quote as being noncompetitive under this condition, the work must be performed by the non-DBE subcontractor and payments received by the non-DBE subcontractor during the execution of the Contract shall be consistent with the non-DBE's accepted quote.  This does not preclude increases because of Change documents issued by the Department. 

e. Provision of assistance to DBEs who need help in obtaining information about bonding or insurance required by the bidder.

f. Provision of assistance to DBEs who need help in obtaining information about securing equipment, supplies, materials, or related assistance or services.

g. Providing prospective DBEs with adequate information about the requirements of the Contract regarding the specific item of work or service sought from the DBE.

h. Follow up of initial notifications by contacting DBEs to determine whether or not they will be bidding.  Failure to submit a bid by the project bid opening or deadline by the bidder is de facto evidence of the DBE’s lack of interest in bidding.  Documentation of followup contacts shall be logged on the Contact Report (Form 25A321A). 

i. Items c through h will be utilized to evaluate any request from the Contractor for a reduction in the DBE Utilization Goal due to the default or decertification of a DBE and the Contractor's subsequent inability to obtain additional DBE participation.

2. Administrative Reconsideration.  Under the provisions of 49 CFR Part 26.53(d), if it is determined that the apparent successful bidder has failed to meet the requirements of this subsection, the bidder must indicate whether they would like an opportunity for administrative reconsideration.  The bidder must exercise such an opportunity within 3 calendar days of notification it has failed to meet the requirements of this subsection.  As part of this reconsideration, the bidder must provide written documentation or argument concerning the issue of whether it met the goal or made adequate good faith efforts to do so.

a. The DBE Liaison Officer will make the decision on reconsideration. 

b. The bidder will have the opportunity to meet in person with the DBE Liaison Officer to discuss the issue of whether it met the goal or made adequate good faith efforts to do so.  If a meeting is desired, the bidder must be ready, willing, and able to meet with the DBE Liaison Officer within 4 days of notification that it has failed to meet the requirements of this subsection.

c. The DBE Liaison Officer will render a written decision on reconsideration and provide notification to the bidder.  The written decision will explain the basis for finding that the bidder did or did not meet the goal or make adequate good faith efforts to do so. 

d. The result of the reconsideration process is not administratively appealable to US DOT.

120-3.03 COMMERCIALLY USEFUL FUNCTION (CUF). 

1. Creditable Work.  Measurement of attainment of the DBE Utilization Goal will be based upon the actual amount of money received by the DBEs for creditable CUF work on this project as determined by the Engineer in accordance with this Section.  CUF is limited to that of a:

a. regular dealer; 

b. manufacturer;

c. broker; 

d. subcontractor; 

e. joint venture; or

f. prime contractor.

2. Determination of Commercially Useful Function.  In order for the CUF work of the DBE to be credited toward the goal, the Contractor will ensure that all of the following requirements are met: 

a. The CUF performed by a DBE certified in a supply category will be evaluated by the Engineer to determine whether the DBE performed as either a broker, regular dealer, or manufacturer of the product provided to this project. 

b. A DBE trucking firm certified and performing work in a transportation/hauling category is restricted to credit for work performed with its own trucks and personnel certified with the CRO prior to submitting a bid to a contractor for DBE trucking.  The DBE trucking firm must demonstrate that it owns all trucks (proof of title and/or registration) to be credited for work and that all operators are employed by the DBE trucking firm.  A DBE trucking firm that does not certify its trucks and personnel that it employs on a job will be considered a broker of trucking services and limited to credit for a broker.  (This does not effect the CUF of that same firm, when performance includes the hauling of materials for that work.)

c. The DBE is certified in the appropriate category at the time of 

1) the Engineer's approval of the DBE subcontract, consistent with the written DBE commitment; and

2) the issuance of a purchase order or service agreement by the Contractor to a DBE performing as either a manufacturer, regular dealer, or broker (with a copy to the Engineer).

d. The Contractor will receive credit for the CUF performed by DBEs as provided in this Section.  Contractors are encouraged to contact the Engineer in advance of the execution of the DBE's work or provision of goods or services regarding CUF and potential DBE credit.

e. The DBE may perform work in categories for which it is not certified, but only work performed in the DBE's certified category meeting the CUF criteria may be credited toward the DBE Utilization Goal.

f. The work of the DBE firm must meet the following criteria when determining when CUF is being performed by the DBE: 

1) The work performed will be necessary and useful work required for the execution of the Contract.

2) The scope of work will be distinct and identifiable with specific contract items of work, bonding, or insurance requirements.

3) The work will be performed, controlled, managed, and supervised by employees normally employed by and under the control of the certified DBE.  The work will be performed with the DBE’s own equipment.  Either the DBE owner or DBE key employee will be at the work site and responsible for the work. 

4) The manner in which the work is sublet or performed will conform to standard, statewide industry practice within Alaska, as determined by the Department.  The work or provision of goods or services will have a market outside of the DBE program (must also be performed by non-DBE firms within the Alaskan construction industry).  Otherwise, the work or service will be deemed an unnecessary step in the contracting or purchasing process and no DBE credit will be allowed. 

There will be no DBE credit for lower tier non-DBE subcontract work.

5) The cost of the goods and services will be reasonable and competitive with the cost of the goods and services outside the DBE program within Alaska.  Materials or supplies needed as a regular course of the Contractor's operations such as fuel, maintenance, office facilities, portable bathrooms, etc. are not creditable. 

The cost of materials actually incorporated into the project by a DBE subcontractor is creditable toward the DBE goal only if the DBE is 

responsible for ordering and scheduling the delivery of creditable materials and fully responsible for ensuring that the materials meet specifications. 

6) All subcontract work, with the exception of truck hauling, will be sublet by the same unit of measure as is contained in the Bid Schedule unless prior written approval of the Engineer is obtained.

7) The DBE will control all business administration, accounting, billing, and payment transactions.  The prime contractor will not perform the business, accounting, billing, and similar functions of the DBE.  The Engineer may, in accordance with AS 36.30.420(b), inspect the offices of the DBE and audit the records of the DBE to assure compliance. 

g. On a monthly basis, the Contractor shall report on Form 25A336 (Monthly Summary of DBE Participation) to the Department Civil Rights Office the payments made (canceled checks or bank statements that identify payor, payee, and amount of transfer) for the qualifying work, goods and services provided by DBEs. 

3. Decertification of a DBE.  Should a DBE performing a CUF become decertified during the term of the subcontract, purchase order, or service agreement for reasons beyond the control 


of and without the fault or negligence of the Contractor, the work remaining under the subcontract, purchase order, or service agreement may be credited toward the DBE Utilization Goal. 

Should the DBE be decertified between the time of Contract award and the time of the Engineer's subcontract approval or issuance of a purchase order or service agreement, the work of the decertified firm will not be credited toward the DBE Utilization Goal.  The Contractor must still meet the DBE Utilization Goal by either

a. withdrawing the subcontract, purchase order or service agreement from the decertified DBE and expending Good Faith Effort (Subsection 120-3.02, Items c through h) to replace it with one from a currently certified DBE for that same work or service through subcontractor substitution (Subsection 103-1.01); or

b. continuing with the subcontract, purchase order or service agreement with the decertified firm and expending Good Faith Effort to find other work not already subcontracted out to DBEs in an amount to meet the DBE Utilization Goal through either 

1) increasing the participation of other DBEs on the project;

2) documenting Good Faith Efforts (Subsection 120-3.02, items c through h); or

3) by a combination of the above. 

4. DBE Rebuttal of a Finding of no CUF.  Consistent with the provisions of 49 CFR, Part 26.55(c)(4)&(5), before the Engineer makes a final finding that no CUF has been performed by a DBE firm the Engineer will coordinate notification of the presumptive finding through the Civil Rights Office to the Contractor, who will notify the DBE firm. 

The Engineer, in cooperation with the Civil Rights Office, may determine that the firm is performing a CUF if the rebuttal information convincingly demonstrates the type of work involved and normal industry practices establishes a CUF was performed by the DBE.  Under no circumstances shall the Contractor take any action against the DBE firm until the Engineer has made a final determination.  The Engineer’s decisions on CUF matters are not administratively appealable to US DOT.

120-3.04 DEFAULT OF DBE.  In the event that a DBE firm under contract or to whom a purchase order or similar agreement has been issued defaults on their work for whatever reason, the Contractor shall immediately notify the Engineer of the default and the circumstances surrounding the default. 

Take immediate steps, without any order or direction from the Engineer, to retain the services of other DBEs to perform the defaulted work.  In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the DBE Utilization Goal if, in the opinion of the Engineer, the following criteria have been met:

1.
The Contractor was not at fault or negligent in the default and that the circumstances surrounding the default were beyond the control of the Contractor; and 

2. The Contractor is unable to find replacement DBE participation at the same level of DBE commitment and has adequately performed and documented the Good Faith Effort expended in accordance with items c through h of Subsection 120-3.02 for the defaulted work; or

3. It is too late in the project to provide any real subcontracting opportunities remaining for DBEs.

The DBE Utilization Goal will be adjusted to reflect only that amount of the defaulted DBE's work that can not be replaced.

120-4.01 METHOD OF MEASUREMENT.  The Contractor will be entitled to count toward the DBE Utilization Goal those monies actually paid to certified DBEs for CUF work performed by the DBE as determined by the Engineer.  The Contractor will receive credit for the utilization of the DBEs, as follows:

1. Credit for the CUF of a DBE prime contractor is 100 percent of the monies actually paid to the DBE under the contract for creditable work and materials in accordance with 49 CFR 26.55.

2. Credit for the CUF of a subcontractor is 100 percent of the monies actually paid to the DBE under the subcontract for creditable work and materials.  This shall include DBE trucking firms certified as a subcontractor and not a broker.  Trucks leased from another DBE firm shall also qualify for credit and conforms to the provisions of 49 CFR 26.55(d).

3. Credit for the CUF of a manufacturer is 100 percent of the monies paid to the DBE for the creditable materials manufactured.

4. Credit for the CUF of a regular dealer of a creditable material, product, or supply is 60percent of its value.  The value will be the actual cost paid to the DBE but will not exceed the bid price for the item. 

5. Credit for the CUF of a broker performed by a DBE certified in a supply category for providing a creditable material, product or supply is limited to a reasonable brokerage fee.  The brokerage fee will not exceed 5 percent of the cost of the procurement contract for the creditable item. 

6. Credit for the CUF of a broker performed by a DBE certified in the transportation/hauling category for arranging for the delivery of a creditable material, product or supply is limited to a reasonable brokerage fee.  The brokerage fee will not exceed 5 percent of the cost of the hauling subcontract. 

7. Credit for the CUF of a broker performed by a DBE certified in a bonding or insurance category for arranging for the provision of insurance or bonding is limited to a reasonable brokerage fee.  The brokerage fee will not exceed 5 percent of the premium cost.

8. Credit for the CUF of a joint venture (JV) (either as the prime contractor or as a subcontractor) may not exceed the percent of the DBE's participation in the joint venture agreement, as certified for this project by the Department.  The DBE joint venture partner will be responsible for performing all of the work as delineated in the certified JV agreement.

120-5.01 BASIS OF PAYMENT.  Work under this item is subsidiary to other contract items and no payment will be made for meeting or exceeding the DBE Utilization Goal.

If the Contractor fails to utilize the DBEs listed on Form 25A325C as scheduled or fails to submit required documentation to verify proof of payment or documentation requested by the Department to help in the determination of CUF, the Department will consider this to be unsatisfactory work.  If the Contractor fails to utilize Good Faith Efforts to replace a DBE, regardless of fault (except for Subsection 120-3.04 item 3), the Department will also consider this unsatisfactory work.  Unsatisfactory work may result in disqualification of the Contractor from future bidding under Subsection 102-1.13 and withholding of progress payments consistent with Subsection 109-1.06.  (11/17/00)S 33


SECTION 201


CLEARING AND GRUBBING

Special Provisions

201-3.01 GENERAL. Add the following:  Clearing and grubbing shall not be performed between May 1 and July 15.

201-4.01 METHOD OF MEASUREMENT.  Replace item 1. with the following:
1.
Acre.  The area acceptably cleared and/or grubbed, measured horizontally.  Only areas shown on the Plans or staked for clearing and/or grubbed will be measured.


Existing roadways, lakes, ponds, stream beds, or other areas not covered by trees or brush will not be included for measurement.  Other areas that do not require clearing and/or grubbing will be so staked. (01/27/03)R270USC02


SECTION 202


REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Special Provisions

202-3.05 REMOVAL OF PAVEMENT, SIDEWALKS, AND CURBS.  Add the following:  Except where indicated otherwise in the Plans, pavement removed may be used for embankment construction if it is not exposed at the completed embankment surface.  The maximum allowable dimension of the broken asphalt pieces is 6-inches.

Obtain a solid waste disposal permit from DEC or use a site previously approved by DEC for disposal of removed asphalt if not using it in the embankment.  A DEC permitting officer in Anchorage may be contacted at (907) 269-7590.  (03/29/01)R84USC


SECTION 203


EXCAVATION AND EMBANKMENT

Special Provisions

203‑1.01 DESCRIPTION.  Add the following: Ditch linear grading shall consist of the final shaping of designated ditches and slopes for drainage to a depth greater than 6 inches by grading with a small dozer, motor grader, or other suitable means as shown on the plans, and approved by the Engineer.  (09/01/89)R20

203‑3.03 EMBANKMENT CONSTRUCTION.  Delete the first sentence of the tenth paragraph and substitute the following:  Place roadway embankment of earth materials in horizontal layers not exceeding 8 inches in thickness measured before compaction.  Each layer of classified material shall have its joint offset from the joint below, longitudinally by 1 foot, and transversely by 10 feet.

Add the following: Where the Plans call for placement of selected material and excavation, the existing material may be left in place, at the Engineer’s discretion, if tests determine that it will meet the appropriate selected material requirements.  Any reduction in excavation or Borrow quantities because of this condition shall not constitute a basis for adjustment in contract unit prices except as provided for in Section 104 Scope of Work.

203‑4.01 METHOD OF MEASUREMENT.  Add the following: Measurement of ditch linear grading, whether flat bottom or "V" ditch, will be measured for payment by the station along the center of the ditch for each ditch so designated, constructed and accepted by the Engineer.

203‑5.01 BASIS OF PAYMENT.  Add the following: Payment for ditch linear grading will be full compensation for furnishing equipment, labor, tools, and incidentals to provide the preparation, excavation and shaping necessary to complete the work.

Add the following:  The disposal of material generated from ditch linear grading is subsidiary to Item 203(27) Ditch Linear Grading and no separate payment shall be made.

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
203(27)
Ditch Linear Grading
Station

(9/1/89)R20


SECTION 301


AGGREGATE BASE COURSE

Special Provisions

301-2.01 MATERIALS.  Add the following after the first sentence:  If no gradation type is specified in the bid schedule the base course material gradation shall conform to the requirements for Grading D-1.  (11/05/02)R116USC02

Recycled asphalt material (RAM) may be substituted for aggregate base course, inch for inch, if the following conditions are met:

1.
RAM shall be crushed or processed to 100 percent by weight passing the 1.5 inch sieve and 95 to 100 percent by weight passing the 1 inch sieve.

2.
The gradation of the extracted aggregate shall meet the following:

	Sieve
	Percent Passing by Weight

	1 inch
	100

	 3/4 inch
	70-100

	 3/8 inch
	42-90

	 No. 4
	28-78

	 No. 16
	11-54

	 No. 50
	5-34

	 No. 100
	3-22

	 No. 200
	2-12


3.
The asphalt content shall be 2.5 to 5 percent by weight of the RAM.

301-3.03 SHAPING AND COMPACTION.  Add the following:  If recycled asphalt material is substituted for aggregate base course, the following conditions shall be met:

1.
Density acceptance will be based upon a roller pattern.  The roller pattern shall be determined by a test strip using a vibratory compactor with a minimum dynamic force of 40,000 pounds.  The optimum density will be determined by the Engineer using a nuclear densometer gauge to monitor the test strip.  Adequate water shall be added to aid compaction.

2.
After the appropriate coverage with the vibratory compactor, a minimum of 6 passes with a pneumatic tire roller shall be completed.  Tires shall be inflated to 80 psi (± 5 psi), and the roller shall have a minimum operating weight per tire of 3,000 pounds.

301-5.01 BASIS OF PAYMENT.  Add the following:  If recycled asphalt material is substituted for aggregate base course, it will be paid for as Item 301(1) Aggregate Base Course at the unit price shown on the bid schedule for that item.  (11/05/02)R176USC02
SECTION 303

RECONDITIONING

Special Provisions

303-1.01 DESCRIPTION.  Add the following:  This work also consists of all excavation and shaping required to reconstruct superelevations to grade as determined by the Engineer.  Additional excavation, beyond the depth shown on the plans, may be required in order to reduce the superelevation rate to the proposed rate.

303-5.01 BASIS OF PAYMENT.  Add the following: Work required to reconstruct superelevation as detailed in subsection 303-1.01 is subsidiary to Item 303(2) Reconditioning.

The disposal of material generated from reconditioning is subsidiary to Item 303(2) Reconditioning.

Selected Material, Type A required to reconstruct superelevations is paid for under Section 203 (11/05/02)R254M98

Special Provision

Replace Section 401 with the following:

SECTION 401
ASPHALT CONCRETE PAVEMENT
401-1.01 DESCRIPTION.  Construct one or more layers of plant mixed hot asphalt concrete pavement on an approved surface, to the lines, grades, and depths shown on the Plans.

MATERIALS

401-2.01 COMPOSITION OF MIXTURE - JOB MIX DESIGN.  Meet the requirements of Table 401-1 for the Job Mix Design performed according to ATM 417. 

TABLE 401-1

Asphalt Concrete Mix Design Requirements

	DESIGN PARAMETERS
	CLASS

“A”
	CLASS

“B”

	Stability, pounds
	1800 min.


	1200 min.

	Flow, 0.01 inch
	8-14
	8-16

	Voids in Total Mix, %
	3-5
	3-5

	Compaction, number of blows each side 

of test specimen
	75
	50

	Percent Voids Filled with Asphalt (VFA) 
	65-75
	65-78

	Asphalt Content, % min. 
	5.0
	5.0

	Dust-asphalt ratio*
	0.6-1.4
	0.6-1.4

	Voids in the Mineral Aggregate (VMA), %, min.
	
	

	      Type I


      Type II

      Type III, IV
	12.0

13.0

14.0
	11.0

12.0

13.0


*Dust-asphalt ratio is the percent of material passing the No. 200 sieve divided by the percent of effective asphalt (calculated by weight of mix).

The approved Job Mix Design will specify the target values for gradation, the target value for asphalt cement content, the Maximum Specific Gravity (MSG) of the mix, the additives, and the allowable mixing temperature range. 

Target values for gradation in the Job Mix Design must be within the broad band limits shown in Table 703-3, for the type of asphalt concrete pavement specified but asphalt concrete mixture will have the full tolerances in Table 401-2 applied for evaluation according to 401-4.03 except the tolerances for the largest sieve specified will be plus 0 percent and minus 1 percent, and the #200 sieve is limited by the broad band limits.
Do not produce asphalt concrete mixture for payment until the Engineer approves the Job Mix Design.  Do not mix asphalt concrete mixtures produced from different plants.

Use Asphalt Concrete Type II, Class B, minimum, for temporary pavement.

Submit the following to the Engineer at least 15 days before the production of asphalt concrete mixture:

1.
A letter stating the location, size, and type of mixing plant, the proposed gradation for the Job Mix Design, gradations for individual stockpiles with supporting process quality control information, and the blend ratio of each aggregate stockpile.  The proposed gradation must meet the requirements of Table 703-3 for each type of asphalt concrete pavement specified in the Contract.

2.
Representative samples of each aggregate (coarse and/or intermediate, fine, and natural blend material) in the proportions required for the proposed mix design.  Furnish a total of 500 pounds of material.

3.
Five separate 1 gallon samples of the asphalt cement proposed for use in the mixture.  Include name of product, manufacturer, test results of the applicable quality requirements of subsection 702-2.01, manufacturer's certificate of compliance with subsection 106-1.05, a temperature viscosity curve for the asphalt cement or manufacturer's recommended mixing and compaction temperatures, and current Material Safety Data Sheet.

4.
One sample, of at least 1/2 pint, of the anti-strip additive proposed, including name of product, manufacturer, and manufacturer's data sheet, and current Material Safety Data Sheet.

The Engineer will then evaluate the material and the proposed gradation using ATM 417 and the requirements of Table 401-1 for the appropriate type and class of asphalt concrete pavement specified and establishes the approved Job Mix Design that will become a part of the Contract.

No payment for asphalt concrete pavement for which a new Job Mix Design is required, will be made until the new Job Mix Design is approved.  Approved changes apply only to asphalt concrete mixture produced after the submittal of the changes.

Changes.  Failure to achieve results conforming to Table 401-1 or changes in the source of asphalt cement, source of aggregates, aggregate quality, aggregate gradation, or blend ratio, will require a new Job Mix Design.  Submit changes and new samples in the same manner as the original submittal. 

401-2.02 AGGREGATES.  Conform to subsection 703-2.04.

Use a minimum of three stockpiles for crushed asphalt concrete aggregate (coarse, intermediate, and fine).  Place blend material in a separate pile.

401-2.03 ASPHALT CEMENT.  Provide the grade of asphalt cement specified in the Contract meeting the applicable requirements of Section 702.  If not specified, use PG 52-28.

Provide test reports for each batch of asphalt cement showing conformance to the specifications in Section 702 before delivery to the project.  Document the storage tanks used for each batch on the test report, the anti-strip additives required by the mix design to be added during load out for delivery to the project, and a printed weight ticket for anti-strip is included with the asphalt cement weight ticket.  The location where anti-strip is added may be changed with the written approval of the Engineer.

Furnish the following documents at delivery:

1. Manufacturer’s certificate of compliance (106-1.05).

2. Conformance test reports for the batch (Section 702).

3. Batch number and storage tanks used.

4. Date and time of load out for delivery.

5. Type, grade, temperature, and quantity of asphalt cement loaded.

6. Type and percent of anti-strip added.

401-2.04 ANTI-STRIP ADDITIVES.  Use anti-strip agents in the proportions determined by ATM 414 and included in the approved Job Mix Design.  At least 70 percent of the aggregate must remain coated when tested according to ATM 414.

401-2.05 PROCESS QUALITY CONTROL.  Sample and test materials for quality control of the asphalt concrete mixture according to subsection 106-1.03.  Provide copies of these test results to the Engineer within 24 hours. 

Failure to perform quality control forfeits the right to a retest under subsection 401-4.02.

Submit a paving and plant control plan at the prepaving meeting to be held a minimum of 5 working days before initiating paving operations.  Address the sequence of operations and joint 

construction.  Outline steps to assure product consistency, to minimize segregation, and to prevent premature cooling of the asphalt concrete mixture.  Include a proposed quality control testing frequency for gradation, asphalt cement content, and compaction. 

CONSTRUCTION REQUIREMENTS
401-3.01 WEATHER LIMITATIONS.  Do not place the asphalt concrete mixture on a wet surface, on an unstable/yielding roadbed, when the base material is frozen, or when weather conditions prevent proper handling or compaction of the mix.  Do not place asphalt concrete mixture unless the roadway surface temperature is 40 degrees F or warmer.

401-3.02 EQUIPMENT, GENERAL.  Use equipment in good working order and free of asphalt concrete mixture buildup.  Make all equipment available for inspection and demonstration of operation a minimum of 24 hours before placement of asphalt concrete mixture. 

401-3.03 ASPHALT MIXING PLANT.  Meet AASHTO M 156.  Use an asphalt plant designed to dry aggregates, maintain accurate temperature control, and accurately proportion asphalt cement and aggregates.  Calibrate the asphalt plant and furnish copies of the calibration data to the Engineer at least 4 hours before asphalt concrete mixture production. 

Provide a scalping screen at the asphalt plant to prevent oversize material or debris from being incorporated into the asphalt concrete mixture.

Provide a tap on the asphalt cement supply line just before it enters the plant (after the 3 way valve) for sampling asphalt cement.

401-3.04 HAULING EQUIPMENT.  Haul asphalt mixtures in trucks with tight, clean, smooth metal beds, thinly coated with a minimum amount of paraffin oil, lime water solution, or an approved manufactured asphalt release agent.  Do not use petroleum fuel as an asphalt release agent.

Cover the asphalt concrete mixture in the hauling vehicle, when directed.

401-3.05 ASPHALT PAVERS.  Use self propelled pavers equipped with a heated vibratory screed.  Control grade and cross slope with automatic grade and slope control devices.  Use a 30 foot minimum ski, or other approved grade follower, to automatically actuate the paver screed control system.  Use grade control on either (a) both the high and low sides or (b) grade control on the high side and slope control on the low side. 

Use a screed assembly that produces a finished surface of the required smoothness, thickness, and texture without tearing, shoving, or displacing the asphalt concrete mixture.  Heat and vibrate screed extensions.  Place auger extensions within 20 inches of the screed extensions or according to written manufacturer’s recommendations.

The use of a “Layton Box” or equivalent towed paver is allowed on bike paths, sidewalks, and driveways.

401-3.06 ROLLERS.  Use both steel wheel (static or vibratory) and pneumatic tire rollers.  Operate rollers according to manufacturer's instructions.  Avoid crushing or fracturing of aggregate.  Use rollers designed to compact hot asphalt concrete mixtures and reverse without backlash. 

Use fully skirted pneumatic tire rollers with a minimum operating weight of 3,000 pounds per tire. 
401-3.07 PREPARATION OF EXISTING SURFACE.  Prepare existing surfaces in conformance with the Plans and Specifications.  Clean out loose material from cracks in existing pavement wider than 1 inch (+1 inch) in width full depth, then fill using asphalt concrete, and tamp in place.  Clean, wash, and sweep existing paved surfaces of loose material.  The Engineer must approve existing surface before applying tack coat.

Before placing the asphalt concrete mixture, uniformly coat contact surfaces of curbing, gutters, sawcut pavement, cold joints, manholes, and other structures with tack coat material meeting Section 402.

Allow prime coat to cure and emulsion tack coat to break before placement of asphalt concrete mixture on these surfaces. 

401-3.08 PREPARATION OF ASPHALT.  Provide a continuous supply of asphalt cement to the asphalt mixing plant at a uniform temperature, within the allowable mixing temperature range.

401-3.09 PREPARATION OF AGGREGATES.  Dry the aggregate so the moisture content of the asphalt concrete mixture, sampled at the point of acceptance for asphalt cement content, does not exceed 0.5 percent (by total weight of mix), as determined by WAQTC TM 6.

Heat the aggregate for the asphalt concrete mixture to a temperature specified in the mix design.

Adjust the burner on the dryer to avoid damage to the aggregate and to prevent the presence of unburned fuel on the aggregate.  Asphalt concrete mixture containing soot or fuel is considered unacceptable according to subsection 105-1.11.

401-3.10 MIXING.  Combine the aggregate, asphalt cement and additives in the mixer in the amounts required by the Job Mix Design.  Mix to obtain 98 percent coated particles when tested according to AASHTO T 195.

For batch plants, put the dry aggregate in motion before addition of asphalt cement. 

Mix the asphalt concrete mixture within the temperature range determined by the Job Mix Design.

401-3.11 TEMPORARY STORAGE.  Silo type storage bins may be used, if the characteristics of the asphalt concrete mixture are not altered.  Signs of visible segregation, heat loss, change from the Job Mix Design, or change in the characteristics of asphalt cement, lumpiness, or stiffness of the mixture are causes for rejection.

401-3.12 PLACING AND SPREADING.  Place the asphalt concrete mixture upon the approved surface, spread, strike off, and adjust surface irregularities.  Use asphalt pavers to distribute asphalt concrete mixture, including leveling courses.  The maximum compacted lift thickness allowed is 3 inches.

Use hand tools to spread, rake, and lute the asphalt concrete mixture in areas where irregularities or unavoidable obstacles make the use of mechanical spreading and finishing equipment impracticable.

When the section of roadway being paved is open to traffic, pave adjacent traffic lanes to the same elevation within 24 hours.  Place approved material against the outside pavement edge when the drop off exceeds 2 inches. 

When multiple lifts are specified in the Contract, do not place the final lift until all lower lifts throughout that section, as defined by the Paving Plan, are placed and accepted.

Do not pave against new Portland concrete curbing until it has cured for at least 72 hours.

Place asphalt concrete mixture over bridge deck membranes according to Section 508 and the manufacturer's specifications.

401-3.13 COMPACTION.  Thoroughly and uniformly compact the asphalt concrete mixture by rolling.  In areas not accessible to large rollers, compact with mechanical tampers or trench rollers.

During placement of asphalt concrete the Engineer will evaluate the Hot Mix Asphalt (HMA) immediately behind the paver for cyclic low density using an infrared camera.  Cyclic low density areas are defined as spots or streaks in the pavement that are less than 89 percent of the reference maximum density.  If there is a temperature differential that exceeds 25( F within the newly placed mat, low density is likely to occur.  The real time thermal images and thermal profile data will become part of the project records shared with the Contractor.  The Contractor shall immediately adjust his laydown procedures to correct the problem.  If the Engineer observes four or more areas in any given pay lot where the thermal images indicate cyclic low density is probable, he will order those areas to be cored for determination of density.  These cores will be evaluated under subsection 401-4.06.

The target value for density is 94 percent of the maximum specific gravity (MSG), as determined by WAQTC FOP for AASHTO T 209.  For the first lot of each type of asphalt concrete pavement, the Job Mix Design will determine the MSG.  For additional lots, the MSG will be determined by the sample from the first sublot of each lot.

Acceptance testing for density will be performed according to WAQTC FOP for AASHTO T 166/T 275 using a 6 inch diameter core.  (Acceptance testing for density of leveling course or temporary pavement is not required.)

Do not leave rollers or other equipment standing on pavement that has not cooled sufficiently to prevent indentation.

401-3.14 JOINTS.  Minimize the number of joints to ensure a continuous bond, texture, and smoothness between adjacent sections of the pavement.

Remove to full depth improperly formed joints resulting in surface irregularities.  Replace with new material and thoroughly compact.

Precut pavement removal to a neat line with a power saw or by other approved method.

Form transverse joints by saw cutting back on the previous run to expose the full depth of the course or use a removable bulkhead.  Skew transverse joints between 15-25 degrees.

Offset the longitudinal joints in one layer from the joint in the layer immediately below by at least 6 inches.  Align the joints of the top layer at the centerline or lane lines.  Where preformed marking tape striping is required, offset the longitudinal joint in the top layer not more than 6 inches from the edge of the stripe.

Seal the vertical edge of all longitudinal joints with Crafco 34524 Joint Adhesive or approved equal before paving against it.  Apply a 1/8 inch thick band of joint adhesive over the surface according to manufacturer’s recommendations.

For the top layer of asphalt concrete pavement, the minimum specification limit for longitudinal joint density is 91percent of the MSG of the panel completing the joint.  Cut one 6 inch 

diameter core centered on the longitudinal joint at each location the panel completing the joint is cored for acceptance density testing.  Density will be determined according to WAQTC FOP for AASHTO T 166/T 275.  

Seal the pavement surface 12 inches on each side of all the longitudinal joints while the pavement is clean, free of moisture, and before traffic marking with GSB-78 (from Asphalt Systems), or approved equal. 

401-3.15 SURFACE TOLERANCE.  The Engineer will test the finished surface after final rolling at selected locations using a 16 foot straightedge.  Correct variations from the testing edge, between any two contacts of more than 3/16 inch.

401-3.16 PATCHING DEFECTIVE AREAS.  Remove any asphalt concrete mixture that becomes contaminated with foreign material, is segregated, or is in any way determined to be defective.  Do not skin patch.  Remove defective materials for the full thickness of the course.  Cut the pavement so that edges are vertical, the sides are parallel to the direction of traffic and the ends are skewed between 15-25 degrees.  Coat edges with a tack coat meeting Section 402 and allow to cure.  Place and compact fresh asphalt concrete mixture according to subsection 401-3.13 to grade and smoothness requirements.

Costs associated with patching defective areas are subsidiary to the Asphalt Concrete pay item.

401-4.01 METHOD OF MEASUREMENT.  Section 109 and the following:

Asphalt Concrete.  By weighing.  No deduction will be made for the weight of asphalt cement or anti stripping additive. 

By the area of final pavement surface.

Asphalt Price Adjustment.  Calculated by quality level analysis under subsection 401-4.03.

Asphalt Cement.  By the ton, as follows.  Method 1 will be used for determining asphalt quantity unless otherwise directed in writing.  The procedure initially used will be the one used for the duration of the project.  No payment will be made for any asphalt cement more than 0.4 percent above the optimum asphalt content specified in the Job Mix Design.

1.
Percent of asphalt cement for each sublot multiplied by the total weight represented by that sublot.  ATM 405 or WAQTC FOP for AASHTO T 308 will determine percent of asphalt cement.  The same tests used for the acceptance testing of the sublot will be used for computation of the asphalt cement quantity.  If no acceptance testing is required, the percent of asphalt cement is the target value for asphalt cement in the Job Mix Design.

2.
Supplier's invoices minus waste, diversion, and remnant.  This procedure may be used on projects where deliveries are made in tankers and the asphalt plant is producing asphalt concrete mixture for one project only.

The Engineer may direct, at any time, that tankers be weighed in the Engineer’s presence before and after unloading.  If the weight determined at the project varies more than 1percent from the invoice amount, payment will be based on the weight determined at the project.

Any remnant or diversion will be calculated based on tank stickings or weighing the remaining asphalt cement.  The Engineer will determine the method.  The weight of asphalt cement in waste asphalt concrete mixture will be calculated using the target value for asphalt cement as specified in the Job Mix Design.

Temporary Pavement.  By weighing.  No deduction will be made for the weight of asphalt cement or anti stripping additive.

Longitudinal Joint Adhesive and Sealing.  By the lineal foot of longitudinal joint.
401-4.02 ACCEPTANCE SAMPLING AND TESTING.  The quantity of each type of asphalt concrete mixture produced and placed will be divided into lots and the lots evaluated individually for acceptance.

A lot will normally be 5,000 tons.  The lot will be divided into sublots of 500 tons, each randomly sampled and tested for asphalt cement content, density, and gradation according to this subsection.  If the project has more than 1 lot, and less than 8 additional sublots have been sampled at the time a lot is terminated, either due to completion of paving operations or the end of the construction season (winter shutdown), the material in the shortened lot will be included as part of the prior lot.  The price adjustment computed, according to subsection 401-4.03, for the prior lot will include the samples from the shortened lot.

If 8 or 9 samples have been obtained at the time a lot is terminated, they will be considered as a lot and the price adjustment will be based on the actual number of test results (excluding outliers) in the shortened lot.

If the contract quantity is between 1,500 tons and 4,999 tons, the contract quantity will be considered 1 lot. ***deleted*** The lot will be divided into sublots of 500 tons and randomly sampled for asphalt cement content, density, and gradation according to this subsection.  Hot mix asphalt quantities of less than 300 tons remaining after dividing the lot into sublots will be included in the last sublot, hot mix asphalt quantities of 300 tons or greater will be treated as an individual sublot.    The lot will be evaluated for price adjustment according to subsection 401-4.03.

For contract quantity of less than 1,500 tons (and for temporary pavement), asphalt concrete pavement will be accepted for payment based on the Engineer's approval of a Job Mix Design and the placement and compaction of the asphalt concrete pavement to the specified depth and finished surface requirements and tolerances.

Any area of finished surfacing that is visibly segregated, or fails to meet surface tolerance requirements is considered unacceptable according to subsection 105-1.11.

1. 
Asphalt Cement.  Samples for the determination of asphalt cement content will be taken from either the windrow in front of the paver, or at the end of the auger, or behind the screed before initial compaction.  Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if applicable.  At the discretion of the Engineer, asphalt cement content will be determined according to ATM 405 or WAQTC FOP for AASHTO T 308.

2. 
Asphalt Cement Quality.  The Contractor shall sample asphalt cement from the asphalt cement supply line when requested, witnessed by the Engineer’s representative.  After purging residual asphalt cement, take 3 one quart samples into wide mouth one quart metal containers.  Asphalt cement will be sampled for acceptance testing according to WAQTC FOP for AASHTO T 40 and tested for conformance to the specifications in Section 702.  Three separate samples will be taken, one for acceptance testing, one for Contractor retesting, and one held in reserve for referee testing.

3.
Aggregate Gradation. 

a.
Drum Mix Plants.  Samples taken for the determination of aggregate gradation from drum mix plants will be from the combined aggregate cold feed conveyor via a diverter device, from the stopped conveyor belt or from the same location as samples for the determination of asphalt cement content.  Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if applicable.  The aggregate gradation for samples from the conveyor system will be determined according to WAQTC FOP for AASHTO T 27/T 11.  For asphalt concrete mixture samples, the gradation will be determined according to WAQTC FOP for AASHTO T 30 from the aggregate remaining after the ignition oven (WAQTC FOP for AASHTO T 308) has burned off the asphalt cement.  Locate diverter devices for obtaining aggregate samples from drum mix plants on the conveyor system delivering combined aggregates into the drum.  Divert aggregate from the full width of the conveyor system and maintain the diverter device to provide a representative sample of aggregate incorporated into the asphalt concrete mixture. 

b. Batch Plants.  Samples taken for the determination of aggregate gradation from batch plants will be from the same location as samples for the determination of asphalt cement content, or from dry batched aggregates.  Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if applicable.  Dry batched aggregate gradations will be determined according to WAQTC FOP for AASHTO T 27/T 11.  For asphalt concrete mixture samples, the aggregate gradation will be determined according to WAQTC FOP for AASHTO T 30 from the aggregate remaining after the ignition oven (WAQTC FOP for AASHTO T 308) has burned off the asphalt cement.

4.
Density.  Cut full depth core samples from the finished asphalt concrete pavement within 24 hours after final rolling.  Neatly cut one 6 inch diameter core sample with a core drill from each sublot at the randomly selected location marked by the Engineer.  Use a core extractor to prevent damage to the core.  The Engineer will determine the density of the core samples according to WAQTC FOP for AASHTO T 166/T 275.  Do not core asphalt concrete pavement on bridge decks.  Backfill and compact voids left by coring with new asphalt concrete mixture within 24 hours.

5.
Retesting.  A retest of any sample outside the limits specified in Table 401-2 may be requested provided the quality control requirements of 401-2.05 are met.  Deliver this request in writing to the Engineer within 7 days of receipt of the initial test result.  The Engineer will mark the sample location for the density retest.  The original test results for gradation, asphalt cement content, or density will be discarded and the retest result will be used in the price adjustment calculation regardless of whether the retest result gives a higher or lower pay factor.  Only one retest per sample is allowed.  Except for the first lot, gradation or asphalt cement content retesting of the sample from the first sublot of a lot will include retesting for the MSG.

401-4.03 EVALUATION OF MATERIALS FOR ACCEPTANCE.
EVALUATION OF ASPHALT CONCRETE
The following method of price adjustment will be applied to each type of Asphalt Concrete Pavement for which the contract quantity equals or exceeds 1,500 tons, except as specified in subsection 401-4.02.

Acceptance test results for a lot will be analyzed collectively and statistically by the Quality Level Analysis method as specified in subsection 106-1.03 to determine the total estimated percent of the lot that is within specification limits.  Asphalt cement content results will be reported to the nearest 0.1 percent.

The price adjustment is based on the lower of two pay factors.  The first factor is a composite pay factor for asphalt concrete mixture that includes gradation and asphalt cement content.  The second factor is for density.

A lot containing asphalt concrete pavement with less than a 1.00 pay factor will be accepted at an adjusted price, provided the pay factor is at least 0.75 and there are no isolated defects identified by the Engineer.  A lot containing asphalt concrete pavement that fails to obtain at least a 0.75 pay factor will be considered unacceptable and rejected under subsection 105-1.11.
The Engineer will reject asphalt concrete mixture that appears to be defective based on visual inspection.  A minimum of two samples will be collected from the rejected mixture and tested if requested.  If all test results are within specification limits, payment will be made for the mixture.  If the test results fail to meet specifications, no payment will be made and the cost of the testing will be subtracted under Item 401(6) Asphalt Price Adjustment.  Costs associated with removal and disposal of the rejected asphalt concrete mixture are subsidiary to the Asphalt Concrete pay item.

Outlier Test.  Before computing the price adjustment, the validity of the test results will be determined by SP-7, the Standard Practice for Determination of Outlier Test Results.  Outlier test results will not be included in the price adjustment calculations.

If sieve size on a gradation test or the asphalt cement content is an outlier, then the gradation test results and the asphalt cement content results for that sublot will not be included in the price adjustment.  The density test result for that sublot will be included in the price adjustment provided it is not an outlier.

If the density test result is an outlier, the density test result will not be included in the price adjustment, however, the gradation and asphalt cement content results for that sublot will be included provided neither is an outlier.

Quality Level Analysis.  Pay factors are computed as follows:

1.
Outliers (determined by SP-7), and any test results on material not incorporated into the work, are eliminated from the quality level analysis.

The arithmetic mean ([image: image1.wmf]x
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 is rounded to the nearest tenth for density and all sieve sizes except the No. 200 sieve.  [image: image5.wmf]x

 is rounded to the nearest hundredth for asphalt cement content and the No. 200 sieve.

2.
The sample standard deviation(s), after the outliers have been excluded, is computed:
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=
sum of the squares of individual test values.
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The sample standard deviation (s) is rounded to the nearest hundredth for density and all sieve sizes except the No. 200 sieve.  The sample standard deviation (s) is rounded to the nearest 0.001 for asphalt cement content and the No. 200 sieve.

If the computed sample standard deviation (s) is <0.001, then use s = 0.20 for density and all sieves except the No. 200.  Use s = 0.020 for asphalt cement content and the No. 200 sieve.

3.
The USL and LSL are computed.  For aggregate gradation and asphalt cement content, the Specification Limits (USL and LSL) are equal to the Target Value (TV) plus and minus the allowable tolerances in Table 401-2.  The TV is the specification value specified in the approved Job Mix Design.  Specification tolerance limits for the largest sieve specified will be plus 0 and minus 1 for Quality Level Analysis purposes.  The TV for density is 94 percent of the maximum specific gravity (MSG), the LSL is 92 percent of MSG and the USL is 98 percent.

TABLE 401-2
LOWER SPECIFICATION LIMIT (LSL) & UPPER SPECIFICATION LIMIT (USL)
	Measured Characteristics
	LSL
	USL

	3/4 inch sieve
	TV-6.0
	TV+6.0

	1/2 inch sieve
	TV-6.0
	TV+6.0

	3/8 inch sieve
	TV-6.0
	TV+6.0

	No. 4 sieve
	TV-6.0
	TV+6.0

	No. 8 sieve
	TV-6.0
	TV+6.0

	No. 16 sieve
	TV-5.0
	TV+5.0

	No. 30 sieve
	TV-4.0
	TV+4.0

	No. 50 sieve
	TV-4.0
	TV+4.0

	No. 100 sieve
	TV-3.0
	TV+3.0

	No. 200 sieve1
	TV-2.0
	TV+2.0

	Asphalt %
	TV-0.4
	TV+0.4

	Density %
	92
	98

	
	
	


Note 1.Tolerances for the No. 200 sieve may not exceed the broad band limits in Table 703-3.

4.
The Upper Quality Index (QU) is computed:
 QU [image: image9.wmf]=
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Where:
USL = Upper Specification Limit


QU is rounded to the nearest hundredth.

5.
The Lower Quality Index (QL) is computed:
 QL [image: image10.wmf]=
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Where:
LSL = Lower Specification Limit


QL is rounded to the nearest hundredth.

6.
PU (percent within the upper specification limit which corresponds to a given QU) is determined.  See subsection 106-1.03.

7.
PL (percent within the lower specification limit which corresponds to a given QL) is determined.  See subsection 106-1.03.

8.
The Quality Level (the total percent within specification limits) is determined for aggregate gradation, asphalt cement content, and density.


Quality Level = (PL + PU) - 100

9.
Using the Quality Levels from Step 8, the lot Pay Factor is determined for Density (DPF) and gradation and asphalt cement content pay factors (PF) from Table 106-2.  The maximum pay factor for the largest sieve size specification for gradation is 1.00.

10.
The Composite Pay Factor (CPF) for the lot is determined using the following formula: 


[f3/4 inch (PF3/4 inch) + f1/2 inch (PF1/2 inch) +....fac (PFac)]


CPF =




(f

The CPF is rounded to the nearest hundredth.

Table 401-3 gives the weight factor (f) for each sieve size and asphalt cement content.

TABLE 401-3

WEIGHT FACTORS

	Gradation
	Factor “f”

	3/4 inch sieve
	4

	1/2 inch sieve
	5

	3/8 inch sieve
	5

	No. 4 sieve
	4

	No. 8 sieve
	4

	No. 16 sieve
	4

	No. 30 sieve
	5

	No. 50 sieve
	5

	No. 100 sieve
	4

	No. 200 sieve
	20

	Asphalt %
	40


The price adjustment will be based on either the CPF or DPF, whichever is the lowest value.  The price adjustment for each individual lot will be calculated as follows:

Price Adjustment = [(CPF or DPF)* -1.00] x (tons in lot) x (PAB)

* CPF or DPF, whichever is lower.

PAB = Price Adjustment Base  = $45.38 per ton   

The total asphalt concrete price adjustment is the sum of all price adjustments for each lot and will be adjusted under Item 401(6) Asphalt Price Adjustment.

EVALUATION OF ASPHALT CEMENT


Asphalt cement will be randomly sampled and tested every 200 tons of asphalt cement and evaluated for price adjustment.  If the last sample increment is 100 tons or less, that quantity of asphalt cement will be added to the quantity represented by the previous sample and the total quantity will be evaluated for price adjustment.  If the last sample increment is greater than 100 tons, it will be sampled, tested, and evaluated separately.  Asphalt cement pay reduction factors for each sample will be determined from Table 401-4.  


Table 401-4


ASPHALT CEMENT PAY REDUCTION FACTORS




    (Use the single, highest pay reduction factor)

	
	Spec
	                                                           Pay Reduction Factor (PRF)

	
	
	0
	0.04
	0.05
	0.06
	0.07
	0.08
	0.1
	0.25
	Reject or

Engr Eval

	Tests On Original Binder

	Viscosity
	<3 Pa-s
	<3
	
	>3
	
	
	
	
	
	

	Dynamic Shear
	>1.00 kPa
	>1.00
	
	0.99-0.88
	
	
	
	0.87-0.71
	0.70-0.50
	<0.50

	Toughness
	>110 in-lbs
	>93.5
	90.0-93.4
	85.0-89.9
	80.0-84.9
	75.0-79.9
	70.0-74.9
	
	
	<70.0

	Tenacity
	>75 in-lbs
	>63.8
	61.0-63.7
	58.0-60.9
	55.0-57.9
	52.0-54.9
	48.0-51.9
	
	
	<48.0

	Tests On RTFO

	Mass Loss
	<1.00 %
	<1.00
	
	1.001-1.092
	
	
	
	1.093-1.184
	1.185-1.276
	>1.076

	Dynamic Shear
	>2.20 kPa
	>2.20
	
	2.199-1.816
	
	
	
	1.815-1.432
	1.431-1.048
	<1.048

	Test On PAV

	Dynamic Shear
	<5000 kPa
	<5000
	
	5001-5289
	
	
	
	5290-5578
	5579-5867
	>5867

	Creep Stiffness, S
	<300 MPa
	<300
	
	301-338
	
	
	
	339-388
	389-450
	>450

	Creep Stiffness, m-value
	>0.300
	>0.300
	
	0.299-0.287
	
	
	
	0.286-0.274
	0.273-0.261
	<0.261

	Direct Tension
	>1.0 %
	>1.0
	
	0.99-0.86
	
	
	
	0.85-0.71
	0.70-0.56
	<0.56


Asphalt Cement Price Adjustment for each sample = 5 x PAB x Qty X PRF

PAB = Price Adjustment Base

Qty = Quantity of asphalt cement represented by asphalt cement sample

PRF = Pay Reduction Factor from Table 401-4

Asphalt Cement Appeal Procedure.  Once notified of a failing test result of an asphalt cement sample, the Contractor has 21 days to issue a written appeal.  The appeal must be accompanied by all of the Contactor’s quality control test results and a test result of Contactor’s sample of this lot tested by an AASHTO accredited asphalt laboratory (accredited in the test procedure in question).  The Engineer will review these test results and using ASTM D3244 determine a test value upon which to base a price reduction.

If the Contractor challenges this value, then the referee sample held by the Engineer will be sent to a mutually agreed upon independent AASHTO accredited laboratory for testing.  This test result will be incorporated into the ASTM D3244 procedure to determine a test value upon which to base a price reduction.  If this final value incurs a price adjustment, the Contractor under Item 401(6) Asphalt Price Adjustment, shall pay the cost of testing the referee sample.

The total asphalt cement price adjustment is the sum of the individual sample price adjustments and will be subtracted under Item 401(6) Asphalt Price Adjustment.

EVALUATION OF LONGITUDINAL JOINT DENSITY.  

Longitudinal joint density price adjustments apply when asphalt concrete mixture quantities are equal to or greater than 1,500 tons.  An price adjustment will be based on the average of all the joint densities on a project and determined as follows:

1.
If project average joint density is less than 91percent MSG, apply the following disincentive:

Deduct = ($1.00 per lineal foot) x (lineal feet of paved joint for the entire project) x (91 percent – Project Average Joint Density percent) x 100    (Note: convert percent to decimals in this equation) 

2.
If project average joint density is greater than 91percent MSG apply the following incentive:

Add = ($1.00 per lineal foot) x (lineal feet of paved joint for the entire project) x (Project Average Joint Density percent – 91percent) x 100        (Note: convert percent to decimals in this equation)

The longitudinal joint price adjustment will be included in Item 401(6) Asphalt Price Adjustment.

401-5.01 BASIS OF PAYMENT.  The total asphalt cement price adjustment is the sum of the individual sample price adjustments and will be subtracted under Item 401(6) Asphalt Price Adjustment.

Failure to cut core samples within the specified period will result in a deduction of $100.00 per sample per day.  Failure to backfill voids left by sampling within the specified period will result in a deduction of $100.00 per hole per day.  The accrued amount will be subtracted under Item 401(6) Asphalt Price Adjustment.

The Engineer will assess a fee of $2,500.00 under Item 401(6) Asphalt Price Adjustment, for each mix design subsequent to the approved Job Mix Design for each Type and Class of Asphalt Concrete Pavement specified.

Separate payment will not be made for asphalt cement or anti-strip additives for Item 401(3) Temporary Pavement, or asphalt concrete for leveling course.

Asphalt cement, anti-stripping additives, and surface preparation are subsidiary to the asphalt concrete pavement unless specified as pay items. 

Price adjustments will not apply to:

1.
Asphalt Concrete Mixture for leveling course

2.
Temporary Pavement

Payment for furnishing and installing joint adhesive and sealing the pavement adjacent to the joints will be paid as 401(9) Longitudinal Joint Adhesive and Sealing. 

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit

401(1) 
Asphalt Concrete, Type __; Class __ 
Ton

401(2) 
Asphalt Cement,  __ 
Ton

401(3) 
Temporary Pavement 
Square Yard

401(4) 
Asphalt Concrete, Type __; Class __ 
Ton

401(6) 
Asphalt Price Adjustment 
Contingent Sum

401(9) 
Longitudinal Joint Adhesive and Sealing 
Lineal Foot

(8/04/04)R199USC02


SECTION 603


CULVERTS AND STORM DRAINS

Special Provisions

603-1.01 DESCRIPTION.  Add the following:  This work also consists of installing culvert marker posts.

603-2.01 MATERIALS. Replace the second paragraph with the following:  When Item 603(17-) Pipe is listed in the bid schedule, furnish Corrugated Steel Pipe (CSP), Corrugated Aluminum Pipe, or Reinforced Concrete Pipe.  End sections for pipe must be of the same material as the pipe.

Add the following:  Culvert marker posts shall meet the requirements of subsection 730-2.05 Flexible Delineator Posts.  The color shall be blue with no other markings.  The 2.5 inch by 6 foot post shall be rectangular in cross section with reinforcing ribs capable of minimum bending radius of 9 inches.

603-3.01 GENERAL.  Add the following: The Contractor shall clean out and fix all pipe ends as directed by the Engineer before installing new end sections.

Add the following subsection:

603-3.05 CULVERT MARKER POSTS.  Culvert marker posts shall be installed on the approach side of the storm drain outfalls 30 inches and smaller, field inlets not in paved parking lots, end section to cross culverts, or as directed by the Engineer.  Forty two (42) inches of post shall remain above the ground after driving.

603-4.01 METHOD OF MEASUREMENT.  Add the following: Culvert marker posts will not be measured for payment.

603-5.01 BASIS OF PAYMENT.  Add the following:  Culvert marker posts will not be paid for directly but will be subsidiary to pipe items.  (08/27/03)R42USC


SECTION 615


STANDARD SIGNS

Special Provisions

615-2.01 MATERIALS.  Under item 1.  change the first sentence to the following: Unless Shop Drawings have been provide in the Contract, submit shop drawings for all signs that require the use of the Alaska Sign Design Specifications (ASDS), the Department of Transportation and Public Facilities - Sign Face Fabrication Requirements, and the Alaska Traffic Manual, letter width and spacing charts for approval before fabrication.
Under item 3. delete the first sentence and replace with the following:  Construct sleeve type concrete foundations for signs.

615-3.01 COSTRUCTION REQUIREMENTS.  Under item 7 replace the 6th sentence with the following: Deliver sign panels, post, and hardware to the State Maintenance Yard in Palmer.

615-3.02 SIGN PLACEMENT AND INSTALLATION.  Add the following:  Do not remove existing signs without authorization from the Engineer.  Do not remove any S1-1, S2-1, S5-1, or S5-2 school zone signs.  Remove existing curve warning signs and replace as shown in the Plans.  Install replacement signs the same day the existing signs are removed.

615‑5.01 BASIS OF PAYMENT.  Delete the first sentence and substitute the following:  Sign posts, bases, mounting hardware, and concrete used for sign bases are subsidiary.

Add the following: Keeping existing signs in service until no longer required by the Department, or temporarily relocating existing signs, will be subsidiary to 615 items.

Removal of existing signpost foundations, or work required to be abandoned in place shall be subsidiary to 615 items. 

Salvaging activities detailed in subsection 615-3.01 will be subsidiary to 615 items.  (11/06/02)R50USC


SECTION 618


SEEDING
Special Provision

618-1.01 DESCRIPTION.  Add the following:  Seed new or disturbed slopes and other areas directed by the Engineer.  Track the soil and apply seed, mulch, and water.  Provide a living ground cover on slopes as soon as possible.

618-2.01 MATERIALS.  Add the following to the list of material specifications: 


Mulch

subsection 727-2.01

618‑3.01 SOIL PREPARATION.  Add the following: Apply seed as detailed in subsection 618-3.03 immediately after the shaping of the slopes.  Prepare slopes for seed by "walking" a dozer transversely up and down the slopes, or by grading with a scarifying slope board, as determined by the Engineer.  The resultant indentations shall be perpendicular to the fall of the slope.  Rounding the top and bottom of the slopes is acceptable to facilitate tracking and to create a pleasing appearance, but do not disrupt drainage flow lines.  

618-3.02 SEEDING SEASONS.  Add the following:  Seeding shall be performed between May 15 and August 15.

618‑3.03 APPLICATION.  Add the following:  Apply seed and mulch as follows per thousand square foot.  Apply seed and mulch in one application if using the hydraulic method

	Component
	Ingredients
	Application Rate

(per MSF)

	Seed
	Bering Hairgrass (Norcoast) 

Red Fescue (Arctared)

Annual Ryegrass (Lolium)


	0.50 lbs.

0.40 lbs.

0.10 lbs.
Total = 1.00 lbs

	Soil Stabilizer


Slope ≤ 3:1


Slope >3:1 
	Mulch

Mulch with tackifier
	46 lbs.

45-58 lbs.


Do not remove the required tags from the seed bags.

618‑4.01 METHOD OF MEASUREMENT.  Add the following: The amounts of mulch and water for application used in this work, including any required reseeding, are subsidiary to Seeding.

618‑5.01 BASIS OF PAYMENT.  The work described under subsection 618-3.01 Soil Preparation is subsidiary to seeding.

Water required for the hydraulic method of application is subsidiary to seeding.  (11/06/02)R52USC
Delete this Section in its entirety and substitute the following:

SECTION 639
DRIVEWAYS

Special Provisions

639‑1.01 DESCRIPTION.  Construct approaches, residential or commercial driveways at the locations shown in the Plans.

639-2.01 MATERIALS.  Use materials that conform to the standards for the main roadway.

639-3.01 CONSTRUCTION.  Construct driveways and approaches to the dimensions shown on the Plans.

639‑4.01 METHOD OF MEASUREMENT.  By the number of driveways and approaches constructed as shown on the Plans or as directed.  Pavement removal and excavation required beyond the limits of the adjacent mainline will be subsidiary.

639-5.01 BASIS OF PAYMENT.  At the contract unit price shown in the bid schedule.  The contract unit price for driveways and approaches shall be full compensation for furnishing equipment and labor necessary to complete the work as specified. 

Materials required to construct driveways and approaches will be paid for separately under the respective items listed in the bid schedule.

Native material meeting the minimum requirements of Selected Material, Type C will not be paid for directly, but will be considered subsidiary to 639 items.  (05/09/02)R58M98
Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
639(6)  
Approach 
Each 


***deleted***
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SECTION 641


EROSION, SEDIMENT, AND POLLUTION CONTROL

Special Provisions

641-1.02 DEFINITIONS.  Replace the last sentence of item 1 with the following: The Department describes common BMPs in its Alaska Storm Water Pollution Prevention Plan Guide, June 1, 2004.
Standard Modification

641-1.02 DEFINITIONS.  Item 6.  Delete “7” so sentence reads:  Use EPA Form 3510-13. E15(6/30/04)

Special Provisions

641-1.02 DEFINITIONS.  Replace the last sentence of item 9.  with the following: The approved SWPPP must contain a copy of the Contractor’s signed NOI.

Replace subsection 641-1.03 with the following:

641-1.03 SUBMITTALS.  For projects that disturb one acre or more of ground submit three copies each of the SWPPP and HMCP to the Engineer for approval.  Submit one copy of the SPCC Plan (if required under subsection 641-2.03) to the Engineer.  Sign submittals.  Deliver these documents to the Engineer no less than five calendar days before the preconstruction conference.

The Department will review the SWPPP and HMCP submittals within 14 calendar days.  Submittals will be returned to the Contractor as either requiring modification unless approved by the Department.  Besides a copy of the Contractor’s NOI, the approved SWPPP must contain a certification and be signed by an authorized representative according to the Standard Permit Conditions of the NPDES General Permit Part 8, Appendix G.  The Contractor must receive written notification from the Department that the SWPPP has been approved before the Contractor submits the original NOI to EPA.  NOIs can be submitted by Certified mail or through EPA’s electronic NOI system (eNOI).

For regular U.S. Mail delivery:


For Overnight/Express mail delivery:

EPA Storm Water Notice Processing Center

EPA Storm Water Notice Processing Center

Mail Code 4203M

Room 7420

U.S. EPA

U.S. EPA

1200 Pennsylvania Avenue, NW

1201 Constitutional Avenue, NW

Washington, D.C.  20460

Washington, D.C.  20004

For electronic mail, the Contractor must register online with EPA at: http://cfpub.epa.gov/npdes/stormwater/enoi.cfm.  This website has instructions and guidance on how to set up and use the eNOI system.

Whether submitting the NOI electronically or by mail, the Contractor may not begin ground disturbing activities until the Engineer has issued a written statement that the EPA has listed the Contractor’s NOI and the Department’s NOI as active.

The Department will submit the approved SWPPP to ADEC that will include both the Contractor and Department NOIs.

The active status NOIs, approved SWPPP, approved HMCP, and submitted SPCC Plan (when required) become the basis of the work required for the project’s erosion, sediment, and pollution control.

Once the Department has determined the site has achieved final stabilization, the Engineer will provide written notification to the Contractor that the Contractor’s NOT may be submitted to EPA with a copy to the Engineer.  The Department will transmit the Department’s NOT to the EPA.

641-2.01 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) REQUIREMENTS.  

Replace the second to the last sentence in the first paragraph with the following:  Follow the format presented in the Alaska Storm Water Pollution Prevention Plan Guide, June 1, 2004.  
Replace subsection 641-3.01 with the following:

641‑3.01 CONSTRUCTION REQUIREMENTS.  Do not begin ground disturbing work until the Engineer provides written notice that both the Contractor and the Department’s NOIs have been listed as active and that ground disturbing work can begin.
Post at the construction site:

1.
NPDES Permit number, if available, and a copy of the NOI,

2.
Name and phone number of the local contact person, and

3.
Location of a SWPPP available for viewing by the public.

Comply with requirements of the approved HMCP, the submitted SPCC Plan, and state and federal regulations that pertain to the handling, storage, cleanup, and disposal of petroleum products or other hazardous substances.  Contain, clean up, and dispose of discharges of petroleum products and/or other materials hazardous to the land, air, water, and organic life forms.  Perform all fueling operations in a safe and environmentally responsible manner.  Comply with the requirements of 18 AAC 75 and AS 46, Oil and Hazardous Substances Pollution Control.  Report oil spills as required by federal, state and local law, and as described in the SPCC Plan.

Comply with requirements of the NPDES General Permit, implement temporary and permanent erosion and sediment control measures identified in the SWPPP, and ensure that the SWPPP remains current.  Maintain temporary and permanent erosion and sediment control measures in effective operating condition.

Perform inspections and prepare inspection reports in compliance with the project SWPPP and the NPDES General Permit.

1.
Joint Inspections.  Before start of construction, conduct a joint on site inspection with the Engineer and the Contractor’s field representative to discuss the implementation of the SWPPP.

Conduct the following additional joint on site inspections with the Engineer:

a.
During construction, inspect the following at least once every seven days and within 24 hours of the end of a storm exceeding 1/2 inch in 24 hours (as recorded at or near the project site):

(1)
Disturbed areas that have not been finally stabilized.

(2)
Areas used for storage of erodible materials that are exposed to precipitation.

(3)
Sediment and erosion control measures.

(4)
Locations where vehicles enter or exit the site.

b.
Prior to winter shutdown, to ensure that the site has been adequately stabilized and devices are functional.

c.
At project completion, to ensure final stabilization of the project.

2.
Winter Inspections.  During winter shutdown, conduct inspections at least once every month and within 24 hours of a storm resulting in rainfall of 1/2 inch or greater.  The Engineer may waive monthly inspection requirements until one month before thawing conditions are expected to result in a discharge, if all of the following requirements are met:

a.
Below freezing conditions are anticipated to continue for more than one month.

b.
Land disturbance activities have been suspended.

c.
The beginning and ending dates of the waiver period are documented in the SWPPP.

3.
Inspection Reports.  Prepare and submit, within three working days of each inspection, a report on state Form 25D-100, with the following information:

a.
A summary of the scope of the inspection.

b.
Name(s) of personnel making the inspection.

c.
The date of the inspection.

d.
Observations relating to the implementation of the SWPPP.

e.
Any actions taken as the result of the inspection.

f.
Incidents of noncompliance.

Where a report does not identify any incidents of noncompliance, certify that the facility complies with the SWPPP and NPDES General Permit.  The Contractor and the Engineer will sign the report according to the Standard Permit Conditions of the NPDES General Permit, Part 8, Appendix G.  Include reports as an appendix to the SWPPP.

Retain copies of the SWPPP and all other records required by the NPDES General Permit, for at least three years from the date of final stabilization.

If unanticipated or emergency conditions threaten water quality, take immediate suitable action to preclude erosion and pollution.

Submit amendments to the SWPPP to correct problems identified because of:

1.
Storm or other circumstance that threatens water quality, and

2.
Inspection that identifies existing or potential problems.

Submit SWPPP amendments to the Engineer within seven days following the storm or inspection.  Detail additional emergency measures required and taken, to include additional or modified measures.  If modifications to existing measures are necessary, complete implementation within seven days.

Stabilize areas disturbed after the seeding deadline within seven days of the temporary or permanent cessation of ground disturbing activities.

Submit a signed NOT to EPA and a copy to the Engineer:

1.
When the Engineer has acknowledged to the Contractor in written form that the project site (including all material sources, disposal sites, etc.) has been finally stabilized and all storm water discharges from construction activities authorized by this permit have ceased, or

2.
When the construction activity operator (as defined in the NPDES General Permit) has changed and the Engineer provides written notification that the Contractor’s responsibilities with respect to compliance with the NPDES GP on the project have ceased.

If the Contractor fails to coordinate temporary or permanent stabilization measures with the earthwork operations in a manner to effectively control erosion and prevent water pollution, the Engineer may suspend earthwork operations and withhold monies due on current estimates for such earthwork items until all aspects of the work are coordinated in a satisfactory manner.

If the Contractor fails to:

1.
Pursue work required by the approved SWPPP,

2.
Respond to inspection recommendations and/or deficiencies in the SWPPP, or

3.
Implement erosion and sedimentation controls identified by the Engineer,

the Engineer may, after giving written notice, proceed to perform such work and deduct the cost thereof, including project engineering costs, from progress payments.

Replace subsection 641-5.01 with the following:

641-5.01 BASIS OF PAYMENT.  

1.
Item 641(1) Erosion and Pollution Control Administration.  At the contract lump sum price for administration of work under this Section.  Includes, but is not limited to, plan preparation, plan amendments and updates, inspections, monitoring, reporting, and record keeping.

2.
Item 641(3) Temporary Erosion and Pollution Control.  At the prices specified in the contract to install and maintain temporary erosion, sedimentation, and pollution control measures.

3.
Item 641(4) Temporary Erosion and Pollution Control Amendments.  At the prices specified in the directive for extra, additional, or unanticipated work to install and maintain temporary erosion, sedimentation, and pollution control measures.  Work paid under this item will be shown as amendments to the original approved SWPPP or HMCP.

Temporary erosion and pollution control measures that are required at Contractor furnished sites are subsidiary.

Perform temporary erosion and pollution control measures that are required due to negligence, carelessness, or failure to install permanent controls as a part of the work as scheduled or ordered by the Engineer, or for the Contractor’s convenience, at the Contractor’s expense.

Permanent erosion and pollution control measures will be measured and paid for under other contract items, when shown on the bid schedule.  (07/08/04)R272USC04
Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
641(1)  
Erosion and Pollution Control Administration 
Lump Sum

641(3)  
Temporary Erosion and Pollution Control 
Lump Sum

641(4)  
Temporary Erosion and Pollution Control Amendments 
Contingent Sum


SECTION 642


CONSTRUCTION SURVEYING AND MONUMENTS

Special Provisions
642-2.01 MATERIALS.  Add the following:
Digital Measuring Instrument:  Nu-metrics, Nitestar DMI (www.nu-metrics.com)

642-3.01 GENERAL.  Add the following after item 10:
11.
Measure and document available passing sight distance along the roadway in both directions of travel.  Measure this after paving and other work affecting intersection sight distance has been completed.  Use Table 642-1 to establish Minimum Passing Sight Distance.  Move forward alongside the centerline or edge of traveled way in order to spot check and discover locations where the Minimum Passing Sight Distance drops below what is required for 10 MPH over the posted speed limit.  Record the sight distance for each station location that falls below the posted speed limit plus 10 MPH.  Continue to record the sight distance for each station location until the sight distance drops below what is required for the posted speed limit.  Stations observed to exceed the values required for posted speed limit plus 10 MPH should be marked as “Pass” or “+”.  Stations observed to fall below the values required for the posted speed limit should be marked as “Fail” or “-”.

Measure on the roadway centerline, using a 3.5 foot object height (or “instrument height”) at 100 foot station marks looking ahead as far as possible towards a 3.5 foot target height.  Provide a list of each station result for each direction of travel along the centerline.  Certify and record the results on standard “letter” sized paper and provide 2 copies to the Engineer at least 2 weeks before laying out final pavement markings.

The Engineer will forward 1 copy to the Regional Traffic Engineer.  Table 642-1 does not automatically ensure passing striping will be provided.  The Regional Traffic Engineer’s office will take up to 2 weeks to review and approve pass/no pass striping against operating speeds for the roadway prior to installation, using Table 642-1 and the Alaska Traffic Manual as a guide.  No pass striping zones shall be at least 500 feet in length.  Passing striping shall be long enough to meet the distances in Table 642-1.  Passing striping will not extend into a segment of road without minimum sight distance.  (02/18/04)R61USC02

TABLE 642-1


PASSING SIGHT DISTANCE

	Operating Speed (mph)
	Minimum Passing Sight Distance (ft)

	15
	220

	20
	295

	25
	365

	30
	440

	35
	515

	40
	585

	45
	660

	50
	735

	55
	805

	60
	880

	65
	955



Passing Sight Distance Survey Table

ROAD NAME:___________________________________________________

Stationing 
FROM:______________________________
DATE:_____________


TO:
_________________________________
Surveyor:____________________

	Project Station
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Travel
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Other Notes:

1.

2.

3.

Accepted By: _____________________________________________Date:    ______________



DOT/PF Project Engineer 

Passing Sight Distance 

Review Checked By:______________________________________Date:    ______________

 DOT/PF Regional Traffic Engineer

Add the following: Before any work on the project, stake and reference the existing centerline on the right side of the roadway alignment.  Stake the existing centerline at 100 foot on tangents, and 50 foot intervals on curves from the beginning and ending of superelevation changes when the roadway is no longer at normal crown.  Stake sign locations at proper offset.  Stakes shall be a minimum of 1 inch by 2 inch by 2 feet and be offset 4 to 8 feet from the shoulder on the right side of the roadway.  Lath stakes will be a minimum of 2 feet above ground.  Show the offset distance to centerline and the station from the beginning of the project.  Ensure stakes are visible from roadway by clearing as necessary.  Maintain staking until the final roadway striping is completed.  Clearing will not be paid for separately and is considered subsidiary to other 642 pay items.  Staking accuracy work requires an electronic distance measuring instrument (DMI) be installed in the Contractor’s vehicle.  Calibrate the DMI to roadway alignments as stationed in the Plans before beginning work.  Record calibration and staking information in the field book.

Install a reference sign every 500 feet.  These reference signs shall meet the following requirements:

1.
mounted a minimum of 5 feet above the shoulder,

2.
located a minimum of 10 feet from the edge of shoulder,

3.
marked with the station from the beginning of the project, in 6 inch high black lettering on an orange background.

Compute design centerline profile to best fit the existing centerline profile.  Prepare existing top of roadway cross sections for horizontal curves and transitions with design superelevated pavement plotted on each section.  The Engineer may require adjustments to the roadway grades.  This shall not be considered extra work.  Provide this profile information to the Engineer (electronically in Excel format) immediately upon its completion, along with checked computations on all level loops, but in no case later than 7 calendar days before slope staking or blue topping.

Determine the best fit radius to each curve and provide this information to the Engineer in an Excel spreadsheet for areas to be paved.  The Engineer will determine the appropriate superelevation for each curve.
642-4.01 METHOD OF MEASUREMENT.  Add the following:  Clearing required for stake visibility shall not be measured.  Maintenance of stakes will not be measured.

Item 642(16) Passing Sight Distance Measurement.  By the number of stations on the project measured separately along centerline, once for each direction, only after the certified and recorded results have been accepted by the Engineer.  (02/18/04)R61USC02
642-5.01 BASIS OF PAYMENT.  Replace the last sentence of the first paragraph with the following: Work associated with preparing and recording the Monument Record Forms is subsidiary to Item 642(9) Reference Existing Monument.  Payment for Item 642(9) will not be credited to the Contractor until the Monument Record Forms are prepared and recorded in the local Recorder’s Office.
(05/16/03)R269USC
Add the following:  Clearing required for stake visibility is subsidiary to Item 642(1) and no separate payment shall be made.

Add the following pay items:

Pay Item No.
Pay Item
Pay Unit

642(16)  
Passing Sight Distance Measurement 
Station


SECTION 643


TRAFFIC MAINTENANCE

Special Provisions

643-1.03 TRAFFIC CONTROL PLAN.  Replace the last paragraph with the following: The Contractor may request a waiver, in writing, of regulation 17 AAC 25 regarding oversize and overweight vehicle movements within this project.  If the waiver is approved, movements of oversize and overweight vehicles in or near traffic within the project limits will be done according to the provisions of an approved Traffic Control Plan.  Maintain a minimum12 foot lateral separation between the non street legal vehicles and the motoring public.  The Traffic Control Plan shall specify the traffic control devices required for these operations.

643-2.01 MATERIALS.  Under item 10. Delete the second sentence.

Add the following: 

17.
Flexible Markers.  Refer to subsection 606-2.01 Materials.

Standard Modifications

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS.  Add the following:  Immediately notify the Engineer of any traffic related accident that occurs within the project limits as soon as becoming aware of the accident.  (02/05/04)E10
Special Provisions

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS.  Add the following:  Whenever construction activity encroaches onto the safe route in a traffic control zone, station a flagger at the encroachment to assist pedestrians and bicyclists past the construction activity.
Standard Modifications

643-3.04 TRAFFIC CONTROL DEVICES.

In the sixth paragraph, and also in Item 4.b. delete the words “ATTSA” and replace with “ATSSA” American Traffic Safety Services Association.  E16(6/30/04)
Special Provision

643-3.04 TRAFFIC CONTROL DEVICES.  Delete the first sentence of the eight paragraph and substitute the following:  Items paid under this Section remain the Contractor’s property unless stated otherwise. 

Add the following to 1.  Embankments.: Close trenches and excavations at the end of each continuous work shift.

Add the following to 3.  Fixed Objects.: Remove obstructions greater than 4 inches above the nominal foreslope grade at the end of each continuous work shift.

Delete item 6 and replace with the following:
6.
Street Sweeping.  Keep free of loose material paved portions of the roadway and haul routes open to the public, including sections of roadway off the project where the Contractor’s operations have deposited loose material using a street sweeper that can collect materials rather than eject them to the shoulder of the road.

7.
Power Brooming.  Keep free of loose material paved portions of the roadway and haul routes open to the public, including sections of roadway off the project where the Contractor’s operations have deposited loose material using a power broom that can eject them to the shoulder of the road.

Change items 7 and 8 to 8 and 9 respectively.

Add the following:

10.
ET-2000 LET.  The price listed in the Traffic Control Rate Schedule will be full compensation for the purchase, installation, and maintenance during construction, removal, and salvaging the ET-2000 LET unit(s).  Deliver the salvaged unit(s) to the nearest DOT&PF Maintenance and Operations’ district office, or as directed by the Engineer.

643-3.05 AUTHORITY OF THE ENGINEER.  Add the following after the second sentence: In no case shall this time exceed 24 hours.

643-3.06 TRAFFIC PRICE ADJUSTMENT.  Add the following:  Failure to maintain an acceptable infrastructure or traffic control plan will result in a price adjustment equal to 100 percent of the applicable rate shown in Table 643-1, the time that the roadway or pedestrian facility is in an unacceptable condition.

Delete Table 643-1 and substitute the following:

TABLE 643-1

ADJUSTMENT RATES

	Published ADT
	Dollars/Minute of Delay/Lane

	0-9,999
	$30

	10,000+
	$40


643-3.08 CONSTRUCTION SEQUENCING.  Delete the last sentence and substitute the following:  Unless otherwise determined by the Engineer and on an approved Traffic Control Plan (TCP), do not restrict traffic during the times listed below:

Around any holiday:


a.
If a holiday falls on Sunday, Monday or Tuesday, the above stipulations apply from 1200 on the Friday before the holiday to 0300 on the day after the holiday.


b.
If a holiday falls on Wednesday, the above stipulations apply from 1200 on the Tuesday before the holiday to 0300 on the Thursday after the holiday.


c.
If a holiday falls on Thursday, Friday or Saturday, the above stipulations apply from 1200 on the day before the holiday to 0300 on the Monday after the holiday.

Add the following:

Lane restrictions, if allowed, shall be conducted so that no more than a 5 minute accumulated stopped delay, 20 vehicles, or 1/8 mile (660 feet) of traffic is detained, whichever occurs first, before releasing the detained motorists.  During paving operations a 10 minute stopped delay, 40 vehicles, or 1/4 mile (1,320 feet) of traffic detained, will be allowed for motorists except school buses.  If a queue of traffic develops at a stop, the entire queue must be emptied to include the last car that entered the queue at the time the queue was released.

Obtain the local school bus schedule and coordinate work efforts to ensure the school buses are not delayed through the construction zone.  This plan shall be submitted, as a TCP, to the Engineer for approval before the implementation of the school bus coordination plan.  

643-3.09 INTERIM PAVEMENT MARKINGS.  In the second paragraph, delete the words “or cover them with black removable preformed marking tape.”

Standard Modification

Add the following new subsection:

643-3.11. HIGH VISIBILITY CLOTHING.  Ensure workers within project limits wear an outer visible surface or layer that complies with the following requirements:

1.
Tops.

Wear fluorescent vests, jackets, or coverall tops conforming to Class 2 at all times.  Class 2 requires at least 775 square inches of conforming fluorescent red-orange background 

material and at least 201 square inches of conforming retroreflective striping.  Retroreflective striping shall be fluorescent yellow-green combined performance material.

The vest, jacket, or coverall top shall have two over the shoulder combined performance retroreflective stripes, and at least one 360 degree horizontal combined performance retroreflective stripe around the torso.  Jackets and coverall tops shall have two horizontal combined performance retroreflective bands on each sleeve; one above and one below the elbow.

2.
Bottoms.

Wear fluorescent red-orange Class E pants or coverall bottoms during nighttime work (sunset to sunrise).  Flaggers shall wear fluorescent red-orange Class E pants or Class E coverall bottoms at all times.  Furnish each garment with two 2 inch wide combined performance fluorescent yellow-green retroreflective horizontal stripes on each leg.

3.
Raingear.

Raingear tops and bottoms, when worn as the outer visible surface or layer, shall conform to the requirements listed above in (1) Tops and (2) Bottoms.

4. Exceptions.

When workers are inside an enclosed compartment of a vehicle, they are not required to wear high visibility clothing. 

5. Standard.

High visibility garments shall conform to the requirements of ANSI 107-1999 as well as this specification.  Class 2 and Class E garment requirements are defined in that standard.  All retroreflective material must also qualify as combined performance fluorescent material.

6. Labeling.

Garments shall be labeled in conformance with Section 10.2 of ANSI-107-1999.

7. Condition.

Furnish and maintain vests, jackets, coveralls, rain gear, hard hats, and other apparel in a neat, clean, and presentable condition.  (12/02/03)E07
Special Provision

643-4.01 METHOD OF MEASUREMENT.  Add the following:  No measurement required to provide a 24 hour toll free (1-800-###-####) "hotline road report" telephone with a prerecorded message, and weekly notices with daily updates.  Work will be subsidiary to Item 643(2) Traffic Maintenance.

Standard Modifications

643-5.01 BASIS OF PAYMENT. 
Add the following:  Payment for high visibility clothing for workers is subsidiary to other items.  (12/02/03)E07

Special Provision

643-5.01 BASIS OF PAYMENT.  Add the following:  The Engineer does not require a change order/directive for Item 643(25) Traffic Control.


TRAFFIC CONTROL RATE SCHEDULE
	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$5.00

	Special Construction Sign
	Square Foot
	$20.00

	Type II Barricade
	Each/Day
	$ 3.00

	Type III Barricade
	Each/Day
	$ 10.00

	Traffic Cone or Tubular Marker
	Each/Day
	$ 1.00

	Drums
	Each/Day
	$ 3.00

	Sequential Arrow Panel
	Each/Day
	$55.00

	Portable Concrete Barrier
	Each
	$60.00

	Temporary Crash Cushion / ET-2000 LET
	Each
	$3,000.00

	Pilot Car
	Hour
	$65.00

	Watering
	 M-Gallon
	$ 20.00

	Street Sweeping
	Hour
	$150.00

	Power Broom 
	Hour
	$75.00

	Plastic Safety Fence
	Foot
	$2.50

	Portable Changeable Message Board Sign
	Calendar Day
	$150.00

	Temporary Sidewalk Surfacing
	Square Foot
	$1.15

	Flexible Markers
	Each
	$50.00

	Removal of Pavement Markings
	Foot
	$1.25

	Temporary Guardrail
	Foot
	$21.00

	Interim Pavement Markings

   Painted Markings

   Removable Preformed Markings

   Temporary Raised Pavement Markings

   Word or Symbol Markings
	Foot

Foot

Each

Each
	$0.30

$0.65

$0.75

$40.00




The Engineer will pay for Item 643(15) Flagging on a contingent sum basis at the rate of $36.00/hour.  The Engineer does not require a change order/directive for the flagging pay item.  Flagging associated with Change Order work will be paid at the prices agreed to in the Change Order, or on a time and materials basis according to subsection 109-1.05.  (07/02/03)R222USC02

Sweeping will be subsidiary to 401 items.

Delete Item 643(15) and substitute the following:

Pay Item No.
Pay Item
Pay Unit

643(15) 
Flagging 
Contingent Sum


SECTION 644


SERVICES TO BE FURNISHED BY THE CONTRACTOR

Special Provisions

644-2.01 FIELD OFFICE.  Delete this subsection in its entirety and substitute the following: Furnish and maintain a suitable office for the Engineer, available for occupancy from 2 weeks before beginning work, through 30 days after issuance of the notice of project completion as defined in subsection 105-1.15.  Meet the following office requirements:

1.
A minimum of 600 square feet of floor area.  Divide the office area so that it contains an office room separated by a closeable door.  The office room shall have a minimum of 160 square feet of floor area.

2.
A thermostatically controlled interior heating system with necessary fuel.

3.
Adequate electrical lighting and 120 volt, 60 hertz power, with a minimum of 6 electrical outlets.

4.
A minimum of 40 square feet of window area and adequate ventilation.

5.
Provide adequate parking for a minimum of 16 vehicles, with one disability parking space.  The Engineer's office shall be accessible by the disability parking.  The disability parking shall meet the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG).

6.
Provide attached indoor plumbing with sanitary lavatory facilities and potable drinking water.

7.
Four telephone service lines available at the office location.

8.
If a part of the Contractor's building, it shall be completely partitioned off from the balance of the structure and provided with a separate outside door equipped with a lock.

9.
Located within 3 miles of the project.

10.
Weekly janitorial service consisting of emptying trash receptacles, vacuuming office area, cleaning restrooms and counter areas.

11.
Provide one mobilization and demobilization of the Engineer’s office furniture and equipment from Anchorage.  (4/11/00) R63USC

644‑2.02 FIELD LABORATORY.  Delete subitem g of item 2 and substitute the following:

g.
500 gallon capacity tank with a pressure pump or a commercial pressurized system supplying the field laboratory.

Add the following:

7. Provide one mobilization and one demobilization of the Engineer's laboratory equipment, from Anchorage.

644-2.05 VEHICLES.  Add the following:  If working after October 1, provide studded snow tires for vehicles provided for the Department’s use.

Equip vehicles used by the Department with CB radios and yellow lightbars wired into the vehicle’s electrical system with a dash mounted switch easily accessible to the vehicle operator.  Provide Code 3; Model 6005H (formerly PE 6200 LE) lightbars, or approved equal.  Approved equals shall have the following characteristics:

· Four (4) 55 watt rotators with amber filters

· 1200 flashes per minute

· Two (2) diamond mirrors

· 55 inches in length

· Distance measuring instrument (DMI) on one vehicle (min.) – See subsection 642-3.01

644‑3.01 METHOD OF MEASUREMENT.  Delete the third paragraph and substitute the following:

Vehicle.  For each vehicle provided.  If a replacement vehicle is necessary, no additional measurement will be made.  (02/03/03)R245USC
644-4.01 BASIS OF PAYMENT.  Add the following:  Electricity, propane, and water supplied for the State provided portable asphalt lab will not be paid for separately, but will be subsidiary to Item 644(2) Field Laboratory.  (11/19/02)R63USC
Add the following pay items:

Pay Item No.
Pay Item
Pay Unit

644 (8)
Vehicle
Each


SECTION 646


CPM SCHEDULING

Special Provisions

646-2.01 SUBMITAL OF SCHEDULE Delete this subsection and replace with the following:  Submit a detailed initial CPM Schedule at the preconstruction conference for the Engineer’s acceptance as set forth below.

The construction schedule for the entire Project shall not exceed the specified contract time.  Allow the Engineer 14 days to review the initial CPM Schedule.  If revisions are required, make changes promptly.  The finalized CPM Schedule must be completed and accepted before beginning work on the Project.

646-3.01 REQUIREMENTS AND USE OF SCHEDULE.  Delete the item 2.  60-Day Preliminary Schedule.

Delete the first sentence of item 3.  Schedule Updates.  And substitute the following:  Hold job site progress meetings with the Engineer for the purpose of updating the CPM Schedule.  Meet with the Engineer monthly or as deemed necessary by the Engineer.  (12/13/02)R261M98

Add the following Section:


SECTION 647


EQUIPMENT RENTAL

Special Provisions

647-1.01 DESCRIPTION.  This item consists of furnishing construction equipment, operated, fueled, and maintained, on a rental basis for use in construction of extra or unanticipated work at the direction of the Engineer.  Construction equipment is defined as that equipment actually used for performing the items of work specified and shall not include support equipment such as, but not limited to, hand tools, power tools, electric power generators, welders, small air compressors and other shop equipment needed for maintenance of the construction equipment.

The work is to be accomplished under the direction of the Engineer, and operations shall be according to the Engineer's instructions.  The Engineer’s instructions shall be to the Contractor’s supervisory personnel only, not to the operators or laborers.  In no case shall the Engineer’s instructions be construed as making the Department liable for the Contractor’s responsibility to prosecute the work in the safest and expeditious manner.

647-2.01 EQUIPMENT FURNISHED.  In the performance of this work, furnish, operate, maintain, service, and repair equipment of the numbers, kinds, sizes, and capacities set forth on the Bid Schedule or as directed by the Engineer.  The operation of equipment shall be by skilled, experienced operators familiar with the equipment.

The kinds, sizes, capacities, and other requirements set forth shall be understood to be minimum requirements.  The number of pieces of equipment to be furnished and used shall be, as the Engineer considers necessary, for economical and expeditious performance of the work.  The equipment shall be used only at such times and places as the Engineer may direct.

Equipment shall be in first class working condition and capable of full output and production.  The minimum ratings of various types of equipment shall be as manufactured and based on manufacturer's specifications.  Alterations will not be considered acceptable in achieving the minimum rating.  Equipment shall be replaced when, in the opinion of the Engineer, the condition is below that normal for efficient output and production.

Equipment shall be fully operated, which shall include the operators, oilers, tenders, fuel, oil, air hose, lubrication, repairs, maintenance, insurance, and incidental items and expenses.

647-2.02 EQUIPMENT OPERATORS AND SUPERVISION PERSONNEL.  Equipment operators shall be competent and experienced and shall be capable of operating the equipment to its capacity.  Personnel furnished by the Contractor shall be, and shall remain during the work hereunder, the Contractor’s employees.

Furnish, without direct compensation, a job superintendent or the Contractor’s representative together with other personnel as are needed for Union, State, or Federal requirements and in servicing, maintaining, repairing and caring for the equipment, tools, supplies, and materials provided by the Contractor and involved in the performance of the work.  Also, furnish without direct compensation, transportation as appropriate for the personnel.

647-3.01 CONSTRUCTION REQUIREMENTS.  The performance of the work shall be according to the instructions of the Engineer, and with recognized standards and efficient methods.

Furnish equipment, tools, labor, and materials in the kinds, number, and at times directed by the Engineer and shall begin, continue, and stop the operations involved in the work only as directed by the Engineer.

Normally, the work is to be done when weather conditions are reasonably favorable, 6 days a week, Mondays through Saturdays, except holidays.

The Engineer will begin recording time for payment each shift when the equipment begins work on the project.  The serial number and brief description of each item of equipment listing in the bid schedule and the number of hours, or fractions to the nearest one quarter hour, during which equipment is actively engaged in construction of the project shall be recorded by the Engineer.  Each day's activity will be recorded on a separate sheet or sheets, which shall be verified and signed by the Contractor’s representative at the end of each shift, and a copy will be provided to the Contractor’s representative.

647-4.01 METHOD OF MEASUREMENT.  The number of hours of equipment operation to be paid for shall be the actual number of hours each fully operated specified unit of equipment, or each fully operated specified combination of units of equipment, is actually engaged in the performance of the specified work on the designated areas according to the instruction of the Engineer.  The pay time will not include idle periods, and no payment will be made for time used in oiling, servicing, or repairing of equipment, or in making changeovers of parts to the equipment.  Travel time to or from the project, will not be authorized for payment.

647-5.01 BASIS OF PAYMENT.  Payment for Item 647(2) Wide Pad Dozer, 65 HP Minimum at the contract unit price.  This shall be full compensation for furnishing, operating, maintaining, servicing, and repairing the equipment, and for all incidental costs related to the equipment.  Furnishing and operating of equipment of heavier type, larger capacity, or higher horsepower than specified will not entitle extra compensation.  (11/12/98)R15USC
Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
647(2)  
Wide Pad Dozer, 65-HP Minimum 
Hour


SECTION 703


AGGREGATES

Special Provisions

703‑2.03 AGGREGATE FOR BASE. Delete Table 703-2 and substitute the following:

TABLE 703-2

AGGREGATE FOR UNTREATED BASE

Percent Passing By Weight
	Sieve Designation
	Grading C-1
	Grading D-1
	Grading E-1

	1 ½ inch
	100
	
	

	1 inch
	70-100
	100
	100

	¾ inch
	60-90
	70-100
	70-100

	3/8 inch
	45-75
	50-79
	50-85

	No. 4
	30-60
	35-58
	35-65

	No. 8
	22-52
	20-47
	23-50

	No. 30
	10-33
	10-26
	13-31

	No. 50
	6-23
	6-20
	10-26

	No. 200
	0-6
	0-6
	8-15


(12/28/04)R199usc04
Replace subsection 703-2.04 with the following:

703-2.04 AGGREGATE FOR ASPHALT CONCRETE PAVEMENT.  
Coarse Aggregate (retained on the No. 4 sieve).  Crushed stone or crushed gravel consisting of sound, tough, durable rock of uniform quality.  Remove all natural fines passing a No. 4 sieve before crushing aggregates for Type V asphalt concrete mixture.  Free from clay balls, organic matter, and other deleterious material.  Not coated with dirt or other finely divided mineral matter.  Meet the following requirements:

	
	Type I
	Type IIA, IV
	Type I, IIB, III
	Type V

	LA Wear, % max
	AASHTO T 96
	45
	45
	45

	Degradation Value, min
	ATM 313
	30
	30
	30

	Sodium Sulfate Loss % max (5 cycles)
	AASHTO T 104
	9
	9
	9

	Fracture, min %
	WAQTC FOP for AASHTO TP61
	90, 2 face
	80, 1 face
	100, 2 face

	Thin-Elongated Pieces, max %

 5:1 

 3:1
	ATM 306
	8

20
	8

-
	5

15

	Nordic Abrasion, max.  %
	ATM 312
	12
	
	12

	Absorption, max.  %
	AASHTO T85
	
	
	2.0

	
	
	
	
	


TABLE 703-3

BROAD BAND GRADATIONS FOR ASPHALT CONCRETE PAVEMENT AGGREGATE

Percent Passing by Weight

	SIEVE
	GRADATION

	
	Type I
	Type II
	Type III
	Type IV
	Type V

	1 inch 
	100
	
	
	
	100

	¾ inch
	80-90
	100
	
	
	90-100

	½ inch
	60-84
	75-95
	100
	100
	65-75

	3/8 inch
	48-78
	60-84
	80-90
	80-95
	48-60

	No. 4
	28-63
	33-70
	44-81
	55-70
	30-40

	No. 8
	14-55
	19-56
	26-70
	35-50
	20-30

	No. 16
	9-44
	10-44
	16-59
	20-40
	< 22

	No. 30
	6-34
	7-34
	9-49
	15-30
	< 17

	No. 50
	5-24
	5-24
	6-36
	10-24
	< 14

	No. 100
	4-16
	4-16
	4-22
	5-15
	< 12

	No. 200
	3-7
	3-7
	3-7
	4-7
	3-8
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SECTION 724


SEED

Special Provisions
724-2.02 MATERIALS.  Delete Table 724-1 and substitute the following:
TABLE 724-1

Seed Requirements

	SPECIES
	Sproutable Seed*, %, Min.

	Arctared Red Fescue
	78

	Egan American Sloughgrass
	67

	Norcoast Bering Hairgrass
	71

	Nortran Tufted Hairgrass
	71

	Wainwright Slender Wheatgrass
	88

	Alyeska Polargrass
	71

	Bluejoint
	71

	Tilesy Sagebrush
	71

	Tundra Glaucous Bluegrass
	76

	Gruening Alpine Bluegrass
	72

	Nugget Kentucky Bluegrass
	76

	Beach Wildrye
	70

	Annual Ryegrass
	76

	Perennial Ryegrass
	76


* Sproutable Seed is the mathematical product of Germination and Purity.
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SECTION 730


SIGN MATERIALS

730‑2.04 SIGN POSTS.  Add the following items:

7.
Structural Tubing and W-Shape Beams.


a.
Structural tubing shall conform to either ASTM A500, grade B, or ASTM A501.  The tubing shall be square and of the dimensions called for in the Plans with 0.2 inch thick walls.  0.4 inch diameter holes shall be drilled as required to permit mounting of the sign.


b.
W-shape beams shall conform to ASTM A36.


c.
Structural tubing and W-shape beams shall be hot dip galvanized in accordance with 1.b. of this subsection.  Damaged and abraded tubes and beams shall be repaired according to 1.c. of this subsection.

APPENDIX A

CONSTRUCTION SURVEYING REQUIREMENTS 
APPENDIX B

EROSION AND SEDIMENT CONTROL PLAN
APPENDIX C

MATERIALS CERTIFICATION CHECKLIST
APPENDIX D

UTILITY REQUIREMENTS

APPENDIX E

SIGN SHOP DRAWINGS

� EMBED Word.Picture.8  ���








MAT-SU ROADS

PAVING AND TRANSFER, (GROUP A) 2005

STP-0001(323)/57427

[image: image12.png]ooooo
. e
L ]

’ .
Zo 7Y
kil el
/ ......... L L ) .’
4 ...... LA N ) ;
§ 2., MARY ANN PAULSON -8« /
"?‘9..' CE-7238 LSON.':;?' ;
WPy aeennes 3 {}\}:



_1000183879.doc
[image: image1.png]ooooo
. e
L ]

’ .
Zo 7Y
kil el
/ ......... L L ) .’
4 ...... LA N ) ;
§ 2., MARY ANN PAULSON -8« /
"?‘9..' CE-7238 LSON.':;?' ;
WPy aeennes 3 {}\}:







