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SPECIAL NOTICE TO BIDDERS

The Department hereby notifies bidders that information to assist in preparing bids is available at 4111 Aviation Avenue for the following:

1.
These items are available upon request in the Anchorage Department of Transportation and Public Facilities Building Plans Room:

a.
Quantity Computations

b.
Materials Investigation Summary, Kodiak: Pasagshak Road Resurfacing Improvements, 2005.

c.
State of Alaska Department of Transportation and Public Facilities publication, Alaska Storm Water Pollution Prevention Plan Guide, January 14, 2005.

d.
Department of Transportation and Public Facilities - Sign Face Fabrication Requirements


e.
Standard Specifications for Highway Construction 2004.  ($25.00)

f.
Alaska Test Methods Manual (Lab & Field), 2004 Edition. ($25.00)

2.
Utility agreements pertaining to the disposition of all utility facilities on this project are available for review at the office of the Utilities Engineer, (907) 269-0686.

3.
The Department has approved an environmental document addressing concerns and environmental commitments and is available for review in the office of the Preliminary Design and Environmental Supervisor, (907) 269-0534.

4.
The Materials Certification List (MCL) has been included in Appendix C.  This list is provided for the Contractor to determine which materials will require submittal to the project Engineer for certification of compliance.  The MCL also provides the Project Engineer with the appropriate approving authority.

5. The Department requires all workers within the project limits to wear an outer visible surface or layer of high visibility color and retro reflectivity.  See subsection 643-3.11, High Visibility Clothing for requirements. 

6.
The current Laborers Mechanics Minimum rate of Pay contains information on remote sites and per diem.  The Department of Labor has issued WHPL #197, which further clarifies this requirement.  See pay item 640(4).
7.
The term “Hot Mix Asphalt” is synonymous with “Asphalt Concrete” throughout the contract documents.

8.
On July 24, 2005, governor Murkowski issued Administrative Order 226, which establishes a 15% goal for hiring apprentices in certain job categories; on highway, airport, harbor, dam, tunnel, utility, or dredging projects awarded by the Alaska Department of Transportation and Public Facilities.  This Administrative Order will apply to projects advertised after September 1, 2005, where the project construction cost exceeds 2.5 million dollars.


For addition details, visit http://labor.state.ak.us//lss/forms/ApprenHireReq.pdf
9.
Based on guidance from the US Department of Transportation’s General Counsel, effective January 10, 2006 the Alaska Department of Transportation and Public Facilities implemented a Race Neutral Disadvantaged Business Enterprise (DBE) program by setting 0% project goals on all highway, mass transit and airport projects.  All forms and reports required under the existing DBE program will continue to be required under these 0% goal contracts.


Specifically, contractors must continue to report creditable DBE participation/payments on the Monthly Summary of Disadvantaged Business Enterprise Participation Form 25A-336.  This will allow the Department to continue to accurately report DBE participation to the Federal Highway Administration, Federal Transit Administration and Federal Aviation Administration.

Contractors must also continue to provide opportunities for DBE firms to participate on highway, mass transit and airport projects as appropriate.  A 0% DBE participation goal does not relieve the contractor of the requirement to provide equal opportunity in subcontracting, supplies or other services offered by DBE firms.

Any questions about this notice may directed to Jon Dunham, Manager of the Civil Rights Office, (907) 269-0850, jon_dunham@dot.state.ak.us
10.
The rock excavation on the project can be adjusted as noted in Section 203 to provide all of the select aggregates for this project including pipe bedding, but based on testing fails to meet the requirements for sulfate soundness required for asphalt aggregate.  The degradation requirements for asphalt aggregates have been deleted for this project.


There will be no Asphalt Price Adjustment from pavement surface smoothness as measured by an inertial profiler.


SECTION 101


DEFINITIONS AND TERMS

Standard Modifications

101-1.03 DEFINITIONS.  Replace the definitions of SUBGRADE with the following:

SUBGRADE.  The soil or embankment upon which the pavement structure is constructed.  E22(1/1/06)
Special Provisions

101-1.03 DEFINITIONS.  Add the following:

WORK ZONE.  A work zone is an area outside of the roadway right of way where the Department has secured permission for the Contractor to perform the work as shown on the Plans and permits.  Work zones as shown may contain wetlands or other environmentally sensitive areas; therefore, in general, work zones may not be used for staging equipment and materials, nor for disposal of excess or unusable material, unless the Contractor has first obtained the necessary permits, written permission from the property owner, and approval from the Engineer.  Staging equipment and materials is acceptable in the rock cut areas described in subsection 203-3.01.      


SECTION 102


BIDDING REQUIREMENTS AND CONDITIONS

Standard Modification

102-1.04 EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, AND WORK SITE.  Replace the second paragraph with the following:  The records of geotechnical investigations including boring logs, test results, geology data reports, soil reports, material site reports, and geotechnical reports included in a bid package or made accessible to bidders or Contractors, are for information purposes only.  These records are not part of the Contract.  These records indicate subsurface conditions only at specific locations and times, and only to the depths penetrated.  They do not necessarily reflect variations in soil, rock, or groundwater conditions that may exist between or outside such locations.  Actual conditions may differ from what is shown in the records.  Material Sources referenced in these records may not contain materials of sufficient quantity or quality to meet project requirements.  The accessibility of these records does not constitute approval, nor guarantee suitability of soils or sources, or the rights to use sources for this project, except as specifically provided in subsections 106-1.02.4.b Mandatory Sources and 106-1.02.4.c Designated Sources.  The records shall not substitute for independent investigation, interpretation, or judgment of the bidder or Contractor.  The Department is not responsible for any interpretation or conclusion drawn from its records by the bidder or Contractor.

Bidders and Contractors shall examine subsection 106-1.02 Material Sources for further information about material source development. E23(1/1/06)

102-1.05 PREPARATION OF BID.  Modify the second sentence in the third paragraph, after: “If a bidder is a corporation, the bid must be signed by a corporate officer,” add: or agent.  E18(06/30/04)

SECTION 105 


CONTROL OF WORK

Special Provisions

105‑1.06 COOPERATION WITH UTILITIES. 

Add the following: The Contractor shall request locates from all the utilities having facilities in the area. The Contractor shall use the locate Call Center for the following utilities:

	Alaska Call Center Inc.

Statewide
800-478-3121

who will notify the following:

	ACS

AT&T Alascom, Inc.

GCI Communications


The Contractor shall call the following utilities and agencies directly:

City of Kodiak




(907) 486-8060

Kodiak Electric Association


(907) 486-7746

Kodiak Island Borough


(907) 486-8640
Robert Greene (ADOT&PF M&O)

(907) 487-4952
US Coast Guard



(907) 487-5320 ext. 229

There are various utility appurtenances located within the project limits.  Utilities scheduled for relocation are addressed in the following utility specific sections.  Cooperate with these utilities and coordinate schedule of work to allow them access to the project for their adjustments and/or relocation.

The Contractor shall bear the responsibility for changes in contract scheduling that result in the conditions in this specification not being met.  Additional coordination with the applicable utility will be required.

Schedule and coordinate the utility relocations with project construction as set forth in subsection 108-1.03, Prosecution and Progress.

Right of Way and/or Construction surveying is required prior to utility relocation.

Payment will be made as follows:

1. Subsidiary to Item 642(1) Construction Surveying, if the Contractor is required to provide the surveying as part of the contract and/or

2. Under Item 642(3) Three Person Survey Party, if the construction or Right of Way staking required by the utility is either in advance of the Contractor’s 2 week work plan, or not required by the contract.

The utility shall give the Contractor, through the Engineer, 15 calendar days advance written notice for required staking.  (09/01/04)R3

Specific coordination requirements for the specific utilities are included below:

Kodiak Electric Association Inc. (KEA):  has existing aerial facilities that are located within this project.  Notify KEA at (907) 486-7735 to establish a point of contact to determine where to send the advance written notice.  The following facilities have been identified as potential conflicts.

KEA will be relocating exiting pole P133 and associated anchors at Riverside Drive (Sta 453+00 rt) 27 fee to the north.  An associated overhead guy pole P134a will be installed west of existing P134 (Sta. 456+00 left) in conjunction with this pole relocation.  The Contractor will allow KEA 3 calendar days to complete the work.

KEA may set a lift pole adjacent to pole P135 (Sta 458+19 lt) if it is field determined that the existing service is too low due to the roadway grade change.  The Contractor will allow KEA 1 day to complete this work.

Before excavation at Lake Rose Tead, KEA will install plastic and rubber “cover up gear” on the overhead 25.9/14.4 Kv lines.  KEA requires 48 hour notice to complete this work.

Culvert Replacement at MP 4.1:  
Provide KEA 15 calendar day’s written notice before staking the detour and the associated cuts required for the culvert replacement.  Once the staking is complete coordinate a site meeting with the Engineer and KEA to verify whether a conflict exists with the existing pole.  If the Engineer determines that a conflict exists, KEA will be allowed 15 days to schedule the pole relocation and 5 days to complete the relocation.

Once the culvert replacement is completed and the detour is removed rebuild the slope where the existing pole was located.  Once the slope is replaced KEA will move the pole back to its original location.

Provide all traffic control required to accomplish KEA’s relocation.

Standard Modification

105-1.16 FINAL ACCEPTANCE AND RECORD RETENTION. Modify the first paragraph, Item 4., after: “DOLWD” add: and State Department of Revenue. E 19 (06/30/04)
Special Provision

105‑1.17 CLAIMS.  Add the following Any appeal to the superior court under AS 36.30.685 must be filed in the third judicial district. (3/21/01)R93


***This page intentionally left blank.***


SECTION 106


CONTROL OF MATERIAL

Special Provisions

106-1.01 Source of Supply and Quality Requirements.  Add the following: 

Buy America Provision. The Contractor shall comply with the requirements of 23 CFR 635.410, Buy America Requirements, and shall submit a completed Material Origin Certificate, Form 25D-60, prior to award of the contract. 

Steel and iron products that are incorporated into the work, shall be manufactured in the United States except that minor amounts of steel and iron products of foreign manufacture may be used, provided the aggregate cost of such does not exceed one tenth of one percent (0.001) of the total contract amount, or $2500, whichever is greater. For the purposes of this paragraph, the cost is the value of the products as they are delivered to the project including freight.

“Manufactured in the United States” means that all manufacturing processes starting with the initial mixing and melting through the final shaping, welding, and coating processes must be undertaken in the United States. The definition of “manufacturing process” is smelting or any subsequent process that alters the material’s physical form, shape or chemical composition. These processes include rolling, extruding, machining, bending, grinding, drilling, etc. The application of coatings, such as epoxy coating, galvanizing, painting or any other coating that protects or enhances the value of steel or iron materials shall also be considered a manufacturing process subject to the “Buy America Requirements.”

Buy America does not apply to raw materials (iron ore), scrap, pig iron, and processed, pelletized and reduced iron ore. It also does not apply to temporary steel items (e.g., temporary sheet piling, temporary bridges, steel scaffolding, and falsework). Further, it does not apply to materials that remain in place at the Contractor’s convenience (e.g., sheet pilings, and forms).

The North American Free Trade Agreement (NAFTA) does not apply to the Buy America requirement. There is a specific exemption within NAFTA (article 1001) for grant programs such as the Federal-aid highway program. 

When steel and iron products manufactured in the United States are shipped to a foreign country where non steel or iron products are installed on or in them (e.g., electronic components in a steel cabinet), the steel and iron is considered to meet the requirements of this subsection.

The Contractor shall take whatever steps are necessary to ensure that all manufacturing processes for each covered product comply with this provision. Non-conforming products shall be replaced at no expense to the State. Failure to comply may also subject the Contractor to default and/or debarment. False statements may result in criminal penalties prescribed under Title 18 US Code Section 1001 and 1020. (02/07/05)S 13

Standard Modification

106-1.02 MATERIAL SOURCES.
1.
a.
General.  Within Item a. delete text and replace with:  Utilize Useable Excavation according to subsection 104-1.04 before using material sources listed in subsection 106-1.02.4.  When there is insufficient useable excavation furnish additional required materials from sources of the Contractor’s choice, except that the Contractor shall use a mandatory source when identified in the Contract.

4.
Type of Sources.  Replace the first paragraph with the following:  The Contractor shall utilize Useable Excavation according to subsection 104-1.04 before using material sources listed in this subsection.  When there is insufficient Useable Excavation, the Contractor shall furnish additional required materials from sources of the Contractor’s choice, except that the Contractor shall use a mandatory source when identified in the Contract.

When there is insufficient Useable Excavation, the Contractor shall supply additional required material from the following sources:

4.
d.
Available Sources.  Replace the second paragraph with the following:  When the Department furnishes copies of existing boring logs, test results, or other data in its possession concerning Available Sources, the Contractor is responsible for determining the accuracy and completeness of this data, for assumptions the Contractor makes based on this data, and for exploring Available Sources to the Contractor’s satisfaction.

4.
e.
Excluded Material Sources.  Replace the paragraph with the following:  Some material sources may not be considered acceptable regardless of location or ownership.  The bid documents may identify some material sources excluded from use.  The Department reserves the right to exclude a material sources or any portion of a material source, at any time after Contract award, that is determined by material testing to be unsuitable for use on the project.  E24(1/1/06)


SECTION 107


LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Special Provisions

107-1.01 LAWS TO BE OBSERVED.  Add the following:
Eagle Nest Restrictions.  A bald eagle nest is located at approximately MP ***deleted*** 1.4.  The following measures must be observed to avoid violations of the Bald Eagle Protection Act:

In order to permit eagles to initiate nesting, operations shall not take place within 660 feet of the eagle nest from March 1 to May 31.  This period shall continue to August 31 if the nest contains a nesting pair of eagles.  If the eagle nest is not occupied by May 31, activities may proceed provided the nest and nest support are not jeopardized.

It is possible to conduct operations after May 31, even if the nest contains a pair of nesting eagles.  To do so, notify the Engineer 2 weeks before beginning activities.  Procure the services of an eagle monitor as specified under Section 651, Eagle Monitoring.  The eagle monitor shall observe the eagle nest and determine whether operations cause a disturbance to the nesting eagles.  The eagle monitor shall work independently of the Contractor’s operation and have reporting authority to the Engineer.  If evidence of disturbance is observed, operations will be stopped or modified to comply with the Bald Eagle Protection Act as directed by the Engineer.

Later in the summer, it is expected that the eagles will be disturbed less than they will be early in the summer.  Consequently, it is recommended that the work shown near the eagle nests be executed late in the summer, after the other work is completed.

If additional eagle nests are discovered within the vicinity of the project site, the U.S. Fish and Wildlife Service must be notified immediately by calling (907) 260-2809 or (907) 271-2780, before construction activities, for further site evaluation.

107-1.02 PERMITS, LICENSES AND TAXES. Add the following: The following permits apply to this project, and are attached in Appendix A:

US Army Corps of Engineers #POA-2004-336; expires March 18, 2008.

State of Alaska, Dept of Natural Resources, Fish Habitat Permits:

	FH 05-II-0226
	FH 05-II-0227
	FH 05-II-0228
	FH 05-II-0229

	FH 05-II-0230
	FH 05-II-0231
	FH 05-II-0232
	FH 05-II-0233

	FH 05-II-0234
	FH 05-II-0235
	FH 05-II-0236
	FH 05-II-0237

	FH05-II-0238
	
	
	


Fish Habitat permits expire Dec. 31, 2008.

The Contractor shall obtain a written statement from the State Historic Preservation Officer stating that material disposal, extraction, stockpiling or staging, on any off project site, is not expected to impact any cultural resources. The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at (907) 269-8715. If the Contractor discovers cultural resources during construction activities, stop work at that site and notify the Engineer.

The Contractor shall provide a wetland specialist able to conduct wetlands determinations and delineations in accordance with the Corps of Engineers 1987 Wetland Delineation Manual, of any site outside the project limits or not previously permitted, that will be impacted by the Contractor's operations. These delineations will be subject to Corps of Engineers approval.

The Contractor shall provide a copy to the Engineer, of all permits or clearances received prior to Contractor's use of any site outside the project limits. Additionally, the Contractor shall provide the Engineer a written statement that the Contractor has obtained all necessary permits or clearances. The Contractor shall also provide a written statement to the Engineer listing agencies or offices contacted that responded that required no additional action from the Contractor.

The Contractor shall obtain an Endangered and Threatened Species Clearance from the U.S. Fish and Wildlife Service for sites being used outside the project limits.

107-1.07 ARCHAEOLOGICAL OR HISTORIC DISCOVERIES.  Add the following:  Prior to initiating any work in the vicinity of MP 9.4 (Station 505+53), including any work at Pasagshak Bluff, install plastic safety fence adjacent to environmentally sensitive sites as shown in the Plans or as directed by the Engineer.  The exact location of each environmentally sensitive site shall be field verified before installing plastic safety fence.  Contact the ADOT&PF Environmental Analyst at (907) 269-0542 to arrange field verification 15 days prior to installing plastic fence.  Construction equipment shall remain outside of the boundaries of the environmentally sensitive sites so delineated for the duration of the project.  Do not work within the boundaries of the sites.  The plastic safety fence installed adjacent to environmentally sensitive sites shall be maintained in good condition for the duration of the project.
107-1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE.  Add the following: If the Contractor requires water for any construction purpose from a non-municipal water source, the Contractor shall obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer.  The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at (907) 269-8624. (05/29/02)R7M

Add the following subsections:

107-1.21 FEDERAL AFFIRMATIVE ACTION. The Federal Equal Employment Opportunity, Disadvantaged Business Enterprise, and On-the-Job Training affirmative action program requirements that are applicable to this Contract are contained in the project Special Provisions and Contract Forms, and may include:

Disadvantaged Business Enterprise (DBE) Program


Section 120

Training Program






Section 645

Federal EEO Bid Conditions





Form 25A301

EEO-1 Certification






Form 25A304

DBE Subcontractable Items





Form 25A324

ADOT&PF Training Program Request



Form 25A310

Training Utilization Report





Form 25A311

Contact Report






Form 25A321A

DBE Utilization Report





Form 25A325C

Summary of Good Faith Effort Documentation


Form 25A332A

Required Contract Provisions, Federal-Aid Contracts

Form 25D-55

In addition to the sanctions provided in the above references, non-compliance with these requirements is grounds for withholding of progress payments.

(8/13/98)S80


SECTION 108


PROSECUTION AND PROGRESS

Special Provision

108-1.03 PROSECUTIONS AND PROGRESS.  Delete the last sentence of the first paragraph and substitute the following:  Submit the following at the Preconstruction Conference:

Delete item 1.  A progress schedule.  and substitute the following:

1.
A Critical Path Method (CPM) Schedule is required, in a format acceptable to the Engineer, showing the order in which the work will be carried out and the contemplated dates on which the Contractor and subcontractors will start and finish each of the salient features of the work, including any scheduled periods of shutdown.  Indicate any anticipated periods of multiple-shift work in the CPM Schedule.  If revisions to the proposed CPM Schedule are required, make them promptly.  Promptly submit a revised CPM Schedule if there are substantial changes to the Contractor’s schedule, or upon request of the Engineer.  Use the schedule for coordination and monitoring of all work under the contract including all activity of subcontractors, manufacturers, suppliers, utility companies and review activity of the Department.

(12/13/02)R261M98
108-1.06 CONTRACT TIME, EXTENSION OF CONTRACT TIME, AND SUSPENSION OF WORK.  Replace item 3. m. with the following:

i.
Unusually severe weather and usual weather, like rain, that hampers critical path items such as top lift of paving (in which case the Engineer will determine if additional Contract time will be added); 

Replace item 3. m. with the following: 

m.   
Adverse weather that does not hamper the critical path items;


SECTION 109


MEASUREMENT AND PAYMENT

Special Provisions

109-1.02 MEASUREMENT OF QUANTITIES.  Under subtitle Electronic Computerized Weighing System item (1) add the following to the end of the first sentence:  “, CD, or a USB device.”

109‑1.05 COMPENSATION FOR EXTRA WORK. Under item 3.  Equipment, item a. add the following to the second paragraph: The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the Alaska - South Region.  (4/31/05)R14
Standard Modification

109-1.08 FINAL PAYMENT. Add the following sentence to the first paragraph:
The Department will not process the final estimate until the Contractor completes Items 1 through 4 in the first paragraph of subsection 105-1.16.  E11(06/30/04)
Special Provision

Add the following section:

 
SECTION 120


DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM

120-1.01 DESCRIPTION. The work consists of providing Disadvantaged Business Enterprises (DBEs), as defined in Title 49, CFR (Code of Federal Regulations), Part 26, with the opportunity to participate on an equitable basis with other contractors in the performance of contracts financed in whole, or in part, with federal funds. The Contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of USDOT assisted contracts.
120-1.02 INTERPRETATION. It is the intent of this section to implement the requirements of 49 CFR, Part 26, and the Department's federally approved DBE Program. 

120-1.03 ESSENTIAL CONTRACT PROVISION.  Failure to comply with the provisions of this section will be considered a material breach of contract, which may result in the termination of this contract or such other remedy as ADOT&PF deems appropriate.  The Department also considers failure to comply with this section to be so serious as to justify debarment action as provided in AS 36.30.640(4).

120-1.04 DEFINITIONS AND TERMS. The following definitions will apply. 

1. Broker. A DBE certified by the Department that arranges for the delivery or provision of creditable materials, supplies, equipment, transportation/hauling, insurance, bonding, etc., within its certified category, that is necessary for the completion of the project. A broker of materials certified in a supply category must be responsible for scheduling the delivery of materials and fully responsible for ensuring that the materials meet specifications before credit will be given. 

2. Commercially Useful Function (CUF). The execution of the work of the Contract by a DBE carrying out its responsibilities by actually performing, managing, and supervising the work involved using its own employees and equipment. The DBE shall be responsible, with respect to materials and supplies used on the Contract, for negotiating price, determining quality and quantity, ordering the material, and installing (where applicable) and paying for the material itself. To determine whether a DBE is performing a commercially useful function, an evaluation of the amount of work subcontracted, industry practices, whether the amount the firm is to be paid under the Contract is 
commensurate with the work it is actually performing and the DBE credit claimed for its performance of the work.  Other relevant factors will be considered. The Engineer makes the determination of CUF after evaluating the way in which the work was performed during the execution of the Contract. 

3. Disadvantaged Business Enterprise (DBE). An enterprise which is a for-profit small business concern 

a. that is at least 51 percent owned by one or more individuals who are both socially and economically disadvantaged or, in the case of a corporation, in which 51 percent of the stock is owned by one or more such individuals; 

b. whose management and daily business operations are controlled by one or more of the socially and economically disadvantaged individuals who own it; and

c. has been certified by the Department in accordance with 49 CFR, Part 26. 

4. DBE Key Employee. Permanent employees identified by the DBE owner in its certification file in the Department Civil Rights Office.

5. DBE Utilization Goal. The percent of work to be performed by certified DBEs that is established by the Department and specified in the Contract.

6. Good Faith Efforts. Efforts by the bidder or Contractor to achieve a DBE goal or other requirement of 49 CFR Part 26, by their scope, intensity, and appropriateness to the objective, that can reasonably be expected to fulfill the program requirement.

7. Manufacturer. A DBE certified by the Department in a supply category that changes the shape, form, or composition of original material in some way and then provides that altered material to the project and to the general public or the construction industry at large on a regular basis.

8. Notification. For purposes of soliciting DBE participation on a project and to count toward a contractor’s Good Faith Efforts, notification shall be by letter or fax transmission, with a return receipt requested or successful transmission report. Telephonic contact with a DBE may be allowed, however it shall be based on the ability of Civil Rights staff to independently verify this contact.

9. Regular Dealer. A DBE certified by the Department in a supply category that 

a. maintains an in-house inventory on a regular basis of the particular product provided to this project; and

b. keeps an inventory in an amount appropriate for the type of work using that product; and 

c. offers that inventory for sale to the general public or construction industry at large (private and public sectors), not just supplied as needed on a project by project basis during the construction season, except where the product requires special or heavy equipment for delivery and the DBE possesses and operates this equipment on a regular basis throughout the construction season in order to deliver the product to the general public or construction industry at large.  If the distribution equipment is rented or leased, it must be on a repetitive, seasonal basis; and may additionally 

d. fabricate (assembles large components) for use on a construction project, consistent with standard industry practice, for delivery to the project. 

120-2.01 UTILIZATION GOAL.  The DBE Utilization Goal for this contract is shown on Form 25A324 (DBE Subcontractable Items) as a percentage of the total basic bid amount. A DBE may be considered creditable towards meeting the DBE Utilization Goal at time of Contract award, if the DBE is certified by the Department in a category covering the CUF to be performed at the time of listing on Form 25A325C (DBE Utilization Report). 

A bidder shall demonstrate the ability to meet the DBE Utilization Goal or perform and document all of the required Good Faith Efforts under Subsection 120-3.02 in order to be eligible for award of this Contract.

If the Department reduces the quantity of work of a bid item involving a DBE firm, the DBE Utilization Goal on Form 25A325C will be reduced proportionately.

120-3.01 DETERMINATION OF COMPLIANCE

1. Phase I - Bid. Each bidder must register with the Civil Rights Office annually in accordance with §§26.11 & 26.53(b)(2)(iv) of 49 CFR, Part 26.  No contract may be awarded to a bidder that is not registered.

2. Phase II - Award. The apparent low bidder will provide the following within 15 days of receipt of notice of intent to award:

a. Written DBE Commitment. Written commitments from DBEs to be used on the project. The written commitment shall contain the following information:

1) A description of the work that each DBE will perform;

2) The dollar amount of participation by the DBE firm;

3) Written documentation of the bidder/offer’s commitment to use a DBE subcontractor whose participation it submits to meet a contract goal; and

4) Written confirmation from the DBE that it is participating in the contract as provided in the prime Contractor’s commitment. 

b. DBE Utilization Report. Form 25A325C listing the certified DBEs to be used to meet the DBE Utilization Goal. 

c. Good Faith Effort Documentation. Summary of Good Faith Effort Documentation (Form 25A332A and attachments) and DBE Contact Reports (Form 25A321A) if the Contractor submits less DBE utilization on Form 25A325C than is required to meet the DBE Utilization Goal. If accepted by the Department, this lower DBE utilization becomes the new DBE Utilization Goal. If the bidder cannot demonstrate the ability to meet the DBE Utilization Goal, and can not document the minimum required Good Faith Efforts (as outlined in subsection 120-3.02 below), the Contracting Officer will determine the bidder to be not responsible.

3. Phase III - Construction. 

a. Designation of DBE/EEO Officer. At the preconstruction conference, the Contractor shall submit, in writing, the designation of a DBE/EEO officer.

b. DBE Creditable Work. The CUF work items and creditable dollar amounts shown for a DBE on the DBE Utilization Report (Form 25A325C) shall be included in any subcontract, purchase order or service agreement with that DBE. 

c. DBE Replacement. If the Engineer approves a DBE replacement, the Contractor shall replace the DBE with another DBE for the same work in order to fulfill its commitment under the DBE Utilization Goal. In the event that the Contractor 

cannot obtain replacement DBE participation, the Engineer may adjust the DBE Utilization Goal if, in the opinion of the Engineer and the Civil Rights Office, both of the following criteria have been met:

1) The Contractor has not committed any discriminatory practice in its exercise of good business judgement to replace a DBE.

2) If the Contractor is unable to find replacement DBE participation and has adequately performed and documented the Good Faith Effort expended in accordance with subsection 120-3.02.

d. DBE Utilization Goal. The DBE Utilization Goal will be adjusted to reflect only that amount of the DBE's work that can not be replaced.

120-3.02 GOOD FAITH EFFORT
1. Good Faith Effort Criteria. The Contracting Officer will use the following criteria to judge if the bidder, who has not met the DBE Utilization Goal, has demonstrated sufficient Good Faith Effort to be eligible for award of the contract. 

Failure by the bidder to perform and document all of the following actions constitutes insufficient Good Faith Effort. 

a. Consideration of all subcontractable items. The bidder shall, at a minimum, seek DBE participation for each of the subcontractable items upon which the DBE goal was established as identified by the Department (on Form 25A324) prior to bid opening. It is the bidder’s responsibility to make the work listed on the subcontractable items list available to DBE firms, to facilitate DBE participation. 

b. If the bidder can not achieve the DBE Utilization Goal using the list of available DBE firms based on the subcontractable items list, then the bidder may consider other items that could be subcontracted to DBEs. 

c. Notification to all active DBEs listed for a given region in the Department's most current DBE Directory at least 7 calendar days prior to bid opening. The bidder must give the DBEs no less than five days to respond. The bidder may reject DBE quotes received after the deadline. Such a deadline for bid submission by DBEs will be consistently applied. DBEs certified to perform work items identified on Form 25A324 must be contacted to solicit their interest in participating in the execution of work with the Contractor. Each contact with a DBE firm will be logged on a Contact Report (Form 25A321A).

d. The bidder may reject non-competitive DBE quotes.  Allegations of non-competitive DBE quotes must be documented and verifiable. A DBE quote that is more than 10.0% higher than the accepted non-DBE quote will be deemed non-competitive, provided the DBE and non-DBE subcontractor quotes are for the exact same work or service. Bidders must have a non-DBE subcontractor quote for comparison purposes. Such evidence shall be provided in support of the bidder’s allegation. Where the bidder rejects a DBE quote as being non-competitive under this condition, the work must be performed by the non-DBE subcontractor and payments received by the non-DBE subcontractor during the execution of the Contract shall be consistent with the non-DBE's accepted quote.  This does not preclude increases as a result of Change documents issued by the Department. 

e. Provision of assistance to DBEs who need help in obtaining information about bonding or insurance required by the bidder.

f. Provision of assistance to DBEs who need help in obtaining information about securing equipment, supplies, materials, or related assistance or services.

g. Providing prospective DBEs with adequate information about the requirements of the Contract regarding the specific item of work or service sought from the DBE.

h. Follow-up of initial notifications by contacting DBEs to determine whether or not they will be bidding. Failure to submit a bid by the project bid opening or deadline by the bidder is de facto evidence of the DBE’s lack of interest in bidding. Documentation of follow-up contacts shall be logged on the Contact Report (Form 25A321A). 

i. Items c through h will be utilized to evaluate any request from the Contractor for a reduction in the DBE Utilization Goal due to the default or decertification of a DBE and the Contractor's subsequent inability to obtain additional DBE participation.

2. Administrative Reconsideration. Under the provisions of 49 CFR. Part 26.53(d), if it is determined that the apparent successful bidder has failed to meet the requirements of this subsection, the bidder must indicate whether they would like an opportunity for administrative reconsideration. The bidder must exercise such an opportunity within 3 calendar days of notification it has failed to meet the requirements of this subsection. As part of this reconsideration, the bidder must provide written documentation or argument concerning the issue of whether it met the goal or made adequate good faith efforts to do so.

a. The DBE Liaison Officer will make the decision on reconsideration. 

b. The bidder will have the opportunity to meet in person with the DBE Liaison Officer to discuss the issue of whether it met the goal or made adequate good faith efforts to do so. If a meeting is desired, the bidder must be ready, willing and able to meet with the DBE Liaison Officer within 4 days of notification that it has failed to meet the requirements of this subsection.

c. The DBE Liaison Officer will render a written decision on reconsideration and provide notification to the bidder. The written decision will explain the basis for finding that the bidder did or did not meet the goal or make adequate good faith efforts to do so. 

d. The result of the reconsideration process is not administratively appealable to US DOT.

120-3.03 COMMERCIALLY USEFUL FUNCTION (CUF). 

1. Creditable Work. Measurement of attainment of the DBE Utilization Goal will be based upon the actual amount of money received by the DBEs for creditable CUF work on this project as determined by the Engineer in accordance with this Section. CUF is limited to that of a:

a. regular dealer; 

b. manufacturer;

c. broker; 

d. subcontractor; 

e. joint-venture; or

f. prime contractor.

2. Determination of Commercially Useful Function. In order for the CUF work of the DBE to be credited toward the goal, the Contractor will ensure that all of the following requirements are met: 

a. The CUF performed by a DBE certified in a supply category will be evaluated by the Engineer to determine whether the DBE performed as either a broker, regular dealer, or manufacturer of the product provided to this project. 

b. A DBE trucking firm certified and performing work in a transportation/hauling category is restricted to credit for work performed with its own trucks and personnel certified with the CRO prior to submitting a bid to a contractor for DBE trucking. The DBE trucking firm must demonstrate that it owns all trucks (proof 

of title and/or registration) to be credited for work and that all operators are employed by the DBE trucking firm. A DBE trucking firm that does not certify its trucks and personnel that it employs on a job will be considered a broker of trucking services and limited to credit for a broker. (This does not effect the CUF of that same firm, when performance includes the hauling of materials for that work.)

c. The DBE is certified in the appropriate category at the time of 

1) the Engineer's approval of the DBE subcontract, consistent with the written DBE commitment; and

2) the issuance of a purchase order or service agreement by the Contractor to a DBE performing as either a manufacturer, regular dealer, or broker (with a copy to the Engineer).

d. The Contractor will receive credit for the CUF performed by DBEs as provided in this Section. Contractors are encouraged to contact the Engineer in advance of the execution of the DBE's work or provision of goods or services regarding CUF and potential DBE credit.

e. The DBE may perform work in categories for which it is not certified, but only work performed in the DBE's certified category meeting the CUF criteria may be credited toward the DBE Utilization Goal.

f. The work of the DBE firm must meet the following criteria when determining when CUF is being performed by the DBE: 

1) The work performed will be necessary and useful work required for the execution of the Contract.

2) The scope of work will be distinct and identifiable with specific contract items of work, bonding, or insurance requirements.

3) The work will be performed, controlled, managed, and supervised by employees normally employed by and under the control of the certified DBE. The work will be performed with the DBE’s own equipment. Either the DBE owner or DBE key employee will be at the work site and responsible for the work. 

4) The manner in which the work is sublet or performed will conform to standard, statewide industry practice within Alaska, as determined by the Department. The work or provision of goods or services will have a 

market outside of the DBE program (must also be performed by non-DBE firms within the Alaskan construction industry).  Otherwise, the work or service will be deemed an unnecessary step in the contracting or purchasing process and no DBE credit will be allowed. 

There will be no DBE credit for lower-tier non-DBE subcontract work.

5) The cost of the goods and services will be reasonable and competitive with the cost of the goods and services outside the DBE program within Alaska. Materials or supplies needed as a regular course of the Contractor's operations such as fuel, maintenance, office facilities, portable bathrooms, etc. are not creditable. 

The cost of materials actually incorporated into the project by a DBE subcontractor is creditable toward the DBE goal only if the DBE is responsible for ordering and scheduling the delivery of creditable materials and fully responsible for ensuring that the materials meet specifications. 

6) All subcontract work, with the exception of truck hauling, will be sublet by the same unit of measure as is contained in the Bid Schedule unless prior written approval of the Engineer is obtained.

7) The DBE will control all business administration, accounting, billing, and payment transactions. The prime contractor will not perform the business, accounting, billing, and similar functions of the DBE. The Engineer may, in accordance with AS 36.30.420(b), inspect the offices of the DBE and audit the records of the DBE to assure compliance. 

g. On a monthly basis, the Contractor shall report on Form 25A336 (Monthly Summary of DBE Participation) to the Department Civil Rights Office the payments made (canceled checks or bank statements that identify payor, payee, and amount of transfer) for the qualifying work, goods and services provided by DBEs. 

3. Decertification of a DBE. Should a DBE performing a CUF become decertified during the term of the subcontract, purchase order, or service agreement for reasons beyond the control of and without the fault or negligence of the Contractor, the work remaining under the subcontract, purchase order, or service agreement may be credited toward the DBE Utilization Goal. 

Should the DBE be decertified between the time of Contract award and the time of the Engineer's subcontract approval or issuance of a purchase order or service agreement, the work of the decertified firm will not be credited toward the DBE Utilization Goal. The Contractor must still meet the DBE Utilization Goal by either

a. withdrawing the subcontract, purchase order or service agreement from the decertified DBE and expending Good Faith Effort (Subsection 120-3.02, Items c through h) to replace it with one from a currently certified DBE for that same work or service through subcontractor substitution (Subsection 103-1.01); or

b. continuing with the subcontract, purchase order or service agreement with the decertified firm and expending Good Faith Effort to find other work not already subcontracted out to DBEs in an amount to meet the DBE Utilization Goal through either 

1) increasing the participation of other DBEs on the project;

2) documenting Good Faith Efforts (Subsection 120-3.02, items c through h); or

3) by a combination of the above. 

4. DBE Rebuttal of a Finding of no CUF. Consistent with the provisions of 49 CFR, Part 26.55(c)(4)&(5), before the Engineer makes a final finding that no CUF has been performed by a DBE firm the Engineer will coordinate notification of the presumptive finding through the Civil Rights Office to the Contractor, who will notify the DBE firm. 

The Engineer, in cooperation with the Civil Rights Office, may determine that the firm is performing a CUF if the rebuttal information convincingly demonstrates the type of work involved and normal industry practices establishes a CUF was performed by the DBE. Under no circumstances shall the Contractor take any action against the DBE firm until the Engineer has made a final determination. The Engineer’s decisions on CUF matters are not administratively appealable to US DOT.

120-3.04 DEFAULT OF DBE.  In the event that a DBE firm under contract or to whom a purchase order or similar agreement has been issued defaults on their work for whatever reason, the Contractor shall immediately notify the Engineer of the default and the circumstances surrounding the default. 

The Contractor shall take immediate steps, without any order or direction from the Engineer, to retain the services of other DBEs to perform the defaulted work.  In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the DBE Utilization Goal if, in the opinion of the Engineer, the following criteria have been met:

1.
The Contractor was not at fault or negligent in the default and that the circumstances surrounding the default were beyond the control of the Contractor; and 

2. The Contractor is unable to find replacement DBE participation at the same level of DBE commitment and has adequately performed and documented the Good Faith Effort expended in accordance with items c through h of Subsection 120-3.02 for the defaulted work; or

3. It is too late in the project to provide any real subcontracting opportunities remaining for DBEs.

The DBE Utilization Goal will be adjusted to reflect only that amount of the defaulted DBE's work that can not be replaced.

120-4.01 METHOD OF MEASUREMENT.  The Contractor will be entitled to count toward the DBE Utilization Goal those monies actually paid to certified DBEs for CUF work performed by the DBE as determined by the Engineer. The Contractor will receive credit for the utilization of the DBEs, as follows:

1. Credit for the CUF of a DBE prime contractor is 100% of the monies actually paid to the DBE under the contract for creditable work and materials in accordance with 49 CFR 26.55.

2. Credit for the CUF of a subcontractor is 100% of the monies actually paid to the DBE under the subcontract for creditable work and materials. This shall include DBE trucking firms certified as a subcontractor and not a broker. Trucks leased from another DBE firm shall also qualify for credit and conforms to the provisions of 49 CFR 26.55(d).

3. Credit for the CUF of a manufacturer is 100% of the monies paid to the DBE for the creditable materials manufactured.

4. Credit for the CUF of a regular dealer of a creditable material, product, or supply is 60% of its value. The value will be the actual cost paid to the DBE but will not exceed the bid price for the item. 

5. Credit for the CUF of a broker performed by a DBE certified in a supply category for providing a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee will not exceed 5% of the cost of the procurement contract for the creditable item. 

6. Credit for the CUF of a broker performed by a DBE certified in the transportation/hauling category for arranging for the delivery of a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee will not exceed 5% of the cost of the hauling subcontract. 

7. Credit for the CUF of a broker performed by a DBE certified in a bonding or insurance category for arranging for the provision of insurance or bonding is limited to a reasonable brokerage fee.  The brokerage fee will not exceed 5% of the premium cost.

8. Credit for the CUF of a joint venture (JV) (either as the prime contractor or as a subcontractor) may not exceed the percent of the DBE's participation in the joint venture agreement, as certified for this project by the Department. The DBE joint venture partner will be responsible for performing all of the work as delineated in the certified JV agreement.

120-5.01 BASIS OF PAYMENT.  Work under this item is subsidiary to other contract items and no payment will be made for meeting or exceeding the DBE Utilization Goal.

If the Contractor fails to utilize the DBEs listed on Form 25A325C as scheduled or fails to submit required documentation to verify proof of payment or documentation requested by the Department to help in the determination of CUF, the Department will consider this to be unsatisfactory work. If the Contractor fails to utilize Good Faith Efforts to replace a DBE, regardless of fault (except for Subsection 120-3.04 item 3), the Department will also consider this unsatisfactory work. Unsatisfactory work may result in disqualification of the Contractor from future bidding under Subsection 102-1.13 and withholding of progress payments consistent with Subsection 109-1.06. (11/17/00)S 33


SECTION 201


CLEARING AND GRUBBING

Special Provisions

201-3.01 GENERAL.  Add the following:  The Contractor shall not clear vegetated areas between April 15 and July 15. 

***deleted***
Clear and grub to a maximum of 2 feet beyond cut or fill limits. 

201-3.05 SELECTIVE TREE REMOVAL.  Add the following: The Contractor shall remove up to 38 trees between MP 0.2 and MP 2.9.  The Contractor will notify the Engineer two weeks before beginning clearing and grubbing.  The Engineer will contact Rob Greene at Kodiak DOT maintenance (907) 487-4952.  Kodiak maintenance will identify the individual trees to be removed for the Contractor. 

The Cottonwood tree with the eagle’s nest at approximately MP 1.4 and Station 83+42, and 18 feet left of centerline shall not be disturbed or removed.

201-5.01 BASIS OF PAYMENT.  Add the following: 

Selective tree removal is subsidiary to Item 201(3A) Clearing and Grubbing.


SECTION 202


REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Special Provision

202-3.01 GENERAL.  Add the following:  Remove pump, pump house, pipes and hardware at Bear Paw Ranch (approximately Sta. 640+87) from the ROW.  Place removed items by the homeowners home at the same location.  

202-3.04 REMOVAL OF PIPE.  Replace the first sentence with the following:  The Contractor shall salvage the pipes at Lake Rose Tead MP 6.8 and deliver the pipes to the Kalsin Bay Maintenance Yard.  If pipes are damaged the Contractor shall supply replacement pipes of the same diameter and length to the Kalsin Maintenance Yard at no additional cost to the Department.  Other removed pipes become property of the Contractor.

202-5.01 BASIS OF PAYMENT.  Add the following:  Removal of pump accessories shall be paid for as Item 202(1) Removal of Structures and Obstructions. 

Removal of culvert end sections is subsidiary to Item 202(4) Removal of Culvert Pipe.

Delivery of pipes to the Kalsin Bay Maintenance Yard is subsidiary to Item 202(4) Removal of Culvert Pipe


SECTION 203


EXCAVATION AND EMBANKMENT

Special Provisions

203‑1.01 DESCRIPTION.  Add the following: Special ditch shall consist of the final shaping of designated ditches and slopes for drainage by grading with a small dozer, motor grader, or other suitable means approved by the Engineer.

203‑3.01 GENERAL.  Add the following: 

After producing Riprap, process the remaining suitable rock from excavation and cuts at Pasagshak Bay, approximately Station 487+50 to Station 505+60 and the top of Pasagshak Pass, approximately Station 258+50 to Station 288+00 into Selected Material, Type E, according to subsection 703-2.07. 
The rock cuts between Stations 487+50 and 505+60 may be extended and widened as directed by the Engineer to provide additional Selected Material Type E if required.  Do not damage existing utilities and environmentally sensitive sites shown on Sheets E41-E43.

***deleted*** Obtain site specific approval from the Engineer before disposing of any material.  The project corridor contains many areas of wetlands and fish streams.
***deleted*** Excess Selected Material, Type E ***deleted*** shall be stockpiled at Pasagshak Bay at a location designated by the Engineer between Station 494+00, Rt and ***deleted*** Station 501+00, Rt for the Department’s use.

203-3.02 ROCK EXCAVATION.  Add the following to the first paragraph:  The Contractor shall pothole the overburden to determine the depth of the overburden before setting slope stakes.  

Add the following to item 1. a.:  ***deleted*** Due to the previously documented presence of Steller’s Eiders at Pasagshak Bay during winter months, the Contractor shall not blast between October 1 and March 15 at Pasagshak Bay Station 487+50 to Station 505+60 unless approved, in writing, by the US Fish & Wildlife Service, Threatened and Endangered Species Office through the Engineer.  Due to the possible presence of raptors, the Contractor shall not blast between April 10 and August 10 at the top of Pasasgshak Pass Station 258+50 to Station 288+00 unless approved in writing by the US Fish & Wildlife Service through the Engineer.
Add the following to item 1. d.:  The Contractor shall protect utility lines from rock blast.

Add the following after the second sentence in item 1.e.:  Only presheared controlled blasting will be accepted for constructing the final face.

Add the following to item 1. e.:  Hole spacing along the final face shall be ***deleted*** 24 inches, unless otherwise approved by the Engineer and all holes shall be loaded.

Add the following after item 1. h.:

i.

Fluff Blasting. Fluff blasting shall consist of drilling and shooting the rock area to a depth of at least 3 feet beneath the structural section ***deleted*** resulting in a fractured or broken rock foundation.  It is anticipated that, in comparison with production blasting, the center to center blast hole spacing will be closer and the powder load in each hole will be restricted to the bottom of the hole to minimize rifling.  This procedure will effectively provide a stable interlock between the embankment material and the foundation material, and will facilitate drainage through the foundation material rather than drainage along the bedrock-embankment interface.  The Contractor shall have a backhoe on site and available to the Engineer to verify the effectiveness of the fluff blasting.

203-3.03 EMBANKMENT CONSTRUCTION.  Add the following: Where the Plans call for placement of selected material and excavation is required, the existing material may be left in place if tests determine that it will meet the appropriate selected material requirements. Any reduction in excavation quantities as a result of this condition shall not constitute a basis for adjustment in contract unit prices except as provided for in Section 104 Scope of Work. (2/9/00)R23M98

Add the following subsections:
203-3.06 SLOPE STABILIZATION.  Slope Stabilization shall consist of a means of stabilizing cut slopes. ***deleted*** Slopes shall be cut ***deleted*** as shown and kept within the work zone.  If this cannot be accomplished in a reasonable manner, a Slope Stabilization technique approved by the Engineer shall be incorporated to keep slopes within the work zone.  The Contractor shall provide the Engineer with at least two proposed methods of stabilizing the slopes and estimated costs of each method.  The Contractor will stabilize the slopes within 10 days of notification by the Engineer of the approved method of slope stabilization.  The approved method may be one proposed by the Contractor, or another method directed by the Engineer.  The proposals for methods of stabilizing are subsidiary to Item 203(19) Slope Stabilization.
203-3.07 STREAM EXCAVATION.  Stream Excavation shall consist of removal and disposal of material to form a stream channel as described in the Plans for MP 6.2, at the direction of the Engineer or a designated representative, Habitat Biologist Ed Weiss or his representative from DNR.  The Contractor shall give the Engineer a minimum of 30 days notice before beginning stream excavation.

203-4.01 METHOD OF MEASUREMENT.  Add the following:

9. Item 203(11A). By the area drilled and blasted.

10. Item 203(36). By the length measured along the center of the ditch, constructed and accepted by the Engineer.

203‑5.01 BASIS OF PAYMENT. Add the following:  ***deleted***
***deleted*** Processing, storage, transportation, placement, grading, and compaction of Selected Material, Type E is subsidiary to Item 203(3) Unclassified Excavation.  Potholing the overburden is subsidiary to Item 203(3).
Add the following:  Item 203(36).  By the linear foot of the special ditch excavated and constructed as shown on the Plans.  The disposal of material generated from construction of the special ditch is subsidiary to Item 203(36), Special Ditch and no separate payment shall be made.
Add the following pay items:

Pay Item No.
Pay Item
Pay Unit
203(11A)
Fluff Blasting
Square Yard

203(19)
Slope Stabilization
Contingent Sum

203(36)
Special Ditch
Linear Foot

203(41)
Stream Excavation
Contingent Sum

SECTION 204

STRUCTURE EXCAVATION FOR CONDUITS AND MINOR STRUCTURES

Special Provision
204-2.01 MATERIALS.  Replace the first sentence with the following:  Use selected material, Type A or Type E (Subsection 703-2.07) 100 percent by weight passing the 3-inch sieve for bedding material, and for backfill material to 12 inches above the pipe.

***This page intentionally left blank.***

Replace Section 401 with the following:



SECTION 401

HOT MIX ASPHALT AND SURFACE TREATMENTS
401-1.01 DESCRIPTION. Construct one or more layers of plant-mixed hot asphalt concrete pavement on an approved surface, to the lines, grades, and depths shown on the Plans.

MATERIALS

401-2.01 COMPOSITION OF MIXTURE - JOB MIX DESIGN. Meet the requirements of Table 401-1 for the Job Mix Design performed according to ATM 417. 

TABLE 401-1

hOT MIX Asphalt Design Requirements

 

	 

DESIGN PARAMETERS
	CLASS

“A”
	CLASS

“B”

	Stability, pounds
	1800 min.

 
	1200 min.

	Flow, 0.01 inch
	8-14
	8-16

	Voids in Total Mix, %
	3-5
	3-5

	Compaction, number of blows each side 

of test specimen
	 

75
	 

50

	Percent Voids Filled with Asphalt (VFA) 
	65-75
	65-78

	Asphalt Content, min. %
	5.0
	5.0

	Dust-asphalt ratio*
	0.6-1.4
	0.6-1.4

	Voids in the Mineral Aggregate (VMA), %, min.

	      Type I


      Type II

      Type III, IV
	12.0

13.0

14.0
	11.0

12.0

13.0


*Dust-asphalt ratio is the percent of material passing the No. 200 sieve divided by the percent of effective asphalt (calculated by weight of mix).

The approved Job Mix Design will specify the target values for gradation, the target value for asphalt cement content, the Maximum Specific Gravity (MSG) of the hot mix asphalt, the additives, and the allowable mixing temperature range. 

Target values for gradation in the Job Mix Design must be within the broad band limits shown in Table 703-3, for the type of hot mix asphalt specified.  For acceptance testing, hot mix asphalt concrete mixture will have the full tolerances in Table 401-2 applied.  Except the tolerances for the No. 200 sieve, the tolerance limits will apply even if they fall outside the broad band limits shown in Table 703-3.  The tolerance limits for the No. 200 sieve will be confined by the broad band shown in Table 703-3.  Tolerance limits will not be applied to the largest sieve specified.
Do not produce hot mix asphalt for payment until the Engineer approves the Job Mix Design.  Do not mix asphalt produced from different plants.

Use Hot Mix Asphalt Type II, Class B, minimum, for temporary pavement.

Submit the following to the Engineer at least 15 days before the production of hot mix asphalt:

1.
A letter stating the location, size, and type of mixing plant, the proposed gradation for the Job Mix Design, gradations for individual stockpiles with supporting process quality control information, and the blend ratio of each aggregate stockpile.  The proposed gradation must meet the requirements of Table 703-3 for each type of hot mix asphalt specified in the Contract.

2.
Representative samples of each aggregate (coarse and/or intermediate, fine, and al blend material and/or mineral filler, if any) in the proportions required for the proposed mix design. Furnish a total of 500 pounds of material.

3.
Five separate 1-gallon samples of the asphalt cement proposed for use in the hot mix asphalt.  Include name of product, manufacturer, test results of the applicable quality requirements of subsection 702-2.01, manufacturer's certificate of compliance according to subsection 106-1.05, a temperature viscosity curve for the asphalt cement or manufacturer's recommended mixing and compaction temperatures, and current Material Safety Data Sheet.

4.
One sample, of at least 1/2 pint, of the anti-strip additive proposed, including name of product, manufacturer, and manufacturer's data sheet, and current Material Safety Data Sheet.

The Engineer will then evaluate the material and the proposed gradation using ATM 417 and the requirements of Table 401-1 for the appropriate type and class of hot mix asphalt specified and establish the approved Job Mix Design that will become a part of the Contract.

No payment for hot mix asphalt for which a new Job Mix Design is required, will be made until the new Job Mix Design is approved.  Approved changes apply only to hot mix asphalt produced after the submittal of the changes.

Changes. Failure to achieve results conforming to Table 401-1 or changes in the source of asphalt cement, source of aggregates, aggregate quality, aggregate gradation, or blend ratio, will require a new Job Mix Design. Submit changes and new samples in the same manner as the original submittal. 

401-2.02 AGGREGATES. Conform to subsection 703-2.04.

Use a minimum of three stockpiles for crushed hot mix asphalt aggregate (coarse, intermediate, and fine). Place blend material or mineral filler, if any, in a separate pile.

401-2.03 ASPHALT CEMENT. Provide the grade of asphalt cement specified in the Contract meeting the applicable requirements of Section 702.  If not specified, use PG 52-28.

Provide test reports for each batch of asphalt cement showing conformance to the specifications in Section 702 before delivery to the project.  Require that the storage tanks used for each batch be noted on the test report, the anti-strip additives required by the mix design be added during load out for delivery to the project, and a printed weight ticket for anti-strip is included with the asphalt cement weight ticket.  The location where anti-strip is added may be changed with the written approval of the Engineer.

Furnish the following documents at delivery:

1.                  Manufacturer’s certificate of compliance (106-1.05).

2.                  Conformance test reports for the batch (Section 702).

3.                  Batch number and storage tanks used.

4.                  Date and time of load out for delivery.

5.                  Type, grade, temperature, and quantity of asphalt cement loaded.

6.                  Type and percent of anti-strip added.

401-2.04 ANTI-STRIP ADDITIVES.  Use anti-strip agents in the proportions determined by ATM 414 and included in the approved Job Mix Design.  At least 70% of the aggregate must remain coated when tested according to ATM 414.

401-2.05 PROCESS QUALITY CONTROL.  Sample and test materials for quality control of the hot mix asphalt according to subsection 106-1.03.  Provide copies of these test results to the Engineer within 24 hours. 

Failure to perform quality control forfeits the Contractor’s right to a retest under subsection 401-4.02.

 

Submit a paving and plant control plan at the pre-paving meeting to be held a minimum of 5 working days before initiating paving operations.  Address the sequence of operations and joint construction.  Outline steps to assure product consistency, to minimize segregation, and to prevent premature cooling of the hot mix asphalt. Include a proposed quality control testing frequency for gradation, asphalt cement content, and compaction. 

CONSTRUCTION REQUIREMENTS
401-3.01 WEATHER LIMITATIONS.  Do not place the hot mix asphalt on a wet surface, on an unstable/yielding roadbed, when the base material is frozen, or when weather conditions prevent proper handling or finishing of the mix.  Do not place hot mix asphalt unless the roadway surface temperature is 40 (F or warmer.

401-3.02 EQUIPMENT, GENERAL.  Use equipment in good working order and free of hot mix asphalt buildup.  Make equipment available for inspection and demonstration of operation a minimum of 24 hours before placement of hot mix asphalt. 

401-3.03 ASPHALT MIXING PLANT.  Meet AASHTO M 156. Use an asphalt plant designed to dry aggregates, maintain accurate temperature control, and accurately proportion asphalt cement and aggregates.  Calibrate the asphalt plant and furnish copies of the calibration data to the Engineer at least 4 hours before hot mix asphalt production. 

Provide a scalping screen at the asphalt plant to prevent oversize material or debris from being incorporated into the hot mix asphalt. 

Provide a tap on the asphalt cement supply line just before it enters the plant (after the 3-way valve) for sampling asphalt cement.

Provide aggregate and asphalt cement sampling conditions meeting OSHA safety requirements.  

401-3.04 HAULING EQUIPMENT. Haul hot mix asphalt in trucks with tight, clean, smooth metal beds, thinly coated with a minimum amount of paraffin oil, lime water solution, or an approved manufactured asphalt release agent.  Do not use petroleum fuel as an asphalt release agent.

Cover the hot mix asphalt in the hauling vehicle, when directed.

401-3.05 ASPHALT PAVERS.  Use self-propelled pavers equipped with a heated vibratory screed.  Control grade and cross slope with automatic grade and slope control devices.  Use an erected string line, a 30-foot minimum mobile stringline (ski), or other approved grade follower, to automatically actuate the paver screed control system.  Use grade control on either (a) both the high and low sides or (b) grade control on the high side and slope control on the low side. 

Equip the paver with a receiving hopper having sufficient capacity for a uniform spreading operation.  Equip the hopper with a distribution system to place the hot mix asphalt uniformly in front of the screed.

Use a screed assembly that produces a finished surface of the required smoothness, thickness and texture without tearing, shoving or displacing the hot mix asphalt. Heat and vibrate screed extensions.  Place auger extensions within 20 inches of the screed extensions or per written manufacturer’s recommendations.

Equip the paver with a means of preventing the segregation of the coarse aggregate particles from the remainder of the bituminous plant mix when that mix is carried from the paver hopper back to the paver augers.  The means and methods used shall be approved by the paver manufacturer and may consist of chain curtains, deflector plates, or other such devices and any combination of these.

The following specific requirements apply to the identified bituminous pavers:

(1)
Blaw-Knox bituminous pavers shall be equipped with the Blaw-Knox Materials Management Kit (MMK). 

(2)
Cedarapids bituminous pavers must have been manufactured in 1989 or later.

(3)
Caterpillar bituminous pavers shall be equipped with deflector plates.

The use of a “Layton Box” or equivalent towed paver is allowed on bike paths, sidewalks, and driveways.

401-3.06 ROLLERS.  Use both steel-wheel (static or vibratory) and pneumatic-tire rollers.  Operate rollers according to manufacturer's instructions.  Avoid crushing or fracturing of aggregate.  Use rollers designed to compact hot mix asphalt and reverse without backlash. 

 

Use fully skirted pneumatic-tire rollers with a minimum operating weight of 3000 pounds per tire. 
401-3.07 PREPARATION OF EXISTING SURFACE.  Prepare existing surfaces conforming to the Plans and Specifications. Before applying tack coat to the existing surface, clean out loose material from cracks in existing pavement wider than 1 inch in width full depth then fill using asphalt concrete tamped in place.  Clean, wash, and sweep existing paved surfaces of loose material.

Preparation of a milled surface,


Prelevel remaining ruts, pavement delaminations, or depressions having a depth greater than ½-inch with Asphalt Concrete, Type IV.  No density testing is required for the leveling course material.  The Engineer will inspect and accept this material.


If planing breaks through existing pavement remove 2 inches of existing base and fill with Asphalt Concrete, Type II.  Notify the Engineer of pavement areas that might be considered thin or unstable during pavement removal.

Existing surface must be approved by the Engineer before applying tack coat.  Clean existing pave surfaces of loose material.

Before placing the hot asphalt mix, uniformly coat contact surfaces of curbing, gutters, sawcut pavement, cold joints, manholes, and other structures with tack coat material meeting Section 402.

Allow prime coat to cure and emulsion tack coat to break before placement of hot mix asphalt on these surfaces. 

401-3.08 PREPARATION OF ASPHALT. Provide a continuous supply of asphalt cement to the asphalt mixing plant at a uniform temperature, within the allowable mixing temperature range.

401-3.09 PREPARATION OF AGGREGATES. Dry the aggregate so the moisture content of the hot mix asphalt, sampled at the point of acceptance for asphalt cement content, does not exceed 0.5% (by total weight of mix), as determined by WAQTC FOPT for AASHTO T 329.

 

Heat the aggregate for the hot mix asphalt to a temperature compatible with the mix requirements specified.

Adjust the burner on the dryer to avoid damage to the aggregate and to prevent the presence of unburned fuel on the aggregate.  Hot mix asphalt concrete containing soot or fuel is considered unacceptable according to subsection 105-1.11.

401-3.10 MIXING.  Combine the aggregate, asphalt cement and additives in the mixer in the amounts required by the Job Mix Design. Mix to obtain 98% coated particles when tested according to AASHTO T 195.

For batch plants, put the dry aggregate in motion before addition of asphalt cement. 

Mix the hot mix asphalt within the temperature range determined by the Job Mix Design.

401-3.11 TEMPORARY STORAGE.  Silo type storage bins may be used, if the characteristics of the hot mix asphalt are not altered.  Signs of visible segregation, heat loss, changes from the Job Mix Design, change in the characteristics of asphalt cement, lumpiness, or stiffness of the hot mix asphalt are causes for rejection.

401-3.12 PLACING AND SPREADING.  Place the hot mix asphalt upon the approved surface, spread, strike off, and adjust surface irregularities.  Use asphalt pavers to distribute hot mix asphalt, including leveling courses.  Use asphalt pavers to distribute hot mix asphalt, including leveling courses.  The maximum compacted lift thickness allowed is 3 inches.

During placement, the Engineer may evaluate the hot mix asphalt immediately behind the paver for temperature uniformity.  Areas with temperature differences more than 25oF lower than the surrounding hot mix asphalt are likely to produce areas of low density.  Any thermal images and/or thermal profile data will become part of the project record and shared with the Contractor.  The Contractor shall immediately adjust his laydown procedures to correct the problem. 

Use hand tools to spread, rake, and lute the hot mix asphalt in areas where irregularities or unavoidable obstacles make the use of mechanical spreading and finishing equipment impracticable.

When the section of roadway being paved is open to traffic, pave adjacent traffic lanes to the same elevation within 24 hours.  Place approved material against the outside pavement edge when the drop off exceeds 2 inches. 

When multiple lifts are specified in the Contract, do not place the final lift until all lower lifts throughout that section, as defined by the Paving Plan, are placed and accepted.

Do not pave against new Portland concrete curbing until it has cured for at least 72 hours.

Place hot mix asphalt over bridge deck membranes according to Section 508 and the manufacturer's specifications.

401-3.13 COMPACTION. Thoroughly and uniformly compact the hot mix asphalt by rolling.  In areas not accessible to large rollers, compact with mechanical tampers or trench rollers.

The target value for density is 94% of the maximum specific gravity (MSG), as determined by WAQTC FOP for AASHTO T 209.  For the first lot of each type of hot mix asphalt, the Job Mix Design will determine the MSG.  For additional lots, the MSG will be determined by the sample from the first sublot of each lot.

Acceptance testing for density will be performed in accordance with WAQTC FOP for AASHTO T 166/T 275 using a 6-inch diameter core.  (Acceptance testing for density of leveling course or temporary pavement is not required.)

Do not leave rollers or other equipment standing on hot mix asphalt that has not cooled sufficiently to prevent indentation.

401-3.14 JOINTS. Minimize the number of joints.  Place and compact the hot mix asphalt to ensure a continuous bond, texture, and smoothness between adjacent sections of the hot mix asphalt.

Remove to full depth improperly formed joints resulting in surface irregularities, replace with new hot mix asphalt, and thoroughly compact.

Precut pavement removal to a neat line with a power saw or by other approved method.

Form transverse joints by saw cutting back on the previous run to expose the full depth of layer with a power saw or other method approved by the Engineer or use a removable bulkhead. Skew transverse joints between 15-25 degrees.

Offset the longitudinal joints in one layer from the joint in the layer immediately below by at least 6 inches.  Align the joints of the top layer at the centerline or lane lines.  Where preformed marking tape striping is required, offset the longitudinal joint in the top layer not more than 12 inches from the edge of the stripe.

Uniformly coat joint surfaces below the final lift with tack coat conforming to Section 703 before placing any fresh HMA against the joint.  

Before placing an adjacent panel of hot mix asphalt to form a joint in the top layer, apply Crafco Pavement Joint Adhesive No. 34524 Deery Cold Joint Adhesive or approved equal, to the edge of the existing panel.  Edge surface preparation, application temperature, thickness, and method shall be according to manufacturer’s recommendations.

For the top layer of hot mix asphalt, the minimum specification limit for longitudinal joint density is 91% of the MSG of the panel completing the joint.  Cut one 6 inch diameter core centered on the longitudinal joint at each location the panel completing the joint is cored for acceptance density testing.  Density will be determined in accordance with WAQTC FOP for AASHTO T 166/T 275.  

In the top layer seal longitudinal joints with Asphalt Systems GSB-78 or approved equal, while the hot mix asphalt is clean, free of moisture, and before traffic marking.  Longitudinal joint sealing shall be according to the manufacturer’s recommendations and an application rate of 0.15 gallons per square yard.  Apply the sealant at least 12 inches wide centered on the longitudinal joint.

Hot lapped joints formed by paving in echelon must be completed while the mat temperature is over 150(F.  These joints do not need to be tacked and will be measured and evaluated for joint density.

Longitudinal joints will be evaluated for acceptance according to subsection 401-4.05.

401-3.15 SURFACE TOLERANCE.  The Engineer will test the finished surface after final rolling at selected locations using a 10 foot straightedge.  Correct variations from the testing edge, between any two contacts of more than 1/4 inch.

***deleted***
401-3.16 PATCHING DEFECTIVE AREAS.  Remove hot mix asphalt that becomes contaminated with foreign material, is segregated, or is in any way determined to be defective.  Do not skin patch. Remove defective hot mix asphalt for the full thickness of the course.  Cut the pavement so that edges are vertical, the sides are parallel to the direction of traffic and the ends are skewed between 15-25 degrees.  Coat edges with a tack coat meeting Section 402 and allow to cure.  Place and compact fresh hot mix asphalt according to subsection 401-3.13 to grade and smoothness requirements.

Costs associated with patching defective areas are subsidiary to the Hot Mix Asphalt pay item.

401-4.01 METHOD OF MEASUREMENT. Section 109 and the following:

Hot Mix Asphalt.  

a)
By weighing.  No deduction will be made for the weight of asphalt cement or anti stripping additive.

b)
By the area of final hot mix asphalt surface.

Asphalt Price Adjustment.  Calculated by quality level analysis under subsection 401-4.03.

Asphalt Cement.  By the ton, as follows.  

1.
Percent of asphalt cement for each sublot multiplied by the total weight represented by that sublot.  Percent of asphalt cement will be determined by ATM 405 or WAQTC FOP for AASHTO T 308.  The same tests used for the acceptance testing of the sublot will be used for computation of the asphalt cement quantity.  If no acceptance testing is required, the percent of asphalt cement is the target value for asphalt cement in the Job Mix Design.

2.
Supplier's invoices minus waste, diversion and remnant.  This procedure may be used on projects where deliveries are made in tankers and the asphalt plant is producing hot mix asphalt for one project only.

The Engineer may direct, at any time, that tankers be weighed in the Engineers presence before and after unloading. If the weight determined at the project varies more than 1% from the invoice amount, payment will be based on the weight determined at the project.

Any remnant or diversion will be calculated based on tank stickings or weighing the remaining asphalt cement. The Engineer will determine the method. The weight of asphalt cement in waste hot mix asphalt will be calculated using the target value for asphalt cement as specified in the Job Mix Design.

Method 1 will be used for determining asphalt quantity unless otherwise directed in writing. The procedure initially used will be the one used for the duration of the project.  No payment will be made for any asphalt cement more than 0.4% above the optimum asphalt content specified in the Job Mix Design.

Job Mix Design. When specified, Contractor furnished Job Mix Designs will be measured at one per hot mix asphalt class and type.

Temporary Pavement.  By weighing.  No deduction will be made for the weight of asphalt cement or anti-stripping additive.

Longitudinal Joint Adhesive and Sealing.  By the lineal foot of longitudinal joint.
Preleveling.  By weighing.  No deduction will be made for the weight of asphalt cement or anti stripping additive.
401-4.02 ACCEPTANCE SAMPLING AND TESTING.  The quantity of each class and type of hot mix asphalt produced and placed will be divided into lots and the lots evaluated individually for acceptance.

A lot will normally be 5,000 tons.  The lot will be divided into sublots of 500 tons, each randomly sampled and tested for asphalt cement content, density, and gradation according to this subsection.  If the project has more than 1 lot, and less than 8 additional sublots have been sampled at the time a lot is terminated, either due to completion of paving operations or the end of the construction season (winter shutdown), the material in the shortened lot will be included as part of the prior lot.  The price adjustment computed, according to subsection 401-4.03, for the prior lot will include the samples from the shortened lot.

If 8 or 9 samples have been obtained at the time a lot is terminated, they will be considered as a lot and the price adjustment will be based on the actual number of test results (excluding outliers) in the shortened lot.

If the contract quantity is between 1,500 tons and 4,999 tons, the contract quantity will be considered one lot.  The lot will be divided into sublots of 500 tons and randomly sampled for asphalt cement content, density, and gradation according to this subsection except that a determination for outliers will not be performed.  Hot mix asphalt quantities of less than 300 tons remaining after dividing the Contract quantity into sublots will be included in the last sublot.  Hot mix asphalt quantities of 300 tons or greater will be treated as an individual sublot.  The lot will be evaluated for price adjustment according to subsection 401-4.03 except as noted. 

For Contract quantity of less than 1,500 tons (and for temporary pavement), hot mix asphalt will be accepted for payment based on the Engineer's approval of a Job Mix Design and the placement and compaction of the hot mix asphalt to the specified depth and finished surface requirements and tolerances.  The Engineer reserves the right to perform any testing required in order to determine acceptance.  Remove and replace any hot mix asphalt that does not conform to the approved JMD.

Samples collected at the plant from dry batched aggregates, the conveyor system, or the asphalt cement supply line shall be taken by the Contractor in the presence of the Engineer.  The Engineer will take immediate possession of the samples.  

1. 
Asphalt Cement.  Hot mix samples taken for the determination of asphalt cement content will be taken randomly from behind the screed before initial compaction, at the end of the auger, or from the windrow according to WATC FOP for AASHTO T 168 and ATM 403, as directed by the Engineer.  Hot mix asphalt samples taken for the determination of both asphalt cement content and gradation will be taken randomly from behind the screed before initial compaction or from the windrow according to WAQTC FOP for AASHTO T 168 and ATM 403.  

Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if applicable.  At the discretion of the Engineer, asphalt cement content will be determined according to ATM 405 or WAQTC FOP for AASHTO T 308.

2.
Aggregate Gradation. 

a.
Drum Mix Plants.  Samples taken for the determination of aggregate gradation from drum mix plants will be from the combined aggregate cold feed conveyor via a diverter device, or from the stopped conveyor belt according to WAQTC FOP for AAHSTO T2, or from the same location as samples for the determination of asphalt cement content.  Locate diverter devices for obtaining aggregate samples from drum mix plants on the conveyor system delivering combined aggregates into the drum.  Divert aggregate from the full width of the conveyor system and maintain the diverter device to provide a representative sample of aggregate incorporated into the hot mix asphalt.  Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if applicable.  The aggregate gradation for samples from the conveyor system will be determined in accordance with WAQTC FOP for AASHTO T 27/T 11.  For hot mix asphalt samples, the gradation will be determined according to WAQTC FOP for AASHTO T 30 from the aggregate remaining after the ignition oven (WAQTC FOP for AASHTO T 308) has burned off the asphalt cement.  

b.
Batch Plants.  Samples taken for the determination of aggregate gradation from batch plants will be from the same location as samples for the determination of asphalt cement content, or from dry batched aggregates according to WAQTC FOP for AASHTO T 2. Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if applicable.  Dry batched aggregate gradations will be determined according to WAQTC FOP for AASHTO T 27/T 11.  For hot mix asphalt samples, the aggregate gradation will be determined according to WAQTC FOP for AASHTO T 30 from the aggregate remaining after the ignition oven (WAQTC FOP for AASHTO T 308) has burned off the asphalt cement. 

3.
Density.  Cut full depth core samples from the finished hot mix asphalt within 24 hours after final rolling. Neatly cut one 6 inch diameter core sample with a core drill at each location marked by the Engineer.  Use a core extractor to prevent damage to the core.  The Engineer will determine the density of the core samples in accordance with WAQTC FOP for AASHTO T 166/T 275.  Do not core hot mix asphalt on bridge decks. Backfill and compact voids left by coring with new hot mix asphalt within 24 hours.

Cores for longitudinal joint density shall be centered on the longitudinal joint at each location the panel completing the joint is cored for mat density acceptance testing.

4.
Retesting.  A retest of any sample outside the limits specified in Table 401-2 may be requested provided the quality control requirements of 401-2.05 are met. Deliver this request in writing to the Engineer within 7 days of receipt of the initial test result.  The Engineer will mark the sample location for the density retest within a 2 foot radius of the original core.  The original test results will be discarded and the retest result will be used in the price adjustment calculation regardless of whether the retest result gives a higher or lower pay factor.  Only one retest per sample is allowed.  Except for the first lot, gradation and asphalt cement content are determined from the same sample, retesting for gradation or asphalt cement from the first sublot of a lot will include retesting for the MSG; when separate samples are used, retesting for asphalt cement content will include retesting for MSG. 

5.
Asphalt Cement.

The lot size for asphalt cement will normally be 200 tons.  If a project has more than one lot and the remaining asphalt cement quantity is less than 150 tons, it will be added to the previous lot and that total quantity will be evaluated for price adjustment as one lot.  If the remaining asphalt cement quantity is 150 tons or greater, it will be sampled, tested and evaluated as a separate lot.

If the contract quantity of asphalt cement is between 85 – 199 tons, the contact quantity will be considered as one lot and sampled, tested, and evaluated in accordance with this subsection.  Quantities of asphalt cement less than 85 tons will be accepted based on manufacturer’s certified test reports and certification of compliance.

Asphalt cement will be sampled according to WAQTC FOP for AASHTO T 40, tested for conformance to the specifications in Section 702, and evaluated for price adjustment in accordance with 401-4.03.  Asphalt cement pay reduction factors for each sample will be determined from Table 401-4.  Three separate samples from each lot will be taken, one for acceptance testing, one for Contractor retesting, and one held in reserve for referee testing if applicable.

The total asphalt cement price adjustment is the sum of the individual lot price adjustments and will be subtracted under Item 401(6) Asphalt Price Adjustment.

401-4.03 EVALUATION OF MATERIALS FOR ACCEPTANCE.  The following method of price adjustment will be applied to each type of Hot Mix Asphalt for which the contract quantity equals or exceeds 1,500 tons, except as specified in subsection 401-4.02.

Acceptance test results for a lot will be analyzed collectively and statistically by the Quality Level Analysis method as specified in subsection 106-1.03 to determine the total estimated percent of the lot that is within specification limits.  

The price adjustment is based on the lower of two pay factors.  The first factor is a composite pay factor for hot mix asphalt that includes gradation and asphalt cement content.  The second factor is for density.

A lot containing hot mix asphalt with less than a 1.00 pay factor will be accepted at an adjusted price, provided the pay factor is at least 0.75 and there are no isolated defects identified by the Engineer.  A lot containing hot mix asphalt that fails to obtain at least a 0.75 pay factor will be considered unacceptable and rejected under subsection 105-1.11.
The Engineer will reject hot mix asphalt that appears to be defective based on visual inspection.  A minimum of two samples will be collected from the rejected hot mix asphalt and tested if requested.  If test results are within specification limits, payment will be made for the hot mix asphalt.  If any of the test results fail to meet specifications, no payment will be made and the cost of the testing will be subtracted under Item 401(6) Asphalt Price Adjustment.  Costs associated with removal and disposal of the rejected hot mix asphalt are subsidiary to the Hot Mix Asphalt pay item.

Outlier Test.  Before computing the price adjustment, the validity of the test results will be determined by SP-7, the Standard Practice for Determination of Outlier Test Results. Outlier test results will not be included in the price adjustment calculations.  

When gradation and asphalt cement content are determined from the same sample, if any size on the gradations test or the asphalt cement content is an outlier, then the gradation test results and the asphalt cement content results for that sublot will not be included in the price adjustment.  The density test result for that sublot will be included in the price adjustment provided it is not an outlier also.

If the density test result is an outlier, the density test result will not be included in the price adjustment, however, the gradation and asphalt cement content results for that sublot will be included provided neither is an outlier.

When gradation and asphalt cement content are determined from separate samples, if any sieve size on the gradation test is an outlier, then the gradation test results for that sample will not be included in the price adjustment.  The asphalt cement content and density test results for that sublot will be included in the price adjustment provided neither is an outlier.  If the asphalt cement content test result is an outlier, it will not be included in the price adjustment but the 

gradation and density test results for the sublot will be included provided neither is an outlier.  If the density test result is an outlier, it will not be included in the price adjustment but the gradation and asphalt cement content test results will be included provided neither is an outlier.

Quality Level Analysis. Pay factors are computed as follows:

1.
Outliers (determined by SP-7), and any test results on material not incorporated into the work, are eliminated from the quality level analysis.
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 is rounded to the nearest hundredth for asphalt cement content and the No. 200 sieve.

2.
The sample standard deviation(s), after the outliers have been excluded, is computed:
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=
sum of the squares of individual test values.
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The sample standard deviation (s) is rounded to the nearest hundredth for density and all sieve sizes except the No. 200 sieve.  The sample standard deviation (s) is rounded to the nearest 0.001 for asphalt cement content and the No. 200 sieve.

If the computed sample standard deviation (s) is <0.001, then use s = 0.20 for density and all sieves except the No. 200. Use s = 0.020 for asphalt cement content and the No. 200 sieve.

3.
The USL and LSL are computed.  For aggregate gradation and asphalt cement content, the Specification Limits (USL and LSL) are equal to the Target Value (TV) plus and minus the allowable tolerances in Table 401-2.  The TV is the specification value specified in the approved Job Mix Design. Specification tolerance limits for the largest sieve specified will be plus 0 and minus 1 when performing PWL calculations.  The TV for density is 94% of the maximum specific gravity (MSG), the LSL is 92% of MSG and the USL is 98%.

TABLE 401-2
LOWER SPECIFICATION LIMIT (LSL) & UPPER SPECIFICATION LIMIT (USL)
	Measured Characteristics
	LSL
	USL

	3/4 inch sieve
	TV-6.0
	TV+6.0

	1/2 inch sieve
	TV-6.0
	TV+6.0

	3/8 inch sieve
	TV-6.0
	TV+6.0

	No. 4 sieve
	TV-6.0
	TV+6.0

	No. 8 sieve
	TV-6.0
	TV+6.0

	No. 16 sieve
	TV-5.0
	TV+5.0

	No. 30 sieve
	TV-4.0
	TV+4.0

	No. 50 sieve
	TV-4.0
	TV+4.0

	No. 100 sieve
	TV-3.0
	TV+3.0

	No. 200 sieve1
	TV-2.0
	TV+2.0

	Asphalt %
	TV-0.4
	TV+0.4

	Mat Density %
	92
	98


Note 1.Tolerances for the No. 200 sieve may not exceed the broad band limits in Table 703-3.

4.
The Upper Quality Index (QU) is computed:
QU [image: image10.wmf]=
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Where:
USL = Upper Specification Limit


QU is rounded to the nearest hundredth.

5.
The Lower Quality Index (QL) is computed:
QL [image: image11.wmf]=
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Where:
LSL = Lower Specification Limit


QL is rounded to the nearest hundredth.

6.
PU (percent within the upper specification limit which corresponds to a given QU) is determined. See Subsection 106-1.03.

7.
PL (percent within the lower specification limit which corresponds to a given QL) is determined. See Subsection 106-1.03.

8.
The Quality Level (the total percent within specification limits) is determined for aggregate gradation, asphalt cement content, and density.


Quality Level = (PL + PU) - 100

9.
Using the Quality Levels from Step 8, the lot Pay Factor is determined for Density (DPF) and gradation and asphalt cement content pay factors (PF) from Table 106-2. The maximum pay factor for the largest sieve size specification for gradation is 1.00.

10.
The Composite Pay Factor (CPF) for the lot is determined using the following formula: 


[f3/4 inch (PF3/4 inch) + f1/2 inch (PF1/2 inch) +....fac (PFac)]


CPF =




(f

The CPF is rounded to the nearest hundredth.

Table 401-3 gives the weight factor (f) for each sieve size and asphalt cement content.

TABLE 401-3

WEIGHT FACTORS 

	Sieve Size
	Type I
	Type II
	Type III

	
	Factor “f”
	Factor “f”
	Factor “f”

	1 inch sieve
	4
	
	

	3/4 inch sieve
	4
	4
	

	1/2 inch sieve
	4
	5
	4

	3/8 inch sieve
	4
	5
	5

	No. 4 sieve
	4
	4
	5

	No. 8 sieve
	4
	4
	5

	No. 16 sieve
	4
	4
	5

	No. 30 sieve
	4
	5
	6

	No. 50 sieve
	4
	5
	6

	No. 100 sieve
	4
	4
	4

	No. 200 sieve
	20
	20
	20

	Asphalt Cement Content, %
	40
	40
	40


The price adjustment will be based on either the CPF or DPF, whichever is the lowest value.  The price adjustment for each individual lot will be calculated as follows:

Price Adjustment = [(CPF or DPF)* -1.00] x (tons in lot) x (PAB)

* CPF or DPF, whichever is lower.

PAB = Price Adjustment Base  = $84.20 per ton

The total asphalt concrete price adjustment is the sum of all price adjustments for each lot and will be adjusted under Item 401(6) Asphalt Price Adjustment.

EVALUATION OF ASPHALT CEMENT


Asphalt cement will be randomly sampled and tested every 200 tons and evaluated for price adjustment.  If the last sample increment is 100 tons or less, that quantity of asphalt cement will be added to the quantity represented by the previous sample and the total quantity will be evaluated for price adjustment.  If the last sample increment is greater than 100 tons, it will be sampled, tested and evaluated separately.  Asphalt cement pay reduction factors for each sample will be determined from Table 401-4.  

The total asphalt cement price adjustment is the sum of the individual sample price adjustments and will be subtracted under Item 401(6) Asphalt Price Adjustment.






Table 401-4




ASPHALT CEMENT PAY REDUCTION FACTORS




    (Use the single, highest pay reduction factor)

	
	Spec
	                                                           Pay Reduction Factor (PRF)

	
	
	0
	0.04
	0.05
	0.06
	0.07
	0.08
	0.1
	0.25
	Reject or

Engr Eval

	Tests On Original Binder

	Viscosity
	<3 Pa-s
	<3
	 
	>3
	 
	 
	 
	 
	 
	 

	Dynamic Shear
	>1.00 kPa
	>1.00
	 
	0.88-0.99
	
	
	
	0.71-0.89
	0.50-0.70
	<0.50

	Toughness
	>110 in-lbs
	>93.5
	90.0-93.4
	85.0-89.9
	80.0-84.9
	75.0-79.9
	70.0-74.9
	 
	 
	<70.0

	Tenacity
	>75 in-lbs
	>63.8
	61.0-63.7
	58.0-60.9
	55.0-57.9
	52.0-54.9
	48.0-51.9
	 
	 
	<48.0

	Tests On RTFO

	Mass Loss
	<1.00 %
	<1.00
	 
	1.001-1.092
	 
	 
	 
	1.093-1.184
	1.185-1.276
	>1.276

	Dynamic Shear
	>2.20 kPa
	>2.20
	 
	1.816-2.199
	
	
	
	1.432-1.815
	1.048-1.431
	<1.048

	Test On PAV

	Dynamic Shear
	<5000 kPa
	<5000
	 
	5001-5289
	 
	 
	 
	5290-5578
	5579-5867
	>5867

	Creep Stiffness, S
	<300 MPa
	<300
	 
	301-338
	 
	 
	 
	339-388
	389-450
	>450

	Creep Stiffness, m-value
	>0.300
	>0.300
	 
	0.287-0.299
	
	
	
	0.274-0.286
	0.261-0.273
	<0.261

	Direct Tension
	>1.0 %
	>1.0
	 
	0.287-0.299
	
	
	
	0.274-0.286
	0.261-0.273
	<0.56


Asphalt Cement Price Adjustment for each sample = 5 x PAB x Qty X PRF

PAB = Price Adjustment Base

Qty = Quantity of asphalt cement represented by asphalt cement sample

PRF = Pay Reduction Factor from Table 401-4

Asphalt Cement Appeal Procedure.  Once notified of a failing test result of an asphalt cement sample, the Contractor has 21 days to issue a written appeal.  The appeal must be accompanied by all of the Contactor’s quality control test results and a test result of Contactor’s sample of this lot tested by an AASHTO accredited asphalt laboratory (accredited in the test procedure in question).  The Engineer will review these test results and using ASTM D3244 determine a test value upon which to base a price reduction.

If the Contractor challenges this value, then the referee sample held by the Engineer will be sent to a mutually agreed upon independent AASHTO accredited laboratory for testing.  This test result will be incorporated into the ASTM D3244 procedure to determine a test value upon which to base a price reduction.  If this final value incurs a price adjustment, the Contractor under Item 408(3) Asphalt Price Adjustment, shall pay the cost of testing the referee sample.

The total Asphalt Price Adjustment is the sum of all the price adjustments for each lot and will be included in 401(6) Asphalt Price Adjustment. 

EVALUATION OF LONGITUDINAL JOINT DENSITY.  Longitudinal joint density price adjustments apply when hot mix asphalt quantities are equal to or greater than 1,500 tons.  A longitudinal joint density price adjustment for the top layer will be based on the average of all the joint densities on a project and determined as follows:

1.
If project average joint density is less than 91% MSG, apply the following disincentive:

Longitudinal joint density price adjustment equal to $3.00 per lineal foot is deducted under Item 401(6) Asphalt Price Adjustment.

2.
If project average joint density is greater than 92% MSG apply the following incentive:

Longitudinal joint density price adjustment equal to $1.50 per linear foot is added under Item 401(6) Asphalt Price Adjustment.

 

The longitudinal joint price adjustment will be included in Item 401(6) Asphalt Price Adjustment.

401-5.01 BASIS OF PAYMENT. 

Separate payment will not be made for asphalt cement or anti-strip additives for Item 401(3) Temporary Hot Mix Asphalt, or hot mix asphalt for leveling course.

Asphalt cement, anti stripping additives, tack coat, and crack sealing (401-3.07) are subsidiary to the hot mix asphalt unless specified as pay items. 

Price adjustments will not apply to:

1.
Hot Mix Asphalt for leveling course

2.
Temporary Hot Mix Asphalt

Payment for furnishing and installing joint adhesive and sealing the pavement adjacent to the joints will be paid as 401(9) Longitudinal Joint Adhesive and Sealing. 

Failure to cut core samples within the specified period will result in a deduction of $100.00 per sample per day.  Failure to backfill voids left by sampling within the specified period will result in a deduction of $100.00 per hole per day.  The accrued amount will be subtracted under Item 401(6) Asphalt Price Adjustment.

The Engineer will assess a fee of $2,500.00 under Item 401(6) Asphalt Price Adjustment, for each mix design subsequent to the approved Job Mix Design for each Type and Class of Hot Mix Asphalt specified.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit

401(1) 
Asphalt Concrete, Type __; Class __ 
Ton

401(2) 
Asphalt Cement, __ 
Ton

401(6) 
Asphalt Price Adjustment 
Contingent Sum

401(9)
Longitudinal Joint Adhesive and Sealing
Linear Foot 

R199USC04(06/07/06)


SECTION 501


STRUCTURAL CONCRETE

Special Provision

501‑1.01 DESCRIPTION.  Add the following:
Inlet and outlet headwalls for culverts will be constructed.  This work includes, but is not limited to grading and preparation for foundation work, labor, temporary diversion channels, temporary diversion culverts, materials for foundation work, dewatering and pumping, excavation and importation of materials, repair of the existing culverts requiring reshaping, cutting, or extending the existing pipes to construct the headwalls, concrete form work, concrete steel work, concrete finish work, removal of temporary culvert and replacement of road structural section at temporary culvert location, obliteration of temporary diversion channels, and seeding of obliterated diversion channels. 

501‑5.01 BASIS OF PAYMENT.  Add the following:
Work for inlet and outlet headwalls for culverts is subsidiary to Item 501(1) Class A Concrete.


SECTION 504

 
STEEL STRUCTURES

Special Provision
Delete subsection 504-3.01 item 8. and substitute the following:

504-3.01 FABRICATION. 

8.
Welding.  Perform welding and Nondestructive Examination (NDE) as specified or shown on the Plans.  Conform to the most recent edition of the ANSI/AASHTO/AWS Bridge Welding Code D1.5 when welding new steel bridge girders, beams and stringers.  Conform to the latest edition of the Structural Welding Code AWS D1.1 when welding all other steel structures.

At least 30 days before welding, submit for approval a welding plan that has been signed and stamped by a Certified Welding Inspector (CWI) responsible for Quality Control (QC) and consisting of the following documents:

a.
Quality Control personnel qualifications listing CWI number.

b.
Welding Procedure Specifications (WPS) using forms in AWS D1.1, Sample Welding Forms.  

c.
Procedure Qualification Records (PQR) when applicable, using forms in AWS D1.1, Sample Welding Forms

d.
Welder Performance Qualification Records (WPQR) using forms in AWS D1.1, Sample Welding Forms with the documentation of current welder certification

e.
Sample daily inspection sheet

f.
Type and extent of NDE to be conducted, as required in the specifications

Perform Quality Control inspection necessary to ensure the materials and workmanship meet the requirements of the contract documents using a CWI. 

Correct deficiencies in materials and workmanship revealed by Quality Control and Quality Assurance inspections without additional compensation. 

Furnish completed Quality Control inspection documents through the Engineer to Bridge Design, or when specified, to the Quality Assurance representative designated by the State. 

Have completed Quality Control inspection documents available on site to the Quality Assurance representative.

Follow Charpy V-notch impact test requirements as shown on the Plans, except that the impact energy values for filler metals must not be less than that of the base metals to be joined, when tested at the same temperature as the base metal.

SECTION 603


CULVERTS AND STORM DRAINS

Special Provisions

603‑1.01 DESCRIPTION.  Add the following:

***deleted*** Install 42-inch culverts at MP 3.6 and at MP 4.1 as shown in the Plans or through a method approved by the Engineer.
This work shall also consist of installing culvert marker posts.

603-2.01 MATERIALS.  Add the following:  

Structural Steel Pipe

Section 715

Culvert Lining Material, ***deleted*** Class A
subsection 611-2.01

Delete the second paragraph and substitute the following:  When Item 603(17-xx), Pipe, is listed in the bid schedule, furnish either Corrugated Steel Pipe (CSP) or Reinforced Concrete Pipe.  Corrugated Polyethylene Pipe is not allowed.  End Sections for Metal Pipe must be of the same material as the pipe.

Add the following:  Culvert marker posts shall meet the requirements of subsection 730-2.05, Flexible Delineator Posts.  The color shall be blue with no other markings.  The 2.5-inch by 6 foot post shall be rectangular in cross section with reinforcing ribs capable of a minimum bending radius of 9 inches.

603‑3.01 GENERAL.  Add the following:

***deleted***
Add the following subsection:
603‑3.06 CULVERT MARKER POSTS.  Culvert marker posts shall be installed on the approach side of storm drain outfalls 30 inches and smaller, field inlets not in paved parking lots, all end sections to cross culverts, or as directed by the Engineer.  Forty two inches of post shall remain above the ground after driving.

603‑4.01 METHOD OF MEASUREMENT.  Add the following:  Culvert marker posts will not be measured for payment.
603-5.01 BASIS OF PAYMENT.  Add the following: Culvert lining material, ***deleted*** Class A is subsidiary to pipes.  Baffles are subsidiary to Pipes.
Creating temporary streams or drainage diversions are subsidiary to Pipes.  This includes but is not limited to diverting water, dewatering, excavation, installing temporary pipes, temporary pipes, and reclaiming disturbed areas.

Item 603(24-42) 42-Inch Culvert at MP 3.6 and MP 4.1will be paid for at the Contract lump sum price.  The lump sum price is full compensation for furnishing and installing pipes at the locations shown on the Plans, including staking, clearing and grubbing, erosion control, temporary detours for traffic, traffic control including flagging and changeable message boards, temporary pipes, excavation, removal or abandonment in place of existing culverts, temporary diversions, riprap downdrain, riprap at the pipe outlets, reconstruction of embankment, and geotextile stabilization as needed up to existing road grade, removal of temporary detours, reshaping cut slopes and fill zones to original contours, and seeding disturbed areas, as well as any other incidental work and materials required.  
Culvert marker posts will not be paid for directly, but will be subsidiary to pipe items.  (08/27/03)R42USC
Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
603(24-42)
42-Inch Culvert at MP 3.6 and MP 4.1
Lump Sum



SECTION 604



MANHOLES AND INLETS

Special Provisions

604-1.01 DESCRIPTION.  Add the following:  This work includes furnishing, erecting, and finishing cattle guards as shown on the Plans.

The Contractor may propose prefabricated cattle guards meeting the following requirements:

· HL93 Live Load

· AASHTO LRFD Bridge Design Specifications

· Design plans and specifications prepared and sealed by a Professional Engineer licensed to practice engineering in Alaska.

604-2.01 MATERIALS.  Add the following:  
Cattle Guard Crossing


Concrete

Section 501


Reinforcing Steel

Section 503


Steel

Section 504

Timber

Section 506


Geotextile

Section 631


Aggregates

Section 703


Concrete and Plastic Pipe

Section 706


Elastomeric Pads

Section 720

604-3.01 CONSTRUCTION REQUIREMENTS.  Add the following:  

Cattle Guard Crossing:

Do not install cattle guards in wetlands.  The Engineer will determine the installation location.  Contact Brian Elliott, Environmental Team Leader (907-269-0539) at least two week prior to installing the cattle guard.

Before fabrication provide shop (fabrication) drawings satisfying subsection 105-1.02 for review and approval.

Construct and compact earth fills meeting Section 203 requirements before excavation of the cattle guard crossing foundation.  

Perform welding according to subsection 504-3.01 Item 8.
604-4.01 METHOD OF MEASUREMENT.  Add the following:  New cattle guard crossings are measured by the unit, including but not limited to the following:  foundation, grids, wings, excavation, backfill, pavement removal, timber, geotextile, signing, culvert pipe, seeding, paving, and all other materials and labor required to construct the cattle guard crossing accepted and in place.
604-5.01 BASIS OF PAYMENT.

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
604(10)
Cattle Guard Crossing
Each


SECTION 606


GUARDRAIL

Special Provisions

606-3.07 REMOVAL AND DISPOSAL OF EXISTING GUARDRAIL.  Delete the last sentence and substitute the following:  Notify the Engineer a minimum of 5 days before removing guardrail for disposal.  The Engineer will notify ADOT&PF M&O (907-487-4952) and have an M&O representative physically identify portions of guardrail to be salvaged.  Deliver guardrail and associated hardware designated to be salvaged to the ADOT&PF Kalsin Bay Maintenance Station.  Remaining items removed become the Contractor’s property.  (06/12/03)R259M98

SECTION 609


CURBING

Special Provisions

609-1.01 DESCRIPTION.  Add the following: This work also consists of furnishing, constructing and installing concrete parking bumpers in conformance with the Plans.

609-2.01 MATERIAL.  Add the following:

Present submittals for approval by the Department before incorporating materials into the work. 

Materials shall be new and conform to the Plans.  The concrete shall conform to Section 501.

609-4.01 METHOD OF MEASUREMENT.  Add the following:

Concrete Parking Bumper.  By each installation completed in place.

609-5.01 BASIS OF PAYMENT.  Add the following: 

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
609(7)
Concrete Parking Bumper
Each


SECTION 611


RIPRAP

Special Provisions

611-2.01 MATERIALS.
Add the following items:

5.
Culvert Lining Material Class A will meet the following requirements:

(
8 inch maximum size

(
25-75% passing the 3 inch sieve

(
5 to 10% passing the No. 4 sieve

Adjust, as necessary, the amount of material passing the 3 inch sieve to simulate the natural alluvial material at each site.

Use round and durable stones.  Percents are by weight passing a given sieve as determined by WAQTC FOP for AASHTO T 27/T11.

611-5.01 BASIS OF PAYMENT.  
Add the following:
Class I, Class II, and Class III Riprap will be paid for as Item 611(1) Riprap.  Provide the class of riprap indicated on the Plans.

Excavation for Riprap downdrains is incidental to Item 611(1) Riprap.

Payment will be made under:
Pay Item No.
Pay Item
Pay Unit
611(1)
Riprap
Cubic Yard


SECTION 614


CONCRETE BARRIER

Special Provision

614-1.01 DESCRIPTION.  Add the following to the end of the first sentence: with 6 foot chain link fence as shown on Plans.  

614-2.01 MATERIALS.  Add the following items:

Chain link Fabric
subsection 710-2.03

Fence Posts
subsection 710-2.05

Structural Steel
   ASTM A709 Grade 36

614-3.01 CONSTRUCTION REQUIREMENTS.  Add the following:  Install tapered end sections at the ends of each run of concrete barrier with 6 foot fence.  Flare the ends of the barrier runs as directed by the Engineer.
614-4.01 METHOD OF MEASUREMENT.  Add the following:

Concrete Barrier with 6 Foot Fence will be measured complete and in place for each 12’-6” concrete barrier unit with 6 foot fence installed in the location specified on the Plans and accepted by the Engineer.

614-5.01 BASIS OF PAYMENT.  Add the following: 

Tapered end sections are subsidiary to Item 614(3), Concrete Barrier with 6 Foot Fence.

Pay Item No.
Pay Item
Pay Unit
614(3)
Concrete Barrier with 6 Foot Fence
Each


SECTION 615


STANDARD SIGNS

Special Provisions

615-1.01 DESCRIPTION.  Add the following: This work will also include installing existing sign panels for the Pasagshak River State Recreational Area at the locations shown on the plans.  

615-2.01 MATERIALS.  Under item 1. delete the first sentence and substitute the following:  Unless Shop Drawings have been provided in the Contract, submit shop drawings for signs that require the use of the Alaska Sign Design Specifications (ASDS), the Department of Transportation and Public Facilities - Sign Face Fabrication Requirements, and the Alaska Traffic Manual, letter width and spacing charts for approval before fabrication.

Standard Modifications

615-2.01 MATERIALS.  Delete the first paragraph of Item 2, including subitems a., b., and c. and replace with:

2.
Sign Fabrication.  Use Type IV reflective sheeting (for lettering, symbols, borders, and background) on sheet aluminum panels for signs except the following:


a.
Orange Background Signs:  Use either Type II or Type III orange reflective sheeting or use Type VII or Type IX fluorescent orange reflective sheeting.  For temporary installations place reflective sheeting on sheet aluminum, plastic, or plywood panels.


b.
Railroad Crossbucks and Vertical Crossbuck Supports: Use white Type VIII or Type IX reflective sheeting for background of sign and strips.

c.
Non-Illuminated Overhead Signs with White Legends on Green Backgrounds:  Use Type IX reflective sheeting for legends and background.  Create the legend in one of the following ways:

(1)
Cut border and legend from white Type IX reflective sheeting and adhere to a green Type IX background, or

(2)
Cut stencil of border and legend out of green transparent acrylic film and use transparent adhesive to overlay the film on a white Type IX reflective background.

d.
Fluorescent Yellow-Green School Area Signs:  Use Type VIII or Type IX reflective sheeting for background.

Add the following paragraph:

Reflective Sheeting Warranty.  Supply manufacturer’s warranty for reflective sheeting, including retention of fluorescent yellow-green (measured according to ASTM E 2301) for ten years according to the following criteria:


Minimum Fluorescent Luminance Factor 
YF: 20%


Minimum Total Luminance Factor

YT: 35%

The warranty shall stipulate that: If the sheeting fails to meet the minimum fluorescence values within the first 7 years from the date of fabrication, the manufacturer shall, at the manufacturer’s expense, restore the sign surface to its original effectiveness.  If the reflective sheeting fails to meet the minimum fluorescence values within the 8th through the 10th year from the date of fabrication, the manufacturer shall, at the manufacturer’s expense, provide enough new replacement sign sheeting to the Department to restore the sign surface to its original effectiveness. E26(1/1/06)

Special Provisions

615‑3.01 CONSTRUCTION REQUIREMENTS.  Replace the sixth sentence in item 7 and substitute the following: 

Deliver sign panels, posts, frangible couplings, and hardware to the Kalsin Bay, Kodiak State Maintenance Yard.

Add the following:

15.  Contact Robert Greene at 487-4952 to arrange to pick up the Pasagshak River State Recreation Area sign panels from the Kodiak M&O office at 1500 Anton Larsen Road.
615‑3.02 SIGN PLACEMENT AND INSTALLATION.  Add the following:  Do not remove existing signs without authorization from the Engineer.

615‑4.01 METHOD OF MEASUREMENT.  Add the following:  Installation of the Pasagshak River State Recreation Area Signs, including posts, foundations and any hardware, is subsidiary to other 615 items. 
615‑5.01 METHOD OF MEASUREMENT.  Delete the first sentence and substitute the following:  Sign posts, bases, mounting hardware, and concrete used for sign bases are subsidiary.
Add the following:  No separate payment for keeping existing signs in service until they are no longer needed or temporary relocation of existing signs will be made.  This work is subsidiary to Item 615(1) Standard Sign.

No separate payment for removal of existing sign post foundations or work required to abandon them in place will be made, but shall be subsidiary to Item 615(1) Standard Sign.


SECTION 618


SEEDING

Special Provisions

618‑1.01 DESCRIPTION. Add the following: Seed all new cut slopes or disturbed areas and any other areas directed by the Engineer.  Provide a living ground cover on all disturbed slopes as soon as possible.  Do not seed new road fill slopes.

618-2.01 MATERIALS. Add the following to the list of material specifications: 

Mulch
subsection 727-2.01

618‑3.01 SOIL PREPARATION. Add the following: Apply seed as detailed in subsection 618-3.03 immediately after the shaping of the slopes.  Prepare slopes for seed by "walking" a dozer transversely up and down the slopes, or by grading with a scarifying slope board, as determined by the Engineer. The resultant indentations shall be perpendicular to the fall of the slope.  Rounding the top and bottom of the slopes is acceptable to facilitate tracking and to create a pleasing appearance, but do not disrupt drainage flow lines.

618‑3.03 APPLICATION. Delete item 2.  

Add the following: Apply seed, mulch and fertilizer as follows: Apply seed and mulch in one application.  Apply all fertilizer with the hydraulic method.  Apply fertilizer 30 days after seeding.

	Item
	Ingredients
	Application

Rate (per MSF)

	Seed Mix
	Bering Hairgrass (Norcoast)

Red Fescue (Arctared)

Glaucus Bluegrass (Tundra)


	0.40 lbs.

0.40 lbs.

0.20 lbs.

Total= 1.00 lbs.

	Mulch
	--
	35.0 lbs.

	Fertilizer
	20-20-10
	12.0 lbs.


The Contractor shall not remove the required tags from the seed bags.

Upon the Engineer’s approval, Nortran Tufted Hairgrass may be used as a substitute for Bering Hairgrass if Bering Hairgrass is commercially unavailable.  Substitute Bering Hairgrass with Nortran Tufted Hairgrass at the same application rate.

618‑4.01 METHOD OF MEASUREMENT. Add the following: The amounts of fertilizer, mulch and water for application used in this work, including any required reseeding, are subsidiary to other 618 items.

618‑5.01 BASIS OF PAYMENT. Add the following: Payment for 618 items shall be done in partial payments at the following rate:

1)
60 % upon seeding, 

2)
25 % after fertilizing, and 

3)
15 % upon final acceptance.

The work described under subsection 618-3.01 Soil Preparation is subsidiary to seeding.

Water required for the hydraulic method of application is subsidiary to seeding.


SECTION 621


PLANTING TREES AND SHRUBS

Special Provisions

Add the following subsection:

621-2.08 BOULDER.  A boulder shall be approximately 2 feet in diameter and weigh a minimum of 600 pounds. 

621-4.01 METHOD OF MEASUREMENT.  Add the following:  

Boulder.  By each boulder acceptable placed, including up to one move of each boulder after accepted placement, at the direction of the Engineer.

621-5.01 BASIS OF PAYMENT.  Add the following: 

Pay Item No.
Pay Item
Pay Unit
621(8)
Boulder
Each 


SECTION 633


SILT FENCE

Special Provision

633‑3.01 CONSTRUCTION. Add the following: 

Silt Fence not specifically called for in the Plans must be approved by the Engineer.

Delete this Section in its entirety and substitute the following:

SECTION 639

APPROACHES

Special Provisions

639‑1.01 DESCRIPTION.  Construct approaches at the locations shown in the Plans.

639-2.01 MATERIALS.  Use materials that conform to the standards for the main roadway.

639-3.01 CONSTRUCTION.  Construct approaches to the dimensions shown on the Plans.

639‑4.01 METHOD OF MEASUREMENT.  By the number of approaches constructed as shown on the Plans or as directed.  Pavement removal and excavation required beyond the limits of the adjacent mainline will be subsidiary.

639-5.01 BASIS OF PAYMENT.  At the contract unit price shown in the bid schedule.  The contract unit price for approaches shall be full compensation for furnishing equipment and labor necessary to complete the work as specified.

Materials required to construct driveways and approaches will be paid for separately under the respective items listed in the bid schedule.

Native material meeting the minimum requirements of Selected Material, Type E will not be paid for directly, but will be considered subsidiary to 639 items.  (05/09/02)R58M98
Payment will be made under:

Pay Item No.
Pay Item
Pay Unit

639(6)
Approach 
Each

 
SECTION 640 


MOBILIZATION AND DEMOBILIZATION

Standard Modification

640-1.01 DESCRIPTION. Add the following: 

6. Comply with the Alaska Department of Labor and Workforce Development (DOLWD) requirements for Worker Meals and Lodging, or Per Diem; as described in their October 15, 2004 memo WHPL #197 (Amended) and the State Laborer’s and Mechanic’s Minimum Rates of Pay (current issue). 

Ensure subcontractors comply with the DOLWD requirements.  

Ensure facilities meet the Alaska Administrative Code 8 AAC 61.1010 and 8 AAC 61.1040 Occupational Safety and Health Standards, 18 AAC 31 Alaska Food Code, and U. S. Code of Federal Regulations 29 CFR Section 1910.142 Temporary Labor Camps.
Do not consider the cost of Meals and Lodging, or Per Diem in setting wages for the worker or in meeting wage requirements under AS 23.10.065 or AS 36.05.

640‑4.01 METHOD OF MEASUREMENT.  Delete the numbered paragraph 3 and substitute the following:   

3. 
The remaining balance of the amount bid for Mobilization and Demobilization will be paid after all submittals required under the Contract are received and approved.

Add the following:

4. 
Progress payments for Worker Meals and Lodging, or Per Diem will be computed as equivalent to the percentage, rounded to the nearest whole percent, of the original contract amount earned.

640‑5.01 BASIS OF PAYMENT.  Add the following pay item:
Payment will be made under: 

Pay Item No.
Pay Item
Pay Unit 

640(4)
Worker Meals and Lodging, or Per Diem
Lump Sum

E21(3/15/05)


SECTION 641


EROSION, SEDIMENT, AND POLLUTION CONTROL

Special Provisions

641-1.02 DEFINITIONS.  Replace the last sentence of item 1 with the following: The Department describes common BMPs in its most current Alaska Storm Water Pollution Prevention Plan Guide.
Standard Modification

641-1.02 DEFINITIONS.  Item 6. Delete “7” so sentence reads:  Use EPA Form 3510-13. E15(6/30/04)

Special Provisions

641-1.02 DEFINITIONS.  Replace the last sentence of item 9.  with the following: The approved SWPPP must contain a copy of the Contractor’s signed NOI.

Replace subsection 641-1.03 with the following:

641-1.03 SUBMITTALS.  For projects that disturb one acre or more of ground submit three copies each of the SWPPP and HMCP to the Engineer for approval.  Submit one copy of the SPCC Plan (if required under subsection 641-2.03) to the Engineer.  Sign submittals.  Deliver these documents to the Engineer no less than five calendar days before the preconstruction conference.

The Department will review the SWPPP and HMCP submittals within 14 calendar days.  Submittals will be returned to the Contractor as either requiring modification unless approved by the Department.  Besides a copy of the Contractor’s NOI, the approved SWPPP must contain a certification and be signed by an authorized representative according to the Standard Permit Conditions of the NPDES General Permit Part 8, Appendix G.  The Contractor must receive written notification from the Department that the SWPPP has been approved before the Contractor submits the original NOI to EPA.  NOIs can be submitted by certified mail or through EPA’s electronic NOI system (eNOI).

For regular U.S. Mail delivery:


For Overnight/Express mail delivery:

EPA Storm Water Notice Processing Center
EPA Storm Water Notice Processing Center

Mail Code 4203M

Room 7420

U.S. EPA

U.S. EPA

1200 Pennsylvania Avenue, NW

1201 Constitutional Avenue, NW

Washington, D.C.  20460

Washington, D.C.  20004

For electronic mail, the Contractor must register online with EPA at: http://cfpub.epa.gov/npdes/stormwater/enoi.cfm.  This website has instructions and guidance on how to set up and use the eNOI system.

Whether submitting the NOI electronically or by mail, do not begin ground disturbing activities until the Engineer has issued a written statement that the EPA has listed the Contractor’s NOI and the Department’s NOI as active.

The Department will submit the approved SWPPP to ADEC that will include both the Contractor and Department NOIs.

The active status NOIs, approved SWPPP, approved HMCP, and submitted SPCC Plan (when required) become the basis of the work required for the project’s erosion, sediment, and pollution control.

Once the Department has determined the site has achieved final stabilization, the Engineer will provide written notification to the Contractor that the Contractor’s NOT may be submitted to EPA with a copy to the Engineer.  The Department will transmit the Department’s NOT to the EPA.

641-2.01 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) REQUIREMENTS.  

Replace the second to the last sentence in the first paragraph with the following:  Follow the format presented in the Alaska Storm Water Pollution Prevention Plan Guide, January 14, 2005.  
Replace subsection 641-3.01 with the following:

641‑3.01 CONSTRUCTION REQUIREMENTS.  

Postings.  

Whether submitting the NOI electronically or by mail, the Contractor may not begin ground disturbing activities until the Engineer has issued a written statement that the EPA has listed the Contractor’s NOI and the Department’s NOI as active.

Post at the construction site:

1.
NPDES Permit number, if available, and a copy of the NOI,

2.
Name and phone number of the local contact person, and

3.
Location of a SWPPP available for viewing by the public.

Comply with requirements of the approved HMCP, the submitted SPCC Plan, and state and federal regulations that pertain to the handling, storage, cleanup, and disposal of petroleum products or other hazardous substances.  Contain, clean up, and dispose of discharges of petroleum products and/or other materials hazardous to the land, air, water, and organic life forms.  Perform all fueling operations in a safe and environmentally responsible manner.  Comply with the requirements of 18 AAC 75 and AS 46, Oil and Hazardous Substances Pollution Control.  Report oil spills as required by federal, state and local law, and as described in the SPCC Plan.

Comply with requirements of the NPDES General Permit, implement temporary and permanent erosion and sediment control measures identified in the SWPPP, and ensure that the SWPPP remains current.  Maintain temporary and permanent erosion and sediment control measures in effective operating condition.

Inspections

Perform inspections and prepare inspection reports in compliance with the project SWPPP and the NPDES General Permit.

1.
Joint Inspections.  Before start of construction, conduct a joint on site inspection with the Engineer and the Contractor’s field representative to discuss the implementation of the SWPPP.

Conduct the following additional joint on site inspections with the Engineer:

a.
During construction, inspect the following at least once every seven days and within 24 hours of the end of a storm exceeding 1/2 inch in 24 hours (as recorded at or near the project site):

(1)
Disturbed areas that have not been finally stabilized.

(2)
Areas used for storage of erodible materials that are exposed to precipitation.

(3)
Sediment and erosion control measures.

(4)
Locations where vehicles enter or exit the site.

b.
Prior to winter shutdown, to ensure that the site has been adequately stabilized and devices are functional.

c.
At project completion, to ensure final stabilization of the project.

2.
Winter Inspections.  During winter shutdown, conduct inspections at least once every month and within 24 hours of a storm resulting in rainfall of 1/2 inch or greater.  The Engineer may waive monthly inspection requirements until one month before thawing conditions are expected to result in a discharge, if all of the following requirements are met:

a.
Below freezing conditions are anticipated to continue for more than one month.

b.
Land disturbance activities have been suspended.

c.
The beginning and ending dates of the waiver period are documented in the SWPPP.

3.
Inspection Reports.  Prepare and submit, within three working days of each inspection, a report on state Form 25D-100, with the following information:

a.
A summary of the scope of the inspection.

b.
Name(s) of personnel making the inspection.

c.
The date of the inspection.

d.
Observations relating to the implementation of the SWPPP.

e.
Any actions taken as the result of the inspection.

f.
Incidents of noncompliance.

Where a report does not identify any incidents of noncompliance, certify that the facility complies with the SWPPP and NPDES General Permit.  The Contractor and the Engineer will sign the report according to the Standard Permit Conditions of the NPDES General Permit, Part 8, Appendix G.  Include reports as an appendix to the SWPPP.

Retain copies of the SWPPP and other records required by the NPDES General Permit, for at least three years from the date of final stabilization.

If unanticipated or emergency conditions threaten water quality, take immediate suitable action to preclude erosion and pollution.

Amendments

Submit amendments to the SWPPP to correct problems identified because of:

1.
Storm or other circumstance that threatens water quality, and

2.
Inspection that identifies existing or potential problems.

Submit SWPPP amendments to the Engineer within seven days following the storm or inspection.  Detail additional emergency measures required and taken, to include additional or modified measures.  If modifications to existing measures are necessary, complete implementation within seven days.

Stabilize areas disturbed after the seeding deadline within seven days of the temporary or permanent cessation of ground disturbing activities.

Notice of Termination

Submit a signed NOT to EPA and a copy to the Engineer:

1.
When the Engineer has acknowledged to the Contractor in written form that the project site (including all material sources, disposal sites, etc.) has been finally stabilized and all storm water discharges from construction activities authorized by this permit have ceased, or

2.
When the construction activity operator (as defined in the NPDES General Permit) has changed and the Engineer provides written notification that the Contractor’s responsibilities with respect to compliance with the NPDES GP on the project have ceased.

Penalties

If the Contractor fails to coordinate temporary or permanent stabilization measures with the earthwork operations in a manner to effectively control erosion and prevent water pollution, the Engineer may suspend earthwork operations and withhold monies due on current estimates for such earthwork items until all aspects of the work are coordinated in a satisfactory manner.

If the Contractor fails to:

1.
Pursue work required by the approved SWPPP,

2.
Respond to inspection recommendations and/or deficiencies in the SWPPP, or

3.
Implement erosion and sedimentation controls identified by the Engineer, the Engineer may, after giving written notice, proceed to perform such work and deduct the cost thereof, including project engineering costs, from progress payments.

Replace subsection 641-5.01 with the following:

641-5.01 BASIS OF PAYMENT.  

1.
Item 641(1) Erosion and Pollution Control Administration.  At the contract lump sum price for administration of work under this Section.  Includes, but is not limited to, plan preparation, plan amendments and updates, inspections, monitoring, reporting, and record keeping.

2.
Item 641(3) Temporary Erosion and Pollution Control.  At the contract lump sum price to install and maintain all temporary erosion, sedimentation, and pollution control measures required to complete the project as per plan and in accordance with the BMP, the ESCP and the original approved SWPPP and HMCP.

3.
Item 641(4) Temporary Erosion and Pollution Control Amendments.  At the prices specified in the directive for extra, additional, or unanticipated work to install and maintain temporary erosion, sedimentation, and pollution control measures.  Work paid under this item will be shown as amendments to the original approved SWPPP or HMCP.

Temporary erosion and pollution control measures that are required at Contractor furnished sites are subsidiary.

Perform temporary erosion and pollution control measures that are required due to negligence, carelessness, or failure to install permanent controls as a part of the work as scheduled or ordered by the Engineer, or for the Contractor’s convenience, at the Contractor’s expense.

Silt fence will be paid for under Item 633(1) Silt Fence, when part of the SWPPP or in the Plans.

Permanent erosion and pollution control measures will be measured and paid for under other contract items, when shown on the bid schedule.  (07/08/04)R272USC04
Add the following pay items:

Pay Item No.
Pay Item
Pay Unit
641(1)  
Erosion and Pollution Control Administration 
Lump Sum

641(3)  
Temporary Erosion and Pollution Control 
Lump Sum

641(4)  
Temporary Erosion and Pollution Control Amendments 
Contingent Sum

SECTION 642


CONSTRUCTION SURVEYING AND MONUMENTS

Special Provision

642-2.01 MATERIALS.  Add the following:

4.
Temporary Bench Mark.  A minimum 36" rebar with an aluminum cap to identify the point (i.e. TBM 1). Other acceptable types of TBM's would be spikes in power poles, scribed bolts on bridges or luminaries, scribed bolts on fire hydrants, or survey caps cemented into bedrock.
5.
Digital Measuring Instrument:  Nu-metrics, Nitestar DMI (www.nu-metrics.com)

642-3.01 GENERAL.  Replace the last sentence of the second to the last paragraph with the following: The notekeeper shall be thoroughly familiar with generally accepted standards of good survey notekeeping practice and the Department’s Construction Surveying Requirements (English).

Add the following to the third paragraph: Before starting work on the project, stake and reference the construction centerline.  Reference the existing centerline at 100 feet intervals on tangents, and 50 feet intervals on curves, super elevations, transitions and cross-slopes.  The reference stake shall be a minimum of 2 inches x 2 inches by 2 feet and shall show the offset distance to centerline and the station from the beginning of the project.

Install a reference sign every 500 feet.  These reference signs shall meet the following requirements:

1.
mounted a minimum of 5 feet above the shoulder,

2.
located a minimum of 10 feet from the edge of shoulder,

3.
marked with the station from the beginning of the project, in 5 inches high black lettering on an orange background.

Reference the beginning and ending points of the no-passing zones in a separate field book. 

Add the following to item 9.  Reference location and invert elevations of each culvert to be replaced, and stream bed elevations as necessary for new pipe placement.  Set temporary benchmarks to ensure new culvert placement before earth disturbing activities begin, so that the new pipes can be set in reference to existing pipe and stream bed.

Add the following to the tenth paragraph with the following:

When the project centerline points, superelevations, and culvert end stations have been recorded, provide this information to the Engineer 7 days before constructing the new grade.  The Engineer will determine the required superelevations for the project.

Add the following:

11.
Document the Stationing of the beginning and ending of existing passing zones before work that will remove or obliterate the existing striping.  Measure, as outlined below, sight distance for passing zones after the base course layer or pavement milling has been accepted.  Use Table 642-1 to establish Minimum Passing Sight Distance.  Move forward alongside the centerline or edge of traveled way in order to spot check and discover locations where the Minimum Passing Sight Distance drops below what is required for 10 MPH over the posted speed limit.  Record the sight distance for each station location that falls below the posted speed limit plus 10 MPH.  Continue to record the sight distance for each station location until the sight distance drops below what is required for the posted speed limit.  Stations observed to exceed the values required for posted speed limit plus 10 MPH should be marked as “Pass” or “+”.  Stations observed to fall below the values required for the posted speed limit should be marked as “Fail” or “-”.

Measure from the roadway edge of traveled way, using a 3.5 foot object height (or “instrument height”) at 100 foot station marks looking ahead to a 3.5 foot target height at the edge of traveled way for opposing traffic.  Provide a list of each station result for each direction of travel along the roadway edge of traveled way.  Certify and record the results on standard “letter” sized paper and provide 2 copies to the Engineer at least two weeks before laying out final pavement markings.

The Engineer will forward one copy of the existing and proposed sight distance measurements on the form provided herein, to the Regional Traffic Engineer.  Table 642-1 does not automatically ensure passing striping will be provided.  The Regional Traffic Engineer’s office will take up to two weeks to review and approve pass/no pass striping against operating speeds for the roadway before 

installation, using Table 642-1 and the Alaska Traffic Manual as a guide.  No pass striping zones shall be at least 500 feet in length.  Passing striping shall be long enough to meet the distances in Table 642-1.  Passing striping will not extend into a segment of road without minimum sight distance.  (3/22/06)R61USC04

TABLE 642-1

PASSING SIGHT DISTANCE

	Operating Speed (mph)
	Minimum Passing Sight Distance (ft)

	25
	450

	30
	500

	35
	550

	40
	600

	45
	700

	50
	800

	55
	900

	60
	1,000

	65
	1,100

	70
	1,200


Passing Sight Distance Survey Table

ROAD NAME:___________________________________________________

Stationing 
FROM:______________________________
DATE:_____________


TO:
_________________________________
Surveyor:____________________

	Project Station
	Posted
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Other Notes:

1.

2.

3.

Accepted By: _____________________________________________Date:    _________



DOT/PF Project Engineer 

Passing Sight Distance 

Review Checked By:_______________________________________Date:   __________

 

DOT/PF Regional Traffic Engineer

642-4.01 METHOD OF MEASUREMENT.  Add the following:
Item 642(16) Passing Sight Distance Measurement.  By the number of stations on the project measured separately along centerline, once for each direction, only after the certified and recorded results have been accepted by the Engineer.

642-5.01 BASIS OF PAYMENT.  Add the following pay item:
Pay Item No.
Pay Item
Pay Unit

642(16)  
Passing Sight Distance Measurement 
Station

(3/22/06)R61USC04



SECTION 643


TRAFFIC MAINTENANCE

Special Provisions

643-1.03 TRAFFIC CONTROL PLAN. Replace the last paragraph with the following: A waiver may be requested of regulation 17 AAC 25 regarding oversize and overweight vehicle movements within this project in writing.  If the waiver is approved, movements of oversize and overweight vehicles in or near traffic within the project limits will be done according to the provisions of an approved Traffic Control Plan.  Maintain a minimum 12 feet lateral separation between the non-street legal vehicles and the motoring public.  The Traffic Control Plan shall specify the traffic control devices that will be required for these operations.

Standard Modification

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS.  Under Item 16. Flagger Paddles, replace the last sentence with the following:  Use reflective sheeting that meets AASHTO M 268 Type VIII or IX.  Use background colors of fluorescent orange on one side and red on the other side. E29(3/15/06)

Special Provisions

643-2.01 MATERIALS.

Add the following: 

17. Flexible Markers.  Refer to subsection 606-2.01 Materials.

Standard Modifications

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS.  Add the following:  Immediately notify the Engineer of a traffic related accident that occurs within the project limits as soon as becoming aware of the accident.  (03/15/06)E29

Special Provisions

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS.  Add the following:

Whenever construction activity encroaches onto the safe route in a traffic control zone, the Contractor shall station a flagger at the encroachment to assist pedestrians and bicyclists past the construction activity.

Standard Modifications

643-3.04 TRAFFIC CONTROL DEVICES.

In the sixth paragraph, and also in Item 4.b. delete the words “ATTSA” and replace with “ATSSA” American Traffic Safety Services Association. E29(3/15/06)
Special Provisions

643-3.04 TRAFFIC CONTROL DEVICES.  Add the following to 1. Embankments.: Close all trenches and excavations at the end of each continuous work shift.

Add the following to 3. Fixed Objects.: At the end of each continuous work shift remove obstructions greater than 4 inches above the nominal foreslope grading.

Delete item 4.b. and replace with the following:  Flagger Certification by ATSSA
643-3.05 AUTHORITY OF THE ENGINEER.  Add the following after the second sentence: In no case shall this time exceed 24 hours.

643-3.06 TRAFFIC PRICE ADJUSTMENT.  Add the following:  Failure to maintain an acceptable infrastructure or traffic control plan will result in a price adjustment equal to 100 percent of the applicable rate shown in Table 643-1, for the time that the roadway or pedestrian facility is in an unacceptable condition.

Delete Table 643-1 and substitute the following:

TABLE 643-1

ADJUSTMENT RATES

	Published ADT
	Dollars/Minute of Delay/Lane

	0-5,000
	$30

	5,001+
	$40


643-3.08 CONSTRUCTION SEQUENCING.  Add the following: The Contractor shall make every effort not to delay school buses through the construction work zone.

Lane restrictions, if allowed, shall be conducted so that no more than a ***deleted*** 20 minute accumulated delay is encountered by a waiting motorist through the entire length of the project, except during paving operations when ***deleted*** 30 minutes delay will be allowed for all motorists except school buses.  If a queue of traffic develops at a stop, the entire queue must be emptied to include the last car that entered the queue at the time the queue was released.

Night road closures are permitted for pipe installations, cattle guard installation, or blasting between the hours of 2000 to 0600 Monday through Thursday.

The Contractor shall coordinate with the ***deleted*** Alaska Aerospace Development Corporation throughout the duration of the project and shall accommodate the Kodiak Launch Complex schedule for movement of rocket parts or other launch related equipment and personnel.  If temporary detours are used, the Contractor shall give the rocket launch facility 30 days notice. ***deleted*** Complete closure of portions of the project road to all traffic may be required by the launch facility in advance of a scheduled launch.  Contact Ray Schulte, Ground Safety Officer, at either 907-561-3338 (Anchorage office) or 907-265-9680 (Kodiak Launch Complex).  Mike Morton is the alternate contact at 907-265-9680.
***deleted***
ALLOWABLE TIME FOR TEMPORARY DETOURS

	Location
	Maximum Traffic Detoured Time

	MP 3.6 (Sta. 201+16)
	25 Days

	MP 4.1 (Sta. 226+51)
	25 Days


Standard Modification

Add the following new subsection:

643-3.11. HIGH VISIBILITY CLOTHING.  Ensure workers within project limits wear an outer visible surface or layer that complies with the following requirements:

1.
Tops.

Wear fluorescent vests, jackets, or coverall tops at all times.  Furnish each vest, jacket, or coverall top with at least one 360 degree horizontal retroreflective band around the torso; and two vertical retroreflective bands that begin at the horizontal band or lower in front, reach over the shoulder, and end at the horizontal band or lower in back.  Furnish each jacket and coverall top with two horizontal retroreflective bands on each sleeve; one above and one below the elbow.

2.
Bottoms.

Wear fluorescent red-orange pants or coverall bottoms during nighttime work (sunset to sunrise).  Worksite traffic supervisors, employees assigned to traffic control duties, and flaggers wear fluorescent orange-red pants or coverall bottoms at all times.  Furnish each pants or coverall bottom with two horizontal retroreflective bands on each leg.

3.
Raingear.


Raingear tops and bottoms, when worn as the outer visible surface or layer, shall conform to the requirements listed in this subsection 643-3.11.

4.
Exceptions.


When workers are inside an enclosed compartment of a vehicle, they are not required to wear high visibility clothing. 

5.
Standard.

High visibility garments shall conform to the requirements of ANSI/ISEA 107-2004, Class 2 for tops or Class E for bottoms, and Level 2 retroreflective material. 

Retroreflective bands are made of material conforming to either:

a.
A 2 inch wide strip, fluorescent yellow-green color, made of retroreflective microprisms; or

b.
A 2 inch wide strip, silver color, made of retroreflective lenses bonded to a durable cloth backing; and on 2 long edges apply 1 inch wide strips, fluorescent yellow-green color, made of durable cloth material.  Total width of band is 4 inch.

6.
Labeling.

Garments shall be labeled according to Section 10.2 of ANSI/ISEA-107-2004; except garments may be labeled to conform to ANSI/ISEA 107-1999 until 1/1/08.

7.
Condition.

Furnish and maintain vests, jackets, coveralls, rain gear, hard hats, and other apparel in a neat, clean, and presentable condition. Maintain retroreflective material to Level 2 standards.  (3/15/06)E29
Special Provisions

643-4.01 METHOD OF MEASUREMENT.  Add the following: No measurement required to provide a 24 hour toll free (1-800-###-####) "hotline road report" telephone with a prerecorded message, and weekly notices with daily updates.  All work will be subsidiary to Item 643(1) or 643(2) Traffic Maintenance.

Standard Modification

643-5.01 BASIS OF PAYMENT.  Add the following: Payment for high visibility clothing for workers is subsidiary to other items.  (3/15/06)E29

Special Provision

643-5.01 BASIS OF PAYMENT.  Add the following: The Engineer will not require a change order/directive for the traffic control devices pay item.


TRAFFIC CONTROL RATE SCHEDULE
	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$5.00

	Special Construction Sign
	Square Foot
	$20.00

	Type II Barricade
	Each/Day
	$ 3.00

	Type III Barricade
	Each/Day
	$ 10.00

	Traffic Cone or Tubular Marker
	Each/Day
	$ 1.00

	Drums
	Each/Day
	$ 3.00

	Sequential Arrow Panel
	Each/Day
	$55.00

	Portable Concrete Barrier
	Each
	$60.00

	Temporary Crash Cushion / ET-2000 LET
	Each
	$3,000.00

	Pilot Car
	Hour
	$65.00

	Watering
	 M-Gallon
	$ 20.00

	Street Sweeping
	Hour
	$150.00

	Power Broom 
	Hour
	$75.00

	Plastic Safety Fence
	Foot
	$0.75

	Portable Changeable Message Board Sign
	Calendar Day
	$150.00

	Temporary Sidewalk Surfacing
	Square Foot
	$1.15

	Flexible Markers
	Each
	$50.00

	Removal of Pavement Markings
	Foot
	$1.25

	Temporary Guardrail
	Foot
	$21.00


Payment for Item 643(15) Flagging will be paid on a contingent sum basis at the rate of $38.00/hour.  The Engineer does not require a change order/directive for the flagging pay item.  Flagging associated with Change Order work will be paid at the prices according to subsection 109-1.05 Compensation for Extra Work.  (02/10/06)R222USC04

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
643(15)
Flagging
Contingent Sum

((02/10/06)R222USC04


SECTION 644


SERVICES TO BE FURNISHED BY THE CONTRACTOR

Special Provisions

644-2.01 FIELD OFFICE.  Delete the third fifth and seventh sentences of the first paragraph and the second paragraph in this subsection and substitute the following: Meet the following office requirements:

1.
A minimum of 1,000 square feet of floor area. Divide the office area so that it contains an office room separated by a closable door. The office room shall have a minimum of 40 square feet of floor area.

2.
A thermostatically controlled interior heating system with necessary fuel.

3.
A minimum of two electrical outlets.

4.
Adequate parking for a minimum of 12 vehicles, with one disability parking space meeting the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG).

5.
Provide attached indoor plumbing with sanitary lavatory facilities and potable drinking water.

6.
Three telephone lines available at the project location.

7.
Located within 25 miles of the project.

8.
Provide one move in and one move out for state office furniture and equipment.

644-2.05 VEHICLES.  Add the following:  If work continues after October 1, provide studded snow tires for vehicles provided for the Department’s use.

Equip vehicles with CB radios and yellow lightbars wired into the vehicle’s electrical system with a dash mounted switch easily accessible to the vehicle operator.  Provide Code 3; Model 6005H (formerly PE 6200 LE) lightbars, or approved equal.  Approved equals shall have the following characteristics:

· Four 55 watt rotators with amber filters

· 1200 flashes per minute

· Two diamond mirrors

· 55” in length

Delete the last sentence.

Add the following subsection: 

644-2.06 OTHER EQUIPMENT.  Contractor is to provide the Engineer one Garmin unit, Model GPSmap76S. 
644‑4.01 BASIS OF PAYMENT.  Add the following: The Engineer will not pay for electricity, propane and water supplied for the State provided portable asphalt lab separately.  Those items are subsidiary to Item 644(2) Field Laboratory.  Supplying the GPS will be subsidiary to 640(1) Mobilization and Demobilization.

Delete subparagraph “vehicles” and substitute the following: 

Vehicle.  Per each vehicle provided.  If a replacement vehicle is necessary, no additional measurement for payment will be made. 

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
644(8)
Vehicle
Each

(02/03/03)R245USC

Add the following Section:



SECTION 645


TRAINING PROGRAM

Special Provisions

645-1.01 DESCRIPTION.  This Training Special Provision implements 23 CFR 230, Subpart A, Appendix B.

As part of the Equal Employment Opportunity Affirmative Action Program, provide on-the-job training aimed at developing full journey status in the type of trade or job classification involved.  The number of individuals to be trained and the number of hours of training to be provided under this contract will be as shown on the bid schedule.

645-2.01 Objective.  Training and upgrading of minorities and women toward journey status is the primary objective of this program.  Enroll minorities and/or women, where possible, and document good faith efforts prior to the hire of non-minority males in order to demonstrate compliance with this Training Special Provision.  Specific good faith efforts required under this Section for the recruitment and employment of minorities and women are found in the Federal EEO Bid Conditions, Form 25A-301, items 7.b, 7.c, 7.d, 7.e, 7.i, 7.j and 7.l, located in the "yellow pages" of this document.  

645-3.01 General.  Determine the distribution of the required number of apprentices/trainees and the required number of hours of training among the various work classifications based upon the type of work to be performed, the size of the workforce in each trade or job classification, and the shortage of minority and female journey workers within a reasonable area of recruitment.

Training will be provided in the skilled construction crafts unless the Contractor can establish before contract award that training in the skilled classifications is not possible on a project; if so, the Department may then approve training either in lower level management positions such as office engineers, estimators, and timekeepers, where the training is oriented toward construction applications, or in the unskilled classifications, provided that significant and meaningful training can be provided.  Some offsite training is permissible as long as the training is an integral part of an approved training program and does not comprise a significant part of the overall training.

Credit for offsite training hours indicated above may only be made to the Contractor where the apprentices/trainees are concurrently employed on the project and one or more of the following occurs: contribute to the cost of the training, provide the instruction to the apprentice/trainee, or pay the apprentice's/trainee's wages during the offsite training period.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship or training.

Prior to award of the contract, submit Form 25A-311, Training Utilization Report, indicating the training program to be used, the number of apprentices/trainees to be trained in each selected classification, the number of hours of training to be provided, and the anticipated starting time for training in each of the classifications.

Training must begin within 2 weeks of the anticipated start date(s); unless otherwise authorized by a Directive.  Such authorization will be made only after submission of documentation by the Contractor, and approval by the Engineer, of efforts made in good faith which substantiate the necessity for a change.

Contractors may use a training program approved by the U.S. Department of Labor, Bureau of Apprenticeship & Training (USDOL/BAT), or one developed by the Contractor and approved prior to contract award by the Alaska Department of Transportation and Public facilities (ADOT&PF) Training Program Representative, using Form 25A-310.

The minimum length and type of training for each classification will be established in the training program selected by the Contractor.  Training program approval by the Department for use under this Section is on a project by project basis.

It is expected that each apprentice/trainee will begin training on the project as soon as feasible after start of work utilizing the skill involved and remain on the project as long as training opportunities exist or until training has been completed.  It is not required that apprentices/trainees be continuously employed for the duration of the contract.

If, in the Contractor’s judgment, an apprentice/trainee becomes proficient enough to qualify as a journey worker before the end of the prescribed training period and the Contractor employs that individual as a journey worker in that classification for as long as work in that area remains, the individual's training program will be considered completed and the balance of training hours required for that apprentice/trainee shall be waived.

Furnish each ADOT&PF training program trainee a copy of the program (Form 25A-310) to be followed during training on the project, and with a written certification showing the type and length of training completed on the project.  Existing USDOL/BAT apprentices should already have a copy of their program.  No employee shall be employed for credit as an apprentice/trainee in a classification in which that employee has previously worked at journey status or has previously completed a training course leading to journey status.

Periodically review the training and promotion potential of minority and women employees and shall encourage eligible employees to apply for such training and promotion.

Provide for the maintenance of records and the furnishing of periodic reports documenting the progress of each apprentice/trainee.  Submit Form 25A-313 by the 15th of each month and provide each ADOT&PF trainee written evaluation reports for each unit of training provided as established on Form 25A-310.

645-3.02 Wages.  Trainees in ADOT&PF approved training programs will be paid prevailing Davis-Bacon fringe benefits plus at least 60 (but less than 100) percent of the appropriate minimum journey rate specified in the contract for the first half of the training period, at least 75 (but less than 100) percent for the third quarter of the training period, and at least 90 (but less than 100) percent for the last quarter of the training period.  Trainee wages shall be identified on Form 25A-310.  Apprentices in USDOL/BAT training programs shall be paid in accordance with their approved program.  Beginning wages of each trainee/apprentice enrolled in a Section 645 Training Program on the project shall be identified on Form 25A-312.

645-3.03 Subcontracts.  In the event a portion of the work is subcontracted, the Engineer shall determine how many, if any, of the apprentices/trainees are to be trained by the subcontractor.  Any such subcontracts shall include this Section 645, Form 25A-311 and Form 25A-310, where appropriate.  However, the responsibility for meeting these training requirements remains with the Contractor; compliance or non-compliance with these provisions rests with the Contractor and sanctions and/or damages, if any, shall be applied to the Contractor according to subsection 645-5.01, Basis of Payment.

645-4.01 Method of Measurement.  The Contractor will be credited for each approved apprentice/trainee employed on the project and reimbursed on the basis of hours worked, as listed in the certified payrolls.  There shall be no credit for training provided under this Section before the Contractor’s submittal and approval by the Engineer of Form 25A-312 for each apprentice/trainee trained under this Section.  Upon completion of each individual training program, no further measurement for payment shall be made.

645-5.01 Basis of Payment.  Payment will be made at the contract unit price for each hour of training credited.  Where a trainee or apprentice, at the Contractor’s discretion, graduates early and is employed as a journey worker according to the provisions of subsection 645-3.01, the Contractor will receive payment only for those hours of training actually provided.

This payment will be made regardless of other training program funds the Contractor may receive, unless such other funding sources specifically prohibits the Contractor from receiving other reimbursement.

Payment for training in excess of the number of hours specified on the approved Form 25A-311, may be made only when approved by the Engineer through Change Order.

Noncompliance with these specifications shall result in the withholding of progress payments until good faith efforts documentation has been submitted and acceptable remedial action has been taken.

Payment will be at the end of the project following the completion of training programs approved for the project.  No payment or partial payment will be made if the Contractor fails to do the following and where such failure indicates a lack of good faith in meeting these requirements:

1.
provide the required hours of training (as shown on the approved Form 25A-311),

2.
train the required number of trainees/apprentices in each training program (as shown on the approved Form 25A-311), or 

3.
hire the apprentice/trainee as a journey worker in that classification upon completion of the training program for as long as work in that area remains.

Failure to provide the required training damages the effectiveness and integrity of this affirmative action program and thwarts the Department's federal mandate to bring women and minorities into the construction industry.  Although precise damages to the program are impractical to calculate, they are at a minimum, equivalent to the loss to the individuals who were the intended beneficiaries of the program.  Therefore, where the Contractor has failed, by the end of the project, to provide the required number of hours of training and has failed to submit acceptable good faith efforts documentation which establishes why the Contractor was unable to do so, the Contractor will be assessed an amount equal to the following damages to be deducted from the final progress payment:

Number of hours of training not provided, times the journey worker hourly scale plus benefits.  The journey worker scale is that for the classification identified in the approved programs.  (10/29/91)S16
Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
645(1) 
Training Program, 2 Trainees/Apprentices 
Labor Hour


SECTION 646


CPM SCHEDULING

Special Provisions
646-2.01 SUBMITTAL OF SCHEDULE.  Delete this subsection in its entirety and replace with the following: Submit a detailed draft CPM schedule at the preconstruction conference for the Engineer’s approval.   

The construction schedule for the entire Project shall not exceed the specified contract time.  Allow the Engineer 14 days to review the initial CPM Schedule.  If revisions are required, make them promptly.  The finalized CPM Schedule must be completed and accepted before beginning work on the Project.

646-3.01 REQUIREMENTS AND USE OF SCHEDULE.  Delete item 2.  60-Day Preliminary Schedule.

Delete the first sentence of item 3.  Schedule Updates. and substitute the following:  Hold job site progress meetings weekly with the Engineer for updating the CPM Schedule.  Meet with the Engineer weekly, or as deemed necessary by the Engineer.

(12/13/02)R261M98

Add the following Section:


SECTION 647


EQUIPMENT RENTAL

Special Provisions

647-1.01 DESCRIPTION. This item consists of furnishing construction equipment, operated, fueled and maintained, on a rental basis for use in construction of extra or unanticipated work at the direction of the Engineer. Construction equipment is defined as that equipment actually used for performing the items of work specified and shall not include support equipment such as, but not limited to, hand tools, power tools, electric power generators, welders, small air compressors and other shop equipment needed for maintenance of the construction equipment.

The work is to be accomplished under the direction of the Engineer, and the Contractor's operations shall at all times be in accordance with the Engineer's instructions. These instructions by the Engineer shall be to the Contractor's supervisory personnel only, not to the operators or laborers. In no case shall these instructions by the Engineer be construed as making the Department liable for the Contractor's responsibility to prosecute the work in the safest and most expeditious manner.

647-2.01 EQUIPMENT FURNISHED. In the performance of this work, the Contractor shall furnish, operate, maintain, service, and repair equipment of the numbers, kinds, sizes, and capacities set forth on the Bid Schedule or as directed by the Engineer. The operation of all equipment shall be by skilled, experienced operators familiar with the equipment.

The kinds, sizes, capacities, and other requirements set forth shall be understood to be minimum requirements. The number of pieces of each equipment to be furnished and used shall be as the Engineer considers necessary for economical and expeditious performance of the work.  The equipment shall be used only at such times and places as the Engineer may direct.

All equipment shall be in first-class working condition and capable of full output and production. The minimum ratings of various types of equipment shall be as manufactured and based on manufacturer's specifications. Alterations will not be considered acceptable in achieving the minimum rating. Equipment shall be replaced at any time when, in the opinion of the Engineer, their condition is below that normal for efficient output and production.

All equipment shall be fully operated, which shall be understood to include the operators, oilers, tenders, fuel, oil, air hose, lubrication, repairs, maintenance, insurance, and all incidental items and expenses.

647-2.02 EQUIPMENT OPERATORS AND SUPERVISION PERSONNEL. Equipment operators shall be competent and experienced and shall be capable of operating the equipment to its capacity. All personnel furnished by the Contractor shall be, and shall remain during the work hereunder, employees solely of the Contractor.

The Contractor shall furnish, without direct compensation, a job superintendent or Contractor's representative together with such other personnel as are needed for Union, State, or Federal requirements and in servicing, maintaining, repairing and caring for the equipment, tools, supplies, and materials provided by the Contractor and involved in the performance of the work. Also, the Contractor shall furnish, without direct compensation, such transportation as may be appropriate for the personnel.

647-3.01 CONSTRUCTION REQUIREMENTS.  The performance of the work shall be in accordance with the instructions of the Engineer, and with recognized standards and efficient methods.

The Contractor shall furnish equipment, tools, labor, and materials in the kinds, number, and at times directed by the Engineer and shall commence, continue, and stop any of the several operations involved in the work only as directed by the Engineer.

Normally, the work is to be done when weather conditions are reasonably favorable, 6 days per week, Mondays through Saturdays, holidays excepted.

The Engineer will begin recording time for payment each shift when the equipment begins work on the project. The serial number and brief description of each item of equipment listing in the bid schedule and the number of hours, or fractions thereof to the nearest one-quarter hour, during which equipment is actively engaged in construction of the project shall be recorded by the Engineer.

Each day's activity will be recorded on a separate sheet or sheets, which shall be verified and signed by the Contractor's representative at the end of each shift, and a copy will be provided to the Contractor's representative.

647-4.01 METHOD OF MEASUREMENT.  The number of hours of equipment operation to be paid for shall be the actual number of hours each fully operated specified unit of equipment, or each fully operated specified combination of units of equipment, is actually engaged in the performance of the specified work on the designated areas in accordance with the instruction of the Engineer. The pay time will not include idle periods, and no payment will be made for time used in oiling, servicing, or repairing of equipment, or in making changeovers of parts to the equipment. Travel time to or from the project, will not be authorized for payment.

647-5.01 BASIS OF PAYMENT.  Payment for Item 647(2) Wide Pad Dozer, 65 hp Minimum shall be full compensation for furnishing, operating, maintaining, servicing and repairing the equipment, and for incidental costs related to the equipment. Furnishing and operating of equipment of heavier type, larger capacity, or higher wattage than specified will not entitle the Contractor to any extra compensation. 

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
647(2)
Wide Pad Dozer, 65 hp Minimum
Hour

(11/12/98)R15M98

SECTION 651


EAGLE MONITORING

Special Provisions

651‑1.01 DESCRIPTION.  This work shall consist of engaging a Professional Services Contractor to provide a monitor to observe eagle activity at nests in order to comply with this section and Section 107.  At the Preconstruction meeting, the Contractor shall provide the names and qualifications of the Professional Services Contract Manager and the on site eagle monitor.
651‑2.01 MATERIALS.  A video camera with a minimum 10 power optical zoom lens shall be used to monitor and record nest activity.

651‑3.01 GENERAL REQUIREMENTS.  The monitor shall work directly for the contract manager of the professional services contract.  The monitor shall be trained by the Professional Services Contract Manager or another qualified representative in the techniques of monitoring and observing eagles.  The Professional Services Contract Manager will be responsible for preparing an eagle monitoring plan in conjunction with the Contractors work plan when it involves work within the restricted area or any timing restriction period.

The Professional Services Contract Manager shall meet one of the following criteria.

1. 
Have a Bachelor of Science degree in biology, environmental science or ecology and be presently working in that profession.

2. 
Have 2 years experience monitoring and observing eagles or other birds of prey or studying their habitat.

The on site eagle monitor shall be an employee of the Professional Services Contract Manager and shall be at least 18 years of age and physically able to perform the required work.

651‑4.01 METHOD OF MEASUREMENT.  Item 651(1) Eagle Monitoring will be measured in the manner specified in the directive authorizing the work. 

651-5.01 BASIS OF PAYMENT.  Payment for Item 651(1) Eagle Monitoring will be made on the receipts for authorized monitoring plus 15 percent, and shall be considered full compensation for labor, equipment and materials required to do eagle monitoring.  

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
651(1)
Eagle Monitoring
Contingent Sum


SECTION 703


AGGREGATES

Special Provisions

703-2.04 AGGREGATE FOR ASPHALT CONCRETE PAVEMENT.  ***deleted*** 
Replace subsection 703-2.04 with the following:

Coarse Aggregate (retained on the No. 4 sieve).  Crushed stone or crushed gravel consisting of sound, tough, durable rock of uniform quality.  Remove all natural fines passing a #4 sieve before crushing aggregates for Type V or VH asphalt concrete mixtures.  Free from clay balls, organic matter, and other deleterious material.  Not coated with dirt or other finely divided mineral matter.  Meet the following requirements (note A or B indicate class of mix, see Table 401-1), the Engineer may modify the fracture requirements if the hard aggregate sources stated in 106-1.02 do not meet specifications:
	
	
	Type

IIA, IV
	Type

I, IIB, III
	Type

V
	Type

VH

	LA Wear, % max
	AASHTO T 96
	45
	45
	45
	45

	Sodium Sulfate Loss % max (5 cycles)
	AASHTO T 104
	9
	9
	9
	9

	Fracture, min %
	WAQTC FOP for AASHTO TP61
	90,2 face
	80, 1 face
	98, 2 face
	98, 2 face

	Flat-Elongated Pieces, max %

 1:5 

1:3
	ATM 306
	8

20
	8

-
	3

8
	3

8

	Nordic Abrasion, max %
	ATM 312
	
	
	12*
	8

	Absorption, max %
	AASHTO T85
	2.0
	2.0
	2.0
	2.0


*Local material sources that historically have been used, may continue to be used if the Nordic Abrasion value is more than 12. 

TABLE 703-3

BROAD BAND GRADATIONS FOR ASPHALT CONCRETE PAVEMENT AGGREGATE

Percent Passing by Weight

	SIEVE
	GRADATION

	
	Type I
	Type II
	Type III
	Type IV
	Type V, VH

	1 inch 
	100
	
	
	
	

	¾ inch
	80-90
	100
	
	
	100

	½ inch
	60-84
	75-90
	100
	100
	65-80

	3/8 inch
	48-78
	60-84
	80-90
	80-95
	48-65

	No. 4
	28-63
	33-70
	44-81
	55-70
	30-45

	No. 8
	14-55
	19-56
	26-70
	35-50
	20-30

	No. 16
	9-44
	10-44
	16-59
	20-40
	< 22

	No. 30
	6-34
	7-34
	9-49
	15-30
	< 17

	No. 50
	5-24
	5-24
	6-36
	10-24
	< 14

	No. 100
	4-16
	4-16
	4-22
	5-15
	< 12

	No. 200
	3-8
	3-8
	3-8
	3-8
	3-8


Fine Aggregate (passing the #4 sieve). Meet the quality requirements of AASHTO M 29, including S1.1, Sulfate Soundness.

For Type IV, V and VH mixes, remove all natural fines passing a #4 sieve before crushing aggregates for this asphalt concrete mixture.  Consist entirely of aggregate produced from aggregate crushing process and be non-plastic as determined by WAQTC FOP for AASHTO T 90, and meets the following:

Property



Test Method


Requirement

Fine Aggregate Angularity

AASHTO T 304

45% min.

703-2.07 SELECTED MATERIAL.  Add the following:

5.
Type E:  Hard, durable particles or fragments of stone or gravel from rock excavation.  Meet the following gradation as tested by WATC FOP for AASHTO T 27/T 11:

Sieve
Percent passing by Weight
No. 200
0-6% determined on the minus 3 inch portion of the sample

Type E within 20 inches of the top of embankment shall have at least 98% by weight of the particles passing the ***deleted*** 3-inch sieve.


***This page intentionally left blank.***


SECTION 710


FENCE AND GUARDRAIL

Special Provision

710-2.03 CHAIN LINK FABRIC.  Change Class D coating to Class C coating. (9/13/04)R274usc04


SECTION 714


PRESERVATIVES FOR TIMBER

Special Provision

714-2.01  Delete item 1, sentences 2 and 3 and add the following:  Use Alkaline Copper Quat (ACQ) per AWPA Standards C1 and C2. 

Replace Section 720 with the following:



SECTION 720


ELASTOMERIC PADS

720-2.01 Meet AASHTO M251-97 (2001), with the following revisions:

4.1 Properties of the Elastomer. Replace the first sentence with the following:
Use elastomeric compound in the construction of the bearings containing only virgin natural polyisoprene (natural rubber) as the raw polymer.  Do not use neoprene.  Properties and requirements elsewhere in AASHTO M251 pertaining solely to polychloroprene (neoprene) do not apply.

Add the following:

Use elastomer compound classified as low temperature Grade 5 and meeting the requirements of paragraph 8.11.

Add the following paragraph: 5.5. Fabricate pads over 3/4 inch thick with alternating laminations of elastomer and metal or fabric reinforcements.  The outside laminations must be metal or fabric with a minimum elastomer cover as shown on the Plans.
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