
SPECIAL NOTICE TO BIDDERS

Bidders are hereby notified that information to assist in preparing bids is available as follows:

Copies for review and reproduction information for the computations are available in the Plans Room, 4111 Aviation Avenue, Anchorage, (907) 266‑1674.

A materials report was prepared for this project, and is available in the Plans Room, 4111 Aviation Avenue, Anchorage, (907) 266‑1674.

Utility agreements pertaining to the disposition of all utility facilities on this project are available for review at the office of the Regional Utilities Engineer, 4111 Aviation Avenue, Anchorage, (907) 266‑1531.

The data shown in the above are for information only.  It is expressly understood that the Department will not be responsible for any deduction, interpretation or conclusion drawn by the Bidder.  This material is made available so that the Bidder may have access to the same information as the Department.

All technical questions shall be directed to Ms. Jeanne A. Lematta, Design Project Manager, 4111 Aviation Avenue, Anchorage, (907) 266‑1652.  Normal office hours are 7:30 AM to 11:30 AM and 12:30 PM to 4:00 PM. 


PART 4


STANDARD MODIFICATIONS


AND


SPECIAL PROVISIONS


To The STATE OF ALASKA 


1988 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION


SECTION 101


DEFINITIONS AND TERMS

Special Provisions

101‑1.27 Holidays.  Delete Items 2 and 3 and substitute the following:  

2.
Martin Luther King Jr's. Birthday ‑ Third Monday in January.  

3.
President Day ‑ Third Monday in February.


SECTION 102 


BIDDING REQUIREMENTS AND CONDITIONS

Standard Modifications 

102‑1.01  Qualification of Bidders.  Delete the second paragraph.  (5/12/89)

Special Provisions

102‑1.01  Qualification of Bidders.  Add the following:  The bidder, by signing the proposal and under penalty of perjury under the laws of the United States, certifies that, except as may be noted on the proposal, the bidding firm or any person associated therewith is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any federal agency; has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal agency within the past 3 years; does not have a proposed debarment pending; and has not been indicted, convicted, or had a civil judgement rendered against (it) by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

Exceptions to the above shall be noted by the bidder on the proposal or on an attachment thereto.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility.  For any exception noted, indicate to whom it applies, initiating agency, and dates of action.  Providing false information may result in criminal prosecution or administrative sanctions.  (3/18/88)

102‑1.06 Preparation of Proposal.  Add the following:  At certain bid openings a bidder may wish to submit bids on more work than he desires to have awarded to him.  The bidder may indicate the total amount desired to be accepted and the Department will determine which of his low bids on these projects, up to the final total indicated, will be accepted.  This limitation will only apply to those projects on which the bidder has added the following statement to the Proposal Form:

"We desire to disqualify all of our bids at this letting which exceed the total of $__________ or _____ contracts and hereby authorize the Department to determine which bids shall be disqualified."

102‑1.07  Non‑Responsive Proposals.  Delete numbered subsection 3. in its entirety and substitute the following:  3.  If the bidder adds any provisions reserving the right to accept or reject any award, or to enter into a contract pursuant to an award, except for a limit on the maximum gross amount of awards acceptable to any one bidder at any one bid letting, provided that any selection of awards will be made by the Department.

Standard Modifications

102‑1.07  Non‑Responsive Proposals.  Add a new item as follows:  

7.
If any of the unit prices bid are excessively unbalanced (either above or below the amount of a reasonable bid) to the potential detriment of the Department.  (5/12/89)

102‑1.12  Addenda Requirements.  In the second sentence, add "or telefacsimile" immediately following the word "telegram".  (5/12/89)


SECTION 103 


AWARD AND EXECUTION OF CONTRACT 

Standard Modifications 

103‑1.01  Consideration of Proposals.  Add the following:  The apparent low bidder shall, within 5 working days following the bid opening, submit either a list of all firms with which the prime contractor intends to execute subcontracts for the performance of the contract or a statement that the bidder intends to perform the work without subcontractors.  The list shall include the name, business address, Alaska business license number and contractor's registration number of each proposed subcontractor.

If the apparent low bidder fails to submit either a list of subcontractors or a statement that the bidder intends to perform the work without subcontractors, the apparent low bidder will be found not to be a responsible bidder and may be required to forfeit the bid security.  The Department will then consider the next lowest bidder for the award of the contract.

If the apparent low bidder fails to list a subcontractor or lists more than one subcontractor for the same portion of work and the value of that work is in excess  of one‑half of one percent of the total bid, the bidder agrees to perform that portion of work without the use of a subcontractor and to have represented that he is qualified to perform that work.

A bidder who attempts to circumvent the requirements of this Subsection by listing as a subcontractor another Contractor who, in turn, sublets the majority of the work required under the contract, violates this Subsection.

If a contract is awarded to a bidder who violates this Subsection, the Contracting Officer may:

1.
cancel the contract without any damages accruing to the Department; or

2.
after notice and a hearing, assess a penalty on the bidder in an amount that does not exceed 10 percent of the value of the subcontract at issue.

A bidder may replace a listed subcontractor who:

1.
fails to comply with AS 08.18;

2.
files for bankruptcy or becomes insolvent;

3.
fails to execute a contract with the bidder involving performance of the work for which the subcontractor was listed and the bidder acted in good faith;

4.
fails to obtain bonding;

5.
fails to obtain insurance acceptable to the Department;

6.
fails to perform the contract with the bidder involving work for which the subcontractor was  listed;

7.
must be replaced in order for the prime contractor to satisfy required State and/or Federal affirmative action requirements;

8.
refuses to agree or abide with the bidder's labor agreement; or

9.
is determined by the Contracting Officer not to be responsible.  (5/12/89)


SECTION 104


SCOPE OF WORK

Standard Modifications 

104‑1.02  Changes.  After the third paragraph add the following:  Before a Change Order or Supplemental Agreement is approved, the Contractor shall submit cost or pricing data regarding the changed or extra work.  The contractor shall certify that the data submitted is, to his best knowledge and belief, accurate, complete and current as of a mutually determined specified date and that such data will continue to be accurate and complete during the performance of the changed or extra work.  (5/12/89) 

Special Provisions

104‑1.02  Changes.  Delete the first three paragraphs and substitute the following:  The Engineer reserves the right to make, in writing, at any time during the work, such changes in quantities and such alterations in the work as are necessary to satisfactorily complete the project.  Such changes in quantities and alterations shall not invalidate the contract nor release the surety, and the Contractor agrees to perform the work as altered.

If the alterations or changes in quantities significantly change the character of the work under the contract, whether or not changed by any such different quantities or alterations, an adjustment, excluding loss of anticipated profits, will be made to the contract.  The basis for the adjustment shall be agreed upon prior to the performance of the work.  If a basis cannot be agreed upon, then an adjustment will be made either for or against the Contractor in such amount as the Engineer may determine to be fair and equitable.

If the alterations or changes in quantities do not significantly change the character of the work to be performed under the contract, the altered work will be paid for as provided elsewhere in the contract.

The term "significant change" shall be construed to apply only to the following circumstances:

1.
When the character of the work as altered differs materially in kind or nature from that involved or included in the original proposed construction, or

2.
When a major item of work, as defined elsewhere in the contract, is increased in excess of 125 percent or decreased below 75 percent of the original contract quantity.  Any allowance for an increase in quantity shall apply only to that portion in excess of 125 percent of original contract item quantity, or in case of a decrease below 75 percent, to the actual amount of work performed.  (4/13/89)

104‑1.03  Differing Site Conditions.  Delete in its entirety and substitute the following:  During the progress of the work, if subsurface or latent physical conditions are encountered at the site differing materially from those indicated in the contract or if unknown physical conditions of an unusual nature, differing materially from those ordinarily encountered and generally recognized as inherent in the work provided for in the contract, are encountered at the site, the party discovering such conditions shall promptly notify the other party in writing of the specific differing conditions before they are disturbed and before the affected work is performed.

Upon written notification, the Engineer will investigate the conditions, and if he determines that the conditions materially differ and cause an increase or decrease in the cost or time required for the performance of any work under the contract, an adjustment, excluding loss of anticipated profits, will be made and the contract modified in writing accordingly.  The Engineer will notify the Contractor of his determination whether or not an adjustment of the contract is warranted.

No contract adjustment which results in a benefit to the Contractor will be allowed unless the Contractor has provided the required written notice.  (4/13/89)


SECTION 105


CONTROL OF WORK

Standard Modifications

105‑1.01  Authority of the Engineer.  Add the following:  The Engineer may, at reasonable times, inspect that part of the plant or place of business of the Contractor or subcontractor that is related to the performance of the contract.

The Engineer may audit the books and records of the Contractor or a subcontractor to the extent that the books and records relate to the performance of the contract or subcontract, including cost or pricing data submitted under subsection 104‑1.02.  Books and records that relate to the performance of the contract shall be maintained by the Contractor for a period of three years after the date of final payment under the prime contract and by the subcontractor for a period of three years after the date of final payment under the subcontract, unless a shorter period is authorized in writing by the Contracting Officer.  (5/14/85)

Special Provisions

105‑1.02  Plans and Working Drawings.  Add the following to the third paragraph:  The Contractor shall review, stamp with his approval, date, and sign all working drawings required by the plans and specifications prior to submittal to the Engineer.

The Contractor shall also submit to the Engineer for review and approval with such promptness as to cause no delay in work, a minimum of three sets of all samples and product data submittals required by the Contract Documents.  All samples will be identified clearly as to material, Supplier, pertinent data such as catalog numbers and the use for which intended.

Before submission of each Working Drawing or sample the Contractor shall have determined and verified all quantities, dimensions, specified performance criteria, installation requirements, materials, catalog numbers and similar data with respect thereto and reviewed or coordinated each Working Drawing or sample with other Working Drawings and samples and with the requirements of the Work and the Contract Documents.

At the time of each submission the Contractor shall give the Engineer specific written notice of each variation that the Working Drawings or samples may have from the requirements of the Contract Documents, and, in addition, shall cause a specific notation to be made on each Working Drawing submitted to the Contracting Officer for review and approval of each such variation.  All variations of the proposed working drawing from that specified will be identified in the submission and available maintenance, repair and replacement service will be indicated.  The submittal will also contain an itemized estimate of all costs that will result directly or indirectly from acceptance of such variation, including costs of redesign and claims of other Contractors affected by the resulting change, all of which shall be considered by the Department in evaluating the proposed variation.  If the variation may result in a change of Contract Time or Price, or Contract responsibility, and is not minor in nature; the Contractor must submit a written request for Change Order with the variation to notify the Department of his intent.  The Department may require the Contractor to furnish at the Contractor's expense additional data about the proposed variation.  The Contracting Officer may reject any variation request which the Contracting Officer determines is not in the best interest of the Department.

Add the following:  The Contractor shall maintain in a safe place at the site one record copy of all Drawings, Specifications, Addenda, Directives, Change Orders, Supplemental Agreements, and written interpretations and clarifications in good order and annotated to show all changes made during construction.  These record documents together with all approved samples and a counterpart of all approved Working Drawings will be available to the Contracting Officer for reference and copying.  Upon completion of the Work, the annotated record documents, samples and Working Drawings will be delivered to the Engineer.  Record documents shall accurately record variations in the Work which vary from requirements shown or indicated in the Contract Documents.

105‑1.06  Cooperation With Utilities.  Add the following:  The Contractor shall request locates from all the Utilities having facilities in the area.  Their telephone numbers are as follows:

Anchorage Water and Wastewater Utility    278‑2131

DOT/PF Maintenance & Operations           333‑2411

ENSTAR Natural Gas Company                278‑2131

Prime Cable Television                    278‑2131

Municipal Traffic Operations              278‑2131

Matanuska Electric Association            694‑2161

Matanuska Telephone Association           694‑3121

All existing utilities shall remain in service until the new utilities are installed and put into service.

There are various utility appurtenances located within the project limits.  MEA, MTA, Prime Cable TV and Enstar have facilities paralleling Business Boulevard which are within the excavation limits of the project.  These utility companies will be lowering their facilities to be out of this proposed excavation.

The Contractor is required to work around all utility facilities, either existing or relocated, throughout the project unless advised by the utility that the facility is abandoned in place.

Prior to the relocation of the utility's facilities, construction stakes by the Contractor in the areas of utility conflicts may be required.  The Utility requesting the stakes, through the Engineer, shall be given two (2) weeks advance notice when the area will be staked.

Relocation or adjustment of underground utility appurtenances will not normally be performed when the ground is frozen.  Also, the Utilities may prohibit the Contractor, through the Engineer, from working near the utility's facilities when the ground is frozen.

The Contractor shall coordinate his work schedule with the utilities so various utility facilities within the project limits can be adjusted or relocated.  (9/1/89)

Special Provisions

105‑1.12  Load Restrictions.  Delete the first paragraph and substitute the following:  The Contractor shall comply with all restrictions as set forth in the "Administrative Permit Manual", and Title 17, Chapter 25, of the Alaska Administrative Code for vehicles traveling with the general public, unless allowed for use by an approved Traffic Control Plan.  (2/7/89)

105‑1.13  Maintenance During Construction.  Add the following:  During the construction season and prior to winter shutdowns, the Contractor shall monitor and clean all storm drain sumps.  This monitoring and maintenance of the systems effectiveness will not be paid for directly but will be considered a required responsibility of the Contractor under Sections 603, Culverts and Storm Drains, and 604, Manholes, Inlets and Catch Basins.

105‑1.15  Project Completion.  Replace the first sentence of the third paragraph with the following:  When all physical work and cleanup provided for under the contract is found to be complete, except for work scheduled under subsection 618‑3.04, Maintenance of Seeded Areas and subsection 621‑3.04, Period of  Establishment, a letter of project completion will be issued by the Engineer.

Standard Modifications

105‑1.17  Claims for Adjustment and Disputes.  Add the following after the ninth paragraph:  The Contractor shall certify that the claim is made in good faith, that the supporting cost and pricing data are accurate and complete to the best of the Contractor's knowledge and belief, and that the amount requested accurately reflects the contract adjustment for which the Contractor believes the Department is liable.  (5/12/89)


SECTION 106


CONTROL OF MATERIAL

Special Provisions

106‑1.02  Local Material Sources.  Add the following:  Prior to placing or removing any material in/from a location that is outside the project limits, the Contractor shall obtain a written statement from the State Historic Preservation Officer that material placement/extraction is not expected to impact any cultural resources.  A copy of this statement will be given to the Engineer.  The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at 762‑2622.  Should cultural resources be discovered during material testing or extraction activities, work at that site shall be stopped and the Engineer notified.  (9/1/89) 


SECTION 107


LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Special Provisions

107‑1.01  Laws to be Observed.  Add the following:  Specific Equal Employment Opportunity Responsibilities of Federal‑Aid Construction Contractors.

1.
General
a.
Equal employment opportunity requirements not to discriminate and to take affirmative action to assure equal employment opportunity as required by Executive Order 11246 and Executive Order 11375 are set forth in Required Contract Provisions (Form 25D‑55) and these Special Provisions which are imposed pursuant to Section 140 of Title 23, U.S.C., as established by Section 22 of the Federal‑Aid Highway Act of 1968.  The requirements set forth in these Special Provisions shall constitute the specific affirmative action requirements for project activities under this contract and supplement the equal employment opportunity requirements set forth in the Required Contract Provisions.

b.
The contractor will work with the State highway agencies and the Federal Government in carrying out equal employment opportunity obligations and in their review of his/her activities under the contract.

c.
The contractor and all his/her subcontractors holding subcontracts not including material suppliers, of $10,000 or more, will comply with the following minimum specific requirement activities of equal employment opportunity:  (The equal employment opportunity requirements of Executive Order 11246, as set forth in Volume 6, Chapter 4, Section 1, Subsection 1 of the Federal‑Aid Highway Program Manual, are applicable to material suppliers as well as contractors and subcontractors.)  The Contractor will include these requirements in every subcontract of $10,000 or more with such modification of language as is necessary to make them binding on the subcontractor.

2.
Equal Employment Opportunity Policy
The contractor will accept as his operating policy the following statement which is designed to further the provision of equal employment opportunity to all persons without regard to their race, color, religion, sex, or national origin, and to promote the full realization of equal employment opportunity through a positive continuing program:

It is the policy of this Company to assure that applicants are employed, and that employees are treated during employment, without regard to their race, religion, sex, color, or national origin.  Such action shall include:  employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship, preapprentice‑ship and/or on‑the‑job training.

3.
Equal Employment Opportunity Officer
The contractor will designate and make known to the State highway agency contracting officers and equal employment opportunity officer (hereinafter referred to as the EEO Officer) who will have the responsibility for and must be capable of effectively administering and promoting an active contractor program of equal employment opportunity and who must be assigned adequate authority and responsibility to do so.

4.
Dissemination of Policy
a.
All members of the contractor's staff who are authorized to hire, supervise, promote, and discharge employees, or who recommend such action, or who are substantially involved in such action, will be made fully cognizant of, and will implement, the contractor's equal employment opportunity policy and contractual responsibilities to provide equal employment opportunity in each grade and classification of employment.  To ensure that the above agreement will be met, the following actions will be taken as a minimum:

(1)
Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and then not less often than once every six months, at which time the contractor's equal employment opportunity policy and its implementation will be reviewed and explained.  The meetings will be conducted by the EEO Officer or other knowledgeable company official.

(2)
All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer or other knowledgeable company official covering all major aspects of the contractor's equal employment opportunity obligations within thirty days following their reporting for duty with the contractor.

(3)
All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer or appropriate company official in the contractor's procedures for locating and hiring minority group employees.

b.
In order to make the contractor's equal employment opportunity policy known to all employees, prospective employees and potential sources of employees, i.e., schools, employment agencies, labor unions (where appropriate), college placement officers, etc., the contractor will take the following actions:

(1)
Notices and posters setting forth the contractor's equal employment opportunity policy will be placed in areas readily accessible to employees, applicants for employment and potential employees.

(2)
The contractor's equal employment opportunity policy and the procedures to implement such policy will be brought to the attention of employees by means of meetings, employee handbooks, or other appropriate means.

5.
Recruitment
a.
When advertising for employees, the contractor will include in all advertisements for employees the notation:  "An Equal Opportunity Employer."  All such advertisements will be published in newspapers or other publications having a large circulation among minority groups in the area from which the project work force would normally be derived.

b.
The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through public and private employee referral sources likely to yield qualified minority group applicants, including, but not limited to, State employment agencies, schools, colleges and minority group organizations.  To meet this requirement, the contractor will, through his EEO Officer, identify sources of potential minority group employees, and establish with such identified sources procedures whereby minority group applicants may be referred to the contractor for employment consideration.

In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, he is expected to observe the provisions of that agreement to the extent that the system permits the contractor's compliance with equal employment opportunity contract provisions.  (The U.S. Department of Labor has held that where implementation of such agreements have the effect of discriminating against minorities or women, or obligates the contractor to do the same, such implementation violates Executive Order 11246, as amended.)

c.
The contractor will encourage his present employees to refer minority group applicants for employment by posting appropriate notices or bulletins in areas accessible to all such employees.  In addition, information and procedures with regard to referring minority group applicants will be discussed with employees.

6.
Personnel Actions
Wages, working conditions, and employee benefits shall be established and administered, and personnel actions of every type, including hiring, upgrading, promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion, sex, or national origin.  The following procedures shall be followed:

a.
The contractor will conduct periodic inspections of project sites to insure that working conditions and employee facilities do not indicate discriminatory treatment of project site personnel.

b.
The contractor will periodically evaluate the spread of wages paid within each classification to determine any evidence of discriminatory wage practices.

c.
The contractor will periodically review selected personnel actions in depth to determine whether there is evidence of discrimination.  Where evidence is found, the contractor will promptly take corrective action.  If the review indicates that the discrimination may extend beyond the actions reviewed, such corrective action shall include all affected persons.

d.
The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in connection with his obligations under this contract, will attempt to resolve such complaints, and will take appropriate corrective action within a reasonable time.  If the investigation indicates that the discrimination may affect persons other than the complainant, such corrective action shall include such other persons.  Upon completion of each investigation, the contractor will inform every complainant of all of his avenues of appeal.

7.
Training and Promotion
a.
The contractor will assist in locating, qualifying, and increasing the skills of minority group and women employees, and applicants for employment.

b.
Consistent with the contractor's work force requirements and as permissible under Federal and State regulations, the contractor shall make full use of training programs, i.e., apprenticeship, and on‑the‑job training programs for the geographical area of contract performance.  Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship or training.  In the event the Training Special Provision is provided under this contract, this subparagraph will be superseded as indicated.

c.
The contractor will advise employees and applicants for employment of available training programs and entrance requirements for each.

d.
The contractor will periodically review the training and promotion potential of minority group and women employees and will encourage eligible employees to apply for such training and promotion.

8.
Unions
If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use his/her best efforts to obtain the cooperation of such unions to increase opportunities for minority groups and women within the unions, and to effect referrals by such unions of minority and female employees.  Actions by the contractor either directly or through a contractor's association acting as agent will include the procedures set forth below:

a.
The contractor will use best efforts to develop, in cooperation with the unions, joint training programs aimed toward qualifying more minority group members and women for membership in the unions and increasing the skills of minority group employees and women so that they may qualify for higher paying employment.

b.
The contractor will use best efforts to incorporate an equal employment opportunity clause into each union agreement to the end that such union will be contractually bound to refer applicants without regard to their race, color, religion, sex, or national origin.

c.
The contractor is to obtain information as to the referral practices and policies of the labor union except that the extent such information is within the exclusive possession of the labor union and such labor union refuses to furnish such information to the contractor, the contractor shall so certify to the State highway department and shall set forth what efforts have been made to obtain such information.

d.
In the event the union is unable to provide the contractor with a reasonable flow of minority and women referrals within the time limit set forth in the collective bargaining agreement, the contractor will, through independent recruitment efforts, fill the employment vacancies without regard to race, color, religion, sex, or national origin, making full efforts to obtain qualified and/or qualifiable minority group persons and women.  (The U.S. Department of Labor has held that it shall be no excuse that the union with which the contractor has a collective bargaining agreement providing for exclusive referral failed to refer minority employees.)  In the event the union referral practice prevents the contractor from meeting the obligations pursuant to Executive Order 11246, as amended, and these special provisions, such contractor shall immediately notify the State highway agency.

9.
Subcontracting
a.
The contractor will use his best efforts to solicit bids from and to utilize minority group subcontractors or subcontractors with meaningful minority group and female representation among their employees.  Contractors shall obtain lists of minority‑owned construction firms from State highway agency personnel.

b.
The contractor will use his best efforts to ensure subcontractor compliance with their equal employment opportunity obligations.

10.
Records and Reports
a.
The contractor will keep such records as are necessary to determine compliance with the contractor's equal employment opportunity obligations.  The records kept by the contractor will be designed to indicate:

(1)
the number of minority and nonminority group members and women employed in each work classification on the project,

(2)
the progress and efforts being made in cooperation with unions to increase employment opportunities for minorities and women (applicable only to contractors who rely in whole or in part on unions as a source of their work force),

(3)
the progress and efforts being made in locating, hiring, training, qualifying, and upgrading minority and female employees, and

(4)
the progress and efforts being made in securing the services of minority group subcontractors or subcontractors with meaningful minority and female representation among their employees.

b.
All such records must be retained for a period of three years following completion of the contract work and shall be available at reasonable times and places for inspection by authorized representatives of the State highway agency and the Federal Highway Administration.

c.
The contractors will submit an annual report to the State highway agency each July for the duration of the project, indicating the number of minority, women, and non‑minority group employees currently engaged in each work classification required by the contract work.  This information is to be reported on Form PR 1391.  If on‑the‑job training is being required by "Training Special Provision", the contractor will be required to furnish State of Alaska Form 25A312.  (4/8/83)

107‑1.02  Permits, Licenses, and Taxes.  Add the following:  The Contractor shall procure building and electrical permits for this project.

107‑1.11  Protection and Restoration of Property and Landscape.  Add or modify this subsection as follows:  This project abuts Eagle River Town Square Park on the north side.

The Contractor shall not use land from any park, recreation area, wildlife or waterfowl refuge, or any significant historical site located inside or outside of the project limits for excess fill disposal, construction staging activities, equipment or material storage, or for any other purposes unless permitted by the contract.

1.
The Contractor shall do no work, trespass, stockpiling, staging, or parking in or around any streams.

2.
All debris from the project construction shall be removed from the area as soon as possible and disposed of at a location approved by the Engineer.

3.
When working near designated wetlands the Contractor shall insure no fills are placed or equipment operated outside the design slope limits.  The Engineer will determine what specific areas are wetlands.

4.
Applicable State water quality standards as specified in the regulations of the Department of Environmental Conservation (18 AAC 70.010‑110) shall be maintained at all times.

5.
If water for any construction purpose is required from a non‑municipal water source, the Contractor shall obtain a Temporary Water Use Permit from the Water Resource Manager and provide a copy to the Engineer.  The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at 762‑2253.  If the water source is from an anadromous fish stream, each water intake structure shall be centered and enclosed in a screened box to prevent fish entrapment, entrainment or injury.  The effective screen opening shall not exceed 0.04‑inch (1‑mm).  To reduce fish impingement on screened surfaces, water velocity at the screen/water interface may not exceed 0.5 foot per second when the pump is operating.  (9/1/89)

Standard Modifications

107‑1.13  Responsibility for Damage Claims.  In the first sentence, change "claims or actions for injuries" to read "claims, actions or liabilities for injuries".  (5/12/89)

107‑1.16  Contractor's Responsibility For Utility Property And Services.  In the last sentence of the third paragraph delete: "by the local fire authority."  (5/12/89)

Special Provisions

107‑1.16  Contractor's Responsibility for Utility Property and Service.  Delete paragraphs four and five in their entirety, and substitute the following:  If utility facilities are damaged by the Contractor, the owning Utility has the choice of making the repair or having the Contractor correct the damage.  The Contractor shall reimburse the Utility for repair costs, or provide at no cost, all materials, labor and equipment if he repairs the damage.

The Contractor will not be responsible for the costs of repairing damaged facilities when:

1.
The Utility mislocates the facility in the field by more than 2.5‑feet horizontally for non‑frozen soil conditions, or

2.
When the location or existence of the buried facility is unknown by the Utility.  (9/1/89)

107‑1.21  Permits.  Add the following Subsection:  The Contractor shall be responsible for conducting all operations in compliance with Anchorage Municipal Code 15.70 (Noise).  If the Contractor can not conform with the restrictions of this Code, it is his responsibility to obtain a Noise Permit authorizing the nonconformance.  Application for this Permit can be made through the Municipality of Anchorage, Health and Human Services Division, 825 "L" Street, Anchorage, Alaska, (907) 343‑4200.

The terms, conditions, and stipulations contained in all the permits obtained by the Contractor are hereby made a part of these specifications.  It is the Contractor's responsibility to abide by the stipulations contained in each permit.  If it is determined that an activity cannot be performed as specified in one of the permits, the Contractor shall cease work and immediately notify the Engineer.  The Engineer will then decide if a permit modification is necessary.  (9/1/89)


SECTION 108


PROSECUTION AND PROGRESS

Special Provisions

108‑1.01  Subletting of Contract.  Delete the third paragraph on page 56 and substitute the following:  The hauling of materials for the project by bona fide truck owner‑operators who are listed as such on the certified payroll of the Contractor (or an approved subcontractor) shall not be considered as subcontracting under these provisions.  Truck owner‑operators shall be required to submit documentation to the Contractor as is necessary to prove the trucker is a bona fide owner‑operator.  As a minimum, those records, for each truck owner‑operator, shall include current and valid copies of:

1.
Alaska Driver's License.

2.
Business license for trucking together with supporting documents that list the driver as the business owner or corporate officer.

3.
Documents showing the driver's ownership interest in the truck including:

a.
Truck registration, and

b.
Lease (if truck is not registered in driver's name or in the name of the driver's company).

The Contractor shall maintain legible copies of such records for a period of at least three years after final acceptance of the project.

Additionally, to be classified as a valid owner‑operator a truck driver must also qualify as an independent contractor under the following Alaska Department of Labor (DOL) criteria which establish whether or not they are an employee or an independent contractor.  The status of owner‑operators is subject to evaluation throughout the project period and when the criteria for an independent contractor are not found to exist, amended payrolls must be submitted listing the driver as an employee subject to all labor provisions of the contract.  These criteria are:  (1) the owner‑operator's right to control the manner in which the work is to be performed;  (2) the owner‑operator's opportunity for profit or loss depending upon their managerial skill;  (3) the owner‑operator's investment in equipment or materials required for their task, or the employment of helpers;  (4) whether the service rendered requires a special skill;  (5) the degree of permanence of the working relationship;  (6) whether the service rendered is an integral part of the owner‑operator's business.

The Contractor shall issue a placard to each truck driver that identifies the truck driver as either an employee or owner‑operator.  The placard for owner‑operators shall identify both the truck driver and the vehicle.  The placard shall be prominently displayed such that it is visible to the scale person or inspectors.  The identification system must be approved by the Engineer prior to use.  (9/1/89)

Standard Modifications

108‑1.03  Prosecution and Progress.  In Item 1. insert ", in a format acceptable to the Engineer," immediately after the words "a progress schedule". (5/12/89)

Special Provisions

108‑1.03  Prosecution and Progress.  Add the following:  The construction of this project will be planned and recorded with a conventional Critical Path Method (CPM) schedule.  The schedule shall be used for coordination, monitoring, and payment of all work under the contract including all activity of subcontractors, vendors, and suppliers.

1.  Preparation of Initial Schedule.At the preconstruction conference, the Contractor shall submit a detailed initial Progress Work Schedule in the activity on arrow format.  The schedule shall meet the requirements set forth below.

The construction time, for the entire project or any milestone shall not exceed the specified contract time.

Following the Engineer's review, if revisions to the proposed schedule are required, the Contractor shall do so promptly.  The schedule must be finalized within 60 days of the Notice to Proceed.  Failure to finalize the schedule by that date will result in withholding all further contract payments until the schedule is finalized.

2.
Schedule Requirements.

All activity on arrow diagrams shall include:

1.
Activity nodes

2.
Activity Description

3.
Activity Duration

The activity‑on‑arrow diagram shall show the sequence and interdependence of all activities required for complete performance of all items of work under this contract, including shop drawing submittals and approvals and fabrication and delivery activities.  All network "dummies" are to be shown on the diagram.

No activity duration shall be longer than 15 working days without the Engineer's approval.

The Engineer reserves the right to limit the number of activities on the schedule.

The Contractor shall also provide the following information: work days per week, holidays, number of shifts per day, number of hours per shift, and major equipment to be used.

3.
60 ‑ Day Preliminary Schedule.  Before proceeding with any work on site, the Contractor shall have an acceptable 60‑day preliminary schedule.  This schedule shall provide a detailed breakdown of activities scheduled for the first 60 days of the project and shall include mobilization, submittals, procurement, and construction.

No contract work may be pursued at the site without an accepted 60‑day Preliminary Schedule or an accepted CPM schedule.

4.
Schedule Updates And Progress Payments.
Job site progress meetings will be held monthly by the Engineer and the Contractor for the purpose of updating the Progress Work Schedule. Progress will be reviewed to verify finish dates of completed activities, remaining duration of uncompleted activities, and any proposed logic and/or time estimate revisions.

The Contractor will revise activity‑on‑arrow diagrams for the following: resource availability, delay in completion of any critical activity; actual prosecution of the work which is, as determined by the Engineer, significantly different than that represented on the schedule; or the addition, deletion, or revision of activities required by contract modification.  The contract completion time will be adjusted only for causes specified in this contract.

As determined by CPM analysis, only delays in activities which affect milestone dates or contract completion dates will be considered for a time extension.

It is understood by the Engineer and the Contractor that float is a shared commodity.

The principles involved and terms used in this section are as set forth in the Associated General Contractors of America publication, "The Use of CPM in Construction, A Manual for General Contractors and the Construction Industry", Copyright 1976.

In addition to the CPM Progress Work Schedule, the Contractor shall, every two weeks during construction, submit a work plan detailing his proposed operations for the forthcoming two weeks.  This plan shall detail work activities, manpower involved by trade, work hours, equipment involved and the location of the work to be performed.

No separate payment for the CPM work schedule and two week work plans will be made.  (9/1/89)

108‑1.05 Character of Workmen, Methods and Equipment.  Add the following:  The Contractor shall provide the Engineer with make, model, year, capacity, horsepower, and the related information of every piece of powered equipment used on the project.  This information shall be updated weekly unless otherwise directed by the Engineer. (9/1/89)

108‑1.06  Determination and Extension of Contract Time.  Add the following:

4.
Suspensions of Work Ordered by the Engineer.  If the performance of all or any portion of the work is suspended or delayed by the Engineer in writing for an unreasonable period of time (not originally anticipated, customary, or inherent to the construction industry) and the Contractor believes that additional compensation and/or contract time is due as a result of such suspension or delay, the Contractor shall submit to the Engineer in writing, a request for adjustment within 7 calendar days of receipt of the notice to resume work.  The request shall set forth the reasons and support for such adjustment.

Upon receipt, the Engineer will evaluate the Contractor's request.  If the Engineer agrees that the cost and/or time required for the performance of the contract has increased as a result of such suspension and the suspension was caused by conditions beyond the control of and not the fault of the Contractor, its suppliers, or subcontractors at any approved tier, and not caused by weather, the Engineer will make an adjustment (excluding profit) and modify the contract in writing accordingly.  The Engineer will notify the Contractor of his determination whether or not an adjustment of the contract is warranted.

No contract adjustment will be allowed unless the Contractor has submitted the request for adjustment within the time prescribed.

No contract adjustment will be allowed under this clause to the extent that performance would have been suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under any other term or condition of this contract.  (4/13/89)


SECTION 109


MEASUREMENT AND PAYMENT

Special Provisions

109‑1.01  General.  Add the following:  When more than one variety of material or work item is specified for a single pay item number, letter or numeric suffixes will be included within the parenthesis to differentiate the types.  (9/1/89)

109‑1.04  Compensation for Altered Quantities.  In the third indented subparagraph, delete the following:    ", except that the total payment for the item shall not exceed 75 percent of the total amount bid for the item".  (4/13/89)

109‑1.05  Compensation for Extra Work.  Under 3, Equipment, add the following to the second paragraph:  The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the "O" Zone.  (9/1/89)

109‑1.07  Payment For Materials on Hand.  Add the following:  The location of stockpiled materials for payment in acceptable storage facilities off the project will be in Anchorage, or Eagle River, Alaska only.  (9/1/89)

Add the following section:


SECTION 120


DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM

120‑1.01  Description.  The work consists of providing Disadvantaged Business Enterprises (DBEs) as defined in title 49, Code of Federal Regulations (CFR), Part 23 with the maximum opportunity to participate in the performance of contracts financed in whole or in part with federal funds.  The Contractor shall not, nor shall subcontractors or others associated with this contract, discriminate on the basis of race, color, national origin, or sex in the award and performance of work under this contract.

120‑1.02  Interpretation.  It is the intent of this section to implement the requirements of 49 CFR, Part 23.

120‑1.03  Essential Contract Provision.  Failure to comply with the provisions of this section shall be considered a material breach of contract.  The Department also considers failure to comply with this section to be so serious as to justify debarment action as provided in AS 36.30.640(4).

120‑1.04  Definitions and Terms.

1.
Ad Hoc Dealer.  A firm established for the purpose of supplying materials for a particular project or a particular contractor.

2.
Commercially Useful Function.  The execution of a contract or a distinct element of work under a contract by the firm actually performing, controlling, managing, and supervising the work involved.  See Subsection 120‑3.03.3 for criteria.

3.
Disadvantaged Business Enterprise.  A small business concern which is owned and controlled by one or more socially and economically disadvantaged individuals and has been certified as such by the Department of Transportation and Public Facilities in accordance with 49 CFR, Part 23.

4.
Disadvantaged Business Enterprise Utilization Goal.  The percent of work that is specified in the contract to be performed by certified DBEs.

5.
Good Faith Effort.  The affirmative action measures taken by a contractor to meet the Disadvantaged Business Enterprise Program's objectives and goals for a specific project.

6.
Manufacturer.  An established firm that changes the shape, form or composition of original material in some way and then provides that altered material to the general public or the industry at large on a regular basis.

7.
Regular Dealer.  An established firm that supplies one or more materials to the general public or the industry at large on a regular basis.

8.
Supplier.  A 'Regular Dealer' or an 'Ad Hoc Dealer' that provides material in an unaltered state that becomes a part of the permanent work.

120‑2.01  Utilization Goal.  The DBE Utilization Goal for this contract is shown on the Bid Schedule as a percentage of the total contract amount.  Measurement of attainment of this goal will be used on the actual amount of money received by the DBEs for commercially useful work on this project.

A bidder must demonstrate the ability to meet the DBE Goal in order to be eligible for award of this contract.

120‑3.01  Determination of Compliance.

1.
Phase I ‑ Bid and Award.  In addition to bid submission requirements, the apparent low bidder must demonstrate DBE responsibility prior to award of this contract by:

a.
Submitting, within 15 days of the notice of intent to award, a copy of the DBE Utilization Report (Form 25A325C) listing the certified DBEs to be used to meet the goal.

b.
If the 25A325C contains less DBE participation than is required to meet the goal, documentation of Good Faith Effort in the form of the Summary of Good Faith Effort Documentation (Form 25A332A and attachments) must be submitted.  If the Good Faith Effort is deemed sufficient, an amended bid schedule showing the revised DBE Utilization Goal will be issued with the award documents.

If the bidder cannot demonstrate the ability to meet the DBE Utilization Goal, failure to document sufficient Good Faith Effort will result in the bid being declared nonresponsive.

2.
Phase II ‑ Construction.  At the preconstruction conference, the Contractor shall submit, in writing, the designation of a DBE officer.

The work items and creditable dollar amounts shown for a DBE firm and the DBE Utilization Report (Form 25A325C) must be included in any subcontract with that firm, or prior written approval for replacement of the DBE must have been granted, before the subcontract can be approved by the Department.

120‑3.02  Good Faith Effort.  The bidder must demonstrate that all reasonable efforts have been made to include DBEs in the contract at a level at least equal to the goal established for the contract.  The Contracting Officer will use the following criteria to judge if the bidder, who has not met the contract goal, has demonstrated sufficient Good Faith Effort.  Criteria (1‑7) will be utilized to evaluate any request from the Contractor for a reduction in the goal due to the default of a DBE and the Contractor's subsequent inability to obtain additional DBE participation despite Good Faith Effort to do so.

1.
Consideration of all subcontractable items.

2.
Selection of the most appropriate items or portions of items to be performed by DBEs in order to increase the likelihood of achieving the stated goal.

3.
Notification (in writing or by personal contact) to all appropriate DBEs in a timely manner of the bidder's/Contractor's interest in securing the DBE's participation in the prosecution of the work.  Each contact with the DBE must be logged on a "Contact Report" (Form 25A321A).

4.
Meaningful communication with DBEs for specific participation.

5.
Provision of assistance to DBEs who need help in obtaining bonding or insurance required by the bidder.

6.
Providing prospective DBEs with adequate information about requirements of the contract.

7.
Follow‑up of initial solicitations for interest by contacting DBEs to determine with certainty whether they were interested in bidding.  Documentation of follow‑up contacts must be logged on the "Contact Report" (Form 25A321A).  (See item no. 3 above.)

8.
Advertise for specific DBE participation in appropriate general circulation media, trade association publications, and minority‑focus media.  Publication should be for at least 5 consecutive days commencing at least 20 days before the bids are due.  If 20 days are not available, publication for a shorter reasonable time is acceptable.

120‑3.03  DBE Credit.  In order for the work of the DBE to be credited toward the DBE Utilization Goal, the Contractor shall ensure that ALL of the following requirements are met:

1.
The DBE must be certified by the Department.  The DBE must be certified at the time of:

a.
Listing on the "DBE Utilization Report" (Form 25A325C) submitted prior to award, and

b.
The Engineer's approval of the subcontract.

c.
Issuance of a purchase order by the Contractor to a DBE manufacturer, regular dealer, or ad hoc dealer.

Should a DBE performing a Commercially Useful Function become decertified during the term of the subcontract or purchase order for reasons beyond the control of and without the fault or neglect of the Contractor, the work remaining under the subcontract or purchase order may be credited toward the DBE Utilization Goal.

Should the DBE be decertified between the time of contract award and the time of the Engineer's subcontract approval, the Contractor shall have the option of:

a.
Withdrawing the subcontract from consideration and expending Good Faith Effort to replace the subcontract with one from a currently certified DBE, or

b.
Having the subcontract for the decertified firm approved.  In this case, the work of the decertified firm would not be credited toward the DBE Utilization Goal.  The Contractor would also be required to submit such additional DBE participation as may be necessary to meet the DBE Utilization Goal or demonstrate Good Faith Effort.

2.
The DBE may perform work in categories for which it is not certified, but only that work performed in the certified categories will be credited toward the DBE Utilization Goal.

3.
The DBE must perform a Commercially Useful Function.  The following criteria will be used by the Engineer to determine if work will be considered Commercially Useful.

a.
The work performed must be necessary and useful work required for the execution of the contract.

b.
The scope of work must be distinct and identifiable.

c.
The work must be performed, controlled, managed, and supervised by the certified DBE.  The DBE must personally supervise the work on site or have an on‑site representative, superintendent, or foreman responsible for the work.

d.
The DBE must use their own staff, employees, and equipment for the execution of the work, except as noted in subparagraph e., below.

e.
The manner in which the work is sublet or performed must conform to standard industry practice.  The goods or services must have a market outside of the DBE program and shall not represent a superfluous step in the contracting or purchasing process.

f.
The cost of the goods or services must be reasonable and competitive with the cost of the goods or services outside the DBE program.

g.
All subcontract work, with the exception of truck hauling, must be sublet by the same unit of measure as is contained in the Bid Schedule unless prior written approval of the Engineer is obtained.

h.
The DBE must control all business administration, accounting, billing, and payment transactions.  The prime Contractor shall not perform the business, accounting, billing, and similar functions of the DBE.  The Engineer may, in accordance with AS 36.30.420 (b), inspect the offices of the DBE and to audit the records of the DBE to assure compliance.

i.
If two‑party checks are issued by the Contractor to a subcontractor, regular dealer, ad hoc dealer, manufacturer, and/or the employees or suppliers to such firms; the Engineer must be notified in writing in advance.

j.
A DBE trucker must own or have a lease of at least twelve months for two or more trucks, at least one of which must be working on this project.  For all trucks operated by owner‑operators, the DBE must maintain all required records.

4.
The Contractor must provide proof of the actual monies paid for the qualifying goods and services provided by DBEs.  The Contractor will receive credit for the commercially useful work performed by DBEs toward the DBE Utilization Goal as provided in this section for portion of the funds actually paid to the certified DBEs.  Contractor's are encouraged to contact the Engineer in advance of the prosecution of the DBE's work if they have any questions about the work qualifying for participation.

Credit will not be allowed for payments made by the Contractor to others on behalf of the DBE whether or not the DBE has been paid separately for the goods or services.

If the quantity of work of a bid item which involves a DBE is reduced, the DBE Utilization Goal will be adjusted by Change Order.

120‑3.04  Default of DBE.  In the event that a DBE who has been placed under contract or to whom a purchase order or similar agreement has been issued defaults on their work for whatever reason, the Contractor shall immediately notify the Engineer of the default and the circumstances surrounding the default.  The contractor shall take immediate steps, without any order or direction from the Engineer, to retain the services of other DBEs as necessary to assure that the DBE Utilization Goal is met.  In the event that the Contractor cannot obtain additional DBE participation, the Contractor shall submit proof of their Good Faith Effort in accordance with the provisions of Subsection 120‑3.02 GOOD FAITH EFFORT.  The Engineer may adjust the DBE Utilization Goal if, in the opinion of the Engineer, ALL of the following criteria have been met:

1.
The Contractor had no fault or negligence in the default and that the circumstances surrounding the default were beyond the control of the Contractor.

2.
The Contractor is unable to find additional DBE participation and has adequately performed and documented the Good Faith Effort expended in accordance with 120‑3.02 GOOD FAITH EFFORT.

120‑4.01  Method of Measurement.  The Contractor shall be entitled to count toward the DBE Goal those monies allowed by the Engineer in 120‑3.03.04 as actually paid to certified DBE firms for Commercially Useful work performed in the categories for which the DBE firm is certified.  Credit will only be allowed for Commercially Useful work.  The Contractor will receive credit for the utilization of the DBEs, as follows:

1.
If the prime Contractor is a certified DBE, then the Contractor may be credited for up to but not to exceed the amount of the DBE Utilization goal.  The work of a DBE prime Contractor in excess of the DBE Utilization Goal will not be credited when calculating any incentive paid under 120‑5.01.

2.
Credit for a DBE joint venture partner is limited to the percent of the DBE's joint venture participation.  A DBE joint venture partner must be responsible for a clearly defined portion of the work to be performed in addition to satisfying requirements for ownership and control.

3.
Credit for work by DBE subcontractors and manufacturers is 100%.

4.
Permanent materials furnished by a Regular DBE Dealer are credited at 60% of their value.  The value will be the actual cost paid but will not exceed the bid price for the item.

5.
Credit for reasonable fees paid by the Contractor to DBE Ad Hoc Dealers are limited to that portion of the value of the fees for services rendered by the DBE Ad Hoc Dealers that help the Contractor obtain needed supplies, personnel, materials or equipment to perform the work.  Such services and fees would include but are not limited to the following:

a.
The fees charged for the delivery of supplies or permanent materials necessary for the prosecution of the work but not any part of the actual value of the supplies or permanent materials themselves (e.g. drayage services, expediting/freight consolidation).

b.
Agent's fee for providing contractually required bonding or insurance but not any portion of the value of the bonds or policies.

120‑5.01  Basis of Payment.  Payment for the work necessary to meet the specified DBE Utilization Goal will be considered subsidiary to other items of work and no separate payment will be made.

Payment for the work necessary to exceed the originally specified DBE Utilization Goal will be paid in the form of an incentive as follows:

1.
Ten percent of the Total Authorized DBE Participation by non‑trucking subcontractors which exceeds the DBE Utilization Goal will be paid, but not to exceed $100,000 or two percent of the total contract amount, whichever is less.

2.
The utilization of DBE prime Contractors, Regular DBE Dealers, DBE Manufacturers, DBE trucking subcontractors, and DBE Ad Hoc Dealers will only count toward meeting the DBE Utilization Goal.  No credit for their participation in excess of the original DBE Utilization Goal will be considered in calculating the amount of the incentive.

3.
No incentive will be paid for exceeding a DBE Utilization Goal that has been adjusted for Good Faith Effort as a condition of award per section 120‑2.01 until the originally specified DBE Utilization Goal has been exceeded.  

If the Contractor fails to utilize the DBEs listed on Form 25A325C as scheduled, or fails to submit required DBE documentation, retainage may be withheld from progress payments.  The retainage shall be sufficient to assure funds are available to cover the cost of the disincentive.

If the Contractor fails to meet the DBE Utilization Goal (as adjusted), payments will be reduced as a disincentive.  The amount of the disincentive shall be equal to 50 percent of the difference between the DBE Utilization Goal expressed in dollars and the Total Authorized DBE Participation as determined by the Engineer per 120‑3.03, 4.

Payment of the incentive will be made on the semi‑final or final estimate.  The disincentive will be withheld in the form of retainage during the course of the project.  If sufficient retainage has not been withheld to cover the cost of the disincentive, the Contractor shall remit same to the department within 30 days of being billed for the amount due.

Payment or Deduction will be made under:

     Pay Item No.        Pay Item         Pay Unit
        120(1)        DBE Adjustment   Contingent Sum 


SECTION 203


EXCAVATION AND EMBANKMENT

Standard Modifications

203‑2.05  Borrow.  Add the following:  Borrow, Type A, B, or C when required, shall meet the requirements of Subsection 703‑2.07, Selected Material, Type A, B, or C, respectively.  (5/12/89)

203‑5.01  Basis of Payment.  Change Pay items 203(5), (6) and (7) to read:  Borrow, Type _____.

Add the following:  When more than one type of borrow is specified, letter suffixes A, B, or C will be included within the parentheses of the item number in order to differentiate between the different Borrow types.  (5/12/89)


SECTION 401


ASPHALT CONCRETE PAVEMENT 

Special Provisions

401‑2.01  Composition of Mixtures.  Add the following to the first paragraph after the first sentence:  The Contractor shall submit, in writing, the proposed ratios at which he plans to blend the various aggregate stockpiles in order to achieve the target gradation submitted.

Add the following to the tolerance table of the fourth paragraph:

          Sieve Size          Tolerance
          1/2 inch               + 7

          No. 80                 + 4


    Add the following after the tolerance table of the fourth paragraph:  The asphalt cement and aggregate submitted by the Contractor for Job Mix Design approval as tested according to Alaska T‑17 shall conform to the following.  The asphalt content of the mix shall be expressed as a percentage of the total mix.

Marshall Stability, pounds, minimum    1500

Voids, Total Mix %                      3‑5

Flow Value                              8‑16

     Compaction Blows per Side                75

     Voids in Mineral Aggregate, %, min.      15

The Voids in mineral aggregate is calculated by the following formula:

                                              G   P

     Voids in mineral aggregate = 100 ‑   mb  s
                                              G

                                               sb

Gsb =

bulk specific gravity of aggregate

Gmb =

bulk specific gravity of compacted mixture (ASTM D2726), and,

Ps =

aggregate, percent by total weight of mixture

The Contractor should be cautioned that addition of crushed fines may be required to meet the Voids in the Mineral Aggregate requirement.

The Alaska Test Method T‑17 section E.4.a shall be deleted and the following should be substituted:

a.
From the data curves, asphalt contents are determined which yield the following:

1.  Maximum Unit Weight

2.  Maximum Stability

3.  Voids Total Mix at 4 percent

401‑2.04  Asphalt Materials.  Add the following:  AC‑5 asphalt cement will be used for the new asphalt concrete pavement mix.  

401‑3.09  Mixing.  Delete the second and third sentences in the second paragraph.  

401‑3.12  Compaction.  Delete this subsection in its entirety and substitute the following:  Compaction by Coverage.  Initial rolling shall be done with a steelwheeled tandem roller and/or a suitable pneumatic tired roller.  Initial rolling shall be completed while the mat temperature is above 225 degrees F.

Following the initial rolling, at least three  coverages of the pavement shall be completed with a pneumatic tired roller.  Final rolling shall be completed with a 10 ton minimum weight steelwheeled tandem roller and shall continue until roller marks and further compacting are not evident in the pavement and the finished surface conforms to Section 401‑3.15, Surface Tolerances.  All rolling shall be completed while the mat temperature is above 180 degrees.

401‑4.01 Method of Measurement.  Delete this subsection in its entirety and substitute the following:  Asphalt concrete shall be measured by the ton in accordance with Section 109, Measurement and Payment.  Asphalt cement and anti‑stripping additive will not be measured for payment.

401‑4.02  Contract Price Adjustments.  Delete this subsection in its entirety and substitute the following:  Work accomplished under this item shall be accepted for payment based on the Engineer's approval of a Job Mix Design, and the placement and consolidation of the pavement to both the specified depth, and the finished surfacing requirements and tolerances.

Any area of finished surfacing that is segregated, fails to meet the surface tolerance requirements, cools below 180 degrees prior to completing compaction, or is in any other way defective shall be removed and replaced with fresh hot mix.  Removal and replacement of defective pavement shall be at no additional cost to the State.

401‑5.01  Basis of Payment.  Add the following to the second paragraph:  Asphalt cement and anti‑stripping additive will not be paid for directly but will be subsidiary to Item 401(9), Asphalt Concrete, Type II A.

Payment will be made under:

Pay Item No.            Pay Item           Pay Unit
   401(9)    Asphalt Concrete, Type IIA      Ton

(9/1/89)


SECTION 501


STRUCTURAL CONCRETE

Special Provisions

501‑3.01  Proportioning.  Revise this subsection as follows:  In Table 501‑1, Class A Concrete, under the category Coarse Aggregate Gradation AASHTO M43, provide either the No. 57 or the No. 67 gradation for Class A, S and W concrete.  (9/1/89)

501‑3.02  Batching.  Add the following to Item No. 5, Batching:  The Contractor shall furnish the Engineer with a list of all ingredients, their individual weights and the moisture content of the various aggregates with each truck load or batch of concrete supplied.


SECTION 503


REINFORCING STEEL

Special Provisions

503‑3.05  Splicing.  Delete the first paragraph in its entirety and substitute the following:  Unless otherwise shown on the plans, bars to be spliced shall be lapped at least 30 bar diameters, except near the top of beams and girders having more than 12 inches of fresh concrete below the bars shall be lapped at least 35 bar diameters.

Add the following Section:


SECTION 509


TRANSIT SHELTER STRUCTURE

Special Provisions

509‑1.01  Description.  This work shall consist of furnishing all labor, materials, and equipment for construction of the Transit Shelter in conformance with the plans.

509‑2.01  General.  All materials shall be new and conform to the details shown on the plans or as specified.

509‑2.02  Structural and Miscellaneous Steel. (See Section 05121, Appendix A).

509‑.203  Metal Roofing.  (See Section 07411, Appendix A).

509‑2.04  Built‑Up Asphalt Bituminous Roofing.  (See Section 07510, Appendix A).

509‑2.05  Steel Doors.  (See Section 08111, Appendix A).

509‑2.06  Glazing.  (See Section 08800, Appendix A).

509‑2.07  Glazed Aluminum Curtain Walls.  (See Section 08920, Appendix A).

509 2.08  Painting.  (See Section 09900, Appendix A).

509‑3.01  General.  All electrical work for the Transit Shelter and Island shall conform to the plans and as specified.

509‑3.02  Basic Electrical Requirements.  (See Section 16010, Appendix A).

509‑3.03  Conduit.  (See Section 16111, Appendix A).

509‑3.04  Wire and Cable.  (See Section 16120, Appendix A).

509‑3.05  Boxes.  (See Section 16130, Appendix A).

509‑3.06  Wiring Devices.  (See Section 16141, Appendix A).

509‑3,07  Service Entrance.  (See Section 16420, Appendix A).

509‑3.08  Secondary Grounding.  (See Section 16450, Appendix A).

509‑3.09  Panelboards.  (See Section 16470, Appendix A).

509‑3.10  Lighting Fixtures.  (See Section 16510, Appendix A).

509‑4.01  Method of Measurement.  No measurement of quantities will be made for pay item 509(1), Transit Shelter Complete.  Transit Shelter Complete will include footings, columns, steel or metal structure, glazing, roofing, lighting, heating, all electrical (except for offset luminaires), insulation board, sand, and roof drain system to coupling with 4 inch Pipe,  and all incidentals specified or required to complete the installation.

509‑5.01  Basis of Payment.  The lump sum price for Transit Shelter Complete shall include full compensation for furnishing all labor, materials, tools, equipment and incidentals and for doing all the work involving in furnishing and constructing the Transit Shelter as shown on the plans, as specified and as directed.

Pay Item No.             Pay Item             Pay Unit
   509(1)         Transit Shelter Complete    Lump Sum

Add the following Section:


SECTION 510


BENCH‑PLANTERS

Special Provisions

510‑1.01  Description.  This work shall consist of furnishing all labor, materials, equipment, and incidentals for constructing each bench‑planter in conformance with the plans.

510‑2.01  Materials.  All materials shall be new and conform to the details shown on the plans or as specified.

510‑2.02  Galvanizing.  All steel members shall be galvanized in accordance with AASHTO M 111 or M 232.

510‑2.03  Lumber.  Lumber shall be clear redwood, No. 1 Appearance in accordance with WWPA Grading Rules.  All bolt holes shall be pre‑drilled and, where exposed, counter‑bored to receive hardwood plugs used to conceal connecting hardwood.

510‑2.04  Concrete Manhole Barrel Section.  Concrete manhole barrel section shall be standard 4‑foot diameter barrel cast or pre‑cast to the height shown on the plans.  Barrel shall be free of all cracks and holes.  Exterior surface shall be smooth and free of blemishes, cavities, or other surface imperfections.

510‑3.01  Construction Requirements.  Manhole barrel shall be backfilled with common excavation.  Fill material shall be placed in such a manner that compaction to 85 percent of maximum density is achieved.

510‑4.01  Method of Measurement.  The quantity of bench‑planters to be paid for will be the actual number of completed and accepted installations shown on the plans or as directed by the Engineer.

510‑5.01  Basis of Payment.  The unit contract bid price per each bench‑planter shall include full compensation for furnishing all labor, materials, tools, equipment and incidentals necessary to complete the work as specified.  Common excavation, topsoil and wood chip mulch required to be placed in each bench‑planter shall be incidental to this pay item and no separate payment shall be made.

Pay Item No.             Pay Item              Pay Unit
  510(1)              Bench‑Planters             Each


SECTION 604  


MANHOLES AND INLETS

Special Provisions

604‑3.01  Construction Requirements.  Add the following to the fifth paragraph referencing the reconstruction of manholes:  

5.
The work necessary to rotate the cone or reducing slab to align the manhole or inlet casting as detailed on the plans.  To align the access stairs, the Contractor will have the option of rotating the barrel sections or installing new steps.

6.
The work and materials necessary to salvage the frame and grate, to remove and dispose the reducing slab and adjusting rings, and to install a new cover slab (reducing slab without an access hole).

Add the following:  When new pipe is installed in an existing manhole, a hole shall be cleanly cut by approved means at the invert elevation given on the plans and 2‑inches larger than the outside diameter of the new pipe.  The joint shall then be grouted with non‑shrinking cement mortar.

All curb inlet structures shall have a 3‑inch   

formed hole approximately 2‑feet below the top of casting on the project centerline side to provide for direct drainage during subgrade construction to avoid embankment saturation.  The Contractor shall be responsible for keeping the openings functional, which may require temporary dikes, RMC extensions, etc., as necessary.  These holes shall be filled with grout upon final paving.

604‑4.01  Method of Measurement.  Add the following:  Frames, grates and lids will not be measured for payment.

604‑5.01  Basis of Payment.  Add the following:  Frames, grates and lids are subsidiary to the drainage structure.


SECTION 608


SIDEWALKS

Special Provisions

608‑1.01  Descriptions.  Add the following:  Concrete Pad:  This work shall consist of the construction of the concrete island where the transit shelter building is located as shown on the Plans.

608‑3.01  Concrete Sidewalks.  Add the following after the sixth paragraph:  Expansion and contraction joints shall conform to the joint construction and spacing requirements of Curb and Gutter.

608‑4,01  Method of Measurement.  Add the following:  When the bid schedule contains a lump sum item, no measurement of quantities will be made.

608‑5.01  Basis of Payment.  Add the following:  When the bid schedule contains a lump sum item, the lump sum price so bid will be paid to complete the work prescribed.

Add the following pay item: 

Pay Item No.          Pay Item          Pay Unit
   608(10)          Concrete Pad        Lump Sum


SECTION 618


SEEDING

Special Provisions

618‑1.01  Description.  Delete this subsection and add the following:  All new or disturbed slopes and any other areas directed by the Engineer shall be overlaid with topsoil and seeded.  This work shall consist of tracking the soil, followed by the application of seed, mulch, fertilizer and water.  It is intended to provide a living ground cover as soon as possible on all slopes.

618‑3.01  Soil Preparation.  Add the following:  Seed shall be applied as detailed below immediately after the shaping of the slopes.  All slopes to be seeded shall be covered with topsoil in accordance with Section 620 and prepared with a scarifying slope board.  The resultant indentations shall be perpendicular to the fall of the slope.  This should be completed as soon as topsoil is placed on the slopes or the existing organic slope is brought to grade and moisture is still present in the natural soil.  The Contractor may round the top and bottom of the slopes to facilitate tracking and to create a pleasing appearance, but drainage flow lines shall not be disrupted.  The performance of this work is incidental to seeding and will not be paid for directly.

618‑3.03  Application Method.  Add the following:  Seed, mulch and fertilizer shall be applied as follows per 1,000 square feet.  If the hydraulic method for seed and mulch is used, it shall be made in one application.  The mulch rate shown is a minimum, and may be increased in accordance with the manufacturers recommendations.  All fertilizer shall be applied by the hydraulic method.

                                           Application
   Item              Ingredients           Rate Lbs/MSF
Seed Mix       Red Fescue (Arctared)          0.25 lb.

               Kentucky Bluegrass (Nugget)    0.75 lb.       

Mulch                                         35.0 lbs.

Fertilizer     20‑20‑10                       15.0 lbs.

The Contractor shall not remove the required tags from the seed bags.

618‑3.04  Maintenance of Seeded Areas.  Add the following:  A reapplication of fertilizer shall be applied with water between May 1 and September 15 of the year following seeding at a rate of one‑half of the initial application.

618‑4.01  Method of Measurement.  Delete the second and third sentences of the second paragraph and substitute the following:  Seeding by the pound will be the number of pounds of seed (Dry Measure) accepted in place.  The amount of mulch and fertilizer used in this work, including any required reseeding will be subsidiary to this item and will not be measured separately for payment.

618‑5.01  Basis of Payment.  Add the following:  Fertilizer and mulch as described above, shall be included in the unit price paid for the item of Seeding.  Topsoil shall be paid under Item 620(1), Topsoil.

(9/1/89)


SECTION 620


TOPSOIL

Special Provisions

620‑2.01  Materials.  Add the following:  Prior to seeding, the topsoil shall be tested for pH.  If the pH is less than 6.0, limestone shall be added in accordance with Table 726‑1, Limestone Requirements. If on‑site project soils are used for planting, the addition of lime will be paid for in accordance with Section 104, Scope of Work.  If the Contractor furnishes the topsoil and limestone is required, the limestone cost will be considered included in the bid price for topsoil.

620‑3.01  Placing.  Add the following:  Topsoil shall be placed prior to seeding or sodding to a minimum depth after tracking of 4 inches on those slopes shown on the plans, areas disturbed inside the Right‑of‑Way, or as designated by the Engineer.  Organic material placed on the slopes as waste but which meets the requirements of Section 726, Topsoil, will be paid as topsoil.

(9/1/89)


SECTION 627


WATER SYSTEM

Special Provisions

627‑1.01  Description.  Add the following:  Removal of water service key box and disconnecting the water service at the main shall include all work, equipment, and materials for removing and disposing of the water service key box, and excavation, fill and backfill, furnishing and placing crushed aggregate base course and asphalt pavement for disconnecting the water service at the main.

627‑4.01  Method of Measurement.  Item 4, Water Service Connection   Delete in its entirety and replace with the following:  Measurement will be the number of water services installed, and will consist of installation of service pipe and a non‑freeze ground water hydrant water meter, double‑check valve backflow preventer, and water meter pit at the location shown on the plans and connection to the existing water service.

Add the following:  No measurement of quantities will be made for pay item 627(11), Disconnect Existing Water Service.

627‑5.01  Basis of Payment.  Add the following pay item:

Pay Item No.              Pay Item              Pay Unit
  627(11)            Disconnect Existing       Lump Sum

                        Water Service


SECTION 635


INSULATION BOARD

Special Provisions

635‑1.01  Description.  Add the following:  This work will also consist of placing a sand blanket bedding under and over the horizontal insulation boards.

635‑2.01  Materials.  Add the following:  The insulation board shall be rigid, homogeneous, and essentially unicellular, and shall conform to the following: 

     Property                   Test Method       Value

     Compression Strength,      AASHTO M‑230        35           

     psi, minimum at yield

     or 5 percent compression

     Water Absorption,          AASHTO M‑230      0.25 

     maximum percent by           

     volume

     Thermal Resistance, min.   ASTM C‑177          10

     (R‑Value at 400 F, oF‑SF‑Hr/BTU)                             

Sand blanket material shall contain no muck, frozen material, roots, sod, or other deleterious material.  It shall have a plastic index not greater than 6 as determined by AASHTO T‑89 and T‑90.  Grading, as determined by Alaska T‑7 will be as follows: 

Sieve Designation        Percent Passing by Weight 

         3/8‑inch                       100 

          No. 4                        95‑100 

         No. 200                        0‑6 

635‑3.01  Construction Requirements.  Delete the second paragraph and substitute the following:  The horizontal insulation board shall be laid on a sand leveling course, and covered with sand blanket spread and compacted to a depth of 4‑inches.  Spreading and compacting equipment shall be approved by the Engineer.  

635‑4.01  Method of Measurement.  Delete and add the following:  No measurement will be made of the sand blanket or insulation boards.

635‑5.01  Basis of Payment. Add the following:  Payment for insulation board, sand blanket, including all costs for material, equipment and labor required , will be incidental to pay item 509(1), Transit Shelter  Complete.


SECTION 641


TEMPORARY EROSION AND POLLUTION CONTROL

Special Provisions

641‑2.01 Construction Requirements.  Add the following:  The Contractor shall be responsible for the containment, cleanup, and disposal of all construction‑related discharges of petroleum fuels, oil, and/or other hazardous substances to the land and water.  The temporary erosion and pollution control plan shall address the measures the Contractor shall implement in the containment, cleanup, and disposal of such substances as well as the methods to be utilized for disposing of waste oil or other hazardous substances generated by construction equipment or activities.  The plan shall also include a list of the quantities and types of materials available on site to be utilized for hazardous substance containment and cleanup activities.  The plan shall comply with the requirements of 18 AAC 75 and Title 46 of the Alaska Statutes.  

641‑2.02  Best Management Practices.  Add the following subsection:  The following factors shall be considered in the development of the Erosion and Pollution Control Plan. Erosion and sediment control measures are more easily accomplished if construction operations are properly scheduled.  Operations should be planned, when possible, for that time of year when potential for erosion is low.  

There are a number of factors to consider and operations to schedule in the development of an acceptable Work and Erosion Control Plan.  These include, but are not necessarily limited to the following:

1.
Clearing by cutting, slashing and disposing of the trees and other debris.

2.
Installation of temporary erosion and sediment control measures on the downhill side of the construction work area before building the embankment or excavating a slope.

3.
Construction of temporary drainage ditches to convey off‑site drainage through the work area and diversion of the flow before excavating for the permanent drainage structure.

4.
Installation of all erosion and sediment control measures at the toe of embankment and excavation operations.  Silt fences are a structural method for providing temporary erosion and sediment control.  A silt fence is a vertical barrier composed of wood or metal fence posts on which a filter fabric is attached.  They are used to trap sediment before it leaves the construction area.  It detains construction runoff, allowing sedimentation while also filtering the water.  Silt fences are used along the toe of fills, on the downhill side of large, through‑cut areas, along streams, and at natural drainage areas to reduce the quantity of sediment and flow velocities to downstream areas.

5.
Construction of the embankment in horizontal lifts, providing protection from erosion by temporarily or permanently mulching and seeding the slopes in vertical increments, preferably of no more than 10‑feet.  Keep the top of the work area shaped and compacted so that surface water will run off without causing serious erosion should a storm occur.  At the end of each day's work or before a storm, berms and temporary downdrains must be constructed to control the release of on‑site drainage.

6.
Excavation operations should be performed in the same manner as the embankment operation with the exception of slope drains and compaction.  This operation will release on‑site drainage at a point where appropriate control measures have been installed.  The excavated slope must be finished as it is constructed and incrementally protected and seeded.

7.
Shape and compact the surface of the embankment or cut when the area reaches subgrade elevation.  Control surface runoff by berms and ditches and release through temporary pipes or ditches.  Detain sediment‑laden runoff and trap sediment before releasing runoff from the construction area.

8.
Inspection and maintenance of each erosion and sediment control measure should be performed after each significant storm.  Silt fences should be inspected periodically for damage, such as tearing by wind, animals or equipment, and for the amount of sediment which has accumulated.  Removal of the sediment is generally necessary when it reaches half the height of the silt fence.  In situations where access is available, machinery can be used; otherwise it must be removed manually.  The key elements to remember are:

a.
The sediment deposits should be removed when heavy rain or high water is anticipated.

b.
The sediment removed should be placed in an area where there is little danger of erosion.


SECTION 642


CONSTRUCTION SURVEYING

Special Provisions

642‑1.01  Description.  Add the following to the first paragraph:  The Contractor shall perform in accordance with the Department's "Construction Surveying Requirements", dated June, 1987.  A copy of this document is attached to these Special Provisions in Appendix B.

642‑4.01  Method of Measurement.  Add the following:  Pay Item 642(2), Three Person Survey Party, shall be used only for extra, additional, or unanticipated work made necessary by changes in the project as directed by the Engineer.  The quantities shown on the Bid Schedule for this item are for bidding purposes only, and the actual quantity in the field may vary as directed.  It is not intended to cover survey costs due to minor overruns (10 percent or less) in items which require staking of individual installations such as culverts, guardrail, approaches, signs and drainage structures, etc.

642‑5.01  Basis of Payment.  Add the following:  If staking for extra, additional or unanticipated work as stated above is performed by a two person survey party, payment will be made at seventy‑five (75) percent of the bid amount per hour for Item 642(2), Three Person Survey Party.  If a single person is required for additional office computations or there is work requiring only one person, payment will be made at thirty‑two (32) percent of the bid amount per hour for item 642(2).  

(9/1/89)


SECTION 643


TRAFFIC MAINTENANCE

Special Provisions

643‑1.02  Traffic Control Plan.  Add the following to the third paragraph:  All TCP's submitted shall indicate the dates and hours for which the TCP will be in effect.  Each TCP shall provide the name and 24‑hour telephone number of the Worksite Traffic Safety Supervisor.

643‑3.03  Public Notice.  Add the following:  The Contractor shall run one‑sixteenth page newspaper advertisements for a minimum of one (1) week in advance of commencing construction, resuming construction after seasonal suspension, or any scheduled delay, or closure of driving lanes along Business Boulevard.  The Contractor shall then run continuous one‑sixteenth page newspaper advertisements for the duration of that delay, or closure.  All advertisements shall be published in the first section of the Eagle River Star newspaper.  These advertisements shall have the project name, a map, detailed traffic information, effective dates, and provide the Contractor's name and telephone number.  The Worksite Traffic Supervisor shall submit proof advertisements, on the form provided, to the Engineer for review and approval at least forty‑eight (48) hours prior to intended release and a copy of the Proof of Publication with tear sheet immediately after publication.

643‑3.04  Traffic Control Devices.  Add the following:  9.  Construction Equipment.  The Contractor shall address in an approved Traffic Control Plan any measures necessary to safely incorporate the travelling public with construction equipment not meeting the stipulations contained in Subsection 105‑1.12, Load Restrictions. (7/11/88)

643‑4.01  Method of Measurement.  Delete the second sentence of the first paragraph under Item 2. and replace with the following:  The quantities to be paid for shall be the number of units of each of the bid items that are installed, accepted and maintained in place during the life of this contract.

Delete the last sentence of the first paragraph under Item 3. and replace with the following:  The quantities to be paid for shall be the number of hours or days that the setups are installed, accepted and maintained in place during the life of this contract.


SECTION 660


SIGNALS AND LIGHTING

Special Provisions

660‑2.04  Poles, Steel Pedestals and Posts.  Add the following:  All poles shall be designed for 100 MPH wind speeds with gusts to 130 MPH.

660‑2.10  Bonding and Grounding.  Add the following after the first paragraph:  All hardware, including insulated throat grounding bushings, ground rods, and ground rod clamps shall be UL listed.

660‑6.01  Luminaires.  Delete the first paragraph in its entirety and substitute the following:  Luminaires shall be 240 VAC, 400 watts HPS off‑set luminaires.  Conformance of the luminaires will be based on the manufacturing published photometrics.

Add the following:  No paint may be applied to the reflecting surface of luminaire reflectors.

660‑7.01  Basis of Payment.  In the first paragraph, modify line eleven to read:  "involved in furnishing and installing, modifying, maintaining and".

Add the following pay item:

Pay Item No.            Pay Item             Pay Item
  660(11)       Lighting System Complete     Lump Sum 


SECTION 661


ELECTRICAL LOAD CENTERS

Special Provisions

661‑1.02  Equipment List(s) and Drawings.  Add the following subsection:  The Contractor shall submit for review and approval, within 30 days following award of the contract, 8 collated copies of a portfolio of equipment and materials which he proposes to install.  The portfolio(s) shall consist of a table of contents which includes each item's intended use(s) and the following:

1.
For materials on the Approved Products List:  a description that includes product name, manufacturer, model or part number, and the conditions listed for approval.

2.
For materials not on the Approved Products List:  catalog cuts that include the manufacturer's name, type of product, size, model number, conformance specifications, and supplemented by other data as may be required, including manufacturer's maintenance and operations manuals, or sample articles.


This information may be included in the portfolio for 660 items.

The Department will not be liable for any material purchased, labor performed, equipment used, or delay to the work before all equipment and materials have been reviewed and approved.

661‑2.01  Materials.  Add the following:  Type 1 load center cabinets shall be constructed similar to the section and elevations shown in the plans, and conform to the following requirements.  Slight variation in the dimensions is allowable, except in the anchor bolt template.

1.
The cabinet shall be constructed of zinc‑coated A60 finish sheet steel per ASTM A525 with no external screws, bolts, or nuts.  The components shall have the following minimum thickness as measured by the United States Standard Gauge:  the exterior shell No. 12 gauge, the interior doors and panels No. 14 gauge, and the interior covers No. 16 gauge.

2.
The components shall be painted with a 2‑part urethane paint undercoating inside and out.  The final finish shall be a 2‑part urethane paint, standard white for removable panels and non‑gloss silver‑gray, closely matching Color No. 36622 of Federal Standard Specification No. 5950 for the enclosure.

3.
The service entrance section shall be isolated from the main load section and distribution load section by non‑removable metal barriers, and shall be equipped with landing lugs for termination of service conductors.

4.
The cabinet shall be provided with internal mounting brackets sized for 1/2‑inch anchor bolts for use with a standard mounting base assembly.

5.
All doors shall be equipped with continuous stainless steel pin hinges, coin latches and hasp for padlock. The meter section door shall have a clear polycarbonate resin window, 0.187‑inch minimum thickness, with a minimum size of 10.0‑inch x 10.0‑inch, which shall be sealed with silicone.

6.
Each completed load center assembly shall be provided with an exterior name plate, safety labels, interior identification labels, wiring diagram, and installation instructions.

7.
When two type 1 load centers are to be installed adjacent to one another, furnish one cabinet with the load distribution section located on the left side.

661‑3.01  Construction Requirements.  Add the following:  The wiring configuration for each load center shall be in accordance with the wiring diagram indicated on the load center detail sheet.  Circuit breaker ratings shall be as shown in the load center summary for each location.  Dead panels shall be indelibly labeled with the circuit number and the direction of the circuit run from the load center.

When the load centers are ready to be energized, the Contractor shall request and coordinate an electrical inspection of the load centers from the local authority having jurisdiction, allowing at least 5 working days before the inspection is needed.  The Contractor shall be present during the inspection to assist in accessing the cabinets and to answer questions.  The Contractor shall correct the deficiencies noted in each load center.

661‑5.01  Basis of Payment.  Add the following: Payment of any fees required by the local authority for an electrical inspection and the costs of correcting the deficiencies noted during the inspection shall be considered incidental to the Section 661 items.  (9/1/89)


SECTION 670


TRAFFIC MARKINGS

Special Provisions

670‑3.01  Construction Requirements.  Under Item 1. Paint, delete subparagraphs d, e and f and substitute the following:

d:
Paint shall be applied at a rate that will adequately cover the painted surface.  The Contractor shall notify the Engineer as to the times of painting operations to assure acceptability of the coverage during painting operations.

e:
Glass beads shall be applied to stop bars and crosswalk stripes only.  Glass beads shall be applied simultaneously with painting operations.

f:
Normal parking lot painting equipment will be acceptable for painting operations provided it can deliver an acceptable product.

Standard Modifications

670‑3.01  Construction Requirements.  In the last paragraph under Item 2., insert "pneumatic" immediately before "roller".  (5/12/89)


SECTION 702


ASPHALT MATERIALS

Standard Modifications

702‑2.04  Storage And Application Temperatures.  In Table 702‑1, change storage temperatures for ACs from "340 Max" to "325 Max".  (5/12/89)


SECTION 703


AGGREGATES

Standard Modifications

703‑2.01  Fine Aggregate For Concrete.  In the first sentence, insert ", class A," after "AASHTO M 6".

Add the following:  AASHTO T 104 shall be performed using sodium sulphate solution.

The maximum mass percent of material finer than No. 200 sieve in (a), concrete subject to surface abrasion, shall be 3.0.  (5/12/89)

703‑2.02  Coarse Aggregate For Concrete.  In the first sentence, insert ", class B," after "AASHTO M 80".  (5/12/89)

Special Provisions

703‑2.03  Aggregate for Base.  Add to the requirements:

Plastic Index     AASHTO T‑90     6 max.

Standard Modifications

703‑2.04  Aggregate For Plan Mix Asphalt Pavement.  Add the following to the end of the second paragraph:  ", including S1.1, Sulfate Soundness Test.  (5/12/89)

Special Provisions

703‑2.04  Aggregate for Plant Mix Asphalt Pavement.  In the third paragraph, after Fine Aggregate, delete the remainder of the sentence after "thereof" and add the following:

The fine aggregate will meet the following requirements:

Plastic Index     AASHTO T‑90     4 max.

Sodium Sulfate    AASHTO T‑104   15 percent max.

Soundness Loss

Add the following to Table 703‑3, Asphalt Concrete Aggregate:

                                    Asphalt Concrete

Sieve Designation                  Type IIA
    3/4‑inch                          100

         1/2‑inch                         82‑100

         3/8‑inch                         68‑90

          No. 4                           50‑79

          No. 10                          36‑67

          No. 40                          17‑44

          No. 80                           9‑29

          No. 200                          3‑10

703‑2.07  Selected Material.  Add the following to Item 1., Selected Material, Type A:  It shall have 30 to 70 percent by weight of particles passing the No. 4 sieve.

(9/1/89)


SECTION 726


TOPSOIL

Standard Modifications

726‑2.01  Topsoil.  In the second paragraph, change "not less than 1%" to read "not less than 3%".  (5/12/89)


SECTION 729


GEOTEXTILES

Special Provisions

729‑2.01  Embankment Separation and Reinforcement. Add the following to Item 4: Water permeability requirement for the separation geotextile shall be a minimum of 0.02 cm/sec.
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