Special Notice To Bidders

SPECIAL NOTICE TO BIDDERS

The Department hereby notifies bidders that information to assist in bid preparation is available from the Department of Transportation and Public Facilities, Anchorage office, located at 4111 Aviation Avenue.

1.
Publications.  The following are available from the Plans Room or for download online:

a.
Standard Specifications for Highway Construction, 2015 Edition ($25.00).  Available online at:

http://www.dot.state.ak.us/stwddes/dcsspecs/assets/pdf/hwyspecs/2015sshc.pdf
b.
Alaska Test Methods Manual (Lab & Field), April 30, 2012 Edition ($25.00). Available online at:

http://www.dot.state.ak.us/stwddes/desmaterials/mat_waqtc/pop_testman.shtml
c.
Alaska Storm Water Pollution Prevention Plan Guide, February, 2011.

http://www.dot.state.ak.us/stwddes/desenviron/pop_swppp.shtml
d.
Quantity Computations

e.   Geotechnical Report. Willow Fishhook MP 37.7 to Parks Hwy Pavement Preservation, 


Project No. Z586510000, March 2015.  

f.
Erosion, Sediment Control Plan (ESCP). Willow Fishhook MP 37.7 to Parks Hwy Pavement Preservation, Project No. Z586510000, June 2015.  
g.
Traffic Control Plan (TCP). Willow Fishhook MP 37.7 to Parks Hwy Pavement Preservation, Project No. Z586510000, September 2015.  
h.
As Built Plans. 

Junction FAP 35 to 10 Miles Easterly, Project No. S-0580(11), 1971.
Junction FAP 35 to 10 Miles Easterly, Project No. S-0580(4),  1965.
2.
Materials Certification List (MCL).  The MCL provides the Engineer with the appropriate approving authority.  Contractor, submit certification for each material to the Engineer.  The MCL is included in Appendix C.  

3.
Environmental Documents.  The Department has approved an environmental document addressing concerns and environmental commitments.  This document is available for review in the Department Section of Preliminary Design and Environmental.  (907) 269-0542.

4.
Laborers Mechanics Minimum Rate of Pay.  The current Laborers Mechanics Minimum Rate of Pay contains information on remote sites and per diem.  The Department of Labor has issued WHPL #197, which further clarifies this requirement.  See pay item 640(4).

5.
Section 120, Disadvantaged Business Enterprise (DBE) Program.  The Department, in coordination with US DOT, has adopted a Race-Neutral DBE Program effective for Federal-aid projects advertised in Central Region after June 30, 2015.  In particular, all bidders shall be aware that Good Faith Effort Documentation is required from the successful bidder for all contracts, regardless of DBE goal or DBE utilization, in accordance with Section 120 Disadvantaged Business Enterprise (DBE) Program.
Any questions about this notice may be directed to Dennis Good, Manager of the Civil Rights Office, (907) 269-0848, or email dennis.good@alaska.gov.
6.
Utilities.  

a. Agreements and Dispositions.  Utility Agreements and dispositions are available for review at the office of the Utilities Engineer, (907) 269-0644.  Copies may be available, coordinate with the Utility Engineer.
b. Utilities, and Erosion, Sediment and Pollution Control.  Utilities will be relocated by others concurrently with construction of this project.  The Contractor is responsible for the coordination with Other Contractor’s and for control of erosion, sediment and pollution including stabilization of areas disturbed during utility relocation, as described in Section 105-1.06.

The Contractor will identify, in their SWPPP, other work that is or will occur inside or adjacent to the project limits during the contract period.

7.
High Visibility Garments.  The Department requires all workers within the project limits to wear an outer visible surface or layer of high visibility color and retroreflectivity.  See subsection 643-3.11.

8.
Asphalt Material Price Adjustment.  The unit price adjustment for asphalt material will be combined and paid under one Pay Item. Refer to Sections in Division 300 and 400 that include an Asphalt Material Price Adjustment.
9. 
Pavement Safety Edge. The work includes constructing a pavement safety edge. This requires a

modification of, or attachment to, typical asphalt paving equipment. General information on the

pavement safety edge may be found at the following link:

http://www.fhwa.dot.gov/everydaycounts/technology/safetyedge/intro.cfm.
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 TC "DIVISION 100 — General Provisions" \f C \l "6" SECTION 105
CONTROL OF WORK

 TC "105
Control of Work" \f C \l "3" 
Special Provisions

105-1.06 UTILITIES.  Add the following: Request locates from the utilities having facilities in the area.  Use the Alaska Digline, Inc. Locate Call Center for the following utilities.

	ALASKA DIGLINE, INC.

	Locate Call Centers:

Anchorage
278-3121

Statewide
(800) 478-3121

	Call Centers will notify the following:

Alaska Railroad Corporation (ARRC)

Matanuska Electric Association (MEA)

Matanuska Telephone Association (MTA)




Call the following utilities and agencies directly:

Contact the Central Region Maintenance & Operations Office at (907) 269-0760 to obtain the appropriate District Superintendent's phone number for this project.

CR105.3-042015
Add the following:

Utilities Relocated by Others. 

Utilities will be relocated by others concurrently with construction of this project. The Contractor will give the Utility, through the Engineer, 15 calendar days advance written notice regarding the dates when the utility owner is required to begin and end operations.

Utility work is not anticipated for this project, however; if utility work is added to the project the Contractor will give the Utility, through the Engineer, 15 calendar days advance written notice regarding the dates when the utility owner is required to begin and end operations.

For utilities being relocated, the Contractor will:

1.
include utility work on the Construction Phasing Plan and Progress Schedule;

2.
provide erosion, sediment, and pollution control including the stabilization of areas disturbed during utility work.  Identify all utility companies performing ground disturbing activity in the Storm Water pollution Prevention Plan (SWPPP).  Refer to Section 641 for further information;

3.
clear and grub.  Payment will be made under Section 201, Clearing and Grubbing;

4.
provide traffic control and flagging.  Payment will be made under Section 643, Traffic Maintenance;

5
provide Right-of-Way and/or Construction Surveying before utility relocation.  Include:

(
Control for utility relocation - either ROW or Centerline staking with Station information.

(
Slope staking.

(
Proposed structures, not including utilities to be relocated by others.

Payment will be made as follows:

a. Subsidiary to Pay Item 642(1) Construction Surveying, if the Contractor is required to provide the surveying as part of the Contract and/or,
b.
Under Pay Item 642(3) Three Person Survey Party, if the Construction or Right of Way staking required by the utility is either in advance of the 2 week work plan, or not required by the Contract.

The utility shall give the Contractor, through the Engineer, 15 calendar days advance written notice for required staking.

6.
provide bedding and backfill material, in accordance with Section 204, Structure Excavation for Conduits and Minor Structures, and the project typical sections.

Work done by utility owner(s) is as follows:
Matanuska Telephone Association (MTA): Locate MTA facilities in all areas of excavation and pothole as directed by the Engineer.  No conflicts are anticipated with the project, but proximity of the utilities to the work requires caution. In the event of a conflict between the proposed work and existing MTA facilities, the contractor will coordinate with MTA.

ARRC will replace the railroad crossing advance warning sign post at Station 31+65, RT.  Work associated with the post replacement includes installing a new foundation, junction box, and conduit and cable between the railroad crossing and the advance warning sign post. Allow ARRC seven (7) days to complete the work. 

CR105.6-042015
105-1.07 COOPERATION BETWEEN CONTRACTORS.  Add the following: The following state owned projects may be under construction concurrently with this project.

	Project Name:
	Project No.:

	N/A
	

	
	

	
	


Coordinate traffic control, construction, and material hauling operations with the prime contractor of the above projects to minimize impact on the traveling public, and to minimize conflicts with the work being performed under the other contracts.

CR105.1-110309

105-1.15 PROJECT COMPLETION.  

3rd paragraph 1st sentence, replace: "621-3.04" with "618-3.06 and 621-3.04"

CR105.7-042015
SECTION 107
LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

 TC "107
Legal Relations & Responsibility to Public" \f C \l "3" 
Special Provisions

107-1.02 PERMITS, LICENSES, AND TAXES.

The Department will:  Add No. 3.:

3.
The Department has received the following permits on the Contractor's behalf:

a. Matanuska-Susitna Borough Flood Hazard Development Permit, Permit No. FHDP 172920150006
b. Alaska Department of Fish and Game Title 16 Fish Habitat Permit, Permit No. FH 15-IV-0312 Gene Creek 
c. U.S. Army Corps of Engineers Nationwide Permit 3b – Maintenance, Permit No. POA-2015-224 
d. ARRC Draft Temporary Construction Permit
The Contractor shall:

Obtain an ARRC Temporary Construction Permit.
Add to No. 11:

The state Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at (907) 269-8715.  If cultural resources are discovered during construction activities, stop work at the site and notify the Engineer.

Add No. 12:

12.
Provide a wetland specialist able to conduct wetlands determinations and delineations according to the Corps of Engineers 1987 Wetland Delineation Manual, and the Regional Supplement to the Corps of Engineers Wetland Delineations Manual (Alaska Region, Version 2.0, September 2007).  The wetland specialist shall conduct the determination and delineations of sites outside the project limits or not previously permitted, impacted by the Contractor's operations.  These delineations will be subject to Corps of Engineers approval.

Provide the Engineer a copy of permits or clearances received before using sites outside the project limits.  Additionally, provide the Engineer a written statement that permits or clearances have been obtained.  Also, provide a written statement to the Engineer listing agencies or offices contacted that responded that no additional action is required.

CR107.2-042015
Standard Modifications
107-1.05 FEDERAL AID PROVISIONS.  Add the following after paragraph two:

Form 25D-55H Required Contract Provisions for Federal-Aid (FHWA) Construction Contracts.  The FHWA no longer requires the Contractor to fill out FHWA Form 47, Statement of Materials and Labor Used By Contractors on Highway Construction Involving Federal Funds.  Section VI Records of Materials, Supplies and Labor of Form 25D-55H is no longer applicable to highway construction contracts.

Title VI Requirements.  During the performance of this Contract, the Contractor, for itself, its assignees and successors in interest (hereinafter referred to as the "Contractor") agrees as follows:

(1)
Compliance with Regulations:  The Contractor shall comply with the Regulation relative to nondiscrimination in Federally-assisted programs of the Department of Transportation (hereinafter, "DOT") title 49, Code of Federal Regulations, Part 21, and the Federal Highway Administration (hereinafter "FHWA") Title 23, Code of Federal Regulations, Part 200 as they may be amended from time to time, (hereinafter referred to as the Regulations), which are herein incorporated by reference and made a part of this Contract.

(2)
Nondiscrimination:  The Contractor, with regard to the work performed by it during the contract, shall not discriminate on the grounds of race, color, or national origin, sex, age, and disability/handicap in the selection and retention of subcontractors, including procurements of materials and leases of equipment.  The Contractor shall not participate either directly or indirectly in the discrimination prohibited by 49 CFR, Section 21.5 of the regulations, including employment practices when the Contract covers a program set forth in Appendix B of the Regulations.

(3)
Solicitation for Subcontractors, Including Procurements of Materials and Equipment:  In all solicitations either by competitive bidding or negotiation made by the Contractor for work to be performed under a subcontract, including procurements of materials or leases of equipment, each potential subcontractor or supplier shall be notified by the Contractor of the Contractor's obligations under this Contract and the Regulations relative to nondiscrimination on the grounds of race, color, or national origin, sex, age, and disability/handicap.

(4)
Information and Reports:  The Contractor shall provide all information and reports required by the Regulations or directives issued pursuant thereto, and shall permit access to its books, records, accounts, other sources of information, and its facilities as may be determined by the DOT&PF or the FHWA to be pertinent to ascertain compliance with such Regulations, orders and instructions.  Where any information required of a Contractor is in the exclusive possession of another who fails or refuses to furnish this information the Contractor shall so certify to the DOT&PF, or the FHWA as appropriate, and shall set forth what efforts it has made to obtain the information.
(5)
Sanctions for Noncompliance:  In the event of the Contractor's noncompliance with the nondiscrimination provisions of this Contract, the DOT&PF shall impose such contract sanctions as it or the FHWA may determine to be appropriate, including, but not limited to:

(a)
withholding of payments to the Contractor under the Contract until the Contractor complies, and/or

(b)
cancellation, termination, or suspension of the Contract, in whole or in part.

(6)
Incorporation of Provisions:  The Contractor shall include the provisions of paragraphs (1) through (6) in every subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations, or directives issued pursuant thereto.

The Contractor shall take such action with respect to any subcontract or procurement as the DOT&PF or the FHWA may direct as a means of enforcing such provisions including sanctions for non-compliance:  Provided, however, that in the event a Contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the Contractor may request the DOT&PF to enter into such litigation to protect the interests of the DOT&PF, and, in addition, the Contractor may request the United states to enter into such litigation to protect the interests of the United States.

E67-101509
107-1.07 ARCHAEOLOGICAL OR HISTORICAL DISCOVERIES.  Replace the 1st sentence including numbers 1, 2, and 3, with:

When operation encounters historic or prehistoric artifacts, burials, remains of dwelling sites, paleontological remains, (shell heaps, land or sea mammal bones or tusks, or other items of historical significance), cease operations immediately and notify the Engineer.

107-1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE.  Add the following:

Nonmunicipal Water Source.

If water is required for a construction purpose from a nonmunicipal water source, obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer.  The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at (907) 269-8645.

CR107.2-042015
Add the following:
Bald Eagles.

Bald Eagles are protected under the Bald Eagle Protection Act (16 U.S.C. 668-668c) which prohibits “takes” of bald eagles, their eggs, nests, or any part of the bird.  The Act defines “taking” as “to pursue, shoot, shoot at, poison, wound, kill, capture, trap, collect, molest, or disturb.”

Maintain a Primary Zone of a minimum 330 ft as an undisturbed habitat buffer around nesting bald eagles.  If topography or vegetation does not provide an adequate screen or separation, extend this buffer to 0.25 miles, or a sufficient distance to screen the nest from human activities.  The actual distance will depend on site conditions and the individual eagle’s tolerance for human activity.  Within the Secondary Zone, between 330 ft and 660 ft from eagles nest tree no obtrusive facilities or major habitat modifications shall occur.  If nesting occurs in sparse stands of trees, treeless areas, or where activities would occur within line-of-site of the nest, this buffer shall extend up to 0.5 miles.  No blasting, logging and other noisy, disturbing activities should occur during the nesting period (March 1 – August 31) within the primary or secondary zones.

Extremely noisy activities such as road construction or other activities that occur within the Secondary Zone shall be conducted outside the nesting period to avoid disturbance to eagles.  If activities occur in proximity to a nest site, employ an individual qualified to observe and assess the impact of such activities on nesting eagles.  Behavior generally associated with disturbed eagles includes alarm calls, birds flushed from their nest or perch, and aggressiveness.

If nest trees are discovered within the vicinity of the project site, the U.S. Fish and Wildlife Service must be notified immediately by calling (907) 786-3503 or (907) 271 – 2772, before starting construction activities, for further site evaluation.  This is an advisory.  Do what is required to keep from disturbing a nesting eagle.

CR107.1-081210

Add the following subsection:

107-1.21 FEDERAL AFFIRMATIVE ACTION.  The Federal Equal Employment Opportunity Disadvantaged Business Enterprise and On-the-Job Training affirmative action program requirements that are applicable to this Contract are contained in the project Special Provisions and Contract Forms, and may include:

Disadvantaged Business Enterprise (DBE) Program
Section 120

Training Program
Section 645

Federal EEO Bid Conditions
Form 25A 301

EEO-1 Certification
Form 25A 304

ADOT&PF Training Program Request
Form 25A 310

Training Utilization Report
Form 25A 311

Contact Report
Form 25A 321A

DBE Subcontractable Items
Form 25A 324

DBE Utilization Report
Form 25A 325C

Summary of Good Faith Effort Documentation
Form 25A 332A

Required Contract Provisions, Federal-Aid Contracts
Form 25D 55

In addition to the sanctions provided in the above references, non-compliance with these requirements is grounds for withholding of progress payments.

S80-081398

SECTION 108
 PROSECUTION AND PROGRESS

 TC "108
Prosecution & Progress" \f C \l "3" 
Special Provisions

108-1.03 PROSECUTION AND PROGRESS.  Delete the last sentence of the first paragraph and substitute the following:

Submit the following at the Preconstruction Conference:

Delete the last sentence of the first paragraph in No. 1.  A progress schedule, and substitute the following:

1.
A Critical Path Method (CPM) Schedule is required, in a format acceptable to the Engineer, showing the order the work will be carried out and the contemplated dates the Contractor, subcontractors and utilities will start and finish each of the salient features of the work, including scheduled periods of shutdown.  Indicate anticipated periods of multiple shift work in the CPM Schedule.  Revise to the proposed CPM Schedule promptly.  Promptly submit a revised CPM Schedule if there are substantial changes to the schedule, or upon request of the Engineer.

CR108.2-042015

SECTION 109
MEASUREMENT AND PAYMENT
 TC "109
Measurement & Payment" \f C \l "3" 
Special Provisions

109-1.02 MEASUREMENT OF QUANTITIES.  Replace item, "14. Weighing Procedures" with "Weighing Procedures".  "Weighing Procedures" is a subtopic under item "13. Ton (2,000 pounds)."

CR109.3-042015

Special Provisions
Add the following Section:

SECTION 120
DISADVANTAGED BUSINESS eNTERPRISE (DBE) PROGRAM

 TC "120
Disadvantaged Business Enterprise (DBE) Program" \f C \l "3" 
120-1.01 DESCRIPTION. Provide Disadvantaged Business Enterprises (DBEs), as defined in Title 49 CFR Part 26, the opportunity to participate fairly with other contractors in the performance of contracts financed with federal funds. The Contractor and subcontractors shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The Contractor will carry out applicable requirements of 49 CFR Part 26 in the award and administration of U.S. DOT assisted contracts.

The Department, in coordination with the Federal Highway Administration (FHWA), adopted a Race-Neutral DBE Program with an overall DBE Utilization Goal of 8.46% for Alaska’s FHWA Federal-Aid program.  Although the Race-Neutral program does not establish or require individual project DBE Utilization Goals, 49 CFR establishes the Bidder is responsible to make a portion of the work available to DBEs and to select those portions of the work or material needs consistent with the available DBEs to facilitate DBE participation.

If the Department, in collaboration with our contractors, does not meet the overall program DBE Utilization Goal and cannot demonstrate good faith effort to meet the program goal, the program may be modified to Race-Conscious, with individual DBE Utilization Goals established for each Federal-Aid project. The Department and FHWA will use the data collected under Section 120 to evaluate the program for compliance with Section 120 and with 49 CFR Part 26. 

120-1.02 INTERPRETATION. This section implements the requirements of 49 CFR Part 26, and the Department’s federally approved DBE Program.

120-1.03 ESSENTIAL CONTRACT PROVISION. Failure to comply with the provisions of this section is a material breach of contract, which may result in cancelation of intent to award, contract termination, or other remedy as DOT&PF deems appropriate. Failure to comply with this section is justification for debarment action as provided in AS 36.30.640(4).

120-1.04 DEFINITIONS AND TERMS.

1.
Civil Rights Office. The Department’s Civil Rights Office. (CRO)

2.
Commercially Useful Function. Action within the scope of the Contract where a Disadvantaged Business Enterprise (DBE) is responsible for execution of the work and is carrying out its responsibilities by actually performing, managing, and supervising the work involved. The DBE must also be responsible, with respect to materials and supplies used on the contract, for negotiating price, determining quality and quantity, ordering the material, and installing (where applicable) and paying for the material itself.
3.
Contract Compliance Officer. Individual within the Department’s CRO with the authority to administer the Department’s compliance programs.

4.
Disadvantage Business Enterprise (DBE). A commercial entity which is a for-profit small business certified in accordance with 49 CFR Part 26 and listed in the Alaska DBE Directory.

5.
DBE Broker. A DBE certified for the delivery of creditable materials, supplies, equipment, transportation/hauling, insurance, bonding, etc., within its certified category, that is necessary to complete the project. A DBE Broker of materials certified in a supply category must be responsible for scheduling the delivery of materials and ensuring that the materials meet specifications before credit will be given.
6.
DBE Key Employee. Employee of the DBE who is identified by the DBE owner in the DBE’s certification file at the CRO.

7.
DBE Manufacturer. A DBE certified in a supply category that changes the shape, form, or composition of original material in some way. The DBE Manufacturer must provide that altered material to the general public or the construction industry at large on a regular basis.

8.
DBE On-Site Representative. On-site representatives approved by the DBE owner and the CRO to represent a DBE owner. These representatives must have technical knowledge and the ability to answer questions regarding the work being performed on a project.

9.
DBE Regular Dealer. A DBE certified in a supply category who operates in a manner consistent with industry practice and who:
a.
maintains an in-house inventory on a regular basis of the particular product provided to this project; and

b.
keeps an inventory in an amount appropriate for the type of work using that product; and

c.
offers that inventory for sale to the general public or construction industry at large (private and public sectors), not just supplied as needed on a project by project basis during the construction season, except where the product requires special or heavy equipment for delivery and the DBE possesses and operates this equipment on a regular basis throughout the construction season in order to deliver the product to the general public or construction industry at large. If the distribution equipment is rented or leased, it must be on a repetitive, seasonal basis; and may additionally fabricate (assemble large components) for use on a construction project, consistent with standard industry practice, for delivery to the project.

A person may be a DBE Regular Dealer in bulk items such as petroleum products, steel, cement, gravel, stone, or asphalt without owning, operating, or maintaining a place of business, if the person both owns and operates distribution equipment for the products. Any supplementing of DBE Regular Dealers’ own distribution equipment shall be by a long-term lease agreement and not on an ad hoc or contract-by-contract basis.

10.
DBE Utilization Goal. The percent of work to be performed by certified DBEs.

11.
DBE Officer. Individual designated in writing as a representative of the Contractor concerning DBE issues.

12.
Good Faith Effort (GFE). Bidder’s actions, performed prior to bid opening and demonstrated through detailed and comprehensive documentation, to take all necessary and reasonable steps to achieve DBE participation. Lower case “good faith effort”, refers to the Department’s and all or contractors’ collaborative efforts to meet the overall program DBE Utilization Goal.

13.
Plan Holder Self-Registration List (PHSRL). The Department’s online portal that allows contractors, DBEs and non-DBEs to self-register as an interested contractor to bid.
14.
Race-Conscious Participation. DBE participation used to meet an individual project specific DBE Utilization Goal.

15.
Race-Neutral DBE Participation. DBE participation when no DBE Utilization Goal is specified in the Contract and DBE participation that exceeds the goal amount when an individual project specific DBE Utilization Goal is specified in the Contract.

120-2.01 RESERVED.
120-3.01 DETERMINATION OF COMPLIANCE.
1.
Phase I - Bid. All Bidders’ GFEs must be completed prior to bid opening.

2.
Phase II - Award. The apparent low bidder shall submit evidence of DBE commitment(s) within 5 working days after receipt of written notification by the Department of the successful low bid. The apparent low bidder may not supplement its DBE efforts after opening, nor offer new or additional DBE participation after submitting the DBE Utilization Report (Form 25A-325C).
a.
Written DBE Commitment. Complete Form 25A-326 for each DBE subcontractor.

b.
DBE Utilization Report. Submit a completed DBE Utilization Report Form 25A-325C. All listed DBEs must be certified in the appropriate work categories prior to bid opening to be used to meet the DBE contract goal.

c.
GFE Documentation. Submit a completed Summary of GFE Documentation Form 25A-332A (with attachments) and Contact Report Form 25A-321A.

120-3.02 GOOD FAITH EFFORT (GFE).  Although evaluation of GFE for sufficiency is not a condition of award, documenting GFE is required and is necessary for the Department’s and FHWA’s determination of compliance with 49 CFR Part 26.
1.
GFE Criteria. If the Department does not meet the overall program DBE Utilization Goal, the Department and FHWA will use the following criteria to judge whether the Department, in collaboration with our contractors, demonstrated good faith effort to meet the overall program DBE Utilization Goal.

a.
Consider All Subcontractable Items. Before bid opening, seek DBE participation by considering those portions of the work or material needs consistent with the available DBEs to facilitate DBE participation.

b.
Initial DBE Notification. Contact DBEs listed in the Department’s Plan Holders Self-Registration List for the particular project being bid at least 7 calendar days prior to bid opening to solicit their interest.  Log each contact with a DBE firm on a Contact Report, Form 25A-321A.

Give DBEs at least 7 calendar days to quote. The bidder may reject DBE quotes received after the deadline. Responsive DBE quotes should be accepted unless they are determined non-competitive. Consistently apply deadlines for quote submission and responsiveness determinations for DBEs and non-DBEs.

Methods of initial and follow up notification are:

(1)
By fax with a confirmation receipt of successful transmission to the DBE’s fax number listed in the DBE Directory. A fax transmission without receipt of successful transmission is unsatisfactory.

(2)
By email to the DBE’s email address listed in the DBE Directory, with confirmation of successful receipt. Email without confirmation of successful receipt is unsatisfactory.

(3)
By telephone solicitation made to the DBE’s telephone number listed in the DBE Directory, with a record of the date and time of the telephone contact. Telephone solicitation without a record of date and time is unsatisfactory.

(4)
By publication, with the names and dates of each advertisement in which a request for DBE participation was placed. Attach copies of advertisements or proof of publication.

c.
Non-Acceptance of DBE Quotes. When a DBE quote is not accepted, the work must be performed by the non-DBE subcontractor whose quote was used to provide the basis of the determination. Include evidence in support of the determination not to use the DBE subcontractor.

d.
Assistance to DBEs. Provide DBEs with:

(1)
Information about bonding or insurance required by the bidder.

(2)
Information about securing equipment, supplies, materials, or business development related assistance or services.

(3)
Adequate information about the requirements of the contract regarding the specific item of work or service sought from the DBE.

(4)
Document all efforts to provide assistance to DBEs on Federal-Aid projects.

e.
Follow-up DBE Notifications. If there is no response from the initial DBE notification, contact the DBEs again to determine if they will be quoting.

Failure to submit a quote by the deadline is evidence of the DBE’s lack of interest in bidding. Log follow-up contacts on the Contact Report Form 25A-321A.

f.
GFE Evaluation. The Department will review the GFE documentation for content but will not evaluate sufficiency.  Failure to provide GFE documentation may result in cancellation of the notice of intent to award and forfeiture of the bid security according to subsection 103-1.03. 

2.
Reserved.
120-3.03 DBE CREDITABLE AND NON CREDITABLE WORK.

1.
DBE Creditable Work. The Commercially Useful Function work items and creditable dollar amounts shown on the DBE Utilization Report, Form 25A-325C, shall be included in any subcontract, purchase order or service agreement with that DBE.

2.
DBE Decertification.

a.
If a DBE performing a Commercially Useful Function loses its DBE certification at any time prior to execution of a subcontract, purchase order or service agreement, as the result of a determination of ineligibility pursuant to 49 CFR Part 26.87, the work of that firm will not be credited toward the DBE Utilization Goal and the Contractor must either:

(1)
meet the contract goal by subcontracting with an eligible DBE firm or demonstrate a GFE to do so; or

(2)
continue with the decertified DBE and find other work not already committed to DBEs in an amount that meets or exceeds the DBE Utilization Goal.

b.
If a DBE performing a Commercially Useful Function loses its DBE certification after execution of a subcontract, purchase order or service agreement, as the result of a determination of ineligibility pursuant to 49 CFR Part 26.87, the de-certified DBE may continue to perform, and the work may be credited toward the DBE Utilization Goal.

c.
If a DBE goes out of business and cannot perform the work, the Contractor must meet the contract goal by subcontracting with an eligible DBE Firm or demonstrate a GFE to do so.

The provisions of 120-3.03(3) Termination of a DBE and 120-3.03(4) DBE Replacement or Substitution do not apply to this section.

A Contractor must notify the CRO within one business day if they become aware of any change in a DBE’s circumstances that might lead to a DBE’s decertification.

3.
Termination of a DBE.

a.
In accordance with 49 CFR 26.53(f)(1) the Contractor shall not terminate a DBE without good cause and the prior written consent of the Engineer. For purposes of this paragraph, good cause includes the following circumstances:

(1)
DBE defaults on their obligation for any reason;

(2)
The DBE fails or refuses to perform the work of its subcontract in a way consistent with normal industry standards. Provided, however, that good cause does not exist if the failure or refusal of the DBE to perform its work on the subcontract results from the bad faith or discriminatory action of the Contractor.

(3)
The DBE fails or refuses to meet the Contractor’s reasonable, nondiscriminatory bond requirements;

(4)
The DBE becomes bankrupt, insolvent, or exhibits credit unworthiness;

(5)
The DBE is ineligible to work on public works projects because of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law;

(6)
The Engineer determines the DBE is not a responsible contractor.

(7)
The DBE voluntarily withdraws from the project and provides a written notice of its withdrawal;

(8)
The DBE is ineligible to receive DBE credit for the type of work required;

(9)
A DBE owner dies or becomes disabled with the result that the DBE is unable to complete its work; or

(10)
Other documented good cause that the Engineer determines, compels the termination of the DBE, provided that good cause does not exist if the Contractor seeks to terminate a DBE it relied upon to obtain the contract so that the Contractor can self-perform the work for which the DBE was engaged or so that the Contractor can substitute another DBE or non-DBE after contract award.

b.
The Contractor must give written notice to the DBE of its intent to request to terminate and/or substitute, and the reason for the request. The request to terminate and/or substitute must be submitted to the Engineer.

c.
The Contractor must give the DBE 5 working days to respond to the written notice. Any response from the DBE must be submitted to the Engineer.

4.
DBE Replacement or Substitution.

a.
The Contractor shall submit to the Engineer a written request to replace or substitute a DBE who fails or refuses to execute a written subcontract or who is terminated under 120-3.03(3).

b.
If the Contractor cannot obtain replacement DBE participation, the DBE Utilization Goal will not be adjusted. However, the Engineer may consider the following criteria as satisfying that portion of DBE participation that cannot be replaced:

(1)
The Contractor was not at fault or negligent and that the circumstances surrounding the replacement or substitution were beyond the control of the Contractor; and

(2)
The Contractor is unable to find replacement DBE participation at the same level of DBE commitment and has adequately performed and documented the GFE expended in accordance with Subsection  120-3.02; or

(3)
It is too late in the project to provide any real subcontracting opportunities for DBEs.

If the Engineer agrees that additional DBE participation is not available, the DBE may be replaced or substituted with a non-DBE or the Contractor may self-perform the work.

120-3.04 COMMERCIALLY USEFUL FUNCTION (CUF).

1.
Creditable Work. Measuring the DBE Utilization Goal will be based upon the actual dollars paid to the DBEs for creditable CUF work on this project. This is determined by the Engineer in accordance with this section.  CUFs are limited to:

a.
Prime Contractors;

b.
Subcontractors;

c.
Manufacturers;

d.
Regular Dealers;

e.
Brokers; or

f.
Joint Ventures

2.
Determination of CUF. In order for the CUF work of the DBE to be credited toward the goal, the Contractor will ensure that the DBE is certified in the appropriate category at the time of the submittal of the subcontract, or the issuance of a purchase order or service agreement. Subcontracts, purchase orders and service agreements shall be consistent with the written DBE commitment.

a.
The CUF performed by a DBE certified in a supply category will be evaluated by the Engineer to determine whether the DBE performed as either a broker, regular dealer, or manufacturer of the product provided to this project.

b.
The following factors will be used in determining whether a DBE trucking company is performing a CUF:

(1)
The DBE must be responsible for the management and supervision of the entire trucking operation for which it is performing on a particular contract, and there cannot be a contrived arrangement for the purpose of meeting DBE goals.

(2)
The DBE must itself own and operate at least one fully licensed, insured, and operational truck used on the contract.

(3)
The DBE receives credit for the total value of the transportation services it provides on the contract using trucks it owns, insures, and operates using drivers it employs.

c.
The Contractor will receive credit for the CUF performed by DBEs as provided in this Section. Contractors are encouraged to contact the Engineer in advance of the execution of the DBE’s work or provision of goods or services regarding CUF and potential DBE credit.

d.
The DBE may perform work in categories for which it is not certified, but only work performed in the DBE’s certified category meeting the CUF criteria may be credited toward the DBE Utilization Goal.

e.
DBE work shall conform to the following requirements to be a CUF:

(1)
It will be necessary and useful work required for the execution of the Contract.

(2)
The scope of work will be distinct and identifiable with specific contract items of work, bonding, or insurance requirement.

(3)
It will be performed, controlled, managed, and supervised by employees normally employed by and under the control of the certified DBE. The work will be performed with the DBE’s own equipment. Either the DBE owner or DBE On-Site Representative will be at the work site and responsible for the work. Leased equipment may also be used provided the DBE has exclusive use of the equipment and it is operated by a driver the DBE employs. In remote locations or rare situations, a DBE may use equipment and/or personnel from the Contractor or its affiliates. Should this situation arise, a prior arrangement must be in place. The duration of the arrangement must be short term and prior written approval from the Engineer must be obtained.

(4)
The manner in which the work is sublet or performed will conform to standard industry practice within Alaska, as determined by the Department. The work or provision of goods or services will have a market outside of the DBE program (and must also be performed by non-DBE firms within the Alaskan construction industry). Otherwise, the work or service will be deemed an unnecessary step in the contracting or purchasing process and no DBE credit will be allowed.

There will be no DBE credit for lower-tier non-DBE subcontract work.

(5)
The cost of the goods and services will be reasonable and competitive with the cost of goods and services outside the DBE program within Alaska. Materials or supplies needed as a regular course of the Contractor’s operations such as fuel, maintenance, office facilities, portable bathrooms, etc. are not creditable.

The cost of materials actually incorporated into the project by a DBE subcontractor is creditable toward the DBE goal only if the DBE is responsible for ordering and scheduling their delivery and fully responsible for ensuring that they meet specifications. The cost of materials purchased from the contractor or its affiliates is not creditable.

(6)
Subcontract work, with the exception of truck hauling, shall be sublet by the same unit of measure as is contained in the Bid Schedule unless approved in advance by the Engineer.

(7)
The DBE will control all business administration, accounting, billing and payment transactions. The Contractor cannot perform these functions for the DBE.

In accordance with AS 36.30.420(b), the Engineer may inspect the offices of the DBE and audit their records to assure compliance.

3.
Rebuttal of a Finding of No CUF. Consistent with the provisions of 49 CFR Part 26.55(c)(4)&(5), before the Engineer makes a final finding that no CUF has been performed by a DBE, the Engineer will coordinate transmittal of the presumptive finding to the Contractor, who will in-turn, notify the DBE. The Contractor will provide the DBE the opportunity to provide rebuttal information. The Contractor shall present the information to the Engineer.

The Engineer will make a final determination on whether the DBE is performing a CUF. Under no circumstances will the Contractor take any action with respect to the DBE until the final determination is made. The Engineer’s decisions on CUF matters are subject to review by the Department, but are not administratively appealable to the U.S. DOT.

4.
Monthly Required Reporting. On a monthly basis, the Contractor shall submit the Monthly Summary of DBE Participation, Form 25A-336, to the Engineer.  Reports are due by the 15th of the following month. Also attach copies of canceled checks or bank statements that identify payer, payee, and amount of transfer to verify payment information shown on the form.

120-4.01 DETERMINING DBE CREDIT. The Contractor is entitled to count toward the DBE Utilization Goal, monies actually paid to certified DBEs for CUF work performed by the DBE as determined by the Engineer. The Contractor will receive credit toward the DBE Utilization Goal, as follows:

1.
Credit for the Commercially Useful Function of a DBE prime contractor is 100 percent of the monies actually paid to the DBE under the contract for creditable work and materials in accordance with 49 CFR Part 26.55.

2.
Credit for the CUF of a subcontractor is 100 percent of the monies actually paid to the DBE under the subcontract for creditable work and materials.

3.
Credit for the CUF of a subcontractor performing hauling/transportation is 100 percent of the monies actually paid to the DBE under the subcontract for creditable work for those firms certified in the 100 percent category. Credit for the CUF of a subcontractor performing hauling/transportation is 5 percent of the monies actually paid to the DBE under the subcontract for creditable work for those firms certified in the 5 percent credit category.

4.
Credit for the CUF of a manufacturer is 100 percent of the monies paid to the DBE for the creditable materials manufactured.

5.
Credit for the CUF of a regular dealer of a creditable material, product, or supply is 60 percent of its value. The value is the actual cost paid to the DBE not to exceed the bid price for such item.

6.
Credit for the CUF of a broker performed by a DBE certified in a supply category for providing a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee will not exceed 5 percent of the cost of the procurement contract for the creditable item.

7.
Credit for the CUF of a broker performed by a DBE certified in a bonding or insurance category is limited to a reasonable brokerage fee, not to exceed 5 percent of the premium cost.

8.
Credit for the CUF of a joint venture (JV) either as the prime contractor or as a subcontractor may not exceed the percent of the DBE’s participation in the JV agreement, as certified by the CRO. The DBE joint venture partner will be responsible for performing all of the work as delineated in the certified JV agreement.

120-5.01 ACHIEVEMENT OF DBE GOALS. Work under this item is subsidiary to other contract items and no payment will be made for meeting or exceeding the DBE Utilization Goal.

If the Contractor fails to utilize the DBEs listed on Form 25A-325C as scheduled or fails to submit proof of payment, requested documentation, or otherwise cooperate with a DBE review or investigation, the Department will consider this to be unsatisfactory work. If the Contractor fails to utilize GFE to replace or substitute a DBE, regardless of fault (except for Subsection 120-3.03(4)(b)(3)), the Department will also consider this unsatisfactory work. Unsatisfactory work may result in disqualification of the Contractor from future bidding under Subsection 102-1.13 and withholding or progress payments consistent with Subsection 109-1.06.

SSP-38-070115

 TC "DIVISION 200 — EARTHWORK" \f C \l "6" 
SECTION 201
CLEARING AND GRUBBING

 TC "201
Clearing & Grubbing" \f C \l "3" 
Special Provisions

201-3.01 GENERAL.  Add the following:

Perform the work necessary to preserve and/or restore land monuments and property corners from damage.  Restore land monuments and/or property corners that are disturbed according to Section 642.  An undisturbed area five feet in diameter may be left around existing monuments and property corners. 
CR201.3-042313

Add the following:

Clearing and grubbing is not permitted within the migratory bird window of May 1 to July 15; except as permitted by Federal, State and local laws when approved by the Engineer.

CR201.1-010114

201-5.01 BASIS OF PAYMENT.  Add the following:

The work required to preserve and restore land monuments and property corners is subsidiary to 201 Pay Items.

CR201.3-042313

SECTION 202
REMOVAL OF STRUCTURES AND OBSTRUCTIONS
 TC "202
Removal of Structures & Obstructions" \f C \l "3" 
Special Provisions
202-3.05 REMOVAL OF PAVEMENT, SIDEWALKS, AND CURBS.  Add the following:

Removed pavement material, including sidewalks and curbs, is the property of the Contractor.  Handle and transport materials according to the Alaska Department of Environmental Conservation (DEC) regulations.  Store materials at a Contractor DEC approved site.

Removed pavement, sidewalks, and curbs may be used for embankment construction if it is not exposed at the completed embankment surface.  Maximum allowable dimension of broken materials is 6 inches.  The use of pavement, sidewalk, and curb in the embankment requires written approval and direction for use from the Engineer.

Dispose of removed pavement, sidewalks, and curbs not wanted by the Contractor and not used in the project, according to Subsection 3.09.

CR202.2-010610

Add the following Subsection 3.09.

202-3.09 DISPOSAL OF PAVEMENT, SIDEWALKS, AND CURBS.

Pavement, sidewalk and curb materials not being used in the project, stored at a Contractor DEC approved site, provided to the local DOT Maintenance and Operations Yard, or disposed of at a previously approved DEC disposal site require a DEC Solid Waste Disposal Permit.

Disposal sites shall be outside the project limits unless directed otherwise, in writing, by the Engineer.  Obtain written consent from the property owner.  Dispose of solid waste materials, pavement, sidewalk, and curb (including handling, transporting, storing and disposing) according to the Alaska Department of Environmental Conservation (DEC) Regulations.

A DEC Permitting Officer in Anchorage may be contacted at (907) 269-7590.
CR202.1-010114

202-5.01 BASIS OF PAYMENT.  Add the following:

Acquiring a solid waste disposal permit from DEC is subsidiary to 202 Pay Items.

CR202.1-010114

SECTION 203
EXCAVATION AND EMBANKMENT
 TC "203
Excavation & Embankment" \f C \l "3" 
Special Provisions

203-1.01 DESCRIPTION.  Add the following:
Ditch excavation shall consist of the unclassified excavation, grading, and disposal of material of designated ditches to the slopes and dimensions shown on the plans, and as directed by the Engineer.

Flowable fill shall consist of placing a self-leveling mixture of fine aggregate, cement, fly ash, and water as shown on the plans, and as directed by the Engineer.
203-2.01 MATERIALS.  Add the following:

Portland Cement  
Section 701
Fly Ash 


Subsection 711-2.03 

Fine Aggregate - Any clean fine aggregate found on site or imported with 100% passing the 3/8 sieve and no more than 15% passing a No. 200 sieve. Other fine aggregate gradation requirements are waived. 
203-2.02 MIX DESIGN. Add the following:

Conform to Table 1 for the Flowable Fill mix design requirements.
	Table 1 – Mix Designs for Flowable Fill

	Type 1 Portland Cement
	20-40 lbs/cy

	Fly Ash
	250-600 lbs/cy

	Water
	See Note 1

	28-Day Compressive Strength*
	150 psi Maximum

	Unit Weight (Wet)*
	90-125 lbs/cf


Note 1 – Select water content as necessary to produce a consistency that results in a flowable, self-leveling product at the time of placement.
*The requirements for 28-day compressive strength and unit weight are for laboratory design only and are not jobsite acceptance requirements.
203-4.01 METHOD OF MEASUREMENT.  Add the following at the end of the first sentence:

1. and 203(19) and 203(21).

203-5.01 BASIS OF PAYMENT.  Add the following:
Payment for ditch excavation will be full compensation for furnishing equipment, labor, tools, and incidentals to provide the preparation, excavation and shaping necessary to complete the work.
Payment for flowable fill will be full compensation for furnishing equipment, labor, tools, materials, and incidentals to provide the preparation and placement to complete the work.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
203(19)
Ditch Excavation
Cubic Yard

203(21)
Flowable Fill
Cubic Yard

Z586510000
SECTION 204
STRUCTURE EXCAVATION FOR CONDUITS AND MINOR STRUCTURES

 TC "204
Structure Excavation for Conduits & Minor Structures" \f C \l "3" 
Special Provision

204-2.01 MATERIALS.  In paragraph three replace: "pavement" with "roadbed."

204-3.01 CONSTRUCTION REQUIRMENTS.  Replace paragraph four with:

Native material may be utilized for conduit, pipe culvert, storm drain, manhole, inlet and other minor structure backfill outside the roadbed structure if it meets the minimum requirements of Selected Material, Type C, as specified in subsection 703-2.07.  Excavation, bedding, backfill, and compaction may be visually inspected and approved by the Engineer.

CR204.1-121212
 TC "DIVISION 300 — BASES" \f C \l "6" 
SECTION 301
AGGREGATE BASE AND SURFACE COURSE

 TC "301
Aggregate Base & Surface Course" \f C \l "3" 
Special Provision

301-2.01 MATERIALS.  Add the following after the first sentence:

Recycled Asphalt Material (RAM) may be substituted for aggregate base course, inch for inch, if the following conditions are met:

1.
RAM shall be crushed or processed to 100 percent by weight passing the 1.5 inch sieve and 95-100 percent by weight passing the 1 inch sieve.

Z586510000
301-3.03 SHAPING AND COMPACTION.  Add the following:

If recycled asphalt material is substituted for aggregate base course, the following conditions shall be met:

1.
Density acceptance will be determined by control strip method ATM 412.  Use a test strip with a vibratory compactor with a minimum dynamic force of 40,000 pounds.  The optimum density will be determined by the Engineer using a nuclear densometer gauge to monitor the test strip.  Adequate water shall be added to aid compaction.

2.
After the appropriate coverage with the vibratory compactor, a minimum of 6 passes with a pneumatic tire roller shall be completed.  Tires shall be inflated to 80 psi (( 5 psi) and the roller shall have a minimum operating weight per tire of 3,000 pounds.
301-5.01 BASIS OF PAYMENT.  Add the following:

Recycled asphalt material substituted for aggregate base course will be paid for as Item 301(1) Aggregate Base Course, at the unit price shown in the bid schedule for that Item.

CR301.1-012407
Special Provision

Add the following Section:

SECTION 318
FOAMED ASPHALT STABILIZED BASE COURSE
 TC "318
Foamed Asphalt Stabilized Base Course" \f C \l "3" 
318-1.01 DESCRIPTION.  The work consists of constructing a mixed in place foamed asphalt stabilized base.  Create foamed asphalt treated base course by simultaneously injecting and thoroughly mixing metered amounts of asphalt, Portland cement, and water into the pulverized asphalt and base course.  Spread, shape, and compact the mixed material according to these specifications and conforming to the dimensions shown on the Plans. 

Provide an experienced foamed asphalt technician on site to supervise the foamed asphalt process and to supervise the related process control testing.

At the Preconstruction Meeting, provide information on the equipment proposed for use, the name, and resume of the foamed asphalt technician, and the location of the demonstration site.

MATERIALS

318-2.01 COMPOSITION OF MIXTURE – JOB MIX DESIGN (JMD).

1.
Sampling.  Before foamed asphalt stabilized base course production, laboratory tests of materials submitted by the Contractor shall be made to determine the quantity of asphalt binder and Portland cement required in the mix.  At least 15 days before the production of foamed asphalt stabilized base course, the Contractor shall furnish the following:

a.
500-pound representative sample of in-place aggregate

b.
200- pound representative sample of in-place asphalt concrete pavement

c.
10-gallons of asphalt binder
d.
One sack of Portland cement 

2.
Job Mix Details.  The Engineer will determine the JMD using procedures contained in the Wirtgen Manual Foamed Bitumen Mix Design Procedure, using the Wirtgen WLB 10 to generate foamed asphalt.  The JMD will provide the following:

a.
The percent by weight of foamed asphalt binder to be added to the mix.

b.
The optimum percent by weight of water to be added to the asphalt binder for the foaming process.

c.
The minimum Foamed Asphalt Expansion Characteristics required.

d.
The temperature of asphalt binder at the time of injection.

e.
The percent by weight of Portland cement to be added to the mix.

f.
The gradation of the in place aggregate.

g.
The optimum compaction moisture content.

h.
Design dry indirect splitting tensile strength.

i.
The maximum dry density.

318-2.02 ASPHALT BINDER.  Conform to subsection 702-2.01 Asphalt Binders PG 52-28.  Each batch of asphalt binder shall be tested to conform to specifications before shipping.  Storage tanks used for the batch shall be noted on the test report.

Provide the following shipping documents:

1.
Manufacturer’s certification of compliance.

2.
Conformance test results of the batch

3.
Manufacturer shall also document:

a.
date and time of loading

b.
batch number and storage tank

c.
type, grade, and quantity of materials loaded.

The vendor’s certified test report for the asphalt binder can be used for acceptance or tested independently by the Engineer.

Excess asphalt binder shall remain the property of the Contractor.  Removal of excess asphalt binder from the project area shall be incidental to the Contract and no separate payment will be made.

318-2.03 PORTLAND CEMENT.  Conform to subsection 701-2.01, Type I or II meeting low alkali requirements.

318-2.04 WATER.  Water shall be clean and free from sewage, oil, acid, strong alkalis, or vegetable matter.  Water of questionable quality shall be tested according to the requirements of AASHTO T 26.

318-2.05 CONTRACTOR’S FOAMED ASPHALT TECHNICIAN.  The Contractor shall provide an onsite technician to supervise the foamed asphalt process and the related process control of the product on the control strip and for 10 days of production.  This technician shall have a minimum of 5 years supervising successful projects using foamed asphalt binder with similar base material and equipment.  The technician must also be qualified to develop a foamed asphalt stabilized base course mix design and supervise the process control.  

Provide a submittal that includes the following information:

1.
Resume of Technician

2.
A list of successful projects; provide owners contact, address, and telephone number;  location of projects.

3.
Description of foamed asphalt binder equipment used on the project.

318-2.06 CONTRACTOR PROCESS CONTROL AND ACCEPTANCE SAMPLING AND TESTING.  The quantity of foamed asphalt stabilized base produced will be divided into lots and the lots evaluated individually.

A lot will normally be 24,000 square yards.  The lot will be divided into sublots of 4,000 square yards.  The Contractor shall randomly sample and test for density and Indirect Tensile Strength for each sublot.  The Engineer will validate this test data for each lot through independent random testing before accepting it.  

The Contractor shall provide the following:

1.
Daily production records for each sublot, including the quantity of asphalt binder, Portland cement, and in place compaction moisture content.

2.
Measure and report expansion ratio and half life of foamed asphalt binder for every 4 hours of production.

3.
Monitor and report in place field density of the foamed asphalt stabilized base for each sublot.

4.
Provide a laboratory, test equipment and a qualified technician for ITS and density testing on the jobsite using ATM 412.  Sample and perform Indirect Tensile Strength testing for each sublot according to Wirtgen Foamed bitumen mix design procedure manual, using calibrated equipment and a qualified technician.  Make a minimum of 3 specimens to average for each sublot Indirect Tensile Strength test.

5.
Report process control and acceptance sampling and testing data to the Engineer within 24 hours.

318-2.07 PREPROCESS MEETING.  A minimum of 5 days before initiating operations, hold a meeting on the jobsite where the Contractor’s technician outlines a processing plan.  This plan must address the sequence of operation, equipment to be used, and process control.  Outline steps to assure product consistency, conformity to strength requirements, proposed quality control testing frequency, traffic control, and public notification.

CONSTRUCTION METHODS
318-3.01 WEATHER LIMITATIONS.  Foamed asphalt stabilized base course shall not be mixed while the air or surface temperature is below 40(F, or when conditions indicate that the temperature may fall below 40(F within 24 hours, or when the aggregate is above the optimum compactions moisture content, or when the aggregate or subgrade is frozen.  Follow the recommendations made by the Contractor’s technical representative as approved by the Engineer regarding the acceptability of the weather conditions for foaming operation.

318-3.02 CONTROL SECTION.  Before full production, the Contractor shall use the equipment specified for the foamed asphalt stabilized base course operation and construct a control section at a location approved by the Engineer.  Process material in the control section two passes wide, 150 feet long and to the depth shown on the Plans, and develop a density standard according to ATM 412.  The Contractor’s technical representative shall supervise this process.  

318-3.03 RECLAIMER (RECYCLER).  The reclaimer shall have the following features and capabilities:

1.
A minimum power capability of 600 horsepower.

2.
The capability to pulverize to the size specified, mix, and recycle material to the depth shown on the Plans.

3.
Ability to increase the effective volume of the mixing chamber in relation to depth of cut.

4.
Two microprocessor controlled systems, complete with two independent pumping systems and spray bars, to regulate the application of foamed asphalt binder, separate from water that is used to increase the moisture content of the mixed material.  Both systems shall perform in relation to the forward speed of the reclaimer and the mass of the material being processed.

5.
Two spray bars, one for foamed asphalt binder and one for compaction moisture, shall each be fitted with self cleaning nozzles at a maximum spacing of one nozzle for each 6 inch width of the mixing chamber.  Provide a way to monitor the flow rate at each nozzle to verify that all nozzles are producing foamed asphalt at the same rate.

6.
The foamed asphalt binder shall be produced at the spray bar in individual expansion chambers into which hot asphalt binder, water, and air are injected under pressure through individual and small orifices that promote atomization.  The rate of addition of water into the hot asphalt binder shall be kept at a constant percentage by mass of asphalt binder by the same microprocessor.

7.
A system within the operator cabin to verify the foamed asphalt is being evenly distributed across the full width of the spray bar at the rate specified.  The system shall be demonstrated to the Engineer to verify even spraying.

8.
An inspection or test nozzle shall be fitted at one end of the spray bar that produces a representative sample of foamed asphalt binder.

9.
An electrical heating system capable of maintaining the temperature of asphalt binder flow components above 300 degrees F.

10.
A single asphalt binder feed pipe installed between the recycler and the supply tanker.  Do not use circulating systems that incorporate a return pipe to the supply tanker.

11.
The ability to print out asphalt binder quantities used during production.

12.
The teeth on the mandrel mixing head form a Chevron pattern.

The reclaimer model proposed for use shall have successfully been used by the Contractor/subcontractor on other projects.  Provide a submittal of the reclaimer specifications at the Preconstruction conference.  

318-3.04 PORTLAND CEMENT DISTRIBUTOR.    Use a cement distributor designed to spread a uniform coverage of Portland cement at a specified rate.  The spread rate shall be integrated with the speed of travel to maintain a uniform coverage.

318-3.05 ROLLERS.  Provide the following types of rollers as required:

1.
Self-propelled vibratory pad foot roller having a minimum dynamic force of 60,000 lbs. for initial compaction.

2.
Pneumatic tired roller having a minimum operating weight of 50,000 lbs. for secondary compaction and finishing.

3.
Vibratory steel drum roller for secondary compaction and finishing.

318-3.06 GRADER.  Grader must have calibrated automatic cross slope blade controls.

318-3.07 PREPARATION.  The area to be stabilized with foamed asphalt binder may require pulverization, removal of material, grading, and shaping to conform to the grades and typical cross section shown on the Plans, then provide aggregate and pay for under a separate bid item.  Soft or yielding spots shall be removed and replaced with acceptable aggregate before being stabilized.

318-3.08 PULVERIZING.  Pulverize the existing asphalt pavement and base material so that at the completion of moist mixing, 100% passes a 2 inch sieve.  Multiple passes may be required to size the insitu material and to adjust moisture content before applying Portland cement and injecting foamed asphalt.

318-3.09 FOAMED ASPHALT BINDER AND PORTLAND CEMENT APPLICATION, MIXING, AND SPREADING.  Mix insitu material with foamed asphalt binder, Portland cement, and water in place with a reclaimer.

Measure the moisture content of insitu material before processing and adjust if necessary.  The percentage of moisture in the aggregate, at the time of Portland cement application, shall not exceed the quantity that will permit a uniform mixture during mixing operations, and it shall not exceed the specified optimum moisture content for the foamed asphalt stabilized base course mixture.

Spread the required quantity of Portland cement uniformly on the surface to be stabilized.  Pulverize to the depth required while simultaneously injecting foamed asphalt binder and compaction water.  Mixing shall continue until the foamed asphalt binder, Portland cement and compaction water have been sufficiently blended with the existing material.

318-3.10 COMPACTION.  Immediately upon completion of the mixing operations, the mixture shall be thoroughly compacted with the initial compaction done with the vibratory pad foot roller.  The intermediate compaction shall be done with the pneumatic tired roller and the finish compaction shall be done with the vibratory steel drum roller.

Acceptable field wet density of the compacted mixture shall not be less than 98 percent of the standard developed on the control strip according to ATM 412.  Determine the in place field density by direct transmission according to WAQTC FOP for AASHTO 310, Method A.   The moisture content of the mixture at the start of the compaction shall not be above the optimum moisture content as determined by the foamed asphalt mix design.

318-3.11 FINISHING.  The completed foamed asphalt stabilized base course shall conform to the required lines, grades and cross section.  If necessary, the surface shall be lightly scarified to eliminate any deep imprints made by the compacting or shaping equipment.  The surface shall then be recompacted to the required density.  Seal the surface with water and a pneumatic roller.  Control traffic on the finished surface for a cure period after sealing is completed, as directed by the Engineer.

318-3.12 CONSTRUCTION LIMITATIONS.  When the operation, after the application of cement, is interrupted for more than 30 minutes or when the uncompacted mixture is wetted by rain so that the optimum moisture content is exceeded by 2 percentage points, the decision to reconstruct the portion affected shall rest with the Engineer.  In the event the uncompacted, rain wetted mixture exceeds the specified moisture content tolerance, the Contractor shall reconstruct at the Contractor’s expense the portion affected.  Material along the longitudinal or transverse construction joints not properly compacted shall be reconstructed, at the Contractor’s expense, with properly moistened and mixed foamed asphalt stabilized base compacted to specified density.

318-3.13 SURFACE TESTS.   The finished surface shall not vary more than 3/8 inch when tested with a 10 foot straightedge applied parallel with, or at right angles to, the longitudinal axis of the pavement.  Variations in excess of this tolerance shall be corrected by the Contractor, at the Contractor’s expense, and in a manner satisfactory to the Engineer.

318-3.14 MAINTENANCE.  Maintain, at the Contractor’s expense, the entire base course within the limits of the Contract in a condition satisfactory to the Engineer from the time work starts until the work is completed.  Maintenance includes immediate repairs of defects that may occur either before or after the foamed asphalt stabilized base course has been constructed.  The work shall be done by the Contractor at the Contractor’s expense and repeated as often as necessary to keep the area intact.  Repairs shall be made in a manner that will ensure restoration of a uniform surface and the durability of the part repaired.  Faulty work must be reconstructed for the full depth of treatment.  Low areas shall be remedied by reconstructing the material for the full depth of treatment rather than by adding a thin layer of foamed asphalt stabilized base course to the completed work.

The Contractor is responsible for cost of road spray on vehicles and informing the public of potential hazards.

318-4.01 METHOD OF MEASUREMENT.    Section 109 and the following:  

1.
Foamed Asphalt Stabilized Mix.  By area measured from fog line to fog line.

2.
Asphalt Binder.  By the weight recorded on delivery tickets minus waste, diversion, and remnant.

3.
Portland Cement.  By the weight recorded on delivery tickets minus waste, diversion, and remnant.

318-4.02 EVALUATION OF MATERIAL FOR ACCEPTANCE.  The Engineer must have Indirect Tensile Strength results and passing densities of the foamed asphalt stabilized base before allowing it to be covered by HMA pavement.  The Engineer will calculate the lot average of the Indirect Tensile Strength results from the acceptance testing for the project.  Payment shall be made at the Contract unit price per square yard for foamed asphalt stabilized base course when the lot average dry Indirect Tensile Strength is greater than 85% of the mix design.  This price shall be full compensation for furnishing materials, except asphalt binder or Portland cement, and for preparation, delivering, placing, and mixing of materials; and for labor, equipment, tools, and incidentals necessary to complete the item.

If the lot average dry Indirect Tensile Strength value is less than 85% of the JMD dry Indirect Tensile Strength value, the foamed asphalt stabilized base is deemed to not meet specifications.  The Contractor shall increase the thickness of the hot asphalt pavement for that lot and adjust the surface grade at the Contractor’s expense to compensate for reduced dry Indirect Tensile Strength.

T
=
(5.5-(6.25*(lot average dry ITS/JMD dry ITS)))

T
= 
increase in hot asphalt pavement thickness in inches

ITS
= 
Indirect Tensile Strength

318-4.03 ASPHALT MATERIAL PRICE ADJUSTMENT.

This subsection provides a price adjustment for asphalt material by: 

(a) 
additional compensation to the Contractor or 

(b) 
a deduction from the Contract amount.

1.
This provision shall apply to asphalt material meeting the criteria of Section 702, and is included in items listed in the bid schedule of Sections 306, 307, 308, 318 and 401 through 409, except Section 402.  Also included is the asphalt material in the Prelevel/Leveling Course (rut repair) HMA and Temporary HMA as part of 401, Approach HMA as included in 401 or 639 and Pathway HMA as part of 608.

2.
This provision shall only apply to cost changes in asphalt material that occur between the date of bid opening and the date the asphalt material is incorporated into the project. 

3.
The asphalt material price adjustment will only apply when:

a.
More than a 7.5% increase or decrease in the Alaska Asphalt Material Price Index, from the date of bid opening to the date the asphalt material is incorporated into the project.
4.
The Alaska Asphalt Material Price Index (AAMPI) is posted on the Department’s Materials website along with the formula used to calculate the Index.  The AAMPI as used in the determination of the “Asphalt Material Price Adjustment” is calculated for the first and third Friday of each month.  The index applies from the beginning of the period start day 00:00 hrs, and ends 00:00 hrs the start of the next period.  Other calculation and or period start/end days, including the post day (except as fall on the 1st and 3rd Friday) are not permitted.

5.
Price adjustment will be cumulative and calculated with each progress payment. Use the price index in effect on the last day of the pay period, to calculate the price adjustment for asphalt material incorporated into the project during that pay period. The Department will increase or decrease payment under this Contract by the amount determined with the following asphalt material price adjustment formula:

For an increase exceeding 7.5%, additional compensation = [(IPP–IB)–(0.075 x IB)] x Q
For a decrease exceeding 7.5%, deduction from contract = [(IB–IPP)–(0.075 x IB)] x Q

Where:
Q
=
Quantity of Asphalt Material incorporated into project during the pay period, in tons

IB
=
Index at Bid: the bimonthly Alaska Asphalt Material Price Index in effect on date of bid, in dollars per ton

IPP
=
Index at Pay Period: the bimonthly Alaska Asphalt Material Price Index in effect on the last day of the pay period, in dollars per ton

Method of measurement for determining Q (quantity) is the weight of asphalt material meeting the criteria of this subsection and is incorporated into the project.  The quantity does not include aggregate, mineral filler, blotter material, thinning agents added after material qualification, or water for emulsified asphalt.

318-5.01 BASIS OF PAYMENT
Item 318(10). Asphalt Material Price Adjustment.

For each Section as included in Subsection 318-4.03 Asphalt Material Price Adjustment, item 1, the "Asphalt Material Price Adjustment " is paid under the asphalt material Pay Item for the Section with the greatest quantity as determined by the estimate of quantities included in the Plans at the time of the bid opening.

(
When more than one "Asphalt Material Price Adjustment" Pay Item is included in the Plans or bid schedule the asphalt material price adjustment, for each Section's asphalt material, is paid under the Pay Item with the greatest quantity.

(
When more than one asphalt material is included in the project and only one "Asphalt Material Price Adjustment" Pay Item is included in the Plans or bid schedule, the asphalt material price adjustment, for each Section's asphalt material, is paid under the one Pay Item regardless of the quantity.

(
When the Pay Item "Asphalt Material Price Adjustment," is not included, for any section, no payment will be made.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit

318(1)
Foamed Asphalt Stabilized Base Course
Square Yard

318(2)
Asphalt Binder, Grade PG 52-28
Ton

318(3)
Portland Cement, Type I or II
Ton

318(10)
Asphalt Material Price Adjustment
Contingent Sum

CR318-060115

318(4). Foamed Asphalt Technician. At the Contract lump sum price for a Foamed Asphalt Technician that conforms to Subsection 318-2.05.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit

318(4)
Foamed Asphalt Technician
Lump Sum
Z586510000
 TC "DIVISION 400 — ASPHALT PAVEMENTS AND SURFACE TREATMENTS" \f C \l "6" 
SECTION 401
HOT MIX ASPHALT PAVEMENT
 TC "401
Hot Mix Asphalt Pavement" \f C \l "3" 
Special Provisions

401-1.01 DESCRIPTION. Add the following:

1.
In this Section, HMA refers to Type I, II, III, and IV.

a.
Temporary Asphalt Pavement:  HMA, Type II, Class B, minimum.

b.
Preleveling/Leveling Course: HMA, Type IV, Class B.

MATERIALS
Replace Section 401-2.01 with the following:

401-2.01 ASPHALT BINDER.  Conform to Subsection 702-2.01. If binder performance grade is not specified, use PG 52-28.

Provide test reports for each batch of asphalt binder showing conformance to the specifications in Section 702 before delivery to the project.  Require that the storage tanks used for each batch be noted on the test report, the anti-strip additives required by the mix design be added during load out for delivery to the project, and a printed weight ticket for anti-strip is included with the asphalt binder weight ticket. The location where anti-strip is added may be changed with the written approval of the Engineer.

Furnish the following documents at delivery:

1.
Manufacturer’s certificate of compliance (Subsection 106-1.05).

2.
Conformance test reports for the batch (provide prior to delivery as noted above).

3.
Batch number and storage tanks used.

4.
Date and time of load out for delivery.

5.
Type, grade, temperature, and quantity of asphalt binder loaded.

6.
Type and percent of liquid anti-strip added.

Asphalt binder may be conditionally accepted at the source if a manufacturer's certification of compliance is provided, according to Subsection 106-1.05, and the applicable requirements of Section 702 are met.

401-2.02 LIQUID ANTI-STRIP ADDITIVE.  Delete the last sentence: "A minimum of .30% by weight of asphalt binder is required."

401-2.08 RECYCLED ASPHALT PAVEMENT. In the last sentence replace: "2.15" with "2.16."

401-2.09 JOB MIX DESIGN.  

Replace row and columns of Table 401-1,

	Asphalt Cement Content, Min. %
	5.0
	5.0


with:
	Asphalt Cement Content, Min. % @ 4% VTM
	5.0
	5.0


Replace subtopic and content "Changes." with the following:

Changes. Submit a new JMD with changes noted and new samples in the same manner as the original JMD submittal when:

a.
The results of the JMD evaluation do not achieve the requirements specified in Table 401-1

b.
The asphalt binder source is changed

c.
The source of aggregate, aggregate quality or gradation is changed

d.
The results of a Test Strip do not meet the requirements of the specification – the Engineer may require a new JMD.

Do not produce HMA for production paving and payment before the Engineer provides written approval of the JMD; the original, or a replacement JMD.

The Engineer has the option to require further verification of the JMD under 401-2.10 Process Quality Control.  If a Test Strip(s) is required, do not produce HMA for production paving and payment before the Engineer provides written approval of the Test Strip construction, construction process, materials, and the JMD, Subsection 401-2.10.

Payment for HMA will not be made until the new JMD and the Test Strip, when required, is approved.

Approved changes apply only to HMA produced after the submittal of changes.

The Engineer will assess a fee for each mix design subsequent to the approved Job Mix Design, per Subsection 401-5.01.

Add the following Subsection 401-2.10:
401-2.10 PROCESS QUALITY CONTROL.  Sample and test materials for quality control of the HMA according to Subsection 106-1.03.  Submit to the Engineer at the "Pre-Paving Meeting," Subsection 401-3.01, the JMD and a documentation plan that provides a complete, accurate, and clear record of the sampling and testing results.

Failure to perform quality control forfeits the Contractor's right to a retest under Subsection 401-4.02

Provide copies of the documented sampling and testing results no more than 24 hours from the time taken.

Supplemental Process Quality Control:

The Engineer has the option to require supplemental process quality controls including additional sampling and testing.  Include the supplemental process quality controls in the documentation plan.
When directed by the Engineer:  provide “Density Profiles” and or “Test Strips.”

1.
Density Profiles.  Provide density profile testing, with a nuclear density gauge, of the mat and longitudinal joints.  Include the frequency of the test groups, configuration of the test groups for mat density and joint density individually or combined.  Indicate the number of tests in a test group intended to confirm the density of the mat and joints.

Locations that may require testing include:  all lanes on bridge decks, adjacent to longitudinal joints, areas where segregation is visible, thermal segregation potential exists, where mat density is lower than the minimum (considered segregated), and the paver starts/stops.  The Engineer will identify these and other areas that require density testing.

2.
Test Strips.  Construct test strips (ATM 412) using the approved job mix HMA a minimum of 5 working days prior to planned production paving, except use the proposed JMD when the test strip is being constructed to help evaluate the JMD as part of the mix performance analysis.  Submit a proposed test strip location to the Engineer for coordination, and approval; include in the process control documentation plan.  The Engineer's approval and written authorization of the location, date, and time, is required before construction of a test strip.

Establish roller patterns and the number of passes required to assure that proper placement and compaction is achieved.  The test strip shall include no less than 300 tons and no more than 1000 tons, except as may be authorized, in writing, by the Engineer.  The full complement of the paving train shall be on site to receive instructions from the Engineer as needed to complete the mix performance analysis.  Make the equipment available for inspection as required by Subsection 401-3.04.  Provide an onsite process control representative with authority to modify mix components as instructed by the Engineer.
Failed Test Strip:  the Engineer may direct the Contractor to remove and dispose of test strips not meeting specification requirements.  Contractor, construct a new test strip or return the surface materials and grade to their original condition as directed by the Engineer.  

Only after the Engineer approves the test strip may HMA be produced for production paving and payment.
Refer to Subsection 401-5.01 for payment of test strips.
CONSTRUCTION REQUIREMENTS
Replace Subsection 401-3.01 Pre-Paving Meeting, with the following:
401-3.01 PRE-PAVING MEETING. Meet with the Engineer for a pre-paving meeting in the presence of the project superintendent and paving foreman at least (5) working days before beginning paving operations.  Submit a paving plan and pavement inspection plan at the meeting.  When directed by the Engineer, make adjustments to the plan and resubmit.

1.
Paving Plan.  Include the following:

a.
Sequence of operations

b.
List of equipment that will be used for production, transport, pick-up (if applicable), laydown, and compaction

c.
Summary of plant modifications (if applicable) for production of WMA

d.
Procedures to produce consistent HMA

e.
Procedures to minimize material and thermal segregation

f.
Procedures to minimize premature cooling

g.
Procedures to achieve HMA density

h.
Procedures for joint construction including corrective action for joints that do not meet surface tolerance requirements

i.
Quality control testing methods, frequencies and sample locations for gradation, asphalt binder content, and density, and

J.
Any other information or procedures necessary to provide completed HMA construction that meets the Contract Requirements

2.
Pavement Inspection Plan. Include the following:

a.
Process for daily inspections

b.
Means and methods to remove and dispose of project materials

401-3.03 WEATHER LIMITATIONS.  Delete from the last sentence: "leveling course"

401-3.04 EQUIPMENT, GENERAL. Add the following to the 2nd sentence: "and test strip HMA."

401-3.06 HAULING EQUIPMENT. Add the following:

When directed by the Engineer cover the HMA in the hauling vehicle(s).

401-3.08 ROLLERS.  Add the following: Use both steel-wheel (static or vibratory) and pneumatic-tire rollers.

401-3.10 PREPARATION OF EXISTING SURFACE. Add the following to the 1st paragraph:  Allow tack coat to break before placement of HMA on these surfaces.  Do not apply the tack coat material until the Engineer approves the existing surface including, not limited to; the existing paved surface, the milled surface, and a prior layer of HMA pavement.

401-3.15 PLACING AND SPREADING. Add the following:

When the section of roadway being paved is open to traffic, pave adjacent traffic lanes to the same elevation within 24 hours.  Place approved material against the outside pavement edge when the drop off exceeds 2 inches. 
Do not pave against new Portland cement concrete curbing until it has cured for at least 72 hours.

401-3.16 COMPACTION.  Add the following:

Prevent indentation in the mat, do not leave rollers or other equipment standing on HMA that has not sufficiently cooled.
401-3.17 JOINTS.  Replace the 5th paragraph with the following: 

Uniformly coat the joint face of all top lift joints with a joint adhesive. Follow joint adhesive manufacturer's recommendations for temperatures and application method.  Remove joint adhesive applied to the top of pavement surface.  If infrared joint heaters are used and passing joint densities are achieved in each of the first three joint densities taken, then joint adhesive is not required.

In the last paragraph 1st sentence replace: "200 (F" with "150 (F"
401-3.18 SURFACE REQUIREMENTS AND TOLERANCE.  2nd paragraph 1st sentence replace "16-foot straightedge" with "10-foot straightedge."

Replace the 3rd paragraph with the following:

The Engineer will use an inertial profiler to measure the top lift HMA surface in the driving lanes for surface smoothness within 21 days after paving is complete and driving lanes are delineated.

Replace the 4th paragraph with the following:

Profiler measurements will not be taken in turn lanes, intersections, ramps, lane transitions, or within 25 feet of bridge abutments and transverse joints with pre-existing pavement.
401-4.01 METHOD OF MEASUREMENT.  Delete the 2nd sentence in number 12, 13, and 14.
401-4.02 ACCEPTANCE SAMPLING AND TESTING.  401-4.02, 4. Replace the last sentence with the following:

Retesting will be performed by the region Department laboratory.

401-4.03 EVALUATION OF MATERIALS FOR ACCEPTANCE.  

1
HMA Price Adjustment.

Replace PAB:

PAB = Price Adjustment Base = 

[Bid Unit Price for 401(1_) + (n/100) x Bid Unit Price for 401(4_)],

Where

n = Optimum asphalt binder content percent, established by the JMD.

With the following:

PAB = Price Adjustment Base = $130.00 per ton.

3.
Pavement Smoothness Price Adjustment. Replace the 2nd paragraph with the following:

The Engineer will calculate the pavement smoothness price adjustment according to Method 1 (pavement placed over graded subgrade), or Method 2 (pavement placed over existing pavement).

Replace PAB in Method 1 and Method 2,

PAB = [Bid Unit Price for 401(1_) + (n/100) x Bid Unit Price for 401(4_)],

n = Optimum asphalt binder content percent, established by the JMD.

With the following:

PAB = $130.00 per ton,
Replace Subsection 5.01 with the following:
401-5.01 BASIS OF PAYMENT.  
The following items, unless included as individual Pay Items, are subsidiary to the Section 401 Hot Mix Asphalt Pavement related Pay Items as included in the bid schedule:

(
Asphalt binder

(
Liquid anti-strip additives

(
Tack coat

(
Crack sealing

(
Crack repair

(
Joint adhesive

(
Surface sealing of longitudinal joints

(
Surface tolerance corrections

(
Patching defective areas

(
Prelevel for ruts, delaminations and depressions

(
Repair unstable pavement

(
Job mix design

(
Density profiles, Subsection 401-2.10 Process Quality Control

(
Repair work and materials when planing equipment breaks through existing pavement – Subsection 401-3.10 Preparation of Existing Surface

(
Work and materials associated with Subsection 401-3.06 Hauling Equipment

(
Work and materials associated with Subsection 401-3.20 Roadway Maintenance

Test Strips:  Subsection 401-2.10 Process Quality Control.
a.
Approved.  Test strip construction and material, approved by the Engineer in writing, as meeting the specification requirements will be paid for at the Contract unit prices for HMA and asphalt binder as included in the Bid Schedule.  Price adjustments 401(8_), 401(9), 401(10) and 401(15) do not apply.

b.
Failed.  The materials, construction of, removal and disposal of a failed test strip will be at the Contractor’s expense.

Item 401(5) HMA, Temporary, Type     ; Class     . Removal and disposal of temporary HMA is subsidiary.
The following price adjustment Pay Items, unless included as individual Pay Items in the bid schedule, are payed under 401(8 ) HMA Price Adjustment, Type     ; Class      :

401(8_) HMA Price Adjustment, Type     ; Class     ,

401(9) Longitudinal Joint Density Price Adjustment,

401(10) Pavement Smoothness Price Adjustment, Method    .

Item 401(8_) HMA Price Adjustment, Type    ; Class    , is the sum of the price adjustments for each material lot and for deductions and fees assessed.  Deductions and fees assessed include:

(
Each mix design subsequent to the approved JMD for each type and class of HMA specified will result in a fee of $6000.

(
Failure to cut core samples within the specified period will result in a deduction of $100 per sample per day.

(
Failure to backfill voids left by sampling within the specified period will result in a deduction of $100 per hole per day.

(
If an asphalt binder referee test is requested and the ATV confirms the asphalt binder does not meet Contract requirements, a fee of $500 will be assessed.

Item 401(8_) HMA Price Adjustment, Type    ; Class    , does not apply to:

(
HMA, when contract quantity is less than 1500 tons

(
401(2) and 401(3) HMA, Leveling Course, Type     , Class     ,

(
401(5) HMA, Temporary, Type     , Class     ,

(
401(11) and 401(12) HMA, Driveway, Type     , Class     .
Item 401(15) Asphalt Material Price Adjustment.
For each Section as included in Subsection 401-4.04 Asphalt Material Price Adjustment, item 1.a, the "Asphalt Material Price Adjustment – Unit Price" is paid under the asphalt material Pay Item for the Section with the greatest quantity as determined by the estimate of quantities included in the Plans at the time of the bid opening.

(
When more than one "Asphalt Material Price Adjustment – Unit Price" Pay Item is included in the Plans or bid schedule the asphalt material price adjustment, for each Section's asphalt material, is paid under the Pay Item with the greatest quantity.

(
When more than one asphalt material is included in the project and only one "Asphalt Material Price Adjustment – Unit Price" Pay Item is included in the Plans or bid schedule, the asphalt material price adjustment, for each Section's asphalt material, is paid under the one Pay Item regardless of the quantity.

(
When the Pay Item "Asphalt Material Price Adjustment – Unit Price," is not included, for any section, no payment will be made.
Item 401(16) Crack Repair.  Cleaning loose material from cracks, asphalt binder, and HMA to fill cracks are subsidiary.

Item 401(17) Prelevel for Ruts, Delaminations, and Depressions.  Cleaning loose material, asphalt binder, and HMA are subsidiary.

Item 401(18) Repair Unstable Pavement. Removal of pavement and base course, asphalt binder, and HMA are subsidiary.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
401(1B)
HMA, Type II ; Class B 
Ton

401(2)
HMA, Leveling Course, Type  IV ; Class  B 
Lane-Station

401(3)
HMA, Leveling Course, Type  IV ; Class  B 
Ton

401(4)
Asphalt Binder, Grade PG 52-40 
Ton

401(5)
HMA, Temporary, Type  II ; Class  B 
Ton

401(6)
HMA, Type     , Class     
Square Yard

401(7)
Liquid Anti-Strip Additives
Contingent Sum

401(8B)
HMA Price Adjustment, Type II ; Class B 
Contingent Sum

401(9)
Longitudinal Joint Density Price Adjustment
Contingent Sum

401(10)
Pavement Smoothness Price Adjustment, Method     
Contingent Sum

401(11)
HMA, Driveway, Type     ; Class     
Lump Sum

401(12)
HMA, Driveway, Type     , Class     
Ton

401(13)
Job Mix Design
Each

401(14)
Joint Adhesive
Linear Foot

401(15)
Asphalt Material Price Adjustment
Contingent Sum
401(16)
Crack Repair
Linear Foot

401(17)
Prelevel for Ruts, Delaminations, and Depressions
Square Yard

401(18)
Repair Unstable Pavements
Square Yard
CR401.1-072215

Special Provisions
Use the following 501 Section for Structural Concrete related to Bridge work. 
Use the 501 Section from the Standard Specifications for Highway Construction 2015 Edition for all other concrete related work.
 TC "DIVISION 500 — STRUCTURES" \f C \l "6" 
SECTION 501
STRUCTURAL CONCRETE TC "501
Structural Concrete" \f C \l "3" 
501-1.01 DESCRIPTION. Furnish, place, finish, and cure Portland cement concrete for structure construction. 
Classes of Concrete

Class A:
General use concrete

501-1.02 DEFINITIONS.

ADMIXTURE. A material other than water, aggregate, hydraulic cement, pozzolan, and fiber reinforcement, added to the batch before or during mixing, used as an ingredient of a cementitious mixture to modify its freshly mixed, setting, or hardened properties. 
AIR-ENTRAINING ADMIXTURE. An admixture causing the development of a system of microscopic air bubbles in concrete, mortar, or cementitious material paste during mixing, usually to improve its workability and resistance to damage by freezing and thawing.

SET-ACCELERATING ADMIXTURE. An admixture causing an increase in the rate of hydration of the hydraulic cement and shortens the time of setting, increases the rate of strength development, or both.

SET-RETARDING ADMIXTURE. An admixture causing a decrease in the rate of hydration of the hydraulic cement and lengthens the time of setting, decreases the rate of strength development, or both.

WATER-REDUCING ADMIXTURE. An admixture either increasing slump of freshly mixed mortar or concrete without increasing water content or maintaining slump with a reduced amount of water, due to factors other than air entrainment.

AGITATION. The process of providing motion in mixed concrete just sufficient to prevent segregation or loss of plasticity.

BLEED WATER. The autogenous flow of water emerging from newly placed concrete, and caused by the settlement of the solid materials within the mass. The relative quantity of mix water that will bleed can be estimated by AASHTO T 158.

CAMBER. For prestressed concrete members, camber is the net upward deflection of an eccentrically prestressed concrete member due to the combined loads, shrinkage, creep, and eccentricity of the prestress force. For non-prestressed members, camber is a deflection intentionally built into a structural element or form to improve appearance or to nullify the deflection of the element under the effects of loads, shrinkage, and creep.

CEMENT. A binding material that sets and hardens by hydration and is capable of doing so underwater, sometimes called hydraulic cements

CEMENTITIOUS MATERIAL. Hydraulic cements and pozzolans with cementing properties.

CHAMFER. A beveled edge or corner formed into finished concrete.

COLD WEATHER CONDITIONS. When air temperature, measured away from sunlight and artificial heat sources, is expected to be colder than 40°F at any time during concrete placement or the curing period. 

COMPRESSIVE STRENGTH TEST. The average strength test of concrete, from at least two 6.0 x 12.0 inch or at least three 4.0 x 8.0 inch compressive strength test cylinders sampled according to AASHTO T 141, cured according to AASHTO R 39 or ATM 506, and tested according to AASHTO T 22 or sampled, cured, and tested to equivalent ASTM test methods. Unless otherwise noted, tested at an age of 28 days. 

COMPRESSIVE STRENGTH, (fc). The measured maximum resistance of a concrete or mortar specimen to axial compressive loading; expressed as force per unit cross-sectional area; or the specified resistance used in design calculations. 

CONCRETE ANCHOR. Cast-in-place or post-installed fastening device installed in the concrete for the purpose of transferring loads to the concrete. See ASTM E 2265 for standard terminology.

CONSOLIDATION. The process of inducing a closer arrangement of the solid particles in freshly mixed concrete during placement by the reduction of voids, usually by vibration, rodding, tamping, or some combination of these actions.

CONSTRUCTION JOINT. The surface where two successive placements of concrete meet.

CURING COMPOUND. A liquid applied as a coating to the surface of newly placed concrete to retard the loss of water and, in the case of pigmented compounds, reflects heat to provide an opportunity for the concrete to develop its properties in a favorable temperature and moisture environment.

CURING PERIOD. The length of time in which continuous curing operations are maintained thereby allowing the concrete to properly hydrate and develop its required strength and durability. 

CURING. Action taken to maintain moisture and temperature conditions in a freshly placed cementitious mixture to allow hydraulic cement hydration and (if applicable) pozzolanic reactions to occur so the desired properties of the mixture develop.

DURABILITY. The ability of concrete to resist weathering action, chemical attack, abrasion, and other conditions of service.

EVAPORATION RATE REDUCER. A material generating a continuous thin film when spread over water on the surface of fresh concrete to retard the evaporation of bleed water.

FIELD TEST RECORD. A record of compressive strength test results from concrete used on prior projects and produced by the concrete production facility.

FINAL CURING PERIOD. The time period after the concrete achieves final set in which deliberate action is taken, without damaging or marring the concrete surface, to maintain satisfactory moisture content and temperature in concrete.

FINAL SET. Attainment of significant rigidity in which rainfall, foot traffic, and curing materials contacting the concrete surface do not damage or mar the concrete surface and do not alter the properties of the finished surface.

INFORMATIONAL FIELD TEST. A compressive strength test, determined by the Engineer, from field test cylinders cured on the site under temperature and moisture conditions similar to the concrete in the structure; except, the compressive strength test may consist of one 6.0 x 12.0 inch or one 4.0 x 8.0 inch compressive strength test cylinder.
INITIAL CURING PERIOD. The time period between placement and implementation of final curing methods in which deliberate action is taken to reduce the loss of moisture from the surface of the concrete.

INITIAL SET. The first stiffening of concrete.

KEYWAY. A recess or groove in one lift or placement of concrete and filled with concrete of the next lift or grout, giving shear strength to the joint.

LAITANCE. A layer of weak material derived from cementitious material and aggregate fines either: 1) carried by bleeding to the surface or to internal cavities of freshly placed concrete; or 2) separated from the concrete and deposited on the concrete surface or internal cavities during placement of concrete underwater.

MORTAR. A mixture of cementitious material paste and fine aggregate occupying the space between particles of coarse aggregate.

REQUIRED AVERAGE COMPRESSIVE STRENGTH, (f’cr). The 28-day compressive strength, used as the basis for selection of concrete proportions in the mix design process, sufficiently greater than the Specified Compressive Strength to ensure the acceptance criteria are met.

RETEMPER. To add water and remix concrete or mortar to restore workability to a condition in which the mixture is placeable or usable.

ROCK POCKET. A porous, mortar-deficient portion of hardened concrete consisting primarily of coarse aggregate and open voids.

SCREED. To strike off concrete lying beyond the desired plane or shape. A tool for striking off the concrete surface, sometimes referred to as a strikeoff.

SET. The condition reached by a cementitious material paste, mortar, or concrete that has lost plasticity to a degree of stiffening generally stated as the time in hours and minutes required for cementitious material paste to stiffen sufficiently to resist the penetration of a weighted test needle as prescribed by AASHTO T 197,

SPECIFIED COMPRESSIVE STRENGTH, (f’c). The 28-day compressive strength used in structural design and specified in the Contract documents.  The average strength test of grout, from at least three specimens from a batch and tested according to ATM 507, AASHTO T 106, or ASTM C 109.
TREMIE. A pipe or tube with a hopper for filling at its upper end through which concrete is deposited.

501-2.01 MATERIALS. Use materials conforming to the following:

1.
Cementitious Materials

Portland Cement
Subsection 701-2.01

Blended Hydraulic Cement
Subsection 701-2.02

Fly Ash
Subsection 701-2.04

Ground Granulated Blast-Furnace Slag
Subsection 701-2.05

Silica Fume
Subsection 701-2.06

2.
Aggregate Materials

Fine Aggregate
Subsection 703-2.01

Coarse Aggregate
Subsection 703-2.02

Aggregate for Abrasive Finish
Subsection 703-2.14

3.
Water, Admixtures and Curing Materials

Curing Materials
Subsection 711-2.01

Chemical Admixtures
Subsection 711-2.02

Water and Ice
Subsection 712-2.01

4.
Anchors and Inserts

Concrete Anchor Inserts and Bolts
Subsection 712-2.20

Utiliduct, HDPE
Subsection 706-2.08

Utiliduct, Steel
Section 716

Structural Steel
Section 716

Asphalt Felt
ASTM D 226, Type I (No. 15 Asphalt Felt)
5.
Grout and Epoxy

Grout
Subsection 701-2.03

Epoxy Adhesive for Crack Sealing
Subsection 712-2.20.2

Epoxy Adhesive for Crack Injection
Subsection 712-2.20.3

Low-Viscosity Resin
Subsection 712-2.19

Epoxy Bonding Agents
Subsection 712-2.20.4
501-2.02 COMPOSITION OF MIXTURE - JOB MIX DESIGN. Provide a Job Mix Design, for each required class of concrete and Specified Compressive Strength (f'c), which meets the requirements of this Subsection and provides workability and consistency so the concrete can be worked readily into the forms and around reinforcement without segregation or bleeding. Determine proportions using the absolute volume method according to ACI 211.1.  

1.
Water-Cement Ratio and Cementitious Materials. Provide a Job Mix Design meeting the water-cement ratio requirements in Table 501-1. 

Calculate the water-cement ratio based on the total weights of water and cementitious material. The weight of water includes all water as defined in Subsection 501-3.01.2c.  The following are considered cementitious materials: Portland cement, blended hydraulic cement, fly ash, ground granulated blast-furnace slag, and silica fume.

Fly ash, ground granulated blast-furnace slag, silica fume, and combinations of these materials may be used as a substitute for Portland cement provided the quantity meets the limits of Table 501-2 and the total quantity of combined fly ash, ground granulated blast-furnace slag, and silica fume does not exceed 40 percent of the total cementitious material by weight.  Do not use Type III Portland cement for cast in place concrete decks and approach slabs.

TABLE 501-1

WATER-CEMENT RATIO REQUIREMENTS

	Class of Concrete
	Water-Cement Ratio, maximum

	
	lbs/lbs

	A
	0.45


TABLE 501-2
SUPPLEMENTARY CEMENTITIOUS MATERIAL LIMITS

	Cementitious Material
	Percent of Total Cementitious Material by Weight1

	
	Maximum

	Fly Ash
	35%

	Ground Granulated Blast-Furnace Slag
	40%

	Silica Fume
	10%


1
The maximum percent includes initial quantities in blended hydraulic cement plus additional supplementary cementations materials.

2.
Aggregate Gradations. Provide a Job Mix Design meeting the fine aggregate gradation requirements in Subsection 703-2.01 and the coarse aggregate gradation requirements in Table 501-3.  Alternative sizes of coarse aggregate, as shown in Table 1 of AASHTO M 43, may be used only when approved in writing.
TABLE 501-3
COARSE AGGREGATE GRADATION REQUIREMENTS

	Class of Concrete
	Coarse Aggregate Size Number

	
	AASHTO M 43

	A
	No. 57 or 67


3.
Air Content. Provide a Job Mix Design with a total air content of 6.0 +/- 0.5 percent for Class A, Class A-A and any Class P with a water/cement ratio greater than 0.33. Provide a Job Mix Design with a total air content of 3.0 +/- 0.5 for Class P concrete having a water/cement ratio less than 0.3.  Use air-entrained concrete in the deck portion of precast, prestressed concrete decked girders.   Air-entrained concrete is not required for Class DS concrete located below finished groundline.

4.
Slump. Provide a Job Mix Design meeting the slump requirements in Table 501-4.

TABLE 501-4
SLUMP REQUIREMENTS

	Condition
	Slump

	Concrete without a water-reducing admixture
	4" max.

	Concrete with a Type A, D, or E water-reducing admixture
	6" max.

	Concrete with a Type F or G high-range water-reducing admixture
	9" max.


5.
Chloride Ion Content.  Provide Job Mix Designs with water-soluble chloride ion contents determined by percent weight of cementitious material according to ASTM C1218 for the concrete mixture aged between 28 and 42 days.  For Class P and Class A-A Concrete the limit is 0.06%.  For Class A and DS concrete the limit is 0.08%.

6.
Required Averaged Compressive Strength. Provide a Job Mix Design meeting a Required Average Compressive Strength (f'cr) established from either the Empirical Method or the Statistical Method. 

If the Specified Compressive Strength (f'c) is not designated on the Plans, use a Specified Compressive Strength listed in Table 501-5. 

TABLE 501-5

COMPRESSIVE STRENGTH REQUIREMENTS

	

	Class of Concrete
	Specified Compressive Strength (f'c) 

	
	(psi)

	A
	4000


 a.
Empirical Method. Establish the Required Average Compressive Strength from the following equations:

f'cr = f'c + 1200
for f'c ≤ 5000 psi

f'cr = 1.1f'c + 700
for f'c > 5000 psi

Where:
f'cr = Required Average Compressive Strength, psi

f'c = Specified Compressive Strength, psi 

b.
Statistical Method. If the production facility has field test records of compressive strength tests, establish the Required Average Compressive Strength based on the calculated standard deviation of the field test records and using the largest result of the following the equations:

f'cr = f'c + 1.34ks
for all f'c
or,

f'cr = f'c + 2.33ks – 500
for f'c ≤ 5000 psi,

f'cr = 0.90f'c + 2.33ks
for f'c > 5000 psi,

Where:
f'cr
=
Required Average Compressive Strength, psi

f'c
=
Specified Compressive Strength, psi

k
=
1.16 if 15 total tests are considered

1.08 if 20 total tests are considered

1.03 if 25 total tests are considered

1.00 if 30 or more total tests are considered

s
=
standard deviation, psi

Use linear interpolation to determine k for intermediate number of tests.

Use field test records performed within the past 12 months and spanning a period of more than 60 days for a class of concrete within 1000 psi of the Specified Compressive Strength. Use field test records from concrete produced at the production facility, which represent materials, quality-control procedures, and climatic conditions similar to those expected in the work. Do not use field test records from concrete in which acceptance requirements for materials or concrete proportions were more closely restricted than those in the proposed work. Use field test records meeting one of the following:

(1)
One Group of Field Test Records. Use field test records representing a group of at least 15 consecutive compressive strength tests in which all concrete was produced using the same mixture proportions. Calculate the standard deviation using the following equation:
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Where:
s
=
standard deviation, psi

n
=
number of compressive strength test results considered

Xi
=
individual compressive strength test result, psi
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=
average of n compressive strength test results, psi

(2)
Two Groups of Field Test Records. Use field test records representing two groups of consecutive compressive strength tests totaling at least 30 tests. Ensure each group is comprised of at least 10 consecutive compressive strength tests, and all concrete in each group was produced using the same mixture proportions. Calculate the standard deviation using the following equation:
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Where:
s
=
standard deviation for the two groups combined, psi

s1, s2
=
standard deviation for groups 1 and 2, respectively, calculated according to Subsection 501-2.02.6.b.(1), psi

n1, n2
=
number of test results in groups 1 and 2, respectively

7.
Job Mix Design Verification. 

a.
Required Average Compressive Strength. Verify the Job Mix Design satisfies the Required Average Compressive Strength by meeting at least one of the following requirements: 

(1)
Field Test Records. Use field test records that:

(a)
use materials of the same brand and type and from the same manufacturer as the materials used in the work;

(b)
were from concrete produced at the production facility;

(c)
use quality-control procedures, and had climatic conditions similar to those expected in the work; and

(d)
encompass a period of not less than 60 days.

Do not use field test records from concrete in which acceptance requirements for materials or concrete proportions were more closely restricted than those in the proposed work.

For a single group of at least 10 consecutive compressive strength tests for one mixture, verify the average of the compressive strength tests equals or exceeds the Required Average Compressive Strength. 

For two groups, each having at least 10 consecutive compressive strength tests, for two mixtures representing classes of concrete within 1000 psi of the Specified Compressive Strength, plot the average strength of each group versus the water-cementitious material ratio of the corresponding mixture proportions and interpolate between them to determine the compressive strength corresponding to the water-cementitious material ratio of the Job Mix Design. Verify the interpolated compressive strength equals or exceeds the Required Average Compressive Strength.

(2)
Laboratory Trial Mixtures. Use materials and material combinations for trial mixtures of the same brand and type and from the same manufacturer as the materials used in the work.

Record the temperature of the freshly mixed concrete according to AASHTO T 309 and ensure the temperature is within 10°F of the intended maximum temperature of the concrete as mixed and delivered.

For each trial mixture, make and cure at least two 6.0 x 12.0 inch or at least three 4.0 x 8.0 inch compressive strength test cylinders for each test age according to AASHTO R 39. Test for compressive strength according to AASHTO T 22 at test ages of 3, 7 and 28 days.

For a single trial mixture, verify the compressive strength test equals or exceeds the Required Average Compressive Strength.

For a group of trial mixtures, make at least three trial mixtures with each mixture having a different cementitious material content. Select water-cement ratios producing a range of compressive strengths encompassing the Required Average Compressive Strength. From the results of the 28-day compressive strength tests, plot a curve showing the relationship between water-cement ratio and compressive strength. From the curve of water-cement ratio versus compressive strength, determine the compressive strength corresponding to the water-cementitious material ratio of the Job Mix Design. Verify the compressive strength equals or exceeds the Required Average Compressive Strength. 

8.
Job Mix Design Submittal. Submit a written mix design, signed and sealed by a Professional Engineer registered in the State of Alaska, for each specified class of concrete and for each Specified Compressive Strength, to the Engineer at least 45 days prior to scheduled production. Submit the mix design on Form 25D-203.  Include the following:

a.
Job Mix Design Proportions and Test Results. Submit concrete mixture proportions per cubic yard and test results for the proposed Job Mix Design. Include the following information: 

(1)
Weights of cementitious materials

(2)
Weights of aggregates in saturated surface dry condition

(3)
Volume or weight of each admixture.

(4)
Weight of water

(5)
Water-cement ratio

(6)
Percentage of air by volume

(7)
Total water soluble chloride ion content

(8)
Wet unit weight

(9)
Expected slump

(10)
Expected 3, 7 and 28-day compressive strength (Include 1-day compressive strength for Class P concrete.)

(11)
Slump loss table for Class DS concrete (if applicable)

(12)
Time of initial set for Class DS concrete (if applicable) and for other classes where extending Time for Placement (Subsection 501-3.02.2) will be requested   

(13)
Admixtures and design dosage ranges

(14)
Compressive strength test results showing the Required Average Compressive Strength is met or exceeded.

b.
Materials Documentation. Submit the following:

(1)
For each cementitious material, include:

(a)
Type/Class

(b)
Brand

(c)
Producer

(d)
Plant location

(e)
Certified test reports confirming the cementitious material meets these Specifications.

(2)
For aggregates, include:

(a)
Pit or quarry location(s)

(b)
Bulk dry specific gravity, bulk saturated surface dry specific gravity, and apparent specific gravity

(c)
Absorption values

(d)
AASHTO size number for coarse aggregates

(e)
Gradations for aggregates

(3)
For each admixture, include:

(a)
Type

(b)
Manufacturer

(c)
Manufacturer's product data sheet giving the procedure for admixture use and confirming the admixture meets these Specifications. 

(d)
The batching process step and mixing instructions when each admixture is added. 

(e)
Manufacture certificates demonstrating admixture compatibility and manufactures recommended dosage range.

(4)
Include the source of supply for water and ice. 

c.
Materials Samples. The Engineer may require samples of aggregate, cementitious materials, and admixtures to verify the mix design. If requested, furnish representative samples (330 pounds each) of both coarse and fine aggregates, 94 pounds of each cementitious material, and enough admixture to allow for Job Mix Design verification testing. Ensure the Department receives these samples at least 45 days before the mixture’s scheduled production for the project.

d.
Basis of Required Average Compressive Strength. If the Statistical Method is used, submit the following for each field test record:

(1)
Compressive strength test results of the tested concrete.

(2)
Standard test method used for determining compressive strength.

(3)
Date the compressive strength tests were performed

(4)
Aggregate source used for the tested concrete.

(5)
Specified strength of the tested concrete.

(6)
Batched weights of constituent materials for the concrete used for each compressive strength test.

e.
Documentation of Required Average Compressive Strength. Submit documentation indicating the proposed concrete proportions will produce an average compressive strength equal to or greater than the Required Average Compressive Strength meeting one of the following requirements:

(1)
Field Test Records. If field test records were used to verify the Required Average Compressive Strength, submit the following for each field test record:

(a)
Compressive strength test results of the tested concrete.

(b)
Standard test method used for determining compressive strength.

(c)
Date the compressive strength tests were performed

(d)
Aggregate source used for the tested concrete.

(e)
Specified strength of the tested concrete.

(f)
Batched weights of constituent materials for the concrete used for each compressive strength test.

(2)
Trial Mixtures. If a single or group of trial mixtures were used to verify the Required Average Compressive Strength, submit concrete mixture proportions per cubic yard and test results for each trial mixture. Include the following information: 

(a)
Weights of cementitious materials

(b)
Weight of aggregates in saturated surface dry condition

(c)
Volume or weight of each admixture

(d)
Weight of water

(e)
Water-cement ratio

(f)
3-day, 7-day, and 28-day compressive strength test results (Include 1-day compressive strength test results for Class P concrete)

(g)
Percentage of air by volume

(h)
Wet unit weight

(i)
Slump

9.
Approval. Obtain the Engineer’s approval of each mix design prior to use. Approval of the Job Mix Design does not constitute acceptance of produced concrete and will not obligate the Department to accept or pay for concrete that does not meet the mix acceptance requirements of Subsection 501-3.03.

10.
Changes. Provide a new Job Mix Design and obtain the Engineer’s approval according to Subsection 501-2.02 for a change in approved Job Mix Design proportions, materials, aggregate gradation, aggregate quality, or admixtures.  A change in Type A, D, E, F, and G admixture proportions, or the addition of a Type A, D, E, F, and G admixture, does not require a new Job Mix Design if the admixtures proportions are within the dosage ranges identified in the approved Job Mix design, and the admixture manufacturer certificates demonstrate the admixtures are compatible within the proposed proportions.

CONSTRUCTION REQUIREMENTS

501-3.01 BATCHING.  Batch concrete, in proportioned amounts, according to the approved Job Mix Design.

1.
Certification and Calibration. Batch concrete using a certified batch plant.

Use concrete batch plants certified according to the requirements of a. or b. of this subsection for cast-in-place concrete, and for precast or prestressed concrete where the concrete is supplied from a batch plant that is not located at the casting facility.

Use concrete batch plants certified according to the requirements of a., b., or c. of this subsection for precast and prestressed concrete where the concrete is supplied from a batch plant located at the casting facility.

Use concrete batch plants certified according to the requirements of a., b., or d. of this subsection for non-prestressed precast concrete where the concrete is supplied from a batch plant located at the casting facility.

Use and maintain calibrated weighing and measuring devices for concrete batching and for adding material on-site, meeting the requirements of this Subsection..

a.
Plant Certification by the National Ready Mix Concrete Association. Certification may be obtained from the National Ready Mix Concrete Association (NRMCA). Information concerning NRMCA certification may be obtained from the NRMCA, 900 Spring Street, Silver Springs, MD 20910, or online at www.nrmca.org. The NRMCA certification is valid for 2 years from the date of inspection. 

b.
Plant Certification by a Professional Engineer. Certification may be obtained by independent inspection and evaluation by a Professional Engineer:

(1) registered in the State of Alaska,

(2) qualified by NRMCA for concrete plant certification, and

(3) who uses and completes the NRMCA Plant Certification Check List.

Correct deficiencies to the satisfaction of the Professional Engineer. The Professional Engineer must sign and seal the completed NRMCA Plant Certification Check List certifying all applicable items have been met. The certification by a Professional Engineer is valid for 2 years from the date of inspection. 

c.
Plant Certification by Precast/Prestressed Concrete Institute. Certification may be obtained from the Precast/Prestressed Concrete Institute (PCI) for fabrication of precast and prestressed concrete if the batching plant is located at the concrete casting facility.  Information concerning PCI certification may be obtained from the Precast/Prestressed Concrete Institute, 200 W. Adams St. #2100, Chicago, IL 60606, or online at www.pci.org.

d.
Plant Certification by National Precast Association.  Certification may be obtained from the National Precast Association (NPCA) for fabrication of non-prestresed precast concrete if the batching plant is located at the concrete casting facility. Information concerning NPCA certification may be obtained from the National Precast Concrete Association, 1320 City Center Drive, Suite 200, Carmel, IN 46032, or on-line at http://precast.org.

e.
Calibration of Weighing and Measuring Devices. Use weighing and measuring devices meeting the requirements of the NRMCA Plant Inspector’s Guide, calibrated by a commercial scale service, using equipment traceable to the Alaska State Standards of Weight and Measure as adopted by AS 45.75.020.

Verify calibration of all weighing and measuring devices used in concrete production:

(1)
no more than 6 months before commencing concrete work,

(2)
after each relocation,

(3)
at least once every 6 months until the work is completed, and

(4)
when, in the opinion of the Engineer, the accuracy or adequacy of the device is in question. 

f.
Certification and Calibration Submittals. Submit documentation required for plant certification and weighing and measuring device calibration meeting the requirements of this Subsection before commencing concrete work.

If the Plant Certification is by NRMCA, PCI or NPCA submit a copy of the Certificate of Conformance.  Include the most recent date of inspection and the calibrated accuracy for each weighing and measuring device.

If the Plant Certification is by a Professional Engineer, submit a copy of the signed and sealed completed NRMCA Plant Certification Check List and calibration and/or verification worksheets for each weighing and measuring device.  Include the most recent date of inspection and the calibrated accuracy for each weighing and measuring device.
2.
Measuring Materials. 

a.
Cementitious Materials. Use cementitious materials of the same brand, type, and from the same plant of manufacture as the cementitious materials used to verify the approved Job Mix Design according to Subsection 501-2.02.7. Ensure the quantity of the Portland cement and the cumulative quantity of Portland cement plus other cementitious materials is proportioned in amounts required by the Job Mix Design and meets the mix acceptance requirements.


Measure cementitious materials by weight.  When other cementitious materials, including fly ash, ground granulated blast-furnace slag, or silica fume, are specified in the concrete proportions, the material may be cumulatively weighed with the Portland cement. Weigh cementitious materials on a weighing device that is separate and distinct from those used for other materials. Weigh the Portland cement before other cementitious materials. 

Portland cement is permitted to be measured in bags of standard weight (94 pounds). Do not use a fraction of a bag of cementitious materials unless its weight has been determined by calibrated weighting devices.

b.
Aggregates. Use aggregates from the same sources and gradations as the aggregates used in the trial mixtures or field test records used to verify the required average compressive strength. Ensure the quantity of the aggregates is proportioned in amounts required by the Job Mix Design.

Measure aggregates by weight. Establish batch weight measurements on dry materials and adjust the actual scaled weight for the required dry materials weight plus the total weight of moisture, both absorbed and surface, contained in the aggregate. 

c.
Water. The total quantity of mixing water includes water added to the batch, ice added to the batch, and water occurring as surface moisture on the aggregates. Measure the added water by weight or volume. Measure added ice by weight. Discharge the flush water (wash water) prior to loading the next batch of concrete. Do not use flush water (wash water) as a portion of the mixing water.

d.
Admixtures. Use concrete admixtures according to the manufacturer's instructions and as approved in the Job Mix Design.  Admixture proportions may be modified within the ranges identified in the approved Job Mix Design, according to Subsection 501-2.02.10.  Measure powdered admixtures by weight.  Measure paste or liquid admixtures by weight or volume.

3.
Materials Storage and Handling. 

a.
Cementitious Materials. Keep cementitious materials dry and free from contaminants. Do not use cementitious materials which have become partially hydrated or which contain lumps of caked cementitious material.

b.
Aggregates. Do not allow segregation of the aggregates or contamination with foreign materials. Separate aggregate to prevent intermixing of specified gradations.

Drain aggregate so the moisture content is uniform and is accounted for during the batching process. 

Do not use aggregates that contain ice, are frozen, or have been heated directly by combustible materials. Use direct steam, steam-coil, or water-coil heating when heating aggregates. When direct steam is used to thaw aggregate piles, drain aggregates to uniform moisture content before batching.

c.
Admixtures. Protect admixtures from contamination, evaporation, or damage. Store admixtures according to the manufacturer’s instructions. Protect liquid admixtures from freezing and from temperature changes affecting the admixture’s performance.

501-3.02 MIXING AND DELIVERY. Mix concrete, in proportioned amounts, according to the approved Job Mix Design. Mix ingredients into a thoroughly combined and uniform mixture. Do not retemper concrete mixtures. Do not use concrete that has developed initial set prior to placement  

1.
Addition of Water. Additional water may be added on-site provided the following are met:

a.
The volume of concrete in the mixer after the additional water is added does not exceed the maximum mixing capacity. 

b.
The water measuring device is calibrated according to Subsection 501-3.01.1.c.

c.
The water-cement ratio for the batch as established by the approved Job Mix Design is not exceeded. Account for the actual volume of concrete remaining in the mixer.

d.
Water additions are completed within 30 minutes after the introduction of the mixing water to the cementitious materials.

The addition of water is not prohibited from being several distinct additions of water. Inject additional water into the mixer under pressure and direction of flow to allow for proper distribution within the mixer. Provide additional mixing to ensure a thoroughly combined and uniform mixture is attained. 

2.
Time for Placement. Discharge the concrete within 1.5 hours of the following:

a.
after adding the mixing water to the cementitious materials, and

b.
after adding the cementitious materials to the aggregates.

The time to complete discharging the concrete may be extended 2 minutes for every degree the concrete temperature is below 70°F, measured at the point of discharge, to a maximum total time of 2 hours. The Engineer may extend the Time for Placement if Time of Initial Set information is provided in the approved Job Mix Design submittal.

501-3.03 EVALUATION OF MATERIAL FOR ACCEPTANCE. All concrete in the work will be evaluated for acceptance. 

The Engineer may reject a batch or load of concrete failing to meet the requirements for proportions, slump, total air content, or temperature. Prior to sampling, the Engineer may reject a batch or load of concrete that appears defective in composition.

1.
Sampling. The Department will take samples at the discharge point of the placement system, except Class DS concrete will be sampled at the truck discharge.
Provide adequate and representative fresh concrete for sampling and testing as directed by the Engineer. The Engineer will sample the concrete after a minimum of 1/2 cubic yard of concrete has discharged from the placement system. Do not add water or admixtures to the mix after the concrete has been sampled for acceptance testing.

The Engineer will determine aggregate gradation for acceptance based on random samples taken at the plant.

2.
Sampling and Test Methods. The Department will sample and test according to the following:

ATM 301
Sampling of Aggregates

ATM 304
Sieve Analysis of Fine and Coarse Aggregates, and Materials Finer Than No. 200 Sieve in Mineral Aggregate by Washing 

ATM 501
Sampling Freshly Mixed Concrete

ATM 502
Temperature of Freshly Mixed Portland Cement Concrete

ATM 503
Slump of Hydraulic Cement Concrete

ATM 504
Density (Unit Weight), Yield, and Air Content (Gravimetric) of Concrete

ATM 505
Air Content of Freshly Mixed Concrete by the Pressure Method

ATM 506
Method of Making and Curing Concrete Test Specimens in the Field

AASHTO T 231
Capping Cylindrical Concrete Specimens

AASHTO T 22
Compressive Strength of Cylindrical Concrete Specimens

ATM 507
Field Sampling and Fabrication of 50-mm (2-in) Cube Specimens using Grout (Non-Shrink) and or Mortar

3.
Batch Tickets. Provide a printed ticket with each batch of concrete delivered to the project.  Include the following information:

a.
Manufacturer plant (batching facility)

b.
Department contract number

c.
Date

d.
      Batch number

e.
      Time batched

f.
      Time batch plant discharge is completed


g.
      Truck number

h.
Quantity (quantity batched this load)

i.
Type of concrete by class and producer’s mix design identification number

j.
Weights of every type of cementitious material

k.
Weights of each aggregate type

l.
Weight or volume of each admixture

m.
Weight or volume of water added at the plant

n.
Total moisture and absorption percentage for each aggregate

o.
Volume or weight of any water added after batching

p.
Signature of Contractor’s representative, affirming the accuracy of the information provided

4.
Proportion Requirements. Meet the proportion requirements of the approved Job Mix Design within the proportion tolerances:
a.
Total Cementitious Material, weight 
±1%

b.
Aggregates, weight
±2%

c.
Total Water, weight or volume
+3%

d.
Air-Entraining Admixtures, weight or volume
manufacturer's limits

e.
Type S Admixture, weight or volume
±3%

f.
Type A, B, C, D, E, F, G Admixtures, weight or volume
manufacturer's limits

If the total cementitious material weight is made up of different components, keep the component weights within the following tolerances:

(1)
Portland Cement
±1%

(2)
Fly Ash
±5%

(3)
Ground Granulated Blast-Furnace Slag
±5%

(4)
Silica Fume
±10%

Proportion tolerance will be calculated using consistent units for MJMD and MA as follows:
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Where:
P

=
Proportion tolerance, percentage

MJMD

=
Unit Weight or Volume of component according the approved 




Job Mix Design 

MA

=
Unit Weight or Volume of actual batched component

5.
Slump Requirements. Do not deviate from the approved mix design slump. 
6.
Total Air Content Requirements. Provide concrete with total air content within +/-1.5% of the approved Job Mix Design at delivery time. 

7.
Temperature Requirements. Unless otherwise noted, ensure the concrete temperature is between 50°F and 90°F when placed in the forms. 
8.
Compressive Strength Requirements. Meet the strength requirements for the Specified Compressive Strength.  Concrete of the approved Job Mix Design will be considered to meet the Specified Compressive Strength requirements when both of the following conditions are met:

a.
The lowest individual compressive strength test result is not less than the Specified Compressive Strength minus 500 psi, or 90.0 percent of the Specified Compressive Strength, whichever is lower.

b.
The lowest averaged result of three consecutive compressive strength tests meets or exceeds the Specified Compressive Strength.

501-3.04 PREPARATION FOR CONCRETE PLACEMENT. Allow time for inspection prior to concrete placement. 
Remove debris, concrete splatter, oil, paint, and other foreign substances from the surfaces of forms and reinforcing steel, against which the concrete is to be placed. 

Remove soil and other debris from pipe piles to the bottom of concrete elevation shown on the Plan.

Prepare foundations according to Section 205. 

Moisten foundations and forms with water before the concrete is placed. Remove standing water on the foundation, in the pile, and in the forms before placing concrete.

501-3.05 PLACING CONCRETE. Do not begin concrete placement without the Engineer's authorization.  Place concrete conforming to the approved Job Mix Design. Place and consolidate each layer within 30 minutes and before the preceding layer takes initial set.
If concrete placement operations are delayed so initial set occurs before placement of the succeeding section or layer, place a joint according to Subsection 501-3.11. The resulting joint will be considered a construction joint. If, in the opinion of the Engineer, the location of the construction joint will affect the strength or durability of the concrete, the Engineer may reject the concrete, the structure, or a portion of the structure. 

Place concrete in a sequence to obtain a well-consolidated concrete and to prevent cracks. Place concrete as near as possible to final position. Prevent segregation of the mix, displacement of reinforcing steel, and spattering of mortar on the reinforcing steel and forms above the elevation of the layer being placed. Do not deposit a large quantity of concrete at any point and run or work the concrete along the forms. Do not allow concrete to slide down the sides of the forms. 

Regulate concrete placement so the pressures do not exceed the load capacity of the forms. Limit layer thickness to no more than 2.5 feet, or the capacity of the vibrators to consolidate and merge the concrete with the previous layer, whichever is less. 
Unless otherwise specified, use a tremie, tube, or other such device to limit the free-fall height to less than 5.0 feet when placing operations would otherwise allow concrete to drop more than 5.0 feet. When using a tremie to place concrete, use a watertight tremie with an inside diameter of at least 10 inches.  When using a concrete pump to place concrete, use concrete pump lines that are watertight with an inside diameter of at least 5 inches.
Concrete placed in piles or in dry-shaft process may free-fall more than 5 feet without use of tremie, tube or other such device, provided the falling concrete does not contact rebar or other objects before reaching the top surface of the placed concrete.  When free-falling concrete more than 5 feet, use a drop chute at least 3 feet long. 

After initial set, prevent movement of forms, projecting ends of reinforcing steel, and other embedded items.

Do not use aluminum components in contact with fresh concrete.

Place concrete in the superstructure only after substructure forms are removed and the substructure has been inspected.

1.
Concrete Placement Plan.  Submit a concrete placement plan to the Engineer, for concrete decks and drilled shafts.  Submit each concrete placement plan to the Engineer, at least 30 days before placing concrete. Do not place concrete until after the Engineer has approved the plan. Include the following in each concrete placement plan:

(1)
concrete placement sequence,

(2)
schedule of concrete placement and curing,

(3)
estimated concrete volume of each section,

(4)
placement rate and duration,

(5)
description of finishing equipment,

(6)
placement procedure,

(7)
name of the concrete foreman, 

(8)
curing materials, equipment, and procedure.

2.
Pre-concreting Conference. Hold a pre-concreting conference for concrete decks and Drilled Shafts, at least 5 working days before placing concrete. Include the Engineer, the Superintendent and foremen in charge of placing reinforcing steel, placing concrete, finishing concrete, and curing operations. Discuss construction procedures, personnel, and equipment to be used. 

If the project includes more than one concrete placement operation, and if key personnel change between concreting operations, hold additional conferences to include replacement personnel before placing successive concrete sections.
3.
Pumping Concrete. Use a pump producing a continuous stream of concrete without air pockets. When pumping is completed, the concrete remaining in the pipeline, if used, must eject without contaminating the concrete or separating the ingredients. Discard concrete contaminated by priming or cleaning the pump.

4.
Conveying Concrete. Concrete may be conveyed if the equipment will handle the class of concrete, with the slump and air content specified and without segregation of the aggregate, and no equipment vibrations will damage freshly placed concrete or reinforcing steel. Limit the length of conveyor belts to prevent aggregate segregation or 300 feet, whichever is less. Cover the belt to protect the concrete from heat, evaporation, precipitation, or when the Engineer determines precipitation is likely.

501-3.06 CONSOLIDATION OF CONCRETE. Consolidate concrete to make a dense homogeneous mass free of voids and rock pockets. Consolidate each layer to leave a compact, dense, and impervious concrete with smooth faces on exposed surfaces with no visible line of separation between adjoining layers. 

Consolidate concrete, except underwater or other exempted placements, by mechanical vibration at the point of deposit. Use vibrators capable of visibly affecting concrete with a 1-inch slump for a distance of at least 18 inches from the vibrator. 

Use vibrators and regulate placement in order to consolidate the fresh concrete within 15 minutes of placement and before initial set. Effectively vibrate the full depth of each layer. 

For immersion-type vibrators, insert vibrators vertically to a depth penetrating into the previous layer. Withdraw vibrators slowly to avoid segregation or grout pockets. Vibrate in a uniform pattern spaced less than 1.5 times the radius of visible effectiveness. 

Avoid vibration of initially set layers and reinforcing steel below the succeeding placement. Do not hold vibrators against reinforcing steel or use them to flow or spread the concrete into place. Manipulate vibrators to produce concrete free of voids, with proper texture on exposed faces, and maximum consolidation. Do not allow the concrete to segregate, form pools of mortar, or form laitance on the surface. 

When immersion-type vibrators are used to consolidate concrete around epoxy-coated reinforcing steel, use rubber or nonmetallic vibrator heads that will not damage epoxy coatings.

Concrete may be placed directly into drilled shaft foundations and piles without mechanical vibration; except, vibrate the top 5 feet of concrete. For drilled shaft foundations, consolidate the top 5 feet of concrete after good quality concrete is evident at the top of the shaft and after water, slurry, drilling aids, and other materials other than concrete have been removed.

501-3.07 FINISHING CONCRETE SURFACES. After the concrete is consolidated and prior to the application of curing materials, strike off unformed concrete surfaces to the required elevation and slope. Finish the surface by floating the surface to remove local irregularities and leave sufficient mortar to seal the concrete surface. Do not use mortar topping for concrete surfaces. Do not use aluminum finishing equipment.

Complete initial floating operations before bleed water or excess moisture is present on the surface and before the concrete takes initial set. Complete final finishing before final set occurs. Do not use finishing aids or additional water to assist in finishing concrete surfaces. Do not finish concrete surfaces if bleed water, excess moisture, or curing materials are present.

Provide formed concrete surfaces with an ordinary finish unless otherwise noted. 

1.
Ordinary Finish. An ordinary finish is the finish left on a surface after removing the forms, filling the holes left by the form ties, and repairing defects. Ensure the surface is true and even and free from rock pockets and depressions or projections. 

Immediately after removing the forms, remove the metal devices holding the forms in place and passing through the body of the concrete, or cut them back at least 1 inch beneath the surface of the concrete. Remove fins of mortar and irregularities caused by form joints.

Patch cavities produced by form ties, depressions, holes, and voids greater than 1/4 inch. Fill the cavity with stiff mortar composed of one part of Portland cement to two parts of fine aggregate. Proportion the mortar by loose volume with only enough water to form a small ball when squeezed gently by hand. Clean the cavity and saturate the concrete with water before filling the cavity. Thoroughly tamp the mixture into place. Float the surface of the mortar before initial set to make the surface neat in appearance. Cure the patch according to Subsection 501-3.08.

Do not repair concrete with rock pockets, cracks, or other defects until the concrete is inspected by the Engineer. Concrete repaired prior to inspection by the Engineer may be rejected. If, in the opinion of the Engineer, the defect will affect the strength or durability of the concrete, the Engineer may reject the concrete, the structure, or portion of the structure. If the defect is greater than 3/4 inch in depth, submit a repair plan including complete details of the method, materials, and equipment proposed for use in repairing the concrete. Obtain the Engineer's approval of the repair plan before repairing the defect. A repair plan is not required if the defect is less than 3/4 inch in depth.

Repair broken corners and edges, rock pockets, and other defects. If the defect is greater than 3/4 inch in depth, repair the defect according to the approved repair plan. If the defect is less than 3/4 inch in depth, chip away coarse or broken material according to Subsection 501-3.16 to obtain a dense, uniform surface of concrete exposing solid coarse aggregate. Cut feathered edges to form faces perpendicular to the surface. Apply an epoxy bonding agent to the concrete mating surfaces according the manufacturer's instructions. Patch the repaired area with stiff mortar composed of one part of Portland cement to two parts of fine aggregate. Proportion the mortar by loose volume with only enough water to form a small ball when squeezed gently by hand.

Perform repairs prior to releasing falsework, prestressing, or applying additional loads to the concrete.

2.
Rubbed Finish. Provide a rubbed finish at locations shown on the Plans. When forms can be removed, wet the surface and then rub with a wooden float until irregularities and form marks are removed and the surface is covered with a lather composed of cement and water. A thin grout composed of one part Portland cement and one part fine aggregate may be used. Allow this lather to set for at least 5 days. Then, smooth the surface by lightly rubbing with a fine carborundum stone. 

If the concrete has hardened before being rubbed, use a medium coarse carborundum stone to finish the surface at least 4 days after placing the concrete. Spread a thin grout composed of one part Portland cement and one part fine aggregate over a small area of the surface. Immediately rub the surface with the stone until form marks and irregularities are removed and the surface is covered with a lather. Allow this lather to set for at least 5 days. Then, smooth the surface by rubbing lightly with a fine carborundum stone. 

Complete ordinary finish work before applying the rubbed finish.

4.
Curb, Sidewalk, and Concrete Barrier Surfaces. Finish exposed faces of curbs, sidewalks, and concrete barriers to true surfaces and provide a broom finish. Broom finish sidewalks perpendicular to the direction of traffic.

5.
Sandblasted Finish. Sandblast the cured concrete surface with hard, sharp abrasive media to produce an even fine-grained surface in which the mortar has been cut away, leaving the aggregate exposed.

6.
Trowel Finish. Trowel the surface smooth and free of trowel marks. 

501-3.08 CURING CONCRETE. Maintain a satisfactory moisture content and temperature in the concrete immediately after finishing operations are completed. 

1.
Initial Curing Period. Before final curing, ensure the surface of the concrete is kept moist.  Concrete surface is beginning to dry when no bleed water is present and the surface color changes.  If the concrete surface begins to dry before the final curing method can be applied, prevent further loss of moisture by one or more of the following methods:

a.
Fog Spray. Use equipment producing a fog spray from an atomizing nozzle with sufficient velocity to cover the entire concrete surface. Direct the atomized water spray above the concrete surface to allow the fog to drift down to the concrete surface. Do not apply the discharge of the atomized water spray directly at the concrete surface. Continue fogging to maintain the reflective appearance of the damp concrete. Do not allow the surface to dry, or to undergo cycles of drying and wetting. Keep the concrete surface damp, but do not accumulate water until after final set has occurred. Use water meeting the requirements of Subsection 712-2.01.

b.
Evaporation Rate Reducer. Apply a monomolecular film intended specifically as an evaporation rate reducer to entrap bleed water or excess moisture on the concrete surface. Apply the evaporation rate reducer according to the manufacturer’s written instructions. Do not use the evaporation rate reducer during finishing operations or as a finishing aid. Do not use evaporation rate reducers on concrete surfaces receiving a waterproofing membrane such as concrete decks, approach slabs, end diaphragms and decked precast concrete members. 

2.
Final Curing Period. Unless otherwise noted, employ the final curing method immediately following finishing operations. 

Use wet curing on construction joints, concrete with a mix design water-cement ratio less than 0.40, concrete decks, approach slabs, and other concrete surfaces subject to tire contact in the completed structure. For other concrete, use wet curing, liquid membrane-forming curing, forms-in-place curing, or a combination of these curing methods. 

Do not use liquid membrane-forming curing compounds on concrete surfaces to which other materials will be cast against or bonded such as concrete and waterproofing membranes. 

In addition to the requirements in this section, precast concrete members may use accelerated curing.

a.
Wet Curing. Until the end of the curing period, provide continuous moisture by:

(1)
watering a covering of heavy burlap blankets or quilted cotton mats,

(2)
keeping concrete surfaces wet with water continuously, 

(3)
wetting the outside surfaces of wood forms. 

Wait to install curing materials until the concrete has sufficiently hardened to permit such operations without damaging the concrete or marring the finish. While waiting to employ curing materials, maintain the concrete surface moisture as specified for the initial curing period.

Uniformly distribute absorbent materials across the entire concrete surface. Apply water in a manner that will not displace the curing materials or erode the concrete surface. Keep the concrete surfaces continuously wet. Do not allow concrete surfaces to dry or alternate with wetting and drying cycles. Cover the concrete, wooden forms and absorbent material with impermeable sheeting. Use white reflective impermeable sheeting if direct sunlight is present, or if the Engineer determines direct sunlight may be present during the curing period.

Do not use absorbent materials containing harmful substances such as sugar or fertilizer, or materials that may discolor the concrete. 

b.
Liquid Membrane-Forming Curing Compounds. Apply liquid membrane-forming compounds immediately after final finishing and as soon as the free water has disappeared, no water sheen is visible, and bleeding has essentially ceased. Apply two coats of liquid membrane-forming compound with the second coat at right angles to the first. Apply both coats of liquid membrane-forming compounds uniformly until the original color of the concrete is obscured. Apply liquid membrane-forming compound according to the manufacturer’s instructions.

Do not apply the liquid membrane-forming compound to dry concrete surfaces. Moisten the concrete surface, without standing water, before applying the liquid membrane-forming compound. Protect the membrane from damage for the duration of the curing period. Re-apply the liquid membrane-forming compound if the membrane is cracked or damaged during the curing period.

c.
Forms-In-Place Curing. Formed concrete surfaces may be cured by retaining the forms in place for the entire curing period. Keep the forms moisture tight. Do not loosen forms. For wooden forms, keep the forms wet as required for wet curing. If gaps develop between the forms or between the forms and concrete:

(1)
remove the forms and implement another curing method

(2)
keep the gaps continuously filled with water for the remainder of the curing period. 

d.
Accelerated Curing.  Accelerated curing may be used only for precast concrete members with Class P Concrete.
During the curing period, keep the concrete in a saturated curing atmosphere until the concrete achieves the required release strength. 

The curing period may be accelerated by using saturated low-pressure steam, convection-heat, or radiant-heat in a suitable curing chamber to contain the live steam or heat. Provide at least 3 inches of clearance between the enclosure and forms to allow adequate circulation.

If accelerated curing methods are used, embed at least one temperature-recording device in the concrete to verify concrete temperatures are within the specified limits. Install one temperature-recording device, accurate to ±5°F, near the member’s midpoint, 6 to 8 inches from the top or bottom, and along the member’s centerline. Monitor the concrete temperature with the temperature-recording device sensor arranged and calibrated to continuously record, date, and identify the concrete temperature throughout the heating cycle. Begin recording temperatures once concrete is placed in the forms. Stop recording temperatures after the heating cycle is complete and when the concrete temperature is within 20°F of the air temperature to which the concrete will be exposed. Upon request, submit the temperature record to the Engineer for each precast concrete member.

While waiting to begin the heating cycle, maintain the concrete temperature between 50°F and 90°F and maintain concrete surface moisture as specified for the initial curing period. Do not apply steam, convection-heat or radiant-heat prior to initial set except to maintain the concrete temperature. Determine the time of initial set according to AASHTO T 197. 

Begin the heating cycle immediately after the initial set. Prevent hot air and steam from blowing directly onto the concrete or forms. Increase the concrete temperature at an average rate not exceeding 40°F per hour until the curing temperature is reached. Limit curing temperature within the concrete to 175°F maximum. Decrease the concrete temperature not more than 40°F per hour until reaching a temperature 20°F above the temperature of the air to which the concrete will be exposed.

Apply radiant heat by pipes circulating steam, hot oil, or hot water, or by electric heating elements. 

3.
Curing Temperature. Maintain concrete at or above 50°F for the first 6 days after placement.  Maintain concrete above 32°F for the remainder of the curing period.

4.
Ending Curing Operations. Continue curing operations uninterrupted until the required concrete properties, strength, and durability have developed or until there is reasonable assurance these properties will be achieved after the curing operations have been terminated.

Curing operations may be terminated after both 501-3.08.4.a and 501-3.08.4.b are satisfied:

a.
The concrete has cured for: 

(1)
at least 7 days.

(2)
at least 10 days when fly ash or ground granulated blast furnace slag in excess of 10 percent by weight of the Portland cement are used in the mix.

Add one add additional day of curing to the requirements of 501-3.08.4.a.(1) and 501-3.08.4.a.(2), for each day or portion of a day the concrete temperature falls below 50°F during the curing period.
b.
The compressive strength from informational field tests reaches the following:

(1)
70 percent of the Specified Compressive Strength if post curing concrete temperature is expected to remain at or above 50°F until 100 percent of the Specified Compressive Strength is attained.

(2)
100 percent of the Specified Compressive Strength, if post curing conditions are expected to allow the concrete temperature to fall below 50°F before 100 percent of the Specified Compressive Strength is attained.

501-3.09 PROTECTION OF CONCRETE. Protect concrete from damage. Do not apply loads to the concrete until curing operations are completed and until the Engineer determines the concrete has attained sufficient strength to safely carry the applied loads without damage. Unless otherwise noted, sufficient strength is attained when the concrete has a compressive strength, determined from informational field tests, of at least 80 percent of the Specified Compressive Strength.

Release forms and falsework according to Section 512.

During the curing period, protect concrete from damaging mechanical disturbances. Protect concrete surfaces from damage by construction traffic, equipment, materials, rain or running water, and Cold Weather Conditions, and other adverse weather conditions. Meet the vibration limits during pile driving of Section 505.
Do not backfill against concrete structures until the end of the curing period and until the concrete has attained a compressive strength, determined from informational field tests, of at least 80 percent of the Specified Compressive Strength.

Obtain authorization from the Engineer before driving vehicles or equipment, or storing materials on the structure. Keep the structure closed to traffic until the concrete has been accepted. Obtain authorization from the Engineer before opening the structure to traffic.

1.
Rain Protection.  Provide materials and equipment on site to protect concrete until final set.  During precipitation, or when the Engineer determines precipitation is likely before final set, employ materials and equipment to protect the concrete until final set occurs. Do not expose the concrete to rain or flowing water before final set occurs. 

2.
Cold Temperature Protection. Place and cure concrete according to an approved cold temperature concreting plan whenever Cold Weather Conditions will occur or are expected, or in the opinion of the Engineer, air temperature is likely to be less than 40°F within 24 hours.

Prevent damage to concrete throughout the curing period.  Prevent concrete from freezing, rapid cooling of concrete surfaces, or from large temperature differences within the concrete.  Have materials and equipment ready to protect concrete from exposure during placement and throughout the curing period.  Maintain the concrete temperature with methods such as insulated forms, enclosures, and indirect heat. Vent flue gases to the outside of the enclosure when using combustion heaters. Prevent overheating areas or drying of concrete during the curing period by directing heaters and ducts away from the concrete surface. Do not heat the curing concrete to a temperature more than 90°F except as permitted in Subsection 501-3.08.2.d.

Measure and record air temperature in the work area, away from sunlight and artificial heat, at approximate 12 hour intervals, at least twice each 24-hour period.  Air temperature measurement is not required when air temperature is expected to remain above 40°F throughout concrete placement and the curing period.

a.
Cold temperature concreting plan submittals.  Submit cold temperature concreting plan to the Engineer at least 5 days before beginning concrete placement when Cold Weather Conditions are present or expected.

For each concrete placement include:

(1) Procedures for the production, transport and placement

(2) Considerations for section size and outside air temperature during the pour

(3) Concrete placement temperatures

(4) Methods that ensure adequate curing conditions are maintained as required in Subsection 501-3.08

(5) Procedures for measuring and reporting concrete temperatures

(6) Procedures for abrupt changes in weather conditions and equipment failures

(7) Methods for verification of in-place strength

b.
Temperature of Concrete During Batching and Placement.  Obtain concrete batching and placement temperatures by heating the mixing water and/or aggregates.  Avoid overheating aggregates so spot temperatures of aggregates do not exceed 212°F and average temperature of aggregates does not exceed 150°F when added to the batch.

Ensure temperature of combined ingredients does not exceed 85°F when cementitious materials and admixtures are added.  Ensure concrete is between 50°F and 90°F during placement.
c.
Preparation.  Remove snow, ice, and frost from all surfaces that will touch fresh concrete.  Thaw the subgrade to at least 2 feet below the concrete to be placed before beginning concrete placement. 

Preheat surfaces that will be in contact with placed concrete. Maintain these temperatures to no more than 10°F greater or 15°F less than that of the concrete during placement.
d.
Ending Cold Temperature Protection.  Cold temperature protection may be terminated when the air temperature in the shade, away from artificial heat, is rising, above 40°F, and is expected to remain above 40°F until the end of the curing period. At the end of the protection period, remove the protection so the concrete surface drops in temperature gradually at a rate not more than 1.25°F per hour until the concrete temperature is within 20°F of the air temperature in the shade, away from artificial heat. If water curing is used, terminate the addition of water to the surface and allow the concrete surface to dry prior to exposure of the concrete to freezing temperatures. 

3.
Hot Temperature Protection. Do not begin concrete placement when air temperatures are expected to exceed 90°F during concrete placement without an approved hot temperature concreting plan.  When air temperatures are expected to, have materials and equipment in place to prevent the concrete temperature from exceeding 90°F before final set and exceeding 150°F during the final curing period. Implement the hot temperature concreting plan when the air temperature in direct sunlight is greater than 90°F. 

a.
Submittals. Submit a hot temperature concreting plan to the Engineer at least 5 days before placing concrete when the air temperature is expected to exceed 90°F during the concrete placement. Submit detailed procedures for the production, transport, placement, protection, curing, and temperature monitoring of concrete during hot temperature for each concrete placement. Include procedures for abrupt changes in temperature conditions or equipment failures. 

b.
Preparation. Prior to placing concrete, plan to minimize the exposure of the concrete to hot temperatures and direct sunlight. Cool surfaces that will touch the concrete to less than 90°F.

Do not sprinkle fine aggregate piles with water. If sprinkling coarse aggregates, monitor the moisture content and adjust the mixing water for the free water in the aggregate.

If replacing all or part of the mixing water with crushed ice, then ensure the ice is completely melted and thoroughly mixed with the other concrete materials before beginning concrete placement.

c.
Temperature of Concrete Before Placement. Ensure concrete being placed in forms is between 50°F and 90°F. Obtain these temperatures by cooling the mixing water and/or aggregate.

d.
Temperature of In-place Concrete. Protect the concrete from damage due to hot weather immediately after concrete placement and ensure adequate curing conditions are maintained as required in Subsection 501-3.08. 

Provide extra protection in areas especially vulnerable to temperatures above 90°F such as exposed top surfaces, corners and edges, thin sections, and concrete placed against steel. 

Protection may be terminated when the air temperature in direct sunlight drops below 90°F and is expected to remain below 90°F for at least 24 hours. 

501-3.10 TOLERANCES. Produce concrete elements conforming to the following tolerances:

1.
Length: ±3/4 inch for members 100’ and shorter.   ±1 inch for members longer than 100’

2.
Cross-sectional Dimensions: 

a.
For dimensions 6 inches or less: -1/8 inch to +1/4 inch. 

b.
For dimensions over 6 inches but not over 18 inches: -1/8 inch to +3/8 inch.

c.
For dimensions over 18 inches: -1/4 inch to +3/8 inch.

3.
Distortion of Cross-section: Limit the slope with respect to the specified surface, plane, or line to less than ±1/16 inch per foot, but not to exceed ±1/4 inch measured perpendicular to the long axis of member.

4.
Surface Irregularities (deviation from a 10-foot straight edge): 

a.
For surfaces receiving a topping or are buried: ±1/4 inch. 

b.
For surfaces not receiving a topping or are visible in the completed work: ±1/8 inch.

5.
Camber: Do not vary from the approved camber more than ±1/8 inch per 10 feet of length, but not to exceed 1 inch. In addition, the camber of each girder may not differ from the camber or the other girders by more than 1 inch.

6.
Lateral Sweep (deviation from a straight line parallel to centerline of member):

a.
For member length 40 feet or less: ±1/4 inch. 

b.
For member length over 40 feet but not over 60 feet: ±3/8 inch.

c.
For member length over 60 feet: ±1/2 inch.

7.
Deck Width (measured out-to-out): Zero to +2 inches, except not more than +1/2 inch where more precision is dictated by the substructure details such as anchor bolts, parallel wing walls, etc

8.
Position and Alignment:

a.
Bottom of footing elevation: ±0.1 feet. 

b.
Profile grade: ±0.05 feet.

c.
Lateral position: ±0.1 feet.

d.
Skew: ±0.05 degrees.

9.
Bearing Seats: 

a.
Elevation: ±0.01 feet

b.
Variation between bearing seats: Do not vary from a straight line coincident with the centerline of bearings and parallel to the surface of the bottom flanges more than 0.01 feet. 

c.
Grade and cross slope: ±0.005 feet per foot.

10.
Openings: 

a.
Size of opening: ±1/4 inch. 

b.
Location of centerline of opening: ±1/2 inch.

11.
Embedded Items:

a.
Bolts: ±1/4 inch. 

b.
Utility hangers: ±1/2 inch.

c.
Weld Plates: ±1/2 inch measured along the length of the member, ±1/8 inch measured perpendicular to the length of the member.

d.
Inserts: ±1 inch.

e.
Rail post anchor plates: ±1/4 inch.

f.
Expansion joints: ±1/8 inch.

g.
Electrical conduits: ±1/2 inch.

h.
Deck drains: ±1/2 inch.

i.
Other embedded items: ±1/2 inch.

501-3.11 CONSTRUCTION JOINTS. Unless otherwise noted, locate construction joints where specified in the Contract documents. Obtain approval before adding, deleting, or relocating construction joints specified in the Contract documents. Make requests for such changes in writing, accompanied by a drawing depicting the joint. The Engineer will evaluate the proposed construction joint to determine if the joint will affect the strength or durability of the concrete. Joints noted as "permissible" do not need the Engineer's approval before deleting. When permitted, place the joints where they will not be exposed to view in the finished structure.

At horizontal construction joints, place gage strips 1-1/2 inches thick inside the forms along exposed faces to give the joints straight lines. 

Do not use wire mesh forming material. 

If the Plans require a roughened surface on the joint, create grooves at right angles to the length of the member. Make grooves that are 1/2 to 1 inch wide, 1/4 to 1/2 inch deep, and spaced equally at twice the width of the groove. Terminate the grooves within 1-1/2 to 2 inches from the edges of the joint.

If the Plans require a smooth surface on the joint, provide a trowel finish.

Include shear keys at the joint when the Contract documents do not require a roughened surface or a smooth surface. Make shear keys of formed depressions with slight beveling to ensure ready form removal. Do not use raised shear keys. Make shear keys that meet the following:

1.
For tops of beams, at the tops and bottoms of boxed girder webs, in diaphragms, and in crossbeams, use shear keys 1-1/2 inches deep, 8 inches long, and spaced at 16 inches. 

2.
In other locations, use shear keys at least 1-1/2 inches deep and 1/3 of the joint width. 

Terminate the shear keys within 1-1/2 to 2 inches of the joint edge.

Clean construction joints of surface laitance and other foreign materials before fresh concrete is placed against the surface of the joint. Flush construction joints with water and allow the joint to dry to a surface-dry condition immediately prior to placing concrete.

501-3.12 FORMS AND FALSEWORK. Use forms and falsework designed and constructed according to Section 512.

501-3.13 RESERVED

501-3.14 PLACING ANCHOR BOLTS. Secure anchor bolt assemblies where shown on the Plans.

When casting anchor bolts in concrete, secure anchor bolts before placing concrete in the forms. Do not disturb anchor bolts after concrete has been placed.

When installing anchor bolts in pipe sleeves, pre-cast holes, cored holes, or drilled holes, completely fill the cavity with grout. Do not allow water to freeze in the cavity. Do not allow foreign material in the cavity.

501-3.15 RESERVED

501-3.16 REMOVING CONCRETE. Do not damage other portions of the structure remaining in place when removing concrete. 

Determine and delineate the extent of removal area. Outline the area with a 3/4-inch deep saw cut to form faces perpendicular to the surface prior to the removal of concrete. Do not cut or damage existing reinforcing steel or prestressing steel. During the course of removal, the Engineer may suspend removal or may require additional removal and outline saw cut.

Use any combination of mechanical methods, water-blast cleaning, or abrasive-blast cleaning to remove coarse or broken concrete until a dense, uniform surface of concrete exposing solid coarse aggregate is obtained. When using mechanical methods for removal of concrete, meet the following:

1.
Use impact tools weighing less than 15 lbs.

2.
Operate impact tools at an angle less than 45 degrees relative to the surface of the concrete being removed.

3.
Use hand tools such as hammers and chisels or small air chisels, water blast cleaning, or abrasive blast cleaning to remove final particles of unsound concrete. 

During the removal operation do not damage existing reinforcing steel, prestressing steel, or concrete to remain in place. 

Before applying the repair material, clean the surface according to ASTM D 4258 within 24 hours of applying the repair material.

Use water meeting the requirements of Subsection 712-2.01 for removal operations. 

501-3.17 CRACK EVALUATION. The Engineer will evaluate concrete that is cracked during execution of the Contract. Measure cracks at their widest point.

For concrete decks and approach slabs, allow the Engineer to inspect any surface cracking immediately after termination of concrete curing operations, before prestressing (if applicable), and before releasing falsework. If any 500 square foot portion of the concrete deck or approach slab has cracks, whose width exceeds 0.020 inches and combined lengths total more than 16 feet, treat the surface by performing low-viscosity resin crack repair.

For other concrete, cracks will be evaluated based on the crack width.

1.
For crack widths equal to and greater than 0.060 inches, the concrete will be considered unacceptable.

2.
For cracks widths equal to and greater than 0.013 inches but less than 0.060 inches, the Engineer will evaluate the cracked concrete for structural adequacy and durability. If the Engineer determines the crack may affect structural adequacy or durability, the Engineer may reject the concrete, the structure, or a portion of the structure. If the Engineer determines the cracked concrete is acceptable, repair the crack by performing low-pressure crack repair according to 501-3.18.

3.
For cracks widths less than 0.013 inches wide, the crack will be considered acceptable with no additional evaluation or repairs required.

501-3.18 CRACK REPAIR.  Perform crack repairs and replace unacceptable concrete at no cost to the Department. No contract time extension will be given for repairing, removing, and replacing unacceptable material. 

1.
Low-Pressure Crack Repair. Repair cracked concrete according to the following requirements:

a.
Crack Repair Plan. Submit a crack repair plan to the Engineer. Do not repair the crack until the Engineer has approved the crack repair plan. Include the following in the crack repair plan:

(1)
Experience of the injection equipment technicians 

(2)
Evaluation of the crack width and the recommended epoxy viscosity allowing the epoxy to achieve and maintain the penetration requirements

(3)
Material information including manufacturer's product data sheets

(4)
Equipment

(5)
Crack preparation, injection procedures, and injection sequence

(6)
Cleanup procedures 

b.
Experience. Provide epoxy injection technicians who have a minimum of 2 years experience in performing repairs using the methods and materials of the selected system. 

c.
Materials. Use epoxy adhesive for crack injection with viscosity capable of filling at least 90 percent of the crack volume.  Use epoxy adhesive for crack sealing capable of containing the epoxy adhesive for crack injection.
d.
Equipment. Use positive displacement plural component pumps, specifically designed to meter, mix, and to inject epoxy, and capable of filling at least 90 percent of the crack volume. 

e.
Surface and Crack Preparation. Remove contaminants and other foreign material reducing the effectiveness of the surface seal and repaired crack. Allow adequate time for drying. If cleaning solutions are used, perform trial tests to verify the contaminants can be removed. Prepare the surface and crack according to the epoxy manufacturer’s instructions.

f.
Entry and Venting Ports. Install entry/venting ports spaced equal to the thickness of the concrete member along one face of the crack. Acceptable types of entry/venting ports are fittings inserted into drilled holes, bonded flush fittings, and gasket devices covering unsealed portions of interrupted seals, allowing injection of epoxy directly into the crack without leaking epoxy.

g.
Mixing Epoxy for Crack Sealing. Mix the epoxy adhesive for crack sealing to the volume ratio prescribed by the manufacturer. 

h.
Surface Sealing. Seal the surface of the crack with epoxy adhesive for crack sealing. 

i.
Mixing Epoxy for Crack Injection. Mix the epoxy adhesive for crack injection to the volume ratio prescribed by the manufacturer. 

j.
Epoxy Injection. Assure the crack seal is cured and capable of containing the crack injection epoxy. Inject the epoxy according to the epoxy manufacturer’s instructions. Do not inject epoxy until the air, substrate, and epoxy are within the manufacturer's application temperature range. Limit injection pressure to prevent propagation of the crack, prevent additional damage, and injection pressure in excess of 50 psi. 

Inject the epoxy in the sequence noted in the approved crack repair plan. Ensure at least 90 percent of the crack volume is filled.

Maintain the epoxy temperature within the manufacturer's application temperature range during injection operations and until the epoxy is cured.

k.
Finishing and Cleanup. After the injected epoxy is cured, remove ports and surface seal flush with the concrete surface. Do not damage the injected epoxy and do not heat the surface seal to aid in removal.

501-3.19 CLEANUP. Remove concrete splatter, paint marks, laitance, rust staining, chamfer strips, and other material not providing a uniform texture and color to the concrete surface. 

501-4.01 RESERVED
501-5.01 BASIS OF PAYMENT. 

All Concrete is subsidiary to 507(1) Steel Bridge Railing.

Material not appearing in the Bid Schedule and contained within, embedded, or attached to concrete elements is subsidiary. 

Crack repair for unacceptable concrete is subsidiary.
Z586510000
Special Provisions
Delete Section 503 and substitute the following:

SECTION 503
REINFORCING STEEL
 TC "503
Reinforcing Steel" \f C \l "3" 
503-1.01 DESCRIPTION. Furnish and place reinforcing steel for reinforced concrete structures. 

503-1.02 DEFINITIONS.

BAR SIZE / DIAMETER. Nominal dimensions equivalent to those of a circular area having the same weight per foot as the AASHTO/ASTM designated bar. 

COVER. The minimum distance between the surface of embedded reinforcing steel and the outer surface of the concrete.

HOOK. A bend in the end of a bar.

HOOP. A one-piece closed tie or continuously wound tie, with hooked or welded ends, enclosing the longitudinal reinforcing steel.

LATERAL REINFORCING STEEL. Reinforcing steel perpendicular to the length of a concrete member.

LONGITUDINAL REINFORCING STEEL. Reinforcing steel parallel to the length of a concrete member.

LOT. A defined quantity.

SPIRAL. Continuously wound reinforcing steel in the form of a cylindrical helix. 

STIRRUP. Lateral reinforcing steel formed of individual or paired units, open or closed, used to resist shear and diagonal tension stresses in a structural member.

TIE. Reinforcing steel with hooked ends tied at right angles to and enclosing the other reinforcing steel, and used to provide confinement.

503-2.01 MATERIALS. 

Reinforcing Steel Bars
Subsection 709-2.01

Epoxy-Coated Reinforcing Steel Bars
Subsection 709-2.01

Epoxy Coating Patch Material
Subsection 709-2.01

Bar Supports
Subsection 709-2.03

Epoxy for Bonding Dowels
Subsection 712-2.21

CONSTRUCTION REQUIREMENTS 

503-3.01 PLACING DRAWINGS. Submit placing drawings, detailed according to ACI 315, Chapter 3.

Do not substitute reinforcing steel bars of different size, material, coating, or grade without prior approval of the Engineer. When substituting epoxy-coated reinforcing steel for uncoated reinforcing steel, protect and repair epoxy-coated bars according to Subsection 503-3.02. 

503-3.02 PROTECTION OF MATERIALS. Protect reinforcing steel from damage. Before placing reinforcing steel in the work, ensure that the reinforcing steel is free of salt and foreign substances that may affect the performance of the reinforcing steel. 

Do not weld or tack weld reinforcing steel, unless otherwise noted. 
Do not field cut reinforcing steel unless approved by the Engineer. Do not flame cut reinforcing steel.

Do not drop or drag the epoxy-coated reinforcing steel bars or bundles. 

Store epoxy-coated reinforcing steel off the ground. 

Protect epoxy-coated reinforcing steel from sunlight, salt spray, and weather exposure. The Engineer may reject epoxy-coated reinforcing steel when the cumulative environmental exposure time, including uncovered storage time after coating application to full embedment in concrete, exceeds 2 months.

The Engineer may reject epoxy-coated reinforcing steel when the extent of damaged coating exceeds 2 percent of the surface area in any 1-foot length of bar. When the extent of damaged coating does not exceed 2 percent of the surface area in any 1-foot length of bar, repair damaged coating. Coating damage includes cracks, abrasions, chips, bond loss (the coating can be removed with a peeling action by the finger), and exposed steel areas visible to a person with normal or corrected vision. Repair coating damage before visible oxidation appears on the steel surface. 

Protect mechanical splice assemblies, headed bar assemblies, and connecting elements (including bar ends) against physical damage, corrosion, and coating damage. Keep assemblies and connecting elements clean and free of foreign materials that adversely affect the performance of the assembly. 

1.
Repairing Damaged Epoxy-Coating. Clean and remove disbonded areas of coating. Remove loose and deleterious materials. The Engineer may reject epoxy-coated reinforcing steel when the removed coating exceeds 2 percent in any 1-foot length of bar or if the weight, dimensions, cross-sectional area, or tensile properties are less than the minimum requirements of the applicable specification. 

Use an approved epoxy coating patch material according to the material manufacturer's recommendations. Apply patching material according to the patching material manufacturer's instructions. Allow the patching material to cure before placing concrete. The Engineer may reject epoxy-coated reinforcing steel when the surface area covered by patching material exceeds 5 percent in any 1-foot length of bar.

Rejected epoxy-coated reinforcing steel may not be substituted for uncoated reinforcing steel or used as bar supports.

503-3.03 FABRICATION. Fabricate reinforcing steel to the size and dimension shown on the Plans. Reinforcing steel dimensions shown are out-to-out of bar, unless otherwise noted.

Meet fabrication tolerances in ACI 117, Section 2.1. 

Weld reinforcing steel according to AWS D1.4. 

1.
Bends. Bend bars when the bar temperature is above 45°F and less than 150°F. Bend bars to the diameter shown on the Plans. If the bend diameter is not shown, bend the bar with inside diameters as shown in Table 503-1. The Engineer may reject reinforcing steel bent with an inside diameter less than the minimum diameter shown in Table 503-1. 

Do not re-bend or straighten bars without approval by the Engineer.
TABLE 503-1

BEND DIAMETER

	BAR SIZE
	Stirrups and ties
	STANDARD HOOKS AND OTHER BENDS

	No. 3
	1½"
	2¼"

	No. 4
	2"
	3"

	No. 5
	2½"
	3¾"

	No. 6
	4½"
	4½"

	No. 7
	5¼"
	5¼"

	No. 8
	6"
	6"

	No. 9
	-
	9½"

	No. 10
	-
	10¾"

	No. 11
	-
	12"

	No. 14
	-
	18¼"

	No. 18
	-
	24"


Fabricate bar end hooks meeting the following requirements:

a.
Stirrup and Tie Hooks.

(1)
90° Hook: 90° bend plus:

(a)
For No. 5 bar and smaller, a 6.0 nominal bar diameter extension at the free end of the bar.

(b)
For No 6, No. 7, and No. 8 bars, a 12.0 nominal bar diameter extension at the free end of the bar.

(2)
135° Hook: 135° bend plus a 6.0 nominal bar diameter extension, but not less than 2.5 inches, at the free end of the bar.

b.
Standard Hooks.

(1).
Std 180° Hook: 180° bend plus a 4.0 nominal bar diameter extension, but not less than 2.5 inches, at the free end of the bar.

(2).
Std 90° Hook: 90° bend plus a 12.0 nominal bar diameter extension at the free end of the bar.

2.
Bar Repairs. The Engineer will evaluate improperly bent bars and bars bent at locations not required by the Plans for structural adequacy and durability. Do not repair improperly bent bars until the bars are inspected by the Engineer and the Engineer approves repairing the bar. Bars repaired prior to inspection by the Engineer may be rejected. If, in the opinion of the Engineer, the bend is of such extent or character as to affect the strength or durability of the bar, the Engineer may reject the bar. Otherwise, the bar may be re-bent or straightened by means meeting the requirements of this Section and in a manner that will not damage the material, coating, or concrete. 

If the Engineer approves repairing the bar, preheat the reinforcing steel before bending. Apply heat by any method that does not damage the reinforcing steel or concrete. Preheat the reinforcing steel at least 5.0 nominal bar diameters in each direction from the center of the bend but do not extend preheating below the surface of the concrete. Insulate concrete within 6 inches of the heated bar area. Do not allow the temperature of the reinforcing steel at the concrete interface to exceed 500°F. Preheat the reinforcing steel to at least 1100°F. Ensure the maximum reinforcing steel temperature never exceeds 1200°F. Maintain a uniform temperature throughout the thickness of the bar by using at least 2 heat tips simultaneously at opposite sides of bars larger than No. 6. Maintain the preheat temperature of the reinforcing steel until bending or straightening is complete. Make the bend gradually with smooth continuous application of force. When straightening, move a bender progressively around the bend. When bending or straightening is complete, gradually reduce the temperature of the reinforcing steel to the ambient air temperature. Do not artificially cool the bars with water, forced air, or any other means.

503-3.04 PLACING AND FASTENING. Place reinforcing steel in the position as shown on the Plans.  Secure the reinforcing steel to prevent movement during concrete placement. Do not place bars in addition to those shown on the Plans without prior approval of the Engineer. Do not place bars of different size, material, or grade without prior approval of the Engineer. Space reinforcing steel evenly unless noted otherwise. Provide 2 inches of concrete clear cover, measured from the surface of the reinforcing steel to the outside surface of the concrete, unless noted otherwise.

Do not place bars on layers of fresh concrete or adjust bars while placing concrete. 

1.
Fastening Requirements. Tie the bars with No. 14 or No.16 gauge steel wire. When the spacing between bars is 1 foot or more, tie the bars at all intersections. When the bar spacing is less than 1 foot, tie every other intersection. If the Plans require bundled bars, tie bundled bars together at not more than 6-foot centers. Tie all intersections of epoxy-coated reinforcing steel in the top mat of concrete decks and approach slabs. Use wire coated with plastic, epoxy, or similar non-conductive material when tying epoxy-coated reinforcing steel. Obtain the Engineer’s written authorization before welding reinforcing steel. Provide at least 1 inch clear cover to the tie wire by turning the tie wire away from concrete surfaces.

For slip-formed concrete, tie reinforcing steel at all intersections. Provide additional reinforcing steel cross bracing to keep the cage form moving during concrete placement. Place cross bracing both longitudinally and transversely.

2.
Bar Supports. Maintain distances from the forms using approved precast mortar blocks, metal supports, or plastic supports strong enough to resist permanent movement under construction loads. If supports extend to exposed concrete surfaces, use metal or plastic supports. To support and fasten epoxy-coated reinforcing steel, use plastic supports or metal supports coated with plastic, epoxy, or similar non-conductive material. Do not use wooden or aluminum supports. 

Place supports at frequent intervals to maintain the cover between the reinforcing and the surface of the concrete. Space supports under concrete deck reinforcing steel and approach slab reinforcing steel not more than 4 feet apart in each direction. 

503-3.05 SPLICING. Splice reinforcing steel bars at locations shown on the Plans and specified in this Section. Obtain the written approval of the Engineer before splicing bars at other locations. The Engineer will evaluate splices at locations not designated in the Contract documents for structural adequacy. 

Splice reinforcing steel bars using lap splicing, welded butt joints, electric resistance butt welded joints, welded lap splicing, mechanical butt splicing, or mechanical lap splicing, unless noted otherwise. Do not splice reinforcing steel bars at locations where splices in the reinforcing steel are not allowed.

Splices will not be permitted in bars 40 feet or less in plan length, unless otherwise noted in the Contract documents. For bars exceeding 40 feet in plan length, ensure the distance center-to-center of splices is not less than 30 feet, with no individual bar length less than 10 feet. Stagger splices in adjacent bars, unless otherwise noted. Stagger lap splices a distance greater than the lapped splice length. Stagger butt splices at least 2 feet.

Reinforcing steel may be continuous at locations where splices are noted in the Contract documents.

Do not use lap splicing for No. 14 or No. 18 bars. 

Do not lap splice spiral reinforcing steel. Anchor each end unit of reinforcing steel spiral by lapping the free end of the spiral to the continuous spiral and using either a welded lap splice or a mechanical lap splice. 

Do not field weld epoxy-coated reinforcing steel bars.

1.
Lap Splicing.

a.
General. Place reinforcing steel bars in contact and securely tie the bars together. Provide a minimum clear distance of 2 inches between the spliced bars and the nearest adjacent bar. Do not reduce the minimum clearance to the surface of the concrete.

Use lapped splices meeting the minimum lengths as shown in Table 503-2, unless otherwise noted: 

TABLE 503-2

LAPPED SPLICE LENGTH

	BAR SIZE
	UnCOATED
	EPOXY-COATED

	No. 3
	1' - 4"
	1'- 11"

	No. 4
	1' - 9"
	2' - 7"

	No. 5
	2' - 2"
	3' - 3"

	No. 6
	2' - 7"
	3' - 10"

	No. 7
	3' - 5"
	5' - 2"

	No. 8
	4' - 6"
	6' - 9"

	No. 9
	5' - 9"
	8' - 7"

	No. 10
	7' - 3"
	10' - 10"

	No. 11
	8' - 11"
	13' - 4"


b.
Qualifications and Submittals. No qualifications apply when lap splicing.

c.
Testing/Inspection. Field verify lap splice length.

2.
Electric Resistance Butt Welded Joints.

a.
General. 

Produce electric resistance butt welds by a fabricator listed on the Caltrans Pre-Qualified Products List.

Furnish all Certificate of Compliance documents to the Engineer.

Correct deficiencies in materials and workmanship without additional compensation.

Do not weld or tack brackets, clips, shipping devices or other material not required by the Contract documents to the reinforcing steel, unless shown on the working drawings and approved by the Engineer.

b.
Qualifications and Submittals. At least 30 days prior to welding, submit for approval the fabricator’s signed Evaluation Letter on Caltrans letterhead and the following:

(1) Welding procedure (WPS) and pertinent welding information and calibration

(2) Equipment operators’ name and qualifications

(3) Equipment name and serial number

(4) Description of identification and tracking system 

(5) Quality control inspector’s name and qualifications 

(6) Quality control manual and procedures

(7)
Type and extent of Nondestructive Examination (NDE) to be conducted, as required in the specifications

(8)
Nondestructive testing personnel qualifications

(9)
Sample QC and Test Reports

c.
Testing/Inspection.


Perform job control tests using a testing laboratory with experience with ASTM A 370 and California Test 670. A job control test consists of the fabrication, under the same conditions used to produce the splice, and the physical testing of 4 sample splices for each lot of splices. An authorized Department representative will designate when samples for job control tests are to be fabricated and will determine the limits of the lot represented by each job control test.

A lot of shop produced resistance welded butt joints is defined as no more than 150 splices of the same type of welds used for each combination of bar size and bar deformation pattern that is used in the work.

The Engineer or the Engineer's authorized representative shall witness the job control tests performed by the testing laboratory.

Identify sample splices with tamper proof and weatherproof markings prior to shipment to the testing laboratory.

The sample shall consist of a resistance welded butt splice bar and a control bar that are identified and marked as a set. The same reinforcing bar (hoop) may be used to provide the test weld and control bar.

Test each sample to failure in accordance with ASTM A 370 including Appendix A9, Methods for Testing Steel Reinforcing Bars, and Caltrans Test 670. Determine the ultimate tensile strength for all control bars by testing the bars to failure.

The production lot will be rejected if:

(1) a sample fails within one bar diameter of the splice at less than 95% of the ultimate tensile strength of the associated control bar 

(2) necking of the bar prior to rupture, as defined in California Test 670, is not observed

(3) less than three sample splices achieve a minimum tensile strength of 80,000 psi

(4) all four samples reach 60,000 psi prior to yielding

3.
Welded Lap Splicing.

a.
General. Use direct lap joint welds conforming to the requirements in AWS D1.4 except as noted below.

Use the joint details and dimensions as shown in Figure 3.4 (A), "Direct Lap Joint with Bars in Contact" of AWS D1.4.

Use electrodes classified as "Nickel-Steel" as referenced in AWS A5.5, A5.28, or A5.29.

b.
Qualifications and Submittals. Perform welds using qualified welders and qualified Welding Procedure Specifications (WPS) meeting AWS D1.4. The operator and procedure qualification tests may be performed simultaneously.

Perform quality control inspection necessary to ensure the materials and workmanship meets the requirements of the Contract documents using an inspector currently certified as an AWS Certified Welding Inspector (CWI) according to the provisions of AWS QC1.

Submit a welding plan stamped and signed by the CWI responsible for quality control and consisting of the following documents:

(1)
Quality control inspector qualifications including CWI number.

(2)
Welding Procedure Specifications (WPS).

(3)
Procedure Qualification Records (PQR) and test results.

(4)
Welder Performance Qualification Records (WPQR) with documentation of current welder certification.

(5)
Type and extent of Nondestructive Examination (NDE) to be conducted, as required in the specifications.

(6)
Nondestructive testing personnel qualifications.

(7)
Methods of protecting the welding area.

(8)
Certified test report(s).

Submit quality control inspection documents, test results, and required test assemblies. 

c.
Testing/Inspection. Perform inspection according to AWS D1.4. 

4.
Mechanical Butt Splices.

a.
Types. Use one of the following types of mechanical butt splices:

(1)
Sleeve-Threaded Mechanical Butt Splices. Use a sleeve-threaded mechanical butt splice consisting of a steel splice sleeve with tapered interior threads that joins the bars with matching tapered threads. 

(2)
Sleeve-Swaged Mechanical Butt Splices. Use a sleeve-swaged mechanical butt splice consisting of a seamless steel sleeve applied over the ends of the reinforcing steel bars and swaged to the bars by means of a hydraulic press.

(3)
Sleeve-Lock Shear Bolt Mechanical Butt Splices. Use a sleeve-lock shear bolt mechanical butt splice consisting of a seamless steel sleeve with serrated steel strips welded to the inside of the sleeve, center hole with centering pin, and bolts tightened until the bolt heads shear off and the bolt ends are embedded in the reinforcing steel bars.

(4)
Two-Part Sleeve-Forged Ends Mechanical Butt Splices. The two-part sleeve-forged ends bar type of mechanical butt splices consists of a shop machined two-part threaded steel sleeve coupling forged ends of the reinforcing steel bar.

b.
General. Conform to the manufacturer's instructions when splicing.

Cut the reinforcing steel bars perpendicular to the long axis of the bar.

Provide a clear cover of not less than 1-1/2 inches measured from the surface of the concrete to the outside of the splice sleeve. Adjust stirrups, ties and other reinforcing steel if necessary to provide clear cover.

For epoxy-coated bars, use epoxy-coated mechanical splices.

Mark each splice with the lot, heat, or batch number that identifies the splice.

c.
Qualifications and Submittals. A splice will be considered qualified if the splice can develop a minimum tensile strength of 80000 psi, based on the nominal bar area, and the bars within the splice do not exceed a total slip, after loading in tension to 29000 psi and relaxing to 2900 psi, of 10 mils for bars smaller than a No. 18 bar or 30 mils for No. 18 bar when tested according to ASTM A 370, including Appendix A9.

Submit the following information:

(1)
the manufacturer's name;

(2)
the name of the product or assembly;

(3)
the lot, heat, or batch number that identifies the splice;

(4)
the bar grade and size number to be spliced by the material;

(5)
a complete description of the splice and installation procedure; and,

(6)
test results indicating the splice, used according to the manufacturer's procedures, complies with the minimum tensile strength requirements and the total slip requirements.

d.
Testing/Inspection. Perform job control tests consisting of the fabrication, under conditions used to produce the splice, and tensile testing of 6 sample splices for each lot of splices. The Engineer will designate when samples for job control tests are to be fabricated and will determine the limits of the lot represented by each job control test.

A lot of mechanical butt joints is defined as no more than 150 splices of the same type of mechanical butt splice used for each combination of bar size and bar deformation pattern that is used in the work.

Make splice samples using the same splice materials, position, equipment, and following the same procedures as used to make splices in the work. Make splice samples at least 5 feet long with the splice at mid-length. Shorter sample splice bars may be used if approved by the Engineer.

Perform job control tests in the presence of the Engineer. Splices tested in the absence of the Engineer may be rejected. Notify the Engineer, in writing, at least 48 hours prior to performing testing.

Identify sample splices with weatherproof markings prior to shipment to the testing laboratory.

Test each sample according to ASTM A 370, including Appendix A9. Tensile test each sample until partial or total fracture of the parent bar material, mechanical splice material, or bar-to-splice connection. 

All splices in the lot represented by a test will be considered to meet the tensile strength requirements when the minimum individual tensile strength of the sampled splices is not less than 80000 psi, based on the nominal bar area. 

5.
Mechanical Lap Splices.

a.
General. Conform to the manufacturer's instructions when splicing.

Provide a clear cover of not less than 1-1/2 inches measured from the surface of the concrete to the outside of the splice sleeve. Adjust stirrups, ties and other reinforcing steel if necessary to provide clear cover.

For epoxy-coated bars, use epoxy-coated mechanical splices.

Mark each splice with the lot, heat, or batch number that identifies the splice.

b.
Qualifications. A splice will be considered qualified if the splice can develop a minimum tensile strength of 75000 psi, based on the nominal bar area, when tested according to ASTM A 370, including Appendix A9.

Submit the following information:

(1)
the manufacturer's name;

(2)
the name of the product or assembly;

(3)
the lot, heat, or batch number that identifies the splice;

(4)
the bar grade and size number to be spliced by the material;

(5)
a complete description of the splice and installation procedure; and,

(6)
test results indicating the splice, used according to the manufacturer's procedures, complies with the minimum tensile strength requirements.

c.
Testing/Inspection. Perform job control tests consisting of the fabrication, under conditions used to produce the splice, and tensile testing of 6 sample splices for each lot of splices. The Engineer will designate when samples for job control tests are to be fabricated and will determine the limits of the lot represented by each job control test.

A lot of mechanical butt joints is defined as no more than 150 splices of the same type of mechanical butt splice used for each combination of bar size and bar deformation pattern that is used in the work.

Make splice samples using the same splice materials, position, equipment, and following the same procedures as used to make splices in the work. Make splice samples at least 5 feet long with the splice at mid-length. Shorter sample splice bars may be used if approved by the Engineer.

Perform job control tests in the presence of the Engineer. Splices tested in the absence of the Engineer may be rejected. Notify the Engineer, in writing, at least 48 hours prior to performing testing.

Identify sample splices with weatherproof markings prior to shipment to the testing laboratory.

Test each sample according to ASTM A 370, including Appendix A9. Tensile test each sample until partial or total fracture of the parent bar material, mechanical splice material, or bar-to-splice connection. 

All splices in the lot represented by a test will be considered to meet the tensile strength requirements when the minimum individual tensile strength of the sampled splices is not less than 75000 psi, based on the nominal bar area.  

503-3.06 RESERVED

503-3.07 DRILLING AND BONDING DOWELS. Install dowels at locations shown on the Plans or as authorized by the Engineer. Drill holes by methods that do not shatter or damage the concrete adjacent to the holes. Do not damage reinforcing steel or prestressing steel when drilling through reinforced concrete members, unless approved by the Engineer. The Engineer will evaluate holes in which reinforcing steel or prestressing steel is encountered during drilling for structural adequacy and durability. 

Drill each hole to the diameter and depth recommended by the manufacturer to develop the ultimate strength of the dowel or to the depth shown on the Plans, whichever is greater.

Prepare each hole according to the manufacturer’s instructions before placing the epoxy and the dowels. Fill the hole with epoxy and install the dowel according to the manufacturer's instructions. Completely fill drilled holes with epoxy using a method that will not trap air or create voids. Support dowels and prevent movement during curing. Do not disturb the dowels until the epoxy has cured. 

Do not use dowels made from epoxy-coated reinforcing steel, except as noted on the Plans.

503-3.08 PLACEMENT TOLERANCES. When placing reinforcing steel, do not reduce the total number of bars specified. Place reinforcing steel within the following tolerances: 

1.
Clear Cover: +1/4 inch, -3/8 inch, but not reducing the clear cover to less than 1 inch.

2.
Placement of Reinforcing Steel: ±1/2 inch.

3.
Spacing of Reinforcing Steel: ± One-quarter of the specified spacing, but not to exceed 1 inch. 

4.
Spacing for Bundled Reinforcing Steel: 1 inch or 2 times the individual nominal bar diameter between bundles, whichever is greater.

5.
Embedment Length and Length of Lap Splices: -1 inch for No. 3 through No. 11 bars, -2 inches for No. 14 and No. 18 (embedment only). 


6.
Location of Bends in Bars and Ends of Bars: ±2 inch.

503-4.01 RESERVED

503-5.01 BASIS OF PAYMENT. 
All Reinforcing Steel is subsidiary to 507(1) Steel Bridge Railing. 
Z586510000
Special Provisions
Delete Section 504 and substitute the following:

SECTION 504
STEEL STRUCTURES
 TC "504
Steel Structures" \f C \l "3" 
504-1.01 DESCRIPTION. Construct steel structures and the structural metal portions of composite structures according to the Plans. 

Furnish, fabricate, erect, and coat structural metals shown on the Plans, including structural steel of all grades, bolts and fasteners, stud shear connectors, welding, special and alloy steels, metallic electrodes, steel forgings and castings, and iron castings. Furnish, fabricate, and install incidental metal construction and elastomeric material not otherwise provided for, according to the Contract.

504-2.01 MATERIALS. Use materials that conform to the following:

Structural Steel
Section 716

Arc Welding Electrodes
Section 716

Fasteners
Section 716

Galvanizing
Section 716

With written approval, substitute a grade of steel, for that specified, for a particular application where it is desired. Substituted steel must be equal or superior in both physical and chemical properties.

CONSTRUCTION REQUIREMENTS 

504-3.01 FABRICATION. 

1.
Shop Inspection. Furnish 30 days notice of when work will begin at the fabrication shop to allow for an inspection.

Furnish 4 signed copies of mill reports covering all steel used on the project. 

2.
General. Fabricate steel bridge members, except for rolled shapes, at a plant certified under the American Institute of Steel Construction (AISC) Certification Program for Steel Bridge Fabricators at the “Advanced Bridge” level with a Fracture Critical Endorsement.

Protect structural steel from corrosion, dirt, grease, or other foreign matter. Store structural steel at least 12 inches above the ground. 

Ensure that rolled material is straight before being laid off or worked. If straightening is necessary, use methods that will not injure the metal. Do not use material with sharp kinks or bends. 

Steel or wrought iron may be flame cut provided a mechanical guide is used to secure a smooth surface. Flame cut by hand only where approved, and smooth the surface by planing, chipping, or grinding. Manipulate the cutting flame to avoid cutting beyond the prescribed lines. Fillet re-entrant cuts to a radius of at least 3/4 inch. 

Ensure that finished members are true to line and free from twists, bends, and open joints. 

Plane sheared edges of plates more than 5/8 inch thick and carrying calculated stresses to a depth of 1/4 inch deep. Fillet re-entrant cuts before cutting.

Make sure the surface finish of bearing and base plates and other bearing surfaces that will contact each other or concrete meets the surface roughness requirements as defined in ANSI/ASME B-46.1, surface roughness, waviness and lay, Part I: 

Steel slabs
ANSI 2,000

Milled ends of compression

members, stiffeners, and fillers
ANSI 500

Slide bearings
ANSI 125

Face and bring to an even bearing abutting joints in compression members and girder flanges, and in tension members where specified on the drawings. Where joints are not faced, keep the opening at 1/4 inch or less. 

Build floor beams, stringers, and girders with end construction angles to the exact length shown on the Plans, as measured between the heels of the connection angles. The permissible tolerance is plus 0 inch to minus 1/16 inch. Where continuity is required, face end connections. 

Cold bend load-carrying rolled-steel plates as follows: 

Take the rolled-steel plates from the stock plates so that the bend line is at right angles to the direction of rolling. 

Bend until the radius of the bends, measured to the concave face of the metal, is not less, and preferably more, than shown in the following table, where T is the thickness of the plate. 

	Angle Through Which Plate is Bent
	Minimum Radius

	61-90 degrees
	1.0 T

	91-120 degrees
	1.5 T

	121-150 degrees
	2.0 T


If a shorter radius is essential, bend the plates when hot, but not shorter than a radius of 1.0 T.

Before bending, round the edges of the plate to a radius of 1/16 inch throughout the portion of the plate to be bent.

Fit up and attach end and intermediate stiffeners as shown on the Plans. Do not weld ends of stiffeners and other attachments to flanges unless shown on the Plans. Submit shop drawings in one complete submittal package.  Partial or incomplete submittals will not be reviewed or considered.  Partial or incomplete submittals will be rejected.  No additional contract time will be permitted due to partial, incomplete, or inadequate submittals. 

3.
Shop Splices. In addition to those shown on the Plans, girder webs and flanges may contain a maximum of 2 shop splices per plate per span. Indicate all splices on the shop drawings. These splices are subject to approval and are subject to the following limitations: 

Make splices complete penetration butt welds. Grind flange splices flush. Grind web splices flush on the outside face of exterior girders only. Grind parallel to the longitudinal axis of the girder.

Do not place a bottom flange splice within the middle third of any span. Use tension flange splices only as shown on the Plans or as approved.

Completely weld each element of a girder, such as flange or web, before attaching it to another element.

Make all splices at least 6 inches from the nearest stiffener plate. Offset web and flange splices at least 6 inches.

4.
Bolt Holes. Either drill or punch bolt holes. Make finished bolt holes 1/16 inch larger than the nominal diameter of the bolt. Ensure holes are clean cut and without burrs or ragged edges. Material with poorly matched holes will be rejected.

When material forming parts of a member is composed of not more than 5 thicknesses of metal, and whenever the thickness of the metal is not greater than 3/4 inch for structural carbon steel or 5/8 inch for alloy steel, either punch or drill the holes to full size. 

When there are more than 5 thicknesses or when any of the main material is thicker than 3/4 inch in carbon steel, or 5/8 inch in alloy steel, or when required under paragraph 7 below, subpunch or subdrill the holes 3/16 inch smaller. After assembling, ream them to size or drill them from the solid to full size.

For punched holes, the diameter of the die must not exceed the diameter of the punch by more than 1/16 inch. Ream any holes that must be enlarged to admit bolts. 

Ream holes cylindrical and perpendicular to the member. Direct reamers mechanically, where practicable. 

Ream and drill using twist drills. Assemble connecting parts requiring reamed or drilled holes and securely hold them while reaming or drilling them. Match mark them before disassembling.

Subpunch (or subdrill if required) holes for field connections and field splices of arch members, continuous beams, towers (each face), bents, plate girders, and rigid frames while assembled in the shop. Obtain approval of the assembly, including camber, alignment, and accuracy of holes and milled joints before beginning reaming.

Subpunch and ream holes for floor beam and stringer field end connections to a steel template, or ream them while assembled. When partial assembly is permitted ream holes for web member connections with steel templates. 

When using templates to ream field connections of web members of an arch, bent or tower, mill or scribe at least one end of each web member normal to the long axis of the member. Accurately set the templates at both ends from this milled or scribed end. 

Ream or drill the full size of the field connection through templates after carefully locating the templates as to position and angle and firmly bolting them. Use exact duplicate templates used to ream matching members or the opposite faces of one member. Accurately locate templates for connections that duplicate so that like members are duplicates and require no matchmarking.

Accurately punch holes full-size, subpunch them, or subdrill them so that after assembling (before reaming), a cylindrical pin 1/8 inch smaller in diameter than the nominal size of the punched hole may be entered perpendicular to the face of the member, without drifting, in at least 75% of the contiguous holes in the same plane. If the requirement is not fulfilled, the badly punched pieces will be rejected. If any hole will not pass a pin 3/16 inch smaller in diameter than the nominal size of the punched hole, the material will be rejected.

Ream or drill holes so that 85% of the holes in any contiguous group after being reamed or drilled show no offset greater than 1/32 inch between adjacent thicknesses of metal.

Provide in steel templates hardened steel bushings in holes accurately dimensioned from the center lines of the connection as inscribed on the template. Use the center lines to locate accurately the template from the milled or scribed ends of the members.

5.
Shop Assembling. Completely shop assemble the entire structure, including the floor system. When the Contract Documents indicate “partial assembly,” assemble continuous beams and plate girders in lengths of 3 or more abutting panels. The assembled length must be at least 150 feet.

Clean metal surfaces in contact before assembling them. Assemble, pin well, and firmly draw together the parts of a member with bolts before beginning reaming. Make milled ends of compression members in full bearing before starting reaming.  Take apart assembled pieces, if necessary, to remove burrs and shavings produced by reaming. Keep the members free of twists, bends, and other deformities.

To prepare to shop bolt material punched full-size, spear-ream the bolt holes, if necessary, to admit the bolts. Make the reamed holes no more than 1/16 inch larger than the nominal diameter of the bolts.

Secure end connection angles, stiffeners, and similar parts using shipping bolts to prevent damage in shipment and handling.

Furnish a camber diagram showing the camber at each panel for each truss. Take the camber from actual measurement while the truss is assembled, or base it on calculated values when full assembly is not required.

Allow holes to drift during assembly only as needed to position the parts, and not enough to enlarge the holes or distort the metal. To enlarge holes to admit the bolts, ream them. 

Match mark connecting parts assembled in the shop to allow for reaming holes in field connections. Furnish a diagram showing the marks.

6.
Bolted Connections, High-Strength Bolts. Determine bolt lengths by adding the values given in Table 504-1 to the total thickness of connected material. These values compensate for thickness of nut, bolt point, and washers. Add 5/32 inch to the grip length per each additional flat washer. Adjust the total length to the next longer 1/4 inch increment up to a 5 inch length and to the next longer 1/2 inch increment for lengths over 5 inches.

Fit bolted parts solidly together when assembling them and do not separate them by gaskets or other interposed compressible material. Place hardened washers under the turned element.

TABLE 504-1
BOLT LENGTH DETERMINATION 

	Bolt Diameter (inches)
	Added Length (inches)

	1/2
	11/16

	5/8
	7/8

	3/4
	1

	7/8
	1-1/8

	1
	1-1/4

	1-1/8
	1-1/2

	1-1/4
	1-5/8


Keep assembled joint surfaces, including those adjacent to washers, free of scale except tight mill scale. Clean off dirt, loose rust, burrs, and other defects that would prevent the parts from seating. Keep contact surfaces free of oil, paint, or lacquer.

When the outer face of the bolted parts has a slope of more than 1:20, use a smooth beveled washer in contact with the sloped surface.

Tighten fasteners to give at least the required minimum tension values shown in Table 504-2 when the joint is completed. Use bolts and nuts made by the same manufacturer in a connection.

TABLE 504-2
REQUIRED BOLT TENSION

	Bolt Size (inches)
	Required Minimum Tension

(pounds)

	3/4
	28,400

	7/8
	39,250

	1
	51,500


Use zinc coated load indicating washers. Demonstrate the suitability of the device by testing a representative sample of at least three devices for each diameter and grade of fastener used in the structure. Test with a calibration device capable of indicating bolt tension. Include in the test assembly flat, hardened washers, if required in the actual connection, arranged as those in the actual connection to be tensioned. Demonstrate with the calibration test that the device indicates a tension at least 5% greater than that required by Table 504-2. Follow manufacturer's installation procedures when installing bolts in the calibration device and in all connections. Be careful to properly install flat, hardened washers when using load indicating devices with bolts installed in oversized or slotted holes and when using the load indicating devices under the turned element. The load indicating device will count as one washer for the purpose of determining bolt length.

Place the load indicating device under the bolt head and turn only the nut when tightening the bolt. The device must indicate full tensioning of the bolt when the opening reaches zero.

Install bolts in all holes of the connection and bring them to a snug tight condition. Then, tighten fasteners, progressing systematically from the most rigid part (usually near the center) of the connection to the free edges, or as directed. Keep previously tightened fasteners from relaxing. Multiple systematic tightening cycles may be required. 

Do not reuse high-strength bolts. Remove previously fully tightened bolts that were loosened by tightening adjacent bolts. Replace them with new bolts, nuts, and load indicating devices.
7.
Welding. Perform all welding and Nondestructive Examination (NDE) as specified or shown on the Plans.  Conform to ANSI/AASHTO/AWS Bridge Welding Code D1.5 when welding new steel bridge girders, beams, and stringers.  Conform to the Structural Welding Code AWS D1.1 when welding all other steel structures.

At least 30 days prior to welding, submit for approval a welding plan stamped and signed by a Certified Welding Inspector (CWI) responsible for the Quality Control (QC) and consisting of the following documents:

a. Quality control personnel qualifications including CWI number

b. Welding Procedure Specifications (WPS) using forms in AWS D1.1, Sample Welding Forms
c. Procedure Qualification Records (PQR) when applicable, using forms in AWS D1.1, Sample Welding Forms
d. Welder Performance Qualification Records (WPQR) using forms in AWS D1.1, Sample Welding Forms with documentation of current welder certification

e. Type and extent of NDE to be conducted, as required in the specifications

Using a CWI, perform all quality control inspection necessary to ensure the materials and workmanship meet the requirements of the contract documents. 

Correct all deficiencies in materials and workmanship revealed by Quality Control and Quality Assurance inspections without additional compensation. 

Furnish all completed quality control inspection documents. 

Do not weld or tack brackets, clips, shipping devices or other material not required by the Contract documents to the permanent structure, unless shown on the working drawings and approved by the Engineer.

504-3.02 ERECTION.

1.
General. Provide the falsework and all tools, machinery, and appliances, including driftpins and fitting-up bolts, needed to perform the work efficiently. Erect the structural steel, remove the temporary construction, and do the work to complete the structure, as required by the Contract Documents. Make temporary field welds to structural steel according to the procedures required by these Specifications. Steel with sharp kinks or bends will be rejected. 
2.
Handling and Storing Materials. Store material on skids above the ground. Keep it clean and properly drained. Place girders and beams upright and shore them. Adequately support long members, such as columns and chords, on skids to prevent injury from deflection.

3.
Falsework. Use falsework according to Section 512.

4.
Method and Equipment.  Submit an erection plan for approval.  Submit the erection plan not less than 30 days prior to erecting the structural steel.  Do not erect structural steel without the written approval of the Engineer. 

The erection plan must include, but is not limited to the following:

a. Drawings indicating geometry, member sizes, material properties, foundations capacities, design assumptions, and other relevant information required to erect the structural steel.  

b. Support and lifting reactions for each stage of the erection procedure.

c. Equipment type, size, capacity, position, work radius and other relevant information.

d. Schedule, duration of each portion of work and other timing considerations.

If multiple segments will be connected and supported or lifted as a single member, the following additional information is required:

e. Stress sheets for each state of the erection procedure.

f. Deflection diagrams including camber effects and adjustments.

g. Bolted field splice stress calculations

h. Falsework, if required, details and supporting calculations in accordance with Section 512.

The erection plan shall conform to the requirements of the most recent edition of the AASHTO LRFD Bridge Design Specifications and the Contract Documents.  Do not exceed the permissible stresses defined in the most recent edition of the AASHTO LRFD Bridge Design Specifications using a construction load factor of 1.25 for essentially static loads and 1.50 for dynamically applied loads.  The Engineer will make the determination which loads shall be designated as static and dynamic loads.  

Do not induce buckling or other instabilities at any time during shipping, handling or erection.

Submit changes needed to accommodate the erection plan for approval.  Do not submit shop drawings until the Engineer has approved the erection plan.

Submit plans and calculations for the erection plan in one complete submittal package.  Partial or incomplete submittals will not be reviewed or considered.  Partial or incomplete submittals will be rejected.  No additional contract time will be permitted due to partial, incomplete, or inadequate submittals. 

Do not deviate from the approved erection plan without the written permission of the Engineer.

Maintain responsibility for the safety of the method or equipment and complete the work according to the Contract Documents. 

5.
Assembling Steel. Accurately assemble the parts as shown on the Plans and follow match-marks. Handle the material carefully to avoid bending, breaking, or otherwise damaging the parts. Do not hammer if doing so will injure or distort the members. Clean bearing surfaces and surfaces to be in permanent contact before assembling the members. 

504-3.03 RESERVED

504-3.04 RESERVED

504-4.01 RESERVED

504-5.01 BASIS OF PAYMENT. 
All Steel Structures are subsidiary to 507(1) and 606(16) Transition Rail.

Z586510000
Special Provisions
Delete Section 507 and substitute the following:

SECTION 507
BRIDGE RAILING 
 TC "507
Bridge Railing" \f C \l "3" 
507-1.01 DESCRIPTION.  Add the following:

Remove and replace the existing steel bridge rail and bronze number plates for Bridge #396, as shown on the Plans.  

507-2.01 MATERIALS. Use materials that conform to the following:
Steel Railing
Section 722
Concrete
Section 501
Epoxy-Coated Reinforcing Bars
Subsection 709 

Grout
Section 701-2.03
Cable
Use ¼ inch galvanized wire rope with a minimum breaking force of 7,000 pounds.

Bronze
ASTM B98, UNS Alloys C65100 or C65500 or 


ASTM B584, UNS Alloy C92200
507-3.01 CONSTRUCTION REQUIREMENTS. 
1.
General. Remove and dispose of existing rail elements. Remove existing rail hardware attached to bridge girder. Cut embedded hardware flush to girder surface and spray galvanize exposed hardware per section 716-2.07. Remove existing studs.
Construct railing to the line and grade shown on the Plans. Ensure that the rail does not reflect any unevenness of the bridge structure. Set rail posts plumb. Place railing after all falsework is removed and the span is self-supporting. Do not paint bridge railing.
Furnish and install concrete curbing, associated reinforcing steel, and the approach rail transition bracket for steel bridge railing.

2.
Steel. Erect steel railing in conformance with Section 504, except do not use load indicating washers. Weld in conformance with Section 504. Complete welding before galvanizing the railing.
Install anchor rods at locations shown on the Plans or as authorized by the Engineer. Drill holes by methods that do not shatter or damage the concrete adjacent to the holes. Do not damage reinforcing steel or prestressing steel when drilling through reinforced concrete members, unless approved by the Engineer. Adjust spacing to avoid reinforcing and rail hardware. The Engineer will evaluate holes in which reinforcing steel or prestressing steel is encountered during drilling for structural adequacy and durability.

4.
Concrete. Construct concrete barriers to meet applicable requirements of Sections 501 and 503. Use Class A concrete with a specified compressive strength of 4000 psi. Apply a rubbed finish to exposed surfaces of concrete.
507-4.01 METHOD OF MEASUREMENT. Section 109. 
507-5.01 BASIS OF PAYMENT. The contract price includes all rail elements, rail posts, brackets, cable, spacers, fastenings and anchors required to attach the railing to the structure; concrete and associated reinforcing steel included or partially contained within the limits of the concrete rail section or within the limits of the concrete curb for the steel bridge rail section; and bridge number plates.
Removal and disposal of existing rail elements is subsidiary.
Payment will be made under: 
 
Pay Item No.
Pay Item
Pay Unit
507(1)
Steel Bridge Railing
Linear Foot

Z586510000
SECTION 508
WATERPROOFING MEMBRANE

 TC "508
Waterproofing Membrane" \f C \l "3" 
Special Provisions

508-1.01 description.  Replace this subsection with the following:

Comply with the Construction General Permit, issued by the ADEC under the NPDES and Section 641 during all phases of construction including the removal of existing asphalt pavement, the waterproofing membrane, and the application of a new membrane, asphalt, and concrete materials.

Remove the existing asphalt pavement and membrane waterproofing on the following bridges:

	Bridge Number
	Bridge Name

	396
	Deception Creek Bridge

	
	


508-3.01 Application of membrane waterproofing. 
Replace the first and second paragraph with the following:

1. General.  Install membrane under the on-site supervision of a representative from the membrane manufacturing company and according to the manufacturer’s published instructions.  Achieve the following results:

a.
Complete bond between the leveling course and concrete bridge deck.

b.
Complete bond between the membrane and the leveling course.

c.
Unbroken waterproof membrane in place between the leveling course and the asphalt overlay.

d.
Complete bond between the membrane and the asphalt overlay.

2. Preparation of Concrete Deck.  Before applying membrane:

a. Remove existing asphalt concrete down to the deck.

b. Do not employ removal methods that damage the concrete deck or existing membrane if to left in place.

c. Power sweep the deck to remove all foreign materials such as dirt, dust, moisture, loose concrete or asphalt, and all other deleterious material.

d. Place a 1 inch asphalt leveling course, correct any sharp edges on the deck surface that may puncture the membrane.

e. Apply the manufacturer specified waterproofing membrane adhesive, tack coat, primer, or emulsion.

Add the following:

5. Membrane Installation.  When placing or overlaying membrane, implement the following:

a. Apply manufacturer specified waterproofing membrane adhesive to asphalt leveling course.

b. Place the membrane over the adhesive and leveling course.

c. Place asphalt tack coat along edges where new asphalt joins existing asphalt.

d. Place 2 inches asphalt overlay over membrane.

508-5.01 BASIS OF PAYMENT. Replace this subsection with the following:

Waterproofing membrane adhesive and tack coat are subsidiary.

Asphalt concrete will be paid according to Section 401.

Removal of the existing asphalt pavement surface is subsidiary.

Payment will be made under: 

Pay Item No. 
Pay Item
Pay Unit
508(1)
Waterproofing Membrane
Lump Sum

Z586510000
 TC "DIVISION 600 — MISCELLANEOUS CONSTRUCTION" \f C \l "6" 
SECTION 603
CULVERTS AND STORM DRAINS
 TC "603
Culverts & Storm Drains" \f C \l "3" 
Special Provisions
603-1.01 DESCRIPTION.  Add the following:
This work shall also consist of installing culvert marker posts.
603-2.01 MATERIALS.  Delete the second paragraph and substitute the following:
When Item 603(17-xx), Pipe, is listed in the bid schedule, furnish either Corrugated Steel Pipe (CSP) or Reinforced Concrete Pipe.  Corrugated Polyethylene Pipe is not allowed.  End Sections for Metal Pipe must be of the same material as the pipe.
Add the following:

Culvert marker posts shall meet the requirements of subsection 730-2.05, Flexible Delineator Posts.  The color shall be blue with no other markings.  The 2.5 inch by 6 foot post shall be rectangular in cross section with reinforcing ribs capable of a minimum bending radius of 9 inches.

CR603.2-082703
603-1.01 GENERAL.  Add the following:
Culverts installed and or replaced in areas not receiving Ditch Excavation shall be graded on both the inlet and outlet ends for a minimum of 50 ft on the inlet side and until it day lights on the outlet side at a grade of at least 1%.  Grading and removal of materials shall be subsidiary to Item 603.  Ditch lining shall be paid under Item 610(2).
Z586510000
603-3.03 JOINING PIPE.
2.
Metal Pipe.  Add the following after the 2nd sentence:

Install a gasket in all pipe joints; joints between new sections of pipe and joints between new and existing sections of pipe of similar or dissimilar materials, regardless of the type of coupling band.  Except, the end section joint does not require a gasket.  Use flexible watertight gaskets (ASTM D 1056 2B3) as specified in Subsection 705-2.05.

CR603.1-032411

Add the following subsection:
603-3.06 CULVERT MARKER POSTS.  Culvert marker posts shall be installed on the approach side of storm drain outfalls 30 inches and smaller, field inlets not in paved parking lots, all end sections to cross culverts, or as directed by the Engineer.  Forty-two inches of post shall remain above the ground after driving.

603-4.01 METHOD OF MEASUREMENT.  Add the following:

Culvert marker posts will not be measured for payment.

CR603.2-082703

603-5.01 BASIS OF PAYMENT.  Replace the first sentence with:

Coupling bands, gaskets and other items necessary for the proper joining of the sections are subsidiary.

CR603.1-032411

Add the following:

Culvert marker posts will not be paid for directly, but will be subsidiary to pipe items.
CR603.2-082703
SECTION 605
UNDERDRAINS
 TC "605
Underdrains" \f C \l "3" 
Special Provisions

605-5.01 BASIS OF PAYMENT.  Replace the third sentence with:
Excavation, backfill material, and geotextile are also subsidiary.

Z586510000
SECTION 606
GUARDRAIL

 TC "606
Guardrail" \f C \l "3" 
Special Provisions

606-2.01 MATERIALS.  Add the following:
Bridge Railing Elements





Subsection 722
Bronze
ASTM B98, UNS Alloys C65100 or C65500 or


ASTM B584, UNS Alloy C92200
Z586510000
Replace paragraph beginning with "Terminal Markers." including items 1, 2, 3, and replace with the following:

Terminal Markers - Flexible (marker).  The marker includes the pole/post/rod (pole), reflective and retroreflective sheeting and mounting hardware.

The marker materials shall be durable, resistant to impact from (snow and vehicle), vandals, ultraviolet light, moisture, ozone, and hydrocarbons.

When the pole is loaded, the marker shall bend/flex, remain flexible and oriented as installed continuing to function as designed without permanent displacement along the length of the member.  The flexibility may be in the primary vertical element, a connecting device between the vertical element and connection to the support member (spring or other) or a combination.

Provide a connection sufficient to transfer the loads from the pole to the supporting member without reducing the strength, flexibility, or durability of either.  The connection shall not negatively impact the performance of the guardrail.  Provide approval of the connection from the marker manufacturer and support member manufacturer (if proprietary).
(
Design Loads:

(
Impact load from snow thrown by snowplows

(
Weight of snow covering the pole as a result of snow thrown from snowplows

(
Wind loads (100 mph, 3 sec gust)

(
Service Temperature Range:
-40˚ F to +140˚ F.

(
Pole:

1.
Material:

(
Steel, or

(
Stainless Steel, or

(
Other Poles:

(a)
Continuous glass fiber and marble reinforced thermosetting composite, or

(b)
Engineered plastic alloy, or

(c)
Fiberglass Reinforced Polyester (FRP)

(d)
High-Impact Polyolefins

2.
Dimensions

(
Top of Pole:  60 inches to 84 inches above top of guardrail

(
Width/Diameter:  minimum = 1 1/4 inches, maximum = 2 inches (steel/stainless steel may not be greater than 5/8 inch diameter)

(
Thickness:  as required by design

3.
Visibility:

(
Daytime: Pole - color orange

a.
Steel and Stainless Steel Poles:  Applied permanent finish.

b.
Other Poles:  Color pigment ultraviolet stabilized and solid through the cross section from end to end.

(
Nighttime:  Added retroreflective sheeting - color white

a.
Approximately 12 square inches visible from the traveled way before and after the marker.  Applied to a flag attached to the pole or as banding applied directly to the pole.  (A flag is required when using steel/stainless steel poles.)

b.
Place top edge of flag/banding 1 inch from top of pole.

(1)
Flag:  Single retroreflective sheet each face

(2)
Banding:  Two bands completely around marker, 4 inches between bands
(
Hardware and Fasteners:

(
Steel, and/or

(
Stainless Steel, or

(
Aluminum alloy (hardware only)

Manufacturers of flexible markers (snowpoles):

	Manufacturer
	Model
	Type
	Contact

	Nordic Fiberglass, Inc.
	FF2
	Steel Pole w/ Flag
	Ph:  (218) 745-5095

	PEXCO
	Model 3639
	High-Impact Polyolefins
	Ph:  (404) 564-8560

	New Century Northwest, LLC
	NCN2549
	Engineered Plastic Alloy
	Ph:  (541) 485-5566

	Carsonite Composites, LLC
	SNFB
	Continuous glass fiber and marble reinforced thermosetting composite
	Ph:  (800) 648-7916


Submit manufacturer's specifications to the Engineer for review and approval before ordering markers.

CR606.2-022015

CONSTRUCTION REQUIREMENTS
606-3.01 GENERAL.  Replace the first sentence in the first paragraph with:

Install guardrail, batter board, and terminals at the locations shown in the Plans.

CR606.9-051513

Replace the third paragraph with the following:

Start guardrail installation at the "upstream" end (the end adjacent traffic will encounter first) by either installing a crashworthy terminal, connecting to an existing barrier or shielding the end with a truck mounted attenuator (TMA) meeting NCHRP 350, Test Level 3.  Continue installation in the direction of traffic.  Exception:  if the guardrail run will connect to existing barrier, buried in the backslope, or guardrail, existing or new bridge railing, or other existing structure at the "downstream" end, guardrail installation may be started at the point of connection.  The exception allows for starting at the downstream end, a temporary crash cushion or TMA is required at all incomplete upstream guardrail ends.

CR606.3-022015

606-3.02 POSTS.  Delete the first two numbered items and replace with:

1.
Exclusive of end treatments, use one type of post in each run of guardrail.

CR606.4-022015

606-3.05 TERMINAL SECTIONS.  Delete the second paragraph.

Replace the third paragraph with the following:

Attach flexible markers, in a vertical position, to the terminal end directly to the backside of the rail face, the face away from the traveled way, or the first post of each parallel guardrail terminal.  Attach flexible markers to the "P.T." post of the Controlled Release Terminals.  Provide an additional marker where the flare begins for guardrail terminal widening.  Provide two markers at the end of each run of guardrail; coordinate the locations with the Engineer.

The connection shall not negatively impact the performance of the guardrail as noted in 606-2.01.

CR606.2-022015

606-3.06 REMOVAL AND RECONSTRUCTION OF GUARDRAIL.  Add the following:

Guardrail removed and to be replaced with new guardrail shall have the entire new run installed within 14 calendar days after removal.

Guardrail located within 50 feet of bridge ends shall have the new guardrail installed by the end of the shift in which the existing guardrail is removed.

CR606.6-110410

606-3.07 REMOVAL AND DISPOSAL OF EXISTING GUARDRAIL.  Delete the last sentence.

Add the following:

Guardrail.

Notify the Engineer a minimum of 5 days before removing guardrail.  The Engineer will notify the ADOT & PF, M & O, and have an M & O representative designate portions of guardrail for salvage.  Deliver salvaged guardrail and associated hardware to the M & O yard located in 
Willow.
CR606.7-040113

Add the following Subsection 606-3.10 Flexible Markers:

606-3.10 FLEXIBLE MARKERS. For each parallel rail terminal, a flexible marker shall be attached to the extreme piece of rail.  The flexible markers shall be attached using hardware and attachment methods recommended by the manufacturer.

CR606.2-022015

Add the following Subsection 606-3.11 Length of Need Verification.

606-3.11 LENGTH OF NEED VERIFICATION.  After shaping the slopes and staking the proposed guardrail locations, notify the Engineer to field verify the beginning and ends.  The Engineer will approve the staked location of the guardrail before installation.  The Engineer may determine additional guardrail is necessary and the Contractor shall comply without delay.

CR606.8-051513
606-5.01 BASIS OF PAYMENT.  Add the following:

3.
Transition Rail. Add the following:
Removal and disposal of existing transition rail elements is subsidiary.  Steel bridge railing modifications, post replacement, and bridge number plates are subsidiary.

Z586510000
Add the following:

Guardrail salvage is subsidiary to Pay Item 606(6) Removing and Disposing of Guardrail.

CR606.7-040113

Add the following:

Batter Board installation is subsidiary to Pay Item 606(1) W Beam Guardrail.

Z586510000
SECTION 610
DITCH LINING

 TC "610
Ditch Lining" \f C \l "3" 
Special Provision

610-2.01 MATERIALS. Replace the first paragraph with the following:
Use stones that are angular, sound and durable, are no larger than 6 inches in greatest dimension, and not more than 50% by weight passing a 3-inch sieve as determined by ATM 304. Do not use rounded stones.
Z586510000
SECTION 611
RIPRAP
 TC "611
Riprap" \f C \l "3" 
Special Provision

611-2.01 MATERIALS.  In the 1st paragraph add the following after the first sentence:

Apparent specific gravity will be determined by WAQTC FOP for AASHTO T85.
In the 1st paragraph replace "2:1." with "3:1."
CR611.1-072815
SECTION 615
STANDARD SIGNS
 TC "615
Standard Signs" \f C \l "3" 
Special Provisions

615-3.01 CONSTRUCTION REQUIREMENTS.
7.
Add the following after the first paragraph:

Deliver salvaged sign panels, posts, and hardware to the State Maintenance Yard, located in Willow.
CR615.2-091311

SECTION 618
SEEDING

 TC "618
Seeding" \f C \l "3" 
Special Provisions

618-1.01 DESCRIPTION.  Replace the 1st sentence with:  Establish a perennial stand of grass or other specified living vegetative cover, by clearing, applying soil stabilization material(s) and seeding the area(s) shown in the Plans, including new and disturbed area(s), and area(s) identified by the Engineer.

618-2.01 MATERIALS.  Add the following to the list of material specifications:

Soil Stabilization Material
Section 727 (Stabilization Material)

Topsoil
Section 726 

(In this specification, topsoil is included when referencing Stabilization Material)

CR618.1-022015
618-3.01 SURFACE PREPARATION.  Replace the 1st, 2nd, 3rd and 4th paragraphs with the following:

Clear the area(s) to be seeded; make the area(s) reasonably free of ruts, holes, and humps. Clear area(s) of stones 4 inches in diameter and larger and of weeds, plant growth, sticks, stumps, and other debris or irregularities that might interfere with the application of stabilization material, the seeding operation, growth of cover, or subsequent maintenance of the vegetative-covered areas. 

Apply stabilization material after clearing is complete, refer to 618-3.02.

Mix the seed with the stabilization material before applying the material (not including topsoil), or seed the stabilization material immediately after the material is applied for the best results as recommended by the supplier/manufacturer.

Prepare the stabilization material by grooving the material in a uniform pattern that is perpendicular to the fall of the slope.  Use one or more of the following grooving methods with associated equipment before the application of seed:

CR618.2-022015
618-3.02 SEEDING SEASONS.  Replace the 1st and 3rd paragraph with the following:  Seed disturbed areas after permanent cessation of ground disturbing activities in that area, within the time period specified in the Alaska Department of Environmental Conservation (ADEC) Alaska Pollutant Discharge Elimination System (APDES) Construction General Permit (CGP) for Alaska, Section 4.4 Final Stabilization, and Section 641 Erosion, Sediment, and Pollution Control.

CR618.3-022015
618-3.03 APPLICATION.  Replace the 1st and 3rd paragraphs with the following:  Seed, seeding, reseeding includes the application of seed, fertilizer and stabilization material.
Apply seed mix, fertilizer, and stabilization material at the rate specified.  If the seed mix, fertilizer and stabilization material are not included in the Plans or Specifications, including their application rates, use the recommendations of the ADNR and the Revegetation Manual for Alaska.

Add the following:

Apply seed and stabilization material in one application when using the hydraulic method.  Apply fertilizer with the hydraulic method.  Include the fertilizer with the seed and stabilization material or apply separately.
TABLE 618-1

APPLICATION RATES

	Component
	Ingredients
	Application Rate

(per MSF)

	Seed
	Slender Wheatgrass (Wainwright)

Red Fescue (Arctared)

Annual Ryegrass (Lolium)


	
1.00 lbs.


0.80 lbs.


0.20 lbs.

Total = 2.00 lbs.

	Soil Stabilizera.
	
	

	
Slope ≤ 3:1
	Mulch
	
46 lbs.

	
Slope >3:1 
	Mulch with tackifier
	
45-58 lbs.

	Fertilizer
	20-20-10
	
12 lbs.


a.
Soil Stabilizer/Stabilization Material.  Refer to Section 619 and 727 for additional soil stabilization and soil stabilization materials.

Do not remove required tags from seed bags.

Upon the Engineer’s approval, Nortran Tufted Hairgrass may be used as a substitute for Slender Wheatgrass (Wainwright) if Slender Wheatgrass (Wainwright) is commercially unavailable.  If this substitution is made, apply at the same application rate.
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Replace Subsection 3.04 with the following:

618-3.04 MAINTENANCE.  Maintain seeded areas in a satisfactory condition for the term of the Contract, including warranty obligations.

Maintenance includes but is not limited to:

1.
Protecting seeded areas against traffic by approved warning signs or barricades and against erosion.

2.
Repairing surfaces gullied or otherwise damaged following seeding.  Fill erosion gullies 4 inches deep and greater filling the gully to surrounding grade including the portions less than 4 inches deep.  Apply and prepare the stabilization material for seeding.  Seed repaired area(s).  Refer to Subsections 618-3.01 & 3.03.

3.
Reseeding areas not showing evidence of satisfactory growth within 3 weeks of seeding and after repairs are complete.  Reseed bare patches of soil more than 10 square feet in area.  Contact ADNR for advice or corrective measures, when seeded areas are not showing evidence of satisfactory growth.

4.
Watering seeded areas for growth of vegetative cover.  If in the opinion of the Engineer, too little or too much water is being applied, adjust the amount of water as directed.

Replace Subsections 618-3.05 with the following:

618-3.05 ACCEPTANCE.  The Engineer will perform a visual inspection of the vegetative mat considering each station and each side of the road a separate area.  Acceptance of the vegetative mat requires a minimum of 70% cover density in the inspection area, gullies repaired and reseeded, and no bare patches of soil more than 10 square feet in area.

Repair/reseed areas that are not accepted.
Replace Subsection 618-3.06 with the following:

618-3.06 PERIOD OF ESTABLISHMENT.  For each area accepted, the establishment period extends one complete growing season following the date of acceptance.  Employ all possible means to preserve/maintain the new vegetative mat in a healthy and vigorous condition to ensure successful establishment.  Maintain the vegetative mat, according to Subsection 618-3.04, to not less than the requirements for acceptance, Subsection 618-3.05.

618-4.01 METHOD OF MEASUREMENT.  Add the following:

M Gal is equal to 1000 gallons.

618-5.01 BASIS OF PAYMENT.  Delete the 1st sentence:  "Mulching will be paid for under Section 619".

Delete paragraphs beginning: “Seeding by the Acre”, “Seeding by the Pound” and "Water for Seeding" and replace with:
Seeding by the Acre.  Pay Item 618(1), Seeding:  Payment is for established vegetative mat.  Stabilization material preparation (seed, fertilizer, stabilization material, and the water required for all hydraulic applications) are subsidiary.  Maintenance including:  1. Protection, 2. Repairs, 3. Reseeding, is also subsidiary.  Repairs and reseeding include, but are not limited to:  fill, stabilization material and preparation for seeding, seed, fertilizer,  and the water required for hydraulic application.

Seeding by the Pound.  Pay Item 618(2), Seeding:  Payment is for established vegetative mat.  Stabilization material preparation (seed, fertilizer, stabilization material and the water required for all hydraulic applications) are subsidiary.  Maintenance including:  1. Protection, 2. Repairs, 3. Reseeding, is also subsidiary.  Repairs and reseeding include, but are not limited to:  fill, stabilization material and preparation for seeding, seed, fertilizer, and the water required for hydraulic application.

Water for Seeding.

(
Water for hydraulic application is subsidiary to Pay Items 618(1) and 618(2), and includes, but is not limited to:  the initial application of seed, fertilizer, and stabilization material and the reapplication for repairs and reseeding.

(
Water applied for growth of vegetative mat (Subsection 618-3.04.4 Watering), for the term of the Contract, including warranty obligations, is paid under Pay Item 618(3).

Add the following:

Stabilization materials are paid under Section 619 and 620 Pay Items, except as noted for "Seeding by the Acre", "Seeding by the Pound" and warranty obligations, Subsection 105-1.16.

CR618.2-022015
Special Provision

Replace Section 619 with the following:

SECTION 619
SOIL STABILIZATION

 TC "619
Soil Stabilization" \f C \l "3" 
619-1.01 DESCRIPTION.  Furnish, install, and maintain materials to stabilize the soil.  Control erosion, sediment, and pollution.

619-1.02 RELATED SECTIONS, REFERENCE ORGANIZATIONS, AND STANDARD DOCUMENTS.

1.
Alaska Department of Transportation and Public Facilities (ADOT&PF): 

Standard Specifications for Highway Construction, 2015 Edition.

Seeding
Section 618

Topsoil
Section 620

Planting Trees and Shrubs
Section 621

Silt Fence
Section 633

Erosion, Sediment, and Pollution Control
Section 641

Soil Stabilization Material
Section 727

2.
American Association of State Highway and Transportation Officials (AASHTO):

Standard Practice for:

(
Compost for Erosion/Sediment Control (Filter Berms and Filter Socks)
R51-10

(
Compost for Erosion/Sediment Control (Compost Blankets)
R52-10

3.
United States Composting Council (USCC):

(
Testing Methods for the Examination of Compost and Composting (TMECC)
(
Seal of Testing Assurance Program (STA) documents

4.
Erosion Control Technology Council (ECTC)

(
Hydraulic Erosion Control Products (HECPs) Specification Chart

Table 1, Performance Chart for Standard HECPs

(
Rolled Erosion Control Products (RECPs) Specification Chart

Table 1, Rolled Erosion Control - Temporary

Table 2, Rolled Erosion Control - Permanent

5.
National Transportation Product Evaluation Program (NTPEP)

(
Testing and Evaluation of Products Materials and/or Devices

6.
Texas DOT/Texas Transportation Institute (TTI) Hydraulics and Erosion Control Laboratory

619-1.03 SUBMITTALS.  Submit stabilization and erosion, sediment and pollution control performance testing results with certifications for each material, Section 619-2.01 Materials.  Submit a sample of each material to the Engineer 7 days before the scheduled installation.

1)
Test compost, all applications, no more than 90 days before installation.

2)
At a minimum, certificate will include the name of the manufacturer, product name, style number or similar, chemical composition of the material, the fibers, netting, yarn and similar and the weed free status of the material.

3)
Organic materials shall be accompanied with all applicable health certificates and permits.

4)
Furnish a Material Safety Data Sheet (MSDS) that demonstrates the product is not harmful to plants, animals, and aquatic life.

619-2.01 MATERIALS.  Select stabilization materials, individually or a combination of, matched to the project applications/conditions (sheet flow, concentrated flow, slope, length of slope, access, etc.) providing performance and functional longevity meeting the most restrictive requirements of the Construction General Permit (CGP), the approved Stormwater Pollution Prevention Plan (SWPPP) and Section 641 Erosion, Sediment and Pollution Control.

1)
Mulch
Subsection 727-2.01

(
Dry Erosion Control, Stabilization Products

(
Hydraulic Erosion Control Products (HECPs)

2)
Matting
Subsection 727-2.02

(
Rolled Erosion Control Products (RECPs)

3)
Sediment Retention Fiber Rolls (SRFRs)
Subsection 727-2.03

(
Filter Socks

(
Compost Socks

(
Coir Logs

4)
Compost
Subsection 727-2.04

5)
Tackifier
Subsection 727-2.05

6)
Soil Binders (Polyacrylamide (PAM))
Subsection 727-2.06

7)
Geotextile-Encased Check Dams and Sediment Barriers
Subsection 727-2.07

8)
Sandbag
Subsection 727-2.08

9)
Manufactured Inlet Protection System
Subsection 727-2.09

10)
Clear Plastic Covering
Subsection 727-2.10

11)
Staples
Subsection 727-2.11

12)
Other stabilization materials submitted to and approved by the Engineer.

Include on the packaging the manufacturer's name, the content, the air dry-weight and the guaranteed chemical analysis of the contents.  Ship and deliver to the site in the original, unopened containers.

CONSTRUCTION REQUIREMENTS

619-3.01 GENERAL.  Stabilization may include individual or a combination of materials, including but not limited to temporary seeding, mulch, tackifier, staples, matting, stabilizing emulsions, soil binders, dustless sweeping, dust palliatives, and others.

1.
Material Storage and Protection.  Store materials elevated off the ground and covered protecting them from construction and or damage from the environment including but not limited to:

(
Precipitation

(
Extended ultraviolet radiant including sunlight

(
Chemicals that are strong acids or other

(
Flames and welding sparks

(
Excess temperatures

(
Other environmental conditions that may damage the materials

2.
Fabrication.

a.
Sandbags.  Sand bags shall measure 15 inches by 30 inches.  Place approximately 1.0 cubic foot of select Material, Type B, in each sandbag sack.  Close the open end of the sandbag as recommended by the fabric manufacturer.

619-3.02 SURFACE PREPARATION.  Clear all areas to be stabilized of stones 4 inches in diameter and larger and of weeds, plant growth, sticks, stumps, and other debris or irregularities that might interfere with the stabilization operation, growth of cover (where vegetative cover is part of the stabilization operation) or subsequent maintenance of the vegetative-covered area(s).

Smooth the surface of the area(s) to be stabilized; make the areas reasonably free of ruts, holes, and humps; trackwalk if required by the manufacturer; apply the stabilization material to each area.

If specified, apply topsoil to the area to be stabilized before application of the stabilizing material.  Section 618 and 620.

619-3.03 APPLICATION.  Apply stabilization material, including rate of application, according to the specifications.  If not specified, apply according to the manufacturer's requirements.  Where manufacturer requirements conflict with the specification, except where the Engineer directs otherwise, apply the material according to the requirements of the manufacturer.

If seeding is specified, except where seed is included in the stabilization material, complete the application of stabilization materials within 24 hours after seed is placed.

Do not use vehicles or equipment which cause rutting or displacement of the subgrade or topsoil.

1.
Temporary Seeding.  Annual Ryegrass per Subsection 724-2.02, Table 724-1.  Apply at a rate of 1/2 lb/1000 sq. ft., minimum, on level ground to a maximum of 1 1/2 lb/1000 sq. ft., maximum, on sloping ground and highly erodible soils.  Prepare surface and place seed as noted under Subsection 619-3.02 Surface Preparation and Section 618 Seeding.  Confirm application of temporary seeding with the Engineer.

2.
Tacking Agents - Tackifiers.  Apply tacking agents according to the manufacturer's installation instructions matched to the application providing functional longevity, erosion control effectiveness, and vegetative establishment.

3.
Soil Binders.  Apply soil binders according to the manufacturer's installation instructions.

a.
Using Polyacrylamide (PAM) and PAM with Short-Term Mulch:
Apply PAM on bare soils.

Apply PAM and PAM with short-term mulch only where sediment control is in place and complete.

Do not apply PAM and PAM with short-term mulch on saturated ground during rainfall.

b.
Using Moderate-Term Mulch:

Apply moderate-term mulch according to manufacturer's installation instructions.  If the curing period to achieve maximum performance is greater than the time period before precipitation is predicted, or the soil is saturated, do not apply the moderate-term mulch except as approved by the Engineer.

c.
Using Long-Term Mulch:

Apply long-term mulch according to the manufactures installation instructions.

4.
Erosion Control Blankets (ECBs).  Select blankets, as specified by the manufacturer, to match the slope; and installed according to the manufacturer's instructions rolled out on well prepared soils to assure intimate contact and anchored with staples, stakes and or anchor trenches.  Temporary erosion control blankets with 60 percent or greater open area may be installed prior to seeding.  Place blankets with less than 60 percent open area immediately after the seeding operation.

Staple matting/ECBs as recommended by the manufacturer for the application.

5.
Compost Blankets.  Construct compost blankets according to AASHTO R 52-10 and as specified.  Use coarse compost and place over bare soil a blanket of 2 inch minimum thickness, except as otherwise specified.  Apply material either by hand spreading and or pneumatically.  Compost will have no free water visible or produce dust when handled.  Place compost before seeding or mix seed with compost.

6.
Check Dams.  Place check dams as soon as possible and practicable or when and where if directed by the Engineer.  Place the check dams perpendicular to channels and construct of a height sufficient to maximize detention while keeping the water in the channel.  Place and install check dams according to the Plans and anchor to maintain in effective position.

a.
Sandbag.  Place the initial row in tight contact with the ditchline for the length of the dam.  Place each following row centered across the joint between the bags of the lift/row below.

7.
Stabilized Construction Entrance.

Temporary stabilized construction entrance shall be constructed according to the Plans, prior to beginning any clearing, grubbing, earthwork, or excavation.

When the stabilized entrance no longer prevents track out of sediment or debris, the Contractor shall either rehabilitate the existing entrance to original condition, or construct a new entrance.

When the Plans require a tire wash in conjunction with the stabilized entrance, the Contractor shall include details for the tire wash and the method for containing and treating the sediment-laden runoff as part of the SWPPP.  All vehicles leaving the site shall stop and wash sediment from their tires.

8.
Sediment Control Barriers.  Sediment control barriers shall be installed according to the Plans or manufacturer's recommendations in the areas of clearing, grubbing, earthwork, or drainage prior to starting those activities.

a.
Sandbag.  Place the initial row in tight contact with the surface perpendicular to the slope.  Place each following row centered across the joint between the bags of the lift/row below.

b.
Sediment Retention Fiber Rolls.

c.
Silt Fence.

d.
Compost Berm.  Construct compost berms according to AASHTO R 51-10.  Use coarse compost.

9.
Turf Reinforcement Mats.  According to manufacturers installation instructions.

619-3.04 MAINTENANCE.  Maintain stabilized areas in a satisfactory condition for the term of the Contract, including warranty obligations.  Inspect as required by the CGP, approved SWPPP, and Section 641 Erosion, Sediment and Pollution Control and correct any deficiencies immediately.  Remove and dispose of temporary measures, including trapped sediment and contaminants, off project at approved locations.  Materials manufactured as degradable may be left in place when approved by the Engineer.

Maintenance includes but is not limited to:

a.
Protecting stabilized areas against traffic by approved warning signs or barricades.

b.
Repairing surfaces gullied or otherwise damaged following application of stabilization material(s).

Where seeding is included as a part of the soil stabilization:

c.
Reseeding, as required by Section 618 Seeding.  Reapply the stabilization materials correcting the problems of the initial application.

d.
Watering, where vegetative growth is part of the soil stabilization, according to Section 618 Seeding.
The Engineer will perform inspection of the stabilization as required in the CGP, Section 641, and the SWPPP.  Make repairs as required by same and as directed.
619-4.01 METHOD OF MEASUREMENT.  Section 109, measured on the slope of the ground surface.

619-5.01 BASIS OF PAYMENT.  Water, maintenance, repair, removal, and disposal of temporary stabilization materials are subsidiary.

Seeding is paid under Section 618 Pay Items, topsoil under Section 620 Pay Items, silt fence under Section 633 Pay Items and temporary erosion, sediment, and pollution control under 641 Pay Items.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
619(1)
Mulching
Square Yard

619(2)
Matting
Square Yard

619(3)
Compost
Square Yard

619(4)
Turf Reinforcement Mat
Square Yard

619(5)
Sediment Retention Fiber Rolls (SRFRs)
Linear Foot

619(6)
Check Dam and Sediment Barrier - Geotextile
Linear Foot

619(8)
Compost Berm
Linear Foot

619(9)
Sandbags
Each

619(10)
Manufactured Inlet Protection System
Each

619(11)
Sandbag Inlet Protection System
Each

CR619-070115
Special Provisions

Replace Section 630 with the following:
SECTION 630
GEOTEXTILE FOR EMBANKMENT AND ROADWAY
SEPARATION, STABILIZATION AND REINFORCEMENT
 TC "630
Geotextile for Embankment and Roadway Separation, Stabilization and Reinforcement" \f C \l "3" 
630-1.01 DESCRIPTION.  Prepare ground surface, and furnish and place geotextiles for separation, stabilization, and/or reinforcement as shown on the Plans.

630-2.01 MATERIALS.  Use materials that conform to the following:

Geotextiles and Sewn Seam Strength
Subsection 729-2.01

Sewing Thread.  Use high strength polypropylene, or polyester. Do not use nylon thread.  Use thread of contrasting color to that of the geotextile itself.

630-3.01 CONSTRUCTION.
1.
Surface Preparation.  Prepare ground surface by removing stumps, brush, boulders, and sharp objects. Fill holes and large ruts, as directed by the Engineer, with material shown on the Plans or as approved by the Engineer.

2.
Geotextile Placement. Unroll geotextile directly onto the prepared surface.  Stretch geotextile to remove any creases, folds or wrinkles.  Do not drag the geotextile through mud or over sharp objects that could damage the geotextile.  Do not expose geotextiles to sunlight for longer than 14 days after removal of protective covering.  Do not allow geotextiles to get wet prior to installation.

a.
Separation and Stabilization.  Lay geotextile for embankment separation and stabilization parallel to roadway centerline.  On horizontal curves, place in segment lengths not exceeding those listed in Table 630-1, with butt ends cut to match and sewn or overlapped.  On tangents, straighten the geotextile and sew or overlap butt ends.  Shingle overlaps in the same direction as fill placement.  Prevent overlapped edges from lifting during construction.

b. Reinforcement. Lay the machine direction of the geotextile, for embankment reinforcement, perpendicular to the roadway centerline or as shown on the Plans.  Join segments by sewing or an approved bonding or attachment process.  Shingle overlaps in the same direction as fill placement if seams are not sewn.  Prevent overlapped edges from lifting during construction.

CR630-070115
c. Drainage Geocomposite. Lay drainage geocomposite as described for Separation.

Z586510000

TABLE 630-1

GEOTEXTILE PLACEMENT ON CURVES
	Degree of Curve
	Maximum Segment Length (ft.)

	1
	125

	2
	90

	3
	75

	4
	65

	5
	55

	6
	50


2. Joining. Join adjacent geotextiles for separation or stabilization by overlapping or sewing.  Join adjacent geotextiles for reinforcement by sewing or as shown on the Plans.  Other attachment methods may be used if approved by the Engineer.

a.
Sew seams with a Butterfly or J-Seam. Use a double-thread chain stitch (lock stitch).  Bring adjacent sections of geotextile together and fold so that the stitching penetrates four layers of geotextile for the full seam length.  Make the stitching line 1 1/4-inches (± 1/4-inch) from the folded edge of the seam and at least 1/2-inch from the free edge of the geotextile.  Sew seams so that they face upward and can be easily inspected by the Engineer.  Illustrations showing correct stitch formation and seam configurations are provided in Figure 1-2 (page 1-28) of the FHWA publication, Geosynthetic Design & Construction Guidelines, FHWA-NHI-07-092, August 2008.

b.
Overlap geotextile sections by a minimum of 3-feet at all longitudinal and transverse joints.  Place the beginning of each new roll beneath the end of the previous roll to prevent the advancing fill from lifting the geotextile.  Shingle in the direction of construction.

4.
Material Placing and Spreading. Place embankment material closely following fabric laydown to avoid fabric displacement and exposure. During placing and spreading of material, maintain a minimum depth of 12-inches of cover material; or a minimum depth equal to the separation distance between multiple layers of geotextile as shown on the Plans when this separation distance is less than 12-inches; at all times between the geotextile and the wheels or tracks of construction equipment.  Limit the size and weight of construction equipment to reduce rutting in the initial lift above the geotextile to not greater than 3-inches deep to prevent overstressing the geotextile.

Spread the material in the direction of the upper overlapped geotextile.  Maintain proper overlap and geotextile continuity. If sewn or bonded seams are used, place the cover material and spread in only one direction for the entire length of the geotextile.  On weak subgrades limit height of dumped cover material to prevent localized subgrade and/or geotextile failure.  Do not drop stones or frozen material larger than 1-foot in diameter directly onto the geotextile from a height of more than 1-foot.

Compact using a smooth drum roller or in a manner approved the Engineer.  Do not allow construction equipment to make sudden stops and starts on the cover material.  Do not allow turning of vehicles on the initial lift of cover material above the geotextile.  Fill any ruts over 3-inches deep occurring during construction with additional material shown on the Plans; do not grade adjacent material into rut. Compact rut fill material to the specified density.

5.
Geotextile Repair. Should the geotextile be torn, punctured, or the overlaps or sewn joints disturbed – as evidenced by visible geotextile damage, subgrade pumping, intrusion, or embankment distortion – remove the backfill around and under (if required by the Engineer) the damaged or displaced area and repair or replace the damaged area.  Make repairs to the damaged area with a patch of the same type and class of geotextile originally placed.  Make patches overlap by a minimum of 3-feet or sew patches to the existing geotextile, as specified for joining of the same type and class of geotextile, unless otherwise directed by the Engineer.

a. Separation and Stabilization.  Overlay torn area with geotextile with a minimum 3-feet overlap around the edges of the torn or damaged area or sew and bond according to Subsection 630-3.01.3.a. Ensure the patch remains in place when cover material is placed over the affected area.

b. Reinforcement.  Sew according to Subsection 630-3.01.3.a unless joining by overlap is shown on the Plans. Ensure the patch remains in place when cover material is placed over the affected area.
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c. Drainage Geocomposite. Repair drainage geocomposite as described for Separation.

630-4.01 METHOD OF MEASUREMENT.  Measure geotextile by the square yard of ground surface covered.  No allowance will be made for overlap, whether at joints or patches.
630-5.01 BASIS OF PAYMENT.  Payment will be at the Contract unit price. Repair and replacement costs for damaged geotextile are subsidiary to the Section 630 Pay Items.

Material used to fill ruts and holes will be paid for at the unit price for the type of material used.

Payment will be made under:
Pay Item No.
Pay Item
Pay Unit
630(1)
Geotextile, Separation, Class 3
Square Yard

630(2)
Geotextile, Stabilization, Class 1
Square Yard

630(3)
Geotextile, Drainage Composite
Square Yard
630(3A)
Geotextile, Reinforcement – Type 1
Square Yard

630(3B)
Geotextile, Reinforcement – Type 2
Square Yard
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Special Provisions

Replace Section 634 with the following:

SECTION 634
GEOGRID SOIL REINFORCEMENT

 TC "634
Geogrid Soil Reinforcement" \f C \l "3" 
634-1.01 DESCRIPTION. Furnish and install geogrid material at locations shown on the Plans.

634-2.01 MATERIALS. Use materials that conform to the following:

Geogrid
Subsection 729-2.05

CONSTRUCTION REQUIREMENTS
634-3.01 WEATHER LIMITATIONS. Do not expose geogrid to sunlight for longer than 14 days after removal of protective covering.

634-3.02 SURFACE PREPARATION. 

1.
Very Soft Ground (CBR < 1).  Care should be taken to avoid disturbing any surface crust overlying softer soil.  In these cases the geogrid should be placed directly on the unprepared subgrade.  

If directed by the Engineer, minimize disturbance of the subgrade by leaving root mats in place, cutting stumps and other projecting vegetation as close and even to the ground surface as practical.

Swampland, peat, muskeg or marshes may be difficult to smooth grade and/or compact.  Create a surface that is as uniformly smooth as possible.  Grade or crown the surface for positive drainage away from the construction zone.

2.
Firm Ground (CBR 1 – 3). Prepare surface by removal of stumps, brush, boulders, and sharp objects.  Fill holes and large ruts, as directed by the Engineer, with material shown on the Plans or as approved by the Engineer.

3.
Firm Ground (CBR > 3). Compact and finish subgrade or subbase prior to placement of the geogrid.

634-3.03 GEOGRID PLACEMENT.  Unroll geogrid directly onto the prepared ground surface in the direction of advancing construction, parallel to the centerline of the roadway or according to the Plans.  Do not drag the geogrid across the subgrade.  Install the geogrid in the longest continuous practical length, free from folds, creases or wrinkles.  Hold the geogrid in place with pins, staples, sandbags or piles of granular material.

1.
Very Soft Ground. Overlap geogrid panels a minimum of 36-inches at all joints with the upper geogrid in the direction that fill will be placed. Tie panels together securely with cable ties or hog rings at 5-feet intervals or as recommended by the manufacturer and approved by the Engineer.

To limit lateral spreading and separation of overlaps, if approved by the Engineer, the Contractor may unroll the geogrid transversely/perpendicular to the roadway embankment alignment. Overlap the adjacent rolls and tie together with cable ties or hog rings at 5-feet intervals.

2.
Soft Ground. Overlap geogrid panels a minimum of 24-inches at all joints with the upper geogrid in the direction that fill will be placed.  Tie panels together securely with cable ties or hog rings at 20-feet intervals or as recommended by the manufacturer and approved by the Engineer.
3. Firm Ground. Overlap geogrid panels a minimum of 12-inches at all joints in the direction that fill will be placed.  Tie panels together securely with cable ties or hog rings at 20-feet intervals.  Hand-tension geogrid and stake to the ground at the edges, overlaps, and in the center of each roll, at 30-feet intervals or as specified on the Plans.

634-3.04 PLACINIG AND SPREADING COVER MATERIAL. Do not operate equipment directly on the unprotected geogrid. Spread fill material in the direction of the fabric overlap.  Compact using a smooth drum roller.  Do not allow construction equipment to make sudden stops, starts, or turns on the cover material.

1.
Very Soft Ground. End-dump material onto previously placed material and spread over the geogrid with a low ground pressure (LGP equates to tire pressure of 4 psf) dozer to the depth permitted.  Maintain a minimum depth of 12-inches of cover material at all times between the geogrid and the wheels or tracks of the construction equipment, unless otherwise shown on the Plans or directed by the Engineer.  Do not dump material directly on the geogrid.  To prevent a mud wave, end-dump fill along the edges of the geogrid to form toe berms or access roads that extend one to two panel widths ahead of the remainder of the embankment fill placement.  After constructing the two berms, spread fill in the area between the toe berms by placing material parallel to the alignment and symmetrical from the toe berms inward toward the center to maintain a U-shaped leading edge (i.e., concave outward) to contain the mud wave.  Limit height of dumped piles above the geogrid to avoid local bearing failure.  Traffic on the first lift should be parallel to the embankment alignment.  Do not allow construction equipment to turn on the first lift.  Compact the first lift by tracking in place with dozers or end-loaders.  Compact with specified compaction equipment once the embankment is at least 2-feet above the geogrid.

2.
Soft Ground.  End dump material onto previously placed material and spread over the geogrid with a LGP dozer to the depth permitted. Maintain a minimum depth of 6-inches of cover material at all times between the geogrid and the wheels or tracks of the construction equipment unless otherwise shown on the Plans or directed by the Engineer.  Place the end-dumped material along the roadway centerline and spread it outward to the roadway edges to prevent the development of wrinkles or movement of the geogrid during construction.  Fill in any ruts that form during construction with material shown on the Plans.  Do not cut down the fill adjacent to the ruts.

3.
Firm Ground. Maintain a minimum depth of 6 inches of cover material at all times between the geogrid and the wheels or tracks of the construction equipment.

634-3.05 GEOGRID REPAIR. If the geogrid is torn, punctured, or the overlaps disturbed – as evidenced by visible geogrid damage – remove the backfill around the damaged area and repair or replace the damaged area.  Make repairs to the damaged area with a patch of the same type of geogrid originally placed.  Overlay torn area with geogrid with a minimum 3-feet overlap around the edges of the torn area and secure as recommended by the geogrid manufacturer, unless otherwise directed by the Engineer.

634-4.01 METHOD OF MEASUREMENT.  Measure geogrid by the square yard of ground surface covered.  No allowance will be made for overlap, whether at joints or patches.

CR634-070115
634-5.01 BASIS OF PAYMENT.  Payment will be made at the Contract unit price. Repair and replacement costs for damaged geogrid are subsidiary to the Section 634 Pay Items.

Material used to fill ruts and holes will be paid for at the unit price for the type of material used.
Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
634(1)
Geogrid, Stabilization, Class 1

Square Yard

634(2)
Geogrid, Reinforcement, Class 


Square Yard

Z586510000
Special Provisions

Replace Section 639 with the following:

SECTION 639
DRIVEWAYS

 TC "639
Driveways" \f C \l "3" 
639-1.01 DESCRIPTION.  Construct approaches, residential or commercial driveways at the locations shown in the Plans.
639-2.01 MATERIALS.  Use materials that conform to the standards for the main roadway.
639-3.01 CONSTRUCTION.  Construct driveways and approaches to the dimensions shown on the Plans.
639-4.01 METHOD OF MEASUREMENT.  By the number of driveways and approaches constructed as shown on the Plans or as directed.  Pavement removal and excavation required beyond the limits of the adjacent mainline will be subsidiary.
639-5.01 BASIS OF PAYMENT.  At the contract unit price shown in the bid schedule.  The contract unit price for driveways and approaches shall be full compensation for furnishing equipment and labor necessary to complete the work as specified.

Materials required to construct driveways and approaches will be paid for separately under the respective items listed in the bid schedule.

Native material meeting the minimum requirements of Selected Material, Type C will not be paid for directly, but will be considered subsidiary to 639 Items.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
639(1)
Residence Driveway
Each

639(2)
Commercial Driveway
Each

639(3)
Public Approach
Each

639(4)
Driveway
Each

639(6)
Approach
Each

CR639-050902

SECTION 641
EROSION, SEDIMENT, AND POLLUTION CONTROL

 TC "641
Erosion, Sediment, and Pollution Control" \f C \l "3" 
Special Provisions

641-1.07 UTILITY.  Add the following: 

Relocation Coverage. A Utility company is not an Operator when utility relocation is performed concurrently with the Project, as outlined in Section 105-1.06.  The Department maintains operational control over the Utility’s plans and specifications for coordination with project construction elements, and the Contractor has day-to-day control over the various utility construction activities that occur in support of the Project.  A Utility company is considered a subcontractor for concurrent relocation.

After the Contractor has an active NOI for the Project, a Utility Company performing advance relocation work under a separate SWPPP no longer has Operator status and files the NOT for the Utility Company’s SWPPP covering only the completed utility work.  Remaining utility relocation work is included in and performed under the Project SWPPP.

641-2.01 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) REQUIREMENTS.
3.
SWPPP Considerations and Contents.

Identify the inspection frequency in the SWPPP: 

Replace the inspection frequencies "For projects where the mean annual precipitation is less than 40 inches, a. and b." and "For Projects where the mean annual precipitation is forty (40) inches or greater, a. and b." and replace with the following: 
a.
For areas where the mean annual precipitation is 15 inches or less, inspect at least once every 14 days during construction and within 24 hours of the end of a storm event that resulted in a discharge.

b.
For areas where the mean annual precipitation is between 15 to 40 inches, inspect once every seven days.

c.
For areas where the mean annual precipitation is 40 inches or greater, inspect twice every seven days.

641-3.01 CONSTRUCTION REQUIREMENTS.
4.
Corrective Action and Maintenance of BMPs.

Add the following between f. and g.:

Implement corrective actions so that they comply with the following time requirements:

641-4.01 METHOD OF MEASUREMENT.

Add to TABLE 641-2 VERSION B, Code J.:
TABLE 641-2 Version B

EROSION, SEDIMENT, AND POLLUTION CONTROL – LIQUIDATED DAMAGES
	Code
	Specification Subsection Number and Description
	Deductible Amount in Dollars
	Cumulative

Deductible Amounts 

in Dollars

	J
	641-3.04 Failure to comply with the most restrictive requirements of the CGP, approved SWPPP, or Section 641, except as listed above
	$750 per occurrence for the first day of noncompliance
	Additional $750 for every day the deficiency remains uncorrected
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SECTION 642
CONSTRUCTION SURVEYING AND MONUMENTS

 TC "642
Construction Surveying & Monuments" \f C \l "3" 
Special Provisions

642-3.01 GENERAL.  Add No. 11:

11.
Before work on the project starts, stake and reference the existing centerline on both sides of the roadway alignment.  Stake the existing centerline on tangents at 100 ft, and 50 ft intervals on curves from the beginning and ending of super-elevation changes when the roadway is no longer at normal crown.  Stake sign locations at proper offset.  Stakes shall be a minimum of 1" x 2" x 2'-0" and be offset 4 to 8 ft from the shoulder on both sides of the roadway.  Extend lath stakes a minimum of 2 ft above ground.  Show the offset distance to centerline and the station from the beginning of the project.  Maintain staking until the final roadway striping is completed.  

Install a reference sign every 500 ft as well as the beginning and end of digout locations as shown on the plans. These reference signs shall meet the following requirements:
CR642.1-022015
1.
mounted with the base a minimum of 5 ft above the shoulder,

2.
located a minimum of 10 ft from the edge of shoulder,

3.
marked with the station from the beginning of the project, in 6 inch high permanent black lettering with a letter proportion height to width ration of 1:0.6 and a stroke width to height ratio of 1:6, on an white background.
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Add No. 12:

Add No. 12:

12.
Passing Sight Distance. Record the existing centerline striping and final passing sight distance. A copy of the 8 1/2" x 11" Existing Striping, Passing Sight Distance and Final Striping form is included herein. Document the existing passing and sight distance similar to the example included.

Using the "Existing Striping, Passing Sight Distance and Final Striping" form:

a.
Document the existing striping.  Do not disturb the existing striping until the striping record is accepted by the Engineer.

1)
Project Information: Road Name, Stationing, Surveyor & license, Date surveyed.

2)
Col. 1.: Project Stationing in 100-foot intervals from beginning to end of project.

3)
Col. 2.: Posted operating speed per minimum passing sight distance (Table 642-1).

4)
Col. 3a & 4a: Each direction of travel (NB; SB, EB, WB) record the existing striping: passing (dashes) and no passing zones (continuous line) similar to the example. Maintain the orientation of travel to the form, each road, from the beginning of the project to the end of the project.

5)
Col. 6.: Add comments to help clarify the documentation and significant sight obstructions, as needed. Initial your comments.

Submit the form to the Engineer and make changes when directed by the Engineer.

b.
Document the passing sight distance. Use the form approved in a. for b. Measure and record, after the base course layer is complete, passing sight distance along the roadway in both directions of traveled way at 100-foot maximum intervals and referenced to the project station. Use a 3.5-foot object height or instrument height looking ahead to a 3.5-foot target height which is at the centerline or opposing edge of traveled way.

1)
Col. 3 & 4.: Each direction of travel (NB, SB, EB, WB) record the sight distance each station. Record the measurement to the nearest 100-foot up to 1200-foot where the passing sight distance exceeds the minimum passing sight distance. Where the passing sight distance exceeds 1200-foot, record the measurement as "1200+ Feet." Record the measurement to the nearest 10-foot at all stations that fall below the minimum passing sight distance.

2)
Col. 6.: Add comments to help clarify the documentation as needed. Initial your comments.

Submit the form to the Engineer and make changes when directed by the Engineer.

c.
Final Striping. Using the information approved in a. and b., the existing striping and passing sight distance, the Engineer will evaluate the existing striping and provide the final striping plan 14 days after the Contractor's passing sight distance submittal, 12b above.

1)
Col. 3 & 4: Engineer, indicate if the existing striping passes (P) or fails (F).

2)
Col. 5a & 5b: Engineer, indicate the final striping.

3)
Col. 6.: Engineer, add comments if needed to clarify the final striping. Initial your comments.

Do not begin striping until the Engineer returns the form, signed and dated with the final striping plan.

Engineer, provide the Regional Traffic and Safety Engineer an informational copy of the final striping plan.

TABLE 642-1

PASSING SIGHT DISTANCE REQUIREMENTS a
	Posted Speed

(mph)
	Minimum Passing Sight Distance and Minimum Length of Passing Zone
(ft)
	Minimum No-Passing Zone on Stopped Approaches to Intersections

(ft)

	30
	500
	220

	35
	550
	255

	40
	600
	295

	45
	700
	330

	50
	800
	365

	55
	900
	405

	60
	1000
	440

	65
	1100
	480

	70
	1200
	515


a. One- and two-direction no-passing zones for one direction of traffic shall be no shorter than 500 feet
CR642.2-072215

Add the following:
642-3.06 PRECONSTRUCTION SURVEY. 
When the Department has not established the project centerline points and the survey control points were not established as part of the Department’s preconstruction surveys, the contractor shall provide a preconstruction survey to establish project centerline prior to starting work. 

Contractor shall submit the following to the Engineer prior to starting construction for the item of work:

1. Dig Out cross sections every 100 feet including centerline, edge of pavement, and slope information to the back of ditch.

2. Ditch Excavation cross sections every 100 feet including fore slopes from roadway shoulder, ditch bottom, and back slope to top of cut.

3. Replacement culvert invert information including end stations, offsets, elevations, lengths, and existing culvert slopes. 

Submit the documents to the Engineer as copies of the field books and ASCII formatted computer files using project coordinates and datum, or as approved. Notes shall adhere to generally accepted standards of good survey note keeping practice and the Department’s Construction Surveying Requirements. 
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642-4.01 METHOD OF MEASUREMENT.  Add the following:
Pay Item 642(1) Construction Surveying.  By the lump sum for all work in this Section not specified to be paid under 642(3) Three Person Survey party or 642(16) Passing Sight Distance Measurement.
Pay Item 642(3) Three Person Survey Party. Add the following to the first paragraph: Preconstruction Survey, as defined in subsection 642-3.06 Preconstruction Survey will be compensated under this pay item.
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Add the following:

Pay Item 642(16) Passing Sight Distance Measurement.  By the number of stations of the project measured separately along centerline, once for each direction, only after the certified and recorded results (642-3.01 12a & 12b) have been accepted by the Engineer.

642-5.01 BASIS OF PAYMENT.  Add the following:
Pay Item No.
Pay Item
Pay Unit
642(16)
Passing Sight Distance Measurement
Station
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Existing Striping, Passing Sight Distance and Final Striping

Project Name and Number:  Example Project Striping, X-(XX)/XXXXX


Road Name:  Traveled Way

Stationing:  From   101+00
  To   129+00


Surveyor & License Number:   Name, License #
  Date of Survey:  
mmddyy
	1.

Station

(ft.)
	2.

Speed/

Req'd Dist.

(mph/ft)
	SB Travel
	NB Travel
	SB Travel
	NB Travel
	6.

Comments

	
	
	3.

Sight Dist. (ft)
	Existing
	Striping
	4.

Sight Dist. (ft)
	5. Final
	Striping
	

	
	
	
	3a.
	C
	L
	4a.
	
	5a.
	C
	L
	5b.
	

	101+00
	45/700
	>500 F
	
	
	
	
	>500 F
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	102+00
	45/700
	>550 F
	
	
	
	
	>400 F
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	103+00
	45/700
	>600 F
	
	
	
	
	>400 F
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	104+00
	45/700
	>600 F
	
	
	
	
	>400 F
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	105+00
	
	>600 F
	
	
	
	
	>400 F
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	106+00
	
	>500 F
	
	
	
	
	>500 F
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	107+00
	
	>400 F
	
	
	
	
	>500 F
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	108+00
	
	>400 F
	
	
	
	
	>600 F
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	109+00
	
	>400 F
	
	
	
	
	>550 F
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	110+00
	
	>500 F
	
	
	
	
	>500 F
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	111+00
	45/  700
	>500 F
	
	
	
	
	=700 P
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	112+00
	
	=700 P
	
	
	
	
	=700 P
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	113+00
	
	=700 P
	
	
	
	
	<800 P
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	114+00
	
	<800 P
	
	
	
	
	<800 P
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	115+00
	
	<800 P
	
	
	
	
	<800 P
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	116+00
	
	<800 P
	
	
	
	
	<900 P
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	117+00
	
	<900 P
	
	
	
	
	<900 P
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	118+00
	
	<1200 P
	
	
	
	
	<1000 P
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	119+00
	
	<1200+ P
	
	
	
	
	<1000 P
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	120+00
	45/700
	"
	
	
	
	
	<1000 P
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	121+00
	30/500
	"
	
	
	
	
	<1000 P
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	122+00
	30/500
	"
	
	
	
	
	<1200 P
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	123+00
	30/500
	"
	
	
	
	
	<1200+ P
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	124+00
	30/500
	"
	
	
	
	
	"
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	125+00
	30/500
	"
	
	
	
	
	"
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	126+00
	30/500
	"
	
	
	
	
	"
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	127+00
	30/500
	"
	
	
	
	
	"
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	128+00
	60/900
	"
	
	
	
	
	"
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	

	129+00
	60/900
	<1200+ P
	
	
	
	
	<1200+ P
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	


Existing Striping, Passing Sight Distance and Final Striping

Project Name and Number:  


Road Name:  

Stationing:  From  
  To  


Surveyor & License Number:  
  Date of Survey:  

	1.

Station

(ft.)
	2.

Speed/

Req'd Dist.

(mph/ft)
	     Travel
	     Travel
	     Travel
	     Travel
	6.

Comments

	
	
	3.

Sight Dist.
	Existing
	Striping
	4.

Sight Dist.
	5. Final
	Striping
	

	
	
	
	3a.
	C
	L
	4a.
	
	5a.
	C
	L
	5b.
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Existing Striping 12a. – Date Received: 



  Date Returned:  



DOT/PF Engineer

Sight Distance 12b. – Date Received: 



  Date Returned:  



DOT/PF Engineer

Final Striping 12c. – Date Received: 



  Date Returned:  


DOT/PF Engineer

CR642.2-072215

SECTION 643
TRAFFIC MAINTENANCE

 TC "643
Traffic Maintenance" \f C \l "3" 
Special Provisions

643-1.03 TRAFFIC CONTROL PLAN.  Replace the last paragraph with the following:

A waiver may be requested, in writing, of regulation 17 AAC 25 regarding oversize and overweight vehicle movements inside the project limits.  If the waiver is approved, movements of oversize and overweight vehicles in or near traffic inside the project limits will be done according to the provisions of an approved Traffic Control Plan.  Maintain a minimum 12 foot lateral separation between the nonstreet legal vehicles and the motoring public.  The Traffic Control Plan shall specify the traffic control devices required for these operations.

Add the following:

Road Closures and Major Traffic Sequencing (events).  Submit a written request to the Engineer for review and approval of each proposed event and event date.  Allow 7 days for the Engineer to review any proposed event or subsequent changes/corrections.  The proposed event date will be no less than 14 days from the date of written approval.

CR643.1-072815
643-2.01 MATERIALS.  

10.
Temporary Crash Cushions.  Replace with the following:

Temporary Crash Cushions.  Must have FHWA Acceptance letter for National Cooperative Highway Research Program (NCHRP) 350 or Manual for Assessing Safety Hardware (MASH), Test Level 3.  Use reflective sheeting that meets AASHTO M 268 Type III, IV or V.  Application of crash cushion must be appropriate for the intended use and be installed per manufacturer's recommendation.  Temporary crash cushions used as rail or barrier end treatments must be redirective.  Temporary crash cushions that are barrels or barricade filled with sand or water are considered nonredirective and may only be used when the forecasted temperature during their use is above 32 degrees Fahrenheit. 

CR643.2-022015

12.
Portable Changeable Message Board Sign.  Replace with the following:

Portable Changeable Message Board Sign.  Use new truck or trailer mounted portable changeable message board signs with self contained power supply for the sign and with:

a.
Message sign panel large enough to display 3 lines of 18 inch high characters.

b.
Eight character display per message module.

c.
Fully programmable message module.

d.
Remote control cellular, wireless radio frequency (RF), landline.

e.
Waterproof, lockable cover for the controller keyboard.

f.
Capacity for electric/hydraulic sign raising or lowering.

g.
Radar over speed detection.

h.
Variable flash and sequence rates.

i.
Light emitting diode (LED) display, using Institute of Transportation Engineers (ITE) amber/yellow

j.
The capacity for a minimum of 150 pre-programmed messages.

k.
Battery-Pack Operation Duration:  minimum of 55 hours under full load.

l.
Power chords shall comply with the National Electrical Code (NEC) Article 600.10 Portable and Mobile Signs, paragraph 600.10(c) (2) ground fault circuit interrupter (GFCI).  The chord will have integral GFCI protection located either in the attachment plug or 12 inches or less from the plug.

CR643.1-072815

13.
Plastic Safety Fence.  Replace a., b., and c. with the following:

a.
"Safety Fence" by Jackson Safety, Inc., Manufacturing and Distribution Center, 5801 Safety Drive NE, Belmont, Michigan, 49306.  Phone (800) 428-8185.

b.
"Flexible Safety Fencing" by Carsonite Composites, LLC, 19845 U.S. Highway 76, Newberry, South Carolina, 29108.  Phone (800) 648-7916.

c.
"Reflective Fencing" by Plastic Safety Systems, Inc., 2444 Baldwin Road, Cleveland, Ohio 44104.  Phone (800) 662-6338.

CR643.2-022015

Add No. 19:

19.
Flexible Markers.  Refer to Subsection 606-2.01 Materials.

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS.  Add the following:

Add the following:

Where construction activity encroaches onto the safe route in a traffic control zone, station a flagger at the encroachment to assist pedestrians and bicyclists past the construction activity.

Maintain business access(s) during flagging operations.

CR643.1-072815
643-3.02 ROADWAY CHARACTERISTICS DURING CONSTRUCTION.  Add the following:

Where specified in the Plans, Specifications, Special Provisions, and or the TCP:  traffic may be maintained on a continuous gravel surface.

1. Specified Gravel Surface.  Traffic may be maintained on a continuous gravel surface for no more than (3) 1-mile segments in any given period.
2.
Gravel Surface Not Specified.

a.
Through traffic shall not traverse more than two gravel sections of roadway in any given period.

b.
Pavement Break(s) for Culvert or Utility Work:  Patch pavement breaks(s), with hot mix asphalt, not more than 48 hours after removing the existing pavement.

c.
When approved by the Engineer.

CR643.5-022015

Longitudinal grade changes shall not exceed 8 percent. Use vertical curves if greater changes in grade are necessary. 

Z586510000
643-3.04 TRAFFIC CONTROL DEVICES.  Replace items 1, 3, and 6 with the following:

1.
Embankments.  Add the following:

Close trenches and excavations at the end of each continuous work shift, except as indicated by the Engineer.

3.
Fixed Objects.  Add the following:

Remove obstructions greater than 4 inches above the nominal foreslope grade at the end of each continuous work shift.

6.
Street Sweeping and Power Brooming.  Replace with the following:

Keep free of loose material paved portions of the roadway and haul routes open to the public, including sections of roadway off the project where the Contractor’s operations have deposited loose material.  Use equipment for brooming and sweeping as recommended by the manufacturer and the following:

Dirt, dust and construction materials, mobilized as a result of power brooming and or sweeping, shall not be pushed, ejected, thrown or drift beyond the lesser of, 2 feet from the equipment perimeter or the edge of the paved surface.

All equipment shall operate to typical industry standards.  Maintain equipment to operate as designed by the manufacturer.  Equipment will employ safety equipment, warning lights, and other as required by the Specifications and these Special Provisions.

Sweeper and Broom Options:  Table 643-5, Traffic Control Rate Schedule, Street Sweeping.

a.
Regenerative Sweeper:  Sweeper that blows a stream of air at the paved surface causing fine particles to rise and be caught through a vacuum system.

b.
Vacuum Sweeper:  Sweeper that creates a vacuum at the paved surface sucking dirt, dust, and debris into the collection system.

c.
Mechanical Broom Sweeper:  Sweeper designed to pick up and collect larger size road debris, stones and litter, etc.  In addition to the requirements noted in these Specifications, use of a mechanical broom sweeper requires the Engineer to approve the sweeper for the intended use.

d.
Power Broom:  Power brooming that wets, pushes and or ejects loose material directly into an attached collection/pickup container may be used when approved by the Engineer.  The added moisture will be contained to the paved roadway surface.


Dry Power Brooming is not permitted.  Power brooming without direct/immediate means of collection/pickup is not permitted.

CR643.1-072815

Add No. 11:

11.
Parallel Guardrail Terminal.  The price listed in the Traffic Control Rate Schedule, Table 643-5, will be full compensation for the purchase, installation, maintenance during construction, removal, and salvaging the Parallel Guardrail Terminal unit(s).  Deliver the salvaged unit(s) to the nearest ADOT & PF Maintenance & Operations yard or as directed by the Engineer.

CR643.2-022015

643-3.05 AUTHORITY OF THE ENGINEER.  Replace the first sentence with:

When existing conditions adversely affect the public’s safety or convenience, the Contractor will receive an oral notice.  A written notice will follow the oral notice according to Subsection 105-1.01, Authority of the Engineer.

Add the following after the second sentence:

In no case shall this time exceed 24 hours.

643-3.06 TRAFFIC PRICE ADJUSTMENT.  Add the following after the 3rd paragraph:

Failure to maintain an acceptable infrastructure or traffic control plan will result in a price adjustment equal to 100 percent of the applicable rate shown in Table 643-3, Adjustment Rates, for the time the roadway or pedestrian facility is in an unacceptable condition.

Replace Table 643-3 with the following:

TABLE 643-3
ADJUSTMENT RATES

	Published ADT
	Dollars/Minute of Delay/Lane

	0 – 5,000
	$ 30

	5,000 +
	$ 40


CR643.1-072815
643-3.08 CONSTRUCTION SEQUENCING.  Replace the 3rd paragraph with:

Unless otherwise determined by the Engineer and on an approved Traffic Control Plan (TCP), do not restrict traffic during the times listed below.

1.
Monday through Friday:  0530 hrs to 0800 hrs and 1630 hrs to 1900 hrs.

2.
Around any Holiday: 

a.
If a holiday falls on Sunday, Monday, or Tuesday, the above stipulations apply from 1200 hrs on the Friday before the holiday to 0300 hrs on the day after the holiday.

b.
If a holiday falls on Wednesday, the above stipulations apply from 1200 hrs on the Tuesday before the holiday to 0300 hrs on the Thursday after the holiday.

c.
If a holiday falls on Thursday, Friday, or Saturday, the above stipulations apply from 1200 hrs on the day before the holiday to 0300 hrs on the Monday after the holiday.

Lane restrictions, if allowed, shall be conducted so that no more than a 10 minute accumulated stopped delay, 40 vehicles, or 1/4 mile (1320 feet) of traffic is detained, whichever occurs first, before releasing the detained motorists.  During paving operations, a 20 minute stopped delay, 80 vehicles, or 1/2 mile (2640 feet) of traffic detained, will be allowed for motorists, except school buses.  If a queue of traffic develops at a stop, the entire queue must be emptied to include the last car that entered the queue at the time the queue was released.

Obtain the local school bus schedule and coordinate work efforts to ensure the school buses are not delayed through the construction zone.  This plan shall be submitted, as a TCP, to the Engineer for approval before the implementation of the school bus coordination plan.

CR643.6-022015

643-3.09 INTERIM PAVEMENT MARKING.  In the second paragraph, delete the words:

“or cover them with black removable preformed marking tape.”

Replace the first sentence in the last paragraph with the following:

Apply final pavement markings according to Subsection 670-3.01, Construction Requirements, of these 
Do not place final pavement markings until traffic has traveled over the seal coat or surface treatment for at least 15 days and no more than 21 days, as directed by the Engineer.

CR643.7-022015

643-4.01 METHOD OF MEASUREMENT.
2.
Traffic Control Device Items.  Replace the 3rd sentence with the following:

Special Construction signs are measured by the total area of legend bearing sign panel, as determined under Subsection 615-4.01 and compensation for a 24 hour period shall be made under Construction Signs in the Traffic Control Rate Schedule, Table 643-5.

Add No. 17:

17.
Hotline Road Report.  No measurement required to provide a 24 hour toll free (1-800 ###-####) “Hotline Road Report” telephone with a prerecorded message, and weekly notices with daily updates.  Work will be subsidiary to Pay Item 643(1) or 643(2), Traffic Maintenance.

643-5.01 BASIS OF PAYMENT.
7.
Flagging and Pilot Car.  Add the following:

The Engineer will pay for Item 643(15) Flagging on a contingent sum basis at the rate of $53.00/hour.  The Engineer does not require a change order/directive for the flagging Pay Item.  Flagging associated with Change Order work will be paid at the prices according to Subsection 109-1.05 Compensation for Extra Work. 

11.
Traffic Control.  Add the following: 

The Engineer does not require a change order/directive for Pay Item 643(25), Traffic Control.

12.
Portable Changeable Message Board Sign.  Add the following:
Two Portable Changeable Message Board Signs used for Permanent Construction Signing will be paid for under Item 643(3) Permanent Construction Signs.  Additional portable changeable message board signs will be paid for under 643(25), Traffic Control.

CR643.1-072815
Add No. 18:  
18.
Pavement Breaks.  Temporary hot mix asphalt at pavement breaks, as noted in Subsection 643-3.02.2. Gravel Surface Not Specified is subsidiary to Pay Item 401(1B).

CR643.5-022015

Add No. 19:

19.
Temporary Pavement Markings.  Except where specified as an individual Pay Item (Interim Pavement Markings) temporary pavement markings are subsidiary to Section 670 Pay Items.

CR643.7-022015

Add the following:

TABLE 643-5
TRAFFIC CONTROL RATE SCHEDULE

	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$6.50

	Special Construction Signs
	Square Foot
	$28.00

	Type II Barricade
	Each/Day
	$3.30

	Type III Barricade
	Each/Day
	$11.00

	Traffic Cone or Tubular Marker
	Each/Day
	$1.10

	Drums
	Each/Day
	$3.30

	Sequential Arrow Panel
	Each/Day
	$36.00

	Portable Concrete or Steel F Shape Barrier

(12.5 foot long or $8/foot for other lengths)
	Each
	$100.00

	Temporary Crash Cushion / Sand or Water Filled Barrels or Barrier

(all required per end)
	Each
	$4325.00

	Temporary Crash Cushion / Redirective
	Each
	$9230.00

	Pilot Car
	Hour
	$71.00

	Watering
	M-Gallon
	$28.50

	Street Sweeping:
Regenerative Sweeper, Vacuum Sweeper,






Mechanical or Power Broom with Vacuum
	Hour
	$214.00

	40,000 GVW Truck with Crash Attenuator
	Hour
	$162.00

	Plastic Safety Fence
	Lineal Foot
	$1.00

	Portable Changeable Message Board Sign
	Calendar Day
	$130.00

	Temporary Sidewalk Surfacing
	Square Foot
	$2.00

	Flexible Markers (Flat Whip, Reflective)
	Each
	$60.00

	Temporary Guardrail
	Lineal Foot
	$25.00


Replace Pay Item 643(15) with the following:

Pay Item No.
Pay Item
Pay Unit
643(15A)
Flagging
Contingent Sum

CR643.1-072815
SECTION 644
SERVICES TO BE FURNISHED BY THE CONTRACTOR
 TC "644
Services to be Furnished by the Contractor" \f C \l "3" 
Special Provisions

644-2.01 FIELD OFFICE.  Delete this subsection in its entirety and substitute the following:

Furnish and maintain a suitable office for the Engineer, available for occupancy from 2 weeks before beginning work, through 30 days after issuance of the notice of project completion as defined in Subsection 105-1.15.  The following office requirements shall be met:

1.
A minimum of 1000 square feet of floor area.  The office area shall be divided so that it contains an office room separated by a closable door.  The office room shall have a minimum of 160 square feet of floor area.

2.
A thermostatically controlled interior heating system with necessary fuel.

3.
Adequate electrical lighting and 120 volt, 60 hertz power, with a minimum of 6 electrical outlets.

4.
A minimum of 100 square feet of window area and adequate ventilation.

5.
Adequate parking for a minimum of 16 vehicles, with one handicap parking space meeting the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG).

6.
Attached indoor plumbing with sanitary lavatory facilities and potable drinking water provided.

7.
Provide engineering communication services to the field office, Subsection 644-2.08.

8.
If a part of the Contractor's building, it shall be completely partitioned off from the balance of the structure and provided with a separate outside door equipped with a lock.

9.
Located within 3 miles of the project.

10.
Weekly janitorial service consisting of emptying trash receptacles, vacuuming office area, and cleaning restrooms and counter areas.

11.
Provide one mobilization and one demobilization of the Engineer's office equipment and furniture.

CR644.FOCOM-022015

644-2.02 FIELD LABORATORY.  Replace 2.g. with the following:

g.
500 gallon capacity tank with a pressure pump or a commercial pressurized system.

Replace 6.a. with the following:

a.
Supply 240 volt, 60 hertz power, a 100 pound propane bottle, and a 500 gallon capacity water tank with a pressure pump or a commercial pressurized system for a State provided portable asphalt lab at a location designated by the Engineer.

Add the following:

7.
Provide one mobilization and one demobilization of the Engineer's laboratory equipment from Anchorage.

CR644.LAB-022015

Add the following subsection:

644-2.08 ENGINEERING COMMUNICATION.  Engineering Communications, minimum service includes:

a.
Three phone/facsimile lines (different phone numbers for each line)

b.
High speed internet service with modem (DSL or Cable)

CR644.FOCOM-022015
644-5.01 BASIS OF PAYMENT.  Add the following:

Electricity, propane, and water supplied for the State provided portable asphalt lab will not be paid for separately, but will be subsidiary to Pay Item 644(2) Field Laboratory.

CR644.LAB-022015

Add the following:

Pay Item 644(10) Engineering Communications.  Usage services including long distance calls made by State personnel and the Internet service provider will be reimbursed by the State.  Payment for communication usage services shall be based on paid receipts to the service provider plus 15%.

Connection fees (initial connection) local calls, providing equipment and disconnection are subsidiary to Pay Item 644(1) Field Office and as such are paid by the Contractor.
Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
644(10)
Engineering Communications
Contingent Sum

CR644.FOCOM-022015
Special Provision

Add the following Section:

SECTION 645

TRAINING PROGRAM

 TC "645
Training Program" \f C \l "3" 
645-1.01 DESCRIPTION.  This Training Special Provision implements 23 CFR 230, Subpart A, Appendix B.

As part of the Equal Employment Opportunity Affirmative Action Program, the Contractor shall provide on-the-job training aimed at developing full journey status in the type of trade or job classification involved.  The number of individuals to be trained and the number of hours of training to be provided under this contract will be as shown on the bid schedule.

645-2.01 OBJECTIVE.  Training and upgrading of minorities and women toward journey status is the primary objective of this program.  The Contractor shall enroll minorities and/or women, where possible, and document good faith efforts prior to the hire of non-minority males in order to demonstrate compliance with this Training Special Provision.  Specific good faith efforts required under this Section for the recruitment and employment of minorities and women are found in the Federal EEO Bid Conditions, Form 25A-301, items 6.b, 6.c, 6.d, 6.e, 6.i, 6.j and 6.l, located in the "green pages" of this document.

645-3.01 GENERAL.  The Contractor shall determine the distribution of the required number of apprentices/trainees and the required number of hours of training among the various work classifications based upon the type of work to be performed, the size of the workforce in each trade or job classification, and the shortage of minority and female journey workers within a reasonable area of recruitment.

Training will be provided in the skilled construction crafts unless the Contractor can establish prior to contract award that training in the skilled classifications is not possible on a project; if so, the Department may then approve training either in lower level management positions such as office engineers, estimators, and timekeepers, where the training is oriented toward construction applications, or in the unskilled classifications, provided that significant and meaningful training can be provided.  Some offsite training is permissible as long as the training is an integral part of an approved training program and does not comprise a significant part of the overall training.

Credit for offsite training hours indicated above may only be made to the Contractor where the apprentices/trainees are concurrently employed on the project and the Contractor does one or more of the following:  contributes to the cost of the training, provides the instruction to the apprentice/trainee, or pays the apprentice's/trainee's wages during the offsite training period.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship or training.

Prior to award of the contract, the Contractor shall submit Form 25A-311, Training Utilization Report, indicating the training program to be used, the number of apprentices/trainees to be trained in each selected classification, the number of hours of training to be provided, and the anticipated starting time for training in each of the classifications.

Training must begin within 2 weeks of the anticipated start date(s); unless otherwise authorized by a Directive.  Such authorization will be made only after submission of documentation by the Contractor, and approval by the Engineer, of efforts made in good faith which substantiate the necessity for a change.

Contractors may use a training program approved by the U.S. Department of Labor, Bureau of Apprenticeship & Training (USDOL/OA), or one developed by the Contractor and approved prior to contract award by the Alaska Department of Transportation and Public Facilities (ADOT&PF) Training Program Representative, using Form 25A-310.
The minimum length and type of training for each classification will be established in the training program selected by the Contractor.  Training program approval by the Department for use under this section is on a project by project basis.

It is expected that each apprentice/trainee will begin training on the project as soon as feasible after start of work utilizing the skill involved and remain on the project as long as training opportunities exist or until training has been completed.  It is not required that apprentices/trainees be continuously employed for the duration of the contract.

If, in the judgment of the Contractor, an apprentice/trainee becomes proficient enough to qualify as a journey worker before the end of the prescribed training period and the Contractor employs that individual as a journey worker in that classification for as long as work in that area remains, the individual's training program will be considered completed and the balance of training hours required for that apprentice/trainee shall be waived.

The Contractor shall furnish each ADOT&PF training program trainee a copy of the program (Form 25A-310) to be followed during training on the project, and with written certification showing the type and length of training completed on the project.  Existing USDOL/BAT apprentices should already have a copy of their program.  No employee shall be employed for credit as an apprentice/trainee in a classification in which that employee has previously worked at journey status or has previously completed a training course leading to journey status.

The Contractor shall periodically review the training and promotion potential of minority and women employees and shall encourage eligible employees to apply for such training and promotion.

The Contractor shall provide for the maintenance of records and the furnishing of periodic reports documenting the progress of each apprentice/trainee.  The Contractor must submit Form 25A-313 by the 15th of each month and provide each ADOT&PF trainee written evaluation reports for each unit of training provided as established on Form 25A-310.

645-3.02 WAGES.  Trainees in ADOT&PF approved training programs will be paid prevailing Davis-Bacon fringe benefits plus at least 60 (but less than 100) percent of the appropriate minimum journey rate specified in the contract for the first half of the training period, at least 75 (but less than 100) percent for the third quarter of the training period, and at least 90 (but less than 100) percent for the last quarter of the training period.  Trainee wages shall be identified on Form 25A-310.  Apprentices in USDOL/BAT training programs shall be paid in accordance with their approved program.  Beginning wages of each trainee/apprentice enrolled in a Section 645 Training Program on the project shall be identified on Form 25A-312.

645-3.03 SUBCONTRACTS.  In the event the Contractor subcontracts a portion of the work, he shall determine how many, if any, of the apprentices/trainees are to be trained by the subcontractor.  Any such subcontracts shall include this Section 645, Form 25A-311 and Form 25A-310, where appropriate.  However, the responsibility for meeting these training requirements remains with the Contractor; compliance or non-compliance with these provisions rests with the Contractor and sanctions and/or damages, if any, shall be applied to the Contractor in accordance with subsection 645-5.01, Basis of Payment.

645-4.01 METHOD OF MEASUREMENT.  The Contractor will be credited for each approved apprentice/trainee employed on the project and reimbursed on the basis of hours worked, as listed in the certified payrolls.  There shall be no credit for training provided under this section prior to the Contractor's submittal and approval by the Engineer of Form 25A-312 for each apprentice/trainee trained under this Section.  Upon completion of each individual training program, no further measurement for payment shall be made.

645-5.01 BASIS OF PAYMENT.  Payment will be made at the contract unit price for each hour of training credited.  Where a trainee or apprentice, at the discretion of the Contractor, graduates early and is employed as a journey worker in accordance with the provisions of subsection 645-3.01, the Contractor will receive payment only for those hours of training actually provided.

This payment will be made regardless of any other training program funds the Contractor may receive, unless such other funding sources specifically prohibit the Contractor from receiving other reimbursement.
Payment for training in excess of the number of hours specified on the approved Form 25A-311, may be made only when approved by the Engineer through Change Order.

Non-compliance with these specifications shall result in the withholding of progress payments until good faith efforts documentation has been submitted and acceptable remedial action has been taken.

Payment will be at the end of the project following the completion of all training programs approved for the project.  No payment or partial payment will be made to the Contractor if he fails to do any of the following and where such failure indicates a lack of good faith in meeting these requirements:

1.
provide the required hours of training (as shown on the approved Form 25A-311)

2.
train the required number of trainees/apprentices in each training program (as shown on the approved Form 25A-311), or

3.
hire the apprentice/trainee as a journey worker in that classification upon completion of the training program for as long as work in that area remains.

Failure to provide the required training damages the effectiveness and integrity of this affirmative action program and thwarts the Department's federal mandate to bring women and minorities into the construction industry.  Although precise damages to the program are impractical to calculate, they are at a minimum, equivalent to the loss to the individuals who were the intended beneficiaries of the program.  Therefore, where the Contractor has failed, by the end of the project, to provide the required number of hours of training and has failed to submit acceptable good faith efforts documentation which establishes why he was unable to do so, the Contractor will be assessed an amount equal to the following damages to be deducted from the final progress payment:

Number of hours of training not provided, times the journey worker hourly scale plus benefits.  The journey worker scale is that for the classification identified in the approved programs.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
645(1)
Training Program,  1   Trainees/Apprentices
Labor Hour

S99-092112

SECTION 646
CPM SCHEDULING

 TC "646
CPM Scheduling" \f C \l "3" 
Special Provisions

646-2.01 SUBMITTAL OF SCHEDULE.  Replace this Subsection with the following:

Submit a detailed initial CPM Schedule at the preconstruction conference for the Engineer’s acceptance as set forth below.

The construction schedule for the entire Project shall not exceed the specified contract time.  Allow the Engineer 14 days to review the initial CPM Schedule.  Revise promptly.  The finalized CPM Schedule must be completed and accepted before beginning work on the Project.

646-3.01 REQUIREMENTS AND USE OF SCHEDULE.  Delete No. 2.

2.
60-Day Preliminary Schedule.

Delete the first sentence of No. 3. Schedule Updates.  and substitute the following:

Hold job site progress meetings with the Engineer for the purpose of updating the CPM Schedule.  Meet with the Engineer monthly or as deemed necessary by the Engineer.

CR646.1-070214
Special Provisions

Add the following Section:
SECTION 647
EQUIPMENT RENTAL
 TC "647
Equipment Rental" \f C \l "3" 
647-1.01 DESCRIPTION.  This item consists of furnishing construction equipment, operated, fueled and maintained, on a rental basis for use in construction of extra or unanticipated work at the direction of the Engineer.  Construction equipment is defined as that equipment actually used for performing the items of work specified and shall not include support equipment such as, but not limited to, hand tools, power tools, electric power generators, welders, small air compressors and other shop equipment needed for maintenance of the construction equipment.

The work is to be accomplished under the direction of the Engineer, and the Contractor's operations shall at all times be in accordance with the Engineer's instructions.  These instructions by the Engineer shall be to the Contractor's supervisory personnel only, not to the operators or laborers.  In no case shall these instructions by the Engineer be construed as making the Department liable for the Contractor's responsibility to prosecute the work in the safest and most expeditious manner.

647-2.01 EQUIPMENT FURNISHED.  In the performance of this work, the Contractor shall furnish, operate, maintain, service, and repair equipment of the numbers, kinds, sizes, and capacities set forth on the Bid Schedule or as directed by the Engineer.  The operation of equipment shall be by skilled, experienced operators familiar with the equipment.

The kinds, sizes, capacities, and other requirements set forth shall be understood to be minimum requirements.  The number of pieces of equipment to be furnished and used shall be, as the Engineer considers necessary for economical and expeditious performance of the work.  The equipment shall be used only at such times and places as the Engineer may direct.

Equipment shall be in first class working condition and capable of full output and production.  The minimum ratings of various types of equipment shall be as manufactured and based on manufacturer's specifications.  Alterations will not be considered acceptable in achieving the minimum rating.  Equipment shall be replaced at any time when, in the opinion of the Engineer, their condition is below that normal for efficient output and production.

Equipment shall be fully operated, which shall be understood to include the operators, oilers, tenders, fuel, oil, air hose, lubrication, repairs, maintenance, insurance, and  incidental items and expenses.

647-2.02 EQUIPMENT OPERATORS AND SUPERVISION PERSONNEL. Equipment operators shall be competent and experienced and shall be capable of operating the equipment to its capacity.  Personnel furnished by the Contractor shall be, and shall remain during the work hereunder, employees solely of the Contractor.

The Contractor shall furnish, without direct compensation, a job superintendent or Contractor's representative together with such other personnel as are needed for Union, State, or Federal requirements and in servicing, maintaining, repairing and caring for the equipment, tools, supplies, and materials provided by the Contractor and involved in the performance of the work.  Also, the Contractor shall furnish, without direct compensation, such transportation as may be appropriate for the personnel.

647-3.01 CONSTRUCTION REQUIREMENTS. The performance of the work shall be according to the instructions of the Engineer, and with recognized standards and efficient methods.

The Contractor shall furnish equipment, tools, labor, and materials in the kinds, number, and at times directed by the Engineer and shall begin, continue, and stop any of the several operations involved in the work only as directed by the Engineer.

Normally, the work is to be done when weather conditions are reasonably favorable, 6 days per week, Mondays through Saturdays, except holidays.

The Engineer will begin recording time for payment each shift when the equipment begins work on the project.  The serial number and brief description of each item of equipment listing in the bid schedule and the number of hours, or fractions thereof to the nearest one quarter hour, during which equipment is actively engaged in construction of the project shall be recorded by the Engineer.  Each day's activity will be recorded on a separate sheet or sheets, which shall be verified and signed by the Contractor's representative at the end of each shift, and a copy will be provided to the Contractor's representative.

647-4.01 METHOD OF MEASUREMENT. The number of hours of equipment operation to be paid for shall be the actual number of hours each fully operated specified unit of equipment, or each fully operated specified combination of units of equipment, is actually engaged in the performance of the specified work on the designated areas in accordance with the instruction of the Engineer.  The pay time will not include idle periods, and no payment will be made for time used in oiling, servicing, or repairing of equipment, or in making changeovers of parts to the equipment.  Travel time to or from the project, will not be authorized for payment.  Hours paid shall be supported by certified payroll.
647-5.01 BASIS OF PAYMENT. 
Payment for Item 647(5) Backhoe, 4WD, 1 cy Bucket, 75 hp Min, 15 ft Depth will be paid on a contingent sum basis on a per hour basis of $150.00/hour.

This shall be full compensation for furnishing, operating, maintaining, servicing, and repairing the equipment, and for incidental costs related to the equipment.  Furnishing and operating of equipment of heavier type, larger capacity, or higher wattage than specified will not entitle the Contractor to any extra compensation.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
647(1)
Wide Pad Dozer, 65 hp Min
Contingent Sum

647(2)
Wide Pad Dozer, 65 hp Min
Hour

647(5)
Backhoe, 4WD, 1 cy Bucket, 75 hp Min, 15 ft Depth
Contingent Sum

647(6)
Backhoe, 4WD, 1 cy Bucket, 75 hp Min, 15 ft Depth
Hour

CR647-082405
Special Provisions

Delete Section 651:

SECTION 651
WORK BY OTHERS (RESERVED)
 TC "651
Work by Others (Reserved)" \f C \l "3" 
CR651-022015

Special Provisions

Delete Section 652:

SECTION 652
INTERim COMPLETION DATES (RESERVED)
 TC "652
Interim Completion Dates (Reserved)" \f C \l "3" 
CR652-022015

SECTION 670
TRAFFIC MARKINGS
 TC "670
Traffic Markings" \f C \l "3" 
Special Provisions

670-1.01 DESCRIPTION.  Add the following:
Furnish, locate and install Pavement Markings as shown on the Plans and as directed.

Pavement Marking Type:  Methyl Methacrylate (MMA)

670-2.01 MATERIALS.  Replace the material reference,
“Methyl Methacrylate Markings






Subsection 712-2.17”, with,
Methyl Methacrylate Pavement Markings



Subsection 712-2.17

Methyl Methacrylate Pavement Markings are a combination of methyl methacrylate, glass beads and anti-skid aggregate.

Replace the last sentence with the following:
Submit a single certification from the manufacturer of the marking material, for each material combination, certifying the combination of marking material, glass beads and anti-skid aggregate, as furnished, provides the durability, retroreflectivity, and skid resistance specified.

670-3.01 CONSTRUCTION REQUIREMENTS.  Delete No. 4 and substitute the following:

4.
Methyl Methacrylate Pavement Markings (MMA).

a.
General.  15 days before starting work meet with the Engineer for a prestriping meeting.  At this meeting, do the following:
(1)
Furnish a striping schedule showing areas and timing of work, placing materials and the Traffic Control Plans to be used.

(2)
Discuss placement of materials, potential problems.

(3)
Discuss work plan at off ramps, on ramps and intersections.

(4)
Discuss material handling procedures.

(5)
Provide copies of the manufacturer’s installation instructions and copies of the Material Safety Data Sheets.

b.
Manufacturer’s Representative.  Provide the services of a manufacturer’s representative (the “Manufacturer’s Representative”).  Ensure the Manufacturer’s Representative observes the application of the pavement marking materials.  Cooperate with the Manufacturer’s Representative and the Engineer to ensure that the materials are placed according to these Specifications and the manufacturer’s recommended procedures.

c.
Manufacturer Certified Installers.  Install pavement markings using only striping installers certified by the marking materials manufacturer for the specific striping material and method.  Submit these certifications to the Engineer at the Preconstruction Conference.

d.
Preparation.  Prepare the roadway surface to receive pavement markings according to these Specifications and the manufacturer’s recommendations.  Clean and dry the roadway surface.  Completely remove contaminants such as dirt, loose asphalt, curing agents, surface oils, or existing road marking materials before applying pavement marking material.

e.
Equipment.

(1)
Grooving Equipment.

Use grooving equipment that produces a dry cut.  Use vacuum shrouded equipment or other equally effective containment procedures.

(2)
Marking Equipment.

(a)
Longitudinal Marking:  Use truck mounted application equipment capable of installing a double centerline and a single shoulder line in a single pass.  Use automatic bead applicators that place a uniform layer of beads on the lines.  Hand units are not permitted.

(b)
Other Markings:  Use manual or automatic application equipment.  Use stencils or extruders to form sharply defined markings.

f.
Application.  Apply marking material according to these Specifications and the manufacturer’s recommendations.  Use equipment designed and capable of properly mixing at the place and time of application and approved by the manufacturer for the type of product being installed.

Anti-skid Aggregate.  During marking material application, anti-skid aggregate will be evenly distributed and visible throughout the top 20 mils of the marking material mixture, and after the application, in the surface of the cured material.

INLAID

Groove the area(s) designated in the Plans.  Install markings in the same work shift as the grooving operation.  Markings will be measured flush with the pavement surface.
(2)
Other Markings.  

(a)
Transverse and Symbol Markings:

Groove the area for inlaid markings to a depth of 125 mils.  Apply marking for symbols, arrows, stop bars, railroad symbols, and cross walks to yield a thickness of 125 mils.

g.
Disposal of Waste.  Waste material(s) are the Contractor’s property.  This includes grindings and removed marking material.  Do not dispose of or store waste material(s) on State property.  Dispose of waste material(s) according to applicable Federal, State, and local regulations.

h.
Sampling.  On the form provided by the Engineer, record the following readings and locations where they were taken using project stationing, and submit them to the Engineer with 24 hours for evaluation.  Thickness of material and depth of slot are measured from the surface of the pavement.

SURFACE APPLIED

(1)
For surface applied longitudinal applications, measure the thickness of the lines (above the pavement surface) at the time of application, every 500 feet.

(2)
For surface applied other markings measure the thickness in three locations for each marking.

INLAID

(1)
For inlay longitudinal applications, record the depth of the slot every 500 feet during the grinding operation.

(2)
For inlay other markings measure the thickness in three locations for each marking.

Inspect the markings initially, and again two weeks after placement, to ensure the material has cured properly.  Remove soft spots or abnormally darkened areas and replace with material meeting specifications.

The Engineer may elect to use the Contractor’s readings or perform additional sampling.

Add the following:

Refer to the Survey Field Books identifying the no passing zones (see Subsection 642-3.01)

670-3.04 PAVEMENT MARKING REMOVAL.  Add the following:

Coordinate removal work with construction activity.  Remove pavement markings the same day permanent markings are applied, unless otherwise directed.  Use vacuum shrouded equipment or other equally effective containment procedures.

Replace Subsection 3.06 with the following: 

670-3.06 TOLERANCE FOR LANE STRIPING.

1.
Length of Stripe.  ± 2 inches.

2.
Width of Stripe.  ± 1/8 inch.

3.
Lane Width.  ± 4 inches from the width shown on the Plans.

4.
Stripes on Tangent.  Do not vary more than 1 inch laterally within a distance of 100 feet when using the edge of the stripe as a reference.

5.
Stripes on Curves.  Uniform in alignment with no apparent deviations from the true curvature.

6.
All Stripes.  Keep the center of the stripe within planned alignment.

7.
Double Stripes.  ± 1/4 inch.

8.
Thickness of Surface Applied.  Minimum specified to a maximum of + 30 mils.

9.
Depth of Inlay Slot.  Minimum specified to a maximum of + 40 mils.

10.
Thickness of Inlaid Marking Material.  Fill inlay area completely from the bottom of the inlay to the surface of the pavement.

If it is determined that the material is being placed too thin, the beads are not properly placed, the anti-skid aggregate is not visible, or otherwise not to specification, make immediate adjustments to correct the problem.

Pavement markings applied by any method will be unacceptable if:

1.
Marking is not straight or wide enough.

2.
Thickness of line is not uniform.

3.
Thickness of line is less than specified.

4.
Material is uncured.

5.
Material blackens or is inconsistent in color.

6.
Inlay slot is not the specified depth.

7.
Inlay slot is not filled to the specified depth.

8.
Edge of the markings is not clear cut and free of overspray.

9.
Reflective elements are not properly embedded.

10.
Retroreflectivity of the markings is less than specified.

11.
Anti-skid aggregate is not visible in the marking material during application and the dried surface.

12.
Markings exhibit poor adhesion.

13.
Color is not as specified.

Perform repairs using equipment similar to the equipment initially used to place the materials.  Do not perform repairs in a “patch work” manner.  If more than one repair is required in a single 500 foot section, grind and repair the entire section.
670-4.01 METHOD OF MEASUREMENT.  Add the following:
Thickness will be measured from the top of the marking to the top of the pavement surface.  Marking material placed in a depression left by pavement line removal will not be included in measuring the thickness of the line.

Delete No. 2. 
Delete No. 3 and replace with the following:
3.
Each.  Pavement markings using letters, numbers, and arrows will be measured on a unit basis with each separate word or symbol constituting a unit.  Railroad Markings will be measured by the complete unit shown for each lane of travel.

Add the following No. 4:

4.
Foot Basis.  Longitudinal pavement markings, transverse, and gore markings, surface applied or inlaid will be measured by the linear foot of 4 inch wide line.  Wider striping will be measured in multiples of 4 inches.

670-5.01 BASIS OF PAYMENT.  Add the following:

For all phases of construction:  There will be no separate payment for:

(
Over-runs of material caused by the variation of the gradation of the asphalt

(
Additional material required to achieve the thickness specified on open graded pavement

All work and materials associated with pavement markings are subsidiary to 670 items, including but not limited to:

(
Milling for installation of the inlaid pavement markings including the removal of millings

(
Temporary pavement markings and removal of conflicting markings, including repair of the roadway surface, milled surface or otherwise

(
Traffic Control required for the installation of permanent and temporary pavement markings, removal of conflicting markings, and repairs

Replace Item 670(10) with the following:
Payment will be made under:

Pay Item No.
Pay Item
Pay Unit

670(10)
MMA Pavement Markings
Lump Sum

670(10A)
MMA Pavement Markings, Longitudinal Surface Applied
Linear Foot

670(10B)
MMA Pavement Markings, Symbols and Arrow(s) Surface Applied
Each

670(10C)
MMA Pavement Markings, Transverse and Gore Surface Applied
Linear Foot

670(10D)
MMA Pavement Markings, Longitudinal Inlaid
Linear Foot

670(10E)
MMA Pavement Markings, Symbols and Arrow(s) Inlaid
Each

670(10F)
MMA Pavement Markings, Transverse and Gore Inlaid
Linear Foot

Delete Items 670(11) and 670(12).

CR670.1-110812

Special Provision

Add the following Section:
SECTION 682
UTILITY POTHOLING
 TC "682
Utility Potholing" \f C \l "3" 
682-1.01 DESCRIPTION.  Expose subsurface utilities using a vacuum-extract truck.  Record the location of the utility(s). Backfill the pothole and dispose of waste materials.

682-2.01 MATERIALS.

Backfill Material:


Aggregate Base Course, Grading D-1

Section 703

Asphalt Patch Material:

Hot Mix Asphalt Type II, Class B



Section 401

682-3.01 CONSTRUCTION.  Submit the utility potholing schedule to the Engineer and utility companies not less than 7 days before starting potholing.

Deliver the vacuum-extract truck to the job-site with the debris tank empty.

Expose the subsurface utilities.  Log the as-built information, subsection 682-3.02.  Backfill the pothole immediately after the Engineer accepts the logged data.  Backfill the first 6 inch lift using the excavated material, compact the material.  Backfill the balance of the pothole using Aggregate Base Course, Grading D-1, compact the material.  In paved areas, use Hot Mix Asphalt Type II, Class B to patch over the pothole, match the thickness of the surrounding pavement.

Dispose of excavations off-site.  Before beginning potholing, provide to the Engineer a certificate, signed by the owner or owner's representative, identifying the disposal site and acceptance of the project potholing excavations.

Utilities damaged by the potholing operation require the Engineer to be immediately notified.  The Contractor is responsible for the repairs and the associated costs.  Contact and coordinate repairs with the utility owner.

682-3.02 AS-BUILTS.  Create a utility pothole log, as-built, recording for each pothole: the date of potholing operation, utility type and size, station, offset, elevation, groundwater, and other pertinent data.  Survey the utility location using the project horizontal and vertical control; comply with the requirements of Section 642.  Submit the completed log to the Engineer within two working days following the completion of the pothole excavation.

682-4.01 METHOD OF MEASUREMENT.  The pay unit, contingent sum, is measured by the hour of work performed.
682-5.01 BASIS OF PAYMENT.  Pay Item No. 682(1) is paid at $450/hour for the work to pothole; expose the utility(s), backfill the hole, patch disturbed pavement and dispose of excavations.  The paid time includes the work; labor, and the fully operated vacuum truck or combination of vacuum truck and other Engineer approved equipment engaged in potholing at the area(s) identified in the Plans and/or identified by the Engineer.  The paid time includes the time to empty the vacuum truck of excavation material, including the travel time, from this project only, to a certified disposal site.

Travel time to and from the project, idle time, maintenance and repairs (labor, material and time) are incidental and not included in the measured time.  

As-built, utility pothole log, per subsection 682-3.02, will be paid under Section 642.

Potholes for the Contractor's information and potholes not accepted by the Engineer will not be paid for by the Department.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
682(1)
Vac-Truck Pothole
Contingent Sum

CR682-010114

Special Provisions
Replace Section 701 with the following:

 TC "DIVISION 700 — MATERIALS" \f C \l "6" 
SECTION 701
HYDRAULIC CEMENT AND SUPPLEMENTARY CEMENTITIOUS MATERIALS
 TC "701
Hydraulic Cement and Supplementary Cementitious Materials" \f C \l "3" 
701-1.01 GENERAL. Meet the following general requirements for all cementitious materials furnished:

Before using, retest Portland cement stored longer than 3 months in bags or 6 months in bulk for compressive strength, time of setting, and loss on ignition according to AASHTO M 85. Store separately different types or brands of cementitious materials, or cementitious materials from different mills. 

Protect cementitious materials from dampness during shipment and storage. Do not use partially set cement or cement which contains caked lumps. Do not use cement salvaged from discarded or used bags.

701-2.01 PORTLAND CEMENT. Meet AASHTO M 85, Type I, II, or III including the low-alkali cement requirement shown in Table 2. 
701-2.02 BLENDED HYDRAULIC CEMENT. Meet AASHTO M 240, Type IP, or Type IS. Report the weight of pozzolan and ground granulated blast furnace slag as percent of weight of the total cementitious material.  Do not vary the pozzolan and ground granulated blast furnace slag constituent content from the certified value more than ±5 percent by weight of the total cementitious material. Limit pozzolan in Type IP to fly ash.  Meet the replacement limits in Table 701-1

TABLE 701-1

BLENDED HYDRAULIC CEMENT LIMITS

	Cement Type
	Constituent
	Percent of Total Cementitious Material by Weight

	
	
	Maximum

	Type IP
	Fly Ash
	35%

	Type IS
	Slag cement
	40%


701-2.03 GROUT. Non-shrink, non-corrosive, non-metallic, cement-based grout meeting ASTM C 1107, except develop a 28-day compressive strength of at least 9,000 psi when tested according to AASHTO T 106 or ASTM C 109.

701-2.04 FLY ASH. Meet AASHTO M 295, Class C or Class F, including optional chemical requirements as set forth in Table 2.

701-2.05 GROUND GRANULATED BLAST-FURNACE SLAG. Meet AASHTO M 302, Grade 100 or Grade 120. 

701-2.06 SILICA FUME. Meet AASHTO M 307. 

701-2.07 RESERVED
701-2.08 RESERVED
701-2.09 CERTIFICATION. Furnish 5 copies of a Certified Test Report from the manufacturer or an independent testing laboratory containing a list of dimensional, chemical, metallurgical, electrical, physical, and other required test results of the specified material certifying that the product or assembly has passed all specified tests. Include the following:

1.
the project name and number;

2.
the manufacturer's name;

3.
the name of the product or assembly;

4.
a complete description of the material;

5.
country of origin;

6.
the lot, heat, or batch number that identifies the material;

7.
all required test results for the specified material from the same lot, heat, or batch defined in Subsection 701-2.09.6;

8.
a statement, signed by a person having legal authority to act for the manufacturer or the independent testing laboratory, that the test results show that the product or assembly to be incorporated into the project has been sampled and tested and the samples have passed all specified tests.

Tag, stencil, stamp, or otherwise mark all materials or assemblies furnished under certification to the project with the lot number, heat number, batch number, or other appropriate identification, which can be readily recognized and legible, and is identical to the accompanying Certified Test Report. 
701-2.10  CONCRETE PATCH MATERIAL.  Use pre-packaged concrete formulated for repair and patching of concrete structures in aggressive exposures.  Concrete may be extended with aggregate according the manufacturer’s written recommendations and instructions.

Provide concrete patch material that meets the requirements of ASTM C 928 and Table 701-2.  Use water that meets the requirements of Subsection 712-2.01. Provide the manufacturer's recommended batching and installation procedures and minimum cure time.
Protect concrete from moisture during shipment and storage. Do not use concrete that has been manufactured more than 6 months before usage, unless the manufacturer retests and certifies the product meets the specified requirements.
Submit 5 copies of a quality control data sheet covering the chemical and physical tests conducted on the concrete patch material for the material in each shipment.  Submit 5 copies of a Certified Test Report from an independent laboratory, audited by the Cement Concrete Research Laboratory that shows the material meets the property requirements.

TABLE 701-2

CONCRETE PATCH MATERIAL

	Property
	Requirements
	Test Method

	Compressive Strength
	Min. 3000 psi after 1 day

Max. 5000 psi after 28 days
	ASTM C 109

	Bond Strength
	Min. 2000 psi after 1 day
	ASTM C 882

	Length Change
	Max. 0.05% after 28 days
	ASTM C 157

	Scaling Resistance
	No Scaling (0 Rating) at 50 cycles
	ASTM C 672

	Chloride Ion Permeability
	Very Low (<1000 Coulombs) at 28 days
	ASTM C 1202


Z586510000
SECTION 703
AGGREGATES

 TC "703
Aggregates" \f C \l "3" 
Special Provisions
Replace Subsection 703-2.04 with the following:

703-2.04 AGGREGATE FOR HOT MIX ASPHALT.  Process and crush aggregate that is free from clay balls, organic matter, other deleterious material, and not coated with dirt or other finely divided mineral matter.  Aggregate used must consist of sound, tough, durable rock of uniform quality.

Remove all natural fines passing a No. 4 sieve before crushing aggregates for Type IV, and VH mixes.
Coarse Aggregate.  Aggregate retained on the No. 4 Sieve.

Meet Table 703-3 requirements:

TABLE 703-3

COARSE AGGREGATE QUALITY FOR HMA
	Description
	Specification
	Type II,

Class A
	Type I;

Type II, Class B;

Type III
	Type IV
	Type VH

	LA Wear, % max.
	AASHTO T 96
	45
	45
	45
	45

	Degradation Value, min.
	ATM 313
	30
	30
	30
	30

	Sodium Sulfate Loss,

% max. (5 cycles)
	AASHTO T 104
	9
	9
	9
	9

	Fracture, % min.
	ATM 305
	90, 2 face
	80, 1 face
	90, 2 face
	98, 2 face

	Flat-Elongated Pieces,
% max.
	ATM 306
	
	
	
	

	1:5
	
	8
	8
	8
	8

	Absorption, % max.
	ATM 308
	2.0
	2.0
	2.0
	2.0

	Nordic Abrasion, 

% max.
	ATM 312
	-
	-
	-
	8 a


a.
Hard Aggregate that meets the Nordic Abrasion values specified may be obtained from, but not limited to, the following sources:

(
MS 52-068-2, located at MP 217 on the Parks Highway near Cantwell

(
Alaska Lime Co, Jim Caswell, located at MP 216.5 on the Parks Highway near Cantwell

(
CalPortland plants located in Dupont Washington

(
Jack Cewe Ltd located in Coquitlam British Columbia, Canada

Fine Aggregate.  Aggregate passing the No. 4 sieve.

Aggregate shall meet the quality requirements of AASHTO M 29, including S1.1, Sulfate Soundness.

Aggregate for Type II, Class A mix shall not contain more than 10% natural fines (blend sand and mineral filler) added to the crushed aggregate, and shall not exhibit rut depth larger than 1/4-inch, as determined by ATM 419.
Fine aggregate for Type IV and VH mixes:

(
do not blend back natural sand

(
shall be non-plastic as determined by ATM 205

(
shall have a minimum uncompacted void content (Fine Aggregate Angularity) determined by AASHTO T 304, Method A, of 45%
TABLE 703-4
BROAD BAND GRADATIONS FOR HOT MIX ASPHALT AGGREGATE

Percent Passing by Weight
	SIEVE
	GRADATION

	
	Type I
	Type II
	Type III
	Type IV
	Type VH

	1 inch
	100
	-
	-
	-
	-

	3/4 inch
	80-90
	100
	-
	-
	100

	1/2 inch
	60-84
	75-90
	100
	100
	65-90

	3/8 inch
	48-78
	60-84
	80-90
	80-95
	55-80

	No. 4
	28-63
	33-70
	44-81
	55-70
	40-60

	No. 8
	14-55
	19-56
	26-70
	35-50
	≤ 45

	No. 16
	9-44
	10-44
	16-59
	20-40
	≤ 35

	No. 30
	6-34
	7-34
	9-49
	15-30
	≤ 25

	No. 50
	5-24
	5-24
	6-36
	10-24
	≤ 20

	No. 100
	4-16
	4-16
	4-22
	5-15
	≤ 12

	No. 200
	4-7
	4-7
	4-7
	4-7
	4-7


703-2.07 SELECTED MATERIAL.

Replace 1. with the following:

1.
Type A. Aggregate containing no muck, frozen material, roots, sod or other deleterious matter and with a plasticity index not greater than 6 as tested by ATM 204 and ATM 205.  Meet the following gradation as tested by ATM 304:

Sieve
Percent Passing by Weight
No. 4
20-55%

No. 200
0-6%, determined on the minus 3-inch portion of the sample

703-2.13 STRUCTURAL FILL. Replace Table 703-12 with the following:

TABLE 703-12

AGGREGATE GRADATION FOR STRUCTURAL FILL
	SIEVE
	PERCENT PASSING BY WEIGHT

	3-inch
	100

	3/4-inch
	75-100

	No. 4
	20-55

	No. 200
	0-6


Replace Subsection 703-2.16 with the following:
703-2.16 RECYCLED ASPHALT PAVEMENT (RAP). RAP shall be free of contamination and deleterious materials.  RAP maximum particle size shall not exceed 1.5-inch.
CR703.1-081115.SSHC2015
SECTION 706
CONCRETE AND PLASTIC PIPE
 TC "706
Concrete and Plastic Pipe" \f C \l "3" 
Special Provision

Add the following Subsection 706-2.07:
706-2.07 CORRUGATED POLYETHYLENE PIPE. Meet the following:

Underdrains
AASHTO M 252
CR706.1-060115

SECTION 712
MISCELLANEOUS

 TC "712
Miscellaneous" \f C \l "3" 
Special Provisions

712-2.17 METHYL METHACRYLATE PAVEMENT MARKINGS.  Replace No. 1. Quality Requirements: with the following:

1.
Quality Requirements:  Use a marking material formulated for the application type specified.  Use a marking material manufactured from new materials and free from dirt and other foreign material.  Use a methyl methacrylate based resin system for part “A”.  Use benzoyl peroxide system for part “B”.

Extruded or stenciled application:  Material formulated for extruded or direct stenciled application with factory intermix beads, and anti skid aggregate and the application of additional surface applied beads.

Submit a manufacturer certification for both the methyl methacrylate material, glass beads and anti-skid aggregate to ensure that the materials furnished conform to these Specifications.

2.
Performance Properties:  Add the following:

I.
Color:
Yellow, PR-1 Chart, 33538 Federal Yellow.  White, minimum daylight reflectance of 84.

712-2.18 GLASS BEADS FOR METHYL METHACRYLATE PAVEMENT MARKINGS.  Replace the bead table with the following:

Use the type and quantity of beads specified in writing by the marking material manufacturer required to satisfy the specified performance requirements.  The written certification will note the bead coating is compatible with the marking material binder.

1.
Bead Manufacturer and Type.  

a.
Swarco, Megalux-Beads or

b.
Approved equal beads

Approved Equal Beads.  Equal beads will demonstrate:

(1)
Bead coatings compatible with marking materials.  Marking Material Manufacturer will certify compatibility.

(2)
Lasting retro reflectivity.  

CR712.1-010109

Add the following Subsections:

712-2.19 RESERVED

712-2.20 CONCRETE ANCHORS. 
1.
Anchor Bolts. Use galvanized anchor bolts meeting ASTM A 307, Grade A or ASTM F1554, Grade 36.  Hot-dip galvanize anchor bolts in conformance with AASHTO M 232. 

2.
Coil Anchor Inserts. Use 1-inch diameter galvanized inserts with a minimum safe working load of 7,500 pounds.  Hot-dip galvanize anchors according to AASHTO M 111 or AASHTO M 232.

3.
Threaded Anchor Inserts. Use 1-inch diameter galvanized ferrule inserts with a minimum safe working load of 6,500 pounds.  Hot-dip galvanize anchors according to AASHTO M 111 or AASHTO M 232.

712-2.21 EPOXY FOR BONDING DOWELS. Use an epoxy cartridge system appropriate for the service temperature and ambient concrete temperature at the time of installation.

Use epoxy cartridge systems that meet the requirements of the “Acceptance Criteria for Adhesive Anchors in Masonry Elements,” AC58, by the International Code Council Evaluation Service (ICC-ES) including the suitability requirements for creep, in-service temperature, dampness, freezing and thawing, and seismic tests. 

712-2.22 CONTROLLED LOW-STRENGTH MATERIAL. Provide controlled low-strength material (CLSM) that is a self-compacting, cementitious, flowable material requiring no subsequent vibration or tamping to achieve consolidation and meeting the following:

1.
Cementitious Materials. Meet Section 701.

2.
Water. Meet Subsection 712-2.01

3.
Chemical Admixtures. Meet Subsection 711-2.02

4.
Aggregate. Crushed stone or naturally occurring gravel, containing no deleterious matter, and with 100 percent of the aggregate passing a 3-inch sieve.

5.
Strength. 100 psi minimum to 300 psi maximum 28-day compressive strength as determined by ASTM D 4832.

6.
Slump. 3 inches minimum to 10 inches maximum as determined by ASTM C 143. 

Z586510000
Special Provisions
Replace Section 716 with the following:

SECTION 716
STRUCTURAL STEEL
 TC "716
Structural Steel" \f C \l "3" 
716-2.01 SCOPE. Structural steel for highway bridges and other structural purposes.

716-2.02 GENERAL REQUIREMENTS. Meet the following:

1.
General requirements for delivery of rolled steel plates, 


shapes, sheet piling, and bars for structural use
ASTM A 6

2.
Structural Steel
ASTM A 709

3.
Filler Metal for Applicable Arc-Welding Electrodes
AWS Specifications

4.
Stud Shear Connectors
ASTM A 108



Gr. 1015, or 1020

5.
Impact Test Requirements. Use structural steel and filler metal for applicable arc-welding electrodes meeting the following requirements:

a.
For structural steel, meet the impact testing requirements and marking requirements of ASTM A 709 for the specified grade, type of component, and impact testing temperature zone.  If the grade is not specified, use Grade 36 steel.  If the type of component is not specified, use steel grades marked with suffix T.  If the impact testing temperature zone is not specified, use steel marked for Zone 3.

b.
For filler metal for applicable arc-welding electrodes, meet the minimum average energy values of the base metals to be joined when tested at or below the temperature corresponding to the specified impact testing temperature zone of the base metal.  Perform impact tests according to ASTM A 370.

716-2.03 FASTENERS. Meet the following:

1.
High Strength Bolts
ASTM A 325

2.
Nuts
ASTM A 563

3.
Hardened Steel Washers
ASTM F 436

4.
Zinc Coated Load Indicating Washers
ASTM F 959 Type 325

716-2.05 Machine Bolts. Meet ASTM A 307. 

716-2.07 GALVANIZING. Hot-dip galvanize structural steel shapes, plates, bars and their products according to AASHTO M 111. Galvanize tubes and piles on inside and outside surfaces.

Hot-dip galvanize steel poles, mast arms, pedestals, and posts, according to AASHTO M 111. Submerge each component in the galvanizing kettle in one dip. Use only the dry kettle method of fluxing for high tower poles.

Hot-dip galvanize all anchor bolts, nuts, washers, tie-rods, clamps, and other miscellaneous ferrous parts in conformance with AASHTO M 232. After galvanizing, ensure that the bolt threads accept galvanized standard nuts without requiring tools or causing removal of protective coatings.

Galvanize rigid metal conduit in conformance with AASHTO M 232. 

For steel bridge members, apply 10 mils zinc galvanizing by spray-metalizing process according to Steel Structures Painting Council’s coating system guide SSPC-CS 23.00. Prepare surfaces before galvanizing according to Steel Structures Painting Council's surface preparation guide SSPC-SP 5, White Metal Blast Cleaning.

Repair damaged coatings according to ASTM A 780 Annex A1 or Annex A3, except as described herein. Clean the damaged area according to SSPC-SP 2, Near-White Blast Cleaning for repairs meeting Annex A1 and SSPC-SP 5, White Metal Blast Cleaning for repairs meeting Annex A3. Extend the cleaned area 1/2 inch to 3/4 inch into the undamaged section of the coating. Keep the cleaned area dry and free of rust and soiling.  Within 24 hours of cleaning, coat the cleaned section with zinc to a thickness of not less than 10 mils. Taper the thickness of the repair coating to match the original coating thickness at the edges of the cleaned section. Where zinc coating is to be metallized, use zinc wire containing not less than 99.98 percent zinc.
716-2.08 CERTIFICATION. Furnish 5 copies of a Certified Test Report from the manufacturer or an independent testing laboratory containing a list of dimensional, chemical, metallurgical, electrical, physical, and other required test results of the specified material certifying that the product or assembly has passed all specified tests. Include the following:

1.
the project name and number

2.
the manufacturer's name

3.
the name of the product or assembly

4.
a complete description of the material

5.
country of origin

6.
the lot, heat, or batch number that identifies the material

7.
all required test results for the specified material from the same lot, heat, or batch defined in Subsection 716-2.08.6

8.
an affidavit, signed by a person having legal authority to act for the manufacturer or the independent testing laboratory, that the test results show that the product or assembly to be incorporated into the project has been sampled and tested and the samples have passed all specified tests.

Tag, stencil, stamp, or otherwise mark all materials or assemblies furnished under certification to the project with the lot number, heat number, batch number, or other appropriate identification, which can be readily recognized and legible, and is identical to the accompanying Certified Test Report.

Z586510000
Special Provisions
Replace Section 722 with the following:

SECTION 722
BRIDGE RAILING
 TC "722
Bridge Railing" \f C \l "3" 
722-2.01 BRIDGE RAILING.
Steel tube rail elements
ASTM A 500, Grade B

Steel Thrie Beam elements
AASHTO M 180, Class B, Type II

Posts
ASTM A 709, Grade 36

Machine bolts, cap screws, nuts and washers
ASTM A307

High strength bolts, nuts and washers
ASTM A 325 and Subsection 716-2.03


Epoxy
ASTM C881, Type I



Anchor bolts
AASHTO M 314, Grade 105; ASTM F 1554, 



Grade 105; or ASTM A 449, Type 1

Anchor studs
AASHTO M 169, Grade 1015 or 1020

Shims, plates, angles and sleeves
ASTM A 709, Grade 36


Galvanize steel portions of railing
AASHTO M 111 or M 232 and Subsection 

after fabrication.
716-2.07

Galvanizing repair
Subsection 716-2.07
722-2.02 CERTIFICATION. Furnish 5 copies of a certified test report from the manufacturer or an independent testing laboratory containing a list of dimensional, chemical, metallurgical, electrical, physical, and other required test results of the specified material certifying that the product or assembly has passed all specified tests. Include the following:

1.
the project name and number

2.
the manufacturer's name

3.
the name of the product or assembly

4.
a complete description of the material

5.
country of origin

6.
the lot, heat, or batch number that identifies the material

7.
all required test results for the specified material from the same lot, heat, or batch defined in Subsection 722-2.02.6

8.
a statement, signed by a person having legal authority to act for the manufacturer or the independent testing laboratory, that the test results show that the product or assembly to be incorporated into the project has been sampled and tested and the samples have passed all specified tests.

Tag, stencil, stamp, or otherwise mark all materials or assemblies furnished under certification to the project with the lot number, heat number, batch number, or other appropriate identification, which can be readily recognized and legible, and is identical to the accompanying certified test report.

Z586510000
SECTION 724
SEED

 TC "724
Seed" \f C \l "3" 
Special Provision

724-2.02 MATERIALS.
Delete Table 724-1 and replace with the following:

TABLE 724-1

SEED REQUIREMENTS
	Species
	Sproutable Seed, %, Min.

	Arctared Red Fescue
	78

	Egan American Sloughgrass
	67

	Norcoast Bering Hairgrass
	71

	Nortran Tufted Hairgrass
	71

	Wainwright Slender Wheatgrass
	88

	Alyeska Polargrass
	71

	Bluejoint
	71

	Tilesy Sagebrush
	71

	Tundra Glaucous Bluegrass
	76

	Gruening Alpine Bluegrass
	72

	Nugget Kentucky Bluegrass
	76

	Beach Wildrye
	70

	Annual Ryegrass
	76

	Perennial Ryegrass
	76


*Sproutable Seed is the mathematical product of Germination and Purity.

CR724.1-101711

SECTION 726
TOPSOIL

 TC "726
Topsoil" \f C \l "3" 
Special Provision

Delete Subsection 726-2.01, except for Table 726-1 and replace with the following:

726-2.01 TOPSOIL.  Furnish topsoil that is representative of the existing, natural organic blanket of the project area.  Perform a quality test, as defined by ATM 203, on the soil to determine the organic content of the soil.  Supply the results to the Engineer.

Soil with an organic content of 5 percent or more may be reused and spread on the finished slopes where topsoil is noted on the plans.  Remove roots, stumps, unnatural material, and rocks greater than 3 inch in diameter from the organic material before it is graded onto the finished slope.

Soil with an organic content of less than 5 percent cannot be used as topsoil for the project.  In this case furnish topsoil consisting of a natural friable surface soil without admixtures of undesirable subsoil, refuse or foreign materials having an organic content of 5 percent or more, as determined by ATM 203.  The material shall be reasonably free from roots, clods, hard clay, rocks greater than 3 inches in diameter, noxious weeds, tall grass, brush, sticks, stubble or other litter, and shall be free draining and nontoxic.  Notify the Engineer of the topsoil source location at least 30 calendar days before delivery of topsoil to the project from the identified location.  The Engineer will inspect the topsoil and its sources before approval will be granted for its use.

CR726.1-112707

Special Provisions

Replace Section 727 with the following:

SECTION 727
SOIL STABILIZATION MATERIAL
 TC "727
Soil Stabilization Material" \f C \l "3" 
727-2.00 GENERAL.  Free of noxious weeds, seeds, chemical printing ink, germination and growth inhibitors, herbicide residue, chlorine bleach, (except where specified: rock, metal, plastics) and other deleterious materials and not harmful to plants, animals and aquatic life.  Wood cellulose "paper" fiber, wood chips, sawdust, and hay are not permitted as stabilization materials.

727-2.01 MULCH.  Flexible blanket/covering, temporary degradable (bio/photo) form of erosion control.  Use one of the following:

Dry Erosion Control, Stabilization Products.  Hand applied or spread with mulch blower equipment.
1.
Straw.  Use straw, in an air-dried condition, from oats, wheat, rye, or other approved grain crops that are free from noxious weeds, seeds, mold, or other materials detrimental to plant life. Straw material shall be certified weed-free straw using North American Weed Management Association (NAWMA) Standards.  In-lieu of certified weed-free straw provide documentation that the material is steam or heat treated to kill seeds or provide U.S. or state's department of agriculture laboratory test reports, dated within 90 days prior to the date of application showing that there are no viable seeds in the straw.

2.
Shredded Bark Mulch.  Shredded bark and wood with the following characteristics:

a.
Not containing resin, tannin, or other compounds in quantities harmful to plant life.

b.
Maximum length of individual pieces is 2 inches with 75% passing through a 1 inch sieve.

c.
Will form a uniform ground cover/mat, have moisture absorption, retention, and percolation properties, not be susceptible to spreading by wind or rain providing a good growth medium.

d.
May contain up to 50% shredded wood material.

e.
Shredded wood material aged 1 year minimum prior to use.

Hydraulic Erosion Control Products (HECPs) Applied hydraulically.

A fiber mulch matrix:  biodegradable and composed of wood, straw, coconut and other fibers natural and man-made.  When applied, create a continuous, porous, absorbent high water holding, flexible blanket/mat/mulch/covering making intimate contact with, and adhering to sloped soil surface; permitting water infiltration; resists erosion and promotes rapid germination and accelerated plant growth.  The fibers may be thermally processed, and cross-linked with a hydro-colloidal or linear anionic tackifier (curing period 24-48 hours) or mechanically-bonded (no curing period).  When agitated in slurry tanks with water the fibers will become uniformly suspended, without clumping to form homogeneous slurry.
The HECPs shall be delivered premixed by the manufacturer.  The HECP will contain only the materials provided in the sealed containers from the manufacturer.  No added components are permitted after the manufacturer seals the product container, before application, during application or otherwise.  Submit documentation dated within 3 years of application, from an independent accredited laboratory as approved by the Engineer, showing that the product's testing performance meets the requirements for the slope(s) to be protected on the project, according to the National Transportation Product Evaluation Program (NTPEP), Erosion Control Technology Council (ECTC) and or the Texas DOT/Texas Transportation Institute (TTI) Laboratory.
If the HECP contains cotton or straw provide documentation that the material is certified weed free using NAWMA Standards.  In-lieu of certified weed-free straw, provide documentation that the material is steam or heat treated to kill seeds or provide U.S. or state's department of agriculture laboratory test reports, dated within 90 days prior to the date of application showing that there are no viable seeds in the straw.

The HECP shall contain a dye to facilitate placement and inspection of the material.

1.
Wood Strand, Fiber.

A blend of angular, loose, long thin wood pieces with a high length to width ratio and that are frayed.  Minimum 95% of strands between 2 inches and 10 inches, at least 50% of the length shall have a width thickness between 1/16 and 1/8 inch.  No single strand shall have a width or thickness greater than 1/2 inch.  Processed wood fiber with the following characteristics:

a.
Will remain in uniform suspension in water under agitation and will blend with grass seed, fertilizer and other additives to form homogeneous slurry.

b.
Will form a blotter-like uniform ground cover on application, have moisture absorption, retention and percolation properties, the ability to cover, and hold grass seed in contact with soil, and not create a hard crust upon drying providing a good growth medium.

2.
Dried Peat Moss.  Partially decomposed fibrous or cellular stems and leaves of any of several species of Sphagnum mosses with the following characteristics:

a.
Chopped or shredded to allow distribution through normal hydraulic type seeding equipment and capable of being suspended in water to form part of a homogeneous slurry.

b.
Free from woody substances and mineral matter such as sulfur or iron and with a pH value of between 4.0 and 6.5.

c.
Furnished in an air dry condition and containing less than 35% moisture by weight.  Have a water holding capacity of not less than 800% by weight on an oven dry basis.

3.
Fiber Matrix (FM) Mulch - Types.
a.
Stabilized Mulch Matrices (SMMs)
b.
Bonded Fiber Matrices (BFMs)
c.
Mechanical Bonded Fiber Matrix (MBFM)

d.
Polymer Stabilized Fiber Matrix (PSFM)
e.
Fiber Reinforced Matrices (FRMs)

(
Flexible Growth Medium (FGM)
(
Extended-Term Flexible Growth Medium (ET-FGM)
727-2.02 MATTING.  Fiber mulches, mulch matrices, nets and turf reinforcement mats manufactured from wood fibers, straw, jute, coir, polyolefins, PVC, nylon and others creating dimensionally stable nets, meshes, geotextiles and blankets; creating a continuous, porous, absorbent, flexible blanket/mat/mulch/covering making intimate contact with and adhering to sloped soil surface, resisting erosion and promoting rapid germination and accelerated plant growth.

Rolled Erosion Control Products (RECPs) (Temporary Degradable and Permanent Erosion Control)
Use RECPs that bear the Quality and Date Oversight and Review (QDOR) Seal from the ECTC.  Independent test results from the NTPEP, that the mulch, when tested according to ASTM 6459 Standard Test Method for Determination of Rolled Erosion Control Products (RECP), Performance in Protecting Hillslopes from Rainfall-Induced Erosion, meets the performance requirement using the Revised Universal Soil Loss Equation (RUSL).

Functional Longevity.

1.
Temporary Degradable.

a.
Duration.

1)
Short-Term RECPs. (RECPs 3 - 12 months)

C Factor = .15 maximum

Test Soil Type = Sandy Loam

(National Resources Conservation Service (NCRS) Soil Texture Triangle)

2)
Moderate (Extended) -Term RECPs.  (RECPs 24 months)

C Factor = .05 maximum

Test Soil Type = Sandy Loam (NCRS Soil Texture Triangle)

3)
Long-Term RECPs.  (RECPs 36 months)
C Factor = .01 maximum

Test Soil Type = Sandy Loam (NCRS Soil Texture Triangle)

b.
Product types.

1)
Mulch-Control Nets (MCNs).  Planar woven natural fiber or extruded geosynthetic mesh used to anchor loose fiber matting/mulches.

2)
Erosion Control Blankets (ECBs).  Processed natural and/or polymer fibers, yarns or twines mechanically, structurally, or chemically bound together to form a continuous matrix with a minimum weight of 8 oz/yd2 and a limiting shear stress of 0.45 lb/ft2.

3)
Netless.  Fibers mechanically interlocked and/or chemically adhered together.

4)
Single-net and Double-net.  Fibers mechanically bound together by single or double netting.

5)
Open Weave Textiles (OWTs).  Fibers woven into a continuous matrix.

c.
Materials.

1)
Burlap.  Standard weave with a weight of 3.5 to 10 oz/yd2.

2)
Jute Mesh Fabric.  Cloth of a uniform, open, plain weave of undyed and unbleached single jute yarn.  Use yarn that is loosely twisted and not varying in thickness more than one-half its normal diameter.  Furnish jute mesh in rolled strips meeting the following requirements:

a)
Width:  45 to 48 inches, ( 1 inch

b)
78 warp-ends per width of cloth (minimum)

c)
41 weft-ends per yard (minimum)

d)
Weight:  20 ounces per linear yard, ( 5%

3)
Woven Paper or Sisal Mesh Netting.  Woven from twisted yarns available in rolls 45 to 48 inches wide.  Mesh may vary from closed to open weave, ranging from 1/8 to 1/4 inch openings.  Shrinkage after wetting may not exceed 20% of the surface area.

4)
Knitted Straw Mat.  Commercially manufactured ECB.  Use photodegradable netting and biodegradable thread.  Use straw, in an air-dried condition, from oats, wheat, rye, or other approved grain crops that are free from noxious weeds, seeds, mold, or other materials detrimental to plant life.  ECB may contain coconut or fiber to reinforce the straw.  Straw material shall be certified weed-free straw using NAWMA Standards.  In-lieu of certified weed-free straw, provide documentation that the material is steam or heat treated to kill seeds or provide U.S. or state's department of agriculture laboratory test reports, dated within 90 days prior to the date of application showing that there are no viable seeds in the straw.

5)
Woven/Curled Wood blanket.  Machine produced mat of curled wood shavings with a minimum of 80% 6-inch or longer fibers, with consistent thickness and the fibers evenly distributed over the entire area of the blanket.  Smolder resistant without the use of chemical additives.  Cover the top side of the blanket with biodegradable extruded plastic mesh.

6)
Coconut (Coir Fiber).  Machine produced mat, ECB of consistent thickness and coir fiber evenly distributed over the area of the mat.  Use bio/photo degradable netting and thread.
2.
Permanent.

a.
Product Types and Materials.

1)
Turf Reinforcement Mats (TRMs).  A rolled erosion control product composed of non-degradable synthetic fibers, filaments, nets, wire mesh, and/or other elements, processed into a permanent, three-dimensional matrix of sufficient thickness with a minimum weight of 8 oz/yd2 and a minimum limiting shear stress of 1.5 lb/ft2.  TRMs (may be supplemented with degradable components) shall impart immediate erosion protection, enhance vegetation establishment during and after maturation and permanent vegetation reinforcement providing long-term functionality.

727-2.03 SEDIMENT RETENTION FIBER ROLLS (SRFRs).  Fiber rolls also referred to as wattles.  Manufacture of photodegradable or biodegradable fabric netting without preservative treatment, evenly woven, free of crusted material, cuts, and tears.  Manufacture stakes of photodegradable or biodegradable material (wood stakes, except as approved by the Engineer).
1.
Filter Sock (Wattle)
a.
Fabric netting.

b.
Filled with wood fiber, straw, flax, rice, coconut fiber material.

c.
Minimum diameter 5 inches.

2.
Compost Sock.

a.
Extra Heavy weight fabric netting with a minimum strand width of 5 mils.

b.
Filled with coarse compost.

c.
Minimum diameter 8 inches.

3.
Coir Log.

a.
Woven wrap bristle coir twine netting.

b.
Filled with 100% coconut (coir) fiber uniformly compacted.

c.
Segments maximum length 20 foot, diameter as suited to the application and a density of 7 lbs/pcf or greater.

d.
Coir twine strength equal to 80 lb minimum weaved to a 2 inch x 2 inch opening pattern.

e.
Ties made of hemp rope by 1/4 inch diameter.
727-2.04 COMPOST.  Suitable for serving as a soil amendment or an erosion control material.  Sanitized, mature compost meeting local, state, and Federal quality requirements tested and certified by the U.S. Composting Council (USCC) under the Seal of Testing Assurance (STA) Program.  Biosolids compost must meet the Standards for Class A biosolids outlined in 40 Code of Federal Regulations (CFR) Part 503.  Additionally, meet the requirements of the AASHTO specifications:

1.
Compost Blankets.  Standard Practice for Compost for Erosion/Sediment Control (Compost Blankets) R 52-10.
2.
Compost Filter Berms and Filter Socks.  Standard Practice for Compost for Erosion/Sediment Control (Filter Berms and Filter socks) R 51-10.
727-2.05 TACKIFIER.  Tackifier, viscous overspray, generally composed of dry powered vegetable gums derived from guar gum, psyllium and sodium alginase; asphaltic emulsions; petroleum distillates; co-polymer emulsions; and lignosulfonates and used to anchor soil, compost, seed, the mulch fibers to one another, and the ground.  Contain no growth or germination inhibiting materials nor significantly reduce infiltration rates.  Tackifier shall hydrate in water and readily blend with other slurry material.  Tackifier options include:

1.
Type A.  Organic tackifier with certification of plant sources; or

2.
Type B.  Synthetic tackifier with certification confirming product is not harmful to plants, animals, or aquatic life.

727-2.06 POLYACRYLAMIDE (PAM).  Use as a tie-down for soil, compost, seed and as a flocculent. Polyacrylamide (PAM) products shall meet the requirements of American National Standards Institute (ANSI)/National Sanitation Foundation International (NSF) Standard 60 for drinking water treatment, be anionic (not cationic), linear and not cross-linked with an average molecular weight greater than 5 Mg/mole, minimum 30 percent charge density; contain at least 80% active ingredients and a moisture content not exceeding 10% by weight.

Deliver PAM in a dry granular powder or liquid form.
727-2.07 GEOTEXTILE-ENCASED CHECK DAM AND SEDIMENT BARRIER.  Urethane foam core encased in geotextile material (silt fence material Section 633), minimum 8 inches height by minimum base width of 16 inches by minimum 7 foot length.  Overhang the geotextile 6 inch minimum each end with apron type ties by 24 inches each side of the foam core.
727-2.08 SANDBAG.
1.
Sandbag Sack Fabric. Fabric shall be a nonwoven, needle punched design meeting the Minimum Average Roll Values (MARV) verified in accordance with ASTM D4759.
2.
Seam Thread.  Similar durability to the sandbag sack fabric.

3.
Sandbag Fill Material.

a.
Selected Material
703-2.07
Type B

4.
Cinch Ties.  Plastic ties or equivalent tie recommended by the sandbag manufacturer.

727-2.09 MANUFACTURED INLET PROTECTION SYSTEM.
1.
Manufacturers:

a.
Ultra Tech International – Ultra-DrainGuard

b.
Bowhead Environmental and Safety - StreamGuard Exert II Sediment Insert
c.
Enpac - Catch Basin Insert, Oil and Sediment or

d.
Approved equal.

727-2.10 CLEAR PLASTIC COVERING.  A clear plastic covering meeting the requirements of the National Institute of Standards and Technology (NIST) voluntary Product Standard PS 17 - 69 for polyethylene sheeting having a minimum thickness of 6 mils.

727-2.11 STAPLES.  U-shaped staples for anchoring matting, approximately 6 inches long and 1 inch wide.  Machine-made:  No. 11 gage or heavier steel wire.  Hand-made:  12-inch lengths of No. 9 gage or heavier steel wire.
CR727-050812
Special Provision

Replace Section 729 with the following:
SECTION 729
GEOSYNTHETICS
 TC "729
Geosynthetics" \f C \l "3" 
729-2.01 GEOTEXTILE FOR SUBSURFACE DRAINAGE, SEPARATION, STABILIZATION, EROSION CONTROL AND EMBANKMENT REINFORCEMENT.
1.
Subsurface Drainage. A non-woven geotextile that meets AASHTO M 288 for Subsurface Drainage and meets Class 2 Strength Property Requirements.

2.
Separation. A non-woven (needle-punched) geotextile that meets AASHTO M 288 for Separation, except provides a minimum of 0.50 sec-1, and meets Class 3 Strength Property Requirements.

3.
Stabilization. A non-woven (needle-punched) geotextile that meets AASHTO M 288 for Stabilization, except provides a minimum permittivity of 0.70 sec-1, and meets Class 1 Strength Property Requirements.

4.
Erosion Control. Meets AASHTO M 288 for Permanent Erosion Control and meets Class 1 Strength Property Requirements.

5.
Reinforcement. Meets the requirements in Table 729-1 for Type 1 or Type 2.

6.
Drainage Geocomposite. Meet the requirements of Table 729-2.
Z586510000
Package, label, handle and store geotextile materials according to ASTM D 4873.

TABLE 729-1
GEOTEXTILE REINFORCEMENT PROPERTIES
	Property
	Test Method
	Units
	Requirement a

	
	
	
	Type 1
	Type 2

	Grab Tensile
	ASTM D 4632
	lb.
	200/200
	400/400

	Grab Elongation
	ASTM D 4632
	% (MD)
	10
	10

	Wide Width Tensile
	ASTM D 4595
	lb./in. (ultimate)
	200/200
	400/400

	Wide Width Tensile
	ASTM D 4595
	lb./in. (@ 5% strain)
	100/100
	200/200

	Seam Breaking Strength
	ASTM D 4632
	lb./in.
	180
	360

	Puncture
	ASTM D 4621
	lb.
	500
	1500

	Trapezoidal Tear
	ASTM D 4533
	lb.
	100
	150

	AOS
	ASTM D 4751
	U.S. sieve size
	#30 b
	#30 b

	Permittivity
	ASTM D 4491
	sec-1
	0.20
	0.20

	Flow Rate
	ASTM D 4491
	gal./min./ft2
	10
	10


a.
Minimum Average Roll Values (MARV) in machine-direction (MD)/cross-machine direction (XD) unless otherwise specified.

b.
Maximum average roll value
CR729-070115
TABLE 729-2
DRAINAGE GEOCOMPOSITE PROPERTIES

	Mechanical Properties
	Test Method
	Unit
	Minimum Average 

Roll Value

	
	
	
	Machine Direction
	Cross Direction

	Tensile Strength (at ultimate) (CD)
	ASTM D4595
	 lbs/in (kN/m)
	450 (78.8)
	450 (78.8)

	Tensile Strength (at 2% strain)
	ASTM D4595
	lbs/in (kN/m)
	45 (7.9)
	75 (13.1)

	Tensile Strength (at 5% strain)
	ASTM D4595
	lbs/in (kN/m)
	135 (23.6)
	325 (56.9)

	CBR Puncture Strength
	ASTM D6241
	lbs (N)
	2300 (10235)

	Permittivity
	ASTM D4491
	sec-1
	0.24

	Pore Size (050)1
	ASTM D6767
	microns
	85

	Pore Size (095)1
	ASTM D6767
	microns
	195

	Apparent Opening Size (AOS)2
	ASTM D4751
	U.S. Sieve (mm)
	40 (0.43)

	Flow Rate
	ASTM D4491
	gal/min/ft2
(l/min/m2)
	15

 (611)

	Wet Front Movement3
(24 minutes)
	ASTM C15594
	inches
	6.0 

Vertical direction

	Wet Front Movement3
(983 minutes)

Zero Gradient
	ASTM C15594
	inches
	73.3

Horizontal direction


Z586510000
729-2.02 RESERVED.
729-2.03 PAVING FABRIC. Meet AASHTO M 288 for Paving Fabric.

729-2.04 SILT FENCE. Meet AASHTO M 288 for Temporary Silt Fence.

729-2.05 GEOGRID FOR EMBANKMENT AND ROADWAY STABILIZATION AND REINFORCEMENT. Provide geogrid consisting of a regular network of connected polymer tensile elements with aperture geometry sufficient to provide significant mechanical interlock with the surrounding material.  Provide dimensionally stable geogrid that is able to retain its geometry during construction.  Provide geogrid structure that resists ultraviolet degradation and all forms of chemical and biological degradation encountered in the material in which it is buried.

CR729-070115
Package, label, handle, and store geogrid material according to ASTM D 4873.

1.
Stabilization. Provide geogrid that meets the survivability requirements in Table 729-3 and meets the physical requirements in Table 729-4.

2.
Reinforcement. Provide geogrid that meets the survivability requirements in Table 729-3.

TABLE 729-3
GEOGRID SURVIVABILITY REQUIREMENTS
	Property
	Test Method
	Units
	Requirement

	
	
	
	Class 1
	Class 2

	Ultimate Multi –Rib Tensile Strength a
	ASTM D 6637
	lb./ft.
	1230
	820

	Junction Strength a
	ASTM D 7737
	lb.
	25
	25

	Ultraviolet Stability (Retained Strength)
	ASTM D 4355
	%
	50% after 500 hours of exposure


a.
Minimum Average Roll Values (MARV) in any rib direction.

TABLE 729-4
Geogrid Physical Requirements
	Property
	Test Method
	Units
	Requirement

	2% Tensile Strength a
	ASTM D 6637
	lb./ft.
	( 400

	5% Tensile Strength a
	ASTM D 6637
	lb./ft.
	( 800

	Percent Open Area
	COE, CW-02215
	%
	50 – 80

	Aperture Size b
	Direct measure
	in.
	0.5 – 3.0


a.
Minimum Average Roll Values (MARV) in machine-direction (MD)/cross-machine direction (XD).

b.
Measured as the spacing between parallel ribs.

Z586510000
SECTION 730
SIGN MATERIALS

 TC "730
Sign Materials" \f C \l "3" 
Special Provision

730-2.04 SIGN POSTS.
Add No. 7:

7.
Structural Tubing and W-Shape Beams.

a.
Structural tubing shall conform to ASTM A500, Grade B, or ASTM A501.  The tubing shall be square and of the dimensions called for in the Plans with 0.2 inch thick walls.  0.4 inch diameter holes shall be drilled as required to permit mounting of the sign.

b.
W-shape beams shall conform to ASTM A36.

c.
Structural tubing and W-shape beams shall be hot dip galvanized according to 1.b. of this subsection.  Damaged and abraded tubes and beams shall be repaired according to 1.c. of this subsection.

CR730.1-062204

APPENDIX A

CONSTRUCTION SURVEY REQUIREMENTS
 TC "Appendix A
Construction Survey Requirements" \f C \l "5" 
APPENDIX B

PERMITS

 TC "Appendix B
Permits" \f C \l "5" 
APPENDIX C

MATERIAL CERTIFICATION LIST
 TC "Appendix C
Material Certification List" \f C \l "5" 
APPENDIX D

SIGN SHOP DRAWINGS

 TC "Appendix D
Sign Shop Drawings" \f C \l "5" 
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