

SPECIAL NOTICE TO BIDDERS

The Department hereby notifies bidders that information to assist in preparing bids is available at 4111 Aviation Avenue for the following:

1.
These items are available upon request in the Anchorage Department of Transportation and Public Facilities Building Plans Room:

a.
State of Alaska Department of Transportation and Public Facilities publication, Alaska Storm Water Pollution Prevention Plan Guide, January 14, 2005.

b.
Standard Specifications for Highway Construction 2004.  ($25.00)



c.
Alaska Test Methods Manual (Lab and Field), 2007 Edition.  ($25.00)

2.
The Department has approved an environmental document addressing concerns and environmental commitments and is available for review in the office of the Preliminary Design and Environmental Coordinator, (907) 269-0534.

3.
The Materials Certification List (MCL) has been included in Appendix C.  This list is provided for the Contractor to determine which materials will require submittal to the Project Engineer for certification of compliance.  The MCL also provides the Project Engineer with the appropriate approving authority.

4.
The Department requires all workers within the project limits to wear an outer visible surface or layer of high visibility color and retro reflectivity.  See subsection 643-3.11 High Visibility Clothing for requirements.

5.
The current Laborers Mechanics Minimum Rate of Pay contains information on remote sites and per diem.  The Department of Labor has issued WHPL #197, which further clarifies this requirement.  See Section 640.


PART 4


STANDARD MODIFICATIONS

AND SPECIAL PROVISIONS

to the STATE OF ALASKA


SPECIFICATIONS


FOR


HIGHWAY CONSTRUCTION


2004 STANDARD SPECIFICATIONS

SECTION 101


DEFINITIONS AND TERMS

Special Provision

101-1.03 DEFINITIONS.  Replace the definitions of BID and CONSTRUCTION with the following:

BID.  The bidder’s offer, the number of stations the Contractor will perform for the specified work shown in the Plans for the amount of $265,000.  The Bidder will submit this number to the Department on the prescribed form.

CONSTRUCTION.  Physical activity by the Contractor or any subcontractor using labor, materials, or equipment within the Maintenance Project, or within materials sources planned for use on the Maintenance Project.

Standard Modifications

101-1.03 DEFINITIONS.  Replace the definition of SUBGRADE with the following:

SUBGRADE.  The soil or embankment upon which the pavement structure is constructed.  E22(1/1/06)

SECTION 102


BIDDING REQUIREMENTS AND CONDITIONS

Special Provision

102-1.02 CONTENTS OF BID PACKAGE.  Delete items 2 and 3.

Delete subsection 102-1.03.

Standard Modification

102-1.04 EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, AND WORK SITE.  Replace the second paragraph with the following:  The records of geotechnical investigations including boring logs, test results, geology data reports, soil reports, material site reports, and geotechnical reports included in a bid package or made accessible to bidders or Contractors, are for information purposes only.  These records are not part of the Contract.  These records indicate subsurface conditions only at specific locations and times, and only to the depths penetrated.  They do not necessarily reflect variations in soil, rock, or groundwater conditions that may exist between or outside such locations.  Actual conditions may differ from what is shown in the records.  Material Sources referenced in these records may not contain materials of sufficient quantity or quality to meet project requirements.  The accessibility of these records does not constitute approval, nor guarantee suitability of soils or sources, or the rights to use sources for this project, except as specifically provided in subsections 106-1.02.4.b Mandatory Sources and 106-1.02.4.c Designated Sources.  The records shall not substitute for independent investigation, interpretation, or judgment of the bidder or Contractor.  The Department is not responsible for any interpretation or conclusion drawn from its records by the bidder or Contractor.

Bidders and Contractors shall examine subsection 106-1.02 Material Sources for further information about material source development. E23(1/1/06)

Special Provision

102-1.05 PREPARATION OF BID.  Replace items 1, 2, 3, 4, and 5 with the following:

Enter the number of stations (to the hundredth of a station) the Contractor will perform for the specified work shown in the Plans and Specifications for the amount of $265,000.

Standard Modification

102-1.05 PREPARATION OF BID.  Modify the second sentence in the third paragraph, after: “If a bidder is a corporation, the bid must be signed by a corporate officer,” add: or agent. E18(6/30/04)
Special Provision

102-1.13 RESPONSIBILITY OF BIDDERS.  Replace the last sentence with the following:  Nothing contained in this Section deprives the Department of its discretion in determining the apparent highest ranked bidder.


SECTION 103


AWARD AND EXECUTION OF CONTRACT

Special Provision

103-1.01 CONSIDERATION OF BIDS.  Replace the first and second sentences with the following:  After the bids are opened and read, the bids will be compared on the basis of ranking of highest number of stations bid.

103-1.02 SUBCONTRACTOR LIST.  Replace the word  “low” with “highest ranked” in the first and second paragraph.

103-1.03 AWARD OF CONTRACT.  Replace the first sentence with the following:  The Department will award the Contract to the responsive bidder with the highest number of stations bid, unless all bids are rejected.

103-1.04 RETURN OF BID GUARANTY.  Replace the word “lowest” with “highest ranked” in items 1 and 2.
103-1.06 INSURANCE REQUIREMENTS.  Replace the word “low” in the last paragraph on page 16 with “highest ranked”.


SECTION 104


SCOPE OF WORK

Special Provision

104-1.02 CHANGES.  Delete the phrase “quantities of any item or” in item 1.  

Delete the word “unit” in items 1. a. and b.

Replace the phrase “Contract item” with “portion of work”.

Delete subsection 104-1.03.

104-1.04 USE OF MATERIALS FOUND ON THE WORK.  Replace the word “shall” to “may” in the first sentence.
Delete the 3rd, 4th, and 5th sentences.

Delete the second paragraph.

Delete subsection 104-1.06.


SECTION 105 


CONTROL OF WORK

Special Provisions
Delete subsection 105-1.02.

105‑1.06 COOPERATION WITH UTILITIES. Add the following: Request locates from the utilities having facilities in the area. Use the Alaska Digline Inc. locate call center for the following utilities: 

	ALASKA DIGLINE, INC.

Locate Call Center Anchorage Area………………… 278-3121

Statewide
800-478-3121

who will notify the following:

	ACS 

MEA

MTA 


Call the following utilities and agencies directly:


DOT/PF Maintenance and Operation
495-6286

There are various utility appurtenances located within the project limits.  The Contractor is required to protect utilities on this project.

MATANUSKA ELECTRIC ASSOC. (MEA) – MEA will relocate two poles, WM 136 and WM 138 that will be within the slope cuts. The poles will be moved to a location outside the cuts by MEA.  Provide MEA 15 calendar days written notice before beginning work at these locations and allow MEA 3 calendar days to complete the relocation at each pole.

MATANUSKA TELEPHONE ASSOC. (MTA) – MTA has existing cables within the roadway that will be relocated before June 22, 2006 to a location outside the proposed cut limits.

105-1.08 SURVEY CONTROL.  Delete the first sentence.  

Delete the word “additional” in the second sentence.

105-1.13 MAINTENANCE DURING CONSTRUCTION.  Replace the first sentence with the following:

The Contractor shall maintain the entire highway and related highway facilities located within the project from the date construction begins until the Contractor receives a letter of substantial completion.

Standard Modification
105-1.16 FINAL ACCEPTANCE AND RECORD RETENTION.  Modify the first paragraph, Item 4., after: “DOLWD” add: and State Department of Revenue. E19(06/30/04)
Special Provision

105-1.17 CLAIMS.  Add the following: File appeals to the third judicial district superior court under AS 36.30.685. (3/21/01)R93

SECTION 106


CONTROL OF MATERIAL

Special Provision

106-1.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS.  Replace the first sentence of the sixth paragraph with the following:  The Contractor may request substitution of specified materials with equivalent materials with the exception of chip seal materials.  Chip seal materials will not be substituted.

106-1.02 MATERIAL SOURCES.
1.
a.
General.  Within Item a. delete text and replace with:  The Contractor may utilize Useable Excavation according to subsection 104-1.04 before using material sources listed in subsection 106-1.02.4.  When there is insufficient useable excavation furnish additional required materials from sources of the Contractor’s choice, except that the Contractor shall use a mandatory source when identified in the Contract.

4.
Type of Sources.  Replace the first paragraph with the following:  The Contractor may utilize Useable Excavation according to subsection 104-1.04.  

When there is insufficient Useable Excavation, the Contractor shall supply additional required material from the following sources:

4.
d.
Available Sources.  Replace the second paragraph with the following:  When the Department furnishes copies of existing boring logs, test results, or other data in its possession concerning Available Sources, the Contractor is responsible for determining the accuracy and completeness of this data, for assumptions the Contractor makes based on this data, and for exploring Available Sources to the Contractor’s satisfaction.

4.
e.
Excluded Material Sources.  Replace the paragraph with the following:  Some material sources may not be considered acceptable regardless of location or ownership.  The bid documents may identify some material sources excluded from use.  The Department reserves the right to exclude a material source or any portion of a material source, at any time after Contract award, that is determined by material testing to be unsuitable for use on the project.  (4/13/06)(Construction’s Special Provision)

106-1.03 TESTING AND ACCEPTANCE.  Delete item 3.

 
SECTION 107


LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Special Provisions
107-1.02 PERMITS, LICENSES AND TAXES. Add the following: Obtain a written statement from the State Historic Preservation Officer stating that material disposal, extraction, stockpiling or staging, on an off project site, is not expected to impact cultural resources.  The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at (907) 269-8715.  If the Contractor discovers cultural resources while performing the work, stop work at that site and notify the Engineer.

Provide a wetland specialist able to conduct wetlands determinations and delineations according to the Corps of Engineers 1987 Wetland Delineation Manual.  The wetland specialist shall conduct the determination and delineations of sites outside the project limits or not previously permitted, impacted by the Contractor’s operations.  These delineations will be subject to Corps of Engineers approval.

Provide the Engineer a copy of permits or clearances received before using sites outside the project limits. Additionally, provide the Engineer a written statement that necessary permits or clearances have been obtained. Also provide a written statement to the Engineer listing agencies or offices contacted which responded that no additional action is required.

Provide necessary information to comply with the US Environmental Protection Agency National Pollutant Discharge Elimination System (NPDES) General Permit for Alaska to discharge storm water from the work site. Refer to Section 641, Erosion, Sediment, and Pollution Control for requirements for this permit.

If the Contractor requires water for this work from a nonmunicipal water source, obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer. The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at (907) 269-8624. 

(5/29/02)R7

SECTION 108


PROSECUTION AND PROGRESS

Special Provisions
108-1.01 SUBLETTING OF CONTRACT.  Replace the last sentence in the second paragraph with the following:  The Engineer will determine the value of the subcontracts based upon reasonable value.

108-1.03 PROSECUTION AND PROGRESS.  Delete the last sentence of the first paragraph and substitute the following:  Submit the following at the Preconstruction Conference:

Replace Item 1 with the following:

1.
A Critical Path Method (CPM) Schedule is required, in a format acceptable to the Engineer, showing the order that the work will be carried out and the contemplated dates that the Contractor and the subcontractors will start and finish each of the salient features of the work, including scheduled periods of shutdown.  Indicate anticipated periods of multiple shifts work in the CPM Schedule.  If revisions to the proposed CPM Schedule are required, make them promptly.  Promptly submit a revised CPM Schedule if there are substantial changes to the schedule, or upon request of the Engineer (12/13/02)R261  

108-1.06 CONTRACT TIME, EXTENSION OF CONTRACT TIME AND SUSPENSION OF WORK.  Delete the phrase “controlling items of” in the second paragraph of item 3.
Replace the phrase “estimated quantities” with “quantity” in the first sentence in the last paragraph of item 3.

Delete the last sentence of item 3. 

 
SECTION 109


MEASUREMENT AND PAYMENT

Special Provisions

109-1.03 SCOPE OF PAYMENT.  Replace this subsection with the following:  The Department will pay the Contractor $265,000 to perform the work as specified in the Plans and Specifications.  The Contractor shall accept the $265,000 as full and complete payment for (a) furnishing equipment, materials, tools, and labor necessary to complete the work in a complete and acceptable manner, and for (b) the Contractor’s risk, loss, damage or expense of whatever character arising from or relating to the work and performance of the work.

Delete subsections 109-1.04.

109-1.05 COMPENSATION FOR EXTRA WORK. Under item 3.  Equipment, item a. add the following to the second paragraph: The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the Alaska - South Region.  (4/31/05)R14
Standard Modification
109-1.08 FINAL PAYMENT.  Add the following sentence to the first paragraph:
The Department will not process the final estimate until the Contractor completes Items 1 through 4 in the first paragraph of subsection 105-1.16. E11(06/30/04)
Special Provisions 

109-1.08 FINAL PAYMENT.  Delete the phrase “ of the quantities” in the first paragraph.
Delete subsection 109-1.09.


SECTION 603


CULVERTS AND STORM DRAINS
Special Provisions

603-1.01 DESCRIPTION.  Add the following:  This work shall also consist of installing culvert marker posts.

603‑2.01 MATERIALS.  Delete the second paragraph and substitute the following:  Furnish either Corrugated Steel Pipe (CSP) or Reinforced Concrete Pipe.  Corrugated Polyethylene Pipe is not allowed.  End Sections for Metal Pipe must be of the same material as the pipe.

Add the following:  Culvert marker posts shall meet the requirements of subsection 730-2.05, Flexible Delineator Posts.  The color shall be blue with no other markings.  The 2.5-inch by 6 foot post shall be rectangular in cross section with reinforcing ribs capable of a minimum bending radius of 9 inches.

Add the following subsection:
603‑3.06 CULVERT MARKER POSTS.  Culvert marker posts shall be installed at all end sections to cross culverts.  Forty-two inches of post shall remain above the ground after driving.


SECTION 615


STANDARD SIGNS

Special Provisions
615‑3.01 CONSTRUCTION REQUIREMENTS.  Under item 7 replace the sixth sentence with the following:  Deliver sign panels, posts, and hardware to the State Maintenance Yard in Willow.

Add the following:  The Contractor is required to remove and salvage existing signs that are in the work zone.  Do not remove signs until approved by the Engineer.  The Department’s Maintenance personnel will install new signs.


SECTION 618


SEEDING

Special Provisions

618‑1.01 DESCRIPTION. Add the following: Seed all new or disturbed slopes. Apply seed, mulch, fertilizer and water. Provide a living ground cover on all slopes as soon as possible.

618-2.01 MATERIALS. Add the following to the list of material specifications: 

Mulch
subsection 727-2.01

618‑3.01 SOIL PREPARATION.  Add the following: Apply seed as detailed in subsection 618-3.03 immediately after the shaping of the slopes. Prepare slopes for seed by "walking" a dozer transversely up and down the slopes, or by grading with a scarifying slope board, as determined by the Engineer. The resultant indentations shall be perpendicular to the fall of the slope. Rounding the top and bottom of the slopes is acceptable to facilitate tracking and to create a pleasing appearance, but do not disrupt drainage flow lines.

618‑3.03 APPLICATION. Add the following: Apply seed, mulch and fertilizer as follows. Apply seed and mulch in one application if using the hydraulic method. Apply all fertilizer with the hydraulic method.

	Component
	Ingredients
	Application Rate

(per MSF)

	Seed
	Tufted Hairgrass (Norton) 

Red Fescue (Arctared)

Annual Ryegrass (Lolium)

Boreal Red Fescue

Alpine Bluegrass (Gruening)


	0.40 lbs.

0.20 lbs.

0.10 lbs.
0.15 lbs.

0.15 lbs.

Total = 1.00 lbs.

	Soil Stabilizer


Slope ≤ 3:1


Slope >3:1 – 2:1
	Mulch

Mulch with tackifier
	45 lbs.

45-58 lbs.

	Fertilizer
	20-20-10
	12.0 lbs.


The Contractor shall not remove the required tags from the seed bags.

Delete this Section in its entirety and substitute the following:


SECTION 639


DRIVEWAYS

Special Provisions

639‑1.01 DESCRIPTION.  Construct approaches, residential or commercial driveways at the locations shown in the Plans.

639-2.01 MATERIALS.  Use materials that conform to the standards for the main roadway.

639-3.01 CONSTRUCTION.  Construct driveways and approaches to the dimensions shown on the Plans.


SECTION 640 

MOBILIZATION AND DEMOBILIZATION

Special Provision

640-1.01 DESCRIPTION. Add the following: 

6.
Comply with the Alaska Department of Labor and Workforce Development (DOLWD) requirements for Worker Meals and Lodging, or Per Diem; as described in their July 25, 2005 memo WHPL #197 (A2) and the State Laborer’s and Mechanic’s Minimum Rates of Pay (current issue). 

Ensure subcontractors comply with the DOLWD requirements.  

Ensure facilities meet the Alaska Administrative Code 8 AAC 61.1010 and 8 AAC 61.1040 Occupational Safety and Health Standards, 18 AAC 31 Alaska Food Code, and U. S. Code of Federal Regulations 29 CFR Section 1910.142 Temporary Labor Camps.
Do not consider the cost of Meals and Lodging, or Per Diem in setting wages for the worker or in meeting wage requirements under AS 23.10.065 or AS 36.05. SMOB(4/26/06)



SECTION 641



EROSION, SEDIMENT, AND POLLUTION CONTROL

Special Provisions

641-1.02 DEFINITIONS.  Item 1. add the following to the end of the last sentence:  BMP: Add: “, most recent revisions.”

Item 2. Add the following:  The ESCP is in Appendix B.

Item 5. after EPA Form 3510-9 add the following: “, most recent revisions.”  Add the following: “eNOI.  Electronic notice of intent to begin ground disturbing activities under the NPDES General Permit.”

Standard Modification

641-1.02 DEFINITIONS.  Item 6.  Delete “7” so sentence reads:  Use EPA Form 3510-13. E15(06/30/04)

Special Provisions

641-1.02 DEFINITIONS.  Replace the last sentence of item 9.  with the following: The approved SWPPP must contain a copy of the Contractor’s signed NOI.

Replace subsection 641-1.03 with the following:

641-1.03 SUBMITTALS.  For projects that disturb one acre or more of ground submit three copies each of the SWPPP and HMCP to the Engineer for approval.  Submit one copy of the SPCC Plan (if required under subsection 641-2.03) to the Engineer.  Sign submittals.  Deliver these documents to the Engineer no less than five calendar days before the preconstruction conference.

The Department will review the SWPPP and HMCP submittals within 14 calendar days.  Submittals will be returned to the Contractor as either requiring modification unless approved by the Department.  Besides a copy of the Contractor’s NOI, the approved SWPPP must contain a certification and be signed by an authorized representative according to the Standard Permit Conditions of the NPDES General Permit Part 8, Appendix G.  The Contractor must receive written notification from the Department that the SWPPP has been approved before the Contractor submits the original NOI to EPA.  NOIs can be submitted by certified mail or through EPA’s electronic NOI system (eNOI).

For regular U.S. Mail delivery:


For Overnight/Express mail delivery:

EPA Storm Water Notice Processing Center

EPA Storm Water Notice Processing Center

Mail Code 4203M

Room 7420

U.S. EPA

U.S. EPA

1200 Pennsylvania Avenue, NW

1201 Constitutional Avenue, NW

Washington, D.C.  20460

Washington, D.C.  20004

For electronic mail, the Contractor must register online with EPA at: http://cfpub.epa.gov/npdes/stormwater/enoi.cfm.  This website has instructions and guidance on how to set up and use the eNOI system.

The Contractor shall not begin ground disturbing activities until the Engineer has issued the Contractor a written statement that the EPA has listed the Contractor’s NOI and the Department’s NOI as active.

The Department will submit the approved SWPPP to ADEC that will include both the Contractor and Department NOIs.  The Department will transmit the Department’s NOI to the EPA.

The active status NOIs, approved SWPPP, approved HMCP, and submitted SPCC Plan (when required) become the basis of the work required for the project’s erosion, sediment, and pollution control.

When the Contractor receives written notice from the Department that the project is stabilized, submit signed NOT to EPA with a copy to the Engineer.  The Department will transmit the Department’s NOT to the EPA.

641-2.01 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) REQUIREMENTS.  

Replace the second to the last sentence in the first paragraph with the following:  Follow the format presented in the Alaska Storm Water Pollution Prevention Plan Guide, January 14, 2005.  
Replace subsection 641-3.01 with the following:

641‑3.01 CONSTRUCTION REQUIREMENTS.  Do not begin ground disturbing work until receiving written notification from the Engineer that the EPA has acknowledged receipt of the Contractor’s NOI and the Department’s NOI, and has listed them as active status.  The EPA will post the status of the NOI’s on the EPA website.  

Post at the construction site:

1.
NPDES Permit number, if available, and a copy of the NOI,

2.
Name and phone number of the local contact person, and

3.
Location of a SWPPP available for viewing by the public.

Comply with requirements of the approved HMCP, the submitted SPCC Plan, and state and federal regulations that pertain to the handling, storage, cleanup, and disposal of petroleum products or other hazardous substances.  Contain, clean up, and dispose of discharges of petroleum products and/or other materials hazardous to the land, air, water, and organic life forms.  Perform all fueling operations in a safe and environmentally responsible manner.  Comply with the requirements of 18 AAC 75 and AS 46, Oil and Hazardous Substances Pollution Control.  Report oil spills as required by federal, state and local law, and as described in the SPCC Plan.

Comply with requirements of the NPDES General Permit, implement temporary and permanent erosion and sediment control measures identified in the SWPPP, and ensure that the SWPPP remains current.  Maintain temporary and permanent erosion and sediment control measures in effective operating condition.

Inspection

Perform inspections and prepare inspection reports in compliance with the project SWPPP and the NPDES General Permit.

1.
Joint Inspections.  Before start of construction, conduct a joint on site inspection with the Engineer and the Contractor’s field representative to discuss the implementation of the SWPPP.

Conduct the following additional joint on site inspections with the Engineer:

a.
During construction, inspect the following at least once every seven days and within 24 hours of the end of a storm exceeding 1/2 inch in 24 hours (as recorded at or near the project site):

(1)
Disturbed areas that have not been finally stabilized.

(2)
Areas used for storage of erodible materials that are exposed to precipitation.

(3)
Sediment and erosion control measures.

(4)
Locations where vehicles enter or exit the site.

b.
Prior to winter shutdown, to ensure that the site has been adequately stabilized and devices are functional.

c.
At project completion, to ensure final stabilization of the project.

2.
Winter Inspections.  During winter shutdown, conduct inspections at least once every month and within 24 hours of a storm resulting in rainfall of 1/2 inch or greater.  The Engineer may waive monthly inspection requirements until one month before thawing conditions are expected to result in a discharge, if all of the following requirements are met:

a.
Below freezing conditions are anticipated to continue for more than one month.

b.
Land disturbance activities have been suspended.

c.
The beginning and ending dates of the waiver period are documented in the SWPPP.

3.
Inspection Reports.  Prepare and submit, within three working days of each inspection, a report on state Form 25D-100, with the following information:

a.
A summary of the scope of the inspection.

b.
Name(s) of personnel making the inspection.

c.
The date of the inspection.

d.
Observations relating to the implementation of the SWPPP.

e.
Any actions taken as the result of the inspection.

f.
Incidents of noncompliance.

Where a report does not identify any incidents of noncompliance, certify that the facility complies with the SWPPP and NPDES General Permit.  The Contractor and the Engineer will sign the report according to the Standard Permit Conditions of the NPDES General Permit, Part 8, Appendix G.  Include reports as an appendix to the SWPPP.

Retain copies of the SWPPP and all other records required by the NPDES General Permit, for at least three years from the date of final stabilization.

If unanticipated or emergency conditions threaten water quality, take immediate suitable action to preclude erosion and pollution.

Amendment Requirements

Submit amendments to the SWPPP to correct problems identified because of:

1.
Storm or other circumstance that threatens water quality, and

2.
Inspection that identifies existing or potential problems.

Submit SWPPP amendments to the Engineer within seven days following the storm or inspection.  Detail additional emergency measures required and taken, to include additional or modified measures.  If modifications to existing measures are necessary, complete implementation within seven days.

Stabilize areas disturbed after the seeding deadline within seven days of the temporary or permanent cessation of ground disturbing activities.

NOT Submittal

Submit a signed NOT to EPA and a copy to the Engineer:

1.
Upon receipt of written notification from the Engineer the project site (including material sources, disposal sites, etc.) has been finally stabilized and storm water discharges from construction activities authorized by this permit have ceased, or

2.
When the construction activity operator (as defined in the NPDES General Permit) has changed and the Engineer provides written notification that the Contractor’s responsibilities with respect to compliance with the NPDES GP on the project have ceased.

Failure to Comply

If the Contractor fails to coordinate temporary or permanent stabilization measures with the earthwork operations in a manner to effectively control erosion and prevent water pollution, the Engineer may suspend earthwork operations and withhold monies due on current estimates for such earthwork items until all aspects of the work are coordinated in a satisfactory manner.

If the Contractor fails to:

1.
Pursue work required by the approved SWPPP,

2.
Respond to inspection recommendations and/or deficiencies in the SWPPP, or

3.
Implement erosion and sedimentation controls identified by the Engineer, the Engineer may, after giving written notice, proceed to perform such work and deduct the cost thereof, including project engineering costs, from progress payments.

(07/05/05)R272

SECTION 642


CONSTRUCTION SURVEYING AND MONUMENTS

Special Provisions
642-2.01 MATERIALS.  Add the following:
Digital Measuring Instrument:  Nu-metrics, Nitestar DMI (www.nu-metrics.com)

642-3.01 GENERAL. 

Add the following to the sixth paragraph:  Before work on the project starts, stake and reference the existing centerline on the right side of the roadway alignment.  Stake the existing centerline at 100 foot on tangents, and 50 foot intervals on curves from the beginning and ending of superelevation changes when the roadway is no longer at normal crown.  Stakes shall be a minimum of 1 inch by 2 inch by 2 feet and be offset 4 to 8 feet from the shoulder on the right side of the roadway.  Lath stakes will be a minimum of 2 feet above ground.  Show the offset distance to centerline and the station from the beginning of the project.  Ensure stakes are visible from roadway by clearing as necessary.  Maintain staking until the final roadway striping is completed.  

Install a reference sign every 500 feet.  These reference signs shall meet the following requirements:

1.
mounted a minimum of 5 feet above the shoulder,

2.
located a minimum of 10 feet from the edge of shoulder,

3.
marked with the station from the beginning of the project, in 6 inch high black lettering on an orange background.

Determine the best fit radius to each horizontal curve and provide this information to the Engineer in an Excel spreadsheet for areas to be paved.  The Engineer will determine the appropriate superelevation rate and transition lengths for each curve.

Compute design centerline profile to best fit the existing centerline profile.  Prepare existing top of road cross sections for horizontal curves and transitions with design superelevated pavement plotted on each section.    Provide this profile information to the Engineer (electronically in Excel format) immediately upon its completion, along with checked computations on all level loops, but in no case later than 7 calendar days before slope staking or blue topping.


SECTION 643


TRAFFIC MAINTENANCE

Special Provisions
643-1.01 DESCRIPTION. Add the following as a third paragraph: 
Illuminate on site project work activities listed in Table 643-3 during hours of night work on roads open to the public within project limits.    

643-1.02 DEFINITIONS.  Add the following paragraphs after paragraph titled “Construction Phasing Plan”:

Balloon Light:  Light surrounding by a balloon-like enclosure kept inflated by pressurized air or helium, and producing uniform light through 360 horizontal degrees.  The top half of the balloon enclosure shall be constructed of an opaque material.

Night Work: Work occurring between sunset and sunrise on all days except the “No Lighting Required” period shown in the table below:


Table 643-2

	Latitude
	No Lighting Required
	Nearby

	(degrees)
	Start
	End
	Cities

	< 61 
	Lighting Required All Year
	Everything S of Hope

	61
	June 11
	July 1
	Anchorage, Valdez, Girdwood

	62
	June 2
	July 13
	Wasilla, Palmer, Glennallen, Talkeetna

	63
	May 27
	July 17
	Cantwell, Paxson, McGrath

	64
	May 22
	July 21
	Delta Junction, Nome, Tok

	65
	May 18
	July 25
	Fairbanks

	66
	May 14
	July 29
	Circle City

	67
	May 10
	August 2
	Coldfoot, Kotzebue

	68
	May 7
	August 6
	Galbraith Lake

	69
	May 3
	August 9
	Happy Valley

	70
	April 30
	August 12
	Deadhorse

	71
	April 27
	August 15
	Barrow

	72
	April 24
	August 19
	 


ES14(06/01/05)

643-1.03 TRAFFIC CONTROL PLAN. Replace the last paragraph with the following: The Contractor may request a waiver of regulation 17 AAC 25, in writing, regarding oversize and overweight vehicle movements within this project.   If the waiver is approved, movements of oversize and overweight vehicles in or near traffic within the project limits will be done according to the provisions of an approved Traffic Control Plan.  Maintain a minimum12 foot lateral separation between the nonstreet legal vehicles and the motoring public.  The Traffic Control Plan shall specify the traffic control devices that will be required for these operations.

Standard Modification

643-2.01 MATERIALS.  Under Item 16. Flagger Paddles, delete last sentence and replace with:  Use reflective sheeting that meets AASHTO M 268 Type VIII or IX.  Use background colors of fluorescent orange on one side and red on the other side.  E29(3/15/06)

Special Provision

643-2.01 MATERIALS. Add the following: 

17.
Flexible Markers.  Refer to subsection 606-2.01 Materials.

Standard Modifications

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS.  Add the following:  Immediately notify the Engineer of any traffic related accident that occurs within the project limits as soon as becoming aware of the accident.  (03/15/06)E29

Special Provisions
643-3.01 GENERAL CONSTRUCTION REQUIREMENTS.  Add the following: Whenever the work activity encroaches onto the safe route in a traffic control zone, station a flagger at the encroachment to assist pedestrians and bicyclists past the work activity.

Standard Modification

643-3.04 TRAFFIC CONTROL DEVICES.  In the sixth paragraph and in Item 4.b., delete:  “ATTSA” and replace with:  “ATSSA (American Traffic Safety Services Association). E29(3/15/06)

Special Provisions
643-3.04 TRAFFIC CONTROL DEVICES.   Add the following to 1. Embankments.: Close trenches and excavations at the end of each continuous work shift.

Add the following to 3. Fixed Objects.: Remove obstructions greater than 4 inches above the nominal foreslope grade at the end of each continuous work shift.

Delete item 6 and replace with the following:
6.
Street Sweeping.  Keep free of loose material paved portions of the roadway and haul routes open to the public, including sections of roadway off the project where the Contractor’s operations have deposited loose material using a street sweeper that can collect materials rather than eject them to the shoulder of the road.

7.
Power Brooming.  Keep free of loose material paved portions of the roadway and haul routes open to the public, including sections of roadway off the project where the Contractor’s operations have deposited loose material using a power broom that can eject them to the shoulder of the road.

Change items 7 and 8 to 8 and 9 respectively.

643-3.05 AUTHORITY OF THE ENGINEER.  Add the following after the second sentence: In no case shall this time exceed 24 hours.

643-3.08 CONSTRUCTION SEQUENCING.  Delete the last sentence and substitute the following: 

Lane restrictions, if allowed shall be conducted so that no more than a 5 minute accumulated stopped delay, 20 vehicles, or 1/8 mile (660 feet) of traffic is detained, whichever occurs first, before releasing the detained motorists.  During primer and chip seal operations a 10 minute stopped delay, 40 vehicles, or 1/4 mile (1,320 feet) of traffic detained, will be allowed for motorists except school buses.  If a queue of traffic develops at a stop, the entire queue must be emptied to include the last car that entered the queue at the time the queue was released.

Obtain the local school bus schedule and coordinate work efforts to ensure the school buses are not delayed through the work zone.  This plan shall be submitted, as a TCP, to the Engineer for approval before the implementation of the school bus coordination plan.  Make every effort not to delay school buses through the work zone.

643-3.09 INTERIM PAVEMENT MARKINGS.  In the second paragraph, delete the words “or cover them with black removable preformed marking tape.”

Add the following new subsection:

643-3.10 LIGHTING OF NIGHT WORK 

Illuminate the night work areas specified in Table 643-3 to the light levels specified. 

Table 643-3 does not provide a comprehensive list of operations that require lighting.  Provide lighting for other operations when necessary.  


Table 643-3 


Night Work Illumination Level and Area of Coverage

	Type of Work/ Equipment
	Lighting Configuration

	
	

	
	

	
	

	Paving, Milling, Striping, Pavement Marking Removal, Rumble Strip Installation, Applying Primer, Chip Sealing
	At least 2 machine-mounted balloon lights with a cumulative wattage of at least 4000 watts.  Provide additional lights or wattage if necessary to provide complete coverage. 

	
	

	Rolling, pavement sweeping
	At least 4 sealed beam halogen lamps in the front and four in the back.  Each should be at least 55 watts.

	Flagging
	Two balloon lights of at least 2000 watts each located within 30 feet of the normal flagger location.  Locate one on the right side of the road beyond the flagger and the other on the left side of the road in front of the flagger.

	Truck Crossings (meaning where haul vehicles cross or enter a road):
	Two balloon lights of at least 2000 watts each, located on the main road, one on the far right side of the intersection, the other on the near left.  Locate lights within 30 feet of the edges of the side street.  If there is a flagger at the crossing, locate the lights to also meet the requirements for flagging.

	1) with roads with ADTs over 10,000 or
	

	2) that are controlled by portable signals or flaggers
	


Use balloon lighting as the main light sources.  Do not use floodlights without prior approval by the Engineer.  When approved, install floodlighting in a manner that minimizes glare for motorists, workers, and residents living along the roadway.  Locate, aim, louver, and/or shield light sources to achieve this goal.  

The Engineer shall be the sole judge of when glare is unacceptable, either for traffic or for adjoining residences.  When notified of unacceptable glare, modify the lighting system to eliminate it.

If the Contractor fails to meet required lighting equipment or provides lighting that creates unacceptable glare at any time, the Contractor shall cease the operations that requires illumination until the condition is corrected. 

Lighting equipment shall be in good operating condition and in compliance with applicable OSHA, NEC, and NEMA codes.

Provide suitable brackets and hardware to mount lighting fixtures and generators on machines and equipment.  Design mountings so lights can be aimed and positioned as necessary to reduce glare.  Locate mounting brackets and fixtures so they don’t interfere with the equipment operator or overhead structures.  Connect fixtures securely in a manner that minimizes vibration.

Ensure ground, trailer, and equipment mounted light towers are sturdy and freestanding without the aid of guy wires.  Towers shall be capable of being moved to keep pace with the construction operation.  Position ground and trailer mounted towers and trailers to minimize the risk of being impacted by traffic on the roadway or by construction traffic or equipment.

Raise trailer or equipment mounted lights to maximum height, except do not exceed the clearance required for overhead objects such as trees, aerial utilities, or bridges.  Aim and adjust lights to provide the required light levels.  Provide uniform illumination on the hopper, auger, and screed areas of pavers.  Illuminate the operator’s controls on machines uniformly.

Furnish each side of nonstreet legal equipment with a minimum of 75 square inches high intensity retroreflective sheeting in each corner, so at least 150 square inches of sheeting is visible from each direction.  Provide red sheeting on the rear of the equipment and yellow sheeting elsewhere. 

Existing street and highway lighting and conventional vehicle headlights do not eliminate the need for the Contractor to provide lighting meeting the requirements of Table 643-3. 

Provide sufficient fuel, spare lamps, spare generators, and qualified personnel to ensure that required lights operate continuously during nighttime operations.  Ensure generators have fuel tanks of sufficient capacity to permit operation of the lighting system for a minimum of 12 hours.  In the event of failure of the lighting system, discontinue the operation until the required level and quality of illumination is restored. 

Maintain a supply of at least 20 emergency flares for use in the event of emergency or unanticipated situations.  Comply with local noise ordinances.

Provide NCHRP 350-compliant breakaway bases for post mounted electroliers located within the clear zone. (4/14/06 Construction Special Provision)

Standard Modification

Add the following new subsection:

643-3.11. HIGH VISIBILITY CLOTHING.  Ensure workers within project limits wear an outer visible surface or layer that complies with the following requirements:

1.
Tops.

Wear fluorescent vests, jackets, or coverall tops at all times.  Furnish each vest, jacket, or coverall top with at least one 360 degree horizontal retroreflective band around the torso; and two vertical retroreflective bands that begin at the horizontal band or lower in front, reach over the shoulder, and end at the horizontal band or lower in back.  Furnish each jacket and coverall top with two horizontal retroreflective bands on each sleeve; one above and one below the elbow.

2.
Bottoms.

Wear fluorescent red-orange pants or coverall bottoms during nighttime work (sunset to sunrise).  Flaggers wear fluorescent orange-red pants or coverall bottoms at all times.  Furnish each pants or coverall bottom with two horizontal retroreflective bands on each leg.

3.
Raingear.

Raingear tops and bottoms, when worn as the outer visible surface or layer, shall conform to the requirements listed in this subsection 643-3.11.

4.
Exceptions.

When workers are inside an enclosed compartment of a vehicle, they are not required to wear high visibility clothing. 

5.
Standard.

High visibility garments shall conform to the requirements of ANSI/ISEA 107-2004, Class 2 for tops or Class E for bottoms, and Level 2 retroreflective material.  

Retroreflective bands are made of material conforming to either:

a.
A 2 inch wide strip, fluorescent yellow-green color, made of retroreflective microprisms; or

b.
A 2 inch wide strip, silver color, made of retroreflective lenses bonded to a durable cloth backing; and on 2 long edges apply 1 inch wide strips, fluorescent yellow-green color, made of durable cloth material.  Total width of band is 4 inch.

6.
Labeling.

Garments shall be labeled in conformance with Section 10.2 of ANSI/ISEA-107-2004; except garments may be labeled to conform to ANSI/ISEA 107-1999 until 1/1/08.

7.
Condition.

Furnish and maintain vests, jackets, coveralls, rain gear, hard hats, and other apparel in a neat, clean, and presentable condition.  Maintain retroreflective material to Level 2 standards.  (3/15/06)E29
Standard Modifications

643-5.01 BASIS OF PAYMENT. 
Add the following:  Payment for high visibility clothing for workers is subsidiary.  (3/15/06)E29
Special Provision

643-5.01 BASIS OF PAYMENT.  Add the following:  

16.
Work Zone Illumination.  Payment for work zone illumination is subsidiary. 

ES14(06/01/05)


SECTION 646


CPM SCHEDULING

Special Provisions
646-2.01 SUBMITAL OF SCHEDULE Delete this subsection and replace with the following:  Submit a detailed initial CPM Schedule at the preconstruction conference for the Engineer’s acceptance as set forth below.

The construction schedule for the entire Project shall not exceed the specified contract time.  Allow the Engineer 5 days to review the initial CPM Schedule.  If revisions are required, make changes promptly. The finalized CPM Schedule must be completed and accepted before beginning work on the Project.

646-3.01 REQUIREMENTS AND USE OF SCHEDULE.  Delete the item 2.  60-Day Preliminary Schedule.

Replace the first sentence of item 3.  Schedule Updates with the following:  Hold job site progress meetings with the Engineer for updating the CPM Schedule.  Meet with the Engineer monthly or as deemed necessary by the Engineer.  (4/14/06 Construction Special Provision)


SECTION 702


ASPHALT MATERIALS

Special Provision

702-2.03 EMULSIFIED ASPHALTS.  Replace the first item with the following:
Cationic Emulsified Asphalt.  Meet AASHTO M 208 AND AASHTO M 316.

SECTION 703


AGGREGATES

Special Provisions
703-2.03 AGGREGATE FOR BASE AND SURFACE COURSE. Delete Table 703-2 and substitute the following: 


TABLE 703-2

AGGREGATE FOR UNTREATED BASE

Percent Passing By Weight

	Sieve Designation
	Grading C-1
	Grading D-1
	Grading E-1

	1 ½ inch

1 inch

¾ inch

⅜ inch

No. 4

No. 8

No. 30

No. 50

No. 200
	100

70-100

60-90

45-75

30-60

22-52

10-33

6-23

0-6
	100

70-100

50-79

35-58

20-47

10-26

6-19

0-6
	100

70-100

50-85

35-65

23-50

13-31

10-26

8-15
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