

SPECIAL NOTICE TO BIDDERS

The Department hereby notifies bidders that information to assist in preparing bids is available at 4111 Aviation Avenue for the following:

1.
These items are available upon request in the Anchorage Department of Transportation and Public Facilities Building Plans Room:

a.
Quantity Computations

b.
State of Alaska Department of Transportation and Public Facilities publication, Alaska Storm Water Pollution Prevention Plan Guide, January 14, 2005.

c.
Department of Transportation and Public Facilities – Sign Face Fabrication Requirements.

d.
Standard Specifications for Highway Construction 2007.  ($25.00)



e.
Alaska Test Methods Manual (Lab and Field), 2004 Edition.  ($25.00)

2.
The Department has approved an environmental document addressing concerns and environmental commitments and is available for review in the office of the Preliminary Design and Environmental Coordinator, (907) 269-0534.

3.
On July 24, 2005, governor Murkowski issued Administrative Order 226, which establishes a 15% goal for hiring apprentices in certain job categories; on highway, airport, harbor, dam, tunnel, utility, or dredging projects awarded by the Alaska Department of Transportation and Public Facilities.  This Administrative Order will apply to projects advertised after September 1, 2005, where the project construction cost exceeds 2.5 million dollars.


For addition details, visit http://labor.state.ak.us//lss/forms/ApprenHireReq.pdf

4.
The Materials Certification List (MCL) has been included in Appendix E.  This list is provided for the Contractor to determine which materials will require submittal to the Project Engineer for certification of compliance.  The MCL also provides the Project Engineer with the appropriate approving authority.

5.
Asphalt laydown temperatures will be monitored with a thermal imaging camera.  Unsatisfactory areas will be subject to additional testing and/or replacement at the Contractor’s expense under Section 401. 

6.
The Department requires all workers within the project limits to wear an outer visible surface or layer of high visibility color and retro reflectivity.  See subsection 643-3.11 High Visibility clothing for requirements.

7.
The Laborers’ Mechanics’ Minimum Rate of Pay contains information on remote sites and per diem.  The department of Labor has issued WHPL #197, which further clarifies this requirement.  See pay item 640(4).

8.
Based on guidance from the US Department of Transportation’s General Counsel, effective January 10, 2006 the Alaska Department of Transportation and Public Facilities implemented a Race Neutral Disadvantaged Business Enterprise (DBE) program by setting 0% project goals on all highway, mass transit and airport projects.  All forms and reports required under the existing DBE program will continue to be required under these 0% goal contracts.

Specifically, contractors must continue to report creditable DBE participation/payments on the Monthly Summary of Disadvantaged Business Enterprise Participation Form 25A-336. This will allow the Department to continue to accurately report DBE participation to the Federal Highway Administration, Federal Transit Administration and Federal Aviation Administration.

Contractors must also continue to provide opportunities for DBE firms to participate on highway, mass transit and airport projects as appropriate.  A 0% DBE participation goal does not relieve the contractor of the requirement to provide equal opportunity in subcontracting, supplies or other services offered by DBE firms.

Any questions about this notice may directed to Jon Dunham, Manager of the Civil Rights Office, 907 269 0850, jon_dunham@dot.state.ak.us

PART 4


STANDARD MODIFICATIONS

AND SPECIAL PROVISIONS

to the STATE OF ALASKA


SPECIFICATIONS


FOR


HIGHWAY CONSTRUCTION


2004 STANDARD SPECIFICATIONS
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SECTION 101


DEFINITIONS AND TERMS

Standard Modifications

101-1.03 DEFINITIONS.  Replace the definitions of SUBGRADE with the following:

SUBGRADE.  The soil or embankment upon which the pavement structure is constructed.  E22(1/1/06)


SECTION 102


BIDDING REQUIREMENTS AND CONDITIONS

Standard Modification

102-1.04 EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, AND WORK SITE.  Replace the second paragraph with the following:  The records of geotechnical investigations including boring logs, test results, geology data reports, soil reports, material site reports, and geotechnical reports included in a bid package or made accessible to bidders or Contractors, are for information purposes only.  These records are not part of the Contract.  These records indicate subsurface conditions only at specific locations and times, and only to the depths penetrated.  They do not necessarily reflect variations in soil, rock, or groundwater conditions that may exist between or outside such locations.  Actual conditions may differ from what is shown in the records.  Material Sources referenced in these records may not contain materials of sufficient quantity or quality to meet project requirements.  The accessibility of these records does not constitute approval, nor guarantee suitability of soils or sources, or the rights to use sources for this project, except as specifically provided in subsections 106-1.02.4.b Mandatory Sources and 106-1.02.4.c Designated Sources.  The records shall not substitute for independent investigation, interpretation, or judgment of the bidder or Contractor.  The Department is not responsible for any interpretation or conclusion drawn from its records by the bidder or Contractor.

Bidders and Contractors shall examine subsection 106-1.02 Material Sources for further information about material source development. E23(1/1/06)

102-1.05 PREPARATION OF BID.  Modify the second sentence in the third paragraph, after: “If a bidder is a corporation, the bid must be signed by a corporate officer,” add: or agent. E18(6/30/04)

SECTION 105 


CONTROL OF WORK

Special Provisions
105‑1.06 COOPERATION WITH UTILITIES. Add the following: Request locates from the utilities having facilities in the area. Use the Alaska Digline Inc. locate call center for the following utilities: 

	ALASKA DIGLINE, INC.

Locate Call Center Anchorage Area………………… 278-3121

Statewide
800-478-3121

who will notify the following:

	ACS 

Enstar Natural Gas

GCI Communications

Homer Electric Assoc.

Marathon Oil

Tesoro Alaska Pipeline 

Phillips Petroleum

Unocal United 


Call the following utilities and agencies directly:


DOT/PF Maintenance and Operation
235-5217

There are various utility appurtenances located within the project limits.  Utilities scheduled for relocation are addressed in the following utility specific sections.  

Right of Way and/or Construction surveying is required before utility relocation.

Payment will be made as follows:

1.
Subsidiary to Item 642(1) Construction Surveying, if the Contractor is required to provide the surveying as part of the contract and/or

2.
Under Item 642(3) Three Person Survey Party, if the construction or Right of Way staking required by the utility is either in advance of the Contractor’s 2 week work plan, or not required by the contract.

The utility shall give the Contractor, through the Engineer, 15 calendar days advance written notice for required staking. (09/01/04)R3

Standard Modification
105-1.16 FINAL ACCEPTANCE AND RECORD RETENTION.  Modify the first paragraph, Item 4., after: “DOLWD” add: and State Department of Revenue. E19(06/30/04)
Special Provision

105-1.17 CLAIMS.  Add the following: File appeals to the third judicial district superior court under AS 36.30.685. (3/21/01)R93

SECTION 106


CONTROL OF MATERIAL

Special Provisions
106-1.01 Source of Supply and Quality Requirements.  Add the following: 

Buy America Provision. Comply with the requirements of 23 CFR 635.410, Buy America Requirements, and shall submit a completed Material Origin Certificate, Form 25D-60, before award of the contract. 

Steel and iron products which are incorporated into the work, shall be manufactured in the United States except that minor amounts of steel and iron products of foreign manufacture may be used, provided the aggregate cost of such does not exceed one tenth of one percent (0.001) of the total contract amount, or $2500, whichever is greater. For the purposes of this paragraph, the cost is the value of the products as they are delivered to the project including freight.

“Manufactured in the United States” means that manufacturing processes starting with the initial mixing and melting through the final shaping, welding, and coating processes must be undertaken in the United States. The definition of “manufacturing process” is smelting or subsequent process that alters the material’s physical form, shape or chemical composition. These processes include rolling, extruding, machining, bending, grinding, drilling, etc. The application of coatings, such as epoxy coating, galvanizing, painting or other coating that protects or enhances the value of steel or iron materials shall also be considered a manufacturing process subject to the “Buy America Requirements.”

Buy America does not apply to raw materials (iron ore), scrap, pig iron, and processed, pelletized and reduced iron ore. It also does not apply to temporary steel items (e.g., temporary sheet piling, temporary bridges, steel scaffolding, and falsework). Further, it does not apply to materials that remain in place at the Contractor’s convenience (e.g., sheet pilings, and forms).

The North American Free Trade Agreement (NAFTA) does not apply to the Buy America requirement. There is a specific exemption within NAFTA (article 1001) for grant programs such as the Federal aid highway program. 

When steel and iron products manufactured in the United States are shipped to a foreign country where non steel or iron products are installed on or in them (e.g., electronic components in a steel cabinet), the steel and iron is considered to meet the requirements of this subsection.

Take whatever steps are necessary to ensure that manufacturing processes for each covered product comply with this provision. Non-conforming products shall be replaced at no expense to the State. Failure to comply may also subject the Contractor to default and/or debarment. False statements may result in criminal penalties prescribed under Title 18 US Code Section 1001 and 1020. 
Furnish the Engineer acceptable documentation of the quality and value of the forged steel and iron before incorporating material into the work. (02/07/05)R 13 

Standard Modification

106-1.02 MATERIAL SOURCES.
1.
a.
General.  Within Item a. delete text and replace with:  Utilize Useable Excavation according to subsection 104-1.04 before using material sources listed in subsection 106-1.02.4.  When there is insufficient useable excavation furnish additional required materials from sources of the Contractor’s choice, except that the Contractor shall use a mandatory source when identified in the Contract.

4.
Type of Sources.  Replace the first paragraph with the following:  The Contractor shall utilize Useable Excavation according to subsection 104-1.04 before using material sources listed in this subsection.  When there is insufficient Useable Excavation, the Contractor shall furnish additional required materials from sources of the Contractor’s choice, except that the Contractor shall use a mandatory source when identified in the Contract.

When there is insufficient Useable Excavation, the Contractor shall supply additional required material from the following sources:

4.
d.
Available Sources.  Replace the second paragraph with the following:  When the Department furnishes copies of existing boring logs, test results, or other data in its possession concerning Available Sources, the Contractor is responsible for determining the accuracy and completeness of this data, for assumptions the Contractor makes based on this data, and for exploring Available Sources to the Contractor’s satisfaction.

4.
e.
Excluded Material Sources.  Replace the paragraph with the following:  Some material sources may not be considered acceptable regardless of location or ownership.  The bid documents may identify some material sources excluded from use.  The Department reserves the right to exclude a material sources or any portion of a material source, at any time after Contract award, that is determined by material testing to be unsuitable for use on the project.  E24(1/1/06)

 
SECTION 107


LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Special Provisions
107-1.02 PERMITS, LICENSES AND TAXES. Add the following: Obtain a written statement from the State Historic Preservation Officer stating that material disposal, extraction, stockpiling or staging, on off project sites, is not expected to impact cultural resources.  The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at (907) 269-8715.  If the Contractor discovers cultural resources during construction activities, stop work at that site and notify the Engineer.

Provide a wetland specialist able to conduct wetlands determinations and delineations according to the Corps of Engineers 1987 Wetland Delineation Manual.  The wetland specialist shall conduct the determination and delineations of sites outside the project limits or not previously permitted, impacted by the Contractor’s operations. These delineations will be subject to Corps of Engineers approval.

Provide the Engineer a copy of permits or clearances received before using sites outside the project limits. Additionally, provide the Engineer a written statement that necessary permits or clearances have been obtained. Also provide a written statement to the Engineer listing agencies or offices contacted which responded that no additional action is required.

Provide necessary information to comply with the US Environmental Protection Agency National Pollutant Discharge Elimination System (NPDES) General Permit for Alaska to discharge storm water from the construction site. Refer to Section 641, Erosion, Sediment, and Pollution Control for requirements for this permit.

107‑1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE. Add the following: If the Contractor requires water for a construction purpose from a nonmunicipal water source, obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer. The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at (907) 269-8624. (5/29/02)R7
Add the following subsection:

107-1.21 FEDERAL AFFIRMATIVE ACTION.  The Federal Equal Employment Opportunity, Disadvantaged Business Enterprise, and On-the-Job Training affirmative action program requirements that are applicable to this Contract are contained in the project Special Provisions and Contract Forms, and may include:

Disadvantaged Business Enterprise (DBE) Program
Section 120

Training Program
Section 645

Federal EEO Bid Conditions
Form 25A-301

EEO-1 Certification
Form 25A-304

DBE Subcontractable Items
Form 25A-324

ADOT&PF Training Program Request
Form 25A-310

Training Utilization Report
Form 25A-311

Contact Report
Form 25A-321A

DBE Utilization Report
Form 25A-325C

Summary of Good Faith Effort Documentation
Form 25A-332A

Required Contract Provisions, Federal-Aid Contracts
Form 25D-55

In addition to the sanctions provided in the above references, noncompliance with these requirements is grounds for withholding of progress payments. (01/22/02)S 80


SECTION 108


PROSECUTION AND PROGRESS

Special Provisions
108-1.03 PROSECUTION AND PROGRESS.  Delete the last sentence of the first paragraph and substitute the following:  Submit the following at the Preconstruction Conference:

Replace Item 1 with the following:

1.
A Critical Path Method (CPM) Schedule is required, in a format acceptable to the Engineer, showing the order that the work will be carried out and the contemplated dates that the Contractor and the subcontractors will start and finish each of the salient features of the work, including scheduled periods of shutdown.  Indicate anticipated periods of multiple shifts work in the CPM Schedule.  If revisions to the proposed CPM Schedule are required, make them promptly.  Promptly submit a revised CPM Schedule if there are substantial changes to the schedule, or upon request of the Engineer (12/13/02)R261 


SECTION 109


MEASUREMENT AND PAYMENT

Special Provisions

109-1.02 MEASUREMENT OF QUANTITIES.  Under subtitle Electronic Computerized Weighing System item (1) add the following to the end of the first sentence:  “, CD, or a USB device.”

109-1.05 COMPENSATION FOR EXTRA WORK. Under item 3.  Equipment, item a. add the following to the second paragraph: The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the Alaska - South Region.  (2/24/05)R14
Standard Modification
109-1.08 FINAL PAYMENT.  Add the following sentence to the first paragraph:
The Department will not process the final estimate until the Contractor completes Items 1 through 4 in the first paragraph of subsection 105-1.16. E11(06/30/04)
Special Provision

Add the following Section:


SECTION 120


DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM

120-1.01 DESCRIPTION. The work consists of providing Disadvantaged Business Enterprises (DBEs), as defined in Title 49, CFR (Code of Federal Regulations), Part 26, with the opportunity to participate on an equitable basis with other contractors in the performance of contracts financed in whole, or in part, with federal funds.  The Contractor or subcontractor shall not discriminate because of race, color, national origin, or sex in the performance of this contract.  The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of USDOT assisted contracts.
120-1.02 INTERPRETATION. It is the intent of this section to implement the requirements of 49 CFR, Part 26, and the Department's federally approved DBE Program. 

120-1.03 ESSENTIAL CONTRACT PROVISION.  Failure to comply with the provisions of this section will be considered a material breach of contract, which may result in the termination of this contract or such other remedy, as the Department deems appropriate.  The Department also considers failure to comply with this section to be so serious as to justify debarment action as provided in AS 36.30.640(4).

120-1.04 DEFINITIONS AND TERMS. The following definitions will apply. 

1. Broker. A DBE certified by the Department that arranges for the delivery or provision of creditable materials, supplies, equipment, transportation/hauling, insurance, bonding, etc., within its certified category, that is necessary for the completion of the project.  A broker of materials certified in a supply category must be responsible for scheduling the delivery of materials and fully responsible for ensuring that the materials meet specifications before credit will be given. 

2. Commercially Useful Function (CUF). The execution of the work of the Contract by a DBE carrying out its responsibilities by actually performing, managing, and supervising the work involved using its own employees and equipment.  The DBE shall be responsible, with respect to materials and supplies used on the Contract, for negotiating price, determining quality and quantity, ordering the material, and installing (where applicable) and paying for the material itself.  To determine whether a DBE is performing a commercially useful function, an evaluation of the amount of work subcontracted, industry practices, whether the amount the firm is to be paid under the Contract is commensurate with the work it is actually performing and the DBE credit claimed for its performance of the work.  Other relevant factors will be considered.  The Engineer makes the determination of CUF after evaluating the way in which the work was performed during the execution of the Contract. 

3. Disadvantaged Business Enterprise (DBE). An enterprise which is a for profit small business concern 

a. that is at least 51 percent owned by one or more individuals who are both socially and economically disadvantaged or, in the case of a corporation, in which 51 percent of the stock is owned by one or more such individuals; 

b. whose management and daily business operations are controlled by one or more of the socially and economically disadvantaged individuals who own it; and

c. has been certified by the Department according to 49 CFR, Part 26. 

4. DBE Key Employee.  Permanent employees identified by the DBE owner in its certification file in the Department Civil Rights Office.

5. DBE Utilization Goal.  The percent of work to be performed by certified DBEs that is established by the Department and specified in the Contract.

6. Good Faith Efforts.  Efforts by the bidder or Contractor to achieve a DBE goal or other requirement of 49 CFR Part 26, by their scope, intensity, and appropriateness to the objective, that can reasonably be expected to fulfill the program requirement.

7. Manufacturer.  A DBE certified by the Department in a supply category that changes the shape, form, or composition of original material in some way and then provides that altered material to the project and to the general public or the construction industry at large on a regular basis.

8. Notification. For purposes of soliciting DBE participation on a project and to count toward a contractor’s Good Faith Efforts, notification shall be by letter or fax transmission, with a return receipt requested or successful transmission report. Telephonic contact with a DBE may be allowed, however it shall be based on the ability of Civil Rights staff to independently verify this contact.

9. Regular Dealer. A DBE certified by the Department in a supply category that 

a. maintains an in house inventory on a regular basis of the particular product provided to this project; and

b. keeps an inventory in an amount appropriate for the type of work using that product; and 

c. offers that inventory for sale to the general public or construction industry at large (private and public sectors), not just supplied as needed on a project by project basis during the construction season, except where the product requires special or heavy equipment for delivery and the DBE possesses and operates this equipment on a regular basis throughout the construction season in order to deliver the product to the general public or construction industry at large.  If the distribution equipment is rented or leased, it must be on a repetitive, seasonal basis; and may additionally 

d. fabricate (assembles large components) for use on a construction project, consistent with standard industry practice, for delivery to the project. 

120-2.01 UTILIZATION GOAL.  The DBE Utilization Goal for this contract is shown on Form 25A-324 (DBE Subcontractable Items) as a percentage of the total basic bid amount.  A DBE may be considered creditable towards meeting the DBE Utilization Goal at time of Contract award, if the DBE is certified by the Department in a category covering the CUF to be performed at the time of listing on Form 25A-325C (DBE Utilization Report). 

A bidder shall demonstrate the ability to meet the DBE Utilization Goal or perform and document the required Good Faith Efforts under subsection 120-3.02 in order to be eligible for award of this Contract.

If the quantity of work of a bid item involving a DBE firm is reduced by the Department, the DBE Utilization Goal on Form 25A325C will be reduced proportionately.

120-3.01 DETERMINATION OF COMPLIANCE

1. Phase I - Bid. Each bidder must register with the Civil Rights Office annually according to §§26.11 & 26.53(b)(2)(iv) of 49 CFR, Part 26.  No contract may be awarded to a bidder that is not registered.

2. Phase II - Award. The apparent low bidder will provide the following within 15 days of receipt of notice of intent to award:

a. Written DBE Commitment. Written commitments from DBEs to be used on the project. The written commitment shall contain the following information:

1) A description of the work that each DBE will perform;

2) The dollar amount of participation by the DBE firm;

3) Written documentation of the bidder/offeror’s commitment to use a DBE subcontractor whose participation it submits to meet a contract goal; and

4) Written confirmation from the DBE that it is participating in the contract as provided in the prime Contractor’s commitment. 

b. DBE Utilization Report. Form 25A-325C listing the certified DBEs to be used to meet the DBE Utilization Goal. 

c. Good Faith Effort Documentation. Summary of Good Faith Effort Documentation (Form 25A-332A and attachments) and DBE Contact Reports (Form 25A-321A) if the Contractor submits less DBE utilization on Form 25A-325C than is required to meet the DBE Utilization Goal.  If accepted by the Department, this lower DBE utilization becomes the new DBE Utilization Goal.  If the bidder cannot demonstrate the ability to meet the DBE Utilization Goal, and cannot document the minimum required Good Faith Efforts (as outlined in subsection 120-3.02 below), the Contracting Officer will determine the bidder to be not responsible.

3. Phase III - Construction. 

a. Designation of DBE/EEO Officer.  At the preconstruction conference, in writing, the designation of a DBE/EEO officer.

b. DBE Creditable Work.  The CUF work items and creditable dollar amounts shown for a DBE on the DBE Utilization Report (Form 25A-325C) shall be included in subcontract, purchase order or service agreement with that DBE. 

c. DBE Replacement. If a DBE replacement is approved by the Engineer, the Contractor shall replace the DBE with another DBE for the same work in order to fulfill its commitment under the DBE Utilization Goal.  In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the DBE Utilization Goal if, in the opinion of the Engineer and the Civil Rights Office, both of the following criteria have been met:

1) The Contractor has not committed discriminatory practice in its exercise of good business judgement to replace a DBE.

2) If the Contractor is unable to find replacement DBE participation and has adequately performed and documented the Good Faith Effort expended according to subsection 120-3.02.

d. DBE Utilization Goal. The DBE Utilization Goal will be adjusted to reflect only that amount of the DBE's work that cannot be replaced.

120-3.02 GOOD FAITH EFFORT
1. Good Faith Effort Criteria. The Contracting Officer will use the following criteria to judge if the bidder, who has not met the DBE Utilization Goal, has demonstrated sufficient Good Faith Effort to be eligible for award of the contract. 

Failure by the bidder to perform and document of the following actions constitutes insufficient Good Faith Effort. 

a. Consideration of subcontractable items. The bidder shall, at a minimum, seek DBE participation for each of the subcontractable items upon which the DBE goal was established as identified by the Department (on Form 25A-324) before bid opening.  It is the bidder’s responsibility to make the work listed on the subcontractable items list available to DBE firms, to facilitate DBE participation. 

b. If the bidder cannot achieve the DBE Utilization Goal using the list of available DBE firms based on the subcontractable items list, then the bidder may consider other items that could be subcontracted to DBEs. 

c. Notification to active DBEs listed for a given region in the Department's most current DBE Directory at least 7 calendar days before bid opening.  The bidder must give the DBEs no less than five days to respond.  The bidder may reject DBE quotes received after the deadline.  Such a deadline for bid submission by DBEs will be consistently applied.  DBEs certified to perform work items identified on Form 25A-324 must be contacted to solicit their interest in participating in the execution of work with the Contractor.  Each contact with a DBE firm will be logged on a Contact Report (Form 25A-321A).

d. Noncompetitive DBE quotes may be rejected by the bidder.  Allegations of noncompetitive DBE quotes must be documented and verifiable.  A DBE quote that is more than 10.0 percent higher than the accepted nonDBE quote will be deemed noncompetitive, provided the DBE and nonDBE subcontractor quotes are for the exact same work or service.  Bidders must have a nonDBE subcontractor quote for comparison purposes.  Such evidence shall be provided in support of the bidder’s allegation.  Where the bidder rejects a DBE quote as being noncompetitive under this condition, the work must be performed by the nonDBE subcontractor and payments received by the nonDBE subcontractor during the execution of the Contract shall be consistent with the nonDBE's accepted quote.  This does not preclude increases because of Change documents issued by the Department. 

e. Provision of assistance to DBEs who need help in obtaining information about bonding or insurance required by the bidder.

f. Provision of assistance to DBEs who need help in obtaining information about securing equipment, supplies, materials, or related assistance or services.

g. Providing prospective DBEs with adequate information about the requirements of the Contract regarding the specific item of work or service sought from the DBE.

h. Follow up of initial notifications by contacting DBEs to determine whether or not they will be bidding.  Failure to submit a bid by the project bid opening or deadline by the bidder is de facto evidence of the DBE’s lack of interest in bidding.  Documentation of follow-up contacts shall be logged on the Contact Report (Form 25A-321A). 

i. Items c through h will be utilized to evaluate requests from the Contractor for a reduction in the DBE Utilization Goal due to the default or decertification of a DBE and the Contractor’s subsequent inability to obtain additional DBE participation.

2. Administrative Reconsideration.  Under the provisions of 49 CFR. Part 26.53(d), if it is determined that the apparent successful bidder has failed to meet the requirements of this subsection, the bidder must indicate whether they would like an opportunity for administrative reconsideration.  Such an opportunity must be exercised by the bidder within 3 calendar days of notification it has failed to meet the requirements of this subsection.  As part of this reconsideration, the bidder must provide written documentation or argument concerning the issue of whether it met the goal or made adequate good faith efforts to do so.

a. The DBE Liaison Officer will make the decision on reconsideration. 

b. The bidder will have the opportunity to meet in person with the DBE Liaison Officer to discuss the issue of whether it met the goal or made adequate good faith efforts to do so. If a meeting is desired, the bidder must be ready, willing and able to meet with the DBE Liaison Officer within 4 days of notification that it has failed to meet the requirements of this subsection.

c. The DBE Liaison Officer will render a written decision on reconsideration and provide notification to the bidder.  The written decision will explain the basis for finding that the bidder did or did not meet the goal or make adequate good faith efforts to do so. 

d. The result of the reconsideration process is not administratively appealable to US DOT.

120-3.03 COMMERCIALLY USEFUL FUNCTION (CUF). 

1. Creditable Work. Measurement of attainment of the DBE Utilization Goal will be based upon the actual amount of money received by the DBEs for creditable CUF work on this project as determined by the Engineer according to this Section.  CUF is limited to that of a:

a. regular dealer; 

b. manufacturer;

c. broker; 

d. subcontractor; 

e. joint venture; or

f. prime contractor.

2. Determination of Commercially Useful Function. In order for the CUF work of the DBE to be credited toward the goal, the Contractor will ensure that the following requirements are met: 

a. The CUF performed by a DBE certified in a supply category will be evaluated by the Engineer to determine whether the DBE performed as a broker, regular dealer, or manufacturer of the product provided to this project. 

b. A DBE trucking firm certified and performing work in a transportation/hauling category is restricted to credit for work performed with its own trucks and personnel certified with the CRO before submitting a bid to a contractor for DBE trucking.  The DBE trucking firm must demonstrate that it owns trucks (proof of title and/or registration) to be credited for work and that operators are employed by the DBE trucking firm.  A DBE trucking firm that does not certify its trucks and personnel that it employs on a job will be considered a broker of trucking services and limited to credit for a broker.  (This does not effect the CUF of that same firm, when performance includes the hauling of materials for that work.)

c. The DBE is certified in the appropriate category at the time of 

1) the Engineer's approval of the DBE subcontract, consistent with the written DBE commitment; and

2) the issuance of a purchase order or service agreement by the Contractor to a DBE performing as a manufacturer, regular dealer, or broker (with a copy to the Engineer).

d. The Contractor will receive credit for the CUF performed by DBEs as provided in this Section.  Contractors are encouraged to contact the Engineer in advance of the execution of the DBE's work or provision of goods or services regarding CUF and potential DBE credit.

e. The DBE may perform work in categories for which it is not certified, but only work performed in the DBE's certified category meeting the CUF criteria may be credited toward the DBE Utilization Goal.

f. The work of the DBE firm must meet the following criteria when determining when CUF is being performed by the DBE: 

1) The work performed will be necessary and useful work required for the execution of the Contract.

2) The scope of work will be distinct and identifiable with specific contract items of work, bonding, or insurance requirements.

3) The work will be performed, controlled, managed, and supervised by employees normally employed by and under the control of the certified DBE.  The work will be performed with the DBE’s own equipment.  Either the DBE owner or DBE key employee will be at the work site and responsible for the work. 

4) The manner in which the work is sublet or performed will conform to standard, statewide industry practice within Alaska, as determined by the Department.  The work or provision of goods or services will have a market outside of the DBE program (must also be performed by nonDBE firms within the Alaskan construction industry).  Otherwise, the work or service will be deemed an unnecessary step in the contracting or purchasing process and no DBE credit will be allowed. 

There will be no DBE credit for lower tier nonDBE subcontract work.

5) The cost of the goods and services will be reasonable and competitive with the cost of the goods and services outside the DBE program within Alaska.  Materials or supplies needed as a regular course of the Contractor’s operations such as fuel, maintenance, office facilities, portable bathrooms, etc. are not creditable. 

The cost of materials actually incorporated into the project by a DBE subcontractor is creditable toward the DBE goal only if the DBE is responsible for ordering and scheduling the delivery of creditable materials and fully responsible for ensuring that the materials meet specifications. 

6) Subcontract work, with the exception of truck hauling, will be sublet by the same unit of measure as is contained in the Bid Schedule unless prior written approval of the Engineer is obtained.

7) The DBE will control business administration, accounting, billing, and payment transactions.  The prime contractor will not perform the business, accounting, billing, and similar functions of the DBE.  The Engineer may, according to AS 36.30.420(b), inspect the offices of the DBE and audit the records of the DBE to assure compliance. 

g. On a monthly basis, report on Form 25A-336 (Monthly Summary of DBE Participation) to the Department Civil Rights Office the payments made (canceled checks or bank statements that identify payor, payee, and amount of transfer) for the qualifying work, goods and services provided by DBEs. 

3. Decertification of a DBE. Should a DBE performing a CUF become decertified during the term of the subcontract, purchase order, or service agreement for reasons beyond the control of and without the fault or negligence of the Contractor, the work remaining under the subcontract, purchase order, or service agreement may be credited toward the DBE Utilization Goal. 

Should the DBE be decertified between the time of Contract award and the time of the Engineer's subcontract approval or issuance of a purchase order or service agreement, the work of the decertified firm will not be credited toward the DBE Utilization Goal.  The Contractor must still meet the DBE Utilization Goal by either

a. withdrawing the subcontract, purchase order or service agreement from the decertified DBE and expending Good Faith Effort (subsection 120-3.02, Items c through h) to replace it with one from a currently certified DBE for that same work or service through subcontractor substitution (subsection 103-1.01); or

b. continuing with the subcontract, purchase order or service agreement with the decertified firm and expending Good Faith Effort to find other work not already subcontracted out to DBEs in an amount to meet the DBE Utilization Goal through either 

1) increasing the participation of other DBEs on the project;

2) documenting Good Faith Efforts (subsection 120-3.02, items c through h); or

3) by a combination of the above. 

4. DBE Rebuttal of a Finding of no CUF. Consistent with the provisions of 49 CFR, Part 26.55(c)(4)&(5), before the Engineer makes a final finding that no CUF has been performed by a DBE firm the Engineer will coordinate notification of the presumptive finding through the Civil Rights Office to the Contractor, who will notify the DBE firm. 

The Engineer, in cooperation with the Civil Rights Office, may determine that the firm is performing a CUF if the rebuttal information convincingly demonstrates the type of work involved and normal industry practices establishes a CUF was performed by the DBE.  

Under no circumstances shall the Contractor take action against the DBE firm until the Engineer has made a final determination.  The Engineer’s decisions on CUF matters are not administratively appealable to US DOT.

120-3.04 DEFAULT OF DBE.  In the event that a DBE firm under contract or to whom a purchase order or similar agreement has been issued defaults on their work for whatever reason, the Contractor shall immediately notify the Engineer of the default and the circumstances surrounding the default. 

The Contractor shall take immediate steps, without order or direction from the Engineer, to retain the services of other DBEs to perform the defaulted work.  In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the DBE Utilization Goal if, in the opinion of the Engineer, the following criteria have been met:

1.
The Contractor is not at fault or negligent in the default and that the circumstances surrounding the default were beyond the control of the Contractor; and 

2. The Contractor is unable to find replacement DBE participation at the same level of DBE commitment and has adequately performed and documented the Good Faith Effort expended according to items c through h of subsection 120-3.02 for the defaulted work; or

3. It is too late in the project to provide real subcontracting opportunities remaining for DBEs.

The DBE Utilization Goal will be adjusted to reflect only that amount of the defaulted DBE's work that cannot be replaced.

120-4.01 METHOD OF MEASUREMENT.  The Contractor will be entitled to count toward the DBE Utilization Goal those monies actually paid to certified DBEs for CUF work performed by the DBE as determined by the Engineer.  The Contractor will receive credit for the utilization of the DBEs, as follows:

1. Credit for the CUF of a DBE prime contractor is 100 percent of the monies actually paid to the DBE under the contract for creditable work and materials according to 49 CFR 26.55.

2. Credit for the CUF of a subcontractor is 100 percent of the monies actually paid to the DBE under the subcontract for creditable work and materials.  This shall include DBE trucking firms certified as a subcontractor and not a broker.  Leasing trucks from another DBE firm also qualifies for credit and conforms to the provisions of 49 CFR 26.55(d).

3. Credit for the CUF of a manufacturer is 100 percent of the monies paid to the DBE for the creditable materials manufactured.

4. Credit for the CUF of a regular dealer of a creditable material, product, or supply is 60 percent of its value.  The value will be the actual cost paid to the DBE but will not exceed the bid price for the item. 

5. Credit for the CUF of a broker performed by a DBE certified in a supply category for providing a creditable material, product or supply is limited to a reasonable brokerage fee.  The brokerage fee will not exceed 5 percent of the cost of the procurement contract for the creditable item. 

6. Credit for the CUF of a broker performed by a DBE certified in the transportation/hauling category for arranging for the delivery of a creditable material, product or supply is limited to a reasonable brokerage fee.  The brokerage fee will not exceed 5 percent of the cost of the hauling subcontract. 

7. Credit for the CUF of a broker performed by a DBE certified in a bonding or insurance category for arranging for the provision of insurance or bonding is limited to a reasonable brokerage fee. The brokerage fee will not exceed 5 percent of the premium cost.

8. Credit for the CUF of a joint venture (JV) (either as the prime contractor or as a subcontractor) may not exceed the percent of the DBE's participation in the joint venture agreement, as certified for this project by the Department.  The DBE joint venture partner will be responsible for performing the work as delineated in the certified JV agreement.

120-5.01 BASIS OF PAYMENT.  Work under this item is subsidiary to other contract items and no payment will be made for meeting or exceeding the DBE Utilization Goal.

If the Contractor fails to utilize the DBEs listed on Form 25A-325C as scheduled or fails to submit required documentation to verify proof of payment or documentation requested by the Department to help in the determination of CUF, the Department will consider this to be unsatisfactory work.  If the Contractor fails to utilize Good Faith Efforts to replace a DBE, regardless of fault (except for subsection 120-3.04 item 3), the Department will also consider this unsatisfactory work. 

Unsatisfactory work may result in disqualification of the Contractor from future bidding under subsection 102-1.13 and withholding of progress payments consistent with subsection 109-1.06. (11/17/00)S 33

SECTION 203


EXCAVATION AND EMBANKMENT

Special Provisions

203-2.01 MATERIALS.  Add the following to the end of the sentence under item 1.:  “and tree removal.”

Delete the sixth paragraph and substitute the following:  Dispose of unsuitable material at locations approved by the Engineer.

Add the following subsection:

203-3.06 DITCH LINEAR GRADING.  The Contractor shall grade restore and hauling excess material out of ditches where shown on the Plans and as directed by the Engineer.  The ditch depth, backslope, and foreslope will be altered as specified in the Plans or directed by the Engineer.

203-5.01 BASIS OF PAYMENT.  Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
203(27)
Ditch Linear Grading
Station 

Replace Section 401 with the following:


SECTION 401

ASPHALT CONCRETE PAVEMENT
401-1.01 DESCRIPTION. Construct one or more layers of plant-mixed hot asphalt concrete pavement on an approved surface, to the lines, grades, and depths shown on the Plans.


MATERIALS

401-2.01 COMPOSITION OF MIXTURE - JOB MIX DESIGN. Meet the requirements of Table 401-1 for the Job Mix Design performed according to ATM 417. 


TABLE 401-1


Asphalt Concrete Mix Design Requirements

	DESIGN PARAMETERS
	CLASS

“A”
	CLASS

“B”

	Stability, pounds
	1800 min.


	1200 min.

	Flow, 0.01 inch
	8-14
	8-16

	Voids in Total Mix, %
	3-5
	3-5

	Compaction, number of blows each side 

of test specimen
	75
	50

	Percent Voids Filled with Asphalt (VFA) 
	65-75
	65-78

	Asphalt Content, min. %
	5.0
	5.0

	Dust-asphalt ratio*
	0.6-1.4
	0.6-1.4

	Voids in the Mineral Aggregate (VMA), %, min.
	

	      Type I


      Type II

      Type III, IV
	12.0

13.0

14.0
	11.0

12.0

13.0


*Dust-asphalt ratio is the percent of material passing the No. 200 sieve divided by the percent of effective asphalt (calculated by weight of mix).

The approved Job Mix Design will specify the target values for gradation, the target value for asphalt cement content, the Maximum Specific Gravity (MSG) of the mix, the additives, and the allowable mixing temperature range. 

Target values for gradation in the Job Mix Design must be within the broad band limits shown in Table 703-3, for the type of asphalt concrete pavement specified but asphalt concrete mixture will have the full tolerances in Table 401-2 applied for evaluation according to 401-4.03 except the tolerances for the #200 sieve is limited by the broad band limits.
Do not produce asphalt concrete mixture for payment until the Engineer approves the Job Mix Design. Do not mix asphalt concrete mixtures produced from different plants.

Use Asphalt Concrete Type II; Class B, minimum, for temporary pavement.

Submit the following to the Engineer at least 15 days before the production of asphalt concrete mixture:

1.
A letter stating the location, size, and type of mixing plant, the proposed gradation for the Job Mix Design, gradations for individual stockpiles with supporting process quality control information, and the blend ratio of each aggregate stockpile.  The proposed gradation must meet the requirements of Table 703-3 for each type of asphalt concrete pavement specified in the Contract.

2.
Representative samples of each aggregate (coarse and/or intermediate, fine, and natural blend material) in the proportions required for the proposed mix design.  Furnish a total of 500 pounds of material.

3.
Five separate 1 gallon samples of the asphalt cement proposed for use in the mixture. Include name of product, manufacturer, test results of the applicable quality requirements of subsection 702-2.01, manufacturer's certificate of compliance with subsection 106-1.05, a temperature viscosity curve for the asphalt cement or manufacturer's recommended mixing and compaction temperatures, and current Material Safety Data Sheet.

4.
One sample, of at least 1/2 pint, of the anti-strip additive proposed, including name of product, manufacturer, and manufacturer's data sheet, and current Material Safety Data Sheet.

The Engineer will then evaluate the material and the proposed gradation using ATM 417 and the requirements of Table 401-1 for the appropriate type and class of asphalt concrete pavement specified and establish the approved Job Mix Design that will become a part of the Contract.

No payment for asphalt concrete pavement for which a new Job Mix Design is required will be made until the new Job Mix Design is approved.  Approved changes apply only to asphalt concrete mixture produced after the submittal of the changes.

Changes.  Failure to achieve results conforming to Table 401-1 or changes in the source of asphalt cement, source of aggregates, aggregate quality, aggregate gradation, or blend ratio, will require a new Job Mix Design.  Submit changes and new samples in the same manner as the original submittal. 

401-2.02 AGGREGATES. Conform to subsection 703-2.04.

Use a minimum of three stockpiles for crushed asphalt concrete aggregate (coarse, intermediate, and fine).  Place blend material in a separate pile.

401-2.03 ASPHALT CEMENT. Provide the grade of asphalt cement specified in the Contract meeting the applicable requirements of Section 702. If not specified, use PG 52-28.

Provide test reports for each batch of asphalt cement showing conformance to the specifications in Section 702 before delivery to the project.  Document the storage tanks used for each batch on the test report, the anti-strip additives required by the mix design to be added during load out for delivery to the project, and a printed weight ticket for anti-strip is included with the asphalt cement weight ticket.  The location where anti-strip is added may be changed with the written approval of the Engineer.

Furnish the following documents at delivery:

1.
Manufacturer’s certificate of compliance (106-1.05).

2.
Conformance test reports for the batch (Section 702).

3.
Batch number and storage tanks used.

4.
Date and time of load out for delivery.

5.
Type, grade, temperature, and quantity of asphalt cement loaded.

6.
Type and percent of anti-strip added.

401-2.04 ANTI-STRIP ADDITIVES. Use anti-strip agents in the proportions determined by ATM 414 and included in the approved Job Mix Design.  At least 70 percent of the aggregate must remain coated when tested according to ATM 414.

401-2.05 PROCESS QUALITY CONTROL. Sample and test materials for quality control of the asphalt concrete mixture according to subsection 106-1.03. Provide copies of these test results to the Engineer within 24 hours. 

Failure to perform quality control forfeits the right to a retest under subsection 401-4.02.

Submit a paving and plant control plan at the prepaving meeting to be held a minimum of 5 working days before initiating paving operations.  Address the sequence of operations and joint construction.  Outline steps to assure product consistency, to minimize segregation, and to prevent premature cooling of the asphalt concrete mixture.  Include a proposed quality control testing frequency for gradation, asphalt cement content, and compaction. 


CONSTRUCTION REQUIREMENTS

401-3.01 WEATHER LIMITATIONS.  Do not place the asphalt concrete mixture on a wet surface, on an unstable/yielding roadbed, when the base material is frozen, or when weather conditions prevent proper handling or compaction of the mix.  Do not place asphalt concrete mixture unless the roadway surface temperature is 40 degrees F or warmer.

401-3.02 EQUIPMENT, GENERAL. Use equipment in good working order and free of asphalt concrete mixture buildup.  Make all equipment available for inspection and demonstration of operation a minimum of 24 hours before placement of asphalt concrete mixture. 

401-3.03 ASPHALT MIXING PLANT.  Meet AASHTO M 156. Use an asphalt plant designed to dry aggregates, maintain accurate temperature control, and accurately proportion asphalt cement and aggregates. Calibrate the asphalt plant and furnish copies of the calibration data to the Engineer at least 4 hours before asphalt concrete mixture production. 

Provide a scalping screen at the asphalt plant to prevent oversize material or debris from being incorporated into the asphalt concrete mixture. 

Provide a tap on the asphalt cement supply line just before it enters the plant (after the 3 way valve) for sampling asphalt cement.

401-3.04 HAULING EQUIPMENT.  Haul asphalt mixtures in trucks with tight, clean, smooth metal beds, thinly coated with a minimum amount of paraffin oil, lime water solution, or an approved manufactured asphalt release agent.  Do not use petroleum fuel as an asphalt release agent.

Cover the asphalt concrete mixture in the hauling vehicle, when directed.

401-3.05 ASPHALT PAVERS.  Use self propelled pavers equipped with a heated vibratory screed.  Control grade and cross slope with automatic grade and slope control devices.  Use a 30 foot minimum ski, or other approved grade follower, to automatically actuate the paver screed control system.  Use grade control on either (a) both the high and low sides or (b) grade control on the high side and slope control on the low side. 

Use a screed assembly that produces a finished surface of the required smoothness, thickness and texture without tearing, shoving or displacing the asphalt concrete mixture.  Heat and vibrate screed extensions.  Place auger extensions within 20 inches of the screed extensions or according to written manufacturer’s recommendations.

Equip the paver with a means of preventing the segregation of the coarse aggregate particles from the remainder of the bituminous plant mix when that mix is carried from the paver hopper back to the paver augers.  The means and methods used shall be approved by the paver manufacturer and may consist of chain curtains, deflector plates, or other such devices and any combination of these.

The following specific requirements apply to the identified bituminous pavers:

1)
Blaw-Knox bituminous pavers shall be equipped with the Blaw-Knox Materials Management Kit (MMK). 

2)
Cedarapids bituminous pavers must have been manufactured in 1989 or later.

3)
Caterpillar bituminous pavers shall be equipped with deflector plates as identified in the December 2000 Service Magazine – entitled: New Asphalt Deflector Kit {6630, 6631, 6640}.

The Contractor shall supply a Certificate of Compliance that verifies the required means and methods used to prevent bituminous paver segregation have been implemented.

The Engineer shall approve all means and methods used to prevent bituminous paver segregation before the bituminous paver is used to place bituminous plant mix on the project.

The use of a “Layton Box” or equivalent towed paver is allowed on bike paths, sidewalks, and driveways.

401-3.06 ROLLERS. Use both steel-wheel (static or vibratory) and pneumatic tire rollers. Operate rollers according to manufacturer's instructions.  Avoid crushing or fracturing of aggregate.  Use rollers designed to compact hot asphalt concrete mixtures and reverse without backlash. 

Use fully skirted pneumatic tire rollers with a minimum operating weight of 3,000 pounds per tire. 
401-3.07 PREPARATION OF EXISTING SURFACE.  Allow prime coat to cure and emulsion tack coat to break before placement of asphalt concrete mixture on these surfaces. 

401-3.08 PREPARATION OF ASPHALT.  Provide a continuous supply of asphalt cement to the asphalt mixing plant at a uniform temperature, within the allowable mixing temperature range.

401-3.09 PREPARATION OF AGGREGATES. Dry the aggregate so the moisture content of the asphalt concrete mixture, sampled at the point of acceptance for asphalt cement content, does not exceed 0.5 percent (by total weight of mix), as determined by WAQTC TM 6.

Heat the aggregate for the asphalt concrete mixture to a temperature specified in the mix design.

Adjust the burner on the dryer to avoid damage to the aggregate and to prevent the presence of unburned fuel on the aggregate.  Asphalt concrete mixture containing soot or fuel is considered unacceptable according to subsection 105-1.11.

401-3.10 MIXING.  Combine the aggregate, asphalt cement and additives in the mixer in the amounts required by the Job Mix Design.  Mix to obtain 98 percent coated particles when tested according to AASHTO T 195.

For batch plants, put the dry aggregate in motion before addition of asphalt cement. 

Mix the asphalt concrete mixture within the temperature range determined by the Job Mix Design.

401-3.11 TEMPORARY STORAGE.  Silo type storage bins may be used, if the characteristics of the asphalt concrete mixture are not altered.  Signs of visible segregation, heat loss, changes from the Job Mix Design, change in the characteristics of asphalt cement, lumpiness, or stiffness of the mixture are causes for rejection.

401-3.12 PLACING AND SPREADING. Place the asphalt concrete mixture upon the approved surface, spread, strike off, and adjust surface irregularities.  Use asphalt pavers to distribute asphalt concrete mixture, including leveling courses.  The maximum compacted lift thickness allowed is 3 inches.

Use hand tools to spread, rake, and lute the asphalt concrete mixture in areas where irregularities or unavoidable obstacles make the use of mechanical spreading and finishing equipment impracticable.

When the section of roadway being paved is open to traffic, pave adjacent traffic lanes to the same elevation within 24 hours.  Place approved material against the outside pavement edge when the drop off exceeds 2 inches. 

When multiple lifts are specified in the Contract, do not place the final lift until all lower lifts throughout that section, as defined by the Paving Plan, are placed and accepted.

Do not pave against new Portland concrete curbing until it has cured for at least 72 hours.

Place asphalt concrete mixture over bridge deck membranes according to Section 508 and the manufacturer's specifications.

401-3.13 COMPACTION.  Thoroughly and uniformly compact the asphalt concrete mixture by rolling.  In areas not accessible to large rollers, compact with mechanical tampers or trench rollers.

During placement of asphalt concrete, the Engineer may evaluate the Hot Mix Asphalt (HMA) immediately behind the paver for cyclic low density using an infrared camera.  If there is a temperature differential that exceeds 25 degrees F within the newly placed mat, low density is likely to occur.  The real time thermal images and thermal profile data will become part of the project records shared with the Contractor.  The Contractor shall immediately adjust his laydown procedures to correct the problem.  If the Engineer observes areas in any given pay sublot where the thermal images indicate cyclic low density is probable, those areas will be ordered to be cored for determination of density. These cores will be evaluated under subsections 401-4.02 and 401-4.03.

The target value for density is 94 percent of the maximum specific gravity (MSG), as determined by WAQTC FOP for AASHTO T 209.  For the first lot of each type of asphalt concrete pavement, the Job Mix Design will determine the MSG.  For additional lots, the MSG will be determined by the sample from the first sublot of each lot.

Acceptance testing for density will be performed according to WAQTC FOP for AASHTO T 166/T 275 using a 6 inch diameter core.  (Acceptance testing for density of leveling course or temporary pavement is not required.)

Do not leave rollers or other equipment standing on pavement that has not cooled sufficiently to prevent indentation.

401-3.14 JOINTS.  Minimize the number of joints to ensure a continuous bond, texture, and smoothness between adjacent sections of the pavement.

Remove to full depth improperly formed joints resulting in surface irregularities.  Replace with new material, and thoroughly compact.

Precut pavement removal to a neat line with a power saw or by other approved method.

Form transverse joints by saw cutting back on the previous run to expose the full depth of the course or use a removable bulkhead.  Skew transverse joints between 15-25 degrees.

Offset the longitudinal joints in one layer from the joint in the layer immediately below by at least 6 inches.  Align the joints of the top layer at the centerline or lane lines.  Where preformed marking tape striping is required, offset the longitudinal joint in the top layer not more than 6 inches from the edge of the stripe.

Seal the vertical edge of all longitudinal joints with Crafco 34524 Joint Adhesive or approved equal before paving against it.  Apply a 1/8 inch thick band of joint adhesive over the surface according to manufacturer’s recommendations.

For the top layer of asphalt concrete pavement, the minimum specification limit for longitudinal joint density is 91 percent of the MSG of the panel completing the joint.  Cut one 6 inch diameter core centered on the longitudinal joint at each location the panel completing the joint is cored for acceptance density testing.  Density will be determined according to WAQTC FOP for AASHTO T 166/T 275.  

Seal the pavement surface 12 inches on each side of all the longitudinal joints while the pavement is clean, free of moisture, and before traffic marking with GSB-78 (from Asphalt Systems), or approved equal. 

401-3.15 SURFACE REQUIREMENTS AND TOLERANCE.  The Engineer will test the finished surface after final rolling at selected locations using a 10 foot straightedge.  Correct variations from the testing edge, between any two contacts of more than 1/4 inch.

401-3.16 PATCHING DEFECTIVE AREAS.  Remove asphalt concrete mixture that becomes contaminated with foreign material, is segregated, or is in any way determined to be defective. Do not skin patch.  Remove defective materials for the full thickness of the course.  Cut the pavement so that edges are vertical, the sides are parallel to the direction of traffic and the ends are skewed between 15-25 degrees.  Coat edges with a tack coat meeting Section 402 and allow to cure.  Place and compact fresh asphalt concrete mixture according to subsection 401-3.13 to grade and smoothness requirements.

Costs associated with patching defective areas are subsidiary to the Asphalt Concrete pay item.

401-4.01 METHOD OF MEASUREMENT.  Section 109 and the following:

Asphalt Concrete. By weighing.  No deduction will be made for the weight of asphalt cement or anti-stripping additive. 

By the area of final pavement surface.

Asphalt Price Adjustment. Calculated by quality level analysis under subsection 401-4.03.

Asphalt Cement. By the ton, as follows. Method 1 will be used for determining asphalt quantity unless otherwise directed in writing.  The procedure initially used will be the one used for the duration of the project.  No payment will be made for any asphalt cement more than 0.4 percent above the optimum asphalt content specified in the Job Mix Design.

1.
Percent of asphalt cement for each sublot multiplied by the total weight represented by that sublot.  ATM 405 or WAQTC FOP for AASHTO T 308 will determine percent of asphalt cement.   The same tests used for the acceptance testing of the sublot will be used for computation of the asphalt cement quantity.  If no acceptance testing is required, the percent of asphalt cement is the target value for asphalt cement in the Job Mix Design.

2.
Supplier's invoices minus waste, diversion and remnant.  This procedure may be used on projects where deliveries are made in tankers and the asphalt plant is producing asphalt concrete mixture for one project only.

The Engineer may direct, at any time, that tankers be weighed in the Engineer’s presence before and after unloading.  If the weight determined at the project varies more than 1 percent from the invoice amount, payment will be based on the weight determined at the project.

Remnant or diversion will be calculated based on tank stickings or weighing the remaining asphalt cement.  The Engineer will determine the method.  The weight of asphalt cement in waste asphalt concrete mixture will be calculated using the target value for asphalt cement as specified in the Job Mix Design.

Temporary Pavement. By weighing. No deduction will be made for the weight of asphalt cement or anti-stripping additive.

Longitudinal Joint Adhesive and Sealing.  By the linear foot of longitudinal joint.

401-4.02 ACCEPTANCE SAMPLING AND TESTING.  The quantity of each type of asphalt concrete mixture produced and placed will be divided into lots and the lots evaluated individually for acceptance.

A lot will normally be 5,000 tons.  The lot will be divided into sublots of 500 tons, each randomly sampled and tested for asphalt cement content, density, and gradation according to this subsection.  If the project has more than 1 lot, and less than 8 additional sublots have been sampled at the time a lot is terminated, either due to completion of paving operations or the end of the construction season (winter shutdown), the material in the shortened lot will be included as part of the prior lot.  The price adjustment computed, according to subsection 401-4.03, for the prior lot will include the samples from the shortened lot.

If 8 or 9 samples have been obtained at the time a lot is terminated, they will be considered as a lot and the price adjustment will be based on the actual number of test results (excluding outliers) in the shortened lot.

If the contract quantity is between 1,500 tons and 4,999 tons, the contract quantity will be considered one lot.  The lot will be divided into sublots of 500 tons and randomly sampled for asphalt cement content, density, and gradation according to this subsection.  Hot mix asphalt quantities of less than 300 tons remaining after dividing the lot into sublots will be included in the last sublot, hot mix asphalt quantities of 300 tons or greater will be treated as an individual sublot.  The lot will be evaluated for price adjustment according to subsection 401-4.03 except as noted. 

For contract quantity of less than 1,500 tons (and for temporary pavement), hot mix asphalt will be accepted for payment based on the Engineer's approval of a Job Mix Design (JMD) and the placement and compaction of the hot mix asphalt to the specified depth and finished surface requirements and tolerances.  Remove and replace any hot mix asphalt that does not conform to the approved JMD.

An area of finished surfacing that is visibly segregated, fails to meet surface tolerance requirements is considered unacceptable according to subsection 105-1.11.

1. 
Asphalt Cement Content.  Samples for the determination of asphalt cement content will be taken from either the windrow in front of the paver, or at the end of the auger, or behind the screed before initial compaction.  Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if applicable.  At the discretion of the Engineer, asphalt cement content will be determined according to ATM 405 or WAQTC FOP for AASHTO T 308.

2. 
Asphalt Cement Quality. The Contractor shall sample asphalt cement from the asphalt cement supply line when requested, witnessed by the Engineer’s representative.  After purging residual asphalt cement, take 3 one quart samples into wide mouth one quart metal containers.  Asphalt cement will be sampled for acceptance testing according to WAQTC FOP for AASHTO T 40 and tested for conformance to the specifications in Section 702.  Three separate samples will be taken, one for acceptance testing, one for Contractor retesting, and one held in reserve for referee testing.

3.
Aggregate Gradation. 

a.
Drum Mix Plants. Samples taken for the determination of aggregate gradation from drum mix plants will be from either the combined aggregate cold feed conveyor via a diverter device, or from the stopped conveyor belt or from the same location as samples for the determination of asphalt cement content.  Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if applicable.  The aggregate gradation for samples from the conveyor system will be determined according to WAQTC FOP for AASHTO T 27/T 11.  For asphalt concrete mixture samples, the gradation will be determined according to WAQTC FOP for AASHTO T 30 from the aggregate remaining after the ignition oven (WAQTC FOP for AASHTO T 308) has burned off the asphalt cement.  Locate diverter devices for obtaining aggregate samples from drum mix plants on the conveyor system delivering combined aggregates into the drum.  Divert aggregate from the full width of the conveyor system and maintain the diverter device to provide a representative sample of aggregate incorporated into the asphalt concrete mixture. 

b.
Batch Plants.  Samples taken for the determination of aggregate gradation from batch plants will be from the same location as samples for the determination of asphalt cement content, or from dry batched aggregates.  Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if applicable.  Dry batched aggregate gradations will be determined according to WAQTC FOP for AASHTO T 27/T 11.  For asphalt concrete mixture samples, the aggregate gradation will be determined according to WAQTC FOP for AASHTO T 30 from the aggregate remaining after the ignition oven (WAQTC FOP for AASHTO T 308) has burned off the asphalt cement.

4.
Density.  Cut full depth core samples from the finished asphalt concrete pavement within 24 hours after final rolling.  Neatly cut one 6 inch diameter core sample with a core drill from each sublot at the randomly selected location marked by the Engineer including locations having cyclic low density.  Use a core extractor to prevent damage to the core.  The Engineer will determine the density of the core samples according to WAQTC FOP for AASHTO T 166/T 275.  Do not core asphalt concrete pavement on bridge decks.  Backfill and compact voids left by coring with new asphalt concrete mixture within 24 hours.

5.
Retesting.  A retest of any sample outside the limits specified in Table 401-2 may be requested provided the quality control requirements of 401-2.05 are met.  Deliver this request in writing to the Engineer within 7 days of receipt of the initial test result.  The Engineer will mark the sample location for the density retest.  The original test results for gradation and asphalt cement content, or density will be discarded and the retest result will be used in the price adjustment calculation regardless of whether the retest result gives a higher or lower pay factor.  Only one retest per sample is allowed.  Except for the first lot, gradation or asphalt cement content retesting of the sample from the first sublot of a lot will include retesting for the MSG.  There shall be no resampling and testing of cores taken for cyclic low density.

401-4.03 EVALUATION OF MATERIALS FOR ACCEPTANCE.

EVALUATION OF ASPHALT CONCRETE
The following method of price adjustment will be applied to each type of Asphalt Concrete Pavement for which the contract quantity equals or exceeds 1,500 tons, except as specified in subsection 401-4.02.

Acceptance test results for a lot will be analyzed collectively and statistically by the Quality Level Analysis method as specified in subsection 106-1.03 to determine the total estimated percent of the lot that is within specification limits.  Asphalt cement content results will be reported to the nearest 0.1 percent.

The price adjustment is based on the lower of two pay factors.  The first factor is a composite pay factor for asphalt concrete mixture, which includes gradation and asphalt cement content.  The second factor is for density.  Sublot density values used will be lesser of either the random mat density or an average of cyclic low densities taken within the limits of the sublot.

A lot containing asphalt concrete pavement with less than a 1.00 pay factor will be accepted at an adjusted price, provided the pay factor is at least 0.75 and there are no isolated defects identified by the Engineer.  A lot containing asphalt concrete pavement that fails to obtain at least a 0.75 pay factor will be considered unacceptable and rejected under subsection 105-1.11.
The Engineer will reject asphalt concrete mixture that appears to be defective based on visual inspection.  A minimum of two samples will be collected from the rejected mixture and tested if requested.  If test results are within specification limits, payment will be made for the mixture. If the test results fail to meet specifications, no payment will be made and the cost of the testing will be subtracted under Item 401(6) Asphalt Price Adjustment.  Costs associated with removal and disposal of the rejected asphalt concrete mixture are subsidiary to the Asphalt Concrete pay item.

Outlier Test. Before computing the price adjustment, the validity of the test results will be determined by SP-7, the Standard Practice for Determination of Outlier Test Results.  Outlier test results will not be included in the price adjustment calculations.  Cyclic low density will not be considered outliers.

If sieve size on a gradation test or the asphalt cement content is an outlier, then the gradation test results and the asphalt cement content results for that sublot will not be included in the price adjustment.  The density test result for that sublot will be included in the price adjustment provided it is not an outlier.

If the density test result is an outlier, the density test result will not be included in the price adjustment, however, the gradation and asphalt cement content results for that sublot will be included provided neither is an outlier.

Quality Level Analysis. Pay factors are computed as follows:

1.
Outliers (determined by SP-7), and any test results on material not incorporated into the work, are eliminated from the quality level analysis.

The arithmetic mean ([image: image2.wmf]x
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 is rounded to the nearest tenth for density and all sieve sizes except the No. 200 sieve. [image: image6.wmf]x

 is rounded to the nearest hundredth for asphalt cement content and the No. 200 sieve.

2.
The sample standard deviation(s), after the outliers have been excluded, is computed:
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(x2)
=
sum of the squares of individual test values.
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=
square of the sum of the individual test values.

The sample standard deviation (s) is rounded to the nearest hundredth for density and all sieve sizes except the No. 200 sieve.  The sample standard deviation (s) is rounded to the nearest 0.001 for asphalt cement content and the No. 200 sieve.

If the computed sample standard deviation (s) is <0.001, then use s = 0.20 for density and all sieves except the No. 200.  Use s = 0.020 for asphalt cement content and the No. 200 sieve.

3.
The USL and LSL are computed. For aggregate gradation and asphalt cement content, the Specification Limits (USL and LSL) are equal to the Target Value (TV) plus and minus the allowable tolerances in Table 401-2.  The TV is the specification value specified in the approved Job Mix Design.  Specification tolerance limits for the largest sieve specified will be plus 0 and minus 1 for Quality Level Analysis purposes.  The TV for density is 94 percent of the maximum specific gravity (MSG), the LSL is 92 percent of MSG and the USL is 98 percent.


TABLE 401-2

LOWER SPECIFICATION LIMIT (LSL) & UPPER SPECIFICATION LIMIT (USL)
	Measured Characteristics
	LSL
	USL

	3/4 inch sieve
	TV-6.0
	TV+6.0

	1/2 inch sieve
	TV-6.0
	TV+6.0

	3/8 inch sieve
	TV-6.0
	TV+6.0

	No. 4 sieve
	TV-6.0
	TV+6.0

	No. 8 sieve
	TV-6.0
	TV+6.0

	No. 16 sieve
	TV-5.0
	TV+5.0

	No. 30 sieve
	TV-4.0
	TV+4.0

	No. 50 sieve
	TV-4.0
	TV+4.0

	No. 100 sieve
	TV-3.0
	TV+3.0

	No. 200 sieve1
	TV-2.0
	TV+2.0

	Asphalt %
	TV-0.4
	TV+0.4

	Mat Density %
	92
	98


Note 1.Tolerances for the No. 200 sieve may not exceed the broad band limits in Table 703-3.

4.
The Upper Quality Index (QU) is computed:
 QU [image: image10.wmf]=
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Where:
USL = Upper Specification Limit


QU is rounded to the nearest hundredth.

5.
The Lower Quality Index (QL) is computed:
 QL [image: image11.wmf]=
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Where:
LSL = Lower Specification Limit


QL is rounded to the nearest hundredth.

6.
PU (percent within the upper specification limit which corresponds to a given QU) is determined.  See subsection 106-1.03.

7.
PL (percent within the lower specification limit which corresponds to a given QL) is determined.  See subsection 106-1.03.

8.
The Quality Level (the total percent within specification limits) is determined for aggregate gradation, asphalt cement content, and density.


Quality Level = (PL + PU) - 100

9.
Using the Quality Levels from Step 8, the lot Pay Factor is determined for Density (DPF) and gradation and asphalt cement content pay factors (PF) from Table 106-2.  The maximum pay factor for the largest sieve size specification for gradation is 1.00.

10.
The Composite Pay Factor (CPF) for the lot is determined using the following formula: 


[f3/4 inch (PF3/4 inch) + f1/2 inch (PF1/2 inch) +....fac (PFac)]


CPF =




(f

The CPF is rounded to the nearest hundredth.

Table 401-3 gives the weight factor (f) for each sieve size and asphalt cement content.

TABLE 401-3

WEIGHT FACTORS

	Gradation
	Factor “f”

	3/4 inch sieve
	4

	1/2 inch sieve
	5

	3/8 inch sieve
	5

	No. 4 sieve
	4

	No. 8 sieve
	4

	No. 16 sieve
	4

	No. 30 sieve
	5

	No. 50 sieve
	5

	No. 100 sieve
	4

	No. 200 sieve
	20

	Asphalt %
	40


The price adjustment will be based on either the CPF or DPF, whichever is the lowest value.  The price adjustment for each individual lot will be calculated as follows:

Price Adjustment = [(CPF or DPF)* -1.00] x (tons in lot) x (PAB)

* CPF or DPF, whichever is lower.

PAB = Price Adjustment Base  = $59.03 /ton

The total asphalt concrete price adjustment is the sum of all price adjustments for each lot and will be adjusted under Item 401(6) Asphalt Price Adjustment.

EVALUATION OF ASPHALT CEMENT

Asphalt cement will be randomly sampled and tested every 200 tons and evaluated for price adjustment.  If the last sample increment is 100 tons or less, that quantity of asphalt cement will be added to the quantity represented by the previous sample and the total quantity will be evaluated for price adjustment.  If the last sample increment is greater than 100 tons, it will be sampled, tested and evaluated separately.  Asphalt cement pay reduction factors for each sample will be determined from Table 401-4.  

The total asphalt cement price adjustment is the sum of the individual sample price adjustments and will be subtracted under Item 401(6) Asphalt Price Adjustment.






Table 401-4


ASPHALT CEMENT PAY REDUCTION FACTORS


 (Use the single, highest pay reduction factor)

	
	Spec
	                                                           Pay Reduction Factor (PRF)

	
	
	0
	0.04
	0.05
	0.06
	0.07
	0.08
	0.1
	0.25
	Reject or

Engr Eval

	Tests On Original Binder

	Viscosity
	<3 Pa-s
	<3
	
	>3
	
	
	
	
	
	

	Dynamic Shear
	>1.00 kPa
	>1.00
	
	0.99-0.88
	
	
	
	0.87-0.71
	0.70-0.50
	<0.50

	Toughness
	>110 in-lbs
	>93.5
	90.0-93.4
	85.0-89.9
	80.0-84.9
	75.0-79.9
	70.0-74.9
	
	
	<70.0

	Tenacity
	>75 in-lbs
	>63.8
	61.0-63.7
	58.0-60.9
	55.0-57.9
	52.0-54.9
	48.0-51.9
	
	
	<48.0

	Tests On RTFO

	Mass Loss
	<1.00 %
	<1.00
	
	1.001-1.092
	
	
	
	1.093-1.184
	1.185-1.276
	>1.276

	Dynamic Shear
	>2.20 kPa
	>2.20
	
	2.199-1.816
	
	
	
	1.815-1.432
	1.431-1.048
	<1.048

	Test On PAV

	Dynamic Shear
	<5000 kPa
	<5000
	
	5001-5289
	
	
	
	5290-5578
	5579-5867
	>5867

	Creep Stiffness, S
	<300 MPa
	<300
	
	301-338
	
	
	
	339-388
	389-450
	>450

	Creep Stiffness, m-value
	>0.300
	>0.300
	
	0.299-0.287
	
	
	
	0.286-0.274
	0.273-0.261
	<0.261

	Direct Tension
	>1.0 %
	>1.0
	
	0.99-0.86
	
	
	
	0.85-0.71
	0.70-0.56
	<0.56


Asphalt Cement Price Adjustment for each sample = 5 x PAB x Qty x PRF

PAB = Price Adjustment Base

Qty = Quantity of asphalt cement represented by asphalt cement sample

PRF = Pay Reduction Factor from Table 401-4

Asphalt Cement Appeal Procedure.  Once notified of a failing test result of an asphalt cement sample, the Contractor has 21 days to issue a written appeal.  The appeal must be accompanied by all of the Contactor’s quality control test results and a test result of Contactor’s sample of this lot tested by an AASHTO accredited asphalt laboratory (accredited in the test procedure in question).  The Engineer will review these test results and using ASTM D3244 determine a test value upon which to base a price reduction.

If the Contractor challenges this value, then the referee sample held by the Engineer will be sent to a mutually agreed upon independent AASHTO accredited laboratory for testing.  This test result will be incorporated into the ASTM D3244 procedure to determine a test value upon which to base a price reduction.  If this final value incurs a price adjustment, the Contractor under Item 401(6) Asphalt Price Adjustment, shall pay the cost of testing the referee sample.

EVALUATION OF LONGITUDINAL JOINT DENSITY.  

Longitudinal joint density price adjustments apply when asphalt concrete mixture quantities are equal to or greater than 1,500 tons.  A price adjustment will be based on the average of all the joint densities on a project and determined as follows:

1.
If project average joint density is less than 91 percent MSG, apply the following disincentive:

Deduct = ($1.00 per lineal foot) x (lineal feet of paved joint for the entire project) x (91 percent – Project Average Joint Density percent) x 100    (Note: convert percent to decimals in this equation) 

2.
If project average joint density is greater than 91 percent MSG apply the following incentive:

Add = ($1.00 per lineal foot) x (lineal feet of paved joint for the entire project) x (Project Average Joint Density percent – 91 percent) x 100        (Note: convert percent to decimals in this equation.)

401-5.01 BASIS OF PAYMENT.  The total Asphalt Price Adjustment is the sum of all the price adjustments for each lot.  Failure to cut core samples within the specified period will result in a deduction of $100 per sample per day.  Failure to backfill voids left by sampling within the specified period will result in a deduction of $100 per hole per day.  The accrued amount will be subtracted under Item 401(6) Asphalt Price Adjustment.

The Engineer will assess a fee of $2,500 under Item 401(6) Asphalt Price Adjustment, for each mix design subsequent to the approved Job Mix Design for each Type and Class of Asphalt Concrete Pavement specified.

Anti stripping additives, tack coat, and crack sealing (subsection 401-3.07) are subsidiary to the asphalt concrete pavement unless specified as pay items. Asphalt concrete for preleveling with Asphalt Concrete, Type IV and leveling are subsidiary to Item 401(1) Asphalt Concrete. 

Price adjustments will not apply to:

1.
Asphalt Concrete Mixture for leveling course

2.
Temporary Pavement

Payment for furnishing and installing joint adhesive and sealing the pavement adjacent to the joints will be paid as 401(9) Longitudinal Joint Adhesive and Sealing. 

Pavement removal is subsidiary to 401 Items.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit

401(1) 
Asphalt Concrete, Type __; Class __ 
Ton

401(2) 
Asphalt Cement,  __ 
Ton

401(6) 
Asphalt Price Adjustment 
Contingent Sum

401(9) 
Longitudinal Joint Adhesive and Sealing 
Linear Foot

R199(10/25/05) 


SECTION 603


CULVERTS AND STORM DRAINS

Special Provisions

603-1.01 DESCRIPTION.  Add the following:  This work shall also consist of installing culvert marker posts.

603‑2.01 MATERIALS.  Delete the second paragraph and substitute the following:  When Item 603(17-xx), Pipe, is listed in the bid schedule, furnish either Corrugated Steel Pipe (CSP) or Reinforced Concrete Pipe.  Corrugated Polyethylene Pipe is not allowed.  End Sections for Metal Pipe must be of the same material as the pipe.

Add the following:  Culvert marker posts shall meet the requirements of subsection 730-2.05, Flexible Delineator Posts.  The color shall be blue with no other markings.  The 2.5-inch by 6 foot post shall be rectangular in cross section with reinforcing ribs capable of a minimum bending radius of 9 inches.

Add the following subsection:
603‑3.06 CULVERT MARKER POSTS.  Culvert marker posts shall be installed on the approach side of storm drain outfalls 30 inches and smaller, field inlets not in paved parking lots, all end sections to cross culverts, or as directed by the Engineer.  Forty two inches of post shall remain above the ground after driving.

603‑4.01 METHOD OF MEASUREMENT.  Add the following:  Culvert marker posts will not be measured for payment.

603-5.01 BASIS OF PAYMENT.  Add the following:  Culvert marker posts will not be paid for directly, but will be subsidiary to pipe items.  (08/27/03)R42

SECTION 615


STANDARD SIGNS

Special Provisions
615-2.01 MATERIALS. Under items 1 delete the first sentence and substitute the following: Unless Shop Drawings have been provided in the Contract, submit shop drawings for signs that require the use of the Alaska Sign Design Specifications (ASDS), the Department of Transportation and Public Facilities - Sign Face Fabrication Requirements, and the Alaska Traffic Manual, letter width and spacing charts for approval before fabrication.

Standard Modification

615-2.01 MATERIALS.  Delete the first paragraph of Item 2, including subitems a., b., and c. and replace with:

2.
Sign Fabrication.  Use Type IV reflective sheeting (for lettering, symbols, borders, and background) on sheet aluminum panels for signs except the following:


a.
Orange Background Signs:  Use either Type II or Type III orange reflective sheeting or use Type VII or Type IX fluorescent orange reflective sheeting.  For temporary installations place reflective sheeting on sheet aluminum, plastic, or plywood panels.


b.
Railroad Crossbucks and Vertical Crossbuck Supports: Use white Type VIII or Type IX reflective sheeting for background of sign and strips.

c. Non-Illuminated Overhead Signs with White Legends on Green Backgrounds:  Use Type IX reflective sheeting for legends and background.  Create the legend in one of the following ways:

(1)
Cut border and legend from white Type IX reflective sheeting and adhere to a green Type IX background, or

(2)
Cut stencil of border and legend out of green transparent acrylic film and use transparent adhesive to overlay the film on a white Type IX reflective background.

d. Fluorescent Yellow-Green School Area Signs:  Use Type VIII or Type IX reflective sheeting for background.

Add the following paragraph:

Reflective Sheeting Warranty.  Supply manufacturer’s warranty for reflective sheeting, including retention of fluorescent yellow-green (measured according to ASTM E 2301) for ten years according to the following criteria:


Minimum Fluorescent Luminance Factor 
YF: 20%


Minimum Total Luminance Factor

YT: 35%

The warranty shall stipulate that: If the sheeting fails to meet the minimum fluorescence values within the first 7 years from the date of fabrication, the manufacturer shall, at the manufacturer’s expense, restore the sign surface to its original effectiveness.  If the reflective sheeting fails to meet the minimum fluorescence values within the 8th through the 10th year from the date of fabrication, the manufacturer shall, at the manufacturer’s expense, provide enough new replacement sign sheeting to the Department to restore the sign surface to its original effectiveness. E26(1/1/06)

615‑3.01 CONSTRUCTION REQUIREMENTS.  Replace the sixth sentence in item 7 with the following:  Deliver sign panels, posts, and hardware to the State Maintenance Yard in Soldotna, Alaska. 

615‑3.02 SIGN PLACEMENT AND INSTALLATION. Add the following: Do not remove existing signs without authorization from the Engineer.  

615‑5.01 BASIS OF PAYMENT. Delete the first sentence and substitute the following:  Sign posts, bases, mounting hardware, and concrete used for sign bases are subsidiary.

Add the following:  No separate payment for keeping existing signs in service until no longer needed or temporary relocation of existing signs will be made.  This work is subsidiary to Item 615(1) Standard Sign.

No separate payment for removal of existing sign post foundations or work required to abandonment in place shall be made, but shall be subsidiary to Item 615(1) Standard Sign.

(11/06/02)R50USC

SECTION 618


SEEDING

Special Provisions

618‑1.01 DESCRIPTION.  Add the following:  Topsoil and seed new or disturbed slopes and other areas directed by the Engineer.  Track the soil and apply seed, mulch, fertilizer, and water.  Provide a living ground cover on slopes as soon as possible.

618-2.01 MATERIALS.  Add the following to the list of material specifications:

Mulch
Subsection 727-2.01

618‑3.01 SOIL PREPARATION.  Add the following:  Apply seed as detailed in Subsection 618-3.03 immediately after the shaping of the slopes.  Cover all slopes to be seeded with topsoil according to Section 620.  Prepare slopes for seed by "walking" a dozer transversely up and down the slopes, or by grading with a scarifying slope board, as determined by the Engineer.  The resultant indentations shall be perpendicular to the fall of the slope.  Complete slope preparation as soon as topsoil is placed on the slopes. Rounding the top and bottom of the slopes is acceptable to facilitate tracking and to create a pleasing appearance, but do not disrupt drainage flow lines.

618-3.02 SEEDING SEASONS.  Add the following:  Seeding shall be performed between May 15 and August 15.

618‑3.03 APPLICATION.  Add the following:  Apply seed, mulch, and fertilizer as follows per acre. Apply seed and mulch in one application if using the hydraulic method.  Apply fertilizer with the hydraulic method.

	Component
	Ingredients
	Application Rate

(per MSF)

	Seed
	Bering Hairgrass (Norcoast)

Red Fescue (Arctared)

Annual Ryegrass (Lolium)

Alpine Bluegrass (Grueining)


	0.40 lbs.

0.30 lbs.

0.10 lbs.

0.20 lbs.
Total = 1.00 lbs

	Soil Stabilizer


Slope ≤ 3:1


Slope >3:1 
	Mulch

Mulch with tackifier
	45 lbs.

45-58 lbs.

	Fertilizer
	20-20-10
	12.0 lbs.


Do not remove the required tags from the seed bags.

Upon the Engineer’s approval, Nortran Tufted Hairgrass may be used as a substitute for Bering Hairgrass  if Bering Hairgrass  is commercially unavailable.  If this substitution is made, apply at the same application rate.

618‑5.01 BASIS OF PAYMENT.  Add the following:  The work described under subsection 618-3.01, Soil Preparation is subsidiary to seeding.

Water required for the hydraulic method of application is subsidiary to seeding.  (11/06/02)R52


SECTION 639

DRIVEWAYS

Special Provisions

639‑1.01 DESCRIPTION.  Construct approaches at existing locations.

639-2.01 MATERIALS.  Use materials that conform to the standards for the main roadway.

639-3.01 CONSTRUCTION.  Construct approaches to the dimensions shown on the Plans.

639‑4.01 METHOD OF MEASUREMENT.  By the number of approaches constructed as shown on the Plans or as directed.  Pavement removal and excavation required beyond the limits of the adjacent mainline will be subsidiary.

639-5.01 BASIS OF PAYMENT.  At the contract unit price shown in the bid schedule.  The contract unit price for approaches shall be full compensation for furnishing equipment and labor necessary to complete the work as specified. 

Materials required to construct will be paid for separately under the respective items listed in the bid schedule.

Native material meeting the minimum requirements of Selected Material, Type A will not be paid for directly, but will be considered subsidiary to 639 items.  (05/09/02)R58
Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
639(6)  
Approach 
Each


SECTION 640 

MOBILIZATION AND DEMOBILIZATION

Standard Modification

640-1.01 DESCRIPTION. Add the following: 

6.
Comply with the Alaska Department of Labor and Workforce Development (DOLWD) requirements for Worker Meals and Lodging, or Per Diem; as described in their October 15, 2004 memo WHPL #197 (Amended) and the State Laborer’s and Mechanic’s Minimum Rates of Pay (current issue). 

Ensure subcontractors comply with the DOLWD requirements.  

Ensure facilities meet the Alaska Administrative Code 8 AAC 61.1010 and 8 AAC 61.1040 Occupational Safety and Health Standards, 18 AAC 31 Alaska Food Code, and U. S. Code of Federal Regulations 29 CFR Section 1910.142 Temporary Labor Camps.
Do not consider the cost of Meals and Lodging, or Per Diem in setting wages for the worker or in meeting wage requirements under AS 23.10.065 or AS 36.05.

640‑4.01 METHOD OF MEASUREMENT.  Delete the numbered paragraph 3 and substitute the following:   

3. 
The remaining balance of the amount bid for Mobilization and Demobilization will be paid after all submittals required under the Contract are received and approved.

Add the following:

4. 
Progress payments for Worker Meals and Lodging, or Per Diem will be computed as equivalent to the percentage, rounded to the nearest whole percent, of the original contract amount earned.

640‑5.01 BASIS OF PAYMENT.  Add the following pay item:
Payment will be made under: 

Pay Item No.
Pay Item
Pay Unit 

640(4)    
Worker Meals and Lodging, or Per Diem 
Lump Sum

E21(3/15/05)


SECTION 641



EROSION, SEDIMENT, AND POLLUTION CONTROL

Special Provisions

641-1.02 DEFINITIONS.  Item 1. add the following to the end of the last sentence:  BMP: Add: “, most recent revisions.”

Item 2. Add the following:  The ESCP is in Appendix C.

Item 5. after EPA Form 3510-9 add the following: “, most recent revisions.”  Add the following: “eNOI.  Electronic notice of intent to begin ground disturbing activities under the NPDES General Permit.”

Standard Modification

641-1.02 DEFINITIONS.  Item 6.  Delete “7” so sentence reads:  Use EPA Form 3510-13. E15(06/30/04)

Special Provisions

641-1.02 DEFINITIONS.  Replace the last sentence of item 9.  with the following: The approved SWPPP must contain a copy of the Contractor’s signed NOI.

Replace subsection 641-1.03 with the following:

641-1.03 SUBMITTALS.  For projects that disturb one acre or more of ground submit three copies each of the SWPPP and HMCP to the Engineer for approval.  Submit one copy of the SPCC Plan (if required under subsection 641-2.03) to the Engineer.  Sign submittals.  Deliver these documents to the Engineer no less than five calendar days before the preconstruction conference.

The Department will review the SWPPP and HMCP submittals within 14 calendar days.  Submittals will be returned to the Contractor for required modification unless approved by the Department.  Besides a copy of the Contractor’s NOI, the approved SWPPP must contain a certification and be signed by an authorized representative according to the Standard Permit Conditions of the NPDES General Permit Part 8, Appendix G.  The Contractor must receive written notification from the Department that the SWPPP has been approved before the Contractor submits the original NOI to EPA.  NOIs can be submitted by certified mail or through EPA’s electronic NOI system (eNOI).

For regular U.S. Mail delivery:


For Overnight/Express mail delivery:

EPA Storm Water Notice Processing Center

EPA Storm Water Notice Processing Center

Mail Code 4203M

Room 7420

U.S. EPA

U.S. EPA

1200 Pennsylvania Avenue, NW

1201 Constitutional Avenue, NW

Washington, D.C.  20460

Washington, D.C.  20004

For electronic mail, the Contractor must register online with EPA at: http://cfpub.epa.gov/npdes/stormwater/enoi.cfm.  This website has instructions and guidance on how to set up and use the eNOI system.

The Contractor shall not begin ground disturbing activities until the Engineer has issued the Contractor a written statement that the EPA has listed the Contractor’s NOI and the Department’s NOI as active.

The Department will submit the approved SWPPP to ADEC that will include both the Contractor and Department NOIs.  The Department will transmit the Department’s NOI to the EPA.

The active status NOIs, approved SWPPP, approved HMCP, and submitted SPCC Plan (when required) become the basis of the work required for the project’s erosion, sediment, and pollution control.

When the Contractor receives written notice from the Department that the project is stabilized, submit signed NOT to EPA with a copy to the Engineer.  The Department will transmit the Department’s NOT to the EPA.

641-2.01 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) REQUIREMENTS.  

Replace the second to the last sentence in the first paragraph with the following:  Follow the format presented in the Alaska Storm Water Pollution Prevention Plan Guide, January 14, 2005.  
Replace subsection 641-3.01 with the following:

641‑3.01 CONSTRUCTION REQUIREMENTS.  Do not begin ground disturbing work until receiving written notification from the Engineer that the EPA has acknowledged receipt of the Contractor’s NOI and the Department’s NOI, and has listed them as active status.  The EPA will post the status of the NOI’s on the EPA website.  

Postings

Post at the construction site:

1.
NPDES Permit number, if available, and a copy of the NOI,

2.
Name and phone number of the local contact person, and

3.
Location of a SWPPP available for viewing by the public.

Comply with requirements of the approved HMCP, the submitted SPCC Plan, and state and federal regulations that pertain to the handling, storage, cleanup, and disposal of petroleum products or other hazardous substances.  Contain, clean up, and dispose of discharges of petroleum products and/or other materials hazardous to the land, air, water, and organic life forms.  Perform all fueling operations in a safe and environmentally responsible manner.  Comply with the requirements of 18 AAC 75 and AS 46, Oil and Hazardous Substances Pollution Control.  Report oil spills as required by federal, state and local law, and as described in the SPCC Plan.

Comply with requirements of the NPDES General Permit, implement temporary and permanent erosion and sediment control measures identified in the SWPPP, and ensure that the SWPPP remains current.  Maintain temporary and permanent erosion and sediment control measures in effective operating condition.

Inspections

Perform inspections and prepare inspection reports in compliance with the project SWPPP and the NPDES General Permit.

1.
Joint Inspections.  Before start of construction, conduct a joint on site inspection with the Engineer and the Contractor’s field representative to discuss the implementation of the SWPPP.

Conduct the following additional joint on site inspections with the Engineer:

a.
During construction, inspect the following at least once every seven days and within 24 hours of the end of a storm exceeding 1/2 inch in 24 hours (as recorded at or near the project site):

(1)
Disturbed areas that have not been finally stabilized.

(2)
Areas used for storage of erodible materials that are exposed to precipitation.

(3)
Sediment and erosion control measures.

(4)
Locations where vehicles enter or exit the site.

b.
Prior to winter shutdown, to ensure that the site has been adequately stabilized and devices are functional.

c.
At project completion, to ensure final stabilization of the project.

2.
Winter Inspections.  During winter shutdown, conduct inspections at least once every month and within 24 hours of a storm resulting in rainfall of 1/2 inch or greater.  The Engineer may waive monthly inspection requirements until one month before thawing conditions are expected to result in a discharge, if all of the following requirements are met:

a.
Below freezing conditions are anticipated to continue for more than one month.

b.
Land disturbance activities have been suspended.

c.
The beginning and ending dates of the waiver period are documented in the SWPPP.

3.
Inspection Reports.  Prepare and submit, within three working days of each inspection, a report on state Form 25D-100, with the following information:

a.
A summary of the scope of the inspection.

b.
Name(s) of personnel making the inspection.

c.
The date of the inspection.

d.
Observations relating to the implementation of the SWPPP.

e.
Any actions taken as the result of the inspection.

f.
Incidents of noncompliance.

Where a report does not identify any incidents of noncompliance, certify that the facility complies with the SWPPP and NPDES General Permit.  The Contractor and the Engineer will sign the report according to the Standard Permit Conditions of the NPDES General Permit, Part 8, Appendix G.  Include reports as an appendix to the SWPPP.

Retain copies of the SWPPP and all other records required by the NPDES General Permit, for at least three years from the date of final stabilization.

If unanticipated or emergency conditions threaten water quality, take immediate suitable action to preclude erosion and pollution.

Reasons for Amendments

Submit amendments to the SWPPP to correct problems identified because of:

1.
Storm or other circumstance that threatens water quality, and

2.
Inspection that identifies existing or potential problems.

Submit SWPPP amendments to the Engineer within seven days following the storm or inspection.  Detail additional emergency measures required and taken, to include additional or modified measures.  If modifications to existing measures are necessary, complete implementation within seven days.

Stabilize areas disturbed after the seeding deadline within seven days of the temporary or permanent cessation of ground disturbing activities.

NOT Submittal Requirements

Submit a signed NOT to EPA and a copy to the Engineer:

1.
Upon receipt of written notification from the Engineer the project site (including material sources, disposal sites, etc.) has been finally stabilized and storm water discharges from construction activities authorized by this permit have ceased, or

2.
When the construction activity operator (as defined in the NPDES General Permit) has changed and the Engineer provides written notification that the Contractor’s responsibilities with respect to compliance with the NPDES GP on the project have ceased.

Failure to Comply

If the Contractor fails to coordinate temporary or permanent stabilization measures with the earthwork operations in a manner to effectively control erosion and prevent water pollution, the Engineer may suspend earthwork operations and withhold monies due on current estimates for such earthwork items until all aspects of the work are coordinated in a satisfactory manner.

If the Contractor fails to:

1.
Pursue work required by the approved SWPPP,

2.
Respond to inspection recommendations and/or deficiencies in the SWPPP, or

3.
Implement erosion and sedimentation controls identified by the Engineer, the Engineer may, after giving written notice, proceed to perform such work and deduct the cost thereof, including project engineering costs, from progress payments.

Replace subsection 641-5.01 with the following:

641-5.01 BASIS OF PAYMENT.  

1.
Item 641(1) Erosion and Pollution Control Administration.  At the contract lump sum price for administration of work under this Section.  Includes, but is not limited to, plan preparation, plan amendments and updates, inspections, monitoring, reporting, and record keeping.

2.
Item 641(2) Temporary Erosion and Pollution Control.  At the prices specified in the Contract to install and maintain temporary erosion, sedimentation, and pollution control measures under the original approved SWPPP and HMCP.

Temporary erosion and pollution control measures that are required at Contractor furnished sites are subsidiary.

Perform temporary erosion and pollution control measures that are required due to negligence, carelessness, or failure to install permanent controls as a part of the work as scheduled or ordered by the Engineer, or for the Contractor’s convenience, at the Contractor’s expense.

Permanent erosion and pollution control measures will be measured and paid for under other contract items, when shown on the bid schedule.  (07/05/05)R272
Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
641(1)  
Erosion and Pollution Control Administration 
Lump Sum

641(2)  
Temporary Erosion and Pollution Control 
Contingent Sum


SECTION 642


CONSTRUCTION SURVEYING AND MONUMENTS

Special Provisions
642-1.01 DESCRIPTION.  Delete the second and third paragraphs.

642-2.01 MATERIALS.  Add the following:
Digital Measuring Instrument:  Nu-metrics, Nitestar DMI (www.nu-metrics.com)

642-3.01 GENERAL. 

Add the following to the sixth paragraph:  Before work on the project starts, stake and reference the existing centerline on the right side of the roadway alignment.  Stake the existing centerline at 100 foot on tangents, and 50 foot intervals on curves from the beginning and ending of superelevation changes when the roadway is no longer at normal crown.  Stake sign locations at proper offset.  Stakes shall be a minimum of 1 inch by 2 inch by 2 feet and be offset 4 to 8 feet from the shoulder on the right side of the roadway.  Lath stakes will be a minimum of 2 feet above ground.  Show the offset distance to centerline and the station from the beginning of the project.  Ensure stakes are visible from roadway by clearing as necessary.  Maintain staking until the final roadway striping is completed.  Clearing will not be paid for separately and is considered subsidiary to other 642 pay items.  Staking accuracy work requires an electronic distance measuring instrument (DMI) be installed in the Contractor’s vehicle.  Calibrate the DMI to roadway alignments as stationed in the Plans before beginning work.  Record calibration and staking information in the field book.

Install a reference sign every 500 feet.  These reference signs shall meet the following requirements:

1.
mounted a minimum of 5 feet above the shoulder,

2.
located a minimum of 10 feet from the edge of shoulder and outside construction limits,

3.
marked with the station from the beginning of the project, in 6 inch high black lettering on an orange background.

Compute design centerline profile to best fit the existing centerline profile.  Prepare existing top of pavement cross sections for horizontal curves and transitions with design superelevated pavement plotted on each section.  The Engineer may require adjustments to the roadway grades.  This shall not be considered extra work.  Provide this profile information to the Engineer (electronically in Excel format) immediately upon its completion, along with checked computations on all level loops, but in no case later than 7 calendar days before slope staking or blue topping.

Determine the best fit radius to each curve and provide this information to the Engineer in an Excel spreadsheet for areas to be paved.  The Engineer will determine the appropriate superelevation for each curve.

Delete Item 9.

642-3.02 CROSS SECTION SURVEYS.  Delete item 13.

Delete subsections 642-3.03 and 642-3.05.

642-4.01 METHOD OF MEASUREMENT.  Add the following:  Clearing required for stake visibility shall not be measured.  Maintenance of stakes will not be measured.

642-5.01 BASIS OF PAYMENT.  Add the following:  Clearing required for stake visibility is subsidiary to Item 642(1) and no separate payment shall be made.


SECTION 643


TRAFFIC MAINTENANCE

Special Provisions
643-1.01 DESCRIPTION. Add the following as a third paragraph: 
Illuminate construction activities listed in Table 643-2 during hours of night work on roads open to the public within project limits.    

643-1.02 DEFINITIONS.  Add the following paragraphs after paragraph titled “Construction Phasing Plan”:

Balloon Light:  Light surrounding by a balloon-like enclosure kept inflated by pressurized air or helium, and producing uniform light through 360 horizontal degrees.  The top half of the balloon enclosure shall be constructed of an opaque material.

Night Work: Work occurring between sunset and sunrise on all days except the “No Lighting Required” period shown in the table below:

	Latitude
	No Lighting Required
	Nearby

	(degrees)
	Start
	End
	Cities

	< 61 
	Lighting Required All Year
	Everything S of Hope

	61
	June 11
	July 1
	Anchorage, Valdez, Girdwood

	62
	June 2
	July 13
	Wasilla, Palmer, Glennallen, Talkeetna

	63
	May 27
	July 17
	Cantwell, Paxson, McGrath

	64
	May 22
	July 21
	Delta Junction, Nome, Tok

	65
	May 18
	July 25
	Fairbanks

	66
	May 14
	July 29
	Circle City

	67
	May 10
	August 2
	Coldfoot, Kotzebue

	68
	May 7
	August 6
	Galbraith Lake

	69
	May 3
	August 9
	Happy Valley

	70
	April 30
	August 12
	Deadhorse

	71
	April 27
	August 15
	Barrow

	72
	April 24
	August 19
	 


ES14(06/01/05)

643-1.03 TRAFFIC CONTROL PLAN. Replace the last paragraph with the following: The Contractor may request a waiver of regulation 17 AAC 25, in writing, regarding oversize and overweight vehicle movements within this project.  If the waiver is approved, movements of oversize and overweight vehicles in or near traffic within the project limits will be done according to the provisions of an approved Traffic Control Plan.  Maintain a minimum12 foot lateral separation between the nonstreet legal vehicles and the motoring public.  The Traffic Control Plan shall specify the traffic control devices that will be required for these operations.

643-1.04. WORKSITE SUPERVISOR.  Add the following to Item 2. Duties:
i.  Supervise lighting of Night Work. ES14(06/01/05)

Standard Modifications

643-2.01 MATERIALS.  Under Item 16. Flagger Paddles, replace the last sentence with the following:  Use reflective sheeting that meets AASHTO M 268 Type VIII or IX.  Use background colors of fluorescent orange on one side and red on the other side. E29(3/15/06)

Special Provisions

643-2.01 MATERIALS. Add the following: 

17.
Flexible Markers.  Refer to subsection 606-2.01 Materials.

Standard Modifications

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS.  Add the following:  Immediately notify the Engineer of any traffic related accident that occurs within the project limits as soon as becoming aware of the accident.  (03/15/06)E29
Special Provisions
643-3.01 GENERAL CONSTRUCTION REQUIREMENTS.  Add the following: Whenever construction activity encroaches onto the safe route in a traffic control zone, station a flagger at the encroachment to assist pedestrians and bicyclists past the construction activity.

643-3.02 ROADWAY CHARACTERISTICS DURING CONSTRUCTION.  Add the following:  The Contractor will be allowed 10,000 feet of continuous gravel surface open to vehicular traffic.  Other pavement breaks shall be required at the Contractor’s expense.  These repairs shall be to the satisfaction of the Engineer.

Standard Modification

643-3.04 TRAFFIC CONTROL DEVICES.  In the sixth paragraph and in Item 4.b., delete:  “ATTSA” and replace with:  “ATSSA (American Traffic Safety Services Association). E29(3/15/06)

Special Provisions
643-3.04 TRAFFIC CONTROL DEVICES. Replace the first sentence of the eighth paragraph with the following:  Items paid under this section become the property of the Department unless stated otherwise.

Add the following to 1. Embankments.: Close trenches and excavations at the end of each continuous work shift.

Add the following to 3. Fixed Objects.: Remove obstructions greater than 4 inches above the nominal foreslope grade at the end of each continuous work shift.

Delete item 6 and replace with the following:
6.
Street Sweeping.  Keep free of loose material paved portions of the roadway and haul routes open to the public, including sections of roadway off the project where the Contractor’s operations have deposited loose material using a street sweeper that can collect materials rather than eject them to the shoulder of the road.

7.
Power Brooming.  Keep free of loose material paved portions of the roadway and haul routes open to the public, including sections of roadway off the project where the Contractor’s operations have deposited loose material using a power broom that can eject them to the shoulder of the road.

Change items 7 and 8 to 8 and 9 respectively.

Add the following:
10.
ET-2000 LET.  The price listed in the Traffic Control Rate Schedule will be full compensation for the purchase, installation, maintenance during construction, removal and salvaging the ET-2000 LET unit(s).  Deliver the salvaged unit(s) to the nearest DOT&PF Maintenance and Operations’ district office, or as directed by the Engineer.

643-3.05 AUTHORITY OF THE ENGINEER.  Replace the first sentence with the following:  When existing conditions adversely affect the public’s safety or convenience, the Contractor will receive an oral notice.  A written notice will follow the oral notice according to subsection 105-1.01 Authority of the Engineer.

Add the following after the second sentence: In no case shall this time exceed 24 hours.

643-3.06 TRAFFIC PRICE ADJUSTMENT.  Add the following: Failure to maintain an acceptable infrastructure or traffic control plan will result in a price adjustment equal to 100 percent of the applicable rate shown in Table 643-1, for the time that the roadway or pedestrian facility is in an unacceptable condition.

Delete Table 643-1 and substitute the following:

TABLE 643-1

ADJUSTMENT RATES

	Published ADT
	Dollars/Minute of Delay/Lane

	0-5,000
	$30

	5,001+
	$40


643-3.08 CONSTRUCTION SEQUENCING.  Delete the last sentence and substitute the following: Unless otherwise determined by the Engineer and on an approved Traffic Control Plan (TCP), do not restrict traffic during the times listed below.


Monday through Friday 0530 to 0800 and 1630 to 1900.

Lane restrictions, if allowed shall be conducted so that no more than a 5 minute accumulated stopped delay, 20 vehicles, or 1/8 mile (660 feet) of traffic is detained, whichever occurs first, before releasing the detained motorists.  During paving operations a 10 minute stopped delay, 40 vehicles, or 1/4 mile (1,320 feet) of traffic detained, will be allowed for motorists except school buses.  If a queue of traffic develops at a stop, the entire queue must be emptied to include the last car that entered the queue at the time the queue was released.

Obtain the local school bus schedule and coordinate work efforts to ensure the school buses are not delayed through the construction zone.  This plan shall be submitted, as a TCP, to the Engineer for approval before the implementation of the school bus coordination plan.  Make every effort not to delay school buses through the construction work zone.

643-3.09 INTERIM PAVEMENT MARKINGS.  In the second paragraph, delete the words “or cover them with black removable preformed marking tape.”

Add the following new subsection:

643-3.10 LIGHTING OF NIGHT WORK 

Illuminate the night work areas specified in Table 643-2 to the light levels specified. 

Table 643-3 does not provide a comprehensive list of operations that require lighting.  Provide lighting for other operations when necessary.  

	Type of Work/ Equipment
	Lighting Configuration

	
	

	
	

	
	

	Paving, Milling, Striping, Pavement Marking Removal, Rumble Strip Installation
	At least 2 machine-mounted balloon lights with a cumulative wattage of at least 4000 watts.  Provide additional lights or wattage if necessary to provide complete coverage. 

	
	

	Rolling, pavement sweeping
	At least 4 sealed beam halogen lamps in the front and four in the back.  Each should be at least 55 watts.

	Flagging
	One light plant with 4  - 1000 watt metal halide lamps illuminating the flagger located within 50' of the normal flagger location.  Orient to avoid creating glare for drivers.

	Truck Crossings (meaning where haul vehicles cross or enter a road):
	One light plant with 4  - 1000 watt metal halide lamps located in a manner that will illuminate haul vehicles approaching the crossing.  Orient to avoid creating glare for drivers.  If it is not possible to illuminate both the flagger and haul vehicles at flagger controlled crossings, provide an additional light plant of the same type.

	1) with roads with ADTs over 10,000 or
	

	2) that are controlled by portable signals or flaggers
	


Install lighting in a manner that minimizes glare for motorists, workers, and residents living along the roadway.  Locate, aim, louver, and/or shield light sources to achieve this goal.  When feasible, orient floodlights at 90 degrees to the direction of traffic flow.  

The Engineer shall be the sole judge of when glare is unacceptable, either for traffic or for adjoining residences.  When notified of unacceptable glare, modify the lighting system to eliminate it.

If the Contractor fails to meet required lighting equipment or provides lighting that creates unacceptable glare at any time, the Contractor shall cease the operations that requires illumination until the condition is corrected. 

Lighting equipment shall be in good operating condition and in compliance with applicable OSHA, NEC, and NEMA codes.

Provide suitable brackets and hardware to mount lighting fixtures and generators on machines and equipment.  Design mountings so lights can be aimed and positioned as necessary to reduce glare.  Locate mounting brackets and fixtures so they don’t interfere with the equipment operator or overhead structures.  Connect fixtures securely in a manner that minimizes vibration.

Ensure ground, trailer, and equipment mounted light towers are sturdy and freestanding without the aid of guy wires.  Towers shall be capable of being moved to keep pace with the construction operation.  Position ground and trailer mounted towers and trailers to minimize the risk of being impacted by traffic on the roadway or by construction traffic or equipment.

Raise trailer or equipment mounted lights to maximum height, except do not exceed the clearance required for overhead objects such as trees, aerial utilities, or bridges.  Aim and adjust lights to provide the required light levels.  Provide uniform illumination on the hopper, auger, and screed areas of pavers.  Illuminate the operator’s controls on machines uniformly.

Furnish each side of nonstreet legal equipment with a minimum of 75 square inches high intensity retroreflective sheeting in each corner, so at least 150 square inches of sheeting is visible from each direction.  Provide red sheeting on the rear of the equipment and yellow sheeting elsewhere. 

Existing street and highway lighting and conventional vehicle headlights do not eliminate the need for the Contractor to provide lighting meeting the requirements of Table 643-2. 

Provide sufficient fuel, spare lamps, spare generators, and qualified personnel to ensure that required lights operate continuously during nighttime operations.  Ensure generators have fuel tanks of sufficient capacity to permit operation of the lighting system for a minimum of 12 hours.  In the event of failure of the lighting system, discontinue the operation until the required level and quality of illumination is restored. 

Maintain a supply of at least 20 emergency flares for use in the event of emergency or unanticipated situations.  Comply with local noise ordinances.

Provide NCHRP 350-compliant breakaway bases for post mounted electroliers located within the clear zone. ES14(06/01/05)

Standard Modification

Add the following new subsection:

643-3.11. HIGH VISIBILITY CLOTHING.  Ensure workers within project limits wear an outer visible surface or layer that complies with the following requirements:

1.
Tops.

Wear fluorescent vests, jackets, or coverall tops at all times.  Furnish each vest, jacket, or coverall top with at least one 360 degree horizontal retroreflective band around the torso; and two vertical retroreflective bands that begin at the horizontal band or lower in front, reach over the shoulder, and end at the horizontal band or lower in back.  Furnish each jacket and coverall top with two horizontal retroreflective bands on each sleeve; one above and one below the elbow.

2.
Bottoms.

Wear fluorescent red-orange pants or coverall bottoms during nighttime work (sunset to sunrise).  Worksite traffic supervisors, employees assigned to traffic control duties, and flaggers wear fluorescent orange-red pants or coverall bottoms at all times.  Furnish each pants or coverall bottom with two horizontal retroreflective bands on each leg.

3.
Raingear.


Raingear tops and bottoms, when worn as the outer visible surface or layer, shall conform to the requirements listed in this subsection 643-3.11.

4.
Exceptions.

When workers are inside an enclosed compartment of a vehicle, they are not required to wear high visibility clothing. 

5.
Standard.

High visibility garments shall conform to the requirements of ANSI/ISEA 107-2004, Class 2 for tops or Class E for bottoms, and Level 2 retroreflective material. 

Retroreflective bands are made of material conforming to either:

a.
A 2 inch wide strip, fluorescent yellow-green color, made of retroreflective microprisms; or

b.
A 2 inch wide strip, silver color, made of retroreflective lenses bonded to a durable cloth backing; and on 2 long edges apply 1 inch wide strips, fluorescent yellow-green color, made of durable cloth material.  Total width of band is 4 inch.

6.
Labeling.

Garments shall be labeled according to Section 10.2 of ANSI/ISEA-107-2004; except garments may be labeled to conform to ANSI/ISEA 107-1999 until 1/1/08.

7.
Condition.

Furnish and maintain vests, jackets, coveralls, rain gear, hard hats, and other apparel in a neat, clean, and presentable condition. Maintain retroreflective material to Level 2 standards.  (3/15/06)E29
Special Provision

643-4.01 METHOD OF MEASUREMENT.  Add the following: No measurement required to provide a 24-hour toll free (1-800-###-####) "hotline road report" telephone with a prerecorded message, and weekly notices with daily updates.  Work will be subsidiary to Item 643(2) Traffic Maintenance.

Standard Modifications

643-5.01 BASIS OF PAYMENT. 
Add the following:  Payment for high visibility clothing for workers is subsidiary to other items.  (3/15/06)E29

Special Provision

643-5.01 BASIS OF PAYMENT.  Add the following:  

16.
Work Zone Illumination.  Payment for work zone illumination is subsidiary to other items. 

ES14(06/01/05)

The Engineer does not require a change order/directive for Item 643(25) Traffic Control.

Payment for Item 643(15) Flagging will be on a contingent sum basis at the rate of $38.00/hour.  The Engineer does not require a change order/directive for the flagging pay item.  Flagging associated with change order work will be paid at the prices according to subsection 109-1.05 Compensation for Extra Work.  (02/10/06)R222


TRAFFIC CONTROL RATE SCHEDULE
	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$5.00

	Special Construction Sign
	Square Foot
	$20.00

	Type II Barricade
	Each/Day
	$ 3.00

	Type III Barricade
	Each/Day
	$ 10.00

	Traffic Cone or Tubular Marker
	Each/Day
	$ 1.00

	Drums
	Each/Day
	$ 3.00

	Sequential Arrow Panel
	Each/Day
	$55.00

	Portable Concrete Barrier
	Each
	$60.00

	Temporary Crash Cushion / ET-2000 LET
	Each
	$3,000.00

	Pilot Car
	Hour
	$65.00

	Watering
	 M-Gallon
	$ 20.00

	Street Sweeping
	Hour
	$150.00

	Power Broom 
	Hour
	$75.00

	Plastic Safety Fence
	Foot
	$0.75

	Portable Changeable Message Board Sign
	Calendar Day
	$150.00

	Temporary Sidewalk Surfacing
	Square Foot
	$1.15

	Flexible Markers
	Each
	$50.00

	Removal of Pavement Markings
	Foot
	$1.25

	Temporary Guardrail
	Foot
	$21.00


 (02/10/06)R222.  Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
643(15) 
Flagging 
Contingent Sum


SECTION 644


SERVICES TO BE FURNISHED BY THE CONTRACTOR

Special Provisions
644-2.01 FIELD OFFICE.  Delete this subsection in its entirety and substitute the following:  Furnish and maintain a suitable office for the Engineer, available for occupancy from 2 weeks before beginning work, through 30 days after issuance of the notice of project completion as defined in subsection 105-1.15. The following office requirements shall be met:

1.
A minimum of 1,000 square feet of floor area. The office area shall be divided so that it contains an office room separated by a closable door. The office room shall have a minimum of 160 square feet of floor area.

2.
A thermostatically controlled interior heating system with necessary fuel.

3.
Adequate electrical lighting and 120 volt, 60 hertz power, with a minimum of 6 electrical outlets.

4.
A minimum of 100 square feet of window area and adequate ventilation.

5.
Adequate parking for a minimum of 16 vehicles, with one disability parking space meeting the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG). The Engineer's office shall be accessible by the disability parking.  

6.
Attached indoor plumbing with sanitary lavatory facilities and potable drinking water.
7.
Four telephone service lines available at the office location.

8.
If a part of the Contractor’s building, it shall be completely partitioned off from the balance of the structure and provided with a separate outside door equipped with a lock.

9.
Located within 3 miles of the project.

10.
Weekly janitorial service consisting of emptying trash receptacles, vacuuming office area and cleaning restrooms and counter areas.

11.
Provide one mobilization and one demobilization of the Engineer’s office equipment and furniture, from Anchorage.

644-2.05 VEHICLES.  Add the following:  If working after October 1, provide studded snow tires for vehicles provided for the Department’s use.

Equip vehicles used by the Department with yellow lightbars wired into the vehicle’s electrical system with a dash mounted switch easily accessible to the vehicle operator.  Provide Code 3; Model 6005H (formerly PE 6200 LE) lightbars, or approved equal.  Approved equals shall have the following characteristics:

Four 55 watt rotators with amber filters

1200 flashes per minute

Two diamond mirrors

55 inches in length

Distance measuring instrument (DMI) on one vehicle (min.) – See subsection 642-2.01

644‑3.01 METHOD OF MEASUREMENT. Delete the third paragraph and substitute the following: 

Vehicle. For each vehicle provided. If a replacement vehicle is necessary, no additional measurement will be made. (02/03/03)R245
644-4.01 BASIS OF PAYMENT.
Add the following: Electricity, propane and water supplied for the State provided portable asphalt lab will not be paid for separately, but will be subsidiary to Item 644(2) Field Laboratory. (11/19/02)R63USC
Payment will be made under:

Pay Item No.
Pay Item
Pay Unit

644(8) 
Vehicle 
Each


SECTION 646


CPM SCHEDULING

Special Provisions
646-2.01 SUBMITAL OF SCHEDULE Delete this subsection and replace with the following:  Submit a detailed initial CPM Schedule at the preconstruction conference for the Engineer’s acceptance as set forth below.

The construction schedule for the entire Project shall not exceed the specified contract time.  Allow the Engineer 14 days to review the initial CPM Schedule.  If revisions are required, make changes promptly. The finalized CPM Schedule must be completed and accepted before beginning work on the Project.

646-3.01 REQUIREMENTS AND USE OF SCHEDULE.  Delete the item 2.  60-Day Preliminary Schedule.

Replace the first sentence of item 3.  Schedule Updates with the following:  Hold job site progress meetings with the Engineer for updating the CPM Schedule.  Meet with the Engineer monthly or as deemed necessary by the Engineer.  (12/13/02)R261

Add the following Section:
SECTION 647


EQUIPMENT RENTAL

Special Provisions
647-1.01 DESCRIPTION. This item consists of furnishing construction equipment, operated, fueled and maintained, on a rental basis for use in construction of extra or unanticipated work at the direction of the Engineer. Construction equipment is defined as that equipment actually used for performing the items of work specified and shall not include support equipment such as, but not limited to, hand tools, power tools, electric power generators, welders, small air compressors and other shop equipment needed for maintenance of the construction equipment.

The work is to be accomplished under the direction of the Engineer, and operations shall be according to the Engineer's instructions. These instructions by the Engineer shall be to the Contractor’s supervisory personnel only, not to the operators or laborers. In no case shall these instructions by the Engineer be construed as making the Department liable for the Contractor’s responsibility to prosecute the work in the safest and most expeditious manner.

647-2.01 EQUIPMENT FURNISHED.  In the performance of this work, furnish, operate, maintain, service, and repair equipment of the numbers, kinds, sizes, and capacities set forth on the Bid Schedule or as directed by the Engineer.  The operation of equipment shall be by skilled, experienced operators familiar with the equipment.

The kinds, sizes, capacities, and other requirements set forth shall be understood to be minimum requirements. The number of pieces of equipment to be furnished and used shall be, as the Engineer considers necessary for economical and expeditious performance of the work.  The equipment shall be used only at such times and places as the Engineer may direct.

Equipment shall be in first-class working condition and capable of full output and production. The minimum ratings of various types of equipment shall be as manufactured and based on manufacturer's specifications. Alterations will not be considered acceptable in achieving the minimum rating. Equipment shall be replaced when, in the opinion of the Engineer, their condition is below that normal for efficient output and production.

Equipment shall be fully operated, which shall be understood to include the operators, oilers, tenders, fuel, oil, air hose, lubrication, repairs, maintenance, insurance, and incidental items and expenses.

647-2.02 EQUIPMENT OPERATORS AND SUPERVISION PERSONNEL.  Equipment operators shall be competent and experienced and shall be capable of operating the equipment to its capacity.  Personnel furnished by the Contractor shall be, and shall remain during the work hereunder, employees solely of the Contractor.

Furnish, without direct compensation, a job superintendent or Contractor's representative together with such other personnel as are needed for Union, State, or Federal requirements and in servicing, maintaining, repairing and caring for the equipment, tools, supplies, and materials provided by the Contractor and involved in the performance of the work.  Also, furnish, without direct compensation, such transportation as may be appropriate for the personnel.

647-3.01 CONSTRUCTION REQUIREMENTS.  The performance of the work shall be according to the instructions of the Engineer, and with recognized standards and efficient methods.

Furnish equipment, tools, labor, and materials in the kinds, number, and at times directed by the Engineer and begin, continue, and stop the several operations involved in the work only as directed by the Engineer.

Normally, the work is to be done when weather conditions are reasonably favorable, six days per week, Mondays through Saturdays, holidays excepted.

The Engineer will begin recording time for payment each shift when the equipment begins work on the project.  The serial number and brief description of each item of equipment listed in the bid schedule and the number of hours, or fractions thereof to the nearest one quarter hour, during which equipment is actively engaged in construction of the project shall be recorded by the Engineer.  Each day's activity will be recorded on a separate sheet or sheets, which shall be verified and signed by the Contractor’s representative at the end of each shift, and a copy will be provided to the Contractor’s representative.

647-4.01 METHOD OF MEASUREMENT.  The number of hours of equipment operation to be paid for shall be the actual number of hours each fully operated specified unit of equipment, or each fully operated specified combination of units of equipment, is actually engaged in the performance of the specified work on the designated areas according to the instruction of the Engineer. The pay time will not include idle periods, and no payment will be made for time used in oiling, servicing, or repairing of equipment, or in making changeovers of parts to the equipment. Travel time to or from the project, will not be authorized for payment.

647-5.01 BASIS OF PAYMENT.  Payment for Item 647(2) Wide Pad Dozer, 65 HP Minimum will be paid at the contract price.  This shall be full compensation for furnishing, operating, maintaining, servicing and repairing the equipment, and for incidental costs related to the equipment. Furnishing and operating of equipment of heavier type, larger capacity, or higher wattage than specified will not entitle the Contractor to extra compensation. (11/12/98)R15
Payment will be made under:

Pay Item No.
Pay Item
Pay Unit

647(2) 
Wide Pad Dozer,  65 HP Minimum 
Hour


SECTION 703


AGGREGATES

Special Provisions
703-2.03 AGGREGATE FOR BASE AND SURFACE COURSE.  Replace Table 703-2. with the following:

	SIEVE
	GRADATION D-1

	1”
	100%

	¾”
	70-100

	3/8”
	50-79

	#4
	35-58

	#8
	20-47

	#30
	10-26

	#50
	6-19

	#200
	0-6


Replace subsection 703-2.04 with the following:

703-2.04 AGGREGATE FOR ASPHALT CONCRETE PAVEMENT.  
Coarse Aggregate (retained on the No. 4 sieve).  Crushed stone or crushed gravel consisting of sound, tough, durable rock of uniform quality.  Remove all natural fines passing a No. 4 sieve before crushing aggregates for Type V asphalt concrete mixture.  Free from clay balls, organic matter, and other deleterious material.  Not coated with dirt or other finely divided mineral matter.  Meet the following requirements:

	
	Type I
	Type IIA, IV
	Type I, IIB, III
	Type V
	Type VH

	LA Wear, % max
	AASHTO T 96
	45
	45
	45
	45

	Degradation Value, min
	ATM 313
	30
	30
	30
	30

	Sodium Sulfate Loss % max (5 cycles)
	AASHTO T 104
	9
	9
	9
	9

	Fracture, min %
	WAQTC FOP for AASHTO TP61
	90, 2 face
	80, 1 face
	98, 2 face
	98, 2 face

	Flat-Elongated Pieces, max %

 1:5 

 1:3
	ATM 306
	8

20
	8

-
	3

8
	3

8

	Nordic Abrasion, max.  %
	ATM 312
	12
	
	12
	8

	Absorption, max.  %
	AASHTO T85
	2.0
	
	2.0
	2.0

	
	
	
	
	
	



TABLE 703-3

BROAD BAND GRADATIONS FOR ASPHALT CONCRETE PAVEMENT AGGREGATE

Percent Passing by Weight

	SIEVE
	GRADATION

	
	Type I
	Type II
	Type III
	Type IV
	Type V, VH

	1 inch 
	100
	
	
	
	100

	¾ inch
	80-90
	100
	
	
	90-100

	½ inch
	60-84
	75-90
	100
	100
	65-75

	3/8 inch
	48-78
	60-84
	80-90
	80-95
	48-60

	No. 4
	28-63
	33-70
	44-81
	55-70
	30-40

	No. 8
	14-55
	19-56
	26-70
	35-50
	20-30

	No. 16
	9-44
	10-44
	16-59
	20-40
	< 22

	No. 30
	6-34
	7-34
	9-49
	15-30
	< 17

	No. 50
	5-24
	5-24
	6-36
	10-24
	< 14

	No. 100
	4-16
	4-16
	4-22
	5-15
	< 12

	No. 200
	3-8
	3-8
	3-8
	4-8
	3-8


(07/15/05)R199
 
SECTION 730


SIGN MATERIALS

Special Provisions
730‑2.04 SIGN POSTS. 

Add the following:

7.
Structural Tubing and W Shape Beams.


a.
Structural tubing shall conform to either ASTM A500, grade B, or ASTM A501. The tubing shall be square and of the dimensions called for in the Plans with 3/16 inch thick walls. 7/16 inch diameter holes shall be drilled as required to permit mounting of the sign.


b.
W shape beams shall conform to ASTM A36.


c.
Structural tubing and W shape beams shall be hot dip galvanized according to 1.b. of this subsection. Damaged and abraded tubes and beams shall be repaired according to 1.c. of this subsection.

(05/03/02)R81
 
APPENDIX A


CONSTRUCTION SURVEYING REQUIREMENTS


APPENDIX B


ENVIRONMENTAL DOCUMENTS


APPENDIX C


EROSION AND SEDIMENT CONTROL PLAN (ESCP)


APPENDIX D


SIGN DETAILS
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MATERIALS CERTIFICATION LIST 
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