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Project Specific Special



SECTION 619

SOIL STABILIZATION
Special Provisions

619-1.01 DESCRIPTION.  Add the following:
Roadbed Reclamation work includes excavation of existing Trunk Road, placing wetland soil, seeding, and other associated items. This work also includes supplying and installing living Wetland Mats, stream restoration, and installing safety fence.  The purpose of this work is to expedite the revegetation of restored wetland areas as required under the Corps of Engineers Permit for approximately 3200 feet of the existing Trunk Road alignment. Roadbed Reclamation work shall not begin until 2014.

51132-082410

619-2.01 MATERIALS.  Replace matting requirement with the following:

Matting
Subsection 727-2.02 Item 4.

CR6191-070609

Add the following:

Seeding, Type B
Section 618

Wetland Soil
Section 620

Plastic Safety Fence
Subsection 643-2.01

Fertilizer
Section 725

Wetland Mats. Provide Wetland mats for installation in the stream restoration area. The Wetland Mats shall be a minimum of 3 ft x 3 ft and a minimum of 2 ft in depth. Wetland Mats shall be of like vegetation and character of the wetlands adjacent to the roadbed reclamation area. A source for Wetland Mats includes the Plant Materials Center in Palmer. Submit to the Engineer documentation and samples of the mats for approval, prior to installation. Insure that the mats are protected during transport and that they do not dry out.  If Wetland Mats must be stored on site prior to installation, the storage area shall be shaded and mats kept moist throughout the root zone.  Installation shall occur within 48 hours of harvesting. 

619-3.01 SURFACE PREPARATION.  Add the following:

Submit a roadbed reclamation plan for approval by the Engineer. The plan shall include details for staging, scheduling, watering, and other associated items required to perform the work. 

Roadbed Reclamation includes all excavation necessary to remove the existing embankment to 1 foot below the adjacent natural topography, in accordance with Section 203, as shown in the Plans. 
619-3.02 APPLICATION.  Add the following:

Place Wetland Soil and Seeding, Type B in accordance with Sections 620 and 618, as shown in the Plans.

Wetland Mats. 

1. Layout.  Stake all areas to be planted with Wetland Mats as shown on the Plans prior to installation.  Notify the Engineer of the delineated areas 3 working days prior to installation, and installation shall commence only after approval by the Engineer. 

2. Installation. The Wetland Mats shall be installed between May 15 and August 1. Commencement of work assumes that the Engineer accepts the conditions of the grades of areas in question.  Before installing the Wetland Mats, the Contractor must insure that the soil surface is moist. Wetland Mats shall be placed in position insuring complete contact of root mass to the soil surface. Tamp into place. Staple or stake mats into place as directed.  Water Wetland Mats within one hour of final placement. Continue to keep mats moist until final acceptance of the project.

3. Fertilization.  Apply a slow-release granular fertilizer, 8-32-16, at an application rate of 4.1 lbs per MSF between May 1 and June 1 of the growing season following installation.

619-3.03 MAINTENANCE.  Add  the following:  

Upon completion of placing wetland soil and seeding in the roadbed reclamation area, place Plastic Safety Fence at the beginning and end of the area across the full width of improvements to deter pedestrian and vehicular traffic from entering the area.   Maintain Wetland Mats and seeded areas in a satisfactory condition until final acceptance of work.  Repair surfaces gullied or otherwise damaged.  

Water and maintain Wetland Mats and seeded areas.  Water shall be applied using a temporary irrigation system, or other method approved by the Engineer. Water applied by this subsection is subsidiary, including labor, materials, and equipment.  If, in the opinion of the Engineer, not enough or too much water is being applied, adjust the amount of water as directed, at no additional cost to the Department.

Reseed areas not showing evidence of satisfactory growth within 3 weeks of seeding.  Bare patches of soil more than 10 square feet in area must be reseeded.  

Contact ADNR for advice or corrective measures, when Wetland Mats or seeded areas are not showing evidence of satisfactory growth.  The Contractor is responsible for replacing Wetland Mats, and reseeding, refertilizing, and remulching areas that do not show satisfactory growth, and those actions are subsidiary.

Add the following subsections:

619-3.04 ACCEPTANCE.  During final inspection, the Engineer will perform a visual inspection of Wetland Mats and seeded areas to determine final stabilization.  The Engineer will accept Wetland Mats and seeding that has become a living vegetative mat with 70% cover density in the inspection area.

Reseed areas and replace Wetland Mats that are not acceptable to the Engineer. 

619-3.05 PERIOD OF ESTABLISHMENT.  Establishment periods for the Wetland Mats and seeded areas extend till the end of the growing season concurrent with planting, not withstanding the requirement for fertilization per subsection 619-3.02.3.  Employ all possible means to preserve/maintain the Wetland Mats and seeded areas in a healthy and vigorous condition to ensure successful establishment.  Repair damaged areas and replace dead vegetation as necessary and directed by the Engineer during the Period of Establishment. Watering, repairing, and replacing during the Period of Establishment are subsidiary.
619-5.01 BASIS OF PAYMENT.  Add the following:  

Payment for Roadbed Reclamation is full compensation for stream restoration, furnishing, installing, watering and maintaining of wetland soil, Wetland Mats, and Seeding, Type B as shown on the Plans. Excavation, fertilization, and staking, and furnishing and installing Plastic Safety Fence as detailed in this Section are subsidiary to Item 619 (20). Removal of pavement and removal of culvert pipe shall be paid under Section 202.

Pay Item No.
Pay Item
Pay Unit

619 (20)
Roadbed Reclamation
Lump Sum
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