| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 12 | Homer Ferry Terminal Improvements (43414/68223/7232) 3 Bids Tendered | 202 (1) DEMOLITION & REMOVAL | Lump Sum | 1 | 100,000.00 3.74% | 35,000.00 60,000.00 2.46% | 125,000.00 35,000.00 1.30% | 280,000.00 280,000.00 9.13% | 2,434,115 |
| 2015 02 | Auke Bay Ferry Terminal Improvements (43412/67463/1073) 3 Bids Tendered | 202 (1) DEMOLITION & REMOVAL | LUMP SUM | 1 | 25,000.00 2.78% | 55,000.00 87,000.00 5.74% | 72,103.67 55,000.00 3.59% | 87,000.00 74,311.00 4.79% | 1,516,735 |
| 2014 12 | Kake Ferry Terminal Improvements (43446/68238/0) 3 Bids Tendered | 202 (1) DEMOLITION AND REMOVAL | LUMP SUM | 1 | 100,000.00 3.32% | 100,000.00 100,000.00 3.10% | 139,000.00 200,000.00 5.74% | 200,000.00 117,000.00 2.86% | 3,224,740 |
| 2014 07 | IFA Hollis/clark Bay Ferry Terminal Improvements (41619/67449/0) 3 Bids Tendered | 202 (1) REMOVAL OF STRUCTURES AND OBSTRUCTIONS | LUMP SUM | 1 | 200,000.00 3.17% | 185,000.00 185,000.00 2.67% | 249,766.67 264,300.00 3.25% | 300,000.00 300,000.00 3.66% | 6,921,230 |
| 2014 09 | D O T & P F Peger Road Complex Plug- Ins ( C M A Q 2013) (43229/63493/1073) 7 Bids Tendered | 202 (1) REMOVAL OF STRUCTURES AND OBSTRUCTIONS | LUMP SUM | 1 | 15,000.00 0.71% | 5,692.00 11,046.88 0.80% | 31,257.84 29,187.00 2.10% | 88,956.00 24,420.00 1.52% | 1,381,059 |
| 2017 11 | Clark Bay Ferry Terminal & Seaplane Float Expanded Parking (47533//1073) 3 Bids Tendered | 202 (1) REMOVAL OF STRUCTURES AND OBSTRUCTIONS | LUMP SUM | 1 | 5,000.00 0.34% | 4,000.00 15,100.00 1.06% | 7,700.00 4,000.00 0.27% | 15,100.00 4,000.00 0.25% | 1,419,192 |
| 2013 10 | HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/1073) 6 Bids Tendered | 202 (1) REMOVAL OF STRUCTURES AND OBSTRUCTIONS | LUMP SUM | 1 | 6,000.00 0.28% | 1,000.00 5,500.00 0.22% | 58,144.50 2,900.00 0.11% | 150,000.00 49,467.00 1.80% | 2,488,685 |
| 2014 12 | Kake Ferry Terminal Improvements (43446/68238/0) 3 Bids Tendered | 202 (13) TERMINAL CLOSURE PRICE WITHHOLDING | CONTINGENT SUM | 1 | 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 3,224,740 |
| 2014 07 | IFA Hollis/clark Bay Ferry Terminal Improvements (41619/67449/0) 3 Bids Tendered | 202 (13) TERMINAL CLOSURE PRICE WITHHOLDING | CONTINGENT SUM | 1 | 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 6,921,230 |
| 2015 02 | Auke Bay Ferry Terminal Improvements (43412/67463/0) 3 Bids Tendered | 202 (13) TERMINAL CLOSURE PRICE WITHHOLDING | CONTINGENT SUM | 1 | 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 1,516,735 |
| 2014 12 | Homer Ferry Terminal Improvements (43414/68223/7236) 3 Bids Tendered | 202 (13) TERMINAL CLOSURE PRICE WITHHOLDING | Contingent Sum | 1 | 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 2,434,115 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 10 | HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/6824) 6 Bids Tendered | 202 (15) PAVEMENT PLANING | SQUARE YARD | 6,235 | 6.00 1.74% | 3.00 6.50 1.63% | 6.71 8.00 1.82% | 9.00 7.75 1.76% | 2,488,685 |
| 2014 05 | Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/6824) 3 Bids Tendered | 202 (15) PAVEMENT PLANING | SQUARE YARD | 125,547 | 2.00 3.71% | 1.65 2.50 4.64% | 2.38 1.65 2.99% | 3.00 3.00 5.03% | 6,769,000 |
| 2017 05 | Keku Road (42702/Z695390000/1080) 3 Bids Tendered | 202 (2) Removal of Pavement | Square Yard | 20,100 | 10.00 4.16% | 2.50 5.00 2.16% | 3.67 2.50 0.68% | 5.00 0.00 0.00% | 4,654,967 |
| 2014 12 | KTN South Tongass Paving/ Collins Road Guardrail HSIP (43547/67674/68412/0) 2 Bids Tendered | 202 (2) Removal of Pavement | Square Yard | 20 | 25.00 0.01% | 20.00 20.00 0.01% | 110.00 200.00 0.12% | 200.00 0.00 0.00% | 3,069,946 |
| 2013 12 | Sitka-Harbor Drive Pavement Rehabilitation (38715/67572/1074) 1 Bids Tendered | 202 (2) Removal Of Pavement | Square Yard | 1,440 | 10.00 0.76% | 15.00 15.00 1.03% | 15.00 0.00 0.00% | 15.00 0.00 0.00% | 2,104,176 |
| 2013 11 | JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/1074) 1 Bids Tendered | 202 (2) Removal Of Pavement | Square Yard | 2,059 | 10.00 1.40% | 10.00 10.00 1.43% | 10.00 0.00 0.00% | 10.00 0.00 0.00% | 1,444,140 |
| 2013 06 | Richardson Hwy MP 18 Sheep Creek Bridge Asphalt Surface Repairs (39814/62381/1074) 2 Bids Tendered | 202 (2) Removal Of Pavement | Square Yard | 2,171 | 20.00 15.53% | 15.00 15.00 9.75% | 20.00 25.00 14.32% | 25.00 0.00 0.00% | 333,965 |
| 2014 05 | Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/1074) 3 Bids Tendered | 202 (2) REMOVAL OF PAVEMENT | SQUARE YARD | 14,337 | 6.00 1.27% | 3.00 4.00 0.85% | 4.00 3.00 0.62% | 5.00 5.00 0.96% | 6,769,000 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 09 | D O T & P F Peger Road Complex Plug- Ins ( C M A Q 2013) (43229/63493/1074) 7 Bids Tendered | 202 (2) REMOVAL OF PAVEMENT | SQUARE YARD | 90 | 15.00 0.06% | 10.80 15.32 0.10% | 39.26 26.00 0.17% | 100.00 55.00 0.31% | 1,381,059 |
| 2013 10 | HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/1074) 6 Bids Tendered | 202 (2) REMOVAL OF PAVEMENT | SQUARE YARD | 4,368 | 4.00 0.81% | 2.70 3.50 0.61% | 5.12 4.00 0.64% | 10.00 2.70 0.43% | 2,488,685 |
| 2013 12 | Sitka-Harbor Drive Pavement Rehabilitation (38715/67572/1417) 1 Bids Tendered | 202 (3) Removal Of Sidewalk | Square Yard | 253 | 20.00 0.27% | 12.00 12.00 0.14% | 12.00 0.00 0.00% | 12.00 0.00 0.00% | 2,104,176 |
| 2013 11 | JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/1417) 1 Bids Tendered | 202 (3) Removal Of Sidewalk | Square Yard | 220 | 20.00 0.30% | 10.00 10.00 0.15% | 10.00 0.00 0.00% | 10.00 0.00 0.00% | 1,444,140 |
| 2014 05 | Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/1417) 3 Bids Tendered | 202 (3) REMOVAL OF SIDEWALK | SQUARE YARD | 256 | 4.00 0.02% | 10.00 20.00 0.08% | 20.00 30.00 0.11% | 30.00 10.00 0.03% | 6,769,000 |
| 2017 05 | Keku Road (42702/Z695390000/0) 3 Bids Tendered | 202 (4) Removal of Culvert Pipe | Linear Foot | 426 | 25.00 0.22% | 3.50 20.00 0.18% | 12.83 3.50 0.02% | 20.00 0.00 0.00% | 4,654,967 |
| 2015 11 | Dalton Highway MP 379-397 Reconstruction (44982/63818/1075) 3 Bids Tendered | 202 (4) Removal Of Culvert Pipe | Linear Foot | 1,820 | 20.00 0.11% | 20.00 47.50 0.28% | 29.17 20.00 0.11% | 47.50 20.00 0.11% | 30,973,940 |
| 2014 12 | Dalton Highway M P 401-414 Reconstruction (43191/64035/1075) 6 Bids Tendered | 202 (4) Removal Of Culvert Pipe | Linear Foot | 920 | 10.00 0.03% | 20.00 20.00 0.07% | 56.88 75.00 0.25% | 100.00 100.00 0.30% | 26,731,479 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 05 | Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 | 202 (4) REMOVAL OF CULVERT PIPE | LINEAR FOOT | 575 | 20.00 0.17% | 12.00 12.00 0.10% | 16.67 18.00 0.15% | 20.00 20.00 0.15% | 6,769,000 |
| 2013 10 | HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/1075) 6 Bids Tendered | 202 (4) REMOVAL OF CULVERT PIPE | LINEAR FOOT | 62 | 20.00 0.06% | 11.30 11.30 0.03% | 33.38 39.00 0.09% | 50.00 19.95 0.04% | 2,488,685 |
| 2014 05 | Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/6830) 3 Bids Tendered | 202 (40) REMOVE FUGITIVE MATERIALS | LINEAR FOOT | 25,649 | 5.00 1.89% | 2.00 6.50 2.46% | 4.17 4.00 1.48% | 6.50 2.00 0.68% | 6,769,000 |
| 2013 10 | HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/1418) 6 Bids Tendered | 202 (8) REMOVAL OF INLET | EACH | 1 | 1,200.00 0.06% | 358.00 1,180.00 0.05% | 1,439.67 600.00 0.02% | 3,000.00 358.00 0.01% | 2,488,685 |
| 2014 05 | Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/1418) 3 Bids Tendered | 202 (8) REMOVAL OF INLET | EACH | 8 | 755.00 0.09% | 500.00 500.00 0.06% | 633.33 900.00 0.10% | 900.00 500.00 0.05% | 6,769,000 |
| 2013 11 | JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/1077) 1 Bids Tendered | 202 (9) Removal Of Curb And Gutter | Linear Foot | 919 | 15.00 0.94% | 15.00 15.00 0.95% | 15.00 0.00 0.00% | 15.00 0.00 0.00% | 1,444,140 |
| 2013 12 | Sitka-Harbor Drive Pavement Rehabilitation (38715/67572/1077) 1 Bids Tendered | 202 (9) Removal Of Curb And Gutter | Linear Foot | 444 | 15.00 0.35% | 15.00 15.00 0.32% | 15.00 0.00 0.00% | 15.00 0.00 0.00% | 2,104,176 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 05 | Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 | 202 (9) REMOVAL OF CURB AND GUTTER | LINEAR FOOT | 1,552 | 8.00 0.18% | 7.50 12.00 0.28% | 9.83 7.50 0.17% | 12.00 10.00 0.21% | 6,769,000 |
| 2013 10 | HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/1077) 6 Bids Tendered | 202 (9) REMOVAL OF CURB AND GUTTER | LINEAR FOOT | 1,478 | 6.00 0.41% | 4.75 4.75 0.28% | 9.04 7.00 0.38% | 18.00 7.50 0.40% | 2,488,685 |
| 2009 03 | Gustavus Causeway Replacement (19772/67599/1073) 3 Bids Tendered | 202(01) Removal Of Structures And Obstructions | Lump Sum | 1 | 400,000.00 2.16% | 183,800.00 200,000.00 1.18% | 242,266.67 183,800.00 1.03% | 343,000.00 343,000.00 1.85% | 16,952,310 |
| 2009 03 | Gustavus Causeway Replacement (19772/67599/1073) 3 Bids Tendered | 202(02) Remove, Relocate & Re-install Harbor Float Structures, Piles & New Transitions | Lump Sum | 1 | 100,000.00 0.54% | 39,000.00 65,000.00 0.38% | 54,733.33 39,000.00 0.22% | 65,000.00 60,200.00 0.32% | 16,952,310 |
| 2016 03 | HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1073) 6 Bids Tendered | 202(1) B Removal of Structures and Obstructions | LUMP SUM | 1 | 10,000.00 0.24% | 2,500.00 50,000.00 1.19% | 36,250.00 50,000.00 1.19% | 70,000.00 2,500.00 0.06% | 4,196,232 |
| 2011 12 | Pelican Ferry Terminal Renovation (34072/69433/0) 3 Bids Tendered | 202(1) Demolition & Removal | Lump Sum | 1 | 179,800.00 6.31% | 185,000.00 185,000.00 8.18% | 228,333.33 200,000.00 8.28% | 300,000.00 300,000.00 11.29% | 2,260,860 |
| 2010 06 | Angoon Ferry Terminal Improvements, Re-Bid (27733/68502/0) 3 Bids Tendered | 202(1) Demolition & Removal | Lump Sum | 1 | 200,000.00 2.96% | 300,000.00 300,000.00 4.90% | 368,000.00 500,000.00 7.76% | 500,000.00 304,000.00 4.71% | 6,116,315 |
| 2014 08 | Akutan City Dock Improvements (42130/67745/0) 3 Bids Tendered | 202(1) Demolition & Removal | Lump Sum | 1 | 30,000.00 2.09% | 60,000.00 60,000.00 4.97% | 106,333.33 159,000.00 10.36% | 159,000.00 100,000.00 6.27% | 1,208,315 |
| 2014 09 | Cold Bay Dock Rehabilitation (42335/67714/0) 2 Bids Tendered | 202(1) Demolition & Removal | Lump Sum | 1 | 25,000.00 2.01% | 31,050.00 31,050.00 2.35% | 44,525.00 58,000.00 3.87% | 58,000.00 0.00 0.00% | 1,318,920 |
| 2011 12 | Pelican Ferry Terminal Renovation (34072) 3 Bids Tendered | 202(1) Demolition & Removal | Square Feet (Alt) | 6,060.0 | 29.67 6.31% | 30.53 30.53 8.18% | 37.68 33.00 8.28% | 49.50 49.50 11.29% | 2,260,860 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2010 03 | Angoon Ferry Terminal Improvements (14272/68502/0) 3 Bids Tendered | 202(1) Demolition & Removal | Lump Sum | 1 | 200,000.00 2.96% | 150,000.00 490,000.00 7.78% | 330,000.00 350,000.00 5.53% | 490,000.00 150,000.00 2.23% | 6,298,762 |
| 2010 09 | Hoonah Ferry Terminal Marine Structures (29793/69311/ARA-0918(9)/1073) 3 Bids Tendered | 202(1) Demolition & Removal | Lump Sum | 1 | 245,000.00 4.76% | 199,628.67 200,000.00 5.38% | 387,542.89 199,628.67 5.34% | 763,000.00 763,000.00 20.24% | 3,717,260 |
| 2012 11 | Wrangell Ferry Terminal Improvements (38315/69432/0) 3 Bids Tendered | 202(1) DEMOLITION & REMOVAL | Lump Sum | 1 | 65,000.00 3.32% | 50,000.00 79,000.00 4.08% | 83,833.33 122,500.00 5.50% | 122,500.00 50,000.00 2.23% | 1,934,860 |
| 2012 07 | Petersburg Ferry Terminal Improvements (37226/69422/0) 3 Bids Tendered | 202(1) DEMOLITION & REMOVAL | LUMP SUM | 1 | 100,000.00 4.75% | 60,000.00 200,000.00 9.54% | 131,666.67 60,000.00 2.68% | 200,000.00 135,000.00 6.01% | 2,095,400 |
| 2017 04 | Port Alexander Outer Harbor Improvements (46780/83504/0) 7 Bids Tendered | 202(1) Demolition and Removal | Lump Sum | 1 | 50,000.00 3.70% | 23,170.00 75,000.00 7.69% | 56,281.43 55,000.00 5.22% | 103,100.00 30,000.00 2.82% | 974,910 |
| 2015 12 | Ketchikan Ferry Terminal Improvements (45362/SAMHS00015/0) 3 Bids Tendered | 202(1) Demolition and Removal | Lump Sum | 1 | 50,000.00 1.80% | 140,000.00 225,000.00 9.78% | 211,333.33 140,000.00 5.07% | 269,000.00 269,000.00 9.72% | 2,299,710 |
| 2015 05 | Elfin Cove Outer Harbor Improvements (43668/83982/0) 3 Bids Tendered | 202(1) Demolition and Removal | Lump Sum | 1 | 32,000.00 3.92% | 25,000.00 72,500.00 6.07% | 48,433.33 47,800.00 3.94% | 72,500.00 25,000.00 1.76% | 1,193,782 |
| 2016 02 | Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered | 202(1) Demolition and Removal | Lump Sum | 1 | 50,000.00 3.06% | 45,000.00 75,000.00 4.84% | 62,400.00 45,000.00 2.68% | 75,000.00 57,000.00 3.43% | 1,551,135 |
| 2014 01 | Tenakee Springs Harbor Float Replacement (41872/67664/0) 3 Bids Tendered | 202(1) Demolition and Removal | Lump Sum | 1 | 50,000.00 3.44% | 45,000.00 45,000.00 3.38% | 102,666.67 100,000.00 6.45% | 163,000.00 163,000.00 9.15% | 1,331,475 |
| 2015 08 | Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered | 202(1) Demolition and Removal | Lump Sum | 1 | 50,000.00 2.64% | 65,000.00 80,400.00 4.40% | 75,133.33 65,000.00 3.38% | 80,400.00 80,000.00 4.11% | 1,827,200 |
| 2015 09 | Elfin Cove Outer Harbor Improvements (44979/83982/0) 3 Bids Tendered | 202(1) Demolition and Removal | Lump Sum | 1 | 35,000.00 3.30% | 28,400.00 28,400.00 2.72% | 44,233.33 31,000.00 2.94% | 73,300.00 73,300.00 6.24% | 1,045,145 |
| 2013 06 | Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered | 202(1) DEMOLITION AND REMOVAL | Lump Sum | 1 | 25,000.00 1.01% | 40,000.00 50,000.00 2.12% | 50,000.00 40,000.00 1.45% | 60,000.00 60,000.00 1.29% | 2,359,505 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 05 | Kodiak Ferry Terminal And Dock Improvements (41591/68938/0) 3 Bids Tendered | 202(1) DEMOLITION AND REMOVAL | Lump Sum | 1 | 260,000.00 2.82% | 355,000.00 355,000.00 3.86% | 468,333.33 550,000.00 5.42% | 550,000.00 500,000.00 4.55% | 9,196,790 |
| 2016 03 | Ketchikan Ward Cove Structure Removal (45508//0) 4 Bids Tendered | 202(1) Removal of Existing Structures | Lump Sum | 1 | 300,000.00 88.24% | 345,000.00 345,000.00 92.00% | 418,700.00 391,000.00 84.10% | 549,800.00 389,000.00 69.59% | 375,000 |
| 2009 12 | Hoonah Ferry Terminal Improvements (25535/67813/1073) 3 Bids Tendered | 202(1) Removal of Structures & Obstructions | Lump Sum | 1 | 85,000.00 2.57% | 15,000.00 25,000.00 0.80% | 25,000.00 35,000.00 1.08% | 35,000.00 15,000.00 0.43% | 3,127,459 |
| 2017 07 | Birch Hill Bicycle and Pedestrian Facility (46027/63768/1073) 4 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 3,500.00 0.22% | 8,000.00 12,000.00 0.73% | 14,000.00 8,000.00 0.45% | 25,000.00 25,000.00 1.34% | 1,634,123 |
| 2015 06 | International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/1073) 2 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 500.00 0.01% | 20,000.00 20,000.00 0.31% | 35,000.00 50,000.00 0.77% | 50,000.00 0.00 0.00% | 6,487,960 |
| 2018 07 | HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1073) 9 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 5,000.00 0.08% | 1,000.00 55,000.00 0.96% | 16,562.68 7,500.00 0.13% | 55,000.00 5,000.00 0.08% | 5,719,942 |
| 2018 01 | Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//1073) 4 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 2,000.00 0.07% | 2,500.00 5,000.00 0.22% | 16,500.00 2,500.00 0.10% | 50,000.00 8,500.00 0.35% | 2,253,083 |
| 2013 12 | JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1073) 3 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 5,000.00 0.02% | 1.00 30,000.00 0.12% | 19,000.33 27,000.00 0.10% | 30,000.00 1.00 0.00% | 25,154,532 |
| 2009 06 | JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/1073) 3 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 135,000.00 1.36% | 100,000.00 140,000.00 1.43% | 129,950.00 149,850.00 1.52% | 149,850.00 100,000.00 0.95% | 9,793,198 |
| 2012 10 | Glenn Highway M P 172-189 Rehabilitation (38155/60922/1073) 9 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 153,063.00 0.67% | 179,000.00 475,000.00 2.30% | 347,104.89 230,000.00 1.11% | 620,000.00 500,000.00 2.22% | 20,669,751 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 10 | Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1073) 6 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 5,000.00 0.06% | 2,000.00 2,000.00 0.02% | 24,857.57 6,000.00 0.06% | 100,000.00 10,000.00 0.09% | 8,683,260 |
| 2014 01 | Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1073) 5 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 3,296.00 0.02% | 10,000.00 500,000.00 3.13% | 250,139.66 30,000.00 0.16% | 500,000.00 250,000.00 1.36% | 15,967,622 |
| 2018 07 | HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484) 9 Bids Tendered | 202(1) Removal of Structures and Obstructions | Each (Alt) | 3.0 | 1,666.67 0.08% | 333.33 18,333.33 0.96% | 5,520.89 2,500.00 0.13% | 18,333.33 1,666.67 0.08% | 5,719,942 |
| 2015 04 | Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488) 4 Bids Tendered | 202(1) Removal of Structures and Obstructions | Square Feet (Alt) | 1,772.0 | 20.00 0.56% | 112.87 112.87 2.90% | 155.19 169.30 4.33% | 225.73 112.87 2.67% | 6,906,885 |
| 2011 04 | Glacier Highway Extension (32937/69583/1073) 3 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 7,500.00 0.25% | 2,000.00 4,000.00 0.16% | 5,333.33 2,000.00 0.07% | 10,000.00 10,000.00 0.22% | 2,556,698 |
| 2017 06 | Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1073) 9 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 43,000.00 0.77% | 30,000.00 50,000.00 1.08% | 75,343.58 130,000.00 2.71% | 150,000.00 150,000.00 3.00% | 4,648,330 |
| 2016 07 | C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1073) 3 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 49,900.00 0.45% | 47,000.00 200,000.00 1.82% | 99,000.00 47,000.00 0.41% | 200,000.00 50,000.00 0.42% | 10,998,774 |
| 2018 01 | Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/1073) 6 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 5,000.00 0.08% | 6,500.00 6,500.00 0.09% | 48,797.00 17,500.00 0.23% | 148,782.00 50,000.00 0.63% | 7,065,003 |
| 2017 01 | AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1073) 5 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 150,000.00 0.75% | 139,313.20 500,000.00 2.30% | 312,162.64 321,500.00 1.31% | 500,000.00 300,000.00 1.22% | 21,769,589 |
| 2018 05 | Nunam Iqua Airport Boardwalk (47330//1073) 8 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 40,000.00 5.31% | 15,000.00 15,000.00 2.43% | 52,620.38 55,000.00 8.19% | 100,500.00 51,463.00 6.53% | 617,910 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2009 02 | Psg Falls Creek Fish Ladder Repairs (18352/68399/1073) 3 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 6,000.00 4.27% | 5,492.00 15,000.00 10.57% | 13,497.33 5,492.00 3.86% | 20,000.00 20,000.00 11.46% | 141,900 |
| 2012 11 | HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/1073) 3 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 500.00 0.00% | 400.00 10,000.00 0.09% | 36,800.00 400.00 0.00% | 100,000.00 100,000.00 0.91% | 10,713,734 |
| 2018 03 | Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1073) 6 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 10,000.00 0.07% | 18,859.17 165,000.00 1.28% | 90,643.20 200,000.00 1.50% | 200,000.00 100,000.00 0.74% | 12,869,962 |
| 2017 06 | Palmer-Wasilla Highway Eastern Terminus, Phase I (47145) 9 Bids Tendered | 202(1) Removal of Structures and Obstructions | Each (Alt) | 1.0 | 43,000.00 0.77% | 30,000.00 50,000.00 1.08% | 75,343.58 130,000.00 2.71% | 150,000.00 150,000.00 3.00% | 4,648,330 |
| 2018 03 | C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//1073) 3 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 27,500.00 0.28% | 5,000.00 75,000.00 0.88% | 31,666.67 15,000.00 0.16% | 75,000.00 5,000.00 0.05% | 8,532,028 |
| 2018 07 | AMATS: Westchester Lagoon Nature Trail Rehabilitation (48449//1073) 3 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 5,000.00 1.07% | 9,148.00 12,000.00 2.37% | 19,716.00 9,148.00 1.53% | 38,000.00 38,000.00 5.77% | 506,884 |
| 2010 03 | Chester Creek Trail Connection Project (27113/55066/1073) 9 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 12,000.00 0.36% | 2,000.00 85,292.00 2.97% | 33,252.47 9,317.29 0.31% | 115,000.00 3,499.37 0.12% | 2,874,171 |
| 2018 04 | Chena Ridge Cripple Creek Culvert Replacement (46349/60624/0) 7 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 10,000.00 0.57% | 22,000.00 100,000.00 5.13% | 58,000.00 65,000.00 3.03% | 100,000.00 90,000.00 3.79% | 1,950,325 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2017 02 | AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 5,000.00 0.61% | 400.00 5,000.00 0.73% | 7,983.33 28,000.00 4.06% | 28,000.00 3,500.00 0.47% | 684,191 |
| 2018 05 | AMATS: Abbott Road Rehab - Phase II (48404//1073) 4 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 1,000.00 0.02% | 2,000.00 5,000.00 0.10% | 4,250.00 2,000.00 0.04% | 5,000.00 5,000.00 0.09% | 5,167,568 |
| 2016 02 | Seward Highway: 92nd Avenue Connector (45465/59770/1073) 7 Bids Tendered | 202(1) Removal of Structures and Obstructions | Contingent Sum | 1 | 20,000.00 0.19% | 20,000.00 20,000.00 0.20% | 20,000.00 20,000.00 0.20% | 20,000.00 20,000.00 0.19% | 9,982,120 |
| 2018 05 | AMATS: Abbott Road Rehab - Phase II (48404) 4 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum (Alt) | 1.0 | 1,000.00 0.02% | 2,000.00 5,000.00 0.10% | 4,250.00 2,000.00 0.04% | 5,000.00 5,000.00 0.09% | 5,167,568 |
| 2017 03 | Seward Road Improvements (46779/N/A/1073) 4 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 5,000.00 0.17% | 7,000.00 45,000.00 1.53% | 26,500.00 29,000.00 0.91% | 45,000.00 7,000.00 0.21% | 2,946,524 |
| 2012 06 | Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/1073) 5 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 2,000.00 0.02% | 1,500.00 10,000.00 0.09% | 24,700.00 1,500.00 0.01% | 70,000.00 30,000.00 0.22% | 10,932,542 |
| 2017 03 | Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. (44698/68663/1073) 2 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 5,000.00 0.30% | 2,000.00 2,000.00 0.12% | 4,500.00 7,000.00 0.35% | 7,000.00 0.00 0.00% | 1,624,145 |
| 2016 03 | Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/1073) 4 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 2,000.00 0.04% | 10,000.00 10,000.00 0.19% | 37,000.00 13,000.00 0.24% | 100,000.00 100,000.00 1.82% | 5,198,107 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 05 | Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue<br>Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1073) | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 574,000.00<br>1.42% | 500,000.00<br>500,000.00<br>1.37% | 625,000.00<br>500,000.00<br>1.32% | 1,000,000.00<br>1,000,000.00<br>2.50% | 36,616,095 |
| 2017 06 | Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/0)<br>7 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 20,000.00<br>0.68% | 1,000.00<br>2,000.00<br>0.09% | 7,155.68<br>3,600.00<br>0.16% | 25,000.00<br>1,500.00<br>0.06% | 2,151,595 |
| 2015 09 | Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs (45127/60435/1073)<br>2 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 7,500.00<br>0.16% | 20,000.00<br>20,000.00<br>0.61% | 35,000.00<br>50,000.00<br>1.47% | 50,000.00<br>0.00<br>0.00% | 3,271,889 |
| 2017 11 | Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1073)<br>1 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 10,000.00<br>0.12% | 5,000.00<br>5,000.00<br>0.05% | 5,000.00<br>0.00<br>0.00% | 5,000.00<br>0.00<br>0.00% | 9,681,105 |
| 2015 04 | Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/1073)<br>4 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 35,440.00<br>0.56% | 200,000.00<br>200,000.00<br>2.90% | 275,000.00<br>300,000.00<br>4.33% | 400,000.00<br>200,000.00<br>2.67% | 6,906,885 |
| 2017 11 | Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1073)<br>7 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 28,000.00<br>0.13% | 2,500.00<br>20,000.00<br>0.11% | 70,214.29<br>50,000.00<br>0.24% | 345,000.00<br>60,000.00<br>0.28% | 18,937,555 |
| 2013 06 | Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/1073)<br>7 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 25,000.00<br>1.06% | 1,000.00<br>22,000.00<br>0.94% | 67,571.43<br>190,000.00<br>7.64% | 190,000.00<br>80,000.00<br>3.16% | 2,330,539 |
| 2016 03 | Glenn Highway MP 63 and 64 Erosion Protection (45592/N/A/1073)<br>15 Bids Tendered | 202(1) Removal of Structures and Obstructions | Contingent Sum | 1 | 5,000.00<br>0.12% | 5,000.00<br>5,000.00<br>0.19% | 5,000.00<br>5,000.00<br>0.17% | 5,000.00<br>5,000.00<br>0.15% | 2,643,730 |
| 2015 01 | Hydaburg Highway Pavement Rehabilitation (43422/67576/1073)<br>3 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 22,000.00<br>0.15% | 66,750.00<br>66,750.00<br>0.56% | 95,583.33<br>100,000.00<br>0.77% | 120,000.00<br>120,000.00<br>0.86% | 11,859,725 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 04 | College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 50,000.00 0.73% | 30,000.00 30,000.00 0.42% | 185,000.00 75,000.00 1.02% | 450,000.00 450,000.00 5.68% | 7,090,895 |
| 2017 03 | HSIP: Pedestrian Fencing (46697/58150/1073) 7 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 1,000.00 0.07% | 1,994.68 15,000.00 1.83% | 10,013.53 4,000.00 0.47% | 22,000.00 3,500.00 0.40% | 821,903 |
| 2018 05 | AMATS: Anchorage Areawide Trails Rehabilitation - Benson Boulevard Pathway (48256//1073) 5 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 5,000.00 0.63% | 1,000.00 5,000.00 0.74% | 8,400.00 23,000.00 3.07% | 23,000.00 3,000.00 0.38% | 672,850 |
| 2017 03 | Seward Road Improvements (46779/N/A/1073) 4 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 1,000.00 0.03% | 2,000.00 6,000.00 0.20% | 5,000.00 7,000.00 0.22% | 7,000.00 5,000.00 0.15% | 2,946,524 |
| 2015 10 | HSIP: Kodiak Rock Fall Mitigation (45205/57709/1073) 7 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 17,000.00 0.67% | 45,000.00 45,000.00 2.03% | 228,427.14 150,000.00 6.02% | 1,063,990.00 75,000.00 2.84% | 2,212,795 |
| 2018 06 | FIA Water Infrastructure FY2018 (48383//1073) 4 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 75,000.00 4.53% | 53,524.12 53,524.12 3.94% | 130,258.78 57,511.00 3.46% | 350,000.00 60,000.00 3.25% | 1,357,045 |
| 2017 03 | Steese Expressway to Front Street Bicycle/Pedestrian Path (45878/62836/1073) 4 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 15,000.00 1.65% | 7,015.00 38,000.00 4.43% | 18,253.75 20,000.00 2.15% | 38,000.00 8,000.00 0.80% | 858,231 |
| 2018 06 | Cordova City Street Improvements - Adams Avenue (ATAP) (48266//1073) 1 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 1,500.00 0.34% | 2,650.00 2,650.00 0.43% | 2,650.00 0.00 0.00% | 2,650.00 0.00 0.00% | 614,692 |
| 2015 08 | Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1073) 5 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 27,490.00 0.06% | 10,774.91 300,000.00 0.71% | 470,154.98 500,000.00 1.15% | 1,500,000.00 1,500,000.00 3.27% | 42,094,598 |
| 2010 07 | Wendell Avenue ADA Improvements (29033/60827/1073) 2 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 50,000.00 3.23% | 30,000.00 30,000.00 1.91% | 65,000.00 100,000.00 5.59% | 100,000.00 0.00 0.00% | 1,573,111 |
| 2016 04 | Gravina Mill Access Road (44786/Z699220000/1073) 4 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 20,000.00 1.01% | 30,000.00 30,000.00 1.77% | 39,000.00 31,000.00 1.80% | 50,000.00 50,000.00 2.59% | 1,695,525 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 09 | Girdwood Streets And Drainage Improvements (34095/57057/1073) 10 Bids Tendered | 202(1) Removal of Structures And Obstructions | Lump Sum | 1 | 15,000.00 0.43% | 2,000.00 4,500.00 0.16% | 16,572.10 2,000.00 0.06% | 60,000.00 16,221.00 0.50% | 2,834,021 |
| 2011 07 | KTN-South Tongass Pavement Rehabilitation (30814/69571/1073) 1 Bids Tendered | 202(1) Removal of Structures And Obstructions | Lump Sum | 1 | 400.00 0.03% | 25,000.00 25,000.00 2.05% | 25,000.00 0.00 0.00% | 25,000.00 0.00 0.00% | 1,219,195 |
| 2011 11 | Bonanza Channel Bridge #347 Repainting (33932/63900/1073) 4 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 9,280.00 1.05% | 25,000.00 25,000.00 1.83% | 71,950.00 60,000.00 4.15% | 160,000.00 42,800.00 2.77% | 1,365,230 |
| 2011 11 | Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1073) 7 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 100,000.00 0.53% | 1,000.00 1,000.00 0.01% | 98,742.86 107,200.00 0.67% | 500,000.00 18,000.00 0.11% | 13,969,176 |
| 2012 09 | Valdez Tidal Flats Culvert Replacement AK122 (38113/63765/1073) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 25,000.00 0.69% | 32,250.00 269,000.00 17.08% | 126,824.00 32,250.00 1.37% | 269,000.00 79,222.00 1.68% | 1,574,686 |
| 2017 06 | Farmers Loop Resurfacing and Signal Interconnect (47065//7232) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 50,000.00 0.33% | 600.00 5,000.00 0.04% | 3,533.33 600.00 0.00% | 5,000.00 5,000.00 0.04% | 12,656,111 |
| 2017 06 | Farmers Loop Resurfacing and Signal Interconnect (47065) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum (Alt) | 1.0 | 50,000.00 0.33% | 600.00 5,000.00 0.04% | 3,533.33 600.00 0.00% | 5,000.00 5,000.00 0.04% | 12,656,111 |
| 2011 11 | Bonanza Channel Bridge #347 Repainting (33932) 4 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Square Feet (Alt) | 4,640.0 | 2.00 1.05% | 5.39 5.39 1.83% | 15.51 12.93 4.15% | 34.48 9.22 2.77% | 1,365,230 |
| 2014 07 | ANC Postmark Storm Drain Outfall Repairs (43054/57348/1073) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 19,300.00 0.92% | 34,500.00 300,000.00 11.68% | 169,833.33 175,000.00 5.50% | 300,000.00 34,500.00 0.99% | 2,568,324 |
| 2014 05 | 5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/1073) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 20,950.00 0.23% | 50,000.00 50,000.00 0.57% | 212,500.00 375,000.00 3.79% | 375,000.00 0.00 0.00% | 8,696,000 |
| 2012 09 | F M A T S A D A Curb Corner & Sidewalk Upgrades - Stage 2 (37644/63151/1073) 4 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 18,000.00 3.93% | 50,000.00 135,000.00 22.54% | 98,000.00 50,000.00 8.19% | 144,000.00 63,000.00 9.17% | 598,900 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2010 02 | Kalifornsky Beach Rd; Coal Creek Fish Passage (26835/51170/1073) 6 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 8,000.00 0.48% | 330.00 330.00 0.02% | 25,454.17 7,000.00 0.36% | 100,000.00 35,000.00 1.74% | 1,953,352 |
| 2012 09 | F M A T S A D A Curb Corner & Sidewalk Upgrades - Stage 2 (37644) 4 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum (Alt) | 1.0 | 18,000.00 3.93% | 50,000.00 135,000.00 22.54% | 98,000.00 50,000.00 8.19% | 144,000.00 63,000.00 9.17% | 598,900 |
| 2011 08 | Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1073) 6 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 5,000.00 0.03% | 2,080.00 6,500.00 0.04% | 39,896.67 25,000.00 0.14% | 200,000.00 200,000.00 1.01% | 17,817,902 |
| 2010 03 | HSIP:13th Avenue At Gambell Street Channelization ImprovementS (27854/52416/1073) 7 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 5,000.00 0.63% | 10,185.00 15,000.00 2.15% | 18,958.50 10,842.48 1.39% | 54,000.00 10,185.00 1.28% | 697,735 |
| 2010 03 | Dillingham Wood River Road Reconstruction (27513/55130/1073) 5 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 30,000.00 0.30% | 25,000.00 500,000.00 5.00% | 320,000.00 25,000.00 0.23% | 750,000.00 150,000.00 1.33% | 9,994,028 |
| 2015 05 | HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/1073) 6 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 2,000.00 0.11% | 6,978.22 50,000.00 2.51% | 101,407.37 6,978.22 0.35% | 300,000.00 15,000.00 0.71% | 1,990,576 |
| 2010 11 | Leasure Subdivision Area Street Improvements - Stage I (30138) 4 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum (Alt) | 1.0 | 2,000.00 0.19% | 20,000.00 25,000.00 2.35% | 32,425.00 20,000.00 1.86% | 47,500.00 47,500.00 3.75% | 1,064,236 |
| 2015 01 | Olympic Mountain Loop Improvements - Girdwood (44236/59766/1073) 8 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 15,000.00 0.79% | 10,000.00 22,000.00 0.93% | 26,892.50 14,000.00 0.52% | 62,000.00 25,140.00 0.90% | 2,364,890 |
| 2012 05 | Nome Snake River Bridge Replacement (19492/76745/1073) 5 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 30,000.00 0.33% | 26,359.00 26,359.00 0.31% | 241,271.80 40,000.00 0.46% | 550,000.00 240,000.00 2.67% | 8,584,329 |
| 2010 07 | 23rd Avenue Improvements (28375/60745/1073) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 10,000.00 0.35% | 8,000.00 8,000.00 0.33% | 30,512.67 33,538.00 1.26% | 50,000.00 50,000.00 1.75% | 2,405,270 |
| 2010 07 | 23rd Avenue Improvements (28375) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum (Alt) | 1.0 | 10,000.00 0.35% | 8,000.00 8,000.00 0.33% | 30,512.67 33,538.00 1.26% | 50,000.00 50,000.00 1.75% | 2,405,270 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 06 | Sgy - Pedestrian Improvements (30593/69304/1073) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 1,500.00 0.35% | 1,800.00 4,048.17 1.00% | 5,282.72 10,000.00 2.39% | 10,000.00 1,800.00 0.41% | 404,660 |
| 2017 05 | Douglas Sidewalk Extension - Gastineau School To Lawson Creek Rd./Crow Hill Dr. (47019/SRMBS00024/2501000002/7232) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 2,000.00 0.45% | 1,300.00 2,500.00 0.60% | 2,600.00 1,300.00 0.30% | 4,000.00 4,000.00 0.86% | 414,118 |
| 2010 07 | HSIP: International Airport Rd At Old Seward Hwy (29896/56611/1073) 4 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 5,000.00 0.33% | 1,000.00 6,800.00 0.43% | 16,950.00 10,000.00 0.63% | 50,000.00 1,000.00 0.06% | 1,583,168 |
| 2010 11 | Northern Region Bridge Rehabilitation - Nenana River at Rex & North Fork 12 Mile Creek (23117/63739/1073) 7 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 30,000.00 2.13% | 3,000.00 65,000.00 6.57% | 29,142.86 6,000.00 0.47% | 65,000.00 3,000.00 0.23% | 989,152 |
| 2012 04 | Egan/yandukin Intersection Safety Enhancements (33662/69402/1073) 1 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 15,000.00 2.68% | 10,000.00 10,000.00 1.55% | 10,000.00 0.00 0.00% | 10,000.00 0.00 0.00% | 643,875 |
| 2012 04 | Nome - Council Road M P 4-16 (36424/66166/1073) 11 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 20,000.00 0.16% | 3,000.00 10,000.00 0.08% | 81,745.45 500,000.00 4.17% | 500,000.00 100,000.00 0.81% | 11,967,372 |
| 2010 11 | Parks Hwy M P 222-223 Guardrail - H S I P (29173/63485/1073) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 10,000.00 3.04% | 34,850.00 34,850.00 6.60% | 37,425.00 40,000.00 6.94% | 40,000.00 0.00 0.00% | 527,872 |
| 2015 03 | Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/1073) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 10,000.00 0.11% | 5,000.00 200,000.00 2.33% | 102,500.00 5,000.00 0.05% | 200,000.00 0.00 0.00% | 8,572,860 |
| 2010 09 | Klw Causeway Fish Passage (27434/ 69319 & 79070 ECONOMIC STIMULUS/1073) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 10,000.00 1.51% | 4,000.00 4,000.00 0.57% | 12,387.50 20,775.00 2.33% | 20,775.00 0.00 0.00% | 705,731 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 04 | POW Craig-Klawock Highway Guardrail Improvement REBID (43967/67832/7232) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 750.00 0.06% | 500.00 5,000.00 0.33% | 2,750.00 500.00 0.03% | 5,000.00 0.00 0.00% | 1,494,563 |
| 2015 03 | Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Each (Alt) | 2.0 | 5,000.00 0.11% | 2,500.00 100,000.00 2.33% | 51,250.00 2,500.00 0.05% | 100,000.00 0.00 0.00% | 8,572,860 |
| 2014 12 | HSIP SEA Areawide Avalanche Gates (38158/67840/1073) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 45,000.00 21.15% | 6,700.00 9,000.00 3.69% | 10,433.33 6,700.00 2.71% | 15,600.00 15,600.00 4.06% | 244,050 |
| 2010 11 | Leasure Subdivision Area Street Improvements - Stage I (30138/60747/1073) 4 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 2,000.00 0.19% | 20,000.00 25,000.00 2.35% | 32,425.00 20,000.00 1.86% | 47,500.00 47,500.00 3.75% | 1,064,236 |
| 2014 11 | Fritz Cove Road Rehabilitation And Repair (36604/69397/1073) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 5,000.00 0.14% | 50,000.00 50,000.00 1.60% | 87,500.00 125,000.00 2.76% | 125,000.00 0.00 0.00% | 3,115,745 |
| 2011 05 | Marshall Airport Access Road Bridge Replacement (33095) 6 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Each (Alt) | 1.0 | 75,000.00 1.98% | 34,000.00 150,000.00 3.62% | 190,666.67 34,000.00 0.74% | 500,000.00 85,000.00 1.83% | 4,140,477 |
| 2011 05 | Marshall Airport Access Road Bridge Replacement (33095/62219/1073) 6 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 75,000.00 1.98% | 34,000.00 150,000.00 3.62% | 190,666.67 34,000.00 0.74% | 500,000.00 85,000.00 1.83% | 4,140,477 |
| 2012 07 | F M A T S L E D STREET LIGHT CONVERSION STAGE I I (37344/63559/1073) 5 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 12,000.00 0.71% | 40,000.00 114,000.00 7.59% | 105,087.50 44,887.50 2.89% | 176,550.00 176,550.00 10.57% | 1,502,091 |
| 2010 03 | KTN-Totem Bight To Whipple Creek (17733/67443/1073) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 20,000.00 0.21% | 14,750.00 50,000.00 0.57% | 32,375.00 14,750.00 0.17% | 50,000.00 0.00 0.00% | 8,744,515 |
| 2014 09 | Chena Small Tracts Improvements (41972/60260/1073) 4 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 8,000.00 0.68% | 11,786.00 25,000.00 2.35% | 27,946.50 25,000.00 2.24% | 50,000.00 50,000.00 4.24% | 1,063,885 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2017 06 | Richardson Highway MP 337 Eielson AFB Intersection Improvements (46282//7232) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 25,000.00 1.46% | 500.00 7,500.00 0.55% | 9,333.33 500.00 0.04% | 20,000.00 20,000.00 1.27% | 1,364,112 |
| 2014 09 | F M A T S Area Surface Upgrades F F Y 2014 (42061/63372/1073) 4 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 100,000.00 6.05% | 23,000.00 75,000.00 4.57% | 49,110.00 23,000.00 1.36% | 75,000.00 45,000.00 2.53% | 1,642,460 |
| 2015 06 | Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/1073) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 30,000.00 0.55% | 55,000.00 100,000.00 1.89% | 77,500.00 55,000.00 1.02% | 100,000.00 0.00 0.00% | 5,296,083 |
| 2010 03 | AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1073) 5 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 100,000.00 0.56% | 25,000.00 25,000.00 0.20% | 159,000.00 60,000.00 0.42% | 500,000.00 500,000.00 3.40% | 12,682,497 |
| 2012 07 | North Pole Bike Trail Rehabilitation and Connections (35018/60669/1073) 4 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 5,000.00 0.78% | 850.00 850.00 0.17% | 22,712.50 20,000.00 3.23% | 60,000.00 10,000.00 1.47% | 492,497 |
| 2014 11 | Fritz Cove Road Rehabilitation And Repair (36604) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Each (Alt) | 1.0 | 5,000.00 0.14% | 50,000.00 50,000.00 1.60% | 87,500.00 125,000.00 2.76% | 125,000.00 0.00 0.00% | 3,115,745 |
| 2010 04 | KTN Water Street Sidewalk (26238/69345/1073) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 15,000.00 0.73% | 25,000.00 35,000.00 2.00% | 33,333.33 25,000.00 1.25% | 40,000.00 40,000.00 1.54% | 1,752,375 |
| 2015 06 | HSIP: Muldoon Road Channelization, 11th Court to Boundary Avenue (44665/57341/1073) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 10,000.00 0.45% | 65,000.00 95,000.00 3.80% | 86,666.67 100,000.00 3.95% | 100,000.00 65,000.00 2.40% | 2,499,849 |
| 2012 06 | ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/1073) 8 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 37,000.00 0.41% | 10,000.00 10,000.00 0.13% | 19,744.75 30,000.00 0.39% | 30,000.00 15,000.00 0.19% | 7,589,893 |
| 2014 11 | HSIP POW Craig-Klawock Highway Guardrail Improvement (38154/67832/7232) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 750.00 0.05% | 500.00 5,000.00 0.35% | 2,750.00 500.00 0.03% | 5,000.00 0.00 0.00% | 1,437,638 |
| 2012 08 | Lake Hood Strip RPZ Land Acquisition (38451/52336/1073) 4 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 386,100.00 56.20% | 133,100.00 133,100.00 30.09% | 170,899.25 190,143.01 38.79% | 214,304.00 214,304.00 42.15% | 442,368 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 10 | ANC Kulis Transition Repairs and Modifications (43566/54066/1073) 8 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 75,500.00 6.20% | 20,000.00 50,000.00 4.24% | 53,448.78 48,020.00 3.92% | 100,000.00 36,500.00 2.89% | 1,178,369 |
| 2011 02 | Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1073) 5 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 55,000.00 0.37% | 12,225.00 42,000.00 0.34% | 70,605.00 12,225.00 0.09% | 223,800.00 223,800.00 1.65% | 12,332,894 |
| 2010 02 | Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033/63146/1073) 6 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 10,000.00 0.28% | 10,000.00 10,000.00 0.34% | 31,833.33 25,000.00 0.80% | 75,000.00 40,000.00 1.25% | 2,980,832 |
| 2015 10 | Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7232) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 4,000.00 0.09% | 7,000.00 20,000.00 0.57% | 13,500.00 7,000.00 0.19% | 20,000.00 0.00 0.00% | 3,491,195 |
| 2015 09 | Richardson Hwy Milepoint 2 Improvements (43385/62125/1073) 1 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 10,000.00 0.81% | 20,000.00 20,000.00 2.08% | 20,000.00 0.00 0.00% | 20,000.00 0.00 0.00% | 961,510 |
| 2013 10 | Richardson Highway M P 345 Moose Creek R R Overpass (17152/66566/1073) 8 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 17,000.00 0.15% | 17,000.00 80,000.00 0.77% | 101,500.00 50,000.00 0.46% | 250,000.00 17,000.00 0.15% | 10,388,566 |
| 2013 01 | WRG Zimovia Pavement Rehabilitation (38064/67425/1073) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 2,000.00 0.02% | 5,000.00 20,000.00 0.26% | 10,500.00 6,500.00 0.08% | 20,000.00 5,000.00 0.06% | 7,822,574 |
| 2011 07 | Gustavus Ferry Terminal MARSEC Features (33042/69118/1073) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 2,500.00 1.20% | 2,500.00 2,500.00 1.68% | 3,500.00 5,000.00 2.51% | 5,000.00 3,000.00 1.27% | 148,890 |
| 2011 07 | FMATS ADA Curb Corner & Sidewalk Upgrades - Stage 1 (33280) 6 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum (Alt) | 1.0 | 26,300.00 3.96% | 27,600.00 120,000.00 16.61% | 50,600.00 27,600.00 3.08% | 120,000.00 50,000.00 5.11% | 722,520 |
| 2013 10 | North Pole Interchange Pedestrian Facilities (39051/76719/1073) 5 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 125,000.00 6.90% | 21,000.00 37,500.00 2.12% | 37,680.00 55,000.00 3.07% | 55,000.00 24,900.00 1.38% | 1,766,369 |
| 2013 10 | Selawik Utility Crossing Repair (41058/62656/1073) 4 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 30,000.00 3.34% | 15,000.00 15,000.00 2.43% | 33,250.00 18,000.00 2.29% | 50,000.00 50,000.00 6.17% | 616,937 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 09 | Ktn - White River Road Gravel Surfacing (41403/68254/1073) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 5,000.00 0.64% | 1,800.00 1,800.00 0.33% | 6,266.67 2,000.00 0.36% | 15,000.00 15,000.00 2.22% | 542,185 |
| 2009 05 | Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1073) 5 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 15,000.00 0.24% | 6,000.00 35,000.00 0.54% | 20,480.00 6,000.00 0.09% | 35,000.00 7,400.00 0.10% | 6,488,641 |
| 2013 10 | Selawik Utility Crossing Repair (41058) 4 Bids Tendered | 202(1) Removal Of Structures And Obstructions | each (Alt) | 2.0 | 15,000.00 3.34% | 7,500.00 7,500.00 2.43% | 16,625.00 9,000.00 2.29% | 25,000.00 25,000.00 6.17% | 616,937 |
| 2009 05 | Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872) 8 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Acre (Alt) | 2.5 | 40,000.00 0.31% | 17,600.00 94,000.00 1.02% | 172,950.00 200,000.00 2.07% | 840,000.00 100,000.00 1.01% | 22,945,463 |
| 2013 08 | JNU - Stephen Richards Safety And Capacity Improvements - REBID (40112/68740/1073) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 13,500.00 1.32% | 10,000.00 10,000.00 0.82% | 15,000.00 20,000.00 1.48% | 20,000.00 0.00 0.00% | 1,214,605 |
| 2009 05 | Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1073) 8 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 100,000.00 0.31% | 44,000.00 235,000.00 1.02% | 432,375.00 500,000.00 2.07% | 2,100,000.00 250,000.00 1.01% | 22,945,463 |
| 2011 10 | Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1073) 4 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 100,000.00 0.21% | 7,182.00 1,000,000.00 2.53% | 342,545.50 100,000.00 0.24% | 1,000,000.00 263,000.00 0.59% | 39,452,755 |
| 2015 12 | Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/1073) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 11,000.00 0.05% | 10,000.00 20,000.00 0.12% | 15,000.00 10,000.00 0.06% | 20,000.00 0.00 0.00% | 16,614,244 |
| 2018 04 | WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/1073) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 60,000.00 1.27% | 34,000.00 40,000.00 0.86% | 37,000.00 34,000.00 0.71% | 40,000.00 0.00 0.00% | 4,674,097 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2009 07 | JNU- Mendenhall Loop to Ferry Terminal (23372/68901/1073) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 2,000.00 0.06% | 3,000.00 12,000.00 0.42% | 7,500.00 3,000.00 0.09% | 12,000.00 0.00 0.00% | 2,878,170 |
| 2013 01 | Halibut Point Road Pavement Rehab (38459/69351/1073) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 10,000.00 0.05% | 27,500.00 27,500.00 0.14% | 92,500.00 50,000.00 0.25% | 200,000.00 200,000.00 0.97% | 19,292,860 |
| 2013 12 | Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/1795) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 4,500.00 0.05% | -50,000.00 -50,000.00 -0.55% | 183,333.33 100,000.00 0.98% | 500,000.00 500,000.00 4.81% | 9,109,265 |
| 2013 12 | Ketchikan-Waterfront Promenade - Phase III (41422/68162/1073) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 5,000.00 0.80% | 3,500.00 20,000.00 2.63% | 11,750.00 3,500.00 0.37% | 20,000.00 0.00 0.00% | 759,170 |
| 2013 11 | Parks Highway M P 239-252 Rehabilitation (41926/61275/1073) 4 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 30,000.00 0.11% | 50,000.00 400,000.00 1.39% | 363,916.00 705,664.00 2.39% | 705,664.00 300,000.00 1.01% | 28,866,904 |
| 2014 05 | AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/1073) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 50,000.00 1.11% | 168,697.05 250,000.00 4.40% | 209,348.53 168,697.05 2.85% | 250,000.00 0.00 0.00% | 5,686,743 |
| 2011 06 | Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/1073) 5 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 250,000.00 1.67% | 115,000.00 600,000.00 5.00% | 303,000.00 350,000.00 2.86% | 600,000.00 115,000.00 0.82% | 11,989,291 |
| 2013 11 | Blowback Creek Bridge Replacement (41512/62616/1073) 5 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 15,120.00 0.90% | 80,000.00 80,000.00 3.55% | 94,400.00 87,000.00 3.80% | 105,000.00 105,000.00 4.21% | 2,251,300 |
| 2012 11 | KTN North Tongass Pavement Rehabilitation (38072/67477/1073) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 7,350.00 0.25% | 25,000.00 25,000.00 1.12% | 77,500.00 130,000.00 4.40% | 130,000.00 0.00 0.00% | 2,232,313 |
| 2011 07 | FMATS ADA Curb Corner & Sidewalk Upgrades - Stage 1 (33280/60439/1073) 6 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 26,300.00 3.96% | 27,600.00 120,000.00 16.61% | 50,600.00 27,600.00 3.08% | 120,000.00 50,000.00 5.11% | 722,520 |
| 2013 03 | KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Linear Foot (Alt) | 1,130.0 | 6.77 0.09% | 17.70 17.70 0.22% | 19.91 22.12 0.26% | 22.12 0.00 0.00% | 9,118,342 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 06 | Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) (40536/62251/1073) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 50,000.00 4.70% | 28,000.00 28,000.00 1.45% | 56,000.00 40,000.00 1.90% | 100,000.00 100,000.00 2.88% | 1,931,426 |
| 2009 03 | KTN-Tremont Street Drainage Improvements (1622) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Each (Alt) | 1.0 | 7,500.00 1.69% | 8,000.00 8,000.00 1.97% | 23,666.67 38,000.00 8.54% | 38,000.00 25,000.00 5.24% | 405,615 |
| 2011 09 | Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Each (Alt) | 17.0 | 1,764.71 0.24% | 205.88 205.88 0.03% | 852.94 1,470.59 0.22% | 1,470.59 882.35 0.12% | 10,369,300 |
| 2013 05 | Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide Paving (39353/69139/ 67416/1073) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 2,500.00 0.06% | 20,000.00 20,000.00 0.56% | 20,000.00 20,000.00 0.46% | 20,000.00 0.00 0.00% | 3,598,291 |
| 2011 08 | Hyder-Salmon River Road Rehabilitation (11216/68602/1073) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 15,000.00 0.23% | 29,164.00 60,000.00 0.81% | 59,721.33 29,164.00 0.33% | 90,000.00 90,000.00 0.86% | 7,440,684 |
| 2009 03 | Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/1073) 7 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 30,000.00 0.27% | 1,184.25 52,139.00 0.55% | 84,646.18 170,000.00 1.76% | 298,000.00 20,000.00 0.20% | 9,525,695 |
| 2013 04 | Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1073) 4 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 30,000.00 0.17% | 15,000.00 70,000.00 0.42% | 38,750.00 15,000.00 0.09% | 70,000.00 30,000.00 0.17% | 16,585,844 |
| 2013 04 | Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958) 4 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Each (Alt) | 1.0 | 30,000.00 0.17% | 15,000.00 70,000.00 0.42% | 38,750.00 15,000.00 0.09% | 70,000.00 30,000.00 0.17% | 16,585,844 |
| 2013 05 | Johns Road Improvements, Klatt To High View (GF) (40515/52783/1073) 4 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 5,000.00 0.10% | 4,000.00 20,000.00 0.57% | 26,658.75 73,635.00 2.11% | 73,635.00 4,000.00 0.11% | 3,496,801 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 09 | Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1073) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 30,000.00 0.24% | 3,500.00 3,500.00 0.03% | 14,500.00 25,000.00 0.22% | 25,000.00 15,000.00 0.12% | 10,369,300 |
| 2016 01 | Lucus Road Improvements (45390/55007/1073) 10 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 1,800.00 0.03% | 1,450.00 2,500.00 0.05% | 35,125.91 1,450.00 0.03% | 200,000.00 200,000.00 4.04% | 4,639,288 |
| 2016 03 | AMATS: Abbott Rd. Rehab-Phase I (45647) 8 Bids Tendered | 202(1) Removal Of Structures And Obstructions | EA (Alt) | 2.0 | 5,000.00 0.11% | 2,050.00 10,000.00 0.24% | 13,682.22 22,500.00 0.52% | 25,000.00 25,000.00 0.57% | 8,348,321 |
| 2011 10 | Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917) 9 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Linear Foot (Alt) | 450.0 | 50.00 0.18% | 22.22 22.22 0.10% | 78.37 222.22 1.00% | 222.22 31.78 0.14% | 9,722,159 |
| 2013 03 | KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1073) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 7,650.00 0.09% | 20,000.00 20,000.00 0.22% | 22,500.00 25,000.00 0.26% | 25,000.00 0.00 0.00% | 9,118,342 |
| 2009 04 | Kotzebue Roads - Shore Avenue (20872/60788/1073) 9 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 50,000.00 0.14% | 100.00 100,000.00 0.30% | 64,455.56 50,000.00 0.14% | 140,000.00 50,000.00 0.13% | 33,010,932 |
| 2009 04 | Kotzebue Roads - Shore Avenue (20872/60788/1073) 9 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 50,000.00 0.14% | 100,000.00 1,627,000.00 4.93% | 603,000.00 100,000.00 0.29% | 1,627,000.00 600,000.00 1.61% | 33,010,932 |
| 2009 04 | KTN- North Tongass Safety Improvements (13373/67423/1073) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 20,000.00 1.19% | 5,000.00 25,000.00 2.21% | 13,333.33 10,000.00 0.86% | 25,000.00 5,000.00 0.37% | 1,129,532 |
| 2009 04 | KTN- North Tongass Safety Improvements (13373) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Each (Alt) | 1.0 | 20,000.00 1.19% | 5,000.00 25,000.00 2.21% | 13,333.33 10,000.00 0.86% | 25,000.00 5,000.00 0.37% | 1,129,532 |
| 2011 10 | Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/1073) 9 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 22,500.00 0.18% | 10,000.00 10,000.00 0.10% | 35,264.67 100,000.00 1.00% | 100,000.00 14,300.00 0.14% | 9,722,159 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 03 | Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/1073) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 10,000.00 0.11% | 10,000.00 10,000.00 0.14% | 130,000.00 250,000.00 3.21% | 250,000.00 0.00 0.00% | 7,227,267 |
| 2009 03 | KTN-Tremont Street Drainage Improvements (1622/68905/1073) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 7,500.00 1.69% | 8,000.00 8,000.00 1.97% | 23,666.67 38,000.00 8.54% | 38,000.00 25,000.00 5.24% | 405,615 |
| 2018 06 | AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln (TAP) (48417//7232) 8 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 31,000.00 0.97% | 26,200.00 37,969.41 1.40% | 74,708.68 50,000.00 1.64% | 228,500.00 90,000.00 2.80% | 2,706,436 |
| 2016 03 | AMATS: Abbott Rd. Rehab-Phase I (45647/59190/7232) 8 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 10,000.00 0.11% | 4,100.00 20,000.00 0.24% | 27,364.44 45,000.00 0.52% | 50,000.00 50,000.00 0.57% | 8,348,321 |
| 2009 07 | JNU Floyd Dryden Pedestrian Activated (Hawk) Signal (23392/79080/1073) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 3,000.00 1.35% | 9,500.00 11,665.46 5.47% | 10,582.73 9,500.00 4.16% | 11,665.46 0.00 0.00% | 213,090 |
| 2010 09 | Geist Road Rehabilitation (28993/63360/1073) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 15,000.00 0.59% | 5,000.00 7,000.00 0.33% | 10,666.67 20,000.00 0.87% | 20,000.00 5,000.00 0.20% | 2,139,893 |
| 2009 08 | Glenn Highway MP 63.5, Erosion (24836/51881/1073) 11 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 15,000.00 1.66% | 5,768.30 7,500.00 0.99% | 36,133.48 20,000.00 2.61% | 125,000.00 5,768.30 0.72% | 758,238 |
| 2011 05 | Taylor Highway MP 70 Lost Chicken Slide (32215/63379/1073) 9 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 20,000.00 0.78% | 2,500.00 2,500.00 0.15% | 7,000.00 8,000.00 0.42% | 15,000.00 5,000.00 0.26% | 1,656,700 |
| 2012 10 | West Dowling Road Phase IIa: C Street to Minnesota Drive (38771/55280/1073) 7 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 250,000.00 21.19% | 124,134.00 182,904.53 17.44% | 267,876.93 124,134.00 11.14% | 500,000.00 217,100.00 18.72% | 1,048,926 |
| 2014 04 | 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/1073) 9 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 5,000.00 0.18% | 1.00 20,000.00 0.72% | 19,475.11 60,000.00 2.10% | 60,000.00 1,000.00 0.03% | 2,773,227 |
| 2012 11 | Sawmill Creek Road Upgrade (37924/68216/1073) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 10,500.00 0.09% | 5,000.00 500,000.00 4.24% | 185,000.00 50,000.00 0.39% | 500,000.00 5,000.00 0.04% | 11,789,167 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2009 12 | TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1073) 4 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 50,000.00 0.54% | 60,000.00 200,000.00 2.67% | 279,750.00 60,000.00 0.74% | 700,000.00 700,000.00 8.26% | 7,489,670 |
| 2011 10 | Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/1073) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 350,000.00 3.94% | 250,000.00 250,000.00 3.19% | 383,333.33 450,000.00 5.19% | 450,000.00 450,000.00 5.13% | 7,842,000 |
| 2010 02 | Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/1073) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 85,000.00 2.11% | 10,000.00 20,000.00 0.48% | 26,666.67 10,000.00 0.21% | 50,000.00 50,000.00 0.95% | 4,191,814 |
| 2014 04 | Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/1073) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 5,000.00 0.16% | 5,000.00 5,000.00 0.18% | 111,666.67 30,000.00 1.05% | 300,000.00 300,000.00 10.10% | 2,798,426 |
| 2012 11 | Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/1073) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 10,000.00 0.14% | 13,500.00 90,000.00 1.61% | 101,166.67 200,000.00 3.39% | 200,000.00 13,500.00 0.21% | 5,598,065 |
| 2012 11 | Angoon Areawide Paving (38070/67460/1073) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 6,000.00 0.42% | 3,000.00 3,000.00 0.25% | 9,733.33 20,000.00 1.44% | 20,000.00 6,200.00 0.35% | 1,209,315 |
| 2015 10 | College Road Right Turn Lanes (44899/77227/1073) 5 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 25,000.00 2.92% | 23,546.00 23,546.00 2.49% | 39,509.20 30,000.00 3.05% | 58,000.00 40,000.00 4.03% | 947,198 |
| 2014 04 | Parks Highway M P 194 Broad Pass RR Overcrossing (42228) 6 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Each (Alt) | 16.0 | 937.50 0.07% | 1,250.00 31,250.00 2.42% | 9,177.08 3,125.00 0.24% | 31,250.00 3,125.00 0.24% | 20,669,482 |
| 2014 04 | Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/1073) 6 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 15,000.00 0.07% | 20,000.00 500,000.00 2.42% | 146,833.33 50,000.00 0.24% | 500,000.00 50,000.00 0.24% | 20,669,482 |
| 2018 02 | SEA - SR Regionwide Non-NHS Culvert Repair/Replace (44957/68659/7232) 8 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 5,000.00 1.33% | 1,500.00 10,000.00 2.68% | 9,105.85 4,200.00 1.10% | 23,746.82 23,746.82 6.16% | 373,425 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2009 11 | Juneau Areawide Traffic Signal Upgrade 68057 (16653/68057/1073) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 5,000.00 1.18% | 4,000.00 4,000.00 0.94% | 7,023.19 10,046.38 1.71% | 10,046.38 0.00 0.00% | 426,231 |
| 2014 01 | HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/1073) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 5,000.00 0.05% | 10,000.00 98,500.00 1.51% | 102,833.33 10,000.00 0.15% | 200,000.00 200,000.00 2.67% | 6,527,698 |
| 2014 02 | Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement Preservation (42246/53164 55261/1073) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 25,000.00 0.24% | 50,000.00 50,000.00 0.43% | 150,000.00 100,000.00 0.78% | 300,000.00 300,000.00 2.26% | 11,749,902 |
| 2014 01 | HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Linear Foot (Alt) | 500.0 | 10.00 0.05% | 20.00 197.00 1.51% | 205.67 20.00 0.15% | 400.00 400.00 2.67% | 6,527,698 |
| 2015 11 | Nome Snake River Bridge - Stage II (44634/60759/7232) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 15,000.00 2.42% | 45,000.00 45,000.00 7.55% | 47,500.00 50,000.00 5.36% | 50,000.00 0.00 0.00% | 595,999 |
| 2009 09 | Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/1073) 7 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 5,000.00 0.02% | 2,500.00 200,000.00 0.96% | 62,514.29 50,000.00 0.23% | 200,000.00 10,000.00 0.04% | 20,758,919 |
| 2016 05 | Aleknagik Wood River Bridge Construction - Phase II (45783/54627/1073) 5 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 10,000.00 0.12% | 5,000.00 50,000.00 0.78% | 23,000.00 10,000.00 0.15% | 50,000.00 40,000.00 0.54% | 6,391,456 |
| 2010 02 | Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033) 6 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum (Alt) | 1.0 | 10,000.00 0.28% | 10,000.00 10,000.00 0.34% | 31,833.33 25,000.00 0.80% | 75,000.00 40,000.00 1.25% | 2,980,832 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 09 | HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/1073) | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 20,000.00 0.48% | 3,898.65 15,000.00 0.32% | 55,558.45 19,893.60 0.43% | 205,000.00 34,000.00 0.73% | 4,631,344 |
| 2016 05 | City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7232) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 70,000.00 2.51% | 102,000.00 160,000.00 6.92% | 199,666.67 337,000.00 12.97% | 337,000.00 102,000.00 3.76% | 2,311,182 |
| 2013 12 | West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1073) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 250,000.00 0.67% | 250,000.00 250,000.00 0.68% | 625,000.00 1,000,000.00 2.67% | 1,000,000.00 0.00 0.00% | 36,856,108 |
| 2009 09 | Phillips Field Road Upgrade (23832/65199/1073) 4 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 28,000.00 0.99% | 7,000.00 7,000.00 0.44% | 42,000.00 25,000.00 1.51% | 71,000.00 65,000.00 3.56% | 1,588,185 |
| 2018 02 | HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7232) 2 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 5,000.00 0.14% | 1,000.00 1,000.00 0.03% | 25,500.00 50,000.00 1.53% | 50,000.00 0.00 0.00% | 3,244,574 |
| 2015 11 | Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1073) 5 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 100,000.00 0.25% | 18,080.00 18,080.00 0.04% | 138,616.00 50,000.00 0.12% | 325,000.00 150,000.00 0.35% | 40,745,592 |
| 2009 09 | Ktn- N. Tongass Hwy Emergency Slope Stabilization (24392/69086/1073) 3 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 100,000.00 16.08% | 42,220.00 85,000.00 17.16% | 59,953.33 52,640.00 10.55% | 85,000.00 42,220.00 8.09% | 495,324 |
| 2018 03 | HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/7232) 6 Bids Tendered | 202(1) Removal Of Structures And Obstructions | Lump Sum | 1 | 30,000.00 0.11% | 3,000.00 10,000.00 0.03% | 142,213.54 3,000.00 0.01% | 500,000.00 18,000.00 0.06% | 29,100,627 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 05 | 69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1073) 2 Bids Tendered | 202(1) REMOVAL OF STRUCTURES AND OBSTRUCTIONS | LUMP SUM | 1 | 5,000.00 0.12% | 17,500.00 17,500.00 0.35% | 18,750.00 20,000.00 0.39% | 20,000.00 0.00 0.00% | 5,031,578 |
| 2012 03 | AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/1073) 6 Bids Tendered | 202(1) REMOVAL OF STRUCTURES AND OBSTRUCTIONS | LUMP SUM | 1 | 25,000.00 0.59% | 4,000.00 61,200.00 1.91% | 83,811.00 4,000.00 0.12% | 300,000.00 12,666.00 0.37% | 3,199,546 |
| 2009 12 | Anchorage Area Safety Improvements, Construction 2010 (26013/51185/1073) 7 Bids Tendered | 202(1) REMOVAL OF STRUCTURES AND OBSTRUCTIONS | LUMP SUM | 1 | 6,000.00 0.24% | 2,600.00 70,000.00 3.51% | 64,854.57 20,000.00 0.99% | 250,000.00 83,782.00 4.05% | 1,996,872 |
| 2011 11 | VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1073) 6 Bids Tendered | 202(1) REMOVAL OF STRUCTURES AND OBSTRUCTIONS | LUMP SUM | 1 | 15,000.00 0.18% | 10,300.00 171,277.00 2.74% | 124,762.83 230,000.00 3.52% | 300,000.00 300,000.00 4.32% | 6,242,977 |
| 2014 05 | South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1073) 3 Bids Tendered | 202(1) REMOVAL OF STRUCTURES AND OBSTRUCTIONS | Lump Sum | 1 | 150,000.00 2.24% | 125,000.00 125,000.00 2.04% | 195,000.00 250,000.00 3.90% | 250,000.00 210,000.00 3.07% | 6,138,597 |
| 2016 12 | Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7232) 2 Bids Tendered | 202(1) REMOVAL OF STRUCTURES AND OBSTRUCTIONS | LUMP SUM | 1 | 165,000.00 0.24% | 150,000.00 500,000.00 0.89% | 325,000.00 150,000.00 0.25% | 500,000.00 0.00 0.00% | 55,969,371 |
| 2014 05 | Haines Ferry Terminal Improvements (39251/68433/1073) 4 Bids Tendered | 202(1) REMOVAL OF STRUCTURES AND OBSTRUCTIONS | LUMP SUM | 1 | 100,000.00 1.03% | 135,500.00 225,000.00 1.50% | 216,000.00 321,500.00 1.99% | 321,500.00 182,000.00 1.13% | 14,979,745 |
| 2016 12 | Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1073) 2 Bids Tendered | 202(1) REMOVAL OF STRUCTURES AND OBSTRUCTIONS | LUMP SUM | 1 | 10,000.00 0.07% | 10,000.00 20,000.00 0.15% | 15,000.00 10,000.00 0.07% | 20,000.00 0.00 0.00% | 13,394,988 |
| 2012 10 | Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/1073) 3 Bids Tendered | 202(1) REMOVAL OF STRUCTURES AND OBSTRUCTIONS | LUMP SUM | 1 | 50,000.00 0.24% | 23,000.00 23,000.00 0.14% | 207,000.00 500,000.00 2.90% | 500,000.00 98,000.00 0.53% | 16,932,672 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 10 | Angoon Ferry Terminal Passenger Facility (45185/Z683620000/1073) 3 Bids Tendered | 202(1) REMOVAL OF STRUCTURES AND OBSTRUCTIONS | Lump Sum | 1 | 50,000.00 3.27% | 45,000.00 45,000.00 2.82% | 137,666.67 68,000.00 2.98% | 300,000.00 300,000.00 12.59% | 1,593,868 |
| 2009 06 | Central Region Safety Improvement Project 2008 (23772/51210 51229/1073) 3 Bids Tendered | 202(1) REMOVAL OF STRUCTURES AND OBSTRUCTIONS | LUMP SUM | 1 | 55,000.00 1.14% | 0.00 250,000.00 4.97% | 183,333.33 300,000.00 5.27% | 300,000.00 0.00 0.00% | 5,027,359 |
| 2011 12 | HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/1073) 4 Bids Tendered | 202(1) REMOVAL OF STRUCTURES AND OBSTRUCTIONS | LUMP SUM | 1 | 23,500.00 0.40% | 30,000.00 30,000.00 0.70% | 61,942.50 100,000.00 2.29% | 100,000.00 74,270.00 1.65% | 4,310,604 |
| 2016 01 | Replacement of Water Street Trestle No. 2 (45076/69534/1073) 3 Bids Tendered | 202(1) REMOVAL OF STRUCTURES AND OBSTRUCTIONS | Lump Sum | 1 | 450,000.00 2.26% | 295,715.00 300,000.00 1.35% | 385,238.33 560,000.00 2.15% | 560,000.00 295,715.00 1.04% | 22,300,050 |
| 2015 12 | Kake Ferry Terminal Passenger Facility (45186/SAMHS00002/1073) 5 Bids Tendered | 202(1) REMOVAL OF STRUCTURES AND OBSTRUCTIONS | Lump Sum | 1 | 25,000.00 2.58% | 11,000.00 11,000.00 0.99% | 23,436.00 11,780.00 0.91% | 60,000.00 23,400.00 1.73% | 1,115,500 |
| 2016 12 | Fairbanks Noble Street Upgrade (45722/61725/1073) 4 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum | 1 | 463,100.00 4.32% | 76,860.95 300,000.00 3.14% | 219,215.24 350,000.00 3.59% | 350,000.00 150,000.00 1.41% | 9,545,573 |
| 2016 12 | Fairbanks Noble Street Upgrade (45722) 4 Bids Tendered | 202(1) Removal of Structures and Obstructions | Lump Sum (Alt) | 1.0 | 463,100.00 4.32% | 76,860.95 300,000.00 3.14% | 219,215.24 350,000.00 3.59% | 350,000.00 150,000.00 1.41% | 9,545,573 |
| 2012 11 | Ketchikan Airport Ferry Terminal Bridges - Hydraulic System Improvements (38499/67401/1073) 3 Bids Tendered | 202(1) Removal of Structures and Obstructions - Gravina | Lump Sum | 1 | 5,000.00 1.82% | 5,400.00 14,880.00 3.73% | 9,093.33 7,000.00 1.55% | 14,880.00 5,400.00 1.15% | 398,771 |
| 2014 06 | Richardson Highway Fairbanks New Weigh Station (42388/60552/1073) 4 Bids Tendered | 202(1) Removal of Stuctures and Obstructions | Lump Sum | 1 | 30,000.00 0.23% | 70,000.00 75,000.00 0.67% | 83,358.75 100,000.00 0.88% | 100,000.00 88,435.00 0.71% | 11,172,615 |
| 2009 11 | Alaska Highway MP 1308 Tok Weigh Station (20712/67381/1073) 7 Bids Tendered | 202(1) Removal of Stuctures and Obstructions | Lump Sum | 1 | 70,000.00 1.04% | 50,818.00 51,600.00 0.80% | 80,137.51 150,000.00 2.21% | 150,000.00 100,000.00 1.43% | 6,460,641 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 06 | Kasaan Harbor Improvements (33308/67953/0) 3 Bids Tendered | 202(1) Remove & Dispose of Existing Structures | Lump Sum | 1 | 35,000.00 2.37% | 38,600.00 38,600.00 2.81% | 49,533.33 45,000.00 3.09% | 65,000.00 65,000.00 4.37% | 1,372,534 |
| 2011 04 | Port Alexander Inner Harbor Improvements (33142/69588/0) 3 Bids Tendered | 202(1) Remove Existing Timber Floats | Lump Sum | 1 | 15,000.00 2.15% | 16,000.00 16,000.00 3.46% | 18,666.67 20,000.00 4.02% | 20,000.00 20,000.00 3.51% | 462,720 |
| 2012 06 | Sgy - Pedestrian Improvements (30593/69304/1073) 3 Bids Tendered | 202(1).A Removal Of Structures And Obstructions | Lump Sum | 1 | 1,500.00 0.35% | 356.50 356.50 0.09% | 1,118.83 2,000.00 0.48% | 2,000.00 1,000.00 0.23% | 404,660 |
| 2009 11 | Juneau Areawide Traffic Signal Upgrade 68057 (16653/68057/1073) 2 Bids Tendered | 202(1)a Removal Of Structures And Obstructions | Lump Sum | 1 | 1,000.00 0.24% | 1,000.00 1,000.00 0.23% | 1,638.65 2,277.29 0.39% | 2,277.29 0.00 0.00% | 426,231 |
| 2016 04 | Gravina Mill Access Road (44786/Z699220000/1073) 4 Bids Tendered | 202(1)A Removal of Structures and Obstructions | Lump Sum | 1 | 3,000.00 0.15% | 3,000.00 5,000.00 0.29% | 7,875.00 3,000.00 0.17% | 20,000.00 20,000.00 1.04% | 1,695,525 |
| 2015 04 | College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1073) 3 Bids Tendered | 202(1)-A Removal of Structures and Obstructions | Lump Sum | 1 | 50,000.00 0.73% | 25,000.00 25,000.00 0.35% | 40,666.67 40,000.00 0.54% | 57,000.00 57,000.00 0.72% | 7,090,895 |
| 2016 04 | FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1073) 3 Bids Tendered | 202(1)-A Removal Of Structures And Obstructions | Lump Sum | 1 | 35,000.00 0.31% | 3,000.00 3,000.00 0.03% | 12,666.67 10,000.00 0.11% | 25,000.00 25,000.00 0.24% | 8,963,033 |
| 2011 12 | Illinois Street Reconstruction (33274/63102/1073) 4 Bids Tendered | 202(1)-A REMOVAL OF STRUCTURES AND OBSTRUCTIONS - NOYES SLOUGH BRIDGE | LUMP SUM | 1 | 147,000.00 0.65% | 75,000.00 120,000.00 0.55% | 116,250.00 75,000.00 0.34% | 150,000.00 120,000.00 0.54% | 21,965,863 |
| 2009 11 | Juneau Areawide Traffic Signal Upgrade 68057 (16653/68057/1073) 2 Bids Tendered | 202(1)b Removal Of Structures And Obstructions | Lump Sum | 1 | 1,000.00 0.24% | 1,000.00 1,000.00 0.23% | 1,564.81 2,129.61 0.36% | 2,129.61 0.00 0.00% | 426,231 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 05 | Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1073) | 202(1)-B Removal of Structures and Obstructions | Lump Sum | 1 | 6,000.00 0.02% | 3,000.00 3,000.00 0.01% | 14,625.00 25,000.00 0.09% | 25,000.00 6,500.00 0.02% | 24,869,247 |
| 2016 04 | FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1073) 3 Bids Tendered | 202(1)-B Removal Of Structures And Obstructions | Lump Sum | 1 | 67,000.00 0.59% | 75,000.00 300,000.00 3.35% | 241,666.67 350,000.00 3.78% | 350,000.00 75,000.00 0.72% | 8,963,033 |
| 2011 12 | Illinois Street Reconstruction (33274/63102/1073) 4 Bids Tendered | 202(1)-B REMOVAL OF STRUCTURES AND OBSTRUCTIONS | LUMP SUM | 1 | 20,000.00 0.09% | 22,000.00 215,000.00 0.98% | 146,750.00 100,000.00 0.45% | 250,000.00 22,000.00 0.10% | 21,965,863 |
| 2016 03 | HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1415) 6 Bids Tendered | 202(10) K Single Mail Box Installation | Each | 1 | 1,000.00 0.02% | 350.00 1,000.00 0.02% | 650.83 525.00 0.01% | 1,000.00 350.00 0.01% | 4,196,232 |
| 2016 07 | Ktn - Trollers Creek Bridge #0864 Replacement (45314/Z694200000/1415) 7 Bids Tendered | 202(10) Single Mail Box Installation | Each | 1 | 650.00 0.05% | 200.00 1,000.00 0.06% | 571.43 500.00 0.03% | 1,000.00 200.00 0.01% | 1,549,850 |
| 2017 01 | AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1415) 5 Bids Tendered | 202(10) Single Mail Box Installation | Each | 1 | 500.00 0.00% | 322.19 1,000.00 0.00% | 724.44 500.00 0.00% | 1,000.00 1,000.00 0.00% | 21,769,589 |
| 2010 10 | Tok Cut Off M P 0-2 and M P 5-24 Resurfacing (28413/63364/1415) 7 Bids Tendered | 202(10) Single Mail Box Installation | Each | 12 | 700.00 0.07% | 250.00 450.00 0.06% | 470.43 500.00 0.06% | 643.00 500.00 0.06% | 9,258,998 |
| 2016 04 | Goldhill Road Bicycle And Pedestrian Facility (45033/63293/1415) 4 Bids Tendered | 202(10) Single Mail Box Installation | Each | 23 | 550.00 0.39% | 600.00 600.00 0.48% | 651.79 600.00 0.46% | 750.00 750.00 0.56% | 2,864,888 |
| 2015 10 | Glenn Highway: MP 49 (45214/50994/1415) 13 Bids Tendered | 202(10) Single Mail Box Installation | Each | 1 | 550.00 0.02% | 150.00 750.00 0.03% | 1,079.33 1,000.00 0.03% | 4,823.56 760.00 0.03% | 2,836,370 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 08 | Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1415) 6 Bids Tendered | 202(10) Single Mail Box Installation | Each | 7 | 720.00 0.03% | 317.00 600.00 0.02% | 613.00 1,000.00 0.04% | 1,000.00 500.00 0.02% | 17,817,902 |
| 2015 10 | Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7233) 2 Bids Tendered | 202(10) Single Mail Box Installation | Each | 19 | 500.00 0.21% | 600.00 600.00 0.33% | 725.00 850.00 0.44% | 850.00 0.00 0.00% | 3,491,195 |
| 2011 05 | Van Horn Road West ( Cartwright Road) Improvements (2484/Project No. 62056/1415) 3 Bids Tendered | 202(10) Single Mail Box Installation | Each | 11 | 1,000.00 0.59% | 550.00 600.00 0.55% | 593.33 550.00 0.46% | 630.00 630.00 0.52% | 1,198,184 |
| 2011 02 | Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1415) 5 Bids Tendered | 202(10) Single Mail Box Installation | Each | 4 | 500.00 0.01% | 250.00 250.00 0.01% | 526.00 508.00 0.02% | 700.00 572.00 0.02% | 12,332,894 |
| 2011 11 | Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1415) 7 Bids Tendered | 202(10) Single Mail Box Installation | Each | 5 | 1,000.00 0.03% | 300.00 525.00 0.02% | 592.86 600.00 0.02% | 1,000.00 650.00 0.02% | 13,969,176 |
| 2010 11 | JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1415) 3 Bids Tendered | 202(10) Single Mail Box Installation | Each | 15 | 500.00 0.12% | 200.00 200.00 0.06% | 264.17 292.50 0.06% | 300.00 300.00 0.06% | 4,884,352 |
| 2011 06 | Northern Region Deferred Maintenance F Y11: Dawson, Lineman & Newby Resurfacing (33271/63639/1415) 3 Bids Tendered | 202(10) Single Mail Box Installation | Each | 24 | 500.00 1.48% | 420.00 560.00 2.12% | 526.67 600.00 2.17% | 600.00 420.00 1.33% | 634,448 |
| 2016 03 | AMATS: Abbott Rd. Rehab-Phase I (45647/59190/7233) 8 Bids Tendered | 202(10) Single Mail Box Installation | Each | 4 | 650.00 0.03% | 500.00 1,000.00 0.05% | 741.78 500.00 0.02% | 1,200.00 1,200.00 0.06% | 8,348,321 |
| 2011 10 | JNU-Thane Road Pavement Rehabilitation (28053/69340/1415) 1 Bids Tendered | 202(10) Single Mail Box Installation | Each | 29 | 300.00 0.20% | 500.00 500.00 0.36% | 500.00 0.00 0.00% | 500.00 0.00 0.00% | 4,059,696 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 04 | Sterling Highway MP 114-135 Pavement Preservation (45711/56698/1415) 4 Bids Tendered | 202(10) Single Mail Box Installation | Each | 14 | 650.00 0.05% | 500.00 500.00 0.04% | 725.00 1,000.00 0.08% | 1,000.00 650.00 0.05% | 15,712,283 |
| 2014 10 | Hurst Road Resurfacing (42903/63037/1415) 3 Bids Tendered | 202(10) Single Mail Box Installation | Each | 13 | 550.00 0.20% | 700.00 700.00 0.35% | 716.67 750.00 0.35% | 750.00 700.00 0.30% | 2,595,968 |
| 2017 07 | Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/1415) 4 Bids Tendered | 202(10) Single Mail Box Installation | Each | 6 | 600.00 0.03% | 500.00 700.00 0.05% | 593.75 500.00 0.03% | 700.00 625.00 0.04% | 8,695,855 |
| 2012 10 | Glenn Highway M P 172-189 Rehabilitation (38155/60922/1415) 9 Bids Tendered | 202(10) Single Mail Box Installation | Each | 3 | 500.00 0.01% | 270.00 700.00 0.01% | 620.56 360.00 0.01% | 1,000.00 1,000.00 0.01% | 20,669,751 |
| 2014 02 | Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement Preservation (42246/53164 55261/1415) 3 Bids Tendered | 202(10) Single Mail Box Installation | Each | 11 | 600.00 0.06% | 500.00 840.00 0.08% | 613.33 500.00 0.04% | 840.00 500.00 0.04% | 11,749,902 |
| 2014 04 | Edgerton Highway MP 0-19 Resurfacing (42129/63909/1415) 6 Bids Tendered | 202(10) Single Mail Box Installation | Each | 50 | 650.00 0.35% | 400.00 550.00 0.37% | 560.00 460.00 0.31% | 800.00 500.00 0.31% | 7,445,892 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2017 05 | Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, | 202(10) Single Mail Box Installation | Each | 7 | 725.00 0.01% | 500.00 500.00 0.01% | 625.00 500.00 0.01% | 1,000.00 500.00 0.01% | 53,907,758 |
| 2010 07 | 23rd Avenue Improvements (28375/60745/1415) 3 Bids Tendered | 202(10) Single Mail Box Installation | Each | 16 | 550.00 0.30% | 400.00 450.00 0.30% | 500.00 650.00 0.39% | 650.00 400.00 0.22% | 2,405,270 |
| 2014 10 | Tok Cutoff M P 50-60 Resurfacing (41360/62190/1415) 6 Bids Tendered | 202(10) Single Mail Box Installation | Each | 1 | 500.00 0.01% | 630.00 800.00 0.01% | 764.17 700.00 0.01% | 1,000.00 750.00 0.01% | 5,671,025 |
| 2009 10 | Alaska Highway M P 1412-1422 Rehabilitation (17052/61777/1415) 7 Bids Tendered | 202(10) Single Mail Box Installation | Each | 40 | 600.00 0.54% | 400.00 500.00 0.53% | 542.86 500.00 0.50% | 700.00 600.00 0.59% | 3,747,075 |
| 2017 03 | Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. (44698/68663/1415) 2 Bids Tendered | 202(10) Single Mail Box Installation | Each | 27 | 600.00 0.98% | 400.00 400.00 0.66% | 425.00 450.00 0.61% | 450.00 0.00 0.00% | 1,624,145 |
| 2014 04 | 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/1415) 9 Bids Tendered | 202(10) Single Mail Box Installation | Each | 7 | 500.00 0.12% | 300.00 400.00 0.10% | 528.89 500.00 0.12% | 1,000.00 450.00 0.11% | 2,773,227 |
| 2017 11 | Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//1415) 4 Bids Tendered | 202(10) Single Mail Box Installation | Each | 2 | 500.00 0.00% | 500.00 500.00 0.00% | 687.50 750.00 0.00% | 1,000.00 1,000.00 0.00% | 36,149,513 |
| 2017 05 | Soldotna: Funny River Road Improvements (47045/53750/1415) 2 Bids Tendered | 202(10) Single Mail Box Installation | Each | 2 | 1,000.00 0.08% | 500.00 500.00 0.05% | 675.00 850.00 0.09% | 850.00 0.00 0.00% | 1,964,337 |
| 2010 03 | KTN-Totem Bight To Whipple Creek (17733/67443/1415) 2 Bids Tendered | 202(10) Single Mail Box Installation | Each | 19 | 500.00 0.10% | 175.00 500.00 0.11% | 337.50 175.00 0.04% | 500.00 0.00 0.00% | 8,744,515 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 10 | Steese Highway MP 5-11 Resurfacing (38319/63915/1415) 3 Bids Tendered | 202(10) Single Mail Box Installation | Each | 3 | 650.00 0.02% | 600.00 600.00 0.03% | 626.67 650.00 0.03% | 650.00 630.00 0.02% | 7,189,147 |
| 2014 11 | Fritz Cove Road Rehabilitation And Repair (36604/69397/1415) 2 Bids Tendered | 202(10) Single Mail Box Installation | Each | 89 | 550.00 1.33% | 300.00 300.00 0.86% | 450.00 600.00 1.18% | 600.00 0.00 0.00% | 3,115,745 |
| 2010 05 | Nordale Road Pavement Rehabilitation - FMATS (Badger Road to Chena River) (28033/63158/1415) 3 Bids Tendered | 202(10) Single Mail Box Installation | Each | 20 | 650.00 0.52% | 285.00 600.00 0.69% | 495.00 600.00 0.65% | 600.00 285.00 0.30% | 1,748,183 |
| 2017 09 | Old Nenana/Ester Hill Rehabilitation (46580/60455/1415) 3 Bids Tendered | 202(10) Single Mail Box Installation | Each | 16 | 650.00 0.09% | 650.00 650.00 0.08% | 676.67 730.00 0.08% | 730.00 650.00 0.07% | 12,499,865 |
| 2017 06 | Farmers Loop Resurfacing and Signal Interconnect (47065//7233) 3 Bids Tendered | 202(10) Single Mail Box Installation | Each | 52 | 750.00 0.26% | 650.00 650.00 0.27% | 650.00 650.00 0.25% | 650.00 650.00 0.25% | 12,656,111 |
| 2018 03 | HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/1415) 6 Bids Tendered | 202(10) Single Mail Box Installation | Each | 7 | 650.00 0.02% | 500.00 1,000.00 0.02% | 1,028.37 2,000.00 0.05% | 2,000.00 1,150.00 0.03% | 29,100,627 |
| 2009 09 | Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/1415) 7 Bids Tendered | 202(10) Single Mail Box Installation | Each | 1 | 500.00 0.00% | 250.00 500.00 0.00% | 450.00 500.00 0.00% | 550.00 550.00 0.00% | 20,758,919 |
| 2013 12 | JNU-North Douglas Highway Pavement Rehabilitation (40794/67531/1415) 2 Bids Tendered | 202(10) Single Mail Box Installation | Each | 5 | 500.00 0.04% | 300.00 300.00 0.03% | 550.00 800.00 0.07% | 800.00 0.00 0.00% | 4,522,796 |
| 2010 08 | Nelson Road Resurfacing (25633/63459/1415) 3 Bids Tendered | 202(10) Single Mail Box Installation | Each | 16 | 350.00 0.38% | 250.00 600.00 0.91% | 508.33 250.00 0.36% | 675.00 675.00 0.87% | 1,055,870 |
| 2009 04 | KTN- North Tongass Safety Improvements (13373/67423/1415) 3 Bids Tendered | 202(10) Single Mail Box Installation | Each | 2 | 500.00 0.06% | 400.00 750.00 0.13% | 716.67 400.00 0.07% | 1,000.00 1,000.00 0.15% | 1,129,532 |
| 2013 06 | Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/1415) 2 Bids Tendered | 202(10) Single Mail Box Installation | Each | 4 | 600.00 0.08% | 500.00 500.00 0.07% | 650.00 800.00 0.10% | 800.00 0.00 0.00% | 2,924,423 |
| 2015 02 | Plack Road Bicycle/Pedestrian Facility (43167/77248/1415) 4 Bids Tendered | 202(10) Single Mail Box Installation | Each | 15 | 500.00 0.30% | 210.00 700.00 0.45% | 627.50 800.00 0.48% | 800.00 800.00 0.47% | 2,329,969 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 07 | HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1415) 9 Bids Tendered | 202(10) Single Mail Box Installation | Each | 2 | 700.00 0.02% | 500.00 550.00 0.02% | 716.62 675.00 0.02% | 1,074.54 500.00 0.02% | 5,719,942 |
| 2018 03 | Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1415) 6 Bids Tendered | 202(10) Single Mail Box Installation | Each | 1 | 800.00 0.01% | 500.00 1,100.00 0.01% | 1,141.62 900.00 0.01% | 2,000.00 500.00 0.00% | 12,869,962 |
| 2013 05 | Johns Road Improvements, Klatt To High View (GF) (40515/52783/1415) 4 Bids Tendered | 202(10) Single Mail Box Installation | Each | 10 | 500.00 0.10% | 375.00 375.00 0.11% | 566.00 689.00 0.20% | 700.00 700.00 0.20% | 3,496,801 |
| 2013 04 | Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1415) 4 Bids Tendered | 202(10) Single Mail Box Installation | Each | 20 | 500.00 0.06% | 550.00 550.00 0.07% | 641.25 660.00 0.08% | 680.00 680.00 0.08% | 16,585,844 |
| 2015 02 | Bennett Road Resurfacing (44212/63911/7233) 3 Bids Tendered | 202(10) Single Mail Box Installation | Each | 22 | 550.00 0.72% | 700.00 700.00 1.60% | 766.67 800.00 1.65% | 800.00 800.00 1.47% | 961,036 |
| 2013 03 | KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1415) 2 Bids Tendered | 202(10) Single Mail Box Installation | Each | 10 | 500.00 0.06% | 400.00 400.00 0.04% | 440.00 480.00 0.05% | 480.00 0.00 0.00% | 9,118,342 |
| 2013 02 | Nordale Road Rehabilitation (39751/62166/1415) 3 Bids Tendered | 202(10) Single Mail Box Installation | Each | 8 | 650.00 0.11% | 620.00 700.00 0.13% | 648.33 625.00 0.11% | 700.00 620.00 0.11% | 4,442,893 |
| 2012 05 | Parks Highway M P 252-263 Rehabilitation (33781/63655/1415) 7 Bids Tendered | 202(10) Single Mail Box Installation | Each | 1 | 500.00 0.00% | 500.00 550.00 0.00% | 710.71 1,000.00 0.01% | 1,250.00 525.00 0.00% | 12,580,165 |
| 2009 06 | JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/1415) 3 Bids Tendered | 202(10) Single Mail Box Installation | Each | 12 | 670.00 0.08% | 500.00 500.00 0.06% | 535.00 605.00 0.07% | 605.00 500.00 0.06% | 9,793,198 |
| 2018 05 | AMATS: Abbott Road Rehab - Phase II (48404//7233) 4 Bids Tendered | 202(10) Single Mail Box Installation | Each | 6 | 700.00 0.08% | 300.00 800.00 0.09% | 706.25 1,000.00 0.11% | 1,000.00 300.00 0.03% | 5,167,568 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2010 03 | AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1415) 5 Bids Tendered | 202(10) Single Mail Box Installation | Each | 3 | 1,000.00 0.02% | 600.00 750.00 0.02% | 750.00 600.00 0.01% | 1,000.00 750.00 0.02% | 12,682,497 |
| 2013 08 | Potter Road Surfacing (40474/63517/1415) 3 Bids Tendered | 202(10) Single Mail Box Installation | Each | 1 | 500.00 0.05% | 750.00 800.00 0.10% | 850.00 750.00 0.08% | 1,000.00 1,000.00 0.10% | 835,888 |
| 2018 06 | Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//1415) 3 Bids Tendered | 202(10) SINGLE MAIL BOX INSTALLATION | EACH | 1 | 550.00 0.02% | 650.00 650.00 0.02% | 950.00 800.00 0.02% | 1,400.00 1,400.00 0.04% | 3,440,733 |
| 2016 12 | Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7233) 2 Bids Tendered | 202(10) SINGLE MAIL BOX INSTALLATION | EACH | 5 | 800.00 0.01% | 660.40 660.40 0.01% | 830.20 1,000.00 0.01% | 1,000.00 0.00 0.00% | 55,969,371 |
| 2012 10 | Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/1415) 3 Bids Tendered | 202(10) SINGLE MAIL BOX INSTALLATION | EACH | 3 | 700.00 0.01% | 400.00 400.00 0.01% | 506.00 500.00 0.01% | 618.00 618.00 0.01% | 16,932,672 |
| 2016 12 | Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1415) 2 Bids Tendered | 202(10) SINGLE MAIL BOX INSTALLATION | EACH | 1 | 500.00 0.00% | 500.00 500.00 0.00% | 650.00 800.00 0.01% | 800.00 0.00 0.00% | 13,394,988 |
| 2011 11 | VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1415) 6 Bids Tendered | 202(10) SINGLE MAIL BOX INSTALLATION | EACH | 4 | 500.00 0.02% | 240.00 240.00 0.02% | 666.67 1,000.00 0.06% | 1,000.00 1,000.00 0.06% | 6,242,977 |
| 2011 12 | Illinois Street Reconstruction (33274/63102/1415) 4 Bids Tendered | 202(10) SINGLE MAIL BOX INSTALLATION | EACH | 2 | 750.00 0.01% | 570.00 600.00 0.01% | 655.00 650.00 0.01% | 800.00 570.00 0.01% | 21,965,863 |
| 2013 05 | 69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1415) 2 Bids Tendered | 202(10) SINGLE MAILBOX INSTALLATION | EACH | 2 | 530.00 0.02% | 500.00 600.00 0.02% | 550.00 500.00 0.02% | 600.00 0.00 0.00% | 5,031,578 |
| 2015 09 | JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/7233) 4 Bids Tendered | 202(10)a Single Mail Box Installation | Each | 2 | 500.00 0.04% | 350.00 500.00 0.05% | 450.00 350.00 0.03% | 500.00 450.00 0.03% | 2,092,727 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 04 | College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / | 202(10)-A Single Mail Box Installation | Each | 3 | 550.00 0.02% | 550.00 600.00 0.03% | 625.00 725.00 0.03% | 725.00 550.00 0.02% | 7,090,895 |
| 2013 11 | Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1415) 5 Bids Tendered | 202(10)-A Single Mail Box Installation | Each | 10 | 600.00 0.02% | 500.00 650.00 0.02% | 720.00 500.00 0.02% | 1,000.00 700.00 0.02% | 29,587,321 |
| 2018 05 | Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1415) 4 Bids Tendered | 202(10)-A Single Mailbox Installation | Each | 11 | 700.00 0.03% | 550.00 650.00 0.03% | 787.50 550.00 0.02% | 1,200.00 750.00 0.03% | 24,869,247 |
| 2013 11 | Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1415) 5 Bids Tendered | 202(10)-B Single Mail Box Installation | Each | 7 | 600.00 0.01% | 500.00 650.00 0.02% | 720.00 500.00 0.01% | 1,000.00 700.00 0.02% | 29,587,321 |
| 2015 02 | Plack Road Bicycle/Pedestrian Facility (43167/77248/1075) 4 Bids Tendered | 202(101) Removal and Disposal Of Culvert Pipe | Each | 29 | 1,500.00 1.77% | 150.00 150.00 0.19% | 712.50 1,200.00 1.39% | 1,200.00 400.00 0.45% | 2,329,969 |
| 2017 06 | Dalton Highway MP 209-222 Reconstruction (45785//0) 7 Bids Tendered | 202(101) Removal of Culvert Pipe | Each | 116 | 800.00 0.35% | 500.00 800.00 0.44% | 1,210.56 1,343.95 0.66% | 1,860.00 1,000.00 0.46% | 20,984,015 |
| 2016 11 | Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/1075) 9 Bids Tendered | 202(101) Removal of Culvert Pipe | Each | 14 | 3,800.00 0.73% | 1,550.00 2,000.00 0.44% | 4,673.02 1,550.00 0.29% | 15,000.00 2,500.00 0.44% | 6,367,197 |
| 2016 01 | Denali Highway Seattle Creek Bridge Replacement (45226/61912/7122) 9 Bids Tendered | 202(101) Removal of Culvert Pipe | Each | 1 | 800.00 0.02% | 500.00 500.00 0.01% | 1,258.00 1,700.00 0.05% | 2,135.00 630.00 0.02% | 3,617,128 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 10 | Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1075) 6 Bids Tendered | 202(101) Removal Of Culvert Pipe | Each | 14 | 1,500.00 0.24% | 400.00 650.00 0.10% | 780.12 1,125.00 0.16% | 1,125.00 400.00 0.05% | 8,683,260 |
| 2015 05 | Tok Cutoff M P 24-30 Resurfacing (43646/62188/1075) 4 Bids Tendered | 202(101) Removal Of Culvert Pipe | Each | 11 | 2,250.00 0.53% | 1,500.00 3,000.00 0.80% | 2,750.00 1,500.00 0.39% | 3,500.00 3,000.00 0.70% | 4,112,844 |
| 2012 02 | Dalton Hwy 9 Mile Hill North (31053/64899/1075) 6 Bids Tendered | 202(101) Removal Of Culvert Pipe | Each | 4 | 2,650.00 0.14% | 500.00 5,000.00 0.37% | 1,921.50 1,200.00 0.08% | 5,000.00 2,500.00 0.16% | 5,342,262 |
| 2012 01 | Dalton Highway MP 11-18 Reconstruction (35478/62196/0) 9 Bids Tendered | 202(101) Removal of Culvert Pipe, 120 inch | Lump Sum | 1 | 40,000.00 0.18% | 4,609.00 15,000.00 0.09% | 48,958.78 100,000.00 0.60% | 150,000.00 34,020.00 0.17% | 16,424,452 |
| 2012 01 | Dalton Highway MP 11-18 Reconstruction (35478) 9 Bids Tendered | 202(101) Removal of Culvert Pipe, 120 inch | Linear Foot (Alt) | 81.0 | 493.83 0.18% | 56.90 185.19 0.09% | 604.43 1,234.57 0.60% | 1,851.85 420.00 0.17% | 16,424,452 |
| 2018 05 | Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//7122) 4 Bids Tendered | 202(101)-A Removal of Culvert Pipe | Each | 99 | 1,000.00 0.38% | 950.00 950.00 0.38% | 1,037.50 1,000.00 0.36% | 1,200.00 1,000.00 0.33% | 24,869,247 |
| 2017 06 | Farmers Loop Resurfacing and Signal Interconnect (47065//0) 3 Bids Tendered | 202(102) Removal Of Structures And Obstructions | Contingent Sum | 1 | 300,000.00 1.99% | 300,000.00 300,000.00 2.37% | 300,000.00 300,000.00 2.22% | 300,000.00 300,000.00 2.21% | 12,656,111 |
| 2016 12 | Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered | 202(103) Removal of Pavement | Lump Sum | 1 | 85,800.00 0.80% | 30,000.00 30,000.00 0.31% | 68,277.94 35,000.00 0.36% | 168,111.75 40,000.00 0.38% | 9,545,573 |
| 2018 06 | Cordova City Street Improvements - Adams Avenue (ATAP) (48266//0) 1 Bids Tendered | 202(103) Removal of Pavement | Lump Sum | 1 | 10,000.00 2.26% | 10,165.00 10,165.00 1.65% | 10,165.00 0.00 0.00% | 10,165.00 0.00 0.00% | 614,692 |
| 2016 12 | Fairbanks Noble Street Upgrade (45722) 4 Bids Tendered | 202(103) Removal of Pavement | Square Yard (Alt) | 19,080.5 | 4.50 0.80% | 1.57 1.57 0.31% | 3.58 1.83 0.36% | 8.81 2.10 0.38% | 9,545,573 |
| 2012 10 | F M A T S Surface & Approach Upgrades F F Y 2012 (38236/61888/1074) 4 Bids Tendered | 202(103) Removal Of Pavement | Lump Sum | 1 | 10,124.44 0.68% | 35,000.00 57,000.00 4.59% | 60,500.00 100,000.00 8.04% | 100,000.00 35,000.00 2.66% | 1,243,112 |
| 2012 10 | F M A T S Surface & Approach Upgrades F F Y 2012 (38236) 4 Bids Tendered | 202(103) Removal Of Pavement | Square Yard (Alt) | 34,870.0 | 0.29 0.68% | 1.00 1.63 4.59% | 1.74 2.87 8.04% | 2.87 1.00 2.66% | 1,243,112 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 06 | Cordova City Street Improvements - Adams Avenue (ATAP) (48266//1417) 1 Bids Tendered | 202(104) Removal of Sidewalk | Lump Sum | 1 | 2,500.00 0.57% | 6,840.00 6,840.00 1.11% | 6,840.00 0.00 0.00% | 6,840.00 0.00 0.00% | 614,692 |
| 2016 12 | Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered | 202(104) Removal of Sidewalk | Lump Sum | 1 | 16,600.00 0.15% | 25,000.00 25,000.00 0.26% | 35,291.85 30,000.00 0.31% | 51,167.38 35,000.00 0.33% | 9,545,573 |
| 2016 12 | Fairbanks Noble Street Upgrade (45722) 4 Bids Tendered | 202(104) Removal of Sidewalk | Square Yard (Alt) | 3,312.6 | 5.01 0.15% | 7.55 7.55 0.26% | 10.65 9.06 0.31% | 15.45 10.57 0.33% | 9,545,573 |
| 2014 10 | Elliot Highway M P 107.7 To 120.5 Reconstruction (42896/62227/0) 9 Bids Tendered | 202(105) Removal of Culvert Pipe | Lump Sum | 1 | 38,000.00 0.15% | 44,000.00 44,000.00 0.22% | 156,462.22 175,160.00 0.75% | 500,000.00 110,000.00 0.44% | 19,656,000 |
| 2017 07 | Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract (47051//0) 7 Bids Tendered | 202(105) Removal of Culvert Pipe | Lump Sum | 1 | 6,500.00 0.21% | 11,500.00 11,500.00 0.41% | 26,726.14 25,000.00 0.70% | 50,000.00 13,583.00 0.37% | 2,798,511 |
| 2014 10 | Elliot Highway M P 107.7 To 120.5 Reconstruction (42896) 9 Bids Tendered | 202(105) Removal of Culvert Pipe | Each (Alt) | 44.0 | 863.64 0.15% | 1,000.00 1,000.00 0.22% | 3,555.96 3,980.91 0.75% | 11,363.64 2,500.00 0.44% | 19,656,000 |
| 2016 11 | YAK - Fish Passage Improvements (45726/Z680270000/1075) 7 Bids Tendered | 202(105) Removal Of Culvert Pipe | Lump Sum | 1 | 5,600.00 0.94% | 0.00 5,500.00 0.93% | 8,003.71 4,000.00 0.67% | 20,000.00 10,000.00 1.57% | 588,799 |
| 2012 01 | Dalton Highway MP 11-18 Reconstruction (35478/62196/1075) 9 Bids Tendered | 202(105) Removal Of Culvert Pipe | Lump Sum | 1 | 35,000.00 0.16% | 26,124.00 55,000.00 0.33% | 126,415.02 500,000.00 2.98% | 500,000.00 26,611.20 0.14% | 16,424,452 |
| 2012 01 | Dalton Highway MP 11-18 Reconstruction (35478) 9 Bids Tendered | 202(105) Removal Of Culvert Pipe | Linear Foot (Alt) | 1,848.0 | 18.94 0.16% | 14.14 29.76 0.33% | 68.41 270.56 2.98% | 270.56 14.40 0.14% | 16,424,452 |
| 2016 12 | Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered | 202(106) Removal of Curb and Gutter | Lump Sum | 1 | 20,000.00 0.19% | 20,000.00 20,000.00 0.21% | 52,163.55 29,000.00 0.30% | 134,654.21 25,000.00 0.23% | 9,545,573 |
| 2016 12 | Fairbanks Noble Street Upgrade (45722) 4 Bids Tendered | 202(106) Removal of Curb and Gutter | Linear Foot (Alt) | 6,683.1 | 2.99 0.19% | 2.99 2.99 0.21% | 7.81 4.34 0.30% | 20.15 3.74 0.23% | 9,545,573 |
| 2018 06 | Cordova City Street Improvements - Adams Avenue (ATAP) (48266//0) 1 Bids Tendered | 202(106) Removal of Curb and Gutter | Lump Sum | 1 | 1,300.00 0.29% | 4,195.00 4,195.00 0.68% | 4,195.00 0.00 0.00% | 4,195.00 0.00 0.00% | 614,692 |
| 2015 02 | Susitna River Bridge #687 Abutment and Pier Repairs 2014 (43885/64274/1073) 2 Bids Tendered | 202(107) Deck, Running Plank, Rail, and Platform Removal and Replacement | Lump Sum | 1 | 18,000.00 3.80% | 80,000.00 80,000.00 12.36% | 90,000.00 100,000.00 8.21% | 100,000.00 0.00 0.00% | 647,200 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 10 | Glenn Highway M P 172-189 Rehabilitation (38155/60922/0) 9 Bids Tendered | 202(109) Removal of Pavement | Station | 250 | 1,000.00 1.10% | 0.01 0.01 0.00% | 789.56 1,100.00 1.33% | 1,800.00 800.00 0.89% | 20,669,751 |
| 2012 05 | Parks Highway M P 252-263 Rehabilitation (33781/63655/1074) 7 Bids Tendered | 202(109) Removal Of Pavement | Station | 142 | 500.00 0.52% | 800.00 1,000.00 1.13% | 2,071.43 1,000.00 1.12% | 4,100.00 4,100.00 4.54% | 12,580,165 |
| 2017 05 | HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/7122) 6 Bids Tendered | 202(10A) Remove and Reinstall Collection Box | Each | 1 | 1,500.00 0.03% | 600.00 785.91 0.02% | 1,604.32 800.00 0.02% | 3,000.00 2,440.00 0.06% | 3,554,978 |
| 2011 11 | West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1415) 3 Bids Tendered | 202(10A) Remove and Reinstall Single Mail Box | Each | 4 | 1,500.00 0.04% | 168.00 1,000.00 0.03% | 722.67 168.00 0.00% | 1,000.00 1,000.00 0.03% | 13,486,059 |
| 2013 08 | JNU - Stephen Richards Safety And Capacity Improvements - REBID (40112/68740/1419) 2 Bids Tendered | 202(11) Multiple Mail Box Installation | Each | 1 | 1,000.00 0.10% | 1,200.00 1,700.00 0.14% | 1,450.00 1,200.00 0.09% | 1,700.00 0.00 0.00% | 1,214,605 |
| 2010 10 | Tok Cut Off M P 0-2 and M P 5-24 Resurfacing (28413/63364/1419) 7 Bids Tendered | 202(11) Multiple Mail Box Installation | Each | 2 | 750.00 0.01% | 280.00 750.00 0.02% | 961.43 1,000.00 0.02% | 1,500.00 1,000.00 0.02% | 9,258,998 |
| 2017 03 | Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. (44698/68663/1419) 2 Bids Tendered | 202(11) Multiple Mail Box Installation | Each | 16 | 700.00 0.68% | 650.00 650.00 0.64% | 825.00 1,000.00 0.80% | 1,000.00 0.00 0.00% | 1,624,145 |
| 2010 11 | JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1419) 3 Bids Tendered | 202(11) Multiple Mail Box Installation | Each | 1 | 1,000.00 0.02% | 386.10 500.00 0.01% | 612.03 386.10 0.01% | 950.00 950.00 0.01% | 4,884,352 |
| 2015 02 | Plack Road Bicycle/Pedestrian Facility (43167/77248/1416) 4 Bids Tendered | 202(11) Multiple Mail Box Installation | Each | 4 | 1,300.00 0.21% | 840.00 850.00 0.15% | 1,172.50 2,000.00 0.32% | 2,000.00 1,000.00 0.16% | 2,329,969 |
| 2016 04 | Sterling Highway MP 114-135 Pavement Preservation (45711/56698/1419) 4 Bids Tendered | 202(11) Multiple Mail Box Installation | Each | 2 | 1,000.00 0.01% | 750.00 2,000.00 0.03% | 1,312.50 1,500.00 0.02% | 2,000.00 750.00 0.01% | 15,712,283 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 12 | JNU-North Douglas Highway Pavement Rehabilitation (40794/67531/1419) 2 Bids Tendered | 202(11) Multiple Mail Box Installation | Each | 1 | 900.00 0.02% | 600.00 600.00 0.01% | 1,050.00 1,500.00 0.03% | 1,500.00 0.00 0.00% | 4,522,796 |
| 2011 10 | JNU-Thane Road Pavement Rehabilitation (28053/69340/1419) 1 Bids Tendered | 202(11) Multiple Mail Box Installation | Each | 6 | 600.00 0.08% | 900.00 900.00 0.13% | 900.00 0.00 0.00% | 900.00 0.00 0.00% | 4,059,696 |
| 2009 04 | KTN- North Tongass Safety Improvements (13373/67423/1419) 3 Bids Tendered | 202(11) Multiple Mail Box Installation | Each | 2 | 1,000.00 0.12% | 500.00 1,500.00 0.27% | 2,000.00 500.00 0.09% | 4,000.00 4,000.00 0.60% | 1,129,532 |
| 2013 03 | KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1419) 2 Bids Tendered | 202(11) Multiple Mail Box Installation | Each | 4 | 1,000.00 0.05% | 800.00 800.00 0.04% | 1,000.00 1,200.00 0.05% | 1,200.00 0.00 0.00% | 9,118,342 |
| 2018 03 | HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/1419) 6 Bids Tendered | 202(11) Multiple Mail Box Installation | Each | 8 | 1,200.00 0.03% | 746.94 2,000.00 0.05% | 1,874.49 4,500.00 0.12% | 4,500.00 1,900.00 0.05% | 29,100,627 |
| 2010 03 | KTN-Totem Bight To Whipple Creek (17733/67443/1419) 2 Bids Tendered | 202(11) Multiple Mail Box Installation | Each | 6 | 1,000.00 0.06% | 530.00 1,000.00 0.07% | 765.00 530.00 0.04% | 1,000.00 0.00 0.00% | 8,744,515 |
| 2017 11 | Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1419) 7 Bids Tendered | 202(11) Multiple Mail Box Installation | Each | 3 | 1,500.00 0.02% | 1,000.00 1,000.00 0.02% | 1,032.29 1,000.00 0.01% | 1,126.00 1,000.00 0.01% | 18,937,555 |
| 2017 01 | AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1419) 5 Bids Tendered | 202(11) Multiple Mail Box Installation | Each | 3 | 1,500.00 0.02% | 538.07 1,500.00 0.02% | 1,240.61 1,000.00 0.01% | 2,000.00 2,000.00 0.02% | 21,769,589 |
| 2014 11 | Fritz Cove Road Rehabilitation And Repair (36604/69397/1419) 2 Bids Tendered | 202(11) Multiple Mail Box Installation | Each | 12 | 1,000.00 0.32% | 500.00 500.00 0.19% | 1,300.00 2,100.00 0.56% | 2,100.00 0.00 0.00% | 3,115,745 |
| 2015 10 | Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7234) 2 Bids Tendered | 202(11) Multiple Mail Box Installation | Each | 3 | 1,000.00 0.07% | 700.00 700.00 0.06% | 900.00 1,100.00 0.09% | 1,100.00 0.00 0.00% | 3,491,195 |
| 2010 03 | AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1419) 5 Bids Tendered | 202(11) Multiple Mail Box Installation | Each | 14 | 1,500.00 0.12% | 750.00 1,000.00 0.11% | 1,270.00 1,000.00 0.10% | 2,100.00 1,500.00 0.14% | 12,682,497 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2017 05 | Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to Sterling; Sterling Highway Kenai NWR Visitor Enhancements (47023/54990, 58431, 58533/1419) 4 Bids Tendered | 202(11) Multiple Mail Box Installation | Each | 2 | 1,200.00 0.00% | 750.00 1,000.00 0.00% | 1,312.50 1,000.00 0.00% | 2,500.00 750.00 0.00% | 53,907,758 |
| 2016 07 | Ktn - Trollers Creek Bridge #0864 Replacement (45314/Z694200000/1419) 7 Bids Tendered | 202(11) Multiple Mail Box Installation | Each | 1 | 1,300.00 0.10% | 500.00 1,000.00 0.06% | 1,207.14 750.00 0.04% | 4,000.00 500.00 0.02% | 1,549,850 |
| 2012 10 | Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/1419) 3 Bids Tendered | 202(11) MULTIPLE MAILBOX INSTALLATION | EACH | 3 | 1,250.00 0.02% | 1,030.00 2,000.00 0.04% | 1,510.00 1,500.00 0.03% | 2,000.00 1,030.00 0.02% | 16,932,672 |
| 2011 11 | Dalton Highway MP 197-209 Rehabilitation (33732/61214/1075) 7 Bids Tendered | 202(110) Removal Of Culvert Pipe | Linear Foot | 3,930 | 11.00 0.18% | 10.00 27.00 0.44% | 19.36 15.00 0.24% | 37.00 37.00 0.55% | 23,953,284 |
| 2011 11 | Dalton Highway MP 197-209 Rehabilitation (33732/61214/1416) 7 Bids Tendered | 202(111) Debris Removal | Contingent Sum | 1 | 6,000.00 0.03% | 6,000.00 6,000.00 0.03% | 6,000.00 6,000.00 0.02% | 6,000.00 6,000.00 0.02% | 23,953,284 |
| 2011 11 | Dalton Highway MP 197-209 Rehabilitation (33732/61214/0) 7 Bids Tendered | 202(112) Vault Toilet Removal | Lump Sum | 1 | 20,000.00 0.08% | 7,500.00 7,500.00 0.03% | 17,945.71 50,000.00 0.20% | 50,000.00 11,650.00 0.04% | 23,953,284 |
| 2015 09 | Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs (45127/60435/0) 2 Bids Tendered | 202(113) Pavement Planing, Cold | Square Yard | 91,860 | 2.25 4.50% | 2.00 4.40 12.35% | 3.20 2.00 5.41% | 4.40 0.00 0.00% | 3,271,889 |
| 2016 07 | Richardson Highway MP 24-35 Resurfacing (45918/n/a/0) 5 Bids Tendered | 202(113) Pavement Planing | Square Yard | 197,728 | 3.50 6.67% | 1.25 2.00 4.40% | 2.15 2.00 3.77% | 3.50 3.50 6.44% | 8,986,166 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 04 | FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/0) | 202(113)-B Pavement Planing, Cold | Square Yard | 58,152 | 4.00 2.04% | 3.00 3.00 1.95% | 3.33 3.50 2.20% | 3.50 3.50 1.94% | 8,963,033 |
| 2012 10 | Steese Highway MP 5-11 Resurfacing (38319) 3 Bids Tendered | 202(114) Pavement Planing | Square Yard (Alt) | 2,500.0 | 3.00 0.09% | 4.00 4.00 0.14% | 10.00 10.00 0.35% | 16.00 16.00 0.52% | 7,189,147 |
| 2012 10 | Steese Highway MP 5-11 Resurfacing (38319/63915/1074) 3 Bids Tendered | 202(114) Pavement Planing | Lump Sum | 1 | 7,500.00 0.09% | 10,000.00 10,000.00 0.14% | 25,000.00 25,000.00 0.35% | 40,000.00 40,000.00 0.52% | 7,189,147 |
| 2013 11 | Parks Highway M P 239-252 Rehabilitation (41926/61275/0) 4 Bids Tendered | 202(114) Removal of Pavement | Cubic Yard | 18,454 | 10.00 0.69% | 5.00 10.00 0.64% | 10.50 17.00 1.06% | 17.00 5.00 0.31% | 28,866,904 |
| 2017 06 | Farmers Loop Resurfacing and Signal Interconnect (47065//7238) 3 Bids Tendered | 202(117) Removal Of Culvert Pipe | Each | 110 | 660.00 0.48% | 540.00 540.00 0.47% | 780.00 600.00 0.49% | 1,200.00 1,200.00 0.97% | 12,656,111 |
| 2013 11 | Parks Highway M P 239-252 Rehabilitation (41926/61275/1073) 4 Bids Tendered | 202(118) Removal Of Temporary Works | Contingent Sum | 1 | 200,000.00 0.75% | 200,000.00 200,000.00 0.69% | 200,000.00 200,000.00 0.68% | 200,000.00 200,000.00 0.68% | 28,866,904 |
| 2015 09 | Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/1075) 5 Bids Tendered | 202(119) Removal Of Pavement | Cubic Yard | 8,500 | 15.00 1.18% | 7.00 12.00 1.07% | 15.20 7.00 0.58% | 22.00 20.00 1.49% | 9,525,913 |
| 2017 01 | AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1416) 5 Bids Tendered | 202(11A) Relocate Cluster Mail Box | Each | 2 | 2,500.00 0.03% | 537.00 1,000.00 0.01% | 1,132.80 1,500.00 0.01% | 2,000.00 2,000.00 0.02% | 21,769,589 |
| 2018 05 | Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//0) 4 Bids Tendered | 202(11A) Relocate Cluster Mailbox | Each | 3 | 1,500.00 0.01% | 600.00 1,000.00 0.01% | 1,025.00 1,500.00 0.01% | 1,500.00 600.00 0.00% | 36,616,095 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 04 | Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1416) 4 Bids Tendered | 202(12) Double Mail Box Installation | Each | 129 | 500.00 0.37% | 550.00 550.00 0.43% | 723.75 795.00 0.61% | 800.00 800.00 0.58% | 16,585,844 |
| 2016 02 | Seward Highway: 92nd Avenue Connector (45465/59770/1416) 7 Bids Tendered | 202(12) Double Mail Box Installation | Each | 15 | 700.00 0.10% | 280.00 280.00 0.04% | 1,172.62 2,000.00 0.30% | 2,713.31 515.00 0.07% | 9,982,120 |
| 2013 05 | Johns Road Improvements, Klatt To High View (GF) (40515/52783/1416) 4 Bids Tendered | 202(12) Double Mail Box Installation | Each | 1 | 650.00 0.01% | 600.00 800.00 0.02% | 748.75 795.00 0.02% | 800.00 800.00 0.02% | 3,496,801 |
| 2011 08 | Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1416) 6 Bids Tendered | 202(12) Double Mail Box Installation | Each | 3 | 770.00 0.01% | 632.00 650.00 0.01% | 925.17 1,000.00 0.02% | 1,500.00 1,500.00 0.02% | 17,817,902 |
| 2013 06 | Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/1416) 2 Bids Tendered | 202(12) Double Mail Box Installation | Each | 2 | 800.00 0.05% | 600.00 600.00 0.04% | 800.00 1,000.00 0.06% | 1,000.00 0.00 0.00% | 2,924,423 |
| 2014 11 | Fritz Cove Road Rehabilitation And Repair (36604/69397/1416) 2 Bids Tendered | 202(12) Double Mail Box Installation | Each | 17 | 750.00 0.35% | 400.00 400.00 0.22% | 530.00 660.00 0.25% | 660.00 0.00 0.00% | 3,115,745 |
| 2012 05 | Parks Highway M P 252-263 Rehabilitation (33781/63655/1416) 7 Bids Tendered | 202(12) Double Mail Box Installation | Each | 7 | 700.00 0.04% | 625.00 700.00 0.04% | 1,025.00 1,000.00 0.05% | 2,000.00 625.00 0.03% | 12,580,165 |
| 2013 03 | KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1416) 2 Bids Tendered | 202(12) Double Mail Box Installation | Each | 6 | 750.00 0.05% | 600.00 600.00 0.04% | 695.00 790.00 0.05% | 790.00 0.00 0.00% | 9,118,342 |
| 2015 10 | Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7235) 2 Bids Tendered | 202(12) Double Mail Box Installation | Each | 2 | 700.00 0.03% | 650.00 650.00 0.04% | 775.00 900.00 0.05% | 900.00 0.00 0.00% | 3,491,195 |
| 2014 04 | Edgerton Highway MP 0-19 Resurfacing (42129/63909/1416) 6 Bids Tendered | 202(12) Double Mail Box Installation | Each | 42 | 725.00 0.33% | 500.00 650.00 0.37% | 675.00 550.00 0.31% | 1,000.00 600.00 0.31% | 7,445,892 |
| 2014 10 | Hurst Road Resurfacing (42903/63037/1416) 3 Bids Tendered | 202(12) Double Mail Box Installation | Each | 40 | 700.00 0.77% | 800.00 800.00 1.23% | 816.67 850.00 1.21% | 850.00 800.00 1.04% | 2,595,968 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 06 | Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/1416) 5 Bids Tendered | 202(12) Double Mail Box Installation | Each | 8 | 500.00 0.04% | 600.00 800.00 0.06% | 991.00 600.00 0.04% | 2,000.00 730.00 0.04% | 10,932,542 |
| 2013 02 | Nordale Road Rehabilitation (39751/62166/1416) 3 Bids Tendered | 202(12) Double Mail Box Installation | Each | 5 | 700.00 0.08% | 750.00 800.00 0.09% | 773.33 750.00 0.08% | 800.00 770.00 0.08% | 4,442,893 |
| 2011 10 | JNU-Thane Road Pavement Rehabilitation (28053/69340/1416) 1 Bids Tendered | 202(12) Double Mail Box Installation | Each | 5 | 400.00 0.05% | 700.00 700.00 0.09% | 700.00 0.00 0.00% | 700.00 0.00 0.00% | 4,059,696 |
| 2012 10 | Steese Highway MP 5-11 Resurfacing (38319/63915/1416) 3 Bids Tendered | 202(12) Double Mail Box Installation | Each | 2 | 1,000.00 0.02% | 700.00 700.00 0.02% | 728.33 750.00 0.02% | 750.00 735.00 0.02% | 7,189,147 |
| 2015 02 | Bennett Road Resurfacing (44212/63911/7235) 3 Bids Tendered | 202(12) Double Mail Box Installation | Each | 14 | 800.00 0.67% | 800.00 800.00 1.17% | 933.33 1,000.00 1.32% | 1,000.00 1,000.00 1.17% | 961,036 |
| 2014 10 | Tok Cutoff M P 50-60 Resurfacing (41360/62190/1416) 6 Bids Tendered | 202(12) Double Mail Box Installation | Each | 2 | 700.00 0.02% | 750.00 900.00 0.03% | 975.00 850.00 0.03% | 1,500.00 750.00 0.02% | 5,671,025 |
| 2011 11 | Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1416) 7 Bids Tendered | 202(12) Double Mail Box Installation | Each | 1 | 2,500.00 0.01% | 500.00 600.00 0.00% | 851.43 1,000.00 0.01% | 2,000.00 685.00 0.00% | 13,969,176 |
| 2014 01 | HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/1416) 3 Bids Tendered | 202(12) Double Mail Box Installation | Each | 1 | 800.00 0.01% | 800.00 800.00 0.01% | 1,050.00 850.00 0.01% | 1,500.00 1,500.00 0.02% | 6,527,698 |
| 2013 08 | JNU - Stephen Richards Safety And Capacity Improvements - REBID (40112/68740/1416) 2 Bids Tendered | 202(12) Double Mail Box Installation | Each | 1 | 700.00 0.07% | 800.00 900.00 0.07% | 850.00 800.00 0.06% | 900.00 0.00 0.00% | 1,214,605 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 02 | Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 | 202(12) Double Mail Box Installation | Each | 14 | 800.00 0.11% | 600.00 1,160.00 0.14% | 920.00 600.00 0.07% | 1,160.00 1,000.00 0.11% | 11,749,902 |
| 2014 04 | 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/1416) 9 Bids Tendered | 202(12) Double Mail Box Installation | Each | 2 | 800.00 0.06% | 350.00 700.00 0.05% | 850.39 850.00 0.06% | 1,500.00 600.00 0.04% | 2,773,227 |
| 2010 11 | JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1416) 3 Bids Tendered | 202(12) Double Mail Box Installation | Each | 2 | 750.00 0.02% | 300.00 300.00 0.01% | 541.17 643.50 0.02% | 680.00 680.00 0.02% | 4,884,352 |
| 2017 05 | Soldotna: Funny River Road Improvements (47045/53750/1416) 2 Bids Tendered | 202(12) Double Mail Box Installation | Each | 9 | 1,000.00 0.37% | 750.00 1,000.00 0.46% | 875.00 750.00 0.34% | 1,000.00 0.00 0.00% | 1,964,337 |
| 2016 04 | Goldhill Road Bicycle And Pedestrian Facility (45033/63293/1416) 4 Bids Tendered | 202(12) Double Mail Box Installation | Each | 81 | 700.00 1.74% | 700.00 700.00 1.98% | 756.66 700.00 1.89% | 850.00 850.00 2.25% | 2,864,888 |
| 2018 05 | Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//1416) 4 Bids Tendered | 202(12) Double Mail Box Installation | Each | 2 | 600.00 0.01% | 700.00 750.00 0.01% | 737.50 700.00 0.01% | 800.00 700.00 0.01% | 13,727,979 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2017 05 | Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, | 202(12) Double Mail Box Installation | Each | 1 | 950.00 0.00% | 600.00 1,000.00 0.00% | 1,150.00 1,000.00 0.00% | 2,000.00 600.00 0.00% | 53,907,758 |
| 2016 04 | Sterling Highway MP 114-135 Pavement Preservation (45711/56698/1416) 4 Bids Tendered | 202(12) Double Mail Box Installation | Each | 1 | 850.00 0.00% | 750.00 900.00 0.01% | 962.50 1,200.00 0.01% | 1,200.00 750.00 0.00% | 15,712,283 |
| 2017 11 | Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1416) 7 Bids Tendered | 202(12) Double Mail Box Installation | Each | 19 | 600.00 0.05% | 650.00 800.00 0.08% | 766.86 650.00 0.06% | 1,018.00 700.00 0.06% | 18,937,555 |
| 2010 03 | KTN-Totem Bight To Whipple Creek (17733/67443/1416) 2 Bids Tendered | 202(12) Double Mail Box Installation | Each | 3 | 750.00 0.02% | 250.00 750.00 0.03% | 500.00 250.00 0.01% | 750.00 0.00 0.00% | 8,744,515 |
| 2009 09 | Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/1416) 7 Bids Tendered | 202(12) Double Mail Box Installation | Each | 28 | 600.00 0.06% | 315.00 650.00 0.09% | 572.14 650.00 0.09% | 740.00 740.00 0.09% | 20,758,919 |
| 2011 06 | Northern Region Deferred Maintenance F Y11: Dawson, Lineman & Newby Resurfacing (33271/63639/1416) 3 Bids Tendered | 202(12) Double Mail Box Installation | Each | 53 | 700.00 4.58% | 470.00 650.00 5.43% | 616.67 730.00 5.83% | 730.00 470.00 3.28% | 634,448 |
| 2010 08 | Nelson Road Resurfacing (25633/63459/1419) 3 Bids Tendered | 202(12) Double Mail Box Installation | Each | 94 | 550.00 3.51% | 260.00 750.00 6.68% | 611.67 260.00 2.23% | 825.00 825.00 6.23% | 1,055,870 |
| 2017 09 | Old Nenana/Ester Hill Rehabilitation (46580/60455/1416) 3 Bids Tendered | 202(12) Double Mail Box Installation | Each | 17 | 750.00 0.11% | 750.00 800.00 0.11% | 776.67 780.00 0.10% | 800.00 750.00 0.09% | 12,499,865 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2010 05 | Nordale Road Pavement Rehabilitation - FMATS (Badger Road to Chena River) (28033/63158/1416) 3 Bids Tendered | 202(12) Double Mail Box Installation | Each | 6 | 700.00 0.17% | 300.00 700.00 0.24% | 600.00 800.00 0.26% | 800.00 300.00 0.10% | 1,748,183 |
| 2017 08 | HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/1416) 5 Bids Tendered | 202(12) Double Mail Box Installation | Each | 7 | 750.00 0.18% | 800.00 880.00 0.31% | 876.00 800.00 0.25% | 1,000.00 1,000.00 0.30% | 1,980,177 |
| 2017 06 | Farmers Loop Resurfacing and Signal Interconnect (47065//7235) 3 Bids Tendered | 202(12) Double Mail Box Installation | Each | 76 | 950.00 0.48% | 750.00 750.00 0.45% | 800.00 750.00 0.42% | 900.00 900.00 0.50% | 12,656,111 |
| 2010 09 | Sterling Highway MP 90-82 Resurfacing (29634/52493/1416) 4 Bids Tendered | 202(12) Double Mail Box Installation | Each | 22 | 600.00 0.24% | 500.00 800.00 0.47% | 662.50 750.00 0.42% | 800.00 600.00 0.33% | 3,750,509 |
| 2017 07 | Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/1416) 4 Bids Tendered | 202(12) Double Mail Box Installation | Each | 27 | 600.00 0.14% | 725.00 800.00 0.25% | 787.50 800.00 0.23% | 825.00 725.00 0.20% | 8,695,855 |
| 2018 05 | Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1416) 4 Bids Tendered | 202(12) Double Mail Box Installation | Each | 4 | 1,000.00 0.01% | 1,000.00 1,000.00 0.01% | 1,050.00 1,200.00 0.01% | 1,200.00 1,000.00 0.01% | 36,616,095 |
| 2017 03 | Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. (44698/68663/1416) 2 Bids Tendered | 202(12) Double Mail Box Installation | Each | 10 | 650.00 0.39% | 500.00 500.00 0.31% | 550.00 600.00 0.30% | 600.00 0.00 0.00% | 1,624,145 |
| 2016 03 | AMATS: Abbott Rd. Rehab-Phase I (45647/59190/1416) 8 Bids Tendered | 202(12) Double Mail Box Installation | Each | 3 | 750.00 0.02% | 600.00 1,500.00 0.05% | 962.17 600.00 0.02% | 1,500.00 1,200.00 0.04% | 8,348,321 |
| 2018 07 | HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1416) 9 Bids Tendered | 202(12) Double Mail Box Installation | Each | 1 | 800.00 0.01% | 600.00 600.00 0.01% | 966.87 940.00 0.02% | 1,611.80 1,200.00 0.02% | 5,719,942 |
| 2018 06 | Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//1416) 3 Bids Tendered | 202(12) DOUBLE MAIL BOX INSTALLATION | EACH | 36 | 800.00 0.84% | 770.00 770.00 0.81% | 956.67 1,000.00 1.03% | 1,100.00 1,100.00 1.00% | 3,440,733 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 02 | Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/1416) 3 Bids Tendered | 202(12) Double Mailbox Installation | Each | 13 | 750.00 0.12% | 700.00 700.00 0.14% | 700.00 700.00 0.13% | 700.00 700.00 0.13% | 6,379,578 |
| 2012 10 | Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/1416) 3 Bids Tendered | 202(12) DOUBLE MAILBOX INSTALLATION | EACH | 79 | 700.00 0.27% | 600.00 600.00 0.28% | 741.33 800.00 0.37% | 824.00 824.00 0.35% | 16,932,672 |
| 2015 09 | JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/7235) 4 Bids Tendered | 202(12)a Double Mail Box Installation | Each | 1 | 750.00 0.03% | 400.00 600.00 0.03% | 525.00 400.00 0.02% | 600.00 500.00 0.02% | 2,092,727 |
| 2015 04 | College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1416) 3 Bids Tendered | 202(12)-A Double Mail Box Installation | Each | 1 | 800.00 0.01% | 750.00 1,000.00 0.01% | 875.00 875.00 0.01% | 1,000.00 750.00 0.01% | 7,090,895 |
| 2018 05 | Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1416) 4 Bids Tendered | 202(12)-A Double Mailbox Installation | Each | 22 | 800.00 0.07% | 700.00 850.00 0.08% | 1,150.00 700.00 0.06% | 1,800.00 1,250.00 0.09% | 24,869,247 |
| 2015 11 | Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/0) 6 Bids Tendered | 202(120) Removal of Existing Bridge No. 654 | Lump Sum | 1 | 219,450.00 2.98% | 225,000.00 225,000.00 3.16% | 459,722.33 580,000.00 6.68% | 627,134.00 500,000.00 5.70% | 7,125,000 |
| 2015 10 | College Road Right Turn Lanes (44899/77227/0) 5 Bids Tendered | 202(121) Business Relocation, Coffee Stand | Lump Sum | 1 | 43,000.00 5.02% | 30,000.00 50,550.00 5.34% | 54,110.00 50,000.00 5.08% | 80,000.00 60,000.00 6.04% | 947,198 |
| 2015 10 | College Road Right Turn Lanes (44899/77227/0) 5 Bids Tendered | 202(122) Business Relocation Price Adjustment, Coffee Stand | Contingent Sum | 1 | 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 947,198 |
| 2016 12 | Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered | 202(123) Removal and Replacement of Planter(s) | Each | 1 | 350.00 0.00% | 1,600.00 2,500.00 0.03% | 2,356.62 2,300.00 0.02% | 3,026.46 1,600.00 0.02% | 9,545,573 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 05 | Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//7122) | 202(124)-A Decommission of Culvert Pipe | Linear Foot | 169 | 75.00 0.05% | 48.00 50.00 0.03% | 99.50 50.00 0.03% | 250.00 250.00 0.14% | 24,869,247 |
| 2018 07 | 3rd Street Widening - Holiday UST System Decommissioning (48436/62541/1073) 3 Bids Tendered | 202(125) Removal of Structures and Obstructions by Directive | Contingent Sum | 1 | 10,000.00 2.75% | 10,000.00 10,000.00 6.46% | 10,000.00 10,000.00 3.30% | 10,000.00 10,000.00 1.20% | 154,800 |
| 2018 03 | Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1416) 6 Bids Tendered | 202(12A) Relocate Cluster Mail Box | Each | 1 | 4,000.00 0.03% | 925.07 1,650.00 0.01% | 2,379.18 2,400.00 0.02% | 5,000.00 2,500.00 0.02% | 12,869,962 |
| 2012 04 | Holt-Lamplight Road Resurfacing (37466/52638/1416) 3 Bids Tendered | 202(12A) Relocate Cluster Mailbox | Each | 1 | 1,000.00 0.02% | 1,000.00 1,000.00 0.02% | 1,583.33 1,250.00 0.03% | 2,500.00 2,500.00 0.04% | 4,646,626 |
| 2015 08 | Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/7122) 5 Bids Tendered | 202(12A) Relocate Cluster Mailbox | Each | 4 | 1,500.00 0.01% | 900.00 900.00 0.01% | 2,511.42 2,500.00 0.02% | 4,000.00 4,000.00 0.03% | 42,094,598 |
| 2016 01 | Lucus Road Improvements (45390/55007/1416) 10 Bids Tendered | 202(12A) Relocate Cluster Mailbox | Each | 2 | 1,000.00 0.04% | 750.00 750.00 0.03% | 5,729.48 10,000.00 0.42% | 10,000.00 5,000.00 0.20% | 4,639,288 |
| 2012 04 | Holt-Lamplight Road Resurfacing (37466/52638/1416) 3 Bids Tendered | 202(12B) Cluster Mailbox Unit | Each | 10 | 3,000.00 0.62% | 1,500.00 1,500.00 0.32% | 2,833.33 2,000.00 0.42% | 5,000.00 5,000.00 0.89% | 4,646,626 |
| 2015 08 | Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/7122) 5 Bids Tendered | 202(12B) Cluster Mailbox Unit | Each | 4 | 2,500.00 0.02% | 1,600.00 1,600.00 0.02% | 3,608.03 2,500.00 0.02% | 6,000.00 6,000.00 0.05% | 42,094,598 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 03 | HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/6823) | 202(13) K Removal of Fence | Linear Foot | 730 | 10.00 0.17% | 4.00 7.50 0.13% | 7.25 8.00 0.14% | 8.50 8.50 0.14% | 4,196,232 |
| 2014 12 | KTN South Tongass Paving/ Collins Road Guardrail HSIP (43547/67674/68412/0) 2 Bids Tendered | 202(13) Abandon and Fill Existing Pipe | Each | 1 | 5,000.00 0.13% | 10,000.00 10,000.00 0.33% | 10,000.00 10,000.00 0.29% | 10,000.00 0.00 0.00% | 3,069,946 |
| 2017 11 | Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/0) 1 Bids Tendered | 202(13) Abandon and Fill Existing Pipe | Linear Foot | 39 | 100.00 0.05% | 100.00 100.00 0.04% | 100.00 0.00 0.00% | 100.00 0.00 0.00% | 9,681,105 |
| 2014 11 | Fritz Cove Road Rehabilitation And Repair (36604/69397/0) 2 Bids Tendered | 202(13) Abandon Culvert In Place | Lump Sum | 1 | 6,800.00 0.18% | 4,000.00 4,000.00 0.13% | 7,000.00 10,000.00 0.22% | 10,000.00 0.00 0.00% | 3,115,745 |
| 2014 11 | Fritz Cove Road Rehabilitation And Repair (36604) 2 Bids Tendered | 202(13) Abandon Culvert In Place | Cubic Yard (Alt) | 17.0 | 400.00 0.18% | 235.29 235.29 0.13% | 411.76 588.24 0.22% | 588.24 0.00 0.00% | 3,115,745 |
| 2012 06 | ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/7784) 8 Bids Tendered | 202(13) Abandon Existing Sanitary or Storm Sewer Pipe | Cubic Yard | 214 | 425.00 1.01% | 150.00 150.00 0.42% | 222.12 210.00 0.59% | 300.00 300.00 0.83% | 7,589,893 |
| 2014 05 | AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/7122) 2 Bids Tendered | 202(13) Abandon Storm Drain Pipe In Place (24 in) | Linear Foot | 914 | 35.00 0.71% | 67.00 150.00 2.41% | 108.50 67.00 1.04% | 150.00 0.00 0.00% | 5,686,743 |
| 2012 11 | SGY- Dyea Road Improvements (Realign) (34159/67424/0) 3 Bids Tendered | 202(13) Concrete Block Wall Removal | Each | 46 | 200.00 0.25% | 80.00 100.00 0.18% | 171.67 80.00 0.09% | 335.00 335.00 0.34% | 2,559,735 |
| 2009 10 | Dalton Highway MP 175 to 197 Rehabilitation (5722/62860/0) 7 Bids Tendered | 202(13) Debris Removal | Contingent Sum | 1 | 15,000.00 0.06% | 15,000.00 15,000.00 0.06% | 15,000.00 15,000.00 0.06% | 15,000.00 15,000.00 0.06% | 25,642,513 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 06 | JNU Trout Street Bridge Replacement BR # 1786 (36645/69561/0) 3 Bids Tendered | 202(13) Existing Bridge and Pavement Removal | Lump Sum | 1 | 46,000.00 5.26% | 24,000.00 39,884.63 5.83% | 39,811.54 55,550.00 7.02% | 55,550.00 24,000.00 2.76% | 684,226 |
| 2010 03 | KTN-Totem Bight To Whipple Creek (17733/67443/1416) 2 Bids Tendered | 202(13) Flowable Fill | Cubic Yard | 21 | 350.00 0.08% | 240.00 400.00 0.10% | 320.00 240.00 0.06% | 400.00 0.00 0.00% | 8,744,515 |
| 2011 05 | JNU - Bridge Repair, Basin Road Trestle (33038/68979/0) 4 Bids Tendered | 202(13) Railing Removal | Lump Sum | 1 | 34,000.00 2.78% | 10,200.00 10,200.00 0.81% | 16,222.18 20,000.00 1.41% | 20,000.00 16,957.00 1.12% | 1,256,788 |
| 2013 01 | Haines-Fairbanks Pipeline Bridge Demolition (39494/69924/0) 3 Bids Tendered | 202(13) Removal and Disposal of Existing Pipeline Bridge | Lump Sum | 1 | 100,000.00 80.00% | 88,028.00 88,028.00 94.46% | 123,986.33 133,431.00 100.00% | 150,500.00 150,500.00 99.34% | 93,188 |
| 2012 11 | Sawmill Creek Road Upgrade (37924/68216/0) 3 Bids Tendered | 202(13) Removal of Boardwalk | Linear Foot | 768 | 10.00 0.06% | 10.00 10.00 0.07% | 14.67 18.00 0.11% | 18.00 16.00 0.09% | 11,789,167 |
| 2013 12 | Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/0) 3 Bids Tendered | 202(13) Removal of Bridge (Bridge No. 383) | Lump Sum | 1 | 89,000.00 3.13% | 48,000.00 111,160.00 3.80% | 78,053.33 48,000.00 1.63% | 111,160.00 75,000.00 2.22% | 2,927,828 |
| 2014 04 | Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/1080) 6 Bids Tendered | 202(13) Removal of Bridge 261 | Lump Sum | 1 | 175,000.00 0.79% | 100,000.00 100,000.00 0.48% | 225,000.00 275,000.00 1.33% | 400,000.00 170,000.00 0.82% | 20,669,482 |
| 2014 04 | Parks Highway M P 194 Broad Pass RR Overcrossing (42228) 6 Bids Tendered | 202(13) Removal of Bridge 261 | Each (Alt) | 1.0 | 175,000.00 0.79% | 100,000.00 100,000.00 0.48% | 225,000.00 275,000.00 1.33% | 400,000.00 170,000.00 0.82% | 20,669,482 |
| 2011 06 | Taiya River Bridge Repair - 69275 (27090/69275/1073) 3 Bids Tendered | 202(13) Removal Of Bridge Components | Lump Sum | 1 | 94,000.00 8.15% | 115,353.56 115,353.56 12.78% | 185,117.85 190,000.00 19.43% | 250,000.00 250,000.00 22.35% | 902,564 |
| 2016 12 | Rink Creek Bridge Replacement (46407/68064/0) 9 Bids Tendered | 202(13) Removal of Bridge No. 2203 | Lump Sum | 1 | 40,000.00 4.02% | 0.00 50,000.00 5.45% | 58,894.43 60,000.00 6.01% | 100,000.00 70,000.00 6.10% | 916,825 |
| 2009 02 | Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1073) 8 Bids Tendered | 202(13) Removal of Existing Bridge #505 | Lump Sum | 1 | 2,500,000.00 8.16% | 500,000.00 670,000.00 2.19% | 1,161,250.00 1,600,000.00 4.97% | 2,250,000.00 500,000.00 1.54% | 30,650,414 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 12 | Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951/63571/1073) 7 Bids Tendered | 202(13) Removal Of Existing Bridge No. 1520 | Lump Sum | 1 | 135,000.00 2.14% | 70,000.00 130,000.00 3.28% | 137,142.86 70,000.00 1.43% | 280,000.00 80,000.00 1.60% | 3,964,939 |
| 2012 12 | Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951) 7 Bids Tendered | 202(13) Removal Of Existing Bridge No. 1520 | Square Feet (Alt) | 1,181.0 | 114.31 2.14% | 59.27 110.08 3.28% | 116.12 59.27 1.43% | 237.09 67.74 1.60% | 3,964,939 |
| 2013 04 | Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1073) 4 Bids Tendered | 202(13) Removal of Existing Bridge No. 303 | Lump Sum | 1 | 135,000.00 0.78% | 60,000.00 100,000.00 0.60% | 76,250.00 60,000.00 0.36% | 100,000.00 80,000.00 0.45% | 16,585,844 |
| 2013 04 | Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958) 4 Bids Tendered | 202(13) Removal of Existing Bridge No. 303 | Each (Alt) | 1.0 | 135,000.00 0.78% | 60,000.00 100,000.00 0.60% | 76,250.00 60,000.00 0.36% | 100,000.00 80,000.00 0.45% | 16,585,844 |
| 2016 01 | Replacement of Water Street Trestle No. 2 (45076/69534/0) 3 Bids Tendered | 202(13) REMOVAL OF EXISTING BRIDGE NO. 446 | Lump Sum | 1 | 1,177,500.00 5.92% | 722,000.00 722,000.00 3.24% | 865,666.67 900,000.00 3.45% | 975,000.00 975,000.00 3.42% | 22,300,050 |
| 2010 04 | Richardson Highway Shaw Creek Bridge No. 525 (20032) 7 Bids Tendered | 202(13) Removal of Existing Bridge No. 525 | Square Foot (Alt) | 6,782.0 | 35.39 3.95% | 26.98 29.03 3.67% | 37.70 26.98 3.32% | 58.98 30.96 3.70% | 5,363,762 |
| 2010 04 | Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/1073) 7 Bids Tendered | 202(13) Removal of Existing Bridge No. 525 | Lump Sum | 1 | 240,000.00 3.95% | 183,000.00 196,900.00 3.67% | 255,700.00 183,000.00 3.32% | 400,000.00 210,000.00 3.70% | 5,363,762 |
| 2010 03 | AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/7785) 5 Bids Tendered | 202(13) Removal of Existing Bridge No. 536 | Lump Sum | 1 | 73,400.00 0.41% | 85,000.00 85,000.00 0.67% | 137,000.00 135,000.00 0.94% | 165,000.00 160,000.00 1.09% | 12,682,497 |
| 2013 04 | Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312) 6 Bids Tendered | 202(13) Removal of Existing Bridge No. 579 | Square Foot (Alt) | 1,920.0 | 112.76 4.72% | 39.06 72.92 3.58% | 57.55 56.25 2.53% | 80.73 39.06 1.66% | 3,915,515 |
| 2013 04 | Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/0) 6 Bids Tendered | 202(13) Removal of Existing Bridge No. 579 | Lump Sum | 1 | 216,500.00 4.72% | 75,000.00 140,000.00 3.58% | 110,500.00 108,000.00 2.53% | 155,000.00 75,000.00 1.66% | 3,915,515 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 10 | Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917) 9 Bids Tendered | 202(13) Removal Of Existing Bridge No. 591 | Square Feet (Alt) | 817.0 | 35.00 0.23% | 52.56 85.68 0.72% | 88.65 61.20 0.50% | 154.44 79.56 0.65% | 9,722,159 |
| 2011 10 | Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/1073) 9 Bids Tendered | 202(13) Removal Of Existing Bridge No. 591 | Lump Sum | 1 | 28,595.00 0.23% | 42,942.00 70,000.00 0.72% | 72,424.11 50,000.00 0.50% | 126,175.00 65,000.00 0.65% | 9,722,159 |
| 2009 05 | Tok Cutoff Gakona River Bridge Replacement #646 (19852) 5 Bids Tendered | 202(13) Removal Of Existing Bridge No. 646 | Square Foot (Alt) | 6,755.0 | 39.97 4.25% | 19.25 28.13 2.93% | 31.77 19.25 1.86% | 44.41 30.05 2.73% | 6,488,641 |
| 2009 05 | Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1073) 5 Bids Tendered | 202(13) Removal Of Existing Bridge No. 646 | Lump Sum | 1 | 270,000.00 4.25% | 130,000.00 190,000.00 2.93% | 214,600.00 130,000.00 1.86% | 300,000.00 203,000.00 2.73% | 6,488,641 |
| 2014 08 | Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/0) 2 Bids Tendered | 202(13) Removal of Existing Bridge No. 695 | Lump Sum | 1 | 268,345.00 2.29% | 275,116.87 275,116.87 2.56% | 288,981.44 0.00 0.00% | 302,846.00 0.00 0.00% | 10,727,261 |
| 2014 08 | Parks Hwy MP 237 Riley Creek Bridge Replacement (42954) 2 Bids Tendered | 202(13) Removal of Existing Bridge No. 695 | Square Foot (Alt) | 7,667.0 | 35.00 2.29% | 35.88 35.88 2.56% | 37.69 0.00 0.00% | 39.50 0.00 0.00% | 10,727,261 |
| 2013 12 | JNU-Glacier Highway Brotherhood Bridge Replacement (34037) 3 Bids Tendered | 202(13) Removal of Existing Bridge No. 737 | Square Foot (Alt) | 13,407.0 | 35.00 2.08% | 50.63 61.16 3.26% | 72.07 50.63 2.48% | 104.42 104.42 4.73% | 25,154,532 |
| 2013 12 | JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1073) 3 Bids Tendered | 202(13) Removal of Existing Bridge No. 737 | Lump Sum | 1 | 469,253.00 2.08% | 678,803.20 820,000.00 3.26% | 966,267.73 678,803.20 2.48% | 1,400,000.00 1,400,000.00 4.73% | 25,154,532 |
| 2012 05 | Nome Snake River Bridge Replacement (19492/76745/1074) 5 Bids Tendered | 202(13) Removal Of Existing Bridge No. 881 | Lump Sum | 1 | 103,400.00 1.12% | 92,000.00 92,000.00 1.07% | 157,700.00 97,500.00 1.11% | 400,000.00 99,000.00 1.10% | 8,584,329 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 11 | West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/7785) 3 Bids Tendered | 202(13) Removal of Existing Bridge No. 972 | Lump Sum | 1 | 45,700.00 0.27% | 60,000.00 75,000.00 0.56% | 136,171.00 273,513.00 1.97% | 273,513.00 60,000.00 0.43% | 13,486,059 |
| 2011 11 | Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/6823) 7 Bids Tendered | 202(13) Removal of Fence | Linear Foot | 1,400 | 7.50 0.06% | 2.00 2.00 0.02% | 3.64 5.50 0.05% | 5.50 2.00 0.02% | 13,969,176 |
| 2015 10 | Glenn Highway: MP 49 (45214/50994/6823) 13 Bids Tendered | 202(13) Removal of Fence | Linear Foot | 1,260 | 10.00 0.35% | 1.00 1.20 0.05% | 2.07 2.00 0.09% | 6.30 2.00 0.09% | 2,836,370 |
| 2015 08 | Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/6823) 5 Bids Tendered | 202(13) Removal of Fence | Linear Foot | 1,575 | 5.00 0.02% | 3.00 5.00 0.02% | 4.32 5.00 0.02% | 5.00 5.00 0.02% | 42,094,598 |
| 2014 10 | ANC Kulis Transition Repairs and Modifications (43566/54066/6823) 8 Bids Tendered | 202(13) Removal of Fence | Linear Foot | 824 | 10.00 0.68% | 1.75 2.25 0.16% | 4.19 2.25 0.15% | 7.00 5.50 0.36% | 1,178,369 |
| 2012 07 | Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/6823) 4 Bids Tendered | 202(13) Removal of Fence | Linear Foot | 325 | 8.00 0.05% | 25.00 25.00 0.15% | 31.00 30.00 0.18% | 44.00 44.00 0.23% | 5,399,662 |
| 2017 06 | Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/6823) 9 Bids Tendered | 202(13) Removal of Fence | Linear Foot | 1,278 | 3.50 0.08% | 2.00 4.00 0.11% | 3.25 5.00 0.13% | 5.00 3.00 0.08% | 4,648,330 |
| 2014 05 | 5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/6823) 2 Bids Tendered | 202(13) Removal of Fence | Linear Foot | 112 | 20.00 0.02% | 7.00 7.00 0.01% | 8.50 10.00 0.01% | 10.00 0.00 0.00% | 8,696,000 |
| 2014 04 | 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/6823) 9 Bids Tendered | 202(13) Removal of Fence | Linear Foot | 484 | 15.00 0.26% | 8.00 26.00 0.45% | 13.63 10.00 0.17% | 30.00 10.00 0.16% | 2,773,227 |
| 2012 10 | West Dowling Road Phase IIa: C Street to Minnesota Drive (38771/55280/6823) 7 Bids Tendered | 202(13) Removal of Fence | Linear Foot | 2,780 | 10.00 2.36% | 4.69 4.69 1.24% | 5.53 6.00 1.50% | 6.00 6.00 1.44% | 1,048,926 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 05 | Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//6823) | 202(13) Removal of Fence | Linear Foot | 7,000 | 4.50 0.08% | 1.50 10.00 0.19% | 5.63 1.50 0.03% | 10.00 4.00 0.07% | 36,616,095 |
| 2018 05 | AMATS: Abbott Road Rehab - Phase II (48404//0) 4 Bids Tendered | 202(13) Removal of Fence | Linear Foot | 660 | 7.50 0.10% | 5.00 12.00 0.15% | 8.50 7.00 0.09% | 12.00 5.00 0.06% | 5,167,568 |
| 2013 10 | 52765 Ninilchik Village Bridge Replacement (41877/52765/6823) 5 Bids Tendered | 202(13) Removal of Fence | Linear Foot | 315 | 10.00 0.14% | 3.00 3.00 0.04% | 10.63 3.15 0.04% | 20.00 12.00 0.16% | 2,199,212 |
| 2016 03 | AMATS: Abbott Rd. Rehab-Phase I (45647/59190/0) 8 Bids Tendered | 202(13) Removal of Fence | Linear Foot | 245 | 15.00 0.04% | 6.50 10.00 0.03% | 11.16 6.50 0.02% | 25.00 9.00 0.03% | 8,348,321 |
| 2013 08 | HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 (41304/55753/6823) 2 Bids Tendered | 202(13) Removal of Fence | Linear Foot | 20 | 85.00 0.13% | 36.00 36.00 0.05% | 43.00 50.00 0.07% | 50.00 0.00 0.00% | 1,471,817 |
| 2016 02 | Seward Highway: 92nd Avenue Connector (45465/59770/6823) 7 Bids Tendered | 202(13) Removal of Fence | Linear Foot | 3,452 | 5.00 0.16% | 1.34 2.00 0.07% | 1.91 2.00 0.07% | 2.50 2.30 0.08% | 9,982,120 |
| 2013 05 | Johns Road Improvements, Klatt To High View (GF) (40515/52783/6823) 4 Bids Tendered | 202(13) Removal of Fence | Linear Foot | 430 | 5.00 0.04% | 13.88 13.88 0.17% | 15.41 14.75 0.18% | 18.00 15.00 0.18% | 3,496,801 |
| 2018 07 | HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/6823) 9 Bids Tendered | 202(13) Removal of Fence | Linear Foot | 109 | 20.00 0.03% | 9.00 10.00 0.02% | 10.41 9.00 0.02% | 15.00 15.00 0.03% | 5,719,942 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 06 | AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln (TAP) | 202(13) Removal of Fence | Linear Feet | 154 | 25.00 0.12% | 5.34 5.34 0.03% | 8.61 11.00 0.06% | 12.00 10.00 0.05% | 2,706,436 |
| 2017 03 | HSIP: Pedestrian Fencing (46697/58150/6823) 7 Bids Tendered | 202(13) Removal of Fence | Linear Foot | 3,400 | 10.00 2.45% | 0.83 2.00 0.83% | 3.12 5.50 2.22% | 5.50 2.50 0.98% | 821,903 |
| 2013 05 | Debarr Road Resurfacing (GF) (40444/53433/6823) 3 Bids Tendered | 202(13) Removal of Fence | Linear Foot | 159 | 15.00 0.05% | 25.00 25.00 0.09% | 33.33 30.00 0.10% | 45.00 0.00 0.00% | 4,590,728 |
| 2017 05 | HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/6823) 6 Bids Tendered | 202(13) Removal of Fence | Linear Foot | 70 | 15.00 0.02% | 7.00 9.58 0.02% | 13.18 15.00 0.03% | 20.00 15.50 0.03% | 3,554,978 |
| 2017 01 | AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//0) 5 Bids Tendered | 202(13) Removal of Fence | Linear Foot | 476 | 8.50 0.02% | 3.00 5.00 0.01% | 408.70 3.00 0.01% | 2,019.30 10.00 0.02% | 21,769,589 |
| 2017 02 | AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//0) 6 Bids Tendered | 202(13) Removal of Fence | Linear Foot | 18 | 100.00 0.22% | 10.00 20.00 0.05% | 21.83 16.00 0.04% | 40.00 10.00 0.02% | 684,191 |
| 2014 01 | Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/6823) 5 Bids Tendered | 202(13) Removal of Fence | Linear Foot | 686 | 2.00 0.01% | 2.69 5.00 0.02% | 6.94 14.00 0.05% | 14.00 10.00 0.04% | 15,967,622 |
| 2011 06 | Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/6823) 5 Bids Tendered | 202(13) Removal Of Fence | Linear Foot | 2,718 | 6.00 0.11% | 3.00 5.00 0.11% | 4.20 3.00 0.07% | 5.00 4.50 0.09% | 11,989,291 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 02 | Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/6823) 5 Bids Tendered | 202(13) Removal Of Fence | Linear Foot | 870 | 10.00 0.06% | 3.50 3.50 0.02% | 5.57 5.40 0.03% | 9.25 9.25 0.06% | 12,332,894 |
| 2011 10 | Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/6823) 4 Bids Tendered | 202(13) Removal Of Fence | Linear Foot | 10,500 | 15.00 0.34% | 3.00 5.00 0.13% | 4.13 5.00 0.13% | 5.00 3.00 0.07% | 39,452,755 |
| 2015 11 | Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/6823) 5 Bids Tendered | 202(13) Removal Of Fence | Linear Foot | 3,965 | 7.00 0.07% | 1.60 1.71 0.02% | 3.06 1.60 0.02% | 6.00 4.00 0.04% | 40,745,592 |
| 2013 12 | West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/6823) 2 Bids Tendered | 202(13) Removal Of Fence | Linear Foot | 2,020 | 10.00 0.05% | 5.00 5.00 0.03% | 5.00 5.00 0.03% | 5.00 0.00 0.00% | 36,856,108 |
| 2013 12 | Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/6823) 3 Bids Tendered | 202(13) Removal Of Fence | Linear Foot | 90 | 15.00 0.02% | 10.00 10.00 0.01% | 26.67 50.00 0.04% | 50.00 20.00 0.02% | 9,109,265 |
| 2011 12 | Illinois Street Reconstruction (33274/63102/0) 4 Bids Tendered | 202(13) REMOVAL OF FENCE | LUMP SUM | 1 | 13,000.00 0.06% | 9,100.00 15,000.00 0.07% | 17,275.00 15,000.00 0.07% | 30,000.00 9,100.00 0.04% | 21,965,863 |
| 2016 12 | Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered | 202(13) REMOVAL OF FENCE | LINEAR FOOT | 14,500 | 3.00 0.06% | 2.00 3.00 0.08% | 2.50 2.00 0.05% | 3.00 0.00 0.00% | 55,969,371 |
| 2009 02 | Psg Falls Creek Fish Ladder Repairs (18352/68399/0) 3 Bids Tendered | 202(13) Removal of Rocks/Organic Debris | Lump Sum | 1 | 5,000.00 3.56% | 17,000.00 17,000.00 11.98% | 27,313.33 27,940.00 19.62% | 37,000.00 37,000.00 21.20% | 141,900 |
| 2011 10 | Haines-2nd Ave. - Union St. to Main St. & Allen Rd. & Main St. Pavement Rehabilitation (34343/69565/69568/0) 2 Bids Tendered | 202(13) Removal of Signs | Each | 6 | 500.00 0.13% | 70.00 277.00 0.07% | 173.50 70.00 0.01% | 277.00 0.00 0.00% | 2,482,181 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2009 12 | TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/7122) 4 Bids Tendered | 202(13) Remove And Deliver Concrete Barrier | Each | 6 | 200.00 0.01% | 250.00 500.00 0.04% | 837.50 250.00 0.02% | 2,100.00 500.00 0.04% | 7,489,670 |
| 2010 11 | 68707 - POW Thorne Bay Road Bridges Painting (24753) 3 Bids Tendered | 202(13) Remove and Reinstall Timber Deck and Bridge Railing | Square Foot (Alt) | 10,500.0 | 20.00 14.61% | 10.48 10.48 6.04% | 15.49 17.62 9.26% | 18.38 18.38 9.36% | 1,820,440 |
| 2010 11 | 68707 - POW Thorne Bay Road Bridges Painting (24753/68707/1073) 3 Bids Tendered | 202(13) Remove and Reinstall Timber Deck and Bridge Railing | Lump Sum | 1 | 210,000.00 14.61% | 110,000.00 110,000.00 6.04% | 162,666.67 185,000.00 9.26% | 193,000.00 193,000.00 9.36% | 1,820,440 |
| 2015 10 | Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7233) 2 Bids Tendered | 202(13) Single Mail Box Installation in Bedrock | Each | 4 | 1,000.00 0.09% | 900.00 900.00 0.10% | 1,125.00 1,350.00 0.15% | 1,350.00 0.00 0.00% | 3,491,195 |
| 2017 05 | Keku Road (42702/Z695390000/0) 3 Bids Tendered | 202(13) Storm Drain System Cleaning | Lump Sum | 1 | 5,000.00 0.10% | 8,500.00 10,000.00 0.21% | 9,500.00 10,000.00 0.14% | 10,000.00 0.00 0.00% | 4,654,967 |
| 2013 01 | WRG Zimovia Pavement Rehabilitation (38064/67425/1418) 3 Bids Tendered | 202(13) Storm Drain System Cleaning | Lump Sum | 1 | 40,000.00 0.43% | 75,000.00 100,000.00 1.28% | 95,000.00 110,000.00 1.37% | 110,000.00 75,000.00 0.90% | 7,822,574 |
| 2014 07 | FY10 SER HWY DM Culvert Repair/Replace (41075/69645/1416) 1 Bids Tendered | 202(13) Storm Drain System Cleaning | Lump Sum | 1 | 2,500.00 2.13% | 20,000.00 20,000.00 10.14% | 20,000.00 0.00 0.00% | 20,000.00 0.00 0.00% | 197,200 |
| 2014 12 | NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/0) 2 Bids Tendered | 202(13) STORM DRAIN SYSTEM CLEANING | LUMP SUM | 1 | 100,000.00 1.19% | 25,000.00 50,000.00 0.60% | 37,500.00 25,000.00 0.26% | 50,000.00 0.00 0.00% | 8,362,244 |
| 2010 06 | Angoon Ferry Terminal Improvements, Re-Bid (27733/68502/0) 3 Bids Tendered | 202(13) Terminal Closure Price Adjustment | Contingent Sum | 1 | 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 6,116,315 |
| 2010 09 | Hoonah Ferry Terminal Marine Structures (29793/69311/ARA-0918(9)/0) 3 Bids Tendered | 202(13) Terminal Closure Price Adjustment | Contingent Sum | 1 | 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 3,717,260 |
| 2014 11 | Annette Bay Ferry Terminal Improvements (43416/68135/0) 1 Bids Tendered | 202(13) Terminal Closure Price Withholding | Contingent Sum | 1 | 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 781,909 |
| 2015 12 | Ketchikan Ferry Terminal Improvements (45362/SAMHS00015/0) 3 Bids Tendered | 202(13) Terminal Closure Price Withholding | Contingent Sum | 1 | 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 2,299,710 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 12 | Kake Ferry Terminal Passenger Facility (45186/SAMHS00002/0) 5 Bids Tendered | 202(13) TERMINAL CLOSURE PRICE WITHHOLDING | Contingent Sum | 1 | 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 1,115,500 |
| 2012 11 | Wrangell Ferry Terminal Improvements (38315/69432/0) 3 Bids Tendered | 202(13) TERMINAL CLOSURE PRICE WITHHOLDING | Contingent Sum | 1 | 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 1,934,860 |
| 2015 10 | Angoon Ferry Terminal Passenger Facility (45185/Z683620000/0) 3 Bids Tendered | 202(13) TERMINAL CLOSURE PRICE WITHHOLDING | Contingent Sum | 1 | 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 1,593,868 |
| 2014 05 | Haines Ferry Terminal Improvements (39251/68433/0) 4 Bids Tendered | 202(13) TERMINAL CLOSURE PRICE WITHHOLDING | CONTINGENT SUM | 1 | 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 14,979,745 |
| 2012 07 | Petersburg Ferry Terminal Improvements (37226/69422/0) 3 Bids Tendered | 202(13) TERMINAL CLOSURE PRICE WITHHOLDING | CONTINGENT SUM | 1 | 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 2,095,400 |
| 2011 12 | Pelican Ferry Terminal Renovation (34072/69433/0) 3 Bids Tendered | 202(13) Terminal Closure Withholding | Contingent Sum | 1 | 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 2,260,860 |
| 2014 05 | Kodiak Ferry Terminal And Dock Improvements (41591/68938/0) 3 Bids Tendered | 202(13) TERMINAL CLOSURE WITHOLDING | Contingent Sum | 1 | 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 9,196,790 |
| 2013 01 | Halibut Point Road Pavement Rehab (38459/69351/5517) 3 Bids Tendered | 202(13A) Removal of Bridge (Bridge No. 327) | Lump Sum | 1 | 90,000.00 0.46% | 142,140.00 142,140.00 0.74% | 280,713.33 200,000.00 1.01% | 500,000.00 500,000.00 2.42% | 19,292,860 |
| 2011 10 | Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/7785) 4 Bids Tendered | 202(13A) Removal Of Existing Bridge No. 1157 | Lump Sum | 1 | 90,000.00 0.19% | 54,275.00 350,000.00 0.89% | 148,206.25 100,000.00 0.24% | 350,000.00 88,550.00 0.20% | 39,452,755 |
| 2011 11 | West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/6823) 3 Bids Tendered | 202(13A) Remove and Replace Fence | Linear Foot | 224 | 90.00 0.12% | 26.00 30.00 0.05% | 28.67 26.00 0.04% | 30.00 30.00 0.05% | 13,486,059 |
| 2013 01 | Halibut Point Road Pavement Rehab (38459/69351/5517) 3 Bids Tendered | 202(13B) Removal of Bridge ( Bridge No. 328) | Lump Sum | 1 | 78,000.00 0.40% | 96,140.00 96,140.00 0.50% | 282,046.67 250,000.00 1.26% | 500,000.00 500,000.00 2.42% | 19,292,860 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 10 | Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/7785) 4 Bids Tendered | 202(13B) Removal Of Existing Bridge No. 1160 | Lump Sum | 1 | 90,000.00 0.19% | 76,000.00 400,000.00 1.01% | 188,600.00 200,000.00 0.49% | 400,000.00 76,000.00 0.17% | 39,452,755 |
| 2011 10 | Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/7785) 4 Bids Tendered | 202(13C) Removal Of Bridge 1350 | Lump Sum | 1 | 75,000.00 0.16% | 54,275.00 400,000.00 1.01% | 411,568.75 1,000,000.00 2.45% | 1,000,000.00 192,000.00 0.43% | 39,452,755 |
| 2011 10 | Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/7785) 4 Bids Tendered | 202(13D) Removal Of Bridge 1861 | Lump Sum | 1 | 90,000.00 0.19% | 78,400.00 350,000.00 0.89% | 254,100.00 500,000.00 1.22% | 500,000.00 88,000.00 0.20% | 39,452,755 |
| 2017 05 | Keku Road (42702/Z695390000/0) 3 Bids Tendered | 202(14) Abandon and Fill Existing Pipe | Lump Sum | 1 | 5,000.00 0.10% | 4,000.00 10,000.00 0.21% | 7,000.00 7,000.00 0.09% | 10,000.00 0.00 0.00% | 4,654,967 |
| 2012 06 | ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/1421) 8 Bids Tendered | 202(14) Abandon Existing Sanitary or Storm Sewer Manhole | Each | 3 | 3,000.00 0.10% | 600.00 600.00 0.02% | 1,201.93 1,000.00 0.04% | 2,650.00 1,000.00 0.04% | 7,589,893 |
| 2014 10 | ANC Kulis Transition Repairs and Modifications (43566/54066/7784) 8 Bids Tendered | 202(14) Abandon Existing Sanitary Sewer or Water Main Pipe | Cubic Yard | 73 | 500.00 3.00% | 340.00 900.00 5.58% | 1,107.50 485.00 2.89% | 2,070.00 515.00 2.98% | 1,178,369 |
| 2015 05 | HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/7122) 6 Bids Tendered | 202(14) Abandon Existing Storm Drain Pipe | Linear Foot | 1,047 | 126.00 7.17% | 35.00 100.00 5.26% | 130.03 52.17 2.74% | 320.00 35.00 1.75% | 1,990,576 |
| 2011 06 | Taiya River Bridge Repair - 69275 (27090/69275/0) 3 Bids Tendered | 202(14) Containment | Lump Sum | 1 | 80,000.00 6.94% | 20,000.00 38,138.50 4.23% | 86,046.17 200,000.00 20.46% | 200,000.00 20,000.00 1.79% | 902,564 |
| 2016 01 | Replacement of Water Street Trestle No. 2 (45076/69534/0) 3 Bids Tendered | 202(14) REMOVAL AND DISPOSAL OF ASBESTOS AND/OR LEAD BASED PAINTS CONTAINING MATERIAL | Contingent Sum | 1 | 50,000.00 0.25% | 50,000.00 50,000.00 0.22% | 50,000.00 50,000.00 0.19% | 50,000.00 50,000.00 0.18% | 22,300,050 |
| 2013 12 | Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/0) 3 Bids Tendered | 202(14) Removal of Bridge (Bridge No. 7150) | Lump Sum | 1 | 15,400.00 0.54% | 11,000.00 25,566.00 0.87% | 16,188.67 12,000.00 0.41% | 25,566.00 11,000.00 0.33% | 2,927,828 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2010 03 | Chester Creek Trail Connection Project (27113/55066/7122) 9 Bids Tendered | 202(14) Removal of Carsonite Post | Each | 4 | 150.00 0.02% | 30.00 31.00 0.00% | 147.67 199.27 0.03% | 404.69 404.69 0.05% | 2,874,171 |
| 2015 11 | Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/5517) 5 Bids Tendered | 202(14) Removal Of Existing Bridge No. 1322 | Lump Sum | 1 | 640,500.00 1.62% | 250,000.00 658,331.75 1.62% | 561,666.35 900,000.00 2.14% | 900,000.00 250,000.00 0.59% | 40,745,592 |
| 2014 05 | Haines Ferry Terminal Improvements (39251/68433/0) 4 Bids Tendered | 202(14) REMOVAL OF EXISTING SHEET PILE COFFER DAMS | LUMP SUM | 1 | 250,000.00 2.57% | 80,000.00 200,000.00 1.34% | 164,725.00 245,900.00 1.53% | 245,900.00 133,000.00 0.82% | 14,979,745 |
| 2012 11 | Sawmill Creek Road Upgrade (37924/68216/1416) 3 Bids Tendered | 202(14) Removal of Fence | Linear Foot | 1,614 | 10.00 0.13% | 7.00 7.00 0.10% | 9.33 13.00 0.16% | 13.00 8.00 0.10% | 11,789,167 |
| 2017 11 | Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/0) 1 Bids Tendered | 202(14) Removal of Mail Collection Box | Each | 2 | 500.00 0.01% | 500.00 500.00 0.01% | 500.00 0.00 0.00% | 500.00 0.00 0.00% | 9,681,105 |
| 2014 12 | NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/0) 2 Bids Tendered | 202(14) REMOVAL OF SANITARY SEWER CLEANOUT | EACH | 1 | 400.00 0.00% | 500.00 500.00 0.01% | 1,600.00 2,700.00 0.03% | 2,700.00 0.00 0.00% | 8,362,244 |
| 2011 05 | JNU - Bridge Repair, Basin Road Trestle (33038/68979/0) 4 Bids Tendered | 202(14) Running Deck and Nail Laminated Deck Removal | Lump Sum | 1 | 41,500.00 3.39% | 19,800.00 19,800.00 1.58% | 51,016.25 35,000.00 2.47% | 76,375.00 76,375.00 5.06% | 1,256,788 |
| 2018 01 | Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/7785) 6 Bids Tendered | 202(14A) Removal of Iliamna River Bridge (No. 487) | Lump Sum | 1 | 200,000.00 3.14% | 156,250.00 325,000.00 4.60% | 360,958.33 234,500.00 3.14% | 500,000.00 500,000.00 6.29% | 7,065,003 |
| 2018 01 | Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/7785) 6 Bids Tendered | 202(14B) Removal of Bailey Bridge (No. 2137) | Lump Sum | 1 | 95,000.00 1.49% | 150,000.00 235,000.00 3.33% | 195,991.67 213,500.00 2.86% | 235,000.00 180,000.00 2.26% | 7,065,003 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 03 | HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/6824) | 202(15) B Pavement Planing | Square Yard | 4,500 | 10.00 1.08% | 2.00 5.00 0.54% | 3.51 3.80 0.41% | 5.00 2.00 0.21% | 4,196,232 |
| 2017 11 | Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/0) 1 Bids Tendered | 202(15) Clean and Inspect Storm Drain System | Lump Sum | 1 | 15,000.00 0.18% | 20,000.00 20,000.00 0.21% | 20,000.00 0.00 0.00% | 20,000.00 0.00 0.00% | 9,681,105 |
| 2013 05 | Anchorage Asphalt Surface Repairs, 2013 (40314/54396/6824) 3 Bids Tendered | 202(15) Pavement Edging | Linear Foot | 40,000 | 2.00 3.96% | 2.00 2.00 4.46% | 2.17 2.00 4.27% | 2.50 2.50 4.78% | 1,793,675 |
| 2015 03 | Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/0) 2 Bids Tendered | 202(15) Pavement Planing | Square Yard | 176,450 | 3.50 6.94% | 4.00 4.00 8.23% | 4.00 4.00 7.35% | 4.00 0.00 0.00% | 8,572,860 |
| 2016 03 | AMATS: Abbott Rd. Rehab-Phase I (45647/59190/6824) 8 Bids Tendered | 202(15) Pavement Planing | Square Yard | 7,400 | 5.00 0.39% | 2.00 2.00 0.18% | 3.30 4.00 0.34% | 5.00 5.00 0.43% | 8,348,321 |
| 2018 01 | Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//6824) 4 Bids Tendered | 202(15) Pavement Planing | Square Yard | 30,500 | 3.00 3.34% | 3.00 4.50 6.09% | 3.63 3.00 3.80% | 4.50 3.00 3.73% | 2,253,083 |
| 2009 04 | Minnesota Drive Resurfacing (22032/51135 51340/6824) 4 Bids Tendered | 202(15) Pavement Planing | Square Yard | 274,350 | 5.00 15.74% | 1.20 1.65 6.65% | 1.89 1.20 4.77% | 2.50 2.20 7.90% | 6,809,020 |
| 2015 03 | AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/0) 3 Bids Tendered | 202(15) Pavement Planing | Square Yard | 100,000 | 3.00 4.08% | 3.00 5.00 7.26% | 3.67 3.00 4.07% | 5.00 3.00 3.93% | 6,887,552 |
| 2013 06 | Kenai Spur Highway MP 0-3 Pavement Preservation (40631/54142/6824) 2 Bids Tendered | 202(15) Pavement Planing | Square Yard | 111,000 | 2.00 6.22% | 2.35 2.55 7.31% | 2.45 2.35 6.71% | 2.55 0.00 0.00% | 3,872,478 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2009 05 | Glenn Hwy Mp34-42, Parks To Palmer Resurfacing (23312/52015/6824) 4 Bids Tendered | 202(15) Pavement Planing | Square Yard | 93,650 | 5.00 17.90% | 1.35 1.35 7.45% | 2.21 2.00 10.25% | 3.00 2.50 11.52% | 1,697,995 |
| 2012 06 | Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To MP 22 (38039/54429/5518) 2 Bids Tendered | 202(15) Pavement Planing | Square Yard | 74,900 | 2.00 14.67% | 1.25 1.25 12.20% | 1.38 1.50 11.53% | 1.50 0.00 0.00% | 767,725 |
| 2017 08 | HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/5518) 5 Bids Tendered | 202(15) Pavement Planing | Square Yard | 6,950 | 4.00 0.97% | 3.30 3.30 1.16% | 5.46 6.00 1.87% | 7.00 7.00 2.08% | 1,980,177 |
| 2015 07 | Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/0) 4 Bids Tendered | 202(15) Pavement Planing | Square Yard | 18,084 | 2.50 0.29% | 2.00 5.00 0.65% | 4.13 5.50 0.69% | 5.50 4.00 0.49% | 13,943,673 |
| 2011 06 | Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/6824) 5 Bids Tendered | 202(15) Pavement Planing | Square Yard | 1,187 | 10.00 0.08% | 3.00 5.00 0.05% | 6.60 8.00 0.08% | 10.00 3.00 0.03% | 11,989,291 |
| 2014 05 | AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/5518) 2 Bids Tendered | 202(15) Pavement Planing | Square Yard | 42,300 | 3.00 2.81% | 2.00 2.00 1.49% | 3.00 4.00 2.86% | 4.00 0.00 0.00% | 5,686,743 |
| 2013 03 | Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/6824) 2 Bids Tendered | 202(15) Pavement Planing | Square Yard | 192,700 | 3.00 6.49% | 1.20 2.50 6.67% | 1.85 1.20 2.97% | 2.50 0.00 0.00% | 7,227,267 |
| 2015 06 | Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/5518) 2 Bids Tendered | 202(15) Pavement Planing | Square Yard | 115,998 | 3.00 6.37% | 3.00 3.00 6.57% | 3.13 3.25 7.02% | 3.25 0.00 0.00% | 5,296,083 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 11 | Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/5518) 4 Bids Tendered | 202(15) Pavement Planing | Square Yard | 4,000 | 4.50 0.29% | 3.00 5.00 0.35% | 5.69 3.00 0.20% | 9.75 5.00 0.29% | 5,696,203 |
| 2012 05 | Seward Hwy Mp 89 To 96.6 Resurfacing (37470/52991/6824) 3 Bids Tendered | 202(15) Pavement Planing | Square Yard | 30,600 | 2.00 1.24% | 1.12 5.00 3.45% | 2.71 1.12 0.73% | 5.00 2.00 1.22% | 4,436,195 |
| 2013 10 | Airport Way Preventive Maintenance - Stage I (41617/60921/0) 3 Bids Tendered | 202(15) Pavement Planing | Square Yard | 155,000 | 3.50 9.66% | 2.20 2.20 6.33% | 2.42 2.40 6.80% | 2.65 2.65 7.44% | 5,388,089 |
| 2017 11 | Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /6824) 7 Bids Tendered | 202(15) Pavement Planing | Square Yard | 2,900 | 7.00 0.09% | 3.00 5.00 0.08% | 5.00 3.00 0.04% | 7.00 6.00 0.08% | 18,937,555 |
| 2011 07 | EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO EAGLE RIVER RD (GF) (33695/52881/6824) 4 Bids Tendered | 202(15) Pavement Planing | Square Yard | 98,000 | 1.50 5.24% | 1.00 1.30 4.90% | 2.56 1.00 3.43% | 4.95 3.00 10.01% | 2,599,433 |
| 2016 07 | C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/6824) 3 Bids Tendered | 202(15) Pavement Planing | Square Yard | 87,800 | 4.00 3.19% | 3.00 3.00 2.39% | 3.33 3.00 2.30% | 4.00 4.00 2.98% | 10,998,774 |
| 2017 03 | Seward Road Improvements (46779/N/A/6824) 4 Bids Tendered | 202(15) Pavement Planing | Square Yard | 11,750 | 5.00 2.01% | 4.00 4.00 1.60% | 5.50 6.00 2.21% | 7.00 7.00 2.48% | 2,946,524 |
| 2017 03 | Glenn Highway: Airport Heights Drive to Hiland Road, Pavement Preservation (46737//5518) 3 Bids Tendered | 202(15) Pavement Planing | Square Yard | 500,000 | 1.50 6.48% | 1.00 1.00 5.00% | 1.58 1.25 6.06% | 2.50 2.50 11.48% | 9,998,959 |
| 2012 06 | Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/6824) 3 Bids Tendered | 202(15) Pavement Planing | Square Yard | 106,800 | 2.50 4.53% | 1.15 1.15 2.56% | 1.45 2.00 4.15% | 2.00 1.20 2.41% | 4,799,276 |
| 2015 06 | West Anchorage Roads Pavement Preservation (44709/58795/5518) 2 Bids Tendered | 202(15) Pavement Planing | Square Yard | 5,750 | 5.00 1.16% | 3.50 3.50 0.90% | 4.75 6.00 1.16% | 6.00 0.00 0.00% | 2,243,416 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 05 | AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/6824) 4 Bids Tendered | 202(15) Pavement Planing | Square Yard | 34,900 | 3.00 7.59% | 2.25 2.25 7.08% | 2.78 3.00 8.82% | 3.50 2.35 6.78% | 1,109,658 |
| 2010 01 | Glenn Hwy: Airport Heights To Hiland Resurfacing (25119/51945/6824) 4 Bids Tendered | 202(15) Pavement Planing | Square Yard | 507,000 | 1.70 6.21% | 1.00 1.15 5.28% | 1.48 1.20 5.45% | 2.55 1.00 4.24% | 11,052,764 |
| 2009 05 | Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway Emergency Bridge Repair, 2009 (21792/52000 51777/6824) 4 Bids Tendered | 202(15) Pavement Planing | Square Yard | 509,200 | 5.00 13.97% | 1.00 1.00 4.02% | 1.36 1.60 6.37% | 1.60 1.60 6.31% | 12,676,055 |
| 2013 10 | Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/5518) 3 Bids Tendered | 202(15) Pavement Planing | Square Yard | 119,000 | 1.30 2.92% | 2.00 2.00 4.97% | 2.33 2.50 6.13% | 2.50 2.50 5.76% | 4,789,467 |
| 2014 12 | Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/5518) 3 Bids Tendered | 202(15) Pavement Planing | Square Yard | 253,825 | 2.25 4.21% | 1.35 1.35 3.43% | 1.78 2.00 4.64% | 2.00 2.00 4.20% | 9,998,998 |
| 2016 06 | Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880/59028/5518) 4 Bids Tendered | 202(15) Pavement Planing | Square Yard | 484,000 | 1.13 4.05% | 1.25 1.25 5.66% | 1.50 2.00 8.54% | 2.00 1.50 5.90% | 10,696,233 |
| 2018 06 | Bethel Paving (48439//6824) 1 Bids Tendered | 202(15) Pavement Planing | Square Yard | 8,077 | 13.00 24.18% | 7.00 7.00 8.92% | 7.00 0.00 0.00% | 7.00 0.00 0.00% | 634,039 |
| 2014 05 | Glenn Highway Pavement Repairs - Boniface I/C to Knik River Bridge (42731/55815/6824) 3 Bids Tendered | 202(15) Pavement Planing | Square Yard | 17,747 | 5.00 8.52% | 14.00 14.50 18.00% | 21.67 14.00 14.24% | 36.50 36.50 32.45% | 1,430,000 |
| 2015 12 | HSIP: CR High Friction Surface Treatment (45334/57092/6824) 5 Bids Tendered | 202(15) Pavement Planing | Square Yard | 86,330 | 4.50 5.17% | 3.15 3.15 4.01% | 4.16 4.03 4.74% | 7.00 3.30 3.81% | 6,778,888 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 04 | Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/6824) 3 Bids Tendered | 202(15) Pavement Planing | Square Yard | 6,038 | 4.00 0.79% | 4.00 6.00 1.29% | 4.83 4.50 0.95% | 6.00 4.00 0.81% | 2,798,426 |
| 2017 06 | Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/6824) 9 Bids Tendered | 202(15) Pavement Planing | Square Yard | 584 | 10.00 0.10% | 3.00 6.00 0.08% | 7.21 3.00 0.04% | 14.50 5.00 0.06% | 4,648,330 |
| 2018 03 | C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//6824) 3 Bids Tendered | 202(15) Pavement Planing | Square Yard | 218,000 | 3.00 6.59% | 1.25 1.25 3.19% | 2.08 2.00 4.75% | 3.00 3.00 6.28% | 8,532,028 |
| 2011 11 | Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/5518) 3 Bids Tendered | 202(15) Pavement Planing | Square Yard | 45,742 | 4.00 4.28% | 2.65 3.00 2.92% | 3.55 2.65 2.29% | 5.00 5.00 4.19% | 4,704,798 |
| 2014 10 | Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/6824) 2 Bids Tendered | 202(15) Pavement Planing | Square Yard | 12,800 | 3.00 3.05% | 6.00 6.00 5.52% | 6.50 7.00 5.35% | 7.00 0.00 0.00% | 1,390,905 |
| 2015 06 | HSIP: Muldoon Road Channelization, 11th Court to Boundary Avenue (44665/57341/5518) 3 Bids Tendered | 202(15) Pavement Planing | Square Yard | 30,600 | 8.00 11.11% | 3.25 5.00 6.12% | 4.92 6.50 7.86% | 6.50 3.25 3.67% | 2,499,849 |
| 2012 08 | Parks Hwy: Stanley Road Signal (37366/54453/5518) 3 Bids Tendered | 202(15) Pavement Planing | Square Yard | 8,374 | 5.00 2.33% | 3.78 4.50 2.39% | 5.76 3.78 1.86% | 9.00 9.00 3.43% | 1,573,730 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 04 | Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation | 202(15) Pavement Planing | Square Yard | 179,585 | 4.00 6.97% | 1.75 2.00 4.55% | 2.25 2.75 5.39% | 2.75 2.50 4.86% | 7,898,726 |
| 2013 05 | Debarr Road Resurfacing (GF) (40444/53433/6824) 3 Bids Tendered | 202(15) Pavement Planing | Square Yard | 98,800 | 2.50 5.51% | 2.50 3.25 6.99% | 3.08 3.50 7.08% | 3.50 0.00 0.00% | 4,590,728 |
| 2017 06 | Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/5518) 2 Bids Tendered | 202(15) Pavement Planing | Square Yard | 285,500 | 2.00 5.40% | 2.00 2.00 5.72% | 2.50 3.00 7.97% | 3.00 0.00 0.00% | 9,986,105 |
| 2009 11 | Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at Muldoon Road Safety Improvements (25455/50810 57254/6824) 4 Bids Tendered | 202(15) Pavement Planing | Square Yard | 96,000 | 10.00 18.01% | 2.00 2.00 5.23% | 2.28 2.00 4.69% | 3.10 2.00 4.63% | 3,673,329 |
| 2017 12 | Glenn Highway: Eklutna to Parks Highway Pavement Preservation (47863/58534/5518) 3 Bids Tendered | 202(15) Pavement Planing | Square Yard | 235,000 | 1.50 5.72% | 1.50 1.50 6.36% | 1.67 1.50 6.32% | 2.00 2.00 8.42% | 5,541,578 |
| 2015 06 | Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/6824) 2 Bids Tendered | 202(15) Pavement Planing | Square Yard | 48,200 | 3.00 2.75% | 3.00 3.00 3.51% | 3.50 4.00 4.12% | 4.00 0.00 0.00% | 4,114,208 |
| 2017 07 | Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/6824) 4 Bids Tendered | 202(15) Pavement Planing | Square Yard | 56,700 | 2.50 1.25% | 2.20 4.50 2.93% | 4.05 3.50 2.11% | 6.00 6.00 3.41% | 8,695,855 |
| 2010 02 | AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 63rd Ave (27034/51987/6824) 3 Bids Tendered | 202(15) Pavement Planing | Square Yard | 48,621 | 2.85 5.69% | 1.50 1.50 3.69% | 1.83 1.50 3.11% | 2.50 2.50 4.92% | 1,977,927 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 05 | 5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/6824) 2 Bids Tendered | 202(15) Pavement Planing | Square Yard | 93,900 | 3.00 3.08% | 3.50 3.50 3.78% | 3.75 4.00 3.79% | 4.00 0.00 0.00% | 8,696,000 |
| 2012 11 | HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/6824) 3 Bids Tendered | 202(15) Pavement Planing | Square Yard | 7,900 | 15.00 1.05% | 2.00 2.00 0.15% | 3.33 3.00 0.22% | 5.00 5.00 0.36% | 10,713,734 |
| 2010 10 | Seward Highway MP 115-124 Resurfacing (32033/52491/6824) 2 Bids Tendered | 202(15) Pavement Planing | Square Yard | 235,440 | 1.25 3.15% | 1.10 1.10 3.54% | 1.30 1.50 4.59% | 1.50 0.00 0.00% | 7,310,434 |
| 2014 06 | Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/6824) 5 Bids Tendered | 202(15) Pavement Planing | Square Yard | 426,645 | 5.00 9.25% | 1.00 1.10 3.10% | 1.22 1.00 2.70% | 2.00 1.00 2.67% | 15,157,512 |
| 2017 05 | ANC Postmark Drive Repairs 2017 (47002/CSAPT00198/6824) 2 Bids Tendered | 202(15) Pavement Planing | Square Yard | 10,200 | 5.00 9.56% | 3.50 3.50 7.28% | 4.25 5.00 10.26% | 5.00 0.00 0.00% | 490,599 |
| 2015 09 | Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1074) 2 Bids Tendered | 202(15) Pavement Planing | Square Yard | 40,173 | 3.50 1.71% | 3.00 3.00 1.78% | 3.00 3.00 1.75% | 3.00 0.00 0.00% | 6,769,856 |
| 2015 04 | Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/6824) 4 Bids Tendered | 202(15) Pavement Planing | Square Yard | 103,000 | 1.50 2.45% | 1.50 1.50 2.24% | 2.56 1.50 2.23% | 5.00 2.25 3.09% | 6,906,885 |
| 2011 10 | Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/6824) 4 Bids Tendered | 202(15) Pavement Planing | Square Yard | 11,000 | 3.50 0.08% | 2.00 5.00 0.14% | 4.15 2.00 0.05% | 5.00 5.00 0.12% | 39,452,755 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 12 | West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/6824) 2 Bids Tendered | 202(15) Pavement Planing | Square Yard | 12,380 | 6.00 0.20% | 3.00 3.00 0.10% | 3.00 3.00 0.10% | 3.00 0.00 0.00% | 36,856,108 |
| 2015 06 | International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/5518) 2 Bids Tendered | 202(15) Pavement Planing | Square Yard | 145,000 | 3.50 7.51% | 3.00 3.00 6.70% | 3.00 3.00 6.70% | 3.00 0.00 0.00% | 6,487,960 |
| 2012 11 | Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/6824) 3 Bids Tendered | 202(15) Pavement Planing | Square Yard | 112,341 | 2.00 1.94% | 1.00 1.00 0.96% | 1.58 1.75 1.67% | 2.00 2.00 1.86% | 11,698,675 |
| 2010 03 | GLENN HWY: EKLUTNA TO PARKS HWY RESURFACING/CULVERT MP 13.0(FARM AVE) (27674/52110 52385/6824) 4 Bids Tendered | 202(15) Pavement Planing | Square Yard | 259,300 | 2.10 6.86% | 1.00 1.00 4.43% | 1.18 1.00 4.03% | 1.70 1.00 3.91% | 5,859,876 |
| 2015 12 | Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/0) 4 Bids Tendered | 202(15) Pavement Planing | Square Yard | 72,000 | 3.00 5.40% | 2.00 2.50 4.88% | 2.56 2.50 4.82% | 3.25 3.25 5.62% | 3,688,652 |
| 2014 11 | Old Seward Highway: Rabbit Creek To Brandon Street Pavement Preservation (43599/56708/6824) 4 Bids Tendered | 202(15) PAVEMENT PLANING | SQUARE YARD | 28,653 | 3.00 2.15% | 3.00 3.00 2.29% | 3.31 3.00 2.26% | 4.00 3.25 2.13% | 3,749,452 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 04 | Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation | 202(15) PAVEMENT PLANING | SQUARE YARD | 680 | 6.00 0.03% | 1.30 20.00 0.15% | 9.89 10.00 0.07% | 20.00 7.50 0.05% | 8,998,584 |
| 2009 06 | Central Region Safety Improvement Project 2008 (23772/51210 51229/6824) 3 Bids Tendered | 202(15) PAVEMENT PLANING | SQUARE YARD | 3,300 | 10.00 0.68% | 0.00 10.00 0.66% | 6.67 10.00 0.58% | 10.00 0.00 0.00% | 5,027,359 |
| 2009 12 | Anchorage Area Safety Improvements, Construction 2010 (26013/51185/6824) 7 Bids Tendered | 202(15) PAVEMENT PLANING | SQUARE YARD | 85 | 15.00 0.05% | 30.00 50.00 0.21% | 60.95 96.00 0.40% | 96.00 76.65 0.32% | 1,996,872 |
| 2017 05 | Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034/CSHWY00075/6824) 3 Bids Tendered | 202(15) PAVEMENT PLANING | SQUARE YARD | 43,119 | 3.50 6.55% | 2.00 3.50 7.30% | 3.50 2.00 3.91% | 5.00 5.00 9.63% | 2,066,575 |
| 2009 05 | Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To Marine Way (19675/51930/6824) 2 Bids Tendered | 202(15) PAVEMENT PLANING | SQUARE YARD | 136,355 | 5.00 15.44% | 3.50 3.50 8.00% | 4.45 5.39 11.36% | 5.39 0.00 0.00% | 5,963,225 |
| 2010 07 | HSIP: International Airport Rd At Old Seward Hwy (29896/56611/6824) 4 Bids Tendered | 202(15) PAVEMENT PLANING | SQUARE YARD | 4,620 | 5.00 1.53% | 3.00 5.60 1.63% | 5.90 10.00 2.91% | 10.00 3.00 0.81% | 1,583,168 |
| 2011 12 | HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/6824) 4 Bids Tendered | 202(15) PAVEMENT PLANING | SQUARE YARD | 5,430 | 15.00 1.39% | 2.45 5.00 0.63% | 5.61 5.00 0.62% | 10.00 2.45 0.30% | 4,310,604 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 04 | HSIP: Tudor Road: Laurel Street To Boniface Parkway Channelization Improvements & HSIP: Debarr Road: Bragaw Street to Hoyt Street Channelization | 202(15) PAVEMENT PLANING | SQUARE YARD | 13,824 | 15.00 9.07% | 4.25 5.00 3.95% | 5.23 4.25 3.24% | 6.00 6.00 4.37% | 1,750,344 |
| 2018 06 | Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//1075) 3 Bids Tendered | 202(15) PAVEMENT PLANING | SQUARE YARD | 147,500 | 2.50 10.80% | 2.20 2.60 11.15% | 2.43 2.50 10.55% | 2.60 2.20 8.20% | 3,440,733 |
| 2016 12 | Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered | 202(15) PAVEMENT PLANING | SQUARE YARD | 2,300 | 4.00 0.01% | 9.00 10.00 0.04% | 9.50 9.00 0.03% | 10.00 0.00 0.00% | 55,969,371 |
| 2013 12 | Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/0) 3 Bids Tendered | 202(15) Removal of Bridge (Bridge No. 7151) | Lump Sum | 1 | 15,400.00 0.54% | 11,000.00 25,566.00 0.87% | 16,188.67 12,000.00 0.41% | 25,566.00 11,000.00 0.33% | 2,927,828 |
| 2011 05 | JNU - Bridge Repair, Basin Road Trestle (33038/68979/0) 4 Bids Tendered | 202(15) Removal of Designated Stringers, Cap Beams, Columns and Braces | Lump Sum | 1 | 34,000.00 2.78% | 52,432.08 52,500.00 4.18% | 70,289.02 100,000.00 7.06% | 100,000.00 76,224.00 5.05% | 1,256,788 |
| 2015 04 | Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350) 7 Bids Tendered | 202(15) Removal of Existing Soldier Pile Wall | Square Yard (Alt) | 12,300.0 | 30.00 5.35% | 4.23 12.20 2.34% | 12.93 11.38 1.91% | 18.29 11.38 1.85% | 6,419,604 |
| 2015 04 | Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/0) 7 Bids Tendered | 202(15) Removal of Existing Soldier Pile Wall | Lump Sum | 1 | 369,000.00 5.35% | 52,000.00 150,000.00 2.34% | 159,006.71 140,000.00 1.91% | 225,000.00 140,000.00 1.85% | 6,419,604 |
| 2014 12 | NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/0) 2 Bids Tendered | 202(15) REMOVAL OF FENCE | LINEAR FOOT | 14 | 20.00 0.00% | 25.00 100.00 0.02% | 62.50 25.00 0.00% | 100.00 0.00 0.00% | 8,362,244 |
| 2010 02 | Japonski Island Utility And Road Improvements (11912/68790/1073) 3 Bids Tendered | 202(15) Removal Of Structures And Obstructions | Lump Sum | 1 | 2,000.00 0.12% | 2,000.00 2,000.00 0.13% | 3,166.67 2,500.00 0.16% | 5,000.00 5,000.00 0.30% | 1,576,571 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2010 02 | Japonski Island Utility And Road Improvements (11912/68790/1073) 3 Bids Tendered | 202(15) Removal Of Structures And Obstructions | Lump Sum | 1 | 2,000.00 0.12% | 4,600.00 4,600.00 0.29% | 5,866.67 5,000.00 0.32% | 8,000.00 8,000.00 0.48% | 1,576,571 |
| 2010 02 | Japonski Island Utility And Road Improvements (11912/68790/1073) 3 Bids Tendered | 202(15) Removal Of Structures And Obstructions | Lump Sum | 1 | 2,000.00 0.12% | 10,000.00 14,600.00 0.93% | 13,200.00 15,000.00 0.95% | 15,000.00 10,000.00 0.60% | 1,576,571 |
| 2012 10 | Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs (38671/52333/7122) 9 Bids Tendered | 202(15) Remove Downstream Debris | Contingent Sum | 1 | 10,000.00 1.01% | 10,000.00 10,000.00 1.21% | 10,000.00 10,000.00 1.07% | 10,000.00 10,000.00 1.06% | 826,020 |
| 2015 07 | Anchorage District Paving (44769/15-25-1-029/5518) 3 Bids Tendered | 202(15A) Pavement Planing, Area A | Square Yard | 100 | 21.50 0.17% | 6.00 25.00 0.20% | 57.00 140.00 0.84% | 140.00 0.00 0.00% | 1,228,875 |
| 2013 05 | Peninsula District Paving (40671/14-25-1-002/54711/5518) 2 Bids Tendered | 202(15A) Pavement Planing, Area A | Square Yard | 200 | 10.00 0.16% | 1.00 1.00 0.02% | 11.50 22.00 0.33% | 22.00 0.00 0.00% | 1,255,945 |
| 2016 06 | Mat-Su District Paving (45827/16-25-1-013/5518) 4 Bids Tendered | 202(15A) Pavement Planing, Area A | Square Yard | 1,250 | 8.50 1.72% | 6.00 6.00 1.44% | 23.75 20.00 3.96% | 60.00 9.00 1.69% | 522,200 |
| 2013 05 | Mat-Su District Paving (40672/54711/5518) 2 Bids Tendered | 202(15A) Pavement Planing, Area A | Square Yard | 2,500 | 10.00 2.06% | 6.50 10.00 2.05% | 8.25 6.50 1.16% | 10.00 0.00 0.00% | 1,221,750 |
| 2016 06 | Peninsula District Paving (45869/16-25-1-014/5518) 2 Bids Tendered | 202(15A) Pavement Planing, Area A | Square Yard | 50 | 10.50 0.08% | 40.00 40.00 0.24% | 107.50 175.00 0.89% | 175.00 0.00 0.00% | 822,700 |
| 2016 06 | Peninsula District Paving (45869/16-25-1-014/5518) 2 Bids Tendered | 202(15B) Pavement Planing, Area B | Square Yard | 25 | 15.50 0.06% | 60.00 60.00 0.18% | 117.50 175.00 0.44% | 175.00 0.00 0.00% | 822,700 |
| 2013 05 | Mat-Su District Paving (40672/54711/5518) 2 Bids Tendered | 202(15B) Pavement Planing, Area B | Square Yard | 1,000 | 15.00 1.23% | 8.00 14.00 1.15% | 11.00 8.00 0.57% | 14.00 0.00 0.00% | 1,221,750 |
| 2013 05 | Peninsula District Paving (40671/14-25-1-002/54711/5518) 2 Bids Tendered | 202(15B) Pavement Planing, Area B | Square Yard | 100 | 15.00 0.12% | 1.00 1.00 0.01% | 25.50 50.00 0.37% | 50.00 0.00 0.00% | 1,255,945 |
| 2016 06 | Mat-Su District Paving (45827/16-25-1-013/5518) 4 Bids Tendered | 202(15B) Pavement Planing, Area B | Square Yard | 350 | 11.50 0.65% | 6.00 6.00 0.40% | 28.75 35.00 1.94% | 60.00 14.00 0.73% | 522,200 |
| 2015 07 | Anchorage District Paving (44769/15-25-1-029/5518) 3 Bids Tendered | 202(15B) Pavement Planing, Area B | Square Yard | 100 | 19.00 0.15% | 6.00 20.00 0.16% | 50.33 125.00 0.75% | 125.00 0.00 0.00% | 1,228,875 |
| 2013 05 | Peninsula District Paving (40671/14-25-1-002/54711/5518) 2 Bids Tendered | 202(15C) Pavement Planing, Area C | Square Yard | 200 | 15.00 0.24% | 1.00 1.00 0.02% | 11.50 22.00 0.33% | 22.00 0.00 0.00% | 1,255,945 |
| 2016 06 | Peninsula District Paving (45869/16-25-1-014/5518) 2 Bids Tendered | 202(15C) Pavement Planing, Area C | Square Yard | 50 | 15.50 0.12% | 50.00 50.00 0.30% | 112.50 175.00 0.89% | 175.00 0.00 0.00% | 822,700 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 07 | Anchorage District Paving (44769/15-25-1-029/5518) 3 Bids Tendered | 202(15C) Pavement Planing, Area C | Square Yard | 5,000 | 6.00 2.32% | 6.00 7.50 3.05% | 7.17 8.00 2.41% | 8.00 0.00 0.00% | 1,228,875 |
| 2013 05 | Mat-Su District Paving (40672/54711/5518) 2 Bids Tendered | 202(15C) Pavement Planing, Area C | Square Yard | 1,000 | 15.00 1.23% | 8.00 14.00 1.15% | 11.00 8.00 0.57% | 14.00 0.00 0.00% | 1,221,750 |
| 2016 06 | Mat-Su District Paving (45827/16-25-1-013/5518) 4 Bids Tendered | 202(15C) Pavement Planing, Area C | Square Yard | 350 | 11.50 0.65% | 6.00 6.00 0.40% | 28.75 35.00 1.94% | 60.00 14.00 0.73% | 522,200 |
| 2016 06 | Peninsula District Paving (45869/16-25-1-014/5518) 2 Bids Tendered | 202(15D) Pavement Planing, Area D | Square Yard | 25 | 15.50 0.06% | 60.00 60.00 0.18% | 117.50 175.00 0.44% | 175.00 0.00 0.00% | 822,700 |
| 2015 07 | Anchorage District Paving (44769/15-25-1-029/5518) 3 Bids Tendered | 202(15D) Pavement Planing, Area D | Square Yard | 1,000 | 9.00 0.70% | 6.00 7.50 0.61% | 8.83 13.00 0.78% | 13.00 0.00 0.00% | 1,228,875 |
| 2013 05 | Mat-Su District Paving (40672/54711/5518) 2 Bids Tendered | 202(15D) Pavement Planing, Area D | Square Yard | 500 | 20.00 0.82% | 11.00 20.00 0.82% | 15.50 11.00 0.39% | 20.00 0.00 0.00% | 1,221,750 |
| 2013 05 | Peninsula District Paving (40671/14-25-1-002/54711/5518) 2 Bids Tendered | 202(15D) Pavement Planing, Area D | Square Yard | 100 | 15.00 0.12% | 1.00 1.00 0.01% | 28.00 55.00 0.41% | 55.00 0.00 0.00% | 1,255,945 |
| 2016 06 | Mat-Su District Paving (45827/16-25-1-013/5518) 4 Bids Tendered | 202(15D) Pavement Planing, Area D | Square Yard | 250 | 15.50 0.63% | 6.00 6.00 0.29% | 32.50 50.00 1.98% | 60.00 14.00 0.52% | 522,200 |
| 2013 05 | Peninsula District Paving (40671/14-25-1-002/54711/5518) 2 Bids Tendered | 202(15E) Pavement Planing, Area E | Square Yard | 200 | 15.00 0.24% | 1.00 1.00 0.02% | 11.50 22.00 0.33% | 22.00 0.00 0.00% | 1,255,945 |
| 2016 06 | Peninsula District Paving (45869/16-25-1-014/5518) 2 Bids Tendered | 202(15E) Pavement Planing, Area E | Square Yard | 50 | 15.50 0.12% | 100.00 100.00 0.61% | 137.50 175.00 0.89% | 175.00 0.00 0.00% | 822,700 |
| 2013 05 | Peninsula District Paving (40671/14-25-1-002/54711/5518) 2 Bids Tendered | 202(15F) Pavement Planing, Area F | Square Yard | 100 | 15.00 0.12% | 1.00 1.00 0.01% | 13.00 25.00 0.19% | 25.00 0.00 0.00% | 1,255,945 |
| 2016 06 | Peninsula District Paving (45869/16-25-1-014/5518) 2 Bids Tendered | 202(15F) Pavement Planing, Area F | Square Yard | 25 | 15.50 0.06% | 60.00 60.00 0.18% | 117.50 175.00 0.44% | 175.00 0.00 0.00% | 822,700 |
| 2016 03 | HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/6825) 6 Bids Tendered | 202(16) K Removal of Gas Pipe | Linear Foot | 1,550 | 4.00 0.15% | 3.00 11.00 0.41% | 7.42 6.00 0.22% | 13.00 13.00 0.47% | 4,196,232 |
| 2013 12 | Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/0) 3 Bids Tendered | 202(16) Removal and Salvage of Temporary Bridges | Lump Sum | 1 | 57,600.00 2.03% | 38,000.00 51,570.00 1.76% | 63,190.00 38,000.00 1.29% | 100,000.00 100,000.00 2.96% | 2,927,828 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2010 03 | AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/6825) 5 Bids Tendered | 202(16) Removal of Gas Pipe | Linear Foot | 21,614 | 5.00 0.60% | 0.01 1.75 0.30% | 2.25 0.01 0.00% | 6.00 6.00 0.88% | 12,682,497 |
| 2018 05 | Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//0) 4 Bids Tendered | 202(16) Removal of Gas Pipe | Linear Foot | 27,700 | 6.00 0.41% | 1.75 8.00 0.61% | 4.94 2.00 0.15% | 8.00 1.75 0.12% | 36,616,095 |
| 2011 11 | Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/6825) 7 Bids Tendered | 202(16) Removal of Gas Pipe | Linear Foot | 1,700 | 10.00 0.09% | 2.00 2.00 0.02% | 5.93 8.48 0.09% | 10.00 6.00 0.06% | 13,969,176 |
| 2011 10 | Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/6825) 4 Bids Tendered | 202(16) Removal Of Gas Pipe | Linear Foot | 660 | 30.00 0.04% | 5.00 20.00 0.03% | 13.50 10.00 0.02% | 20.00 5.00 0.01% | 39,452,755 |
| 2011 02 | Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/6825) 5 Bids Tendered | 202(16) Removal of Steel Gas Pipe | Linear Foot | 2,490 | 5.00 0.08% | 2.60 11.00 0.22% | 5.49 5.10 0.09% | 11.00 3.75 0.07% | 12,332,894 |
| 2017 01 | AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//6825) 5 Bids Tendered | 202(16A) Removal of Gas Pipe | Lump Sum | 1 | 30,000.00 0.15% | 10,000.00 30,000.00 0.14% | 18,902.11 11,000.00 0.04% | 32,200.00 10,000.00 0.04% | 21,769,589 |
| 2017 01 | AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522) 5 Bids Tendered | 202(16A) Removal of Gas Pipe | Linear Foot (Alt) | 3,700.0 | 8.11 0.15% | 2.70 8.11 0.14% | 5.11 2.97 0.04% | 8.70 2.70 0.04% | 21,769,589 |
| 2014 10 | ANC Kulis Transition Repairs and Modifications (43566/54066/1421) 8 Bids Tendered | 202(17) Abandon Existing Sanitary Sewer Manhole | Each | 12 | 1,000.00 0.99% | 900.00 1,100.00 1.12% | 2,748.56 1,338.50 1.31% | 5,500.00 900.00 0.86% | 1,178,369 |
| 2013 10 | 52765 Ninilchik Village Bridge Replacement (41877/52765/0) 5 Bids Tendered | 202(17) Removal of Bridge (Bridge No. 427) | Lump Sum | 1 | 65,000.00 2.81% | 45,000.00 60,704.00 2.76% | 72,940.80 45,000.00 2.01% | 100,000.00 62,000.00 2.64% | 2,199,212 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 11 | Parks Highway M P 239-252 Rehabilitation (41926/61275/1075) 4 Bids Tendered | 202(17) Removal Of Culvert Pipe | Each | 59 | 800.00 0.18% | 1,000.00 1,000.00 0.20% | 3,287.50 10,000.00 1.99% | 10,000.00 1,000.00 0.20% | 28,866,904 |
| 2010 11 | Steese Hwy M P 62-81 Surface Treatment (30374/60916/1075) 5 Bids Tendered | 202(17) Removal Of Culvert Pipe | Each | 33 | 700.00 0.10% | 800.00 1,000.00 0.16% | 1,660.00 2,000.00 0.31% | 3,000.00 800.00 0.12% | 20,807,850 |
| 2015 09 | Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/1075) 5 Bids Tendered | 202(17) Removal Of Culvert Pipe | Each | 13 | 1,500.00 0.18% | 1,000.00 1,500.00 0.20% | 2,000.00 1,000.00 0.13% | 5,000.00 1,500.00 0.17% | 9,525,913 |
| 2012 07 | Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/7785) 4 Bids Tendered | 202(17) Removal Of Existing Bridge No. 1402 | Lump Sum | 1 | 18,200.00 0.36% | 15,000.00 15,000.00 0.28% | 48,750.00 30,000.00 0.56% | 100,000.00 100,000.00 1.60% | 5,399,662 |
| 2014 11 | Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement (43237/68092/0) 3 Bids Tendered | 202(17) Removal of Existing Bridge No. 6011 | Lump Sum | 1 | 18,800.00 2.92% | 21,000.00 21,000.00 4.06% | 23,666.67 25,000.00 4.10% | 25,000.00 25,000.00 4.02% | 517,494 |
| 2015 11 | Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/7787) 5 Bids Tendered | 202(17) Removal Of Water Main | Linear Foot | 120 | 400.00 0.12% | 50.00 75.04 0.02% | 231.01 50.00 0.01% | 900.00 80.00 0.02% | 40,745,592 |
| 2011 08 | Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/7785) 6 Bids Tendered | 202(17A) Removal of Existing Bridge No. 608 | Lump Sum | 1 | 91,200.00 0.46% | 100,000.00 125,000.00 0.70% | 143,166.67 100,000.00 0.55% | 187,000.00 180,000.00 0.90% | 17,817,902 |
| 2011 11 | West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1586) 3 Bids Tendered | 202(17A) Remove and Reinstall Sign | Each | 8 | 200.00 0.01% | 364.00 500.00 0.03% | 454.67 364.00 0.02% | 500.00 500.00 0.03% | 13,486,059 |
| 2011 08 | Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/7785) 6 Bids Tendered | 202(17B) Removal of Existing Bridge No. 609 | Lump Sum | 1 | 76,200.00 0.39% | 69,000.00 100,000.00 0.56% | 120,333.33 100,000.00 0.55% | 188,000.00 180,000.00 0.90% | 17,817,902 |
| 2011 08 | Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/7785) 6 Bids Tendered | 202(17C) Removal of Existing Bridge No. 610 | Lump Sum | 1 | 233,000.00 1.18% | 75,000.00 250,000.00 1.40% | 233,333.33 350,000.00 1.93% | 350,000.00 230,000.00 1.16% | 17,817,902 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2009 05 | Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/6826) 8 Bids Tendered | 202(18) Removal Of Storage Tank | Each | 3 | 1,800.00 0.02% | 500.00 2,000.00 0.03% | 4,587.50 5,000.00 0.06% | 15,000.00 15,000.00 0.18% | 22,945,463 |
| 2015 08 | Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/6826) 5 Bids Tendered | 202(18) Removal of Storage Tanks | Each | 1 | 5,000.00 0.01% | 1,000.00 5,000.00 0.01% | 5,194.58 10,000.00 0.02% | 10,000.00 1,000.00 0.00% | 42,094,598 |
| 2018 05 | Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//6826) 4 Bids Tendered | 202(18) Removal of Storage Tanks | Each | 6 | 4,166.67 0.06% | 2,000.00 3,000.00 0.05% | 4,250.00 2,000.00 0.03% | 8,000.00 8,000.00 0.12% | 36,616,095 |
| 2011 11 | Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/6826) 7 Bids Tendered | 202(18) Removal of Storage Tanks | Each | 1 | 10,000.00 0.05% | 1,300.00 3,000.00 0.02% | 4,780.71 1,665.00 0.01% | 15,000.00 1,300.00 0.01% | 13,969,176 |
| 2017 11 | Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1421) 1 Bids Tendered | 202(18) Removal of Storm Drain Structure | Each | 21 | 2,000.00 0.51% | 500.00 500.00 0.11% | 500.00 0.00 0.00% | 500.00 0.00 0.00% | 9,681,105 |
| 2014 10 | ANC Kulis Transition Repairs and Modifications (43566/54066/7122) 8 Bids Tendered | 202(19) Abandon Existing Water Valve | Each | 14 | 1,000.00 1.15% | 425.00 425.00 0.50% | 3,338.53 583.25 0.67% | 7,000.00 4,300.00 4.77% | 1,178,369 |
| 2014 07 | F M A T S Street Light Conversion - Stage I I I (42090/61954/1074) 6 Bids Tendered | 202(19) Removal Of Pavement | Lump Sum | 1 | 8,140.00 0.69% | 9,900.00 10,000.00 0.96% | 22,935.80 17,241.78 1.45% | 72,000.00 18,483.00 1.27% | 1,046,354 |
| 2014 07 | F M A T S Street Light Conversion - Stage I I I (42090) 6 Bids Tendered | 202(19) Removal Of Pavement | Square Yard (Alt) | 814.0 | 10.00 0.69% | 12.16 12.29 0.96% | 28.18 21.18 1.45% | 88.45 22.71 1.27% | 1,046,354 |
| 2011 12 | Illinois Street Reconstruction (33274/63102/0) 4 Bids Tendered | 202(19) REMOVAL OF PAVEMENT | LUMP SUM | 1 | 80,000.00 0.35% | 38,000.00 50,000.00 0.23% | 97,000.00 100,000.00 0.45% | 200,000.00 38,000.00 0.17% | 21,965,863 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2017 01 | AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//7788) 5 Bids Tendered | 202(19) Septic System Abandon | Each | 1 | 10,000.00 0.05% | 2,650.00 10,000.00 0.05% | 6,587.73 2,650.00 0.01% | 10,000.00 5,000.00 0.02% | 21,769,589 |
| 2015 08 | Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered | 202(1A) Demolition and Removal | Lump Sum | 1 | 40,000.00 2.11% | 13,750.00 21,200.00 1.16% | 17,983.33 13,750.00 0.71% | 21,200.00 19,000.00 0.98% | 1,827,200 |
| 2011 09 | Gustavus Public Dock and Floats (32573/69909/69475/0) 3 Bids Tendered | 202(1A) Removal & Disposal of Existing Float | Lump Sum | 1 | 10,000.00 0.57% | 2,750.00 2,750.00 0.20% | 4,583.33 5,000.00 0.30% | 6,000.00 6,000.00 0.35% | 1,377,485 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered | 202(1A) REMOVAL AND SALVAGE OF CONCRETE INLAYS | EACH | 18 | 100.00 0.06% | 400.00 2,000.00 0.96% | 1,200.00 400.00 0.18% | 2,000.00 0.00 0.00% | 3,761,496 |
| 2011 11 | West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1073) 3 Bids Tendered | 202(1A) Removal Of Structures And Obstructions | Lump Sum | 1 | 255,000.00 1.50% | 237,407.00 250,000.00 1.85% | 309,135.67 237,407.00 1.71% | 440,000.00 440,000.00 3.14% | 13,486,059 |
| 2009 05 | Tenakee Springs Harbor Float Replacement (21655/67719/0) 3 Bids Tendered | 202(1A) Remove Exist Concrete Float (Float M3) | Lump Sum | 1 | 12,000.00 0.00% | 5,000.00 10,000.00 1.66% | 10,666.67 5,000.00 0.81% | 17,000.00 17,000.00 2.08% | 603,920 |
| 2009 10 | Hyder Harbor Rehabilitation (23872/67802/0) 3 Bids Tendered | 202(1A) Remove Existing 6' Wide Sectional Floats | Lump Sum | 1 | 15,000.00 2.58% | 5,000.00 5,000.00 0.86% | 9,626.67 8,880.00 1.30% | 15,000.00 15,000.00 1.93% | 579,500 |
| 2012 10 | West Dowling Road Phase IIa: C Street to Minnesota Drive (38771/55280/1073) 7 Bids Tendered | 202(1B) Removal of Structures and Obstructions | Contingent Sum | 1 | 10,000.00 0.85% | 10,000.00 10,000.00 0.95% | 10,000.00 10,000.00 0.90% | 10,000.00 10,000.00 0.86% | 1,048,926 |
| 2013 12 | West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1073) 2 Bids Tendered | 202(1B) Removal Of Structures and Obstructions | Contingent Sum | 1 | 50,000.00 0.13% | 50,000.00 50,000.00 0.14% | 50,000.00 50,000.00 0.13% | 50,000.00 0.00 0.00% | 36,856,108 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 11 | West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1073) 3 Bids Tendered | 202(1B) Removal Of Structures And Obstructions | Contingent Sum | 1 | 50,000.00 0.29% | 50,000.00 50,000.00 0.37% | 50,000.00 50,000.00 0.36% | 50,000.00 50,000.00 0.36% | 13,486,059 |
| 2009 05 | Tenakee Springs Harbor Float Replacement (21655/67719/0) 3 Bids Tendered | 202(1B) Remove Exist Timber Floats (Floats C, M2) | Lump Sum | 1 | 20,000.00 0.00% | 10,000.00 10,000.00 1.66% | 23,666.67 10,000.00 1.61% | 51,000.00 51,000.00 6.23% | 603,920 |
| 2009 10 | Hyder Harbor Rehabilitation (23872/67802/0) 3 Bids Tendered | 202(1B) Remove Existing 8' Wide Mooring Floats | Lump Sum | 1 | 12,500.00 2.15% | 5,000.00 5,000.00 0.86% | 11,626.67 9,880.00 1.45% | 20,000.00 20,000.00 2.57% | 579,500 |
| 2009 10 | Hyder Harbor Rehabilitation (23872/67802/0) 3 Bids Tendered | 202(1C) Remove Existing Outer Float and Gangway | Lump Sum | 1 | 10,000.00 1.72% | 10,000.00 10,000.00 1.73% | 15,933.33 12,800.00 1.88% | 25,000.00 25,000.00 3.21% | 579,500 |
| 2016 03 | HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1074) 6 Bids Tendered | 202(2) B Removal of Pavement | Square Yard | 2,781 | 5.00 0.33% | 3.90 5.00 0.33% | 5.30 5.90 0.39% | 8.00 4.00 0.26% | 4,196,232 |
| 2016 03 | HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1074) 6 Bids Tendered | 202(2) K Removal of Pavement | Square Yard | 8,250 | 2.50 0.49% | 2.00 5.00 0.98% | 3.18 4.30 0.84% | 5.00 2.25 0.43% | 4,196,232 |
| 2015 10 | SGY- Klondike Highway Repairs (43123/Z684800000/1074) 2 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 2,450 | 5.00 0.91% | 6.00 12.00 1.90% | 9.00 6.00 0.94% | 12.00 0.00 0.00% | 1,549,720 |
| 2017 11 | Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1074) 1 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 15,809 | 8.00 1.53% | 10.00 10.00 1.63% | 10.00 0.00 0.00% | 10.00 0.00 0.00% | 9,681,105 |
| 2017 11 | Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//1074) 4 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 136,234 | 3.00 1.10% | 3.00 4.00 1.51% | 3.63 3.00 1.11% | 4.00 4.00 1.35% | 36,149,513 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2017 11 | Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1074) 7 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 170,700 | 3.00 2.34% | 2.00 3.50 3.15% | 2.61 3.00 2.50% | 3.50 2.00 1.60% | 18,937,555 |
| 2015 10 | POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay Rd (43175/68084/1074) 2 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 4,255 | 20.00 2.37% | 3.60 3.60 0.62% | 6.80 10.00 1.66% | 10.00 0.00 0.00% | 2,452,963 |
| 2015 05 | Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1074) 2 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 2,889 | 5.00 1.00% | 2.50 2.50 0.64% | 2.75 3.00 0.73% | 3.00 0.00 0.00% | 1,125,191 |
| 2015 12 | Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/1073) 2 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 3,732 | 10.00 0.19% | 6.00 30.00 0.67% | 18.00 6.00 0.13% | 30.00 0.00 0.00% | 16,614,244 |
| 2015 10 | HSIP: Kodiak Rock Fall Mitigation (45205/57709/1074) 7 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 374 | 10.00 0.15% | 2.50 2.50 0.04% | 26.07 5.00 0.07% | 82.00 15.00 0.21% | 2,212,795 |
| 2018 05 | Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1074) 4 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 172,000 | 2.50 1.07% | 1.75 3.00 1.41% | 2.45 3.05 1.38% | 3.05 1.75 0.75% | 36,616,095 |
| 2018 05 | AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/1074) 4 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 1,900 | 13.00 1.79% | 2.25 4.00 0.68% | 4.06 5.00 0.80% | 5.00 2.25 0.35% | 1,109,658 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 03 | Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/1074) 4 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 6,900 | 6.00 0.80% | 3.00 5.00 0.66% | 5.75 5.00 0.64% | 10.00 10.00 1.26% | 5,198,107 |
| 2016 01 | Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/1074) 9 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 6,664 | 4.00 0.67% | 2.24 4.00 0.65% | 3.98 4.50 0.71% | 6.00 6.00 0.90% | 4,094,773 |
| 2018 05 | AMATS: Abbott Road Rehab - Phase II (48404//1074) 4 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 23,900 | 4.00 1.88% | 1.50 5.00 2.31% | 2.94 1.50 0.68% | 5.00 3.00 1.36% | 5,167,568 |
| 2016 02 | Seward Highway: 92nd Avenue Connector (45465/59770/1074) 7 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 15,361 | 2.00 0.29% | 1.96 2.30 0.35% | 4.47 5.00 0.76% | 10.00 3.00 0.45% | 9,982,120 |
| 2018 06 | AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/1074) 3 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 16,100 | 3.50 1.09% | 3.00 3.50 1.11% | 3.50 3.00 0.94% | 4.00 4.00 1.25% | 5,068,928 |
| 2011 09 | Girdwood Streets And Drainage Improvements (34095/57057/1074) 10 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 6,685 | 7.00 1.34% | 3.00 4.30 1.01% | 3.83 3.00 0.65% | 9.00 3.00 0.61% | 2,834,021 |
| 2018 07 | (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/1074) 1 Bids Tendered | 202(2) Removal of Pavement | SQUARE YARD | 19,299 | 10.00 3.34% | 6.25 6.25 1.96% | 6.25 0.00 0.00% | 6.25 0.00 0.00% | 6,157,603 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 07 | Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest | 202(2) Removal of Pavement | Square Yard | 950 | 10.00 0.43% | 8.00 8.00 0.31% | 8.00 0.00 0.00% | 8.00 0.00 0.00% | 2,415,196 |
| 2018 07 | AMATS: Westchester Lagoon Nature Trail Rehabilitation (48449//1074) 3 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 2,230 | 3.00 1.43% | 3.40 5.00 2.20% | 4.47 3.40 1.26% | 5.00 5.00 1.69% | 506,884 |
| 2013 05 | Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/1074) 6 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 12,600 | 15.00 5.13% | 2.80 5.20 2.07% | 3.83 3.00 1.11% | 5.20 3.25 1.17% | 3,172,129 |
| 2018 07 | HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1074) 9 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 18,817 | 5.00 1.46% | 2.35 2.70 0.89% | 3.15 2.35 0.74% | 4.25 2.50 0.75% | 5,719,942 |
| 2016 03 | Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1074) 5 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 1,300 | 10.00 0.17% | 15.00 18.00 0.35% | 19.50 15.00 0.25% | 24.50 20.00 0.26% | 6,703,504 |
| 2016 01 | Lucus Road Improvements (45390/55007/1074) 10 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 21,100 | 4.00 1.54% | 2.30 2.50 1.14% | 3.00 2.30 1.01% | 4.00 3.00 1.28% | 4,639,288 |
| 2016 04 | Sterling Highway MP 114-135 Pavement Preservation (45711/56698/1074) 4 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 46,885 | 3.00 0.74% | 2.00 3.25 0.97% | 3.81 5.00 1.40% | 5.00 5.00 1.39% | 15,712,283 |
| 2018 05 | Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//1074) 4 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 120,600 | 3.00 2.70% | 3.50 5.00 4.39% | 4.88 3.50 2.80% | 6.00 6.00 4.55% | 13,727,979 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 11 | Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/1074) 3 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 10,695 | 2.00 0.18% | 2.45 3.00 0.27% | 2.82 2.45 0.22% | 3.00 3.00 0.27% | 11,698,675 |
| 2018 03 | C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//1074) 3 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 8,500 | 5.00 0.43% | 5.00 5.00 0.50% | 5.67 5.00 0.46% | 7.00 7.00 0.57% | 8,532,028 |
| 2018 02 | Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1074) 4 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 46,400 | 3.00 0.20% | 2.00 6.00 0.54% | 3.98 2.00 0.18% | 6.00 3.00 0.19% | 51,418,510 |
| 2014 01 | Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1074) 5 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 73,340 | 2.00 0.99% | 2.50 5.00 2.30% | 4.00 2.50 1.00% | 7.00 7.00 2.78% | 15,967,622 |
| 2016 04 | Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements (45736//1074) 4 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 2,568 | 5.00 0.12% | 4.00 5.00 0.16% | 5.38 4.00 0.11% | 7.50 7.50 0.21% | 7,898,726 |
| 2013 12 | JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1074) 3 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 25,980 | 4.00 0.46% | 6.48 7.30 0.75% | 7.26 6.48 0.61% | 8.00 8.00 0.70% | 25,154,532 |
| 2018 01 | Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//1074) 4 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 33,200 | 3.00 3.63% | 0.01 0.01 0.01% | 2.75 4.00 5.51% | 4.00 3.00 4.06% | 2,253,083 |
| 2009 07 | HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1074) 1 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 13,300 | 3.00 1.71% | 1.35 1.35 0.98% | 1.35 0.00 0.00% | 1.35 0.00 0.00% | 1,833,512 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 12 | Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/1074) 4 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 1,842 | 6.00 0.28% | 1.00 2.00 0.10% | 8.25 5.00 0.25% | 25.00 25.00 1.11% | 3,688,652 |
| 2018 05 | AMATS: Anchorage Areawide Trails Rehabilitation - Benson Boulevard Pathway (48256//1074) 5 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 2,087 | 5.00 1.32% | 4.00 4.00 1.24% | 6.00 5.00 1.39% | 10.00 5.00 1.32% | 672,850 |
| 2018 05 | FMATS Yukon Drive Improvements (46581//1074) 4 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 17,470 | 9.00 6.37% | 1.20 1.20 1.01% | 2.89 2.00 1.68% | 6.00 2.35 1.92% | 2,077,001 |
| 2015 12 | Badger Road Bike/pedestrian Path Resurfacing (44891/60820/1074) 4 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 6,200 | 3.00 1.42% | 2.00 2.00 0.99% | 4.00 2.00 0.90% | 7.00 5.00 2.08% | 1,257,111 |
| 2018 04 | Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/1074) 7 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 23,125 | 4.00 1.04% | 2.50 4.00 1.23% | 3.44 3.00 0.92% | 5.00 3.00 0.91% | 7,494,743 |
| 2018 04 | WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/0) 2 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 16,900 | 10.00 3.57% | 4.50 5.00 1.81% | 4.75 4.50 1.60% | 5.00 0.00 0.00% | 4,674,097 |
| 2018 03 | Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1074) 6 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 88,000 | 2.00 1.27% | 1.65 1.65 1.13% | 2.88 2.80 1.85% | 5.00 5.00 3.26% | 12,869,962 |
| 2017 09 | Old Nenana/Ester Hill Rehabilitation (46580/60455/1074) 3 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 141,000 | 2.00 2.33% | 1.00 1.00 1.13% | 1.10 1.00 1.02% | 1.30 1.30 1.28% | 12,499,865 |
| 2012 06 | Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/1074) 5 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 133,200 | 1.00 1.20% | 0.75 2.20 2.68% | 1.31 1.00 1.03% | 2.20 1.40 1.39% | 10,932,542 |
| 2017 08 | HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/0) 5 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 4,700 | 4.00 0.65% | 3.30 3.30 0.78% | 5.46 8.00 1.69% | 8.00 4.00 0.80% | 1,980,177 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 06 | West Anchorage Roads Pavement Preservation (44709/58795/1074) 2 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 810 | 5.50 0.18% | 5.00 10.00 0.36% | 7.50 5.00 0.14% | 10.00 0.00 0.00% | 2,243,416 |
| 2017 02 | Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. (46673//1074) 5 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 2,200 | 8.00 4.00% | 4.00 4.00 1.86% | 7.70 5.00 2.10% | 12.00 6.50 2.60% | 473,904 |
| 2017 06 | Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1074) 9 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 16,020 | 3.50 1.01% | 1.50 1.50 0.52% | 3.38 2.75 0.92% | 6.00 4.00 1.28% | 4,648,330 |
| 2017 03 | Seward Road Improvements (46779/N/A/1074) 4 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 2,370 | 5.00 0.41% | 3.50 3.50 0.28% | 4.25 4.50 0.34% | 5.00 4.00 0.29% | 2,946,524 |
| 2017 02 | AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//1074) 6 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 2,680 | 6.18 2.01% | 2.50 4.30 1.68% | 4.80 4.00 1.55% | 8.00 2.50 0.89% | 684,191 |
| 2016 06 | ANC Paving and Drainage Improvements 2016 (45805/58341/1074) 9 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 386 | 2.00 0.22% | 3.50 4.62 0.52% | 6.07 3.50 0.38% | 10.00 8.00 0.85% | 341,075 |
| 2011 04 | Glacier Highway Extension (32937/69583/1074) 3 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 500 | 10.00 0.16% | 3.00 3.00 0.06% | 7.00 8.00 0.14% | 10.00 10.00 0.11% | 2,556,698 |
| 2010 03 | Chester Creek Trail Connection Project (27113/55066/1074) 9 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 2,700 | 5.00 0.41% | 1.52 3.10 0.29% | 5.48 1.52 0.14% | 11.21 11.21 1.01% | 2,874,171 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 03 | Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 | 202(2) Removal of Pavement | Square Yard | 1,429 | 6.00 0.10% | 15.00 20.00 0.33% | 17.50 15.00 0.22% | 20.00 0.00 0.00% | 8,572,860 |
| 2012 09 | HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/1074) 5 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 3,828 | 10.00 1.45% | 5.00 5.00 0.76% | 6.80 8.00 1.20% | 10.00 5.00 0.71% | 2,530,822 |
| 2017 03 | Seward Road Improvements (46779/N/A/1074) 4 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 9,330 | 5.00 1.60% | 3.00 3.00 0.95% | 4.13 4.50 1.32% | 5.00 4.00 1.13% | 2,946,524 |
| 2015 06 | West Anchorage Roads Pavement Preservation (44709/58795/1074) 2 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 12,350 | 5.50 2.75% | 5.00 5.00 2.75% | 5.00 5.00 2.07% | 5.00 0.00 0.00% | 2,243,416 |
| 2010 05 | Kalifornsky Beach Road, Pedestrian Pathway (GF) (28634/51482/1074) 5 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 5,630 | 2.50 1.31% | 1.15 1.15 0.54% | 1.80 2.20 0.91% | 2.20 2.00 0.76% | 1,195,515 |
| 2017 05 | ANC Postmark Drive Repairs 2017 (47002/CSAPT00198/1074) 2 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 660 | 7.00 0.87% | 4.00 4.00 0.54% | 9.50 15.00 1.99% | 15.00 0.00 0.00% | 490,599 |
| 2017 05 | HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/1074) 6 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 14,952 | 6.00 2.07% | 3.92 3.92 1.65% | 7.74 9.00 3.60% | 10.00 5.50 2.14% | 3,554,978 |
| 2017 03 | Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. (44698/68663/1074) 2 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 1,100 | 10.00 0.67% | 6.50 10.00 0.68% | 8.25 6.50 0.36% | 10.00 0.00 0.00% | 1,624,145 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2017 05 | Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, | 202(2) Removal of Pavement | Square Yard | 6,400 | 5.00 0.05% | 2.00 5.00 0.06% | 3.63 2.00 0.02% | 5.00 5.00 0.05% | 53,907,758 |
| 2017 04 | Richardson Highway Valdez Glacier Stream Bridge #556 and Lowe River Bridge #558 (46314//1074) 2 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 9,643 | 15.00 13.79% | 20.00 20.00 20.35% | 20.00 20.00 18.46% | 20.00 0.00 0.00% | 947,919 |
| 2017 06 | FMATS Area Surface Upgrades FFY 2017 (46184//1074) 3 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 174 | 4.00 0.05% | 4.00 12.00 0.16% | 6.67 4.00 0.05% | 12.00 4.00 0.05% | 1,290,111 |
| 2012 06 | Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/1074) 3 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 46,100 | 2.00 1.56% | 1.55 2.00 1.92% | 2.85 5.00 4.48% | 5.00 1.55 1.34% | 4,799,276 |
| 2017 04 | Homer: East End Road MP 5.5-12.6 Pavement Preservation (46938/58514/1074) 4 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 659 | 10.00 0.08% | 0.01 0.01 0.00% | 7.00 10.00 0.10% | 15.00 3.00 0.03% | 6,096,324 |
| 2017 06 | Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/1074) 2 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 7,500 | 5.50 0.39% | 17.00 20.00 1.50% | 18.50 17.00 1.19% | 20.00 0.00 0.00% | 9,986,105 |
| 2015 08 | Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1074) 5 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 158,945 | 5.00 1.70% | 1.00 1.00 0.38% | 2.42 5.00 1.82% | 5.00 2.00 0.69% | 42,094,598 |
| 2014 06 | Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/1074) 5 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 28,300 | 3.00 1.46% | 1.50 1.50 0.98% | 2.11 1.80 1.10% | 3.00 1.50 0.92% | 4,322,551 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 05 | Fairview Loop Road Pavement Preservation (44583/51774/1074) 3 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 37,140 | 3.00 2.90% | 5.00 10.00 9.67% | 7.33 5.00 4.78% | 10.00 7.00 6.64% | 3,839,935 |
| 2016 12 | Skagway - Replace Captain William Henry Moore Bridge (46281//1074) 5 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 7,348 | 10.00 0.54% | 6.00 11.12 0.43% | 8.92 7.50 0.27% | 11.12 10.00 0.34% | 18,907,426 |
| 2017 01 | AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1074) 5 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 48,100 | 3.00 0.72% | 2.25 5.00 1.10% | 4.10 2.25 0.44% | 5.00 5.00 0.98% | 21,769,589 |
| 2012 02 | 68688 - Klw To Hollis Pvmt Rehab - Final Estimate (35641/68688/1074) 3 Bids Tendered | 202(2) Removal of Pavement | Square Yard | 46,600 | 5.00 1.49% | 4.03 4.50 1.62% | 4.51 5.00 1.79% | 5.00 4.03 1.30% | 12,913,532 |
| 2013 01 | WRG Zimovia Pavement Rehabilitation (38064/67425/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 1,800 | 8.00 0.15% | 5.00 5.00 0.12% | 8.67 10.00 0.22% | 11.00 11.00 0.24% | 7,822,574 |
| 2013 05 | Johns Road Improvements, Klatt To High View (GF) (40515/52783/1074) 4 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 21,500 | 10.00 4.40% | 1.10 2.00 1.23% | 1.65 1.10 0.68% | 2.00 1.50 0.92% | 3,496,801 |
| 2013 11 | Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/1074) 4 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 8,500 | 4.00 0.28% | 4.75 7.00 0.58% | 7.00 6.25 0.50% | 10.00 4.75 0.38% | 10,295,938 |
| 2015 06 | Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/1074) 2 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 16,610 | 5.00 1.58% | 5.00 5.00 2.02% | 6.50 8.00 2.84% | 8.00 0.00 0.00% | 4,114,208 |
| 2010 11 | 68707 - POW Thorne Bay Road Bridges Painting (24753/68707/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 2,768 | 6.00 1.16% | 7.50 10.00 1.52% | 9.83 12.00 1.66% | 12.00 7.50 1.01% | 1,820,440 |
| 2013 11 | Backloop Shared Use Path Rehabilitation (40997/69917/1074) 2 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 450 | 10.00 0.62% | 10.00 10.00 0.55% | 10.00 10.00 0.51% | 10.00 0.00 0.00% | 817,820 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 05 | Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide Paving (39353/69139/ 67416/1074) 2 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 1,680 | 15.00 0.56% | 15.00 20.00 0.93% | 17.50 15.00 0.57% | 20.00 0.00 0.00% | 3,598,291 |
| 2015 05 | Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7236) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 439 | 20.00 0.12% | 4.00 4.00 0.02% | 16.33 15.00 0.08% | 30.00 30.00 0.15% | 8,240,476 |
| 2014 12 | Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 59,288 | 4.00 1.75% | 2.60 2.60 1.54% | 3.87 6.00 3.25% | 6.00 3.00 1.47% | 9,998,998 |
| 2011 10 | JNU-Thane Road Pavement Rehabilitation (28053/69340/1074) 1 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 28 | 10.00 0.01% | 15.00 15.00 0.01% | 15.00 0.00 0.00% | 15.00 0.00 0.00% | 4,059,696 |
| 2014 12 | Ktn - Advanced Water Street Trunk Relocation (43208/69548/1074) 2 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 85 | 12.00 0.02% | 27.00 28.75 0.07% | 27.88 27.00 0.06% | 28.75 0.00 0.00% | 3,339,290 |
| 2011 10 | Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1074) 4 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 113,000 | 2.00 0.48% | 1.00 5.00 1.43% | 2.30 2.00 0.55% | 5.00 1.20 0.31% | 39,452,755 |
| 2015 06 | HSIP: Muldoon Road Channelization, 11th Court to Boundary Avenue (44665/57341/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 231 | 25.00 0.26% | 6.00 20.00 0.18% | 12.67 12.00 0.11% | 20.00 6.00 0.05% | 2,499,849 |
| 2012 06 | Hns - Beach Rd. Widening & Front St. Intersection Improvements Hns - Old Haines Highway Sidewalk Construction (36444/69316 & 69178/1074) 1 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 818 | 25.00 0.53% | 28.00 28.00 0.58% | 28.00 0.00 0.00% | 28.00 0.00 0.00% | 3,934,144 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 11 | Parks Highway M P 239-252 Rehabilitation (41926/61275/1074) 4 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 380.3 | 10.00 0.01% | 20.00 50.00 0.07% | 35.00 20.00 0.03% | 50.00 50.00 0.06% | 28,866,904 |
| 2014 11 | Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 7,000 | 5.00 0.27% | 1.35 3.00 0.18% | 3.78 1.35 0.08% | 7.00 7.00 0.35% | 11,961,445 |
| 2016 07 | C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 11,497 | 7.00 0.73% | 5.00 10.00 1.05% | 8.67 5.00 0.50% | 11.00 11.00 1.07% | 10,998,774 |
| 2009 02 | Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/1074) 5 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 31,500 | 3.00 0.95% | 2.00 2.00 0.71% | 3.30 2.00 0.69% | 8.00 2.00 0.65% | 8,862,510 |
| 2015 05 | HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/1074) 6 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 6,663 | 10.00 3.62% | 2.05 8.00 2.68% | 5.26 2.05 0.69% | 10.00 4.00 1.27% | 1,990,576 |
| 2015 07 | FMATS Area Surface & Approach Upgrades FFY2015 (44227/64103/7236) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 15,304 | 4.00 10.67% | 3.50 3.60 10.18% | 4.03 3.50 8.64% | 5.00 5.00 10.28% | 541,111 |
| 2015 07 | Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/1074) 4 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 38,656 | 5.00 1.22% | 3.00 5.00 1.39% | 4.88 6.00 1.61% | 6.00 5.50 1.43% | 13,943,673 |
| 2013 11 | Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/1074) 4 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 37,000 | 3.00 1.80% | 0.01 3.75 2.44% | 3.32 4.50 2.83% | 5.00 5.00 2.65% | 5,696,203 |
| 2011 02 | Sand Point School Loop Road (33007/52408/1074) 7 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 31,500 | 5.00 2.52% | 0.40 1.50 1.03% | 1.94 1.00 0.68% | 3.55 0.40 0.19% | 4,599,790 |
| 2013 01 | POW Big Salt Lake Road Pavement Rehabilitation (38069/67439/1074) 2 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 5,639 | 16.00 2.68% | 6.00 6.00 1.29% | 8.00 10.00 1.64% | 10.00 0.00 0.00% | 2,620,072 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2009 05 | Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1074) 8 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 63,951 | 2.85 0.56% | 1.00 1.00 0.28% | 2.00 1.00 0.27% | 3.50 3.50 0.90% | 22,945,463 |
| 2013 01 | Halibut Point Road Pavement Rehab (38459/69351/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 791 | 10.00 0.04% | 6.05 6.05 0.02% | 29.68 33.00 0.13% | 50.00 50.00 0.19% | 19,292,860 |
| 2015 01 | Olympic Mountain Loop Improvements - Girdwood (44236/59766/1074) 8 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 437 | 8.00 0.18% | 3.50 3.50 0.06% | 9.77 15.00 0.24% | 20.00 7.33 0.11% | 2,364,890 |
| 2011 10 | Haines-2nd Ave. - Union St. to Main St. & Allen Rd. & Main St. Pavement Rehabilitation (34343/69565/69568/1074) 2 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 21 | 25.00 0.02% | 100.00 115.00 0.10% | 107.50 100.00 0.07% | 115.00 0.00 0.00% | 2,482,181 |
| 2011 08 | Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1074) 6 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 44,900 | 2.20 0.50% | 1.00 1.15 0.29% | 1.53 1.00 0.25% | 2.00 2.00 0.45% | 17,817,902 |
| 2010 09 | Klw Causeway Fish Passage (27434/ 69319 & 79070 ECONOMIC STIMULUS/1074) 2 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 200 | 5.00 0.15% | 6.00 8.00 0.23% | 7.00 6.00 0.13% | 8.00 0.00 0.00% | 705,731 |
| 2012 04 | Egan/yandukin Intersection Safety Enhancements (33662/69402/1074) 1 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 3,075 | 10.00 5.50% | 10.00 10.00 4.78% | 10.00 0.00 0.00% | 10.00 0.00 0.00% | 643,875 |
| 2015 03 | AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 27,300 | 3.84 1.43% | 4.75 5.00 1.98% | 4.92 5.00 1.85% | 5.00 4.75 1.70% | 6,887,552 |
| 2009 04 | KTN- North Tongass Safety Improvements (13373/67423/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 5,030 | 10.00 2.99% | 3.00 4.00 1.78% | 4.00 5.00 2.17% | 5.00 3.00 1.13% | 1,129,532 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 06 | AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln (TAP) | 202(2) Removal Of Pavement | Square Yard | 4,433 | 5.00 0.70% | 2.60 4.90 0.80% | 4.72 2.60 0.38% | 7.25 5.00 0.69% | 2,706,436 |
| 2009 03 | KTN-Tremont Street Drainage Improvements (1622/68905/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 300 | 15.00 1.01% | 7.00 7.00 0.52% | 12.33 10.00 0.67% | 20.00 20.00 1.26% | 405,615 |
| 2013 03 | Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/1074) 2 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 550 | 10.00 0.06% | 10.00 10.00 0.08% | 10.00 10.00 0.07% | 10.00 0.00 0.00% | 7,227,267 |
| 2016 03 | AMATS: Abbott Rd. Rehab-Phase I (45647/59190/7236) 8 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 42,000 | 3.50 1.56% | 2.00 2.00 1.01% | 2.62 3.25 1.59% | 4.00 2.00 0.97% | 8,348,321 |
| 2013 06 | JNU - Thane Road HSIP (33305/69331/1074) 1 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 600 | 10.00 0.54% | 15.00 15.00 0.69% | 15.00 0.00 0.00% | 15.00 0.00 0.00% | 1,298,675 |
| 2013 06 | Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd (39072/67555/1074) 1 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 1,850 | 20.00 4.60% | 3.00 3.00 0.56% | 3.00 0.00 0.00% | 3.00 0.00 0.00% | 993,567 |
| 2015 04 | H S I P: Parks Hwy Rest Areas (44045/61074/7236) 5 Bids Tendered | 202(2) Removal Of Pavement | Lump Sum | 1 | 72,800.00 4.59% | 10,000.00 10,000.00 0.90% | 19,980.00 15,000.00 1.11% | 40,000.00 14,900.00 1.07% | 1,113,107 |
| 2011 09 | Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 40,000 | 5.00 1.58% | 0.01 2.50 0.96% | 2.17 4.00 1.40% | 4.00 0.01 0.00% | 10,369,300 |
| 2013 06 | Parks Highway MP 240 Repairs 2013 (39953/62283/1074) 5 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 540 | 2.50 0.22% | 5.00 5.00 0.55% | 17.80 6.00 0.46% | 50.00 13.00 0.96% | 486,565 |
| 2015 06 | Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/1074) 2 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 4,624 | 3.00 0.25% | 10.00 10.00 0.87% | 12.50 15.00 1.29% | 15.00 0.00 0.00% | 5,296,083 |
| 2013 07 | Kalifornsky Beach Rd Pedestrian Pathway (GF) (41205/54633/1074) 5 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 135 | 20.00 0.22% | 10.00 15.00 0.16% | 13.40 10.00 0.11% | 20.00 10.00 0.11% | 1,230,669 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 02 | Nordale Road Rehabilitation (39751/62166/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 1,425 | 8.00 0.25% | 6.00 6.00 0.19% | 13.67 10.00 0.32% | 25.00 25.00 0.77% | 4,442,893 |
| 2015 06 | International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/7236) 2 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 1,050 | 7.00 0.11% | 3.50 5.00 0.08% | 4.25 3.50 0.06% | 5.00 0.00 0.00% | 6,487,960 |
| 2012 01 | South Cushman Street - Mitchell Expressway To Sanduri Street (33536/63289/1074) 4 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 40,520 | 8.00 9.25% | 2.60 3.00 3.92% | 3.30 2.60 3.20% | 4.00 4.00 4.77% | 3,098,636 |
| 2011 07 | KTN-South Tongass Pavement Rehabilitation (30814/69571/1074) 1 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 150 | 10.00 0.13% | 20.00 20.00 0.25% | 20.00 0.00 0.00% | 20.00 0.00 0.00% | 1,219,195 |
| 2017 03 | Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 (45176/62704/7236) 6 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 4,774 | 6.00 0.61% | 1.00 1.00 0.10% | 2.60 2.00 0.18% | 4.00 3.00 0.25% | 4,903,523 |
| 2011 02 | Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1074) 5 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 56,560 | 2.00 0.76% | 0.99 1.00 0.46% | 1.88 2.48 1.04% | 2.95 0.99 0.41% | 12,332,894 |
| 2010 10 | North Pole Citywide Pavement Rehabilitation (25477/62023/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 5,607 | 15.00 10.02% | 3.00 3.00 3.16% | 5.67 6.00 4.87% | 8.00 8.00 5.31% | 532,373 |
| 2015 04 | Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/1074) 4 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 23,600 | 5.00 1.88% | 2.00 2.00 0.68% | 4.00 3.00 1.02% | 6.00 6.00 1.89% | 6,906,885 |
| 2013 05 | FMATS Area Surface Upgrades FFY2013 (40871/62358/1074) 4 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 29,281 | 1.75 3.65% | 3.00 3.25 8.21% | 3.41 4.37 10.89% | 4.37 3.00 7.12% | 1,159,171 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 08 | JNU - Stephen Richards Safety And Capacity Improvements - REBID (40112/68740/1074) 2 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 2,040 | 8.00 1.59% | 10.00 11.00 1.85% | 10.50 10.00 1.51% | 11.00 0.00 0.00% | 1,214,605 |
| 2011 04 | Richardson Hwy MP 340-346 Resurfacing ( Moose Creek) (33145/63362/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 7,856 | 8.00 0.82% | 5.00 20.00 2.13% | 10.13 5.00 0.53% | 20.00 5.40 0.54% | 7,389,044 |
| 2009 05 | Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy Lane) (21492/51595/1074) 2 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 669 | 5.00 0.21% | 2.75 2.75 0.15% | 6.38 10.00 0.56% | 10.00 0.00 0.00% | 1,194,692 |
| 2009 03 | Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 4,040 | 6.00 1.10% | 6.00 6.50 1.32% | 6.37 6.60 1.32% | 6.60 6.00 1.16% | 1,983,405 |
| 2015 02 | Seward Highway MP 99-100 Improvements (44337/58822/7236) 2 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 31,850 | 3.00 1.48% | 2.50 2.50 1.06% | 3.75 5.00 1.89% | 5.00 0.00 0.00% | 7,497,210 |
| 2014 11 | Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement (43237/68092/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 164 | 10.00 0.25% | 20.00 23.00 0.73% | 31.00 20.00 0.54% | 50.00 50.00 1.32% | 517,494 |
| 2015 10 | Glenn Highway: MP 49 (45214/50994/1074) 13 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 20,990 | 4.50 2.61% | 1.36 2.50 1.85% | 2.89 1.36 0.99% | 6.00 2.25 1.63% | 2,836,370 |
| 2014 06 | Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/1074) 5 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 32,420 | 5.00 0.70% | 2.00 2.00 0.43% | 5.30 6.00 1.23% | 10.00 10.00 2.03% | 15,157,512 |
| 2014 09 | Central Region Highway Data Equipment 2012 (43114/52809/1074) 2 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 17,821 | 30.00 13.39% | 8.00 8.00 3.13% | 31.50 55.00 16.74% | 55.00 0.00 0.00% | 4,551,390 |
| 2012 08 | Parks Hwy: Stanley Road Signal (37366/54453/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 2,000 | 8.00 0.89% | 2.30 4.50 0.57% | 8.93 2.30 0.27% | 20.00 20.00 1.82% | 1,573,730 |
| 2012 11 | Sawmill Creek Road Upgrade (37924/68216/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 34,700 | 6.00 1.69% | 5.00 5.00 1.47% | 5.87 6.00 1.63% | 6.60 6.60 1.75% | 11,789,167 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 04 | Valdez River Encroachment Repairs (44838/64121/7236) 5 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 8,800 | 4.00 1.22% | 1.25 1.25 0.40% | 3.75 2.00 0.64% | 6.00 6.00 1.57% | 2,739,467 |
| 2009 12 | HOONAH FERRY TERMINAL TO AIRPORT PAVEMENT REHABILITATION (23195/68909/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 150 | 20.00 0.12% | 4.00 4.00 0.03% | 9.67 10.00 0.08% | 15.00 15.00 0.10% | 1,720,852 |
| 2014 09 | F M A T S Area Surface Upgrades F F Y 2014 (42061/63372/1074) 4 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 45,685 | 4.00 11.06% | 1.40 1.40 3.89% | 3.79 3.00 8.11% | 6.50 4.25 10.92% | 1,642,460 |
| 2010 03 | KTN-Totem Bight To Whipple Creek (17733/67443/1074) 2 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 26,950 | 5.00 1.40% | 3.20 6.00 1.85% | 4.60 3.20 0.98% | 6.00 0.00 0.00% | 8,744,515 |
| 2012 10 | Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/1074) 2 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 190 | 11.00 0.02% | 40.00 100.00 0.17% | 70.00 40.00 0.06% | 100.00 0.00 0.00% | 10,891,541 |
| 2014 01 | HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 15,933 | 5.00 0.88% | 2.00 7.00 1.71% | 4.77 5.30 1.24% | 7.00 2.00 0.43% | 6,527,698 |
| 2014 10 | Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/1074) 2 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 3,400 | 8.00 2.16% | 3.25 3.25 0.79% | 6.63 10.00 2.03% | 10.00 0.00 0.00% | 1,390,905 |
| 2009 09 | Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/1074) 7 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 221,225 | 1.50 1.21% | 0.75 1.00 1.07% | 1.54 1.50 1.56% | 3.00 1.00 0.99% | 20,758,919 |
| 2012 10 | Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs (38671/52333/1074) 9 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 440 | 20.00 0.88% | 5.00 5.50 0.29% | 6.44 6.00 0.28% | 12.50 6.00 0.28% | 826,020 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2017 06 | Richardson Highway MP 337 Eielson AFB Intersection Improvements (46282//7236) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 14,104 | 3.50 2.88% | 2.00 2.00 2.07% | 2.33 2.00 2.05% | 3.00 3.00 2.68% | 1,364,112 |
| 2015 11 | Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1074) 5 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 85,931 | 3.00 0.65% | 2.00 3.82 0.81% | 3.46 3.00 0.61% | 5.00 5.00 1.01% | 40,745,592 |
| 2011 11 | West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 34,120 | 5.00 1.00% | 1.25 2.00 0.51% | 1.75 1.25 0.31% | 2.00 2.00 0.49% | 13,486,059 |
| 2014 07 | ANC Postmark Storm Drain Outfall Repairs (43054/57348/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 422 | 10.00 0.20% | 3.00 3.00 0.05% | 9.33 20.00 0.27% | 20.00 5.00 0.06% | 2,568,324 |
| 2014 04 | POW: Hydaburg Highway Fish Passage Improvements (41388/68026/1074) 2 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 221 | 15.00 0.69% | 17.00 17.00 0.97% | 46.00 75.00 3.63% | 75.00 0.00 0.00% | 388,512 |
| 2009 12 | TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1074) 4 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 47,000 | 5.00 2.53% | 1.70 2.00 1.26% | 2.43 3.00 1.73% | 3.00 3.00 1.66% | 7,489,670 |
| 2010 02 | Kalifornsky Beach Rd; Coal Creek Fish Passage (26835/51170/1074) 6 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 1,200 | 3.00 0.22% | 1.80 3.32 0.20% | 5.87 5.60 0.34% | 10.00 8.50 0.51% | 1,953,352 |
| 2009 12 | Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/1074) 5 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 1,880 | 9.00 1.74% | 3.30 3.30 0.66% | 7.76 4.50 0.86% | 20.00 20.00 3.62% | 943,974 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 09 | HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/1074) | 202(2) Removal Of Pavement | Square Yard | 1,681 | 15.00 0.61% | 5.00 5.00 0.18% | 20.68 13.20 0.48% | 34.21 17.00 0.61% | 4,631,344 |
| 2014 02 | Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement Preservation (42246/53164 55261/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 48,666 | 2.00 0.92% | 2.50 3.00 1.24% | 3.17 2.50 0.95% | 4.00 4.00 1.47% | 11,749,902 |
| 2015 10 | Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7236) 2 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 33,175 | 13.57 9.90% | 3.00 3.00 2.85% | 3.50 4.00 3.63% | 4.00 0.00 0.00% | 3,491,195 |
| 2015 09 | Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1074) 2 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 27,968 | 5.00 1.70% | 3.50 3.50 1.45% | 4.75 6.00 2.43% | 6.00 0.00 0.00% | 6,769,856 |
| 2014 08 | Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1074) 2 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 36,102 | 12.00 3.70% | 1.09 1.13 0.38% | 1.11 0.00 0.00% | 1.13 0.00 0.00% | 10,727,261 |
| 2009 01 | Sterling Highway Bridge Rehabilitation (17792/50815/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 2,000 | 2.50 0.18% | 53.00 68.00 4.05% | 62.33 66.00 3.40% | 68.00 53.00 2.16% | 3,355,964 |
| 2017 06 | Farmers Loop Resurfacing and Signal Interconnect (47065//7236) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 9,448 | 4.00 0.25% | 2.00 2.50 0.19% | 2.50 2.00 0.14% | 3.00 3.00 0.21% | 12,656,111 |
| 2012 10 | Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/1074) 4 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 8,500 | 2.50 0.56% | 1.00 1.25 0.25% | 2.15 1.00 0.17% | 5.00 1.33 0.21% | 4,277,730 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 04 | Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 18,893 | 3.00 1.86% | 3.00 2.03% | 3.33 4.00 2.63% | 4.00 3.00 1.91% | 2,798,426 |
| 2013 12 | West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058) 2 Bids Tendered | 202(2) Removal Of Pavement | Square Yard (Alt) | 17,116.0 | 2.92 0.13% | 2.04 14.61 0.68% | 8.33 2.04 0.09% | 14.61 0.00 0.00% | 36,856,108 |
| 2013 12 | West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1074) 2 Bids Tendered | 202(2) Removal Of Pavement | Lump Sum | 1 | 50,000.00 0.13% | 35,000.00 250,000.00 0.68% | 142,500.00 35,000.00 0.09% | 250,000.00 0.00 0.00% | 36,856,108 |
| 2009 07 | Seward Highway MP 69 To MP 75 Pavement Refurbishment (23972/52027/1074) 4 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 450 | 5.00 0.15% | 3.00 5.80 0.23% | 12.20 3.00 0.12% | 25.00 25.00 0.89% | 1,145,189 |
| 2014 10 | ANC Kulis Transition Repairs and Modifications (43566/54066/1074) 8 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 4,910 | 2.50 1.01% | 1.75 3.50 1.46% | 4.58 2.15 0.86% | 9.00 2.50 0.97% | 1,178,369 |
| 2014 04 | 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/1074) 9 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 6,500 | 2.00 0.46% | 2.00 3.00 0.70% | 3.22 5.00 1.14% | 5.00 4.00 0.87% | 2,773,227 |
| 2012 07 | North Pole Bike Trail Rehabilitation and Connections (35018/60669/1074) 4 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 1,300 | 8.00 1.62% | 4.40 4.40 1.16% | 6.70 10.00 2.10% | 10.00 6.40 1.22% | 492,497 |
| 2013 12 | Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/1799) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 16,220 | 4.00 0.73% | 3.50 6.00 1.07% | 4.83 3.50 0.56% | 6.00 5.00 0.78% | 9,109,265 |
| 2011 11 | Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1074) 7 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 57,000 | 2.00 0.60% | 1.00 1.00 0.41% | 1.59 1.40 0.50% | 2.50 2.50 0.87% | 13,969,176 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2017 06 | Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/1074) 7 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 6,060 | 4.00 0.83% | 1.71 2.50 0.70% | 3.07 3.00 0.78% | 5.00 4.25 1.05% | 2,151,595 |
| 2010 03 | AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1074) 5 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 69,357 | 3.00 1.16% | 1.10 1.10 0.60% | 1.98 1.80 0.87% | 3.00 3.00 1.42% | 12,682,497 |
| 2014 05 | AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/1074) 2 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 5,165 | 3.00 0.34% | 3.25 3.25 0.30% | 7.63 12.00 1.05% | 12.00 0.00 0.00% | 5,686,743 |
| 2010 03 | HSIP:13th Avenue At Gambell Street Channelization ImprovementS (27854/52416/1074) 7 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 1,659 | 6.00 1.25% | 3.00 15.00 3.57% | 8.35 3.03 0.65% | 15.00 7.00 1.46% | 697,735 |
| 2013 12 | JNU-North Douglas Highway Pavement Rehabilitation (40794/67531/5603) 2 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 5,950 | 8.00 0.85% | 14.50 15.00 1.97% | 14.75 14.50 1.54% | 15.00 0.00 0.00% | 4,522,796 |
| 2012 11 | Angoon Areawide Paving (38070/67460/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 720 | 10.00 0.50% | 10.00 12.00 0.71% | 19.00 10.00 0.52% | 35.00 35.00 1.42% | 1,209,315 |
| 2012 06 | ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/1074) 8 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 10,408 | 3.00 0.35% | 1.94 2.00 0.27% | 2.90 2.60 0.35% | 4.00 4.00 0.54% | 7,589,893 |
| 2010 02 | Japonski Island Utility And Road Improvements (11912/68790/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 174 | 6.25 0.07% | 5.00 8.00 0.09% | 6.00 5.00 0.05% | 8.00 5.00 0.05% | 1,576,571 |
| 2009 08 | CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/1074) 7 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 2,066 | 4.50 0.18% | 1.50 4.00 0.17% | 4.00 10.00 0.39% | 10.00 2.50 0.10% | 4,964,043 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 03 | HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/7236) 6 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 109,130 | 3.00 1.18% | 1.00 1.00 0.38% | 3.84 4.50 1.66% | 6.50 6.50 2.37% | 29,100,627 |
| 2010 02 | Japonski Island Utility And Road Improvements (11912/68790/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 3,060 | 6.25 1.16% | 5.00 7.00 1.36% | 5.67 5.00 0.96% | 7.00 5.00 0.91% | 1,576,571 |
| 2012 11 | Juneau-Yandukin Drive / Shell Simmons Drive (36724/68045/1074) 1 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 15 | 10.00 0.01% | 50.00 50.00 0.04% | 50.00 0.00 0.00% | 50.00 0.00 0.00% | 1,896,296 |
| 2012 07 | Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/1074) 4 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 13,781 | 2.50 0.67% | 2.50 3.50 0.89% | 4.00 2.50 0.64% | 5.00 5.00 1.10% | 5,399,662 |
| 2009 06 | Craig-Klawock Highway Resurfacing (18872/68784/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 1,424 | 5.00 0.18% | 7.00 7.00 0.32% | 9.67 10.00 0.44% | 12.00 12.00 0.44% | 3,113,538 |
| 2014 05 | Birch Road: Whispering Spruce Intersection Improvements (42792/55627/1074) 7 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 2,950 | 4.00 1.56% | 1.85 1.85 0.74% | 4.76 4.50 1.66% | 9.00 3.50 1.29% | 734,400 |
| 2012 11 | HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 84,780 | 3.00 2.25% | 1.25 2.50 1.98% | 2.92 5.00 3.94% | 5.00 1.25 0.96% | 10,713,734 |
| 2010 02 | Japonski Island Utility And Road Improvements (11912/68790/1074) 3 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 156 | 6.25 0.06% | 5.00 8.00 0.08% | 7.67 10.00 0.10% | 10.00 5.00 0.05% | 1,576,571 |
| 2011 06 | Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/1074) 5 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 58,915 | 1.85 0.73% | 1.00 2.00 0.98% | 2.00 1.00 0.48% | 3.25 2.00 0.84% | 11,989,291 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 05 | 5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/1074) 2 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 25,080 | 8.00 2.19% | 5.00 5.00 1.44% | 8.00 11.00 2.79% | 11.00 0.00 0.00% | 8,696,000 |
| 2014 10 | Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/1074) 2 Bids Tendered | 202(2) Removal Of Pavement | Square Yard | 5,776 | 3.75 1.29% | 13.20 14.30 4.73% | 13.75 13.20 3.19% | 14.30 0.00 0.00% | 1,745,059 |
| 2013 05 | 69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1074) 2 Bids Tendered | 202(2) REMOVAL OF PAVEMENT | SQUARE YARD | 12,330 | 5.00 1.44% | 5.00 5.00 1.23% | 5.00 5.00 1.20% | 5.00 0.00 0.00% | 5,031,578 |
| 2009 12 | Anchorage Area Safety Improvements, Construction 2010 (26013/51185/1074) 7 Bids Tendered | 202(2) REMOVAL OF PAVEMENT | SQUARE YARD | 6,657 | 8.00 2.13% | 4.00 10.00 3.33% | 6.07 5.50 1.82% | 10.00 5.00 1.61% | 1,996,872 |
| 2016 12 | Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7236) 2 Bids Tendered | 202(2) REMOVAL OF PAVEMENT | SQUARE YARD | 155,000 | 2.00 0.44% | 3.50 3.50 0.97% | 4.75 6.00 1.56% | 6.00 0.00 0.00% | 55,969,371 |
| 2011 05 | Wrangell Road And Utility Improvements (33218/STP-68828/67789/1074) 3 Bids Tendered | 202(2) REMOVAL OF PAVEMENT | SQUARE YARD | 102 | 10.00 0.02% | 6.60 6.60 0.01% | 9.53 10.00 0.02% | 12.00 12.00 0.02% | 5,815,976 |
| 2016 12 | Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1074) 2 Bids Tendered | 202(2) REMOVAL OF PAVEMENT | SQUARE YARD | 27,521 | 5.00 0.91% | 3.25 6.00 1.23% | 4.63 3.25 0.66% | 6.00 0.00 0.00% | 13,394,988 |
| 2016 05 | Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered | 202(2) REMOVAL OF PAVEMENT | SQUARE YARD | 19,473 | 3.75 0.59% | 1.00 4.00 0.75% | 2.50 1.00 0.17% | 4.00 0.00 0.00% | 10,388,523 |
| 2015 10 | Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/1074) 8 Bids Tendered | 202(2) REMOVAL OF PAVEMENT | SQUARE YARD | 33,093 | 3.00 0.99% | 0.01 3.00 1.16% | 1.91 0.01 0.00% | 3.00 2.00 0.73% | 8,594,153 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 03 | Yak- Dangerous River Road Resurfacing (44965/68753/0) 2 Bids Tendered | 202(2) REMOVAL OF PAVEMENT | Square Yard | 793 | 12.00 0.93% | 25.00 25.00 1.61% | 32.50 40.00 2.32% | 40.00 0.00 0.00% | 1,229,352 |
| 2012 10 | Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/1074) 3 Bids Tendered | 202(2) REMOVAL OF PAVEMENT | SQUARE YARD | 114,357 | 2.60 1.45% | 2.00 3.50 2.36% | 2.50 2.00 1.33% | 3.50 2.00 1.24% | 16,932,672 |
| 2011 11 | VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1074) 6 Bids Tendered | 202(2) REMOVAL OF PAVEMENT | SQUARE YARD | 27,051 | 5.00 1.60% | 1.00 1.00 0.43% | 2.08 2.00 0.83% | 4.00 1.00 0.39% | 6,242,977 |
| 2013 07 | Jnu: Egan Drive Additional Illumination (41062/67402/1074) 2 Bids Tendered | 202(2) REMOVAL OF PAVEMENT | LUMP SUM | 1 | 35,000.00 0.97% | 8,000.00 60,000.00 1.61% | 34,000.00 8,000.00 0.16% | 60,000.00 0.00 0.00% | 3,724,020 |
| 2011 04 | HSIP: Tudor Road: Laurel Street To Boniface Parkway Channelization Improvements & HSIP: Debarr Road: Bragaw Street to Hoyt Street Channelization Improvements (33163/51927 51918/1074) 5 Bids Tendered | 202(2) REMOVAL OF PAVEMENT | SQUARE YARD | 11,674 | 8.00 4.08% | 2.00 5.00 3.33% | 5.44 4.60 2.96% | 9.50 9.50 5.84% | 1,750,344 |
| 2009 06 | Central Region Safety Improvement Project 2008 (23772/51210 51229/1074) 3 Bids Tendered | 202(2) REMOVAL OF PAVEMENT | Square Yard | 6,061 | 8.00 1.00% | 0.00 10.00 1.21% | 5.00 5.00 0.53% | 10.00 0.00 0.00% | 5,027,359 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/1074) 2 Bids Tendered | 202(2) REMOVAL OF PAVEMENT | SQUARE YARD | 1,245 | 9.00 0.35% | 5.00 5.00 0.17% | 6.50 8.00 0.25% | 8.00 0.00 0.00% | 3,761,496 |
| 2017 05 | Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034/CSHWY00075/1074) 3 Bids Tendered | 202(2) REMOVAL OF PAVEMENT | SQUARE YARD | 149 | 5.00 0.03% | 10.00 10.00 0.07% | 16.67 20.00 0.13% | 20.00 20.00 0.13% | 2,066,575 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 11 | Old Seward Highway: Rabbit Creek To Brandon Street Pavement Preservation (43599/56708/1074) 4 Bids Tendered | 202(2) REMOVAL OF PAVEMENT | SQUARE YARD | 20,977 | 4.00 2.10% | 1.30 3.00 1.68% | 2.45 3.00 1.66% | 3.00 1.30 0.62% | 3,749,452 |
| 2015 12 | CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered | 202(2) REMOVAL OF PAVEMENT | SQUARE YARD | 246 | 7.00 0.04% | 18.73 18.73 0.10% | 64.43 35.00 0.18% | 140.00 64.00 0.32% | 4,757,548 |
| 2016 07 | KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/0) 3 Bids Tendered | 202(2) REMOVAL OF PAVEMENT | SQUARE YARD | 669 | 20.00 0.35% | 25.00 51.00 0.82% | 44.57 25.00 0.39% | 57.71 57.71 0.79% | 4,163,270 |
| 2012 03 | AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/1074) 6 Bids Tendered | 202(2) REMOVAL OF PAVEMENT | SQUARE YARD | 20,064 | 3.00 1.41% | 1.78 1.90 1.19% | 3.76 2.75 1.67% | 10.00 1.78 1.06% | 3,199,546 |
| 2016 04 | Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B) (45688/Z575280000/Z575470000/Z575500000/0) 7 Bids Tendered | 202(2) REMOVAL OF PAVEMENT | SQUARE YARD | 6,245 | 4.00 0.19% | 1.60 5.00 0.35% | 3.92 6.00 0.39% | 6.00 5.00 0.32% | 8,998,584 |
| 2011 12 | HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/1074) 4 Bids Tendered | 202(2) REMOVAL OF PAVEMENT | SQUARE YARD | 44,033 | 4.00 3.01% | 1.07 5.00 5.11% | 3.96 2.00 2.02% | 7.75 1.07 1.04% | 4,310,604 |
| 2010 07 | HSIP: International Airport Rd At Old Seward Hwy (29896/56611/1074) 4 Bids Tendered | 202(2) REMOVAL OF PAVEMENT | SQUARE YARD | 2,920 | 8.00 1.54% | 2.00 2.00 0.37% | 5.50 10.00 1.84% | 10.00 5.00 0.86% | 1,583,168 |
| 2014 12 | NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1074) 2 Bids Tendered | 202(2) REMOVAL OF PAVEMENT | SQUARE YARD | 29,876 | 10.00 3.57% | 4.75 10.00 3.57% | 7.38 4.75 1.50% | 10.00 0.00 0.00% | 8,362,244 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2017 05 | Douglas Sidewalk Extension - Gastineau School To Lawson Creek Rd./Crow Hill Dr. (47019/SRMBS00024/2501000002/7236) 3 Bids Tendered | 202(2) Removal Of Pavement (ASPH SW) | Square Yard | 785 | 10.00 1.76% | 7.00 10.00 1.90% | 9.67 12.00 2.17% | 12.00 7.00 1.18% | 414,118 |
| 2012 11 | Ketchikan Airport Ferry Terminal Bridges - Hydraulic System Improvements (38499/67401/0) 3 Bids Tendered | 202(2) Removal of Structures and Obstructions - Ketchikan | Lump Sum | 1 | 5,000.00 1.82% | 8,000.00 14,880.00 3.73% | 10,293.33 8,000.00 1.77% | 14,880.00 8,000.00 1.70% | 398,771 |
| 2014 09 | Cold Bay Dock Rehabilitation (42335) 2 Bids Tendered | 202(2) Remove & Dispose of Existing Steel Pin Piles | Each (Alt) | 13.0 | 1,923.08 2.01% | 1,853.85 1,853.85 1.83% | 4,119.23 6,384.62 5.54% | 6,384.62 0.00 0.00% | 1,318,920 |
| 2014 09 | Cold Bay Dock Rehabilitation (42335/67714/0) 2 Bids Tendered | 202(2) Remove & Dispose of Existing Steel Pin Piles | Lump Sum | 1 | 25,000.00 2.01% | 24,100.00 24,100.00 1.83% | 53,550.00 83,000.00 5.54% | 83,000.00 0.00 0.00% | 1,318,920 |
| 2013 06 | Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered | 202(2) SALVAGE EXISTING GANGWAY | Lump Sum | 1 | 5,000.00 0.20% | 3,000.00 5,000.00 0.21% | 4,666.67 3,000.00 0.11% | 6,000.00 6,000.00 0.13% | 2,359,505 |
| 2015 09 | JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/1074) 4 Bids Tendered | 202(2)a Removal of Pavement | Square Yard | 192 | 10.00 0.08% | 5.00 5.00 0.05% | 15.50 10.00 0.08% | 35.00 35.00 0.26% | 2,092,727 |
| 2018 05 | Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1074) 4 Bids Tendered | 202(2)-A Removal of Pavement | Square Yard | 193,522 | 2.00 1.48% | 1.00 2.00 1.56% | 2.04 1.00 0.70% | 3.00 3.00 1.94% | 24,869,247 |
| 2015 04 | College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1074) 3 Bids Tendered | 202(2)-A Removal of Pavement | Square Yard | 6,160 | 2.50 0.22% | 2.00 2.00 0.17% | 2.67 3.00 0.25% | 3.00 3.00 0.23% | 7,090,895 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 04 | FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1074) | 202(2)-A Removal of Pavement | Square Yard | 850 | 10.00 0.07% | 8.00 8.00 0.08% | 8.67 10.00 0.09% | 10.00 8.00 0.06% | 8,963,033 |
| 2015 05 | Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7236) 3 Bids Tendered | 202(2)-A Removal Of Pavement | Square Yard | 1,998 | 5.00 0.14% | 15.00 25.00 0.61% | 23.33 15.00 0.35% | 30.00 30.00 0.68% | 8,240,476 |
| 2016 05 | City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7236) 3 Bids Tendered | 202(2)-A Removal Of Pavement | Square Yard | 19,536 | 4.00 2.80% | 2.00 2.90 2.45% | 3.13 2.00 1.50% | 4.50 4.50 3.24% | 2,311,182 |
| 2017 06 | Farmers Loop Resurfacing and Signal Interconnect (47065//7236) 3 Bids Tendered | 202(2)-A Removal Of Pavement | Square Yard | 100 | 24.00 0.02% | 2.50 2.50 0.00% | 5.50 4.00 0.00% | 10.00 10.00 0.01% | 12,656,111 |
| 2016 04 | FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1074) 3 Bids Tendered | 202(2)-B Removal of Pavement | Square Yard | 6,100 | 5.00 0.27% | 1.00 1.00 0.07% | 5.00 9.00 0.59% | 9.00 5.00 0.29% | 8,963,033 |
| 2016 04 | FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/7236) 3 Bids Tendered | 202(2)-C REMOVAL OF PAVEMENT | Square Yard | 848 | 25.00 0.19% | 8.00 8.00 0.08% | 16.50 25.00 0.23% | 25.00 16.50 0.13% | 8,963,033 |
| 2011 12 | Illinois Street Reconstruction (33274/63102/0) 4 Bids Tendered | 202(20) REMOVAL OF SIDEWALK | LUMP SUM | 1 | 19,000.00 0.08% | 12,000.00 100,000.00 0.46% | 83,000.00 20,000.00 0.09% | 200,000.00 12,000.00 0.05% | 21,965,863 |
| 2009 09 | Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/7787) 7 Bids Tendered | 202(20) Removal Of Underdrain | Linear Foot | 500 | 15.00 0.03% | 1.00 15.00 0.04% | 9.07 10.00 0.02% | 15.00 13.00 0.03% | 20,758,919 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 04 | FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/0) 3 Bids Tendered | 202(21)-B Adjust Monitoring Well | Each | 5 | 1,500.00 0.07% | 500.00 500.00 0.03% | 1,166.67 1,000.00 0.05% | 2,000.00 2,000.00 0.10% | 8,963,033 |
| 2015 05 | Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/0) 3 Bids Tendered | 202(215) Pavement Planing | Square Yard | 159,863 | 2.60 5.84% | 2.40 2.40 4.66% | 2.90 2.80 5.28% | 3.50 3.50 6.37% | 8,240,476 |
| 2011 12 | Illinois Street Reconstruction (33274/63102/0) 4 Bids Tendered | 202(22) REMOVAL OF CURB & GUTTER | LUMP SUM | 1 | 39,000.00 0.17% | 15,000.00 110,000.00 0.50% | 86,250.00 20,000.00 0.09% | 200,000.00 15,000.00 0.07% | 21,965,863 |
| 2010 03 | AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/6828) 5 Bids Tendered | 202(23) Ground Water Well Abandonment | Each | 3 | 3,000.00 0.05% | 2,000.00 2,500.00 0.06% | 3,000.00 3,000.00 0.06% | 5,000.00 5,000.00 0.10% | 12,682,497 |
| 2009 05 | Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/6829) 8 Bids Tendered | 202(23) Ground Water Well Decommissioning | Each | 5 | 3,000.00 0.05% | 770.00 1,200.00 0.03% | 2,371.25 4,000.00 0.08% | 4,000.00 2,500.00 0.05% | 22,945,463 |
| 2015 05 | Edgerton Highway Lakina River Bridge Replacement (44157) 4 Bids Tendered | 202(23) Removal Of Existing Bridge No. 1195 | Square Foot (Alt) | 2,800.0 | 50.00 2.38% | 86.17 86.17 3.11% | 130.33 87.82 2.87% | 214.29 214.29 6.35% | 7,766,987 |
| 2015 05 | Edgerton Highway Lakina River Bridge Replacement (44157/63905/1073) 4 Bids Tendered | 202(23) Removal Of Existing Bridge No. 1195 | Lump Sum | 1 | 140,000.00 2.38% | 241,279.00 241,279.00 3.11% | 364,915.75 245,884.00 2.87% | 600,000.00 600,000.00 6.35% | 7,766,987 |
| 2018 08 | Ktn - Airport Creek Bridge (USFS) (47167/68226/0) 6 Bids Tendered | 202(23) Removal of Bridge (NO. 2198) | Lump Sum | 1 | 24,275.00 1.12% | 25,000.00 30,000.00 1.60% | 34,166.67 30,000.00 1.60% | 50,000.00 40,000.00 1.78% | 1,878,256 |
| 2016 01 | Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044) 9 Bids Tendered | 202(23) Removal of Existing Bridge # 1250 | Square Foot (Alt) | 3,170.0 | 80.00 6.41% | 55.03 110.41 8.55% | 110.36 66.13 4.94% | 156.01 141.96 10.17% | 4,094,773 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 01 | Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/1074) 9 Bids Tendered | 202(23) Removal of Existing Bridge # 1250 | Lump Sum | 1 | 253,600.00 6.41% | 174,450.00 350,000.00 8.55% | 349,846.56 209,625.00 4.94% | 494,550.00 450,000.00 10.17% | 4,094,773 |
| 2014 11 | Tok Cutoff M P 104 Tok River Bridge #0663 (43365) 7 Bids Tendered | 202(23) Removal of Existing Bridge 663 | Square Foot (Alt) | 8,418.0 | 35.00 2.87% | 11.88 29.70 2.14% | 39.10 44.31 3.01% | 59.40 59.40 3.93% | 11,699,696 |
| 2014 11 | Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/0) 7 Bids Tendered | 202(23) Removal of Existing Bridge 663 | Lump Sum | 1 | 294,613.00 2.87% | 100,000.00 250,000.00 2.14% | 329,142.86 373,000.00 3.01% | 500,000.00 500,000.00 3.93% | 11,699,696 |
| 2016 10 | Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1073) 6 Bids Tendered | 202(23) Removal Of Existing Bridge No. 1140 | Lump Sum | 1 | 40,000.00 0.45% | 10,000.00 10,000.00 0.12% | 86,684.98 30,000.00 0.30% | 300,000.00 100,000.00 0.88% | 8,683,260 |
| 2016 03 | Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1073) 5 Bids Tendered | 202(23) Removal of Existing Bridge No. 1216 | Lump Sum | 1 | 323,334.00 4.28% | 173,000.00 173,000.00 2.58% | 306,600.00 225,000.00 2.88% | 560,000.00 560,000.00 5.62% | 6,703,504 |
| 2017 03 | Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 (45176/62704/0) 6 Bids Tendered | 202(23) Removal of Existing Bridge No. 1519 | Lump Sum | 1 | 88,813.00 1.90% | 50,000.00 80,000.00 1.63% | 103,122.67 50,000.00 0.95% | 150,000.00 145,000.00 2.50% | 4,903,523 |
| 2018 01 | Nenana Little Goldstream Bridge Replacement (#2080) (45491//5517) 9 Bids Tendered | 202(23) Removal of Existing Bridge No. 2080 | Lump Sum | 1 | 65,000.00 3.98% | 21,500.00 21,500.00 2.30% | 48,055.56 52,000.00 5.51% | 76,000.00 30,000.00 3.00% | 936,532 |
| 2018 01 | Nenana Little Goldstream Bridge Replacement (#2080) (45491) 9 Bids Tendered | 202(23) Removal of Existing Bridge No. 2080 | Square Foot (Alt) | 942.0 | 69.00 3.98% | 22.82 22.82 2.30% | 51.01 55.20 5.51% | 80.68 31.85 3.00% | 936,532 |
| 2013 06 | Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/0) 7 Bids Tendered | 202(23) Removal of Existing Bridge No. 229 | Lump Sum | 1 | 12,650.00 0.54% | 15,000.00 30,000.00 1.29% | 52,428.57 60,000.00 2.41% | 95,000.00 15,000.00 0.59% | 2,330,539 |
| 2013 06 | Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153) 7 Bids Tendered | 202(23) Removal of Existing Bridge No. 229 | Square Foot (Alt) | 506.0 | 25.00 0.54% | 29.64 59.29 1.29% | 103.61 118.58 2.41% | 187.75 29.64 0.59% | 2,330,539 |
| 2018 04 | Alaska Highway MP 1309 Tok River Bridge Replacement (47902//0) 6 Bids Tendered | 202(23) Removal of Existing Bridge No. 506 | Lump Sum | 1 | 641,625.00 5.70% | 275,000.00 350,000.00 3.53% | 472,500.00 275,000.00 2.70% | 730,000.00 380,000.00 3.41% | 9,911,534 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 04 | Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350) 7 Bids Tendered | 202(23) Removal of Existing Bridge No. 526 | Each (Alt) | 2.0 | 60,000.00 1.74% | 31,000.00 31,000.00 0.97% | 88,882.00 92,500.00 2.52% | 150,000.00 115,000.00 3.04% | 6,419,604 |
| 2015 04 | Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/1416) 7 Bids Tendered | 202(23) Removal of Existing Bridge No. 526 | Lump Sum | 1 | 120,000.00 1.74% | 62,000.00 62,000.00 0.97% | 177,764.00 185,000.00 2.52% | 300,000.00 230,000.00 3.04% | 6,419,604 |
| 2016 11 | Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302) 8 Bids Tendered | 202(23) Removal of Existing Bridge No. 594 | Square Foot (Alt) | 8,418.0 | 4.85 0.60% | 6.23 11.88 1.73% | 11.97 6.23 0.79% | 29.70 7.13 0.88% | 5,769,321 |
| 2016 11 | Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/0) 8 Bids Tendered | 202(23) Removal of Existing Bridge No. 594 | Lump Sum | 1 | 40,850.00 0.60% | 52,440.00 100,000.00 1.73% | 100,805.00 52,440.00 0.79% | 250,000.00 60,000.00 0.88% | 5,769,321 |
| 2016 11 | Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/0) 8 Bids Tendered | 202(23) Removal of Existing Bridge No. 594 | Lump Sum | 817 | 50.00 0.60% | 0.00 0.00 0.00% | 12,500.00 0.00 0.00% | 100,000.00 0.00 0.00% | 327,000 |
| 2016 11 | Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549) 8 Bids Tendered | 202(23) Removal of Existing Bridge No. 594 | Square Foot (Alt) | 8,418.0 | 0.01 0.60% | 0.00 0.00 0.00% | 1.48 0.00 0.00% | 11.88 0.00 0.00% | 327,000 |
| 2016 01 | Denali Highway Seattle Creek Bridge Replacement (45226/61912/7122) 9 Bids Tendered | 202(23) Removal of Existing Bridge No. 690 | Lump Sum | 1 | 26,500.00 0.77% | 14,000.00 14,000.00 0.39% | 86,893.00 65,000.00 1.77% | 210,000.00 85,000.00 2.25% | 3,617,128 |
| 2016 01 | Denali Highway Seattle Creek Bridge Replacement (45226) 9 Bids Tendered | 202(23) Removal of Existing Bridge No. 690 | Square Feet (Alt) | 530.0 | 50.00 0.77% | 26.42 26.42 0.39% | 163.95 122.64 1.77% | 396.23 160.38 2.25% | 3,617,128 |
| 2016 07 | Ktn - Trollers Creek Bridge #0864 Replacement (45314/Z694200000/0) 7 Bids Tendered | 202(23) Removal of Existing Bridge No. 864 | Lump Sum | 1 | 62,900.00 4.96% | 40,000.00 100,000.00 6.45% | 174,828.57 123,800.00 6.36% | 350,000.00 40,000.00 1.99% | 1,549,850 |
| 2011 06 | Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/6828) 5 Bids Tendered | 202(23A) Ground Water Well Decommisioning | Each | 11 | 2,500.00 0.18% | 0.01 2,000.00 0.18% | 1,590.00 1,750.00 0.16% | 2,200.00 0.01 0.00% | 11,989,291 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 11 | Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/6829) 7 Bids Tendered | 202(23A) Ground Water Well Decommissioning | Each | 1 | 6,000.00 0.03% | 2,140.00 3,500.00 0.03% | 3,677.14 2,400.00 0.02% | 5,000.00 2,140.00 0.01% | 13,969,176 |
| 2015 08 | Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/6829) 5 Bids Tendered | 202(23A) Ground Water Well Decommissioning | Each | 4 | 3,000.00 0.03% | 500.00 2,700.00 0.03% | 3,878.05 10,000.00 0.09% | 10,000.00 500.00 0.00% | 42,094,598 |
| 2017 01 | AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//6829) 5 Bids Tendered | 202(23A) Ground Water Well Decommissioning | Each | 1 | 6,000.00 0.03% | 1,590.00 10,000.00 0.05% | 7,555.56 1,590.00 0.01% | 12,887.79 10,000.00 0.04% | 21,769,589 |
| 2013 06 | Old Glenn Highway: MP 15 Erosion Protection (GF) (39952/55912/6829) 8 Bids Tendered | 202(23A) Ground Water Well Decommissioning | Each | 1 | 3,000.00 0.47% | 2,500.00 5,000.00 0.92% | 7,362.50 6,100.00 0.92% | 15,000.00 11,000.00 1.55% | 543,900 |
| 2017 06 | Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/6829) 7 Bids Tendered | 202(23A) Ground Water Well Decommissioning | Each | 2 | 5,000.00 0.34% | 1,400.00 1,500.00 0.14% | 3,206.86 1,400.00 0.12% | 10,000.00 1,500.00 0.12% | 2,151,595 |
| 2016 02 | Seward Highway: 92nd Avenue Connector (45465/59770/6829) 7 Bids Tendered | 202(23A) Ground Water Well Decommissioning | Each | 2 | 4,000.00 0.08% | 1,000.00 5,600.00 0.11% | 3,480.62 5,000.00 0.10% | 6,000.00 1,545.00 0.03% | 9,982,120 |
| 2018 05 | Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//6829) 4 Bids Tendered | 202(23A) Ground Water Well Decommissioning | Each | 5 | 2,800.00 0.03% | 1,600.00 5,000.00 0.07% | 2,825.00 1,600.00 0.02% | 5,000.00 2,500.00 0.03% | 36,616,095 |
| 2018 02 | Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//7785) 4 Bids Tendered | 202(23A) Removal of Bridge No. 636 | Lump Sum | 1 | 192,960.00 0.27% | 100,000.00 175,000.00 0.34% | 178,572.14 100,000.00 0.19% | 300,000.00 300,000.00 0.40% | 51,418,510 |
| 2018 02 | Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081) 4 Bids Tendered | 202(23A) Removal of Bridge No. 636 | Lump Sum (Alt) | 1.0 | 192,960.00 0.27% | 100,000.00 175,000.00 0.34% | 178,572.14 100,000.00 0.19% | 300,000.00 300,000.00 0.40% | 51,418,510 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 02 | Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//7785) 4 Bids Tendered | 202(23B) Removal of Bridge No. 638 | Lump Sum | 1 | 192,960.00 0.27% | 100,000.00 175,000.00 0.34% | 177,232.82 100,000.00 0.19% | 300,000.00 300,000.00 0.40% | 51,418,510 |
| 2018 02 | Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081) 4 Bids Tendered | 202(23B) Removal of Bridge No. 638 | Lump Sum (Alt) | 1.0 | 192,960.00 0.27% | 100,000.00 175,000.00 0.34% | 177,232.82 100,000.00 0.19% | 300,000.00 300,000.00 0.40% | 51,418,510 |
| 2018 02 | Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081) 4 Bids Tendered | 202(23C) Removal of Bridge No. 639 | Lump Sum (Alt) | 1.0 | 241,335.00 0.34% | 100,000.00 175,000.00 0.34% | 219,210.61 100,000.00 0.19% | 325,000.00 325,000.00 0.44% | 51,418,510 |
| 2018 02 | Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//7785) 4 Bids Tendered | 202(23C) Removal of Bridge No. 639 | Lump Sum | 1 | 241,335.00 0.34% | 100,000.00 175,000.00 0.34% | 219,210.61 100,000.00 0.19% | 325,000.00 325,000.00 0.44% | 51,418,510 |
| 2016 02 | Seward Highway: 92nd Avenue Connector (45465/59770/7122) 7 Bids Tendered | 202(24) Abandon Existing Sanitary Sewer Pipe | Cubic Yard | 1.2 | 950.00 0.01% | 2,000.00 2,500.00 0.03% | 4,223.81 10,000.00 0.12% | 10,000.00 3,040.00 0.04% | 9,982,120 |
| 2009 02 | Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/0) 8 Bids Tendered | 202(24) Historic Bridge Documentation | Lump Sum | 1 | 100,000.00 0.33% | 15,000.00 24,000.00 0.08% | 25,625.00 20,000.00 0.06% | 50,000.00 50,000.00 0.15% | 30,650,414 |
| 2012 04 | University Ave Asphalt Surface Repairs (33592/60762/5519) 3 Bids Tendered | 202(25) Pavement Planing | Square Yard | 64,600 | 5.50 18.20% | 1.88 1.88 8.88% | 2.89 2.80 11.84% | 4.00 4.00 16.63% | 1,368,111 |
| 2017 11 | Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/0) 1 Bids Tendered | 202(26) Removal of Timber Piles and Pile Caps, 4-Foot Depth | Each | 30 | 2,000.00 0.72% | 4,000.00 4,000.00 1.24% | 4,000.00 0.00 0.00% | 4,000.00 0.00 0.00% | 9,681,105 |
| 2012 11 | Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1074) 5 Bids Tendered | 202(2-67.9) Removal Of Pavement | Square Yard | 470 | 10.00 0.33% | 8.00 27.30 0.79% | 13.96 15.00 0.41% | 27.30 8.00 0.22% | 1,623,000 |
| 2017 11 | Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/0) 1 Bids Tendered | 202(27) Removal of 7.5 Inch Concrete Slab | Square Yard | 884 | 85.00 0.91% | 40.00 40.00 0.37% | 40.00 0.00 0.00% | 40.00 0.00 0.00% | 9,681,105 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 11 | Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1074) 5 Bids Tendered | 202(2-78) Removal Of Pavement | Square Yard | 400 | 10.00 0.28% | 8.00 27.30 0.67% | 14.86 16.00 0.37% | 27.30 8.00 0.18% | 1,623,000 |
| 2017 11 | Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/0) 1 Bids Tendered | 202(28) Removal of City-Owned Amenity | Each | 14 | 400.00 0.07% | 500.00 500.00 0.07% | 500.00 0.00 0.00% | 500.00 0.00 0.00% | 9,681,105 |
| 2012 11 | Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1074) 5 Bids Tendered | 202(2-85) Removal Of Pavement | Square Yard | 635 | 10.00 0.45% | 8.00 27.30 1.07% | 15.56 17.00 0.62% | 27.30 8.00 0.29% | 1,623,000 |
| 2014 06 | Parks Highway MP123.5-146 Rehabilitation (42801/57700/1074) 5 Bids Tendered | 202(2A) Pavement Removal Bridge No. 255 | Square Yard | 3,560 | 8.00 0.10% | 5.00 5.00 0.07% | 16.50 6.00 0.08% | 25.00 25.00 0.33% | 25,973,241 |
| 2011 05 | Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered | 202(2A) REMOVAL OF CONCRETE PAVEMENT | SQUARE YARD | 8,477 | 4.00 0.59% | 6.60 6.60 0.96% | 10.53 10.00 1.37% | 15.00 15.00 1.96% | 5,815,976 |
| 2011 05 | Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered | 202(2A) REMOVAL OF CONCRETE PAVEMENT | SQUARE YARD | 1,592 | 4.00 0.11% | 6.60 6.60 0.18% | 8.87 8.00 0.21% | 12.00 12.00 0.30% | 5,815,976 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered | 202(2A) REMOVAL OF CONCRETE PAVEMENT | SQUARE YARD | 6,725 | 9.00 1.91% | 10.00 10.00 1.79% | 14.00 18.00 3.07% | 18.00 0.00 0.00% | 3,761,496 |
| 2012 08 | Lake Hood Strip RPZ Land Acquisition (38451/52336/1074) 4 Bids Tendered | 202(2A) Removal Of Pavement | Lump Sum | 1 | 10,000.00 1.46% | 2,881.83 3,288.00 0.74% | 5,392.46 2,881.83 0.59% | 8,500.00 8,500.00 1.67% | 442,368 |
| 2010 09 | Geist Road Rehabilitation (28993/63360/1074) 3 Bids Tendered | 202(2A) Removal Of Pavement | Lump Sum | 1 | 325,000.00 12.76% | 180,000.00 180,000.00 8.41% | 243,333.33 300,000.00 13.12% | 300,000.00 250,000.00 10.09% | 2,139,893 |
| 2014 04 | Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/1074) 6 Bids Tendered | 202(2A) Removal Of Pavement | Lump Sum | 1 | 260,000.00 1.18% | 34,000.00 100,000.00 0.48% | 56,333.33 60,000.00 0.29% | 100,000.00 34,000.00 0.16% | 20,669,482 |
| 2014 04 | Parks Highway M P 194 Broad Pass RR Overcrossing (42228) 6 Bids Tendered | 202(2A) Removal Of Pavement | Square Yard (Alt) | 25,643.0 | 10.14 1.18% | 1.33 3.90 0.48% | 2.20 2.34 0.29% | 3.90 1.33 0.16% | 20,669,482 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 05 | AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/1074) 2 Bids Tendered | 202(2A) Removal Of Pavement At Chester Creek Bridge | Square Yard | 800 | 11.00 0.19% | 23.00 23.00 0.32% | 29.50 36.00 0.49% | 36.00 0.00 0.00% | 5,686,743 |
| 2014 12 | Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/1074) 3 Bids Tendered | 202(2A) Removal Of Pavement, Bridge No. 542 | Square Yard | 420 | 30.00 0.09% | 10.00 35.00 0.15% | 21.67 10.00 0.04% | 35.00 20.00 0.07% | 9,998,998 |
| 2018 03 | C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//1074) 3 Bids Tendered | 202(2A) Removal of Pavement, Bridge No. 971 | Square Yard | 877 | 25.00 0.22% | 5.00 5.00 0.05% | 11.67 20.00 0.19% | 20.00 10.00 0.08% | 8,532,028 |
| 2010 09 | Hoonah Ferry Terminal Marine Structures (29793/69311/ARA-0918(9)/0) 3 Bids Tendered | 202(2A) Remove & Dispose of Existing Bridge & Float System | Lump Sum | 1 | 35,000.00 0.68% | 95,638.26 100,000.00 2.69% | 131,879.42 95,638.26 2.56% | 200,000.00 200,000.00 5.31% | 3,717,260 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered | 202(2-Alt1) REMOVAL OF PAVEMENT | SQUARE YARD | 591 | 9.00 0.17% | 5.00 5.00 0.08% | 6.50 8.00 0.12% | 8.00 0.00 0.00% | 3,761,496 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered | 202(2-Alt2) REMOVAL OF PAVEMENT | SQUARE YARD | 738 | 9.00 0.21% | 5.00 5.00 0.10% | 6.50 8.00 0.15% | 8.00 0.00 0.00% | 3,761,496 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered | 202(2-Alt3) REMOVAL OF PAVEMENT | SQUARE YARD | 709 | 9.00 0.20% | 5.00 5.00 0.09% | 6.50 8.00 0.14% | 8.00 0.00 0.00% | 3,761,496 |
| 2010 09 | Hoonah Ferry Terminal Marine Structures (29793/69311/ARA-0918(9)/0) 3 Bids Tendered | 202(2B) Remove & Dispose of Existing Bridge | Lump Sum | 1 | 25,000.00 0.49% | 10,000.00 100,000.00 2.69% | 66,325.57 88,976.70 2.38% | 100,000.00 10,000.00 0.27% | 3,717,260 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 03 | HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1417) | 202(3) B Removal of Sidewalk | Square Yard | 1,251 | 12.00 0.36% | 10.00 10.00 0.30% | 13.58 19.75 0.59% | 19.75 13.00 0.38% | 4,196,232 |
| 2017 05 | HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/1417) 6 Bids Tendered | 202(3) Removal of Sidewalk | Square Yard | 2,336 | 25.00 1.35% | 4.91 4.91 0.32% | 22.60 19.00 1.19% | 40.00 25.70 1.56% | 3,554,978 |
| 2018 07 | HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1417) 9 Bids Tendered | 202(3) Removal of Sidewalk | Square Yard | 100 | 40.00 0.06% | 6.30 6.30 0.01% | 22.12 9.50 0.02% | 50.00 14.00 0.02% | 5,719,942 |
| 2017 11 | Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1417) 1 Bids Tendered | 202(3) Removal of Sidewalk | Square Yard | 2,945 | 18.00 0.64% | 20.00 20.00 0.61% | 20.00 0.00 0.00% | 20.00 0.00 0.00% | 9,681,105 |
| 2018 05 | Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1417) 4 Bids Tendered | 202(3) Removal of Sidewalk | Square Yard | 1,600 | 13.00 0.05% | 8.00 20.00 0.09% | 13.00 8.00 0.03% | 20.00 12.00 0.05% | 36,616,095 |
| 2010 03 | Chester Creek Trail Connection Project (27113/55066/1417) 9 Bids Tendered | 202(3) Removal of Sidewalk | Square Yard | 38 | 20.00 0.02% | 13.10 13.10 0.02% | 34.42 16.89 0.02% | 100.00 40.07 0.05% | 2,874,171 |
| 2015 06 | Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/1417) 2 Bids Tendered | 202(3) Removal of Sidewalk | Square Yard | 314 | 15.00 0.09% | 20.00 20.00 0.12% | 30.00 40.00 0.23% | 40.00 0.00 0.00% | 5,296,083 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 04 | Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation | 202(3) Removal of Sidewalk | Square Yard | 2,635 | 20.00 0.51% | 5.00 5.00 0.17% | 14.63 10.50 0.30% | 31.00 31.00 0.88% | 7,898,726 |
| 2013 05 | Debarr Road Resurfacing (GF) (40444/53433/1417) 3 Bids Tendered | 202(3) Removal of Sidewalk | Square Yard | 1,800 | 14.00 0.56% | 0.01 10.00 0.39% | 13.34 30.00 1.11% | 30.00 0.00 0.00% | 4,590,728 |
| 2017 02 | AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//1417) 6 Bids Tendered | 202(3) Removal of Sidewalk | Square Yard | 76 | 40.00 0.37% | 6.25 20.00 0.22% | 17.71 18.00 0.20% | 25.00 17.00 0.17% | 684,191 |
| 2018 07 | (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/1417) 1 Bids Tendered | 202(3) Removal of Sidewalk | SQUARE YARD | 61 | 20.00 0.02% | 43.00 43.00 0.04% | 43.00 0.00 0.00% | 43.00 0.00 0.00% | 6,157,603 |
| 2009 07 | HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1417) 1 Bids Tendered | 202(3) Removal of Sidewalk | Square Yard | 465 | 5.00 0.10% | 4.00 4.00 0.10% | 4.00 0.00 0.00% | 4.00 0.00 0.00% | 1,833,512 |
| 2010 02 | AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 63rd Ave (27034/51987/1417) 3 Bids Tendered | 202(3) Removal of Sidewalk | Square Yard | 609 | 20.00 0.50% | 10.00 10.00 0.31% | 15.67 17.00 0.44% | 20.00 20.00 0.49% | 1,977,927 |
| 2017 06 | Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/1417) 2 Bids Tendered | 202(3) Removal of Sidewalk | Square Yard | 1,525 | 20.00 0.29% | 20.00 20.00 0.31% | 40.00 60.00 0.85% | 60.00 0.00 0.00% | 9,986,105 |
| 2015 12 | Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/1417) 4 Bids Tendered | 202(3) Removal of Sidewalk | Square Yard | 353 | 15.00 0.13% | 18.00 25.00 0.24% | 29.50 18.00 0.17% | 50.00 25.00 0.21% | 3,688,652 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 04 | FMATS Area Surface Upgrades FFY2018 (47333/90243/1417) 3 Bids Tendered | 202(3) Removal of Sidewalk | Square Yard | 728 | 25.00 0.61% | 7.00 20.00 0.57% | 12.00 7.00 0.20% | 20.00 9.00 0.24% | 2,540,774 |
| 2017 06 | Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1417) 9 Bids Tendered | 202(3) Removal of Sidewalk | Square Yard | 117 | 30.00 0.06% | 6.92 17.00 0.04% | 20.44 21.00 0.05% | 58.50 13.50 0.03% | 4,648,330 |
| 2017 01 | AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1417) 5 Bids Tendered | 202(3) Removal of Sidewalk | Square Yard | 1,150 | 13.00 0.07% | 10.00 10.00 0.05% | 13.60 13.50 0.06% | 20.00 20.00 0.09% | 21,769,589 |
| 2018 05 | AMATS: Anchorage Areawide Trails Rehabilitation - Benson Boulevard Pathway (48256//1417) 5 Bids Tendered | 202(3) Removal of Sidewalk | Square Yard | 27 | 40.00 0.14% | 27.00 50.00 0.20% | 46.80 27.00 0.10% | 75.00 32.00 0.11% | 672,850 |
| 2018 05 | FMATS Yukon Drive Improvements (46581//1417) 4 Bids Tendered | 202(3) Removal of Sidewalk | Square Yard | 3,812 | 15.00 2.32% | 5.00 5.00 0.92% | 10.35 6.00 1.10% | 25.00 5.40 0.96% | 2,077,001 |
| 2018 03 | C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//1417) 3 Bids Tendered | 202(3) Removal of Sidewalk | Square Yard | 424 | 22.00 0.09% | 25.00 40.00 0.20% | 41.67 25.00 0.12% | 60.00 60.00 0.24% | 8,532,028 |
| 2015 04 | College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1417) 3 Bids Tendered | 202(3) Removal of Sidewalk | Square Yard | 5,037 | 10.00 0.73% | 4.00 4.00 0.28% | 4.33 5.00 0.34% | 5.00 4.00 0.25% | 7,090,895 |
| 2017 05 | Keku Road (42702/Z695390000/0) 3 Bids Tendered | 202(3) Removal of Sidewalk | Square Yard | 361 | 20.00 0.15% | 10.00 10.00 0.08% | 10.50 11.50 0.06% | 11.50 0.00 0.00% | 4,654,967 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 03 | Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/1417) 4 Bids Tendered | 202(3) Removal of Sidewalk | Square Yard | 1,100 | 6.00 0.13% | 5.00 5.00 0.11% | 13.75 20.00 0.41% | 20.00 10.00 0.20% | 5,198,107 |
| 2015 09 | HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/1417) 5 Bids Tendered | 202(3) Removal of Sidewalk | Square Yard | 408 | 6.00 0.06% | 30.00 35.00 0.31% | 55.99 30.00 0.26% | 110.00 60.00 0.52% | 4,631,344 |
| 2011 09 | Girdwood Streets And Drainage Improvements (34095/57057/1417) 10 Bids Tendered | 202(3) Removal of Sidewalk | Square Yard | 81 | 14.00 0.03% | 8.00 45.00 0.13% | 19.60 9.00 0.02% | 45.00 38.00 0.09% | 2,834,021 |
| 2016 02 | Seward Highway: 92nd Avenue Connector (45465/59770/1417) 7 Bids Tendered | 202(3) Removal of Sidewalk | Square Yard | 320 | 15.00 0.05% | 8.00 8.00 0.03% | 14.04 20.00 0.06% | 20.00 16.10 0.05% | 9,982,120 |
| 2018 05 | AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/1417) 4 Bids Tendered | 202(3) Removal of Sidewalk | Square Yard | 40 | 20.00 0.06% | 18.00 100.00 0.36% | 54.50 50.00 0.17% | 100.00 18.00 0.06% | 1,109,658 |
| 2015 12 | Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/1417) 2 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 192 | 10.00 0.01% | 15.00 20.00 0.02% | 17.50 15.00 0.02% | 20.00 0.00 0.00% | 16,614,244 |
| 2011 10 | Haines-2nd Ave. - Union St. to Main St. & Allen Rd. & Main St. Pavement Rehabilitation (34343/69565/69568/1417) 2 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 2,100 | 20.00 1.81% | 6.25 38.60 3.27% | 22.43 6.25 0.42% | 38.60 0.00 0.00% | 2,482,181 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2009 12 | HOONAH FERRY TERMINAL TO AIRPORT PAVEMENT REHABILITATION (23195/68909/1417) 3 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 1,000 | 18.00 0.70% | 7.00 7.00 0.41% | 8.53 10.00 0.56% | 10.00 8.60 0.39% | 1,720,852 |
| 2011 10 | Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1417) 4 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 110 | 7.00 0.00% | 10.00 20.00 0.01% | 16.38 20.00 0.01% | 20.00 10.00 0.00% | 39,452,755 |
| 2012 06 | Hns - Beach Rd. Widening & Front St. Intersection Improvements Hns - Old Haines Highway Sidewalk Construction (36444/69316 & 69178/1417) 1 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 1,815 | 20.00 0.94% | 28.00 28.00 1.29% | 28.00 0.00 0.00% | 28.00 0.00 0.00% | 3,934,144 |
| 2011 06 | Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/1417) 5 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 5,350 | 8.00 0.29% | 0.50 10.00 0.45% | 3.50 0.50 0.02% | 10.00 2.00 0.08% | 11,989,291 |
| 2009 12 | TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1417) 4 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 1,300 | 20.00 0.28% | 7.00 7.00 0.12% | 12.83 13.00 0.21% | 20.00 20.00 0.31% | 7,489,670 |
| 2014 10 | Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/1417) 2 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 410 | 11.00 0.36% | 20.00 69.00 2.03% | 44.50 20.00 0.49% | 69.00 0.00 0.00% | 1,390,905 |
| 2014 07 | F M A T S Street Light Conversion - Stage I I I (42090/61954/1417) 6 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 63.5 | 40.00 0.22% | 34.00 35.00 0.21% | 72.99 54.57 0.29% | 170.00 170.00 0.74% | 1,046,354 |
| 2010 02 | Japonski Island Utility And Road Improvements (11912/68790/1417) 3 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 198 | 6.60 0.08% | 6.00 8.00 0.10% | 11.33 20.00 0.25% | 20.00 6.00 0.07% | 1,576,571 |
| 2012 09 | SGY: State Street Sidewalk Repair (38556/69915/1417) 3 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 590 | 20.00 14.90% | 8.50 8.50 8.45% | 15.08 21.75 13.98% | 21.75 15.00 9.43% | 59,324 |
| 2014 09 | Central Region Highway Data Equipment 2012 (43114/52809/1417) 2 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 384 | 20.00 0.19% | 20.00 33.00 0.28% | 26.50 20.00 0.13% | 33.00 0.00 0.00% | 4,551,390 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 12 | Ktn - Advanced Water Street Trunk Relocation (43208/69548/1417) 2 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 20 | 15.00 0.01% | 66.00 69.00 0.04% | 67.50 66.00 0.03% | 69.00 0.00 0.00% | 3,339,290 |
| 2014 05 | 5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/1417) 2 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 2,800 | 11.00 0.34% | 12.00 12.00 0.39% | 16.00 20.00 0.57% | 20.00 0.00 0.00% | 8,696,000 |
| 2014 10 | ANC Kulis Transition Repairs and Modifications (43566/54066/1417) 8 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 200 | 10.00 0.16% | 6.80 8.00 0.14% | 20.13 15.35 0.25% | 40.00 19.40 0.31% | 1,178,369 |
| 2010 02 | Japonski Island Utility And Road Improvements (11912/68790/1417) 3 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 207 | 6.60 0.08% | 6.00 8.00 0.11% | 8.00 10.00 0.13% | 10.00 6.00 0.07% | 1,576,571 |
| 2013 01 | Halibut Point Road Pavement Rehab (38459/69351/1417) 3 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 969 | 10.00 0.05% | 9.90 9.90 0.05% | 10.63 12.00 0.06% | 12.00 10.00 0.05% | 19,292,860 |
| 2014 05 | AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/1417) 2 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 527 | 14.00 0.16% | 8.50 8.50 0.08% | 15.25 22.00 0.20% | 22.00 0.00 0.00% | 5,686,743 |
| 2015 05 | HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/1417) 6 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 1,392 | 14.00 1.06% | 7.50 15.00 1.05% | 12.12 11.24 0.79% | 20.00 10.00 0.66% | 1,990,576 |
| 2015 09 | Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1417) 2 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 408 | 25.00 0.12% | 15.00 50.00 0.30% | 32.50 15.00 0.09% | 50.00 0.00 0.00% | 6,769,856 |
| 2016 07 | C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1417) 3 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 3,257 | 15.00 0.44% | 15.00 30.00 0.89% | 22.33 22.00 0.62% | 30.00 15.00 0.41% | 10,998,774 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2009 04 | Minnesota Drive Resurfacing (22032/51135 51340/1417) 4 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 965 | 4.00 0.04% | 10.00 19.00 0.27% | 17.50 10.00 0.14% | 27.00 27.00 0.34% | 6,809,020 |
| 2017 06 | FMATS Area Surface Upgrades FFY 2017 (46184//7237) 3 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 114 | 42.00 0.35% | 7.00 8.00 0.07% | 10.00 7.00 0.06% | 15.00 15.00 0.11% | 1,290,111 |
| 2013 01 | WRG Zimovia Pavement Rehabilitation (38064/67425/1417) 3 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 330 | 50.00 0.18% | 10.00 10.00 0.04% | 10.33 10.00 0.04% | 11.00 11.00 0.04% | 7,822,574 |
| 2011 07 | KTN-South Tongass Pavement Rehabilitation (30814/69571/1417) 1 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 41 | 18.00 0.06% | 40.00 40.00 0.13% | 40.00 0.00 0.00% | 40.00 0.00 0.00% | 1,219,195 |
| 2015 06 | Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/1417) 2 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 740 | 20.00 0.28% | 30.00 50.00 0.90% | 40.00 30.00 0.47% | 50.00 0.00 0.00% | 4,114,208 |
| 2013 05 | Johns Road Improvements, Klatt To High View (GF) (40515/52783/1417) 4 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 2,600 | 10.00 0.53% | 3.50 9.00 0.67% | 6.00 3.50 0.26% | 9.00 3.50 0.26% | 3,496,801 |
| 2015 06 | International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/7237) 2 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 620 | 18.00 0.17% | 5.00 20.00 0.19% | 12.50 5.00 0.05% | 20.00 0.00 0.00% | 6,487,960 |
| 2013 03 | Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/1417) 2 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 4,125 | 20.00 0.93% | 5.00 20.00 1.14% | 12.50 5.00 0.26% | 20.00 0.00 0.00% | 7,227,267 |
| 2010 04 | KTN Water Street Sidewalk (26238/69345/1417) 3 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 350 | 75.00 1.28% | 150.00 150.00 3.00% | 250.00 200.00 3.49% | 400.00 400.00 5.40% | 1,752,375 |
| 2009 03 | Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1417) 3 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 760 | 6.00 0.21% | 6.00 6.00 0.23% | 8.00 8.00 0.30% | 10.00 10.00 0.36% | 1,983,405 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 12 | JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1417) 3 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 265 | 7.00 0.01% | 7.00 24.00 0.03% | 17.53 21.60 0.02% | 24.00 7.00 0.01% | 25,154,532 |
| 2013 08 | JNU - Stephen Richards Safety And Capacity Improvements - REBID (40112/68740/1417) 2 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 415 | 20.00 0.81% | 12.50 12.50 0.43% | 16.25 20.00 0.62% | 20.00 0.00 0.00% | 1,214,605 |
| 2010 03 | HSIP:13th Avenue At Gambell Street Channelization ImprovementS (27854/52416/1417) 7 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 273 | 16.00 0.55% | 6.00 35.00 1.37% | 19.32 14.22 0.50% | 35.00 13.00 0.45% | 697,735 |
| 2015 03 | AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/1417) 3 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 380 | 15.00 0.08% | 10.00 10.00 0.06% | 25.00 15.00 0.08% | 50.00 50.00 0.25% | 6,887,552 |
| 2013 12 | Ketchikan-Waterfront Promenade - Phase III (41422/68162/1417) 2 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 18 | 60.00 0.17% | 20.00 200.00 0.47% | 110.00 20.00 0.04% | 200.00 0.00 0.00% | 759,170 |
| 2012 11 | Juneau-FFY12 Areawide Paving (38026/67432/1417) 1 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 222 | 20.00 0.26% | 20.00 20.00 0.26% | 20.00 0.00 0.00% | 20.00 0.00 0.00% | 1,678,831 |
| 2009 07 | JNU- Mendenhall Loop to Ferry Terminal (23372/68901/1417) 2 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 236 | 50.00 0.36% | 4.25 10.00 0.08% | 7.13 4.25 0.03% | 10.00 0.00 0.00% | 2,878,170 |
| 2013 12 | West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1417) 2 Bids Tendered | 202(3) Removal Of Sidewalk | Lump Sum | 1 | 14,000.00 0.04% | 5,000.00 250,000.00 0.68% | 127,500.00 5,000.00 0.01% | 250,000.00 0.00 0.00% | 36,856,108 |
| 2012 07 | North Pole Bike Trail Rehabilitation and Connections (35018/60669/1417) 4 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 34 | 21.00 0.11% | 25.00 25.00 0.17% | 41.75 30.00 0.16% | 80.00 32.00 0.16% | 492,497 |
| 2012 11 | Sawmill Creek Road Upgrade (37924/68216/1417) 3 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 144 | 10.00 0.01% | 10.00 10.00 0.01% | 24.00 52.00 0.06% | 52.00 10.00 0.01% | 11,789,167 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 11 | West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1417) 3 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 600 | 20.00 0.07% | 7.00 7.00 0.03% | 10.58 9.75 0.04% | 15.00 15.00 0.06% | 13,486,059 |
| 2011 02 | Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1417) 5 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 3,810 | 10.00 0.25% | 5.10 7.00 0.22% | 9.98 16.00 0.45% | 16.00 5.80 0.16% | 12,332,894 |
| 2012 11 | Juneau-Yandukin Drive / Shell Simmons Drive (36724/68045/1417) 1 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 130 | 20.00 0.14% | 20.00 20.00 0.14% | 20.00 0.00 0.00% | 20.00 0.00 0.00% | 1,896,296 |
| 2014 04 | 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/1417) 9 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 690 | 10.00 0.24% | 2.80 11.00 0.27% | 8.57 10.00 0.24% | 11.00 10.00 0.23% | 2,773,227 |
| 2010 10 | North Pole Citywide Pavement Rehabilitation (25477/62023/1417) 3 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yard | 65 | 25.00 0.19% | 15.00 20.00 0.24% | 18.67 21.00 0.20% | 21.00 15.00 0.12% | 532,373 |
| 2013 12 | West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058) 2 Bids Tendered | 202(3) Removal Of Sidewalk | Square Yards (Alt) | 731.0 | 19.15 0.04% | 6.84 342.00 0.68% | 174.42 6.84 0.01% | 342.00 0.00 0.00% | 36,856,108 |
| 2013 05 | 69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1417) 2 Bids Tendered | 202(3) REMOVAL OF SIDEWALK | SQUARE YARD | 629 | 8.00 0.12% | 7.00 7.00 0.09% | 8.50 10.00 0.12% | 10.00 0.00 0.00% | 5,031,578 |
| 2016 12 | Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7237) 2 Bids Tendered | 202(3) REMOVAL OF SIDEWALK | SQUARE YARD | 1,178 | 17.00 0.03% | 15.00 15.00 0.03% | 17.50 20.00 0.04% | 20.00 0.00 0.00% | 55,969,371 |
| 2016 12 | Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1417) 2 Bids Tendered | 202(3) REMOVAL OF SIDEWALK | SQUARE YARD | 2,806 | 8.00 0.15% | 7.00 10.00 0.21% | 8.50 7.00 0.14% | 10.00 0.00 0.00% | 13,394,988 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 12 | NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1417) 2 Bids Tendered | 202(3) REMOVAL OF SIDEWALK | SQUARE YARD | 6,580 | 12.00 0.94% | 10.00 20.00 1.57% | 15.00 10.00 0.70% | 20.00 0.00 0.00% | 8,362,244 |
| 2009 12 | Anchorage Area Safety Improvements, Construction 2010 (26013/51185/1417) 7 Bids Tendered | 202(3) REMOVAL OF SIDEWALK | SQUARE YARD | 109 | 12.00 0.05% | 8.00 30.00 0.16% | 34.19 73.50 0.40% | 73.50 21.80 0.11% | 1,996,872 |
| 2009 06 | Central Region Safety Improvement Project 2008 (23772/51210 51229/1417) 3 Bids Tendered | 202(3) REMOVAL OF SIDEWALK | SQUARE YARD | 824 | 12.00 0.20% | 0.00 30.00 0.49% | 13.33 10.00 0.14% | 30.00 0.00 0.00% | 5,027,359 |
| 2010 07 | HSIP: International Airport Rd At Old Seward Hwy (29896/56611/1417) 4 Bids Tendered | 202(3) REMOVAL OF SIDEWALK | SQUARE YARD | 438 | 12.00 0.35% | 7.70 7.70 0.21% | 12.68 20.00 0.55% | 20.00 13.00 0.33% | 1,583,168 |
| 2011 05 | Wrangell Road And Utility Improvements (33218/STP-68828/67789/1417) 3 Bids Tendered | 202(3) REMOVAL OF SIDEWALK | SQUARE YARD | 311 | 8.00 0.04% | 7.15 7.15 0.04% | 10.05 8.00 0.04% | 15.00 15.00 0.07% | 5,815,976 |
| 2013 10 | HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/1417) 6 Bids Tendered | 202(3) REMOVAL OF SIDEWALK | SQUARE YARD | 40 | 15.00 0.03% | 16.45 40.00 0.06% | 43.91 37.00 0.05% | 70.00 16.45 0.02% | 2,488,685 |
| 2011 04 | HSIP: Tudor Road: Laurel Street To Boniface Parkway Channelization Improvements & HSIP: Debarr Road: Bragaw Street to Hoyt Street Channelization Improvements (33163/51927 51918/1417) 5 Bids Tendered | 202(3) REMOVAL OF SIDEWALK | SQUARE YARD | 358 | 12.00 0.19% | 15.50 20.00 0.41% | 19.69 15.85 0.31% | 27.10 15.50 0.29% | 1,750,344 |
| 2017 05 | Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034/CSHWY00075/1417) 3 Bids Tendered | 202(3) REMOVAL OF SIDEWALK | SQUARE YARD | 615 | 15.00 0.40% | 15.00 15.00 0.45% | 28.33 50.00 1.39% | 50.00 20.00 0.55% | 2,066,575 |
| 2015 12 | CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered | 202(3) REMOVAL OF SIDEWALK | SQUARE YARD | 15 | 9.00 0.00% | 86.15 86.15 0.03% | 128.29 160.00 0.05% | 160.00 117.00 0.04% | 4,757,548 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 05 | Wrangell Road And Utility Improvements (33218/STP-68828/67789/1417) 3 Bids Tendered | 202(3) REMOVAL OF SIDEWALK | SQUARE YARD | 2,912 | 8.00 0.40% | 7.15 7.15 0.36% | 10.38 10.00 0.47% | 14.00 14.00 0.63% | 5,815,976 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/1417) 2 Bids Tendered | 202(3) REMOVAL OF SIDEWALK | SQUARE YARD | 2,565 | 10.00 0.81% | 5.00 5.00 0.34% | 10.50 16.00 1.04% | 16.00 0.00 0.00% | 3,761,496 |
| 2011 11 | VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1417) 6 Bids Tendered | 202(3) REMOVAL OF SIDEWALK | SQUARE YARD | 331 | 15.00 0.06% | 5.00 14.50 0.08% | 15.92 20.00 0.10% | 30.00 10.00 0.05% | 6,242,977 |
| 2017 05 | Douglas Sidewalk Extension - Gastineau School To Lawson Creek Rd./Crow Hill Dr. (47019/SRMBS00024/2501000002/7237) 3 Bids Tendered | 202(3) Removal Of Sidewalk (PCC SW) | Square Yard | 105 | 25.00 0.59% | 8.00 10.00 0.25% | 17.67 8.00 0.19% | 35.00 35.00 0.79% | 414,118 |
| 2012 11 | Ketchikan Airport Ferry Terminal Bridges - Hydraulic System Improvements (38499/67401/0) 3 Bids Tendered | 202(3) Terminal Closure Price Withholding | Contingent Sum | 1 | 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 398,771 |
| 2012 06 | Sgy - Pedestrian Improvements (30593/69304/1417) 3 Bids Tendered | 202(3).A Removal of Sidewalk | Square Yard | 74 | 20.00 0.34% | 8.00 16.68 0.31% | 13.23 15.00 0.26% | 16.68 8.00 0.13% | 404,660 |
| 2017 06 | Farmers Loop Resurfacing and Signal Interconnect (47065//7237) 3 Bids Tendered | 202(3)-A Removal Of Sidewalk | Square Yard | 63 | 50.00 0.02% | 6.00 6.50 0.00% | 10.83 6.00 0.00% | 20.00 20.00 0.01% | 12,656,111 |
| 2015 05 | Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7237) 3 Bids Tendered | 202(3)-A Removal Of Sidewalk | Square Yard | 141 | 60.00 0.12% | 24.00 70.00 0.12% | 39.67 24.00 0.04% | 70.00 25.00 0.04% | 8,240,476 |
| 2012 06 | Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7789) 6 Bids Tendered | 202(38) AA1 Remove and Salvage Existing Boardwalk | Linear Foot | 1,355 | 10.00 0.12% | 0.00 23.00 0.26% | 32.52 30.00 0.29% | 71.49 44.00 0.42% | 11,975,883 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 06 | Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7789) 6 Bids Tendered | 202(38) AA2 Remove and Salvage Existing Boardwalk | Linear Foot | 1,581 | 10.00 0.14% | 0.00 23.00 0.30% | 40.25 30.00 0.34% | 90.00 90.00 1.01% | 11,975,883 |
| 2012 06 | Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7789) 6 Bids Tendered | 202(38) BB Remove and Salvage Existing Boardwalk | Linear Foot | 5,118 | 10.00 0.47% | 23.00 23.00 0.98% | 38.79 30.00 1.11% | 74.74 50.00 1.82% | 11,975,883 |
| 2012 06 | Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7122) 6 Bids Tendered | 202(39) AA1 Remove and Reset Structure or Remove Private Utility | Contingent Sum | 1 | 5,000.00 0.05% | 5,000.00 5,000.00 0.04% | 5,000.00 5,000.00 0.04% | 5,000.00 5,000.00 0.04% | 11,975,883 |
| 2012 06 | Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7122) 6 Bids Tendered | 202(39) BB Remove and Reset Structure or Remove Private Utility | Contingent Sum | 1 | 50,000.00 0.45% | 50,000.00 50,000.00 0.42% | 50,000.00 50,000.00 0.36% | 50,000.00 50,000.00 0.36% | 11,975,883 |
| 2014 09 | Cold Bay Dock Rehabilitation (42335/67714/0) 2 Bids Tendered | 202(3A) Demolition & Removal of Existing TImber Fender Piles | Lump Sum | 1 | 10,000.00 0.80% | 11,300.00 11,300.00 0.86% | 41,650.00 72,000.00 4.81% | 72,000.00 0.00 0.00% | 1,318,920 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered | 202(3-Alt1) REMOVAL OF SIDEWALK | SQUARE YARD | 132 | 10.00 0.04% | 5.00 5.00 0.02% | 10.50 16.00 0.05% | 16.00 0.00 0.00% | 3,761,496 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered | 202(3-Alt2) REMOVAL OF SIDEWALK | SQUARE YARD | 198 | 10.00 0.06% | 5.00 5.00 0.03% | 10.50 16.00 0.08% | 16.00 0.00 0.00% | 3,761,496 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered | 202(3-Alt3) REMOVAL OF SIDEWALK | SQUARE YARD | 218 | 10.00 0.07% | 5.00 5.00 0.03% | 10.50 16.00 0.09% | 16.00 0.00 0.00% | 3,761,496 |
| 2018 07 | HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1417) 9 Bids Tendered | 202(3C) Removal of Asphalt Pathway | Square Yard | 4,686 | 10.00 0.73% | 1.40 1.40 0.11% | 3.67 3.75 0.29% | 5.00 2.50 0.19% | 5,719,942 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 09 | Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 | 202(3C) Removal Of Asphalt Pathway | Square Yard | 1,115 | 10.00 0.14% | 10.00 16.00 0.26% | 13.00 10.00 0.16% | 16.00 0.00 0.00% | 6,769,856 |
| 2014 10 | Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/1417) 2 Bids Tendered | 202(3C) Removal Of Asphalt Pathway | Square Yard | 286 | 10.00 0.23% | 12.50 12.50 0.26% | 16.25 20.00 0.34% | 20.00 0.00 0.00% | 1,390,905 |
| 2016 03 | HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1075) 6 Bids Tendered | 202(4) K Removal of Culvert Pipe | Linear Foot | 60 | 50.00 0.07% | 10.00 15.00 0.02% | 23.50 13.00 0.02% | 68.00 68.00 0.09% | 4,196,232 |
| 2011 04 | Glacier Highway Extension (32937/69583/1075) 3 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 1,898 | 10.00 0.63% | 7.00 19.00 1.41% | 25.33 7.00 0.46% | 50.00 50.00 2.09% | 2,556,698 |
| 2011 04 | Mitkof Forest Highway Fish Passage Mp 25.4 & MP 28.0 (32796/68025/1075) 3 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 360 | 30.00 2.93% | 13.70 13.70 1.31% | 22.90 30.00 2.56% | 30.00 25.00 2.04% | 376,002 |
| 2015 04 | College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1075) 3 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 838 | 15.00 0.18% | 8.00 11.00 0.13% | 9.17 8.50 0.10% | 11.00 8.00 0.08% | 7,090,895 |
| 2017 11 | Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1075) 7 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 5,076 | 12.00 0.28% | 10.00 10.00 0.27% | 22.07 20.00 0.50% | 44.00 44.00 1.05% | 18,937,555 |
| 2017 06 | FMATS Area Surface Upgrades FFY 2017 (46184//1075) 3 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 35 | 15.00 0.04% | 15.00 28.00 0.08% | 41.00 80.00 0.21% | 80.00 15.00 0.03% | 1,290,111 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2017 06 | Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 & | 202(4) Removal of Culvert Pipe | Linear Foot | 750 | 30.00 0.30% | 1.00 12.00 0.17% | 12.00 1.00 0.01% | 20.00 20.00 0.24% | 5,393,658 |
| 2018 06 | Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740//1075) 4 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 254 | 20.00 0.10% | 14.00 20.00 0.14% | 31.00 30.00 0.15% | 60.00 60.00 0.29% | 3,612,284 |
| 2018 06 | AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/1075) 3 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 351 | 30.00 0.20% | 5.00 5.00 0.03% | 13.33 25.00 0.17% | 25.00 10.00 0.07% | 5,068,928 |
| 2012 02 | 68688 - Klw To Hollis Pvmt Rehab - Final Estimate (35641/68688/1075) 3 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 263 | 15.00 0.03% | 64.00 64.00 0.13% | 83.00 100.00 0.20% | 100.00 85.00 0.16% | 12,913,532 |
| 2017 06 | Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1075) 9 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 430 | 17.00 0.13% | 8.61 9.00 0.08% | 12.40 9.00 0.08% | 21.25 12.00 0.10% | 4,648,330 |
| 2017 06 | Richardson Highway MP 80-82 Resurfacing & Drainage Improvemnts (46367/60613/1075) 6 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 316 | 15.00 0.16% | 10.00 10.00 0.10% | 24.42 28.00 0.24% | 40.00 15.00 0.12% | 3,030,526 |
| 2016 02 | Seward Highway: 92nd Avenue Connector (45465/59770/1075) 7 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 1,002 | 16.00 0.15% | 7.20 54.00 0.54% | 23.14 20.00 0.20% | 54.00 7.20 0.07% | 9,982,120 |
| 2017 11 | Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//1075) 4 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 3,205 | 16.00 0.14% | 6.00 11.00 0.10% | 13.00 6.00 0.05% | 20.00 20.00 0.16% | 36,149,513 |
| 2016 05 | Aleknagik Wood River Bridge Construction - Phase II (45783/54627/1075) 5 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 226 | 30.00 0.08% | 10.00 18.50 0.07% | 23.50 45.00 0.15% | 45.00 30.00 0.09% | 6,391,456 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 03 | Gustavus Rink Creek Gravel Pits Culvert Replacement Project (26256/69365/1075) 3 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 160 | 130.00 14.66% | 20.00 36.00 4.85% | 31.10 37.29 4.65% | 37.29 20.00 1.94% | 118,853 |
| 2018 05 | AMATS: Abbott Road Rehab - Phase II (48404//7238) 4 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 1,260 | 15.00 0.37% | 9.60 15.00 0.37% | 19.90 20.00 0.48% | 35.00 9.60 0.23% | 5,167,568 |
| 2018 05 | Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1075) 4 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 7,050 | 15.00 0.26% | 12.00 20.00 0.39% | 18.00 12.00 0.22% | 25.00 25.00 0.44% | 36,616,095 |
| 2018 05 | Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//1075) 4 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 2,200 | 12.00 0.20% | 8.00 15.00 0.24% | 14.25 14.00 0.20% | 20.00 20.00 0.28% | 13,727,979 |
| 2017 05 | Soldotna: Funny River Road Improvements (47045/53750/1075) 2 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 124 | 25.00 0.13% | 23.00 100.00 0.63% | 61.50 23.00 0.15% | 100.00 0.00 0.00% | 1,964,337 |
| 2017 02 | AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//1075) 6 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 43 | 50.00 0.26% | 5.00 35.00 0.22% | 25.83 26.00 0.16% | 35.00 31.00 0.18% | 684,191 |
| 2015 05 | Fairview Loop Road Pavement Preservation (44583/51774/1075) 3 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 40 | 24.00 0.02% | 35.00 100.00 0.10% | 61.67 50.00 0.05% | 100.00 35.00 0.04% | 3,839,935 |
| 2013 05 | Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/1075) 6 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 818 | 25.00 0.55% | 7.00 7.00 0.18% | 11.75 18.00 0.43% | 18.00 10.00 0.23% | 3,172,129 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2017 04 | Homer: East End Road MP 5.5-12.6 Pavement Preservation (46938/58514/1075) 4 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 1,640 | 92.00 1.90% | 7.50 7.50 0.20% | 15.63 20.00 0.51% | 20.00 15.00 0.35% | 6,096,324 |
| 2017 05 | Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to Sterling; Sterling Highway Kenai NWR Visitor Enhancements (47023/54990, 58431, 58533/1075) 4 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 6,680 | 20.00 0.21% | 15.00 20.00 0.25% | 18.50 20.00 0.23% | 20.00 15.00 0.17% | 53,907,758 |
| 2018 07 | (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/1075) 1 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 1,020 | 43.00 0.76% | 9.00 9.00 0.15% | 9.00 0.00 0.00% | 9.00 0.00 0.00% | 6,157,603 |
| 2018 08 | Ktn - Airport Creek Bridge (USFS) (47167/68226/0) 6 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 60 | 30.00 0.08% | 10.00 12.00 0.04% | 29.33 10.00 0.03% | 50.00 50.00 0.13% | 1,878,256 |
| 2015 08 | Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1075) 5 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 4,928 | 15.00 0.16% | 4.59 20.00 0.23% | 12.92 20.00 0.23% | 20.00 10.00 0.11% | 42,094,598 |
| 2017 03 | Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. (44698/68663/1075) 2 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 230 | 30.00 0.42% | 20.00 20.00 0.28% | 22.50 25.00 0.29% | 25.00 0.00 0.00% | 1,624,145 |
| 2018 07 | Dalton Hwy MP 89-90 Embankment Stabilization (48451//1075) 6 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 600 | 50.00 1.19% | 13.15 20.00 0.58% | 48.86 75.00 2.04% | 85.00 85.00 2.24% | 2,085,850 |
| 2010 05 | Kalifornsky Beach Road, Pedestrian Pathway (GF) (28634/51482/1075) 5 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 182 | 30.00 0.51% | 6.00 6.00 0.09% | 31.60 15.00 0.20% | 100.00 100.00 1.23% | 1,195,515 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 07 | HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1075) 9 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 1,474 | 16.00 0.37% | 13.00 13.00 0.34% | 25.02 17.00 0.42% | 55.00 13.00 0.31% | 5,719,942 |
| 2015 05 | Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1075) 2 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 103 | 15.00 0.11% | 20.00 20.00 0.18% | 21.00 22.00 0.19% | 22.00 0.00 0.00% | 1,125,191 |
| 2013 09 | Aleknagik Wood River Bridge Construction - Phase I (41612/52972/1075) 4 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 28 | 36.00 0.01% | 3.00 20.00 0.00% | 37.00 25.00 0.00% | 100.00 3.00 0.00% | 19,515,005 |
| 2016 03 | Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/1075) 4 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 4,043 | 10.00 0.79% | 15.00 15.00 1.17% | 20.00 35.00 2.61% | 35.00 15.00 1.10% | 5,198,107 |
| 2013 06 | Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/1075) 7 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 73 | 50.00 0.16% | 15.00 15.00 0.05% | 28.00 25.00 0.07% | 60.00 25.00 0.07% | 2,330,539 |
| 2010 05 | Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving (28553/51670/1075) 6 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 450 | 20.00 0.24% | 5.00 5.00 0.08% | 14.17 25.00 0.39% | 25.00 15.00 0.21% | 2,880,645 |
| 2016 10 | North Fork Road Bridge Erosion Repair (46238/57908/1075) 8 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 25 | 15.00 0.03% | 9.00 9.00 0.02% | 33.38 20.00 0.04% | 65.00 15.00 0.03% | 1,126,215 |
| 2017 05 | HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/1075) 6 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 1,030 | 45.00 1.07% | 7.93 7.93 0.23% | 21.94 19.00 0.52% | 38.00 13.70 0.37% | 3,554,978 |
| 2016 04 | Sterling Highway MP 114-135 Pavement Preservation (45711/56698/1075) 4 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 5,650 | 11.00 0.33% | 1.00 14.00 0.50% | 10.00 1.00 0.03% | 15.00 10.00 0.33% | 15,712,283 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 01 | Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1075) 5 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 3,744 | 12.50 0.31% | 2.01 15.00 0.35% | 15.20 20.00 0.41% | 25.00 25.00 0.51% | 15,967,622 |
| 2011 09 | Girdwood Streets And Drainage Improvements (34095/57057/1075) 10 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 146 | 16.00 0.07% | 5.00 35.00 0.18% | 29.30 5.00 0.02% | 48.00 48.00 0.21% | 2,834,021 |
| 2010 03 | Chester Creek Trail Connection Project (27113/55066/1075) 9 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 100 | 50.00 0.15% | 9.50 9.50 0.03% | 18.13 29.17 0.10% | 32.00 16.61 0.06% | 2,874,171 |
| 2009 12 | Dalton Highway Culverts, M P 260-321 (25514/62622/1075) 9 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 1,636 | 55.00 0.42% | 13.50 13.50 0.12% | 33.00 50.00 0.42% | 65.00 32.00 0.24% | 17,738,224 |
| 2018 01 | Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/1075) 6 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 120 | 30.00 0.06% | 12.00 12.00 0.02% | 80.54 33.00 0.05% | 325.00 30.00 0.05% | 7,065,003 |
| 2018 02 | Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1075) 4 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 2,300 | 20.00 0.06% | 20.00 20.00 0.09% | 31.95 20.00 0.09% | 64.80 23.00 0.07% | 51,418,510 |
| 2012 08 | Northern Region Deep Culverts Replacement - Stage 1 (37444/61693/1075) 8 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 622 | 50.00 1.39% | 10.14 10.14 0.29% | 37.08 60.00 1.37% | 75.00 75.00 1.46% | 2,199,000 |
| 2016 01 | Lucus Road Improvements (45390/55007/1075) 10 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 630 | 18.00 0.21% | 9.00 12.00 0.16% | 18.44 9.00 0.12% | 35.00 15.00 0.19% | 4,639,288 |
| 2017 11 | Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1075) 1 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 1,498 | 30.00 0.54% | 25.00 25.00 0.39% | 25.00 0.00 0.00% | 25.00 0.00 0.00% | 9,681,105 |
| 2010 10 | Glenn Highway MP 109 to 118 Resurfacing (31573/52095/1075) 4 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 416.5 | 25.00 0.10% | 8.00 15.00 0.06% | 13.75 20.00 0.08% | 20.00 8.00 0.03% | 9,874,455 |
| 2017 07 | Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/1075) 4 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 88 | 50.00 0.04% | 20.00 70.00 0.07% | 65.00 20.00 0.02% | 100.00 70.00 0.06% | 8,695,855 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 07 | Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/1075) 4 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 118 | 30.00 0.07% | 15.00 22.00 0.05% | 20.75 15.00 0.03% | 26.00 26.00 0.05% | 5,399,662 |
| 2014 11 | Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/1075) 7 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 630 | 20.00 0.12% | 15.00 30.00 0.16% | 34.14 15.00 0.08% | 60.00 17.00 0.08% | 11,699,696 |
| 2012 06 | Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/1075) 5 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 2,217 | 8.00 0.16% | 6.30 15.00 0.30% | 13.66 10.00 0.17% | 23.00 6.30 0.10% | 10,932,542 |
| 2017 06 | Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/1075) 2 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 114 | 45.00 0.05% | 20.00 20.00 0.02% | 22.50 25.00 0.03% | 25.00 0.00 0.00% | 9,986,105 |
| 2015 12 | Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/1075) 4 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 85 | 100.00 0.21% | 1.00 50.00 0.12% | 24.50 17.00 0.04% | 50.00 30.00 0.06% | 3,688,652 |
| 2017 08 | HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/1075) 5 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 430 | 30.00 0.45% | 16.50 16.50 0.36% | 39.30 30.00 0.58% | 100.00 20.00 0.37% | 1,980,177 |
| 2016 12 | Skagway - Replace Captain William Henry Moore Bridge (46281//1075) 5 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 101 | 30.00 0.02% | 15.00 38.50 0.02% | 42.70 20.00 0.01% | 100.00 100.00 0.05% | 18,907,426 |
| 2017 09 | Old Nenana/Ester Hill Rehabilitation (46580/60455/1075) 3 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 3,700 | 25.00 0.77% | 12.30 14.00 0.41% | 13.77 15.00 0.40% | 15.00 12.30 0.32% | 12,499,865 |
| 2016 11 | Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/1075) 8 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 413 | 20.00 0.12% | 0.00 0.00 0.00% | 1.75 0.00 0.00% | 14.00 0.00 0.00% | 327,000 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 04 | Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation | 202(4) Removal of Culvert Pipe | Linear Foot | 800 | 30.00 0.23% | 10.00 10.00 0.10% | 50.00 110.00 0.96% | 110.00 50.00 0.43% | 7,898,726 |
| 2016 11 | Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/1075) 8 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 413 | 20.00 0.12% | 4.65 14.00 0.10% | 28.61 4.65 0.03% | 75.21 20.00 0.12% | 5,769,321 |
| 2009 07 | HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1075) 1 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 1,583 | 30.00 2.04% | 5.00 5.00 0.43% | 5.00 0.00 0.00% | 5.00 0.00 0.00% | 1,833,512 |
| 2018 03 | C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//1075) 3 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 335 | 10.00 0.03% | 20.00 20.00 0.08% | 30.00 20.00 0.07% | 50.00 50.00 0.16% | 8,532,028 |
| 2016 01 | Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/1075) 9 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 122 | 20.00 0.06% | 2.00 17.00 0.05% | 25.13 2.00 0.01% | 60.00 60.00 0.17% | 4,094,773 |
| 2010 02 | Kalifornsky Beach Rd; Coal Creek Fish Passage (26835/51170/1075) 6 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 188 | 30.00 0.34% | 28.00 37.62 0.36% | 57.77 28.00 0.27% | 129.00 32.00 0.30% | 1,953,352 |
| 2015 11 | Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/1075) 6 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 154 | 25.00 0.05% | 12.00 12.00 0.03% | 32.81 20.00 0.04% | 60.00 60.00 0.11% | 7,125,000 |
| 2018 04 | Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/1075) 7 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 830 | 18.00 0.17% | 15.00 15.00 0.17% | 17.86 15.00 0.16% | 21.77 18.25 0.20% | 7,494,743 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 03 | Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1075) 6 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 3,220 | 11.00 0.26% | 10.00 11.00 0.28% | 17.06 32.00 0.77% | 32.00 20.00 0.48% | 12,869,962 |
| 2017 01 | AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1075) 5 Bids Tendered | 202(4) Removal of Culvert Pipe | Linear Foot | 980 | 19.00 0.09% | 15.00 20.00 0.09% | 21.60 31.00 0.12% | 31.00 15.00 0.06% | 21,769,589 |
| 2015 10 | SGY- Klondike Highway Repairs (43123/Z684800000/1075) 2 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 289 | 15.00 0.32% | 20.00 36.00 0.67% | 28.00 20.00 0.37% | 36.00 0.00 0.00% | 1,549,720 |
| 2011 09 | Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 3,155 | 50.00 1.25% | 15.00 20.00 0.61% | 22.00 15.00 0.42% | 31.00 31.00 0.79% | 10,369,300 |
| 2011 06 | Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/1075) 5 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 1,773 | 12.00 0.14% | 5.00 10.00 0.15% | 8.00 5.00 0.07% | 12.00 12.00 0.15% | 11,989,291 |
| 2015 10 | Glenn Highway: MP 49 (45214/50994/1075) 13 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 215 | 20.00 0.12% | 6.00 60.00 0.45% | 16.62 14.00 0.10% | 60.00 23.00 0.17% | 2,836,370 |
| 2015 10 | Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7238) 2 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 785 | 25.00 0.43% | 20.00 20.00 0.45% | 20.00 20.00 0.43% | 20.00 0.00 0.00% | 3,491,195 |
| 2016 07 | C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 424 | 50.00 0.19% | 20.00 20.00 0.08% | 26.67 40.00 0.15% | 40.00 20.00 0.07% | 10,998,774 |
| 2011 05 | McCarthy Rd & Edgerton Hwy Flood Permanent Repairs ( Oct '06 ) (29893/77083/1075) 8 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 180 | 50.00 0.92% | 30.00 148.00 2.75% | 86.81 46.00 0.84% | 148.00 144.00 2.55% | 967,365 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 02 | Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1075) 5 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 7,570 | 15.00 0.76% | 4.05 7.00 0.43% | 7.79 10.00 0.56% | 10.00 4.05 0.23% | 12,332,894 |
| 2011 08 | Hyder-Salmon River Road Rehabilitation (11216/68602/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 758.5 | 10.00 0.12% | 14.60 20.00 0.20% | 18.20 14.60 0.12% | 20.00 20.00 0.14% | 7,440,684 |
| 2011 11 | West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 1,842 | 25.00 0.27% | 5.00 10.00 0.14% | 7.58 7.75 0.10% | 10.00 5.00 0.07% | 13,486,059 |
| 2015 11 | Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1075) 5 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 2,701 | 15.00 0.10% | 10.00 18.29 0.12% | 16.66 10.00 0.06% | 20.00 20.00 0.13% | 40,745,592 |
| 2011 04 | Dalton Hwy MP 274-289 Rehabilitation (26934/67018/1075) 7 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 6,158 | 25.00 0.46% | 5.00 12.60 0.28% | 17.51 26.00 0.54% | 34.00 20.00 0.40% | 27,690,520 |
| 2011 10 | Haines-2nd Ave. - Union St. to Main St. & Allen Rd. & Main St. Pavement Rehabilitation (34343/69565/69568/1075) 2 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 200 | 15.00 0.13% | 12.00 12.00 0.10% | 41.00 70.00 0.45% | 70.00 0.00 0.00% | 2,482,181 |
| 2011 10 | JNU-Thane Road Pavement Rehabilitation (28053/69340/1075) 1 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 2,330 | 15.00 0.80% | 10.00 10.00 0.57% | 10.00 0.00 0.00% | 10.00 0.00 0.00% | 4,059,696 |
| 2016 04 | Valdez River Encroachment Repairs (44838/64121/7238) 5 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 225 | 20.00 0.16% | 14.00 14.00 0.11% | 107.29 184.45 1.51% | 184.45 138.00 0.92% | 2,739,467 |
| 2011 11 | Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 522 | 25.00 0.31% | 7.00 38.00 0.42% | 25.00 7.00 0.07% | 38.00 30.00 0.29% | 4,704,798 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 08 | Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1075) 6 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 810 | 12.00 0.05% | 6.00 6.00 0.03% | 21.03 20.00 0.09% | 50.00 20.00 0.08% | 17,817,902 |
| 2017 01 | Dalton Highway MP 362-379 Reconstruction (46042/63816/1075) 4 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 1,797 | 20.00 0.11% | 24.00 24.00 0.13% | 57.75 57.00 0.28% | 100.00 50.00 0.24% | 31,994,827 |
| 2010 11 | JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 1,408 | 12.00 0.27% | 12.00 15.00 0.43% | 14.46 16.38 0.33% | 16.38 12.00 0.23% | 4,884,352 |
| 2015 09 | Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1075) 2 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 168 | 16.00 0.03% | 5.00 5.00 0.01% | 15.00 25.00 0.06% | 25.00 0.00 0.00% | 6,769,856 |
| 2011 10 | Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1075) 4 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 1,100 | 15.00 0.04% | 16.00 20.00 0.06% | 27.50 20.00 0.05% | 54.00 16.00 0.04% | 39,452,755 |
| 2010 12 | Port MacKenzie Access Road (32453/58168/1075) 11 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 107 | 20.00 0.03% | 5.15 26.54 0.06% | 45.11 30.00 0.06% | 145.00 5.15 0.01% | 5,025,609 |
| 2016 03 | AMATS: Abbott Rd. Rehab-Phase I (45647/59190/7238) 8 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 2,500 | 12.00 0.32% | 7.70 10.00 0.30% | 15.84 20.00 0.58% | 25.00 8.00 0.23% | 8,348,321 |
| 2014 11 | Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 3,775 | 12.00 0.35% | 10.00 10.00 0.32% | 12.83 18.50 0.56% | 18.50 10.00 0.27% | 11,961,445 |
| 2009 01 | Point Hope Evacuation Road Rehabilitation: Bids Opened 01/13/2009 (17612/76966/1075) 5 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 311 | 25.00 0.38% | 21.00 21.00 0.27% | 62.20 42.00 0.46% | 100.00 100.00 1.09% | 2,445,304 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 10 | Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/1075) 2 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 4,112 | 10.00 0.35% | 12.00 20.00 0.76% | 16.00 12.00 0.38% | 20.00 0.00 0.00% | 10,891,541 |
| 2018 03 | HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/7238) 6 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 5,419 | 15.00 0.29% | 7.26 25.00 0.47% | 18.70 10.00 0.18% | 27.93 22.00 0.40% | 29,100,627 |
| 2009 09 | Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/1075) 7 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 3,080 | 15.00 0.17% | 10.00 20.00 0.30% | 15.93 10.00 0.14% | 27.00 12.00 0.17% | 20,758,919 |
| 2013 01 | WRG Zimovia Pavement Rehabilitation (38064/67425/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 1,726 | 15.00 0.28% | 10.00 10.00 0.22% | 11.00 10.00 0.21% | 13.00 13.00 0.27% | 7,822,574 |
| 2012 10 | Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/1075) 4 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 150 | 15.00 0.06% | 10.00 90.00 0.32% | 36.45 10.00 0.03% | 90.00 25.78 0.07% | 4,277,730 |
| 2014 04 | POW: Hydaburg Highway Fish Passage Improvements (41388/68026/1075) 2 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 228 | 30.00 1.43% | 3.00 3.00 0.18% | 51.50 100.00 5.00% | 100.00 0.00 0.00% | 388,512 |
| 2014 04 | 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/1075) 9 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 343 | 15.00 0.18% | 6.15 9.00 0.11% | 13.16 20.00 0.24% | 22.00 22.00 0.25% | 2,773,227 |
| 2018 04 | WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/1075) 2 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 2,108 | 20.00 0.89% | 7.50 20.00 0.90% | 13.75 7.50 0.33% | 20.00 0.00 0.00% | 4,674,097 |
| 2011 11 | Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1075) 7 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 1,150 | 12.00 0.07% | 10.00 12.50 0.10% | 14.13 14.40 0.10% | 25.00 12.00 0.08% | 13,969,176 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 05 | 5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/1075) 2 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 121 | 40.00 0.05% | 8.00 8.00 0.01% | 54.00 100.00 0.12% | 100.00 0.00 0.00% | 8,696,000 |
| 2013 02 | Nordale Road Rehabilitation (39751/62166/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 442 | 20.00 0.19% | 11.50 12.00 0.12% | 16.83 11.50 0.11% | 27.00 27.00 0.26% | 4,442,893 |
| 2009 10 | Dalton Highway MP 175 to 197 Rehabilitation (5722/62860/1075) 7 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 6,897 | 5.00 0.13% | 10.00 24.00 0.65% | 18.43 11.00 0.29% | 32.00 10.00 0.27% | 25,642,513 |
| 2014 05 | Birch Road: Whispering Spruce Intersection Improvements (42792/55627/1075) 7 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 220 | 28.00 0.81% | 7.50 7.50 0.22% | 18.64 16.00 0.44% | 50.00 20.00 0.55% | 734,400 |
| 2014 06 | Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/1075) 5 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 760 | 20.00 0.07% | 30.00 30.00 0.15% | 40.00 45.00 0.22% | 50.00 50.00 0.24% | 15,157,512 |
| 2014 06 | Doyle Road Improvements (42055/61669/1075) 2 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 682 | 20.00 0.97% | 20.00 50.00 2.02% | 35.00 20.00 0.76% | 50.00 0.00 0.00% | 1,691,090 |
| 2018 02 | HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7238) 2 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 145 | 25.00 0.10% | 5.00 15.00 0.07% | 10.00 5.00 0.02% | 15.00 0.00 0.00% | 3,244,574 |
| 2012 10 | Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs (38671/52333/1075) 9 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 200 | 100.00 2.01% | 17.00 33.00 0.80% | 38.67 30.00 0.64% | 100.00 17.00 0.36% | 826,020 |
| 2012 11 | Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 2,572 | 25.00 0.92% | 10.00 25.00 1.15% | 25.33 10.00 0.44% | 41.00 41.00 1.62% | 5,598,065 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 02 | Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 | 202(4) Removal Of Culvert Pipe | Linear Foot | 1,336 | 15.00 0.19% | 12.00 17.00 0.19% | 16.33 12.00 0.13% | 20.00 20.00 0.20% | 11,749,902 |
| 2009 06 | Craig-Klawock Highway Resurfacing (18872/68784/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 322 | 20.00 0.16% | 10.00 10.00 0.10% | 10.67 10.00 0.10% | 12.00 12.00 0.10% | 3,113,538 |
| 2013 12 | Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/1801) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 2,928 | 25.00 0.83% | 25.00 25.00 0.80% | 30.67 37.00 1.06% | 37.00 30.00 0.84% | 9,109,265 |
| 2013 01 | Halibut Point Road Pavement Rehab (38459/69351/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 3,727 | 30.00 0.57% | 12.77 12.77 0.25% | 15.92 20.00 0.38% | 20.00 15.00 0.27% | 19,292,860 |
| 2013 11 | Backloop Shared Use Path Rehabilitation (40997/69917/1075) 2 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 155 | 25.00 0.53% | 15.00 40.00 0.76% | 27.50 15.00 0.26% | 40.00 0.00 0.00% | 817,820 |
| 2013 12 | Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 25 | 25.00 0.02% | 25.00 33.00 0.03% | 29.33 25.00 0.02% | 33.00 30.00 0.02% | 2,927,828 |
| 2013 11 | Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/1075) 4 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 50 | 40.00 0.03% | 25.00 25.00 0.02% | 66.25 40.00 0.03% | 150.00 50.00 0.04% | 5,696,203 |
| 2009 03 | Williamsport - Pile Bay Road (20012/51651/1075) 14 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 2,380 | 20.00 0.72% | 12.00 27.80 1.42% | 24.48 13.00 0.63% | 50.00 13.50 0.62% | 4,645,000 |
| 2009 04 | KTN- North Tongass Safety Improvements (13373/67423/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 421 | 40.00 1.00% | 15.00 15.00 0.56% | 25.00 20.00 0.73% | 40.00 40.00 1.26% | 1,129,532 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 12 | JNU-North Douglas Highway Pavement Rehabilitation (40794/67531/1075) 2 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 30 | 15.00 0.01% | 40.00 50.00 0.03% | 45.00 40.00 0.02% | 50.00 0.00 0.00% | 4,522,796 |
| 2009 05 | Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy Lane) (21492/51595/1075) 2 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 38 | 14.00 0.03% | 20.00 20.00 0.06% | 35.00 50.00 0.16% | 50.00 0.00 0.00% | 1,194,692 |
| 2013 12 | JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 1,129 | 10.00 0.05% | 14.00 30.00 0.13% | 23.67 27.00 0.11% | 30.00 14.00 0.05% | 25,154,532 |
| 2012 11 | Sawmill Creek Road Upgrade (37924/68216/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 2,066 | 13.00 0.22% | 11.00 20.00 0.35% | 16.33 18.00 0.29% | 20.00 11.00 0.17% | 11,789,167 |
| 2014 01 | HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 332 | 25.00 0.09% | 16.00 18.00 0.09% | 18.00 16.00 0.08% | 20.00 20.00 0.09% | 6,527,698 |
| 2018 06 | AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln (TAP) (48417//7238) 8 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 145 | 50.00 0.23% | 11.00 26.47 0.14% | 35.06 47.00 0.22% | 50.00 42.00 0.19% | 2,706,436 |
| 2009 06 | PSG - Mitkof HWY - Scow Bay to Crystal Lake Hatchery Road (18612/68819/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 286 | 15.00 0.07% | 10.00 10.00 0.06% | 20.67 17.00 0.08% | 35.00 35.00 0.14% | 4,592,240 |
| 2012 11 | SGY- Dyea Road Improvements (Realign) (34159/67424/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 58 | 10.00 0.02% | 25.00 25.00 0.06% | 52.33 87.00 0.12% | 87.00 45.00 0.06% | 2,559,735 |
| 2012 09 | HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/1075) 5 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 53 | 40.00 0.08% | 10.00 10.00 0.02% | 30.00 20.00 0.04% | 65.00 15.00 0.03% | 2,530,822 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 11 | HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 | 202(4) Removal Of Culvert Pipe | Linear Foot | 448 | 25.00 0.10% | 10.00 100.00 0.42% | 40.00 10.00 0.04% | 100.00 10.00 0.04% | 10,713,734 |
| 2009 05 | Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1075) 8 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 932 | 16.00 0.05% | 10.00 10.00 0.04% | 18.38 15.00 0.06% | 30.00 15.00 0.06% | 22,945,463 |
| 2013 01 | POW Big Salt Lake Road Pavement Rehabilitation (38069/67439/1075) 2 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 568 | 40.00 0.67% | 5.00 5.00 0.11% | 39.00 73.00 1.20% | 73.00 0.00 0.00% | 2,620,072 |
| 2014 07 | ANC Postmark Storm Drain Outfall Repairs (43054/57348/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 79 | 25.00 0.09% | 50.00 110.00 0.34% | 72.67 50.00 0.12% | 110.00 58.00 0.13% | 2,568,324 |
| 2013 08 | Potter Road Surfacing (40474/63517/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 199 | 15.00 0.32% | 8.00 8.00 0.19% | 22.67 10.00 0.22% | 50.00 50.00 0.97% | 835,888 |
| 2012 04 | Nome - Council Road M P 4-16 (36424/66166/1075) 11 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 1,661 | 20.00 0.27% | 4.15 12.25 0.17% | 23.25 20.00 0.28% | 62.25 25.00 0.34% | 11,967,372 |
| 2017 06 | Richardson Highway MP 337 Eielson AFB Intersection Improvements (46282//7238) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 67 | 105.00 0.41% | 10.00 35.00 0.17% | 40.00 10.00 0.05% | 75.00 75.00 0.32% | 1,364,112 |
| 2015 03 | AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 162 | 30.00 0.07% | 12.75 20.00 0.05% | 30.92 60.00 0.13% | 60.00 12.75 0.03% | 6,887,552 |
| 2012 04 | Holt-Lamplight Road Resurfacing (37466/52638/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 1,180 | 20.00 0.49% | 10.00 15.00 0.38% | 11.67 10.00 0.25% | 15.00 10.00 0.21% | 4,646,626 |
| 2015 01 | Hydaburg Highway Pavement Rehabilitation (43422/67576/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 8,140 | 10.00 0.54% | 4.10 4.10 0.28% | 15.70 30.00 1.89% | 30.00 13.00 0.76% | 11,859,725 |
| 2015 01 | Olympic Mountain Loop Improvements - Girdwood (44236/59766/1075) 8 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 131 | 40.00 0.28% | 6.50 6.50 0.04% | 60.25 96.00 0.47% | 100.00 72.50 0.34% | 2,364,890 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 02 | Seward Highway MP 99-100 Improvements (44337/58822/7238) 2 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 1,090 | 15.00 0.25% | 10.00 10.00 0.15% | 15.00 20.00 0.26% | 20.00 0.00 0.00% | 7,497,210 |
| 2014 08 | JNU-Mendenhall Valley Dust Control (Paving) (40993/69549/1075) 1 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 115.5 | 20.00 0.16% | 50.00 50.00 0.39% | 50.00 0.00 0.00% | 50.00 0.00 0.00% | 1,494,155 |
| 2010 03 | Dillingham Wood River Road Reconstruction (27513/55130/1075) 5 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 1,444 | 18.00 0.26% | 12.00 30.00 0.43% | 22.80 12.00 0.16% | 34.00 26.00 0.33% | 9,994,028 |
| 2015 04 | Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/1075) 4 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 1,456 | 40.00 0.93% | 10.00 30.00 0.63% | 22.50 30.00 0.63% | 30.00 10.00 0.19% | 6,906,885 |
| 2009 02 | Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/1075) 5 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 3,761 | 12.50 0.47% | 3.00 5.00 0.21% | 8.40 11.00 0.45% | 13.00 13.00 0.51% | 8,862,510 |
| 2010 03 | HSIP:13th Avenue At Gambell Street Channelization ImprovementS (27854/52416/1075) 7 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 30 | 30.00 0.11% | 10.00 200.00 0.86% | 79.43 43.01 0.17% | 200.00 80.00 0.30% | 697,735 |
| 2013 05 | Johns Road Improvements, Klatt To High View (GF) (40515/52783/1075) 4 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 1,659 | 15.00 0.51% | 4.50 11.00 0.52% | 10.98 4.50 0.21% | 19.00 9.40 0.45% | 3,496,801 |
| 2015 05 | HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/1075) 6 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 24 | 40.00 0.05% | 19.00 50.00 0.06% | 83.32 41.93 0.05% | 200.00 120.00 0.14% | 1,990,576 |
| 2012 01 | South Cushman Street - Mitchell Expressway To Sanduri Street (33536/63289/1075) 4 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 941 | 40.00 1.07% | 6.50 11.00 0.33% | 15.63 6.50 0.19% | 30.00 30.00 0.83% | 3,098,636 |
| 2010 03 | KTN-Totem Bight To Whipple Creek (17733/67443/1075) 2 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 2,196 | 15.00 0.34% | 20.00 20.00 0.50% | 28.00 36.00 0.90% | 36.00 0.00 0.00% | 8,744,515 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2010 03 | AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1075) 5 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 3,496 | 15.00 0.29% | 7.00 8.00 0.22% | 13.00 7.00 0.17% | 30.00 30.00 0.71% | 12,682,497 |
| 2012 05 | Parks Highway M P 252-263 Rehabilitation (33781/63655/1075) 7 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 1,573 | 40.00 0.46% | 6.00 21.00 0.26% | 16.86 15.00 0.19% | 35.00 6.00 0.07% | 12,580,165 |
| 2013 11 | JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/1075) 1 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 15 | 50.00 0.05% | 50.00 50.00 0.05% | 50.00 0.00 0.00% | 50.00 0.00 0.00% | 1,444,140 |
| 2012 06 | Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 116 | 20.00 0.04% | 18.00 42.00 0.10% | 26.67 20.00 0.05% | 42.00 18.00 0.04% | 4,799,276 |
| 2013 03 | KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1075) 2 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 2,014 | 20.00 0.48% | 15.00 20.00 0.44% | 17.50 15.00 0.31% | 20.00 0.00 0.00% | 9,118,342 |
| 2009 12 | Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/1075) 5 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 236 | 30.00 0.73% | 3.00 11.00 0.28% | 13.20 15.00 0.36% | 20.00 20.00 0.45% | 943,974 |
| 2013 06 | Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd (39072/67555/1075) 1 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 207 | 15.00 0.39% | 12.00 12.00 0.25% | 12.00 0.00 0.00% | 12.00 0.00 0.00% | 993,567 |
| 2013 06 | JNU - Thane Road HSIP (33305/69331/1075) 1 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 408 | 10.00 0.37% | 25.00 25.00 0.79% | 25.00 0.00 0.00% | 25.00 0.00 0.00% | 1,298,675 |
| 2012 08 | Parks Hwy: Stanley Road Signal (37366/54453/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 150 | 40.00 0.33% | 4.24 7.40 0.07% | 28.88 4.24 0.04% | 75.00 75.00 0.51% | 1,573,730 |
| 2014 08 | Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1075) 2 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 193 | 20.00 0.03% | 22.00 22.50 0.04% | 22.25 0.00 0.00% | 22.50 0.00 0.00% | 10,727,261 |
| 2009 12 | TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1075) 4 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 1,145 | 30.00 0.37% | 11.20 15.00 0.23% | 15.30 20.00 0.28% | 20.00 15.00 0.20% | 7,489,670 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 10 | ANC Kulis Transition Repairs and Modifications (43566/54066/1075) 8 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 742 | 15.00 0.91% | 6.50 20.00 1.26% | 34.69 15.50 0.94% | 90.00 10.00 0.59% | 1,178,369 |
| 2014 10 | Tok Cutoff M P 50-60 Resurfacing (41360/62190/1075) 6 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 692 | 25.00 0.22% | 16.50 30.00 0.37% | 24.92 20.00 0.22% | 40.00 18.00 0.19% | 5,671,025 |
| 2013 06 | Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/1075) 2 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 365 | 35.00 0.40% | 20.00 45.00 0.56% | 32.50 20.00 0.22% | 45.00 0.00 0.00% | 2,924,423 |
| 2017 06 | Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/1075) 7 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 210 | 15.00 0.11% | 9.00 15.00 0.15% | 14.27 17.00 0.15% | 24.00 9.00 0.08% | 2,151,595 |
| 2014 11 | Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement (43237/68092/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 85 | 30.00 0.40% | 20.00 35.00 0.57% | 51.67 20.00 0.28% | 100.00 100.00 1.37% | 517,494 |
| 2009 03 | Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1075) 3 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 383 | 20.00 0.35% | 12.00 15.00 0.29% | 14.33 16.00 0.30% | 16.00 12.00 0.22% | 1,983,405 |
| 2012 06 | Hns - Beach Rd. Widening & Front St. Intersection Improvements Hns - Old Haines Highway Sidewalk Construction (36444/69316 & 69178/1075) 1 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 1,527 | 15.00 0.59% | 16.50 16.50 0.64% | 16.50 0.00 0.00% | 16.50 0.00 0.00% | 3,934,144 |
| 2012 06 | ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/1075) 8 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 3,051 | 39.55 1.34% | 5.00 10.00 0.40% | 10.67 12.00 0.48% | 16.00 5.00 0.20% | 7,589,893 |
| 2014 11 | Fritz Cove Road Rehabilitation And Repair (36604/69397/1075) 2 Bids Tendered | 202(4) Removal Of Culvert Pipe | Linear Foot | 175 | 25.00 0.12% | 25.00 25.00 0.14% | 29.00 33.00 0.13% | 33.00 0.00 0.00% | 3,115,745 |
| 2011 05 | Wrangell Road And Utility Improvements (33218/STP-68828/67789/1075) 3 Bids Tendered | 202(4) REMOVAL OF CULVERT PIPE | LINEAR FOOT | 507 | 20.00 0.18% | 6.60 6.60 0.06% | 12.20 10.00 0.08% | 20.00 20.00 0.16% | 5,815,976 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 05 | Wrangell Road And Utility Improvements (33218/STP-68828/67789/1075) 3 Bids Tendered | 202(4) REMOVAL OF CULVERT PIPE | LINEAR FOOT | 2,693 | 20.00 0.93% | 6.60 6.60 0.31% | 13.87 10.00 0.44% | 25.00 25.00 1.04% | 5,815,976 |
| 2013 05 | 69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1075) 2 Bids Tendered | 202(4) REMOVAL OF CULVERT PIPE | LINEAR FOOT | 1,652 | 12.00 0.46% | 19.00 19.00 0.62% | 19.50 20.00 0.64% | 20.00 0.00 0.00% | 5,031,578 |
| 2016 04 | Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B) (45688/Z575280000/Z575470000/Z575500000/0) 7 Bids Tendered | 202(4) REMOVAL OF CULVERT PIPE | LINEAR FOOT | 477 | 14.57 0.05% | 5.00 20.00 0.11% | 14.47 10.00 0.05% | 30.00 15.00 0.07% | 8,998,584 |
| 2012 10 | Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/1075) 3 Bids Tendered | 202(4) REMOVAL OF CULVERT PIPE | LINEAR FOOT | 1,932 | 15.00 0.14% | 15.00 15.00 0.17% | 18.33 20.00 0.22% | 20.00 20.00 0.21% | 16,932,672 |
| 2018 06 | Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//1075) 3 Bids Tendered | 202(4) REMOVAL OF CULVERT PIPE | LINEAR FOOT | 30 | 30.00 0.03% | 10.00 140.00 0.12% | 83.33 10.00 0.01% | 140.00 100.00 0.08% | 3,440,733 |
| 2014 12 | NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1075) 2 Bids Tendered | 202(4) REMOVAL OF CULVERT PIPE | LINEAR FOOT | 102 | 15.00 0.02% | 30.00 30.00 0.04% | 50.00 70.00 0.08% | 70.00 0.00 0.00% | 8,362,244 |
| 2015 10 | Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/1075) 8 Bids Tendered | 202(4) REMOVAL OF CULVERT PIPE | LINEAR FOOT | 2,353 | 25.00 0.59% | 6.00 20.00 0.55% | 15.15 6.00 0.16% | 25.00 15.00 0.39% | 8,594,153 |
| 2012 03 | AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/1075) 6 Bids Tendered | 202(4) REMOVAL OF CULVERT PIPE | LINEAR FOOT | 30 | 25.00 0.02% | 14.50 14.50 0.01% | 37.58 30.00 0.03% | 51.97 51.97 0.05% | 3,199,546 |
| 2011 11 | VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1075) 6 Bids Tendered | 202(4) REMOVAL OF CULVERT PIPE | LINEAR FOOT | 1,217 | 22.00 0.32% | 5.00 9.00 0.18% | 14.25 5.00 0.09% | 27.00 20.00 0.35% | 6,242,977 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 12 | HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/1075) 4 Bids Tendered | 202(4) REMOVAL OF CULVERT PIPE | LINEAR FOOT | 78 | 30.00 0.04% | 7.50 25.00 0.05% | 33.13 50.00 0.09% | 50.00 7.50 0.01% | 4,310,604 |
| 2016 12 | Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1075) 2 Bids Tendered | 202(4) REMOVAL OF CULVERT PIPE | LINEAR FOOT | 4,727 | 20.00 0.63% | 14.00 15.00 0.53% | 14.50 14.00 0.49% | 15.00 0.00 0.00% | 13,394,988 |
| 2016 05 | Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered | 202(4) REMOVAL OF CULVERT PIPE | LINEAR FOOT | 329 | 30.00 0.08% | 10.00 20.00 0.06% | 15.00 10.00 0.03% | 20.00 0.00 0.00% | 10,388,523 |
| 2014 11 | Old Seward Highway: Rabbit Creek To Brandon Street Pavement Preservation (43599/56708/1075) 4 Bids Tendered | 202(4) REMOVAL OF CULVERT PIPE | LINEAR FOOT | 297 | 25.00 0.19% | 13.00 13.00 0.10% | 13.65 15.00 0.12% | 15.00 13.60 0.09% | 3,749,452 |
| 2016 12 | Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7238) 2 Bids Tendered | 202(4) REMOVAL OF CULVERT PIPE | LINEAR FOOT | 4,300 | 19.00 0.12% | 15.00 15.00 0.12% | 15.00 15.00 0.11% | 15.00 0.00 0.00% | 55,969,371 |
| 2010 12 | King Cove Access Road Completion (32716/59791/1075) 12 Bids Tendered | 202(4) REMOVAL OF CULVERT PIPE | LINEAR FOOT | 190 | 10.00 0.01% | 10.00 40.00 0.05% | 45.79 30.00 0.04% | 100.00 10.00 0.01% | 14,459,880 |
| 2009 06 | Central Region Safety Improvement Project 2008 (23772/51210 51229/1075) 3 Bids Tendered | 202(4) REMOVAL OF CULVERT PIPE | LINEAR FOOT | 38 | 30.00 0.02% | 0.00 30.00 0.02% | 26.67 50.00 0.03% | 50.00 0.00 0.00% | 5,027,359 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/1075) 2 Bids Tendered | 202(4) REMOVAL OF CULVERT PIPE | LINEAR FOOT | 1,589 | 15.00 0.75% | 10.00 10.00 0.42% | 10.50 11.00 0.44% | 11.00 0.00 0.00% | 3,761,496 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2009 12 | Anchorage Area Safety Improvements, Construction 2010 (26013/51185/1075) 7 Bids Tendered | 202(4) REMOVAL OF CULVERT PIPE | LINEAR FOOT | 74 | 30.00 0.09% | 16.00 20.00 0.07% | 59.64 80.00 0.29% | 220.00 24.50 0.09% | 1,996,872 |
| 2013 12 | West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1075) 2 Bids Tendered | 202(4) Removal Of Pipe | Linear Foot | 1,960 | 30.00 0.16% | 10.00 10.00 0.05% | 15.00 20.00 0.10% | 20.00 0.00 0.00% | 36,856,108 |
| 2015 09 | JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/7238) 4 Bids Tendered | 202(4)a Removal Of Culvert Pipe | Linear Foot | 395 | 17.00 0.28% | 10.00 30.00 0.57% | 23.75 10.00 0.17% | 32.00 32.00 0.48% | 2,092,727 |
| 2016 04 | FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1074) 3 Bids Tendered | 202(4)-A Removal of Culvert Pipe | Linear Foot | 155 | 15.00 0.02% | 15.00 40.00 0.07% | 25.00 15.00 0.03% | 40.00 20.00 0.03% | 8,963,033 |
| 2010 12 | Port MacKenzie Access Road (32453/58168/1075) 11 Bids Tendered | 202(4)AA1 Removal Of Culvert Pipe | Linear Foot | 166 | 20.00 0.05% | 10.00 26.54 0.09% | 42.87 30.00 0.10% | 167.75 19.25 0.06% | 5,025,609 |
| 2011 10 | JNU-Thane Road Pavement Rehabilitation (28053/69340/1075) 1 Bids Tendered | 202(4)Alt A Removal Of Culvert Pipe | Linear Foot | 567 | 20.00 0.26% | 10.00 10.00 0.14% | 10.00 0.00 0.00% | 10.00 0.00 0.00% | 4,059,696 |
| 2011 10 | JNU-Thane Road Pavement Rehabilitation (28053/69340/1075) 1 Bids Tendered | 202(4)Alt B Removal Of Culvert Pipe | Linear Foot | 567 | 20.00 0.26% | 10.00 10.00 0.14% | 10.00 0.00 0.00% | 10.00 0.00 0.00% | 4,059,696 |
| 2016 04 | FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1075) 3 Bids Tendered | 202(4)-B Removal of Culvert Pipe | Linear Foot | 185 | 25.00 0.04% | 12.00 50.00 0.10% | 25.67 15.00 0.03% | 50.00 12.00 0.02% | 8,963,033 |
| 2011 11 | Glenn Hwy Signing Anch To Palmer (gf) (35463/52334/6830) 9 Bids Tendered | 202(40) Removal of Fugitive Materials | Linear Foot | 142,000 | 3.00 9.58% | 0.50 1.50 6.70% | 3.99 1.00 4.23% | 14.10 3.30 11.57% | 3,177,820 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 11 | Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/1074) 3 Bids Tendered | 202(40) Remove Fugitive Materials | Linear Foot | 13,050 | 2.94 0.33% | 5.00 5.00 0.56% | 5.83 6.50 0.72% | 6.50 6.00 0.65% | 11,698,675 |
| 2018 01 | Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//6830) 4 Bids Tendered | 202(40) Remove Fugitive Materials | Linear Foot | 4,000 | 3.00 0.44% | 3.50 3.50 0.62% | 5.25 9.00 1.49% | 9.00 4.50 0.73% | 2,253,083 |
| 2014 04 | Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/6830) 3 Bids Tendered | 202(40) Remove Fugitive Materials | Linear Foot | 2,180 | 6.00 0.43% | 2.00 2.00 0.16% | 3.33 5.00 0.38% | 5.00 3.00 0.22% | 2,798,426 |
| 2012 12 | False Pass Airport Access Road Resurfacing and Bridge Repair (39295/57109/6830) 5 Bids Tendered | 202(40) Remove Fugitive Materials | Linear Foot | 240 | 4.50 0.09% | 9.00 29.00 0.42% | 82.00 200.00 2.48% | 200.00 72.00 0.88% | 1,655,094 |
| 2012 10 | Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/6830) 2 Bids Tendered | 202(40) Remove Fugitive Materials | Linear Foot | 1,863 | 4.50 0.07% | 8.00 10.00 0.17% | 9.00 8.00 0.11% | 10.00 0.00 0.00% | 10,891,541 |
| 2013 06 | Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/6830) 2 Bids Tendered | 202(40) Remove Fugitive Materials | Linear Foot | 21,750 | 8.00 5.46% | 4.25 4.25 3.16% | 4.63 5.00 3.30% | 5.00 0.00 0.00% | 2,924,423 |
| 2017 04 | Homer: East End Road MP 5.5-12.6 Pavement Preservation (46938/58514/6830) 4 Bids Tendered | 202(40) Remove Fugitive Materials | Linear Foot | 373 | 10.00 0.05% | 7.00 7.00 0.04% | 14.25 10.00 0.06% | 20.00 20.00 0.11% | 6,096,324 |
| 2017 12 | Glenn Highway: Eklutna to Parks Highway Pavement Preservation (47863/58534/6830) 3 Bids Tendered | 202(40) Remove Fugitive Materials | Linear Feet | 29,000 | 3.00 1.41% | 2.50 3.00 1.57% | 2.83 3.00 1.56% | 3.00 2.50 1.30% | 5,541,578 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2010 03 | GLENN HWY: EKLUTNA TO PARKS HWY RESURFACING/CULVERT MP 13.0(FARM AVE) (27674/52110 52385/6830) 4 Bids Tendered | 202(40) Remove Fugitive Materials | Linear Foot | 19,325 | 2.50 0.61% | 1.00 1.00 0.33% | 2.56 4.50 1.35% | 4.50 3.00 0.87% | 5,859,876 |
| 2012 05 | Seward Hwy Mp 89 To 96.6 Resurfacing (37470/52991/6830) 3 Bids Tendered | 202(40) Remove Fugitive Materials | Linear Foot | 35,000 | 3.00 2.13% | 1.50 1.50 1.18% | 3.83 5.00 3.73% | 5.00 5.00 3.49% | 4,436,195 |
| 2013 11 | Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/6830) 4 Bids Tendered | 202(40) Remove Fugitive Materials | Linear Foot | 1,300 | 7.00 0.07% | 9.40 25.00 0.32% | 13.60 9.40 0.12% | 25.00 10.00 0.12% | 10,295,938 |
| 2012 06 | Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/6830) 3 Bids Tendered | 202(40) Remove Fugitive Materials | Linear Foot | 4,900 | 2.50 0.21% | 3.00 5.75 0.59% | 4.83 3.00 0.29% | 5.75 5.75 0.53% | 4,799,276 |
| 2017 05 | ANC Postmark Drive Repairs 2017 (47002/CSAPT00198/0) 2 Bids Tendered | 202(40) Remove Fugitive Materials | Linear Foot | 630 | 4.00 0.47% | 7.15 7.15 0.92% | 8.58 10.00 1.27% | 10.00 0.00 0.00% | 490,599 |
| 2010 01 | Glenn Hwy: Airport Heights To Hiland Resurfacing (25119/51945/6830) 4 Bids Tendered | 202(40) Remove Fugitive Materials | Linear Foot | 13,000 | 2.22 0.21% | 1.00 4.00 0.47% | 3.88 1.00 0.12% | 5.50 5.00 0.54% | 11,052,764 |
| 2009 04 | Minnesota Drive Resurfacing (22032/51135 51340/6830) 4 Bids Tendered | 202(40) Remove Fugitive Materials | Linear Foot | 22,300 | 1.50 0.38% | 1.00 2.50 0.82% | 2.90 1.00 0.32% | 7.00 1.10 0.32% | 6,809,020 |
| 2015 06 | International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/6830) 2 Bids Tendered | 202(40) Remove Fugitive Materials | Linear Foot | 2,350 | 5.00 0.17% | 4.00 4.00 0.14% | 5.00 6.00 0.22% | 6.00 0.00 0.00% | 6,487,960 |
| 2010 10 | Seward Highway MP 115-124 Resurfacing (32033/52491/6830) 2 Bids Tendered | 202(40) Remove Fugitive Materials | Linear Foot | 19,495 | 2.00 0.42% | 2.00 4.00 1.07% | 3.00 2.00 0.51% | 4.00 0.00 0.00% | 7,310,434 |
| 2016 04 | Sterling Highway MP 114-135 Pavement Preservation (45711/56698/6830) 4 Bids Tendered | 202(40) Remove Fugitive Materials | Linear Foot | 18,700 | 5.00 0.49% | 2.50 2.50 0.30% | 3.13 3.00 0.33% | 4.00 3.00 0.33% | 15,712,283 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 07 | EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO EAGLE RIVER RD (GF) (33695/52881/6830) 4 Bids Tendered | 202(40) Remove Fugitive Materials | Linear Foot | 1,600 | 5.00 0.29% | 4.50 5.00 0.31% | 8.63 5.00 0.28% | 20.00 4.50 0.25% | 2,599,433 |
| 2013 11 | Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/6830) 4 Bids Tendered | 202(40) Remove Fugitive Materials | Linear Foot | 14,675 | 4.00 0.95% | 3.00 4.50 1.16% | 5.06 5.00 1.25% | 7.75 3.00 0.63% | 5,696,203 |
| 2018 06 | AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/6830) 3 Bids Tendered | 202(40) Remove Fugitive Materials | Linear Foot | 617 | 6.00 0.07% | 8.00 8.00 0.10% | 10.67 14.00 0.17% | 14.00 10.00 0.12% | 5,068,928 |
| 2017 03 | Glenn Highway: Airport Heights Drive to Hiland Road, Pavement Preservation (46737//6830) 3 Bids Tendered | 202(40) Remove Fugitive Materials | Linear Feet | 13,050 | 1.00 0.11% | 3.25 5.00 0.65% | 6.08 3.25 0.41% | 10.00 10.00 1.20% | 9,998,959 |
| 2018 03 | C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//6830) 3 Bids Tendered | 202(40) Remove Fugitive Materials | Linear Foot | 2,300 | 15.00 0.35% | 4.00 4.50 0.12% | 4.83 4.00 0.10% | 6.00 6.00 0.13% | 8,532,028 |
| 2012 10 | Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/6830) 3 Bids Tendered | 202(40) REMOVE FUGITIVE MATERIALS | LINEAR FOOT | 2,750 | 2.50 0.03% | 3.00 6.00 0.10% | 4.67 5.00 0.08% | 6.00 3.00 0.04% | 16,932,672 |
| 2017 04 | Homer: East End Road MP 5.5-12.6 Pavement Preservation (46938/58514/7122) 4 Bids Tendered | 202(41) Remove Asphalt Curb | Linear Feet | 1,548 | 10.00 0.20% | 1.00 2.25 0.06% | 3.31 1.00 0.02% | 5.00 5.00 0.11% | 6,096,324 |
| 2016 06 | Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880/59028/6830) 4 Bids Tendered | 202(41) Remove Fugitive Materials | Contingent Sum | 1 | 25,000.00 0.19% | 25,000.00 25,000.00 0.23% | 25,000.00 25,000.00 0.22% | 25,000.00 25,000.00 0.20% | 10,696,233 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 12 | False Pass Airport Access Road Resurfacing and Bridge Repair (39295/57109/7122) 5 Bids Tendered | 202(42) Remove Gabions | Lump Sum | 1 | 5,000.00 0.40% | 13,700.00 13,700.00 0.83% | 24,440.00 22,000.00 1.14% | 40,000.00 40,000.00 2.04% | 1,655,094 |
| 2011 08 | Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/7785) 6 Bids Tendered | 202(42A) Salvage of Ptarmigan Creek Modular Detour Bridge | Lump Sum | 1 | 115,200.00 0.58% | 89,000.00 145,000.00 0.81% | 135,500.00 90,000.00 0.50% | 200,000.00 200,000.00 1.01% | 17,817,902 |
| 2011 08 | Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/7785) 6 Bids Tendered | 202(42B) Salvage of Falls Creek Modular Detour Bridge | Lump Sum | 1 | 115,200.00 0.58% | 102,000.00 145,000.00 0.81% | 152,000.00 140,000.00 0.77% | 200,000.00 200,000.00 1.01% | 17,817,902 |
| 2011 08 | Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/7785) 6 Bids Tendered | 202(42C) Salvage of Trail River Detour Bridge | Lump Sum | 1 | 308,100.00 1.56% | 120,000.00 275,000.00 1.54% | 276,666.67 120,000.00 0.66% | 450,000.00 200,000.00 1.01% | 17,817,902 |
| 2018 02 | Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1075) 4 Bids Tendered | 202(4A) Decommission of Culvert Pipe | Linear Foot | 510 | 100.00 0.07% | 80.00 100.00 0.10% | 107.75 150.00 0.15% | 150.00 80.00 0.05% | 51,418,510 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2017 05 | Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, | 202(4A) Decommission of Culvert Pipe | Linear Foot | 1,050 | 45.00 0.07% | 25.00 100.00 0.19% | 81.25 100.00 0.18% | 100.00 25.00 0.04% | 53,907,758 |
| 2012 10 | Glenn Highway M P 172-189 Rehabilitation (38155/60922/0) 9 Bids Tendered | 202(4A) Removal and Disposal of Culvert Pipe | Each | 31 | 1,500.00 0.20% | 548.00 4,000.00 0.60% | 2,287.56 1,100.00 0.16% | 6,100.00 1,000.00 0.14% | 20,669,751 |
| 2011 03 | Richardson Highway MP 148-159 Reconstruction (1642/76727/1075) 8 Bids Tendered | 202(4A) Removal Of Culvert Pipe | Each | 43 | 1,200.00 0.17% | 270.00 900.00 0.14% | 1,114.38 600.00 0.09% | 3,000.00 800.00 0.12% | 27,434,902 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered | 202(4-Alt1) REMOVAL OF CULVERT PIPE | LINEAR FOOT | 213 | 15.00 0.10% | 10.00 10.00 0.06% | 10.50 11.00 0.06% | 11.00 0.00 0.00% | 3,761,496 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered | 202(4-Alt2) REMOVAL OF CULVERT PIPE | LINEAR FOOT | 195 | 15.00 0.09% | 10.00 10.00 0.05% | 10.50 11.00 0.05% | 11.00 0.00 0.00% | 3,761,496 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered | 202(4-Alt3) REMOVAL OF CULVERT PIPE | LINEAR FOOT | 176 | 15.00 0.08% | 10.00 10.00 0.05% | 10.50 11.00 0.05% | 11.00 0.00 0.00% | 3,761,496 |
| 2012 10 | Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs (38671/52333/1075) 9 Bids Tendered | 202(4R) Remove and Salvage Culvert | Linear Foot | 90 | 100.00 0.90% | 17.00 120.00 1.31% | 62.44 50.00 0.48% | 135.00 17.00 0.16% | 826,020 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 11 | West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1420) 3 Bids Tendered | 202(5) Removal of Sanitary Sewer Pipe | Linear Foot | 396 | 25.00 0.06% | 17.50 20.00 0.06% | 32.50 17.50 0.05% | 60.00 60.00 0.17% | 13,486,059 |
| 2016 03 | HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1421) 6 Bids Tendered | 202(6) B Removal of Manhole | Each | 2 | 2,000.00 0.10% | 570.00 2,000.00 0.10% | 1,353.33 1,300.00 0.06% | 2,000.00 600.00 0.03% | 4,196,232 |
| 2016 07 | C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1421) 3 Bids Tendered | 202(6) Removal of Manhole | Each | 3 | 2,000.00 0.05% | 1,000.00 1,000.00 0.03% | 1,166.67 1,000.00 0.03% | 1,500.00 1,500.00 0.04% | 10,998,774 |
| 2017 02 | AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//1418) 6 Bids Tendered | 202(6) Removal of Manhole | Each | 1 | 1,500.00 0.18% | 600.00 2,000.00 0.29% | 2,100.00 600.00 0.09% | 5,000.00 2,000.00 0.27% | 684,191 |
| 2017 06 | Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/1421) 2 Bids Tendered | 202(6) Removal of Manhole | Each | 2 | 1,500.00 0.03% | 1,100.00 1,100.00 0.02% | 1,300.00 1,500.00 0.03% | 1,500.00 0.00 0.00% | 9,986,105 |
| 2018 07 | HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1421) 9 Bids Tendered | 202(6) Removal of Manhole | Each | 5 | 1,500.00 0.12% | 575.00 1,400.00 0.12% | 2,376.08 575.00 0.05% | 8,000.00 1,200.00 0.10% | 5,719,942 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 04 | College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / | 202(6) Removal of Manhole | Each | 5 | 2,000.00 0.15% | 900.00 1,000.00 0.07% | 1,233.33 900.00 0.06% | 1,800.00 1,800.00 0.11% | 7,090,895 |
| 2018 05 | Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1421) 4 Bids Tendered | 202(6) Removal of Manhole | Each | 18 | 1,500.00 0.07% | 750.00 2,000.00 0.10% | 1,237.50 750.00 0.04% | 2,000.00 1,200.00 0.05% | 36,616,095 |
| 2009 07 | HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1421) 1 Bids Tendered | 202(6) Removal of Manhole | Each | 6 | 1,500.00 0.39% | 630.00 630.00 0.21% | 630.00 0.00 0.00% | 630.00 0.00 0.00% | 1,833,512 |
| 2009 03 | Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1421) 3 Bids Tendered | 202(6) Removal of Manhole | Each | 6 | 1,500.00 0.41% | 400.00 500.00 0.15% | 1,000.00 2,100.00 0.62% | 2,100.00 400.00 0.11% | 1,983,405 |
| 2018 03 | C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//1417) 3 Bids Tendered | 202(6) Removal of Manhole | Each | 2 | 2,000.00 0.04% | 1,000.00 1,800.00 0.04% | 1,266.67 1,000.00 0.02% | 1,800.00 1,000.00 0.02% | 8,532,028 |
| 2017 05 | HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/1421) 6 Bids Tendered | 202(6) Removal of Manhole | Each | 8 | 2,000.00 0.37% | 700.00 995.46 0.22% | 1,248.91 700.00 0.15% | 2,500.00 898.00 0.19% | 3,554,978 |
| 2010 02 | Japonski Island Utility And Road Improvements (11912/68790/1073) 3 Bids Tendered | 202(6) Removal of Manhole | Each | 3 | 2,000.00 0.36% | 400.00 400.00 0.08% | 1,133.33 500.00 0.09% | 2,500.00 2,500.00 0.45% | 1,576,571 |
| 2011 09 | Girdwood Streets And Drainage Improvements (34095/57057/1421) 10 Bids Tendered | 202(6) Removal of Manhole | Each | 1 | 3,000.00 0.09% | 417.00 4,300.00 0.15% | 1,689.70 1,000.00 0.03% | 4,300.00 417.00 0.01% | 2,834,021 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 02 | Seward Highway: 92nd Avenue Connector (45465/59770/1421) 7 Bids Tendered | 202(6) Removal of Manhole | Each | 5 | 1,500.00 0.07% | 970.00 3,125.00 0.16% | 1,582.81 1,000.00 0.05% | 3,125.00 970.00 0.05% | 9,982,120 |
| 2018 05 | AMATS: Anchorage Areawide Trails Rehabilitation - Benson Boulevard Pathway (48256//1421) 5 Bids Tendered | 202(6) Removal of Manhole | Each | 1 | 1,000.00 0.13% | 500.00 1,700.00 0.25% | 1,820.00 500.00 0.07% | 4,300.00 1,100.00 0.14% | 672,850 |
| 2014 01 | Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1421) 5 Bids Tendered | 202(6) Removal of Manhole | Each | 12 | 1,500.00 0.12% | 359.83 2,000.00 0.15% | 1,201.97 900.00 0.06% | 2,000.00 2,000.00 0.13% | 15,967,622 |
| 2018 03 | Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1421) 6 Bids Tendered | 202(6) Removal of Manhole | Each | 1 | 1,500.00 0.01% | 1,000.00 2,200.00 0.02% | 1,687.79 2,150.00 0.02% | 2,200.00 1,500.00 0.01% | 12,869,962 |
| 2010 03 | AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1421) 5 Bids Tendered | 202(6) Removal Of Manhole | Each | 1 | 1,000.00 0.01% | 800.00 1,000.00 0.01% | 1,300.00 800.00 0.01% | 2,000.00 2,000.00 0.01% | 12,682,497 |
| 2015 11 | Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1421) 5 Bids Tendered | 202(6) Removal Of Manhole | Each | 12 | 2,500.00 0.08% | 500.00 1,671.78 0.05% | 1,074.36 1,200.00 0.03% | 1,671.78 500.00 0.01% | 40,745,592 |
| 2015 08 | Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1421) 5 Bids Tendered | 202(6) Removal Of Manhole | Each | 3 | 1,500.00 0.01% | 1,000.00 2,000.00 0.01% | 1,356.23 1,000.00 0.01% | 2,000.00 1,500.00 0.01% | 42,094,598 |
| 2011 10 | Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1421) 4 Bids Tendered | 202(6) Removal Of Manhole | Each | 1 | 3,000.00 0.01% | 1,300.00 3,000.00 0.01% | 2,267.50 2,000.00 0.00% | 3,000.00 1,300.00 0.00% | 39,452,755 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 12 | West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1421) | 202(6) Removal Of Manhole | Each | 1 | 3,000.00 0.01% | 1,000.00 1,000.00 0.00% | 3,000.00 5,000.00 0.01% | 5,000.00 0.00 0.00% | 36,856,108 |
| 2009 12 | TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1421) 4 Bids Tendered | 202(6) Removal Of Manhole | Each | 7 | 2,500.00 0.19% | 1,000.00 1,000.00 0.09% | 1,700.00 1,000.00 0.09% | 3,800.00 1,000.00 0.08% | 7,489,670 |
| 2012 11 | Sawmill Creek Road Upgrade (37924/68216/1421) 3 Bids Tendered | 202(6) Removal Of Manhole | Each | 1 | 500.00 0.00% | 2,000.00 2,000.00 0.02% | 2,466.67 2,400.00 0.02% | 3,000.00 3,000.00 0.02% | 11,789,167 |
| 2016 01 | Lucus Road Improvements (45390/55007/1421) 10 Bids Tendered | 202(6) Removal Of Manhole | Each | 1 | 1,500.00 0.03% | 1,000.00 1,000.00 0.02% | 1,795.39 1,600.00 0.03% | 3,500.00 1,000.00 0.02% | 4,639,288 |
| 2014 10 | ANC Kulis Transition Repairs and Modifications (43566/54066/1421) 8 Bids Tendered | 202(6) Removal Of Manhole | Each | 2 | 2,000.00 0.33% | 500.00 800.00 0.14% | 2,433.13 1,115.00 0.18% | 6,500.00 750.00 0.12% | 1,178,369 |
| 2012 06 | ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/1421) 8 Bids Tendered | 202(6) Removal Of Manhole | Each | 10 | 1,500.00 0.17% | 860.00 900.00 0.12% | 1,124.30 1,000.00 0.13% | 1,650.00 1,500.00 0.19% | 7,589,893 |
| 2016 03 | AMATS: Abbott Rd. Rehab-Phase I (45647/59190/7240) 8 Bids Tendered | 202(6) Removal Of Manhole | Each | 5 | 1,500.00 0.08% | 1,100.00 2,000.00 0.12% | 1,995.60 1,100.00 0.06% | 4,000.00 3,000.00 0.17% | 8,348,321 |
| 2013 05 | Johns Road Improvements, Klatt To High View (GF) (40515/52783/1421) 4 Bids Tendered | 202(6) Removal Of Manhole | Each | 9 | 2,000.00 0.37% | 578.00 2,000.00 0.51% | 1,257.00 578.00 0.15% | 2,000.00 1,250.00 0.32% | 3,496,801 |
| 2011 02 | Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1421) 5 Bids Tendered | 202(6) Removal Of Manhole | Each | 7 | 1,800.00 0.08% | 648.15 1,000.00 0.06% | 887.89 1,021.28 0.05% | 1,021.28 648.15 0.03% | 12,332,894 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 11 | West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1421) 3 Bids Tendered | 202(6) Removal Of Manhole | Each | 12 | 1,400.00 0.10% | 396.00 2,000.00 0.18% | 1,132.00 396.00 0.03% | 2,000.00 1,000.00 0.09% | 13,486,059 |
| 2014 04 | 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/1421) 9 Bids Tendered | 202(6) Removal Of Manhole | Each | 1 | 2,000.00 0.07% | 631.00 1,500.00 0.05% | 1,244.56 1,000.00 0.04% | 2,520.00 1,350.00 0.05% | 2,773,227 |
| 2011 05 | Wrangell Road And Utility Improvements (33218/STP-68828/67789/1421) 3 Bids Tendered | 202(6) REMOVAL OF MANHOLE | EACH | 16 | 600.00 0.17% | 200.00 1,045.00 0.29% | 915.00 1,500.00 0.39% | 1,500.00 200.00 0.05% | 5,815,976 |
| 2013 05 | 69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1421) 2 Bids Tendered | 202(6) REMOVAL OF MANHOLE | EACH | 4 | 1,000.00 0.09% | 800.00 800.00 0.06% | 900.00 1,000.00 0.08% | 1,000.00 0.00 0.00% | 5,031,578 |
| 2010 07 | HSIP: International Airport Rd At Old Seward Hwy (29896/56611/1421) 4 Bids Tendered | 202(6) REMOVAL OF MANHOLE | EACH | 1 | 2,000.00 0.13% | 800.00 1,600.00 0.10% | 1,350.00 1,000.00 0.06% | 2,000.00 800.00 0.05% | 1,583,168 |
| 2011 12 | HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/1421) 4 Bids Tendered | 202(6) REMOVAL OF MANHOLE | EACH | 2 | 2,000.00 0.07% | 815.00 2,000.00 0.09% | 1,578.75 1,000.00 0.05% | 2,500.00 815.00 0.04% | 4,310,604 |
| 2014 12 | NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1421) 2 Bids Tendered | 202(6) REMOVAL OF MANHOLE | EACH | 9 | 2,000.00 0.22% | 1,000.00 1,000.00 0.11% | 1,700.00 2,400.00 0.23% | 2,400.00 0.00 0.00% | 8,362,244 |
| 2011 12 | Illinois Street Reconstruction (33274/63102/1421) 4 Bids Tendered | 202(6) REMOVAL OF MANHOLE | EACH | 8 | 2,000.00 0.07% | 1,000.00 3,000.00 0.11% | 1,717.50 1,500.00 0.05% | 3,000.00 1,370.00 0.05% | 21,965,863 |
| 2011 11 | VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1421) 6 Bids Tendered | 202(6) REMOVAL OF MANHOLE | EACH | 4 | 1,300.00 0.06% | 450.00 1,008.25 0.06% | 1,830.38 750.00 0.05% | 7,000.00 1,000.00 0.06% | 6,242,977 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 12 | Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7240) 2 Bids Tendered | 202(6) REMOVAL OF MANHOLE | EACH | 5 | 1,600.00 0.01% | 1,000.00 1,000.00 0.01% | 1,500.00 2,000.00 0.02% | 2,000.00 0.00 0.00% | 55,969,371 |
| 2016 12 | Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1421) 2 Bids Tendered | 202(6) REMOVAL OF MANHOLE | EACH | 13 | 1,000.00 0.09% | 400.00 400.00 0.04% | 650.00 900.00 0.09% | 900.00 0.00 0.00% | 13,394,988 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/1421) 2 Bids Tendered | 202(6) REMOVAL OF STORMDRAIN MANHOLE | EACH | 6 | 1,100.00 0.21% | 900.00 2,000.00 0.32% | 1,450.00 900.00 0.14% | 2,000.00 0.00 0.00% | 3,761,496 |
| 2016 04 | FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1421) 3 Bids Tendered | 202(6)-B Removal of Manhole | Each | 2 | 3,000.00 0.05% | 1,000.00 3,000.00 0.07% | 1,666.67 1,000.00 0.02% | 3,000.00 1,000.00 0.02% | 8,963,033 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered | 202(6-Alt2) REMOVAL OF MANHOLE | EACH | 1 | 1,100.00 0.03% | 1,200.00 2,000.00 0.05% | 1,600.00 1,200.00 0.03% | 2,000.00 0.00 0.00% | 3,761,496 |
| 2018 05 | AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/0) 4 Bids Tendered | 202(7) Removal of Junction Box | Each | 1 | 400.00 0.03% | 500.00 750.00 0.07% | 602.50 500.00 0.04% | 750.00 535.00 0.04% | 1,109,658 |
| 2015 03 | Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/1076) 2 Bids Tendered | 202(7) Removal of Junction Box | Each | 20 | 350.00 0.08% | 175.00 500.00 0.12% | 337.50 175.00 0.04% | 500.00 0.00 0.00% | 8,572,860 |
| 2018 03 | Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1076) 6 Bids Tendered | 202(7) Removal of Junction Box | Each | 16 | 350.00 0.04% | 100.00 385.00 0.05% | 185.01 110.00 0.01% | 385.00 100.00 0.01% | 12,869,962 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 06 | AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/1076) 3 Bids Tendered | 202(7) Removal of Junction Box | Each | 3 | 400.00 0.02% | 500.00 750.00 0.04% | 650.00 500.00 0.03% | 750.00 700.00 0.04% | 5,068,928 |
| 2017 06 | Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/1076) 2 Bids Tendered | 202(7) Removal of Junction Box | Each | 54 | 500.00 0.26% | 240.00 240.00 0.13% | 270.00 300.00 0.15% | 300.00 0.00 0.00% | 9,986,105 |
| 2016 07 | C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1076) 3 Bids Tendered | 202(7) Removal of Junction Box | Each | 13 | 400.00 0.05% | 500.00 500.00 0.06% | 500.00 500.00 0.06% | 500.00 500.00 0.06% | 10,998,774 |
| 2013 12 | JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1076) 3 Bids Tendered | 202(7) Removal Of Junction Box | Each | 22 | 50.00 0.00% | 140.00 700.00 0.06% | 349.67 209.00 0.02% | 700.00 140.00 0.01% | 25,154,532 |
| 2015 12 | Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/7241) 4 Bids Tendered | 202(7) Removal Of Junction Box | Each | 2 | 50.00 0.00% | 500.00 500.00 0.03% | 500.00 500.00 0.03% | 500.00 500.00 0.02% | 3,688,652 |
| 2013 12 | West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1076) 2 Bids Tendered | 202(7) Removal Of Junction Box | Each | 12 | 350.00 0.01% | 250.00 250.00 0.01% | 375.00 500.00 0.02% | 500.00 0.00 0.00% | 36,856,108 |
| 2018 03 | Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1418) 6 Bids Tendered | 202(8) Removal of Inlet | Each | 5 | 1,200.00 0.04% | 750.00 825.00 0.03% | 1,044.08 1,250.00 0.05% | 1,439.49 1,000.00 0.04% | 12,869,962 |
| 2018 05 | Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1418) 4 Bids Tendered | 202(8) Removal of Inlet | Each | 26 | 1,000.00 0.06% | 400.00 1,000.00 0.07% | 750.00 400.00 0.03% | 1,000.00 600.00 0.04% | 36,616,095 |
| 2017 05 | Keku Road (42702/Z695390000/0) 3 Bids Tendered | 202(8) Removal of Inlet | Each | 5 | 200.00 0.02% | 450.00 500.00 0.05% | 816.67 1,500.00 0.10% | 1,500.00 0.00 0.00% | 4,654,967 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 12 | Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/1418) 4 Bids Tendered | 202(8) Removal of Inlet | Each | 1 | 500.00 0.01% | 1,000.00 2,000.00 0.05% | 1,525.00 1,100.00 0.03% | 2,000.00 1,000.00 0.02% | 3,688,652 |
| 2016 02 | Seward Highway: 92nd Avenue Connector (45465/59770/1418) 7 Bids Tendered | 202(8) Removal of Inlet | Each | 8 | 1,000.00 0.08% | 762.00 2,400.00 0.19% | 1,406.18 1,000.00 0.08% | 2,700.00 762.00 0.06% | 9,982,120 |
| 2017 01 | AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1418) 5 Bids Tendered | 202(8) Removal of Inlet | Each | 3 | 1,300.00 0.02% | 561.00 1,000.00 0.01% | 1,081.53 1,200.00 0.01% | 1,646.63 1,000.00 0.01% | 21,769,589 |
| 2016 07 | C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1418) 3 Bids Tendered | 202(8) Removal of Inlet | Each | 12 | 1,200.00 0.13% | 500.00 500.00 0.05% | 1,000.00 1,000.00 0.10% | 1,500.00 1,500.00 0.15% | 10,998,774 |
| 2017 05 | HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/1418) 6 Bids Tendered | 202(8) Removal of Inlet | Each | 27 | 1,500.00 0.94% | 400.00 995.46 0.76% | 932.08 400.00 0.29% | 2,000.00 947.00 0.67% | 3,554,978 |
| 2017 02 | AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//1418) 6 Bids Tendered | 202(8) Removal of Inlet | Each | 1 | 1,500.00 0.18% | 370.00 700.00 0.10% | 1,300.00 370.00 0.05% | 2,230.00 2,000.00 0.27% | 684,191 |
| 2017 06 | Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/1418) 2 Bids Tendered | 202(8) Removal of Inlet | Each | 2 | 1,000.00 0.02% | 500.00 500.00 0.01% | 1,000.00 1,500.00 0.03% | 1,500.00 0.00 0.00% | 9,986,105 |
| 2017 06 | Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1418) 9 Bids Tendered | 202(8) Removal of Inlet | Each | 3 | 1,200.00 0.06% | 250.00 1,000.00 0.06% | 889.58 600.00 0.04% | 2,000.00 2,000.00 0.12% | 4,648,330 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 04 | Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation | 202(8) Removal of Inlet | Each | 1 | 1,000.00 0.01% | 750.00 1,000.00 0.01% | 1,237.50 1,400.00 0.02% | 1,800.00 750.00 0.01% | 7,898,726 |
| 2013 12 | JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1418) 3 Bids Tendered | 202(8) Removal Of Inlet | Each | 7 | 900.00 0.03% | 324.00 370.00 0.01% | 498.00 324.00 0.01% | 800.00 800.00 0.02% | 25,154,532 |
| 2009 03 | Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1418) 3 Bids Tendered | 202(8) Removal Of Inlet | Each | 8 | 800.00 0.29% | 100.00 100.00 0.04% | 316.67 650.00 0.26% | 650.00 200.00 0.08% | 1,983,405 |
| 2013 03 | KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1421) 2 Bids Tendered | 202(8) Removal Of Inlet | Each | 3 | 1,000.00 0.04% | 500.00 500.00 0.02% | 712.50 925.00 0.03% | 925.00 0.00 0.00% | 9,118,342 |
| 2011 11 | West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1418) 3 Bids Tendered | 202(8) Removal Of Inlet | Each | 7 | 1,200.00 0.05% | 322.00 1,000.00 0.05% | 774.00 322.00 0.02% | 1,000.00 1,000.00 0.05% | 13,486,059 |
| 2015 08 | Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1418) 5 Bids Tendered | 202(8) Removal Of Inlet | Each | 1 | 1,000.00 0.00% | 800.00 1,500.00 0.00% | 1,212.52 1,000.00 0.00% | 1,500.00 1,500.00 0.00% | 42,094,598 |
| 2012 06 | Hns - Beach Rd. Widening & Front St. Intersection Improvements Hns - Old Haines Highway Sidewalk Construction (36444/69316 & 69178/1418) 1 Bids Tendered | 202(8) Removal Of Inlet | Each | 11 | 500.00 0.14% | 660.00 660.00 0.18% | 660.00 0.00 0.00% | 660.00 0.00 0.00% | 3,934,144 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 12 | West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1418) | 202(8) Removal Of Inlet | Each | 2 | 1,400.00 0.01% | 750.00 750.00 0.00% | 1,125.00 1,500.00 0.01% | 1,500.00 0.00 0.00% | 36,856,108 |
| 2015 05 | HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/1418) 6 Bids Tendered | 202(8) Removal Of Inlet | Each | 8 | 700.00 0.30% | 207.00 1,500.00 0.60% | 976.69 1,523.13 0.61% | 1,523.13 740.00 0.28% | 1,990,576 |
| 2016 01 | Lucus Road Improvements (45390/55007/1418) 10 Bids Tendered | 202(8) Removal Of Inlet | Each | 1 | 1,000.00 0.02% | 250.00 250.00 0.01% | 1,172.21 800.00 0.02% | 2,350.00 1,000.00 0.02% | 4,639,288 |
| 2012 11 | Sawmill Creek Road Upgrade (37924/68216/1418) 3 Bids Tendered | 202(8) Removal Of Inlet | Each | 5 | 1,400.00 0.06% | 575.00 1,000.00 0.04% | 858.33 575.00 0.02% | 1,000.00 1,000.00 0.04% | 11,789,167 |
| 2014 05 | 5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/1418) 2 Bids Tendered | 202(8) Removal Of Inlet | Each | 2 | 1,000.00 0.02% | 3,000.00 3,000.00 0.07% | 5,250.00 7,500.00 0.15% | 7,500.00 0.00 0.00% | 8,696,000 |
| 2013 05 | Johns Road Improvements, Klatt To High View (GF) (40515/52783/1418) 4 Bids Tendered | 202(8) Removal Of Inlet | Each | 16 | 1,200.00 0.39% | 180.00 2,000.00 0.92% | 808.63 304.50 0.14% | 2,000.00 180.00 0.08% | 3,496,801 |
| 2014 05 | AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/1418) 2 Bids Tendered | 202(8) Removal Of Inlet | Each | 12 | 300.00 0.08% | 1,500.00 3,000.00 0.63% | 2,250.00 1,500.00 0.30% | 3,000.00 0.00 0.00% | 5,686,743 |
| 2013 01 | Halibut Point Road Pavement Rehab (38459/69351/1418) 3 Bids Tendered | 202(8) Removal Of Inlet | Each | 1 | 500.00 0.00% | 882.20 882.20 0.00% | 1,194.07 1,700.00 0.01% | 1,700.00 1,000.00 0.00% | 19,292,860 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 09 | Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 | 202(8) Removal Of Inlet | Each | 3 | 1,400.00 0.05% | 750.00 750.00 0.03% | 1,125.00 1,500.00 0.07% | 1,500.00 0.00 0.00% | 6,769,856 |
| 2014 01 | Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1418) 5 Bids Tendered | 202(8) Removal Of Inlet | Each | 8 | 1,000.00 0.05% | 239.75 500.00 0.03% | 637.95 700.00 0.03% | 1,500.00 1,500.00 0.07% | 15,967,622 |
| 2011 02 | Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1418) 5 Bids Tendered | 202(8) Removal Of Inlet | Each | 25 | 1,500.00 0.25% | 120.00 300.00 0.06% | 564.15 1,001.24 0.19% | 1,001.24 399.50 0.07% | 12,332,894 |
| 2010 03 | HSIP:13th Avenue At Gambell Street Channelization ImprovementS (27854/52416/1418) 7 Bids Tendered | 202(8) Removal Of Inlet | Each | 1 | 1,300.00 0.16% | 615.00 2,000.00 0.29% | 1,765.04 1,290.26 0.17% | 4,850.00 700.00 0.09% | 697,735 |
| 2011 10 | Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1418) 4 Bids Tendered | 202(8) Removal Of Inlet | Each | 1 | 1,000.00 0.00% | 1,300.00 2,000.00 0.01% | 1,818.75 2,000.00 0.00% | 2,000.00 1,300.00 0.00% | 39,452,755 |
| 2009 12 | TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1418) 4 Bids Tendered | 202(8) Removal Of Inlet | Each | 11 | 1,600.00 0.19% | 1,000.00 1,000.00 0.15% | 1,400.00 1,000.00 0.14% | 2,600.00 1,000.00 0.13% | 7,489,670 |
| 2014 12 | NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1418) 2 Bids Tendered | 202(8) REMOVAL OF INLET | EACH | 4 | 600.00 0.03% | 500.00 500.00 0.02% | 565.00 630.00 0.03% | 630.00 0.00 0.00% | 8,362,244 |
| 2011 05 | Wrangell Road And Utility Improvements (33218/STP-68828/67789/1418) 3 Bids Tendered | 202(8) REMOVAL OF INLET | EACH | 38 | 300.00 0.20% | 175.00 467.50 0.31% | 297.50 250.00 0.15% | 467.50 175.00 0.10% | 5,815,976 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 05 | 69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1418) 2 Bids Tendered | 202(8) REMOVAL OF INLET | EACH | 11 | 200.00 0.05% | 500.00 500.00 0.11% | 500.00 500.00 0.11% | 500.00 0.00 0.00% | 5,031,578 |
| 2016 12 | Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7242) 2 Bids Tendered | 202(8) REMOVAL OF INLET | EACH | 4 | 1,600.00 0.01% | 748.00 748.00 0.01% | 1,374.00 2,000.00 0.01% | 2,000.00 0.00 0.00% | 55,969,371 |
| 2009 06 | Central Region Safety Improvement Project 2008 (23772/51210 51229/1418) 3 Bids Tendered | 202(8) REMOVAL OF INLET | EACH | 2 | 2,000.00 0.08% | 0.00 1,500.00 0.06% | 1,333.33 2,500.00 0.09% | 2,500.00 0.00 0.00% | 5,027,359 |
| 2011 05 | Wrangell Road And Utility Improvements (33218/STP-68828/67789/1418) 3 Bids Tendered | 202(8) REMOVAL OF INLET | EACH | 13 | 300.00 0.07% | 175.00 385.00 0.09% | 270.00 250.00 0.05% | 385.00 175.00 0.04% | 5,815,976 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/1418) 2 Bids Tendered | 202(8) REMOVAL OF INLET | EACH | 26 | 275.00 0.23% | 500.00 500.00 0.35% | 500.00 500.00 0.33% | 500.00 0.00 0.00% | 3,761,496 |
| 2010 07 | HSIP: International Airport Rd At Old Seward Hwy (29896/56611/1418) 4 Bids Tendered | 202(8) REMOVAL OF INLET | EACH | 1 | 1,500.00 0.10% | 750.00 750.00 0.05% | 1,462.50 1,000.00 0.06% | 2,100.00 2,100.00 0.12% | 1,583,168 |
| 2016 12 | Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1418) 2 Bids Tendered | 202(8) REMOVAL OF INLET | EACH | 47 | 500.00 0.16% | 200.00 200.00 0.07% | 425.00 650.00 0.22% | 650.00 0.00 0.00% | 13,394,988 |
| 2011 12 | Illinois Street Reconstruction (33274/63102/1418) 4 Bids Tendered | 202(8) REMOVAL OF INLET | EACH | 21 | 1,000.00 0.09% | 400.00 1,000.00 0.10% | 600.00 500.00 0.05% | 1,000.00 400.00 0.04% | 21,965,863 |
| 2011 12 | HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/1418) 4 Bids Tendered | 202(8) REMOVAL OF INLET | EACH | 1 | 1,500.00 0.03% | 481.00 2,000.00 0.05% | 1,370.25 1,000.00 0.02% | 2,000.00 481.00 0.01% | 4,310,604 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 11 | VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1418) 6 Bids Tendered | 202(8) REMOVAL OF INLET | EACH | 5 | 1,100.00 0.06% | 450.00 745.50 0.06% | 955.08 750.00 0.06% | 2,500.00 500.00 0.04% | 6,242,977 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered | 202(8-Alt1) REMOVAL OF INLET | EACH | 2 | 275.00 0.02% | 400.00 500.00 0.03% | 450.00 400.00 0.02% | 500.00 0.00 0.00% | 3,761,496 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered | 202(8-Alt3) REMOVAL OF INLET | EACH | 1 | 275.00 0.01% | 500.00 500.00 0.01% | 500.00 500.00 0.01% | 500.00 0.00 0.00% | 3,761,496 |
| 2016 03 | HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1077) 6 Bids Tendered | 202(9) B Removal of Curb and Gutter | Linear Foot | 2,915 | 10.00 0.70% | 4.50 6.00 0.42% | 6.75 7.50 0.52% | 8.50 8.50 0.58% | 4,196,232 |
| 2016 03 | HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1077) 6 Bids Tendered | 202(9) K Removal of Curb And Gutter | Linear Foot | 684 | 10.00 0.16% | 4.00 10.00 0.16% | 7.75 7.00 0.11% | 12.00 7.50 0.12% | 4,196,232 |
| 2016 12 | Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/0) 2 Bids Tendered | 202(9) REMOVAL OF CURB & GUTTER | LINEAR FOOT | 9,005 | 7.00 0.42% | 8.00 10.00 0.67% | 9.00 8.00 0.53% | 10.00 0.00 0.00% | 13,394,988 |
| 2016 02 | Seward Highway: 92nd Avenue Connector (45465/59770/1077) 7 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 648 | 12.00 0.07% | 3.00 6.00 0.04% | 14.74 20.00 0.13% | 35.18 9.00 0.06% | 9,982,120 |
| 2017 05 | Keku Road (42702/Z695390000/0) 3 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 657 | 20.00 0.27% | 8.50 10.00 0.14% | 11.17 15.00 0.13% | 15.00 0.00 0.00% | 4,654,967 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 06 | AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln (TAP) | 202(9) Removal of Curb and Gutter | Linear Foot | 58 | 25.00 0.05% | 7.00 15.74 0.03% | 16.97 12.00 0.02% | 28.00 10.00 0.02% | 2,706,436 |
| 2011 10 | JNU-Thane Road Pavement Rehabilitation (28053/69340/1077) 1 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 40 | 10.00 0.01% | 10.00 10.00 0.01% | 10.00 0.00 0.00% | 10.00 0.00 0.00% | 4,059,696 |
| 2016 04 | Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements (45736//1077) 4 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 2,830 | 11.00 0.30% | 5.00 5.00 0.18% | 12.75 11.00 0.34% | 30.00 30.00 0.92% | 7,898,726 |
| 2018 07 | (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/1077) 1 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 118 | 11.00 0.02% | 10.00 10.00 0.02% | 10.00 0.00 0.00% | 10.00 0.00 0.00% | 6,157,603 |
| 2015 09 | HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/1077) 5 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 476 | 10.00 0.11% | 10.00 10.00 0.10% | 28.68 24.00 0.25% | 45.00 40.00 0.41% | 4,631,344 |
| 2015 06 | West Anchorage Roads Pavement Preservation (44709/58795/1077) 2 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 140 | 8.00 0.05% | 15.00 20.00 0.12% | 17.50 15.00 0.07% | 20.00 0.00 0.00% | 2,243,416 |
| 2011 11 | Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1077) 7 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 750 | 10.00 0.04% | 4.00 4.00 0.02% | 7.54 10.80 0.05% | 10.80 8.00 0.04% | 13,969,176 |
| 2013 05 | Debarr Road Resurfacing (GF) (40444/53433/1077) 3 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 2,700 | 9.00 0.54% | 8.00 8.00 0.47% | 10.00 10.00 0.55% | 12.00 0.00 0.00% | 4,590,728 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 03 | Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/1077) 4 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 1,320 | 8.00 0.21% | 5.00 20.00 0.51% | 10.50 8.00 0.20% | 20.00 9.00 0.22% | 5,198,107 |
| 2015 08 | Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1077) 5 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 785 | 7.00 0.01% | 3.08 10.00 0.02% | 8.22 10.00 0.02% | 10.00 10.00 0.02% | 42,094,598 |
| 2017 02 | AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//1077) 6 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 1,358 | 10.00 1.65% | 4.00 4.00 0.79% | 6.83 6.00 1.18% | 10.00 6.00 1.09% | 684,191 |
| 2017 05 | HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/1077) 6 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 4,673 | 12.00 1.30% | 4.94 4.94 0.65% | 10.59 10.00 1.25% | 14.60 14.60 1.78% | 3,554,978 |
| 2009 07 | HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1077) 1 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 914 | 10.00 0.39% | 5.00 5.00 0.25% | 5.00 0.00 0.00% | 5.00 0.00 0.00% | 1,833,512 |
| 2018 05 | AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/1077) 4 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 278 | 10.00 0.20% | 9.00 20.00 0.50% | 16.00 15.00 0.35% | 20.00 9.00 0.21% | 1,109,658 |
| 2018 05 | AMATS: Abbott Road Rehab - Phase II (48404//7243) 4 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 480 | 10.00 0.09% | 7.00 10.00 0.09% | 11.75 15.00 0.14% | 15.00 7.00 0.06% | 5,167,568 |
| 2017 11 | Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1077) 1 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 4,115 | 12.00 0.60% | 10.00 10.00 0.43% | 10.00 0.00 0.00% | 10.00 0.00 0.00% | 9,681,105 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2010 02 | AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 63rd Ave (27034/51987/1077) 3 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 1,140 | 10.00 0.47% | 10.00 0.58% | 14.33 18.00 0.88% | 18.00 15.00 0.69% | 1,977,927 |
| 2015 04 | College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1077) 3 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 7,134 | 5.00 0.52% | 2.00 2.00 0.20% | 4.00 5.00 0.48% | 5.00 5.00 0.45% | 7,090,895 |
| 2018 05 | AMATS: Anchorage Areawide Trails Rehabilitation - Benson Boulevard Pathway (48256//1077) 5 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 650 | 7.50 0.62% | 5.00 5.00 0.48% | 10.40 10.00 0.87% | 13.00 12.00 0.99% | 672,850 |
| 2018 04 | FMATS Area Surface Upgrades FFY2018 (47333/90243/1077) 3 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 1,595 | 15.00 0.80% | 5.00 5.00 0.31% | 6.33 9.00 0.56% | 9.00 5.00 0.29% | 2,540,774 |
| 2017 06 | Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1077) 9 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 2,774 | 11.00 0.55% | 2.98 5.00 0.30% | 5.44 4.00 0.23% | 8.00 6.00 0.33% | 4,648,330 |
| 2018 05 | Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1077) 4 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 17,900 | 8.00 0.35% | 3.50 10.00 0.49% | 6.38 3.50 0.17% | 10.00 6.00 0.27% | 36,616,095 |
| 2017 01 | AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1077) 5 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 6,200 | 8.00 0.25% | 3.97 5.00 0.14% | 6.27 4.50 0.11% | 10.00 10.00 0.25% | 21,769,589 |
| 2012 02 | 68688 - Klw To Hollis Pvmt Rehab - Final Estimate (35641/68688/1077) 3 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 115 | 10.00 0.01% | 3.00 53.00 0.05% | 22.00 10.00 0.01% | 53.00 3.00 0.00% | 12,913,532 |
| 2018 05 | FMATS Yukon Drive Improvements (46581//1077) 4 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 7,664 | 25.00 7.76% | 2.00 2.00 0.74% | 3.63 3.00 1.11% | 6.00 3.50 1.26% | 2,077,001 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 07 | HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1077) 9 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 1,258 | 10.00 0.20% | 3.00 3.00 0.07% | 8.49 6.25 0.13% | 13.00 8.00 0.16% | 5,719,942 |
| 2014 01 | Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1077) 5 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 1,497 | 7.00 0.07% | 5.00 5.00 0.05% | 9.74 6.25 0.05% | 16.43 15.00 0.12% | 15,967,622 |
| 2016 01 | Lucus Road Improvements (45390/55007/1077) 10 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 300 | 7.00 0.04% | 3.82 8.00 0.05% | 10.87 4.00 0.02% | 25.00 20.00 0.12% | 4,639,288 |
| 2017 06 | Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/1077) 2 Bids Tendered | 202(9) Removal of Curb and Gutter | Linear Foot | 3,600 | 12.00 0.41% | 10.00 10.00 0.36% | 20.00 30.00 1.01% | 30.00 0.00 0.00% | 9,986,105 |
| 2011 09 | Girdwood Streets And Drainage Improvements (34095/57057/1077) 10 Bids Tendered | 202(9) Removal of Curb And Gutter | Linear Foot | 115 | 8.00 0.03% | 4.00 28.00 0.11% | 12.60 13.00 0.05% | 28.00 14.00 0.05% | 2,834,021 |
| 2018 03 | C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//1077) 3 Bids Tendered | 202(9) Removal of Curb And Gutter | Linear Foot | 1,290 | 10.00 0.13% | 7.50 7.50 0.11% | 14.17 15.00 0.21% | 20.00 20.00 0.25% | 8,532,028 |
| 2015 03 | AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/1077) 3 Bids Tendered | 202(9) Removal Of Curb and Gutter | Linear Foot | 890 | 10.00 0.12% | 10.00 10.00 0.13% | 15.00 13.00 0.16% | 22.00 22.00 0.26% | 6,887,552 |
| 2013 12 | West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1077) 2 Bids Tendered | 202(9) Removal Of Curb And Gutter | Lump Sum | 1 | 30,000.00 0.08% | 20,000.00 250,000.00 0.68% | 135,000.00 20,000.00 0.05% | 250,000.00 0.00 0.00% | 36,856,108 |
| 2013 06 | Kenai Spur Highway MP 0-3 Pavement Preservation (40631/54142/1077) 2 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 1,450 | 10.00 0.41% | 10.00 12.00 0.45% | 11.00 10.00 0.37% | 12.00 0.00 0.00% | 3,872,478 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2009 05 | Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1077) 8 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 1,009 | 9.00 0.03% | 1.50 1.50 0.01% | 6.19 10.00 0.04% | 10.00 5.00 0.02% | 22,945,463 |
| 2013 01 | Halibut Point Road Pavement Rehab (38459/69351/1077) 3 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 1,673 | 10.00 0.08% | 6.05 6.05 0.05% | 9.02 11.00 0.09% | 11.00 10.00 0.08% | 19,292,860 |
| 2013 05 | Johns Road Improvements, Klatt To High View (GF) (40515/52783/1077) 4 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 4,450 | 8.00 0.73% | 3.25 6.00 0.76% | 4.81 3.25 0.42% | 6.00 5.00 0.64% | 3,496,801 |
| 2013 05 | FMATS Area Surface Upgrades FFY2013 (40871/62358/1077) 4 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 3,515 | 5.00 1.25% | 1.89 2.20 0.67% | 3.52 1.89 0.57% | 7.00 3.00 0.85% | 1,159,171 |
| 2014 04 | Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/1077) 3 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 20 | 20.00 0.01% | 20.00 20.00 0.01% | 56.67 100.00 0.07% | 100.00 50.00 0.03% | 2,798,426 |
| 2013 12 | West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058) 2 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot (Alt) | 4,612.0 | 6.50 0.08% | 4.34 54.21 0.68% | 29.27 4.34 0.05% | 54.21 0.00 0.00% | 36,856,108 |
| 2012 11 | Sawmill Creek Road Upgrade (37924/68216/1077) 3 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 559 | 3.00 0.01% | 6.00 10.00 0.05% | 9.67 13.00 0.06% | 13.00 6.00 0.03% | 11,789,167 |
| 2013 01 | WRG Zimovia Pavement Rehabilitation (38064/67425/1077) 3 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 25 | 20.00 0.01% | 10.00 10.00 0.00% | 16.67 20.00 0.01% | 20.00 20.00 0.01% | 7,822,574 |
| 2013 08 | JNU - Stephen Richards Safety And Capacity Improvements - REBID (40112/68740/1077) 2 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 875 | 10.00 0.86% | 8.50 8.50 0.61% | 11.75 15.00 0.97% | 15.00 0.00 0.00% | 1,214,605 |
| 2014 04 | 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/1077) 9 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 485 | 8.00 0.14% | 4.00 6.00 0.10% | 7.16 10.00 0.17% | 12.00 10.00 0.16% | 2,773,227 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 12 | JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1077) 3 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 2,305 | 10.00 0.10% | 4.00 9.00 0.08% | 6.85 7.56 0.06% | 9.00 4.00 0.03% | 25,154,532 |
| 2009 04 | Minnesota Drive Resurfacing (22032/51135 51340/1077) 4 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 1,813 | 20.00 0.42% | 5.00 5.00 0.13% | 8.75 10.00 0.26% | 11.00 11.00 0.26% | 6,809,020 |
| 2013 03 | Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/1077) 2 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 2,370 | 10.00 0.27% | 10.00 10.00 0.33% | 10.00 10.00 0.30% | 10.00 0.00 0.00% | 7,227,267 |
| 2009 07 | JNU- Mendenhall Loop to Ferry Terminal (23372/68901/1077) 2 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 1,735 | 50.00 2.61% | 2.50 10.00 0.60% | 6.25 2.50 0.13% | 10.00 0.00 0.00% | 2,878,170 |
| 2012 11 | Juneau-Yandukin Drive / Shell Simmons Drive (36724/68045/1077) 1 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 330 | 15.00 0.26% | 10.00 10.00 0.17% | 10.00 0.00 0.00% | 10.00 0.00 0.00% | 1,896,296 |
| 2012 11 | Juneau-FFY12 Areawide Paving (38026/67432/1077) 1 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 334 | 15.00 0.29% | 10.00 10.00 0.20% | 10.00 0.00 0.00% | 10.00 0.00 0.00% | 1,678,831 |
| 2009 03 | Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1077) 3 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 1,520 | 10.00 0.69% | 4.00 7.00 0.54% | 6.33 4.00 0.30% | 8.00 8.00 0.58% | 1,983,405 |
| 2011 06 | Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/1077) 5 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 16 | 20.00 0.00% | 8.00 50.00 0.01% | 21.00 10.00 0.00% | 50.00 12.00 0.00% | 11,989,291 |
| 2012 01 | South Cushman Street - Mitchell Expressway To Sanduri Street (33536/63289/1077) 4 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 700 | 8.00 0.16% | 3.00 15.00 0.34% | 8.30 9.00 0.19% | 15.00 3.00 0.06% | 3,098,636 |
| 2015 11 | Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1077) 5 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 3,469 | 12.00 0.11% | 3.51 3.51 0.03% | 4.70 5.00 0.04% | 6.00 5.00 0.04% | 40,745,592 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 04 | Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/1077) | 202(9) Removal Of Curb And Gutter | Linear Foot | 687 | 8.00 0.09% | 7.00 7.00 0.07% | 11.75 10.00 0.10% | 20.00 20.00 0.18% | 6,906,885 |
| 2011 11 | West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1077) 3 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 4,830 | 6.00 0.17% | 2.50 7.00 0.25% | 5.50 2.50 0.09% | 7.00 7.00 0.24% | 13,486,059 |
| 2017 06 | FMATS Area Surface Upgrades FFY 2017 (46184//7243) 3 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 195 | 25.00 0.35% | 3.00 3.00 0.05% | 5.33 3.00 0.04% | 10.00 10.00 0.13% | 1,290,111 |
| 2015 03 | Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/1077) 2 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 4,056 | 10.00 0.46% | 20.00 20.00 0.95% | 32.50 45.00 1.90% | 45.00 0.00 0.00% | 8,572,860 |
| 2017 06 | Farmers Loop Resurfacing and Signal Interconnect (47065//7243) 3 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 4,550 | 25.00 0.76% | 3.00 3.50 0.13% | 3.17 3.00 0.10% | 3.50 3.00 0.10% | 12,656,111 |
| 2015 12 | Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/7243) 4 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 1,310 | 10.00 0.33% | 5.00 5.00 0.18% | 11.00 5.00 0.18% | 20.00 14.00 0.44% | 3,688,652 |
| 2011 10 | Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1077) 4 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 1,600 | 10.00 0.03% | 3.50 10.00 0.04% | 6.78 10.00 0.04% | 10.00 3.60 0.01% | 39,452,755 |
| 2012 06 | Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/1077) 3 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 300 | 18.00 0.09% | 2.75 2.75 0.02% | 6.08 10.00 0.06% | 10.00 5.50 0.03% | 4,799,276 |
| 2014 12 | Ktn - Advanced Water Street Trunk Relocation (43208/69548/1077) 2 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 30 | 15.00 0.01% | 44.00 46.00 0.04% | 45.00 44.00 0.03% | 46.00 0.00 0.00% | 3,339,290 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2010 10 | North Pole Citywide Pavement Rehabilitation (25477/62023/1077) 3 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 107 | 25.00 0.32% | 6.00 8.00 0.16% | 10.67 6.00 0.09% | 18.00 18.00 0.23% | 532,373 |
| 2010 09 | Geist Road Rehabilitation (28993/63360/1077) 3 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 845 | 10.00 0.33% | 7.00 10.00 0.39% | 8.33 7.00 0.26% | 10.00 8.00 0.27% | 2,139,893 |
| 2015 06 | Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/1077) 2 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 1,232 | 5.00 0.11% | 20.00 20.00 0.47% | 22.50 25.00 0.57% | 25.00 0.00 0.00% | 5,296,083 |
| 2010 06 | JNU-Glacier Spur Road (Pavement Rehabilitation) (20472/69348/1077) 1 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 935 | 15.00 1.23% | 6.00 6.00 0.49% | 6.00 0.00 0.00% | 6.00 0.00 0.00% | 1,135,309 |
| 2017 05 | Douglas Sidewalk Extension - Gastineau School To Lawson Creek Rd./Crow Hill Dr. (47019/SRMBS00024/2501000002/7243) 3 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 300 | 40.00 2.69% | 10.00 10.00 0.72% | 10.00 10.00 0.69% | 10.00 10.00 0.64% | 414,118 |
| 2015 05 | HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/1077) 6 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 2,152 | 10.00 1.17% | 5.84 12.00 1.30% | 10.02 5.84 0.63% | 15.00 6.50 0.67% | 1,990,576 |
| 2015 10 | Glenn Highway: MP 49 (45214/50994/1077) 13 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 254 | 10.00 0.07% | 3.00 10.00 0.09% | 9.05 8.70 0.08% | 14.03 11.50 0.10% | 2,836,370 |
| 2010 03 | HSIP:13th Avenue At Gambell Street Channelization ImprovementS (27854/52416/1077) 7 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 552 | 15.00 1.04% | 4.00 15.00 1.19% | 10.23 4.80 0.34% | 19.00 9.00 0.62% | 697,735 |
| 2015 06 | International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/7243) 2 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 1,000 | 9.00 0.13% | 3.50 20.00 0.31% | 11.75 3.50 0.05% | 20.00 0.00 0.00% | 6,487,960 |
| 2015 06 | Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/1077) 2 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 3,350 | 12.50 0.80% | 12.00 15.00 1.22% | 13.50 12.00 0.86% | 15.00 0.00 0.00% | 4,114,208 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 06 | HSIP: Muldoon Road Channelization, 11th Court to Boundary Avenue (44665/57341/1077) 3 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 150.2 | 10.00 0.07% | 17.00 20.00 0.12% | 20.67 25.00 0.15% | 25.00 17.00 0.09% | 2,499,849 |
| 2012 06 | Hns - Beach Rd. Widening & Front St. Intersection Improvements Hns - Old Haines Highway Sidewalk Construction (36444/69316 & 69178/1077) 1 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 2,801 | 15.00 1.09% | 12.50 12.50 0.89% | 12.50 0.00 0.00% | 12.50 0.00 0.00% | 3,934,144 |
| 2015 12 | Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/1077) 2 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 711 | 10.00 0.04% | 7.00 10.00 0.04% | 8.50 7.00 0.03% | 10.00 0.00 0.00% | 16,614,244 |
| 2016 07 | C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1077) 3 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 10,043 | 15.00 1.37% | 8.00 20.00 1.83% | 13.33 12.00 1.05% | 20.00 8.00 0.68% | 10,998,774 |
| 2012 08 | Lake Hood Strip RPZ Land Acquisition (38451/52336/1077) 4 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 350 | 10.00 0.51% | 2.92 13.44 1.06% | 8.74 2.92 0.21% | 13.44 12.58 0.87% | 442,368 |
| 2016 03 | AMATS: Abbott Rd. Rehab-Phase I (45647/59190/7243) 8 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 2,900 | 17.00 0.52% | 3.00 10.00 0.35% | 7.58 10.00 0.34% | 13.00 8.00 0.27% | 8,348,321 |
| 2009 12 | TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1077) 4 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 10,800 | 8.00 0.93% | 3.00 10.00 1.44% | 7.13 3.00 0.40% | 10.00 10.00 1.27% | 7,489,670 |
| 2012 09 | SGY: State Street Sidewalk Repair (38556/69915/1077) 3 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 90 | 15.00 1.70% | 11.75 33.35 5.06% | 20.03 11.75 1.15% | 33.35 15.00 1.44% | 59,324 |
| 2014 07 | F M A T S Street Light Conversion - Stage I I I (42090/61954/1077) 6 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 138 | 8.00 0.09% | 34.00 35.00 0.46% | 42.94 41.80 0.48% | 62.50 62.50 0.59% | 1,046,354 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 10 | F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing (36425/61905/1077) 3 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 1,451 | 11.00 1.84% | 3.85 3.85 1.04% | 5.62 7.00 1.85% | 7.00 6.00 1.36% | 536,334 |
| 2014 05 | AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/1077) 2 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 3,170 | 5.00 0.35% | 11.00 11.00 0.61% | 12.50 14.00 0.75% | 14.00 0.00 0.00% | 5,686,743 |
| 2011 07 | KTN-South Tongass Pavement Rehabilitation (30814/69571/1077) 1 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 95 | 18.00 0.14% | 20.00 20.00 0.16% | 20.00 0.00 0.00% | 20.00 0.00 0.00% | 1,219,195 |
| 2014 05 | 5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/1077) 2 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 5,030 | 10.00 0.55% | 15.00 17.00 0.98% | 16.00 15.00 0.76% | 17.00 0.00 0.00% | 8,696,000 |
| 2014 09 | Central Region Highway Data Equipment 2012 (43114/52809/1077) 2 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 1,208 | 10.00 0.30% | 10.00 10.00 0.27% | 10.00 10.00 0.21% | 10.00 0.00 0.00% | 4,551,390 |
| 2012 06 | ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/1077) 8 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 670 | 36.21 0.27% | 2.00 7.00 0.06% | 7.73 8.00 0.07% | 20.00 20.00 0.17% | 7,589,893 |
| 2015 09 | Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1077) 2 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 6,201 | 15.00 1.13% | 8.00 8.00 0.73% | 8.00 8.00 0.72% | 8.00 0.00 0.00% | 6,769,856 |
| 2011 10 | Haines-2nd Ave. - Union St. to Main St. & Allen Rd. & Main St. Pavement Rehabilitation (34343/69565/69568/1077) 2 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 3,425 | 15.00 2.21% | 6.45 10.35 1.43% | 8.40 6.45 0.71% | 10.35 0.00 0.00% | 2,482,181 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 10 | ANC Kulis Transition Repairs and Modifications (43566/54066/1077) 8 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 600 | 20.00 0.99% | 5.50 5.50 0.28% | 9.61 5.75 0.28% | 20.00 7.15 0.34% | 1,178,369 |
| 2010 02 | Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033/63146/1077) 6 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 2,663 | 5.00 0.37% | 4.00 4.00 0.36% | 8.17 7.00 0.60% | 14.00 14.00 1.17% | 2,980,832 |
| 2012 07 | North Pole Bike Trail Rehabilitation and Connections (35018/60669/1077) 4 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 350 | 15.00 0.82% | 6.70 6.70 0.48% | 8.30 10.00 0.57% | 10.00 7.50 0.38% | 492,497 |
| 2014 10 | Hurst Road Resurfacing (42903/63037/1077) 3 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 196 | 5.00 0.03% | 3.00 65.00 0.49% | 24.00 4.00 0.03% | 65.00 3.00 0.02% | 2,595,968 |
| 2014 10 | Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/1077) 2 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 578 | 7.50 0.26% | 8.71 11.00 0.36% | 9.86 8.71 0.21% | 11.00 0.00 0.00% | 1,745,059 |
| 2014 10 | Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/1077) 2 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 850 | 10.00 0.68% | 20.00 30.00 1.83% | 25.00 20.00 1.01% | 30.00 0.00 0.00% | 1,390,905 |
| 2011 02 | Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1077) 5 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 11,955 | 5.00 0.40% | 3.00 5.00 0.48% | 5.27 10.00 0.89% | 10.00 4.05 0.36% | 12,332,894 |
| 2009 12 | HOONAH FERRY TERMINAL TO AIRPORT PAVEMENT REHABILITATION (23195/68909/1077) 3 Bids Tendered | 202(9) Removal Of Curb And Gutter | Linear Foot | 1,500 | 18.00 1.05% | 1.50 1.50 0.13% | 4.75 10.00 0.83% | 10.00 2.75 0.19% | 1,720,852 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 04 | HSIP: Tudor Road: Laurel Street To Boniface Parkway Channelization Improvements & HSIP: Debarr Road: Bragaw Street to Hoyt Street Channelization | 202(9) REMOVAL OF CURB AND GUTTER | LINEAR FOOT | 1,975 | 10.00 0.86% | 5.45 10.00 1.13% | 9.65 5.45 0.59% | 12.00 12.00 1.25% | 1,750,344 |
| 2016 12 | Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7243) 2 Bids Tendered | 202(9) REMOVAL OF CURB AND GUTTER | LINEAR FOOT | 6,800 | 7.00 0.07% | 10.00 10.00 0.12% | 12.50 15.00 0.17% | 15.00 0.00 0.00% | 55,969,371 |
| 2016 07 | KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/0) 3 Bids Tendered | 202(9) REMOVAL OF CURB AND GUTTER | LINEAR FOOT | 194 | 7.00 0.04% | 12.00 12.00 0.06% | 13.32 12.00 0.05% | 15.95 15.95 0.06% | 4,163,270 |
| 2011 11 | VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1077) 6 Bids Tendered | 202(9) REMOVAL OF CURB AND GUTTER | LINEAR FOOT | 5,033 | 10.00 0.59% | 2.45 3.10 0.25% | 7.26 5.00 0.39% | 15.00 6.00 0.43% | 6,242,977 |
| 2013 05 | 69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1077) 2 Bids Tendered | 202(9) REMOVAL OF CURB AND GUTTER | LINEAR FOOT | 1,105 | 5.00 0.13% | 10.00 11.00 0.24% | 10.50 10.00 0.21% | 11.00 0.00 0.00% | 5,031,578 |
| 2011 12 | HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/1077) 4 Bids Tendered | 202(9) REMOVAL OF CURB AND GUTTER | LINEAR FOOT | 5,382 | 10.00 0.92% | 2.65 10.00 1.25% | 6.91 5.00 0.62% | 10.00 2.65 0.32% | 4,310,604 |
| 2009 12 | Anchorage Area Safety Improvements, Construction 2010 (26013/51185/1077) 7 Bids Tendered | 202(9) REMOVAL OF CURB AND GUTTER | LINEAR FOOT | 305 | 10.00 0.12% | 3.00 20.00 0.31% | 15.58 11.50 0.17% | 39.00 13.55 0.20% | 1,996,872 |
| 2010 07 | HSIP: International Airport Rd At Old Seward Hwy (29896/56611/1077) 4 Bids Tendered | 202(9) REMOVAL OF CURB AND GUTTER | LINEAR FOOT | 1,679 | 9.00 1.00% | 3.30 3.30 0.35% | 6.45 10.00 1.06% | 10.00 3.50 0.34% | 1,583,168 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/1077) 2 Bids Tendered | 202(9) REMOVAL OF CURB AND GUTTER | LINEAR FOOT | 3,697 | 4.00 0.47% | 5.00 5.00 0.49% | 6.00 7.00 0.66% | 7.00 0.00 0.00% | 3,761,496 |
| 2014 11 | Old Seward Highway: Rabbit Creek To Brandon Street Pavement Preservation (43599/56708/1077) 4 Bids Tendered | 202(9) REMOVAL OF CURB AND GUTTER | LINEAR FOOT | 265 | 10.00 0.07% | 11.75 13.00 0.09% | 20.44 40.00 0.28% | 40.00 11.75 0.07% | 3,749,452 |
| 2014 12 | NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1077) 2 Bids Tendered | 202(9) REMOVAL OF CURB AND GUTTER | LINEAR FOOT | 12,135 | 10.00 1.45% | 1.75 5.00 0.73% | 3.38 1.75 0.22% | 5.00 0.00 0.00% | 8,362,244 |
| 2009 06 | Central Region Safety Improvement Project 2008 (23772/51210 51229/1077) 3 Bids Tendered | 202(9) REMOVAL OF CURB AND GUTTER | LINEAR FOOT | 2,395 | 10.00 0.50% | 0.00 10.00 0.48% | 6.67 10.00 0.42% | 10.00 0.00 0.00% | 5,027,359 |
| 2017 05 | Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034/CSHWY00075/1077) 3 Bids Tendered | 202(9) REMOVAL OF CURB AND GUTTER | LINEAR FOOT | 1,168 | 10.00 0.51% | 10.00 15.00 0.85% | 15.00 20.00 1.06% | 20.00 10.00 0.52% | 2,066,575 |
| 2012 03 | AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/1077) 6 Bids Tendered | 202(9) REMOVAL OF CURB AND GUTTER | LINEAR FOOT | 678 | 10.00 0.16% | 4.25 5.50 0.12% | 11.46 7.00 0.14% | 25.00 17.01 0.34% | 3,199,546 |
| 2012 06 | Sgy - Pedestrian Improvements (30593/69304/1077) 3 Bids Tendered | 202(9).A Removal Of Curb And Gutter | Linear Foot | 20 | 15.00 0.07% | 10.00 10.39 0.05% | 13.46 20.00 0.10% | 20.00 10.00 0.05% | 404,660 |
| 2015 05 | Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7243) 3 Bids Tendered | 202(9)-A Removal Of Curb And Gutter | Linear Foot | 399 | 40.00 0.22% | 14.00 25.00 0.12% | 23.00 14.00 0.07% | 30.00 30.00 0.14% | 8,240,476 |
| 2017 06 | Farmers Loop Resurfacing and Signal Interconnect (47065//7243) 3 Bids Tendered | 202(9)-A Removal Of Curb And Gutter | Linear Foot | 100 | 22.00 0.01% | 2.00 3.50 0.00% | 8.50 2.00 0.00% | 20.00 20.00 0.01% | 12,656,111 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 04 | FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1077) | 202(9)-B Removal of Curb and Gutter | Linear Foot | 1,751 | 15.00 0.23% | 5.00 5.00 0.10% | 9.67 14.00 0.26% | 14.00 10.00 0.17% | 8,963,033 |
| 2016 04 | FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/7243) 3 Bids Tendered | 202(9)-C REMOVAL OF CURB AND GUTTER | Linear Foot | 242 | 25.00 0.05% | 2.50 12.00 0.03% | 13.17 25.00 0.07% | 25.00 2.50 0.01% | 8,963,033 |
| 2016 04 | Sterling Highway MP 114-135 Pavement Preservation (45711/56698/1420) 4 Bids Tendered | 202(99) Abandon Storm Drain Pipe In Place | Linear Foot | 93 | 125.00 0.06% | 100.00 175.00 0.10% | 150.00 100.00 0.06% | 225.00 100.00 0.06% | 15,712,283 |
| 2018 03 | Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214) 6 Bids Tendered | 202(99) Relocate Private Sign and Flagpole | Lump Sum (Alt) | 1.0 | 2,000.00 0.01% | 300.00 2,200.00 0.02% | 5,209.64 15,000.00 0.11% | 15,000.00 2,500.00 0.02% | 12,869,962 |
| 2018 03 | Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/0) 6 Bids Tendered | 202(99) Relocate Private Sign and Flagpole | Lump Sum | 1 | 2,000.00 0.01% | 300.00 2,200.00 0.02% | 5,209.64 15,000.00 0.11% | 15,000.00 2,500.00 0.02% | 12,869,962 |
| 2014 05 | AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/1077) 2 Bids Tendered | 202(9A) Removal Of Curb At Chester Creek Bridge | Linear Foot | 240 | 40.00 0.21% | 54.00 54.00 0.23% | 202.00 350.00 1.42% | 350.00 0.00 0.00% | 5,686,743 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered | 202(9-Alt1) REMOVAL OF CURB AND GUTTER | LINEAR FOOT | 368 | 4.00 0.05% | 5.00 5.00 0.05% | 6.00 7.00 0.07% | 7.00 0.00 0.00% | 3,761,496 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered | 202(9-Alt2) REMOVAL OF CURB AND GUTTER | LINEAR FOOT | 350 | 4.00 0.04% | 5.00 5.00 0.05% | 6.00 7.00 0.06% | 7.00 0.00 0.00% | 3,761,496 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1547 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered | 202(9-Alt3) REMOVAL OF CURB AND GUTTER | LINEAR FOOT | 346 | 4.00 0.04% | 5.00 5.00 0.05% | 6.00 7.00 0.06% | 7.00 0.00 0.00% | 3,761,496 |