Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 12	Rink Creek Bridge Replacement (46407/68064/0) 9 Bids Tendered	202(13) Removal of Bridge No. 2203	Lump Sum	1	40,000.00 4.02%	0.00 50,000.00 5.45%	58,894.43 60,000.00 6.01%	100,000.00 70,000.00 6.10%	916,825
2017 11	Clark Bay Ferry Terminal & Seaplane Float Expanded Parking (47533//1078) 3 Bids Tendered	203 (19) REGRADE EXISTING UPLANDS	Lump Sum	1	9,000.00 0.62%	10,225.00 18,365.00 1.29%	16,196.67 20,000.00 1.37%	20,000.00 10,225.00 0.64%	1,419,192
2013 11	JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/0) 1 Bids Tendered	203 (19) Control of Invasive Species	Lump Sum	1	20,000.00 1.36%	10,000.00 10,000.00 0.69%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	1,444,140
2014 05	Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/6832) 3 Bids Tendered	203 (27) DITCH LINEAR GRADING	STATION	85	500.00 0.63%	200.00 550.00 0.69%	425.00 525.00 0.64%	550.00 200.00 0.23%	6,769,000
2017 11	Clark Bay Ferry Terminal & Seaplane Float Expanded Parking (47533//1078) 3 Bids Tendered	203 (3) UNCLASSIFIED EXCAVATION	CUBIC YARD	225	40.00 0.62%	10.00 10.00 0.16%	24.67 10.00 0.15%	54.00 54.00 0.76%	1,419,192
2014 07	IFA Hollis/clark Bay Ferry Terminal Improvements (41619/67449/0) 3 Bids Tendered	203 (3) UNCLASSIFIED EXCAVATION	CUBIC YARD	300	40.00 0.19%	17.00 18.00 0.08%	17.67 17.00 0.06%	18.00 18.00 0.07%	6,921,230
2014 12	Kake Ferry Terminal Improvements (43446/68238/0) 3 Bids Tendered	203 (3) UNCLASSIFIED EXCAVATION	CUBIC YARD	800	25.00 0.66%	20.00 25.00 0.62%	28.17 20.00 0.46%	39.50 39.50 0.77%	3,224,740
2017 05	Keku Road (42702/Z695390000/0) 3 Bids Tendered	203 (3) Unclassified Excavation	Cubic Yard	11,350	25.00 5.87%	14.15 20.00 4.88%	16.38 14.15 2.18%	20.00 0.00 0.00%	4,654,967
2013 11	JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/1078) 1 Bids Tendered	203 (3) Unclassified Excavation	Cubic Yard	1,000	20.00 1.36%	25.00 25.00 1.73%	25.00 0.00 0.00%	25.00 0.00 0.00%	1,444,140
2013 10	HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/1078) 6 Bids Tendered	203 (3) UNCLASSIFIED EXCAVATION	CUBIC YARD	6,100	13.00 3.68%	20.00 24.50 6.01%	25.08 22.00 4.89%	35.00 24.00 5.32%	2,488,685

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176	203 (3) UNCLASSIFIED EXCAVATION	CUBIC YARD	3,010	15.00 0.67%	10.00 16.00 0.71%	13.33 14.00 0.61%	16.00 10.00 0.40%	6,769,000
2014 09	D O T & P F Peger Road Complex Plug- Ins (C M A Q 2013) (43229/63493/1078) 7 Bids Tendered	203 (3) UNCLASSIFIED EXCAVATION	CUBIC YARD	150	15.00 0.11%	24.00 25.46 0.28%	94.39 43.00 0.46%	450.00 45.00 0.42%	1,381,059
2017 11	Clark Bay Ferry Terminal & Seaplane Float Expanded Parking (47533//1080) 3 Bids Tendered	203 (5A) BORROW, TYPE A	Ton	4,100	35.00 9.88%	13.00 13.00 3.76%	20.00 17.00 4.78%	30.00 30.00 7.73%	1,419,192
2017 11	Clark Bay Ferry Terminal & Seaplane Float Expanded Parking (47533//1080) 3 Bids Tendered	203 (5C) BORROW, TYPE C	Ton	9,500	25.00 16.35%	12.80 12.80 8.57%	18.27 17.00 11.08%	25.00 25.00 14.92%	1,419,192
2014 07	IFA Hollis/clark Bay Ferry Terminal Improvements (41619/67449/0) 3 Bids Tendered	203 (6) BORROW, TYPE B	TON	900	30.00 0.43%	36.00 38.00 0.49%	38.00 36.00 0.40%	40.00 40.00 0.44%	6,921,230
2015 11	Dalton Highway MP 379-397 Reconstruction (44982/63818/1080) 3 Bids Tendered	203 (6) Borrow	Ton	1,892,000	7.50 40.97%	6.15 6.15 37.57%	6.33 6.25 35.97%	6.60 6.60 37.90%	30,973,940
2014 12	Dalton Highway M P 401-414 Reconstruction (43191/64035/1080) 6 Bids Tendered	203 (6) Borrow	Ton	1,024,000	7.00 25.20%	6.00 6.00 22.98%	8.12 7.45 27.11%	10.00 7.00 23.12%	26,731,479
2013 12	Sitka-Harbor Drive Pavement Rehabilitation (38715/67572/1080) 1 Bids Tendered	203 (6) Borrow	Ton	15	30.00 0.02%	50.00 50.00 0.04%	50.00 0.00 0.00%	50.00 0.00 0.00%	2,104,176
2017 05	Keku Road (42702/Z695390000/0) 3 Bids Tendered	203 (6) Borrow	Ton	2,480	25.00 1.28%	12.00 25.00 1.33%	28.00 47.00 1.58%	47.00 0.00 0.00%	4,654,967
2013 11	JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/1080) 1 Bids Tendered	203 (6-A) Borrow, Type A	Ton	1,750	25.00 2.98%	35.00 35.00 4.24%	35.00 0.00 0.00%	35.00 0.00 0.00%	1,444,140

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176	203 (6A) BORROW, TYPE A	TON	4,279	20.00 1.26%	0.01 0.01 0.00%	13.34 20.00 1.24%	20.00 20.00 1.14%	6,769,000
2013 10	HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/1080) 6 Bids Tendered	203 (6A) BORROW, TYPE A	TON	8,229	18.00 6.88%	19.55 20.40 6.75%	23.24 24.50 7.35%	28.00 19.55 5.85%	2,488,685
2014 07	IFA Hollis/clark Bay Ferry Terminal Improvements (41619/67449/0) 3 Bids Tendered	203 (7) BORROW, TYPE C	Ton	2,300	25.00 0.91%	33.00 34.00 1.13%	34.00 33.00 0.93%	35.00 35.00 0.98%	6,921,230
2013 10	HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/1081) 6 Bids Tendered	203 (9) OBLITERATION OF ROADWAY	SQUARE YARD	1,095	4.00 0.20%	2.00 4.50 0.20%	5.25 2.00 0.08%	11.00 11.00 0.44%	2,488,685
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1423) 4 Bids Tendered	203(1) Common Excavation	Cubic Yard	148,000	8.00 2.52%	6.75 10.00 3.75%	10.13 7.50 2.72%	16.25 6.75 2.25%	39,452,755
2015 03	AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/1423) 3 Bids Tendered	203(1) Common Excavation	Cubic Yard	6,250	13.00 1.10%	10.00 10.00 0.91%	18.67 20.00 1.70%	26.00 26.00 2.13%	6,887,552
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/1423) 7 Bids Tendered	203(1) Common Excavation	Cubic Yard	196,914	7.00 5.03%	3.00 3.00 2.85%	4.56 5.00 4.62%	6.00 4.00 3.52%	20,758,919
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/1423) 2 Bids Tendered	203(1) Common Excavation	Cubic Yard	360	18.00 0.26%	10.00 10.00 0.16%	16.75 23.50 0.28%	23.50 0.00 0.00%	2,243,416
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1423) 3 Bids Tendered	203(1) COMMON EXCAVATION	CUBIC YARD	8,051	14.00 1.95%	12.00 14.30 1.98%	13.10 12.00 1.56%	14.30 13.00 1.62%	5,815,976
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1423) 3 Bids Tendered	203(1) COMMON EXCAVATION	CUBIC YARD	1,419	14.00 0.34%	12.00 14.30 0.35%	12.77 12.00 0.28%	14.30 12.00 0.26%	5,815,976

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/1423) 2 Bids Tendered	203(1) COMMON EXCAVATION	CUBIC YARD	811	14.00 0.36%	16.00 20.00 0.43%	18.00 16.00 0.33%	20.00 0.00 0.00%	3,761,496
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//1429) 4 Bids Tendered	203(10) Controlled Blasting	Linear Foot	143,383	14.00 5.41%	7.00 7.00 2.78%	11.78 9.10 3.55%	16.00 15.00 5.31%	36,149,513
2010 11	Annette Bay Ferry Terminal (28833/69200/1429) 4 Bids Tendered	203(10) Controlled Blasting	Linear Foot	11,500	8.00 1.36%	7.00 7.10 0.95%	8.03 9.00 1.18%	9.00 9.00 1.13%	8,577,504
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/1429) 2 Bids Tendered	203(10) Controlled Blasting	Square Yard	5,000	36.00 1.87%	30.00 30.00 1.72%	51.13 72.25 4.09%	72.25 0.00 0.00%	8,744,515
2013 06	JNU - Thane Road HSIP (33305/69331/1429) 1 Bids Tendered	203(10) Controlled Blasting	Square Yard	347	40.00 1.24%	40.00 40.00 1.07%	40.00 0.00 0.00%	40.00 0.00 0.00%	1,298,675
2009 06	JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/1429) 3 Bids Tendered	203(10) Controlled Blasting	Linear Foot	37,000	12.00 4.46%	3.85 6.00 2.27%	6.28 3.85 1.44%	9.00 9.00 3.15%	9,793,198
2011 04	Glacier Highway Extension (32937/69583/1429) 3 Bids Tendered	203(10) Controlled Blasting	Linear Foot	16,500	12.00 6.53%	5.00 5.00 3.23%	9.50 7.50 4.25%	16.00 16.00 5.82%	2,556,698
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1429) 3 Bids Tendered	203(10) Controlled Blasting	Linear Foot	124,000	7.00 6.85%	0.01 6.50 7.77%	4.84 8.00 8.71%	8.00 0.01 0.01%	10,369,300
2012 11	SGY- Dyea Road Improvements (Realign) (34159/67424/1429) 3 Bids Tendered	203(10) Controlled Blasting	Square Yard	9,900	40.00 10.90%	20.00 20.00 7.74%	23.42 25.00 5.90%	25.25 25.25 5.56%	2,559,735
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1429) 2 Bids Tendered	203(10) Controlled Blasting	Square Yard	3,000	35.00 1.26%	28.00 28.00 0.92%	36.00 44.00 1.36%	44.00 0.00 0.00%	9,118,342
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/1429) 4 Bids Tendered	203(10) Controlled Blasting	Linear Foot	11,200	5.00 1.48%	3.00 6.50 1.70%	5.33 3.00 0.68%	6.50 6.33 1.31%	4,277,730

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	Sawmill Creek Road Upgrade (37924/68216/1429) 3 Bids Tendered	203(10) Controlled Blasting	Linear Foot	56,400	6.00 2.75%	8.00 8.00 3.83%	9.19 11.00 4.86%	11.00 8.58 3.69%	11,789,167
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1429) 1 Bids Tendered	203(10)Alt A Controlled Blasting	Linear Foot	6,210	10.00 1.42%	12.00 12.00 1.84%	12.00 0.00 0.00%	12.00 0.00 0.00%	4,059,696
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1429) 1 Bids Tendered	203(10)Alt B Controlled Blasting	Linear Foot	4,420	10.00 1.01%	12.00 12.00 1.31%	12.00 0.00 0.00%	12.00 0.00 0.00%	4,059,696
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	203(100) Unclassified Excavation	Lump Sum	1	559,963.52 5.23%	210,000.00 390,000.00 4.09%	386,516.57 210,000.00 2.16%	631,066.29 315,000.00 2.95%	9,545,573
2016 07	F M A T S Area Surface Upgrades F F Y 2016 (45472//7255) 3 Bids Tendered	203(100) Unclassified Excavation	Lump Sum	1	1,330.00 0.15%	700.00 1,000.00 0.13%	2,233.33 700.00 0.09%	5,000.00 5,000.00 0.50%	782,631
2016 12	Fairbanks Noble Street Upgrade (45722) 4 Bids Tendered	203(100) Unclassified Excavation	Cubic Yard (Alt)	35,000.0	16.00 5.23%	6.00 11.14 4.09%	11.04 6.00 2.16%	18.03 9.00 2.95%	9,545,573
2013 02	Nordale Road Rehabilitation (39751/62166/1078) 3 Bids Tendered	203(100) Unclassified Excavation	Lump Sum	1	123,500.00 2.72%	175,000.00 280,000.00 6.30%	225,000.00 175,000.00 3.90%	280,000.00 220,000.00 4.73%	4,442,893
2017 01	Dalton Highway MP 362-379 Reconstruction (46042/63816/0) 4 Bids Tendered	203(100) Unclassified Excavation	Lump Sum	1	76,850.00 0.22%	30,000.00 30,000.00 0.09%	440,000.00 30,000.00 0.08%	1,300,000.00 1,300,000.00 3.53%	31,994,827
2012 10	Galena Campion Road Erosion Protection (38511/61653/1078) 8 Bids Tendered	203(100) Unclassified Excavation	Lump Sum	1	24,000.00 0.25%	5,000.00 10,000.00 0.10%	21,824.00 8,342.00 0.08%	60,000.00 50,000.00 0.44%	9,879,854
2012 10	Galena Campion Road Erosion Protection (38511) 8 Bids Tendered	203(100) Unclassified Excavation	Cubic Yard (Alt)	935.0	25.67 0.25%	5.35 10.70 0.10%	23.34 8.92 0.08%	64.17 53.48 0.44%	9,879,854
2013 02	Nordale Road Rehabilitation (39751) 3 Bids Tendered	203(100) Unclassified Excavation	Cubic Yard (Alt)	12,350.0	10.00 2.72%	14.17 22.67 6.30%	18.22 14.17 3.90%	22.67 17.81 4.73%	4,442,893
2018 04	Chena Ridge Cripple Creek Culvert Replacement (46349/60624/0) 7 Bids Tendered	203(105) ACE Fill	Cubic Yard	700	100.00 3.97%	40.00 40.00 1.44%	75.53 65.00 2.12%	140.00 68.70 2.03%	1,950,325
2015 09	Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/1427) 5 Bids Tendered	203(105) ACE Fill	Cubic Yard	37,700	45.00 15.77%	18.00 18.00 7.12%	35.80 25.00 9.24%	55.00 55.00 18.19%	9,525,913

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//7123) 4 Bids Tendered	203(106)-A ACE Fill	Ton	60,720	20.00 4.63%	15.60 24.00 5.86%	28.40 34.00 7.50%	40.00 40.00 8.10%	24,869,247
2012 01	Dalton Highway MP 11-18 Reconstruction (35478/62196/1081) 9 Bids Tendered	203(108) Obliteration Of Roadway	Lump Sum	1	65,000.00 0.29%	10,000.00 10,000.00 0.06%	19,250.00 20,000.00 0.12%	36,000.00 36,000.00 0.18%	16,424,452
2014 10	Elliot Highway M P 107.7 To 120.5 Reconstruction (42896/62227/1081) 9 Bids Tendered	203(108) Obliteration Of Roadway	Lump Sum	1	70,050.00 0.28%	20,000.00 40,000.00 0.20%	57,785.33 110,468.00 0.47%	150,000.00 43,000.00 0.17%	19,656,000
2012 01	Dalton Highway MP 11-18 Reconstruction (35478) 9 Bids Tendered	203(108) Obliteration Of Roadway	Square Yard (Alt)	8,290.0	7.84 0.29%	1.21 1.21 0.06%	2.32 2.41 0.12%	4.34 4.34 0.18%	16,424,452
2014 10	Elliot Highway M P 107.7 To 120.5 Reconstruction (42896) 9 Bids Tendered	203(108) Obliteration Of Roadway	Square Yard (Alt)	23,350.0	3.00 0.28%	0.86 1.71 0.20%	2.47 4.73 0.47%	6.42 1.84 0.17%	19,656,000
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1429) 5 Bids Tendered	203(10A) Controlled Blasting - South Approach and Transition	Linear Foot	50,000	7.00 2.55%	5.00 19.45 5.14%	13.79 10.50 2.60%	20.00 5.00 1.15%	18,907,426
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1429) 5 Bids Tendered	203(10B) Controlled Blasting - South Abutment	Linear Foot	6,200	10.00 0.45%	5.00 14.45 0.47%	12.47 10.80 0.33%	25.00 5.00 0.14%	18,907,426
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1429) 5 Bids Tendered	203(10C) Controlled Blasting - North Abutment	Linear Foot	1,050	15.00 0.11%	7.10 14.45 0.08%	17.71 17.00 0.09%	25.00 25.00 0.12%	18,907,426
2012 11	Sawmill Creek Road Upgrade (37924/68216/1430) 3 Bids Tendered	203(11) Ditchline/Subgrade Blasting	Square Yard	4,000	10.00 0.32%	6.60 8.00 0.27%	11.53 20.00 0.63%	20.00 6.60 0.20%	11,789,167
2015 02	Seward Highway MP 99-100 Improvements (44337/58822/1430) 2 Bids Tendered	203(11) Ditchline/Subgrade Blasting	Square Yard	6,690	10.00 1.03%	0.01 0.01 0.00%	8.01 16.00 1.27%	16.00 0.00 0.00%	7,497,210

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1430) 2 Bids Tendered	203(11) Ditchline/Subgrade Blasting	Square Yard	500	10.00 0.06%	20.00 20.00 0.11%	32.00 44.00 0.23%	44.00 0.00 0.00%	9,118,342
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/1430) 2 Bids Tendered	203(11) Ditchline/Subgrade Blasting	Square Yard	4,600	12.00 0.57%	6.00 30.00 1.58%	18.00 6.00 0.31%	30.00 0.00 0.00%	8,744,515
2009 03	Williamsport - Pile Bay Road (20012/51651/1430) 14 Bids Tendered	203(11) Ditchline/Subgrade Blasting	Square Yard	620	15.00 0.14%	20.00 54.30 0.72%	90.23 60.00 0.76%	400.00 75.00 0.89%	4,645,000
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1430) 5 Bids Tendered	203(11) Ditchline/Subgrade Blasting	Square Yard	3,640	12.00 0.32%	5.00 16.99 0.33%	17.96 5.50 0.10%	40.00 5.00 0.08%	18,907,426
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/1430) 4 Bids Tendered	203(11) Ditchline/Subgrade Blasting	Square Yard	18,700	10.00 2.97%	16.00 38.00 10.29%	32.50 26.00 7.01%	50.00 16.00 3.99%	6,906,885
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered	203(11) DITCHLINE/SUBGRADE BLASTING	SQUARE YARD	3,694	20.00 0.60%	8.00 8.00 0.28%	12.25 16.50 0.53%	16.50 0.00 0.00%	10,388,523
2016 10	Richardson Hwy MP 110-Tazlina Wayside Improvements (46051/61076/1080) 12 Bids Tendered	203(110) Borrow	Lump Sum	1	50,000.00 5.29%	30,000.00 65,000.00 12.91%	64,438.17 46,000.00 8.50%	118,000.00 40,000.00 6.23%	503,450
2013 06	Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) (40536/62251/0) 3 Bids Tendered	203(110)-A Borrow, Non-NOA	Lump Sum	1	51,600.00 4.85%	195,000.00 195,000.00 10.10%	450,000.00 380,000.00 18.06%	775,000.00 775,000.00 22.32%	1,931,426
2013 06	Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) (40536/62251/0) 3 Bids Tendered	203(110)-B Borrow, NOA	Lump Sum	1	83,500.00 7.85%	50,000.00 50,000.00 2.59%	157,200.00 255,000.00 12.12%	255,000.00 166,600.00 4.80%	1,931,426
2016 08	U.S Creek Road Resurfacing (46118/60634/1080) 6 Bids Tendered	203(112) Material Site Reclamation	Contingent Sum	1	5,000.00 0.33%	5,000.00 5,000.00 0.35%	5,000.00 5,000.00 0.34%	5,000.00 5,000.00 0.28%	1,424,518

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 10	Richardson Highway M P 345 Moose Creek R R Overpass (17152/66566/0) 8 Bids Tendered	203(112) Material Site Reclamation	Contingent Sum	1	150,000.00 1.32%	150,000.00 150,000.00 1.44%	150,000.00 150,000.00 1.37%	150,000.00 150,000.00 1.28%	10,388,566
2014 04	Northern Region E R Galena Ice Jam Flooding (41787/62697/0) 1 Bids Tendered	203(113) Debris Removal/Excavation	Cubic Yard	8,500	11.00 5.78%	16.25 16.25 5.90%	16.25 0.00 0.00%	16.25 0.00 0.00%	2,342,885
2014 05	Road to Tanana-Stage 1 (42658/61759/0) 5 Bids Tendered	203(113).NTP2 Borrow, Type C	Contingent Sum	1	780,000.00 6.46%	780,000.00 780,000.00 7.32%	780,000.00 780,000.00 6.66%	780,000.00 780,000.00 5.09%	10,650,925
2015 09	Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/1436) 5 Bids Tendered	203(117) Selected Material, Type A Modified	Cubic Yard	11,200	16.00 1.67%	7.00 12.00 1.41%	15.00 7.00 0.77%	31.00 10.00 0.98%	9,525,913
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/1430) 4 Bids Tendered	203(11A) Fluff Blasting	Square Yard	4,290	10.00 1.13%	7.00 7.00 0.70%	9.05 10.00 0.87%	10.00 9.20 0.73%	4,277,730
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//1431) 4 Bids Tendered	203(12) Drain Holes	Linear Foot	9,750	25.00 0.66%	6.00 6.00 0.16%	18.03 11.10 0.29%	28.00 28.00 0.67%	36,149,513
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1431) 3 Bids Tendered	203(12) Drain Holes	Linear Foot	12,600	7.50 0.75%	5.00 7.50 0.91%	7.83 5.00 0.55%	11.00 11.00 1.13%	10,369,300
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1431) 2 Bids Tendered	203(12) Drain Holes	Linear Foot	1,345	10.00 0.16%	10.00 10.00 0.15%	10.25 10.50 0.15%	10.50 0.00 0.00%	9,118,342
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1431) 5 Bids Tendered	203(12) Drain Holes	Linear Foot	900	20.00 0.13%	6.50 25.00 0.12%	68.30 6.50 0.03%	120.00 100.00 0.42%	18,907,426
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1431) 3 Bids Tendered	203(12) Drain Holes	Linear Foot	700	14.00 0.15%	10.75 20.00 0.19%	21.92 10.75 0.08%	35.00 35.00 0.23%	7,440,684
2009 06	JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/1431) 3 Bids Tendered	203(12) Drain Holes	Linear Foot	1,800	12.00 0.22%	4.85 4.85 0.09%	7.45 7.50 0.14%	10.00 10.00 0.17%	9,793,198

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	Glacier Highway Extension (32937/69583/1431) 3 Bids Tendered	203(12) Drain Holes	Linear Foot	1,200	10.00 0.40%	5.00 5.00 0.23%	9.00 10.00 0.41%	12.00 12.00 0.32%	2,556,698
2010 11	Annette Bay Ferry Terminal (28833/69200/1431) 4 Bids Tendered	203(12) Drain Holes	Linear Foot	640	9.00 0.09%	7.00 7.00 0.05%	8.38 11.00 0.08%	11.00 8.50 0.06%	8,577,504
2012 11	SGY- Dyea Road Improvements (Realign) (34159/67424/1431) 3 Bids Tendered	203(12) Drain Holes	Linear Foot	2,910	15.00 1.20%	10.00 20.00 2.27%	16.67 20.00 1.39%	20.00 10.00 0.65%	2,559,735
2009 09	Ktn- N. Tongass Hwy Emergency Slope Stabilization (24392/69086/1431) 3 Bids Tendered	203(12) Drain Holes	Linear Foot	400	15.00 0.96%	5.00 20.00 1.62%	11.00 5.00 0.40%	20.00 8.00 0.61%	495,324
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/1431) 4 Bids Tendered	203(12) Drain Holes	Linear Foot	280	10.00 0.07%	5.00 23.00 0.15%	28.13 5.00 0.03%	50.00 34.50 0.18%	4,277,730
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/1431) 2 Bids Tendered	203(12) Drain Holes	Linear Foot	2,600	10.00 0.27%	10.00 10.00 0.30%	13.00 16.00 0.47%	16.00 0.00 0.00%	8,744,515
2012 11	Sawmill Creek Road Upgrade (37924/68216/1431) 3 Bids Tendered	203(12) Drain Holes	Linear Foot	4,800	7.00 0.27%	4.60 8.00 0.33%	5.87 5.00 0.19%	8.00 4.60 0.17%	11,789,167
2017 07	Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract (47051//1081) 7 Bids Tendered	203(121) Spread Existing Roadway	Station	652	155.00 3.25%	173.73 173.73 4.05%	395.69 275.00 5.02%	900.00 196.07 3.48%	2,798,511
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/1432) 7 Bids Tendered	203(13) Stabilization - Rock Bolt	Each	15	2,000.00 0.58%	1,000.00 2,500.00 0.76%	1,642.86 2,000.00 0.56%	2,500.00 1,400.00 0.39%	4,964,043
2012 11	SGY- Dyea Road Improvements (Realign) (34159/67424/1432) 3 Bids Tendered	203(13) Stabilization - Rock Bolt	Each	50	2,000.00 2.75%	1,000.00 1,000.00 1.95%	1,586.67 1,500.00 1.79%	2,260.00 2,260.00 2.51%	2,559,735
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/1432) 4 Bids Tendered	203(13) Stabilization - Rock Bolt	Each	50	1,500.00 1.98%	500.00 1,380.00 1.61%	1,815.00 500.00 0.51%	4,000.00 1,380.00 1.27%	4,277,730

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1432) 2 Bids Tendered	203(13) Stabilization - Rock Bolt	Each	40	2,000.00 0.96%	2,205.00 2,500.00 1.10%	2,352.50 2,205.00 0.91%	2,500.00 0.00 0.00%	9,118,342
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1432) 3 Bids Tendered	203(13) Stabilization - Rock Bolt	Each	25	2,000.00 0.39%	1,300.00 1,300.00 0.31%	1,733.33 1,800.00 0.39%	2,100.00 2,100.00 0.43%	10,369,300
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/1432) 2 Bids Tendered	203(13) Stabilization - Rock Bolt	Each	5	3,000.00 0.16%	2,000.00 2,000.00 0.11%	2,200.00 2,400.00 0.14%	2,400.00 0.00 0.00%	8,744,515
2010 11	Annette Bay Ferry Terminal (28833/69200/0) 4 Bids Tendered	203(13A) Stabilization-Rock Bolt, Furnished	Linear Foot	300	40.00 0.18%	9.50 9.50 0.03%	20.63 12.00 0.04%	42.00 19.00 0.06%	8,577,504
2010 11	Annette Bay Ferry Terminal (28833/69200/0) 4 Bids Tendered	203(13B) Stabilization-Rock Bolt, Installed	Each	20	975.00 0.29%	800.00 945.50 0.22%	1,018.13 800.00 0.18%	1,237.00 1,090.00 0.24%	8,577,504
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1433) 3 Bids Tendered	203(14) Stabilization - Rock Dowel	Each	50	1,500.00 0.59%	1,150.00 1,150.00 0.55%	1,616.67 1,600.00 0.70%	2,100.00 2,100.00 0.85%	10,369,300
2015 02	Seward Highway MP 99-100 Improvements (44337/58822/1435) 2 Bids Tendered	203(16A) Stabilization	Contingent Sum	1	125,000.00 1.93%	125,000.00 125,000.00 1.67%	125,000.00 125,000.00 1.48%	125,000.00 0.00 0.00%	7,497,210
2009 12	Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/0) 6 Bids Tendered	203(17A) Rockfall Mitigation - Wire Mesh	Lump Sum	1	106,000.00 0.64%	70,000.00 110,000.00 0.94%	102,500.00 80,000.00 0.68%	160,000.00 70,000.00 0.56%	11,696,889
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1436) 5 Bids Tendered	203(19) 10-inch Minus Shot Rock Embankment	Cubic Yard	86,750	8.00 5.06%	5.00 9.00 4.13%	16.24 5.00 2.15%	32.00 25.00 10.01%	18,907,426
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	203(19) 6-INCH MINUS SHOT ROCK BORROW	CUBIC YARD	497	53.00 0.83%	25.00 45.00 0.59%	35.00 25.00 0.31%	45.00 0.00 0.00%	3,761,496
2009 03	Gustavus Causeway Replacement (19772/67599/1437) 3 Bids Tendered	203(19) Approach & Staging Area Embankment	Lump Sum	1	2,000,000.00 10.82%	2,000,000.00 2,000,000.00 11.80%	2,573,666.67 2,471,000.00 13.80%	3,250,000.00 3,250,000.00 17.53%	16,952,310
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	203(19) BORROW, 10-INCH MINUS SHOT ROCK	LUMP SUM	1	208,495.00 3.61%	250,000.00 308,000.00 5.30%	336,000.00 450,000.00 7.27%	450,000.00 250,000.00 3.86%	5,815,976

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	203(19) BORROW, 10-INCH MINUS SHOT ROCK	LUMP SUM	1	34,965.00 0.60%	50,000.00 54,450.00 0.94%	51,483.33 50,000.00 0.81%	54,450.00 50,000.00 0.77%	5,815,976
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/7736) 2 Bids Tendered	203(19) Contaminated Material Testing, Handling and Disposal	Contingent Sum	1	100,000.00 0.27%	100,000.00 100,000.00 0.27%	100,000.00 100,000.00 0.27%	100,000.00 0.00 0.00%	36,856,108
2009 12	Ktn - South Tongass Highway Guardrail Replacement (17976/67422/0) 3 Bids Tendered	203(19) Control of Invasive Plants	Lump Sum	1	5,000.00 0.22%	20,000.00 20,000.00 1.51%	35,000.00 25,000.00 1.86%	60,000.00 60,000.00 4.43%	1,328,050
2012 11	SGY- Dyea Road Improvements (Realign) (34159/67424/0) 3 Bids Tendered	203(19) Control of Invasive Plants	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,559,735
2009 06	JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/-1) 3 Bids Tendered	203(19) Control of Invasive Plants	Lump Sum	1	25,000.00 0.25%	9,935.00 35,000.00 0.36%	31,645.00 9,935.00 0.10%	50,000.00 50,000.00 0.47%	9,793,198
2009 04	KTN- North Tongass Safety Improvements (13373) 3 Bids Tendered	203(19) Control of Invasive Plants	Square Foot (Alt)	1,470.0	10.20 0.89%	3.40 13.61 1.77%	9.07 10.20 1.29%	13.61 3.40 0.37%	1,129,532
2009 04	KTN- North Tongass Safety Improvements (13373/67423/1437) 3 Bids Tendered	203(19) Control of Invasive Plants	Lump Sum	1	15,000.00 0.89%	5,000.00 20,000.00 1.77%	13,333.33 15,000.00 1.29%	20,000.00 5,000.00 0.37%	1,129,532
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/0) 3 Bids Tendered	203(19) Control of Invasive Plants	Lump Sum	1	10,000.00 0.08%	4,000.00 4,000.00 0.04%	7,933.33 10,000.00 0.09%	10,000.00 9,800.00 0.08%	10,369,300
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656) 3 Bids Tendered	203(19) Control of Invasive Plants	Square Foot (Alt)	2,500.0	4.00 0.08%	1.60 1.60 0.04%	3.17 4.00 0.09%	4.00 3.92 0.08%	10,369,300
2014 11	Fritz Cove Road Rehabilitation And Repair (36604/69397/0) 2 Bids Tendered	203(19) Control of Invasive Species	Square Yard	255	40.00 0.28%	25.00 25.00 0.20%	67.50 110.00 0.62%	110.00 0.00 0.00%	3,115,745

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 06	Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd (39072/67555/1424) 1 Bids Tendered	203(19) Control Of Invasive Species	Lump Sum	1	10,000.00 1.24%	12,800.00 12,800.00 1.29%	12,800.00 0.00 0.00%	12,800.00 0.00 0.00%	993,567
2016 04	Gravina Mill Access Road (44786/Z699220000/1447) 4 Bids Tendered	203(19) Corduroy Foundation Stabilization	Square Yard	131	100.00 0.66%	10.00 25.00 0.19%	37.50 15.00 0.11%	100.00 100.00 0.68%	1,695,525
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/7740) 8 Bids Tendered	203(19) Dewatering Plan	Lump Sum	1	10,000.00 0.11%	1,500.00 1,500.00 0.02%	8,581.13 4,000.00 0.05%	29,000.00 10,000.00 0.13%	7,589,893
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/7734) 8 Bids Tendered	203(19) DITCH EXCAVATION	CUBIC YARD	7,650	15.00 1.15%	6.03 20.00 1.78%	16.42 16.00 1.36%	40.00 7.00 0.59%	8,594,153
2012 11	Sawmill Creek Road Upgrade (37924/68216/0) 3 Bids Tendered	203(19) Ditch Reconditioning	Linear Foot	2,550	6.00 0.12%	5.00 5.00 0.11%	8.13 9.50 0.19%	9.90 9.90 0.19%	11,789,167
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1437) 3 Bids Tendered	203(19) Ditch Reconditioning	Station	119	500.00 0.93%	620.00 1,000.00 1.60%	803.33 620.00 0.83%	1,000.00 790.00 0.89%	7,440,684
2014 05	Haines Ferry Terminal Improvements (39251/68433/0) 4 Bids Tendered	203(19) DREDGING EXCAVATION	CUBIC YARD	14,000	25.00 3.60%	20.85 23.00 2.15%	24.34 20.85 1.81%	28.00 28.00 2.42%	14,979,745
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1437) 3 Bids Tendered	203(19) EPS Geofoam	Cubic Foot	27,600	10.00 1.40%	6.13 6.13 0.88%	7.71 9.00 1.25%	9.00 8.00 1.07%	19,292,860

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project	203(19) Filter Course	Ton	3,200	40.00 0.63%	21.00 35.00 0.67%	28.00 21.00 0.38%	35.00 0.00 0.00%	16,614,244
2009 08	Glenn Highway MP 63.5, Erosion (24836/51881/7734) 11 Bids Tendered	203(19) Interim Embankment Stabilization	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	758,238
2009 09	Ktn- N. Tongass Hwy Emergency Slope Stabilization (24392/69086/1433) 3 Bids Tendered	203(19) Pre-Blast Survey	Each	15	600.00 1.45%	577.00 1,100.00 3.33%	875.67 950.00 2.86%	1,100.00 577.00 1.66%	495,324
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/1437) 2 Bids Tendered	203(19) Pre-Blast Survey	Each	33	600.00 0.21%	760.00 1,500.00 0.57%	1,130.00 760.00 0.28%	1,500.00 0.00 0.00%	8,744,515
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1432) 2 Bids Tendered	203(19) Pre-Blast Survey	Each	15	1,500.00 0.27%	1,000.00 1,000.00 0.16%	1,300.00 1,600.00 0.25%	1,600.00 0.00 0.00%	9,118,342
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/7735) 6 Bids Tendered	203(19) Rockfall Mitigation	Contingent Sum	1	125,000.00 0.63%	125,000.00 125,000.00 0.70%	125,000.00 125,000.00 0.69%	125,000.00 125,000.00 0.63%	17,817,902
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/1436) 7 Bids Tendered	203(19) Rockfall Mitigation	Contingent Sum	1	125,000.00 2.41%	125,000.00 125,000.00 2.52%	125,000.00 125,000.00 2.34%	125,000.00 125,000.00 2.31%	4,964,043
2009 12	Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/1437) 6 Bids Tendered	203(19) Scaling	Lump Sum	1	80,000.00 0.48%	33,000.00 60,000.00 0.51%	64,666.67 100,000.00 0.84%	100,000.00 75,000.00 0.61%	11,696,889
2013 12	JNU-North Douglas Highway Pavement Rehabilitation (40794/67531/1437) 2 Bids Tendered	203(19) Shoulder Excavation	Station	66	300.00 0.35%	260.00 300.00 0.44%	280.00 260.00 0.31%	300.00 0.00 0.00%	4,522,796

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/1434) 4 Bids Tendered	203(19) Slope Stabilization	Contingent Sum	1	100,000.00 2.64%	100,000.00 100,000.00 2.34%	100,000.00 100,000.00 2.04%	100,000.00 100,000.00 1.84%	4,277,730
2018 07	(67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/0) 1 Bids Tendered	203(19) Special Excavation	CYVM	570	20.00 0.20%	32.50 32.50 0.30%	32.50 0.00 0.00%	32.50 0.00 0.00%	6,157,603
2009 12	HOONAH FERRY TERMINAL TO AIRPORT PAVEMENT REHABILITATION (23195/68909/1437) 3 Bids Tendered	203(19) Subgrade Repair	Contingent Sum	1	30,000.00 1.17%	30,000.00 30,000.00 1.74%	30,000.00 30,000.00 1.67%	30,000.00 30,000.00 1.35%	1,720,852
2010 11	JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1437) 3 Bids Tendered	203(19) Subgrade Repair	Contingent Sum	1	20,000.00 0.32%	20,000.00 20,000.00 0.41%	20,000.00 20,000.00 0.29%	20,000.00 20,000.00 0.27%	4,884,352
2010 06	JNU-Glacier Spur Road (Pavement Rehabilitation) (20472/69348/1437) 1 Bids Tendered	203(19) Subgrade Repair	Contingent Sum	1	10,000.00 0.88%	10,000.00 10,000.00 0.88%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	1,135,309
2009 07	JNU- Mendenhall Loop to Ferry Terminal (23372/68901/1437) 2 Bids Tendered	203(19) Subgrade Repair	Contingent Sum	1	10,000.00 0.30%	10,000.00 10,000.00 0.35%	10,000.00 10,000.00 0.31%	10,000.00 0.00 0.00%	2,878,170
2010 11	Annette Bay Ferry Terminal (28833/69200/0) 4 Bids Tendered	203(19) Trench Blasting for Storm Drain Utilities	Linear Foot	325	35.00 0.17%	41.00 41.00 0.16%	50.50 45.00 0.17%	68.00 48.00 0.17%	8,577,504
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1078) 3 Bids Tendered	203(19) Unclassified Excavation	Lump Sum	1	500,000.00 7.29%	225,000.00 400,000.00 5.64%	418,333.33 225,000.00 3.06%	630,000.00 630,000.00 7.95%	7,090,895
2010 11	68707 - POW Thorne Bay Road Bridges Painting (24753/68707/0) 3 Bids Tendered	203(19) Unclassified Excavation	Lump Sum	1	6,480.00 0.45%	40,000.00 40,000.00 2.20%	51,666.67 40,000.00 2.00%	75,000.00 75,000.00 3.64%	1,820,440
2012 06	JNU Trout Street Bridge Replacement BR # 1786 (36645/69561/1423) 3 Bids Tendered	203(19) Unclassified Excavation	Lump Sum	1	31,500.00 3.60%	10,000.00 22,072.56 3.23%	17,477.52 20,360.00 2.57%	22,072.56 10,000.00 1.15%	684,226

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 01	Nome - Council M P 62-73.6 (29073/60400/1078) 11 Bids Tendered	203(19) Unclassified Excavation	Lump Sum	1	150,000.00 2.48%	20,000.00 35,800.00 0.82%	92,196.47 100,000.00 2.09%	193,011.20 152,000.00 2.87%	4,359,365
2012 05	Parks Highway M P 252-263 Rehabilitation (33781/63655/1078) 7 Bids Tendered	203(19) Unclassified Excavation	Lump Sum	1	200,000.00 1.46%	100,000.00 100,000.00 0.79%	174,142.86 200,000.00 1.57%	280,000.00 125,000.00 0.98%	12,580,165
2010 10	AMHS SW Warehouse (28695/69054/0) 3 Bids Tendered	203(19) Unclassified Excavation	Lump Sum	1	14,400.00 2.00%	3,816.00 6,014.00 0.94%	6,760.00 3,816.00 0.56%	10,450.00 10,450.00 1.53%	639,474
2011 05	JNU - Bridge Repair, Basin Road Trestle (33038/68979/0) 4 Bids Tendered	203(19) Unclassified Excavation	Lump Sum	1	27,000.00 2.21%	20,000.00 94,700.00 7.54%	55,338.20 20,000.00 1.41%	94,700.00 76,472.00 5.07%	1,256,788
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449) 3 Bids Tendered	203(19) Unclassified Excavation	Cubic Yard (Alt)	21,600.0	23.15 7.29%	10.42 18.52 5.64%	19.37 10.42 3.06%	29.17 29.17 7.95%	7,090,895
2010 04	Nome Roads (27855/62067/1078) 6 Bids Tendered	203(19) Unclassified Excavation	Lump Sum	1	172,500.00 3.96%	133,000.00 146,000.00 4.84%	343,166.67 350,000.00 9.90%	830,000.00 830,000.00 21.03%	3,014,506
2010 11	68707 - POW Thorne Bay Road Bridges Painting (24753) 3 Bids Tendered	203(19) Unclassified Excavation	Cubic Yard (Alt)	540.0	12.00 0.45%	74.07 74.07 2.20%	95.68 74.07 2.00%	138.89 138.89 3.64%	1,820,440
2009 12	Dalton Highway Culverts, M P 260-321 (25514/62622/1425) 9 Bids Tendered	203(19) Unclassified Excavation	Lump Sum	1	272,900.00 1.27%	175,000.00 700,000.00 3.95%	438,888.89 450,000.00 2.31%	700,000.00 305,000.00 1.40%	17,738,224
2011 04	Dalton Hwy MP 274-289 Rehabilitation (26934/67018/1078) 7 Bids Tendered	203(19) Unclassified Excavation	Lump Sum	1	290,000.00 0.87%	100,000.00 163,300.00 0.59%	396,471.43 722,000.00 2.45%	722,000.00 650,000.00 2.12%	27,690,520
2012 06	Sgy - Pedestrian Improvements (30593/69304/1078) 3 Bids Tendered	203(19) Unclassified Excavation	Lump Sum	1	2,000.00 0.47%	3,000.00 4,949.34 1.22%	4,316.45 5,000.00 1.19%	5,000.00 3,000.00 0.68%	404,660
2011 11	Gambell Evacuation Road (33613/63825/0) 9 Bids Tendered	203(19) Unclassified Excavation	Lump Sum	1	12,000.00 0.09%	8,700.00 185,000.00 2.69%	216,914.78 170,000.00 2.32%	853,000.00 8,700.00 0.10%	6,878,072
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	203(19) UNCLASSIFIED EXCAVATION	Lump Sum	1	10,000.00 0.41%	20,000.00 20,000.00 0.85%	26,666.67 30,000.00 1.08%	30,000.00 30,000.00 0.65%	2,359,505
2013 06	Naukati Harbor Improvements (39471) 3 Bids Tendered	203(19) UNCLASSIFIED EXCAVATION	Cubic Yard (Alt)	1,000.0	10.00 0.41%	20.00 20.00 0.85%	26.67 30.00 1.08%	30.00 30.00 0.65%	2,359,505

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 11	Bonanza Channel Bridge #347 Repainting (33932/63900/0) 4 Bids Tendered	203(19) Unclassified Excavation and Replacement	Lump Sum	1	19,500.00 2.20%	50,000.00 50,000.00 3.66%	148,825.00 105,000.00 7.27%	374,000.00 66,300.00 4.29%	1,365,230
2014 11	Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement (43237/68092/0) 3 Bids Tendered	203(19) Unclassified Excavation for Alignment "B"	Lump Sum	1	1,050.00 0.16%	2,200.00 4,370.00 0.84%	3,523.33 2,200.00 0.36%	4,370.00 4,000.00 0.64%	517,494
2015 12	Kake Ferry Terminal Passenger Facility (45186/SAMHS00002/0) 5 Bids Tendered	203(19) UPLAND IMPROVEMENTS	Lump Sum	1	25,000.00 2.58%	22,150.00 39,600.00 3.55%	44,450.00 42,500.00 3.28%	68,000.00 68,000.00 5.02%	1,115,500
2009 12	Hoonah Ferry Terminal Improvements (25535/67813/0) 3 Bids Tendered	203(19) Uplands Expansion	Lump Sum	1	800,000.00 24.22%	500,000.00 720,000.00 23.02%	618,933.33 500,000.00 15.37%	720,000.00 636,800.00 18.13%	3,127,459
2015 10	Angoon Ferry Terminal Passenger Facility (45185/Z683620000/0) 3 Bids Tendered	203(19) UPLANDS EXPANSION	Lump Sum	1	350,000.00 22.88%	250,000.00 250,000.00 15.69%	381,666.67 395,000.00 17.31%	500,000.00 500,000.00 20.98%	1,593,868
2015 10	SGY- Klondike Highway Repairs (43123/Z684800000/1437) 2 Bids Tendered	203(19) Void Repair	Contingent Sum	1	25,000.00 1.87%	25,000.00 25,000.00 1.61%	25,000.00 25,000.00 1.60%	25,000.00 0.00 0.00%	1,549,720
2012 06	Sgy - Pedestrian Improvements (30593/69304/1078) 3 Bids Tendered	203(19).A Unclassified Excavation	Lump Sum	1	700.00 0.16%	1,000.00 2,036.76 0.50%	1,512.25 1,000.00 0.24%	2,036.76 1,500.00 0.34%	404,660
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/0) 4 Bids Tendered	203(19)a Stage 6 Temporary Surcharge	Ton	1,226	20.00 1.03%	20.00 20.00 1.17%	23.75 20.00 1.08%	35.00 20.00 0.94%	2,092,727
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1078) 3 Bids Tendered	203(19)-A Unclassified Excavation	Lump Sum	1	30,000.00 0.44%	23,000.00 23,000.00 0.32%	36,000.00 35,000.00 0.48%	50,000.00 50,000.00 0.63%	7,090,895
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//0) 4 Bids Tendered	203(19A) Embankment, Type A	Cubic Yard	209,390	13.00 7.34%	1.00 8.80 5.10%	11.20 1.00 0.57%	25.00 10.00 5.17%	36,149,513
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/6833) 5 Bids Tendered	203(19A) Settlement Platform	Each	3	3,000.00 0.09%	750.00 10,000.00 0.30%	4,750.00 750.00 0.02%	10,000.00 2,000.00 0.05%	9,994,028

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/6833) 3 Bids Tendered	203(19A) Settlement Platforms	Each	10	3,000.00 0.34%	1,500.00 1,500.00 0.16%	2,666.67 1,500.00 0.15%	5,000.00 5,000.00 0.48%	9,109,265
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/6833) 5 Bids Tendered	203(19A) Settlement Platforms	Each	4	2,000.00 0.05%	500.00 2,500.00 0.06%	1,405.60 500.00 0.01%	2,500.00 2,500.00 0.05%	15,967,622
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	203(19-Alt1) 6-INCH MINUS SHOT ROCK BORROW	CUBIC YARD	278	53.00 0.46%	25.00 45.00 0.33%	35.00 25.00 0.18%	45.00 0.00 0.00%	3,761,496
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	203(19-Alt2) 6-INCH MINUS SHOT ROCK BORROW	CUBIC YARD	402	53.00 0.67%	25.00 45.00 0.48%	35.00 25.00 0.25%	45.00 0.00 0.00%	3,761,496
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	203(19-Alt3) 6-INCH MINUS SHOT ROCK BORROW	CUBIC YARD	383	53.00 0.64%	25.00 45.00 0.46%	35.00 25.00 0.24%	45.00 0.00 0.00%	3,761,496
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/6834) 3 Bids Tendered	203(19B) Piezometer	Each	10	2,000.00 0.23%	3,200.00 3,200.00 0.35%	4,400.00 5,000.00 0.49%	5,000.00 5,000.00 0.48%	9,109,265
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/6834) 5 Bids Tendered	203(19B) Piezometers	Each	3	2,000.00 0.06%	750.00 10,000.00 0.30%	5,970.00 750.00 0.02%	10,000.00 2,100.00 0.06%	9,994,028
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//0) 4 Bids Tendered	203(19C) Embankment, Type C	Cubic Yard	107,700	8.00 2.32%	1.00 10.10 3.01%	8.78 1.00 0.29%	14.00 10.00 2.66%	36,149,513
2014 11	HSIP POW Craig-Klawock Highway Guardrail Improvement (38154/67832/7244) 2 Bids Tendered	203(1A) Common Excavation	Lump Sum	1	0.00 0.00%	2,000.00 40,000.00 2.78%	21,000.00 2,000.00 0.12%	40,000.00 0.00 0.00%	1,437,638
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	203(1-Alt1) COMMON EXCAVATION	CUBIC YARD	411	14.00 0.18%	16.00 20.00 0.22%	18.00 16.00 0.17%	20.00 0.00 0.00%	3,761,496

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	203(1-Alt2) COMMON EXCAVATION	CUBIC YARD	613	14.00 0.27%	16.00 20.00 0.33%	18.00 16.00 0.25%	20.00 0.00 0.00%	3,761,496
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	203(1-Alt3) COMMON EXCAVATION	CUBIC YARD	555	14.00 0.24%	16.00 20.00 0.30%	18.00 16.00 0.22%	20.00 0.00 0.00%	3,761,496
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1424) 3 Bids Tendered	203(2) Rock Excavation	Cubic Yard	126,650	25.00 25.00%	15.00 15.00 18.32%	20.67 22.00 24.45%	25.00 25.00 25.71%	10,369,300
2013 06	JNU - Thane Road HSIP (33305/69331/1424) 1 Bids Tendered	203(2) Rock Excavation	Cubic Yard	1,070	20.00 1.92%	60.00 60.00 4.94%	60.00 0.00 0.00%	60.00 0.00 0.00%	1,298,675
2017 06	Dalton Highway MP 209-222 Reconstruction (45785//1078) 7 Bids Tendered	203(2) Rock Excavation	Cubic Yard	5,300	12.00 0.24%	10.55 12.00 0.30%	19.61 28.74 0.64%	30.00 25.00 0.53%	20,984,015
2012 02	68688 - Klw To Hollis Pvmt Rehab - Final Estimate (35641/68688/1424) 3 Bids Tendered	203(2) Rock Excavation	Cubic Yard	5	20.00 0.00%	200.00 730.00 0.03%	553.33 200.00 0.01%	730.00 730.00 0.03%	12,913,532
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1424) 3 Bids Tendered	203(2) Rock Excavation	Cubic Yard	415	25.00 0.63%	30.00 60.00 1.58%	43.33 30.00 0.79%	60.00 40.00 0.99%	1,576,571
2014 10	Elliot Highway M P 107.7 To 120.5 Reconstruction (42896/62227/1424) 9 Bids Tendered	203(2) Rock Excavation	Cubic Yard	35,800	20.00 2.83%	1.53 18.00 3.28%	17.56 1.53 0.23%	30.00 12.50 1.80%	19,656,000
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1424) 2 Bids Tendered	203(2) ROCK EXCAVATION	CUBIC YARD	35	500.00 0.12%	100.00 300.00 0.08%	200.00 100.00 0.03%	300.00 0.00 0.00%	13,394,988
2009 10	Dalton Highway MP 175 to 197 Rehabilitation (5722/62860/0) 7 Bids Tendered	203(20) Access Road Borrow	Ton	7,000	6.00 0.16%	5.00 9.00 0.25%	8.43 10.00 0.27%	13.50 5.00 0.13%	25,642,513
2012 11	Sawmill Creek Road Upgrade (37924/68216/0) 3 Bids Tendered	203(20) Backfill Culvert Pipe In-Place	Lump Sum	1	7,500.00 0.06%	10,000.00 30,000.00 0.25%	17,666.67 10,000.00 0.08%	30,000.00 13,000.00 0.10%	11,789,167
2012 11	Sawmill Creek Road Upgrade (37924) 3 Bids Tendered	203(20) Backfill Culvert Pipe In-Place	Each (Alt)	1.0	7,500.00 0.06%	10,000.00 30,000.00 0.25%	17,666.67 10,000.00 0.08%	30,000.00 13,000.00 0.10%	11,789,167

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1432) 2 Bids Tendered	203(20) Control of Invasive Plants	Lump Sum	1	20,000.00 0.24%	100,000.00 100,000.00 1.10%	125,000.00 150,000.00 1.55%	150,000.00 0.00 0.00%	9,118,342
2012 10	Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs (38671/52333/7123) 9 Bids Tendered	203(20) Detour Excavation	Cubic Yard	2,000	11.00 2.21%	6.00 7.00 1.69%	9.22 8.00 1.71%	17.00 9.00 1.91%	826,020
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/7740) 8 Bids Tendered	203(20) Dewatering	Contingent Sum	1	200,000.00 2.22%	200,000.00 200,000.00 2.64%	200,000.00 200,000.00 2.61%	200,000.00 200,000.00 2.58%	7,589,893
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/7739) 2 Bids Tendered	203(20) Embankment of Contamindated Soil Stockpiles	Lump Sum	1	80,000.00 0.21%	20,000.00 250,000.00 0.68%	135,000.00 20,000.00 0.05%	250,000.00 0.00 0.00%	36,856,108
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/0) 2 Bids Tendered	203(20) ENVIRONMENTAL MONITOR	LUMP SUM	1	4,000.00 0.09%	10,000.00 20,000.00 0.40%	15,000.00 10,000.00 0.19%	20,000.00 0.00 0.00%	5,031,578
2009 12	Ktn - South Tongass Highway Guardrail Replacement (17976/67422/1429) 3 Bids Tendered	203(20) Grading for Guardrail	Linear Foot	20,475	6.00 5.35%	1.00 5.00 7.71%	3.67 1.00 1.52%	5.00 5.00 7.56%	1,328,050
2009 06	JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/4110) 3 Bids Tendered	203(20) Overburden Exploration	Contingent Sum	1	10,000.00 0.10%	10,000.00 10,000.00 0.10%	10,000.00 10,000.00 0.10%	10,000.00 10,000.00 0.09%	9,793,198
2012 11	SGY- Dyea Road Improvements (Realign) (34159/67424/0) 3 Bids Tendered	203(20) Overburden Exploration	Linear Foot	200	50.00 0.28%	12.50 65.00 0.51%	32.50 20.00 0.10%	65.00 12.50 0.06%	2,559,735
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1436) 3 Bids Tendered	203(20) Pre-blast Survey	Each	10	900.00 0.14%	192.00 2,000.00 0.27%	1,630.67 192.00 0.02%	2,700.00 2,700.00 0.26%	7,440,684

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 07	Richardson Highway Flooding Permanent Repairs (Oct. 06) (33068/76783/0) 6 Bids Tendered	203(20) Recondition Ditch	Station	95	500.00 0.42%	200.00 200.00 0.21%	578.17 344.00 0.32%	1,400.00 300.00 0.27%	8,965,263
2010 10	AMHS SW Warehouse (28695/69054/0) 3 Bids Tendered	203(20) Re-Grade Existing Lot	Lump Sum	1	8,000.00 1.11%	1,860.00 12,284.00 1.92%	6,364.67 1,860.00 0.27%	12,284.00 4,950.00 0.72%	639,474
2009 12	Hoonah Ferry Terminal Improvements (25535/67813/0) 3 Bids Tendered	203(20) Regrade Existing Uplands	Lump Sum	1	15,000.00 0.45%	17,000.00 17,000.00 0.54%	21,000.00 28,000.00 0.86%	28,000.00 18,000.00 0.51%	3,127,459
2015 10	Angoon Ferry Terminal Passenger Facility (45185/Z683620000/0) 3 Bids Tendered	203(20) REGRADE EXISTING UPLANDS	Lump Sum	1	20,000.00 1.31%	9,000.00 9,000.00 0.56%	37,996.67 34,990.00 1.53%	70,000.00 70,000.00 2.94%	1,593,868
2014 05	Haines Ferry Terminal Improvements (39251/68433/0) 4 Bids Tendered	203(20) REGRADE EXISTING UPLANDS	LUMP SUM	1	25,000.00 0.26%	11,000.00 60,000.00 0.40%	41,025.00 65,600.00 0.41%	65,600.00 11,000.00 0.07%	14,979,745
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	203(20) ROCK BARRIER	Lump Sum	1	8,000.00 0.32%	10,000.00 15,000.00 0.64%	13,333.33 15,000.00 0.54%	15,000.00 10,000.00 0.22%	2,359,505
2010 11	JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1085) 3 Bids Tendered	203(20) Shoulder Excavation	Station	83	250.00 0.33%	200.00 200.00 0.34%	697.00 936.00 1.13%	955.00 955.00 1.07%	4,884,352
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1437) 3 Bids Tendered	203(20) Shoulder Excavation	Linear Foot	9,516	10.00 0.48%	2.97 2.97 0.15%	4.66 6.00 0.29%	6.00 5.00 0.23%	19,292,860
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/0) 2 Bids Tendered	203(20) Subgrade Repair	Contingent Sum	1	30,000.00 0.31%	30,000.00 30,000.00 0.34%	30,000.00 30,000.00 0.34%	30,000.00 0.00 0.00%	8,744,515
2010 11	Annette Bay Ferry Terminal (28833/69200/0) 4 Bids Tendered	203(20) Trench Blasting for Electrical Utilities	Linear Foot	1,400	35.00 0.72%	33.00 49.00 0.80%	46.50 45.00 0.72%	59.00 59.00 0.90%	8,577,504
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/0) 4 Bids Tendered	203(20)a Guages and Monitoring Devices	Lump Sum	1	5,000.00 0.21%	10,000.00 10,000.00 0.48%	18,250.00 25,000.00 1.10%	25,000.00 20,000.00 0.77%	2,092,727

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 06	Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880) 4 Bids Tendered	203(20-A) Emergency Vehicle Crossover #2	Ton (Alt)	585.0	42.28 0.18%	51.28 51.28 0.28%	100.43 85.47 0.44%	205.13 205.13 0.97%	10,696,233
2016 06	Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880/59028/1423) 4 Bids Tendered	203(20-A) Emergency Vehicle Crossover #2	Lump Sum	1	24,735.00 0.18%	30,000.00 30,000.00 0.28%	58,750.00 50,000.00 0.44%	120,000.00 120,000.00 0.97%	10,696,233
2016 06	Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880/59028/1423) 4 Bids Tendered	203(20-B) Emergency Vehicle Crossover #5	Lump Sum	1	37,535.00 0.28%	30,000.00 30,000.00 0.28%	58,750.00 50,000.00 0.44%	120,000.00 120,000.00 0.97%	10,696,233
2016 06	Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880) 4 Bids Tendered	203(20-B) Emergency Vehicle Crossover #5	Ton (Alt)	615.0	61.03 0.28%	48.78 48.78 0.28%	95.53 81.30 0.44%	195.12 195.12 0.97%	10,696,233
2016 06	Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880) 4 Bids Tendered	203(20-C) Emergency Vehicle Crossover # 6	Ton (Alt)	615.0	65.22 0.30%	48.78 48.78 0.28%	107.72 81.30 0.44%	243.90 243.90 1.22%	10,696,233
2016 06	Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880/59028/1423) 4 Bids Tendered	203(20-C) Emergency Vehicle Crossover # 6	Lump Sum	1	40,110.00 0.30%	30,000.00 30,000.00 0.28%	66,250.00 50,000.00 0.44%	150,000.00 150,000.00 1.22%	10,696,233
2016 06	Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880) 4 Bids Tendered	203(20-D) Emergency Vehicle Crossover #12	Ton (Alt)	615.0	61.73 0.28%	48.78 48.78 0.28%	99.59 81.30 0.44%	211.38 211.38 1.06%	10,696,233

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 06	Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880/59028/1423) 4 Bids Tendered	203(20-D) Emergency Vehicle Crossover #12	Lump Sum	1	37,965.00 0.28%	30,000.00 30,000.00 0.28%	61,250.00 50,000.00 0.44%	130,000.00 130,000.00 1.06%	10,696,233
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to Sterling; Sterling Highway Kenai NWR Visitor Enhancements (47023/54990, 58431, 58533/0) 4 Bids Tendered	203(21) Contaminated Material Testing, Handling, and Disposal	Contingent Sum	1	200,000.00 0.31%	200,000.00 200,000.00 0.37%	200,000.00 200,000.00 0.34%	200,000.00 200,000.00 0.34%	53,907,758
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/0) 2 Bids Tendered	203(21) CONTAMINATED SOIL HANDLING	CONTINGENT SUM	1	10,000.00 0.23%	10,000.00 10,000.00 0.20%	10,000.00 10,000.00 0.19%	10,000.00 0.00 0.00%	5,031,578
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/0) 2 Bids Tendered	203(21) Control of Invasive Plants	Lump Sum	1	50,000.00 0.52%	8,000.00 20,000.00 0.23%	14,000.00 8,000.00 0.09%	20,000.00 0.00 0.00%	8,744,515
2010 03	KTN-Totem Bight To Whipple Creek (17733) 2 Bids Tendered	203(21) Control of Invasive Plants	Cubic Yard (Alt)	80.0	625.00 0.52%	100.00 250.00 0.23%	175.00 100.00 0.09%	250.00 0.00 0.00%	8,744,515
2009 12	Ktn - South Tongass Highway Guardrail Replacement (17976/67422/0) 3 Bids Tendered	203(21) Embankment for Linear Grading	Cubic Yard	1,000	25.00 1.09%	30.00 40.00 3.01%	36.67 40.00 2.98%	40.00 30.00 2.22%	1,328,050
2014 05	Haines Ferry Terminal Improvements (39251/68433/0) 4 Bids Tendered	203(21) EPS GEOFOAM	CUBIC FOOT	14,750	10.00 1.52%	11.00 16.00 1.58%	16.44 20.70 1.89%	20.70 11.00 1.00%	14,979,745
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/0) 2 Bids Tendered	203(21) Flowable Fill	Cubic Yard	100	350.00 0.42%	175.00 300.00 0.33%	237.50 175.00 0.18%	300.00 0.00 0.00%	9,118,342

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/7736) 8 Bids Tendered	203(21) FLOWABLE FILL	CUBIC YARD	2	250.00 0.01%	280.00 1,000.00 0.02%	1,547.25 3,000.00 0.07%	3,000.00 2,500.00 0.06%	8,594,153
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1437) 3 Bids Tendered	203(21) Gas Resistant Geomembrane	Square Yard	1,191	10.00 0.06%	10.00 20.47 0.13%	17.82 23.00 0.14%	23.00 10.00 0.06%	19,292,860
2010 10	AMHS SW Warehouse (28695/69054/0) 3 Bids Tendered	203(21) Re-Grade Existing Road	Lump Sum	1	10,710.00 1.48%	3,965.00 3,965.00 0.62%	12,138.33 6,500.00 0.96%	25,950.00 25,950.00 3.79%	639,474
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	203(21) REGRADE EXISTING UPLANDS	Lump Sum	1	5,000.00 0.20%	3,000.00 12,000.00 0.51%	8,333.33 10,000.00 0.36%	12,000.00 3,000.00 0.06%	2,359,505
2010 11	JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1429) 3 Bids Tendered	203(21) Shoulder Grading	Station	287	100.00 0.46%	100.00 100.00 0.59%	152.67 117.00 0.49%	241.00 241.00 0.94%	4,884,352
2009 06	JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/0) 3 Bids Tendered	203(21) Stabilization, Rock Bolts	Contingent Sum	1	32,000.00 0.32%	32,000.00 32,000.00 0.33%	32,000.00 32,000.00 0.32%	32,000.00 32,000.00 0.30%	9,793,198
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//0) 3 Bids Tendered	203(21) Unclassified Excavation	Lump Sum	1	25,000.00 0.36%	50,000.00 50,000.00 0.73%	83,333.33 50,000.00 0.70%	150,000.00 150,000.00 2.04%	6,821,536
2009 10	Yak-Area wide Paving (25013/68345/1078) 3 Bids Tendered	203(21) Unclassified Excavation	Lump Sum	1	55,000.00 0.78%	50,000.00 50,000.00 0.94%	86,666.67 60,000.00 0.97%	150,000.00 150,000.00 2.16%	5,317,010
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973) 3 Bids Tendered	203(21) Unclassified Excavation	Cubic Yard (Alt)	3,335.0	7.50 0.36%	14.99 14.99 0.73%	24.99 14.99 0.70%	44.98 44.98 2.04%	6,821,536
2009 10	Yak-Area wide Paving (25013) 3 Bids Tendered	203(21) Unclassified Excavation	Cubic Yard (Alt)	3,690.0	14.91 0.78%	13.55 13.55 0.94%	23.49 16.26 0.97%	40.65 40.65 2.16%	5,317,010
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1437) 3 Bids Tendered	203(22) Control of Invasive Species	Contingent Sum	1	10,000.00 0.05%	10,000.00 10,000.00 0.05%	10,000.00 10,000.00 0.05%	10,000.00 10,000.00 0.05%	19,292,860

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	Sawmill Creek Road Upgrade (37924/68216/1437) 3 Bids Tendered	203(22) Pre-blast Survey	Each	13	2,500.00 0.26%	1,000.00 1,000.00 0.11%	1,728.33 1,600.00 0.16%	2,585.00 2,585.00 0.26%	11,789,167
2010 03	KTN-Totem Bight To Whipple Creek (17733) 2 Bids Tendered	203(22) Site Grading	Cubic Yard (Alt)	6,000.0	5.83 0.36%	8.33 8.33 0.57%	15.42 22.50 1.53%	22.50 0.00 0.00%	8,744,515
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/0) 2 Bids Tendered	203(22) Site Grading	Lump Sum	1	35,000.00 0.36%	50,000.00 50,000.00 0.57%	92,500.00 135,000.00 1.53%	135,000.00 0.00 0.00%	8,744,515
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/0) 2 Bids Tendered	203(22) Slope Repair	Lump Sum	1	100,000.00 1.20%	50,000.00 50,000.00 0.55%	62,500.00 75,000.00 0.77%	75,000.00 0.00 0.00%	9,118,342
2012 11	Sawmill Creek Road Upgrade (37924/68216/1437) 3 Bids Tendered	203(23) Contractor's Blasting consultant	Lump Sum	1	100,000.00 0.81%	30,000.00 30,000.00 0.25%	76,440.00 55,000.00 0.43%	144,320.00 144,320.00 1.10%	11,789,167
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/7740) 5 Bids Tendered	203(25) Dewatering	Contingent Sum	1	80,000.00 0.20%	80,000.00 80,000.00 0.20%	80,000.00 80,000.00 0.19%	80,000.00 80,000.00 0.19%	40,745,592
2012 03	Nome Emergency Repairs November 2011 (36021/61696/1426) 8 Bids Tendered	203(25) Disposal of Unsuitable Material	Cubic Yard	17,000	10.00 1.97%	3.50 4.00 0.73%	8.42 3.50 0.63%	14.00 10.00 1.74%	9,340,824
2012 10	West Dowling Road Phase IIa: C Street to Minnesota Drive (38771/55280/7123) 7 Bids Tendered	203(25) Heating	Contingent Sum	1	40,000.00 3.39%	40,000.00 40,000.00 3.81%	40,000.00 40,000.00 3.59%	40,000.00 40,000.00 3.45%	1,048,926
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//7740) 5 Bids Tendered	203(25A) Dewatering	Lump Sum	1	100,000.00 0.50%	50,000.00 50,000.00 0.23%	443,885.43 162,000.00 0.66%	1,700,000.00 100,000.00 0.41%	21,769,589
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//7741) 5 Bids Tendered	203(26) Special Ditch	Linear Foot	560	9.00 0.03%	5.00 20.00 0.05%	25.67 13.00 0.03%	54.36 5.00 0.01%	21,769,589

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 06	Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 &	203(26) Special Ditch	Linear Foot	680	30.00 0.27%	12.00 12.00 0.15%	18.00 20.00 0.22%	25.00 15.00 0.17%	5,393,658
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/7123) 3 Bids Tendered	203(27) Bioswale Grading	Lump Sum	1	100,000.00 0.59%	30,000.00 30,000.00 0.22%	104,951.67 234,855.00 1.69%	234,855.00 50,000.00 0.36%	13,486,059
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/6832) 8 Bids Tendered	203(27) Ditch Linear Grading	Station	11	1,000.00 0.12%	10.11 700.00 0.10%	1,379.51 300.00 0.04%	6,600.00 1,000.00 0.14%	7,589,893
2012 06	Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/6832) 3 Bids Tendered	203(27) Ditch Linear Grading	Station	20	250.00 0.08%	200.00 600.00 0.25%	666.67 200.00 0.08%	1,200.00 1,200.00 0.45%	4,799,276
2018 04	Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/6832) 7 Bids Tendered	203(27) Ditch Linear Grading	Station	137	500.00 0.77%	200.00 325.00 0.59%	620.42 250.00 0.45%	2,300.00 300.00 0.54%	7,494,743
2017 06	Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 & CFHWY00107/6832) 4 Bids Tendered	203(27) Ditch Linear Grading	Station	358	700.00 3.34%	500.00 550.00 3.65%	597.50 575.00 3.36%	765.00 765.00 4.44%	5,393,658
2012 09	HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/0) 5 Bids Tendered	203(27) Ditch Linear Grading	Station	21	700.00 0.55%	250.00 300.00 0.25%	577.80 739.00 0.61%	1,000.00 250.00 0.19%	2,530,822
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/6832) 9 Bids Tendered	203(27) Ditch Linear Grading	Station	2	2,000.00 0.07%	400.00 850.00 0.04%	1,041.53 525.00 0.02%	1,800.00 400.00 0.02%	4,648,330

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/6832) 4 Bids Tendered	203(27) Ditch Linear Grading	Station	270	250.00 1.07%	200.00 250.00 0.98%	437.50 200.00 0.78%	800.00 800.00 2.88%	6,906,885
2015 03	AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/0) 3 Bids Tendered	203(27) Ditch Linear Grading	Station	13	500.00 0.09%	150.00 150.00 0.03%	750.00 900.00 0.16%	1,200.00 1,200.00 0.20%	6,887,552
2014 11	Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/6832) 3 Bids Tendered	203(27) Ditch Linear Grading	Station	113	400.00 0.35%	500.00 500.00 0.47%	700.00 700.00 0.63%	900.00 900.00 0.73%	11,961,445
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/6832) 4 Bids Tendered	203(27) Ditch Linear Grading	Station	3.21	1,500.00 0.04%	550.00 2,000.00 0.07%	1,162.50 1,000.00 0.03%	2,000.00 550.00 0.02%	8,695,855
2018 06	AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/6832) 3 Bids Tendered	203(27) Ditch Linear Grading	Station	1.8	800.00 0.03%	1,000.00 3,000.00 0.11%	2,333.33 3,000.00 0.11%	3,000.00 1,000.00 0.03%	5,068,928
2015 01	Olympic Mountain Loop Improvements - Girdwood (44236/59766/6832) 8 Bids Tendered	203(27) Ditch Linear Grading	Linear Foot	900	75.00 3.55%	2.00 2.00 0.08%	9.76 3.00 0.10%	18.05 18.05 0.58%	2,364,890
2014 04	Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/6832) 3 Bids Tendered	203(27) Ditch Linear Grading	Station	182	1,000.00 5.97%	50.00 50.00 0.33%	316.67 625.00 3.97%	625.00 275.00 1.68%	2,798,426
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//6832) 3 Bids Tendered	203(27) Ditch Linear Grading	Station	100	400.00 0.40%	325.00 325.00 0.38%	658.33 900.00 0.98%	900.00 750.00 0.72%	8,532,028

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/6832) 5 Bids Tendered	203(27) Ditch Linear Grading	Station	650	250.00 0.70%	100.00 250.00 1.07%	260.00 600.00 2.46%	600.00 100.00 0.41%	15,157,512
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/6832) 4 Bids Tendered	203(27) Ditch Linear Grading	Station	59	700.00 0.22%	300.00 300.00 0.11%	850.00 1,000.00 0.35%	1,100.00 1,000.00 0.35%	15,712,283
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/6832) 3 Bids Tendered	203(27) Ditch Linear Grading	Station	25.9	1,000.00 0.28%	320.00 320.00 0.13%	390.00 350.00 0.13%	500.00 500.00 0.17%	6,527,698
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/6832) 2 Bids Tendered	203(27) Ditch Linear Grading	Station	13	700.00 0.02%	200.00 300.00 0.01%	250.00 200.00 0.01%	300.00 0.00 0.00%	36,856,108
2012 08	Parks Hwy: Stanley Road Signal (37366/54453/6832) 3 Bids Tendered	203(27) Ditch Linear Grading	Station	27	800.00 1.20%	236.39 300.00 0.51%	362.13 236.39 0.38%	550.00 550.00 0.68%	1,573,730
2013 06	Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/6832) 2 Bids Tendered	203(27) Ditch Linear Grading	Station	209	400.00 2.62%	300.00 300.00 2.14%	350.00 400.00 2.54%	400.00 0.00 0.00%	2,924,423
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/6832) 5 Bids Tendered	203(27) Ditch Linear Grading	Station	15	400.00 0.02%	500.00 3,053.41 0.11%	1,100.68 600.00 0.02%	3,053.41 500.00 0.02%	40,745,592
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/6832) 2 Bids Tendered	203(27) Ditch Linear Grading	Linear Foot	3,910	3.00 0.10%	6.00 10.00 0.36%	8.00 6.00 0.18%	10.00 0.00 0.00%	10,891,541
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/6832) 3 Bids Tendered	203(27) Ditch Linear Grading	Station	23	500.00 0.13%	500.00 700.00 0.18%	616.67 650.00 0.15%	700.00 500.00 0.11%	9,109,265

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 04	Homer: East End Road MP 5.5-12.6 Pavement Preservation (46938/58514/6832) 4 Bids Tendered	203(27) Ditch Linear Grading	Station	340	2,800.00 11.99%	1,550.00 1,550.00 8.64%	1,837.50 1,700.00 9.05%	2,200.00 2,200.00 10.72%	6,096,324
2009 02	Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/6832) 5 Bids Tendered	203(27) Ditch Linear Grading	Station	173	250.00 0.43%	150.00 150.00 0.29%	357.00 300.00 0.57%	840.00 175.00 0.31%	8,862,510
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/6832) 10 Bids Tendered	203(27) Ditch Linear Grading	Station	4	650.00 0.07%	450.00 3,100.00 0.44%	2,206.70 540.00 0.07%	6,000.00 1,352.00 0.17%	2,834,021
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to Sterling; Sterling Highway Kenai NWR Visitor Enhancements (47023/54990, 58431, 58533/6832) 4 Bids Tendered	203(27) Ditch Linear Grading	Station	76.9	1,000.00 0.12%	100.00 500.00 0.07%	525.00 500.00 0.07%	1,000.00 1,000.00 0.13%	53,907,758
2015 12	Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/0) 4 Bids Tendered	203(27) Ditch Linear Grading	Station	1.17	2,000.00 0.06%	1,000.00 1,000.00 0.03%	2,250.00 2,000.00 0.06%	4,000.00 4,000.00 0.11%	3,688,652
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/6832) 3 Bids Tendered	203(27) Ditch Linear Grading	Station	100	100.00 0.14%	10.00 875.00 1.56%	428.33 400.00 0.68%	875.00 10.00 0.02%	5,598,065
2011 11	Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/6832) 3 Bids Tendered	203(27) Ditch Linear Grading	Linear Foot	400	200.00 1.87%	10.00 12.00 0.10%	19.83 37.50 0.28%	37.50 10.00 0.07%	4,704,798
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/6832) 4 Bids Tendered	203(27) Ditch Linear Grading	Station	12	700.00 0.02%	475.00 500.00 0.02%	878.00 2,000.00 0.06%	2,000.00 475.00 0.01%	39,452,755

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 03	Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/6832) 4 Bids Tendered	203(27) Ditch Linear Grading	Station	42	500.00 0.41%	300.00 1,000.00 0.81%	505.00 300.00 0.23%	1,000.00 320.00 0.24%	5,198,107
2016 04	Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B) (45688/Z575280000/Z575470000/Z575500000/6832) 7 Bids Tendered	203(27) DITCH LINEAR GRADING	STATION	337	350.00 0.88%	250.00 250.00 0.94%	371.09 500.00 1.75%	500.00 450.00 1.55%	8,998,584
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	203(27) DITCH LINEAR GRADING	STATION	2	750.00 0.00%	1,000.00 1,000.00 0.00%	1,500.00 2,000.00 0.01%	2,000.00 0.00 0.00%	55,969,371
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/6832) 3 Bids Tendered	203(27) DITCH LINEAR GRADING	STATION	3.2	900.00 0.01%	500.00 700.00 0.01%	733.33 500.00 0.01%	1,000.00 1,000.00 0.02%	16,932,672
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/6832) 2 Bids Tendered	203(27) DITCH LINEAR GRADING	STATION	104	500.00 0.42%	105.00 875.00 0.88%	490.00 105.00 0.10%	875.00 0.00 0.00%	10,388,523
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1424) 5 Bids Tendered	203(2-78) Rock Excavation	Cubic Yard	15,000	30.00 31.56%	15.50 15.50 14.33%	29.30 23.00 19.91%	66.00 20.00 17.31%	1,623,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0	203(27A) Ditch Linear Grading	Linear Foot	10,010	8.25 0.78%	5.00 24.00 2.04%	14.33 14.00 1.10%	24.00 5.00 0.38%	11,749,902
2009 05	Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy Lane) (21492/51595/7734) 2 Bids Tendered	203(27A) Slope reconditioning	Linear Foot	1,495	10.00 0.92%	2.00 2.00 0.25%	2.00 2.00 0.25%	2.00 0.00 0.00%	1,194,692
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/7734) 2 Bids Tendered	203(27A) Slope Reconditioning	Linear Foot	2,725	3.00 0.07%	6.00 10.00 0.25%	8.00 6.00 0.13%	10.00 0.00 0.00%	10,891,541
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/7737) 4 Bids Tendered	203(28) CONTAMINATED SOIL SPECIAL HANDLING	CONTINGENT SUM	1	5,000.00 0.33%	5,000.00 5,000.00 0.32%	5,000.00 5,000.00 0.31%	5,000.00 5,000.00 0.29%	1,583,168
2013 10	Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/7737) 3 Bids Tendered	203(28) Contamainated Material Special Handling	Contingent Sum	1	50,000.00 0.94%	50,000.00 50,000.00 1.04%	50,000.00 50,000.00 1.03%	50,000.00 50,000.00 0.97%	4,789,467
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/7737) 5 Bids Tendered	203(28) Contaminated Material Special Handling	Contingent Sum	1	50,000.00 0.33%	50,000.00 50,000.00 0.42%	50,000.00 50,000.00 0.41%	50,000.00 50,000.00 0.36%	11,989,291
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/7737) 4 Bids Tendered	203(28) Contaminated Soil Special Handling	Contingent Sum	1	50,000.00 0.54%	50,000.00 50,000.00 0.67%	50,000.00 50,000.00 0.61%	50,000.00 50,000.00 0.59%	7,489,670
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	203(28) CONTAMINATED SOIL SPECIAL HANDLING	CONTINGENT SUM	1	10,000.00 0.17%	10,000.00 10,000.00 0.17%	10,000.00 10,000.00 0.16%	10,000.00 10,000.00 0.15%	5,815,976

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	203(28) CONTAMINATED SOIL SPECIAL HANDLING	CONTINGENT SUM	1	20,000.00 0.35%	20,000.00 20,000.00 0.34%	20,000.00 20,000.00 0.32%	20,000.00 20,000.00 0.31%	5,815,976
2015 10	HSIP: Kodiak Rock Fall Mitigation (45205/57709/0) 7 Bids Tendered	203(28) Rock Scaling	Square Yard	1,400	50.00 2.75%	33.00 33.00 2.09%	75.40 55.00 3.09%	130.80 70.00 3.71%	2,212,795
2013 10	Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/7738) 3 Bids Tendered	203(29) Contaminated Material Testing	Contingent Sum	1	10,000.00 0.19%	10,000.00 10,000.00 0.21%	10,000.00 10,000.00 0.21%	10,000.00 10,000.00 0.19%	4,789,467
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/7738) 5 Bids Tendered	203(29) Contaminated Material Testing	Contingent Sum	1	10,000.00 0.07%	10,000.00 10,000.00 0.08%	10,000.00 10,000.00 0.08%	10,000.00 10,000.00 0.07%	11,989,291
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/7738) 4 Bids Tendered	203(29) CONTAMINATED MATERIAL TESTING	CONTINGENT SUM	1	5,000.00 0.33%	5,000.00 5,000.00 0.32%	5,000.00 5,000.00 0.31%	5,000.00 5,000.00 0.29%	1,583,168
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	203(2A) ROCK EXCAVATION	LINEAR FOOT	100	50.00 0.09%	35.00 91.30 0.16%	75.43 35.00 0.06%	100.00 100.00 0.15%	5,815,976
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	203(2A) ROCK EXCAVATION	LINEAR FOOT	400	50.00 0.35%	35.00 91.30 0.63%	73.77 35.00 0.23%	95.00 95.00 0.59%	5,815,976
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1424) 5 Bids Tendered	203(2A) Rock Excavation - South Transition	Cubic Yard	8,760	15.00 0.96%	10.00 129.66 6.01%	51.33 20.00 0.87%	129.66 10.00 0.40%	18,907,426
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1424) 5 Bids Tendered	203(2B) Rock Excavation - South Abutment	Cubic Yard	8,120	26.00 1.54%	25.00 32.22 1.38%	38.24 50.00 2.01%	50.00 25.00 0.94%	18,907,426
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1424) 5 Bids Tendered	203(2C) Rock Excavation - North Abutment	Cubic Yard	348	26.00 0.07%	32.22 32.22 0.06%	105.44 190.00 0.33%	190.00 100.00 0.16%	18,907,426
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1424) 5 Bids Tendered	203(2D) Rock Excavation - North Transition	Cubic Yard	300	21.00 0.05%	32.22 32.22 0.05%	92.44 210.00 0.31%	210.00 50.00 0.07%	18,907,426

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/1078) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	33,500	8.00 1.61%	7.00 12.50 3.58%	10.08 7.00 1.98%	15.00 15.00 4.05%	11,696,889
2014 05	Haines Ferry Terminal Improvements (39251/68433/1078) 4 Bids Tendered	203(3) UNCLASSIFIED EXCAVATION	CUBIC YARD	53,000	15.00 8.18%	6.35 15.00 5.31%	12.31 18.70 6.15%	18.70 9.20 3.01%	14,979,745
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/1078) 10 Bids Tendered	203(3) AA1 Unclassified Excavation	Cubic Yard	1,010	20.00 0.58%	11.00 16.00 0.57%	25.55 11.00 0.36%	35.00 32.00 0.99%	2,834,021
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1078) 6 Bids Tendered	203(3) B Unclassified Excavation	Cubic Yard	2,400	15.00 0.86%	12.00 15.00 0.86%	19.00 16.00 0.91%	30.00 26.00 1.45%	4,196,232
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1078) 6 Bids Tendered	203(3) K Unclassified Excavation	Cubic Yard	11,530	12.00 3.31%	6.50 10.00 2.75%	10.80 15.80 4.33%	15.80 10.50 2.82%	4,196,232
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1078) 9 Bids Tendered	203(3) Unclassifed Excavation	Cubic Yard	25,580	8.00 3.67%	5.08 8.50 4.68%	8.31 7.50 4.00%	15.14 7.00 3.58%	4,648,330
2018 08	Ktn - Airport Creek Bridge (USFS) (47167/68226/1078) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	4,700	20.00 4.33%	9.00 12.00 3.00%	13.83 10.00 2.50%	20.00 14.00 2.94%	1,878,256
2010 11	Leasure Subdivision Area Street Improvements - Stage I (30138/60747/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	17,000	6.50 10.69%	5.75 6.50 10.38%	8.84 5.75 9.09%	13.60 9.50 12.74%	1,064,236
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7255) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	2,700	13.00 0.96%	10.00 10.00 0.83%	11.00 12.00 0.99%	12.00 0.00 0.00%	3,244,574

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	245,679	7.50 12.31%	3.00 3.00 6.15%	4.26 3.30 6.64%	7.00 4.75 8.31%	11,989,291
2011 07	Richardson Highway Flooding Permanent Repairs (Oct. 06) (33068/76783/1078) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	36,331	8.00 2.60%	8.00 8.00 3.24%	11.04 9.50 3.37%	16.00 12.00 4.07%	8,965,263
2011 05	McCarthy Rd & Edgerton Hwy Flood Permanent Repairs (Oct '06) (29893/77083/1078) 8 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	2,520	10.00 2.57%	17.00 33.00 8.60%	27.36 17.00 4.37%	39.10 26.50 6.58%	967,365
2010 12	Port MacKenzie Access Road (32453/58168/1423) 11 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	299,078	4.50 21.98%	2.10 2.80 16.66%	5.39 3.00 17.62%	9.95 3.65 18.83%	5,025,609
2010 10	Tok Bike Path Rehabilitation (26935/63501/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Lump Sum	1	53,500.00 1.99%	40,000.00 75,000.00 3.69%	74,000.00 80,000.00 3.81%	110,000.00 40,000.00 1.90%	2,034,860
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/7255) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	322,080	8.00 9.26%	3.00 3.00 3.32%	7.28 9.25 10.06%	12.80 4.65 5.00%	29,100,627
2010 11	JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	500	20.00 0.16%	10.00 10.00 0.10%	15.18 17.55 0.13%	18.00 18.00 0.12%	4,884,352
2010 10	Tok Cut Off M P 0-2 and M P 5-24 Resurfacing (28413/63364/1078) 7 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	50,455	15.00 6.05%	3.40 3.40 1.85%	7.41 7.00 3.73%	11.50 11.50 5.58%	9,258,998
2010 10	Tok Bike Path Rehabilitation (26935) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard (Alt)	6,670.0	8.02 1.99%	6.00 11.24 3.69%	11.09 11.99 3.81%	16.49 6.00 1.90%	2,034,860
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374/60916/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	111,640	9.80 4.90%	7.00 7.00 3.76%	7.80 8.00 4.18%	9.00 9.00 4.69%	20,807,850
2011 10	Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	4,300	30.00 1.45%	17.00 18.00 0.99%	17.67 18.00 0.89%	18.00 17.00 0.83%	7,842,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1078) 7 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	303,638	6.00 8.33%	3.00 6.00 9.62%	6.19 3.00 4.44%	8.30 7.00 9.95%	18,937,555
2012 01	Dalton Highway MP 11-18 Reconstruction (35478/62196/1078) 9 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	23,100	10.00 1.04%	0.01 9.00 1.27%	7.42 10.00 1.38%	10.50 10.00 1.18%	16,424,452
2018 02	SEA - SR Regionwide Non-NHS Culvert Repair/Replace (44957/68659/7255) 8 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	20	50.00 0.27%	17.00 50.00 0.27%	102.50 63.00 0.33%	300.00 200.00 1.04%	373,425
2009 03	Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	1,500	15.00 1.02%	11.00 11.00 0.83%	14.00 17.00 1.26%	17.00 14.00 1.00%	1,983,405
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	137,000	10.00 1.92%	10.00 10.00 2.66%	14.47 10.00 2.64%	22.88 15.00 2.76%	51,418,510
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/1078) 9 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	93,042	10.00 7.34%	5.00 8.00 7.66%	7.05 5.00 4.66%	10.00 6.00 5.55%	9,722,159
2010 10	North Pole Citywide Pavement Rehabilitation (25477/62023/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	1,292	10.00 1.54%	9.00 9.00 2.18%	15.67 20.00 3.74%	20.00 18.00 2.75%	532,373
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1078) 1 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	5,171	15.00 1.77%	20.00 20.00 2.55%	20.00 0.00 0.00%	20.00 0.00 0.00%	4,059,696
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1078) 8 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	1,121,000	6.00 20.70%	2.25 2.25 10.99%	4.64 3.50 16.26%	10.60 2.70 12.21%	22,945,463

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 10	Haines-2nd Ave. - Union St. to Main St. & Allen Rd. & Main St. Pavement Rehabilitation (34343/69565/69568/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	50	20.00 0.04%	53.00 124.00 0.25%	88.50 53.00 0.09%	124.00 0.00 0.00%	2,482,181
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1078) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	95,500	8.70 4.20%	7.00 11.20 6.00%	12.00 11.00 5.78%	15.00 7.00 3.36%	17,817,902
2018 07	(67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/1078) 1 Bids Tendered	203(3) Unclassified Excavation	CUBIC YARD	10,695	20.00 3.71%	7.50 7.50 1.30%	7.50 0.00 0.00%	7.50 0.00 0.00%	6,157,603
2011 11	Dalton Highway MP 197-209 Rehabilitation (33732/61214/1078) 7 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	62,444	5.00 1.30%	2.75 5.00 1.30%	6.52 9.00 2.25%	9.90 2.75 0.65%	23,953,284
2018 01	Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/7255) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	1,570	25.00 0.62%	16.00 50.00 1.11%	31.87 39.50 0.83%	50.00 25.00 0.49%	7,065,003
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1078) 7 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	665,000	4.00 14.12%	2.42 2.42 11.52%	3.88 3.96 16.51%	5.00 3.00 12.23%	13,969,176
2018 04	WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	6,700	20.00 2.83%	13.50 15.00 2.15%	14.25 13.50 1.90%	15.00 0.00 0.00%	4,674,097
2011 04	Kenai Pen Flood Oct 02, CONSENT DECREE MITIGATION (GF) (33215/52992/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	580	16.00 2.18%	12.00 15.00 1.92%	20.20 16.00 2.02%	40.00 40.00 4.84%	453,209

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//1078)	203(3) Unclassified Excavation	Cubic Yard	7,596	20.00 1.53%	12.00 12.00 1.07%	19.83 22.50 1.86%	25.00 25.00 1.82%	8,532,028
2014 09	Central Region Highway Data Equipment 2012 (43114/52809/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	1,505	30.00 1.13%	0.01 5.00 0.17%	2.51 0.01 0.00%	5.00 0.00 0.00%	4,551,390
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	31,000	18.00 1.88%	0.01 10.00 1.19%	7.80 10.00 1.16%	10.00 10.00 1.15%	25,973,241
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	47,100	10.00 2.04%	7.00 10.00 3.11%	13.55 22.75 6.77%	22.75 10.00 2.95%	15,157,512
2014 07	ANC Postmark Storm Drain Outfall Repairs (43054/57348/7123) 3 Bids Tendered	203(3) Unclassified Excavation	Lump Sum	1	207,000.00 9.91%	242,500.00 242,500.00 9.44%	327,500.00 315,000.00 9.89%	425,000.00 425,000.00 12.14%	2,568,324
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	620	22.00 0.15%	14.00 14.00 0.10%	21.75 29.50 0.18%	29.50 0.00 0.00%	8,696,000
2014 06	Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	27,900	8.00 3.83%	7.75 8.00 5.16%	9.67 7.75 4.69%	12.60 12.60 7.59%	4,322,551
2018 04	Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/1078) 7 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	28,502	9.00 2.88%	9.00 9.50 3.61%	10.83 14.00 5.27%	14.00 9.90 3.70%	7,494,743
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	68,189	9.00 5.24%	8.69 9.00 5.72%	8.85 0.00 0.00%	9.00 0.00 0.00%	10,727,261

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 05	Taylor Highway MP 70 Lost Chicken Slide (32215/63379/1078) 9 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	45,000	18.00 31.40%	8.25 12.96 35.20%	18.08 8.25 19.61%	30.15 10.50 24.27%	1,656,700
2014 08	Portage Glacier Road Embankment Stabilization (43186/53726/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	22,030	10.00 17.68%	8.80 9.00 11.12%	11.83 16.00 13.83%	16.00 13.50 11.13%	1,782,765
2017 02	AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//1078) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	1,540	27.30 5.10%	9.75 11.00 2.48%	17.79 24.00 5.36%	25.00 25.00 5.13%	684,191
2016 06	ANC Paving and Drainage Improvements 2016 (45805/58341/1078) 9 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	2,020	12.00 6.76%	6.00 10.72 6.35%	10.75 8.00 4.56%	15.00 10.00 5.59%	341,075
2014 05	Birch Road: Whispering Spruce Intersection Improvements (42792/55627/1078) 7 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	6,950	20.00 18.37%	12.30 12.30 11.64%	15.26 17.00 14.81%	20.00 16.00 13.92%	734,400
2014 06	Doyle Road Improvements (42055/61669/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	500	10.00 0.36%	40.00 60.00 1.77%	50.00 40.00 1.11%	60.00 0.00 0.00%	1,691,090
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7255) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	1,822	65.00 4.25%	1.00 1.00 0.08%	14.00 1.00 0.07%	40.00 40.00 2.69%	2,311,182
2010 11	Annette Bay Ferry Terminal (28833/69200/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	54,000	12.00 9.57%	10.24 10.24 6.45%	13.25 14.00 8.60%	16.00 12.75 7.53%	8,577,504
2011 04	Glacier Highway Extension (32937/69583/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	115,000	13.00 49.33%	10.00 10.00 44.98%	13.17 12.50 49.35%	17.00 17.00 43.13%	2,556,698
2011 05	Van Horn Road West (Cartwright Road) Improvements (2484/Project No. 62056/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	17,000	9.50 8.61%	4.50 4.50 6.38%	7.12 6.85 8.84%	10.00 10.00 12.72%	1,198,184
2011 02	Sand Point School Loop Road (33007/52408/1078) 7 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	15,900	17.00 4.33%	8.50 10.00 3.46%	14.62 14.00 4.77%	25.00 22.00 5.21%	4,599,790

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 03	Richardson Highway MP 148-159 Reconstruction (1642/76727/1078) 8 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	1,220,870	11.00 43.24%	9.00 10.00 44.50%	10.79 10.60 45.25%	13.00 10.00 41.46%	27,434,902
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//1078) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	4,213	12.00 0.45%	6.00 6.00 0.26%	11.92 27.00 1.12%	27.00 8.50 0.32%	9,911,534
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	1,900	12.00 0.22%	0.01 6.00 0.12%	15.25 20.00 0.37%	35.00 35.00 0.62%	9,874,455
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	96,670	9.00 5.81%	5.95 7.00 5.49%	8.17 5.95 4.26%	10.85 8.05 5.72%	12,332,894
2014 08	JNU-Mendenhall Valley Dust Control (Paving) (40993/69549/1078) 1 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	5,150	15.00 5.24%	30.00 30.00 10.34%	30.00 0.00 0.00%	30.00 0.00 0.00%	1,494,155
2012 02	68688 - Klw To Hollis Pvmt Rehab - Final Estimate (35641/68688/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	11,700	18.00 1.35%	12.00 12.00 1.09%	14.83 20.00 1.80%	20.00 12.50 1.01%	12,913,532
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	31,000	12.00 2.94%	8.50 8.50 2.54%	14.67 15.00 4.08%	20.50 20.50 5.16%	10,369,300
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1078) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	102,000	7.00 5.17%	6.00 6.00 4.76%	8.27 8.40 6.43%	11.00 7.00 5.29%	12,869,962
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1078) 1 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	2,400	30.00 0.87%	40.00 40.00 0.99%	40.00 0.00 0.00%	40.00 0.00 0.00%	9,681,105

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	96,780	7.00 3.99%	6.00 6.00 4.31%	10.10 9.30 6.47%	15.00 15.00 10.37%	13,486,059
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	322,000	6.00 9.68%	8.22 9.00 13.31%	10.09 8.22 10.77%	11.23 11.00 14.39%	21,769,589
2011 07	FMATS ADA Curb Corner & Sidewalk Upgrades - Stage 1 (33280/60439/1078) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	910	35.00 4.79%	25.00 25.00 3.15%	58.92 92.50 9.38%	100.00 50.00 4.65%	722,520
2009 06	Denali Highway Wayside MP 7 Bid Opened: 06/23/09 (19974/60930/1078) 11 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	1,563	9.00 3.69%	0.01 8.52 4.03%	13.25 18.00 7.04%	28.50 0.01 0.00%	330,126
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1078) 9 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	27,200	12.00 5.06%	12.50 13.25 6.30%	15.07 17.00 7.73%	18.00 14.00 6.07%	5,719,942
2018 06	AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	23,100	10.00 4.48%	12.00 15.00 6.84%	14.67 12.00 5.40%	17.00 17.00 7.63%	5,068,928
2012 01	South Cushman Street - Mitchell Expressway To Sanduri Street (33536/63289/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	670	10.00 0.19%	10.00 10.00 0.22%	11.88 15.00 0.30%	15.00 11.00 0.22%	3,098,636
2009 12	HOONAH FERRY TERMINAL TO AIRPORT PAVEMENT REHABILITATION (23195/68909/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	150	50.00 0.29%	18.00 20.00 0.17%	21.00 25.00 0.21%	25.00 18.00 0.12%	1,720,852

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1078)	203(3) Unclassified Excavation	Cubic Yard	563,000	5.00 6.97%	0.01 0.01 0.02%	6.45 7.30 10.83%	10.00 10.00 14.09%	36,616,095
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	220	11.50 0.15%	15.00 18.00 0.25%	16.33 15.00 0.21%	18.00 16.00 0.21%	1,576,571
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	510	11.50 0.36%	15.00 16.00 0.52%	15.67 15.00 0.48%	16.00 16.00 0.49%	1,576,571
2009 11	Sgy- Dyea Road Safety Improvement Project (25553/69013/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	1,000	25.00 16.67%	5.50 7.00 8.63%	6.25 5.50 5.09%	7.00 0.00 0.00%	81,077
2010 03	Chester Creek Trail Connection Project (27113/55066/1078) 9 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	14,574	10.00 4.39%	0.01 16.65 8.44%	16.96 16.49 8.06%	25.00 13.55 6.60%	2,874,171
2010 02	Kalifornsky Beach Rd; Coal Creek Fish Passage (26835/51170/1078) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	34,000	7.50 15.41%	6.90 10.85 18.89%	11.00 6.90 11.97%	14.00 10.50 17.77%	1,953,352
2010 05	Kalifornsky Beach Road, Pedestrian Pathway (GF) (28634/51482/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	11,300	6.00 6.29%	3.00 3.00 2.84%	7.00 7.00 5.79%	10.00 9.00 6.88%	1,195,515
2018 05	AMATS: Anchorage Areawide Trails Rehabilitation - Benson Boulevard Pathway (48256//1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	2,700	24.00 8.21%	24.00 25.00 10.03%	27.80 30.00 10.82%	33.00 24.00 8.20%	672,850
2010 05	Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving (28553/51670/1078) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	5,135	15.00 2.02%	6.25 6.25 1.11%	9.04 7.00 1.24%	14.00 8.00 1.29%	2,880,645
2018 05	AMATS: Abbott Road Rehab - Phase II (48404//1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	49,500	9.50 9.26%	12.00 12.00 11.49%	13.63 12.00 11.30%	16.50 14.00 13.14%	5,167,568

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	191.5	20.00 0.09%	10.00 70.00 0.32%	36.67 10.00 0.04%	70.00 30.00 0.11%	4,191,814
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/1078) 7 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	4,500	8.00 0.59%	6.75 11.40 0.96%	12.02 6.75 0.55%	20.00 20.00 1.58%	5,363,762
2010 03	HSIP:13th Avenue At Gambell Street Channelization ImprovementS (27854/52416/1078) 7 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	600	25.00 1.89%	14.10 40.00 3.44%	28.29 14.10 1.09%	51.35 22.00 1.66%	697,735
2017 08	HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	15,000	13.00 6.77%	5.08 5.08 3.85%	9.22 8.00 5.39%	15.00 10.00 6.40%	1,980,177
2012 07	Top of the World Highway MP 0-13 Rehab (33395/62799/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	294,700	9.50 14.56%	3.00 3.00 5.68%	6.42 7.00 13.21%	10.00 4.50 7.80%	15,555,427
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	283,280	10.00 7.64%	18.00 18.00 14.11%	21.53 21.10 16.26%	27.00 20.00 13.99%	36,149,513
2012 02	Dalton Hwy 9 Mile Hill North (31053/64899/1078) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	99,905	8.50 11.48%	5.50 8.00 14.96%	8.57 8.00 14.12%	12.00 9.00 14.24%	5,342,262
2012 05	Parks Highway M P 252-263 Rehabilitation (33781/63655/1078) 7 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	61,445	13.00 5.84%	3.50 11.00 5.37%	7.53 3.50 1.69%	11.00 9.00 4.31%	12,580,165
2012 06	Hns - Beach Rd. Widening & Front St. Intersection Improvements Hns - Old Haines Highway Sidewalk Construction (36444/69316 & 69178/1437) 1 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	3,008	15.00 1.17%	22.50 22.50 1.72%	22.50 0.00 0.00%	22.50 0.00 0.00%	3,934,144
2017 07	Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract (47051//1078) 7 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	11,000	8.00 2.83%	7.00 8.23 3.23%	11.04 7.00 2.15%	25.00 9.55 2.86%	2,798,511

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 09	F M A T S A D A Curb Corner & Sidewalk Upgrades - Stage 2 (37644/63151/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	317	35.00 2.42%	40.00 40.00 2.12%	61.25 90.00 4.67%	90.00 65.00 3.00%	598,900
2012 09	Valdez Tidal Flats Culvert Replacement AK122 (38113/63765/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	3,500	15.00 1.46%	6.00 6.00 1.33%	16.47 9.00 1.34%	34.40 34.40 2.56%	1,574,686
2012 08	Parks Hwy: Stanley Road Signal (37366/54453/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	3,300	20.00 3.68%	7.50 14.30 3.00%	11.98 14.14 2.75%	14.30 7.50 1.13%	1,573,730
2017 06	Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/1078) 7 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	42,829	7.00 10.23%	5.25 5.25 10.45%	7.50 6.50 12.00%	9.00 9.00 15.79%	2,151,595
2009 02	Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	71,000	7.50 5.33%	4.50 8.00 6.41%	8.25 4.50 3.49%	10.00 9.25 6.79%	8,862,510
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	212,070	9.00 15.79%	8.20 8.20 13.91%	8.88 9.20 14.11%	9.25 9.25 13.65%	12,499,865
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	152,675	8.00 6.79%	6.50 7.00 8.43%	7.85 8.75 9.30%	9.00 8.00 8.31%	12,682,497
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	76,650	15.00 11.32%	8.00 8.00 6.14%	15.10 11.50 8.20%	31.50 11.00 7.48%	9,994,028
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	74,000	20.00 15.34%	16.00 20.00 16.92%	18.00 16.00 13.41%	20.00 0.00 0.00%	8,744,515
2018 05	Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	76,000	6.00 3.40%	5.25 5.25 2.91%	6.69 6.50 3.28%	8.00 7.00 3.35%	13,727,979
2014 10	Elliot Highway M P 107.7 To 120.5 Reconstruction (42896/62227/1078) 9 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	1,081,300	9.00 38.52%	4.00 4.00 22.00%	8.43 6.07 27.94%	17.00 6.55 28.42%	19,656,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 06	Craig-Klawock Highway Resurfacing (18872/68784/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	200	25.00 0.12%	25.00 30.00 0.19%	28.33 30.00 0.19%	30.00 25.00 0.13%	3,113,538
2009 06	JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	136,000	14.00 19.14%	10.20 12.50 17.36%	12.57 10.20 14.03%	15.00 15.00 19.29%	9,793,198
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1078) 1 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	17,600	25.00 18.90%	7.00 7.00 6.72%	7.00 0.00 0.00%	7.00 0.00 0.00%	1,833,512
2014 09	Chena Small Tracts Improvements (41972/60260/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	7,000	14.00 8.34%	7.90 9.00 5.92%	9.30 10.00 6.28%	10.29 7.90 4.69%	1,063,885
2009 10	Dalton Highway MP 175 to 197 Rehabilitation (5722/62860/1078) 7 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	88,800	5.00 1.66%	5.00 5.00 1.73%	5.77 5.00 1.72%	8.00 8.00 2.73%	25,642,513
2009 09	Phillips Field Road Upgrade (23832/65199/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	19,568	45.00 31.04%	6.25 8.00 9.86%	8.06 10.00 11.79%	10.00 6.25 6.69%	1,588,185
2018 05	FMATS Yukon Drive Improvements (46581//1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	4,864	9.00 1.77%	10.00 16.00 3.75%	15.63 10.00 2.34%	18.50 18.50 4.21%	2,077,001
2018 06	Cordova City Street Improvements - Adams Avenue (ATAP) (48266//1078) 1 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	220	35.00 1.74%	91.50 91.50 3.27%	91.50 0.00 0.00%	91.50 0.00 0.00%	614,692
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	10,000	18.00 1.94%	10.00 10.00 1.34%	20.75 12.00 1.47%	31.00 30.00 3.54%	7,489,670
2010 08	Kenai: Various Road Improvements, 2009 (30275/59774/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	1,985	10.00 2.56%	7.50 10.00 3.45%	10.70 7.50 2.41%	16.00 10.00 3.00%	574,593

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	1,550	20.00 2.25%	13.00 13.00 1.82%	19.69 20.00 2.61%	25.75 20.00 2.56%	1,109,658
2010 07	Wendell Avenue ADA Improvements (29033/60827/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	3,693	12.00 2.87%	11.50 11.50 2.70%	14.25 17.00 3.51%	17.00 0.00 0.00%	1,573,111
2009 09	Parks Hwy MP 287-305 Rehabilitation And Resurface (20492/77137/1078) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	21,000	12.00 2.56%	7.00 7.00 2.07%	8.29 11.00 2.98%	11.00 7.75 2.05%	7,091,346
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	8,500	11.00 1.46%	18.00 30.00 3.43%	25.00 18.00 1.71%	30.00 27.00 2.18%	7,440,684
2018 06	AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln (TAP) (48417//7255) 8 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	3,530	30.00 3.33%	17.66 17.66 2.30%	32.70 34.00 3.93%	45.00 33.75 3.71%	2,706,436
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/1078) 10 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	9,120	20.00 5.22%	10.00 10.00 3.22%	18.43 10.00 2.96%	30.00 17.00 4.75%	2,834,021
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1078) 8 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	362,313	8.00 9.46%	8.00 18.00 21.28%	11.39 9.00 10.13%	18.00 14.00 15.61%	30,650,414
2009 01	North Pole Homestead Rd / North Pole HS Blvd. Ext.-AK146: Bids Opened 01/22/2009 (6183/63025//1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	10,000	5.00 4.16%	6.25 6.25 5.00%	7.85 7.50 5.88%	10.00 10.00 7.74%	1,250,518
2009 09	Ktn- N. Tongass Hwy Emergency Slope Stabilization (24392/69086/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	15,000	25.00 60.30%	10.00 10.00 30.28%	16.15 17.35 52.18%	21.11 21.11 60.69%	495,324
2009 04	KTN- North Tongass Safety Improvements (13373/67423/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	13,850	30.00 24.66%	13.00 16.00 19.62%	14.50 13.00 15.52%	16.00 14.50 15.06%	1,129,532

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 06	Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740//1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	24,704	7.00 3.35%	9.10 9.10 6.22%	11.35 12.00 5.94%	14.00 14.00 6.58%	3,612,284
2018 07	Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest Drive Intersection Improvements (48470//1078) 1 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	1,350	40.00 2.45%	30.00 30.00 1.68%	30.00 0.00 0.00%	30.00 0.00 0.00%	2,415,196
2018 07	AMATS: Westchester Lagoon Nature Trail Rehabilitation (48449//1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	635	21.00 2.85%	31.00 34.00 4.26%	43.00 31.00 3.28%	64.00 64.00 6.17%	506,884
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1078) 9 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	5,690	20.00 0.33%	5.50 5.50 0.09%	27.17 10.00 0.16%	60.00 50.00 0.77%	33,010,932
2009 06	PSG - Mitkof HWY - Scow Bay to Crystal Lake Hatchery Road (18612/68819/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	180	15.00 0.05%	20.00 25.00 0.10%	45.00 20.00 0.06%	90.00 90.00 0.23%	4,592,240
2009 03	Mertarvik Barge Facility (20456/50850/1078) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	2,500	25.00 2.83%	6.50 19.50 2.00%	64.53 121.15 10.10%	121.15 6.50 0.53%	2,442,000
2009 03	Williamsport - Pile Bay Road (20012/51651/1078) 14 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	23,200	13.00 4.56%	8.00 10.30 5.14%	17.58 12.00 5.68%	45.00 10.00 4.46%	4,645,000
2018 07	Dalton Hwy MP 89-90 Embankment Stabilization (48451//1078) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	21,679	15.00 12.92%	6.75 7.00 7.28%	9.04 9.00 8.84%	11.50 6.75 6.43%	2,085,850
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1078) 9 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	5,100	20.00 0.29%	10.00 12.50 0.19%	29.50 10.00 0.15%	60.00 50.00 0.69%	33,010,932
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/1078) 7 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	27,900	12.00 6.46%	18.00 18.00 10.12%	25.61 30.00 15.64%	30.00 24.00 12.37%	4,964,043

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 07	23rd Avenue Improvements (28375/60745/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	19,300	7.50 5.01%	0.01 6.50 5.22%	3.84 0.01 0.01%	6.50 5.00 3.38%	2,405,270
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	2,800	12.00 0.74%	11.90 19.50 0.96%	15.70 11.90 0.56%	19.50 0.00 0.00%	5,686,743
2014 10	ANC Kulis Transition Repairs and Modifications (43566/54066/1078) 8 Bids Tendered	203(3) Unclassified Excavation	Lump Sum	1	57,600.00 4.73%	43,000.00 55,000.00 4.67%	74,322.75 43,357.00 3.54%	140,000.00 62,500.00 4.95%	1,178,369
2015 07	Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	2,500	10.00 0.16%	8.00 20.00 0.36%	15.00 8.00 0.14%	22.00 10.00 0.17%	13,943,673
2015 08	Parks Highway MP 235 Drainage Improvements (44211/62176 & 62914/1078) 1 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	2,500	9.00 4.50%	10.00 10.00 4.11%	10.00 0.00 0.00%	10.00 0.00 0.00%	607,950
2015 10	SGY- Klondike Highway Repairs (43123/Z684800000/1456) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	1,230	25.00 2.30%	13.50 13.50 1.07%	16.75 20.00 1.58%	20.00 0.00 0.00%	1,549,720
2015 09	Richardson Hwy Milepoint 2 Improvements (43385/62125/1078) 1 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	2,180	15.00 2.66%	10.00 10.00 2.27%	10.00 0.00 0.00%	10.00 0.00 0.00%	961,510
2015 06	International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/7255) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	980	20.00 0.29%	12.00 12.00 0.18%	13.50 15.00 0.23%	15.00 0.00 0.00%	6,487,960
2015 06	Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	13,000	15.00 3.71%	7.50 7.50 2.37%	11.25 15.00 4.16%	15.00 0.00 0.00%	4,114,208

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	599,965	5.50 7.07%	6.00 6.00 8.55%	7.13 6.00 8.26%	8.80 8.00 10.46%	42,094,598
2009 01	Point Hope Evacuation Road Rehabilitation: Bids Opened 01/13/2009 (17612/76966/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard Vehicle Measure	105	12.00 0.06%	35.00 189.00 0.81%	118.40 35.00 0.13%	189.00 125.00 0.46%	2,445,304
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157/63905/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	4,000	18.00 1.22%	12.75 15.60 0.80%	13.68 13.38 0.62%	15.60 13.00 0.55%	7,766,987
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	21,800	10.00 2.65%	8.50 8.50 2.74%	9.25 10.00 3.16%	10.00 0.00 0.00%	6,769,856
2016 10	Richardson Hwy MP 110-Tazlina Wayside Improvements (46051/61076/1078) 12 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	350	20.00 0.74%	2.00 15.00 1.04%	29.82 2.00 0.13%	92.64 20.00 1.09%	503,450
2015 10	POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay Rd (43175/68084/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	4,560	20.00 2.54%	11.00 11.00 2.04%	13.00 15.00 2.66%	15.00 0.00 0.00%	2,452,963
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	9,600	30.00 3.81%	4.35 4.35 0.62%	9.71 10.00 1.23%	13.00 10.00 0.96%	6,703,504
2015 09	Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	81,719	10.00 7.59%	6.00 6.00 5.15%	10.00 7.00 5.61%	18.00 10.00 7.17%	9,525,913
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/1078) 8 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	248,688	7.00 25.62%	0.00 0.00 0.00%	0.63 0.00 0.00%	5.00 0.00 0.00%	327,000
2015 10	Glenn Highway: MP 49 (45214/50994/1078) 13 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	51,000	10.00 14.08%	5.00 5.50 9.89%	7.93 5.00 8.86%	11.34 8.00 14.09%	2,836,370
2015 04	H S I P: Parks Hwy Rest Areas (44045/61074/7255) 5 Bids Tendered	203(3) Unclassified Excavation	Lump Sum	1	33,750.00 2.13%	15,000.00 15,000.00 1.35%	25,150.00 20,000.00 1.48%	40,000.00 15,750.00 1.13%	1,113,107

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	490	20.00 0.11%	30.00 30.00 0.17%	35.00 40.00 0.20%	40.00 0.00 0.00%	8,572,860
2014 11	Fritz Cove Road Rehabilitation And Repair (36604/69397/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	3,550	20.00 1.92%	17.00 17.00 1.94%	18.50 20.00 1.57%	20.00 0.00 0.00%	3,115,745
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	55,520	10.00 4.10%	7.50 7.50 4.16%	9.50 8.00 4.06%	13.00 13.00 5.97%	9,998,998
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/1078) 7 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	32,650	13.00 6.15%	7.50 11.32 5.76%	11.40 7.50 3.34%	17.15 15.00 6.47%	6,419,604
2015 05	Tok Cutoff M P 24-30 Resurfacing (43646/62188/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	6,600	10.00 1.40%	12.00 12.00 1.93%	17.75 25.00 3.94%	25.00 18.00 2.53%	4,112,844
2015 02	Seward Highway MP 99-100 Improvements (44337/58822/7255) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	87,230	17.00 22.90%	35.00 35.00 40.72%	37.50 40.00 41.33%	40.00 0.00 0.00%	7,497,210
2015 05	HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/1078) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	3,154	18.00 3.09%	15.00 15.00 2.38%	25.88 18.30 2.90%	35.00 35.00 5.26%	1,990,576
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/1078) 8 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	248,688	7.00 25.62%	4.90 5.00 21.55%	6.41 4.90 18.46%	9.00 6.00 21.98%	5,769,321
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	4,230	8.00 2.34%	6.85 6.85 2.58%	7.93 9.00 3.22%	9.00 0.00 0.00%	1,125,191

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 01	Olympic Mountain Loop Improvements - Girdwood (44236/59766/1078) 8 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	6,810	10.00 3.59%	10.00 13.75 3.96%	17.13 10.00 2.54%	31.00 10.25 2.51%	2,364,890
2015 03	Yankovich / Miller Hill Multi-Use Path (43375/76707/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	22,400	10.00 13.43%	9.00 9.00 12.70%	10.00 10.00 12.00%	11.00 11.00 12.94%	1,587,663
2015 01	Hydaburg Highway Pavement Rehabilitation (43422/67576/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	2,800	12.00 0.22%	12.25 12.25 0.29%	19.42 30.00 0.65%	30.00 16.00 0.32%	11,859,725
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/1078) 7 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	32,636	8.00 2.55%	5.25 6.00 1.67%	7.36 7.50 1.97%	10.00 9.50 2.43%	11,699,696
2015 02	Plack Road Bicycle/Pedestrian Facility (43167/77248/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	38,000	11.00 16.99%	3.00 3.00 4.89%	6.33 6.00 9.12%	9.80 6.50 9.67%	2,329,969
2017 05	ANC Postmark Drive Repairs 2017 (47002/CSAPT00198/1423) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	220	50.00 2.06%	24.00 31.00 1.39%	27.50 24.00 1.06%	31.00 0.00 0.00%	490,599
2017 06	Richardson Highway MP 80-82 Resurfacing & Drainage Improvemnts (46367/60613/1078) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	12,164	8.00 3.25%	4.37 4.37 1.75%	9.40 6.50 2.14%	15.00 10.00 3.16%	3,030,526
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	1,812	15.00 0.31%	10.00 25.00 0.63%	17.50 10.00 0.23%	25.00 0.00 0.00%	7,227,267
2012 04	Nome - Council Road M P 4-16 (36424/66166/1078) 11 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	1,175	8.00 0.08%	10.00 10.00 0.10%	17.81 20.00 0.20%	33.00 10.00 0.10%	11,967,372
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	49,655	18.00 7.91%	10.00 11.00 5.10%	10.33 10.00 4.62%	11.00 10.00 4.52%	10,713,734

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951/63571/1078) 7 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	3,000	10.00 0.48%	4.20 8.00 0.61%	14.00 7.00 0.43%	50.00 4.20 0.25%	3,964,939
2012 11	Juneau-Yandukin Drive / Shell Simmons Drive (36724/68045/1078) 1 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	345	15.00 0.28%	25.00 25.00 0.45%	25.00 0.00 0.00%	25.00 0.00 0.00%	1,896,296
2014 10	Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	710	22.00 1.24%	25.00 35.00 1.79%	30.00 25.00 1.06%	35.00 0.00 0.00%	1,390,905
2017 06	Richardson Highway MP 337 Eielson AFB Intersection Improvements (46282//7255) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	3,217	14.00 2.63%	5.00 10.00 2.36%	7.67 5.00 1.17%	10.00 8.00 1.63%	1,364,112
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	140,100	15.00 13.90%	8.00 9.25 6.64%	10.10 8.00 5.56%	12.15 12.15 7.79%	19,515,005
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/1078) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	9,850	10.00 2.15%	6.50 10.00 2.52%	9.46 9.25 2.13%	14.00 6.50 1.42%	3,915,515
2013 06	Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd (39072/67555/1078) 1 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	1,690	15.00 3.15%	24.00 24.00 4.08%	24.00 0.00 0.00%	24.00 0.00 0.00%	993,567
2013 10	Selawik Utility Crossing Repair (41058/62656/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	112	20.00 0.25%	160.72 160.72 2.92%	181.03 163.40 2.33%	200.00 200.00 2.76%	616,937
2013 10	North Pole Interchange Pedestrian Facilities (39051/76719/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	310	10.00 0.17%	12.00 15.00 0.26%	27.50 20.50 0.35%	50.00 12.00 0.21%	1,766,369
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	40,000	18.00 8.61%	15.25 20.00 8.77%	17.63 15.25 6.30%	20.00 0.00 0.00%	9,118,342
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	5,000	10.00 0.25%	16.00 20.35 0.53%	18.78 16.00 0.40%	20.35 20.00 0.48%	19,292,860

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	Sawmill Creek Road Upgrade (37924/68216/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	89,000	25.00 18.06%	14.00 14.00 10.57%	23.63 25.00 17.43%	31.90 31.90 21.65%	11,789,167
2013 06	Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/1078) 7 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	11,742	9.00 4.50%	6.00 6.00 3.02%	9.58 12.80 6.05%	13.00 13.00 6.03%	2,330,539
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	168,024	8.00 7.81%	6.90 8.50 8.61%	8.23 6.90 6.86%	10.00 10.00 9.45%	16,585,844
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/1078) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	22,100	10.00 6.00%	7.50 9.00 6.27%	10.13 14.00 9.09%	14.00 9.00 5.70%	3,172,129
2013 08	JNU - Stephen Richards Safety And Capacity Improvements - REBID (40112/68740/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	315	20.00 0.62%	20.00 30.00 0.78%	25.00 20.00 0.47%	30.00 0.00 0.00%	1,214,605
2013 06	Old Glenn Highway: MP 15 Erosion Protection (GF) (39952/55912/1078) 8 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	11,500	8.00 14.46%	8.00 8.00 16.91%	14.99 14.50 25.17%	20.50 18.00 29.18%	543,900
2013 06	JNU - Thane Road HSIP (33305/69331/1078) 1 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	4,620	15.00 6.21%	20.00 20.00 7.11%	20.00 0.00 0.00%	20.00 0.00 0.00%	1,298,675
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7255) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	17,537	10.00 1.17%	10.00 10.00 1.39%	12.67 16.00 2.07%	16.00 12.00 1.55%	12,656,111

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 06	Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 &	203(3) Unclassified Excavation	Cubic Yard	11,310	11.50 1.74%	10.00 10.00 2.10%	14.25 10.00 1.85%	26.00 11.00 2.02%	5,393,658
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515/52783/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	16,900	16.00 5.53%	7.50 7.50 3.62%	13.25 13.50 6.55%	20.00 12.00 5.79%	3,496,801
2009 01	Point Hope Evacuation Road Rehabilitation: Bids Opened 01/13/2009 (17612/76966/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	295	12.00 0.17%	35.00 54.00 0.65%	91.80 35.00 0.36%	150.00 125.00 1.29%	2,445,304
2012 12	Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	104	20.00 0.01%	15.00 100.00 0.07%	56.25 50.00 0.04%	100.00 15.00 0.01%	14,495,924
2013 08	Potter Road Surfacing (40474/63517/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	7,150	11.00 8.30%	8.30 8.30 7.10%	11.77 11.00 8.77%	16.00 16.00 11.15%	835,888
2013 04	Steese Highway Birch Creek Boat Launch (40077/76591/1078) 10 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	850	25.00 2.64%	8.75 16.00 2.31%	20.36 8.75 1.19%	35.00 14.00 1.83%	588,125
2017 05	Soldotna: Funny River Road Improvements (47045/53750/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	18,100	10.00 7.49%	6.00 7.00 6.45%	6.50 6.00 5.53%	7.00 0.00 0.00%	1,964,337
2013 07	Kalifornsky Beach Rd Pedestrian Pathway (GF) (41205/54633/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	7,800	10.00 6.42%	7.00 7.75 4.91%	10.55 7.00 4.35%	16.00 9.00 5.49%	1,230,669
2014 10	Tok Cutoff M P 50-60 Resurfacing (41360/62190/1078) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	14,000	10.00 1.76%	3.00 12.00 2.96%	7.58 7.00 1.57%	12.00 9.00 1.90%	5,671,025

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/1078)	203(3) Unclassified Excavation	Cubic Yard	45,400	10.00 7.21%	6.00 13.00 8.55%	10.50 6.00 3.93%	13.00 13.00 7.88%	6,906,885
2014 04	Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	500	20.00 0.33%	15.00 15.00 0.27%	16.67 15.00 0.26%	20.00 20.00 0.34%	2,798,426
2014 04	Edgerton Highway MP 0-19 Resurfacing (42129/63909/1078) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	2,400	7.00 0.18%	10.00 10.00 0.32%	13.83 10.00 0.32%	20.00 12.00 0.35%	7,445,892
2014 04	POW: Hydaburg Highway Fish Passage Improvements (41388/68026/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	40	30.00 0.25%	160.00 160.00 1.65%	705.00 1,250.00 10.96%	1,250.00 0.00 0.00%	388,512
2013 11	St. Mary's / Mountain Village Road Rehabilitation (33343/60240/1078) 7 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	150	15.00 0.02%	15.00 35.00 0.05%	99.29 20.00 0.03%	500.00 15.00 0.02%	10,510,726
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	232,800	8.00 4.98%	8.00 8.00 5.05%	9.00 10.00 6.22%	10.00 0.00 0.00%	36,856,108
2013 12	Sitka-Harbor Drive Pavement Rehabilitation (38715/67572/1078) 1 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	100	15.00 0.08%	50.00 50.00 0.24%	50.00 0.00 0.00%	50.00 0.00 0.00%	2,104,176
2013 12	Ketchikan-Waterfront Promenade - Phase III (41422/68162/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	100	110.00 1.77%	30.00 100.00 1.32%	65.00 30.00 0.32%	100.00 0.00 0.00%	759,170
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/1078) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	106,900	10.00 4.85%	4.20 10.00 5.17%	7.47 7.25 3.74%	10.00 6.10 3.14%	20,669,482
2017 03	HSIP: Pedestrian Fencing (46697/58150/1078) 7 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	1,250	13.00 1.17%	0.01 0.01 0.00%	16.80 5.00 0.74%	28.12 22.50 3.24%	821,903

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Douglas Sidewalk Extension - Gastineau School To Lawson Creek Rd./Crow Hill Dr. (47019/SRMBS00024/2501000002/7255) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	600	40.00 5.38%	20.00 20.00 2.90%	24.33 25.00 3.46%	28.00 28.00 3.60%	414,118
2014 10	Hurst Road Resurfacing (42903/63037/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	12,685	15.00 5.26%	5.00 5.00 2.44%	6.77 6.30 2.86%	9.00 9.00 3.70%	2,595,968
2016 03	Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	11,800	12.00 2.75%	4.00 4.00 0.91%	12.75 15.00 3.27%	20.00 20.00 4.30%	5,198,107
2014 11	Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	13,000	10.00 0.99%	7.00 7.00 0.76%	9.00 10.00 1.04%	10.00 10.00 0.94%	11,961,445
2015 10	HSIP: Kodiak Rock Fall Mitigation (45205/57709/1078) 7 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	9,700	18.00 6.87%	0.01 2.00 0.88%	8.76 7.00 2.72%	20.00 0.01 0.00%	2,212,795
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	225,624	5.00 4.21%	0.01 5.00 3.91%	4.57 8.00 6.10%	8.00 0.01 0.01%	28,866,904
2013 11	Blowback Creek Bridge Replacement (41512) 5 Bids Tendered	203(3) Unclassified Excavation	9 (Alt)	3,200.0	9.00 1.71%	15.00 15.00 2.13%	19.13 17.50 2.45%	26.56 17.81 2.29%	2,251,300
2013 11	Backloop Shared Use Path Rehabilitation (40997/69917/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	120	20.00 0.33%	25.00 25.00 0.37%	25.00 25.00 0.34%	25.00 0.00 0.00%	817,820
2014 09	F M A T S Area Surface Upgrades F F Y 2014 (42061/63372/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	235	40.00 0.57%	18.00 25.00 0.36%	31.75 18.00 0.25%	55.00 55.00 0.73%	1,642,460
2014 10	Sterling Highway Erosion Response MP 150-157 (43583/52472/1078) 8 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	4,300	15.00 1.94%	3.25 4.00 0.51%	19.01 10.00 1.24%	65.00 3.25 0.38%	3,371,200
2014 10	Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	182	15.00 0.16%	21.60 37.17 0.39%	29.39 21.60 0.16%	37.17 0.00 0.00%	1,745,059

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265/63515/1078) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	105,950	10.00 13.56%	7.00 7.00 14.03%	9.59 8.00 13.36%	13.75 9.50 15.05%	5,284,485
2017 02	Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. (46673//1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	82	21.00 0.39%	20.00 20.00 0.35%	27.45 45.00 0.70%	45.00 28.25 0.42%	473,904
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/1818) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	37,050	10.00 4.18%	7.00 7.00 2.85%	11.50 15.50 5.64%	15.50 12.00 4.28%	9,109,265
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	150	25.00 0.13%	14.60 14.60 0.07%	26.87 16.00 0.08%	50.00 50.00 0.22%	2,927,828
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	230,597	7.00 10.84%	3.00 5.00 7.22%	8.17 8.00 10.01%	13.00 3.00 3.75%	15,967,622
2013 11	Blowback Creek Bridge Replacement (41512/62616/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Lump Sum	1	28,800.00 1.71%	48,000.00 48,000.00 2.13%	61,200.00 56,000.00 2.45%	85,000.00 57,000.00 2.29%	2,251,300

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling,	203(3) Unclassified Excavation	Cubic Yard	677,930	7.00 7.41%	3.50 3.50 4.40%	6.69 5.00 5.85%	12.25 6.00 6.90%	53,907,758
2017 03	Steese Expressway to Front Street Bicycle/Pedestrian Path (45878/62836/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	2,995	10.00 3.29%	15.00 19.00 6.63%	18.94 17.00 5.48%	24.75 15.00 4.52%	858,231
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	31,617	10.00 1.40%	15.12 17.00 2.14%	19.37 15.12 1.74%	26.00 26.00 2.78%	25,154,532
2017 05	Seward Highway MP 13.5 Snow River Erosion Prevention (GF) (46973/n/a/1078) 7 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	4,600	10.00 5.02%	4.50 4.50 3.01%	12.45 10.50 6.21%	26.00 7.82 4.60%	688,678
2012 11	SGY- Dyea Road Improvements (Realign) (34159/67424/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	66,770	15.00 27.57%	8.75 8.75 22.82%	18.03 19.00 30.25%	26.33 26.33 39.07%	2,559,735
2013 01	WRG Zimovia Pavement Rehabilitation (38064/67425/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	500	20.00 0.11%	25.00 30.00 0.19%	28.33 25.00 0.16%	30.00 30.00 0.18%	7,822,574
2014 12	Dalton Highway M P 401-414 Reconstruction (43191/64035/1078) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	350	11.00 0.01%	12.50 15.00 0.02%	29.58 12.50 0.02%	75.00 75.00 0.08%	26,731,479
2015 12	Badger Road Bike/pedestrian Path Resurfacing (44891/60820/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	220	10.00 0.17%	25.00 36.00 0.63%	55.25 25.00 0.40%	120.00 40.00 0.59%	1,257,111

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 07	Ktn - Trollers Creek Bridge #0864 Replacement (45314/Z694200000/1078) 7 Bids Tendered	203(3) Unclassified Excavation	Lump Sum	1	5,100.00 0.40%	21,000.00 100,000.00 6.45%	47,000.00 21,000.00 1.08%	100,000.00 36,000.00 1.79%	1,549,850
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	78,000	10.00 4.12%	0.01 10.00 4.96%	7.25 0.01 0.00%	11.00 8.00 3.69%	15,712,283
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/1078) 7 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	84,928	10.00 8.03%	6.00 9.70 8.25%	11.47 8.50 7.12%	19.00 19.00 15.58%	9,982,120
2016 04	Gravina Mill Access Road (44786/Z699220000/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	6,448	15.00 4.88%	14.00 18.00 6.85%	17.38 17.50 6.56%	20.00 20.00 6.68%	1,695,525
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements (45736//1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	37,358	15.00 5.44%	6.00 6.00 2.84%	9.75 12.00 4.90%	12.00 11.00 4.45%	7,898,726
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	246,146	9.50 5.93%	7.00 7.61 4.60%	8.84 9.60 5.61%	11.00 7.00 4.04%	40,745,592
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/1078) 8 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	70,000	8.50 6.30%	6.00 10.00 8.38%	9.74 11.00 8.96%	13.25 6.00 4.83%	8,348,321

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0	203(3) Unclassified Excavation	Cubic Yard	54,509	10.00 5.16%	5.50 5.50 2.55%	10.50 14.00 5.97%	14.00 12.00 4.94%	11,749,902
2015 10	Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7255) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	11,300	15.00 3.73%	15.00 15.00 4.86%	16.25 17.50 5.41%	17.50 0.00 0.00%	3,491,195
2016 05	Aleknagik Wood River Bridge Construction - Phase II (45783/54627/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	105,000	10.00 13.12%	9.75 14.00 23.00%	11.20 9.75 15.19%	14.00 10.00 14.20%	6,391,456
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	50,300	15.00 8.29%	7.00 7.00 5.39%	7.83 8.50 6.26%	8.50 8.00 5.37%	6,527,698
2016 04	Goldhill Road Bicycle And Pedestrian Facility (45033/63293/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	15,905	8.00 3.90%	6.00 7.00 3.89%	7.19 7.00 3.71%	8.77 6.00 3.12%	2,864,888
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	3,090	17.00 0.48%	20.00 30.00 0.84%	23.33 20.00 0.54%	30.00 20.00 0.52%	10,998,774
2016 04	Valdez River Encroachment Repairs (44838/64121/7255) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	5,950	9.00 1.86%	4.75 12.00 2.61%	11.27 13.60 2.95%	15.00 11.00 1.94%	2,739,467
2016 02	Snug Harbor Road Improvements Advanced Utility Relocation (45462/56810/1078) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	730	40.00 9.28%	0.01 44.97 11.85%	20.34 13.00 3.41%	44.97 0.01 0.00%	276,989
2016 08	U.S Creek Road Resurfacing (46118/60634/1078) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	1,575	11.50 1.21%	15.00 17.00 1.88%	20.06 18.00 1.94%	32.00 15.00 1.32%	1,424,518

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 02	Thane Road Slope Repair (42289/69331/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Lump Sum	1	23,000.00 26.65%	20,000.00 22,000.00 27.81%	29,666.67 20,000.00 22.02%	47,000.00 47,000.00 40.94%	79,100
2016 01	Lucus Road Improvements (45390/55007/1078) 10 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	45,500	10.00 8.32%	5.50 8.70 8.53%	8.61 6.00 5.68%	13.50 7.00 6.44%	4,639,288
2017 03	Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. (44698/68663/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	1,900	20.00 2.30%	16.00 25.00 2.92%	20.50 16.00 1.52%	25.00 0.00 0.00%	1,624,145
2014 04	88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/1078) 9 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	12,600	12.00 5.37%	10.80 11.50 5.22%	14.30 12.00 5.30%	20.00 14.00 5.88%	2,773,227
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	93,400	15.00 10.22%	14.11 14.11 6.97%	25.82 19.00 8.78%	40.00 25.00 10.78%	18,907,426
2015 10	College Road Right Turn Lanes (44899/77227/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	2,408	12.00 3.37%	10.00 13.00 3.30%	13.50 14.00 3.43%	16.00 14.50 3.52%	947,198
2016 01	Jim River Restoration Project 2015 (45322//1078) 9 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	3,517	15.00 3.37%	12.00 20.00 5.32%	31.11 28.25 7.13%	47.00 47.00 11.56%	1,321,590
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226/61912/1078) 9 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	4,812	10.00 1.39%	7.20 8.00 1.06%	10.56 7.20 0.94%	15.00 12.00 1.53%	3,617,128
2016 10	North Fork Road Bridge Erosion Repair (46238/57908/1078) 8 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	4,700	16.00 6.01%	0.01 0.01 0.00%	14.75 15.00 5.72%	27.00 12.00 4.47%	1,126,215
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/1078) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	15,971	7.00 1.52%	6.00 12.00 2.69%	10.61 6.00 1.10%	12.00 12.00 2.19%	7,125,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project	203(3) Unclassified Excavation	Cubic Yard	5,400	15.00 0.40%	15.00 15.00 0.49%	16.85 18.70 0.57%	18.70 0.00 0.00%	16,614,244
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1078) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	24,700	10.00 2.78%	5.60 5.60 1.59%	9.45 12.00 3.00%	12.00 11.00 2.39%	8,683,260
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/1078) 9 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	5,000	15.00 1.90%	7.00 7.00 0.85%	12.74 11.75 1.38%	18.75 12.00 1.36%	4,094,773
2013 10	52765 Ninilchik Village Bridge Replacement (41877/52765/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	2,650	40.00 4.58%	10.00 11.00 1.33%	14.80 10.00 1.18%	26.00 17.00 1.92%	2,199,212
2017 03	Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 (45176/62704/7255) 6 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	10,693	10.00 2.28%	8.00 9.00 1.96%	14.24 8.00 1.63%	22.81 8.00 1.48%	4,903,523
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	4,190	20.00 0.74%	15.00 20.00 0.96%	19.25 20.00 0.89%	22.00 22.00 0.92%	8,695,855
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	88,700	12.00 28.07%	10.00 10.00 20.74%	17.07 22.50 40.66%	22.50 20.79 33.96%	4,277,730
2012 06	Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	4,600	8.00 0.62%	6.00 9.00 0.86%	8.42 6.00 0.54%	10.25 10.25 0.89%	4,799,276
2012 10	Steese Highway MP 5-11 Resurfacing (38319/63915/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	1,500	15.00 0.26%	8.00 13.00 0.27%	12.50 16.50 0.34%	16.50 8.00 0.15%	7,189,147

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 04	Egan/yandukin Intersection Safety Enhancements (33662/69402/1078) 1 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	385	25.00 1.72%	25.00 25.00 1.49%	25.00 0.00 0.00%	25.00 0.00 0.00%	643,875
2012 02	Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	30,972	8.50 3.28%	5.50 10.00 4.85%	7.67 7.50 3.44%	10.00 5.50 2.49%	6,379,578
2012 07	North Pole Bike Trail Rehabilitation and Connections (35018/60669/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	1,500	12.00 2.81%	15.50 15.50 4.72%	17.88 19.00 4.60%	20.00 20.00 4.40%	492,497
2017 07	Birch Hill Bicycle and Pedestrian Facility (46027/63768/1078) 4 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	15,000	7.00 6.54%	8.00 8.00 7.34%	10.30 8.00 6.68%	13.70 13.70 11.00%	1,634,123
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	3,925	25.00 1.40%	5.00 9.00 0.63%	11.83 5.00 0.33%	21.50 21.50 1.30%	5,598,065
2012 09	HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	3,926	25.00 3.71%	8.00 10.00 1.55%	11.90 14.50 2.22%	16.00 8.00 1.16%	2,530,822
2012 06	Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/1078) 5 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	144,186	3.50 4.55%	2.50 2.50 3.30%	4.87 3.50 3.91%	7.50 6.10 6.55%	10,932,542
2012 04	Holt-Lamplight Road Resurfacing (37466/52638/1078) 3 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	15,386	6.50 2.07%	5.00 5.00 1.66%	6.50 7.50 2.43%	7.50 7.00 1.93%	4,646,626
2017 06	Dalton Highway MP 209-222 Reconstruction (45785//1078) 7 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	180,482	12.50 8.44%	1.60 9.50 8.17%	7.10 7.58 5.79%	10.00 7.00 5.06%	20,984,015

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/1078) 2 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	3,500	17.00 0.51%	10.00 10.00 0.32%	16.00 22.00 0.59%	22.00 0.00 0.00%	10,891,541
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1078) 6 Bids Tendered	203(3) UNCLASSIFIED EXCAVATION	CUBIC YARD	43,000	12.00 6.09%	0.01 8.10 5.58%	9.38 0.01 0.01%	16.00 7.50 4.64%	6,242,977
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1078) 2 Bids Tendered	203(3) UNCLASSIFIED EXCAVATION	CUBIC YARD	43,260	19.00 5.44%	12.50 20.00 6.46%	16.25 12.50 3.98%	20.00 0.00 0.00%	13,394,988
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7255) 2 Bids Tendered	203(3) UNCLASSIFIED EXCAVATION	CUBIC YARD	323,300	9.50 4.38%	8.00 8.00 4.62%	8.50 9.00 4.89%	9.00 0.00 0.00%	55,969,371
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1078) 3 Bids Tendered	203(3) UNCLASSIFIED EXCAVATION	CUBIC YARD	2,600	15.00 0.81%	0.00 25.00 1.29%	11.67 10.00 0.46%	25.00 0.00 0.00%	5,027,359
2009 12	Anchorage Area Safety Improvements, Construction 2010 (26013/51185/1078) 7 Bids Tendered	203(3) UNCLASSIFIED EXCAVATION	CUBIC YARD	7,800	15.00 4.68%	8.00 15.00 5.86%	17.00 17.00 6.58%	28.00 15.00 5.66%	1,996,872
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1078) 2 Bids Tendered	203(3) UNCLASSIFIED EXCAVATION	CUBIC YARD	5,770	25.00 1.72%	30.00 30.00 2.07%	32.50 35.00 2.13%	35.00 0.00 0.00%	8,362,244
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/1078) 4 Bids Tendered	203(3) UNCLASSIFIED EXCAVATION	CUBIC YARD	2,790	15.00 2.76%	8.00 14.70 2.59%	13.18 18.00 3.16%	18.00 12.00 1.96%	1,583,168
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered	203(3) UNCLASSIFIED EXCAVATION	CUBIC YARD	28,014	15.00 3.39%	7.25 7.25 1.96%	12.88 18.50 4.55%	18.50 0.00 0.00%	10,388,523

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 12	King Cove Access Road Completion (32716/59791/1078) 12 Bids Tendered	203(3) UNCLASSIFIED EXCAVATION	CUBIC YARD	21,600	6.00 0.88%	4.05 8.15 1.22%	9.14 5.15 0.72%	16.00 5.53 0.73%	14,459,880
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/1078) 3 Bids Tendered	203(3) UNCLASSIFIED EXCAVATION	CUBIC YARD	336,239	8.50 13.89%	6.50 7.00 13.90%	7.48 6.50 12.67%	8.95 8.95 16.27%	16,932,672
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1078) 3 Bids Tendered	203(3) UNCLASSIFIED EXCAVATION	Cubic Yard	2,826	15.00 0.63%	13.00 13.00 0.60%	18.17 16.50 0.73%	25.00 25.00 1.03%	6,138,597
2014 11	Old Seward Highway: Rabbit Creek To Brandon Street Pavement Preservation (43599/56708/1078) 4 Bids Tendered	203(3) UNCLASSIFIED EXCAVATION	CUBIC YARD	12,905	13.00 4.20%	11.00 17.00 5.85%	16.73 11.00 3.74%	21.00 21.00 6.19%	3,749,452
2016 03	Yak- Dangerous River Road Resurfacing (44965/68753/0) 2 Bids Tendered	203(3) UNCLASSIFIED EXCAVATION	Cubic Yard	170	25.00 0.41%	30.00 30.00 0.41%	35.00 40.00 0.50%	40.00 0.00 0.00%	1,229,352
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/1078) 8 Bids Tendered	203(3) UNCLASSIFIED EXCAVATION	CUBIC YARD	26,568	10.00 2.66%	6.00 7.50 2.32%	9.09 11.00 3.25%	12.00 6.00 1.76%	8,594,153
2011 12	Illinois Street Reconstruction (33274/63102/1078) 4 Bids Tendered	203(3) UNCLASSIFIED EXCAVATION	CUBIC YARD	47,423	15.55 3.25%	7.75 7.75 1.67%	9.59 8.60 1.83%	11.00 11.00 2.33%	21,965,863
2016 04	Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B) (45688/Z575280000/Z575470000/Z575500000/0) 7 Bids Tendered	203(3) UNCLASSIFIED EXCAVATION	CUBIC YARD	23,516	10.63 1.87%	7.50 7.50 1.96%	13.11 10.00 2.45%	18.15 17.00 4.10%	8,998,584

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1078) 2 Bids Tendered	203(3) UNCLASSIFIED EXCAVATION	CUBIC YARD	6,000	20.00 2.80%	18.00 18.00 2.15%	19.00 20.00 2.33%	20.00 0.00 0.00%	5,031,578
2012 03	AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/1078) 6 Bids Tendered	203(3) UNCLASSIFIED EXCAVATION	CUBIC YARD	3,350	18.00 1.42%	9.16 14.24 1.49%	17.65 22.00 2.23%	25.00 9.16 0.91%	3,199,546
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/1078) 9 Bids Tendered	203(3) Unclassified Excavation	Cubic Yard	90,000	7.00 2.77%	5.30 18.00 7.84%	9.77 5.50 2.39%	18.00 15.00 6.00%	20,669,751
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/7255) 4 Bids Tendered	203(3)a Unclassified Excavation	Cubic Yard	4,460	20.00 3.74%	15.00 20.00 4.26%	17.00 16.00 3.13%	20.00 17.00 2.90%	2,092,727
2016 04	Gravina Mill Access Road (44786/Z699220000/1078) 4 Bids Tendered	203(3)A Unclassified Excavation	Cubic Yard	784	15.00 0.59%	14.00 20.00 0.92%	18.00 18.00 0.82%	20.00 20.00 0.81%	1,695,525
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1078) 6 Bids Tendered	203(3)-A Unclassified Excavation	Cubic Yard	1,606	10.00 0.18%	6.00 10.00 0.18%	10.92 10.00 0.16%	19.50 6.00 0.08%	8,683,260
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1078) 3 Bids Tendered	203(3)-A Unclassified Excavation	Cubic Yard	6,800	8.00 0.48%	8.50 20.00 1.52%	12.83 8.50 0.62%	20.00 10.00 0.65%	8,963,033
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1078) 4 Bids Tendered	203(3)-A Unclassified Excavation	Cubic Yard	201,983	10.00 7.71%	6.00 6.00 4.87%	9.63 12.00 8.81%	13.00 13.00 8.75%	24,869,247

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1078)	203(3)-A Unclassified Excavation	Cubic Yard	4,320	15.00 0.97%	16.50 17.00 1.20%	19.50 16.50 1.11%	25.00 25.00 1.58%	6,138,597
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1078) 5 Bids Tendered	203(3)-A Unclassified Excavation	Cubic Yard	111,513	9.00 2.63%	0.01 6.00 2.26%	4.13 0.01 0.00%	7.00 2.00 0.70%	29,587,321
2016 01	Jim River Restoration Project 2015 (45322//1078) 9 Bids Tendered	203(3)A Unclassified Excavation, Ice	Cubic Yard	1,000	5.00 0.32%	5.00 30.00 2.27%	17.79 11.85 0.85%	40.00 13.00 0.91%	1,321,590
2010 12	Port MacKenzie Access Road (32453/58168/1423) 11 Bids Tendered	203(3)AA1 Unclassified Excavation	Cubic Yard	70,811	2.50 2.89%	2.25 2.80 3.95%	5.10 3.00 4.17%	12.40 2.25 2.75%	5,025,609
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1078) 1 Bids Tendered	203(3)Alt A Unclassified Excavation	Cubic Yard	3,664	15.00 1.25%	20.00 20.00 1.81%	20.00 0.00 0.00%	20.00 0.00 0.00%	4,059,696
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1078) 1 Bids Tendered	203(3)Alt B Unclassified Excavation	Cubic Yard	787	15.00 0.27%	20.00 20.00 0.39%	20.00 0.00 0.00%	20.00 0.00 0.00%	4,059,696
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/7255) 4 Bids Tendered	203(3)b Unclassified Excavation	Cubic Yard	1,172	20.00 0.98%	14.00 20.00 1.12%	16.75 16.00 0.82%	20.00 17.00 0.76%	2,092,727
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1078) 5 Bids Tendered	203(3)-B Unclassified Excavation	Cubic Yard	256,694	9.00 6.06%	0.01 6.00 5.21%	4.77 0.01 0.01%	8.85 2.00 1.61%	29,587,321

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1078)	203(3)-B Unclassified Excavation	Cubic Yard	7,410	10.00 0.28%	5.00 5.00 0.15%	8.82 6.00 0.16%	13.00 13.00 0.32%	24,869,247
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1078) 3 Bids Tendered	203(3)-B Unclassified Excavation	Cubic Yard	240	20.00 0.04%	15.00 20.00 0.05%	28.33 15.00 0.04%	50.00 50.00 0.11%	8,963,033
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/7738) 4 Bids Tendered	203(30) WATER SAMPLING	CONTINGENT SUM	1	5,000.00 0.33%	5,000.00 5,000.00 0.32%	5,000.00 5,000.00 0.31%	5,000.00 5,000.00 0.29%	1,583,168
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//0) 4 Bids Tendered	203(300) Pre-Blast Structure Survey	Each	5	1,000.00 0.01%	1,450.00 1,450.00 0.02%	4,362.50 3,500.00 0.05%	10,000.00 10,000.00 0.12%	36,149,513
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1081) 4 Bids Tendered	203(31) Contaminated Material Testing and Special Handling	Contingent Sum	1	175,000.00 0.43%	175,000.00 175,000.00 0.48%	175,000.00 175,000.00 0.46%	175,000.00 175,000.00 0.44%	36,616,095
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/7736) 8 Bids Tendered	203(31) Contaminated Material Testing and Special Handling	Contingent Sum	1	105,000.00 1.16%	105,000.00 105,000.00 1.38%	105,000.00 105,000.00 1.37%	105,000.00 105,000.00 1.35%	7,589,893
2014 10	ANC Kulis Transition Repairs and Modifications (43566/54066/7736) 8 Bids Tendered	203(31) Contaminated Material Testing and Special Handling	Contingent Sum	1	30,000.00 2.46%	30,000.00 30,000.00 2.55%	30,000.00 30,000.00 2.45%	30,000.00 30,000.00 2.38%	1,178,369
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/7736) 5 Bids Tendered	203(31) Contaminated Material Testing And Special Handling	Contingent Sum	1	50,000.00 0.28%	50,000.00 50,000.00 0.39%	50,000.00 50,000.00 0.35%	50,000.00 50,000.00 0.34%	12,682,497

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/6955) 4 Bids Tendered	203(32) Check Dam	Each	18	700.00 0.03%	1,000.00 1,000.00 0.05%	1,627.75 1,000.00 0.04%	2,311.00 2,200.00 0.09%	39,452,755
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	203(32) CHECK DAM	EACH	16	1,600.00 0.04%	500.00 500.00 0.01%	600.00 700.00 0.02%	700.00 0.00 0.00%	55,969,371
2010 12	King Cove Access Road Completion (32716/59791/6955) 12 Bids Tendered	203(32) PERMANENT CHECK DAM	EACH	17	200.00 0.02%	900.00 2,860.00 0.34%	2,038.75 1,900.00 0.21%	5,000.00 1,000.00 0.10%	14,459,880
2011 05	Taylor Highway MP 70 Lost Chicken Slide (32215/63379/0) 9 Bids Tendered	203(36) ACE Fill	Cubic Yard	7,200	25.00 6.98%	12.00 12.00 5.22%	43.69 58.00 22.06%	80.65 16.00 5.92%	1,656,700
2015 02	Seward Highway MP 99-100 Improvements (44337/58822/0) 2 Bids Tendered	203(36) Special Ditch	Linear Foot	173	20.00 0.05%	50.00 50.00 0.12%	50.00 50.00 0.10%	50.00 0.00 0.00%	7,497,210
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/7741) 8 Bids Tendered	203(36) Special Ditch	Linear Foot	2,015	8.50 0.05%	1.00 2.00 0.02%	6.50 10.00 0.08%	16.00 7.00 0.06%	22,945,463
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/7741) 6 Bids Tendered	203(36) Special Ditch	Linear Foot	500	25.00 0.34%	2.40 2.40 0.04%	12.57 20.00 0.29%	23.00 10.00 0.14%	3,172,129
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/7741) 4 Bids Tendered	203(36) Special Ditch	Linear Foot	85	250.00 0.21%	10.00 10.00 0.01%	27.00 20.00 0.02%	60.00 60.00 0.05%	9,874,455
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/7741) 3 Bids Tendered	203(36) SPECIAL DITCH	STATION	43.1	240.00 0.05%	300.00 700.00 0.18%	516.67 300.00 0.07%	700.00 550.00 0.13%	16,932,672
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1078) 5 Bids Tendered	203(3-67.9) Unclassified Excavation	Cubic Yard	1,400	15.00 1.47%	15.70 15.70 1.35%	26.94 17.00 1.37%	48.00 48.00 3.88%	1,623,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451	203(37) Abandon Existing Culvert	Linear Foot	131	100.00 0.12%	0.01 0.01 0.00%	78.34 150.00 0.18%	150.00 85.00 0.10%	10,713,734
2014 08	Portage Glacier Road Embankment Stabilization (43186/53726/1075) 4 Bids Tendered	203(37) Abandon Existing Culvert	Linear Foot	74	50.00 0.30%	16.00 110.00 0.46%	59.50 16.00 0.05%	110.00 40.00 0.11%	1,782,765
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/7123) 7 Bids Tendered	203(37) Abandon Existing Culvert Pipe	Linear Foot	41	60.00 0.02%	44.00 108.00 0.04%	134.73 200.00 0.08%	350.00 44.00 0.02%	9,982,120
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/7123) 5 Bids Tendered	203(37) Abandon Existing Culvert Pipe	Linear Feet	264	100.00 0.06%	5.00 5.00 0.00%	76.09 100.00 0.06%	105.47 75.00 0.04%	42,094,598
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1078) 5 Bids Tendered	203(3-78) Unclassified Excavation	Cubic Yard	3,000	10.00 2.10%	9.45 9.45 1.75%	20.29 19.00 3.29%	25.00 25.00 4.33%	1,623,000
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/7123) 2 Bids Tendered	203(38) Berms	Lump Sum	1	65,000.00 0.17%	5,000.00 50,000.00 0.14%	27,500.00 5,000.00 0.01%	50,000.00 0.00 0.00%	36,856,108
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058) 2 Bids Tendered	203(38) Berms	C.Y. (Alt)	13,000.0	5.00 0.17%	0.38 3.85 0.14%	2.12 0.38 0.01%	3.85 0.00 0.00%	36,856,108
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1078) 5 Bids Tendered	203(3-85) Unclassified Excavation	Cubic Yard	990	15.00 1.04%	15.70 15.70 0.96%	27.34 20.00 1.14%	46.00 32.00 1.83%	1,623,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 10	Richardson Highway M P 345 Moose Creek R R Overpass (17152/66566/1078) 8 Bids Tendered	203(3A) Unclassified Excavation	Lump Sum	1	250,000.00 2.20%	330,000.00 475,000.00 4.57%	781,125.00 500,000.00 4.55%	3,200,000.00 330,000.00 2.82%	10,388,566
2012 05	Nome Snake River Bridge Replacement (19492/76745/1078) 5 Bids Tendered	203(3A) Unclassified Excavation	Lump Sum	1	25,000.00 0.27%	41,684.00 41,684.00 0.49%	51,896.80 47,000.00 0.54%	75,000.00 45,800.00 0.51%	8,584,329
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033/63146/1078) 6 Bids Tendered	203(3A) Unclassified Excavation	Lump Sum	1	50,000.00 1.39%	140,000.00 140,000.00 4.70%	216,333.33 180,000.00 5.78%	288,000.00 150,000.00 4.69%	2,980,832
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033) 6 Bids Tendered	203(3A) Unclassified Excavation	Cubic Yard (Alt)	17,425.0	2.87 1.39%	8.03 8.03 4.70%	12.42 10.33 5.78%	16.53 8.61 4.69%	2,980,832
2012 12	False Pass Airport Access Road Resurfacing and Bridge Repair (39295/57109/1078) 5 Bids Tendered	203(3A) Unclassified Excavation	Lump Sum	1	2,040.00 0.16%	5,000.00 6,200.00 0.37%	27,440.00 10,000.00 0.52%	100,000.00 100,000.00 5.09%	1,655,094
2009 10	Nome Storm E R Permanent Repairs 2004-2005 Stage I I (20312/61866/0) 6 Bids Tendered	203(3A) Unclassified Excavation	Lump Sum	1	230,000.00 5.80%	166,000.00 166,000.00 4.06%	444,333.33 306,000.00 5.73%	745,000.00 400,000.00 7.43%	4,091,282
2011 04	Richardson Hwy MP 340-346 Resurfacing (Moose Creek) (33145/63362/1078) 3 Bids Tendered	203(3A) Unclassified Excavation	Lump Sum	1	41,000.00 0.54%	35,000.00 200,000.00 2.71%	118,333.33 120,000.00 1.62%	200,000.00 35,000.00 0.45%	7,389,044
2010 09	Geist Road Rehabilitation (28993/63360/1078) 3 Bids Tendered	203(3A) Unclassified Excavation	Lump Sum	1	31,057.00 1.22%	14,000.00 15,000.00 0.70%	21,333.33 14,000.00 0.61%	35,000.00 35,000.00 1.41%	2,139,893
2009 12	Chena Pump Road/Roland Road Right Turn Lane (19832/77246/1078) 5 Bids Tendered	203(3A) Unclassified Excavation	Lump Sum	1	10,000.00 8.22%	2,000.00 2,800.00 2.89%	4,550.00 3,000.00 3.00%	10,000.00 2,000.00 1.69%	96,927
2011 04	Richardson Hwy MP 340-346 Resurfacing (Moose Creek) (33145) 3 Bids Tendered	203(3A) Unclassified Excavation	Cubic Yard (Alt)	5,100.0	8.04 0.54%	6.86 39.22 2.71%	23.20 23.53 1.62%	39.22 6.86 0.45%	7,389,044
2009 12	Chena Pump Road/Roland Road Right Turn Lane (19832) 5 Bids Tendered	203(3A) Unclassified Excavation	Lump Sum (Alt)	1.0	10,000.00 8.22%	2,000.00 2,800.00 2.89%	4,550.00 3,000.00 3.00%	10,000.00 2,000.00 1.69%	96,927

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 12	HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922	203(3A) UNCLASSIFIED EXCAVATION	LUMP SUM	1	48,375.00 0.83%	50,000.00 100,000.00 2.32%	79,652.50 50,000.00 1.15%	100,000.00 93,610.00 2.08%	4,310,604
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/0) 7 Bids Tendered	203(3a) Unclassified Excavation	Lump Sum	1	57,600.00 0.86%	30,827.50 40,000.00 0.62%	58,118.49 47,500.00 0.70%	100,000.00 100,000.00 1.43%	6,460,641
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/0) 4 Bids Tendered	203(3A) Unclassified Excavation	Lump Sum	1	272,000.00 2.07%	180,000.00 180,000.00 1.61%	302,539.25 250,000.00 2.21%	450,000.00 330,157.00 2.66%	11,172,615
2014 06	Richardson Highway Fairbanks New Weigh Station (42388) 4 Bids Tendered	203(3A) Unclassified Excavation	Cubic Yard (Alt)	32,000.0	8.50 2.07%	5.63 5.63 1.61%	9.45 7.81 2.21%	14.06 10.32 2.66%	11,172,615
2009 12	Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/1075) 6 Bids Tendered	203(3A) Unclassified Excavation, Access Road	Cubic Yard	66,500	12.00 4.80%	8.50 10.50 5.97%	10.75 8.50 4.77%	15.00 10.00 5.37%	11,696,889
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/0) 7 Bids Tendered	203(3A) Unclassified Excavavtion	Lump Sum	1	9,600.00 0.14%	5,000.00 16,200.00 0.25%	26,450.16 5,000.00 0.07%	72,000.00 15,000.00 0.21%	6,460,641
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/0) 4 Bids Tendered	203(3A).1 Unclassified Excavation	Lump Sum	1	65,500.00 0.50%	46,890.00 58,000.00 0.52%	58,722.50 60,000.00 0.53%	70,000.00 46,890.00 0.38%	11,172,615
2014 06	Richardson Highway Fairbanks New Weigh Station (42388) 4 Bids Tendered	203(3A).1 Unclassified Excavation	Cubic Yard (Alt)	32,000.0	2.05 0.50%	1.47 1.81 0.52%	1.84 1.88 0.53%	2.19 1.47 0.38%	11,172,615
2014 05	Road to Tanana-Stage 1 (42658/61759/0) 5 Bids Tendered	203(3A).NTP1 Unclassified Excavation	Lump Sum	1	1,416,000.00 11.74%	820,000.00 820,000.00 7.70%	1,129,657.20 1,300,000.00 11.10%	1,415,886.00 1,415,886.00 9.25%	10,650,925
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/1078) 4 Bids Tendered	203(3B) Unclassified Excavation	Lump Sum	1	120,198.00 2.35%	100,000.00 200,000.00 3.70%	264,000.00 100,000.00 1.85%	585,000.00 171,000.00 2.74%	5,399,662
2009 12	Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/1078) 5 Bids Tendered	203(3B) Unclassified Excavation	Lump Sum	1	19,000.00 1.95%	35,000.00 44,000.00 4.66%	49,800.00 35,000.00 3.57%	75,000.00 50,000.00 4.81%	943,974

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 09	Stevens Village Sanitation Road (26373/61532/1078) 5 Bids Tendered	203(3B) Unclassified Excavation	Lump Sum	1	77,400.00 2.93%	14,000.00 14,000.00 1.12%	20,000.00 20,000.00 0.93%	30,000.00 30,000.00 1.25%	1,250,601
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202) 4 Bids Tendered	203(3B) Unclassified Excavation	Cubic Yard (Alt)	9,246.0	13.00 2.35%	10.82 21.63 3.70%	28.55 10.82 1.85%	63.27 18.49 2.74%	5,399,662
2010 09	Glenn Highway Lighting, S. Birchwood To Eklutna (30933/51970/1425) 7 Bids Tendered	203(4) Muck Excavation	Cubic Yard	500	15.00 0.06%	17.00 43.00 0.23%	51.56 47.83 0.26%	111.00 44.00 0.23%	9,162,250
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/1425) 7 Bids Tendered	203(4) Muck Excavation	Cubic Yard	7,800	9.00 0.26%	5.00 10.00 0.38%	7.43 5.00 0.18%	10.00 6.00 0.21%	20,758,919
2018 04	Chena Ridge Cripple Creek Culvert Replacement (46349/60624/1425) 7 Bids Tendered	203(4) Muck Excavation	Cubic Yard	125	30.00 0.21%	15.00 25.00 0.16%	31.86 22.00 0.13%	90.00 15.00 0.08%	1,950,325
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1425) 4 Bids Tendered	203(4) Muck Excavation	Cubic Yard	96,000	9.00 1.84%	7.50 12.00 2.92%	11.01 7.50 1.76%	16.25 8.30 1.79%	39,452,755
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/1819) 3 Bids Tendered	203(4) Muck Excavation	Cubic Yard	3,560	15.00 0.60%	15.00 15.00 0.59%	17.83 18.50 0.65%	20.00 20.00 0.68%	9,109,265
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917) 9 Bids Tendered	203(40) Obliteration Of Roadway	Square Yard (Alt)	6,339.0	10.00 0.50%	3.94 5.52 0.36%	10.37 7.89 0.50%	21.38 3.94 0.25%	9,722,159
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/1081) 9 Bids Tendered	203(40) Obliteration Of Roadway	Lump Sum	1	63,390.00 0.50%	25,000.00 35,000.00 0.36%	65,726.90 50,000.00 0.50%	135,542.08 25,000.00 0.25%	9,722,159
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	203(41) STREAM EXCAVATION	LUMP SUM	1	60,000.00 0.09%	25,000.00 25,000.00 0.04%	187,500.00 350,000.00 0.59%	350,000.00 0.00 0.00%	55,969,371

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	203(42) DRAINAGE BASIN	EACH	1	14,850.00 0.02%	5,000.00 5,000.00 0.01%	5,000.00 5,000.00 0.01%	5,000.00 0.00 0.00%	55,969,371
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	203(43) BIOSWALE	LINEAR FOOT	544	9.00 0.01%	10.00 20.00 0.02%	15.00 10.00 0.01%	20.00 0.00 0.00%	55,969,371
2012 02	Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/7734) 3 Bids Tendered	203(44) Asphalt Slope Paving	Lump Sum	1	20,000.00 0.25%	10,000.00 10,000.00 0.16%	28,333.33 45,000.00 0.67%	45,000.00 30,000.00 0.44%	6,379,578
2017 04	September 2012 and May 2013 ER Denali Hwy Corridor Flood Repairs (46834/62699 / 62914 / 62283/1079) 9 Bids Tendered	203(5) - A Borrow	Cubic Yard	2,644	25.00 2.50%	1.00 34.00 3.81%	24.23 1.00 0.10%	40.00 29.50 2.70%	2,359,224
2017 04	September 2012 and May 2013 ER Denali Hwy Corridor Flood Repairs (46834/62699 / 62914 / 62283/0) 9 Bids Tendered	203(5) - C Borrow	Cubic Yard	30	25.00 0.03%	1.00 34.00 0.04%	49.00 1.00 0.00%	150.00 34.00 0.04%	2,359,224
2011 07	FMATS ADA Curb Corner & Sidewalk Upgrades - Stage 1 (33280/60439/1080) 6 Bids Tendered	203(5) Borrow	Cubic Yard	815	30.00 3.68%	40.00 40.00 4.51%	75.50 87.00 7.90%	190.00 50.00 4.17%	722,520
2013 06	Parks Highway MP 240 Repairs 2013 (39953/62283/1079) 5 Bids Tendered	203(5) Borrow	Cubic Yard	500	9.00 0.73%	23.00 65.00 6.68%	52.40 23.00 1.64%	80.00 29.00 1.97%	486,565
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//1080) 6 Bids Tendered	203(5) Borrow	Cubic Yard	18,192	18.00 2.91%	11.00 11.00 2.02%	14.17 15.00 2.68%	20.00 12.00 1.96%	9,911,534
2012 06	JNU Trout Street Bridge Replacement BR # 1786 (36645/69561/1079) 3 Bids Tendered	203(5) Borrow	Cubic Yard	750	55.00 4.72%	42.80 50.00 5.48%	46.93 48.00 4.55%	50.00 42.80 3.69%	684,226
2013 11	Blowback Creek Bridge Replacement (41512/62616/1079) 5 Bids Tendered	203(5) Borrow	Cubic Yard	3,900	15.00 3.48%	21.00 23.00 3.98%	27.80 27.00 4.60%	43.00 25.00 3.91%	2,251,300
2018 02	Rex Trail Seven Mile Lake Reroute (46224//1080) 12 Bids Tendered	203(5) Borrow	Cubic Yard	18,025	20.00 52.57%	14.78 16.20 47.70%	34.74 14.78 39.53%	80.00 34.00 75.30%	612,164

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 11	Gambell Evacuation Road (33613/63825/1079) 9 Bids Tendered	203(5) Borrow	Cubic Yard	98,303	72.60 54.29%	29.00 29.00 41.45%	39.68 38.25 51.21%	48.00 48.00 55.79%	6,878,072
2013 10	Selawik Utility Crossing Repair (41058/62656/1079) 4 Bids Tendered	203(5) Borrow	Lump Sum	1	32,500.00 3.62%	40,000.00 58,000.00 9.40%	52,750.00 63,000.00 8.01%	63,000.00 50,000.00 6.17%	616,937
2011 05	Marshall Airport Access Road Bridge Replacement (33095/62219/1079) 6 Bids Tendered	203(5) Borrow	Cubic Yard	16,100	37.00 15.71%	10.00 33.00 12.83%	28.54 25.25 8.83%	40.00 10.00 3.48%	4,140,477
2017 05	Douglas Sidewalk Extension - Gastineau School To Lawson Creek Rd./Crow Hill Dr. (47019/SRMBS00024/2501000002/7257) 3 Bids Tendered	203(5) Borrow	Ton	460	35.00 3.61%	18.00 18.00 2.00%	32.17 41.00 4.35%	41.00 37.50 3.70%	414,118
2017 08	Galena Campion Road Beaver Creek Culvert Replacement May 2013 ER Flooding (46438/64066/1079) 6 Bids Tendered	203(5) Borrow	Cubic Yard	4,300	80.00 19.25%	25.00 41.00 14.42%	46.17 25.00 8.35%	80.00 80.00 24.62%	1,222,355
2011 05	McCarthy Rd & Edgerton Hwy Flood Permanent Repairs (Oct '06) (29893/77083/1079) 8 Bids Tendered	203(5) Borrow	Cubic Yard	380	35.00 1.36%	15.00 45.00 1.77%	48.69 15.00 0.58%	100.00 100.00 3.74%	967,365
2013 10	Selawik Utility Crossing Repair (41058) 4 Bids Tendered	203(5) Borrow	27300 (Alt)	130.0	250.00 3.62%	307.69 446.15 9.40%	405.77 484.62 8.01%	484.62 384.62 6.17%	616,937
2016 08	DELETE THIS ONE. Copper River Hwy MP 20.1 Goose Meadow Culvert (45477//1079) 3 Bids Tendered	203(5) Borrow	Cubic Yard	175	15.00 1.73%	0.00 25.00 1.48%	127.67 358.00 9.17%	358.00 0.00 0.00%	294,844
2009 07	Emmonak Flood Permanent Repairs (May'05): Airport/Clinic Road Bid Opened: 07/23/2009 (16392/62754/1079) 6 Bids Tendered	203(5) Borrow	Cubic Yard	4,500	125.00 24.32%	90.00 90.00 20.82%	132.82 104.00 21.45%	181.69 112.00 21.98%	1,945,115
2012 02	68688 - Klw To Hollis Pvmt Rehab - Final Estimate (35641/68688/1079) 3 Bids Tendered	203(5) Borrow	Cubic Yard	22,600	25.00 3.61%	25.00 26.50 4.64%	26.23 25.00 4.35%	27.20 27.20 4.26%	12,913,532
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157/63905/1079) 4 Bids Tendered	203(5) Borrow	Cubic Yard	6,500	25.00 2.76%	19.18 21.56 1.80%	21.19 19.18 1.46%	23.00 23.00 1.58%	7,766,987

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 10	Hurst Road Resurfacing (42903/63037/1079) 3 Bids Tendered	203(5) Borrow	Cubic Yard	9,425	36.00 9.38%	3.00 3.00 1.09%	7.20 3.60 1.21%	15.00 15.00 4.58%	2,595,968
2010 01	Huslia Landfill Road (14652/62628/1079) 3 Bids Tendered	203(5) Borrow	Cubic Yard	13,500	75.00 48.79%	44.00 44.00 39.70%	72.17 77.50 52.52%	95.00 95.00 44.57%	1,496,225
2016 08	Copper River Hwy MP 20.1 Goose Meadow Culvert (46173//1079) 3 Bids Tendered	203(5) Borrow	Cubic Yard	175	15.00 1.73%	25.00 25.00 1.48%	167.67 358.00 9.16%	358.00 120.00 2.89%	295,344
2018 06	Chicken Airport Access Road Resurfacing (48004//1080) 2 Bids Tendered	203(5) Borrow	Cubic Yard	270	40.00 2.54%	30.00 45.00 2.34%	37.50 30.00 1.38%	45.00 0.00 0.00%	518,974
2016 01	Jim River Restoration Project 2015 (45322//1079) 9 Bids Tendered	203(5) Borrow	Cubic Yard	500	16.00 0.51%	0.01 35.00 1.32%	51.65 98.75 3.54%	125.00 44.00 1.54%	1,321,590
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/1079) 2 Bids Tendered	203(5) Borrow	Cubic Yard	14	90.00 0.05%	70.00 70.00 0.04%	72.50 75.00 0.04%	75.00 0.00 0.00%	2,243,416
2009 05	Galena Road Resurfacing Bid Opened: 05/12/2009 (17119/62060/1079) 6 Bids Tendered	203(5) Borrow	Cubic Yard	7,060	24.00 15.09%	23.00 23.00 13.31%	37.41 23.00 13.01%	80.00 28.48 14.53%	1,220,000
2010 09	Stevens Village Sanitation Road (26373/61532/1079) 5 Bids Tendered	203(5) Borrow	Cubic Yard	15,000	29.00 16.46%	9.25 9.25 11.09%	20.77 22.50 15.75%	31.50 22.00 13.75%	1,250,601
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1079) 2 Bids Tendered	203(5) BORROW	TON	26,000	22.00 13.33%	20.00 20.00 10.33%	22.50 25.00 12.64%	25.00 0.00 0.00%	5,031,578
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1080) 3 Bids Tendered	203(5) Borrow Type A	Cubic Yard	25	31.00 0.05%	22.00 25.00 0.04%	29.00 40.00 0.06%	40.00 22.00 0.03%	1,576,571
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1080) 3 Bids Tendered	203(5) Borrow Type A	Cubic Yard	200	31.00 0.38%	22.00 28.00 0.36%	25.00 25.00 0.32%	28.00 22.00 0.26%	1,576,571
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1080) 3 Bids Tendered	203(5) Borrow Type A	Cubic Yard	935	31.00 1.76%	22.00 28.00 1.66%	25.00 25.00 1.47%	28.00 22.00 1.22%	1,576,571

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/1079) 3 Bids Tendered	203(5) Borrow, Select Material, Type A	Cubic Yard	420	30.00 0.44%	50.00 66.00 0.95%	60.33 65.00 0.93%	66.00 50.00 0.62%	2,927,828
2009 04	KTN- North Tongass Safety Improvements (13373/67423/1079) 3 Bids Tendered	203(5) Borrow, Type A	Cubic Yard	700	19.00 0.79%	20.00 20.00 1.24%	25.67 27.00 1.63%	30.00 30.00 1.57%	1,129,532
2014 10	Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/1079) 2 Bids Tendered	203(5) Borrow, Type A	Cubic Yard	130	50.00 0.52%	60.00 60.00 0.56%	95.00 130.00 1.01%	130.00 0.00 0.00%	1,390,905
2010 09	Klw Causeway Fish Passage (27434/ 69319 & 79070 ECONOMIC STIMULUS/1079) 2 Bids Tendered	203(5) Borrow, Type A	Cubic Yard	1,000	50.00 7.57%	20.00 20.00 2.83%	30.45 40.90 4.58%	40.90 0.00 0.00%	705,731
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1078) 3 Bids Tendered	203(5) Unclassified Excavation	Cubic Yard	75	11.50 0.05%	16.00 18.00 0.09%	18.00 20.00 0.09%	20.00 16.00 0.07%	1,576,571
2014 05	Road to Tanana-Stage 1 (42658/61759/1079) 5 Bids Tendered	203(5).NTP1 Borrow, Type B Modified	Cubic Yard	4,400	40.00 1.46%	11.38 12.10 0.50%	29.08 50.00 1.88%	50.00 11.38 0.33%	10,650,925
2014 05	Road to Tanana-Stage 1 (42658/61759/1079) 5 Bids Tendered	203(5).NTP2 Borrow, Type C	Cubic Yard	6,850	30.00 1.70%	9.05 10.00 0.64%	13.62 20.00 1.17%	20.00 9.07 0.41%	10,650,925
2017 06	Richardson Highway MP 80-82 Resurfacing & Drainage Improvemnts (46367/60613/1079) 6 Bids Tendered	203(5)-A Borrow, Selected Material, Type A	Cubic Yard	17,874	9.00 5.37%	7.16 7.16 4.22%	17.36 18.50 8.96%	24.50 24.00 11.15%	3,030,526
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/0) 2 Bids Tendered	203(50) EXCAVATION AND TESTING OF PETROLEUM CONTAMINATED SOILS	CONTINGENT SUM	1	5,000.00 0.03%	5,000.00 5,000.00 0.04%	5,000.00 5,000.00 0.04%	5,000.00 0.00 0.00%	13,394,988
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/0) 2 Bids Tendered	203(51) EXCAVATION TRANSPORT AND DISPOSAL OF LEAD CONTAMINATED SOILS	CONTINGENT SUM	1	150,000.00 0.99%	150,000.00 150,000.00 1.12%	150,000.00 150,000.00 1.10%	150,000.00 0.00 0.00%	13,394,988
2013 01	WRG Zimovia Pavement Rehabilitation (38064/67425/0) 3 Bids Tendered	203(5A) Borrow, Type A	Ton	1,700	18.00 0.33%	15.00 25.00 0.54%	21.00 15.00 0.32%	25.00 23.00 0.47%	7,822,574

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 09	Glenn Highway Lighting, S. Birchwood To Eklutna (30933/51970/1079) 7 Bids Tendered	203(5A) Borrow, Type A	Cubic Yard	500	50.00 0.19%	24.98 50.00 0.27%	58.55 59.01 0.32%	120.00 51.26 0.27%	9,162,250
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/1079) 3 Bids Tendered	203(5B) BORROW, TYPE B	CUBIC YARD	6,557	5.00 0.16%	0.01 4.00 0.15%	4.00 0.01 0.00%	8.00 8.00 0.28%	16,932,672
2011 02	Sand Point School Loop Road (33007/52408/1080) 7 Bids Tendered	203(5B) BORROW, TYPE B	Ton	22,300	12.80 4.57%	15.00 15.00 7.27%	30.64 24.00 11.47%	43.00 40.00 13.30%	4,599,790
2016 04	Gravina Mill Access Road (44786/Z699220000/1079) 4 Bids Tendered	203(5B) Borrow: Selected Material, Type B	Cubic Yard	7,040	18.00 6.39%	20.00 24.00 9.97%	27.50 32.00 13.11%	34.00 20.00 7.30%	1,695,525
2016 04	Gravina Mill Access Road (44786/Z699220000/1079) 4 Bids Tendered	203(5B)A Borrow: Selected Material, Type B	Cubic Yard	919	18.00 0.83%	20.00 20.00 1.08%	29.00 32.00 1.71%	34.00 30.00 1.43%	1,695,525
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/1079) 3 Bids Tendered	203(5C) BORROW, TYPE C	CUBIC YARD	15,000	5.00 0.36%	0.01 4.00 0.35%	1.34 0.01 0.00%	4.00 0.01 0.00%	16,932,672
2016 04	Gravina Mill Access Road (44786/Z699220000/1079) 4 Bids Tendered	203(5C) Borrow: Selected Material, Type C	Cubic Yard	4,045	18.00 3.67%	16.00 16.00 3.82%	26.25 22.00 5.18%	42.00 25.00 5.24%	1,695,525
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	203(5D) STREAMBED SEAL MATERIAL	CUBIC YARD	775	150.00 0.17%	35.00 35.00 0.05%	52.50 70.00 0.09%	70.00 0.00 0.00%	55,969,371
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	203(5E) STREAM SUBSTRATE	CUBIC YARD	1,730	225.00 0.55%	70.00 70.00 0.22%	72.50 75.00 0.22%	75.00 0.00 0.00%	55,969,371
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/1080) 7 Bids Tendered	203(6) Borrow	Ton	10,081	10.00 1.66%	9.00 11.40 2.14%	12.34 10.50 1.92%	18.00 16.00 2.84%	5,363,762

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 02	AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//0)	203(6) Borrow	Ton	2,230	20.00 5.42%	9.00 9.00 2.93%	19.67 25.00 8.09%	25.00 24.00 7.14%	684,191
2018 04	Chena Ridge Cripple Creek Culvert Replacement (46349/60624/1080) 7 Bids Tendered	203(6) Borrow	Ton	4,600	15.00 3.92%	11.00 16.00 3.77%	20.50 38.00 8.15%	38.00 11.00 2.13%	1,950,325
2010 10	Tok Cut Off M P 0-2 and M P 5-24 Resurfacing (28413/63364/1080) 7 Bids Tendered	203(6) Borrow	Ton	156,200	7.00 8.74%	0.01 4.70 7.93%	7.69 10.00 16.48%	11.10 9.00 13.52%	9,258,998
2010 10	Tok Bike Path Rehabilitation (26935/63501/1080) 5 Bids Tendered	203(6) Borrow	Ton	45,000	15.00 25.05%	7.50 8.50 18.80%	8.70 7.50 16.09%	11.00 7.50 16.07%	2,034,860
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1080) 6 Bids Tendered	203(6) Borrow	Ton	336,000	10.00 24.33%	7.26 7.26 18.95%	9.82 8.10 20.42%	13.00 10.00 24.91%	12,869,962
2010 11	68707 - POW Thorne Bay Road Bridges Painting (24753/68707/1080) 3 Bids Tendered	203(6) Borrow	Ton	40	50.00 0.14%	82.50 200.00 0.44%	127.50 100.00 0.20%	200.00 82.50 0.16%	1,820,440
2017 08	HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/1080) 5 Bids Tendered	203(6) Borrow	Ton	24,800	18.00 15.50%	7.00 7.00 8.77%	10.50 9.00 10.02%	13.50 13.00 13.76%	1,980,177
2013 05	FMATS Area Surface Upgrades FFY2013 (40871/62358/1080) 4 Bids Tendered	203(6) Borrow	Ton	445	15.00 0.48%	0.01 0.01 0.00%	11.63 8.50 0.32%	21.00 21.00 0.76%	1,159,171
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/1080) 6 Bids Tendered	203(6) Borrow	Ton	30,800	9.00 6.04%	6.70 10.00 7.87%	10.03 8.50 6.12%	15.00 6.70 4.57%	3,915,515
2018 04	WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/1080) 2 Bids Tendered	203(6) Borrow	Ton	1,350	25.00 0.71%	25.00 25.00 0.72%	25.50 26.00 0.74%	26.00 0.00 0.00%	4,674,097

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 10	Tok Cutoff M P 50-60 Resurfacing (41360/62190/1080) 6 Bids Tendered	203(6) Borrow	Ton	2,500	12.00 0.38%	10.00 20.00 0.88%	19.43 13.00 0.52%	30.00 23.60 0.89%	5,671,025
2011 10	Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/1080) 3 Bids Tendered	203(6) Borrow	Ton	30,350	21.00 7.17%	20.00 20.00 7.74%	20.00 20.00 7.00%	20.00 20.00 6.91%	7,842,000
2014 09	Chena Small Tracts Improvements (41972/60260/1080) 4 Bids Tendered	203(6) Borrow	Ton	15,800	13.00 17.49%	11.70 12.90 19.16%	14.22 15.00 21.26%	17.28 11.70 15.69%	1,063,885
2010 05	Nordale Road Pavement Rehabilitation - FMATS (Badger Road to Chena River) (28033/63158/1080) 3 Bids Tendered	203(6) Borrow	Ton	6,355	15.00 3.85%	7.60 7.60 2.76%	9.20 12.00 4.15%	12.00 8.00 2.69%	1,748,183
2018 05	AMATS: Anchorage Areawide Trails Rehabilitation - Benson Boulevard Pathway (48256//1080) 5 Bids Tendered	203(6) Borrow	Ton	5,430	20.00 13.76%	24.00 25.00 20.18%	26.50 30.00 21.77%	30.00 27.00 18.55%	672,850
2017 01	Dalton Highway MP 362-379 Reconstruction (46042/63816/1080) 4 Bids Tendered	203(6) Borrow	Ton	1,769,114	7.25 37.50%	6.00 6.00 33.18%	7.09 7.30 35.89%	8.55 6.50 31.26%	31,994,827
2011 07	Richardson Highway Flooding Permanent Repairs (Oct. 06) (33068/76783/1080) 6 Bids Tendered	203(6) Borrow	Ton	84,698	10.00 7.56%	9.00 10.00 9.45%	12.73 13.35 11.06%	19.50 9.00 7.12%	8,965,263
2010 12	Port MacKenzie Access Road (32453/58168/1080) 11 Bids Tendered	203(6) Borrow	Ton	125,211	6.50 13.29%	4.00 6.00 14.95%	7.91 6.50 15.98%	13.00 4.60 9.94%	5,025,609
2010 04	Nome Roads (27855/62067/1080) 6 Bids Tendered	203(6) Borrow	Ton	3,300	16.00 1.21%	20.00 25.00 2.74%	26.67 30.00 2.80%	30.00 30.00 2.51%	3,014,506
2010 10	North Pole Citywide Pavement Rehabilitation (25477/62023/1080) 3 Bids Tendered	203(6) Borrow	Ton	2,151	9.00 2.31%	10.00 10.00 4.04%	13.33 14.00 4.36%	16.00 16.00 4.07%	532,373
2014 10	Elliot Highway M P 107.7 To 120.5 Reconstruction (42896/62227/1080) 9 Bids Tendered	203(6) Borrow	Ton	433,530	12.00 20.59%	0.01 8.00 17.64%	9.81 11.15 20.58%	15.20 9.00 15.66%	19,656,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 03	Steese Expressway to Front Street Bicycle/Pedestrian Path (45878/62836/1080) 4 Bids Tendered	203(6) Borrow	Ton	100	12.00 0.13%	11.60 30.00 0.35%	22.15 22.00 0.24%	30.00 25.00 0.25%	858,231
2012 09	Valdez Tidal Flats Culvert Replacement AK122 (38113/63765/1080) 3 Bids Tendered	203(6) Borrow	Ton	8,000	8.00 1.77%	9.30 10.00 5.08%	17.77 9.30 3.17%	34.00 34.00 5.78%	1,574,686
2012 09	F M A T S A D A Curb Corner & Sidewalk Upgrades - Stage 2 (37644/63151/1080) 4 Bids Tendered	203(6) Borrow	Ton	1,176	25.00 6.42%	31.00 40.00 7.85%	49.00 31.00 5.97%	80.00 80.00 13.69%	598,900
2010 07	23rd Avenue Improvements (28375/60745/1080) 3 Bids Tendered	203(6) Borrow	Ton	36,600	8.50 10.76%	8.20 9.50 14.46%	10.90 8.20 11.29%	15.00 15.00 19.23%	2,405,270
2012 08	Northern Region Deep Culverts Replacement - Stage 1 (37444/61693/1080) 8 Bids Tendered	203(6) Borrow	Ton	19,513	11.00 9.60%	0.01 12.47 11.07%	13.67 0.01 0.01%	21.00 9.00 5.50%	2,199,000
2010 11	Leasure Subdivision Area Street Improvements - Stage I (30138/60747/1080) 4 Bids Tendered	203(6) Borrow	Ton	29,353	7.50 21.30%	7.50 9.50 26.20%	10.11 7.50 20.46%	12.45 11.00 25.47%	1,064,236
2015 01	Hydaburg Highway Pavement Rehabilitation (43422/67576/1080) 3 Bids Tendered	203(6) Borrow	Ton	2,500	25.00 0.41%	37.00 37.00 0.78%	38.00 40.00 0.77%	40.00 37.00 0.66%	11,859,725
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7258) 3 Bids Tendered	203(6) Borrow	Ton	1,822	50.00 3.27%	1.00 39.00 3.07%	26.67 1.00 0.07%	40.00 40.00 2.69%	2,311,182
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/1080) 4 Bids Tendered	203(6) Borrow	Ton	75,000	10.00 5.72%	8.80 9.00 6.04%	9.89 8.80 5.83%	11.00 10.75 6.49%	11,172,615
2011 05	Van Horn Road West (Cartwright Road) Improvements (2484/Project No. 62056/1080) 3 Bids Tendered	203(6) Borrow	Ton	28,000	10.50 15.68%	7.00 7.00 16.36%	9.40 9.20 19.56%	12.00 12.00 25.15%	1,198,184

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 06	Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/1080) 5 Bids Tendered	203(6) Borrow	Ton	439,590	4.25 16.85%	4.70 5.00 20.10%	5.88 5.25 17.86%	8.00 4.70 15.38%	10,932,542
2014 04	Edgerton Highway MP 0-19 Resurfacing (42129/63909/1080) 6 Bids Tendered	203(6) Borrow	Ton	3,150	12.00 0.41%	10.00 10.00 0.42%	15.92 12.00 0.51%	25.00 12.00 0.46%	7,445,892
2011 05	Richardson Highway Flooding Permanent Repairs - 12.8 Mile Dike (31854/63627/1080) 7 Bids Tendered	203(6) Borrow	Ton	674	20.00 1.05%	10.20 17.71 1.03%	25.94 34.00 1.87%	38.00 18.50 0.97%	1,157,909
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/1080) 6 Bids Tendered	203(6) Borrow	Ton	675,700	9.00 27.57%	5.46 8.00 26.15%	7.70 6.75 22.03%	10.00 8.00 25.99%	20,669,482
2015 08	Parks Highway MP 235 Drainage Improvements (44211/62176 & 62914/1080) 1 Bids Tendered	203(6) Borrow	Ton	2,500	8.00 4.00%	16.00 16.00 6.58%	16.00 0.00 0.00%	16.00 0.00 0.00%	607,950
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1080) 4 Bids Tendered	203(6) Borrow	Ton	893,000	6.00 13.27%	0.01 0.01 0.02%	4.57 5.50 12.94%	9.75 3.00 6.70%	36,616,095
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1080) 3 Bids Tendered	203(6) Borrow	Ton	36,820	10.00 5.37%	11.00 12.00 6.23%	11.67 11.00 5.50%	12.00 12.00 5.57%	7,090,895
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/1080) 7 Bids Tendered	203(6) Borrow	Ton	141,051	10.00 13.76%	5.75 6.00 7.23%	8.43 6.00 6.82%	12.00 10.75 11.91%	11,699,696
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374/60916/1080) 5 Bids Tendered	203(6) Borrow	Ton	104,500	12.00 5.61%	7.50 10.00 5.02%	10.85 15.00 7.33%	15.00 7.75 3.78%	20,807,850

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 02	Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. (46673//1080) 5 Bids Tendered	203(6) Borrow	Ton	118	20.00 0.54%	25.00 25.00 0.62%	60.40 38.00 0.85%	148.00 148.00 3.17%	473,904
2013 02	Nordale Road Rehabilitation (39751/62166/1080) 3 Bids Tendered	203(6) Borrow	Ton	86,953	10.00 19.12%	7.15 8.50 16.64%	8.22 7.15 13.85%	9.00 9.00 16.82%	4,442,893
2017 03	Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 (45176/62704/7258) 6 Bids Tendered	203(6) Borrow	Ton	40,252	10.00 8.60%	7.00 7.00 5.75%	12.85 8.00 6.15%	21.61 8.00 5.55%	4,903,523
2012 10	Galena Campion Road Erosion Protection (38511/61653/1079) 8 Bids Tendered	203(6) Borrow	Ton	495,652	7.00 36.41%	5.85 10.00 50.17%	9.85 9.00 43.72%	14.20 5.85 25.77%	9,879,854
2012 07	North Pole Bike Trail Rehabilitation and Connections (35018/60669/1080) 4 Bids Tendered	203(6) Borrow	Ton	4,700	14.00 10.28%	16.50 16.50 15.75%	18.55 20.00 15.18%	20.00 17.70 12.19%	492,497
2011 04	Dalton Hwy MP 274-289 Rehabilitation (26934/67018/1080) 7 Bids Tendered	203(6) Borrow	Ton	1,474,570	10.90 48.19%	6.60 6.60 35.15%	9.28 8.50 42.49%	11.60 10.00 48.09%	27,690,520
2017 07	Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract (47051//1080) 7 Bids Tendered	203(6) Borrow	Ton	12,000	5.25 2.03%	7.00 7.88 3.38%	10.30 10.50 3.53%	19.00 8.69 2.84%	2,798,511
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1080) 3 Bids Tendered	203(6) Borrow	Ton	10,620	20.00 1.08%	18.15 18.15 1.00%	19.38 20.00 1.07%	20.00 20.00 1.03%	19,292,860
2013 05	University Avenue Rehabilitation & Widening: Building Demolition Stage 1 (38457/63213/1080) 3 Bids Tendered	203(6) Borrow	Ton	2,800	10.00 5.50%	13.21 13.21 11.03%	22.22 32.65 21.28%	32.65 20.81 13.56%	335,460
2010 07	Wendell Avenue ADA Improvements (29033/60827/1079) 2 Bids Tendered	203(6) Borrow	Ton	5,153	13.00 4.33%	11.00 11.00 3.60%	11.00 11.00 3.17%	11.00 0.00 0.00%	1,573,111
2010 09	Geist Road Rehabilitation (28993/63360/1080) 3 Bids Tendered	203(6) Borrow	Ton	3,522	12.00 1.66%	9.50 12.00 1.98%	10.83 9.50 1.46%	12.00 11.00 1.56%	2,139,893

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1080) 4 Bids Tendered	203(6) Borrow	Ton	288,656	8.00 13.42%	8.75 8.75 15.23%	9.03 9.15 15.63%	9.20 9.20 14.94%	16,585,844
2014 10	Hurst Road Resurfacing (42903/63037/1080) 3 Bids Tendered	203(6) Borrow	Ton	21,057	18.00 10.48%	8.90 9.00 7.30%	9.63 8.90 6.70%	11.00 11.00 7.51%	2,595,968
2018 05	FMATS Yukon Drive Improvements (46581//1080) 4 Bids Tendered	203(6) Borrow	Ton	502	15.00 0.31%	15.00 18.00 0.44%	18.75 15.00 0.36%	22.00 22.00 0.52%	2,077,001
2012 07	Top of the World Highway MP 0-13 Rehab (33395/62799/1080) 5 Bids Tendered	203(6) Borrow	Ton	539,210	10.00 28.05%	0.01 9.00 31.20%	7.00 7.00 24.17%	10.00 10.00 31.72%	15,555,427
2014 11	Fritz Cove Road Rehabilitation And Repair (36604/69397/1080) 2 Bids Tendered	203(6) Borrow	Ton	4,000	35.00 3.79%	35.00 35.00 4.49%	35.00 35.00 3.09%	35.00 0.00 0.00%	3,115,745
2013 01	POW Big Salt Lake Road Pavement Rehabilitation (38069/67439/1080) 2 Bids Tendered	203(6) Borrow	Ton	2,200	40.00 2.61%	20.00 20.00 1.68%	28.75 37.50 2.39%	37.50 0.00 0.00%	2,620,072
2009 12	Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/1079) 6 Bids Tendered	203(6) Borrow	Ton	21,100	12.00 1.52%	10.00 12.00 2.16%	14.25 10.00 1.78%	24.00 13.00 2.21%	11,696,889
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1080) 5 Bids Tendered	203(6) Borrow	Ton	1,374,070	5.50 16.19%	5.00 5.50 17.95%	7.15 6.00 18.91%	11.96 5.00 14.97%	42,094,598
2015 05	Tok Cutoff M P 24-30 Resurfacing (43646/62188/1080) 4 Bids Tendered	203(6) Borrow	Ton	13,400	16.00 4.56%	12.00 12.00 3.91%	16.25 15.00 4.80%	25.00 25.00 7.13%	4,112,844
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/1080) 3 Bids Tendered	203(6) Borrow	Ton	2,158	10.00 0.54%	12.00 15.00 0.77%	19.00 12.00 0.53%	30.00 30.00 1.23%	4,191,814
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/1080) 7 Bids Tendered	203(6) Borrow	Ton	59,700	10.00 8.65%	6.00 11.24 10.45%	9.41 7.50 6.10%	16.00 6.00 4.73%	6,419,604

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//1080) 4 Bids Tendered	203(6) Borrow	Ton	221,000	6.00 9.88%	7.50 8.00 12.88%	8.50 8.50 12.46%	10.00 7.50 10.42%	13,727,979
2015 04	H S I P: Parks Hwy Rest Areas (44045/61074/7257) 5 Bids Tendered	203(6) Borrow	Ton	20,040	10.00 12.64%	6.00 6.00 10.80%	14.18 18.00 26.77%	18.00 13.90 20.04%	1,113,107
2016 08	U.S Creek Road Resurfacing (46118/60634/1080) 6 Bids Tendered	203(6) Borrow	Ton	3,150	12.50 2.63%	13.50 13.50 2.99%	23.54 25.00 5.38%	30.00 30.00 5.28%	1,424,518
2012 05	Parks Highway M P 252-263 Rehabilitation (33781/63655/1080) 7 Bids Tendered	203(6) Borrow	Ton	60,788	10.00 4.44%	6.50 7.00 3.38%	9.96 10.00 4.78%	15.00 11.70 5.55%	12,580,165
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/1080) 5 Bids Tendered	203(6) Borrow	Ton	17,282	15.00 2.50%	6.00 12.00 2.31%	13.40 10.00 1.65%	26.00 6.00 0.97%	8,986,166
2017 06	Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 & CFHWY00107/1080) 4 Bids Tendered	203(6) Borrow	Ton	22,000	12.50 3.67%	9.00 11.00 4.49%	11.50 9.00 3.23%	14.00 12.00 4.28%	5,393,658
2011 08	Persinger Drive/Chena Slough Culvert Replacement (33779/63847/1080) 8 Bids Tendered	203(6) Borrow	Ton	3,165	10.00 8.59%	7.00 14.00 14.98%	14.59 15.00 14.89%	25.00 25.00 23.47%	295,820
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1080) 9 Bids Tendered	203(6) Borrow	Ton	42,500	40.00 4.89%	38.00 54.00 6.95%	63.44 43.00 5.25%	100.00 50.00 5.72%	33,010,932
2009 12	Dalton Highway Culverts, M P 260-321 (25514/62622/1080) 9 Bids Tendered	203(6) Borrow	Ton	854,860	12.13 48.16%	6.00 9.00 43.37%	11.02 6.00 26.30%	14.85 10.50 41.08%	17,738,224
2017 07	Birch Hill Bicycle and Pedestrian Facility (46027/63768/1080) 4 Bids Tendered	203(6) Borrow	Ton	36,158	12.00 27.02%	13.00 13.00 28.76%	14.23 17.00 34.23%	17.00 13.50 26.12%	1,634,123

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 05	Nome Snake River Bridge Replacement (19492/76745/1080) 5 Bids Tendered	203(6) Borrow	Ton	75,343	35.00 28.63%	8.60 8.60 7.55%	11.16 11.70 10.08%	13.50 13.50 11.31%	8,584,329
2009 12	Chena Pump Road/Roland Road Right Turn Lane (19832/77246/1080) 5 Bids Tendered	203(6) Borrow	Ton	1,950	15.00 24.03%	12.40 12.40 24.95%	16.80 15.00 29.28%	25.00 14.00 23.07%	96,927
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1080) 9 Bids Tendered	203(6) Borrow	Ton	3,100	40.00 0.36%	38.00 72.00 0.68%	62.78 40.00 0.36%	100.00 50.00 0.42%	33,010,932
2011 11	Dalton Highway MP 197-209 Rehabilitation (33732/61214/1080) 7 Bids Tendered	203(6) Borrow	Ton	625,500	7.00 18.25%	3.24 6.10 15.93%	6.59 3.24 8.10%	9.00 6.50 15.36%	23,953,284
2012 04	Nome - Council Road M P 4-16 (36424/66166/1080) 11 Bids Tendered	203(6) Borrow	Ton	743,333	10.00 59.70%	5.00 8.15 50.62%	8.43 5.00 31.03%	10.40 7.40 44.70%	11,967,372
2011 10	Haines-2nd Ave. - Union St. to Main St. & Allen Rd. & Main St. Pavement Rehabilitation (34343/69565/69568/1080) 2 Bids Tendered	203(6) Borrow	Ton	600	15.00 0.39%	21.00 21.00 0.51%	35.50 50.00 0.97%	50.00 0.00 0.00%	2,482,181
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/1080) 9 Bids Tendered	203(6) Borrow	Ton	581,900	7.00 32.12%	2.25 4.20 25.14%	4.72 6.00 34.96%	7.00 2.25 13.02%	9,722,159
2009 09	Parks Hwy MP 287-305 Rehabilitation And Resurface (20492/77137/1080) 6 Bids Tendered	203(6) Borrow	Ton	34,100	13.00 4.51%	6.00 7.00 3.37%	9.17 6.00 2.64%	15.00 9.00 3.86%	7,091,346
2013 10	North Pole Interchange Pedestrian Facilities (39051/76719/1080) 5 Bids Tendered	203(6) Borrow	Ton	5,240	9.00 2.60%	14.00 25.00 7.42%	21.25 14.25 4.17%	36.00 14.00 4.08%	1,766,369
2015 10	POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay Rd (43175/68084/1080) 2 Bids Tendered	203(6) Borrow	Ton	4,000	40.00 4.46%	22.75 22.75 3.71%	26.38 30.00 4.67%	30.00 0.00 0.00%	2,452,963
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/1080) 3 Bids Tendered	203(6) Borrow	Ton	92,410	8.00 6.12%	12.00 12.00 8.87%	13.42 15.00 10.02%	15.00 13.25 8.52%	12,499,865

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1080) 6 Bids Tendered	203(6) Borrow	Ton	318,200	10.00 35.77%	7.60 7.60 27.85%	11.60 9.50 30.60%	14.18 13.00 36.33%	8,683,260
2015 10	College Road Right Turn Lanes (44899/77227/1080) 5 Bids Tendered	203(6) Borrow	Ton	2,125	14.00 3.47%	15.25 22.00 4.94%	23.45 17.00 3.67%	45.00 15.25 3.26%	947,198
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951/63571/1080) 7 Bids Tendered	203(6) Borrow	Ton	51,957	20.00 16.47%	6.00 6.15 8.06%	8.49 7.70 8.19%	11.50 6.00 6.25%	3,964,939
2013 06	Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/1080) 7 Bids Tendered	203(6) Borrow	Ton	33,103	11.00 15.49%	8.00 9.00 12.78%	9.29 8.00 10.65%	12.00 8.00 10.46%	2,330,539
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/1080) 7 Bids Tendered	203(6) Borrow	Ton	912,964	8.00 26.65%	3.65 5.00 21.99%	4.80 4.50 19.27%	5.65 5.00 20.40%	20,758,919
2009 10	Nome Storm E R Permanent Repairs 2004-2005 Stage I I (20312/61866/1080) 6 Bids Tendered	203(6) Borrow	Ton	12,919	15.11 4.92%	27.00 27.00 8.53%	42.17 28.00 6.77%	75.00 40.00 9.60%	4,091,282
2009 09	Phillips Field Road Upgrade (23832/65199/1080) 4 Bids Tendered	203(6) Borrow	Ton	34,195.5	10.00 12.05%	8.80 11.00 23.68%	9.70 10.00 20.60%	11.00 8.80 16.47%	1,588,185
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1080) 3 Bids Tendered	203(6) Borrow	Ton	27,900	12.00 5.23%	22.00 25.00 9.37%	25.67 30.00 9.36%	30.00 22.00 5.84%	7,440,684
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7258) 2 Bids Tendered	203(6) Borrow	Ton	820	16.00 0.36%	15.00 20.00 0.51%	17.50 15.00 0.38%	20.00 0.00 0.00%	3,244,574
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/1080) 9 Bids Tendered	203(6) Borrow	Ton	50,800	10.00 7.00%	8.00 8.50 6.78%	11.91 10.00 6.73%	22.00 9.00 5.75%	6,367,197

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/1080) 5 Bids Tendered	203(6) Borrow	Ton	42,800	8.00 3.18%	10.00 18.00 8.09%	15.80 16.00 6.72%	20.00 10.00 3.76%	9,525,913
2009 10	Dalton Highway MP 175 to 197 Rehabilitation (5722/62860/1079) 7 Bids Tendered	203(6) Borrow	Ton	748,000	7.40 20.64%	4.87 7.00 20.42%	6.73 7.50 21.79%	10.50 5.00 14.39%	25,642,513
2015 09	Richardson Hwy Milepoint 2 Improvements (43385/62125/1080) 1 Bids Tendered	203(6) Borrow	Ton	2,710	10.00 2.20%	9.00 9.00 2.54%	9.00 0.00 0.00%	9.00 0.00 0.00%	961,510
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265/63515/1080) 6 Bids Tendered	203(6) Borrow	Ton	11,050	12.00 1.70%	0.01 7.00 1.46%	10.79 8.00 1.39%	20.00 0.01 0.00%	5,284,485
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/1080) 9 Bids Tendered	203(6) Borrow	Ton	9,150	15.00 3.47%	0.01 11.00 2.46%	14.76 9.25 1.99%	24.00 0.01 0.00%	4,094,773
2012 12	Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/1080) 4 Bids Tendered	203(6) Borrow	Ton	1,589	24.00 0.21%	20.00 25.00 0.27%	21.25 20.00 0.22%	25.00 20.00 0.20%	14,495,924
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1080) 7 Bids Tendered	203(6) Borrow	Ton	477,854	6.00 13.10%	5.50 6.00 15.14%	6.86 7.75 18.07%	8.00 6.00 13.42%	18,937,555
2018 01	Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/1080) 6 Bids Tendered	203(6) Borrow	Lump Sum	1	542,000.00 8.50%	504,000.00 780,000.00 11.04%	841,693.83 796,000.00 10.65%	1,510,300.00 504,000.00 6.34%	7,065,003

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project	203(6) Borrow	Ton	675	35.00 0.12%	20.00 30.00 0.12%	25.00 20.00 0.08%	30.00 0.00 0.00%	16,614,244
2015 12	Badger Road Bike/pedestrian Path Resurfacing (44891/60820/1080) 4 Bids Tendered	203(6) Borrow	Ton	2,433	12.00 2.22%	15.00 15.00 2.90%	28.50 15.00 2.66%	55.00 29.00 4.73%	1,257,111
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491//1080) 9 Bids Tendered	203(6) Borrow	Ton	2,100	20.00 2.57%	14.86 45.00 10.09%	27.17 25.71 5.72%	45.00 25.00 5.25%	936,532
2009 01	North Pole Homestead Rd / North Pole HS Blvd. Ext.-AK146: Bids Opened 01/22/2009 (6183/63025//1080) 5 Bids Tendered	203(6) Borrow	Ton	43,000	8.00 28.63%	6.29 6.75 23.21%	8.01 8.75 29.48%	11.00 7.25 24.13%	1,250,518
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/1080) 4 Bids Tendered	203(6) Borrow	Ton	30,900	10.00 8.15%	9.50 9.50 6.86%	11.52 12.00 7.55%	15.00 9.57 5.45%	4,277,730
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1080) 5 Bids Tendered	203(6) Borrow	Ton	10,000	30.00 3.97%	13.75 13.75 2.05%	19.25 20.00 2.56%	23.00 18.00 1.81%	6,703,504
2018 07	Dalton Hwy MP 89-90 Embankment Stabilization (48451//1080) 6 Bids Tendered	203(6) Borrow	Ton	27,712	7.50 8.26%	8.00 15.00 19.93%	10.67 8.00 10.05%	15.00 9.58 11.66%	2,085,850
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/1080) 4 Bids Tendered	203(6) Borrow	Ton	295,513	7.00 7.73%	0.01 8.00 8.19%	6.25 6.00 5.99%	11.00 0.01 0.01%	28,866,904
2018 07	AMATS: Westchester Lagoon Nature Trail Rehabilitation (48449//1080) 3 Bids Tendered	203(6) Borrow	Ton	1,355	21.50 6.24%	20.20 23.00 6.15%	27.73 20.20 4.57%	40.00 40.00 8.23%	506,884

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1080) 9 Bids Tendered	203(6) Borrow	Ton	51,000	14.00 11.07%	15.50 17.00 15.16%	17.09 16.50 14.07%	18.35 17.00 13.82%	5,719,942
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1080) 7 Bids Tendered	203(6) Borrow	Ton	197,000	5.50 5.75%	0.01 3.40 4.79%	3.70 3.99 4.93%	6.25 3.50 4.23%	13,969,176
2017 05	Soldotna: Funny River Road Improvements (47045/53750/1080) 2 Bids Tendered	203(6) Borrow	Ton	23,100	15.00 14.35%	10.00 10.00 11.76%	11.00 12.00 14.11%	12.00 0.00 0.00%	1,964,337
2010 11	N R R R - Hwy Crossing Appurtenances Crashworthiness Upgrades (H S I P) (23833/62141/1080) 7 Bids Tendered	203(6) Borrow	Ton	1,000	30.00 6.50%	18.50 19.00 5.76%	35.04 44.75 11.77%	50.00 50.00 11.58%	329,700
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226/61912/1080) 9 Bids Tendered	203(6) Borrow	Ton	51,388	12.00 17.84%	6.16 9.00 12.79%	10.28 9.60 13.45%	15.00 12.50 16.98%	3,617,128
2009 06	PSG - Mitkof HWY - Scow Bay to Crystal Lake Hatchery Road (18612/68819/1080) 3 Bids Tendered	203(6) Borrow	Ton	1,500	19.00 0.48%	15.00 15.00 0.49%	24.00 22.00 0.57%	35.00 35.00 0.76%	4,592,240
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1079) 5 Bids Tendered	203(6) Borrow	Ton	30,000	9.00 4.25%	10.00 10.00 4.62%	12.60 12.00 5.16%	17.00 17.00 6.85%	6,488,641
2013 08	Potter Road Surfacing (40474/63517/1080) 3 Bids Tendered	203(6) Borrow	Ton	20,000	15.00 31.67%	12.00 12.00 28.71%	12.75 13.75 30.68%	13.75 12.50 24.36%	835,888

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 06	AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln (TAP)	203(6) Borrow	Ton	6,580	18.00 3.72%	21.60 21.60 5.25%	29.08 25.50 5.49%	35.00 31.75 6.50%	2,706,436
2016 01	Lucus Road Improvements (45390/55007/1080) 10 Bids Tendered	203(6) Borrow	Ton	92,700	10.00 16.95%	6.00 8.00 15.99%	9.20 8.00 15.42%	11.00 6.00 11.25%	4,639,288
2016 04	Goldhill Road Bicycle And Pedestrian Facility (45033/63293/1080) 4 Bids Tendered	203(6) Borrow	Ton	2,000	18.00 1.10%	13.75 13.75 0.96%	15.95 14.00 0.93%	20.00 20.00 1.31%	2,864,888
2017 06	Dalton Highway MP 209-222 Reconstruction (45785//1080) 7 Bids Tendered	203(6) Borrow	Ton	1,218,840	6.75 30.78%	5.05 6.00 34.85%	6.23 5.68 29.29%	7.00 5.05 24.63%	20,984,015
2016 08	Nome Council Road MP 15-33 Emergency Repairs November 2013 / Nome Sea Storm Permanent Repairs (November 2011) (46093/64095 / 61968/1426) 6 Bids Tendered	203(6) Borrow	Ton	7,448	30.00 4.91%	28.00 34.00 8.08%	34.50 40.00 9.09%	40.00 30.00 6.77%	3,133,045
2016 04	Valdez River Encroachment Repairs (44838/64121/7258) 5 Bids Tendered	203(6) Borrow	Ton	58,950	10.00 20.48%	7.07 8.00 17.22%	9.17 7.07 15.20%	14.25 8.75 15.32%	2,739,467
2009 03	Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1080) 3 Bids Tendered	203(6) Borrow	Ton	3,050	19.00 2.62%	15.00 22.00 3.38%	19.00 15.00 2.26%	22.00 20.00 2.92%	1,983,405
2013 10	Richardson Highway M P 345 Moose Creek R R Overpass (17152/66566/1080) 8 Bids Tendered	203(6) Borrow	Ton	832,000	3.85 28.22%	3.10 3.70 29.63%	4.53 5.10 38.62%	5.85 5.30 37.65%	10,388,566
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1080) 8 Bids Tendered	203(6) Borrow	Ton	43,473	13.00 1.84%	0.01 0.01 0.00%	9.16 10.00 1.35%	14.00 14.00 1.87%	30,650,414

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1080) 5 Bids Tendered	203(6) Borrow	Ton	277,207	5.50 10.24%	0.01 6.00 10.42%	7.17 7.35 11.06%	13.46 0.01 0.02%	15,967,622
2012 10	Steese Highway MP 5-11 Resurfacing (38319/63915/1080) 3 Bids Tendered	203(6) Borrow	Ton	6,712	14.00 1.09%	11.00 11.00 1.03%	12.50 12.50 1.16%	14.00 14.00 1.21%	7,189,147
2013 08	JNU - Stephen Richards Safety And Capacity Improvements - REBID (40112/68740/1080) 2 Bids Tendered	203(6) Borrow	Ton	300	25.00 0.73%	25.00 40.00 0.99%	32.50 25.00 0.56%	40.00 0.00 0.00%	1,214,605
2012 01	South Cushman Street - Mitchell Expressway To Sanduri Street (33536/63289/1080) 4 Bids Tendered	203(6) Borrow	Ton	800	12.00 0.27%	10.00 10.00 0.26%	12.56 11.25 0.27%	17.00 12.00 0.28%	3,098,636
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/1080) 7 Bids Tendered	203(6) Borrow	Ton	4,000	26.00 0.93%	13.70 25.00 1.05%	33.39 25.00 1.04%	75.00 40.00 1.62%	9,525,695
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1080) 2 Bids Tendered	203(6) BORROW	TON	75,184	25.00 12.43%	19.00 25.00 14.03%	22.00 19.00 10.52%	25.00 0.00 0.00%	13,394,988
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1080) 3 Bids Tendered	203(6) BORROW	Ton	4,080	20.00 1.22%	8.20 9.00 0.60%	12.40 8.20 0.52%	20.00 20.00 1.19%	6,138,597
2011 12	Illinois Street Reconstruction (33274/63102/1080) 4 Bids Tendered	203(6) BORROW	TON	92,578	10.00 4.08%	7.50 9.25 3.90%	9.81 7.50 3.12%	12.00 10.50 4.35%	21,965,863
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/1080) 4 Bids Tendered	203(6) Borrow - Type A	Ton	7,285	25.00 1.60%	7.00 7.00 0.59%	10.69 9.00 0.70%	13.50 13.25 0.97%	8,695,855
2013 07	Jnu: Egan Drive Additional Illumination (41062/67402/1079) 2 Bids Tendered	203(6) BORROW - TYPE A	TON	1,100	20.00 0.61%	25.00 25.00 0.74%	36.50 48.00 1.08%	48.00 0.00 0.00%	3,724,020

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/1080) 7 Bids Tendered	203(6) Borrow Selected Material Type A	Ton	54,900	3.00 2.45%	3.65 5.00 4.25%	6.10 4.05 3.27%	13.10 5.00 3.93%	6,460,641
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/1080) 4 Bids Tendered	203(6) Borrow, Select Material Type A	Ton	350	20.00 0.11%	30.00 36.00 0.22%	37.75 30.00 0.18%	50.00 35.00 0.18%	5,696,203
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/1080) 6 Bids Tendered	203(6) Borrow, Select Material Type A	Ton	54,338	10.00 7.39%	0.01 16.00 12.20%	9.55 8.00 5.01%	16.00 0.01 0.01%	7,125,000
2015 02	Plack Road Bicycle/Pedestrian Facility (43167/77248/1080) 4 Bids Tendered	203(6) Borrow, Select Material Type A	Ton	28,600	10.00 11.62%	8.00 9.75 11.97%	10.94 8.00 9.15%	13.00 13.00 14.55%	2,329,969
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/1080) 9 Bids Tendered	203(6) Borrow, Select Material Type A	Ton	145,000	12.00 7.66%	0.01 0.01 0.01%	7.51 10.00 7.01%	11.00 0.01 0.01%	20,669,751
2013 11	Backloop Shared Use Path Rehabilitation (40997/69917/1080) 2 Bids Tendered	203(6) Borrow, Select Material, Type A	Ton	966	30.00 4.00%	25.00 40.00 4.72%	32.50 25.00 2.72%	40.00 0.00 0.00%	817,820
2018 07	(67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/1080) 1 Bids Tendered	203(6) Borrow, Select Material, Type A	TON	2,018	35.00 1.22%	10.50 10.50 0.34%	10.50 0.00 0.00%	10.50 0.00 0.00%	6,157,603
2018 02	SEA - SR Regionwide Non-NHS Culvert Repair/Replace (44957/68659/7257) 8 Bids Tendered	203(6) Borrow, Select Material, Type C	Ton	260	20.00 1.38%	15.00 25.00 1.74%	43.69 25.00 1.71%	100.00 15.00 1.01%	373,425
2015 02	Bennett Road Resurfacing (44212/63911/1080) 3 Bids Tendered	203(6) Borrow, Select Type A	Ton	5,000	15.00 4.47%	12.00 12.00 6.24%	14.00 15.00 7.05%	15.00 15.00 6.26%	961,036
2012 11	Sawmill Creek Road Upgrade (37924/68216/1079) 3 Bids Tendered	203(6) Borrow, Selected Material Type A	Ton	1,000	13.00 0.11%	10.00 10.00 0.08%	14.30 15.00 0.12%	17.90 17.90 0.14%	11,789,167
2015 03	Yankovich / Miller Hill Multi-Use Path (43375/76707/1080) 3 Bids Tendered	203(6) Borrow, Selected Material Type A	Ton	37,000	13.00 28.84%	12.00 13.00 30.30%	12.50 12.50 24.77%	13.00 12.00 23.32%	1,587,663

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 11	Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement (43237/68092/1080) 3 Bids Tendered	203(6) Borrow, Selected Material, Type A	Ton	42	25.00 0.16%	50.00 75.00 0.61%	83.33 50.00 0.34%	125.00 125.00 0.84%	517,494
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/1080) 7 Bids Tendered	203(6) Borrow, Selected Material, Type A	Ton	80,500	3.00 3.59%	4.05 5.00 6.23%	6.23 4.05 4.80%	13.10 5.00 5.77%	6,460,641
2009 03	KTN-Tremont Street Drainage Improvements (1622/68905/1080) 3 Bids Tendered	203(6) Borrow, Selected Material, Type B	Ton	50	30.00 0.34%	35.00 45.00 0.55%	46.67 35.00 0.39%	60.00 60.00 0.63%	405,615
2012 10	F M A T S Surface & Approach Upgrades F F Y 2012 (38236/61888/1080) 4 Bids Tendered	203(6) Borrow, Type A	Ton	1,780	13.00 1.56%	0.01 0.01 0.00%	12.63 20.00 2.86%	20.00 11.00 1.49%	1,243,112
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/7258) 8 Bids Tendered	203(6) Borrow, Type A	Ton	67,000	13.50 9.57%	13.80 15.00 12.04%	15.55 16.25 12.67%	18.00 17.00 13.10%	8,348,321
2015 04	POW Craig-Klawock Highway Guardrail Improvement REBID (43967/67832/7258) 2 Bids Tendered	203(6) Borrow, Type A	Ton	1,600	35.00 4.26%	40.00 40.00 4.28%	55.00 70.00 6.96%	70.00 0.00 0.00%	1,494,563
2017 06	Richardson Highway MP 337 Eielson AFB Intersection Improvements (46282//1080) 3 Bids Tendered	203(6) Borrow, Type A	Ton	3,860	14.00 3.15%	9.00 9.00 2.55%	13.33 19.00 5.33%	19.00 12.00 2.94%	1,364,112
2018 05	AMATS: Abbott Road Rehab - Phase II (48404//7258) 4 Bids Tendered	203(6) Borrow, Type A	Ton	58,000	19.50 22.26%	15.00 15.00 16.84%	16.33 17.00 18.76%	18.00 15.30 16.82%	5,167,568
2014 05	Haines Ferry Terminal Improvements (39251/68433/0) 4 Bids Tendered	203(6) BORROW, TYPE B	CUBIC YARD	8,000	15.00 1.23%	17.50 50.00 2.67%	34.50 27.50 1.36%	50.00 43.00 2.13%	14,979,745
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/1080) 4 Bids Tendered	203(6).1 Borrow	Ton	33,500	10.00 2.55%	8.00 8.00 2.40%	9.52 8.80 2.60%	11.00 10.26 2.76%	11,172,615

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 /	203(6)-A Borrow	Ton	4,350	13.00 0.82%	11.00 14.50 0.89%	12.50 11.00 0.65%	14.50 12.00 0.66%	7,090,895
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1080) 5 Bids Tendered	203(6)-A Borrow	Ton	261,951	9.50 6.52%	0.01 7.00 6.20%	6.07 0.01 0.01%	9.35 7.00 5.74%	29,587,321
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1080) 6 Bids Tendered	203(6)-A Borrow	Ton	3,800	16.00 0.68%	12.00 12.00 0.53%	18.34 24.00 0.92%	25.00 25.00 0.83%	8,683,260
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1080) 4 Bids Tendered	203(6)-A Borrow	Ton	391,317	7.00 10.45%	0.01 7.40 11.64%	6.03 7.00 9.95%	9.70 0.01 0.01%	24,869,247
2016 08	Nome Council Road MP 15-33 Emergency Repairs November 2013 / Nome Sea Storm Permanent Repairs (November 2011) (46093/64095 / 61968/1426) 6 Bids Tendered	203(6)-A Borrow	Ton	1,681	30.00 1.11%	28.00 46.00 2.47%	37.33 40.00 2.05%	46.00 30.00 1.53%	3,133,045
2018 06	Northern Region Radar Sites For Non-Intrusive Detection (46555//1080) 3 Bids Tendered	203(6)-A Borrow	Ton	500	30.00 2.34%	3.00 61.00 4.08%	36.33 45.00 3.00%	61.00 3.00 0.20%	747,900
2015 11	Nome Snake River Bridge - Stage II (44634/60759/7258) 2 Bids Tendered	203(6)-A Borrow, Selected Material Type A	Ton	876	15.00 2.12%	32.00 32.00 4.70%	41.00 50.00 4.70%	50.00 0.00 0.00%	595,999
2013 06	Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd (39072/67555/1079) 1 Bids Tendered	203(6)-A Borrow, Type A	Ton	4,120	25.00 12.80%	24.20 24.20 10.03%	24.20 0.00 0.00%	24.20 0.00 0.00%	993,567

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 06	Hns - Beach Rd. Widening & Front St. Intersection Improvements Hns - Old Haines Highway Sidewalk Construction (36444/69316 & 69178/1080) 1 Bids Tendered	203(6)-A Borrow, Type A	Ton	15,782	25.00 10.22%	20.00 20.00 8.02%	20.00 0.00 0.00%	20.00 0.00 0.00%	3,934,144
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/1080) 8 Bids Tendered	203(6)-a Borrow, Type A Modified	Ton	9,260	87.50 8.42%	30.00 78.00 10.70%	65.33 63.17 8.60%	97.00 30.00 4.03%	6,748,620
2010 12	Port MacKenzie Access Road (32453/58168/1080) 11 Bids Tendered	203(6)AA1 Borrow	Ton	145,645	7.10 16.89%	4.00 6.00 17.39%	7.54 6.50 18.59%	13.00 6.42 16.13%	5,025,609
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1080) 5 Bids Tendered	203(6)-B Borrow	Ton	605,152	8.50 13.48%	0.01 8.00 16.36%	7.08 0.01 0.02%	9.90 8.50 16.09%	29,587,321
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1080) 4 Bids Tendered	203(6)-B Borrow	Ton	1,900	15.00 0.11%	1.00 15.00 0.11%	11.65 1.00 0.01%	20.00 20.00 0.13%	24,869,247
2015 11	Nome Snake River Bridge - Stage II (44634/60759/7258) 2 Bids Tendered	203(6)-B Borrow, Selected Material Type B	Ton	1,497	15.00 3.62%	27.00 27.00 6.78%	38.50 50.00 8.03%	50.00 0.00 0.00%	595,999
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/1080) 8 Bids Tendered	203(6)-b Borrow, Type C Modified	Ton	64,515	47.36 31.77%	15.00 15.00 14.34%	36.53 25.83 24.50%	78.40 20.00 18.74%	6,748,620
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/1080) 8 Bids Tendered	203(6)-b Borrow, Type C Modified	Ton	32,025	47.36 15.77%	18.00 21.00 9.97%	38.38 31.63 14.89%	83.40 20.00 9.30%	6,748,620

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/1080) 8 Bids Tendered	203(6)-c Borrow, Type A	Ton	3,430	75.00 2.67%	47.00 80.00 4.07%	80.63 76.12 3.84%	125.00 125.00 6.23%	6,748,620
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/1079) 8 Bids Tendered	203(6)-c Borrow, Type A	Ton	1,590	75.00 1.24%	49.00 75.00 1.77%	79.40 61.95 1.45%	125.00 125.00 2.89%	6,748,620
2013 06	Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd (39072/67555/1080) 1 Bids Tendered	203(6)-C Borrow, Type C	Ton	3,110	20.00 7.73%	12.00 12.00 3.76%	12.00 0.00 0.00%	12.00 0.00 0.00%	993,567
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1080) 5 Bids Tendered	203(6-67.9) Borrow, Select Type A	Ton	2,600	15.00 2.74%	0.01 14.38 2.30%	21.48 23.00 3.45%	38.00 0.01 0.00%	1,623,000
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1080) 5 Bids Tendered	203(6-78) Borrow, Select Type A	Ton	3,850	15.00 4.05%	0.01 17.85 4.23%	19.97 26.00 5.78%	32.00 0.01 0.00%	1,623,000
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1080) 5 Bids Tendered	203(6-85) Borrow, Select Type A	Ton	1,880	15.00 1.98%	0.01 22.55 2.61%	23.71 26.00 2.82%	38.00 0.01 0.00%	1,623,000
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/1080) 10 Bids Tendered	203(6A) AA1 Borrow, Type A	Ton	1,000	24.00 0.69%	18.00 18.00 0.64%	33.34 18.00 0.58%	54.40 20.00 0.61%	2,834,021
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/0) 6 Bids Tendered	203(6A) B Borrow, Type A	Ton	3,488	26.00 2.17%	17.50 20.00 1.66%	20.25 22.00 1.82%	22.00 21.00 1.71%	4,196,232

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1080)	203(6A) K Borrow, Type A	Ton	14,250	15.00 5.12%	10.00 16.00 5.43%	13.92 12.00 4.06%	16.00 16.00 5.31%	4,196,232
2012 05	Nome Snake River Bridge Replacement (19492/76745/1080) 5 Bids Tendered	203(6A) Borrow, Select A Modified	Ton	4,842	40.00 2.10%	14.70 14.70 0.83%	17.14 20.00 1.11%	20.00 16.00 0.86%	8,584,329
2013 11	St. Mary's / Mountain Village Road Rehabilitation (33343/60240/1080) 7 Bids Tendered	203(6A) Borrow, Select Material Type A Modified	Ton	128,894	20.00 22.29%	19.00 19.00 23.30%	23.71 20.00 24.24%	30.00 20.00 21.61%	10,510,726
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1080) 3 Bids Tendered	203(6A) Borrow, Selected Material Type A	Ton	27,123	25.00 3.00%	18.00 24.00 2.59%	21.20 21.60 2.14%	24.00 18.00 1.65%	25,154,532
2018 08	Ktn - Airport Creek Bridge (USFS) (47167/68226/1079) 6 Bids Tendered	203(6A) Borrow, Selected Material Type A	Ton	6,750	20.00 6.22%	15.00 15.00 5.39%	24.75 20.00 7.18%	37.00 15.00 4.52%	1,878,256
2015 11	Dalton Highway MP 379-397 Reconstruction (44982/63818/1080) 3 Bids Tendered	203(6A) Borrow, State Furnished Stockpile	Ton	200,000	4.00 2.31%	0.01 6.10 3.94%	3.70 0.01 0.01%	6.10 5.00 3.03%	30,973,940
2012 11	SGY- Dyea Road Improvements (Realign) (34159/67424/1080) 3 Bids Tendered	203(6a) Borrow, Type A	Ton	2,000	30.00 1.65%	20.00 20.00 1.56%	26.33 38.00 1.81%	38.00 21.00 0.93%	2,559,735
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1080) 5 Bids Tendered	203(6A) Borrow, Type A	Ton	179,790	10.00 12.01%	13.00 13.00 18.95%	13.59 14.40 19.17%	14.40 13.75 18.18%	12,332,894
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/1080) 5 Bids Tendered	203(6A) Borrow, Type A	Ton	335,556	8.00 17.94%	3.50 3.50 9.80%	4.98 4.15 11.40%	7.00 5.00 11.95%	11,989,291
2010 05	Kalifornsky Beach Road, Pedestrian Pathway (GF) (28634/51482/1080) 5 Bids Tendered	203(6A) Borrow, Type A	Ton	19,450	6.50 11.74%	8.00 8.00 13.02%	10.00 8.00 11.39%	15.00 8.50 11.18%	1,195,515

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1080) 2 Bids Tendered	203(6A) Borrow, Type A	Ton	7,800	10.00 5.40%	8.60 8.60 5.96%	9.80 11.00 7.25%	11.00 0.00 0.00%	1,125,191
2014 05	Birch Road: Whispering Spruce Intersection Improvements (42792/55627/1080) 7 Bids Tendered	203(6A) Borrow, Type A	Ton	8,100	18.00 19.26%	15.60 15.60 17.21%	19.34 17.75 18.02%	22.00 19.00 19.27%	734,400
2010 08	Kenai: Various Road Improvements, 2009 (30275/59774/1080) 5 Bids Tendered	203(6A) Borrow, Type A	Ton	9,597	12.00 14.85%	8.00 8.00 13.36%	10.65 9.25 14.36%	13.50 12.50 18.11%	574,593
2013 10	52765 Ninilchik Village Bridge Replacement (41877/52765/1080) 5 Bids Tendered	203(6A) Borrow, Type A	Ton	2,450	12.00 1.27%	13.50 14.86 1.66%	22.87 13.50 1.47%	42.00 24.00 2.50%	2,199,212
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/1080) 3 Bids Tendered	203(6A) Borrow, Type A	Ton	145,208	12.00 15.43%	10.00 10.40 14.10%	10.80 12.00 16.21%	12.00 10.00 13.21%	10,713,734
2014 11	Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/1080) 3 Bids Tendered	203(6A) Borrow, Type A	Ton	22,200	12.00 2.03%	8.50 10.00 1.86%	10.50 8.50 1.50%	13.00 13.00 2.08%	11,961,445
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1080) 4 Bids Tendered	203(6A) Borrow, Type A	Ton	227,000	13.00 4.14%	12.00 12.00 5.30%	14.62 15.00 6.55%	16.46 15.00 4.57%	51,418,510
2015 03	AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/1080) 3 Bids Tendered	203(6A) Borrow, Type A	Ton	10,800	17.00 2.50%	13.00 13.00 2.04%	16.83 20.00 2.93%	20.00 17.50 2.48%	6,887,552
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/1080) 10 Bids Tendered	203(6A) Borrow, Type A	Ton	9,350	24.00 6.42%	0.10 16.00 5.28%	21.01 18.00 5.45%	32.00 20.00 5.73%	2,834,021
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506/55613/1080) 6 Bids Tendered	203(6A) Borrow, Type A	Ton	8,300	14.00 2.10%	16.00 40.00 4.96%	33.65 16.00 1.88%	67.40 23.24 2.70%	6,691,146

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 02	Dalton Hwy 9 Mile Hill North (31053/64899/1080) 6 Bids Tendered	203(6A) Borrow, Type A	Ton	624	15.00 0.13%	8.00 30.00 0.35%	22.30 8.00 0.09%	40.00 40.00 0.40%	5,342,262
2014 11	HSIP POW Craig-Klawock Highway Guardrail Improvement (38154/67832/7258) 2 Bids Tendered	203(6A) Borrow, Type A	Ton	1,600	35.00 4.08%	21.00 21.00 2.34%	35.50 50.00 4.71%	50.00 0.00 0.00%	1,437,638
2015 01	Olympic Mountain Loop Improvements - Girdwood (44236/59766/1080) 8 Bids Tendered	203(6A) Borrow, Type A	Ton	14,930	12.00 9.43%	16.25 16.25 10.26%	22.60 27.50 15.31%	27.50 24.62 13.20%	2,364,890
2018 04	Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/1080) 7 Bids Tendered	203(6A) Borrow, Type A	Ton	45,025	12.00 6.06%	8.00 10.75 6.46%	10.30 12.75 7.59%	12.75 9.50 5.61%	7,494,743
2015 10	Glenn Highway: MP 49 (45214/50994/1080) 13 Bids Tendered	203(6A) Borrow, Type A	Ton	57,500	12.00 19.06%	6.67 9.00 18.25%	9.62 7.10 14.19%	15.50 9.75 19.36%	2,836,370
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1080) 6 Bids Tendered	203(6A) Borrow, Type A	Ton	46,200	12.50 2.92%	8.00 12.00 3.11%	10.90 8.00 2.03%	13.75 9.00 2.09%	17,817,902
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1080) 4 Bids Tendered	203(6A) Borrow, Type A	Ton	559,000	15.00 17.87%	0.01 0.01 0.01%	9.27 9.50 13.00%	14.15 13.40 16.86%	39,452,755
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1080) 2 Bids Tendered	203(6A) Borrow, Type A	Ton	39,900	13.00 6.31%	13.00 13.00 7.66%	14.00 15.00 8.68%	15.00 0.00 0.00%	6,769,856
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1080) 1 Bids Tendered	203(6A) Borrow, Type A	Ton	5,600	22.00 1.49%	30.00 30.00 1.74%	30.00 0.00 0.00%	30.00 0.00 0.00%	9,681,105
2014 12	KTN South Tongass Paving/ Collins Road Guardrail HSIP (43547/67674/68412/0) 2 Bids Tendered	203(6A) Borrow, Type A	Ton	2,500	30.00 1.89%	30.00 30.00 2.44%	31.00 32.00 2.32%	32.00 0.00 0.00%	3,069,946

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/0) 1 Bids Tendered	203(6A) Borrow, Type A	Ton	1,986	25.00 1.13%	25.00 25.00 1.22%	25.00 0.00 0.00%	25.00 0.00 0.00%	4,059,696
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/7258) 6 Bids Tendered	203(6A) Borrow, Type A	Ton	623,430	10.00 22.39%	5.00 5.00 10.71%	8.17 8.75 18.42%	10.74 8.50 17.70%	29,100,627
2014 10	Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/1080) 2 Bids Tendered	203(6A) Borrow, Type A	Ton	616	15.00 0.55%	24.00 27.00 0.95%	25.50 24.00 0.62%	27.00 0.00 0.00%	1,745,059
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//1080) 3 Bids Tendered	203(6A) Borrow, Type A	Ton	15,973	35.00 5.63%	20.00 20.00 3.74%	23.67 25.00 4.35%	26.00 26.00 3.99%	8,532,028
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/1080) 4 Bids Tendered	203(6A) Borrow, Type A	Ton	146,000	10.00 7.71%	9.00 11.00 10.22%	11.75 15.00 13.04%	15.00 12.00 10.37%	15,712,283
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements (45736//1080) 4 Bids Tendered	203(6A) Borrow, Type A	Ton	9,732	18.00 1.70%	12.00 12.00 1.48%	14.50 16.00 1.70%	16.00 15.00 1.58%	7,898,726
2016 03	Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/1080) 4 Bids Tendered	203(6A) Borrow, Type A	Ton	3,200	12.00 0.75%	0.01 0.01 0.00%	17.50 18.00 1.06%	28.00 24.00 1.40%	5,198,107
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1080) 3 Bids Tendered	203(6A) Borrow, Type A	Ton	4,994	22.00 1.00%	18.00 30.00 1.36%	22.67 20.00 0.87%	30.00 18.00 0.76%	10,998,774

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 07	ANC Postmark Storm Drain Outfall Repairs (43054/57348/1080) 3 Bids Tendered	203(6A) Borrow, Type A	Ton	24,700	15.00 17.74%	20.00 21.00 20.20%	21.00 20.00 15.51%	22.00 22.00 15.52%	2,568,324
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/1080) 5 Bids Tendered	203(6A) Borrow, Type A	Ton	64,652	18.00 3.91%	7.50 7.50 1.87%	11.30 8.00 1.94%	18.00 10.00 2.39%	25,973,241
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1080) 5 Bids Tendered	203(6A) Borrow, Type A	Ton	686,000	9.00 30.94%	11.50 12.00 37.81%	12.22 12.90 36.01%	13.00 13.00 36.24%	21,769,589
2016 02	Snug Harbor Road Improvements Advanced Utility Relocation (45462/56810/1080) 6 Bids Tendered	203(6A) Borrow, Type A	Ton	120	100.00 3.81%	33.00 98.54 4.27%	68.76 60.00 2.59%	100.00 81.00 3.32%	276,989
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/1080) 7 Bids Tendered	203(6A) Borrow, Type A	Ton	191,354	13.00 23.51%	0.01 12.25 23.48%	11.21 15.00 28.31%	17.00 5.00 9.24%	9,982,120
2016 10	North Fork Road Bridge Erosion Repair (46238/57908/0) 8 Bids Tendered	203(6A) Borrow, Type A	TON	1,150	19.25 1.77%	0.01 0.01 0.00%	17.86 15.00 1.40%	40.00 13.00 1.18%	1,126,215
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1080) 5 Bids Tendered	203(6A) Borrow, Type A	Ton	164,201	14.00 5.83%	11.90 11.90 4.80%	15.44 13.30 5.18%	20.00 17.00 6.54%	40,745,592
2015 06	International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/1079) 2 Bids Tendered	203(6A) Borrow, Type A	Ton	1,700	80.00 2.01%	18.00 18.00 0.47%	18.00 18.00 0.47%	18.00 0.00 0.00%	6,487,960
2015 05	HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/1080) 6 Bids Tendered	203(6A) Borrow, Type A	Ton	3,654	20.00 3.97%	17.15 18.00 3.30%	23.28 17.15 3.15%	30.00 30.00 5.22%	1,990,576
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/1080) 5 Bids Tendered	203(6A) Borrow, Type A	Ton	79,760	12.00 4.15%	8.50 8.50 4.47%	10.10 10.00 5.04%	12.00 10.00 5.00%	15,157,512

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/1080)	203(6A) Borrow, Type A	Ton	62,000	12.00 11.82%	7.00 9.00 8.08%	11.25 7.00 6.26%	20.00 9.00 7.45%	6,906,885
2014 06	Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/1080) 5 Bids Tendered	203(6A) Borrow, Type A	Ton	43,100	10.00 7.39%	7.50 9.75 9.72%	9.19 7.50 7.01%	10.00 8.70 8.10%	4,322,551
2015 12	Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/1080) 4 Bids Tendered	203(6A) Borrow, Type A	Ton	550	20.00 0.27%	9.00 25.00 0.37%	19.75 9.00 0.13%	30.00 15.00 0.20%	3,688,652
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1080) 3 Bids Tendered	203(6A) Borrow, Type A	Ton	170,000	15.00 15.01%	12.00 12.00 15.13%	12.22 12.65 15.45%	12.65 12.00 14.58%	13,486,059
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/1080) 3 Bids Tendered	203(6A) Borrow, Type A	Ton	86,642	12.00 7.67%	0.01 11.00 9.53%	9.00 0.01 0.01%	16.00 16.00 11.47%	9,998,998
2012 02	Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/1080) 3 Bids Tendered	203(6A) Borrow, Type A	Ton	60,627	20.00 15.10%	0.01 0.01 0.01%	4.84 7.50 6.74%	7.50 7.00 6.20%	6,379,578
2014 10	ANC Kulis Transition Repairs and Modifications (43566/54066/1080) 8 Bids Tendered	203(6A) Borrow, Type A	Ton	6,682	18.00 9.87%	19.00 19.00 10.77%	23.91 20.50 11.19%	32.50 22.00 11.64%	1,178,369
2015 06	Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/1080) 2 Bids Tendered	203(6A) Borrow, Type A	Ton	25,300	18.00 8.66%	11.00 11.00 6.76%	13.50 16.00 8.64%	16.00 0.00 0.00%	4,114,208

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1	203(6A) Borrow, Type A	Ton	1,035	20.00 0.23%	30.00 30.00 0.36%	30.00 30.00 0.32%	30.00 0.00 0.00%	8,572,860
2015 07	Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/1080) 4 Bids Tendered	203(6A) Borrow, Type A	Ton	379	10.00 0.02%	15.00 20.00 0.05%	19.00 15.00 0.04%	26.00 15.00 0.04%	13,943,673
2015 05	Fairview Loop Road Pavement Preservation (44583/51774/1080) 3 Bids Tendered	203(6A) Borrow, Type A	Ton	200	17.00 0.09%	9.25 15.00 0.08%	13.08 15.00 0.08%	15.00 9.25 0.05%	3,839,935
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/1080) 5 Bids Tendered	203(6A) Borrow, Type A	Ton	286,125	8.18 23.04%	10.00 12.00 34.36%	14.08 12.00 31.94%	24.00 10.00 25.37%	9,994,028
2012 08	Parks Hwy: Stanley Road Signal (37366/54453/1080) 3 Bids Tendered	203(6A) Borrow, Type A	Ton	5,200	20.00 5.80%	16.00 16.00 5.29%	16.81 17.43 5.34%	17.43 17.00 4.02%	1,573,730
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/1080) 6 Bids Tendered	203(6A) Borrow, Type A	Ton	27,500	10.00 7.46%	13.00 15.00 13.00%	15.58 18.00 14.55%	18.00 13.00 10.24%	3,172,129
2013 07	Kalifornsky Beach Rd Pedestrian Pathway (GF) (41205/54633/1080) 5 Bids Tendered	203(6A) Borrow, Type A	Ton	27,100	10.00 22.31%	11.00 12.00 26.42%	12.93 11.00 23.75%	14.90 12.75 27.00%	1,230,669
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/1080) 2 Bids Tendered	203(6A) Borrow, Type A	Ton	6,800	18.00 1.04%	10.00 10.00 0.62%	11.00 12.00 0.63%	12.00 0.00 0.00%	10,891,541
2014 02	Thane Road Slope Repair (42289/69331/1080) 3 Bids Tendered	203(6A) Borrow, Type A	Ton	590	30.00 20.51%	25.00 40.00 29.84%	31.67 25.00 16.24%	40.00 30.00 15.42%	79,100

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 04	Holt-Lamplight Road Resurfacing (37466/52638/1080) 3 Bids Tendered	203(6A) Borrow, Type A	Ton	25,228	8.50 4.43%	4.00 4.00 2.17%	7.00 7.50 3.99%	9.50 9.50 4.29%	4,646,626
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/1080) 3 Bids Tendered	203(6A) Borrow, Type A	Ton	147,100	18.00 29.08%	8.75 8.75 19.72%	11.92 12.00 25.84%	15.00 15.00 29.45%	6,527,698
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1080) 2 Bids Tendered	203(6A) Borrow, Type A	Ton	556,360	10.50 15.63%	11.00 11.00 16.61%	13.00 15.00 22.29%	15.00 0.00 0.00%	36,856,108
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515/52783/1080) 4 Bids Tendered	203(6A) Borrow, Type A	Ton	19,300	20.00 7.89%	15.00 15.00 8.28%	18.74 16.95 9.39%	23.00 20.00 11.03%	3,496,801
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement Preservation (42246/53164 55261/1080) 3 Bids Tendered	203(6A) Borrow, Type A	Ton	96,156	12.50 11.38%	18.50 18.50 15.14%	19.33 19.50 14.66%	20.00 20.00 14.51%	11,749,902
2012 10	Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs (38671/52333/1080) 9 Bids Tendered	203(6A) Borrow, Type A	Ton	1,500	10.00 1.51%	9.00 18.00 3.27%	15.06 11.50 1.85%	30.00 9.00 1.44%	826,020
2017 03	HSIP: Pedestrian Fencing (46697/58150/7258) 7 Bids Tendered	203(6A) Borrow, Type A	Ton	3,050	15.00 3.30%	20.00 24.00 8.91%	23.99 25.50 9.22%	26.00 20.00 7.04%	821,903
2009 05	Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy Lane) (21492/51595/1080) 2 Bids Tendered	203(6A) Borrow, Type A	Ton	228	10.00 0.14%	10.00 35.00 0.67%	22.50 10.00 0.19%	35.00 0.00 0.00%	1,194,692

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 05	Aleknagik Wood River Bridge Construction - Phase II (45783/54627/1080) 5 Bids Tendered	203(6A) Borrow, Type A	Ton	123,000	15.00 23.05%	9.50 9.50 18.28%	12.50 13.50 24.63%	16.50 10.00 16.63%	6,391,456
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1080) 9 Bids Tendered	203(6A) Borrow, Type A	Ton	46,380	12.00 9.99%	5.77 10.00 9.98%	9.40 9.00 8.69%	13.80 8.00 7.43%	4,648,330
2017 06	Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/1080) 2 Bids Tendered	203(6A) Borrow, Type A	Ton	1,080	35.00 0.36%	15.00 30.00 0.32%	22.50 15.00 0.15%	30.00 0.00 0.00%	9,986,105
2014 04	88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/1080) 9 Bids Tendered	203(6A) Borrow, Type A	Ton	26,300	17.00 15.87%	15.00 16.70 15.84%	17.69 15.00 13.83%	23.00 19.00 16.66%	2,773,227
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/1080) 2 Bids Tendered	203(6A) Borrow, Type A	Ton	2,793	25.00 0.78%	15.00 15.00 0.58%	17.50 20.00 0.72%	20.00 0.00 0.00%	7,227,267
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/1080) 2 Bids Tendered	203(6A) Borrow, Type A	Ton	5,400	15.00 1.79%	20.00 20.00 1.90%	26.00 32.00 2.92%	32.00 0.00 0.00%	5,686,743
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1078) 2 Bids Tendered	203(6A) Borrow, Type A	Ton	3,400	25.00 1.02%	9.00 25.00 0.93%	17.00 9.00 0.32%	25.00 0.00 0.00%	9,118,342
2017 06	Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/1080) 7 Bids Tendered	203(6A) Borrow, Type A	Ton	38,359	11.00 14.40%	7.78 8.10 14.44%	8.88 9.50 15.70%	10.00 9.25 14.53%	2,151,595
2012 10	West Dowling Road Phase IIa: C Street to Minnesota Drive (38771/55280/1080) 7 Bids Tendered	203(6A) Borrow, Type A	Ton	9,000	15.00 11.44%	13.00 15.24 13.08%	15.39 17.00 13.73%	17.00 14.00 10.86%	1,048,926
2016 06	ANC Paving and Drainage Improvements 2016 (45805/58341/1080) 9 Bids Tendered	203(6A) Borrow, Type A	Ton	2,580	18.00 12.95%	15.00 15.70 11.88%	19.30 25.00 18.21%	25.00 20.00 14.28%	341,075

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1080) 5 Bids Tendered	203(6A) Borrow, Type A	Ton	311,012	13.00 22.49%	8.00 8.00 19.62%	10.10 10.50 22.74%	11.00 11.00 23.28%	12,682,497
2013 06	JNU - Thane Road HSIP (33305/69331/1080) 1 Bids Tendered	203(6A) Borrow, Type A	Ton	5,014	25.00 11.23%	30.00 30.00 11.58%	30.00 0.00 0.00%	30.00 0.00 0.00%	1,298,675
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/1080) 4 Bids Tendered	203(6A) Borrow, Type A	Ton	33,657	15.00 9.86%	15.00 22.00 13.71%	19.43 15.00 9.35%	22.70 18.00 9.70%	5,399,662
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/1080) 6 Bids Tendered	203(6A) Borrow, Type A	Ton	1,338	25.00 0.77%	15.15 15.15 0.57%	33.81 34.00 1.22%	45.00 43.70 1.52%	3,554,978
2009 02	Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/1080) 5 Bids Tendered	203(6A) Borrow, Type A	Ton	102,000	6.50 6.64%	6.00 6.00 6.91%	6.66 6.00 6.68%	8.50 8.50 8.97%	8,862,510
2009 08	Glenn Highway MP 63.5, Erosion (24836/51881/1080) 11 Bids Tendered	203(6A) Borrow, Type A	Ton	7,800	25.50 22.00%	5.00 5.00 5.14%	13.79 15.39 15.69%	22.00 14.40 14.09%	758,238
2010 03	HSIP:13th Avenue At Gambell Street Channelization ImprovementS (27854/52416/1080) 7 Bids Tendered	203(6A) Borrow, Type A	Ton	807	30.00 3.04%	17.00 35.00 4.05%	26.29 27.76 2.88%	35.00 26.00 2.64%	697,735
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1080) 8 Bids Tendered	203(6A) Borrow, Type A	Ton	835,900	7.00 18.01%	0.01 3.25 11.84%	3.47 4.00 13.86%	6.50 3.80 12.82%	22,945,463
2010 05	Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving (28553/51670/1080) 6 Bids Tendered	203(6A) Borrow, Type A	Ton	99,100	7.50 19.52%	6.00 8.75 30.10%	8.29 6.25 21.41%	11.50 6.00 18.64%	2,880,645
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/1079) 2 Bids Tendered	203(6A) Borrow, Type A	Ton	5,000	20.00 1.04%	19.25 25.00 1.43%	22.13 19.25 1.09%	25.00 0.00 0.00%	8,744,515
2010 03	Chester Creek Trail Connection Project (27113/55066/1080) 9 Bids Tendered	203(6A) Borrow, Type A	Ton	39,019	15.00 17.62%	12.21 18.70 25.39%	22.03 12.21 15.97%	33.00 16.08 20.98%	2,874,171

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 09	HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/1080) 5 Bids Tendered	203(6A) Borrow, Type A	Ton	10,100	20.00 7.63%	0.01 0.01 0.00%	13.04 13.20 5.21%	25.00 10.00 3.73%	2,530,822
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1080) 1 Bids Tendered	203(6A) Borrow, Type A	Ton	14,000	25.00 15.03%	13.00 13.00 9.93%	13.00 0.00 0.00%	13.00 0.00 0.00%	1,833,512
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1080) 4 Bids Tendered	203(6A) Borrow, Type A	Ton	20,000	18.00 3.88%	15.00 15.00 4.01%	18.75 19.00 4.67%	25.00 16.00 3.78%	7,489,670
2009 12	Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/1080) 5 Bids Tendered	203(6A) Borrow, Type A	Ton	11,000	15.00 16.94%	9.80 9.80 11.42%	11.86 14.00 15.71%	14.50 10.00 10.58%	943,974
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/1080) 7 Bids Tendered	203(6A) Borrow, Type A	Ton	2,800	21.00 1.14%	0.01 26.00 1.47%	25.00 20.00 1.05%	45.00 0.01 0.00%	4,964,043

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling,	203(6A) Borrow, Type A	Ton	632,950	10.00 9.89%	2.50 2.50 2.94%	10.63 14.00 15.28%	17.00 9.00 9.67%	53,907,758
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/1821) 3 Bids Tendered	203(6A) Borrow, Type A	Ton	77,200	11.00 9.58%	10.00 10.00 8.47%	13.50 16.50 12.52%	16.50 14.00 10.39%	9,109,265
2018 06	AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/1080) 3 Bids Tendered	203(6A) Borrow, Type A	Ton	36,600	14.00 9.94%	18.00 18.00 13.00%	18.67 18.00 12.83%	20.00 20.00 14.22%	5,068,928
2018 05	AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/1080) 4 Bids Tendered	203(6A) Borrow, Type A	Ton	2,700	20.00 3.92%	18.00 18.00 4.38%	19.56 20.00 4.55%	20.25 20.00 4.46%	1,109,658
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/1080) 2 Bids Tendered	203(6A) Borrow, Type A	Ton	1,200	20.00 0.26%	18.00 18.00 0.25%	26.50 35.00 0.42%	35.00 0.00 0.00%	8,696,000
2012 06	Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/1080) 3 Bids Tendered	203(6A) Borrow, Type A	Ton	8,600	15.00 2.19%	5.50 10.75 1.93%	9.33 5.50 0.92%	11.75 11.75 1.90%	4,799,276
2017 05	Seward Highway MP 13.5 Snow River Erosion Prevention (GF) (46973/n/a/1080) 7 Bids Tendered	203(6A) Borrow, Type A	Ton	6,000	12.00 7.86%	0.01 15.00 13.07%	13.87 16.00 12.34%	20.00 14.10 10.82%	688,678
2010 02	Kalifornsky Beach Rd; Coal Creek Fish Passage (26835/51170/1080) 6 Bids Tendered	203(6A) Borrow, Type A	Ton	10,800	8.00 5.22%	6.02 6.02 3.33%	10.31 10.20 5.62%	15.00 11.75 6.32%	1,953,352

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	ANC Postmark Drive Repairs 2017 (47002/CSAPT00198/1080) 2 Bids Tendered	203(6A) Borrow, Type A	Ton	430	35.00 2.82%	18.00 22.00 1.93%	20.00 18.00 1.56%	22.00 0.00 0.00%	490,599
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/1080) 8 Bids Tendered	203(6A) Borrow, Type A	Ton	22,600	18.00 4.51%	15.00 16.00 4.76%	17.02 15.00 4.42%	21.00 20.00 5.83%	7,589,893
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/1080) 3 Bids Tendered	203(6A) Borrow, Type A	Ton	14,650	20.00 4.19%	10.00 11.00 2.88%	12.33 10.00 2.49%	16.00 16.00 3.61%	5,598,065
2013 11	Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/1080) 4 Bids Tendered	203(6A) Borrow, Type A	Ton	12,700	25.00 2.58%	16.00 16.00 1.97%	26.00 30.00 3.59%	40.00 18.00 2.12%	10,295,938
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/1080) 4 Bids Tendered	203(6A) Borrow, Type A	Ton	21,700	13.00 1.87%	15.20 20.50 2.28%	19.43 19.00 2.04%	23.00 15.20 1.51%	19,515,005
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1080) 6 Bids Tendered	203(6A) BORROW, TYPE A	TON	78,000	20.00 18.42%	10.00 12.15 15.18%	13.94 10.00 11.95%	20.00 14.00 15.73%	6,242,977
2011 12	HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/1080) 4 Bids Tendered	203(6A) BORROW, TYPE A	TON	591	26.00 0.26%	15.00 20.00 0.27%	19.25 15.00 0.20%	22.00 20.00 0.26%	4,310,604
2014 11	Old Seward Highway: Rabbit Creek To Brandon Street Pavement Preservation (43599/56708/1080) 4 Bids Tendered	203(6A) BORROW, TYPE A	TON	19,452	17.00 8.28%	15.00 15.00 7.78%	16.75 15.00 7.68%	20.00 17.00 7.56%	3,749,452
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/1080) 4 Bids Tendered	203(6A) BORROW, TYPE A	TON	4,350	23.50 6.75%	15.80 15.80 4.34%	18.20 18.00 4.93%	21.00 18.00 4.59%	1,583,168

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/0) 2 Bids Tendered	203(6A) BORROW, TYPE A	TON	12,350	30.00 4.43%	23.50 30.00 4.43%	26.75 23.50 3.07%	30.00 0.00 0.00%	8,362,244
2012 03	AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/1080) 6 Bids Tendered	203(6A) BORROW, TYPE A	TON	3,000	24.00 1.69%	15.00 23.00 2.16%	22.81 25.00 2.27%	30.00 20.86 1.85%	3,199,546
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/0) 8 Bids Tendered	203(6A) BORROW, TYPE A	TON	46,354	15.00 6.96%	9.00 10.00 5.39%	12.24 9.00 4.64%	20.00 9.50 4.87%	8,594,153
2016 04	Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B) (45688/Z575280000/Z575470000/Z575500000/0) 7 Bids Tendered	203(6A) BORROW, TYPE A	TON	43,933	15.00 4.93%	9.00 9.50 4.64%	12.85 10.00 4.57%	16.70 9.00 4.05%	8,998,584
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	203(6A) BORROW, TYPE A	TON	1,112,000	12.00 19.01%	2.50 13.00 25.83%	7.75 2.50 4.67%	13.00 0.00 0.00%	55,969,371
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered	203(6A) BORROW, TYPE A	TON	49,251	30.00 11.90%	15.65 24.00 11.38%	19.83 15.65 6.76%	24.00 0.00 0.00%	10,388,523
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/1080) 3 Bids Tendered	203(6A) BORROW, TYPE A	TON	236,682	15.00 17.26%	11.00 15.00 20.97%	13.42 14.25 19.56%	15.00 11.00 14.08%	16,932,672
2009 12	Anchorage Area Safety Improvements, Construction 2010 (26013/51185/1080) 7 Bids Tendered	203(6A) BORROW, TYPE A	TON	19,009	26.00 19.75%	16.00 17.00 16.18%	18.74 21.00 19.80%	23.00 17.15 15.76%	1,996,872

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1080) 3 Bids Tendered	203(6A) BORROW, TYPE A	TON	3,839	26.00 2.07%	0.00 25.00 1.91%	15.00 20.00 1.35%	25.00 0.00 0.00%	5,027,359
2011 02	Sand Point School Loop Road (33007/52408/1080) 7 Bids Tendered	203(6A) BORROW, TYPE A	Ton	46,000	28.50 21.01%	16.00 16.00 16.00%	32.77 24.00 23.66%	43.00 40.00 27.43%	4,599,790
2012 01	Dalton Highway MP 11-18 Reconstruction (35478/62196/1080) 9 Bids Tendered	203(6A) Borrow,Type A	Ton	6,900	12.00 0.37%	7.00 7.00 0.29%	15.29 15.00 0.62%	30.00 20.00 0.70%	16,424,452
2009 12	Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/1426) 6 Bids Tendered	203(6A) Thaw Depression Borrow	Cubic Yard Vehicle Measure	20,000	5.00 0.60%	0.01 12.00 2.05%	15.34 18.00 3.04%	44.00 0.01 0.00%	11,696,889
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/7258) 4 Bids Tendered	203(6A)a Borrow, Selected Material Type A	Ton	5,151	20.00 4.32%	20.00 20.00 4.92%	24.50 20.00 4.52%	33.00 33.00 6.51%	2,092,727
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1080) 3 Bids Tendered	203(6A)-A Borrow, Type A	Ton	19,200	12.00 2.02%	12.00 14.00 3.00%	12.67 12.00 2.49%	14.00 12.00 2.20%	8,963,033
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/0) 1 Bids Tendered	203(6A)Alt B Borrow, Type A	Ton	189	25.00 0.11%	25.00 25.00 0.12%	25.00 0.00 0.00%	25.00 0.00 0.00%	4,059,696
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/7258) 4 Bids Tendered	203(6A)b Borrow, Selected Material, Type A	Ton	100	20.00 0.08%	20.00 20.00 0.10%	28.25 20.00 0.09%	40.00 33.00 0.13%	2,092,727
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1080) 3 Bids Tendered	203(6A)-B Borrow, Type A	Ton	480	20.00 0.08%	14.00 14.00 0.07%	18.00 15.00 0.08%	25.00 25.00 0.11%	8,963,033
2012 02	Dalton Hwy 9 Mile Hill North (31053/64899/1080) 6 Bids Tendered	203(6B) M Borrow, Type B, Modified	Ton	12,245	10.00 1.65%	12.00 20.00 4.58%	17.28 16.00 3.46%	25.00 12.00 2.33%	5,342,262

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 10	Sterling Highway Erosion Response MP 150-157 (43583/52472/1080) 8 Bids Tendered	203(6B) Borrow Type B	Ton	176,000	12.00 63.56%	8.38 11.20 58.47%	11.77 9.00 45.82%	18.00 9.75 47.16%	3,371,200
2013 11	St. Mary's / Mountain Village Road Rehabilitation (33343/60240/1080) 7 Bids Tendered	203(6B) Borrow, Select Material Type B Modified	Ton	115,000	17.00 16.91%	11.50 14.00 15.32%	18.09 11.50 12.43%	28.00 12.75 12.29%	10,510,726
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1080) 3 Bids Tendered	203(6B) Borrow, Selected Material Type C	Ton	45,989	20.00 4.07%	12.00 21.00 3.84%	17.12 18.36 3.08%	21.00 12.00 1.86%	25,154,532
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/0) 5 Bids Tendered	203(6B) Borrow, Type B	Ton	336,454	7.00 5.97%	0.01 11.89 9.82%	11.24 13.30 10.62%	16.00 16.00 12.61%	40,745,592
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/1079) 2 Bids Tendered	203(6B) Borrow, Type B	Ton	6,000	20.00 1.24%	1.00 25.00 1.72%	13.00 1.00 0.07%	25.00 0.00 0.00%	8,744,515
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements (45736//1080) 4 Bids Tendered	203(6B) Borrow, Type B	Ton	52,872	18.00 9.24%	0.01 0.01 0.01%	8.75 12.00 6.93%	12.00 11.00 6.29%	7,898,726

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0	203(6B) Borrow, Type B	Ton	29,800	12.00 3.38%	0.01 0.01 0.00%	9.34 16.00 3.73%	16.00 12.00 2.70%	11,749,902
2015 10	HSIP: Kodiak Rock Fall Mitigation (45205/57709/1080) 7 Bids Tendered	203(6B) Borrow, Type B	Ton	3,300	30.00 3.89%	0.01 25.00 3.73%	21.37 27.00 3.57%	30.00 0.01 0.00%	2,212,795
2009 03	Williamsport - Pile Bay Road (20012/51651/1079) 14 Bids Tendered	203(6B) Borrow, Type B	Ton	40,720	8.50 5.23%	1.00 14.30 12.54%	14.23 12.00 9.96%	50.00 10.50 8.23%	4,645,000
2016 10	North Fork Road Bridge Erosion Repair (46238/57908/1079) 8 Bids Tendered	203(6B) Borrow, Type B	TON	6,500	15.25 7.92%	0.01 0.01 0.01%	14.11 15.00 7.92%	19.00 13.00 6.70%	1,126,215
2010 12	King Cove Access Road Completion (32716/59791/1080) 12 Bids Tendered	203(6B) BORROW, TYPE B	TON	281,000	6.10 11.64%	6.00 7.25 14.09%	9.52 7.50 13.69%	15.00 9.83 16.87%	14,459,880
2012 10	Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs (38671/52333/1080) 9 Bids Tendered	203(6B) Borrow; Type B	Ton	40,000	10.00 40.20%	7.20 7.20 34.87%	10.86 11.50 49.22%	16.00 9.00 38.29%	826,020
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/1080) 4 Bids Tendered	203(6B)a Borrow, Selected Material, Type B	Ton	200	20.00 0.17%	22.00 30.00 0.29%	30.25 22.00 0.19%	44.00 44.00 0.34%	2,092,727
2012 02	Dalton Hwy 9 Mile Hill North (31053/64899/1080) 6 Bids Tendered	203(6C) M Borrow, Type C, Modified	Ton	138,718	6.50 12.19%	0.01 5.50 14.28%	6.11 0.01 0.02%	10.50 8.00 17.57%	5,342,262
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1079) 1 Bids Tendered	203(6C) Borrow - Type C	Ton	782	20.00 0.36%	20.00 20.00 0.39%	20.00 0.00 0.00%	20.00 0.00 0.00%	4,059,696
2018 08	Ktn - Airport Creek Bridge (USFS) (47167/68226/0) 6 Bids Tendered	203(6C) Borrow, Selected Material Type C	Ton	9,072	18.00 7.52%	10.00 14.00 6.76%	20.00 17.00 8.21%	36.00 10.00 4.05%	1,878,256
2015 10	Glenn Highway: MP 49 (45214/50994/1080) 13 Bids Tendered	203(6C) Borrow, Type C	Ton	19,500	10.00 5.39%	0.01 0.01 0.01%	3.14 0.01 0.01%	19.28 0.01 0.01%	2,836,370

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/1080) 3 Bids Tendered	203(6C) Borrow, Type C	Ton	7,227	2.00 0.13%	0.01 0.01 0.00%	2.01 0.01 0.00%	6.00 6.00 0.39%	10,713,734
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1080) 1 Bids Tendered	203(6C) Borrow, Type C	Ton	500	25.00 0.54%	13.00 13.00 0.35%	13.00 0.00 0.00%	13.00 0.00 0.00%	1,833,512
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1080) 9 Bids Tendered	203(6C) Borrow, Type C	Ton	27,620	3.50 1.74%	5.61 6.00 3.57%	8.15 9.00 5.18%	11.50 6.00 3.32%	4,648,330
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1080) 4 Bids Tendered	203(6C) Borrow, Type C	Ton	260,000	8.00 2.92%	5.00 5.00 2.53%	10.56 10.00 5.00%	15.25 12.00 4.19%	51,418,510
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1080) 8 Bids Tendered	203(6C) Borrow, Type C	Ton	193,000	7.00 4.16%	0.01 3.25 2.73%	4.10 4.00 3.20%	7.50 3.00 2.34%	22,945,463
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1080) 2 Bids Tendered	203(6C) Borrow, Type C	Ton	244,000	2.50 1.63%	0.01 0.01 0.01%	0.01 0.01 0.01%	0.01 0.00 0.00%	36,856,108

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling,	203(6C) Borrow, Type C	Ton	448,000	8.00 5.60%	6.90 12.00 9.97%	8.73 9.00 6.95%	12.00 7.00 5.32%	53,907,758
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement Preservation (42246/53164 55261/1080) 3 Bids Tendered	203(6C) Borrow, Type C	Ton	23,100	9.00 1.97%	0.01 0.01 0.00%	3.34 0.01 0.00%	10.00 10.00 1.74%	11,749,902
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/0) 1 Bids Tendered	203(6C)Alt A Borrow, Type C	Ton	1,236	20.00 0.56%	20.00 20.00 0.61%	20.00 0.00 0.00%	20.00 0.00 0.00%	4,059,696
2012 01	Dalton Highway MP 11-18 Reconstruction (35478/62196/1080) 9 Bids Tendered	203(6C)M Borrow, Type C Modified	Ton	1,457,000	8.00 52.35%	4.00 5.50 48.79%	6.56 4.00 34.75%	9.92 6.06 44.99%	16,424,452
2010 12	King Cove Access Road Completion (32716/59791/1080) 12 Bids Tendered	203(6D) BORROW, TYPE D	TON	145,000	6.15 6.05%	10.70 10.70 10.73%	16.59 15.00 14.13%	27.00 14.43 12.78%	14,459,880
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/0) 2 Bids Tendered	203(6D) BORROW, TYPE D	TON	2,000	25.00 0.60%	23.00 30.00 0.72%	26.50 23.00 0.49%	30.00 0.00 0.00%	8,362,244
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/0) 4 Bids Tendered	203(6D)a Borrow, Selected Material, Type D	Ton	6,842	18.00 5.17%	20.00 20.00 6.54%	22.75 22.00 6.60%	27.00 27.00 7.07%	2,092,727

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest	203(6E) Borrow, Type E	Ton	4,750	90.00 19.42%	86.00 86.00 16.91%	86.00 0.00 0.00%	86.00 0.00 0.00%	2,415,196
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1080) 4 Bids Tendered	203(6-HSIP) Borrow	Ton	424	8.00 0.02%	9.20 30.00 0.08%	16.80 11.00 0.03%	30.00 9.20 0.02%	16,585,844
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//1426) 3 Bids Tendered	203(7) Borrow	Cubic Yard Vehicle Measure	200	30.00 0.09%	20.00 20.00 0.06%	25.00 20.00 0.06%	35.00 35.00 0.10%	6,821,536
2014 04	Northern Region E R Galena Ice Jam Flooding (41787/62697/1426) 1 Bids Tendered	203(7) Borrow	Cubic Yard Vehicle Measure	3,300	20.00 4.08%	37.00 37.00 5.21%	37.00 0.00 0.00%	37.00 0.00 0.00%	2,342,885
2009 06	Denali Highway Wayside MP 7 Bid Opened: 06/23/09 (19974/60930/1426) 11 Bids Tendered	203(7) Borrow	Cubic Yard Veh. Mea.	2,094	18.00 9.88%	10.00 14.54 9.22%	22.58 23.00 12.05%	50.00 17.00 8.42%	330,126
2009 01	Point Hope Evacuation Road Rehabilitation: Bids Opened 01/13/2009 (17612/76966/1426) 5 Bids Tendered	203(7) Borrow	Lump Sum	1	41,850.00 2.04%	28,338.00 145,000.00 5.93%	128,717.60 240,000.00 8.41%	240,000.00 142,500.00 4.99%	2,445,304
2011 02	Nome Highway Bridge Improvements (24432/62630/1079) 5 Bids Tendered	203(7) Borrow	CYVM	40,745	36.00 58.99%	24.00 25.00 45.60%	34.52 24.00 41.41%	50.00 33.45 43.83%	2,234,047
2013 04	Steese Highway Birch Creek Boat Launch (40077/76591/1079) 10 Bids Tendered	203(7) Borrow	Cubic Yard Vehicle Measure	11,050	20.00 27.43%	12.50 15.00 28.18%	15.90 12.50 22.06%	22.00 14.00 23.77%	588,125
2013 02	North Slope Borough Road Improvements AK048 (39253/76972/1079) 1 Bids Tendered	203(7) Borrow	Cubic Yard	13,270	65.00 43.75%	70.00 70.00 46.55%	70.00 0.00 0.00%	70.00 0.00 0.00%	1,995,598

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 01	Point Hope Evacuation Road Rehabilitation: Bids Opened 01/13/2009 (17612/76966/1426) 5 Bids Tendered	203(7) Borrow	Lump Sum	1	360,530.00 17.58%	445,000.00 445,000.00 18.20%	702,355.40 825,000.00 28.90%	825,000.00 744,000.00 26.07%	2,445,304
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	203(7) BORROW	Cubic Yard Vehicle Measure	4,500	30.00 5.47%	20.00 20.00 3.81%	30.67 22.00 3.58%	50.00 50.00 4.84%	2,359,505
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1426) 3 Bids Tendered	203(7) BORROW	CYVM	100	28.00 0.01%	80.00 80.00 0.04%	156.67 210.00 0.08%	210.00 180.00 0.06%	22,300,050
2015 12	Kake Ferry Terminal Passenger Facility (45186/SAMHS00002/0) 5 Bids Tendered	203(7) BORROW	Cubic Yard Vehicle Measure	75	40.00 0.31%	43.00 43.00 0.29%	86.20 46.00 0.27%	150.00 57.00 0.32%	1,115,500
2011 01	Nome - Council M P 62-73.6 (29073/60400/1426) 11 Bids Tendered	203(7) Borrow, Select Material Type A	Cubic Yard Vehicle Measure	5,750	32.50 3.09%	16.14 22.00 2.90%	47.77 50.00 6.01%	92.88 56.50 6.14%	4,359,365
2016 12	Rink Creek Bridge Replacement (46407/68064/0) 9 Bids Tendered	203(7) Borrow, Type A	Cubic Yard Vehicle Measure	1,450	59.30 8.64%	0.00 35.00 5.54%	51.35 75.00 10.90%	76.14 70.00 8.85%	916,825
2009 10	Yak-Area wide Paving (25013/68345/1117) 3 Bids Tendered	203(7) Borrow, Type B	Cubic Yard Veh. Mea.	200	20.00 0.06%	15.00 15.00 0.06%	30.00 30.00 0.10%	45.00 45.00 0.13%	5,317,010
2010 11	JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1079) 3 Bids Tendered	203(7C) Borrow, Type C	CYVM	2,330	30.00 1.11%	5.00 5.00 0.24%	19.64 26.91 0.91%	27.00 27.00 0.85%	4,884,352
2010 11	JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1079) 3 Bids Tendered	203(7D) Borrow, Type D	CYVM	2,470	30.00 1.18%	25.00 25.00 1.26%	27.75 29.25 1.05%	29.25 29.00 0.97%	4,884,352
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1081) 7 Bids Tendered	203(9) Obliteration of Roadway	Square Yard	10,450	2.00 0.11%	0.75 0.75 0.06%	1.84 2.50 0.16%	2.50 2.50 0.16%	13,969,176

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1081) 7 Bids Tendered	203(9) Obliteration of Roadway	Square Yard	3,850	2.00 0.04%	2.00 5.00 0.10%	5.14 10.00 0.19%	10.00 2.00 0.04%	18,937,555
2017 06	Dalton Highway MP 209-222 Reconstruction (45785//1081) 7 Bids Tendered	203(9) Obliteration of Roadway	Square Yard	18,831	2.00 0.14%	1.10 1.50 0.13%	2.40 3.44 0.27%	3.44 3.00 0.23%	20,984,015
2011 04	Glacier Highway Extension (32937/69583/1081) 3 Bids Tendered	203(9) Obliteration of Roadway	Square Yard	150	10.00 0.05%	5.00 7.50 0.04%	20.83 5.00 0.03%	50.00 50.00 0.17%	2,556,698
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/1081) 6 Bids Tendered	203(9) Obliteration of Roadway	Square Yard	1,220	2.00 0.01%	1.00 1.00 0.00%	5.72 5.00 0.02%	9.90 5.50 0.02%	29,100,627
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1081) 5 Bids Tendered	203(9) Obliteration of Roadway	Square Yard	4,063	5.00 0.04%	2.00 2.00 0.02%	3.20 3.00 0.03%	5.01 2.00 0.02%	42,094,598
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to Sterling; Sterling Highway Kenai NWR Visitor Enhancements (47023/54990, 58431, 58533/1081) 4 Bids Tendered	203(9) Obliteration of Roadway	Square Yard	7,050	2.50 0.03%	1.00 1.00 0.01%	2.50 2.00 0.02%	5.00 5.00 0.06%	53,907,758
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1081) 6 Bids Tendered	203(9) Obliteration of Roadway	Square Yard	2,300	5.00 0.08%	2.30 5.50 0.10%	4.86 2.50 0.04%	10.00 10.00 0.17%	12,869,962
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1081) 5 Bids Tendered	203(9) Obliteration of Roadway	Square Yard	669	10.00 0.05%	5.00 12.00 0.04%	11.50 5.00 0.02%	25.00 10.00 0.03%	18,907,426

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 08	Ktn - Airport Creek Bridge (USFS) (47167/68226/1081) 6 Bids Tendered	203(9) Obliteration of Roadway	Square Yard	560	10.00 0.26%	8.00 20.00 0.60%	13.67 12.00 0.36%	20.00 8.00 0.20%	1,878,256
2016 04	Gravina Mill Access Road (44786/Z699220000/1081) 4 Bids Tendered	203(9) Obliteration of Roadway	Square Yard	23,680	6.00 7.17%	0.10 4.75 6.63%	2.34 2.00 2.76%	4.75 0.10 0.12%	1,695,525
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1081) 4 Bids Tendered	203(9) Obliteration of Roadway	Square Yard	20,200	2.50 0.13%	0.50 10.00 0.55%	5.13 0.50 0.03%	10.00 1.00 0.05%	36,616,095
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1081) 5 Bids Tendered	203(9) Obliteration of Roadway	Square Yard	62	2.00 0.00%	4.00 20.00 0.01%	10.99 4.00 0.00%	20.00 10.00 0.00%	15,967,622
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1081) 8 Bids Tendered	203(9) Obliteration of Roadway	Square Yard	8,805	10.00 0.29%	1.00 1.00 0.03%	3.38 4.00 0.11%	8.00 4.00 0.11%	30,650,414
2018 07	AMATS: Westchester Lagoon Nature Trail Rehabilitation (48449//1081) 3 Bids Tendered	203(9) Obliteration of Roadway	Square Yard	150	5.00 0.16%	8.00 8.00 0.24%	13.27 21.80 0.55%	21.80 10.00 0.23%	506,884
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//1081) 4 Bids Tendered	203(9) Obliteration of Roadway	Square Yard	12,304	5.00 0.17%	1.00 3.00 0.10%	2.13 1.00 0.03%	3.00 2.50 0.08%	36,149,513
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1081) 9 Bids Tendered	203(9) Obliteration of Roadway	Square Yard	297	8.00 0.04%	2.00 10.00 0.06%	6.69 5.00 0.03%	10.00 10.00 0.06%	4,648,330
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/1081) 7 Bids Tendered	203(9) Obliteration of Roadway	Square Yard	295	5.00 0.01%	4.00 8.50 0.03%	11.30 20.00 0.06%	26.00 4.00 0.01%	9,982,120
2016 04	Goldhill Road Bicycle And Pedestrian Facility (45033/63293/1081) 4 Bids Tendered	203(9) Obliteration of Roadway	Square Yard	880	10.00 0.27%	1.00 1.00 0.03%	3.58 6.00 0.18%	6.00 5.00 0.14%	2,864,888
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/1081) 4 Bids Tendered	203(9) Obliteration Of Roadway	Square Yard	2,830	4.00 0.30%	1.00 1.00 0.07%	2.93 1.00 0.06%	8.73 8.73 0.45%	4,277,730

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/1081) 5 Bids Tendered	203(9) Obliteration Of Roadway	Square Yard	1,950	5.00 0.03%	1.00 5.00 0.04%	4.40 1.00 0.01%	10.00 10.00 0.07%	25,973,241
2010 12	Port MacKenzie Access Road (32453/58168/1081) 11 Bids Tendered	203(9) Obliteration Of Roadway	Square Yard	1,960	2.50 0.08%	1.00 1.68 0.07%	6.18 5.00 0.19%	24.75 1.00 0.03%	5,025,609
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1081) 2 Bids Tendered	203(9) Obliteration Of Roadway	Square Yard	4,232	4.00 0.14%	1.09 1.13 0.04%	1.11 0.00 0.00%	1.13 0.00 0.00%	10,727,261
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1081) 6 Bids Tendered	203(9) Obliteration Of Roadway	Square Yard	1,210	4.00 0.02%	1.00 1.00 0.01%	7.14 12.00 0.08%	20.80 2.00 0.01%	17,817,902
2011 05	Taylor Highway MP 70 Lost Chicken Slide (32215/63379/1081) 9 Bids Tendered	203(9) Obliteration Of Roadway	Square Yard	3,000	2.50 0.29%	1.50 5.00 0.91%	5.61 3.85 0.61%	12.13 2.00 0.31%	1,656,700
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1081) 2 Bids Tendered	203(9) Obliteration Of Roadway	Square Yard	3,740	3.00 0.03%	1.00 1.00 0.01%	3.00 5.00 0.05%	5.00 0.00 0.00%	36,856,108
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/1081) 7 Bids Tendered	203(9) Obliteration Of Roadway	Square Yard	6,920	2.00 0.05%	1.00 1.00 0.03%	1.21 1.00 0.03%	2.00 1.50 0.05%	20,758,919
2011 04	Dalton Hwy MP 274-289 Rehabilitation (26934/67018/1081) 7 Bids Tendered	203(9) Obliteration Of Roadway	Square Yard	4,500	5.40 0.07%	0.70 2.50 0.04%	3.16 2.80 0.04%	7.14 5.00 0.07%	27,690,520
2016 01	Lucus Road Improvements (45390/55007/1081) 10 Bids Tendered	203(9) Obliteration Of Roadway	Square Yard	410	8.00 0.06%	1.60 6.00 0.05%	8.34 1.60 0.01%	16.29 5.00 0.04%	4,639,288
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1081) 8 Bids Tendered	203(9) Obliteration Of Roadway	Square Yard	16,625	2.00 0.10%	0.50 0.50 0.04%	1.51 1.00 0.07%	3.60 2.00 0.13%	22,945,463

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1081) 5 Bids Tendered	203(9) Obliteration Of Roadway	Square Yard	36,221	3.00 0.28%	2.50 2.86 0.25%	4.47 2.50 0.21%	9.00 5.00 0.42%	40,745,592
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1081) 2 Bids Tendered	203(9) Obliteration Of Roadway	Square Yard	1,701	5.00 0.10%	5.00 5.00 0.13%	8.50 12.00 0.30%	12.00 0.00 0.00%	6,769,856
2012 10	Galena Campion Road Erosion Protection (38511/61653/1081) 8 Bids Tendered	203(9) Obliteration Of Roadway	Square Yard	725	4.00 0.03%	2.70 10.00 0.07%	18.71 2.70 0.02%	50.00 10.00 0.06%	9,879,854
2010 06	FMATS Bike Path Rehabilitation (27075/63448/1081) 3 Bids Tendered	203(9) Obliteration Of Roadway	Square Yard	120	12.50 0.71%	5.00 10.00 0.45%	8.83 5.00 0.20%	11.50 11.50 0.43%	266,787
2016 05	Aleknagik Wood River Bridge Construction - Phase II (45783/54627/1081) 5 Bids Tendered	203(9) Obliteration Of Roadway	Square Yard	3,650	4.00 0.18%	2.50 3.50 0.20%	4.75 2.50 0.14%	10.00 5.00 0.25%	6,391,456
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/1081) 6 Bids Tendered	203(9) Obliteration Of Roadway	Square Yard	12,300	10.00 0.56%	1.50 5.00 0.30%	2.37 1.50 0.09%	5.00 1.50 0.09%	20,669,482
2017 06	Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/1081) 7 Bids Tendered	203(9) Obliteration Of Roadway	Square Yard	2,390	5.00 0.41%	1.50 5.00 0.56%	3.65 1.85 0.19%	9.00 1.50 0.15%	2,151,595
2012 07	Top of the World Highway MP 0-13 Rehab (33395/62799/1081) 5 Bids Tendered	203(9) Obliteration Of Roadway	Square Yard	4,200	5.00 0.11%	0.70 5.00 0.14%	2.52 3.00 0.08%	5.00 2.00 0.05%	15,555,427
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7261) 2 Bids Tendered	203(9) OBLITERATION OF ROADWAY	SQUARE YARD	1,950	8.00 0.02%	2.00 5.00 0.02%	3.50 2.00 0.01%	5.00 0.00 0.00%	55,969,371
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1081) 2 Bids Tendered	203(9) OBLITERATION OF ROADWAY	SQUARE YARD	1,111	10.00 0.07%	2.00 2.00 0.02%	6.00 10.00 0.08%	10.00 0.00 0.00%	13,394,988

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	Anchorage Area Safety Improvements, Construction 2010 (26013/51185/1081) 7 Bids Tendered	203(9) OBLITERATION OF ROADWAY	SQUARE YARD	7,200	10.00 2.88%	1.00 1.50 0.54%	2.58 3.40 1.21%	6.00 2.65 0.92%	1,996,872
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/1081) 3 Bids Tendered	203(9) OBLITERATION OF ROADWAY	SQUARE YARD	3,153	4.00 0.06%	1.00 4.00 0.07%	2.67 1.00 0.02%	4.00 3.00 0.05%	16,932,672
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1081) 6 Bids Tendered	203(9) OBLITERATION OF ROADWAY	Square Yard	8,340	6.00 0.59%	1.00 5.00 0.67%	4.40 1.00 0.13%	8.25 2.00 0.24%	6,242,977
2016 04	Gravina Mill Access Road (44786/Z699220000/1081) 4 Bids Tendered	203(9)A Obliteration of Roadway	Square Yard	312	6.00 0.09%	2.50 20.00 0.37%	9.38 5.00 0.09%	20.00 10.00 0.16%	1,695,525
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//7123) 5 Bids Tendered	203(99) Bioswale	Lump Sum	1	16,000.00 0.08%	5,000.00 20,000.00 0.09%	15,015.96 20,000.00 0.08%	22,000.00 5,000.00 0.02%	21,769,589
2009 12	Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/1079) 6 Bids Tendered	203(9A) Obliteration of Roadway	Station	12.5	2,500.00 0.19%	275.00 300.00 0.03%	486.67 500.00 0.05%	700.00 500.00 0.05%	11,696,889
2011 03	Richardson Highway MP 148-159 Reconstruction (1642) 8 Bids Tendered	203(9A) Obliteration Of Roadway	Square Yard (Alt)	24,600.0	1.06 0.08%	0.41 0.73 0.07%	3.66 0.41 0.03%	9.35 8.13 0.68%	27,434,902
2011 03	Richardson Highway MP 148-159 Reconstruction (1642/76727/1081) 8 Bids Tendered	203(9A) Obliteration Of Roadway	Lump Sum	1	25,990.00 0.08%	10,000.00 18,000.00 0.07%	90,018.87 10,000.00 0.03%	230,000.00 200,000.00 0.68%	27,434,902
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1081) 2 Bids Tendered	203(9D) Obliteration Of Pathway	Square Yard	870	5.00 0.01%	5.00 5.00 0.01%	5.00 5.00 0.01%	5.00 0.00 0.00%	36,856,108
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1081) 5 Bids Tendered	203(9D) Obliteration Of Roadway	Square Yard	879	2.00 0.01%	1.50 2.00 0.01%	3.10 4.00 0.02%	6.00 2.00 0.01%	12,682,497

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1081) 6 Bids Tendered	203(9E) Obliteration Of Detour	Lump Sum	1	13,500.00 0.07%	6,500.00 57,000.00 0.32%	64,460.80 150,000.00 0.83%	150,000.00 6,500.00 0.03%	17,817,902