Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 06	Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/1082) 7 Bids Tendered	205(1) Excavation for Structures	Cubic Yard	100	40.00 0.17%	10.00 51.00 0.22%	34.14 40.00 0.16%	51.00 40.00 0.16%	2,330,539
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491//1082) 9 Bids Tendered	205(1) Excavation for Structures	Cubic Yard	950	40.00 2.33%	12.00 14.00 1.42%	23.94 40.00 4.03%	40.00 27.00 2.57%	936,532
2016 01	Lucus Road Improvements (45390/55007/1082) 10 Bids Tendered	205(1) Excavation for Structures	Cubic Yard	3,700	10.00 0.68%	6.70 8.00 0.64%	12.88 8.50 0.65%	25.00 10.00 0.75%	4,639,288
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/1082) 4 Bids Tendered	205(1) Excavation for Structures	Cubic Yard	10	50.00 0.01%	30.00 200.00 0.03%	207.50 30.00 0.00%	500.00 500.00 0.07%	6,906,885
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/1082) 7 Bids Tendered	205(1) Excavation for Structures	Cubic Yard	4,820	25.00 1.18%	5.00 10.00 0.41%	11.39 5.00 0.19%	20.00 10.75 0.41%	11,699,696
2014 11	Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement (43237/68092/1082) 3 Bids Tendered	205(1) Excavation for Structures	Cubic Yard	100	60.00 0.93%	41.00 41.00 0.79%	67.00 110.00 1.80%	110.00 50.00 0.80%	517,494
2016 04	Gravina Mill Access Road (44786/Z699220000/1082) 4 Bids Tendered	205(1) Excavation for Structures	Cubic Yard	880	20.00 0.89%	16.00 27.00 1.40%	81.50 16.00 0.82%	263.00 20.00 0.91%	1,695,525
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1082) 8 Bids Tendered	205(1) Excavation For Structures	Cubic Yard	140	20.00 0.01%	30.00 72.00 0.03%	80.50 55.00 0.02%	150.00 50.00 0.02%	30,650,414
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1082) 5 Bids Tendered	205(1) Excavation For Structures	Cubic Yard	5,000	5.00 0.39%	2.50 2.50 0.19%	13.90 25.00 1.79%	25.00 20.00 1.34%	6,488,641
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/1082) 3 Bids Tendered	205(1) Excavation For Structures	Cubic Yard	200	25.00 0.12%	15.00 60.00 0.29%	30.33 15.00 0.06%	60.00 16.00 0.06%	4,191,814

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1082) 4 Bids Tendered	205(1) Excavation For Structures	Cubic Yard	1,800	25.00 0.10%	7.50 50.00 0.23%	31.88 30.00 0.13%	50.00 40.00 0.16%	39,452,755
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1082) 3 Bids Tendered	205(1) Excavation For Structures	Cubic Yard	669	60.00 0.20%	20.35 20.35 0.07%	36.78 40.00 0.13%	50.00 50.00 0.16%	19,292,860
2011 05	Marshall Airport Access Road Bridge Replacement (33095/62219/1082) 6 Bids Tendered	205(1) Excavation For Structures	Cubic Yard	2,000	20.00 1.05%	1.00 25.00 1.21%	16.59 13.55 0.59%	25.00 1.00 0.04%	4,140,477
2010 09	Klw Causeway Fish Passage (27434/ 69319 & 79070 ECONOMIC STIMULUS/1082) 2 Bids Tendered	205(1) Excavation For Structures	Cubic Yard	1,800	20.00 5.45%	10.50 10.50 2.68%	15.15 19.80 3.99%	19.80 0.00 0.00%	705,731
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157/63905/1082) 4 Bids Tendered	205(1) Excavation For Structures	Cubic Yard	94	45.00 0.07%	19.21 19.21 0.02%	33.15 22.40 0.02%	46.00 46.00 0.05%	7,766,987
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/1082) 3 Bids Tendered	205(1) Excavation For Structures	Cubic Yard	190	25.00 0.17%	50.00 110.00 0.71%	80.00 80.00 0.52%	110.00 50.00 0.28%	2,927,828
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/1082) 7 Bids Tendered	205(1) Excavation For Structures	Cubic Yard	500	25.00 0.21%	13.20 43.00 0.40%	31.74 61.00 0.55%	61.00 40.00 0.35%	5,363,762
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1082) 3 Bids Tendered	205(1) Excavation For Structures	Cubic Yard	150	15.00 0.04%	69.50 200.00 0.40%	189.83 69.50 0.12%	300.00 300.00 0.43%	7,440,684
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1082) 3 Bids Tendered	205(1) EXCAVATION FOR STRUCTURES	Cubic Yard	962	150.00 0.73%	110.00 128.00 0.55%	121.00 110.00 0.41%	128.00 125.00 0.42%	22,300,050
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered	205(1) EXCAVATION FOR STRUCTURES	CUBIC YARD	100	30.00 0.02%	32.00 200.00 0.19%	116.00 32.00 0.03%	200.00 0.00 0.00%	10,388,523

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7263) 2 Bids Tendered	205(1) EXCAVATION FOR STRUCTURES	CUBIC YARD	7,672	35.00 0.38%	15.00 15.00 0.21%	20.00 25.00 0.32%	25.00 0.00 0.00%	55,969,371
2014 05	Kodiak Ferry Terminal And Dock Improvements (41591/68938/0) 3 Bids Tendered	205(1) EXCAVATION FOR STRUCTURES	CY	800	25.00 0.22%	45.00 45.00 0.39%	50.00 50.00 0.39%	55.00 55.00 0.40%	9,196,790
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	205(10) FOUNDATION LEVELING COURSE	TON	749	100.00 0.11%	30.00 30.00 0.04%	32.50 35.00 0.04%	35.00 0.00 0.00%	55,969,371
2016 10	North Fork Road Bridge Erosion Repair (46238/57908/1440) 8 Bids Tendered	205(2) Cofferdam	Lump Sum	1	50,000.00 3.99%	18,000.00 100,000.00 8.88%	84,375.00 60,000.00 4.87%	250,000.00 60,000.00 4.75%	1,126,215
2011 08	Persinger Drive/Chena Slough Culvert Replacement (33779/63847/1440) 8 Bids Tendered	205(2) Cofferdam	Lump Sum	1	50,000.00 13.57%	20,000.00 60,000.00 20.28%	59,723.80 29,000.00 9.09%	120,000.00 40,000.00 11.86%	295,820
2010 09	Klw Causeway Fish Passage (27434/ 69319 & 79070 ECONOMIC STIMULUS/1440) 2 Bids Tendered	205(2) Cofferdam	Lump Sum	1	15,000.00 2.27%	44,000.00 44,000.00 6.23%	51,000.00 58,000.00 6.50%	58,000.00 0.00 0.00%	705,731
2015 09	Richardson Hwy Milepoint 2 Improvements (43385) 1 Bids Tendered	205(2) Cofferdam	Each (Alt)	1.0	198,000.00 16.08%	164,500.00 164,500.00 17.11%	164,500.00 0.00 0.00%	164,500.00 0.00 0.00%	961,510
2012 09	Valdez Tidal Flats Culvert Replacement AK122 (38113/63765/1440) 3 Bids Tendered	205(2) Cofferdam	Lump Sum	1	1,948,000.00 54.00%	100,000.00 100,000.00 6.35%	407,022.33 100,000.00 4.26%	1,021,067.00 1,021,067.00 21.69%	1,574,686
2015 09	Richardson Hwy Milepoint 2 Improvements (43385/62125/1440) 1 Bids Tendered	205(2) Cofferdam	Lump Sum	1	198,000.00 16.08%	164,500.00 164,500.00 17.11%	164,500.00 0.00 0.00%	164,500.00 0.00 0.00%	961,510
2012 09	Valdez Tidal Flats Culvert Replacement AK122 (38113) 3 Bids Tendered	205(2) Cofferdam	Each (Alt)	4.0	487,000.00 54.00%	25,000.00 25,000.00 6.35%	101,755.58 25,000.00 4.26%	255,266.75 255,266.75 21.69%	1,574,686
2013 11	Blowback Creek Bridge Replacement (41512/62616/8093) 5 Bids Tendered	205(3) Foundation Fill	Cubic Yard	950	50.00 2.83%	32.00 60.00 2.53%	61.20 39.00 1.62%	95.00 32.00 1.22%	2,251,300

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1441) 8 Bids Tendered	205(3) Foundation Fill	Cubic Yard	2,250	15.00 0.11%	23.00 100.00 0.73%	51.75 60.00 0.42%	100.00 50.00 0.35%	30,650,414
2010 09	Klw Causeway Fish Passage (27434/ 69319 & 79070 ECONOMIC STIMULUS/8093) 2 Bids Tendered	205(3) Foundation Fill	Cubic Yard	106	20.00 0.32%	24.00 24.00 0.36%	38.75 53.50 0.64%	53.50 0.00 0.00%	705,731
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/8093) 5 Bids Tendered	205(3) Foundation Fill	Cubic Yard	1,095	25.00 0.43%	28.00 40.00 0.68%	53.00 50.00 0.78%	87.00 87.00 1.28%	6,488,641
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/8093) 3 Bids Tendered	205(3) Foundation Fill	Cubic Yard	1,000	25.00 0.62%	30.00 45.00 1.07%	51.67 30.00 0.62%	80.00 80.00 1.52%	4,191,814
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7265) 2 Bids Tendered	205(3) FOUNDATION FILL	CUBIC YARD	6,280	50.00 0.45%	5.00 40.00 0.45%	22.50 5.00 0.05%	40.00 0.00 0.00%	55,969,371
2011 10	Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/8093) 3 Bids Tendered	205(3) Structural Fill	Cubic Yard	515	50.00 0.29%	55.00 60.00 0.39%	58.33 55.00 0.33%	60.00 60.00 0.35%	7,842,000
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/8093) 4 Bids Tendered	205(3) Structural Fill	Cubic Yard	6,086	50.00 0.65%	25.00 25.00 0.39%	35.00 50.00 0.74%	50.00 34.00 0.47%	39,452,755
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/1080) 6 Bids Tendered	205(3) Structural Fill	Cubic Yard	2,790	40.00 0.51%	30.00 30.00 0.40%	39.50 30.00 0.40%	60.00 40.00 0.54%	20,669,482
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/8093) 4 Bids Tendered	205(3) Structural Fill	Lump Sum	1	36,400.00 0.21%	23,000.00 32,000.00 0.19%	33,750.00 38,000.00 0.22%	42,000.00 42,000.00 0.24%	16,585,844

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/8093) 3 Bids Tendered	205(3) Structural Fill	Ton	6,852	8.00 0.32%	12.65 16.00 0.81%	14.88 12.65 0.62%	16.00 16.00 0.78%	13,486,059
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/8093) 6 Bids Tendered	205(3) Structural Fill	Cubic Yard	3,706	50.00 0.94%	8.00 8.00 0.17%	27.50 40.00 0.82%	50.00 10.00 0.19%	17,817,902
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/8093) 9 Bids Tendered	205(3) Structural Fill	Cubic Yard	1,335	35.00 0.37%	10.50 55.00 0.76%	40.60 15.00 0.20%	100.00 10.50 0.14%	9,722,159
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/8093) 7 Bids Tendered	205(3) Structural Fill	Ton	2,300	15.00 0.57%	13.00 20.00 0.86%	24.74 31.00 1.29%	35.00 20.00 0.81%	5,363,762
2009 12	Dalton Highway Culverts, M P 260-321 (25514/62622/8093) 9 Bids Tendered	205(3) Structural Fill	Cubic Yard	1,227	15.00 0.09%	27.00 37.00 0.26%	48.33 41.00 0.26%	75.00 70.00 0.39%	17,738,224
2011 05	Marshall Airport Access Road Bridge Replacement (33095/62219/8093) 6 Bids Tendered	205(3) Structural Fill	Cubic Yard	400	35.00 0.37%	10.00 50.00 0.48%	74.17 145.00 1.26%	145.00 10.00 0.09%	4,140,477
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/8093) 4 Bids Tendered	205(3) Structural Fill	Cubic Yard	114	50.00 0.11%	40.00 110.00 0.23%	103.75 40.00 0.08%	165.00 165.00 0.30%	5,399,662
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157/63905/8093) 4 Bids Tendered	205(3) Structural Fill	Cubic Yard	781	50.00 0.66%	25.00 91.21 0.92%	51.80 25.00 0.23%	91.21 60.00 0.50%	7,766,987
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/8093) 7 Bids Tendered	205(3) Structural Fill	Cubic Yard	1,360	50.00 0.99%	33.50 38.50 0.82%	47.93 35.00 0.65%	100.00 55.00 0.99%	6,419,604

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 11	Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement (43237/68092/0) 3 Bids Tendered	205(3) Structural Fill	Cubic Yard	50	50.00 0.39%	100.00 115.00 1.11%	108.33 110.00 0.90%	115.00 100.00 0.80%	517,494
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/8093) 2 Bids Tendered	205(3) Structural Fill	Cubic Yard	1,540	50.00 0.66%	21.73 22.50 0.32%	22.12 0.00 0.00%	22.50 0.00 0.00%	10,727,261
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/8093) 5 Bids Tendered	205(3) Structural Fill	Cubic Yard	3,170	30.00 0.24%	18.19 18.19 0.14%	41.64 50.00 0.38%	60.00 30.00 0.22%	40,745,592
2013 10	52765 Ninilchik Village Bridge Replacement (41877/52765/8093) 5 Bids Tendered	205(3) Structural Fill	Cubic Yard	440	30.00 0.57%	20.25 22.15 0.44%	33.48 20.25 0.40%	60.00 33.00 0.62%	2,199,212
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/8093) 5 Bids Tendered	205(3) Structural Fill	Cubic Yard	2,837	50.00 0.30%	11.62 20.00 0.13%	20.32 15.00 0.10%	30.00 30.00 0.19%	42,094,598
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/8093) 4 Bids Tendered	205(3) Structural Fill	Cubic Yard	2,100	50.00 0.69%	12.25 65.00 0.70%	39.31 30.00 0.31%	65.00 12.25 0.12%	19,515,005
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/8093) 3 Bids Tendered	205(3) Structural Fill	Cubic Yard	100	50.00 0.18%	80.00 137.50 0.47%	117.50 80.00 0.27%	137.50 135.00 0.40%	2,927,828
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1441) 3 Bids Tendered	205(3) Structural Fill	Cubic Yard	3,065	35.00 0.47%	35.00 58.00 0.71%	48.28 51.84 0.58%	58.00 35.00 0.36%	25,154,532
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/0) 7 Bids Tendered	205(3) Structural Fill	Cubic Yard	1,095	50.00 0.53%	8.00 30.00 0.28%	39.57 50.00 0.44%	90.00 35.00 0.30%	11,699,696
2013 06	Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/0) 7 Bids Tendered	205(3) Structural Fill	Cubic Yard	715	60.00 1.83%	30.00 53.00 1.63%	42.57 50.00 1.44%	53.00 50.00 1.41%	2,330,539

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/8093) 2 Bids Tendered	205(3) Structural Fill	Cubic Yard	16,000	20.00 0.86%	15.00 34.00 1.48%	24.50 15.00 0.64%	34.00 0.00 0.00%	36,856,108
2012 05	Nome Snake River Bridge Replacement (19492/76745/8093) 5 Bids Tendered	205(3) Structural Fill	Cubic Yard	970	60.00 0.63%	30.00 47.20 0.53%	48.04 48.00 0.53%	85.00 30.00 0.32%	8,584,329
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/8093) 5 Bids Tendered	205(3) Structural Fill	Cubic Yard	1,070	15.00 0.09%	19.00 30.00 0.25%	34.20 35.00 0.26%	50.00 50.00 0.36%	12,682,497
2013 01	Halibut Point Road Pavement Rehab (38459/69351/8093) 3 Bids Tendered	205(3) Structural Fill	Cubic Yard	2,332	45.00 0.53%	29.70 29.70 0.36%	38.57 46.00 0.54%	46.00 40.00 0.45%	19,292,860
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/8093) 6 Bids Tendered	205(3) Structural Fill	Cubic Yard	1,131	35.00 0.86%	32.00 50.00 1.44%	50.50 38.00 1.01%	90.00 32.00 0.80%	3,915,515
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958) 4 Bids Tendered	205(3) Structural Fill	Ton (Alt)	1,820.0	20.00 0.21%	12.64 17.58 0.19%	18.54 20.88 0.22%	23.08 23.08 0.24%	16,585,844
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951) 7 Bids Tendered	205(3) Structural Fill	Cubic Yard (Alt)	1,210.0	50.00 0.96%	2.48 28.10 0.86%	48.26 2.48 0.06%	82.64 57.85 1.40%	3,964,939
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951/63571/8093) 7 Bids Tendered	205(3) Structural Fill	Lump Sum	1	60,500.00 0.96%	3,000.00 34,000.00 0.86%	58,392.86 3,000.00 0.06%	100,000.00 70,000.00 1.40%	3,964,939
2011 12	Illinois Street Reconstruction (33274/63102/8093) 4 Bids Tendered	205(3) STRUCTURAL FILL	CUBIC YARD	2,993	50.00 0.66%	18.60 21.00 0.29%	22.40 20.00 0.27%	30.00 18.60 0.25%	21,965,863
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/8093) 3 Bids Tendered	205(3) STRUCTURAL FILL	Cubic Yard	2,005	50.00 0.50%	44.00 44.00 0.40%	53.00 60.00 0.46%	60.00 55.00 0.39%	22,300,050
2014 05	Road to Tanana-Stage 1 (42658/61759/8093) 5 Bids Tendered	205(3).NTP2 Structural Fill	Cubic Yard	950	85.00 0.67%	18.59 30.00 0.27%	28.12 30.00 0.24%	40.00 18.59 0.12%	10,650,925

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/1441) 9 Bids Tendered	205(301) Structrual Fill	Cubic Yard	1,200	50.00 1.52%	11.75 40.00 1.17%	59.78 11.75 0.33%	100.00 100.00 2.71%	4,094,773
2018 04	FMATS Area Surface Upgrades FFY2018 (47333/90243/1441) 3 Bids Tendered	205(4) Porous Backfill Material	Cubic Yard	37	80.00 0.10%	45.00 50.00 0.07%	57.67 45.00 0.06%	78.00 78.00 0.10%	2,540,774
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/1441) 3 Bids Tendered	205(4) Porous Backfill Material	Cubic Yard	14	65.00 0.01%	125.00 300.00 0.04%	208.33 200.00 0.03%	300.00 125.00 0.02%	10,713,734
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/8093) 3 Bids Tendered	205(4) Porous Backfill Material	Cubic Yard	20	50.00 0.04%	150.00 220.00 0.15%	190.00 150.00 0.10%	220.00 200.00 0.12%	2,927,828
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1441) 9 Bids Tendered	205(4) Porous Backfill Material	Cubic Yard	410	155.00 0.18%	170.00 300.00 0.37%	292.56 170.00 0.20%	450.00 300.00 0.33%	33,010,932

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP	205(4) Porous Backfill Material	Cubic Yard	5	70.00 0.00%	100.00 500.00 0.00%	237.50 200.00 0.00%	500.00 100.00 0.00%	53,907,758
2015 02	Seward Highway MP 99-100 Improvements (44337/58822/7266) 2 Bids Tendered	205(4) Porous Backfill Material	Cubic Yard	85	210.00 0.28%	100.00 100.00 0.11%	100.00 100.00 0.10%	100.00 0.00 0.00%	7,497,210
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/1441) 9 Bids Tendered	205(4) Porous Backfill Material	Cubic Yard	35,252	30.00 8.34%	11.50 22.00 7.98%	18.73 15.00 5.30%	28.00 18.00 6.31%	9,722,159
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/1441) 3 Bids Tendered	205(4) Porous Backfill Material	Cubic Yard	197	32.00 0.05%	60.00 60.00 0.09%	101.67 130.00 0.19%	130.00 115.00 0.16%	12,499,865
2018 07	(67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/1441) 1 Bids Tendered	205(4) Porous Backfill Material	CUBIC YARD	800	73.00 1.01%	32.00 32.00 0.42%	32.00 0.00 0.00%	32.00 0.00 0.00%	6,157,603
2017 03	Steese Expressway to Front Street Bicycle/Pedestrian Path (45878/62836/1441) 4 Bids Tendered	205(4) Porous Backfill Material	Cubic Yard	5.75	50.00 0.03%	80.00 130.00 0.09%	133.00 200.00 0.12%	200.00 80.00 0.05%	858,231

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7266) 2 Bids Tendered	205(4) Porous Backfill Material	Cubic Yard	203	65.00 0.36%	34.00 40.00 0.25%	37.00 34.00 0.21%	40.00 0.00 0.00%	3,244,574
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1441) 9 Bids Tendered	205(4) Porous Backfill Material	Cubic Yard	9,150	140.00 3.69%	140.00 285.00 7.90%	269.00 210.00 5.52%	450.00 300.00 7.39%	33,010,932
2017 03	Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. (44698/68663/1441) 2 Bids Tendered	205(4) Porous Backfill Material	Cubic Yard	296	73.00 1.31%	50.00 60.00 1.09%	55.00 50.00 0.74%	60.00 0.00 0.00%	1,624,145
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements (45736//1441) 4 Bids Tendered	205(4) Porous Backfill Material	Cubic Yard	278	100.00 0.27%	40.00 100.00 0.35%	72.50 60.00 0.18%	100.00 90.00 0.27%	7,898,726
2009 09	Phillips Field Road Upgrade (23832/65199/1441) 4 Bids Tendered	205(4) Porous Backfill Material	Cubic Yard	35	45.00 0.06%	50.00 50.00 0.11%	52.50 60.00 0.13%	60.00 50.00 0.10%	1,588,185
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/1441) 3 Bids Tendered	205(4) Porous Backfill Material	Cubic Yard	1,200	25.00 0.74%	30.00 60.00 1.72%	61.67 30.00 0.74%	95.00 95.00 2.17%	4,191,814
2014 05	Kodiak Ferry Terminal And Dock Improvements (41591/68938/0) 3 Bids Tendered	205(4) POROUS BACKFILL MATERIAL	CY	220	15.00 0.04%	70.00 85.00 0.20%	85.00 100.00 0.22%	100.00 70.00 0.14%	9,196,790
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/8093) 3 Bids Tendered	205(4) POROUS BACKFILL MATERIAL	Cubic Yard	307	40.00 0.06%	73.00 73.00 0.10%	94.33 120.00 0.14%	120.00 90.00 0.10%	22,300,050
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7266) 2 Bids Tendered	205(4) POROUS BACKFILL MATERIAL	CUBIC YARD	411	50.00 0.03%	60.00 60.00 0.04%	79.00 98.00 0.07%	98.00 0.00 0.00%	55,969,371

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 12	Illinois Street Reconstruction (33274/63102/1441) 4 Bids Tendered	205(4) POROUS BACKFILL MATERIAL	CUBIC YARD	674	25.00 0.07%	30.00 50.00 0.15%	42.00 45.00 0.14%	50.00 43.00 0.13%	21,965,863
2018 01	Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//8092) 4 Bids Tendered	205(5) Controlled Low Strength Material	Cubic Yard	10	1,800.00 0.66%	1,000.00 1,000.00 0.44%	1,225.00 1,600.00 0.66%	1,600.00 1,300.00 0.53%	2,253,083
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/0) 3 Bids Tendered	205(5) EXCAVATION FOR STRUCTURES (ROCK)	Cubic Yard	257	1,000.00 1.29%	375.00 400.00 0.46%	491.67 700.00 0.69%	700.00 375.00 0.34%	22,300,050
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements (45736//0) 4 Bids Tendered	205(5) Pea Gravel	Ton	691	100.00 0.67%	35.00 50.00 0.44%	50.00 50.00 0.38%	65.00 65.00 0.49%	7,898,726
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1441) 3 Bids Tendered	205(5) Porous Backfill Material	Ton	83	25.00 0.03%	100.00 100.00 0.11%	144.33 163.00 0.15%	170.00 170.00 0.13%	7,440,684
2014 10	Sterling Highway Erosion Response MP 150-157 (43583/52472/1441) 8 Bids Tendered	205(5) Porous Backfill Material	Ton	14,300	30.00 12.91%	40.00 55.00 23.33%	60.50 40.00 16.55%	70.00 60.00 23.58%	3,371,200
2012 11	Sawmill Creek Road Upgrade (37924/68216/1441) 3 Bids Tendered	205(5) Porous Backfill Material, Type II	Cubic Yard	330	60.00 0.16%	30.00 40.00 0.11%	38.33 45.00 0.12%	45.00 30.00 0.08%	11,789,167
2013 10	52765 Ninilchik Village Bridge Replacement (41877/52765/1079) 5 Bids Tendered	205(5) Selected Material, Type C	Cubic Yard	560	30.00 0.73%	15.00 27.18 0.69%	22.14 24.50 0.61%	27.18 24.00 0.57%	2,199,212
2012 06	JNU Trout Street Bridge Replacement BR # 1786 (36645/69561/0) 3 Bids Tendered	205(5) Stream Diversion and Dewatering	Lump Sum	1	20,000.00 2.29%	21,529.61 21,529.61 3.15%	26,591.54 30,245.00 3.82%	30,245.00 28,000.00 3.22%	684,226
2011 08	Persinger Drive/Chena Slough Culvert Replacement (33779/63847/0) 8 Bids Tendered	205(5) Structure Excavation	Lump Sum	1	9,000.00 2.44%	26,000.00 30,000.00 10.14%	36,604.85 28,000.00 8.78%	48,000.00 45,000.00 13.35%	295,820

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 08	Persinger Drive/Chena Slough Culvert Replacement (33779) 8 Bids Tendered	205(5) Structure Excavation	Cubic Yard (Alt)	1,600.0	5.63 2.44%	16.25 18.75 10.14%	22.88 17.50 8.78%	30.00 28.13 13.35%	295,820
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1082) 4 Bids Tendered	205(5)-A Controlled Low-Strength Material	Cubic Yard	7.2	1,500.00 0.04%	500.00 1,200.00 0.03%	950.00 1,500.00 0.04%	1,500.00 500.00 0.01%	24,869,247
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/0) 3 Bids Tendered	205(6) ROCK SOCKET (24" DIAM)	Linear Foot	507	320.00 0.82%	1,200.00 1,650.00 3.75%	1,533.33 1,200.00 2.33%	1,750.00 1,750.00 3.11%	22,300,050
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/8093) 6 Bids Tendered	205(6) Structural Fill	Cubic Yard	804	50.00 0.45%	28.00 28.00 0.26%	40.33 50.00 0.41%	60.00 40.00 0.28%	8,683,260
2017 03	Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 (45176/62704/0) 6 Bids Tendered	205(6) Structural Fill	Cubic Yard	1,128	50.00 1.20%	22.81 45.00 1.04%	46.80 50.00 1.08%	65.00 40.00 0.78%	4,903,523
2018 08	Ktn - Airport Creek Bridge (USFS) (47167/68226/8093) 6 Bids Tendered	205(6) Structural Fill	Cubic Yard	1,026	50.00 2.36%	45.00 45.00 2.46%	56.33 60.00 3.28%	73.00 50.00 2.29%	1,878,256
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/0) 8 Bids Tendered	205(6) Structural Fill	Cubic Yard	1,325	40.00 0.78%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	327,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP	205(6) Structural Fill	Cubic Yard	1,400	50.00 0.11%	20.00 50.00 0.13%	42.50 20.00 0.05%	50.00 50.00 0.12%	53,907,758
2018 01	Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/8093) 6 Bids Tendered	205(6) Structural Fill	Cubic Yard	321	40.00 0.20%	70.00 285.00 1.29%	143.20 141.00 0.61%	285.00 100.00 0.40%	7,065,003
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226/61912/8093) 9 Bids Tendered	205(6) Structural Fill	Cubic Yard	1,230	75.00 2.67%	10.00 35.00 1.19%	44.51 45.00 1.51%	80.00 10.00 0.33%	3,617,128
2016 07	Ktn - Trollers Creek Bridge #0864 Replacement (45314/Z694200000/1102) 7 Bids Tendered	205(6) Structural Fill	Cubic Yard	1,378	50.00 5.43%	50.00 65.00 5.78%	67.86 55.00 3.89%	85.00 50.00 3.42%	1,549,850
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/0) 8 Bids Tendered	205(6) Structural Fill	Cubic Yard	1,325	40.00 0.78%	23.28 55.00 1.26%	36.29 28.00 0.56%	56.00 30.00 0.59%	5,769,321
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491//1083) 9 Bids Tendered	205(6) Structural Fill	Cubic Yard	290	50.00 0.89%	25.00 64.00 1.98%	58.97 51.72 1.59%	85.00 50.00 1.45%	936,532
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//8093) 4 Bids Tendered	205(6) Structural Fill	Cubic Yard	3,985	75.00 0.42%	20.00 45.00 0.35%	39.70 20.00 0.15%	70.00 70.00 0.37%	51,418,510

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 116 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number	205(6) Structural Fill	Cubic Yard	446	50.00 0.11%	50.00 80.00 0.21%	65.00 50.00 0.13%	80.00 0.00 0.00%	16,614,244
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/8093) 5 Bids Tendered	205(6) Structural Fill	Cubic Yard	870	35.00 0.40%	40.50 40.50 0.53%	66.10 65.00 0.72%	100.00 100.00 0.87%	6,703,504
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	205(6) STRUCTURAL FILL	CUBIC YARD	4,520	25.00 0.16%	5.00 40.00 0.32%	22.50 5.00 0.04%	40.00 0.00 0.00%	55,969,371
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/0) 3 Bids Tendered	205(7) ROCK SOCKET (48" DIAM)	Linear Foot	15	1,280.00 0.10%	3,300.00 12,000.00 0.81%	10,100.00 3,300.00 0.19%	15,000.00 15,000.00 0.79%	22,300,050
2013 10	North Pole Interchange Pedestrian Facilities (39051/76719/1440) 5 Bids Tendered	205,(2) Cofferdam	Lump Sum	1	25,000.00 1.38%	45,000.00 45,000.00 2.55%	62,634.00 54,250.00 3.03%	75,000.00 68,920.00 3.83%	1,766,369
2009 10	Hyder Harbor Rehabilitation (23872) 3 Bids Tendered	506(1) 7'x205.5' Timber Sectional Float	Square Foot (Alt)	1,438.5	69.86 17.29%	59.09 59.09 14.67%	75.98 78.48 16.57%	90.37 90.37 16.69%	579,500
2009 10	Hyder Harbor Rehabilitation (23872/67802/0) 3 Bids Tendered	506(1) 7'x205.5' Timber Sectional Float	Lump Sum	1	100,500.00 17.29%	85,000.00 85,000.00 14.67%	109,300.00 112,900.00 16.57%	130,000.00 130,000.00 16.69%	579,500
2015 06	Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/7845) 2 Bids Tendered	669(7) Automated Traffic Recorder-Site 1120545U	Lump Sum	1	75,000.00 1.37%	122,000.00 122,000.00 2.30%	138,500.00 155,000.00 2.89%	155,000.00 0.00 0.00%	5,296,083