Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 66 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491//5517) 9 Bids Tendered	202(23) Removal of Existing Bridge No. 2080	Lump Sum	1	65,000.00 3.98%	21,500.00 21,500.00 2.30%	48,055.56 52,000.00 5.51%	76,000.00 30,000.00 3.00%	936,532
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491) 9 Bids Tendered	202(23) Removal of Existing Bridge No. 2080	Square Foot (Alt)	942.0	69.00 3.98%	22.82 22.82 2.30%	51.01 55.20 5.51%	80.68 31.85 3.00%	936,532
2014 05	Haines Ferry Terminal Improvements (39251/68433/0) 4 Bids Tendered	208(1) GROUND ANCHORS	Each	21	5,000.00 1.08%	1,000.00 8,500.00 1.19%	6,612.50 9,950.00 1.30%	9,950.00 7,000.00 0.91%	14,979,745
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1432) 5 Bids Tendered	208(1) Stabilization - Rock Bolt	Linear Foot	2,100	355.00 5.44%	158.22 158.22 1.76%	249.64 200.00 2.08%	390.00 200.00 1.94%	18,907,426
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//0) 4 Bids Tendered	208(1) Stabilization - Rock Bolt	Linear Foot	3,885	160.00 1.68%	55.00 80.00 0.86%	66.50 76.00 0.80%	80.00 55.00 0.53%	36,149,513
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//0) 5 Bids Tendered	208(2) Stabilization - Foundation Rock Bolt	Linear Foot	875	415.00 2.65%	158.22 158.22 0.73%	248.44 225.00 0.97%	359.00 200.00 0.81%	18,907,426
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//0) 4 Bids Tendered	208(2) Stabilization - Rock Dowel	Linear Foot	1,005	150.00 0.41%	45.00 60.00 0.17%	54.25 67.00 0.18%	67.00 45.00 0.11%	36,149,513
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1433) 5 Bids Tendered	208(3) Stabilization - Rock Dowel	Linear Foot	300	238.00 0.52%	154.85 154.85 0.25%	253.97 195.00 0.29%	420.00 200.00 0.28%	18,907,426
2009 06	Allakaket Airport Improvements (23512/62595/1703) 3 Bids Tendered	P-208a Crushed Aggregate Surface Course	Cubic Yard	16,000	71.40 13.97%	44.95 44.95 8.90%	47.32 45.00 8.47%	52.00 52.00 5.92%	8,080,460
2009 05	Chignik Lagoon Runway Repairs Rebid (23073/51024/4828) 5 Bids Tendered	P-208a Crushed Aggregate Surface Course	Cubic Yard	1,460	216.50 5.71%	150.00 150.00 4.61%	227.50 275.00 7.96%	282.50 200.00 5.65%	4,754,600
2009 05	Akiachak Airport Relocation (22592/59011/4828) 5 Bids Tendered	P-208a Crushed Aggregate Surface Course	Cubic Yard	23,800	135.00 18.13%	90.00 150.00 19.05%	157.00 90.00 10.31%	250.00 145.00 15.78%	18,744,897

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 66 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 07	Tuluksak Airport (24079/51795/4828) 6 Bids Tendered	P-208a Crushed Aggregate Surface Course	Cubic Yard	21,500	150.00 20.61%	110.00 110.00 13.49%	201.92 200.00 23.55%	280.00 150.00 17.07%	17,533,365
2009 02	Platinum Airport Runway Relocation (19058/57775/4828) 5 Bids Tendered	P-208a Crushed Aggregate Surface Course	Cubic Yard	19,500	110.00 26.51%	38.00 42.00 15.03%	50.50 50.00 14.63%	75.00 38.00 10.66%	5,448,815
2015 08	Pilot Station Airport Relocation (44341/62581/1703) 6 Bids Tendered	P-208a Crushed Aggregate Surface Course	Cubic Yard	28,000	50.00 9.23%	70.00 110.00 15.57%	117.83 70.00 9.80%	170.00 85.00 10.98%	19,784,261
2009 05	OUZINKIE AIRPORT RELOCATION (22632/56957/4828) 9 Bids Tendered	P-208a Crushed Aggregate Surface Course	Cubic Yard	23,940	100.00 12.73%	23.00 37.00 9.12%	38.37 23.00 5.07%	54.50 40.00 8.79%	9,708,914
2015 09	Coldfoot Airport Improvements (44828/60851/1703) 8 Bids Tendered	P-208a Crushed Aggregate Surface Course	Cubic Yard	29,000	50.00 18.40%	30.00 33.67 18.37%	39.46 45.00 22.38%	45.00 40.00 18.22%	5,314,269
2017 06	2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA (46836/58357/4828) 5 Bids Tendered	P-208a Crushed Aggregate Surface Course	Cubic Yard	7,529	200.00 26.14%	125.00 150.00 22.91%	150.00 173.00 24.14%	173.00 172.00 23.55%	4,929,362
2009 07	Takotna Airport Relocation (23792/56774/4828) 4 Bids Tendered	P-208a Crushed Aggregate Surface Course	Cubic Yard	23,300	75.00 11.63%	30.00 40.00 7.01%	41.25 35.00 5.94%	60.00 30.00 4.76%	13,296,580
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4828) 5 Bids Tendered	P-208a Crushed Aggregate Surface Course	Cubic Yard	15,750	200.00 17.74%	135.00 135.00 15.78%	194.78 175.00 17.69%	238.90 200.00 18.65%	13,477,354
2010 09	Chefornak Airport Relocation - Stage ii (30873/57281/4828) 8 Bids Tendered	P-208a Crushed Aggregate Surface Course	C.Y.	20,400	120.00 11.19%	53.00 55.00 6.43%	61.94 61.15 7.12%	85.00 60.00 6.47%	17,443,650
2010 06	Nulato Airport Improvements (17512/62603/1703) 11 Bids Tendered	P-208a Crushed Aggregate Surface Course	Cubic Yard	18,416	80.00 16.97%	30.89 55.00 16.91%	63.60 41.00 12.28%	130.00 48.00 13.42%	5,989,180
2013 07	Goodnews Airport Disaster Repairs Contract No. 12-25-1-026 (41174/53961/4828) 2 Bids Tendered	P-208a Crushed Aggregate Surface Course	Cubic Yard	180	150.00 5.26%	200.00 200.00 5.29%	328.00 456.00 7.18%	456.00 0.00 0.00%	680,000
2009 08	Huslia Airport Improvements (23892/61457/1703) 4 Bids Tendered	P-208a Crushed Aggregate Surface Course	Cubic Yard	22,500	95.00 34.89%	75.00 126.30 48.39%	117.33 93.00 33.31%	175.00 175.00 39.52%	5,873,030

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 66 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 02	Manley Airport Relocation (32893/61564/1703) 10 Bids Tendered	P-208a.1 Crushed Aggregate Surface Course	Cubic Yard	4,170	50.00 1.79%	28.00 42.00 1.59%	46.20 47.50 1.72%	70.50 40.00 1.38%	11,049,742
2009 02	Platinum Airport Runway Relocation (19058/57775/4828) 5 Bids Tendered	P-208a.1 Crushed Aggregate Surface Course	Cubic Yard	3,000	110.00 4.08%	31.10 42.00 2.31%	49.92 50.00 2.25%	75.00 31.10 1.34%	5,448,815
2009 06	Allakaket Airport Improvements (23512/62595/1703) 3 Bids Tendered	P-208a.1 Crushed Aggregate Surface Course	Cubic Yard	9,335	71.40 8.15%	30.00 34.00 3.93%	36.00 30.00 3.29%	44.00 44.00 2.92%	8,080,460
2009 08	Huslia Airport Improvements (23892/61457/0) 4 Bids Tendered	P-208a.2 Crushed Aggregate Surface Course	Cubic Yard	3,850	95.00 5.97%	60.00 60.00 3.93%	99.50 93.00 5.70%	175.00 175.00 6.76%	5,873,030
2009 06	Allakaket Airport Improvements (23512/62595/1703) 3 Bids Tendered	P-208a.2 Crushed Aggregate Surface Course	Cubic Yard	456	71.40 0.40%	30.00 34.00 0.19%	36.00 30.00 0.16%	44.00 44.00 0.14%	8,080,460
2009 05	Chignik Lagoon Runway Repairs Rebid (23073/51024/4828) 5 Bids Tendered	P-208a.2 Crushed Aggregate Surface Course - Add 3" to Runway	Cubic Yard	1,530	216.50 5.98%	110.00 150.00 4.83%	168.00 160.00 4.85%	240.00 110.00 3.25%	4,754,600
2009 08	Huslia Airport Improvements (23892/61457/0) 4 Bids Tendered	P-208a.3 Crushed Aggregate Surface Course	Cubic Yard	1,400	95.00 2.17%	60.00 60.00 1.43%	99.50 93.00 2.07%	175.00 175.00 2.46%	5,873,030
2010 06	Nulato Airport Improvements (17512/62603/1703) 11 Bids Tendered	P-208a.aa1 Crushed Aggregate Surface Course	Cubic Yard	61	80.00 0.06%	45.00 45.00 0.05%	205.34 56.00 0.06%	1,600.00 45.00 0.04%	5,989,180
2011 02	Manley Airport Relocation (32893/61564/1703) 10 Bids Tendered	P-208a.n2 Crushed Aggregate Surface Course	Cubic Yard	15,135	50.00 6.48%	37.00 49.00 6.71%	48.25 47.50 6.23%	71.00 45.00 5.65%	11,049,742
2010 06	Nulato Airport Improvements (17512/62603/0) 11 Bids Tendered	P-208a.n2 Crushed Aggregate Surface Course	Cubic Yard	1,821	80.00 1.68%	13.00 37.50 1.14%	51.37 38.00 1.13%	90.00 48.00 1.33%	5,989,180
2009 05	Chignik Lagoon Runway Repairs Rebid (23073/51024/4828) 5 Bids Tendered	P-208a.NTP2 Crushed Aggregate Surface Course	Cubic Yard	315	216.50 1.23%	125.00 150.00 0.99%	217.00 230.00 1.44%	350.00 125.00 0.76%	4,754,600
2010 03	Lake Louise Airport Improvements, Stage I I (26219/62331/43) 16 Bids Tendered	P-208b Uncrushed Aggregate Surface Course	Cubic Yard	9,300	27.00 10.99%	9.00 17.90 12.91%	21.69 12.00 8.47%	35.00 18.00 11.72%	1,289,610
2015 06	Hughes Airport Gravel Surface Repairs (44658/64005/62112/64110/64279/0) 3 Bids Tendered	P-208b Uncrushed Aggregate Surface Course, Grading E-1	Cubic Yard	3,170	125.00 44.19%	90.00 168.00 31.63%	132.67 90.00 16.04%	168.00 140.00 22.48%	1,683,560

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 66 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 03	Lake Louise Airport Improvements, Stage I I (26219/62331/2636) 16 Bids Tendered	P-208b.1 Uncrushed Aggregate Surface Course	Cubic Yard	900	27.00 1.06%	9.10 16.89 1.18%	21.67 12.00 0.82%	35.00 18.00 1.13%	1,289,610
2010 03	Lake Louise Airport Improvements, Stage I I (26219/62331/2636) 16 Bids Tendered	P-208b.2 Uncrushed Aggregate Surface Course	Cubic Yard	800	27.00 0.95%	9.10 15.89 0.99%	22.28 12.00 0.73%	35.00 18.00 1.01%	1,289,610
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/4830) 3 Bids Tendered	P-208c .n2_A Crushed Aggregate Surface Course	Ton	1,120	45.00 0.15%	28.00 50.00 0.21%	47.67 28.00 0.10%	65.00 65.00 0.17%	26,561,061
2013 02	Girdwood Airport 2012 Flood Permanent Repairs DMVA/DHS (39936/55713/4828) 6 Bids Tendered	P-208c Crushed Aggregate Surface Course	Ton	250	12.50 0.81%	27.25 32.50 1.95%	43.63 42.00 0.00%	60.00 40.00 0.00%	415,812
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4830) 7 Bids Tendered	P-208c Crushed Aggregate Surface Course	Ton	17,675	105.00 18.76%	63.00 67.00 17.50%	98.72 67.73 16.66%	200.00 63.00 15.01%	6,767,130
2012 08	Dillingham Airport Improvements (38124/59304/4828) 5 Bids Tendered	P-208c Crushed Aggregate Surface Course	Ton	43,800	35.00 8.44%	14.00 15.00 5.53%	21.60 14.00 4.23%	30.00 20.00 6.00%	11,875,670
2012 09	Tununak Airport Relocation (38596/51791/4830) 5 Bids Tendered	P-208c Crushed Aggregate Surface Course	Ton	45,200	22.00 4.42%	22.00 25.00 5.66%	28.00 31.00 6.70%	37.00 22.00 4.59%	19,963,988
2015 08	Hooper Bay Airport Improvements (44980/57419/4830) 4 Bids Tendered	P-208c Crushed Aggregate Surface Course	Ton	60,650	60.00 13.67%	90.00 90.00 21.18%	108.00 117.00 25.51%	125.00 125.00 26.15%	25,767,875
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/2638) 3 Bids Tendered	P-208c Crushed Aggregate Surface Course	Ton	1,420	75.00 0.72%	30.00 30.00 0.32%	41.67 50.00 0.51%	50.00 45.00 0.42%	13,242,749
2014 01	Platinum Airport Runway Extension (42065/54774/4830) 4 Bids Tendered	P-208c Crushed Aggregate Surface Course	Ton	14,635	24.00 15.32%	41.00 45.00 0.00%	45.75 44.50 0.00%	52.50 41.00 0.00%	
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	P-208c Crushed Aggregate Surface Course	Ton	101,200	32.00 25.56%	22.00 29.00 26.09%	30.17 22.00 18.95%	36.00 35.00 28.85%	11,250,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 66 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 09	Koliganek Airport Reconstruction (43353/59276/4830) 5 Bids Tendered	P-208c Crushed Aggregate Surface Course	Ton	52,125	37.00 27.79%	19.00 19.00 12.39%	32.33 35.50 21.60%	42.14 42.14 22.56%	7,994,086
2015 08	Shishmaref Airport Resurfacing (44516/61427/2638) 3 Bids Tendered	P-208c CRUSHED AGGREGATE SURFACE COURSE	TON	2,000	120.00 3.94%	116.00 116.00 3.91%	146.17 160.00 4.05%	162.50 162.50 3.19%	5,927,495
2017 09	Aniak Airport Runway Shift (47424//0) 4 Bids Tendered	P-208c CRUSHED AGGREGATE SURFACE COURSE	TON	7,940	100.00 1.69%	21.00 21.00 0.43%	27.88 25.50 0.51%	35.00 30.00 0.58%	38,969,351
2016 04	Talkeetna Airport Improvements & Pavement Rehabilitation (45740//0) 11 Bids Tendered	P-208c CRUSHED AGGREGATE SURFACE COURSE	TON	14,260	40.00 4.41%	8.30 8.30 1.74%	22.89 16.00 3.33%	35.00 24.00 4.26%	6,793,720
2009 08	Northern Region Certificated Airport Compliance (24535/63184/4830) 2 Bids Tendered	P-208c.1 Crushed Aggregate Surface Course	Ton	2,400	200.00 27.61%	150.00 290.00 123.44%	220.00 150.00 42.01%	290.00 0.00 0.00%	563,821
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4830) 7 Bids Tendered	P-208c.1 Crushed Aggregate Surface Course	Ton	6,825	105.00 7.24%	60.00 60.00 6.05%	84.40 66.82 6.35%	132.00 60.00 5.52%	6,767,130
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4830) 7 Bids Tendered	P-208c.2 Crushed Aggregate Surface Course	Ton	5,340	105.00 5.67%	60.00 60.00 4.73%	84.22 68.52 5.09%	132.00 60.00 4.32%	6,767,130
2009 01	Alakanuk Airport Relocation Stage I I I (18472/60231/4830) 8 Bids Tendered	P-208c.2 Crushed Aggregate Surface Course	Ton	5,600	120.00 8.99%	83.00 105.00 7.73%	128.78 109.00 7.80%	200.00 111.00 7.33%	7,610,950
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4830) 7 Bids Tendered	P-208c.3 Crushed Aggregate Surface Course	Ton	15,600	105.00 16.55%	60.00 60.00 13.83%	82.49 69.93 15.18%	132.00 60.00 12.62%	6,767,130
2009 01	Alakanuk Airport Relocation Stage I I I (18472/60231/4830) 8 Bids Tendered	P-208c.3 Crushed Aggregate Surface Course	Ton	8,190	100.00 10.95%	83.00 105.00 11.30%	128.41 109.00 11.41%	200.00 111.00 10.72%	7,610,950
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	P-208d Crushed Aggregate Surface Course	Ton	8,400	32.00 2.12%	23.00 29.00 2.17%	32.33 23.00 1.64%	36.00 35.00 2.39%	11,250,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 66 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 09	Chefornak Airport Relocation - Stage ii (30873/57281/4832) 8 Bids Tendered	P-208e Crushed Aggregate Surface Course Stockpile	C.Y.	200	120.00 0.11%	30.00 45.00 0.05%	78.27 45.00 0.05%	257.00 257.00 0.27%	17,443,650
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4832) 5 Bids Tendered	P-208e Crushed Aggregate Surface Course Stockpile	Cubic Yard	100	180.00 0.10%	135.00 135.00 0.10%	165.72 187.00 0.12%	200.00 200.00 0.12%	13,477,354
2009 05	OUZINKIE AIRPORT RELOCATION (22632/56957/4832) 9 Bids Tendered	P-208e* Crushed Aggregate Surface Course Stockpile	Cubic Yard	100	100.00 0.05%	18.00 28.00 0.03%	32.66 20.00 0.02%	44.92 40.00 0.04%	9,708,914
2009 05	Akiachak Airport Relocation (22592/59011/4832) 5 Bids Tendered	P-208e* Crushed Aggregate Surface Course Stockpile	Cubic Yard	100	135.00 0.08%	85.00 130.00 0.07%	145.00 85.00 0.04%	250.00 135.00 0.06%	18,744,897
2009 07	Tuluksak Airport (24079/51795/0) 6 Bids Tendered	P-208e* Crushed Aggregate Surface Course Stockpile	Cubic Yard	100	100.00 0.06%	110.00 110.00 0.06%	198.00 200.00 0.11%	300.00 140.00 0.07%	17,533,365
2009 07	Takotna Airport Relocation (23792/56774/4832) 4 Bids Tendered	P-208e* Crushed Aggregate Surface Course Stockpile	Cubic Yard	100	75.00 0.05%	25.00 35.00 0.03%	30.00 30.00 0.02%	35.00 30.00 0.02%	13,296,580
2012 08	Dillingham Airport Improvements (38124/59304/5206) 5 Bids Tendered	P-208g Crushed Aggregate Surface Course Stockpile	Ton	4,000	32.00 0.70%	14.00 14.00 0.47%	21.51 14.00 0.39%	35.00 16.54 0.45%	11,875,670
2015 08	Hooper Bay Airport Improvements (44980/57419/5206) 4 Bids Tendered	P-208g Crushed Aggregate Surface Course Stockpile	Ton	364	60.00 0.08%	90.00 90.00 0.13%	95.00 110.00 0.14%	110.00 90.00 0.11%	25,767,875
2017 09	Aniak Airport Runway Shift (47424//0) 4 Bids Tendered	P-208g CRUSHED AGGREGATE SURFACE COURSE STOCKPILE	TON	2,060	50.00 0.22%	20.00 20.00 0.11%	27.63 25.50 0.13%	35.00 30.00 0.15%	38,969,351