Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4850) 2 Bids Tendered	P-401b.n1 Hot Mix Asphalt Price Adjustment	Contingent Sum	1	500,000.00 1.04%	500,000.00 500,000.00 1.03%	500,000.00 500,000.00 1.00%	500,000.00 0.00 0.00%	48,474,000
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4850) 2 Bids Tendered	P-401b.n2 Hot Mix Asphalt Price Adjustment	Contingent Sum	1	1,000,000.00 2.07%	1,000,000.00 1,000,000.00 2.06%	1,000,000.00 1,000,000.00 2.01%	1,000,000.00 0.00 0.00%	48,474,000
2011 08	Cold Bay Airport RSA and Apron Rehab (33738/51942 52811/0) 5 Bids Tendered	*P-401e Asphalt Material Price Adjustment	CONTINGENT SUM	1	189,000.00 2.02%	189,000.00 189,000.00 2.50%	189,000.00 189,000.00 2.25%	189,000.00 189,000.00 2.00%	7,553,644
2009 05	King Salmon Airport, Apron And Taxiway Resurfacing Project (22212/51975/0) 3 Bids Tendered	*P-401e Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,218,035
2013 11	JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/1088) 1 Bids Tendered	401 (1) Asphalt Concrete, SP, Type B	Ton	1,550	120.00 12.66%	140.00 140.00 15.03%	140.00 0.00 0.00%	140.00 0.00 0.00%	1,444,140
2013 12	Sitka-Harbor Drive Pavement Rehabilitation (38715/67572/1088) 1 Bids Tendered	401 (1) Asphalt Concrete, SP, Type B	Ton	4,250	120.00 26.83%	150.00 150.00 30.30%	150.00 0.00 0.00%	150.00 0.00 0.00%	2,104,176
2014 09	D O T & P F Peger Road Complex Plug- Ins (C M A Q 2013) (43229/63493/1088) 7 Bids Tendered	401 (1) ASPHALT CONCRETE, TYPE II; CLASS A	TON	100	400.00 1.90%	216.00 635.87 4.60%	405.66 422.00 3.04%	635.87 399.00 2.48%	1,381,059
2013 06	Richardson Hwy MP 18 Sheep Creek Bridge Asphalt Surface Repairs (39814/62381/1088) 2 Bids Tendered	401 (1) Asphalt Concrete, Type II; Class B	Ton	250	125.00 11.17%	285.00 285.00 21.33%	330.00 375.00 24.73%	375.00 0.00 0.00%	333,965
2014 07	IFA Hollis/clark Bay Ferry Terminal Improvements (41619/67449/0) 3 Bids Tendered	401 (1) ASPHALT CONCRETE, TYPE II; CLASS B	TON	750	200.00 2.38%	200.00 200.00 2.17%	213.00 214.00 1.97%	225.00 225.00 2.06%	6,921,230
2017 11	Clark Bay Ferry Terminal & Seaplane Float Expanded Parking (47533//0) 3 Bids Tendered	401 (1) ASPHALT CONCRETE, TYPE II; CLASS B	TON	830	200.00 11.43%	245.00 255.00 14.91%	266.67 300.00 17.08%	300.00 245.00 12.77%	1,419,192
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/0) 2 Bids Tendered	401 (10) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,118,342

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/5143) 3 Bids Tendered	401 (10) ASPHALT MATERIAL PRICE ADJUSTMENT - UNIT PRICE	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,769,000
2015 05	Tok Cutoff M P 24-30 Resurfacing (43646/62188/0) 4 Bids Tendered	401 (10) Pavement Smoothness Price Adjustment, Method 1	Contingent Sum	1	79,025.00 1.68%	79,025.00 79,025.00 1.92%	79,025.00 79,025.00 1.89%	79,025.00 79,025.00 1.68%	4,112,844
2017 05	Keku Road (42702/Z695390000/0) 3 Bids Tendered	401 (15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,654,967
2017 11	Clark Bay Ferry Terminal & Seaplane Float Expanded Parking (47533//0) 3 Bids Tendered	401 (15) ASPHALT MATERIAL PRICE ADJUSTMENT	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,419,192
2017 05	Keku Road (42702/Z695390000/0) 3 Bids Tendered	401 (18) Repair Unstable Pavement	Square Yard	395	50.00 0.41%	34.00 100.00 0.85%	74.67 90.00 0.48%	100.00 0.00 0.00%	4,654,967
2014 05	Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/1088) 3 Bids Tendered	401 (1A) HOT MIX ASPHALT, TYPE II, CLASS A	TON	16,332	95.00 22.91%	95.00 95.00 22.92%	103.33 115.00 27.14%	115.00 100.00 21.79%	6,769,000
2013 06	Richardson Hwy MP 18 Sheep Creek Bridge Asphalt Surface Repairs (39814/62381/1089) 2 Bids Tendered	401 (2) Asphalt Cement, Grade 52-28	Ton	15	900.00 4.83%	1.00 10.00 0.04%	5.50 1.00 0.00%	10.00 0.00 0.00%	333,965
2014 05	Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/1089) 3 Bids Tendered	401 (2) ASPHALT CEMENT, GRADE PG 52-28	TON	899	700.00 9.29%	1.00 680.00 9.03%	477.00 1.00 0.01%	750.00 750.00 9.00%	6,769,000
2017 11	Clark Bay Ferry Terminal & Seaplane Float Expanded Parking (47533//7882) 3 Bids Tendered	401 (2) ASPHALT CEMENT, GRADE PG 58-28	TON	51	1,250.00 4.39%	850.00 850.00 3.05%	958.33 1,000.00 3.50%	1,025.00 1,025.00 3.28%	1,419,192

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	Sitka-Harbor Drive Pavement Rehabilitation (38715/67572/1089) 1 Bids Tendered	401 (2) Asphalt Cement, Grade PG 64-28	Ton	255	1,100.00 14.76%	1,200.00 1,200.00 14.54%	1,200.00 0.00 0.00%	1,200.00 0.00 0.00%	2,104,176
2013 11	JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/1089) 1 Bids Tendered	401 (2) Asphalt Cement, Grade PG 64-28	Ton	93	1,100.00 6.97%	1,200.00 1,200.00 7.73%	1,200.00 0.00 0.00%	1,200.00 0.00 0.00%	1,444,140
2013 11	JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/1091) 1 Bids Tendered	401 (3) Asphalt Price Adjustment	Contingent Sum	1	15,000.00 1.02%	15,000.00 15,000.00 1.04%	15,000.00 0.00 0.00%	15,000.00 0.00 0.00%	1,444,140
2013 12	Sitka-Harbor Drive Pavement Rehabilitation (38715/67572/1091) 1 Bids Tendered	401 (3) Asphalt Price Adjustment	Contingent Sum	1	40,000.00 2.10%	40,000.00 40,000.00 1.90%	40,000.00 0.00 0.00%	40,000.00 0.00 0.00%	2,104,176
2014 05	Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/1091) 3 Bids Tendered	401 (6) ASPHALT PRICE ADJUSTMENT - QUALITY	CONTINGENT SUM	1	120,000.00 1.77%	120,000.00 120,000.00 1.77%	120,000.00 120,000.00 1.73%	120,000.00 120,000.00 1.60%	6,769,000
2014 12	Kake Ferry Terminal Improvements (43446/68238/0) 3 Bids Tendered	401 (9) COLD MIX ASPHALT CONCRETE	TON	14	750.00 0.35%	400.00 2,000.00 0.87%	1,133.33 1,000.00 0.40%	2,000.00 400.00 0.14%	3,224,740
2017 05	Keku Road (42702/Z695390000/0) 3 Bids Tendered	401 (9) Longitudinal Joint density Price Adjustment	Contingent Sum	1	25,000.00 0.52%	25,000.00 25,000.00 0.54%	25,000.00 25,000.00 0.34%	25,000.00 0.00 0.00%	4,654,967
2018 04	WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/0) 2 Bids Tendered	401 (9) Longitudinal Joint Density Price Adjustment	Contingent Sum	1	10,000.00 0.21%	10,000.00 10,000.00 0.21%	10,000.00 10,000.00 0.21%	10,000.00 0.00 0.00%	4,674,097
2015 05	Tok Cutoff M P 24-30 Resurfacing (43646/62188/0) 4 Bids Tendered	401 (9) Longitudinal Joint Density Price Adjustment	Contingent Sum	1	133,830.00 2.85%	133,830.00 133,830.00 3.25%	133,830.00 133,830.00 3.19%	133,830.00 133,830.00 2.85%	4,112,844

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 04	September 2012 and May 2013 ER Denali Hwy Corridor Flood Repairs (46834/62699 / 62914 / 62283/1088) 9 Bids Tendered	401(1) - A HMA, Type II; Class B	Ton	11.5	1,000.00 0.44%	300.00 900.00 0.44%	938.89 500.00 0.22%	2,000.00 850.00 0.34%	2,359,224
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1088) 3 Bids Tendered	401(1) Asphalt Concrete, SP ; Type B	Ton	4,223	90.00 1.68%	120.00 146.00 2.45%	131.87 129.60 2.00%	146.00 120.00 1.71%	25,154,532
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II, Class B	Ton	11,840	90.00 16.65%	75.00 95.00 15.12%	102.67 138.00 18.28%	138.00 75.00 8.45%	7,440,684
2011 07	KTN-South Tongass Pavement Rehabilitation (30814/69571/1088) 1 Bids Tendered	401(1) Asphalt Concrete, SP, Class B	Ton	2,820	90.00 21.25%	140.00 140.00 32.38%	140.00 0.00 0.00%	140.00 0.00 0.00%	1,219,195
2010 06	JNU-Glacier Spur Road (Pavement Rehabilitation) (20472/69348/1088) 1 Bids Tendered	401(1) Asphalt Concrete, SP, Class B	Ton	3,800	90.00 30.04%	80.00 80.00 26.78%	80.00 0.00 0.00%	80.00 0.00 0.00%	1,135,309
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1088) 3 Bids Tendered	401(1) Asphalt Concrete, SP, Type B	Ton	18,510	80.00 7.51%	75.00 94.50 9.07%	86.83 75.00 7.00%	94.50 91.00 8.15%	19,292,860
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/1088) 2 Bids Tendered	401(1) Asphalt Concrete, SP, Type B	Ton	4,900	100.00 5.08%	85.00 85.00 4.76%	102.50 120.00 6.66%	120.00 0.00 0.00%	8,744,515
2012 11	Juneau-FFY12 Areawide Paving (38026/67432/1088) 1 Bids Tendered	401(1) Asphalt Concrete, SP, Type B	Ton	4,850	110.00 30.81%	120.00 120.00 34.67%	120.00 0.00 0.00%	120.00 0.00 0.00%	1,678,831
2010 03	JNU-FFY09 Areawide Paving (24834/68837/1088) 2 Bids Tendered	401(1) Asphalt Concrete, SP, Type B	Ton	4,345	74.00 24.80%	70.00 70.00 28.46%	78.00 86.00 29.93%	86.00 0.00 0.00%	1,068,730
2012 11	Juneau-Yandukin Drive / Shell Simmons Drive (36724/68045/1088) 1 Bids Tendered	401(1) Asphalt Concrete, SP, Type B	Ton	4,610	110.00 27.02%	120.00 120.00 29.17%	120.00 0.00 0.00%	120.00 0.00 0.00%	1,896,296
2009 07	JNU- Mendenhall Loop to Ferry Terminal (23372/68901/1088) 2 Bids Tendered	401(1) Asphalt Concrete, SP, Type B	Ton	11,670	75.00 26.34%	60.00 70.00 28.38%	65.00 60.00 21.66%	70.00 0.00 0.00%	2,878,170

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 11	JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1088) 3 Bids Tendered	401(1) Asphalt Concrete, SP, Type B	Ton	13,428	80.00 17.09%	73.00 75.00 20.62%	78.85 88.55 17.24%	88.55 73.00 13.26%	4,884,352
2012 04	Egan/yandukin Intersection Safety Enhancements (33662/69402/1088) 1 Bids Tendered	401(1) Asphalt Concrete, SP, Type B	Ton	1,520	75.00 20.38%	115.00 115.00 27.15%	115.00 0.00 0.00%	115.00 0.00 0.00%	643,875
2013 12	JNU-North Douglas Highway Pavement Rehabilitation (40794/67531/1088) 2 Bids Tendered	401(1) Asphalt Concrete, SP, Type B	Ton	16,690	110.00 32.81%	95.00 99.00 36.53%	97.00 95.00 28.35%	99.00 0.00 0.00%	4,522,796
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1088) 2 Bids Tendered	401(1) Asphalt Concrete, SP, Type B	Ton	5,330	90.00 5.73%	80.00 100.00 5.85%	90.00 80.00 4.41%	100.00 0.00 0.00%	9,118,342
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1088) 2 Bids Tendered	401(1) ASPHALT CONCRETE, SP, TYPE B	TON	1,060	120.00 2.96%	120.00 130.00 2.74%	125.00 120.00 2.47%	130.00 0.00 0.00%	5,031,578
2012 09	N R Bicycle / Pedestrian Facilities Rehabilitation & Improvements (38027/63575/1088) 4 Bids Tendered	401(1) Asphalt Concrete, Typ II ; Class B	Ton	1,000	70.00 31.54%	80.00 120.00 51.35%	128.75 80.00 34.20%	195.00 120.00 45.80%	233,690
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/0) 7 Bids Tendered	401(1) Asphalt Concrete, Type 1; Class A	Ton	1,994	70.00 2.08%	34.00 34.00 1.05%	56.27 38.00 1.12%	110.00 55.00 1.57%	6,460,641
2014 09	Chena Small Tracts Improvements (41972/60260/1088) 4 Bids Tendered	401(1) Asphalt Concrete, Type 2; Class B	Ton	600.5	55.00 2.81%	130.00 160.00 9.03%	165.26 160.00 8.62%	211.02 130.00 6.63%	1,063,885
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/1088) 7 Bids Tendered	401(1) Asphalt Concrete, Type I, Class A	Ton	2,361	70.00 2.46%	34.00 34.00 1.24%	57.89 38.00 1.32%	110.00 55.00 1.86%	6,460,641
2010 10	AMHS SW Warehouse (28695/69054/0) 3 Bids Tendered	401(1) Asphalt Concrete, Type II	Ton	400	91.51 5.07%	226.50 294.00 18.39%	282.90 328.21 19.36%	328.21 226.50 13.24%	639,474
2009 10	Dalton Highway MP 175 to 197 Rehabilitation (5722/62860/1088) 7 Bids Tendered	401(1) Asphalt Concrete, Type II ; Class B	Ton	45,800	50.00 8.54%	35.00 35.00 6.25%	40.57 42.00 7.47%	55.00 40.00 7.05%	25,642,513

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 11	Dalton Highway MP 197-209 Rehabilitation (33732/61214/1088) 7 Bids Tendered	401(1) Asphalt Concrete, Type II ; Class B	Ton	28,000	45.00 5.25%	34.00 34.00 3.97%	45.34 45.00 5.04%	60.00 34.25 3.62%	23,953,284
2009 06	Denali Highway Wayside MP 7 Bid Opened: 06/23/09 (19974/60930/1088) 11 Bids Tendered	401(1) Asphalt Concrete, Type II Class B	Ton	354	95.00 8.82%	175.00 193.00 20.70%	229.70 260.00 23.02%	292.00 260.00 21.77%	330,126
2011 03	Richardson Highway MP 148-159 Reconstruction (1642/76727/1088) 8 Bids Tendered	401(1) Asphalt Concrete, Type II, Class B	Ton	26,177	40.00 3.37%	31.00 82.00 7.82%	58.40 35.00 3.20%	82.00 80.00 7.11%	27,434,902
2013 06	JNU - Thane Road HSIP (33305/69331/1088) 1 Bids Tendered	401(1) Asphalt Concrete, Type II, Class B	Ton	950	110.00 9.36%	100.00 100.00 7.32%	100.00 0.00 0.00%	100.00 0.00 0.00%	1,298,675
2014 08	JNU-Mendenhall Valley Dust Control (Paving) (40993/69549/1088) 1 Bids Tendered	401(1) Asphalt Concrete, Type II, Class B	Ton	3,300	100.00 22.41%	120.00 120.00 26.50%	120.00 0.00 0.00%	120.00 0.00 0.00%	1,494,155
2012 02	68688 - Klw To Hollis Pvmt Rehab - Final Estimate (35641/68688/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II, Class B	Ton	54,080	90.00 31.10%	45.00 45.00 18.85%	59.27 71.00 29.57%	71.00 61.80 23.18%	12,913,532
2012 06	Hns - Beach Rd. Widening & Front St. Intersection Improvements Hns - Old Haines Highway Sidewalk Construction (36444/69316 & 69178/0) 1 Bids Tendered	401(1) Asphalt Concrete, Type II, Class B	Ton	2,110	165.00 9.02%	154.60 154.60 8.29%	154.60 0.00 0.00%	154.60 0.00 0.00%	3,934,144
2010 11	68707 - POW Thorne Bay Road Bridges Painting (24753/68707/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II, Class B	Ton	598	100.00 4.16%	200.00 200.00 6.57%	236.67 290.00 8.68%	290.00 220.00 6.38%	1,820,440
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1088) 1 Bids Tendered	401(1) Asphalt Concrete, Type II, Class B	Ton	1,900	73.00 5.96%	89.00 89.00 9.22%	89.00 0.00 0.00%	89.00 0.00 0.00%	1,833,512
2009 06	JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II, Class B	Ton	12,000	63.00 7.60%	70.00 80.00 9.80%	76.44 79.33 9.63%	80.00 70.00 7.94%	9,793,198

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1088) 8 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	4,598	35.00 0.53%	60.00 75.00 1.13%	68.63 60.00 0.86%	80.00 72.00 1.02%	30,650,414
2012 08	Northern Region Deep Culverts Replacement - Stage 1 (37444/61693/0) 8 Bids Tendered	401(1) Asphalt Concrete, Type II; Class "B"	Ton	2,237	80.00 8.00%	0.01 160.30 16.31%	141.29 0.01 0.00%	250.00 110.00 7.70%	2,199,000
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1088) 2 Bids Tendered	401(1) Asphalt Concrete, Type II; Class "B"	Ton	6,500	75.00 4.16%	136.00 140.63 8.52%	138.32 0.00 0.00%	140.63 0.00 0.00%	10,727,261
2010 10	Tok Bike Path Rehabilitation (26935/63501/1088) 5 Bids Tendered	401(1) Asphalt Concrete, Type II; Class "B"	Ton	6,270	55.00 12.80%	50.00 59.00 18.18%	86.80 50.00 14.94%	145.00 90.00 26.87%	2,034,860
2012 07	Top of the World Highway MP 0-13 Rehab (33395/62799/1088) 5 Bids Tendered	401(1) Asphalt Concrete, Type II; Class "B"	Ton	28,600	50.00 7.44%	40.00 40.00 7.35%	48.00 60.00 10.99%	60.00 44.00 7.40%	15,555,427
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class "B"	Ton	332	65.00 0.54%	130.00 200.00 1.58%	155.00 135.00 0.92%	200.00 130.00 0.82%	4,191,814
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/1088) 6 Bids Tendered	401(1) Asphalt Concrete, Type II; Class "B"	Ton	2,290	110.00 5.49%	60.00 60.00 3.51%	123.33 62.00 3.32%	188.00 110.00 5.58%	3,915,515
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265/63515/1088) 6 Bids Tendered	401(1) Asphalt Concrete, Type II; Class "B"	Ton	14,350	56.00 10.29%	45.00 100.00 27.15%	89.50 45.00 10.18%	155.00 74.00 15.88%	5,284,485
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1088) 4 Bids Tendered	401(1) Asphalt Concrete, Type II; Class "B"	Ton	26,378	45.00 6.90%	38.00 38.00 6.04%	69.50 86.00 13.42%	104.00 50.00 7.42%	16,585,844

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/1088) 4 Bids Tendered	401(1) Asphalt Concrete, Type II; Class A	Ton	14,000	110.00 24.97%	70.00 95.00 23.35%	118.75 70.00 16.66%	160.00 150.00 30.06%	5,696,203
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1088) 9 Bids Tendered	401(1) Asphalt Concrete, Type II; Class A	Ton	2,800	250.00 2.01%	210.00 250.00 2.12%	461.67 700.00 5.63%	700.00 210.00 1.58%	33,010,932
2010 07	Wendell Avenue ADA Improvements (29033/60827/1088) 2 Bids Tendered	401(1) Asphalt Concrete, Type II; Class A	Ton	1,160	70.00 5.25%	60.00 100.00 7.37%	80.00 60.00 3.89%	100.00 0.00 0.00%	1,573,111
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1088) 9 Bids Tendered	401(1) Asphalt Concrete, Type II; Class A	Ton	700	250.00 0.50%	210.00 250.00 0.53%	450.11 700.00 1.41%	700.00 210.00 0.40%	33,010,932
2010 11	Leasure Subdivision Area Street Improvements - Stage I (30138/60747/1088) 4 Bids Tendered	401(1) Asphalt Concrete, Type II; Class A	Ton	2,313	50.00 11.19%	57.00 85.00 18.47%	86.30 82.00 17.63%	121.20 57.00 10.40%	1,064,236
2010 07	23rd Avenue Improvements (28375/60745/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class A	Ton	3,537	55.00 6.73%	46.00 46.00 6.76%	66.33 93.00 12.37%	93.00 60.00 7.43%	2,405,270
2012 10	Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs (38671/52333/1088) 9 Bids Tendered	401(1) Asphalt Concrete, Type II; Class A	Ton	210	150.00 3.17%	100.00 200.00 5.08%	185.78 165.00 3.71%	300.00 162.00 3.62%	826,020
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/1088) 4 Bids Tendered	401(1) Asphalt Concrete, Type II; Class A	Ton	7,050	70.00 3.76%	40.00 40.00 2.52%	82.15 92.00 5.73%	130.00 66.59 3.78%	11,172,615
2010 05	Nordale Road Pavement Rehabilitation - FMATS (Badger Road to Chena River) (28033/63158/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	5,770	55.00 12.80%	35.00 88.00 29.05%	57.67 35.00 10.98%	88.00 50.00 15.28%	1,748,183
2013 10	Richardson Highway M P 345 Moose Creek R R Overpass (17152/66566/1088) 8 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	7,900	70.00 4.87%	60.00 94.00 7.15%	101.13 60.00 4.31%	125.00 113.00 7.62%	10,388,566

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 07	Richardson Highway Flooding Permanent Repairs (Oct. 06) (33068/76783/1088) 6 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	6,621	65.00 3.84%	85.00 100.00 7.39%	101.83 110.00 7.12%	130.00 130.00 8.04%	8,965,263
2009 06	Valdez Areawide Bike & Ped Trail Pavement Refurbishment (22952/62422/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	3,950	50.00 17.45%	100.00 100.00 49.61%	140.67 207.00 66.75%	207.00 115.00 36.45%	796,170
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1088) 1 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	7,468	90.00 15.34%	90.00 90.00 16.56%	90.00 0.00 0.00%	90.00 0.00 0.00%	4,059,696
2012 06	JNU Trout Street Bridge Replacement BR # 1786 (36645/69561/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	125	150.00 2.14%	192.94 192.94 3.52%	199.95 200.00 3.16%	206.90 206.90 2.98%	684,226
2009 09	Parks Hwy MP 287-305 Rehabilitation And Resurface (20492/77137/1088) 6 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	45,000	55.00 25.18%	34.00 40.00 25.38%	57.83 92.00 53.37%	92.00 40.00 22.64%	7,091,346
2010 04	Nome Roads (27855/62067/1088) 6 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	2,100	100.00 4.82%	97.50 130.00 9.06%	179.25 97.50 5.79%	298.00 200.00 10.64%	3,014,506
2013 05	FMATS Area Surface Upgrades FFY2013 (40871/62358/1088) 4 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	6,535	60.00 27.93%	55.00 98.50 55.53%	85.91 86.13 47.90%	104.00 55.00 29.13%	1,159,171
2010 11	Northern Region Bridge Rehabilitation - Nenana River at Rex & North Fork 12 Mile Creek (23117/63739/1088) 7 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	70	140.00 0.70%	225.00 395.00 2.80%	313.57 300.00 1.64%	395.00 325.00 1.73%	989,152
2010 06	FMATS Bike Path Rehabilitation (27075/63448/0) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	1,071	65.00 33.06%	105.00 105.00 42.15%	111.67 120.00 42.02%	120.00 110.00 36.64%	266,787
2010 08	Nelson Road Resurfacing (25633/63459/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	7,000	45.00 21.39%	48.00 76.00 50.38%	71.33 48.00 30.62%	90.00 90.00 50.59%	1,055,870
2013 08	Potter Road Surfacing (40474/63517/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	930	86.00 8.44%	62.00 116.00 12.91%	91.00 62.00 6.43%	116.00 95.00 8.61%	835,888
2011 07	F M A T S Area Surface Upgrades FFY2011 (33057/63814/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	3,950	70.00 28.43%	50.00 86.50 50.41%	83.50 50.00 26.42%	114.00 114.00 47.63%	677,767

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 11	Annette Bay Ferry Terminal (28833/69200/1088) 4 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	2,360	105.00 3.66%	80.00 114.40 3.15%	114.85 80.00 2.15%	145.00 145.00 3.74%	8,577,504
2014 07	F M A T S Street Light Conversion - Stage I I I (42090/61954/1088) 6 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	115.1	160.00 1.57%	175.00 175.00 1.93%	279.11 219.06 2.12%	475.00 360.00 2.86%	1,046,354
2014 08	Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs (41879/64020/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	5,500	115.00 33.69%	93.00 93.00 23.46%	109.33 95.00 22.69%	140.00 140.00 30.99%	2,180,349
2012 01	South Cushman Street - Mitchell Expressway To Sanduri Street (33536/63289/1088) 4 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	5,200	60.00 8.91%	37.00 37.00 6.21%	55.25 85.00 13.41%	85.00 45.00 6.88%	3,098,636
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/1088) 7 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	1,238	70.00 1.43%	85.00 85.00 1.96%	137.14 225.00 5.06%	225.00 200.00 4.36%	5,363,762
2009 06	PSG - Mitkof HWY - Scow Bay to Crystal Lake Hatchery Road (18612/68819/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	19,750	90.00 29.95%	70.00 70.00 30.11%	104.00 137.00 47.10%	137.00 105.00 30.01%	4,592,240
2012 10	F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing (36425/61905/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	2,334	70.00 18.81%	52.00 100.00 43.52%	77.33 52.00 22.13%	100.00 80.00 29.09%	536,334
2009 09	Phillips Field Road Upgrade (23832/65199/1088) 4 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	2,794	54.00 5.32%	37.00 41.00 7.21%	75.25 37.00 6.23%	118.00 105.00 16.06%	1,588,185
2009 04	KTN- North Tongass Safety Improvements (13373/67423/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	990	140.00 8.23%	95.00 95.00 8.33%	111.67 120.00 10.24%	120.00 120.00 8.91%	1,129,532
2012 11	Angoon Areawide Paving (38070/67460/1091) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	4,520	140.00 43.85%	115.00 115.00 42.98%	135.33 140.00 45.53%	151.00 151.00 38.42%	1,209,315
2009 06	Blueberry Lake Road Improvements (22953/62424/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	2,600	65.00 24.19%	82.00 150.00 44.71%	152.33 82.00 23.43%	225.00 225.00 52.89%	872,308

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 10	North Pole Interchange Pedestrian Facilities (39051/76719/1088) 5 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	350	70.00 1.35%	85.00 160.00 3.17%	199.00 155.00 3.03%	500.00 95.00 1.85%	1,766,369
2013 06	Parks Highway MP 240 Repairs 2013 (39953/62283/1088) 5 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	65	50.00 0.53%	215.00 350.00 4.68%	348.00 500.00 4.64%	500.00 215.00 1.90%	486,565
2014 04	POW: Hydaburg Highway Fish Passage Improvements (41388/68026/1088) 2 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	30	200.00 1.25%	735.00 735.00 5.68%	1,251.00 1,767.00 11.62%	1,767.00 0.00 0.00%	388,512
2009 06	Craig-Klawock Highway Resurfacing (18872/68784/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	19,260	90.00 42.90%	62.00 62.00 38.35%	73.00 70.00 41.80%	87.00 87.00 42.66%	3,113,538
2009 01	North Pole Homestead Rd / North Pole HS Blvd. Ext.-AK146: Bids Opened 01/22/2009 (6183/63025//1088) 5 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	2,031	50.00 8.45%	55.00 97.00 15.75%	66.60 60.00 9.55%	97.00 55.00 8.65%	1,250,518
2013 01	POW Big Salt Lake Road Pavement Rehabilitation (38069/67439/1088) 2 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	7,333	100.00 21.78%	85.50 85.50 23.93%	110.00 134.50 28.61%	134.50 0.00 0.00%	2,620,072
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/1088) 7 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	62,453	55.00 30.83%	38.00 67.00 43.93%	60.11 38.00 24.59%	119.00 42.00 26.58%	9,525,695
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/1088) 9 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	52,000	45.00 10.30%	33.00 50.00 12.58%	46.48 33.00 8.30%	62.00 50.00 11.56%	20,669,751
2013 02	Nordale Road Rehabilitation (39751/62166/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	8,700	55.00 10.52%	39.00 39.00 7.64%	61.00 90.00 17.45%	90.00 54.00 10.10%	4,442,893
2011 10	Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	1,700	95.00 1.82%	300.00 315.00 6.83%	311.67 300.00 5.88%	320.00 320.00 6.20%	7,842,000
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1088) 5 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	2,145	70.00 2.36%	65.00 175.00 5.79%	125.40 80.00 2.46%	207.00 207.00 5.96%	6,488,641

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	KTN North Tongass Pavement Rehabilitation (38072/67477/1088) 2 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	7,890	120.00 32.23%	55.00 85.00 30.04%	70.00 55.00 14.68%	85.00 0.00 0.00%	2,232,313
2012 11	Sawmill Creek Road Upgrade (37924/68216/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	4,500	135.00 4.93%	68.00 70.00 2.67%	79.73 68.00 2.40%	101.20 101.20 3.47%	11,789,167
2009 03	Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	460	150.00 3.12%	150.00 150.00 3.48%	161.67 170.00 3.87%	170.00 165.00 3.63%	1,983,405
2012 10	Steese Highway MP 5-11 Resurfacing (38319/63915/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	45,000	50.00 26.04%	42.00 42.00 26.29%	57.20 76.60 47.74%	76.60 53.00 30.74%	7,189,147
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374/60916/1476) 5 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	35,180	40.00 6.30%	30.00 30.00 5.07%	37.20 40.00 6.58%	45.00 36.00 5.91%	20,807,850
2012 10	F M A T S Surface & Approach Upgrades F F Y 2012 (38236/61888/1088) 4 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	7,071	70.00 33.32%	54.25 114.00 64.84%	80.81 54.25 30.84%	114.00 55.00 29.57%	1,243,112
2009 12	Chena Pump Road/Roland Road Right Turn Lane (19832/77246/1088) 5 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	103	80.00 6.77%	125.00 133.00 14.13%	230.51 125.00 12.89%	457.53 200.00 17.41%	96,927
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033/63146/1088) 6 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	12,110	65.00 21.86%	44.00 100.00 40.63%	71.33 106.00 41.19%	106.00 50.00 18.92%	2,980,832
2014 10	Tok Cutoff M P 50-60 Resurfacing (41360/62190/1088) 6 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	25,000	70.00 22.01%	54.40 85.00 37.47%	78.57 97.00 38.74%	105.00 54.40 20.55%	5,671,025
2009 10	Yak-Area wide Paving (25013/68345/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	20,718	80.00 23.53%	55.00 65.00 25.33%	60.00 60.00 20.11%	65.00 55.00 16.43%	5,317,010
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	1,300	120.00 5.49%	100.00 110.00 4.88%	108.67 116.00 5.12%	116.00 100.00 3.85%	2,927,828
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/1088) 4 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	50,152	40.00 7.49%	39.00 50.00 8.69%	74.81 39.00 6.61%	130.00 130.00 22.03%	28,866,904

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 10	Alaska Highway M P 1412-1422 Rehabilitation (17052/61777/1088) 7 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	24,000	40.00 21.52%	32.00 40.00 25.62%	49.47 95.30 57.74%	95.30 36.00 21.29%	3,747,075
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	9,350	75.00 5.54%	70.00 80.00 7.21%	79.67 70.00 5.74%	89.00 89.00 6.76%	10,369,300
2012 09	F M A T S A D A Curb Corner & Sidewalk Upgrades - Stage 2 (37644/63151/1088) 4 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	79	300.00 5.17%	375.00 375.00 4.95%	561.25 630.00 8.15%	800.00 800.00 9.20%	598,900
2013 06	Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd (39072/67555/1088) 1 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	90	165.00 1.84%	500.00 500.00 4.53%	500.00 0.00 0.00%	500.00 0.00 0.00%	993,567
2009 12	Hoonah Ferry Terminal Improvements (25535/67813/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	905	125.00 3.42%	125.00 125.00 3.62%	138.33 140.00 3.89%	150.00 150.00 3.87%	3,127,459
2012 07	F M A T S L E D STREET LIGHT CONVERSION STAGE I I (37344/63559/1088) 5 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	400	270.00 6.41%	203.30 352.00 9.37%	383.06 630.00 16.21%	630.00 203.30 4.87%	1,502,091
2010 10	North Pole Citywide Pavement Rehabilitation (25477/62023/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	3,245	80.00 30.93%	39.00 39.00 23.77%	72.67 97.00 45.54%	97.00 82.00 31.47%	532,373
2011 09	Copper River Highway MP 0-6 Resurfacing (32933/63804/1088) 7 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	17,178	90.00 28.09%	58.00 73.00 30.57%	104.43 150.00 59.51%	160.00 74.00 29.23%	4,102,329
2013 05	Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide Paving (39353/69139/ 67416/1088) 2 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	13,890	120.00 36.94%	86.00 90.00 34.74%	88.00 86.00 27.21%	90.00 0.00 0.00%	3,598,291
2012 07	Sawmill Creek Road (37484/67427/1088) 1 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	710	140.00 21.06%	210.00 210.00 32.87%	210.00 0.00 0.00%	210.00 0.00 0.00%	453,550
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	20	125.00 0.15%	155.00 155.00 0.20%	161.67 170.00 0.21%	170.00 160.00 0.19%	1,576,571

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 10	Haines-2nd Ave. - Union St. to Main St. & Allen Rd. & Main St. Pavement Rehabilitation (34343/69565/69568/1088) 2 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	2,380	110.00 11.27%	155.00 155.00 14.86%	178.00 201.00 15.46%	201.00 0.00 0.00%	2,482,181
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/1088) 9 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	5,460	80.00 3.44%	43.00 43.00 2.41%	104.81 50.00 2.73%	166.00 166.00 9.02%	9,722,159
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	331	125.00 2.51%	160.00 160.00 3.36%	163.33 170.00 3.55%	170.00 160.00 3.15%	1,576,571
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/1088) 6 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	4,470	65.00 1.32%	70.00 70.00 1.51%	100.33 92.00 1.99%	165.00 95.00 2.04%	20,669,482
2013 08	JNU - Stephen Richards Safety And Capacity Improvements - REBID (40112/68740/1088) 2 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	445	80.00 3.48%	170.00 170.00 6.23%	183.00 196.00 6.47%	196.00 0.00 0.00%	1,214,605
2012 09	Valdez Tidal Flats Culvert Replacement AK122 (38113/63765/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	350	200.00 1.94%	170.00 170.00 3.78%	228.00 222.00 3.31%	292.00 292.00 2.17%	1,574,686
2012 05	Parks Highway M P 252-263 Rehabilitation (33781/63655/1088) 7 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	37,800	50.00 13.81%	35.00 38.00 11.42%	49.07 50.00 14.85%	81.00 48.50 14.30%	12,580,165
2011 06	Northern Region Deferred Maintenance F Y11: Dawson, Lineman & Newby Resurfacing (33271/63639/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	4,055	60.00 30.04%	60.00 89.00 56.88%	76.33 80.00 48.88%	89.00 60.00 32.03%	634,448
2010 09	Geist Road Rehabilitation (28993/63360/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	4,464	55.00 9.64%	42.50 70.00 14.60%	65.00 82.50 16.10%	82.50 42.50 7.66%	2,139,893
2014 04	Edgerton Highway MP 0-19 Resurfacing (42129/63909/1088) 6 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	38,615	65.00 27.08%	50.00 88.00 45.64%	89.17 104.00 53.90%	123.00 50.00 23.63%	7,445,892

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	Richardson Hwy MP 340-346 Resurfacing (Moose Creek) (33145/63362/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	30,000	58.00 22.83%	33.00 33.00 13.40%	50.33 33.00 13.36%	85.00 85.00 32.75%	7,389,044
2014 06	Doyle Road Improvements (42055/61669/1088) 2 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	1,050	150.00 11.18%	250.00 250.00 15.52%	305.00 360.00 21.05%	360.00 0.00 0.00%	1,691,090
2014 12	KTN South Tongass Paving/ Collins Road Guardrail HSIP (43547/67674/68412/1088) 2 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	10,100	90.00 22.95%	80.00 80.00 26.32%	82.50 85.00 24.93%	85.00 0.00 0.00%	3,069,946
2014 11	Fritz Cove Road Rehabilitation And Repair (36604/69397/1088) 2 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	7,875	80.00 17.06%	90.00 90.00 22.75%	95.00 100.00 17.38%	100.00 0.00 0.00%	3,115,745
2011 08	Valdez Airport Access Road Resurfacing (31994/63465/1088) 2 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	2,352	60.00 27.15%	80.00 80.00 28.62%	109.00 138.00 41.84%	138.00 0.00 0.00%	657,440
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/1469) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	2,319	80.00 18.37%	110.00 110.00 32.40%	128.33 125.00 25.85%	150.00 150.00 27.42%	787,430
2014 11	HSIP POW Craig-Klawock Highway Guardrail Improvement (38154/67832/7292) 2 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	30	1,000.00 2.19%	2,575.00 2,575.00 5.37%	2,987.50 3,400.00 6.01%	3,400.00 0.00 0.00%	1,437,638
2009 12	Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/1088) 6 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	39,100	65.00 15.29%	30.50 30.50 10.20%	39.42 45.00 14.85%	45.00 45.00 14.20%	11,696,889
2011 05	Van Horn Road West (Cartwright Road) Improvements (2484/Project No. 62056/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	4,430	54.00 12.76%	54.00 83.60 30.91%	74.53 86.00 28.92%	86.00 54.00 17.90%	1,198,184
2012 07	North Pole Bike Trail Rehabilitation and Connections (35018/60669/1088) 4 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	400	86.00 5.37%	82.00 82.00 6.66%	156.75 120.00 7.75%	270.00 155.00 9.09%	492,497

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs (45127/60435/1088) 2 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	13,104	250.00 71.31%	72.00 72.00 28.84%	93.50 115.00 44.34%	115.00 0.00 0.00%	3,271,889
2009 12	HOONAH FERRY TERMINAL TO AIRPORT PAVEMENT REHABILITATION (23195/68909/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	7,230	95.00 26.80%	68.00 68.00 28.57%	72.67 70.00 28.17%	80.00 80.00 26.00%	1,720,852
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	210	125.00 1.59%	155.00 155.00 2.06%	161.67 170.00 2.25%	170.00 160.00 2.00%	1,576,571
2014 09	F M A T S Area Surface Upgrades F F Y 2014 (42061/63372/1088) 4 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	6,543	70.00 27.71%	70.00 70.00 27.89%	103.50 120.00 46.47%	120.00 110.00 40.48%	1,642,460
2014 10	Hurst Road Resurfacing (42903/63037/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type II; Class B	Ton	10,567	70.00 20.45%	52.00 52.00 21.17%	85.00 95.00 35.86%	108.00 108.00 37.01%	2,595,968
2011 12	Illinois Street Reconstruction (33274/63102/1088) 4 Bids Tendered	401(1) ASPHALT CONCRETE, TYPE II; CLASS B	TON	9,633	75.00 3.18%	43.50 43.50 1.91%	64.13 95.00 4.11%	95.00 53.00 2.28%	21,965,863
2014 05	Haines Ferry Terminal Improvements (39251/68433/1088) 4 Bids Tendered	401(1) ASPHALT CONCRETE, TYPE II; CLASS B	TON	2,500	135.00 3.47%	150.00 150.00 2.50%	205.66 152.65 2.37%	320.00 320.00 4.95%	14,979,745
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type IIA; Class B	Ton	20,978	65.00 19.63%	50.00 80.00 24.60%	66.00 68.00 19.91%	80.00 50.00 14.27%	6,821,536
2012 04	University Ave Asphalt Surface Repairs (33592/60762/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type III; Class B	Ton	5,600	80.00 22.95%	70.00 92.00 37.66%	90.67 70.00 25.67%	110.00 110.00 39.65%	1,368,111
2013 10	Airport Way Preventive Maintenance - Stage I (41617/60921/1088) 3 Bids Tendered	401(1) Asphalt Concrete, Type III; Class B	Ton	14,465	68.00 17.51%	65.00 100.00 26.85%	86.67 65.00 17.18%	100.00 95.00 24.89%	5,388,089

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 06	International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/7292) 2 Bids Tendered	401(1) Asphalt Concrete, Type IV; Class A	Ton	33	150.00 0.07%	175.00 175.00 0.09%	177.50 180.00 0.09%	180.00 0.00 0.00%	6,487,960
2012 05	Nome Snake River Bridge Replacement (19492/76745/1088) 5 Bids Tendered	401(1) Asphalt Concrete, Type_II; Class B	Ton	1,358	120.00 1.77%	99.00 220.00 3.48%	190.60 99.00 1.54%	250.00 209.00 3.16%	8,584,329
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/1088) 3 Bids Tendered	401(1) HMA Type II; Class B	Ton	18,476	80.00 20.75%	50.00 50.00 11.21%	103.33 120.00 26.14%	140.00 140.00 29.43%	8,240,476
2015 09	Parks Highway MP 192-194 Resurfacing (43411/60741/0) 2 Bids Tendered	401(1) HMA Type II; Class B	Ton	4,550	70.00 14.43%	50.00 105.00 22.86%	77.50 50.00 9.15%	105.00 0.00 0.00%	2,089,539
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/1088) 9 Bids Tendered	401(1) HMA, Type II ; Class B	Ton	800	70.00 1.42%	125.00 125.00 2.44%	273.73 427.75 8.06%	430.00 175.00 3.16%	4,094,773
2018 06	Bethel Paving (48439//1088) 1 Bids Tendered	401(1) HMA, Type II or IV; Class B	Ton	1,625	192.50 72.02%	300.00 300.00 76.89%	300.00 0.00 0.00%	300.00 0.00 0.00%	634,039
2015 10	POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay Rd (43175/68084/1088) 2 Bids Tendered	401(1) HMA, Type II, Class B	Ton	7,400	90.00 18.58%	78.00 92.40 27.87%	85.20 78.00 22.48%	92.40 0.00 0.00%	2,452,963
2015 10	SGY- Klondike Highway Repairs (43123/Z684800000/1088) 2 Bids Tendered	401(1) HMA, Type II: Class B	Ton	1,657	170.00 21.04%	224.00 224.00 23.95%	237.00 250.00 26.56%	250.00 0.00 0.00%	1,549,720
2015 04	H S I P: Parks Hwy Rest Areas (44045/61074/7292) 5 Bids Tendered	401(1) HMA, Type II; Class "A"	Ton	1,630	150.00 15.42%	100.00 150.00 21.97%	154.60 100.00 12.09%	190.00 178.00 20.87%	1,113,107

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7292) 2 Bids Tendered	401(1) HMA, Type II; Class "A"	Ton	2,626	75.00 5.38%	60.00 99.00 8.01%	79.50 60.00 4.81%	99.00 0.00 0.00%	3,244,574
2016 01	Parks Highway Bridge Deck Rehabilitation (44362/62966/1088) 4 Bids Tendered	401(1) HMA, Type II; Class "B"	Ton	350	176.50 1.10%	278.00 278.00 3.14%	350.49 435.00 4.45%	435.00 398.96 3.52%	3,099,899
2017 03	Steese Expressway to Front Street Bicycle/Pedestrian Path (45878/62836/1088) 4 Bids Tendered	401(1) HMA, Type II; Class "B"	Ton	228	150.00 3.76%	135.00 177.00 4.70%	163.00 140.00 3.44%	200.00 200.00 4.58%	858,231
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/1088) 8 Bids Tendered	401(1) HMA, Type II; Class "B"	Ton	2,089	70.00 2.15%	80.00 80.00 2.90%	176.87 215.00 6.80%	217.00 200.00 6.16%	5,769,321
2018 06	Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740//1088) 4 Bids Tendered	401(1) HMA, Type II; Class "B"	Ton	2,819	70.00 3.82%	70.00 70.00 5.46%	129.50 100.00 5.65%	195.00 195.00 10.46%	3,612,284
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/1088) 8 Bids Tendered	401(1) HMA, Type II; Class "B"	Ton	2,089	70.00 2.15%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	327,000
2015 05	Tok Cutoff M P 24-30 Resurfacing (43646/62188/1088) 4 Bids Tendered	401(1) HMA, Type II; Class B	Ton	14,500	75.00 23.14%	91.00 91.00 32.08%	95.50 95.00 32.88%	100.00 96.00 29.64%	4,112,844
2018 04	FMATS Area Surface Upgrades FFY2018 (47333/90243/1088) 3 Bids Tendered	401(1) HMA, Type II; Class B	Ton	11,400	70.00 26.63%	72.00 72.00 32.31%	86.33 100.00 44.21%	100.00 87.00 35.66%	2,540,774
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1088) 6 Bids Tendered	401(1) HMA, Type II; Class B	Ton	4,135	60.00 2.79%	50.00 50.00 2.38%	96.24 70.00 2.93%	150.00 75.00 2.72%	8,683,260

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 10	Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7292) 2 Bids Tendered	401(1) HMA, Type II; Class B	Ton	4,110	110.00 9.94%	72.00 85.00 10.01%	78.50 72.00 8.09%	85.00 0.00 0.00%	3,491,195
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7292) 3 Bids Tendered	401(1) HMA, Type II; Class B	Ton	191	220.00 1.51%	190.00 190.00 1.57%	360.00 300.00 2.21%	590.00 590.00 4.16%	2,311,182
2018 07	(67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/0) 1 Bids Tendered	401(1) HMA, Type II; Class B	TON	12,080	120.00 25.11%	124.00 124.00 24.33%	124.00 0.00 0.00%	124.00 0.00 0.00%	6,157,603
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/1088) 5 Bids Tendered	401(1) HMA, Type II; Class B	Ton	26,605	85.00 21.81%	40.00 40.00 11.84%	72.80 85.00 21.56%	105.00 105.00 26.00%	8,986,166
2017 04	Richardson Highway Valdez Glacier Stream Bridge #556 and Lowe River Bridge #558 (46314//1088) 2 Bids Tendered	401(1) HMA, Type II; Class B	Ton	1,436	93.00 12.73%	115.00 195.00 29.54%	155.00 115.00 15.81%	195.00 0.00 0.00%	947,919
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//1088) 6 Bids Tendered	401(1) HMA, Type II; Class B	Ton	2,430	70.00 1.51%	105.00 105.00 2.57%	142.33 120.00 2.86%	190.00 190.00 4.14%	9,911,534
2018 05	FMATS Yukon Drive Improvements (46581//1088) 4 Bids Tendered	401(1) HMA, Type II; Class B	Ton	1,639	70.00 4.65%	60.00 100.00 7.89%	102.25 120.00 9.46%	129.00 129.00 9.90%	2,077,001
2018 04	Chena Ridge Cripple Creek Culvert Replacement (46349/60624/1088) 7 Bids Tendered	401(1) HMA, Type II; Class B	Ton	500	150.00 4.26%	55.00 55.00 1.41%	151.57 250.00 5.83%	250.00 186.00 3.92%	1,950,325
2017 03	Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. (44698/68663/1088) 2 Bids Tendered	401(1) HMA, Type II; Class B	Ton	2,463	100.00 14.93%	100.00 100.00 15.16%	115.00 130.00 16.02%	130.00 0.00 0.00%	1,624,145

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	Badger Road Bike/pedestrian Path Resurfacing (44891/60820/0) 4 Bids Tendered	401(1) HMA, Type II; Class B	Ton	6,240	70.00 33.24%	60.00 100.00 49.64%	85.13 60.00 27.28%	117.50 63.00 26.37%	1,257,111
2015 09	Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/1088) 5 Bids Tendered	401(1) HMA, Type II; Class B	Ton	27,392	70.00 17.82%	50.00 50.00 14.38%	75.60 100.00 26.87%	100.00 50.00 12.02%	9,525,913
2015 07	FMATS Area Surface & Approach Upgrades FFY2015 (44227/64103/0) 3 Bids Tendered	401(1) HMA, Type II; Class B	Ton	2,188	70.00 26.70%	90.00 110.00 44.48%	107.00 121.00 42.72%	121.00 90.00 26.44%	541,111
2016 04	Goldhill Road Bicycle And Pedestrian Facility (45033/63293/1088) 4 Bids Tendered	401(1) HMA, Type II; Class B	Ton	6,680	70.00 14.33%	54.00 95.00 22.15%	92.57 54.00 12.03%	121.28 100.00 21.84%	2,864,888
2017 05	Keku Road (42702/Z695390000/1088) 3 Bids Tendered	401(1) HMA, Type II; Class B	Ton	8,350	90.00 15.55%	94.00 120.00 21.53%	114.67 130.00 14.73%	130.00 0.00 0.00%	4,654,967
2016 07	F M A T S Area Surface Upgrades F F Y 2016 (45472//7292) 3 Bids Tendered	401(1) HMA, Type II; Class B	Ton	3,930	70.00 30.87%	71.00 112.00 56.24%	94.33 71.00 34.91%	112.00 100.00 39.34%	782,631
2015 09	Richardson Hwy Milepoint 2 Improvements (43385/62125/1088) 1 Bids Tendered	401(1) HMA, Type II; Class B	Ton	627	55.00 2.80%	75.00 75.00 4.89%	75.00 0.00 0.00%	75.00 0.00 0.00%	961,510
2017 07	Birch Hill Bicycle and Pedestrian Facility (46027/63768/1088) 4 Bids Tendered	401(1) HMA, Type II; Class B	Ton	1,187	80.00 5.91%	65.00 138.00 10.02%	114.00 65.00 4.30%	138.00 120.00 7.62%	1,634,123
2016 04	Valdez River Encroachment Repairs (44838/64121/7292) 5 Bids Tendered	401(1) HMA, Type II; Class B	Ton	978	70.00 2.38%	115.00 250.00 8.93%	231.40 115.00 4.10%	330.00 330.00 9.59%	2,739,467
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	401(1) HMA, Type II; Class B	Ton	3,730	86.86 3.02%	54.00 120.00 4.69%	116.12 116.25 4.45%	174.22 54.00 1.89%	9,545,573
2015 10	College Road Right Turn Lanes (44899/77227/1088) 5 Bids Tendered	401(1) HMA, Type II; Class B	Ton	123	50.00 0.72%	130.00 200.00 2.60%	178.00 160.00 2.00%	230.00 170.00 2.11%	947,198
2018 07	AMATS: Westchester Lagoon Nature Trail Rehabilitation (48449//1088) 3 Bids Tendered	401(1) HMA, Type II; Class B	Ton	115	150.00 3.69%	118.50 120.00 2.72%	119.50 118.50 2.27%	120.00 120.00 2.10%	506,884

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 06	FMATS Area Surface Upgrades FFY 2017 (46184//7292) 3 Bids Tendered	401(1) HMA, Type II; Class B	Ton	6,005	70.00 30.33%	100.00 101.00 47.01%	107.00 100.00 45.23%	120.00 120.00 47.32%	1,290,111
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/1088) 6 Bids Tendered	401(1) HMA, Type II; Class B	Ton	2,621	100.00 3.56%	65.00 67.00 2.46%	141.47 65.00 1.96%	300.00 130.00 3.89%	7,125,000
2015 08	Parks Highway MP 235 Drainage Improvements (44211/62176 & 62914/1088) 1 Bids Tendered	401(1) HMA, Type II; Class B	Ton	570	80.00 9.12%	115.00 115.00 10.78%	115.00 0.00 0.00%	115.00 0.00 0.00%	607,950
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/1088) 3 Bids Tendered	401(1) HMA, Type II; Class B	Ton	28,224	50.00 11.67%	55.00 90.00 20.32%	77.33 55.00 11.22%	90.00 87.00 17.09%	12,499,865
2016 03	Yak- Dangerous River Road Resurfacing (44965/68753/0) 2 Bids Tendered	401(1) HMA, TYPE II; CLASS B	Ton	3,350	110.00 35.83%	160.00 160.00 43.60%	170.00 180.00 44.06%	180.00 0.00 0.00%	1,229,352
2012 06	Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/1088) 5 Bids Tendered	401(1) Hot Mix Asphalt, Type II, Class A	Ton	19,286	62.00 10.79%	40.00 100.00 17.64%	60.80 40.00 5.97%	100.00 52.00 7.46%	10,932,542
2010 08	Kenai: Various Road Improvements, 2009 (30275/59774/1088) 5 Bids Tendered	401(1) Hot Mix Asphalt, Type II; Class A	Ton	555	85.00 6.08%	90.00 90.00 8.69%	109.60 121.00 10.86%	122.00 122.00 10.22%	574,593
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1088) 5 Bids Tendered	401(1) Hot Mix Asphalt, Type II; Class A	Ton	12,130	100.00 6.75%	35.00 87.00 8.32%	67.00 43.00 3.63%	105.00 65.00 5.37%	12,682,497
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/1088) 7 Bids Tendered	401(1) Hot Mix Asphalt, Type II; Class A	Ton	38,727	60.00 8.48%	30.00 30.00 5.60%	43.57 70.00 12.72%	70.00 42.00 7.27%	20,758,919
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1088) 5 Bids Tendered	401(1) Hot Mix Asphalt, Type II; Class A	Ton	11,368	80.00 6.11%	110.00 110.00 7.83%	134.84 134.00 8.27%	175.00 175.00 10.79%	15,967,622
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1088) 3 Bids Tendered	401(1) HOT MIX ASPHALT, TYPE II; CLASS A	TON	1,056	110.00 2.40%	0.00 250.00 5.25%	150.00 200.00 3.71%	250.00 0.00 0.00%	5,027,359

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	Anchorage Area Safety Improvements, Construction 2010 (26013/51185/1088) 7 Bids Tendered	401(1) HOT MIX ASPHALT, TYPE II; CLASS A	TON	1,085	150.00 6.50%	120.15 150.00 8.15%	149.02 125.00 6.73%	218.00 120.15 6.30%	1,996,872
2009 04	Wasilla Gravel Roads Paving (19874/58165/0) 6 Bids Tendered	401(1) HOT MIX ASPHALT, TYPE II; CLASS B	TON	2,680	125.00 55.62%	0.00 94.40 69.64%	88.23 112.00 77.34%	123.00 80.00 49.09%	363,263
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/1088) 4 Bids Tendered	401(1).1 Asphalt Concrete, Type II; Class A	Ton	1,850	70.00 0.99%	40.00 40.00 0.66%	81.74 92.00 1.50%	130.00 64.94 0.97%	11,172,615
2010 04	Nome Roads (27855/62067/1088) 6 Bids Tendered	401(1).2 Asphalt Concrete, Type II; Class B	Ton	1,400	100.00 3.21%	80.00 80.00 3.72%	149.75 97.50 3.86%	200.00 160.00 5.68%	3,014,506
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1088) 5 Bids Tendered	401(1)-A Asphalt Concrete, Type II; Class "B"	Ton	24,760	50.00 3.25%	37.00 37.00 3.10%	83.40 145.00 11.69%	145.00 50.00 3.87%	29,587,321
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1088) 3 Bids Tendered	401(1)-A Asphalt Concrete, Type II; Class B	Ton	4,640	90.00 6.24%	43.00 43.00 3.25%	90.00 110.00 7.95%	117.00 117.00 7.94%	6,138,597
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7292) 3 Bids Tendered	401(1)-A HMA, Type II; Class B	Ton	5,348	70.00 13.43%	52.00 95.00 21.98%	69.83 52.00 10.71%	95.00 62.50 12.34%	2,311,182
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//0) 4 Bids Tendered	401(1)-A HMA, Type II; Class B	Ton	28,121	70.00 7.51%	40.00 83.00 9.39%	80.94 40.00 4.09%	120.75 80.00 7.50%	24,869,247
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/0) 3 Bids Tendered	401(1)Alt A Asphalt Concrete, Type II; Class B	Ton	659	80.00 5.22%	80.00 80.00 6.70%	118.33 125.00 7.35%	150.00 150.00 7.79%	787,430

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1088) 1 Bids Tendered	401(1)Alt A Asphalt Concrete, Type II; Class B	Ton	913	80.00 1.67%	90.00 90.00 2.02%	90.00 0.00 0.00%	90.00 0.00 0.00%	4,059,696
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1088) 1 Bids Tendered	401(1)Alt B Asphalt Concrete, Type II; Class B	Ton	819	80.00 1.50%	90.00 90.00 1.82%	90.00 0.00 0.00%	90.00 0.00 0.00%	4,059,696
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/0) 3 Bids Tendered	401(1)Alt B Asphalt Concrete, Type II; Class B	Ton	558	80.00 4.42%	80.00 80.00 5.67%	118.33 125.00 6.22%	150.00 150.00 6.60%	787,430
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1088) 5 Bids Tendered	401(1)-B Asphalt Concrete, Type II; Class "B"	Ton	33,810	45.00 3.99%	37.00 37.00 4.23%	65.80 145.00 15.96%	145.00 50.00 5.29%	29,587,321
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/7292) 4 Bids Tendered	401(1)b HMA, Type 2; Class B	Ton	320	190.00 2.55%	100.00 100.00 1.53%	120.00 110.00 1.54%	150.00 120.00 1.47%	2,092,727
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//0) 4 Bids Tendered	401(1)-B HMA, Type II; Class B	Ton	508	75.00 0.15%	80.00 102.00 0.21%	101.50 80.00 0.15%	144.00 80.00 0.14%	24,869,247
2009 12	Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/5143) 6 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	290,385.00 1.75%	290,385.00 290,385.00 2.48%	290,385.00 290,385.00 2.45%	290,385.00 290,385.00 2.34%	11,696,889
2009 10	Yak-Area wide Paving (25013/68345/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	30,500.00 0.43%	30,500.00 30,500.00 0.57%	30,500.00 30,500.00 0.49%	30,500.00 30,500.00 0.44%	5,317,010
2013 05	Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide Paving (39353/69139/ 67416/5143) 2 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	104,313.00 2.31%	104,313.00 104,313.00 2.90%	104,313.00 104,313.00 2.38%	104,313.00 0.00 0.00%	3,598,291
2012 10	Steese Highway MP 5-11 Resurfacing (38319/63915/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	77,000.00 0.89%	77,000.00 77,000.00 1.07%	77,000.00 77,000.00 1.07%	77,000.00 77,000.00 0.99%	7,189,147

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/0) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	25,000.00 2.48%	25,000.00 25,000.00 3.17%	25,000.00 25,000.00 2.23%	25,000.00 25,000.00 1.97%	787,430
2014 08	Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs (41879/64020/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	20,000.00 1.07%	20,000.00 20,000.00 0.92%	20,000.00 20,000.00 0.87%	20,000.00 20,000.00 0.80%	2,180,349
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033/63146/5143) 6 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	155,000.00 4.30%	155,000.00 155,000.00 5.20%	155,000.00 155,000.00 4.97%	155,000.00 155,000.00 4.84%	2,980,832
2014 10	Tok Cutoff M P 50-60 Resurfacing (41360/62190/5143) 6 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	193,750.00 2.44%	193,750.00 193,750.00 3.42%	193,750.00 193,750.00 3.10%	193,750.00 193,750.00 2.93%	5,671,025
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/5143) 2 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	50,000.00 0.52%	50,000.00 50,000.00 0.57%	50,000.00 50,000.00 0.57%	50,000.00 0.00 0.00%	8,744,515
2013 10	Airport Way Preventive Maintenance - Stage I (41617/60921/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	41,758.01 0.74%	41,758.01 41,758.01 0.78%	41,758.01 41,758.01 0.76%	41,758.01 41,758.01 0.76%	5,388,089
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374/60916/5143) 5 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	229,500.00 1.03%	229,500.00 229,500.00 1.10%	229,500.00 229,500.00 1.07%	229,500.00 229,500.00 1.07%	20,807,850
2013 08	Potter Road Surfacing (40474/63517/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	3,400.00 0.36%	3,400.00 3,400.00 0.41%	3,400.00 3,400.00 0.38%	3,400.00 3,400.00 0.33%	835,888
2013 02	Nordale Road Rehabilitation (39751/62166/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	25,000.00 0.55%	25,000.00 25,000.00 0.56%	25,000.00 25,000.00 0.56%	25,000.00 25,000.00 0.54%	4,442,893
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/5143) 6 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	11,000.00 0.24%	11,000.00 11,000.00 0.28%	11,000.00 11,000.00 0.26%	11,000.00 11,000.00 0.24%	3,915,515
2009 06	JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/1091) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	15,000.00 0.15%	15,000.00 15,000.00 0.15%	15,000.00 15,000.00 0.15%	15,000.00 15,000.00 0.14%	9,793,198

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 05	Nordale Road Pavement Rehabilitation - FMATS (Badger Road to Chena River) (28033/63158/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	30,000.00 1.21%	30,000.00 30,000.00 1.72%	30,000.00 30,000.00 1.63%	30,000.00 30,000.00 1.59%	1,748,183
2010 05	Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving (28553/51670/5143) 6 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00%	0.00 0.00%	0.00 0.00%	2,880,645
2009 09	Parks Hwy MP 287-305 Rehabilitation And Resurface (20492/77137/5143) 6 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	87,300.00 0.89%	87,300.00 87,300.00 1.23%	87,300.00 87,300.00 1.13%	87,300.00 87,300.00 1.10%	7,091,346
2009 06	Craig-Klawock Highway Resurfacing (18872/68784/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	20,000.00 0.50%	20,000.00 20,000.00 0.64%	20,000.00 20,000.00 0.62%	20,000.00 20,000.00 0.51%	3,113,538
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265/63515/5143) 6 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	60,000.00 0.77%	60,000.00 60,000.00 1.14%	60,000.00 60,000.00 0.95%	60,000.00 60,000.00 0.90%	5,284,485
2014 12	KTN South Tongass Paving/ Collins Road Guardrail HSIP (43547/67674/68412/5143) 2 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00%	0.00 0.00%	0.00 0.00%	3,069,946
2013 05	FMATS Area Surface Upgrades FFY2013 (40871/62358/5143) 4 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	9,032.00 0.64%	9,032.00 9,032.00 0.78%	9,032.00 9,032.00 0.77%	9,032.00 9,032.00 0.73%	1,159,171
2009 10	Alaska Highway M P 1412-1422 Rehabilitation (17052/61777/1091) 7 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	250,000.00 5.60%	250,000.00 250,000.00 6.67%	250,000.00 250,000.00 6.31%	250,000.00 250,000.00 6.16%	3,747,075
2014 09	F M A T S Area Surface Upgrades F F Y 2014 (42061/63372/5143) 4 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	10,488.00 0.63%	10,488.00 10,488.00 0.64%	10,488.00 10,488.00 0.62%	10,488.00 10,488.00 0.59%	1,642,460
2015 01	Hydaburg Highway Pavement Rehabilitation (43422/67576/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00%	0.00 0.00%	0.00 0.00%	11,859,725

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/5143) 2 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	50,000.00 0.43%	50,000.00 50,000.00 0.47%	50,000.00 0.00 0.00%	50,000.00 0.00 0.00%	10,727,261
2014 10	Hurst Road Resurfacing (42903/63037/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	16,872.00 0.47%	16,872.00 16,872.00 0.65%	16,872.00 16,872.00 0.60%	16,872.00 16,872.00 0.55%	2,595,968
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/5143) 4 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	80,000.00 0.47%	80,000.00 80,000.00 0.48%	80,000.00 80,000.00 0.47%	80,000.00 80,000.00 0.45%	16,585,844
2012 07	Top of the World Highway MP 0-13 Rehab (33395/62799/5143) 5 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	90,000.00 0.47%	90,000.00 90,000.00 0.58%	90,000.00 90,000.00 0.58%	90,000.00 90,000.00 0.53%	15,555,427
2014 09	Chena Small Tracts Improvements (41972/60260/5143) 4 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	4,500.00 0.38%	4,500.00 4,500.00 0.42%	4,500.00 4,500.00 0.40%	4,500.00 4,500.00 0.38%	1,063,885
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/5143) 4 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	60,000.00 0.46%	60,000.00 60,000.00 0.54%	60,000.00 60,000.00 0.53%	60,000.00 60,000.00 0.48%	11,172,615
2014 11	Fritz Cove Road Rehabilitation And Repair (36604/69397/5143) 2 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,115,745
2009 07	JNU- Mendenhall Loop to Ferry Terminal (23372/68901/5143) 2 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	40,000.00 1.20%	40,000.00 40,000.00 1.39%	40,000.00 40,000.00 1.24%	40,000.00 0.00 0.00%	2,878,170
2015 09	Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs (45127/60435/5143) 2 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,271,889
2014 04	Edgerton Highway MP 0-19 Resurfacing (42129/63909/5143) 6 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	120,336.00 1.30%	120,336.00 120,336.00 1.62%	120,336.00 120,336.00 1.62%	120,336.00 120,336.00 1.47%	7,445,892

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 10	Richardson Highway M P 345 Moose Creek R R Overpass (17152/66566/5143) 8 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	44,378.00 0.39%	44,378.00 44,378.00 0.43%	44,378.00 44,378.00 0.40%	44,378.00 44,378.00 0.38%	10,388,566
2009 10	Dalton Highway MP 175 to 197 Rehabilitation (5722/62860/0) 7 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	100,000.00 0.37%	100,000.00 100,000.00 0.39%	100,000.00 100,000.00 0.39%	100,000.00 100,000.00 0.38%	25,642,513
2011 04	Richardson Hwy MP 340-346 Resurfacing (Moose Creek) (33145/63362/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	20,000.00 0.26%	20,000.00 20,000.00 0.27%	20,000.00 20,000.00 0.27%	20,000.00 20,000.00 0.26%	7,389,044
2013 01	Halibut Point Road Pavement Rehab (38459/69351/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	19,292,860
2011 09	Copper River Highway MP 0-6 Resurfacing (32933/63804/5143) 7 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	62,000.00 1.13%	62,000.00 62,000.00 1.51%	62,000.00 62,000.00 1.43%	62,000.00 62,000.00 1.43%	4,102,329
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,369,300
2012 11	KTN North Tongass Pavement Rehabilitation (38072/67477/5143) 2 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,232,313
2010 09	Geist Road Rehabilitation (28993/63360/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	30,000.00 1.18%	30,000.00 30,000.00 1.40%	30,000.00 30,000.00 1.31%	30,000.00 30,000.00 1.21%	2,139,893
2010 10	Tok Cut Off M P 0-2 and M P 5-24 Resurfacing (28413/63364/0) 7 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	143,375.00 1.15%	143,375.00 143,375.00 1.55%	143,375.00 143,375.00 1.51%	143,375.00 143,375.00 1.38%	9,258,998
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/5143) 6 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	20,669,482
2013 06	Richardson Hwy MP 18 Sheep Creek Bridge Asphalt Surface Repairs (39814/62381/5143) 2 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	5,000.00 1.79%	5,000.00 5,000.00 1.50%	5,000.00 5,000.00 1.32%	5,000.00 0.00 0.00%	333,965

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	30,500.00 0.44%	30,500.00 30,500.00 0.45%	30,500.00 30,500.00 0.43%	30,500.00 30,500.00 0.41%	6,821,536
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/5143) 9 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	66,000.00 0.52%	66,000.00 66,000.00 0.68%	66,000.00 66,000.00 0.66%	66,000.00 66,000.00 0.66%	9,722,159
2013 06	Parks Highway MP 240 Repairs 2013 (39953/62283/5143) 5 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	1,000.00 0.16%	1,000.00 1,000.00 0.21%	1,000.00 1,000.00 0.14%	1,000.00 1,000.00 0.14%	486,565
2012 05	Parks Highway M P 252-263 Rehabilitation (33781/63655/5143) 7 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	160,000.00 1.17%	160,000.00 160,000.00 1.27%	160,000.00 160,000.00 1.26%	160,000.00 160,000.00 1.25%	12,580,165
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1090) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	50,000.00 0.78%	50,000.00 50,000.00 0.67%	50,000.00 50,000.00 0.56%	50,000.00 50,000.00 0.48%	7,440,684
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/5143) 7 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	395,000.00 3.55%	395,000.00 395,000.00 4.15%	395,000.00 395,000.00 4.09%	395,000.00 395,000.00 4.00%	9,525,695
2012 01	South Cushman Street - Mitchell Expressway To Sanduri Street (33536/63289/5143) 4 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	21,000.00 0.60%	21,000.00 21,000.00 0.68%	21,000.00 21,000.00 0.64%	21,000.00 21,000.00 0.62%	3,098,636
2009 06	PSG - Mitkof HWY - Scow Bay to Crystal Lake Hatchery Road (18612/68819/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	20,000.00 0.34%	20,000.00 20,000.00 0.44%	20,000.00 20,000.00 0.35%	20,000.00 20,000.00 0.29%	4,592,240
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/5143) 1 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,059,696
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/5143) 4 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	129,492.00 0.48%	129,492.00 129,492.00 0.45%	129,492.00 129,492.00 0.44%	129,492.00 129,492.00 0.44%	28,866,904

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 10	North Pole Interchange Pedestrian Facilities (39051/76719/5143) 5 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	1,600.00 0.09%	1,600.00 1,600.00 0.09%	1,600.00 1,600.00 0.09%	1,600.00 1,600.00 0.09%	1,766,369
2011 11	Dalton Highway MP 197-209 Rehabilitation (33732/61214/0) 7 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	273,000.00 1.14%	273,000.00 273,000.00 1.14%	273,000.00 273,000.00 1.09%	273,000.00 273,000.00 1.03%	23,953,284
2012 11	Sawmill Creek Road Upgrade (37924/68216/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,789,167
2012 02	68688 - Klw To Hollis Pvmt Rehab - Final Estimate (35641/68688/0) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	50,000.00 0.32%	50,000.00 50,000.00 0.39%	50,000.00 50,000.00 0.39%	50,000.00 50,000.00 0.35%	12,913,532
2011 02	Sand Point School Loop Road (33007/52408/5143) 7 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,599,790
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/5143) 9 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	40,000.00 0.18%	40,000.00 40,000.00 0.19%	40,000.00 40,000.00 0.19%	40,000.00 40,000.00 0.18%	20,669,751
2013 01	WRG Zimovia Pavement Rehabilitation (38064/67425/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	50,000.00 0.54%	50,000.00 50,000.00 0.64%	50,000.00 50,000.00 0.62%	50,000.00 50,000.00 0.60%	7,822,574
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/5143) 8 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	30,650,414
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/0) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	25,154,532
2011 03	Richardson Highway MP 148-159 Reconstruction (1642/76727/5143) 8 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	306,500.00 0.99%	306,500.00 306,500.00 1.12%	306,500.00 306,500.00 1.07%	306,500.00 306,500.00 1.04%	27,434,902
2010 11	JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment	Contingent Sum	1	50,000.00 0.80%	50,000.00 50,000.00 1.02%	50,000.00 50,000.00 0.72%	50,000.00 50,000.00 0.68%	4,884,352
2011 12	Illinois Street Reconstruction (33274/63102/5143) 4 Bids Tendered	401(10) ASPHALT MATERIAL PRICE ADJUSTMENT	CONTINGENT SUM	1	34,000.00 0.15%	34,000.00 34,000.00 0.15%	34,000.00 34,000.00 0.15%	34,000.00 34,000.00 0.15%	21,965,863

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/5143) 2 Bids Tendered	401(10) ASPHALT MATERIAL PRICE ADJUSTMENT	Contingent Sum		0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,362,244
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/5143) 10 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,834,021
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement Preservation (42246/53164 55261/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,749,902
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/5143) 4 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	39,452,755
2013 11	Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/5143) 4 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,295,938
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/5143) 4 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,489,670
2010 10	Seward Highway MP 115-124 Resurfacing (32033/52491/5143) 2 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,310,434
2013 05	Anchorage Asphalt Surface Repairs, 2013 (40314/54396/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,793,675

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/5143) 5 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	15,157,512
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/5143) 4 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,874,455
2013 06	Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/0) 2 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,924,423
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	13,486,059
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,598,065
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/0) 2 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,243,416
2012 05	Seward Hwy Mp 89 To 96.6 Resurfacing (37470/52991/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,436,195
2015 05	Fairview Loop Road Pavement Preservation (44583/51774/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,839,935
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/5143) 5 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	15,967,622

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/5143) 4 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,906,885
2014 04	88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/5143) 9 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,773,227
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/5143) 5 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,989,291
2014 07	ANC Postmark Storm Drain Outfall Repairs (43054/57348/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,568,324
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/5143) 6 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	17,817,902
2014 05	Birch Road: Whispering Spruce Intersection Improvements (42792/55627/5143) 7 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	734,400
2010 09	Sterling Highway MP 90-82 Resurfacing (29634/52493/5143) 4 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,750,509
2012 04	Holt-Lamplight Road Resurfacing (37466/52638/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,646,626
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/5143) 8 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	22,945,463

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 02	Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,379,578
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/0) 8 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,589,893
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,713,734
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515/52783/5143) 4 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,496,801
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/0) 5 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	25,973,241
2014 06	Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/5143) 5 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,322,551
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/5143) 7 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	13,969,176
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	25,000.00 0.28%	25,000.00 25,000.00 0.27%	25,000.00 25,000.00 0.25%	25,000.00 25,000.00 0.24%	9,109,265
2009 02	Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/5143) 5 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum		0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,862,510

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/5143) 5 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,994,028
2009 05	Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy Lane) (21492/51595/5143) 2 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,194,692
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/5143) 2 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,243,416
2014 11	Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,961,445
2012 06	Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,799,276
2014 04	Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum		0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,798,426
2011 11	Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,704,798
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/5143) 2 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,769,856
2014 09	Central Region Highway Data Equipment 2012 (43114/52809/5143) 2 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,551,390

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 06	Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/5143) 5 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,932,542
2009 05	Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway Emergency Bridge Repair, 2009 (21792/52000 51777/5143) 4 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum		0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	12,676,055
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/5143) 2 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,125,191
2013 10	Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,789,467
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,698,675
2010 01	Glenn Hwy: Airport Heights To Hiland Resurfacing (25119/51945/5143) 4 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,052,764
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,527,698
2012 12	Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/5143) 4 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	14,495,924
2013 05	Birch Road: O'Malley to Huffman Resurfacing (GF) (40551/55432/5143) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	611,591

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 10	ANC Kulis Transition Repairs and Modifications (43566/54066/0) 8 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,178,369
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/0) 3 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,998,998
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/5143) 6 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,172,129
2010 03	GLENN HWY: EKLUTNA TO PARKS HWY RESURFACING/CULVERT MP 13.0(FARM AVE) (27674/52110 52385/5143) 4 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,859,876
2009 12	Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/5143) 5 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	943,974
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/5143) 7 Bids Tendered	401(10) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	20,758,919
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/5143) 3 Bids Tendered	401(10) ASPHALT MATERIAL PRICE ADJUSTMENT - UNIT PRICE	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	16,932,672
2009 05	Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To Marine Way (19675/51930/0) 2 Bids Tendered	401(10) ASPHALT MATERIAL PRICE ADJUSTMENT - UNIT PRICE	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,963,225
2009 06	Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road (19654/51916/0) 3 Bids Tendered	401(10) ASPHALT MATERIAL PRICE ADJUSTMENT - UNIT PRICE	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,636,173

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/5143) 2 Bids Tendered	401(10) Asphalt Material Price Adjustment- Unit Price	Contingent Sum	1	20,000.00 0.17%	20,000.00 20,000.00 0.18%	20,000.00 20,000.00 0.15%	20,000.00 0.00 0.00%	10,891,541
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/5143) 4 Bids Tendered	401(10) Asphalt Material Price Adjustment-Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,696,203
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/5143) 5 Bids Tendered	401(10) Asphalt Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	12,682,497
2009 04	Wasilla Gravel Roads Paving (19874/58165/0) 6 Bids Tendered	401(10) ASPHALT PRICE ADJUSTMENT - UNIT PRICE	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	363,263
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/0) 2 Bids Tendered	401(10) PAVEMENT SMOOTHNESS PRICE ADJUSTMENT	CONTINGENT SUM	1	30,000.00 0.20%	30,000.00 30,000.00 0.22%	30,000.00 30,000.00 0.22%	30,000.00 0.00 0.00%	13,394,988
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/0) 3 Bids Tendered	401(10) Pavement Smoothness Price Adjustment Method (2)	Contingent Sum	1	120,094.00 1.69%	120,094.00 120,094.00 1.46%	120,094.00 120,094.00 1.42%	120,094.00 120,094.00 1.37%	8,240,476
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//7886) 4 Bids Tendered	401(10) Pavement Smoothness Price Adjustment, Method 1	Contingent Sum	1	245,700.00 0.66%	245,700.00 245,700.00 0.68%	245,700.00 245,700.00 0.67%	245,700.00 245,700.00 0.61%	36,149,513
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/7886) 3 Bids Tendered	401(10) Pavement Smoothness Price Adjustment, Method 1	Contingent Sum	1	134,135.00 1.11%	134,135.00 134,135.00 1.07%	134,135.00 134,135.00 0.97%	134,135.00 134,135.00 0.93%	12,499,865
2017 06	FMATS Area Surface Upgrades FFY 2017 (46184//7886) 3 Bids Tendered	401(10) Pavement Smoothness Price Adjustment, Method 1	Contingent Sum	1	31,105.90 2.24%	31,105.90 31,105.90 2.41%	31,105.90 31,105.90 2.34%	31,105.90 31,105.90 2.04%	1,290,111

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Goldhill Road Bicycle And Pedestrian Facility (45033/63293/7886) 4 Bids Tendered	401(10) Pavement Smoothness Price Adjustment, Method 1	Contingent Sum	1	34,000.00 1.04%	34,000.00 34,000.00 1.19%	34,000.00 34,000.00 1.13%	34,000.00 34,000.00 1.11%	2,864,888
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/7886) 2 Bids Tendered	401(10) Pavement Smoothness Price Adjustment, Method 2	Contingent Sum	1	244,000.00 1.21%	244,000.00 244,000.00 1.47%	244,000.00 244,000.00 1.37%	244,000.00 0.00 0.00%	16,614,244
2018 07	(67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/7886) 1 Bids Tendered	401(10) Pavement Smoothness Price Adjustment, Method 2	CONTINGENT SUM	1	98,600.00 1.71%	98,600.00 98,600.00 1.60%	98,600.00 0.00 0.00%	98,600.00 0.00 0.00%	6,157,603
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/7886) 5 Bids Tendered	401(10) Pavement Smoothness Price Adjustment, Method 2	Contingent Sum	1	150,978.00 1.46%	150,978.00 150,978.00 1.68%	150,978.00 150,978.00 1.44%	150,978.00 150,978.00 1.41%	8,986,166
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/5143) 4 Bids Tendered	401(10).1 Asphalt Material Price Adjustment	Contingent Sum	1	20,000.00 0.15%	20,000.00 20,000.00 0.18%	20,000.00 20,000.00 0.18%	20,000.00 20,000.00 0.16%	11,172,615
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/5143) 5 Bids Tendered	401(10)-A Asphalt Material Price Adjustment	Contingent Sum	1	127,000.00 0.33%	127,000.00 127,000.00 0.43%	127,000.00 127,000.00 0.41%	127,000.00 127,000.00 0.40%	29,587,321
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/5143) 3 Bids Tendered	401(10)-A Asphalt Material Price Adjustment	Contingent Sum	1	20,000.00 0.30%	20,000.00 20,000.00 0.33%	20,000.00 20,000.00 0.31%	20,000.00 20,000.00 0.29%	6,138,597

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//0) 4 Bids Tendered	401(10)-A Pavement Smoothness Price Adjustment, Method 1	Contingent Sum	1	144,823.15 0.55%	144,823.15 144,823.15 0.58%	144,823.15 144,823.15 0.53%	144,823.15 144,823.15 0.48%	24,869,247
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/5143) 5 Bids Tendered	401(10)-B Asphalt Material Price Adjustment	Contingent Sum	1	157,000.00 0.41%	157,000.00 157,000.00 0.53%	157,000.00 157,000.00 0.51%	157,000.00 157,000.00 0.49%	29,587,321
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/0) 3 Bids Tendered	401(103) ASPHALT CONCRETE, TYPE II, CLASS B, FOR DRIVEWAYS	Square Feet	38,764	6.00 3.47%	2.50 2.50 1.58%	2.90 3.20 1.93%	3.20 3.00 1.70%	6,138,597
2015 03	Yankovich / Miller Hill Multi-Use Path (43375/76707/1088) 3 Bids Tendered	401(104) HMA, Type II, Class B	Ton	951	60.00 3.42%	129.00 129.00 7.73%	136.33 150.00 7.64%	150.00 130.00 6.49%	1,587,663
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/1088) 7 Bids Tendered	401(104) HMA, Type II; Class "B"	Ton	1,497	110.00 2.39%	125.00 135.00 3.15%	139.48 130.00 2.65%	155.00 145.00 2.87%	6,419,604
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/1088) 7 Bids Tendered	401(104) HMA, Type II; Class "B"	Ton	3,107	70.00 2.12%	67.75 129.00 3.43%	109.96 138.00 3.46%	150.00 70.00 1.71%	11,699,696
2015 02	Bennett Road Resurfacing (44212/63911/7292) 3 Bids Tendered	401(104) HMA, Type II; Class B	Ton	2,000	160.00 19.07%	60.00 100.00 20.81%	94.33 60.00 11.27%	123.00 123.00 20.52%	961,036

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1088)	401(104) HMA, Type II; Class B	Ton	12,860	55.00 10.31%	94.00 94.00 17.05%	98.00 100.00 17.47%	100.00 100.00 16.22%	7,090,895
2015 02	Plack Road Bicycle/Pedestrian Facility (43167/77248/1088) 4 Bids Tendered	401(104) HMA, Type II; Class B	Ton	3,928	70.00 11.17%	65.00 100.00 16.86%	100.25 114.00 17.91%	122.00 65.00 9.99%	2,329,969
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/0) 3 Bids Tendered	401(104)-A HMA Type II; Class B	Square Yard	1,998	90.00 2.52%	42.00 45.00 1.09%	49.00 42.00 0.99%	60.00 60.00 1.36%	8,240,476
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1088) 3 Bids Tendered	401(104)-A HMA, Type II; Class B	Ton	1,316	60.00 1.15%	100.00 110.00 2.04%	103.33 100.00 1.79%	110.00 100.00 1.66%	7,090,895
2015 02	Bennett Road Resurfacing (44212/63911/7294) 3 Bids Tendered	401(107) Asphalt Cement, Grade 52-28	Ton	108	850.00 5.47%	0.01 0.01 0.00%	333.67 1,000.00 10.15%	1,000.00 1.00 0.01%	961,036
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1089) 3 Bids Tendered	401(107) Asphalt Cement, Grade 52-28	Ton	721	870.00 9.14%	1.00 100.00 1.02%	34.00 1.00 0.01%	100.00 1.00 0.01%	7,090,895
2015 03	Yankovich / Miller Hill Multi-Use Path (43375/76707/1089) 3 Bids Tendered	401(107) Asphalt Cement, Grade PG 52-28	Ton	56	725.00 2.43%	0.01 1.00 0.00%	0.67 0.01 0.00%	1.00 1.00 0.00%	1,587,663
2015 02	Plack Road Bicycle/Pedestrian Facility (43167/77248/1089) 4 Bids Tendered	401(107) Asphalt Cement, Grade PG 52-28	Ton	216	650.00 5.71%	0.01 0.01 0.00%	251.00 1.00 0.01%	1,000.00 1,000.00 8.46%	2,329,969

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/1089) 7 Bids Tendered	401(107) Asphalt Cement, Grade PG 52-40	Ton	186	750.00 1.36%	0.01 1.00 0.00%	618.29 1.00 0.00%	1,500.00 1,425.00 2.08%	11,699,696
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1089) 3 Bids Tendered	401(107)-A Asphalt Cement, Grade 52-28	Ton	77	725.00 0.81%	1.00 1.00 0.00%	1.00 1.00 0.00%	1.00 1.00 0.00%	7,090,895
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/7886) 5 Bids Tendered	401(10A) Pavement Smoothness Price Adjustment, Method 1	Contingent Sum	1	188,172.00 0.40%	188,172.00 188,172.00 0.45%	188,172.00 188,172.00 0.43%	188,172.00 188,172.00 0.41%	42,094,598
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/7138) 3 Bids Tendered	401(11) Fiber Reinforced Hot Mix Asphalt, Type II, Class A	Ton	988	97.00 0.71%	130.00 130.00 1.28%	143.33 150.00 1.35%	150.00 150.00 1.23%	9,998,998
2015 12	Badger Road Bike/pedestrian Path Resurfacing (44891/60820/7138) 4 Bids Tendered	401(11) HMA, Driveway, Type II; Class B	Ton	350	120.00 3.20%	100.00 100.00 2.78%	204.75 200.00 5.10%	275.00 244.00 5.73%	1,257,111
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/7886) 2 Bids Tendered	401(11) Pavement Smoothness Price Adjustment, Method 2	Contingent Sum	1	50,564.00 0.62%	50,564.00 50,564.00 0.75%	50,564.00 50,564.00 0.73%	50,564.00 0.00 0.00%	6,769,856
2012 05	Seward Hwy Mp 89 To 96.6 Resurfacing (37470/52991/7889) 3 Bids Tendered	401(11) Repair of Crack, All Widths	Linear Foot	52,620	6.50 6.93%	5.00 5.00 5.93%	6.25 5.75 6.44%	8.00 8.00 8.39%	4,436,195
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/0) 7 Bids Tendered	401(111) HMA Price Adjustment, Type II; Class "B"	Contingent Sum	1	38,000.00 0.37%	38,000.00 38,000.00 0.32%	38,000.00 38,000.00 0.31%	38,000.00 38,000.00 0.30%	11,699,696
2015 02	Bennett Road Resurfacing (44212/63911/7298) 3 Bids Tendered	401(111) HMA Price Adjustment, Type II; Class B	Contingent Sum	1	30,000.00 1.79%	30,000.00 30,000.00 3.12%	30,000.00 30,000.00 2.82%	30,000.00 30,000.00 2.50%	961,036

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1091) 3 Bids Tendered	401(111) HMA Price Adjustment, Type II; Class B	Contingent Sum	1	74,700.00 1.09%	74,700.00 74,700.00 1.05%	74,700.00 74,700.00 1.01%	74,700.00 74,700.00 0.94%	7,090,895
2015 02	Plack Road Bicycle/Pedestrian Facility (43167/77248/1091) 4 Bids Tendered	401(111) HMA Price Adjustment, Type II; Class B	Contingent Sum	1	41,729.00 1.70%	41,729.00 41,729.00 1.79%	41,729.00 41,729.00 1.67%	41,729.00 41,729.00 1.63%	2,329,969
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/0) 3 Bids Tendered	401(112) Longitudinal Joint Density Price Adjustment	Contingent Sum	1	21,250.00 0.31%	21,250.00 21,250.00 0.30%	21,250.00 21,250.00 0.29%	21,250.00 21,250.00 0.27%	7,090,895
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/0) 7 Bids Tendered	401(115) HMA, Driveway, Type II: Class "B"	Ton	27	115.00 0.05%	135.00 202.50 0.09%	191.71 235.00 0.09%	235.00 185.00 0.07%	6,419,604
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/0) 7 Bids Tendered	401(118) Asphalt Material Price Adjustment	Contingent Sum	1	2,500.00 0.04%	2,500.00 2,500.00 0.04%	2,500.00 2,500.00 0.03%	2,500.00 2,500.00 0.03%	6,419,604
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/5143) 3 Bids Tendered	401(118) Asphalt Material Price Adjustment	Contingent Sum	1	111,760.00 1.63%	111,760.00 111,760.00 1.58%	111,760.00 111,760.00 1.52%	111,760.00 111,760.00 1.41%	7,090,895
2015 02	Plack Road Bicycle/Pedestrian Facility (43167/77248/5143) 4 Bids Tendered	401(118) Asphalt Material Price Adjustment	Contingent Sum	1	9,720.00 0.39%	9,720.00 9,720.00 0.42%	9,720.00 9,720.00 0.39%	9,720.00 9,720.00 0.38%	2,329,969
2015 02	Bennett Road Resurfacing (44212/63911/7293) 3 Bids Tendered	401(118) Asphalt Material Price Adjustment	Contingent Sum	1	60,000.00 3.58%	60,000.00 60,000.00 6.24%	60,000.00 60,000.00 5.64%	60,000.00 60,000.00 5.01%	961,036

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/0) 7 Bids Tendered	401(118) Asphalt Material Price Adjustment	Contingent Sum	1	19,000.00 0.19%	19,000.00 19,000.00 0.16%	19,000.00 19,000.00 0.15%	19,000.00 19,000.00 0.15%	11,699,696
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/5143) 3 Bids Tendered	401(118)-A Asphalt Material Price Adjustment	Contingent Sum	1	4,200.00 0.06%	4,200.00 4,200.00 0.06%	4,200.00 4,200.00 0.06%	4,200.00 4,200.00 0.05%	7,090,895
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1089) 3 Bids Tendered	401(12) Asphalt Cement, Grade PG 58-28	Ton	34.5	930.00 1.95%	1,000.00 1,100.00 2.41%	1,066.67 1,100.00 2.39%	1,100.00 1,000.00 2.05%	1,576,571
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/0) 2 Bids Tendered	401(1-2) ASPHALT CONCRETE, TYPE II, CLASS B	TON	4,564	95.00 5.18%	75.00 110.00 6.00%	92.50 75.00 3.62%	110.00 0.00 0.00%	8,362,244
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/1468) 9 Bids Tendered	401(12) HMA, Driveway, Type II, Class B	Ton	25	70.00 0.04%	120.00 120.00 0.07%	337.86 427.75 0.25%	427.75 400.00 0.23%	4,094,773
2015 12	Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/7887) 4 Bids Tendered	401(12) HMA, Driveway, Type II; Class A	Ton	520	100.00 1.30%	135.00 150.00 2.11%	165.00 135.00 1.88%	200.00 175.00 2.18%	3,688,652
2018 05	FMATS Yukon Drive Improvements (46581//7887) 4 Bids Tendered	401(12) HMA, Driveway, Type II; Class B	Ton	162	120.00 0.79%	155.00 155.00 1.21%	178.75 170.00 1.32%	210.00 210.00 1.59%	2,077,001
2017 06	FMATS Area Surface Upgrades FFY 2017 (46184//7887) 3 Bids Tendered	401(12) HMA, Driveway, Type II; Class B	Ton	394	70.00 1.99%	109.00 109.00 3.33%	153.00 150.00 4.45%	200.00 200.00 5.17%	1,290,111
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//0) 3 Bids Tendered	401(12) HMA, Driveway, Type II; Class B	Ton	1,450	80.00 0.77%	130.00 130.00 1.49%	156.67 150.00 1.61%	190.00 190.00 2.03%	12,656,111
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/7887) 3 Bids Tendered	401(12) HMA, Driveway, Type II; Class B	Ton	1,191	130.00 1.28%	115.00 120.00 1.14%	126.00 115.00 0.99%	143.00 143.00 1.19%	12,499,865

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Goldhill Road Bicycle And Pedestrian Facility (45033/63293/7887) 4 Bids Tendered	401(12) HMA, Driveway, Type II; Class B	Ton	520	70.00 1.12%	160.00 175.00 3.18%	175.34 160.00 2.77%	206.34 160.00 2.72%	2,864,888
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/7887) 6 Bids Tendered	401(12) HMA, Driveway, Type II; Class B	Ton	158	60.00 0.11%	150.00 200.00 0.36%	242.94 325.00 0.52%	325.00 200.00 0.28%	8,683,260
2018 04	FMATS Area Surface Upgrades FFY2018 (47333/90243/7887) 3 Bids Tendered	401(12) HMA, Driveway, Type II; Class B	Ton	418	70.00 0.98%	140.00 140.00 2.30%	178.33 200.00 3.24%	200.00 195.00 2.93%	2,540,774
2015 05	Fairview Loop Road Pavement Preservation (44583/51774/7886) 3 Bids Tendered	401(12) Pavement Smoothness Price Adjustment, Method 2	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,839,935
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1088) 4 Bids Tendered	401(12)-A HMA, Driveway, Type II; Class B	Ton	888	510.00 1.73%	130.00 130.00 0.46%	154.56 160.00 0.52%	178.25 150.00 0.44%	24,869,247
2018 06	Cordova City Street Improvements - Adams Avenue (ATAP) (48266//0) 1 Bids Tendered	401(122) HMA, Type II; Class B	Lump Sum	1	65,000.00 14.72%	169,200.00 169,200.00 27.53%	169,200.00 0.00 0.00%	169,200.00 0.00 0.00%	614,692
2018 06	Cordova City Street Improvements - Adams Avenue (ATAP) (48266//0) 1 Bids Tendered	401(123) Asphalt Binder, Grade PG 52-28	Lump Sum	1	11,000.00 2.49%	500.00 500.00 0.08%	500.00 0.00 0.00%	500.00 0.00 0.00%	614,692
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/0) 2 Bids Tendered	401(1-3) ASPHALT CONCRETE, TYPE III; CLASS B	TON	23	100.00 0.03%	150.00 150.00 0.04%	500.00 850.00 0.21%	850.00 0.00 0.00%	8,362,244
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/5143) 5 Bids Tendered	401(14) Joint Adhesive	Linear Foot	4,658	0.50 0.01%	0.01 1.60 0.02%	0.86 0.01 0.00%	1.60 0.20 0.00%	40,745,592
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/7888) 8 Bids Tendered	401(14) Joint Adhesive	Linear Foot	4,600	1.00 0.56%	0.01 1.00 1.10%	1.14 1.20 1.24%	2.00 0.01 0.01%	419,951

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//7888) 4 Bids Tendered	401(14) Joint Adhesive	Linear Foot	43,700	1.00 0.33%	0.01 0.45 0.14%	0.62 0.01 0.00%	1.50 0.50 0.14%	13,727,979
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /7888) 7 Bids Tendered	401(14) Joint Adhesive	Linear Foot	80,300	0.75 0.28%	0.01 0.20 0.08%	0.42 0.01 0.00%	2.30 0.30 0.11%	18,937,555
2018 07	Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest Drive Intersection Improvements (48470//7888) 1 Bids Tendered	401(14) Joint Adhesive	Linear Foot	2,400	1.50 0.16%	2.00 2.00 0.20%	2.00 0.00 0.00%	2.00 0.00 0.00%	2,415,196
2018 04	Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/7888) 7 Bids Tendered	401(14) Joint Adhesive	Linear Foot	62,903	1.00 0.71%	0.01 1.00 0.84%	0.29 0.01 0.01%	1.00 0.01 0.01%	7,494,743
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/7888) 1 Bids Tendered	401(14) Joint Adhesive	Linear Foot	9,400	1.00 0.11%	0.30 0.30 0.03%	0.30 0.00 0.00%	0.30 0.00 0.00%	9,681,105
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/7888) 6 Bids Tendered	401(14) Joint Adhesive	Linear Foot	206,730	1.00 0.74%	0.01 0.01 0.01%	0.45 0.01 0.01%	1.10 1.00 0.69%	29,100,627
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/7888) 8 Bids Tendered	401(14) Joint Adhesive	Linear Foot	1,750	1.00 0.21%	0.01 1.00 0.42%	1.14 1.20 0.47%	2.00 0.01 0.00%	419,951
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/7888) 8 Bids Tendered	401(14) JOINT ADHESIVE	LINEAR FOOT	62,196	0.50 0.31%	0.01 0.20 0.14%	0.85 1.50 1.04%	1.50 1.00 0.69%	8,594,153

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	401(14) JOINT ADHESIVE	LINEAR FOOT	16,000	1.00 0.02%	0.20 0.20 0.01%	0.35 0.50 0.01%	0.50 0.00 0.00%	55,969,371
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered	401(14) JOINT ADHESIVE	LINEAR FOOT	27,993	2.50 0.56%	0.50 0.50 0.13%	0.75 1.00 0.25%	1.00 0.00 0.00%	10,388,523
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/5143) 6 Bids Tendered	401(15) B Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,196,232
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/5143) 1 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,681,105
2017 06	Richardson Highway MP 337 Eielson AFB Intersection Improvements (46282//5143) 3 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	20,000.00 1.17%	20,000.00 20,000.00 1.47%	20,000.00 20,000.00 1.45%	20,000.00 20,000.00 1.27%	1,364,112
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/5143) 9 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	25,000.00 0.34%	25,000.00 25,000.00 0.39%	25,000.00 25,000.00 0.33%	25,000.00 25,000.00 0.31%	6,367,197
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/5143) 6 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	12,869,962
2017 06	Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/7888) 7 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,151,595

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /5143) 7 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	18,937,555
2015 09	Parks Highway MP 192-194 Resurfacing (43411/60741/5143) 2 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	3,420.00 0.15%	3,420.00 3,420.00 0.16%	3,420.00 3,420.00 0.14%	3,420.00 0.00 0.00%	2,089,539
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/5143) 3 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	10,000.00 0.14%	10,000.00 10,000.00 0.12%	10,000.00 10,000.00 0.12%	10,000.00 10,000.00 0.11%	8,240,476
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7293) 3 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	50,000.00 0.33%	50,000.00 50,000.00 0.40%	50,000.00 50,000.00 0.37%	50,000.00 50,000.00 0.37%	12,656,111
2015 07	FMATS Area Surface & Approach Upgrades FFY2015 (44227/64103/5143) 3 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	23,248.00 4.05%	23,248.00 23,248.00 4.30%	23,248.00 23,248.00 3.75%	23,248.00 23,248.00 3.12%	541,111
2018 04	Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/5143) 7 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,494,743
2015 08	Parks Highway MP 235 Drainage Improvements (44211/62176 & 62914/5143) 1 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	607,950
2017 08	HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/5143) 5 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,980,177
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	6,500.00 0.06%	6,500.00 6,500.00 0.07%	6,500.00 6,500.00 0.07%	6,500.00 6,500.00 0.06%	9,545,573

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 02	AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//5143)	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	684,191
2018 07	(67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/5143) 1 Bids Tendered	401(15) Asphalt Material Price Adjustment	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,157,603
2017 04	Richardson Highway Valdez Glacier Stream Bridge #556 and Lowe River Bridge #558 (46314//5143) 2 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	30,000.00 2.86%	30,000.00 30,000.00 3.16%	30,000.00 30,000.00 2.87%	30,000.00 0.00 0.00%	947,919
2015 10	POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay Rd (43175/68084/5143) 2 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	75,000.00 2.09%	75,000.00 75,000.00 3.06%	75,000.00 75,000.00 2.92%	75,000.00 0.00 0.00%	2,452,963
2017 03	Seward Road Improvements (46779/N/A/5143) 4 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,946,524
2018 07	HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468//5143) 4 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,970,421
2017 03	Steese Expressway to Front Street Bicycle/Pedestrian Path (45878/62836/0) 4 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	10,000.00 1.10%	10,000.00 10,000.00 1.17%	10,000.00 10,000.00 1.08%	10,000.00 10,000.00 1.01%	858,231
2015 10	SGY- Klondike Highway Repairs (43123/Z684800000/5143) 2 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,549,720
2017 03	Seward Road Improvements (46779/N/A/5143) 4 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,946,524

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 04	FMATS Area Surface Upgrades FFY2018 (47333/90243/5143) 3 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	12,800.00 0.43%	12,800.00 12,800.00 0.50%	12,800.00 12,800.00 0.50%	12,800.00 12,800.00 0.46%	2,540,774
2018 06	AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/5143) 3 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,068,928
2018 07	AMATS: Westchester Lagoon Nature Trail Rehabilitation (48449//5143) 3 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	506,884
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//5143) 4 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	36,149,513
2017 03	Seward Road Improvements (46779/N/A/5143) 4 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,946,524
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/5143) 6 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,554,978
2015 12	Badger Road Bike/pedestrian Path Resurfacing (44891/60820/5143) 4 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	4,958.98 0.38%	4,958.98 4,958.98 0.39%	4,958.98 4,958.98 0.36%	4,958.98 4,958.98 0.33%	1,257,111
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/5143) 6 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	38,079.00 0.43%	38,079.00 38,079.00 0.44%	38,079.00 38,079.00 0.39%	38,079.00 38,079.00 0.33%	8,683,260
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/5143) 5 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,986,166
2016 04	Goldhill Road Bicycle And Pedestrian Facility (45033/63293/5143) 4 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	10,000.00 0.31%	10,000.00 10,000.00 0.35%	10,000.00 10,000.00 0.33%	10,000.00 10,000.00 0.33%	2,864,888

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/5143) 6 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	5,946.00 0.08%	5,946.00 5,946.00 0.08%	5,946.00 5,946.00 0.07%	5,946.00 5,946.00 0.07%	7,125,000
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/5143) 5 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,703,504
2016 06	ANC Paving and Drainage Improvements 2016 (45805/58341/5143) 9 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	341,075
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/5143) 8 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	419,951
2016 03	Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/5143) 4 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,198,107
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/5143) 9 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	5,000.00 0.13%	5,000.00 5,000.00 0.12%	5,000.00 5,000.00 0.12%	5,000.00 5,000.00 0.11%	4,094,773
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/5143) 3 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	202,650.00 1.68%	202,650.00 202,650.00 1.62%	202,650.00 202,650.00 1.47%	202,650.00 202,650.00 1.41%	12,499,865
2018 01	Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//5143) 4 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,253,083
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//5143) 6 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	9,462.00 0.08%	9,462.00 9,462.00 0.10%	9,462.00 9,462.00 0.09%	9,462.00 9,462.00 0.08%	9,911,534
2015 10	Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7293) 2 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,491,195

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 07	F M A T S Area Surface Upgrades F F Y 2016 (45472//7293) 3 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	24,563.00 2.76%	24,563.00 24,563.00 3.14%	24,563.00 24,563.00 3.07%	24,563.00 24,563.00 2.46%	782,631
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/5143) 2 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	16,614,244
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/5143) 8 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	419,951
2015 05	Tok Cutoff M P 24-30 Resurfacing (43646/62188/5143) 4 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	51,113.00 1.09%	51,113.00 51,113.00 1.24%	51,113.00 51,113.00 1.22%	51,113.00 51,113.00 1.09%	4,112,844
2017 06	FMATS Area Surface Upgrades FFY 2017 (46184//7293) 3 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	6,840.00 0.49%	6,840.00 6,840.00 0.53%	6,840.00 6,840.00 0.52%	6,840.00 6,840.00 0.45%	1,290,111
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/0) 8 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	19,000.00 0.28%	19,000.00 19,000.00 0.33%	19,000.00 19,000.00 0.29%	19,000.00 19,000.00 0.28%	5,769,321
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/5143) 4 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	15,712,283

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,898,726
2017 05	Soldotna: Funny River Road Improvements (47045/53750/5143) 2 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,964,337
2018 05	AMATS: Anchorage Areawide Trails Rehabilitation - Benson Boulevard Pathway (48256//5143) 5 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	672,850
2015 10	Glenn Highway: MP 49 (45214/50994/5143) 13 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,836,370
2018 04	Chena Ridge Cripple Creek Culvert Replacement (46349/60624/5143) 7 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	130,000.00 7.38%	130,000.00 130,000.00 6.67%	130,000.00 130,000.00 6.06%	130,000.00 130,000.00 5.48%	1,950,325
2018 06	Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740//0) 4 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	10,000.00 0.19%	10,000.00 10,000.00 0.28%	10,000.00 10,000.00 0.20%	10,000.00 10,000.00 0.19%	3,612,284
2018 05	AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/5143) 4 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,109,658
2015 09	Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/5143) 5 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	67,000.00 0.62%	67,000.00 67,000.00 0.70%	67,000.00 67,000.00 0.66%	67,000.00 67,000.00 0.59%	9,525,913
2018 05	FMATS Yukon Drive Improvements (46581//5143) 4 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	32,780.00 1.33%	32,780.00 32,780.00 1.58%	32,780.00 32,780.00 1.58%	32,780.00 32,780.00 1.54%	2,077,001

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 06	Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 & CFHWY00107/5143)	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,393,658
2016 01	Lucus Road Improvements (45390/55007/5143) 10 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,639,288
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to Sterling; Sterling Highway Kenai NWR Visitor Enhancements (47023/54990, 58431, 58533/7662) 4 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	53,907,758
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/0) 8 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	19,000.00 0.28%	19,000.00 19,000.00 5.81%	19,000.00 19,000.00 5.81%	19,000.00 19,000.00 5.81%	327,000
2016 04	Valdez River Encroachment Repairs (44838/64121/7293) 5 Bids Tendered	401(15) Asphalt Material Price Adjustment	Contingent Sum	1	10,391.00 0.36%	10,391.00 10,391.00 0.38%	10,391.00 10,391.00 0.38%	10,391.00 10,391.00 0.31%	2,739,467
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered	401(15) ASPHALT MATERIAL PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,388,523
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/5143) 2 Bids Tendered	401(15) ASPHALT MATERIAL PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	13,394,988

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//5143) 3 Bids Tendered	401(15) ASPHALT MATERIAL PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,440,733
2016 04	Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B) (45688/Z575280000/Z575470000/Z575500000/0) 7 Bids Tendered	401(15) ASPHALT MATERIAL PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,998,584
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/5143) 8 Bids Tendered	401(15) ASPHALT MATERIAL PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,594,153
2015 12	HSIP: CR High Friction Surface Treatment (45334/57092/5143) 5 Bids Tendered	401(15) Asphalt Material Price Adjustment - Unit Price	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,778,888
2009 09	F N S B Surface and Approach Upgrades (23693/63172/1088) 4 Bids Tendered	401(15) Banding and Patching	Square Feet	8,396	3.50 4.08%	3.00 4.00 5.31%	3.68 3.20 4.20%	4.50 4.50 5.59%	632,852
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/5143) 3 Bids Tendered	401(15)-A Asphalt Material Price Adjustment	Contingent Sum	1	2,000.00 0.02%	2,000.00 2,000.00 0.02%	2,000.00 2,000.00 0.02%	2,000.00 2,000.00 0.02%	8,963,033
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7293) 3 Bids Tendered	401(15)-A Asphalt Material Price Adjustment	Contingent Sum	1	33,425.00 1.20%	33,425.00 33,425.00 1.45%	33,425.00 33,425.00 1.29%	33,425.00 33,425.00 1.23%	2,311,182

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//5143) 4 Bids Tendered	401(15)-A Asphalt Material Price Adjustment	Contingent Sum	1	259,044.50 0.99%	259,044.50 259,044.50 1.04%	259,044.50 259,044.50 0.94%	259,044.50 259,044.50 0.86%	24,869,247
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/5143) 3 Bids Tendered	401(15)-B Asphalt Material Price Adjustment	Contingent Sum	1	46,000.00 0.40%	46,000.00 46,000.00 0.51%	46,000.00 46,000.00 0.50%	46,000.00 46,000.00 0.44%	8,963,033
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/0) 3 Bids Tendered	401(15)-C Asphalt Material price Adjustment	Contingent Sum	1	1,000.00 0.01%	1,000.00 1,000.00 0.01%	1,000.00 1,000.00 0.01%	1,000.00 1,000.00 0.01%	8,963,033
2017 05	ANC Postmark Drive Repairs 2017 (47002/CSAPT00198/7889) 2 Bids Tendered	401(16) Crack Repair	Linear Foot	1,300	16.00 3.90%	10.00 19.00 5.03%	14.50 10.00 2.62%	19.00 0.00 0.00%	490,599
2014 05	Glenn Highway Pavement Repairs - Boniface I/C to Knik River Bridge (42731/55815/7889) 3 Bids Tendered	401(16) Moves to Patch Locations Greater than 500 Feet	Each	120	1,000.00 11.52%	1.00 575.00 4.83%	1,008.67 2,450.00 16.86%	2,450.00 1.00 0.01%	1,430,000
2016 08	HSIP: Parks Highway Signing and Striping - Project A & HSIP: Fairbanks Area Signing and Striping - Project B (45833/64259 & 64261/7889) 4 Bids Tendered	401(16)-A Crack Repair	Linear Foot	1,000	8.00 1.10%	2.50 6.00 1.10%	6.63 2.50 0.43%	10.00 8.00 1.15%	544,441
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1088) 5 Bids Tendered	401(1-67.9) Asphalt Concrete, Type II; ClassA	Ton	150	200.00 2.10%	165.00 188.00 1.74%	222.80 224.00 1.94%	317.00 165.00 1.43%	1,623,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number	401(17) Prelevel for Ruts, Delaminations, & Depressions	Square Yard	80	10.00 0.00%	60.00 60.00 0.03%	80.00 100.00 0.04%	100.00 0.00 0.00%	16,614,244
2015 10	SGY- Klondike Highway Repairs (43123/Z684800000/5143) 2 Bids Tendered	401(17) Prelevel for Ruts, Delaminations, and Depressions	Square Yard	260	50.00 0.97%	35.00 49.00 0.82%	42.00 35.00 0.58%	49.00 0.00 0.00%	1,549,720
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1088) 5 Bids Tendered	401(1-78) Asphalt Concrete, Type II; Class A	Ton	430	200.00 6.03%	105.00 188.00 4.98%	187.40 224.00 5.56%	224.00 105.00 2.61%	1,623,000
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/7891) 5 Bids Tendered	401(18) Repair Unstable Pavement	Square Yard	2,000	25.00 0.48%	1.00 20.00 0.45%	15.40 20.00 0.38%	20.00 20.00 0.37%	8,986,166
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1088) 5 Bids Tendered	401(1-85) Asphalt Concrete, Type II; ClassA	Ton	150	200.00 2.10%	165.00 188.00 1.74%	222.40 224.00 1.94%	315.00 165.00 1.43%	1,623,000
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/1088) 5 Bids Tendered	401(19) HMA, Type II, Class A	Lump Sum	1	4,000.00 0.10%	24,800.00 24,800.00 0.54%	37,226.99 36,000.00 0.77%	62,000.00 29,400.00 0.63%	4,631,344
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1088) 6 Bids Tendered	401(1A) B HMA, Type II; Class A	Ton	944	100.00 2.26%	125.00 125.00 2.81%	140.75 138.50 3.10%	150.00 150.00 3.30%	4,196,232

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1088) 6 Bids Tendered	401(1A) K HMA, Type II; Class A	Ton	797	135.00 2.58%	125.00 125.00 2.37%	136.83 132.00 2.50%	150.00 143.00 2.65%	4,196,232
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/1088) 3 Bids Tendered	401(1A) Asphalt Concrete, Type II ; Class A	Ton	9,500	80.00 10.86%	54.25 62.00 10.52%	72.08 100.00 16.12%	100.00 54.25 7.94%	5,598,065
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1088) 2 Bids Tendered	401(1A) Asphalt Concrete, Type II; Class A	Ton	630	105.00 4.58%	60.00 135.00 7.56%	97.50 60.00 3.19%	135.00 0.00 0.00%	1,125,191
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515/52783/1088) 4 Bids Tendered	401(1A) Asphalt Concrete, Type II; Class A	Ton	2,800	90.00 5.15%	125.00 125.00 10.01%	131.44 129.75 10.43%	146.00 125.00 10.00%	3,496,801
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1088) 2 Bids Tendered	401(1A) Asphalt Concrete, Type II; Class A	Ton	530	105.00 3.85%	60.00 135.00 6.36%	97.50 60.00 2.69%	135.00 0.00 0.00%	1,125,191
2013 01	WRG Zimovia Pavement Rehabilitation (38064/67425/1088) 3 Bids Tendered	401(1A) Asphalt Concrete, Type II; Class B	Ton	29,625	90.00 28.60%	64.00 75.00 28.40%	69.67 70.00 25.74%	75.00 64.00 22.86%	7,822,574
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/0) 5 Bids Tendered	401(1A) HMA, Type II, Class B	Ton	1,370	110.00 1.99%	172.00 172.00 3.52%	240.40 250.00 4.38%	300.00 235.00 3.23%	6,703,504
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1088) 5 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	653	180.00 0.30%	80.00 143.43 0.23%	115.09 80.00 0.12%	150.00 120.00 0.18%	40,745,592

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 02	AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//1088)	401(1A) HMA, Type II; Class A	Ton	244	168.85 5.00%	105.00 153.00 5.46%	149.04 163.00 5.77%	200.00 160.00 5.21%	684,191
2017 04	Homer: East End Road MP 5.5-12.6 Pavement Preservation (46938/58514/1088) 4 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	13,400	100.00 16.88%	68.00 135.00 29.67%	90.75 80.00 16.79%	135.00 68.00 13.05%	6,096,324
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/1088) 8 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	429	95.00 0.43%	80.00 150.00 0.77%	138.96 136.00 0.68%	200.00 200.00 0.99%	8,348,321
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to Sterling; Sterling Highway Kenai NWR Visitor Enhancements (47023/54990, 58431, 58533/1088) 4 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	72,000	65.00 7.31%	60.00 60.00 8.01%	80.00 90.00 11.17%	90.00 85.00 10.39%	53,907,758
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1088) 9 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	745	68.00 0.91%	110.00 110.00 1.76%	134.45 135.00 2.09%	150.00 125.00 1.86%	4,648,330
2017 05	Soldotna: Funny River Road Improvements (47045/53750/1088) 2 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	2,800	70.00 8.11%	62.00 120.00 17.11%	91.00 62.00 8.84%	120.00 0.00 0.00%	1,964,337
2018 01	Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//1088) 4 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	7,550	100.00 27.53%	70.00 125.00 41.89%	113.25 128.00 40.10%	130.00 70.00 21.52%	2,253,083
2017 08	HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/1088) 5 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	2,500	85.00 7.38%	66.00 66.00 8.33%	96.20 112.00 12.57%	127.00 66.00 7.04%	1,980,177

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 06	ANC Paving and Drainage Improvements 2016 (45805/58341/0) 9 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	960	100.00 26.77%	114.00 116.10 32.68%	133.46 114.00 30.90%	175.00 120.00 31.89%	341,075
2017 02	Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. (46673//1088) 5 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	860	130.00 25.39%	135.00 135.00 24.50%	146.90 160.00 26.23%	160.00 149.50 23.35%	473,904
2017 06	Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/1088) 7 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	1,609	110.00 6.04%	114.00 114.00 8.53%	123.50 134.00 9.29%	134.00 117.00 7.71%	2,151,595
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/1088) 6 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	3,105	135.00 9.68%	75.01 75.01 6.55%	118.80 100.00 8.30%	165.00 87.80 7.09%	3,554,978
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/1088) 5 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	77	180.00 0.33%	165.00 165.00 0.27%	406.36 369.60 0.61%	750.00 312.00 0.52%	4,631,344
2017 05	ANC Postmark Drive Repairs 2017 (47002/CSAPT00198/1088) 2 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	1,280	70.00 16.79%	108.15 108.15 28.22%	129.08 150.00 38.63%	150.00 0.00 0.00%	490,599
2015 10	Glenn Highway: MP 49 (45214/50994/1088) 13 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	2,500	90.00 6.21%	66.00 150.00 13.22%	132.72 152.00 13.21%	154.00 153.00 13.21%	2,836,370
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1088) 3 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	536	120.00 0.58%	110.00 110.00 0.54%	127.33 112.00 0.52%	160.00 160.00 0.73%	10,998,774
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1088) 6 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	15,400	60.00 6.69%	50.00 72.00 8.62%	64.12 57.00 6.59%	73.71 50.00 5.71%	12,869,962

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	AMATS: Anchorage Areawide Trails Rehabilitation - Benson Boulevard Pathway (48256//1088) 5 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	80	140.00 1.42%	100.00 100.00 1.19%	150.69 105.00 1.12%	260.00 260.00 2.63%	672,850
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/1088) 4 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	51,000	70.00 18.86%	64.00 75.00 24.34%	81.75 100.00 30.38%	100.00 88.00 26.56%	15,712,283
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1088) 9 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	632	95.00 0.93%	100.00 132.00 1.46%	137.24 123.00 1.30%	175.00 175.00 1.76%	5,719,942
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/1088) 8 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	2,050	150.00 37.55%	100.00 110.00 53.70%	109.63 100.00 46.04%	125.00 114.00 50.73%	419,951
2016 01	Lucus Road Improvements (45390/55007/1088) 10 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	3,500	68.00 4.35%	65.00 125.50 9.47%	126.70 137.50 10.01%	148.04 120.00 8.49%	4,639,288
2018 07	Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest Drive Intersection Improvements (48470//1088) 1 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	790	180.00 6.46%	275.00 275.00 9.00%	275.00 0.00 0.00%	275.00 0.00 0.00%	2,415,196
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/1088) 8 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	800	150.00 14.66%	100.00 110.00 20.95%	111.50 100.00 17.97%	140.00 114.00 19.80%	419,951
2016 03	Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/1088) 4 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	10,700	75.00 15.59%	56.00 140.00 28.82%	117.75 56.00 11.07%	150.00 150.00 29.22%	5,198,107

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 06	AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/1088) 3 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	12,100	75.00 17.61%	90.00 120.00 28.65%	106.67 90.00 21.21%	120.00 110.00 25.85%	5,068,928
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1088) 7 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	28,200	78.00 10.05%	38.00 40.00 5.96%	57.29 45.00 6.19%	97.00 38.00 5.02%	18,937,555
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/1088) 7 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	3,955	85.00 3.18%	70.00 128.00 5.07%	117.08 120.00 4.68%	150.00 115.00 4.39%	9,982,120
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/7292) 6 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	25,480	60.00 5.49%	64.02 120.00 10.51%	88.59 83.00 7.14%	120.00 72.00 6.13%	29,100,627
2018 04	Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/1088) 7 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	20,218	83.00 18.82%	50.00 50.00 13.49%	95.02 93.00 24.85%	115.00 97.90 25.97%	7,494,743
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1088) 4 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	40,000	70.00 3.92%	45.00 45.00 3.50%	79.56 100.00 7.70%	123.22 50.00 2.68%	51,418,510
2018 05	AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/1088) 4 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	4,250	120.00 36.99%	113.00 113.00 43.28%	119.38 120.00 42.95%	130.00 114.50 40.20%	1,109,658
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements (45736//1088) 4 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	21,292	110.00 22.73%	60.00 60.00 16.17%	72.00 97.00 22.55%	97.00 70.00 16.13%	7,898,726
2018 05	AMATS: Abbott Road Rehab - Phase II (48404//1088) 4 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	590	120.00 1.39%	120.00 125.00 1.43%	135.50 170.00 1.91%	170.00 127.00 1.42%	5,167,568

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1088) 4 Bids Tendered	401(1A) HMA, Type II; Class A	Ton	11,200	65.00 1.80%	82.00 120.00 3.67%	113.25 131.00 3.86%	131.00 120.00 3.36%	36,616,095
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//1088) 3 Bids Tendered	401(1A) HMA, TYPE II; CLASS A	TON	16,700	55.00 26.91%	54.00 54.00 26.21%	65.33 72.00 34.39%	72.00 70.00 29.55%	3,440,733
2016 04	Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B) (45688/Z575280000/Z575470000/Z575500000/0) 7 Bids Tendered	401(1A) HMA, TYPE II; CLASS A	TON	35,800	125.53 33.60%	70.00 93.50 37.20%	107.43 118.00 43.97%	125.00 111.00 40.73%	8,998,584
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered	401(1A) HMA, TYPE II; CLASS A	TON	9,851	150.00 11.90%	96.50 160.00 15.17%	128.25 96.50 8.34%	160.00 0.00 0.00%	10,388,523
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	401(1A) HMA, TYPE II; CLASS A	TON	9,400	86.00 1.15%	85.00 85.00 1.43%	107.50 130.00 2.05%	130.00 0.00 0.00%	55,969,371
2015 12	HSIP: CR High Friction Surface Treatment (45334/57092/1088) 5 Bids Tendered	401(1A) HMA, Type IV; Class A	Ton	4,220	126.00 7.07%	115.00 170.00 10.58%	167.10 224.00 12.89%	224.00 126.50 7.15%	6,778,888
2009 05	Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway Emergency Bridge Repair, 2009 (21792/52000 51777/1088) 4 Bids Tendered	401(1A) Hot Mix Asphalt, Type II ; Class A	Ton	5,100	55.00 1.54%	70.00 70.00 2.82%	83.25 81.00 3.23%	95.00 87.00 3.43%	12,676,055

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 04	Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/1088) 3 Bids Tendered	401(1A) Hot Mix Asphalt, Type II Class A	Ton	7,571	100.00 24.82%	45.00 130.00 35.17%	100.00 125.00 32.99%	130.00 45.00 11.47%	2,798,426
2013 05	Mat-Su District Paving (40672/54711/1088) 2 Bids Tendered	401(1A) Hot Mix Asphalt, Type II or Type IV; Area A	Ton	4,000	120.00 39.49%	112.00 112.00 36.67%	123.00 134.00 38.37%	134.00 0.00 0.00%	1,221,750
2013 05	Peninsula District Paving (40671/14-25-1-002/54711/1088) 2 Bids Tendered	401(1A) Hot Mix Asphalt, Type II or Type IV; Area A	Ton	2,000	115.00 18.55%	112.00 130.00 20.70%	121.00 112.00 16.74%	130.00 0.00 0.00%	1,255,945
2015 07	Anchorage District Paving (44769/15-25-1-029/1088) 3 Bids Tendered	401(1A) Hot Mix Asphalt, Type II or Type IV; Class B, Area A	Ton	300	130.00 3.02%	119.00 150.00 3.66%	164.67 225.00 4.06%	225.00 0.00 0.00%	1,228,875
2016 06	Peninsula District Paving (45869/16-25-1-014/1088) 2 Bids Tendered	401(1A) Hot Mix Asphalt, Type II or Type IV; Class B, Area A	Ton	900	125.00 18.11%	137.00 137.00 14.99%	161.00 185.00 16.92%	185.00 0.00 0.00%	822,700
2016 06	Mat-Su District Paving (45827/16-25-1-013/1088) 4 Bids Tendered	401(1A) Hot Mix Asphalt, Type II or Type IV; Class B, Area A	Ton	2,000	135.00 43.82%	115.00 115.00 44.04%	141.75 115.00 36.39%	210.00 127.00 38.05%	522,200
2012 12	Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/1088) 4 Bids Tendered	401(1A) Hot Mix Asphalt, Type II, Class A	Ton	95,704	60.00 31.82%	46.00 100.00 66.02%	63.13 50.50 33.24%	100.00 56.00 34.16%	14,495,924
2012 09	HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/1088) 5 Bids Tendered	401(1A) Hot Mix Asphalt, Type II, Class A	Ton	2,146	130.00 10.53%	70.00 152.00 12.89%	142.20 144.00 12.07%	185.00 70.00 5.55%	2,530,822
2015 07	Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/1088) 4 Bids Tendered	401(1A) Hot Mix Asphalt, Type II, Class A	Ton	6,520	75.00 3.09%	63.00 125.00 5.84%	107.00 150.00 6.80%	150.00 90.00 3.95%	13,943,673
2010 05	Kalifornsky Beach Road, Pedestrian Pathway (GF) (28634/51482/1088) 5 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	710	55.00 3.63%	89.00 110.00 6.53%	99.60 97.00 5.04%	110.00 89.00 4.27%	1,195,515

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/1088) 4 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	14,700	60.00 14.01%	55.00 85.00 18.09%	76.25 55.00 11.66%	105.00 105.00 20.60%	6,906,885
2013 06	Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/0) 2 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	9,700	65.00 19.79%	80.00 92.00 30.52%	86.00 80.00 23.55%	92.00 0.00 0.00%	2,924,423
2009 02	Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/1088) 5 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	21,170	55.00 11.66%	35.00 40.00 9.55%	52.60 76.00 17.56%	76.00 37.00 8.10%	8,862,510
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/1088) 3 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	55,647	57.28 27.49%	62.75 120.00 57.08%	99.58 62.75 29.65%	120.00 116.00 53.47%	11,698,675
2010 09	Sterling Highway MP 90-82 Resurfacing (29634/52493/1088) 4 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	28,972	50.00 26.33%	64.00 64.00 49.44%	64.50 65.00 47.69%	65.00 64.00 46.38%	3,750,509
2012 06	Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/1088) 3 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	24,740	60.00 25.17%	40.00 79.00 40.72%	59.13 40.00 19.23%	79.00 58.40 27.13%	4,799,276
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/0) 2 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	7,286	65.60 19.36%	122.00 122.00 39.62%	136.00 150.00 36.70%	150.00 0.00 0.00%	2,243,416
2014 05	Birch Road: Whispering Spruce Intersection Improvements (42792/55627/1088) 7 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	340	90.00 4.04%	150.00 158.00 7.31%	163.43 167.00 7.12%	185.00 160.00 6.81%	734,400
2014 07	ANC Postmark Storm Drain Outfall Repairs (43054/57348/1088) 3 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	50	150.00 0.36%	160.00 195.00 0.38%	285.00 500.00 0.79%	500.00 160.00 0.23%	2,568,324

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/1088) 5 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	61,910	110.00 29.54%	47.00 47.00 19.20%	60.60 49.00 19.17%	95.00 50.00 19.39%	15,157,512
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1088) 8 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	24,397	52.00 3.90%	30.00 90.00 9.57%	61.38 35.00 3.54%	97.00 97.00 9.55%	22,945,463
2015 05	Fairview Loop Road Pavement Preservation (44583/51774/1088) 3 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	19,800	70.00 36.08%	57.00 110.00 56.72%	100.17 57.00 29.06%	133.50 133.50 67.52%	3,839,935
2014 10	Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/1088) 2 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	670	162.50 6.47%	180.00 188.96 7.25%	184.48 180.00 5.05%	188.96 0.00 0.00%	1,745,059
2010 10	Seward Highway MP 115-124 Resurfacing (32033/52491/1088) 2 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	4,820	53.00 2.74%	100.00 100.00 6.59%	100.00 100.00 6.26%	100.00 0.00 0.00%	7,310,434
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/1088) 4 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	31,000	55.00 16.78%	38.00 55.00 17.27%	58.25 100.00 30.13%	100.00 40.00 11.56%	9,874,455
2010 03	GLENN HWY: EKLUTNA TO PARKS HWY RESURFACING/CULVERT MP 13.0(FARM AVE) (27674/52110 52385/1088) 4 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	2,028	63.00 1.61%	50.00 104.00 3.60%	94.75 100.00 3.15%	125.00 125.00 3.82%	5,859,876
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/1088) 3 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	5,110	115.00 6.45%	90.00 90.00 7.05%	132.00 156.00 11.67%	156.00 150.00 10.23%	6,527,698
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1088) 4 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	5,700	60.00 0.73%	42.00 125.00 1.81%	107.44 140.00 1.95%	140.00 122.75 1.58%	39,452,755

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1088) 3 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	1,176	120.00 0.83%	110.00 110.00 0.96%	119.48 123.45 1.04%	125.00 125.00 1.05%	13,486,059
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/1088) 8 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	1,430	100.00 1.59%	80.00 164.00 3.09%	141.85 175.00 3.26%	184.00 150.00 2.77%	7,589,893
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/1088) 3 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	16,322	80.00 11.56%	42.00 131.00 19.96%	99.33 42.00 6.38%	131.00 125.00 18.57%	10,713,734
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1088) 2 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	2,880	105.00 20.92%	60.00 135.00 34.55%	97.50 60.00 14.60%	135.00 0.00 0.00%	1,125,191
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/1088) 3 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	8,315	70.00 6.56%	60.00 60.00 5.48%	101.67 125.00 10.21%	125.00 120.00 9.60%	9,109,265
2014 04	88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/1088) 9 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	1,350	90.00 4.31%	60.00 144.00 7.01%	138.01 60.00 2.84%	163.00 157.00 7.07%	2,773,227
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1088) 5 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	31,362	65.00 4.37%	110.00 110.00 8.20%	116.64 110.00 7.91%	128.00 110.00 7.52%	42,094,598
2009 12	Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/1088) 5 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	685	61.00 4.29%	135.00 140.00 10.16%	174.00 135.00 9.43%	225.00 200.00 13.17%	943,974

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 11	Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/1088) 3 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	42,900	65.00 21.29%	107.00 107.00 38.38%	116.83 115.00 39.34%	128.50 128.50 39.66%	11,961,445
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/1088) 7 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	760	125.00 1.83%	125.00 180.00 2.76%	198.57 200.00 2.84%	324.00 125.00 1.76%	4,964,043
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1088) 7 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	14,300	58.00 4.40%	42.00 82.00 8.39%	84.66 83.00 7.44%	100.00 100.00 8.77%	13,969,176
2012 08	Lake Hood Strip RPZ Land Acquisition (38451/52336/1088) 4 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	125	180.00 3.28%	162.76 186.02 5.26%	184.78 162.76 4.15%	210.34 210.34 5.17%	442,368
2015 06	Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/1088) 2 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	681	120.00 1.50%	200.00 200.00 2.57%	225.00 250.00 3.17%	250.00 0.00 0.00%	5,296,083
2013 05	Birch Road: O'Malley to Huffman Resurfacing (GF) (40551/55432/1088) 3 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	2,230	90.00 34.14%	134.00 153.00 55.79%	140.67 134.00 42.90%	153.00 135.00 40.97%	611,591
2012 08	Parks Hwy: Stanley Road Signal (37366/54453/1088) 3 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	1,700	150.00 14.22%	115.00 115.00 12.42%	133.10 134.30 13.44%	150.00 150.00 11.60%	1,573,730
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/1088) 6 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	3,250	125.00 11.02%	64.00 140.00 14.34%	126.50 125.00 11.94%	150.00 64.00 5.96%	3,172,129
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1088) 4 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	6,400	120.00 8.27%	59.00 80.00 6.84%	83.75 106.00 8.33%	106.00 90.00 6.80%	7,489,670
2010 01	Glenn Hwy: Airport Heights To Hiland Resurfacing (25119/51945/1088) 4 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	11,450	52.00 4.29%	65.00 95.00 9.84%	89.25 87.00 8.92%	110.00 110.00 10.53%	11,052,764

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 02	Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/1088) 3 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	27,370	55.00 18.75%	44.00 122.00 52.34%	88.67 44.00 17.85%	122.00 100.00 39.96%	6,379,578
2015 02	Seward Highway MP 99-100 Improvements (44337/58822/7292) 2 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	4,450	75.00 5.15%	120.00 120.00 7.12%	145.00 170.00 8.96%	170.00 0.00 0.00%	7,497,210
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/0) 3 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	34,541	86.82 22.12%	103.50 105.00 36.27%	109.50 120.00 37.86%	120.00 103.50 29.58%	9,998,998
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1088) 6 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	8,180	55.00 2.27%	65.00 110.00 5.05%	112.83 65.00 2.93%	137.00 120.00 4.93%	17,817,902
2014 10	ANC Kulis Transition Repairs and Modifications (43566/54066/0) 8 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	500	70.00 2.87%	122.00 128.00 5.43%	164.47 122.00 4.98%	300.00 134.00 5.30%	1,178,369
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1088) 2 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	7,779	120.00 11.36%	100.00 155.00 17.81%	127.50 100.00 11.28%	155.00 0.00 0.00%	6,769,856
2013 10	Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/1088) 3 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	22,700	65.00 27.84%	57.00 86.00 40.76%	81.00 100.00 46.81%	100.00 57.00 25.05%	4,789,467
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/1088) 2 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	2,520	90.00 2.48%	150.00 150.00 4.35%	154.00 158.00 4.02%	158.00 0.00 0.00%	8,696,000
2012 05	Seward Hwy Mp 89 To 96.6 Resurfacing (37470/52991/1088) 3 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	26,320	65.00 34.68%	80.00 80.00 47.46%	86.33 90.00 50.45%	90.00 89.00 46.67%	4,436,195

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 11	Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/1088) 3 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	12,483	75.00 21.88%	108.00 108.00 28.66%	151.67 147.00 34.67%	200.00 200.00 45.77%	4,704,798
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/1088) 2 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	32,170	64.00 17.48%	50.00 50.00 14.77%	65.00 80.00 19.83%	80.00 0.00 0.00%	10,891,541
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/0) 2 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	2,375	65.60 6.31%	122.00 122.00 12.92%	136.00 150.00 11.96%	150.00 0.00 0.00%	2,243,416
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/0) 5 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A	Ton	60,600	65.00 13.24%	40.00 109.00 25.43%	84.20 40.00 9.08%	110.00 110.00 24.68%	25,973,241
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1088) 6 Bids Tendered	401(1A) HOT MIX ASPHALT, TYPE II; CLASS A	TON	200	120.00 0.28%	94.00 94.50 0.30%	130.58 250.00 0.77%	250.00 150.00 0.43%	6,242,977
2009 06	Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road (19654/51916/0) 3 Bids Tendered	401(1A) HOT MIX ASPHALT, TYPE II; CLASS A	TON	44,888	40.00 28.49%	42.00 66.00 52.56%	60.00 42.00 33.40%	72.00 72.00 54.09%	5,636,173
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/1088) 3 Bids Tendered	401(1A) HOT MIX ASPHALT, TYPE II; CLASS A	TON	17,021	105.00 8.69%	41.00 41.00 4.12%	98.67 115.00 11.35%	140.00 140.00 12.89%	16,932,672
2009 05	Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To Marine Way (19675/51930/0) 2 Bids Tendered	401(1A) HOT MIX ASPHALT, TYPE II; CLASS A	TON	21,540	80.00 39.03%	81.32 135.00 48.76%	108.16 81.32 27.08%	135.00 0.00 0.00%	5,963,225
2014 05	Glenn Highway Pavement Repairs - Boniface I/C to Knik River Bridge (42731/55815/1088) 3 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class A - Boniface I/C to Hiland	Ton	230	110.00 2.43%	270.00 305.00 4.91%	358.33 270.00 3.56%	500.00 500.00 5.76%	1,430,000
2015 01	Olympic Mountain Loop Improvements - Girdwood (44236/59766/1088) 8 Bids Tendered	401(1A) Hot Mix Asphalt, Type II; Class B	Ton	184	140.38 1.36%	133.00 140.00 1.09%	155.56 146.00 1.00%	220.00 148.48 0.98%	2,364,890

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 05	Anchorage Asphalt Surface Repairs, 2013 (40314/54396/1088) 3 Bids Tendered	401(1A) Hot Mix Asphalt, Type IV; Class B	Ton	9,500	110.00 51.77%	100.00 122.00 64.62%	112.00 100.00 50.66%	122.00 114.00 51.75%	1,793,675
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/1088) 5 Bids Tendered	401(1A) Hot Mix Asphalt; Type II, Class A	Ton	1,341	42.00 0.38%	70.00 110.00 1.23%	109.60 120.00 1.32%	143.00 143.00 1.37%	11,989,291
2010 12	Port MacKenzie Access Road (32453/58168/1088) 11 Bids Tendered	401(1A)AA2 Hot Mix Asphalt, Type II; Class A	Ton	3,140	105.00 5.39%	93.50 118.00 7.37%	108.85 100.00 6.16%	120.00 114.00 6.17%	5,025,609
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1088) 4 Bids Tendered	401(1AH) HMA, Type II; Class AH	Ton	18,200	80.00 3.61%	93.00 150.00 7.46%	123.25 130.00 6.23%	150.00 120.00 5.46%	36,616,095
2011 02	Sand Point School Loop Road (33007/52408/1088) 7 Bids Tendered	401(1B) Asphalt Concrete, Type II; Class B	Ton	3,900	180.00 11.25%	110.00 145.00 12.29%	177.86 110.00 9.19%	265.00 110.00 6.40%	4,599,790
2013 01	WRG Zimovia Pavement Rehabilitation (38064/67425/1088) 3 Bids Tendered	401(1B) Asphalt Concrete, Type III; Class B	Ton	4,310	120.00 5.55%	65.00 75.00 4.13%	69.00 65.00 3.48%	75.00 67.00 3.48%	7,822,574
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/0) 2 Bids Tendered	401(1B) HMA, SP; TYPE B	TON	5,723	110.00 4.16%	100.00 105.00 4.49%	102.50 100.00 4.21%	105.00 0.00 0.00%	13,394,988
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/1088) 8 Bids Tendered	401(1B) HMA, TYPE II, CLASS B	TON	19,565	65.00 12.73%	45.00 115.00 26.18%	98.10 125.00 27.19%	139.49 60.00 12.99%	8,594,153
2016 07	KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/0) 3 Bids Tendered	401(1B) HMA, TYPE II, CLASS B	TON	72	250.00 0.47%	350.00 510.00 0.88%	405.50 350.00 0.58%	510.00 356.50 0.53%	4,163,270
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7292) 3 Bids Tendered	401(1B) HMA, Type II: Class B	Ton	53,456	65.00 23.09%	50.00 89.00 37.59%	74.50 50.00 19.76%	89.00 84.50 33.22%	12,656,111
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1088) 9 Bids Tendered	401(1B) HMA, Type II; Class AH	Ton	2,915	80.00 4.19%	75.00 75.00 4.70%	152.54 140.00 8.50%	220.00 135.00 7.88%	4,648,330

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1088) 3 Bids Tendered	401(1b) HMA, TYPE II; CLASS B	Ton	675	150.00 0.51%	270.00 270.00 0.82%	296.67 320.00 0.83%	320.00 300.00 0.71%	22,300,050
2017 06	Richardson Highway MP 80-82 Resurfacing & Drainage Improvemnts (46367/60613/1088) 6 Bids Tendered	401(1B) HMA, Type II; Class B	Ton	6,986	70.00 16.33%	93.75 113.00 26.05%	105.79 93.75 17.74%	130.00 103.00 18.70%	3,030,526
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//1088) 4 Bids Tendered	401(1B) HMA, Type II; Class B	Ton	37,790	82.00 8.35%	60.00 60.00 6.27%	86.25 103.00 10.59%	105.00 105.00 9.80%	36,149,513
2017 03	Seward Road Improvements (46779/N/A/1088) 4 Bids Tendered	401(1B) HMA, Type II; Class B	Ton	7,280	60.00 14.94%	68.00 79.00 19.52%	110.50 68.00 15.55%	155.00 140.00 30.78%	2,946,524
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1088) 5 Bids Tendered	401(1B) HMA, Type II; Class B	Ton	2,260	150.00 2.47%	85.00 300.00 3.59%	184.60 85.00 0.95%	300.00 150.00 1.56%	18,907,426
2017 06	Richardson Highway MP 337 Eielson AFB Intersection Improvements (46282//1088) 3 Bids Tendered	401(1B) HMA, Type II; Class B	Ton	2,316	80.00 10.81%	60.00 90.00 15.28%	71.33 60.00 10.10%	90.00 64.00 9.40%	1,364,112
2017 03	Seward Road Improvements (46779/N/A/1088) 4 Bids Tendered	401(1B) HMA, Type II; Class B	Ton	1,400	60.00 2.87%	68.00 103.00 4.89%	119.00 68.00 2.99%	170.00 135.00 5.71%	2,946,524
2018 04	WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/1088) 2 Bids Tendered	401(1B) HMA, Type II; Class B	Ton	3,100	90.00 5.89%	180.00 180.00 11.94%	190.00 200.00 13.03%	200.00 0.00 0.00%	4,674,097
2017 03	Seward Road Improvements (46779/N/A/1088) 4 Bids Tendered	401(1B) HMA, Type II; Class B	Ton	1,050	60.00 2.15%	68.00 106.00 3.78%	121.00 68.00 2.24%	170.00 140.00 4.44%	2,946,524

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 06	Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 & CFHWY00107/1088)	401(1B) HMA, Type II; Class B	Ton	15,300	130.00 26.54%	64.00 64.00 18.15%	96.50 120.00 29.96%	120.00 87.00 21.58%	5,393,658
2018 07	HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468//1088) 4 Bids Tendered	401(1B) HMA, Type IV; Class B	Ton	14,309	79.62 27.70%	73.00 73.00 26.31%	98.25 120.00 43.03%	125.00 125.00 43.24%	3,970,421
2010 02	Kalifornsky Beach Rd; Coal Creek Fish Passage (26835/51170/1088) 6 Bids Tendered	401(1B) Hot Mix Ashpalt, Type II; Class B	Ton	130	70.00 0.55%	107.00 253.58 1.69%	183.93 265.00 1.76%	265.00 140.00 0.91%	1,953,352
2016 06	Peninsula District Paving (45869/16-25-1-014/1088) 2 Bids Tendered	401(1B) Hot Mix Asphalt, Type II or Type IV; Class B, Area B	Ton	400	160.00 10.30%	167.00 167.00 8.12%	176.00 185.00 7.52%	185.00 0.00 0.00%	822,700
2016 06	Mat-Su District Paving (45827/16-25-1-013/1088) 4 Bids Tendered	401(1B) Hot Mix Asphalt, Type II or Type IV; Class B, Area B	Ton	600	147.00 14.31%	140.00 140.00 16.09%	160.50 150.00 14.24%	210.00 142.00 12.76%	522,200
2015 07	Anchorage District Paving (44769/15-25-1-029/1088) 3 Bids Tendered	401(1B) Hot Mix Asphalt, Type II or Type IV; Class B, Area B	Ton	300	125.00 2.90%	112.00 125.00 3.05%	147.33 205.00 3.70%	205.00 0.00 0.00%	1,228,875
2013 05	Peninsula District Paving (40671/14-25-1-002/54711/1088) 2 Bids Tendered	401(1B) Hot Mix Asphalt, Type II or Type IV; Area B	Ton	750	125.00 7.56%	149.00 149.00 8.90%	154.50 160.00 8.97%	160.00 0.00 0.00%	1,255,945
2013 05	Mat-Su District Paving (40672/54711/1088) 2 Bids Tendered	401(1B) Hot Mix Asphalt, Type II or Type IV; Area B	Ton	1,500	125.00 15.43%	115.00 115.00 14.12%	137.50 160.00 17.18%	160.00 0.00 0.00%	1,221,750
2014 05	Glenn Highway Pavement Repairs - Boniface I/C to Knik River Bridge (42731/55815/1088) 3 Bids Tendered	401(1B) Hot Mix Asphalt, Type II; Class A - Hiland to Eklutna	Ton	1,616	115.00 17.84%	270.00 300.00 33.90%	306.67 270.00 25.02%	350.00 350.00 28.34%	1,430,000
2013 10	52765 Ninilchik Village Bridge Replacement (41877/52765/1088) 5 Bids Tendered	401(1B) Hot Mix Asphalt, Type II; Class B	Ton	125	300.00 1.62%	298.00 347.31 1.97%	334.46 300.00 1.67%	375.00 298.00 1.59%	2,199,212

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement	401(1B) Hot Mix Asphalt, Type II; Class B	Ton	18,780	60.00 10.66%	70.00 90.00 14.38%	81.67 70.00 10.28%	90.00 85.00 12.05%	11,749,902
2009 05	Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy Lane) (21492/51595/1088) 2 Bids Tendered	401(1B) Hot Mix Asphalt, Type II; Class B	Ton	4,323	60.00 15.97%	50.00 78.00 28.22%	64.00 50.00 18.21%	78.00 0.00 0.00%	1,194,692
2013 11	Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/1088) 4 Bids Tendered	401(1B) Hot Mix Asphalt, Type II; Class B	Ton	40,070	125.00 40.77%	77.00 77.00 29.97%	94.25 83.00 31.34%	130.00 87.00 32.40%	10,295,938
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/1088) 2 Bids Tendered	401(1B) Hot Mix Asphalt, Type II; Class B	Ton	683	60.00 0.91%	110.00 110.00 1.32%	135.00 160.00 1.85%	160.00 0.00 0.00%	5,686,743
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/1088) 5 Bids Tendered	401(1B) Hot Mix Asphalt, Type II; Class B	Ton	8,800	115.66 10.02%	52.00 100.00 8.81%	100.00 75.00 6.14%	193.00 80.00 6.24%	9,994,028
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/1088) 5 Bids Tendered	401(1B) Hot Mix Asphalt, Type II; Class B	Ton	5,300	110.00 2.53%	55.00 55.00 1.92%	80.20 60.00 2.01%	100.00 100.00 3.32%	15,157,512
2014 06	Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/1088) 5 Bids Tendered	401(1B) Hot Mix Asphalt, Type II; Class B	Ton	15,100	125.00 32.37%	66.00 112.00 39.13%	111.60 130.00 42.57%	130.00 130.00 42.38%	4,322,551
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/1088) 10 Bids Tendered	401(1B) Hot Mix Asphalt, Type II; Class B	Ton	1,270	80.00 2.91%	77.00 77.00 3.45%	101.60 115.00 4.73%	133.00 86.00 3.35%	2,834,021

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/1088) 4 Bids Tendered	401(1B) Hot Mix Asphalt, Type II; Class B	Ton	2	185.00 0.01%	200.00 250.00 0.01%	1,037.50 200.00 0.01%	2,700.00 2,700.00 0.09%	5,399,662
2015 05	HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/1088) 6 Bids Tendered	401(1B) Hot Mix Asphalt, Type II; Class B	Ton	70	135.00 0.51%	150.00 250.00 0.88%	181.50 181.48 0.64%	250.00 170.00 0.57%	1,990,576
2012 04	Holt-Lamplight Road Resurfacing (37466/52638/1088) 3 Bids Tendered	401(1B) Hot Mix Asphalt, Type II; Class B	Ton	22,958	40.00 18.97%	83.00 90.00 44.47%	86.00 83.00 40.20%	90.00 85.00 34.90%	4,646,626
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/1088) 4 Bids Tendered	401(1B) Hot Mix Asphalt, Type II; Class B	Ton	1,320	150.00 5.22%	140.00 209.00 6.45%	186.13 140.00 3.76%	209.00 195.50 4.75%	4,277,730
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/1088) 4 Bids Tendered	401(1B) Hot Mix Asphalt, Type II; Class B	Ton	2,750	60.00 2.62%	80.00 90.00 3.58%	101.25 80.00 3.17%	135.00 135.00 4.95%	6,906,885
2009 02	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase II (18933/51931/1088) 4 Bids Tendered	401(1B) Hot Mix Asphalt, Type II; Class B	Ton	660	125.00 2.13%	150.00 175.00 3.22%	164.50 150.00 2.68%	183.00 150.00 2.43%	3,583,367
2010 05	Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving (28553/51670/1088) 6 Bids Tendered	401(1B) Hot Mix Asphalt, Type II; Class B	Ton	10,210	55.00 14.75%	55.00 55.00 19.49%	74.00 72.00 25.41%	91.00 60.00 19.21%	2,880,645
2009 02	Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/1088) 5 Bids Tendered	401(1B) Hot MIx Asphalt, Type II; Class B	Ton	17,030	55.00 9.38%	30.00 40.00 7.69%	49.60 76.00 14.13%	76.00 37.00 6.52%	8,862,510
2015 07	Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/1088) 4 Bids Tendered	401(1B) Hot Mix Asphalt, Type IV; Class B	Ton	300	150.00 0.28%	110.00 150.00 0.32%	143.75 155.00 0.32%	160.00 160.00 0.32%	13,943,673

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1088) 3 Bids Tendered	401(1B)-A HMA, Type II; Class B	Ton	150	125.00 0.16%	60.00 60.00 0.10%	151.67 170.00 0.28%	225.00 225.00 0.32%	8,963,033
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1088) 3 Bids Tendered	401(1B)-B HMA, Type II; Class B	Ton	20,360	100.00 17.89%	46.00 60.00 13.63%	75.33 46.00 10.11%	120.00 120.00 23.34%	8,963,033
2015 07	Anchorage District Paving (44769/15-25-1-029/1088) 3 Bids Tendered	401(1C) Hot Mix Asphalt, Type II or Type IV; Class B, Area C	Ton	5,000	115.00 44.47%	100.00 100.00 40.69%	112.67 130.00 39.11%	130.00 0.00 0.00%	1,228,875
2016 06	Mat-Su District Paving (45827/16-25-1-013/1088) 4 Bids Tendered	401(1C) Hot Mix Asphalt, Type II or Type IV; Class B, Area C	Ton	600	150.00 14.61%	142.00 150.00 17.23%	163.00 150.00 14.24%	210.00 142.00 12.76%	522,200
2016 06	Peninsula District Paving (45869/16-25-1-014/1088) 2 Bids Tendered	401(1C) Hot Mix Asphalt, Type II or Type IV; Class B, Area C	Ton	800	153.00 19.70%	177.00 177.00 17.21%	181.00 185.00 15.04%	185.00 0.00 0.00%	822,700
2013 05	Mat-Su District Paving (40672/54711/1088) 2 Bids Tendered	401(1C) Hot Mix Asphalt, Type II or Type IV; Area C	Ton	1,500	125.00 15.43%	125.00 125.00 15.35%	142.50 160.00 17.18%	160.00 0.00 0.00%	1,221,750
2013 05	Peninsula District Paving (40671/14-25-1-002/54711/1088) 2 Bids Tendered	401(1C) Hot Mix Asphalt, Type II or Type IV; Area C	Ton	2,000	125.00 20.17%	145.00 152.00 24.20%	148.50 145.00 21.67%	152.00 0.00 0.00%	1,255,945
2014 05	Glenn Highway Pavement Repairs - Boniface I/C to Knik River Bridge (42731/55815/1088) 3 Bids Tendered	401(1C) Hot Mix Asphalt, Type II; class A - Eklutna to Knik River Bridge	Ton	191	120.00 2.20%	270.00 360.00 4.81%	376.67 270.00 2.96%	500.00 500.00 4.78%	1,430,000
2016 06	Peninsula District Paving (45869/16-25-1-014/1088) 2 Bids Tendered	401(1D) Hot Mix Asphalt, Type II or Type IV; Class B, Area D	Ton	400	152.00 9.79%	177.00 177.00 8.61%	181.00 185.00 7.52%	185.00 0.00 0.00%	822,700
2015 07	Anchorage District Paving (44769/15-25-1-029/1088) 3 Bids Tendered	401(1D) Hot Mix Asphalt, Type II or Type IV; Class B, Area D	Ton	2,000	118.00 18.25%	108.00 110.00 17.90%	126.00 160.00 19.25%	160.00 0.00 0.00%	1,228,875

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 06	Mat-Su District Paving (45827/16-25-1-013/1088) 4 Bids Tendered	401(1D) Hot Mix Asphalt, Type II or Type IV; Class B, Area D	Ton	300	185.00 9.01%	162.00 180.00 10.34%	194.25 225.00 10.68%	225.00 162.00 7.28%	522,200
2013 05	Mat-Su District Paving (40672/54711/1088) 2 Bids Tendered	401(1D) Hot Mix Asphalt, Type II or Type IV; Area D	Ton	500	130.00 5.35%	132.00 132.00 5.40%	173.50 215.00 7.70%	215.00 0.00 0.00%	1,221,750
2013 05	Peninsula District Paving (40671/14-25-1-002/54711/1088) 2 Bids Tendered	401(1D) Hot Mix Asphalt, Type II or Type IV; Area D	Ton	750	125.00 7.56%	145.00 145.00 8.66%	147.50 150.00 8.41%	150.00 0.00 0.00%	1,255,945
2009 07	Seward Highway MP 69 To MP 75 Pavement Refurbishment (23972/52027/1088) 4 Bids Tendered	401(1D) Hot Mix Asphalt, Type III, Class B	Ton	10,110	110.00 72.37%	71.00 81.50 71.95%	85.63 71.00 62.22%	97.00 93.00 74.26%	1,145,189
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/1088) 2 Bids Tendered	401(1D) Hot Mix Asphalt, Type IV	Ton	95	100.00 0.21%	175.00 175.00 0.29%	186.50 198.00 0.32%	198.00 0.00 0.00%	5,686,743
2016 06	Peninsula District Paving (45869/16-25-1-014/1088) 2 Bids Tendered	401(1E) Hot Mix Asphalt, Type II or Type IV; Class B, Area E	Ton	800	147.00 18.93%	185.00 225.00 21.88%	205.00 185.00 15.04%	225.00 0.00 0.00%	822,700
2013 05	Peninsula District Paving (40671/14-25-1-002/54711/1088) 2 Bids Tendered	401(1E) Hot Mix Asphalt, Type II or Type IV; Area E	Ton	2,000	125.00 20.17%	135.00 150.00 23.89%	142.50 135.00 20.18%	150.00 0.00 0.00%	1,255,945
2009 05	Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway Emergency Bridge Repair, 2009 (21792/52000 51777/7882) 4 Bids Tendered	401(1F) Hot Mix Asphalt, Preleveling/Leveling Course, Type IV, Class B	Lane Station	130	400.00 0.29%	350.00 350.00 0.36%	450.00 550.00 0.56%	550.00 400.00 0.40%	12,676,055
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/7882) 4 Bids Tendered	401(1F) Hot Mix Asphalt, Preleveling/Leveling Course, Type IV, Class B	Lane-Station	348	350.00 0.26%	100.00 500.00 0.44%	695.38 100.00 0.09%	1,500.00 1,500.00 1.18%	39,452,755
2010 09	Sterling Highway MP 90-82 Resurfacing (29634/52493/7882) 4 Bids Tendered	401(1F) Hot Mix Asphalt, Preleveling/Leveling Course, Type IV, Class B	Lane Station	766	550.00 7.66%	325.00 325.00 6.64%	435.00 600.00 11.64%	600.00 400.00 7.66%	3,750,509

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 05	Glenn Hwy Mp34-42, Parks To Palmer Resurfacing (23312/52015/7882) 4 Bids Tendered	401(1F) Hot Mix Asphalt, Preleveling/Leveling Course, Type IV, Class B	Lane-Station	60	400.00 0.92%	250.00 250.00 0.88%	565.00 1,000.00 3.28%	1,000.00 625.00 1.84%	1,697,995
2010 01	Glenn Hwy: Airport Heights To Hiland Resurfacing (25119/51945/7882) 4 Bids Tendered	401(1F) Hot Mix Asphalt, Preleveling/Leveling Course, Type IV, Class B	Lane Station	635	425.00 1.95%	260.00 325.00 1.87%	306.25 340.00 1.93%	340.00 300.00 1.59%	11,052,764
2014 11	Old Seward Highway: Rabbit Creek To Brandon Street Pavement Preservation (43599/56708/7882) 4 Bids Tendered	401(1F) HOT MIX ASPHALT, PRELEVELING/LEVELING COURSE, TYPE IV, CLASS B	LANE-STATION	18	1,000.00 0.45%	1,500.00 1,850.00 0.89%	1,885.13 1,500.00 0.71%	2,134.00 2,056.50 0.85%	3,749,452
2012 05	Seward Hwy Mp 89 To 96.6 Resurfacing (37470/52991/7882) 3 Bids Tendered	401(1F) Hot Mix Asphalt, Preleveling/Leveling Course, Type IV; Class B	Lane-Station	880	300.00 5.35%	500.00 500.00 9.92%	583.33 700.00 13.12%	700.00 550.00 9.64%	4,436,195
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/7882) 6 Bids Tendered	401(1F) Hot Mix Asphalt, Preleveling/Leveling Course, Type IV; Class B	Lane-Station	18	500.00 0.24%	600.00 700.00 0.40%	736.67 600.00 0.32%	1,000.00 700.00 0.36%	3,172,129
2010 10	Seward Highway MP 115-124 Resurfacing (32033/52491/7882) 2 Bids Tendered	401(1F) Hot Mix Asphalt, Preleveling/Leveling Course, Type IV; Class B	Lane-Sta	290	450.00 1.40%	300.00 325.00 1.29%	312.50 300.00 1.13%	325.00 0.00 0.00%	7,310,434
2010 03	GLENN HWY: EKLUTNA TO PARKS HWY RESURFACING/CULVERT MP 13.0(FARM AVE) (27674/52110 52385/7882) 4 Bids Tendered	401(1F) Hot Mix Asphalt, Preleveling/Leveling Course, Type IV; Class B	Lane Station	303	450.00 1.72%	300.00 325.00 1.68%	343.75 350.00 1.65%	400.00 300.00 1.37%	5,859,876
2011 11	Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/7882) 3 Bids Tendered	401(1F) Hot Mix Asphalt, Preleveling/Leveling Course, Type IV; Class B	Lane-Station	390	125.00 1.14%	410.00 500.00 4.14%	470.00 410.00 3.02%	500.00 500.00 3.57%	4,704,798

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 07	Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/7882) 4 Bids Tendered	401(1F) Hot Mix Asphalt, Preleveling/Leveling Course, Type IV; Class B	Ton	10,640	125.00 8.39%	72.00 125.00 9.54%	115.50 72.00 5.33%	160.00 160.00 11.46%	13,943,673
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/0) 2 Bids Tendered	401(1F) Hot MIx Asphalt, Preleveling/Leveling Course, Type IV; Class B	Ton	210	80.00 0.68%	110.00 110.00 1.03%	130.00 150.00 1.06%	150.00 0.00 0.00%	2,243,416
2014 04	Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/7882) 3 Bids Tendered	401(1F) Hot MIx Asphalt, Preleveling/Leveling Course, Type IV; Class B	Lane-Station	96	400.00 1.26%	400.00 700.00 2.40%	575.00 625.00 2.09%	700.00 400.00 1.29%	2,798,426
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/7882) 4 Bids Tendered	401(1F) Hot MIx Asphalt, Preleveling/Leveling Course, Type IV; Class B	Lane-Station	440	500.00 3.57%	500.00 500.00 3.86%	831.25 1,100.00 8.23%	1,100.00 1,000.00 6.30%	5,696,203
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/0) 2 Bids Tendered	401(1F) Hot MIx Asphalt, Preleveling/Leveling Course, Type IV; Class B	Ton	564	80.00 1.83%	110.00 110.00 2.77%	130.00 150.00 2.84%	150.00 0.00 0.00%	2,243,416
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/7882) 5 Bids Tendered	401(1F) Hot MIx Asphalt, Preleveling/Leveling Course, Type IV; Class B	Lane-Station	10	350.00 0.02%	1,000.00 4,000.00 0.26%	3,020.00 2,000.00 0.13%	5,600.00 1,000.00 0.06%	15,157,512
2009 06	Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road (19654/51916/0) 3 Bids Tendered	401(1F) HOT MIX ASPHALT, PRELEVELING/LEVELING COURSE, TYPE IV; CLASS B	LANE STATION	1,772	300.00 8.44%	260.00 360.00 11.32%	373.33 260.00 8.16%	500.00 500.00 14.83%	5,636,173
2016 06	Peninsula District Paving (45869/16-25-1-014/1088) 2 Bids Tendered	401(1F) Hot Mix Asphalt, Type II or Type IV; Class B, Area F	Ton	400	155.00 9.98%	170.00 170.00 8.27%	177.50 185.00 7.52%	185.00 0.00 0.00%	822,700
2013 05	Peninsula District Paving (40671/14-25-1-002/54711/1088) 2 Bids Tendered	401(1F) Hot Mix Asphalt, Type II or Type IV; Area F	Ton	750	125.00 7.56%	150.00 150.00 8.96%	150.00 150.00 8.41%	150.00 0.00 0.00%	1,255,945

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 06	Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To MP 22 (38039/54429/1088) 2 Bids Tendered	401(1F) Hot Mix Asphalt, Type IV; Class B	Ton	4,725	105.00 48.58%	92.00 92.00 56.62%	96.00 100.00 48.51%	100.00 0.00 0.00%	767,725
2009 05	Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To Marine Way (19675/51930/0) 2 Bids Tendered	401(1F) HOT MIX ASPHALT, TYPE IV; CLASS B	LANE STATION	265	650.00 3.90%	1,000.00 1,000.00 4.44%	1,375.00 1,750.00 7.17%	1,750.00 0.00 0.00%	5,963,225
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1088) 4 Bids Tendered	401(1-HSIP) Asphalt Concrete, Type II; Class "B"	Ton	296	50.00 0.09%	50.00 50.00 0.09%	82.00 115.00 0.20%	115.00 50.00 0.08%	16,585,844
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1088) 1 Bids Tendered	401(1SP) HMA, Class SP; Type B	Ton	2,850	110.00 3.78%	170.00 170.00 5.00%	170.00 0.00 0.00%	170.00 0.00 0.00%	9,681,105
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/0) 2 Bids Tendered	401(1SP) HMA, Type SP, Class B	Ton	28,625	90.00 12.77%	80.00 90.00 15.51%	85.00 80.00 12.84%	90.00 0.00 0.00%	16,614,244
2014 04	Edgerton Highway MP 0-19 Resurfacing (42129/63909/1089) 6 Bids Tendered	401(2) Asphalt Cement Grade, PG 52-28	Ton	2,317	650.00 16.25%	0.01 1.00 0.03%	292.17 1.00 0.03%	1,000.00 750.00 21.27%	7,445,892
2009 06	JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	720	700.00 5.07%	800.00 800.00 5.88%	945.33 1,036.00 7.54%	1,036.00 1,000.00 6.81%	9,793,198
2010 09	Geist Road Rehabilitation (28993/63360/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	268	675.00 7.10%	1.00 575.00 7.20%	417.00 1.00 0.01%	675.00 675.00 7.30%	2,139,893

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1089) 4 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	1,451	750.00 6.33%	0.01 815.00 7.13%	389.25 0.01 0.00%	815.00 740.00 6.04%	16,585,844
2009 06	Denali Highway Wayside MP 7 Bid Opened: 06/23/09 (19974/60930/1089) 11 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	21	700.00 3.86%	0.00 24.30 0.15%	350.15 270.00 1.42%	830.00 0.01 0.00%	330,126
2012 10	F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing (36425/61905/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	131	550.00 8.30%	0.01 0.01 0.00%	486.67 725.00 17.32%	735.00 735.00 15.00%	536,334
2010 04	Nome Roads (27855/62067/1089) 6 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	116	800.00 2.13%	650.00 1,200.00 4.62%	1,052.00 1,075.00 3.53%	1,367.00 920.00 2.70%	3,014,506
2012 10	Steese Highway MP 5-11 Resurfacing (38319/63915/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	2,610	800.00 24.16%	0.10 750.00 27.23%	488.37 0.10 0.00%	750.00 715.00 24.06%	7,189,147
2011 05	Van Horn Road West (Cartwright Road) Improvements (2484/Project No. 62056/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	266	750.00 10.64%	1.00 1.00 0.02%	1.00 1.00 0.02%	1.00 1.00 0.02%	1,198,184
2011 03	Richardson Highway MP 148-159 Reconstruction (1642/76727/1089) 8 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	1,571	700.00 3.54%	1.00 1.00 0.01%	566.75 630.00 3.46%	850.00 1.00 0.01%	27,434,902
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/1089) 4 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	2,759	750.00 7.73%	1.00 735.00 7.02%	371.75 750.00 6.99%	750.00 1.00 0.01%	28,866,904
2012 09	F M A T S A D A Curb Corner & Sidewalk Upgrades - Stage 2 (37644/63151/1089) 4 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	5	875.00 0.96%	1.00 1.00 0.00%	394.00 725.00 0.59%	750.00 100.00 0.07%	598,900
2011 07	F M A T S Area Surface Upgrades FFY2011 (33057/63814/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	222	550.00 12.55%	1.00 1.00 0.03%	294.00 880.00 26.14%	880.00 1.00 0.02%	677,767

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 11	Northern Region Bridge Rehabilitation - Nenana River at Rex & North Fork 12 Mile Creek (23117/63739/1089) 7 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	4	700.00 0.20%	0.01 825.00 0.33%	658.57 1,000.00 0.31%	1,000.00 895.00 0.27%	989,152
2011 02	Sand Point School Loop Road (33007/52408/1089) 7 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	231	1,000.00 3.70%	575.00 1,600.00 8.04%	1,097.86 700.00 3.47%	1,740.00 970.00 3.34%	4,599,790
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374/60916/0) 5 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	1,950	650.00 5.67%	600.00 600.00 5.62%	663.00 620.00 5.65%	750.00 750.00 6.83%	20,807,850
2009 06	Blueberry Lake Road Improvements (22953/62424/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	156	800.00 17.87%	1.00 619.00 11.07%	406.67 600.00 10.29%	619.00 1.00 0.01%	872,308
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1089) 5 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	129	700.00 1.42%	0.01 0.01 0.00%	420.00 600.00 1.11%	1,000.00 0.01 0.00%	6,488,641
2009 06	Valdez Areawide Bike & Ped Trail Pavement Refurbishment (22952/62422/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	240	800.00 16.97%	1.00 615.00 18.54%	372.00 1.00 0.02%	615.00 500.00 9.63%	796,170
2012 09	N R Bicycle / Pedestrian Facilities Rehabilitation & Improvements (38027/63575/1089) 4 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	60	850.00 22.98%	1.00 1.00 0.03%	206.75 725.00 18.60%	725.00 1.00 0.02%	233,690
2011 04	Richardson Hwy MP 340-346 Resurfacing (Moose Creek) (33145/63362/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	1,650	700.00 15.15%	0.01 800.00 17.86%	528.34 785.00 17.48%	800.00 0.01 0.00%	7,389,044
2012 05	Nome Snake River Bridge Replacement (19492/76745/1089) 5 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	81	900.00 0.79%	950.00 1,526.00 1.44%	1,275.20 1,700.00 1.57%	1,700.00 1,000.00 0.90%	8,584,329
2011 07	FMATS ADA Curb Corner & Sidewalk Upgrades - Stage 1 (33280/60439/1089) 6 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	6	685.00 0.62%	600.00 875.00 0.73%	851.17 632.00 0.42%	1,200.00 1,000.00 0.61%	722,520

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 01	South Cushman Street - Mitchell Expressway To Sanduri Street (33536/63289/1089) 4 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	302	550.00 4.74%	0.01 845.00 8.24%	617.50 0.01 0.00%	850.00 775.00 6.88%	3,098,636
2010 05	Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving (28553/51670/1089) 6 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	565	600.00 8.90%	0.01 0.01 0.00%	84.67 1.00 0.02%	505.00 505.00 8.95%	2,880,645
2011 08	Valdez Airport Access Road Resurfacing (31994/63465/1089) 2 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	129	700.00 17.37%	720.00 720.00 14.13%	810.00 900.00 14.97%	900.00 0.00 0.00%	657,440
2009 01	North Pole Homestead Rd / North Pole HS Blvd. Ext.-AK146: Bids Opened 01/22/2009 (6183/63025//1089) 5 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	110	700.00 6.41%	0.10 0.10 0.00%	532.02 750.00 6.46%	750.00 720.00 6.13%	1,250,518
2014 06	Doyle Road Improvements (42055/61669/1089) 2 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	65	1,300.00 6.00%	1.00 1.00 0.00%	750.50 1,500.00 5.43%	1,500.00 0.00 0.00%	1,691,090
2010 02	Kalifornsky Beach Rd; Coal Creek Fish Passage (26835/51170/1089) 6 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	10	700.00 0.42%	1.00 661.50 0.34%	258.25 240.00 0.12%	661.50 1.00 0.00%	1,953,352
2012 07	F M A T S L E D STREET LIGHT CONVERSION STAGE I I (37344/63559/1469) 5 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	24	825.00 1.18%	18.75 18.75 0.03%	351.75 840.00 1.30%	856.00 856.00 1.23%	1,502,091
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/1089) 7 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	3,435	640.00 19.73%	0.01 1.00 0.04%	325.92 515.00 18.33%	645.40 520.00 18.10%	9,525,695
2010 07	23rd Avenue Improvements (28375/60745/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	212	600.00 4.40%	0.01 575.00 5.07%	391.67 0.01 0.00%	600.00 600.00 4.46%	2,405,270
2011 06	Northern Region Deferred Maintenance F Y11: Dawson, Lineman & Newby Resurfacing (33271/63639/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton-	228	365.00 10.28%	1.00 1.00 0.04%	260.67 1.00 0.03%	780.00 780.00 23.41%	634,448

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 07	Wendell Avenue ADA Improvements (29033/60827/1469) 2 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	70	650.00 2.94%	0.10 0.10 0.00%	375.05 750.00 2.93%	750.00 0.00 0.00%	1,573,111
2012 04	University Ave Asphalt Surface Repairs (33592/60762/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	336	850.00 14.63%	0.01 0.01 0.00%	267.00 800.00 17.60%	800.00 1.00 0.02%	1,368,111
2010 08	Nelson Road Resurfacing (25633/63459/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	420	700.00 19.97%	0.01 1.00 0.04%	210.34 630.00 24.11%	630.00 0.01 0.00%	1,055,870
2012 05	Parks Highway M P 252-263 Rehabilitation (33781/63655/1089) 7 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	2,079	700.00 10.64%	0.01 800.00 13.22%	714.29 780.00 12.74%	920.00 820.00 13.30%	12,580,165
2010 06	FMATS Bike Path Rehabilitation (27075/63448/0) 3 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	60	700.00 19.95%	550.00 550.00 12.37%	600.00 600.00 11.77%	650.00 650.00 12.13%	266,787
2013 10	Airport Way Preventive Maintenance - Stage I (41617/60921/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	868	630.00 9.74%	0.01 0.01 0.00%	250.34 750.00 11.90%	750.00 1.00 0.02%	5,388,089
2014 10	Tok Cutoff M P 50-60 Resurfacing (41360/62190/1089) 6 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	1,500	700.00 13.20%	0.01 1.00 0.03%	407.84 1.00 0.02%	845.00 845.00 19.15%	5,671,025
2013 06	Parks Highway MP 240 Repairs 2013 (39953/62283/1074) 5 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	4	850.00 0.55%	1.00 800.00 0.66%	369.45 750.00 0.43%	800.00 295.00 0.16%	486,565
2014 09	F M A T S Area Surface Upgrades F F Y 2014 (42061/63372/1089) 4 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	368	620.00 13.80%	0.01 1,030.00 23.08%	258.00 1.00 0.02%	1,030.00 0.01 0.00%	1,642,460
2014 07	F M A T S Street Light Conversion - Stage I I I (42090/61954/1089) 6 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	5.95	700.00 0.35%	22.69 1,150.00 0.65%	1,026.61 1,243.36 0.62%	1,323.61 22.69 0.01%	1,046,354
2014 09	Chena Small Tracts Improvements (41972/60260/1089) 4 Bids Tendered	401(2) Asphalt Cement, Grade 52-28	Ton	36	750.00 2.30%	0.01 1.00 0.00%	0.88 1.00 0.00%	1.52 0.01 0.00%	1,063,885
2009 10	Alaska Highway M P 1412-1422 Rehabilitation (17052/61777/1089) 7 Bids Tendered	401(2) Asphalt Cement, Grade 52-34	Ton	1,320	700.00 20.71%	0.01 850.00 29.94%	898.57 0.01 0.00%	1,260.00 1,050.00 34.15%	3,747,075

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 09	Parks Hwy MP 287-305 Rehabilitation And Resurface (20492/77137/1089) 6 Bids Tendered	401(2) Asphalt Cement, Grade 52-34	Ton	2,475	550.00 13.85%	0.01 800.00 27.92%	610.17 1.00 0.03%	1,100.00 860.00 26.77%	7,091,346
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033/63146/1089) 6 Bids Tendered	401(2) Asphalt Cement, Grade 52-40	Ton	666	800.00 14.80%	0.01 0.01 0.00%	666.17 1.00 0.02%	1,100.00 975.00 20.29%	2,980,832
2012 07	Sawmill Creek Road (37484/67427/1089) 1 Bids Tendered	401(2) Asphalt Cement, Grade 58-22	Ton	43	1,000.00 9.11%	1,000.00 1,000.00 9.48%	1,000.00 0.00 0.00%	1,000.00 0.00 0.00%	453,550
2011 10	Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade 58-28	Ton	103	1,000.00 1.16%	1,000.00 1,100.00 1.44%	1,066.67 1,000.00 1.19%	1,100.00 1,100.00 1.29%	7,842,000
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1089) 5 Bids Tendered	401(2) Asphalt Cement, Grade 58-34	Ton	625	600.00 2.52%	0.01 1.00 0.00%	0.60 0.01 0.00%	1.00 1.00 0.00%	15,967,622
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1089) 5 Bids Tendered	401(2) Asphalt Cement, Grade 58-34	Ton	1,725	1,000.00 3.69%	0.01 1.00 0.00%	0.62 0.01 0.00%	1.06 0.01 0.00%	42,094,598
2012 11	Juneau-FFY12 Areawide Paving (38026/67432/1089) 1 Bids Tendered	401(2) Asphalt Cement, Grade 64-28	Ton	291	1,000.00 16.81%	1,100.00 1,100.00 19.07%	1,100.00 0.00 0.00%	1,100.00 0.00 0.00%	1,678,831
2012 11	Juneau-Yandukin Drive / Shell Simmons Drive (36724/68045/1089) 1 Bids Tendered	401(2) Asphalt Cement, Grade 64-28	Ton	277	1,000.00 14.76%	1,100.00 1,100.00 16.07%	1,100.00 0.00 0.00%	1,100.00 0.00 0.00%	1,896,296
2015 06	Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/1089) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	38	1,000.00 0.70%	0.01 1.00 0.00%	0.51 0.01 0.00%	1.00 0.00 0.00%	5,296,083

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	282	1,100.00 3.41%	1.00 689.00 2.98%	230.33 1.00 0.00%	689.00 1.00 0.00%	6,527,698
2009 05	Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway Emergency Bridge Repair, 2009 (21792/52000 51777/1089) 4 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	285	700.00 1.09%	0.01 1.00 0.00%	150.26 600.00 1.34%	600.00 0.01 0.00%	12,676,055
2009 05	Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy Lane) (21492/51595/1089) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	238	725.00 10.62%	1.00 1.00 0.02%	250.50 500.00 10.02%	500.00 0.00 0.00%	1,194,692
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1089) 9 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	170	900.00 0.44%	1,000.00 1,350.00 0.70%	1,533.89 1,155.00 0.56%	2,000.00 1,300.00 0.59%	33,010,932
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/1089) 4 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	73	1,200.00 2.31%	950.00 1,150.00 1.96%	1,137.75 950.00 1.41%	1,311.00 1,311.00 1.76%	4,277,730
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1089) 9 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	50	900.00 0.13%	833.00 1,350.00 0.20%	1,459.78 1,155.00 0.17%	2,400.00 1,300.00 0.17%	33,010,932
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265/63515/1089) 6 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	795	800.00 8.14%	0.01 1.00 0.02%	395.34 800.00 10.03%	800.00 800.00 9.51%	5,284,485
2011 11	Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	687	800.00 12.85%	1.00 950.00 13.87%	650.33 1,000.00 12.98%	1,000.00 1.00 0.01%	4,704,798
2012 07	Top of the World Highway MP 0-13 Rehab (33395/62799/1089) 5 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	1,720	1,000.00 8.95%	800.00 800.00 8.85%	830.00 850.00 9.36%	850.00 850.00 8.60%	15,555,427

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/1089) 5 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	37	700.00 2.66%	1.00 700.00 2.74%	422.20 1.00 0.00%	800.00 600.00 2.13%	943,974
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/1089) 7 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	2,130	700.00 5.44%	0.01 540.00 5.54%	502.57 0.01 0.00%	723.00 560.00 5.33%	20,758,919
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/1089) 7 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	120	950.00 1.70%	0.01 710.00 1.32%	749.00 770.00 1.36%	1,141.80 800.00 1.38%	6,460,641
2012 06	Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	1,361	600.00 13.85%	1.00 1.00 0.03%	500.33 750.00 19.84%	750.00 750.00 19.17%	4,799,276
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/1089) 4 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	960	750.00 11.44%	0.01 0.01 0.00%	362.51 750.00 10.39%	750.00 0.01 0.00%	6,906,885
2009 12	Chena Pump Road/Roland Road Right Turn Lane (19832/77246/1089) 5 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	6	450.00 2.22%	600.00 750.00 4.64%	738.00 700.00 4.20%	840.00 600.00 3.04%	96,927
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1089) 8 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	1,342	675.00 2.79%	0.01 1.00 0.01%	312.88 550.00 3.06%	800.00 1.00 0.01%	22,945,463
2013 05	FMATS Area Surface Upgrades FFY2013 (40871/62358/1089) 4 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	379	735.00 19.84%	0.01 0.01 0.00%	181.75 1.00 0.03%	725.00 725.00 22.27%	1,159,171
2013 02	Nordale Road Rehabilitation (39751/62166/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	505	665.00 7.38%	0.01 825.00 9.38%	521.67 0.01 0.00%	825.00 740.00 8.03%	4,442,893
2013 06	Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/0) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	532	1,050.00 17.54%	1.00 1.00 0.02%	333.00 665.00 10.74%	665.00 0.00 0.00%	2,924,423

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 05	Seward Hwy Mp 89 To 96.6 Resurfacing (37470/52991/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	1,450	600.00 17.64%	0.01 1.00 0.03%	0.67 1.00 0.03%	1.00 0.01 0.00%	4,436,195
2014 10	Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/1089) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	37	500.00 1.10%	1.20 1.28 0.00%	1.24 1.20 0.00%	1.28 0.00 0.00%	1,745,059
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	20	700.00 0.35%	600.00 600.00 0.29%	750.00 750.00 0.31%	900.00 900.00 0.34%	4,191,814
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1089) 5 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	720	600.00 2.40%	0.01 0.01 0.00%	241.20 600.00 3.01%	605.00 1.00 0.00%	12,682,497
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1089) 7 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	790	750.00 3.14%	0.01 1.00 0.01%	115.00 1.00 0.00%	800.00 1.00 0.00%	13,969,176
2012 08	Northern Region Deep Culverts Replacement - Stage 1 (37444/61693/0) 8 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	134	750.00 4.49%	0.01 1.00 0.01%	310.58 0.01 0.00%	875.00 800.00 3.35%	2,199,000
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/1089) 5 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	484	975.00 4.64%	655.00 655.00 3.17%	1,301.00 1,250.00 5.63%	1,900.00 900.00 3.86%	9,994,028
2012 07	North Pole Bike Trail Rehabilitation and Connections (35018/60669/1089) 4 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	22.4	700.00 2.45%	1.00 750.00 3.41%	587.75 750.00 2.71%	850.00 1.00 0.00%	492,497
2014 04	Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	416	1,000.00 13.64%	0.01 0.01 0.00%	241.67 0.01 0.00%	725.00 725.00 10.15%	2,798,426
2014 10	Hurst Road Resurfacing (42903/63037/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	592	611.00 10.00%	1.00 890.00 20.30%	297.33 1.00 0.02%	890.00 1.00 0.02%	2,595,968
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/0) 9 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	2,860	750.00 9.44%	720.00 730.00 10.10%	802.33 760.00 10.51%	990.00 720.00 9.15%	20,669,751

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 08	Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs (41879/64020/0) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	302.5	900.00 14.50%	1,000.00 1,000.00 13.87%	1,033.33 1,000.00 13.14%	1,100.00 1,100.00 13.39%	2,180,349
2010 11	Leasure Subdivision Area Street Improvements - Stage I (30138/60747/1089) 4 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	139	600.00 8.07%	0.01 1.00 0.01%	150.50 1.00 0.01%	600.00 600.00 6.58%	1,064,236
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/1089) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	41	925.00 0.84%	1.00 750.00 0.54%	375.50 1.00 0.00%	750.00 0.00 0.00%	5,686,743
2012 09	Valdez Tidal Flats Culvert Replacement AK122 (38113/63765/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	21	800.00 0.47%	1.00 1.00 0.00%	389.00 1,165.00 1.04%	1,165.00 1.00 0.00%	1,574,686
2009 09	Phillips Field Road Upgrade (23832/65199/1089) 4 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	154	700.00 3.80%	0.01 650.00 6.30%	312.75 600.00 5.57%	650.00 1.00 0.01%	1,588,185
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/1089) 7 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	74.3	700.00 0.86%	0.01 570.00 0.79%	428.00 0.01 0.00%	900.00 900.00 1.18%	5,363,762
2011 09	Copper River Highway MP 0-6 Resurfacing (32933/63804/1089) 7 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	1,031	925.00 17.33%	0.01 892.00 22.42%	567.86 0.01 0.00%	1,115.00 900.00 21.33%	4,102,329
2009 02	Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/1089) 5 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	2,105	660.00 13.92%	1.00 630.00 14.96%	564.20 1.00 0.02%	840.00 600.00 13.06%	8,862,510
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/1089) 6 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	270	750.00 0.92%	1.00 778.00 1.02%	1,920.00 826.00 1.08%	9,000.00 1.00 0.00%	20,669,482
2015 09	Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs (45127/60435/1089) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	786	10.00 0.17%	0.01 685.00 16.46%	342.51 0.01 0.00%	685.00 0.00 0.00%	3,271,889

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/1089) 5 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	3,720	800.00 12.91%	1.00 700.00 17.18%	590.20 700.00 16.46%	870.00 680.00 15.85%	15,157,512
2010 09	Sterling Highway MP 90-82 Resurfacing (29634/52493/1089) 4 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	1,593	850.00 24.61%	1.00 1.00 0.04%	125.75 1.00 0.04%	500.00 1.00 0.04%	3,750,509
2012 04	Holt-Lamplight Road Resurfacing (37466/52638/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	1,263	350.00 9.13%	1.00 1.00 0.03%	234.00 1.00 0.03%	700.00 700.00 15.81%	4,646,626
2013 08	Potter Road Surfacing (40474/63517/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	52	700.00 3.84%	0.01 0.01 0.00%	550.00 900.00 5.22%	900.00 750.00 3.80%	835,888
2010 05	Kalifornsky Beach Road, Pedestrian Pathway (GF) (28634/51482/1089) 5 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	45	600.00 2.51%	0.01 0.01 0.00%	0.80 1.00 0.00%	1.00 1.00 0.00%	1,195,515
2013 10	Richardson Highway M P 345 Moose Creek R R Overpass (17152/66566/1089) 8 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	475	800.00 3.35%	0.01 1.00 0.00%	92.70 735.00 3.18%	735.00 1.20 0.00%	10,388,566
2010 08	Kenai: Various Road Improvements, 2009 (30275/59774/1089) 5 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	31	750.00 3.00%	1.00 1.00 0.01%	121.60 1.00 0.01%	600.00 1.00 0.00%	574,593
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/1089) 10 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	70	360.00 0.72%	1.00 590.00 1.46%	394.70 50.00 0.11%	750.00 594.00 1.27%	2,834,021
2012 10	F M A T S Surface & Approach Upgrades F F Y 2012 (38236/61888/1089) 4 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	397	550.00 14.70%	0.01 0.01 0.00%	365.25 735.00 23.46%	735.00 725.00 21.88%	1,243,112
2011 07	Richardson Highway Flooding Permanent Repairs (Oct. 06) (33068/76783/1089) 6 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	397.6	700.00 2.49%	1.00 700.00 3.10%	817.17 1,102.00 4.28%	1,102.00 1.00 0.00%	8,965,263
2014 05	Glenn Highway Pavement Repairs - Boniface I/C to Knik River Bridge (42731/55815/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	112	1,000.00 10.75%	0.01 0.01 0.00%	240.34 720.00 4.62%	720.00 1.00 0.01%	1,430,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1089) 6 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	455	650.00 1.50%	1.00 1.00 0.00%	125.84 750.00 1.88%	750.00 1.00 0.00%	17,817,902
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/1089) 4 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	770	1,100.00 13.74%	775.00 1,200.00 16.22%	993.75 900.00 11.78%	1,200.00 775.00 8.54%	5,696,203
2013 10	North Pole Interchange Pedestrian Facilities (39051/76719/1089) 5 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	20.3	700.00 0.78%	0.01 770.00 0.88%	674.00 0.01 0.00%	900.00 900.00 1.02%	1,766,369
2010 10	Tok Bike Path Rehabilitation (26935/63501/1089) 5 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	376	800.00 11.16%	1.00 610.00 11.27%	362.40 600.00 10.75%	610.00 1.00 0.02%	2,034,860
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement Preservation (42246/53164 55261/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	1,034	750.00 7.34%	685.00 685.00 6.03%	720.00 700.00 5.66%	775.00 775.00 6.05%	11,749,902
2013 10	Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	1,249	700.00 16.50%	1.00 1.00 0.03%	237.33 1.00 0.03%	710.00 710.00 17.17%	4,789,467
2010 10	North Pole Citywide Pavement Rehabilitation (25477/62023/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	182	600.00 13.01%	1.00 665.00 22.73%	422.00 1.00 0.03%	665.00 600.00 12.92%	532,373
2009 06	Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road (19654/51916/0) 3 Bids Tendered	401(2) ASPHALT CEMENT, GRADE PG 52-28	TON	2,469	630.00 24.69%	1.00 1.00 0.04%	167.33 500.00 21.87%	500.00 1.00 0.04%	5,636,173
2011 12	Illinois Street Reconstruction (33274/63102/1089) 4 Bids Tendered	401(2) ASPHALT CEMENT, GRADE PG 52-28	TON	625.25	650.00 1.79%	1.00 875.00 2.49%	660.25 1.00 0.00%	1,000.00 1,000.00 2.80%	21,965,863

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 05	Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To Marine Way (19675/51930/0) 2 Bids Tendered	401(2) ASPHALT CEMENT, GRADE PG 52-28	TON	1,185	775.00 20.80%	725.00 725.00 14.41%	801.00 877.00 16.07%	877.00 0.00 0.00%	5,963,225
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1089) 6 Bids Tendered	401(2) ASPHALT CEMENT, GRADE PG 52-28	TON	11	600.00 0.08%	1.00 1.00 0.00%	1.00 1.00 0.00%	1.00 1.00 0.00%	6,242,977
2009 04	Wasilla Gravel Roads Paving (19874/58165/0) 6 Bids Tendered	401(2) ASPHALT CEMENT, GRADE PG 52-28	TON	147	700.00 17.08%	0.00 0.01 0.00%	183.50 0.01 0.00%	600.00 600.00 20.19%	363,263
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/1089) 7 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	142	950.00 2.01%	0.01 710.00 1.56%	750.58 770.00 1.61%	1,142.80 800.00 1.63%	6,460,641
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/1089) 4 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-28	Ton	390	785.00 2.33%	0.01 1,000.00 3.49%	504.19 0.01 0.00%	1,015.73 1,015.73 3.19%	11,172,615
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/1089) 4 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-34	Ton	1,900	460.00 8.60%	1.00 800.00 15.39%	652.75 1.00 0.02%	1,000.00 810.00 14.35%	9,874,455
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1089) 4 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-34	Ton	400	700.00 0.60%	1.00 1.00 0.00%	282.69 1.00 0.00%	1,127.75 1.00 0.00%	39,452,755
2013 11	Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/1089) 4 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-34	Ton	2,203.9	1,200.00 21.53%	0.10 995.00 21.30%	827.53 1,300.00 27.00%	1,300.00 1,015.00 20.79%	10,295,938
2012 02	Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-34	Ton	1,505	525.00 9.84%	1.00 1.00 0.02%	325.67 975.00 21.75%	975.00 1.00 0.02%	6,379,578
2014 11	Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-34	Ton	2,360	1,000.00 18.02%	0.01 1.00 0.02%	0.67 1.00 0.02%	1.00 0.01 0.00%	11,961,445

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/1089) 5 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-34	Ton	74	625.00 0.31%	0.01 1.00 0.00%	195.60 1.00 0.00%	975.00 1.00 0.00%	11,989,291
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-34	Ton	500	1,150.00 6.48%	835.00 1,200.00 6.59%	1,078.33 1,200.00 5.90%	1,200.00 835.00 4.02%	9,109,265
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-34	Ton	570	1,000.00 8.14%	1,000.00 1,200.00 12.22%	1,416.67 1,000.00 9.67%	2,050.00 2,050.00 17.99%	5,598,065
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/0) 5 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-40	Ton	3,333	880.00 9.86%	0.01 1.00 0.01%	415.40 1,100.00 13.74%	1,100.00 1.00 0.01%	25,973,241
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1089) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-40	Ton	28	750.00 1.45%	1.00 1.00 0.00%	575.50 1,150.00 2.72%	1,150.00 0.00 0.00%	1,125,191
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/0) 6 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-40	Ton	130	1,200.00 3.40%	220.00 1,180.00 3.92%	912.17 1,295.00 3.94%	1,400.00 1,400.00 4.03%	3,915,515
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/0) 9 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-40	Ton	328	750.00 1.94%	1.00 1,200.00 4.05%	492.41 1,100.00 3.61%	1,410.00 1.50 0.00%	9,722,159
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/0) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-40	Ton	358	1,550.00 4.74%	1.09 1.13 0.00%	1.11 0.00 0.00%	1.13 0.00 0.00%	10,727,261
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1089) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-40	Ton	33	750.00 1.71%	1.00 1.00 0.00%	575.50 1,150.00 3.21%	1,150.00 0.00 0.00%	1,125,191
2011 11	Dalton Highway MP 197-209 Rehabilitation (33732/61214/1089) 7 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-40	Ton	1,540	850.00 5.46%	1,100.00 1,520.00 9.77%	1,321.43 1,252.00 7.71%	1,520.00 1,410.00 8.20%	23,953,284

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1089) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-40	Ton	153	750.00 7.94%	1.00 1.00 0.01%	575.50 1,150.00 14.87%	1,150.00 0.00 0.00%	1,125,191
2014 06	Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/1089) 5 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-40	Ton	831	675.00 9.62%	0.01 1.00 0.02%	227.40 0.01 0.00%	1,135.00 1.00 0.02%	4,322,551
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/0) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-40	Ton	398	1,100.00 17.74%	0.01 0.01 0.00%	0.01 0.01 0.00%	0.01 0.00 0.00%	2,243,416
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/0) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-40	Ton	155	1,100.00 6.91%	0.01 0.01 0.00%	0.01 0.01 0.00%	0.01 0.00 0.00%	2,243,416
2009 10	Dalton Highway MP 175 to 197 Rehabilitation (5722/62860/0) 7 Bids Tendered	401(2) Asphalt Cement, Grade PG 52-40	Ton	2,520	550.00 5.17%	1,000.00 1,285.00 12.63%	1,297.86 1,000.00 9.79%	1,500.00 1,300.00 12.60%	25,642,513
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	1.2	930.00 0.07%	1,000.00 1,000.00 0.08%	1,033.33 1,100.00 0.08%	1,100.00 1,000.00 0.07%	1,576,571
2010 10	Seward Highway MP 115-124 Resurfacing (32033/52491/1089) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	265	950.00 2.70%	0.01 0.01 0.00%	0.51 1.00 0.00%	1.00 0.00 0.00%	7,310,434
2014 04	POW: Hydaburg Highway Fish Passage Improvements (41388/68026/1089) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	2	1,500.00 0.63%	1,500.00 1,500.00 0.77%	1,750.00 2,000.00 0.88%	2,000.00 0.00 0.00%	388,512
2009 06	PSG - Mitkof HWY - Scow Bay to Crystal Lake Hatchery Road (18612/68819/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	1,185	800.00 15.97%	1.00 740.00 19.10%	547.00 1.00 0.02%	900.00 900.00 15.43%	4,592,240
2014 12	KTN South Tongass Paving/ Collins Road Guardrail HSIP (43547/67674/68412/1089) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	606	900.00 13.77%	900.00 900.00 17.77%	925.00 950.00 16.71%	950.00 0.00 0.00%	3,069,946
2014 08	JNU-Mendenhall Valley Dust Control (Paving) (40993/69549/1089) 1 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	198	1,200.00 16.13%	900.00 900.00 11.93%	900.00 0.00 0.00%	900.00 0.00 0.00%	1,494,155

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	Hoonah Ferry Terminal Improvements (25535/67813/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	60	1,000.00 1.82%	850.00 892.50 1.71%	880.83 900.00 1.66%	900.00 850.00 1.45%	3,127,459
2009 12	HOONAH FERRY TERMINAL TO AIRPORT PAVEMENT REHABILITATION (23195/68909/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	434	865.00 14.65%	750.00 790.00 19.92%	846.67 750.00 18.12%	1,000.00 1,000.00 19.51%	1,720,852
2012 11	KTN North Tongass Pavement Rehabilitation (38072/67477/1089) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	473	1,000.00 16.10%	900.00 900.00 19.07%	950.00 1,000.00 16.00%	1,000.00 0.00 0.00%	2,232,313
2009 04	KTN- North Tongass Safety Improvements (13373/67423/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	111	1,200.00 7.91%	500.00 730.00 7.17%	693.33 850.00 8.13%	850.00 500.00 4.16%	1,129,532
2014 11	Fritz Cove Road Rehabilitation And Repair (36604/69397/1089) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	473	1,000.00 12.81%	900.00 900.00 13.66%	937.50 975.00 10.18%	975.00 0.00 0.00%	3,115,745
2010 11	Annette Bay Ferry Terminal (28833/69200/1089) 4 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	145	830.00 1.78%	780.00 1,095.00 1.85%	1,176.50 780.00 1.29%	1,500.00 1,331.00 2.11%	8,577,504
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	1,217	800.00 14.01%	900.00 900.00 16.06%	1,033.33 1,100.00 18.69%	1,100.00 1,100.00 18.21%	6,821,536
2012 11	Angoon Areawide Paving (38070/67460/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	271	1,000.00 18.78%	1,000.00 1,100.00 24.65%	1,218.33 1,000.00 19.50%	1,555.00 1,555.00 23.72%	1,209,315
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	12	930.00 0.68%	1,000.00 1,000.00 0.76%	1,033.33 1,100.00 0.83%	1,100.00 1,000.00 0.71%	1,576,571
2009 03	Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	53	1,200.00 2.88%	1,150.00 1,150.00 3.07%	1,223.33 1,320.00 3.46%	1,320.00 1,200.00 3.04%	1,983,405
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1089) 1 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	114	775.00 3.79%	1,000.00 1,000.00 6.22%	1,000.00 0.00 0.00%	1,000.00 0.00 0.00%	1,833,512

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 05	Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide Paving (39353/69139/ 67416/1089) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	834	1,000.00 18.48%	900.00 900.00 20.86%	950.00 1,000.00 19.00%	1,000.00 0.00 0.00%	3,598,291
2013 06	Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd (39072/67555/1089) 1 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	5	1,200.00 0.75%	2,800.00 2,800.00 1.41%	2,800.00 0.00 0.00%	2,800.00 0.00 0.00%	993,567
2011 10	Haines-2nd Ave. - Union St. to Main St. & Allen Rd. & Main St. Pavement Rehabilitation (34343/69565/69568/1089) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	250	1,000.00 10.76%	910.00 1,175.00 11.83%	1,042.50 910.00 7.35%	1,175.00 0.00 0.00%	2,482,181
2013 01	POW Big Salt Lake Road Pavement Rehabilitation (38069/67439/1089) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	440	1,000.00 13.07%	1,152.00 1,152.00 19.35%	1,166.00 1,180.00 15.06%	1,180.00 0.00 0.00%	2,620,072
2012 11	Sawmill Creek Road Upgrade (37924/68216/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	556	1,000.00 4.51%	1,000.00 1,000.00 4.72%	1,103.33 1,100.00 4.79%	1,210.00 1,210.00 5.13%	11,789,167
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1089) 1 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	448	950.00 9.72%	1,000.00 1,000.00 11.04%	1,000.00 0.00 0.00%	1,000.00 0.00 0.00%	4,059,696
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	710	800.00 8.88%	980.00 1,000.00 9.54%	1,085.00 1,275.00 10.13%	1,275.00 980.00 6.62%	7,440,684
2013 01	WRG Zimovia Pavement Rehabilitation (38064/67425/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	1,990	1,000.00 21.35%	950.00 950.00 24.17%	983.33 1,000.00 24.70%	1,000.00 1,000.00 23.99%	7,822,574
2012 06	JNU Trout Street Bridge Replacement BR # 1786 (36645/69561/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	7.5	1,100.00 0.94%	0.11 0.11 0.00%	1.10 0.20 0.00%	3.00 3.00 0.00%	684,226

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 06	Hns - Beach Rd. Widening & Front St. Intersection Improvements Hns - Old Haines Highway Sidewalk Construction (36444/69316 & 69178/1089) 1 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	242	1,200.00 7.52%	1,250.00 1,250.00 7.69%	1,250.00 0.00 0.00%	1,250.00 0.00 0.00%	3,934,144
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	78	1,000.00 2.75%	1,000.00 1,100.00 2.93%	1,087.33 1,162.00 3.08%	1,162.00 1,000.00 2.31%	2,927,828
2013 06	JNU - Thane Road HSIP (33305/69331/1089) 1 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	57	1,100.00 5.62%	900.00 900.00 3.95%	900.00 0.00 0.00%	900.00 0.00 0.00%	1,298,675
2013 11	Backloop Shared Use Path Rehabilitation (40997/69917/1089) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-28	Ton	46	1,000.00 6.35%	1,200.00 1,200.00 6.75%	1,275.00 1,350.00 6.98%	1,350.00 0.00 0.00%	817,820
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1089) 2 Bids Tendered	401(2) ASPHALT CEMENT, GRADE PG 58-28	TON	586	1,000.00 7.00%	900.00 900.00 6.31%	950.00 1,000.00 6.19%	1,000.00 0.00 0.00%	8,362,244
2014 05	Haines Ferry Terminal Improvements (39251/68433/0) 4 Bids Tendered	401(2) ASPHALT CEMENT, GRADE PG 58-28	TON	155	950.00 1.51%	731.00 1,000.00 1.03%	1,086.50 1,365.00 1.31%	1,365.00 731.00 0.70%	14,979,745
2014 07	IFA Hollis/clark Bay Ferry Terminal Improvements (41619/67449/0) 3 Bids Tendered	401(2) ASPHALT CEMENT, GRADE PG 58-28	Ton	50	1,200.00 0.95%	1,400.00 1,400.00 1.01%	1,436.67 1,410.00 0.87%	1,500.00 1,500.00 0.91%	6,921,230
2015 05	Fairview Loop Road Pavement Preservation (44583/51774/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-34	Ton	1,090	900.00 25.53%	0.01 1.00 0.03%	383.67 1,150.00 32.28%	1,150.00 0.01 0.00%	3,839,935
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/1089) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-34	Ton	1,800	700.00 10.70%	1,050.00 1,050.00 17.35%	1,075.00 1,100.00 15.26%	1,100.00 0.00 0.00%	10,891,541
2015 02	Seward Highway MP 99-100 Improvements (44337/58822/7294) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-34	Ton	245	590.00 2.23%	0.01 0.01 0.00%	0.51 1.00 0.00%	1.00 0.00 0.00%	7,497,210

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 09	HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/1089) 5 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-34	Ton	118	700.00 3.12%	0.01 0.01 0.00%	220.40 0.01 0.00%	1,100.00 1,100.00 4.79%	2,530,822
2012 12	Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/1089) 4 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-34	Ton	5,264	1,200.00 35.01%	1.00 1.00 0.04%	791.50 1,000.00 36.21%	1,100.00 1,065.00 35.73%	14,495,924
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1089) 8 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-34	Ton	253	900.00 0.74%	1,100.00 1,500.00 1.24%	1,326.25 1,260.00 0.99%	1,650.00 1,100.00 0.86%	30,650,414
2015 05	HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/1089) 6 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-34	Ton	4	750.00 0.16%	0.01 0.01 0.00%	1.26 1.17 0.00%	2.25 1.10 0.00%	1,990,576
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/1089) 6 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-34	Ton	180	650.00 3.17%	1.00 1.00 0.01%	176.50 1.00 0.01%	1,050.00 1,050.00 5.41%	3,172,129
2012 08	Parks Hwy: Stanley Road Signal (37366/54453/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-34	Ton	94	700.00 3.67%	1.00 1.00 0.01%	1.02 1.05 0.01%	1.05 1.00 0.00%	1,573,730
2014 05	Birch Road: Whispering Spruce Intersection Improvements (42792/55627/1089) 7 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-34	Ton	19	1,000.00 2.51%	0.01 1.07 0.00%	49.08 121.00 0.29%	121.00 100.00 0.24%	734,400
2014 04	88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/1089) 9 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-34	Ton	75	700.00 1.86%	0.01 2.00 0.01%	217.45 950.00 2.50%	1,000.00 1.00 0.00%	2,773,227

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/1089)	401(2) Asphalt Cement, Grade PG 58-34	Ton	898	750.00 5.96%	1.00 1.00 0.01%	384.00 1,150.00 9.61%	1,150.00 1.00 0.01%	10,713,734
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515/52783/1089) 4 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-34	Ton	155	700.00 2.22%	1.00 1.00 0.00%	1.02 1.07 0.00%	1.07 1.00 0.00%	3,496,801
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1089) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-34	Ton	411	1,100.00 5.50%	0.01 0.01 0.00%	450.01 900.00 5.36%	900.00 0.00 0.00%	6,769,856
2013 05	Birch Road: O'Malley to Huffman Resurfacing (GF) (40551/55432/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-34	Ton	123	650.00 13.60%	0.01 0.01 0.00%	0.37 1.10 0.02%	1.10 0.01 0.00%	611,591
2012 06	Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/1089) 5 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-34	Ton	1,061	750.00 7.18%	1.00 1.00 0.01%	944.60 1,150.00 9.44%	1,270.00 1,102.00 8.70%	10,932,542
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/1089) 8 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-34	Ton	79	600.00 0.53%	0.01 5.00 0.01%	361.75 1.00 0.00%	1,100.00 1.00 0.00%	7,589,893
2014 10	ANC Kulis Transition Repairs and Modifications (43566/54066/0) 8 Bids Tendered	401(2) Asphalt Cement, Grade PG 58-34	Ton	28	1,000.00 2.30%	0.01 1.00 0.00%	28.55 1.10 0.00%	150.00 5.00 0.01%	1,178,369
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/1089) 3 Bids Tendered	401(2) ASPHALT CEMENT, GRADE PG 58-34	TON	940	780.00 3.56%	1.00 700.00 3.89%	234.00 1.00 0.01%	700.00 1.00 0.01%	16,932,672

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 06	JNU-Glacier Spur Road (Pavement Rehabilitation) (20472/69348/1089) 1 Bids Tendered	401(2) Asphalt Cement, Grade PG 64-28	Ton	230	900.00 18.18%	900.00 900.00 18.23%	900.00 0.00 0.00%	900.00 0.00 0.00%	1,135,309
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 64-28	Ton	1,893	1,000.00 9.60%	1,000.00 1,050.00 10.30%	1,050.00 1,100.00 10.50%	1,100.00 1,000.00 9.16%	19,292,860
2013 12	JNU-North Douglas Highway Pavement Rehabilitation (40794/67531/0) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 64-28	Ton	1,001	1,000.00 17.89%	1,000.00 1,100.00 24.35%	1,050.00 1,000.00 17.90%	1,100.00 0.00 0.00%	4,522,796
2010 03	JNU-FFY09 Areawide Paving (24834/68837/1089) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 64-28	Ton	261	830.00 16.71%	783.00 850.00 20.76%	816.50 783.00 16.37%	850.00 0.00 0.00%	1,068,730
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1089) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 64-28	Ton	320	950.00 3.63%	1,000.00 1,000.00 3.51%	1,000.00 1,000.00 3.31%	1,000.00 0.00 0.00%	9,118,342
2012 04	Egan/yandukin Intersection Safety Enhancements (33662/69402/1089) 1 Bids Tendered	401(2) Asphalt Cement, Grade PG 64-28	Ton	91	800.00 13.02%	1,200.00 1,200.00 16.96%	1,200.00 0.00 0.00%	1,200.00 0.00 0.00%	643,875
2010 11	JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 64-28	Ton	806	875.00 11.22%	800.00 800.00 13.20%	928.92 861.75 10.07%	1,125.00 1,125.00 12.27%	4,884,352
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG 64-28	Ton	548	1,000.00 2.42%	1,200.00 1,461.00 3.18%	1,319.00 1,296.00 2.59%	1,461.00 1,200.00 2.22%	25,154,532
2011 07	KTN-South Tongass Pavement Rehabilitation (30814/69571/1089) 1 Bids Tendered	401(2) Asphalt Cement, Grade PG 64-28	Ton	169	950.00 13.45%	1,000.00 1,000.00 13.86%	1,000.00 0.00 0.00%	1,000.00 0.00 0.00%	1,219,195
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1089) 2 Bids Tendered	401(2) ASPHALT CEMENT, GRADE PG 64-28	TON	64	1,100.00 1.64%	1,200.00 1,400.00 1.78%	1,300.00 1,200.00 1.49%	1,400.00 0.00 0.00%	5,031,578

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 03	GLENN HWY: EKLUTNA TO PARKS HWY RESURFACING/CULVERT MP 13.0(FARM AVE) (27674/52110 52385/1089) 4 Bids Tendered	401(2) Asphalt Cement, Grade PG 64-34	Ton	112	905.00 1.28%	0.01 0.01 0.00%	281.75 1.00 0.00%	1,125.00 1.00 0.00%	5,859,876
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1089) 3 Bids Tendered	401(2) ASPHALT CEMENT, GRADE PG 64-34	TON	63	800.00 1.04%	0.00 1.00 0.00%	0.67 1.00 0.00%	1.00 0.00 0.00%	5,027,359
2010 01	Glenn Hwy: Airport Heights To Hiland Resurfacing (25119/51945/1089) 4 Bids Tendered	401(2) Asphalt Cement, Grade PG 64-34.	Ton	635	1,000.00 4.58%	0.01 0.01 0.00%	250.26 0.01 0.00%	1,000.00 1.00 0.01%	11,052,764
2015 07	Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/1089) 4 Bids Tendered	401(2) Asphalt Cement, Grade PG 64-40	Ton	376	1,000.00 2.37%	0.01 1.00 0.00%	300.50 0.01 0.00%	1,200.00 1.00 0.00%	13,943,673
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/1089) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG 64-40	Ton	140	700.00 1.07%	0.01 0.01 0.00%	0.51 1.00 0.00%	1.00 0.00 0.00%	8,696,000
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/0) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG58-28	Ton	139	800.00 11.01%	750.00 750.00 13.24%	900.00 1,000.00 12.40%	1,000.00 950.00 10.41%	787,430
2009 06	Craig-Klawock Highway Resurfacing (18872/68784/1089) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG58-28	Ton	1,156	800.00 22.89%	640.00 825.00 30.63%	802.67 640.00 22.94%	943.00 943.00 27.75%	3,113,538
2010 10	AMHS SW Warehouse (28695/69054/0) 3 Bids Tendered	401(2) Asphalt Cement, Grade PG-58-28	Ton	24	1,807.00 6.01%	15.00 15.00 0.06%	111.11 208.33 0.74%	208.33 110.00 0.39%	639,474
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/1089) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG64-28	Ton	294	1,000.00 3.05%	850.00 850.00 2.86%	912.50 975.00 3.25%	975.00 0.00 0.00%	8,744,515
2009 07	JNU- Mendenhall Loop to Ferry Terminal (23372/68901/1089) 2 Bids Tendered	401(2) Asphalt Cement, Grade PG64-28	Ton	790	800.00 19.02%	705.00 750.00 20.59%	727.50 705.00 17.23%	750.00 0.00 0.00%	2,878,170

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1089) 4 Bids Tendered	401(2) Asphalt Cement, PG 52-28	Ton	355	500.00 1.91%	0.01 1.00 0.00%	184.25 0.01 0.00%	735.00 1.00 0.00%	7,489,670
2012 02	68688 - Klw To Hollis Pvmt Rehab - Final Estimate (35641/68688/0) 3 Bids Tendered	401(2) Asphalt Cement, PG 58-28	Ton	3,250	1,000.00 20.77%	900.00 1,105.00 27.81%	1,072.17 900.00 22.53%	1,211.50 1,211.50 27.30%	12,913,532
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1089) 3 Bids Tendered	401(2) Asphalt Cement, PG 58-28	Ton	65	500.00 0.19%	0.01 1.00 0.00%	0.69 1.05 0.00%	1.05 0.01 0.00%	13,486,059
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1089) 3 Bids Tendered	401(2) Asphalt Cement, PG 58-28	Ton	950	1,100.00 8.25%	900.00 900.00 8.25%	900.00 900.00 7.50%	900.00 900.00 6.94%	10,369,300
2009 10	Yak-Area wide Paving (25013/68345/1089) 3 Bids Tendered	401(2) Asphalt Cement, PG 58-28	Ton	1,201.6	900.00 15.35%	750.00 750.00 16.95%	805.00 915.00 17.79%	915.00 750.00 12.99%	5,317,010
2013 08	JNU - Stephen Richards Safety And Capacity Improvements - REBID (40112/68740/0) 2 Bids Tendered	401(2) Asphalt Cement, PG-58-28	Ton	27	1,000.00 2.64%	1.00 1.00 0.00%	1.15 1.30 0.00%	1.30 0.00 0.00%	1,214,605
2009 12	Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/1089) 6 Bids Tendered	401(2) Asphalt Cement, Type 52-28	Ton	2,151	675.00 8.73%	600.00 680.00 12.50%	667.50 625.00 11.34%	800.00 600.00 10.41%	11,696,889
2010 11	68707 - POW Thorne Bay Road Bridges Painting (24753/68707/1089) 3 Bids Tendered	401(2) Asphalt Cement, Type PG 58-28	Ton	36	680.00 1.70%	850.00 850.00 1.68%	885.00 870.00 1.57%	935.00 935.00 1.63%	1,820,440
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/7882) 4 Bids Tendered	401(2) HMA Leveling Course, Type IV; Class B	Lane-Station	2,765	600.00 8.76%	350.00 400.00 7.04%	425.00 550.00 9.06%	550.00 350.00 5.73%	15,712,283
2017 05	ANC Postmark Drive Repairs 2017 (47002/CSAPT00198/7882) 2 Bids Tendered	401(2) HMA, Leveling Course, Type II, Class B	Lane-Station	43	400.00 3.22%	100.00 965.00 8.46%	532.50 100.00 0.87%	965.00 0.00 0.00%	490,599

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 06	AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/7882) 3 Bids Tendered	401(2) HMA, Leveling Course, Type IV, Class B	Lane-Station	124	550.00 1.32%	1.00 650.00 1.59%	517.00 1.00 0.00%	900.00 900.00 2.17%	5,068,928
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/7882) 3 Bids Tendered	401(2) HMA, Leveling Course, Type IV, Class B	Lane-Station	104	528.00 0.50%	400.00 400.00 0.38%	458.33 550.00 0.50%	550.00 425.00 0.37%	10,998,774
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//7882) 3 Bids Tendered	401(2) HMA, Leveling Course, Type IV, Class B	Lane-Station	72	500.00 0.36%	0.01 420.00 0.35%	340.00 0.01 0.00%	600.00 600.00 0.41%	8,532,028
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/7882) 9 Bids Tendered	401(2) HMA, Leveling Course, Type IV, Class B	Lane-Station	246	500.00 2.21%	0.01 325.00 1.72%	267.62 100.00 0.51%	1,050.00 400.00 1.97%	4,648,330
2017 03	Glenn Highway: Airport Heights Drive to Hiland Road, Pavement Preservation (46737//7882) 3 Bids Tendered	401(2) HMA, Leveling Course, Type IV; Class B	Lane-Station	159	600.00 0.82%	0.01 0.01 0.00%	133.67 400.00 0.62%	400.00 1.00 0.00%	9,998,959
2016 06	Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880/59028/7882) 4 Bids Tendered	401(2) HMA, Leveling Course, Type IV; Class B	Lane-Station	150	600.00 0.67%	200.00 200.00 0.28%	625.00 250.00 0.33%	1,500.00 1,500.00 1.83%	10,696,233
2017 12	Glenn Highway: Eklutna to Parks Highway Pavement Preservation (47863/58534/7882) 3 Bids Tendered	401(2) HMA, Leveling Course, Type IV; Class B	Lane-Station	80	600.00 0.78%	0.01 0.01 0.00%	166.67 0.01 0.00%	500.00 500.00 0.72%	5,541,578
2018 05	Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//7882) 4 Bids Tendered	401(2) HMA, Leveling Course, Type IV; Class B	Lane-Station	485	900.00 3.25%	600.00 1,000.00 3.53%	775.00 600.00 1.93%	1,000.00 900.00 2.75%	13,727,979

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 06	Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/7882) 2 Bids Tendered	401(2) HMA, Leveling Course, Type IV; Class B	Lane-Station	73	500.00 0.35%	600.00 1,000.00 0.73%	800.00 600.00 0.41%	1,000.00 0.00 0.00%	9,986,105
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7294) 2 Bids Tendered	401(2) HMA, LEVELING COURSE, TYPE IV; CLASS B	LANE-STATION	418	800.00 0.48%	500.00 500.00 0.37%	500.00 500.00 0.35%	500.00 0.00 0.00%	55,969,371
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/1089) 4 Bids Tendered	401(2).1 Asphalt Cement, Grade PG 52-28	Ton	105	785.00 0.63%	0.01 1,000.00 0.94%	497.91 0.01 0.00%	1,000.00 990.62 0.84%	11,172,615
2010 04	Nome Roads (27855/62067/1089) 6 Bids Tendered	401(2).2 Asphalt Cement, Grade 52-28	Ton	77	900.00 1.59%	780.00 1,200.00 3.07%	1,190.33 1,075.00 2.34%	2,067.00 920.00 1.79%	3,014,506
2010 05	Nordale Road Pavement Rehabilitation - FMATS (Badger Road to Chena River) (28033/63158/1089) 3 Bids Tendered	401(2)-A Asphalt Cement, Grade 52-28	Ton	300	600.00 7.26%	0.01 0.01 0.00%	400.00 600.00 9.79%	600.00 600.00 9.53%	1,748,183
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1089) 3 Bids Tendered	401(2)-A Asphalt Cement, Grade PG 52-28	Ton	269	800.00 3.21%	0.01 980.00 4.29%	327.00 0.01 0.00%	980.00 1.00 0.00%	6,138,597
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/0) 5 Bids Tendered	401(2)-A Asphalt Cement, Grade PG 52-28	Ton	1,490	800.00 3.12%	1.00 750.00 3.78%	290.60 1.00 0.00%	750.00 700.00 3.26%	29,587,321
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1089) 1 Bids Tendered	401(2)Alt A Asphalt Cement, Grade PG 58-28	Ton	55	900.00 1.13%	1,000.00 1,000.00 1.35%	1,000.00 0.00 0.00%	1,000.00 0.00 0.00%	4,059,696
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/0) 3 Bids Tendered	401(2)Alt A Asphalt Cement, Grade PG58-28	Ton	40	825.00 3.27%	750.00 750.00 3.81%	900.00 1,000.00 3.57%	1,000.00 950.00 3.00%	787,430
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1089) 1 Bids Tendered	401(2)Alt B Asphalt Cement, Grade PG 58-28	Ton	49	900.00 1.01%	1,000.00 1,000.00 1.21%	1,000.00 0.00 0.00%	1,000.00 0.00 0.00%	4,059,696

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/0) 3 Bids Tendered	401(2)Alt B Asphalt Cement, Grade PG58-28	Ton	33	825.00 2.70%	750.00 750.00 3.14%	900.00 1,000.00 2.94%	1,000.00 950.00 2.47%	787,430
2010 05	Nordale Road Pavement Rehabilitation - FMATS (Badger Road to Chena River) (28033/63158/1089) 3 Bids Tendered	401(2)-B Asphalt Cement, Grade 52-40	Ton	35	800.00 1.13%	0.01 0.01 0.00%	800.00 1,200.00 2.28%	1,200.00 1,200.00 2.22%	1,748,183
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1089) 5 Bids Tendered	401(2)-B Asphalt Cement, Grade PG 52-28	Ton	1,860	800.00 3.90%	1.00 750.00 4.71%	600.20 1.00 0.01%	815.00 700.00 4.07%	29,587,321
2010 07	F N S B Surface Upgrades F F Y 2010 (27995/63444/1469) 3 Bids Tendered	401(20) Banding and Patching	Square Feet	15,488	3.50 12.43%	3.20 3.20 16.61%	4.00 3.50 17.71%	5.30 5.30 18.32%	298,437
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/0) 3 Bids Tendered	401(2A) Asphalt Cement, Grade PG 52-40	Ton	929	1,100.00 7.54%	0.01 0.01 0.00%	0.34 1.00 0.01%	1.00 0.01 0.00%	9,998,998
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/1089) 3 Bids Tendered	401(2A) Asphalt Cement, Grade PG 58-34	Ton	2,318	650.00 12.99%	1.00 1.00 0.02%	369.00 1,105.00 21.75%	1,105.00 1.00 0.02%	11,698,675
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/1089) 3 Bids Tendered	401(2B) Asphalt Cement, Grade PG 52-28	Ton	742	500.00 3.20%	1.00 1.00 0.01%	224.00 670.00 4.22%	670.00 1.00 0.01%	11,698,675
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/0) 3 Bids Tendered	401(2B) Asphalt Cement, Grade PG 52-28	Ton	1,026	750.00 5.68%	0.01 0.01 0.00%	0.34 1.00 0.01%	1.00 0.01 0.00%	9,998,998

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1089) 4 Bids Tendered	401(2-HSIP) Asphalt Cement, Grade 52-28	Ton	18	500.00 0.05%	0.01 810.00 0.09%	388.00 0.01 740.00 0.00%	810.00 0.07%	16,585,844
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1091) 3 Bids Tendered	401(3) Asphalt Price Adjustment	Contingent Sum	1	300,000.00 1.52%	300,000.00 300,000.00 1.55%	300,000.00 300,000.00 1.51%	300,000.00 300,000.00 1.45%	19,292,860
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/1468) 2 Bids Tendered	401(3) Asphalt Price Adjustment	Contingent Sum	1	50,000.00 0.52%	50,000.00 50,000.00 0.57%	50,000.00 50,000.00 0.57%	50,000.00 0.00 0.00%	8,744,515
2010 11	JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1091) 3 Bids Tendered	401(3) Asphalt Price Adjustment	Contingent Sum	1	180,000.00 2.86%	180,000.00 180,000.00 3.69%	180,000.00 180,000.00 2.61%	180,000.00 180,000.00 2.44%	4,884,352
2012 11	Juneau-FFY12 Areawide Paving (38026/67432/1091) 1 Bids Tendered	401(3) Asphalt Price Adjustment	Contingent Sum	1	41,500.00 2.40%	41,500.00 41,500.00 2.47%	41,500.00 0.00 0.00%	41,500.00 0.00 0.00%	1,678,831
2009 07	JNU- Mendenhall Loop to Ferry Terminal (23372/68901/1091) 2 Bids Tendered	401(3) Asphalt Price Adjustment	Contingent Sum	1	60,000.00 1.81%	60,000.00 60,000.00 2.08%	60,000.00 60,000.00 1.86%	60,000.00 0.00 0.00%	2,878,170
2012 11	Juneau-Yandukin Drive / Shell Simmons Drive (36724/68045/1091) 1 Bids Tendered	401(3) Asphalt Price Adjustment	Contingent Sum	1	40,000.00 2.13%	40,000.00 40,000.00 2.11%	40,000.00 0.00 0.00%	40,000.00 0.00 0.00%	1,896,296
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1468) 2 Bids Tendered	401(3) Asphalt Price Adjustment	Contingent Sum	1	120,000.00 1.43%	120,000.00 120,000.00 1.32%	120,000.00 120,000.00 1.24%	120,000.00 0.00 0.00%	9,118,342
2013 12	JNU-North Douglas Highway Pavement Rehabilitation (40794/67531/1091) 2 Bids Tendered	401(3) Asphalt Price Adjustment	Contingent Sum	1	85,000.00 1.52%	85,000.00 85,000.00 1.88%	85,000.00 85,000.00 1.52%	85,000.00 0.00 0.00%	4,522,796
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1091) 3 Bids Tendered	401(3) Asphalt Price Adjustment	Contingent Sum	1	50,000.00 0.22%	50,000.00 50,000.00 0.20%	50,000.00 50,000.00 0.18%	50,000.00 50,000.00 0.17%	25,154,532

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 04	Egan/yandukin Intersection Safety Enhancements (33662/69402/1091) 1 Bids Tendered	401(3) Asphalt Price Adjustment	Contingent Sum	1	10,000.00 1.79%	10,000.00 10,000.00 1.55%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	643,875
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1468) 2 Bids Tendered	401(3) ASPHALT PRICE ADJUSTMENT	CONTINGENT SUM	1	30,000.00 0.70%	30,000.00 30,000.00 0.60%	30,000.00 30,000.00 0.58%	30,000.00 0.00 0.00%	5,031,578
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/7883) 8 Bids Tendered	401(3) HMA, LEVELING COURSE, TYPE IV, CLASS B	TON	17	100.00 0.02%	134.00 1,000.00 0.20%	334.19 200.00 0.04%	1,000.00 350.00 0.07%	8,594,153
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered	401(3) HMA, LEVELING COURSE, TYPE IV; CLASS B	TON	1,843	145.00 2.15%	155.00 200.00 3.55%	177.50 155.00 2.51%	200.00 0.00 0.00%	10,388,523
2016 04	Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B) (45688/Z575280000/Z575470000/Z575500000/0) 7 Bids Tendered	401(3) HMA, LEVELING COURSE, TYPE IV; CLASS B	TON	2,934	100.00 2.19%	117.00 150.00 4.89%	130.61 135.00 4.12%	150.00 122.00 3.67%	8,998,584

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement	401(3) Hot Mix Asphalt, Temporary, Type II; Class B	Ton	105	150.00 0.15%	150.00 153.00 0.14%	151.00 150.00 0.12%	153.00 150.00 0.12%	11,749,902
2015 06	International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/1468) 2 Bids Tendered	401(3) Hot Mix Asphalt, Temporary, Type II; Class B	Ton	118	90.00 0.16%	0.01 150.00 0.27%	75.01 0.01 0.00%	150.00 0.00 0.00%	6,487,960
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1468) 5 Bids Tendered	401(3) Hot Mix Asphalt, Temporary, Type II; Class B	Ton	471	100.00 0.10%	15.21 205.00 0.23%	132.04 150.00 0.16%	205.00 125.00 0.13%	42,094,598
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1468) 6 Bids Tendered	401(3) HOT MIX ASPHALT, TEMPORARY, TYPE II; CLASS B	TON	760	100.00 0.90%	92.50 92.50 1.13%	118.25 120.00 1.40%	135.00 100.00 1.09%	6,242,977
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/1468) 2 Bids Tendered	401(3) Hot Mix Asphalt, Temporary, Type IV; Class B	Ton	5,200	75.00 3.31%	0.10 0.10 0.00%	0.55 1.00 0.04%	1.00 0.00 0.00%	10,891,541
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515/52783/1468) 4 Bids Tendered	401(3) Temporary Pavement	Ton	300	150.00 0.92%	0.01 250.00 2.14%	130.38 101.50 0.87%	250.00 0.01 0.00%	3,496,801
2013 10	Richardson Highway M P 345 Moose Creek R R Overpass (17152/66566/1468) 8 Bids Tendered	401(3) Temporary Pavement	Ton	500	60.00 0.26%	70.00 95.00 0.46%	115.88 70.00 0.32%	170.00 120.00 0.51%	10,388,566
2009 03	Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1468) 3 Bids Tendered	401(3A) Temporary Pavement	Square Yard	1,300	20.50 1.21%	35.00 35.00 2.29%	35.67 37.00 2.38%	37.00 35.00 2.17%	1,983,405

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 12	HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/1468) 4 Bids Tendered	401(3B) HOT MIX ASPHALT, TEMPORARY, TYPE II; CLASS B	TON	95	100.00 0.16%	115.00 150.00 0.33%	147.75 200.00 0.44%	200.00 115.00 0.24%	4,310,604
2017 04	September 2012 and May 2013 ER Denali Hwy Corridor Flood Repairs (46834/62699 / 62914 / 62283/1089) 9 Bids Tendered	401(4) - A Asphalt Binder, Grade PG 52-28	Ton	0.7	700.00 0.02%	0.00 0.00 0.00%	996.33 1.00 0.00%	5,000.00 1.00 0.00%	2,359,224
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1089) 6 Bids Tendered	401(4) B Asphalt Binder, Grade 64-40	Ton	50	800.00 0.96%	0.01 1.00 0.00%	0.84 1.00 0.00%	1.00 1.00 0.00%	4,196,232
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1089) 6 Bids Tendered	401(4) K Asphalt Binder, Grade 64-40	Ton	43	700.00 0.72%	0.01 1.00 0.00%	0.84 1.00 0.00%	1.00 1.00 0.00%	4,196,232
2018 04	FMATS Area Surface Upgrades FFY2018 (47333/90243/1089) 3 Bids Tendered	401(4) Asphalt Binder, Grade 52-28	Ton	638	600.00 12.77%	1.00 600.00 15.07%	200.67 1.00 0.02%	600.00 1.00 0.02%	2,540,774
2016 07	F M A T S Area Surface Upgrades F F Y 2016 (45472//7296) 3 Bids Tendered	401(4) Asphalt Binder, Grade 52-28	Ton	226	600.00 15.22%	1.00 1.00 0.03%	237.33 710.00 20.08%	710.00 1.00 0.02%	782,631
2015 05	Tok Cutoff M P 24-30 Resurfacing (43646/62188/1089) 4 Bids Tendered	401(4) Asphalt Binder, Grade 52-28	Ton	870	590.00 10.92%	1.00 1.00 0.02%	1.00 1.00 0.02%	1.00 1.00 0.02%	4,112,844
2015 09	Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/1089) 5 Bids Tendered	401(4) Asphalt Binder, Grade 52-28	Ton	1,507	700.00 9.80%	0.01 740.00 11.71%	308.20 0.01 0.00%	800.00 800.00 10.58%	9,525,913

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Valdez River Encroachment Repairs (44838/64121/7296) 5 Bids Tendered	401(4) Asphalt Binder, Grade 52-28	Ton	55	800.00 1.53%	0.01 1.00 0.00%	178.21 0.01 0.00%	890.00 0.01 0.00%	2,739,467
2015 07	FMATS Area Surface & Approach Upgrades FFY2015 (44227/64103/0) 3 Bids Tendered	401(4) Asphalt Binder, Grade 52-28	Ton	124	800.00 17.29%	1.00 1.00 0.02%	267.33 1.00 0.02%	800.00 800.00 13.32%	541,111
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/1089) 4 Bids Tendered	401(4) Asphalt Binder, Grade 52-28	Ton	2,705	700.00 10.00%	0.01 0.01 0.00%	145.50 1.00 0.02%	580.00 1.00 0.02%	15,712,283
2015 12	Badger Road Bike/pedestrian Path Resurfacing (44891/60820/1089) 4 Bids Tendered	401(4) Asphalt Binder, Grade 52-28	Ton	350	800.00 21.31%	1.00 1.00 0.03%	409.25 875.00 22.31%	875.00 760.00 17.84%	1,257,111
2015 08	Parks Highway MP 235 Drainage Improvements (44211/62176 & 62914/1089) 1 Bids Tendered	401(4) Asphalt Binder, Grade 52-28	Ton	32	600.00 3.84%	690.00 690.00 3.63%	690.00 0.00 0.00%	690.00 0.00 0.00%	607,950
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/1089) 9 Bids Tendered	401(4) Asphalt Binder, Grade 52-28	Ton	48	500.00 0.61%	0.00 1.00 0.00%	249.57 1.00 0.00%	790.00 600.00 0.65%	4,094,773
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7296) 3 Bids Tendered	401(4) Asphalt Binder, Grade 52-28	Ton	12	1.00 0.00%	1.00 1.00 0.00%	240.67 1.00 0.00%	720.00 720.00 0.32%	2,311,182
2017 03	Seward Road Improvements (46779/N/A/1089) 4 Bids Tendered	401(4) Asphalt Binder, Grade 52-40	Ton	75	1,000.00 2.57%	0.01 975.00 2.48%	493.76 1,000.00 2.36%	1,000.00 0.01 0.00%	2,946,524
2018 04	Chena Ridge Cripple Creek Culvert Replacement (46349/60624/1089) 7 Bids Tendered	401(4) Asphalt Binder, Grade 52-40	Ton	30	690.00 1.17%	0.01 800.00 1.23%	173.14 300.00 0.42%	800.00 100.00 0.13%	1,950,325
2017 07	Birch Hill Bicycle and Pedestrian Facility (46027/63768/1089) 4 Bids Tendered	401(4) Asphalt Binder, Grade 52-40	Ton	72	700.00 3.14%	1.00 1.00 0.00%	208.25 830.00 3.33%	830.00 1.00 0.00%	1,634,123

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 03	Seward Road Improvements (46779/N/A/1089) 4 Bids Tendered	401(4) Asphalt Binder, Grade 52-40	Ton	386	1,000.00 13.20%	0.01 975.00 12.77%	493.76 1,000.00 12.13%	1,000.00 0.01 0.00%	2,946,524
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/0) 3 Bids Tendered	401(4) Asphalt Binder, Grade 52-40	Ton	1,016	900.00 12.84%	1.00 1,400.00 17.26%	467.33 1.00 0.01%	1,400.00 1.00 0.01%	8,240,476
2017 03	Seward Road Improvements (46779/N/A/1089) 4 Bids Tendered	401(4) Asphalt Binder, Grade 52-40	Ton	56	1,000.00 1.92%	0.01 975.00 1.85%	493.76 1,000.00 1.76%	1,000.00 0.01 0.00%	2,946,524
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//1089) 6 Bids Tendered	401(4) Asphalt Binder, Grade 52-40	Ton	134	750.00 0.89%	0.01 1.00 0.00%	425.34 900.00 1.18%	950.00 0.01 0.00%	9,911,534
2018 01	Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//1089) 4 Bids Tendered	401(4) Asphalt Binder, Grade 52-40	Ton	400	800.00 11.67%	0.01 0.01 0.00%	200.50 1.00 0.02%	800.00 800.00 13.03%	2,253,083
2017 06	Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 & CFHWY00107/1089) 4 Bids Tendered	401(4) Asphalt Binder, Grade 52-40	Ton	835	600.00 6.69%	900.00 950.00 14.71%	1,025.00 900.00 12.26%	1,150.00 1,100.00 14.89%	5,393,658
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1089) 4 Bids Tendered	401(4) Asphalt Binder, Grade 52V-40	Ton	2,120	750.00 2.23%	0.01 750.00 3.09%	362.77 0.01 0.00%	750.00 700.00 1.99%	51,418,510
2015 10	POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay Rd (43175/68084/1089) 2 Bids Tendered	401(4) Asphalt Binder, Grade 58-28	Ton	444	1,200.00 14.87%	800.00 953.00 17.25%	876.50 800.00 13.83%	953.00 0.00 0.00%	2,452,963
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/1089) 7 Bids Tendered	401(4) Asphalt Binder, Grade 58-34	Ton	210	800.00 1.59%	0.01 1.00 0.00%	154.30 1.00 0.00%	1,075.00 1.00 0.00%	9,982,120

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 10	College Road Right Turn Lanes (44899/77227/1089) 5 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-28	Ton	8	800.00 0.75%	1.00 1.00 0.00%	195.60 1.00 0.00%	800.00 1.00 0.00%	947,198
2016 04	Goldhill Road Bicycle And Pedestrian Facility (45033/63293/1089) 4 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-28	Ton	401	600.00 7.37%	1.00 1.00 0.01%	180.80 720.00 9.63%	720.00 1.00 0.01%	2,864,888
2015 04	H S I P: Parks Hwy Rest Areas (44045/61074/7294) 5 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-28	Ton	90	800.00 4.54%	0.01 0.01 0.00%	200.60 1,000.00 6.68%	1,000.00 2.00 0.01%	1,113,107
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/1089) 6 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-28	Ton	165.3	800.00 3.05%	0.01 452.20 2.10%	142.54 1.00 0.00%	452.20 1.00 0.00%	3,554,978
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/1089) 6 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-28	Ton	144	900.00 1.76%	1.00 710.00 1.43%	609.34 850.00 1.41%	1,295.03 700.00 1.15%	7,125,000
2017 04	Richardson Highway Valdez Glacier Stream Bridge #556 and Lowe River Bridge #558 (46314//0) 2 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-28	Ton	87.2	1,000.00 8.31%	0.10 0.10 0.00%	262.55 525.00 4.38%	525.00 0.00 0.00%	947,919
2018 07	AMATS: Westchester Lagoon Nature Trail Rehabilitation (48449//1089) 3 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-28	Ton	6	700.00 0.90%	0.01 0.01 0.00%	0.70 2.00 0.00%	2.00 0.10 0.00%	506,884
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/1089) 8 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-28	Ton	108.7	1,000.00 13.28%	0.01 1.00 0.03%	1.88 0.01 0.00%	10.00 0.01 0.00%	419,951
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/1089) 6 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-28	Ton	1,410	500.00 2.53%	1.00 300.00 1.45%	279.58 1.00 0.00%	550.00 420.00 1.98%	29,100,627
2015 09	Richardson Hwy Milepoint 2 Improvements (43385/62125/1089) 1 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-28	Ton	38	850.00 2.62%	685.00 685.00 2.71%	685.00 0.00 0.00%	685.00 0.00 0.00%	961,510
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/1089) 8 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-28	Ton	42.4	1,000.00 5.18%	0.01 1.00 0.01%	1.88 0.01 0.00%	10.00 0.01 0.00%	419,951

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 06	Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740//1089) 4 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-28	Ton	170	600.00 1.97%	0.01 570.00 2.68%	295.25 1.00 0.00%	610.00 0.01 0.00%	3,612,284
2015 09	Parks Highway MP 192-194 Resurfacing (43411/60741/0) 2 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-28	Ton	273	778.00 9.62%	1.00 1.00 0.01%	345.50 690.00 7.58%	690.00 0.00 0.00%	2,089,539
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/0) 5 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-28	Ton	1,464	700.00 9.88%	0.01 500.00 8.15%	214.40 1.00 0.01%	570.00 1.00 0.01%	8,986,166
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1089) 6 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-28	Ton	227	600.00 1.53%	550.00 650.00 1.70%	602.74 585.00 1.34%	650.00 600.00 1.20%	8,683,260
2018 07	Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest Drive Intersection Improvements (48470//1089) 1 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-28	Ton	42	1,200.00 2.29%	1,100.00 1,100.00 1.91%	1,100.00 0.00 0.00%	1,100.00 0.00 0.00%	2,415,196
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered	401(4) ASPHALT BINDER, GRADE PG 52-28	TON	630	950.00 4.82%	616.00 616.00 3.74%	765.50 915.00 5.06%	915.00 0.00 0.00%	10,388,523
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7294) 2 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-40	Ton	144.43	900.00 3.55%	1.00 1.00 0.00%	450.50 900.00 3.97%	900.00 0.00 0.00%	3,244,574
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-40	Ton	224	911.00 1.90%	1.00 1.00 0.00%	228.81 1.00 0.00%	900.00 900.00 1.89%	9,545,573

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1089) 9 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-40	Ton	194	700.00 2.44%	0.01 750.00 3.13%	84.13 1.03 0.00%	750.00 1.00 0.00%	4,648,330
2017 06	Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/0) 7 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-40	Ton	85	650.00 1.89%	0.01 0.01 0.00%	0.44 1.00 0.00%	1.06 0.01 0.00%	2,151,595
2017 04	Homer: East End Road MP 5.5-12.6 Pavement Preservation (46938/58514/1089) 4 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-40	Ton	710	700.00 6.26%	0.01 0.01 0.00%	635.00 850.00 9.45%	890.00 800.00 8.14%	6,096,324
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/1089) 8 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-40	Ton	126	600.00 1.11%	0.01 1,000.00 2.18%	126.78 1.00 0.00%	1,000.00 0.01 0.00%	5,769,321
2018 05	FMATS Yukon Drive Improvements (46581//1089) 4 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-40	Ton	92	600.00 2.24%	1.00 1.00 0.00%	225.75 1.00 0.00%	900.00 1.00 0.00%	2,077,001
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1089) 7 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-40	Ton	1,514	700.00 4.84%	1.00 800.00 6.40%	711.07 750.00 5.54%	1,092.50 800.00 5.67%	18,937,555
2018 04	Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/1089) 7 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-40	Ton	1,067	750.00 8.98%	0.01 900.00 12.81%	129.00 0.01 0.00%	900.00 1.00 0.01%	7,494,743
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/1089) 8 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-40	Ton	126	600.00 1.11%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	327,000
2017 08	HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/1089) 5 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-40	Ton	133	750.00 3.46%	0.01 935.00 6.28%	365.40 0.01 0.00%	935.00 890.00 5.05%	1,980,177

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 03	Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/1089) 4 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-40	Ton	566	600.00 6.60%	0.10 1.00 0.01%	231.78 925.00 9.67%	925.00 0.10 0.00%	5,198,107
2017 06	FMATS Area Surface Upgrades FFY 2017 (46184//7296) 3 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-40	Ton	342	600.00 14.80%	1.00 1.00 0.03%	1.00 1.00 0.03%	1.00 1.00 0.02%	1,290,111
2015 10	Glenn Highway: MP 49 (45214/50994/1089) 13 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-40	Ton	133	750.00 2.75%	0.01 0.01 0.00%	154.33 0.01 0.00%	1,000.00 0.01 0.00%	2,836,370
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to Sterling; Sterling Highway Kenai NWR Visitor Enhancements (47023/54990, 58431, 58533/1089) 4 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-40	Ton	3,800	600.00 3.56%	1.00 1.00 0.01%	1.00 1.00 0.01%	1.00 1.00 0.01%	53,907,758
2017 05	Soldotna: Funny River Road Improvements (47045/53750/1089) 2 Bids Tendered	401(4) Asphalt Binder, Grade PG 52-40	Ton	147	750.00 4.56%	1.00 1.00 0.01%	450.50 900.00 6.73%	900.00 0.00 0.00%	1,964,337
2016 04	Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B) (45688/Z575280000/Z575470000/Z575500000/0) 7 Bids Tendered	401(4) ASPHALT BINDER, GRADE PG 52-40	TON	2,086	850.00 13.26%	0.01 1.00 0.02%	124.85 1.00 0.02%	850.00 0.01 0.00%	8,998,584
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//1089) 3 Bids Tendered	401(4) ASPHALT BINDER, GRADE PG 52-40	TON	890	700.00 18.25%	875.00 900.00 23.28%	918.33 875.00 22.27%	980.00 980.00 22.05%	3,440,733

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/1089) 8 Bids Tendered	401(4) ASPHALT BINDER, GRADE PG 52-40	TON	1,037	700.00 7.26%	0.01 1.00 0.01%	394.15 0.01 0.00%	1,100.00 1,050.00 12.05%	8,594,153
2018 05	AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/1089) 4 Bids Tendered	401(4) Asphalt Binder, Grade PG 52V-40	Ton	224	885.00 14.38%	0.01 0.01 0.00%	0.26 1.00 0.02%	1.00 0.01 0.00%	1,109,658
2018 07	HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468//1089) 4 Bids Tendered	401(4) Asphalt Binder, Grade PG 52V-40	Ton	859	864.00 18.05%	0.01 900.00 19.47%	475.01 0.01 0.00%	1,000.00 0.01 0.00%	3,970,421
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1089) 6 Bids Tendered	401(4) Asphalt Binder, Grade PG 52V-40	Ton	817	700.00 4.14%	750.00 935.00 5.94%	825.87 900.00 5.52%	935.00 800.00 4.85%	12,869,962
2017 05	Keku Road (42702/Z695390000/1089) 3 Bids Tendered	401(4) Asphalt Binder, Grade PG 58-28	Ton	501	1,000.00 10.37%	700.00 750.00 8.07%	783.33 900.00 6.12%	900.00 0.00 0.00%	4,654,967
2015 10	Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7296) 2 Bids Tendered	401(4) Asphalt Binder, Grade PG 58-28	Ton	670	1,100.00 16.20%	800.00 800.00 15.35%	815.00 830.00 15.20%	830.00 0.00 0.00%	3,491,195
2017 03	Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. (44698/68663/1089) 2 Bids Tendered	401(4) Asphalt Binder, Grade PG 58-28	Ton	148	800.00 7.18%	550.00 685.00 6.24%	617.50 550.00 4.07%	685.00 0.00 0.00%	1,624,145
2015 10	SGY- Klondike Highway Repairs (43123/Z684800000/1089) 2 Bids Tendered	401(4) Asphalt Binder, Grade PG 58-28	Ton	99	1,100.00 8.13%	1,000.00 1,087.00 6.94%	1,043.50 1,000.00 6.35%	1,087.00 0.00 0.00%	1,549,720
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1088) 3 Bids Tendered	401(4) ASPHALT BINDER, GRADE PG 58-28	Ton	50	1,000.00 0.25%	1.50 2.00 0.00%	2.83 1.50 0.00%	5.00 5.00 0.00%	22,300,050
2016 03	Yak- Dangerous River Road Resurfacing (44965/68753/0) 2 Bids Tendered	401(4) ASPHALT BINDER, GRADE PG 58-28	Ton	200	1,100.00 21.39%	1.00 1.00 0.02%	400.50 800.00 11.69%	800.00 0.00 0.00%	1,229,352

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	(67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/0) 1 Bids Tendered	401(4) Asphalt Binder, Grade PG 58-34	TON	733	800.00 10.16%	875.00 875.00 10.42%	875.00 0.00 0.00%	875.00 0.00 0.00%	6,157,603
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1089) 3 Bids Tendered	401(4) Asphalt Binder, Grade PG 58-34	Ton	33	800.00 0.24%	0.01 1.00 0.00%	273.67 820.00 0.24%	820.00 0.01 0.00%	10,998,774
2017 05	ANC Postmark Drive Repairs 2017 (47002/CSAPT00198/1089) 2 Bids Tendered	401(4) Asphalt Binder, Grade PG 58-34	Ton	68	750.00 9.56%	1.00 1.00 0.01%	1.00 1.00 0.01%	1.00 0.00 0.00%	490,599
2015 12	HSIP: CR High Friction Surface Treatment (45334/57092/1089) 5 Bids Tendered	401(4) Asphalt Binder, Grade PG 58-34	Ton	230	900.00 2.75%	0.01 0.01 0.00%	424.20 20.00 0.06%	1,100.00 1,100.00 3.39%	6,778,888
2015 12	Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/1089) 4 Bids Tendered	401(4) Asphalt Binder, Grade PG 58-34	Ton	28	1,000.00 0.70%	0.01 0.01 0.00%	238.00 1.00 0.00%	950.00 950.00 0.64%	3,688,652
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/1089) 8 Bids Tendered	401(4) Asphalt Binder, Grade PG 58-34	Ton	24	600.00 0.15%	0.01 1.00 0.00%	113.13 1.00 0.00%	900.00 0.01 0.00%	8,348,321
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements (45736//1089) 4 Bids Tendered	401(4) Asphalt Binder, Grade PG 58-34	Ton	1,119	750.00 8.14%	1.00 800.00 11.33%	648.25 1.00 0.01%	917.00 875.00 10.59%	7,898,726
2016 01	Lucus Road Improvements (45390/55007/1089) 10 Bids Tendered	401(4) Asphalt Binder, Grade PG 58-34	Ton	192	800.00 2.81%	0.01 1.00 0.00%	95.75 1.00 0.00%	950.00 1.00 0.00%	4,639,288
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1089) 5 Bids Tendered	401(4) Asphalt Binder, Grade PG 58-34	Ton	185	1,000.00 1.35%	1,000.00 1,097.87 1.07%	1,084.57 1,300.00 1.19%	1,300.00 1,000.00 0.85%	18,907,426

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1089) 5 Bids Tendered	401(4) Asphalt Binder, Grade PG 58-34	Ton	35	500.00 0.04%	0.01 1.14 0.00%	506.43 1,200.00 0.10%	1,330.00 1.00 0.00%	40,745,592
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//1089) 4 Bids Tendered	401(4) Asphalt Binder, Grade PG 58-34	Ton	4,126	730.00 8.12%	0.01 770.00 8.79%	467.51 0.01 0.00%	1,100.00 0.01 0.00%	36,149,513
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7296) 2 Bids Tendered	401(4) ASPHALT BINDER, GRADE PG 58-34	TON	500	800.00 0.57%	0.01 0.10 0.00%	0.06 0.01 0.00%	0.10 0.00 0.00%	55,969,371
2018 05	AMATS: Abbott Road Rehab - Phase II (48404//1089) 4 Bids Tendered	401(4) Asphalt Binder, Grade PG 58-34ER	Ton	33	650.00 0.42%	0.01 1.00 0.00%	0.28 0.01 0.00%	1.00 0.01 0.00%	5,167,568
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1089) 9 Bids Tendered	401(4) Asphalt Binder, Grade PG 58E-34	Ton	33	800.00 0.41%	0.01 0.01 0.00%	90.67 0.01 0.00%	815.00 1.00 0.00%	5,719,942
2018 06	AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/1089) 3 Bids Tendered	401(4) Asphalt Binder, Grade PG 58E-34	Ton	640	850.00 10.56%	0.01 0.01 0.00%	267.00 800.00 9.97%	800.00 1.00 0.01%	5,068,928
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/1089) 2 Bids Tendered	401(4) Asphalt Binder, Grade PG 64-28	Ton	2,534	950.00 11.94%	800.00 800.00 12.20%	800.00 800.00 11.36%	800.00 0.00 0.00%	16,614,244

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1089) 4 Bids Tendered	401(4) Asphalt Binder, Grade PG 64E-40	Ton	1,600	800.00 3.17%	0.01 1.00 0.00%	250.26 0.01 0.00%	1,000.00 0.01 0.00%	36,616,095
2009 03	KTN-Tremont Street Drainage Improvements (1622/68905/1469) 3 Bids Tendered	401(4) Asphalt Concrete, Type II, Class B	Square Yard	300	150.00 10.12%	46.00 70.00 5.18%	78.67 46.00 3.10%	120.00 120.00 7.55%	405,615
2013 07	Jnu: Egan Drive Additional Illumination (41062/67402/1469) 2 Bids Tendered	401(4) ASPHALT CONCRETE, TYPE II, CLASS B	SQUARE YARD	120	50.00 0.17%	47.00 47.00 0.15%	52.00 57.00 0.14%	57.00 0.00 0.00%	3,724,020
2014 05	Kodiak Ferry Terminal And Dock Improvements (41591/68938/0) 3 Bids Tendered	401(4) ASPHALT CONCRETE, TYPE II, CLASS B	SY	350	17.00 0.06%	70.00 70.00 0.27%	75.00 80.00 0.28%	80.00 75.00 0.24%	9,196,790
2011 07	FMATS ADA Curb Corner & Sidewalk Upgrades - Stage 1 (33280/60439/1088) 6 Bids Tendered	401(4) Asphalt Concrete, Type II; Class B	Square Yard	855	11.00 1.41%	30.00 30.00 3.55%	76.17 31.00 2.95%	150.00 110.00 9.62%	722,520
2012 11	Juneau-Yandukin Drive / Shell Simmons Drive (36724/68045/0) 1 Bids Tendered	401(4) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,896,296
2012 11	Juneau-FFY12 Areawide Paving (38026/67432/5143) 1 Bids Tendered	401(4) Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,678,831
2013 12	JNU-North Douglas Highway Pavement Rehabilitation (40794/67531/5143) 2 Bids Tendered	401(4) Asphalt Material Price Adjustment	Contingent Sum		0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,522,796
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7296) 3 Bids Tendered	401(4)-A Asphalt Binder, Grade 52-28	TON	302	800.00 8.67%	1.00 1.00 0.01%	478.67 715.00 8.31%	720.00 720.00 8.02%	2,311,182

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//0) 4 Bids Tendered	401(4)-A Asphalt Binder, Grade PG 52-40	Ton	1,547	600.00 3.54%	1.00 1.00 0.01%	707.75 950.00 5.34%	1,035.00 845.00 4.36%	24,869,247
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/1089) 3 Bids Tendered	401(4)-A Asphalt Binder, Type PG 52-40	Ton	1,496	850.00 10.52%	1.00 1.00 0.01%	300.67 900.00 9.73%	900.00 1.00 0.01%	12,499,865
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/1089) 3 Bids Tendered	401(4)-B Asphalt Binder, Grade 52-28	Ton	61	750.00 0.38%	1.00 485.00 0.24%	162.33 1.00 0.00%	485.00 1.00 0.00%	12,499,865
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/7294) 4 Bids Tendered	401(4)b Asphalt Binder, Grade 58-28	Ton	20	1,000.00 0.84%	800.00 800.00 0.76%	970.00 880.00 0.77%	1,300.00 900.00 0.69%	2,092,727
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//0) 4 Bids Tendered	401(4)-B Asphalt Binder, Grade PG 52-40	Ton	28	600.00 0.06%	1.00 1.00 0.00%	751.50 900.00 0.09%	1,260.00 845.00 0.08%	24,869,247
2016 06	ANC Paving and Drainage Improvements 2016 (45805/58341/1469) 9 Bids Tendered	401(4A) Asphalt Binder, Grade PG 58-34	Ton	51	600.00 8.53%	0.01 1.07 0.02%	45.34 1.00 0.01%	400.00 2.00 0.03%	341,075
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1089) 5 Bids Tendered	401(4A) Asphalt Binder, Grade PG 64-28	Ton	82	1,000.00 1.08%	1,170.00 1,170.00 1.43%	1,620.00 1,500.00 1.57%	2,000.00 1,600.00 1.32%	6,703,504
2014 09	Central Region Highway Data Equipment 2012 (43114/52809/1469) 2 Bids Tendered	401(4A) Hot Mix Asphalt, Type II; Class A	Square Yard-Inch	107,972	6.50 17.58%	11.00 11.00 26.10%	14.25 17.50 32.27%	17.50 0.00 0.00%	4,551,390
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7294) 3 Bids Tendered	401(4B) Asphalt Binder, Grade 52-40	Ton	2,940	750.00 14.65%	1.00 1.00 0.02%	284.00 850.00 18.47%	850.00 1.00 0.02%	12,656,111
2018 04	WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/1089) 2 Bids Tendered	401(4B) Asphalt Binder, Grade 58-28	Ton	186	1,000.00 3.92%	725.00 725.00 2.89%	787.50 850.00 3.32%	850.00 0.00 0.00%	4,674,097

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 06	Richardson Highway MP 337 Eielson AFB Intersection Improvements (46282//1089) 3 Bids Tendered	401(4B) Asphalt Binder, Grade PG 52-40	Ton	116	750.00 5.08%	1.00 1.00 0.01%	650.33 950.00 8.01%	1,000.00 1,000.00 7.36%	1,364,112
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1089) 2 Bids Tendered	401(4B) ASPHALT BINDER, GRADE PG 64-28	TON	343	850.00 1.93%	600.00 700.00 1.79%	650.00 600.00 1.52%	700.00 0.00 0.00%	13,394,988
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1089) 3 Bids Tendered	401(4B)-A Asphalt Binder, Grade PG 52-40	Ton	9	800.00 0.06%	1.00 1,100.00 0.11%	733.67 1,100.00 0.11%	1,100.00 1.00 0.00%	8,963,033
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1089) 3 Bids Tendered	401(4B)-B Asphalt Binder, Grade PG 52-40	Ton	1,120	1,050.00 10.33%	1.00 1,100.00 13.75%	733.67 1,100.00 13.30%	1,100.00 1.00 0.01%	8,963,033
2017 06	Richardson Highway MP 80-82 Resurfacing & Drainage Improvemnts (46367/60613/1089) 6 Bids Tendered	401(4PG 52-40) Asphalt Binder, Grade PG 52-40	Ton	419.2	740.00 10.36%	0.01 0.01 0.00%	257.67 760.00 8.63%	775.00 10.00 0.11%	3,030,526
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1089) 1 Bids Tendered	401(4SP) Asphalt Binder, Grade PG 58-28	Ton	239	720.00 2.08%	900.00 900.00 2.22%	900.00 0.00 0.00%	900.00 0.00 0.00%	9,681,105
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1468) 6 Bids Tendered	401(5) K HMA, Temporary, Type II; Class B	Ton	150	150.00 0.54%	92.00 150.00 0.54%	115.67 100.00 0.36%	150.00 109.00 0.38%	4,196,232

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1468) 7 Bids Tendered	401(5) HMA, Temporary, Type II, Class B	Ton	570	140.00 0.36%	115.00 200.00 0.60%	154.43 130.00 0.36%	200.00 130.00 0.35%	18,937,555
2018 04	Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/1468) 7 Bids Tendered	401(5) HMA, Temporary, Type II; Class B	Ton	2,535	115.00 3.27%	1.00 1.00 0.03%	92.49 87.00 2.91%	140.00 91.60 3.05%	7,494,743
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/0) 5 Bids Tendered	401(5) HMA, Temporary, Type II; Class B	Ton	368	80.00 0.28%	200.00 200.00 0.82%	300.00 300.00 1.05%	500.00 200.00 0.68%	8,986,166
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1468) 1 Bids Tendered	401(5) HMA, Temporary, Type II; Class B	Ton	760	110.00 1.01%	190.00 190.00 1.49%	190.00 0.00 0.00%	190.00 0.00 0.00%	9,681,105
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1091) 4 Bids Tendered	401(5) HMA, Temporary, Type II; Class B	Ton	850	100.00 0.21%	95.00 200.00 0.46%	137.50 95.00 0.21%	200.00 150.00 0.32%	36,616,095
2017 06	Richardson Highway MP 80-82 Resurfacing & Drainage Improvemnts (46367/60613/1468) 6 Bids Tendered	401(5) HMA, Temporary, Type II; Class B	Ton	506	200.00 3.38%	35.00 115.00 1.92%	152.50 180.00 2.47%	200.00 35.00 0.46%	3,030,526
2018 04	WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/1468) 2 Bids Tendered	401(5) HMA, Temporary, Type II; Class B	Ton	100	150.00 0.32%	200.00 200.00 0.43%	225.00 250.00 0.53%	250.00 0.00 0.00%	4,674,097
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7297) 2 Bids Tendered	401(5) HMA, TEMPORARY, TYPE II; CLASS B	TON	6,600	120.00 1.13%	90.00 90.00 1.06%	110.00 130.00 1.44%	130.00 0.00 0.00%	55,969,371
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/1468) 8 Bids Tendered	401(5) HMA, TEMPORARY, TYPE II; CLASS B	TON	2,024	100.00 2.03%	95.00 150.00 3.53%	121.46 125.00 2.81%	150.00 115.00 2.58%	8,594,153

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1468) 2 Bids Tendered	401(5) HMA,TEMPORARY, TYPE II; CLASS B	TON	200	120.00 0.16%	85.00 200.00 0.30%	142.50 85.00 0.13%	200.00 0.00 0.00%	13,394,988
2009 10	Dalton Highway MP 175 to 197 Rehabilitation (5722/62860/0) 7 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	241,000.00 0.90%	241,000.00 241,000.00 0.94%	241,000.00 241,000.00 0.94%	241,000.00 241,000.00 0.93%	25,642,513
2010 09	Geist Road Rehabilitation (28993/63360/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	100,000.00 3.93%	100,000.00 100,000.00 4.67%	100,000.00 100,000.00 4.37%	100,000.00 100,000.00 4.04%	2,139,893
2010 11	Leasure Subdivision Area Street Improvements - Stage I (30138/60747/1091) 4 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	15,000.00 1.45%	15,000.00 15,000.00 1.41%	15,000.00 15,000.00 1.39%	15,000.00 15,000.00 1.18%	1,064,236
2012 06	Hns - Beach Rd. Widening & Front St. Intersection Improvements Hns - Old Haines Highway Sidewalk Construction (36444/69316 & 69178/1091) 1 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	120,000.00 3.11%	120,000.00 120,000.00 3.05%	120,000.00 0.00 0.00%	120,000.00 0.00 0.00%	3,934,144
2014 09	F M A T S Area Surface Upgrades F F Y 2014 (42061/63372/1091) 4 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	41,293.00 2.50%	41,293.00 41,293.00 2.51%	41,293.00 41,293.00 2.44%	41,293.00 41,293.00 2.32%	1,642,460
2014 10	Tok Cutoff M P 50-60 Resurfacing (41360/62190/1091) 6 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	216,000.00 2.72%	216,000.00 216,000.00 3.81%	216,000.00 216,000.00 3.45%	216,000.00 216,000.00 3.26%	5,671,025
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/1091) 7 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	366,500.00 3.29%	366,500.00 366,500.00 3.85%	366,500.00 366,500.00 3.80%	366,500.00 366,500.00 3.71%	9,525,695
2010 10	Tok Bike Path Rehabilitation (26935/63501/1091) 5 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	70,000.00 2.60%	70,000.00 70,000.00 3.44%	70,000.00 70,000.00 3.34%	70,000.00 70,000.00 3.33%	2,034,860
2010 07	Wendell Avenue ADA Improvements (29033/60827/1091) 2 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	5,000.00 0.32%	5,000.00 5,000.00 0.32%	5,000.00 5,000.00 0.28%	5,000.00 0.00 0.00%	1,573,111
2012 10	Steese Highway MP 5-11 Resurfacing (38319/63915/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	316,500.00 3.66%	316,500.00 316,500.00 4.40%	316,500.00 316,500.00 4.38%	316,500.00 316,500.00 4.08%	7,189,147

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033/63146/1091) 6 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	45,000.00 1.25%	45,000.00 45,000.00 1.51%	45,000.00 45,000.00 1.44%	45,000.00 45,000.00 1.41%	2,980,832
2010 11	Annette Bay Ferry Terminal (28833/69200/0) 4 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	10,000.00 0.15%	10,000.00 10,000.00 0.12%	10,000.00 10,000.00 0.11%	10,000.00 10,000.00 0.11%	8,577,504
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/1091) 7 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	7,244.00 0.11%	7,244.00 7,244.00 0.11%	7,244.00 7,244.00 0.11%	7,244.00 7,244.00 0.10%	6,460,641
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/1091) 2 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	50,000.00 0.42%	50,000.00 50,000.00 0.46%	50,000.00 50,000.00 0.39%	50,000.00 0.00 0.00%	10,891,541
2009 12	Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/1091) 6 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	170,000.00 1.02%	170,000.00 170,000.00 1.45%	170,000.00 170,000.00 1.43%	170,000.00 170,000.00 1.37%	11,696,889
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/1091) 7 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	6,439.00 0.10%	6,439.00 6,439.00 0.10%	6,439.00 6,439.00 0.09%	6,439.00 6,439.00 0.09%	6,460,641
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1091) 5 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	15,000.00 0.24%	15,000.00 15,000.00 0.23%	15,000.00 15,000.00 0.21%	15,000.00 15,000.00 0.20%	6,488,641
2011 08	Valdez Airport Access Road Resurfacing (31994/63465/1091) 2 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	657,440
2011 11	Dalton Highway MP 197-209 Rehabilitation (33732/61214/1091) 7 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	120,000.00 0.50%	120,000.00 120,000.00 0.50%	120,000.00 120,000.00 0.48%	120,000.00 120,000.00 0.45%	23,953,284
2010 10	North Pole Citywide Pavement Rehabilitation (25477/62023/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	17,000.00 2.03%	17,000.00 17,000.00 3.19%	17,000.00 17,000.00 2.46%	17,000.00 17,000.00 2.01%	532,373
2009 10	Yak-Area wide Paving (25013/68345/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	50,400.00 0.72%	50,400.00 50,400.00 0.95%	50,400.00 50,400.00 0.82%	50,400.00 50,400.00 0.73%	5,317,010
2010 07	23rd Avenue Improvements (28375/60745/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	22,000.00 0.76%	22,000.00 22,000.00 0.91%	22,000.00 22,000.00 0.83%	22,000.00 22,000.00 0.77%	2,405,270

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 11	Fritz Cove Road Rehabilitation And Repair (36604/69397/1091) 2 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	75,000.00 2.03%	75,000.00 75,000.00 2.41%	75,000.00 75,000.00 1.66%	75,000.00 0.00 0.00%	3,115,745
2014 10	Hurst Road Resurfacing (42903/63037/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	113,919.75 3.15%	113,919.75 113,919.75 4.39%	113,919.75 113,919.75 4.07%	113,919.75 113,919.75 3.69%	2,595,968
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265/63515/1091) 6 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	173,000.00 2.21%	173,000.00 173,000.00 3.27%	173,000.00 173,000.00 2.73%	173,000.00 173,000.00 2.59%	5,284,485
2014 08	JNU-Mendenhall Valley Dust Control (Paving) (40993/69549/1091) 1 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	28,000.00 1.90%	28,000.00 28,000.00 1.87%	28,000.00 0.00 0.00%	28,000.00 0.00 0.00%	1,494,155
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/1091) 4 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	32,077.00 0.24%	32,077.00 32,077.00 0.29%	32,077.00 32,077.00 0.28%	32,077.00 32,077.00 0.26%	11,172,615
2009 06	PSG - Mitkof HWY - Scow Bay to Crystal Lake Hatchery Road (18612/68819/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	60,000.00 1.01%	60,000.00 60,000.00 1.31%	60,000.00 60,000.00 1.04%	60,000.00 60,000.00 0.87%	4,592,240
2014 08	Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs (41879/64020/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	25,000.00 1.33%	25,000.00 25,000.00 1.15%	25,000.00 25,000.00 1.09%	25,000.00 25,000.00 1.01%	2,180,349
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	50,000.00 0.39%	50,000.00 50,000.00 0.48%	50,000.00 50,000.00 0.44%	50,000.00 50,000.00 0.41%	10,369,300
2011 07	Richardson Highway Flooding Permanent Repairs (Oct. 06) (33068/76783/1091) 6 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	36,600.00 0.33%	36,600.00 36,600.00 0.41%	36,600.00 36,600.00 0.36%	36,600.00 36,600.00 0.34%	8,965,263
2012 05	Parks Highway M P 252-263 Rehabilitation (33781/63655/1091) 7 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	168,210.00 1.23%	168,210.00 168,210.00 1.34%	168,210.00 168,210.00 1.32%	168,210.00 168,210.00 1.31%	12,580,165
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1091) 9 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	14,000.00 0.04%	14,000.00 14,000.00 0.04%	14,000.00 14,000.00 0.04%	14,000.00 14,000.00 0.04%	33,010,932

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/1091) 9 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	545,000.00 2.40%	545,000.00 545,000.00 2.64%	545,000.00 545,000.00 2.64%	545,000.00 545,000.00 2.42%	20,669,751
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	50,000.00 0.78%	50,000.00 50,000.00 0.67%	50,000.00 50,000.00 0.56%	50,000.00 50,000.00 0.48%	7,440,684
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1089) 8 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	21,074.00 0.07%	21,074.00 21,074.00 0.07%	21,074.00 21,074.00 0.07%	21,074.00 21,074.00 0.06%	30,650,414
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1091) 2 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	121,000.00 1.03%	121,000.00 121,000.00 1.13%	121,000.00 0.00 0.00%	121,000.00 0.00 0.00%	10,727,261
2010 08	Nelson Road Resurfacing (25633/63459/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	31,000.00 2.11%	31,000.00 31,000.00 2.94%	31,000.00 31,000.00 2.82%	31,000.00 31,000.00 2.49%	1,055,870
2011 07	KTN-South Tongass Pavement Rehabilitation (30814/69571/1091) 1 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	20,000.00 1.67%	20,000.00 20,000.00 1.64%	20,000.00 0.00 0.00%	20,000.00 0.00 0.00%	1,219,195
2014 12	KTN South Tongass Paving/ Collins Road Guardrail HSIP (43547/67674/68412/1091) 2 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	100,000.00 2.53%	100,000.00 100,000.00 3.26%	100,000.00 100,000.00 2.90%	100,000.00 0.00 0.00%	3,069,946
2012 10	F M A T S Surface & Approach Upgrades F F Y 2012 (38236/61888/1091) 4 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	54,288.00 3.65%	54,288.00 54,288.00 4.37%	54,288.00 54,288.00 4.37%	54,288.00 54,288.00 4.13%	1,243,112
2013 05	FMATS Area Surface Upgrades FFY2013 (40871/62358/1091) 4 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	43,757.00 3.12%	43,757.00 43,757.00 3.77%	43,757.00 43,757.00 3.72%	43,757.00 43,757.00 3.55%	1,159,171
2011 07	F M A T S Area Surface Upgrades FFY2011 (33057/63814/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	28,000.00 2.88%	28,000.00 28,000.00 4.13%	28,000.00 28,000.00 3.75%	28,000.00 28,000.00 2.96%	677,767
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1091) 9 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	3,500.00 0.01%	3,500.00 3,500.00 0.01%	3,500.00 3,500.00 0.01%	3,500.00 3,500.00 0.01%	33,010,932

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/1091) 9 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	62,000.00 0.49%	62,000.00 62,000.00 0.64%	62,000.00 62,000.00 0.62%	62,000.00 62,000.00 0.62%	9,722,159
2009 10	Alaska Highway M P 1412-1422 Rehabilitation (17052/61777/1091) 7 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	115,000.00 2.58%	115,000.00 115,000.00 3.07%	115,000.00 115,000.00 2.90%	115,000.00 115,000.00 2.83%	3,747,075
2012 11	Angoon Areawide Paving (38070/67460/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	20,000.00 1.39%	20,000.00 20,000.00 1.65%	20,000.00 20,000.00 1.44%	20,000.00 20,000.00 1.13%	1,209,315
2012 11	KTN North Tongass Pavement Rehabilitation (38072/67477/1091) 2 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	30,000.00 1.02%	30,000.00 30,000.00 1.34%	30,000.00 30,000.00 1.01%	30,000.00 0.00 0.00%	2,232,313
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	50,000.00 0.72%	50,000.00 50,000.00 0.73%	50,000.00 50,000.00 0.70%	50,000.00 50,000.00 0.68%	6,821,536
2009 09	Phillips Field Road Upgrade (23832/65199/5143) 4 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	20,000.00 0.70%	20,000.00 20,000.00 1.26%	20,000.00 20,000.00 1.20%	20,000.00 20,000.00 1.09%	1,588,185
2010 03	JNU-FFY09 Areawide Paving (24834/68837/1091) 2 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	50,000.00 3.86%	50,000.00 50,000.00 4.68%	50,000.00 50,000.00 4.00%	50,000.00 0.00 0.00%	1,068,730
2013 10	Richardson Highway M P 345 Moose Creek R R Overpass (17152/66566/1091) 8 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	37,800.00 0.33%	37,800.00 37,800.00 0.36%	37,800.00 37,800.00 0.34%	37,800.00 37,800.00 0.32%	10,388,566
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/1091) 4 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	490,631.00 1.83%	490,631.00 490,631.00 1.70%	490,631.00 490,631.00 1.66%	490,631.00 490,631.00 1.66%	28,866,904
2010 05	Nordale Road Pavement Rehabilitation - FMATS (Badger Road to Chena River) (28033/63158/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	70,000.00 2.82%	70,000.00 70,000.00 4.00%	70,000.00 70,000.00 3.81%	70,000.00 70,000.00 3.71%	1,748,183

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 01	South Cushman Street - Mitchell Expressway To Sanduri Street (33536/63289/1091) 4 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	25,000.00 0.71%	25,000.00 25,000.00 0.81%	25,000.00 25,000.00 0.76%	25,000.00 25,000.00 0.74%	3,098,636
2011 06	Northern Region Deferred Maintenance F Y11: Dawson, Lineman & Newby Resurfacing (33271/63639/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	22,785.00 2.81%	22,785.00 22,785.00 3.59%	22,785.00 22,785.00 3.43%	22,785.00 22,785.00 3.00%	634,448
2012 10	F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing (36425/61905/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	14,892.50 1.71%	14,892.50 14,892.50 2.78%	14,892.50 14,892.50 2.72%	14,892.50 14,892.50 2.32%	536,334
2012 09	HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/1091) 5 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	19,890.00 0.75%	19,890.00 19,890.00 0.79%	19,890.00 19,890.00 0.78%	19,890.00 19,890.00 0.73%	2,530,822
2015 09	Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs (45127/60435/1091) 2 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	25,000.00 0.54%	25,000.00 25,000.00 0.76%	25,000.00 25,000.00 0.74%	25,000.00 0.00 0.00%	3,271,889
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1091) 1 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	90,000.00 2.05%	90,000.00 90,000.00 2.22%	90,000.00 0.00 0.00%	90,000.00 0.00 0.00%	4,059,696
2012 02	68688 - Klw To Hollis Pvmt Rehab - Final Estimate (35641/68688/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	150,000.00 0.96%	150,000.00 150,000.00 1.16%	150,000.00 150,000.00 1.16%	150,000.00 150,000.00 1.04%	12,913,532
2012 06	Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To MP 22 (38039/54429/1091) 2 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	767,725
2013 10	Airport Way Preventive Maintenance - Stage I (41617/60921/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	94,150.05 1.68%	94,150.05 94,150.05 1.75%	94,150.05 94,150.05 1.72%	94,150.05 94,150.05 1.71%	5,388,089

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 05	Van Horn Road West (Cartwright Road) Improvements (2484/Project No. 62056/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	14,000.00 0.75%	14,000.00 14,000.00 1.17%	14,000.00 14,000.00 1.06%	14,000.00 14,000.00 1.05%	1,198,184
2009 09	Parks Hwy MP 287-305 Rehabilitation And Resurface (20492/77137/1091) 6 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	456,400.00 4.64%	456,400.00 456,400.00 6.44%	456,400.00 456,400.00 5.88%	456,400.00 456,400.00 5.74%	7,091,346
2009 01	North Pole Homestead Rd / North Pole HS Blvd. Ext.-AK146: Bids Opened 01/22/2009 (6183/63025//1091) 5 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	9,000.00 0.75%	9,000.00 9,000.00 0.72%	9,000.00 9,000.00 0.71%	9,000.00 9,000.00 0.70%	1,250,518
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/0) 6 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	50,000.00 0.23%	50,000.00 50,000.00 0.24%	50,000.00 50,000.00 0.24%	50,000.00 50,000.00 0.24%	20,669,482
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1091) 4 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	140,000.00 0.81%	140,000.00 140,000.00 0.84%	140,000.00 140,000.00 0.83%	140,000.00 140,000.00 0.79%	16,585,844
2009 06	JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	50,000.00 0.50%	50,000.00 50,000.00 0.51%	50,000.00 50,000.00 0.51%	50,000.00 50,000.00 0.47%	9,793,198
2011 04	Richardson Hwy MP 340-346 Resurfacing (Moose Creek) (33145/63362/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	375,000.00 4.92%	375,000.00 375,000.00 5.08%	375,000.00 375,000.00 5.06%	375,000.00 375,000.00 4.82%	7,389,044
2011 10	Haines-2nd Ave. - Union St. to Main St. & Allen Rd. & Main St. Pavement Rehabilitation (34343/69565/69568/1091) 2 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	80,000.00 3.44%	80,000.00 80,000.00 3.22%	80,000.00 80,000.00 2.59%	80,000.00 0.00 0.00%	2,482,181

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 05	Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide Paving (39353/69139/ 67416/1091) 2 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	104,313.00 2.31%	104,313.00 104,313.00 2.90%	104,313.00 104,313.00 2.38%	104,313.00 0.00 0.00%	3,598,291
2010 04	Nome Roads (27855/62067/1091) 6 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	11,200.00 0.26%	11,200.00 11,200.00 0.37%	11,200.00 11,200.00 0.32%	11,200.00 11,200.00 0.28%	3,014,506
2009 12	HOONAH FERRY TERMINAL TO AIRPORT PAVEMENT REHABILITATION (23195/68909/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	60,000.00 2.34%	60,000.00 60,000.00 3.49%	60,000.00 60,000.00 3.34%	60,000.00 60,000.00 2.70%	1,720,852
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1091) 1 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	10,000.00 0.43%	10,000.00 10,000.00 0.55%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	1,833,512
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374/60916/1091) 5 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	141,700.00 0.63%	141,700.00 141,700.00 0.68%	141,700.00 141,700.00 0.66%	141,700.00 141,700.00 0.66%	20,807,850
2011 10	Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	10,000.00 0.11%	10,000.00 10,000.00 0.13%	10,000.00 10,000.00 0.12%	10,000.00 10,000.00 0.11%	7,842,000
2010 06	JNU-Glacier Spur Road (Pavement Rehabilitation) (20472/69348/1091) 1 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	80,000.00 7.03%	80,000.00 80,000.00 7.05%	80,000.00 0.00 0.00%	80,000.00 0.00 0.00%	1,135,309
2013 01	POW Big Salt Lake Road Pavement Rehabilitation (38069/67439/1091) 2 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	100,000.00 2.97%	100,000.00 100,000.00 3.82%	100,000.00 100,000.00 2.90%	100,000.00 0.00 0.00%	2,620,072
2013 02	Nordale Road Rehabilitation (39751/62166/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	78,000.00 1.71%	78,000.00 78,000.00 1.76%	78,000.00 78,000.00 1.74%	78,000.00 78,000.00 1.68%	4,442,893
2011 03	Richardson Highway MP 148-159 Reconstruction (1642/76727/1091) 8 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	137,000.00 0.44%	137,000.00 137,000.00 0.50%	137,000.00 137,000.00 0.48%	137,000.00 137,000.00 0.47%	27,434,902
2009 06	Craig-Klawock Highway Resurfacing (18872/68784/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	60,000.00 1.49%	60,000.00 60,000.00 1.93%	60,000.00 60,000.00 1.86%	60,000.00 60,000.00 1.53%	3,113,538

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 09	Copper River Highway MP 0-6 Resurfacing (32933/63804/1091) 7 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	141,112.00 2.56%	141,112.00 141,112.00 3.44%	141,112.00 141,112.00 3.26%	141,112.00 141,112.00 3.24%	4,102,329
2013 01	WRG Zimovia Pavement Rehabilitation (38064/67425/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	150,000.00 1.61%	150,000.00 150,000.00 1.92%	150,000.00 150,000.00 1.86%	150,000.00 150,000.00 1.81%	7,822,574
2012 04	University Ave Asphalt Surface Repairs (33592/60762/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	40,000.00 2.05%	40,000.00 40,000.00 2.92%	40,000.00 40,000.00 2.62%	40,000.00 40,000.00 2.57%	1,368,111
2012 11	Sawmill Creek Road Upgrade (37924/68216/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	100,000.00 0.81%	100,000.00 100,000.00 0.85%	100,000.00 100,000.00 0.78%	100,000.00 100,000.00 0.76%	11,789,167
2012 07	Top of the World Highway MP 0-13 Rehab (33395/62799/1091) 5 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	180,000.00 0.94%	180,000.00 180,000.00 1.16%	180,000.00 180,000.00 1.15%	180,000.00 180,000.00 1.06%	15,555,427
2012 08	Northern Region Deep Culverts Replacement - Stage 1 (37444/61693/0) 8 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,199,000
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/1091) 6 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	52,000.00 1.13%	52,000.00 52,000.00 1.33%	52,000.00 52,000.00 1.22%	52,000.00 52,000.00 1.15%	3,915,515
2014 04	Edgerton Highway MP 0-19 Resurfacing (42129/63909/1091) 6 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	441,075.00 4.76%	441,075.00 441,075.00 5.92%	441,075.00 441,075.00 5.92%	441,075.00 441,075.00 5.40%	7,445,892
2012 08	Parks Hwy: Stanley Road Signal (37366/54453/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment	Contingent Sum	1	16,500.00 0.92%	16,500.00 16,500.00 1.05%	16,500.00 16,500.00 0.97%	16,500.00 16,500.00 0.75%	1,573,730
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1091) 2 Bids Tendered	401(6) ASPHALT PRICE ADJUSTMENT	CONTINGENT SUM	1	65,620.00 0.78%	65,620.00 65,620.00 0.78%	65,620.00 65,620.00 0.69%	65,620.00 0.00 0.00%	8,362,244
2011 12	Illinois Street Reconstruction (33274/63102/1091) 4 Bids Tendered	401(6) ASPHALT PRICE ADJUSTMENT	CONTINGENT SUM	1	74,670.00 0.33%	74,670.00 74,670.00 0.34%	74,670.00 74,670.00 0.34%	74,670.00 74,670.00 0.33%	21,965,863
2014 05	Haines Ferry Terminal Improvements (39251/68433/0) 4 Bids Tendered	401(6) ASPHALT PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	14,979,745

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	210,000.00 1.81%	210,000.00 210,000.00 1.80%	210,000.00 210,000.00 1.78%	210,000.00 210,000.00 1.74%	11,698,675
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1091) 2 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	50,564.00 0.62%	50,564.00 50,564.00 0.75%	50,564.00 50,564.00 0.73%	50,564.00 0.00 0.00%	6,769,856
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	29,382.50 0.32%	29,382.50 29,382.50 0.45%	29,382.50 29,382.50 0.43%	29,382.50 29,382.50 0.39%	6,527,698
2014 11	Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	275,000.00 2.10%	275,000.00 275,000.00 2.30%	275,000.00 275,000.00 2.19%	275,000.00 275,000.00 1.98%	11,961,445
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	75,000.00 0.85%	75,000.00 75,000.00 0.82%	75,000.00 75,000.00 0.74%	75,000.00 75,000.00 0.72%	9,109,265
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1091) 4 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	16,000.00 0.17%	16,000.00 16,000.00 0.21%	16,000.00 16,000.00 0.20%	16,000.00 16,000.00 0.19%	7,489,670
2009 12	Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/1091) 5 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	4,000.00 0.41%	4,000.00 4,000.00 0.42%	4,000.00 4,000.00 0.41%	4,000.00 4,000.00 0.38%	943,974
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1091) 4 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	150,000.00 0.32%	150,000.00 150,000.00 0.38%	150,000.00 150,000.00 0.37%	150,000.00 150,000.00 0.34%	39,452,755

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 06	Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/0) 2 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	80,000.00 2.51%	80,000.00 80,000.00 2.74%	80,000.00 80,000.00 2.43%	80,000.00 0.00 0.00%	2,924,423
2015 05	Fairview Loop Road Pavement Preservation (44583/51774/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	117,000.00 3.05%	117,000.00 117,000.00 3.05%	117,000.00 117,000.00 3.01%	117,000.00 117,000.00 2.99%	3,839,935
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1091) 6 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	18,500.00 0.09%	18,500.00 18,500.00 0.10%	18,500.00 18,500.00 0.10%	18,500.00 18,500.00 0.09%	17,817,902
2010 10	Seward Highway MP 115-124 Resurfacing (32033/52491/1091) 2 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	27,890.00 0.30%	27,890.00 27,890.00 0.38%	27,890.00 27,890.00 0.36%	27,890.00 0.00 0.00%	7,310,434
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1091) 5 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	138,043.00 0.93%	138,043.00 138,043.00 0.86%	138,043.00 138,043.00 0.75%	138,043.00 138,043.00 0.75%	15,967,622
2012 06	Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	105,000.00 1.78%	105,000.00 105,000.00 2.19%	105,000.00 105,000.00 2.04%	105,000.00 105,000.00 1.97%	4,799,276
2010 05	Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving (28553/51670/1091) 6 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	40,000.00 1.05%	40,000.00 40,000.00 1.39%	40,000.00 40,000.00 1.38%	40,000.00 40,000.00 1.25%	2,880,645
2015 07	Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/1091) 4 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	47,575.00 0.30%	47,575.00 47,575.00 0.34%	47,575.00 47,575.00 0.33%	47,575.00 47,575.00 0.32%	13,943,673
2014 04	Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	76,000.00 2.49%	76,000.00 76,000.00 2.72%	76,000.00 76,000.00 2.65%	76,000.00 76,000.00 2.56%	2,798,426

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1091) 2 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	20,000.00 1.38%	20,000.00 20,000.00 1.78%	20,000.00 20,000.00 1.69%	20,000.00 0.00 0.00%	1,125,191
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement Preservation (42246/53164 55261/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	105,000.00 0.99%	105,000.00 105,000.00 0.89%	105,000.00 105,000.00 0.82%	105,000.00 105,000.00 0.79%	11,749,902
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/0) 5 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	771,705.00 2.59%	771,705.00 771,705.00 2.97%	771,705.00 771,705.00 2.89%	771,705.00 771,705.00 2.86%	25,973,241
2009 05	Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy Lane) (21492/51595/1091) 2 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	15,000.00 0.92%	15,000.00 15,000.00 1.26%	15,000.00 15,000.00 1.26%	15,000.00 0.00 0.00%	1,194,692
2009 05	Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway Emergency Bridge Repair, 2009 (21792/52000 51777/1091) 4 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	14,000.00 0.08%	14,000.00 14,000.00 0.11%	14,000.00 14,000.00 0.11%	14,000.00 14,000.00 0.11%	12,676,055
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/1091) 4 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	100,000.00 0.98%	100,000.00 100,000.00 1.01%	100,000.00 100,000.00 0.97%	100,000.00 100,000.00 0.93%	9,874,455
2013 11	Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/1091) 4 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	404,442.50 3.29%	404,442.50 404,442.50 3.93%	404,442.50 404,442.50 3.81%	404,442.50 404,442.50 3.76%	10,295,938
2010 08	Kenai: Various Road Improvements, 2009 (30275/59774/1091) 5 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	574,593

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 10	Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	150,000.00 2.83%	150,000.00 150,000.00 3.13%	150,000.00 150,000.00 3.09%	150,000.00 150,000.00 2.90%	4,789,467
2012 02	Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	50,000.00 0.62%	50,000.00 50,000.00 0.78%	50,000.00 50,000.00 0.74%	50,000.00 50,000.00 0.73%	6,379,578
2010 03	GLENN HWY: EKLUTNA TO PARKS HWY RESURFACING/CULVERT MP 13.0(FARM AVE) (27674/52110 52385/1091) 4 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	17,500.00 0.22%	17,500.00 17,500.00 0.30%	17,500.00 17,500.00 0.27%	17,500.00 17,500.00 0.26%	5,859,876
2012 04	Holt-Lamplight Road Resurfacing (37466/52638/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	150,000.00 3.10%	150,000.00 150,000.00 3.23%	150,000.00 150,000.00 3.16%	150,000.00 150,000.00 2.68%	4,646,626
2010 09	Sterling Highway MP 90-82 Resurfacing (29634/52493/1091) 4 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	150,000.00 2.73%	150,000.00 150,000.00 4.00%	150,000.00 150,000.00 3.80%	150,000.00 150,000.00 3.75%	3,750,509
2012 06	Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/1091) 5 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	190,000.00 1.71%	190,000.00 190,000.00 1.74%	190,000.00 190,000.00 1.47%	190,000.00 190,000.00 1.41%	10,932,542
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/0) 2 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	18,000.00 0.73%	18,000.00 18,000.00 0.80%	18,000.00 18,000.00 0.60%	18,000.00 0.00 0.00%	2,243,416
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/1091) 7 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	20,758,919
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/1091) 2 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	55,000.00 2.23%	55,000.00 55,000.00 2.45%	55,000.00 55,000.00 1.85%	55,000.00 0.00 0.00%	2,243,416
2010 01	Glenn Hwy: Airport Heights To Hiland Resurfacing (25119/51945/1091) 4 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	62,000.00 0.45%	62,000.00 62,000.00 0.56%	62,000.00 62,000.00 0.55%	62,000.00 62,000.00 0.52%	11,052,764

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/0) 3 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	361,100.00 2.66%	361,100.00 361,100.00 3.61%	361,100.00 361,100.00 3.30%	361,100.00 361,100.00 2.99%	9,998,998
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515/52783/1091) 4 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	40,000.00 0.82%	40,000.00 40,000.00 1.14%	40,000.00 40,000.00 1.15%	40,000.00 40,000.00 1.14%	3,496,801
2015 02	Seward Highway MP 99-100 Improvements (44337/58822/7298) 2 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	26,000.00 0.40%	26,000.00 26,000.00 0.35%	26,000.00 26,000.00 0.31%	26,000.00 0.00 0.00%	7,497,210
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/1091) 4 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	120,000.00 1.91%	120,000.00 120,000.00 1.74%	120,000.00 120,000.00 1.73%	120,000.00 120,000.00 1.60%	6,906,885
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	100,000.00 0.59%	100,000.00 100,000.00 0.74%	100,000.00 100,000.00 0.72%	100,000.00 100,000.00 0.71%	13,486,059
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1091) 7 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	78,000.00 0.41%	78,000.00 78,000.00 0.56%	78,000.00 78,000.00 0.49%	78,000.00 78,000.00 0.48%	13,969,176
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/1091) 4 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	10,000.00 0.26%	10,000.00 10,000.00 0.23%	10,000.00 10,000.00 0.20%	10,000.00 10,000.00 0.18%	4,277,730
2013 05	Birch Road: O'Malley to Huffman Resurfacing (GF) (40551/55432/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	16,000.00 2.72%	16,000.00 16,000.00 2.62%	16,000.00 16,000.00 2.30%	16,000.00 16,000.00 2.18%	611,591
2014 06	Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/1091) 5 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	134,663.38 2.31%	134,663.38 134,663.38 3.12%	134,663.38 134,663.38 2.92%	134,663.38 134,663.38 2.91%	4,322,551

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1091) 5 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	232,653.00 0.50%	232,653.00 232,653.00 0.55%	232,653.00 232,653.00 0.53%	232,653.00 232,653.00 0.51%	42,094,598
2009 02	Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/1091) 5 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	135,000.00 1.35%	135,000.00 135,000.00 1.52%	135,000.00 135,000.00 1.47%	135,000.00 135,000.00 1.40%	8,862,510
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	100,000.00 0.89%	100,000.00 100,000.00 0.93%	100,000.00 100,000.00 0.93%	100,000.00 100,000.00 0.91%	10,713,734
2011 11	Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,704,798
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/0) 8 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	7,620.00 0.08%	7,620.00 7,620.00 0.10%	7,620.00 7,620.00 0.10%	7,620.00 7,620.00 0.10%	7,589,893
2012 12	Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/1091) 4 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	694,250.00 3.85%	694,250.00 694,250.00 4.79%	694,250.00 694,250.00 4.78%	694,250.00 694,250.00 4.42%	14,495,924
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1091) 8 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	120,000.00 0.37%	120,000.00 120,000.00 0.52%	120,000.00 120,000.00 0.50%	120,000.00 120,000.00 0.48%	22,945,463
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/1091) 10 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	7,000.00 0.20%	7,000.00 7,000.00 0.25%	7,000.00 7,000.00 0.23%	7,000.00 7,000.00 0.21%	2,834,021
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/1091) 5 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	338,000.00 1.47%	338,000.00 338,000.00 2.23%	338,000.00 338,000.00 2.14%	338,000.00 338,000.00 2.12%	15,157,512

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/1091) 6 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	46,000.00 1.25%	46,000.00 46,000.00 1.45%	46,000.00 46,000.00 1.35%	46,000.00 46,000.00 1.32%	3,172,129
2013 05	Anchorage Asphalt Surface Repairs, 2013 (40314/54396/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,793,675
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	50,000.00 0.71%	50,000.00 50,000.00 0.89%	50,000.00 50,000.00 0.85%	50,000.00 50,000.00 0.77%	5,598,065
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1091) 5 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	65,800.00 0.37%	65,800.00 65,800.00 0.52%	65,800.00 65,800.00 0.46%	65,800.00 65,800.00 0.45%	12,682,497
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/1091) 5 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	59,588.32 0.59%	59,588.32 59,588.32 0.60%	59,588.32 59,588.32 0.55%	59,588.32 59,588.32 0.53%	9,994,028
2012 05	Seward Hwy Mp 89 To 96.6 Resurfacing (37470/52991/1091) 3 Bids Tendered	401(6) Asphalt Price Adjustment - Quality	Contingent Sum	1	50,000.00 1.01%	50,000.00 50,000.00 1.13%	50,000.00 50,000.00 1.06%	50,000.00 50,000.00 1.00%	4,436,195
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1091) 3 Bids Tendered	401(6) ASPHALT PRICE ADJUSTMENT - QUALITY	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,027,359
2009 06	Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road (19654/51916/0) 3 Bids Tendered	401(6) ASPHALT PRICE ADJUSTMENT - QUALITY	CONTINGENT SUM	1	25,000.00 0.40%	25,000.00 25,000.00 0.44%	25,000.00 25,000.00 0.44%	25,000.00 25,000.00 0.42%	5,636,173
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1091) 6 Bids Tendered	401(6) ASPHALT PRICE ADJUSTMENT - QUALITY	CONTINGENT SUM	1	1,683.00 0.02%	1,683.00 1,683.00 0.03%	1,683.00 1,683.00 0.03%	1,683.00 1,683.00 0.02%	6,242,977
2009 05	Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To Marine Way (19675/51930/0) 2 Bids Tendered	401(6) ASPHALT PRICE ADJUSTMENT - QUALITY	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,963,225

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 04	Wasilla Gravel Roads Paving (19874/58165/0) 6 Bids Tendered	401(6) ASPHALT PRICE ADJUSTMENT -QUALITY	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	363,263
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/1091) 4 Bids Tendered	401(6) Asphalt Price Adjustment-Quality	Contingent Sum	1	140,000.00 2.27%	140,000.00 140,000.00 2.46%	140,000.00 140,000.00 2.38%	140,000.00 140,000.00 2.00%	5,696,203
2011 02	Sand Point School Loop Road (33007/52408/1091) 7 Bids Tendered	401(6) Asphalt Price Adjustment-Quality	Contingent Sum	1	39,000.00 0.63%	39,000.00 39,000.00 0.85%	39,000.00 39,000.00 0.84%	39,000.00 39,000.00 0.58%	4,599,790
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/1091) 3 Bids Tendered	401(6) ASPHALT PRICE ADJUSTMENT-QUALITY	CONTINGENT SUM	1	268,080.75 1.30%	268,080.75 268,080.75 1.58%	268,080.75 268,080.75 1.55%	268,080.75 268,080.75 1.45%	16,932,672
2017 05	Douglas Sidewalk Extension - Gastineau School To Lawson Creek Rd./Crow Hill Dr. (47019/SRMBS00024/2501000002/7292) 3 Bids Tendered	401(6) HMA, Type II; Class B	Square Yard	58	184.48 2.40%	100.00 100.00 1.40%	110.00 100.00 1.34%	130.00 130.00 1.62%	414,118
2016 02	Northern Region Avalanche Gates - HSIP (45224/62491/1469) 10 Bids Tendered	401(6) HMA, Type II; Class B	Square Yard	222	19.00 0.60%	35.00 66.00 3.07%	123.91 35.00 1.50%	300.00 100.00 4.04%	476,707
2018 06	FIA Water Infrastructure FY2018 (48383//1469) 4 Bids Tendered	401(6) HMA, Type II; Class B	Square Yard	300	70.00 1.27%	46.62 46.62 1.03%	59.66 52.00 0.94%	80.00 80.00 1.30%	1,357,045
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/1091) 4 Bids Tendered	401(6).1 Asphalt Price Adjustment	Contingent Sum	1	8,113.00 0.06%	8,113.00 8,113.00 0.07%	8,113.00 8,113.00 0.07%	8,113.00 8,113.00 0.07%	11,172,615
2010 04	Nome Roads (27855/62067/1091) 6 Bids Tendered	401(6).2 Asphalt Price Adjustment	Contingent Sum	1	8,300.00 0.19%	8,300.00 8,300.00 0.28%	8,300.00 8,300.00 0.23%	8,300.00 8,300.00 0.21%	3,014,506

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1091) 3 Bids Tendered	401(6)-A Asphalt Price Adjustment	Contingent Sum	1	37,000.00 0.55%	37,000.00 37,000.00 0.60%	37,000.00 37,000.00 0.58%	37,000.00 37,000.00 0.54%	6,138,597
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1091) 5 Bids Tendered	401(6)-A Asphalt Price Adjustment	Contingent Sum	1	350,000.00 0.92%	350,000.00 350,000.00 1.18%	350,000.00 350,000.00 1.14%	350,000.00 350,000.00 1.10%	29,587,321
2010 12	Port MacKenzie Access Road (32453/58168/1091) 11 Bids Tendered	401(6)AA2 Asphalt Price Adjustment-Quality	Contingent Sum	1	10,000.00 0.16%	10,000.00 10,000.00 0.20%	10,000.00 10,000.00 0.20%	10,000.00 10,000.00 0.17%	5,025,609
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1091) 5 Bids Tendered	401(6)-B Asphalt Price Adjustment	Contingent Sum	1	425,000.00 1.11%	425,000.00 425,000.00 1.44%	425,000.00 425,000.00 1.38%	425,000.00 425,000.00 1.33%	29,587,321
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/0) 3 Bids Tendered	401(6)-C HMA, TYPE II; CLASS B	Square Yard	848	75.00 0.56%	30.00 30.00 0.28%	45.00 50.00 0.46%	55.00 55.00 0.45%	8,963,033
2010 09	Klw Causeway Fish Passage (27434/ 69319 & 79070 ECONOMIC STIMULUS/1470) 2 Bids Tendered	401(7) Asphalt Concrete, Type B; Class II	Lump Sum	1	25,000.00 3.78%	25,000.00 88,000.00 12.47%	56,500.00 25,000.00 2.80%	88,000.00 0.00 0.00%	705,731
2014 12	Ktn - Advanced Water Street Trunk Relocation (43208/69548/1088) 2 Bids Tendered	401(7) Asphalt Concrete, Type II; Class A	Lump Sum	1	6,000.00 0.14%	8,800.00 9,200.00 0.28%	9,000.00 8,800.00 0.23%	9,200.00 0.00 0.00%	3,339,290
2009 09	F N S B Surface and Approach Upgrades (23693) 4 Bids Tendered	401(7) Asphalt Concrete, Type II; Class B	Ton (Alt)	415.0	144.58 8.34%	130.12 132.53 8.69%	142.83 140.00 9.08%	168.67 130.12 7.98%	632,852

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 11	Parks Hwy M P 222-223 Guardrail - H S I P (29173/63485/1470) 2 Bids Tendered	401(7) Asphalt Concrete, Type II; Class B	Lump Sum	1	5,000.00 1.52%	41,000.00 41,000.00 7.77%	43,500.00 46,000.00 7.98%	46,000.00 0.00 0.00%	527,872
2009 09	Richardson Highway MP 210 & MP 216 Curve Reconstruction (25114/77237/1470) 5 Bids Tendered	401(7) Asphalt Concrete, Type II; Class B	Lump Sum	1	130,000.00 34.79%	100,000.00 100,000.00 43.86%	128,800.00 112,000.00 42.86%	184,000.00 116,000.00 41.92%	228,000
2011 08	Persinger Drive/Chena Slough Culvert Replacement (33779/63847/1470) 8 Bids Tendered	401(7) Asphalt Concrete, Type II; Class B	Lump Sum	1	30,000.00 8.14%	6,000.00 7,500.00 2.54%	14,943.75 12,000.00 3.76%	26,000.00 26,000.00 7.71%	295,820
2011 08	Persinger Drive/Chena Slough Culvert Replacement (33779) 8 Bids Tendered	401(7) Asphalt Concrete, Type II; Class B	Ton (Alt)	60.0	500.00 8.14%	100.00 125.00 2.54%	249.06 200.00 3.76%	433.33 433.33 7.71%	295,820
2010 11	Parks Hwy M P 222-223 Guardrail - H S I P (29173) 2 Bids Tendered	401(7) Asphalt Concrete, Type II; Class B	Ton (Alt)	15.0	333.33 1.52%	2,733.33 2,733.33 7.77%	2,900.00 3,066.67 7.98%	3,066.67 0.00 0.00%	527,872
2015 04	POW Craig-Klawock Highway Guardrail Improvement REBID (43967/67832/7292) 2 Bids Tendered	401(7) Asphalt Concrete, Type II; Class B	Lump Sum	1	90,000.00 6.85%	80,000.00 80,000.00 5.35%	102,500.00 125,000.00 7.76%	125,000.00 0.00 0.00%	1,494,563
2009 09	Richardson Highway MP 210 & MP 216 Curve Reconstruction (25114) 5 Bids Tendered	401(7) Asphalt Concrete, Type II; Class B	Ton (Alt)	700.0	185.71 34.79%	142.86 142.86 43.86%	184.00 160.00 42.86%	262.86 165.71 41.92%	228,000
2009 09	F N S B Surface and Approach Upgrades (23693/63172/1470) 4 Bids Tendered	401(7) Asphalt Concrete, Type II; Class B	Lump Sum	1	60,000.00 8.34%	54,000.00 55,000.00 8.69%	59,275.00 58,100.00 9.08%	70,000.00 54,000.00 7.98%	632,852
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/0) 3 Bids Tendered	401(8) HMA Price Adjusment, Type II; Class B	Contingent Sum	1	120,094.00 1.69%	120,094.00 120,094.00 1.46%	120,094.00 120,094.00 1.42%	120,094.00 120,094.00 1.37%	8,240,476
2015 09	Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/1091) 5 Bids Tendered	401(8) HMA Price Adjustment	Contingent Sum	1	293,627.00 2.73%	293,627.00 293,627.00 3.08%	293,627.00 293,627.00 2.88%	293,627.00 293,627.00 2.58%	9,525,913

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	Parks Highway MP 192-194 Resurfacing (43411/60741/1091) 2 Bids Tendered	401(8) HMA Price Adjustment Type II; Class B	Contingent Sum	1	52,722.00 2.39%	52,722.00 52,722.00 2.52%	52,722.00 52,722.00 2.12%	52,722.00 0.00 0.00%	2,089,539
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7293) 2 Bids Tendered	401(8) HMA Price Adjustment, Type II, Class "A"	Contingent Sum	1	7,500.00 0.20%	7,500.00 7,500.00 0.23%	7,500.00 7,500.00 0.23%	7,500.00 0.00 0.00%	3,244,574
2018 07	(67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/0) 1 Bids Tendered	401(8) HMA Price Adjustment, Type II, Class B	CONTINGENT SUM	1	98,600.00 1.71%	98,600.00 98,600.00 1.60%	98,600.00 0.00 0.00%	98,600.00 0.00 0.00%	6,157,603
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/1091) 9 Bids Tendered	401(8) HMA Price Adjustment, Type II, Class B	Contingent Sum	1	10,000.00 0.25%	10,000.00 10,000.00 0.24%	10,000.00 10,000.00 0.24%	10,000.00 10,000.00 0.23%	4,094,773
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//1091) 6 Bids Tendered	401(8) HMA Price Adjustment, Type II; Class B __	Contingent Sum	1	13,517.00 0.12%	13,517.00 13,517.00 0.14%	13,517.00 13,517.00 0.13%	13,517.00 13,517.00 0.12%	9,911,534
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/0) 8 Bids Tendered	401(8) HMA Price Adjustment, Type II; Class "B"	Contingent Sum	1	38,000.00 0.56%	38,000.00 38,000.00 11.62%	38,000.00 38,000.00 11.62%	38,000.00 38,000.00 11.62%	327,000
2018 06	Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740//0) 4 Bids Tendered	401(8) HMA Price Adjustment, Type II; Class "B"	Contingent Sum	1	15,000.00 0.29%	15,000.00 15,000.00 0.42%	15,000.00 15,000.00 0.30%	15,000.00 15,000.00 0.29%	3,612,284
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/0) 8 Bids Tendered	401(8) HMA Price Adjustment, Type II; Class "B"	Contingent Sum	1	38,000.00 0.56%	38,000.00 38,000.00 0.66%	38,000.00 38,000.00 0.58%	38,000.00 38,000.00 0.56%	5,769,321
2017 05	Soldotna: Funny River Road Improvements (47045/53750/1091) 2 Bids Tendered	401(8) HMA Price Adjustment, Type II; Class A	Contingent Sum	1	20,000.00 0.83%	20,000.00 20,000.00 1.02%	20,000.00 20,000.00 1.02%	20,000.00 0.00 0.00%	1,964,337
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/1091) 8 Bids Tendered	401(8) HMA Price Adjustment, Type II; Class A	Contingent Sum	1	23,000.00 2.81%	23,000.00 23,000.00 5.48%	23,000.00 23,000.00 5.17%	23,000.00 23,000.00 4.99%	419,951

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to Sterling; Sterling Highway Kenai NWR Visitor Enhancements (47023/54990, 58431, 58533/1091) 4 Bids Tendered	401(8) HMA Price Adjustment, Type II; Class A	Contingent Sum	1	382,800.00 0.60%	382,800.00 382,800.00 0.71%	382,800.00 382,800.00 0.66%	382,800.00 382,800.00 0.65%	53,907,758
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/1091) 8 Bids Tendered	401(8) HMA Price Adjustment, Type II; Class A	Contingent Sum	1	9,000.00 1.10%	9,000.00 9,000.00 2.14%	9,000.00 9,000.00 2.02%	9,000.00 9,000.00 1.95%	419,951
2017 06	FMATS Area Surface Upgrades FFY 2017 (46184//7300) 3 Bids Tendered	401(8) HMA Price Adjustment, Type II; Class B	Contingent Sum	1	31,105.90 2.24%	31,105.90 31,105.90 2.41%	31,105.90 31,105.90 2.34%	31,105.90 31,105.90 2.04%	1,290,111
2015 10	Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7293) 2 Bids Tendered	401(8) HMA Price Adjustment, Type II; Class B	Contingent Sum	1	38,280.00 0.84%	38,280.00 38,280.00 1.10%	38,280.00 38,280.00 1.05%	38,280.00 0.00 0.00%	3,491,195
2018 04	FMATS Area Surface Upgrades FFY2018 (47333/90243/1091) 3 Bids Tendered	401(8) HMA Price Adjustment, Type II; Class B	Contingent Sum	1	59,000.00 1.97%	59,000.00 59,000.00 2.32%	59,000.00 59,000.00 2.29%	59,000.00 59,000.00 2.12%	2,540,774
2018 05	FMATS Yukon Drive Improvements (46581//1091) 4 Bids Tendered	401(8) HMA Price Adjustment, Type II; Class B	Contingent Sum	1	8,490.02 0.34%	8,490.02 8,490.02 0.41%	8,490.02 8,490.02 0.41%	8,490.02 8,490.02 0.40%	2,077,001
2017 05	Keku Road (42702/Z695390000/1091) 3 Bids Tendered	401(8) HMA Price Adjustment, Type II; Class B	Contingent Sum	1	100,000.00 2.07%	100,000.00 100,000.00 2.15%	100,000.00 100,000.00 1.36%	100,000.00 0.00 0.00%	4,654,967
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/1091) 6 Bids Tendered	401(8) HMA Price Adjustment, Type II; Class B	Contingent Sum	1	39,356.00 0.54%	39,356.00 39,356.00 0.55%	39,356.00 39,356.00 0.45%	39,356.00 39,356.00 0.45%	7,125,000
2015 10	SGY- Klondike Highway Repairs (43123/Z684800000/1471) 2 Bids Tendered	401(8) HMA Price Adjustment, Type II; Class B	Contingent Sum	1	12,500.00 0.93%	12,500.00 12,500.00 0.81%	12,500.00 12,500.00 0.80%	12,500.00 0.00 0.00%	1,549,720

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 07	F M A T S Area Surface Upgrades F F Y 2016 (45472//7298) 3 Bids Tendered	401(8) HMA Price Adjustment, Type II; Class B	Contingent Sum	1	18,706.80 2.10%	18,706.80 18,706.80 2.39%	18,706.80 18,706.80 2.34%	18,706.80 18,706.80 1.87%	782,631
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/1091) 3 Bids Tendered	401(8) HMA Price Adjustment, Type II; Class B	Contingent Sum	1	134,135.00 1.11%	134,135.00 134,135.00 1.07%	134,135.00 134,135.00 0.97%	134,135.00 134,135.00 0.93%	12,499,865
2015 10	POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay Rd (43175/68084/1091) 2 Bids Tendered	401(8) HMA Price Adjustment, Type II; Class B	Contingent Sum	1	60,000.00 1.67%	60,000.00 60,000.00 2.45%	60,000.00 60,000.00 2.34%	60,000.00 0.00 0.00%	2,452,963
2016 04	Valdez River Encroachment Repairs (44838/64121/7300) 5 Bids Tendered	401(8) HMA Price Adjustment, Type II; Class B	Contingent Sum	1	5,036.70 0.17%	5,036.70 5,036.70 0.18%	5,036.70 5,036.70 0.18%	5,036.70 5,036.70 0.15%	2,739,467
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1471) 6 Bids Tendered	401(8) HMA Price Adjustment, Type II; Class B	Contingent Sum	1	45,000.00 0.51%	45,000.00 45,000.00 0.52%	45,000.00 45,000.00 0.46%	45,000.00 45,000.00 0.40%	8,683,260
2017 03	Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. (44698/68663/1091) 2 Bids Tendered	401(8) HMA Price Adjustment, Type II; Class B	Contingent Sum		800.00 0.00%	800.00 800.00 0.00%	800.00 800.00 0.00%	800.00 0.00 0.00%	1,624,145
2015 07	FMATS Area Surface & Approach Upgrades FFY2015 (44227/64103/0) 3 Bids Tendered	401(8) HMA Price Adjustment, Type II; Class B	Contingent Sum	1	11,268.20 1.96%	11,268.20 11,268.20 2.08%	11,268.20 11,268.20 1.82%	11,268.20 11,268.20 1.51%	541,111
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1091) 5 Bids Tendered	401(8) HMA Price Adjustment, Type II; Class B	Contingent Sum	1	26,100.00 0.19%	26,100.00 26,100.00 0.14%	26,100.00 26,100.00 0.13%	26,100.00 26,100.00 0.12%	18,907,426
2015 05	Tok Cutoff M P 24-30 Resurfacing (43646/62188/1091) 4 Bids Tendered	401(8) HMA Price Adjustment, Type II; Class B	Contingent Sum	1	79,025.00 1.68%	79,025.00 79,025.00 1.92%	79,025.00 79,025.00 1.89%	79,025.00 79,025.00 1.68%	4,112,844
2016 03	Yak- Dangerous River Road Resurfacing (44965/68753/1091) 2 Bids Tendered	401(8) HMA PRICE ADJUSTMENT, TYPE II; CLASS B	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,229,352

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//0) 4 Bids Tendered	401(8)-A HMA Price Adjustment, Type II; Class B	Contingent Sum	1	144,823.15 0.55%	144,823.15 144,823.15 0.58%	144,823.15 144,823.15 0.53%	144,823.15 144,823.15 0.48%	24,869,247
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7300) 3 Bids Tendered	401(8)-A HMA Price Adjustment, Type II; Class B	Contingent Sum	1	25,456.48 0.91%	25,456.48 25,456.48 1.10%	25,456.48 25,456.48 0.98%	25,456.48 25,456.48 0.94%	2,311,182
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/1091) 5 Bids Tendered	401(8_) HMA Price Adjustment, Type II; Class B	Contingent Sum	1	151,640.00 1.46%	151,640.00 151,640.00 1.69%	151,640.00 151,640.00 1.45%	151,640.00 151,640.00 1.41%	8,986,166
2016 01	Lucus Road Improvements (45390/55007/1091) 10 Bids Tendered	401(8A) HMA Price Adjustment, Type II, Class A	Contingent Sum	1	19,900.00 0.36%	19,900.00 19,900.00 0.43%	19,900.00 19,900.00 0.41%	19,900.00 19,900.00 0.40%	4,639,288
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1091) 6 Bids Tendered	401(8A) HMA Price Adjustment, Type II; Class A	Contingent Sum	1	83,000.00 0.60%	83,000.00 83,000.00 0.64%	83,000.00 83,000.00 0.62%	83,000.00 83,000.00 0.62%	12,869,962
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1091) 4 Bids Tendered	401(8A) HMA Price Adjustment, Type II; Class A	Contingent Sum	1	62,300.00 0.15%	62,300.00 62,300.00 0.17%	62,300.00 62,300.00 0.16%	62,300.00 62,300.00 0.16%	36,616,095
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/7300) 6 Bids Tendered	401(8A) HMA Price Adjustment, Type II; Class A	Contingent Sum	1	118,837.00 0.43%	118,837.00 118,837.00 0.41%	118,837.00 118,837.00 0.40%	118,837.00 118,837.00 0.40%	29,100,627
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1091) 4 Bids Tendered	401(8A) HMA Price Adjustment, Type II; Class A	Contingent Sum	1	260,000.00 0.36%	260,000.00 260,000.00 0.51%	260,000.00 260,000.00 0.50%	260,000.00 260,000.00 0.35%	51,418,510
2018 05	AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/1091) 4 Bids Tendered	401(8A) HMA Price Adjustment, Type II; Class A	Contingent Sum	1	50,000.00 3.63%	50,000.00 50,000.00 4.51%	50,000.00 50,000.00 4.21%	50,000.00 50,000.00 4.13%	1,109,658

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 04	Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/1091) 7 Bids Tendered	401(8A) HMA Price Adjustment, Type II; Class A	Contingent Sum	1	131,418.00 1.47%	131,418.00 131,418.00 1.75%	131,418.00 131,418.00 1.74%	131,418.00 131,418.00 1.72%	7,494,743
2017 06	Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/1091) 7 Bids Tendered	401(8A) HMA Price Adjustment, Type II; Class A	Contingent Sum	1	13,230.00 0.45%	13,230.00 13,230.00 0.61%	13,230.00 13,230.00 0.57%	13,230.00 13,230.00 0.54%	2,151,595
2016 03	Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/1091) 4 Bids Tendered	401(8A) HMA Price Adjustment, Type II; Class A	Contingent Sum	1	120,000.00 2.33%	120,000.00 120,000.00 2.31%	120,000.00 120,000.00 2.22%	120,000.00 120,000.00 2.18%	5,198,107
2018 06	AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/1091) 3 Bids Tendered	401(8A) HMA Price Adjustment, Type II; Class A	Contingent Sum	1	79,832.50 1.55%	79,832.50 79,832.50 1.57%	79,832.50 79,832.50 1.55%	79,832.50 79,832.50 1.55%	5,068,928
2017 04	Homer: East End Road MP 5.5-12.6 Pavement Preservation (46938/58514/1091) 4 Bids Tendered	401(8A) HMA Price Adjustment, Type II; Class A	Contingent Sum	1	97,361.00 1.23%	97,361.00 97,361.00 1.60%	97,361.00 97,361.00 1.53%	97,361.00 97,361.00 1.39%	6,096,324
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/1091) 7 Bids Tendered	401(8A) HMA Price Adjustment, Type II; Class A	Contingent Sum	1	66,500.00 0.63%	66,500.00 66,500.00 0.67%	66,500.00 66,500.00 0.66%	66,500.00 66,500.00 0.64%	9,982,120
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/1091) 6 Bids Tendered	401(8A) HMA Price Adjustment, Type II; Class A	Contingent Sum	1	20,925.00 0.48%	20,925.00 20,925.00 0.59%	20,925.00 20,925.00 0.56%	20,925.00 20,925.00 0.54%	3,554,978
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1091) 7 Bids Tendered	401(8A) HMA Price Adjustment, Type II; Class A	Contingent Sum	1	195,000.00 0.89%	195,000.00 195,000.00 1.03%	195,000.00 195,000.00 0.95%	195,000.00 195,000.00 0.91%	18,937,555
2018 01	Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//1091) 4 Bids Tendered	401(8A) HMA Price Adjustment, Type II; Class A	Contingent Sum	1	50,000.00 1.82%	50,000.00 50,000.00 2.22%	50,000.00 50,000.00 2.07%	50,000.00 50,000.00 2.04%	2,253,083

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements	401(8A) HMA Price Adjustment, Type II; Class A	Contingent Sum	1	146,810.00 1.42%	146,810.00 146,810.00 1.86%	146,810.00 146,810.00 1.60%	146,810.00 146,810.00 1.59%	7,898,726
2017 08	HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/1091) 5 Bids Tendered	401(8A) HMA Price Adjustment, Type II; Class A	Contingent Sum	1	47,000.00 1.63%	47,000.00 47,000.00 2.37%	47,000.00 47,000.00 2.11%	47,000.00 47,000.00 2.01%	1,980,177
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/1091) 4 Bids Tendered	401(8A) HMA Price Adjustment, Type II; Class A	Contingent Sum	1	300,000.00 1.58%	300,000.00 300,000.00 1.91%	300,000.00 300,000.00 1.79%	300,000.00 300,000.00 1.78%	15,712,283
2015 10	Glenn Highway: MP 49 (45214/50994/1091) 13 Bids Tendered	401(8A) HMA Price Adjustment, Type II; Class A	Contingent Sum	1	20,000.00 0.55%	20,000.00 20,000.00 0.71%	20,000.00 20,000.00 0.70%	20,000.00 20,000.00 0.69%	2,836,370
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	401(8A) HMA PRICE ADJUSTMENT, TYPE II; CLASS A	CONTINGENT SUM	1	150,000.00 0.21%	150,000.00 150,000.00 0.27%	150,000.00 150,000.00 0.25%	150,000.00 0.00 0.00%	55,969,371
2016 04	Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B) (45688/Z575280000/Z575470000/Z575500000/0) 7 Bids Tendered	401(8A) HMA PRICE ADJUSTMENT, TYPE II; CLASS A	CONTINGENT SUM	1	222,600.00 1.66%	222,600.00 222,600.00 2.47%	222,600.00 222,600.00 2.32%	222,600.00 222,600.00 2.28%	8,998,584
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//1091) 3 Bids Tendered	401(8A) HMA PRICE ADJUSTMENT, TYPE II; CLASS A	CONTINGENT SUM	1	84,800.00 2.48%	84,800.00 84,800.00 2.46%	84,800.00 84,800.00 2.43%	84,800.00 84,800.00 2.14%	3,440,733

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered	401(8A) HMA PRICE ADJUSTMENT, TYPE II; CLASS A	CONTINGENT SUM	1	90,000.00 0.73%	90,000.00 90,000.00 0.87%	90,000.00 90,000.00 0.79%	90,000.00 0.00 0.00%	10,388,523
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1091) 4 Bids Tendered	401(8AH) HMA Price Adjustment, Type II; Class AH	Contingent Sum	1	122,600.00 0.30%	122,600.00 122,600.00 0.33%	122,600.00 122,600.00 0.32%	122,600.00 122,600.00 0.31%	36,616,095
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/0) 2 Bids Tendered	401(8B) HMA PRICE ADJUSTMENT, SP, TYPE B	CONTINGENT SUM	1	34,624.00 0.23%	34,624.00 34,624.00 0.26%	34,624.00 34,624.00 0.25%	34,624.00 0.00 0.00%	13,394,988
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7298) 3 Bids Tendered	401(8B) HMA Price Adjustment, Type II, Class B	Contingent Sum	1	300,000.00 1.99%	300,000.00 300,000.00 2.37%	300,000.00 300,000.00 2.22%	300,000.00 300,000.00 2.21%	12,656,111
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1091) 9 Bids Tendered	401(8B) HMA Price Adjustment, Type II; Class AH	Contingent Sum	1	16,882.00 0.30%	16,882.00 16,882.00 0.36%	16,882.00 16,882.00 0.35%	16,882.00 16,882.00 0.34%	4,648,330
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	401(8B) HMA Price Adjustment, Type II; Class B	Contingent Sum	1	22,140.00 0.21%	22,140.00 22,140.00 0.23%	22,140.00 22,140.00 0.23%	22,140.00 22,140.00 0.21%	9,545,573
2017 03	Seward Road Improvements (46779/N/A/1091) 4 Bids Tendered	401(8B) HMA Price Adjustment, Type II; Class B	Contingent Sum	1	45,254.00 1.55%	45,254.00 45,254.00 1.54%	45,254.00 45,254.00 1.42%	45,254.00 45,254.00 1.37%	2,946,524
2017 03	Seward Road Improvements (46779/N/A/1091) 4 Bids Tendered	401(8B) HMA Price Adjustment, Type II; Class B	Contingent Sum	1	6,545.00 0.22%	6,545.00 6,545.00 0.22%	6,545.00 6,545.00 0.21%	6,545.00 6,545.00 0.20%	2,946,524
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//1091) 4 Bids Tendered	401(8B) HMA Price Adjustment, Type II; Class B	Contingent Sum	1	245,700.00 0.66%	245,700.00 245,700.00 0.68%	245,700.00 245,700.00 0.67%	245,700.00 245,700.00 0.61%	36,149,513
2016 04	Goldhill Road Bicycle And Pedestrian Facility (45033/63293/1091) 4 Bids Tendered	401(8B) HMA Price Adjustment, Type II; Class B	Contingent Sum	1	34,000.00 1.04%	34,000.00 34,000.00 1.19%	34,000.00 34,000.00 1.13%	34,000.00 34,000.00 1.11%	2,864,888

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 06	Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 & CFHWY00107/1091)	401(8B) HMA Price Adjustment, Type II; Class B	Contingent Sum	1	140,000.00 1.87%	140,000.00 140,000.00 2.60%	140,000.00 140,000.00 2.28%	140,000.00 140,000.00 2.27%	5,393,658
2018 04	WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/5143) 2 Bids Tendered	401(8B) HMA Price Adjustment, Type II; Class B	Contingent Sum	1	25,000.00 0.53%	25,000.00 25,000.00 0.53%	25,000.00 25,000.00 0.53%	25,000.00 0.00 0.00%	4,674,097
2017 03	Seward Road Improvements (46779/N/A/1091) 4 Bids Tendered	401(8B) HMA Price Adjustment, Type II; Class B	Contingent Sum	1	8,745.00 0.30%	8,745.00 8,745.00 0.30%	8,745.00 8,745.00 0.27%	8,745.00 8,745.00 0.26%	2,946,524
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/1091) 8 Bids Tendered	401(8B) HMA PRICE ADJUSTMENT, TYPE II; CLASS B	CONTINGENT SUM	1	41,957.00 0.42%	41,957.00 41,957.00 0.49%	41,957.00 41,957.00 0.47%	41,957.00 41,957.00 0.46%	8,594,153
2018 07	HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468//1091) 4 Bids Tendered	401(8B) HMA Price Adjustment, Type IV; Class B	Contingent Sum	1	103,480.22 2.52%	103,480.22 103,480.22 2.61%	103,480.22 103,480.22 2.59%	103,480.22 103,480.22 2.50%	3,970,421
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1091) 3 Bids Tendered	401(8B)-B HMA Price Adjustment, Type II; Class B	Contingent Sum	1	135,000.00 1.19%	135,000.00 135,000.00 1.51%	135,000.00 135,000.00 1.46%	135,000.00 135,000.00 1.29%	8,963,033
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1091) 1 Bids Tendered	401(8SP) HMA Price Adjustment, Type SP; Class B	Contingent Sum	1	22,000.00 0.27%	22,000.00 22,000.00 0.23%	22,000.00 0.00 0.00%	22,000.00 0.00 0.00%	9,681,105

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number	401(8SP) HMA Price Adjustment, Type SP; Class B	Contingent Sum	1	210,394.00 1.04%	210,394.00 210,394.00 1.27%	210,394.00 210,394.00 1.18%	210,394.00 0.00 0.00%	16,614,244
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	401(9) ASPHALT PRICE REDUCTION	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,761,496
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/7888) 3 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	245,760	0.35 0.74%	0.01 0.20 0.42%	0.15 0.01 0.02%	0.25 0.25 0.51%	11,698,675
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/7888) 4 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	3,500	1.50 0.14%	2.30 2.30 0.19%	3.46 2.50 0.18%	5.00 4.03 0.26%	4,277,730
2010 09	Sterling Highway MP 90-82 Resurfacing (29634/52493/7888) 4 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	48,536	0.70 0.62%	0.20 0.35 0.45%	0.36 0.20 0.25%	0.50 0.50 0.61%	3,750,509
2011 11	Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/7888) 3 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	49,189	1.00 1.15%	0.50 0.50 0.52%	0.67 0.50 0.46%	1.00 1.00 0.90%	4,704,798
2012 04	Holt-Lamplight Road Resurfacing (37466/52638/7888) 3 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	43,789	0.50 0.45%	0.20 0.20 0.19%	0.40 0.50 0.46%	0.50 0.50 0.39%	4,646,626
2012 05	Seward Hwy Mp 89 To 96.6 Resurfacing (37470/52991/7888) 3 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	152,025	1.00 3.08%	0.01 0.01 0.03%	0.17 0.10 0.32%	0.40 0.40 1.21%	4,436,195
2012 02	Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/7888) 3 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	32,645	1.25 0.51%	0.20 1.00 0.51%	0.57 0.50 0.24%	1.00 0.20 0.10%	6,379,578

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/7888) 4 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	78,800	1.00 0.78%	0.20 0.30 0.24%	0.40 0.20 0.15%	0.60 0.50 0.37%	9,874,455
2010 10	Seward Highway MP 115-124 Resurfacing (32033/52491/7888) 2 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	59,700	0.50 0.32%	0.20 0.30 0.24%	0.25 0.20 0.16%	0.30 0.00 0.00%	7,310,434
2012 06	Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/7888) 5 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	41,143	0.40 0.15%	0.20 0.20 0.08%	0.59 1.00 0.32%	1.00 0.50 0.15%	10,932,542
2012 08	Parks Hwy: Stanley Road Signal (37366/54453/7888) 3 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	7,000	2.00 0.78%	0.20 0.50 0.22%	0.93 2.10 0.87%	2.10 0.20 0.06%	1,573,730
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/7888) 3 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	22,907	0.50 0.10%	0.50 0.50 0.11%	0.67 0.50 0.11%	1.00 1.00 0.21%	10,713,734
2011 02	Sand Point School Loop Road (33007/52408/7888) 7 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	12,800	0.75 0.15%	1.00 1.10 0.31%	1.40 1.00 0.27%	2.30 1.40 0.27%	4,599,790
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/7888) 7 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	29,000	0.50 0.08%	0.35 0.45 0.09%	0.76 0.50 0.09%	2.00 0.50 0.09%	13,969,176
2014 04	88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/7888) 9 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	2,500	1.50 0.13%	0.55 2.00 0.18%	1.74 0.55 0.05%	3.00 2.00 0.17%	2,773,227
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/7888) 5 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	2,093	0.50 0.01%	0.30 0.30 0.01%	1.31 1.00 0.02%	3.00 1.50 0.02%	11,989,291

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 03	GLENN HWY: EKLUTNA TO PARKS HWY RESURFACING/CULVERT MP 13.0(FARM AVE) (27674/52110 52385/7888) 4 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	6,758	1.00 0.09%	0.20 0.20 0.02%	0.38 0.30 0.03%	0.50 0.50 0.05%	5,859,876
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/7888) 3 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	41,400	2.00 1.18%	0.20 1.50 1.11%	1.30 0.20 0.14%	2.20 2.20 1.40%	5,598,065
2012 12	Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/7888) 4 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	93,030	1.00 0.52%	0.20 0.20 0.13%	0.35 0.50 0.32%	0.50 0.30 0.18%	14,495,924
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/7888) 5 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	79,833	0.50 0.09%	0.20 1.00 0.19%	0.71 0.20 0.04%	1.30 0.50 0.09%	42,094,598
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/7888) 3 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	38,261	1.00 0.42%	0.30 0.30 0.18%	0.63 0.60 0.34%	1.00 1.00 0.51%	6,527,698
2012 06	Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/7888) 3 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	156,800	0.70 1.86%	0.10 0.25 0.82%	0.22 0.10 0.30%	0.32 0.32 0.94%	4,799,276
2013 11	Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/7888) 4 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	90,790	0.25 0.18%	0.50 0.75 0.66%	0.78 0.50 0.43%	1.00 0.85 0.72%	10,295,938
2010 01	Glenn Hwy: Airport Heights To Hiland Resurfacing (25119/51945/7888) 4 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	40,750	0.70 0.21%	0.20 0.30 0.11%	0.26 0.20 0.07%	0.35 0.20 0.07%	11,052,764
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/0) 5 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	116,420	0.35 0.14%	0.20 0.20 0.09%	0.52 0.40 0.17%	1.00 0.50 0.22%	25,973,241

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/7888) 5 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	1,900	1.75 0.34%	1.00 2.50 0.50%	2.70 1.00 0.19%	6.00 2.00 0.37%	943,974
2014 04	Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/7888) 3 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	20,846	0.75 0.51%	0.01 0.01 0.01%	0.34 0.50 0.36%	0.50 0.50 0.35%	2,798,426
2009 05	Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy Lane) (21492/51595/7888) 2 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	12,318	1.30 0.99%	0.20 0.40 0.41%	0.30 0.20 0.21%	0.40 0.00 0.00%	1,194,692
2013 06	Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/0) 2 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	25,840	1.00 0.81%	0.20 0.35 0.31%	0.28 0.20 0.16%	0.35 0.00 0.00%	2,924,423
2015 02	Seward Highway MP 99-100 Improvements (44337/58822/7888) 2 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	25,400	0.50 0.20%	0.01 0.01 0.00%	0.26 0.50 0.15%	0.50 0.00 0.00%	7,497,210
2013 05	Birch Road: O'Malley to Huffman Resurfacing (GF) (40551/55432/7888) 3 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	6,000	0.50 0.51%	0.33 0.75 0.74%	0.48 0.35 0.30%	0.75 0.33 0.27%	611,591
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/7888) 5 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	174,545	1.00 0.76%	0.20 0.40 0.46%	0.39 0.35 0.39%	0.50 0.20 0.22%	15,157,512
2009 05	Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway Emergency Bridge Repair, 2009 (21792/52000 51777/7888) 4 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	19,900	1.25 0.14%	0.20 0.20 0.03%	0.35 0.20 0.03%	0.50 0.50 0.08%	12,676,055
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515/52783/7888) 4 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	4,600	1.50 0.14%	0.50 0.50 0.07%	1.15 1.60 0.21%	2.00 0.50 0.07%	3,496,801

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/7888) 5 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	37,733	0.50 0.13%	0.01 0.20 0.05%	0.59 0.01 0.00%	2.00 2.00 0.41%	15,967,622
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/7888) 8 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	65,207	1.25 0.25%	0.20 0.45 0.13%	0.49 0.20 0.05%	1.00 0.50 0.13%	22,945,463
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/7888) 6 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	15,080	1.10 0.08%	0.20 1.00 0.08%	0.74 0.40 0.03%	1.00 0.20 0.02%	17,817,902
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/7888) 3 Bids Tendered	401(9) LONGITUDINAL JOINT ADHESIVE	LINEAR FOOT	77,088	1.50 0.56%	0.01 0.01 0.00%	0.24 0.50 0.22%	0.50 0.20 0.08%	16,932,672
2009 05	Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To Marine Way (19675/51930/0) 2 Bids Tendered	401(9) LONGITUDINAL JOINT ADHESIVE	LINEAR FOOT	67,594	1.00 1.53%	0.50 0.50 0.57%	0.50 0.50 0.52%	0.50 0.00 0.00%	5,963,225
2009 06	Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road (19654/51916/0) 3 Bids Tendered	401(9) LONGITUDINAL JOINT ADHESIVE	LINEAR FOOT	94,400	1.00 1.50%	0.35 0.35 0.59%	0.58 0.40 0.67%	1.00 1.00 1.58%	5,636,173
2012 09	HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/7888) 5 Bids Tendered	401(9) Longitudinal Joint Adhesive	Linear Foot	2,982	2.00 0.23%	0.50 0.75 0.09%	0.87 0.60 0.07%	2.00 0.50 0.06%	2,530,822
2009 02	Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/7888) 5 Bids Tendered	401(9) Longitudinal Joint Adhesive and Sealing	Linear Foot	49,000	1.25 0.61%	0.01 1.00 0.55%	0.77 0.60 0.32%	1.25 1.25 0.63%	8,862,510
2010 05	Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving (28553/51670/7888) 6 Bids Tendered	401(9) Longitudinal Joint Adhesive and Sealing	LinearFoot	32,340	1.00 0.85%	0.30 0.72 0.81%	0.54 0.40 0.45%	1.00 1.00 1.01%	2,880,645
2010 08	Kenai: Various Road Improvements, 2009 (30275/59774/7888) 5 Bids Tendered	401(9) Longitudinal Joint Adhesive and Sealing	Linear Foot	1,361	2.00 0.35%	0.50 0.50 0.12%	1.04 1.10 0.24%	1.50 1.10 0.23%	574,593

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/7888) 7 Bids Tendered	401(9) Longitudinal Joint Adhesive And Sealing	Linear Foot	121,100	1.00 0.44%	0.01 1.00 0.58%	0.49 0.01 0.01%	1.00 0.40 0.22%	20,758,919
2016 04	Goldhill Road Bicycle And Pedestrian Facility (45033/63293/7885) 4 Bids Tendered	401(9) Longitudinal Joint Density Price Adjustment	Contingent Sum	1	26,000.00 0.80%	26,000.00 26,000.00 0.91%	26,000.00 26,000.00 0.87%	26,000.00 26,000.00 0.85%	2,864,888
2015 10	SGY- Klondike Highway Repairs (43123/Z684800000/5143) 2 Bids Tendered	401(9) Longitudinal Joint Density Price Adjustment	Contingent Sum	1	4,500.00 0.34%	4,500.00 4,500.00 0.29%	4,500.00 4,500.00 0.29%	4,500.00 0.00 0.00%	1,549,720
2018 05	FMATS Yukon Drive Improvements (46581//7885) 4 Bids Tendered	401(9) Longitudinal Joint Density Price Adjustment	Contingent Sum	1	7,932.00 0.32%	7,932.00 7,932.00 0.38%	7,932.00 7,932.00 0.38%	7,932.00 7,932.00 0.37%	2,077,001
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/7885) 5 Bids Tendered	401(9) Longitudinal Joint Density Price Adjustment	Contingent Sum	1	25,080.00 0.24%	25,080.00 25,080.00 0.28%	25,080.00 25,080.00 0.24%	25,080.00 25,080.00 0.23%	8,986,166
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7297) 2 Bids Tendered	401(9) Longitudinal Joint Density Price Adjustment	Contingent Sum	1	8,000.00 0.22%	8,000.00 8,000.00 0.25%	8,000.00 8,000.00 0.24%	8,000.00 0.00 0.00%	3,244,574
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//0) 3 Bids Tendered	401(9) Longitudinal Joint Density Price Adjustment	Contingent Sum	1	330,000.00 2.19%	330,000.00 330,000.00 2.61%	330,000.00 330,000.00 2.44%	330,000.00 330,000.00 2.43%	12,656,111
2018 04	FMATS Area Surface Upgrades FFY2018 (47333/90243/7885) 3 Bids Tendered	401(9) Longitudinal Joint Density Price Adjustment	Contingent Sum	1	70,000.00 2.34%	70,000.00 70,000.00 2.76%	70,000.00 70,000.00 2.71%	70,000.00 70,000.00 2.52%	2,540,774
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//7885) 5 Bids Tendered	401(9) Longitudinal Joint Density Price Adjustment	Contingent Sum	1	5,000.00 0.04%	5,000.00 5,000.00 0.03%	5,000.00 5,000.00 0.02%	5,000.00 5,000.00 0.02%	18,907,426
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//7885) 4 Bids Tendered	401(9) Longitudinal Joint Density Price Adjustment	Contingent Sum	1	131,200.00 0.35%	131,200.00 131,200.00 0.36%	131,200.00 131,200.00 0.36%	131,200.00 131,200.00 0.32%	36,149,513

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	(67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/7885) 1 Bids Tendered	401(9) Longitudinal Joint Density Price Adjustment	CONTINGENT SUM	1	31,900.00 0.55%	31,900.00 31,900.00 0.52%	31,900.00 0.00 0.00%	31,900.00 0.00 0.00%	6,157,603
2017 06	FMATS Area Surface Upgrades FFY 2017 (46184//7885) 3 Bids Tendered	401(9) Longitudinal Joint Density Price Adjustment	Contingent Sum	1	26,706.00 1.93%	26,706.00 26,706.00 2.07%	26,706.00 26,706.00 2.01%	26,706.00 26,706.00 1.75%	1,290,111
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/7885) 2 Bids Tendered	401(9) Longitudinal Joint Density Price Adjustment	Contingent Sum	1	348,730.00 1.73%	348,730.00 348,730.00 2.10%	348,730.00 348,730.00 1.95%	348,730.00 0.00 0.00%	16,614,244
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/7886) 1 Bids Tendered	401(9) Longitudinal Joint Density Price Adjustment	Contingent Sum	1	14,100.00 0.17%	14,100.00 14,100.00 0.15%	14,100.00 0.00 0.00%	14,100.00 0.00 0.00%	9,681,105
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/7885) 3 Bids Tendered	401(9) Longitudinal Joint Density Price Adjustment	Contingent Sum	1	71,500.00 0.59%	71,500.00 71,500.00 0.57%	71,500.00 71,500.00 0.52%	71,500.00 71,500.00 0.50%	12,499,865
2017 03	Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. (44698/68663/7885) 2 Bids Tendered	401(9) Longitudinal Joint Density Price Adjustment	Contingent Sum	1	7,500.00 0.45%	7,500.00 7,500.00 0.46%	7,500.00 7,500.00 0.38%	7,500.00 0.00 0.00%	1,624,145
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/5143) 5 Bids Tendered	401(9) Longitudinal Joint Density Price Adjustment	Contingent Sum	1	7,000.00 0.02%	7,000.00 7,000.00 0.02%	7,000.00 7,000.00 0.02%	7,000.00 7,000.00 0.02%	40,745,592

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7885)	401(9) Longitudinal Joint Density Price Adjustment	Contingent Sum	1	79,281.00 1.11%	79,281.00 79,281.00 0.96%	79,281.00 79,281.00 0.93%	79,281.00 79,281.00 0.90%	8,240,476
2015 10	Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7293) 2 Bids Tendered	401(9) Longitudinal Joint Density Price Adjustment	Contingent Sum	1	13,900.00 0.31%	13,900.00 13,900.00 0.40%	13,900.00 13,900.00 0.38%	13,900.00 0.00 0.00%	3,491,195
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/0) 2 Bids Tendered	401(9) LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT	CONTINGENT SUM	1	8,000.00 0.05%	8,000.00 8,000.00 0.06%	8,000.00 8,000.00 0.06%	8,000.00 0.00 0.00%	13,394,988
2016 03	Yak- Dangerous River Road Resurfacing (44965/68753/0) 2 Bids Tendered	401(9) LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT	Contingent Sum	1	12,100.00 1.18%	12,100.00 12,100.00 0.98%	12,100.00 12,100.00 0.88%	12,100.00 0.00 0.00%	1,229,352
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/7888) 8 Bids Tendered	401(9) LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT	CONTINGENT SUM	1	27,988.00 0.28%	27,988.00 27,988.00 0.33%	27,988.00 27,988.00 0.31%	27,988.00 27,988.00 0.31%	8,594,153
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//0) 4 Bids Tendered	401(9)-A Longitudinal Joint Density Price Adjustment	Contingent Sum	1	95,175.00 0.36%	95,175.00 95,175.00 0.38%	95,175.00 95,175.00 0.35%	95,175.00 95,175.00 0.32%	24,869,247
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	401(9-Alt1) ASPHALT PRICE REDUCTION	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,761,496
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	401(9-Alt2) ASPHALT PRICE REDUCTION	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,761,496

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	401(9-Alt3) ASPHALT PRICE REDUCTION	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,761,496
2014 08	Psg - Airport Apron And Taxiway Pavement Rehabilitation (42866/68261/2642) 3 Bids Tendered	P-401a Hot Mix Asphalt Type II Class E	Ton	12,100	90.00 29.33%	75.00 75.00 30.38%	83.88 90.00 35.16%	90.00 86.63 30.73%	2,987,200
2012 05	Birchwood Airport Runway Pavement Rehabilitation (37544/52966/4849) 3 Bids Tendered	P-401a Hot Mix Asphalt Type II, Class A	Ton	5,100	90.00 41.93%	125.00 125.00 64.94%	131.50 127.50 65.06%	142.00 142.00 66.31%	981,659
2018 08	Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet Control Structure (48503//4849) 2 Bids Tendered	P-401a Hot Mix Asphalt Type II, Class A	Ton	130	120.00 2.65%	153.85 173.00 2.53%	163.43 153.85 2.03%	173.00 0.00 0.00%	890,550
2012 08	Dillingham Airport Improvements (38124/59304/4849) 5 Bids Tendered	P-401a Hot Mix Asphalt Type II, Class A	Ton	1,000	100.00 0.55%	0.01 105.00 0.88%	199.00 150.00 1.04%	600.00 0.01 0.00%	11,875,670
2014 05	Kodiak Airport RSA Extension & Devils Creek Culvert Repair (42772/53587 57474/4849) 3 Bids Tendered	P-401a Hot Mix Asphalt Type II, Class A	Ton	6,200	100.00 1.14%	125.00 155.00 1.65%	146.67 160.00 1.66%	160.00 125.00 1.17%	58,222,248
2009 08	FIA Access Control (24615/61434/4849) 3 Bids Tendered	P-401a Hot Mix Asphalt Type II, Class A	Ton	230	125.00 1.22%	220.00 275.00 2.46%	265.00 300.00 2.44%	300.00 220.00 1.75%	2,572,350
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	P-401a Hot Mix Asphalt Type II, Class A	Ton	13,000	140.00 6.82%	73.00 93.00 6.15%	111.20 100.00 6.48%	150.00 73.00 4.57%	19,645,356
2016 09	Homer Beluga Float Plane Facilities Improvements (46154//4849) 7 Bids Tendered	P-401a Hot Mix Asphalt Type II, Class A	Ton	1,420	100.00 6.07%	184.00 212.00 17.15%	213.71 200.00 13.98%	270.00 230.00 15.36%	1,754,971
2015 05	Bethel Airport Apron Rehabilitation (44608/51907/2642) 2 Bids Tendered	P-401a Hot Mix Asphalt Type II, Class A	Ton	5,300	135.00 24.37%	162.00 210.00 25.92%	186.00 162.00 14.56%	210.00 0.00 0.00%	4,293,431
2011 09	Bethel Airport Pavement Rehabilitation (34034/52810/28) 4 Bids Tendered	P-401a Hot Mix Asphalt Type II, Class A	Ton	16,460	124.00 25.16%	66.00 110.00 23.51%	144.00 66.00 13.87%	250.00 150.00 30.93%	7,700,755

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 03	Lake Hood A-B Parking Rehabilitation (44353/54465/4849) 4 Bids Tendered	P-401a Hot Mix Asphalt Type II, Class A	Ton	7,610	75.00 10.31%	140.00 145.00 19.74%	146.25 150.00 19.05%	150.00 140.00 17.64%	5,589,266
2011 09	FIA Apron Improvements (33692/63884/28) 3 Bids Tendered	P-401a Hot Mix Asphalt Type II, Class A	Ton	11,890	95.00 14.53%	50.00 93.75 22.99%	66.25 50.00 10.94%	93.75 55.00 11.07%	4,848,898
2017 06	Dillingham Runway Rehabilitation (47113/CFAPT00104/4849) 3 Bids Tendered	P-401a Hot Mix Asphalt Type II, Class A	Ton	27,300	85.00 21.78%	65.00 90.00 30.73%	78.33 80.00 24.30%	90.00 65.00 18.95%	7,996,318
2009 05	King Salmon Airport, Apron And Taxiway Resurfacing Project (22212/51975/0) 3 Bids Tendered	P-401a Hot Mix Asphalt Type II, Class A	Ton	25,000	100.00 29.02%	90.00 100.00 40.21%	96.67 100.00 37.06%	100.00 90.00 23.09%	6,218,035
2011 09	Homer Airport Improvements (33921/52714/0) 4 Bids Tendered	P-401a Hot Mix Asphalt Type II, Class A	TON	6,400	117.00 33.72%	65.00 65.00 28.20%	102.50 120.00 48.63%	145.00 145.00 51.75%	1,475,427
2017 03	Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane Reconstruction (46714//4849) 10 Bids Tendered	P-401a Hot Mix Asphalt Type II, Class A	Ton	2,760	120.00 9.05%	110.00 120.00 11.24%	127.74 110.00 10.13%	150.00 121.44 11.11%	2,947,832
2017 08	Bethel Airport Improvements (47294//0) 3 Bids Tendered	P-401a Hot Mix Asphalt Type II, Class A	Ton	11,000	140.00 22.07%	115.00 115.00 17.35%	146.67 150.00 18.53%	175.00 175.00 19.85%	7,289,947
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	P-401a Hot Mix Asphalt Type II, Class A	TON	9,750	100.00 17.73%	115.00 115.00 18.35%	157.50 200.00 31.06%	200.00 0.00 0.00%	6,109,633
2009 07	Kodiak Airport Surface Repairs, 2009 (23413/52124/28) 2 Bids Tendered	P-401a Hot Mix Asphalt Type II, Class A	Ton	3,400	130.00 29.85%	115.00 115.00 32.21%	157.50 200.00 38.08%	200.00 0.00 0.00%	1,213,843
2018 02	King Salmon Airport Main Runway Pavement Rehabilitation (46143/Z556850000/2642) 3 Bids Tendered	P-401a Hot Mix Asphalt Type II, Class A	Ton	46,060	90.00 23.66%	78.00 78.00 22.33%	92.67 100.00 23.05%	100.00 100.00 22.58%	16,091,300
2018 03	Lake Hood Seaplane Base LHD Taxiway V Reconstruction (48180//4849) 8 Bids Tendered	P-401a Hot Mix Asphalt Type II, Class A	Ton	8,320	120.00 16.85%	110.00 115.00 18.53%	120.96 122.00 19.04%	130.00 110.00 16.67%	5,162,564

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 09	Kotzebue Airport And Safety Area Improvments-Stage I (31453/63181/4849) 5 Bids Tendered	P-401a Hot Mix Asphalt Type II, Class A	Ton	5,900	200.00 4.85%	115.00 115.00 4.71%	175.60 220.00 7.48%	250.00 145.00 4.75%	14,397,590
2010 06	Dillingham Airport Terminal Apron, Taxiway A & B (28894/52289/0) 3 Bids Tendered	P-401a Hot Mix Asphalt Type II, Class A	Ton	24,900	100.00 28.38%	71.00 71.00 25.50%	91.67 100.00 34.26%	104.00 104.00 32.36%	6,933,468
2018 05	Birchwood Airport Taxiway & Apron Reconstruction (48296//4849) 3 Bids Tendered	P-401a Hot Mix Asphalt Type II, Class A	Ton	20,800	90.00 33.49%	58.00 58.00 26.49%	97.17 113.50 47.01%	120.00 120.00 48.30%	4,554,838
2012 05	Nome Airport Runway 10-28 Rehabilitation (37371/61731/28) 3 Bids Tendered	P-401a HOT MIX ASPHALT TYPE II, CLASS A	TON	1,350	150.00 13.58%	143.00 143.00 13.04%	189.33 155.00 9.39%	270.00 270.00 12.57%	1,480,977
2017 09	Aniak Airport Runway Shift (47424//0) 4 Bids Tendered	P-401a HOT MIX ASPHALT TYPE II, CLASS A	TON	37,700	200.00 16.07%	75.00 75.00 7.26%	98.18 93.70 8.90%	124.00 100.00 9.21%	38,969,351
2016 08	Kotzebue Airport Ga Apron Expansion (46137//0) 3 Bids Tendered	P-401a Hot Mix Asphalt Type II, Class A	Ton	3,260	300.00 20.53%	205.00 205.00 11.25%	303.67 406.00 20.84%	406.00 300.00 14.68%	5,943,070
2016 08	DELETE THIS ONE LATER Cordova Apron, Taxiway and GA Improvements, Stage II (46037/61403/0) 6 Bids Tendered	P-401a HOT MIX ASPHALT TYPE II, CLASS A	TON	10,100	105.00 10.52%	0.00 0.00 0.00%	16.67 0.00 0.00%	100.00 0.00 0.00%	951,500
2016 08	DELETE THIS ONE TOO Cordova Apron, Taxiway and G A Improvements, Stage I I (46180/61403/0) 6 Bids Tendered	P-401a HOT MIX ASPHALT TYPE II, CLASS A	TON	10,100	105.00 10.52%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	951,500
2016 08	Cordova Apron, Taxiway and G A Improvements, Stage I I (46181/61403/0) 6 Bids Tendered	P-401a HOT MIX ASPHALT TYPE II, CLASS A	TON	10,100	105.00 10.53%	80.00 100.00 16.06%	104.17 110.00 15.47%	125.00 125.00 17.16%	6,287,160
2016 04	Talkeetna Airport Improvements & Pavement Rehabilitation (45740//0) 11 Bids Tendered	P-401a HOT MIX ASPHALT TYPE II, CLASS B	TON	11,206	155.00 13.42%	57.00 87.50 14.43%	105.85 72.50 11.85%	162.08 144.75 20.18%	6,793,720

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	KTN Airport Taxiway and Apron Rehabilitation & FY14 Various Airports Surface Preservation Maintenance (41752/67946 & 68016/28) 3 Bids Tendered	P-401a Hot Mix Asphalt Type II, Class E	Ton	23,700	90.00 35.45%	73.00 73.00 31.18%	88.33 90.00 37.90%	102.00 102.00 39.54%	5,547,913
2015 07	Wrg - Airport Taxiway And Apron Overlay (44671/68262/2642) 2 Bids Tendered	P-401a Hot Mix Asphalt Type II, Class E	Ton	6,410	86.00 27.13%	90.00 90.00 33.31%	90.00 90.00 28.32%	90.00 0.00 0.00%	1,731,700
2015 08	68386 Yakutat Airport Runway Pavement Rehabilitation AIP No. 3-02-0327-20-2015 (44790/68386/2642) 3 Bids Tendered	P-401a Hot Mix Asphalt Type II, Class E	Ton	62,860	85.00 31.35%	70.00 110.00 55.38%	86.67 80.00 36.15%	110.00 70.00 30.00%	12,485,667
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	P-401a HOT MIX ASPHALT TYPE II, CLASS E	TON	12,340	125.00 14.01%	76.20 76.20 9.57%	90.60 105.00 11.63%	105.00 0.00 0.00%	9,826,116
2010 01	Petersburg Airport-Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	P-401a HOT MIX ASPHALT TYPE II, CLASS E	TON	30,400	95.00 24.81%	70.00 70.00 22.92%	77.22 80.00 20.77%	81.67 81.67 21.18%	9,285,879
2014 03	ANC Runway 7R/25L Concrete Keel Mock-up Testing (42508/57721/0) 2 Bids Tendered	P-401a Hot Mix Asphalt Type V, Class S	Ton	101	200.00 3.63%	650.00 650.00 0.00%	825.00 1,000.00 0.00%	1,000.00 0.00 0.00%	
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/2642) 3 Bids Tendered	P-401a Hot Mix Asphalt Type V, Class S	Ton	25,785	90.00 15.68%	70.00 70.00 13.63%	85.00 100.00 18.49%	100.00 85.00 14.24%	13,242,749
2011 08	Cold Bay Airport RSA and Apron Rehab (33738/51942 52811/0) 5 Bids Tendered	P-401a Hot Mix Asphalt TypeV, Class S	TON	11,250	140.00 16.82%	60.00 60.00 8.94%	89.20 85.00 11.40%	116.00 80.00 9.54%	7,553,644
2012 08	HNH-Airport Runway Extension (27654/68303/28) 2 Bids Tendered	P-401a Hot Mix Asphalt, Type II, Class D	Ton	1,887	115.00 6.89%	140.00 140.00 6.71%	169.00 198.00 8.64%	198.00 0.00 0.00%	3,937,958
2013 01	Sitka Airport Runway Overlay (38111/69652/4849) 3 Bids Tendered	P-401a Hot Mix Asphalt, Type II, Class E	Ton	29,400	90.00 24.40%	75.00 80.00 21.62%	85.33 101.00 26.00%	101.00 0.00 0.00%	10,877,345

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4849) 3 Bids Tendered	P-401a(1) Hot Mix Asphalt Type II, Class A	Ton	65,620	110.00 22.91%	62.00 62.00 17.88%	71.33 75.00 20.73%	77.00 77.00 18.05%	22,758,321
2011 04	ANC Concourse A Apron Reconstruction (33213/56224/4849) 4 Bids Tendered	P-401a(1) Hot Mix Asphalt Type II, Class A	Ton	7,523	85.00 8.83%	100.00 100.00 11.77%	107.71 100.00 10.89%	115.85 115.85 11.44%	6,392,200
2011 04	ANC Concourse A Apron Resonstruction (33166/56224/4849) 4 Bids Tendered	P-401a(1) Hot Mix Asphalt Type II, Class A	Ton	7,523	85.00 8.83%	100.00 100.00 12.99%	107.71 100.00 12.02%	115.85 115.85 12.63%	5,791,293
2009 04	ANC RON Parking, 12-14 Reconstruction (21532/51095/4849) 5 Bids Tendered	P-401a(1) Hot Mix Asphalt Type V, Class S	Ton	5,500	100.00 4.49%	110.00 110.00 6.38%	126.60 120.00 6.61%	145.00 122.00 6.61%	9,489,289
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4849) 2 Bids Tendered	P-401a(1) Hot Mix Asphalt Type V, Class S	Ton	43,300	115.00 17.89%	90.00 90.00 19.53%	92.50 95.00 18.71%	95.00 0.00 0.00%	19,955,808
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	P-401a(1) Hot Mix Asphalt Type V, Class S	Ton	6,830	72.00 3.47%	100.00 100.00 5.07%	117.50 135.00 6.35%	135.00 0.00 0.00%	13,468,572
2018 03	ANC Taxiway R Group VI Improvements (48142//4849) 2 Bids Tendered	P-401a(1) Hot Mix Asphalt Type V, Class S	Ton	13,000	105.00 8.36%	120.00 120.00 10.20%	122.50 125.00 10.58%	125.00 0.00 0.00%	15,287,034
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4849) 4 Bids Tendered	P-401a(1) Hot Mix Asphalt Type V, Class S	Ton	59,985	95.00 12.39%	42.00 80.00 14.18%	63.50 85.00 14.02%	85.00 47.00 7.37%	33,830,478
2009 08	ANC Gate N8 Pavement Replacement Design (24214/51559/4849) 6 Bids Tendered	P-401a(1) Hot Mix Asphalt Type V, Class S	Ton	465	160.00 3.77%	140.00 150.00 4.28%	173.79 140.00 3.94%	270.00 150.00 4.22%	1,629,855
2012 05	ANC Taxiway E & RON 2 Reconstruction (37306/51149/0) 2 Bids Tendered	P-401a(1) Hot Mix Asphalt Type V, Class S	Ton	23,420	75.00 9.91%	88.00 116.00 19.34%	102.00 88.00 14.19%	116.00 0.00 0.00%	14,045,892

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4849) 4 Bids Tendered	P-401a(1) Hot Mix Asphalt Type V, Class S	Ton	21,464	 85.00 4.51%	43.35 100.00 6.67%	77.09 110.00 6.50%	110.00 43.35 2.41%	32,191,812
2016 12	ANC Gates B1, B3, and B5 Reconstruction (46402//4849) 5 Bids Tendered	P-401a(1) HOT MIX ASPHALT TYPE V, CLASS S	TON	1,285	 100.00 2.14%	125.00 153.00 2.83%	180.60 150.00 2.75%	300.00 300.00 4.96%	6,938,487
2017 03	ANC Taxiway Y Reconstruction (46841//0) 2 Bids Tendered	P-401a(1) HOT MIX ASPHALT TYPE V, CLASS S	TON	34,200	 100.00 12.21%	40.00 40.00 7.36%	70.00 100.00 16.79%	100.00 0.00 0.00%	18,592,072
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4849) 2 Bids Tendered	P-401a(1).n1 Hot Mix Asphalt Type V, Class S	Ton	23,103	 107.00 5.12%	115.00 120.00 5.72%	117.50 115.00 5.34%	120.00 0.00 0.00%	48,474,000
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4849) 2 Bids Tendered	P-401a(1).n1 Hot Mix Asphalt Type V, Class S	Ton	14,200	 100.00 2.46%	100.00 100.00 2.69%	102.50 105.00 2.81%	105.00 0.00 0.00%	52,882,604
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/6865) 2 Bids Tendered	P-401a(1).n2 Hot Mix Asphalt Type V, Class S	Ton	14,230	 74.00 7.43%	100.00 100.00 10.57%	108.50 117.00 11.47%	117.00 0.00 0.00%	13,468,572
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4849) 2 Bids Tendered	P-401a(1).n2 Hot Mix Asphalt Type V, Class S	Ton	47,407	 107.00 10.50%	110.00 110.00 10.76%	112.50 115.00 10.96%	115.00 0.00 0.00%	48,474,000
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4849) 2 Bids Tendered	P-401a(1).n2 Hot Mix Asphalt Type V, Class S	Ton	73,000	 100.00 12.63%	90.00 90.00 12.42%	97.50 105.00 14.46%	105.00 0.00 0.00%	52,882,604
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4849) 3 Bids Tendered	P-401a(2) - AA No. 1 Hot Mix Asphalt Type II, Class B	Ton	13,470	 110.00 4.70%	43.00 43.00 2.55%	64.67 75.00 4.26%	76.00 76.00 3.66%	22,758,321
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4849) 2 Bids Tendered	P-401a(2) Hot Mix Asphalt Type II, Class A	Ton	68,000	 110.00 26.87%	75.00 75.00 25.56%	82.50 90.00 27.83%	90.00 0.00 0.00%	19,955,808
2009 08	ANC Gate N8 Pavement Replacement Design (24214/51559/4849) 6 Bids Tendered	P-401a(2) Hot Mix Asphalt Type II, Class A	Ton	385	 125.00 2.44%	100.00 100.00 2.36%	135.47 135.00 3.15%	200.00 105.00 2.44%	1,629,855

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4849) 4 Bids Tendered	P-401a(2) Hot Mix Asphalt Type II, Class A	Ton	43,972	 75.00 8.14%	43.35 90.00 12.29%	70.09 100.00 12.11%	100.00 43.35 4.93%	32,191,812
2012 05	ANC Taxiway E & RON 2 Reconstruction (37306/51149/0) 2 Bids Tendered	P-401a(2) Hot Mix Asphalt Type II, Class A	Ton	45,890	 66.00 17.09%	86.00 108.00 35.29%	97.00 86.00 27.16%	108.00 0.00 0.00%	14,045,892
2009 04	ANC RON Parking, 12-14 Reconstruction (21532/51095/4849) 5 Bids Tendered	P-401a(2) Hot Mix Asphalt Type II, Class A	Ton	15,100	 80.00 9.86%	85.00 85.00 13.53%	95.44 100.00 15.12%	105.00 87.20 12.97%	9,489,289
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4849) 4 Bids Tendered	P-401a(2) Hot Mix Asphalt Type II, Class A	Ton	124,625	 95.00 25.75%	36.00 70.00 25.79%	62.75 67.00 22.96%	78.00 78.00 25.39%	33,830,478
2018 03	ANC Taxiway R Group VI Improvements (48142//4849) 2 Bids Tendered	P-401a(2) Hot Mix Asphalt Type II, Class A	Ton	20,300	 95.00 11.82%	110.00 115.00 15.27%	112.50 110.00 14.53%	115.00 0.00 0.00%	15,287,034
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	P-401a(2) Hot Mix Asphalt Type II, Class A	Ton	14,120	 65.00 6.47%	100.00 100.00 10.48%	115.00 130.00 12.64%	130.00 0.00 0.00%	13,468,572
2017 03	ANC Taxiway Y Reconstruction (46841//0) 2 Bids Tendered	P-401a(2) HOT MIX ASPHALT TYPE II, CLASS A	TON	85,400	 90.00 27.43%	32.00 32.00 14.70%	58.50 85.00 35.63%	85.00 0.00 0.00%	18,592,072
2016 12	ANC Gates B1, B3, and B5 Reconstruction (46402//4849) 5 Bids Tendered	P-401a(2) HOT MIX ASPHALT TYPE II, CLASS A	TON	1,065	 90.00 1.59%	90.00 153.00 2.35%	170.60 150.00 2.28%	300.00 300.00 4.11%	6,938,487
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4849) 3 Bids Tendered	P-401a(2) Hot Mix Asphalt Type II, Class B	Ton	2,800	 110.00 0.98%	54.00 54.00 0.66%	81.33 100.00 1.18%	100.00 90.00 0.90%	22,758,321
2011 04	ANC Concourse A Apron Resonstruction (33166/56224/4849) 4 Bids Tendered	P-401a(2) Hot Mix Asphalt Type V, Class S	Ton	17,564	 75.00 18.20%	110.00 110.00 33.36%	120.31 112.00 31.43%	130.00 129.25 32.91%	5,791,293
2011 04	ANC Concourse A Apron Reconstruction (33213/56224/4849) 4 Bids Tendered	P-401a(2) Hot Mix Asphalt Type V, Class S	Ton	17,564	 75.00 18.20%	110.00 110.00 30.22%	120.31 112.00 28.48%	130.00 129.25 29.80%	6,392,200

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4849) 2 Bids Tendered	P-401a(2).n1 Hot Mix Asphalt Type II, Class A	Ton	51,413	100.00 10.65%	100.00 100.00 10.61%	100.00 100.00 10.33%	100.00 0.00 0.00%	48,474,000
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4849) 2 Bids Tendered	P-401a(2).n1 Hot Mix Asphalt Type II, Class A	Ton	22,600	90.00 3.52%	100.00 100.00 4.27%	100.00 100.00 4.26%	100.00 0.00 0.00%	52,882,604
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4849) 2 Bids Tendered	P-401a(2).n2 Hot Mix Asphalt Type II, Class A	Ton	77,000	90.00 11.99%	90.00 90.00 13.10%	95.00 100.00 14.53%	100.00 0.00 0.00%	52,882,604
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	P-401a(2).n2 Hot Mix Asphalt Type II, Class A	Ton	26,360	67.00 12.45%	100.00 100.00 19.57%	105.00 110.00 19.97%	110.00 0.00 0.00%	13,468,572
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4849) 2 Bids Tendered	P-401a(2).n2 Hot Mix Asphalt Type II, Class A	Ton	105,298	100.00 21.80%	95.00 95.00 20.64%	97.50 100.00 21.16%	100.00 0.00 0.00%	48,474,000
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4849) 2 Bids Tendered	P-401a(3) Hot Mix Asphalt Type II, Class A (Non-Participating)	Ton	1,050	110.00 0.41%	75.00 75.00 0.39%	87.50 100.00 0.48%	100.00 0.00 0.00%	19,955,808
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4849) 2 Bids Tendered	P-401a(4) Hot Mix Asphalt Type II, Class A (DeHavilland Snow Dump)	Ton	7	110.00 0.00%	75.00 75.00 0.00%	287.50 500.00 0.02%	500.00 0.00 0.00%	19,955,808
2009 07	Kodiak Airport Surface Repairs, 2009 (23413/52124/28) 2 Bids Tendered	P-401a.1 Hot Mix Asphalt Type II, Class A	Ton	630	200.00 8.51%	150.00 150.00 7.79%	225.00 300.00 10.58%	300.00 0.00 0.00%	1,213,843
2010 09	Kotzebue Airport And Safety Area Improvments-Stage I (31453/63181/4849) 5 Bids Tendered	P-401a.1 Hot Mix Asphalt Type II, Class A	Ton	4,650	200.00 3.82%	120.00 120.00 3.88%	158.00 220.00 5.90%	220.00 145.00 3.75%	14,397,590
2011 09	Bethel Airport Pavement Rehabilitation (34034/52810/28) 4 Bids Tendered	P-401a.1 Hot Mix Asphalt Type II, Class A	Ton	3,600	124.00 5.50%	66.00 110.00 5.14%	134.00 66.00 3.03%	210.00 150.00 6.76%	7,700,755

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 03	Northern Region Certificated Airport Compliance Stage I I (Kotzebue) (27773/63503/4849) 3 Bids Tendered	P-401a.1 Hot Mix Asphalt, Type II, Class A	Ton	640	250.00 7.08%	490.00 490.00 15.66%	751.67 1,105.00 30.73%	1,105.00 660.00 12.08%	2,002,694
2010 09	Kotzebue Airport And Safety Area Improvments-Stage I (31453/63181/4849) 5 Bids Tendered	P-401a.2 Hot Mix Asphalt Type II, Class A	Ton	5,700	200.00 4.69%	120.00 120.00 4.75%	162.20 220.00 7.23%	220.00 145.00 4.59%	14,397,590
2012 09	Kotzebue Airport And Safety Area Improvements - Stage I I I (38453/63851/0) 3 Bids Tendered	P-401a.n2 Hot Mix Asphalt Type II, Class A	Ton	5,440	210.00 3.61%	200.00 410.00 7.21%	276.67 200.00 3.52%	410.00 220.00 3.79%	30,931,995
2010 09	Kotzebue Airport And Safety Area Improvments-Stage I (31453/63181/4849) 5 Bids Tendered	P-401a.n2 Hot Mix Asphalt Type II, Class A	Ton	19,900	200.00 16.36%	115.00 115.00 15.90%	168.60 220.00 25.24%	220.00 145.00 16.03%	14,397,590
2011 07	Deadhorse Airport Rehabilitation (33614/63626/28) 5 Bids Tendered	P-401a.n2 Hot Mix Asphalt Type II, Class A	Ton	27,400	115.00 11.82%	56.00 151.00 19.71%	101.60 56.00 6.09%	151.00 90.00 9.51%	20,991,815
2011 09	FIA Apron Improvements (33692/63884/28) 3 Bids Tendered	P-401a.n2 Hot Mix Asphalt Type II, Class A	Ton	16,215	95.00 19.82%	40.00 87.00 29.09%	60.67 40.00 11.94%	87.00 55.00 15.09%	4,848,898
2011 07	Deadhorse Airport Rehabilitation (33614/63626/28) 5 Bids Tendered	P-401a.n3 Hot Mix Asphalt Type II, Class A	Ton	36,600	115.00 15.78%	51.50 141.00 24.58%	99.30 51.50 7.48%	141.00 95.00 13.40%	20,991,815
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/2642) 3 Bids Tendered	P-401a-2A .n2_A Hot Mix Asphalt Type II, Class A	Ton	5,710	200.00 3.50%	83.00 150.00 3.22%	161.00 83.00 1.52%	250.00 250.00 3.26%	26,561,061
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/0) 3 Bids Tendered	P-401a-2A .n2_B Hot Mix Asphalt Type II, Class A	Ton	15,140	114.00 5.28%	78.00 150.00 8.55%	159.33 78.00 3.79%	250.00 250.00 8.64%	26,561,061

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 08	FAI Taxiway B Reconstruction & Safety Enhancements (47105//28) 3 Bids Tendered	P-401a-2A Hot Mix Asphalt Type II, Class A	Ton	4,360	70.00 17.41%	95.00 132.00 30.18%	131.67 95.00 21.09%	168.00 168.00 37.01%	1,907,111
2015 07	Gulkana Airport Apron and Taxiway Repaving (42586/61452/0) 6 Bids Tendered	P-401a-2A HOT MIX ASPHALT TYPE II, CLASS A	TON	3,280	200.00 30.36%	60.00 135.00 33.82%	138.83 155.00 35.62%	175.00 175.00 39.83%	1,309,246
2015 08	Shishmaref Airport Resurfacing (44516/61427/2642) 3 Bids Tendered	P-401a-2A HOT MIX ASPHALT TYPE II, CLASS A	TON	6,300	250.00 25.85%	160.00 160.00 17.01%	225.11 275.00 21.94%	275.00 240.32 14.87%	5,927,495
2017 08	Gambell Airport Pavement Rehabilitation And Lighting Replacement (47150//0) 3 Bids Tendered	P-401a-2A HOT MIX ASPHALT TYPE II, CLASS A	TON	17,500	185.00 38.35%	80.00 80.00 20.30%	95.00 107.00 20.84%	107.00 98.00 16.00%	6,895,530
2015 07	Gulkana Airport Apron and Taxiway Repaving (42586/61452/0) 6 Bids Tendered	P-401a-2A.1 HOT MIX ASPHALT TYPE II, CLASS A	TON	250	200.00 2.31%	60.00 135.00 2.58%	146.33 175.00 3.06%	198.00 175.00 3.04%	1,309,246
2016 09	Galena Airport Improvements (46151/63175/4849) 2 Bids Tendered	P-401a-2A.n1 Hot Mix Asphalt Type II, Class A	Ton	1,200	200.00 1.74%	400.00 400.00 2.86%	450.00 500.00 2.51%	500.00 0.00 0.00%	16,756,736
2016 09	Galena Airport Improvements (46151/63175/4849) 2 Bids Tendered	P-401a-2A.n2 Hot Mix Asphalt Type II, Class A	Ton	45,700	130.00 42.98%	105.00 130.00 35.45%	117.50 105.00 20.04%	130.00 0.00 0.00%	16,756,736
2017 08	Valdez Airport Apron Drainage and Grading (47273//0) 3 Bids Tendered	P-401a-2B Hot Mix Asphalt, Type II; Class B	Ton	280	85.00 9.46%	195.00 195.00 14.75%	275.00 230.00 16.68%	400.00 400.00 22.58%	370,255
2017 06	Tok Junction Airport Surface Maintenance (47137/64361/0) 3 Bids Tendered	P-401a-2B Hot Mix Asphalt, Type II; Class B	Ton	1,758	85.00 18.99%	125.00 181.00 52.36%	158.67 125.00 32.20%	181.00 170.00 42.90%	607,677
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4850) 3 Bids Tendered	P-401b - AA No. 1 Hot Mix Asphalt Price Adjustment	Contingent Sum	1	74,085.00 0.24%	74,085.00 74,085.00 0.33%	74,085.00 74,085.00 0.31%	74,085.00 74,085.00 0.26%	22,758,321

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/2643) 3 Bids Tendered	P-401b .n2_A Hot Mix Asphalt Price Adjustment	Contingent Sum	1	231,000.00 0.71%	231,000.00 231,000.00 0.87%	231,000.00 231,000.00 0.74%	231,000.00 231,000.00 0.53%	26,561,061
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/0) 3 Bids Tendered	P-401b .n2_B Hot Mix Asphalt Price Adjustment	Contingent Sum	1	165,000.00 0.51%	165,000.00 165,000.00 0.62%	165,000.00 165,000.00 0.53%	165,000.00 165,000.00 0.38%	26,561,061
2017 08	Bethel Airport Improvements (47294//0) 3 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	108,000.00 1.55%	108,000.00 108,000.00 1.48%	108,000.00 108,000.00 1.21%	108,000.00 108,000.00 1.11%	7,289,947
2010 09	Kotzebue Airport And Safety Area Improvments-Stage I (31453/63181/4850) 5 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	80,500.00 0.33%	80,500.00 80,500.00 0.56%	80,500.00 80,500.00 0.46%	80,500.00 80,500.00 0.45%	14,397,590
2017 03	Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane Reconstruction (46714//4850) 10 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	23,000.00 0.63%	23,000.00 23,000.00 0.78%	23,000.00 23,000.00 0.77%	23,000.00 23,000.00 0.76%	2,947,832
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	CONTINGENT SUM	1	75,563.00 1.37%	75,563.00 75,563.00 1.24%	75,563.00 75,563.00 1.20%	75,563.00 0.00 0.00%	6,109,633
2010 06	Dillingham Airport Terminal Apron, Taxiway A & B (28894/52289/0) 3 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	186,128.00 2.12%	186,128.00 186,128.00 2.68%	186,128.00 186,128.00 2.56%	186,128.00 186,128.00 2.33%	6,933,468
2015 05	Bethel Airport Apron Rehabilitation (44608/51907/2643) 2 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	53,000.00 1.80%	53,000.00 53,000.00 1.23%	53,000.00 53,000.00 0.90%	53,000.00 0.00 0.00%	4,293,431
2015 03	Lake Hood A-B Parking Rehabilitation (44353/54465/4850) 4 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	45,000.00 0.81%	45,000.00 45,000.00 0.81%	45,000.00 45,000.00 0.75%	45,000.00 45,000.00 0.75%	5,589,266
2011 09	Bethel Airport Pavement Rehabilitation (34034/52810/29) 4 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	189,000.00 2.33%	189,000.00 189,000.00 2.45%	189,000.00 189,000.00 2.41%	189,000.00 189,000.00 2.37%	7,700,755
2012 08	HNH-Airport Runway Extension (27654/68303/29) 2 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	10,000.00 0.32%	10,000.00 10,000.00 0.25%	10,000.00 10,000.00 0.23%	10,000.00 0.00 0.00%	3,937,958

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	ANC Concourse A Apron Reconstruction (33213/56224/4850) 4 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	200,000.00 2.76%	200,000.00 200,000.00 3.13%	200,000.00 200,000.00 2.90%	200,000.00 200,000.00 2.63%	6,392,200
2011 08	Cold Bay Airport RSA and Apron Rehab (33738/51942 52811/0) 5 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	CONTINGENT SUM	1	106,594.00 1.14%	106,594.00 106,594.00 1.41%	106,594.00 106,594.00 1.27%	106,594.00 106,594.00 1.13%	7,553,644
2017 06	Dillingham Runway Rehabilitation (47113/CFAPT00104/4850) 3 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	230,000.00 2.16%	230,000.00 230,000.00 2.88%	230,000.00 230,000.00 2.56%	230,000.00 230,000.00 2.46%	7,996,318
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/2643) 3 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	173,520.31 1.17%	173,520.31 173,520.31 1.31%	173,520.31 173,520.31 1.24%	173,520.31 173,520.31 1.13%	13,242,749
2018 02	King Salmon Airport Main Runway Pavement Rehabilitation (46143/Z556850000/2643) 3 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	343,000.00 1.96%	343,000.00 343,000.00 2.13%	343,000.00 343,000.00 1.72%	343,000.00 343,000.00 1.68%	16,091,300
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4850) 3 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	376,310.00 1.19%	376,310.00 376,310.00 1.65%	376,310.00 376,310.00 1.59%	376,310.00 376,310.00 1.34%	22,758,321
2017 06	Tok Junction Airport Surface Maintenance (47137/64361/4850) 3 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	10,000.00 1.27%	10,000.00 10,000.00 1.65%	10,000.00 10,000.00 1.47%	10,000.00 10,000.00 1.44%	607,677
2009 07	Kodiak Airport Surface Repairs, 2009 (23413/52124/29) 2 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	31,450.00 2.12%	31,450.00 31,450.00 2.59%	31,450.00 31,450.00 1.76%	31,450.00 0.00 0.00%	1,213,843
2015 08	68386 Yakutat Airport Runway Pavement Rehabilitation AIP No. 3-02-0327-20-2015 (44790/68386/2643) 3 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	572,000.00 3.36%	572,000.00 572,000.00 4.58%	572,000.00 572,000.00 4.11%	572,000.00 572,000.00 3.90%	12,485,667
2014 05	Kodiak Airport RSA Extension & Devils Creek Culvert Repair (42772/53587 57474/4850) 3 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	31,000.00 0.06%	31,000.00 31,000.00 0.05%	31,000.00 31,000.00 0.05%	31,000.00 31,000.00 0.05%	58,222,248

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 07	Wrg - Airport Taxiway And Apron Overlay (44671/68262/2643) 2 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	80,000.00 3.94%	80,000.00 80,000.00 4.62%	80,000.00 80,000.00 3.93%	80,000.00 0.00 0.00%	1,731,700
2013 12	KTN Airport Taxiway and Apron Rehabilitation & FY14 Various Airports Surface Preservation Maintenance (41752/67946 & 68016/0) 3 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	275,000.00 4.57%	275,000.00 275,000.00 4.96%	275,000.00 275,000.00 4.89%	275,000.00 275,000.00 4.50%	5,547,913
2014 08	Psg - Airport Apron And Taxiway Pavement Rehabilitation (42866/68261/2643) 3 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	110,000.00 2.96%	110,000.00 110,000.00 3.68%	110,000.00 110,000.00 3.55%	110,000.00 110,000.00 3.22%	2,987,200
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4850) 4 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	256,118.00 0.63%	256,118.00 256,118.00 0.80%	256,118.00 256,118.00 0.71%	256,118.00 256,118.00 0.66%	32,191,812
2018 05	Birchwood Airport Taxiway & Apron Reconstruction (48296//4850) 3 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	145,000.00 2.59%	145,000.00 145,000.00 3.18%	145,000.00 145,000.00 2.89%	145,000.00 145,000.00 2.81%	4,554,838
2012 05	Birchwood Airport Runway Pavement Rehabilitation (37544/52966/4850) 3 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	34,100.00 3.12%	34,100.00 34,100.00 3.47%	34,100.00 34,100.00 3.41%	34,100.00 34,100.00 3.12%	981,659
2009 04	ANC RON Parking, 12-14 Reconstruction (21532/51095/4850) 5 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	134,500.00 1.10%	134,500.00 134,500.00 1.42%	134,500.00 134,500.00 1.35%	134,500.00 134,500.00 1.32%	9,489,289
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4850) 4 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	876,898.00 1.91%	876,898.00 876,898.00 2.59%	876,898.00 876,898.00 2.41%	876,898.00 876,898.00 2.29%	33,830,478
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	134,000.00 0.94%	134,000.00 134,000.00 0.99%	134,000.00 134,000.00 0.92%	134,000.00 0.00 0.00%	13,468,572
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	140,000.00 0.52%	140,000.00 140,000.00 0.71%	140,000.00 140,000.00 0.70%	140,000.00 140,000.00 0.67%	19,645,356

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 05	ANC Taxiway E & RON 2 Reconstruction (37306/51149/0) 2 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	418,000.00 2.36%	418,000.00 418,000.00 2.98%	418,000.00 418,000.00 2.88%	418,000.00 0.00 0.00%	14,045,892
2011 04	ANC Concourse A Apron Resonstruction (33166/56224/4850) 4 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	200,000.00 2.76%	200,000.00 200,000.00 3.45%	200,000.00 200,000.00 3.20%	200,000.00 200,000.00 2.90%	5,791,293
2009 05	King Salmon Airport, Apron And Taxiway Resurfacing Project (22212/51975/0) 3 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	214,375.00 2.49%	214,375.00 214,375.00 3.45%	214,375.00 214,375.00 3.18%	214,375.00 214,375.00 2.20%	6,218,035
2014 03	ANC Runway 7R/25L Concrete Keel Mock-up Testing (42508/57721/0) 2 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	1.00 0.00%	1.00 1.00 0.00%	1.00 1.00 0.00%	1.00 0.00 0.00%	
2016 08	Kotzebue Airport Ga Apron Expansion (46137//0) 3 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	4,000.00 0.08%	4,000.00 4,000.00 0.07%	4,000.00 4,000.00 0.06%	4,000.00 4,000.00 0.06%	5,943,070
2011 09	FIA Apron Improvements (33692/63884/29) 3 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	85,905.25 1.11%	85,905.25 85,905.25 1.77%	85,905.25 85,905.25 1.58%	85,905.25 85,905.25 1.45%	4,848,898
2013 01	Sitka Airport Runway Overlay (38111/69652/4850) 3 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	320,000.00 2.95%	320,000.00 320,000.00 2.94%	320,000.00 320,000.00 2.80%	320,000.00 0.00 0.00%	10,877,345
2009 08	FIA Access Control (24615/61434/4850) 3 Bids Tendered	P-401b Hot Mix Asphalt Price Adjustment	Contingent Sum	1	1,500.00 0.06%	1,500.00 1,500.00 0.06%	1,500.00 1,500.00 0.05%	1,500.00 1,500.00 0.05%	2,572,350
2015 08	Shishmaref Airport Resurfacing (44516/61427/2643) 3 Bids Tendered	P-401b HOT MIX ASPHALT PRICE ADJUSTMENT	CONTINGENT SUM	1	81,000.00 1.33%	81,000.00 81,000.00 1.37%	81,000.00 81,000.00 1.03%	81,000.00 81,000.00 0.80%	5,927,495
2016 08	Cordova Apron, Taxiway and G A Improvements, Stage I I (46181/61403/0) 6 Bids Tendered	P-401b HOT MIX ASPHALT PRICE ADJUSTMENT	CONTINGENT SUM	1	135,000.00 1.34%	135,000.00 135,000.00 2.15%	135,000.00 135,000.00 1.88%	135,000.00 135,000.00 1.84%	6,287,160
2016 08	DELETE THIS ONE LATER Cordova Apron, Taxiway and GA Improvements, Stage II (46037/61403/0) 6 Bids Tendered	P-401b HOT MIX ASPHALT PRICE ADJUSTMENT	CONTINGENT SUM	1	135,000.00 1.34%	135,000.00 135,000.00 14.19%	135,000.00 135,000.00 14.19%	135,000.00 135,000.00 14.19%	951,500
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	P-401b HOT MIX ASPHALT PRICE ADJUSTMENT	CONTINGENT SUM	1	180,000.00 1.64%	180,000.00 180,000.00 1.83%	180,000.00 180,000.00 1.62%	180,000.00 0.00 0.00%	9,826,116

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Talkeetna Airport Improvements & Pavement Rehabilitation (45740//0) 11 Bids Tendered	P-401b HOT MIX ASPHALT PRICE ADJUSTMENT	CONTINGENT SUM	1	120,000.00 0.93%	120,000.00 120,000.00 1.77%	120,000.00 120,000.00 1.75%	120,000.00 120,000.00 1.49%	6,793,720
2010 01	Petersburg Airport-Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	P-401b HOT MIX ASPHALT PRICE ADJUSTMENT	CONTINGENT SUM	1	25,000.00 0.21%	25,000.00 25,000.00 0.27%	25,000.00 25,000.00 0.21%	25,000.00 25,000.00 0.21%	9,285,879
2017 08	Gambell Airport Pavement Rehabilitation And Lighting Replacement (47150//0) 3 Bids Tendered	P-401b HOT MIX ASPHALT PRICE ADJUSTMENT	CONTINGENT SUM	1	165,000.00 1.95%	165,000.00 165,000.00 2.39%	165,000.00 165,000.00 1.84%	165,000.00 165,000.00 1.54%	6,895,530
2012 05	Nome Airport Runway 10-28 Rehabilitation (37371/61731/29) 3 Bids Tendered	P-401b HOT MIX ASPHALT PRICE ADJUSTMENT	CONTINGENT SUM	1	12,000.00 0.80%	12,000.00 12,000.00 0.81%	12,000.00 12,000.00 0.54%	12,000.00 12,000.00 0.41%	1,480,977
2015 07	Gulkana Airport Apron and Taxiway Repaving (42586/61452/0) 6 Bids Tendered	P-401b HOT MIX ASPHALT PRICE ADJUSTMENT	CONTINGENT SUM	1	42,640.00 1.97%	42,640.00 42,640.00 3.26%	42,640.00 42,640.00 2.99%	42,640.00 42,640.00 2.96%	1,309,246
2016 08	DELETE THIS ONE TOO Cordova Apron, Taxiway and G A Improvements, Stage I I (46180/61403/0) 6 Bids Tendered	P-401b HOT MIX ASPHALT PRICE ADJUSTMENT	CONTINGENT SUM	1	135,000.00 1.34%	135,000.00 135,000.00 14.19%	135,000.00 135,000.00 14.19%	135,000.00 135,000.00 14.19%	951,500
2017 09	Aniak Airport Runway Shift (47424//0) 4 Bids Tendered	P-401b HOT MIX ASPHALT PRICE ADJUSTMENT	CONTINGENT SUM	1	377,000.00 0.80%	377,000.00 377,000.00 0.97%	377,000.00 377,000.00 0.95%	377,000.00 377,000.00 0.92%	38,969,351
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4850) 2 Bids Tendered	P-401b(1) Hot Mix Asphalt Price Adjustment	Contingent Sum	1	150,000.00 0.54%	150,000.00 150,000.00 0.75%	150,000.00 150,000.00 0.68%	150,000.00 0.00 0.00%	19,955,808
2016 12	ANC Gates B1, B3, and B5 Reconstruction (46402//4850) 5 Bids Tendered	P-401b(1) HOT MIX ASPHALT PRICE ADJUSTMENT	CONTINGENT SUM	1	6,251.00 0.10%	6,251.00 6,251.00 0.09%	6,251.00 6,251.00 0.09%	6,251.00 6,251.00 0.08%	6,938,487
2017 03	ANC Taxiway Y Reconstruction (46841//0) 2 Bids Tendered	P-401b(1) HOT MIX ASPHALT PRICE ADJUSTMENT, CLASS S	CONTINGENT SUM	1	102,600.00 0.37%	102,600.00 102,600.00 0.55%	102,600.00 102,600.00 0.50%	102,600.00 0.00 0.00%	18,592,072
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4850) 2 Bids Tendered	P-401b(2) Hot Mix Asphalt Price Adjustment (Non-Participating)	Contingent Sum	1	5,000.00 0.02%	5,000.00 5,000.00 0.03%	5,000.00 5,000.00 0.02%	5,000.00 0.00 0.00%	19,955,808

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 03	ANC Taxiway Y Reconstruction (46841//0) 2 Bids Tendered	P-401b(2) HOT MIX ASPHALT PRICE ADJUSTMENT, CLASS A	CONTINGENT SUM	1	192,150.00 0.69%	192,150.00 192,150.00 1.03%	192,150.00 192,150.00 0.94%	192,150.00 0.00 0.00%	18,592,072
2010 09	Kotzebue Airport And Safety Area Improvments-Stage I (31453/63181/4850) 5 Bids Tendered	P-401b.1 Hot Mix Asphalt Price Adjustment	Contingent Sum	1	63,500.00 0.26%	63,500.00 63,500.00 0.44%	63,500.00 63,500.00 0.37%	63,500.00 63,500.00 0.35%	14,397,590
2010 03	Northern Region Certificated Airport Compliance Stage I I (Kotzebue) (27773/63503/4850) 3 Bids Tendered	P-401b.1 Hot Mix Asphalt Price Adjustment	Contingent Sum	1	10,200.00 0.45%	10,200.00 10,200.00 0.51%	10,200.00 10,200.00 0.44%	10,200.00 10,200.00 0.29%	2,002,694
2009 07	Kodiak Airport Surface Repairs, 2009 (23413/52124/29) 2 Bids Tendered	P-401b.1 Hot Mix Asphalt Price Adjustment	Contingent Sum	1	8,033.00 0.54%	8,033.00 8,033.00 0.66%	8,033.00 8,033.00 0.45%	8,033.00 0.00 0.00%	1,213,843
2011 09	Bethel Airport Pavement Rehabilitation (34034/52810/29) 4 Bids Tendered	P-401b.1 Hot Mix Asphalt Price Adjustment	Contingent Sum	1	42,000.00 0.52%	42,000.00 42,000.00 0.55%	42,000.00 42,000.00 0.54%	42,000.00 42,000.00 0.53%	7,700,755
2015 07	Gulkana Airport Apron and Taxiway Repaving (42586/61452/0) 6 Bids Tendered	P-401b.1 HOT MIX ASPHALT PRICE ADJUSTMENT	CONTINGENT SUM	1	3,250.00 0.15%	3,250.00 3,250.00 0.25%	3,250.00 3,250.00 0.23%	3,250.00 3,250.00 0.23%	1,309,246
2010 09	Kotzebue Airport And Safety Area Improvments-Stage I (31453/63181/4850) 5 Bids Tendered	P-401b.2 Hot Mix Asphalt Price Adjustment	Contingent Sum	1	78,000.00 0.32%	78,000.00 78,000.00 0.54%	78,000.00 78,000.00 0.45%	78,000.00 78,000.00 0.43%	14,397,590
2016 09	Galena Airport Improvements (46151/63175/4850) 2 Bids Tendered	P-401b.n1 Hot Mix Asphalt Price Adjustment	Contingent Sum	1	10,000.00 0.07%	10,000.00 10,000.00 0.06%	10,000.00 10,000.00 0.04%	10,000.00 0.00 0.00%	16,756,736
2010 09	Kotzebue Airport And Safety Area Improvments-Stage I (31453/63181/4850) 5 Bids Tendered	P-401b.n2 Hot Mix Asphalt Price Adjustment	Contingent Sum	1	271,000.00 1.11%	271,000.00 271,000.00 1.88%	271,000.00 271,000.00 1.56%	271,000.00 271,000.00 1.51%	14,397,590
2011 09	FIA Apron Improvements (33692/63884/29) 3 Bids Tendered	P-401b.n2 Hot Mix Asphalt Price Adjustment	Contingent Sum	1	117,153.38 1.51%	117,153.38 117,153.38 2.42%	117,153.38 117,153.38 2.16%	117,153.38 117,153.38 1.98%	4,848,898
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	P-401b.n2 Hot Mix Asphalt Price Adjustment	Contingent Sum	1	263,000.00 1.85%	263,000.00 263,000.00 1.95%	263,000.00 263,000.00 1.81%	263,000.00 0.00 0.00%	13,468,572

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 07	Deadhorse Airport Rehabilitation (33614/63626/29) 5 Bids Tendered	P-401b.n2 Hot Mix Asphalt Price Adjustment	Contingent Sum	1	240,000.00 0.90%	240,000.00 240,000.00 1.14%	240,000.00 240,000.00 0.95%	240,000.00 240,000.00 0.93%	20,991,815
2016 09	Galena Airport Improvements (46151/63175/4850) 2 Bids Tendered	P-401b.n2 Hot Mix Asphalt Price Adjustment	Contingent Sum	1	350,000.00 2.53%	350,000.00 350,000.00 2.09%	350,000.00 350,000.00 1.46%	350,000.00 0.00 0.00%	16,756,736
2012 09	Kotzebue Airport And Safety Area Improvements - Stage I I I (38453/63851/0) 3 Bids Tendered	P-401b.n2 Hot Mix Asphalt Price Adjustment	Contingent Sum	1	90,000.00 0.28%	90,000.00 90,000.00 0.29%	90,000.00 90,000.00 0.29%	90,000.00 90,000.00 0.28%	30,931,995
2011 07	Deadhorse Airport Rehabilitation (33614/63626/29) 5 Bids Tendered	P-401b.n3 Hot Mix Asphalt Price Adjustment	Contingent Sum	1	320,500.00 1.20%	320,500.00 320,500.00 1.53%	320,500.00 320,500.00 1.27%	320,500.00 320,500.00 1.24%	20,991,815
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4851) 3 Bids Tendered	P-401c - AA No. 1 Asphalt Cement, PG 52-28	Ton	741	1,000.00 2.35%	800.00 800.00 2.60%	856.67 800.00 2.50%	970.00 970.00 2.57%	22,758,321
2016 08	Kotzebue Airport Ga Apron Expansion (46137//0) 3 Bids Tendered	P-401c Asphalt Binder, Grade PG 52-40	Ton	196	800.00 3.29%	500.00 500.00 1.65%	733.33 700.00 2.16%	1,000.00 1,000.00 2.94%	5,943,070
2017 08	Bethel Airport Improvements (47294//0) 3 Bids Tendered	P-401c Asphalt Binder, PG 52-40	Ton	603	1,000.00 8.64%	854.00 900.00 7.44%	968.00 1,150.00 7.79%	1,150.00 854.00 5.31%	7,289,947
2017 09	Aniak Airport Runway Shift (47424//0) 4 Bids Tendered	P-401c ASPHALT BINDER, PG 52-40	TON	2,262	700.00 3.37%	1.00 1,000.00 5.80%	830.25 1,245.00 7.10%	1,245.00 1.00 0.01%	38,969,351
2018 05	Birchwood Airport Taxiway & Apron Reconstruction (48296//4851) 3 Bids Tendered	P-401c Asphalt Binder, PG 52-40V	Ton	1,110	600.00 11.91%	0.01 810.00 19.74%	270.34 0.01 0.00%	810.00 1.00 0.02%	4,554,838
2018 02	King Salmon Airport Main Runway Pavement Rehabilitation (46143/Z556850000/30) 3 Bids Tendered	P-401c Asphalt Binder, PG 52-40V	Ton	2,760	930.00 14.65%	1,000.00 1,000.00 17.15%	1,050.00 1,150.00 15.88%	1,150.00 1,000.00 13.53%	16,091,300
2017 03	ANC Taxiway Y Reconstruction (46841//0) 2 Bids Tendered	P-401c ASPHALT BINDER, PG 58-34	TON	7,176	800.00 20.49%	0.01 0.01 0.00%	0.01 0.01 0.00%	0.01 0.00 0.00%	18,592,072
2018 03	ANC Taxiway R Group VI Improvements (48142//4851) 2 Bids Tendered	P-401c Asphalt Binder, PG 58-34E	Ton	1,850	1.00 0.01%	0.01 0.01 0.00%	0.06 0.10 0.00%	0.10 0.00 0.00%	15,287,034

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	Lake Hood Seaplane Base LHD Taxiway V Reconstruction (48180//4851) 8 Bids Tendered	P-401c Asphalt Binder, PG 58-34E	Ton	450	600.00 4.56%	0.01 0.01 0.00%	0.38 0.01 0.00%	1.00 0.01 0.00%	5,162,564
2011 09	FIA Apron Improvements (33692/63884/30) 3 Bids Tendered	P-401c Asphalt Cement [PG 52-28]	Ton	655	900.00 7.58%	1.00 1.00 0.01%	543.67 850.00 10.25%	850.00 780.00 8.65%	4,848,898
2009 08	FIA Access Control (24615/61434/4851) 3 Bids Tendered	P-401c Asphalt Cement [PG 52-28]	Ton	13	75.00 0.04%	500.00 550.00 0.28%	550.00 500.00 0.23%	600.00 600.00 0.27%	2,572,350
2015 05	Bethel Airport Apron Rehabilitation (44608/51907/2644) 2 Bids Tendered	P-401c Asphalt Cement [PG 52-28]	Ton	300	1,200.00 12.26%	858.00 1,100.00 7.69%	979.00 858.00 4.37%	1,100.00 0.00 0.00%	4,293,431
2011 09	Bethel Airport Pavement Rehabilitation (34034/52810/30) 4 Bids Tendered	P-401c Asphalt Cement [PG 52-28]	Ton	906	1,000.00 11.17%	960.00 1,000.00 11.77%	1,055.00 1,260.00 14.57%	1,260.00 1,000.00 11.35%	7,700,755
2017 06	Dillingham Runway Rehabilitation (47113/CFAPT00104/4851) 3 Bids Tendered	P-401c Asphalt Cement [PG 52-40]	Ton	1,447	950.00 12.90%	0.10 0.10 0.00%	783.37 1,150.00 18.52%	1,200.00 1,200.00 18.54%	7,996,318
2009 07	Kodiak Airport Surface Repairs, 2009 (23413/52124/30) 2 Bids Tendered	P-401c Asphalt Cement PG 52-28	Ton	187	1,000.00 12.63%	1,000.00 1,000.00 15.41%	1,250.00 1,500.00 15.71%	1,500.00 0.00 0.00%	1,213,843
2016 04	Talkeetna Airport Improvements & Pavement Rehabilitation (45740//0) 11 Bids Tendered	P-401c ASPHALT CEMENT PG 52-40	TON	616	1,100.00 5.24%	0.10 1,000.00 9.07%	620.28 850.00 7.64%	1,100.00 1.00 0.01%	6,793,720
2013 12	KTN Airport Taxiway and Apron Rehabilitation & FY14 Various Airports Surface Preservation Maintenance (41752/67946 & 68016/30) 3 Bids Tendered	P-401c Asphalt Cement PG 64-28	Ton	1,425	1,000.00 23.69%	900.00 900.00 23.12%	936.33 1,000.00 25.32%	1,000.00 909.00 21.18%	5,547,913
2014 08	Psg - Airport Apron And Taxiway Pavement Rehabilitation (42866/68261/2644) 3 Bids Tendered	P-401c Asphalt Cement PG 64-28	Ton	730	1,050.00 20.64%	950.00 950.00 23.22%	1,001.00 950.00 22.39%	1,103.00 1,103.00 23.61%	2,987,200
2014 03	ANC Runway 7R/25L Concrete Keel Mock-up Testing (42508/57721/4851) 2 Bids Tendered	P-401c Asphalt Cement, [Performance Grade 58-34]	Ton	6	1.00 0.00%	1.00 1.00 0.00%	1,665.50 3,330.00 0.00%	3,330.00 0.00 0.00%	

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 08	DELETE THIS ONE LATER Cordova Apron, Taxiway and GA Improvements, Stage II (46037/61403/0) 6 Bids Tendered	P-401c ASPHALT CEMENT, GRADE PG 52-28	TON	556	900.00 4.96%	0.00 0.00 0.00%	116.67 0.00 0.00%	700.00 0.00 0.00%	951,500
2016 08	DELETE THIS ONE TOO Cordova Apron, Taxiway and G A Improvements, Stage I I (46180/61403/0) 6 Bids Tendered	P-401c ASPHALT CEMENT, GRADE PG 52-28	TON	556	900.00 4.96%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	951,500
2016 08	Cordova Apron, Taxiway and G A Improvements, Stage I I (46181/61403/0) 6 Bids Tendered	P-401c ASPHALT CEMENT, GRADE PG 52-28	TON	556	900.00 4.97%	0.01 0.01 0.00%	460.84 650.00 5.03%	800.00 1.00 0.01%	6,287,160
2011 09	Homer Airport Improvements (33921/52714/0) 4 Bids Tendered	P-401c Asphalt Cement, PG 52-28	TON	360	900.00 14.59%	1.00 750.00 18.30%	400.50 1.00 0.02%	850.00 1.00 0.02%	1,475,427
2014 05	Kodiak Airport RSA Extension & Devils Creek Culvert Repair (42772/53587 57474/4851) 3 Bids Tendered	P-401c Asphalt Cement, PG 52-28	Ton	341	1,000.00 0.63%	900.00 1,365.00 0.80%	1,231.67 1,430.00 0.82%	1,430.00 900.00 0.47%	58,222,248
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	P-401c Asphalt Cement, PG 52-28	Ton	790	1,000.00 2.96%	978.00 1,000.00 4.02%	1,215.60 978.00 3.85%	1,500.00 1,500.00 5.71%	19,645,356
2009 05	King Salmon Airport, Apron And Taxiway Resurfacing Project (22212/51975/0) 3 Bids Tendered	P-401c Asphalt Cement, PG 52-28	Ton	1,375	1,300.00 20.75%	700.00 700.00 15.48%	881.67 1,000.00 20.38%	1,000.00 945.00 13.34%	6,218,035
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	P-401c Asphalt Cement, PG 52-28	TON	540	1,000.00 9.82%	1,000.00 1,000.00 8.84%	1,250.00 1,500.00 12.90%	1,500.00 0.00 0.00%	6,109,633
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4851) 3 Bids Tendered	P-401c Asphalt Cement, PG 52-28	Ton	3,770	1,000.00 11.96%	800.00 920.00 15.24%	896.67 800.00 12.71%	970.00 970.00 13.07%	22,758,321
2010 06	Dillingham Airport Terminal Apron, Taxiway A & B (28894/52289/0) 3 Bids Tendered	P-401c Asphalt Cement, PG 52-28	Ton	1,370	900.00 14.05%	810.00 900.00 17.78%	903.33 810.00 15.27%	1,000.00 1,000.00 17.12%	6,933,468
2012 08	Dillingham Airport Improvements (38124/59304/4851) 5 Bids Tendered	P-401c Asphalt Cement, PG 52-34	Ton	60	1,300.00 0.43%	0.01 1,250.00 0.63%	1,130.00 1,000.00 0.41%	1,900.00 0.01 0.00%	11,875,670

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 09	Homer Beluga Float Plane Facilities Improvements (46154//4851) 7 Bids Tendered	P-401c Asphalt Cement, PG 52-40	Ton	80	1,100.00 3.76%	0.01 1.00 0.00%	54.86 5.00 0.02%	375.00 0.01 0.00%	1,754,971
2010 09	Kotzebue Airport And Safety Area Improvments-Stage I (31453/63181/4851) 5 Bids Tendered	P-401c Asphalt Cement, PG 52-40	Ton	354	1,200.00 1.75%	1.00 950.00 2.34%	980.00 1.00 0.00%	1,500.00 1,350.00 2.66%	14,397,590
2012 05	Nome Airport Runway 10-28 Rehabilitation (37371/61731/30) 3 Bids Tendered	P-401c ASPHALT CEMENT, PG 52-40	TON	77	900.00 4.65%	1,450.00 2,550.00 13.26%	1,826.67 1,450.00 5.01%	2,550.00 1,480.00 3.93%	1,480,977
2011 08	Cold Bay Airport RSA and Apron Rehab (33738/51942 52811/0) 5 Bids Tendered	P-401c Asphalt Cement, PG 58-28	TON	620	900.00 5.96%	750.00 750.00 6.16%	1,186.40 1,200.00 8.87%	1,562.00 1,070.00 7.03%	7,553,644
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/2644) 3 Bids Tendered	P-401c Asphalt Cement, PG 58-28	Ton	1,430	750.00 7.25%	800.00 950.00 10.26%	916.67 1,000.00 10.26%	1,000.00 800.00 7.43%	13,242,749
2012 08	HNH-Airport Runway Extension (27654/68303/30) 2 Bids Tendered	P-401c Asphalt Cement, PG 58-28	Ton	116	1,000.00 3.68%	1,000.00 1,000.00 2.95%	1,050.00 1,100.00 2.95%	1,100.00 0.00 0.00%	3,937,958
2012 05	Birchwood Airport Runway Pavement Rehabilitation (37544/52966/4851) 3 Bids Tendered	P-401c Asphalt Cement, PG 58-34	Ton	281	610.00 15.66%	1.00 1.00 0.03%	1.00 1.00 0.03%	1.00 1.00 0.03%	981,659
2017 03	Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane Reconstruction (46714//4851) 10 Bids Tendered	P-401c Asphalt Cement, PG 58-34	Ton	150	600.00 2.46%	0.01 1.00 0.01%	0.77 0.01 0.00%	1.50 1.08 0.01%	2,947,832
2015 03	Lake Hood A-B Parking Rehabilitation (44353/54465/4851) 4 Bids Tendered	P-401c Asphalt Cement, PG 58-34	Ton	420	600.00 4.55%	1.00 1.00 0.01%	1.00 1.00 0.01%	1.00 1.00 0.01%	5,589,266
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	P-401c ASPHALT CEMENT, PG 58-34	TON	750	900.00 6.13%	912.00 912.00 6.96%	943.50 975.00 6.56%	975.00 0.00 0.00%	9,826,116
2016 12	ANC Gates B1, B3, and B5 Reconstruction (46402//4851) 5 Bids Tendered	P-401c ASPHALT CEMENT, PG 58-34	TON	141	75.46 0.18%	0.01 1.00 0.00%	95.60 1.00 0.00%	475.00 1.00 0.00%	6,938,487

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 01	Sitka Airport Runway Overlay (38111/69652/4851) 3 Bids Tendered	P-401c Asphalt Cement, PG 64-28	Ton	1,764	900.00 14.64%	1,000.00 1,000.00 16.22%	1,030.00 1,090.00 16.83%	1,090.00 0.00 0.00%	10,877,345
2015 08	68386 Yakutat Airport Runway Pavement Rehabilitation AIP No. 3-02-0327-20-2015 (44790/68386/2644) 3 Bids Tendered	P-401c Asphalt Cement, PG 64-28	Ton	3,772	1,000.00 22.13%	1.00 1.00 0.03%	600.33 800.00 21.69%	1,000.00 1,000.00 25.71%	12,485,667
2015 07	Wrg - Airport Taxiway And Apron Overlay (44671/68262/2644) 2 Bids Tendered	P-401c Asphalt Cement, PG 64-28	Ton	385	1,000.00 18.95%	900.00 900.00 20.01%	900.00 900.00 17.01%	900.00 0.00 0.00%	1,731,700
2010 01	Petersburg Airport-Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	P-401c ASPHALT CEMENT, PG 64-28	TON	1,726	900.00 13.35%	800.00 800.00 14.87%	906.33 860.00 12.68%	1,059.00 1,059.00 15.59%	9,285,879
2012 05	ANC Taxiway E & RON 2 Reconstruction (37306/51149/0) 2 Bids Tendered	P-401c(1) Asphalt Cement [PG 58-34]	Ton	1,288	820.00 5.96%	1.00 1.00 0.01%	1.00 1.00 0.01%	1.00 0.00 0.00%	14,045,892
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	P-401c(1) Asphalt Cement [PG 58-34]	Ton	376	850.00 2.25%	1.00 1.00 0.00%	1.00 1.00 0.00%	1.00 0.00 0.00%	13,468,572
2011 04	ANC Concourse A Apron Resonstruction (33166/56224/4851) 4 Bids Tendered	P-401c(1) Asphalt Cement, PG 52-34	Ton	413.4	600.00 3.43%	1.00 1.00 0.01%	1.01 1.00 0.01%	1.05 1.05 0.01%	5,791,293
2011 04	ANC Concourse A Apron Reconstruction (33213/56224/4851) 4 Bids Tendered	P-401c(1) Asphalt Cement, PG 52-34	Ton	413.4	600.00 3.43%	1.00 1.00 0.01%	1.01 1.00 0.01%	1.05 1.05 0.01%	6,392,200
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4851) 2 Bids Tendered	P-401c(1) Asphalt Cement, PG 58-34	Ton	6,150	1.00 0.02%	0.01 0.01 0.00%	0.01 0.01 0.00%	0.01 0.00 0.00%	19,955,808
2009 04	ANC RON Parking, 12-14 Reconstruction (21532/51095/4851) 5 Bids Tendered	P-401c(1) Asphalt Cement, PG 64-34	Ton	303	1,000.00 2.47%	0.10 0.10 0.00%	0.82 1.00 0.00%	1.00 1.00 0.00%	9,489,289

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4851) 4 Bids Tendered	P-401c(1) Asphalt Cement, PG 64-34	Ton	3,300	600.00 4.31%	1.00 1.00 0.01%	485.50 1.00 0.01%	1,040.00 900.00 7.76%	33,830,478
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4851) 4 Bids Tendered	P-401c(1) Asphalt Cement, PG 64-34	Ton	1,181	1.00 0.00%	1.00 1.00 0.00%	524.91 1.00 0.00%	1,170.00 927.65 2.83%	32,191,812
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	P-401c(1).n2 Asphalt Cement [PG 58-34]	Ton	784	875.00 4.84%	1.00 1.00 0.01%	1.00 1.00 0.01%	1.00 0.00 0.00%	13,468,572
2012 05	ANC Taxiway E & RON 2 Reconstruction (37306/51149/0) 2 Bids Tendered	P-401c(2) Asphalt Cement [PG 52-34]	Ton	2,524	690.00 9.83%	1.00 1.00 0.02%	1.00 1.00 0.02%	1.00 0.00 0.00%	14,045,892
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	P-401c(2) Asphalt Cement [PG 58-34]	Ton	777	850.00 4.66%	1.00 1.00 0.01%	1.00 1.00 0.01%	1.00 0.00 0.00%	13,468,572
2009 04	ANC RON Parking, 12-14 Reconstruction (21532/51095/4851) 5 Bids Tendered	P-401c(2) Asphalt Cement, PG 52-28	Ton	831	750.00 5.09%	0.10 0.10 0.00%	0.82 1.00 0.01%	1.00 1.00 0.01%	9,489,289
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4851) 4 Bids Tendered	P-401c(2) Asphalt Cement, PG 52-34	Ton	2,418	1.00 0.01%	1.00 1.00 0.01%	489.04 1.00 0.01%	1,088.00 866.15 5.41%	32,191,812
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4851) 4 Bids Tendered	P-401c(2) Asphalt Cement, PG 52-34	Ton	6,855	600.00 8.94%	0.01 1.00 0.02%	194.25 1.00 0.02%	775.00 0.01 0.00%	33,830,478
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4851) 2 Bids Tendered	P-401c(2) Asphalt Cement, PG 58-34 (Non-Participating)	Ton	58	1.00 0.00%	0.01 0.01 0.00%	0.51 1.00 0.00%	1.00 0.00 0.00%	19,955,808

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	ANC Concourse A Apron Resonstruction (33166/56224/4851) 4 Bids Tendered	P-401c(2) Asphalt Cement, PG 64-34	Ton	966.1	600.00 8.01%	1.00 1.00 0.02%	1.01 1.00 0.02%	1.05 1.05 0.01%	5,791,293
2011 04	ANC Concourse A Apron Reconstruction (33213/56224/4851) 4 Bids Tendered	P-401c(2) Asphalt Cement, PG 64-34	Ton	966.1	600.00 8.01%	1.00 1.00 0.02%	1.01 1.00 0.01%	1.05 1.05 0.01%	6,392,200
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	P-401c(2).n2 Asphalt Cement [PG 58-34]	Ton	1,453	875.00 8.97%	1.00 1.00 0.01%	1.00 1.00 0.01%	1.00 0.00 0.00%	13,468,572
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4851) 2 Bids Tendered	P-401c(3) Asphalt Cement, PG 58-34 (DeHavilland Snow Dump)	Ton	1	1.00 0.00%	0.01 0.01 0.00%	0.51 1.00 0.00%	1.00 0.00 0.00%	19,955,808
2011 09	Bethel Airport Pavement Rehabilitation (34034/52810/30) 4 Bids Tendered	P-401c.1 Asphalt Cement [PG 52-28]	Ton	198	1,000.00 2.44%	960.00 1,000.00 2.57%	1,055.00 1,260.00 3.18%	1,260.00 1,000.00 2.48%	7,700,755
2009 07	Kodiak Airport Surface Repairs, 2009 (23413/52124/30) 2 Bids Tendered	P-401c.1 Asphalt Cement PG 52-28	Ton	35	1,000.00 2.36%	1,000.00 1,000.00 2.88%	1,250.00 1,500.00 2.94%	1,500.00 0.00 0.00%	1,213,843
2010 03	Northern Region Certificated Airport Compliance Stage I I (Kotzebue) (27773/63503/4851) 3 Bids Tendered	P-401c.1 Asphalt Cement, (PG 52-58)	Ton	35	1,250.00 1.94%	660.00 1,950.00 3.41%	1,570.00 2,100.00 3.19%	2,100.00 660.00 0.66%	2,002,694
2010 09	Kotzebue Airport And Safety Area Improvments-Stage I (31453/63181/4851) 5 Bids Tendered	P-401c.1 Asphalt Cement, PG 52-40	Ton	280	1,200.00 1.38%	1.00 950.00 1.85%	885.20 1.00 0.00%	1,350.00 1,350.00 2.10%	14,397,590
2010 09	Kotzebue Airport And Safety Area Improvments-Stage I (31453/63181/4851) 5 Bids Tendered	P-401c.2 Asphalt Cement, PG 52-40	Ton	350	1,200.00 1.73%	1.00 950.00 2.31%	890.20 1.00 0.00%	1,350.00 1,350.00 2.63%	14,397,590
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4851) 2 Bids Tendered	P-401c.n1 Asphalt Binder PG 58-34E	Ton	2,050	1.00 0.00%	0.01 0.10 0.00%	0.06 0.01 0.00%	0.10 0.00 0.00%	52,882,604
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4851) 2 Bids Tendered	P-401c.n1 Asphalt Cement, PG 58-34	Ton	4,098	1.00 0.01%	0.01 0.01 0.00%	0.51 1.00 0.01%	1.00 0.00 0.00%	48,474,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4851) 2 Bids Tendered	P-401c.n2 Asphalt Binder PG 58-34E	Ton	8,250	 1.00 0.01%	0.01 0.10 0.00%	0.06 0.01 0.00%	0.10 0.00 0.00%	52,882,604
2011 09	FIA Apron Improvements (33692/63884/30) 3 Bids Tendered	P-401c.n2 Asphalt Cement [PG 52-28]	Ton	934	 900.00 10.81%	1.00 1.00 0.02%	527.00 800.00 13.75%	800.00 780.00 12.33%	4,848,898
2012 09	Kotzebue Airport And Safety Area Improvements - Stage I I I (38453/63851/0) 3 Bids Tendered	P-401c.n2 Asphalt Cement, PG 52-40	Ton	327	 1,300.00 1.34%	1,000.00 1,000.00 1.06%	1,133.33 1,000.00 1.06%	1,400.00 1,400.00 1.45%	30,931,995
2011 07	Deadhorse Airport Rehabilitation (33614/63626/30) 5 Bids Tendered	P-401c.n2 Asphalt Cement, PG 52-40	Ton	1,650	 1,000.00 6.19%	1.00 1.00 0.01%	1,323.20 1,965.00 12.87%	1,965.00 1,250.00 7.95%	20,991,815
2010 09	Kotzebue Airport And Safety Area Improvments-Stage I (31453/63181/4851) 5 Bids Tendered	P-401c.n2 Asphalt Cement, PG 52-40	Ton	1,194	 1,200.00 5.89%	1.00 950.00 7.88%	1,050.20 1.00 0.01%	1,500.00 1,350.00 8.96%	14,397,590
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4851) 2 Bids Tendered	P-401c.n2 Asphalt Cement, PG 58-34	Ton	8,399	 1.00 0.02%	0.01 0.01 0.00%	0.51 1.00 0.02%	1.00 0.00 0.00%	48,474,000
2011 07	Deadhorse Airport Rehabilitation (33614/63626/30) 5 Bids Tendered	P-401c.n3 Asphalt Cement, PG 52-40	Ton	2,200	 1,000.00 8.25%	1.00 1.00 0.01%	1,333.20 1,965.00 17.16%	1,965.00 1,300.00 11.02%	20,991,815
2017 08	Valdez Airport Apron Drainage and Grading (47273//0) 3 Bids Tendered	P-401c-1 Asphalt Binder, Grade PG 52-28	Ton	16.8	 500.00 3.34%	1.00 43.00 0.20%	15.33 2.00 0.01%	43.00 1.00 0.00%	370,255
2017 06	Tok Junction Airport Surface Maintenance (47137/64361/0) 3 Bids Tendered	P-401c-1 Asphalt Binder, Grade PG 52-28	Ton	106	 500.00 6.73%	1.00 1.00 0.02%	215.67 645.00 10.02%	645.00 1.00 0.02%	607,677
2017 08	Gambell Airport Pavement Rehabilitation And Lighting Replacement (47150//0) 3 Bids Tendered	P-401c-1 ASPHALT BINDER, GRADE PG 52-28	TON	1,050	 800.00 9.95%	572.00 900.00 13.70%	924.00 1,300.00 15.19%	1,300.00 572.00 5.60%	6,895,530
2016 09	Galena Airport Improvements (46151/63175/4851) 2 Bids Tendered	P-401c-1.n1 Asphalt Cement, Grade PG 52-28	Ton	70	 1,000.00 0.51%	1.00 1.00 0.00%	350.50 700.00 0.20%	700.00 0.00 0.00%	16,756,736
2016 09	Galena Airport Improvements (46151/63175/4851) 2 Bids Tendered	P-401c-1.n2 Asphalt Cement, Grade PG 52-28	Ton	2,530	 700.00 12.81%	1.00 1.00 0.02%	350.50 700.00 7.40%	700.00 0.00 0.00%	16,756,736

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/2644) 3 Bids Tendered	P-401c-3 .n2_A Asphalt Cement PG 52-40	Ton	340	1,500.00 1.56%	1.00 1.00 0.00%	833.67 1,200.00 1.31%	1,300.00 1,300.00 1.01%	26,561,061
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/0) 3 Bids Tendered	P-401c-3 .n2_B Asphalt Cement, Grade PG 52-40	Ton	831	1,000.00 2.54%	1.00 1.00 0.00%	833.67 1,200.00 3.20%	1,300.00 1,300.00 2.46%	26,561,061
2015 08	Shishmaref Airport Resurfacing (44516/61427/2644) 3 Bids Tendered	P-401c-3 ASPHALT CEMENT GRADE PG 52-40	TON	417	1,200.00 8.21%	1.00 1,050.00 7.39%	661.33 1.00 0.01%	1,050.00 933.00 3.82%	5,927,495
2015 07	Gulkana Airport Apron and Taxiway Repaving (42586/61452/0) 6 Bids Tendered	P-401c-3 ASPHALT CEMENT, PG 52-40	TON	197	1,000.00 9.12%	0.01 0.01 0.00%	183.84 1.00 0.01%	1,100.00 1.00 0.01%	1,309,246
2015 07	Gulkana Airport Apron and Taxiway Repaving (42586/61452/0) 6 Bids Tendered	P-401c-3.1 ASPHALT CEMENT, PG 52-40	TON	15	1,000.00 0.69%	0.01 0.01 0.00%	183.84 1.00 0.00%	1,100.00 1.00 0.00%	1,309,246
2017 08	FAI Taxiway B Reconstruction & Safety Enhancements (47105//30) 3 Bids Tendered	P-401c-9 Asphalt Cement, Grade PG 64-40	Ton	240	450.00 6.16%	1.00 1.00 0.01%	367.33 1,100.00 13.44%	1,100.00 1.00 0.01%	1,907,111
2013 12	KTN Airport Taxiway and Apron Rehabilitation & FY14 Various Airports Surface Preservation Maintenance (41752/67946 & 68016/0) 3 Bids Tendered	P-401d Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,547,913
2011 09	FIA Apron Improvements (33692/63884/31) 3 Bids Tendered	P-401d.n2 Pavement Reinforcement Grid	Square Yard	10,130	7.50 0.98%	6.00 6.75 1.41%	6.58 7.00 1.31%	7.00 6.00 1.03%	4,848,898
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/5393) 3 Bids Tendered	P-401e - AA No. 1 Asphalt Material Price Adjustment	Contingent Sum	1	106,800.00 0.34%	106,800.00 106,800.00 0.47%	106,800.00 106,800.00 0.45%	106,800.00 106,800.00 0.38%	22,758,321

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/0) 3 Bids Tendered	P-401e .n2_B Asphalt Material Price Adjustment	Contingent Sum	1	149,800.00 0.46%	149,800.00 149,800.00 0.56%	149,800.00 149,800.00 0.48%	149,800.00 149,800.00 0.34%	26,561,061
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4850) 4 Bids Tendered	P-401e Asphalt Cement Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	33,830,478
2011 04	ANC Concourse A Apron Resonstruction (33166/56224/5393) 4 Bids Tendered	P-401e Asphalt Cement Price Adjustment	Contingent Sum	1	137,950.00 1.91%	137,950.00 137,950.00 2.38%	137,950.00 137,950.00 2.20%	137,950.00 137,950.00 2.00%	5,791,293
2011 04	ANC Concourse A Apron Reconstruction (33213/56224/5393) 4 Bids Tendered	P-401e Asphalt Cement Price Adjustment	Contingent Sum	1	137,950.00 1.91%	137,950.00 137,950.00 2.16%	137,950.00 137,950.00 2.00%	137,950.00 137,950.00 1.81%	6,392,200
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/5393) 4 Bids Tendered	P-401e Asphalt Cement Price Adjustment (R1)	Contingent Sum	1	384,176.72 0.95%	384,176.72 384,176.72 1.19%	384,176.72 384,176.72 1.06%	384,176.72 384,176.72 0.99%	32,191,812
2018 05	Birchwood Airport Taxiway & Apron Reconstruction (48296//5393) 3 Bids Tendered	P-401e Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,554,838
2009 04	ANC RON Parking, 12-14 Reconstruction (21532/51095/0) 5 Bids Tendered	P-401e Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,489,289
2015 05	Bethel Airport Apron Rehabilitation (44608/51907/0) 2 Bids Tendered	P-401e Asphalt Material Price Adjustment	Contingent Sum	1	73,000.00 2.49%	73,000.00 73,000.00 1.70%	73,000.00 73,000.00 1.24%	73,000.00 0.00 0.00%	4,293,431
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/5393) 3 Bids Tendered	P-401e Asphalt Material Price Adjustment	Contingent Sum	1	527,000.00 1.67%	527,000.00 527,000.00 2.32%	527,000.00 527,000.00 2.22%	527,000.00 527,000.00 1.88%	22,758,321
2013 01	Sitka Airport Runway Overlay (38111/69652/5393) 3 Bids Tendered	P-401e Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,877,345
2017 06	Tok Junction Airport Surface Maintenance (47137/64361/5393) 3 Bids Tendered	P-401e Asphalt Material Price Adjustment	Contingent Sum	1	10,000.00 1.27%	10,000.00 10,000.00 1.65%	10,000.00 10,000.00 1.47%	10,000.00 10,000.00 1.44%	607,677

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 06	Dillingham Airport Terminal Apron, Taxiway A & B (28894/52289/0) 3 Bids Tendered	P-401e Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,933,468
2018 03	ANC Taxiway R Group VI Improvements (48142//5393) 2 Bids Tendered	P-401e Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	15,287,034
2014 08	Psg - Airport Apron And Taxiway Pavement Rehabilitation (42866/68261/0) 3 Bids Tendered	P-401e Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,987,200
2018 02	King Salmon Airport Main Runway Pavement Rehabilitation (46143/Z556850000/0) 3 Bids Tendered	P-401e Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	16,091,300
2011 09	FIA Apron Improvements (33692/63884/0) 3 Bids Tendered	P-401e Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,848,898
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/0) 3 Bids Tendered	P-401e Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	13,242,749
2015 07	Wrg - Airport Taxiway And Apron Overlay (44671/68262/0) 2 Bids Tendered	P-401e Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,731,700
2015 08	68386 Yakutat Airport Runway Pavement Rehabilitation AIP No. 3-02-0327-20-2015 (44790/68386/0) 3 Bids Tendered	P-401e Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	12,485,667
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//5393) 2 Bids Tendered	P-401e Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	19,955,808
2017 06	Dillingham Runway Rehabilitation (47113/CFAPT00104/0) 3 Bids Tendered	P-401e Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,996,318
2017 08	Bethel Airport Improvements (47294//0) 3 Bids Tendered	P-401e Asphalt Material Price Adjustment	Contingent Sum	1	106,575.00 1.53%	106,575.00 106,575.00 1.46%	106,575.00 106,575.00 1.20%	106,575.00 106,575.00 1.10%	7,289,947

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	P-401e Asphalt Material Price Adjustment	Contingent Sum	1	50,000.00 0.19%	50,000.00 50,000.00 0.25%	50,000.00 50,000.00 0.25%	50,000.00 50,000.00 0.24%	19,645,356
2012 05	ANC Taxiway E & RON 2 Reconstruction (37306/51149/0) 2 Bids Tendered	P-401e Asphalt Material Price Adjustment	Contingent Sum	1	667,000.00 3.76%	667,000.00 667,000.00 4.75%	667,000.00 667,000.00 4.59%	667,000.00 0.00 0.00%	14,045,892
2011 09	Bethel Airport Pavement Rehabilitation (34034/52810/0) 4 Bids Tendered	P-401e Asphalt Material Price Adjustment	Contingent Sum	1	175,350.00 2.16%	175,350.00 175,350.00 2.28%	175,350.00 175,350.00 2.24%	175,350.00 175,350.00 2.20%	7,700,755
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	P-401e ASPHALT MATERIAL PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,826,116
2017 08	Gambell Airport Pavement Rehabilitation And Lighting Replacement (47150//0) 3 Bids Tendered	P-401e ASPHALT MATERIAL PRICE ADJUSTMENT	CONTINGENT SUM	1	75,000.00 0.89%	75,000.00 75,000.00 1.09%	75,000.00 75,000.00 0.83%	75,000.00 75,000.00 0.70%	6,895,530
2016 08	Cordova Apron, Taxiway and G A Improvements, Stage I I (46181/61403/0) 6 Bids Tendered	P-401e ASPHALT MATERIAL PRICE ADJUSTMENT	CONTINGENT SUM	1	50,000.00 0.50%	50,000.00 50,000.00 0.80%	50,000.00 50,000.00 0.70%	50,000.00 50,000.00 0.68%	6,287,160
2016 08	DELETE THIS ONE LATER Cordova Apron, Taxiway and GA Improvements, Stage II (46037/61403/0) 6 Bids Tendered	P-401e ASPHALT MATERIAL PRICE ADJUSTMENT	CONTINGENT SUM	1	50,000.00 0.50%	50,000.00 50,000.00 5.25%	50,000.00 50,000.00 5.25%	50,000.00 50,000.00 5.25%	951,500
2016 08	DELETE THIS ONE TOO Cordova Apron, Taxiway and G A Improvements, Stage I I (46180/61403/0) 6 Bids Tendered	P-401e ASPHALT MATERIAL PRICE ADJUSTMENT	CONTINGENT SUM	1	50,000.00 0.50%	50,000.00 50,000.00 5.25%	50,000.00 50,000.00 5.25%	50,000.00 50,000.00 5.25%	951,500
2017 09	Aniak Airport Runway Shift (47424//0) 4 Bids Tendered	P-401e ASPHALT MATERIAL PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	38,969,351
2017 03	ANC Taxiway Y Reconstruction (46841//0) 2 Bids Tendered	P-401e ASPHALT MATERIAL PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	18,592,072
2016 04	Talkeetna Airport Improvements & Pavement Rehabilitation (45740//0) 11 Bids Tendered	P-401e ASPHALT MATERIAL PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,793,720
2011 09	Bethel Airport Pavement Rehabilitation (34034/52810/0) 4 Bids Tendered	P-401e.1 Asphalt Material Price Adjustment	Contingent Sum	1	37,000.00 0.46%	37,000.00 37,000.00 0.48%	37,000.00 37,000.00 0.47%	37,000.00 37,000.00 0.46%	7,700,755

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/5393) 2 Bids Tendered	P-401e.n1 Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	52,882,604
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/5393) 2 Bids Tendered	P-401e.n1 Asphalt Material Price Adjustment	Contingent Sum	1	512,250.00 1.06%	512,250.00 512,250.00 1.06%	512,250.00 512,250.00 1.03%	512,250.00 0.00 0.00%	48,474,000
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	P-401e.n2 Asphalt Material Price Adjustment	Contingent Sum	1	406,000.00 2.86%	406,000.00 406,000.00 3.01%	406,000.00 406,000.00 2.80%	406,000.00 0.00 0.00%	13,468,572
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/5393) 2 Bids Tendered	P-401e.n2 Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	52,882,604
2011 07	Deadhorse Airport Rehabilitation (33614/63626/0) 5 Bids Tendered	P-401e.n2 Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	20,991,815
2011 09	FIA Apron Improvements (33692/63884/0) 3 Bids Tendered	P-401e.n2 Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,848,898
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/5393) 2 Bids Tendered	P-401e.n2 Asphalt Material Price Adjustment	Contingent Sum	1	1,049,875.00 2.17%	1,049,875.00 1,049,875.00 2.17%	1,049,875.00 1,049,875.00 2.11%	1,049,875.00 0.00 0.00%	48,474,000
2011 07	Deadhorse Airport Rehabilitation (33614/63626/0) 5 Bids Tendered	P-401e.n3 Asphalt Material Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	20,991,815
2011 09	Bethel Airport Pavement Rehabilitation (34034/52810/0) 4 Bids Tendered	P-401f Hot Mix Asphalt Type III, Class A Leveling Course	Ton	1,030	124.00 1.57%	81.00 175.00 2.34%	189.00 81.00 1.06%	300.00 200.00 2.58%	7,700,755
2015 05	Bethel Airport Apron Rehabilitation (44608/51907/0) 2 Bids Tendered	P-401f Hot Mix Asphalt Type IV, Class A Leveling Course	Ton	1,780	160.00 9.70%	162.00 215.00 8.91%	188.50 162.00 4.89%	215.00 0.00 0.00%	4,293,431
2018 02	King Salmon Airport Main Runway Pavement Rehabilitation (46143/Z556850000/0) 3 Bids Tendered	P-401f Pavement Smoothness Price Adjustment, Method 1	Contingent Sum	1	171,000.00 0.98%	171,000.00 171,000.00 1.06%	171,000.00 171,000.00 0.86%	171,000.00 171,000.00 0.84%	16,091,300
2015 05	Bethel Airport Apron Rehabilitation (44608/51907/0) 2 Bids Tendered	P-401g Asphalt Cement [PG 52-28] Leveling Course	Ton	100	1,200.00 4.09%	858.00 1,100.00 2.56%	979.00 858.00 1.46%	1,100.00 0.00 0.00%	4,293,431

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 09	Bethel Airport Pavement Rehabilitation (34034/52810/30) 4 Bids Tendered	P-401g Asphalt Cement [PG 52-28] Leveling Course	Ton	60	1,000.00 0.74%	960.00 1,000.00 0.78%	1,055.00 1,260.00 0.96%	1,260.00 1,000.00 0.75%	7,700,755
2018 02	King Salmon Airport Main Runway Pavement Rehabilitation (46143/Z556850000/0) 3 Bids Tendered	P-401g Longitudinal Joint Density Price Adjustment	Contingent Sum	1	93,000.00 0.53%	93,000.00 93,000.00 0.58%	93,000.00 93,000.00 0.47%	93,000.00 93,000.00 0.46%	16,091,300
2015 05	ANC Taxiway Y&K Safety Area Widening (44206/55731/0) 3 Bids Tendered	P-401h HOT MIX ASPHALT TYPE II, CLASS A	TON	220	100.00 0.33%	110.00 250.81 1.04%	190.27 210.00 0.84%	250.81 110.00 0.38%	5,289,768
2018 03	ANC Taxiway R Group VI Improvements (48142//0) 2 Bids Tendered	P-401h Joint Adhesive	Linear Foot	66,000	0.35 0.14%	0.01 0.01 0.00%	0.26 0.50 0.21%	0.50 0.00 0.00%	15,287,034
2018 03	Lake Hood Seaplane Base LHD Taxiway V Reconstruction (48180//4852) 8 Bids Tendered	P-401h Joint Adhesive	Linear Foot	17,450	1.00 0.29%	0.01 0.01 0.00%	0.32 0.01 0.00%	1.00 1.00 0.32%	5,162,564
2018 05	Birchwood Airport Taxiway & Apron Reconstruction (48296//0) 3 Bids Tendered	P-401h Joint Adhesive	Linear Foot	52,000	1.00 0.93%	0.30 1.75 2.00%	0.93 0.30 0.31%	1.75 0.75 0.75%	4,554,838
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4852) 2 Bids Tendered	P-401h.n1 Joint Adhesive	Linear Foot	32,400	0.50 0.03%	0.01 1.00 0.06%	0.51 0.01 0.00%	1.00 0.00 0.00%	52,882,604
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/5393) 2 Bids Tendered	P-401h.n2 Joint Adhesive	Linear Foot	121,000	0.50 0.10%	0.01 1.00 0.23%	0.51 0.01 0.00%	1.00 0.00 0.00%	52,882,604
2018 03	Lake Hood Seaplane Base LHD Taxiway V Reconstruction (48180//4850) 8 Bids Tendered	P-401j HMA Combined Price Adjustment	Contingent Sum	1	70,000.00 1.18%	70,000.00 70,000.00 1.36%	70,000.00 70,000.00 1.31%	70,000.00 70,000.00 1.28%	5,162,564
2018 03	ANC Taxiway R Group VI Improvements (48142//0) 2 Bids Tendered	P-401j HMA Combined Price Adjustment	Contingent Sum	1	360,400.00 2.21%	360,400.00 360,400.00 2.36%	360,400.00 360,400.00 2.35%	360,400.00 0.00 0.00%	15,287,034
2018 02	King Salmon Airport Main Runway Pavement Rehabilitation (46143/Z556850000/0) 3 Bids Tendered	P-401j Temporary Pavement	Lump Sum	1	35,000.00 0.20%	170,000.00 300,000.00 1.86%	256,666.67 170,000.00 0.85%	300,000.00 300,000.00 1.47%	16,091,300
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4849) 2 Bids Tendered	P-401j.n1 HMA Combined Price Adjustment	Contingent Sum	1	383,540.00 0.66%	383,540.00 383,540.00 0.73%	383,540.00 383,540.00 0.72%	383,540.00 0.00 0.00%	52,882,604

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1770 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4854) 2 Bids Tendered	P-401j.n2 HMA Combined Price Adjustment	Contingent Sum	1	1,534,160.00 2.65%	1,534,160.00 1,534,160.00 2.90%	1,534,160.00 1,534,160.00 2.90%	1,534,160.00 0.00 0.00%	52,882,604