Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 134 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 01	Sterling Highway Bridge Rehabilitation (17792/50815/1098) 3 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	12,000.00 0.44%	20,000.00 20,000.00 0.60%	25,333.33 24,000.00 0.62%	32,000.00 32,000.00 0.65%	3,355,964
2011 10	Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/1098) 3 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	131,119.00 1.48%	65,000.00 90,000.00 1.15%	97,666.67 138,000.00 1.59%	138,000.00 65,000.00 0.74%	7,842,000
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1098) 4 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	201,447.00 0.43%	150,000.00 150,000.00 0.38%	159,250.00 150,000.00 0.37%	181,000.00 156,000.00 0.35%	39,452,755
2010 03	Chester Creek Trail Connection Project (27113/55066/1098) 9 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	3,040.00 0.09%	4,158.00 4,158.00 0.14%	6,670.48 6,900.00 0.23%	7,572.50 7,572.50 0.25%	2,874,171
2011 01	Yukon River Bridge Rehabilitation (Seismic Retrofit) (27655/60431/1098) 9 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	40,000.00 3.30%	10,500.00 20,000.00 2.53%	27,134.00 20,000.00 2.23%	40,406.00 10,500.00 1.14%	789,000
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/1098) 3 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	171,000.00 4.24%	128,000.00 128,000.00 3.05%	131,333.33 135,000.00 2.78%	135,000.00 131,000.00 2.49%	4,191,814
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202) 4 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	5,712.0	2.00 0.22%	1.40 1.58 0.17%	1.86 1.65 0.17%	2.80 2.80 0.26%	5,399,662
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1098) 3 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	46,100.00 0.27%	28,136.25 35,000.00 0.26%	32,712.08 28,136.25 0.20%	35,000.00 35,000.00 0.25%	13,486,059
2009 12	Dalton Highway Culverts, M P 260-321 (25514/62622/1098) 9 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	21,500.00 0.10%	25,750.00 25,750.00 0.15%	42,357.78 50,000.00 0.26%	66,500.00 66,500.00 0.30%	17,738,224

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 134 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/1098) 7 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	24,313.00 0.47%	15,000.00 56,000.00 1.13%	33,328.57 50,000.00 0.93%	56,000.00 31,500.00 0.58%	4,964,043
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473) 3 Bids Tendered	503(1) Reinforcing Steel	lbs (Alt)	85,500.0	2.00 4.24%	1.50 1.50 3.05%	1.54 1.58 2.78%	1.58 1.53 2.49%	4,191,814
2018 08	Ktn - Airport Creek Bridge (USFS) (47167/68226/1098) 6 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	29,160.00 1.34%	13,000.00 25,000.00 1.33%	28,833.33 13,000.00 0.69%	50,000.00 15,000.00 0.67%	1,878,256
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226/61912/1098) 9 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	37,262.25 1.08%	14,017.00 46,000.00 1.27%	68,424.67 45,000.00 1.23%	145,000.00 51,000.00 1.35%	3,617,128
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/1098) 6 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	108,911.00 1.48%	50,000.00 85,000.00 1.19%	197,080.33 180,000.00 2.07%	585,000.00 585,000.00 6.67%	7,125,000
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157) 4 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	36,183.0	2.00 1.23%	2.35 6.50 3.03%	3.68 3.12 1.32%	6.50 2.35 0.90%	7,766,987
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1098) 5 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	115,760.00 1.53%	49,250.00 49,250.00 0.73%	110,130.00 95,000.00 1.21%	160,000.00 100,000.00 1.00%	6,703,504
2013 02	Nordale Road Rehabilitation (39751/62166/1098) 3 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	782.80 0.02%	2,100.00 6,000.00 0.14%	3,700.00 2,100.00 0.05%	6,000.00 3,000.00 0.06%	4,442,893
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1098) 5 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	222,400.00 0.56%	151,000.00 172,436.51 0.42%	194,687.30 185,000.00 0.44%	300,000.00 151,000.00 0.35%	40,745,592
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226) 9 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	16,561.0	2.25 1.08%	0.85 2.78 1.27%	4.13 2.72 1.23%	8.76 3.08 1.35%	3,617,128

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 134 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number	503(1) Reinforcing Steel	Lump Sum	1	16,900.00 0.08%	52,000.00 52,000.00 0.31%	56,500.00 61,000.00 0.34%	61,000.00 0.00 0.00%	16,614,244
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044) 9 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	28,115.0	2.00 1.42%	1.84 3.56 2.44%	2.90 3.45 2.29%	3.56 3.56 2.26%	4,094,773
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/1098) 9 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	56,230.00 1.42%	51,723.00 100,000.00 2.44%	81,412.89 97,000.00 2.29%	100,000.00 100,000.00 2.26%	4,094,773
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157/63905/1098) 4 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	72,366.00 1.23%	85,000.00 235,051.00 3.03%	133,206.75 112,776.00 1.32%	235,051.00 85,000.00 0.90%	7,766,987
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/1098) 9 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	32,659.00 0.26%	20,250.00 24,000.00 0.25%	42,105.56 150,000.00 1.50%	150,000.00 20,250.00 0.20%	9,722,159
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1098) 5 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	23,800.00 0.13%	11,000.00 17,000.00 0.13%	17,000.00 19,000.00 0.13%	24,000.00 14,000.00 0.10%	12,682,497
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/1098) 7 Bids Tendered	503(1) Reinforcing Steel	Lump sum	1	49,420.00 0.44%	29,000.00 30,350.00 0.32%	32,350.00 30,000.00 0.31%	42,000.00 29,000.00 0.29%	9,525,695
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951) 7 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	11,900.0	3.99 0.75%	1.93 3.53 1.06%	4.09 1.93 0.47%	7.00 5.46 1.30%	3,964,939

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 134 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/1098) 4 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	11,400.00 0.22%	8,000.00 9,000.00 0.17%	10,600.00 9,400.00 0.17%	16,000.00 16,000.00 0.26%	5,399,662
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1098) 8 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	1,866,105.00 6.09%	1,000,000.00 1,000,000.00 3.26%	1,981,250.00 2,300,000.00 7.15%	2,800,000.00 1,300,000.00 4.00%	30,650,414
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852) 5 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	75,965.0	2.25 2.69%	1.18 1.65 1.93%	1.77 1.72 1.88%	2.63 1.65 1.68%	6,488,641
2009 04	Ketchikan - Hoadly Creek Bridge Repairs (11993/68714/1098) 5 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	720.00 1.30%	1,300.00 6,000.00 26.41%	5,860.00 8,000.00 21.92%	9,000.00 9,000.00 21.03%	22,721
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/1098) 9 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	17,001.00 0.07%	17,995.00 20,000.00 0.10%	26,311.67 22,000.00 0.11%	50,000.00 50,000.00 0.22%	20,669,751
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951/63571/1098) 7 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	47,520.00 0.75%	23,000.00 42,000.00 1.06%	48,614.29 23,000.00 0.47%	83,300.00 65,000.00 1.30%	3,964,939
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1098) 5 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	170,921.00 2.69%	90,000.00 125,000.00 1.93%	134,200.00 131,000.00 1.88%	200,000.00 125,000.00 1.68%	6,488,641
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917) 9 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	14,515.0	2.25 0.26%	1.40 1.65 0.25%	2.90 10.33 1.50%	10.33 1.40 0.20%	9,722,159
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952) 7 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	14,240.0	3.47 0.44%	2.04 2.13 0.32%	2.27 2.11 0.31%	2.95 2.04 0.29%	9,525,695
2012 05	Nome Snake River Bridge Replacement (19492/76745/1098) 5 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	147,926.00 1.61%	66,000.00 134,000.00 1.56%	171,320.00 214,000.00 2.45%	260,000.00 182,600.00 2.03%	8,584,329

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 134 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032) 7 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	96,490.0	2.25 3.57%	1.04 1.45 2.60%	1.52 1.46 2.56%	1.87 1.45 2.47%	5,363,762
2010 11	Northern Region Bridge Rehabilitation - Nenana River at Rex & North Fork 12 Mile Creek (23117) 7 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	32,320.0	3.00 6.89%	1.24 2.41 7.89%	2.60 4.18 10.55%	4.18 2.63 6.48%	989,152
2011 01	Yukon River Bridge Rehabilitation (Seismic Retrofit) (27655) 9 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	6,730.0	5.94 3.30%	1.56 2.97 2.53%	4.03 2.97 2.23%	6.00 1.56 1.14%	789,000
2010 11	Northern Region Bridge Rehabilitation - Nenana River at Rex & North Fork 12 Mile Creek (23117/63739/1098) 7 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	96,960.00 6.89%	40,000.00 78,000.00 7.89%	84,040.86 135,000.00 10.55%	135,000.00 85,000.00 6.48%	989,152
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1098) 3 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	99,402.00 0.50%	68,948.25 68,948.25 0.36%	103,982.75 143,000.00 0.72%	143,000.00 100,000.00 0.48%	19,292,860
2011 05	Marshall Airport Access Road Bridge Replacement (33095/62219/1098) 6 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	24,200.00 0.64%	6,905.00 30,000.00 0.72%	18,817.50 6,905.00 0.15%	30,000.00 27,000.00 0.58%	4,140,477
2011 05	Marshall Airport Access Road Bridge Replacement (33095) 6 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	6,800.0	3.56 0.64%	1.02 4.41 0.72%	2.77 1.02 0.15%	4.41 3.97 0.58%	4,140,477
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1098) 6 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	260,300.00 1.32%	180,000.00 180,000.00 1.01%	257,283.33 250,000.00 1.38%	341,700.00 200,000.00 1.01%	17,817,902
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/1098) 7 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	217,103.00 3.57%	100,000.00 139,600.00 2.60%	146,371.43 141,000.00 2.56%	180,000.00 140,000.00 2.47%	5,363,762
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808) 5 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	72,944.0	2.50 0.39%	1.37 2.37 0.41%	1.95 1.37 0.23%	2.37 2.06 0.33%	42,094,598

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 134 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1098) 5 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	182,600.00 0.39%	100,000.00 173,000.00 0.41%	142,248.77 100,000.00 0.23%	173,000.00 150,000.00 0.33%	42,094,598
2013 06	Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/1098) 7 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	24,204.00 1.03%	25,000.00 40,000.00 1.72%	34,285.71 30,000.00 1.21%	45,000.00 25,000.00 0.99%	2,330,539
2013 10	52765 Ninilchik Village Bridge Replacement (41877/52765/1098) 5 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	35,825.00 1.55%	18,000.00 28,392.00 1.29%	31,309.40 25,000.00 1.11%	50,155.00 18,000.00 0.77%	2,199,212
2013 11	Blowback Creek Bridge Replacement (41512/62616/1098) 5 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	18,615.00 1.11%	35,000.00 45,000.00 2.00%	43,400.00 42,000.00 1.84%	55,000.00 40,000.00 1.61%	2,251,300
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/1098) 4 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	120,335.00 0.45%	100,000.00 100,000.00 0.35%	156,000.00 154,000.00 0.52%	200,000.00 200,000.00 0.68%	28,866,904
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1098) 2 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	118,401.40 1.01%	139,000.00 141,326.18 1.32%	140,163.09 0.00 0.00%	141,326.18 0.00 0.00%	10,727,261
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958) 4 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	17,550.0	2.25 0.23%	1.99 1.99 0.21%	2.17 2.45 0.25%	2.45 2.05 0.20%	16,585,844
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/1098) 6 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	28,260.00 0.62%	26,400.00 27,000.00 0.69%	29,816.67 34,500.00 0.81%	34,500.00 30,000.00 0.66%	3,915,515
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1098) 4 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	39,488.00 0.23%	35,000.00 35,000.00 0.21%	38,000.00 43,000.00 0.25%	43,000.00 36,000.00 0.20%	16,585,844
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312) 6 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	14,130.0	2.00 0.62%	1.87 1.91 0.69%	2.11 2.44 0.81%	2.44 2.12 0.66%	3,915,515

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 134 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 10	52765 Ninilchik Village Bridge Replacement (41877) 5 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	14,330.0	2.50 1.55%	1.26 1.98 1.29%	2.18 1.74 1.11%	3.50 1.26 0.77%	2,199,212
2013 06	Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153) 7 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	12,102.0	2.00 1.03%	2.07 3.31 1.72%	2.83 2.48 1.21%	3.72 2.07 0.99%	2,330,539
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954) 2 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	70,060.0	1.69 1.01%	1.98 2.02 1.32%	2.00 0.00 0.00%	2.02 0.00 0.00%	10,727,261
2014 11	Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement (43237/68092/1098) 3 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	3,700.00 0.57%	3,500.00 8,030.00 1.55%	10,510.00 3,500.00 0.57%	20,000.00 20,000.00 3.22%	517,494
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228) 6 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	115,880.0	2.00 1.05%	1.73 1.73 0.97%	2.24 2.70 1.51%	2.70 2.37 1.32%	20,669,482
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037) 3 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	170,020.0	2.00 1.50%	1.47 2.21 1.49%	1.71 1.47 0.91%	2.21 1.47 0.84%	25,154,532
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058) 2 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	350,775.0	2.00 1.88%	1.28 1.28 1.22%	1.35 1.43 1.34%	1.43 0.00 0.00%	36,856,108
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365) 7 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	76,800.0	2.00 1.50%	1.89 3.39 2.22%	2.78 2.60 1.61%	3.39 1.89 1.14%	11,699,696
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/1098) 3 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	33,400.00 1.18%	40,000.00 140,300.00 4.79%	74,433.33 43,000.00 1.46%	140,300.00 40,000.00 1.19%	2,927,828
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/1093) 6 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	231,800.00 1.05%	200,000.00 200,000.00 0.97%	260,000.00 313,000.00 1.51%	313,000.00 275,000.00 1.32%	20,669,482

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 134 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1098) 2 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	702,000.00 1.88%	450,000.00 450,000.00 1.22%	475,000.00 500,000.00 1.34%	500,000.00 0.00 0.00%	36,856,108
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/1098) 7 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	153,600.00 1.50%	145,000.00 260,000.00 2.22%	213,285.71 200,000.00 1.61%	260,000.00 145,000.00 1.14%	11,699,696
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/1098) 7 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	75,550.00 1.10%	70,000.00 75,000.00 1.17%	98,615.57 100,000.00 1.36%	151,650.00 95,000.00 1.25%	6,419,604
2016 07	Ktn - Trollers Creek Bridge #0864 Replacement (45314/Z694200000/1098) 7 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	32,700.00 2.58%	25,000.00 25,000.00 1.61%	43,571.43 35,000.00 1.80%	75,000.00 55,000.00 2.73%	1,549,850
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1098) 3 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	340,040.00 1.50%	249,199.20 375,000.00 1.49%	291,399.73 249,199.20 0.91%	375,000.00 250,000.00 0.84%	25,154,532
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/1098) 4 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	241,000.00 1.59%	220,000.00 260,000.00 1.33%	296,525.00 220,000.00 1.09%	466,100.00 466,100.00 2.13%	19,515,005
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//1098) 6 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	233,719.00 2.08%	160,000.00 215,000.00 2.17%	277,770.83 189,000.00 1.86%	575,000.00 216,000.00 1.94%	9,911,534
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1098) 4 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	320,596.00 0.45%	155,000.00 275,000.00 0.53%	236,965.65 250,000.00 0.48%	275,000.00 155,000.00 0.21%	51,418,510

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 134 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/1098) 4 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	2,725.00 0.04%	6,000.00 6,000.00 0.09%	18,000.00 6,000.00 0.09%	50,000.00 10,000.00 0.13%	6,906,885
2017 05	Keku Road (42702/Z695390000/0) 3 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	2,625.00 0.05%	2,000.00 2,000.00 0.04%	19,166.67 51,000.00 0.69%	51,000.00 0.00 0.00%	4,654,967
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081) 4 Bids Tendered	503(1) Reinforcing Steel	Lump Sum (Alt)	1.0	320,596.00 0.45%	155,000.00 275,000.00 0.53%	236,965.65 250,000.00 0.48%	275,000.00 155,000.00 0.21%	51,418,510
2018 01	Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/7319) 6 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	60,833.00 0.95%	74,000.00 74,000.00 1.05%	127,926.67 161,000.00 2.15%	173,375.00 99,185.00 1.25%	7,065,003
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/0) 1 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	2,590.00 0.03%	35,000.00 35,000.00 0.36%	35,000.00 0.00 0.00%	35,000.00 0.00 0.00%	9,681,105
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1098) 6 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	20,060.00 0.23%	20,000.00 28,000.00 0.32%	28,398.56 25,000.00 0.25%	40,000.00 30,000.00 0.26%	8,683,260
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302) 8 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	28,505.0	2.25 0.94%	2.10 2.84 1.40%	2.67 2.36 1.02%	3.16 2.28 0.96%	5,769,321
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612) 4 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	120,500.0	2.00 1.59%	1.83 2.16 1.33%	2.46 1.83 1.09%	3.87 3.87 2.13%	19,515,005

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 134 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP	503(1) Reinforcing Steel	Pound (Alt)	11,631.0	2.00 0.04%	1.72 2.58 0.06%	9.24 1.72 0.03%	30.09 2.58 0.05%	53,907,758
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to Sterling; Sterling Highway Kenai NWR Visitor Enhancements (47023/54990, 58431, 58533/1098) 4 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	23,300.00 0.04%	20,000.00 30,000.00 0.06%	107,500.00 20,000.00 0.03%	350,000.00 30,000.00 0.05%	53,907,758
2013 10	Selawik Utility Crossing Repair (41058) 4 Bids Tendered	503(1) Reinforcing Steel	LB (Alt)	3,412.0	2.25 0.85%	4.40 5.28 2.92%	5.20 4.40 1.91%	5.86 5.86 2.47%	616,937
2013 10	Selawik Utility Crossing Repair (41058/62656/1098) 4 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	7,677.00 0.85%	15,000.00 18,000.00 2.92%	17,750.00 15,000.00 1.91%	20,000.00 20,000.00 2.47%	616,937
2013 10	Richardson Highway M P 345 Moose Creek R R Overpass (17152/66566/1098) 8 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	131,200.00 1.16%	72,000.00 100,000.00 0.96%	91,562.50 90,000.00 0.82%	102,000.00 72,000.00 0.61%	10,388,566
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/1098) 8 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	64,136.00 0.94%	60,000.00 81,000.00 1.40%	76,193.25 67,330.00 1.02%	90,000.00 65,000.00 0.96%	5,769,321

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 134 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350) 7 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	37,775.0	2.00 1.10%	1.85 1.99 1.17%	2.61 2.65 1.36%	4.01 2.51 1.25%	6,419,604
2013 02	Nordale Road Rehabilitation (39751) 3 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	412.0	1.90 0.02%	5.10 14.56 0.14%	8.98 5.10 0.05%	14.56 7.28 0.06%	4,442,893
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488) 4 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	1,090.0	2.50 0.04%	5.50 5.50 0.09%	16.51 5.50 0.09%	45.87 9.17 0.13%	6,906,885
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549) 8 Bids Tendered	503(1) Reinforcing Steel	Pound (Alt)	28,505.0	2.25 0.94%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	327,000
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/1098) 8 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	64,136.00 0.94%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	327,000
2017 03	Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 (45176/62704/7319) 6 Bids Tendered	503(1) Reinforcing Steel	Lump Sum	1	28,500.00 0.61%	40,000.00 40,000.00 0.82%	66,645.33 80,000.00 1.53%	80,700.00 80,000.00 1.38%	4,903,523
2011 12	Illinois Street Reconstruction (33274) 4 Bids Tendered	503(1) REINFORCING STEEL	Pound (Alt)	51,702.0	2.00 0.46%	1.74 1.93 0.46%	1.82 1.86 0.43%	1.93 1.76 0.41%	21,965,863
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7319) 2 Bids Tendered	503(1) REINFORCING STEEL	LUMP SUM	1	64,500.00 0.09%	55,000.00 55,000.00 0.10%	277,500.00 500,000.00 0.84%	500,000.00 0.00 0.00%	55,969,371
2011 12	Illinois Street Reconstruction (33274/63102/1098) 4 Bids Tendered	503(1) REINFORCING STEEL	LUMP SUM	1	103,404.00 0.46%	90,000.00 100,000.00 0.46%	94,250.00 96,000.00 0.43%	100,000.00 91,000.00 0.41%	21,965,863
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1098) 3 Bids Tendered	503(1) REINFORCING STEEL	Pound	153,400	2.50 1.93%	2.50 2.50 1.72%	2.58 2.75 1.62%	2.75 2.50 1.34%	22,300,050
2014 05	Road to Tanana-Stage 1 (42658/61759/1098) 5 Bids Tendered	503(1).NTP2 Reinforcing Steel	Lump Sum	1	18,614.80 0.15%	32,000.00 32,000.00 0.30%	51,319.80 50,000.00 0.43%	68,599.00 68,599.00 0.45%	10,650,925

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 134 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 04	Kotzebue Roads - Shore Avenue (20872) 9 Bids Tendered	503(2) Epoxy Coated Reinforcing Steel	Pound (Alt)	80,000.0	12.13 2.79%	0.25 0.81 0.20%	1.22 0.50 0.11%	2.56 1.25 0.27%	33,010,932
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1098) 9 Bids Tendered	503(2) Epoxy Coated Reinforcing Steel	Lump Sum	1	970,000.00 2.79%	20,000.00 65,000.00 0.20%	97,444.44 40,000.00 0.11%	205,000.00 100,000.00 0.27%	33,010,932
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/1093) 6 Bids Tendered	503(2) Epoxy Coated Reinforcing Steel	Lump Sum	1	134,900.00 0.61%	139,000.00 200,000.00 0.97%	162,333.33 195,000.00 0.94%	200,000.00 150,000.00 0.72%	20,669,482
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228) 6 Bids Tendered	503(2) Epoxy Coated Reinforcing Steel	Pound (Alt)	59,940.0	2.25 0.61%	2.32 3.34 0.97%	2.71 3.25 0.94%	3.34 2.50 0.72%	20,669,482
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/1485) 2 Bids Tendered	503(2) Epoxy-Coated reinforcing Steel	Lump Sum	1	103,700.00 0.51%	120,000.00 120,000.00 0.72%	130,500.00 141,000.00 0.79%	141,000.00 0.00 0.00%	16,614,244
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1485) 4 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	40,525.00 0.24%	35,000.00 35,000.00 0.21%	39,250.00 48,000.00 0.28%	48,000.00 36,000.00 0.20%	16,585,844
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958) 4 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Pound (Alt)	16,210.0	2.50 0.24%	2.16 2.16 0.21%	2.42 2.96 0.28%	2.96 2.22 0.20%	16,585,844
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951) 7 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Pound (Alt)	3,390.0	4.91 0.26%	2.36 4.13 0.35%	5.73 2.36 0.16%	9.00 2.51 0.17%	3,964,939
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951/63571/1485) 7 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	16,650.00 0.26%	8,000.00 14,000.00 0.35%	19,430.00 8,000.00 0.16%	30,510.00 8,500.00 0.17%	3,964,939

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 134 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1485) 8 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	146,408.00 0.48%	100,000.00 121,000.00 0.39%	164,875.00 400,000.00 1.24%	400,000.00 200,000.00 0.62%	30,650,414
2012 11	Sawmill Creek Road Upgrade (37924/68216/1485) 3 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	2,050.00 0.02%	4,500.00 20,000.00 0.17%	10,466.67 4,500.00 0.04%	20,000.00 6,900.00 0.05%	11,789,167
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312) 6 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Pound (Alt)	19,090.0	2.25 0.94%	2.10 2.20 1.07%	2.27 2.62 1.17%	2.62 2.10 0.89%	3,915,515
2013 02	Nordale Road Rehabilitation (39751/62166/1485) 3 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	3,253.35 0.07%	8,000.00 8,000.00 0.18%	10,750.00 9,250.00 0.21%	15,000.00 15,000.00 0.32%	4,442,893
2013 02	Nordale Road Rehabilitation (39751) 3 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Pound (Alt)	1,587.0	2.05 0.07%	5.04 5.04 0.18%	6.77 5.83 0.21%	9.45 9.45 0.32%	4,442,893
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157/63905/1485) 4 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	22,338.00 0.38%	21,000.00 63,871.00 0.82%	38,112.75 32,580.00 0.38%	63,871.00 21,000.00 0.22%	7,766,987
2013 10	52765 Ninilchik Village Bridge Replacement (41877/52765/1485) 5 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	44,321.00 1.91%	27,000.00 34,936.00 1.59%	38,050.20 30,000.00 1.34%	63,315.00 27,000.00 1.15%	2,199,212
2012 11	Sawmill Creek Road Upgrade (37924) 3 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Pound (Alt)	322.0	6.37 0.02%	13.98 62.11 0.17%	32.51 13.98 0.04%	62.11 21.43 0.05%	11,789,167
2013 06	Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/1485) 7 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	4,601.00 0.20%	7,500.00 10,000.00 0.43%	13,214.29 12,000.00 0.48%	25,000.00 7,500.00 0.30%	2,330,539
2013 11	Blowback Creek Bridge Replacement (41512/62616/1485) 5 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	6,931.00 0.41%	12,000.00 20,000.00 0.89%	19,400.00 28,000.00 1.22%	28,000.00 12,000.00 0.48%	2,251,300
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/1485) 6 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	42,953.00 0.94%	40,000.00 42,000.00 1.07%	43,333.33 50,000.00 1.17%	50,000.00 40,000.00 0.89%	3,915,515
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037) 3 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Pound (Alt)	71,340.0	2.25 0.71%	1.54 2.10 0.60%	1.87 1.54 0.40%	2.10 1.96 0.47%	25,154,532

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 134 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365) 7 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Pound (Alt)	26,835.0	2.25 0.59%	2.09 5.96 1.37%	4.23 2.42 0.52%	5.96 2.09 0.44%	11,699,696
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917) 9 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Pound (Alt)	19,445.0	2.50 0.38%	1.39 1.90 0.38%	2.24 2.57 0.50%	3.09 1.69 0.33%	9,722,159
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/1485) 3 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	1,868.00 0.07%	2,200.00 3,795.00 0.13%	3,331.67 2,200.00 0.07%	4,000.00 4,000.00 0.12%	2,927,828
2011 10	Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/1485) 3 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	83,050.00 0.93%	40,000.00 60,000.00 0.77%	61,333.33 84,000.00 0.97%	84,000.00 40,000.00 0.46%	7,842,000
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/1485) 7 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	60,379.00 0.59%	56,000.00 160,000.00 1.37%	113,428.57 65,000.00 0.52%	160,000.00 56,000.00 0.44%	11,699,696
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1485) 3 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	160,515.00 0.71%	110,122.20 150,000.00 0.60%	133,374.07 110,122.20 0.40%	150,000.00 140,000.00 0.47%	25,154,532
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1485) 2 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	570,000.00 1.53%	400,000.00 400,000.00 1.09%	450,000.00 500,000.00 1.34%	500,000.00 0.00 0.00%	36,856,108
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058) 2 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Pound (Alt)	253,275.0	2.25 1.53%	1.58 1.58 1.09%	1.78 1.97 1.34%	1.97 0.00 0.00%	36,856,108

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 134 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1485) 4 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	258,930.00 0.55%	225,000.00 225,000.00 0.57%	245,087.50 250,000.00 0.61%	271,350.00 234,000.00 0.53%	39,452,755
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954) 2 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Pound (Alt)	31,855.0	2.21 0.60%	2.18 2.20 0.65%	2.19 0.00 0.00%	2.20 0.00 0.00%	10,727,261
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1485) 2 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	70,399.55 0.60%	69,500.00 70,038.72 0.65%	69,769.36 0.00 0.00%	70,038.72 0.00 0.00%	10,727,261
2011 05	Marshall Airport Access Road Bridge Replacement (33095) 6 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Pound (Alt)	3,400.0	1.87 0.17%	1.47 3.53 0.29%	2.89 5.42 0.40%	5.42 1.76 0.13%	4,140,477
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/1485) 4 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	414,375.00 1.55%	280,000.00 450,000.00 1.56%	335,000.00 280,000.00 0.95%	450,000.00 300,000.00 1.01%	28,866,904
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/1485) 9 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	48,613.00 0.38%	27,000.00 37,000.00 0.38%	43,594.44 50,000.00 0.50%	60,000.00 32,900.00 0.33%	9,722,159
2011 05	Marshall Airport Access Road Bridge Replacement (33095/62219/1485) 6 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	6,370.00 0.17%	5,000.00 12,000.00 0.29%	9,822.50 18,435.00 0.40%	18,435.00 6,000.00 0.13%	4,140,477
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1485) 6 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	148,600.00 0.75%	100,000.00 105,000.00 0.59%	152,583.33 125,000.00 0.69%	231,000.00 100,000.00 0.50%	17,817,902
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/1485) 7 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	55,631.00 0.81%	50,000.00 60,000.00 0.93%	81,806.86 80,000.00 1.09%	172,250.00 70,000.00 0.92%	6,419,604
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157) 4 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Pound (Alt)	9,928.0	2.25 0.38%	2.12 6.43 0.82%	3.84 3.28 0.38%	6.43 2.12 0.22%	7,766,987

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 134 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350) 7 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Pound (Alt)	24,725.0	2.25 0.81%	2.02 2.43 0.93%	3.31 3.24 1.09%	6.97 2.83 0.92%	6,419,604
2013 10	52765 Ninilchik Village Bridge Replacement (41877) 5 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Pound (Alt)	14,070.0	3.15 1.91%	1.92 2.48 1.59%	2.70 2.13 1.34%	4.50 1.92 1.15%	2,199,212
2013 06	Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153) 7 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Pound (Alt)	2,045.0	2.25 0.20%	3.67 4.89 0.43%	6.46 5.87 0.48%	12.22 3.67 0.30%	2,330,539
2013 10	Richardson Highway M P 345 Moose Creek R R Overpass (17152/66566/1485) 8 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	92,600.00 0.82%	80,000.00 115,000.00 1.11%	106,000.00 104,000.00 0.95%	115,000.00 104,000.00 0.89%	10,388,566
2017 03	Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 (45176/62704/7320) 6 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	9,179.50 0.20%	15,000.00 15,000.00 0.31%	27,183.83 28,000.00 0.53%	34,283.00 30,000.00 0.52%	4,903,523
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044) 9 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Pound (Alt)	19,510.0	2.50 1.23%	1.75 5.13 2.44%	3.73 5.10 2.34%	5.13 5.13 2.26%	4,094,773
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473) 3 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	lbs (Alt)	54,800.0	2.50 3.40%	1.77 1.82 2.39%	1.90 2.10 2.37%	2.10 1.77 1.84%	4,191,814
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302) 8 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Pound (Alt)	18,545.0	2.75 0.75%	2.43 3.42 1.10%	3.00 2.87 0.81%	3.67 2.43 0.66%	5,769,321
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/1485) 8 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	50,999.00 0.75%	45,000.00 63,500.00 1.10%	55,611.63 53,230.00 0.81%	68,000.00 45,000.00 0.66%	5,769,321
2018 01	Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/1485) 6 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	3,458.00 0.05%	7,000.00 8,200.00 0.12%	13,767.00 7,000.00 0.09%	24,955.00 12,447.00 0.16%	7,065,003
2012 05	Nome Snake River Bridge Replacement (19492/76745/1485) 5 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	37,600.00 0.41%	40,000.00 40,000.00 0.47%	56,300.00 78,500.00 0.90%	78,500.00 43,000.00 0.48%	8,584,329

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 134 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1485) 4 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	182,982.00 0.26%	100,000.00 175,000.00 0.34%	143,661.45 100,000.00 0.19%	175,000.00 155,000.00 0.21%	51,418,510
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/1485) 7 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	72,298.00 1.19%	31,000.00 41,700.00 0.78%	48,600.00 52,300.00 0.95%	60,000.00 60,000.00 1.06%	5,363,762
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081) 4 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum (Alt)	1.0	182,982.00 0.26%	100,000.00 175,000.00 0.34%	143,661.45 100,000.00 0.19%	175,000.00 155,000.00 0.21%	51,418,510
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226/61912/1485) 9 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	9,905.50 0.29%	10,000.00 10,000.00 0.28%	28,230.44 17,000.00 0.46%	120,000.00 16,900.00 0.45%	3,617,128
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549) 8 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Pound (Alt)	18,545.0	2.75 0.75%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	327,000
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032) 7 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Pound (Alt)	26,290.0	2.75 1.19%	1.18 1.59 0.78%	1.85 1.99 0.95%	2.28 2.28 1.06%	5,363,762
2018 08	Ktn - Airport Creek Bridge (USFS) (47167/68226/1485) 6 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	9,782.00 0.45%	6,300.00 7,000.00 0.37%	12,175.00 6,300.00 0.34%	20,000.00 7,250.00 0.32%	1,878,256
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/1485) 6 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	60,995.00 0.83%	45,000.00 45,000.00 0.63%	94,568.50 80,000.00 0.92%	250,000.00 250,000.00 2.85%	7,125,000
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226) 9 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Pound (Alt)	3,602.0	2.75 0.29%	2.78 2.78 0.28%	7.84 4.72 0.46%	33.31 4.69 0.45%	3,617,128
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/1485) 9 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	48,775.00 1.23%	34,047.00 100,000.00 2.44%	72,704.67 99,500.00 2.34%	100,000.00 100,000.00 2.26%	4,094,773

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 134 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1485) 5 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	189,600.00 0.48%	75,000.00 142,745.45 0.35%	125,549.09 150,000.00 0.36%	150,000.00 125,000.00 0.29%	40,745,592
2009 12	Dalton Highway Culverts, M P 260-321 (25514/62622/1485) 9 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	13,843.46 0.06%	2,500.00 8,130.00 0.05%	16,170.00 10,000.00 0.05%	50,000.00 20,400.00 0.09%	17,738,224
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1485) 3 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	144,502.00 0.73%	100,000.00 100,130.50 0.52%	103,376.83 110,000.00 0.55%	110,000.00 100,000.00 0.48%	19,292,860
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808) 5 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Pound (Alt)	111,257.0	2.37 0.56%	1.35 2.43 0.64%	1.88 1.35 0.34%	2.43 1.80 0.44%	42,094,598
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/1485) 3 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	137,000.00 3.40%	97,000.00 100,000.00 2.39%	104,000.00 115,000.00 2.37%	115,000.00 97,000.00 1.84%	4,191,814
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1485) 3 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	105,900.00 0.62%	65,000.00 100,000.00 0.74%	83,067.50 84,202.50 0.61%	100,000.00 65,000.00 0.46%	13,486,059
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612) 4 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Pound (Alt)	161,930.0	2.25 2.41%	1.79 2.47 2.05%	2.41 1.79 1.44%	2.89 2.89 2.14%	19,515,005
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/1485) 9 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	35,435.00 0.16%	35,107.00 40,000.00 0.19%	53,678.56 53,000.00 0.26%	74,000.00 50,000.00 0.22%	20,669,751
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/1485) 4 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	364,343.00 2.41%	290,000.00 400,000.00 2.05%	389,657.50 290,000.00 1.44%	468,630.00 468,630.00 2.14%	19,515,005
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/1485) 8 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	50,999.00 0.75%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	327,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 134 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	54,600.00 0.09%	30,000.00 50,000.00 0.09%	53,750.00 30,000.00 0.05%	75,000.00 60,000.00 0.10%	53,907,758
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1485) 5 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	76,271.00 1.20%	30,000.00 50,000.00 0.77%	55,200.00 51,000.00 0.73%	100,000.00 45,000.00 0.60%	6,488,641
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1485) 5 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	263,300.00 0.56%	150,000.00 270,000.00 0.64%	209,599.98 150,000.00 0.34%	270,000.00 200,000.00 0.44%	42,094,598
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1485) 6 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	6,636.00 0.07%	10,000.00 10,000.00 0.12%	14,502.46 10,000.00 0.10%	27,014.76 10,000.00 0.09%	8,683,260
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1485) 5 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	61,999.00 0.82%	29,700.00 29,700.00 0.44%	51,400.00 50,000.00 0.64%	66,000.00 46,000.00 0.46%	6,703,504
2016 07	Ktn - Trollers Creek Bridge #0864 Replacement (45314/Z694200000/1485) 7 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	7,900.00 0.62%	4,500.00 5,000.00 0.32%	11,428.57 6,500.00 0.33%	35,000.00 4,500.00 0.22%	1,549,850
2017 03	Steese Expressway to Front Street Bicycle/Pedestrian Path (45878/62836/1485) 4 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	6,000.00 0.66%	5,000.00 6,000.00 0.70%	5,707.50 5,000.00 0.54%	6,000.00 6,000.00 0.60%	858,231
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1485) 5 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Lump Sum	1	39,000.00 0.22%	20,000.00 27,000.00 0.21%	27,000.00 36,000.00 0.25%	36,000.00 20,000.00 0.14%	12,682,497

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 134 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to Sterling; Sterling Highway Kenai NWR Visitor Enhancements (47023) 4 Bids Tendered	503(2) Epoxy-Coated Reinforcing Steel	Pound (Alt)	19,682.0	2.77 0.09%	1.52 2.54 0.09%	2.73 1.52 0.05%	3.81 3.05 0.10%	53,907,758
2011 12	Illinois Street Reconstruction (33274/63102/1485) 4 Bids Tendered	503(2) EPOXY-COATED REINFORCING STEEL	LUMP SUM	1	191,925.00 0.85%	125,000.00 135,000.00 0.61%	141,500.00 131,000.00 0.59%	175,000.00 175,000.00 0.78%	21,965,863
2011 12	Illinois Street Reconstruction (33274) 4 Bids Tendered	503(2) EPOXY-COATED REINFORCING STEEL	Pound (Alt)	76,770.0	2.50 0.85%	1.63 1.76 0.61%	1.84 1.71 0.59%	2.28 2.28 0.78%	21,965,863
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7320) 2 Bids Tendered	503(2) EPOXY-COATED REINFORCING STEEL	LUMP SUM	1	155,600.00 0.22%	145,000.00 145,000.00 0.26%	322,500.00 500,000.00 0.84%	500,000.00 0.00 0.00%	55,969,371
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1485) 3 Bids Tendered	503(2) EPOXY-COATED REINFORCING STEEL	Pound	53,400	3.60 0.97%	2.75 3.75 0.90%	3.28 3.35 0.69%	3.75 2.75 0.51%	22,300,050
2014 05	Road to Tanana-Stage 1 (42658/61759/1485) 5 Bids Tendered	503(2).NTP2 Epoxy-Coated Reinforcing Steel	Lump Sum	1	6,931.30 0.06%	15,000.00 15,000.00 0.14%	21,088.00 20,000.00 0.17%	27,440.00 27,440.00 0.18%	10,650,925
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1485) 4 Bids Tendered	503(2)-A Epoxy-Coated Reinforcing Steel	Lump Sum	1	7,920.00 0.03%	7,500.00 7,500.00 0.03%	23,750.00 7,500.00 0.03%	60,000.00 20,000.00 0.07%	24,869,247

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 134 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044) 4 Bids Tendered	503(2)-A Epoxy-Coated Reinforcing Steel	Pound (Alt)	3,168.0	2.50 0.03%	2.37 2.37 0.03%	7.50 2.37 0.03%	18.94 6.31 0.07%	24,869,247
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/0) 2 Bids Tendered	503(3) Drill and Bond Dowells	Each	152	100.00 0.08%	310.00 310.00 0.28%	336.25 362.50 0.31%	362.50 0.00 0.00%	16,614,244
2013 02	Nordale Road Rehabilitation (39751/62166/1485) 3 Bids Tendered	503(3) Drill and Bond Dowels	Each	68	35.00 0.05%	55.00 70.00 0.11%	63.00 55.00 0.08%	70.00 64.00 0.09%	4,442,893
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/0) 1 Bids Tendered	503(3) Drill and Bond Dowels	Each	72	150.00 0.13%	126.00 126.00 0.09%	126.00 0.00 0.00%	126.00 0.00 0.00%	9,681,105
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/1485) 4 Bids Tendered	503(3) Drill and Bond Dowels	Each	3,872	80.00 1.16%	43.00 50.00 0.67%	47.00 43.00 0.56%	50.00 45.00 0.59%	28,866,904
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/0) 3 Bids Tendered	503(3) Drill and Bond Dowels	Each	64	55.00 0.12%	175.00 288.00 0.63%	237.67 250.00 0.54%	288.00 175.00 0.33%	2,927,828
2017 05	Douglas Sidewalk Extension - Gastineau School To Lawson Creek Rd./Crow Hill Dr. (47019/SRMBS00024/2501000002/7320) 3 Bids Tendered	503(3) Drill and Bond Dowels	Each	197	40.00 1.77%	9.00 11.00 0.52%	10.67 9.00 0.41%	12.00 12.00 0.51%	414,118
2015 10	Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7322) 2 Bids Tendered	503(3) Reinforcing Steel	Pound	3,250	5.54 0.40%	4.00 6.00 0.56%	5.00 4.00 0.36%	6.00 0.00 0.00%	3,491,195

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 134 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//0) 4 Bids Tendered	503(3)-A Drill and Bond Dowels	Each	390	50.00 0.07%	90.00 90.00 0.14%	226.25 90.00 0.13%	600.00 125.00 0.16%	24,869,247
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//7148) 4 Bids Tendered	503(5) Spray Galvanize Repair Reinforcing Steel	Linear Feet	120	100.00 0.02%	100.00 500.00 0.12%	401.79 100.00 0.02%	750.00 750.00 0.12%	51,418,510
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//7148) 4 Bids Tendered	503(5)-A Corrosion-Resistant Reinforcing Steel (Low Carbon Chromium)	Lump Sum	1	249,388.00 0.95%	180,000.00 350,000.00 1.41%	292,500.00 340,000.00 1.24%	350,000.00 300,000.00 1.00%	24,869,247
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044) 4 Bids Tendered	503(5)-A Corrosion-Resistant Reinforcing Steel (Low Carbon Chromium)	Pound (Alt)	99,755.0	2.50 0.95%	1.80 3.51 1.41%	2.93 3.41 1.24%	3.51 3.01 1.00%	24,869,247