Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1073) 8 Bids Tendered	202(13) Removal of Existing Bridge #505	Lump Sum	1	2,500,000.00 8.16%	500,000.00 670,000.00 2.19%	1,161,250.00 1,600,000.00 4.97%	2,250,000.00 500,000.00 1.54%	30,650,414
2015 02	Auke Bay Ferry Terminal Improvements (43412/67463/1487) 3 Bids Tendered	505 (1) 20" x 1/2" WALL PIPE PILE, FURNISHED	LINEAR FOOT	139	135.00 2.09%	107.00 107.00 0.98%	126.67 140.00 1.27%	140.00 133.00 1.19%	1,516,735
2014 12	Homer Ferry Terminal Improvements (43414/68223/7323) 3 Bids Tendered	505 (1) 24" DIA X 1/2" WALL GALV. PIPE PILE, FURNISHED	Linear Foot	808.5	132.00 3.99%	120.00 150.00 4.98%	135.00 135.00 4.04%	150.00 120.00 3.16%	2,434,115
2014 12	Kake Ferry Terminal Improvements (43446/68238/0) 3 Bids Tendered	505 (1) 30" x 1/2" WALL PIPE PILE, FURNISHED	LINEAR FOOT	173	180.00 1.04%	200.00 200.00 1.07%	240.00 250.00 1.24%	270.00 270.00 1.14%	3,224,740
2014 07	IFA Hollis/clark Bay Ferry Terminal Improvements (41619/67449/0) 3 Bids Tendered	505 (1) 30" x 1/2" WALL PIPE PILE, FURNISHED	LINEAR FOOT	1,910	200.00 6.06%	145.00 180.00 4.97%	160.00 155.00 3.64%	180.00 145.00 3.38%	6,921,230
2015 02	Auke Bay Ferry Terminal Improvements (43412/67463/1488) 3 Bids Tendered	505 (2) 20" x 1/2" WALL PIPE PILE, DRIVEN	EACH	2	6,000.00 1.33%	8,500.00 16,700.00 2.20%	12,296.67 8,500.00 1.11%	16,700.00 11,690.00 1.51%	1,516,735
2014 12	Homer Ferry Terminal Improvements (43414/68223/7326) 3 Bids Tendered	505 (2) 24" DIA X 1/2" WALL GALV. PIPE PILE, INSTALLED	Each	9	25,700.00 8.66%	2,500.00 2,500.00 0.92%	8,833.33 16,000.00 5.33%	16,000.00 8,000.00 2.35%	2,434,115
2014 07	IFA Hollis/clark Bay Ferry Terminal Improvements (41619/67449/0) 3 Bids Tendered	505 (2) 30" x 1/2" WALL PIPE PILE, DRIVEN	EACH	18	10,000.00 2.86%	7,820.00 8,000.00 2.08%	10,273.33 7,820.00 1.73%	15,000.00 15,000.00 3.29%	6,921,230
2014 12	Kake Ferry Terminal Improvements (43446/68238/0) 3 Bids Tendered	505 (2) 30" x 1/2" WALL PIPE PILE, DRIVEN	EACH	2	10,000.00 0.66%	5,000.00 5,000.00 0.31%	11,433.33 10,000.00 0.57%	19,300.00 19,300.00 0.94%	3,224,740
2014 12	Kake Ferry Terminal Improvements (43446/68238/0) 3 Bids Tendered	505 (3) 18" x 1/2" WALL PIPE PILE, FURNISHED	LINEAR FOOT	369	120.00 1.47%	110.00 110.00 1.26%	118.33 125.00 1.32%	125.00 120.00 1.08%	3,224,740
2014 12	Homer Ferry Terminal Improvements (43414/68223/7327) 3 Bids Tendered	505 (3) 24" DIA X 5/8" WALL GALV. PIPE PILE, FURNISHED	Linear Foot	462	145.00 2.51%	160.00 220.00 4.18%	183.33 170.00 2.91%	220.00 160.00 2.41%	2,434,115
2014 07	IFA Hollis/clark Bay Ferry Terminal Improvements (41619/67449/0) 3 Bids Tendered	505 (3) 24" x 1/2" WALL PIPE PILE, FURNISHED	LINEAR FOOT	274	150.00 0.65%	115.00 160.00 0.63%	132.33 122.00 0.41%	160.00 115.00 0.38%	6,921,230

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 02	Auke Bay Ferry Terminal Improvements (43412/67463/1489) 3 Bids Tendered	505 (3) 30" x 3/4" WALL PIPE PILE, FURNISHED	LINEAR FOOT	1,176	175.00 22.89%	207.00 207.00 16.05%	252.33 280.00 21.47%	280.00 270.00 20.48%	1,516,735
2014 12	Kake Ferry Terminal Improvements (43446/68238/0) 3 Bids Tendered	505 (4) 18" x 1/2" WALL PIPE PILE, DRIVEN	EACH	4	7,500.00 1.00%	4,000.00 4,000.00 0.50%	6,966.67 10,000.00 1.15%	10,000.00 6,900.00 0.67%	3,224,740
2014 12	Homer Ferry Terminal Improvements (43414/68223/7328) 3 Bids Tendered	505 (4) 24" DIA X 5/8" WALL FENDER PIPE PILE, INSTALLED	Each	4	25,700.00 3.85%	4,800.00 4,800.00 0.79%	10,266.67 18,000.00 2.67%	18,000.00 8,000.00 1.04%	2,434,115
2014 07	IFA Hollis/clark Bay Ferry Terminal Improvements (41619/67449/0) 3 Bids Tendered	505 (4) 24" x 1/2" WALL PIPE PILE, DRIVEN	EACH	3	10,000.00 0.48%	7,500.00 7,500.00 0.33%	10,363.33 8,590.00 0.32%	15,000.00 15,000.00 0.55%	6,921,230
2015 02	Auke Bay Ferry Terminal Improvements (43412/67463/1490) 3 Bids Tendered	505 (4) 30" x 3/4" WALL PIPE PILE, DRIVEN	EACH	6	10,000.00 6.67%	10,200.00 10,200.00 4.03%	20,380.00 24,000.00 9.39%	26,940.00 26,940.00 10.43%	1,516,735
2015 02	Auke Bay Ferry Terminal Improvements (43412/67463/1100) 3 Bids Tendered	505 (5) 150 LB PILE ANODE	EACH	62	1,200.00 8.28%	811.00 990.00 4.05%	900.33 900.00 3.64%	990.00 811.00 3.24%	1,516,735
2015 02	Auke Bay Ferry Terminal Improvements (43412/67463/1100) 3 Bids Tendered	505 (5) 150 LB PILE ANODE	EACH	15	1,200.00 2.00%	1,223.00 1,630.00 1.61%	1,451.00 1,500.00 1.47%	1,630.00 1,223.00 1.18%	1,516,735
2014 12	Kake Ferry Terminal Improvements (43446/68238/0) 3 Bids Tendered	505 (5) 150 LB PILE ANODE	EACH	8	1,500.00 0.40%	2,500.00 3,000.00 0.74%	3,233.33 2,500.00 0.57%	4,200.00 4,200.00 0.82%	3,224,740
2014 07	IFA Hollis/clark Bay Ferry Terminal Improvements (41619/67449/0) 3 Bids Tendered	505 (5) 18" x 1/2" WALL PIPE PILE, FURNISHED	LINEAR FOOT	442	100.00 0.70%	90.00 120.00 0.77%	103.00 99.00 0.54%	120.00 90.00 0.48%	6,921,230
2014 12	Homer Ferry Terminal Improvements (43414/68223/7329) 3 Bids Tendered	505 (5) FURNISH AND INSTALL 200 LB ANODE	Each	53	1,200.00 2.38%	1,000.00 1,500.00 3.27%	1,333.33 1,500.00 2.95%	1,500.00 1,000.00 1.73%	2,434,115
2014 07	IFA Hollis/clark Bay Ferry Terminal Improvements (41619/67449/0) 3 Bids Tendered	505 (6) 18" x 1/2" WALL PIPE PILE, DRIVEN	EACH	4	7,500.00 0.48%	7,500.00 7,500.00 0.43%	8,696.67 8,590.00 0.42%	10,000.00 10,000.00 0.49%	6,921,230
2014 07	IFA Hollis/clark Bay Ferry Terminal Improvements (41619/67449/0) 3 Bids Tendered	505 (7) 150 LB PILE ANODE	EACH	31	1,250.00 0.62%	1,070.00 1,500.00 0.67%	1,423.33 1,070.00 0.41%	1,700.00 1,700.00 0.64%	6,921,230

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 03	Gustavus Causeway Replacement (19772/67599/1100) 3 Bids Tendered	505(01) 36 Inch Piles Furnished	Linear Foot	140	350.00 0.27%	170.00 400.00 0.33%	263.33 170.00 0.13%	400.00 220.00 0.17%	16,952,310
2009 03	Gustavus Causeway Replacement (19772/67599/1100) 3 Bids Tendered	505(01A) 36 Inch Piles, Furnished	Linear Foot	140	350.00 0.27%	165.00 350.00 0.29%	245.00 165.00 0.13%	350.00 220.00 0.17%	16,952,310
2009 03	Gustavus Causeway Replacement (19772/67599/1101) 3 Bids Tendered	505(02) 36 Inch Piles Driven	Each	1	10,000.00 0.05%	5,000.00 5,000.00 0.03%	9,166.67 13,700.00 0.08%	13,700.00 8,800.00 0.05%	16,952,310
2009 03	Gustavus Causeway Replacement (19772/67599/1101) 3 Bids Tendered	505(02A) 36 Inch Piles, Driven	Each	1	10,000.00 0.05%	5,000.00 5,000.00 0.03%	9,000.00 13,200.00 0.07%	13,200.00 8,800.00 0.05%	16,952,310
2009 03	Gustavus Causeway Replacement (19772/67599/1100) 3 Bids Tendered	505(03) 30 Inch Dia x 1/2 wall pipe piles, Furnished	Linear Foot	280	300.00 0.45%	140.00 250.00 0.41%	176.67 140.00 0.22%	250.00 140.00 0.21%	16,952,310
2009 03	Gustavus Causeway Replacement (19772/67599/1100) 3 Bids Tendered	505(03A) 30 Inch x 1/2 wall pipe piles, Furnished	Linear Foot	280	300.00 0.45%	136.00 250.00 0.41%	175.33 136.00 0.21%	250.00 140.00 0.21%	16,952,310
2009 03	Gustavus Causeway Replacement (19772/67599/1101) 3 Bids Tendered	505(04) 30 Inch Dia x 1/2 wall pipe pile, Driven	Each	2	7,500.00 0.08%	5,000.00 5,000.00 0.06%	8,266.67 13,100.00 0.15%	13,100.00 6,700.00 0.07%	16,952,310
2009 03	Gustavus Causeway Replacement (19772/67599/1101) 3 Bids Tendered	505(04A) 30 Inch x 1/2 wall pipe piles, Driven	Each	2	7,500.00 0.08%	5,000.00 5,000.00 0.06%	8,133.33 12,700.00 0.14%	12,700.00 6,700.00 0.07%	16,952,310
2009 03	Gustavus Causeway Replacement (19772/67599/1100) 3 Bids Tendered	505(05) 24 Inch Dia x 1/2 wall pipe pile, Furnished	Linear Foot	5,013	190.00 5.15%	95.00 150.00 4.44%	117.33 107.00 3.00%	150.00 95.00 2.57%	16,952,310
2009 03	Gustavus Causeway Replacement (19772/67599/1100) 3 Bids Tendered	505(05A) 24 Inch x 1/2 wall pipe piles, Furnished	Linear Foot	336	190.00 0.35%	95.00 200.00 0.40%	131.00 98.00 0.18%	200.00 95.00 0.17%	16,952,310
2009 03	Gustavus Causeway Replacement (19772/67599/1101) 3 Bids Tendered	505(06) 24 Inch Dia x 1/2 wall pipe piles, Driven	Each	38	7,000.00 1.44%	2,500.00 2,500.00 0.56%	7,133.33 7,500.00 1.59%	11,400.00 11,400.00 2.34%	16,952,310
2009 03	Gustavus Causeway Replacement (19772/67599/1101) 3 Bids Tendered	505(06A) 24 Inch x 1/2 wall pipe piles, Driven	Each	2	7,000.00 0.08%	4,000.00 4,000.00 0.05%	5,833.33 6,800.00 0.08%	6,800.00 6,700.00 0.07%	16,952,310

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 03	Gustavus Causeway Replacement (19772/67599/1100) 3 Bids Tendered	505(07) 18 Inch Dia x 1/2 wall pipe pile, Furnished	Linear Foot	7,571	100.00 4.10%	63.00 110.00 4.91%	84.33 80.00 3.38%	110.00 63.00 2.57%	16,952,310
2009 03	Gustavus Causeway Replacement (19772/67599/1100) 3 Bids Tendered	505(07A) 18 Inch x 1/2 wall pipe piles, Furnished	Linear Foot	630	100.00 0.34%	63.00 120.00 0.45%	85.33 73.00 0.26%	120.00 63.00 0.21%	16,952,310
2009 03	Gustavus Causeway Replacement (19772/67599/1101) 3 Bids Tendered	505(08) 18 Inch Dia x 1/2 wall pipe pile, Driven	Each	59	6,000.00 1.92%	1,000.00 1,000.00 0.35%	6,366.67 8,800.00 2.90%	9,300.00 9,300.00 2.96%	16,952,310
2009 03	Gustavus Causeway Replacement (19772/67599/1101) 3 Bids Tendered	505(08A) 18 Inch x 1/2 wall pipe piles, Driven	Each	4	6,000.00 0.13%	1,000.00 1,000.00 0.02%	4,200.00 6,700.00 0.15%	6,700.00 4,900.00 0.11%	16,952,310
2009 03	Gustavus Causeway Replacement (19772/67599/1100) 3 Bids Tendered	505(09) Sheet Piles, Furnished & Driven for Wave Barrier	Lump Sum	1	400,000.00 2.16%	349,900.00 350,000.00 2.06%	352,633.33 358,000.00 2.00%	358,000.00 349,900.00 1.89%	16,952,310
2011 09	Gustavus Public Dock and Floats (32573/69909/69475/0) 3 Bids Tendered	505(1) 12 3/4" dia. x 1/2" wall Pipe Piles, Furnished	Linear Foot	152	75.00 0.65%	72.00 72.00 0.79%	82.33 95.00 0.85%	95.00 80.00 0.71%	1,377,485
2011 06	Kasaan Harbor Improvements (33308/67953/0) 3 Bids Tendered	505(1) 12 3/4" dia. x 1/2" wall Pipe Piles, Furnished	Linear Foot	131	70.00 0.62%	65.55 65.55 0.63%	80.18 80.00 0.72%	95.00 95.00 0.84%	1,372,534
2011 04	Port Alexander Inner Harbor Improvements (33142/69588/0) 3 Bids Tendered	505(1) 12 3/4"x1/2" Steel Piles, Furnished	Linear Foot	742	70.00 7.44%	65.00 75.00 12.03%	70.00 65.00 9.69%	75.00 70.00 9.12%	462,720
2015 05	Elfin Cove Outer Harbor Improvements (43668/83982/0) 3 Bids Tendered	505(1) 12.75" Dia. x 1/2" Wall Pipe Piles, Furnished	Linear Foot	76	75.00 0.70%	67.00 67.00 0.43%	93.50 138.50 0.87%	138.50 75.00 0.40%	1,193,782
2015 09	Elfin Cove Outer Harbor Improvements (44979/83982/0) 3 Bids Tendered	505(1) 12.75" Dia. x 1/2" Wall Pipe Piles, Furnished	Linear Foot	76	75.00 0.54%	68.00 85.50 0.62%	80.50 88.00 0.63%	88.00 68.00 0.44%	1,045,145
2009 05	Tenakee Springs Harbor Float Replacement (21655/67719/0) 3 Bids Tendered	505(1) 12.75" Dia. x 1/2" Wall Pipe Piles, Furnished	Linear Foot	1,196	72.00 0.00%	52.50 70.00 13.86%	60.83 60.00 11.57%	70.00 52.50 7.67%	603,920
2014 01	Tenakee Springs Harbor Float Replacement (41872/67664/0) 3 Bids Tendered	505(1) 12.75" Dia. x 1/2" Wall Pipe Piles, Furnished	Linear Foot	2,625	75.00 13.56%	50.00 63.00 12.42%	57.67 60.00 10.15%	63.00 50.00 7.37%	1,331,475

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 12	Pelican Ferry Terminal Renovation (34072/69433/0) 3 Bids Tendered	505(1) 16" Dia x 1/2" Wall Pipe Pile, Furnished	Linear Foot	2,484	100.00 8.72%	80.00 90.00 9.89%	85.00 85.00 8.74%	90.00 80.00 7.48%	2,260,860
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	505(1) 16" DIA x 1/2" WALL PIPE PILES, FURNISHED	Linear Foot	1,141	90.00 4.16%	70.00 85.00 4.11%	83.33 95.00 3.92%	95.00 70.00 1.72%	2,359,505
2017 04	Port Alexander Outer Harbor Improvements (46780/83504/0) 7 Bids Tendered	505(1) 16" x 0.500" Pipe Pile, Furnished	Linear Foot	1,121	100.00 8.29%	65.00 65.00 7.47%	76.29 90.00 9.58%	90.00 82.00 8.63%	974,910
2014 05	Kodiak Ferry Terminal And Dock Improvements (41591/68938/0) 3 Bids Tendered	505(1) 18" DIA X 5/8" WALL GALV. PIPE PILE, FURNISHED	LF	675	100.00 0.73%	95.00 108.00 0.79%	109.33 125.00 0.83%	125.00 95.00 0.58%	9,196,790
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	505(1) 18" x 0.500" Pipe Pile, Furnished	Linear Foot	1,220	80.00 5.97%	68.00 90.00 7.08%	87.60 110.00 7.99%	110.00 70.00 5.15%	1,551,135
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	505(1) 18" x 0.500" Pipe Pile, Furnished	Linear Foot	1,330	120.00 8.44%	75.00 90.00 6.55%	80.00 75.00 5.18%	90.00 75.00 5.13%	1,827,200
2012 11	Wrangell Ferry Terminal Improvements (38315/69432/0) 3 Bids Tendered	505(1) 18" x 1/2" WALL PIPE PILE, FURNISHED	Linear Foot	245	100.00 1.25%	100.00 100.00 1.27%	125.00 145.00 1.60%	145.00 130.00 1.42%	1,934,860
2014 09	Cold Bay Dock Rehabilitation (42335/67714/0) 2 Bids Tendered	505(1) 22" Dia x 1/2" Wall Pipe Pile, Furnished	Linear Foot	1,066	125.00 10.72%	176.00 200.00 16.16%	188.00 176.00 12.52%	200.00 0.00 0.00%	1,318,920
2010 11	Annette Bay Ferry Terminal (28833/69200/0) 4 Bids Tendered	505(1) 24" dia. x 1/2" wall Pipe Piles, Furnished	Linear Foot	537	120.00 0.95%	120.00 184.00 1.15%	146.25 150.00 0.92%	184.00 131.00 0.77%	8,577,504
2014 08	Akutan City Dock Improvements (42130/67745/0) 3 Bids Tendered	505(1) 24" x 1/2" Wall Pipe Pile, Furnished	Linear Foot	315	142.00 3.12%	140.00 155.00 4.04%	148.33 140.00 2.87%	155.00 150.00 2.96%	1,208,315
2010 09	Hoonah Ferry Terminal Marine Structures (29793/69311/ARA-0918(9)/1487) 3 Bids Tendered	505(1) 30" Dia. x 1/2" Wall Steel Pipe Pile, Furnished	Linear Foot	1,974	190.00 7.29%	145.47 170.00 9.03%	155.16 145.47 7.68%	170.00 150.00 7.85%	3,717,260
2010 03	Angoon Ferry Terminal Improvements (14272/68502/0) 3 Bids Tendered	505(1) 30" x 1/2" Wall Pipe Pile, Furnished	Linear Foot	540	275.00 2.20%	149.00 204.00 1.75%	176.00 175.00 1.49%	204.00 149.00 1.20%	6,298,762

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 06	Angoon Ferry Terminal Improvements, Re-Bid (27733/68502/0) 3 Bids Tendered	505(1) 30" x 1/2" Wall Pipe Pile, Furnished	Linear Foot	540	275.00 2.20%	149.00 175.00 1.55%	176.00 204.00 1.71%	204.00 149.00 1.25%	6,116,315
2012 07	Petersburg Ferry Terminal Improvements (37226/69422/0) 3 Bids Tendered	505(1) 30" x 1/2" WALL PIPE PILE, FURNISHED	LINEAR FOOT	2,120	200.00 20.15%	145.00 180.00 18.21%	168.33 180.00 17.06%	180.00 145.00 13.70%	2,095,400
2014 05	Haines Ferry Terminal Improvements (39251/68433/1487) 4 Bids Tendered	505(1) 30" X 1/2" WALL PIPE PILE, FURNISHED	LINEAR FOOT	1,649	190.00 3.22%	142.00 200.00 2.20%	182.75 210.00 2.15%	210.00 142.00 1.45%	14,979,745
2015 12	Ketchikan Ferry Terminal Improvements (45362/SAMHS00015/0) 3 Bids Tendered	505(1) 30"x1/2" Wall Pipe Pile, Furnished	Linear Foot	1,873	250.00 16.88%	130.00 150.00 12.22%	145.00 155.00 10.51%	155.00 130.00 8.80%	2,299,710
2014 11	Annette Bay Ferry Terminal Improvements (43416/68135/0) 1 Bids Tendered	505(1) 30"x1/2" Wall Pipe Pile, Furnished	Linear Foot	311	180.00 7.45%	185.00 185.00 7.36%	185.00 0.00 0.00%	185.00 0.00 0.00%	781,909
2013 12	Ketchikan-Waterfront Promenade - Phase III (41422/68162/1488) 2 Bids Tendered	505(1) Drill Steel Pile	Each	4	10,000.00 6.43%	7,500.00 7,500.00 3.95%	26,250.00 45,000.00 19.25%	45,000.00 0.00 0.00%	759,170
2009 10	Hyder Harbor Rehabilitation (23872/67802/0) 3 Bids Tendered	505(1) Remove and Re-drive Existing Steel Pile	Each	1	3,500.00 0.60%	2,000.00 2,000.00 0.35%	4,266.67 3,300.00 0.48%	7,500.00 7,500.00 0.96%	579,500
2011 06	Kasaan Harbor Improvements (33308/67953/0) 3 Bids Tendered	505(10) 100 lb. Pile Anode	Each	23	1,500.00 2.33%	1,000.00 1,665.00 2.79%	1,388.33 1,500.00 2.37%	1,665.00 1,000.00 1.55%	1,372,534
2011 12	Pelican Ferry Terminal Renovation (34072/69433/0) 3 Bids Tendered	505(10) 150 lb Pile Anode	Each	13	1,650.00 0.75%	1,500.00 1,500.00 0.86%	1,733.33 2,200.00 1.18%	2,200.00 1,500.00 0.73%	2,260,860
2010 03	Angoon Ferry Terminal Improvements (14272/68502/0) 3 Bids Tendered	505(10) Drilled Rock Socket or Pin Pile	Each	2	25,000.00 0.74%	40,000.00 40,000.00 1.27%	55,000.00 45,000.00 1.42%	80,000.00 80,000.00 2.38%	6,298,762
2010 06	Angoon Ferry Terminal Improvements, Re-Bid (27733/68502/0) 3 Bids Tendered	505(10) Drilled Rock Socket or Pin Pile	Each	2	25,000.00 0.74%	25,000.00 25,000.00 0.82%	47,666.67 40,000.00 1.24%	78,000.00 78,000.00 2.42%	6,116,315
2010 03	Chester Creek Trail Connection Project (27113/55066/1494) 9 Bids Tendered	505(10) Dynamic Test Piles	Each	4	10,000.00 1.20%	2,415.00 2,415.00 0.34%	3,090.21 3,450.00 0.46%	3,600.00 3,495.00 0.47%	2,874,171

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 12	Rink Creek Bridge Replacement (46407/68064/0) 9 Bids Tendered	505(10) Sheet Pile Pre-Drilling or Spudding Equipment, Furnished	Lump Sum	1	30,000.00 3.01%	0.00 50,000.00 5.45%	43,700.51 5,000.00 0.50%	100,000.00 60,000.00 5.23%	916,825
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/7150) 4 Bids Tendered	505(10) Soldier Pile Wall	Square Foot	7,691	50.00 0.82%	95.00 150.00 2.92%	131.00 95.00 1.79%	150.00 147.00 2.55%	39,452,755
2009 03	Gustavus Causeway Replacement (19772/67599/1489) 3 Bids Tendered	505(10) Treated Timber Piles, Furnished	Linear Foot	4,845	25.00 0.66%	40.00 50.00 1.43%	46.67 50.00 1.35%	50.00 40.00 1.05%	16,952,310
2018 08	Ktn - Airport Creek Bridge (USFS) (47167/68226/0) 6 Bids Tendered	505(101) Install Structural Steel Piles (HP 12 x 74)	Each	6	15,000.00 4.15%	5,000.00 12,000.00 3.83%	13,708.33 5,000.00 1.60%	22,750.00 22,750.00 6.09%	1,878,256
2012 05	Nome Snake River Bridge Replacement (19492/76745/0) 5 Bids Tendered	505(102) Drilled-In Rock Socket	Each	8	20,000.00 1.74%	47,100.00 49,000.00 4.57%	65,440.00 47,100.00 4.31%	78,100.00 78,100.00 6.95%	8,584,329
2018 05	Nunam Iqua Airport Boardwalk (47330//0) 8 Bids Tendered	505(103) Furnish Structural Steel Piles, Helical	Lump Sum	1	123,000.00 16.34%	60,000.00 121,000.00 19.58%	87,180.00 70,000.00 10.42%	121,000.00 77,440.00 9.83%	617,910
2018 05	Nunam Iqua Airport Boardwalk (47330//0) 8 Bids Tendered	505(104) Install Structural Steel Piles, Helical	Lump Sum	1	245,000.00 32.55%	36,300.00 40,000.00 6.47%	108,387.50 70,000.00 10.42%	245,000.00 36,300.00 4.61%	617,910
2013 10	Selawik Utility Crossing Repair (41058/62656/0) 4 Bids Tendered	505(105) Furnish Structural Steel Piles (Helical Piles)	Lump Sum	1	72,000.00 8.01%	34,000.00 110,000.00 17.83%	82,250.00 34,000.00 4.32%	110,000.00 75,000.00 9.25%	616,937
2013 10	Selawik Utility Crossing Repair (41058) 4 Bids Tendered	505(105) Furnish Structural Steel Piles (Helical Piles)	Linear Foot (Alt)	720.0	100.00 8.01%	47.22 152.78 17.83%	114.24 47.22 4.32%	152.78 104.17 9.25%	616,937
2013 10	Selawik Utility Crossing Repair (41058) 4 Bids Tendered	505(106) Install Structural Steel Piles (Helical Piles)	Each (Alt)	24.0	3,000.00 8.01%	1,583.33 4,000.00 15.56%	4,468.75 1,583.33 4.83%	9,166.67 3,125.00 9.25%	616,937
2013 10	Selawik Utility Crossing Repair (41058/62656/0) 4 Bids Tendered	505(106) Install Structural Steel Piles (Helical Piles)	Lump Sum	1	72,000.00 8.01%	38,000.00 96,000.00 15.56%	107,250.00 38,000.00 4.83%	220,000.00 75,000.00 9.25%	616,937
2011 12	Pelican Ferry Terminal Renovation (34072/69433/0) 3 Bids Tendered	505(10A) 150 lb Pile Anode	Each	2	1,650.00 0.12%	900.00 1,500.00 0.13%	1,300.00 900.00 0.07%	1,500.00 1,500.00 0.11%	2,260,860
2011 12	Pelican Ferry Terminal Renovation (34072/69433/0) 3 Bids Tendered	505(10B) 150 lb Pile Anode	Each	2	1,650.00 0.12%	900.00 1,500.00 0.13%	1,300.00 900.00 0.07%	1,500.00 1,500.00 0.11%	2,260,860

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 12	Pelican Ferry Terminal Renovation (34072/69433/0) 3 Bids Tendered	505(10C) 150 lb Pile Anode	Each	2	1,650.00 0.12%	900.00 1,500.00 0.13%	1,300.00 900.00 0.07%	1,500.00 1,500.00 0.11%	2,260,860
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/7150) 4 Bids Tendered	505(11) Anchored Wall	Square Foot	5,356	75.00 0.86%	70.00 70.00 0.95%	75.83 75.00 0.98%	87.30 71.00 0.86%	39,452,755
2011 10	Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/1495) 3 Bids Tendered	505(11) Pile Resrike	Day	30	1,000.00 0.34%	1,200.00 3,800.00 1.45%	3,000.00 1,200.00 0.42%	4,000.00 4,000.00 1.37%	7,842,000
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/0) 3 Bids Tendered	505(11) Pile Restrike	Calendar Day	12	3,000.00 0.16%	1,080.00 2,000.00 0.10%	5,426.67 1,080.00 0.05%	13,200.00 13,200.00 0.53%	25,154,532
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1495) 4 Bids Tendered	505(11) Pile Restrike	Calendar Day	6	5,000.00 0.17%	500.00 500.00 0.02%	720.00 1,300.00 0.05%	1,300.00 520.00 0.02%	16,585,844
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/0) 9 Bids Tendered	505(11) Pile Restrike	Day	6	3,000.00 0.14%	125.00 5,200.00 0.32%	5,832.56 5,000.00 0.30%	16,200.00 125.00 0.01%	9,722,159
2013 06	Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/0) 7 Bids Tendered	505(11) Pile Restrike	Calendar Day	5	3,000.00 0.64%	105.00 2,000.00 0.43%	942.14 105.00 0.02%	3,000.00 725.00 0.14%	2,330,539
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/1495) 7 Bids Tendered	505(11) Pile Restrike	Day	12	3,000.00 0.35%	500.00 1,000.00 0.10%	2,115.71 500.00 0.05%	5,000.00 1,100.00 0.10%	11,699,696
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/0) 9 Bids Tendered	505(11) Pile Restrike	Calendar Day	2	3,000.00 0.03%	500.00 3,500.00 0.03%	2,272.22 550.00 0.01%	10,000.00 10,000.00 0.09%	20,669,751

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/0) 3 Bids Tendered	505(11) Pile Restrike	Contingent Sum	1	45,000.00 1.12%	45,000.00 45,000.00 1.07%	45,000.00 45,000.00 0.93%	45,000.00 45,000.00 0.86%	4,191,814
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/0) 2 Bids Tendered	505(11) Pile Restrike	Day	9	500.00 0.04%	481.53 481.53 0.04%	484.27 0.00 0.00%	487.00 0.00 0.00%	10,727,261
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/0) 3 Bids Tendered	505(11) Pile Restrike	Calendar Day	9	3,500.00 1.11%	650.00 650.00 0.20%	2,050.00 4,500.00 1.38%	4,500.00 1,000.00 0.27%	2,927,828
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1495) 5 Bids Tendered	505(11) Pile Restrike	Calendar Day	6	3,000.00 0.28%	400.00 1,000.00 0.09%	3,580.00 500.00 0.04%	15,000.00 15,000.00 1.21%	6,488,641
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/0) 6 Bids Tendered	505(11) Pile Restrike	Day	6	3,000.00 0.39%	100.00 900.00 0.14%	1,483.33 500.00 0.07%	3,500.00 100.00 0.01%	3,915,515
2011 12	Illinois Street Reconstruction (33274/63102/1495) 4 Bids Tendered	505(11) PILE RESTRIKE	Calendar Day	8	5,000.00 0.18%	3,200.00 5,500.00 0.20%	4,875.00 5,500.00 0.20%	5,500.00 3,200.00 0.11%	21,965,863
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157/63905/0) 4 Bids Tendered	505(11) Pile Restrike	Calendar Day	4	2,000.00 0.14%	750.00 1,000.00 0.05%	6,973.19 21,842.77 1.02%	21,842.77 4,300.00 0.18%	7,766,987
2016 12	Rink Creek Bridge Replacement (46407/68064/0) 9 Bids Tendered	505(11) Sheet Pile Pre-Drilling or Spudding, Installed	Each	48	500.00 2.41%	0.00 1,000.00 5.24%	557.40 150.00 0.72%	2,083.00 150.00 0.63%	916,825
2009 03	Gustavus Causeway Replacement (19772/67599/1490) 3 Bids Tendered	505(11) Treated Timber Piles, Driven	Each	57	1,000.00 0.31%	1,100.00 1,500.00 0.50%	1,400.00 1,100.00 0.35%	1,600.00 1,600.00 0.49%	16,952,310
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/0) 6 Bids Tendered	505(112) Pile Restrike	Calendar Day	9	3,000.00 0.37%	450.00 450.00 0.06%	2,096.25 500.00 0.05%	7,980.00 7,980.00 0.82%	7,125,000
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226/61912/7150) 9 Bids Tendered	505(114) Pilot Bore Hole	Each	10	1,000.00 0.29%	4,926.62 10,000.00 2.76%	7,121.29 5,500.00 1.50%	10,000.00 8,165.00 2.16%	3,617,128

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491) 9 Bids Tendered	505(115) Structural Steel Sheet Piles	Square Foot (Alt)	2,700.0	93.33 15.42%	78.89 100.00 28.83%	119.47 78.89 22.57%	172.22 101.85 27.52%	936,532
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491//1493) 9 Bids Tendered	505(115) Structural Steel Sheet Piles	Lump Sum	1	252,000.00 15.42%	213,000.00 270,000.00 28.83%	322,566.67 213,000.00 22.57%	465,000.00 275,000.00 27.52%	936,532
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491//0) 9 Bids Tendered	505(116) Pre-Probing	Day	10	4,000.00 2.45%	3,750.00 9,600.00 10.25%	5,419.44 4,600.00 4.87%	9,600.00 4,700.00 4.70%	936,532
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7830) 6 Bids Tendered	505(12) AA1 Furnish and Drill Piles	Each	10	1,350.00 0.12%	0.00 867.00 0.07%	1,110.79 1,100.00 0.08%	2,000.00 2,000.00 0.14%	11,975,883
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7830) 6 Bids Tendered	505(12) AA2 Furnish and Drill Piles	Each	380	1,350.00 4.66%	0.00 867.00 2.75%	1,072.53 1,100.00 3.03%	2,351.10 1,275.00 3.44%	11,975,883
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7830) 6 Bids Tendered	505(12) BB Furnish and Drill Piles	Each	530	1,350.00 6.50%	785.60 867.00 3.84%	1,405.92 1,300.00 5.00%	2,457.94 1,475.00 5.55%	11,975,883
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/0) 2 Bids Tendered	505(12) Building Survey	Each	4	1,500.00 0.03%	2,200.00 2,200.00 0.05%	2,350.00 2,500.00 0.06%	2,500.00 0.00 0.00%	16,614,244
2009 12	Dalton Highway Culverts, M P 260-321 (25514/62622/1495) 9 Bids Tendered	505(12) Install Structural Steel Piles - HP12x53	Each	12	10,000.00 0.56%	12,160.00 12,160.00 0.82%	23,141.11 20,000.00 1.23%	30,000.00 23,600.00 1.30%	17,738,224

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1495) 4 Bids Tendered	505(12) Obstruction Removal	Contingent Sum	1	30,000.00 0.17%	30,000.00 30,000.00 0.18%	30,000.00 30,000.00 0.18%	30,000.00 30,000.00 0.17%	16,585,844
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951/63571/1495) 7 Bids Tendered	505(12) Obstruction Removal	Contingent Sum	1	60,000.00 0.95%	60,000.00 60,000.00 1.51%	60,000.00 60,000.00 1.23%	60,000.00 60,000.00 1.20%	3,964,939
2011 05	Marshall Airport Access Road Bridge Replacement (33095/62219/0) 6 Bids Tendered	505(12) Obstruction Removal	Contingent Sum	1	50,000.00 1.32%	50,000.00 50,000.00 1.21%	50,000.00 50,000.00 1.09%	50,000.00 50,000.00 1.08%	4,140,477
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/0) 9 Bids Tendered	505(12) Obstruction Removal	Contingent Sum	1	50,000.00 0.22%	50,000.00 50,000.00 0.24%	50,000.00 50,000.00 0.24%	50,000.00 50,000.00 0.22%	20,669,751
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/7150) 5 Bids Tendered	505(12) Prebore	Each	12	8,000.00 0.53%	950.00 8,500.00 0.80%	12,490.00 950.00 0.08%	28,500.00 11,000.00 0.90%	12,682,497
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/0) 3 Bids Tendered	505(12) Pre-drive Survey	Each	3	1,500.00 0.02%	5,400.00 6,100.00 0.07%	7,766.67 5,400.00 0.06%	11,800.00 11,800.00 0.12%	25,154,532
2009 09	Pelican Boardwalk Repair Phase III (19574/68708/0) 6 Bids Tendered	505(12) Replace Treated Timber Piles and Pile Caps	Linear Foot	312.7	200.00 16.86%	0.00 153.90 15.58%	166.67 160.00 15.32%	426.60 126.03 10.71%	308,847
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/0) 9 Bids Tendered	505(12) Structural Steel Sheet Pile Cells	Square Foot	40,000	70.00 8.05%	65.00 65.00 7.88%	95.83 110.00 12.64%	140.00 100.00 10.76%	33,010,932
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1495) 3 Bids Tendered	505(12) Timber Pile Repair	Each	1	10,000.00 0.16%	13,200.00 20,000.00 0.27%	17,733.33 20,000.00 0.22%	20,000.00 13,200.00 0.13%	7,440,684
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7830) 6 Bids Tendered	505(13) AA1 Furnish and Drill Piles (Additional Depth)	Linear Foot	70	40.00 0.03%	0.00 26.00 0.02%	26.67 20.00 0.01%	65.00 65.00 0.03%	11,975,883

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7830) 6 Bids Tendered	505(13) AA2 Furnish and Drill Piles (Additional Depth)	Linear Foot	2,660	40.00 0.97%	0.00 26.00 0.58%	28.66 20.00 0.39%	82.00 82.00 1.55%	11,975,883
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7830) 6 Bids Tendered	505(13) BB Furnish and Drill Piles (Additional Depth)	Linear Foot	3,710	40.00 1.35%	8.62 26.00 0.81%	28.25 20.00 0.54%	40.00 35.00 0.92%	11,975,883
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1495) 3 Bids Tendered	505(13) Pre Bore	Each	4	5,000.00 0.31%	3,500.00 20,000.00 1.08%	13,333.33 3,500.00 0.16%	20,000.00 16,500.00 0.63%	7,440,684
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7831) 6 Bids Tendered	505(14) AA1 Furnish and Drill At-Grade Boardwalk Anchor	Each	210	250.00 0.48%	0.00 389.00 0.68%	363.01 550.00 0.84%	550.00 500.00 0.75%	11,975,883
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7831) 6 Bids Tendered	505(14) AA2 Furnish and Drill At-Grade Boardwalk Anchor	Each	170	250.00 0.39%	0.00 234.00 0.33%	413.93 550.00 0.68%	800.00 800.00 0.97%	11,975,883
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7831) 6 Bids Tendered	505(14) BB Furnish and Drill At-Grade Boardwalk Anchor	Each	1,100	250.00 2.50%	289.16 389.00 3.57%	518.54 600.00 4.79%	650.00 555.00 4.34%	11,975,883
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/7892) 2 Bids Tendered	505(14) Special Pile Excavation	Contingent Sum	1	80,000.00 0.68%	80,000.00 80,000.00 0.75%	80,000.00 0.00 0.00%	80,000.00 0.00 0.00%	10,727,261
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//7892) 4 Bids Tendered	505(14) Special Pile Excavation	Contingent Sum	1	25,000.00 0.04%	25,000.00 25,000.00 0.05%	25,000.00 25,000.00 0.05%	25,000.00 25,000.00 0.03%	51,418,510
2017 03	Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 (45176/62704/7892) 6 Bids Tendered	505(14) Special Pile Excavation	Contingent Sum	1	60,000.00 1.28%	60,000.00 60,000.00 1.22%	60,000.00 60,000.00 1.15%	60,000.00 60,000.00 1.04%	4,903,523
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/7892) 6 Bids Tendered	505(14) Special Pile Excavation	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	17,817,902

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/7892) 6 Bids Tendered	505(14) Special Pile Excavation	Contingent Sum	1	100,000.00 0.45%	100,000.00 100,000.00 0.48%	100,000.00 100,000.00 0.48%	100,000.00 100,000.00 0.48%	20,669,482
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to Sterling; Sterling Highway Kenai NWR Visitor Enhancements (47023/54990, 58431, 58533/7892) 4 Bids Tendered	505(14) Special Pile Excavation	Contingent Sum	1	1,000.00 0.00%	1,000.00 1,000.00 0.00%	1,000.00 1,000.00 0.00%	1,000.00 1,000.00 0.00%	53,907,758
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1493) 3 Bids Tendered	505(14) Special PIle Excavation	Contingent Sum	1	5,000.00 0.08%	5,000.00 5,000.00 0.07%	5,000.00 5,000.00 0.06%	5,000.00 5,000.00 0.05%	7,440,684
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7831) 6 Bids Tendered	505(15) AA1 Furnish and Drill Sign Post Foundation	Each	2	750.00 0.01%	0.00 504.00 0.01%	879.76 750.00 0.01%	2,400.00 2,400.00 0.03%	11,975,883
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7831) 6 Bids Tendered	505(15) AA2 Furnish and Drill Sign Post Foundation	Each	11	750.00 0.07%	0.00 503.00 0.05%	1,099.79 750.00 0.06%	3,500.00 3,500.00 0.27%	11,975,883
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7831) 6 Bids Tendered	505(15) BB Furnish and Drill Sign Post Foundation	Each	40	750.00 0.27%	503.00 503.00 0.17%	1,005.00 800.00 0.23%	2,000.00 2,000.00 0.57%	11,975,883
2018 06	Pelican Main Street Bridge (No. 1268) Improvements (47784/00063/1491) 5 Bids Tendered	505(18) Replace Treated Timber Piles	Each	16	8,000.00 9.52%	1,500.00 2,822.94 4.97%	3,477.39 2,500.00 4.22%	6,464.00 4,100.00 6.52%	909,322
2018 06	Pelican Main Street Bridge (No. 1268) Improvements (47784/00063/0) 5 Bids Tendered	505(19) Pile Banding	Each	33	350.00 0.86%	300.00 659.00 2.39%	597.80 650.00 2.27%	989.00 989.00 3.25%	909,322

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	Port Alexander Inner Harbor Improvements (33142/69588/0) 3 Bids Tendered	505(1A) 12 3/4"x1/2" Steel Piles, Furnished	Linear Foot	130	70.00 1.30%	65.00 75.00 2.11%	73.33 65.00 1.70%	80.00 80.00 1.83%	462,720
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	505(1A) 12.75" DIA x 1/2" WALL PIPE PILES, FURNISHED	Linear Foot	130	80.00 0.42%	68.00 80.00 0.44%	74.33 75.00 0.35%	80.00 68.00 0.19%	2,359,505
2017 04	Port Alexander Outer Harbor Improvements (46780/83504/0) 7 Bids Tendered	505(1A) 16" x 0.500" Pipe Pile, Furnished	Linear Foot	123	100.00 0.91%	65.00 65.00 0.82%	76.29 90.00 1.05%	90.00 82.00 0.95%	974,910
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	505(1A) 18" x 0.500" Pipe Pile, Furnished	Linear Foot	170	80.00 0.83%	68.00 90.00 0.99%	88.60 110.00 1.11%	110.00 75.00 0.77%	1,551,135
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	505(1A) 18" x 0.500" Pipe Pile, Furnished	Linear Foot	70	120.00 0.44%	75.00 90.00 0.34%	80.00 75.00 0.27%	90.00 75.00 0.27%	1,827,200
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	505(1B) 18" x 0.500" Pipe Pile, Furnished	Linear Foot	150	120.00 0.95%	75.00 120.00 0.99%	90.00 75.00 0.58%	120.00 75.00 0.58%	1,827,200
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	505(1B) 18" x 0.500" Pipe Pile, Furnished	Linear Foot	160	80.00 0.78%	68.00 90.00 0.93%	88.60 110.00 1.05%	110.00 75.00 0.72%	1,551,135
2011 09	Gustavus Public Dock and Floats (32573/69909/69475/0) 3 Bids Tendered	505(2) 12 3/4" dia. x 1/2" wall Pipe Piles, Driven	Each	2	3,000.00 0.34%	1,750.00 1,750.00 0.25%	3,250.00 5,000.00 0.59%	5,000.00 3,000.00 0.35%	1,377,485
2011 06	Kasaan Harbor Improvements (33308/67953/0) 3 Bids Tendered	505(2) 12 3/4" dia. x 1/2" wall Pipe Piles, Driven	Each	2	2,500.00 0.34%	1,730.00 1,730.00 0.25%	2,376.67 2,000.00 0.27%	3,400.00 3,400.00 0.46%	1,372,534
2011 04	Port Alexander Inner Harbor Improvements (33142/69588/0) 3 Bids Tendered	505(2) 12 3/4"x1/2" Steel Piles, Driven	Each	12	5,000.00 8.59%	2,000.00 2,400.00 6.22%	2,133.33 2,000.00 4.82%	2,400.00 2,000.00 4.21%	462,720
2009 05	Tenakee Springs Harbor Float Replacement (21655/67719/0) 3 Bids Tendered	505(2) 12.75" Dia. x 1/2" Wall Pipe Piles, Driven	Each	17	4,000.00 0.00%	3,000.00 3,500.00 9.85%	3,666.67 3,000.00 8.23%	4,500.00 4,500.00 9.34%	603,920
2015 05	Elfin Cove Outer Harbor Improvements (43668/83982/0) 3 Bids Tendered	505(2) 12.75" Dia. x 1/2" Wall Pipe Piles, Driven	Each	2	3,000.00 0.74%	3,500.00 11,500.00 1.93%	6,333.33 3,500.00 0.58%	11,500.00 4,000.00 0.56%	1,193,782

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	Elfin Cove Outer Harbor Improvements (44979/83982/0) 3 Bids Tendered	505(2) 12.75" Dia. x 1/2" Wall Pipe Piles, Driven	Each	2	3,500.00 0.66%	2,000.00 11,250.00 2.15%	7,350.00 2,000.00 0.38%	11,250.00 8,800.00 1.50%	1,045,145
2014 01	Tenakee Springs Harbor Float Replacement (41872/67664/0) 3 Bids Tendered	505(2) 12.75" Dia. x 1/2" Wall Pipe Piles, Driven	Each	37	4,500.00 11.47%	2,199.00 3,000.00 8.34%	2,733.00 2,199.00 5.25%	3,000.00 3,000.00 6.23%	1,331,475
2011 12	Pelican Ferry Terminal Renovation (34072/69433/0) 3 Bids Tendered	505(2) 16" Dia x 1/2" Wall Pipe Pile, Driven	Each	27	8,500.00 8.06%	5,000.00 5,000.00 5.97%	6,333.33 9,000.00 10.06%	9,000.00 5,000.00 5.08%	2,260,860
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	505(2) 16" DIA x 1/2" WALL PIPE PILES, DRIVEN	Each	17	4,000.00 2.75%	2,400.00 2,400.00 1.73%	7,133.33 4,000.00 2.46%	15,000.00 15,000.00 5.49%	2,359,505
2017 04	Port Alexander Outer Harbor Improvements (46780/83504/0) 7 Bids Tendered	505(2) 16" x 0.500" Pipe Pile, Driven	Each	18	4,000.00 5.32%	2,000.00 4,000.00 7.39%	2,761.43 2,000.00 3.42%	4,000.00 2,000.00 3.38%	974,910
2014 05	Kodiak Ferry Terminal And Dock Improvements (41591/68938/0) 3 Bids Tendered	505(2) 18" DIA X 5/8" WALL PIPE PILE, INSTALLED	EA	10	5,000.00 0.54%	3,000.00 3,000.00 0.33%	4,500.00 4,500.00 0.44%	6,000.00 6,000.00 0.55%	9,196,790
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	505(2) 18" x 0.500" Pipe Pile, Driven	Each	18	5,000.00 4.76%	2,400.00 2,400.00 2.36%	3,500.00 4,500.00 4.21%	4,500.00 3,600.00 3.33%	1,827,200
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	505(2) 18" x 0.500" Pipe Pile, Driven	Each	16	2,500.00 2.45%	2,600.00 3,900.00 4.02%	4,640.00 2,600.00 2.48%	10,000.00 3,200.00 3.08%	1,551,135
2012 11	Wrangell Ferry Terminal Improvements (38315/69432/0) 3 Bids Tendered	505(2) 18" x 1/2" WALL PIPE PILE, DRIVEN	Each	3	5,100.00 0.78%	6,000.00 8,900.00 1.38%	7,633.33 6,000.00 0.81%	8,900.00 8,000.00 1.07%	1,934,860
2014 09	Cold Bay Dock Rehabilitation (42335/67714/0) 2 Bids Tendered	505(2) 22" Dia x 1/2" Wall Pipe Pile, Installed	Each	13	6,000.00 6.27%	6,300.00 6,300.00 6.21%	7,575.00 8,850.00 7.68%	8,850.00 0.00 0.00%	1,318,920
2010 11	Annette Bay Ferry Terminal (28833/69200/0) 4 Bids Tendered	505(2) 24" dia. x 1/2" wall Pipe Piles, Driven	Each	8	7,500.00 0.89%	4,850.00 4,850.00 0.45%	8,702.50 16,000.00 1.46%	16,000.00 6,960.00 0.61%	8,577,504
2014 08	Akutan City Dock Improvements (42130/67745/0) 3 Bids Tendered	505(2) 24" x 1/2" Wall Pipe Pile, Driven	Each	3	12,000.00 2.51%	7,500.00 22,000.00 5.46%	15,833.33 7,500.00 1.47%	22,000.00 18,000.00 3.39%	1,208,315

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 09	Hoonah Ferry Terminal Marine Structures (29793/69311/ARA-0918(9)/1488) 3 Bids Tendered	505(2) 30" Dia. x 1/2" Wall Steel Pipe Pile, Driven	Each	16	12,000.00 3.73%	12,000.00 12,000.00 5.17%	12,927.58 12,782.73 5.47%	14,000.00 14,000.00 5.94%	3,717,260
2010 06	Angoon Ferry Terminal Improvements, Re-Bid (27733/68502/0) 3 Bids Tendered	505(2) 30" x 1/2" Wall Pipe Pile, Driven	Each	7	14,000.00 1.45%	5,000.00 12,000.00 1.37%	10,266.67 5,000.00 0.54%	13,800.00 13,800.00 1.50%	6,116,315
2010 03	Angoon Ferry Terminal Improvements (14272/68502/0) 3 Bids Tendered	505(2) 30" x 1/2" Wall Pipe Pile, Driven	Each	7	14,000.00 1.45%	5,000.00 5,000.00 0.56%	10,266.67 12,000.00 1.33%	13,800.00 13,800.00 1.44%	6,298,762
2012 07	Petersburg Ferry Terminal Improvements (37226/69422/0) 3 Bids Tendered	505(2) 30" x 1/2" WALL PIPE PILE, DRIVEN	EACH	20	12,500.00 11.88%	10,000.00 10,000.00 9.54%	10,000.00 10,000.00 8.94%	10,000.00 10,000.00 8.91%	2,095,400
2014 05	Haines Ferry Terminal Improvements (39251/68433/1488) 4 Bids Tendered	505(2) 30" X 1/2" WALL PIPE PILE, DRIVEN	EACH	16	12,000.00 1.97%	2,500.00 8,000.00 0.85%	7,350.00 11,900.00 1.18%	11,900.00 7,000.00 0.69%	14,979,745
2015 12	Ketchikan Ferry Terminal Improvements (45362/SAMHS00015/0) 3 Bids Tendered	505(2) 30"x1/2" Wall Pipe Pile, Driven	Each	14	15,000.00 7.57%	10,000.00 10,000.00 6.09%	14,166.67 15,000.00 7.60%	17,500.00 17,500.00 8.85%	2,299,710
2014 11	Annette Bay Ferry Terminal Improvements (43416/68135/0) 1 Bids Tendered	505(2) 30"x1/2" Wall Pipe Pile, Driven	Each	4	10,000.00 5.32%	16,000.00 16,000.00 8.19%	16,000.00 0.00 0.00%	16,000.00 0.00 0.00%	781,909
2013 12	Ketchikan-Waterfront Promenade - Phase III (41422/68162/1100) 2 Bids Tendered	505(2) Furnish Structural Steel Piles	Linear Foot	835	83.40 11.19%	60.00 80.00 8.80%	70.00 60.00 5.36%	80.00 0.00 0.00%	759,170
2009 10	Hyder Harbor Rehabilitation (23872/67802/0) 3 Bids Tendered	505(2) New Float Pile, Furnished	Each	4	6,500.00 4.47%	1,000.00 1,000.00 0.69%	3,016.38 5,549.15 3.26%	5,549.15 2,500.00 1.28%	579,500
2011 04	Port Alexander Inner Harbor Improvements (33142/69588/0) 3 Bids Tendered	505(2A) 12 3/4"x1/2" Steel Piles, Driven	Each	2	5,000.00 1.43%	2,000.00 2,400.00 1.04%	2,133.33 2,000.00 0.80%	2,400.00 2,000.00 0.70%	462,720
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	505(2A) 12.75" DIA x 1/2" WALL PIPE PILES, DRIVEN	Each	4	4,000.00 0.65%	2,400.00 2,600.00 0.44%	3,000.00 4,000.00 0.58%	4,000.00 2,400.00 0.21%	2,359,505
2017 04	Port Alexander Outer Harbor Improvements (46780/83504/0) 7 Bids Tendered	505(2A) 16" x 0.500" Pipe Pile, Driven	Each	2	4,000.00 0.59%	1,000.00 4,000.00 0.82%	2,574.29 1,000.00 0.19%	4,000.00 2,000.00 0.38%	974,910

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	505(2A) 18" x 0.500" Pipe Pile, Driven	Each	2	5,000.00 0.53%	3,400.00 3,400.00 0.37%	3,800.00 4,500.00 0.47%	4,500.00 3,500.00 0.36%	1,827,200
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	505(2A) 18" x 0.500" Pipe Pile, Driven	Each	2	2,500.00 0.31%	1,800.00 3,200.00 0.41%	4,140.00 2,600.00 0.31%	10,000.00 3,100.00 0.37%	1,551,135
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	505(2B) 18" x 0.500" Pipe Pile, Driven	Each	2	2,500.00 0.31%	1,800.00 3,200.00 0.41%	4,140.00 2,600.00 0.31%	10,000.00 3,100.00 0.37%	1,551,135
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	505(2B) 18" x 0.500" Pipe Pile, Driven	Each	3	5,000.00 0.79%	2,250.00 3,400.00 0.56%	3,050.00 2,250.00 0.35%	3,500.00 3,500.00 0.54%	1,827,200
2011 04	Port Alexander Inner Harbor Improvements (33142/69588/0) 3 Bids Tendered	505(3) 100 lb. Pile Anode	Each	12	1,000.00 1.72%	850.00 850.00 2.20%	1,283.33 1,500.00 3.62%	1,500.00 1,500.00 3.16%	462,720
2017 04	Port Alexander Outer Harbor Improvements (46780/83504/0) 7 Bids Tendered	505(3) 12 3/4" Pipe Pile, Salvaged and Re-Driven	Each	3	7,500.00 1.66%	2,000.00 3,500.00 1.08%	3,350.00 4,000.00 1.14%	4,200.00 2,000.00 0.56%	974,910
2015 12	Ketchikan Ferry Terminal Improvements (45362/SAMHS00015/0) 3 Bids Tendered	505(3) 150 lb Pile Anode	Each	21	1,500.00 1.14%	1,100.00 1,200.00 1.10%	1,266.67 1,100.00 0.84%	1,500.00 1,500.00 1.14%	2,299,710
2012 07	Petersburg Ferry Terminal Improvements (37226/69422/0) 3 Bids Tendered	505(3) 150 LB PILE ANODE	EACH	44	1,250.00 2.61%	1,000.00 1,200.00 2.52%	1,233.33 1,500.00 2.95%	1,500.00 1,000.00 1.96%	2,095,400
2014 11	Annette Bay Ferry Terminal Improvements (43416/68135/0) 1 Bids Tendered	505(3) 150 lb. Pile Anode	Each	8	1,500.00 1.60%	2,250.00 2,250.00 2.30%	2,250.00 0.00 0.00%	2,250.00 0.00 0.00%	781,909
2011 06	Kasaan Harbor Improvements (33308/67953/0) 3 Bids Tendered	505(3) 16" dia. x 1/2" wall Pipe Piles, Furnished	Linear Foot	391	85.00 2.25%	79.20 79.20 2.26%	96.40 100.00 2.68%	110.00 110.00 2.89%	1,372,534
2015 05	Elfin Cove Outer Harbor Improvements (43668/83982/0) 3 Bids Tendered	505(3) 16" Dia. x 1/2" Wall Pipe Piles, Furnished	Linear Foot	756	90.00 8.34%	85.00 85.00 5.38%	109.39 143.17 8.91%	143.17 100.00 5.32%	1,193,782
2015 09	Elfin Cove Outer Harbor Improvements (44979/83982/0) 3 Bids Tendered	505(3) 16" Dia. x 1/2" Wall Pipe Piles, Furnished	Linear Foot	756	90.00 6.42%	86.00 98.50 7.12%	97.50 108.00 7.75%	108.00 86.00 5.54%	1,045,145

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	505(3) 18" DIA x 1/2" WALL PIPE PILES, FURNISHED	Linear Foot	524	110.00 2.33%	97.00 105.00 2.33%	102.33 105.00 1.99%	105.00 97.00 1.09%	2,359,505
2014 08	Akutan City Dock Improvements (42130/67745/0) 3 Bids Tendered	505(3) 18" x 1/2" Wall Pipe Pile, Furnished	Linear Foot	210	120.00 1.76%	100.00 125.00 2.17%	111.67 110.00 1.51%	125.00 100.00 1.32%	1,208,315
2010 11	Annette Bay Ferry Terminal (28833/69200/0) 4 Bids Tendered	505(3) 20" dia. x 1/2" wall Pipe Piles, Furnished	Linear Foot	637	95.00 0.89%	104.00 131.00 0.97%	114.50 115.00 0.83%	131.00 104.00 0.72%	8,577,504
2014 05	Kodiak Ferry Terminal And Dock Improvements (41591/68938/0) 3 Bids Tendered	505(3) 24" DIA X 1/2" WALL GALV. PIPE PILE, FURNISHED	LF	5,532	120.00 7.20%	120.00 140.00 8.42%	131.67 135.00 7.37%	140.00 120.00 6.04%	9,196,790
2010 09	Hoonah Ferry Terminal Marine Structures (29793/69311/ARA-0918(9)/1489) 3 Bids Tendered	505(3) 24" Dia. x 3/4" Wall Steel Pipe Pile, Furnished	Linear Foot	132	220.00 0.56%	157.37 350.00 1.24%	235.79 157.37 0.56%	350.00 200.00 0.70%	3,717,260
2014 05	Haines Ferry Terminal Improvements (39251/68433/0) 4 Bids Tendered	505(3) 24" X 1/2" WALL PIPE PILE, FURNISHED	Linear Foot	630	140.00 0.91%	76.00 165.00 0.69%	127.00 157.00 0.61%	165.00 76.00 0.30%	14,979,745
2010 06	Angoon Ferry Terminal Improvements, Re-Bid (27733/68502/0) 3 Bids Tendered	505(3) 24" x 3/4" Wall Pipe Pile, Furnished	Linear Foot	361	200.00 1.07%	185.00 220.00 1.30%	209.00 222.00 1.24%	222.00 185.00 1.04%	6,116,315
2010 03	Angoon Ferry Terminal Improvements (14272/68502/0) 3 Bids Tendered	505(3) 24" x 3/4" Wall Pipe Pile, Furnished	Linear Foot	361	200.00 1.07%	184.00 222.00 1.27%	208.67 220.00 1.25%	222.00 184.00 0.99%	6,298,762
2012 11	Wrangell Ferry Terminal Improvements (38315/69432/0) 3 Bids Tendered	505(3) 24" x 3/4" WALL PIPE PILE, FURNISHED	Linear Foot	622	220.00 6.99%	180.00 180.00 5.79%	226.67 250.00 6.98%	250.00 250.00 6.95%	1,934,860
2009 05	Tenakee Springs Harbor Float Replacement (21655/67719/0) 3 Bids Tendered	505(3) Drilled Rock Socket for 12.75" Dia. Pile	Each	6	8,000.00 0.00%	500.00 6,000.00 5.96%	4,450.00 500.00 0.48%	6,850.00 6,850.00 5.02%	603,920
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	505(3) Drilled Rock Socket, Equipment	Lump Sum	1	25,000.00 1.32%	75,000.00 96,500.00 5.28%	91,333.33 75,000.00 3.90%	102,500.00 102,500.00 5.27%	1,827,200
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	505(3) Drilled Rock Socket, Equipment	Lump Sum	1	90,000.00 5.51%	50,000.00 165,000.00 10.64%	99,000.00 90,000.00 5.36%	165,000.00 90,000.00 5.42%	1,551,135

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 01	Tenakee Springs Harbor Float Replacement (41872/67664/0) 3 Bids Tendered	505(3) Drilled Rock Socket, Furnished	Lump Sum	1	15,000.00 1.03%	30,000.00 30,000.00 2.25%	52,581.33 52,744.00 3.40%	75,000.00 75,000.00 4.21%	1,331,475
2013 12	Ketchikan-Waterfront Promenade - Phase III (41422/68162/1101) 2 Bids Tendered	505(3) Drive Structural Steel Piles	Each	16	6,000.00 15.43%	7,700.00 11,700.00 24.66%	9,700.00 7,700.00 13.17%	11,700.00 0.00 0.00%	759,170
2009 10	Hyder Harbor Rehabilitation (23872/67802/0) 3 Bids Tendered	505(3) New Float Pile, Driven	Each	4	3,500.00 2.41%	1,500.00 1,500.00 1.04%	2,666.67 3,000.00 1.76%	3,500.00 3,500.00 1.80%	579,500
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/0) 7 Bids Tendered	505(302) Special Pile Excavation	Contingent Sum	20	5,000.00 0.98%	5,000.00 5,000.00 0.85%	5,000.00 5,000.00 0.81%	5,000.00 5,000.00 0.79%	11,699,696
2011 04	Port Alexander Inner Harbor Improvements (33142/69588/0) 3 Bids Tendered	505(3A) 100 lb. Pile Anode	Each	2	1,000.00 0.29%	1,500.00 1,500.00 0.65%	1,500.00 1,500.00 0.60%	1,500.00 1,500.00 0.53%	462,720
2015 12	Ketchikan Ferry Terminal Improvements (45362/SAMHS00015/0) 3 Bids Tendered	505(3A) 150 lb Pile Anode	Each	116	1,500.00 6.27%	735.00 735.00 3.71%	851.67 900.00 3.78%	920.00 920.00 3.86%	2,299,710
2011 09	Gustavus Public Dock and Floats (32573/69909/69475/0) 3 Bids Tendered	505(3A) 16" dia. x 1/2" wall Pipe Piles, Furnished	Linear Foot	128	110.00 0.80%	88.00 88.00 0.82%	102.67 120.00 0.91%	120.00 100.00 0.75%	1,377,485
2011 12	Pelican Ferry Terminal Renovation (34072/69433/0) 3 Bids Tendered	505(3A) 18" Dia x 1/2" Wall Pipe Pile, Furnished	Linear Foot	168	110.00 0.65%	90.00 110.00 0.82%	97.67 93.00 0.65%	110.00 90.00 0.57%	2,260,860
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/0) 6 Bids Tendered	505(3A) Furnish Structural Steel Piles (3'-0" X 1.0" Pipe)	Linear Foot	1,997	650.00 5.88%	500.00 500.00 4.83%	644.17 650.00 6.27%	700.00 700.00 6.72%	20,669,482
2014 09	Cold Bay Dock Rehabilitation (42335/67714/0) 2 Bids Tendered	505(3A) Timber Fender Pile, Furnished	Linear Foot	1,890	50.00 7.60%	27.00 27.00 3.87%	29.50 32.00 4.04%	32.00 0.00 0.00%	1,318,920
2011 12	Pelican Ferry Terminal Renovation (34072/69433/0) 3 Bids Tendered	505(3B) 18" Dia x 1/2" Wall Pipe Pile, Furnished	Linear Foot	182	110.00 0.70%	90.00 110.00 0.89%	97.67 93.00 0.70%	110.00 90.00 0.62%	2,260,860

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/0) 6 Bids Tendered	505(3B) Furnish Structural Steel Piles (HP14X117)	Linear Foot	2,181	105.00 1.04%	130.00 175.00 1.85%	152.33 190.00 2.00%	190.00 150.00 1.57%	20,669,482
2009 05	Tenakee Springs Harbor Float Replacement (21655/67719/0) 3 Bids Tendered	505(4) 100 lb Pile Anode	Each	17	2,000.00 0.00%	800.00 800.00 2.25%	1,201.67 1,500.00 4.11%	1,500.00 1,305.00 2.71%	603,920
2011 06	Kasaan Harbor Improvements (33308/67953/0) 3 Bids Tendered	505(4) 16" dia. x 1/2" wall Pipe Piles, Driven	Each	5	7,500.00 2.54%	1,730.00 1,730.00 0.63%	2,910.00 2,000.00 0.69%	5,000.00 5,000.00 1.68%	1,372,534
2015 05	Elfin Cove Outer Harbor Improvements (43668/83982/0) 3 Bids Tendered	505(4) 16" Dia. x 1/2" Wall Pipe Piles, Driven	Each	12	4,500.00 6.62%	3,500.00 7,000.00 7.04%	4,833.33 3,500.00 3.46%	7,000.00 4,000.00 3.38%	1,193,782
2015 09	Elfin Cove Outer Harbor Improvements (44979/83982/0) 3 Bids Tendered	505(4) 16" Dia. x 1/2" Wall Pipe Piles, Driven	Each	12	4,000.00 4.53%	2,000.00 3,300.00 3.79%	2,933.33 2,000.00 2.28%	3,500.00 3,500.00 3.58%	1,045,145
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	505(4) 18" DIA x 1/2" WALL PIPE PILES, DRIVEN	Each	8	4,000.00 1.30%	2,400.00 2,400.00 0.81%	12,133.33 5,000.00 1.45%	29,000.00 29,000.00 4.99%	2,359,505
2014 08	Akutan City Dock Improvements (42130/67745/0) 3 Bids Tendered	505(4) 18" x 1/2" Wall Pipe Pile, Driven	Each	2	12,000.00 1.67%	6,000.00 11,000.00 1.82%	9,000.00 6,000.00 0.78%	11,000.00 10,000.00 1.25%	1,208,315
2010 11	Annette Bay Ferry Terminal (28833/69200/0) 4 Bids Tendered	505(4) 20" dia. x 1/2" wall Pipe Piles, Driven	Each	8	5,000.00 0.59%	4,850.00 4,850.00 0.45%	9,387.50 16,000.00 1.46%	16,000.00 9,700.00 0.85%	8,577,504
2014 05	Kodiak Ferry Terminal And Dock Improvements (41591/68938/0) 3 Bids Tendered	505(4) 24" DIA X 1/2" WALL PIPE PILE, INSTALLED	EA	88	11,000.00 10.50%	18,000.00 18,000.00 17.22%	25,666.67 20,000.00 17.36%	39,000.00 39,000.00 31.23%	9,196,790
2010 09	Hoonah Ferry Terminal Marine Structures (29793/69311/ARA-0918(9)/1490) 3 Bids Tendered	505(4) 24" Dia. x 3/4" Wall Steel Pipe Pile, Driven	Each	1	9,000.00 0.17%	14,000.00 14,000.00 0.38%	17,739.88 19,219.65 0.51%	20,000.00 20,000.00 0.53%	3,717,260
2014 05	Haines Ferry Terminal Improvements (39251/68433/0) 4 Bids Tendered	505(4) 24" X 1/2" WALL PIPE PILE, DRIVEN	Each	12	3,500.00 0.43%	2,500.00 4,000.00 0.32%	4,737.50 8,950.00 0.67%	8,950.00 3,500.00 0.26%	14,979,745
2010 06	Angoon Ferry Terminal Improvements, Re-Bid (27733/68502/0) 3 Bids Tendered	505(4) 24" x 3/4" Wall Pipe Pile, Driven	Each	3	12,000.00 0.53%	5,000.00 15,000.00 0.74%	13,800.00 5,000.00 0.23%	21,400.00 21,400.00 1.00%	6,116,315

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 03	Angoon Ferry Terminal Improvements (14272/68502/0) 3 Bids Tendered	505(4) 24" x 3/4" Wall Pipe Pile, Driven	Each	3	12,000.00 0.53%	5,000.00 5,000.00 0.24%	14,466.67 17,000.00 0.81%	21,400.00 21,400.00 0.96%	6,298,762
2012 11	Wrangell Ferry Terminal Improvements (38315/69432/0) 3 Bids Tendered	505(4) 24" x 3/4" WALL PIPE PILE, DRIVEN	Each	10	7,500.00 3.83%	1,600.00 1,600.00 0.83%	4,366.67 3,500.00 1.57%	8,000.00 8,000.00 3.57%	1,934,860
2017 04	Port Alexander Outer Harbor Improvements (46780/83504/0) 7 Bids Tendered	505(4) Drilled Rock Socket, Furnished	Lump Sum	1	50,000.00 3.70%	15,000.00 25,000.00 2.56%	47,462.86 40,000.00 3.80%	75,000.00 41,000.00 3.85%	974,910
2014 01	Tenakee Springs Harbor Float Replacement (41872/67664/0) 3 Bids Tendered	505(4) Drilled Rock Socket, Installed	Each	6	6,000.00 2.48%	5,100.00 7,000.00 3.15%	7,266.00 9,698.00 3.75%	9,698.00 5,100.00 1.72%	1,331,475
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	505(4) Drilled Rock Socket, Installed	Each	10	6,000.00 3.67%	2,000.00 2,000.00 1.29%	6,810.00 6,000.00 3.57%	9,000.00 8,050.00 4.85%	1,551,135
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	505(4) Drilled Rock Socket, Installed	Each	18	5,000.00 4.76%	5,700.00 5,700.00 5.62%	7,175.00 7,000.00 6.55%	8,825.00 8,825.00 8.16%	1,827,200
2011 09	Gustavus Public Dock and Floats (32573/69909/69475/0) 3 Bids Tendered	505(4A) 16" dia. x 1/2" wall Pipe Piles, Driven	Each	2	5,000.00 0.57%	1,750.00 1,750.00 0.25%	3,583.33 6,000.00 0.71%	6,000.00 3,000.00 0.35%	1,377,485
2011 12	Pelican Ferry Terminal Renovation (34072/69433/0) 3 Bids Tendered	505(4A) 18" Dia x 1/2" Wall Pipe Pile, Driven	Each	2	8,500.00 0.60%	5,000.00 7,000.00 0.62%	5,833.33 5,500.00 0.46%	7,000.00 5,000.00 0.38%	2,260,860
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	505(4A) Drilled Rock Socket, Installed	Each	2	5,000.00 0.53%	9,100.00 9,100.00 1.00%	10,366.67 11,500.00 1.19%	11,500.00 10,500.00 1.08%	1,827,200
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	505(4A) Drilled Rock Socket, Installed	Each	2	6,000.00 0.73%	2,000.00 2,000.00 0.26%	6,500.00 6,000.00 0.71%	9,000.00 8,500.00 1.02%	1,551,135
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/0) 6 Bids Tendered	505(4A) Drive Structural Steel Piles (3'-0" X 1.0" Pipe)	Each	20	15,000.00 1.36%	5,000.00 5,000.00 0.48%	13,291.67 17,300.00 1.67%	17,300.00 14,000.00 1.35%	20,669,482
2014 09	Cold Bay Dock Rehabilitation (42335/67714/0) 2 Bids Tendered	505(4A) Timber Fender Pile, Installed	Each	27	4,000.00 8.69%	1,800.00 1,800.00 3.68%	2,875.00 3,950.00 7.12%	3,950.00 0.00 0.00%	1,318,920

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 12	Pelican Ferry Terminal Renovation (34072/69433/0) 3 Bids Tendered	505(4B) 18" Dia x 1/2" Wall Pipe Pile, Driven	Each	2	8,500.00 0.60%	5,000.00 7,000.00 0.62%	5,833.33 5,500.00 0.46%	7,000.00 5,000.00 0.38%	2,260,860
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	505(4B) Drilled Rock Socket, Installed	Each	3	5,000.00 0.79%	5,600.00 11,300.00 1.86%	8,466.67 5,600.00 0.87%	11,300.00 8,500.00 1.31%	1,827,200
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	505(4B) Drilled Rock Socket, Installed	Each	2	6,000.00 0.73%	2,000.00 2,000.00 0.26%	6,500.00 6,000.00 0.71%	9,000.00 8,500.00 1.02%	1,551,135
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/0) 6 Bids Tendered	505(4B) Drive Structural Steel Piles (HP14X117)	Each	28	5,000.00 0.63%	5,000.00 5,000.00 0.68%	8,458.33 17,300.00 2.34%	17,300.00 7,000.00 0.94%	20,669,482
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1100) 6 Bids Tendered	505(5) BB Furnish Structural Steel Piles	Linear Foot	1,800	100.00 1.64%	36.00 36.00 0.54%	44.73 40.00 0.52%	70.00 46.00 0.59%	11,975,883
2014 01	Tenakee Springs Harbor Float Replacement (41872/67664/0) 3 Bids Tendered	505(5) 100 lb Pile Anode	Each	37	1,250.00 3.19%	673.00 1,200.00 3.33%	1,124.33 673.00 1.61%	1,500.00 1,500.00 3.12%	1,331,475
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	505(5) 100lb Pile Anode	Each	18	2,500.00 2.38%	1,200.00 2,400.00 2.36%	1,966.67 2,300.00 2.15%	2,400.00 1,200.00 1.11%	1,827,200
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	505(5) 100lb Pile Anode	Each	16	2,000.00 1.96%	1,400.00 1,400.00 1.44%	2,002.00 1,660.00 1.58%	2,650.00 2,650.00 2.55%	1,551,135
2014 08	Akutan City Dock Improvements (42130/67745/0) 3 Bids Tendered	505(5) 16" x 1/2" Wall Pipe Pile, Furnished	Linear Foot	102	100.00 0.71%	85.00 120.00 1.01%	98.33 85.00 0.56%	120.00 90.00 0.58%	1,208,315
2014 05	Haines Ferry Terminal Improvements (39251/68433/0) 4 Bids Tendered	505(5) 24" X 1/2" WALL PIPE PILE, FURNISHED	Linear Foot	389	150.00 0.60%	80.00 150.00 0.39%	124.25 157.00 0.38%	157.00 80.00 0.19%	14,979,745
2011 06	Kasaan Harbor Improvements (33308/67953/0) 3 Bids Tendered	505(5) 24" dia. x 1/2" wall Pipe Piles, Furnished	Linear Foot	424	140.00 4.01%	120.46 120.46 3.72%	134.15 142.00 4.13%	142.00 140.00 3.99%	1,372,534
2010 09	Hoonah Ferry Terminal Marine Structures (29793/69311/ARA-0918(9)/1100) 3 Bids Tendered	505(5) 24" Dia. x 1/2" Wall Steel Pipe Pile, Furnished	Linear Foot	503	115.00 1.12%	100.00 160.00 2.17%	128.21 124.64 1.68%	160.00 100.00 1.33%	3,717,260

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 03	Angoon Ferry Terminal Improvements (14272/68502/0) 3 Bids Tendered	505(5) 24" x 1/2" Wall Pipe Pile, Furnished	Linear Foot	783	175.00 2.03%	100.00 100.00 1.24%	110.33 124.00 1.53%	124.00 107.00 1.25%	6,298,762
2010 06	Angoon Ferry Terminal Improvements, Re-Bid (27733/68502/0) 3 Bids Tendered	505(5) 24" x 1/2" Wall Pipe Pile, Furnished	Linear Foot	783	175.00 2.03%	100.00 125.00 1.60%	110.67 100.00 1.21%	125.00 107.00 1.30%	6,116,315
2011 09	Gustavus Public Dock and Floats (32573/69909/69475/0) 3 Bids Tendered	505(5) 30" dia. x 1/2" wall Pipe Piles, Furnished	Linear Foot	1,030	175.00 10.26%	120.00 173.00 12.94%	159.33 185.00 11.26%	185.00 120.00 7.20%	1,377,485
2012 11	Wrangell Ferry Terminal Improvements (38315/69432/0) 3 Bids Tendered	505(5) DRILLED ROCK SOCKET	Each	10	25,000.00 12.77%	4,300.00 15,000.00 7.75%	14,766.67 4,300.00 1.93%	25,000.00 25,000.00 11.17%	1,934,860
2010 11	Annette Bay Ferry Terminal (28833/69200/0) 4 Bids Tendered	505(5) Drilled Rock Socket for 24" dia. Pipe Pile	Each	8	35,000.00 4.13%	20,800.00 21,800.00 2.03%	23,650.00 30,000.00 2.73%	30,000.00 20,800.00 1.82%	8,577,504
2015 09	Elfin Cove Outer Harbor Improvements (44979/83982/0) 3 Bids Tendered	505(5) Drilled Rock Socket, Furnished	Lump Sum	1	25,000.00 2.36%	42,000.00 42,000.00 4.02%	50,233.33 60,000.00 5.70%	60,000.00 48,700.00 4.15%	1,045,145
2015 05	Elfin Cove Outer Harbor Improvements (43668/83982/0) 3 Bids Tendered	505(5) Drilled Rock Socket, Furnished	Lump Sum	1	15,000.00 1.84%	30,750.00 30,750.00 2.58%	47,541.67 36,875.00 3.04%	75,000.00 75,000.00 5.28%	1,193,782
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	505(5) DRILLED ROCK SOCKET, FURNISHED	Lump Sum	1	15,000.00 0.61%	100,000.00 100,000.00 4.24%	166,666.67 100,000.00 3.62%	300,000.00 300,000.00 6.45%	2,359,505
2017 04	Port Alexander Outer Harbor Improvements (46780/83504/0) 7 Bids Tendered	505(5) Drilled Rock Socket, Installed	Each	12	7,500.00 6.65%	4,000.00 4,000.00 4.92%	4,781.43 4,000.00 4.56%	6,000.00 4,000.00 4.50%	974,910
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/1100) 9 Bids Tendered	505(5) Furnish Structural Steel Piles	Linear Foot	517	50.00 0.11%	92.00 140.00 0.35%	111.11 92.00 0.23%	140.00 100.00 0.23%	20,669,751
2012 06	JNU Trout Street Bridge Replacement BR # 1786 (36645/69561/1100) 3 Bids Tendered	505(5) Furnish Structural Steel Piles	Linear Foot	900	155.00 15.96%	115.68 115.68 15.22%	119.56 116.00 13.20%	127.00 127.00 13.15%	684,226
2015 02	Susitna River Bridge #687 Abutment and Pier Repairs 2014 (43885/64274/1100) 2 Bids Tendered	505(5) Furnish Structural Steel Piles	Linear Foot	322	250.00 17.00%	100.00 100.00 4.98%	200.00 300.00 7.93%	300.00 0.00 0.00%	647,200

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1100) 3 Bids Tendered	505(5) Furnish Structural Steel Piles	Linear Foot	172	55.00 0.15%	150.00 150.00 0.35%	297.33 192.00 0.37%	550.00 550.00 0.90%	7,440,684
2013 11	Blowback Creek Bridge Replacement (41512/62616/1100) 5 Bids Tendered	505(5) Furnish Structural Steel Piles	Linear Foot	300	100.00 1.79%	70.00 95.00 1.27%	104.00 90.00 1.18%	145.00 120.00 1.44%	2,251,300
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1100) 6 Bids Tendered	505(5) Furnish Structural Steel Piles - (2'-0" x .5" Pipe Piles)	Linear Foot	3,317	125.00 2.10%	90.00 90.00 1.68%	123.83 120.00 2.19%	149.00 120.00 2.00%	17,817,902
2009 12	Dalton Highway Culverts, M P 260-321 (25514/62622/1100) 9 Bids Tendered	505(5) Furnish Structural Steel Piles - HP12x53	Linear Foot	702	55.00 0.18%	52.00 52.00 0.21%	100.67 100.00 0.36%	300.00 56.00 0.18%	17,738,224
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951/63571/1493) 7 Bids Tendered	505(5) Furnish Structural Steel Piles - HP14x117	Linear Foot	1,248	115.00 2.27%	71.00 121.50 3.82%	110.57 126.00 3.22%	126.00 71.00 1.78%	3,964,939
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1100) 5 Bids Tendered	505(5) Furnish Structural Steel Piles - HP14x117	Linear Foot	918	117.00 0.60%	50.00 65.00 0.47%	70.00 75.00 0.48%	85.00 85.00 0.53%	12,682,497
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1100) 4 Bids Tendered	505(5) Furnish Structural Steel Piles - HP14x117	Linear Foot	894	110.00 0.57%	100.00 100.00 0.54%	250.75 130.00 0.69%	670.00 103.00 0.52%	16,585,844
2018 06	AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln (TAP) (48417//7329) 8 Bids Tendered	505(5) Furnish Structural Steel Piles (12-inch)	Linear Foot	1,454	100.00 4.57%	99.86 99.86 5.36%	121.23 135.00 6.43%	138.00 130.00 5.88%	2,706,436
2013 06	Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/0) 7 Bids Tendered	505(5) Furnish Structural Steel Piles (1'-6" Dia. Pipe)	Linear Foot	580	140.00 3.45%	112.00 210.00 5.23%	167.57 112.00 2.61%	250.00 250.00 5.73%	2,330,539

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226/61912/1100) 9 Bids Tendered	505(5) Furnish Structural Steel Piles (1'-6" Ø Pipe)	Linear Foot	480	200.00 2.78%	88.00 121.00 1.61%	117.60 133.00 1.74%	141.41 88.00 1.12%	3,617,128
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/0) 2 Bids Tendered	505(5) Furnish Structural Steel Piles (1'6"x0.375" Pipe Piles)	Linear Foot	722	75.00 0.27%	110.00 110.00 0.48%	117.00 124.00 0.50%	124.00 0.00 0.00%	16,614,244
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/1100) 9 Bids Tendered	505(5) Furnish Structural Steel Piles (2'-0" Dia 1/2" Pipe Pile)	Linear Foot	896	150.00 3.40%	115.55 170.00 3.72%	151.79 160.00 3.38%	200.00 160.00 3.24%	4,094,773
2011 12	Illinois Street Reconstruction (33274/63102/1100) 4 Bids Tendered	505(5) FURNISH STRUCTURAL STEEL PILES (2'-0" DIA PIPE PILE)	LINEAR FOOT	2,675	125.00 1.47%	128.00 160.00 1.95%	148.25 155.00 1.86%	160.00 128.00 1.53%	21,965,863
2011 10	Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/1100) 3 Bids Tendered	505(5) Furnish Structural Steel Piles (2'-0" dia x 0.5" pipe)	Linear Foot	3,436.2	150.00 5.80%	125.00 132.00 5.78%	139.00 125.00 4.95%	160.00 160.00 6.26%	7,842,000
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/0) 8 Bids Tendered	505(5) Furnish Structural Steel Piles (2'-0" dia. Pipe Piles)	Linear Foot	1,564.8	150.00 3.45%	125.00 170.00 4.61%	152.31 125.00 2.96%	182.00 130.00 3.00%	5,769,321
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/0) 8 Bids Tendered	505(5) Furnish Structural Steel Piles (2'-0" dia. Pipe Piles)	Linear Foot	1,564.8	150.00 3.45%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	327,000
2018 01	Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/1100) 6 Bids Tendered	505(5) Furnish Structural Steel Piles (2'-0" Dia. Pipe)	Linear Foot	577.4	140.00 1.27%	130.00 130.00 1.06%	174.67 136.00 1.05%	250.00 250.00 1.82%	7,065,003
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1100) 3 Bids Tendered	505(5) Furnish Structural Steel Piles (2'-0" Pipe)	Linear Foot	1,289	150.00 0.98%	110.00 137.64 0.92%	149.21 110.00 0.72%	200.00 200.00 1.25%	19,292,860

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/0) 3 Bids Tendered	505(5) Furnish Structural Steel Piles (2'-0" x 1/2" Pipe)	Linear Foot	1,062	155.00 5.80%	110.00 110.00 3.99%	126.00 118.00 4.26%	150.00 150.00 4.72%	2,927,828
2018 08	Ktn - Airport Creek Bridge (USFS) (47167/68226/1100) 6 Bids Tendered	505(5) Furnish Structural Steel Piles (HP 12 x 74)	Linear Foot	129.7	125.00 0.75%	90.00 100.00 0.69%	124.17 100.00 0.69%	200.00 140.00 0.81%	1,878,256
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/1100) 4 Bids Tendered	505(5) Furnish Structural Steel Piles (HP 14 x 117)	Linear Foot	146	120.00 0.34%	99.00 150.00 0.41%	137.25 160.00 0.43%	160.00 99.00 0.23%	5,399,662
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1100) 3 Bids Tendered	505(5) Furnish Structural Steel Piles (HP 14 X 117)	Linear Foot	2,470	117.00 1.70%	75.00 75.00 1.37%	82.25 96.75 1.72%	96.75 75.00 1.32%	13,486,059
2010 03	Chester Creek Trail Connection Project (27113/55066/1100) 9 Bids Tendered	505(5) Furnish Structural Steel Piles (HP 14x117)	Linear Foot	180	100.00 0.54%	70.00 115.00 0.72%	98.76 80.50 0.49%	145.00 98.45 0.59%	2,874,171

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP	505(5) Furnish Structural Steel Piles (HP 14X117)	Linear Foot	1,100	125.00 0.21%	105.00 110.00 0.22%	123.75 150.00 0.28%	150.00 105.00 0.20%	53,907,758
2017 03	Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 (45176/62704/7329) 6 Bids Tendered	505(5) Furnish Structural Steel Piles (HP 14X117)	Linear Foot	1,017	120.00 2.61%	93.03 120.00 2.49%	114.01 120.00 2.33%	121.00 120.00 2.11%	4,903,523
2011 05	Marshall Airport Access Road Bridge Replacement (33095/62219/1100) 6 Bids Tendered	505(5) Furnish Structural Steel Piles (HP14x117)	Linear Foot	480	85.00 1.08%	80.00 300.00 3.48%	127.33 117.00 1.22%	300.00 80.00 0.83%	4,140,477
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/1100) 4 Bids Tendered	505(5) Furnish Structural Steel Piles (HP14x117)	Linear Foot	599	125.00 0.50%	100.00 120.00 0.37%	116.75 100.00 0.30%	127.00 127.00 0.35%	19,515,005
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/1100) 9 Bids Tendered	505(5) Furnish Structural Steel Piles (HP14x117)	Linear Foot	1,406	105.00 1.16%	91.25 92.00 1.33%	114.25 100.00 1.41%	162.00 100.00 1.40%	9,722,159
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1100) 6 Bids Tendered	505(5) Furnish Structural Steel Piles (HP14x117)	Linear Foot	595	115.00 0.77%	106.12 170.00 1.16%	161.02 155.00 0.93%	200.00 160.00 0.84%	8,683,260
2013 10	52765 Ninilchik Village Bridge Replacement (41877/52765/1100) 5 Bids Tendered	505(5) Furnish Structural Steel Piles (HP14x117)	Linear Foot	408	70.00 1.23%	55.00 86.45 1.60%	107.29 120.00 2.18%	150.00 125.00 2.17%	2,199,212

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/1100) 6 Bids Tendered	505(5) Furnish Structural Steel Piles (HP14X117)	Linear Foot	830	105.00 1.90%	86.00 115.00 2.44%	101.17 100.00 1.94%	116.00 90.00 1.66%	3,915,515
2009 05	Tenakee Springs Harbor Float Replacement (21655/67719/0) 3 Bids Tendered	505(5) Remove & Redrive Exist 12.75" Pile @ Float A	Lump Sum	1	8,000.00 0.00%	6,000.00 7,500.00 1.24%	6,666.67 6,000.00 0.97%	7,500.00 6,500.00 0.79%	603,920
2014 05	Kodiak Ferry Terminal And Dock Improvements (41591/68938/0) 3 Bids Tendered	505(5) TIMBER FENDER PILE SYSTEM, FURNISHED & INSTALLED	Lump Sum	1	48,000.00 0.52%	42,000.00 55,000.00 0.60%	47,333.33 45,000.00 0.44%	55,000.00 42,000.00 0.38%	9,196,790
2014 05	Road to Tanana-Stage 1 (42658/61759/1100) 5 Bids Tendered	505(5).NTP2 Furnish Structural Steel Piles, HP14x117	Linear Foot	350	100.00 0.29%	105.00 105.00 0.35%	120.38 110.00 0.33%	150.92 150.92 0.34%	10,650,925
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//1100) 6 Bids Tendered	505(5)-A Furnish Structural Steel Piles (2' Dia. Pipe)	Linear Foot	803	145.00 1.04%	150.00 175.00 1.42%	173.33 150.00 1.18%	200.00 185.00 1.33%	9,911,534
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7329) 2 Bids Tendered	505(5)-A Furnish Structural Steel Piles (30" Dia. Pipe Pile)	Linear Foot	60	150.00 0.25%	180.00 200.00 0.37%	190.00 180.00 0.33%	200.00 0.00 0.00%	3,244,574
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//1100) 6 Bids Tendered	505(5)-B Furnish Structural Steel Piles (3' Dia. Pipe)	Linear Foot	1,618	460.00 6.62%	300.00 345.00 5.63%	335.83 300.00 4.77%	390.00 380.00 5.51%	9,911,534
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7329) 2 Bids Tendered	505(5)-B Furnish Structural Steel Piles (HP14x117)	Linear Foot	3,276	100.00 8.94%	135.00 148.00 14.94%	141.50 135.00 13.50%	148.00 0.00 0.00%	3,244,574
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//1100) 2 Bids Tendered	505(5)-C Furnish Structural Steel Piles (HP16x183)	Linear Foot	92	200.00 0.50%	260.00 300.00 0.85%	280.00 260.00 0.73%	300.00 0.00 0.00%	3,244,574

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	505(5A) 100lb Pile Anode	Each	2	2,000.00 0.24%	1,200.00 1,500.00 0.19%	1,552.00 1,660.00 0.20%	2,100.00 1,200.00 0.14%	1,551,135
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	505(5A) 100lb Pile Anode	Each	2	2,500.00 0.26%	1,200.00 2,400.00 0.26%	1,666.67 1,400.00 0.15%	2,400.00 1,200.00 0.12%	1,827,200
2011 12	Pelican Ferry Terminal Renovation (34072/69433/0) 3 Bids Tendered	505(5A) 24" Dia x 1/2" Wall Pipe Pile, Furnished	Linear Foot	76	140.00 0.37%	125.00 150.00 0.50%	136.00 133.00 0.42%	150.00 125.00 0.36%	2,260,860
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1486) 3 Bids Tendered	505(5a) FURNISH SOLDIER PILE W12X79	Linear Foot	648	158.00 0.52%	150.00 200.00 0.58%	190.00 220.00 0.55%	220.00 150.00 0.34%	22,300,050
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1100) 4 Bids Tendered	505(5A) Furnish Steel Piles (HP14x117)	Linear Foot	5,344	125.00 1.42%	80.00 100.00 1.35%	91.00 80.00 1.05%	100.00 85.00 1.02%	39,452,755
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/1100) 7 Bids Tendered	505(5A) Furnish Structural Steel Piles (1'-6" Dia. x 3/8" Pipe)	Linear Foot	720	75.00 0.89%	75.00 99.00 1.33%	107.29 164.00 2.14%	164.00 110.00 1.39%	5,363,762
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/0) 7 Bids Tendered	505(5A) Furnish Structural Steel Piles (1'-6" Pipe)	Linear Foot	1,798.9	100.00 1.75%	100.00 170.00 2.61%	145.29 140.00 2.03%	170.00 150.00 2.12%	11,699,696
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/0) 6 Bids Tendered	505(5A) Furnish Structural Steel Piles (1'-6" PIPE)	Linear Foot	1,276	150.00 2.60%	72.50 72.50 1.30%	171.26 100.00 1.47%	315.00 315.00 4.59%	7,125,000
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/1100) 3 Bids Tendered	505(5A) Furnish Structural Steel Piles (18" Dia. Pipe Piles)	Linear Foot	1,880	75.00 3.50%	1.00 124.00 5.56%	73.67 96.00 3.72%	124.00 1.00 0.04%	4,191,814
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1100) 5 Bids Tendered	505(5A) Furnish Structural Steel Piles (2'-0" dia pipe)	Linear Foot	731	125.00 1.21%	110.00 118.00 1.29%	128.60 125.00 1.17%	170.00 120.00 0.88%	6,703,504
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1100) 4 Bids Tendered	505(5A) Furnish Structural Steel Piles (2'-0" Dia. X 1/2" Pipe)	Linear Foot	4,554	30.00 0.19%	17.00 17.00 0.15%	32.11 50.00 0.44%	50.00 40.00 0.24%	51,418,510

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1100) 3 Bids Tendered	505(5A) Furnish Structural Steel Piles (2'-0" DIA. X 1/2" PIPE)	Linear Foot	5,352	125.00 2.96%	125.00 129.00 2.74%	128.95 132.84 2.60%	132.84 125.00 2.26%	25,154,532
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1100) 2 Bids Tendered	505(5A) Furnish Structural Steel Piles (2'-0" Pipe)	Linear Foot	1,213.6	185.00 1.92%	184.00 196.75 2.23%	190.38 0.00 0.00%	196.75 0.00 0.00%	10,727,261
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/1100) 7 Bids Tendered	505(5A) Furnish Structural Steel Piles (HP 14 X 117)	Linear Foot	589	65.00 0.74%	50.00 82.00 0.97%	85.14 100.00 1.10%	109.00 70.00 0.76%	4,964,043
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/1100) 7 Bids Tendered	505(5A) Furnish Structural Steel Piles (HP14 x 117)	Linear Foot	1,062	125.00 1.92%	62.50 63.25 1.05%	89.46 100.00 1.45%	120.00 90.00 1.26%	6,419,604
2012 05	Nome Snake River Bridge Replacement (19492/76745/1100) 5 Bids Tendered	505(5A) Furnish Structural Steel Piles (HP14x117)	Linear Foot	682.5	105.00 0.78%	84.50 84.50 0.67%	121.90 140.00 1.09%	175.00 175.00 1.33%	8,584,329
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1100) 5 Bids Tendered	505(5A) Furnish Structural Steel Piles (HP14x117)	Linear Foot	989.8	65.00 1.01%	80.00 80.00 1.22%	104.80 89.00 1.26%	150.00 105.00 1.40%	6,488,641
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157/63905/1100) 4 Bids Tendered	505(5A) Furnish Structural Steel Piles (HP14X117)	Linear Foot	611	150.00 1.56%	100.00 151.71 1.19%	144.88 197.81 1.41%	197.81 130.00 0.84%	7,766,987
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1100) 5 Bids Tendered	505(5A) Furnish Structural Steel Piles (HP14X117)	Linear Foot	2,221	150.00 0.84%	85.00 97.07 0.53%	99.41 120.00 0.63%	120.00 85.00 0.44%	40,745,592
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	505(5B) 100lb Pile Anode	Each	3	2,500.00 0.40%	1,400.00 2,400.00 0.39%	1,766.67 1,400.00 0.22%	2,400.00 1,500.00 0.23%	1,827,200
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	505(5B) 100lb Pile Anode	Each	2	2,000.00 0.24%	1,200.00 1,400.00 0.18%	1,532.00 1,660.00 0.20%	2,100.00 1,200.00 0.14%	1,551,135
2011 12	Pelican Ferry Terminal Renovation (34072/69433/0) 3 Bids Tendered	505(5B) 24" Dia x 1/2" Wall Pipe Pile, Furnished	Linear Foot	82	140.00 0.40%	125.00 150.00 0.54%	135.33 131.00 0.44%	150.00 125.00 0.39%	2,260,860

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1486) 3 Bids Tendered	505(5b) FURNISH SOLDIER PILE W12X96	Linear Foot	517	192.00 0.50%	150.00 200.00 0.46%	210.00 280.00 0.55%	280.00 150.00 0.27%	22,300,050
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1100) 4 Bids Tendered	505(5B) Furnish Steel Piles (3'-0"x0.75" Pipe)	Linear Foot	462	390.00 0.38%	500.00 500.00 0.59%	521.25 500.00 0.57%	585.00 500.00 0.52%	39,452,755
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/1100) 7 Bids Tendered	505(5B) Furnish Structural Steel Piles (2' Dia. X 0.5")	Linear Foot	1,488	125.00 3.59%	65.00 167.00 5.01%	125.86 105.00 2.92%	172.00 90.00 2.47%	4,964,043
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157/63905/1100) 4 Bids Tendered	505(5B) Furnish Structural Steel Piles (3'-0" Dia. Pipe)	Linear Foot	459	500.00 3.90%	327.67 356.17 2.10%	368.46 327.67 1.76%	440.00 440.00 2.14%	7,766,987
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1100) 5 Bids Tendered	505(5B) Furnish Structural Steel Piles (3'-0" dia pipe)	Linear Foot	570	425.00 3.20%	270.00 325.00 2.76%	310.00 270.00 1.97%	350.00 350.00 2.00%	6,703,504
2012 05	Nome Snake River Bridge Replacement (19492/76745/1100) 5 Bids Tendered	505(5B) Furnish Structural Steel Piles (3'-0" Dia. Pipe)	Linear Foot	485.6	500.00 2.64%	150.00 300.00 1.70%	410.30 845.00 4.69%	845.00 426.50 2.30%	8,584,329
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/1100) 7 Bids Tendered	505(5B) Furnish Structural Steel Piles (3'-0" Dia. Pipe)	Linear Foot	366	500.00 2.65%	181.50 181.50 1.03%	370.63 400.00 1.99%	495.00 360.00 1.74%	6,419,604
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/1100) 7 Bids Tendered	505(5B) Furnish Structural Steel Piles (3'-0" Dia. x 3/4" Pipe)	Linear Foot	700	275.00 3.17%	260.00 333.00 4.35%	364.00 400.00 5.09%	500.00 400.00 4.93%	5,363,762
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1100) 5 Bids Tendered	505(5B) Furnish Structural Steel Piles (3'-0" Dia., 3/4" Thick Pipe Pile)	Linear Foot	581	350.00 0.52%	270.00 371.14 0.53%	343.23 400.00 0.55%	400.00 325.00 0.44%	40,745,592
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/1100) 7 Bids Tendered	505(5B) Furnish Structural Steel Piles (3'-0" pipe)	Linear Foot	1,200.9	350.00 4.10%	350.00 480.00 4.93%	421.57 350.00 3.39%	480.00 375.00 3.54%	11,699,696
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1100) 2 Bids Tendered	505(5B) Furnish Structural Steel Piles (3'-0" Pipe)	Linear Foot	634.8	320.00 1.73%	621.00 689.43 4.08%	655.22 0.00 0.00%	689.43 0.00 0.00%	10,727,261

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/0) 6 Bids Tendered	505(5B) Furnish Structural Steel Piles (3'-0" PIPE)	Linear Foot	441.3	400.00 2.40%	275.00 275.00 1.70%	425.14 320.00 1.63%	750.00 525.00 2.64%	7,125,000
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1100) 5 Bids Tendered	505(5B) Furnish Structural Steel Piles (36" dia x 3/4" Pipe)	Linear Foot	742.4	275.00 3.21%	336.00 340.00 3.89%	414.80 488.00 5.19%	550.00 336.00 3.35%	6,488,641
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1100) 3 Bids Tendered	505(5B) Furnish Structural Steel Piles (4'-0" DIA X 1" PIPE)	Linear Foot	3,203	500.00 7.08%	500.00 540.00 6.88%	547.55 602.64 7.05%	602.64 500.00 5.41%	25,154,532
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1100) 4 Bids Tendered	505(5B) Furnish Structural Steel Piles (4'-0" Dia. X 1" Pipe)	Linear Foot	405	55.00 0.03%	40.00 75.00 0.06%	72.86 80.00 0.06%	96.43 40.00 0.02%	51,418,510
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/1100) 3 Bids Tendered	505(5B) Furnish Structural Steel Piles (48" Dia. Pipe Piles)	Linear Foot	716	500.00 8.88%	1.00 586.00 10.01%	345.67 450.00 6.64%	586.00 1.00 0.01%	4,191,814
2011 12	Pelican Ferry Terminal Renovation (34072/69433/0) 3 Bids Tendered	505(5C) 24" Dia x 1/2" Wall Pipe Pile, Furnished	Linear Foot	144	140.00 0.71%	125.00 150.00 0.96%	135.33 131.00 0.78%	150.00 125.00 0.68%	2,260,860
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1486) 3 Bids Tendered	505(5c) FURNISH SOLDIER PILE W12X120	Linear Foot	153	240.00 0.18%	150.00 250.00 0.17%	240.00 320.00 0.19%	320.00 150.00 0.08%	22,300,050
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7832) 6 Bids Tendered	505(6) BB Drive Structural Steel Piles	Each	36	2,800.00 0.92%	2,147.50 4,437.00 1.33%	4,009.92 4,500.00 1.17%	5,475.00 4,000.00 1.02%	11,975,883
2017 04	Port Alexander Outer Harbor Improvements (46780/83504/0) 7 Bids Tendered	505(6) 100 lb Pile Anode	Each	31	2,000.00 4.58%	1,000.00 1,200.00 3.82%	1,280.00 1,000.00 2.94%	1,800.00 1,300.00 3.78%	974,910
2014 08	Akutan City Dock Improvements (42130/67745/0) 3 Bids Tendered	505(6) 16" x 1/2" Wall Pipe Pile (W1), Driven	Each	1	6,000.00 0.42%	6,000.00 8,500.00 0.70%	8,166.67 6,000.00 0.39%	10,000.00 10,000.00 0.63%	1,208,315
2011 06	Kasaan Harbor Improvements (33308/67953/0) 3 Bids Tendered	505(6) 24" dia. x 1/2" wall Pipe Piles, Driven	Each	5	10,000.00 3.38%	2,400.00 5,670.00 2.07%	5,023.33 2,400.00 0.82%	7,000.00 7,000.00 2.35%	1,372,534

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 09	Hoonah Ferry Terminal Marine Structures (29793/69311/ARA-0918(9)/1101) 3 Bids Tendered	505(6) 24" Dia. x 1/2" Wall Steel Pipe Pile, Driven	Each	4	9,000.00 0.70%	7,000.00 7,000.00 0.75%	15,489.85 19,469.55 2.08%	20,000.00 20,000.00 2.12%	3,717,260
2010 06	Angoon Ferry Terminal Improvements, Re-Bid (27733/68502/0) 3 Bids Tendered	505(6) 24" x 1/2" Wall Pipe Pile, Driven	Each	8	12,000.00 1.42%	5,000.00 9,000.00 1.18%	10,800.00 5,000.00 0.62%	18,400.00 18,400.00 2.28%	6,116,315
2010 03	Angoon Ferry Terminal Improvements (14272/68502/0) 3 Bids Tendered	505(6) 24" x 1/2" Wall Pipe Pile, Driven	Each	8	12,000.00 1.42%	5,000.00 5,000.00 0.64%	10,800.00 9,000.00 1.14%	18,400.00 18,400.00 2.19%	6,298,762
2014 05	Haines Ferry Terminal Improvements (39251/68433/0) 4 Bids Tendered	505(6) 24" X 1/2" WALL PIPE PILE, DRIVEN	EACH	3	10,000.00 0.31%	2,500.00 10,000.00 0.20%	5,790.00 5,960.00 0.11%	10,000.00 4,700.00 0.09%	14,979,745
2011 09	Gustavus Public Dock and Floats (32573/69909/69475/0) 3 Bids Tendered	505(6) 30" dia. x 1/2" wall Pipe Piles, Driven	Each	10	10,000.00 5.69%	2,150.00 2,150.00 1.56%	3,716.67 5,000.00 2.96%	5,000.00 4,000.00 2.33%	1,377,485
2012 11	Wrangell Ferry Terminal Improvements (38315/69432/0) 3 Bids Tendered	505(6) ANODE, FIELD INSTALLED	Each	66	1,500.00 5.06%	950.00 950.00 3.24%	1,688.33 1,615.00 4.79%	2,500.00 2,500.00 7.37%	1,934,860
2010 11	Annette Bay Ferry Terminal (28833/69200/0) 4 Bids Tendered	505(6) Drilled Rock Socket for 20" dia. Pipe Pile	Each	8	30,000.00 3.54%	17,320.00 18,200.00 1.70%	21,380.00 30,000.00 2.73%	30,000.00 17,320.00 1.52%	8,577,504
2015 05	Elfin Cove Outer Harbor Improvements (43668/83982/0) 3 Bids Tendered	505(6) Drilled Rock Socket, Installed	Each	14	6,000.00 10.29%	1,750.00 1,750.00 2.05%	5,083.33 3,500.00 4.04%	10,000.00 10,000.00 9.85%	1,193,782
2015 09	Elfin Cove Outer Harbor Improvements (44979/83982/0) 3 Bids Tendered	505(6) Drilled Rock Socket, Installed	Each	14	6,500.00 8.58%	3,700.00 7,500.00 10.05%	5,400.00 5,000.00 6.64%	7,500.00 3,700.00 4.41%	1,045,145
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	505(6) DRILLED ROCK SOCKET, INSTALLED	Each	20	6,500.00 5.27%	1,000.00 1,000.00 0.85%	7,266.67 5,000.00 3.62%	15,800.00 15,800.00 6.80%	2,359,505
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/1101) 9 Bids Tendered	505(6) Drive Structural Steel Piles	Each	12	3,000.00 0.16%	2,000.00 10,000.00 0.58%	6,152.44 2,000.00 0.12%	17,000.00 8,000.00 0.43%	20,669,751
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1101) 5 Bids Tendered	505(6) Drive Structural Steel Piles	Each	12	4,500.00 0.30%	825.00 7,500.00 0.71%	7,565.00 8,500.00 0.71%	12,000.00 9,000.00 0.74%	12,682,497

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 06	JNU Trout Street Bridge Replacement BR # 1786 (36645/69561/1101) 3 Bids Tendered	505(6) Drive Structural Steel Piles	Each	10	6,000.00 6.86%	2,668.13 2,668.13 3.90%	8,432.71 3,630.00 4.59%	19,000.00 19,000.00 21.86%	684,226
2015 02	Susitna River Bridge #687 Abutment and Pier Repairs 2014 (43885/64274/1101) 2 Bids Tendered	505(6) Drive Structural Steel Piles	Each	7	20,000.00 29.56%	15,000.00 15,000.00 16.22%	27,500.00 40,000.00 22.98%	40,000.00 0.00 0.00%	647,200
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1101) 3 Bids Tendered	505(6) Drive Structural Steel Piles	Each	4	10,000.00 0.63%	25,000.00 50,000.00 2.69%	44,333.33 25,000.00 1.12%	58,000.00 58,000.00 2.21%	7,440,684
2013 11	Blowback Creek Bridge Replacement (41512/62616/1101) 5 Bids Tendered	505(6) Drive Structural Steel Piles	Each	8	7,500.00 3.57%	8,000.00 16,000.00 5.69%	11,220.00 13,600.00 4.75%	16,000.00 8,000.00 2.57%	2,251,300
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/0) 8 Bids Tendered	505(6) Drive Structural Steel Piles (2'-0" dia. Pipe Piles)	Each	12	20,000.00 3.53%	17,000.00 17,000.00 3.54%	23,940.84 18,785.00 3.42%	33,441.72 29,000.00 5.13%	5,769,321
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/0) 8 Bids Tendered	505(6) Drive Structural Steel Piles (2'-0" dia. Pipe Piles)	Each	12	20,000.00 3.53%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	327,000
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1101) 6 Bids Tendered	505(6) Drive Structural Steel Piles - (2'-0" x .5" Pipe Piles)	Each	34	15,000.00 2.58%	5,000.00 5,000.00 0.95%	10,790.83 7,000.00 1.31%	18,240.00 10,000.00 1.71%	17,817,902
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1101) 4 Bids Tendered	505(6) Drive Structural Steel Piles - HP14x117	Each	12	15,000.00 1.05%	8,800.00 10,000.00 0.72%	9,512.50 9,750.00 0.69%	10,000.00 8,800.00 0.59%	16,585,844
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951/63571/1101) 7 Bids Tendered	505(6) Drive Structural Steel Piles - HP14x117	Each	12	33,500.00 6.37%	6,000.00 20,000.00 6.05%	19,500.00 6,000.00 1.47%	25,000.00 22,500.00 5.42%	3,964,939

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 06	AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln (TAP) (48417//7330)	505(6) Drive Structural Steel Piles (12-inch)	Each	44	5,000.00 6.92%	1,575.33 1,575.33 2.56%	2,073.79 1,980.00 2.85%	2,450.00 2,000.00 2.74%	2,706,436
2013 06	Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/0) 7 Bids Tendered	505(6) Drive Structural Steel Piles (1'-6" Dia. Pipe)	Each	8	10,000.00 3.40%	7,500.00 9,600.00 3.30%	16,728.57 19,000.00 6.11%	25,000.00 7,500.00 2.37%	2,330,539
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226/61912/1101) 9 Bids Tendered	505(6) Drive Structural Steel Piles (1'-6" Ø Pipe)	Each	10	11,800.00 3.41%	9,500.00 15,000.00 4.15%	13,257.58 12,500.00 3.41%	19,500.00 14,560.00 3.85%	3,617,128
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/0) 2 Bids Tendered	505(6) Drive Structural Steel Piles (1'6"x0.375" Pipe Piles)	Each	12	5,000.00 0.30%	9,200.00 9,200.00 0.66%	10,000.00 10,800.00 0.73%	10,800.00 0.00 0.00%	16,614,244
2011 12	Illinois Street Reconstruction (33274/63102/0) 4 Bids Tendered	505(6) DRIVE STRUCTURAL STEEL PILES (2'-0" DIA PIPE PILE)	Linear Foot	2,675	100.00 1.18%	0.10 1.00 0.01%	13.55 0.10 0.00%	53.00 53.00 0.63%	21,965,863
2011 10	Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/1101) 3 Bids Tendered	505(6) Drive Structural Steel Piles (2'-0" dia x 0.5" pipe)	Each	30	20,000.00 6.75%	10,000.00 10,000.00 3.83%	15,666.67 12,000.00 4.15%	25,000.00 25,000.00 8.54%	7,842,000
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/1101) 9 Bids Tendered	505(6) Drive Structural Steel Piles (2'-0" Dia x 1/2" Pipe Pile)	Each	10	20,000.00 5.06%	13,147.12 20,000.00 4.88%	24,115.49 18,260.00 4.30%	38,000.00 20,000.00 4.52%	4,094,773
2018 01	Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/1101) 6 Bids Tendered	505(6) Drive Structural Steel Piles (2'-0" Dia. Pipe)	Each	4	25,000.00 1.57%	13,000.00 13,000.00 0.74%	47,084.79 29,000.00 1.55%	100,000.00 42,500.00 2.14%	7,065,003

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1101) 3 Bids Tendered	505(6) Drive Structural Steel Piles (2'-0" Pipe)	Each	18	16,000.00 1.46%	10,000.00 38,095.63 3.55%	24,365.21 25,000.00 2.27%	38,095.63 10,000.00 0.87%	19,292,860
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/0) 3 Bids Tendered	505(6) Drive Structural Steel Piles (2'-0" x 1/2" Pipe)	Each	9	20,000.00 6.34%	8,600.00 12,042.00 3.70%	11,880.67 8,600.00 2.63%	15,000.00 15,000.00 4.00%	2,927,828
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/1101) 4 Bids Tendered	505(6) Drive Structural Steel Piles (HP 14 x 117)	Each	4	7,500.00 0.59%	13,000.00 25,000.00 1.85%	22,500.00 28,000.00 2.07%	28,000.00 13,000.00 0.83%	5,399,662
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1101) 3 Bids Tendered	505(6) Drive Structural Steel Piles (HP 14 X 117)	Each	32	10,000.00 1.88%	5,000.00 5,000.00 1.19%	5,400.00 5,200.00 1.20%	6,000.00 6,000.00 1.37%	13,486,059
2010 03	Chester Creek Trail Connection Project (27113/55066/1101) 9 Bids Tendered	505(6) Drive Structural Steel Piles (HP 14x117)	Each	6	10,000.00 1.81%	2,500.00 4,610.00 0.96%	3,538.77 2,817.50 0.57%	5,300.00 2,970.75 0.60%	2,874,171

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP	505(6) Drive Structural Steel Piles (HP 14X117)	Each	14	7,500.00 0.16%	9,000.00 10,000.00 0.26%	12,250.00 10,000.00 0.24%	20,000.00 9,000.00 0.21%	53,907,758
2017 03	Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 (45176/62704/7330) 6 Bids Tendered	505(6) Drive Structural Steel Piles (HP 14X117)	Each	10	15,000.00 3.20%	21,500.00 25,000.00 5.10%	23,556.75 22,500.00 4.29%	25,000.00 25,000.00 4.31%	4,903,523
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/1101) 4 Bids Tendered	505(6) Drive Structural Steel Piles (HP14x117)	Each	10	7,500.00 0.50%	5,500.00 17,000.00 0.87%	10,958.25 5,500.00 0.27%	17,000.00 6,333.00 0.29%	19,515,005
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/1101) 9 Bids Tendered	505(6) Drive Structural Steel Piles (HP14x117)	Each	12	5,000.00 0.47%	3,750.00 18,000.00 2.22%	15,513.67 10,000.00 1.20%	27,000.00 3,750.00 0.45%	9,722,159
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1101) 6 Bids Tendered	505(6) Drive Structural Steel Piles (HP14x117)	Each	8	11,500.00 1.03%	12,000.00 12,000.00 1.11%	16,071.96 12,000.00 0.97%	22,000.00 15,000.00 1.05%	8,683,260
2011 05	Marshall Airport Access Road Bridge Replacement (33095/62219/1101) 6 Bids Tendered	505(6) Drive Structural Steel Piles (HP14x117)	Linear Foot	480	200.00 2.53%	25.00 100.00 1.16%	96.00 96.00 1.00%	175.00 25.00 0.26%	4,140,477
2013 10	52765 Ninilchik Village Bridge Replacement (41877/52765/1101) 5 Bids Tendered	505(6) Drive Structural Steel Piles (HP14x117)	Each	12	10,000.00 5.18%	4,000.00 12,406.84 6.77%	10,021.37 7,500.00 4.01%	16,000.00 10,200.00 5.21%	2,199,212

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/1101) 6 Bids Tendered	505(6) Drive Structural Steel Piles (HP14X117)	Each	10	5,000.00 1.09%	8,500.00 8,500.00 2.17%	11,483.33 16,200.00 3.79%	16,200.00 13,000.00 2.88%	3,915,515
2014 05	Kodiak Ferry Terminal And Dock Improvements (41591/68938/0) 3 Bids Tendered	505(6) FURNISH AND INSTALL 200 LB PILE ANODE (BY DIVER)	EA	99	900.00 0.97%	980.00 980.00 1.05%	1,010.00 1,000.00 0.98%	1,050.00 1,050.00 0.95%	9,196,790
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	505(6) Wind Sock	Lump Sum	1	1,500.00 0.09%	850.00 1,400.00 0.09%	1,590.00 2,200.00 0.13%	2,200.00 2,000.00 0.12%	1,551,135
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	505(6) Wind Sock	Lump Sum	1	2,500.00 0.13%	1,250.00 1,300.00 0.07%	1,516.67 1,250.00 0.06%	2,000.00 2,000.00 0.10%	1,827,200
2014 05	Road to Tanana-Stage 1 (42658/61759/1101) 5 Bids Tendered	505(6).NTP2 Drive Structural Steel Piles, HP14x117	Each	8	7,500.00 0.50%	11,000.00 12,000.00 0.90%	12,972.17 12,000.00 0.82%	16,360.86 16,360.86 0.85%	10,650,925
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//1101) 6 Bids Tendered	505(6)-A Drive Structural Steel Piles (2' Dia. Pipe)	Each	12	20,000.00 2.13%	8,000.00 10,000.00 1.21%	13,012.50 9,000.00 1.06%	20,700.00 20,700.00 2.23%	9,911,534
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7330) 2 Bids Tendered	505(6)-A Drive Structural Steel Piles (30" Dia. Pipe Pile)	Each	1	127,000.00 3.47%	3,000.00 5,000.00 0.15%	4,000.00 3,000.00 0.09%	5,000.00 0.00 0.00%	3,244,574
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//1101) 6 Bids Tendered	505(6)-B Drive Structural Steel Piles (3' Dia. Pipe)	Each	10	52,000.00 4.62%	12,000.00 26,000.00 2.62%	27,170.00 22,500.00 2.21%	44,520.00 36,000.00 3.23%	9,911,534
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7330) 2 Bids Tendered	505(6)-B Drive Structural Steel Piles (HP14x117)	Each	78	5,000.00 10.64%	1,800.00 2,600.00 6.25%	2,200.00 1,800.00 4.28%	2,600.00 0.00 0.00%	3,244,574

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//1101) 2 Bids Tendered	505(6)-C Drive Structural Steel Piles (HP16x183)	Each	2	10,000.00 0.55%	1,800.00 2,000.00 0.12%	1,900.00 1,800.00 0.11%	2,000.00 0.00 0.00%	3,244,574
2017 04	Port Alexander Outer Harbor Improvements (46780/83504/0) 7 Bids Tendered	505(6A) 100 lb Pile Anode	Each	2	2,000.00 0.30%	920.00 1,200.00 0.25%	1,188.57 1,000.00 0.19%	1,800.00 1,300.00 0.24%	974,910
2011 12	Pelican Ferry Terminal Renovation (34072/69433/0) 3 Bids Tendered	505(6A) 24" Dia x 1/2" Wall Pipe Pile, Driven	Each	1	12,500.00 0.44%	6,000.00 8,000.00 0.35%	7,666.67 9,000.00 0.37%	9,000.00 6,000.00 0.23%	2,260,860
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	505(6A) DRILLED ROCK SOCKET, INSTALLED	Each	2	6,500.00 0.53%	1,500.00 1,500.00 0.13%	3,500.00 5,000.00 0.36%	5,000.00 4,000.00 0.17%	2,359,505
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1101) 4 Bids Tendered	505(6A) Drive Steel Piles (HP14x117)	Each	78	5,000.00 0.83%	4,000.00 5,000.00 0.99%	4,925.50 4,000.00 0.76%	5,427.00 5,275.00 0.93%	39,452,755
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/1101) 7 Bids Tendered	505(6A) Drive Structural Steel Piles (1'-6" Dia. x 3/8" Pipe	Linear Foot	720	125.00 1.48%	1.00 155.00 2.08%	108.00 50.00 0.65%	275.00 100.00 1.27%	5,363,762
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/0) 7 Bids Tendered	505(6A) Drive Structural Steel Piles (1'-6" Pipe)	Each	18	10,000.00 1.76%	7,500.00 21,500.00 3.31%	22,470.71 20,000.00 2.90%	44,000.00 22,000.00 3.11%	11,699,696
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/1101) 3 Bids Tendered	505(6A) Drive Structural Steel Piles (18" Dia. Pipe Piles)	Linear Foot	1,880	35.00 1.63%	41.00 67.00 3.00%	62.67 80.00 3.10%	80.00 41.00 1.46%	4,191,814
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1101) 2 Bids Tendered	505(6A) Drive Structural Steel Piles (2'-0" Pipe)	Each	16	12,375.00 1.69%	5,309.00 11,659.13 1.74%	8,484.07 0.00 0.00%	11,659.13 0.00 0.00%	10,727,261
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1101) 5 Bids Tendered	505(6A) Drive Structural Steel Piles (2'-0" dia pipe)	Each	8	10,000.00 1.06%	17,100.00 26,125.00 3.12%	26,845.00 25,000.00 2.56%	35,000.00 35,000.00 2.81%	6,703,504

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1100) 3 Bids Tendered	505(6A) Drive Structural Steel Piles (2'-0" DIA X 1/2" PIPE)	Each	28	7,500.00 0.93%	15,400.00 15,400.00 1.71%	18,113.63 16,940.88 1.73%	22,000.00 22,000.00 2.08%	25,154,532
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1101) 4 Bids Tendered	505(6A) Drive Structural Steel Piles (2'-0" Dia. X 1/2" Pipe)	Each	44	10,000.00 0.62%	8,000.00 15,000.00 1.28%	14,131.85 8,000.00 0.68%	20,670.00 20,670.00 1.22%	51,418,510
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/1101) 7 Bids Tendered	505(6A) Drive Structural Steel Piles (HP 14 X 117)	Each	6	3,500.00 0.41%	3,500.00 4,650.00 0.56%	7,750.00 10,000.00 1.12%	14,100.00 9,000.00 1.00%	4,964,043
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/1101) 7 Bids Tendered	505(6A) Drive Structural Steel Piles (HP14 x 117)	Each	12	8,100.00 1.41%	3,500.00 3,500.00 0.65%	7,552.48 8,500.00 1.39%	17,000.00 8,000.00 1.27%	6,419,604
2012 05	Nome Snake River Bridge Replacement (19492/76745/1101) 5 Bids Tendered	505(6A) Drive Structural Steel Piles (HP14x117)	Each	14	7,500.00 1.14%	5,000.00 34,000.00 5.54%	14,265.00 17,125.00 2.74%	34,000.00 7,700.00 1.20%	8,584,329
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1101) 5 Bids Tendered	505(6A) Drive Structural Steel Piles (HP14x117)	Each	12	3,500.00 0.66%	1,500.00 5,500.00 1.02%	6,840.00 9,200.00 1.58%	15,000.00 15,000.00 2.42%	6,488,641
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157/63905/1101) 4 Bids Tendered	505(6A) Drive Structural Steel Piles (HP14X117)	Each	8	8,000.00 1.09%	6,500.00 23,089.75 2.38%	15,100.75 17,813.24 1.66%	23,089.75 13,000.00 1.10%	7,766,987
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1100) 5 Bids Tendered	505(6A) Drive Structural Steel Piles (HP14X117)	Each	36	15,000.00 1.37%	3,000.00 3,425.89 0.30%	6,045.18 14,000.00 1.20%	14,000.00 3,000.00 0.25%	40,745,592
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/0) 6 Bids Tendered	505(6A) Drive Structural Steel Piles(1'-6" PIPE)	Each	12	20,000.00 3.26%	8,500.00 8,500.00 1.43%	21,165.59 15,600.00 2.16%	42,000.00 42,000.00 5.75%	7,125,000
2011 12	Pelican Ferry Terminal Renovation (34072/69433/0) 3 Bids Tendered	505(6B) 24" Dia x 1/2" Wall Pipe Pile, Driven	Each	1	12,500.00 0.44%	6,000.00 8,000.00 0.35%	7,600.00 8,800.00 0.36%	8,800.00 6,000.00 0.23%	2,260,860

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1101) 4 Bids Tendered	505(6B) Drive Steel Piles (3'-0"x0.75" Pipe)	Each	7	20,000.00 0.30%	12,000.00 12,000.00 0.21%	13,892.50 12,000.00 0.21%	17,700.00 17,700.00 0.28%	39,452,755
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/1101) 7 Bids Tendered	505(6B) Drive Structural Steel Piles (2' Dia. X 0.5")	Each	24	5,000.00 2.32%	8,325.00 16,800.00 8.12%	20,446.43 20,000.00 8.97%	25,000.00 23,000.00 10.20%	4,964,043
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157/63905/1101) 4 Bids Tendered	505(6B) Drive Structural Steel Piles (3'-0" Dia. Pipe)	Each	6	12,000.00 1.22%	47,000.00 53,575.84 4.14%	52,611.14 54,868.73 3.84%	55,000.00 47,000.00 2.98%	7,766,987
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1101) 5 Bids Tendered	505(6B) Drive Structural Steel Piles (3'-0" dia pipe)	Each	6	20,000.00 1.59%	34,000.00 44,465.00 3.98%	43,093.00 50,000.00 3.84%	50,000.00 40,000.00 2.41%	6,703,504
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/1101) 7 Bids Tendered	505(6B) Drive Structural Steel Piles (3'-0" Dia. Pipe)	Each	4	21,400.00 1.24%	5,888.00 5,888.00 0.37%	87,214.42 150,000.00 8.18%	159,612.97 140,000.00 7.39%	6,419,604
2012 05	Nome Snake River Bridge Replacement (19492/76745/1101) 5 Bids Tendered	505(6B) Drive Structural Steel Piles (3'-0" Dia. Pipe)	Each	8	30,000.00 2.61%	5,000.00 119,000.00 11.09%	47,400.00 35,700.00 3.27%	119,000.00 25,300.00 2.25%	8,584,329
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/1101) 7 Bids Tendered	505(6B) Drive Structural Steel Piles (3'-0" Dia. x 3/4" Pipe)	Linear Foot	700	525.00 6.05%	1.00 1,078.00 14.07%	509.86 50.00 0.64%	1,100.00 250.00 3.08%	5,363,762
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1100) 5 Bids Tendered	505(6B) Drive Structural Steel Piles (3'-0" Dia., 3/4" Thick Pipe Pile)	Each	9	25,000.00 0.57%	25,000.00 34,258.91 0.76%	37,451.78 65,000.00 1.39%	65,000.00 30,000.00 0.63%	40,745,592
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/1101) 7 Bids Tendered	505(6B) Drive Structural Steel Piles (3'-0" pipe)	Each	8	30,000.00 2.34%	15,000.00 70,000.00 4.79%	64,571.43 40,000.00 2.58%	134,000.00 53,000.00 3.33%	11,699,696
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1101) 2 Bids Tendered	505(6B) Drive Structural Steel Piles (3'-0" Pipe)	Each	6	45,000.00 2.30%	32,013.59 39,003.30 2.18%	35,508.45 0.00 0.00%	39,003.30 0.00 0.00%	10,727,261
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/0) 6 Bids Tendered	505(6B) Drive Structural Steel Piles (3'-0" PIPE)	Each	4	35,000.00 1.90%	35,000.00 35,000.00 1.96%	62,164.62 56,800.00 2.62%	90,000.00 73,500.00 3.35%	7,125,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1101) 5 Bids Tendered	505(6B) Drive Structural Steel Piles (36" dia x 3/4" Pipe)	Each	10	10,000.00 1.57%	3,600.00 25,000.00 3.85%	14,425.00 15,025.00 2.15%	25,000.00 20,000.00 2.68%	6,488,641
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1101) 3 Bids Tendered	505(6B) Drive Structural Steel Piles (4'-0" DIA X 1" PIPE)	Each	10	50,000.00 2.21%	55,500.00 55,500.00 2.21%	87,403.44 131,710.32 4.81%	131,710.32 75,000.00 2.53%	25,154,532
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1101) 4 Bids Tendered	505(6B) Drive Structural Steel Piles (4'-0" Dia. X 1" Pipe)	Each	4	35,000.00 0.20%	15,000.00 90,000.00 0.70%	48,696.76 15,000.00 0.12%	90,000.00 25,500.00 0.14%	51,418,510
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/1101) 3 Bids Tendered	505(6B) Drive Structural Steel Piles (48" Dia. Pipe Piles)	Linear Foot	645	200.00 3.20%	100.00 295.00 4.54%	167.00 100.00 1.33%	295.00 106.00 1.30%	4,191,814
2011 12	Pelican Ferry Terminal Renovation (34072/69433/0) 3 Bids Tendered	505(6C) 24" Dia x 1/2" Wall Pipe Pile, Driven	Each	2	12,500.00 0.88%	6,000.00 8,000.00 0.71%	6,900.00 6,700.00 0.55%	8,000.00 6,000.00 0.45%	2,260,860
2015 09	Elfin Cove Outer Harbor Improvements (44979/83982/0) 3 Bids Tendered	505(7) 100 lb Pile Anode	Each	14	2,500.00 3.30%	900.00 900.00 1.21%	1,700.00 1,500.00 1.99%	2,700.00 2,700.00 3.22%	1,045,145
2015 05	Elfin Cove Outer Harbor Improvements (43668/83982/0) 3 Bids Tendered	505(7) 100 lb Pile Anode	Each	14	1,500.00 2.57%	275.72 2,650.00 3.11%	1,808.57 275.72 0.32%	2,650.00 2,500.00 2.46%	1,193,782
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	505(7) 100 LB PILE ANODE	Each	22	1,800.00 1.60%	1,100.00 1,100.00 1.03%	1,478.33 1,200.00 0.95%	2,135.00 2,135.00 1.01%	2,359,505
2014 05	Haines Ferry Terminal Improvements (39251/68433/0) 4 Bids Tendered	505(7) 150 LB PILE ANODE	Each	51	1,250.00 0.66%	900.00 1,400.00 0.48%	1,291.67 1,200.00 0.38%	1,666.66 900.00 0.28%	14,979,745
2014 05	Haines Ferry Terminal Improvements (39251/68433/0) 4 Bids Tendered	505(7) 150 LB PILE ANODE	EACH	3	1,250.00 0.04%	800.00 800.00 0.02%	1,122.50 1,190.00 0.02%	1,600.00 900.00 0.02%	14,979,745
2010 11	Annette Bay Ferry Terminal (28833/69200/0) 4 Bids Tendered	505(7) 150 lb. Pile Anode	Each	8	1,100.00 0.13%	1,500.00 1,800.00 0.17%	2,350.00 2,000.00 0.18%	4,100.00 4,100.00 0.36%	8,577,504
2014 08	Akutan City Dock Improvements (42130/67745/0) 3 Bids Tendered	505(7) 16" x 1/2" Wall Pipe Pile (Main Dock), Driven	Each	1	6,000.00 0.42%	6,000.00 8,500.00 0.70%	8,166.67 6,000.00 0.39%	10,000.00 10,000.00 0.63%	1,208,315

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 06	Angoon Ferry Terminal Improvements, Re-Bid (27733/68502/0) 3 Bids Tendered	505(7) 20" x 1/2" Wall Pipe Pile, Furnished	Linear Foot	1,424	125.00 2.64%	87.00 105.00 2.44%	94.00 90.00 1.99%	105.00 87.00 1.92%	6,116,315
2010 03	Angoon Ferry Terminal Improvements (14272/68502/0) 3 Bids Tendered	505(7) 20" x 1/2" Wall Pipe Pile, Furnished	Linear Foot	1,424	125.00 2.64%	87.00 90.00 2.03%	92.33 100.00 2.25%	100.00 87.00 1.85%	6,298,762
2012 11	Wrangell Ferry Terminal Improvements (38315/69432/0) 3 Bids Tendered	505(7) ANODE, SHOP INSTALLED	Each	10	1,000.00 0.51%	500.00 950.00 0.49%	743.33 780.00 0.35%	950.00 500.00 0.22%	1,934,860
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1486) 3 Bids Tendered	505(7) FURNISH SHAFT FOOTING CASING (48" DIAM)	Linear Foot	125	2,000.00 1.26%	336.00 336.00 0.19%	412.00 500.00 0.24%	500.00 400.00 0.18%	22,300,050
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958) 4 Bids Tendered	505(7) Pile Driving Equipment	Each (Alt)	1.0	30,000.00 0.17%	16,200.00 175,000.00 1.06%	130,300.00 16,200.00 0.10%	175,000.00 160,000.00 0.90%	16,585,844
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/0) 3 Bids Tendered	505(7) Pile Driving Equipment	Lump Sum	1	30,000.00 0.74%	15,000.00 15,000.00 0.36%	530,793.33 547,380.00 11.28%	1,030,000.00 1,030,000.00 19.57%	4,191,814
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/0) 7 Bids Tendered	505(7) Pile Driving Equipment	Lump Sum	1	40,000.00 0.66%	26,200.00 26,200.00 0.49%	404,930.29 150,000.00 2.72%	900,000.00 190,000.00 3.35%	5,363,762
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1491) 4 Bids Tendered	505(7) Pile Driving Equipment	Lump Sum	1	30,000.00 0.17%	16,200.00 175,000.00 1.06%	130,300.00 16,200.00 0.10%	175,000.00 160,000.00 0.90%	16,585,844
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951/63571/1491) 7 Bids Tendered	505(7) Pile Driving Equipment	Lump Sum	1	60,000.00 0.95%	5,000.00 47,000.00 1.19%	77,428.57 43,000.00 0.88%	355,000.00 355,000.00 7.12%	3,964,939
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1491) 5 Bids Tendered	505(7) Pile Driving Equipment	Lump Sum	1	100,000.00 1.57%	22,000.00 300,000.00 4.62%	181,400.00 22,000.00 0.32%	350,000.00 35,000.00 0.47%	6,488,641
2011 05	Marshall Airport Access Road Bridge Replacement (33095/62219/0) 6 Bids Tendered	505(7) Pile Driving Equipment	Lump Sum	1	50,000.00 1.32%	15,000.00 82,000.00 1.98%	82,833.33 95,000.00 2.06%	180,000.00 15,000.00 0.32%	4,140,477

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 12	Illinois Street Reconstruction (33274/63102/1491) 4 Bids Tendered	505(7) PILE DRIVING EQUIPMENT	LUMP SUM	1	180,000.00 0.79%	7,500.00 20,000.00 0.09%	14,625.00 15,000.00 0.07%	20,000.00 7,500.00 0.03%	21,965,863
2014 05	Kodiak Ferry Terminal And Dock Improvements (41591/68938/0) 3 Bids Tendered	505(7) PILE FIELD SPLICE	Each	25	4,000.00 1.08%	1,500.00 2,400.00 0.65%	1,866.67 1,700.00 0.42%	2,400.00 1,500.00 0.34%	9,196,790
2011 06	Kasaan Harbor Improvements (33308/67953/0) 3 Bids Tendered	505(7) Remove & Redrive Existing 12 3/4" dia. Pipe Piles	Each	2	5,000.00 0.68%	1,730.00 1,730.00 0.25%	3,043.33 3,400.00 0.47%	4,000.00 4,000.00 0.54%	1,372,534
2017 04	Port Alexander Outer Harbor Improvements (46780/83504/0) 7 Bids Tendered	505(7) Wind Sock	Each	1	2,000.00 0.15%	700.00 1,000.00 0.10%	1,568.57 1,500.00 0.14%	2,700.00 2,700.00 0.25%	974,910
2011 09	Gustavus Public Dock and Floats (32573/69909/69475/0) 3 Bids Tendered	505(7A) Remove & Re-drive Existing 16" dia. Pipe Pile	Each	2	5,000.00 0.57%	1,350.00 1,350.00 0.20%	4,450.00 8,000.00 0.95%	8,000.00 4,000.00 0.47%	1,377,485
2014 08	Akutan City Dock Improvements (42130/67745/0) 3 Bids Tendered	505(8) 100 lb Pile Anode	Each	49	2,000.00 6.83%	1,100.00 1,800.00 7.30%	1,625.00 1,100.00 3.51%	1,975.00 1,975.00 6.07%	1,208,315
2011 09	Gustavus Public Dock and Floats (32573/69909/69475/0) 3 Bids Tendered	505(8) 100 lb. Pile Anode	Each	12	1,500.00 1.02%	850.00 850.00 0.74%	1,116.67 1,000.00 0.71%	1,500.00 1,500.00 1.05%	1,377,485
2010 03	Angoon Ferry Terminal Improvements (14272/68502/0) 3 Bids Tendered	505(8) 20" x 1/2" Wall Pipe Pile, Driven	Each	16	10,000.00 2.37%	5,000.00 5,000.00 1.27%	11,500.00 6,500.00 1.64%	23,000.00 23,000.00 5.48%	6,298,762
2010 06	Angoon Ferry Terminal Improvements, Re-Bid (27733/68502/0) 3 Bids Tendered	505(8) 20" x 1/2" Wall Pipe Pile, Driven	Each	16	10,000.00 2.37%	5,000.00 8,000.00 2.09%	12,000.00 5,000.00 1.24%	23,000.00 23,000.00 5.70%	6,116,315
2014 05	Haines Ferry Terminal Improvements (39251/68433/0) 4 Bids Tendered	505(8) DRILLED ROCK SOCKET	Each	7	15,000.00 1.08%	23,500.00 25,000.00 1.17%	35,525.00 53,600.00 2.33%	53,600.00 40,000.00 1.73%	14,979,745
2011 06	Kasaan Harbor Improvements (33308/67953/0) 3 Bids Tendered	505(8) Drilled Rock Socket, Furnished	Lump Sum	1	27,000.00 1.83%	45,000.00 103,000.00 7.50%	82,666.67 100,000.00 6.86%	103,000.00 45,000.00 3.02%	1,372,534
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1486) 3 Bids Tendered	505(8) SET SHAFT FOOTING CASING (48" DIAM)	Each	5	5,000.00 0.13%	4,300.00 5,000.00 0.11%	8,100.00 4,300.00 0.08%	15,000.00 15,000.00 0.26%	22,300,050

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	505(8) WIND CONE, PILE MOUNTED	Lump Sum	1	2,500.00 0.10%	2,500.00 2,500.00 0.11%	2,566.67 2,500.00 0.09%	2,700.00 2,700.00 0.06%	2,359,505
2015 05	Elfin Cove Outer Harbor Improvements (43668/83982/0) 3 Bids Tendered	505(8) Wind Sock	Each	1	2,500.00 0.31%	1,150.00 1,150.00 0.10%	1,616.67 1,200.00 0.10%	2,500.00 2,500.00 0.18%	1,193,782
2015 09	Elfin Cove Outer Harbor Improvements (44979/83982/0) 3 Bids Tendered	505(8) Wind Sock	Each	1	2,000.00 0.19%	1,500.00 1,600.00 0.15%	2,033.33 1,500.00 0.14%	3,000.00 3,000.00 0.26%	1,045,145
2011 09	Gustavus Public Dock and Floats (32573/69909/69475/0) 3 Bids Tendered	505(8A) 100 lb. Pile Anode	Each	4	1,500.00 0.34%	700.00 800.00 0.23%	1,000.00 700.00 0.17%	1,500.00 1,500.00 0.35%	1,377,485
2014 08	Akutan City Dock Improvements (42130/67745/0) 3 Bids Tendered	505(9) 100 lb Sheet Pile Anode	Each	23	2,000.00 3.21%	1,200.00 1,700.00 3.24%	1,400.00 1,300.00 1.95%	1,700.00 1,200.00 1.73%	1,208,315
2010 03	Angoon Ferry Terminal Improvements (14272/68502/0) 3 Bids Tendered	505(9) 150 lb Pile Anode	Each	20	1,000.00 0.30%	800.00 800.00 0.25%	966.67 1,200.00 0.38%	1,200.00 900.00 0.27%	6,298,762
2010 09	Hoonah Ferry Terminal Marine Structures (29793/69311/ARA-0918(9)/1493) 3 Bids Tendered	505(9) 150 lb Pile Anode	Each	10	1,000.00 0.19%	1,000.00 1,200.00 0.32%	1,266.43 1,599.29 0.43%	1,599.29 1,000.00 0.27%	3,717,260
2010 06	Angoon Ferry Terminal Improvements, Re-Bid (27733/68502/0) 3 Bids Tendered	505(9) 150 lb Pile Anode	Each	20	1,000.00 0.30%	800.00 1,100.00 0.36%	933.33 800.00 0.25%	1,100.00 900.00 0.28%	6,116,315
2011 06	Kasaan Harbor Improvements (33308/67953/0) 3 Bids Tendered	505(9) Drilled Rock Socket, Installed	Each	14	14,000.00 13.25%	2,000.00 8,380.00 8.55%	5,126.67 2,000.00 1.92%	8,380.00 5,000.00 4.70%	1,372,534
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1493) 9 Bids Tendered	505(9) Structural Steel Sheet Pile Walls	Square Foot	102,000	90.00 26.41%	65.00 65.00 20.08%	92.56 110.00 32.23%	120.00 90.00 24.70%	33,010,932
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/1493) 4 Bids Tendered	505(9) Structural Steel Sheet Piles	Square Foot	2,300	87.00 1.32%	50.00 75.00 0.88%	70.00 50.00 0.57%	95.00 95.00 1.00%	19,515,005

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 474 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1493) 4 Bids Tendered	505(9) Structural Steel Sheet Piles	Square Foot	16,232	45.00 1.56%	0.01 50.00 2.06%	44.79 0.01 0.00%	73.00 73.00 2.67%	39,452,755
2016 12	Rink Creek Bridge Replacement (46407/68064/1493) 9 Bids Tendered	505(9) Structural Steel Sheet Piles	Square Foot	2,995	76.00 22.87%	0.00 95.00 31.03%	103.26 80.00 24.00%	167.00 134.00 34.99%	916,825
2014 11	Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement (43237/68092/1493) 3 Bids Tendered	505(9) Structural Steel Sheet Piles	Square Foot	1,825	65.00 18.42%	65.00 68.00 23.98%	72.67 65.00 19.46%	85.00 85.00 24.97%	517,494
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to Sterling; Sterling Highway Kenai NWR Visitor Enhancements (47023/54990, 58431, 58533/1493) 4 Bids Tendered	505(9) Structural Steel Sheet Piles	Square Foot	9,100	75.00 1.07%	54.00 55.00 0.93%	57.25 60.00 0.94%	60.00 54.00 0.83%	53,907,758
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1493) 2 Bids Tendered	505(9) STRUCTURAL STEEL SHEET PILES	SQUARE FOOT	1,350	60.00 0.54%	81.50 81.50 0.82%	90.75 100.00 0.99%	100.00 0.00 0.00%	13,394,988
2011 12	Pelican Ferry Terminal Renovation (34072/69433/0) 3 Bids Tendered	505(9) Timber Fender Pile System, Furnished & Installed	Lump Sum	1	30,000.00 1.05%	60,000.00 75,000.00 3.32%	68,333.33 70,000.00 2.90%	75,000.00 60,000.00 2.26%	2,260,860
2011 12	Pelican Ferry Terminal Renovation (34072) 3 Bids Tendered	505(9) Timber Fender Pile System, Furnished & Installed	Each (Alt)	19.0	1,578.95 1.05%	3,157.89 3,947.37 3.32%	3,596.49 3,684.21 2.90%	3,947.37 3,157.89 2.26%	2,260,860
2016 08	FIA Security Upgrades FY2015 (46071/60540/0) 6 Bids Tendered	U-505a-1 CCTV/Security System, includes door and gate controls	Lump Sum	1	2,432,650.00 77.91%	0.00 2,793,777.00 83.39%	2,306,031.00 2,945,344.00 83.49%	2,994,000.00 2,929,361.00 74.28%	3,350,366
2016 08	FIA Security Upgrades FY2015 (46071/60540/0) 6 Bids Tendered	U-505a-2 CCTV/Security System, complete	Lump Sum	1	453,350.00 14.52%	0.00 320,222.00 9.56%	299,852.50 325,080.00 9.22%	616,213.00 616,213.00 15.63%	3,350,366