Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 232 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//0) 6 Bids Tendered	202(23) Removal of Existing Bridge No. 506	Lump Sum	1	641,625.00 5.70%	275,000.00 350,000.00 3.53%	472,500.00 275,000.00 2.70%	730,000.00 380,000.00 3.41%	9,911,534
2009 05	Tenakee Springs Harbor Float Replacement (21655) 3 Bids Tendered	506(1) 10' x 230' Timber Float (Float M2)	Square Foot (Alt)	2,300.0	70.00 0.00%	48.26 54.35 20.70%	55.94 65.22 24.20%	65.22 48.26 13.56%	603,920
2009 05	Tenakee Springs Harbor Float Replacement (21655/67719/0) 3 Bids Tendered	506(1) 10' x 230' Timber Float (Float M2)	Lump Sum	1	161,000.00 0.00%	111,000.00 125,000.00 20.70%	128,666.67 150,000.00 24.20%	150,000.00 111,000.00 13.56%	603,920
2014 01	Tenakee Springs Harbor Float Replacement (41872/67664/0) 3 Bids Tendered	506(1) 10'x137.5' Timber Main Float (Float A)	Lump Sum	1	90,000.00 6.20%	61,000.00 65,000.00 4.88%	65,952.00 71,856.00 4.63%	71,856.00 61,000.00 3.42%	1,331,475
2014 01	Tenakee Springs Harbor Float Replacement (41872) 3 Bids Tendered	506(1) 10'x137.5' Timber Main Float (Float A)	Square Feet (Alt)	1,375.0	65.45 6.20%	44.36 47.27 4.88%	47.97 52.26 4.63%	52.26 44.36 3.42%	1,331,475
2011 04	Port Alexander Inner Harbor Improvements (33142/69588/0) 3 Bids Tendered	506(1) 10'x200' Timber Float	Lump Sum	1	130,000.00 18.62%	90,000.00 100,000.00 21.61%	96,666.67 90,000.00 18.09%	100,000.00 100,000.00 17.56%	462,720
2011 04	Port Alexander Inner Harbor Improvements (33142) 3 Bids Tendered	506(1) 10'x200' Timber Float	Square Feet (Alt)	2,000.0	65.00 18.62%	45.00 50.00 21.61%	48.33 45.00 18.09%	50.00 50.00 17.56%	462,720
2011 09	Gustavus Public Dock and Floats (32573/69909/69475/0) 3 Bids Tendered	506(1) 10'x28' Timber Access Float	Lump Sum	1	18,000.00 1.02%	20,500.00 20,500.00 1.49%	26,833.33 30,000.00 1.77%	30,000.00 30,000.00 1.75%	1,377,485
2011 06	Kasaan Harbor Improvements (33308) 3 Bids Tendered	506(1) 12'x125' Timber Mooring Float	Square Foot (Alt)	1,500.0	55.00 5.58%	53.33 57.30 6.26%	56.88 60.00 6.17%	60.00 53.33 5.38%	1,372,534
2011 06	Kasaan Harbor Improvements (33308/67953/0) 3 Bids Tendered	506(1) 12'x125' Timber Mooring Float	Lump Sum	1	82,500.00 5.58%	80,000.00 85,950.00 6.26%	85,316.67 90,000.00 6.17%	90,000.00 80,000.00 5.38%	1,372,534
2015 05	Elfin Cove Outer Harbor Improvements (43668/83982/0) 3 Bids Tendered	506(1) 12'x200' Timber Float	Lump Sum	1	120,000.00 14.70%	206,000.00 206,000.00 17.26%	240,666.67 276,000.00 22.73%	276,000.00 240,000.00 16.89%	1,193,782
2015 09	Elfin Cove Outer Harbor Improvements (44979/83982/0) 3 Bids Tendered	506(1) 12'x200' Timber Float	Lump Sum	1	225,000.00 21.22%	208,100.00 222,583.00 21.30%	226,894.33 250,000.00 23.73%	250,000.00 208,100.00 17.72%	1,045,145

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 232 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 02	Baranof Warm Springs Harbor Improvements (45099) 5 Bids Tendered	506(1) 22'x20' Gangway Float	Square Foot (Alt)	440.0	125.00 3.37%	86.36 170.45 4.84%	164.55 256.82 6.73%	256.82 86.36 2.29%	1,551,135
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	506(1) 22'x20' Gangway Float	Lump Sum	1	55,000.00 3.37%	38,000.00 75,000.00 4.84%	72,400.00 113,000.00 6.73%	113,000.00 38,000.00 2.29%	1,551,135
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	506(1) 50' x 65' TIMBER GANGWAY FLOAT	Lump Sum	1	400,000.00 16.20%	400,000.00 400,000.00 16.95%	478,000.00 400,000.00 14.46%	634,000.00 634,000.00 13.64%	2,359,505
2013 06	Naukati Harbor Improvements (39471) 3 Bids Tendered	506(1) 50' x 65' TIMBER GANGWAY FLOAT	Square Feet (Alt)	3,200.0	125.00 16.20%	125.00 125.00 16.95%	149.38 125.00 14.46%	198.13 198.13 13.64%	2,359,505
2009 10	Hyder Harbor Rehabilitation (23872/67802/0) 3 Bids Tendered	506(1) 7'x205.5' Timber Sectional Float	Lump Sum	1	100,500.00 17.29%	85,000.00 85,000.00 14.67%	109,300.00 112,900.00 16.57%	130,000.00 130,000.00 16.69%	579,500
2009 10	Hyder Harbor Rehabilitation (23872) 3 Bids Tendered	506(1) 7'x205.5' Timber Sectional Float	Square Foot (Alt)	1,438.5	69.86 17.29%	59.09 59.09 14.67%	75.98 78.48 16.57%	90.37 90.37 16.69%	579,500
2017 04	Port Alexander Outer Harbor Improvements (46780/83504/0) 7 Bids Tendered	506(1) Approach Dock Superstructure	Lump Sum	1	50,000.00 3.70%	11,800.00 12,000.00 1.23%	36,028.57 50,000.00 4.75%	106,100.00 30,000.00 2.82%	974,910
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	506(1) Approach Dock Superstructure	Lump Sum	1	100,000.00 5.29%	80,900.00 80,900.00 4.43%	85,300.00 85,000.00 4.42%	90,000.00 90,000.00 4.62%	1,827,200
2015 08	Baranof Warm Springs Harbor Improvements (44860) 3 Bids Tendered	506(1) Approach Dock Superstructure	Square Foot (Alt)	392.0	255.10 5.29%	206.38 206.38 4.43%	217.60 216.84 4.42%	229.59 229.59 4.62%	1,827,200
2011 12	Pelican Ferry Terminal Renovation (34072/69433/0) 3 Bids Tendered	506(1) Backwall	Lump Sum	1	35,000.00 1.23%	20,000.00 30,000.00 1.33%	24,500.00 23,500.00 0.97%	30,000.00 20,000.00 0.75%	2,260,860
2011 12	Pelican Ferry Terminal Renovation (34072) 3 Bids Tendered	506(1) Backwall	Square Feet (Alt)	720.0	48.61 1.23%	27.78 41.67 1.33%	34.03 32.64 0.97%	41.67 27.78 0.75%	2,260,860
2014 09	Cold Bay Dock Rehabilitation (42335/67714/0) 2 Bids Tendered	506(1) Replace Timber Bullrail	Linear Foot	80	50.00 0.32%	84.00 84.00 0.51%	167.00 250.00 1.33%	250.00 0.00 0.00%	1,318,920
2011 06	Taiya River Bridge Repair - 69275 (27090/69275/1496) 3 Bids Tendered	506(1) Treated Timber	Lump Sum	1	72,438.00 6.28%	82,884.82 82,884.82 9.18%	120,961.61 100,000.00 10.23%	180,000.00 180,000.00 16.09%	902,564

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 232 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 12	False Pass Airport Access Road Resurfacing and Bridge Repair (39295/57109/1496) 5 Bids Tendered	506(1) Treated Timber	Lump Sum	1	21,600.00 1.71%	42,000.00 65,500.00 3.96%	76,300.00 156,000.00 8.06%	156,000.00 75,000.00 3.82%	1,655,094
2017 03	Steese Expressway to Front Street Bicycle/Pedestrian Path (45878/62836/1496) 4 Bids Tendered	506(1) Treated Timber	Lump Sum	1	1,000.00 0.11%	2,080.00 3,500.00 0.41%	2,895.00 2,500.00 0.27%	3,500.00 3,500.00 0.35%	858,231
2010 11	68707 - POW Thorne Bay Road Bridges Painting (24753/68707/1496) 3 Bids Tendered	506(1) Treated Timber	Lump Sum	1	500.00 0.03%	600.00 600.00 0.03%	3,533.33 9,000.00 0.45%	9,000.00 1,000.00 0.05%	1,820,440
2011 11	Dalton Highway MP 197-209 Rehabilitation (33732/61214/1498) 7 Bids Tendered	506(1) Treated Timber	Lump Sum	1	60,000.00 0.25%	67,000.00 100,000.00 0.42%	94,004.29 85,000.00 0.34%	125,000.00 90,690.00 0.34%	23,953,284
2014 05	Kodiak Ferry Terminal And Dock Improvements (41591/68938/1496) 3 Bids Tendered	506(1) TREATED TIMBER DECK SUPPORTS	Lump Sum	1	4,000.00 0.04%	6,200.00 6,200.00 0.07%	10,733.33 16,000.00 0.16%	16,000.00 10,000.00 0.09%	9,196,790
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7832) 6 Bids Tendered	506(10) AA1 Boardwalk Transition to Silt Road	Each	7	3,000.00 0.19%	0.00 2,764.00 0.16%	3,347.24 1,200.00 0.06%	6,553.41 4,300.00 0.21%	11,975,883
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7832) 6 Bids Tendered	506(10) BB Boardwalk Transition to Silt Road	Each	18	3,000.00 0.49%	1,400.00 2,764.00 0.42%	5,120.87 1,400.00 0.18%	9,458.21 4,300.00 0.55%	11,975,883
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	506(10) Approach Trestle Modifications	Lump Sum	1	5,000.00 0.26%	3,500.00 11,200.00 0.61%	6,233.33 4,000.00 0.21%	11,200.00 3,500.00 0.18%	1,827,200
2009 09	Elfin Cove Pedestrian Boardwalk Repair (11213/69211/0) 6 Bids Tendered	506(10) CONSTRUCT TIMBER BOARDWALK @ "B" STA 0+00	Lump Sum	1	18,000.00 14.01%	0.00 8,000.00 6.80%	8,360.83 11,700.00 8.34%	17,265.00 6,000.00 4.27%	117,675
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	506(10) LEVELING FLOTATION BILLET, 5" x 20" x 4'-6"L, FURNISHED	Each	5	200.00 0.04%	200.00 300.00 0.06%	2,166.67 200.00 0.04%	6,000.00 6,000.00 0.65%	2,359,505
2015 05	Elfin Cove Outer Harbor Improvements (43668/83982/0) 3 Bids Tendered	506(10) Leveling Flotation Furnished 5"x20"x4'-6"L	Each	5	150.00 0.09%	66.00 66.00 0.03%	117.00 185.00 0.08%	185.00 100.00 0.04%	1,193,782

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 232 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 01	Tenakee Springs Harbor Float Replacement (41872/67664/0) 3 Bids Tendered	506(10) Leveling Flotation Furnished 5"x20"x4'-6"L	Each	5	150.00 0.05%	60.00 175.00 0.07%	109.33 93.00 0.03%	175.00 60.00 0.02%	1,331,475
2015 09	Elfin Cove Outer Harbor Improvements (44979/83982/0) 3 Bids Tendered	506(10) Leveling Flotation Furnished 5"x20"x4'-6"L	Each	5	150.00 0.07%	67.00 150.00 0.07%	105.67 100.00 0.05%	150.00 67.00 0.03%	1,045,145
2012 11	Sawmill Creek Road Upgrade (37924/68216/0) 3 Bids Tendered	506(10) Reconstruction of Boardwalk	Lump Sum	1	22,500.00 0.18%	10,000.00 10,000.00 0.08%	30,974.67 50,000.00 0.39%	50,000.00 32,924.00 0.25%	11,789,167
2017 04	Port Alexander Outer Harbor Improvements (46780/83504/0) 7 Bids Tendered	506(10) Rescue Ladder	Each	3	1,500.00 0.33%	300.00 750.00 0.23%	921.43 300.00 0.09%	1,500.00 1,400.00 0.39%	974,910
2011 05	JNU - Bridge Repair, Basin Road Trestle (33038/68979/0) 4 Bids Tendered	506(10) Timber Stringers, Supply Treated 4x16	MBM	21.3	1,750.00 3.05%	750.00 2,244.00 3.80%	1,614.16 750.00 1.13%	2,244.00 1,784.60 2.52%	1,256,788
2018 05	Nunam Iqua Airport Boardwalk (47330//0) 8 Bids Tendered	506(100)-1 Boardwalk, At Grade	Linear Foot	522	220.00 15.26%	305.00 355.00 29.99%	449.89 305.00 23.69%	649.42 649.42 43.02%	617,910
2018 05	Nunam Iqua Airport Boardwalk (47330//0) 8 Bids Tendered	506(100)-2 Boardwalk, Elevated	Linear Foot	35	280.00 1.30%	171.42 400.00 2.27%	531.43 475.00 2.47%	750.00 750.00 3.33%	617,910
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	506(10A) Approach Trestle Modifications	Lump Sum	1	5,000.00 0.26%	3,500.00 7,400.00 0.40%	4,966.67 4,000.00 0.21%	7,400.00 3,500.00 0.18%	1,827,200
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7832) 6 Bids Tendered	506(11) AA1 Boardwalk Leveling Timbers	MBM	50	2,700.00 1.23%	0.00 948.00 0.40%	2,605.05 3,800.00 1.38%	6,100.00 6,100.00 2.17%	11,975,883
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7832) 6 Bids Tendered	506(11) AA2 Boardwalk Leveling Timbers	MBM	40	2,625.00 0.95%	0.00 948.00 0.32%	2,588.38 3,800.00 1.10%	6,000.00 6,000.00 1.70%	11,975,883
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7832) 6 Bids Tendered	506(11) BB Boardwalk Leveling Timbers	MBM	240	2,968.75 6.48%	948.00 948.00 1.90%	2,916.84 3,800.00 6.61%	4,000.00 4,000.00 6.82%	11,975,883
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	506(11) LEVELING FLOTATION BILLET, INSTALLED	Each	10	300.00 0.12%	200.00 200.00 0.08%	366.67 200.00 0.07%	700.00 700.00 0.15%	2,359,505

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 232 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 01	Tenakee Springs Harbor Float Replacement (41872/67664/0) 3 Bids Tendered	506(11) Leveling Flotation, Furnished 10"x20"x4'-6"L	Each	5	200.00 0.07%	120.00 225.00 0.08%	161.33 139.00 0.04%	225.00 120.00 0.03%	1,331,475
2009 09	Elfin Cove Pedestrian Boardwalk Repair (11213/69211/0) 6 Bids Tendered	506(11) RECONSTRUCT TIMBER BRIDGE @ "B" STA. 2+30	Lump Sum	1	17,000.00 13.23%	0.00 9,000.00 7.65%	6,217.83 8,350.00 5.95%	9,000.00 8,600.00 6.11%	117,675
2011 05	JNU - Bridge Repair, Basin Road Trestle (33038/68979/0) 4 Bids Tendered	506(11) Timber Stringers	MBM	21.3	2,789.00 4.85%	1,108.00 1,108.00 1.88%	2,279.83 1,500.00 2.26%	3,573.00 3,573.00 5.04%	1,256,788
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7832) 6 Bids Tendered	506(12) AA1 Boardwalk Snow Machine Crossing	Each	2	6,000.00 0.11%	0.00 1,707.00 0.03%	2,137.66 2,000.00 0.03%	3,458.50 2,650.00 0.04%	11,975,883
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7832) 6 Bids Tendered	506(12) AA2 Boardwalk Snow Machine Crossing	Each	4	6,000.00 0.22%	0.00 1,707.00 0.06%	2,297.78 2,000.00 0.06%	4,174.70 2,100.00 0.06%	11,975,883
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7832) 6 Bids Tendered	506(12) BB Boardwalk Snow Machine Crossing	Each	4	6,000.00 0.22%	1,707.00 1,707.00 0.06%	3,110.56 2,000.00 0.06%	5,962.33 2,700.00 0.08%	11,975,883
2009 09	Elfin Cove Pedestrian Boardwalk Repair (11213/69211/0) 6 Bids Tendered	506(12) CONSTRUCT TIMBER BOARDWALK @ "B" STA. 13+50	Lump Sum	1	25,000.00 19.46%	0.00 9,000.00 7.65%	20,254.33 22,100.00 15.75%	37,526.00 23,000.00 16.35%	117,675
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	506(12) FIRE EXTINGUISHER STATION	Each	4	1,500.00 0.24%	1,000.00 1,500.00 0.25%	1,333.33 1,500.00 0.22%	1,500.00 1,000.00 0.09%	2,359,505
2011 05	JNU - Bridge Repair, Basin Road Trestle (33038/68979/0) 4 Bids Tendered	506(12) Glued Laminated Timber Deck	Lump Sum	1	189,400.00 15.47%	187,400.00 187,400.00 14.91%	238,845.15 340,000.00 24.01%	340,000.00 227,564.00 15.07%	1,256,788
2015 09	Elfin Cove Outer Harbor Improvements (44979/83982/0) 3 Bids Tendered	506(12) Leveling Flotation, Installed	Each	5	300.00 0.14%	500.00 800.00 0.38%	630.00 500.00 0.24%	800.00 590.00 0.25%	1,045,145
2015 05	Elfin Cove Outer Harbor Improvements (43668/83982/0) 3 Bids Tendered	506(12) Leveling Flotation, Installed	Each	5	300.00 0.18%	250.00 600.00 0.25%	450.00 250.00 0.10%	600.00 500.00 0.18%	1,193,782

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 232 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 01	Tenakee Springs Harbor Float Replacement (41872/67664/0) 3 Bids Tendered	506(12) Leveling Flotation, Installed	Each	10	300.00 0.21%	250.00 250.00 0.19%	306.67 420.00 0.27%	420.00 250.00 0.14%	1,331,475
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	506(12A) FIRE EXTINGUISHER STATION	Each	1	1,500.00 0.06%	700.00 1,500.00 0.06%	1,233.33 1,500.00 0.05%	1,500.00 700.00 0.02%	2,359,505
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7832) 6 Bids Tendered	506(13) AA1 Boardwalk Intersection Connection	Each	7	3,000.00 0.19%	0.00 1,680.00 0.10%	2,347.74 2,800.00 0.14%	4,657.46 2,825.00 0.14%	11,975,883
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7832) 6 Bids Tendered	506(13) AA2 Boardwalk Intersection Connection	Each	3	3,000.00 0.08%	0.00 1,760.00 0.04%	2,602.21 2,800.00 0.06%	6,002.28 2,800.00 0.06%	11,975,883
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7832) 6 Bids Tendered	506(13) BB Boardwalk Intersection Connection	Each	29	3,000.00 0.79%	1,566.00 1,566.00 0.38%	2,938.26 2,800.00 0.59%	5,460.55 2,900.00 0.60%	11,975,883
2009 09	Elfin Cove Pedestrian Boardwalk Repair (11213/69211/0) 6 Bids Tendered	506(13) FURNISH MISCELLANEOUS TIMBER	Lump Sum	1	1,200.00 0.93%	0.00 3,200.00 2.72%	2,369.00 2,400.00 1.71%	4,000.00 4,000.00 2.84%	117,675
2014 01	Tenakee Springs Harbor Float Replacement (41872/67664/0) 3 Bids Tendered	506(13) Harbormaster Buildings & Foundation Structure	Lump Sum	1	20,000.00 1.38%	41,002.00 45,000.00 3.38%	47,000.67 41,002.00 2.64%	55,000.00 55,000.00 3.09%	1,331,475
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	506(13) LIFE RING STATION	Each	4	1,500.00 0.24%	1,200.00 1,200.00 0.20%	1,300.00 1,500.00 0.22%	1,500.00 1,200.00 0.10%	2,359,505
2011 05	JNU - Bridge Repair, Basin Road Trestle (33038/68979/0) 4 Bids Tendered	506(13) Running Deck	Lump Sum	1	62,250.00 5.09%	35,187.00 41,400.00 3.29%	40,617.17 50,000.00 3.53%	50,000.00 35,187.00 2.33%	1,256,788
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	506(13A) LIFE RING STATION	Each	1	1,500.00 0.06%	900.00 1,200.00 0.05%	1,200.00 1,500.00 0.05%	1,500.00 900.00 0.02%	2,359,505
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7832) 6 Bids Tendered	506(14) BB Elevated Boardwalk Barrier	Each	4	1,000.00 0.04%	545.00 545.00 0.02%	1,750.82 1,400.00 0.04%	3,600.00 3,600.00 0.10%	11,975,883

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 232 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 09	Pelican Boardwalk Repair Phase III (19574/68708/0) 6 Bids Tendered	506(14) Furnish Miscellaneous Timber, Pelican Project	Lump Sum	1	10,000.00 2.70%	0.00 55,625.00 18.01%	18,096.34 15,650.00 4.79%	55,625.00 10,794.00 2.93%	308,847
2009 09	Pelican Boardwalk Repair Phase III (19574/68708/0) 6 Bids Tendered	506(14a) Furnish Miscellaneous Timber	Lump Sum	1	2,000.00 0.54%	0.00 2,500.00 0.81%	1,149.63 1,100.00 0.34%	2,500.00 669.00 0.18%	308,847
2009 09	Pelican Boardwalk Repair Phase III (19574/68708/0) 6 Bids Tendered	506(14b) Furnish Miscellaneous Timber	Lump Sum	1	10,000.00 2.70%	0.00 10,000.00 3.24%	7,337.92 5,387.00 1.65%	15,012.50 4,703.00 1.28%	308,847
2014 01	Tenakee Springs Harbor Float Replacement (41872/67664/0) 3 Bids Tendered	506(14B) 20' x25' Timber Skiff Float	Each	2	32,500.00 4.48%	15,750.00 20,000.00 3.00%	17,757.00 17,521.00 2.26%	20,000.00 15,750.00 1.77%	1,331,475
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7832) 6 Bids Tendered	506(15) AA1 End of Boardwalk Transition	Each	3	2,000.00 0.05%	0.00 486.00 0.01%	1,045.05 600.00 0.01%	1,949.33 1,600.00 0.03%	11,975,883
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7832) 6 Bids Tendered	506(15) AA2 End of Boardwalk Transition	Each	1	2,000.00 0.02%	0.00 486.00 0.00%	1,189.83 600.00 0.00%	2,978.00 1,300.00 0.01%	11,975,883
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7832) 6 Bids Tendered	506(15) BB End of Boardwalk Transition	Each	10	2,000.00 0.18%	485.00 485.00 0.04%	3,201.94 600.00 0.04%	10,500.00 1,600.00 0.11%	11,975,883
2018 06	Pelican Main Street Bridge (No. 1268) Improvements (47784/00063/0) 5 Bids Tendered	506(15) Redistribute Stringers	Each	164	500.00 6.10%	60.00 362.83 6.54%	602.17 340.00 5.89%	2,158.00 90.00 1.47%	909,322
2018 06	Pelican Main Street Bridge (No. 1268) Improvements (47784/00063/0) 5 Bids Tendered	506(15)-A Redistribute Stringers	Each	72	500.00 2.68%	50.00 588.54 4.66%	592.11 350.00 2.66%	1,912.00 50.00 0.36%	909,322
2018 06	Pelican Main Street Bridge (No. 1268) Improvements (47784/00063/0) 5 Bids Tendered	506(15)-B Redistribute Stringers	Each	70	500.00 2.60%	60.00 591.00 4.55%	584.60 220.00 1.63%	1,942.00 110.00 0.77%	909,322
2011 04	Port Alexander Inner Harbor Improvements (33142/69588/0) 3 Bids Tendered	506(1A) 10'x50' Timber Float	Lump Sum	1	32,500.00 4.66%	18,000.00 18,000.00 3.89%	21,000.00 20,000.00 4.02%	25,000.00 25,000.00 4.39%	462,720
2013 06	Naukati Harbor Improvements (39471) 3 Bids Tendered	506(1A) 6' WIDE TIMBER SECTIONAL FLOATS	Square Feet (Alt)	840.0	73.81 2.51%	95.24 95.24 3.39%	131.75 119.05 3.62%	180.95 180.95 3.27%	2,359,505

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 232 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	506(1A) 6' WIDE TIMBER SECTIONAL FLOATS	Lump Sum	1	62,000.00 2.51%	80,000.00 80,000.00 3.39%	110,666.67 100,000.00 3.62%	152,000.00 152,000.00 3.27%	2,359,505
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	506(1A) Renovate Boat Grid	Lump Sum	1	10,000.00 0.53%	3,200.00 3,200.00 0.18%	5,833.33 3,300.00 0.17%	11,000.00 11,000.00 0.57%	1,827,200
2013 06	Naukati Harbor Improvements (39471) 3 Bids Tendered	506(2) 10' x 150' TIMBER MAIN FLOAT	Square Feet (Alt)	1,500.0	56.67 3.44%	76.67 76.67 4.87%	96.44 83.33 4.52%	129.33 129.33 4.17%	2,359,505
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	506(2) 10' x 150' TIMBER MAIN FLOAT	Lump Sum	1	85,000.00 3.44%	115,000.00 115,000.00 4.87%	144,666.67 125,000.00 4.52%	194,000.00 194,000.00 4.17%	2,359,505
2009 05	Tenakee Springs Harbor Float Replacement (21655/67719/0) 3 Bids Tendered	506(2) 10' x 200' Timber Float (Float C)	Lump Sum	1	140,000.00 0.00%	96,000.00 100,000.00 16.56%	106,333.33 123,000.00 19.84%	123,000.00 96,000.00 11.72%	603,920
2009 05	Tenakee Springs Harbor Float Replacement (21655) 3 Bids Tendered	506(2) 10' x 200' Timber Float (Float C)	Square Foot (Alt)	2,000.0	70.00 0.00%	48.00 50.00 16.56%	53.17 61.50 19.84%	61.50 48.00 11.72%	603,920
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	506(2) 10.5'x200' Mooring Float	Lump Sum	1	220,500.00 13.50%	235,000.00 235,000.00 15.15%	275,600.00 350,000.00 20.83%	350,000.00 261,000.00 15.72%	1,551,135
2016 02	Baranof Warm Springs Harbor Improvements (45099) 5 Bids Tendered	506(2) 10.5'x200' Mooring Float	Square Foot (Alt)	2,100.0	105.00 13.50%	111.90 111.90 15.15%	131.24 166.67 20.83%	166.67 124.29 15.72%	1,551,135
2011 06	Kasaan Harbor Improvements (33308) 3 Bids Tendered	506(2) 10'x100' Timber Mooring Float	Square Foot (Alt)	1,000.0	55.00 3.72%	50.05 50.05 3.65%	61.68 70.00 4.80%	70.00 65.00 4.37%	1,372,534
2011 06	Kasaan Harbor Improvements (33308/67953/0) 3 Bids Tendered	506(2) 10'x100' Timber Mooring Float	Lump Sum	1	55,000.00 3.72%	50,050.00 50,050.00 3.65%	61,683.33 70,000.00 4.80%	70,000.00 65,000.00 4.37%	1,372,534
2014 01	Tenakee Springs Harbor Float Replacement (41872/67664/0) 3 Bids Tendered	506(2) 10'x200' Timber Main Float (Float M1)	Lump Sum	1	125,000.00 8.61%	87,000.00 90,000.00 6.76%	93,393.33 103,180.00 6.65%	103,180.00 87,000.00 4.88%	1,331,475
2014 01	Tenakee Springs Harbor Float Replacement (41872) 3 Bids Tendered	506(2) 10'x200' Timber Main Float (Float M1)	Square Feet (Alt)	2,000.0	62.50 8.61%	43.50 45.00 6.76%	46.70 51.59 6.65%	51.59 43.50 4.88%	1,331,475
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	506(2) 22'x20' Gangway Float	Lump Sum	1	44,000.00 2.33%	54,000.00 62,300.00 3.41%	62,266.67 54,000.00 2.81%	70,500.00 70,500.00 3.62%	1,827,200

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 232 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 08	Baranof Warm Springs Harbor Improvements (44860) 3 Bids Tendered	506(2) 22'x20' Gangway Float	Square Foot (Alt)	440.0	100.00 2.33%	122.73 141.59 3.41%	141.52 122.73 2.81%	160.23 160.23 3.62%	1,827,200
2011 04	Port Alexander Inner Harbor Improvements (33142/69588/0) 3 Bids Tendered	506(2) 25'x20' Skiff Float	Each	3	37,500.00 16.11%	17,000.00 22,000.00 14.26%	21,333.33 17,000.00 10.25%	25,000.00 25,000.00 13.17%	462,720
2015 05	Elfin Cove Outer Harbor Improvements (43668/83982/0) 3 Bids Tendered	506(2) 37.5'x40' Timber Seaplane Float	Lump Sum	1	112,500.00 13.79%	87,000.00 87,000.00 7.29%	118,218.50 142,655.50 11.75%	142,655.50 125,000.00 8.79%	1,193,782
2015 09	Elfin Cove Outer Harbor Improvements (44979/83982/0) 3 Bids Tendered	506(2) 37.5'x40' Timber Seaplane Float	Lump Sum	1	115,000.00 10.84%	87,800.00 96,263.00 9.21%	105,687.67 133,000.00 12.62%	133,000.00 87,800.00 7.48%	1,045,145
2009 10	Hyder Harbor Rehabilitation (23872) 3 Bids Tendered	506(2) 8'x323.5' Timber Mooring Float	Square Foot (Alt)	2,588.0	71.48 31.83%	50.23 50.23 22.43%	55.20 50.46 19.17%	64.91 64.91 21.57%	579,500
2009 10	Hyder Harbor Rehabilitation (23872/67802/0) 3 Bids Tendered	506(2) 8'x323.5' Timber Mooring Float	Lump Sum	1	185,000.00 31.83%	130,000.00 130,000.00 22.43%	142,866.67 130,600.00 19.17%	168,000.00 168,000.00 21.57%	579,500
2017 04	Port Alexander Outer Harbor Improvements (46780/83504/0) 7 Bids Tendered	506(2) Approach Dock Fender Piles	Lump Sum	1	15,000.00 1.11%	15,560.00 25,000.00 2.56%	30,394.29 30,000.00 2.85%	42,800.00 27,000.00 2.53%	974,910
2011 11	Bonanza Channel Bridge #347 Repainting (33932) 4 Bids Tendered	506(2) Untreated Timber	MBM (Alt)	15.9	1,500.00 2.70%	2,345.91 2,515.72 2.93%	4,988.99 4,088.05 4.50%	11,006.29 2,345.91 2.41%	1,365,230
2011 11	Bonanza Channel Bridge #347 Repainting (33932/63900/1497) 4 Bids Tendered	506(2) Untreated Timber	Lump Sum	1	23,850.00 2.70%	37,300.00 40,000.00 2.93%	79,325.00 65,000.00 4.50%	175,000.00 37,300.00 2.41%	1,365,230
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/1497) 7 Bids Tendered	506(2) Untreated Timber	Lump Sum	1	615,000.00 11.87%	263,000.00 263,000.00 5.30%	361,042.86 300,000.00 5.61%	453,700.00 350,000.00 6.47%	4,964,043
2011 06	Taiya River Bridge Repair - 69275 (27090/69275/1497) 3 Bids Tendered	506(2) Untreated Timber	Lump Sum	1	8,910.00 0.77%	14,924.92 14,924.92 1.65%	40,641.64 50,000.00 5.11%	57,000.00 57,000.00 5.10%	902,564
2016 02	Baranof Warm Springs Harbor Improvements (45099) 5 Bids Tendered	506(2A) 10.5'x50' Mooring Float	Square Foot (Alt)	525.0	105.00 3.37%	111.43 114.29 3.87%	125.90 161.90 5.06%	161.90 111.43 3.52%	1,551,135

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 232 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	506(2A) 10.5'x50' Mooring Float	Lump Sum	1	55,125.00 3.37%	58,500.00 60,000.00 3.87%	66,100.00 85,000.00 5.06%	85,000.00 58,500.00 3.52%	1,551,135
2011 09	Gustavus Public Dock and Floats (32573/69909/69475/0) 3 Bids Tendered	506(2A) 12'x50' Timber Mooring Float	Each	2	36,000.00 4.10%	33,081.50 33,081.50 4.80%	38,793.83 40,000.00 4.73%	43,300.00 43,300.00 5.05%	1,377,485
2016 02	Baranof Warm Springs Harbor Improvements (45099) 5 Bids Tendered	506(2B) 10.5'x50' Mooring Float	Square Foot (Alt)	525.0	105.00 3.37%	110.48 110.48 3.74%	125.14 161.90 5.06%	161.90 111.43 3.52%	1,551,135
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	506(2B) 10.5'x50' Mooring Float	Lump Sum	1	55,125.00 3.37%	58,000.00 58,000.00 3.74%	65,700.00 85,000.00 5.06%	85,000.00 58,500.00 3.52%	1,551,135
2013 06	Naukati Harbor Improvements (39471) 3 Bids Tendered	506(3) 10' x 100' TIMBER MAIN FLOAT	Square Feet (Alt)	1,000.0	55.00 2.23%	60.00 60.00 2.54%	98.33 85.00 3.07%	150.00 150.00 3.23%	2,359,505
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	506(3) 10' x 100' TIMBER MAIN FLOAT	Lump Sum	1	55,000.00 2.23%	60,000.00 60,000.00 2.54%	98,333.33 85,000.00 3.07%	150,000.00 150,000.00 3.23%	2,359,505
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	506(3) 10.5'x250' Mooring Float	Lump Sum	1	262,500.00 13.88%	270,000.00 312,000.00 17.08%	292,333.33 295,000.00 15.33%	312,000.00 270,000.00 13.87%	1,827,200
2015 08	Baranof Warm Springs Harbor Improvements (44860) 3 Bids Tendered	506(3) 10.5'x250' Mooring Float	Square Foot (Alt)	2,625.0	100.00 13.88%	102.86 118.86 17.08%	111.37 112.38 15.33%	118.86 102.86 13.87%	1,827,200
2014 01	Tenakee Springs Harbor Float Replacement (41872) 3 Bids Tendered	506(3) 10'x237.5' Timber Main Float (Float B)	Square Feet (Alt)	2,375.0	61.47 10.06%	42.11 42.11 7.51%	45.89 51.36 7.86%	51.36 44.21 5.89%	1,331,475
2014 01	Tenakee Springs Harbor Float Replacement (41872/67664/0) 3 Bids Tendered	506(3) 10'x237.5' Timber Main Float (Float B)	Lump Sum	1	146,000.00 10.06%	100,000.00 100,000.00 7.51%	108,993.00 121,979.00 7.86%	121,979.00 105,000.00 5.89%	1,331,475
2011 06	Kasaan Harbor Improvements (33308/67953/0) 3 Bids Tendered	506(3) 25'x20' Skiff Float	Each	2	22,000.00 2.98%	21,340.00 21,340.00 3.11%	28,446.67 35,000.00 4.80%	35,000.00 29,000.00 3.90%	1,372,534
2009 05	Tenakee Springs Harbor Float Replacement (21655/67719/0) 3 Bids Tendered	506(3) 3' x 24' Timber Stall Float	Each	7	5,000.00 0.00%	6,000.00 8,500.00 9.85%	7,766.67 6,000.00 6.77%	8,800.00 8,800.00 7.52%	603,920

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 232 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 02	Baranof Warm Springs Harbor Improvements (45099) 5 Bids Tendered	506(3) 31.5'x34' Seaplane Float	Square Foot (Alt)	1,071.0	119.98 7.87%	98.04 140.06 9.67%	134.27 154.06 9.82%	154.06 98.04 6.33%	1,551,135
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	506(3) 31.5'x34' Seaplane Float	Lump Sum	1	128,500.00 7.87%	105,000.00 150,000.00 9.67%	143,800.00 165,000.00 9.82%	165,000.00 105,000.00 6.33%	1,551,135
2009 10	Hyder Harbor Rehabilitation (23872/67802/0) 3 Bids Tendered	506(3) New Floating Log Breakwater	Lump Sum	1	90,000.00 15.49%	95,000.00 100,000.00 17.26%	106,500.00 124,500.00 18.27%	124,500.00 95,000.00 12.20%	579,500
2011 04	Port Alexander Inner Harbor Improvements (33142/69588/0) 3 Bids Tendered	506(3) Timber Abutment Modifications	Lump Sum	1	15,000.00 2.15%	5,000.00 5,000.00 1.08%	13,333.33 15,000.00 3.02%	20,000.00 20,000.00 3.51%	462,720
2015 05	Elfin Cove Outer Harbor Improvements (43668/83982/0) 3 Bids Tendered	506(3) Timber Trestle Modifications	Lump Sum	1	25,000.00 3.06%	8,000.00 9,100.00 0.76%	14,033.33 8,000.00 0.66%	25,000.00 25,000.00 1.76%	1,193,782
2017 04	Port Alexander Outer Harbor Improvements (46780/83504/0) 7 Bids Tendered	506(3) Timber Trestle Modifications	Lump Sum	1	7,500.00 0.55%	6,000.00 6,000.00 0.62%	24,827.14 20,000.00 1.90%	55,000.00 16,000.00 1.50%	974,910
2015 09	Elfin Cove Outer Harbor Improvements (44979/83982/0) 3 Bids Tendered	506(3) Timber Trestle Modifications	Lump Sum	1	10,000.00 0.94%	12,200.00 18,825.00 1.80%	14,675.00 13,000.00 1.23%	18,825.00 12,200.00 1.04%	1,045,145
2011 01	Yukon River Bridge Rehabilitation (Seismic Retrofit) (27655/60431/1498) 9 Bids Tendered	506(3) Treated Timber	MBM	12	4,500.00 4.45%	4,000.00 4,000.00 6.08%	6,824.78 7,000.00 9.35%	10,000.00 7,800.00 10.16%	789,000
2009 09	Pelican Boardwalk Repair Phase III (19574/68708/1498) 6 Bids Tendered	506(3) Treated Timber	MBM	12.57	6,000.00 20.33%	0.00 6,463.00 26.30%	5,048.39 8,200.00 31.56%	8,200.00 6,923.83 23.66%	308,847
2018 08	Ktn - Airport Creek Bridge (USFS) (47167/68226/1498) 6 Bids Tendered	506(3) Treated Timber	MBM	4.5	8,500.00 1.76%	2,500.00 4,225.00 1.01%	4,504.17 6,000.00 1.44%	6,000.00 3,300.00 0.66%	1,878,256
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1496) 3 Bids Tendered	506(3) Treated Timber	MBM	8.514	8,000.00 1.06%	6,000.00 6,000.00 0.69%	9,116.67 8,150.00 0.78%	13,200.00 13,200.00 1.07%	7,440,684
2018 06	Pelican Main Street Bridge (No. 1268) Improvements (47784/00063/1498) 5 Bids Tendered	506(3) Treated Timber	MBM	45.85	9,000.00 30.68%	4,500.00 5,839.91 29.45%	6,067.98 5,800.00 28.08%	9,000.00 9,000.00 41.03%	909,322

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 232 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 06	Pelican Main Street Bridge (No. 1268) Improvements (47784/00063/1496) 5 Bids Tendered	506(3)-A Treated Timber	MBM	16.12	9,000.00 10.79%	4,350.00 5,468.11 9.69%	5,613.62 5,000.00 8.51%	8,750.00 8,750.00 14.03%	909,322
2018 06	Pelican Main Street Bridge (No. 1268) Improvements (47784/00063/1496) 5 Bids Tendered	506(3)-B Treated Timber	MBM	14.54	9,000.00 9.73%	4,250.00 5,513.14 8.82%	5,602.63 5,000.00 7.68%	8,750.00 8,750.00 12.65%	909,322
2009 09	Pelican Boardwalk Repair Phase III (19574/68708/0) 6 Bids Tendered	506(3a) Treated Timber	MBM	3.85	9,000.00 9.34%	0.00 5,746.00 7.16%	7,693.18 8,200.00 9.67%	14,912.50 10,879.45 11.39%	308,847
2009 09	Pelican Boardwalk Repair Phase III (19574/68708/0) 6 Bids Tendered	506(3b) Treated Timber	MBM	6.25	7,500.00 12.64%	0.00 5,200.00 10.52%	7,688.21 7,800.00 14.93%	14,083.00 9,689.61 16.46%	308,847
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	506(3B) 10.5'x50' Mooring Float	Lump Sum	1	52,500.00 2.78%	55,000.00 72,600.00 3.97%	61,866.67 58,000.00 3.01%	72,600.00 55,000.00 2.83%	1,827,200
2015 08	Baranof Warm Springs Harbor Improvements (44860) 3 Bids Tendered	506(3B) 10.5'x50' Mooring Float	Square Foot (Alt)	525.0	100.00 2.78%	104.76 138.29 3.97%	117.84 110.48 3.01%	138.29 104.76 2.83%	1,827,200
2011 09	Gustavus Public Dock and Floats (32573/69909/69475/0) 3 Bids Tendered	506(3B) 25'x20' Skiff Float	Each	4	25,000.00 5.69%	14,187.50 14,187.50 4.12%	22,895.83 32,000.00 7.57%	32,000.00 22,500.00 5.25%	1,377,485
2017 04	Port Alexander Outer Harbor Improvements (46780/83504/0) 7 Bids Tendered	506(4) 10'x350' Timber Mooring Float	Lump Sum	1	350,000.00 25.88%	260,000.00 260,000.00 26.67%	345,164.29 299,000.00 28.40%	408,000.00 330,000.00 30.97%	974,910
2017 04	Port Alexander Outer Harbor Improvements (46780) 7 Bids Tendered	506(4) 10'x350' Timber Mooring Float	Square Foot (Alt)	3,500.0	100.00 25.88%	74.29 74.29 26.67%	98.62 85.43 28.40%	116.57 94.29 30.97%	974,910
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	506(4) 3' x 20' TIMBER STALL FLOAT	Each	5	5,000.00 1.01%	8,600.00 8,600.00 1.82%	11,866.67 12,000.00 2.17%	15,000.00 15,000.00 1.61%	2,359,505
2015 08	Baranof Warm Springs Harbor Improvements (44860) 3 Bids Tendered	506(4) 31.5'x34' Seaplane Float	Square Foot (Alt)	1,071.0	120.00 6.79%	116.71 134.64 7.89%	128.29 116.71 6.49%	134.64 133.52 7.35%	1,827,200
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	506(4) 31.5'x34' Seaplane Float	Lump Sum	1	128,520.00 6.79%	125,000.00 144,200.00 7.89%	137,400.00 125,000.00 6.49%	144,200.00 143,000.00 7.35%	1,827,200
2014 01	Tenakee Springs Harbor Float Replacement (41872/67664/0) 3 Bids Tendered	506(4) 8'x50' Timber End Float	Lump Sum	1	25,000.00 1.72%	22,000.00 25,000.00 1.88%	23,535.00 23,605.00 1.52%	25,000.00 22,000.00 1.24%	1,331,475

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 232 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 01	Tenakee Springs Harbor Float Replacement (41872) 3 Bids Tendered	506(4) 8'x50' Timber End Float	Square Feet (Alt)	400.0	62.50 1.72%	55.00 62.50 1.88%	58.84 59.01 1.52%	62.50 55.00 1.24%	1,331,475
2011 04	Port Alexander Inner Harbor Improvements (33142/69588/0) 3 Bids Tendered	506(4) Boardwalk/Stair Reconstruction	Lump Sum	1	5,000.00 0.72%	5,000.00 5,000.00 1.08%	7,500.00 7,500.00 1.51%	10,000.00 10,000.00 1.76%	462,720
2015 09	Elfin Cove Outer Harbor Improvements (44979/83982/0) 3 Bids Tendered	506(4) Fire Extinguisher Station	Each	3	1,600.00 0.45%	1,150.00 1,150.00 0.33%	1,616.67 2,000.00 0.57%	2,000.00 1,700.00 0.43%	1,045,145
2015 05	Elfin Cove Outer Harbor Improvements (43668/83982/0) 3 Bids Tendered	506(4) Fire Extinguisher Station	Each	3	1,200.00 0.44%	349.00 1,650.00 0.41%	1,499.67 349.00 0.09%	2,500.00 2,500.00 0.53%	1,193,782
2011 09	Gustavus Public Dock and Floats (32573/69909/69475/0) 3 Bids Tendered	506(4) Leveling Flotation Billet, 5"x20"x4'-6"L, Furnished	Each	2	150.00 0.02%	100.00 150.00 0.02%	133.33 150.00 0.02%	150.00 100.00 0.01%	1,377,485
2011 06	Kasaan Harbor Improvements (33308/67953/0) 3 Bids Tendered	506(4) Leveling Flotation Billet, 5"x20"x4'-6"L, Furnished	Each	8	150.00 0.08%	100.00 100.00 0.06%	250.00 150.00 0.08%	500.00 500.00 0.27%	1,372,534
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	506(4) Leveling Flotation Billet, Furnished	Each	8	250.00 0.12%	100.00 120.00 0.06%	204.00 200.00 0.10%	450.00 450.00 0.22%	1,551,135
2011 01	Nome - Council M P 62-73.6 (29073/60400/1499) 11 Bids Tendered	506(4) Untreated Timber	MBM	1.7	5,000.00 0.14%	2,200.00 15,375.00 0.60%	7,005.00 2,200.00 0.08%	15,375.00 6,600.00 0.21%	4,359,365
2018 08	Ktn - Airport Creek Bridge (USFS) (47167/68226/1499) 6 Bids Tendered	506(4) Untreated Timber	MBM	3.35	8,500.00 1.31%	2,500.00 3,880.60 0.69%	3,346.77 3,000.00 0.53%	5,000.00 2,500.00 0.37%	1,878,256
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374/60916/1499) 5 Bids Tendered	506(4) Untreated Timber	MBM	4.3	5,000.00 0.10%	4,200.00 7,000.00 0.14%	8,040.00 10,000.00 0.20%	12,000.00 4,200.00 0.08%	20,807,850
2017 04	Port Alexander Outer Harbor Improvements (46780) 7 Bids Tendered	506(4A) 10'x50' Timber Mooring Float	Square Foot (Alt)	500.0	100.00 3.70%	73.20 80.00 4.10%	92.91 86.00 4.08%	130.00 100.00 4.69%	974,910
2017 04	Port Alexander Outer Harbor Improvements (46780/83504/0) 7 Bids Tendered	506(4A) 10'x50' Timber Mooring Float	Lump Sum	1	50,000.00 3.70%	36,600.00 40,000.00 4.10%	46,457.14 43,000.00 4.08%	65,000.00 50,000.00 4.69%	974,910

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 232 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 09	Gustavus Public Dock and Floats (32573/69909/69475/0) 3 Bids Tendered	506(4A) Leveling Flotation Billet, 5"x20"x4'-6"L, Furnished	Each	4	150.00 0.03%	100.00 150.00 0.04%	116.67 100.00 0.02%	150.00 100.00 0.02%	1,377,485
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	506(4A) Leveling Flotation Billet, Furnished	Each	2	250.00 0.03%	100.00 150.00 0.02%	210.00 200.00 0.02%	450.00 450.00 0.05%	1,551,135
2009 10	Hyder Harbor Rehabilitation (23872/67802/0) 3 Bids Tendered	506(4A) Leveling Flotation, 5"x20"x4'-6"L, Furnished	Each	10	300.00 0.52%	100.00 150.00 0.26%	116.67 100.00 0.15%	150.00 100.00 0.13%	579,500
2009 05	Tenakee Springs Harbor Float Replacement (21655/67719/0) 3 Bids Tendered	506(4A) Leveling Flotation, Furnished 5"x20"x4'-6" L	Each	8	300.00 0.00%	70.00 100.00 0.13%	90.00 100.00 0.13%	100.00 70.00 0.07%	603,920
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	506(4B) Leveling Flotation Billet, Furnished	Each	2	250.00 0.03%	100.00 100.00 0.01%	200.00 200.00 0.02%	450.00 450.00 0.05%	1,551,135
2009 05	Tenakee Springs Harbor Float Replacement (21655/67719/0) 3 Bids Tendered	506(4B) Leveling Flotation, Furnished 10"x20"x4'-6" L	Each	10	350.00 0.00%	85.00 150.00 0.25%	128.33 150.00 0.24%	150.00 85.00 0.10%	603,920
2009 10	Hyder Harbor Rehabilitation (23872/67802/0) 3 Bids Tendered	506(4B) Leveling Flotation, Installed	Each	10	350.00 0.60%	300.00 700.00 1.21%	466.67 400.00 0.59%	700.00 300.00 0.39%	579,500
2009 05	Tenakee Springs Harbor Float Replacement (21655/67719/0) 3 Bids Tendered	506(4C) Leveling Floatation, Installed	Each	18	300.00 0.00%	100.00 100.00 0.30%	250.00 300.00 0.87%	350.00 350.00 0.77%	603,920
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7832) 6 Bids Tendered	506(5) AA1 Boardwalk, At-Grade (Type A)	Linear Foot	1,955	250.00 4.44%	0.00 168.00 2.74%	141.77 145.00 2.06%	256.61 175.00 2.43%	11,975,883
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7832) 6 Bids Tendered	506(5) AA2 Boardwalk, At-Grade (Type A)	Linear Foot	1,607	250.00 3.65%	0.00 191.00 2.56%	147.38 145.00 1.69%	263.30 175.00 2.00%	11,975,883
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7832) 6 Bids Tendered	506(5) BB Boardwalk, At-Grade (Type A)	Linear Foot	6,688	250.00 15.20%	109.25 168.00 9.38%	155.47 145.00 7.03%	235.55 135.00 6.41%	11,975,883

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 232 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 04	Port Alexander Outer Harbor Improvements (46780/83504/0) 7 Bids Tendered	506(5) 20'x25' Timber Seaplane Float	Lump Sum	1	40,000.00 2.96%	27,950.00 60,000.00 6.15%	69,278.57 50,000.00 4.75%	127,000.00 70,000.00 6.57%	974,910
2017 04	Port Alexander Outer Harbor Improvements (46780) 7 Bids Tendered	506(5) 20'x25' Timber Seaplane Float	Square Foot (Alt)	500.0	80.00 2.96%	55.90 120.00 6.15%	138.56 100.00 4.75%	254.00 140.00 6.57%	974,910
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	506(5) 5' x 34" TIMBER STALL FLOAT	Each	1	6,500.00 0.26%	14,000.00 14,000.00 0.59%	19,333.33 15,000.00 0.54%	29,000.00 29,000.00 0.62%	2,359,505
2014 01	Tenakee Springs Harbor Float Replacement (41872/67664/0) 3 Bids Tendered	506(5) 5'x33'-9" Timber Stall Float	Each	5	11,500.00 3.96%	12,000.00 12,000.00 4.51%	13,862.00 15,586.00 5.02%	15,586.00 14,000.00 3.93%	1,331,475
2018 06	AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln (TAP) (48417//1497) 8 Bids Tendered	506(5) Boardwalk	Linear Foot	245	750.00 5.78%	1,146.00 1,392.59 12.61%	1,719.20 1,470.00 11.79%	2,750.00 1,146.00 8.74%	2,706,436
2009 07	PORT ALEXANDER BOARDWALK PROJECT (20054/69218/0) 3 Bids Tendered	506(5) CONSTRUCT BOARDWALK	Lump Sum	1	160,375.00 53.66%	166,750.00 166,750.00 64.69%	183,376.67 198,380.00 62.21%	198,380.00 185,000.00 48.43%	257,769
2009 05	Tenakee Springs Harbor Float Replacement (21655/67719/0) 3 Bids Tendered	506(5) Fire Extinguisher Station	Each	5	1,000.00 0.00%	1,000.00 1,000.00 0.83%	1,023.33 1,000.00 0.81%	1,070.00 1,070.00 0.65%	603,920
2011 04	Port Alexander Inner Harbor Improvements (33142/69588/0) 3 Bids Tendered	506(5) Leveling Floatation 5"x20"x4'-6", Furnished	Each	4	150.00 0.09%	80.00 80.00 0.07%	160.00 200.00 0.16%	200.00 200.00 0.14%	462,720
2011 09	Gustavus Public Dock and Floats (32573/69909/69475/0) 3 Bids Tendered	506(5) Leveling Flotation Billet, 10"x20"x9'-0"L, Furnished	Each	8	300.00 0.14%	170.00 170.00 0.10%	190.00 200.00 0.09%	200.00 200.00 0.09%	1,377,485
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	506(5) Leveling Flotation Billet, Furnished	Each	10	200.00 0.11%	100.00 110.00 0.06%	236.67 100.00 0.05%	500.00 500.00 0.26%	1,827,200
2011 06	Kasaan Harbor Improvements (33308/67953/0) 3 Bids Tendered	506(5) Leveling Flotation Billet, Installed	Each	8	250.00 0.14%	200.00 600.00 0.35%	350.00 200.00 0.11%	600.00 250.00 0.13%	1,372,534

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 232 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	506(5) Leveling Flotation Billet, Installed	Each	8	1,500.00 0.73%	600.00 900.00 0.46%	810.00 750.00 0.36%	1,000.00 1,000.00 0.48%	1,551,135
2015 09	Elfin Cove Outer Harbor Improvements (44979/83982/0) 3 Bids Tendered	506(5) Life Ring Station	Each	4	1,500.00 0.57%	950.00 950.00 0.36%	1,450.00 1,700.00 0.65%	1,700.00 1,700.00 0.58%	1,045,145
2015 05	Elfin Cove Outer Harbor Improvements (43668/83982/0) 3 Bids Tendered	506(5) Life Ring Station	Each	4	1,000.00 0.49%	769.00 1,650.00 0.55%	1,639.67 769.00 0.25%	2,500.00 2,500.00 0.70%	1,193,782
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/7807) 4 Bids Tendered	506(5) Noise Barrier On Wall	Square Foot	8,227	40.00 0.70%	30.00 50.00 1.04%	39.31 30.00 0.60%	50.00 33.00 0.61%	39,452,755
2009 09	Elfin Cove Pedestrian Boardwalk Repair (11213/69211/0) 6 Bids Tendered	506(5) REMOVE & REPLACE TIMBER RAILING	Linear Foot	524	15.00 6.12%	0.00 17.18 7.65%	32.41 35.00 13.07%	57.25 30.77 11.46%	117,675
2009 10	Hyder Harbor Rehabilitation (23872/67802/0) 3 Bids Tendered	506(5) Repair Existing Floating Log Breakwater	Lump Sum	1	12,500.00 2.15%	35,000.00 40,000.00 6.90%	48,908.33 71,725.00 10.53%	71,725.00 35,000.00 4.49%	579,500
2011 12	Elfin Cove Boardwalk Improvements Ph II (34438/69388/1496) 3 Bids Tendered	506(5) Structural Improvements	Lineal Foot	100	110.00 11.10%	62.60 139.00 18.99%	88.90 65.10 8.00%	139.00 62.60 6.74%	73,210
2011 05	JNU - Bridge Repair, Basin Road Trestle (33038/68979/0) 4 Bids Tendered	506(5) Timber Columns, Supply Treated 12x12	MBM	8	1,500.00 0.98%	1,635.06 2,062.50 1.31%	1,924.67 2,250.00 1.27%	2,250.00 1,751.13 0.93%	1,256,788
2010 11	68707 - POW Thorne Bay Road Bridges Painting (24753/68707/0) 3 Bids Tendered	506(5) Timber Deck Repair	Square Foot	120	125.00 1.04%	100.00 100.00 0.66%	283.33 400.00 2.40%	400.00 350.00 2.04%	1,820,440
2012 12	False Pass Airport Access Road Resurfacing and Bridge Repair (39295/57109/1498) 5 Bids Tendered	506(5) Timber Deck Repair	Square Feet	436	100.00 3.45%	45.00 241.00 6.35%	203.20 200.00 4.50%	300.00 300.00 6.66%	1,655,094
2009 03	KTN-Tremont Street Drainage Improvements (1622/68905/1496) 3 Bids Tendered	506(5) Timber Stairways	Lump Sum	1	21,250.00 4.78%	13,000.00 15,000.00 3.70%	17,666.67 13,000.00 2.92%	25,000.00 25,000.00 5.24%	405,615
2009 03	KTN-Tremont Street Drainage Improvements (1622) 3 Bids Tendered	506(5) Timber Stairways	Linear Foot (Alt)	85.0	250.00 4.78%	152.94 176.47 3.70%	207.84 152.94 2.92%	294.12 294.12 5.24%	405,615

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 232 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	Ketchikan-Waterfront Promenade - Phase III (41422/68162/1498) 2 Bids Tendered	506(5) Treated Timber (Stringers)	MBM	1.1	23,591.00 4.17%	15,000.00 15,000.00 2.17%	32,954.55 50,909.09 5.99%	50,909.09 0.00 0.00%	759,170
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	506(5A) Leveling Flotation Billet, Installed	Each	2	1,500.00 0.18%	600.00 1,000.00 0.13%	1,050.00 750.00 0.09%	1,900.00 1,000.00 0.12%	1,551,135
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1486) 3 Bids Tendered	506(5a) TIMBER STAIRS 1611 WATER STREET	Lump Sum	1	9,000.00 0.05%	18,000.00 22,000.00 0.10%	28,333.33 18,000.00 0.07%	45,000.00 45,000.00 0.16%	22,300,050
2015 01	Olympic Mountain Loop Improvements - Girdwood (44236/59766/0) 8 Bids Tendered	506(5A) Treated Timber Structure (Staircase)	Lump Sum	1	2,500.00 0.13%	5,000.00 5,000.00 0.21%	10,675.88 7,900.00 0.29%	20,000.00 11,107.00 0.40%	2,364,890
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	506(5B) Leveling Flotation Billet, Installed	Each	2	1,500.00 0.18%	600.00 1,000.00 0.13%	1,050.00 750.00 0.09%	1,900.00 1,000.00 0.12%	1,551,135
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1486) 3 Bids Tendered	506(5b) TIMBER STAIRS ELLIOTT STREET	Lump Sum	1	7,500.00 0.04%	18,000.00 22,000.00 0.10%	23,333.33 18,000.00 0.07%	30,000.00 30,000.00 0.11%	22,300,050
2015 01	Olympic Mountain Loop Improvements - Girdwood (44236/59766/0) 8 Bids Tendered	506(5B) Treated Timber Structure (ADA Access Ramp)	Lump Sum	1	2,500.00 0.13%	3,900.00 10,750.00 0.45%	5,986.63 3,900.00 0.15%	10,750.00 5,043.00 0.18%	2,364,890
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1486) 3 Bids Tendered	506(5c) TIMBER STAIRS WILEY STREET	Lump Sum	1	5,500.00 0.03%	12,000.00 20,000.00 0.09%	24,000.00 12,000.00 0.05%	40,000.00 40,000.00 0.14%	22,300,050
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1486) 3 Bids Tendered	506(5d) TIMBER STAIRS PARNELL STREET	Lump Sum	1	4,000.00 0.02%	12,000.00 12,000.00 0.05%	14,666.67 12,000.00 0.05%	20,000.00 20,000.00 0.07%	22,300,050
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1486) 3 Bids Tendered	506(5e) GORGE STREET PLATFORM	Lump Sum	1	22,000.00 0.11%	21,000.00 30,000.00 0.13%	27,000.00 21,000.00 0.08%	30,000.00 30,000.00 0.11%	22,300,050
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7832) 6 Bids Tendered	506(6) AA1 Boardwalk, At-Grade (Type B)	Linear Foot	107	210.00 0.20%	0.00 160.00 0.14%	234.45 148.00 0.11%	585.00 585.00 0.44%	11,975,883
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/7832) 10 Bids Tendered	506(6) AA1 Timber Boardwalk	Lump Sum	1	12,000.00 0.34%	5,000.00 5,000.00 0.18%	11,116.40 13,000.00 0.42%	25,000.00 7,500.00 0.23%	2,834,021

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 232 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1498) 6 Bids Tendered	506(6) BB Boardwalk, At-Grade (Type B)	Linear Foot	4,286	210.00 8.18%	106.00 156.00 5.58%	145.24 148.00 4.60%	156.42 155.00 4.72%	11,975,883
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	506(6) 5' x 40' TIMBER STALL FLOAT	Each	2	13,000.00 1.05%	17,000.00 19,000.00 1.61%	24,000.00 17,000.00 1.23%	36,000.00 36,000.00 1.55%	2,359,505
2014 01	Tenakee Springs Harbor Float Replacement (41872/67664/0) 3 Bids Tendered	506(6) 5'x40' Timber Stall Float	Each	3	13,500.00 2.79%	13,000.00 13,000.00 2.93%	14,195.33 15,586.00 3.01%	15,586.00 14,000.00 2.36%	1,331,475
2011 06	Kasaan Harbor Improvements (33308/67953/0) 3 Bids Tendered	506(6) Concrete Breakwater Float Repair	Lump Sum	1	71,040.00 4.80%	20,670.00 20,670.00 1.51%	31,890.00 40,000.00 2.74%	40,000.00 35,000.00 2.35%	1,372,534
2011 06	Kasaan Harbor Improvements (33308) 3 Bids Tendered	506(6) Concrete Breakwater Float Repair	Square Foot (Alt)	1,776.0	40.00 4.80%	11.64 11.64 1.51%	17.96 22.52 2.74%	22.52 19.71 2.35%	1,372,534
2012 05	Port Alexander Boardwalk Improvements Ph II (34439/69029/1496) 3 Bids Tendered	506(6) Construct Boardwalk	Lump Sum	1	212,000.00 78.52%	145,000.00 145,000.00 50.26%	201,820.00 218,700.00 72.18%	241,760.00 241,760.00 78.30%	288,500
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	506(6) Fire Extinguisher Station	Each	2	1,000.00 0.12%	300.00 1,100.00 0.14%	1,120.00 300.00 0.04%	1,500.00 1,500.00 0.18%	1,551,135
2009 10	Hyder Harbor Rehabilitation (23872/67802/0) 3 Bids Tendered	506(6) Fire Extinguisher Stations	Each	4	800.00 0.55%	950.00 1,500.00 1.04%	1,416.67 950.00 0.56%	1,800.00 1,800.00 0.92%	579,500
2011 12	Elfin Cove Boardwalk Improvements Ph II (34438/69388/1496) 3 Bids Tendered	506(6) Furnish Materials	Lump Sum	1	15,000.00 15.13%	4,500.00 11,530.00 15.75%	8,194.18 4,500.00 5.53%	11,530.00 8,552.55 9.20%	73,210
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	506(6) Leveling Flotation Billet, Installed	Each	10	400.00 0.21%	1,200.00 1,500.00 0.82%	1,533.33 1,900.00 0.99%	1,900.00 1,200.00 0.62%	1,827,200
2011 09	Gustavus Public Dock and Floats (32573/69909/69475/0) 3 Bids Tendered	506(6) Leveling Flotation Billet, Installed	Each	10	250.00 0.14%	250.00 250.00 0.18%	350.00 500.00 0.30%	500.00 300.00 0.17%	1,377,485
2017 04	Port Alexander Outer Harbor Improvements (46780/83504/0) 7 Bids Tendered	506(6) Leveling Flotation, Furnished 5"x20"x4'-6"L	Each	6	250.00 0.11%	100.00 150.00 0.09%	315.71 300.00 0.17%	890.00 100.00 0.06%	974,910

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 232 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	Port Alexander Inner Harbor Improvements (33142/69588/0) 3 Bids Tendered	506(6) Leveling Flotation, Installed	Each	4	250.00 0.14%	150.00 250.00 0.22%	300.00 500.00 0.40%	500.00 150.00 0.11%	462,720
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/7807) 4 Bids Tendered	506(6) Noise Barrier and Foundation	Square Foot	49,488	40.00 4.22%	45.00 65.00 8.15%	58.96 45.00 5.45%	65.85 60.00 6.68%	39,452,755
2009 09	Elfin Cove Pedestrian Boardwalk Repair (11213/69211/0) 6 Bids Tendered	506(6) REMOVE & REPLACE TIMBER DECKING	Square Foot	100	12.00 0.93%	0.00 11.25 0.96%	26.37 20.00 1.43%	70.00 70.00 4.98%	117,675
2011 05	JNU - Bridge Repair, Basin Road Trestle (33038/68979/0) 4 Bids Tendered	506(6) Repair or Replace Timber Columns	MBM	8	6,806.00 4.45%	4,000.00 6,175.00 3.93%	9,883.87 4,000.00 2.26%	15,062.50 15,062.50 7.98%	1,256,788
2015 09	Elfin Cove Outer Harbor Improvements (44979/83982/0) 3 Bids Tendered	506(6) Safety Ladders	Each	2	350.00 0.07%	915.00 915.00 0.18%	1,105.00 1,200.00 0.23%	1,200.00 1,200.00 0.20%	1,045,145
2015 05	Elfin Cove Outer Harbor Improvements (43668/83982/0) 3 Bids Tendered	506(6) Safety Ladders	Each	2	250.00 0.06%	375.00 800.00 0.13%	1,391.67 375.00 0.06%	3,000.00 3,000.00 0.42%	1,193,782
2018 04	WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/1496) 2 Bids Tendered	506(6) Timber Stairway	Lump Sum	1	30,000.00 0.63%	60,000.00 70,000.00 1.50%	65,000.00 60,000.00 1.26%	70,000.00 0.00 0.00%	4,674,097
2013 12	Ketchikan-Waterfront Promenade - Phase III (41422/68162/1498) 2 Bids Tendered	506(6) Treated Timber (Planks)	MBM	0.44	32,241.00 2.28%	38,000.00 38,000.00 2.20%	48,545.46 59,090.91 2.78%	59,090.91 0.00 0.00%	759,170
2011 09	Gustavus Public Dock and Floats (32573/69909/69475/0) 3 Bids Tendered	506(6A) Leveling Flotation Billet, Installed	Each	4	250.00 0.06%	250.00 250.00 0.07%	316.67 400.00 0.09%	400.00 300.00 0.07%	1,377,485
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	506(6B) Fire Extinguisher Station	Each	1	1,000.00 0.06%	300.00 1,000.00 0.06%	1,000.00 300.00 0.02%	1,500.00 1,200.00 0.07%	1,551,135
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7832) 6 Bids Tendered	506(7) AA1 Boardwalk, Elevated (Type A)	Linear Foot	30	280.00 0.08%	0.00 471.00 0.12%	392.96 520.00 0.11%	565.00 565.00 0.12%	11,975,883

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 232 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7832) 6 Bids Tendered	506(7) AA2 Boardwalk, Elevated (Type A)	Linear Foot	1,800	280.00 4.58%	0.00 409.00 6.15%	279.78 375.00 4.90%	409.00 300.00 3.84%	11,975,883
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7832) 6 Bids Tendered	506(7) BB Boardwalk, Elevated (Type A)	Linear Foot	2,480	280.00 6.31%	263.10 412.00 8.53%	352.59 420.00 7.55%	420.00 270.00 4.76%	11,975,883
2011 05	JNU - Bridge Repair, Basin Road Trestle (33038/68979/0) 4 Bids Tendered	506(7) Cap Beams, Supply Treated 12x12	MBM	11.5	1,500.00 1.41%	1,625.97 2,240.00 2.05%	1,999.49 2,250.00 1.83%	2,250.00 1,882.00 1.43%	1,256,788
2011 06	Kasaan Harbor Improvements (33308/67953/0) 3 Bids Tendered	506(7) Fire Extinguisher Station	Each	3	1,000.00 0.20%	1,000.00 1,000.00 0.22%	1,266.67 1,600.00 0.33%	1,600.00 1,200.00 0.24%	1,372,534
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	506(7) Fire Extinguisher Station	Each	3	2,000.00 0.32%	1,000.00 1,100.00 0.18%	1,033.33 1,000.00 0.16%	1,100.00 1,000.00 0.15%	1,827,200
2014 01	Tenakee Springs Harbor Float Replacement (41872/67664/0) 3 Bids Tendered	506(7) Fire Extinguisher Station	Each	10	750.00 0.52%	959.00 1,200.00 0.90%	1,119.67 959.00 0.62%	1,200.00 1,200.00 0.67%	1,331,475
2011 04	Port Alexander Inner Harbor Improvements (33142/69588/0) 3 Bids Tendered	506(7) Fire Extinguisher Station	Each	2	1,500.00 0.43%	900.00 900.00 0.39%	1,033.33 1,000.00 0.40%	1,200.00 1,200.00 0.42%	462,720
2009 07	PORT ALEXANDER BOARDWALK PROJECT (20054/69218/0) 3 Bids Tendered	506(7) FURNISH MISCELLANEOUS TIMBER	Lump Sum	1	9,600.00 3.21%	3,000.00 11,155.00 4.33%	6,218.33 4,500.00 1.41%	11,155.00 3,000.00 0.79%	257,769
2012 05	Port Alexander Boardwalk Improvements Ph II (34439/69029/0) 3 Bids Tendered	506(7) Furnish Miscellaneous Treated Timber	Lump Sum	1	10,000.00 3.70%	6,400.00 12,500.00 4.33%	9,633.33 6,400.00 2.11%	12,500.00 10,000.00 3.24%	288,500
2011 12	Elfin Cove Boardwalk Improvements Ph II (34438/69388/1496) 3 Bids Tendered	506(7) Handrail Repair	Lineal Foot	100	50.00 5.04%	21.50 21.50 2.94%	31.61 47.25 5.81%	47.25 26.08 2.81%	73,210
2017 04	Port Alexander Outer Harbor Improvements (46780/83504/0) 7 Bids Tendered	506(7) Leveling Flotation, Installed	Each	6	400.00 0.18%	300.00 500.00 0.31%	825.71 300.00 0.17%	1,400.00 1,200.00 0.68%	974,910
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	506(7) Life Ring Station	Each	2	1,100.00 0.13%	300.00 1,400.00 0.18%	1,180.00 300.00 0.04%	1,500.00 1,500.00 0.18%	1,551,135

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 232 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	506(7) REFURBISH AND RELOCATE EXISTING 33' x 55' TIMBER FLOAT	Lump Sum	1	35,000.00 1.42%	20,000.00 26,000.00 1.10%	29,000.00 20,000.00 0.72%	41,000.00 41,000.00 0.88%	2,359,505
2013 06	Naukati Harbor Improvements (39471) 3 Bids Tendered	506(7) REFURBISH AND RELOCATE EXISTING 33' x 55' TIMBER FLOAT	Square Feet (Alt)	1,650.0	21.21 1.42%	12.12 15.76 1.10%	17.58 12.12 0.72%	24.85 24.85 0.88%	2,359,505
2009 09	Elfin Cove Pedestrian Boardwalk Repair (11213/69211/0) 6 Bids Tendered	506(7) REMOVE & REPLACE 6X6 TIMBER POSTS	Linear Foot	100	12.00 0.93%	0.00 88.00 7.48%	58.85 90.00 6.41%	90.00 55.00 3.91%	117,675
2011 04	Port Alexander Inner Harbor Improvements (33142/69588/0) 3 Bids Tendered	506(7A) Fire Extinguisher Station	Each	1	1,500.00 0.21%	900.00 900.00 0.19%	1,033.33 1,000.00 0.20%	1,200.00 1,200.00 0.21%	462,720
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	506(7B) Fire Extinguisher Station	Each	1	2,000.00 0.11%	1,000.00 1,100.00 0.06%	1,033.33 1,000.00 0.05%	1,100.00 1,000.00 0.05%	1,827,200
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	506(7B) Life Ring Station	Each	1	1,100.00 0.07%	300.00 1,200.00 0.08%	1,040.00 300.00 0.02%	1,500.00 1,200.00 0.07%	1,551,135
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7832) 6 Bids Tendered	506(8) BB Boardwalk, Elevated (Type B)	Linear Foot	336	340.00 1.04%	351.25 453.00 1.27%	554.86 520.00 1.27%	724.92 660.00 1.58%	11,975,883
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	506(8) 20' x 25' TIMBER SKIFF FLOAT	Each	2	26,000.00 2.11%	20,000.00 21,000.00 1.78%	43,666.67 20,000.00 1.45%	90,000.00 90,000.00 3.87%	2,359,505
2017 04	Port Alexander Outer Harbor Improvements (46780/83504/0) 7 Bids Tendered	506(8) Fire Extinguisher Station	Each	2	1,600.00 0.24%	1,000.00 1,000.00 0.21%	1,444.29 1,000.00 0.19%	2,000.00 1,500.00 0.28%	974,910
2014 01	Tenakee Springs Harbor Float Replacement (41872/67664/0) 3 Bids Tendered	506(8) Life Ring Station	Each	5	700.00 0.24%	791.00 1,000.00 0.38%	930.33 791.00 0.25%	1,000.00 1,000.00 0.28%	1,331,475
2011 04	Port Alexander Inner Harbor Improvements (33142/69588/0) 3 Bids Tendered	506(8) Life Ring Station	Each	1	500.00 0.07%	1,000.00 1,000.00 0.22%	1,066.67 1,000.00 0.20%	1,200.00 1,200.00 0.21%	462,720

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 232 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 06	Kasaan Harbor Improvements (33308/67953/0) 3 Bids Tendered	506(8) Life Ring Station	Each	3	1,000.00 0.20%	1,000.00 1,000.00 0.22%	1,366.67 1,800.00 0.37%	1,800.00 1,300.00 0.26%	1,372,534
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	506(8) Life Ring Station	Each	3	2,000.00 0.32%	1,000.00 1,300.00 0.21%	1,100.00 1,000.00 0.16%	1,300.00 1,000.00 0.15%	1,827,200
2009 09	Elfin Cove Pedestrian Boardwalk Repair (11213/69211/0) 6 Bids Tendered	506(8) REMOVE & REPLACE 2x6 TIMBER BRACING	Linear Foot	100	10.00 0.78%	0.00 15.00 1.27%	26.11 18.00 1.28%	53.00 53.00 3.77%	117,675
2011 05	JNU - Bridge Repair, Basin Road Trestle (33038/68979/0) 4 Bids Tendered	506(8) Repair or Replace Timber Cap Beams	MBM	11.5	6,756.00 6.35%	2,250.00 2,294.00 2.10%	5,649.48 2,250.00 1.83%	9,230.34 8,823.57 6.72%	1,256,788
2011 12	Elfin Cove Boardwalk Improvements Ph II (34438/69388/1496) 3 Bids Tendered	506(8) Replace Decking	Square Foot	620	12.00 7.50%	6.25 6.25 5.29%	9.97 13.55 10.32%	13.55 10.10 6.74%	73,210
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	506(8) Rescue Ladder	Each	3	900.00 0.17%	300.00 1,100.00 0.21%	940.00 300.00 0.05%	1,500.00 1,000.00 0.18%	1,551,135
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	506(8B) Life Ring Station	Each	1	2,000.00 0.11%	1,000.00 1,300.00 0.07%	1,100.00 1,000.00 0.05%	1,300.00 1,000.00 0.05%	1,827,200
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7832) 6 Bids Tendered	506(9) AA1 Boardwalk Transition Ramp	Each	1	14,000.00 0.13%	0.00 13,430.00 0.11%	8,454.90 12,000.00 0.09%	15,148.00 5,500.00 0.04%	11,975,883
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7832) 6 Bids Tendered	506(9) AA2 Boardwalk Transition Ramp	Each	10	14,000.00 1.27%	0.00 13,330.00 1.11%	7,729.13 10,000.00 0.73%	13,913.00 5,500.00 0.39%	11,975,883
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7832) 6 Bids Tendered	506(9) BB Boardwalk Transition Ramp	Each	19	14,000.00 2.42%	4,513.83 13,421.00 2.13%	10,693.31 12,000.00 1.65%	15,000.00 5,500.00 0.74%	11,975,883
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	506(9) ALUMINUM TRANSITION PLATE	Each	3	3,500.00 0.43%	2,000.00 2,000.00 0.25%	6,833.33 5,000.00 0.54%	13,500.00 13,500.00 0.87%	2,359,505

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 232 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 06	Kasaan Harbor Improvements (33308/67953/0) 3 Bids Tendered	506(9) Fish Cleaning Station	Each	1	1,000.00 0.07%	3,000.00 4,600.00 0.34%	4,200.00 3,000.00 0.21%	5,000.00 5,000.00 0.34%	1,372,534
2014 01	Tenakee Springs Harbor Float Replacement (41872/67664/0) 3 Bids Tendered	506(9) Float Egress Ladder	Each	22	150.00 0.23%	228.00 600.00 0.99%	367.67 228.00 0.32%	600.00 275.00 0.34%	1,331,475
2017 04	Port Alexander Outer Harbor Improvements (46780/83504/0) 7 Bids Tendered	506(9) Life Ring Station	Each	2	1,500.00 0.22%	1,000.00 1,000.00 0.21%	1,464.29 1,000.00 0.19%	2,000.00 1,800.00 0.34%	974,910
2009 09	Elfin Cove Pedestrian Boardwalk Repair (11213/69211/0) 6 Bids Tendered	506(9) RECONSTRUCT TIMBER BOARDWALK@ "A" STA. 0+85	Lump Sum	1	16,000.00 12.46%	0.00 19,000.00 16.15%	9,784.50 12,100.00 8.62%	19,000.00 10,000.00 7.11%	117,675
2011 05	JNU - Bridge Repair, Basin Road Trestle (33038/68979/0) 4 Bids Tendered	506(9) Repair Timber Bracing	Lump Sum	1	45,400.00 3.71%	37,872.51 117,631.00 9.36%	80,018.13 75,000.00 5.30%	117,631.00 89,569.00 5.93%	1,256,788
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	506(9) Rescue Ladder	Each	3	1,000.00 0.16%	400.00 1,100.00 0.18%	833.33 400.00 0.06%	1,100.00 1,000.00 0.15%	1,827,200