Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 191 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 10	HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/6946) 6 Bids Tendered	619 (3) COMPOST	SQUARE YARD	2,753	4.00 0.51%	4.35 9.60 1.06%	8.60 10.00 1.00%	10.00 4.35 0.44%	2,488,685
2009 06	JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/1603) 3 Bids Tendered	619(1) Mulching	Square Yard	63,000	1.00 0.63%	0.48 0.90 0.58%	0.63 0.48 0.31%	0.90 0.50 0.30%	9,793,198
2017 04	Homer: East End Road MP 5.5-12.6 Pavement Preservation (46938/58514/1603) 4 Bids Tendered	619(1) Mulching	Square Yard	40,000	1.50 0.76%	0.16 0.16 0.10%	0.34 0.50 0.31%	0.50 0.20 0.11%	6,096,324
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/1603) 2 Bids Tendered	619(1) Mulching	Square Yard	30,400	5.00 1.29%	1.00 1.00 0.28%	1.25 1.50 0.35%	1.50 0.00 0.00%	10,891,541
2010 09	Geist Road Rehabilitation (28993/63360/1603) 3 Bids Tendered	619(1) Mulching	Square Yard	7,727	1.00 0.30%	0.50 2.50 0.90%	1.33 0.50 0.17%	2.50 1.00 0.31%	2,139,893
2013 02	North Slope Borough Road Improvements AK048 (39253/76972/1603) 1 Bids Tendered	619(1) Mulching	Square Yard	7,333	2.00 0.74%	4.20 4.20 1.54%	4.20 0.00 0.00%	4.20 0.00 0.00%	1,995,598
2014 10	ANC Kulis Transition Repairs and Modifications (43566/54066/1603) 8 Bids Tendered	619(1) Mulching	Square Yard	450	8.00 0.30%	9.75 11.00 0.42%	11.04 11.00 0.40%	15.00 10.00 0.36%	1,178,369
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/6959) 6 Bids Tendered	619(10) K Manufactured Inlet Protection System	Each	15	200.00 0.07%	59.00 150.00 0.05%	233.67 408.00 0.15%	408.00 400.00 0.14%	4,196,232

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 191 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/6959) 2 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	178	210.00 0.41%	115.00 150.00 0.31%	132.50 115.00 0.21%	150.00 0.00 0.00%	8,696,000
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/6959) 2 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	59	250.00 0.33%	150.00 150.00 0.16%	235.00 320.00 0.32%	320.00 0.00 0.00%	5,686,743
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/6959) 5 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	41	200.00 0.06%	104.66 150.00 0.04%	300.93 600.00 0.13%	600.00 500.00 0.11%	15,967,622
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//6959) 4 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	98	150.00 0.04%	100.00 100.00 0.03%	368.75 125.00 0.03%	1,000.00 250.00 0.06%	36,616,095
2013 10	Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/6959) 3 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	55	200.00 0.21%	110.00 200.00 0.23%	170.00 110.00 0.12%	200.00 200.00 0.21%	4,789,467
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515/52783/6959) 4 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	24	200.00 0.10%	99.50 110.00 0.08%	125.63 99.50 0.07%	193.00 193.00 0.13%	3,496,801
2014 04	88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/6959) 9 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	36	150.00 0.19%	98.25 1,800.00 2.34%	419.25 120.00 0.15%	1,800.00 270.00 0.32%	2,773,227
2017 06	Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/6959) 2 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	196	200.00 0.37%	100.00 100.00 0.20%	225.00 350.00 0.64%	350.00 0.00 0.00%	9,986,105

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 191 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 08	HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 (41304/55753/6959) 2 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	10	200.00 0.15%	25.00 150.00 0.10%	87.50 25.00 0.02%	150.00 0.00 0.00%	1,471,817
2014 10	Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/6959) 2 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	7	250.00 0.10%	120.00 629.88 0.25%	374.94 120.00 0.04%	629.88 0.00 0.00%	1,745,059
2013 06	Kenai Spur Highway MP 0-3 Pavement Preservation (40631/54142/6959) 2 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	60	200.00 0.34%	200.00 300.00 0.46%	250.00 200.00 0.31%	300.00 0.00 0.00%	3,872,478
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/6959) 9 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	9	230.00 0.04%	52.99 200.00 0.04%	281.89 475.00 0.09%	513.00 110.00 0.02%	4,648,330
2016 01	Lucus Road Improvements (45390/55007/6959) 10 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	21	200.00 0.08%	60.00 100.00 0.05%	227.92 60.00 0.03%	600.00 100.00 0.04%	4,639,288
2014 11	HSIP: Central Region Overhead Beacons 2014 (43589/57081/6959) 4 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	11	175.00 0.11%	138.38 150.00 0.11%	278.35 400.00 0.26%	425.00 425.00 0.22%	1,465,959
2015 01	Olympic Mountain Loop Improvements - Girdwood (44236/59766/6959) 8 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	11	200.00 0.12%	89.64 400.00 0.19%	293.42 100.00 0.04%	500.00 89.64 0.04%	2,364,890
2015 06	HSIP: Muldoon Road Channelization, 11th Court to Boundary Avenue (44665/57341/6959) 3 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	28	220.00 0.28%	200.00 200.00 0.22%	400.00 500.00 0.55%	500.00 500.00 0.52%	2,499,849
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/6959) 2 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	38	200.00 0.02%	150.00 275.00 0.03%	212.50 150.00 0.02%	275.00 0.00 0.00%	36,856,108
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/6959) 2 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	101	200.00 0.23%	150.00 300.00 0.42%	225.00 150.00 0.19%	300.00 0.00 0.00%	7,227,267

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 191 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/6959) 4 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	11	280.00 0.19%	152.70 152.70 0.09%	306.93 381.00 0.20%	502.00 502.00 0.21%	1,791,306
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/6959) 3 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	57	200.00 0.10%	150.00 150.00 0.07%	241.67 325.00 0.16%	325.00 250.00 0.12%	11,698,675
2015 06	Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/6959) 2 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	116	210.00 0.45%	85.00 85.00 0.19%	167.50 250.00 0.54%	250.00 0.00 0.00%	5,296,083
2015 03	AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/0) 3 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	21	200.00 0.06%	100.00 100.00 0.03%	300.00 500.00 0.14%	500.00 300.00 0.08%	6,887,552
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/6959) 7 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	10	250.00 0.02%	118.04 360.00 0.04%	327.01 200.00 0.02%	550.00 211.00 0.02%	9,982,120
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/6959) 5 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	24	200.00 0.01%	50.00 50.00 0.00%	223.40 100.00 0.01%	700.00 700.00 0.04%	42,094,598
2012 09	HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/0) 5 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	6	150.00 0.03%	240.00 240.00 0.06%	460.00 360.00 0.08%	800.00 800.00 0.18%	2,530,822
2012 10	West Dowling Road Phase IIa: C Street to Minnesota Drive (38771/55280/6959) 7 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	4	200.00 0.07%	87.00 293.51 0.11%	445.50 388.00 0.14%	1,000.00 300.00 0.10%	1,048,926
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/6959) 3 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	175	175.00 0.28%	150.00 150.00 0.24%	233.33 300.00 0.46%	300.00 250.00 0.37%	10,998,774

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 191 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1123) 2 Bids Tendered	619(10) Manufactured Inlet Protection System	Each	50	225.00 0.14%	85.00 250.00 0.18%	167.50 85.00 0.06%	250.00 0.00 0.00%	6,769,856
2017 05	Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034/CSHWY00075/6959) 3 Bids Tendered	619(10) MANUFACTURED INLET PROTECTION SYSTEM	EACH	11	200.00 0.10%	90.00 90.00 0.05%	163.33 300.00 0.15%	300.00 100.00 0.05%	2,066,575
2012 10	West Dowling Road Phase IIa: C Street to Minnesota Drive (38771/55280/7833) 7 Bids Tendered	619(12) Vehicle Tracking Entrance/Exit	Each	4	1,000.00 0.34%	1,500.00 2,434.54 0.93%	3,319.22 2,700.00 0.97%	7,000.00 2,600.00 0.90%	1,048,926
2018 05	AMATS: Anchorage Areawide Trails Rehabilitation - Benson Boulevard Pathway (48256//7834) 5 Bids Tendered	619(13) Root Barrier	Linear Foot	740	6.00 0.56%	7.00 7.00 0.77%	8.99 16.00 1.58%	16.00 7.00 0.66%	672,850
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1603) 3 Bids Tendered	619(1A)-A Mulching, Wood	Square Yard	1,026	9.00 0.13%	12.00 15.00 0.22%	15.67 20.00 0.28%	20.00 12.00 0.16%	7,090,895
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1603) 3 Bids Tendered	619(1B)-A Mulching, Rock	Square Yard	162	32.00 0.08%	7.00 20.00 0.05%	15.67 20.00 0.04%	20.00 7.00 0.01%	7,090,895
2015 10	Glenn Highway: MP 49 (45214/50994/6934) 13 Bids Tendered	619(1BE) Mulch - HECP BFM	Square Yard	32,250	2.50 2.23%	0.50 0.65 0.74%	0.76 0.67 0.75%	1.10 0.75 0.84%	2,836,370
2017 05	Soldotna: Funny River Road Improvements (47045/53750/6934) 2 Bids Tendered	619(1BE) Mulch - HECP BFM	Square Yard	15,500	2.00 1.28%	1.00 1.00 0.79%	1.00 1.00 0.79%	1.00 0.00 0.00%	1,964,337

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 191 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/6934) 6 Bids Tendered	619(1BE) Mulch - HECP BFM	Square Yard	24,300	1.50 0.26%	0.99 1.03 0.19%	1.05 1.15 0.21%	1.15 1.00 0.18%	12,869,962
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/6934) 3 Bids Tendered	619(1BE) Mulch - HECP BFM	Square Yard	13,935	5.00 0.79%	2.00 3.00 0.46%	2.67 3.00 0.41%	3.00 2.00 0.27%	9,109,265
2014 08	Portage Glacier Road Embankment Stabilization (43186/53726/6934) 4 Bids Tendered	619(1BE) Mulch - HECP BFM	Square Yard	4,450	5.00 1.79%	2.00 2.00 0.50%	5.26 2.50 0.44%	14.40 2.15 0.36%	1,782,765
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/1123) 4 Bids Tendered	619(2) Matting	Square Yard	6,987	5.25 0.72%	3.00 5.00 0.65%	3.69 3.25 0.42%	5.00 3.50 0.39%	5,399,662
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1123) 5 Bids Tendered	619(2) Matting	Square Yard	1,000	6.00 0.08%	7.00 7.00 0.10%	10.40 10.00 0.13%	15.00 10.00 0.10%	6,703,504
2012 11	Sawmill Creek Road Upgrade (37924/68216/1123) 3 Bids Tendered	619(2) Matting	Square Yard	6,700	6.00 0.33%	2.00 2.00 0.11%	3.43 3.30 0.17%	5.00 5.00 0.26%	11,789,167
2012 10	West Dowling Road Phase IIa: C Street to Minnesota Drive (38771/55280/1123) 7 Bids Tendered	619(2) Matting	Square Yard	20,300	4.00 6.88%	2.45 2.58 4.99%	4.43 3.50 6.38%	12.00 2.45 4.29%	1,048,926
2012 10	Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs (38671/52333/1123) 9 Bids Tendered	619(2) Matting	Square Yard	2,000	8.00 1.61%	1.00 4.50 1.09%	5.11 4.50 0.96%	9.00 4.00 0.85%	826,020
2016 05	Aleknagik Wood River Bridge Construction - Phase II (45783/54627/1123) 5 Bids Tendered	619(2) Matting	Square Yard	2,700	5.00 0.17%	4.00 4.00 0.17%	5.90 6.50 0.26%	10.00 10.00 0.37%	6,391,456
2009 02	Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/1123) 5 Bids Tendered	619(2) Matting	Square Yard	5,900	10.00 0.59%	2.00 2.00 0.13%	3.30 4.00 0.26%	4.00 3.50 0.21%	8,862,510
2015 03	Yankovich / Miller Hill Multi-Use Path (43375/76707/1123) 3 Bids Tendered	619(2) Matting	Square Yard	5,400	4.50 1.46%	3.50 3.60 1.22%	4.70 3.50 1.01%	7.00 7.00 1.99%	1,587,663

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 191 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 04	Holt-Lamplight Road Resurfacing (37466/52638/1123) 3 Bids Tendered	619(2) Matting	Square Yard	2,997	2.75 0.17%	2.00 2.00 0.13%	2.58 2.75 0.17%	3.00 3.00 0.16%	4,646,626
2012 03	Gustavus Rink Creek Gravel Pits Culvert Replacement Project (26256/69365/1123) 3 Bids Tendered	619(2) Matting	Square Yard	100	10.00 0.70%	7.00 7.00 0.59%	18.94 19.82 1.54%	30.00 30.00 1.82%	118,853
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/1123) 9 Bids Tendered	619(2) Matting	Square Yard	31,830	6.00 2.63%	1.50 1.50 0.75%	3.16 1.75 0.74%	5.00 3.50 1.40%	6,367,197
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1123) 5 Bids Tendered	619(2) Matting	Square Yard	19,900	3.50 0.35%	1.60 2.00 0.18%	2.04 3.00 0.24%	3.00 2.00 0.16%	21,769,589
2016 01	Lucus Road Improvements (45390/55007/1123) 10 Bids Tendered	619(2) Matting	Square Yard	550	6.00 0.06%	2.00 5.00 0.06%	6.63 5.00 0.06%	15.00 2.00 0.02%	4,639,288
2011 04	Mitkof Forest Highway Fish Passage Mp 25.4 & MP 28.0 (32796/68025/1123) 3 Bids Tendered	619(2) Matting	Square Yard	1,000	12.00 3.25%	3.00 3.00 0.80%	5.28 8.00 1.90%	8.00 4.85 1.10%	376,002
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/1123) 5 Bids Tendered	619(2) Matting	Square Yard	23,748	3.25 0.52%	1.50 1.50 0.30%	2.72 1.50 0.29%	5.00 5.00 0.85%	11,989,291
2010 02	Kalifornsky Beach Rd; Coal Creek Fish Passage (26835/51170/1123) 6 Bids Tendered	619(2) Matting	Square Yard	1,100	7.00 0.47%	2.50 4.86 0.27%	4.34 4.40 0.25%	6.00 4.25 0.23%	1,953,352
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1123) 2 Bids Tendered	619(2) Matting	Square Yard	20,700	3.00 0.53%	8.69 9.00 1.74%	8.85 0.00 0.00%	9.00 0.00 0.00%	10,727,261
2011 04	Kenai Pen Flood Oct 02, CONSENT DECREE MITIGATION (GF) (33215/52992/1123) 5 Bids Tendered	619(2) Matting	Square Yard	8,700	6.00 12.27%	2.00 3.75 7.20%	3.05 2.10 3.98%	4.40 3.00 5.44%	453,209
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1123) 9 Bids Tendered	619(2) Matting	Square Yard	14,559	6.00 1.57%	2.00 3.00 0.94%	3.63 2.25 0.68%	6.50 3.00 0.87%	4,648,330

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 191 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1123) 8 Bids Tendered	619(2) Matting	Square Yard	91,700	5.25 1.48%	1.25 1.25 0.50%	1.77 1.50 0.57%	4.00 1.50 0.56%	22,945,463
2010 05	Kalifornsky Beach Road, Pedestrian Pathway (GF) (28634/51482/1123) 5 Bids Tendered	619(2) Matting	Square Yard	1,200	5.00 0.56%	5.00 5.00 0.50%	6.20 6.00 0.53%	10.00 5.00 0.41%	1,195,515
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/1123) 2 Bids Tendered	619(2) Matting	Square Yard	500	3.00 0.02%	3.00 3.00 0.02%	4.50 6.00 0.03%	6.00 0.00 0.00%	8,744,515
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1123) 5 Bids Tendered	619(2) Matting	Square Yard	1,700	8.75 0.23%	3.00 3.50 0.09%	3.30 3.00 0.07%	4.00 4.00 0.09%	6,488,641
2017 06	Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/1123) 7 Bids Tendered	619(2) Matting	Square Yard	2,290	9.00 0.70%	2.15 5.44 0.58%	3.71 2.15 0.21%	6.00 2.85 0.27%	2,151,595
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/1123) 7 Bids Tendered	619(2) Matting	Square Yard	3,100	5.00 0.30%	3.00 6.00 0.37%	5.14 3.00 0.17%	7.00 7.00 0.40%	4,964,043
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/1123) 4 Bids Tendered	619(2) Matting	Square Yard	3,700	4.00 0.10%	1.90 6.00 0.11%	4.98 7.00 0.13%	7.00 1.90 0.03%	19,515,005
2013 07	Kalifornsky Beach Rd Pedestrian Pathway (GF) (41205/54633/1123) 5 Bids Tendered	619(2) Matting	Square Yard	1,375	10.00 1.13%	4.90 6.00 0.67%	5.98 6.00 0.66%	8.00 5.00 0.54%	1,230,669
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1123) 2 Bids Tendered	619(2) MATTING	SQUARE YARD	1,500	6.00 0.06%	3.00 3.00 0.03%	5.50 8.00 0.09%	8.00 0.00 0.00%	13,394,988
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1123) 2 Bids Tendered	619(2) MATTING	SQUARE YARD	3,830	4.00 0.36%	2.00 3.50 0.27%	2.75 2.00 0.15%	3.50 0.00 0.00%	5,031,578

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 191 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1123) 2 Bids Tendered	619(2) MATTING	SQUARE YARD	720	10.00 0.09%	5.00 5.00 0.04%	9.00 13.00 0.10%	13.00 0.00 0.00%	8,362,244
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/7491) 4 Bids Tendered	619(2)a Matting	Square Yard	1,117	8.00 0.38%	4.00 4.00 0.21%	8.50 10.00 0.49%	10.00 10.00 0.43%	2,092,727
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/7179) 7 Bids Tendered	619(20) Roadbed Reclamation	Lump Sum	1	200,000.00 1.06%	12,000.00 140,000.00 1.00%	174,714.29 12,000.00 0.08%	576,000.00 135,000.00 0.83%	13,969,176
2010 03	Chester Creek Trail Connection Project (27113/55066/7834) 9 Bids Tendered	619(20) Root Barrier	Linear Foot	15,805	18.20 8.66%	5.00 5.00 2.75%	5.70 5.75 3.05%	6.25 6.02 3.18%	2,874,171
2018 06	AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln (TAP) (48417//0) 8 Bids Tendered	619(20) Root Barrier	Linear Foot	8,245	6.00 1.56%	4.00 7.17 2.18%	7.33 4.00 1.08%	10.00 5.00 1.28%	2,706,436
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/7834) 4 Bids Tendered	619(20) Root Barrier	Linear Foot	15,800	6.25 1.93%	6.00 6.00 1.76%	6.00 6.00 1.76%	6.00 6.00 1.52%	5,399,662
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1123) 5 Bids Tendered	619(2-78) Matting	Square Yard	3,000	5.00 1.05%	2.00 5.10 0.94%	5.62 9.00 1.56%	9.00 3.00 0.52%	1,623,000
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/0) 6 Bids Tendered	619(2A) Coconut Fiber Blanket	Square Yard	36,600	5.00 0.83%	2.50 4.00 0.71%	3.50 5.00 0.88%	5.00 4.50 0.79%	20,669,482
2010 12	Port MacKenzie Access Road (32453/58168/1123) 11 Bids Tendered	619(2LT) Long - Term Erosion Control Blanket	Square Yard	31,300	3.75 1.92%	1.50 2.25 1.40%	2.50 2.00 1.23%	4.50 2.30 1.24%	5,025,609
2010 12	Port MacKenzie Access Road (32453/58168/1123) 11 Bids Tendered	619(2P) Permanent Erosion Control Blanket	Square Yard	3,800	8.50 0.53%	1.50 5.36 0.41%	3.91 4.00 0.30%	6.00 4.90 0.32%	5,025,609

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 191 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 02	Thane Road Slope Repair (42289/69331/1121) 3 Bids Tendered	619(3) BFM	Pound	300	4.00 1.39%	5.00 10.00 3.79%	6.67 5.00 1.65%	10.00 5.00 1.31%	79,100
2016 04	Gravina Mill Access Road (44786/Z699220000/1123) 4 Bids Tendered	619(3) Bonded Fiber Matrix	Pound	9,200	5.00 2.32%	1.00 2.50 1.36%	2.73 1.60 0.86%	5.80 1.00 0.48%	1,695,525
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/0) 3 Bids Tendered	619(3) Bonded Fiber Matrix	Pound	10,718	5.00 0.24%	3.00 3.70 0.16%	6.91 14.04 0.55%	14.04 3.00 0.11%	25,154,532
2016 07	Ktn - Trollers Creek Bridge #0864 Replacement (45314/Z694200000/0) 7 Bids Tendered	619(3) Bonded Fiber Matrix (BFM)	Pound	180	7.00 0.10%	10.00 15.00 0.17%	46.43 10.00 0.09%	115.00 30.00 0.27%	1,549,850
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/0) 3 Bids Tendered	619(3) Bonded Fiber Matrix (BFM)	Pound	1,200	15.00 0.63%	2.20 2.20 0.09%	2.57 3.00 0.12%	3.00 2.50 0.09%	2,927,828
2014 12	KTN South Tongass Paving/ Collins Road Guardrail HSIP (43547/67674/68412/0) 2 Bids Tendered	619(3) Bonded Fiber Matrix (BFM)	Pound	1,400	9.00 0.32%	2.00 3.00 0.14%	2.50 2.00 0.08%	3.00 0.00 0.00%	3,069,946
2015 10	Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7491) 2 Bids Tendered	619(3) Bonded Fiber Matrix (BFM)	Pound	7,950	5.00 0.87%	2.00 2.00 0.46%	3.05 4.10 0.89%	4.10 0.00 0.00%	3,491,195
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/0) 2 Bids Tendered	619(3) Bonded Fiber Matrix (BFM)	Pound	970	15.00 0.07%	3.00 3.00 0.02%	4.50 6.00 0.03%	6.00 0.00 0.00%	16,614,244
2015 10	SGY- Klondike Highway Repairs (43123/Z684800000/1123) 2 Bids Tendered	619(3) Bonded Fiber Matrix (BFM)	Pound	1,210	10.00 0.90%	4.00 5.00 0.39%	4.50 4.00 0.31%	5.00 0.00 0.00%	1,549,720

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 191 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 11	Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement (43237/68092/0) 3 Bids Tendered	619(3) Bonded Fiber Matrix (BFM)	Pound	160	5.00 0.12%	4.00 4.00 0.12%	13.00 10.00 0.26%	25.00 25.00 0.64%	517,494
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/0) 3 Bids Tendered	619(3) Bonded Fiber Matrix (BFM)	Pound	18,000	1.50 0.21%	1.50 3.50 0.61%	2.33 1.50 0.24%	3.50 2.00 0.29%	10,369,300
2018 04	WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/1121) 2 Bids Tendered	619(3) Bonded Fiber Matrix (BFM)	Pound	410	120.00 1.04%	4.00 4.00 0.04%	8.00 12.00 0.10%	12.00 0.00 0.00%	4,674,097
2012 04	Egan/yandukin Intersection Safety Enhancements (33662/69402/0) 1 Bids Tendered	619(3) Bonded Fiber Matrix (BFM)	Pound	275	5.00 0.25%	10.00 10.00 0.43%	10.00 0.00 0.00%	10.00 0.00 0.00%	643,875
2014 11	Fritz Cove Road Rehabilitation And Repair (36604/69397/6934) 2 Bids Tendered	619(3) Bonded Fiber Matrix (BFM)	Pound	9,200	5.00 1.25%	2.00 2.00 0.59%	2.65 3.30 0.67%	3.30 0.00 0.00%	3,115,745
2013 11	Backloop Shared Use Path Rehabilitation (40997/69917/0) 2 Bids Tendered	619(3) Bonded Fiber Matrix (BFM)	Pound	2,600	8.00 2.87%	2.00 2.00 0.64%	3.00 4.00 1.17%	4.00 0.00 0.00%	817,820
2016 11	YAK - Fish Passage Improvements (45726/Z680270000/1123) 7 Bids Tendered	619(3) Bonded Fiber Matrix (BFM)	Pound	570	5.00 0.48%	0.00 36.84 3.57%	25.34 15.00 1.43%	90.87 9.65 0.86%	588,799
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/0) 2 Bids Tendered	619(3) BONDED FIBER MATRIX (BFM)	POUND	3,170	4.00 0.30%	4.00 9.50 0.60%	6.75 4.00 0.25%	9.50 0.00 0.00%	5,031,578
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/6946) 2 Bids Tendered	619(3) BONDED FIBER MATRIX (BFM)	POUND	7,743	7.00 0.36%	2.00 2.00 0.12%	2.75 3.50 0.20%	3.50 0.00 0.00%	13,394,988
2014 12	Ktn - Advanced Water Street Trunk Relocation (43208/69548/0) 2 Bids Tendered	619(3) BONDED FIBER MATRIX (BFM)	Pound	6,300	5.00 0.75%	3.30 3.45 0.65%	3.38 3.30 0.53%	3.45 0.00 0.00%	3,339,290

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 191 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1603) 2 Bids Tendered	619(3) BONDED FIBER MATRIX (BFM)	POUNDS	60	20.00 0.01%	4.00 7.00 0.01%	5.50 4.00 0.00%	7.00 0.00 0.00%	8,362,244
2016 07	KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/0) 3 Bids Tendered	619(3) BONDED FIBER MATRIX (BFM)	POUND	4,291	4.00 0.44%	6.00 6.00 0.62%	7.02 7.00 0.69%	8.05 8.05 0.71%	4,163,270
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/6946) 6 Bids Tendered	619(3) Compost	Square Yard	21,210	3.00 1.73%	3.00 4.50 3.01%	4.38 3.00 1.87%	5.50 5.00 3.04%	3,172,129
2013 06	Old Glenn Highway: MP 15 Erosion Protection (GF) (39952/55912/6946) 8 Bids Tendered	619(3) Compost	Square Yard	3,200	5.00 2.51%	0.01 4.50 2.65%	5.86 12.50 6.04%	12.50 4.00 1.80%	543,900
2014 10	Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/6946) 2 Bids Tendered	619(3) Compost	Square Yard	261	5.00 0.08%	82.00 85.66 1.28%	83.83 82.00 0.90%	85.66 0.00 0.00%	1,745,059
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/6946) 2 Bids Tendered	619(3) Compost	Square Yard	1,050	4.00 0.09%	4.00 4.00 0.07%	4.00 4.00 0.07%	4.00 0.00 0.00%	5,686,743
2013 08	HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 (41304/55753/6946) 2 Bids Tendered	619(3) Compost	Square Yard	678	5.00 0.26%	12.50 13.00 0.60%	12.75 12.50 0.57%	13.00 0.00 0.00%	1,471,817
2014 10	Sterling Highway Erosion Response MP 150-157 (43583/52472/6946) 8 Bids Tendered	619(3) Compost	Square Yard	13,300	6.00 2.40%	3.00 3.00 1.18%	5.66 6.50 2.50%	6.50 6.00 2.19%	3,371,200
2015 02	Seward Highway MP 99-100 Improvements (44337/58822/6946) 2 Bids Tendered	619(3) Compost	Square Yard	17,950	4.50 1.25%	4.00 4.00 0.96%	4.00 4.00 0.85%	4.00 0.00 0.00%	7,497,210

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 191 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/6946) 4 Bids Tendered	619(3) Compost	Square Yard	13,251	4.00 3.22%	2.34 6.51 4.82%	8.46 2.34 1.46%	18.00 18.00 9.21%	1,791,306
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/6946) 4 Bids Tendered	619(3) Compost 2 Inch Depth	Square Yard	80,000	3.00 0.51%	3.00 3.00 0.61%	3.40 3.00 0.59%	4.50 3.10 0.56%	39,452,755
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/6946) 3 Bids Tendered	619(3) Compost Blanket (2 Inch Depth)	Square Yard	26,630	3.00 0.47%	2.50 3.00 0.59%	2.70 2.60 0.50%	3.00 2.50 0.48%	13,486,059
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/6946) 2 Bids Tendered	619(3) Compost Blanket (2-Inch Depth)	Square Yard	90,260	2.50 0.60%	3.50 3.50 0.86%	3.50 3.50 0.84%	3.50 0.00 0.00%	36,856,108
2012 12	Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/6946) 4 Bids Tendered	619(3) Compost Blanket, 2 Inch Depth	Square Yard	3,530	3.25 0.06%	4.00 5.00 0.12%	7.25 10.00 0.24%	10.00 4.00 0.09%	14,495,924
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/6946) 5 Bids Tendered	619(3) Compost Blanket, 2 Inch Depth	Square Yard	37,500	3.50 0.44%	3.00 3.00 0.43%	5.70 3.50 0.49%	10.50 8.00 1.11%	25,973,241
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/6946) 6 Bids Tendered	619(3) COMPOST BLANKET, 2 INCH DEPTH	SQUARE YARD	7,600	5.00 0.45%	2.50 2.50 0.30%	3.38 4.00 0.47%	4.00 4.00 0.44%	6,242,977
2012 08	Lake Hood Strip RPZ Land Acquisition (38451/52336/1123) 4 Bids Tendered	619(3) Compost Blanket, 2" Thick	Lump Sum	1	3,000.00 0.44%	15,269.10 21,192.00 4.79%	17,951.22 15,269.10 3.11%	21,192.00 18,613.76 3.66%	442,368
2009 12	Dalton Highway Culverts, M P 260-321 (25514/62622/0) 9 Bids Tendered	619(3) Flexible Growth Medium	Square Yard	11,100	2.50 0.13%	0.70 0.70 0.04%	3.03 7.00 0.40%	7.00 3.00 0.15%	17,738,224

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 191 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/1123) 6 Bids Tendered	619(3) Flexible Growth Medium	Square Yard	40,000	2.50 0.60%	1.50 3.00 1.03%	1.92 2.00 0.68%	3.00 1.50 0.48%	11,696,889
2009 06	JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/1123) 3 Bids Tendered	619(3) Flexible Growth Medium	Square Yard	120,000	2.00 2.41%	0.94 1.20 1.47%	1.05 0.94 1.14%	1.20 1.00 1.13%	9,793,198
2011 04	Glacier Highway Extension (32937/69583/0) 3 Bids Tendered	619(3) Flexible Growth Medium	Square Yard	30,000	2.00 1.98%	1.00 1.00 1.17%	1.20 1.30 1.34%	1.30 1.30 0.86%	2,556,698
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/6930) 3 Bids Tendered	619(3) HYDRO MATTING	SQUARE YARD	2,732	5.00 0.07%	1.00 5.00 0.08%	2.63 1.00 0.02%	5.00 1.90 0.03%	16,932,672
2012 11	Sawmill Creek Road Upgrade (37924/68216/1604) 3 Bids Tendered	619(3) Matting, Type 4	Square Yard	3,000	12.00 0.29%	5.00 5.00 0.13%	5.50 5.50 0.13%	6.00 6.00 0.14%	11,789,167
2016 04	Gravina Mill Access Road (44786/Z699220000/1123) 4 Bids Tendered	619(3)A Bonded Fiber Matrix	Pound	1,700	5.00 0.43%	1.00 2.50 0.25%	1.88 2.00 0.20%	2.50 1.00 0.09%	1,695,525
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/1124) 4 Bids Tendered	619(3)a Bonded Fiber Matrix (BFM)	Pound	4,630	4.00 0.78%	2.00 2.00 0.44%	2.75 3.00 0.61%	4.00 2.00 0.35%	2,092,727
2012 11	Sawmill Creek Road Upgrade (37924/68216/1604) 3 Bids Tendered	619(4) Bonded Fiber Matrix	Pound	10,400	12.00 1.01%	2.00 2.00 0.18%	2.43 3.30 0.27%	3.30 2.00 0.16%	11,789,167
2013 07	Jnu: Egan Drive Additional Illumination (41062/67402/0) 2 Bids Tendered	619(4) BONDED FIBER MATRIX (BFM)	LUMP SUM	1	135,000.00 3.74%	26,000.00 130,000.00 3.49%	78,000.00 26,000.00 0.53%	130,000.00 0.00 0.00%	3,724,020
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//1123) 4 Bids Tendered	619(4) Rock Mat	Square Yard	16,946	15.00 0.69%	0.01 6.00 0.28%	6.25 3.00 0.14%	16.00 0.01 0.00%	36,149,513
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/0) 3 Bids Tendered	619(4) Rolled Erosion Control Product	Square Yard	2,187	10.00 0.10%	3.70 3.70 0.03%	4.57 5.00 0.04%	5.00 5.00 0.04%	25,154,532

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 191 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 07	ANC Postmark Storm Drain Outfall Repairs (43054/57348/6947) 3 Bids Tendered	619(4) Turf Reinforcement Mat	Square Yard	2,700	8.00 1.03%	0.80 0.80 0.08%	0.93 1.00 0.08%	1.00 1.00 0.08%	2,568,324
2015 02	Seward Highway MP 99-100 Improvements (44337/58822/6947) 2 Bids Tendered	619(4) Turf Reinforcement Mat	Square Yard	8,250	9.00 1.15%	5.00 6.00 0.66%	5.50 5.00 0.49%	6.00 0.00 0.00%	7,497,210
2016 03	Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/6947) 4 Bids Tendered	619(4) Turf Reinforcement Mat	Square Yard	930	8.00 0.14%	7.00 10.00 0.18%	8.75 8.00 0.14%	10.00 7.00 0.12%	5,198,107
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/6947) 3 Bids Tendered	619(4) Turf Reinforcement Mat	Square Yard	1,630	10.00 0.18%	5.00 6.00 0.11%	9.50 17.50 0.28%	17.50 5.00 0.08%	9,109,265
2016 02	Snug Harbor Road Improvements Advanced Utility Relocation (45462/56810/6947) 6 Bids Tendered	619(4) Turf Reinforcement Mat	Square Yard	1,165	15.00 5.55%	8.74 8.74 3.68%	11.19 11.00 4.61%	17.90 9.50 3.78%	276,989
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/6947) 3 Bids Tendered	619(4) Turf Reinforcement Mat	Square Yard	328	150.00 0.44%	10.00 10.50 0.03%	10.17 10.00 0.03%	10.50 10.00 0.03%	10,713,734
2018 05	AMATS: Abbott Road Rehab - Phase II (48404//6947) 4 Bids Tendered	619(4) Turf Reinforcement Mat	Square Yard	2,150	8.00 0.34%	11.50 15.00 0.62%	13.13 13.00 0.53%	15.00 13.00 0.53%	5,167,568
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/6947) 3 Bids Tendered	619(4) Turf Reinforcement Mat	Square Yard	3,310	5.00 0.24%	5.00 13.00 0.77%	7.83 5.00 0.28%	13.00 5.50 0.28%	5,598,065
2017 05	Soldotna: Funny River Road Improvements (47045/53750/6947) 2 Bids Tendered	619(4) Turf Reinforcement Mat	Square Yard	60	10.00 0.02%	23.00 100.00 0.31%	61.50 23.00 0.07%	100.00 0.00 0.00%	1,964,337

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 191 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//6959) 4 Bids Tendered	619(4) Turf Reinforcement Mat	Square Yard	1,250	6.00 0.02%	5.00 5.00 0.02%	11.06 12.25 0.04%	14.00 13.00 0.04%	36,616,095
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/6947) 8 Bids Tendered	619(4) Turf Reinforcement Mat	Square Yard	2,100	10.00 0.22%	3.00 3.00 0.08%	5.68 5.00 0.12%	7.00 6.75 0.16%	8,348,321
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/6947) 6 Bids Tendered	619(4) Turf Reinforcement Mat	Square Yard	9,070	10.00 0.33%	6.00 6.00 0.19%	7.85 6.00 0.18%	10.00 9.50 0.29%	29,100,627
2012 06	Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/6949) 5 Bids Tendered	619(5) Sediment Retention Fiber Rolls	Linear Foot	381	4.00 0.01%	5.00 5.00 0.02%	9.60 10.00 0.03%	15.00 10.00 0.03%	10,932,542
2015 03	AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/0) 3 Bids Tendered	619(5) Sediment Retention Fiber Rolls	Linear Foot	13,500	4.00 0.73%	5.00 5.00 0.98%	6.67 8.00 1.47%	8.00 7.00 1.24%	6,887,552
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/6949) 4 Bids Tendered	619(5) Sediment Retention Fiber Rolls	Linear Foot	135	9.00 0.07%	8.00 23.11 0.17%	22.63 41.40 0.26%	41.40 8.00 0.04%	1,791,306
2017 05	Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034/CSHWY00075/6949) 3 Bids Tendered	619(5) SEDIMENT RETENTION FIBER ROLLS (SRFR)	LINEAR FOOT	88	9.00 0.03%	5.00 12.00 0.05%	14.00 25.00 0.10%	25.00 5.00 0.02%	2,066,575
2016 06	Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880/59028/6949) 4 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Foot	600	20.00 0.09%	5.00 5.00 0.03%	6.75 5.00 0.03%	10.00 10.00 0.05%	10,696,233

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 191 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 03	Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/6949) 4 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Foot	227	10.00 0.04%	6.00 15.00 0.07%	9.50 10.00 0.04%	15.00 6.00 0.02%	5,198,107
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/6949) 7 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Foot	3,096	8.00 0.23%	4.00 5.00 0.16%	6.50 4.00 0.12%	12.67 5.10 0.15%	9,982,120
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/6949) 4 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Foot	250	12.00 0.02%	10.00 10.00 0.02%	20.00 50.00 0.07%	50.00 10.00 0.01%	15,712,283
2015 10	Glenn Highway: MP 49 (45214/50994/6949) 13 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Foot	3,000	7.00 0.58%	2.50 6.00 0.63%	6.18 6.00 0.63%	10.00 8.50 0.88%	2,836,370
2016 02	Snug Harbor Road Improvements Advanced Utility Relocation (45462/56810/6949) 6 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Foot	350	10.00 1.11%	2.00 10.10 1.28%	7.52 5.00 0.63%	11.00 11.00 1.31%	276,989
2013 09	CR Public Safety and Reduced Maintenance ITS, MAT-SU (41647/52791/6949) 3 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Foot	64	12.00 0.09%	10.00 15.41 0.13%	14.30 10.00 0.08%	17.50 17.50 0.13%	773,999
2013 10	Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/6949) 3 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Foot	770	8.00 0.12%	5.00 10.00 0.16%	8.00 5.00 0.08%	10.00 9.00 0.13%	4,789,467
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/6949) 2 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Foot	460	10.00 0.05%	8.00 8.00 0.04%	14.00 20.00 0.09%	20.00 0.00 0.00%	8,696,000
2016 01	Lucus Road Improvements (45390/55007/6949) 10 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Foot	3,500	8.00 0.51%	3.75 4.00 0.30%	5.94 3.75 0.27%	10.00 5.00 0.35%	4,639,288

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 191 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/6949)	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Foot	4,206	8.00 0.41%	4.50 4.50 0.28%	7.25 10.00 0.61%	10.00 0.00 0.00%	6,769,856
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/6949) 3 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Foot	120	9.00 0.01%	10.00 10.00 0.01%	13.33 15.00 0.02%	15.00 15.00 0.02%	10,998,774
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/6949) 5 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Foot	2,496	5.00 0.08%	5.00 5.00 0.08%	6.23 7.00 0.09%	7.10 6.00 0.08%	15,967,622
2013 08	HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 (41304/55753/6949) 2 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Foot	315	7.00 0.17%	7.30 7.30 0.16%	8.65 10.00 0.21%	10.00 0.00 0.00%	1,471,817
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /6949) 7 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Foot	10,000	4.50 0.21%	3.50 5.00 0.26%	5.86 9.00 0.44%	9.00 5.00 0.23%	18,937,555

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 191 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Foot	1,365	4.00 0.01%	5.00 10.00 0.03%	12.25 5.00 0.01%	20.00 14.00 0.03%	53,907,758
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/6949) 2 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Foot	56	8.00 0.03%	10.00 10.00 0.05%	10.00 10.00 0.05%	10.00 0.00 0.00%	1,125,191
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/6949) 9 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Foot	4,358	6.50 0.51%	3.15 11.00 1.03%	6.36 8.00 0.73%	11.00 4.00 0.35%	4,648,330
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/6949) 5 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Foot	2,630	5.00 0.03%	5.00 10.00 0.06%	7.32 5.00 0.03%	10.00 8.00 0.05%	42,094,598
2014 11	HSIP: Central Region Overhead Beacons 2014 (43589/57081/6949) 4 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Foot	1,222	8.50 0.60%	7.00 7.00 0.58%	7.92 7.00 0.50%	10.69 7.00 0.41%	1,465,959
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41866/53455/6953) 11 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Foot	3,369	6.00 0.60%	2.60 4.50 1.35%	8.70 6.50 1.66%	20.00 15.00 3.61%	1,122,851
2014 04	88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/6949) 9 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Foot	200	10.00 0.07%	3.75 9.00 0.06%	6.97 5.00 0.04%	18.00 6.00 0.04%	2,773,227
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/6949) 2 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Foot	350	10.00 0.04%	10.00 10.00 0.05%	10.00 10.00 0.04%	10.00 0.00 0.00%	7,227,267

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 191 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41883/53455/6949) 11 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Foot	3,369	6.00 0.60%	0.00 0.00 0.00%	0.41 0.00 0.00%	4.50 0.00 0.00%	116,500
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515/52783/6949) 4 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Foot	130	10.00 0.03%	4.25 7.00 0.03%	8.56 4.25 0.02%	12.00 11.00 0.04%	3,496,801
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//6959) 4 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Feet	1,000	6.00 0.01%	5.00 5.00 0.01%	9.50 10.00 0.03%	15.00 8.00 0.02%	36,616,095
2013 07	Kalifornsky Beach Rd Pedestrian Pathway (GF) (41205/54633/6949) 5 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Foot	1,450	10.00 1.19%	7.50 7.50 0.88%	8.50 9.00 1.04%	10.00 8.00 0.91%	1,230,669
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/6949) 3 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRs)	Linear Foot	2,750	7.50 0.18%	5.00 10.00 0.24%	8.67 11.00 0.26%	11.00 5.00 0.11%	11,698,675
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/6949) 3 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRS)	Linear Foot	7,200	6.00 0.38%	2.50 4.60 0.31%	4.37 6.00 0.40%	6.00 2.50 0.16%	10,713,734
2013 10	52765 Ninilchik Village Bridge Replacement (41877/52765/6949) 5 Bids Tendered	619(5) Sediment Retention Fiber Rolls (SRFRS)	Linear Foot	540	10.00 0.23%	4.27 4.27 0.10%	7.41 7.50 0.18%	9.30 9.30 0.21%	2,199,212

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 191 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/6950) 6 Bids Tendered	619(5AA) Fiber Rolls - SRFR Filter Sock	Linear Foot	600	8.00 0.13%	5.00 9.00 0.17%	7.38 5.00 0.09%	11.00 7.00 0.12%	3,172,129
2012 09	HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/0) 5 Bids Tendered	619(5AA) Fiber Rolls- SRFR Filter Sock	Linear Foot	450	6.00 0.10%	3.80 3.80 0.07%	7.56 11.00 0.19%	11.00 7.00 0.12%	2,530,822
2012 06	Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/6951) 3 Bids Tendered	619(5AB) Fiber Rolls - SRFR Compost Sock	Linear Foot	12,500	7.50 1.59%	3.40 3.40 0.89%	4.33 4.00 0.97%	5.60 5.60 1.31%	4,799,276
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/6951) 2 Bids Tendered	619(5AB) Fiber Rolls - SRFR Compost Sock	Linear Foot	13,700	5.00 0.18%	5.00 5.00 0.19%	5.00 5.00 0.18%	5.00 0.00 0.00%	36,856,108
2012 10	West Dowling Road Phase IIa: C Street to Minnesota Drive (38771/55280/6951) 7 Bids Tendered	619(5AB) Fiber Rolls - SRFR Compost Sock	Linear Foot	8,500	5.00 3.60%	3.60 4.42 3.58%	5.07 6.50 4.96%	7.00 3.60 2.64%	1,048,926
2015 01	Olympic Mountain Loop Improvements - Girdwood (44236/59766/6951) 8 Bids Tendered	619(5AB) Fiber Rolls - SRFR Compost Sock	Linear Foot	490	10.00 0.26%	5.50 12.00 0.25%	8.92 7.00 0.13%	13.00 6.90 0.12%	2,364,890
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/6953) 2 Bids Tendered	619(5AD) Fiber Rolls - SRFR 12" Diameter	Linear Foot	165	10.00 0.04%	7.25 10.00 0.03%	8.63 7.25 0.02%	10.00 0.00 0.00%	5,686,743

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 191 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B)	619(6AA) CHECK DAM - ROCK	EACH	40	150.00 0.04%	50.00 250.00 0.11%	335.14 250.00 0.10%	875.00 500.00 0.21%	8,998,584
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/6947) 3 Bids Tendered	619(7) TURF REINFORCEMENT MATTING	SQUARE YARD	2,069	20.00 0.20%	5.00 33.00 0.40%	14.77 5.00 0.06%	33.00 6.30 0.07%	16,932,672
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/0) 6 Bids Tendered	619(8E) ROCK MULCH, 8 INCH DEPTH	LUMP SUM	1	2,500.00 0.03%	2,500.00 2,510.00 0.04%	3,233.17 2,500.00 0.04%	5,200.00 2,500.00 0.04%	6,242,977
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/6958) 3 Bids Tendered	619(9) Sandbags	Each	17	90.00 0.01%	30.00 100.00 0.02%	76.67 30.00 0.00%	100.00 100.00 0.01%	10,998,774
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/6958) 2 Bids Tendered	619(9) Sandbags	Each	92	10.00 0.01%	60.00 60.00 0.06%	80.00 100.00 0.09%	100.00 0.00 0.00%	8,696,000