Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 11	Clark Bay Ferry Terminal & Seaplane Float Expanded Parking (47533//0) 3 Bids Tendered	627 (1) WATER SERVICE MODIFICATION	LUMP SUM	1	5,000.00 0.34%	5,000.00 5,800.00 0.41%	6,433.33 5,000.00 0.34%	8,500.00 8,500.00 0.53%	1,419,192
2013 12	Sitka-Harbor Drive Pavement Rehabilitation (38715/67572/1636) 1 Bids Tendered	627 (10) Adjustment of Valve Box	Each	18	500.00 0.47%	800.00 800.00 0.68%	800.00 0.00 0.00%	800.00 0.00 0.00%	2,104,176
2013 11	JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/1636) 1 Bids Tendered	627 (10) Adjustment of Valve Box	Each	12	500.00 0.41%	400.00 400.00 0.33%	400.00 0.00 0.00%	400.00 0.00 0.00%	1,444,140
2014 05	Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/1636) 3 Bids Tendered	627 (10) ADJUSTMENT OF VALVE BOX	EACH	2	500.00 0.01%	200.00 700.00 0.02%	466.67 200.00 0.01%	700.00 500.00 0.01%	6,769,000
2013 10	HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/6968) 6 Bids Tendered	627 (10A) REMOVE AND REPLACE WATER VALVE BOX AND LID	EACH	3	800.00 0.11%	446.00 915.00 0.11%	1,722.67 475.00 0.05%	4,500.00 446.00 0.05%	2,488,685
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/0) 2 Bids Tendered	627(1) 10 INCH DUCTILE IRON WATER CONDUIT	LINEAR FOOT	32	180.00 0.04%	180.00 180.00 0.04%	190.00 200.00 0.05%	200.00 0.00 0.00%	13,394,988
2015 10	College Road Right Turn Lanes (44899/77227/1627) 5 Bids Tendered	627(1) 12 Inch Ductile Iron Water Conduit, Class 350	Linear Foot	95	484.00 5.37%	160.00 294.00 2.95%	350.80 250.00 2.41%	550.00 160.00 1.53%	947,198
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7516) 2 Bids Tendered	627(1) 12" HDPE WATER MAIN	LINEAR FOOT	446	400.00 0.25%	200.00 220.00 0.18%	210.00 200.00 0.15%	220.00 0.00 0.00%	55,969,371
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1627) 9 Bids Tendered	627(1) 8-Inch Ductile Iron Water Conduit, Class 52	Linear Foot	320	135.00 0.78%	102.00 150.00 1.03%	194.50 250.00 1.67%	325.00 220.00 1.41%	4,648,330
2015 12	Kake Ferry Terminal Passenger Facility (45186/SAMHS00002/0) 5 Bids Tendered	627(1) COPPER WATER CONDUIT, 2-INCH	Linear Foot	85	60.00 0.53%	57.00 88.00 0.67%	139.65 94.25 0.62%	350.00 57.00 0.36%	1,115,500

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 04	Port Alexander Outer Harbor Improvements (46780/83504/0) 7 Bids Tendered	627(1) Water System	Lump Sum	1	10,000.00 0.74%	3,500.00 3,500.00 0.36%	11,075.71 4,000.00 0.38%	22,230.00 10,000.00 0.94%	974,910
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	627(1) Water System	Lump Sum	1	15,000.00 0.79%	14,000.00 17,000.00 0.93%	16,333.33 14,000.00 0.73%	18,000.00 18,000.00 0.92%	1,827,200
2014 05	Kodiak Ferry Terminal And Dock Improvements (41591/68938/0) 3 Bids Tendered	627(1) WATER SYSTEM, COMPLETE	Lump Sum	1	82,000.00 0.89%	140,000.00 150,000.00 1.63%	168,333.33 140,000.00 1.38%	215,000.00 215,000.00 1.96%	9,196,790
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1627) 3 Bids Tendered	627(1)-10 10 Inch Ductile Iron Water Conduit, Class 350	Linear Foot	161	150.00 0.35%	150.00 150.00 0.34%	191.67 165.00 0.36%	260.00 260.00 0.53%	7,090,895
2016 12	Fairbanks Noble Street Upgrade (45722/61725/1627) 4 Bids Tendered	627(1)-10 10 Inch Ductile Iron Water Conduit, Class 350	Linear Foot	15	138.00 0.02%	190.00 285.00 0.04%	442.25 190.00 0.03%	680.00 680.00 0.10%	9,545,573
2011 12	Illinois Street Reconstruction (33274/63102/1627) 4 Bids Tendered	627(1)-10 10 INCH DUCTILE IRON WATER CONDUIT, CLASS 350	LINEAR FOOT	601	110.00 0.29%	70.00 105.00 0.29%	111.00 70.00 0.19%	150.00 119.00 0.32%	21,965,863
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	627(1)-12 12 Inch Ductile Iron Water Conduit, Class 350	Linear Foot	237	140.00 0.31%	120.00 210.00 0.52%	230.21 120.00 0.29%	380.84 210.00 0.47%	9,545,573
2011 12	Illinois Street Reconstruction (33274/63102/1627) 4 Bids Tendered	627(1)-12 12 INCH DUCTILE IRON WATER CONDUIT, CLASS 350	LINEAR FOOT	1,085	120.00 0.57%	80.00 100.00 0.49%	107.25 80.00 0.39%	150.00 99.00 0.48%	21,965,863
2011 12	Illinois Street Reconstruction (33274/63102/1627) 4 Bids Tendered	627(1)-14 14 INCH DUCTILE IRON WATER CONDUIT, CLASS 350	LINEAR FOOT	1,015	130.00 0.58%	90.00 110.00 0.51%	117.75 90.00 0.41%	140.00 131.00 0.59%	21,965,863
2016 12	Fairbanks Noble Street Upgrade (45722/61725/1627) 4 Bids Tendered	627(1)-16 16 Inch Ductile Iron Water Conduit, Class 350	Linear Foot	250	180.00 0.42%	240.00 280.00 0.73%	415.42 240.00 0.62%	731.67 410.00 0.96%	9,545,573
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	627(1)-4 4 Inch Ductile Iron Water Conduit, Class 350	Linear Foot	136	100.00 0.13%	115.00 115.00 0.16%	223.14 135.00 0.19%	400.00 400.00 0.51%	9,545,573

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 07	Wendell Avenue ADA Improvements (29033/60827/1627) 2 Bids Tendered	627(1)-4 4 Inch Ductile Iron Water Conduit, Class 350	Linear Foot	396	70.00 1.79%	51.00 51.00 1.28%	69.50 88.00 1.95%	88.00 0.00 0.00%	1,573,111
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	627(1)-6 6 Inch Ductile Iron Water Conduit, Class 350	Linear Foot	2,528	110.00 2.60%	65.00 85.00 2.25%	127.82 65.00 1.69%	221.27 140.00 3.32%	9,545,573
2010 07	Wendell Avenue ADA Improvements (29033/60827/1627) 2 Bids Tendered	627(1)-6 6 Inch Ductile Iron Water Conduit, Class 350	Linear Foot	573	80.00 2.96%	93.00 93.00 3.39%	112.50 132.00 4.23%	132.00 0.00 0.00%	1,573,111
2011 12	Illinois Street Reconstruction (33274/63102/1627) 4 Bids Tendered	627(1)-6 6 INCH DUCTILE IRON WATER CONDUIT, CLASS 350	LINEAR FOOT	1,288	90.00 0.51%	50.00 70.00 0.41%	88.50 50.00 0.29%	150.00 84.00 0.48%	21,965,863
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	627(1)-8 8 Inch Ductile Iron Water Conduit, Class 350	Linear Foot	1,154	118.00 1.27%	107.00 135.00 1.63%	197.22 107.00 1.27%	296.88 250.00 2.71%	9,545,573
2011 12	Illinois Street Reconstruction (33274/63102/1627) 4 Bids Tendered	627(1)-8 8 INCH DUCTILE IRON WATER CONDUIT, CLASS 350	LINEAR FOOT	1,261	100.00 0.56%	60.00 80.00 0.46%	95.00 60.00 0.34%	150.00 90.00 0.51%	21,965,863
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1636) 6 Bids Tendered	627(10) K Adjustment of Valve Box	Each	2	1,000.00 0.05%	400.00 400.00 0.02%	635.42 670.00 0.03%	1,000.00 610.00 0.03%	4,196,232
2015 01	Olympic Mountain Loop Improvements - Girdwood (44236/59766/1636) 8 Bids Tendered	627(10) Adjustment of Valve Box	Each	9	600.00 0.28%	240.00 240.00 0.09%	495.71 371.00 0.12%	800.00 734.67 0.24%	2,364,890
2017 03	Steese Expressway to Front Street Bicycle/Pedestrian Path (45878/62836/1636) 4 Bids Tendered	627(10) Adjustment of Valve Box	Each	2	1,000.00 0.22%	305.00 470.00 0.11%	412.50 425.00 0.09%	470.00 450.00 0.09%	858,231
2014 08	JNU-Mendenhall Valley Dust Control (Paving) (40993/69549/1636) 1 Bids Tendered	627(10) Adjustment of Valve Box	Each	10	500.00 0.34%	500.00 500.00 0.33%	500.00 0.00 0.00%	500.00 0.00 0.00%	1,494,155
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/1636) 2 Bids Tendered	627(10) Adjustment of Valve Box	Each	9	1,000.00 0.36%	750.00 900.00 0.36%	825.00 750.00 0.23%	900.00 0.00 0.00%	2,243,416

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/1636) 2 Bids Tendered	627(10) Adjustment of Valve Box	Each	89	640.00 0.64%	500.00 500.00 0.52%	750.00 1,000.00 0.93%	1,000.00 0.00 0.00%	8,572,860
2011 11	Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/1636) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	32	600.00 0.45%	400.00 400.00 0.27%	578.33 735.00 0.44%	735.00 600.00 0.35%	4,704,798
2015 03	AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/1636) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	3	600.00 0.02%	500.00 500.00 0.02%	733.33 700.00 0.03%	1,000.00 1,000.00 0.04%	6,887,552
2015 06	International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/7517) 2 Bids Tendered	627(10) Adjustment of Valve Box	Each	32	570.00 0.27%	450.00 450.00 0.22%	725.00 1,000.00 0.49%	1,000.00 0.00 0.00%	6,487,960
2015 06	Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/1636) 2 Bids Tendered	627(10) Adjustment of Valve Box	Each	28	600.00 0.31%	200.00 200.00 0.11%	600.00 1,000.00 0.52%	1,000.00 0.00 0.00%	5,296,083
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/1636) 6 Bids Tendered	627(10) Adjustment of Valve Box	Each	17	750.00 0.29%	300.00 838.65 0.40%	624.94 370.00 0.17%	1,000.00 641.00 0.28%	3,554,978
2014 09	F M A T S Area Surface Upgrades F F Y 2014 (42061/63372/1636) 4 Bids Tendered	627(10) Adjustment of Valve Box	Each	21	500.00 0.64%	300.00 300.00 0.38%	443.75 500.00 0.62%	525.00 525.00 0.62%	1,642,460
2015 06	HSIP: Muldoon Road Channelization, 11th Court to Boundary Avenue (44665/57341/1636) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	12	700.00 0.38%	600.00 750.00 0.36%	783.33 1,000.00 0.47%	1,000.00 600.00 0.27%	2,499,849
2017 05	Soldotna: Funny River Road Improvements (47045/53750/1636) 2 Bids Tendered	627(10) Adjustment of Valve Box	Each	14	800.00 0.46%	150.00 200.00 0.14%	175.00 150.00 0.11%	200.00 0.00 0.00%	1,964,337

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	ANC Postmark Drive Repairs 2017 (47002/CSAPT00198/1636) 2 Bids Tendered	627(10) Adjustment of Valve Box	Each	2	550.00 0.21%	400.00 1,000.00 0.41%	700.00 400.00 0.16%	1,000.00 0.00 0.00%	490,599
2017 05	Keku Road (42702/Z695390000/1636) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	47	600.00 0.58%	400.00 400.00 0.40%	550.00 750.00 0.48%	750.00 0.00 0.00%	4,654,967
2014 10	Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/1636) 2 Bids Tendered	627(10) Adjustment of Valve Box	Each	4	450.00 0.11%	1,070.65 1,070.65 0.25%	1,435.33 1,800.00 0.30%	1,800.00 0.00 0.00%	1,745,059
2015 09	Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs (45127/60435/1636) 2 Bids Tendered	627(10) Adjustment of Valve Box	Each	6	435.00 0.06%	1,000.00 1,000.00 0.18%	1,000.00 1,000.00 0.18%	1,000.00 0.00 0.00%	3,271,889
2014 08	Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs (41879/64020/1636) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	2	500.00 0.05%	600.00 1,200.00 0.11%	1,000.00 600.00 0.05%	1,200.00 1,200.00 0.10%	2,180,349
2015 07	FMATS Area Surface & Approach Upgrades FFY2015 (44227/64103/7517) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	12	500.00 1.05%	350.00 350.00 0.78%	583.33 400.00 0.77%	1,000.00 1,000.00 1.61%	541,111
2014 11	Fritz Cove Road Rehabilitation And Repair (36604/69397/1636) 2 Bids Tendered	627(10) Adjustment of Valve Box	Each	8	350.00 0.08%	300.00 300.00 0.08%	342.50 385.00 0.07%	385.00 0.00 0.00%	3,115,745
2014 10	Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/7517) 2 Bids Tendered	627(10) Adjustment of Valve Box	Each	5	600.00 0.24%	300.00 900.00 0.32%	600.00 300.00 0.09%	900.00 0.00 0.00%	1,390,905
2015 06	Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/1636) 2 Bids Tendered	627(10) Adjustment of Valve Box	Each	9	500.00 0.09%	1,000.00 1,000.00 0.22%	1,000.00 1,000.00 0.19%	1,000.00 0.00 0.00%	4,114,208
2009 06	Craig-Klawock Highway Resurfacing (18872/68784/1636) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	9	450.00 0.10%	300.00 300.00 0.09%	633.33 1,000.00 0.28%	1,000.00 600.00 0.14%	3,113,538

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 01	North Pole Homestead Rd / North Pole HS Blvd. Ext.-AK146: Bids Opened 01/22/2009 (6183/63025//1636) 5 Bids Tendered	627(10) Adjustment of Valve Box	Each	2	400.00 0.07%	150.00 260.00 0.04%	307.60 300.00 0.05%	578.00 150.00 0.02%	1,250,518
2010 07	Wendell Avenue ADA Improvements (29033/60827/1636) 2 Bids Tendered	627(10) Adjustment of Valve Box	Each	10	400.00 0.26%	300.00 500.00 0.32%	400.00 300.00 0.17%	500.00 0.00 0.00%	1,573,111
2010 06	JNU-Glacier Spur Road (Pavement Rehabilitation) (20472/69348/1636) 1 Bids Tendered	627(10) Adjustment of Valve Box	Each	1	500.00 0.04%	300.00 300.00 0.03%	300.00 0.00 0.00%	300.00 0.00 0.00%	1,135,309
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/1636) 10 Bids Tendered	627(10) Adjustment of Valve Box	Each	31	400.00 0.35%	285.00 350.00 0.38%	453.30 285.00 0.29%	900.00 613.00 0.58%	2,834,021
2011 09	Copper River Highway MP 0-6 Resurfacing (32933/63804/1636) 7 Bids Tendered	627(10) Adjustment of Valve Box	Each	16	600.00 0.17%	350.00 500.00 0.20%	976.00 1,000.00 0.37%	2,500.00 2,500.00 0.92%	4,102,329
2011 10	Haines-2nd Ave. - Union St. to Main St. & Allen Rd. & Main St. Pavement Rehabilitation (34343/69565/69568/1636) 2 Bids Tendered	627(10) Adjustment of Valve Box	Each	44	500.00 0.95%	160.00 160.00 0.28%	326.00 492.00 0.70%	492.00 0.00 0.00%	2,482,181
2010 02	AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 63rd Ave (27034/51987/1636) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	11	650.00 0.29%	300.00 300.00 0.17%	550.00 500.00 0.23%	850.00 850.00 0.38%	1,977,927
2010 04	KTN Water Street Sidewalk (26238/69345/1636) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	50	500.00 1.22%	100.00 100.00 0.29%	233.33 500.00 1.25%	500.00 100.00 0.19%	1,752,375
2010 07	23rd Avenue Improvements (28375/60745/1636) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	45	500.00 0.78%	250.00 250.00 0.47%	450.00 500.00 0.85%	600.00 600.00 0.95%	2,405,270
2010 11	JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1636) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	7	500.00 0.06%	175.50 200.00 0.03%	186.83 175.50 0.02%	200.00 185.00 0.02%	4,884,352

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 05	HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/1636) 6 Bids Tendered	627(10) Adjustment of Valve Box	Each	8	600.00 0.26%	425.00 1,250.00 0.50%	692.30 611.77 0.25%	1,250.00 425.00 0.16%	1,990,576
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1636) 5 Bids Tendered	627(10) Adjustment of Valve Box	Each	11	550.00 0.03%	225.00 500.00 0.03%	705.40 225.00 0.01%	1,500.00 1,500.00 0.07%	21,769,589
2009 12	HOONAH FERRY TERMINAL TO AIRPORT PAVEMENT REHABILITATION (23195/68909/1636) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	31	600.00 0.73%	300.00 400.00 0.72%	333.33 300.00 0.52%	400.00 300.00 0.42%	1,720,852
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1636) 5 Bids Tendered	627(10) Adjustment of Valve Box	Each	32	500.00 0.11%	500.00 500.00 0.13%	533.65 508.00 0.12%	630.00 530.25 0.12%	12,332,894
2010 04	Nome Roads (27855/62067/1636) 6 Bids Tendered	627(10) Adjustment of Valve Box	Each	7	1,000.00 0.16%	300.00 390.00 0.09%	664.50 675.00 0.13%	1,300.00 300.00 0.05%	3,014,506
2018 07	(67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/1636) 1 Bids Tendered	627(10) Adjustment of Valve Box	EACH	5	350.00 0.03%	740.00 740.00 0.06%	740.00 0.00 0.00%	740.00 0.00 0.00%	6,157,603
2011 07	FMATS ADA Curb Corner & Sidewalk Upgrades - Stage 1 (33280/60439/1636) 6 Bids Tendered	627(10) Adjustment of Valve Box	Each	10	400.00 0.60%	150.00 150.00 0.21%	700.25 391.50 0.44%	2,000.00 750.00 0.77%	722,520
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1636) 4 Bids Tendered	627(10) Adjustment of Valve Box	Each	14	600.00 0.09%	500.00 500.00 0.09%	1,137.50 600.00 0.10%	2,700.00 750.00 0.12%	7,489,670
2011 07	F M A T S Area Surface Upgrades FFY2011 (33057/63814/1636) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	11	350.00 0.40%	250.00 300.00 0.49%	583.33 250.00 0.37%	1,200.00 1,200.00 1.40%	677,767

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 07	KTN-South Tongass Pavement Rehabilitation (30814/69571/1636) 1 Bids Tendered	627(10) Adjustment of Valve Box	Each	45	500.00 1.88%	500.00 500.00 1.85%	500.00 0.00 0.00%	500.00 0.00 0.00%	1,219,195
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//1636) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	17	450.00 0.11%	200.00 300.00 0.07%	366.67 200.00 0.05%	600.00 600.00 0.14%	6,821,536
2009 10	Yak-Area wide Paving (25013/68345/1636) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	16	400.00 0.09%	250.00 500.00 0.15%	583.33 1,000.00 0.26%	1,000.00 250.00 0.06%	5,317,010
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1636) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	77	600.00 0.42%	250.00 250.00 0.18%	583.33 500.00 0.34%	1,000.00 1,000.00 0.65%	10,998,774
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1636) 1 Bids Tendered	627(10) Adjustment of Valve Box	Each	17	500.00 0.37%	196.00 196.00 0.18%	196.00 0.00 0.00%	196.00 0.00 0.00%	1,833,512
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7517) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	41	500.00 0.74%	300.00 550.00 0.98%	483.33 300.00 0.47%	600.00 600.00 0.91%	2,311,182
2018 04	WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/1636) 2 Bids Tendered	627(10) Adjustment of Valve Box	Each	24	400.00 0.20%	182.00 500.00 0.26%	341.00 182.00 0.09%	500.00 0.00 0.00%	4,674,097
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515/52783/1636) 4 Bids Tendered	627(10) Adjustment of Valve Box	Each	30	500.00 0.31%	300.00 300.00 0.26%	469.75 474.00 0.41%	735.00 735.00 0.63%	3,496,801
2014 04	Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/1636) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	5	400.00 0.07%	400.00 600.00 0.11%	533.33 600.00 0.10%	600.00 400.00 0.07%	2,798,426
2014 04	88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/1636) 9 Bids Tendered	627(10) Adjustment of Valve Box	Each	11	500.00 0.20%	215.00 480.00 0.19%	381.03 350.00 0.13%	519.25 350.00 0.13%	2,773,227

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/1636) 6 Bids Tendered	627(10) Adjustment of Valve Box	Each	3	500.00 0.04%	500.00 2,400.00 0.23%	1,125.00 1,000.00 0.09%	2,400.00 600.00 0.05%	3,172,129
2013 05	Anchorage Asphalt Surface Repairs, 2013 (40314/54396/1636) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	74	650.00 2.38%	150.00 150.00 0.62%	633.33 750.00 2.96%	1,000.00 1,000.00 3.54%	1,793,675
2013 01	POW Big Salt Lake Road Pavement Rehabilitation (38069/67439/1636) 2 Bids Tendered	627(10) Adjustment of Valve Box	Each	6	400.00 0.07%	226.00 226.00 0.05%	363.00 500.00 0.09%	500.00 0.00 0.00%	2,620,072
2012 09	HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/1636) 5 Bids Tendered	627(10) Adjustment of Valve Box	Each	9	400.00 0.14%	300.00 310.00 0.11%	559.40 487.00 0.17%	1,000.00 300.00 0.10%	2,530,822
2012 07	Sawmill Creek Road (37484/67427/1636) 1 Bids Tendered	627(10) Adjustment of Valve Box	Each	9	500.00 0.95%	500.00 500.00 0.99%	500.00 0.00 0.00%	500.00 0.00 0.00%	453,550
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1636) 6 Bids Tendered	627(10) Adjustment of Valve Box	Each	3	1,100.00 0.02%	300.00 825.00 0.02%	957.20 1,400.00 0.03%	1,518.18 300.00 0.01%	12,869,962
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1636) 2 Bids Tendered	627(10) Adjustment of Valve Box	Each	12	550.00 0.02%	500.00 1,000.00 0.03%	750.00 500.00 0.02%	1,000.00 0.00 0.00%	36,856,108
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1636) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	3	500.00 0.01%	550.00 850.00 0.01%	718.67 756.00 0.01%	850.00 550.00 0.01%	25,154,532
2013 11	Backloop Shared Use Path Rehabilitation (40997/69917/1636) 2 Bids Tendered	627(10) Adjustment of Valve Box	Each	3	375.00 0.16%	250.00 250.00 0.09%	375.00 500.00 0.17%	500.00 0.00 0.00%	817,820

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/1636) 4 Bids Tendered	627(10) Adjustment of Valve Box	Each	12	600.00 0.12%	300.00 600.00 0.13%	525.00 450.00 0.09%	750.00 300.00 0.05%	5,696,203
2016 07	F M A T S Area Surface Upgrades F F Y 2016 (45472//7517) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	3	500.00 0.17%	350.00 350.00 0.13%	465.00 470.00 0.18%	575.00 575.00 0.17%	782,631
2018 04	FMATS Area Surface Upgrades FFY2018 (47333/90243/1636) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	43	500.00 0.72%	250.00 700.00 1.18%	433.33 250.00 0.42%	700.00 350.00 0.54%	2,540,774
2013 06	Kenai Spur Highway MP 0-3 Pavement Preservation (40631/54142/1636) 2 Bids Tendered	627(10) Adjustment of Valve Box	Each	7	400.00 0.08%	300.00 550.00 0.10%	425.00 300.00 0.05%	550.00 0.00 0.00%	3,872,478
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1636) 4 Bids Tendered	627(10) Adjustment of Valve Box	Each	33	200.00 0.02%	405.00 500.00 0.05%	551.25 405.00 0.04%	800.00 800.00 0.07%	36,616,095
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1636) 5 Bids Tendered	627(10) Adjustment of Valve Box	Each	29	500.00 0.10%	450.00 500.00 0.09%	604.11 450.00 0.07%	1,000.00 1,000.00 0.16%	15,967,622
2013 12	JNU-North Douglas Highway Pavement Rehabilitation (40794/67531/1636) 2 Bids Tendered	627(10) Adjustment of Valve Box	Each	2	500.00 0.02%	200.00 200.00 0.01%	350.00 500.00 0.02%	500.00 0.00 0.00%	4,522,796
2013 05	FMATS Area Surface Upgrades FFY2013 (40871/62358/1636) 4 Bids Tendered	627(10) Adjustment of Valve Box	Each	19	300.00 0.41%	240.00 575.00 0.94%	377.28 394.12 0.64%	575.00 240.00 0.37%	1,159,171
2012 09	F M A T S A D A Curb Corner & Sidewalk Upgrades - Stage 2 (37644/63151/1636) 4 Bids Tendered	627(10) Adjustment of Valve Box	Each	11	310.00 0.74%	200.00 250.00 0.46%	437.50 850.00 1.53%	850.00 200.00 0.32%	598,900

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 06	Hns - Beach Rd. Widening & Front St. Intersection Improvements Hns - Old Haines Highway Sidewalk Construction (36444/69316 & 69178/1636) 1 Bids Tendered	627(10) Adjustment of Valve Box	Each	8	500.00 0.10%	485.00 485.00 0.10%	485.00 0.00 0.00%	485.00 0.00 0.00%	3,934,144
2009 07	JNU- Mendenhall Loop to Ferry Terminal (23372/68901/1636) 2 Bids Tendered	627(10) Adjustment of Valve Box	Each	8	500.00 0.12%	500.00 500.00 0.14%	500.00 500.00 0.12%	500.00 0.00 0.00%	2,878,170
2018 05	AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/1636) 4 Bids Tendered	627(10) Adjustment of Valve Box	Each	4	1,000.00 0.29%	250.00 800.00 0.29%	637.50 500.00 0.17%	1,000.00 250.00 0.08%	1,109,658
2015 12	Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/7517) 4 Bids Tendered	627(10) Adjustment of Valve Box	Each	8	600.00 0.12%	75.00 330.00 0.07%	476.25 75.00 0.02%	1,000.00 1,000.00 0.19%	3,688,652
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/1636) 8 Bids Tendered	627(10) Adjustment of Valve Box	Each	22	675.00 0.16%	200.00 200.00 0.05%	488.78 300.00 0.08%	1,085.25 550.00 0.14%	8,348,321
2017 06	FMATS Area Surface Upgrades FFY 2017 (46184//7517) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	14	400.00 0.40%	200.00 200.00 0.22%	366.67 600.00 0.63%	600.00 300.00 0.28%	1,290,111
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//1636) 4 Bids Tendered	627(10) Adjustment of Valve Box	Each	10	1,000.00 0.06%	450.00 450.00 0.03%	1,572.85 2,700.00 0.19%	2,700.00 2,511.40 0.17%	14,143,690
2015 12	HSIP: CR High Friction Surface Treatment (45334/57092/1636) 5 Bids Tendered	627(10) Adjustment of Valve Box	Each	13	1,000.00 0.17%	500.00 900.00 0.17%	895.00 1,500.00 0.27%	1,500.00 825.00 0.14%	6,778,888
2017 06	Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/1636) 2 Bids Tendered	627(10) Adjustment of Valve Box	Each	79	750.00 0.56%	300.00 300.00 0.24%	575.00 850.00 0.63%	850.00 0.00 0.00%	9,986,105
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1636) 1 Bids Tendered	627(10) Adjustment of Valve Box	Each	120	600.00 0.87%	500.00 500.00 0.62%	500.00 0.00 0.00%	500.00 0.00 0.00%	9,681,105

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 03	Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/1636) 4 Bids Tendered	627(10) Adjustment of Valve Box	Each	7	600.00 0.08%	250.00 1,000.00 0.13%	550.00 350.00 0.05%	1,000.00 250.00 0.03%	5,198,107
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1636) 2 Bids Tendered	627(10) Adjustment of Valve Box	Each	17	600.00 0.12%	500.00 1,000.00 0.25%	750.00 500.00 0.12%	1,000.00 0.00 0.00%	6,769,856
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/1636) 2 Bids Tendered	627(10) Adjustment of Valve Box	Each	27	600.00 0.36%	200.00 200.00 0.09%	467.50 735.00 0.34%	735.00 0.00 0.00%	5,686,743
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/1636) 2 Bids Tendered	627(10) Adjustment of Valve Box	Each	106	600.00 0.70%	550.00 550.00 0.67%	950.00 1,350.00 1.45%	1,350.00 0.00 0.00%	8,696,000
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/1636) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	3	500.00 0.01%	350.00 500.00 0.01%	783.33 1,500.00 0.04%	1,500.00 350.00 0.01%	11,698,675
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/1636) 2 Bids Tendered	627(10) Adjustment of Valve Box	Each	29	500.00 0.16%	750.00 750.00 0.30%	875.00 1,000.00 0.37%	1,000.00 0.00 0.00%	7,227,267
2012 10	F M A T S Surface & Approach Upgrades F F Y 2012 (38236/61888/1636) 4 Bids Tendered	627(10) Adjustment of Valve Box	Each	4	300.00 0.08%	300.00 600.00 0.19%	450.00 300.00 0.10%	600.00 300.00 0.09%	1,243,112

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1636) 9 Bids Tendered	627(10) Adjustment of Valve Box	Each	13	600.00 0.12%	150.00 400.00 0.09%	508.48 420.00 0.09%	1,056.32 300.00 0.06%	5,719,942
2012 11	Juneau-FFY12 Areawide Paving (38026/67432/1636) 1 Bids Tendered	627(10) Adjustment of Valve Box	Each	9	500.00 0.26%	300.00 300.00 0.16%	300.00 0.00 0.00%	300.00 0.00 0.00%	1,678,831
2012 11	Juneau-Yandukin Drive / Shell Simmons Drive (36724/68045/1636) 1 Bids Tendered	627(10) Adjustment of Valve Box	Each	14	500.00 0.37%	500.00 500.00 0.37%	500.00 0.00 0.00%	500.00 0.00 0.00%	1,896,296
2012 11	Sawmill Creek Road Upgrade (37924/68216/1636) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	9	500.00 0.04%	475.00 500.00 0.04%	658.33 475.00 0.03%	1,000.00 1,000.00 0.07%	11,789,167
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//1636) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	7	850.00 0.06%	150.00 150.00 0.01%	633.33 1,000.00 0.08%	1,000.00 750.00 0.05%	8,532,028
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1636) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	41	300.00 0.06%	440.00 825.00 0.18%	588.33 440.00 0.09%	825.00 500.00 0.10%	19,292,860
2012 11	Angoon Areawide Paving (38070/67460/1636) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	3	300.00 0.06%	300.00 300.00 0.07%	461.67 500.00 0.11%	585.00 585.00 0.10%	1,209,315
2013 01	WRG Zimovia Pavement Rehabilitation (38064/67425/1636) 3 Bids Tendered	627(10) Adjustment of Valve Box	Each	39	350.00 0.15%	300.00 300.00 0.15%	358.33 325.00 0.16%	450.00 450.00 0.21%	7,822,574
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1636) 9 Bids Tendered	627(10) Adjustment Of Valve Box	Each	4	600.00 0.04%	141.85 400.00 0.03%	714.09 675.00 0.06%	1,710.00 300.00 0.02%	4,648,330
2010 03	HSIP:13th Avenue At Gambell Street Channelization ImprovementS (27854/52416/1636) 7 Bids Tendered	627(10) Adjustment Of Valve Box	Each	4	500.00 0.25%	199.91 220.00 0.13%	500.70 199.91 0.10%	1,300.00 600.00 0.30%	697,735

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B)	627(10) ADJUSTMENT OF VALVE BOX	EACH	3	600.00 0.01%	300.00 500.00 0.02%	790.43 1,000.00 0.03%	1,400.00 500.00 0.02%	8,998,584
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1636) 6 Bids Tendered	627(10) ADJUSTMENT OF VALVE BOX	EACH	14	700.00 0.12%	205.00 410.25 0.09%	380.04 500.00 0.11%	500.00 500.00 0.10%	6,242,977
2009 05	Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To Marine Way (19675/51930/1636) 2 Bids Tendered	627(10) ADJUSTMENT OF VALVE BOX	EACH	4	350.00 0.03%	720.00 1,000.00 0.07%	860.00 720.00 0.04%	1,000.00 0.00 0.00%	5,963,225
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//1636) 3 Bids Tendered	627(10) ADJUSTMENT OF VALVE BOX	EACH	2	600.00 0.04%	250.00 250.00 0.01%	650.00 300.00 0.02%	1,400.00 1,400.00 0.07%	3,440,733
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1636) 2 Bids Tendered	627(10) ADJUSTMENT OF VALVE BOX	EACH	27	500.00 0.09%	300.00 300.00 0.06%	375.00 450.00 0.09%	450.00 0.00 0.00%	13,394,988
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1636) 2 Bids Tendered	627(10) ADJUSTMENT OF VALVE BOX	EACH	3	500.00 0.03%	300.00 650.00 0.04%	475.00 300.00 0.02%	650.00 0.00 0.00%	5,031,578
2017 05	Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034/CSHWY00075/1636) 3 Bids Tendered	627(10) ADJUSTMENT OF VALVE BOX	EACH	55	600.00 1.43%	200.00 750.00 2.00%	750.00 1,300.00 3.24%	1,300.00 200.00 0.49%	2,066,575

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1636) 3 Bids Tendered	627(10) ADJUSTMENT OF VALVE BOX	Each	4	500.00 0.03%	250.00 250.00 0.02%	433.33 450.00 0.03%	600.00 600.00 0.04%	6,138,597
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7517) 2 Bids Tendered	627(10) ADJUSTMENT OF VALVE BOX	EACH	29	500.00 0.02%	250.00 250.00 0.01%	625.00 1,000.00 0.05%	1,000.00 0.00 0.00%	55,969,371
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1636) 2 Bids Tendered	627(10) ADJUSTMENT OF VALVE BOX	EACH	78	400.00 0.37%	300.00 300.00 0.28%	332.50 365.00 0.30%	365.00 0.00 0.00%	8,362,244
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/6968) 3 Bids Tendered	627(10) Remove and Replace Valve Box and Lid	Each	13	700.00 0.05%	500.00 1,500.00 0.14%	1,035.58 1,106.75 0.10%	1,500.00 500.00 0.05%	13,486,059
2009 04	Minnesota Drive Resurfacing (22032/51135 51340/6968) 4 Bids Tendered	627(10) Remove and Replace Water Valve Box and Lid	Each	54	600.00 0.37%	280.00 440.00 0.35%	367.50 400.00 0.31%	440.00 350.00 0.25%	6,809,020
2009 11	Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at Muldoon Road Safety Improvements (25455/50810 57254/6968) 4 Bids Tendered	627(10) Remove and Replace Water Valve Box and Lid	Each	9	500.00 0.08%	345.00 350.00 0.09%	561.25 750.00 0.16%	800.00 800.00 0.17%	3,673,329
2009 12	Anchorage Area Safety Improvements, Construction 2010 (26013/51185/6968) 7 Bids Tendered	627(10) REMOVE AND REPLACE WATER VALVE BOX AND LID	EACH	4	800.00 0.13%	280.00 1,000.00 0.20%	807.89 280.00 0.06%	1,250.00 528.25 0.10%	1,996,872
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/6968) 4 Bids Tendered	627(10) REMOVE AND REPLACE WATER VALVE BOX AND LID	EACH	4	600.00 0.16%	500.00 650.00 0.16%	737.50 1,000.00 0.25%	1,000.00 500.00 0.12%	1,583,168

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/6968) 3 Bids Tendered	627(10) REMOVE AND REPLACE WATER VALVE BOX AND LID	EACH	6	800.00 0.10%	0.00 2,500.00 0.30%	966.67 400.00 0.04%	2,500.00 0.00 0.00%	5,027,359
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/1636) 4 Bids Tendered	627(10)a Adjustment of Valve Box	Each	3	500.00 0.06%	350.00 350.00 0.05%	475.00 500.00 0.07%	700.00 350.00 0.04%	2,092,727
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7517) 3 Bids Tendered	627(10)-A Adjustment of Valve Box	Each	30	500.00 0.54%	300.00 375.00 0.49%	432.67 300.00 0.35%	623.00 623.00 0.69%	2,311,182
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1636) 3 Bids Tendered	627(10)-A Adjustment of Valve Box	Each	34	400.00 0.20%	250.00 250.00 0.14%	433.33 450.00 0.24%	600.00 600.00 0.30%	6,138,597
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/0) 8 Bids Tendered	627(105) Fire Hydrant Relocation	Lump Sum	1	30,000.00 0.31%	9,416.00 10,000.00 0.15%	23,302.00 15,000.00 0.22%	75,000.00 20,000.00 0.29%	6,748,620
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/0) 3 Bids Tendered	627(106) RECONFIGURE SPRINKLER SERVICE	Each	13	1,500.00 0.29%	1,600.00 1,800.00 0.38%	2,466.67 1,600.00 0.32%	4,000.00 4,000.00 0.76%	6,138,597
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/6968) 6 Bids Tendered	627(10A) B Remove and Replace Water Valve Box and Lid	Each	5	700.00 0.08%	665.00 750.00 0.09%	1,072.67 665.00 0.08%	2,500.00 750.00 0.09%	4,196,232
2015 06	HSIP: Muldoon Road Channelization, 11th Court to Boundary Avenue (44665/57341/1636) 3 Bids Tendered	627(10A) Remove and Replace Water Valve Box and Lid	Each	1	1,500.00 0.07%	1,000.00 1,000.00 0.04%	1,166.67 1,500.00 0.06%	1,500.00 1,000.00 0.04%	2,499,849

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1636) 9 Bids Tendered	627(10A) Remove and Replace Water Valve Box and Lid	Each	3	850.00 0.04%	250.00 450.00 0.02%	1,195.19 788.00 0.04%	5,000.00 1,300.00 0.06%	5,719,942
2018 05	AMATS: Anchorage Areawide Trails Rehabilitation - Benson Boulevard Pathway (48256//6968) 5 Bids Tendered	627(10A) Remove and Replace Water Valve Box and Lid	Each	3	500.00 0.19%	350.00 775.00 0.35%	925.00 500.00 0.20%	1,500.00 1,500.00 0.57%	672,850
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/6968) 2 Bids Tendered	627(10A) Remove and Replace Water Valve Box and Lid	Each	5	1,200.00 0.07%	650.00 650.00 0.04%	1,075.00 1,500.00 0.08%	1,500.00 0.00 0.00%	8,696,000
2013 05	Debarr Road Resurfacing (GF) (40444/53433/1636) 3 Bids Tendered	627(10A) Remove and Replace Water Valve Box and Lid	Each	91	750.00 1.52%	500.00 500.00 0.99%	650.00 750.00 1.40%	750.00 0.00 0.00%	4,590,728
2016 06	ANC Paving and Drainage Improvements 2016 (45805/58341/6968) 9 Bids Tendered	627(10A) Remove and Replace Water Valve Box and Lid	Each	15	1,000.00 4.18%	300.00 426.05 1.87%	579.01 400.00 1.69%	1,500.00 600.00 2.49%	341,075
2017 03	Seward Road Improvements (46779/N/A/1636) 4 Bids Tendered	627(10A) Remove and Replace Water Valve Box and Lid	Each	8	700.00 0.19%	300.00 400.00 0.11%	468.75 300.00 0.08%	800.00 375.00 0.09%	2,946,524
2013 05	Anchorage Asphalt Surface Repairs, 2013 (40314/54396/6968) 3 Bids Tendered	627(10A) Remove and Replace Water Valve Box and Lid	Contingent Sum	15	1,000.00 0.74%	1,000.00 1,000.00 0.84%	1,000.00 1,000.00 0.80%	1,000.00 1,000.00 0.72%	1,793,675
2017 03	Seward Road Improvements (46779/N/A/1636) 4 Bids Tendered	627(10A) Remove and Replace Water Valve Box and Lid	Each	60	700.00 1.44%	250.00 250.00 0.51%	431.25 300.00 0.57%	800.00 375.00 0.68%	2,946,524
2017 03	Seward Road Improvements (46779/N/A/1636) 4 Bids Tendered	627(10A) Remove and Replace Water Valve Box and Lid	Each	5	700.00 0.12%	300.00 300.00 0.05%	443.75 300.00 0.05%	800.00 375.00 0.06%	2,946,524
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/6968) 3 Bids Tendered	627(10A) Remove and Replace Water Valve Box and Lid	Each	10	1,200.00 0.11%	250.00 250.00 0.02%	783.33 1,000.00 0.09%	1,100.00 1,100.00 0.09%	10,998,774

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/6968) 2 Bids Tendered	627(10A) Remove and Replace Water Valve Box And Lid	Each	3	600.00 0.04%	500.00 500.00 0.03%	675.00 850.00 0.04%	850.00 0.00 0.00%	5,686,743
2011 04	HSIP: Tudor Road: Laurel Street To Boniface Parkway Channelization Improvements & HSIP: Debarr Road: Bragaw Street to Hoyt Street Channelization Improvements (33163/51927 51918/6968) 5 Bids Tendered	627(10A) REMOVE AND REPLACE WATER VALVE BOX AND LID	EACH	14	800.00 0.49%	180.00 1,500.00 1.20%	775.80 259.00 0.20%	1,500.00 180.00 0.13%	1,750,344
2014 04	Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/1636) 3 Bids Tendered	627(10A) Valve Box Condition Inspections	Contingent Sum	1	20,000.00 0.66%	20,000.00 20,000.00 0.71%	20,000.00 20,000.00 0.70%	20,000.00 20,000.00 0.67%	2,798,426
2013 10	52765 Ninilchik Village Bridge Replacement (41877/52765/7778) 5 Bids Tendered	627(11) 12 Inch Arctic Insulated Pipe	Lump Sum	1	27,000.00 1.17%	8,259.00 8,259.00 0.38%	21,611.80 30,000.00 1.34%	30,000.00 28,800.00 1.23%	2,199,212
2013 10	52765 Ninilchik Village Bridge Replacement (41877) 5 Bids Tendered	627(11) 12 Inch Arctic Insulated Pipe	Linear Foot (Alt)	174.0	155.17 1.17%	47.47 47.47 0.38%	124.21 172.41 1.34%	172.41 165.52 1.23%	2,199,212
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/7187) 9 Bids Tendered	627(11) 4-inch Ductile Iron Fire Line, Class 52	Linear Foot	49	95.00 0.08%	135.00 200.00 0.21%	247.31 315.00 0.32%	500.00 350.00 0.34%	4,648,330
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/1636) 3 Bids Tendered	627(11) Adjustment of Water Valve Box	Each	46	700.00 3.19%	300.00 300.00 1.75%	566.67 500.00 2.05%	900.00 900.00 3.26%	787,430
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/7781) 5 Bids Tendered	627(11) Furnish and Install Galvanic Bag Anode	Each	39	250.00 0.07%	140.00 400.00 0.13%	312.40 427.00 0.12%	427.00 195.00 0.06%	12,332,894

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/7781) 6 Bids Tendered	627(11) FURNISH AND INSTALL GALVANIC BAG ANODE	EACH	10	300.00 0.04%	200.00 297.00 0.05%	342.83 200.00 0.03%	525.00 250.00 0.04%	6,242,977
2014 10	ANC Kulis Transition Repairs and Modifications (43566/54066/7781) 8 Bids Tendered	627(11) Install Anode	Each	19	500.00 0.78%	250.00 400.00 0.64%	563.38 527.00 0.82%	1,500.00 250.00 0.38%	1,178,369
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	627(11) INSTALL WATER METER BOX	EACH	8	300.00 0.08%	700.00 1,000.00 0.21%	850.00 700.00 0.14%	1,000.00 0.00 0.00%	3,761,496
2012 11	Sawmill Creek Road Upgrade (37924/68216/0) 3 Bids Tendered	627(11) Relocate Drain Port Assembly	Each	1	4,000.00 0.03%	22,000.00 34,300.00 0.29%	27,633.33 22,000.00 0.17%	34,300.00 26,600.00 0.20%	11,789,167
2009 03	KTN-Tremont Street Drainage Improvements (1622) 3 Bids Tendered	627(11) Relocate Existing Water Main	Lump Sum (Alt)	1.0	7,500.00 1.69%	10,000.00 11,000.00 2.71%	18,666.67 10,000.00 2.25%	35,000.00 35,000.00 7.34%	405,615
2009 03	KTN-Tremont Street Drainage Improvements (1622/68905/1538) 3 Bids Tendered	627(11) Relocate Existing Water Main	Lump Sum	1	7,500.00 1.69%	10,000.00 11,000.00 2.71%	18,666.67 10,000.00 2.25%	35,000.00 35,000.00 7.34%	405,615
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/7187) 8 Bids Tendered	627(11) Relocate Water Main	Each	5	10,000.00 0.55%	11,695.00 16,000.00 1.05%	21,076.28 15,525.00 1.01%	37,900.00 30,000.00 1.94%	7,589,893
2010 02	Japonski Island Utility And Road Improvements (11912/68790/0) 3 Bids Tendered	627(11) Removal and Disposal of Asbestos Containing Material	Contingent Sum	1	10,000.00 0.61%	10,000.00 10,000.00 0.63%	10,000.00 10,000.00 0.63%	10,000.00 10,000.00 0.60%	1,576,571
2010 02	Japonski Island Utility And Road Improvements (11912/68790/0) 3 Bids Tendered	627(11) Removal and Disposal of Asbestos Containing Material	Contingent Sum	1	5,000.00 0.30%	5,000.00 5,000.00 0.32%	5,000.00 5,000.00 0.32%	5,000.00 5,000.00 0.30%	1,576,571
2009 12	Hoonah Ferry Terminal Improvements (25535/67813/0) 3 Bids Tendered	627(11) Water Service to Terminal Building	Lump Sum	1	26,000.00 0.79%	16,000.00 19,425.00 0.62%	18,566.67 16,000.00 0.49%	20,275.00 20,275.00 0.58%	3,127,459
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/0) 7 Bids Tendered	627(11) Well System Complete	Lump Sum	1	60,000.00 0.89%	10,000.00 101,450.00 1.57%	63,172.43 75,000.00 1.10%	101,450.00 10,000.00 0.14%	6,460,641

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/7517) 4 Bids Tendered	627(11)a Shut-off Valve Relocation	Lump Sum	1	5,000.00 0.21%	750.00 3,000.00 0.14%	2,737.50 750.00 0.03%	5,000.00 5,000.00 0.19%	2,092,727
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928) 4 Bids Tendered	627(11)a Shut-off Valve Relocation	Each (Alt)	1.0	5,000.00 0.21%	750.00 3,000.00 0.14%	2,737.50 750.00 0.03%	5,000.00 5,000.00 0.19%	2,092,727
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/1636) 3 Bids Tendered	627(11)Alt A Adjustment of Water Valve Box	Each	17	750.00 1.26%	300.00 300.00 0.65%	566.67 500.00 0.76%	900.00 900.00 1.21%	787,430
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/1636) 3 Bids Tendered	627(11)Alt B Adjustment of Water Valve Box	Each	5	750.00 0.37%	300.00 300.00 0.19%	566.67 500.00 0.22%	900.00 900.00 0.35%	787,430
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/0) 3 Bids Tendered	627(1-10) 10 INCH DUCTILE IRON WATER CONDUIT, CLASS 350	Linear Foot	1,487	120.00 2.67%	70.00 100.00 2.42%	116.67 70.00 1.62%	180.00 180.00 3.91%	6,138,597
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1627) 9 Bids Tendered	627(1-10) 10 Inch Ductile Iron Water Conduit, Class 52	Linear Foot	256	170.00 0.67%	145.00 145.00 0.65%	203.84 177.00 0.76%	320.00 240.00 0.98%	5,719,942
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1627) 6 Bids Tendered	627(1-10) 10 INCH DUCTILE IRON WATER CONDUIT, CLASS 52	LINEAR FOOT	127	375.00 0.56%	158.00 158.00 0.32%	217.00 225.00 0.44%	300.00 300.00 0.55%	6,242,977
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/0) 3 Bids Tendered	627(11-10) 10 Inch HDPE Water Conduit, SDR 11, DIPS	Linear Foot	213	150.00 0.14%	175.00 230.00 0.19%	203.40 205.20 0.16%	230.00 175.00 0.13%	25,154,532
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/0) 2 Bids Tendered	627(11-16) 16 INCH HDPE WATER CONDUIT	LINEAR FOOT	1,163	130.00 3.52%	155.00 155.00 3.58%	227.50 300.00 6.79%	300.00 0.00 0.00%	5,031,578
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/0) 3 Bids Tendered	627(11-18A) 18 Inch HDPE Water Conduit, SDR 11, DIPS	Linear Foot	764	175.00 0.59%	205.20 230.00 0.70%	247.40 205.20 0.57%	307.00 307.00 0.79%	25,154,532

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/0) 3 Bids Tendered	627(11-18B) 18 Inch HDPE Insulated Water Conduit, SDR 11, DIPS	Linear Foot	387	550.00 0.94%	650.00 853.00 1.31%	753.00 756.00 1.07%	853.00 650.00 0.85%	25,154,532
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1627) 5 Bids Tendered	627(1-12) 12 Inch Ductile Iron Water Conduit, Class 52	Linear Foot	321	380.00 0.81%	129.25 160.00 0.42%	216.19 261.68 0.62%	330.00 129.25 0.31%	12,332,894
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1627) 3 Bids Tendered	627(1-12) 12 Inch Ductile Iron Water Conduit, Class 52	Linear Foot	776	175.00 8.24%	85.00 85.00 4.18%	101.00 100.00 4.89%	118.00 118.00 5.45%	1,576,571
2018 06	FIA Water Infrastructure FY2018 (48383//1634) 4 Bids Tendered	627(112) Water Service Installation	Linear Foot	9,180	145.00 80.35%	109.34 109.34 73.97%	131.91 120.00 66.23%	150.00 148.28 73.71%	1,357,045
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/0) 2 Bids Tendered	627(11-20) 20 INCH HDPE WATER CONDUIT	LINEAR FOOT	1,374	250.00 2.27%	105.00 290.00 2.97%	197.50 105.00 1.06%	290.00 0.00 0.00%	13,394,988
2018 06	FIA Water Infrastructure FY2018 (48383//0) 4 Bids Tendered	627(113) Service Line Casing	Each	2	5,000.00 0.60%	2,500.00 4,653.57 0.69%	3,500.89 3,850.00 0.46%	4,653.57 2,500.00 0.27%	1,357,045
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/0) 3 Bids Tendered	627(1-14) 14 INCH DUCTILE IRON WATER CONDUIT, CLASS 350	Linear Foot	70	150.00 0.16%	230.00 230.00 0.26%	300.00 270.00 0.29%	400.00 400.00 0.41%	6,138,597
2018 06	FIA Water Infrastructure FY2018 (48383//0) 4 Bids Tendered	627(114) Removal of Existing Fixtures	Each	60	500.00 1.81%	300.00 898.23 3.97%	1,737.06 300.00 1.08%	5,000.00 750.00 2.44%	1,357,045
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/6968) 9 Bids Tendered	627(1-16) 16 Inch Ductile Iron Water Conduit, Class 52	Linear Foot	1,376	200.00 4.27%	186.00 210.00 5.05%	270.00 223.00 5.13%	465.00 210.00 4.60%	5,719,942
2014 10	ANC Kulis Transition Repairs and Modifications (43566/54066/1627) 8 Bids Tendered	627(1-16) 16 Inch Ductile Iron Water Conduit, Class 52	Linear Foot	184	200.00 3.02%	275.25 375.00 5.86%	669.91 275.25 4.14%	2,250.00 520.00 7.57%	1,178,369

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1627) 6 Bids Tendered	627(1-16) 16 Inch Ductile Iron Water Conduit, Class 52	Lump Sum	1	61,720.00 0.45%	93,500.00 93,500.00 0.73%	158,868.67 131,000.00 0.98%	350,000.00 350,000.00 2.60%	12,869,962
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1627) 4 Bids Tendered	627(1-16) 16-Inch Ductile Iron Water Conduit, Class 52	Linear Foot	1,231	180.00 0.55%	107.85 500.00 1.68%	250.71 107.85 0.35%	500.00 250.00 0.77%	36,616,095
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/0) 2 Bids Tendered	627(11-6) 6 INCH HDPE WATER CONDUIT	LINEAR FOOT	94	80.00 0.18%	100.00 155.00 0.29%	127.50 100.00 0.18%	155.00 0.00 0.00%	5,031,578
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	627(11-Alt3) INSTALL WATER METER BOX	EACH	1	200.00 0.01%	1,000.00 1,000.00 0.03%	1,000.00 1,000.00 0.03%	1,000.00 0.00 0.00%	3,761,496
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/0) 3 Bids Tendered	627(12) 18 Inch Butterfly Valve	Each	1	7,000.00 0.03%	4,860.00 5,500.00 0.02%	6,320.00 4,860.00 0.02%	8,600.00 8,600.00 0.03%	25,154,532
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/0) 2 Bids Tendered	627(12) INSTALL 16 INCH BUTERFLY VALVE	EACH	10	5,000.00 1.17%	4,000.00 4,700.00 0.93%	4,350.00 4,000.00 0.78%	4,700.00 0.00 0.00%	5,031,578
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/0) 2 Bids Tendered	627(12) INSTALL 16 INCH BUTTERFLY VALVE	EACH	5	2,000.00 0.07%	7,000.00 7,000.00 0.26%	7,000.00 7,000.00 0.26%	7,000.00 0.00 0.00%	13,394,988
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/7187) 5 Bids Tendered	627(12) Pipe Bedding	Linear Foot	1,929	40.00 0.20%	26.40 29.63 0.14%	59.61 26.40 0.12%	150.00 37.00 0.17%	40,745,592

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	(67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/0) 1 Bids Tendered	627(12) Relocate Existing Water Main	Each	2	35,890.00 1.24%	18,400.00 18,400.00 0.60%	18,400.00 0.00 0.00%	18,400.00 0.00 0.00%	6,157,603
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/7187) 8 Bids Tendered	627(12) Relocate Water Service	Each	1	5,000.00 0.06%	1,000.00 24,000.00 0.32%	14,103.50 4,775.00 0.06%	30,000.00 30,000.00 0.39%	7,589,893
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515/52783/7187) 4 Bids Tendered	627(12) Relocate Water Service - Botanical Circle	Lump Sum	1	40,000.00 0.82%	5,000.00 5,000.00 0.14%	14,192.75 11,771.00 0.34%	25,000.00 15,000.00 0.43%	3,496,801
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/7779) 5 Bids Tendered	627(12) Temporary Water System	Lump Sum	1	100,000.00 0.67%	5,671.00 20,000.00 0.16%	16,522.20 6,500.00 0.05%	35,440.00 5,671.00 0.04%	12,332,894
2009 12	Hoonah Ferry Terminal Improvements (25535/67813/0) 3 Bids Tendered	627(12) Water Service Crossing	Lump Sum	1	6,000.00 0.18%	7,500.00 10,500.00 0.34%	11,333.33 16,000.00 0.49%	16,000.00 7,500.00 0.21%	3,127,459
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/0) 2 Bids Tendered	627(13) ABANDON PIPE IN-PLACE	LUMP SUM	1	10,000.00 0.23%	10,000.00 35,000.00 0.70%	22,500.00 10,000.00 0.19%	35,000.00 0.00 0.00%	5,031,578
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/7780) 5 Bids Tendered	627(13) Abandon Pipeline In Place	Linear Foot	333	10.00 0.02%	10.00 50.00 0.14%	24.80 19.00 0.05%	50.00 20.00 0.05%	12,332,894
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/7780) 6 Bids Tendered	627(13) ABANDON PIPELINE IN PLACE	LINEAR FOOT	103	25.00 0.03%	14.00 19.50 0.03%	34.58 30.00 0.05%	55.00 50.00 0.07%	6,242,977

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/0) 3 Bids Tendered	627(13) Air Release Valve	Each	2	6,000.00 0.05%	7,020.00 8,000.00 0.06%	9,010.00 7,020.00 0.05%	12,010.00 12,010.00 0.08%	25,154,532
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/0) 2 Bids Tendered	627(13) AIR RELEASE VALVE	EACH	2	2,000.00 0.03%	7,000.00 7,000.00 0.10%	7,250.00 7,500.00 0.11%	7,500.00 0.00 0.00%	13,394,988
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/7782) 8 Bids Tendered	627(13) Restore Existing Irrigation System	Lump Sum	1	100,000.00 1.11%	30,000.00 120,000.00 1.58%	101,755.08 110,000.00 1.43%	120,000.00 100,000.00 1.29%	7,589,893
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	627(13) WATER SYSTEM AS-BUILT DRAWINGS	Lump Sum	1	10,000.00 0.01%	5,000.00 5,000.00 0.01%	5,000.00 5,000.00 0.01%	5,000.00 0.00 0.00%	55,969,371
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1627) 5 Bids Tendered	627(1-36) 36-Inch Ductile Iron Water Conduit, Class 52	Linear Foot	1,929	750.00 3.67%	475.00 648.09 3.07%	674.62 475.00 2.17%	900.00 750.00 3.39%	40,745,592
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//0) 4 Bids Tendered	627(13A) Live Tap Connection, 8"x 6"	Each	1	11,000.00 0.03%	5,000.00 5,000.00 0.01%	7,500.00 10,000.00 0.03%	10,000.00 5,000.00 0.01%	36,616,095
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/7776) 4 Bids Tendered	627(13B) Disconnect Water Service	Each	2	2,000.00 0.04%	5,000.00 7,500.00 0.20%	6,550.00 6,700.00 0.16%	7,500.00 5,000.00 0.12%	7,489,670
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1634) 3 Bids Tendered	627(13B) Disconnect Water Service	Each	7	5,000.00 0.21%	1,935.00 5,000.00 0.26%	3,311.67 1,935.00 0.10%	5,000.00 3,000.00 0.15%	13,486,059

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 08	Lake Hood Strip RPZ Land Acquisition (38451/52336/1634) 4 Bids Tendered	627(13B) Disconnect Water Service	Lump Sum	1	30,000.00 4.37%	6,272.00 26,000.00 5.88%	34,835.06 30,108.25 6.14%	76,960.00 6,272.00 1.23%	442,368
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//0) 4 Bids Tendered	627(13B) Live Tap Connection, 16"x 6"	Each	1	13,000.00 0.03%	5,000.00 5,000.00 0.01%	8,775.00 10,600.00 0.03%	12,000.00 7,500.00 0.02%	36,616,095
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//0) 4 Bids Tendered	627(13C) Live Tap Connection, 16"x 16"	Each	1	14,000.00 0.03%	5,000.00 5,000.00 0.01%	19,375.00 25,500.00 0.07%	30,000.00 17,000.00 0.04%	36,616,095
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/0) 3 Bids Tendered	627(1-4) 4 INCH DUCTILE IRON WATER CONDUIT, CLASS 350	Linear Foot	46	60.00 0.04%	115.00 115.00 0.09%	136.67 165.00 0.12%	165.00 130.00 0.09%	6,138,597
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/7187) 4 Bids Tendered	627(14) Relocate Vent For Water Vault	Lump Sum	1	5,000.00 0.05%	4,500.00 7,500.00 0.10%	8,375.00 4,500.00 0.06%	15,000.00 15,000.00 0.18%	7,489,670
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/0) 3 Bids Tendered	627(14) Remove Waterline	Lump Sum	1	24,000.00 0.11%	9,720.00 11,000.00 0.04%	63,573.33 9,720.00 0.04%	170,000.00 170,000.00 0.57%	25,154,532
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/7777) 2 Bids Tendered	627(14) REMOVE WATERLINE	LUMP SUM	1	24,000.00 0.16%	25,000.00 30,000.00 0.22%	27,500.00 25,000.00 0.18%	30,000.00 0.00 0.00%	13,394,988

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/7779) 8 Bids Tendered	627(14) Temporary 12-inch Water Main Conduit	Linear Foot	271	200.00 0.60%	93.50 120.00 0.43%	150.45 95.50 0.34%	211.60 200.00 0.70%	7,589,893
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/7783) 5 Bids Tendered	627(14) Water Line Record Drawings	Lump Sum	1	2,000.00 0.01%	500.00 2,500.00 0.02%	1,718.20 3,000.00 0.02%	3,000.00 1,491.00 0.01%	12,332,894
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/7783) 6 Bids Tendered	627(14) WATERLINE RECORD DRAWINGS	LUMP SUM	1	2,000.00 0.02%	200.00 943.00 0.02%	2,532.17 1,000.00 0.02%	10,000.00 10,000.00 0.14%	6,242,977
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//7777) 4 Bids Tendered	627(14-18) 18-Inch HDPE Water Conduit, SDR 11	Linear Foot	239	170.00 0.10%	215.00 300.00 0.20%	266.25 290.00 0.18%	300.00 260.00 0.16%	36,616,095
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/0) 3 Bids Tendered	627(15) Remove Valve Vault	LUMP SUM	1	7,000.00 0.03%	1,782.00 2,000.00 0.01%	2,494.00 1,782.00 0.01%	3,700.00 3,700.00 0.01%	25,154,532
2018 07	(67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/0) 1 Bids Tendered	627(15) Water Line Survey	LUMP SUM	1	15,000.00 0.26%	3,900.00 3,900.00 0.06%	3,900.00 0.00 0.00%	3,900.00 0.00 0.00%	6,157,603
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/7783) 8 Bids Tendered	627(15) Water System As Builts	Lump Sum	1	2,500.00 0.03%	500.00 500.00 0.01%	1,684.25 500.00 0.01%	4,000.00 1,000.00 0.01%	7,589,893
2014 10	ANC Kulis Transition Repairs and Modifications (43566/54066/7783) 8 Bids Tendered	627(15) Water System As Builts	Lump Sum	1	5,000.00 0.41%	450.00 3,000.00 0.25%	4,404.63 1,512.00 0.12%	10,000.00 450.00 0.04%	1,178,369

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//7777) 4 Bids Tendered	627(15-18) 18-Inch CPEP Water Pipe Casing, Type S	Linear Foot	120	130.00 0.04%	46.10 350.00 0.11%	185.78 46.10 0.01%	350.00 280.00 0.08%	36,616,095
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//7777) 4 Bids Tendered	627(15-24) 24-Inch CPEP Water Pipe Casing, Type S	Linear Foot	284	130.00 0.09%	63.70 400.00 0.31%	200.93 63.70 0.05%	400.00 260.00 0.18%	36,616,095
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//7777) 4 Bids Tendered	627(15-24A) 24-Inch Steel Water Pipe Casing	Linear Foot	60	200.00 0.03%	80.00 500.00 0.08%	560.00 960.00 0.15%	960.00 80.00 0.01%	36,616,095
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/0) 3 Bids Tendered	627(1-6) 6 INCH DUCTILE IRON WATER CONDUIT, CLASS 350	Linear Foot	1,656	80.00 1.98%	59.00 80.00 2.16%	91.33 59.00 1.52%	135.00 135.00 3.27%	6,138,597
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1627) 4 Bids Tendered	627(1-6) 6-Inch Ductile Iron Water Conduit, Class 52	Linear Foot	48	200.00 0.02%	142.20 600.00 0.08%	385.55 142.20 0.02%	600.00 450.00 0.05%	36,616,095
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/7780) 2 Bids Tendered	627(16) Abandon Pipe	Linear Foot	1,320	40.00 0.14%	10.00 30.00 0.11%	20.00 10.00 0.04%	30.00 0.00 0.00%	36,856,108

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/7780) 3 Bids Tendered	627(16) Abandon Water Main	Lump Sum	1	18,000.00 0.11%	10,000.00 10,000.00 0.07%	12,446.17 12,338.50 0.09%	15,000.00 15,000.00 0.11%	13,486,059
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/7780) 8 Bids Tendered	627(16) Abandon Water Service	Each	1	5,000.00 0.06%	2,439.00 3,000.00 0.04%	5,754.98 2,500.00 0.03%	11,800.00 10,000.00 0.13%	7,589,893
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/0) 3 Bids Tendered	627(16) Remove Air Release Valve Vault	Lump Sum	1	2,000.00 0.01%	2,700.00 3,000.00 0.01%	2,966.67 2,700.00 0.01%	3,200.00 3,200.00 0.01%	25,154,532
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/7779) 3 Bids Tendered	627(16) Temporary Water System	Lump Sum	1	20,000.00 0.18%	1,000.00 8,000.00 0.07%	5,333.33 7,000.00 0.06%	8,000.00 1,000.00 0.01%	10,998,774
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/7780) 5 Bids Tendered	627(17) Abandon Pipeline	Lump Sum	1	150,000.00 0.38%	80,000.00 83,064.13 0.20%	138,012.83 80,000.00 0.19%	250,000.00 152,000.00 0.36%	40,745,592
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/0) 3 Bids Tendered	627(17) Expansion Joint	Each	2	5,000.00 0.04%	2,500.00 2,500.00 0.02%	20,100.00 37,800.00 0.28%	37,800.00 20,000.00 0.14%	25,154,532
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/7187) 3 Bids Tendered	627(17) Water Main Horizontal Directional Drilling	Lump Sum	1	96,000.00 0.56%	300,000.00 300,000.00 2.22%	318,895.92 306,687.75 2.20%	350,000.00 350,000.00 2.50%	13,486,059

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/7187) 2 Bids Tendered	627(17A) Water Main Casing (36 Inch Water Conduit) - Trenchless	Linear Foot	100	3,310.00 0.89%	2,000.00 2,000.00 0.54%	2,000.00 2,000.00 0.53%	2,000.00 0.00 0.00%	36,856,108
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/7187) 2 Bids Tendered	627(17B) Water Main Casing (36 Inch Water Conduit) - Open Cut	Linear Foot	60	1,200.00 0.19%	500.00 1,000.00 0.16%	750.00 500.00 0.08%	1,000.00 0.00 0.00%	36,856,108
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/7187) 2 Bids Tendered	627(17C) Water Main Casing (12 Inch Water Conduit)	Linear Foot	215	1,925.00 1.11%	200.00 500.00 0.29%	350.00 200.00 0.11%	500.00 0.00 0.00%	36,856,108
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/0) 3 Bids Tendered	627(1-8) 8 INCH DUCTILE IRON WATER CONDUIT, CLASS 350	Linear Foot	1,259	100.00 1.88%	60.00 100.00 2.05%	100.00 60.00 1.18%	140.00 140.00 2.58%	6,138,597
2010 02	Japonski Island Utility And Road Improvements (11912/68790/0) 3 Bids Tendered	627(1-8) 8 Inch Ductile Iron Water Conduit, Class 52	Linear Foot	158	165.00 1.58%	72.00 72.00 0.72%	84.67 80.00 0.80%	102.00 102.00 0.96%	1,576,571
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1627) 5 Bids Tendered	627(1-8) 8 Inch Ductile Iron Water Conduit, Class 52	Linear Foot	592	350.00 1.38%	94.25 140.00 0.67%	168.58 208.66 0.91%	250.00 94.25 0.41%	12,332,894
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1627) 9 Bids Tendered	627(1-8) 8 Inch Ductile Iron Water Conduit, Class 52	Linear Foot	405	130.00 0.82%	155.00 240.00 1.70%	251.98 155.00 1.05%	350.00 325.00 2.10%	5,719,942

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1627) 4 Bids Tendered	627(1-8) 8-Inch Ductile Iron Water Conduit, Class 52	Linear Foot	76	200.00 0.04%	140.65 650.00 0.13%	345.16 140.65 0.03%	650.00 350.00 0.07%	36,616,095
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/7781) 9 Bids Tendered	627(18) Galvanic Bag Anode	Each	40	800.00 0.50%	125.00 375.00 0.26%	316.15 170.00 0.11%	530.35 300.00 0.19%	5,719,942
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/7781) 5 Bids Tendered	627(18) Install Anode	Each	10	500.00 0.01%	300.00 645.39 0.02%	765.08 300.00 0.01%	2,000.00 380.00 0.01%	40,745,592
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/7781) 2 Bids Tendered	627(18A) Galvanic Ribbon Anode	Linear Foot	241	30.00 0.02%	25.00 25.00 0.02%	62.50 100.00 0.06%	100.00 0.00 0.00%	36,856,108
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/7187) 2 Bids Tendered	627(18B) At-Grade Test Station	Each	4	5,000.00 0.05%	1,250.00 4,500.00 0.05%	2,875.00 1,250.00 0.01%	4,500.00 0.00 0.00%	36,856,108
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/7781) 2 Bids Tendered	627(18C) Galvanic Bag Anode	Each	2	500.00 0.00%	300.00 400.00 0.00%	350.00 300.00 0.00%	400.00 0.00 0.00%	36,856,108

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/7779) 2 Bids Tendered	627(19) Temporary Water System	Lump Sum	1	50,000.00 0.13%	20,000.00 50,000.00 0.14%	35,000.00 20,000.00 0.05%	50,000.00 0.00 0.00%	36,856,108
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1627) 2 Bids Tendered	627(1A) 10 Inch PVC Water Conduit, C900 DR18	Linear Foot	34	175.00 0.02%	500.00 1,000.00 0.09%	750.00 500.00 0.05%	1,000.00 0.00 0.00%	36,856,108
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1627) 3 Bids Tendered	627(1A) 16 Inch HDPE Water Conduit, SDR 11	Linear Foot	328	155.00 0.30%	147.50 150.00 0.36%	215.83 147.50 0.35%	350.00 350.00 0.82%	13,486,059
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	627(1A) 8-INCH HDPE WATER CONDUIT	LINEAR FOOT	559	85.00 0.82%	69.30 69.30 0.67%	98.10 150.00 1.35%	150.00 75.00 0.65%	5,815,976
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1627) 9 Bids Tendered	627(1A) 8-Inch Insulated Ductile Iron Water Conduit, Class 52	Linear Foot	18	215.00 0.07%	160.00 190.00 0.07%	240.50 229.00 0.09%	375.00 220.00 0.08%	4,648,330
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/0) 1 Bids Tendered	627(1A) Water Conduit, 8-Inch PVC	Linear Foot	440	120.00 2.27%	79.00 79.00 1.90%	79.00 0.00 0.00%	79.00 0.00 0.00%	1,833,512
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	627(1B) 10-INCH HDPE WATER CONDUIT	LINEAR FOOT	1,795	95.00 2.95%	81.40 81.40 2.51%	105.47 150.00 4.35%	150.00 85.00 2.36%	5,815,976
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	627(1B) 10-INCH HDPE WATER CONDUIT	LINEAR FOOT	444	95.00 0.73%	81.40 81.40 0.62%	93.80 100.00 0.72%	100.00 100.00 0.69%	5,815,976

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1627) 2 Bids Tendered	627(1B) 36 Inch DIP Water Conduit, Class 52	Linear Foot	241	571.00 0.37%	300.00 1,500.00 0.98%	900.00 300.00 0.19%	1,500.00 0.00 0.00%	36,856,108
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1627) 2 Bids Tendered	627(1C) 12 Inch PVC Water Conduit, C900 DR-18	Linear Foot	80	250.00 0.05%	200.00 1,000.00 0.22%	600.00 200.00 0.04%	1,000.00 0.00 0.00%	36,856,108
2015 12	Kake Ferry Terminal Passenger Facility (45186/SAMHS00002/0) 5 Bids Tendered	627(2) DUCTILE IRON WATER CONDUIT, 6-INCH	Linear Foot	120	100.00 1.24%	110.00 110.00 1.18%	172.40 118.00 1.09%	350.00 110.00 0.97%	1,115,500
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/7783) 6 Bids Tendered	627(20) B Water System As-Built Drawings	Lump Sum	1	2,000.00 0.05%	500.00 2,500.00 0.06%	2,575.83 500.00 0.01%	8,000.00 3,000.00 0.07%	4,196,232
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/7783) 2 Bids Tendered	627(20) Record Drawings	Lump Sum	1	5,000.00 0.01%	2,000.00 5,000.00 0.01%	3,500.00 2,000.00 0.01%	5,000.00 0.00 0.00%	36,856,108
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/7783) 3 Bids Tendered	627(20) Water As Builts	Lump Sum	1	7,500.00 0.04%	1,000.00 5,000.00 0.04%	2,346.67 1,040.00 0.01%	5,000.00 1,000.00 0.01%	13,486,059
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/7783) 1 Bids Tendered	627(20) Water System As-Built Drawings	Lump Sum	1	5,000.00 0.06%	2,000.00 2,000.00 0.02%	2,000.00 0.00 0.00%	2,000.00 0.00 0.00%	9,681,105

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/7783) 5 Bids Tendered	627(20) Water System As-Built Drawings	Lump Sum	1	20,000.00 0.05%	1,832.86 1,832.86 0.00%	9,366.57 5,000.00 0.01%	20,000.00 20,000.00 0.05%	40,745,592
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484) 9 Bids Tendered	627(20) Water System As-Built Drawings	Each (Alt)	1.0	5,000.00 0.08%	555.00 555.00 0.01%	2,221.29 2,275.00 0.04%	5,000.00 1,000.00 0.02%	5,719,942
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/7783) 9 Bids Tendered	627(20) Water System As-Built Drawings	Lump Sum	1	5,000.00 0.08%	555.00 555.00 0.01%	2,221.29 2,275.00 0.04%	5,000.00 1,000.00 0.02%	5,719,942
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1128) 2 Bids Tendered	627(21) Pipe Insulation Board (R-20)	Square Foot	190	10.00 0.01%	7.00 7.00 0.00%	18.50 30.00 0.02%	30.00 0.00 0.00%	36,856,108
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1635) 5 Bids Tendered	627(21-36) Dewatering For Construction Of 36 Inch Water Main	Lump Sum	1	75,000.00 0.19%	5,000.00 139,950.00 0.34%	109,990.00 5,000.00 0.01%	250,000.00 30,000.00 0.07%	40,745,592
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1636) 3 Bids Tendered	627(22)-A Water Main Relocation	Lump Sum	1	225,225.00 3.28%	90,000.00 165,000.00 2.33%	168,333.33 90,000.00 1.22%	250,000.00 250,000.00 3.15%	7,090,895
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1635) 5 Bids Tendered	627(22-36) Install 36 Inch Butterfly Valve	Each	2	25,000.00 0.13%	10,000.00 22,832.37 0.11%	20,566.47 22,000.00 0.10%	25,000.00 23,000.00 0.11%	40,745,592
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/7782) 10 Bids Tendered	627(24) AA1 Irrigation System	Lump Sum	1	30,000.00 0.86%	15,400.00 31,000.00 1.09%	22,520.00 30,000.00 0.97%	31,000.00 18,800.00 0.58%	2,834,021

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/7780) 6 Bids Tendered	627(24) ABANDON WATER SERVICE	LUMP SUM	1	5,000.00 0.06%	252.00 783.00 0.01%	4,664.17 5,000.00 0.08%	10,000.00 10,000.00 0.14%	6,242,977
2010 07	Wendell Avenue ADA Improvements (29033/60827/0) 2 Bids Tendered	627(26) Sprinkler Service Connection	Each	4	7,500.00 1.94%	6,000.00 6,000.00 1.53%	6,250.00 6,500.00 1.45%	6,500.00 0.00 0.00%	1,573,111
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/0) 3 Bids Tendered	627(26) SPRINKLER SERVICE CONNECTION	Each	4	6,000.00 0.36%	4,700.00 4,700.00 0.31%	7,816.67 6,750.00 0.42%	12,000.00 12,000.00 0.70%	6,138,597
2011 12	Illinois Street Reconstruction (33274/63102/0) 4 Bids Tendered	627(26) SPRINKLER SERVICE CONNECTION	Each	6	8,000.00 0.21%	4,570.00 5,700.00 0.16%	8,567.50 8,000.00 0.22%	16,000.00 4,570.00 0.12%	21,965,863
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/0) 3 Bids Tendered	627(2-6) WATER CONDUIT, 6 INCH HDPE INSULATED PIPE	Linear Foot	14	650.00 0.05%	1,200.00 1,200.00 0.08%	1,700.00 1,900.00 0.10%	2,000.00 2,000.00 0.10%	22,300,050
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/0) 3 Bids Tendered	627(2-8a) WATER CONDUIT, 8 INCH HDPE PIPE	Linear Foot	235	180.00 0.21%	410.00 460.00 0.48%	431.67 410.00 0.37%	460.00 425.00 0.35%	22,300,050
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1627) 1 Bids Tendered	627(2-8A) Water Conduit, 8 Inch HDPE Pipe	Linear Foot	77	500.00 0.46%	350.00 350.00 0.28%	350.00 0.00 0.00%	350.00 0.00 0.00%	9,681,105
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/0) 3 Bids Tendered	627(2-8b) WATER CONDUIT, 8 INCH HDPE INSULATED PIPE	Linear Foot	792	648.00 2.58%	430.00 430.00 1.53%	493.33 500.00 1.52%	550.00 550.00 1.53%	22,300,050
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/1629) 2 Bids Tendered	627(3) INSTALL GATE VALVE BOX	EACH	65	450.00 0.92%	1,000.00 1,000.00 1.73%	1,400.00 1,800.00 2.96%	1,800.00 0.00 0.00%	3,761,496
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1629) 1 Bids Tendered	627(3) Install Valve Box	Each	2	1,000.00 0.09%	500.00 500.00 0.05%	500.00 0.00 0.00%	500.00 0.00 0.00%	1,833,512

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1629) 3 Bids Tendered	627(3) Install Valve Box	Each	5	500.00 0.01%	750.00 1,000.00 0.04%	1,108.87 1,576.60 0.06%	1,576.60 750.00 0.03%	13,486,059
2014 10	ANC Kulis Transition Repairs and Modifications (43566/54066/1629) 8 Bids Tendered	627(3) Install Valve Box	Each	12	3,500.00 3.45%	1,350.00 1,350.00 1.37%	4,391.19 1,954.50 1.92%	9,075.00 5,850.00 5.56%	1,178,369
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1629) 5 Bids Tendered	627(3) Install Valve Box	Each	7	600.00 0.03%	300.00 600.00 0.03%	579.40 350.00 0.02%	1,097.00 1,097.00 0.06%	12,332,894
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1629) 3 Bids Tendered	627(3) Install Valve Box	Each	3	325.00 0.06%	500.00 500.00 0.10%	650.00 700.00 0.13%	750.00 750.00 0.13%	1,576,571
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1629) 3 Bids Tendered	627(3) Install Valve Box	Each	2	1,000.00 0.01%	340.00 1,000.00 0.01%	734.67 864.00 0.01%	1,000.00 340.00 0.00%	25,154,532
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1629) 3 Bids Tendered	627(3) INSTALL VALVE BOX	EACH	31	600.00 0.32%	400.00 467.50 0.25%	472.50 400.00 0.20%	550.00 550.00 0.26%	5,815,976
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1629) 2 Bids Tendered	627(3) INSTALL VALVE BOX	EACH	2	500.00 0.01%	600.00 600.00 0.01%	1,100.00 1,600.00 0.03%	1,600.00 0.00 0.00%	8,362,244
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1629) 6 Bids Tendered	627(3) INSTALL VALVE BOX	EACH	2	1,000.00 0.02%	475.00 804.50 0.03%	1,140.92 1,500.00 0.05%	2,000.00 2,000.00 0.06%	6,242,977
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1629) 2 Bids Tendered	627(3) INSTALL VALVE BOX	EACH	11	300.00 0.08%	700.00 700.00 0.15%	850.00 1,000.00 0.21%	1,000.00 0.00 0.00%	5,031,578
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1629) 3 Bids Tendered	627(3) INSTALL VALVE BOX	EACH	4	600.00 0.04%	400.00 467.50 0.03%	489.17 400.00 0.03%	600.00 600.00 0.04%	5,815,976

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	Kake Ferry Terminal Passenger Facility (45186/SAMHS00002/0) 5 Bids Tendered	627(3) WATER SERVICE CONNECTION	Each	1	4,000.00 0.41%	500.00 2,200.00 0.20%	2,512.00 2,360.00 0.18%	5,000.00 2,500.00 0.18%	1,115,500
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1631) 3 Bids Tendered	627(3a) FIRE HYDRANT INSTALLATION - SUSPENDED	Each	2	5,040.00 0.05%	14,000.00 14,000.00 0.13%	16,333.33 17,000.00 0.13%	18,000.00 18,000.00 0.13%	22,300,050
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	627(3A) INSTALL SERVICE VALVE BOX	EACH	24	425.00 0.32%	500.00 500.00 0.32%	900.00 1,300.00 0.79%	1,300.00 0.00 0.00%	3,761,496
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	627(3-Alt1) INSTALL GATE VALVE BOX	EACH	4	450.00 0.06%	1,000.00 1,000.00 0.11%	1,400.00 1,800.00 0.18%	1,800.00 0.00 0.00%	3,761,496
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	627(3-Alt2) INSTALL GATE VALVE BOX	EACH	1	450.00 0.01%	1,000.00 1,000.00 0.03%	1,200.00 1,400.00 0.04%	1,400.00 0.00 0.00%	3,761,496
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	627(3-Alt3) INSTALL GATE VALVE BOX	EACH	1	450.00 0.01%	1,000.00 1,000.00 0.03%	1,200.00 1,400.00 0.04%	1,400.00 0.00 0.00%	3,761,496
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1631) 3 Bids Tendered	627(3b) FIRE HYDRANT INSTALLATION - BURIED	Each	2	5,040.00 0.05%	10,000.00 10,000.00 0.09%	13,333.33 15,000.00 0.11%	15,000.00 15,000.00 0.11%	22,300,050
2014 10	ANC Kulis Transition Repairs and Modifications (43566/54066/1630) 8 Bids Tendered	627(4) Fire Hydrant Adjustment	Each	8	2,500.00 1.64%	1,015.25 1,300.00 0.88%	2,761.28 1,015.25 0.66%	5,075.00 1,700.00 1.08%	1,178,369
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1630) 2 Bids Tendered	627(4) Fire Hydrant Adjustment	Each	1	2,100.00 0.01%	2,000.00 5,000.00 0.01%	3,500.00 2,000.00 0.01%	5,000.00 0.00 0.00%	36,856,108

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//1630) 3 Bids Tendered	627(4) Fire Hydrant Adjustment	Each	3	1,500.00 0.06%	1,000.00 1,000.00 0.04%	1,333.33 2,000.00 0.08%	2,000.00 1,000.00 0.04%	6,821,536
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1630) 6 Bids Tendered	627(4) Fire Hydrant Adjustment	Each	1	4,000.00 0.03%	600.00 2,200.00 0.02%	4,568.68 13,000.00 0.10%	13,000.00 2,000.00 0.01%	12,869,962
2014 04	88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/1630) 9 Bids Tendered	627(4) Fire Hydrant Adjustment	Each	1	2,100.00 0.07%	422.00 1,500.00 0.05%	2,179.78 3,500.00 0.12%	3,500.00 2,600.00 0.09%	2,773,227
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1630) 4 Bids Tendered	627(4) Fire Hydrant Adjustment	Each	1	500.00 0.00%	805.00 10,000.00 0.03%	3,576.25 805.00 0.00%	10,000.00 2,500.00 0.01%	36,616,095
2009 10	Yak-Area wide Paving (25013/68345/1630) 3 Bids Tendered	627(4) Fire Hydrant Adjustment	Each	3	4,000.00 0.17%	1,000.00 1,000.00 0.06%	2,166.67 4,000.00 0.19%	4,000.00 1,500.00 0.06%	5,317,010
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1630) 2 Bids Tendered	627(4) FIRE HYDRANT ADJUSTMENT	EACH	3	1,000.00 0.02%	1,000.00 1,000.00 0.02%	1,000.00 1,000.00 0.02%	1,000.00 0.00 0.00%	13,394,988
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/1630) 2 Bids Tendered	627(4) FIRE HYDRANT ADJUSTMENT	EACH	4	1,000.00 0.13%	700.00 1,000.00 0.11%	850.00 700.00 0.07%	1,000.00 0.00 0.00%	3,761,496
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1630) 2 Bids Tendered	627(4) FIRE HYDRANT ADJUSTMENT	EACH	1	1,000.00 0.02%	1,000.00 1,350.00 0.03%	1,175.00 1,000.00 0.02%	1,350.00 0.00 0.00%	5,031,578
2015 12	Kake Ferry Terminal Passenger Facility (45186/SAMHS00002/0) 5 Bids Tendered	627(4) FIRE HYDRANT INSTALLATION	Each	1	6,000.00 0.62%	4,900.00 4,900.00 0.44%	6,245.00 5,300.00 0.41%	9,500.00 9,500.00 0.70%	1,115,500
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1634) 3 Bids Tendered	627(4) WATER SERVICE CONNECTION	Each	28	2,952.00 0.42%	5,700.00 5,700.00 0.72%	5,900.00 6,000.00 0.64%	6,000.00 6,000.00 0.59%	22,300,050

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1631) 6 Bids Tendered	627(5) B Fire Hydrant Installation	Each	2	8,000.00 0.38%	8,000.00 12,000.00 0.57%	15,278.50 10,900.00 0.52%	30,000.01 30,000.01 1.40%	4,196,232
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7521) 2 Bids Tendered	627(5) DECOMMISSION WATER SYSTEM COMPONENTS	EACH	2	3,000.00 0.01%	1,600.00 1,600.00 0.01%	4,800.00 8,000.00 0.03%	8,000.00 0.00 0.00%	55,969,371
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1631) 3 Bids Tendered	627(5) FIRE HYDRANT INSTALLATION	EACH	7	5,500.00 0.67%	5,940.00 5,940.00 0.71%	6,480.00 6,000.00 0.68%	7,500.00 7,500.00 0.81%	5,815,976
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1631) 3 Bids Tendered	627(5) Fire Hydrant Installation	Each	2	4,400.00 0.53%	4,000.00 4,000.00 0.51%	4,666.67 5,000.00 0.63%	5,000.00 5,000.00 0.60%	1,576,571
2010 07	Wendell Avenue ADA Improvements (29033/60827/1631) 2 Bids Tendered	627(5) Fire Hydrant Installation	Each	2	4,500.00 0.58%	3,200.00 3,200.00 0.41%	4,550.00 5,900.00 0.66%	5,900.00 0.00 0.00%	1,573,111
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1631) 3 Bids Tendered	627(5) Fire Hydrant Installation	Each	2	20,000.00 0.36%	7,450.00 7,450.00 0.14%	13,650.00 8,500.00 0.15%	25,000.00 25,000.00 0.42%	10,998,774
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1631) 9 Bids Tendered	627(5) Fire Hydrant Installation	Each	3	10,000.00 0.47%	9,000.00 11,500.00 0.60%	13,336.44 16,130.00 0.81%	16,130.00 11,000.00 0.53%	5,719,942
2015 01	Olympic Mountain Loop Improvements - Girdwood (44236/59766/1631) 8 Bids Tendered	627(5) Fire Hydrant Installation	Each	1	10,000.00 0.53%	9,750.00 16,000.00 0.68%	14,193.25 10,000.00 0.37%	20,000.00 15,196.00 0.55%	2,364,890
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1631) 3 Bids Tendered	627(5) Fire Hydrant Installation	Each	3	8,000.00 0.14%	10,940.00 15,000.00 0.33%	13,646.67 10,940.00 0.24%	15,000.00 15,000.00 0.32%	13,486,059
2015 10	College Road Right Turn Lanes (44899/77227/1631) 5 Bids Tendered	627(5) Fire Hydrant Installation	Each	2	7,500.00 1.75%	2,379.00 2,379.00 0.50%	4,975.80 7,500.00 1.52%	7,500.00 3,000.00 0.60%	947,198

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1631) 4 Bids Tendered	627(5) Fire Hydrant Installation	Each	10	8,500.00 0.21%	7,820.00 15,000.00 0.41%	11,955.00 7,820.00 0.21%	15,000.00 15,000.00 0.38%	36,616,095
2016 12	Fairbanks Noble Street Upgrade (45722/61725/1631) 4 Bids Tendered	627(5) Fire Hydrant Installation	Each	9	4,200.00 0.35%	5,300.00 7,500.00 0.71%	8,195.84 5,300.00 0.49%	11,983.36 8,000.00 0.68%	9,545,573
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1631) 5 Bids Tendered	627(5) Fire Hydrant Installation	Each	5	9,000.00 0.30%	6,000.00 6,000.00 0.24%	9,071.04 9,000.00 0.33%	16,200.00 6,155.20 0.23%	12,332,894
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1631) 1 Bids Tendered	627(5) Fire Hydrant Installation	Each	1	5,000.00 0.21%	10,500.00 10,500.00 0.57%	10,500.00 0.00 0.00%	10,500.00 0.00 0.00%	1,833,512
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1631) 9 Bids Tendered	627(5) Fire Hydrant Installation	Each	1	8,000.00 0.14%	7,854.77 9,500.00 0.20%	14,358.31 15,250.00 0.32%	30,000.00 15,000.00 0.30%	4,648,330
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1632) 5 Bids Tendered	627(5) Fire Hydrant Installation	Each	1	9,500.00 0.05%	6,429.32 10,000.00 0.05%	14,675.86 17,500.00 0.07%	25,000.00 25,000.00 0.10%	21,769,589
2014 10	ANC Kulis Transition Repairs and Modifications (43566/54066/1631) 8 Bids Tendered	627(5) Fire Hydrant Installation	Each	1	7,500.00 0.62%	8,731.00 12,500.00 1.06%	12,707.00 8,731.00 0.71%	16,000.00 10,500.00 0.83%	1,178,369
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1631) 2 Bids Tendered	627(5) FIRE HYDRANT INSTALLATION	EACH	2	6,000.00 0.28%	7,000.00 8,000.00 0.32%	7,500.00 7,000.00 0.27%	8,000.00 0.00 0.00%	5,031,578
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1631) 3 Bids Tendered	627(5) FIRE HYDRANT INSTALLATION	EACH	1	3,500.00 0.07%	0.00 25,000.00 0.50%	15,000.00 20,000.00 0.35%	25,000.00 0.00 0.00%	5,027,359

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1631) 3 Bids Tendered	627(5) FIRE HYDRANT INSTALLATION	EACH	1	5,500.00 0.10%	5,940.00 5,940.00 0.10%	6,646.67 6,000.00 0.10%	8,000.00 8,000.00 0.12%	5,815,976
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1631) 3 Bids Tendered	627(5) FIRE HYDRANT INSTALLATION	Each	12	4,000.00 0.72%	3,000.00 4,000.00 0.78%	3,800.00 3,000.00 0.56%	4,400.00 4,400.00 0.77%	6,138,597
2011 12	Illinois Street Reconstruction (33274/63102/1631) 4 Bids Tendered	627(5) FIRE HYDRANT INSTALLATION	EACH	14	3,500.00 0.22%	2,985.00 4,300.00 0.27%	3,821.25 3,000.00 0.19%	5,000.00 2,985.00 0.19%	21,965,863
2015 12	Kake Ferry Terminal Passenger Facility (45186/SAMHS00002/0) 5 Bids Tendered	627(5) INSTALL GATE VALVE, 2-INCH	Each	1	1,500.00 0.16%	500.00 500.00 0.04%	1,608.00 565.00 0.04%	2,700.00 2,700.00 0.20%	1,115,500
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1635) 3 Bids Tendered	627(5-6) INSTALL 6 INCH GATE VALVE	Each	1	1,584.00 0.01%	5,000.00 5,500.00 0.02%	5,333.33 5,000.00 0.02%	5,500.00 5,500.00 0.02%	22,300,050
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1635) 3 Bids Tendered	627(5-8) INSTALL 8 INCH GATE VALVE	Each	9	1,584.00 0.07%	4,000.00 4,100.00 0.17%	4,533.33 4,000.00 0.14%	5,500.00 5,500.00 0.17%	22,300,050
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/0) 3 Bids Tendered	627(6) CONNECT TO EXISTING WATER SYSTEM	Each	3	2,880.00 0.04%	11,000.00 13,500.00 0.18%	12,166.67 11,000.00 0.13%	13,500.00 12,000.00 0.13%	22,300,050
2009 01	North Pole Homestead Rd / North Pole HS Blvd. Ext.-AK146: Bids Opened 01/22/2009 (6183/63025//1632) 5 Bids Tendered	627(6) Fire Hydrant Relocation	Each	1	15,000.00 1.25%	3,500.00 7,200.00 0.58%	9,080.00 17,000.00 1.33%	17,000.00 3,500.00 0.27%	1,250,518
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1632) 1 Bids Tendered	627(6) Fire Hydrant Relocation	Each	2	15,000.00 0.36%	4,000.00 4,000.00 0.08%	4,000.00 0.00 0.00%	4,000.00 0.00 0.00%	9,681,105

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 03	HSIP:13th Avenue At Gambell Street Channelization ImprovementS (27854/52416/1632) 7 Bids Tendered	627(6) Fire Hydrant Relocation	Each	1	5,000.00 0.63%	4,200.00 13,000.00 1.86%	16,047.60 6,733.18 0.86%	30,000.00 4,200.00 0.53%	697,735
2012 11	Sawmill Creek Road Upgrade (37924/68216/1632) 3 Bids Tendered	627(6) Fire Hydrant Relocation	Each	2	4,500.00 0.07%	3,300.00 5,000.00 0.08%	4,100.00 3,300.00 0.05%	5,000.00 4,000.00 0.06%	11,789,167
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1632) 4 Bids Tendered	627(6) Fire Hydrant Relocation	Each	3	9,500.00 0.31%	7,200.00 10,000.00 0.40%	11,400.00 7,200.00 0.27%	20,000.00 20,000.00 0.71%	7,489,670
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/1632) 10 Bids Tendered	627(6) Fire Hydrant Relocation	Each	3	5,600.00 0.48%	4,000.00 10,150.00 1.07%	7,385.00 5,700.00 0.55%	10,150.00 5,700.00 0.52%	2,834,021
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1632) 5 Bids Tendered	627(6) Fire Hydrant Relocation	Each	1	8,000.00 0.05%	5,000.00 10,000.00 0.06%	10,061.80 6,700.00 0.04%	20,000.00 20,000.00 0.11%	15,967,622
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1632) 6 Bids Tendered	627(6) Fire Hydrant Relocation	Each	1	15,000.00 0.11%	4,400.00 4,400.00 0.03%	9,105.06 9,200.00 0.07%	22,000.00 5,000.00 0.04%	12,869,962
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1632) 3 Bids Tendered	627(6) Fire Hydrant Relocation	Each	1	7,500.00 0.11%	2,550.00 3,500.00 0.05%	3,516.67 2,550.00 0.03%	4,500.00 4,500.00 0.06%	7,090,895
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1632) 3 Bids Tendered	627(6) Fire Hydrant Relocation	Each	3	3,300.00 0.60%	2,000.00 4,000.00 0.76%	2,666.67 2,000.00 0.38%	4,000.00 2,000.00 0.36%	1,576,571
2018 04	WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/1632) 2 Bids Tendered	627(6) Fire Hydrant Relocation	Each	2	5,000.00 0.21%	3,000.00 3,000.00 0.13%	3,350.00 3,700.00 0.16%	3,700.00 0.00 0.00%	4,674,097

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 09	HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/1632) 5 Bids Tendered	627(6) Fire Hydrant Relocation	Each	2	5,200.00 0.39%	7,000.00 9,000.00 0.71%	8,820.00 12,600.00 0.98%	12,600.00 8,000.00 0.59%	2,530,822
2015 05	HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/1632) 6 Bids Tendered	627(6) Fire Hydrant Relocation	Each	1	10,000.00 0.54%	10,000.00 50,000.00 2.51%	19,848.36 19,393.16 0.97%	50,000.00 17,000.00 0.81%	1,990,576
2013 11	JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/1632) 1 Bids Tendered	627(6) Fire Hydrant Relocation	Each	1	7,500.00 0.51%	6,000.00 6,000.00 0.42%	6,000.00 0.00 0.00%	6,000.00 0.00 0.00%	1,444,140
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1632) 1 Bids Tendered	627(6) Fire Hydrant Relocation	Each	1	2,000.00 0.09%	4,150.00 4,150.00 0.23%	4,150.00 0.00 0.00%	4,150.00 0.00 0.00%	1,833,512
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1632) 2 Bids Tendered	627(6) FIRE HYDRANT RELOCATION	EACH	3	6,000.00 0.12%	2,000.00 3,000.00 0.07%	2,500.00 2,000.00 0.04%	3,000.00 0.00 0.00%	13,394,988
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7522) 2 Bids Tendered	627(6) FIRE HYDRANT RELOCATION	EACH	3	15,000.00 0.06%	6,300.00 6,300.00 0.03%	13,150.00 20,000.00 0.10%	20,000.00 0.00 0.00%	55,969,371
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1632) 3 Bids Tendered	627(6)-A Fire Hydrant Relocation	Each	3	5,000.00 0.22%	2,400.00 5,000.00 0.21%	3,966.67 2,400.00 0.10%	5,000.00 4,500.00 0.17%	7,090,895
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1633) 6 Bids Tendered	627(7) B Fire Hydrant Removal	Each	2	1,500.00 0.07%	318.00 3,000.00 0.14%	4,236.33 5,600.00 0.27%	8,000.00 5,000.00 0.23%	4,196,232

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//7812) 4 Bids Tendered	627(7) Fire Hydrant Removal	Each	7	2,000.00 0.03%	800.00 10,000.00 0.19%	4,500.00 800.00 0.01%	10,000.00 6,000.00 0.11%	36,616,095
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1633) 3 Bids Tendered	627(7) Fire Hydrant Removal	Each	4	1,000.00 0.02%	1,513.00 5,000.00 0.15%	3,171.00 1,513.00 0.04%	5,000.00 3,000.00 0.09%	13,486,059
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1633) 1 Bids Tendered	627(7) Fire Hydrant Removal	Each	1	1,000.00 0.04%	1,100.00 1,100.00 0.06%	1,100.00 0.00 0.00%	1,100.00 0.00 0.00%	1,833,512
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1633) 2 Bids Tendered	627(7) Fire Hydrant Removal	Each	1	5,000.00 0.01%	2,000.00 5,000.00 0.01%	3,500.00 2,000.00 0.01%	5,000.00 0.00 0.00%	36,856,108
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1633) 9 Bids Tendered	627(7) Fire Hydrant Removal	Each	1	2,000.00 0.04%	1,080.00 1,100.00 0.02%	6,907.47 6,000.00 0.12%	20,000.00 5,000.00 0.10%	4,648,330
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1633) 3 Bids Tendered	627(7) Fire Hydrant Removal	Each	2	3,000.00 0.05%	1,000.00 1,000.00 0.02%	1,066.67 1,200.00 0.02%	1,200.00 1,000.00 0.02%	10,998,774
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1632) 5 Bids Tendered	627(7) Fire Hydrant Removal	Each	3	2,000.00 0.04%	1,100.00 2,000.00 0.05%	2,978.40 2,500.00 0.06%	7,580.00 1,712.00 0.04%	12,332,894
2014 10	ANC Kulis Transition Repairs and Modifications (43566/54066/1633) 8 Bids Tendered	627(7) Fire Hydrant Removal	Each	5	3,500.00 1.44%	2,400.00 2,400.00 1.02%	5,501.19 4,259.50 1.74%	10,000.00 6,200.00 2.45%	1,178,369

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 12	Illinois Street Reconstruction (33274/63102/1633) 4 Bids Tendered	627(7) FIRE HYDRANT REMOVAL	Each	9	2,000.00 0.08%	1,500.00 2,700.00 0.11%	2,591.25 1,500.00 0.06%	4,000.00 2,165.00 0.09%	21,965,863
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1633) 3 Bids Tendered	627(7) FIRE HYDRANT REMOVAL	EACH	1	1,500.00 0.03%	0.00 5,000.00 0.10%	4,166.67 7,500.00 0.13%	7,500.00 0.00 0.00%	5,027,359
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1633) 2 Bids Tendered	627(7) FIRE HYDRANT REMOVAL	EACH	2	500.00 0.02%	1,000.00 1,000.00 0.04%	1,000.00 1,000.00 0.04%	1,000.00 0.00 0.00%	5,031,578
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1633) 3 Bids Tendered	627(7) FIRE HYDRANT REMOVAL	EACH	1	400.00 0.01%	440.00 440.00 0.01%	846.67 1,500.00 0.02%	1,500.00 600.00 0.01%	5,815,976
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1633) 3 Bids Tendered	627(7) FIRE HYDRANT REMOVAL	EACH	7	400.00 0.05%	440.00 440.00 0.05%	846.67 1,500.00 0.17%	1,500.00 600.00 0.06%	5,815,976
2010 07	Wendell Avenue ADA Improvements (29033/60827/1634) 2 Bids Tendered	627(8) Water Service Connection	Each	9	2,300.00 1.34%	3,000.00 3,300.00 1.89%	3,150.00 3,000.00 1.51%	3,300.00 0.00 0.00%	1,573,111
2010 04	KTN Water Street Sidewalk (26238/69345/1634) 3 Bids Tendered	627(8) Water Service Connection	Each	1	2,500.00 0.12%	500.00 15,000.00 0.86%	6,166.67 500.00 0.02%	15,000.00 3,000.00 0.12%	1,752,375
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1634) 9 Bids Tendered	627(8) Water Service Connection	Each	6	6,000.00 0.56%	4,000.00 4,700.00 0.49%	7,212.01 9,280.00 0.93%	12,678.11 4,000.00 0.38%	5,719,942
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1634) 3 Bids Tendered	627(8) Water Service Connection	Each	5	1,400.00 0.42%	2,500.00 4,000.00 1.27%	3,333.33 3,500.00 1.10%	4,000.00 2,500.00 0.74%	1,576,571
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1634) 1 Bids Tendered	627(8) Water Service Connection	Each	3	7,000.00 0.90%	2,100.00 2,100.00 0.34%	2,100.00 0.00 0.00%	2,100.00 0.00 0.00%	1,833,512

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1634) 4 Bids Tendered	627(8) Water Service Connection	Each	1	40,000.00 0.43%	9,200.00 10,000.00 0.13%	14,550.00 24,000.00 0.29%	24,000.00 15,000.00 0.18%	7,489,670
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1634) 5 Bids Tendered	627(8) Water Service Connection	Each	1	3,500.00 0.02%	5,000.00 5,000.00 0.02%	11,780.35 11,500.00 0.05%	25,000.00 25,000.00 0.10%	21,769,589
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1634) 5 Bids Tendered	627(8) Water Service Connection	Each	3	10,000.00 0.20%	2,200.00 3,000.00 0.07%	5,584.60 10,000.00 0.22%	10,300.00 2,423.00 0.05%	12,332,894
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1634) 4 Bids Tendered	627(8) Water Service Connection	Each	1	2,500.00 0.01%	3,080.00 5,000.00 0.01%	4,520.00 3,080.00 0.01%	6,000.00 6,000.00 0.02%	36,616,095
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/1634) 8 Bids Tendered	627(8) Water Service Connection	Each	1	10,000.00 0.11%	7,200.00 15,000.00 0.20%	18,797.75 17,000.00 0.22%	35,000.00 35,000.00 0.45%	7,589,893
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1634) 3 Bids Tendered	627(8) Water Service Connection	Each	1	5,300.00 0.08%	1,550.00 2,000.00 0.03%	2,516.67 1,550.00 0.02%	4,000.00 4,000.00 0.05%	7,090,895
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	627(8) Water Service Connection	Each	23	6,500.00 1.40%	2,200.00 3,100.00 0.75%	3,606.60 2,200.00 0.52%	5,826.39 3,300.00 0.71%	9,545,573
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1634) 1 Bids Tendered	627(8) Water Service Connection	Each	2	3,000.00 0.07%	4,000.00 4,000.00 0.08%	4,000.00 0.00 0.00%	4,000.00 0.00 0.00%	9,681,105

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 03	KTN-Tremont Street Drainage Improvements (1622/68905/1538) 3 Bids Tendered	627(8) Water Service Connection	Each	1	4,000.00 0.90%	1,600.00 2,500.00 0.62%	2,033.33 1,600.00 0.36%	2,500.00 2,000.00 0.42%	405,615
2011 12	Illinois Street Reconstruction (33274/63102/1634) 4 Bids Tendered	627(8) WATER SERVICE CONNECTION	EACH	12	3,500.00 0.19%	4,200.00 4,200.00 0.23%	5,106.25 6,500.00 0.35%	6,500.00 4,725.00 0.25%	21,965,863
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1634) 3 Bids Tendered	627(8) WATER SERVICE CONNECTION	Each	13	3,500.00 0.68%	1,400.00 3,500.00 0.74%	2,550.00 2,750.00 0.56%	3,500.00 1,400.00 0.27%	6,138,597
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1634) 2 Bids Tendered	627(8) WATER SERVICE CONNECTION	Each	1	2,500.00 0.03%	3,000.00 3,000.00 0.04%	4,000.00 5,000.00 0.05%	5,000.00 0.00 0.00%	8,362,244
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1634) 2 Bids Tendered	627(8) WATER SERVICE CONNETCTION	EACH	8	2,500.00 0.47%	4,000.00 4,000.00 0.64%	4,500.00 5,000.00 0.78%	5,000.00 0.00 0.00%	5,031,578
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1634) 3 Bids Tendered	627(8-10A) 10 Inch Water Service Connection	Lump Sum	1	18,000.00 0.11%	11,622.00 20,000.00 0.15%	17,207.33 11,622.00 0.08%	20,000.00 20,000.00 0.14%	13,486,059
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	627(8A) 1-INCH WATER SERVICE CONNECTION	EACH	54	2,500.00 2.34%	1,500.00 1,650.00 1.53%	1,750.00 1,500.00 1.31%	2,100.00 2,100.00 1.75%	5,815,976
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	627(8A) 1-INCH WATER SERVICE CONNECTION	EACH	10	2,500.00 0.43%	1,500.00 1,650.00 0.28%	1,750.00 1,500.00 0.24%	2,100.00 2,100.00 0.32%	5,815,976

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1634) 4 Bids Tendered	627(8A) Decommision Water Service	Each	2	2,500.00 0.01%	300.00 5,000.00 0.03%	3,300.00 300.00 0.00%	6,000.00 6,000.00 0.03%	36,616,095
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1635) 5 Bids Tendered	627(8A) New Water Main Tie-in To Existing Water Main	Lump Sum	1	400,000.00 1.01%	142,500.00 175,990.16 0.43%	473,698.03 142,500.00 0.34%	1,000,000.00 750,000.00 1.76%	40,745,592
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/7776) 3 Bids Tendered	627(8A) Water Service Disconnect	Each	1	3,500.00 0.03%	1,000.00 1,000.00 0.01%	4,800.00 3,400.00 0.03%	10,000.00 10,000.00 0.08%	10,998,774
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	627(8B) 6-INCH WATER SERVICE CONNECTION	EACH	2	3,000.00 0.10%	3,000.00 4,950.00 0.17%	5,150.00 3,000.00 0.10%	7,500.00 7,500.00 0.23%	5,815,976
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	627(8B) 6-INCH WATER SERVICE CONNECTION	EACH	18	3,000.00 0.93%	3,000.00 4,290.00 1.33%	4,930.00 3,000.00 0.87%	7,500.00 7,500.00 2.09%	5,815,976
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1634) 4 Bids Tendered	627(8B-1) Water Service Extension, 1-Inch	Each	1	2,500.00 0.01%	2,500.00 2,500.00 0.01%	8,607.50 4,330.00 0.01%	25,000.00 25,000.00 0.06%	36,616,095
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1634) 4 Bids Tendered	627(8B-2) Water Service Extension, 2-Inch	Each	1	3,000.00 0.01%	3,000.00 3,000.00 0.01%	7,412.50 6,650.00 0.02%	15,000.00 15,000.00 0.04%	36,616,095
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1635) 2 Bids Tendered	627(9) INSTALL 12 INCH GATE VALVE	EACH	3	2,000.00 0.04%	3,000.00 3,000.00 0.07%	4,000.00 5,000.00 0.11%	5,000.00 0.00 0.00%	13,394,988

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/1635) 8 Bids Tendered	627(9) Install 12-inch Gate Valve	Each	2	10,000.00 0.22%	3,500.00 3,500.00 0.09%	5,995.00 4,265.00 0.11%	11,900.00 10,000.00 0.26%	7,589,893
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1635) 2 Bids Tendered	627(9) INSTALL 6 INCH GATE VALVE	EACH	1	2,000.00 0.05%	1,000.00 2,000.00 0.04%	1,500.00 1,000.00 0.02%	2,000.00 0.00 0.00%	5,031,578
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1635) 3 Bids Tendered	627(9) Install 8 Inch Gate Valve	Each	1	2,000.00 0.01%	1,900.00 3,000.00 0.01%	2,302.93 2,008.80 0.01%	3,000.00 1,900.00 0.01%	25,154,532
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1635) 1 Bids Tendered	627(9) Install 8-Inch Gate Valve	Each	3	1,500.00 0.19%	1,700.00 1,700.00 0.28%	1,700.00 0.00 0.00%	1,700.00 0.00 0.00%	1,833,512
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	627(9)-10 Install 10 Inch Gate Valve	Each	1	1,800.00 0.02%	2,850.00 3,000.00 0.03%	3,731.52 2,850.00 0.03%	5,576.09 3,500.00 0.03%	9,545,573
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	627(9)-12 Install 12 Inch Gate Valve	Each	3	1,900.00 0.05%	3,250.00 3,250.00 0.10%	3,724.61 3,375.00 0.10%	4,273.43 4,000.00 0.11%	9,545,573
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	627(9)-4 Install 4 Inch Gate Valve	Each	1	1,200.00 0.01%	1,500.00 1,500.00 0.02%	2,037.96 1,550.00 0.02%	2,901.85 2,200.00 0.02%	9,545,573
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	627(9)-6 Install 6 Inch Gate Valve	Each	21	1,400.00 0.27%	1,850.00 1,850.00 0.41%	2,416.91 1,860.00 0.40%	3,457.62 2,500.00 0.49%	9,545,573
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	627(9)-8 Install 8 Inch Gate Valve	Each	16	1,600.00 0.24%	2,260.00 2,400.00 0.40%	2,855.17 2,260.00 0.37%	3,860.67 2,900.00 0.44%	9,545,573
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1635) 9 Bids Tendered	627(9-10) Install 10 Inch Gate Valve	Each	2	5,000.00 0.16%	2,750.00 3,100.00 0.11%	3,546.75 4,000.00 0.13%	4,200.00 4,200.00 0.13%	5,719,942
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1635) 6 Bids Tendered	627(9-10) INSTALL 10 INCH GATE VALVE	EACH	2	4,000.00 0.09%	2,000.00 2,319.00 0.07%	4,078.17 10,000.00 0.31%	10,000.00 5,000.00 0.14%	6,242,977

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1635) 5 Bids Tendered	627(9-12) Install 12 Inch Gate Valve	Each	2	1,600.00 0.02%	2,735.00 3,000.00 0.05%	3,705.80 5,724.00 0.08%	5,724.00 3,570.00 0.05%	12,332,894
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1635) 3 Bids Tendered	627(9-12) Install 12 Inch Gate Valve	Each	2	1,700.00 0.21%	2,500.00 2,600.00 0.33%	3,366.67 2,500.00 0.32%	5,000.00 5,000.00 0.60%	1,576,571
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1635) 9 Bids Tendered	627(9-16) Install 16 Inch Gate Valve	Each	7	7,500.00 0.81%	7,800.00 9,000.00 1.10%	9,027.55 9,900.00 1.16%	10,150.00 10,000.00 1.12%	5,719,942
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1635) 4 Bids Tendered	627(9-16) Install 16-Inch Gate Valve	Each	4	12,000.00 0.12%	3,000.00 3,000.00 0.03%	6,266.28 8,065.10 0.08%	8,065.10 6,000.00 0.06%	36,616,095
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1635) 4 Bids Tendered	627(9-18) Install 18-Inch Gate Valve	Each	3	14,000.00 0.10%	4,000.00 4,000.00 0.03%	9,712.50 13,850.00 0.11%	14,000.00 7,000.00 0.05%	36,616,095
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1635) 1 Bids Tendered	627(9-4) Install 4 Inch Gate Valve	Each	1	3,500.00 0.04%	3,000.00 3,000.00 0.03%	3,000.00 0.00 0.00%	3,000.00 0.00 0.00%	9,681,105
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1635) 9 Bids Tendered	627(9-4) Install 4-Inch Gate Valve	Each	1	1,500.00 0.03%	1,200.00 2,200.00 0.05%	3,840.27 4,700.00 0.10%	10,000.00 5,000.00 0.10%	4,648,330
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1635) 5 Bids Tendered	627(9-6) Install 6 Inch Gate Valve	Each	4	4,000.00 0.04%	1,300.00 2,489.32 0.02%	4,287.86 6,400.00 0.06%	6,400.00 1,300.00 0.01%	40,745,592

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1635) 4 Bids Tendered	627(9-6) Install 6-Inch Gate Valve	Each	2	3,200.00 0.02%	1,000.00 1,000.00 0.01%	1,655.00 1,820.00 0.01%	2,000.00 1,800.00 0.01%	36,616,095
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1635) 5 Bids Tendered	627(9-8) Install 8 Inch Gate Valve	Each	6	1,200.00 0.05%	1,885.00 2,000.00 0.10%	2,903.23 4,858.65 0.22%	4,858.65 3,272.50 0.14%	12,332,894
2010 02	Japonski Island Utility And Road Improvements (11912/68790/0) 3 Bids Tendered	627(9-8) Install 8 Inch Gate Valve	Each	1	2,000.00 0.12%	1,500.00 1,800.00 0.11%	2,100.00 1,500.00 0.09%	3,000.00 3,000.00 0.18%	1,576,571
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1635) 9 Bids Tendered	627(9-8) Install 8 Inch Gate Valve	Each	8	4,000.00 0.50%	2,000.00 2,400.00 0.34%	2,675.15 3,025.00 0.40%	3,200.00 3,100.00 0.40%	5,719,942
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1635) 1 Bids Tendered	627(9-8) Install 8 Inch Gate Valve	Each	2	4,000.00 0.10%	3,000.00 3,000.00 0.06%	3,000.00 0.00 0.00%	3,000.00 0.00 0.00%	9,681,105
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1635) 4 Bids Tendered	627(9-8) Install 8-Inch Gate Valve	Each	1	3,200.00 0.01%	1,900.00 2,000.00 0.01%	2,317.50 2,370.00 0.01%	3,000.00 1,900.00 0.00%	36,616,095
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1635) 9 Bids Tendered	627(9-8) Install 8-Inch Gate Valve	Each	2	3,000.00 0.11%	2,000.00 2,700.00 0.12%	4,989.54 4,700.00 0.20%	12,000.00 7,500.00 0.30%	4,648,330

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/7187) 6 Bids Tendered	627(99) K Water System, Complete	Lump Sum	1	40,000.00 0.96%	65,000.00 65,000.00 1.55%	82,000.00 75,000.00 1.78%	105,000.00 105,000.00 2.44%	4,196,232
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1635) 2 Bids Tendered	627(9A) Install 10 Inch Gate Valve	Each	3	8,000.00 0.06%	3,000.00 4,500.00 0.04%	3,750.00 3,000.00 0.02%	4,500.00 0.00 0.00%	36,856,108
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1635) 3 Bids Tendered	627(9A) Install 8 Inch Gate Valve	Each	1	3,000.00 0.02%	3,000.00 3,000.00 0.02%	3,957.67 3,873.00 0.03%	5,000.00 5,000.00 0.04%	13,486,059
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	627(9A) INSTALL 8-INCH GATE VALVE	EACH	10	1,600.00 0.28%	1,500.00 1,870.00 0.32%	1,856.67 1,500.00 0.24%	2,200.00 2,200.00 0.34%	5,815,976
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1635) 4 Bids Tendered	627(9A) Install Air Relief Valve	Each	1	16,000.00 0.04%	6,350.00 12,000.00 0.03%	21,587.50 6,350.00 0.02%	58,000.00 10,000.00 0.03%	36,616,095
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	627(9B) INSTALL 10-INCH GATE VALVE	EACH	13	2,000.00 0.45%	2,500.00 2,530.00 0.57%	3,343.33 2,500.00 0.53%	5,000.00 5,000.00 1.00%	5,815,976
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	627(9B) INSTALL 10-INCH GATE VALVE	EACH	3	2,000.00 0.10%	2,500.00 2,530.00 0.13%	3,343.33 2,500.00 0.12%	5,000.00 5,000.00 0.23%	5,815,976

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 443 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1635) 3 Bids Tendered	627(9B) Install 16 Inch Butterfly Valve	Each	4	5,000.00 0.12%	6,000.00 6,000.00 0.18%	6,921.00 6,763.00 0.19%	8,000.00 8,000.00 0.23%	13,486,059
2014 10	ANC Kulis Transition Repairs and Modifications (43566/54066/1635) 8 Bids Tendered	627(9B) Install 16 Inch Butterfly Valve	Each	6	8,000.00 3.94%	5,100.00 6,500.00 3.31%	8,729.00 8,732.00 4.28%	14,400.00 5,100.00 2.42%	1,178,369
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1635) 2 Bids Tendered	627(9C) Install 12 Inch Gate Valve	Each	1	10,000.00 0.03%	3,000.00 5,500.00 0.01%	4,250.00 3,000.00 0.01%	5,500.00 0.00 0.00%	36,856,108