Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 07	IFA Hollis/clark Bay Ferry Terminal Improvements (41619/67449/0) 3 Bids Tendered	641 (1) EROSION AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	5,000.00 0.08%	5,000.00 5,000.00 0.07%	9,486.67 8,460.00 0.10%	15,000.00 15,000.00 0.18%	6,921,230
2015 02	Auke Bay Ferry Terminal Improvements (43412/67463/1133) 3 Bids Tendered	641 (1) EROSION, SEDIMENT AND POLLUTION ADMINISTRATION	LUMP SUM	1	5,000.00 0.56%	2,000.00 2,000.00 0.13%	3,983.33 6,200.00 0.40%	6,200.00 3,750.00 0.24%	1,516,735
2013 11	JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/1133) 1 Bids Tendered	641 (1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 0.34%	10,000.00 10,000.00 0.69%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	1,444,140
2013 12	Sitka-Harbor Drive Pavement Rehabilitation (38715/67572/1133) 1 Bids Tendered	641 (1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 0.26%	10,000.00 10,000.00 0.48%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	2,104,176
2014 12	Dalton Highway M P 401-414 Reconstruction (43191/64035/1133) 6 Bids Tendered	641 (1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	27,500.00 0.10%	10,000.00 18,000.00 0.07%	47,028.67 25,000.00 0.09%	200,000.00 200,000.00 0.65%	26,731,479
2015 11	Dalton Highway MP 379-397 Reconstruction (44982/63818/1133) 3 Bids Tendered	641 (1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	27,500.00 0.08%	10,000.00 25,000.00 0.08%	15,000.00 10,000.00 0.03%	25,000.00 10,000.00 0.03%	30,973,940
2014 12	Kake Ferry Terminal Improvements (43446/68238/0) 3 Bids Tendered	641 (1) EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	10,000.00 0.33%	5,000.00 7,500.00 0.23%	11,866.67 5,000.00 0.14%	23,100.00 23,100.00 0.56%	3,224,740
2017 11	Clark Bay Ferry Terminal & Seaplane Float Expanded Parking (47533//1133) 3 Bids Tendered	641 (1) EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	15,000.00 1.03%	7,500.00 38,600.00 2.72%	20,366.67 7,500.00 0.51%	38,600.00 15,000.00 0.94%	1,419,192
2014 12	Homer Ferry Terminal Improvements (43414/68223/7539) 3 Bids Tendered	641 (1) EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	Lump Sum	1	20,000.00 0.75%	11,000.00 13,700.00 0.56%	12,566.67 13,000.00 0.48%	13,700.00 11,000.00 0.36%	2,434,115
2013 10	HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/1133) 6 Bids Tendered	641 (1) EROSION, SEDIMENT, AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	10,000.00 0.46%	5,000.00 6,450.00 0.26%	8,049.00 9,000.00 0.33%	10,000.00 7,844.00 0.29%	2,488,685

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/1133) 3 Bids Tendered	641 (1) EROSION, SEDIMENT, AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	26,000.00 0.38%	5,000.00 5,000.00 0.07%	8,333.33 15,000.00 0.22%	15,000.00 5,000.00 0.07%	6,769,000
2013 06	Richardson Hwy MP 18 Sheep Creek Bridge Asphalt Surface Repairs (39814/62381/0) 2 Bids Tendered	641 (107) Pollution Control	Lump Sum	1	5,000.00 1.79%	1,000.00 15,000.00 4.49%	8,000.00 1,000.00 0.26%	15,000.00 0.00 0.00%	333,965
2013 08	Richardson Highway M P 266-341 Centerline/ Shoulder Rumble Strips & Parks Highway M P 305-356 Centerline Rumble Strips (41137/62476 & 62478/1132) 5 Bids Tendered	641 (107)A Pollution Control	Lump Sum	1	3,000.00 0.22%	900.00 900.00 0.15%	4,890.00 1,550.00 0.25%	10,000.00 3,000.00 0.44%	592,478
2013 08	Richardson Highway M P 266-341 Centerline/ Shoulder Rumble Strips & Parks Highway M P 305-356 Centerline Rumble Strips (41137/62476 & 62478/0) 5 Bids Tendered	641 (107)B Pollution Control	Lump Sum	1	3,000.00 0.22%	900.00 900.00 0.15%	4,290.00 1,550.00 0.25%	10,000.00 3,000.00 0.44%	592,478
2013 10	HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/1134) 6 Bids Tendered	641 (2) TEMPORARY EROSION, SEDIMENT, AND POLLUTION CONTROL	CONTINGENT SUM	1	65,000.00 3.02%	65,000.00 65,000.00 2.61%	65,000.00 65,000.00 2.37%	65,000.00 65,000.00 2.36%	2,488,685
2014 05	Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/1134) 3 Bids Tendered	641 (2) TEMPORARY EROSION, SEDIMENT, AND POLLUTION CONTROL	CONTINGENT SUM	1	269,000.00 3.97%	269,000.00 269,000.00 3.97%	269,000.00 269,000.00 3.89%	269,000.00 269,000.00 3.59%	6,769,000
2013 12	Sitka-Harbor Drive Pavement Rehabilitation (38715/67572/1134) 1 Bids Tendered	641 (3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	10,000.00 0.53%	20,000.00 20,000.00 0.95%	20,000.00 0.00 0.00%	20,000.00 0.00 0.00%	2,104,176

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 11	JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/1134) 1 Bids Tendered	641 (3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	20,000.00 1.36%	20,000.00 20,000.00 1.38%	20,000.00 0.00 0.00%	20,000.00 0.00 0.00%	1,444,140
2014 12	Dalton Highway M P 401-414 Reconstruction (43191/64035/1135) 6 Bids Tendered	641 (3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	125,000.00 0.44%	100,000.00 105,000.00 0.39%	230,435.00 140,000.00 0.50%	777,610.00 120,000.00 0.39%	26,731,479
2015 11	Dalton Highway MP 379-397 Reconstruction (44982/63818/1135) 3 Bids Tendered	641 (3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	125,000.00 0.36%	18,500.00 50,000.00 0.16%	56,166.67 100,000.00 0.30%	100,000.00 18,500.00 0.06%	30,973,940
2017 11	Clark Bay Ferry Terminal & Seaplane Float Expanded Parking (47533//1135) 3 Bids Tendered	641 (3) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	LUMP SUM	1	20,000.00 1.38%	7,500.00 12,700.00 0.89%	11,733.33 7,500.00 0.51%	15,000.00 15,000.00 0.94%	1,419,192
2014 12	Kake Ferry Terminal Improvements (43446/68238/0) 3 Bids Tendered	641 (3) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	LUMP SUM	1	5,000.00 0.17%	5,000.00 7,500.00 0.23%	9,466.67 5,000.00 0.14%	15,900.00 15,900.00 0.39%	3,224,740
2014 12	Homer Ferry Terminal Improvements (43414/68223/7541) 3 Bids Tendered	641 (3) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	Lump Sum	1	20,000.00 0.75%	2,000.00 2,100.00 0.09%	3,033.33 5,000.00 0.19%	5,000.00 2,000.00 0.07%	2,434,115
2014 07	IFA Hollis/clark Bay Ferry Terminal Improvements (41619/67449/0) 3 Bids Tendered	641 (3) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	LUMP SUM	1	5,000.00 0.08%	5,640.00 6,000.00 0.09%	6,046.67 5,640.00 0.07%	6,500.00 6,500.00 0.08%	6,921,230
2014 07	IFA Hollis/clark Bay Ferry Terminal Improvements (41619/67449/0) 3 Bids Tendered	641 (4) TEMPORARY EROSION SEDIMENT AND POLLUTION CONTROL ADDITIVES	CONTINGENT SUM	1	5,000.00 0.08%	5,000.00 5,000.00 0.07%	5,000.00 5,000.00 0.06%	5,000.00 5,000.00 0.06%	6,921,230
2014 12	Kake Ferry Terminal Improvements (43446/68238/0) 3 Bids Tendered	641 (4) TEMPORARY EROSION SEDIMENT AND POLLUTION CONTROL ADDITIVES	CONTINGENT SUM	1	5,000.00 0.17%	5,000.00 5,000.00 0.16%	5,000.00 5,000.00 0.14%	5,000.00 5,000.00 0.12%	3,224,740
2014 12	Homer Ferry Terminal Improvements (43414/68223/7542) 3 Bids Tendered	641 (4) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL ADDITIVES	Contingent Sum	1	5,000.00 0.19%	5,000.00 5,000.00 0.21%	5,000.00 5,000.00 0.19%	5,000.00 5,000.00 0.16%	2,434,115

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	Sitka-Harbor Drive Pavement Rehabilitation (38715/67572/5942) 1 Bids Tendered	641 (5) Temporary Erosion , Sediment and Pollution Control By Directive	Contingent Sum	1	5,000.00 0.26%	5,000.00 5,000.00 0.24%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	2,104,176
2017 11	Clark Bay Ferry Terminal & Seaplane Float Expanded Parking (47533//5943) 3 Bids Tendered	641 (5) TEMPORARY EROSION SEDIMENT AND POLLUTION CONTROL BY DIRECTIVE	CONTINGENT SUM	1	2,000.00 0.14%	2,000.00 2,000.00 0.14%	2,000.00 2,000.00 0.14%	2,000.00 2,000.00 0.13%	1,419,192
2014 12	Dalton Highway M P 401-414 Reconstruction (43191/64035/5943) 6 Bids Tendered	641 (5) Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	250,000.00 0.88%	250,000.00 250,000.00 0.94%	250,000.00 250,000.00 0.89%	250,000.00 250,000.00 0.81%	26,731,479
2015 11	Dalton Highway MP 379-397 Reconstruction (44982/63818/5943) 3 Bids Tendered	641 (5) Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	200,000.00 0.58%	200,000.00 200,000.00 0.65%	200,000.00 200,000.00 0.61%	200,000.00 200,000.00 0.61%	30,973,940
2013 11	JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/1136) 1 Bids Tendered	641 (5) Temporary Erosion, Sediment And Pollution Control By Directive	Contingent Sum	1	5,000.00 0.34%	5,000.00 5,000.00 0.35%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	1,444,140
2015 10	Angoon Ferry Terminal Passenger Facility (45185/Z683620000/0) 3 Bids Tendered	641 (5) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL BY DIRECTIVE	Contingent Sum	1	10,000.00 0.65%	10,000.00 10,000.00 0.63%	10,000.00 10,000.00 0.44%	10,000.00 10,000.00 0.42%	1,593,868
2013 11	JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/5944) 1 Bids Tendered	641 (6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,444,140
2013 12	Sitka-Harbor Drive Pavement Rehabilitation (38715/67572/0) 1 Bids Tendered	641 (6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,104,176
2014 12	Homer Ferry Terminal Improvements (43414/68223/7544) 3 Bids Tendered	641 (6) WITHHOLDING	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,434,115
2015 02	Auke Bay Ferry Terminal Improvements (43412/67463/5944) 3 Bids Tendered	641 (6) WITHHOLDING	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,516,735

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/5944)	641 (6) WITHHOLDING	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,769,000
2013 10	HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/5944) 6 Bids Tendered	641 (6) WITHHOLDING	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,488,685
2014 07	IFA Hollis/clark Bay Ferry Terminal Improvements (41619/67449/0) 3 Bids Tendered	641 (6) WITHHOLDING	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,921,230
2017 11	Clark Bay Ferry Terminal & Seaplane Float Expanded Parking (47533//5944) 3 Bids Tendered	641 (6) WITHHOLDING	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,419,192
2014 12	Kake Ferry Terminal Improvements (43446/68238/0) 3 Bids Tendered	641 (6) WITHHOLDING	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,224,740
2015 10	Angoon Ferry Terminal Passenger Facility (45185/Z683620000/0) 3 Bids Tendered	641 (6) WITHHOLDING	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,593,868
2014 09	D O T & P F Peger Road Complex Plug- Ins (C M A Q 2013) (43229/63493/1136) 7 Bids Tendered	641 (7) POLLUTION CONTROL	LUMP SUM	1	10,000.00 0.47%	2,000.00 23,040.72 1.67%	7,270.10 3,550.00 0.26%	23,040.72 6,800.00 0.42%	1,381,059
2014 07	IFA Hollis/clark Bay Ferry Terminal Improvements (41619/67449/0) 3 Bids Tendered	641 (7) SILT CONTAINMENT BOOM	LUMP SUM	1	20,000.00 0.32%	12,000.00 12,000.00 0.17%	25,700.00 50,100.00 0.62%	50,100.00 15,000.00 0.18%	6,921,230
2015 11	Dalton Highway MP 379-397 Reconstruction (44982/63818/1136) 3 Bids Tendered	641 (7) SWPPP Manager	Lump Sum	1	50,000.00 0.14%	10,000.00 28,500.00 0.09%	16,833.33 10,000.00 0.03%	28,500.00 12,000.00 0.04%	30,973,940
2014 12	Dalton Highway M P 401-414 Reconstruction (43191/64035/1136) 6 Bids Tendered	641 (7) SWPPP Manager	Lump Sum	1	50,000.00 0.18%	10,000.00 30,000.00 0.11%	72,371.67 26,500.00 0.09%	300,000.00 300,000.00 0.97%	26,731,479

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 10	HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/1136) 6 Bids Tendered	641 (7) SWPPP MANAGER	LUMP SUM	1	6,000.00 0.28%	2,741.00 7,550.00 0.30%	10,398.50 17,100.00 0.62%	20,000.00 2,741.00 0.10%	2,488,685
2014 05	Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/1136) 3 Bids Tendered	641 (7) SWPPP MANAGER	LUMP SUM	1	20,000.00 0.30%	1,000.00 5,000.00 0.07%	10,333.33 25,000.00 0.36%	25,000.00 1,000.00 0.01%	6,769,000
2009 03	Gustavus Causeway Replacement (19772/67599/1133) 3 Bids Tendered	641(01) Erosion And Pollution Control Administration	Lump Sum	1	5,000.00 0.03%	5,000.00 5,000.00 0.03%	5,333.33 5,000.00 0.03%	6,000.00 6,000.00 0.03%	16,952,310
2009 03	Gustavus Causeway Replacement (19772/67599/1134) 3 Bids Tendered	641(02) Temporary Erosion And Pollution Control	Contingent Sum	1	15,000.00 0.08%	15,000.00 15,000.00 0.09%	15,000.00 15,000.00 0.08%	15,000.00 15,000.00 0.08%	16,952,310
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1133) 6 Bids Tendered	641(1) AA1 Erosion, Sediment and Pollution Control Administration	Lump Sum	1	1,000.00 0.01%	0.00 22,225.00 0.19%	9,445.70 10,000.00 0.07%	22,225.00 1,850.00 0.01%	11,975,883
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/1133) 10 Bids Tendered	641(1) AA1 Erosion, Sediment, And Pollution Control Administration	Lump Sum	1	3,000.00 0.09%	550.00 5,000.00 0.18%	4,785.00 3,000.00 0.10%	30,000.00 2,700.00 0.08%	2,834,021
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1133) 6 Bids Tendered	641(1) AA2 Erosion, Sediment and Pollution Control Administration	Lump Sum	1	1,000.00 0.01%	0.00 22,225.00 0.19%	9,750.04 10,000.00 0.07%	22,225.00 3,675.00 0.03%	11,975,883
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1133) 6 Bids Tendered	641(1) B Erosion, Sediment and Pollution Control Administration	Lump Sum	1	9,800.00 0.23%	2,500.00 2,500.00 0.06%	6,383.33 5,000.00 0.12%	10,000.00 3,800.00 0.09%	4,196,232
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1133) 6 Bids Tendered	641(1) BB Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 0.05%	15,000.00 33,350.00 0.28%	34,531.09 55,000.00 0.40%	55,000.00 15,000.00 0.11%	11,975,883

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1133) 6 Bids Tendered	641(1) K Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,500.00 0.25%	4,000.00 5,000.00 0.12%	8,166.67 5,000.00 0.12%	15,000.00 4,000.00 0.09%	4,196,232
2010 06	Angoon Ferry Terminal Improvements, Re-Bid (27733/68502/0) 3 Bids Tendered	641(1) Erosion & Pollution Control Administration	Lump Sum	1	3,000.00 0.04%	5,000.00 15,000.00 0.25%	10,000.00 10,000.00 0.16%	15,000.00 5,000.00 0.08%	6,116,315
2010 03	Angoon Ferry Terminal Improvements (14272/68502/0) 3 Bids Tendered	641(1) Erosion & Pollution Control Administration	Lump Sum	1	3,000.00 0.04%	5,000.00 10,000.00 0.16%	7,000.00 5,000.00 0.08%	10,000.00 6,000.00 0.09%	6,298,762
2010 09	Hoonah Ferry Terminal Marine Structures (29793/69311/ARA-0918(9)/1133) 3 Bids Tendered	641(1) Erosion & Pollution Control Administration	Lump Sum	1	2,000.00 0.04%	4,389.92 5,000.00 0.13%	4,796.64 4,389.92 0.12%	5,000.00 5,000.00 0.13%	3,717,260
2011 12	Pelican Ferry Terminal Renovation (34072/69433/0) 3 Bids Tendered	641(1) Erosion & Pollution Control Administration	Lump Sum	1	7,500.00 0.26%	3,500.00 5,000.00 0.22%	4,500.00 3,500.00 0.14%	5,000.00 5,000.00 0.19%	2,260,860
2011 09	Gustavus Public Dock and Floats (32573/69909/69475/0) 3 Bids Tendered	641(1) Erosion & Pollution Control Administration	Lump Sum	1	2,500.00 0.14%	100.00 100.00 0.01%	3,366.67 5,000.00 0.30%	5,000.00 5,000.00 0.29%	1,377,485
2012 07	Petersburg Ferry Terminal Improvements (37226/69422/1133) 3 Bids Tendered	641(1) EROSION & POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	5,000.00 0.24%	5,000.00 5,000.00 0.24%	5,000.00 5,000.00 0.22%	5,000.00 5,000.00 0.22%	2,095,400
2012 11	Wrangell Ferry Terminal Improvements (38315/69432/0) 3 Bids Tendered	641(1) EROSION & POLLUTION CONTROL ADMINISTRATION	Lump Sum	1	5,000.00 0.26%	1,500.00 1,500.00 0.08%	5,500.00 10,000.00 0.45%	10,000.00 5,000.00 0.22%	1,934,860
2018 08	Ktn - Airport Creek Bridge (USFS) (47167/68226/0) 6 Bids Tendered	641(1) Erosion and Pollution Control Administration	Lump Sum	1	7,500.00 0.35%	6,250.00 30,000.00 1.60%	22,708.33 20,000.00 1.06%	45,000.00 20,000.00 0.89%	1,878,256
2009 02	Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/1133) 5 Bids Tendered	641(1) Erosion and Pollution Control Administration	Lump Sum	1	9,500.00 0.10%	1,000.00 10,000.00 0.11%	8,800.00 15,000.00 0.16%	15,000.00 12,000.00 0.12%	8,862,510
2011 06	Taiya River Bridge Repair - 69275 (27090/69275/0) 3 Bids Tendered	641(1) Erosion and Pollution Control Administration	Lump Sum	1	10,000.00 0.87%	5,000.00 14,462.58 1.60%	9,820.86 10,000.00 1.02%	14,462.58 5,000.00 0.45%	902,564

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 01	Auke Bay East & West Repairs (18672/73741/0) 4 Bids Tendered	641(1) Erosion and Pollution Control Administration	Lump Sum	1	3,000.00 0.78%	3,000.00 5,000.00 1.81%	4,500.00 3,000.00 0.94%	5,000.00 5,000.00 1.55%	276,000
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1133) 3 Bids Tendered	641(1) Erosion and Pollution Control Administration	Lump Sum	1	2,000.00 0.12%	2,000.00 2,000.00 0.13%	2,000.00 2,000.00 0.13%	2,000.00 2,000.00 0.12%	1,576,571
2009 12	Hoonah Ferry Terminal Improvements (25535/67813/1133) 3 Bids Tendered	641(1) Erosion and Pollution Control Administration	Lump Sum	1	2,000.00 0.06%	4,200.00 6,000.00 0.19%	6,066.67 4,200.00 0.13%	8,000.00 8,000.00 0.23%	3,127,459
2009 06	JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/1133) 3 Bids Tendered	641(1) Erosion and Pollution Control Administration	Lump Sum	1	15,000.00 0.15%	24,000.00 24,000.00 0.25%	59,833.33 105,500.00 1.07%	105,500.00 50,000.00 0.47%	9,793,198
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1133) 3 Bids Tendered	641(1) Erosion and Pollution Control Administration	Lump Sum	1	4,000.00 0.24%	2,000.00 3,500.00 0.22%	2,833.33 3,000.00 0.19%	3,500.00 2,000.00 0.12%	1,576,571
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1133) 4 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	50,000.00 0.54%	5,000.00 5,000.00 0.07%	9,400.00 10,000.00 0.12%	12,600.00 10,000.00 0.12%	7,489,670
2009 12	Ktn - South Tongass Highway Guardrail Replacement (17976/67422/1133) 3 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	10,000.00 0.44%	5,000.00 5,000.00 0.38%	8,333.33 10,000.00 0.74%	10,000.00 10,000.00 0.74%	1,328,050
2009 01	Sterling Highway Bridge Rehabilitation (17792/50815/1133) 3 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	5,000.00 0.18%	20,000.00 20,000.00 0.60%	30,333.33 36,000.00 0.93%	36,000.00 35,000.00 0.71%	3,355,964
2009 04	Ketchikan - Hoadly Creek Bridge Repairs (11993/68714/1133) 5 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	2,000.00 3.61%	3,000.00 3,000.00 13.20%	4,140.00 3,000.00 8.22%	5,200.00 4,500.00 10.51%	22,721
2011 09	Copper River Highway MP 0-6 Resurfacing (32933/63804/1133) 7 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	20,000.00 0.36%	5,000.00 15,000.00 0.37%	40,428.57 20,000.00 0.46%	140,000.00 10,000.00 0.23%	4,102,329
2010 09	Klw Causeway Fish Passage (27434/ 69319 & 79070 ECONOMIC STIMULUS/1133) 2 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	5,000.00 0.76%	6,000.00 12,500.00 1.77%	9,250.00 6,000.00 0.67%	12,500.00 0.00 0.00%	705,731

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/0) 1 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	1,000.00 0.04%	7,750.00 7,750.00 0.42%	7,750.00 0.00 0.00%	7,750.00 0.00 0.00%	1,833,512
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/1133) 4 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	15,000.00 0.06%	1,000.00 10,000.00 0.03%	15,750.00 40,000.00 0.14%	40,000.00 1,000.00 0.00%	28,866,904
2012 04	Nome - Council Road M P 4-16 (36424/66166/1133) 11 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	20,000.00 0.16%	10,000.00 49,000.00 0.41%	60,758.36 30,000.00 0.25%	300,000.00 10,000.00 0.08%	11,967,372
2011 10	Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/1133) 3 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	20,000.00 0.23%	11,000.00 15,000.00 0.19%	16,666.67 11,000.00 0.13%	24,000.00 24,000.00 0.27%	7,842,000
2010 08	Northway Road Repairs (28793/63629/1133) 5 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	25,000.00 0.95%	5,000.00 5,000.00 0.31%	8,400.00 5,000.00 0.25%	12,000.00 10,000.00 0.50%	1,617,250
2009 05	Granite Creek Bridge Attenuators (12873/67415/1133) 1 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	2,000.00 5.42%	5,000.00 5,000.00 8.14%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	61,400
2011 02	Nome Highway Bridge Improvements (24432/62630/1133) 5 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	25,000.00 1.01%	9,500.00 12,000.00 0.54%	20,700.00 9,500.00 0.40%	50,000.00 12,000.00 0.39%	2,234,047
2011 10	Haines-2nd Ave. - Union St. to Main St. & Allen Rd. & Main St. Pavement Rehabilitation (34343/69565/69568/1133) 2 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	7,000.00 0.30%	15,500.00 15,500.00 0.62%	20,050.00 24,600.00 0.80%	24,600.00 0.00 0.00%	2,482,181
2009 05	Granite Creek Bridge Attenuators (12873) 1 Bids Tendered	641(1) Erosion And Pollution Control Administration	500 (Alt)	1.0	2,000.00 5.42%	5,000.00 5,000.00 8.14%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	61,400
2013 08	JNU - Stephen Richards Safety And Capacity Improvements - REBID (40112/68740/1133) 2 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	10,000.00 0.98%	12,000.00 18,000.00 1.48%	15,000.00 12,000.00 0.89%	18,000.00 0.00 0.00%	1,214,605
2013 10	North Pole Interchange Pedestrian Facilities (39051/76719/1133) 5 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	20,000.00 1.10%	4,000.00 4,000.00 0.23%	15,000.00 12,500.00 0.70%	40,000.00 6,500.00 0.36%	1,766,369

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/1133) 2 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	20,000.00 0.21%	2,625.00 5,000.00 0.06%	3,812.50 2,625.00 0.03%	5,000.00 0.00 0.00%	8,744,515
2009 01	North Pole Homestead Rd / North Pole HS Blvd. Ext.-AK146: Bids Opened 01/22/2009 (6183/63025//1133) 5 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	2,000.00 0.17%	5,000.00 10,000.00 0.80%	7,160.00 6,000.00 0.47%	10,000.00 5,000.00 0.39%	1,250,518
2009 02	Psg Falls Creek Fish Ladder Repairs (18352/68399/1133) 3 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	4,000.00 2.85%	1,500.00 6,000.00 4.23%	5,000.00 1,500.00 1.05%	7,500.00 7,500.00 4.30%	141,900
2010 01	Weigh-in-Motion Rehab: Minnesota Dr. Near Raspberry Rd., Sterling Hwy MP 88.4, Glenn Hwy MP 53.3 (26218/51059/1133) 3 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	45,000.00 2.05%	5,000.00 6,250.00 0.16%	24,083.33 5,000.00 0.12%	61,000.00 61,000.00 1.42%	3,851,734
2009 07	JNU Floyd Dryden Pedestrian Activated (Hawk) Signal (23392/79080/1133) 2 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	2,000.00 0.90%	3,000.00 3,445.65 1.62%	3,222.83 3,000.00 1.31%	3,445.65 0.00 0.00%	213,090
2010 04	KTN Water Street Sidewalk (26238/69345/1133) 3 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	10,000.00 0.49%	5,000.00 20,000.00 1.14%	13,333.33 15,000.00 0.75%	20,000.00 5,000.00 0.19%	1,752,375
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/1133) 3 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	2,500.00 0.25%	2,500.00 5,000.00 0.63%	5,166.67 8,000.00 0.71%	8,000.00 2,500.00 0.20%	787,430
2010 10	North Pole Citywide Pavement Rehabilitation (25477/62023/1133) 3 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	5,000.00 0.60%	2,000.00 2,000.00 0.38%	3,000.00 2,000.00 0.29%	5,000.00 5,000.00 0.59%	532,373
2011 11	SEA-FYA Traffic Signal System Upgrade (33713/69192/1133) 2 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	2,000.00 0.20%	9,085.00 9,085.00 0.68%	13,167.50 17,250.00 0.94%	17,250.00 0.00 0.00%	1,331,735
2009 10	Yak-Area wide Paving (25013/68345/1133) 3 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	5,000.00 0.07%	5,000.00 5,000.00 0.09%	11,000.00 13,000.00 0.21%	15,000.00 15,000.00 0.22%	5,317,010

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 03	Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1133) 3 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	15,000.00 0.68%	8,500.00 8,500.00 0.43%	12,500.00 20,000.00 0.99%	20,000.00 9,000.00 0.43%	1,983,405
2011 11	Jnu - Hsip Pedestrian Refuge Islands Final Estimate (33694/69335/1133) 3 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	4,000.00 2.91%	3,000.00 3,000.00 2.38%	4,850.25 7,550.74 5.00%	7,550.74 4,000.00 2.41%	125,850
2009 11	Sgy- Dyea Road Safety Improvement Project (25553/69013/1133) 2 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	5,000.00 3.33%	1,000.00 2,500.00 3.08%	1,750.00 1,000.00 0.92%	2,500.00 0.00 0.00%	81,077
2009 03	KTN-Tremont Street Drainage Improvements (1622) 3 Bids Tendered	641(1) Erosion And Pollution Control Administration	Each (Alt)	1.0	7,500.00 1.69%	3,000.00 8,000.00 1.97%	8,333.33 14,000.00 3.15%	14,000.00 3,000.00 0.63%	405,615
2009 10	Ketchikan Viaducts Rehab (22692) 4 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum (Alt)	1.0	10,400.00 0.17%	5,000.00 5,000.00 0.07%	19,750.00 9,000.00 0.10%	60,000.00 60,000.00 0.30%	7,484,600
2009 09	Pelican Boardwalk Repair Phase III (19574/68708/1133) 6 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	7,500.00 2.02%	0.00 500.00 0.16%	4,490.33 4,500.00 1.38%	13,500.00 5,917.00 1.61%	308,847
2013 10	Richardson Highway M P 345 Moose Creek R R Overpass (17152/66566/1133) 8 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	6,000.00 0.05%	5,000.00 10,000.00 0.10%	19,375.00 5,000.00 0.05%	50,000.00 10,000.00 0.09%	10,388,566
2010 08	Northway Road Repairs (28793) 5 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum (Alt)	1.0	25,000.00 0.95%	5,000.00 5,000.00 0.31%	8,400.00 5,000.00 0.25%	12,000.00 10,000.00 0.50%	1,617,250
2009 10	Ketchikan Viaducts Rehab (22692/68571/1133) 4 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	10,400.00 0.17%	5,000.00 5,000.00 0.07%	19,750.00 9,000.00 0.10%	60,000.00 60,000.00 0.30%	7,484,600
2011 11	Glenn Hwy Signing Anch To Palmer (gf) (35463) 9 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum (Alt)	1.0	27,000.00 0.61%	5,000.00 8,000.00 0.25%	49,852.82 9,000.00 0.27%	128,730.00 128,730.00 3.18%	3,177,820
2009 03	KTN-Tremont Street Drainage Improvements (1622/68905/1133) 3 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	7,500.00 1.69%	3,000.00 8,000.00 1.97%	8,333.33 14,000.00 3.15%	14,000.00 3,000.00 0.63%	405,615
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1133) 3 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	7,000.00 0.42%	7,000.00 9,500.00 0.60%	10,833.33 7,000.00 0.44%	16,000.00 16,000.00 0.95%	1,576,571

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 11	Glenn Hwy Signing Anch To Palmer (gf) (35463/52334/1133) 9 Bids Tendered	641(1) Erosion And Pollution Control Administration	Lump Sum	1	27,000.00 0.61%	5,000.00 8,000.00 0.25%	49,852.82 9,000.00 0.27%	128,730.00 128,730.00 3.18%	3,177,820
2014 05	Kodiak Ferry Terminal And Dock Improvements (41591/68938/0) 3 Bids Tendered	641(1) EROSION AND POLLUTION CONTROL ADMINISTRATION	Lump Sum	1	15,000.00 0.16%	5,000.00 15,000.00 0.16%	11,000.00 13,000.00 0.13%	15,000.00 5,000.00 0.05%	9,196,790
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	641(1) EROSION AND POLLUTION CONTROL ADMINISTRATION	Lump Sum	1	5,000.00 0.20%	1,000.00 6,000.00 0.25%	4,000.00 5,000.00 0.18%	6,000.00 1,000.00 0.02%	2,359,505
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1133) 2 Bids Tendered	641(1) EROSION AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	28,029.00 0.33%	10,000.00 10,000.00 0.12%	10,000.00 10,000.00 0.11%	10,000.00 0.00 0.00%	8,362,244
2014 05	Haines Ferry Terminal Improvements (39251/68433/1133) 4 Bids Tendered	641(1) EROSION AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	15,000.00 0.15%	10,000.00 10,000.00 0.07%	15,300.00 22,700.00 0.14%	22,700.00 13,000.00 0.08%	14,979,745
2009 07	PORT ALEXANDER BOARDWALK PROJECT (20054/69218/0) 3 Bids Tendered	641(1) EROSION AND POLLUTION CONTROL ADMINISTRATION	Lump Sum	1	3,000.00 1.00%	500.00 500.00 0.19%	2,333.33 6,000.00 1.88%	6,000.00 500.00 0.13%	257,769
2017 06	Richardson Highway MP 337 Eielson AFB Intersection Improvements (46282//1133) 3 Bids Tendered	641(1) Erosion Sediment And Pollution Control Administration	Lump Sum	1	10,000.00 0.58%	5,000.00 5,000.00 0.37%	5,833.33 5,500.00 0.40%	7,000.00 7,000.00 0.44%	1,364,112
2012 01	Copper River Highway Flooding Permanent Repairs (Oct. 06) (33773/76787/1133) 6 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	20,000.00 1.37%	12,000.00 30,000.00 2.64%	27,904.80 50,000.00 3.41%	50,000.00 28,828.82 1.74%	1,137,720
2009 07	Seward Highway MP 69 To MP 75 Pavement Refurbishment (23972/52027/1133) 4 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	5,000.00 0.33%	3,500.00 3,600.00 0.31%	4,975.00 7,800.00 0.68%	7,800.00 5,000.00 0.39%	1,145,189
2010 01	Glenn Hwy: Airport Heights To Hiland Resurfacing (25119/51945/1133) 4 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	12,000.00 0.09%	5,000.00 5,000.00 0.05%	5,250.00 5,000.00 0.04%	6,000.00 5,000.00 0.04%	11,052,764

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 05	Glenn Hwy Mp34-42, Parks To Palmer Resurfacing (23312/52015/1133) 4 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	6,000.00 0.23%	2,500.00 2,500.00 0.15%	5,825.00 10,000.00 0.55%	10,000.00 5,000.00 0.25%	1,697,995
2011 04	Glacier Highway Extension (32937/69583/1133) 3 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	16,000.00 0.53%	16,000.00 23,000.00 0.90%	19,666.67 16,000.00 0.55%	23,000.00 20,000.00 0.44%	2,556,698
2013 05	Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide Paving (39353/69139/ 67416/1133) 2 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	26,313.00 0.58%	10,000.00 10,000.00 0.28%	10,000.00 10,000.00 0.23%	10,000.00 0.00 0.00%	3,598,291
2018 07	HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468//1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	7,667.00 0.19%	2,500.00 3,000.00 0.08%	3,250.00 2,500.00 0.06%	5,000.00 5,000.00 0.12%	3,970,421
2012 11	SGY- Dyea Road Improvements (Realign) (34159/67424/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 0.55%	5,000.00 20,000.00 0.78%	20,933.33 5,000.00 0.12%	37,800.00 37,800.00 0.84%	2,559,735
2018 06	AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln (TAP) (48417//7539) 8 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	75,000.00 2.36%	4,600.00 11,214.24 0.41%	15,851.78 4,600.00 0.15%	70,000.00 10,000.00 0.31%	2,706,436
2018 07	Dalton Hwy MP 89-90 Embankment Stabilization (48451//1133) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 0.20%	7,100.00 10,000.00 0.48%	10,433.33 7,100.00 0.32%	13,000.00 10,500.00 0.46%	2,085,850
2018 07	HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum (Alt)	1.0	7,667.00 0.19%	2,500.00 3,000.00 0.08%	3,250.00 2,500.00 0.06%	5,000.00 5,000.00 0.12%	3,970,421
2013 02	North Slope Borough Road Improvements AK048 (39253/76972/1133) 1 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.51%	17,000.00 17,000.00 0.85%	17,000.00 0.00 0.00%	17,000.00 0.00 0.00%	1,995,598

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest Drive	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.68%	15,000.00 15,000.00 0.62%	15,000.00 0.00 0.00%	15,000.00 0.00 0.00%	2,415,196
2012 12	Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.06%	1,000.00 5,000.00 0.03%	13,375.00 1,000.00 0.01%	40,000.00 7,500.00 0.05%	14,495,924
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 0.05%	8,000.00 10,000.00 0.03%	14,500.00 20,000.00 0.05%	20,000.00 8,000.00 0.02%	36,616,095
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	each (Alt)	1.0	200,000.00 4.09%	2,000.00 20,000.00 0.57%	9,476.25 10,505.00 0.30%	20,000.00 2,000.00 0.06%	3,496,801
2018 07	(67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/1133) 1 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	LUMP SUM	1	22,500.00 0.39%	49,750.00 49,750.00 0.81%	49,750.00 0.00 0.00%	49,750.00 0.00 0.00%	6,157,603
2012 12	False Pass Airport Access Road Resurfacing and Bridge Repair (39295/57109/1133) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.79%	10,000.00 18,000.00 1.09%	12,800.00 10,000.00 0.52%	18,000.00 10,000.00 0.51%	1,655,094
2013 06	Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) (40536/62251/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.94%	10,000.00 10,000.00 0.52%	13,666.67 16,000.00 0.76%	16,000.00 15,000.00 0.43%	1,931,426
2009 02	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase II (18933/51931/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.39%	7,500.00 8,000.00 0.22%	19,375.00 50,000.00 1.35%	50,000.00 12,000.00 0.29%	3,583,367

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 10	West Dowling Road Phase IIa: C Street to Minnesota Drive (38771/55280/1133) 7 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	60,000.00 5.09%	5,500.00 12,330.48 1.18%	40,599.07 40,803.00 3.66%	180,560.00 180,560.00 15.57%	1,048,926
2018 06	Pelican Main Street Bridge (No. 1268) Improvements (47784/00063/1133) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 0.37%	2,000.00 29,242.00 3.22%	13,528.40 20,000.00 2.11%	29,242.00 6,400.00 0.64%	909,322
2018 06	Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum (Alt)	1.0	15,000.00 0.29%	6,000.00 8,500.00 0.24%	8,800.00 10,000.00 0.20%	10,700.00 6,000.00 0.11%	3,612,284
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515/52783/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	200,000.00 4.09%	2,000.00 20,000.00 0.57%	9,476.25 10,505.00 0.30%	20,000.00 2,000.00 0.06%	3,496,801
2018 06	Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740//1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.29%	6,000.00 8,500.00 0.24%	8,800.00 10,000.00 0.20%	10,700.00 6,000.00 0.11%	3,612,284
2018 06	AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 0.39%	3,000.00 3,000.00 0.06%	4,666.67 6,000.00 0.12%	6,000.00 5,000.00 0.10%	5,068,928
2013 06	Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/1133) 7 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.43%	3,000.00 10,000.00 0.43%	12,428.57 5,000.00 0.20%	25,000.00 3,000.00 0.12%	2,330,539
2013 07	CR Hwy Safety Corridor Near Term Improvements (GF) and Parks Hwy & Pittman Rd Signal Modifications (GF) (41206) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	5000 (Alt)	1.0	5,000.00 0.43%	12,880.00 17,331.00 1.45%	18,518.25 18,000.00 1.32%	25,862.00 25,862.00 1.76%	1,197,783
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/1133) 2 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	160,000.00 1.36%	10,000.00 10,000.00 0.09%	10,000.00 10,000.00 0.08%	10,000.00 0.00 0.00%	10,891,541
2013 06	JNU - Thane Road HSIP (33305/69331/1133) 1 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 0.45%	5,000.00 5,000.00 0.39%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	1,298,675

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 07	Kalifornsky Beach Rd Pedestrian Pathway (GF) (41205/54633/1133) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.82%	3,500.00 3,500.00 0.28%	8,400.00 12,000.00 0.96%	12,000.00 5,000.00 0.39%	1,230,669
2018 05	AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.73%	1,500.00 2,500.00 0.23%	4,750.00 1,500.00 0.13%	10,000.00 5,000.00 0.41%	1,109,658
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	35,000.00 0.50%	10,000.00 10,000.00 0.18%	16,500.00 10,000.00 0.17%	29,500.00 29,500.00 0.45%	5,598,065
2018 06	FIA Water Infrastructure FY2018 (48383//0) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	3,000.00 0.18%	5,807.50 5,807.50 0.43%	8,951.88 7,500.00 0.45%	15,000.00 7,500.00 0.41%	1,357,045
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1133) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	30,000.00 0.47%	5,000.00 15,000.00 0.23%	15,800.00 5,000.00 0.07%	25,000.00 24,000.00 0.32%	6,488,641
2018 07	AMATS: Westchester Lagoon Nature Trail Rehabilitation (48449//1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	7,500.00 1.61%	4,345.00 6,000.00 1.18%	13,448.33 4,345.00 0.72%	30,000.00 30,000.00 4.55%	506,884
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41866) 11 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Each (Alt)	1.0	10,000.00 0.30%	5,000.00 10,000.00 0.89%	15,012.39 5,000.00 0.38%	40,000.00 20,000.00 1.43%	1,122,851
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41883/53455/1133) 11 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.30%	0.00 0.00 0.00%	909.09 0.00 0.00%	10,000.00 0.00 0.00%	116,500
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7539) 2 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.41%	6,000.00 6,000.00 0.18%	10,500.00 15,000.00 0.46%	15,000.00 0.00 0.00%	3,244,574
2013 11	Backloop Shared Use Path Rehabilitation (40997/69917/1133) 2 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	7,500.00 1.04%	10,000.00 10,000.00 1.22%	10,000.00 10,000.00 1.12%	10,000.00 0.00 0.00%	817,820

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41866/53455/1133) 11 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.30%	5,000.00 10,000.00 0.89%	15,012.39 5,000.00 0.38%	40,000.00 20,000.00 1.43%	1,122,851
2013 10	52765 Ninilchik Village Bridge Replacement (41877/52765/1133) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	8,000.00 0.35%	5,000.00 29,352.00 1.33%	14,370.40 5,000.00 0.22%	29,352.00 8,500.00 0.36%	2,199,212
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41883) 11 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Each (Alt)	1.0	10,000.00 0.30%	0.00 0.00 0.00%	909.09 0.00 0.00%	10,000.00 0.00 0.00%	116,500
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//1133) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.13%	6,300.00 12,000.00 0.12%	16,716.67 6,300.00 0.06%	45,000.00 7,000.00 0.06%	9,911,534
2012 11	Sawmill Creek Road Upgrade (37924/68216/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	83,200.00 0.68%	10,000.00 15,000.00 0.13%	14,000.00 17,000.00 0.13%	17,000.00 10,000.00 0.08%	11,789,167
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	50,000.00 0.07%	20,000.00 250,000.00 0.49%	86,495.67 20,000.00 0.04%	250,000.00 50,000.00 0.07%	51,418,510
2013 07	HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen (41317/55103/1133) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 1.95%	2,500.00 6,500.00 0.94%	9,090.00 2,500.00 0.35%	20,000.00 7,200.00 0.96%	688,095
2009 05	Galena Road Resurfacing Bid Opened: 05/12/2009 (17119/62060/1133) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 0.45%	5,500.00 11,500.00 0.94%	20,666.67 10,000.00 0.80%	75,000.00 75,000.00 5.42%	1,220,000
2018 04	Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/1133) 7 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	27,000.00 0.30%	7,500.00 7,500.00 0.10%	10,504.87 20,000.00 0.26%	20,000.00 7,500.00 0.10%	7,494,743
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1133) 9 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	21,000.00 0.33%	5,000.00 7,500.00 0.13%	12,140.70 8,000.00 0.13%	26,000.00 5,000.00 0.08%	5,719,942

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 10	Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.28%	3,700.00 7,500.00 0.16%	5,400.00 5,000.00 0.10%	7,500.00 3,700.00 0.07%	4,789,467
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/7539) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.04%	5,000.00 5,000.00 0.02%	20,535.49 15,000.00 0.05%	47,000.00 47,000.00 0.16%	29,100,627
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1134) 8 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 0.07%	10,000.00 35,000.00 0.11%	30,000.00 10,000.00 0.03%	50,000.00 30,000.00 0.09%	30,650,414
2013 07	CR Hwy Safety Corridor Near Term Improvements (GF) and Parks Hwy & Pittman Rd Signal Modifications (GF) (41206/53425 54602/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 0.43%	12,880.00 17,331.00 1.45%	18,518.25 18,000.00 1.32%	25,862.00 25,862.00 1.76%	1,197,783
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/1133) 2 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 0.22%	1,000.00 1,000.00 0.01%	3,000.00 5,000.00 0.06%	5,000.00 0.00 0.00%	7,227,267
2013 05	Anchorage Asphalt Surface Repairs, 2013 (40314/54396/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	8,000.00 0.40%	2,500.00 2,500.00 0.14%	3,333.33 5,000.00 0.27%	5,000.00 2,500.00 0.12%	1,793,675
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/1133) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	30,000.00 0.65%	10,000.00 20,000.00 0.51%	15,166.67 10,000.00 0.23%	25,000.00 10,000.00 0.22%	3,915,515
2018 04	WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/1133) 2 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 0.42%	5,000.00 5,000.00 0.11%	20,000.00 35,000.00 0.74%	35,000.00 0.00 0.00%	4,674,097
2012 10	Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs (38671/52333/1133) 9 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 0.50%	4,200.00 5,000.00 0.61%	8,288.89 7,500.00 0.80%	20,000.00 4,200.00 0.45%	826,020
2012 07	Top of the World Highway MP 0-13 Rehab (33395/62799/1133) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 0.10%	10,000.00 10,000.00 0.06%	31,499.40 40,000.00 0.26%	60,000.00 30,000.00 0.18%	15,555,427

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1133) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 0.14%	5,000.00 8,250.00 0.06%	9,559.68 11,500.00 0.09%	12,608.08 10,000.00 0.07%	12,869,962
2013 07	HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen (41317) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Each (Alt)	1.0	15,000.00 1.95%	2,500.00 6,500.00 0.94%	9,090.00 2,500.00 0.35%	20,000.00 7,200.00 0.96%	688,095
2012 08	Northern Region Deep Culverts Replacement - Stage 1 (37444/61693/1133) 8 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 0.89%	2,738.00 2,738.00 0.12%	12,092.25 20,000.00 0.74%	23,000.00 10,000.00 0.31%	2,199,000
2011 11	Dalton Highway MP 197-209 Rehabilitation (33732/61214/1133) 7 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	50,000.00 0.21%	500.00 20,000.00 0.08%	14,679.29 10,000.00 0.04%	29,380.00 22,875.00 0.09%	23,953,284
2012 07	Top of the World Highway MP 0-13 Rehab (33395) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Each (Alt)	1.0	20,000.00 0.10%	10,000.00 10,000.00 0.06%	31,499.40 40,000.00 0.26%	60,000.00 30,000.00 0.18%	15,555,427
2013 06	Old Glenn Highway: MP 15 Erosion Protection (GF) (39952/55912/1133) 8 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 1.57%	3,000.00 3,000.00 0.55%	7,900.00 4,500.00 0.68%	20,000.00 7,500.00 1.06%	543,900
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/1133) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	55,000.00 0.24%	1,000.00 25,000.00 0.16%	11,000.00 5,000.00 0.03%	25,000.00 10,000.00 0.06%	15,157,512
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	60,000.00 0.60%	1,000.00 5,000.00 0.06%	3,666.67 1,000.00 0.01%	5,000.00 5,000.00 0.05%	8,532,028

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	131,000.00 0.20%	5,000.00 5,000.00 0.01%	27,500.00 10,000.00 0.02%	75,000.00 20,000.00 0.03%	53,907,758
2017 12	Glenn Highway: Eklutna to Parks Highway Pavement Preservation (47863/58534/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.24%	2,500.00 5,000.00 0.09%	4,166.67 2,500.00 0.04%	5,000.00 5,000.00 0.09%	5,541,578
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	17,500.00 0.28%	5,000.00 20,000.00 0.35%	13,750.00 10,000.00 0.17%	20,000.00 20,000.00 0.29%	5,696,203
2012 06	Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To MP 22 (38039/54429/1133) 2 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 0.49%	1,000.00 2,500.00 0.33%	1,750.00 1,000.00 0.10%	2,500.00 0.00 0.00%	767,725
2013 12	Ketchikan-Waterfront Promenade - Phase III (41422/68162/1133) 2 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 0.80%	7,000.00 10,000.00 1.32%	8,500.00 7,000.00 0.75%	10,000.00 0.00 0.00%	759,170
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Hour (Alt)	100.0	175.00 0.28%	50.00 200.00 0.35%	137.50 100.00 0.17%	200.00 200.00 0.29%	5,696,203
2017 05	Seward Highway MP 13.5 Snow River Erosion Prevention (GF) (46973/n/a/1133) 7 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 1.09%	5,000.00 5,500.00 0.80%	8,128.57 6,900.00 0.89%	12,000.00 12,000.00 1.54%	688,678
2012 05	Port Alexander Boardwalk Improvements Ph II (34439/69029/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	2,000.00 0.74%	3,000.00 11,500.00 3.99%	6,096.67 3,790.00 1.25%	11,500.00 3,000.00 0.97%	288,500

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 11	Blowback Creek Bridge Replacement (41512/62616/1133) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 1.19%	8,700.00 10,000.00 0.44%	10,740.00 8,700.00 0.38%	15,000.00 15,000.00 0.60%	2,251,300
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1133) 1 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	50,000.00 0.60%	5,000.00 5,000.00 0.05%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	9,681,105
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.35%	4,500.00 74,800.00 2.55%	31,766.67 16,000.00 0.54%	74,800.00 4,500.00 0.13%	2,927,828
2017 05	ANC Postmark Drive Repairs 2017 (47002/CSAPT00198/1133) 2 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	7,200.00 1.35%	5,000.00 5,000.00 1.02%	5,000.00 5,000.00 1.01%	5,000.00 0.00 0.00%	490,599
2009 06	Denali Highway Wayside MP 7 Bid Opened: 06/23/09 (19974/60930/1133) 11 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	7,500.00 1.97%	4,000.00 6,000.00 1.82%	10,792.39 5,000.00 1.25%	50,573.25 10,000.00 2.36%	330,126
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1133) 7 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	28,500.00 0.13%	5,000.00 10,000.00 0.05%	10,742.14 5,000.00 0.02%	23,000.00 8,000.00 0.04%	18,937,555
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/1133) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	18,600.00 0.43%	1,000.00 5,944.76 0.17%	12,307.46 39,000.00 1.04%	39,000.00 3,900.00 0.10%	3,554,978
2018 05	Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	24,000.00 0.18%	5,000.00 5,000.00 0.04%	13,750.00 10,000.00 0.07%	35,000.00 35,000.00 0.22%	13,727,979
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	50,000.00 0.13%	5,000.00 9,000.00 0.02%	31,000.00 50,000.00 0.14%	60,000.00 5,000.00 0.01%	36,149,513

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 11	St. Mary's / Mountain Village Road Rehabilitation (33343/60240/1133) 7 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.13%	10,000.00 50,000.00 0.48%	44,428.57 150,000.00 1.41%	150,000.00 14,000.00 0.12%	10,510,726
2011 12	Elfin Cove Boardwalk Improvements Ph II (34438/69388/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	2,000.00 2.02%	4,700.00 4,700.00 6.42%	6,064.18 5,250.00 6.45%	8,242.53 8,242.53 8.87%	73,210
2009 10	Nome Storm E R Permanent Repairs 2004-2005 Stage I I (20312/61866/1133) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	30,000.00 0.76%	9,000.00 9,000.00 0.22%	26,500.00 18,000.00 0.34%	50,000.00 50,000.00 0.93%	4,091,282
2012 03	Nome Emergency Repairs November 2011 (36021/61696/1136) 8 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	40,000.00 0.46%	10,000.00 10,000.00 0.11%	23,699.50 25,000.00 0.26%	47,696.00 12,000.00 0.12%	9,340,824
2013 11	St. Mary's / Mountain Village Road Rehabilitation (33343) 7 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	15000 (Alt)	1.0	15,000.00 0.13%	10,000.00 50,000.00 0.48%	44,428.57 150,000.00 1.41%	150,000.00 14,000.00 0.12%	10,510,726
2017 10	Sterling Highway Beluga Lake Dam Improvements (47427/58672/1133) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	30,000.00 3.48%	5,000.00 8,000.00 0.73%	10,110.80 12,324.00 0.94%	12,730.00 12,730.00 0.95%	1,094,150
2018 01	Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 0.73%	500.00 500.00 0.02%	4,500.00 7,500.00 0.31%	7,500.00 5,000.00 0.20%	2,253,083
2017 11	AMATS: Bicycle Plan Implementation Eagle River AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N. Bunn Eagle River and Peterkin Avenue, Meyer to N. Bunn (47512//1133) 2 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 1.73%	5,500.00 10,000.00 1.34%	7,750.00 5,500.00 0.66%	10,000.00 0.00 0.00%	745,846
2018 01	Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/7539) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 0.31%	6,000.00 20,000.00 0.28%	16,941.67 9,400.00 0.13%	31,250.00 25,000.00 0.31%	7,065,003
2014 06	Doyle Road Improvements (42055/61669/1133) 2 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	50,000.00 3.55%	15,000.00 15,000.00 0.89%	15,000.00 15,000.00 0.84%	15,000.00 0.00 0.00%	1,691,090

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491) 9 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Calendar Day (Alt)	180.0	77.78 0.86%	27.78 32.22 0.62%	42.47 27.78 0.53%	83.33 27.78 0.50%	936,532
2017 09	Old Nenana/Ester Hill Rehabilitation (46580) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Each (Alt)	1.0	20,000.00 0.17%	6,000.00 8,500.00 0.07%	11,500.00 20,000.00 0.14%	20,000.00 6,000.00 0.04%	12,499,865
2009 09	Parks Hwy MP 287-305 Rehabilitation And Resurface (20492/77137/1133) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.15%	5,000.00 5,000.00 0.07%	8,166.67 5,000.00 0.06%	17,000.00 7,000.00 0.09%	7,091,346
2014 04	POW: Hydaburg Highway Fish Passage Improvements (41388/68026/1133) 2 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 1.05%	10,000.00 10,000.00 2.57%	12,500.00 15,000.00 3.29%	15,000.00 0.00 0.00%	388,512
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/1133) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	61,600.00 0.21%	10,000.00 15,000.00 0.06%	21,000.00 20,000.00 0.07%	50,000.00 50,000.00 0.19%	25,973,241
2017 07	Birch Hill Bicycle and Pedestrian Facility (46027/63768/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 0.31%	6,000.00 6,500.00 0.40%	7,625.00 10,000.00 0.56%	10,000.00 8,000.00 0.43%	1,634,123
2017 08	Galena Campion Road Beaver Creek Culvert Replacement May 2013 ER Flooding (46438/64066/0) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 0.28%	5,000.00 5,100.00 0.42%	10,016.67 5,000.00 0.39%	20,000.00 20,000.00 1.43%	1,222,355
2012 05	Nome Snake River Bridge Replacement (19492/76745/1133) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.16%	10,000.00 30,000.00 0.35%	23,600.00 17,500.00 0.20%	50,000.00 10,500.00 0.12%	8,584,329
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/1133) 2 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	90,000.00 0.98%	5,000.00 5,000.00 0.06%	17,500.00 30,000.00 0.30%	30,000.00 0.00 0.00%	8,696,000
2017 08	HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/1133) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	7,500.00 0.26%	5,000.00 5,500.00 0.28%	6,400.00 10,000.00 0.45%	10,000.00 5,000.00 0.21%	1,980,177

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 09	Ktn- N. Tongass Hwy Emergency Slope Stabilization (24392/69086/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	2,000.00 0.32%	2,000.00 8,000.00 1.62%	4,783.33 4,350.00 0.87%	8,000.00 2,000.00 0.38%	495,324
2009 09	Phillips Field Road Upgrade (23832/65199/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 0.70%	6,500.00 6,500.00 0.41%	9,625.00 12,000.00 0.72%	12,000.00 10,000.00 0.55%	1,588,185
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/1133) 7 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.29%	5,000.00 20,000.00 0.40%	26,071.43 6,000.00 0.11%	124,000.00 8,000.00 0.15%	4,964,043
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Each (Alt)	1.0	20,000.00 0.22%	5,000.00 10,000.00 0.15%	7,000.00 6,000.00 0.09%	10,000.00 5,000.00 0.07%	6,527,698
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	25,000.00 0.22%	1,000.00 15,000.00 0.17%	10,250.00 10,000.00 0.11%	15,000.00 1,000.00 0.01%	8,695,855
2014 01	HSIP: Central Region Railroad/Highway Grade Crossing Guardrail Replacement HSIP: CR Guardrail Delineation Enhancements (42191/52113 55750/1133) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	3,000.00 0.21%	4,000.00 10,000.00 0.86%	6,542.50 6,675.00 0.55%	10,000.00 8,580.00 0.56%	1,169,103
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 0.22%	5,000.00 10,000.00 0.15%	7,000.00 6,000.00 0.09%	10,000.00 5,000.00 0.07%	6,527,698
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum (Alt)	1.0	50,000.00 0.07%	20,000.00 250,000.00 0.49%	86,495.67 20,000.00 0.04%	250,000.00 50,000.00 0.07%	51,418,510

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 04	Egan/yandukin Intersection Safety Enhancements (33662/69402/1133) 1 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 1.79%	10,000.00 10,000.00 1.55%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	643,875
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 0.17%	6,000.00 8,500.00 0.07%	11,500.00 20,000.00 0.14%	20,000.00 6,000.00 0.04%	12,499,865
2014 05	Glenn Highway Pavement Repairs - Boniface I/C to Knik River Bridge (42731/55815/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	2,500.00 0.24%	4,000.00 5,000.00 0.35%	4,666.67 4,000.00 0.23%	5,000.00 5,000.00 0.25%	1,430,000
2014 04	Northern Region E R Galena Ice Jam Flooding (41787/62697/1133) 1 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	17,500.00 1.08%	15,000.00 15,000.00 0.64%	15,000.00 0.00 0.00%	15,000.00 0.00 0.00%	2,342,885
2017 06	Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/1133) 2 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	75,000.00 0.71%	5,000.00 5,000.00 0.05%	5,000.00 5,000.00 0.05%	5,000.00 0.00 0.00%	9,986,105
2017 06	Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 & CFHWY00107/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	37,000.00 0.49%	5,000.00 14,000.00 0.26%	13,250.00 20,000.00 0.33%	20,000.00 14,000.00 0.23%	5,393,658
2017 06	Dalton Highway MP 209-222 Reconstruction (45785//1133) 7 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 0.07%	10,000.00 12,000.00 0.06%	17,519.43 21,836.00 0.09%	25,000.00 15,000.00 0.06%	20,984,015
2014 04	Edgerton Highway MP 0-19 Resurfacing (42129/63909/1133) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 0.22%	3,200.00 9,000.00 0.12%	6,200.00 5,000.00 0.07%	10,000.00 5,000.00 0.06%	7,445,892
2012 02	68688 - Klw To Hollis Pvmt Rehab - Final Estimate (35641/68688/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	850,000.00 5.43%	20,000.00 21,000.00 0.16%	70,633.33 20,000.00 0.15%	170,900.00 170,900.00 1.19%	12,913,532

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/1133) 2 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	27,000.00 0.60%	1,000.00 20,000.00 0.35%	10,500.00 1,000.00 0.02%	20,000.00 0.00 0.00%	5,686,743
2012 03	Gustavus Rink Creek Gravel Pits Culvert Replacement Project (26256/69365/16) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	2,500.00 1.76%	800.00 6,600.00 5.55%	3,466.67 800.00 0.62%	6,600.00 3,000.00 1.82%	118,853
2014 04	88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/1133) 9 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	12,500.00 0.44%	4,000.00 6,800.00 0.25%	16,628.11 5,000.00 0.18%	77,850.00 7,000.00 0.23%	2,773,227
2017 06	Richardson Highway MP 80-82 Resurfacing & Drainage Improvemnts (46367/60613/1133) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.33%	5,000.00 10,000.00 0.33%	7,276.67 8,200.00 0.22%	10,000.00 5,000.00 0.13%	3,030,526
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum (Alt)	1.0	15,000.00 0.10%	2,500.00 9,500.00 0.08%	6,833.33 2,500.00 0.02%	9,500.00 8,500.00 0.06%	12,656,111
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7539) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.10%	2,500.00 9,500.00 0.08%	6,833.33 2,500.00 0.02%	9,500.00 8,500.00 0.06%	12,656,111
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/1133) 8 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	8,000.00 0.08%	4,500.00 50,000.00 0.74%	22,354.13 22,138.00 0.33%	50,000.00 5,000.00 0.07%	6,748,620
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491//1133) 9 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	14,000.00 0.86%	5,000.00 5,800.00 0.62%	7,644.44 5,000.00 0.53%	15,000.00 5,000.00 0.50%	936,532
2018 05	AMATS: Abbott Road Rehab - Phase II (48404//7539) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,500.00 0.11%	5,000.00 5,000.00 0.10%	17,750.00 50,000.00 0.95%	50,000.00 10,000.00 0.19%	5,167,568
2015 09	Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/1133) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.09%	5,000.00 40,000.00 0.42%	17,100.00 5,000.00 0.05%	40,000.00 10,000.00 0.09%	9,525,913
2010 10	AMHS SW Warehouse (28695/69054/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	7,660.00 1.06%	2,050.00 5,803.00 0.91%	6,651.00 2,050.00 0.30%	12,100.00 12,100.00 1.77%	639,474

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/1133) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	22,000.00 0.53%	13,912.50 44,800.00 0.97%	38,107.30 91,824.00 1.97%	91,824.00 18,000.00 0.39%	4,631,344
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Each (Alt)	1.0	127,000.00 0.57%	5,000.00 5,000.00 0.02%	13,800.00 10,000.00 0.05%	29,000.00 29,000.00 0.14%	20,807,850
2016 03	Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	30,000.00 0.58%	1,000.00 1,000.00 0.02%	8,750.00 20,000.00 0.37%	20,000.00 4,000.00 0.07%	5,198,107
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374/60916/1133) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	127,000.00 0.57%	5,000.00 5,000.00 0.02%	13,800.00 10,000.00 0.05%	29,000.00 29,000.00 0.14%	20,807,850
2010 04	Nome Roads (27855/62067/1133) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	200,000.00 4.59%	3,780.00 12,000.00 0.40%	15,296.67 10,000.00 0.28%	50,000.00 5,000.00 0.13%	3,014,506
2016 04	Goldhill Road Bicycle And Pedestrian Facility (45033/63293/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 0.61%	4,469.00 15,000.00 0.52%	8,867.25 10,000.00 0.33%	15,000.00 6,000.00 0.20%	2,864,888
2014 10	Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/7539) 2 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 1.19%	5,000.00 5,000.00 0.36%	7,500.00 10,000.00 0.60%	10,000.00 0.00 0.00%	1,390,905
2015 08	Sgy- Mine Mountain Repeater Power System Upgrade (43182/80665/7539) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	1,000.00 0.67%	5,500.00 5,500.00 2.07%	7,303.33 9,660.00 3.45%	9,660.00 6,750.00 1.85%	265,487
2011 08	Persinger Drive/Chena Slough Culvert Replacement (33779/63847/1133) 8 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 5.43%	4,000.00 9,000.00 3.04%	9,628.75 7,500.00 2.35%	15,000.00 15,000.00 4.45%	295,820

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/1133) 8 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.22%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	327,000
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033/63146/1133) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.42%	5,000.00 5,000.00 0.17%	7,785.83 10,000.00 0.32%	11,000.00 11,000.00 0.34%	2,980,832
2014 10	Elliot Highway M P 107.7 To 120.5 Reconstruction (42896/62227/1133) 9 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	50,000.00 0.20%	10,000.00 12,000.00 0.06%	37,266.78 18,401.00 0.08%	182,500.00 12,500.00 0.05%	19,656,000
2015 07	Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	40,000.00 0.25%	1,000.00 5,000.00 0.04%	5,500.00 1,000.00 0.01%	10,000.00 10,000.00 0.07%	13,943,673
2010 11	Leasure Subdivision Area Street Improvements - Stage I (30138/60747/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	7,000.00 0.68%	5,000.00 9,000.00 0.85%	7,875.00 9,500.00 0.88%	9,500.00 5,000.00 0.39%	1,064,236
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/1133) 9 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 0.51%	5,000.00 12,000.00 0.29%	13,121.89 5,000.00 0.12%	20,923.00 5,000.00 0.11%	4,094,773
2015 12	Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/7539) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 0.50%	5,000.00 5,000.00 0.14%	6,500.00 6,000.00 0.16%	10,000.00 5,000.00 0.12%	3,688,652
2016 01	Jim River Restoration Project 2015 (45322//1133) 9 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 0.32%	2,143.00 5,000.00 0.38%	9,382.56 12,300.00 0.88%	18,000.00 8,000.00 0.56%	1,321,590
2015 10	Glenn Highway: MP 49 (45214/50994/1133) 13 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.41%	5,000.00 5,000.00 0.18%	8,994.02 5,000.00 0.17%	15,000.00 5,000.00 0.17%	2,836,370
2010 07	Wendell Avenue ADA Improvements (29033/60827/1133) 2 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 0.32%	9,000.00 9,000.00 0.57%	9,500.00 10,000.00 0.56%	10,000.00 0.00 0.00%	1,573,111

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.10%	5,000.00 5,000.00 0.06%	8,750.00 10,000.00 0.11%	15,000.00 5,000.00 0.05%	7,898,726
2015 05	HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/1133) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	25,236.00 1.37%	7,919.75 10,000.00 0.50%	9,354.29 7,919.75 0.40%	10,706.00 9,000.00 0.43%	1,990,576
2010 05	Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving (28553/51670/1133) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 0.53%	4,000.00 4,000.00 0.14%	7,220.83 7,000.00 0.24%	16,000.00 5,000.00 0.16%	2,880,645
2010 11	Leasure Subdivision Area Street Improvements - Stage I (30138) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum (Alt)	1.0	7,000.00 0.68%	5,000.00 9,000.00 0.85%	7,875.00 9,500.00 0.88%	9,500.00 5,000.00 0.39%	1,064,236
2016 03	Glenn Highway MP 63 and 64 Erosion Protection (45592/N/A/1133) 15 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 0.12%	1,000.00 1,000.00 0.04%	8,973.33 15,000.00 0.52%	22,500.00 5,200.00 0.16%	2,643,730
2015 06	Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/1133) 2 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.19%	1,000.00 1,000.00 0.02%	2,250.00 3,500.00 0.07%	3,500.00 0.00 0.00%	4,114,208
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/1133) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.61%	0.00 12,100.00 0.51%	19,082.29 7,500.00 0.31%	67,000.00 8,811.47 0.32%	2,390,565
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	60,000.00 0.30%	10,000.00 16,500.00 0.09%	17,166.67 25,000.00 0.13%	25,000.00 10,000.00 0.05%	19,292,860

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	40,000.00 0.20%	6,000.00 6,000.00 0.04%	18,500.00 31,000.00 0.17%	31,000.00 0.00 0.00%	16,614,244
2017 02	Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. (46673//1133) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	2,010.00 0.46%	1,000.00 1,000.00 0.21%	3,025.00 6,000.00 1.14%	6,000.00 3,625.00 0.66%	473,904
2014 08	Portage Glacier Road Embankment Stabilization (43186/53726/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	6,000.00 0.48%	0.00 5,000.00 0.28%	4,325.00 7,300.00 0.29%	7,300.00 5,000.00 0.19%	1,782,765
2014 11	HSIP POW Craig-Klawock Highway Guardrail Improvement (38154/67832/1133) 2 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.73%	10,000.00 13,000.00 0.90%	11,500.00 10,000.00 0.59%	13,000.00 0.00 0.00%	1,437,638
2017 03	Steese Expressway to Front Street Bicycle/Pedestrian Path (45878/62836/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 0.55%	6,500.00 11,000.00 1.28%	10,287.50 15,000.00 1.61%	15,000.00 6,500.00 0.65%	858,231
2016 11	YAK - Fish Passage Improvements (45726/Z680270000/1133) 7 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 0.84%	0.00 6,500.00 1.10%	7,902.57 6,000.00 1.00%	20,000.00 20,000.00 3.14%	588,799
2014 07	ANC Postmark Storm Drain Outfall Repairs (43054/57348/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	17,000.00 0.81%	5,000.00 8,000.00 0.31%	9,333.33 5,000.00 0.16%	15,000.00 15,000.00 0.43%	2,568,324
2017 04	September 2012 and May 2013 ER Denali Hwy Corridor Flood Repairs (46834/62699 / 62914 / 62283/1133) 9 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.38%	3,000.00 3,000.00 0.13%	10,444.44 11,000.00 0.41%	25,000.00 10,000.00 0.35%	2,359,224
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//7539) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	50,000.00 0.29%	4,832.00 12,000.00 0.08%	45,754.75 155,500.00 1.07%	155,500.00 10,687.00 0.07%	14,143,690

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 03	Glenn Highway: Airport Heights Drive to Hiland Road, Pavement Preservation (46737//1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.13%	2,500.00 2,500.00 0.03%	5,166.67 5,000.00 0.05%	8,000.00 8,000.00 0.07%	9,998,959
2017 04	Homer: East End Road MP 5.5-12.6 Pavement Preservation (46938/58514/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.19%	5,000.00 5,000.00 0.08%	7,875.00 10,000.00 0.16%	10,000.00 6,500.00 0.09%	6,096,324
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/1133) 8 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	8,000.00 0.08%	5,000.00 25,000.00 0.37%	32,272.38 20,000.00 0.29%	89,179.00 5,000.00 0.07%	6,748,620
2014 11	HSIP: Central Region Overhead Beacons 2014 (43589/57081/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	35,000.00 2.02%	6,741.00 39,000.00 2.66%	36,335.25 8,000.00 0.47%	91,600.00 91,600.00 4.35%	1,465,959
2011 07	Richardson Highway Flooding Permanent Repairs (Oct. 06) (33068/76783/1133) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	25,000.00 0.22%	7,500.00 10,000.00 0.11%	15,420.00 14,900.00 0.15%	35,000.00 10,000.00 0.09%	8,965,263
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1133) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	50,000.00 0.36%	1,000.00 150,000.00 0.79%	53,260.00 50,000.00 0.25%	150,000.00 1,000.00 0.00%	18,907,426
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/1133) 7 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.15%	10,000.00 10,000.00 0.09%	35,357.14 15,000.00 0.12%	175,000.00 12,500.00 0.10%	11,699,696
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Mile (Alt)	1.09	27,522.94 0.15%	917.43 9,174.31 0.05%	8,625.93 18,348.62 0.08%	18,348.62 917.43 0.00%	21,769,589

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 02	AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//1133)	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 2.43%	4,000.00 5,000.00 0.73%	6,833.33 5,000.00 0.73%	12,500.00 5,500.00 0.73%	684,191
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265/63515/1133) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.19%	10,000.00 15,000.00 0.28%	13,750.00 10,000.00 0.16%	20,000.00 10,000.00 0.15%	5,284,485
2017 03	Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 (45176/62704/7539) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	30,000.00 0.64%	5,000.00 10,000.00 0.20%	11,205.50 10,000.00 0.19%	21,258.00 10,000.00 0.17%	4,903,523
2014 10	Hurst Road Resurfacing (42903/63037/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.41%	5,000.00 7,500.00 0.29%	7,500.00 10,000.00 0.36%	10,000.00 5,000.00 0.16%	2,595,968
2014 10	ANC Kulis Transition Repairs and Modifications (43566/54066/1133) 8 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 0.41%	2,275.00 5,500.00 0.47%	9,046.88 8,100.00 0.66%	17,000.00 6,500.00 0.51%	1,178,369
2009 12	Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/1133) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	25,000.00 0.15%	10,000.00 10,000.00 0.09%	11,583.33 10,000.00 0.08%	18,500.00 10,000.00 0.08%	11,696,889
2014 10	JNU Montana Creek Road Intersection Illumination (38152/67826/1133) 1 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	2,000.00 2.92%	12,000.00 12,000.00 12.79%	12,000.00 0.00 0.00%	12,000.00 0.00 0.00%	93,787
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Each (Alt)	1.0	15,000.00 0.19%	10,000.00 15,000.00 0.28%	13,750.00 10,000.00 0.16%	20,000.00 10,000.00 0.15%	5,284,485
2017 03	Seward Road Improvements (46779/N/A/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	11,199.00 0.38%	1,000.00 30,000.00 1.02%	10,500.00 6,000.00 0.19%	30,000.00 5,000.00 0.15%	2,946,524
2009 10	Alaska Highway M P 1412-1422 Rehabilitation (17052/61777/1133) 7 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 0.11%	5,000.00 10,000.00 0.27%	10,071.43 12,500.00 0.32%	15,000.00 6,000.00 0.15%	3,747,075

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1133) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	30,000.00 0.15%	1,000.00 10,000.00 0.05%	9,402.26 20,000.00 0.08%	20,000.00 1,000.00 0.00%	21,769,589
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1133) 2 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	61,875.00 0.53%	11,250.00 11,250.00 0.10%	15,737.00 0.00 0.00%	20,224.00 0.00 0.00%	10,727,261
2017 03	Seward Road Improvements (46779/N/A/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	2,559.00 0.09%	300.00 8,000.00 0.27%	2,575.00 300.00 0.01%	8,000.00 1,000.00 0.03%	2,946,524
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/1133) 9 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.14%	1,000.00 13,500.00 0.21%	14,581.44 7,764.00 0.10%	30,000.00 30,000.00 0.38%	6,367,197
2017 03	Seward Road Improvements (46779/N/A/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	1,242.00 0.04%	300.00 5,000.00 0.17%	1,825.00 300.00 0.01%	5,000.00 1,000.00 0.03%	2,946,524
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226/61912/1133) 9 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.29%	5,000.00 5,000.00 0.14%	13,965.56 10,250.00 0.28%	21,440.00 12,000.00 0.32%	3,617,128
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226) 9 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum (Alt)	1.0	10,000.00 0.29%	5,000.00 5,000.00 0.14%	13,965.56 10,250.00 0.28%	21,440.00 12,000.00 0.32%	3,617,128
2010 07	23rd Avenue Improvements (28375) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum (Alt)	1.0	8,000.00 0.28%	6,000.00 7,000.00 0.29%	6,500.00 6,000.00 0.23%	7,000.00 6,500.00 0.23%	2,405,270
2010 02	Kalifornsky Beach Rd; Coal Creek Fish Passage (26835/51170/1133) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.60%	2,432.10 2,432.10 0.12%	10,005.35 6,000.00 0.31%	16,600.00 14,000.00 0.70%	1,953,352
2015 02	Plack Road Bicycle/Pedestrian Facility (43167/77248/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.61%	5,000.00 10,000.00 0.43%	8,550.00 5,000.00 0.20%	11,000.00 11,000.00 0.43%	2,329,969
2011 04	Mitkof Forest Highway Fish Passage Mp 25.4 & MP 28.0 (32796/68025/16) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	4,000.00 1.08%	3,000.00 8,000.00 2.13%	5,833.33 3,000.00 0.71%	8,000.00 6,500.00 1.47%	376,002

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	Dalton Hwy MP 274-289 Rehabilitation (26934/67018/1133) 7 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 0.06%	20,000.00 25,850.00 0.09%	30,264.29 41,000.00 0.14%	50,000.00 20,000.00 0.07%	27,690,520
2010 03	Chester Creek Trail Connection Project (27113/55066/1133) 9 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.30%	5,000.00 9,009.00 0.31%	13,097.40 19,257.55 0.65%	20,000.00 15,480.52 0.52%	2,874,171
2015 02	Bennett Road Resurfacing (44212/63911/7539) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 1.19%	1,000.00 1,000.00 0.10%	4,500.00 7,500.00 0.70%	7,500.00 5,000.00 0.42%	961,036
2011 04	Richardson Hwy MP 340-346 Resurfacing (Moose Creek) (33145/63362/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	18,000.00 0.24%	5,000.00 5,000.00 0.07%	9,500.00 10,000.00 0.13%	13,500.00 13,500.00 0.17%	7,389,044
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/1133) 8 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	1,000.00 0.12%	0.01 500.00 0.12%	1,206.38 0.01 0.00%	6,900.00 0.01 0.00%	419,951
2015 04	POW Craig-Klawock Highway Guardrail Improvement REBID (43967/67832/1133) 2 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.76%	1,000.00 15,000.00 1.00%	8,000.00 1,000.00 0.06%	15,000.00 0.00 0.00%	1,494,563
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/1133) 8 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	2,000.00 0.24%	2,000.00 2,000.00 0.48%	4,256.25 5,000.00 1.12%	7,200.00 2,500.00 0.54%	419,951
2015 01	Hydaburg Highway Pavement Rehabilitation (43422/67576/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	80,000.00 0.53%	10,000.00 16,000.00 0.13%	12,000.00 10,000.00 0.08%	16,000.00 10,000.00 0.07%	11,859,725
2010 03	HSIP:13th Avenue At Gambell Street Channelization ImprovementS (27854/52416/1133) 7 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 0.63%	1,500.00 2,200.00 0.32%	4,754.16 4,879.12 0.63%	10,000.00 6,825.00 0.86%	697,735

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1133)	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.22%	5,000.00 11,000.00 0.16%	10,333.33 5,000.00 0.07%	15,000.00 15,000.00 0.19%	7,090,895
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/1133) 7 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.22%	5,000.00 5,000.00 0.08%	17,401.57 15,000.00 0.20%	35,000.00 35,000.00 0.46%	6,419,604
2014 07	FY10 SER HWY DM Culvert Repair/Replace (41075/69645/1133) 1 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 4.25%	5,000.00 5,000.00 2.54%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	197,200
2014 07	Sterling Hwy Mp 57 Erosion Protection (43116/57729/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	7,500.00 0.50%	2,000.00 5,000.00 0.29%	4,250.00 2,000.00 0.09%	5,000.00 5,000.00 0.21%	1,699,250
2012 10	Galena Campion Road Erosion Protection (38511/61653/1133) 8 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 0.21%	7,400.00 20,000.00 0.20%	73,213.25 31,306.00 0.31%	257,000.00 100,000.00 0.89%	9,879,854
2018 05	AMATS: Anchorage Areawide Trails Rehabilitation - Benson Boulevard Pathway (48256//1133) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	25,000.00 3.17%	4,000.00 4,000.00 0.59%	13,000.00 5,000.00 0.67%	40,000.00 6,000.00 0.76%	672,850
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1133) 9 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	36,000.00 0.10%	5,000.00 65,000.00 0.20%	34,444.44 5,000.00 0.01%	100,000.00 30,000.00 0.08%	33,010,932
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1133) 9 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	6,000.00 0.02%	2.00 2.00 0.00%	5,022.44 1,000.00 0.00%	15,000.00 5,000.00 0.01%	33,010,932
2018 05	AMATS: Abbott Road Rehab - Phase II (48404) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	5500 (Alt)	1.0	5,500.00 0.11%	5,000.00 5,000.00 0.10%	17,750.00 50,000.00 0.95%	50,000.00 10,000.00 0.19%	5,167,568
2017 05	Soldotna: Funny River Road Improvements (47045/53750/1133) 2 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 0.21%	5,000.00 5,000.00 0.25%	5,000.00 5,000.00 0.25%	5,000.00 0.00 0.00%	1,964,337

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 05	Central Region Highway Data Equipment 2008 (21992/60074/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	3,000.00 0.21%	5,000.00 118,000.00 6.23%	33,746.25 5,000.00 0.22%	118,000.00 6,985.00 0.30%	1,893,700
2018 04	Chena Ridge Cripple Creek Culvert Replacement (46349/60624/1133) 7 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.57%	6,000.00 6,000.00 0.31%	9,500.00 10,000.00 0.47%	11,000.00 10,000.00 0.42%	1,950,325
2013 09	CR Public Safety and Reduced Maintenance ITS, MAT-SU (41647/52791/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 1.23%	3,850.00 3,850.00 0.50%	5,075.00 5,000.00 0.65%	6,375.00 6,375.00 0.76%	773,999
2012 08	Lake Hood Strip RPZ Land Acquisition (38451/52336/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 2.18%	3,500.00 19,000.00 4.30%	8,477.00 5,208.00 1.06%	19,000.00 3,500.00 0.69%	442,368
2018 02	SEA - SR Regionwide Non-NHS Culvert Repair/Replace (44957/68659/7539) 8 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	1,500.00 0.40%	3,000.00 5,000.00 1.34%	5,312.50 3,000.00 0.79%	9,000.00 9,000.00 2.33%	373,425
2013 09	Ktn - White River Road Gravel Surfacing (41403/68254/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 0.64%	3,500.00 9,000.00 1.66%	5,833.33 3,500.00 0.63%	9,000.00 5,000.00 0.74%	542,185
2018 05	FMATS Yukon Drive Improvements (46581//1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.41%	3,000.00 6,350.00 0.31%	7,087.50 4,000.00 0.19%	15,000.00 15,000.00 0.70%	2,077,001
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350) 7 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Each (Alt)	1.0	15,000.00 0.22%	5,000.00 5,000.00 0.08%	17,401.57 15,000.00 0.20%	35,000.00 35,000.00 0.46%	6,419,604
2012 09	HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/1133) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.57%	4,500.00 10,000.00 0.40%	7,980.00 5,400.00 0.21%	15,000.00 4,500.00 0.17%	2,530,822
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157/63905/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	30,000.00 0.51%	10,000.00 131,834.00 1.70%	43,843.50 21,540.00 0.25%	131,834.00 12,000.00 0.13%	7,766,987
2010 11	Annette Bay Ferry Terminal (28833/69200/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	7,500.00 0.11%	10,000.00 14,500.00 0.17%	14,275.00 15,000.00 0.17%	17,600.00 17,600.00 0.19%	8,577,504

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 09	Stevens Village Sanitation Road (26373/61532/1126) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	60,000.00 2.27%	9,200.00 9,200.00 0.74%	33,040.00 15,000.00 0.70%	65,000.00 56,000.00 2.33%	1,250,601
2016 04	Valdez River Encroachment Repairs (44838/64121/7539) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	30,000.00 1.04%	7,500.00 30,000.00 1.10%	16,500.00 10,000.00 0.36%	30,000.00 20,000.00 0.59%	2,739,467
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	100,000.00 0.91%	5,000.00 5,000.00 0.05%	21,333.33 9,000.00 0.08%	50,000.00 50,000.00 0.42%	10,998,774
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/1133) 8 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.22%	1,000.00 20,000.00 0.35%	13,450.25 13,670.00 0.21%	25,000.00 10,000.00 0.15%	5,769,321
2014 12	HSIP SEA Areawide Avalanche Gates (38158/67840/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 2.35%	3,500.00 9,000.00 3.69%	8,066.67 3,500.00 1.42%	11,700.00 11,700.00 3.04%	244,050
2010 07	23rd Avenue Improvements (28375/60745/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	8,000.00 0.28%	6,000.00 7,000.00 0.29%	6,500.00 6,000.00 0.23%	7,000.00 6,500.00 0.23%	2,405,270
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/7539) 8 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 0.21%	5,000.00 5,000.00 0.06%	7,393.94 6,000.00 0.07%	15,000.00 5,000.00 0.06%	8,348,321
2015 04	H S I P: Parks Hwy Rest Areas (44045/61074/7539) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 1.26%	5,000.00 5,000.00 0.45%	9,860.00 10,000.00 0.74%	15,000.00 6,800.00 0.49%	1,113,107
2015 10	POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay Rd (43175/68084/1133) 2 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	50,000.00 1.40%	10,000.00 21,800.00 0.89%	15,900.00 10,000.00 0.39%	21,800.00 0.00 0.00%	2,452,963
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/1133) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.20%	5,000.00 10,000.00 0.14%	19,206.33 25,000.00 0.29%	40,000.00 15,000.00 0.17%	7,125,000
2015 10	SGY- Klondike Highway Repairs (43123/Z684800000/1133) 2 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.75%	10,000.00 18,000.00 1.16%	14,000.00 10,000.00 0.64%	18,000.00 0.00 0.00%	1,549,720

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 10	Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7539) 2 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.22%	5,000.00 5,000.00 0.14%	12,500.00 20,000.00 0.55%	20,000.00 0.00 0.00%	3,491,195
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	29,735.00 1.81%	10,000.00 48,089.65 2.68%	24,697.41 25,700.00 1.21%	48,089.65 15,000.00 0.58%	1,791,306
2010 05	Kalifornsky Beach Road, Pedestrian Pathway (GF) (28634/51482/1133) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	7,500.00 0.70%	5,000.00 5,500.00 0.46%	9,100.00 15,000.00 1.10%	15,000.00 10,000.00 0.68%	1,195,515
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/1133) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.10%	5,000.00 10,000.00 0.11%	16,000.00 20,000.00 0.19%	35,000.00 10,000.00 0.09%	8,986,166
2014 11	Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement (43237/68092/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	6,000.00 0.93%	5,750.00 5,750.00 1.11%	7,916.67 10,000.00 1.64%	10,000.00 8,000.00 1.29%	517,494
2010 01	Huslia Landfill Road (14652/62628/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 0.24%	8,000.00 8,000.00 0.53%	9,333.33 10,000.00 0.50%	10,000.00 10,000.00 0.35%	1,496,225
2011 05	Van Horn Road West (Cartwright Road) Improvements (2484) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum (Alt)	1.0	12,000.00 0.64%	5,000.00 8,000.00 0.67%	8,333.33 12,000.00 0.91%	12,000.00 5,000.00 0.37%	1,198,184
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum (Alt)	1.0	15,000.00 0.42%	5,000.00 5,000.00 0.17%	7,785.83 10,000.00 0.32%	11,000.00 11,000.00 0.34%	2,980,832
2015 01	Olympic Mountain Loop Improvements - Girdwood (44236/59766/1133) 8 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.79%	1,300.00 1,300.00 0.05%	6,788.50 6,400.00 0.24%	18,000.00 4,408.00 0.16%	2,364,890
2014 11	Fritz Cove Road Rehabilitation And Repair (36604/69397/1133) 2 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.27%	5,000.00 5,000.00 0.16%	8,500.00 12,000.00 0.26%	12,000.00 0.00 0.00%	3,115,745
2014 11	Annette Bay Ferry Terminal Improvements (43416/68135/1133) 1 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 1.33%	8,000.00 8,000.00 1.02%	8,000.00 0.00 0.00%	8,000.00 0.00 0.00%	781,909

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 05	McCarthy Rd & Edgerton Hwy Flood Permanent Repairs (Oct '06) (29893/77083/1133) 8 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	25,000.00 2.55%	4,950.00 10,700.00 1.11%	8,668.75 6,700.00 0.68%	15,000.00 15,000.00 1.48%	967,365
2014 12	KTN South Tongass Paving/ Collins Road Guardrail HSIP (43547/67674/68412/1133) 2 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	15,000.00 0.38%	5,000.00 5,000.00 0.16%	10,000.00 15,000.00 0.44%	15,000.00 0.00 0.00%	3,069,946
2011 05	Van Horn Road West (Cartwright Road) Improvements (2484/Project No. 62056/1133) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	12,000.00 0.64%	5,000.00 8,000.00 0.67%	8,333.33 12,000.00 0.91%	12,000.00 5,000.00 0.37%	1,198,184
2016 10	North Fork Road Bridge Erosion Repair (46238/57908/1133) 8 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.80%	5,000.00 10,000.00 0.89%	7,775.00 5,000.00 0.41%	12,000.00 7,500.00 0.59%	1,126,215
2011 05	Taylor Highway MP 70 Lost Chicken Slide (32215/63379/1133) 9 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	50,000.00 1.94%	4,950.00 8,000.00 0.48%	10,826.67 13,000.00 0.69%	20,000.00 7,500.00 0.39%	1,656,700
2016 08	U.S Creek Road Resurfacing (46118/60634/1133) 6 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.67%	6,000.00 7,000.00 0.49%	10,055.00 10,006.00 0.68%	15,000.00 15,000.00 0.84%	1,424,518
2017 05	Douglas Sidewalk Extension - Gastineau School To Lawson Creek Rd./Crow Hill Dr. (47019/SRMBS00024/2501000002/7539) 3 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 1.12%	4,000.00 4,000.00 0.97%	5,500.00 8,000.00 1.85%	8,000.00 4,500.00 0.96%	414,118
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/1133) 3 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	75,000.00 1.86%	5,000.00 5,000.00 0.12%	6,666.67 5,000.00 0.10%	10,000.00 10,000.00 0.19%	4,191,814
2009 05	Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway Emergency Bridge Repair, 2009 (21792/52000 51777/1133) 4 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	20,000.00 0.11%	5,000.00 10,000.00 0.08%	6,750.00 6,000.00 0.05%	10,000.00 6,000.00 0.05%	12,676,055
2009 04	KTN- North Tongass Safety Improvements (13373) 3 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Each (Alt)	1.0	30,000.00 1.78%	5,000.00 5,000.00 0.44%	16,000.00 13,000.00 1.12%	30,000.00 30,000.00 2.25%	1,129,532

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 03	Williamsport - Pile Bay Road (20012/51651/1133) 14 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	15,000.00 0.23%	6,000.00 12,610.60 0.27%	35,886.47 12,000.00 0.24%	125,000.00 15,000.00 0.29%	4,645,000
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1133) 6 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	5,000.00 0.06%	5,000.00 25,000.00 0.29%	18,309.27 20,000.00 0.20%	39,855.62 5,000.00 0.04%	8,683,260
2009 04	KTN- North Tongass Safety Improvements (13373/67423/1133) 3 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	30,000.00 1.78%	5,000.00 5,000.00 0.44%	16,000.00 13,000.00 1.12%	30,000.00 30,000.00 2.25%	1,129,532
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/1133) 5 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	10,000.00 0.10%	10,000.00 12,000.00 0.12%	31,400.00 10,000.00 0.09%	60,000.00 25,000.00 0.22%	9,994,028
2010 02	AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 63rd Ave (27034/51987/1133) 3 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	3,000.00 0.12%	5,000.00 6,000.00 0.30%	5,333.33 5,000.00 0.21%	6,000.00 5,000.00 0.20%	1,977,927
2012 05	Parks Highway M P 252-263 Rehabilitation (33781/63655/1133) 7 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	30,000.00 0.22%	10,000.00 36,000.00 0.29%	20,500.00 10,000.00 0.08%	36,000.00 12,500.00 0.10%	12,580,165
2013 01	POW Big Salt Lake Road Pavement Rehabilitation (38069/67439/1133) 2 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	15,000.00 0.45%	11,950.00 11,950.00 0.46%	15,675.00 19,400.00 0.56%	19,400.00 0.00 0.00%	2,620,072
2010 11	68707 - POW Thorne Bay Road Bridges Painting (24753/68707/1133) 3 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	15,000.00 1.04%	4,000.00 10,000.00 0.55%	10,000.00 4,000.00 0.20%	16,000.00 16,000.00 0.78%	1,820,440
2011 01	Nome - Council M P 62-73.6 (29073/60400/1133) 11 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	25,000.00 0.41%	6,600.00 19,350.00 0.44%	22,926.36 6,600.00 0.14%	50,000.00 10,300.00 0.19%	4,359,365
2010 07	Parks Hwy MP 349 Alder Creek Culvert Replacement (30093) 2 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum (Alt)	1.0	20,000.00 1.05%	7,125.00 10,000.00 0.30%	8,562.50 7,125.00 0.21%	10,000.00 0.00 0.00%	3,383,525
2014 10	Tok Cutoff M P 50-60 Resurfacing (41360/62190/1133) 6 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	10,000.00 0.13%	10,000.00 20,000.00 0.35%	14,500.00 12,000.00 0.19%	20,000.00 15,000.00 0.23%	5,671,025

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 05	Tok Cutoff M P 24-30 Resurfacing (43646/62188/1133) 4 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	12,000.00 0.26%	5,000.00 10,000.00 0.24%	13,750.00 5,000.00 0.12%	25,000.00 25,000.00 0.53%	4,112,844
2012 10	Steese Highway MP 5-11 Resurfacing (38319/63915/1133) 3 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	15,000.00 0.17%	10,000.00 10,000.00 0.14%	15,833.33 17,500.00 0.24%	20,000.00 20,000.00 0.26%	7,189,147
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/1133) 9 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	25,000.00 0.20%	500.00 500.00 0.01%	19,327.78 10,000.00 0.10%	61,000.00 61,000.00 0.61%	9,722,159
2009 03	Mertarvik Barge Facility (20456/50850/1133) 6 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	10,000.00 0.45%	8,700.00 11,340.00 0.46%	15,840.00 40,000.00 1.33%	40,000.00 8,700.00 0.28%	2,442,000
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1133) 8 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	60,000.00 0.18%	5,000.00 35,000.00 0.15%	17,000.00 20,000.00 0.08%	35,000.00 10,000.00 0.04%	22,945,463
2010 03	GLENN HWY: EKLUTNA TO PARKS HWY RESURFACING/CULVERT MP 13.0(FARM AVE) (27674/52110 52385/1133) 4 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	5,000.00 0.06%	5,000.00 5,000.00 0.09%	5,300.00 5,000.00 0.08%	6,200.00 5,000.00 0.08%	5,859,876
2009 11	Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at Muldoon Road Safety Improvements (25455/50810 57254/1133) 4 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	17,000.00 0.32%	3,000.00 3,000.00 0.08%	5,625.00 5,000.00 0.12%	9,500.00 5,000.00 0.12%	3,673,329
2009 12	Dalton Highway Culverts, M P 260-321 (25514/62622/1133) 9 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	30,000.00 0.14%	10,000.00 10,000.00 0.06%	32,000.00 10,000.00 0.05%	80,000.00 78,000.00 0.36%	17,738,224
2009 06	Fort Yukon Dust Control (22433) 2 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum (Alt)	1.0	7,500.00 0.56%	7,000.00 50,000.00 4.79%	28,500.00 7,000.00 0.50%	50,000.00 0.00 0.00%	1,044,049

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 06	PSG - Mitkof HWY - Scow Bay to Crystal Lake Hatchery Road (18612/68819/1133) 3 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	20,000.00 0.34%	5,790.00 10,000.00 0.22%	11,263.33 5,790.00 0.10%	18,000.00 18,000.00 0.26%	4,592,240
2009 08	Central Region Rumble Strips Phase II (23672/51047/1133) 5 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	5,000.00 0.27%	2,500.00 5,000.00 0.35%	22,700.00 2,500.00 0.16%	85,000.00 5,000.00 0.27%	1,447,224
2010 11	JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1133) 3 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	10,000.00 0.16%	5,000.00 5,000.00 0.10%	23,216.67 52,650.00 0.76%	52,650.00 12,000.00 0.16%	4,884,352
2010 05	Nordale Road Pavement Rehabilitation - FMATS (Badger Road to Chena River) (28033/63158/1133) 3 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	20,000.00 0.81%	5,000.00 6,500.00 0.37%	7,166.67 10,000.00 0.54%	10,000.00 5,000.00 0.26%	1,748,183
2009 10	Dalton Highway MP 175 to 197 Rehabilitation (5722/62860/1133) 7 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	75,000.00 0.28%	5,000.00 5,000.00 0.02%	19,757.14 25,000.00 0.10%	52,000.00 10,000.00 0.04%	25,642,513
2009 06	Fort Yukon Dust Control (22433/76917/1133) 2 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	7,500.00 0.56%	7,000.00 50,000.00 4.79%	28,500.00 7,000.00 0.50%	50,000.00 0.00 0.00%	1,044,049
2009 08	Glenn Highway MP 63.5, Erosion (24836/51881/1133) 11 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	5,000.00 0.55%	1,500.00 1,500.00 0.20%	8,790.07 10,000.00 1.31%	35,000.00 7,498.80 0.94%	758,238
2009 12	HOONAH FERRY TERMINAL TO AIRPORT PAVEMENT REHABILITATION (23195/68909/1133) 3 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	20,000.00 0.78%	4,100.00 5,000.00 0.29%	4,700.00 5,000.00 0.28%	5,000.00 4,100.00 0.18%	1,720,852
2017 01	Dalton Highway MP 362-379 Reconstruction (46042/63816/1133) 4 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	20,000.00 0.06%	5,000.00 13,200.00 0.04%	9,550.00 5,000.00 0.01%	15,000.00 5,000.00 0.01%	31,994,827
2010 06	JNU-Glacier Spur Road (Pavement Rehabilitation) (20472/69348/1133) 1 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	10,000.00 0.88%	10,000.00 10,000.00 0.88%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	1,135,309
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/1133) 7 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	15,000.00 0.05%	0.01 10,000.00 0.05%	12,714.29 10,000.00 0.05%	23,000.00 23,000.00 0.10%	20,758,919

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Keku Road (42702/Z695390000/1133) 3 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	20,000.00 0.41%	5,000.00 5,000.00 0.11%	61,666.67 160,000.00 2.17%	160,000.00 0.00 0.00%	4,654,967
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/1133) 7 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	75,000.00 1.23%	6,800.00 30,000.00 0.56%	18,271.50 27,100.00 0.49%	30,000.00 25,000.00 0.44%	5,363,762
2009 12	Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/1133) 5 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	6,000.00 0.62%	4,700.00 4,700.00 0.50%	6,480.00 7,500.00 0.76%	9,000.00 5,000.00 0.48%	943,974
2009 07	Emmonak Flood Permanent Repairs (May'05): Airport/Clinic Road Bid Opened: 07/23/2009 (16392/62754/1133) 6 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	8,000.00 0.35%	10,000.00 20,000.00 1.03%	28,019.00 19,614.00 0.90%	79,500.00 20,000.00 0.87%	1,945,115
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/1133) 4 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	15,000.00 0.40%	7,475.00 17,250.00 0.40%	18,681.25 40,000.00 0.81%	40,000.00 7,475.00 0.14%	4,277,730
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1133) 5 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	40,000.00 0.22%	6,900.00 20,000.00 0.16%	12,980.00 12,000.00 0.08%	20,000.00 15,000.00 0.10%	12,682,497
2015 09	Richardson Hwy Milepoint 2 Improvements (43385/62125/1133) 1 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	10,000.00 0.81%	9,000.00 9,000.00 0.94%	9,000.00 0.00 0.00%	9,000.00 0.00 0.00%	961,510
2012 11	Angoon Areawide Paving (38070/67460/1133) 3 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	15,000.00 1.04%	5,000.00 5,000.00 0.41%	9,833.33 10,000.00 0.72%	14,500.00 14,500.00 0.82%	1,209,315
2010 09	Geist Road Rehabilitation (28993/63360/1133) 3 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	7,500.00 0.29%	6,000.00 6,000.00 0.28%	9,333.33 10,000.00 0.44%	12,000.00 12,000.00 0.48%	2,139,893
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055) 2 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Each (Alt)	1.0	5,000.00 0.06%	10,000.00 10,000.00 0.11%	13,500.00 17,000.00 0.18%	17,000.00 0.00 0.00%	9,118,342
2012 01	Dalton Highway MP 11-18 Reconstruction (35478/62196/1133) 9 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	60,000.00 0.27%	10,000.00 88,000.00 0.54%	29,818.67 10,000.00 0.06%	88,000.00 30,000.00 0.15%	16,424,452

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1133) 2 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	5,000.00 0.06%	10,000.00 10,000.00 0.11%	13,500.00 17,000.00 0.18%	17,000.00 0.00 0.00%	9,118,342
2010 10	Tok Cut Off M P 0-2 and M P 5-24 Resurfacing (28413/63364/1133) 7 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	9,000.00 0.07%	5,000.00 11,600.00 0.13%	29,746.88 5,000.00 0.05%	100,000.00 20,000.00 0.19%	9,258,998
2012 11	KTN North Tongass Pavement Rehabilitation (38072/67477/1133) 2 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	20,000.00 0.68%	10,000.00 10,000.00 0.45%	10,000.00 10,000.00 0.34%	10,000.00 0.00 0.00%	2,232,313
2010 07	Parks Hwy MP 349 Alder Creek Culvert Replacement (30093/63306/1133) 2 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	20,000.00 1.05%	7,125.00 10,000.00 0.30%	8,562.50 7,125.00 0.21%	10,000.00 0.00 0.00%	3,383,525
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951/63571/1133) 7 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	20,000.00 0.32%	7,900.00 12,500.00 0.32%	25,057.14 10,000.00 0.20%	100,000.00 10,000.00 0.20%	3,964,939
2012 11	Juneau-FFY12 Areawide Paving (38026/67432/1133) 1 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	5,000.00 0.29%	10,000.00 10,000.00 0.60%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	1,678,831
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1133) 1 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	7,500.00 0.17%	10,000.00 10,000.00 0.25%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	4,059,696
2012 01	South Cushman Street - Mitchell Expressway To Sanduri Street (33536/63289/1133) 4 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	15,000.00 0.43%	7,500.00 7,500.00 0.24%	22,625.00 15,000.00 0.46%	35,000.00 35,000.00 1.03%	3,098,636
2012 02	Dalton Hwy 9 Mile Hill North (31053/64899/1133) 6 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	60,000.00 0.81%	7,500.00 22,000.00 0.41%	17,013.83 10,000.00 0.18%	30,483.00 20,000.00 0.32%	5,342,262
2013 01	WRG Zimovia Pavement Rehabilitation (38064/67425/1133) 3 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	25,000.00 0.27%	10,000.00 10,000.00 0.13%	11,666.67 15,000.00 0.19%	15,000.00 10,000.00 0.12%	7,822,574
2013 02	Nordale Road Rehabilitation (39751/62166/1133) 3 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	20,000.00 0.44%	12,000.00 12,000.00 0.27%	15,666.67 15,000.00 0.33%	20,000.00 20,000.00 0.43%	4,442,893

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1133) 3 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	50,000.00 0.78%	7,000.00 10,000.00 0.13%	14,666.67 7,000.00 0.08%	27,000.00 27,000.00 0.26%	7,440,684
2012 11	Juneau-Yandukin Drive / Shell Simmons Drive (36724/68045/1133) 1 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	5,000.00 0.27%	10,000.00 10,000.00 0.53%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	1,896,296
2011 11	Gambell Evacuation Road (33613/63825/1133) 9 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	20,000.00 0.15%	10,000.00 25,000.00 0.36%	27,220.89 10,000.00 0.14%	65,500.00 32,800.00 0.39%	6,878,072
2013 12	JNU-North Douglas Highway Pavement Rehabilitation (40794/67531/1133) 2 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	5,000.00 0.09%	5,000.00 5,000.00 0.11%	10,000.00 15,000.00 0.27%	15,000.00 0.00 0.00%	4,522,796
2012 07	Sawmill Creek Road (37484/67427/1133) 1 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	5,000.00 1.06%	4,000.00 4,000.00 0.88%	4,000.00 0.00 0.00%	4,000.00 0.00 0.00%	453,550
2012 09	Valdez Tidal Flats Culvert Replacement AK122 (38113/63765/1133) 3 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	15,000.00 0.42%	10,000.00 10,000.00 0.64%	23,166.67 30,000.00 1.28%	30,000.00 29,500.00 0.63%	1,574,686
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1133) 3 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	50,000.00 0.22%	5,900.00 12,000.00 0.05%	8,198.67 6,696.00 0.02%	12,000.00 5,900.00 0.02%	25,154,532
2011 03	Richardson Highway MP 148-159 Reconstruction (1642/76727/1133) 8 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	125,000.00 0.40%	6,000.00 20,000.00 0.07%	22,231.25 6,000.00 0.02%	35,000.00 10,000.00 0.03%	27,434,902
2014 09	Chena Small Tracts Improvements (41972/60260/1133) 4 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	5,000.00 0.43%	3,780.00 5,000.00 0.47%	7,520.00 7,800.00 0.70%	13,500.00 13,500.00 1.15%	1,063,885
2011 02	Sand Point School Loop Road (33007/52408/1133) 7 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	50,000.00 0.80%	6,000.00 20,000.00 0.43%	29,285.71 12,000.00 0.26%	60,000.00 60,000.00 0.89%	4,599,790
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/1133) 9 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	30,000.00 0.13%	5,000.00 5,000.00 0.02%	21,037.78 7,000.00 0.03%	80,000.00 10,000.00 0.04%	20,669,751
2011 05	Marshall Airport Access Road Bridge Replacement (33095/62219/1133) 6 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	20,000.00 0.53%	5,000.00 20,000.00 0.48%	16,941.67 40,650.00 0.88%	40,650.00 5,000.00 0.11%	4,140,477

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 10	Tok Bike Path Rehabilitation (26935/63501/1133) 5 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	7,000.00 0.26%	5,000.00 11,500.00 0.57%	10,100.00 15,000.00 0.71%	15,000.00 9,000.00 0.43%	2,034,860
2013 06	Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd (39072/67555/1133) 1 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	5,000.00 0.62%	14,850.00 14,850.00 1.49%	14,850.00 0.00 0.00%	14,850.00 0.00 0.00%	993,567
2011 04	Kenai Pen Flood Oct 02, CONSENT DECREE MITIGATION (GF) (33215/52992/1133) 5 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	7,500.00 1.76%	4,000.00 10,500.00 2.32%	18,300.00 4,000.00 0.87%	35,000.00 30,000.00 6.26%	453,209
2013 08	Potter Road Surfacing (40474/63517/1133) 3 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	5,000.00 0.53%	5,000.00 12,500.00 1.50%	8,000.00 6,500.00 0.73%	12,500.00 5,000.00 0.49%	835,888
2012 07	North Pole Bike Trail Rehabilitation and Connections (35018/60669/1133) 4 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	5,000.00 0.78%	7,500.00 8,350.00 1.70%	12,712.50 7,500.00 1.21%	20,000.00 20,000.00 2.93%	492,497
2012 06	Hns - Beach Rd. Widening & Front St. Intersection Improvements Hns - Old Haines Highway Sidewalk Construction (36444/69316 & 69178/1133) 1 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	30,000.00 0.78%	20,400.00 20,400.00 0.52%	20,400.00 0.00 0.00%	20,400.00 0.00 0.00%	3,934,144
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//1133) 3 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	13,000.00 0.19%	5,000.00 5,000.00 0.07%	11,666.67 15,000.00 0.21%	15,000.00 15,000.00 0.20%	6,821,536
2012 06	Sgy - Pedestrian Improvements (30593/69304/1133) 3 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	6,000.00 1.40%	7,433.09 7,433.09 1.84%	10,144.36 10,000.00 2.39%	13,000.00 13,000.00 2.95%	404,660
2011 07	KTN-South Tongass Pavement Rehabilitation (30814/69571/1133) 1 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	10,000.00 0.84%	10,000.00 10,000.00 0.82%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	1,219,195
2011 04	Kenai Pen Flood Oct 02, CONSENT DECREE MITIGATION (GF) (33215) 5 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Acre (Alt)	1.633	4,592.77 1.76%	2,449.48 6,429.88 2.32%	11,206.37 2,449.48 0.87%	21,432.95 18,371.10 6.26%	453,209

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 05	Richardson Highway Flooding Permanent Repairs - 12.8 Mile Dike (31854/63627/1133) 7 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	10,000.00 0.78%	5,000.00 17,750.00 1.53%	11,178.57 5,000.00 0.41%	17,750.00 14,000.00 1.09%	1,157,909
2012 06	JNU Trout Street Bridge Replacement BR # 1786 (36645/69561/1133) 3 Bids Tendered	641(1) Erosion, Sediment And Pollution Control Administration	Lump Sum	1	5,000.00 0.57%	6,265.00 6,265.00 0.92%	6,936.67 7,545.00 0.95%	7,545.00 7,000.00 0.81%	684,226
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/1133) 4 Bids Tendered	641(1) EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	4,000.00 0.26%	1,000.00 4,200.00 0.27%	3,800.00 1,000.00 0.06%	5,000.00 5,000.00 0.29%	1,583,168
2015 12	Kake Ferry Terminal Passenger Facility (45186/SAMHS00002/1133) 5 Bids Tendered	641(1) EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	Lump Sum	1	5,000.00 0.52%	6,000.00 6,000.00 0.54%	14,146.00 19,230.00 1.48%	25,000.00 25,000.00 1.85%	1,115,500
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered	641(1) EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	58,000.00 0.47%	4,000.00 4,000.00 0.04%	12,000.00 20,000.00 0.18%	20,000.00 0.00 0.00%	10,388,523
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/1133) 2 Bids Tendered	641(1) EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	16,000.00 0.50%	10,000.00 10,000.00 0.27%	32,500.00 55,000.00 1.39%	55,000.00 0.00 0.00%	3,761,496
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367) 3 Bids Tendered	641(1) EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	Lump Sum (Alt)	1.0	18,000.00 0.53%	4,000.00 12,000.00 0.35%	7,500.00 4,000.00 0.11%	12,000.00 6,500.00 0.16%	3,440,733
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1133) 2 Bids Tendered	641(1) EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	20,000.00 0.13%	5,000.00 5,000.00 0.04%	19,000.00 33,000.00 0.24%	33,000.00 0.00 0.00%	13,394,988
2009 04	Wasilla Gravel Roads Paving (19874/58165/1133) 6 Bids Tendered	641(1) EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	1,175.00 0.20%	0.00 4,900.00 1.35%	7,733.33 500.00 0.13%	25,000.00 6,000.00 1.37%	363,263

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1133) 3 Bids Tendered	641(1) EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	28,000.00 0.58%	0.00 10,000.00 0.20%	6,666.67 10,000.00 0.18%	10,000.00 0.00 0.00%	5,027,359
2015 10	Angoon Ferry Terminal Passenger Facility (45185/Z683620000/1133) 3 Bids Tendered	641(1) EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	Lump Sum	1	10,000.00 0.65%	7,500.00 7,500.00 0.47%	12,500.00 21,000.00 0.92%	21,000.00 9,000.00 0.38%	1,593,868
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7539) 2 Bids Tendered	641(1) EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	30,000.00 0.04%	15,000.00 15,000.00 0.03%	257,500.00 500,000.00 0.84%	500,000.00 0.00 0.00%	55,969,371
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//1133) 3 Bids Tendered	641(1) EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	18,000.00 0.53%	4,000.00 12,000.00 0.35%	7,500.00 4,000.00 0.11%	12,000.00 6,500.00 0.16%	3,440,733
2011 12	HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/1133) 4 Bids Tendered	641(1) EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	20,000.00 0.34%	1,000.00 1,000.00 0.02%	36,041.25 10,000.00 0.23%	70,000.00 63,165.00 1.40%	4,310,604
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1133) 3 Bids Tendered	641(1) EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	10,000.00 0.17%	10,000.00 18,975.00 0.33%	19,658.33 10,000.00 0.16%	30,000.00 30,000.00 0.46%	5,815,976
2016 03	Yak- Dangerous River Road Resurfacing (44965/68753/0) 2 Bids Tendered	641(1) EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	Lump Sum	1	10,000.00 0.97%	5,000.00 5,000.00 0.41%	5,000.00 5,000.00 0.37%	5,000.00 0.00 0.00%	1,229,352
2009 12	Anchorage Area Safety Improvements, Construction 2010 (26013/51185/1133) 7 Bids Tendered	641(1) EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	5,000.00 0.20%	5,000.00 5,000.00 0.25%	10,209.14 13,000.00 0.64%	15,000.00 8,464.00 0.41%	1,996,872

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	HSIP: Tudor Road: Laurel Street To Boniface Parkway Channelization Improvements & HSIP: Debarr Road: Bragaw Street to Hoyt Street Channelization Improvements	641(1) EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	7,000.00 0.31%	5,000.00 5,000.00 0.29%	11,242.20 7,511.00 0.41%	21,700.00 12,000.00 0.63%	1,750,344
2012 03	AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/1133) 6 Bids Tendered	641(1) EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	25,000.00 0.59%	5,000.00 36,500.00 1.14%	34,852.96 10,500.00 0.32%	127,117.75 127,117.75 3.76%	3,199,546
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/1133) 7 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	1,800.00 0.03%	6,300.00 6,300.00 0.10%	11,288.92 6,500.00 0.10%	20,749.77 7,500.00 0.11%	6,460,641
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1133) 5 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.13%	10,000.00 11,500.00 0.17%	20,700.00 12,000.00 0.15%	40,000.00 10,000.00 0.10%	6,703,504
2016 12	Fairbanks Noble Street Upgrade (45722/61725/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	9,500.00 0.09%	6,500.00 8,500.00 0.09%	19,556.25 6,500.00 0.07%	50,000.00 50,000.00 0.47%	9,545,573
2016 12	Fairbanks Noble Street Upgrade (45722) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum (Alt)	1.0	9,500.00 0.09%	6,500.00 8,500.00 0.09%	19,556.25 6,500.00 0.07%	50,000.00 50,000.00 0.47%	9,545,573
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/1133) 4 Bids Tendered	641(1) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 0.04%	5,067.00 10,000.00 0.09%	16,266.75 25,000.00 0.22%	25,000.00 5,067.00 0.04%	11,172,615
2009 05	Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy Lane) (21492/51595/1133) 2 Bids Tendered	641(1) Erosion, Sediment, And Pollution Control Administration	Lump Sum	1	5,000.00 0.31%	5,000.00 8,000.00 0.67%	6,500.00 5,000.00 0.42%	8,000.00 0.00 0.00%	1,194,692
2011 11	Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/1133) 3 Bids Tendered	641(1) Erosion, Sediment, And Pollution Control Administration	Lump Sum	1	10,000.00 0.23%	10,000.00 20,000.00 0.43%	15,000.00 15,000.00 0.28%	20,000.00 10,000.00 0.18%	4,704,798

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/1133) 3 Bids Tendered	641(1) EROSION, SEDIMENT, AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	50,000.00 0.24%	5,000.00 20,000.00 0.12%	16,666.67 5,000.00 0.03%	25,000.00 25,000.00 0.14%	16,932,672
2015 03	Yankovich / Miller Hill Multi-Use Path (43375/76707/1133) 3 Bids Tendered	641(1) Erosion, Sediment, and Pollustion Control Administration	Lump Sum	1	10,000.00 0.60%	5,000.00 6,000.00 0.38%	7,833.33 12,500.00 0.67%	12,500.00 5,000.00 0.26%	1,587,663
2015 06	Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/1133) 2 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	30,000.00 0.55%	2,500.00 2,500.00 0.05%	3,750.00 5,000.00 0.09%	5,000.00 0.00 0.00%	5,296,083
2010 09	Glenn Highway Lighting, S. Birchwood To Eklutna (30933/51970/1133) 7 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	12,000.00 0.09%	4,725.00 9,000.00 0.10%	48,235.40 52,000.00 0.56%	137,000.00 49,500.00 0.52%	9,162,250
2010 10	Seward Highway MP 115-124 Resurfacing (32033/52491/1133) 2 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	8,000.00 0.09%	5,000.00 5,000.00 0.07%	7,500.00 10,000.00 0.13%	10,000.00 0.00 0.00%	7,310,434
2011 07	EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO EAGLE RIVER RD (GF) (33695/52881/1133) 4 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	7,000.00 0.25%	5,000.00 5,000.00 0.19%	9,225.00 5,000.00 0.17%	16,900.00 16,900.00 0.58%	2,599,433
2015 06	HSIP: Muldoon Road Channelization, 11th Court to Boundary Avenue (44665/57341/1133) 3 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	20,000.00 0.91%	5,000.00 15,000.00 0.60%	8,333.33 5,000.00 0.20%	15,000.00 5,000.00 0.18%	2,499,849
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141) 2 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Each (Alt)	1.0	20,000.00 0.24%	2,500.00 5,000.00 0.07%	3,750.00 2,500.00 0.04%	5,000.00 0.00 0.00%	6,769,856
2010 11	HSIP: NHS Warning & Delineation (30713/51289/1133) 6 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	10,000.00 0.56%	4,500.00 4,500.00 0.32%	7,936.27 5,000.00 0.31%	15,000.00 15,000.00 0.92%	1,404,195
2013 04	Steese Highway Birch Creek Boat Launch (40077) 10 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Each (Alt)	1.0	7,000.00 0.87%	3,300.00 5,000.00 0.85%	8,940.00 5,000.00 0.80%	28,500.00 3,300.00 0.51%	588,125

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 04	Holt-Lamplight Road Resurfacing (37466/52638/1133) 3 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	30,000.00 0.62%	1,000.00 5,000.00 0.11%	4,750.00 8,250.00 0.17%	8,250.00 1,000.00 0.02%	4,646,626
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1133) 6 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	10,000.00 0.05%	1,500.00 11,000.00 0.06%	11,500.00 1,500.00 0.01%	27,800.00 10,000.00 0.05%	17,817,902
2017 03	Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. (44698/68663/1133) 2 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	5,000.00 0.30%	3,000.00 3,000.00 0.18%	6,500.00 10,000.00 0.50%	10,000.00 0.00 0.00%	1,624,145
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506) 6 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	30000 (Alt)	1.0	30,000.00 0.54%	12,000.00 23,000.00 0.34%	29,127.90 12,000.00 0.17%	39,602.00 30,263.40 0.42%	6,691,146
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/1133) 6 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	10,000.00 0.27%	1,500.00 1,500.00 0.05%	5,783.33 5,000.00 0.15%	10,000.00 4,000.00 0.11%	3,172,129
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/1133) 4 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	80,000.00 0.53%	5,000.00 30,000.00 0.15%	21,250.00 20,000.00 0.10%	30,000.00 30,000.00 0.14%	19,515,005
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506/55613/1133) 6 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	30,000.00 0.54%	12,000.00 23,000.00 0.34%	29,127.90 12,000.00 0.17%	39,602.00 30,263.40 0.42%	6,691,146
2014 11	HSIP: CR Crash Cushions Upgrade 2014 (43690/57607/1133) 3 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	5,000.00 0.26%	5,000.00 10,000.00 0.69%	15,521.67 31,565.00 1.81%	31,565.00 5,000.00 0.28%	1,445,300
2013 05	Birch Road: O'Malley to Huffman Resurfacing (GF) (40551/55432/1133) 3 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	2,500.00 0.43%	1,500.00 1,500.00 0.25%	13,598.00 27,294.00 3.92%	27,294.00 12,000.00 1.63%	611,591
2016 04	Ktn to Shelter Cove Road, Stage 2 (44995/00044/1133) 4 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	50,000.00 0.40%	10,000.00 11,500.00 0.10%	27,875.00 10,000.00 0.09%	80,000.00 80,000.00 0.44%	11,473,390
2014 11	HSIP: CR Crash Cushions Upgrade 2014 (43690) 3 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	5,000.00 (Alt)	1.0	5,000.00 0.26%	5,000.00 10,000.00 0.69%	15,521.67 31,565.00 1.81%	31,565.00 5,000.00 0.28%	1,445,300

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1133) 2 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	20,000.00 0.24%	2,500.00 5,000.00 0.07%	3,750.00 2,500.00 0.04%	5,000.00 0.00 0.00%	6,769,856
2015 08	67430 Jnu Thane Rd Guardrail (43288/67430/1133) 2 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	7,200.00 7.69%	4,000.00 4,000.00 4.64%	4,500.00 5,000.00 5.02%	5,000.00 0.00 0.00%	86,175
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/1133) 2 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	16,650.00 0.67%	2,000.00 2,000.00 0.09%	7,437.50 12,875.00 0.43%	12,875.00 0.00 0.00%	2,243,416
2017 06	Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/1133) 7 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	10,000.00 0.34%	2,500.00 10,000.00 0.46%	6,402.05 7,000.00 0.30%	10,000.00 5,250.00 0.22%	2,151,595
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1133) 5 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	20,000.00 0.13%	1,000.00 10,000.00 0.06%	9,956.00 10,000.00 0.05%	25,000.00 1,000.00 0.01%	15,967,622
2010 09	Sterling Highway MP 90-82 Resurfacing (29634/52493/1133) 4 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	10,000.00 0.18%	5,000.00 10,000.00 0.27%	7,125.00 5,000.00 0.13%	10,000.00 8,500.00 0.21%	3,750,509
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1133) 2 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	1,000.00 0.07%	500.00 500.00 0.04%	1,500.00 2,500.00 0.21%	2,500.00 0.00 0.00%	1,125,191
2016 02	Snug Harbor Road Improvements Advanced Utility Relocation (45462/56810/1133) 6 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	12,000.00 3.81%	3,754.90 3,754.90 1.36%	8,592.48 4,000.00 1.44%	25,000.00 4,000.00 1.37%	276,989
2015 09	Parks Highway MP 192-194 Resurfacing (43411/60741/1133) 2 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	2,000.00 0.09%	5,000.00 5,000.00 0.24%	7,500.00 10,000.00 0.40%	10,000.00 0.00 0.00%	2,089,539
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1133) 2 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	8,000.00 0.55%	2,500.00 2,500.00 0.22%	3,750.00 5,000.00 0.42%	5,000.00 0.00 0.00%	1,125,191

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/1133) 7 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	25,000.00 0.24%	4,440.00 4,440.00 0.04%	31,440.84 20,000.00 0.20%	172,500.00 5,500.00 0.05%	9,982,120
2015 11	HSIP: CR Sign Assembly Improvements 2015 (45259/57587/1133) 4 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	30,000.00 0.92%	2,500.00 15,000.00 0.45%	13,125.00 2,500.00 0.07%	20,000.00 15,000.00 0.36%	3,319,315
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/1133) 2 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	3,350.00 0.14%	500.00 500.00 0.02%	2,750.00 5,000.00 0.17%	5,000.00 0.00 0.00%	2,243,416
2015 06	International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/7539) 2 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	40,000.00 0.59%	2,500.00 2,500.00 0.04%	6,250.00 10,000.00 0.15%	10,000.00 0.00 0.00%	6,487,960
2015 08	Parks Highway MP 235 Drainage Improvements (44211/62176 & 62914/1133) 1 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	3,500.00 0.70%	4,000.00 4,000.00 0.66%	4,000.00 0.00 0.00%	4,000.00 0.00 0.00%	607,950
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/1133) 4 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	30,000.00 0.30%	5,000.00 5,000.00 0.05%	9,038.00 5,000.00 0.05%	15,000.00 15,000.00 0.14%	9,874,455
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1133) 5 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	20,000.00 0.04%	10,000.00 15,000.00 0.04%	19,940.99 10,000.00 0.02%	50,200.00 10,000.00 0.02%	42,094,598
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/1133) 6 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	25,000.00 0.11%	2,700.00 20,000.00 0.10%	15,950.00 2,700.00 0.01%	27,500.00 20,000.00 0.10%	20,669,482
2015 10	HSIP: Kodiak Rock Fall Mitigation (45205/57709/1133) 7 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	10,000.00 0.39%	5,000.00 5,000.00 0.23%	13,416.43 10,000.00 0.40%	25,000.00 20,000.00 0.76%	2,212,795
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/1133) 4 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	5,000.00 0.03%	5,000.00 15,000.00 0.10%	20,000.00 10,000.00 0.06%	50,000.00 5,000.00 0.03%	15,712,283

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/1133) 8 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	71,000.00 0.79%	4,860.00 5,000.00 0.07%	12,782.75 10,000.00 0.13%	25,000.00 5,000.00 0.06%	7,589,893
2013 05	Debarr Road Resurfacing (GF) (40444/53433/1133) 3 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	10,000.00 0.22%	2,500.00 2,500.00 0.05%	2,500.00 2,500.00 0.05%	2,500.00 0.00 0.00%	4,590,728
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/1133) 3 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	34,000.00 0.30%	4,000.00 7,000.00 0.07%	5,666.67 4,000.00 0.04%	7,000.00 6,000.00 0.05%	10,713,734
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement Preservation (42246/53164 55261/1133) 3 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	20,000.00 0.19%	10,000.00 10,000.00 0.09%	11,666.67 15,000.00 0.12%	15,000.00 10,000.00 0.08%	11,749,902
2016 09	HSIP: Eklutna Overpass Bridge Warning 2015 (46219) 7 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum (Alt)	1.0	8,500.00 1.39%	3,500.00 5,500.00 1.33%	7,171.43 5,200.00 1.21%	15,000.00 3,500.00 0.80%	412,688
2013 04	Steese Highway Birch Creek Boat Launch (40077/76591/1133) 10 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	7,000.00 0.87%	3,300.00 5,000.00 0.85%	8,940.00 5,000.00 0.80%	28,500.00 3,300.00 0.51%	588,125
2016 09	HSIP: Eklutna Overpass Bridge Warning 2015 (46219/58099/1133) 7 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	8,500.00 1.39%	3,500.00 5,500.00 1.33%	7,171.43 5,200.00 1.21%	15,000.00 3,500.00 0.80%	412,688

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/1133)	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	20,000.00 0.22%	5,000.00 5,000.00 0.06%	5,000.00 5,000.00 0.05%	5,000.00 0.00 0.00%	8,572,860
2010 03	JNU-FFY09 Areawide Paving (24834/68837/1133) 2 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	10,000.00 0.77%	4,000.00 5,000.00 0.47%	4,500.00 4,000.00 0.32%	5,000.00 0.00 0.00%	1,068,730
2016 08	JNU Glacier Highway Safety Improvements (HSIP) (44879//1133) 1 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	7,500.00 2.19%	10,000.00 10,000.00 3.16%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	316,162
2013 06	Kenai Spur Highway MP 0-3 Pavement Preservation (40631/54142/1133) 2 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	10,000.00 0.28%	5,000.00 5,000.00 0.13%	5,000.00 5,000.00 0.13%	5,000.00 0.00 0.00%	3,872,478
2015 03	AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/1133) 3 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	15,000.00 0.20%	5,000.00 5,000.00 0.07%	5,333.33 6,000.00 0.08%	6,000.00 5,000.00 0.07%	6,887,552
2015 02	Seward Highway MP 99-100 Improvements (44337/58822/7539) 2 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	15,000.00 0.23%	10,000.00 10,000.00 0.13%	12,500.00 15,000.00 0.18%	15,000.00 0.00 0.00%	7,497,210
2012 02	Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/1133) 3 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	25,000.00 0.31%	1,000.00 1,000.00 0.02%	10,333.33 25,000.00 0.37%	25,000.00 5,000.00 0.07%	6,379,578
2016 04	Gravina Mill Access Road (44786/Z699220000/1133) 4 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	10,000.00 0.50%	10,000.00 25,000.00 1.47%	16,750.00 20,000.00 1.16%	25,000.00 10,000.00 0.52%	1,695,525
2015 05	Fairview Loop Road Pavement Preservation (44583/51774/1133) 3 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	10,000.00 0.26%	1,000.00 5,000.00 0.13%	13,666.67 35,000.00 0.90%	35,000.00 1,000.00 0.03%	3,839,935

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/1133) 4 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	20,000.00 0.32%	5,000.00 6,000.00 0.09%	6,500.00 10,000.00 0.14%	10,000.00 5,000.00 0.07%	6,906,885
2016 05	Aleknagik Wood River Bridge Construction - Phase II (45783/54627/1133) 5 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	30,000.00 0.37%	7,500.00 24,000.00 0.38%	22,900.00 7,500.00 0.11%	45,000.00 30,000.00 0.41%	6,391,456
2016 06	Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880/59028/1133) 4 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	15,000.00 0.11%	5,000.00 5,000.00 0.05%	6,500.00 5,000.00 0.04%	10,000.00 10,000.00 0.08%	10,696,233
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7539) 3 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	15,000.00 0.54%	5,000.00 10,000.00 0.43%	7,000.00 6,000.00 0.23%	10,000.00 5,000.00 0.18%	2,311,182
2016 06	ANC Paving and Drainage Improvements 2016 (45805/58341/1133) 9 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	2,800.00 0.78%	1,000.00 2,822.55 0.83%	3,508.06 2,000.00 0.56%	5,000.00 5,000.00 1.38%	341,075
2009 07	JNU- Mendenhall Loop to Ferry Terminal (23372/68901/1133) 2 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	1,500.00 0.05%	5,000.00 5,000.00 0.17%	5,750.00 6,500.00 0.20%	6,500.00 0.00 0.00%	2,878,170
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1133) 2 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	1,000.00 0.07%	500.00 500.00 0.04%	1,500.00 2,500.00 0.21%	2,500.00 0.00 0.00%	1,125,191
2016 07	Ktn - Trollers Creek Bridge #0864 Replacement (45314/Z694200000/1133) 7 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	6,000.00 0.47%	6,000.00 10,000.00 0.65%	17,000.00 15,000.00 0.77%	45,000.00 6,000.00 0.30%	1,549,850
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1133) 9 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	15,000.00 0.27%	2,500.00 6,000.00 0.13%	4,823.81 5,800.00 0.12%	7,870.00 3,000.00 0.06%	4,648,330

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/1133) 3 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	49,000.00 0.36%	1,000.00 1,000.00 0.01%	12,000.00 10,000.00 0.09%	25,000.00 25,000.00 0.21%	9,998,998
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145) 9 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Each (Alt)	1.0	15,000.00 0.27%	2,500.00 6,000.00 0.13%	4,823.81 5,800.00 0.12%	7,870.00 3,000.00 0.06%	4,648,330
2016 07	AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) AMATS: Bicycle Plan Implementation (MOA Owned-Group 1) (45936//1133) 2 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	12,000.00 1.91%	7,700.00 9,720.00 1.72%	8,710.00 7,700.00 1.25%	9,720.00 0.00 0.00%	564,961
2013 06	Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/1133) 2 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	15,000.00 0.47%	5,000.00 5,000.00 0.17%	5,000.00 5,000.00 0.15%	5,000.00 0.00 0.00%	2,924,423
2016 12	Rink Creek Bridge Replacement (46407/68064/1133) 9 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	10,000.00 1.00%	0.00 5,000.00 0.55%	7,200.30 5,000.00 0.50%	20,000.00 5,000.00 0.44%	916,825
2012 05	Seward Hwy Mp 89 To 96.6 Resurfacing (37470/52991/1133) 3 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	10,000.00 0.20%	4,500.00 5,000.00 0.11%	4,833.33 4,500.00 0.10%	5,000.00 5,000.00 0.10%	4,436,195
2014 08	JNU-Mendenhall Valley Dust Control (Paving) (40993/69549/1133) 1 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	10,000.00 0.68%	5,000.00 5,000.00 0.33%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	1,494,155
2014 09	Central Region Highway Data Equipment 2012 (43114/52809/1133) 2 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	20,000.00 0.50%	5,000.00 7,500.00 0.16%	6,250.00 5,000.00 0.09%	7,500.00 0.00 0.00%	4,551,390
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/1133) 4 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	25,000.00 0.49%	5,000.00 5,000.00 0.09%	7,000.00 7,000.00 0.13%	10,000.00 6,000.00 0.10%	5,399,662
2016 01	Lucus Road Improvements (45390/55007/1133) 10 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	24,000.00 0.44%	5,000.00 10,000.00 0.22%	9,377.62 14,000.00 0.29%	15,000.00 5,000.00 0.10%	4,639,288

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 10	Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/1133) 2 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	5,000.00 0.30%	3,778.90 3,778.90 0.22%	4,406.45 5,034.00 0.21%	5,034.00 0.00 0.00%	1,745,059
2014 11	Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/1133) 3 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	20,000.00 0.15%	5,000.00 5,000.00 0.04%	5,000.00 5,000.00 0.04%	5,000.00 5,000.00 0.04%	11,961,445
2014 10	Sterling Highway Erosion Response MP 150-157 (43583/52472/1133) 8 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	10,000.00 0.30%	3,850.00 5,000.00 0.15%	13,168.75 12,000.00 0.35%	25,000.00 10,000.00 0.27%	3,371,200
2009 06	Craig-Klawock Highway Resurfacing (18872/68784/1133) 3 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	2,000.00 0.05%	10,000.00 10,000.00 0.32%	17,000.00 20,000.00 0.62%	21,000.00 21,000.00 0.53%	3,113,538
2009 07	JNU- Mendenhall Loop to Ferry Terminal (23372) 2 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Each (Alt)	1.0	1,500.00 0.05%	5,000.00 5,000.00 0.17%	5,750.00 6,500.00 0.20%	6,500.00 0.00 0.00%	2,878,170
2014 06	Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/1133) 5 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	50,000.00 0.86%	5,000.00 10,000.00 0.23%	9,400.00 5,000.00 0.11%	20,000.00 5,000.00 0.11%	4,322,551
2013 11	Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/1133) 4 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	10,000.00 0.08%	2,200.00 11,000.00 0.11%	7,800.00 2,200.00 0.02%	11,000.00 8,000.00 0.07%	10,295,938
2015 12	Badger Road Bike/pedestrian Path Resurfacing (44891/60820/1133) 4 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	5,000.00 0.38%	5,500.00 10,000.00 0.80%	13,375.00 7,500.00 0.55%	30,500.00 5,500.00 0.37%	1,257,111
2009 04	Minnesota Drive Resurfacing (22032/51135 51340/1133) 4 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	18,000.00 0.21%	6,000.00 6,000.00 0.09%	6,625.00 6,000.00 0.09%	7,500.00 7,500.00 0.10%	6,809,020
2014 09	Wrg Pat Creek Bridge Guardrail Transitions (43507/67425SP/1133) 3 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	1,150.00 2.38%	200.00 2,000.00 2.55%	1,900.00 3,500.00 3.96%	3,500.00 200.00 0.20%	78,297

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	Birch Road: Whispering Spruce Intersection Improvements (42792/55627/1133) 7 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	3,000.00 0.40%	2,500.00 5,432.00 0.74%	6,033.14 7,800.00 0.98%	8,000.00 4,000.00 0.50%	734,400
2017 03	HSIP: Pedestrian Fencing (46697/58150/1133) 7 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	8,000.00 0.58%	550.00 550.00 0.07%	6,136.83 5,300.00 0.63%	12,000.00 5,500.00 0.63%	821,903
2014 12	Ktn - Advanced Water Street Trunk Relocation (43208/69548/1133) 2 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	5,000.00 0.12%	16,500.00 17,250.00 0.52%	16,875.00 16,500.00 0.42%	17,250.00 0.00 0.00%	3,339,290
2012 06	Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/1133) 5 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	10,000.00 0.09%	6,000.00 10,000.00 0.09%	16,200.00 20,000.00 0.15%	30,000.00 6,000.00 0.04%	10,932,542
2015 12	HSIP: CR High Friction Surface Treatment (45334/57092/1133) 5 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	20,000.00 0.27%	5,000.00 5,000.00 0.07%	12,320.00 15,000.00 0.20%	25,000.00 6,600.00 0.09%	6,778,888
2009 06	Craig-Klawock Highway Resurfacing (18872) 3 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Each (Alt)	1.0	2,000.00 0.05%	10,000.00 10,000.00 0.32%	17,000.00 20,000.00 0.62%	21,000.00 21,000.00 0.53%	3,113,538
2012 08	Parks Hwy: Stanley Road Signal (37366/54453/1133) 3 Bids Tendered	641(1) Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	15,000.00 0.84%	5,000.00 7,000.00 0.44%	5,905.00 5,715.00 0.34%	7,000.00 5,000.00 0.23%	1,573,730
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/2115) 3 Bids Tendered	641(1) Erosion, Sediment, And Pollution Control Administration	Lump Sum	1	20,000.00 0.23%	5,000.00 10,000.00 0.11%	18,333.33 5,000.00 0.05%	40,000.00 40,000.00 0.38%	9,109,265
2010 08	Kenai: Various Road Improvements, 2009 (30275/59774/1133) 5 Bids Tendered	641(1) Erosion, Sediment, And Pollution Control Administration	Lump Sum	1	8,000.00 1.03%	5,000.00 6,000.00 1.04%	6,680.00 8,500.00 1.37%	8,500.00 7,500.00 1.13%	574,593
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1133) 4 Bids Tendered	641(1) Erosion, Sediment, And Pollution Control Administration	Lump Sum	1	15,000.00 0.03%	10,000.00 30,000.00 0.08%	68,650.00 10,000.00 0.02%	215,300.00 215,300.00 0.48%	39,452,755
2011 08	Central Region Guardrail End Treatment Upgrade (33455/56633/1133) 5 Bids Tendered	641(1) Erosion, Sediment, And Pollution Control Administration	Lump Sum	1	3,000.00 0.28%	7,000.00 7,000.00 0.97%	9,710.00 8,250.00 0.87%	14,000.00 7,300.00 0.54%	724,989

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/1133) 5 Bids Tendered	641(1) Erosion, Sediment, And Pollution Control Administration	Lump Sum	1	20,000.00 0.13%	10,000.00 10,000.00 0.08%	38,000.00 15,000.00 0.12%	100,000.00 50,000.00 0.36%	11,989,291
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1133) 7 Bids Tendered	641(1) Erosion, Sediment, And Pollution Control Administration	Lump Sum	1	130,000.00 0.69%	6,000.00 25,000.00 0.18%	19,857.14 30,000.00 0.19%	37,000.00 37,000.00 0.23%	13,969,176
2010 08	Kenai: Various Road Improvements, 2009 (30275) 5 Bids Tendered	641(1) Erosion, Sediment, And Pollution Control Administration	Job (Alt)	1.0	8,000.00 1.03%	5,000.00 6,000.00 1.04%	6,680.00 8,500.00 1.37%	8,500.00 7,500.00 1.13%	574,593
2009 01	Point Hope Evacuation Road Rehabilitation: Bids Opened 01/13/2009 (17612/76966/1133) 5 Bids Tendered	641(1) Erosion, Sediment, And Pollution Control Administration	Lump Sum	1	5,000.00 0.24%	10,000.00 20,000.00 0.82%	28,400.00 10,000.00 0.35%	65,000.00 22,000.00 0.77%	2,445,304
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1133) 4 Bids Tendered	641(1) Erosion, Sediment, And Pollution Control Administration	Lump Sum	1	20,000.00 0.12%	10,000.00 15,000.00 0.09%	21,250.00 10,000.00 0.06%	35,000.00 35,000.00 0.20%	16,585,844
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/1133) 3 Bids Tendered	641(1) Erosion, Sediment, And Pollution Control Administration	Lump Sum	1	48,000.00 0.41%	5,000.00 10,000.00 0.09%	8,333.33 5,000.00 0.04%	10,000.00 10,000.00 0.08%	11,698,675
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/1133) 10 Bids Tendered	641(1) Erosion, Sediment, And Pollution Control Administration	Lump Sum	1	6,000.00 0.17%	600.00 7,500.00 0.26%	7,460.00 3,000.00 0.10%	25,000.00 6,500.00 0.20%	2,834,021
2012 06	Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/1133) 3 Bids Tendered	641(1) Erosion, Sediment, And Pollution Control Administration	Lump Sum	1	20,000.00 0.34%	2,500.00 5,000.00 0.10%	5,166.67 8,000.00 0.16%	8,000.00 2,500.00 0.05%	4,799,276
2010 12	Port MacKenzie Access Road (32453/58168/1133) 11 Bids Tendered	641(1) Erosion, Sediment, And Pollution Control Administration	Lump Sum	1	25,000.00 0.41%	5,000.00 9,300.00 0.19%	27,541.27 6,000.00 0.12%	154,000.00 5,800.00 0.10%	5,025,609

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1133) 2 Bids Tendered	641(1) Erosion, Sediment, And Pollution Control Administration	Lump Sum	1	20,000.00 0.05%	10,000.00 100,000.00 0.27%	55,000.00 10,000.00 0.03%	100,000.00 0.00 0.00%	36,856,108
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958) 4 Bids Tendered	641(1) Erosion, Sediment, And Pollution Control Administration	Each (Alt)	1.0	20,000.00 0.12%	10,000.00 15,000.00 0.09%	21,250.00 10,000.00 0.06%	35,000.00 35,000.00 0.20%	16,585,844
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1133) 5 Bids Tendered	641(1) Erosion, Sediment, And Pollution Control Administration	Lump Sum	1	50,000.00 0.33%	6,500.00 12,000.00 0.10%	12,486.00 6,500.00 0.05%	21,777.00 21,777.00 0.16%	12,332,894
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1133) 5 Bids Tendered	641(1) Erosion, Sediment, And Pollution Control Administration	Lump Sum	1	30,000.00 0.08%	10,000.00 13,532.27 0.03%	36,706.45 100,000.00 0.24%	100,000.00 10,000.00 0.02%	40,745,592
2015 12	Chignik Public Dock (45317/Z674740000/1133) 4 Bids Tendered	641(1) EROSION, SEDIMENT, AND POLLUTION CONTROL ADMINISTRATION	Lump Sum	1	15,000.00 0.16%	7,500.00 7,500.00 0.08%	13,625.00 9,000.00 0.10%	30,000.00 8,000.00 0.08%	8,966,400
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1133) 3 Bids Tendered	641(1) EROSION, SEDIMENT, AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	5,250.00 0.09%	1,000.00 17,325.00 0.30%	7,775.00 1,000.00 0.02%	17,325.00 5,000.00 0.08%	5,815,976
2017 05	Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034/CSHWY00075/1133) 3 Bids Tendered	641(1) EROSION, SEDIMENT, AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	12,000.00 0.52%	1,000.00 10,000.00 0.48%	5,333.33 1,000.00 0.05%	10,000.00 5,000.00 0.22%	2,066,575
2010 12	King Cove Access Road Completion (32716/59791/1133) 12 Bids Tendered	641(1) EROSION, SEDIMENT, AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	45,000.00 0.31%	6,940.00 93,000.00 0.64%	54,036.67 21,300.00 0.14%	180,000.00 6,940.00 0.04%	14,459,880

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 12	Illinois Street Reconstruction (33274/63102/1133) 4 Bids Tendered	641(1) EROSION, SEDIMENT, AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	60,000.00 0.26%	10,000.00 10,000.00 0.05%	35,000.00 10,000.00 0.04%	100,000.00 20,000.00 0.09%	21,965,863
2014 11	Old Seward Highway: Rabbit Creek To Brandon Street Pavement Preservation (43599/56708/1133) 4 Bids Tendered	641(1) EROSION, SEDIMENT, AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	20,000.00 0.50%	5,000.00 6,000.00 0.16%	20,716.75 5,000.00 0.13%	65,867.00 65,867.00 1.51%	3,749,452
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/1133) 8 Bids Tendered	641(1) EROSION, SEDIMENT, AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	40,000.00 0.40%	3,500.00 5,000.00 0.06%	7,737.41 10,000.00 0.11%	15,000.00 5,000.00 0.06%	8,594,153
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1133) 2 Bids Tendered	641(1) EROSION, SEDIMENT, AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	20,000.00 0.47%	10,000.00 16,000.00 0.32%	13,000.00 10,000.00 0.19%	16,000.00 0.00 0.00%	5,031,578
2009 06	Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road (19654/51916/1133) 3 Bids Tendered	641(1) EROSION, SEDIMENT, AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	25,000.00 0.40%	5,000.00 10,000.00 0.18%	6,800.00 5,400.00 0.10%	10,000.00 5,000.00 0.08%	5,636,173
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1133) 6 Bids Tendered	641(1) EROSION, SEDIMENT, AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	50,000.00 0.59%	10,000.00 17,659.00 0.28%	35,026.50 100,000.00 1.53%	100,000.00 10,000.00 0.14%	6,242,977
2013 07	Jnu: Egan Drive Additional Illumination (41062/67402/1133) 2 Bids Tendered	641(1) EROSION, SEDIMENT, AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	10,000.00 0.28%	9,000.00 9,000.00 0.24%	19,500.00 30,000.00 0.61%	30,000.00 0.00 0.00%	3,724,020

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B)	641(1) EROSION, SEDIMENT, AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	49,000.00 0.37%	1,000.00 10,000.00 0.11%	15,679.57 1,000.00 0.01%	30,000.00 20,000.00 0.21%	8,998,584
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1133) 3 Bids Tendered	641(1) EROSION, SEDIMENT, AND POLLUTION CONTROL ADMINISTRATION	Lump Sum	1	100,000.00 0.50%	6,000.00 6,000.00 0.03%	33,666.67 70,000.00 0.27%	70,000.00 25,000.00 0.09%	22,300,050
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1133) 3 Bids Tendered	641(1) EROSION, SEDIMENT, AND POLLUTION CONTROL ADMINISTRATION	Lump Sum	1	15,000.00 0.22%	3,000.00 7,000.00 0.11%	5,666.67 7,000.00 0.11%	7,000.00 3,000.00 0.04%	6,138,597
2017 05	Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034) 3 Bids Tendered	641(1) EROSION, SEDIMENT, AND POLLUTION CONTROL ADMINISTRATION	Lump Sum (Alt)	1.0	12,000.00 0.52%	1,000.00 10,000.00 0.48%	5,333.33 1,000.00 0.05%	10,000.00 5,000.00 0.22%	2,066,575
2016 07	KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/0) 3 Bids Tendered	641(1) EROSION, SEDIMENT, AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	10,000.00 0.26%	9,200.00 30,000.00 0.72%	19,733.33 20,000.00 0.46%	30,000.00 9,200.00 0.19%	4,163,270
2009 05	Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To Marine Way (19675/51930/1133) 2 Bids Tendered	641(1) EROSION, SEDIMENT, AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	25,000.00 0.57%	10,000.00 10,000.00 0.17%	12,500.00 15,000.00 0.23%	15,000.00 0.00 0.00%	5,963,225
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	641(1) EROSION, SEDIMENT, AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	19,000.00 0.39%	5,883.00 16,500.00 0.35%	14,520.75 14,000.00 0.29%	21,700.00 5,883.00 0.12%	4,757,548

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 04	Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/1133) 3 Bids Tendered	641(1) Erosion, Sediment,. and Pollution Control Administration	Lump Sum	1	7,500.00 0.25%	5,000.00 10,000.00 0.36%	21,666.67 5,000.00 0.17%	50,000.00 50,000.00 1.68%	2,798,426
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/1133) 7 Bids Tendered	641(1) Erosion, Sedment and Pollution Control Administration	Lump Sum	1	15,000.00 0.13%	6,000.00 6,000.00 0.06%	8,563.71 12,000.00 0.12%	12,000.00 11,111.00 0.11%	9,525,695
2013 08	HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 (41304/55753/1133) 2 Bids Tendered	641(1) Erosion,Sediment, and Pollution Control Administration	Lump Sum	1	25,000.00 1.89%	9,100.00 16,500.00 1.12%	12,800.00 9,100.00 0.61%	16,500.00 0.00 0.00%	1,471,817
2011 05	JNU - Bridge Repair, Basin Road Trestle (33038/68979/1133) 4 Bids Tendered	641(1) Temporary Erosion and Pollution Control Administration	Lump Sum	1	5,000.00 0.41%	6,600.00 10,000.00 0.80%	9,309.96 6,700.00 0.47%	13,939.83 6,600.00 0.44%	1,256,788
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1133) 3 Bids Tendered	641(1) Temporary Erosion, Sediment And Pollution Control Administration	Lump Sum	1	25,000.00 0.20%	10,000.00 28,000.00 0.27%	17,666.67 10,000.00 0.09%	28,000.00 15,000.00 0.12%	10,369,300
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/1133) 4 Bids Tendered	641(1).1 Erosion, Sediment and Pollution Control Administration	Lump Sum	1	2,500.00 0.02%	1,000.00 1,000.00 0.01%	8,250.75 1,500.00 0.01%	25,000.00 5,503.00 0.04%	11,172,615
2014 05	Road to Tanana-Stage 1 (42658/61759/1133) 5 Bids Tendered	641(1).NTP1 Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 0.17%	5,000.00 10,000.00 0.09%	15,821.20 5,000.00 0.04%	30,000.00 19,106.00 0.12%	10,650,925
2014 05	Road to Tanana-Stage 1 (42658/61759/1133) 5 Bids Tendered	641(1).NTP2 Erosion, Sediment and Pollution Control Administration	Lump Sum	1	20,000.00 0.17%	1,500.00 2,000.00 0.02%	13,931.80 5,000.00 0.04%	41,159.00 41,159.00 0.27%	10,650,925
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/1133) 4 Bids Tendered	641(1)a Erosion, Sediment And Pollution Control Administration	Lump Sum	1	10,000.00 0.42%	5,000.00 5,000.00 0.24%	9,250.00 10,000.00 0.44%	12,000.00 10,000.00 0.38%	2,092,727
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928) 4 Bids Tendered	641(1)a Erosion, Sediment And Pollution Control Administration	Each (Alt)	1.0	10,000.00 0.42%	5,000.00 5,000.00 0.24%	9,250.00 10,000.00 0.44%	12,000.00 10,000.00 0.38%	2,092,727

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7539) 3 Bids Tendered	641(1)-A Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,500.00 0.20%	2,500.00 2,500.00 0.11%	3,666.67 2,500.00 0.10%	6,000.00 6,000.00 0.22%	2,311,182
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707) 5 Bids Tendered	641(1)-A Erosion, Sediment and Pollution Control Administration	Calendar Day (Alt)	180.0	444.44 0.21%	27.78 222.22 0.14%	91.11 27.78 0.02%	222.22 83.33 0.05%	29,587,321
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1133) 5 Bids Tendered	641(1)-A Erosion, Sediment and Pollution Control Administration	Lump Sum	1	80,000.00 0.21%	5,000.00 40,000.00 0.14%	16,400.00 5,000.00 0.02%	40,000.00 15,000.00 0.05%	29,587,321
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065) 3 Bids Tendered	641(1)-A Erosion, Sediment and Pollution Control Administration	Lump Sum (Alt)	1.0	3,000.00 0.02%	400.00 400.00 0.00%	1,300.00 2,500.00 0.02%	2,500.00 1,000.00 0.01%	12,656,111
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1133) 3 Bids Tendered	641(1)-A Erosion, Sediment and Pollution Control Administration	Lump Sum	1	10,000.00 0.15%	5,000.00 6,000.00 0.10%	8,000.00 13,000.00 0.20%	13,000.00 5,000.00 0.07%	6,138,597
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7539) 3 Bids Tendered	641(1)-A Erosion, Sediment and Pollution Control Administration	Lump Sum	1	3,000.00 0.02%	400.00 400.00 0.00%	1,300.00 2,500.00 0.02%	2,500.00 1,000.00 0.01%	12,656,111
2018 06	Pelican Main Street Bridge (No. 1268) Improvements (47784/00063/1133) 5 Bids Tendered	641(1)-A Erosion, Sediment and Pollution Control Administration	Lump Sum	1	500.00 0.04%	500.00 2,685.00 0.30%	1,677.00 3,200.00 0.34%	3,200.00 500.00 0.05%	909,322
2016 04	Gravina Mill Access Road (44786/Z699220000/1133) 4 Bids Tendered	641(1)A Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	1,000.00 0.05%	0.00 2,000.00 0.12%	3,000.00 5,000.00 0.29%	5,000.00 5,000.00 0.26%	1,695,525

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1133) 4 Bids Tendered	641(1)-A Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	10,000.00 0.04%	7,500.00 7,500.00 0.03%	15,375.00 20,000.00 0.07%	24,000.00 10,000.00 0.03%	24,869,247
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1133) 3 Bids Tendered	641(1)-A Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	5,000.00 0.04%	1,000.00 1,000.00 0.01%	3,666.67 2,500.00 0.03%	7,500.00 7,500.00 0.07%	8,963,033
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1133) 3 Bids Tendered	641(1)-A Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	7,000.00 0.10%	550.00 3,000.00 0.04%	2,183.33 550.00 0.01%	3,000.00 3,000.00 0.04%	7,090,895
2010 12	Port MacKenzie Access Road (32453/58168/1133) 11 Bids Tendered	641(1)AA1 Erosion, Sediment, And Pollution Control Administration	Lump Sum	1	5,000.00 0.08%	0.01 4,650.00 0.09%	5,898.73 4,000.00 0.08%	25,500.00 0.01 0.00%	5,025,609
2010 12	Port MacKenzie Access Road (32453/58168/1133) 11 Bids Tendered	641(1)AA2 Erosion, Sediment, And Pollution Control Administration	Lump Sum	1	1,000.00 0.02%	0.01 2,790.00 0.06%	4,049.82 3,000.00 0.06%	22,600.00 0.01 0.00%	5,025,609
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/1133) 3 Bids Tendered	641(1)Alt A Erosion And Pollution Control Administration	Lump Sum	1	1,000.00 0.10%	1,000.00 1,000.00 0.13%	1,083.33 1,000.00 0.09%	1,250.00 1,250.00 0.10%	787,430
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1133) 1 Bids Tendered	641(1)Alt A Erosion And Pollution Control Administration	Lump Sum	1	2,500.00 0.06%	2,000.00 2,000.00 0.05%	2,000.00 0.00 0.00%	2,000.00 0.00 0.00%	4,059,696
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/1133) 3 Bids Tendered	641(1)Alt B Erosion And Pollution Control Administration	Lump Sum	1	1,000.00 0.10%	1,000.00 1,000.00 0.13%	1,083.33 1,000.00 0.09%	1,250.00 1,250.00 0.10%	787,430
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1133) 1 Bids Tendered	641(1)Alt B Erosion And Pollution Control Administration	Lump Sum	1	2,500.00 0.06%	2,000.00 2,000.00 0.05%	2,000.00 0.00 0.00%	2,000.00 0.00 0.00%	4,059,696

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/1133) 4 Bids Tendered	641(1)b Erosion, Sediment And Pollution Control Administration	Lump Sum	1	5,000.00 0.21%	1,000.00 1,000.00 0.05%	4,750.00 3,000.00 0.13%	9,500.00 5,500.00 0.21%	2,092,727
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928) 4 Bids Tendered	641(1)b Erosion, Sediment And Pollution Control Administration	Each (Alt)	1.0	5,000.00 0.21%	1,000.00 1,000.00 0.05%	4,750.00 3,000.00 0.13%	9,500.00 5,500.00 0.21%	2,092,727
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707) 5 Bids Tendered	641(1)-B Erosion, Sediment and Pollution Control Administration	Mile (Alt)	16.0	20,000.00 0.84%	312.50 2,500.00 0.14%	875.00 312.50 0.02%	2,500.00 312.50 0.02%	29,587,321
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1133) 5 Bids Tendered	641(1)-B Erosion, Sediment and Pollution Control Administration	Lump Sum	1	320,000.00 0.84%	5,000.00 40,000.00 0.14%	14,000.00 5,000.00 0.02%	40,000.00 5,000.00 0.02%	29,587,321
2018 06	Pelican Main Street Bridge (No. 1268) Improvements (47784/00063/1133) 5 Bids Tendered	641(1)-B Erosion, Sediment and Pollution Control Administration	Lump Sum	1	500.00 0.04%	500.00 2,685.00 0.30%	1,637.00 3,000.00 0.32%	3,000.00 500.00 0.05%	909,322
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1133) 3 Bids Tendered	641(1)-B Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	15,000.00 0.13%	6,000.00 8,000.00 0.09%	10,166.67 6,000.00 0.06%	16,500.00 16,500.00 0.16%	8,963,033
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1133) 4 Bids Tendered	641(1)-B Erosion, Sediment, and Pollution Control Administration	Lump Sum	1	10,000.00 0.04%	2,500.00 2,500.00 0.01%	7,375.00 10,000.00 0.04%	12,000.00 5,000.00 0.02%	24,869,247

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/7539) 3 Bids Tendered	641(1)-C EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	Lump Sum	1	5,000.00 0.04%	400.00 400.00 0.00%	2,633.33 2,500.00 0.03%	5,000.00 5,000.00 0.05%	8,963,033
2009 03	Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/0) 3 Bids Tendered	641(10) Dewatering	Lump Sum	1	25,000.00 1.13%	15,000.00 42,000.00 2.12%	24,333.33 15,000.00 0.74%	42,000.00 16,000.00 0.76%	1,983,405
2009 06	JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/0) 3 Bids Tendered	641(10) Maintaining Flow at Fish Streams	Each	11	5,500.00 0.61%	2,800.00 7,500.00 0.84%	6,766.67 2,800.00 0.31%	10,000.00 10,000.00 1.04%	9,793,198
2012 11	Sawmill Creek Road Upgrade (37924/68216/0) 3 Bids Tendered	641(10) Rock Filter Dam	Each	99	200.00 0.16%	100.00 300.00 0.25%	308.33 525.00 0.41%	525.00 100.00 0.08%	11,789,167
2010 11	JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1134) 3 Bids Tendered	641(10) Sediment Containment Boom	Lump Sum	1	40,000.00 0.64%	20,000.00 20,000.00 0.41%	31,926.67 39,780.00 0.58%	39,780.00 36,000.00 0.49%	4,884,352
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1133) 3 Bids Tendered	641(10) Sediment Containment Boom	Lump Sum	1	5,000.00 0.08%	5,000.00 5,000.00 0.07%	21,400.00 48,200.00 0.54%	48,200.00 11,000.00 0.10%	7,440,684
2010 11	Annette Bay Ferry Terminal (28833/69200/0) 4 Bids Tendered	641(10) Silt Containment Boom	Lump Sum	1	25,000.00 0.37%	31,000.00 32,500.00 0.38%	34,450.00 35,000.00 0.40%	39,300.00 39,300.00 0.43%	8,577,504
2014 08	Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs (41879/64020/0) 3 Bids Tendered	641(102) Fiber Roll	Linear Foot	375	20.00 0.40%	7.00 30.00 0.52%	17.33 7.00 0.11%	30.00 15.00 0.23%	2,180,349
2012 01	Dalton Highway MP 11-18 Reconstruction (35478/62196/0) 9 Bids Tendered	641(102) Fiber Roll	Linear Foot	10,000	4.00 0.18%	3.00 7.00 0.43%	5.72 5.00 0.30%	8.50 6.00 0.31%	16,424,452
2012 01	Dalton Highway MP 11-18 Reconstruction (35478/62196/0) 9 Bids Tendered	641(104) Silt Fence	Linear Foot	10,000	8.00 0.36%	2.50 5.00 0.30%	4.96 5.00 0.30%	7.50 6.00 0.31%	16,424,452
2014 07	F M A T S Street Light Conversion - Stage I I I (42090/61954/7197) 6 Bids Tendered	641(107) Pollution Control	Contingent Sum	1	10,000.00 0.85%	10,000.00 10,000.00 0.96%	10,000.00 10,000.00 0.84%	10,000.00 10,000.00 0.69%	1,046,354

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 02	Susitna River Bridge #687 Abutment and Pier Repairs 2014 (43885/64274/1136) 2 Bids Tendered	641(107) Pollution Control	Lump Sum	1	5,000.00 1.06%	20,000.00 20,000.00 3.09%	30,000.00 40,000.00 3.28%	40,000.00 0.00 0.00%	647,200
2013 06	Parks Highway MP 240 Repairs 2013 (39953/62283/0) 5 Bids Tendered	641(107) Pollution Control	Lump Sum	1	10,000.00 1.62%	2,500.00 5,000.00 1.03%	25,700.00 7,000.00 1.00%	95,000.00 19,000.00 2.59%	486,565
2012 10	F M A T S Surface & Approach Upgrades F F Y 2012 (38236/61888/1133) 4 Bids Tendered	641(107) Pollution Control	Lump Sum	1	5,100.00 0.34%	5,000.00 12,500.00 1.01%	10,375.00 5,000.00 0.40%	16,000.00 8,000.00 0.61%	1,243,112
2012 09	N R Bicycle / Pedestrian Facilities Rehabilitation & Improvements (38027/63575/1133) 4 Bids Tendered	641(107) Pollution Control	Lump Sum	1	5,000.00 2.25%	500.00 3,000.00 1.28%	4,443.75 500.00 0.21%	12,500.00 1,775.00 0.68%	233,690
2013 05	University Avenue Rehabilitation & Widening: Building Demolition Stage 1 (38457/63213/1136) 3 Bids Tendered	641(107) Pollution Control	Lump Sum	1	10,000.00 1.96%	2,500.00 2,500.00 0.75%	6,970.67 5,495.00 1.28%	12,917.00 12,917.00 3.01%	335,460
2013 05	FMATS Area Surface Upgrades FFY2013 (40871/62358/1135) 4 Bids Tendered	641(107) Pollution Control	Lump Sum	1	6,000.00 0.43%	3,000.00 3,850.00 0.33%	4,936.75 4,897.00 0.42%	8,000.00 3,000.00 0.24%	1,159,171
2012 10	F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing (36425/61905/1133) 3 Bids Tendered	641(107) Pollution Control	Lump Sum	1	7,000.00 0.81%	2,000.00 2,500.00 0.47%	3,166.67 2,000.00 0.36%	5,000.00 5,000.00 0.78%	536,334
2013 09	Tanacross Road Improvements (36322) 7 Bids Tendered	641(107) Pollution Control	Lump Sum (Alt)	1.0	35,000.00 3.29%	5,000.00 5,000.00 0.53%	13,428.57 30,000.00 2.50%	30,000.00 29,000.00 2.35%	934,999
2013 09	Tanacross Road Improvements (36322/63790/0) 7 Bids Tendered	641(107) Pollution Control	Lump Sum	1	35,000.00 3.29%	5,000.00 5,000.00 0.53%	13,428.57 30,000.00 2.50%	30,000.00 29,000.00 2.35%	934,999
2015 11	Fairbanks and North Pole Intersection Striping - Stage II (44901//1133) 2 Bids Tendered	641(107) Pollution Control	Lump Sum	1	9,000.00 1.95%	1,750.00 1,750.00 0.31%	3,375.00 5,000.00 0.67%	5,000.00 0.00 0.00%	571,470
2013 10	Airport Way Preventive Maintenance - Stage I (41617/60921/0) 3 Bids Tendered	641(107) Pollution Control	Lump Sum	1	30,000.00 0.53%	2,500.00 10,000.00 0.19%	8,333.33 2,500.00 0.05%	12,500.00 12,500.00 0.23%	5,388,089
2013 10	Selawik Utility Crossing Repair (41058/62656/0) 4 Bids Tendered	641(107) Pollution Control	Lump Sum	1	10,000.00 1.11%	9,000.00 16,000.00 2.59%	15,000.00 9,000.00 1.14%	20,000.00 15,000.00 1.85%	616,937

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 09	Richardson Highway Speed Disparity - H S I P (41513/62463/0) 5 Bids Tendered	641(107) Polution Control	Contingent Sum	1	15,000.00 1.90%	15,000.00 15,000.00 4.43%	15,000.00 15,000.00 3.58%	15,000.00 15,000.00 3.50%	338,567
2015 09	Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs (45127/60435/0) 2 Bids Tendered	641(108) Pollution Control	Lump Sum	1	15,000.00 0.33%	10,000.00 10,000.00 0.31%	17,500.00 25,000.00 0.74%	25,000.00 0.00 0.00%	3,271,889
2018 05	University Avenue Rehabilitation & Widening - Solomon Building Demolition (47881//1136) 2 Bids Tendered	641(108) Pollution Control	Lump Sum	1	2,000.00 2.53%	1,234.58 1,421.00 1.40%	1,327.79 0.00 0.00%	1,421.00 0.00 0.00%	101,458
2016 11	HSIP: Dalton, Elliott and Steese Highways Signing and Striping (45586/64252/0) 7 Bids Tendered	641(108) Pollution Control	Lump Sum	1	30,000.00 1.63%	1,000.00 15,000.00 1.59%	8,314.29 1,000.00 0.09%	20,000.00 1,200.00 0.10%	942,635
2016 10	Richardson Hwy MP 110-Tazlina Wayside Improvements (46051/61076/1133) 12 Bids Tendered	641(108) Pollution Control	Lump Sum	1	10,000.00 1.06%	1,500.00 6,500.00 1.29%	8,034.17 6,000.00 1.11%	20,310.00 1,500.00 0.23%	503,450
2016 08	Nome Council Road MP 15-33 Emergency Repairs November 2013 / Nome Sea Storm Permanent Repairs (November 2011) (46093/64095 / 61968/1133) 6 Bids Tendered	641(108) Pollution Control	Lump Sum	1	60,000.00 1.32%	12,430.00 40,000.00 1.28%	35,405.00 20,000.00 0.61%	80,000.00 12,430.00 0.38%	3,133,045
2016 07	HSIP: Copper River Highway Signing and Striping (45832/64254/0) 5 Bids Tendered	641(108) Pollution Control	Lump Sum	1	5,000.00 4.08%	1,000.00 10,000.00 11.03%	4,300.00 3,500.00 3.61%	10,000.00 4,000.00 4.11%	90,663
2016 08	Copper River Hwy MP 20.1 Goose Meadow Culvert (46173//1133) 3 Bids Tendered	641(108) Pollution Control	Lump Sum	1	2,000.00 1.32%	7,470.00 7,470.00 2.53%	15,823.33 25,000.00 3.66%	25,000.00 15,000.00 2.06%	295,344
2016 11	HSIP: Eastern Alaska Named Highways Signing and Striping (45588/64257/0) 6 Bids Tendered	641(108) Pollution Control	Lump Sum	1	35,000.00 1.68%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 08	DELETE THIS ONE. Copper River Hwy MP 20.1 Goose Meadow Culvert (45477//1133) 3 Bids Tendered	641(108) Pollution Control	Lump Sum	1	2,000.00 1.32%	7,470.00 7,470.00 2.53%	15,823.33 25,000.00 3.66%	25,000.00 15,000.00 2.13%	294,844
2018 06	Cordova City Street Improvements - Adams Avenue (ATAP) (48266//0) 1 Bids Tendered	641(108) Pollution Control	Lump Sum	1	2,000.00 0.45%	7,620.00 7,620.00 1.24%	7,620.00 0.00 0.00%	7,620.00 0.00 0.00%	614,692
2016 01	Parks Highway Bridge Deck Rehabilitation (44362) 4 Bids Tendered	641(108) Pollution Control	Calendar Day (Alt)	90.0	555.56 0.89%	111.11 111.11 0.32%	1,338.07 1,050.11 2.76%	3,079.94 3,079.94 6.99%	3,099,899
2016 07	F M A T S Area Surface Upgrades F F Y 2016 (45472//7545) 3 Bids Tendered	641(108) Pollution Control	Lump Sum	1	9,000.00 1.01%	1,000.00 1,000.00 0.13%	3,066.67 3,200.00 0.40%	5,000.00 5,000.00 0.50%	782,631
2016 11	HSIP: Eastern Alaska Named Highways Signing and Striping (46345/64257/0) 6 Bids Tendered	641(108) Pollution Control	Lump Sum	1	35,000.00 1.68%	1,000.00 1,000.00 0.08%	7,275.00 1,650.00 0.11%	15,000.00 10,000.00 0.65%	1,231,193
2018 02	Rex Trail Seven Mile Lake Reroute (46224//0) 12 Bids Tendered	641(108) Pollution Control	Lump Sum	1	1,000.00 0.15%	1,000.00 3,000.00 0.49%	8,742.25 38,000.00 5.64%	38,000.00 3,000.00 0.37%	612,164
2015 07	FMATS Area Surface & Approach Upgrades FFY2015 (44227/64103/7545) 3 Bids Tendered	641(108) Pollution Control	Lump Sum	1	5,500.00 0.96%	2,500.00 3,000.00 0.55%	5,166.67 2,500.00 0.40%	10,000.00 10,000.00 1.34%	541,111
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/0) 3 Bids Tendered	641(108) Pollution Control	Lump Sum	1	30,000.00 0.42%	2,000.00 2,000.00 0.02%	6,391.67 11,175.00 0.13%	11,175.00 6,000.00 0.07%	8,240,476
2015 11	Nome-Council Road Safety Sound Bridge Cathodic Protection (45268/64031/0) 7 Bids Tendered	641(108) Pollution Control	Lump Sum	1	2,500.00 0.31%	1,258.00 16,167.48 1.92%	11,525.07 6,250.00 0.72%	20,000.00 10,000.00 1.12%	842,962
2015 11	Nome Snake River Bridge - Stage II (44634/60759/7539) 2 Bids Tendered	641(108) Pollution Control	Lump Sum	1	30,000.00 4.83%	12,000.00 12,000.00 2.01%	26,000.00 40,000.00 4.29%	40,000.00 0.00 0.00%	595,999

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 06	FMATS Area Surface Upgrades FFY 2017 (46184//7539) 3 Bids Tendered	641(108) Pollution Control	Lump Sum	1	19,000.00 1.37%	1,000.00 1,000.00 0.08%	2,666.67 5,000.00 0.38%	5,000.00 2,000.00 0.13%	1,290,111
2018 06	Chicken Airport Access Road Resurfacing (48004//1133) 2 Bids Tendered	641(108) Pollution Control	Lump Sum	1	10,000.00 2.36%	5,000.00 7,500.00 1.45%	6,250.00 5,000.00 0.85%	7,500.00 0.00 0.00%	518,974
2017 04	Richardson Highway Valdez Glacier Stream Bridge #556 and Lowe River Bridge #558 (46314//0) 2 Bids Tendered	641(108) Pollution Control	Lump Sum	1	40,000.00 3.81%	10,000.00 22,000.00 2.32%	16,000.00 10,000.00 0.96%	22,000.00 0.00 0.00%	947,919
2018 05	Nunam Iqua Airport Boardwalk (47330//0) 8 Bids Tendered	641(108) Pollution Control	Lump Sum	1	10,000.00 1.33%	2,000.00 2,000.00 0.32%	6,843.75 6,250.00 0.93%	15,000.00 5,500.00 0.70%	617,910
2015 10	College Road Right Turn Lanes (44899/77227/1133) 5 Bids Tendered	641(108) Pollution Control	Lump Sum	1	5,000.00 0.58%	500.00 2,550.00 0.27%	4,410.00 2,500.00 0.25%	13,000.00 3,500.00 0.35%	947,198
2018 04	FMATS Area Surface Upgrades FFY2018 (47333/90243/1136) 3 Bids Tendered	641(108) Pollution Control	Lump Sum	1	25,000.00 0.83%	2,000.00 2,000.00 0.08%	5,000.00 3,500.00 0.14%	9,500.00 9,500.00 0.34%	2,540,774
2016 02	Northern Region Avalanche Gates - HSIP (45224/62491/1133) 10 Bids Tendered	641(108) Pollution Control	Lump Sum	1	5,900.00 0.84%	1,000.00 2,000.00 0.42%	13,555.62 27,000.00 5.20%	40,000.00 3,000.00 0.55%	476,707
2016 01	Parks Highway Bridge Deck Rehabilitation (44362/62966/1133) 4 Bids Tendered	641(108) Pollution Control	Lump Sum	1	50,000.00 0.89%	10,000.00 10,000.00 0.32%	120,426.25 94,510.00 2.76%	277,195.00 277,195.00 6.99%	3,099,899
2015 10	Denali Highway MP 120 River Encroachment (44147//1133) 12 Bids Tendered	641(108) Pollution Control	Lump Sum	1	3,000.00 0.46%	3,000.00 5,000.00 1.31%	13,191.67 6,800.00 1.72%	26,500.00 3,000.00 0.73%	382,202
2015 12	Kotzebue Slough Bridge #1690 Pier Repairs 2015 (44267/60580/1133) 2 Bids Tendered	641(108) Pollution Control	Lump Sum	1	5,000.00 1.67%	5,076.00 5,076.00 2.27%	7,785.34 10,494.68 2.72%	10,494.68 0.00 0.00%	223,693
2017 07	Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract (47051//0) 7 Bids Tendered	641(108) Pollution Control	Lump Sum	1	10,000.00 0.32%	4,000.00 27,500.00 0.98%	24,488.86 4,000.00 0.11%	98,000.00 23,422.00 0.64%	2,798,511
2015 11	HSIP: Alaska Highway Signing and Striping Upgrades (44784/63978/0) 7 Bids Tendered	641(108) Polution Control	Contingent Sum	1	15,000.00 2.92%	15,000.00 15,000.00 4.93%	15,000.00 15,000.00 3.58%	15,000.00 15,000.00 3.54%	304,035

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 08	HSIP: Parks Highway Signing and Striping - Project A & HSIP: Fairbanks Area Signing and Striping - Project B (45833/64259 & 64261/0) 4 Bids Tendered	641(108)-A Pollution Control	Lump Sum	1	15,000.00 2.06%	1,000.00 10,000.00 1.84%	4,500.00 1,000.00 0.17%	10,000.00 1,500.00 0.22%	544,441
2015 12	HSIP: Chena Hot Springs Road Safety Improvements & HSIP: Parks Highway MP 321 Speed Feedback Sign (45182/64119 & 64264/0) 4 Bids Tendered	641(108)-A Pollution Control	Lump Sum	1	7,500.00 1.35%	2,500.00 8,000.00 1.70%	7,875.00 17,000.00 3.24%	17,000.00 2,500.00 0.43%	471,768
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1133) 6 Bids Tendered	641(108)-A Pollution Control	Lump Sum	1	10,000.00 0.11%	1,500.00 1,500.00 0.02%	7,640.67 2,000.00 0.02%	12,000.00 12,000.00 0.11%	8,683,260
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7537) 3 Bids Tendered	641(108)-A Polution Control	Lump Sum	1	17,500.00 0.25%	2,000.00 2,000.00 0.02%	4,833.33 6,500.00 0.08%	6,500.00 6,000.00 0.07%	8,240,476
2016 08	HSIP: Parks Highway Signing and Striping - Project A & HSIP: Fairbanks Area Signing and Striping - Project B (45833/64259 & 64261/1133) 4 Bids Tendered	641(108)-B Pollution Control	Lump Sum	1	10,000.00 1.37%	500.00 5,000.00 0.92%	2,950.00 500.00 0.09%	5,000.00 1,500.00 0.22%	544,441
2015 12	HSIP: Chena Hot Springs Road Safety Improvements & HSIP: Parks Highway MP 321 Speed Feedback Sign (45182/64119 & 64264/0) 4 Bids Tendered	641(108)-B Pollution Control	Lump Sum	1	2,500.00 0.45%	1,500.00 6,500.00 1.38%	6,250.00 15,000.00 2.86%	15,000.00 1,500.00 0.26%	471,768

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/0)	641(108)-B Polution Control	Lump Sum	1	25,000.00 0.35%	200.00 1,000.00 0.01%	575.00 525.00 0.01%	1,000.00 200.00 0.00%	8,240,476
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//7197) 4 Bids Tendered	641(108)-C Pollution Control	Lump Sum	1	5,000.00 0.02%	500.00 500.00 0.00%	2,550.00 1,500.00 0.01%	4,200.00 4,000.00 0.01%	24,869,247
2009 06	PSG - Mitkof HWY - Scow Bay to Crystal Lake Hatchery Road (18612/68819/1136) 3 Bids Tendered	641(11) Rock Check Dam	Each	28	300.00 0.14%	100.00 400.00 0.24%	362.33 587.00 0.29%	587.00 100.00 0.04%	4,592,240
2012 11	Sawmill Creek Road Upgrade (37924/68216/0) 3 Bids Tendered	641(11) Temporary BFM	Pound	2,400	12.00 0.23%	2.00 7.00 0.14%	4.00 3.00 0.06%	7.00 2.00 0.04%	11,789,167
2012 11	Sawmill Creek Road Upgrade (37924/68216/1643) 3 Bids Tendered	641(12) Temporary Seeding	Square Yard	1,200	10.00 0.10%	1.80 5.00 0.05%	3.27 1.80 0.02%	5.00 3.00 0.03%	11,789,167
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1134) 8 Bids Tendered	641(12) Temporary Slope and Soil Stabilization	Contingent Sum	1	275,100.00 0.90%	275,100.00 275,100.00 0.90%	275,100.00 275,100.00 0.85%	275,100.00 275,100.00 0.85%	30,650,414
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1134) 8 Bids Tendered	641(13) 9" Fiber Filled Tubes	Linear Foot	14,000	2.00 0.09%	2.50 2.50 0.11%	5.33 5.00 0.22%	8.10 7.00 0.30%	30,650,414
2012 11	Sawmill Creek Road Upgrade (37924/68216/1643) 3 Bids Tendered	641(13) Culvert Bypass	Each	8	1,500.00 0.10%	4,000.00 5,000.00 0.34%	6,333.33 4,000.00 0.25%	10,000.00 10,000.00 0.61%	11,789,167
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1134) 8 Bids Tendered	641(14) Silt Curtain	Linear Foot	1,000	38.00 0.12%	5.50 60.00 0.20%	37.06 25.00 0.08%	100.00 100.00 0.31%	30,650,414

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	Sawmill Creek Road Upgrade (37924/68216/1643) 3 Bids Tendered	641(14) Slope Drain	Each	2	2,000.00 0.03%	800.00 800.00 0.01%	8,466.67 12,600.00 0.20%	12,600.00 12,000.00 0.18%	11,789,167
2012 11	Sawmill Creek Road Upgrade (37924/68216/1643) 3 Bids Tendered	641(15) Catch Basin Insert	Each	42	100.00 0.03%	45.00 90.00 0.03%	121.67 230.00 0.08%	230.00 45.00 0.01%	11,789,167
2012 11	Sawmill Creek Road Upgrade (37924/68216/1643) 3 Bids Tendered	641(16) Gravel Filter Berm	Linear Foot	1,400	20.00 0.23%	12.00 20.00 0.24%	17.33 20.00 0.22%	20.00 12.00 0.13%	11,789,167
2012 11	Sawmill Creek Road Upgrade (37924/68216/1643) 3 Bids Tendered	641(17) Interception/Diversion Ditch	Linear Foot	500	20.00 0.08%	15.00 20.00 0.08%	17.67 18.00 0.07%	20.00 15.00 0.06%	11,789,167
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1133) 5 Bids Tendered	641(1-78) Erosion, Sediment and Pollution Control Administration	Lump Sum	1	5,000.00 0.35%	5,000.00 8,526.00 0.53%	7,405.20 5,000.00 0.29%	11,000.00 5,500.00 0.32%	1,623,000
2012 11	Sawmill Creek Road Upgrade (37924/68216/1643) 3 Bids Tendered	641(18) Plastic Covering	Square Yard	300	2.00 0.00%	2.00 20.00 0.05%	9.00 5.00 0.01%	20.00 2.00 0.00%	11,789,167
2012 11	Sawmill Creek Road Upgrade (37924/68216/1643) 3 Bids Tendered	641(19) Portable Sediment Tank	Lump Sum	1	5,000.00 0.04%	6,000.00 6,000.00 0.05%	16,333.33 23,000.00 0.18%	23,000.00 20,000.00 0.15%	11,789,167
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	641(1-Alt1) EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	1,200.00 0.04%	1,000.00 1,000.00 0.03%	2,600.00 4,200.00 0.11%	4,200.00 0.00 0.00%	3,761,496
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	641(1-Alt2) EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	1,360.00 0.04%	1,000.00 1,000.00 0.03%	2,900.00 4,800.00 0.12%	4,800.00 0.00 0.00%	3,761,496
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	641(1-Alt3) EROSION, SEDIMENT AND POLLUTION CONTROL ADMINISTRATION	LUMP SUM	1	1,400.00 0.04%	1,000.00 1,000.00 0.03%	2,100.00 3,200.00 0.08%	3,200.00 0.00 0.00%	3,761,496
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1134) 6 Bids Tendered	641(2) AA1 Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	2,500.00 0.02%	2,500.00 2,500.00 0.02%	2,500.00 2,500.00 0.02%	2,500.00 2,500.00 0.02%	11,975,883

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/1134) 10 Bids Tendered	641(2) AA1 Temporary Erosion, Sediment, And Pollution Control	Contingent Sum	1	15,000.00 0.43%	15,000.00 15,000.00 0.53%	15,000.00 15,000.00 0.49%	15,000.00 15,000.00 0.46%	2,834,021
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1134) 6 Bids Tendered	641(2) AA2 Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	2,500.00 0.02%	2,500.00 2,500.00 0.02%	2,500.00 2,500.00 0.02%	2,500.00 2,500.00 0.02%	11,975,883
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1134) 6 Bids Tendered	641(2) B Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	45,000.00 1.08%	45,000.00 45,000.00 1.07%	45,000.00 45,000.00 1.07%	45,000.00 45,000.00 1.05%	4,196,232
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1134) 6 Bids Tendered	641(2) BB Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	5,000.00 0.05%	5,000.00 5,000.00 0.04%	5,000.00 5,000.00 0.04%	5,000.00 5,000.00 0.04%	11,975,883
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1134) 6 Bids Tendered	641(2) K Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	30,000.00 0.72%	30,000.00 30,000.00 0.71%	30,000.00 30,000.00 0.71%	30,000.00 30,000.00 0.70%	4,196,232
2009 06	JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/1134) 3 Bids Tendered	641(2) Erosion and Pollution Control	Contingent Sum	1	35,000.00 0.35%	35,000.00 35,000.00 0.36%	35,000.00 35,000.00 0.35%	35,000.00 35,000.00 0.33%	9,793,198
2009 04	Wasilla Gravel Roads Paving (19874/58165/1134) 6 Bids Tendered	641(2) TEMPERARY EROSION, SEDIMENT AND POLLUTION CONTROL	CONTINGENT SUM	1	1,175.00 0.20%	1,175.00 1,175.00 0.32%	1,175.00 1,175.00 0.30%	1,175.00 1,175.00 0.27%	363,263
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/1134) 4 Bids Tendered	641(2) Tempoary Erosion, Sediment and Pollution Control	Contingent Sum	1	39,750.00 2.41%	39,750.00 39,750.00 2.22%	39,750.00 39,750.00 1.88%	39,750.00 39,750.00 1.53%	1,791,306
2010 03	Angoon Ferry Terminal Improvements (14272/68502/0) 3 Bids Tendered	641(2) Temporary Erosion & Pollution Control	Contingent Sum	1	10,000.00 0.15%	10,000.00 10,000.00 0.16%	10,000.00 10,000.00 0.16%	10,000.00 10,000.00 0.15%	6,298,762

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 09	Hoonah Ferry Terminal Marine Structures (29793/69311/ARA-0918(9)/1134) 3 Bids Tendered	641(2) Temporary Erosion & Pollution Control	Contingent Sum	1	5,000.00 0.10%	5,000.00 5,000.00 0.13%	5,000.00 5,000.00 0.13%	5,000.00 5,000.00 0.13%	3,717,260
2011 09	Gustavus Public Dock and Floats (32573/69909/69475/0) 3 Bids Tendered	641(2) Temporary Erosion & Pollution Control	Contingent Sum	1	3,500.00 0.20%	3,500.00 3,500.00 0.25%	3,500.00 3,500.00 0.21%	3,500.00 3,500.00 0.20%	1,377,485
2010 06	Angoon Ferry Terminal Improvements, Re-Bid (27733/68502/0) 3 Bids Tendered	641(2) Temporary Erosion & Pollution Control	Contingent Sum	1	10,000.00 0.15%	10,000.00 10,000.00 0.16%	10,000.00 10,000.00 0.16%	10,000.00 10,000.00 0.16%	6,116,315
2011 12	Pelican Ferry Terminal Renovation (34072/69433/0) 3 Bids Tendered	641(2) Temporary Erosion & Pollution Control	Contingent Sum	1	10,000.00 0.35%	10,000.00 10,000.00 0.44%	10,000.00 10,000.00 0.41%	10,000.00 10,000.00 0.38%	2,260,860
2012 07	Petersburg Ferry Terminal Improvements (37226/69422/1134) 3 Bids Tendered	641(2) TEMPORARY EROSION & POLLUTION CONTROL	CONTINGENT SUM	1	5,000.00 0.24%	5,000.00 5,000.00 0.24%	5,000.00 5,000.00 0.22%	5,000.00 5,000.00 0.22%	2,095,400
2012 11	Wrangell Ferry Terminal Improvements (38315/69432/0) 3 Bids Tendered	641(2) TEMPORARY EROSION & POLLUTION CONTROL	Contingent Sum	1	10,000.00 0.51%	10,000.00 10,000.00 0.52%	10,000.00 10,000.00 0.45%	10,000.00 10,000.00 0.45%	1,934,860
2015 05	HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/1134) 6 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	40,000.00 2.18%	40,000.00 40,000.00 2.01%	40,000.00 40,000.00 2.01%	40,000.00 40,000.00 1.91%	1,990,576
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/1134) 2 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	215,000.00 1.83%	215,000.00 215,000.00 1.97%	215,000.00 215,000.00 1.66%	215,000.00 0.00 0.00%	10,891,541
2014 10	ANC Kulis Transition Repairs and Modifications (43566/54066/1134) 8 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	29,900.00 2.45%	29,900.00 29,900.00 2.54%	29,900.00 29,900.00 2.44%	29,900.00 29,900.00 2.37%	1,178,369
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41866/53455/1134) 11 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	50,000.00 1.48%	50,000.00 50,000.00 4.45%	50,000.00 50,000.00 3.79%	50,000.00 50,000.00 3.57%	1,122,851
2013 06	Old Glenn Highway: MP 15 Erosion Protection (GF) (39952/55912/1134) 8 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	16,000.00 2.51%	16,000.00 16,000.00 2.94%	16,000.00 16,000.00 2.41%	16,000.00 16,000.00 2.26%	543,900

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 06	Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) (40536/62251/1134) 3 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	20,000.00 1.88%	20,000.00 20,000.00 1.04%	20,000.00 20,000.00 0.95%	20,000.00 20,000.00 0.58%	1,931,426
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/1134) 3 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	300,000.00 4.29%	300,000.00 300,000.00 5.36%	300,000.00 300,000.00 5.09%	300,000.00 300,000.00 4.62%	5,598,065
2012 10	West Dowling Road Phase IIa: C Street to Minnesota Drive (38771/55280/1134) 7 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	150,000.00 12.71%	150,000.00 150,000.00 14.30%	150,000.00 150,000.00 13.46%	150,000.00 150,000.00 12.93%	1,048,926
2013 07	CR Hwy Safety Corridor Near Term Improvements (GF) and Parks Hwy & Pittman Rd Signal Modifications (GF) (41206/53425 54602/1134) 4 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	15,000.00 1.29%	15,000.00 15,000.00 1.25%	15,000.00 15,000.00 1.10%	15,000.00 15,000.00 1.02%	1,197,783
2013 10	Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/1134) 3 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	75,000.00 1.42%	75,000.00 75,000.00 1.57%	75,000.00 75,000.00 1.55%	75,000.00 75,000.00 1.45%	4,789,467
2014 07	ANC Postmark Storm Drain Outfall Repairs (43054/57348/1134) 3 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	50,000.00 2.39%	50,000.00 50,000.00 1.95%	50,000.00 50,000.00 1.57%	50,000.00 50,000.00 1.43%	2,568,324
2015 10	Glenn Highway: MP 49 (45214/50994/1134) 13 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	30,000.00 0.83%	30,000.00 30,000.00 1.06%	30,000.00 30,000.00 1.04%	30,000.00 30,000.00 1.04%	2,836,370
2015 07	Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/1134) 4 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	325,000.00 2.05%	325,000.00 325,000.00 2.33%	325,000.00 325,000.00 2.26%	325,000.00 325,000.00 2.19%	13,943,673
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/1134) 2 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	50,000.00 0.56%	50,000.00 50,000.00 0.69%	50,000.00 50,000.00 0.64%	50,000.00 0.00 0.00%	7,227,267
2014 08	Portage Glacier Road Embankment Stabilization (43186/53726/1134) 4 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	20,000.00 1.61%	20,000.00 20,000.00 1.12%	20,000.00 20,000.00 0.78%	20,000.00 20,000.00 0.75%	1,782,765

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41883/53455/1134) 11 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	50,000.00 1.48%	50,000.00 50,000.00 42.92%	50,000.00 50,000.00 42.92%	50,000.00 50,000.00 42.92%	116,500
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515/52783/1134) 4 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	200,000.00 4.09%	200,000.00 200,000.00 5.72%	200,000.00 200,000.00 5.74%	200,000.00 200,000.00 5.71%	3,496,801
2017 03	HSIP: Pedestrian Fencing (46697/58150/1134) 7 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	15,000.00 1.08%	15,000.00 15,000.00 1.83%	15,000.00 15,000.00 1.78%	15,000.00 15,000.00 1.73%	821,903
2013 10	52765 Ninilchik Village Bridge Replacement (41877/52765/1134) 5 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	50,000.00 2.16%	50,000.00 50,000.00 2.27%	50,000.00 50,000.00 2.23%	50,000.00 50,000.00 2.13%	2,199,212
2013 05	Anchorage Asphalt Surface Repairs, 2013 (40314/54396/1134) 3 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	65,000.00 3.22%	65,000.00 65,000.00 3.62%	65,000.00 65,000.00 3.47%	65,000.00 65,000.00 3.11%	1,793,675
2012 08	Lake Hood Strip RPZ Land Acquisition (38451/52336/1134) 4 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	25,000.00 3.64%	25,000.00 25,000.00 5.65%	25,000.00 25,000.00 5.10%	25,000.00 25,000.00 4.92%	442,368
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1134) 4 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	600,000.00 1.49%	600,000.00 600,000.00 1.64%	600,000.00 600,000.00 1.58%	600,000.00 600,000.00 1.50%	36,616,095
2012 12	Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/1134) 4 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	300,000.00 1.66%	300,000.00 300,000.00 2.07%	300,000.00 300,000.00 2.06%	300,000.00 300,000.00 1.91%	14,495,924
2014 07	Sterling Hwy Mp 57 Erosion Protection (43116/57729/1134) 4 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	100,000.00 6.70%	100,000.00 100,000.00 5.88%	100,000.00 100,000.00 4.55%	100,000.00 100,000.00 4.24%	1,699,250
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/1134) 5 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	175,000.00 0.76%	175,000.00 175,000.00 1.15%	175,000.00 175,000.00 1.11%	175,000.00 175,000.00 1.10%	15,157,512

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/1134) 2 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	55,000.00 1.22%	55,000.00 55,000.00 0.97%	55,000.00 55,000.00 0.93%	55,000.00 0.00 0.00%	5,686,743
2012 10	Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs (38671/52333/1134) 9 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	10,000.00 1.01%	10,000.00 10,000.00 1.21%	10,000.00 10,000.00 1.07%	10,000.00 10,000.00 1.06%	826,020
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/1134) 5 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	563,770.00 1.90%	563,770.00 563,770.00 2.17%	563,770.00 563,770.00 2.11%	563,770.00 563,770.00 2.09%	25,973,241
2018 01	Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/7540) 6 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	125,000.00 1.96%	125,000.00 125,000.00 1.77%	125,000.00 125,000.00 1.67%	125,000.00 125,000.00 1.57%	7,065,003
2017 06	Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/1134) 2 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	150,000.00 1.42%	150,000.00 150,000.00 1.50%	150,000.00 150,000.00 1.40%	150,000.00 0.00 0.00%	9,986,105
2014 01	HSIP: Central Region Railroad/Highway Grade Crossing Guardrail Replacement HSIP: CR Guardrail Delineation Enhancements (42191/52113 55750/1134) 6 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	9,000.00 0.62%	9,000.00 9,000.00 0.77%	9,000.00 9,000.00 0.75%	9,000.00 9,000.00 0.59%	1,169,103
2012 06	Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To MP 22 (38039/54429/1134) 2 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	10,000.00 0.98%	10,000.00 10,000.00 1.30%	10,000.00 10,000.00 1.03%	10,000.00 0.00 0.00%	767,725
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/1134) 3 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	300,000.00 3.30%	300,000.00 300,000.00 4.60%	300,000.00 300,000.00 4.39%	300,000.00 300,000.00 4.00%	6,527,698

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 12	False Pass Airport Access Road Resurfacing and Bridge Repair (39295/57109/1134) 5 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	60,000.00 4.75%	60,000.00 60,000.00 3.63%	60,000.00 60,000.00 3.10%	60,000.00 60,000.00 3.06%	1,655,094
2014 11	HSIP: Central Region Overhead Beacons 2014 (43589/57081/1134) 4 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	70,000.00 4.04%	70,000.00 70,000.00 4.78%	70,000.00 70,000.00 4.10%	70,000.00 70,000.00 3.32%	1,465,959
2013 09	CR Public Safety and Reduced Maintenance ITS, MAT-SU (41647/52791/1134) 3 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	15,000.00 1.84%	15,000.00 15,000.00 1.94%	15,000.00 15,000.00 1.94%	15,000.00 15,000.00 1.80%	773,999
2014 04	88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/1134) 9 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	25,000.00 0.89%	25,000.00 25,000.00 0.90%	25,000.00 25,000.00 0.88%	25,000.00 25,000.00 0.83%	2,773,227
2015 06	Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/1134) 2 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	50,000.00 0.95%	50,000.00 50,000.00 1.22%	50,000.00 50,000.00 1.07%	50,000.00 0.00 0.00%	4,114,208
2013 08	JNU - Stephen Richards Safety And Capacity Improvements - REBID (40112/68740/1134) 2 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	5,000.00 0.49%	5,000.00 5,000.00 0.41%	5,000.00 5,000.00 0.37%	5,000.00 0.00 0.00%	1,214,605
2013 07	Kalifornsky Beach Rd Pedestrian Pathway (GF) (41205/54633/1134) 5 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	25,000.00 2.06%	25,000.00 25,000.00 2.03%	25,000.00 25,000.00 1.99%	25,000.00 25,000.00 1.95%	1,230,669
2016 10	North Fork Road Bridge Erosion Repair (46238/57908/1134) 8 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	50,000.00 3.99%	50,000.00 50,000.00 4.44%	50,000.00 50,000.00 4.06%	50,000.00 50,000.00 3.96%	1,126,215
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/1134) 4 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	150,000.00 2.43%	150,000.00 150,000.00 2.63%	150,000.00 150,000.00 2.55%	150,000.00 150,000.00 2.15%	5,696,203
2013 07	HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen (41317/55103/1134) 6 Bids Tendered	641(2) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	10,000.00 1.30%	10,000.00 10,000.00 1.45%	10,000.00 10,000.00 1.40%	10,000.00 10,000.00 1.34%	688,095

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 08	Parks Hwy: Stanley Road Signal (37366/54453/1134) 3 Bids Tendered	641(2) Temporary Erosion , Sediment, and Pollution Control	Contingent Sum	1	120,000.00 6.69%	120,000.00 120,000.00 7.63%	120,000.00 120,000.00 7.07%	120,000.00 120,000.00 5.46%	1,573,730
2016 06	ANC Paving and Drainage Improvements 2016 (45805/58341/1134) 9 Bids Tendered	641(2) Temporary Erosion , Sediment, and Pollution Control	Contingent Sum	1	8,000.00 2.23%	8,000.00 8,000.00 2.35%	8,000.00 8,000.00 2.26%	8,000.00 8,000.00 2.21%	341,075
2014 11	Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/1134) 3 Bids Tendered	641(2) Temporary Erosion , Sediment, and Pollution Control	Contingent Sum	1	450,000.00 3.44%	450,000.00 450,000.00 3.76%	450,000.00 450,000.00 3.59%	450,000.00 450,000.00 3.24%	11,961,445
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/1134) 2 Bids Tendered	641(2) Temporary Erosion , Sediment, and Pollution Control	Contingent Sum	1	155,000.00 1.69%	155,000.00 155,000.00 1.78%	155,000.00 155,000.00 1.57%	155,000.00 0.00 0.00%	8,696,000
2013 11	Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/1134) 4 Bids Tendered	641(2) Temporary Erosion , Sediment, and Pollution Control	Contingent Sum	1	100,000.00 0.81%	100,000.00 100,000.00 0.97%	100,000.00 100,000.00 0.94%	100,000.00 100,000.00 0.93%	10,295,938
2016 07	AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) AMATS: Bicycle Plan Implementation (MOA Owned-Group 1) (45936//1134) 2 Bids Tendered	641(2) Temporary Erosion , Sediment, and Pollution Control	Contingent Sum	1	23,500.00 3.73%	23,500.00 23,500.00 4.16%	23,500.00 23,500.00 3.80%	23,500.00 0.00 0.00%	564,961
2016 08	JNU Glacier Highway Safety Improvements (HSIP) (44879//5943) 1 Bids Tendered	641(2) Temporary Erosion , Sediment, and Pollution Control	Contingent Sum	1	5,000.00 1.46%	5,000.00 5,000.00 1.58%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	316,162
2016 06	Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880/59028/1134) 4 Bids Tendered	641(2) Temporary Erosion , Sediment, and Pollution Control	Contingent Sum	1	100,000.00 0.74%	100,000.00 100,000.00 0.93%	100,000.00 100,000.00 0.88%	100,000.00 100,000.00 0.81%	10,696,233

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/1134) 3 Bids Tendered	641(2) Temporary Erosion , Sediment, and Pollution Control	Contingent Sum	1	365,000.00 2.69%	365,000.00 365,000.00 3.65%	365,000.00 365,000.00 3.33%	365,000.00 365,000.00 3.02%	9,998,998
2014 10	Sterling Highway Erosion Response MP 150-157 (43583/52472/1134) 8 Bids Tendered	641(2) Temporary Erosion , Sediment, and Pollution Control	Contingent Sum	1	72,000.00 2.17%	72,000.00 72,000.00 2.14%	72,000.00 72,000.00 2.08%	72,000.00 72,000.00 1.98%	3,371,200
2014 10	Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/1134) 2 Bids Tendered	641(2) Temporary Erosion , Sediment, and Pollution Control	Contingent Sum	1	20,000.00 1.59%	20,000.00 20,000.00 1.44%	20,000.00 20,000.00 1.19%	20,000.00 0.00 0.00%	1,390,905
2016 02	Snug Harbor Road Improvements Advanced Utility Relocation (45462/56810/1134) 6 Bids Tendered	641(2) Temporary Erosion , Sediment, and Pollution Control	Contingent Sum	1	33,000.00 10.49%	33,000.00 33,000.00 11.91%	33,000.00 33,000.00 11.87%	33,000.00 33,000.00 11.26%	276,989
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/1134) 4 Bids Tendered	641(2) Temporary Erosion , Sediment, and Pollution Control	Contingent Sum	1	450,000.00 2.38%	450,000.00 450,000.00 2.86%	450,000.00 450,000.00 2.68%	450,000.00 450,000.00 2.66%	15,712,283
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/1134) 2 Bids Tendered	641(2) Temporary Erosion , Sediment, and Pollution Control	Contingent Sum	1	7,500.00 0.30%	7,500.00 7,500.00 0.33%	7,500.00 7,500.00 0.25%	7,500.00 0.00 0.00%	2,243,416
2015 10	HSIP: Kodiak Rock Fall Mitigation (45205/57709/1134) 7 Bids Tendered	641(2) Temporary Erosion , Sediment, and Pollution Control	Contingent Sum	1	34,000.00 1.34%	34,000.00 34,000.00 1.54%	34,000.00 34,000.00 1.36%	34,000.00 34,000.00 1.29%	2,212,795
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/1134) 4 Bids Tendered	641(2) Temporary Erosion , Sediment, and Pollution Control	Contingent Sum	1	50,000.00 0.79%	50,000.00 50,000.00 0.72%	50,000.00 50,000.00 0.72%	50,000.00 50,000.00 0.67%	6,906,885
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1134) 2 Bids Tendered	641(2) Temporary Erosion , Sediment, and Pollution Control	Contingent Sum	1	3,000.00 0.21%	3,000.00 3,000.00 0.27%	3,000.00 3,000.00 0.25%	3,000.00 0.00 0.00%	1,125,191
2015 05	Fairview Loop Road Pavement Preservation (44583/51774/1134) 3 Bids Tendered	641(2) Temporary Erosion , Sediment, and Pollution Control	Contingent Sum	1	55,000.00 1.43%	55,000.00 55,000.00 1.43%	55,000.00 55,000.00 1.42%	55,000.00 55,000.00 1.40%	3,839,935

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/1134) 2 Bids Tendered	641(2) Temporary Erosion , Sediment, and Pollution Control	Contingent Sum	1	37,500.00 1.52%	37,500.00 37,500.00 1.67%	37,500.00 37,500.00 1.26%	37,500.00 0.00 0.00%	2,243,416
2015 11	HSIP: CR Sign Assembly Improvements 2015 (45259/57587/1134) 4 Bids Tendered	641(2) Temporary Erosion , Sediment, and Pollution Control	Contingent Sum	1	30,000.00 0.92%	30,000.00 30,000.00 0.90%	30,000.00 30,000.00 0.81%	30,000.00 30,000.00 0.72%	3,319,315
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1134) 2 Bids Tendered	641(2) Temporary Erosion , Sediment, and Pollution Control	Contingent Sum	1	24,000.00 1.66%	24,000.00 24,000.00 2.13%	24,000.00 24,000.00 2.03%	24,000.00 0.00 0.00%	1,125,191
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement Preservation (42246/53164 55261/1134) 3 Bids Tendered	641(2) Temporary Erosion , Sediment, and Pollution Control	Contingent Sum	1	290,000.00 2.74%	290,000.00 290,000.00 2.47%	290,000.00 290,000.00 2.27%	290,000.00 290,000.00 2.19%	11,749,902
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1134) 2 Bids Tendered	641(2) Temporary Erosion , Sediment, and Pollution Control	Contingent Sum	1	3,000.00 0.21%	3,000.00 3,000.00 0.27%	3,000.00 3,000.00 0.25%	3,000.00 0.00 0.00%	1,125,191
2013 06	Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/1134) 2 Bids Tendered	641(2) Temporary Erosion , Sediment, and Pollution Control	Contingent Sum	1	200,000.00 6.28%	200,000.00 200,000.00 6.84%	200,000.00 200,000.00 6.07%	200,000.00 0.00 0.00%	2,924,423
2015 06	Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/1134) 2 Bids Tendered	641(2) Temporary Erosion , Sediment, and Pollution Control	Contingent Sum	1	72,000.00 1.32%	72,000.00 72,000.00 1.36%	72,000.00 72,000.00 1.34%	72,000.00 0.00 0.00%	5,296,083
2015 06	HSIP: Muldoon Road Channelization, 11th Court to Boundary Avenue (44665/57341/1134) 3 Bids Tendered	641(2) Temporary Erosion , Sediment, and Pollution Control	Contingent Sum	1	25,000.00 1.13%	25,000.00 25,000.00 1.00%	25,000.00 25,000.00 0.99%	25,000.00 25,000.00 0.92%	2,499,849
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1134) 5 Bids Tendered	641(2) Temporary Erosion , Sediment, And Pollution Control	Contingent Sum	1	100,000.00 0.25%	100,000.00 100,000.00 0.25%	100,000.00 100,000.00 0.24%	100,000.00 100,000.00 0.23%	40,745,592
2009 10	Yak-Area wide Paving (25013/68345/1134) 3 Bids Tendered	641(2) Temporary Erosion and Pollution Control	Contingent Sum	1	18,000.00 0.26%	18,000.00 18,000.00 0.34%	18,000.00 18,000.00 0.29%	18,000.00 18,000.00 0.26%	5,317,010

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 05	JNU - Bridge Repair, Basin Road Trestle (33038/68979/1134) 4 Bids Tendered	641(2) Temporary Erosion and Pollution Control	Contingent Sum	1	3,000.00 0.25%	3,000.00 3,000.00 0.24%	3,000.00 3,000.00 0.21%	3,000.00 3,000.00 0.20%	1,256,788
2009 03	KTN-Tremont Street Drainage Improvements (1622/68905/1134) 3 Bids Tendered	641(2) Temporary Erosion And Pollution Control	Contingent Sum	1	7,500.00 1.69%	7,500.00 7,500.00 1.85%	7,500.00 7,500.00 1.69%	7,500.00 7,500.00 1.57%	405,615
2011 11	Glenn Hwy Signing Anch To Palmer (gf) (35463/52334/1134) 9 Bids Tendered	641(2) Temporary Erosion And Pollution Control	Contingent Sum	1	100,000.00 2.25%	100,000.00 100,000.00 3.15%	100,000.00 100,000.00 2.98%	100,000.00 100,000.00 2.47%	3,177,820
2009 02	Psg Falls Creek Fish Ladder Repairs (18352/68399/1134) 3 Bids Tendered	641(2) Temporary Erosion And Pollution Control	Contingent Sum	1	10,000.00 7.12%	10,000.00 10,000.00 7.05%	10,000.00 10,000.00 7.02%	10,000.00 10,000.00 5.73%	141,900
2009 02	Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/1134) 5 Bids Tendered	641(2) Temporary Erosion And Pollution Control	Contingent Sum	1	120,000.00 1.20%	120,000.00 120,000.00 1.35%	120,000.00 120,000.00 1.31%	120,000.00 120,000.00 1.24%	8,862,510
2010 01	Weigh-in-Motion Rehab: Minnesota Dr. Near Raspberry Rd., Sterling Hwy MP 88.4, Glenn Hwy MP 53.3 (26218/51059/1134) 3 Bids Tendered	641(2) Temporary Erosion And Pollution Control	Contingent Sum	1	30,000.00 1.37%	30,000.00 30,000.00 0.78%	30,000.00 30,000.00 0.74%	30,000.00 30,000.00 0.70%	3,851,734
2009 03	Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1134) 3 Bids Tendered	641(2) Temporary Erosion And Pollution Control	Contingent Sum	1	25,000.00 1.13%	25,000.00 25,000.00 1.26%	25,000.00 25,000.00 1.24%	25,000.00 25,000.00 1.19%	1,983,405
2011 06	Taiya River Bridge Repair - 69275 (27090/69275/1134) 3 Bids Tendered	641(2) Temporary Erosion And Pollution Control	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	902,564
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/1134) 2 Bids Tendered	641(2) Temporary Erosion And Pollution Control	Contingent Sum	1	100,000.00 1.04%	100,000.00 100,000.00 1.14%	100,000.00 100,000.00 1.13%	100,000.00 0.00 0.00%	8,744,515
2009 06	Blueberry Lake Road Improvements (22953/62424/1134) 3 Bids Tendered	641(2) Temporary Erosion And Pollution Control	Contingent Sum	1	1,500.00 0.21%	1,500.00 1,500.00 0.17%	1,500.00 1,500.00 0.16%	1,500.00 1,500.00 0.14%	872,308
2011 09	Copper River Highway MP 0-6 Resurfacing (32933/63804/1134) 7 Bids Tendered	641(2) Temporary Erosion And Pollution Control	Contingent Sum	1	35,000.00 0.64%	35,000.00 35,000.00 0.85%	35,000.00 35,000.00 0.81%	35,000.00 35,000.00 0.80%	4,102,329

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 11	Juneau Areawide Traffic Signal Upgrade 68057 (16653/68057/1134) 2 Bids Tendered	641(2) Temporary Erosion And Pollution Control	Contingent Sum	1	1,000.00 0.24%	1,000.00 1,000.00 0.23%	1,000.00 1,000.00 0.17%	1,000.00 0.00 0.00%	426,231
2009 01	Sterling Highway Bridge Rehabilitation (17792/50815/1134) 3 Bids Tendered	641(2) Temporary Erosion And Pollution Control	Contingent Sum	1	70,000.00 2.56%	70,000.00 70,000.00 2.09%	70,000.00 70,000.00 1.80%	70,000.00 70,000.00 1.43%	3,355,964
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1134) 4 Bids Tendered	641(2) Temporary Erosion And Pollution Control	Contingent Sum	1	200,000.00 2.15%	200,000.00 200,000.00 2.67%	200,000.00 200,000.00 2.46%	200,000.00 200,000.00 2.36%	7,489,670
2009 06	Valdez Areawide Bike & Ped Trail Pavement Refurbishment (22952/62422/1134) 3 Bids Tendered	641(2) Temporary Erosion And Pollution Control	Contingent Sum	1	20,000.00 1.77%	20,000.00 20,000.00 2.51%	20,000.00 20,000.00 1.63%	20,000.00 20,000.00 1.60%	796,170
2011 10	Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/1134) 3 Bids Tendered	641(2) Temporary Erosion And Pollution Control	Contingent Sum	1	45,000.00 0.51%	45,000.00 45,000.00 0.57%	45,000.00 45,000.00 0.52%	45,000.00 45,000.00 0.51%	7,842,000
2012 04	Nome - Council Road M P 4-16 (36424/66166/1134) 11 Bids Tendered	641(2) Temporary Erosion And Pollution Control	Contingent Sum	1	40,000.00 0.32%	40,000.00 40,000.00 0.33%	40,000.00 40,000.00 0.33%	40,000.00 40,000.00 0.33%	11,967,372
2009 09	Pelican Boardwalk Repair Phase III (19574/68708/1134) 6 Bids Tendered	641(2) Temporary Erosion And Pollution Control	Contingent Sum	1	5,000.00 1.35%	5,000.00 5,000.00 1.62%	5,000.00 5,000.00 1.53%	5,000.00 5,000.00 1.36%	308,847
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/0) 1 Bids Tendered	641(2) Temporary Erosion And Pollution Control	Contingent Sum	1	10,000.00 0.43%	10,000.00 10,000.00 0.55%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	1,833,512
2009 01	Auke Bay East & West Repairs (18672/73741/1134) 4 Bids Tendered	641(2) Temporary Erosion And Pollution Control	Contingent Sum	1	2,000.00 0.52%	2,000.00 2,000.00 0.72%	2,000.00 2,000.00 0.63%	2,000.00 2,000.00 0.62%	276,000
2009 07	PORT ALEXANDER BOARDWALK PROJECT (20054/69218/0) 3 Bids Tendered	641(2) TEMPORARY EROSION AND POLLUTION CONTROL	Contingent Sum	1	2,500.00 0.84%	2,500.00 2,500.00 0.97%	2,500.00 2,500.00 0.78%	2,500.00 2,500.00 0.65%	257,769

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 02	AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 63rd Ave (27034/51987/1134) 3 Bids Tendered	641(2) Temporary Erosion Sediment And Pollution Control	Contingent Sum	1	57,000.00 2.34%	57,000.00 57,000.00 2.88%	57,000.00 57,000.00 2.43%	57,000.00 57,000.00 2.31%	1,977,927
2017 12	Glenn Highway: Eklutna to Parks Highway Pavement Preservation (47863/58534/1134) 3 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	100,000.00 1.62%	100,000.00 100,000.00 1.80%	100,000.00 100,000.00 1.79%	100,000.00 100,000.00 1.79%	5,541,578
2017 03	Glenn Highway: Airport Heights Drive to Hiland Road, Pavement Preservation (46737//1134) 3 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	100,000.00 0.86%	100,000.00 100,000.00 1.00%	100,000.00 100,000.00 0.97%	100,000.00 100,000.00 0.92%	9,998,959
2016 03	Glenn Highway MP 63 and 64 Erosion Protection (45592/N/A/1134) 15 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	20,000.00 0.48%	20,000.00 20,000.00 0.76%	20,000.00 20,000.00 0.69%	20,000.00 20,000.00 0.60%	2,643,730
2018 07	HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468//1134) 4 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	45,000.00 1.09%	45,000.00 45,000.00 1.13%	45,000.00 45,000.00 1.13%	45,000.00 45,000.00 1.09%	3,970,421
2010 10	AMHS SW Warehouse (28695/69054/1134) 3 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	3,000.00 0.42%	3,000.00 3,000.00 0.47%	3,000.00 3,000.00 0.44%	3,000.00 3,000.00 0.44%	639,474
2010 05	Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving (28553/51670/1134) 6 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	140,000.00 3.68%	140,000.00 140,000.00 4.86%	140,000.00 140,000.00 4.84%	140,000.00 140,000.00 4.39%	2,880,645
2017 02	Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. (46673//1134) 5 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	8,700.00 1.98%	8,700.00 8,700.00 1.84%	8,700.00 8,700.00 1.66%	8,700.00 8,700.00 1.58%	473,904
2016 03	Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/1134) 4 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	75,000.00 1.46%	75,000.00 75,000.00 1.44%	75,000.00 75,000.00 1.39%	75,000.00 75,000.00 1.37%	5,198,107

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//1134) 4 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	230,000.00 1.71%	230,000.00 230,000.00 1.68%	230,000.00 230,000.00 1.53%	230,000.00 230,000.00 1.45%	13,727,979
2017 08	HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/1134) 5 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	75,000.00 2.60%	75,000.00 75,000.00 3.79%	75,000.00 75,000.00 3.37%	75,000.00 75,000.00 3.20%	1,980,177
2017 05	Soldotna: Funny River Road Improvements (47045/53750/1134) 2 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	40,000.00 1.66%	40,000.00 40,000.00 2.04%	40,000.00 40,000.00 2.04%	40,000.00 0.00 0.00%	1,964,337
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/1134) 6 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	62,000.00 1.43%	62,000.00 62,000.00 1.74%	62,000.00 62,000.00 1.66%	62,000.00 62,000.00 1.61%	3,554,978
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/7540) 8 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	250,000.00 2.65%	250,000.00 250,000.00 2.99%	250,000.00 250,000.00 2.91%	250,000.00 250,000.00 2.87%	8,348,321
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1134) 7 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	309,000.00 1.41%	309,000.00 309,000.00 1.63%	309,000.00 309,000.00 1.51%	309,000.00 309,000.00 1.45%	18,937,555
2009 02	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase II (18933/51931/1134) 4 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	275,000.00 7.10%	275,000.00 275,000.00 7.67%	275,000.00 275,000.00 7.43%	275,000.00 275,000.00 6.74%	3,583,367

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	110,000.00 1.07%	110,000.00 110,000.00 1.39%	110,000.00 110,000.00 1.20%	110,000.00 110,000.00 1.19%	7,898,726
2017 11	AMATS: Bicycle Plan Implementation Eagle River AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N. Bunn Eagle River and Peterkin Avenue, Meyer to N. Bunn (47512//1134) 2 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	15,000.00 1.73%	15,000.00 15,000.00 2.01%	15,000.00 15,000.00 1.80%	15,000.00 0.00 0.00%	745,846
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/1134) 7 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	300,000.00 5.79%	300,000.00 300,000.00 6.04%	300,000.00 300,000.00 5.61%	300,000.00 300,000.00 5.54%	4,964,043
2017 06	Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 & CFHWY00107/1134) 4 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	500,000.00 6.67%	500,000.00 500,000.00 9.27%	500,000.00 500,000.00 8.16%	500,000.00 500,000.00 8.11%	5,393,658
2015 12	Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/7540) 4 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	50,000.00 1.25%	50,000.00 50,000.00 1.36%	50,000.00 50,000.00 1.34%	50,000.00 50,000.00 1.20%	3,688,652
2018 05	AMATS: Abbott Road Rehab - Phase II (48404//7540) 4 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	120,000.00 2.36%	120,000.00 120,000.00 2.32%	120,000.00 120,000.00 2.28%	120,000.00 120,000.00 2.27%	5,167,568

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest Drive	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	75,000.00 3.41%	75,000.00 75,000.00 3.11%	75,000.00 0.00 0.00%	75,000.00 0.00 0.00%	2,415,196
2017 10	Sterling Highway Beluga Lake Dam Improvements (47427/58672/1134) 5 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	30,000.00 3.48%	30,000.00 30,000.00 2.74%	30,000.00 30,000.00 2.28%	30,000.00 30,000.00 2.24%	1,094,150
2018 06	AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/1134) 3 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	120,000.00 2.33%	120,000.00 120,000.00 2.37%	120,000.00 120,000.00 2.34%	120,000.00 120,000.00 2.33%	5,068,928
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/1134) 4 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	190,000.00 1.67%	190,000.00 190,000.00 2.18%	190,000.00 190,000.00 2.02%	190,000.00 190,000.00 1.90%	8,695,855
2018 07	AMATS: Westchester Lagoon Nature Trail Rehabilitation (48449//1134) 3 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	20,000.00 4.28%	20,000.00 20,000.00 3.95%	20,000.00 20,000.00 3.34%	20,000.00 20,000.00 3.04%	506,884
2014 05	Glenn Highway Pavement Repairs - Boniface I/C to Knik River Bridge (42731/55815/1134) 3 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	5,000.00 0.48%	5,000.00 5,000.00 0.35%	5,000.00 5,000.00 0.29%	5,000.00 5,000.00 0.25%	1,430,000
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/1134) 5 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	108,000.00 2.61%	108,000.00 108,000.00 2.33%	108,000.00 108,000.00 2.32%	108,000.00 108,000.00 2.32%	4,631,344
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/1134) 5 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	40,000.00 2.45%	40,000.00 40,000.00 1.67%	40,000.00 40,000.00 1.66%	40,000.00 40,000.00 1.43%	2,390,565

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1134) 9 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	160,875.00 2.49%	160,875.00 160,875.00 2.81%	160,875.00 160,875.00 2.69%	160,875.00 160,875.00 2.56%	5,719,942
2011 05	Taylor Highway MP 70 Lost Chicken Slide (32215/63379/1134) 9 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	30,000.00 1.16%	9,000.00 12,000.00 0.72%	27,444.44 9,000.00 0.48%	43,600.00 38,000.00 1.95%	1,656,700
2018 06	AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln (TAP) (48417//7540) 8 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	100,000.00 3.14%	100,000.00 100,000.00 3.69%	100,000.00 100,000.00 3.27%	100,000.00 100,000.00 3.11%	2,706,436
2011 07	Richardson Highway Flooding Permanent Repairs (Oct. 06) (33068/76783/1135) 6 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	75,000.00 0.67%	75,000.00 75,000.00 0.84%	75,000.00 75,000.00 0.73%	75,000.00 75,000.00 0.70%	8,965,263
2017 03	Seward Road Improvements (46779/N/A/1134) 4 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	8,280.00 0.28%	8,280.00 8,280.00 0.28%	8,280.00 8,280.00 0.26%	8,280.00 8,280.00 0.25%	2,946,524
2011 04	Dalton Hwy MP 274-289 Rehabilitation (26934/67018/1134) 7 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	50,000.00 0.15%	28,000.00 31,280.00 0.11%	175,182.86 362,000.00 1.23%	362,000.00 150,000.00 0.49%	27,690,520
2009 09	Ktn- N. Tongass Hwy Emergency Slope Stabilization (24392/69086/1135) 3 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	2,000.00 0.32%	2,000.00 2,000.00 0.40%	2,000.00 2,000.00 0.40%	2,000.00 2,000.00 0.38%	495,324

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	470,000.00 0.73%	470,000.00 470,000.00 0.87%	470,000.00 470,000.00 0.81%	470,000.00 470,000.00 0.80%	53,907,758
2017 03	Seward Road Improvements (46779/N/A/1134) 4 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	74,660.00 2.55%	74,660.00 74,660.00 2.53%	74,660.00 74,660.00 2.35%	74,660.00 74,660.00 2.25%	2,946,524
2010 02	Kalifornsky Beach Rd; Coal Creek Fish Passage (26835/51170/1134) 6 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	100,000.00 6.04%	100,000.00 100,000.00 5.12%	100,000.00 100,000.00 5.10%	100,000.00 100,000.00 4.98%	1,953,352
2017 04	Homer: East End Road MP 5.5-12.6 Pavement Preservation (46938/58514/1134) 4 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	290,000.00 3.65%	290,000.00 290,000.00 4.76%	290,000.00 290,000.00 4.54%	290,000.00 290,000.00 4.15%	6,096,324
2015 06	International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/7540) 2 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	120,000.00 1.77%	120,000.00 120,000.00 1.85%	120,000.00 120,000.00 1.85%	120,000.00 0.00 0.00%	6,487,960
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/1134) 8 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	2,000.00 0.24%	2,000.00 2,000.00 0.48%	2,000.00 2,000.00 0.45%	2,000.00 2,000.00 0.43%	419,951
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/1134) 8 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	4,000.00 0.49%	4,000.00 4,000.00 0.95%	4,000.00 4,000.00 0.90%	4,000.00 4,000.00 0.87%	419,951
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1134) 4 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	1,461,000.00 2.05%	1,461,000.00 1,461,000.00 2.84%	1,461,000.00 1,461,000.00 2.81%	1,461,000.00 1,461,000.00 1.96%	51,418,510

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	Mitkof Forest Highway Fish Passage Mp 25.4 & MP 28.0 (32796/68025/1134) 3 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	12,000.00 3.25%	2,200.00 2,500.00 0.66%	4,066.67 7,500.00 1.78%	7,500.00 2,200.00 0.50%	376,002
2017 05	ANC Postmark Drive Repairs 2017 (47002/CSAPT00198/1134) 2 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	14,000.00 2.62%	14,000.00 14,000.00 2.85%	14,000.00 14,000.00 2.82%	14,000.00 0.00 0.00%	490,599
2010 03	Chester Creek Trail Connection Project (27113/55066/1134) 9 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	70,000.00 2.11%	70,000.00 70,000.00 2.44%	70,000.00 70,000.00 2.35%	70,000.00 70,000.00 2.34%	2,874,171
2017 05	Seward Highway MP 13.5 Snow River Erosion Prevention (GF) (46973/n/a/1134) 7 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	40,000.00 4.37%	40,000.00 40,000.00 5.81%	40,000.00 40,000.00 5.14%	40,000.00 40,000.00 5.12%	688,678
2009 05	Central Region Highway Data Equipment 2008 (21992/60074/1134) 4 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	20,000.00 1.41%	20,000.00 20,000.00 1.06%	20,000.00 20,000.00 0.89%	20,000.00 20,000.00 0.87%	1,893,700
2018 04	Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/1134) 7 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	263,000.00 2.95%	263,000.00 263,000.00 3.51%	263,000.00 263,000.00 3.48%	263,000.00 263,000.00 3.45%	7,494,743
2018 05	AMATS: Anchorage Areawide Trails Rehabilitation - Benson Boulevard Pathway (48256//1134) 5 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	30,000.00 3.80%	30,000.00 30,000.00 4.46%	30,000.00 30,000.00 4.01%	30,000.00 30,000.00 3.80%	672,850
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/1134) 5 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	220,500.00 2.17%	220,500.00 220,500.00 2.21%	220,500.00 220,500.00 2.05%	220,500.00 220,500.00 1.96%	9,994,028

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 02	AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//1134)	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	36,000.00 4.37%	36,000.00 36,000.00 5.26%	36,000.00 36,000.00 5.22%	36,000.00 36,000.00 4.80%	684,191
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1134) 6 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	350,000.00 2.53%	350,000.00 350,000.00 2.72%	350,000.00 350,000.00 2.63%	350,000.00 350,000.00 2.60%	12,869,962
2015 01	Olympic Mountain Loop Improvements - Girdwood (44236/59766/1134) 8 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	60,000.00 3.16%	60,000.00 60,000.00 2.54%	60,000.00 60,000.00 2.24%	60,000.00 60,000.00 2.15%	2,364,890
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1134) 3 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	260,000.00 2.36%	260,000.00 260,000.00 2.36%	260,000.00 260,000.00 2.27%	260,000.00 260,000.00 2.21%	10,998,774
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/7540) 6 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	828,000.00 2.97%	828,000.00 828,000.00 2.85%	828,000.00 828,000.00 2.80%	828,000.00 828,000.00 2.76%	29,100,627
2018 05	AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/1134) 4 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	20,000.00 1.45%	20,000.00 20,000.00 1.80%	20,000.00 20,000.00 1.68%	20,000.00 20,000.00 1.65%	1,109,658
2017 03	Seward Road Improvements (46779/N/A/1134) 4 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	17,060.00 0.58%	17,060.00 17,060.00 0.58%	17,060.00 17,060.00 0.54%	17,060.00 17,060.00 0.52%	2,946,524
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//1134) 3 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	185,000.00 1.86%	185,000.00 185,000.00 2.17%	185,000.00 185,000.00 2.02%	185,000.00 185,000.00 1.78%	8,532,028

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1134) 5 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	500,000.00 2.51%	500,000.00 500,000.00 2.30%	500,000.00 500,000.00 2.03%	500,000.00 500,000.00 2.03%	21,769,589
2018 01	Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//1134) 4 Bids Tendered	641(2) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	50,000.00 1.82%	50,000.00 50,000.00 2.22%	50,000.00 50,000.00 2.07%	50,000.00 50,000.00 2.04%	2,253,083
2009 03	Williamsport - Pile Bay Road (20012/51651/1134) 14 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	335,000.00 5.06%	335,000.00 335,000.00 7.21%	335,000.00 335,000.00 6.83%	335,000.00 335,000.00 6.44%	4,645,000
2009 03	Mertarvik Barge Facility (20456/50850/1134) 6 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	50,000.00 2.26%	50,000.00 50,000.00 2.05%	50,000.00 50,000.00 1.67%	50,000.00 50,000.00 1.63%	2,442,000
2010 03	GLENN HWY: EKLUTNA TO PARKS HWY RESURFACING/CULVERT MP 13.0(FARM AVE) (27674/52110 52385/1134) 4 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	252,705.00 3.18%	252,705.00 252,705.00 4.31%	252,705.00 252,705.00 3.93%	252,705.00 252,705.00 3.81%	5,859,876
2011 04	Glacier Highway Extension (32937/69583/1135) 3 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	10,000.00 0.33%	10,000.00 10,000.00 0.39%	10,000.00 10,000.00 0.34%	10,000.00 10,000.00 0.22%	2,556,698
2011 02	Sand Point School Loop Road (33007/52408/1134) 7 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	300,000.00 4.81%	300,000.00 300,000.00 6.52%	300,000.00 300,000.00 6.43%	300,000.00 300,000.00 4.47%	4,599,790
2009 06	PSG - Mitkof HWY - Scow Bay to Crystal Lake Hatchery Road (18612/68819/1134) 3 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	7,500.00 0.13%	7,500.00 7,500.00 0.16%	7,500.00 7,500.00 0.13%	7,500.00 7,500.00 0.11%	4,592,240
2012 06	JNU Trout Street Bridge Replacement BR # 1786 (36645/69561/1134) 3 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	3,000.00 0.34%	3,000.00 3,000.00 0.44%	3,000.00 3,000.00 0.38%	3,000.00 3,000.00 0.35%	684,226
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1134) 5 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	435,000.00 2.42%	435,000.00 435,000.00 3.43%	435,000.00 435,000.00 3.03%	435,000.00 435,000.00 2.96%	12,682,497
2012 03	Nome Emergency Repairs November 2011 (36021/61696/1134) 8 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	75,000.00 0.87%	75,000.00 75,000.00 0.80%	75,000.00 75,000.00 0.79%	75,000.00 75,000.00 0.77%	9,340,824

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 06	Sgy - Pedestrian Improvements (30593/69304/1135) 3 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	5,000.00 1.17%	5,000.00 5,000.00 1.24%	5,000.00 5,000.00 1.19%	5,000.00 5,000.00 1.13%	404,660
2009 11	Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at Muldoon Road Safety Improvements (25455/50810 57254/1134) 4 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	9,000.00 0.17%	9,000.00 9,000.00 0.25%	9,000.00 9,000.00 0.22%	9,000.00 9,000.00 0.22%	3,673,329
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/1134) 7 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	350,000.00 1.28%	350,000.00 350,000.00 1.69%	350,000.00 350,000.00 1.64%	350,000.00 350,000.00 1.56%	20,758,919
2011 05	Marshall Airport Access Road Bridge Replacement (33095/62219/1135) 6 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	20,000.00 0.53%	7,000.00 40,000.00 0.97%	29,887.50 20,325.00 0.44%	66,000.00 7,000.00 0.15%	4,140,477
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/1134) 4 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	150,000.00 3.96%	150,000.00 150,000.00 3.51%	150,000.00 150,000.00 3.06%	150,000.00 150,000.00 2.76%	4,277,730
2011 08	Persinger Drive/Chena Slough Culvert Replacement (33779/63847/1134) 8 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	20,000.00 5.43%	20,000.00 20,000.00 6.76%	20,000.00 20,000.00 6.27%	20,000.00 20,000.00 5.93%	295,820
2010 01	Glenn Hwy: Airport Heights To Hiland Resurfacing (25119/51945/1134) 4 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	125,000.00 0.90%	125,000.00 125,000.00 1.13%	125,000.00 125,000.00 1.12%	125,000.00 125,000.00 1.04%	11,052,764
2009 05	Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway Emergency Bridge Repair, 2009 (21792/52000 51777/1134) 4 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	650,000.00 3.57%	650,000.00 650,000.00 5.13%	650,000.00 650,000.00 5.08%	650,000.00 650,000.00 5.03%	12,676,055
2009 07	Seward Highway MP 69 To MP 75 Pavement Refurbishment (23972/52027/1134) 4 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	10,000.00 0.65%	10,000.00 10,000.00 0.87%	10,000.00 10,000.00 0.87%	10,000.00 10,000.00 0.79%	1,145,189
2011 08	Central Region Guardrail End Treatment Upgrade (33455/56633/1134) 5 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	5,000.00 0.46%	5,000.00 5,000.00 0.69%	5,000.00 5,000.00 0.53%	5,000.00 5,000.00 0.37%	724,989

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 05	Kalifornsky Beach Road, Pedestrian Pathway (GF) (28634/51482/1134) 5 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	35,000.00 3.25%	35,000.00 35,000.00 2.93%	35,000.00 35,000.00 2.56%	35,000.00 35,000.00 2.37%	1,195,515
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/1135) 9 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	60,000.00 0.47%	60,000.00 60,000.00 0.62%	60,000.00 60,000.00 0.60%	60,000.00 60,000.00 0.60%	9,722,159
2009 08	Central Region Rumble Strips Phase II (23672/51047/1134) 5 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	20,000.00 1.09%	20,000.00 20,000.00 1.38%	20,000.00 20,000.00 1.26%	20,000.00 20,000.00 1.09%	1,447,224
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1134) 8 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	450,000.00 1.39%	450,000.00 450,000.00 1.96%	450,000.00 450,000.00 1.87%	450,000.00 450,000.00 1.82%	22,945,463
2009 12	Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/1134) 5 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	70,000.00 7.19%	70,000.00 70,000.00 7.42%	70,000.00 70,000.00 7.14%	70,000.00 70,000.00 6.73%	943,974
2012 09	HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/1134) 5 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	120,000.00 4.53%	120,000.00 120,000.00 4.74%	120,000.00 120,000.00 4.69%	120,000.00 120,000.00 4.43%	2,530,822
2009 05	Glenn Hwy Mp34-42, Parks To Palmer Resurfacing (23312/52015/1134) 4 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	60,000.00 2.29%	60,000.00 60,000.00 3.53%	60,000.00 60,000.00 3.28%	60,000.00 60,000.00 2.95%	1,697,995
2011 04	Kenai Pen Flood Oct 02, CONSENT DECREE MITIGATION (GF) (33215/52992/1134) 5 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	15,000.00 3.53%	15,000.00 15,000.00 3.31%	15,000.00 15,000.00 3.27%	15,000.00 15,000.00 3.13%	453,209
2009 12	HOONAH FERRY TERMINAL TO AIRPORT PAVEMENT REHABILITATION (23195/68909/1134) 3 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	7,500.00 0.29%	7,500.00 7,500.00 0.44%	7,500.00 7,500.00 0.42%	7,500.00 7,500.00 0.34%	1,720,852

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 08	Glenn Highway MP 63.5, Erosion (24836/51881/1134) 11 Bids Tendered	641(2) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	20,000.00 2.21%	20,000.00 20,000.00 2.64%	20,000.00 20,000.00 2.61%	20,000.00 20,000.00 2.51%	758,238
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//1134) 3 Bids Tendered	641(2) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	CONTINGENT SUM	1	103,000.00 3.02%	103,000.00 103,000.00 2.99%	103,000.00 103,000.00 2.95%	103,000.00 103,000.00 2.60%	3,440,733
2009 12	Anchorage Area Safety Improvements, Construction 2010 (26013/51185/1134) 7 Bids Tendered	641(2) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	CONTINGENT SUM	1	52,000.00 2.08%	52,000.00 52,000.00 2.60%	52,000.00 52,000.00 2.58%	52,000.00 52,000.00 2.51%	1,996,872
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1135) 3 Bids Tendered	641(2) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	CONTINGENT SUM	1	33,000.00 0.68%	33,000.00 33,000.00 0.66%	33,000.00 33,000.00 0.58%	33,000.00 0.00 0.00%	5,027,359
2011 12	HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/1134) 4 Bids Tendered	641(2) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	CONTINGENT SUM	1	172,000.00 2.93%	172,000.00 172,000.00 3.99%	172,000.00 172,000.00 3.94%	172,000.00 172,000.00 3.81%	4,310,604
2011 04	HSIP: Tudor Road: Laurel Street To Boniface Parkway Channelization Improvements & HSIP: Debarr Road: Bragaw Street to Hoyt Street Channelization Improvements (33163/51927 51918/1134) 5 Bids Tendered	641(2) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	CONTINGENT SUM	1	52,500.00 2.30%	52,500.00 52,500.00 3.00%	52,500.00 52,500.00 2.89%	52,500.00 52,500.00 2.76%	1,750,344
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7540) 2 Bids Tendered	641(2) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	CONTINGENT SUM	1	1,800,000.00 2.56%	1,800,000.00 1,800,000.00 3.22%	1,800,000.00 1,800,000.00 3.02%	1,800,000.00 0.00 0.00%	55,969,371

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered	641(2) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	CONTINGENT SUM	1	350,000.00 2.82%	350,000.00 350,000.00 3.37%	350,000.00 350,000.00 3.07%	350,000.00 0.00 0.00%	10,388,523
2012 03	AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/1134) 6 Bids Tendered	641(2) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	CONTINGENT SUM	1	60,000.00 1.41%	60,000.00 60,000.00 1.88%	60,000.00 60,000.00 1.82%	60,000.00 60,000.00 1.77%	3,199,546
2012 05	Seward Hwy Mp 89 To 96.6 Resurfacing (37470/52991/1134) 3 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	80,000.00 1.62%	80,000.00 80,000.00 1.80%	80,000.00 80,000.00 1.70%	80,000.00 80,000.00 1.59%	4,436,195
2011 11	Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/1134) 3 Bids Tendered	641(2) Temporary Erosion, Sediment, And Pollution Control	Contingent Sum	1	200,000.00 4.68%	200,000.00 200,000.00 4.25%	200,000.00 200,000.00 3.78%	200,000.00 200,000.00 3.67%	4,704,798
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506/55613/1134) 6 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	310,000.00 5.59%	310,000.00 310,000.00 4.63%	310,000.00 310,000.00 4.38%	310,000.00 310,000.00 4.33%	6,691,146
2013 05	Birch Road: O'Malley to Huffman Resurfacing (GF) (40551/55432/1134) 3 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	22,000.00 3.74%	22,000.00 22,000.00 3.60%	22,000.00 22,000.00 3.16%	22,000.00 22,000.00 2.99%	611,591
2017 06	Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/1134) 7 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	75,000.00 2.56%	75,000.00 75,000.00 3.49%	75,000.00 75,000.00 3.23%	75,000.00 75,000.00 3.07%	2,151,595
2016 01	Lucus Road Improvements (45390/55007/1134) 10 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	155,000.00 2.83%	155,000.00 155,000.00 3.34%	155,000.00 155,000.00 3.22%	155,000.00 155,000.00 3.13%	4,639,288
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/1134) 6 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	100,000.00 2.71%	100,000.00 100,000.00 3.15%	100,000.00 100,000.00 2.94%	100,000.00 100,000.00 2.86%	3,172,129

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 10	Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/1134) 2 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	22,500.00 1.34%	22,500.00 22,500.00 1.29%	22,500.00 22,500.00 0.94%	22,500.00 0.00 0.00%	1,745,059
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1134) 6 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	400,000.00 2.02%	400,000.00 400,000.00 2.24%	400,000.00 400,000.00 2.20%	400,000.00 400,000.00 2.01%	17,817,902
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/1134) 4 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	300,000.00 1.98%	300,000.00 300,000.00 1.54%	300,000.00 300,000.00 1.49%	300,000.00 300,000.00 1.37%	19,515,005
2011 07	EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO EAGLE RIVER RD (GF) (33695/52881/1134) 4 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	60,000.00 2.14%	60,000.00 60,000.00 2.31%	60,000.00 60,000.00 2.10%	60,000.00 60,000.00 2.04%	2,599,433
2012 04	Holt-Lamplight Road Resurfacing (37466/52638/1134) 3 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	100,000.00 2.07%	100,000.00 100,000.00 2.15%	100,000.00 100,000.00 2.11%	100,000.00 100,000.00 1.79%	4,646,626
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1134) 5 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	300,000.00 2.02%	300,000.00 300,000.00 1.88%	300,000.00 300,000.00 1.63%	300,000.00 300,000.00 1.63%	15,967,622
2010 11	HSIP: NHS Warning & Delineation (30713/51289/1134) 6 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	10,000.00 0.56%	10,000.00 10,000.00 0.71%	10,000.00 10,000.00 0.61%	10,000.00 10,000.00 0.61%	1,404,195
2009 06	Craig-Klawock Highway Resurfacing (18872/68784/1134) 3 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	17,000.00 0.42%	17,000.00 17,000.00 0.55%	17,000.00 17,000.00 0.53%	17,000.00 17,000.00 0.43%	3,113,538
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1134) 2 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	115,000.00 1.40%	115,000.00 115,000.00 1.70%	115,000.00 115,000.00 1.67%	115,000.00 0.00 0.00%	6,769,856
2015 12	HSIP: CR High Friction Surface Treatment (45334/57092/1134) 5 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	100,000.00 1.33%	100,000.00 100,000.00 1.48%	100,000.00 100,000.00 1.36%	100,000.00 100,000.00 1.34%	6,778,888

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 08	HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 (41304/55753/1134) 2 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	60,000.00 4.55%	60,000.00 60,000.00 4.08%	60,000.00 60,000.00 4.02%	60,000.00 0.00 0.00%	1,471,817
2014 04	Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/1134) 3 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	75,000.00 2.46%	75,000.00 75,000.00 2.68%	75,000.00 75,000.00 2.61%	75,000.00 75,000.00 2.52%	2,798,426
2010 10	Seward Highway MP 115-124 Resurfacing (32033/52491/1134) 2 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	250,000.00 2.68%	250,000.00 250,000.00 3.42%	250,000.00 250,000.00 3.25%	250,000.00 0.00 0.00%	7,310,434
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1134) 9 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	100,000.00 1.80%	100,000.00 100,000.00 2.15%	100,000.00 100,000.00 2.08%	100,000.00 100,000.00 2.00%	4,648,330
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/1134) 7 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	200,000.00 1.89%	200,000.00 200,000.00 2.00%	200,000.00 200,000.00 1.97%	200,000.00 200,000.00 1.93%	9,982,120
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/1134) 4 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	205,000.00 4.00%	205,000.00 205,000.00 3.80%	205,000.00 205,000.00 3.80%	205,000.00 205,000.00 3.28%	5,399,662
2014 06	Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/1134) 5 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	350,000.00 6.00%	350,000.00 350,000.00 8.10%	350,000.00 350,000.00 7.59%	350,000.00 350,000.00 7.56%	4,322,551
2012 02	Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/1134) 3 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	100,000.00 1.25%	100,000.00 100,000.00 1.57%	100,000.00 100,000.00 1.48%	100,000.00 100,000.00 1.46%	6,379,578
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/1135) 4 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	115,000.00 1.13%	115,000.00 115,000.00 1.16%	115,000.00 115,000.00 1.12%	115,000.00 115,000.00 1.07%	9,874,455
2016 09	HSIP: Eklutna Overpass Bridge Warning 2015 (46219/58099/1134) 7 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	10,000.00 1.64%	10,000.00 10,000.00 2.42%	10,000.00 10,000.00 2.33%	10,000.00 10,000.00 2.28%	412,688
2010 09	Glenn Highway Lighting, S. Birchwood To Eklutna (30933/51970/1134) 7 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	400,000.00 3.01%	400,000.00 400,000.00 4.37%	400,000.00 400,000.00 4.27%	400,000.00 400,000.00 4.17%	9,162,250

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	Birch Road: Whispering Spruce Intersection Improvements (42792/55627/1134) 7 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	50,000.00 6.61%	50,000.00 50,000.00 6.81%	50,000.00 50,000.00 6.27%	50,000.00 50,000.00 6.26%	734,400
2014 11	HSIP: CR Crash Cushions Upgrade 2014 (43690/57607/1134) 3 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	15,000.00 0.77%	15,000.00 15,000.00 1.04%	15,000.00 15,000.00 0.86%	15,000.00 15,000.00 0.85%	1,445,300
2009 04	Minnesota Drive Resurfacing (22032/51135 51340/1134) 4 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	80,000.00 0.92%	80,000.00 80,000.00 1.17%	80,000.00 80,000.00 1.16%	80,000.00 80,000.00 1.05%	6,809,020
2014 09	Central Region Highway Data Equipment 2012 (43114/52809/1134) 2 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	26,000.00 0.65%	26,000.00 26,000.00 0.57%	26,000.00 26,000.00 0.44%	26,000.00 0.00 0.00%	4,551,390
2009 07	JNU- Mendenhall Loop to Ferry Terminal (23372/68901/1134) 2 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	5,000.00 0.15%	5,000.00 5,000.00 0.17%	5,000.00 5,000.00 0.15%	5,000.00 0.00 0.00%	2,878,170
2010 09	Sterling Highway MP 90-82 Resurfacing (29634/52493/1134) 4 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	100,000.00 1.82%	100,000.00 100,000.00 2.67%	100,000.00 100,000.00 2.53%	100,000.00 100,000.00 2.50%	3,750,509
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/1134) 8 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	350,000.00 3.88%	350,000.00 350,000.00 4.61%	350,000.00 350,000.00 4.57%	350,000.00 350,000.00 4.52%	7,589,893
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/1134) 3 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	122,000.00 1.08%	122,000.00 122,000.00 1.14%	122,000.00 122,000.00 1.13%	122,000.00 122,000.00 1.11%	10,713,734
2015 03	AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/1134) 3 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	200,000.00 2.72%	200,000.00 200,000.00 2.90%	200,000.00 200,000.00 2.71%	200,000.00 200,000.00 2.62%	6,887,552

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/1134)	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	212,000.00 2.38%	212,000.00 212,000.00 2.47%	212,000.00 212,000.00 2.21%	212,000.00 0.00 0.00%	8,572,860
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1134) 5 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	600,000.00 1.29%	600,000.00 600,000.00 1.43%	600,000.00 600,000.00 1.38%	600,000.00 600,000.00 1.31%	42,094,598
2013 05	Debarr Road Resurfacing (GF) (40444/53433/1134) 3 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	80,000.00 1.78%	80,000.00 80,000.00 1.74%	80,000.00 80,000.00 1.64%	80,000.00 0.00 0.00%	4,590,728
2016 05	Aleknagik Wood River Bridge Construction - Phase II (45783/54627/1134) 5 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	200,000.00 2.50%	200,000.00 200,000.00 3.13%	200,000.00 200,000.00 2.97%	200,000.00 200,000.00 2.70%	6,391,456
2015 02	Seward Highway MP 99-100 Improvements (44337/58822/7540) 2 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	150,000.00 2.32%	150,000.00 150,000.00 2.00%	150,000.00 150,000.00 1.78%	150,000.00 0.00 0.00%	7,497,210
2013 06	Kenai Spur Highway MP 0-3 Pavement Preservation (40631/54142/1134) 2 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	120,000.00 3.36%	120,000.00 120,000.00 3.10%	120,000.00 120,000.00 3.09%	120,000.00 0.00 0.00%	3,872,478
2012 06	Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/1134) 5 Bids Tendered	641(2) Temporary Erosion, Sediment, and Pollution Control	Contingent Sum	1	225,000.00 2.03%	225,000.00 225,000.00 2.06%	225,000.00 225,000.00 1.74%	225,000.00 225,000.00 1.67%	10,932,542
2010 08	Kenai: Various Road Improvements, 2009 (30275/59774/1134) 5 Bids Tendered	641(2) Temporary Erosion, Sediment, And Pollution Control	Contingent Sum	1	25,000.00 3.22%	25,000.00 25,000.00 4.35%	25,000.00 25,000.00 4.04%	25,000.00 25,000.00 3.77%	574,593
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1134) 4 Bids Tendered	641(2) Temporary Erosion, Sediment, And Pollution Control	Contingent Sum	1	800,000.00 1.70%	800,000.00 800,000.00 2.03%	800,000.00 800,000.00 1.96%	800,000.00 800,000.00 1.80%	39,452,755

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/1134) 3 Bids Tendered	641(2) Temporary Erosion, Sediment, And Pollution Control	Contingent Sum	1	378,000.00 3.26%	378,000.00 378,000.00 3.23%	378,000.00 378,000.00 3.21%	378,000.00 378,000.00 3.13%	11,698,675
2009 05	Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy Lane) (21492/51595/1134) 2 Bids Tendered	641(2) Temporary Erosion, Sediment, And Pollution Control	Contingent Sum	1	50,000.00 3.08%	50,000.00 50,000.00 4.19%	50,000.00 50,000.00 4.21%	50,000.00 0.00 0.00%	1,194,692
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1134) 7 Bids Tendered	641(2) Temporary Erosion, Sediment, And Pollution Control	Contingent Sum	1	850,000.00 4.51%	850,000.00 850,000.00 6.08%	850,000.00 850,000.00 5.33%	850,000.00 850,000.00 5.21%	13,969,176
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1134) 2 Bids Tendered	641(2) Temporary Erosion, Sediment, And Pollution Control	Contingent Sum	1	800,000.00 2.14%	800,000.00 800,000.00 2.17%	800,000.00 800,000.00 2.14%	800,000.00 0.00 0.00%	36,856,108
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/1134) 5 Bids Tendered	641(2) Temporary Erosion, Sediment, And Pollution Control	Contingent Sum	1	330,000.00 2.20%	330,000.00 330,000.00 2.75%	330,000.00 330,000.00 2.70%	330,000.00 330,000.00 2.35%	11,989,291
2009 04	KTN- North Tongass Safety Improvements (13373/67423/1134) 3 Bids Tendered	641(2) Temporary Erosion, Sediment, And Pollution Control	Contingent Sum	1	15,017.00 0.89%	15,017.00 15,017.00 1.33%	15,017.00 15,017.00 1.29%	15,017.00 15,017.00 1.13%	1,129,532
2010 03	JNU-FFY09 Areawide Paving (24834/68837/1135) 2 Bids Tendered	641(2) Temporary Erosion, Sediment, And Pollution Control	Contingent Sum	1	10,000.00 0.77%	10,000.00 10,000.00 0.94%	10,000.00 10,000.00 0.80%	10,000.00 0.00 0.00%	1,068,730
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/1134) 10 Bids Tendered	641(2) Temporary Erosion, Sediment, And Pollution Control	Contingent Sum	1	38,000.00 1.09%	38,000.00 38,000.00 1.34%	38,000.00 38,000.00 1.23%	38,000.00 38,000.00 1.17%	2,834,021
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1134) 5 Bids Tendered	641(2) Temporary Erosion, Sediment, And Pollution Control	Contingent Sum	1	200,000.00 1.34%	200,000.00 200,000.00 1.62%	200,000.00 200,000.00 1.48%	200,000.00 200,000.00 1.47%	12,332,894

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 06	Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/1134) 3 Bids Tendered	641(2) Temporary Erosion, Sediment, And Pollution Control	Contingent Sum	1	180,000.00 3.05%	180,000.00 180,000.00 3.75%	180,000.00 180,000.00 3.50%	180,000.00 180,000.00 3.38%	4,799,276
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/2116) 3 Bids Tendered	641(2) Temporary Erosion, Sediment, And Pollution Control	Contingent Sum	1	300,000.00 3.38%	300,000.00 300,000.00 3.29%	300,000.00 300,000.00 2.95%	300,000.00 300,000.00 2.89%	9,109,265
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/1134) 8 Bids Tendered	641(2) TEMPORARY EROSION, SEDIMENT, AND POLLUTION CONTROL	CONTINGENT SUM	1	300,000.00 3.00%	300,000.00 300,000.00 3.49%	300,000.00 300,000.00 3.34%	300,000.00 300,000.00 3.32%	8,594,153
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	641(2) TEMPORARY EROSION, SEDIMENT, AND POLLUTION CONTROL	CONTINGENT SUM	1	135,000.00 2.79%	135,000.00 135,000.00 2.84%	135,000.00 135,000.00 2.78%	135,000.00 135,000.00 2.73%	4,757,548
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1134) 6 Bids Tendered	641(2) TEMPORARY EROSION, SEDIMENT, AND POLLUTION CONTROL	CONTINGENT SUM	1	341,000.00 4.03%	341,000.00 341,000.00 5.46%	341,000.00 341,000.00 5.23%	341,000.00 341,000.00 4.91%	6,242,977
2017 05	Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034/CSHWY00075/1134) 3 Bids Tendered	641(2) TEMPORARY EROSION, SEDIMENT, AND POLLUTION CONTROL	CONTINGENT SUM	1	69,000.00 3.00%	69,000.00 69,000.00 3.34%	69,000.00 69,000.00 3.12%	69,000.00 69,000.00 3.08%	2,066,575
2016 04	Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B) (45688/Z575280000/Z575470000/Z575500000/0) 7 Bids Tendered	641(2) TEMPORARY EROSION, SEDIMENT, AND POLLUTION CONTROL	CONTINGENT SUM	1	390,000.00 2.92%	390,000.00 390,000.00 4.33%	390,000.00 390,000.00 4.06%	390,000.00 390,000.00 4.00%	8,998,584
2014 11	Old Seward Highway: Rabbit Creek To Brandon Street Pavement Preservation (43599/56708/1134) 4 Bids Tendered	641(2) TEMPORARY EROSION, SEDIMENT, AND POLLUTION CONTROL	CONTINGENT SUM	1	118,000.00 2.96%	118,000.00 118,000.00 3.15%	118,000.00 118,000.00 3.11%	118,000.00 118,000.00 2.70%	3,749,452

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 05	Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To Marine Way (19675/51930/1134) 2 Bids Tendered	641(2) TEMPORARY EROSION, SEDIMENT, AND POLLUTION CONTROL	CONTINGENT SUM	1	5,000.00 0.11%	5,000.00 5,000.00 0.08%	5,000.00 5,000.00 0.08%	5,000.00 0.00 0.00%	5,963,225
2010 12	King Cove Access Road Completion (32716/59791/1134) 12 Bids Tendered	641(2) TEMPORARY EROSION, SEDIMENT, AND POLLUTION CONTROL	CONTINGENT SUM	1	700,000.00 4.75%	700,000.00 700,000.00 4.84%	700,000.00 700,000.00 4.55%	700,000.00 700,000.00 4.28%	14,459,880
2009 06	Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road (19654/51916/1134) 3 Bids Tendered	641(2) TEMPORARY EROSION, SEDIMENT, AND POLLUTION CONTROL	CONTINGENT SUM	1	10,000.00 0.16%	10,000.00 10,000.00 0.18%	10,000.00 10,000.00 0.18%	10,000.00 10,000.00 0.17%	5,636,173
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/1134) 3 Bids Tendered	641(2) TEMPORARY EROSION, SEDIMENT, AND POLLUTION CONTROL	CONTINGENT SUM	1	1,000,000.00 4.86%	1,000,000.00 1,000,000.00 5.91%	1,000,000.00 1,000,000.00 5.80%	1,000,000.00 1,000,000.00 5.41%	16,932,672
2010 12	Port MacKenzie Access Road (32453/58168/1134) 11 Bids Tendered	641(2) Temporary Erosion,Sediment, And Pollution Control	Contingent Sum	1	75,000.00 1.23%	75,000.00 75,000.00 1.49%	75,000.00 75,000.00 1.47%	75,000.00 75,000.00 1.29%	5,025,609
2012 03	Gustavus Rink Creek Gravel Pits Culvert Replacement Project (26256/69365/18) 3 Bids Tendered	641(2) Temporary, Sediment Erosion and Pollution Control	Contingent Sum	1	5,000.00 3.52%	5,000.00 5,000.00 4.21%	5,000.00 5,000.00 3.89%	5,000.00 5,000.00 3.03%	118,853
2014 05	Road to Tanana-Stage 1 (42658/61759/1135) 5 Bids Tendered	641(2).NTP1 Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	40,000.00 0.33%	40,000.00 40,000.00 0.38%	40,000.00 40,000.00 0.34%	40,000.00 40,000.00 0.26%	10,650,925
2014 05	Road to Tanana-Stage 1 (42658/61759/1135) 5 Bids Tendered	641(2).NTP2 Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	30,000.00 0.25%	30,000.00 30,000.00 0.28%	30,000.00 30,000.00 0.26%	30,000.00 30,000.00 0.20%	10,650,925
2010 12	Port MacKenzie Access Road (32453/58168/1134) 11 Bids Tendered	641(2)AA1 Temporary Erosion,Sediment, And Pollution Control	Contingent Sum	1	15,000.00 0.25%	15,000.00 15,000.00 0.30%	15,000.00 15,000.00 0.29%	15,000.00 15,000.00 0.26%	5,025,609
2010 12	Port MacKenzie Access Road (32453/58168/1134) 11 Bids Tendered	641(2)AA2 Temporary Erosion,Sediment, And Pollution Control	Contingent Sum	1	2,500.00 0.04%	2,500.00 2,500.00 0.05%	2,500.00 2,500.00 0.05%	2,500.00 2,500.00 0.04%	5,025,609

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1134) 5 Bids Tendered	641(2-78) Temporary Erosion , Sediment and Pollution Control	Contingent Sum	1	5,000.00 0.35%	5,000.00 5,000.00 0.31%	5,000.00 5,000.00 0.29%	5,000.00 5,000.00 0.29%	1,623,000
2010 10	AMHS SW Warehouse (28695/69054/0) 3 Bids Tendered	641(2A) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	1,000.00 0.14%	1,000.00 1,000.00 0.16%	1,000.00 1,000.00 0.15%	1,000.00 1,000.00 0.15%	639,474
2013 06	Northern Region Automatic Vehicle Classification (40133/63321/1135) 4 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	15,000.00 0.86%	3,000.00 3,000.00 0.18%	22,250.00 7,000.00 0.40%	40,000.00 40,000.00 1.85%	1,672,705
2015 02	Bennett Road Resurfacing (44212) 3 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum (Alt)	1.0	25,000.00 1.49%	2,000.00 3,000.00 0.31%	11,666.67 2,000.00 0.19%	30,000.00 30,000.00 2.50%	961,036
2016 04	Valdez River Encroachment Repairs (44838/64121/7541) 5 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	30,000.00 1.04%	25,000.00 30,000.00 1.10%	38,000.00 30,000.00 1.09%	55,000.00 50,000.00 1.49%	2,739,467
2013 12	Ketchikan-Waterfront Promenade - Phase III (41422/68162/1135) 2 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	5,000.00 0.80%	8,000.00 10,000.00 1.32%	9,000.00 8,000.00 0.86%	10,000.00 0.00 0.00%	759,170
2013 05	Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide Paving (39353/69139/ 67416/1135) 2 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	26,313.00 0.58%	20,000.00 20,000.00 0.56%	27,500.00 35,000.00 0.80%	35,000.00 0.00 0.00%	3,598,291
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157/63905/1135) 4 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	25,000.00 0.43%	30,372.00 30,372.00 0.39%	75,028.00 89,740.00 1.05%	110,000.00 110,000.00 1.16%	7,766,987
2013 11	St. Mary's / Mountain Village Road Rehabilitation (33343) 7 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum (Alt)	1.0	20,000.00 0.17%	25,000.00 25,000.00 0.24%	167,428.57 350,000.00 3.29%	350,000.00 350,000.00 2.93%	10,510,726
2018 02	SEA - SR Regionwide Non-NHS Culvert Repair/Replace (44957/68659/7541) 8 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	12,000.00 3.18%	5,000.00 10,000.00 2.68%	8,650.00 5,000.00 1.31%	17,000.00 6,000.00 1.56%	373,425

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/1135) 3 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	20,000.00 0.70%	15,000.00 22,000.00 0.75%	17,666.67 16,000.00 0.54%	22,000.00 15,000.00 0.44%	2,927,828
2015 04	POW Craig-Klawock Highway Guardrail Improvement REBID (43967/67832/1135) 2 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	10,800.00 0.82%	2,500.00 13,000.00 0.87%	7,750.00 2,500.00 0.16%	13,000.00 0.00 0.00%	1,494,563
2013 11	Blowback Creek Bridge Replacement (41512/62616/1135) 5 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	30,000.00 1.79%	10,000.00 35,000.00 1.55%	32,200.00 24,000.00 1.05%	50,000.00 42,000.00 1.69%	2,251,300
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350) 7 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Each (Alt)	1.0	75,000.00 1.09%	16,000.00 28,000.00 0.44%	33,048.29 30,000.00 0.41%	50,000.00 20,000.00 0.26%	6,419,604
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/1135) 7 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	75,000.00 1.09%	16,000.00 28,000.00 0.44%	33,048.29 30,000.00 0.41%	50,000.00 20,000.00 0.26%	6,419,604
2013 11	Backloop Shared Use Path Rehabilitation (40997/69917/1135) 2 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	20,000.00 2.76%	10,000.00 10,000.00 1.22%	15,000.00 20,000.00 2.25%	20,000.00 0.00 0.00%	817,820
2012 10	Steese Highway MP 5-11 Resurfacing (38319/63915/1135) 3 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	35,000.00 0.41%	10,000.00 10,000.00 0.14%	10,066.67 10,200.00 0.14%	10,200.00 10,000.00 0.13%	7,189,147
2014 11	HSIP POW Craig-Klawock Highway Guardrail Improvement (38154/67832/1135) 2 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	2,000.00 0.15%	2,500.00 15,000.00 1.04%	8,750.00 2,500.00 0.15%	15,000.00 0.00 0.00%	1,437,638
2013 06	Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) (40536/62251/1135) 3 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	20,000.00 1.88%	22,000.00 25,000.00 1.29%	32,333.33 22,000.00 1.05%	50,000.00 50,000.00 1.44%	1,931,426
2014 06	Doyle Road Improvements (42055/61669/1135) 2 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	25,000.00 1.78%	15,000.00 100,000.00 5.91%	57,500.00 15,000.00 0.84%	100,000.00 0.00 0.00%	1,691,090
2014 07	FY10 SER HWY DM Culvert Repair/Replace (41075/69645/1135) 1 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	5,000.00 4.25%	20,000.00 20,000.00 10.14%	20,000.00 0.00 0.00%	20,000.00 0.00 0.00%	197,200

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 02	Bennett Road Resurfacing (44212/63911/7540) 3 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	25,000.00 1.49%	2,000.00 3,000.00 0.31%	11,666.67 2,000.00 0.19%	30,000.00 30,000.00 2.50%	961,036
2013 11	St. Mary's / Mountain Village Road Rehabilitation (33343/60240/1135) 7 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	20,000.00 0.17%	25,000.00 25,000.00 0.24%	167,428.57 350,000.00 3.29%	350,000.00 350,000.00 2.93%	10,510,726
2015 02	Plack Road Bicycle/Pedestrian Facility (43167/77248/1134) 4 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	30,000.00 1.22%	25,000.00 25,000.00 1.07%	32,250.00 30,000.00 1.20%	49,000.00 25,000.00 0.98%	2,329,969
2015 04	H S I P: Parks Hwy Rest Areas (44045/61074/7541) 5 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	36,000.00 2.27%	4,500.00 10,000.00 0.90%	9,700.00 7,000.00 0.52%	15,000.00 12,000.00 0.86%	1,113,107
2014 10	Elliot Highway M P 107.7 To 120.5 Reconstruction (42896/62227/1135) 9 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	85,000.00 0.34%	50,000.00 87,500.00 0.45%	170,072.89 238,656.00 1.02%	400,000.00 60,000.00 0.24%	19,656,000
2015 10	POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay Rd (43175/68084/1135) 2 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	100,000.00 2.79%	25,250.00 25,250.00 1.03%	27,625.00 30,000.00 1.17%	30,000.00 0.00 0.00%	2,452,963
2018 04	WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/1134) 2 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	80,000.00 1.69%	30,000.00 30,000.00 0.64%	48,500.00 67,000.00 1.41%	67,000.00 0.00 0.00%	4,674,097
2016 04	Goldhill Road Bicycle And Pedestrian Facility (45033/63293/1135) 4 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	20,000.00 0.61%	23,000.00 30,000.00 1.05%	38,909.75 25,000.00 0.83%	77,639.00 23,000.00 0.75%	2,864,888
2014 04	Edgerton Highway MP 0-19 Resurfacing (42129/63909/1135) 6 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	15,000.00 0.16%	25,000.00 30,000.00 0.40%	45,000.00 25,000.00 0.34%	75,000.00 40,000.00 0.49%	7,445,892
2014 10	Hurst Road Resurfacing (42903/63037/1135) 3 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	10,000.00 0.28%	5,000.00 5,000.00 0.19%	16,666.67 25,000.00 0.89%	25,000.00 20,000.00 0.65%	2,595,968
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/1135) 9 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	10,000.00 0.25%	20,000.00 35,000.00 0.85%	51,189.22 33,000.00 0.78%	90,778.00 75,000.00 1.70%	4,094,773

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/1135) 5 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	100,000.00 0.93%	40,000.00 40,000.00 0.42%	93,400.00 100,000.00 0.98%	190,000.00 65,000.00 0.57%	9,525,913
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7541) 3 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	30,000.00 0.20%	8,000.00 35,000.00 0.28%	22,666.67 8,000.00 0.06%	35,000.00 25,000.00 0.18%	12,656,111
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/1135) 6 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	60,000.00 1.31%	10,000.00 10,000.00 0.26%	22,166.67 25,000.00 0.58%	30,000.00 30,000.00 0.66%	3,915,515
2014 04	Northern Region E R Galena Ice Jam Flooding (41787/62697/1135) 1 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	35,000.00 2.16%	74,000.00 74,000.00 3.16%	74,000.00 0.00 0.00%	74,000.00 0.00 0.00%	2,342,885
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065) 3 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum (Alt)	1.0	30,000.00 0.20%	8,000.00 35,000.00 0.28%	22,666.67 8,000.00 0.06%	35,000.00 25,000.00 0.18%	12,656,111
2015 08	Sgy- Mine Mountain Repeater Power System Upgrade (43182/80665/7541) 3 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	1,000.00 0.67%	2,840.00 4,950.00 1.86%	6,587.00 2,840.00 1.01%	11,971.00 11,971.00 3.29%	265,487
2014 12	HSIP SEA Areawide Avalanche Gates (38158/67840/7541) 3 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	2,000.00 0.94%	5,000.00 5,000.00 2.05%	5,366.67 5,900.00 2.39%	5,900.00 5,200.00 1.35%	244,050
2014 10	Tok Cutoff M P 50-60 Resurfacing (41360/62190/1135) 6 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	25,000.00 0.31%	25,000.00 25,000.00 0.44%	37,500.00 25,000.00 0.40%	60,000.00 25,000.00 0.38%	5,671,025
2017 03	Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 (45176/62704/7541) 6 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	30,000.00 0.64%	8,500.00 20,000.00 0.41%	21,958.17 10,000.00 0.19%	45,060.00 8,500.00 0.15%	4,903,523
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265) 6 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Each (Alt)	1.0	100,000.00 1.28%	15,000.00 15,000.00 0.28%	34,666.67 15,000.00 0.24%	70,000.00 27,000.00 0.40%	5,284,485

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7541) 2 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	60,000.00 1.64%	25,000.00 25,000.00 0.77%	27,500.00 30,000.00 0.92%	30,000.00 0.00 0.00%	3,244,574
2014 10	JNU Montana Creek Road Intersection Illumination (38152/67826/1135) 1 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	5,000.00 7.30%	4,000.00 4,000.00 4.26%	4,000.00 0.00 0.00%	4,000.00 0.00 0.00%	93,787
2014 11	Fritz Cove Road Rehabilitation And Repair (36604/69397/1135) 2 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	25,000.00 0.68%	10,000.00 10,000.00 0.32%	42,500.00 75,000.00 1.66%	75,000.00 0.00 0.00%	3,115,745
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265/63515/1135) 6 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	100,000.00 1.28%	15,000.00 15,000.00 0.28%	34,666.67 15,000.00 0.24%	70,000.00 27,000.00 0.40%	5,284,485
2014 11	Annette Bay Ferry Terminal Improvements (43416/68135/7541) 1 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	5,000.00 0.67%	1,600.00 1,600.00 0.20%	1,600.00 0.00 0.00%	1,600.00 0.00 0.00%	781,909
2014 08	JNU-Mendenhall Valley Dust Control (Paving) (40993/69549/1135) 1 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	20,000.00 1.36%	20,000.00 20,000.00 1.34%	20,000.00 0.00 0.00%	20,000.00 0.00 0.00%	1,494,155
2017 05	Douglas Sidewalk Extension - Gastineau School To Lawson Creek Rd./Crow Hill Dr. (47019/SRMBS00024/2501000002/7540) 3 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	10,000.00 2.24%	2,500.00 5,000.00 1.21%	4,300.00 5,400.00 1.25%	5,400.00 2,500.00 0.54%	414,118
2015 01	Hydaburg Highway Pavement Rehabilitation (43422/67576/1135) 3 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	40,000.00 0.26%	52,000.00 52,000.00 0.44%	117,333.33 150,000.00 1.16%	150,000.00 150,000.00 1.08%	11,859,725
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1135) 2 Bids Tendered	641(3) Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	123,750.00 1.06%	32,746.00 62,828.19 0.59%	47,787.10 0.00 0.00%	62,828.19 0.00 0.00%	10,727,261
2016 07	Ktn - Trollers Creek Bridge #0864 Replacement (45314/Z694200000/1135) 7 Bids Tendered	641(3) Temporary Erosion , Sediment, and Pollution Control	Lump Sum	1	9,000.00 0.71%	5,000.00 5,000.00 0.32%	18,214.29 7,500.00 0.39%	35,000.00 25,000.00 1.24%	1,549,850

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 09	Wrg Pat Creek Bridge Guardrail Transitions (43507/67425SP/1135) 3 Bids Tendered	641(3) Temporary Erosion , Sediment, and Pollution Control	Lump Sum	1	575.00 1.19%	400.00 4,000.00 5.11%	2,466.67 3,000.00 3.39%	4,000.00 400.00 0.40%	78,297
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1135) 5 Bids Tendered	641(3) Temporary Erosion , Sediment, and Pollution Control	Lump Sum	1	60,000.00 0.79%	32,000.00 32,000.00 0.48%	82,400.00 35,000.00 0.45%	200,000.00 75,000.00 0.75%	6,703,504
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/1135) 6 Bids Tendered	641(3) Temporary Erosion , Sediment, and Pollution Control	Lump Sum	1	75,000.00 1.02%	20,000.00 45,000.00 0.63%	65,268.17 60,000.00 0.69%	100,000.00 75,000.00 0.86%	7,125,000
2015 10	SGY- Klondike Highway Repairs (43123/Z684800000/1135) 2 Bids Tendered	641(3) Temporary Erosion , Sediment, and Pollution Control	Lump Sum	1	10,000.00 0.75%	12,500.00 12,500.00 0.81%	13,750.00 15,000.00 0.96%	15,000.00 0.00 0.00%	1,549,720
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7541) 3 Bids Tendered	641(3) Temporary Erosion , Sediment, and Pollution Control	Lump Sum	1	10,000.00 0.36%	9,500.00 9,500.00 0.41%	14,000.00 20,000.00 0.77%	20,000.00 12,500.00 0.46%	2,311,182
2014 12	Ktn - Advanced Water Street Trunk Relocation (43208/69548/1135) 2 Bids Tendered	641(3) Temporary Erosion , Sediment, and Pollution Control	Lump Sum	1	5,000.00 0.12%	24,750.00 25,875.00 0.77%	25,312.50 24,750.00 0.63%	25,875.00 0.00 0.00%	3,339,290
2015 09	Parks Highway MP 192-194 Resurfacing (43411/60741/1135) 2 Bids Tendered	641(3) Temporary Erosion , Sediment, and Pollution Control	Lump Sum	1	11,000.00 0.50%	5,000.00 5,000.00 0.24%	5,000.00 5,000.00 0.20%	5,000.00 0.00 0.00%	2,089,539
2016 04	Gravina Mill Access Road (44786/Z699220000/1135) 4 Bids Tendered	641(3) Temporary Erosion , Sediment, and Pollution Control	Lump Sum	1	35,000.00 1.77%	20,000.00 75,000.00 4.42%	89,375.00 130,000.00 7.56%	132,500.00 20,000.00 1.04%	1,695,525
2015 08	Parks Highway MP 235 Drainage Improvements (44211/62176 & 62914/1135) 1 Bids Tendered	641(3) Temporary Erosion , Sediment, and Pollution Control	Lump Sum	1	5,000.00 1.00%	18,000.00 18,000.00 2.96%	18,000.00 0.00 0.00%	18,000.00 0.00 0.00%	607,950
2014 12	KTN South Tongass Paving/ Collins Road Guardrail HSIP (43547/67674/68412/1135) 2 Bids Tendered	641(3) Temporary Erosion , Sediment, and Pollution Control	Lump Sum	1	50,000.00 1.26%	50,000.00 50,000.00 1.63%	50,000.00 50,000.00 1.45%	50,000.00 0.00 0.00%	3,069,946
2016 11	YAK - Fish Passage Improvements (45726/Z680270000/1135) 7 Bids Tendered	641(3) Temporary Erosion , Sediment, and Pollution Control	Lump Sum	1	15,000.00 2.52%	0.00 9,300.00 1.58%	22,137.57 35,000.00 5.85%	77,663.00 15,000.00 2.36%	588,799

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 03	Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. (44698/68663/1135) 2 Bids Tendered	641(3) Temporary Erosion , Sediment, and Pollution Control	Lump Sum	1	15,000.00 0.91%	30,000.00 30,000.00 1.85%	40,000.00 50,000.00 2.50%	50,000.00 0.00 0.00%	1,624,145
2016 04	Ktn to Shelter Cove Road, Stage 2 (44995/00044/1135) 4 Bids Tendered	641(3) Temporary Erosion , Sediment, and Pollution Control	Lump Sum	1	500,000.00 3.98%	240,000.00 240,000.00 2.09%	454,750.00 350,000.00 3.02%	729,000.00 729,000.00 4.05%	11,473,390
2018 08	Ktn - Airport Creek Bridge (USFS) (47167/68226/0) 6 Bids Tendered	641(3) Temporary Erosion and Pollution Control	Contingent Sum	1	20,000.00 0.92%	20,000.00 20,000.00 1.06%	20,000.00 20,000.00 1.06%	20,000.00 20,000.00 0.89%	1,878,256
2009 10	Ketchikan Viaducts Rehab (22692/68571/1135) 4 Bids Tendered	641(3) Temporary Erosion and Pollution Control	Lump Sum	1	10,400.00 0.17%	5,000.00 5,000.00 0.07%	70,750.00 50,000.00 0.56%	220,000.00 220,000.00 1.10%	7,484,600
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1135) 3 Bids Tendered	641(3) Temporary Erosion and Pollution Control	Lump Sum	1	3,000.00 0.18%	1,000.00 3,500.00 0.22%	2,166.67 2,000.00 0.13%	3,500.00 1,000.00 0.06%	1,576,571
2009 05	Granite Creek Bridge Attenuators (12873/67415/1135) 1 Bids Tendered	641(3) Temporary Erosion And Pollution Control	Lump Sum	1	6,000.00 16.26%	3,000.00 3,000.00 4.89%	3,000.00 0.00 0.00%	3,000.00 0.00 0.00%	61,400
2011 11	Jnu - Hsip Pedestrian Refuge Islands Final Estimate (33694/69335/1135) 3 Bids Tendered	641(3) Temporary Erosion And Pollution Control	Lump Sum	1	7,500.00 5.47%	580.83 3,000.00 2.38%	2,860.28 580.83 0.38%	5,000.00 5,000.00 3.01%	125,850
2010 08	Northway Road Repairs (28793/63629/1135) 5 Bids Tendered	641(3) Temporary Erosion And Pollution Control	Lump Sum	1	45,000.00 1.71%	2,500.00 5,000.00 0.31%	22,700.00 50,000.00 2.50%	50,000.00 16,000.00 0.79%	1,617,250
2012 04	Nome - Council Road M P 4-16 (36424/66166/1135) 11 Bids Tendered	641(3) Temporary Erosion And Pollution Control	Lump Sum	1	80,000.00 0.64%	40,000.00 281,750.00 2.35%	153,731.82 70,000.00 0.58%	296,800.00 100,000.00 0.81%	11,967,372
2010 10	North Pole Citywide Pavement Rehabilitation (25477/62023/1135) 3 Bids Tendered	641(3) Temporary Erosion And Pollution Control	Lump Sum	1	5,000.00 0.60%	1.00 2,000.00 0.38%	3,000.33 7,000.00 1.01%	7,000.00 1.00 0.00%	532,373
2009 05	Granite Creek Bridge Attenuators (12873) 1 Bids Tendered	641(3) Temporary Erosion And Pollution Control	1000 (Alt)	1.0	6,000.00 16.26%	3,000.00 3,000.00 4.89%	3,000.00 0.00 0.00%	3,000.00 0.00 0.00%	61,400
2009 04	Ketchikan - Hoadly Creek Bridge Repairs (11993/68714/1135) 5 Bids Tendered	641(3) Temporary Erosion And Pollution Control	Lump Sum	1	3,000.00 5.42%	3,000.00 3,000.00 13.20%	7,260.00 12,500.00 34.25%	12,800.00 12,800.00 29.91%	22,721
2011 02	Nome Highway Bridge Improvements (24432/62630/1135) 5 Bids Tendered	641(3) Temporary Erosion And Pollution Control	Lump Sum	1	25,000.00 1.01%	18,500.00 30,000.00 1.34%	37,220.00 37,600.00 1.59%	60,000.00 18,500.00 0.59%	2,234,047

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	Ktn - South Tongass Highway Guardrail Replacement (17976/67422/1135) 3 Bids Tendered	641(3) Temporary Erosion And Pollution Control	Lump Sum	1	5,000.00 0.22%	1,000.00 1,000.00 0.08%	5,333.33 5,000.00 0.37%	10,000.00 10,000.00 0.74%	1,328,050
2009 01	North Pole Homestead Rd / North Pole HS Blvd. Ext.-AK146: Bids Opened 01/22/2009 (6183/63025//1135) 5 Bids Tendered	641(3) Temporary Erosion And Pollution Control	Lump Sum	1	10,000.00 0.83%	5,000.00 25,000.00 2.00%	17,000.00 8,000.00 0.63%	27,000.00 5,000.00 0.39%	1,250,518
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/1135) 3 Bids Tendered	641(3) Temporary Erosion And Pollution Control	Lump Sum	1	4,000.00 0.40%	5,000.00 5,000.00 0.63%	6,666.67 7,500.00 0.67%	7,500.00 7,500.00 0.59%	787,430
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/1134) 4 Bids Tendered	641(3) Temporary Erosion And Pollution Control	Lump Sum	1	150,000.00 0.56%	100,000.00 115,000.00 0.40%	116,250.00 100,000.00 0.34%	150,000.00 100,000.00 0.34%	28,866,904
2012 01	Dalton Highway MP 11-18 Reconstruction (35478/62196/1135) 9 Bids Tendered	641(3) Temporary Erosion And Pollution Control	Lump Sum	1	75,000.00 0.34%	35,000.00 35,000.00 0.21%	116,230.11 50,000.00 0.30%	295,000.00 150,000.00 0.76%	16,424,452
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1135) 3 Bids Tendered	641(3) Temporary Erosion And Pollution Control	Lump Sum	1	10,000.00 0.61%	1,000.00 4,000.00 0.25%	2,666.67 3,000.00 0.19%	4,000.00 1,000.00 0.06%	1,576,571
2011 11	SEA-FYA Traffic Signal System Upgrade (33713/69192/1135) 2 Bids Tendered	641(3) Temporary Erosion And Pollution Control	Lump Sum	1	7,500.00 0.73%	8,000.00 8,000.00 0.60%	8,025.00 8,050.00 0.44%	8,050.00 0.00 0.00%	1,331,735
2009 07	JNU Floyd Dryden Pedestrian Activated (Hawk) Signal (23392/79080/1135) 2 Bids Tendered	641(3) Temporary Erosion And Pollution Control	Lump Sum	1	2,000.00 0.90%	3,000.00 3,063.26 1.44%	3,031.63 3,000.00 1.31%	3,063.26 0.00 0.00%	213,090
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1135) 3 Bids Tendered	641(3) Temporary Erosion And Pollution Control	Lump Sum	1	25,000.00 1.52%	7,000.00 15,000.00 0.95%	10,000.00 7,000.00 0.44%	15,000.00 8,000.00 0.48%	1,576,571
2011 09	Copper River Highway MP 0-6 Resurfacing (32933/63804/1135) 7 Bids Tendered	641(3) Temporary Erosion And Pollution Control	Lump Sum	1	30,000.00 0.55%	20,000.00 20,000.00 0.49%	50,000.00 50,000.00 1.15%	100,000.00 35,000.00 0.80%	4,102,329
2010 09	Klw Causeway Fish Passage (27434/ 69319 & 79070 ECONOMIC STIMULUS/1135) 2 Bids Tendered	641(3) Temporary Erosion And Pollution Control	Lump Sum	1	10,000.00 1.51%	11,550.00 28,500.00 4.04%	20,025.00 11,550.00 1.29%	28,500.00 0.00 0.00%	705,731

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 10	Richardson Highway M P 345 Moose Creek R R Overpass (17152/66566/1135) 8 Bids Tendered	641(3) Temporary Erosion And Pollution Control	Lump Sum	1	120,000.00 1.06%	16,000.00 19,000.00 0.18%	38,187.50 18,000.00 0.16%	75,000.00 16,000.00 0.14%	10,388,566
2013 10	North Pole Interchange Pedestrian Facilities (39051/76719/1135) 5 Bids Tendered	641(3) Temporary Erosion And Pollution Control	Lump Sum	1	20,000.00 1.10%	18,000.00 25,000.00 1.42%	22,900.00 21,500.00 1.20%	25,000.00 18,000.00 1.00%	1,766,369
2009 11	Sgy- Dyea Road Safety Improvement Project (25553/69013/1135) 2 Bids Tendered	641(3) Temporary Erosion And Pollution Control	Contingent Sum	1	5,000.00 3.33%	5,000.00 5,000.00 6.17%	5,000.00 5,000.00 4.62%	5,000.00 0.00 0.00%	81,077
2010 08	Northway Road Repairs (28793) 5 Bids Tendered	641(3) Temporary Erosion And Pollution Control	Lump Sum (Alt)	1.0	45,000.00 1.71%	2,500.00 5,000.00 0.31%	22,700.00 50,000.00 2.50%	50,000.00 16,000.00 0.79%	1,617,250
2010 04	KTN Water Street Sidewalk (26238/69345/1135) 3 Bids Tendered	641(3) Temporary Erosion And Pollution Control	Lump Sum	1	30,000.00 1.46%	5,000.00 20,000.00 1.14%	38,666.67 5,000.00 0.25%	91,000.00 91,000.00 3.51%	1,752,375
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1135) 2 Bids Tendered	641(3) TEMPORARY EROSION AND POLLUTION CONTROL	LUMP SUM	1	92,961.00 1.11%	50,000.00 50,000.00 0.60%	87,500.00 125,000.00 1.32%	125,000.00 0.00 0.00%	8,362,244
2011 08	Persinger Drive/Chena Slough Culvert Replacement (33779/63847/1134) 8 Bids Tendered	641(3) Temporary Erosion Sediment and Pollution Control	Lump Sum	1	25,000.00 6.78%	2,000.00 7,000.00 2.37%	9,849.80 4,750.00 1.49%	20,000.00 2,000.00 0.59%	295,820
2017 06	Richardson Highway MP 337 Eielson AFB Intersection Improvements (46282//1135) 3 Bids Tendered	641(3) Temporary Erosion Sediment And Pollution Control	Lump Sum	1	25,000.00 1.46%	2,000.00 5,000.00 0.37%	5,000.00 2,000.00 0.15%	8,000.00 8,000.00 0.51%	1,364,112
2009 10	Dalton Highway MP 175 to 197 Rehabilitation (5722/62860/1135) 7 Bids Tendered	641(3) Temporary Erosion Sediment, And Pollution Control	Lump Sum	1	290,000.00 1.08%	150,000.00 200,000.00 0.78%	309,142.86 300,000.00 1.17%	750,000.00 150,000.00 0.58%	25,642,513
2011 05	Richardson Highway Flooding Permanent Repairs - 12.8 Mile Dike (31854/63627/1135) 7 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	5,000.00 0.39%	5,000.00 27,340.00 2.36%	21,977.14 20,000.00 1.63%	41,500.00 10,000.00 0.78%	1,157,909
2014 05	Kodiak Ferry Terminal And Dock Improvements (41591/68938/0) 3 Bids Tendered	641(3) TEMPORARY EROSION, SEDIMENT & POLLUTION CONTROL	Lump Sum	1	20,000.00 0.22%	16,000.00 16,000.00 0.17%	27,000.00 21,000.00 0.21%	44,000.00 44,000.00 0.40%	9,196,790

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1135) 9 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	8,000.00 0.02%	1,000.00 31,000.00 0.09%	40,444.44 1,000.00 0.00%	150,000.00 25,000.00 0.07%	33,010,932
2011 07	KTN-South Tongass Pavement Rehabilitation (30814/69571/1135) 1 Bids Tendered	641(3) Temporary Erosion, sediment And Pollution Control	Lump Sum	1	5,000.00 0.42%	5,000.00 5,000.00 0.41%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	1,219,195
2018 06	Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740) 4 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum (Alt)	1.0	20,000.00 0.39%	20,000.00 20,000.00 0.55%	161,940.00 50,000.00 1.00%	366,760.00 211,000.00 4.02%	3,612,284
2018 06	Pelican Main Street Bridge (No. 1268) Improvements (47784/00063/1135) 5 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	3,000.00 0.22%	2,000.00 12,430.00 1.37%	7,686.00 9,000.00 0.95%	12,430.00 5,000.00 0.50%	909,322
2018 06	Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740//1135) 4 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	20,000.00 0.39%	20,000.00 20,000.00 0.55%	161,940.00 50,000.00 1.00%	366,760.00 211,000.00 4.02%	3,612,284
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1135) 9 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	35,000.00 0.10%	78,000.00 125,000.00 0.38%	132,888.89 150,000.00 0.43%	263,000.00 100,000.00 0.27%	33,010,932
2012 05	Port Alexander Boardwalk Improvements Ph II (34439/69029/1135) 3 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	5,000.00 1.85%	3,000.00 7,500.00 2.60%	7,666.67 12,500.00 4.13%	12,500.00 3,000.00 0.97%	288,500
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//1135) 6 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	60,000.00 0.53%	17,000.00 17,000.00 0.17%	53,666.67 45,000.00 0.44%	100,000.00 40,000.00 0.36%	9,911,534
2018 04	Chena Ridge Cripple Creek Culvert Replacement (46349/60624/1135) 7 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	30,000.00 1.70%	4,000.00 4,000.00 0.21%	17,642.86 32,000.00 1.49%	40,000.00 7,000.00 0.30%	1,950,325
2018 07	(67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/1135) 1 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	LUMP SUM	1	60,200.00 1.04%	80,000.00 80,000.00 1.30%	80,000.00 0.00 0.00%	80,000.00 0.00 0.00%	6,157,603
2012 05	Nome Snake River Bridge Replacement (19492/76745/1135) 5 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	60,000.00 0.65%	47,000.00 50,000.00 0.58%	83,650.00 47,000.00 0.54%	220,000.00 51,250.00 0.57%	8,584,329

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	Dalton Hwy MP 89-90 Embankment Stabilization (48451//1135) 6 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	10,000.00 0.40%	5,300.00 20,000.00 0.96%	28,383.33 5,300.00 0.24%	70,000.00 30,000.00 1.32%	2,085,850
2012 07	Top of the World Highway MP 0-13 Rehab (33395/62799/1135) 5 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	100,000.00 0.52%	20,000.00 25,000.00 0.16%	145,859.20 100,000.00 0.64%	350,000.00 350,000.00 2.06%	15,555,427
2017 07	Birch Hill Bicycle and Pedestrian Facility (46027/63768/1135) 4 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	25,000.00 1.56%	4,000.00 4,000.00 0.24%	21,000.00 25,000.00 1.39%	48,000.00 7,000.00 0.37%	1,634,123
2017 06	Dalton Highway MP 209-222 Reconstruction (45785//1135) 7 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	120,000.00 0.45%	80,000.00 80,000.00 0.38%	185,994.14 127,359.00 0.54%	285,000.00 285,000.00 1.14%	20,984,015
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491//1135) 9 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	25,000.00 1.53%	8,000.00 9,500.00 1.01%	15,111.11 10,000.00 1.06%	40,000.00 8,000.00 0.80%	936,532
2009 09	Phillips Field Road Upgrade (23832/65199/1135) 4 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	20,000.00 0.70%	10,000.00 10,000.00 0.63%	19,000.00 15,000.00 0.90%	35,000.00 35,000.00 1.92%	1,588,185
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1135) 5 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	100,000.00 1.57%	5,000.00 30,000.00 0.46%	95,200.00 5,000.00 0.07%	316,000.00 316,000.00 4.24%	6,488,641
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/1135) 7 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	50,000.00 0.45%	6,500.00 15,000.00 0.16%	57,600.00 100,000.00 1.04%	164,107.00 40,000.00 0.41%	9,525,695
2018 06	FIA Water Infrastructure FY2018 (48383//0) 4 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	4,000.00 0.24%	11,000.00 15,168.72 1.12%	21,542.18 11,000.00 0.66%	30,000.00 30,000.00 1.62%	1,357,045
2017 06	Richardson Highway MP 80-82 Resurfacing & Drainage Improvemnts (46367/60613/1135) 6 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	20,000.00 0.67%	10,000.00 40,000.00 1.32%	30,316.67 34,100.00 0.92%	50,000.00 10,000.00 0.26%	3,030,526
2017 03	Steese Expressway to Front Street Bicycle/Pedestrian Path (45878/62836/1135) 4 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	2,500.00 0.27%	4,750.00 5,000.00 0.58%	7,487.50 10,000.00 1.08%	10,200.00 4,750.00 0.48%	858,231

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 11	Gambell Evacuation Road (33613/63825/1135) 9 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	90,000.00 0.68%	24,000.00 25,000.00 0.36%	84,051.56 62,000.00 0.84%	280,000.00 24,000.00 0.28%	6,878,072
2009 10	Alaska Highway M P 1412-1422 Rehabilitation (17052/61777/1135) 7 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	15,000.00 0.34%	5,000.00 5,000.00 0.13%	14,357.14 5,500.00 0.14%	60,000.00 5,000.00 0.12%	3,747,075
2012 11	SGY- Dyea Road Improvements (Realign) (34159/67424/1135) 3 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	30,000.00 0.83%	14,600.00 20,000.00 0.78%	34,533.33 69,000.00 1.65%	69,000.00 14,600.00 0.32%	2,559,735
2011 12	Elfin Cove Boardwalk Improvements Ph II (34438/69388/1135) 3 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	1,500.00 1.51%	1,496.67 5,100.00 6.97%	4,298.89 6,300.00 7.74%	6,300.00 1,496.67 1.61%	73,210
2017 04	September 2012 and May 2013 ER Denali Hwy Corridor Flood Repairs (46834/62699 / 62914 / 62283/0) 9 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	40,000.00 1.52%	7,800.00 7,800.00 0.33%	36,311.11 24,000.00 0.90%	100,000.00 40,000.00 1.38%	2,359,224
2012 02	68688 - Klw To Hollis Pvmt Rehab - Final Estimate (35641/68688/1135) 3 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	50,000.00 0.32%	7,500.00 73,500.00 0.57%	30,333.33 10,000.00 0.08%	73,500.00 7,500.00 0.05%	12,913,532
2012 10	Galena Campion Road Erosion Protection (38511/61653/1135) 8 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	30,000.00 0.31%	13,000.00 50,000.00 0.51%	48,736.63 37,893.00 0.37%	100,000.00 100,000.00 0.89%	9,879,854
2009 09	Parks Hwy MP 287-305 Rehabilitation And Resurface (20492/77137/1135) 6 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	30,000.00 0.31%	10,000.00 10,000.00 0.14%	36,666.67 60,000.00 0.77%	60,000.00 20,000.00 0.25%	7,091,346
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//1135) 4 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	250,000.00 1.47%	30,000.00 30,000.00 0.21%	175,585.00 219,650.00 1.51%	284,427.00 284,427.00 1.88%	14,143,690
2009 10	Nome Storm E R Permanent Repairs 2004-2005 Stage I I (20312/61866/1135) 6 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	36,000.00 0.91%	23,000.00 23,000.00 0.56%	52,833.33 34,000.00 0.64%	100,000.00 100,000.00 1.86%	4,091,282
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1135) 5 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	60,000.00 0.44%	25,000.00 100,000.00 0.53%	75,572.00 75,000.00 0.37%	150,000.00 25,000.00 0.12%	18,907,426

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 01	Huslia Landfill Road (14652/62628/1135) 3 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	20,000.00 0.96%	6,000.00 6,000.00 0.40%	28,666.67 20,000.00 1.00%	60,000.00 60,000.00 2.09%	1,496,225
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/1135) 9 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	30,000.00 0.41%	5,000.00 47,500.00 0.75%	62,129.00 101,066.00 1.34%	101,066.00 80,000.00 1.01%	6,367,197
2011 11	Dalton Highway MP 197-209 Rehabilitation (33732/61214/1136) 7 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	100,000.00 0.42%	91,570.00 200,000.00 0.83%	247,527.14 260,000.00 1.04%	356,120.00 91,570.00 0.35%	23,953,284
2009 12	Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/1135) 6 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	144,518.02 0.87%	50,000.00 50,000.00 0.43%	140,666.67 75,000.00 0.63%	265,000.00 265,000.00 2.14%	11,696,889
2012 11	Sawmill Creek Road Upgrade (37924/68216/1134) 3 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Contingent Sum	1	50,000.00 0.41%	50,000.00 50,000.00 0.42%	50,000.00 50,000.00 0.39%	50,000.00 50,000.00 0.38%	11,789,167
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/1135) 8 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	20,000.00 0.29%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	327,000
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/1135) 8 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	20,000.00 0.29%	10,000.00 15,000.00 0.26%	28,336.88 25,865.00 0.39%	65,830.00 20,000.00 0.29%	5,769,321
2016 08	U.S Creek Road Resurfacing (46118/60634/1135) 6 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	32,000.00 2.13%	5,000.00 20,000.00 1.40%	19,820.33 15,000.00 1.02%	39,922.00 5,000.00 0.28%	1,424,518
2011 04	Richardson Hwy MP 340-346 Resurfacing (Moose Creek) (33145/63362/1135) 3 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	20,000.00 0.26%	6,000.00 50,000.00 0.68%	22,333.33 6,000.00 0.08%	50,000.00 11,000.00 0.14%	7,389,044
2017 07	Pow Island - RWIS Installation (Roadway Weather Information Sites) (46940/68542/1135) 5 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	2,025.00 1.37%	1,000.00 1,500.00 2.49%	2,248.40 1,000.00 1.08%	3,500.00 3,500.00 3.10%	60,250
2010 04	Nome Roads (27855/62067/1135) 6 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	200,000.00 4.59%	21,924.00 72,000.00 2.39%	43,904.00 37,500.00 1.06%	72,000.00 52,000.00 1.32%	3,014,506

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 09	Old Nenana/Ester Hill Rehabilitation (46580) 3 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Each (Alt)	1.0	165,000.00 1.36%	10,000.00 35,000.00 0.28%	31,000.00 10,000.00 0.07%	48,000.00 48,000.00 0.33%	12,499,865
2014 11	Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement (43237/68092/1135) 3 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	16,050.00 2.49%	5,000.00 6,000.00 1.16%	5,666.67 6,000.00 0.98%	6,000.00 5,000.00 0.80%	517,494
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226/61912/1135) 9 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	20,000.00 0.58%	18,000.00 20,000.00 0.55%	32,240.22 22,000.00 0.60%	60,000.00 29,000.00 0.77%	3,617,128
2010 07	23rd Avenue Improvements (28375/60745/1135) 3 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	12,000.00 0.42%	8,000.00 8,000.00 0.33%	10,500.00 15,500.00 0.58%	15,500.00 8,000.00 0.28%	2,405,270
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374) 5 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Each (Alt)	1.0	190,000.00 0.85%	54,000.00 200,000.00 0.96%	280,800.00 100,000.00 0.47%	800,000.00 54,000.00 0.25%	20,807,850
2015 12	Badger Road Bike/pedestrian Path Resurfacing (44891/60820/1135) 4 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	10,000.00 0.76%	10,000.00 10,000.00 0.80%	23,625.00 13,500.00 0.98%	50,000.00 50,000.00 3.35%	1,257,111
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/1135) 7 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	100,000.00 1.65%	15,000.00 50,000.00 0.93%	43,985.71 70,000.00 1.27%	70,000.00 50,000.00 0.88%	5,363,762
2015 09	Richardson Hwy Milepoint 2 Improvements (43385/62125/1135) 1 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	10,400.00 0.84%	12,000.00 12,000.00 1.25%	12,000.00 0.00 0.00%	12,000.00 0.00 0.00%	961,510
2011 07	Richardson Highway Flooding Permanent Repairs (Oct. 06) (33068/76783/1136) 6 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	60,000.00 0.54%	0.00 75,000.00 0.84%	134,933.33 135,000.00 1.32%	415,000.00 0.00 0.00%	8,965,263
2010 07	Wendell Avenue ADA Improvements (29033/60827/1135) 2 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	5,000.00 0.32%	4,250.00 4,250.00 0.27%	9,625.00 15,000.00 0.84%	15,000.00 0.00 0.00%	1,573,111

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1135)	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	25,000.00 0.36%	20,000.00 20,000.00 0.28%	46,666.67 20,000.00 0.27%	100,000.00 100,000.00 1.26%	7,090,895
2010 03	HSIP:13th Avenue At Gambell Street Channelization ImprovementS (27854/52416/1135) 7 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	5,000.00 0.63%	1,875.00 3,300.00 0.47%	3,622.68 2,493.77 0.32%	8,250.00 3,440.00 0.43%	697,735
2014 04	POW: Hydaburg Highway Fish Passage Improvements (41388/68026/1134) 2 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	10,000.00 2.09%	5,000.00 5,000.00 1.29%	17,500.00 30,000.00 6.58%	30,000.00 0.00 0.00%	388,512
2010 11	Leasure Subdivision Area Street Improvements - Stage I (30138/60747/1135) 4 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	2,000.00 0.19%	500.00 6,000.00 0.56%	5,625.00 10,000.00 0.93%	10,000.00 500.00 0.04%	1,064,236
2010 11	Leasure Subdivision Area Street Improvements - Stage I (30138) 4 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum (Alt)	1.0	2,000.00 0.19%	500.00 6,000.00 0.56%	5,625.00 10,000.00 0.93%	10,000.00 500.00 0.04%	1,064,236
2012 09	Valdez Tidal Flats Culvert Replacement AK122 (38113/63765/1135) 3 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	50,000.00 1.39%	5,000.00 5,000.00 0.32%	52,608.75 57,250.00 2.44%	95,576.25 95,576.25 2.03%	1,574,686
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/1135) 8 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	15,000.00 0.16%	20,000.00 60,000.00 0.89%	56,740.13 31,500.00 0.46%	89,000.00 20,000.00 0.29%	6,748,620
2010 07	23rd Avenue Improvements (28375) 3 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum (Alt)	1.0	12,000.00 0.42%	8,000.00 8,000.00 0.33%	10,500.00 15,500.00 0.58%	15,500.00 8,000.00 0.28%	2,405,270
2011 05	Van Horn Road West (Cartwright Road) Improvements (2484/Project No. 62056/1135) 3 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	18,000.00 0.96%	5,000.00 15,000.00 1.25%	10,000.00 10,000.00 0.76%	15,000.00 5,000.00 0.37%	1,198,184

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 05	Van Horn Road West (Cartwright Road) Improvements (2484) 3 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum (Alt)	1.0	18,000.00 0.96%	5,000.00 15,000.00 1.25%	10,000.00 10,000.00 0.76%	15,000.00 5,000.00 0.37%	1,198,184
2011 05	McCarthy Rd & Edgerton Hwy Flood Permanent Repairs (Oct '06) (29893/77083/1135) 8 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	25,000.00 2.55%	9,300.00 35,750.00 3.70%	21,318.75 9,300.00 0.95%	44,800.00 21,600.00 2.13%	967,365
2010 11	Annette Bay Ferry Terminal (28833/69200/1135) 4 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	10,000.00 0.15%	10,000.00 12,200.00 0.14%	14,800.00 10,000.00 0.11%	21,000.00 21,000.00 0.23%	8,577,504
2013 06	JNU - Thane Road HSIP (33305/69331/1134) 1 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	2,500.00 0.22%	5,000.00 5,000.00 0.39%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	1,298,675
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/1135) 5 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	55,000.00 0.53%	50,000.00 100,000.00 1.11%	90,000.00 100,000.00 0.95%	150,000.00 50,000.00 0.47%	8,986,166
2012 04	Egan/yandukin Intersection Safety Enhancements (33662/69402/1135) 1 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	5,000.00 0.89%	5,000.00 5,000.00 0.78%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	643,875
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//1135) 4 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	350,000.00 0.94%	240,000.00 350,000.00 0.97%	385,000.00 450,000.00 1.22%	500,000.00 500,000.00 1.23%	36,149,513
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1134) 1 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	40,000.00 0.48%	20,000.00 20,000.00 0.21%	20,000.00 0.00 0.00%	20,000.00 0.00 0.00%	9,681,105
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491) 9 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Calendar Day (Alt)	180.0	138.89 1.53%	44.44 52.78 1.01%	83.95 55.56 1.06%	222.22 44.44 0.80%	936,532
2009 12	Hoonah Ferry Terminal Improvements (25535/67813/1135) 3 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	10,000.00 0.30%	4,200.00 10,000.00 0.32%	7,233.33 4,200.00 0.13%	10,000.00 7,500.00 0.21%	3,127,459
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/1135) 3 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	165,000.00 1.36%	10,000.00 35,000.00 0.28%	31,000.00 10,000.00 0.07%	48,000.00 48,000.00 0.33%	12,499,865

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 06	Denali Highway Wayside MP 7 Bid Opened: 06/23/09 (19974/60930/1135) 11 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	5,000.00 1.31%	1,500.00 6,465.00 1.96%	6,180.09 5,000.00 1.25%	15,500.00 15,500.00 3.67%	330,126
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1134) 3 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	150,000.00 0.76%	16,500.00 16,500.00 0.09%	105,500.00 200,000.00 1.01%	200,000.00 100,000.00 0.48%	19,292,860
2015 10	Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7541) 2 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	30,000.00 0.66%	70,000.00 80,000.00 2.29%	75,000.00 70,000.00 1.91%	80,000.00 0.00 0.00%	3,491,195
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/1135) 7 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	20,000.00 0.20%	39,000.00 75,000.00 0.64%	117,000.00 60,000.00 0.48%	400,000.00 39,000.00 0.31%	11,699,696
2012 08	Northern Region Deep Culverts Replacement - Stage 1 (37444/61693/1135) 8 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	30,000.00 1.34%	10,949.00 10,949.00 0.50%	49,506.13 20,000.00 0.74%	102,000.00 65,000.00 2.03%	2,199,000
2013 06	Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/1135) 7 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	15,000.00 0.64%	10,000.00 50,000.00 2.15%	30,428.57 12,000.00 0.48%	50,000.00 35,000.00 1.38%	2,330,539
2010 09	Stevens Village Sanitation Road (26373/61532/1133) 5 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	60,000.00 2.27%	3,300.00 3,300.00 0.26%	41,660.00 30,000.00 1.40%	95,000.00 40,000.00 1.67%	1,250,601
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374/60916/1135) 5 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	190,000.00 0.85%	54,000.00 200,000.00 0.96%	280,800.00 100,000.00 0.47%	800,000.00 54,000.00 0.25%	20,807,850

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	148,200.00 0.73%	50,000.00 50,000.00 0.30%	110,000.00 170,000.00 0.95%	170,000.00 0.00 0.00%	16,614,244
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226) 9 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum (Alt)	1.0	20,000.00 0.58%	18,000.00 20,000.00 0.55%	32,240.22 22,000.00 0.60%	60,000.00 29,000.00 0.77%	3,617,128
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/1135) 8 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	25,000.00 0.26%	5,000.00 75,000.00 1.11%	50,797.13 5,000.00 0.07%	130,000.00 20,000.00 0.29%	6,748,620
2016 01	Jim River Restoration Project 2015 (45322//1135) 9 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	5,000.00 0.32%	5,000.00 5,000.00 0.38%	11,813.22 16,400.00 1.18%	30,000.00 14,000.00 0.98%	1,321,590
2012 11	Juneau-FFY12 Areawide Paving (38026/67432/1135) 1 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	10,000.00 0.58%	10,000.00 10,000.00 0.60%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	1,678,831
2011 01	Nome - Council M P 62-73.6 (29073/60400/1135) 11 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	50,000.00 0.83%	20,000.00 20,000.00 0.46%	124,250.00 23,500.00 0.49%	564,000.00 29,900.00 0.56%	4,359,365
2009 07	Emmonak Flood Permanent Repairs (May'05): Airport/Clinic Road Bid Opened: 07/23/2009 (16392/62754/1135) 6 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	10,000.00 0.43%	8,000.00 15,000.00 0.77%	32,588.33 19,200.00 0.88%	88,330.00 30,000.00 1.31%	1,945,115
2017 01	Dalton Highway MP 362-379 Reconstruction (46042/63816/1135) 4 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	100,000.00 0.29%	90,000.00 189,000.00 0.59%	179,750.00 90,000.00 0.25%	340,000.00 100,000.00 0.27%	31,994,827
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033) 6 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum (Alt)	1.0	25,000.00 0.69%	9,500.00 12,000.00 0.40%	20,108.33 30,000.00 0.96%	35,000.00 9,500.00 0.30%	2,980,832

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 07	Parks Hwy MP 349 Alder Creek Culvert Replacement (30093/63306/1135) 2 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	45,000.00 2.35%	60,000.00 60,000.00 1.77%	79,000.00 98,000.00 2.83%	98,000.00 0.00 0.00%	3,383,525
2012 11	Juneau-Yandukin Drive / Shell Simmons Drive (36724/68045/1135) 1 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	10,000.00 0.53%	10,000.00 10,000.00 0.53%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	1,896,296
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033/63146/1135) 6 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	25,000.00 0.69%	9,500.00 12,000.00 0.40%	20,108.33 30,000.00 0.96%	35,000.00 9,500.00 0.30%	2,980,832
2013 08	Potter Road Surfacing (40474/63517/1135) 3 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	10,000.00 1.06%	6,000.00 7,500.00 0.90%	9,500.00 6,000.00 0.67%	15,000.00 15,000.00 1.46%	835,888
2013 01	POW Big Salt Lake Road Pavement Rehabilitation (38069/67439/1135) 2 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	30,000.00 0.89%	15,725.00 20,875.00 0.80%	18,300.00 15,725.00 0.46%	20,875.00 0.00 0.00%	2,620,072
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//1134) 3 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	18,000.00 0.26%	10,000.00 10,000.00 0.15%	13,333.33 15,000.00 0.21%	15,000.00 15,000.00 0.20%	6,821,536
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1134) 6 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	40,000.00 0.45%	42,000.00 48,000.00 0.55%	75,995.91 50,000.00 0.51%	140,975.45 75,000.00 0.66%	8,683,260
2010 10	Tok Bike Path Rehabilitation (26935/63501/1135) 5 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	7,000.00 0.26%	1.00 10,000.00 0.49%	13,000.20 1.00 0.00%	25,000.00 20,000.00 0.95%	2,034,860
2010 11	JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1135) 3 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	20,000.00 0.32%	5,000.00 5,000.00 0.10%	21,250.00 52,650.00 0.76%	52,650.00 6,100.00 0.08%	4,884,352
2009 06	Fort Yukon Dust Control (22433) 2 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum (Alt)	1.0	2,500.00 0.19%	3,000.00 28,000.00 2.68%	15,500.00 3,000.00 0.21%	28,000.00 0.00 0.00%	1,044,049

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 05	Tok Cutoff M P 24-30 Resurfacing (43646/62188/1135) 4 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	20,000.00 0.43%	25,000.00 35,000.00 0.85%	42,500.00 30,000.00 0.72%	80,000.00 25,000.00 0.53%	4,112,844
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951/63571/1135) 7 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	30,000.00 0.48%	12,000.00 16,000.00 0.40%	63,000.00 30,000.00 0.61%	200,000.00 12,000.00 0.24%	3,964,939
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1136) 8 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	75,000.00 0.24%	25,000.00 300,000.00 0.98%	225,625.00 200,000.00 0.62%	350,000.00 240,000.00 0.74%	30,650,414
2010 09	Geist Road Rehabilitation (28993/63360/1135) 3 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	15,000.00 0.59%	4,000.00 4,000.00 0.19%	13,500.00 10,000.00 0.44%	26,500.00 26,500.00 1.07%	2,139,893
2013 02	Nordale Road Rehabilitation (39751/62166/1135) 3 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	55,000.00 1.21%	15,000.00 15,000.00 0.34%	43,333.33 55,000.00 1.23%	60,000.00 60,000.00 1.29%	4,442,893
2011 03	Richardson Highway MP 148-159 Reconstruction (1642/76727/1134) 8 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	595,000.00 1.92%	100,000.00 500,000.00 1.82%	431,211.88 175,000.00 0.61%	1,300,000.00 100,000.00 0.34%	27,434,902
2010 10	Tok Cut Off M P 0-2 and M P 5-24 Resurfacing (28413/63364/1135) 7 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	50,000.00 0.40%	1.00 3,200.00 0.03%	61,600.14 100,000.00 1.06%	200,000.00 30,000.00 0.29%	9,258,998
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/1136) 9 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	150,000.00 0.66%	55,000.00 90,000.00 0.44%	116,206.11 250,000.00 1.21%	250,000.00 100,000.00 0.44%	20,669,751
2009 12	Dalton Highway Culverts, M P 260-321 (25514/62622/1135) 9 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	80,000.00 0.37%	150,000.00 400,000.00 2.26%	386,666.67 500,000.00 2.56%	587,000.00 490,000.00 2.24%	17,738,224
2012 05	Parks Highway M P 252-263 Rehabilitation (33781/63655/1135) 7 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	300,000.00 2.19%	30,000.00 130,000.00 1.03%	116,428.57 40,000.00 0.31%	250,000.00 30,000.00 0.23%	12,580,165
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1135) 1 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	7,500.00 0.17%	10,000.00 10,000.00 0.25%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	4,059,696
2012 02	Dalton Hwy 9 Mile Hill North (31053/64899/1135) 6 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	100,000.00 1.35%	11,200.00 40,000.00 0.75%	86,587.00 150,000.00 2.65%	150,000.00 75,000.00 1.19%	5,342,262

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1135) 3 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	50,000.00 0.78%	10,000.00 10,000.00 0.13%	88,666.67 31,000.00 0.35%	225,000.00 225,000.00 2.14%	7,440,684
2011 10	Haines-2nd Ave. - Union St. to Main St. & Allen Rd. & Main St. Pavement Rehabilitation (34343/69565/69568/1134) 2 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	15,000.00 0.65%	18,450.00 20,250.00 0.82%	19,350.00 18,450.00 0.60%	20,250.00 0.00 0.00%	2,482,181
2013 12	JNU-North Douglas Highway Pavement Rehabilitation (40794/67531/1135) 2 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	25,000.00 0.45%	10,000.00 10,000.00 0.22%	35,000.00 60,000.00 1.07%	60,000.00 0.00 0.00%	4,522,796
2014 09	Chena Small Tracts Improvements (41972/60260/1135) 4 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	10,000.00 0.85%	20,000.00 20,000.00 1.88%	28,392.50 20,000.00 1.79%	48,570.00 25,000.00 2.12%	1,063,885
2013 06	Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd (39072/67555/1133) 1 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	10,000.00 1.24%	13,500.00 13,500.00 1.36%	13,500.00 0.00 0.00%	13,500.00 0.00 0.00%	993,567
2012 06	Hns - Beach Rd. Widening & Front St. Intersection Improvements Hns - Old Haines Highway Sidewalk Construction (36444/69316 & 69178/1135) 1 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	35,000.00 0.91%	34,950.00 34,950.00 0.89%	34,950.00 0.00 0.00%	34,950.00 0.00 0.00%	3,934,144
2012 01	Copper River Highway Flooding Permanent Repairs (Oct. 06) (33773/76787/1136) 6 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	35,000.00 2.40%	7,700.00 30,000.00 2.64%	38,544.12 50,000.00 3.41%	66,164.74 66,164.74 4.00%	1,137,720
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/1136) 9 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	100,000.00 0.79%	25,000.00 30,000.00 0.31%	109,375.89 25,000.00 0.25%	200,000.00 130,000.00 1.29%	9,722,159
2012 01	South Cushman Street - Mitchell Expressway To Sanduri Street (33536/63289/1135) 4 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	15,000.00 0.43%	3,000.00 38,000.00 1.23%	30,250.00 15,000.00 0.46%	65,000.00 3,000.00 0.09%	3,098,636

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 07	Sawmill Creek Road (37484/67427/1135) 1 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	10,000.00 2.12%	3,000.00 3,000.00 0.66%	3,000.00 0.00 0.00%	3,000.00 0.00 0.00%	453,550
2010 07	Parks Hwy MP 349 Alder Creek Culvert Replacement (30093) 2 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum (Alt)	1.0	45,000.00 2.35%	60,000.00 60,000.00 1.77%	79,000.00 98,000.00 2.83%	98,000.00 0.00 0.00%	3,383,525
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1135) 3 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	150,000.00 0.66%	70,002.00 70,002.00 0.28%	113,728.67 86,184.00 0.31%	185,000.00 185,000.00 0.62%	25,154,532
2010 06	JNU-Glacier Spur Road (Pavement Rehabilitation) (20472/69348/1135) 1 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	10,000.00 0.88%	5,000.00 5,000.00 0.44%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	1,135,309
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1135) 3 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	75,000.00 0.59%	7,000.00 20,000.00 0.19%	12,333.33 10,000.00 0.09%	20,000.00 7,000.00 0.06%	10,369,300
2010 05	Nordale Road Pavement Rehabilitation - FMATS (Badger Road to Chena River) (28033/63158/1135) 3 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	40,000.00 1.61%	5,000.00 5,500.00 0.31%	6,833.33 10,000.00 0.54%	10,000.00 5,000.00 0.26%	1,748,183
2017 05	Keku Road (42702/Z695390000/1135) 3 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	50,000.00 1.03%	20,000.00 20,000.00 0.43%	65,000.00 100,000.00 1.36%	100,000.00 0.00 0.00%	4,654,967
2012 07	North Pole Bike Trail Rehabilitation and Connections (35018/60669/1135) 4 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	10,000.00 1.56%	10,000.00 21,000.00 4.26%	15,250.00 10,000.00 1.61%	21,000.00 10,000.00 1.47%	492,497
2009 06	Fort Yukon Dust Control (22433/76917/1135) 2 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	2,500.00 0.19%	3,000.00 28,000.00 2.68%	15,500.00 3,000.00 0.21%	28,000.00 0.00 0.00%	1,044,049
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/1135) 3 Bids Tendered	641(3) Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	100,000.00 2.48%	5,000.00 5,000.00 0.12%	19,666.67 20,000.00 0.41%	34,000.00 34,000.00 0.65%	4,191,814

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1135) 3 Bids Tendered	641(3) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	LUMP SUM	1	15,000.00 0.26%	15,620.00 15,620.00 0.27%	25,206.67 25,000.00 0.40%	35,000.00 35,000.00 0.54%	5,815,976
2015 12	Chignik Public Dock (45317/Z674740000/1135) 4 Bids Tendered	641(3) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	Lump Sum	1	25,000.00 0.27%	25,000.00 25,000.00 0.28%	39,500.00 33,000.00 0.36%	60,000.00 60,000.00 0.56%	8,966,400
2015 12	Kake Ferry Terminal Passenger Facility (45186/SAMHS00002/1135) 5 Bids Tendered	641(3) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	Lump Sum	1	7,500.00 0.78%	2,500.00 2,500.00 0.22%	14,880.00 23,400.00 1.80%	27,000.00 27,000.00 1.99%	1,115,500
2015 02	Auke Bay Ferry Terminal Improvements (43412/67463/7541) 3 Bids Tendered	641(3) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	LUMP SUM	1	5,000.00 0.56%	1,600.00 16,000.00 1.05%	7,295.00 1,600.00 0.10%	16,000.00 4,285.00 0.28%	1,516,735
2013 06	Naukati Harbor Improvements (39471/69647/1135) 3 Bids Tendered	641(3) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	Lump Sum	1	7,500.00 0.30%	5,000.00 5,000.00 0.21%	5,333.33 5,000.00 0.18%	6,000.00 6,000.00 0.13%	2,359,505
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1135) 2 Bids Tendered	641(3) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	LUMP SUM	1	200,000.00 1.32%	70,000.00 70,000.00 0.52%	102,500.00 135,000.00 0.99%	135,000.00 0.00 0.00%	13,394,988
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/1135) 4 Bids Tendered	641(3) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	LUMP SUM	1	24,000.00 1.59%	3,000.00 4,200.00 0.27%	11,800.00 3,000.00 0.19%	25,000.00 25,000.00 1.46%	1,583,168
2015 10	Angoon Ferry Terminal Passenger Facility (45185/Z683620000/1135) 3 Bids Tendered	641(3) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	Lump Sum	1	10,000.00 0.65%	3,000.00 5,000.00 0.31%	11,933.33 27,800.00 1.22%	27,800.00 3,000.00 0.13%	1,593,868
2014 05	Haines Ferry Terminal Improvements (39251/68433/1135) 4 Bids Tendered	641(3) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	LUMP SUM	1	10,000.00 0.10%	12,800.00 14,000.00 0.09%	23,450.00 12,800.00 0.08%	35,000.00 32,000.00 0.20%	14,979,745

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/1135) 2 Bids Tendered	641(3) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	LUMP SUM	1	20,000.00 0.63%	10,000.00 10,000.00 0.27%	21,500.00 33,000.00 0.84%	33,000.00 0.00 0.00%	3,761,496
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/1135) 4 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	30,000.00 0.23%	10,000.00 10,000.00 0.09%	17,333.50 15,000.00 0.13%	34,334.00 34,334.00 0.28%	11,172,615
2016 12	Fairbanks Noble Street Upgrade (45722/61725/1135) 4 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	21,000.00 0.20%	6,000.00 10,000.00 0.10%	25,142.68 45,000.00 0.46%	45,000.00 6,000.00 0.06%	9,545,573
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/1135) 7 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	10,600.00 0.16%	9,500.00 9,500.00 0.15%	31,618.30 35,000.00 0.52%	54,804.40 20,000.00 0.29%	6,460,641
2016 12	Fairbanks Noble Street Upgrade (45722) 4 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control	Lump Sum (Alt)	1.0	21,000.00 0.20%	6,000.00 10,000.00 0.10%	25,142.68 45,000.00 0.46%	45,000.00 6,000.00 0.06%	9,545,573
2016 03	Yak- Dangerous River Road Resurfacing (44965/68753/0) 2 Bids Tendered	641(3) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	Lump Sum	1	5,000.00 0.49%	1,000.00 20,000.00 1.63%	10,500.00 1,000.00 0.07%	20,000.00 0.00 0.00%	1,229,352
2011 05	Taylor Highway MP 70 Lost Chicken Slide (32215/63379/1136) 9 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	10,000.00 0.39%	10,000.00 10,000.00 0.60%	10,000.00 10,000.00 0.53%	10,000.00 10,000.00 0.51%	1,656,700
2011 05	Marshall Airport Access Road Bridge Replacement (33095/62219/0) 6 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	20,000.00 0.53%	20,000.00 20,000.00 0.48%	20,000.00 20,000.00 0.43%	20,000.00 20,000.00 0.43%	4,140,477
2011 04	Dalton Hwy MP 274-289 Rehabilitation (26934/67018/1135) 7 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control By Directive	Contingent Sum	1	285,000.00 0.85%	285,000.00 285,000.00 1.03%	285,000.00 285,000.00 0.97%	285,000.00 285,000.00 0.93%	27,690,520
2009 05	Galena Road Resurfacing Bid Opened: 05/12/2009 (17119/62060/1135) 6 Bids Tendered	641(3) Temporary Erosion, Sediment and Pollution Control..	Lump Sum	1	8,000.00 0.71%	7,500.00 11,500.00 0.94%	18,666.67 11,000.00 0.88%	40,000.00 7,500.00 0.54%	1,220,000
2015 03	Yankovich / Miller Hill Multi-Use Path (43375/76707/1135) 3 Bids Tendered	641(3) Temporary Erosion, Sediment, and Pollution Control	Lump Sum	1	20,000.00 1.20%	25,000.00 34,000.00 2.14%	31,666.67 36,000.00 1.93%	36,000.00 25,000.00 1.31%	1,587,663

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/1135) 6 Bids Tendered	641(3) Temporary Erosion, Sediment, and Pollution Control	Lump Sum	1	150,000.00 0.68%	80,000.00 110,000.00 0.53%	123,000.00 133,000.00 0.64%	180,000.00 85,000.00 0.41%	20,669,482
2013 04	Steese Highway Birch Creek Boat Launch (40077/76591/1135) 10 Bids Tendered	641(3) Temporary Erosion, Sediment, and Pollution Control	Lump Sum	1	25,000.00 3.10%	6,500.00 12,000.00 2.04%	17,180.00 8,000.00 1.28%	38,750.00 38,000.00 5.84%	588,125
2016 12	Rink Creek Bridge Replacement (46407/68064/1135) 9 Bids Tendered	641(3) Temporary Erosion, Sediment, and Pollution Control	Lump Sum	1	20,000.00 2.01%	0.00 20,000.00 2.18%	14,926.33 30,000.00 3.01%	30,000.00 20,000.00 1.74%	916,825
2013 04	Steese Highway Birch Creek Boat Launch (40077) 10 Bids Tendered	641(3) Temporary Erosion, Sediment, and Pollution Control	Each (Alt)	1.0	25,000.00 3.10%	6,500.00 12,000.00 2.04%	17,180.00 8,000.00 1.28%	38,750.00 38,000.00 5.84%	588,125
2017 08	Galena Campion Road Beaver Creek Culvert Replacement May 2013 ER Flooding (46438/64066/0) 6 Bids Tendered	641(3) Temporary Erosion, Sediment, and Pollution Control	Lump Sum	1	25,000.00 1.40%	3,000.00 9,500.00 0.78%	12,916.67 20,000.00 1.55%	25,000.00 25,000.00 1.79%	1,222,355
2009 01	Point Hope Evacuation Road Rehabilitation: Bids Opened 01/13/2009 (17612/76966/1135) 5 Bids Tendered	641(3) Temporary Erosion, Sediment, And Pollution Control	Lump Sum	1	25,000.00 1.22%	5,000.00 49,000.00 2.00%	36,600.00 5,000.00 0.18%	58,000.00 31,000.00 1.09%	2,445,304
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1135) 2 Bids Tendered	641(3) Temporary Erosion, Sediment, And Pollution Control	Lump Sum	1	100,000.00 1.20%	30,000.00 30,000.00 0.33%	77,500.00 125,000.00 1.29%	125,000.00 0.00 0.00%	9,118,342
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1135) 4 Bids Tendered	641(3) Temporary Erosion, Sediment, And Pollution Control	Lump Sum	1	75,000.00 0.44%	50,000.00 80,000.00 0.48%	117,500.00 150,000.00 0.89%	190,000.00 50,000.00 0.28%	16,585,844
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1135) 3 Bids Tendered	641(3) Temporary Erosion, Sediment, And Pollution Control	Lump Sum	1	390,000.00 2.30%	10,000.00 10,000.00 0.07%	55,428.33 56,285.00 0.40%	100,000.00 100,000.00 0.71%	13,486,059

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958) 4 Bids Tendered	641(3) Temporary Erosion, Sediment, And Pollution Control	Each (Alt)	1.0	75,000.00 0.44%	50,000.00 80,000.00 0.48%	117,500.00 150,000.00 0.89%	190,000.00 50,000.00 0.28%	16,585,844
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1135) 3 Bids Tendered	641(3) TEMPORARY EROSION, SEDIMENT, AND POLLUTION CONTROL	Lump Sum	1	165,000.00 0.83%	100,000.00 100,000.00 0.45%	160,000.00 230,000.00 0.88%	230,000.00 150,000.00 0.53%	22,300,050
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1135) 3 Bids Tendered	641(3) TEMPORARY EROSION, SEDIMENT, AND POLLUTION CONTROL	LUMP SUM	1	6,000.00 0.10%	500.00 15,730.00 0.27%	8,076.67 500.00 0.01%	15,730.00 8,000.00 0.12%	5,815,976
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1135) 3 Bids Tendered	641(3) TEMPORARY EROSION, SEDIMENT, AND POLLUTION CONTROL	Lump Sum	1	30,000.00 0.45%	3,000.00 20,000.00 0.33%	11,500.00 11,500.00 0.18%	20,000.00 3,000.00 0.04%	6,138,597
2013 07	Jnu: Egan Drive Additional Illumination (41062/67402/1135) 2 Bids Tendered	641(3) TEMPORARY EROSION, SEDIMENT, AND POLLUTION CONTROL	LUMP SUM	1	50,000.00 1.39%	30,000.00 45,000.00 1.21%	37,500.00 30,000.00 0.61%	45,000.00 0.00 0.00%	3,724,020
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1135) 2 Bids Tendered	641(3) TEMPORARY EROSION, SEDIMENT, AND POLLUTION CONTROL	LUMP SUM	1	135,000.00 3.15%	35,000.00 35,000.00 0.70%	42,500.00 50,000.00 0.97%	50,000.00 0.00 0.00%	5,031,578
2016 07	KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/0) 3 Bids Tendered	641(3) TEMPORARY EROSION, SEDIMENT, AND POLLUTION CONTROL	LUMP SUM	1	50,000.00 1.29%	60,000.00 60,000.00 1.44%	74,900.00 75,000.00 1.73%	89,700.00 89,700.00 1.84%	4,163,270
2011 12	Illinois Street Reconstruction (33274/63102/1135) 4 Bids Tendered	641(3) TEMPORARY EROSION,SEDIMENT,AND POLLUTION CONTROL	Lump Sum	1	100,000.00 0.44%	70,000.00 70,000.00 0.32%	155,000.00 200,000.00 0.90%	250,000.00 250,000.00 1.12%	21,965,863

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/1135) 4 Bids Tendered	641(3).1 Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	5,000.00 0.04%	5,500.00 5,500.00 0.05%	8,846.00 7,750.00 0.07%	12,134.00 12,134.00 0.10%	11,172,615
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1135) 3 Bids Tendered	641(3)-A Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	10,000.00 0.15%	10,000.00 12,000.00 0.20%	10,666.67 10,000.00 0.16%	12,000.00 10,000.00 0.15%	6,138,597
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707) 5 Bids Tendered	641(3)-A Temporary Erosion , Sediment and Pollution Control	Mile (Alt)	4.0	30,000.00 0.31%	10,000.00 10,000.00 0.14%	16,500.00 12,500.00 0.16%	37,500.00 12,500.00 0.16%	29,587,321
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1135) 5 Bids Tendered	641(3)-A Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	120,000.00 0.31%	40,000.00 40,000.00 0.14%	66,000.00 50,000.00 0.16%	150,000.00 50,000.00 0.16%	29,587,321
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065) 3 Bids Tendered	641(3)-A Temporary Erosion , Sediment and Pollution Control	Lump Sum (Alt)	1.0	7,500.00 0.05%	1,000.00 1,000.00 0.01%	3,266.67 2,500.00 0.02%	6,300.00 6,300.00 0.05%	12,656,111
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7541) 3 Bids Tendered	641(3)-A Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	10,000.00 0.36%	600.00 600.00 0.03%	1,466.67 2,500.00 0.10%	2,500.00 1,300.00 0.05%	2,311,182
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7541) 3 Bids Tendered	641(3)-A Temporary Erosion , Sediment and Pollution Control	Lump Sum	1	7,500.00 0.05%	1,000.00 1,000.00 0.01%	3,266.67 2,500.00 0.02%	6,300.00 6,300.00 0.05%	12,656,111
2016 04	Gravina Mill Access Road (44786/Z699220000/1135) 4 Bids Tendered	641(3)A Temporary Erosion , Sediment, and Pollution Control	Lump Sum	1	3,000.00 0.15%	2,500.00 6,000.00 0.35%	12,375.00 31,000.00 1.80%	31,000.00 10,000.00 0.52%	1,695,525

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1135)	641(3)-A Temporary Erosion , Sediment, and Pollution Control	Lump Sum	1	14,000.00 0.20%	575.00 3,000.00 0.04%	1,525.00 575.00 0.01%	3,000.00 1,000.00 0.01%	7,090,895
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1135) 4 Bids Tendered	641(3)-A Temporary Erosion , Sediment, and Pollution Control	Lump Sum	1	100,000.00 0.38%	40,000.00 70,000.00 0.28%	96,000.00 40,000.00 0.15%	144,000.00 130,000.00 0.43%	24,869,247
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/1135) 4 Bids Tendered	641(3)a Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	60,000.00 2.52%	30,000.00 40,000.00 1.91%	50,000.00 50,000.00 2.19%	80,000.00 30,000.00 1.15%	2,092,727
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928) 4 Bids Tendered	641(3)a Temporary Erosion, Sediment And Pollution Control	Each (Alt)	1.0	60,000.00 2.52%	30,000.00 40,000.00 1.91%	50,000.00 50,000.00 2.19%	80,000.00 30,000.00 1.15%	2,092,727
2018 06	Northern Region Radar Sites For Non-Intrusive Detection (46555//1135) 3 Bids Tendered	641(3)-A Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	6,000.00 0.94%	6,300.00 6,300.00 0.84%	12,614.67 19,544.00 2.61%	19,544.00 12,000.00 1.59%	747,900
2018 06	Pelican Main Street Bridge (No. 1268) Improvements (47784/00063/1135) 5 Bids Tendered	641(3)-A Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	2,000.00 0.15%	848.00 848.00 0.09%	1,369.60 3,000.00 0.32%	3,000.00 1,000.00 0.10%	909,322
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1134) 3 Bids Tendered	641(3)-A Temporary Erosion, Sediment, and Pollution Control	Lump Sum	1	7,500.00 0.07%	3,000.00 12,000.00 0.13%	13,333.33 3,000.00 0.03%	25,000.00 25,000.00 0.24%	8,963,033
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/1135) 3 Bids Tendered	641(3)Alt A Temporary Erosion And Pollution Control	Lump Sum	1	3,000.00 0.30%	1,000.00 1,000.00 0.13%	1,833.33 1,000.00 0.09%	3,500.00 3,500.00 0.28%	787,430
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1135) 1 Bids Tendered	641(3)Alt A Temporary Erosion And Pollution Control	Lump Sum	1	2,500.00 0.06%	2,000.00 2,000.00 0.05%	2,000.00 0.00 0.00%	2,000.00 0.00 0.00%	4,059,696

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/1135) 3 Bids Tendered	641(3)Alt B Temporary Erosion And Pollution Control	Lump Sum	1	5,000.00 0.50%	1,000.00 1,000.00 0.13%	1,833.33 1,000.00 0.09%	3,500.00 3,500.00 0.28%	787,430
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1135) 1 Bids Tendered	641(3)Alt B Temporary Erosion And Pollution Control	Lump Sum	1	2,500.00 0.06%	2,000.00 2,000.00 0.05%	2,000.00 0.00 0.00%	2,000.00 0.00 0.00%	4,059,696
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1135) 4 Bids Tendered	641(3)-B Temporary Erosion , Sediment, and Pollution Control	Lump Sum	1	7,500.00 0.03%	6,000.00 7,100.00 0.03%	18,525.00 6,000.00 0.02%	37,000.00 37,000.00 0.12%	24,869,247
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/1135) 4 Bids Tendered	641(3)b Temporary Erosion, Sediment And Pollution Control	Lump Sum	1	10,000.00 0.42%	5,000.00 5,000.00 0.24%	13,000.00 20,000.00 0.88%	20,000.00 15,000.00 0.57%	2,092,727
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928) 4 Bids Tendered	641(3)b Temporary Erosion, Sediment And Pollution Control	Each (Alt)	1.0	10,000.00 0.42%	5,000.00 5,000.00 0.24%	13,000.00 20,000.00 0.88%	20,000.00 15,000.00 0.57%	2,092,727
2018 06	Pelican Main Street Bridge (No. 1268) Improvements (47784/00063/1135) 5 Bids Tendered	641(3)-B Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	2,000.00 0.15%	500.00 2,656.00 0.29%	1,531.20 2,500.00 0.26%	2,656.00 1,000.00 0.10%	909,322
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1135) 5 Bids Tendered	641(3)-B Temporary Erosion, Sediment and Pollution Control	Lump Sum	1	480,000.00 1.26%	20,000.00 60,000.00 0.20%	83,000.00 50,000.00 0.16%	250,000.00 35,000.00 0.11%	29,587,321
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707) 5 Bids Tendered	641(3)-B Temporary Erosion, Sediment and Pollution Control	Mile (Alt)	16.0	30,000.00 1.26%	1,250.00 3,750.00 0.20%	5,187.50 3,125.00 0.16%	15,625.00 2,187.50 0.11%	29,587,321

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1134) 3 Bids Tendered	641(3)-B Temporary Erosion, Sediment, and Pollution Control	Lump Sum	1	35,000.00 0.31%	7,500.00 40,000.00 0.45%	24,166.67 25,000.00 0.27%	40,000.00 7,500.00 0.07%	8,963,033
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/7541) 3 Bids Tendered	641(3)-C TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	Lump Sum	1	25,000.00 0.22%	1,500.00 1,500.00 0.02%	6,500.00 13,000.00 0.14%	13,000.00 5,000.00 0.05%	8,963,033
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	641(3-Alt1) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	LUMP SUM	1	1,400.00 0.04%	1,000.00 1,000.00 0.03%	2,150.00 3,300.00 0.08%	3,300.00 0.00 0.00%	3,761,496
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	641(3-Alt2) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	LUMP SUM	1	1,500.00 0.05%	1,000.00 1,000.00 0.03%	3,100.00 5,200.00 0.13%	5,200.00 0.00 0.00%	3,761,496
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	641(3-Alt3) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	LUMP SUM	1	1,500.00 0.05%	1,000.00 1,000.00 0.03%	2,400.00 3,800.00 0.10%	3,800.00 0.00 0.00%	3,761,496
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/1133) 3 Bids Tendered	641(4) Erosion And Pollution Control Amendment	Contingent Sum	1	5,000.00 0.50%	5,000.00 5,000.00 0.63%	5,000.00 5,000.00 0.45%	5,000.00 5,000.00 0.39%	787,430
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/5942) 2 Bids Tendered	641(4) EROSION, SEDIMENT, AND POLLUTION CONTROL ADDITIVES	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,761,496
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/0) 8 Bids Tendered	641(4) Temorary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	10,000.00 0.10%	10,000.00 10,000.00 0.15%	10,000.00 10,000.00 0.15%	10,000.00 10,000.00 0.15%	6,748,620
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/5943) 7 Bids Tendered	641(4) Temporary Erosion , Sediment and Pollution Control Additives	Contingent Sum	1	100,000.00 1.45%	100,000.00 100,000.00 1.56%	100,000.00 100,000.00 1.36%	100,000.00 100,000.00 1.32%	6,419,604

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7542) 3 Bids Tendered	641(4) Temporary Erosion , Sediment and Pollution Control Additives	Contingent Sum	1	30,000.00 0.20%	30,000.00 30,000.00 0.24%	30,000.00 30,000.00 0.22%	30,000.00 30,000.00 0.22%	12,656,111
2016 04	Valdez River Encroachment Repairs (44838/64121/7542) 5 Bids Tendered	641(4) Temporary Erosion , Sediment and Pollution Control Additives	Contingent Sum	1	30,000.00 1.04%	30,000.00 30,000.00 1.10%	30,000.00 30,000.00 1.09%	30,000.00 30,000.00 0.89%	2,739,467
2014 12	HSIP SEA Areawide Avalanche Gates (38158/67840/7542) 3 Bids Tendered	641(4) Temporary Erosion , Sediment and Pollution Control Additives	Contingent Sum	1	8,000.00 3.76%	8,000.00 8,000.00 3.28%	8,000.00 8,000.00 3.24%	8,000.00 8,000.00 2.08%	244,050
2012 10	Steese Highway MP 5-11 Resurfacing (38319/63915/5942) 3 Bids Tendered	641(4) Temporary Erosion , Sediment and Pollution Control Additives	Contingent Sum	1	35,000.00 0.41%	35,000.00 35,000.00 0.49%	35,000.00 35,000.00 0.48%	35,000.00 35,000.00 0.45%	7,189,147
2014 08	JNU-Mendenhall Valley Dust Control (Paving) (40993/69549/5942) 1 Bids Tendered	641(4) Temporary Erosion , Sediment and Pollution Control Additives	Contingent Sum	1	10,000.00 0.68%	10,000.00 10,000.00 0.67%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	1,494,155
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/5942) 3 Bids Tendered	641(4) Temporary Erosion , Sediment and Pollution Control Additives	Contingent Sum	1	15,000.00 0.22%	15,000.00 15,000.00 0.21%	15,000.00 15,000.00 0.20%	15,000.00 15,000.00 0.19%	7,090,895
2015 09	Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/5942) 5 Bids Tendered	641(4) Temporary Erosion , Sediment and Pollution Control Additives	Contingent Sum	1	50,000.00 0.46%	50,000.00 50,000.00 0.52%	50,000.00 50,000.00 0.49%	50,000.00 50,000.00 0.44%	9,525,913
2014 11	Annette Bay Ferry Terminal Improvements (43416/68135/7542) 1 Bids Tendered	641(4) Temporary Erosion , Sediment and Pollution Control Additives	Contingent Sum	1	5,000.00 0.67%	5,000.00 5,000.00 0.64%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	781,909
2013 05	Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide Paving (39353/69139/ 67416/5942) 2 Bids Tendered	641(4) Temporary Erosion , Sediment and Pollution Control Additives	Contingent Sum	1	26,313.00 0.58%	26,313.00 26,313.00 0.73%	26,313.00 26,313.00 0.60%	26,313.00 0.00 0.00%	3,598,291
2013 12	Ketchikan-Waterfront Promenade - Phase III (41422/68162/5942) 2 Bids Tendered	641(4) Temporary Erosion , Sediment and Pollution Control Additives	Contingent Sum	1	5,000.00 0.80%	5,000.00 5,000.00 0.66%	5,000.00 5,000.00 0.53%	5,000.00 0.00 0.00%	759,170

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 11	St. Mary's / Mountain Village Road Rehabilitation (33343/60240/5942) 7 Bids Tendered	641(4) Temporary Erosion , Sediment and Pollution Control Additives	Contingent Sum	1	10,000.00 0.09%	10,000.00 10,000.00 0.10%	10,000.00 10,000.00 0.09%	10,000.00 10,000.00 0.08%	10,510,726
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/5942) 9 Bids Tendered	641(4) Temporary Erosion , Sediment and Pollution Control Additives	Contingent Sum	1	35,000.00 0.48%	35,000.00 35,000.00 0.55%	35,000.00 35,000.00 0.46%	35,000.00 35,000.00 0.44%	6,367,197
2014 10	Hurst Road Resurfacing (42903/63037/5942) 3 Bids Tendered	641(4) Temporary Erosion , Sediment and Pollution Control Additives	Contingent Sum	1	10,000.00 0.28%	10,000.00 10,000.00 0.39%	10,000.00 10,000.00 0.36%	10,000.00 10,000.00 0.32%	2,595,968
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265/63515/5943) 6 Bids Tendered	641(4) Temporary Erosion , Sediment and Pollution Control Additives	Contingent Sum	1	125,000.00 1.60%	125,000.00 125,000.00 2.37%	125,000.00 125,000.00 1.97%	125,000.00 125,000.00 1.87%	5,284,485
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/1136) 4 Bids Tendered	641(4) Temporary Erosion , Sediment and Pollution Control Additives	Contingent Sum	1	5,500.00 0.04%	5,500.00 5,500.00 0.05%	5,500.00 5,500.00 0.05%	5,500.00 5,500.00 0.04%	11,172,615
2013 11	Blowback Creek Bridge Replacement (41512/62616/5942) 5 Bids Tendered	641(4) Temporary Erosion , Sediment and Pollution Control Additives	Contingent Sum	1	15,000.00 0.89%	15,000.00 15,000.00 0.67%	15,000.00 15,000.00 0.66%	15,000.00 15,000.00 0.60%	2,251,300
2014 10	JNU Montana Creek Road Intersection Illumination (38152/67826/5942) 1 Bids Tendered	641(4) Temporary Erosion , Sediment and Pollution Control Additives	Contingent Sum	1	3,000.00 4.38%	3,000.00 3,000.00 3.20%	3,000.00 0.00 0.00%	3,000.00 0.00 0.00%	93,787
2012 07	Sawmill Creek Road (37484/67427/5942) 1 Bids Tendered	641(4) Temporary Erosion , Sediment and Pollution Control Amendments	Contingent Sum	1	5,000.00 1.06%	5,000.00 5,000.00 1.10%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	453,550
2014 12	Ktn - Advanced Water Street Trunk Relocation (43208/69548/5942) 2 Bids Tendered	641(4) Temporary Erosion , Sediment, and Pollution Control Additives	Contingent Sum	1	20,000.00 0.47%	20,000.00 20,000.00 0.60%	20,000.00 20,000.00 0.51%	20,000.00 0.00 0.00%	3,339,290
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/5942) 2 Bids Tendered	641(4) Temporary Erosion , Sediment, and Pollution Control Additives	Contingent Sum	1	100,000.00 0.85%	100,000.00 100,000.00 0.93%	100,000.00 0.00 0.00%	100,000.00 0.00 0.00%	10,727,261

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	Parks Highway MP 192-194 Resurfacing (43411/60741/5942) 2 Bids Tendered	641(4) Temporary Erosion , Sediment, and Pollution Control Additives	Contingent Sum	1	30,000.00 1.36%	30,000.00 30,000.00 1.44%	30,000.00 30,000.00 1.21%	30,000.00 0.00 0.00%	2,089,539
2014 12	KTN South Tongass Paving/ Collins Road Guardrail HSIP (43547/67674/68412/5942) 2 Bids Tendered	641(4) Temporary Erosion , Sediment, and Pollution Control Additives	Contingent Sum	1	20,000.00 0.51%	20,000.00 20,000.00 0.65%	20,000.00 20,000.00 0.58%	20,000.00 0.00 0.00%	3,069,946
2010 02	Japonski Island Utility And Road Improvements (11912/68790/0) 3 Bids Tendered	641(4) Temporary Erosion and Pollution Control Additives	Contingent Sum	1	2,000.00 0.12%	2,000.00 2,000.00 0.13%	2,000.00 2,000.00 0.13%	2,000.00 2,000.00 0.12%	1,576,571
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1136) 3 Bids Tendered	641(4) Temporary Erosion And Pollution Control Additives	Contingent Sum	1	3,000.00 0.18%	3,000.00 3,000.00 0.19%	3,000.00 3,000.00 0.19%	3,000.00 3,000.00 0.18%	1,576,571
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1136) 3 Bids Tendered	641(4) Temporary Erosion And Pollution Control Additives	Contingent Sum	1	5,000.00 0.30%	5,000.00 5,000.00 0.32%	5,000.00 5,000.00 0.32%	5,000.00 5,000.00 0.30%	1,576,571
2012 05	Parks Highway M P 252-263 Rehabilitation (33781/63655/1136) 7 Bids Tendered	641(4) Temporary Erosion And Pollution Control Additives	Contingent Sum	1	75,000.00 0.55%	75,000.00 75,000.00 0.60%	75,000.00 75,000.00 0.59%	75,000.00 75,000.00 0.59%	12,580,165
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/1136) 4 Bids Tendered	641(4) Temporary Erosion And Pollution Control Additives	Contingent Sum	1	100,000.00 0.37%	100,000.00 100,000.00 0.35%	100,000.00 100,000.00 0.34%	100,000.00 100,000.00 0.34%	28,866,904
2009 12	Ktn - South Tongass Highway Guardrail Replacement (17976/67422/1136) 3 Bids Tendered	641(4) Temporary Erosion And Pollution Control Additives	Contingent Sum	1	2,500.00 0.11%	2,500.00 2,500.00 0.19%	2,500.00 2,500.00 0.19%	2,500.00 2,500.00 0.18%	1,328,050
2012 01	Dalton Highway MP 11-18 Reconstruction (35478/62196/1134) 9 Bids Tendered	641(4) Temporary Erosion And Pollution Control Additives	Contingent Sum	1	150,000.00 0.67%	150,000.00 150,000.00 0.91%	150,000.00 150,000.00 0.89%	150,000.00 150,000.00 0.76%	16,424,452
2009 10	Ketchikan Viaducts Rehab (22692/68571/1136) 4 Bids Tendered	641(4) Temporary Erosion and Pollution Control Amendments	Contingent Sum	1	5,000.00 0.08%	5,000.00 5,000.00 0.07%	5,000.00 5,000.00 0.06%	5,000.00 5,000.00 0.03%	7,484,600
2009 07	JNU Floyd Dryden Pedestrian Activated (Hawk) Signal (23392/79080/1136) 2 Bids Tendered	641(4) Temporary Erosion And Pollution Control Amendments	Contingent Sum	1	2,000.00 0.90%	2,000.00 2,000.00 0.94%	2,000.00 2,000.00 0.88%	2,000.00 0.00 0.00%	213,090

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 04	KTN Water Street Sidewalk (26238/69345/1136) 3 Bids Tendered	641(4) Temporary Erosion And Pollution Control Amendments	Contingent Sum	1	5,000.00 0.24%	5,000.00 5,000.00 0.29%	5,000.00 5,000.00 0.25%	5,000.00 5,000.00 0.19%	1,752,375
2011 11	SEA-FYA Traffic Signal System Upgrade (33713/69192/1136) 2 Bids Tendered	641(4) Temporary Erosion And Pollution Control Amendments	Contingent Sum	1	2,000.00 0.20%	2,000.00 2,000.00 0.15%	2,000.00 2,000.00 0.11%	2,000.00 0.00 0.00%	1,331,735
2010 09	Klw Causeway Fish Passage (27434/ 69319 & 79070 ECONOMIC STIMULUS/1136) 2 Bids Tendered	641(4) Temporary Erosion And Pollution Control Amendments	Contingent Sum	1	2,500.00 0.38%	2,500.00 2,500.00 0.35%	2,500.00 2,500.00 0.28%	2,500.00 0.00 0.00%	705,731
2010 08	Northway Road Repairs (28793/63629/1136) 5 Bids Tendered	641(4) Temporary Erosion And Pollution Control Amendments	Contingent Sum	1	30,000.00 1.14%	30,000.00 30,000.00 1.86%	30,000.00 30,000.00 1.50%	30,000.00 30,000.00 1.49%	1,617,250
2011 02	Nome Highway Bridge Improvements (24432/62630/1136) 5 Bids Tendered	641(4) Temporary Erosion And Pollution Control Modification	Contingent Sum	1	20,000.00 0.80%	20,000.00 20,000.00 0.90%	20,000.00 20,000.00 0.85%	20,000.00 20,000.00 0.64%	2,234,047
2009 12	Hoonah Ferry Terminal Improvements (25535/67813/1136) 3 Bids Tendered	641(4) Temporary Erosion Sediment and Pollution Control Additives	Contingent Sum	1	10,000.00 0.30%	10,000.00 10,000.00 0.32%	10,000.00 10,000.00 0.31%	10,000.00 10,000.00 0.28%	3,127,459
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/0) 3 Bids Tendered	641(4) Temporary Erosion Sediment Control Additives	Contingent Sum	1	20,000.00 0.09%	20,000.00 20,000.00 0.08%	20,000.00 20,000.00 0.07%	20,000.00 20,000.00 0.07%	25,154,532
2011 05	Richardson Highway Flooding Permanent Repairs - 12.8 Mile Dike (31854/63627/1136) 7 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Modification	Contingent Sum	1	2,500.00 0.20%	2,500.00 2,500.00 0.22%	2,500.00 2,500.00 0.20%	2,500.00 2,500.00 0.20%	1,157,909
2010 11	68707 - POW Thorne Bay Road Bridges Painting (24753/68707/1136) 3 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control	Contingent Sum	1	5,000.00 0.35%	5,000.00 5,000.00 0.27%	5,000.00 5,000.00 0.25%	5,000.00 5,000.00 0.24%	1,820,440
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1136) 9 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Modification	Contingent Sum	1	70,000.00 0.20%	70,000.00 70,000.00 0.21%	70,000.00 70,000.00 0.20%	70,000.00 70,000.00 0.19%	33,010,932
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/0) 8 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Addititves	Contingent Sum	1	60,000.00 0.88%	60,000.00 60,000.00 18.35%	60,000.00 60,000.00 18.35%	60,000.00 60,000.00 18.35%	327,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/0) 7 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Addititves	Contingent Sum	1	60,000.00 0.59%	60,000.00 60,000.00 0.51%	60,000.00 60,000.00 0.48%	60,000.00 60,000.00 0.47%	11,699,696
2018 06	Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740//0) 4 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Addititves	Contingent Sum	1	60,000.00 1.16%	60,000.00 60,000.00 1.66%	60,000.00 60,000.00 1.20%	60,000.00 60,000.00 1.14%	3,612,284
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/0) 8 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Addititves	Contingent Sum	1	60,000.00 0.88%	60,000.00 60,000.00 1.04%	60,000.00 60,000.00 0.91%	60,000.00 60,000.00 0.88%	5,769,321
2013 06	Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/0) 7 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Addititves	Contingent Sum	1	10,000.00 0.43%	10,000.00 10,000.00 0.43%	10,000.00 10,000.00 0.40%	10,000.00 10,000.00 0.40%	2,330,539
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/5942) 3 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	10,000.00 0.08%	10,000.00 10,000.00 0.08%	10,000.00 10,000.00 0.07%	10,000.00 10,000.00 0.07%	12,499,865
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/5942) 8 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	5,000.00 0.05%	5,000.00 5,000.00 0.07%	5,000.00 5,000.00 0.07%	5,000.00 5,000.00 0.07%	6,748,620
2016 08	U.S Creek Road Resurfacing (46118/60634/5942) 6 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	5,000.00 0.33%	5,000.00 5,000.00 0.35%	5,000.00 5,000.00 0.34%	5,000.00 5,000.00 0.28%	1,424,518
2011 05	McCarthy Rd & Edgerton Hwy Flood Permanent Repairs (Oct '06) (29893/77083/1136) 8 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	50,000.00 5.10%	50,000.00 50,000.00 5.17%	50,000.00 50,000.00 5.10%	50,000.00 50,000.00 4.93%	967,365
2013 10	North Pole Interchange Pedestrian Facilities (39051/76719/5942) 5 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,766,369
2012 08	Northern Region Deep Culverts Replacement - Stage 1 (37444/61693/17) 8 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	20,000.00 0.89%	20,000.00 20,000.00 0.91%	20,000.00 20,000.00 0.74%	20,000.00 20,000.00 0.63%	2,199,000
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374/60916/1136) 5 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	60,000.00 0.27%	60,000.00 60,000.00 0.29%	60,000.00 60,000.00 0.28%	60,000.00 60,000.00 0.28%	20,807,850

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 06	FIA Water Infrastructure FY2018 (48383//0) 4 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	500.00 0.03%	500.00 500.00 0.04%	500.00 500.00 0.03%	500.00 500.00 0.03%	1,357,045
2018 07	Dalton Hwy MP 89-90 Embankment Stabilization (48451//5942) 6 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	10,000.00 0.40%	10,000.00 10,000.00 0.48%	10,000.00 10,000.00 0.45%	10,000.00 10,000.00 0.44%	2,085,850
2015 12	Badger Road Bike/pedestrian Path Resurfacing (44891/60820/5942) 4 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	10,000.00 0.76%	10,000.00 10,000.00 0.80%	10,000.00 10,000.00 0.73%	10,000.00 10,000.00 0.67%	1,257,111
2012 05	Nome Snake River Bridge Replacement (19492/76745/1136) 5 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	70,000.00 0.76%	70,000.00 70,000.00 0.82%	70,000.00 70,000.00 0.80%	70,000.00 70,000.00 0.78%	8,584,329
2012 04	Egan/yandukin Intersection Safety Enhancements (33662/69402/5942) 1 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	5,000.00 0.89%	5,000.00 5,000.00 0.78%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	643,875
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/5943) 5 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	50,000.00 0.48%	50,000.00 50,000.00 0.56%	50,000.00 50,000.00 0.48%	50,000.00 50,000.00 0.47%	8,986,166
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491//5942) 9 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	10,000.00 0.61%	10,000.00 10,000.00 1.07%	10,000.00 10,000.00 1.06%	10,000.00 10,000.00 1.00%	936,532
2016 12	Fairbanks Noble Street Upgrade (45722/61725/5942) 4 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	21,000.00 0.20%	21,000.00 21,000.00 0.22%	21,000.00 21,000.00 0.22%	21,000.00 21,000.00 0.20%	9,545,573
2011 11	Gambell Evacuation Road (33613/63825/5942) 9 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	32,000.00 0.24%	32,000.00 32,000.00 0.47%	32,000.00 32,000.00 0.44%	32,000.00 32,000.00 0.38%	6,878,072
2016 01	Jim River Restoration Project 2015 (45322//5942) 9 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	10,000.00 0.64%	10,000.00 10,000.00 0.76%	10,000.00 10,000.00 0.72%	10,000.00 10,000.00 0.70%	1,321,590
2012 11	SGY- Dyea Road Improvements (Realign) (34159/67424/5942) 3 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	10,000.00 0.28%	10,000.00 10,000.00 0.39%	10,000.00 10,000.00 0.24%	10,000.00 10,000.00 0.22%	2,559,735

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 05	Van Horn Road West (Cartwright Road) Improvements (2484/Project No. 62056/5942) 3 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	14,000.00 0.75%	14,000.00 14,000.00 1.17%	14,000.00 14,000.00 1.06%	14,000.00 14,000.00 1.05%	1,198,184
2017 04	September 2012 and May 2013 ER Denali Hwy Corridor Flood Repairs (46834/62699 / 62914 / 62283/5942) 9 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	10,000.00 0.38%	10,000.00 10,000.00 0.42%	10,000.00 10,000.00 0.37%	10,000.00 10,000.00 0.35%	2,359,224
2011 11	Dalton Highway MP 197-209 Rehabilitation (33732/61214/5942) 7 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	300,000.00 1.25%	300,000.00 300,000.00 1.25%	300,000.00 300,000.00 1.20%	300,000.00 300,000.00 1.13%	23,953,284
2012 01	South Cushman Street - Mitchell Expressway To Sanduri Street (33536/63289/5942) 4 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	5,000.00 0.14%	5,000.00 5,000.00 0.16%	5,000.00 5,000.00 0.15%	5,000.00 5,000.00 0.15%	3,098,636
2017 06	Richardson Highway MP 80-82 Resurfacing & Drainage Improvemnts (46367/60613/5942) 6 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	10,000.00 0.33%	10,000.00 10,000.00 0.33%	10,000.00 10,000.00 0.27%	10,000.00 10,000.00 0.26%	3,030,526
2014 10	Elliot Highway M P 107.7 To 120.5 Reconstruction (42896/62227/5942) 9 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	75,000.00 0.30%	75,000.00 75,000.00 0.38%	75,000.00 75,000.00 0.32%	75,000.00 75,000.00 0.30%	19,656,000
2017 03	Steese Expressway to Front Street Bicycle/Pedestrian Path (45878/62836/5942) 4 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	1,500.00 0.16%	1,500.00 1,500.00 0.17%	1,500.00 1,500.00 0.16%	1,500.00 1,500.00 0.15%	858,231
2012 10	Galena Campion Road Erosion Protection (38511/61653/1136) 8 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	100,000.00 1.05%	100,000.00 100,000.00 1.01%	100,000.00 100,000.00 0.98%	100,000.00 100,000.00 0.89%	9,879,854
2017 07	Birch Hill Bicycle and Pedestrian Facility (46027/63768/5942) 4 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	10,000.00 0.62%	10,000.00 10,000.00 0.61%	10,000.00 10,000.00 0.56%	10,000.00 10,000.00 0.54%	1,634,123
2017 01	Dalton Highway MP 362-379 Reconstruction (46042/63816/5943) 4 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	200,000.00 0.58%	200,000.00 200,000.00 0.63%	200,000.00 200,000.00 0.56%	200,000.00 200,000.00 0.54%	31,994,827

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 11	HSIP POW Craig-Klawock Highway Guardrail Improvement (38154/67832/5942) 2 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	18,000.00 1.31%	18,000.00 18,000.00 1.25%	18,000.00 18,000.00 1.06%	18,000.00 0.00 0.00%	1,437,638
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1136) 3 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	20,000.00 0.10%	20,000.00 20,000.00 0.10%	20,000.00 20,000.00 0.10%	20,000.00 20,000.00 0.10%	19,292,860
2015 04	POW Craig-Klawock Highway Guardrail Improvement REBID (43967/67832/5942) 2 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	18,000.00 1.37%	18,000.00 18,000.00 1.20%	18,000.00 18,000.00 1.12%	18,000.00 0.00 0.00%	1,494,563
2010 11	JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1136) 3 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Additives	Contingent Sum	1	10,000.00 0.16%	10,000.00 10,000.00 0.20%	10,000.00 10,000.00 0.14%	10,000.00 10,000.00 0.14%	4,884,352
2011 10	Haines-2nd Ave. - Union St. to Main St. & Allen Rd. & Main St. Pavement Rehabilitation (34343/69565/69568/1136) 2 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Additives	Contingent Sum	1	10,000.00 0.43%	10,000.00 10,000.00 0.40%	10,000.00 10,000.00 0.32%	10,000.00 0.00 0.00%	2,482,181
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1136) 1 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Additives	Contingent Sum	1	5,000.00 0.11%	5,000.00 5,000.00 0.12%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	4,059,696
2012 07	North Pole Bike Trail Rehabilitation and Connections (35018/60669/1136) 4 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Additives	Contingent Sum	1	10,000.00 1.56%	10,000.00 10,000.00 2.03%	10,000.00 10,000.00 1.61%	10,000.00 10,000.00 1.47%	492,497
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1136) 6 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Additives	Contingent Sum	1	20,000.00 0.22%	20,000.00 20,000.00 0.23%	20,000.00 20,000.00 0.20%	20,000.00 20,000.00 0.18%	8,683,260
2013 01	POW Big Salt Lake Road Pavement Rehabilitation (38069/67439/1136) 2 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Additives	Contingent Sum	1	10,000.00 0.30%	10,000.00 10,000.00 0.38%	10,000.00 10,000.00 0.29%	10,000.00 0.00 0.00%	2,620,072
2012 11	KTN North Tongass Pavement Rehabilitation (38072/67477/1136) 2 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Additives	Contingent Sum	1	10,000.00 0.34%	10,000.00 10,000.00 0.45%	10,000.00 10,000.00 0.34%	10,000.00 0.00 0.00%	2,232,313

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 02	Dalton Hwy 9 Mile Hill North (31053/64899/1134) 6 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Additives	Contingent Sum	1	200,000.00 2.70%	200,000.00 200,000.00 3.74%	200,000.00 200,000.00 3.53%	200,000.00 200,000.00 3.17%	5,342,262
2013 08	Potter Road Surfacing (40474/63517/1136) 3 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Additives	Contingent Sum	1	10,000.00 1.06%	10,000.00 10,000.00 1.20%	10,000.00 10,000.00 1.12%	10,000.00 10,000.00 0.97%	835,888
2012 11	Juneau-FFY12 Areawide Paving (38026/67432/1136) 1 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Additives	Contingent Sum	1	5,000.00 0.29%	5,000.00 5,000.00 0.30%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	1,678,831
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1136) 3 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Additives	Contingent Sum	1	25,000.00 0.20%	25,000.00 25,000.00 0.24%	25,000.00 25,000.00 0.22%	25,000.00 25,000.00 0.20%	10,369,300
2011 07	KTN-South Tongass Pavement Rehabilitation (30814/69571/1136) 1 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Additives	Contingent Sum	1	5,000.00 0.42%	5,000.00 5,000.00 0.41%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	1,219,195
2010 06	JNU-Glacier Spur Road (Pavement Rehabilitation) (20472/69348/1136) 1 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Additives	Contingent Sum	1	5,000.00 0.44%	5,000.00 5,000.00 0.44%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	1,135,309
2012 06	Hns - Beach Rd. Widening & Front St. Intersection Improvements Hns - Old Haines Highway Sidewalk Construction (36444/69316 & 69178/1136) 1 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Additives	Contingent Sum	1	5,000.00 0.13%	5,000.00 5,000.00 0.13%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	3,934,144
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/5942) 9 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Additives	Contingent Sum	1	60,000.00 0.26%	60,000.00 60,000.00 0.29%	60,000.00 60,000.00 0.29%	60,000.00 60,000.00 0.27%	20,669,751
2013 01	WRG Zimovia Pavement Rehabilitation (38064/67425/1136) 3 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Additives	Contingent Sum	1	20,000.00 0.21%	20,000.00 20,000.00 0.26%	20,000.00 20,000.00 0.25%	20,000.00 20,000.00 0.24%	7,822,574
2014 09	Chena Small Tracts Improvements (41972/60260/1136) 4 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Additives	Contingent Sum	1	10,000.00 0.85%	10,000.00 10,000.00 0.94%	10,000.00 10,000.00 0.90%	10,000.00 10,000.00 0.85%	1,063,885
2012 11	Angoon Areawide Paving (38070/67460/1136) 3 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Additives	Contingent Sum	1	10,000.00 0.69%	10,000.00 10,000.00 0.83%	10,000.00 10,000.00 0.72%	10,000.00 10,000.00 0.56%	1,209,315

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 01	Copper River Highway Flooding Permanent Repairs (Oct. 06) (33773/76787/1135) 6 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Additives	Contingent Sum	1	30,000.00 2.06%	30,000.00 30,000.00 2.64%	30,000.00 30,000.00 2.05%	30,000.00 30,000.00 1.81%	1,137,720
2012 11	Juneau-Yandukin Drive / Shell Simmons Drive (36724/68045/1136) 1 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Additives	Contingent Sum	1	5,000.00 0.27%	5,000.00 5,000.00 0.26%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	1,896,296
2015 02	Auke Bay Ferry Terminal Improvements (43412/67463/7542) 3 Bids Tendered	641(4) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL ADDITIVES	CONTINGENT SUM	1	5,000.00 0.56%	5,000.00 5,000.00 0.33%	5,000.00 5,000.00 0.33%	5,000.00 5,000.00 0.32%	1,516,735
2010 07	23rd Avenue Improvements (28375/60745/1136) 3 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Amendments	Contingent Sum	1	12,000.00 0.42%	12,000.00 12,000.00 0.50%	12,000.00 12,000.00 0.45%	12,000.00 12,000.00 0.42%	2,405,270
2009 06	Fort Yukon Dust Control (22433/76917/1136) 2 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Amendments	Contingent Sum	1	2,500.00 0.19%	2,500.00 2,500.00 0.24%	2,500.00 2,500.00 0.18%	2,500.00 0.00 0.00%	1,044,049
2009 09	Phillips Field Road Upgrade (23832/65199/1136) 4 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Modification	Contingent Sum	1	10,000.00 0.35%	10,000.00 10,000.00 0.63%	10,000.00 10,000.00 0.60%	10,000.00 10,000.00 0.55%	1,588,185
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1136) 5 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Modification	Contingent Sum	1	70,000.00 1.10%	70,000.00 70,000.00 1.08%	70,000.00 70,000.00 1.00%	70,000.00 70,000.00 0.94%	6,488,641
2010 09	Stevens Village Sanitation Road (26373/61532/1136) 5 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Modification	Contingent Sum	1	30,000.00 1.14%	30,000.00 30,000.00 2.40%	30,000.00 30,000.00 1.40%	30,000.00 30,000.00 1.25%	1,250,601
2009 05	Galena Road Resurfacing Bid Opened: 05/12/2009 (17119/62060/1136) 6 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Modification	Contingent Sum	1	5,000.00 0.45%	5,000.00 5,000.00 0.41%	5,000.00 5,000.00 0.40%	5,000.00 5,000.00 0.36%	1,220,000
2010 07	Wendell Avenue ADA Improvements (29033/60827/1136) 2 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Modification	Contingent Sum	1	8,000.00 0.52%	8,000.00 8,000.00 0.51%	8,000.00 8,000.00 0.45%	8,000.00 0.00 0.00%	1,573,111
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/1136) 7 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Modification	Contingent Sum	1	5,000.00 0.07%	5,000.00 5,000.00 0.08%	5,000.00 5,000.00 0.07%	5,000.00 5,000.00 0.07%	6,460,641

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 10	Nome Storm E R Permanent Repairs 2004-2005 Stage I I (20312/61866/1136) 6 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Modification	Contingent Sum	1	5,000.00 0.13%	5,000.00 5,000.00 0.12%	5,000.00 5,000.00 0.09%	5,000.00 5,000.00 0.09%	4,091,282
2009 10	Alaska Highway M P 1412-1422 Rehabilitation (17052/61777/1136) 7 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Modification	Contingent Sum	1	10,000.00 0.22%	10,000.00 10,000.00 0.27%	10,000.00 10,000.00 0.25%	10,000.00 10,000.00 0.25%	3,747,075
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/1136) 7 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Modification	Contingent Sum	1	15,000.00 0.13%	15,000.00 15,000.00 0.16%	15,000.00 15,000.00 0.16%	15,000.00 15,000.00 0.15%	9,525,695
2010 04	Nome Roads (27855/62067/1136) 6 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Modification	Contingent Sum	1	12,000.00 0.28%	12,000.00 12,000.00 0.40%	12,000.00 12,000.00 0.34%	12,000.00 12,000.00 0.30%	3,014,506
2009 12	Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/1136) 6 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Modification	Contingent Sum	1	144,518.02 0.87%	144,518.02 144,518.02 1.24%	144,518.02 144,518.02 1.22%	144,518.02 144,518.02 1.17%	11,696,889
2010 01	Huslia Landfill Road (14652/62628/1136) 3 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Modification	Contingent Sum	1	10,000.00 0.48%	10,000.00 10,000.00 0.67%	10,000.00 10,000.00 0.50%	10,000.00 10,000.00 0.35%	1,496,225
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/1136) 7 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Modification	Contingent Sum	1	50,000.00 0.82%	50,000.00 50,000.00 0.93%	50,000.00 50,000.00 0.91%	50,000.00 50,000.00 0.88%	5,363,762
2009 09	Parks Hwy MP 287-305 Rehabilitation And Resurface (20492/77137/1136) 6 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Modification	Contingent Sum	1	15,000.00 0.15%	15,000.00 15,000.00 0.21%	15,000.00 15,000.00 0.19%	15,000.00 15,000.00 0.19%	7,091,346
2009 06	Denali Highway Wayside MP 7 Bid Opened: 06/23/09 (19974/60930/1136) 11 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Modification	Contingent Sum	1	1,000.00 0.26%	1,000.00 1,000.00 0.30%	1,000.00 1,000.00 0.25%	1,000.00 1,000.00 0.24%	330,126
2010 09	Geist Road Rehabilitation (28993/63360/1136) 3 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Modification	Contingent Sum	1	15,000.00 0.59%	15,000.00 15,000.00 0.70%	15,000.00 15,000.00 0.66%	15,000.00 15,000.00 0.61%	2,139,893
2011 01	Nome - Council M P 62-73.6 (29073/60400/1136) 11 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Modification	Contingent Sum	1	100,000.00 1.65%	100,000.00 100,000.00 2.29%	100,000.00 100,000.00 2.09%	100,000.00 100,000.00 1.89%	4,359,365

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 10	Tok Bike Path Rehabilitation (26935/63501/1136) 5 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Modification	Contingent Sum	1	5,000.00 0.19%	5,000.00 5,000.00 0.25%	5,000.00 5,000.00 0.24%	5,000.00 5,000.00 0.24%	2,034,860
2009 07	Emmonak Flood Permanent Repairs (May'05): Airport/Clinic Road Bid Opened: 07/23/2009 (16392/62754/1136) 6 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Modification	Contingent Sum	1	15,000.00 0.65%	15,000.00 15,000.00 0.77%	15,000.00 15,000.00 0.69%	15,000.00 15,000.00 0.65%	1,945,115
2009 12	Dalton Highway Culverts, M P 260-321 (25514/62622/1136) 9 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Modification	Contingent Sum	1	100,000.00 0.46%	100,000.00 100,000.00 0.56%	100,000.00 100,000.00 0.51%	100,000.00 100,000.00 0.46%	17,738,224
2010 10	Tok Cut Off M P 0-2 and M P 5-24 Resurfacing (28413/63364/1136) 7 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Modification	Contingent Sum	1	7,500.00 0.06%	7,500.00 7,500.00 0.08%	7,500.00 7,500.00 0.08%	7,500.00 7,500.00 0.07%	9,258,998
2010 07	Parks Hwy MP 349 Alder Creek Culvert Replacement (30093/63306/1136) 2 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Modification	Contingent Sum	1	10,000.00 0.52%	10,000.00 10,000.00 0.30%	10,000.00 10,000.00 0.29%	10,000.00 0.00 0.00%	3,383,525
2009 01	North Pole Homestead Rd / North Pole HS Blvd. Ext.-AK146: Bids Opened 01/22/2009 (6183/63025//1136) 5 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Modification	Contingent Sum	1	2,000.00 0.17%	2,000.00 2,000.00 0.16%	2,000.00 2,000.00 0.16%	2,000.00 2,000.00 0.15%	1,250,518
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1136) 9 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Modification	Contingent Sum	1	20,000.00 0.06%	20,000.00 20,000.00 0.06%	20,000.00 20,000.00 0.06%	20,000.00 20,000.00 0.05%	33,010,932
2010 05	Nordale Road Pavement Rehabilitation - FMATS (Badger Road to Chena River) (28033/63158/1136) 3 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Modification	Contingent Sum	1	40,000.00 1.61%	40,000.00 40,000.00 2.29%	40,000.00 40,000.00 2.18%	40,000.00 40,000.00 2.12%	1,748,183
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/1136) 3 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Modification	Contingent Sum	1	50,000.00 1.24%	50,000.00 50,000.00 1.19%	50,000.00 50,000.00 1.03%	50,000.00 50,000.00 0.95%	4,191,814
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1136) 8 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Modification	Contingent Sum	1	50,000.00 0.16%	50,000.00 50,000.00 0.16%	50,000.00 50,000.00 0.16%	50,000.00 50,000.00 0.15%	30,650,414

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 10	Dalton Highway MP 175 to 197 Rehabilitation (5722/62860/1136) 7 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Modification	Contingent Sum	1	50,000.00 0.19%	50,000.00 50,000.00 0.19%	50,000.00 50,000.00 0.19%	50,000.00 50,000.00 0.19%	25,642,513
2010 11	Leasure Subdivision Area Street Improvements - Stage I (30138/60747/1136) 4 Bids Tendered	641(4) Temporary Erosion, Sediment and Pollution Control Modifications	Contingent Sum	1	5,000.00 0.48%	5,000.00 5,000.00 0.47%	5,000.00 5,000.00 0.46%	5,000.00 5,000.00 0.39%	1,064,236
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033/63146/1136) 6 Bids Tendered	641(4) Temporary Erosion, Sediment And Pollution Control Modifications	Contingent Sum	1	15,000.00 0.42%	15,000.00 15,000.00 0.50%	15,000.00 15,000.00 0.48%	15,000.00 15,000.00 0.47%	2,980,832
2015 03	Yankovich / Miller Hill Multi-Use Path (43375/76707/5942) 3 Bids Tendered	641(4) Temporary Erosion, Sediment, and Pollution Control Additives	Contingent Sum	1	10,000.00 0.60%	10,000.00 10,000.00 0.63%	10,000.00 10,000.00 0.54%	10,000.00 10,000.00 0.53%	1,587,663
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/1136) 6 Bids Tendered	641(4) Temporary Erosion, Sediment, and Pollution Control Additives	Contingent Sum	1	300,000.00 1.36%	300,000.00 300,000.00 1.45%	300,000.00 300,000.00 1.45%	300,000.00 300,000.00 1.44%	20,669,482
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/5942) 3 Bids Tendered	641(4) Temporary Erosion, Sediment, And Pollution Control Additives	Contingent Sum	1	110,000.00 0.65%	110,000.00 110,000.00 0.82%	110,000.00 110,000.00 0.79%	110,000.00 110,000.00 0.79%	13,486,059
2011 12	Illinois Street Reconstruction (33274/63102/5942) 4 Bids Tendered	641(4) TEMPORARY EROSION, SEDIMENT, AND POLLUTION CONTROL ADDITIVES	Contingent Sum	1	125,000.00 0.55%	125,000.00 125,000.00 0.57%	125,000.00 125,000.00 0.56%	125,000.00 125,000.00 0.56%	21,965,863
2009 01	Point Hope Evacuation Road Rehabilitation: Bids Opened 01/13/2009 (17612/76966/1136) 5 Bids Tendered	641(4) Temporary Erosion, Sediment, And Pollution Control Amendments	Contingent Sum	1	15,000.00 0.73%	15,000.00 15,000.00 0.61%	15,000.00 15,000.00 0.53%	15,000.00 15,000.00 0.53%	2,445,304
2010 03	JNU-FFY09 Areawide Paving (24834/68837/1136) 2 Bids Tendered	641(4) Temporary Erosion, Sediment, And Pollution Control Amendments	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,068,730

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 05	Marshall Airport Access Road Bridge Replacement (33095/62219/0) 6 Bids Tendered	641(4) Withholding for Fines and Penalties	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,140,477
2011 05	Taylor Highway MP 70 Lost Chicken Slide (32215/63379/0) 9 Bids Tendered	641(4) Withholding for Fines and Penalties	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,656,700
2011 04	Dalton Hwy MP 274-289 Rehabilitation (26934/67018/1136) 7 Bids Tendered	641(4) Witholding for Fines and Penalties	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	27,690,520
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/1136) 4 Bids Tendered	641(4).1 Temporary Erosion , Sediment and Pollution Control Additives	Contingent Sum	1	2,500.00 0.02%	2,500.00 2,500.00 0.02%	2,500.00 2,500.00 0.02%	2,500.00 2,500.00 0.02%	11,172,615
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/5942) 5 Bids Tendered	641(4)-A Temporary Erosion , Sediment and Pollution Control Additives	Contingent Sum	1	120,000.00 0.31%	120,000.00 120,000.00 0.41%	120,000.00 120,000.00 0.39%	120,000.00 120,000.00 0.38%	29,587,321
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7542) 3 Bids Tendered	641(4)-A Temporary Erosion , Sediment and Pollution Control Additives	Contingent Sum	1	10,000.00 0.07%	10,000.00 10,000.00 0.08%	10,000.00 10,000.00 0.07%	10,000.00 10,000.00 0.07%	12,656,111
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/5942) 3 Bids Tendered	641(4)-A Temporary Erosion , Sediment, and Pollution Control Additives	Contingent Sum	1	7,500.00 0.11%	7,500.00 7,500.00 0.11%	7,500.00 7,500.00 0.10%	7,500.00 7,500.00 0.09%	7,090,895
2018 07	FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins (CMAQ) (48035//5942) 3 Bids Tendered	641(4)-A Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	1,500.00 0.03%	1,500.00 1,500.00 0.04%	1,500.00 1,500.00 0.03%	1,500.00 0.00 0.00%	3,405,608
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/1135) 3 Bids Tendered	641(4)Alt A Temporary Erosion And Pollution Control Amendment	Contingent Sum	1	3,000.00 0.30%	3,000.00 3,000.00 0.38%	3,000.00 3,000.00 0.27%	3,000.00 3,000.00 0.24%	787,430

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/1135) 3 Bids Tendered	641(4)Alt B Temporary Erosion And Pollution Control Amendment	Contingent Sum	1	5,000.00 0.50%	5,000.00 5,000.00 0.63%	5,000.00 5,000.00 0.45%	5,000.00 5,000.00 0.39%	787,430
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/5942) 5 Bids Tendered	641(4)-B Temporary Erosion , Sediment and Pollution Control Additives	Contingent Sum	1	480,000.00 1.26%	480,000.00 480,000.00 1.62%	480,000.00 480,000.00 1.56%	480,000.00 480,000.00 1.50%	29,587,321
2018 07	FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins (CMAQ) (48035//5942) 3 Bids Tendered	641(4)-B Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	1,500.00 0.03%	1,500.00 1,500.00 0.04%	1,500.00 1,500.00 0.03%	1,500.00 0.00 0.00%	3,405,608
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//5942) 4 Bids Tendered	641(4)-B Temporary Erosion, Sediment and Pollution Control Additives	Contingent Sum	1	7,500.00 0.03%	7,500.00 7,500.00 0.03%	7,500.00 7,500.00 0.03%	7,500.00 7,500.00 0.03%	24,869,247
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	641(4-Alt1) EROSION, SEDIMENT, AND POLLUTION CONTROL ADDITIVES	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,761,496
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	641(4-Alt2) EROSION, SEDIMENT, AND POLLUTION CONTROL ADDITIVES	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,761,496
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	641(4-Alt3) EROSION, SEDIMENT, AND POLLUTION CONTROL ADDITIVES	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,761,496
2015 12	Kake Ferry Terminal Passenger Facility (45186/SAMHS00002/5943) 5 Bids Tendered	641(5) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL BY DIRECTIVE	Contingent Sum	1	7,500.00 0.78%	7,500.00 7,500.00 0.67%	7,500.00 7,500.00 0.58%	7,500.00 7,500.00 0.55%	1,115,500

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 11	Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at Muldoon Road Safety Improvements (25455/50810 57254/5944) 4 Bids Tendered	641(5) Erosion, Sediment And Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,673,329
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/0) 1 Bids Tendered	641(5) Catch Basin Sediment Bag	Each	11	1,000.00 0.47%	200.00 200.00 0.12%	200.00 0.00 0.00%	200.00 0.00 0.00%	1,833,512
2009 02	Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/5944) 5 Bids Tendered	641(5) Erosion and Pollution Control Price Adjustment	Contingent Sum		0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,862,510
2009 06	JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/0) 3 Bids Tendered	641(5) Erosion and Pollution Control Price Adjustment	Contingent Sum	1	20,000.00 0.20%	20,000.00 20,000.00 0.20%	20,000.00 20,000.00 0.20%	20,000.00 20,000.00 0.19%	9,793,198
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/5944) 4 Bids Tendered	641(5) Erosion And Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,489,670
2009 01	Sterling Highway Bridge Rehabilitation (17792/50815/5944) 3 Bids Tendered	641(5) Erosion And Pollution Control Price Adjustment	Contingent Sum	1	25,000.00 0.91%	25,000.00 25,000.00 0.74%	25,000.00 25,000.00 0.64%	25,000.00 25,000.00 0.51%	3,355,964
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/5944) 7 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,964,043
2009 02	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase II (18933/51931/5944) 4 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,583,367
2009 05	Central Region Highway Data Equipment 2008 (21992/60074/5944) 4 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,893,700
2010 02	Kalifornsky Beach Rd; Coal Creek Fish Passage (26835/51170/5944) 6 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustmemt	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,953,352

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 05	Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving (28553/51670/5944) 6 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustmemt	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,880,645
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1136) 5 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,488,641
2011 04	Mitkof Forest Highway Fish Passage Mp 25.4 & MP 28.0 (32796/68025/1136) 3 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	376,002
2010 11	68707 - POW Thorne Bay Road Bridges Painting (24753/68707/0) 3 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,820,440
2009 03	Mertarvik Barge Facility (20456/50850/5944) 6 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,442,000
2010 09	Klw Causeway Fish Passage (27434/ 69319 & 79070 ECONOMIC STIMULUS/0) 2 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	705,731
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/1136) 7 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,525,695
2010 01	Huslia Landfill Road (14652/62628/0) 3 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,496,225
2010 07	23rd Avenue Improvements (28375/60745/1136) 3 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,405,270
2009 05	Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway Emergency Bridge Repair, 2009 (21792/52000 51777/5944) 4 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum		0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	12,676,055

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 11	Leasure Subdivision Area Street Improvements - Stage I (30138/60747/1136) 4 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,064,236
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/0) 7 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,363,762
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/0) 3 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,191,814
2010 01	Glenn Hwy: Airport Heights To Hiland Resurfacing (25119/51945/5944) 4 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum		0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,052,764
2012 03	Gustavus Rink Creek Gravel Pits Culvert Replacement Project (26256/69365/1136) 3 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	118,853
2010 09	Stevens Village Sanitation Road (26373/61532/0) 5 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,250,601
2010 05	Nordale Road Pavement Rehabilitation - FMATS (Badger Road to Chena River) (28033/63158/0) 3 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,748,183
2009 07	Emmonak Flood Permanent Repairs (May'05): Airport/Clinic Road Bid Opened: 07/23/2009 (16392/62754/0) 6 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,945,115
2009 09	Phillips Field Road Upgrade (23832/65199/0) 4 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,588,185
2009 05	Glenn Hwy Mp34-42, Parks To Palmer Resurfacing (23312/52015/5944) 4 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum		0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,697,995

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 06	Denali Highway Wayside MP 7 Bid Opened: 06/23/09 (19974/60930/1136) 11 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	330,126
2010 07	Wendell Avenue ADA Improvements (29033/60827/0) 2 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,573,111
2010 04	Nome Roads (27855/62067/0) 6 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,014,506
2010 09	Geist Road Rehabilitation (28993/63360/0) 3 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,139,893
2009 09	Parks Hwy MP 287-305 Rehabilitation And Resurface (20492/77137/1136) 6 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,091,346
2009 08	Glenn Highway MP 63.5, Erosion (24836/51881/5944) 11 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	758,238
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1134) 9 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	33,010,932
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033/63146/1136) 6 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,980,832
2011 11	SEA-FYA Traffic Signal System Upgrade (33713/69192/0) 2 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	5,000.00 0.49%	5,000.00 5,000.00 0.38%	5,000.00 5,000.00 0.27%	5,000.00 0.00 0.00%	1,331,735
2009 07	Seward Highway MP 69 To MP 75 Pavement Refurbishment (23972/52027/5944) 4 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,145,189
2010 02	Japonski Island Utility And Road Improvements (11912/68790/0) 3 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	2,000.00 0.12%	2,000.00 2,000.00 0.13%	2,000.00 2,000.00 0.13%	2,000.00 2,000.00 0.12%	1,576,571

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 05	Kalifornsky Beach Road, Pedestrian Pathway (GF) (28634/51482/5944) 5 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,195,515
2011 05	Richardson Highway Flooding Permanent Repairs - 12.8 Mile Dike (31854/63627/0) 7 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,157,909
2010 01	Weigh-in-Motion Rehab: Minnesota Dr. Near Raspberry Rd., Sterling Hwy MP 88.4, Glenn Hwy MP 53.3 (26218/51059/5944) 3 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,851,734
2009 10	Nome Storm E R Permanent Repairs 2004-2005 Stage I I (20312/61866/0) 6 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,091,282
2009 10	Alaska Highway M P 1412-1422 Rehabilitation (17052/61777/0) 7 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,747,075
2010 08	Northway Road Repairs (28793/63629/1133) 5 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,617,250
2010 03	HSIP:13th Avenue At Gambell Street Channelization ImprovementS (27854/52416/5944) 7 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	5,000.00 0.63%	5,000.00 5,000.00 0.72%	5,000.00 5,000.00 0.64%	5,000.00 5,000.00 0.63%	697,735
2009 05	Galena Road Resurfacing Bid Opened: 05/12/2009 (17119/62060/1133) 6 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,220,000
2011 02	Nome Highway Bridge Improvements (24432/62630/0) 5 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,234,047
2009 12	Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/0) 6 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,696,889

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 04	Minnesota Drive Resurfacing (22032/51135 51340/5944) 4 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,809,020
2010 03	Chester Creek Trail Connection Project (27113/55066/5944) 9 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,874,171
2010 03	GLENN HWY: EKLUTNA TO PARKS HWY RESURFACING/CULVERT MP 13.0(FARM AVE) (27674/52110 52385/5944) 4 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum		0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,859,876
2010 02	Japonski Island Utility And Road Improvements (11912/68790/0) 3 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	5,000.00 0.30%	5,000.00 5,000.00 0.32%	5,000.00 5,000.00 0.32%	5,000.00 5,000.00 0.30%	1,576,571
2010 02	Japonski Island Utility And Road Improvements (11912/68790/0) 3 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	2,000.00 0.12%	2,000.00 2,000.00 0.13%	2,000.00 2,000.00 0.13%	2,000.00 2,000.00 0.12%	1,576,571
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/5944) 5 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum		0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,390,565
2011 06	Taiya River Bridge Repair - 69275 (27090/69275/0) 3 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	902,564
2009 10	Dalton Highway MP 175 to 197 Rehabilitation (5722/62860/0) 7 Bids Tendered	641(5) Erosion, Sediment And Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	25,642,513
2010 07	Parks Hwy MP 349 Alder Creek Culvert Replacement (30093/63306/1136) 2 Bids Tendered	641(5) Erosion, Sediment And Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,383,525
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/5944) 5 Bids Tendered	641(5) Erosion, Sediment And Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	12,682,497
2010 10	Tok Bike Path Rehabilitation (26935/63501/0) 5 Bids Tendered	641(5) Erosion, Sediment And Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,034,860

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1136) 8 Bids Tendered	641(5) Erosion, Sediment And Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	30,650,414
2011 10	Haines-2nd Ave. - Union St. to Main St. & Allen Rd. & Main St. Pavement Rehabilitation (34343/69565/69568/1135) 2 Bids Tendered	641(5) Erosion, Sediment And Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,482,181
2009 12	HOONAH FERRY TERMINAL TO AIRPORT PAVEMENT REHABILITATION (23195/68909/1136) 3 Bids Tendered	641(5) Erosion, Sediment And Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,720,852
2009 03	Williamsport - Pile Bay Road (20012/51651/5944) 14 Bids Tendered	641(5) Erosion, Sediment And Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,645,000
2009 08	Central Region Rumble Strips Phase II (23672/51047/5944) 5 Bids Tendered	641(5) Erosion, Sediment And Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,447,224
2009 06	PSG - Mitkof HWY - Scow Bay to Crystal Lake Hatchery Road (18612/68819/1136) 3 Bids Tendered	641(5) Erosion, Sediment And Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,592,240
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/5944) 8 Bids Tendered	641(5) Erosion, Sediment And Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	22,945,463
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/5944) 7 Bids Tendered	641(5) Erosion, Sediment And Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	20,758,919
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1134) 9 Bids Tendered	641(5) Erosion, Sediment And Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	33,010,932
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/1134) 7 Bids Tendered	641(5) Erosion, Sediment And Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,460,641

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/5944) 5 Bids Tendered	641(5) Erosion, Sediment And Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	943,974
2009 06	Fort Yukon Dust Control (22433/76917/1136) 2 Bids Tendered	641(5) Erosion, Sediment And Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,044,049
2011 07	KTN-South Tongass Pavement Rehabilitation (30814/69571/1643) 1 Bids Tendered	641(5) Erosion, Sediment And Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,219,195
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/5944) 5 Bids Tendered	641(5) Erosion, Sediment And Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,994,028
2009 04	Wasilla Gravel Roads Paving (19874/58165/5944) 6 Bids Tendered	641(5) EROSION, SEDIMENT AND POLLUTION CONTROL PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	363,263
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/5944) 4 Bids Tendered	641(5) EROSION, SEDIMENT AND POLLUTION CONTROL PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,583,168
2009 12	Anchorage Area Safety Improvements, Construction 2010 (26013/51185/5944) 7 Bids Tendered	641(5) EROSION, SEDIMENT AND POLLUTION CONTROL PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,996,872
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/5944) 3 Bids Tendered	641(5) EROSION, SEDIMENT AND POLLUTION CONTROL PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,027,359
2010 10	Tok Cut Off M P 0-2 and M P 5-24 Resurfacing (28413/63364/0) 7 Bids Tendered	641(5) Erosion, Sediment and Pollution Control Price Adjustments	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,258,998
2009 01	North Pole Homestead Rd / North Pole HS Blvd. Ext.-AK146: Bids Opened 01/22/2009 (6183/63025//1136) 5 Bids Tendered	641(5) Erosion, Sediment And Polution Cpntrol Price Adjustment	Contingent Sum	1	2,000.00 0.17%	2,000.00 2,000.00 0.16%	2,000.00 2,000.00 0.16%	2,000.00 2,000.00 0.15%	1,250,518

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 09	Sterling Highway MP 90-82 Resurfacing (29634/52493/5944) 4 Bids Tendered	641(5) Erosion, Sediment, and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,750,509
2010 10	Seward Highway MP 115-124 Resurfacing (32033/52491/5944) 2 Bids Tendered	641(5) Erosion, Sediment, and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,310,434
2010 09	Glenn Highway Lighting, S. Birchwood To Eklutna (30933/51970/5944) 7 Bids Tendered	641(5) Erosion, Sediment, and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,162,250
2009 05	Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy Lane) (21492/51595/5944) 2 Bids Tendered	641(5) Erosion, Sediment, and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,194,692
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/5944) 4 Bids Tendered	641(5) Erosion, Sediment, and Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,874,455
2010 02	AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 63rd Ave (27034/51987/5944) 3 Bids Tendered	641(5) Erosion, Sediment, And Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,977,927
2011 01	Nome - Council M P 62-73.6 (29073/60400/1136) 11 Bids Tendered	641(5) Erosion, Sediment, And Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,359,365
2010 12	Port MacKenzie Access Road (32453/58168/0) 11 Bids Tendered	641(5) Erosion, Sediment, And Pollution Control Price Adjustment	Contingent Sum	1	5,000.00 0.08%	5,000.00 5,000.00 0.10%	5,000.00 5,000.00 0.10%	5,000.00 5,000.00 0.09%	5,025,609
2010 08	Kenai: Various Road Improvements, 2009 (30275/59774/5944) 5 Bids Tendered	641(5) Erosion, Sediment, And Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	574,593
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	641(5) EROSION, SEDIMENT, AND POLLUTION CONTROL PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,815,976

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	641(5) EROSION, SEDIMENT, AND POLLUTION CONTROL PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,815,976
2010 12	King Cove Access Road Completion (32716/59791/5944) 12 Bids Tendered	641(5) EROSION, SEDIMENT, AND POLLUTION CONTROL PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	14,459,880
2009 06	Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road (19654/51916/5944) 3 Bids Tendered	641(5) EROSION, SEDIMENT, AND POLLUTION CONTROL PRICE ADJUSTMENT	CONTINGENT SUM	1	5,000.00 0.08%	5,000.00 5,000.00 0.09%	5,000.00 5,000.00 0.09%	5,000.00 5,000.00 0.08%	5,636,173
2009 05	Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To Marine Way (19675/51930/5944) 2 Bids Tendered	641(5) EROSION, SEDIMENT, AND POLLUTION CONTROL PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,963,225
2010 11	HSIP: NHS Warning & Delineation (30713/51289/5944) 6 Bids Tendered	641(5) Erosion, Sediment, and Pollution Control Price Adjustments	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,404,195
2009 03	Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1135) 3 Bids Tendered	641(5) Inlet Protection	Each	18	300.00 0.24%	90.00 200.00 0.18%	163.33 90.00 0.08%	200.00 200.00 0.17%	1,983,405
2009 07	JNU Floyd Dryden Pedestrian Activated (Hawk) Signal (23392/79080/0) 2 Bids Tendered	641(5) Straw Wattles	Linear Foot	115	35.00 1.81%	9.58 9.58 0.52%	12.29 15.00 0.76%	15.00 0.00 0.00%	213,090
2011 04	Dalton Hwy MP 274-289 Rehabilitation (26934/67018/1136) 7 Bids Tendered	641(5) SWPPP Manager	Lump Sum	1	35,000.00 0.10%	20,000.00 116,182.00 0.42%	80,597.43 23,000.00 0.08%	150,000.00 20,000.00 0.07%	27,690,520
2011 05	Taylor Highway MP 70 Lost Chicken Slide (32215/63379/0) 9 Bids Tendered	641(5) SWPPP Manager	Lump Sum	1	30,000.00 1.16%	5,000.00 10,000.00 0.60%	27,102.78 14,000.00 0.74%	65,000.00 40,000.00 2.05%	1,656,700
2011 05	Marshall Airport Access Road Bridge Replacement (33095/62219/0) 6 Bids Tendered	641(5) SWPPP Manager	Lump Sum	1	15,000.00 0.40%	1.00 20,000.00 0.48%	38,833.50 48,000.00 1.04%	75,000.00 1.00 0.00%	4,140,477

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	Sawmill Creek Road Upgrade (37924/68216/5942) 3 Bids Tendered	641(5) Temporary Erosion , Sediment and Pollution Control Additives	Contingent Sum	1	15,000.00 0.12%	15,000.00 15,000.00 0.13%	15,000.00 15,000.00 0.12%	15,000.00 15,000.00 0.11%	11,789,167
2013 12	Ketchikan-Waterfront Promenade - Phase III (41422/68162/5943) 2 Bids Tendered	641(5) Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	5,000.00 0.80%	5,000.00 5,000.00 0.66%	5,000.00 5,000.00 0.53%	5,000.00 0.00 0.00%	759,170
2015 10	Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7543) 2 Bids Tendered	641(5) Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	5,000.00 0.11%	5,000.00 5,000.00 0.14%	5,000.00 5,000.00 0.14%	5,000.00 0.00 0.00%	3,491,195
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/5943) 3 Bids Tendered	641(5) Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,927,828
2017 05	Douglas Sidewalk Extension - Gastineau School To Lawson Creek Rd./Crow Hill Dr. (47019/SRMBS00024/2501000002/7543) 3 Bids Tendered	641(5) Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	5,000.00 1.12%	5,000.00 5,000.00 1.21%	5,000.00 5,000.00 1.15%	5,000.00 5,000.00 1.07%	414,118
2014 11	Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement (43237/68092/7543) 3 Bids Tendered	641(5) Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	5,000.00 0.78%	5,000.00 5,000.00 0.97%	5,000.00 5,000.00 0.82%	5,000.00 5,000.00 0.80%	517,494
2017 06	Richardson Highway MP 337 Eielson AFB Intersection Improvements (46282//7543) 3 Bids Tendered	641(5) Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	10,000.00 0.58%	10,000.00 10,000.00 0.73%	10,000.00 10,000.00 0.73%	10,000.00 10,000.00 0.63%	1,364,112
2015 08	Sgy- Mine Mountain Repeater Power System Upgrade (43182/80665/7543) 3 Bids Tendered	641(5) Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	265,487
2014 11	Fritz Cove Road Rehabilitation And Repair (36604/69397/5943) 2 Bids Tendered	641(5) Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	5,000.00 0.14%	5,000.00 5,000.00 0.16%	5,000.00 5,000.00 0.11%	5,000.00 0.00 0.00%	3,115,745
2015 01	Hydaburg Highway Pavement Rehabilitation (43422/67576/5943) 3 Bids Tendered	641(5) Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	25,000.00 0.17%	25,000.00 25,000.00 0.21%	25,000.00 25,000.00 0.19%	25,000.00 25,000.00 0.18%	11,859,725

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 04	Northern Region E R Galena Ice Jam Flooding (41787/62697/5943) 1 Bids Tendered	641(5) Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	35,000.00 2.16%	35,000.00 35,000.00 1.49%	35,000.00 0.00 0.00%	35,000.00 0.00 0.00%	2,342,885
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7543) 2 Bids Tendered	641(5) Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	10,000.00 0.27%	10,000.00 10,000.00 0.31%	10,000.00 10,000.00 0.31%	10,000.00 0.00 0.00%	3,244,574
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/5943) 6 Bids Tendered	641(5) Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	150,000.00 3.27%	150,000.00 150,000.00 3.83%	150,000.00 150,000.00 3.51%	150,000.00 150,000.00 3.32%	3,915,515
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/5943) 9 Bids Tendered	641(5) Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	20,000.00 0.51%	20,000.00 20,000.00 0.49%	20,000.00 20,000.00 0.47%	20,000.00 20,000.00 0.45%	4,094,773
2013 12	JNU-North Douglas Highway Pavement Rehabilitation (40794/67531/5943) 2 Bids Tendered	641(5) Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	10,000.00 0.18%	10,000.00 10,000.00 0.22%	10,000.00 10,000.00 0.18%	10,000.00 0.00 0.00%	4,522,796
2017 03	Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 (45176/62704/7543) 6 Bids Tendered	641(5) Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	30,000.00 0.64%	30,000.00 30,000.00 0.61%	30,000.00 30,000.00 0.57%	30,000.00 30,000.00 0.52%	4,903,523
2014 04	Edgerton Highway MP 0-19 Resurfacing (42129/63909/5943) 6 Bids Tendered	641(5) Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	15,000.00 0.16%	15,000.00 15,000.00 0.20%	15,000.00 15,000.00 0.20%	15,000.00 15,000.00 0.18%	7,445,892
2014 07	FY10 SER HWY DM Culvert Repair/Replace (41075/69645/5943) 1 Bids Tendered	641(5) Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	5,000.00 4.25%	5,000.00 5,000.00 2.54%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	197,200
2018 02	SEA - SR Regionwide Non-NHS Culvert Repair/Replace (44957/68659/7543) 8 Bids Tendered	641(5) Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	1,000.00 0.27%	1,000.00 1,000.00 0.27%	1,000.00 1,000.00 0.26%	1,000.00 1,000.00 0.26%	373,425
2013 02	North Slope Borough Road Improvements AK048 (39253/76972/5943) 1 Bids Tendered	641(5) Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,995,598

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 06	JNU - Thane Road HSIP (33305/69331/5943) 1 Bids Tendered	641(5) Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	2,500.00 0.22%	2,500.00 2,500.00 0.19%	2,500.00 0.00 0.00%	2,500.00 0.00 0.00%	1,298,675
2013 11	Backloop Shared Use Path Rehabilitation (40997/69917/5943) 2 Bids Tendered	641(5) Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	5,000.00 0.69%	5,000.00 5,000.00 0.61%	5,000.00 5,000.00 0.56%	5,000.00 0.00 0.00%	817,820
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/5943) 2 Bids Tendered	641(5) TEMPORARY EROSION , SEDIMENT AND POLLUTION CONTROL BY DIRECTIVE	CONTINGENT SUM	1	27,000.00 0.32%	27,000.00 27,000.00 0.32%	27,000.00 27,000.00 0.29%	27,000.00 0.00 0.00%	8,362,244
2016 04	Ktn to Shelter Cove Road, Stage 2 (44995/00044/5943) 4 Bids Tendered	641(5) Temporary Erosion , Sediment, and Pollution Control by Directive	Contingent Sum	1	50,000.00 0.40%	50,000.00 50,000.00 0.44%	50,000.00 50,000.00 0.43%	50,000.00 50,000.00 0.28%	11,473,390
2015 09	Richardson Hwy Milepoint 2 Improvements (43385/62125/5943) 1 Bids Tendered	641(5) Temporary Erosion , Sediment, and Pollution Control by Directive	Contingent Sum	1	6,000.00 0.49%	6,000.00 6,000.00 0.62%	6,000.00 0.00 0.00%	6,000.00 0.00 0.00%	961,510
2015 10	SGY- Klondike Highway Repairs (43123/Z684800000/5943) 2 Bids Tendered	641(5) Temporary Erosion , Sediment, and Pollution Control by Directive	Contingent Sum	1	10,000.00 0.75%	10,000.00 10,000.00 0.65%	10,000.00 10,000.00 0.64%	10,000.00 0.00 0.00%	1,549,720
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7543) 3 Bids Tendered	641(5) Temporary Erosion , Sediment, and Pollution Control by Directive	Contingent Sum	1	10,000.00 0.36%	10,000.00 10,000.00 0.43%	10,000.00 10,000.00 0.39%	10,000.00 10,000.00 0.37%	2,311,182
2016 11	YAK - Fish Passage Improvements (45726/Z680270000/5943) 7 Bids Tendered	641(5) Temporary Erosion , Sediment, and Pollution Control by Directive	Contingent Sum	1	1,000.00 0.17%	1,000.00 1,000.00 0.17%	1,000.00 1,000.00 0.17%	1,000.00 1,000.00 0.16%	588,799
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/5943) 5 Bids Tendered	641(5) Temporary Erosion , Sediment, and Pollution Control by Directive	Contingent Sum	1	10,000.00 0.13%	10,000.00 10,000.00 0.15%	10,000.00 10,000.00 0.13%	10,000.00 10,000.00 0.10%	6,703,504

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Goldhill Road Bicycle And Pedestrian Facility (45033/63293/5943) 4 Bids Tendered	641(5) Temporary Erosion , Sediment, and Pollution Control by Directive	Contingent Sum	1	10,000.00 0.31%	10,000.00 10,000.00 0.35%	10,000.00 10,000.00 0.33%	10,000.00 10,000.00 0.33%	2,864,888
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/1135) 3 Bids Tendered	641(5) Temporary Erosion And Pollution Control Adjustment	Contingent Sum	1	5,000.00 0.50%	5,000.00 5,000.00 0.63%	5,000.00 5,000.00 0.45%	5,000.00 5,000.00 0.39%	787,430
2013 10	Richardson Highway M P 345 Moose Creek R R Overpass (17152/66566/1136) 8 Bids Tendered	641(5) Temporary Erosion And Pollution Control by Directive	Contingent Sum	1	60,000.00 0.53%	60,000.00 60,000.00 0.58%	60,000.00 60,000.00 0.55%	60,000.00 60,000.00 0.51%	10,388,566
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/5942) 2 Bids Tendered	641(5) Temporary Erosion And Pollution Control By Directive	Contingent Sum	1	5,000.00 0.06%	5,000.00 5,000.00 0.05%	5,000.00 5,000.00 0.05%	5,000.00 0.00 0.00%	9,118,342
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/0) 1 Bids Tendered	641(5) Temporary Erosion Sediment and Pollution Control by Directive	Contingent Sum	1	20,000.00 0.24%	20,000.00 20,000.00 0.21%	20,000.00 0.00 0.00%	20,000.00 0.00 0.00%	9,681,105
2015 10	POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay Rd (43175/68084/5943) 2 Bids Tendered	641(5) Temporary Erosion Sediment and Pollution Control by Directive	Contingent Sum	1	10,000.00 0.28%	10,000.00 10,000.00 0.41%	10,000.00 10,000.00 0.39%	10,000.00 0.00 0.00%	2,452,963
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//5942) 4 Bids Tendered	641(5) Temporary Erosion Sediment and Pollution Control By Directive	Contingent Sum	1	50,000.00 0.13%	50,000.00 50,000.00 0.14%	50,000.00 50,000.00 0.14%	50,000.00 50,000.00 0.12%	36,149,513
2014 05	Haines Ferry Terminal Improvements (39251/68433/5943) 4 Bids Tendered	641(5) TEMPORARY EROSION SEDIMENT AND POLLUTION CONTROL BY DIRECTIVE	CONTINGENT SUM	1	15,000.00 0.15%	15,000.00 15,000.00 0.10%	15,000.00 15,000.00 0.09%	15,000.00 15,000.00 0.09%	14,979,745
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1136) 3 Bids Tendered	641(5) Temporary Erosion, Sediment And Pollution Control By Directive	Contingent Sum	1	10,000.00 0.16%	10,000.00 10,000.00 0.13%	10,000.00 10,000.00 0.11%	10,000.00 10,000.00 0.10%	7,440,684
2018 08	Ktn - Airport Creek Bridge (USFS) (47167/68226/0) 6 Bids Tendered	641(5) Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	10,000.00 0.46%	10,000.00 10,000.00 0.53%	10,000.00 10,000.00 0.53%	10,000.00 10,000.00 0.45%	1,878,256

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	Kodiak Ferry Terminal And Dock Improvements (41591/68938/0) 3 Bids Tendered	641(5) TEMPORARY EROSION, SEDIMENT & POLLUTION CONTROL BY DIRECTIVE	Contingent Sum	1	15,000.00 0.16%	15,000.00 15,000.00 0.16%	15,000.00 15,000.00 0.15%	15,000.00 15,000.00 0.14%	9,196,790
2015 12	Chignik Public Dock (45317/Z674740000/0) 4 Bids Tendered	641(5) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL	Contingent Sum	1	20,000.00 0.21%	20,000.00 20,000.00 0.22%	20,000.00 20,000.00 0.22%	20,000.00 20,000.00 0.19%	8,966,400
2017 04	September 2012 and May 2013 ER Denali Hwy Corridor Flood Repairs (46834/62699 / 62914 / 62283/5943) 9 Bids Tendered	641(5) Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	10,000.00 0.38%	10,000.00 10,000.00 0.42%	10,000.00 10,000.00 0.37%	10,000.00 10,000.00 0.35%	2,359,224
2018 07	(67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/5943) 1 Bids Tendered	641(5) Temporary Erosion, Sediment and Pollution Control by Directive	CONTINGENT SUM	1	12,000.00 0.21%	12,000.00 12,000.00 0.19%	12,000.00 0.00 0.00%	12,000.00 0.00 0.00%	6,157,603
2017 06	Dalton Highway MP 209-222 Reconstruction (45785//5943) 7 Bids Tendered	641(5) Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	200,000.00 0.75%	200,000.00 200,000.00 0.95%	200,000.00 200,000.00 0.85%	200,000.00 200,000.00 0.80%	20,984,015
2012 09	Valdez Tidal Flats Culvert Replacement AK122 (38113/63765/5943) 3 Bids Tendered	641(5) Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	30,000.00 0.83%	30,000.00 30,000.00 1.91%	30,000.00 30,000.00 1.28%	30,000.00 30,000.00 0.64%	1,574,686
2018 06	Pelican Main Street Bridge (No. 1268) Improvements (47784/00063/5943) 5 Bids Tendered	641(5) Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	2,000.00 0.15%	2,000.00 2,000.00 0.22%	2,000.00 2,000.00 0.21%	2,000.00 2,000.00 0.20%	909,322
2018 04	WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/5943) 2 Bids Tendered	641(5) Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	60,000.00 1.27%	60,000.00 60,000.00 1.28%	60,000.00 60,000.00 1.26%	60,000.00 0.00 0.00%	4,674,097
2018 04	Chena Ridge Cripple Creek Culvert Replacement (46349/60624/5943) 7 Bids Tendered	641(5) Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	75,000.00 4.26%	75,000.00 75,000.00 3.85%	75,000.00 75,000.00 3.50%	75,000.00 75,000.00 3.16%	1,950,325

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 07	Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract (47051//5943) 7 Bids Tendered	641(5) Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	50,000.00 1.61%	50,000.00 50,000.00 1.79%	50,000.00 50,000.00 1.40%	50,000.00 50,000.00 1.36%	2,798,511
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226/61912/5943) 9 Bids Tendered	641(5) Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	20,000.00 0.58%	20,000.00 20,000.00 0.55%	20,000.00 20,000.00 0.55%	20,000.00 20,000.00 0.53%	3,617,128
2016 07	Ktn - Trollers Creek Bridge #0864 Replacement (45314/Z694200000/5943) 7 Bids Tendered	641(5) Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	5,000.00 0.39%	5,000.00 5,000.00 0.32%	5,000.00 5,000.00 0.26%	5,000.00 5,000.00 0.25%	1,549,850
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/5942) 6 Bids Tendered	641(5) Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	60,000.00 0.82%	60,000.00 60,000.00 0.84%	60,000.00 60,000.00 0.69%	60,000.00 60,000.00 0.68%	7,125,000
2015 02	Bennett Road Resurfacing (44212/63911/7545) 3 Bids Tendered	641(5) Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	33,000.00 1.97%	33,000.00 33,000.00 3.43%	33,000.00 33,000.00 3.10%	33,000.00 33,000.00 2.75%	961,036
2017 03	Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. (44698/68663/5943) 2 Bids Tendered	641(5) Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	10,000.00 0.61%	10,000.00 10,000.00 0.62%	10,000.00 10,000.00 0.50%	10,000.00 0.00 0.00%	1,624,145
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/5943) 2 Bids Tendered	641(5) Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	40,000.00 0.20%	40,000.00 40,000.00 0.24%	40,000.00 40,000.00 0.22%	40,000.00 0.00 0.00%	16,614,244
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//5943) 6 Bids Tendered	641(5) Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	60,000.00 0.53%	60,000.00 60,000.00 0.61%	60,000.00 60,000.00 0.59%	60,000.00 60,000.00 0.54%	9,911,534
2010 11	Annette Bay Ferry Terminal (28833/69200/5943) 4 Bids Tendered	641(5) Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	15,000.00 0.22%	15,000.00 15,000.00 0.17%	15,000.00 15,000.00 0.17%	15,000.00 15,000.00 0.16%	8,577,504

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//5943) 5 Bids Tendered	641(5) Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	15,000.00 0.11%	15,000.00 15,000.00 0.08%	15,000.00 15,000.00 0.07%	15,000.00 15,000.00 0.07%	18,907,426
2016 12	Rink Creek Bridge Replacement (46407/68064/5943) 9 Bids Tendered	641(5) Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	10,000.00 1.00%	10,000.00 10,000.00 1.09%	10,000.00 10,000.00 1.00%	10,000.00 10,000.00 0.87%	916,825
2018 07	Dalton Hwy MP 89-90 Embankment Stabilization (48451//5943) 6 Bids Tendered	641(5) Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	10,000.00 0.40%	10,000.00 10,000.00 0.48%	10,000.00 10,000.00 0.45%	10,000.00 10,000.00 0.44%	2,085,850
2014 04	POW: Hydaburg Highway Fish Passage Improvements (41388/68026/5943) 2 Bids Tendered	641(5) Temporary Erosion, Sediment and Pollution Control By Directive	Contingent Sum	1	5,000.00 1.05%	5,000.00 5,000.00 1.29%	5,000.00 5,000.00 1.10%	5,000.00 0.00 0.00%	388,512
2017 05	Keku Road (42702/Z695390000/1136) 3 Bids Tendered	641(5) Temporary Erosion, Sediment And Pollution Control by Directive	Contingent Sum	1	25,000.00 0.52%	25,000.00 25,000.00 0.54%	25,000.00 25,000.00 0.34%	25,000.00 0.00 0.00%	4,654,967
2011 03	Richardson Highway MP 148-159 Reconstruction (1642/76727/1136) 8 Bids Tendered	641(5) Temporary Erosion, Sediment And Pollution Control by Directive	Contingent Sum	1	750,000.00 2.41%	750,000.00 750,000.00 2.73%	750,000.00 750,000.00 2.62%	750,000.00 750,000.00 2.55%	27,434,902
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951/63571/1136) 7 Bids Tendered	641(5) Temporary Erosion, Sediment And Pollution Control by Directive	Contingent Sum	1	20,000.00 0.32%	20,000.00 20,000.00 0.50%	20,000.00 20,000.00 0.41%	20,000.00 20,000.00 0.40%	3,964,939
2011 04	Richardson Hwy MP 340-346 Resurfacing (Moose Creek) (33145/63362/1136) 3 Bids Tendered	641(5) Temporary Erosion, Sediment And Pollution Control by Directive	Contingent Sum	1	10,000.00 0.13%	10,000.00 10,000.00 0.14%	10,000.00 10,000.00 0.13%	10,000.00 10,000.00 0.13%	7,389,044
2013 06	Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd (39072/67555/1136) 1 Bids Tendered	641(5) Temporary Erosion, Sediment And Pollution Control By Directive	Contingent Sum	1	2,500.00 0.31%	2,500.00 2,500.00 0.25%	2,500.00 0.00 0.00%	2,500.00 0.00 0.00%	993,567
2013 02	Nordale Road Rehabilitation (39751/62166/1136) 3 Bids Tendered	641(5) Temporary Erosion, Sediment And Pollution Control By Directive	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,442,893

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 03	Yak- Dangerous River Road Resurfacing (44965/68753/0) 2 Bids Tendered	641(5) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL BY DIRECTIVE	Contingent Sum	1	1,000.00 0.10%	1,000.00 1,000.00 0.08%	1,000.00 1,000.00 0.07%	1,000.00 0.00 0.00%	1,229,352
2013 06	Naukati Harbor Improvements (39471/69647/5943) 3 Bids Tendered	641(5) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL BY DIRECTIVE	Contingent Sum	1	7,500.00 0.30%	7,500.00 7,500.00 0.32%	7,500.00 7,500.00 0.27%	7,500.00 7,500.00 0.16%	2,359,505
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/0) 2 Bids Tendered	641(5) TEMPORARY EROSION, SEDIMENT AND POLLUTION CONTROL DIRECTIVES	CONTINGENT SUM	1	50,000.00 0.33%	50,000.00 50,000.00 0.37%	50,000.00 50,000.00 0.37%	50,000.00 0.00 0.00%	13,394,988
2009 12	Dalton Highway Culverts, M P 260-321 (25514/62622/1134) 9 Bids Tendered	641(5) Temporary Erosion, Sediment And Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	17,738,224
2013 04	Steese Highway Birch Creek Boat Launch (40077/76591/1136) 10 Bids Tendered	641(5) Temporary Erosion, Sediment, and Pollution Control by Directive	Contingent Sum	1	20,000.00 2.48%	20,000.00 20,000.00 3.40%	20,000.00 20,000.00 3.19%	20,000.00 20,000.00 3.07%	588,125
2017 08	Galena Campion Road Beaver Creek Culvert Replacement May 2013 ER Flooding (46438/64066/0) 6 Bids Tendered	641(5) Temporary Erosion, Sediment, and Pollution Control by Directive	Contingent Sum	1	15,000.00 0.84%	15,000.00 15,000.00 1.23%	15,000.00 15,000.00 1.17%	15,000.00 15,000.00 1.07%	1,222,355
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/5943) 3 Bids Tendered	641(5) Temporary Erosion, Sediment, and Pollution Control By Directive	Contingent Sum	1	60,000.00 0.35%	60,000.00 60,000.00 0.44%	60,000.00 60,000.00 0.43%	60,000.00 60,000.00 0.43%	13,486,059
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//5943) 3 Bids Tendered	641(5) Temporary Erosion, Sediment, and Pollution Control By Directive	Contingent Sum	1	10,000.00 0.14%	10,000.00 10,000.00 0.15%	10,000.00 10,000.00 0.14%	10,000.00 10,000.00 0.14%	6,821,536

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 04	H S I P: Parks Hwy Rest Areas (44045/61074/7545) 5 Bids Tendered	641(5) Temporary Erosion, Sediment, and Pollution Control By Directive	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,113,107
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1136) 4 Bids Tendered	641(5) Temporary Erosion, Sediment, And Pollution Control by Directive	Contingent Sum	1	100,000.00 0.58%	100,000.00 100,000.00 0.60%	100,000.00 100,000.00 0.59%	100,000.00 100,000.00 0.56%	16,585,844
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1135) 3 Bids Tendered	641(5) TEMPORARY EROSION, SEDIMENT, AND POLLUTION CONTROL BY DIRECTIVE	Contingent Sum	1	100,000.00 0.50%	100,000.00 100,000.00 0.45%	100,000.00 100,000.00 0.38%	100,000.00 100,000.00 0.35%	22,300,050
2016 07	KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/4129) 3 Bids Tendered	641(5) TEMPORARY EROSION, SEDIMENT, AND POLLUTION CONTROL BY DIRECTIVE	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,163,270
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/5943) 3 Bids Tendered	641(5) TEMPORARY EROSION, SEDIMENT, AND POLLUTION CONTROL BY DIRECTIVES	Contingent Sum	1	20,000.00 0.30%	20,000.00 20,000.00 0.33%	20,000.00 20,000.00 0.31%	20,000.00 20,000.00 0.29%	6,138,597
2014 05	Road to Tanana-Stage 1 (42658/61759/5943) 5 Bids Tendered	641(5).NTP1 Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	30,000.00 0.25%	30,000.00 30,000.00 0.28%	30,000.00 30,000.00 0.26%	30,000.00 30,000.00 0.20%	10,650,925
2014 05	Road to Tanana-Stage 1 (42658/61759/5943) 5 Bids Tendered	641(5).NTP2 Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	30,000.00 0.25%	30,000.00 30,000.00 0.28%	30,000.00 30,000.00 0.26%	30,000.00 30,000.00 0.20%	10,650,925

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/5943) 3 Bids Tendered	641(5)-A Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	5,000.00 0.07%	5,000.00 5,000.00 0.08%	5,000.00 5,000.00 0.08%	5,000.00 5,000.00 0.07%	6,138,597
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7543) 3 Bids Tendered	641(5)-A Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	10,000.00 0.36%	10,000.00 10,000.00 0.43%	10,000.00 10,000.00 0.39%	10,000.00 10,000.00 0.37%	2,311,182
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/7543) 4 Bids Tendered	641(5)a Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	15,000.00 0.63%	15,000.00 15,000.00 0.72%	15,000.00 15,000.00 0.66%	15,000.00 15,000.00 0.57%	2,092,727
2018 06	Pelican Main Street Bridge (No. 1268) Improvements (47784/00063/5943) 5 Bids Tendered	641(5)-A Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	500.00 0.04%	500.00 500.00 0.05%	500.00 500.00 0.05%	500.00 500.00 0.05%	909,322
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/5943) 3 Bids Tendered	641(5)-A Temporary Erosion, Sediment, and Pollution Control by Directive	Contingent Sum	1	15,000.00 0.13%	15,000.00 15,000.00 0.17%	15,000.00 15,000.00 0.16%	15,000.00 15,000.00 0.14%	8,963,033
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//0) 4 Bids Tendered	641(5)-A Temporary Erosion, Sediment, and Pollution Control by Directive	Contingent Sum	1	100,000.00 0.38%	100,000.00 100,000.00 0.40%	100,000.00 100,000.00 0.36%	100,000.00 100,000.00 0.33%	24,869,247
2010 12	Port MacKenzie Access Road (32453/58168/0) 11 Bids Tendered	641(5)AA1 Erosion, Sediment, And Pollution Control Price Adjustment	Contingent Sum	1	1,000.00 0.02%	1,000.00 1,000.00 0.02%	1,000.00 1,000.00 0.02%	1,000.00 1,000.00 0.02%	5,025,609
2010 12	Port MacKenzie Access Road (32453/58168/0) 11 Bids Tendered	641(5)AA2 Erosion, Sediment, And Pollution Control Price Adjustment	Contingent Sum	1	500.00 0.01%	500.00 500.00 0.01%	500.00 500.00 0.01%	500.00 500.00 0.01%	5,025,609
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/1135) 3 Bids Tendered	641(5)Alt A Temporary Erosion And Pollution Control Adjustment	Contingent Sum	1	4,000.00 0.40%	4,000.00 4,000.00 0.51%	4,000.00 4,000.00 0.36%	4,000.00 4,000.00 0.32%	787,430

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/1135) 3 Bids Tendered	641(5)Alt B Temporary Erosion And Pollution Control Adjustment	Contingent Sum	1	5,000.00 0.50%	5,000.00 5,000.00 0.63%	5,000.00 5,000.00 0.45%	5,000.00 5,000.00 0.39%	787,430
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/7543) 4 Bids Tendered	641(5)b Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	5,000.00 0.21%	5,000.00 5,000.00 0.24%	5,000.00 5,000.00 0.22%	5,000.00 5,000.00 0.19%	2,092,727
2018 06	Pelican Main Street Bridge (No. 1268) Improvements (47784/00063/5943) 5 Bids Tendered	641(5)-B Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	500.00 0.04%	500.00 500.00 0.05%	500.00 500.00 0.05%	500.00 500.00 0.05%	909,322
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/5943) 3 Bids Tendered	641(5)-B Temporary Erosion, Sediment, and Pollution Control by Directive	Contingent Sum	1	40,000.00 0.35%	40,000.00 40,000.00 0.45%	40,000.00 40,000.00 0.43%	40,000.00 40,000.00 0.38%	8,963,033
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/7543) 3 Bids Tendered	641(5)-C TEMPORARY EROSION SEDIMENT AND POLLUTION CONTROL BY DIRECTIVE	Contingent Sum	1	10,000.00 0.09%	10,000.00 10,000.00 0.11%	10,000.00 10,000.00 0.11%	10,000.00 10,000.00 0.10%	8,963,033
2012 03	Nome Emergency Repairs November 2011 (36021/61696/5944) 8 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,340,824
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/1136) 9 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	20,669,751
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/5944) 10 Bids Tendered	641(6) AA1 SWPPP Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,834,021
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/5944) 6 Bids Tendered	641(6) AA1 Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,975,883

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/5944) 6 Bids Tendered	641(6) AA2 Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,975,883
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/5944) 6 Bids Tendered	641(6) B Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,196,232
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/5944) 6 Bids Tendered	641(6) BB Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,975,883
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/5944) 6 Bids Tendered	641(6) K Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,196,232
2012 05	Port Alexander Boardwalk Improvements Ph II (34439/69029/1136) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	288,500
2012 09	HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/0) 5 Bids Tendered	641(6) Witholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,530,822
2010 11	Annette Bay Ferry Terminal (28833/69200/0) 4 Bids Tendered	641(6) ESC Price Adjustment-Fines and Penalties	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,577,504
2009 07	JNU- Mendenhall Loop to Ferry Terminal (23372/68901/0) 2 Bids Tendered	641(6) Inlet Protection	Each	24	225.00 0.16%	200.00 200.00 0.17%	225.00 250.00 0.19%	250.00 0.00 0.00%	2,878,170
2010 03	JNU-FFY09 Areawide Paving (24834/68837/1136) 2 Bids Tendered	641(6) Inlet Protection	Each	66	220.00 1.12%	50.00 50.00 0.31%	70.00 90.00 0.48%	90.00 0.00 0.00%	1,068,730

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	HOONAH FERRY TERMINAL TO AIRPORT PAVEMENT REHABILITATION (23195/68909/1136) 3 Bids Tendered	641(6) Inlet Protection	Each	20	200.00 0.16%	30.00 30.00 0.03%	176.67 250.00 0.28%	250.00 250.00 0.22%	1,720,852
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/0) 1 Bids Tendered	641(6) Settling Pool	Each	1	3,000.00 0.13%	850.00 850.00 0.05%	850.00 0.00 0.00%	850.00 0.00 0.00%	1,833,512
2009 12	Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/1136) 5 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	4,000.00 0.41%	1,000.00 5,800.00 0.61%	5,160.00 2,000.00 0.20%	12,000.00 1,000.00 0.10%	943,974
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1136) 3 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	10,000.00 0.15%	10,000.00 10,000.00 0.14%	11,666.67 10,000.00 0.14%	15,000.00 15,000.00 0.19%	7,090,895
2010 08	Kenai: Various Road Improvements, 2009 (30275/59774/1136) 5 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	16,000.00 2.06%	750.00 1,000.00 0.17%	1,570.00 3,000.00 0.49%	3,000.00 750.00 0.11%	574,593
2009 02	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase II (18933/51931/1136) 4 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	15,000.00 0.39%	10,000.00 30,000.00 0.84%	20,451.25 12,000.00 0.32%	30,000.00 10,000.00 0.25%	3,583,367
2010 01	Weigh-in-Motion Rehab: Minnesota Dr. Near Raspberry Rd., Sterling Hwy MP 88.4, Glenn Hwy MP 53.3 (26218/51059/1136) 3 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	15,000.00 0.68%	2,000.00 3,187.00 0.08%	5,129.00 10,200.00 0.25%	10,200.00 2,000.00 0.05%	3,851,734
2009 03	Mertarvik Barge Facility (20456/50850/1136) 6 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	5,000.00 0.23%	5,280.00 9,900.00 0.41%	17,446.67 5,280.00 0.18%	40,000.00 9,500.00 0.31%	2,442,000
2011 01	Nome - Council M P 62-73.6 (29073/60400/1135) 11 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	10,000.00 0.17%	9,400.00 41,500.00 0.95%	59,111.36 16,400.00 0.34%	160,000.00 9,400.00 0.18%	4,359,365

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952) 7 Bids Tendered	641(6) SWPPP Manager	Labor Hour (Alt)	160.0	62.50 0.09%	8.59 31.25 0.05%	104.06 187.50 0.31%	208.33 208.33 0.34%	9,525,695
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/1136) 7 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	15,000.00 0.29%	0.01 0.01 0.00%	18,728.57 5,000.00 0.09%	56,000.00 13,000.00 0.24%	4,964,043
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/0) 7 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	15,000.00 0.15%	5,000.00 90,000.00 0.77%	47,571.43 15,000.00 0.12%	163,000.00 30,000.00 0.24%	11,699,696
2015 03	Yankovich / Miller Hill Multi-Use Path (43375/76707/5944) 3 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	10,000.00 0.60%	5,000.00 5,000.00 0.31%	5,000.00 5,000.00 0.27%	5,000.00 5,000.00 0.26%	1,587,663
2010 05	Kalifornsky Beach Road, Pedestrian Pathway (GF) (28634/51482/1136) 5 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	10,000.00 0.93%	2,000.00 3,000.00 0.25%	4,200.00 2,500.00 0.18%	10,000.00 10,000.00 0.68%	1,195,515
2009 12	Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/0) 6 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	25,000.00 0.15%	5,000.00 10,000.00 0.09%	13,750.00 20,000.00 0.17%	25,000.00 25,000.00 0.20%	11,696,889
2014 10	Elliot Highway M P 107.7 To 120.5 Reconstruction (42896/62227/1136) 9 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	50,000.00 0.20%	10,000.00 48,000.00 0.24%	70,391.22 23,021.00 0.10%	275,000.00 25,000.00 0.10%	19,656,000
2015 02	Plack Road Bicycle/Pedestrian Facility (43167/77248/1136) 4 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	5,000.00 0.20%	1,000.00 1,000.00 0.04%	14,500.00 5,000.00 0.20%	42,000.00 10,000.00 0.39%	2,329,969
2009 12	Dalton Highway Culverts, M P 260-321 (25514/62622/1134) 9 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	35,000.00 0.16%	20,000.00 75,000.00 0.42%	88,777.78 100,000.00 0.51%	175,000.00 60,000.00 0.27%	17,738,224
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1136) 4 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	20,000.00 0.22%	5,000.00 5,000.00 0.07%	10,750.00 10,000.00 0.12%	18,000.00 10,000.00 0.12%	7,489,670

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 05	Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway Emergency Bridge Repair, 2009 (21792/52000 51777/1136) 4 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	26,000.00 0.14%	4,000.00 10,000.00 0.08%	13,000.00 13,000.00 0.10%	25,000.00 4,000.00 0.03%	12,676,055
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1136) 8 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	30,000.00 0.10%	10,000.00 145,000.00 0.47%	69,375.00 10,000.00 0.03%	145,000.00 30,000.00 0.09%	30,650,414
2010 12	Port MacKenzie Access Road (32453/58168/0) 11 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	5,000.00 0.08%	0.01 6,000.00 0.12%	52,809.91 13,000.00 0.26%	292,000.00 29,000.00 0.50%	5,025,609
2010 10	Seward Highway MP 115-124 Resurfacing (32033/52491/1136) 2 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	25,000.00 0.27%	5,000.00 5,000.00 0.07%	7,500.00 10,000.00 0.13%	10,000.00 0.00 0.00%	7,310,434
2014 10	Tok Cutoff M P 50-60 Resurfacing (41360/62190/1136) 6 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	15,000.00 0.19%	7,000.00 20,000.00 0.35%	28,666.67 50,000.00 0.80%	50,000.00 50,000.00 0.76%	5,671,025
2010 05	Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving (28553/51670/1136) 6 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	15,000.00 0.39%	4,800.00 7,500.00 0.26%	8,716.67 10,000.00 0.35%	10,000.00 10,000.00 0.31%	2,880,645
2015 05	Tok Cutoff M P 24-30 Resurfacing (43646/62188/1135) 4 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	15,000.00 0.32%	1,000.00 35,000.00 0.85%	19,000.00 1,000.00 0.02%	35,000.00 25,000.00 0.53%	4,112,844
2010 09	Glenn Highway Lighting, S. Birchwood To Eklutna (30933/51970/1136) 7 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	12,000.00 0.09%	15,986.20 51,000.00 0.56%	40,171.74 40,796.00 0.44%	77,220.00 33,000.00 0.34%	9,162,250
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/0) 7 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	10,000.00 0.09%	1,375.00 5,000.00 0.05%	16,650.00 30,000.00 0.31%	33,333.00 33,333.00 0.34%	9,525,695
2009 04	Minnesota Drive Resurfacing (22032/51135 51340/1136) 4 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	9,000.00 0.10%	540.00 540.00 0.01%	4,135.00 1,000.00 0.01%	10,000.00 10,000.00 0.13%	6,809,020
2010 09	Geist Road Rehabilitation (28993/63360/0) 3 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	10,000.00 0.39%	6,000.00 6,000.00 0.28%	14,666.67 10,000.00 0.44%	28,000.00 28,000.00 1.13%	2,139,893

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 05	Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy Lane) (21492/51595/1136) 2 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	10,000.00 0.62%	1,000.00 3,000.00 0.25%	2,000.00 1,000.00 0.08%	3,000.00 0.00 0.00%	1,194,692
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/1136) 5 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	20,000.00 0.20%	5,000.00 5,000.00 0.05%	45,000.00 5,000.00 0.05%	150,000.00 15,000.00 0.13%	9,994,028
2010 11	HSIP: NHS Warning & Delineation (30713/51289/1136) 6 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	10,000.00 0.56%	1,000.00 10,000.00 0.71%	8,924.51 1,000.00 0.06%	27,647.05 6,000.00 0.37%	1,404,195
2010 03	HSIP:13th Avenue At Gambell Street Channelization ImprovementS (27854/52416/1136) 7 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	5,000.00 0.63%	352.38 1,500.00 0.21%	2,172.91 352.38 0.05%	6,000.00 683.00 0.09%	697,735
2009 05	Central Region Highway Data Equipment 2008 (21992/60074/1136) 4 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	12,000.00 0.84%	8,128.00 9,000.00 0.48%	12,782.00 24,000.00 1.07%	24,000.00 8,128.00 0.35%	1,893,700
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/5944) 5 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	5,000.00 0.03%	8,000.00 25,000.00 0.20%	28,600.00 30,000.00 0.21%	70,000.00 10,000.00 0.07%	12,682,497
2010 02	AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 63rd Ave (27034/51987/1136) 3 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	3,000.00 0.12%	1,000.00 8,000.00 0.40%	3,333.33 1,000.00 0.04%	8,000.00 1,000.00 0.04%	1,977,927
2009 11	Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at Muldoon Road Safety Improvements (25455/50810 57254/1136) 4 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	1,000.00 0.02%	1,000.00 1,000.00 0.03%	2,075.00 5,000.00 0.12%	5,000.00 1,000.00 0.02%	3,673,329
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1136) 2 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	12,375.00 0.11%	11,250.00 11,250.00 0.10%	11,741.00 0.00 0.00%	12,232.00 0.00 0.00%	10,727,261
2010 03	Chester Creek Trail Connection Project (27113/55066/1136) 9 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	7,000.00 0.21%	1,000.00 2,667.00 0.09%	10,647.27 18,737.18 0.63%	30,000.00 10,892.75 0.36%	2,874,171

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/1136) 7 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	50,000.00 0.18%	10,000.00 10,000.00 0.05%	44,000.00 25,000.00 0.12%	165,000.00 30,000.00 0.13%	20,758,919
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/0) 3 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	120,000.00 2.98%	2,000.00 2,000.00 0.05%	7,000.00 10,000.00 0.21%	10,000.00 9,000.00 0.17%	4,191,814
2010 04	Nome Roads (27855/62067/0) 6 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	50,000.00 1.15%	3,150.00 12,000.00 0.40%	18,858.33 15,000.00 0.42%	48,000.00 5,000.00 0.13%	3,014,506
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/1136) 5 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	8,000.00 0.49%	0.00 6,050.00 0.25%	21,959.39 7,500.00 0.31%	94,000.00 2,246.93 0.08%	2,390,565
2010 03	GLENN HWY: EKLUTNA TO PARKS HWY RESURFACING/CULVERT MP 13.0(FARM AVE) (27674/52110 52385/1136) 4 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	5,000.00 0.06%	1,000.00 5,000.00 0.09%	8,500.00 5,000.00 0.08%	23,000.00 1,000.00 0.02%	5,859,876
2010 09	Sterling Highway MP 90-82 Resurfacing (29634/52493/1136) 4 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	12,000.00 0.22%	1,000.00 5,000.00 0.13%	5,750.00 1,000.00 0.03%	12,000.00 12,000.00 0.30%	3,750,509
2010 01	Glenn Hwy: Airport Heights To Hiland Resurfacing (25119/51945/1136) 4 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	10,000.00 0.07%	1,000.00 5,000.00 0.05%	5,000.00 4,000.00 0.04%	10,000.00 1,000.00 0.01%	11,052,764
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/0) 7 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	125,000.00 2.06%	0.01 25,000.00 0.47%	23,371.43 0.01 0.00%	63,600.00 25,000.00 0.44%	5,363,762
2009 03	Williamsport - Pile Bay Road (20012/51651/1136) 14 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	18,000.00 0.27%	10,000.00 12,610.60 0.27%	46,980.73 128,000.00 2.61%	128,000.00 10,000.00 0.19%	4,645,000
2009 05	Glenn Hwy Mp34-42, Parks To Palmer Resurfacing (23312/52015/1136) 4 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	8,000.00 0.31%	0.01 500.00 0.03%	2,875.00 5,000.00 0.27%	6,000.00 6,000.00 0.30%	1,697,995

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1136) 8 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	80,000.00 0.25%	0.01 5,000.00 0.02%	25,625.00 20,000.00 0.08%	60,000.00 60,000.00 0.24%	22,945,463
2009 02	Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/1136) 5 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	40,000.00 0.40%	7,500.00 20,000.00 0.23%	28,500.00 7,500.00 0.08%	50,000.00 35,000.00 0.36%	8,862,510
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/0) 9 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	60,000.00 0.17%	22,000.00 90,000.00 0.27%	75,111.11 25,000.00 0.07%	180,000.00 50,000.00 0.13%	33,010,932
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1133) 5 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	25,000.00 0.39%	5,000.00 13,000.00 0.20%	35,300.00 5,000.00 0.07%	136,000.00 7,500.00 0.10%	6,488,641
2010 02	Kalifornsky Beach Rd; Coal Creek Fish Passage (26835/51170/1136) 6 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	15,000.00 0.91%	2,300.00 25,537.05 1.31%	15,306.18 36,000.00 1.84%	36,000.00 3,000.00 0.15%	1,953,352
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/0) 9 Bids Tendered	641(6) SWPPP Manager	Lump Sum	1	6,000.00 0.02%	1,000.00 7,000.00 0.02%	11,055.56 2,000.00 0.01%	40,000.00 10,000.00 0.03%	33,010,932
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/1136) 4 Bids Tendered	641(6) SWPPP MANAGER	LUMP SUM	1	5,000.00 0.33%	1,000.00 8,600.00 0.54%	6,150.00 1,000.00 0.06%	10,000.00 5,000.00 0.29%	1,583,168
2009 06	Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road (19654/51916/1136) 3 Bids Tendered	641(6) SWPPP MANAGER	LUMP SUM	1	32,000.00 0.51%	2,200.00 6,000.00 0.11%	4,400.00 2,200.00 0.04%	6,000.00 5,000.00 0.08%	5,636,173
2010 12	King Cove Access Road Completion (32716/59791/1136) 12 Bids Tendered	641(6) SWPPP MANAGER	LUMP SUM	1	200,000.00 1.36%	9,200.00 105,900.00 0.73%	151,175.00 131,000.00 0.85%	588,000.00 283,500.00 1.73%	14,459,880
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1136) 3 Bids Tendered	641(6) SWPPP MANAGER	Lump Sum	1	20,000.00 0.41%	0.00 10,000.00 0.20%	6,666.67 10,000.00 0.18%	10,000.00 0.00 0.00%	5,027,359
2009 05	Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To Marine Way (19675/51930/1136) 2 Bids Tendered	641(6) SWPPP MANAGER	LUMP SUM	1	5,000.00 0.11%	25,000.00 25,000.00 0.42%	68,500.00 112,000.00 1.73%	112,000.00 0.00 0.00%	5,963,225
2009 04	Wasilla Gravel Roads Paving (19874/58165/1136) 6 Bids Tendered	641(6) SWPPP MANAGER	LUMP SUM	1	1,175.00 0.20%	0.00 560.00 0.15%	3,260.00 1,000.00 0.26%	8,000.00 5,000.00 1.14%	363,263

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	Anchorage Area Safety Improvements, Construction 2010 (26013/51185/1136) 7 Bids Tendered	641(6) SWPPP MANAGER	LUMP SUM	1	8,000.00 0.32%	1,000.00 1,000.00 0.05%	8,367.43 24,000.00 1.19%	24,000.00 3,850.00 0.19%	1,996,872
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/1136) 4 Bids Tendered	641(6) SWPPP Mananger	Lump Sum	1	50,000.00 0.49%	0.01 5,000.00 0.05%	7,500.00 5,000.00 0.05%	20,000.00 20,000.00 0.19%	9,874,455
2011 04	Kenai Pen Flood Oct 02, CONSENT DECREE MITIGATION (GF) (33215/52992/5944) 5 Bids Tendered	641(6) SWPPP Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	453,209
2011 11	Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/5944) 3 Bids Tendered	641(6) SWPPP Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,704,798
2011 07	EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO EAGLE RIVER RD (GF) (33695/52881/5944) 4 Bids Tendered	641(6) SWPPP Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,599,433
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/5944) 7 Bids Tendered	641(6) SWPPP Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	13,969,176
2011 08	Central Region Guardrail End Treatment Upgrade (33455/56633/5944) 5 Bids Tendered	641(6) SWPPP Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	724,989
2011 02	Sand Point School Loop Road (33007/52408/5944) 7 Bids Tendered	641(6) SWPPP Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,599,790
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/5944) 4 Bids Tendered	641(6) SWPPP Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	39,452,755

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/5944) 5 Bids Tendered	641(6) SWPPP Price Adjustment	Contingent Sum	1	15,000.00 0.10%	15,000.00 15,000.00 0.12%	15,000.00 15,000.00 0.11%	15,000.00 15,000.00 0.11%	12,332,894
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/5944) 10 Bids Tendered	641(6) SWPPP Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,834,021
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/5944) 6 Bids Tendered	641(6) SWPPP Price Adjustment	Contingent Sum	1	22,000.00 0.11%	22,000.00 22,000.00 0.12%	22,000.00 22,000.00 0.12%	22,000.00 22,000.00 0.11%	17,817,902
2011 11	Glenn Hwy Signing Anch To Palmer (gf) (35463/52334/5944) 9 Bids Tendered	641(6) SWPPP Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,177,820
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/5944) 5 Bids Tendered	641(6) SWPPP Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,989,291
2011 12	HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/5944) 4 Bids Tendered	641(6) SWPPP PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,310,604
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/5944) 6 Bids Tendered	641(6) SWPPP PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,242,977

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	HSIP: Tudor Road: Laurel Street To Boniface Parkway Channelization Improvements & HSIP: Debarr Road: Bragaw Street to Hoyt Street Channelization Improvements	641(6) SWPPP PRICE ADJUSTMENT	CONTINGENT SUM	1	7,000.00 0.31%	7,000.00 7,000.00 0.40%	7,000.00 7,000.00 0.39%	7,000.00 7,000.00 0.37%	1,750,344
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/1146) 3 Bids Tendered	641(6) Temporary Check Dam	Lump Sum	1	8,000.00 0.79%	3,000.00 10,000.00 1.27%	6,000.00 3,000.00 0.27%	10,000.00 5,000.00 0.39%	787,430
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/1136) 2 Bids Tendered	641(6) Temporary Rock Check Dam	Each	36	300.00 0.11%	120.00 300.00 0.12%	210.00 120.00 0.05%	300.00 0.00 0.00%	8,744,515
2009 03	Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1135) 3 Bids Tendered	641(6) Temporary Seeding	Lump Sum	1	6,000.00 0.27%	800.00 3,000.00 0.15%	1,933.33 800.00 0.04%	3,000.00 2,000.00 0.10%	1,983,405
2009 06	JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/1601) 3 Bids Tendered	641(6) Temporary Seeding	Acre	10	3,500.00 0.35%	2,000.00 3,000.00 0.31%	2,426.67 2,280.00 0.23%	3,000.00 2,000.00 0.19%	9,793,198
2014 10	Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/7544) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,390,905
2014 11	Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,961,445

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/5944) 5 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,631,344
2014 11	Annette Bay Ferry Terminal Improvements (43416/68135/7544) 1 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	781,909
2014 11	Fritz Cove Road Rehabilitation And Repair (36604/69397/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,115,745
2011 07	Richardson Highway Flooding Permanent Repairs (Oct. 06) (33068/76783/1136) 6 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,965,263
2011 12	Elfin Cove Boardwalk Improvements Ph II (34438/69388/1136) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	73,210
2013 11	Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,295,938
2013 07	HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen (41317/55103/5944) 6 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	688,095
2014 04	Northern Region E R Galena Ice Jam Flooding (41787/62697/5944) 1 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,342,885
2015 08	Sgy- Mine Mountain Repeater Power System Upgrade (43182/80665/7544) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	265,487
2013 10	Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,789,467

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 04	Edgerton Highway MP 0-19 Resurfacing (42129/63909/5944) 6 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,445,892
2014 04	POW: Hydaburg Highway Fish Passage Improvements (41388/68026/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum		0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	388,512
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/5944) 5 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	25,973,241
2011 07	KTN-South Tongass Pavement Rehabilitation (30814/69571/1134) 1 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,219,195
2012 08	Northern Region Deep Culverts Replacement - Stage 1 (37444/61693/5944) 8 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,199,000
2014 09	Wrg Pat Creek Bridge Guardrail Transitions (43507/67425SP/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	78,297
2014 10	Sterling Highway Erosion Response MP 150-157 (43583/52472/5944) 8 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,371,200
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,369,300
2014 11	HSIP: Central Region Overhead Beacons 2014 (43589/57081/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,465,959
2014 10	JNU Montana Creek Road Intersection Illumination (38152/67826/5944) 1 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	93,787
2014 11	HSIP: CR Crash Cushions Upgrade 2014 (43690/57607/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,445,300

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 10	ANC Kulis Transition Repairs and Modifications (43566/54066/5944) 8 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,178,369
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1134) 1 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,059,696
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506/55613/5944) 6 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,691,146
2014 11	HSIP POW Craig-Klawock Highway Guardrail Improvement (38154/67832/7544) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,437,638
2014 11	Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement (43237/68092/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	517,494
2012 07	Top of the World Highway MP 0-13 Rehab (33395/62799/1136) 5 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	15,555,427
2014 10	Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,745,059
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,243,416
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/5944) 5 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	15,157,512
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1136) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,440,684
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,243,416

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/5944) 5 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	15,967,622
2012 04	Egan/yandukin Intersection Safety Enhancements (33662/69402/5944) 1 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	643,875
2015 04	POW Craig-Klawock Highway Guardrail Improvement REBID (43967/67832/7544) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,494,563
2014 05	Glenn Highway Pavement Repairs - Boniface I/C to Knik River Bridge (42731/55815/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,430,000
2012 01	Dalton Highway MP 11-18 Reconstruction (35478/62196/5944) 9 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	16,424,452
2015 05	HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/5944) 6 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,990,576
2012 01	Copper River Highway Flooding Permanent Repairs (Oct. 06) (33773/76787/5944) 6 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,137,720
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,696,000
2014 05	Birch Road: Whispering Spruce Intersection Improvements (42792/55627/5944) 7 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	734,400

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 08	JNU - Stephen Richards Safety And Capacity Improvements - REBID (40112/68740/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,214,605
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,906,885
2012 02	Dalton Hwy 9 Mile Hill North (31053/64899/1136) 6 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,342,262
2012 01	South Cushman Street - Mitchell Expressway To Sanduri Street (33536/63289/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,098,636
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41866/53455/5944) 11 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,122,851
2015 03	AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,887,552
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/5944) 8 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,748,620
2015 04	H S I P: Parks Hwy Rest Areas (44045/61074/7544) 5 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,113,107
2015 06	International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/7544) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,487,960

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 06	HSIP: Muldoon Road Channelization, 11th Court to Boundary Avenue (44665/57341/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,499,849
2015 06	Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,296,083
2012 04	Holt-Lamplight Road Resurfacing (37466/52638/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,646,626
2011 09	Copper River Highway MP 0-6 Resurfacing (32933/63804/5944) 7 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,102,329
2012 10	Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs (38671/52333/5944) 9 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	826,020
2015 08	Parks Highway MP 235 Drainage Improvements (44211/62176 & 62914/5944) 1 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	607,950
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/5944) 5 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	42,094,598
2015 09	Richardson Hwy Milepoint 2 Improvements (43385/62125/5944) 1 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	961,510
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,769,856
2014 04	88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/5944) 9 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,773,227

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement Preservation (42246/53164 55261/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,749,902
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/5944) 8 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,748,620
2012 04	Nome - Council Road M P 4-16 (36424/66166/5944) 11 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,967,372
2015 07	Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	13,943,673
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/5944) 6 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	20,669,482
2014 04	Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,798,426
2015 09	Parks Highway MP 192-194 Resurfacing (43411/60741/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,089,539
2013 11	Backloop Shared Use Path Rehabilitation (40997/69917/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	817,820

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 10	Richardson Highway M P 345 Moose Creek R R Overpass (17152/66566/5944) 8 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,388,566
2013 09	CR Public Safety and Reduced Maintenance ITS, MAT-SU (41647/52791/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	773,999
2012 09	Valdez Tidal Flats Culvert Replacement AK122 (38113/63765/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,574,686
2012 06	Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To MP 22 (38039/54429/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	767,725
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/5944) 6 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,125,000
2015 12	Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/7544) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,688,652
2015 10	HSIP: Kodiak Rock Fall Mitigation (45205/57709/5944) 7 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,212,795
2015 10	POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay Rd (43175/68084/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,452,963
2014 01	HSIP: Central Region Railroad/Highway Grade Crossing Guardrail Replacement HSIP: CR Guardrail Delineation Enhancements (42191/52113 55750/5944) 6 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,169,103
2015 10	Glenn Highway: MP 49 (45214/50994/5944) 13 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,836,370

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 11	Dalton Highway MP 379-397 Reconstruction (44982/63818/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	30,973,940
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,109,265
2012 06	Hns - Beach Rd. Widening & Front St. Intersection Improvements Hns - Old Haines Highway Sidewalk Construction (36444/69316 & 69178/1133) 1 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,934,144
2015 12	Badger Road Bike/pedestrian Path Resurfacing (44891/60820/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,257,111
2013 12	JNU-North Douglas Highway Pavement Rehabilitation (40794/67531/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,522,796
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/5944) 5 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	40,745,592
2012 05	Nome Snake River Bridge Replacement (19492/76745/1136) 5 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,584,329
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,927,828
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,696,203

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/5944) 5 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,525,913
2016 01	Lucus Road Improvements (45390/55007/5944) 10 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,639,288
2015 10	Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7544) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,491,195
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	16,614,244
2013 06	Kenai Spur Highway MP 0-3 Pavement Preservation (40631/54142/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,872,478
2012 07	North Pole Bike Trail Rehabilitation and Connections (35018/60669/1136) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	492,497
2012 06	Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/5944) 5 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,932,542
2013 06	JNU - Thane Road HSIP (33305/69331/5944) 1 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,298,675
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1136) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	25,154,532

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,891,541
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226/61912/5944) 9 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,617,128
2012 05	Parks Highway M P 252-263 Rehabilitation (33781/63655/1136) 7 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	12,580,165
2013 11	Blowback Creek Bridge Replacement (41512/62616/5944) 5 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,251,300
2015 12	HSIP: CR High Friction Surface Treatment (45334/57092/5944) 5 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,778,888
2016 01	Jim River Restoration Project 2015 (45322//5944) 9 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,321,590
2012 06	Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,799,276
2012 10	West Dowling Road Phase IIa: C Street to Minnesota Drive (38771/55280/5944) 7 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,048,926
2012 07	Sawmill Creek Road (37484/67427/5944) 1 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	453,550
2014 12	KTN South Tongass Paving/ Collins Road Guardrail HSIP (43547/67674/68412/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,069,946
2013 07	Kalifornsky Beach Rd Pedestrian Pathway (GF) (41205/54633/5944) 5 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,230,669

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 11	HSIP: CR Sign Assembly Improvements 2015 (45259/57587/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,319,315
2012 10	Galena Campion Road Erosion Protection (38511/61653/1135) 8 Bids Tendered	641(6) Withholding	Contingent Sum	1	30,000.00 0.31%	30,000.00 30,000.00 0.30%	30,000.00 30,000.00 0.29%	30,000.00 30,000.00 0.27%	9,879,854
2014 06	Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/5944) 5 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,322,551
2011 04	Glacier Highway Extension (32937/69583/1136) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,556,698
2015 01	Hydaburg Highway Pavement Rehabilitation (43422/67576/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,859,725
2015 01	Olympic Mountain Loop Improvements - Girdwood (44236/59766/5944) 8 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,364,890
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,572,860
2014 07	ANC Postmark Storm Drain Outfall Repairs (43054/57348/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,568,324
2011 11	Gambell Evacuation Road (33613/63825/5944) 9 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,878,072
2015 02	Seward Highway MP 99-100 Improvements (44337/58822/7544) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,497,210
2014 12	HSIP SEA Areawide Avalanche Gates (38158/67840/7544) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	244,050

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41883/53455/5944) 11 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	116,500
2015 02	Bennett Road Resurfacing (44212/63911/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum		0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	961,036
2011 11	Dalton Highway MP 197-209 Rehabilitation (33732/61214/1136) 7 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	23,953,284
2014 07	Sterling Hwy Mp 57 Erosion Protection (43116/57729/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,699,250
2014 12	Ktn - Advanced Water Street Trunk Relocation (43208/69548/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,339,290
2014 09	Central Region Highway Data Equipment 2012 (43114/52809/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,551,390
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,791,306
2013 09	Ktn - White River Road Gravel Surfacing (41403/68254/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	542,185
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,527,698

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	36,856,108
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,399,662
2013 07	CR Hwy Safety Corridor Near Term Improvements (GF) and Parks Hwy & Pittman Rd Signal Modifications (GF) (41206/53425 54602/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,197,783
2013 12	Ketchikan-Waterfront Promenade - Phase III (41422/68162/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	759,170
2012 10	Steese Highway MP 5-11 Resurfacing (38319/63915/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,189,147
2015 10	SGY- Klondike Highway Repairs (43123/Z684800000/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,549,720
2013 08	HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 (41304/55753/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,471,817
2012 05	Seward Hwy Mp 89 To 96.6 Resurfacing (37470/52991/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,436,195
2011 10	Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/1136) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,842,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 12	Dalton Highway M P 401-414 Reconstruction (43191/64035/5944) 6 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	26,731,479
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/5944) 8 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,589,893
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	19,515,005
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,998,998
2014 08	JNU-Mendenhall Valley Dust Control (Paving) (40993/69549/5944) 1 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,494,155
2014 08	Portage Glacier Road Embankment Stabilization (43186/53726/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,782,765
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,686,743
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491//5944) 9 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	936,532
2015 05	Fairview Loop Road Pavement Preservation (44583/51774/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,839,935

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1136) 5 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	21,769,589
2017 02	AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//5944) 6 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	684,191
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7544) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	12,656,111
2017 02	Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. (46673//5944) 5 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	473,904
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//5944) 5 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	18,907,426
2017 01	Dalton Highway MP 362-379 Reconstruction (46042/63816/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	31,994,827
2017 06	Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/5944) 7 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,151,595
2017 06	Dalton Highway MP 209-222 Reconstruction (45785//5944) 7 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	20,984,015
2017 06	Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,986,105

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 03	Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,198,107
2016 05	Aleknagik Wood River Bridge Construction - Phase II (45783/54627/5944) 5 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,391,456
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to Sterling; Sterling Highway Kenai NWR Visitor Enhancements (47023/54990, 58431, 58533/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	53,907,758
2018 05	AMATS: Anchorage Areawide Trails Rehabilitation - Benson Boulevard Pathway (48256//5944) 5 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	672,850
2017 06	Richardson Highway MP 337 Eielson AFB Intersection Improvements (46282//7544) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,364,112
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/5944) 6 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,172,129

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,695,855
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/5944) 9 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,367,197
2013 04	Steese Highway Birch Creek Boat Launch (40077/76591/1136) 10 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	588,125
2017 06	Richardson Highway MP 80-82 Resurfacing & Drainage Improvemnts (46367/60613/5944) 6 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,030,526
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//7544) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	14,143,690
2017 05	Keku Road (42702/Z695390000/0) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,654,967
2017 04	Homer: East End Road MP 5.5-12.6 Pavement Preservation (46938/58514/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,096,324
2013 05	Debarr Road Resurfacing (GF) (40444/53433/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,590,728
2018 04	Chena Ridge Cripple Creek Culvert Replacement (46349/60624/5944) 7 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,950,325
2017 03	HSIP: Pedestrian Fencing (46697/58150/5944) 7 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	821,903
2017 03	Steese Expressway to Front Street Bicycle/Pedestrian Path (45878/62836/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	858,231

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	16,585,844
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,545,573
2017 08	Galena Campion Road Beaver Creek Culvert Replacement May 2013 ER Flooding (46438/64066/0) 6 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,222,355
2018 05	AMATS: Abbott Road Rehab - Phase II (48404//7544) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,167,568
2017 08	HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/5944) 5 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,980,177
2017 07	Birch Hill Bicycle and Pedestrian Facility (46027/63768/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,634,123
2013 05	Birch Road: O'Malley to Huffman Resurfacing (GF) (40551/55432/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	611,591
2012 11	Juneau-Yandukin Drive / Shell Simmons Drive (36724/68045/1134) 1 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,896,296
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/5944) 6 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,554,978

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest Drive	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,415,196
2016 04	Ktn to Shelter Cove Road, Stage 2 (44995/00044/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,473,390
2018 08	Ktn - Airport Creek Bridge (USFS) (47167/68226/0) 6 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,878,256
2013 06	Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd (39072/67555/1134) 1 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	993,567
2016 04	Valdez River Encroachment Repairs (44838/64121/7544) 5 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,739,467
2016 04	Goldhill Road Bicycle And Pedestrian Facility (45033/63293/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,864,888
2018 07	(67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/5944) 1 Bids Tendered	641(6) Withholding	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,157,603
2018 07	AMATS: Westchester Lagoon Nature Trail Rehabilitation (48449//5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	506,884
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/5944) 5 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,703,504

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,118,342
2016 04	Gravina Mill Access Road (44786/Z699220000/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,695,525
2015 06	Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,114,208
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/5944) 9 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,094,773
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/7544) 8 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,348,321
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/5944) 9 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,719,942
2012 12	False Pass Airport Access Road Resurfacing and Bridge Repair (39295/57109/5944) 5 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,655,094
2013 01	POW Big Salt Lake Road Pavement Rehabilitation (38069/67439/1134) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,620,072
2018 07	HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468//5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,970,421
2013 02	Nordale Road Rehabilitation (39751/62166/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum		0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,442,893

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 06	AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln (TAP) (48417//7544)	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,706,436
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements (45736//5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,898,726
2018 06	FIA Water Infrastructure FY2018 (48383//0) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,357,045
2013 06	Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/5944) 7 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,330,539
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1134) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	19,292,860
2018 05	Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	13,727,979
2013 01	WRG Zimovia Pavement Rehabilitation (38064/67425/1134) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,822,574

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//0) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	36,616,095
2016 02	Snug Harbor Road Improvements Advanced Utility Relocation (45462/56810/5944) 6 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	276,989
2013 06	Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,924,423
2018 05	AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,109,658
2018 06	Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740//0) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,612,284
2016 03	Glenn Highway MP 63 and 64 Erosion Protection (45592/N/A/5944) 15 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,643,730
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/5944) 7 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,982,120
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	15,712,283
2018 07	Dalton Hwy MP 89-90 Embankment Stabilization (48451//5944) 6 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,085,850

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 06	AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,068,928
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,713,734
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515/52783/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,496,801
2017 04	September 2012 and May 2013 ER Denali Hwy Corridor Flood Repairs (46834/62699 / 62914 / 62283/5944) 9 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,359,224
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/5944) 6 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,683,260
2016 11	YAK - Fish Passage Improvements (45726/Z680270000/5944) 7 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	588,799

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 11	AMATS: Bicycle Plan Implementation Eagle River AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N. Bunn Eagle River and Peterkin Avenue, Meyer to N. Bunn	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	745,846
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/0) 8 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	327,000
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/5944) 1 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,681,105
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	36,149,513
2017 12	Glenn Highway: Eklutna to Parks Highway Pavement Preservation (47863/58534/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,541,578
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/0) 8 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,769,321
2012 11	Sawmill Creek Road Upgrade (37924/68216/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,789,167
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951/63571/1135) 7 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,964,939
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	51,418,510

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Douglas Sidewalk Extension - Gastineau School To Lawson Creek Rd./Crow Hill Dr. (47019/SRMBS00024/2501000002/7544) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	414,118
2018 02	SEA - SR Regionwide Non-NHS Culvert Repair/Replace (44957/68659/7544) 8 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	373,425
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /5944) 7 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	18,937,555
2013 05	Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide Paving (39353/69139/ 67416/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,598,291
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/5944) 6 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,915,515
2013 06	Old Glenn Highway: MP 15 Erosion Protection (GF) (39952/55912/5944) 8 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	543,900
2018 01	Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/7544) 6 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,065,003
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,125,191
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,125,191

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 02	68688 - Klw To Hollis Pvmt Rehab - Final Estimate (35641/68688/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	12,913,532
2011 08	Persinger Drive/Chena Slough Culvert Replacement (33779/63847/5944) 8 Bids Tendered	641(6) Withholding	Contingent Sum		0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	295,820
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,125,191
2012 02	Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/6972) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,379,578
2012 08	Parks Hwy: Stanley Road Signal (37366/54453/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,573,730
2013 11	St. Mary's / Mountain Village Road Rehabilitation (33343/60240/5944) 7 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,510,726
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,998,774
2016 08	JNU Glacier Highway Safety Improvements (HSIP) (44879//0) 1 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	316,162
2018 01	Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,253,083
2016 06	ANC Paving and Drainage Improvements 2016 (45805/58341/5944) 9 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	341,075
2012 11	SGY- Dyea Road Improvements (Realign) (34159/67424/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,559,735

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 09	HSIP: Eklutna Overpass Bridge Warning 2015 (46219/58099/5944) 7 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	412,688
2016 08	U.S Creek Road Resurfacing (46118/60634/5944) 6 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,424,518
2012 11	Angoon Areawide Paving (38070/67460/1134) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,209,315
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//5944) 6 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,911,534
2016 10	North Fork Road Bridge Erosion Repair (46238/57908/5944) 8 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,126,215
2018 04	Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/5944) 7 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,494,743
2017 03	Seward Road Improvements (46779/N/A/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,946,524
2017 05	ANC Postmark Drive Repairs 2017 (47002/CSAPT00198/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	490,599
2017 03	Seward Road Improvements (46779/N/A/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,946,524
2012 11	KTN North Tongass Pavement Rehabilitation (38072/67477/1134) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,232,313
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	12,499,865
2013 05	Anchorage Asphalt Surface Repairs, 2013 (40314/54396/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,793,675

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 10	Sterling Highway Beluga Lake Dam Improvements (47427/58672/5944) 5 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,094,150
2017 03	Glenn Highway: Airport Heights Drive to Hiland Road, Pavement Preservation (46737//5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,998,959
2017 03	Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 (45176/62704/7544) 6 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,903,523
2016 06	Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880/59028/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,696,233
2017 03	Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. (44698/68663/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,624,145
2017 03	Seward Road Improvements (46779/N/A/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,946,524
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,698,675
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/5944) 9 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,648,330

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 06	Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 & CFHWY00107/5944)	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,393,658
2012 11	Juneau-FFY12 Areawide Paving (38026/67432/1134) 1 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,678,831
2017 05	Soldotna: Funny River Road Improvements (47045/53750/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,964,337
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,227,267
2013 06	Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) (40536/62251/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,931,426
2018 04	WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,674,097
2016 07	F M A T S Area Surface Upgrades F F Y 2016 (45472//7544) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	782,631
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/5944) 8 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	419,951
2012 12	Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/5944) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	14,495,924

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7544) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,311,182
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/7544) 6 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	29,100,627
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7544) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,244,574
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/5944) 8 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	419,951
2016 07	Ktn - Trollers Creek Bridge #0864 Replacement (45314/Z694200000/5944) 7 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,549,850
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,598,065
2017 05	Seward Highway MP 13.5 Snow River Erosion Prevention (GF) (46973/n/a/5944) 7 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	688,678
2016 07	AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) AMATS: Bicycle Plan Implementation (MOA Owned-Group 1) (45936//5944) 2 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	564,961

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/5944) 6 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	12,869,962
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/5944) 5 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,986,166
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//5944) 3 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,532,028
2016 07	KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/4130) 3 Bids Tendered	641(6) WITHHOLDING	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,163,270
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/5944) 2 Bids Tendered	641(6) WITHHOLDING	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,761,496
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/5944) 3 Bids Tendered	641(6) WITHHOLDING	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,138,597
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/5944) 2 Bids Tendered	641(6) WITHHOLDING	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,031,578
2014 05	Kodiak Ferry Terminal And Dock Improvements (41591/68938/5944) 3 Bids Tendered	641(6) WITHHOLDING	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,196,790

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered	641(6) WITHHOLDING	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,388,523
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/5944) 2 Bids Tendered	641(6) WITHHOLDING	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,362,244
2013 06	Naukati Harbor Improvements (39471/69647/5944) 3 Bids Tendered	641(6) WITHHOLDING	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,359,505
2012 03	AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/5944) 6 Bids Tendered	641(6) WITHHOLDING	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,199,546
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/5944) 8 Bids Tendered	641(6) WITHHOLDING	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,594,153
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//5944) 3 Bids Tendered	641(6) WITHHOLDING	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,440,733
2011 12	Illinois Street Reconstruction (33274/63102/5944) 4 Bids Tendered	641(6) WITHHOLDING	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	21,965,863
2017 05	Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034/CSHWY00075/5944) 3 Bids Tendered	641(6) WITHHOLDING	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,066,575
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/5944) 2 Bids Tendered	641(6) WITHHOLDING	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	13,394,988

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/5944) 3 Bids Tendered	641(6) WITHHOLDING	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	16,932,672
2016 04	Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B) (45688/Z575280000/Z575470000/Z575500000/0) 7 Bids Tendered	641(6) WITHHOLDING	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,998,584
2013 07	Jnu: Egan Drive Additional Illumination (41062/67402/5944) 2 Bids Tendered	641(6) WITHHOLDING	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,724,020
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7544) 2 Bids Tendered	641(6) WITHHOLDING	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	55,969,371
2014 05	Haines Ferry Terminal Improvements (39251/68433/5944) 4 Bids Tendered	641(6) WITHHOLDING	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	14,979,745
2014 11	Old Seward Highway: Rabbit Creek To Brandon Street Pavement Preservation (43599/56708/5944) 4 Bids Tendered	641(6) WITHHOLDING	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,749,452
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	641(6) WITHHOLDING	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,757,548
2016 03	Yak- Dangerous River Road Resurfacing (44965/68753/0) 2 Bids Tendered	641(6) WITHHOLDING	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,229,352
2015 12	Kake Ferry Terminal Passenger Facility (45186/SAMHS00002/5944) 5 Bids Tendered	641(6) WITHHOLDING	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,115,500
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/5944) 3 Bids Tendered	641(6) WITHHOLDING	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	22,300,050

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	Chignik Public Dock (45317/Z674740000/5944) 4 Bids Tendered	641(6) WITHHOLDING	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,966,400
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/1136) 4 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	28,866,904
2013 10	North Pole Interchange Pedestrian Facilities (39051/76719/5944) 5 Bids Tendered	641(6) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,766,369
2011 05	McCarthy Rd & Edgerton Hwy Flood Permanent Repairs (Oct '06) (29893/77083/5944) 8 Bids Tendered	641(6) Withholding for Fines and Penalties	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	967,365
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//5944) 3 Bids Tendered	641(6) Withholding for Fines and Penalties	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,821,536
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374/60916/1134) 5 Bids Tendered	641(6) Withholding for Fines and Penalties	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	20,807,850
2011 04	Richardson Hwy MP 340-346 Resurfacing (Moose Creek) (33145/63362/1136) 3 Bids Tendered	641(6) Withholding for Fines and Penalties	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,389,044
2011 03	Richardson Highway MP 148-159 Reconstruction (1642/76727/1134) 8 Bids Tendered	641(6) Withholding for Fines and Penalties	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	27,434,902
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/5944) 9 Bids Tendered	641(6) Withholding for Fines and Penalties	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,722,159

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 05	Van Horn Road West (Cartwright Road) Improvements (2484/Project No. 62056/5944) 3 Bids Tendered	641(6) Withholding for Fines and Penalties	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,198,184
2010 11	JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/5944) 3 Bids Tendered	641(6) Withholding for Fines and Penalties	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,884,352
2014 09	Chena Small Tracts Improvements (41972/60260/1134) 4 Bids Tendered	641(6) Witholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,063,885
2016 12	Rink Creek Bridge Replacement (46407/68064/5944) 9 Bids Tendered	641(6) Witholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	916,825
2013 08	Potter Road Surfacing (40474/63517/1134) 3 Bids Tendered	641(6) Witholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	835,888
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/5944) 4 Bids Tendered	641(6)) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,277,730
2014 05	Road to Tanana-Stage 1 (42658/61759/5944) 5 Bids Tendered	641(6).NTP1 Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,650,925
2014 05	Road to Tanana-Stage 1 (42658/61759/5944) 5 Bids Tendered	641(6).NTP2 Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,650,925
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1136) 3 Bids Tendered	641(6)-A SWPPP Manager	Lump Sum	1	10,000.00 0.15%	2,000.00 2,500.00 0.04%	2,500.00 2,000.00 0.03%	3,000.00 3,000.00 0.04%	7,090,895
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/7544) 4 Bids Tendered	641(6)a Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,092,727
2016 04	Gravina Mill Access Road (44786/Z699220000/5944) 4 Bids Tendered	641(6)A Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,695,525

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//0) 4 Bids Tendered	641(6)-A Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	24,869,247
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7544) 3 Bids Tendered	641(6)-A Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,311,182
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/5944) 3 Bids Tendered	641(6)-A Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,963,033
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/5944) 3 Bids Tendered	641(6)-A Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,138,597
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7544) 3 Bids Tendered	641(6)-A Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	12,656,111
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/5944) 5 Bids Tendered	641(6)-A Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	29,587,321

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins (CMAQ) (48035//5944) 3 Bids Tendered	641(6)-A Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,405,608
2010 12	Port MacKenzie Access Road (32453/58168/0) 11 Bids Tendered	641(6)AA1 SWPPP Manager	Lump Sum	1	5,000.00 0.08%	0.01 2,000.00 0.04%	13,285.73 10,000.00 0.20%	54,500.00 19,500.00 0.34%	5,025,609
2010 12	Port MacKenzie Access Road (32453/58168/0) 11 Bids Tendered	641(6)AA2 SWPPP Manager	Lump Sum	1	500.00 0.01%	0.01 2,000.00 0.04%	3,497.46 1,000.00 0.02%	10,845.00 5,300.00 0.09%	5,025,609
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/7544) 4 Bids Tendered	641(6)b Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,092,727
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//0) 4 Bids Tendered	641(6)-B Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	24,869,247
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/5944) 5 Bids Tendered	641(6)-B Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	29,587,321
2018 07	FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins (CMAQ) (48035//5944) 3 Bids Tendered	641(6)-B Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,405,608

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/5944) 3 Bids Tendered	641(6)-B Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,963,033
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/7544) 3 Bids Tendered	641(6)-C WITHHOLDING	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,963,033
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/5944) 5 Bids Tendered	641(6-78) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,623,000
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	641(6-Alt1) WITHHOLDING	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,761,496
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	641(6-Alt2) WITHHOLDING	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,761,496
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	641(6-Alt3) WITHHOLDING	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,761,496
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/1136) 10 Bids Tendered	641(7) AA1 SWPPP Manager	Lump Sum	1	3,500.00 0.10%	1,100.00 5,500.00 0.19%	7,666.20 14,000.00 0.45%	30,000.00 1,562.00 0.05%	2,834,021

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1136) 6 Bids Tendered	641(7) B SWPPP Manager	Lump Sum	1	4,000.00 0.10%	1,000.00 1,000.00 0.02%	4,500.00 1,000.00 0.02%	12,000.00 3,000.00 0.07%	4,196,232
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1136) 6 Bids Tendered	641(7) K SWPPP Manager	Lump Sum	1	16,000.00 0.38%	1,000.00 2,500.00 0.06%	7,500.00 1,000.00 0.02%	25,000.00 5,000.00 0.12%	4,196,232
2012 07	F M A T S L E D STREET LIGHT CONVERSION STAGE I I (37344/63559/1133) 5 Bids Tendered	641(7) Pollution Control	Lump Sum	1	32,000.00 1.90%	5,500.00 5,500.00 0.37%	22,014.86 7,474.32 0.48%	40,000.00 32,100.00 1.92%	1,502,091
2011 07	F M A T S Area Surface Upgrades FFY2011 (33057/63814/0) 3 Bids Tendered	641(7) Pollution Control	Lump Sum	1	1,000.00 0.10%	4,000.00 10,500.00 1.55%	6,500.00 4,000.00 0.54%	10,500.00 5,000.00 0.53%	677,767
2009 06	Craig-Klawock Highway Resurfacing (18872/68784/0) 3 Bids Tendered	641(7) Inlet Protection	Each	23	225.00 0.13%	100.00 100.00 0.07%	316.67 350.00 0.25%	500.00 500.00 0.29%	3,113,538
2009 04	KTN- North Tongass Safety Improvements (13373/67423/0) 3 Bids Tendered	641(7) Inlet Protection	Each	5	300.00 0.09%	150.00 150.00 0.07%	475.00 275.00 0.12%	1,000.00 1,000.00 0.37%	1,129,532
2009 10	Yak-Area wide Paving (25013/68345/1130) 3 Bids Tendered	641(7) Inlet Sediment Trap	Each	9	500.00 0.06%	100.00 100.00 0.02%	416.67 750.00 0.11%	750.00 400.00 0.05%	5,317,010
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//0) 3 Bids Tendered	641(7) Inlet Sediment Trap	Each	13	400.00 0.07%	100.00 100.00 0.02%	300.00 300.00 0.05%	500.00 500.00 0.09%	6,821,536
2009 09	F N S B Surface and Approach Upgrades (23693/63172/1133) 4 Bids Tendered	641(7) Pollution Control	Lump Sum	1	500.00 0.07%	500.00 500.00 0.08%	2,625.00 5,000.00 0.78%	5,000.00 4,000.00 0.59%	632,852
2010 10	Northern Region Stop / Yield Sign Replacement 2010 (30498/63637/1135) 4 Bids Tendered	641(7) Pollution Control	Lump Sum	1	2,500.00 0.33%	100.00 6,000.00 1.68%	2,662.50 100.00 0.02%	6,000.00 1,300.00 0.30%	357,512

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 11	N R R R - Hwy Crossing Appurtenances Crashworthiness Upgrades (H S I P) (23833/62141/1133) 7 Bids Tendered	641(7) Pollution Control	Lump Sum	1	7,500.00 1.63%	2,000.00 2,000.00 0.61%	10,097.14 3,680.00 0.97%	25,000.00 12,000.00 2.78%	329,700
2012 07	Healy Community Roads Rehabilitation / Surfacing (37308/63786/1136) 3 Bids Tendered	641(7) Pollution Control	Lump Sum	1	15,000.00 1.20%	7,200.00 30,000.00 2.78%	15,400.00 7,200.00 0.51%	30,000.00 9,000.00 0.59%	1,078,338
2010 07	F M A T S Area Crack Sealing F F Y 2010 (28475/63442/1135) 3 Bids Tendered	641(7) Pollution Control	Lump Sum	1	1,000.00 0.27%	1,000.00 3,000.00 0.70%	2,466.67 1,000.00 0.18%	3,400.00 3,400.00 0.54%	429,650
2009 09	Johansen Expressway Offset Lighting (24015/77241/1135) 2 Bids Tendered	641(7) Pollution Control	Lump Sum	1	10,000.00 2.62%	2,000.00 2,000.00 0.86%	2,250.00 2,500.00 0.78%	2,500.00 0.00 0.00%	232,500
2010 07	F N S B Surface Upgrades F F Y 2010 (27995/63444/1135) 3 Bids Tendered	641(7) Pollution Control	Lump Sum	1	500.00 0.11%	500.00 500.00 0.17%	1,200.00 600.00 0.20%	2,500.00 2,500.00 0.56%	298,437
2011 08	Valdez Airport Access Road Resurfacing (31994/63465/1136) 2 Bids Tendered	641(7) Pollution Control	Lump Sum	1	15,000.00 2.89%	6,000.00 10,000.00 1.52%	8,000.00 6,000.00 0.77%	10,000.00 0.00 0.00%	657,440
2009 09	Richardson Highway MP 210 & MP 216 Curve Reconstruction (25114/77237/0) 5 Bids Tendered	641(7) Pollution Control	Lump Sum	1	5,000.00 1.34%	500.00 10,000.00 4.39%	4,055.00 500.00 0.19%	10,000.00 1,575.00 0.57%	228,000
2010 10	Northern Region Stop / Yield Sign Replacement 2010 (30498) 4 Bids Tendered	641(7) Pollution Control	Lump Sum (Alt)	1.0	2,500.00 0.33%	100.00 6,000.00 1.68%	2,662.50 100.00 0.02%	6,000.00 1,300.00 0.30%	357,512
2011 07	FMATS ADA Curb Corner & Sidewalk Upgrades - Stage 1 (33280/60439/1133) 6 Bids Tendered	641(7) Pollution Control	Lump Sum	1	10,650.00 1.60%	5,000.00 7,000.00 0.97%	14,475.00 11,850.00 1.32%	25,000.00 5,000.00 0.51%	722,520
2010 10	Northern Region Highway Sign Replacement (16332/62761/1136) 8 Bids Tendered	641(7) Pollution Control	Lump Sum	1	15,000.00 2.69%	1,000.00 5,000.00 1.32%	14,462.50 1,000.00 0.19%	68,000.00 3,200.00 0.54%	377,662
2009 05	Denali Highway Signing (22172/77229/1133) 9 Bids Tendered	641(7) Pollution Control	Lump Sum	1	10,000.00 2.10%	1,500.00 1,500.00 0.64%	5,271.06 3,000.00 1.21%	14,000.00 4,500.00 1.40%	234,586

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	Chena Pump Road/Roland Road Right Turn Lane (19832/77246/1135) 5 Bids Tendered	641(7) Pollution Control	Lump Sum	1	2,000.00 1.64%	1,200.00 3,000.00 3.10%	4,100.00 1,500.00 1.50%	8,800.00 6,000.00 5.07%	96,927
2010 07	F N S B Surface Upgrades F F Y 2010 (27995) 3 Bids Tendered	641(7) Pollution Control	Each (Alt)	1.0	500.00 0.11%	500.00 500.00 0.17%	1,200.00 600.00 0.20%	2,500.00 2,500.00 0.56%	298,437
2009 12	Chena Pump Road/Roland Road Right Turn Lane (19832) 5 Bids Tendered	641(7) Pollution Control	Lump Sum (Alt)	1.0	2,000.00 1.64%	1,200.00 3,000.00 3.10%	4,100.00 1,500.00 1.50%	8,800.00 6,000.00 5.07%	96,927
2010 08	Nelson Road Resurfacing (25633/63459/1135) 3 Bids Tendered	641(7) Pollution Control	Lump Sum	1	45,000.00 3.06%	3,000.00 3,000.00 0.28%	3,666.67 5,000.00 0.46%	5,000.00 3,000.00 0.24%	1,055,870
2010 11	Northern Region Bridge Rehabilitation - Nenana River at Rex & North Fork 12 Mile Creek (23117/63739/1135) 7 Bids Tendered	641(7) Pollution Control	Lump Sum	1	20,000.00 1.42%	5,000.00 15,000.00 1.52%	20,928.57 22,000.00 1.72%	64,000.00 5,500.00 0.42%	989,152
2011 11	Bonanza Channel Bridge #347 Repainting (33932/63900/0) 4 Bids Tendered	641(7) Pollution Control	Lump Sum	1	35,000.00 3.96%	10,700.00 25,000.00 1.83%	17,400.00 23,000.00 1.59%	25,000.00 10,900.00 0.70%	1,365,230
2010 11	N R R R - Hwy Crossing Appurtenances Crashworthiness Upgrades (H S I P) (23833) 7 Bids Tendered	641(7) Pollution Control	Lump Sum (Alt)	1.0	7,500.00 1.63%	2,000.00 2,000.00 0.61%	10,097.14 3,680.00 0.97%	25,000.00 12,000.00 2.78%	329,700
2011 07	F M A T S Sign Replacement Stage II (32955/63888/1135) 5 Bids Tendered	641(7) Pollution Control	Lump Sum	1	3,530.00 0.88%	250.00 250.00 0.08%	2,750.00 2,500.00 0.75%	5,000.00 5,000.00 1.32%	304,963
2010 09	F M A T S Area Signal Upgrades (28773/63446/1133) 4 Bids Tendered	641(7) Pollution Control	Lump Sum	1	5,000.00 0.77%	100.00 100.00 0.02%	2,174.00 3,196.00 0.61%	5,000.00 400.00 0.07%	526,078
2010 07	F M A T S Area Crack Sealing F F Y 2010 (28475) 3 Bids Tendered	641(7) Pollution Control	Each (Alt)	1.0	1,000.00 0.27%	1,000.00 3,000.00 0.70%	2,466.67 1,000.00 0.18%	3,400.00 3,400.00 0.54%	429,650
2010 08	Nelson Road Resurfacing (25633) 3 Bids Tendered	641(7) Pollution Control	Lump Sum (Alt)	1.0	45,000.00 3.06%	3,000.00 3,000.00 0.28%	3,666.67 5,000.00 0.46%	5,000.00 3,000.00 0.24%	1,055,870
2011 05	Dalton Hwy M P 254-414 Delineators (32673/63573/0) 9 Bids Tendered	641(7) Pollution Control	Lump Sum	1	5,000.00 0.25%	2,400.00 3,000.00 0.13%	17,961.67 2,400.00 0.10%	50,000.00 5,000.00 0.19%	2,359,277

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 10	F M A T S Sign Replacement (30235/63282/0) 6 Bids Tendered	641(7) Pollution Control	Lump Sum	1	5,000.00 0.62%	100.00 3,125.00 0.57%	2,620.83 4,000.00 0.72%	5,000.00 2,500.00 0.43%	547,642
2009 10	Fairbanks Electrical Upgrades (21332) 3 Bids Tendered	641(7) Pollution Control	Lump Sum (Alt)	1.0	2,500.00 0.44%	0.00 100.00 0.03%	233.33 600.00 0.10%	600.00 0.00 0.00%	354,102
2010 06	FMATS Bike Path Rehabilitation (27075/63448/0) 3 Bids Tendered	641(7) Pollution Control	Lump Sum	1	2,000.00 0.95%	2,000.00 2,000.00 0.75%	3,833.33 5,000.00 1.63%	5,000.00 4,500.00 1.40%	266,787
2012 08	Johansen Expressway Curve Delineation - H S I P (34052/60266/0) 6 Bids Tendered	641(7) Pollution Control	Lump Sum	1	3,000.00 2.76%	1,000.00 1,500.00 1.20%	2,500.00 6,000.00 3.62%	6,000.00 1,500.00 0.89%	124,660
2014 09	F M A T S Area Surface Upgrades F F Y 2014 (42061/63372/0) 4 Bids Tendered	641(7) Pollution Control	Lump Sum	1	7,000.00 0.42%	5,000.00 5,500.00 0.33%	8,875.00 5,000.00 0.30%	13,000.00 12,000.00 0.67%	1,642,460
2012 07	Fort Yukon Dust Control Stage I I (33196/60528/0) 3 Bids Tendered	641(7) Pollution Control	Lump Sum	1	5,000.00 0.90%	2,804.00 6,000.00 0.95%	6,268.00 2,804.00 0.34%	10,000.00 10,000.00 1.15%	630,005
2010 09	F M A T S Area Signal Upgrades (28773) 4 Bids Tendered	641(7) Pollution Control	Lump Sum (Alt)	1.0	5,000.00 0.77%	100.00 100.00 0.02%	2,174.00 3,196.00 0.61%	5,000.00 400.00 0.07%	526,078
2011 01	Yukon River Bridge Rehabilitation (Seismic Retrofit) (27655/60431/1133) 9 Bids Tendered	641(7) Pollution Control	Lump Sum	1	5,000.00 0.41%	2,500.00 2,500.00 0.32%	21,502.67 15,000.00 1.67%	50,000.00 4,500.00 0.49%	789,000
2012 09	F M A T S A D A Curb Corner & Sidewalk Upgrades - Stage 2 (37644/63151/1133) 4 Bids Tendered	641(7) Pollution Control	Lump Sum	1	6,538.00 1.43%	5,000.00 9,000.00 1.50%	14,750.00 5,000.00 0.82%	25,000.00 25,000.00 3.64%	598,900
2009 10	Fairbanks Electrical Upgrades (21332/62221/1133) 3 Bids Tendered	641(7) Pollution Control	Lump Sum	1	2,500.00 0.44%	0.00 100.00 0.03%	233.33 600.00 0.10%	600.00 0.00 0.00%	354,102
2010 10	F M A T S Sign Replacement (30235) 6 Bids Tendered	641(7) Pollution Control	Lump Sum (Alt)	1.0	5,000.00 0.62%	100.00 3,125.00 0.57%	2,620.83 4,000.00 0.72%	5,000.00 2,500.00 0.43%	547,642

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 11	Fairbanks and North Pole Intersection Striping - Interstate and Fairbanks and North Pole Intersection Striping - Non-Interstate and CTP (43239/62414 & 62485/0) 4 Bids Tendered	641(7) Pollution Control	Lump Sum	1	65,000.00 3.22%	1,000.00 15,000.00 0.59%	35,625.00 1,000.00 0.04%	125,000.00 1,500.00 0.05%	2,549,551
2011 06	Northern Region Deferred Maintenance F Y11: Dawson, Lineman & Newby Resurfacing (33271/63639/0) 3 Bids Tendered	641(7) Pollution Control	Lump Sum	1	1,500.00 0.19%	550.00 2,500.00 0.39%	2,350.00 550.00 0.08%	4,000.00 4,000.00 0.53%	634,448
2014 08	Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs (41879/64020/0) 3 Bids Tendered	641(7) Pollution Control	Lump Sum	1	10,000.00 0.53%	15,000.00 23,000.00 1.05%	26,000.00 40,000.00 1.74%	40,000.00 15,000.00 0.60%	2,180,349
2009 11	Northern Region Speed Displays (17452/77239/1136) 3 Bids Tendered	641(7) Pollution Control	Lump Sum	1	5,000.00 4.29%	2,000.00 2,000.00 1.26%	2,900.00 3,000.00 1.21%	3,700.00 3,700.00 1.18%	158,274
2010 11	Parks Hwy M P 222-223 Guardrail - H S I P (29173/63485/1133) 2 Bids Tendered	641(7) Pollution Control	Lump Sum	1	15,000.00 4.56%	17,000.00 22,000.00 4.17%	19,500.00 17,000.00 2.95%	22,000.00 0.00 0.00%	527,872
2012 04	University Ave Asphalt Surface Repairs (33592/60762/1133) 3 Bids Tendered	641(7) Pollution Control	Lump Sum	1	12,000.00 0.61%	2,000.00 2,500.00 0.18%	4,833.33 10,000.00 0.65%	10,000.00 2,000.00 0.13%	1,368,111
2010 05	Valdez High Accuracy Differential GPS Tower Foundation (28115/76389/1133) 3 Bids Tendered	641(7) Pollution Control	Lump Sum	1	5,000.00 5.15%	1,400.00 1,400.00 1.48%	1,800.00 2,500.00 2.43%	2,500.00 1,500.00 0.90%	94,900
2010 05	Valdez High Accuracy Differential GPS Tower Foundation (28115) 3 Bids Tendered	641(7) Pollution Control	Lump Sum (Alt)	1.0	5,000.00 5.15%	1,400.00 1,400.00 1.48%	1,800.00 2,500.00 2.43%	2,500.00 1,500.00 0.90%	94,900
2014 10	H S I P : Richardson Highway Edgeline Rumble Strips (43171/64029/7197) 2 Bids Tendered	641(7) Polution Control	Contingent Sum	1	20,000.00 1.89%	20,000.00 20,000.00 2.03%	20,000.00 20,000.00 2.01%	20,000.00 0.00 0.00%	987,060
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/0) 1 Bids Tendered	641(7) Preliminary Seeding	Acre	0.5	2,500.00 0.05%	2,400.00 2,400.00 0.07%	2,400.00 0.00 0.00%	2,400.00 0.00 0.00%	1,833,512

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 09	Klw Causeway Fish Passage (27434/ 69319 & 79070 ECONOMIC STIMULUS/0) 2 Bids Tendered	641(7) Silt Containment Boom	Lump Sum	1	10,000.00 1.51%	9,200.00 9,200.00 1.30%	16,037.50 22,875.00 2.56%	22,875.00 0.00 0.00%	705,731
2009 12	Hoonah Ferry Terminal Improvements (25535/67813/0) 3 Bids Tendered	641(7) Silt Containment Boom	Lump Sum	1	40,000.00 1.21%	20,000.00 20,000.00 0.64%	29,333.33 42,000.00 1.29%	42,000.00 26,000.00 0.74%	3,127,459
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	641(7) SILT CONTAINMENT BOOM	Lump Sum	1	25,000.00 1.01%	15,000.00 20,000.00 0.85%	21,666.67 15,000.00 0.54%	30,000.00 30,000.00 0.65%	2,359,505
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226/61912/1136) 9 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 0.29%	2,500.00 20,000.00 0.55%	22,827.22 15,000.00 0.41%	60,000.00 36,000.00 0.95%	3,617,128
2016 01	Lucus Road Improvements (45390/55007/1136) 10 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	15,000.00 0.27%	1,000.00 12,500.00 0.27%	12,792.75 30,000.00 0.62%	30,000.00 1,000.00 0.02%	4,639,288
2015 12	Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/7545) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	15,000.00 0.37%	5,000.00 8,000.00 0.22%	7,500.00 12,000.00 0.32%	12,000.00 5,000.00 0.12%	3,688,652
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/1136) 7 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 0.09%	1,000.00 12,000.00 0.12%	10,138.83 20,000.00 0.20%	20,000.00 1,000.00 0.01%	9,982,120
2015 09	Parks Highway MP 192-194 Resurfacing (43411/60741/1136) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	2,000.00 0.09%	1,000.00 1,000.00 0.05%	5,500.00 10,000.00 0.40%	10,000.00 0.00 0.00%	2,089,539
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/7545) 8 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	20,000.00 0.21%	1,000.00 1,000.00 0.01%	8,429.59 1,500.00 0.02%	20,000.00 5,000.00 0.06%	8,348,321
2016 04	Goldhill Road Bicycle And Pedestrian Facility (45033/63293/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 0.31%	5,000.00 5,000.00 0.17%	7,240.25 10,000.00 0.33%	10,000.00 5,000.00 0.16%	2,864,888
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1136) 5 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	25,000.00 0.06%	1,000.00 20,608.75 0.05%	39,321.75 100,000.00 0.24%	100,000.00 1,000.00 0.00%	40,745,592

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 03	Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	20,000.00 0.39%	1,000.00 1,000.00 0.02%	9,250.00 15,000.00 0.28%	20,000.00 1,000.00 0.02%	5,198,107
2013 07	Kalifornsky Beach Rd Pedestrian Pathway (GF) (41205/54633/1136) 5 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 0.82%	5,000.00 7,000.00 0.57%	13,800.00 10,000.00 0.80%	42,000.00 5,000.00 0.39%	1,230,669
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226) 9 Bids Tendered	641(7) SWPPP Manager	Lump Sum (Alt)	1.0	10,000.00 0.29%	2,500.00 20,000.00 0.55%	22,827.22 15,000.00 0.41%	60,000.00 36,000.00 0.95%	3,617,128
2013 07	HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen (41317) 6 Bids Tendered	641(7) SWPPP Manager	Each (Alt)	1.0	10,000.00 1.30%	5,000.00 5,000.00 0.73%	13,000.00 8,500.00 1.19%	29,000.00 29,000.00 3.88%	688,095
2013 06	Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/1136) 7 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	7,500.00 0.32%	1,000.00 10,000.00 0.43%	11,928.57 2,500.00 0.10%	35,000.00 1,000.00 0.04%	2,330,539
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141) 2 Bids Tendered	641(7) SWPPP Manager	Each (Alt)	1.0	30,000.00 0.37%	2,500.00 5,000.00 0.07%	3,750.00 2,500.00 0.04%	5,000.00 0.00 0.00%	6,769,856
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1136) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	30,000.00 0.37%	2,500.00 5,000.00 0.07%	3,750.00 2,500.00 0.04%	5,000.00 0.00 0.00%	6,769,856
2016 06	ANC Paving and Drainage Improvements 2016 (45805/58341/1136) 9 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	2,000.00 0.56%	319.53 319.53 0.09%	2,563.28 2,000.00 0.56%	5,000.00 2,000.00 0.55%	341,075

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 06	Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880/59028/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	15,000.00 0.11%	1,000.00 5,000.00 0.05%	19,000.00 1,000.00 0.01%	50,000.00 50,000.00 0.41%	10,696,233
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	7,500.00 0.04%	1,000.00 25,000.00 0.16%	9,000.00 1,000.00 0.01%	25,000.00 5,000.00 0.03%	15,712,283
2016 02	Snug Harbor Road Improvements Advanced Utility Relocation (45462/56810/1136) 6 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	3,000.00 0.95%	643.70 643.70 0.23%	10,320.62 4,000.00 1.44%	28,280.00 2,000.00 0.68%	276,989
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements (45736//1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	20,000.00 0.19%	1,000.00 1,000.00 0.01%	19,000.00 50,000.00 0.55%	50,000.00 5,000.00 0.05%	7,898,726
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/1136) 8 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	1,200.00 0.15%	1.00 1,000.00 0.24%	4,937.63 2,500.00 0.56%	22,000.00 1,000.00 0.22%	419,951
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/1136) 9 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	30,000.00 0.13%	10,000.00 20,000.00 0.10%	62,276.44 40,000.00 0.19%	225,000.00 10,000.00 0.04%	20,669,751
2015 09	Richardson Hwy Milepoint 2 Improvements (43385/62125/1136) 1 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	7,000.00 0.57%	3,400.00 3,400.00 0.35%	3,400.00 0.00 0.00%	3,400.00 0.00 0.00%	961,510
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/1136) 6 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	50,000.00 0.68%	5,000.00 10,000.00 0.14%	25,443.33 60,000.00 0.69%	60,000.00 10,000.00 0.11%	7,125,000
2015 10	HSIP: Kodiak Rock Fall Mitigation (45205/57709/1136) 7 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	4,000.00 0.16%	1,000.00 30,000.00 1.36%	13,565.14 3,000.00 0.12%	30,000.00 10,000.00 0.38%	2,212,795

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 11	HSIP: CR Sign Assembly Improvements 2015 (45259/57587/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 0.31%	4,500.00 10,000.00 0.30%	11,375.00 4,500.00 0.12%	20,000.00 20,000.00 0.48%	3,319,315
2013 06	Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/1136) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	6,000.00 0.19%	5,000.00 5,000.00 0.17%	5,000.00 5,000.00 0.15%	5,000.00 0.00 0.00%	2,924,423
2012 11	Sawmill Creek Road Upgrade (37924/68216/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	50,000.00 0.41%	25,000.00 25,000.00 0.21%	59,333.33 70,000.00 0.55%	83,000.00 83,000.00 0.63%	11,789,167
2015 12	HSIP: CR High Friction Surface Treatment (45334/57092/1136) 5 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 0.13%	5,000.00 5,000.00 0.07%	9,720.00 15,000.00 0.20%	15,000.00 9,100.00 0.12%	6,778,888
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522) 5 Bids Tendered	641(7) SWPPP Manager	Mile (Alt)	1.09	22,935.78 0.13%	917.43 917.43 0.00%	9,391.08 18,348.62 0.08%	18,515.04 4,587.16 0.02%	21,769,589
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1136) 5 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	25,000.00 0.13%	1,000.00 1,000.00 0.00%	10,236.28 20,000.00 0.08%	20,181.39 5,000.00 0.02%	21,769,589
2015 03	AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	15,000.00 0.20%	1,000.00 1,000.00 0.01%	8,666.67 20,000.00 0.27%	20,000.00 5,000.00 0.07%	6,887,552
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 0.16%	1,000.00 15,000.00 0.22%	12,750.00 30,000.00 0.43%	30,000.00 5,000.00 0.07%	6,906,885
2011 03	Richardson Highway MP 148-159 Reconstruction (1642/76727/1134) 8 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	120,000.00 0.39%	22,000.00 75,000.00 0.27%	118,781.25 22,000.00 0.08%	360,000.00 50,000.00 0.17%	27,434,902
2017 01	Dalton Highway MP 362-379 Reconstruction (46042/63816/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	30,000.00 0.09%	10,000.00 24,300.00 0.08%	22,825.00 17,000.00 0.05%	40,000.00 10,000.00 0.03%	31,994,827

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/1136) 8 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	5,000.00 0.05%	10,000.00 10,000.00 0.15%	45,275.50 45,000.00 0.66%	73,124.00 25,000.00 0.36%	6,748,620
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/1136) 5 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	13,000.00 0.31%	12,000.00 53,300.00 1.15%	34,651.95 41,400.00 0.89%	53,300.00 12,000.00 0.26%	4,631,344
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/1136) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	23,000.00 0.26%	1,000.00 1,000.00 0.01%	3,000.00 5,000.00 0.05%	5,000.00 0.00 0.00%	8,572,860
2016 08	U.S Creek Road Resurfacing (46118/60634/1136) 6 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 0.67%	2,000.00 6,000.00 0.42%	7,378.83 2,000.00 0.14%	15,000.00 15,000.00 0.84%	1,424,518
2013 08	HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 (41304/55753/1136) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	14,000.00 1.06%	7,500.00 12,000.00 0.82%	9,750.00 7,500.00 0.50%	12,000.00 0.00 0.00%	1,471,817
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/0) 8 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	15,000.00 0.22%	5,000.00 20,000.00 0.35%	17,379.00 12,100.00 0.18%	30,000.00 30,000.00 0.44%	5,769,321
2017 02	AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//1136) 6 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	13,000.00 1.58%	1,000.00 1,000.00 0.15%	5,716.67 12,000.00 1.74%	12,000.00 5,500.00 0.73%	684,191
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1136) 5 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	30,000.00 0.22%	1,000.00 65,000.00 0.34%	80,050.00 50,000.00 0.25%	200,000.00 1,000.00 0.00%	18,907,426

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/1136) 6 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 0.27%	500.00 500.00 0.02%	25,916.67 80,000.00 2.35%	80,000.00 10,000.00 0.29%	3,172,129
2016 07	AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) AMATS: Bicycle Plan Implementation (MOA Owned-Group 1) (45936//1136) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	9,000.00 1.43%	7,500.00 9,720.00 1.72%	8,610.00 7,500.00 1.21%	9,720.00 0.00 0.00%	564,961
2016 12	Fairbanks Noble Street Upgrade (45722/61725/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	20,600.00 0.19%	9,500.00 10,000.00 0.10%	27,916.26 9,500.00 0.10%	50,000.00 50,000.00 0.47%	9,545,573
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	20,000.00 0.29%	10,000.00 40,000.00 0.71%	88,666.67 10,000.00 0.17%	216,000.00 216,000.00 3.33%	5,598,065
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1136) 5 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	100,000.00 1.32%	10,000.00 57,500.00 0.86%	106,500.00 15,000.00 0.19%	280,000.00 10,000.00 0.10%	6,703,504
2013 07	HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen (41317/55103/1136) 6 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 1.30%	5,000.00 5,000.00 0.73%	13,000.00 8,500.00 1.19%	29,000.00 29,000.00 3.88%	688,095
2016 03	Glenn Highway MP 63 and 64 Erosion Protection (45592/N/A/1136) 15 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 0.24%	1,000.00 1,000.00 0.04%	11,018.16 22,000.00 0.76%	28,000.00 28,000.00 0.84%	2,643,730
2016 12	Fairbanks Noble Street Upgrade (45722) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum (Alt)	1.0	20,600.00 0.19%	9,500.00 10,000.00 0.10%	27,916.26 9,500.00 0.10%	50,000.00 50,000.00 0.47%	9,545,573
2015 05	HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/1136) 6 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	35,000.00 1.90%	4,226.00 5,000.00 0.25%	11,918.92 5,287.50 0.27%	42,000.00 5,000.00 0.24%	1,990,576

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/0) 8 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	15,000.00 0.22%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	327,000
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	44,000.00 0.38%	500.00 5,000.00 0.04%	5,166.67 500.00 0.00%	10,000.00 10,000.00 0.08%	11,698,675
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1136) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	1,000.00 0.07%	500.00 500.00 0.04%	1,500.00 2,500.00 0.21%	2,500.00 0.00 0.00%	1,125,191
2015 05	Fairview Loop Road Pavement Preservation (44583/51774/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	15,000.00 0.39%	1,000.00 5,000.00 0.13%	13,666.67 35,000.00 0.90%	35,000.00 1,000.00 0.03%	3,839,935
2013 05	Birch Road: O'Malley to Huffman Resurfacing (GF) (40551/55432/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	1,000.00 0.17%	807.00 5,000.00 0.82%	5,102.33 807.00 0.12%	9,500.00 9,500.00 1.29%	611,591
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/1136) 8 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	600.00 0.07%	0.01 500.00 0.12%	2,187.63 1,000.00 0.22%	11,500.00 0.01 0.00%	419,951
2017 06	Richardson Highway MP 337 Eielson AFB Intersection Improvements (46282//7545) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	25,000.00 1.46%	2,000.00 10,000.00 0.73%	6,666.67 2,000.00 0.15%	10,000.00 8,000.00 0.51%	1,364,112
2016 04	Ktn to Shelter Cove Road, Stage 2 (44995/00044/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	100,000.00 0.80%	50,000.00 60,000.00 0.52%	60,000.00 50,000.00 0.43%	80,000.00 80,000.00 0.44%	11,473,390
2017 03	HSIP: Pedestrian Fencing (46697/58150/1136) 7 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	5,000.00 0.36%	1,000.00 1,000.00 0.12%	4,819.99 1,000.00 0.12%	9,500.00 5,500.00 0.63%	821,903
2015 02	Seward Highway MP 99-100 Improvements (44337/58822/7545) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	15,200.00 0.23%	10,000.00 10,000.00 0.13%	10,000.00 10,000.00 0.12%	10,000.00 0.00 0.00%	7,497,210
2017 05	Seward Highway MP 13.5 Snow River Erosion Prevention (GF) (46973/n/a/1136) 7 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 1.09%	3,700.00 8,500.00 1.23%	7,971.43 3,700.00 0.48%	13,600.00 10,000.00 1.28%	688,678

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	20,750.00 1.26%	6,927.18 6,927.18 0.39%	31,606.80 28,500.00 1.35%	65,000.00 26,000.00 1.00%	1,791,306
2012 09	Valdez Tidal Flats Culvert Replacement AK122 (38113/63765/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	25,000.00 0.69%	10,000.00 10,000.00 0.64%	38,866.67 88,500.00 3.77%	88,500.00 18,100.00 0.38%	1,574,686
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7545) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 0.07%	2,500.00 7,500.00 0.06%	6,666.67 2,500.00 0.02%	10,000.00 10,000.00 0.07%	12,656,111
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum (Alt)	1.0	10,000.00 0.07%	2,500.00 7,500.00 0.06%	6,666.67 2,500.00 0.02%	10,000.00 10,000.00 0.07%	12,656,111
2011 05	Van Horn Road West (Cartwright Road) Improvements (2484) 3 Bids Tendered	641(7) SWPPP Manager	8500 (Alt)	1.0	8,500.00 0.45%	3,000.00 3,000.00 0.25%	4,333.33 5,000.00 0.38%	5,000.00 5,000.00 0.37%	1,198,184
2012 08	Northern Region Deep Culverts Replacement - Stage 1 (37444/61693/1136) 8 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	15,000.00 0.67%	1,000.00 8,415.00 0.38%	22,651.88 20,000.00 0.74%	74,000.00 10,000.00 0.31%	2,199,000
2017 03	Glenn Highway: Airport Heights Drive to Hiland Road, Pavement Preservation (46737//1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	20,000.00 0.17%	1,000.00 2,500.00 0.03%	2,833.33 5,000.00 0.05%	5,000.00 1,000.00 0.01%	9,998,959
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515) 4 Bids Tendered	641(7) SWPPP Manager	each (Alt)	1.0	15,000.00 0.31%	500.00 5,000.00 0.14%	22,951.50 71,306.00 2.05%	71,306.00 500.00 0.01%	3,496,801
2013 06	Old Glenn Highway: MP 15 Erosion Protection (GF) (39952/55912/1136) 8 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	6,000.00 0.94%	1,000.00 1,000.00 0.18%	6,250.00 12,000.00 1.81%	13,000.00 7,500.00 1.06%	543,900
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1136) 9 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	50,000.00 0.90%	1,000.00 10,000.00 0.22%	10,137.70 5,000.00 0.10%	32,200.00 10,000.00 0.20%	4,648,330
2017 06	Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/1136) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	50,000.00 0.47%	5,000.00 15,000.00 0.15%	10,000.00 5,000.00 0.05%	15,000.00 0.00 0.00%	9,986,105

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515/52783/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	15,000.00 0.31%	500.00 5,000.00 0.14%	22,951.50 71,306.00 2.05%	71,306.00 500.00 0.01%	3,496,801
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum (Alt)	1.0	44,000.00 0.38%	500.00 5,000.00 0.04%	5,166.67 500.00 0.00%	10,000.00 10,000.00 0.08%	11,698,675
2017 06	Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 & CFHWY00107/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	80,000.00 1.07%	5,000.00 25,000.00 0.46%	13,750.00 5,000.00 0.08%	25,000.00 20,000.00 0.32%	5,393,658
2014 11	HSIP: CR Crash Cushions Upgrade 2014 (43690) 3 Bids Tendered	641(7) SWPPP Manager	20,000.00 (Alt)	1.0	20,000.00 1.03%	2,809.00 10,000.00 0.69%	7,603.00 2,809.00 0.16%	10,000.00 10,000.00 0.56%	1,445,300
2017 03	Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 (45176/62704/7545) 6 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	25,000.00 0.53%	5,000.00 40,000.00 0.82%	38,232.50 100,000.00 1.91%	100,000.00 25,000.00 0.43%	4,903,523
2014 11	HSIP: CR Crash Cushions Upgrade 2014 (43690/57607/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	20,000.00 1.03%	2,809.00 10,000.00 0.69%	7,603.00 2,809.00 0.16%	10,000.00 10,000.00 0.56%	1,445,300
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	25,000.00 0.66%	20,000.00 131,100.00 3.06%	65,025.00 40,000.00 0.81%	131,100.00 69,000.00 1.27%	4,277,730
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	32,500.00 0.29%	1,000.00 1,000.00 0.01%	12,000.00 25,000.00 0.23%	25,000.00 10,000.00 0.09%	10,713,734
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506/55613/1136) 6 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	40,000.00 0.72%	21,270.40 90,000.00 1.35%	66,834.40 40,000.00 0.57%	118,661.00 21,270.40 0.30%	6,691,146

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/1136) 6 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	13,600.00 0.31%	1,000.00 13,514.86 0.38%	6,097.48 9,070.00 0.24%	13,514.86 1,000.00 0.03%	3,554,978
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1136) 6 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	50,000.00 0.25%	20,000.00 20,000.00 0.11%	64,504.33 50,000.00 0.28%	200,000.00 20,000.00 0.10%	17,817,902
2013 09	CR Public Safety and Reduced Maintenance ITS, MAT-SU (41647/52791/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 1.23%	1,260.00 1,260.00 0.16%	4,653.33 5,000.00 0.65%	7,700.00 7,700.00 0.92%	773,999
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to Sterling; Sterling Highway Kenai NWR Visitor Enhancements (47023/54990, 58431, 58533/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	136,000.00 0.21%	5,000.00 5,000.00 0.01%	31,250.00 10,000.00 0.02%	60,000.00 60,000.00 0.10%	53,907,758
2015 09	Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/1136) 5 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	20,000.00 0.19%	1,000.00 40,000.00 0.42%	27,200.00 5,000.00 0.05%	65,000.00 1,000.00 0.01%	9,525,913
2017 04	Homer: East End Road MP 5.5-12.6 Pavement Preservation (46938/58514/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	25,000.00 0.31%	1,000.00 5,000.00 0.08%	19,000.00 1,000.00 0.02%	50,000.00 20,000.00 0.29%	6,096,324
2011 05	Van Horn Road West (Cartwright Road) Improvements (2484/Project No. 62056/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	8,500.00 0.45%	3,000.00 3,000.00 0.25%	4,333.33 5,000.00 0.38%	5,000.00 5,000.00 0.37%	1,198,184

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	44,000.00 0.29%	53,500.00 250,000.00 1.28%	125,035.00 75,000.00 0.37%	250,000.00 121,640.00 0.56%	19,515,005
2017 05	ANC Postmark Drive Repairs 2017 (47002/CSAPT00198/1136) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	1,500.00 0.28%	4,000.00 5,000.00 1.02%	4,500.00 4,000.00 0.80%	5,000.00 0.00 0.00%	490,599
2013 05	Debarr Road Resurfacing (GF) (40444/53433/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 0.22%	1,000.00 2,500.00 0.05%	2,000.00 1,000.00 0.02%	2,500.00 0.00 0.00%	4,590,728
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/1136) 9 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	20,000.00 0.28%	5,000.00 9,000.00 0.14%	15,641.00 6,800.00 0.09%	37,000.00 30,000.00 0.38%	6,367,197
2017 02	Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. (46673//1136) 5 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	400.00 0.09%	600.00 600.00 0.13%	1,820.00 2,500.00 0.48%	3,000.00 3,000.00 0.54%	473,904
2015 10	Glenn Highway: MP 49 (45214/50994/1136) 13 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	25,000.00 0.69%	1,500.00 5,000.00 0.18%	19,183.63 60,000.00 2.09%	100,000.00 8,000.00 0.28%	2,836,370
2016 04	Valdez River Encroachment Repairs (44838/64121/7545) 5 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	25,000.00 0.87%	7,000.00 30,000.00 1.10%	30,400.00 10,000.00 0.36%	75,000.00 75,000.00 2.23%	2,739,467
2015 10	Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7545) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	18,000.00 0.40%	10,000.00 10,000.00 0.29%	27,500.00 45,000.00 1.23%	45,000.00 0.00 0.00%	3,491,195
2017 03	Seward Road Improvements (46779/N/A/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	11,199.00 0.38%	1,000.00 40,000.00 1.36%	15,250.00 10,000.00 0.31%	40,000.00 10,000.00 0.30%	2,946,524
2013 07	CR Hwy Safety Corridor Near Term Improvements (GF) and Parks Hwy & Pittman Rd Signal Modifications (GF) (41206) 4 Bids Tendered	641(7) SWPPP Manager	4000 (Alt)	1.0	4,000.00 0.34%	6,118.00 6,118.00 0.51%	31,601.25 23,600.00 1.73%	60,300.00 36,387.00 2.48%	1,197,783
2016 05	Aleknagik Wood River Bridge Construction - Phase II (45783/54627/1136) 5 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	60,000.00 0.75%	13,000.00 95,000.00 1.49%	37,600.00 13,000.00 0.19%	95,000.00 25,000.00 0.34%	6,391,456

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 07	CR Hwy Safety Corridor Near Term Improvements (GF) and Parks Hwy & Pittman Rd Signal Modifications (GF) (41206/53425 54602/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	4,000.00 0.34%	6,118.00 6,118.00 0.51%	31,601.25 23,600.00 1.73%	60,300.00 36,387.00 2.48%	1,197,783
2014 11	Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	20,000.00 0.15%	5,000.00 5,000.00 0.04%	5,833.33 7,500.00 0.06%	7,500.00 5,000.00 0.04%	11,961,445
2017 05	Soldotna: Funny River Road Improvements (47045/53750/1136) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 0.41%	1,000.00 1,000.00 0.05%	11,500.00 22,000.00 1.12%	22,000.00 0.00 0.00%	1,964,337
2017 06	Richardson Highway MP 80-82 Resurfacing & Drainage Improvemnts (46367/60613/1136) 6 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	20,000.00 0.67%	5,000.00 17,500.00 0.58%	13,083.33 28,000.00 0.76%	28,000.00 5,000.00 0.13%	3,030,526
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	33,000.00 0.24%	1,000.00 1,000.00 0.01%	10,333.33 5,000.00 0.05%	25,000.00 25,000.00 0.21%	9,998,998
2011 07	Richardson Highway Flooding Permanent Repairs (Oct. 06) (33068/76783/1136) 6 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	50,000.00 0.45%	5,441.00 10,000.00 0.11%	56,448.50 5,441.00 0.05%	100,000.00 100,000.00 0.93%	8,965,263
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//7545) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	50,000.00 0.29%	25,000.00 25,000.00 0.18%	116,011.50 64,100.00 0.44%	267,175.00 267,175.00 1.76%	14,143,690
2014 11	Fritz Cove Road Rehabilitation And Repair (36604/69397/1136) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	50,000.00 1.35%	10,000.00 10,000.00 0.32%	27,500.00 45,000.00 0.99%	45,000.00 0.00 0.00%	3,115,745
2012 09	HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/1136) 5 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	25,000.00 0.94%	1,000.00 45,000.00 1.78%	13,000.00 1,000.00 0.04%	45,000.00 5,000.00 0.18%	2,530,822

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 04	September 2012 and May 2013 ER Denali Hwy Corridor Flood Repairs (46834/62699 / 62914 / 62283/1136) 9 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	15,000.00 0.57%	5,000.00 6,000.00 0.25%	25,194.44 7,750.00 0.29%	50,000.00 50,000.00 1.73%	2,359,224
2014 12	Ktn - Advanced Water Street Trunk Relocation (43208/69548/1136) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	6,000.00 0.14%	26,400.00 27,600.00 0.83%	27,000.00 26,400.00 0.68%	27,600.00 0.00 0.00%	3,339,290
2017 03	Seward Road Improvements (46779/N/A/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	2,559.00 0.09%	500.00 6,000.00 0.20%	2,250.00 1,500.00 0.05%	6,000.00 1,000.00 0.03%	2,946,524
2015 01	Olympic Mountain Loop Improvements - Girdwood (44236/59766/1136) 8 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 0.53%	2,600.00 2,600.00 0.11%	13,620.00 4,000.00 0.15%	36,000.00 9,860.00 0.35%	2,364,890
2017 03	Seward Road Improvements (46779/N/A/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	1,242.00 0.04%	500.00 5,000.00 0.17%	2,125.00 1,000.00 0.03%	5,000.00 2,000.00 0.06%	2,946,524
2014 11	HSIP: Central Region Overhead Beacons 2014 (43589/57081/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	35,000.00 2.02%	12,500.00 12,500.00 0.85%	88,469.75 55,000.00 3.22%	166,600.00 166,600.00 7.91%	1,465,959
2015 01	Hydaburg Highway Pavement Rehabilitation (43422/67576/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	80,000.00 0.53%	50,000.00 62,500.00 0.53%	70,833.33 50,000.00 0.39%	100,000.00 100,000.00 0.72%	11,859,725
2015 07	Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	40,000.00 0.25%	1,000.00 1,000.00 0.01%	18,000.00 1,000.00 0.01%	60,000.00 60,000.00 0.40%	13,943,673
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41866) 11 Bids Tendered	641(7) SWPPP Manager	Each (Alt)	1.0	30,000.00 0.89%	1,000.00 1,000.00 0.09%	16,021.15 5,000.00 0.38%	35,900.00 20,000.00 1.43%	1,122,851
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374/60916/1136) 5 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	40,000.00 0.18%	0.01 2,000.00 0.01%	30,400.00 20,000.00 0.09%	70,000.00 0.01 0.00%	20,807,850
2014 10	Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/1136) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	6,000.00 0.36%	75,075.00 92,585.35 5.31%	83,830.18 75,075.00 3.14%	92,585.35 0.00 0.00%	1,745,059

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	15,000.00 0.09%	15,000.00 15,000.00 0.09%	36,000.00 79,000.00 0.47%	79,000.00 35,000.00 0.20%	16,585,844
2018 06	FIA Water Infrastructure FY2018 (48383//0) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	2,000.00 0.12%	7,247.88 7,247.88 0.53%	19,936.97 7,500.00 0.45%	50,000.00 15,000.00 0.81%	1,357,045
2017 08	HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/1136) 5 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	25,000.00 0.87%	1,000.00 11,000.00 0.56%	18,400.00 10,000.00 0.45%	60,000.00 10,000.00 0.43%	1,980,177
2012 01	Dalton Highway MP 11-18 Reconstruction (35478/62196/1136) 9 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	50,000.00 0.22%	10,000.00 88,000.00 0.54%	43,487.56 20,000.00 0.12%	100,000.00 72,000.00 0.37%	16,424,452
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1136) 6 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	40,000.00 0.29%	5,000.00 16,500.00 0.13%	29,775.73 125,000.00 0.94%	125,000.00 5,000.00 0.04%	12,869,962
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/1136) 10 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 0.29%	600.00 8,100.00 0.29%	16,698.00 14,000.00 0.45%	54,780.00 54,780.00 1.68%	2,834,021
2014 01	HSIP: Central Region Railroad/Highway Grade Crossing Guardrail Replacement HSIP: CR Guardrail Delineation Enhancements (42191/52113 55750/1136) 6 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	6,000.00 0.41%	1,000.00 5,000.00 0.43%	4,014.17 5,610.00 0.47%	8,000.00 1,000.00 0.07%	1,169,103
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	40,000.00 0.45%	5,000.00 35,000.00 0.38%	20,000.00 5,000.00 0.05%	35,000.00 20,000.00 0.19%	9,109,265
2017 06	Dalton Highway MP 209-222 Reconstruction (45785//1136) 7 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	36,000.00 0.13%	10,000.00 12,000.00 0.06%	39,318.29 17,628.00 0.07%	132,000.00 30,000.00 0.12%	20,984,015
2012 02	Dalton Hwy 9 Mile Hill North (31053/64899/1133) 6 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	75,000.00 1.01%	8,073.00 44,000.00 0.82%	32,178.83 10,000.00 0.18%	96,000.00 96,000.00 1.52%	5,342,262

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 06	Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/1136) 7 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	20,000.00 0.68%	5,000.00 7,500.00 0.35%	9,668.85 15,000.00 0.65%	15,000.00 8,000.00 0.33%	2,151,595
2014 10	ANC Kulis Transition Repairs and Modifications (43566/54066/1136) 8 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	5,000.00 0.41%	2,187.00 5,500.00 0.47%	6,260.88 2,187.00 0.18%	13,000.00 2,400.00 0.19%	1,178,369
2018 07	AMATS: Westchester Lagoon Nature Trail Rehabilitation (48449//1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	7,500.00 1.61%	1,210.00 3,500.00 0.69%	3,236.67 1,210.00 0.20%	5,000.00 5,000.00 0.76%	506,884
2012 12	Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	5,000.00 0.03%	1,000.00 5,000.00 0.03%	12,750.00 1,000.00 0.01%	40,000.00 5,000.00 0.03%	14,495,924
2018 04	Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/1136) 7 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	30,000.00 0.34%	3,737.39 10,000.00 0.13%	11,376.77 15,000.00 0.20%	20,000.00 16,900.00 0.22%	7,494,743
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	60,000.00 0.08%	20,000.00 25,000.00 0.05%	51,101.48 20,000.00 0.04%	100,000.00 100,000.00 0.13%	51,418,510
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	60,000.00 0.35%	30,000.00 50,000.00 0.37%	44,856.00 54,568.00 0.39%	54,568.00 30,000.00 0.21%	13,486,059
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum (Alt)	1.0	60,000.00 0.08%	20,000.00 25,000.00 0.05%	51,101.48 20,000.00 0.04%	100,000.00 100,000.00 0.13%	51,418,510
2018 01	Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/7545) 6 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	20,000.00 0.31%	7,500.00 15,000.00 0.21%	39,895.83 7,500.00 0.10%	160,000.00 20,000.00 0.25%	7,065,003
2011 11	Dalton Highway MP 197-209 Rehabilitation (33732/61214/1136) 7 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	30,000.00 0.13%	500.00 50,000.00 0.21%	36,088.57 15,000.00 0.06%	57,120.00 50,000.00 0.19%	23,953,284

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 01	Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 0.36%	500.00 500.00 0.02%	1,750.00 2,000.00 0.08%	2,500.00 2,500.00 0.10%	2,253,083
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	40,000.00 0.10%	8,000.00 10,000.00 0.03%	22,000.00 20,000.00 0.05%	50,000.00 8,000.00 0.02%	36,616,095
2018 05	Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	15,000.00 0.11%	2,500.00 2,500.00 0.02%	13,125.00 10,000.00 0.07%	35,000.00 35,000.00 0.22%	13,727,979
2014 05	Birch Road: Whispering Spruce Intersection Improvements (42792/55627/1136) 7 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	5,000.00 0.66%	1,231.00 1,231.00 0.17%	8,233.00 18,000.00 2.26%	20,000.00 8,600.00 1.08%	734,400
2014 04	Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	5,000.00 0.16%	5,000.00 7,500.00 0.27%	7,500.00 5,000.00 0.17%	10,000.00 10,000.00 0.34%	2,798,426
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7545) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 0.27%	4,000.00 4,000.00 0.12%	9,500.00 15,000.00 0.46%	15,000.00 0.00 0.00%	3,244,574
2017 12	Glenn Highway: Eklutna to Parks Highway Pavement Preservation (47863/58534/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	20,000.00 0.32%	1,000.00 5,000.00 0.09%	3,666.67 5,000.00 0.09%	5,000.00 1,000.00 0.02%	5,541,578
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/1136) 5 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	15,000.00 0.05%	1,000.00 1,000.00 0.00%	26,200.00 25,000.00 0.09%	50,000.00 50,000.00 0.19%	25,973,241

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 05	Seward Hwy Mp 89 To 96.6 Resurfacing (37470/52991/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 0.20%	1,000.00 5,000.00 0.11%	3,666.67 1,000.00 0.02%	5,000.00 5,000.00 0.10%	4,436,195
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/1136) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	27,000.00 0.60%	5,000.00 20,000.00 0.35%	12,500.00 5,000.00 0.08%	20,000.00 0.00 0.00%	5,686,743
2018 06	Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740) 4 Bids Tendered	641(7) SWPPP Manager	Contingent Sum (Alt)	1.0	15,000.00 0.29%	10,000.00 25,000.00 0.69%	14,125.00 10,000.00 0.20%	25,000.00 10,000.00 0.19%	3,612,284
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/1136) 6 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	20,000.00 0.09%	533.00 10,000.00 0.05%	43,755.50 533.00 0.00%	120,000.00 120,000.00 0.58%	20,669,482
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	88,000.00 0.80%	20,000.00 50,000.00 0.45%	30,000.00 20,000.00 0.17%	50,000.00 20,000.00 0.17%	10,998,774
2017 09	Old Nenana/Ester Hill Rehabilitation (46580) 3 Bids Tendered	641(7) SWPPP Manager	Each (Alt)	1.0	15,000.00 0.12%	5,500.00 5,500.00 0.04%	11,833.33 10,000.00 0.07%	20,000.00 20,000.00 0.14%	12,499,865
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1136) 9 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	21,000.00 0.33%	5,000.00 13,000.00 0.23%	21,035.29 11,750.00 0.20%	77,567.65 5,000.00 0.08%	5,719,942
2012 05	Parks Highway M P 252-263 Rehabilitation (33781/63655/1136) 7 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	30,000.00 0.22%	10,000.00 36,000.00 0.29%	30,071.43 10,000.00 0.08%	60,000.00 15,000.00 0.12%	12,580,165
2012 03	Nome Emergency Repairs November 2011 (36021/61696/1136) 8 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	50,000.00 0.58%	23,400.00 50,000.00 0.54%	37,668.75 35,000.00 0.37%	50,000.00 25,000.00 0.26%	9,340,824
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017) 3 Bids Tendered	641(7) SWPPP Manager	Each (Alt)	1.0	30,000.00 0.33%	5,000.00 10,000.00 0.15%	7,000.00 6,000.00 0.09%	10,000.00 5,000.00 0.07%	6,527,698

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement	641(7) SWPPP Manager	Lump Sum	1	30,000.00 0.28%	10,000.00 10,000.00 0.09%	16,666.67 25,000.00 0.20%	25,000.00 15,000.00 0.11%	11,749,902
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/1136) 9 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	50,000.00 0.39%	0.01 500.00 0.01%	46,433.33 10,000.00 0.10%	116,400.00 54,000.00 0.54%	9,722,159
2012 08	Parks Hwy: Stanley Road Signal (37366/54453/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	25,000.00 1.39%	500.00 500.00 0.03%	9,334.17 12,502.50 0.74%	15,000.00 15,000.00 0.68%	1,573,730
2012 12	False Pass Airport Access Road Resurfacing and Bridge Repair (39295/57109/1136) 5 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 0.79%	5,000.00 40,200.00 2.43%	22,040.00 5,000.00 0.26%	50,000.00 10,000.00 0.51%	1,655,094
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	30,000.00 0.30%	1,000.00 1,000.00 0.01%	5,333.33 5,000.00 0.05%	10,000.00 10,000.00 0.10%	8,532,028
2018 06	AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln (TAP) (48417//7545) 8 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	50,000.00 1.57%	2,000.00 19,490.76 0.72%	12,011.35 2,000.00 0.07%	36,200.00 5,000.00 0.16%	2,706,436
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	12,500.00 0.11%	1,000.00 65,000.00 0.75%	22,000.00 5,000.00 0.05%	65,000.00 1,000.00 0.01%	8,695,855

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 10	Sterling Highway Erosion Response MP 150-157 (43583/52472/1136) 8 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 0.30%	1,000.00 1,000.00 0.03%	19,500.00 26,000.00 0.75%	90,000.00 17,000.00 0.47%	3,371,200
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1136) 5 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	20,000.00 0.13%	1,000.00 5,000.00 0.03%	14,910.00 20,000.00 0.11%	47,500.00 1,000.00 0.01%	15,967,622
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1136) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	20,000.00 0.05%	20,000.00 50,000.00 0.14%	35,000.00 20,000.00 0.05%	50,000.00 0.00 0.00%	36,856,108
2012 04	Holt-Lamplight Road Resurfacing (37466/52638/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	25,000.00 0.52%	1,000.00 5,000.00 0.11%	3,666.67 5,000.00 0.11%	5,000.00 1,000.00 0.02%	4,646,626
2012 05	Nome Snake River Bridge Replacement (19492/76745/1136) 5 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	20,000.00 0.22%	35,000.00 40,000.00 0.47%	43,000.00 70,000.00 0.80%	70,000.00 35,000.00 0.39%	8,584,329
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/7545) 6 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	30,000.00 0.11%	5,000.00 5,000.00 0.02%	25,624.99 20,000.00 0.07%	82,500.00 25,000.00 0.08%	29,100,627
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958) 4 Bids Tendered	641(7) SWPPP Manager	Each (Alt)	1.0	15,000.00 0.09%	15,000.00 15,000.00 0.09%	36,000.00 79,000.00 0.47%	79,000.00 35,000.00 0.20%	16,585,844
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	87,700.00 0.39%	8,000.00 62,000.00 0.25%	82,507.33 177,522.00 0.65%	177,522.00 8,000.00 0.03%	25,154,532
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	15,000.00 0.12%	5,500.00 5,500.00 0.04%	11,833.33 10,000.00 0.07%	20,000.00 20,000.00 0.14%	12,499,865
2014 10	Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/7545) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	5,000.00 0.40%	5,000.00 5,000.00 0.36%	5,000.00 5,000.00 0.30%	5,000.00 0.00 0.00%	1,390,905

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 04	88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/1136) 9 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	2,500.00 0.09%	5,000.00 22,500.00 0.81%	29,596.22 5,000.00 0.18%	95,000.00 7,500.00 0.25%	2,773,227
2014 05	Glenn Highway Pavement Repairs - Boniface I/C to Knik River Bridge (42731/55815/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	2,500.00 0.24%	1,000.00 5,000.00 0.35%	2,833.33 1,000.00 0.06%	5,000.00 2,500.00 0.13%	1,430,000
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	30,000.00 0.33%	5,000.00 10,000.00 0.15%	7,000.00 6,000.00 0.09%	10,000.00 5,000.00 0.07%	6,527,698
2014 07	ANC Postmark Storm Drain Outfall Repairs (43054/57348/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	3,000.00 0.14%	3,000.00 3,000.00 0.12%	7,666.67 5,000.00 0.16%	15,000.00 15,000.00 0.43%	2,568,324
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/1136) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	60,000.00 0.66%	5,000.00 5,000.00 0.06%	15,000.00 25,000.00 0.25%	25,000.00 0.00 0.00%	8,696,000
2013 11	Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	15,000.00 0.12%	1,000.00 30,000.00 0.29%	16,500.00 1,000.00 0.01%	30,000.00 25,000.00 0.23%	10,295,938
2013 06	Kenai Spur Highway MP 0-3 Pavement Preservation (40631/54142/1136) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 0.28%	5,000.00 5,000.00 0.13%	5,000.00 5,000.00 0.13%	5,000.00 0.00 0.00%	3,872,478
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1136) 1 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	40,000.00 0.48%	100,000.00 100,000.00 1.03%	100,000.00 0.00 0.00%	100,000.00 0.00 0.00%	9,681,105
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506) 6 Bids Tendered	641(7) SWPPP Manager	40000 (Alt)	1.0	40,000.00 0.72%	21,270.40 90,000.00 1.35%	66,834.40 40,000.00 0.57%	118,661.00 21,270.40 0.30%	6,691,146

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	25,000.00 0.49%	10,000.00 10,000.00 0.19%	38,625.00 12,000.00 0.22%	105,500.00 105,500.00 1.69%	5,399,662
2018 07	Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest Drive Intersection Improvements (48470//1136) 1 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	25,000.00 1.14%	35,000.00 35,000.00 1.45%	35,000.00 0.00 0.00%	35,000.00 0.00 0.00%	2,415,196
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/1136) 8 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	15,000.00 0.17%	5,000.00 110,000.00 1.45%	31,293.25 10,000.00 0.13%	110,000.00 5,000.00 0.06%	7,589,893
2018 05	AMATS: Abbott Road Rehab - Phase II (48404//7545) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	5,500.00 0.11%	5,000.00 5,000.00 0.10%	17,500.00 50,000.00 0.95%	50,000.00 5,000.00 0.09%	5,167,568
2018 07	HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum (Alt)	1.0	3,722.00 0.09%	2,500.00 4,000.00 0.10%	3,125.00 3,500.00 0.09%	4,000.00 2,500.00 0.06%	3,970,421
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	25,000.00 0.05%	4,825.00 20,000.00 0.05%	60,706.25 10,000.00 0.02%	208,000.00 208,000.00 0.47%	39,452,755
2015 06	Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/1136) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	25,000.00 0.46%	2,500.00 2,500.00 0.05%	3,750.00 5,000.00 0.09%	5,000.00 0.00 0.00%	5,296,083
2016 10	North Fork Road Bridge Erosion Repair (46238/57908/1136) 8 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 0.80%	5,000.00 20,000.00 1.78%	34,375.00 10,000.00 0.81%	120,000.00 120,000.00 9.51%	1,126,215
2016 09	HSIP: Eklutna Overpass Bridge Warning 2015 (46219) 7 Bids Tendered	641(7) SWPPP Manager	Lump Sum (Alt)	1.0	12,000.00 1.97%	1,500.00 3,000.00 0.73%	10,848.57 33,000.00 7.71%	33,000.00 1,500.00 0.34%	412,688

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1136) 5 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	20,000.00 0.04%	6,908.82 95,000.00 0.23%	44,381.76 20,000.00 0.05%	95,000.00 50,000.00 0.11%	42,094,598
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/1136) 5 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	25,000.00 0.24%	1,000.00 1,000.00 0.01%	23,200.00 40,000.00 0.38%	40,000.00 35,000.00 0.33%	8,986,166
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/1136) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	12,500.00 0.51%	1,000.00 1,000.00 0.04%	5,500.00 10,000.00 0.34%	10,000.00 0.00 0.00%	2,243,416
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1136) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	1,000.00 0.07%	1,000.00 1,000.00 0.09%	1,750.00 2,500.00 0.21%	2,500.00 0.00 0.00%	1,125,191
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/1136) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	2,500.00 0.10%	500.00 500.00 0.02%	2,750.00 5,000.00 0.17%	5,000.00 0.00 0.00%	2,243,416
2016 09	HSIP: Eklutna Overpass Bridge Warning 2015 (46219/58099/1136) 7 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	12,000.00 1.97%	1,500.00 3,000.00 0.73%	10,848.57 33,000.00 7.71%	33,000.00 1,500.00 0.34%	412,688
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1136) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	8,000.00 0.55%	1,500.00 1,500.00 0.13%	6,750.00 12,000.00 1.01%	12,000.00 0.00 0.00%	1,125,191
2015 06	International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/7545) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	20,000.00 0.30%	2,500.00 2,500.00 0.04%	3,750.00 5,000.00 0.08%	5,000.00 0.00 0.00%	6,487,960
2018 05	AMATS: Abbott Road Rehab - Phase II (48404) 4 Bids Tendered	641(7) SWPPP Manager	5500 (Alt)	1.0	5,500.00 0.11%	5,000.00 5,000.00 0.10%	17,500.00 50,000.00 0.95%	50,000.00 5,000.00 0.09%	5,167,568
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1136) 6 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	5,000.00 0.06%	5,000.00 35,000.00 0.40%	20,562.44 20,000.00 0.20%	46,000.00 5,000.00 0.04%	8,683,260

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 06	Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/1136) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 0.19%	1,000.00 1,000.00 0.02%	3,000.00 5,000.00 0.11%	5,000.00 0.00 0.00%	4,114,208
2015 06	HSIP: Muldoon Road Channelization, 11th Court to Boundary Avenue (44665/57341/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 0.45%	4,000.00 25,000.00 1.00%	11,333.33 5,000.00 0.20%	25,000.00 4,000.00 0.15%	2,499,849
2018 04	Chena Ridge Cripple Creek Culvert Replacement (46349/60624/1136) 7 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	5,000.00 0.28%	4,300.00 15,000.00 0.77%	10,114.29 20,000.00 0.93%	20,000.00 4,300.00 0.18%	1,950,325
2014 09	Central Region Highway Data Equipment 2012 (43114/52809/1136) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	30,000.00 0.75%	2,500.00 10,000.00 0.22%	6,250.00 2,500.00 0.04%	10,000.00 0.00 0.00%	4,551,390
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1136) 7 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	13,000.00 0.06%	5,000.00 10,000.00 0.05%	27,928.57 5,000.00 0.02%	80,500.00 30,000.00 0.14%	18,937,555
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491) 9 Bids Tendered	641(7) SWPPP Manager	Each (Alt)	1.0	25,000.00 1.53%	1,000.00 3,700.00 0.40%	4,911.11 5,000.00 0.53%	10,000.00 5,000.00 0.50%	936,532
2018 07	HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468//1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	3,722.00 0.09%	2,500.00 4,000.00 0.10%	3,125.00 3,500.00 0.09%	4,000.00 2,500.00 0.06%	3,970,421
2018 07	Dalton Hwy MP 89-90 Embankment Stabilization (48451//1136) 6 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	6,000.00 0.24%	3,000.00 15,000.00 0.72%	12,583.33 3,000.00 0.14%	30,000.00 15,000.00 0.66%	2,085,850
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/1136) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	15,250.00 0.17%	1,000.00 1,000.00 0.01%	1,000.00 1,000.00 0.01%	1,000.00 0.00 0.00%	7,227,267

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	5,000.00 0.36%	1,000.00 1,000.00 0.09%	4,375.00 1,500.00 0.13%	10,000.00 5,000.00 0.41%	1,109,658
2014 07	Sterling Hwy Mp 57 Erosion Protection (43116/57729/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	20,000.00 1.34%	1,000.00 28,000.00 1.65%	8,625.00 1,000.00 0.05%	28,000.00 2,500.00 0.11%	1,699,250
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491//1136) 9 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	25,000.00 1.53%	1,000.00 3,700.00 0.40%	4,911.11 5,000.00 0.53%	10,000.00 5,000.00 0.50%	936,532
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41883) 11 Bids Tendered	641(7) SWPPP Manager	Each (Alt)	1.0	30,000.00 0.89%	0.00 0.00 0.00%	90.91 0.00 0.00%	1,000.00 0.00 0.00%	116,500
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41883/53455/1136) 11 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	30,000.00 0.89%	0.00 0.00 0.00%	90.91 0.00 0.00%	1,000.00 0.00 0.00%	116,500
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1136) 7 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	50,000.00 0.27%	1,000.00 25,000.00 0.18%	44,428.57 120,000.00 0.75%	120,000.00 55,000.00 0.34%	13,969,176
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	20,000.00 0.07%	1,000.00 25,000.00 0.09%	41,500.00 40,000.00 0.14%	100,000.00 1,000.00 0.00%	28,866,904
2012 06	Sterling Hwy MP 37-45 Pavement Preservation (38025) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum (Alt)	1.0	20,000.00 0.34%	1,000.00 5,000.00 0.10%	3,666.67 5,000.00 0.10%	5,000.00 1,000.00 0.02%	4,799,276
2012 06	Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	20,000.00 0.34%	1,000.00 5,000.00 0.10%	3,666.67 5,000.00 0.10%	5,000.00 1,000.00 0.02%	4,799,276
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//1136) 6 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 0.09%	1,000.00 16,000.00 0.16%	15,500.00 5,000.00 0.05%	37,000.00 37,000.00 0.33%	9,911,534
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/1136) 6 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	45,000.00 0.98%	2,000.00 15,000.00 0.38%	32,833.33 70,000.00 1.64%	70,000.00 50,000.00 1.11%	3,915,515

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/1136) 5 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	40,000.00 0.17%	1,000.00 30,000.00 0.20%	18,200.00 1,000.00 0.01%	45,000.00 5,000.00 0.03%	15,157,512
2012 02	Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	30,000.00 0.37%	1,000.00 1,000.00 0.02%	10,333.33 25,000.00 0.37%	25,000.00 5,000.00 0.07%	6,379,578
2017 11	AMATS: Bicycle Plan Implementation Eagle River AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N. Bunn Eagle River and Peterkin Avenue, Meyer to N. Bunn (47512//1136) 2 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 1.15%	2,000.00 2,000.00 0.27%	23,750.00 45,500.00 5.47%	45,500.00 0.00 0.00%	745,846
2013 10	52765 Ninilchik Village Bridge Replacement (41877/52765/1136) 5 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	9,000.00 0.39%	5,000.00 6,532.00 0.30%	15,906.40 5,000.00 0.22%	48,000.00 48,000.00 2.04%	2,199,212
2014 06	Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/1136) 5 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	50,000.00 0.86%	3,000.00 3,000.00 0.07%	12,800.00 36,000.00 0.78%	36,000.00 5,000.00 0.11%	4,322,551
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41866/53455/1136) 11 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	30,000.00 0.89%	1,000.00 1,000.00 0.09%	16,021.15 5,000.00 0.38%	35,900.00 20,000.00 1.43%	1,122,851
2014 08	Portage Glacier Road Embankment Stabilization (43186/53726/1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	9,000.00 0.72%	5,000.00 5,000.00 0.28%	15,950.00 5,800.00 0.23%	33,000.00 20,000.00 0.75%	1,782,765
2018 06	Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740//0) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	15,000.00 0.29%	10,000.00 25,000.00 0.69%	14,125.00 10,000.00 0.20%	25,000.00 10,000.00 0.19%	3,612,284
2012 06	Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/1136) 5 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	20,000.00 0.18%	1,500.00 5,000.00 0.05%	19,260.00 15,000.00 0.12%	64,800.00 1,500.00 0.01%	10,932,542

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//1136) 4 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	40,000.00 0.11%	5,000.00 100,000.00 0.28%	41,250.00 50,000.00 0.14%	100,000.00 5,000.00 0.01%	36,149,513
2018 05	AMATS: Anchorage Areawide Trails Rehabilitation - Benson Boulevard Pathway (48256//1136) 5 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 1.27%	1,100.00 1,100.00 0.16%	13,120.00 6,000.00 0.80%	43,500.00 5,000.00 0.63%	672,850
2018 06	AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	10,000.00 0.19%	5,000.00 5,000.00 0.10%	6,666.67 5,000.00 0.10%	10,000.00 10,000.00 0.19%	5,068,928
2013 10	Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/1136) 3 Bids Tendered	641(7) SWPPP Manager	Lump Sum	1	15,000.00 0.28%	500.00 7,500.00 0.16%	6,000.00 10,000.00 0.21%	10,000.00 500.00 0.01%	4,789,467
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1136) 3 Bids Tendered	641(7) SWPPP MANAGER	Lump Sum	1	150,000.00 0.75%	12,000.00 12,000.00 0.05%	18,000.00 17,000.00 0.07%	25,000.00 25,000.00 0.09%	22,300,050
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1136) 2 Bids Tendered	641(7) SWPPP MANAGER	LUMP SUM	1	22,000.00 0.51%	40,000.00 40,000.00 0.79%	45,000.00 50,000.00 0.97%	50,000.00 0.00 0.00%	5,031,578
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7545) 2 Bids Tendered	641(7) SWPPP MANAGER	LUMP SUM	1	17,000.00 0.02%	40,000.00 40,000.00 0.07%	170,000.00 300,000.00 0.50%	300,000.00 0.00 0.00%	55,969,371
2016 07	KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/4131) 3 Bids Tendered	641(7) SWPPP MANAGER	LUMP SUM	1	30,000.00 0.78%	30,000.00 30,000.00 0.72%	68,051.33 60,000.00 1.39%	114,154.00 114,154.00 2.34%	4,163,270
2014 11	Old Seward Highway: Rabbit Creek To Brandon Street Pavement Preservation (43599/56708/1136) 4 Bids Tendered	641(7) SWPPP MANAGER	LUMP SUM	1	10,000.00 0.25%	3,854.00 5,000.00 0.13%	13,713.50 5,000.00 0.13%	41,000.00 3,854.00 0.09%	3,749,452

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B)	641(7) SWPPP MANAGER	LUMP SUM	1	25,000.00 0.19%	1,000.00 10,000.00 0.11%	14,650.00 1,000.00 0.01%	60,000.00 1,000.00 0.01%	8,998,584
2011 12	Illinois Street Reconstruction (33274/63102/1136) 4 Bids Tendered	641(7) SWPPP MANAGER	Lump Sum	1	90,000.00 0.40%	20,000.00 20,000.00 0.09%	56,250.00 75,000.00 0.34%	100,000.00 30,000.00 0.13%	21,965,863
2013 07	Jnu: Egan Drive Additional Illumination (41062/67402/1136) 2 Bids Tendered	641(7) SWPPP MANAGER	LUMP SUM	1	30,000.00 0.83%	29,800.00 35,000.00 0.94%	32,400.00 29,800.00 0.61%	35,000.00 0.00 0.00%	3,724,020
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	641(7) SWPPP MANAGER	LUMP SUM	1	13,000.00 0.27%	10,000.00 33,000.00 0.69%	118,655.50 10,000.00 0.21%	350,000.00 81,622.00 1.65%	4,757,548
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/1136) 8 Bids Tendered	641(7) SWPPP MANAGER	LUMP SUM	1	25,000.00 0.25%	1,000.00 1,000.00 0.01%	7,387.31 10,000.00 0.11%	20,000.00 5,000.00 0.06%	8,594,153
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1136) 2 Bids Tendered	641(7) SWPPP MANAGER	LUMP SUM	1	100,000.00 0.66%	50,000.00 50,000.00 0.37%	100,000.00 150,000.00 1.10%	150,000.00 0.00 0.00%	13,394,988
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/1136) 3 Bids Tendered	641(7) SWPPP MANAGER	LUMP SUM	1	70,000.00 0.34%	1,000.00 20,000.00 0.12%	17,333.33 31,000.00 0.18%	31,000.00 1,000.00 0.01%	16,932,672
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered	641(7) SWPPP MANAGER	LUMP SUM	1	34,000.00 0.27%	5,000.00 5,000.00 0.05%	42,500.00 80,000.00 0.70%	80,000.00 0.00 0.00%	10,388,523

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 03	AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/1136) 6 Bids Tendered	641(7) SWPPP MANAGER	LUMP SUM	1	12,000.00 0.28%	5,000.00 21,650.00 0.68%	34,594.63 8,800.00 0.27%	127,117.75 127,117.75 3.76%	3,199,546
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//1136) 3 Bids Tendered	641(7) SWPPP MANAGER	LUMP SUM	1	12,000.00 0.35%	3,000.00 45,000.00 1.31%	20,000.00 3,000.00 0.09%	45,000.00 12,000.00 0.30%	3,440,733
2017 05	Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034) 3 Bids Tendered	641(7) SWPPP MANAGER	Lump Sum (Alt)	1.0	5,000.00 0.22%	1,000.00 10,000.00 0.48%	4,000.00 1,000.00 0.05%	10,000.00 1,000.00 0.04%	2,066,575
2017 05	Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034/CSHWY00075/1136) 3 Bids Tendered	641(7) SWPPP MANAGER	LUMP SUM	1	5,000.00 0.22%	1,000.00 10,000.00 0.48%	4,000.00 1,000.00 0.05%	10,000.00 1,000.00 0.04%	2,066,575
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367) 3 Bids Tendered	641(7) SWPPP MANAGER	Lump Sum (Alt)	1.0	12,000.00 0.35%	3,000.00 45,000.00 1.31%	20,000.00 3,000.00 0.09%	45,000.00 12,000.00 0.30%	3,440,733
2012 10	West Dowling Road Phase IIa: C Street to Minnesota Drive (38771/55280/1136) 7 Bids Tendered	641(7) SWPPPP Manager	Lump Sum	1	20,000.00 1.70%	10,000.00 66,595.39 6.35%	34,205.34 25,842.00 2.32%	66,595.39 52,000.00 4.48%	1,048,926
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/1136) 2 Bids Tendered	641(7) SWPPPP Manager	Lump Sum	1	20,000.00 0.17%	5,000.00 10,000.00 0.09%	7,500.00 5,000.00 0.04%	10,000.00 0.00 0.00%	10,891,541
2012 10	Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs (38671/52333/1136) 9 Bids Tendered	641(7) SWPPPP Manager	Lump Sum	1	5,000.00 0.50%	2,000.00 10,000.00 1.21%	9,739.89 7,500.00 0.80%	25,000.00 5,200.00 0.55%	826,020
2009 12	Ktn - South Tongass Highway Guardrail Replacement (17976/67422/0) 3 Bids Tendered	641(7) Temporary Check Dam	Each	37	350.00 0.56%	100.00 500.00 1.39%	233.33 100.00 0.28%	500.00 100.00 0.27%	1,328,050
2014 05	Road to Tanana-Stage 1 (42658/61759/1136) 5 Bids Tendered	641(7).NTP1 SWPPP Manager	Lump Sum	1	25,000.00 0.21%	5,000.00 10,000.00 0.09%	26,839.00 5,000.00 0.04%	79,195.00 79,195.00 0.52%	10,650,925
2014 05	Road to Tanana-Stage 1 (42658/61759/1136) 5 Bids Tendered	641(7).NTP2 SWPPP Manager	Lump Sum	1	25,000.00 0.21%	5,000.00 5,000.00 0.05%	24,480.20 5,000.00 0.04%	82,401.00 82,401.00 0.54%	10,650,925

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 09	F M A T S Area Signal Upgrades (28773/63446/1133) 4 Bids Tendered	641(7)-1 Pollution Control	Lump Sum	1	1,000.00 0.15%	100.00 100.00 0.02%	300.00 500.00 0.09%	500.00 100.00 0.02%	526,078
2009 10	Fairbanks Electrical Upgrades (21332/62221/1133) 3 Bids Tendered	641(7)-1 Pollution Control	Lump Sum	1	1,000.00 0.18%	0.00 100.00 0.03%	233.33 600.00 0.10%	600.00 0.00 0.00%	354,102
2010 10	F M A T S Sign Replacement (30235/63282/0) 6 Bids Tendered	641(7)-1 Pollution Control	Lump Sum	1	150.00 0.02%	1.00 625.00 0.11%	304.33 500.00 0.09%	625.00 1.00 0.00%	547,642
2010 10	F M A T S Sign Replacement (30235) 6 Bids Tendered	641(7)-1 Pollution Control	Lump Sum (Alt)	1.0	150.00 0.02%	1.00 625.00 0.11%	304.33 500.00 0.09%	625.00 1.00 0.00%	547,642
2009 10	Fairbanks Electrical Upgrades (21332) 3 Bids Tendered	641(7)-1 Pollution Control	Lump Sum (Alt)	1.0	1,000.00 0.18%	0.00 100.00 0.03%	233.33 600.00 0.10%	600.00 0.00 0.00%	354,102
2010 09	F M A T S Area Signal Upgrades (28773) 4 Bids Tendered	641(7)-1 Pollution Control	Lump Sum (Alt)	1.0	1,000.00 0.15%	100.00 100.00 0.02%	300.00 500.00 0.09%	500.00 100.00 0.02%	526,078
2009 10	Fairbanks Electrical Upgrades (21332) 3 Bids Tendered	641(7)-2 Pollution Control	Lump Sum (Alt)	1.0	500.00 0.09%	0.00 100.00 0.03%	233.33 600.00 0.10%	600.00 0.00 0.00%	354,102
2010 10	F M A T S Sign Replacement (30235/63282/0) 6 Bids Tendered	641(7)-2 Pollution Control	Lump Sum	1	400.00 0.05%	1.00 625.00 0.11%	321.00 500.00 0.09%	625.00 1.00 0.00%	547,642
2009 10	Fairbanks Electrical Upgrades (21332/62221/1133) 3 Bids Tendered	641(7)-2 Pollution Control	Lump Sum	1	500.00 0.09%	0.00 100.00 0.03%	233.33 600.00 0.10%	600.00 0.00 0.00%	354,102
2010 10	F M A T S Sign Replacement (30235) 6 Bids Tendered	641(7)-2 Pollution Control	Lump Sum (Alt)	1.0	400.00 0.05%	1.00 625.00 0.11%	321.00 500.00 0.09%	625.00 1.00 0.00%	547,642
2010 09	F M A T S Area Signal Upgrades (28773) 4 Bids Tendered	641(7)-2 Pollution Control	Lump Sum (Alt)	1.0	1,000.00 0.15%	100.00 100.00 0.02%	300.00 500.00 0.09%	500.00 100.00 0.02%	526,078
2010 09	F M A T S Area Signal Upgrades (28773/63446/1133) 4 Bids Tendered	641(7)-2 Pollution Control	Lump Sum	1	1,000.00 0.15%	100.00 100.00 0.02%	300.00 500.00 0.09%	500.00 100.00 0.02%	526,078
2010 10	Northern Region Stop / Yield Sign Replacement 2010 (30498) 4 Bids Tendered	641(7)-A Pollution Control	Lump Sum (Alt)	1.0	2,500.00 0.33%	1.00 2,000.00 0.56%	575.50 1.00 0.00%	2,000.00 300.00 0.07%	357,512

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 09	H S I P: Richardson Highway M P 291-295 Enhanced Curve Delineation H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation H S I P: Parks Highway M	641(7)-A Pollution Control	Lump Sum	1	2,500.00 0.46%	2,000.00 2,000.00 0.62%	3,833.33 2,500.00 0.46%	7,000.00 7,000.00 1.03%	325,003
2010 10	Northern Region Stop / Yield Sign Replacement 2010 (30498/63637/1135) 4 Bids Tendered	641(7)-A Pollution Control	Lump Sum	1	2,500.00 0.33%	1.00 2,000.00 0.56%	575.50 1.00 0.00%	2,000.00 300.00 0.07%	357,512
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/7545) 4 Bids Tendered	641(7)a SWPPP Manager	Lump Sum	1	30,000.00 1.26%	5,000.00 5,000.00 0.24%	22,500.00 20,000.00 0.88%	35,000.00 30,000.00 1.15%	2,092,727
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928) 4 Bids Tendered	641(7)a SWPPP Manager	Each (Alt)	1.0	30,000.00 1.26%	5,000.00 5,000.00 0.24%	22,500.00 20,000.00 0.88%	35,000.00 30,000.00 1.15%	2,092,727
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065) 3 Bids Tendered	641(7)-A SWPPP Manager	Lump Sum (Alt)	1.0	15,000.00 0.10%	400.00 400.00 0.00%	2,466.67 5,000.00 0.04%	5,000.00 2,000.00 0.01%	12,656,111
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1136) 3 Bids Tendered	641(7)-A SWPPP Manager	Lump Sum	1	10,000.00 0.09%	1,000.00 1,000.00 0.01%	3,000.00 3,000.00 0.03%	5,000.00 5,000.00 0.05%	8,963,033
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//0) 4 Bids Tendered	641(7)-A SWPPP Manager	Lump Sum	1	20,000.00 0.08%	10,000.00 10,000.00 0.04%	22,000.00 20,000.00 0.07%	48,000.00 10,000.00 0.03%	24,869,247
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7545) 3 Bids Tendered	641(7)-A SWPPP Manager	Lump Sum	1	15,000.00 0.10%	400.00 400.00 0.00%	2,466.67 5,000.00 0.04%	5,000.00 2,000.00 0.01%	12,656,111

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 09	H S I P: Richardson Highway M P 291-295 Enhanced Curve Delineation H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation H S I P: Parks Highway M	641(7)-B Pollution Control	Lump Sum	1	2,500.00 0.46%	1,500.00 1,500.00 0.46%	3,000.00 2,500.00 0.46%	5,000.00 5,000.00 0.74%	325,003
2010 10	Northern Region Stop / Yield Sign Replacement 2010 (30498) 4 Bids Tendered	641(7)-B Pollution Control	Lump Sum (Alt)	1.0	2,500.00 0.33%	1.00 2,000.00 0.56%	575.50 1.00 0.00%	2,000.00 300.00 0.07%	357,512
2010 10	Northern Region Stop / Yield Sign Replacement 2010 (30498/63637/1135) 4 Bids Tendered	641(7)-B Pollution Control	Lump Sum	1	2,500.00 0.33%	1.00 2,000.00 0.56%	575.50 1.00 0.00%	2,000.00 300.00 0.07%	357,512
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/7545) 4 Bids Tendered	641(7)b SWPPP Manager	Lump Sum	1	5,000.00 0.21%	1,000.00 1,000.00 0.05%	5,875.00 5,000.00 0.22%	12,000.00 5,500.00 0.21%	2,092,727
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928) 4 Bids Tendered	641(7)b SWPPP Manager	Each (Alt)	1.0	5,000.00 0.21%	1,000.00 1,000.00 0.05%	5,875.00 5,000.00 0.22%	12,000.00 5,500.00 0.21%	2,092,727
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1136) 3 Bids Tendered	641(7)-B SWPPP Manager	Lump Sum	1	15,000.00 0.13%	5,000.00 5,000.00 0.06%	5,000.00 5,000.00 0.05%	5,000.00 5,000.00 0.05%	8,963,033

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 09	H S I P: Richardson Highway M P 291-295 Enhanced Curve Delineation H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation H S I P: Parks Highway M	641(7)-C Pollution Control	Lump Sum	1	2,500.00 0.46%	1,000.00 1,000.00 0.31%	2,500.00 2,500.00 0.46%	4,000.00 4,000.00 0.59%	325,003
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/7545) 3 Bids Tendered	641(7)-C SWPPP MANAGER	Lump Sum	1	3,000.00 0.03%	300.00 300.00 0.00%	2,600.00 5,000.00 0.05%	5,000.00 2,500.00 0.02%	8,963,033
2010 01	FMATS LED Street Lighting Conversion & Fairbanks/North Pole Load Center Upgrades Stage II (26193/63135/63170/1133) 11 Bids Tendered	641(7)-LC Pollution Control	Lump Sum	1	1,500.00 0.04%	0.00 1,500.00 0.12%	33,711.09 1,000.00 0.08%	265,186.00 1,000.00 0.07%	1,228,935
2010 01	FMATS LED Street Lighting Conversion & Fairbanks/North Pole Load Center Upgrades Stage II (26193/63135/63170/1133) 11 Bids Tendered	641(7)-LED Pollution Control	Lump Sum	1	4,000.00 0.12%	500.00 500.00 0.04%	17,658.12 1,000.00 0.08%	95,715.00 500.00 0.03%	1,228,935
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1136) 5 Bids Tendered	641(7-78) SWPPPP Manager	Lump Sum	1	5,000.00 0.35%	5,000.00 8,736.00 0.54%	11,347.20 8,000.00 0.46%	30,000.00 30,000.00 1.73%	1,623,000
2014 05	Haines Ferry Terminal Improvements (39251/68433/1136) 4 Bids Tendered	641(7A) SILT CONTAINMENT BOOM-EAST	LUMP SUM	1	15,000.00 0.15%	26,800.00 50,000.00 0.33%	36,200.00 26,800.00 0.17%	50,000.00 33,000.00 0.20%	14,979,745
2014 05	Haines Ferry Terminal Improvements (39251/68433/0) 4 Bids Tendered	641(7B) SILT CONTAINMENT BOOM-WEST	LUMP SUM	1	15,000.00 0.15%	14,000.00 50,000.00 0.33%	35,500.00 43,000.00 0.27%	50,000.00 14,000.00 0.09%	14,979,745

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1136) 4 Bids Tendered	641(7-HSIP) Pollution Control	Lump Sum	1	15,000.00 0.09%	1.00 3,000.00 0.02%	3,500.25 1.00 0.00%	6,000.00 6,000.00 0.03%	16,585,844
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958) 4 Bids Tendered	641(7-HSIP) Pollution Control	Each (Alt)	1.0	15,000.00 0.09%	1.00 3,000.00 0.02%	3,500.25 1.00 0.00%	6,000.00 6,000.00 0.03%	16,585,844
2012 02	Mccarthy Road Upgrades (28774/77129/0) 6 Bids Tendered	641(8) Pollution Control	Lump Sum	1	10,000.00 0.26%	4,000.00 10,000.00 0.30%	37,671.05 4,000.00 0.10%	100,000.00 30,626.30 0.74%	3,369,611
2013 06	JNU - Thane Road HSIP (33305/69331/1136) 1 Bids Tendered	641(8) Rock Check Dam	Each	13	120.00 0.14%	200.00 200.00 0.20%	200.00 0.00 0.00%	200.00 0.00 0.00%	1,298,675
2009 04	KTN- North Tongass Safety Improvements (13373/67423/0) 3 Bids Tendered	641(8) Rock Check Dam	Each	5	350.00 0.10%	300.00 300.00 0.13%	533.33 300.00 0.13%	1,000.00 1,000.00 0.37%	1,129,532
2009 06	Craig-Klawock Highway Resurfacing (18872/68784/1136) 3 Bids Tendered	641(8) Rock Check Dam	Each	10	300.00 0.07%	200.00 250.00 0.08%	266.67 350.00 0.11%	350.00 200.00 0.05%	3,113,538
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/0) 1 Bids Tendered	641(8) Temporary Check Dam	Each	15	500.00 0.32%	153.00 153.00 0.13%	153.00 0.00 0.00%	153.00 0.00 0.00%	1,833,512
2009 06	JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/0) 3 Bids Tendered	641(8) Temporary Check Dam	Each	167	350.00 0.59%	39.00 220.00 0.38%	153.00 39.00 0.07%	220.00 200.00 0.32%	9,793,198
2009 10	Yak-Area wide Paving (25013/68345/1130) 3 Bids Tendered	641(8) Temporary Check Dam	Each	32	1,200.00 0.55%	500.00 500.00 0.30%	700.00 1,100.00 0.57%	1,100.00 500.00 0.23%	5,317,010
2011 04	Glacier Highway Extension (32937/69583/0) 3 Bids Tendered	641(8) Temporary Check Dam	Each	220	250.00 1.81%	110.00 110.00 0.95%	286.67 500.00 3.78%	500.00 250.00 1.21%	2,556,698
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//0) 3 Bids Tendered	641(8) Temporary Rock Filter Dam	Each	22	500.00 0.16%	300.00 500.00 0.16%	533.33 300.00 0.09%	800.00 800.00 0.24%	6,821,536

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	Sawmill Creek Road Upgrade (37924) 3 Bids Tendered	641(8) Temporary Sawmill Creek Diversion	Linear Foot (Alt)	100.0	180.00 0.15%	370.00 1,000.00 0.85%	706.67 750.00 0.59%	1,000.00 370.00 0.28%	11,789,167
2012 11	Sawmill Creek Road Upgrade (37924/68216/0) 3 Bids Tendered	641(8) Temporary Sawmill Creek Diversion	Lump Sum	1	18,000.00 0.15%	37,000.00 100,000.00 0.85%	70,666.67 75,000.00 0.59%	100,000.00 37,000.00 0.28%	11,789,167
2014 10	Hurst Road Resurfacing (42903/63037/5944) 3 Bids Tendered	641(8) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,595,968
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265/63515/5944) 6 Bids Tendered	641(8) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,284,485
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/5944) 2 Bids Tendered	641(8) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,727,261
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157/63905/5944) 4 Bids Tendered	641(8) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,766,987
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/0) 7 Bids Tendered	641(8) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,699,696
2015 03	Yankovich / Miller Hill Multi-Use Path (43375/76707/1136) 3 Bids Tendered	641(8) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,587,663
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/5944) 7 Bids Tendered	641(8) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,419,604
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/5944) 3 Bids Tendered	641(8) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,090,895
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/0) 4 Bids Tendered	641(8) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,172,615

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 10	Tok Cutoff M P 50-60 Resurfacing (41360/62190/5944) 6 Bids Tendered	641(8) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,671,025
2014 10	Elliot Highway M P 107.7 To 120.5 Reconstruction (42896/62227/0) 9 Bids Tendered	641(8) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	19,656,000
2015 02	Plack Road Bicycle/Pedestrian Facility (43167/77248/5944) 4 Bids Tendered	641(8) Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,329,969
2015 05	Tok Cutoff M P 24-30 Resurfacing (43646/62188/0) 4 Bids Tendered	641(8) Witholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,112,844
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/0) 4 Bids Tendered	641(8).1 Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,172,615
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/5944) 3 Bids Tendered	641(8)-A Withholding	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,090,895
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/0) 3 Bids Tendered	641(8)Alt A Temporary Check Dam	Lump Sum	1	2,000.00 0.20%	1,000.00 3,000.00 0.38%	1,833.33 1,000.00 0.09%	3,000.00 1,500.00 0.12%	787,430
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/0) 3 Bids Tendered	641(8)Alt B Temporary Check Dam	Lump Sum	1	1,000.00 0.10%	500.00 500.00 0.06%	1,000.00 1,000.00 0.09%	1,500.00 1,500.00 0.12%	787,430
2012 11	Sawmill Creek Road Upgrade (37924/68216/1134) 3 Bids Tendered	641(9) Check Dam	Each	161	200.00 0.26%	100.00 150.00 0.20%	225.00 425.00 0.54%	425.00 100.00 0.12%	11,789,167
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/0) 1 Bids Tendered	641(9) Erosion And Pollution Control Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,833,512
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	641(9) SEDIMENT CAPTURE DEVICE	LUMP SUM	1	5,000.00 0.09%	10,000.00 14,300.00 0.25%	14,433.33 10,000.00 0.16%	19,000.00 19,000.00 0.29%	5,815,976

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2367 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//0) 3 Bids Tendered	641(9) Temporary Containment Dike	Lump Sum	1	5,000.00 0.07%	3,000.00 3,000.00 0.04%	13,333.33 25,000.00 0.35%	25,000.00 12,000.00 0.16%	6,821,536
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973) 3 Bids Tendered	641(9) Temporary Containment Dike	Linear Foot (Alt)	200.0	25.00 0.07%	15.00 15.00 0.04%	66.67 125.00 0.35%	125.00 60.00 0.16%	6,821,536
2009 10	Yak-Area wide Paving (25013) 3 Bids Tendered	641(9) Temporary Containment Dike	Linear Foot (Alt)	200.0	75.00 0.21%	10.00 15.00 0.06%	41.67 10.00 0.03%	100.00 100.00 0.29%	5,317,010
2009 10	Yak-Area wide Paving (25013/68345/1132) 3 Bids Tendered	641(9) Temporary Containment Dike	Lump Sum	1	15,000.00 0.21%	2,000.00 3,000.00 0.06%	8,333.33 2,000.00 0.03%	20,000.00 20,000.00 0.29%	5,317,010
2015 02	Plack Road Bicycle/Pedestrian Facility (43167/77248/5942) 4 Bids Tendered	641(9) Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	15,000.00 0.61%	15,000.00 15,000.00 0.64%	15,000.00 15,000.00 0.60%	15,000.00 15,000.00 0.59%	2,329,969
2014 06	Doyle Road Improvements (42055/61669/5943) 2 Bids Tendered	641(9) Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	15,000.00 1.07%	15,000.00 15,000.00 0.89%	15,000.00 15,000.00 0.84%	15,000.00 0.00 0.00%	1,691,090
2014 10	Tok Cutoff M P 50-60 Resurfacing (41360/62190/5943) 6 Bids Tendered	641(9) Temporary Erosion , Sediment and Pollution Control by Directive	Contingent Sum	1	20,000.00 0.25%	20,000.00 20,000.00 0.35%	20,000.00 20,000.00 0.32%	20,000.00 20,000.00 0.30%	5,671,025
2015 05	Tok Cutoff M P 24-30 Resurfacing (43646/62188/0) 4 Bids Tendered	641(9) Temporary Erosion, Sediment and Pollution Control by Directive	Contingent Sum	1	20,000.00 0.43%	20,000.00 20,000.00 0.49%	20,000.00 20,000.00 0.48%	20,000.00 20,000.00 0.43%	4,112,844
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157/63905/0) 4 Bids Tendered	641(9) Temporary Erosion,Sediment and Pollution Control by Directive	Contingent Sum	1	60,000.00 1.02%	60,000.00 60,000.00 0.77%	60,000.00 60,000.00 0.70%	60,000.00 60,000.00 0.63%	7,766,987
2011 04	Glacier Highway Extension (32937/69583/0) 3 Bids Tendered	641(9) Temporary Gravel Construction Entrance/Exit	Lump Sum	1	2,000.00 0.07%	7,000.00 7,000.00 0.27%	7,666.67 7,000.00 0.24%	9,000.00 9,000.00 0.20%	2,556,698