| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 11 | JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/1141) 1 Bids Tendered | 642 (1) Construction Surveying | Lump Sum | 1 | 50,000.00 3.40% | 20,000.00 20,000.00 1.38% | 20,000.00 0.00 0.00% | 20,000.00 0.00 0.00% | 1,444,140 |
| 2013 06 | Richardson Hwy MP 18 Sheep Creek Bridge Asphalt Surface Repairs (39814/62381/1141) 2 Bids Tendered | 642 (1) Construction Surveying | Lump Sum | 1 | 5,000.00 1.79% | 1,000.00 5,000.00 1.50% | 3,000.00 1,000.00 0.26% | 5,000.00 0.00 0.00% | 333,965 |
| 2014 12 | Dalton Highway M P 401-414 Reconstruction (43191/64035/1141) 6 Bids Tendered | 642 (1) Construction Surveying | Lump Sum | 1 | 200,000.00 0.70% | 171,386.00 500,000.00 1.87% | 295,564.33 210,000.00 0.75% | 500,000.00 500,000.00 1.61% | 26,731,479 |
| 2013 12 | Sitka-Harbor Drive Pavement Rehabilitation (38715/67572/1141) 1 Bids Tendered | 642 (1) Construction Surveying | Lump Sum | 1 | 25,000.00 1.32% | 30,000.00 30,000.00 1.43% | 30,000.00 0.00 0.00% | 30,000.00 0.00 0.00% | 2,104,176 |
| 2015 11 | Dalton Highway MP 379-397 Reconstruction (44982/63818/1141) 3 Bids Tendered | 642 (1) Construction Surveying | Lump Sum | 1 | 200,000.00 0.58% | 200,000.00 230,000.00 0.74% | 310,000.00 200,000.00 0.61% | 500,000.00 500,000.00 1.52% | 30,973,940 |
| 2014 05 | Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/1141) 3 Bids Tendered | 642 (1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 120,000.00 1.77% | 52,500.00 52,500.00 0.78% | 84,166.67 100,000.00 1.44% | 100,000.00 100,000.00 1.33% | 6,769,000 |
| 2015 02 | Auke Bay Ferry Terminal Improvements (43412/67463/1141) 3 Bids Tendered | 642 (1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 5,000.00 0.56% | 5,000.00 13,000.00 0.86% | 7,838.33 5,000.00 0.33% | 13,000.00 5,515.00 0.36% | 1,516,735 |
| 2014 09 | D O T & P F Peger Road Complex Plug- Ins ( C M A Q 2013) (43229/63493/1141) 7 Bids Tendered | 642 (1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 8,100.00 0.38% | 15,000.00 15,674.80 1.13% | 28,373.47 27,000.00 1.94% | 37,950.00 36,592.50 2.27% | 1,381,059 |
| 2014 07 | IFA Hollis/clark Bay Ferry Terminal Improvements (41619/67449/0) 3 Bids Tendered | 642 (1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 25,000.00 0.40% | 50,000.00 50,000.00 0.72% | 54,166.67 52,500.00 0.64% | 60,000.00 60,000.00 0.73% | 6,921,230 |
| 2017 11 | Clark Bay Ferry Terminal & Seaplane Float Expanded Parking (47533//1141) 3 Bids Tendered | 642 (1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 27,500.00 1.89% | 22,900.00 22,900.00 1.61% | 30,300.00 40,000.00 2.74% | 40,000.00 28,000.00 1.76% | 1,419,192 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 12 | Kake Ferry Terminal Improvements (43446/68238/0) 3 Bids Tendered | 642 (1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 20,000.00 0.66% | 6,000.00 6,000.00 0.19% | 22,866.67 20,000.00 0.57% | 42,600.00 42,600.00 1.04% | 3,224,740 |
| 2014 12 | Homer Ferry Terminal Improvements (43414/68223/7546) 3 Bids Tendered | 642 (1) CONSTRUCTION SURVEYING | Lump Sum | 1 | 10,000.00 0.37% | 5,000.00 21,600.00 0.89% | 14,533.33 17,000.00 0.63% | 21,600.00 5,000.00 0.16% | 2,434,115 |
| 2013 10 | HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/1141) 6 Bids Tendered | 642 (1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 22,000.00 1.02% | 12,800.00 35,000.00 1.41% | 28,990.00 37,700.00 1.37% | 55,000.00 13,440.00 0.49% | 2,488,685 |
| 2013 08 | Richardson Highway M P 266-341 Centerline/ Shoulder Rumble Strips & Parks Highway M P 305-356 Centerline Rumble Strips (41137/62476 & 62478/1141) 5 Bids Tendered | 642 (1)A Construction Surveying | Lump Sum | 1 | 20,000.00 1.44% | 8,990.00 8,990.00 1.52% | 23,051.60 9,268.00 1.48% | 50,000.00 23,000.00 3.35% | 592,478 |
| 2013 08 | Richardson Highway M P 266-341 Centerline/ Shoulder Rumble Strips & Parks Highway M P 305-356 Centerline Rumble Strips (41137/62476 & 62478/0) 5 Bids Tendered | 642 (1)B Construction Surveying | Lump Sum | 1 | 15,000.00 1.08% | 8,990.00 8,990.00 1.52% | 15,651.60 9,268.00 1.48% | 25,000.00 19,000.00 2.76% | 592,478 |
| 2013 10 | HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/1142) 6 Bids Tendered | 642 (10) MONUMENT CASE | EACH | 1 | 1,000.00 0.05% | 350.00 450.00 0.02% | 528.00 500.00 0.02% | 1,000.00 368.00 0.01% | 2,488,685 |
| 2013 11 | JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/1648) 1 Bids Tendered | 642 (11) Adjust Existing Monument Case | Each | 5 | 500.00 0.17% | 500.00 500.00 0.17% | 500.00 0.00 0.00% | 500.00 0.00 0.00% | 1,444,140 |
| 2013 12 | Sitka-Harbor Drive Pavement Rehabilitation (38715/67572/1648) 1 Bids Tendered | 642 (11) Adjust Existing Monument Case | Each | 17 | 500.00 0.45% | 600.00 600.00 0.48% | 600.00 0.00 0.00% | 600.00 0.00 0.00% | 2,104,176 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 05 | Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/6976) | 642 (16) PASSING SIGHT DISTANCE MEASUREMENT | STATION | 448 | 10.00 0.07% | 8.00 10.50 0.07% | 9.50 8.00 0.05% | 10.50 10.00 0.06% | 6,769,000 |
| 2013 11 | JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/1645) 1 Bids Tendered | 642 (3) Three Person Survey Party | Hour | 40 | 350.00 0.95% | 300.00 300.00 0.83% | 300.00 0.00 0.00% | 300.00 0.00 0.00% | 1,444,140 |
| 2013 10 | HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/1143) 6 Bids Tendered | 642 (3) THREE PERSON SURVEY PARTY | HOUR | 50 | 275.00 0.64% | 285.00 336.00 0.68% | 307.57 340.00 0.62% | 340.00 299.35 0.54% | 2,488,685 |
| 2014 05 | Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/1143) 3 Bids Tendered | 642 (3) THREE PERSON SURVEY PARTY | HOUR | 110 | 300.00 0.49% | 300.00 350.00 0.57% | 316.67 300.00 0.48% | 350.00 300.00 0.44% | 6,769,000 |
| 2015 11 | Dalton Highway MP 379-397 Reconstruction (44982/63818/1645) 3 Bids Tendered | 642 (3A) Three Person Survey Party | Contingent Sum | 1 | 100,000.00 0.29% | 100,000.00 100,000.00 0.32% | 100,000.00 100,000.00 0.30% | 100,000.00 100,000.00 0.30% | 30,973,940 |
| 2014 12 | Dalton Highway M P 401-414 Reconstruction (43191/64035/1645) 6 Bids Tendered | 642 (3A) Three Person Survey Party | Contingent Sum | 1 | 30,000.00 0.11% | 30,000.00 30,000.00 0.11% | 30,000.00 30,000.00 0.11% | 30,000.00 30,000.00 0.10% | 26,731,479 |
| 2014 12 | KTN South Tongass Paving/ Collins Road Guardrail HSIP (43547/67674/68412/0) 2 Bids Tendered | 642 (8) Adjust Existing Monument | Each | 1 | 300.00 0.01% | 500.00 500.00 0.02% | 662.50 825.00 0.02% | 825.00 0.00 0.00% | 3,069,946 |
| 2013 11 | JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/1140) 1 Bids Tendered | 642 (9) Reference And Replace Existing Monument | Each | 5 | 500.00 0.17% | 1,000.00 1,000.00 0.35% | 1,000.00 0.00 0.00% | 1,000.00 0.00 0.00% | 1,444,140 |
| 2013 12 | Sitka-Harbor Drive Pavement Rehabilitation (38715/67572/1140) 1 Bids Tendered | 642 (9) Reference Existing Monument | Each | 17 | 500.00 0.45% | 500.00 500.00 0.40% | 500.00 0.00 0.00% | 500.00 0.00 0.00% | 2,104,176 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2017 11 | Clark Bay Ferry Terminal & Seaplane Float Expanded Parking (47533//1141) 3 Bids Tendered | 642 (9) REFERENCE EXISTING MONUMENT | Each | 10 | 1,000.00 0.69% | 200.00 430.00 0.30% | 543.33 1,000.00 0.69% | 1,000.00 200.00 0.13% | 1,419,192 |
| 2009 03 | Gustavus Causeway Replacement (19772/67599/1141) 3 Bids Tendered | 642(01) Construction Surveying | Lump Sum | 1 | 50,000.00 0.27% | 65,000.00 100,000.00 0.59% | 105,000.00 65,000.00 0.36% | 150,000.00 150,000.00 0.81% | 16,952,310 |
| 2010 03 | GLENN HWY: EKLUTNA TO PARKS HWY RESURFACING/CULVERT MP 13.0(FARM AVE) (27674/52110 52385/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 28,000.00 0.35% | 30,000.00 50,000.00 0.85% | 41,750.00 45,000.00 0.70% | 50,000.00 30,000.00 0.45% | 5,859,876 |
| 2009 05 | Glenn Hwy Mp34-42, Parks To Palmer Resurfacing (23312/52015/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 45,000.00 1.72% | 10,000.00 10,000.00 0.59% | 15,250.00 15,000.00 0.82% | 22,000.00 14,000.00 0.69% | 1,697,995 |
| 2010 01 | Glenn Hwy: Airport Heights To Hiland Resurfacing (25119/51945/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 32,000.00 0.23% | 25,000.00 45,000.00 0.41% | 40,750.00 48,000.00 0.43% | 48,000.00 25,000.00 0.21% | 11,052,764 |
| 2009 07 | Seward Highway MP 69 To MP 75 Pavement Refurbishment (23972/52027/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 0.98% | 10,000.00 16,800.00 1.47% | 19,100.00 20,000.00 1.73% | 29,600.00 10,000.00 0.79% | 1,145,189 |
| 2009 05 | Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway Emergency Bridge Repair, 2009 (21792/52000 51777/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 180,000.00 0.99% | 35,000.00 35,000.00 0.28% | 36,250.00 35,000.00 0.27% | 40,000.00 35,000.00 0.27% | 12,676,055 |
| 2012 06 | Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1141) 6 Bids Tendered | 642(1) AA1 Construction Surveying | Lump Sum | 1 | 8,000.00 0.07% | 0.00 15,000.00 0.13% | 10,134.27 12,000.00 0.09% | 15,000.00 10,000.00 0.07% | 11,975,883 |
| 2012 06 | Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1141) 6 Bids Tendered | 642(1) AA2 Construction Surveying | Lump Sum | 1 | 10,000.00 0.09% | 0.00 22,000.00 0.18% | 13,119.51 20,000.00 0.15% | 22,000.00 16,500.00 0.12% | 11,975,883 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 03 | HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1141) 6 Bids Tendered | 642(1) B Construction Surveying | Lump Sum | 1 | 15,000.00 0.36% | 16,000.00 16,000.00 0.38% | 17,666.67 17,000.00 0.40% | 21,000.00 18,000.00 0.42% | 4,196,232 |
| 2012 06 | Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1141) 6 Bids Tendered | 642(1) BB Construction Surveying | Lump Sum | 1 | 54,000.00 0.49% | 75,000.00 83,350.00 0.70% | 86,765.61 115,000.00 0.83% | 115,000.00 75,000.00 0.53% | 11,975,883 |
| 2016 03 | HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1141) 6 Bids Tendered | 642(1) K Construction Surveying | Lump Sum | 1 | 85,000.00 2.04% | 30,000.00 34,000.00 0.81% | 32,550.00 30,300.00 0.72% | 35,000.00 33,000.00 0.77% | 4,196,232 |
| 2009 10 | Yak-Area wide Paving (25013/68345/1141) 3 Bids Tendered | 642(1) Construction Survey | Lump Sum | 1 | 30,000.00 0.43% | 56,000.00 100,000.00 1.88% | 72,000.00 56,000.00 0.91% | 100,000.00 60,000.00 0.86% | 5,317,010 |
| 2009 10 | Yak-Area wide Paving (25013) 3 Bids Tendered | 642(1) Construction Survey | Hour (Alt) | 715.0 | 41.96 0.43% | 78.32 139.86 1.88% | 100.70 78.32 0.91% | 139.86 83.92 0.86% | 5,317,010 |
| 2009 12 | Dalton Highway Culverts, M P 260-321 (25514/62622/1141) 9 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 187,000.00 0.87% | 95,000.00 95,000.00 0.54% | 206,666.67 500,000.00 2.56% | 500,000.00 135,000.00 0.62% | 17,738,224 |
| 2011 02 | Sand Point School Loop Road (33007/52408/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 0.80% | 75,000.00 90,000.00 1.96% | 89,000.00 75,000.00 1.61% | 134,000.00 80,000.00 1.19% | 4,599,790 |
| 2011 01 | Nome - Council M P 62-73.6 (29073/60400/1141) 11 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 200,000.00 3.30% | 40,000.00 150,500.00 3.45% | 120,909.09 126,500.00 2.64% | 200,000.00 84,000.00 1.59% | 4,359,365 |
| 2018 04 | Chena Ridge Cripple Creek Culvert Replacement (46349/60624/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 0.85% | 10,000.00 10,000.00 0.51% | 23,285.71 38,000.00 1.77% | 38,000.00 18,000.00 0.76% | 1,950,325 |
| 2010 10 | Seward Highway MP 115-124 Resurfacing (32033/52491/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 60,000.00 0.64% | 50,000.00 50,000.00 0.68% | 50,000.00 50,000.00 0.65% | 50,000.00 0.00 0.00% | 7,310,434 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 04 | Dalton Hwy MP 274-289 Rehabilitation (26934/67018/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 150,000.00 0.45% | 140,000.00 300,000.00 1.08% | 234,428.57 321,000.00 1.09% | 321,000.00 300,000.00 0.98% | 27,690,520 |
| 2009 09 | Richardson Highway MP 210 & MP 216 Curve Reconstruction (25114/77237/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 4.01% | 3,500.00 12,500.00 5.48% | 10,705.00 3,500.00 1.34% | 15,000.00 11,025.00 3.98% | 228,000 |
| 2010 01 | Huslia Landfill Road (14652/62628/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 40,000.00 1.93% | 32,000.00 32,000.00 2.14% | 54,000.00 70,000.00 3.51% | 70,000.00 60,000.00 2.09% | 1,496,225 |
| 2009 09 | Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 250,000.00 0.91% | 220,000.00 250,000.00 1.20% | 284,285.71 220,000.00 1.03% | 350,000.00 245,000.00 1.09% | 20,758,919 |
| 2011 04 | Glacier Highway Extension (32937/69583/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 1.65% | 70,000.00 70,000.00 2.74% | 86,000.00 92,000.00 3.16% | 96,000.00 96,000.00 2.12% | 2,556,698 |
| 2018 05 | AMATS: Abbott Road Rehab - Phase II (48404//7546) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 40,000.00 0.79% | 60,000.00 60,000.00 1.16% | 71,250.00 75,000.00 1.43% | 75,000.00 75,000.00 1.42% | 5,167,568 |
| 2009 09 | Phillips Field Road Upgrade (23832/65199/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 30,000.00 1.06% | 30,000.00 34,000.00 2.14% | 33,750.00 30,000.00 1.81% | 38,000.00 33,000.00 1.81% | 1,588,185 |
| 2017 11 | AMATS: Bicycle Plan Implementation Eagle River AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N. Bunn Eagle River and Peterkin Avenue, Meyer to N. Bunn (47512//1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 25,000.00 2.88% | 14,100.00 20,000.00 2.68% | 17,050.00 14,100.00 1.70% | 20,000.00 0.00 0.00% | 745,846 |
| 2011 04 | Richardson Hwy MP 340-346 Resurfacing ( Moose Creek) (33145/63362/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 0.66% | 48,000.00 48,000.00 0.65% | 62,666.67 90,000.00 1.21% | 90,000.00 50,000.00 0.64% | 7,389,044 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2010 01 | Weigh-in-Motion Rehab: Minnesota Dr. Near Raspberry Rd., Sterling Hwy MP 88.4, Glenn Hwy MP 53.3 (26218/51059/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 40,000.00 1.82% | 14,700.00 18,815.00 0.49% | 16,838.33 14,700.00 0.36% | 18,815.00 17,000.00 0.40% | 3,851,734 |
| 2018 04 | FMATS Area Surface Upgrades FFY2018 (47333/90243/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 100,000.00 3.34% | 50,000.00 60,000.00 2.36% | 55,000.00 55,000.00 2.13% | 60,000.00 50,000.00 1.80% | 2,540,774 |
| 2009 12 | HOONAH FERRY TERMINAL TO AIRPORT PAVEMENT REHABILITATION (23195/68909/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 0.78% | 6,450.00 38,000.00 2.21% | 21,483.33 20,000.00 1.11% | 38,000.00 6,450.00 0.29% | 1,720,852 |
| 2009 12 | Hoonah Ferry Terminal Improvements (25535/67813/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 40,000.00 1.21% | 7,000.00 31,500.00 1.01% | 27,833.33 45,000.00 1.38% | 45,000.00 7,000.00 0.20% | 3,127,459 |
| 2018 05 | FMATS Yukon Drive Improvements (46581//1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 40,000.00 1.62% | 45,000.00 55,000.00 2.65% | 59,375.00 55,000.00 2.64% | 82,500.00 82,500.00 3.86% | 2,077,001 |
| 2017 11 | Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1141) 1 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 200,000.00 2.41% | 250,000.00 250,000.00 2.58% | 250,000.00 0.00 0.00% | 250,000.00 0.00 0.00% | 9,681,105 |
| 2009 12 | Chena Pump Road/Roland Road Right Turn Lane (19832) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum (Alt) | 1.0 | 2,500.00 2.05% | 5,000.00 5,000.00 5.16% | 8,020.00 5,900.00 5.91% | 13,200.00 6,000.00 5.07% | 96,927 |
| 2010 02 | Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033/63146/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 25,000.00 0.69% | 31,000.00 34,000.00 1.14% | 48,000.00 38,000.00 1.22% | 100,000.00 31,000.00 0.97% | 2,980,832 |
| 2010 11 | N R R R - Hwy Crossing Appurtenances Crashworthiness Upgrades ( H S I P) (23833) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum (Alt) | 1.0 | 2,500.00 0.54% | 2,500.00 2,500.00 0.76% | 9,392.86 6,250.00 1.64% | 21,000.00 12,000.00 2.78% | 329,700 |
| 2010 11 | Steese Hwy M P 62-81 Surface Treatment (30374/60916/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 273,000.00 1.22% | 167,000.00 200,000.00 0.96% | 221,400.00 250,000.00 1.17% | 270,000.00 167,000.00 0.78% | 20,807,850 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2010 11 | N R R R - Hwy Crossing Appurtenances Crashworthiness Upgrades ( H S I P) (23833/62141/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 2,500.00 0.54% | 2,500.00 2,500.00 0.76% | 9,392.86 6,250.00 1.64% | 21,000.00 12,000.00 2.78% | 329,700 |
| 2009 08 | Central Region Rumble Strips Phase II (23672/51047/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 1.09% | 2,500.00 25,000.00 1.73% | 26,500.00 2,500.00 0.16% | 50,000.00 30,000.00 1.63% | 1,447,224 |
| 2010 02 | Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum (Alt) | 1.0 | 25,000.00 0.69% | 31,000.00 34,000.00 1.14% | 48,000.00 38,000.00 1.22% | 100,000.00 31,000.00 0.97% | 2,980,832 |
| 2010 11 | Steese Hwy M P 62-81 Surface Treatment (30374) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum (Alt) | 1.0 | 273,000.00 1.22% | 167,000.00 200,000.00 0.96% | 221,400.00 250,000.00 1.17% | 270,000.00 167,000.00 0.78% | 20,807,850 |
| 2010 11 | JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 0.80% | 20,000.00 20,000.00 0.41% | 91,166.67 148,500.00 2.15% | 148,500.00 105,000.00 1.42% | 4,884,352 |
| 2010 02 | Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 0.25% | 30,000.00 49,000.00 1.17% | 43,000.00 30,000.00 0.62% | 50,000.00 50,000.00 0.95% | 4,191,814 |
| 2009 08 | Glenn Highway MP 63.5, Erosion (24836/51881/1141) 11 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 1.66% | 6,000.00 6,500.00 0.86% | 8,002.00 11,000.00 1.44% | 12,000.00 6,922.00 0.87% | 758,238 |
| 2017 12 | Glenn Highway: Eklutna to Parks Highway Pavement Preservation (47863/58534/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 70,000.00 1.14% | 40,000.00 40,000.00 0.72% | 40,000.00 40,000.00 0.72% | 40,000.00 40,000.00 0.72% | 5,541,578 |
| 2011 04 | Mitkof Forest Highway Fish Passage Mp 25.4 & MP 28.0 (32796/68025/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 1,500.00 0.41% | 10,000.00 24,000.00 6.38% | 16,333.33 10,000.00 2.37% | 24,000.00 15,000.00 3.40% | 376,002 |
| 2010 04 | Nome Roads (27855/62067/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 200,000.00 4.59% | 35,000.00 35,000.00 1.16% | 72,050.33 50,000.00 1.41% | 120,000.00 100,000.00 2.53% | 3,014,506 |
| 2010 05 | Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving (28553/51670/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 45,000.00 1.18% | 50,000.00 72,000.00 2.50% | 56,779.17 50,000.00 1.73% | 72,000.00 50,000.00 1.57% | 2,880,645 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 03 | C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 175,000.00 1.76% | 48,300.00 48,300.00 0.57% | 52,766.67 50,000.00 0.54% | 60,000.00 60,000.00 0.58% | 8,532,028 |
| 2010 08 | Kenai: Various Road Improvements, 2009 (30275/59774/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 24,000.00 3.09% | 10,000.00 11,000.00 1.91% | 13,700.00 18,000.00 2.91% | 18,000.00 13,500.00 2.04% | 574,593 |
| 2010 04 | KTN Water Street Sidewalk (26238/69345/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 0.97% | 15,000.00 20,000.00 1.14% | 18,333.33 20,000.00 1.00% | 20,000.00 15,000.00 0.58% | 1,752,375 |
| 2010 08 | Northway Road Repairs (28793) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum (Alt) | 1.0 | 20,000.00 0.76% | 9,500.00 9,500.00 0.59% | 27,900.00 20,000.00 1.00% | 65,000.00 15,000.00 0.74% | 1,617,250 |
| 2010 08 | Northway Road Repairs (28793/63629/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 0.76% | 9,500.00 9,500.00 0.59% | 27,900.00 20,000.00 1.00% | 65,000.00 15,000.00 0.74% | 1,617,250 |
| 2018 03 | HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/7546) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 0.18% | 198,472.88 250,000.00 0.86% | 236,895.48 200,000.00 0.68% | 372,900.00 200,000.00 0.67% | 29,100,627 |
| 2010 08 | Nelson Road Resurfacing (25633/63459/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 5,000.00 0.34% | 5,000.00 10,000.00 0.95% | 7,333.33 5,000.00 0.46% | 10,000.00 7,000.00 0.56% | 1,055,870 |
| 2010 08 | Nelson Road Resurfacing (25633) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum (Alt) | 1.0 | 5,000.00 0.34% | 5,000.00 10,000.00 0.95% | 7,333.33 5,000.00 0.46% | 10,000.00 7,000.00 0.56% | 1,055,870 |
| 2010 09 | Hoonah Ferry Terminal Marine Structures (29793/69311/ARA-0918(9)/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 0.39% | 10,000.00 20,000.00 0.54% | 21,070.00 33,210.00 0.89% | 33,210.00 10,000.00 0.27% | 3,717,260 |
| 2010 09 | Klw Causeway Fish Passage (27434/ 69319 & 79070 ECONOMIC STIMULUS/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 5,000.00 0.76% | 14,100.00 14,600.00 2.07% | 14,350.00 14,100.00 1.58% | 14,600.00 0.00 0.00% | 705,731 |
| 2010 04 | Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 75,000.00 1.23% | 23,000.00 32,700.00 0.61% | 32,242.86 35,000.00 0.64% | 50,000.00 50,000.00 0.88% | 5,363,762 |
| 2011 04 | Kenai Pen Flood Oct 02, CONSENT DECREE MITIGATION (GF) (33215) 5 Bids Tendered | 642(1) Construction Surveying | Acre (Alt) | 1.633 | 2,449.48 0.94% | 367.42 2,755.66 0.99% | 3,686.47 367.42 0.13% | 8,573.18 3,674.22 1.25% | 453,209 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2010 12 | Port MacKenzie Access Road (32453/58168/1141) 11 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 75,000.00 1.23% | 20,000.00 42,800.00 0.85% | 36,744.55 20,000.00 0.39% | 60,650.00 58,500.00 1.01% | 5,025,609 |
| 2010 02 | Japonski Island Utility And Road Improvements (11912/68790/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 5,000.00 0.30% | 5,500.00 5,500.00 0.35% | 8,000.00 7,500.00 0.47% | 11,000.00 11,000.00 0.65% | 1,576,571 |
| 2011 03 | Richardson Highway MP 148-159 Reconstruction (1642/76727/1141) 8 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 200,000.00 0.64% | 120,000.00 175,000.00 0.64% | 236,937.50 120,000.00 0.42% | 339,500.00 300,000.00 1.02% | 27,434,902 |
| 2018 05 | Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 60,000.00 0.45% | 75,000.00 75,000.00 0.55% | 96,250.00 120,000.00 0.80% | 120,000.00 90,000.00 0.57% | 13,727,979 |
| 2009 11 | Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at Muldoon Road Safety Improvements (25455/50810 57254/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 65,000.00 1.22% | 35,000.00 40,000.00 1.09% | 42,250.00 40,000.00 0.98% | 54,000.00 35,000.00 0.84% | 3,673,329 |
| 2011 04 | Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 60,000.00 0.86% | 70,000.00 70,000.00 1.03% | 73,333.33 70,000.00 0.98% | 80,000.00 80,000.00 1.09% | 6,821,536 |
| 2009 09 | Johansen Expressway Offset Lighting (24015/77241/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 7,800.00 2.04% | 5,000.00 5,000.00 2.15% | 8,500.00 12,000.00 3.73% | 12,000.00 0.00 0.00% | 232,500 |
| 2009 09 | Ktn- N. Tongass Hwy Emergency Slope Stabilization (24392/69086/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 1.61% | 9,548.00 11,000.00 2.22% | 13,231.67 9,548.00 1.91% | 19,147.00 19,147.00 3.67% | 495,324 |
| 2009 12 | TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 80,000.00 0.86% | 50,000.00 50,000.00 0.67% | 65,500.00 75,000.00 0.92% | 77,000.00 60,000.00 0.71% | 7,489,670 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2009 09 | Parks Hwy MP 287-305 Rehabilitation And Resurface (20492/77137/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 60,000.00 0.61% | 60,000.00 110,000.00 1.55% | 103,500.00 70,000.00 0.90% | 171,000.00 60,000.00 0.75% | 7,091,346 |
| 2017 11 | Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 800,000.00 2.16% | 200,000.00 454,000.00 1.26% | 323,500.00 200,000.00 0.54% | 454,000.00 300,000.00 0.74% | 36,149,513 |
| 2011 03 | Richardson Highway MP 148-159 Reconstruction (1642) 8 Bids Tendered | 642(1) Construction Surveying | Mile (Alt) | 10.0 | 20,000.00 0.64% | 12,000.00 17,500.00 0.64% | 23,693.75 12,000.00 0.42% | 33,950.00 30,000.00 1.02% | 27,434,902 |
| 2018 05 | AMATS: Abbott Road Rehab - Phase II (48404) 4 Bids Tendered | 642(1) Construction Surveying | 40000 (Alt) | 1.0 | 40,000.00 0.79% | 60,000.00 60,000.00 1.16% | 71,250.00 75,000.00 1.43% | 75,000.00 75,000.00 1.42% | 5,167,568 |
| 2009 10 | Nome Storm E R Permanent Repairs 2004-2005 Stage I I (20312/61866/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 28,500.00 0.72% | 20,000.00 30,600.00 0.75% | 60,100.00 30,000.00 0.56% | 200,000.00 50,000.00 0.93% | 4,091,282 |
| 2009 10 | Hyder Harbor Rehabilitation (23872/67802/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 5,000.00 0.86% | 3,000.00 5,000.00 0.86% | 3,666.67 3,000.00 0.44% | 5,000.00 3,000.00 0.39% | 579,500 |
| 2009 10 | Dalton Highway MP 175 to 197 Rehabilitation (5722/62860/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 450,000.00 1.68% | 230,000.00 230,000.00 0.90% | 319,714.29 300,000.00 1.17% | 400,000.00 350,000.00 1.35% | 25,642,513 |
| 2009 10 | Alaska Highway M P 1412-1422 Rehabilitation (17052/61777/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 1.12% | 15,000.00 15,000.00 0.40% | 24,928.57 17,500.00 0.44% | 65,000.00 15,000.00 0.37% | 3,747,075 |
| 2011 02 | Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 200,000.00 1.34% | 95,750.00 106,000.00 0.86% | 105,867.60 95,750.00 0.71% | 115,000.00 112,088.00 0.82% | 12,332,894 |
| 2017 11 | Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 210,000.00 0.96% | 130,000.00 130,000.00 0.69% | 174,471.43 150,000.00 0.73% | 301,300.00 130,000.00 0.61% | 18,937,555 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 04 | POW: Hydaburg Highway Fish Passage Improvements (41388/68026/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 5,000.00 1.05% | 10,000.00 15,500.00 3.99% | 12,750.00 10,000.00 2.19% | 15,500.00 0.00 0.00% | 388,512 |
| 2011 02 | Nome Highway Bridge Improvements (24432/62630/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 35,000.00 1.41% | 25,000.00 25,000.00 1.12% | 37,020.00 28,100.00 1.19% | 50,000.00 32,000.00 1.03% | 2,234,047 |
| 2016 01 | Denali Highway Seattle Creek Bridge Replacement (45226) 9 Bids Tendered | 642(1) Construction Surveying | Lump Sum (Alt) | 1.0 | 45,000.00 1.30% | 30,000.00 65,000.00 1.80% | 39,294.89 35,000.00 0.95% | 65,000.00 33,000.00 0.87% | 3,617,128 |
| 2016 01 | Denali Highway Seattle Creek Bridge Replacement (45226/61912/1141) 9 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 45,000.00 1.30% | 30,000.00 65,000.00 1.80% | 39,294.89 35,000.00 0.95% | 65,000.00 33,000.00 0.87% | 3,617,128 |
| 2014 05 | 5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 160,000.00 1.75% | 75,000.00 75,000.00 0.86% | 107,500.00 140,000.00 1.41% | 140,000.00 0.00 0.00% | 8,696,000 |
| 2014 06 | Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 100,000.00 1.71% | 50,000.00 78,000.00 1.80% | 60,200.00 58,000.00 1.26% | 78,000.00 50,000.00 1.08% | 4,322,551 |
| 2015 12 | Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 91,000.00 0.45% | 65,000.00 65,000.00 0.39% | 109,500.00 154,000.00 0.86% | 154,000.00 0.00 0.00% | 16,614,244 |
| 2014 06 | Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 150,000.00 0.65% | 150,000.00 195,000.00 1.29% | 176,000.00 175,000.00 1.11% | 195,000.00 150,000.00 0.94% | 15,157,512 |
| 2014 06 | Doyle Road Improvements (42055/61669/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 30,000.00 2.13% | 30,000.00 35,000.00 2.07% | 32,500.00 30,000.00 1.67% | 35,000.00 0.00 0.00% | 1,691,090 |
| 2016 01 | Lucus Road Improvements (45390/55007/1141) 10 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 75,000.00 1.37% | 50,000.00 50,000.00 1.08% | 70,411.82 61,500.00 1.28% | 100,000.00 50,000.00 1.01% | 4,639,288 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 09 | Central Region Highway Data Equipment 2012 (43114/52809/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 1.25% | 40,000.00 155,000.00 3.41% | 97,500.00 40,000.00 0.68% | 155,000.00 0.00 0.00% | 4,551,390 |
| 2014 08 | Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 92,000.00 0.79% | 133,650.00 136,372.50 1.27% | 135,011.25 0.00 0.00% | 136,372.50 0.00 0.00% | 10,727,261 |
| 2014 07 | ANC Postmark Storm Drain Outfall Repairs (43054/57348/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 0.96% | 7,700.00 8,000.00 0.31% | 8,566.67 10,000.00 0.31% | 10,000.00 7,700.00 0.22% | 2,568,324 |
| 2014 07 | FY10 SER HWY DM Culvert Repair/Replace (41075/69645/1141) 1 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 3,000.00 2.55% | 5,000.00 5,000.00 2.54% | 5,000.00 0.00 0.00% | 5,000.00 0.00 0.00% | 197,200 |
| 2014 07 | Sterling Hwy Mp 57 Erosion Protection (43116/57729/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 1.34% | 6,250.00 10,000.00 0.59% | 7,812.50 8,000.00 0.36% | 10,000.00 7,000.00 0.30% | 1,699,250 |
| 2014 01 | Tenakee Springs Harbor Float Replacement (41872/67664/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 8,000.00 0.55% | 5,000.00 5,000.00 0.38% | 21,850.00 28,550.00 1.84% | 32,000.00 32,000.00 1.80% | 1,331,475 |
| 2015 12 | Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/7546) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 60,000.00 1.50% | 25,000.00 28,000.00 0.76% | 29,625.00 30,000.00 0.80% | 35,500.00 35,500.00 0.85% | 3,688,652 |
| 2014 01 | HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 155,970.00 1.71% | 76,600.00 76,600.00 1.17% | 105,533.33 90,000.00 1.32% | 150,000.00 150,000.00 2.00% | 6,527,698 |
| 2017 06 | FMATS Area Surface Upgrades FFY 2017 (46184//7546) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 35,000.00 2.53% | 10,000.00 11,960.00 0.93% | 22,320.00 10,000.00 0.75% | 45,000.00 45,000.00 2.96% | 1,290,111 |
| 2013 08 | Potter Road Surfacing (40474/63517/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 30,000.00 3.17% | 15,000.00 15,000.00 1.79% | 15,000.00 15,000.00 1.67% | 15,000.00 15,000.00 1.46% | 835,888 |
| 2013 10 | Selawik Utility Crossing Repair (41058) 4 Bids Tendered | 642(1) Construction Surveying | Man-Day (Alt) | 30.0 | 2,000.00 6.67% | 500.00 500.00 2.43% | 595.83 716.67 2.73% | 716.67 666.67 2.47% | 616,937 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 08 | JNU - Stephen Richards Safety And Capacity Improvements - REBID (40112/68740/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 1.95% | 26,690.00 26,690.00 2.20% | 28,695.00 30,700.00 2.28% | 30,700.00 0.00 0.00% | 1,214,605 |
| 2013 09 | Richardson Highway Speed Disparity - H S I P (41513/62463/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 6.34% | 15,000.00 30,000.00 8.86% | 26,400.00 15,000.00 3.58% | 30,000.00 30,000.00 7.00% | 338,567 |
| 2013 09 | Aleknagik Wood River Bridge Construction - Phase I (41612/52972/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 260,000.00 1.72% | 64,500.00 100,000.00 0.51% | 114,050.00 70,000.00 0.35% | 221,700.00 221,700.00 1.01% | 19,515,005 |
| 2013 10 | Selawik Utility Crossing Repair (41058/62656/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 60,000.00 6.67% | 15,000.00 15,000.00 2.43% | 17,875.00 21,500.00 2.73% | 21,500.00 20,000.00 2.47% | 616,937 |
| 2013 10 | North Pole Interchange Pedestrian Facilities (39051/76719/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 0.55% | 32,000.00 40,000.00 2.26% | 37,700.00 38,500.00 2.15% | 40,000.00 32,000.00 1.78% | 1,766,369 |
| 2013 10 | Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 40,000.00 0.75% | 60,000.00 77,500.00 1.62% | 67,500.00 65,000.00 1.34% | 77,500.00 60,000.00 1.16% | 4,789,467 |
| 2013 10 | Richardson Highway M P 345 Moose Creek R R Overpass (17152/66566/1141) 8 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 80,000.00 0.70% | 60,000.00 110,000.00 1.06% | 112,250.00 92,000.00 0.84% | 200,000.00 60,000.00 0.51% | 10,388,566 |
| 2013 10 | Airport Way Preventive Maintenance - Stage I (41617/60921/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 0.89% | 50,000.00 50,000.00 0.93% | 66,000.00 68,000.00 1.24% | 80,000.00 80,000.00 1.45% | 5,388,089 |
| 2016 04 | Goldhill Road Bicycle And Pedestrian Facility (45033/63293/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 60,000.00 1.84% | 50,000.00 85,000.00 2.97% | 82,811.50 50,000.00 1.67% | 98,246.00 98,000.00 3.20% | 2,864,888 |
| 2013 10 | 52765 Ninilchik Village Bridge Replacement (41877/52765/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 0.86% | 25,000.00 32,725.00 1.49% | 29,595.00 28,250.00 1.26% | 32,725.00 25,000.00 1.06% | 2,199,212 |
| 2016 04 | Sterling Highway MP 114-135 Pavement Preservation (45711/56698/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 90,000.00 0.48% | 90,000.00 100,000.00 0.64% | 110,000.00 150,000.00 0.89% | 150,000.00 90,000.00 0.53% | 15,712,283 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 01 | HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017) 3 Bids Tendered | 642(1) Construction Surveying | Each (Alt) | 1.0 | 155,970.00 1.71% | 76,600.00 76,600.00 1.17% | 105,533.33 90,000.00 1.32% | 150,000.00 150,000.00 2.00% | 6,527,698 |
| 2009 12 | Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 30,000.00 3.08% | 10,000.00 10,500.00 1.11% | 12,800.00 10,000.00 1.02% | 18,500.00 10,000.00 0.96% | 943,974 |
| 2014 08 | JNU-Mendenhall Valley Dust Control (Paving) (40993/69549/1141) 1 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 25,000.00 1.70% | 40,000.00 40,000.00 2.68% | 40,000.00 0.00 0.00% | 40,000.00 0.00 0.00% | 1,494,155 |
| 2014 08 | Portage Glacier Road Embankment Stabilization (43186/53726/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 1.61% | 14,000.00 20,000.00 1.12% | 21,000.00 23,000.00 0.90% | 27,000.00 14,000.00 0.52% | 1,782,765 |
| 2011 10 | Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/1141) 9 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 100,000.00 0.79% | 45,000.00 45,000.00 0.46% | 95,439.15 150,000.00 1.50% | 150,000.00 121,750.00 1.21% | 9,722,159 |
| 2015 07 | FMATS Area Surface & Approach Upgrades FFY2015 (44227/64103/7546) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 1.74% | 10,500.00 10,500.00 1.94% | 20,166.67 20,000.00 3.23% | 30,000.00 30,000.00 4.03% | 541,111 |
| 2014 04 | 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/1141) 9 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 35,000.00 1.24% | 32,730.00 34,045.00 1.23% | 38,752.78 35,000.00 1.23% | 50,000.00 38,000.00 1.27% | 2,773,227 |
| 2014 05 | AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 40,000.00 0.88% | 32,000.00 75,000.00 1.32% | 53,500.00 32,000.00 0.54% | 75,000.00 0.00 0.00% | 5,686,743 |
| 2016 01 | Parks Highway Bridge Deck Rehabilitation (44362/62966/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 0.18% | 530.00 15,000.00 0.48% | 6,762.25 530.00 0.02% | 15,000.00 6,519.00 0.16% | 3,099,899 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 09 | Copper River Highway MP 0-6 Resurfacing (32933/63804/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 0.91% | 25,000.00 40,000.00 0.98% | 46,714.29 45,000.00 1.04% | 82,000.00 45,000.00 1.03% | 4,102,329 |
| 2009 12 | Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 144,518.02 0.87% | 75,000.00 120,000.00 1.03% | 107,500.00 100,000.00 0.84% | 125,000.00 125,000.00 1.01% | 11,696,889 |
| 2018 05 | AMATS: Anchorage Areawide Trails Rehabilitation - Benson Boulevard Pathway (48256//1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 25,000.00 3.17% | 12,200.00 12,200.00 1.81% | 15,080.00 14,000.00 1.87% | 18,000.00 14,000.00 1.77% | 672,850 |
| 2009 12 | Chena Pump Road/Roland Road Right Turn Lane (19832/77246/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 2,500.00 2.05% | 5,000.00 5,000.00 5.16% | 8,020.00 5,900.00 5.91% | 13,200.00 6,000.00 5.07% | 96,927 |
| 2010 11 | Leasure Subdivision Area Street Improvements - Stage I (30138) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum (Alt) | 1.0 | 15,000.00 1.45% | 12,000.00 39,000.00 3.66% | 36,925.00 45,000.00 4.18% | 51,700.00 12,000.00 0.95% | 1,064,236 |
| 2010 11 | HSIP: NHS Warning & Delineation (30713/51289/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 0.84% | 29,350.00 30,000.00 2.14% | 39,333.52 29,350.00 1.80% | 77,000.00 77,000.00 4.70% | 1,404,195 |
| 2010 11 | Leasure Subdivision Area Street Improvements - Stage I (30138/60747/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 1.45% | 12,000.00 39,000.00 3.66% | 36,925.00 45,000.00 4.18% | 51,700.00 12,000.00 0.95% | 1,064,236 |
| 2009 12 | Ktn - South Tongass Highway Guardrail Replacement (17976/67422/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 2,500.00 0.11% | 10,000.00 10,000.00 0.75% | 20,000.00 20,000.00 1.49% | 30,000.00 30,000.00 2.22% | 1,328,050 |
| 2016 01 | Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/1141) 9 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 25,000.00 0.63% | 15,823.00 50,000.00 1.22% | 43,293.67 35,100.00 0.83% | 72,620.00 40,000.00 0.90% | 4,094,773 |
| 2014 08 | Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs (41879/64020/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 0.80% | 50,000.00 75,000.00 3.44% | 66,666.67 75,000.00 3.26% | 75,000.00 50,000.00 2.01% | 2,180,349 |
| 2016 01 | Parks Highway Bridge Deck Rehabilitation (44362) 4 Bids Tendered | 642(1) Construction Surveying | Calendar Day (Alt) | 10.0 | 1,000.00 0.18% | 53.00 1,500.00 0.48% | 676.23 53.00 0.02% | 1,500.00 651.90 0.16% | 3,099,899 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 02 | Seward Highway: 92nd Avenue Connector (45465/59770/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 62,000.00 0.59% | 85,000.00 95,000.00 0.95% | 104,494.90 90,000.00 0.89% | 182,700.00 87,550.00 0.85% | 9,982,120 |
| 2014 01 | HSIP: Central Region Railroad/Highway Grade Crossing Guardrail Replacement HSIP: CR Guardrail Delineation Enhancements (42191/52113 55750/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 3,000.00 0.21% | 4,066.00 5,000.00 0.43% | 10,736.00 13,350.00 1.11% | 17,500.00 7,500.00 0.49% | 1,169,103 |
| 2014 04 | Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 150,000.00 0.68% | 45,000.00 200,000.00 0.97% | 114,000.00 130,000.00 0.63% | 200,000.00 100,000.00 0.48% | 20,669,482 |
| 2014 05 | Birch Road: Whispering Spruce Intersection Improvements (42792/55627/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 5,000.00 0.66% | 9,675.00 32,670.00 4.45% | 16,706.43 12,500.00 1.57% | 32,670.00 12,000.00 1.50% | 734,400 |
| 2015 12 | Badger Road Bike/pedestrian Path Resurfacing (44891/60820/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 1.52% | 15,000.00 15,000.00 1.19% | 24,750.00 35,000.00 2.55% | 35,000.00 22,000.00 1.48% | 1,257,111 |
| 2014 06 | Parks Highway MP123.5-146 Rehabilitation (42801/57700/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 147,000.00 0.49% | 100,000.00 100,000.00 0.39% | 136,000.00 140,000.00 0.52% | 180,000.00 130,000.00 0.48% | 25,973,241 |
| 2014 04 | Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 40,000.00 1.31% | 30,000.00 30,000.00 1.07% | 53,333.33 30,000.00 1.05% | 100,000.00 100,000.00 3.37% | 2,798,426 |
| 2016 01 | Jim River Restoration Project 2015 (45322//1141) 9 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 0.64% | 12,000.00 12,000.00 0.91% | 30,388.11 28,000.00 2.01% | 60,000.00 18,000.00 1.26% | 1,321,590 |
| 2016 02 | Northern Region Avalanche Gates - HSIP (45224/62491/1141) 10 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 1.42% | 3,000.00 9,000.00 1.89% | 14,220.81 30,000.00 5.78% | 30,000.00 3,000.00 0.55% | 476,707 |
| 2014 04 | Edgerton Highway MP 0-19 Resurfacing (42129/63909/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 125,000.00 1.35% | 60,000.00 75,000.00 1.01% | 89,166.67 60,000.00 0.81% | 150,000.00 80,000.00 0.98% | 7,445,892 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 01 | Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 82,000.00 0.55% | 135,000.00 180,000.00 1.13% | 165,214.00 135,000.00 0.73% | 200,000.00 150,000.00 0.81% | 15,967,622 |
| 2014 02 | Thane Road Slope Repair (42289/69331/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 2,000.00 2.32% | 1,000.00 5,000.00 6.32% | 3,440.00 4,320.00 4.76% | 5,000.00 1,000.00 0.87% | 79,100 |
| 2016 02 | Snug Harbor Road Improvements Advanced Utility Relocation (45462/56810/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 3.18% | 6,436.97 6,436.97 2.32% | 16,075.33 15,000.00 5.39% | 28,015.00 15,000.00 5.12% | 276,989 |
| 2014 02 | Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement Preservation (42246/53164 55261/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 150,000.00 1.42% | 115,000.00 121,000.00 1.03% | 153,666.67 225,000.00 1.76% | 225,000.00 115,000.00 0.87% | 11,749,902 |
| 2010 05 | Nordale Road Pavement Rehabilitation - FMATS (Badger Road to Chena River) (28033/63158/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 115,000.00 4.64% | 15,000.00 20,000.00 1.14% | 20,666.67 27,000.00 1.47% | 27,000.00 15,000.00 0.79% | 1,748,183 |
| 2018 02 | Rex Trail Seven Mile Lake Reroute (46224//1141) 12 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 1.46% | 7,000.00 25,000.00 4.08% | 22,916.67 37,300.00 5.53% | 75,000.00 15,000.00 1.84% | 612,164 |
| 2010 10 | Tok Cut Off M P 0-2 and M P 5-24 Resurfacing (28413/63364/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 75,000.00 0.60% | 26,000.00 26,000.00 0.28% | 74,600.00 150,000.00 1.58% | 150,000.00 35,000.00 0.34% | 9,258,998 |
| 2010 07 | 23rd Avenue Improvements (28375/60745/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 75,000.00 2.60% | 55,000.00 55,000.00 2.29% | 57,500.00 57,500.00 2.16% | 60,000.00 60,000.00 2.10% | 2,405,270 |
| 2009 04 | Kotzebue Roads - Shore Avenue (20872/60788/1141) 9 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 102,000.00 0.29% | 10,000.00 28,000.00 0.08% | 58,500.00 25,000.00 0.07% | 130,000.00 10,000.00 0.03% | 33,010,932 |
| 2011 04 | Kenai Pen Flood Oct 02, CONSENT DECREE MITIGATION (GF) (33215/52992/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 4,000.00 0.94% | 600.00 4,500.00 0.99% | 6,020.00 600.00 0.13% | 14,000.00 6,000.00 1.25% | 453,209 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 08 | Hyder-Salmon River Road Rehabilitation (11216/68602/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 120,000.00 1.88% | 100,000.00 100,000.00 1.34% | 170,333.33 161,000.00 1.80% | 250,000.00 250,000.00 2.38% | 7,440,684 |
| 2018 06 | AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln (TAP) (48417//7546) 8 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 100,000.00 3.14% | 40,000.00 40,584.88 1.50% | 44,260.61 43,000.00 1.41% | 50,000.00 45,000.00 1.40% | 2,706,436 |
| 2011 07 | EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO EAGLE RIVER RD (GF) (33695/52881/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 0.71% | 35,000.00 40,000.00 1.54% | 52,925.00 100,000.00 3.50% | 100,000.00 36,700.00 1.25% | 2,599,433 |
| 2009 05 | Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1141) 8 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 325,000.00 1.00% | 250,000.00 260,000.00 1.13% | 324,375.00 300,000.00 1.24% | 500,000.00 400,000.00 1.61% | 22,945,463 |
| 2009 05 | Tenakee Springs Harbor Float Replacement (21655/67719/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 0.00% | 1,000.00 1,000.00 0.17% | 3,715.00 3,000.00 0.48% | 7,145.00 7,145.00 0.87% | 603,920 |
| 2011 05 | Richardson Highway Flooding Permanent Repairs - 12.8 Mile Dike (31854/63627/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 1.17% | 5,000.00 9,500.00 0.82% | 10,150.71 5,000.00 0.41% | 16,000.00 10,000.00 0.78% | 1,157,909 |
| 2009 02 | Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1141) 8 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 600,000.00 1.96% | 108,000.00 164,000.00 0.54% | 207,750.00 140,000.00 0.44% | 500,000.00 150,000.00 0.46% | 30,650,414 |
| 2017 09 | Old Nenana/Ester Hill Rehabilitation (46580/60455/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 200,000.00 1.65% | 170,000.00 180,000.00 1.44% | 183,333.33 170,000.00 1.23% | 200,000.00 200,000.00 1.39% | 12,499,865 |
| 2011 05 | Van Horn Road West ( Cartwright Road) Improvements (2484) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum (Alt) | 1.0 | 40,000.00 2.13% | 20,000.00 20,000.00 1.67% | 20,000.00 20,000.00 1.52% | 20,000.00 20,000.00 1.50% | 1,198,184 |
| 2017 09 | Old Nenana/Ester Hill Rehabilitation (46580) 3 Bids Tendered | 642(1) Construction Surveying | Each (Alt) | 1.0 | 200,000.00 1.65% | 170,000.00 180,000.00 1.44% | 183,333.33 170,000.00 1.23% | 200,000.00 200,000.00 1.39% | 12,499,865 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2009 03 | KTN-Tremont Street Drainage Improvements (1622) 3 Bids Tendered | 642(1) Construction Surveying | Each (Alt) | 1.0 | 7,500.00 1.69% | 4,000.00 4,000.00 0.99% | 14,000.00 24,000.00 5.40% | 24,000.00 14,000.00 2.94% | 405,615 |
| 2017 07 | Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 35,000.00 0.31% | 45,900.00 50,000.00 0.57% | 70,350.00 70,000.00 0.74% | 115,500.00 45,900.00 0.46% | 8,695,855 |
| 2011 05 | Van Horn Road West ( Cartwright Road) Improvements (2484/Project No. 62056/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 40,000.00 2.13% | 20,000.00 20,000.00 1.67% | 20,000.00 20,000.00 1.52% | 20,000.00 20,000.00 1.50% | 1,198,184 |
| 2018 06 | Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740//1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 65,000.00 1.26% | 52,000.00 62,000.00 1.72% | 60,125.00 65,000.00 1.30% | 65,000.00 52,000.00 0.99% | 3,612,284 |
| 2011 07 | KTN-South Tongass Pavement Rehabilitation (30814/69571/1141) 1 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 0.84% | 10,000.00 10,000.00 0.82% | 10,000.00 0.00 0.00% | 10,000.00 0.00 0.00% | 1,219,195 |
| 2018 07 | AMATS: Westchester Lagoon Nature Trail Rehabilitation (48449//1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 17,500.00 3.75% | 11,000.00 11,000.00 2.17% | 11,000.00 11,000.00 1.83% | 11,000.00 11,000.00 1.67% | 506,884 |
| 2009 04 | Kotzebue Roads - Shore Avenue (20872/60788/1141) 9 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 272,000.00 0.78% | 115,000.00 115,000.00 0.35% | 227,962.78 200,000.00 0.57% | 450,000.00 200,000.00 0.54% | 33,010,932 |
| 2011 08 | Valdez Airport Access Road Resurfacing (31994/63465/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 5,000.00 0.96% | 10,000.00 10,000.00 1.52% | 10,000.00 10,000.00 1.29% | 10,000.00 0.00 0.00% | 657,440 |
| 2009 03 | KTN-Tremont Street Drainage Improvements (1622/68905/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 7,500.00 1.69% | 4,000.00 4,000.00 0.99% | 14,000.00 24,000.00 5.40% | 24,000.00 14,000.00 2.94% | 405,615 |
| 2018 06 | Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum (Alt) | 1.0 | 65,000.00 1.26% | 52,000.00 62,000.00 1.72% | 60,125.00 65,000.00 1.30% | 65,000.00 52,000.00 0.99% | 3,612,284 |
| 2017 06 | Dalton Highway MP 209-222 Reconstruction (45785//1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 260,000.00 0.97% | 115,000.00 130,000.00 0.62% | 234,643.43 255,384.00 1.08% | 410,000.00 115,000.00 0.46% | 20,984,015 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 08 | Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 230,000.00 1.16% | 81,600.00 81,600.00 0.46% | 201,526.67 150,000.00 0.83% | 500,000.00 150,000.00 0.75% | 17,817,902 |
| 2009 05 | Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 0.79% | 30,000.00 45,000.00 0.69% | 77,200.00 40,000.00 0.57% | 220,000.00 51,000.00 0.68% | 6,488,641 |
| 2018 06 | Cordova City Street Improvements - Adams Avenue (ATAP) (48266//1141) 1 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 25,000.00 5.66% | 28,762.00 28,762.00 4.68% | 28,762.00 0.00 0.00% | 28,762.00 0.00 0.00% | 614,692 |
| 2011 07 | F M A T S Area Surface Upgrades FFY2011 (33057/63814/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 1.54% | 5,000.00 5,000.00 0.74% | 5,033.33 5,100.00 0.68% | 5,100.00 5,000.00 0.53% | 677,767 |
| 2009 05 | Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy Lane) (21492/51595/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 0.92% | 5,000.00 15,000.00 1.26% | 10,000.00 5,000.00 0.42% | 15,000.00 0.00 0.00% | 1,194,692 |
| 2018 07 | HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1141) 9 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 77,480.00 1.20% | 54,000.00 60,000.00 1.05% | 58,695.11 56,000.00 0.94% | 65,000.00 60,000.00 0.96% | 5,719,942 |
| 2009 05 | Galena Road Resurfacing Bid Opened: 05/12/2009 (17119/62060/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 14,000.00 1.25% | 21,000.00 45,000.00 3.69% | 35,921.67 21,030.00 1.68% | 46,000.00 40,000.00 2.89% | 1,220,000 |
| 2011 07 | FMATS ADA Curb Corner & Sidewalk Upgrades - Stage 1 (33280/60439/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 5,800.00 0.87% | 5,000.00 8,500.00 1.18% | 29,166.67 38,500.00 4.29% | 48,000.00 5,000.00 0.51% | 722,520 |
| 2011 05 | JNU - Bridge Repair, Basin Road Trestle (33038/68979/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 5,000.00 0.41% | 1,000.00 16,100.00 1.28% | 10,719.93 1,000.00 0.07% | 16,100.00 16,000.00 1.06% | 1,256,788 |
| 2009 07 | HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1141) 1 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 0.43% | 30,900.00 30,900.00 1.69% | 30,900.00 0.00 0.00% | 30,900.00 0.00 0.00% | 1,833,512 |
| 2011 05 | Taylor Highway MP 70 Lost Chicken Slide (32215/63379/1141) 9 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 100,000.00 3.88% | 10,000.00 24,000.00 1.45% | 27,622.22 22,000.00 1.16% | 54,000.00 30,000.00 1.54% | 1,656,700 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2017 06 | Richardson Highway MP 337 Eielson AFB Intersection Improvements (46282//1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 30,000.00 1.75% | 25,000.00 28,413.00 2.08% | 26,804.33 27,000.00 1.96% | 28,413.00 25,000.00 1.59% | 1,364,112 |
| 2009 03 | Mertarvik Barge Facility (20456/50850/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 5,000.00 0.23% | 18,700.00 22,400.00 0.92% | 34,583.33 28,400.00 0.95% | 75,000.00 18,700.00 0.61% | 2,442,000 |
| 2017 06 | Farmers Loop Resurfacing and Signal Interconnect (47065) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum (Alt) | 1.0 | 100,000.00 0.66% | 150,000.00 175,000.00 1.38% | 168,333.33 150,000.00 1.11% | 180,000.00 180,000.00 1.32% | 12,656,111 |
| 2018 07 | Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest Drive Intersection Improvements (48470//1141) 1 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 2.27% | 50,000.00 50,000.00 2.07% | 50,000.00 0.00 0.00% | 50,000.00 0.00 0.00% | 2,415,196 |
| 2018 07 | Dalton Hwy MP 89-90 Embankment Stabilization (48451//1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 25,000.00 0.99% | 25,000.00 75,000.00 3.60% | 49,166.67 25,000.00 1.13% | 75,000.00 45,000.00 1.98% | 2,085,850 |
| 2018 06 | Chicken Airport Access Road Resurfacing (48004//1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 3.53% | 10,000.00 19,500.00 3.76% | 14,750.00 10,000.00 1.70% | 19,500.00 0.00 0.00% | 518,974 |
| 2009 06 | JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 170,000.00 1.71% | 130,000.00 130,000.00 1.33% | 199,666.67 269,000.00 2.72% | 269,000.00 200,000.00 1.89% | 9,793,198 |
| 2017 08 | HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 0.35% | 30,000.00 43,000.00 2.17% | 39,900.00 35,000.00 1.57% | 50,000.00 30,000.00 1.28% | 1,980,177 |
| 2009 07 | JNU- Mendenhall Loop to Ferry Terminal (23372/68901/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 30,000.00 0.90% | 10,000.00 10,000.00 0.35% | 10,000.00 10,000.00 0.31% | 10,000.00 0.00 0.00% | 2,878,170 |
| 2009 07 | JNU- Mendenhall Loop to Ferry Terminal (23372) 2 Bids Tendered | 642(1) Construction Surveying | Each (Alt) | 1.0 | 30,000.00 0.90% | 10,000.00 10,000.00 0.35% | 10,000.00 10,000.00 0.31% | 10,000.00 0.00 0.00% | 2,878,170 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 09 | Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 200,000.00 1.58% | 105,000.00 175,000.00 1.69% | 160,000.00 200,000.00 1.76% | 200,000.00 105,000.00 0.85% | 10,369,300 |
| 2017 08 | Galena Campion Road Beaver Creek Culvert Replacement May 2013 ER Flooding (46438/64066/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 40,000.00 2.24% | 20,000.00 20,000.00 1.64% | 22,500.00 30,000.00 2.33% | 30,000.00 25,000.00 1.79% | 1,222,355 |
| 2017 06 | Richardson Highway MP 80-82 Resurfacing & Drainage Improvemnts (46367/60613/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 25,000.00 0.83% | 24,000.00 40,000.00 1.32% | 34,083.33 25,500.00 0.69% | 55,000.00 24,000.00 0.62% | 3,030,526 |
| 2009 03 | Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,500.00 2.28% | 24,800.00 26,500.00 1.34% | 26,100.00 24,800.00 1.23% | 27,000.00 27,000.00 1.29% | 1,983,405 |
| 2009 03 | Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 75,000.00 0.67% | 62,000.00 85,000.00 0.89% | 77,520.00 62,000.00 0.64% | 100,000.00 65,000.00 0.66% | 9,525,695 |
| 2017 06 | Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 60,000.00 2.05% | 30,000.00 32,000.00 1.49% | 39,388.17 35,000.00 1.51% | 60,000.00 47,000.00 1.93% | 2,151,595 |
| 2011 09 | Gustavus Public Dock and Floats (32573/69909/69475/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 7,500.00 0.43% | 5,000.00 8,950.00 0.65% | 7,983.33 10,000.00 0.59% | 10,000.00 5,000.00 0.29% | 1,377,485 |
| 2009 07 | Emmonak Flood Permanent Repairs (May'05): Airport/Clinic Road Bid Opened: 07/23/2009 (16392/62754/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 0.86% | 35,000.00 100,000.00 5.14% | 53,405.00 39,360.00 1.80% | 100,000.00 35,000.00 1.53% | 1,945,115 |
| 2009 07 | JNU Floyd Dryden Pedestrian Activated (Hawk) Signal (23392/79080/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 4,000.00 1.80% | 3,500.00 3,814.06 1.79% | 3,657.03 3,500.00 1.53% | 3,814.06 0.00 0.00% | 213,090 |
| 2017 06 | Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1141) 9 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 215,000.00 3.86% | 4,000.00 42,000.00 0.90% | 39,972.50 46,000.00 0.96% | 52,800.00 35,750.00 0.72% | 4,648,330 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2009 03 | Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952) 7 Bids Tendered | 642(1) Construction Surveying | Mile (Alt) | 30.0 | 2,500.00 0.67% | 2,066.67 2,833.33 0.89% | 2,584.00 2,066.67 0.64% | 3,333.33 2,166.67 0.66% | 9,525,695 |
| 2018 05 | AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 1.09% | 15,500.00 16,000.00 1.44% | 17,093.75 15,500.00 1.31% | 19,375.00 17,500.00 1.45% | 1,109,658 |
| 2018 05 | Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 500,000.00 1.24% | 240,000.00 250,000.00 0.68% | 261,250.00 275,000.00 0.72% | 280,000.00 240,000.00 0.60% | 36,616,095 |
| 2009 06 | PSG - Mitkof HWY - Scow Bay to Crystal Lake Hatchery Road (18612/68819/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 60,000.00 1.01% | 25,000.00 25,000.00 0.54% | 76,333.33 104,000.00 1.81% | 104,000.00 100,000.00 1.45% | 4,592,240 |
| 2009 08 | CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 30,000.00 0.58% | 20,000.00 20,000.00 0.40% | 29,928.57 20,000.00 0.37% | 84,000.00 20,000.00 0.37% | 4,964,043 |
| 2017 10 | Sterling Highway Beluga Lake Dam Improvements (47427/58672/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 1.16% | 10,000.00 12,000.00 1.10% | 14,829.50 18,112.50 1.37% | 23,120.00 23,120.00 1.73% | 1,094,150 |
| 2011 05 | Marshall Airport Access Road Bridge Replacement (33095/62219/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 35,000.00 0.92% | 14,500.00 31,000.00 0.75% | 30,137.50 20,325.00 0.44% | 50,000.00 14,500.00 0.31% | 4,140,477 |
| 2018 07 | (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/1141) 1 Bids Tendered | 642(1) Construction Surveying | LUMP SUM | 1 | 15,000.00 0.26% | 88,000.00 88,000.00 1.43% | 88,000.00 0.00 0.00% | 88,000.00 0.00 0.00% | 6,157,603 |
| 2009 02 | Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 0.50% | 40,000.00 50,000.00 0.56% | 57,000.00 65,000.00 0.71% | 75,000.00 75,000.00 0.78% | 8,862,510 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2009 02 | CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase II (18933/51931/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 35,000.00 0.90% | 20,000.00 20,000.00 0.56% | 21,500.00 20,000.00 0.54% | 26,000.00 20,000.00 0.49% | 3,583,367 |
| 2018 08 | Ktn - Airport Creek Bridge (USFS) (47167/68226/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 25,000.00 1.15% | 20,000.00 30,000.00 1.60% | 42,083.33 40,000.00 2.13% | 80,000.00 41,500.00 1.85% | 1,878,256 |
| 2009 01 | North Pole Homestead Rd / North Pole HS Blvd. Ext.-AK146: Bids Opened 01/22/2009 (6183/63025//1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 22,500.00 1.87% | 44,000.00 50,000.00 4.00% | 50,200.00 52,000.00 4.07% | 60,000.00 45,000.00 3.48% | 1,250,518 |
| 2010 05 | Kalifornsky Beach Road, Pedestrian Pathway (GF) (28634/51482/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 1.39% | 30,000.00 35,000.00 2.93% | 45,800.00 54,000.00 3.95% | 60,000.00 60,000.00 4.06% | 1,195,515 |
| 2009 06 | Valdez Areawide Bike & Ped Trail Pavement Refurbishment (22952/62422/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 1.77% | 5,000.00 5,000.00 0.63% | 11,666.67 10,000.00 0.82% | 20,000.00 20,000.00 1.60% | 796,170 |
| 2009 04 | KTN- North Tongass Safety Improvements (13373) 3 Bids Tendered | 642(1) Construction Surveying | Labor Hour (Alt) | 100.0 | 150.00 0.89% | 200.00 200.00 1.77% | 273.33 370.00 3.19% | 370.00 250.00 1.87% | 1,129,532 |
| 2010 02 | Kalifornsky Beach Rd; Coal Creek Fish Passage (26835/51170/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 0.91% | 4,000.00 30,401.25 1.56% | 10,641.88 8,000.00 0.41% | 30,401.25 4,500.00 0.22% | 1,953,352 |
| 2010 04 | CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 1.22% | 0.00 31,750.00 1.33% | 25,327.03 38,000.00 1.58% | 38,000.00 26,985.14 0.97% | 2,390,565 |
| 2010 10 | AMHS SW Warehouse (28695/69054/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 4,715.00 0.65% | 8,472.00 8,472.00 1.32% | 14,460.00 10,400.00 1.53% | 24,508.00 24,508.00 3.58% | 639,474 |
| 2010 03 | Chester Creek Trail Connection Project (27113/55066/1141) 9 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 40,000.00 1.20% | 40,000.00 47,880.00 1.67% | 49,034.46 47,960.00 1.61% | 55,000.00 51,842.50 1.73% | 2,874,171 |
| 2018 01 | Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 40,000.00 1.46% | 12,240.00 12,240.00 0.54% | 17,310.00 20,000.00 0.83% | 22,000.00 22,000.00 0.90% | 2,253,083 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2010 10 | Tok Bike Path Rehabilitation (26935/63501/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 1.86% | 50,000.00 60,000.00 2.95% | 75,000.00 60,000.00 2.86% | 155,000.00 50,000.00 2.38% | 2,034,860 |
| 2010 02 | Japonski Island Utility And Road Improvements (11912/68790/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 35,000.00 2.12% | 20,000.00 25,000.00 1.59% | 25,000.00 20,000.00 1.26% | 30,000.00 30,000.00 1.79% | 1,576,571 |
| 2010 02 | AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 63rd Ave (27034/51987/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 0.62% | 18,000.00 18,000.00 0.91% | 19,333.33 20,000.00 0.85% | 20,000.00 20,000.00 0.81% | 1,977,927 |
| 2018 04 | WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 160,000.00 3.38% | 100,000.00 130,000.00 2.78% | 115,000.00 100,000.00 2.10% | 130,000.00 0.00 0.00% | 4,674,097 |
| 2018 04 | Alaska Highway MP 1309 Tok River Bridge Replacement (47902//1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 60,000.00 0.53% | 44,000.00 65,000.00 0.66% | 63,166.67 44,000.00 0.43% | 100,000.00 50,000.00 0.45% | 9,911,534 |
| 2010 03 | KTN-Totem Bight To Whipple Creek (17733/67443/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 112,000.00 1.16% | 85,000.00 100,000.00 1.14% | 92,500.00 85,000.00 0.96% | 100,000.00 0.00 0.00% | 8,744,515 |
| 2018 04 | Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 176,000.00 1.97% | 100,000.00 100,000.00 1.33% | 107,249.71 120,000.00 1.59% | 120,000.00 108,600.00 1.42% | 7,494,743 |
| 2010 10 | Glenn Highway MP 109 to 118 Resurfacing (31573/52095/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 100,000.00 0.98% | 65,000.00 75,000.00 0.76% | 75,107.25 70,000.00 0.68% | 90,429.00 65,000.00 0.61% | 9,874,455 |
| 2013 09 | Ktn - White River Road Gravel Surfacing (41403/68254/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 1.27% | 7,000.00 18,000.00 3.32% | 13,333.33 15,000.00 2.71% | 18,000.00 7,000.00 1.03% | 542,185 |
| 2018 01 | Nenana Little Goldstream Bridge Replacement (#2080) (45491//1141) 9 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 30,000.00 1.84% | 9,950.00 15,000.00 1.60% | 17,550.00 28,000.00 2.97% | 28,000.00 11,000.00 1.10% | 936,532 |
| 2010 03 | Angoon Ferry Terminal Improvements (14272/68502/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 0.74% | 28,000.00 65,000.00 1.03% | 47,666.67 50,000.00 0.79% | 65,000.00 28,000.00 0.42% | 6,298,762 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2010 02 | Japonski Island Utility And Road Improvements (11912/68790/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 5,000.00 0.30% | 4,500.00 4,500.00 0.29% | 6,166.67 6,000.00 0.38% | 8,000.00 8,000.00 0.48% | 1,576,571 |
| 2018 02 | Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum (Alt) | 1.0 | 400,000.00 0.56% | 149,895.90 175,000.00 0.34% | 293,723.98 200,000.00 0.38% | 650,000.00 650,000.00 0.87% | 51,418,510 |
| 2010 07 | F N S B Surface Upgrades F F Y 2010 (27995/63444/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 2.29% | 500.00 500.00 0.17% | 1,666.67 1,500.00 0.49% | 3,000.00 3,000.00 0.67% | 298,437 |
| 2010 07 | Wendell Avenue ADA Improvements (29033/60827/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 27,000.00 1.75% | 25,000.00 25,000.00 1.59% | 28,500.00 32,000.00 1.79% | 32,000.00 0.00 0.00% | 1,573,111 |
| 2010 07 | F N S B Surface Upgrades F F Y 2010 (27995) 3 Bids Tendered | 642(1) Construction Surveying | Each (Alt) | 1.0 | 10,000.00 2.29% | 500.00 500.00 0.17% | 1,666.67 1,500.00 0.49% | 3,000.00 3,000.00 0.67% | 298,437 |
| 2010 07 | 23rd Avenue Improvements (28375) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum (Alt) | 1.0 | 75,000.00 2.60% | 55,000.00 55,000.00 2.29% | 57,500.00 57,500.00 2.16% | 60,000.00 60,000.00 2.10% | 2,405,270 |
| 2010 06 | JNU-Glacier Spur Road (Pavement Rehabilitation) (20472/69348/1141) 1 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 0.88% | 2,000.00 2,000.00 0.18% | 2,000.00 0.00 0.00% | 2,000.00 0.00 0.00% | 1,135,309 |
| 2018 02 | HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7546) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 85,000.00 2.32% | 30,000.00 35,000.00 1.08% | 32,500.00 30,000.00 0.92% | 35,000.00 0.00 0.00% | 3,244,574 |
| 2010 06 | FMATS Bike Path Rehabilitation (27075/63448/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 4.75% | 4,000.00 6,000.00 2.25% | 6,666.67 4,000.00 1.31% | 10,000.00 10,000.00 3.11% | 266,787 |
| 2010 09 | Glenn Highway Lighting, S. Birchwood To Eklutna (30933/51970/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 135,000.00 1.02% | 31,655.00 45,000.00 0.49% | 53,515.04 33,416.00 0.36% | 117,140.26 31,655.00 0.33% | 9,162,250 |
| 2018 02 | SEA - SR Regionwide Non-NHS Culvert Repair/Replace (44957/68659/7546) 8 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 2,000.00 0.53% | 1,850.00 5,000.00 1.34% | 9,016.25 3,500.00 0.92% | 27,880.00 27,880.00 7.23% | 373,425 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2010 07 | Parks Hwy MP 349 Alder Creek Culvert Replacement (30093) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum (Alt) | 1.0 | 10,000.00 0.52% | 23,700.00 30,000.00 0.89% | 26,850.00 23,700.00 0.68% | 30,000.00 0.00 0.00% | 3,383,525 |
| 2010 07 | Parks Hwy MP 349 Alder Creek Culvert Replacement (30093/63306/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 0.52% | 23,700.00 30,000.00 0.89% | 26,850.00 23,700.00 0.68% | 30,000.00 0.00 0.00% | 3,383,525 |
| 2010 06 | Angoon Ferry Terminal Improvements, Re-Bid (27733/68502/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 0.74% | 31,000.00 50,000.00 0.82% | 50,333.33 70,000.00 1.09% | 70,000.00 31,000.00 0.48% | 6,116,315 |
| 2010 03 | Dillingham Wood River Road Reconstruction (27513/55130/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 125,000.00 1.23% | 80,000.00 100,000.00 1.00% | 96,000.00 80,000.00 0.74% | 110,000.00 90,000.00 0.80% | 9,994,028 |
| 2010 03 | JNU-FFY09 Areawide Paving (24834/68837/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 25,000.00 1.93% | 2,000.00 2,000.00 0.19% | 7,000.00 12,000.00 0.96% | 12,000.00 0.00 0.00% | 1,068,730 |
| 2010 09 | Sterling Highway MP 90-82 Resurfacing (29634/52493/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 36,000.00 0.65% | 25,000.00 26,000.00 0.69% | 27,750.00 25,000.00 0.63% | 35,000.00 25,000.00 0.63% | 3,750,509 |
| 2010 03 | AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 150,000.00 0.83% | 125,000.00 125,000.00 0.99% | 169,200.00 190,000.00 1.32% | 190,000.00 166,000.00 1.13% | 12,682,497 |
| 2009 06 | Craig-Klawock Highway Resurfacing (18872/68784/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 60,000.00 1.49% | 10,000.00 20,000.00 0.64% | 15,833.33 10,000.00 0.31% | 20,000.00 17,500.00 0.45% | 3,113,538 |
| 2011 06 | Northern Region Deferred Maintenance F Y11: Dawson, Lineman & Newby Resurfacing (33271/63639/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 1.23% | 6,000.00 6,000.00 0.95% | 9,333.33 12,000.00 1.81% | 12,000.00 10,000.00 1.32% | 634,448 |
| 2009 06 | Blueberry Lake Road Improvements (22953/62424/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 2.86% | 5,000.00 10,000.00 1.15% | 9,166.67 5,000.00 0.55% | 12,500.00 12,500.00 1.13% | 872,308 |
| 2011 06 | Kasaan Harbor Improvements (33308/67953/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 5,000.00 0.34% | 5,000.00 17,100.00 1.25% | 10,700.00 5,000.00 0.34% | 17,100.00 10,000.00 0.67% | 1,372,534 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 06 | Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 130,000.00 0.87% | 100,000.00 130,000.00 1.08% | 128,160.00 100,000.00 0.82% | 150,000.00 150,000.00 1.07% | 11,989,291 |
| 2017 07 | Birch Hill Bicycle and Pedestrian Facility (46027/63768/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 55,000.00 3.42% | 35,000.00 40,000.00 2.45% | 44,500.00 40,000.00 2.23% | 63,000.00 35,000.00 1.87% | 1,634,123 |
| 2017 07 | Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract (47051//1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 75,000.00 2.42% | 25,000.00 151,800.00 5.42% | 111,443.86 100,000.00 2.80% | 183,307.00 183,307.00 5.00% | 2,798,511 |
| 2011 05 | McCarthy Rd & Edgerton Hwy Flood Permanent Repairs ( Oct '06 ) (29893/77083/1141) 8 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 5.10% | 8,200.00 35,500.00 3.67% | 19,368.75 8,200.00 0.84% | 35,500.00 21,000.00 2.07% | 967,365 |
| 2009 06 | Denali Highway Wayside MP 7 Bid Opened: 06/23/09 (19974/60930/1141) 11 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 22,400.00 5.87% | 7,500.00 8,000.00 2.42% | 14,013.09 8,200.00 2.05% | 28,350.00 10,000.00 2.36% | 330,126 |
| 2011 09 | Girdwood Streets And Drainage Improvements (34095/57057/1141) 10 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 40,000.00 1.14% | 40,000.00 40,000.00 1.41% | 52,940.00 41,000.00 1.33% | 120,000.00 45,400.00 1.39% | 2,834,021 |
| 2009 03 | Williamsport - Pile Bay Road (20012/51651/1141) 14 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 100,000.00 1.51% | 100,000.00 145,021.50 3.12% | 169,955.11 118,000.00 2.41% | 345,000.00 135,000.00 2.60% | 4,645,000 |
| 2017 06 | Farmers Loop Resurfacing and Signal Interconnect (47065//7546) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 100,000.00 0.66% | 150,000.00 175,000.00 1.38% | 168,333.33 150,000.00 1.11% | 180,000.00 180,000.00 1.32% | 12,656,111 |
| 2018 07 | HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468//1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 18,514.96 0.45% | 24,000.00 45,000.00 1.13% | 32,250.00 30,000.00 0.75% | 45,000.00 30,000.00 0.73% | 3,970,421 |
| 2011 08 | Persinger Drive/Chena Slough Culvert Replacement (33779/63847/1141) 8 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 2.71% | 2,600.00 3,000.00 1.01% | 7,165.00 2,600.00 0.82% | 14,000.00 10,000.00 2.97% | 295,820 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 06 | AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 0.97% | 31,000.00 35,000.00 0.69% | 35,333.33 31,000.00 0.60% | 40,000.00 40,000.00 0.78% | 5,068,928 |
| 2009 04 | Minnesota Drive Resurfacing (22032/51135 51340/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 80,000.00 0.92% | 24,000.00 24,000.00 0.35% | 25,500.00 24,000.00 0.35% | 27,000.00 27,000.00 0.35% | 6,809,020 |
| 2009 04 | KTN- North Tongass Safety Improvements (13373/67423/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 0.89% | 20,000.00 20,000.00 1.77% | 27,333.33 37,000.00 3.19% | 37,000.00 25,000.00 1.87% | 1,129,532 |
| 2010 09 | Stevens Village Sanitation Road (26373/61532/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 75,000.00 2.84% | 27,000.00 27,000.00 2.16% | 64,100.00 50,000.00 2.33% | 100,000.00 60,000.00 2.50% | 1,250,601 |
| 2018 01 | Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/7546) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 32,000.00 0.50% | 30,000.00 95,000.00 1.34% | 54,584.17 40,000.00 0.54% | 95,000.00 60,000.00 0.75% | 7,065,003 |
| 2010 09 | Geist Road Rehabilitation (28993/63360/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 30,000.00 1.18% | 35,000.00 35,000.00 1.64% | 40,000.00 35,000.00 1.53% | 50,000.00 50,000.00 2.02% | 2,139,893 |
| 2018 01 | Nenana Little Goldstream Bridge Replacement (#2080) (45491) 9 Bids Tendered | 642(1) Construction Surveying | Each (Alt) | 1.0 | 30,000.00 1.84% | 9,950.00 15,000.00 1.60% | 17,550.00 28,000.00 2.97% | 28,000.00 11,000.00 1.10% | 936,532 |
| 2010 03 | HSIP:13th Avenue At Gambell Street Channelization ImprovementS (27854/52416/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 1.26% | 5,460.00 5,600.00 0.80% | 7,302.58 5,638.09 0.72% | 12,000.00 5,460.00 0.69% | 697,735 |
| 2010 10 | North Pole Citywide Pavement Rehabilitation (25477/62023/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 40,000.00 4.77% | 12,500.00 14,000.00 2.63% | 13,833.33 12,500.00 1.81% | 15,000.00 15,000.00 1.77% | 532,373 |
| 2017 06 | Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 150,000.00 1.42% | 82,000.00 82,000.00 0.82% | 83,500.00 85,000.00 0.79% | 85,000.00 0.00 0.00% | 9,986,105 |
| 2010 10 | North Pole Citywide Pavement Rehabilitation (25477) 3 Bids Tendered | 642(1) Construction Surveying | Labor Hour (Alt) | 16.0 | 2,500.00 4.77% | 781.25 875.00 2.63% | 864.58 781.25 1.81% | 937.50 937.50 1.77% | 532,373 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 04 | Port Alexander Inner Harbor Improvements (33142/69588/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 5,000.00 0.72% | 1,500.00 1,500.00 0.32% | 2,833.33 5,000.00 1.01% | 5,000.00 2,000.00 0.35% | 462,720 |
| 2009 06 | Craig-Klawock Highway Resurfacing (18872) 3 Bids Tendered | 642(1) Construction Surveying | Each (Alt) | 1.0 | 60,000.00 1.49% | 10,000.00 20,000.00 0.64% | 15,833.33 10,000.00 0.31% | 20,000.00 17,500.00 0.45% | 3,113,538 |
| 2018 07 | HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum (Alt) | 1.0 | 18,514.96 0.45% | 24,000.00 45,000.00 1.13% | 32,250.00 30,000.00 0.75% | 45,000.00 30,000.00 0.73% | 3,970,421 |
| 2011 07 | Richardson Highway Flooding Permanent Repairs (Oct. 06) (33068/76783/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 65,000.00 0.58% | 40,000.00 120,000.00 1.34% | 109,191.67 140,000.00 1.37% | 140,000.00 40,000.00 0.37% | 8,965,263 |
| 2018 02 | Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 400,000.00 0.56% | 149,895.90 175,000.00 0.34% | 293,723.98 200,000.00 0.38% | 650,000.00 650,000.00 0.87% | 51,418,510 |
| 2009 09 | F N S B Surface and Approach Upgrades (23693/63172/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 1.39% | 3,500.00 8,000.00 1.26% | 7,875.00 8,000.00 1.25% | 12,000.00 12,000.00 1.77% | 632,852 |
| 2018 03 | Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 100,000.00 0.72% | 60,000.00 286,000.00 2.22% | 116,773.51 120,000.00 0.90% | 286,000.00 80,000.00 0.59% | 12,869,962 |
| 2013 11 | HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41883) 11 Bids Tendered | 642(1) Construction Surveying | Each (Alt) | 1.0 | 80,000.00 2.36% | 0.00 0.00 0.00% | 7,741.73 0.00 0.00% | 85,159.00 0.00 0.00% | 116,500 |
| 2016 02 | Baranof Warm Springs Harbor Improvements (45099/68353/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 0.92% | 6,600.00 6,600.00 0.43% | 18,120.00 10,000.00 0.60% | 30,000.00 30,000.00 1.81% | 1,551,135 |
| 2013 09 | Tanacross Road Improvements (36322) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum (Alt) | 1.0 | 60,000.00 5.64% | 14,000.00 25,000.00 2.67% | 24,285.71 14,000.00 1.16% | 38,000.00 38,000.00 3.08% | 934,999 |
| 2012 04 | Holt-Lamplight Road Resurfacing (37466/52638/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 95,000.00 1.96% | 40,000.00 100,000.00 2.15% | 83,333.33 110,000.00 2.32% | 110,000.00 40,000.00 0.72% | 4,646,626 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 05 | Seward Hwy Mp 89 To 96.6 Resurfacing (37470/52991/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 45,000.00 0.91% | 30,000.00 30,000.00 0.68% | 30,333.33 30,000.00 0.64% | 31,000.00 31,000.00 0.62% | 4,436,195 |
| 2012 04 | Nome - Council Road M P 4-16 (36424/66166/1141) 11 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 100,000.00 0.80% | 100,000.00 165,375.00 1.38% | 161,034.09 100,000.00 0.83% | 210,000.00 100,000.00 0.81% | 11,967,372 |
| 2017 03 | Seward Road Improvements (46779/N/A/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 17,060.00 0.58% | 5,000.00 11,500.00 0.39% | 8,050.00 5,700.00 0.18% | 11,500.00 10,000.00 0.30% | 2,946,524 |
| 2017 03 | Seward Road Improvements (46779/N/A/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 74,660.00 2.55% | 50,000.00 52,000.00 1.76% | 58,750.00 60,000.00 1.89% | 73,000.00 73,000.00 2.20% | 2,946,524 |
| 2017 03 | Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. (44698/68663/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 5,000.00 0.30% | 42,000.00 45,000.00 2.77% | 43,500.00 42,000.00 2.10% | 45,000.00 0.00 0.00% | 1,624,145 |
| 2017 05 | Douglas Sidewalk Extension - Gastineau School To Lawson Creek Rd./Crow Hill Dr. (47019/SRMBS00024/2501000002/7546) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 5,000.00 1.12% | 7,300.00 15,000.00 3.62% | 13,433.33 7,300.00 1.68% | 18,000.00 18,000.00 3.86% | 414,118 |
| 2012 01 | South Cushman Street - Mitchell Expressway To Sanduri Street (33536/63289/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 30,000.00 0.86% | 50,000.00 70,000.00 2.26% | 60,625.00 52,500.00 1.59% | 70,000.00 50,000.00 1.47% | 3,098,636 |
| 2011 10 | Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 70,000.00 0.79% | 65,000.00 65,000.00 0.83% | 88,333.33 100,000.00 1.15% | 100,000.00 100,000.00 1.14% | 7,842,000 |
| 2017 05 | Soldotna: Funny River Road Improvements (47045/53750/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 40,000.00 1.66% | 20,000.00 20,000.00 1.02% | 24,000.00 28,000.00 1.43% | 28,000.00 0.00 0.00% | 1,964,337 |
| 2011 11 | Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 150,000.00 3.51% | 29,000.00 60,000.00 1.28% | 41,333.33 29,000.00 0.55% | 60,000.00 35,000.00 0.64% | 4,704,798 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 11 | West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 170,000.00 1.00% | 100,000.00 100,000.00 0.74% | 105,892.00 117,676.00 0.85% | 117,676.00 100,000.00 0.71% | 13,486,059 |
| 2017 05 | Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to Sterling; Sterling Highway Kenai NWR Visitor Enhancements (47023/54990, 58431, 58533/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 640,000.00 1.00% | 250,000.00 250,000.00 0.46% | 327,500.00 350,000.00 0.60% | 360,000.00 360,000.00 0.61% | 53,907,758 |
| 2012 05 | Parks Highway M P 252-263 Rehabilitation (33781/63655/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 100,000.00 0.73% | 50,000.00 100,000.00 0.79% | 115,714.29 150,000.00 1.18% | 150,000.00 135,000.00 1.05% | 12,580,165 |
| 2011 10 | Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 447,000.00 0.95% | 230,000.00 250,000.00 0.63% | 322,500.00 230,000.00 0.56% | 453,000.00 453,000.00 1.02% | 39,452,755 |
| 2012 05 | Nome Snake River Bridge Replacement (19492/76745/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 100,000.00 1.09% | 44,000.00 44,000.00 0.51% | 55,900.00 54,000.00 0.62% | 83,000.00 48,500.00 0.54% | 8,584,329 |
| 2016 11 | Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/1141) 8 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 65,000.00 0.96% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 327,000 |
| 2012 04 | Egan/yandukin Intersection Safety Enhancements (33662) 1 Bids Tendered | 642(1) Construction Surveying | Hour (Alt) | 25.0 | 400.00 1.79% | 400.00 400.00 1.55% | 400.00 0.00 0.00% | 400.00 0.00 0.00% | 643,875 |
| 2012 02 | Dalton Hwy 9 Mile Hill North (31053/64899/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 130,000.00 1.76% | 35,000.00 35,000.00 0.66% | 69,089.00 39,000.00 0.69% | 150,000.00 85,000.00 1.35% | 5,342,262 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2017 04 | Fairbanks Area Signal Upgrades-Stage 1 (46308//7546) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 75,000.00 0.44% | 99,788.00 100,000.00 0.71% | 103,977.00 109,250.00 0.75% | 109,250.00 106,870.00 0.71% | 14,143,690 |
| 2012 10 | Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 1.32% | 28,750.00 50,600.00 1.18% | 57,337.50 100,000.00 2.04% | 100,000.00 28,750.00 0.53% | 4,277,730 |
| 2016 11 | Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/1141) 8 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 65,000.00 0.96% | 55,000.00 57,500.00 1.00% | 67,835.88 61,455.00 0.93% | 85,000.00 60,000.00 0.88% | 5,769,321 |
| 2017 04 | Port Alexander Outer Harbor Improvements (46780/83504/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 0.74% | 2,000.00 10,000.00 1.03% | 10,870.00 10,000.00 0.95% | 22,000.00 10,000.00 0.94% | 974,910 |
| 2017 04 | Richardson Highway Valdez Glacier Stream Bridge #556 and Lowe River Bridge #558 (46314//1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 1.43% | 10,000.00 10,000.00 1.05% | 10,000.00 10,000.00 0.96% | 10,000.00 0.00 0.00% | 947,919 |
| 2012 04 | University Ave Asphalt Surface Repairs (33592/60762/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 2.56% | 15,000.00 20,000.00 1.46% | 25,000.00 15,000.00 0.98% | 40,000.00 40,000.00 2.57% | 1,368,111 |
| 2017 04 | Homer: East End Road MP 5.5-12.6 Pavement Preservation (46938/58514/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 80,000.00 1.01% | 37,500.00 37,500.00 0.62% | 43,125.00 50,000.00 0.78% | 50,000.00 45,000.00 0.64% | 6,096,324 |
| 2012 04 | Egan/yandukin Intersection Safety Enhancements (33662/69402/1141) 1 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 1.79% | 10,000.00 10,000.00 1.55% | 10,000.00 0.00 0.00% | 10,000.00 0.00 0.00% | 643,875 |
| 2017 04 | September 2012 and May 2013 ER Denali Hwy Corridor Flood Repairs (46834/62699 / 62914 / 62283/1141) 9 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 0.76% | 20,000.00 54,000.00 2.29% | 68,222.22 61,000.00 2.28% | 120,000.00 89,000.00 3.08% | 2,359,224 |
| 2012 02 | Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 75,000.00 0.93% | 30,000.00 30,000.00 0.47% | 38,333.33 45,000.00 0.67% | 45,000.00 40,000.00 0.58% | 6,379,578 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 02 | 68688 - Klw To Hollis Pvmt Rehab - Final Estimate (35641/68688/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 40,250.00 0.26% | 80,000.00 134,000.00 1.04% | 101,300.00 80,000.00 0.62% | 134,000.00 89,900.00 0.62% | 12,913,532 |
| 2017 03 | Seward Road Improvements (46779/N/A/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 8,280.00 0.28% | 5,000.00 12,500.00 0.42% | 7,625.00 5,000.00 0.16% | 12,500.00 8,000.00 0.24% | 2,946,524 |
| 2012 01 | Copper River Highway Flooding Permanent Repairs (Oct. 06) (33773/76787/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 1.37% | 10,250.00 40,000.00 3.52% | 27,877.88 30,000.00 2.05% | 40,000.00 25,417.26 1.54% | 1,137,720 |
| 2011 10 | Haines-2nd Ave. - Union St. to Main St. & Allen Rd. & Main St. Pavement Rehabilitation (34343/69565/69568/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 30,000.00 1.29% | 30,000.00 30,000.00 1.21% | 37,500.00 45,000.00 1.45% | 45,000.00 0.00 0.00% | 2,482,181 |
| 2017 06 | Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 & CFHWY00107/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 92,000.00 1.23% | 90,000.00 130,000.00 2.41% | 117,500.00 100,000.00 1.63% | 150,000.00 90,000.00 1.46% | 5,393,658 |
| 2012 09 | Valdez Tidal Flats Culvert Replacement AK122 (38113/63765/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 0.55% | 35,000.00 40,000.00 2.54% | 46,333.33 35,000.00 1.49% | 64,000.00 64,000.00 1.36% | 1,574,686 |
| 2012 09 | N R Bicycle / Pedestrian Facilities Rehabilitation & Improvements (38027/63575/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 5,000.00 2.25% | 3,500.00 10,000.00 4.28% | 9,250.00 3,500.00 1.50% | 18,000.00 5,500.00 2.10% | 233,690 |
| 2016 12 | Rink Creek Bridge Replacement (46407/68064/1141) 9 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 25,000.00 2.51% | 0.00 20,000.00 2.18% | 16,176.52 10,000.00 1.00% | 25,000.00 19,000.00 1.66% | 916,825 |
| 2012 10 | Emmonak Landfill Road & Community Roads (36449/61179 & 61307/1141) 8 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 25,000.00 0.26% | 35,000.00 125,000.00 1.85% | 61,045.13 35,000.00 0.51% | 125,000.00 50,000.00 0.73% | 6,748,620 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 09 | HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 53,000.00 2.00% | 24,600.00 48,000.00 1.90% | 47,120.00 24,600.00 0.96% | 78,000.00 30,000.00 1.11% | 2,530,822 |
| 2012 09 | F M A T S A D A Curb Corner & Sidewalk Upgrades - Stage 2 (37644/63151/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 4,200.00 0.92% | 5,000.00 5,000.00 0.83% | 13,250.00 5,000.00 0.82% | 25,000.00 18,000.00 2.62% | 598,900 |
| 2012 10 | Steese Highway MP 5-11 Resurfacing (38319/63915/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 150,000.00 1.74% | 35,000.00 68,000.00 0.95% | 59,333.33 75,000.00 1.04% | 75,000.00 35,000.00 0.45% | 7,189,147 |
| 2016 11 | Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/1141) 9 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 75,000.00 1.03% | 75,000.00 75,000.00 1.18% | 97,873.00 93,500.00 1.24% | 170,000.00 100,000.00 1.26% | 6,367,197 |
| 2012 10 | Glenn Highway M P 172-189 Rehabilitation (38155/60922/1141) 9 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 200,000.00 0.88% | 100,000.00 120,000.00 0.58% | 212,037.11 150,000.00 0.73% | 581,000.00 250,000.00 1.11% | 20,669,751 |
| 2016 11 | HSIP: Dalton, Elliott and Steese Highways Signing and Striping (45586/64252/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 100,000.00 5.44% | 35,000.00 60,000.00 6.37% | 50,785.71 60,000.00 5.54% | 60,000.00 56,500.00 4.92% | 942,635 |
| 2012 11 | Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 100,000.00 1.43% | 70,000.00 70,000.00 1.25% | 71,833.33 75,000.00 1.27% | 75,000.00 70,500.00 1.09% | 5,598,065 |
| 2016 11 | HSIP: Eastern Alaska Named Highways Signing and Striping (46345/64257/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 80,000.00 3.84% | 35,000.00 35,000.00 2.84% | 63,000.00 60,000.00 3.88% | 100,000.00 100,000.00 6.46% | 1,231,193 |
| 2012 10 | Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 53,000.00 0.45% | 100,000.00 100,000.00 0.92% | 100,000.00 100,000.00 0.77% | 100,000.00 0.00 0.00% | 10,891,541 |
| 2012 10 | Emmonak Landfill Road & Community Roads (36449/61179 & 61307/1141) 8 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 25,000.00 0.26% | 22,000.00 95,000.00 1.41% | 58,964.00 22,000.00 0.32% | 95,000.00 50,000.00 0.73% | 6,748,620 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 10 | F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing (36425/61905/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 1.73% | 7,850.00 7,850.00 1.46% | 10,950.00 15,000.00 2.74% | 15,000.00 10,000.00 1.56% | 536,334 |
| 2012 10 | F M A T S Surface & Approach Upgrades F F Y 2012 (38236/61888/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 0.67% | 5,000.00 15,000.00 1.21% | 25,125.00 5,000.00 0.40% | 60,500.00 20,000.00 1.52% | 1,243,112 |
| 2012 06 | JNU Trout Street Bridge Replacement BR # 1786 (36645/69561/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 17,500.00 2.00% | 11,000.00 11,948.31 1.75% | 12,324.44 14,025.00 1.77% | 14,025.00 11,000.00 1.27% | 684,226 |
| 2017 05 | Seward Highway MP 13.5 Snow River Erosion Prevention (GF) (46973/n/a/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 2.18% | 4,200.00 8,000.00 1.16% | 11,057.14 4,200.00 0.54% | 25,000.00 18,000.00 2.30% | 688,678 |
| 2017 05 | ANC Postmark Drive Repairs 2017 (47002/CSAPT00198/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 16,100.00 3.02% | 3,000.00 3,500.00 0.71% | 3,250.00 3,000.00 0.60% | 3,500.00 0.00 0.00% | 490,599 |
| 2011 11 | Glenn Hwy Signing Anch To Palmer (gf) (35463/52334/1141) 9 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 80,000.00 1.80% | 20,500.00 43,000.00 1.35% | 43,765.40 27,000.00 0.81% | 80,000.00 20,500.00 0.51% | 3,177,820 |
| 2011 11 | Glenn Hwy Signing Anch To Palmer (gf) (35463) 9 Bids Tendered | 642(1) Construction Surveying | Lump Sum (Alt) | 1.0 | 80,000.00 1.80% | 20,500.00 43,000.00 1.35% | 43,765.40 27,000.00 0.81% | 80,000.00 20,500.00 0.51% | 3,177,820 |
| 2011 10 | JNU-Thane Road Pavement Rehabilitation (28053/69340/1141) 1 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 0.46% | 50,000.00 50,000.00 1.23% | 50,000.00 0.00 0.00% | 50,000.00 0.00 0.00% | 4,059,696 |
| 2012 01 | Dalton Highway MP 11-18 Reconstruction (35478/62196/1141) 9 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 300,000.00 1.35% | 115,000.00 115,000.00 0.70% | 144,857.33 150,000.00 0.89% | 200,000.00 136,000.00 0.69% | 16,424,452 |
| 2012 11 | Sawmill Creek Road Upgrade (37924/68216/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 175,000.00 1.42% | 200,000.00 200,000.00 1.70% | 228,533.33 270,000.00 2.12% | 270,000.00 215,600.00 1.64% | 11,789,167 |
| 2011 11 | Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 300,000.00 1.59% | 150,000.00 150,000.00 1.07% | 231,428.57 150,000.00 0.94% | 530,000.00 225,000.00 1.38% | 13,969,176 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 12 | Pelican Ferry Terminal Renovation (34072/69433/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 35,000.00 1.23% | 10,000.00 10,000.00 0.44% | 26,666.67 40,000.00 1.66% | 40,000.00 30,000.00 1.13% | 2,260,860 |
| 2012 06 | Sgy - Pedestrian Improvements (30593/69304/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 3,000.00 0.70% | 12,000.00 18,582.73 4.59% | 15,194.24 15,000.00 3.58% | 18,582.73 12,000.00 2.72% | 404,660 |
| 2012 06 | Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 45,000.00 0.76% | 32,000.00 35,000.00 0.73% | 34,000.00 35,000.00 0.68% | 35,000.00 32,000.00 0.60% | 4,799,276 |
| 2011 11 | Dalton Highway MP 197-209 Rehabilitation (33732/61214/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 275,000.00 1.15% | 190,000.00 225,000.00 0.94% | 242,070.00 222,000.00 0.89% | 400,000.00 250,000.00 0.94% | 23,953,284 |
| 2017 05 | Keku Road (42702/Z695390000/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 75,000.00 1.55% | 80,000.00 80,000.00 1.72% | 101,666.67 130,000.00 1.76% | 130,000.00 0.00 0.00% | 4,654,967 |
| 2011 11 | Gambell Evacuation Road (33613/63825/1141) 9 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 340,000.00 2.59% | 60,593.00 150,000.00 2.18% | 127,715.89 70,000.00 0.95% | 300,000.00 73,000.00 0.86% | 6,878,072 |
| 2017 05 | HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 55,000.00 1.27% | 23,000.00 39,554.20 1.11% | 49,014.03 41,200.00 1.10% | 115,000.00 35,330.00 0.92% | 3,554,978 |
| 2016 11 | YAK - Fish Passage Improvements (45726/Z680270000/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 1.68% | 0.00 24,000.00 4.08% | 18,964.71 10,000.00 1.67% | 48,753.00 25,000.00 3.93% | 588,799 |
| 2013 05 | FMATS Area Surface Upgrades FFY2013 (40871/62358/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 0.71% | 9,800.00 9,800.00 0.85% | 19,700.00 15,000.00 1.28% | 30,000.00 24,000.00 1.95% | 1,159,171 |
| 2016 07 | AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) AMATS: Bicycle Plan Implementation (MOA Owned-Group 1) (45936//1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 21,500.00 3.41% | 18,000.00 27,650.00 4.89% | 22,825.00 18,000.00 2.91% | 27,650.00 0.00 0.00% | 564,961 |
| 2013 01 | POW Big Salt Lake Road Pavement Rehabilitation (38069/67439/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 40,000.00 1.19% | 12,500.00 12,500.00 0.48% | 20,350.00 28,200.00 0.82% | 28,200.00 0.00 0.00% | 2,620,072 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 10 | Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 40,000.00 0.45% | 50,000.00 75,000.00 0.86% | 75,923.41 50,000.00 0.51% | 100,000.00 70,000.00 0.61% | 8,683,260 |
| 2012 11 | Juneau-FFY12 Areawide Paving (38026/67432/1141) 1 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 1.16% | 20,000.00 20,000.00 1.19% | 20,000.00 0.00 0.00% | 20,000.00 0.00 0.00% | 1,678,831 |
| 2012 11 | SGY- Dyea Road Improvements (Realign) (34159/67424/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 1.38% | 64,800.00 75,000.00 2.93% | 68,266.67 65,000.00 1.55% | 75,000.00 64,800.00 1.44% | 2,559,735 |
| 2016 10 | North Fork Road Bridge Erosion Repair (46238/57908/1141) 8 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 1.60% | 16,000.00 40,000.00 3.55% | 32,237.50 16,000.00 1.30% | 56,000.00 40,000.00 3.17% | 1,126,215 |
| 2013 07 | CR Hwy Safety Corridor Near Term Improvements (GF) and Parks Hwy & Pittman Rd Signal Modifications (GF) (41206/53425 54602/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 1.72% | 22,000.00 31,875.00 2.66% | 24,621.25 22,500.00 1.65% | 31,875.00 22,000.00 1.50% | 1,197,783 |
| 2012 11 | HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 65,000.00 0.58% | 150,000.00 160,000.00 1.49% | 153,333.33 150,000.00 1.40% | 160,000.00 150,000.00 1.37% | 10,713,734 |
| 2016 09 | HSIP: Eklutna Overpass Bridge Warning 2015 (46219/58099/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 19,500.00 3.20% | 5,400.00 25,000.00 6.06% | 11,385.71 6,400.00 1.49% | 25,000.00 10,000.00 2.28% | 412,688 |
| 2013 06 | JNU - Thane Road HSIP (33305/69331/1141) 1 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 30,000.00 2.69% | 20,000.00 20,000.00 1.54% | 20,000.00 0.00 0.00% | 20,000.00 0.00 0.00% | 1,298,675 |
| 2013 06 | Parks Highway MP 240 Repairs 2013 (39953/62283/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 5,000.00 0.81% | 5,000.00 5,000.00 1.03% | 19,200.00 11,000.00 1.57% | 49,000.00 21,000.00 2.86% | 486,565 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 06 | Kenai Spur Highway MP 0-3 Pavement Preservation (40631/54142/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 28,000.00 0.78% | 40,000.00 40,000.00 1.03% | 45,000.00 50,000.00 1.29% | 50,000.00 0.00 0.00% | 3,872,478 |
| 2016 09 | HSIP: Eklutna Overpass Bridge Warning 2015 (46219) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum (Alt) | 1.0 | 19,500.00 3.20% | 5,400.00 25,000.00 6.06% | 11,385.71 6,400.00 1.49% | 25,000.00 10,000.00 2.28% | 412,688 |
| 2012 11 | Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 90,000.00 0.78% | 73,000.00 80,000.00 0.68% | 89,666.67 73,000.00 0.62% | 116,000.00 116,000.00 0.96% | 11,698,675 |
| 2012 11 | Juneau-Yandukin Drive / Shell Simmons Drive (36724/68045/1141) 1 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 1.07% | 25,000.00 25,000.00 1.32% | 25,000.00 0.00 0.00% | 25,000.00 0.00 0.00% | 1,896,296 |
| 2013 07 | Kalifornsky Beach Rd Pedestrian Pathway (GF) (41205/54633/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 25,000.00 2.06% | 38,000.00 38,000.00 3.09% | 43,825.00 39,900.00 3.18% | 56,000.00 40,000.00 3.13% | 1,230,669 |
| 2016 08 | DELETE THIS ONE. Copper River Hwy MP 20.1 Goose Meadow Culvert (45477//1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 5,000.00 3.30% | 4,310.00 4,310.00 1.46% | 18,436.67 46,000.00 6.73% | 46,000.00 5,000.00 0.71% | 294,844 |
| 2012 12 | Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951/63571/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 60,000.00 0.95% | 25,000.00 55,000.00 1.39% | 42,357.14 50,000.00 1.02% | 55,000.00 25,000.00 0.50% | 3,964,939 |
| 2012 11 | KTN North Tongass Pavement Rehabilitation (38072/67477/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 0.34% | 10,000.00 10,000.00 0.45% | 25,000.00 40,000.00 1.35% | 40,000.00 0.00 0.00% | 2,232,313 |
| 2016 05 | Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/1141) 8 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 1,500.00 0.18% | 1.00 500.00 0.12% | 3,335.75 3,000.00 0.67% | 6,000.00 3,000.00 0.65% | 419,951 |
| 2016 08 | Copper River Hwy MP 20.1 Goose Meadow Culvert (46173//1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 5,000.00 3.30% | 4,310.00 4,310.00 1.46% | 18,436.67 46,000.00 6.73% | 46,000.00 5,000.00 0.69% | 295,344 |
| 2016 04 | Gravina Mill Access Road (44786/Z699220000/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 24,457.12 1.23% | 30,000.00 40,000.00 2.36% | 56,250.00 30,000.00 1.75% | 125,000.00 30,000.00 1.56% | 1,695,525 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 11 | Angoon Areawide Paving (38070/67460/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 0.69% | 7,000.00 7,000.00 0.58% | 13,600.00 20,000.00 1.44% | 20,000.00 13,800.00 0.78% | 1,209,315 |
| 2012 12 | Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951) 7 Bids Tendered | 642(1) Construction Surveying | Calendar Day (Alt) | 20.0 | 3,000.00 0.95% | 1,250.00 2,750.00 1.39% | 2,117.86 2,500.00 1.02% | 2,750.00 1,250.00 0.50% | 3,964,939 |
| 2013 06 | Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 0.63% | 50,000.00 70,000.00 2.39% | 60,000.00 50,000.00 1.52% | 70,000.00 0.00 0.00% | 2,924,423 |
| 2012 12 | False Pass Airport Access Road Resurfacing and Bridge Repair (39295/57109/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 3.96% | 24,000.00 35,000.00 2.11% | 35,680.00 42,000.00 2.17% | 49,900.00 27,500.00 1.40% | 1,655,094 |
| 2016 08 | U.S Creek Road Resurfacing (46118/60634/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 75,000.00 5.00% | 22,000.00 45,000.00 3.16% | 38,270.50 22,000.00 1.50% | 65,000.00 30,000.00 1.68% | 1,424,518 |
| 2012 12 | Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 56,900.00 0.32% | 30,000.00 80,000.00 0.55% | 56,250.00 50,000.00 0.34% | 80,000.00 65,000.00 0.41% | 14,495,924 |
| 2013 06 | Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 25,000.00 1.06% | 15,000.00 40,000.00 1.72% | 29,714.29 25,000.00 1.01% | 40,000.00 15,000.00 0.59% | 2,330,539 |
| 2016 08 | Nome Council Road MP 15-33 Emergency Repairs November 2013 / Nome Sea Storm Permanent Repairs (November 2011) (46093/64095 / 61968/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 40,000.00 0.88% | 40,000.00 40,000.00 1.28% | 56,408.33 60,000.00 1.83% | 73,450.00 73,450.00 2.23% | 3,133,045 |
| 2016 08 | JNU Glacier Highway Safety Improvements (HSIP) (44879//1141) 1 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 5,000.00 1.46% | 2,500.00 2,500.00 0.79% | 2,500.00 0.00 0.00% | 2,500.00 0.00 0.00% | 316,162 |
| 2016 04 | Valdez River Encroachment Repairs (44838/64121/7546) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 1.74% | 30,000.00 30,000.00 1.10% | 42,000.00 60,000.00 2.19% | 60,000.00 55,000.00 1.63% | 2,739,467 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 07 | CR Hwy Safety Corridor Near Term Improvements (GF) and Parks Hwy & Pittman Rd Signal Modifications (GF) (41206) 4 Bids Tendered | 642(1) Construction Surveying | 20000 (Alt) | 1.0 | 20,000.00 1.72% | 22,000.00 31,875.00 2.66% | 24,621.25 22,500.00 1.65% | 31,875.00 22,000.00 1.50% | 1,197,783 |
| 2013 01 | Halibut Point Road Pavement Rehab (38459/69351/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 150,000.00 0.76% | 150,000.00 220,000.00 1.14% | 190,000.00 150,000.00 0.76% | 220,000.00 200,000.00 0.97% | 19,292,860 |
| 2016 07 | Ktn - Trollers Creek Bridge #0864 Replacement (45314/Z694200000/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 33,000.00 2.60% | 5,000.00 10,000.00 0.65% | 14,428.57 5,000.00 0.26% | 30,000.00 6,000.00 0.30% | 1,549,850 |
| 2013 02 | North Slope Borough Road Improvements AK048 (39253/76972/1141) 1 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 34,000.00 1.72% | 50,000.00 50,000.00 2.51% | 50,000.00 0.00 0.00% | 50,000.00 0.00 0.00% | 1,995,598 |
| 2013 02 | Nordale Road Rehabilitation (39751/62166/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 165,000.00 3.63% | 42,500.00 57,000.00 1.28% | 56,500.00 42,500.00 0.95% | 70,000.00 70,000.00 1.50% | 4,442,893 |
| 2016 07 | Richardson Highway MP 24-35 Resurfacing (45918/n/a/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 75,000.00 0.72% | 40,000.00 100,000.00 1.11% | 64,000.00 85,000.00 0.81% | 100,000.00 45,000.00 0.42% | 8,986,166 |
| 2013 01 | WRG Zimovia Pavement Rehabilitation (38064/67425/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 35,000.00 0.38% | 40,000.00 40,000.00 0.51% | 65,000.00 75,000.00 0.93% | 80,000.00 80,000.00 0.96% | 7,822,574 |
| 2013 06 | Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) (40536/62251/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 35,000.00 3.29% | 17,500.00 17,500.00 0.91% | 48,166.67 52,000.00 2.47% | 75,000.00 75,000.00 2.16% | 1,931,426 |
| 2016 07 | HSIP: Copper River Highway Signing and Striping (45832/64254/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 8.15% | 5,000.00 15,000.00 16.54% | 9,500.00 7,500.00 7.73% | 15,000.00 8,000.00 8.22% | 90,663 |
| 2016 05 | Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/1141) 8 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 3,000.00 0.37% | 6,000.00 6,000.00 1.43% | 8,929.38 8,200.00 1.84% | 12,000.00 8,500.00 1.84% | 419,951 |
| 2013 06 | Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd (39072/67555/1141) 1 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 1.86% | 30,100.00 30,100.00 3.03% | 30,100.00 0.00 0.00% | 30,100.00 0.00 0.00% | 993,567 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 03 | KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055) 2 Bids Tendered | 642(1) Construction Surveying | Labor Hour (Alt) | 100.0 | 1,000.00 1.20% | 950.00 950.00 1.04% | 1,025.00 1,100.00 1.14% | 1,100.00 0.00 0.00% | 9,118,342 |
| 2016 10 | Richardson Hwy MP 110-Tazlina Wayside Improvements (46051/61076/1141) 12 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 5,000.00 0.53% | 3,500.00 3,500.00 0.70% | 17,256.83 15,000.00 2.77% | 40,000.00 8,000.00 1.25% | 503,450 |
| 2013 05 | University Avenue Rehabilitation & Widening: Building Demolition Stage 1 (38457/63213/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 2.95% | 3,060.00 6,000.00 1.79% | 4,339.00 3,957.00 0.92% | 6,000.00 3,060.00 0.71% | 335,460 |
| 2013 09 | Tanacross Road Improvements (36322/63790/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 60,000.00 5.64% | 14,000.00 25,000.00 2.67% | 24,285.71 14,000.00 1.16% | 38,000.00 38,000.00 3.08% | 934,999 |
| 2013 06 | Old Glenn Highway: MP 15 Erosion Protection (GF) (39952/55912/1141) 8 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 2.36% | 4,000.00 5,000.00 0.92% | 10,737.50 19,000.00 2.87% | 24,000.00 24,000.00 3.38% | 543,900 |
| 2013 05 | Birch Road: O'Malley to Huffman Resurfacing (GF) (40551/55432/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 7,000.00 1.19% | 5,000.00 5,000.00 0.82% | 6,166.67 5,500.00 0.79% | 8,000.00 8,000.00 1.09% | 611,591 |
| 2013 03 | KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 100,000.00 1.20% | 95,000.00 95,000.00 1.04% | 102,500.00 110,000.00 1.14% | 110,000.00 0.00 0.00% | 9,118,342 |
| 2013 05 | Johns Road Improvements, Klatt To High View (GF) (40515) 4 Bids Tendered | 642(1) Construction Surveying | each (Alt) | 1.0 | 100,000.00 2.04% | 32,500.00 32,500.00 0.93% | 34,987.50 34,450.00 0.99% | 39,000.00 34,000.00 0.97% | 3,496,801 |
| 2016 06 | ANC Paving and Drainage Improvements 2016 (45805/58341/1141) 9 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 8,000.00 2.23% | 5,000.00 9,319.76 2.73% | 10,685.53 9,000.00 2.54% | 23,000.00 8,700.00 2.41% | 341,075 |
| 2013 04 | Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 70,000.00 1.53% | 16,000.00 16,000.00 0.41% | 24,666.67 16,000.00 0.37% | 40,000.00 40,000.00 0.89% | 3,915,515 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 06 | Glenn Highway: Hiland Road to Eklutna Pavement Preservation<br>Glenn Highway: Median Crossover<br>(45880/59028/1141)<br>4 Bids Tendered | 642(1)<br>Construction Surveying | Lump Sum | 1 | 35,000.00<br>0.26% | 65,000.00<br>80,000.00<br>0.75% | 78,750.00<br>80,000.00<br>0.71% | 90,000.00<br>65,000.00<br>0.53% | 10,696,233 |
| 2013 05 | Johns Road Improvements, Klatt To High View (GF)<br>(40515/52783/1141)<br>4 Bids Tendered | 642(1)<br>Construction Surveying | Lump Sum | 1 | 100,000.00<br>2.04% | 32,500.00<br>32,500.00<br>0.93% | 34,987.50<br>34,450.00<br>0.99% | 39,000.00<br>34,000.00<br>0.97% | 3,496,801 |
| 2013 04 | Steese Highway Birch Creek Boat Launch<br>(40077/76591/1141)<br>10 Bids Tendered | 642(1)<br>Construction Surveying | Lump Sum | 1 | 25,000.00<br>3.10% | 10,000.00<br>10,000.00<br>1.70% | 26,489.25<br>18,000.00<br>2.87% | 85,000.00<br>10,000.00<br>1.54% | 588,125 |
| 2016 07 | C Street Paving and Anchorage Curb Ramps 2016<br>(46058/ANCPAV2016/1141)<br>3 Bids Tendered | 642(1)<br>Construction Surveying | Lump Sum | 1 | 250,000.00<br>2.27% | 128,000.00<br>128,000.00<br>1.16% | 132,666.67<br>140,000.00<br>1.22% | 140,000.00<br>130,000.00<br>1.10% | 10,998,774 |
| 2013 03 | Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway<br>(40291/53801/1141)<br>2 Bids Tendered | 642(1)<br>Construction Surveying | Lump Sum | 1 | 125,000.00<br>1.40% | 30,000.00<br>30,000.00<br>0.42% | 47,500.00<br>65,000.00<br>0.83% | 65,000.00<br>0.00<br>0.00% | 7,227,267 |
| 2016 05 | Aleknagik Wood River Bridge Construction - Phase II<br>(45783/54627/1141)<br>5 Bids Tendered | 642(1)<br>Construction Surveying | Lump Sum | 1 | 85,000.00<br>1.06% | 48,000.00<br>48,000.00<br>0.75% | 100,000.00<br>67,000.00<br>0.99% | 200,000.00<br>200,000.00<br>2.70% | 6,391,456 |
| 2016 07 | F M A T S Area Surface Upgrades F F Y 2016<br>(45472//7546)<br>3 Bids Tendered | 642(1)<br>Construction Surveying | Lump Sum | 1 | 20,000.00<br>2.24% | 11,000.00<br>15,000.00<br>1.92% | 13,666.67<br>11,000.00<br>1.38% | 15,000.00<br>15,000.00<br>1.50% | 782,631 |
| 2013 04 | Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958)<br>4 Bids Tendered | 642(1)<br>Construction Surveying | Mile (Alt) | 10.5 | 19,047.62<br>1.16% | 15,238.10<br>16,666.67<br>1.06% | 15,952.38<br>15,238.10<br>0.95% | 16,666.67<br>15,238.10<br>0.90% | 16,585,844 |
| 2013 05 | Anchorage Asphalt Surface Repairs, 2013<br>(40314/54396/1141)<br>3 Bids Tendered | 642(1)<br>Construction Surveying | Lump Sum | 1 | 57,000.00<br>2.82% | 15,000.00<br>15,000.00<br>0.84% | 28,506.67<br>24,520.00<br>1.31% | 46,000.00<br>46,000.00<br>2.20% | 1,793,675 |
| 2013 05 | Debarr Road Resurfacing (GF) (40444/53433/1141)<br>3 Bids Tendered | 642(1)<br>Construction Surveying | Lump Sum | 1 | 50,000.00<br>1.11% | 25,000.00<br>25,000.00<br>0.54% | 40,333.33<br>50,000.00<br>1.02% | 50,000.00<br>0.00<br>0.00% | 4,590,728 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 05 | City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7546) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 0.54% | 15,000.00 15,000.00 0.65% | 34,666.67 61,000.00 2.35% | 61,000.00 28,000.00 1.03% | 2,311,182 |
| 2013 04 | Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 200,000.00 1.16% | 160,000.00 175,000.00 1.06% | 167,500.00 160,000.00 0.95% | 175,000.00 160,000.00 0.90% | 16,585,844 |
| 2013 05 | Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 1.36% | 32,000.00 32,000.00 1.01% | 51,000.00 70,000.00 2.06% | 70,000.00 50,000.00 1.43% | 3,172,129 |
| 2013 04 | Steese Highway Birch Creek Boat Launch (40077) 10 Bids Tendered | 642(1) Construction Surveying | Acre (Alt) | 2.0 | 12,500.00 3.10% | 5,000.00 5,000.00 1.70% | 13,244.63 9,000.00 2.87% | 42,500.00 5,000.00 1.54% | 588,125 |
| 2016 11 | HSIP: Eastern Alaska Named Highways Signing and Striping (45588/64257/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 80,000.00 3.84% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | |
| 2013 05 | Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide Paving (39353/69139/ 67416/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 26,313.00 0.58% | 55,000.00 60,000.00 1.67% | 57,500.00 55,000.00 1.25% | 60,000.00 0.00 0.00% | 3,598,291 |
| 2012 10 | West Dowling Road Phase IIa: C Street to Minnesota Drive (38771/55280/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 1.27% | 7,200.00 7,946.44 0.76% | 21,386.92 28,562.00 2.56% | 45,000.00 7,200.00 0.62% | 1,048,926 |
| 2015 10 | SGY- Klondike Highway Repairs (43123/Z684800000/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 1.12% | 14,000.00 14,000.00 0.90% | 19,500.00 25,000.00 1.60% | 25,000.00 0.00 0.00% | 1,549,720 |
| 2015 03 | AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 40,000.00 0.54% | 50,000.00 50,000.00 0.73% | 55,000.00 65,000.00 0.88% | 65,000.00 50,000.00 0.66% | 6,887,552 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 05 | Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/1141) | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 0.70% | 57,750.00 70,000.00 0.85% | 77,583.33 57,750.00 0.68% | 105,000.00 105,000.00 1.19% | 8,240,476 |
| 2015 06 | Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 80,000.00 1.47% | 46,260.00 46,260.00 0.87% | 48,130.00 50,000.00 0.93% | 50,000.00 0.00 0.00% | 5,296,083 |
| 2015 09 | Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs (45127/60435/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 45,000.00 0.98% | 50,000.00 58,000.00 1.77% | 54,000.00 50,000.00 1.47% | 58,000.00 0.00 0.00% | 3,271,889 |
| 2015 09 | HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 38,000.00 0.92% | 32,839.80 49,600.00 1.07% | 37,889.96 33,510.00 0.72% | 49,600.00 33,500.00 0.72% | 4,631,344 |
| 2015 05 | Elfin Cove Outer Harbor Improvements (43668/83982/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 8,000.00 0.98% | 2,000.00 2,000.00 0.17% | 16,500.00 37,500.00 3.09% | 37,500.00 10,000.00 0.70% | 1,193,782 |
| 2015 09 | Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 100,000.00 0.93% | 120,000.00 120,000.00 1.26% | 139,000.00 125,000.00 1.23% | 150,000.00 150,000.00 1.32% | 9,525,913 |
| 2015 04 | Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350) 7 Bids Tendered | 642(1) Construction Surveying | Mile (Alt) | 0.5 | 160,000.00 1.16% | 59,600.00 66,000.00 0.51% | 82,317.71 120,000.00 0.82% | 120,000.00 60,000.00 0.40% | 6,419,604 |
| 2015 02 | Plack Road Bicycle/Pedestrian Facility (43167/77248/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 0.41% | 49,000.00 65,000.00 2.79% | 73,500.00 85,000.00 3.40% | 95,000.00 95,000.00 3.72% | 2,329,969 |
| 2015 02 | Seward Highway MP 99-100 Improvements (44337/58822/7546) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 70,000.00 1.08% | 48,000.00 60,000.00 0.80% | 54,000.00 48,000.00 0.57% | 60,000.00 0.00 0.00% | 7,497,210 |
| 2015 10 | Glenn Highway: MP 49 (45214/50994/1141) 13 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 40,000.00 1.10% | 30,253.71 55,000.00 1.94% | 40,477.96 40,000.00 1.39% | 55,000.00 42,000.00 1.45% | 2,836,370 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 03 | Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 100,000.00 1.12% | 75,000.00 75,000.00 0.87% | 75,000.00 75,000.00 0.78% | 75,000.00 0.00 0.00% | 8,572,860 |
| 2015 06 | West Anchorage Roads Pavement Preservation (44709/58795/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 2,500.00 0.10% | 11,000.00 11,000.00 0.49% | 11,812.50 12,625.00 0.42% | 12,625.00 0.00 0.00% | 2,243,416 |
| 2015 04 | Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 80,000.00 1.16% | 29,800.00 33,000.00 0.51% | 41,158.86 60,000.00 0.82% | 60,000.00 30,000.00 0.40% | 6,419,604 |
| 2015 06 | International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/7546) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 70,000.00 1.04% | 39,260.00 39,260.00 0.61% | 39,630.00 40,000.00 0.62% | 40,000.00 0.00 0.00% | 6,487,960 |
| 2015 07 | Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 70,000.00 0.44% | 85,000.00 150,000.00 1.08% | 117,500.00 110,000.00 0.76% | 150,000.00 85,000.00 0.57% | 13,943,673 |
| 2015 05 | Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 3,000.00 0.21% | 1,400.00 1,400.00 0.12% | 1,950.00 2,500.00 0.21% | 2,500.00 0.00 0.00% | 1,125,191 |
| 2015 05 | Tok Cutoff M P 24-30 Resurfacing (43646/62188/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 55,000.00 1.17% | 55,000.00 70,000.00 1.70% | 73,375.00 55,000.00 1.31% | 90,000.00 90,000.00 1.92% | 4,112,844 |
| 2015 09 | Parks Highway MP 192-194 Resurfacing (43411/60741/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 0.45% | 10,000.00 10,000.00 0.48% | 17,500.00 25,000.00 1.01% | 25,000.00 0.00 0.00% | 2,089,539 |
| 2015 05 | Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 3,000.00 0.21% | 1,000.00 1,000.00 0.09% | 1,500.00 2,000.00 0.17% | 2,000.00 0.00 0.00% | 1,125,191 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 05 | Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 12,000.00 0.83% | 10,800.00 10,800.00 0.96% | 13,900.00 17,000.00 1.44% | 17,000.00 0.00 0.00% | 1,125,191 |
| 2015 05 | Fairview Loop Road Pavement Preservation (44583/51774/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 80,000.00 2.08% | 45,000.00 50,000.00 1.30% | 68,333.33 110,000.00 2.83% | 110,000.00 45,000.00 1.15% | 3,839,935 |
| 2015 05 | HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 2.72% | 20,520.00 25,000.00 1.26% | 32,445.52 45,153.14 2.27% | 50,000.00 28,000.00 1.33% | 1,990,576 |
| 2015 05 | Edgerton Highway Lakina River Bridge Replacement (44157/63905/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 40,000.00 0.68% | 51,680.00 61,958.00 0.80% | 62,339.00 65,718.00 0.77% | 70,000.00 70,000.00 0.74% | 7,766,987 |
| 2015 07 | HSIP: CR Tree Removal And Sight Distance Enhancement (44783/58351/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 118,000.00 4.75% | 325,000.00 435,000.00 22.97% | 467,700.00 600,000.00 31.21% | 600,000.00 478,500.00 20.06% | 1,894,100 |
| 2015 08 | Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 600,000.00 1.29% | 200,000.00 270,000.00 0.64% | 276,375.10 200,000.00 0.46% | 425,000.00 425,000.00 0.93% | 42,094,598 |
| 2015 06 | HSIP: Muldoon Road Channelization, 11th Court to Boundary Avenue (44665/57341/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 30,000.00 1.36% | 30,000.00 92,000.00 3.68% | 54,000.00 30,000.00 1.19% | 92,000.00 40,000.00 1.47% | 2,499,849 |
| 2015 08 | Baranof Warm Springs Harbor Improvements (44860/68353/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 0.53% | 14,000.00 19,200.00 1.05% | 25,066.67 14,000.00 0.73% | 42,000.00 42,000.00 2.16% | 1,827,200 |
| 2015 06 | Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 0.95% | 10,000.00 10,000.00 0.24% | 22,600.00 35,200.00 0.75% | 35,200.00 0.00 0.00% | 4,114,208 |
| 2015 06 | West Anchorage Roads Pavement Preservation (44709/58795/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 12,500.00 0.51% | 25,000.00 25,000.00 1.11% | 25,812.50 26,625.00 0.89% | 26,625.00 0.00 0.00% | 2,243,416 |
| 2015 04 | H S I P: Parks Hwy Rest Areas (44045/61074/7546) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 30,000.00 1.89% | 15,000.00 15,000.00 1.35% | 23,800.00 30,000.00 2.23% | 30,000.00 29,000.00 2.09% | 1,113,107 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 09 | Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 315,000.00 3.83% | 73,000.00 75,000.00 1.11% | 74,000.00 73,000.00 1.06% | 75,000.00 0.00 0.00% | 6,769,856 |
| 2015 04 | College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 60,000.00 0.87% | 80,000.00 125,000.00 1.76% | 96,666.67 85,000.00 1.15% | 125,000.00 80,000.00 1.01% | 7,090,895 |
| 2013 12 | Ketchikan-Waterfront Promenade - Phase III (41422/68162/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 2.41% | 10,000.00 10,000.00 1.32% | 14,850.00 19,700.00 2.11% | 19,700.00 0.00 0.00% | 759,170 |
| 2016 03 | AMATS: Abbott Rd. Rehab-Phase I (45647/59190/7546) 8 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 87,500.00 0.93% | 74,501.80 80,000.00 0.96% | 79,437.73 78,000.00 0.91% | 85,000.00 80,000.00 0.92% | 8,348,321 |
| 2013 12 | West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 200,000.00 0.54% | 200,000.00 200,000.00 0.54% | 225,000.00 250,000.00 0.67% | 250,000.00 0.00 0.00% | 36,856,108 |
| 2014 09 | Chena Small Tracts Improvements (41972/60260/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 1.70% | 18,249.00 35,000.00 3.29% | 29,562.25 30,000.00 2.69% | 35,000.00 35,000.00 2.97% | 1,063,885 |
| 2013 12 | JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 250,000.00 1.11% | 200,000.00 215,000.00 0.85% | 207,093.33 206,280.00 0.75% | 215,000.00 200,000.00 0.68% | 25,154,532 |
| 2013 12 | JNU-North Douglas Highway Pavement Rehabilitation (40794/67531/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 25,000.00 0.45% | 30,000.00 30,000.00 0.66% | 47,500.00 65,000.00 1.16% | 65,000.00 0.00 0.00% | 4,522,796 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 12 | Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/2119) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 70,000.00 0.79% | 110,000.00 120,000.00 1.32% | 116,750.00 110,000.00 1.08% | 120,250.00 120,250.00 1.16% | 9,109,265 |
| 2013 12 | Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 25,000.00 0.88% | 20,280.00 25,350.00 0.87% | 27,376.67 36,500.00 1.24% | 36,500.00 20,280.00 0.60% | 2,927,828 |
| 2013 07 | HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen (41317/55103/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 2.60% | 16,000.00 16,000.00 2.33% | 31,666.67 25,000.00 3.50% | 55,000.00 22,000.00 2.95% | 688,095 |
| 2013 11 | HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41883/53455/1141) 11 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 80,000.00 2.36% | 0.00 0.00 0.00% | 7,741.73 0.00 0.00% | 85,159.00 0.00 0.00% | 116,500 |
| 2013 11 | HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41866) 11 Bids Tendered | 642(1) Construction Surveying | Each (Alt) | 1.0 | 80,000.00 2.36% | 11,190.00 85,159.00 7.58% | 43,395.04 36,000.00 2.73% | 85,159.00 35,000.00 2.50% | 1,122,851 |
| 2013 11 | HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41866/53455/1141) 11 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 80,000.00 2.36% | 11,190.00 85,159.00 7.58% | 43,395.04 36,000.00 2.73% | 85,159.00 35,000.00 2.50% | 1,122,851 |
| 2016 03 | Glenn Highway MP 63 and 64 Erosion Protection (45592/N/A/1141) 15 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 30,000.00 0.73% | 9,120.00 10,000.00 0.38% | 14,874.67 12,000.00 0.42% | 22,000.00 11,000.00 0.33% | 2,643,730 |
| 2016 03 | Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 60,000.00 1.17% | 55,000.00 55,000.00 1.06% | 98,087.50 90,000.00 1.66% | 130,000.00 117,350.00 2.14% | 5,198,107 |
| 2013 11 | Blowback Creek Bridge Replacement (41512/62616/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 35,000.00 2.08% | 35,000.00 40,000.00 1.78% | 41,200.00 36,000.00 1.57% | 50,000.00 45,000.00 1.81% | 2,251,300 |
| 2013 11 | Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 80,000.00 0.65% | 72,000.00 80,000.00 0.78% | 78,000.00 72,000.00 0.68% | 80,000.00 80,000.00 0.74% | 10,295,938 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 11 | Backloop Shared Use Path Rehabilitation (40997/69917/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 2.07% | 15,000.00 15,000.00 1.83% | 17,500.00 20,000.00 2.25% | 20,000.00 0.00 0.00% | 817,820 |
| 2015 04 | Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 0.79% | 50,000.00 65,000.00 0.94% | 61,250.00 50,000.00 0.72% | 80,000.00 50,000.00 0.67% | 6,906,885 |
| 2015 04 | POW Craig-Klawock Highway Guardrail Improvement REBID (43967/67832/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 1.52% | 27,000.00 30,000.00 2.01% | 28,500.00 27,000.00 1.68% | 30,000.00 0.00 0.00% | 1,494,563 |
| 2015 09 | Richardson Hwy Milepoint 2 Improvements (43385/62125/1141) 1 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 39,750.00 3.23% | 15,000.00 15,000.00 1.56% | 15,000.00 0.00 0.00% | 15,000.00 0.00 0.00% | 961,510 |
| 2015 09 | Elfin Cove Outer Harbor Improvements (44979/83982/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 5,000.00 0.47% | 2,000.00 18,500.00 1.77% | 7,500.00 2,000.00 0.19% | 18,500.00 2,000.00 0.17% | 1,045,145 |
| 2015 09 | Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141) 2 Bids Tendered | 642(1) Construction Surveying | Hour (Alt) | 350.0 | 900.00 3.83% | 208.57 214.29 1.11% | 211.43 208.57 1.06% | 214.29 0.00 0.00% | 6,769,856 |
| 2014 09 | Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265) 6 Bids Tendered | 642(1) Construction Surveying | Mile (Alt) | 2.0 | 22,500.00 0.58% | 35,000.00 35,000.00 1.32% | 41,958.33 40,000.00 1.26% | 52,500.00 35,000.00 1.05% | 5,284,485 |
| 2015 02 | Bennett Road Resurfacing (44212/63911/7546) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 90,000.00 5.36% | 40,000.00 40,000.00 4.16% | 41,666.67 45,000.00 4.23% | 45,000.00 40,000.00 3.34% | 961,036 |
| 2014 09 | F M A T S Area Surface Upgrades F F Y 2014 (42061/63372/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 0.60% | 35,000.00 35,000.00 2.13% | 41,250.00 60,000.00 3.55% | 60,000.00 35,000.00 1.97% | 1,642,460 |
| 2013 11 | Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874) 4 Bids Tendered | 642(1) Construction Surveying | Hour (Alt) | 300.0 | 166.67 0.81% | 166.67 166.67 0.88% | 204.17 216.67 1.10% | 216.67 216.67 0.93% | 5,696,203 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 03 | Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 70,000.00 0.93% | 38,500.00 38,500.00 0.57% | 80,260.00 90,000.00 1.15% | 107,800.00 100,000.00 1.00% | 6,703,504 |
| 2013 11 | St. Mary's / Mountain Village Road Rehabilitation (33343) 7 Bids Tendered | 642(1) Construction Surveying | 75000 (Alt) | 1.0 | 75,000.00 0.65% | 94,000.00 190,000.00 1.81% | 189,857.14 195,000.00 1.83% | 370,000.00 94,000.00 0.79% | 10,510,726 |
| 2013 11 | St. Mary's / Mountain Village Road Rehabilitation (33343/60240/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 75,000.00 0.65% | 94,000.00 190,000.00 1.81% | 189,857.14 195,000.00 1.83% | 370,000.00 94,000.00 0.79% | 10,510,726 |
| 2013 11 | Parks Highway M P 239-252 Rehabilitation (41926/61275/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 100,000.00 0.37% | 175,000.00 175,000.00 0.61% | 246,250.00 260,000.00 0.88% | 350,000.00 200,000.00 0.68% | 28,866,904 |
| 2013 11 | Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 0.81% | 50,000.00 50,000.00 0.88% | 61,250.00 65,000.00 1.10% | 65,000.00 65,000.00 0.93% | 5,696,203 |
| 2013 08 | HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 (41304/55753/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 18,500.00 1.40% | 10,525.00 10,525.00 0.72% | 16,052.50 21,580.00 1.45% | 21,580.00 0.00 0.00% | 1,471,817 |
| 2015 02 | Bennett Road Resurfacing (44212) 3 Bids Tendered | 642(1) Construction Surveying | ALL REQ'D (Alt) | 1.0 | 90,000.00 5.36% | 40,000.00 40,000.00 4.16% | 41,666.67 45,000.00 4.23% | 45,000.00 40,000.00 3.34% | 961,036 |
| 2014 04 | Northern Region E R Galena Ice Jam Flooding (41787/62697/1141) 1 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 35,000.00 2.16% | 10,500.00 10,500.00 0.45% | 10,500.00 0.00 0.00% | 10,500.00 0.00 0.00% | 2,342,885 |
| 2014 10 | HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506) 6 Bids Tendered | 642(1) Construction Surveying | 52000 (Alt) | 1.0 | 52,000.00 0.94% | 36,500.00 36,500.00 0.55% | 50,280.05 53,000.00 0.75% | 60,278.00 56,743.30 0.79% | 6,691,146 |
| 2017 01 | AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 85,000.00 0.43% | 75,000.00 75,000.00 0.34% | 85,147.45 105,000.00 0.43% | 105,000.00 80,000.00 0.33% | 21,769,589 |
| 2012 07 | Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 100,000.00 1.95% | 45,000.00 45,000.00 0.83% | 113,750.00 240,000.00 4.44% | 240,000.00 120,000.00 1.92% | 5,399,662 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2017 01 | AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522)<br>5 Bids Tendered | 642(1) Construction Surveying | Mile (Alt) | 1.09 | 77,981.65<br>0.43% | 68,807.34<br>68,807.34<br>0.34% | 78,116.92<br>96,330.28<br>0.43% | 96,330.28<br>73,394.50<br>0.33% | 21,769,589 |
| 2017 02 | AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//1141)<br>6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 25,000.00<br>3.04% | 7,600.00<br>7,600.00<br>1.11% | 10,033.33<br>9,000.00<br>1.31% | 15,000.00<br>11,000.00<br>1.47% | 684,191 |
| 2012 07 | Top of the World Highway MP 0-13 Rehab (33395)<br>5 Bids Tendered | 642(1) Construction Surveying | Mile (Alt) | 13.0 | 15,384.62<br>1.04% | 15,384.62<br>15,384.62<br>1.29% | 18,259.72<br>16,923.08<br>1.41% | 21,538.46<br>21,538.46<br>1.65% | 15,555,427 |
| 2012 07 | Healy Community Roads Rehabilitation / Surfacing (37308/63786/1141)<br>3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 30,000.00<br>2.40% | 13,722.00<br>22,000.00<br>2.04% | 28,574.00<br>50,000.00<br>3.53% | 50,000.00<br>13,722.00<br>0.90% | 1,078,338 |
| 2013 07 | HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen (41317)<br>6 Bids Tendered | 642(1) Construction Surveying | Each (Alt) | 1.0 | 20,000.00<br>2.60% | 16,000.00<br>16,000.00<br>2.33% | 31,666.67<br>25,000.00<br>3.50% | 55,000.00<br>22,000.00<br>2.95% | 688,095 |
| 2016 04 | Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements (45736//1141)<br>4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 100,000.00<br>0.97% | 40,000.00<br>40,000.00<br>0.51% | 54,250.00<br>95,000.00<br>1.04% | 95,000.00<br>40,000.00<br>0.43% | 7,898,726 |
| 2014 11 | Fritz Cove Road Rehabilitation And Repair (36604)<br>2 Bids Tendered | 642(1) Construction Surveying | Hour (Alt) | 240.0 | 350.00<br>2.27% | 208.33<br>208.33<br>1.60% | 229.17<br>250.00<br>1.32% | 250.00<br>0.00<br>0.00% | 3,115,745 |
| 2014 11 | Fritz Cove Road Rehabilitation And Repair (36604/69397/1141)<br>2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 84,000.00<br>2.27% | 50,000.00<br>50,000.00<br>1.60% | 55,000.00<br>60,000.00<br>1.32% | 60,000.00<br>0.00<br>0.00% | 3,115,745 |
| 2014 12 | KTN South Tongass Paving/ Collins Road Guardrail HSIP (43547/67674/68412/1141)<br>2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 75,000.00<br>1.89% | 50,000.00<br>50,000.00<br>1.63% | 55,000.00<br>60,000.00<br>1.74% | 60,000.00<br>0.00<br>0.00% | 3,069,946 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 11 | Fairbanks and North Pole Intersection Striping - Interstate and Fairbanks and North Pole Intersection Striping - Non-Interstate and CTP (43239/62414 & 62485/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 41,000.00 2.03% | 75,000.00 75,000.00 2.94% | 99,425.00 91,700.00 3.32% | 133,000.00 98,000.00 3.44% | 2,549,551 |
| 2014 11 | Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 60,000.00 0.46% | 80,000.00 80,000.00 0.67% | 85,000.00 95,000.00 0.76% | 95,000.00 80,000.00 0.58% | 11,961,445 |
| 2017 01 | Dalton Highway MP 362-379 Reconstruction (46042/63816/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 200,000.00 0.58% | 70,000.00 221,280.00 0.69% | 210,320.00 70,000.00 0.19% | 300,000.00 250,000.00 0.68% | 31,994,827 |
| 2015 10 | College Road Right Turn Lanes (44899/77227/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 30,000.00 3.50% | 18,000.00 18,375.00 1.94% | 22,875.00 18,000.00 1.83% | 33,000.00 25,000.00 2.52% | 947,198 |
| 2012 07 | Top of the World Highway MP 0-13 Rehab (33395/62799/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 200,000.00 1.04% | 200,000.00 200,000.00 1.29% | 237,376.40 220,000.00 1.41% | 280,000.00 280,000.00 1.65% | 15,555,427 |
| 2012 07 | North Pole Bike Trail Rehabilitation and Connections (35018/60669/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 30,000.00 4.69% | 10,000.00 10,000.00 2.03% | 17,500.00 20,000.00 3.23% | 25,000.00 25,000.00 3.66% | 492,497 |
| 2017 02 | Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. (46673//1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 9,000.00 2.04% | 7,500.00 10,000.00 2.11% | 9,500.00 11,000.00 2.10% | 11,000.00 11,000.00 2.00% | 473,904 |
| 2012 06 | Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 160,000.00 1.44% | 60,000.00 250,000.00 2.29% | 148,600.00 130,000.00 1.01% | 250,000.00 153,000.00 1.14% | 10,932,542 |
| 2017 03 | Glenn Highway: Airport Heights Drive to Hiland Road, Pavement Preservation (46737//1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 70,000.00 0.60% | 35,000.00 35,000.00 0.35% | 35,666.67 37,000.00 0.36% | 37,000.00 35,000.00 0.32% | 9,998,959 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 12 | Skagway - Replace Captain William Henry Moore Bridge (46281//1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 80,000.00 0.58% | 100,000.00 200,000.00 1.06% | 165,816.00 130,000.00 0.64% | 200,000.00 100,000.00 0.46% | 18,907,426 |
| 2012 08 | Northern Region Deep Culverts Replacement - Stage 1 (37444/61693/1141) 8 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 45,000.00 2.01% | 30,000.00 33,568.00 1.53% | 48,579.75 30,000.00 1.10% | 78,000.00 50,000.00 1.56% | 2,199,000 |
| 2017 03 | Steese Expressway to Front Street Bicycle/Pedestrian Path (45878/62836/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 1.65% | 20,000.00 21,000.00 2.45% | 27,375.00 20,000.00 2.15% | 38,500.00 30,000.00 3.02% | 858,231 |
| 2012 06 | ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/1141) 8 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 70,000.00 0.78% | 30,000.00 67,000.00 0.88% | 52,224.10 55,000.00 0.72% | 67,000.00 30,000.00 0.39% | 7,589,893 |
| 2012 06 | Hns - Beach Rd. Widening & Front St. Intersection Improvements Hns - Old Haines Highway Sidewalk Construction (36444/69316 & 69178/1141) 1 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 40,000.00 1.04% | 64,500.00 64,500.00 1.64% | 64,500.00 0.00 0.00% | 64,500.00 0.00 0.00% | 3,934,144 |
| 2012 07 | North Pole Bike Trail Rehabilitation and Connections (35018) 4 Bids Tendered | 642(1) Construction Surveying | Calendar Day (Alt) | 14.0 | 2,142.86 4.69% | 714.29 714.29 2.03% | 1,250.00 1,428.57 3.23% | 1,785.71 1,785.71 3.66% | 492,497 |
| 2017 03 | HSIP: Pedestrian Fencing (46697/58150/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 0.72% | 5,100.00 5,200.00 0.63% | 9,285.38 5,100.00 0.60% | 30,000.00 8,500.00 0.98% | 821,903 |
| 2012 06 | Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To MP 22 (38039/54429/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 1.47% | 15,000.00 15,000.00 1.95% | 17,500.00 20,000.00 2.05% | 20,000.00 0.00 0.00% | 767,725 |
| 2017 03 | Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 (45176/62704/7546) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 1.07% | 31,000.00 60,000.00 1.22% | 45,834.67 33,000.00 0.63% | 67,260.00 45,000.00 0.78% | 4,903,523 |
| 2012 08 | Parks Hwy: Stanley Road Signal (37366/54453/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 25,000.00 1.39% | 11,650.00 37,300.00 2.37% | 21,041.67 14,175.00 0.83% | 37,300.00 11,650.00 0.53% | 1,573,730 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 07 | Sawmill Creek Road (37484/67427/1141) 1 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 2.12% | 5,000.00 5,000.00 1.10% | 5,000.00 0.00 0.00% | 5,000.00 0.00 0.00% | 453,550 |
| 2015 11 | HSIP: CR Sign Assembly Improvements 2015 (45259/57587/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 130,000.00 3.99% | 31,000.00 75,000.00 2.26% | 74,250.00 31,000.00 0.83% | 98,000.00 93,000.00 2.23% | 3,319,315 |
| 2009 01 | Point Hope Evacuation Road Rehabilitation: Bids Opened 01/13/2009 (17612/76966/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 0.98% | 33,000.00 33,000.00 1.35% | 51,200.00 75,000.00 2.63% | 75,000.00 33,000.00 1.16% | 2,445,304 |
| 2014 11 | Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement (43237/68092/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 1.55% | 10,000.00 20,825.00 4.02% | 13,941.67 11,000.00 1.80% | 20,825.00 10,000.00 1.61% | 517,494 |
| 2014 09 | Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265/63515/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 45,000.00 0.58% | 70,000.00 70,000.00 1.32% | 83,916.67 80,000.00 1.26% | 105,000.00 70,000.00 1.05% | 5,284,485 |
| 2015 12 | HSIP: CR High Friction Surface Treatment (45334/57092/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 120,000.00 1.60% | 55,000.00 65,000.00 0.96% | 64,500.00 82,500.00 1.12% | 82,500.00 55,000.00 0.74% | 6,778,888 |
| 2015 01 | Hydaburg Highway Pavement Rehabilitation (43422/67576/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 200,000.00 1.32% | 160,000.00 199,750.00 1.68% | 173,250.00 160,000.00 1.24% | 199,750.00 160,000.00 1.15% | 11,859,725 |
| 2014 10 | Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/7546) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 15,000.00 1.19% | 15,000.00 15,000.00 1.08% | 17,500.00 20,000.00 1.19% | 20,000.00 0.00 0.00% | 1,390,905 |
| 2014 10 | Hurst Road Resurfacing (42903/63037/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 1.38% | 40,000.00 52,000.00 2.00% | 44,666.67 42,000.00 1.50% | 52,000.00 40,000.00 1.30% | 2,595,968 |
| 2014 10 | H S I P : Richardson Highway Edgeline Rumble Strips (43171/64029/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 30,000.00 2.84% | 20,000.00 35,000.00 3.55% | 27,500.00 20,000.00 2.01% | 35,000.00 0.00 0.00% | 987,060 |
| 2014 10 | Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 31,250.00 1.86% | 15,876.00 16,665.80 0.96% | 16,270.90 15,876.00 0.66% | 16,665.80 0.00 0.00% | 1,745,059 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 11 | Annette Bay Ferry Terminal Improvements (43416/68135/1141) 1 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 5,000.00 0.67% | 18,500.00 18,500.00 2.37% | 18,500.00 0.00 0.00% | 18,500.00 0.00 0.00% | 781,909 |
| 2014 10 | Elliot Highway M P 107.7 To 120.5 Reconstruction (42896/62227/1141) 9 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 300,000.00 1.19% | 228,000.00 250,000.00 1.27% | 334,991.67 464,125.00 1.98% | 464,125.00 255,000.00 1.02% | 19,656,000 |
| 2014 10 | HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506/55613/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 52,000.00 0.94% | 36,500.00 36,500.00 0.55% | 50,280.05 53,000.00 0.75% | 60,278.00 56,743.30 0.79% | 6,691,146 |
| 2014 10 | ANC Kulis Transition Repairs and Modifications (43566/54066/1141) 8 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 25,000.00 2.05% | 9,180.00 10,000.00 0.85% | 13,335.00 9,180.00 0.75% | 25,000.00 14,000.00 1.11% | 1,178,369 |
| 2015 11 | Nome Snake River Bridge - Stage II (44634/60759/7546) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 3.22% | 18,500.00 18,500.00 3.10% | 34,250.00 50,000.00 5.36% | 50,000.00 0.00 0.00% | 595,999 |
| 2014 11 | HSIP POW Craig-Klawock Highway Guardrail Improvement (38154/67832/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 20,000.00 1.46% | 12,000.00 12,000.00 0.83% | 18,500.00 25,000.00 1.47% | 25,000.00 0.00 0.00% | 1,437,638 |
| 2015 11 | HSIP: Alaska Highway Signing and Striping Upgrades (44784/63978/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 30,000.00 5.84% | 17,000.00 25,000.00 8.22% | 28,000.00 20,000.00 4.77% | 44,000.00 17,000.00 4.01% | 304,035 |
| 2015 11 | Fairbanks and North Pole Intersection Striping - Stage II (44901//1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 18,000.00 3.90% | 23,500.00 23,500.00 4.11% | 41,750.00 60,000.00 8.00% | 60,000.00 0.00 0.00% | 571,470 |
| 2014 11 | HSIP: Central Region Overhead Beacons 2014 (43589/57081/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 70,000.00 4.04% | 19,135.00 20,100.00 1.37% | 35,854.75 65,000.00 3.80% | 65,000.00 19,135.00 0.91% | 1,465,959 |
| 2014 10 | Tok Cutoff M P 50-60 Resurfacing (41360/62190/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 40,000.00 0.50% | 70,000.00 70,000.00 1.23% | 76,833.33 75,000.00 1.20% | 100,000.00 75,000.00 1.13% | 5,671,025 |
| 2014 10 | JNU Montana Creek Road Intersection Illumination (38152/67826/1141) 1 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 2,762.16 4.03% | 4,000.00 4,000.00 4.26% | 4,000.00 0.00 0.00% | 4,000.00 0.00 0.00% | 93,787 |
| 2014 12 | Ktn - Advanced Water Street Trunk Relocation (43208/69548/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 0.24% | 21,850.00 21,850.00 0.65% | 35,925.00 50,000.00 1.28% | 50,000.00 0.00 0.00% | 3,339,290 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 12 | HSIP SEA Areawide Avalanche Gates (38158/67840/7546) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 3,000.00 1.41% | 3,100.00 8,500.00 3.48% | 8,633.33 3,100.00 1.25% | 14,300.00 14,300.00 3.72% | 244,050 |
| 2015 10 | POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay Rd (43175/68084/1141) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 30,000.00 0.84% | 27,000.00 38,500.00 1.57% | 32,750.00 27,000.00 1.05% | 38,500.00 0.00 0.00% | 2,452,963 |
| 2015 12 | Ketchikan Ferry Terminal Improvements (45362/SAMHS00015/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 0.36% | 10,000.00 18,600.00 0.81% | 32,866.67 10,000.00 0.36% | 70,000.00 70,000.00 2.53% | 2,299,710 |
| 2014 10 | Sterling Highway Erosion Response MP 150-157 (43583/52472/1141) 8 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 0.30% | 18,700.00 20,000.00 0.59% | 26,212.50 45,000.00 1.30% | 45,000.00 20,000.00 0.55% | 3,371,200 |
| 2015 10 | Denali Highway MP 120 River Encroachment (44147//1141) 12 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 10,000.00 1.53% | 2,500.00 2,500.00 0.65% | 15,416.67 11,300.00 2.86% | 35,000.00 12,000.00 2.91% | 382,202 |
| 2014 12 | Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/1141) 3 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 89,000.00 0.66% | 75,000.00 75,000.00 0.75% | 83,666.67 100,000.00 0.91% | 100,000.00 76,000.00 0.63% | 9,998,998 |
| 2015 01 | Olympic Mountain Loop Improvements - Girdwood (44236/59766/1141) 8 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 33,000.00 1.74% | 31,500.00 34,000.00 1.44% | 38,725.00 42,500.00 1.58% | 51,000.00 34,800.00 1.25% | 2,364,890 |
| 2015 10 | Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7546) 2 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 85,000.00 1.87% | 61,800.00 61,800.00 1.77% | 95,900.00 130,000.00 3.55% | 130,000.00 0.00 0.00% | 3,491,195 |
| 2015 11 | Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1141) 5 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 300,000.00 0.76% | 200,000.00 250,090.03 0.61% | 270,018.01 250,000.00 0.59% | 450,000.00 200,000.00 0.47% | 40,745,592 |
| 2015 11 | Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/1141) 6 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 80,000.00 1.09% | 45,915.00 55,000.00 0.77% | 60,152.50 75,000.00 0.86% | 75,000.00 50,000.00 0.57% | 7,125,000 |
| 2014 11 | Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 60,000.00 0.59% | 75,000.00 75,000.00 0.64% | 119,139.29 95,175.00 0.77% | 300,000.00 115,000.00 0.90% | 11,699,696 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 12 | CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 21,990.00 1.34% | 23,513.46 23,513.46 1.31% | 24,803.37 25,700.00 1.21% | 25,700.00 25,000.00 0.97% | 1,791,306 |
| 2015 10 | HSIP: Kodiak Rock Fall Mitigation (45205/57709/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 16,000.00 0.63% | 30,000.00 38,000.00 1.72% | 41,707.71 30,000.00 1.20% | 73,954.00 30,000.00 1.13% | 2,212,795 |
| 2009 12 | Anchorage Area Safety Improvements, Construction 2010 (26013/51185/1141) 7 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 28,000.00 1.12% | 23,100.00 25,000.00 1.25% | 26,942.86 27,500.00 1.36% | 30,000.00 23,100.00 1.12% | 1,996,872 |
| 2016 01 | Replacement of Water Street Trestle No. 2 (45076/69534/1141) 3 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | Lump Sum | 1 | 40,000.00 0.20% | 60,000.00 60,000.00 0.27% | 190,000.00 390,000.00 1.49% | 390,000.00 120,000.00 0.42% | 22,300,050 |
| 2016 12 | Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1141) 2 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 200,000.00 1.32% | 148,000.00 170,000.00 1.27% | 159,000.00 148,000.00 1.09% | 170,000.00 0.00 0.00% | 13,394,988 |
| 2016 12 | Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7546) 2 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 500,000.00 0.71% | 275,000.00 275,000.00 0.49% | 387,500.00 500,000.00 0.84% | 500,000.00 0.00 0.00% | 55,969,371 |
| 2014 05 | South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1141) 3 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | Lump Sum | 1 | 90,000.00 1.34% | 40,000.00 69,500.00 1.13% | 61,166.67 74,000.00 1.15% | 74,000.00 40,000.00 0.59% | 6,138,597 |
| 2011 05 | Wrangell Road And Utility Improvements (33218/STP-68828/67789/1141) 3 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 18,000.00 0.31% | 10,000.00 30,800.00 0.53% | 18,600.00 10,000.00 0.16% | 30,800.00 15,000.00 0.23% | 5,815,976 |
| 2014 11 | Old Seward Highway: Rabbit Creek To Brandon Street Pavement Preservation (43599/56708/1141) 4 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 30,000.00 0.75% | 20,000.00 30,000.00 0.80% | 32,030.00 20,000.00 0.53% | 49,120.00 49,120.00 1.12% | 3,749,452 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 12 | NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1141) 2 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 198,108.00 2.37% | 190,000.00 200,000.00 2.39% | 195,000.00 190,000.00 2.01% | 200,000.00 0.00 0.00% | 8,362,244 |
| 2009 06 | Central Region Safety Improvement Project 2008 (23772/51210 51229/1141) 3 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 106,000.00 2.19% | 0.00 50,000.00 0.99% | 33,333.33 50,000.00 0.88% | 50,000.00 0.00 0.00% | 5,027,359 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/1141) 2 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 48,000.00 1.51% | 60,000.00 60,000.00 1.60% | 87,500.00 115,000.00 2.91% | 115,000.00 0.00 0.00% | 3,761,496 |
| 2010 12 | King Cove Access Road Completion (32716/59791/1141) 12 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 500,000.00 3.39% | 43,200.00 148,500.00 1.03% | 176,275.00 115,000.00 0.75% | 250,000.00 43,200.00 0.26% | 14,459,880 |
| 2012 03 | AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/1141) 6 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 100,000.00 2.35% | 25,000.00 36,100.00 1.13% | 36,766.67 45,000.00 1.36% | 45,000.00 39,500.00 1.17% | 3,199,546 |
| 2009 05 | Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To Marine Way (19675/51930/1141) 2 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 15,000.00 0.34% | 18,000.00 18,000.00 0.30% | 22,825.00 27,650.00 0.43% | 27,650.00 0.00 0.00% | 5,963,225 |
| 2016 03 | Yak- Dangerous River Road Resurfacing (44965/68753/0) 2 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | Lump Sum | 1 | 10,000.00 0.97% | 15,000.00 18,000.00 1.46% | 16,500.00 15,000.00 1.10% | 18,000.00 0.00 0.00% | 1,229,352 |
| 2018 06 | Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//1141) 3 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 28,000.00 0.82% | 44,000.00 70,000.00 2.03% | 54,666.67 44,000.00 1.26% | 70,000.00 50,000.00 1.26% | 3,440,733 |
| 2015 10 | Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/1141) 8 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 75,000.00 0.75% | 70,000.00 100,000.00 1.16% | 93,267.10 100,000.00 1.11% | 127,500.00 82,000.00 0.91% | 8,594,153 |
| 2015 12 | Kake Ferry Terminal Passenger Facility (45186/SAMHS00002/1141) 5 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | Lump Sum | 1 | 15,000.00 1.55% | 18,900.00 18,900.00 1.69% | 35,423.00 42,215.00 3.25% | 43,000.00 43,000.00 3.17% | 1,115,500 |
| 2015 12 | CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 49,000.00 1.01% | 18,831.00 19,800.00 0.42% | 32,595.25 19,000.00 0.39% | 72,750.00 18,831.00 0.38% | 4,757,548 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 06 | Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367) 3 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | Lump Sum (Alt) | 1.0 | 28,000.00 0.82% | 44,000.00 70,000.00 2.03% | 54,666.67 44,000.00 1.26% | 70,000.00 50,000.00 1.26% | 3,440,733 |
| 2017 05 | Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034/CSHWY00075/1141) 3 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 20,000.00 0.87% | 15,000.00 16,750.00 0.81% | 18,916.67 25,000.00 1.13% | 25,000.00 15,000.00 0.67% | 2,066,575 |
| 2011 04 | HSIP: Tudor Road: Laurel Street To Boniface Parkway Channelization Improvements & HSIP: Debarr Road: Bragaw Street to Hoyt Street Channelization Improvements (33163/51927 51918/1141) 5 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 31,000.00 1.36% | 15,000.00 18,000.00 1.03% | 21,712.80 37,664.00 2.08% | 37,664.00 18,500.00 0.97% | 1,750,344 |
| 2013 05 | 69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1141) 2 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 70,000.00 1.63% | 50,000.00 110,000.00 2.19% | 80,000.00 50,000.00 0.97% | 110,000.00 0.00 0.00% | 5,031,578 |
| 2010 07 | HSIP: International Airport Rd At Old Seward Hwy (29896/56611/1141) 4 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 16,000.00 1.06% | 15,000.00 19,800.00 1.25% | 18,700.00 15,000.00 0.94% | 20,000.00 20,000.00 1.17% | 1,583,168 |
| 2013 07 | Jnu: Egan Drive Additional Illumination (41062/67402/1141) 2 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 36,000.00 1.00% | 30,000.00 30,000.00 0.81% | 31,900.00 33,800.00 0.69% | 33,800.00 0.00 0.00% | 3,724,020 |
| 2016 07 | KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/0) 3 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 36,000.00 0.93% | 25,000.00 30,000.00 0.72% | 31,481.67 25,000.00 0.58% | 39,445.00 39,445.00 0.81% | 4,163,270 |
| 2011 11 | VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1141) 6 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 100,000.00 1.18% | 49,738.00 49,738.00 0.80% | 60,056.33 100,000.00 1.53% | 100,000.00 50,000.00 0.72% | 6,242,977 |
| 2009 06 | Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road (19654/51916/1141) 3 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 65,000.00 1.03% | 25,000.00 36,000.00 0.64% | 33,100.00 38,300.00 0.68% | 38,300.00 25,000.00 0.42% | 5,636,173 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 04 | Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B) | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 103,000.00 0.77% | 55,000.00 122,000.00 1.36% | 113,094.64 100,000.00 1.04% | 175,000.00 140,000.00 1.44% | 8,998,584 |
| 2011 12 | Illinois Street Reconstruction (33274/63102/1141) 4 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 200,000.00 0.88% | 120,000.00 270,000.00 1.23% | 210,000.00 250,000.00 1.12% | 270,000.00 120,000.00 0.54% | 21,965,863 |
| 2013 06 | Naukati Harbor Improvements (39471/69647/1141) 3 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | Lump Sum | 1 | 25,000.00 1.01% | 17,500.00 20,000.00 0.85% | 22,500.00 30,000.00 1.08% | 30,000.00 17,500.00 0.38% | 2,359,505 |
| 2014 05 | Kodiak Ferry Terminal And Dock Improvements (41591/68938/1141) 3 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | Lump Sum | 1 | 40,000.00 0.43% | 60,000.00 152,000.00 1.65% | 117,333.33 60,000.00 0.59% | 152,000.00 140,000.00 1.27% | 9,196,790 |
| 2012 10 | Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/1141) 3 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 250,000.00 1.22% | 200,000.00 220,000.00 1.30% | 208,333.33 200,000.00 1.16% | 220,000.00 205,000.00 1.11% | 16,932,672 |
| 2011 12 | HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/1141) 4 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 59,000.00 1.01% | 57,000.00 60,000.00 1.39% | 59,925.00 60,000.00 1.37% | 62,700.00 62,700.00 1.39% | 4,310,604 |
| 2012 11 | Wrangell Ferry Terminal Improvements (38315/69432/1141) 3 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | Lump Sum | 1 | 15,000.00 0.77% | 10,000.00 20,000.00 1.03% | 15,000.00 10,000.00 0.45% | 20,000.00 15,000.00 0.67% | 1,934,860 |
| 2011 05 | Wrangell Road And Utility Improvements (33218/STP-68828/67789/1141) 3 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 85,000.00 1.47% | 67,100.00 67,100.00 1.15% | 95,700.00 90,000.00 1.45% | 130,000.00 130,000.00 2.01% | 5,815,976 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 05 | Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 165,000.00 1.33% | 75,000.00 124,400.00 1.20% | 99,700.00 75,000.00 0.66% | 124,400.00 0.00 0.00% | 10,388,523 |
| 2017 05 | Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034) 3 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | Lump Sum (Alt) | 1.0 | 20,000.00 0.87% | 15,000.00 16,750.00 0.81% | 18,916.67 25,000.00 1.13% | 25,000.00 15,000.00 0.67% | 2,066,575 |
| 2012 07 | Petersburg Ferry Terminal Improvements (37226/69422/1141) 3 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 20,000.00 0.95% | 5,000.00 20,000.00 0.95% | 13,333.33 15,000.00 0.67% | 20,000.00 5,000.00 0.22% | 2,095,400 |
| 2015 12 | Chignik Public Dock (45317/Z674740000/1141) 4 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | Lump Sum | 1 | 130,000.00 1.38% | 36,000.00 36,000.00 0.40% | 68,000.00 100,000.00 1.09% | 100,000.00 65,000.00 0.61% | 8,966,400 |
| 2012 10 | Galena Campion Road Erosion Protection (38511/61653/1141) 8 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 150,000.00 1.57% | 47,000.00 75,000.00 0.76% | 100,408.38 84,967.00 0.83% | 150,000.00 150,000.00 1.33% | 9,879,854 |
| 2009 11 | Alaska Highway MP 1308 Tok Weigh Station (20712/67381/1141) 7 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 17,700.00 0.26% | 20,000.00 27,000.00 0.42% | 34,412.44 20,000.00 0.29% | 60,000.00 25,000.00 0.36% | 6,460,641 |
| 2014 06 | Richardson Highway Fairbanks New Weigh Station (42388/60552/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 50,000.00 0.38% | 36,115.00 75,000.00 0.67% | 53,278.75 52,000.00 0.46% | 75,000.00 36,115.00 0.29% | 11,172,615 |
| 2016 12 | Fairbanks Noble Street Upgrade (45722) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum (Alt) | 1.0 | 59,500.00 0.56% | 120,000.00 145,000.00 1.52% | 159,791.21 145,000.00 1.49% | 229,164.84 120,000.00 1.13% | 9,545,573 |
| 2016 12 | Fairbanks Noble Street Upgrade (45722/61725/1141) 4 Bids Tendered | 642(1) Construction Surveying | Lump Sum | 1 | 59,500.00 0.56% | 120,000.00 145,000.00 1.52% | 159,791.21 145,000.00 1.49% | 229,164.84 120,000.00 1.13% | 9,545,573 |
| 2015 10 | Angoon Ferry Terminal Passenger Facility (45185/Z683620000/1141) 3 Bids Tendered | 642(1) CONSTRUCTION SURVEYING | Lump Sum | 1 | 25,000.00 1.63% | 30,000.00 40,000.00 2.51% | 40,000.00 30,000.00 1.31% | 50,000.00 50,000.00 2.10% | 1,593,868 |
| 2014 05 | Haines Ferry Terminal Improvements (39251/68433/1141) 4 Bids Tendered | 642(1) CONSTRUCTION SURVEYING (UPLANDS) | LUMP SUM | 1 | 20,000.00 0.21% | 50,800.00 90,000.00 0.60% | 75,700.00 50,800.00 0.32% | 107,000.00 107,000.00 0.66% | 14,979,745 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 03 | Yankovich / Miller Hill Multi-Use Path (43375/76707/1141) 3 Bids Tendered | 642(1) Contruction Surveying | Lump Sum | 1 | 75,000.00 4.50% | 50,000.00 50,000.00 3.15% | 56,666.67 60,000.00 3.21% | 60,000.00 60,000.00 3.15% | 1,587,663 |
| 2014 05 | Road to Tanana-Stage 1 (42658/61759/1141) 5 Bids Tendered | 642(1).NTP1 Construction Surveying | Lump Sum | 1 | 200,000.00 1.66% | 110,000.00 160,000.00 1.50% | 163,675.60 130,000.00 1.11% | 278,378.00 278,378.00 1.82% | 10,650,925 |
| 2014 05 | Road to Tanana-Stage 1 (42658/61759/1141) 5 Bids Tendered | 642(1).NTP2 Construction Surveying | Lump Sum | 1 | 150,000.00 1.24% | 12,220.00 30,000.00 0.28% | 33,462.20 20,000.00 0.17% | 56,000.00 49,091.00 0.32% | 10,650,925 |
| 2015 09 | JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/7546) 4 Bids Tendered | 642(1)a Construction Surveying | Lump Sum | 1 | 20,000.00 0.84% | 40,000.00 40,000.00 1.91% | 55,625.00 75,000.00 3.29% | 75,000.00 49,500.00 1.89% | 2,092,727 |
| 2015 09 | JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928) 4 Bids Tendered | 642(1)a Construction Surveying | Each (Alt) | 1.0 | 20,000.00 0.84% | 40,000.00 40,000.00 1.91% | 55,625.00 75,000.00 3.29% | 75,000.00 49,500.00 1.89% | 2,092,727 |
| 2016 04 | Gravina Mill Access Road (44786/Z699220000/1141) 4 Bids Tendered | 642(1)A Construction Surveying | Lump Sum | 1 | 1,159.74 0.06% | 7,500.00 8,000.00 0.47% | 12,625.00 10,000.00 0.58% | 25,000.00 7,500.00 0.39% | 1,695,525 |
| 2016 05 | City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7546) 3 Bids Tendered | 642(1)-A Construction Surveying | Lump Sum | 1 | 20,000.00 0.72% | 12,000.00 15,000.00 0.65% | 17,000.00 24,000.00 0.92% | 24,000.00 12,000.00 0.44% | 2,311,182 |
| 2016 08 | HSIP: Parks Highway Signing and Striping - Project A & HSIP: Fairbanks Area Signing and Striping - Project B (45833/64259 & 64261/1141) 4 Bids Tendered | 642(1)-A Construction Surveying | Lump Sum | 1 | 25,000.00 3.43% | 17,500.00 25,000.00 4.59% | 30,375.00 17,500.00 2.99% | 55,000.00 55,000.00 7.91% | 544,441 |
| 2015 04 | College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1141) 3 Bids Tendered | 642(1)-A Construction Surveying | Lump Sum | 1 | 20,000.00 0.29% | 30,000.00 40,000.00 0.56% | 34,000.00 32,000.00 0.43% | 40,000.00 30,000.00 0.38% | 7,090,895 |
| 2017 06 | Farmers Loop Resurfacing and Signal Interconnect (47065//7546) 3 Bids Tendered | 642(1)-A Construction Surveying | Lump Sum | 1 | 10,000.00 0.07% | 5,000.00 5,000.00 0.04% | 7,166.67 8,000.00 0.06% | 8,500.00 8,500.00 0.06% | 12,656,111 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 05 | Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7546) 3 Bids Tendered | 642(1)-A Construction Surveying | Lump Sum | 1 | 27,000.00 0.38% | 11,000.00 12,000.00 0.15% | 19,666.67 11,000.00 0.13% | 36,000.00 36,000.00 0.41% | 8,240,476 |
| 2014 05 | South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1141) 3 Bids Tendered | 642(1)-A Construction Surveying | Lump Sum | 1 | 10,000.00 0.15% | 25,000.00 40,000.00 0.65% | 35,000.00 25,000.00 0.39% | 40,000.00 40,000.00 0.59% | 6,138,597 |
| 2013 11 | Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707) 5 Bids Tendered | 642(1)-A Construction Surveying | Calendar Day (Alt) | 180.0 | 333.33 0.16% | 416.67 416.67 0.25% | 556.67 555.56 0.33% | 811.11 444.44 0.25% | 29,587,321 |
| 2018 05 | Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1141) 4 Bids Tendered | 642(1)-A Construction Surveying | Lump Sum | 1 | 75,000.00 0.29% | 175,000.00 240,000.00 0.97% | 266,250.19 240,000.00 0.87% | 410,000.76 175,000.00 0.58% | 24,869,247 |
| 2016 10 | Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1141) 6 Bids Tendered | 642(1)-A Construction Surveying | Lump Sum | 1 | 10,000.00 0.11% | 5,000.00 5,500.00 0.06% | 7,182.14 5,500.00 0.06% | 11,000.00 5,000.00 0.04% | 8,683,260 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 09 | H S I P: Richardson Highway M P 291-295 Enhanced Curve Delineation H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation H S I P: Parks Highway M | 642(1)-A Construction Surveying | Lump Sum | 1 | 2,500.00 0.46% | 5,000.00 5,000.00 1.54% | 7,500.00 7,500.00 1.39% | 10,000.00 10,000.00 1.47% | 325,003 |
| 2015 12 | HSIP: Chena Hot Springs Road Safety Improvements & HSIP: Parks Highway MP 321 Speed Feedback Sign (45182/64119 & 64264/7546) 4 Bids Tendered | 642(1)-A Construction Surveying | Lump Sum | 1 | 45,000.00 8.13% | 10,000.00 25,500.00 5.41% | 27,625.00 25,000.00 4.76% | 50,000.00 50,000.00 8.57% | 471,768 |
| 2013 11 | Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1141) 5 Bids Tendered | 642(1)-A Construction Surveying | Lump Sum | 1 | 60,000.00 0.16% | 75,000.00 75,000.00 0.25% | 100,200.00 100,000.00 0.33% | 146,000.00 80,000.00 0.25% | 29,587,321 |
| 2016 04 | FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1141) 3 Bids Tendered | 642(1)-A Construction Surveying | Lump Sum | 1 | 30,000.00 0.26% | 40,000.00 80,000.00 0.89% | 54,000.00 40,000.00 0.43% | 80,000.00 42,000.00 0.40% | 8,963,033 |
| 2017 06 | Farmers Loop Resurfacing and Signal Interconnect (47065) 3 Bids Tendered | 642(1)-A Construction Surveying | Lump Sum (Alt) | 1.0 | 10,000.00 0.07% | 5,000.00 5,000.00 0.04% | 7,166.67 8,000.00 0.06% | 8,500.00 8,500.00 0.06% | 12,656,111 |
| 2010 12 | Port MacKenzie Access Road (32453/58168/1141) 11 Bids Tendered | 642(1)AA1 Construction Surveying | Lump Sum | 1 | 20,000.00 0.33% | 10,000.00 21,000.00 0.42% | 17,908.18 10,000.00 0.20% | 35,000.00 27,500.00 0.47% | 5,025,609 |
| 2010 12 | Port MacKenzie Access Road (32453/58168/1141) 11 Bids Tendered | 642(1)AA2 Construction Surveying | Lump Sum | 1 | 10,000.00 0.16% | 2,500.00 8,200.00 0.16% | 10,826.82 7,000.00 0.14% | 36,700.00 7,620.00 0.13% | 5,025,609 |
| 2011 10 | JNU-Thane Road Pavement Rehabilitation (28053/69340/1141) 1 Bids Tendered | 642(1)Alt A Construction Surveying | Lump Sum | 1 | 10,000.00 0.23% | 10,000.00 10,000.00 0.25% | 10,000.00 0.00 0.00% | 10,000.00 0.00 0.00% | 4,059,696 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 10 | JNU-Thane Road Pavement Rehabilitation (28053/69340/1141) 1 Bids Tendered | 642(1)Alt B Construction Surveying | Lump Sum | 1 | 7,500.00 0.17% | 10,000.00 10,000.00 0.25% | 10,000.00 0.00 0.00% | 10,000.00 0.00 0.00% | 4,059,696 |
| 2015 09 | JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/7546) 4 Bids Tendered | 642(1)b Construction Surveying | Lump Sum | 1 | 5,000.00 0.21% | 5,000.00 5,000.00 0.24% | 10,500.00 10,000.00 0.44% | 15,000.00 12,000.00 0.46% | 2,092,727 |
| 2015 09 | JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928) 4 Bids Tendered | 642(1)b Construction Surveying | Each (Alt) | 1.0 | 5,000.00 0.21% | 5,000.00 5,000.00 0.24% | 10,500.00 10,000.00 0.44% | 15,000.00 12,000.00 0.46% | 2,092,727 |
| 2015 12 | HSIP: Chena Hot Springs Road Safety Improvements & HSIP: Parks Highway MP 321 Speed Feedback Sign (45182/64119 & 64264/7546) 4 Bids Tendered | 642(1)-B Construction Surveying | Lump Sum | 1 | 3,000.00 0.54% | 1,250.00 2,000.00 0.42% | 2,062.50 1,250.00 0.24% | 3,000.00 3,000.00 0.51% | 471,768 |
| 2016 08 | HSIP: Parks Highway Signing and Striping - Project A & HSIP: Fairbanks Area Signing and Striping - Project B (45833/64259 & 64261/1141) 4 Bids Tendered | 642(1)-B Construction Surveying | Lump Sum | 1 | 20,000.00 2.74% | 15,000.00 15,000.00 2.76% | 19,500.00 20,000.00 3.42% | 23,000.00 20,000.00 2.88% | 544,441 |
| 2015 05 | Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7546) 3 Bids Tendered | 642(1)-B Construction Surveying | Lump Sum | 1 | 5,000.00 0.07% | 2,000.00 2,000.00 0.02% | 2,400.00 2,200.00 0.03% | 3,000.00 3,000.00 0.03% | 8,240,476 |
| 2013 11 | Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707) 5 Bids Tendered | 642(1)-B Construction Surveying | Mile (Alt) | 16.0 | 15,000.00 0.63% | 9,375.00 10,000.00 0.54% | 11,000.00 12,500.00 0.65% | 12,500.00 10,625.00 0.53% | 29,587,321 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 11 | Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1141) 5 Bids Tendered | 642(1)-B Construction Surveying | Lump Sum | 1 | 240,000.00 0.63% | 150,000.00 160,000.00 0.54% | 176,000.00 200,000.00 0.65% | 200,000.00 170,000.00 0.53% | 29,587,321 |
| 2014 09 | H S I P: Richardson Highway M P 291-295 Enhanced Curve Delineation H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation H S I P: Parks Highway M P 215-219 Enhanced Curve Delineation (42595/62506/62508/62510/1141) 3 Bids Tendered | 642(1)-B Construction Surveying | Lump Sum | 1 | 2,500.00 0.46% | 2,500.00 2,500.00 0.77% | 4,833.33 2,500.00 0.46% | 9,500.00 9,500.00 1.40% | 325,003 |
| 2018 05 | Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1141) 4 Bids Tendered | 642(1)-B Construction Surveying | Lump Sum | 1 | 15,000.00 0.06% | 5,000.00 12,000.00 0.05% | 16,100.00 15,000.00 0.05% | 32,400.00 5,000.00 0.02% | 24,869,247 |
| 2016 04 | FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1141) 3 Bids Tendered | 642(1)-B Construction Surveying | Lump Sum | 1 | 125,000.00 1.10% | 48,000.00 100,000.00 1.12% | 93,333.33 132,000.00 1.43% | 132,000.00 48,000.00 0.46% | 8,963,033 |
| 2018 05 | Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1141) 4 Bids Tendered | 642(1)-C Construction Surveying | Lump Sum | 1 | 10,000.00 0.04% | 2,000.00 2,200.00 0.01% | 4,975.00 2,500.00 0.01% | 13,200.00 2,000.00 0.01% | 24,869,247 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 09 | H S I P: Richardson Highway M P 291-295 Enhanced Curve Delineation H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation H S I P: Parks Highway M | 642(1)-C Construction Surveying | Lump Sum | 1 | 2,500.00 0.46% | 2,500.00 2,500.00 0.77% | 3,333.33 2,500.00 0.46% | 5,000.00 5,000.00 0.74% | 325,003 |
| 2016 04 | FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/7546) 3 Bids Tendered | 642(1)-C CONSTRUCTION SURVEYING | Lump Sum | 1 | 10,000.00 0.09% | 7,000.00 8,500.00 0.09% | 10,166.67 15,000.00 0.16% | 15,000.00 7,000.00 0.07% | 8,963,033 |
| 2009 06 | JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/1142) 3 Bids Tendered | 642(10) Monument Case | Each | 26 | 300.00 0.08% | 450.00 450.00 0.12% | 483.33 500.00 0.13% | 500.00 500.00 0.12% | 9,793,198 |
| 2012 11 | Angoon Areawide Paving (38070/67460/1142) 3 Bids Tendered | 642(10) Monument Case | Each | 4 | 300.00 0.08% | 500.00 500.00 0.17% | 583.33 500.00 0.14% | 750.00 750.00 0.17% | 1,209,315 |
| 2017 05 | Keku Road (42702/Z695390000/0) 3 Bids Tendered | 642(10) Monument Case | Each | 36 | 400.00 0.30% | 400.00 400.00 0.31% | 523.33 750.00 0.37% | 750.00 0.00 0.00% | 4,654,967 |
| 2009 01 | North Pole Homestead Rd / North Pole HS Blvd. Ext.-AK146: Bids Opened 01/22/2009 (6183/63025//1142) 5 Bids Tendered | 642(10) Monument Case | Each | 1 | 400.00 0.03% | 350.00 1,800.00 0.14% | 845.00 1,000.00 0.08% | 1,800.00 350.00 0.03% | 1,250,518 |
| 2018 05 | Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//1142) 4 Bids Tendered | 642(10) Monument Case | Each | 15 | 500.00 0.06% | 375.00 375.00 0.04% | 625.00 700.00 0.07% | 1,000.00 1,000.00 0.09% | 13,727,979 |
| 2009 03 | Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1142) 3 Bids Tendered | 642(10) Monument Case | Each | 4 | 400.00 0.07% | 200.00 500.00 0.10% | 333.33 200.00 0.04% | 500.00 300.00 0.06% | 1,983,405 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 08 | JNU - Stephen Richards Safety And Capacity Improvements - REBID (40112/68740/1142) 2 Bids Tendered | 642(10) Monument Case | Each | 3 | 500.00 0.15% | 200.00 200.00 0.05% | 215.00 230.00 0.05% | 230.00 0.00 0.00% | 1,214,605 |
| 2018 07 | (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/1142) 1 Bids Tendered | 642(10) Monument Case | EACH | 10 | 690.00 0.12% | 400.00 400.00 0.06% | 400.00 0.00 0.00% | 400.00 0.00 0.00% | 6,157,603 |
| 2015 05 | HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/1142) 6 Bids Tendered | 642(10) Monument Case | Each | 2 | 500.00 0.05% | 350.00 350.00 0.04% | 432.40 586.41 0.06% | 586.41 400.00 0.04% | 1,990,576 |
| 2015 05 | Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7547) 3 Bids Tendered | 642(10) Monument Case | Each | 11 | 1,200.00 0.19% | 400.00 700.00 0.09% | 591.67 675.00 0.09% | 700.00 400.00 0.05% | 8,240,476 |
| 2017 06 | Farmers Loop Resurfacing and Signal Interconnect (47065//7547) 3 Bids Tendered | 642(10) Monument Case | Each | 29 | 600.00 0.12% | 270.00 270.00 0.06% | 356.67 500.00 0.11% | 500.00 300.00 0.06% | 12,656,111 |
| 2011 10 | JNU-Thane Road Pavement Rehabilitation (28053/69340/1142) 1 Bids Tendered | 642(10) Monument Case | Each | 23 | 300.00 0.16% | 400.00 400.00 0.23% | 400.00 0.00 0.00% | 400.00 0.00 0.00% | 4,059,696 |
| 2009 10 | Yak-Area wide Paving (25013/68345/1142) 3 Bids Tendered | 642(10) Monument Case | Each | 44 | 500.00 0.31% | 400.00 500.00 0.41% | 483.33 400.00 0.28% | 550.00 550.00 0.35% | 5,317,010 |
| 2011 09 | Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1142) 3 Bids Tendered | 642(10) Monument Case | Each | 26 | 500.00 0.10% | 350.00 400.00 0.10% | 373.33 350.00 0.08% | 400.00 370.00 0.08% | 10,369,300 |
| 2010 07 | Wendell Avenue ADA Improvements (29033/60827/1142) 2 Bids Tendered | 642(10) Monument Case | Each | 2 | 450.00 0.06% | 500.00 500.00 0.06% | 500.00 500.00 0.06% | 500.00 0.00 0.00% | 1,573,111 |
| 2010 07 | 23rd Avenue Improvements (28375/60745/1142) 3 Bids Tendered | 642(10) Monument Case | Each | 8 | 450.00 0.12% | 450.00 450.00 0.15% | 593.33 830.00 0.25% | 830.00 500.00 0.14% | 2,405,270 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 12 | Skagway - Replace Captain William Henry Moore Bridge (46281//1142) 5 Bids Tendered | 642(10) Monument Case | Each | 2 | 800.00 0.01% | 285.00 642.00 0.01% | 685.40 1,000.00 0.01% | 1,000.00 500.00 0.00% | 18,907,426 |
| 2011 04 | Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//1142) 3 Bids Tendered | 642(10) Monument Case | Each | 44 | 500.00 0.32% | 180.00 500.00 0.32% | 293.33 200.00 0.12% | 500.00 180.00 0.11% | 6,821,536 |
| 2010 02 | AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 63rd Ave (27034/51987/1142) 3 Bids Tendered | 642(10) Monument Case | Each | 1 | 500.00 0.02% | 300.00 500.00 0.03% | 400.00 400.00 0.02% | 500.00 300.00 0.01% | 1,977,927 |
| 2009 07 | HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1142) 1 Bids Tendered | 642(10) Monument Case | Each | 5 | 500.00 0.11% | 500.00 500.00 0.14% | 500.00 0.00 0.00% | 500.00 0.00 0.00% | 1,833,512 |
| 2010 03 | KTN-Totem Bight To Whipple Creek (17733/67443/1142) 2 Bids Tendered | 642(10) Monument Case | Each | 8 | 300.00 0.02% | 300.00 300.00 0.03% | 937.50 1,575.00 0.14% | 1,575.00 0.00 0.00% | 8,744,515 |
| 2010 03 | JNU-FFY09 Areawide Paving (24834/68837/1142) 2 Bids Tendered | 642(10) Monument Case | Each | 21 | 200.00 0.32% | 175.00 175.00 0.34% | 312.50 450.00 0.76% | 450.00 0.00 0.00% | 1,068,730 |
| 2009 07 | Emmonak Flood Permanent Repairs (May'05): Airport/Clinic Road Bid Opened: 07/23/2009 (16392/62754/1142) 6 Bids Tendered | 642(10) Monument Case | Each | 7 | 900.00 0.27% | 500.00 1,200.00 0.43% | 951.62 1,024.00 0.33% | 1,300.00 1,000.00 0.31% | 1,945,115 |
| 2013 06 | JNU - Thane Road HSIP (33305/69331/1142) 1 Bids Tendered | 642(10) Monument Case | Each | 5 | 400.00 0.18% | 500.00 500.00 0.19% | 500.00 0.00 0.00% | 500.00 0.00 0.00% | 1,298,675 |
| 2016 12 | Fairbanks Noble Street Upgrade (45722/61725/1142) 4 Bids Tendered | 642(10) Monument Case | Each | 16 | 1,500.00 0.22% | 550.00 550.00 0.09% | 602.81 600.00 0.10% | 661.25 600.00 0.09% | 9,545,573 |
| 2011 09 | Girdwood Streets And Drainage Improvements (34095/57057/1142) 10 Bids Tendered | 642(10) Monument Case | Each | 6 | 250.00 0.04% | 32.00 275.00 0.06% | 262.20 270.00 0.05% | 400.00 270.00 0.05% | 2,834,021 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 12 | JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1142) 3 Bids Tendered | 642(10) Monument Case | Each | 3 | 425.00 0.01% | 648.00 700.00 0.01% | 1,116.00 648.00 0.01% | 2,000.00 2,000.00 0.02% | 25,154,532 |
| 2012 06 | Hns - Beach Rd. Widening & Front St. Intersection Improvements Hns - Old Haines Highway Sidewalk Construction (36444/69316 & 69178/1142) 1 Bids Tendered | 642(10) Monument Case | Each | 1 | 500.00 0.01% | 500.00 500.00 0.01% | 500.00 0.00 0.00% | 500.00 0.00 0.00% | 3,934,144 |
| 2015 10 | SGY- Klondike Highway Repairs (43123/Z684800000/1142) 2 Bids Tendered | 642(10) Monument Case | Each | 6 | 500.00 0.22% | 500.00 800.00 0.31% | 650.00 500.00 0.19% | 800.00 0.00 0.00% | 1,549,720 |
| 2010 11 | JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1142) 3 Bids Tendered | 642(10) Monument Case | Each | 28 | 400.00 0.18% | 100.00 100.00 0.06% | 281.47 374.40 0.15% | 374.40 370.00 0.14% | 4,884,352 |
| 2011 08 | Hyder-Salmon River Road Rehabilitation (11216/68602/1142) 3 Bids Tendered | 642(10) Monument Case | Each | 22 | 600.00 0.21% | 250.00 250.00 0.07% | 410.00 650.00 0.16% | 650.00 330.00 0.07% | 7,440,684 |
| 2012 11 | KTN North Tongass Pavement Rehabilitation (38072/67477/1142) 2 Bids Tendered | 642(10) Monument Case | Each | 13 | 400.00 0.18% | 500.00 500.00 0.29% | 800.00 1,100.00 0.48% | 1,100.00 0.00 0.00% | 2,232,313 |
| 2013 03 | KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1142) 2 Bids Tendered | 642(10) Monument Case | Each | 13 | 300.00 0.05% | 220.00 300.00 0.04% | 260.00 220.00 0.03% | 300.00 0.00 0.00% | 9,118,342 |
| 2017 11 | Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//1142) 4 Bids Tendered | 642(10) Monument Case | Each | 40 | 1,000.00 0.11% | 250.00 650.00 0.07% | 750.00 1,600.00 0.17% | 1,600.00 250.00 0.02% | 36,149,513 |
| 2016 03 | Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1142) 5 Bids Tendered | 642(10) Monument Case | Each | 3 | 400.00 0.02% | 500.00 880.00 0.04% | 736.00 500.00 0.02% | 1,300.00 500.00 0.02% | 6,703,504 |
| 2014 11 | Fritz Cove Road Rehabilitation And Repair (36604/69397/1142) 2 Bids Tendered | 642(10) Monument Case | Each | 32 | 400.00 0.35% | 275.00 400.00 0.41% | 337.50 275.00 0.19% | 400.00 0.00 0.00% | 3,115,745 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 05 | 69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1142) 2 Bids Tendered | 642(10) MONUMENT CASE | EACH | 17 | 300.00 0.12% | 250.00 450.00 0.15% | 350.00 250.00 0.08% | 450.00 0.00 0.00% | 5,031,578 |
| 2011 11 | VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1142) 6 Bids Tendered | 642(10) MONUMENT CASE | EACH | 7 | 500.00 0.04% | 215.00 468.00 0.05% | 404.67 450.00 0.05% | 500.00 300.00 0.03% | 6,242,977 |
| 2011 12 | Illinois Street Reconstruction (33274/63102/1142) 4 Bids Tendered | 642(10) MONUMENT CASE | EACH | 5 | 500.00 0.01% | 600.00 650.00 0.01% | 931.25 600.00 0.01% | 1,875.00 1,875.00 0.04% | 21,965,863 |
| 2014 12 | NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1142) 2 Bids Tendered | 642(10) MONUMENT CASE | EACH | 28 | 600.00 0.20% | 220.00 500.00 0.17% | 360.00 220.00 0.07% | 500.00 0.00 0.00% | 8,362,244 |
| 2016 12 | Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1142) 2 Bids Tendered | 642(10) MONUMENT CASE | EACH | 16 | 1,000.00 0.11% | 600.00 1,000.00 0.12% | 800.00 600.00 0.07% | 1,000.00 0.00 0.00% | 13,394,988 |
| 2014 05 | South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1142) 3 Bids Tendered | 642(10)-A Monument Case | Each | 16 | 1,000.00 0.24% | 1,300.00 1,300.00 0.34% | 1,766.67 2,000.00 0.50% | 2,000.00 2,000.00 0.47% | 6,138,597 |
| 2011 10 | JNU-Thane Road Pavement Rehabilitation (28053/69340/1142) 1 Bids Tendered | 642(10)Alt A Monument Case | Each | 2 | 300.00 0.01% | 400.00 400.00 0.02% | 400.00 0.00 0.00% | 400.00 0.00 0.00% | 4,059,696 |
| 2011 10 | JNU-Thane Road Pavement Rehabilitation (28053/69340/1142) 1 Bids Tendered | 642(10)Alt B Monument Case | Each | 2 | 300.00 0.01% | 400.00 400.00 0.02% | 400.00 0.00 0.00% | 400.00 0.00 0.00% | 4,059,696 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 04 | FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1142) 3 Bids Tendered | 642(10)-B Monument Case | Each | 17 | 400.00 0.06% | 500.00 500.00 0.09% | 600.00 750.00 0.14% | 750.00 550.00 0.09% | 8,963,033 |
| 2017 06 | Richardson Highway MP 80-82 Resurfacing & Drainage Improvemnts (46367/60613/1141) 6 Bids Tendered | 642(103) Cross Sections | Lump Sum | 1 | 5,000.00 0.17% | 10,000.00 10,000.00 0.33% | 13,440.00 16,000.00 0.43% | 19,640.00 15,000.00 0.39% | 3,030,526 |
| 2015 08 | Parks Highway MP 235 Drainage Improvements (44211/62176 & 62914/1141) 1 Bids Tendered | 642(103) Cross Sections | Lump Sum | 1 | 25,000.00 5.00% | 5,500.00 5,500.00 0.90% | 5,500.00 0.00 0.00% | 5,500.00 0.00 0.00% | 607,950 |
| 2017 11 | Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/7198) 1 Bids Tendered | 642(104) Bridge Survey | Lump Sum | 1 | 10,000.00 0.12% | 5,000.00 5,000.00 0.05% | 5,000.00 0.00 0.00% | 5,000.00 0.00 0.00% | 9,681,105 |
| 2016 01 | Parks Highway Bridge Deck Rehabilitation (44362/62966/1141) 4 Bids Tendered | 642(104) Bridge Survey | Lump Sum | 1 | 40,000.00 0.71% | 14,250.00 25,000.00 0.81% | 19,542.25 20,405.00 0.60% | 25,000.00 18,514.00 0.47% | 3,099,899 |
| 2016 01 | Parks Highway Bridge Deck Rehabilitation (44362) 4 Bids Tendered | 642(104) Bridge Survey | Square Foot (Alt) | 73,029.0 | 0.55 0.71% | 0.20 0.34 0.81% | 0.27 0.28 0.60% | 0.34 0.25 0.47% | 3,099,899 |
| 2009 12 | HOONAH FERRY TERMINAL TO AIRPORT PAVEMENT REHABILITATION (23195/68909/1647) 3 Bids Tendered | 642(11) Adjust Existing Monument | Each | 29 | 500.00 0.57% | 200.00 200.00 0.34% | 266.67 300.00 0.48% | 300.00 300.00 0.39% | 1,720,852 |
| 2015 06 | International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/7557) 2 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 1 | 350.00 0.01% | 500.00 500.00 0.01% | 500.00 500.00 0.01% | 500.00 0.00 0.00% | 6,487,960 |
| 2012 11 | Juneau-FFY12 Areawide Paving (38026/67432/1648) 1 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 7 | 500.00 0.20% | 500.00 500.00 0.21% | 500.00 0.00 0.00% | 500.00 0.00 0.00% | 1,678,831 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 11 | Juneau-Yandukin Drive / Shell Simmons Drive (36724/68045/1648) 1 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 18 | 500.00 0.48% | 600.00 600.00 0.57% | 600.00 0.00 0.00% | 600.00 0.00 0.00% | 1,896,296 |
| 2009 11 | Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at Muldoon Road Safety Improvements (25455/50810 57254/1648) 4 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 8 | 210.00 0.03% | 200.00 225.00 0.05% | 230.00 200.00 0.04% | 250.00 250.00 0.05% | 3,673,329 |
| 2015 09 | Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1648) 2 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 7 | 1,750.00 0.15% | 550.00 600.00 0.06% | 575.00 550.00 0.06% | 600.00 0.00 0.00% | 6,769,856 |
| 2015 07 | Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/1648) 4 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 9 | 350.00 0.02% | 350.00 500.00 0.03% | 425.00 400.00 0.03% | 500.00 450.00 0.03% | 13,943,673 |
| 2012 11 | Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/1648) 3 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 32 | 384.38 0.11% | 200.00 300.00 0.08% | 241.67 200.00 0.05% | 300.00 225.00 0.06% | 11,698,675 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 02 | Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation<br>Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement | 642(11)<br>Adjust Existing Monument Case | Each | 9 | 300.00<br>0.03% | 300.00<br>530.00<br>0.04% | 710.00<br>1,300.00<br>0.09% | 1,300.00<br>300.00<br>0.02% | 11,749,902 |
| 2014 05 | AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/1648)<br>2 Bids Tendered | 642(11)<br>Adjust Existing Monument Case | Each | 17 | 300.00<br>0.11% | 300.00<br>300.00<br>0.09% | 600.00<br>900.00<br>0.26% | 900.00<br>0.00<br>0.00% | 5,686,743 |
| 2015 06 | Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/1648)<br>2 Bids Tendered | 642(11)<br>Adjust Existing Monument Case | Each | 30 | 300.00<br>0.16% | 300.00<br>300.00<br>0.17% | 350.00<br>400.00<br>0.22% | 400.00<br>0.00<br>0.00% | 5,296,083 |
| 2015 06 | West Anchorage Roads Pavement Preservation (44709/58795/1648)<br>2 Bids Tendered | 642(11)<br>Adjust Existing Monument Case | Each | 8 | 800.00<br>0.26% | 500.00<br>500.00<br>0.18% | 500.00<br>500.00<br>0.13% | 500.00<br>0.00<br>0.00% | 2,243,416 |
| 2010 11 | 68707 - POW Thorne Bay Road Bridges Painting (24753/68707/1648)<br>3 Bids Tendered | 642(11)<br>Adjust Existing Monument Case | Each | 1 | 800.00<br>0.06% | 500.00<br>500.00<br>0.03% | 866.67<br>1,600.00<br>0.08% | 1,600.00<br>500.00<br>0.02% | 1,820,440 |
| 2017 06 | Aleknagik Lake Road MP 0-5 Pavement Preservation<br>Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 & CFHWY00107/1648)<br>4 Bids Tendered | 642(11)<br>Adjust Existing Monument Case | Each | 92 | 375.00<br>0.46% | 200.00<br>330.00<br>0.56% | 313.75<br>200.00<br>0.30% | 425.00<br>425.00<br>0.63% | 5,393,658 |
| 2010 11 | JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1648)<br>3 Bids Tendered | 642(11)<br>Adjust Existing Monument Case | Each | 1 | 500.00<br>0.01% | 200.00<br>200.00<br>0.00% | 658.00<br>1,404.00<br>0.02% | 1,404.00<br>370.00<br>0.01% | 4,884,352 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 05 | Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//1648) 4 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 13 | 250.00 0.02% | 325.00 325.00 0.03% | 356.25 400.00 0.03% | 400.00 350.00 0.03% | 13,727,979 |
| 2009 06 | Craig-Klawock Highway Resurfacing (18872/68784/1647) 3 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 28 | 300.00 0.21% | 400.00 400.00 0.36% | 566.67 750.00 0.65% | 750.00 550.00 0.39% | 3,113,538 |
| 2012 06 | Hns - Beach Rd. Widening & Front St. Intersection Improvements Hns - Old Haines Highway Sidewalk Construction (36444/69316 & 69178/1648) 1 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 2 | 500.00 0.03% | 1,000.00 1,000.00 0.05% | 1,000.00 0.00 0.00% | 1,000.00 0.00 0.00% | 3,934,144 |
| 2018 04 | WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/1142) 2 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 19 | 500.00 0.20% | 500.00 500.00 0.20% | 500.00 500.00 0.20% | 500.00 0.00 0.00% | 4,674,097 |
| 2013 11 | Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/1648) 4 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 101 | 300.00 0.25% | 200.00 350.00 0.34% | 326.25 455.00 0.43% | 455.00 300.00 0.28% | 10,295,938 |
| 2013 01 | Halibut Point Road Pavement Rehab (38459/69351/1648) 3 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 42 | 500.00 0.11% | 200.00 1,925.00 0.42% | 965.00 770.00 0.16% | 1,925.00 200.00 0.04% | 19,292,860 |
| 2013 10 | Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/1648) 3 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 19 | 500.00 0.18% | 200.00 200.00 0.08% | 366.67 500.00 0.20% | 500.00 400.00 0.15% | 4,789,467 |
| 2010 06 | JNU-Glacier Spur Road (Pavement Rehabilitation) (20472/69348/1647) 1 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 3 | 500.00 0.13% | 250.00 250.00 0.07% | 250.00 0.00 0.00% | 250.00 0.00 0.00% | 1,135,309 |
| 2013 03 | Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/1648) 2 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 11 | 350.00 0.04% | 250.00 250.00 0.04% | 375.00 500.00 0.07% | 500.00 0.00 0.00% | 7,227,267 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2010 09 | Sterling Highway MP 90-82 Resurfacing (29634/52493/1648) 4 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 16 | 300.00 0.09% | 150.00 300.00 0.13% | 312.50 500.00 0.20% | 500.00 300.00 0.12% | 3,750,509 |
| 2010 02 | AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 63rd Ave (27034/51987/1648) 3 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 13 | 300.00 0.16% | 250.00 250.00 0.16% | 325.00 400.00 0.22% | 400.00 325.00 0.17% | 1,977,927 |
| 2013 05 | Anchorage Asphalt Surface Repairs, 2013 (40314/54396/1648) 3 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 39 | 300.00 0.58% | 100.00 100.00 0.22% | 486.67 360.00 0.75% | 1,000.00 1,000.00 1.86% | 1,793,675 |
| 2013 01 | WRG Zimovia Pavement Rehabilitation (38064/67425/1647) 3 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 68 | 350.00 0.26% | 130.00 300.00 0.26% | 323.33 130.00 0.11% | 540.00 540.00 0.44% | 7,822,574 |
| 2016 07 | C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1648) 3 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 25 | 350.00 0.08% | 450.00 500.00 0.11% | 650.00 450.00 0.10% | 1,000.00 1,000.00 0.21% | 10,998,774 |
| 2013 01 | POW Big Salt Lake Road Pavement Rehabilitation (38069/67439/1144) 2 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 14 | 900.00 0.37% | 195.00 195.00 0.10% | 597.50 1,000.00 0.41% | 1,000.00 0.00 0.00% | 2,620,072 |
| 2013 12 | JNU-North Douglas Highway Pavement Rehabilitation (40794/67531/1648) 2 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 36 | 500.00 0.32% | 275.00 300.00 0.24% | 287.50 275.00 0.18% | 300.00 0.00 0.00% | 4,522,796 |
| 2013 06 | Kenai Spur Highway MP 0-3 Pavement Preservation (40631/54142/1648) 2 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 17 | 275.00 0.13% | 200.00 550.00 0.24% | 375.00 200.00 0.09% | 550.00 0.00 0.00% | 3,872,478 |
| 2010 03 | JNU-FFY09 Areawide Paving (24834/68837/1647) 2 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 21 | 450.00 0.73% | 230.00 230.00 0.45% | 565.00 900.00 1.51% | 900.00 0.00 0.00% | 1,068,730 |
| 2010 10 | Seward Highway MP 115-124 Resurfacing (32033/52491/1648) 2 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 8 | 250.00 0.02% | 250.00 300.00 0.03% | 275.00 250.00 0.03% | 300.00 0.00 0.00% | 7,310,434 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 05 | Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide Paving (39353/69139/ 67416/1648) 2 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 7 | 500.00 0.08% | 450.00 500.00 0.10% | 475.00 450.00 0.07% | 500.00 0.00 0.00% | 3,598,291 |
| 2011 04 | Richardson Hwy MP 340-346 Resurfacing ( Moose Creek) (33145/63362/1648) 3 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 1 | 1,000.00 0.01% | 500.00 750.00 0.01% | 750.00 1,000.00 0.01% | 1,000.00 500.00 0.01% | 7,389,044 |
| 2012 07 | Sawmill Creek Road (37484/67427/1648) 1 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 6 | 500.00 0.64% | 500.00 500.00 0.66% | 500.00 0.00 0.00% | 500.00 0.00 0.00% | 453,550 |
| 2009 07 | JNU- Mendenhall Loop to Ferry Terminal (23372/68901/1647) 2 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 37 | 300.00 0.33% | 500.00 500.00 0.64% | 500.00 500.00 0.57% | 500.00 0.00 0.00% | 2,878,170 |
| 2015 03 | Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/1648) 2 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 38 | 350.00 0.15% | 500.00 500.00 0.22% | 500.00 500.00 0.20% | 500.00 0.00 0.00% | 8,572,860 |
| 2009 03 | Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1648) 3 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 4 | 500.00 0.09% | 200.00 275.00 0.06% | 308.33 450.00 0.09% | 450.00 200.00 0.04% | 1,983,405 |
| 2017 07 | Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/1648) 4 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 15 | 500.00 0.07% | 190.00 220.00 0.04% | 327.50 500.00 0.08% | 500.00 190.00 0.03% | 8,695,855 |
| 2012 04 | Holt-Lamplight Road Resurfacing (37466/52638/1648) 3 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 22 | 400.00 0.18% | 100.00 300.00 0.14% | 216.67 100.00 0.05% | 300.00 250.00 0.10% | 4,646,626 |
| 2014 12 | KTN South Tongass Paving/ Collins Road Guardrail HSIP (43547/67674/68412/1142) 2 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 1 | 300.00 0.01% | 500.00 500.00 0.02% | 662.50 825.00 0.02% | 825.00 0.00 0.00% | 3,069,946 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 07 | KTN-South Tongass Pavement Rehabilitation (30814/69571/1648) 1 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 8 | 500.00 0.33% | 500.00 500.00 0.33% | 500.00 0.00 0.00% | 500.00 0.00 0.00% | 1,219,195 |
| 2018 06 | AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/1648) 3 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 8 | 400.00 0.06% | 100.00 500.00 0.08% | 300.00 300.00 0.05% | 500.00 100.00 0.02% | 5,068,928 |
| 2011 10 | Haines-2nd Ave. - Union St. to Main St. & Allen Rd. & Main St. Pavement Rehabilitation (34343/69565/69568/1142) 2 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 5 | 500.00 0.11% | 246.00 1,000.00 0.20% | 623.00 246.00 0.04% | 1,000.00 0.00 0.00% | 2,482,181 |
| 2015 06 | HSIP: Muldoon Road Channelization, 11th Court to Boundary Avenue (44665/57341/1648) 3 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 1 | 300.00 0.01% | 500.00 500.00 0.02% | 833.33 1,500.00 0.06% | 1,500.00 500.00 0.02% | 2,499,849 |
| 2011 05 | Van Horn Road West ( Cartwright Road) Improvements (2484/Project No. 62056/1648) 3 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 4 | 1,200.00 0.26% | 150.00 275.00 0.09% | 208.33 150.00 0.05% | 275.00 200.00 0.06% | 1,198,184 |
| 2014 10 | Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/1648) 2 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 1 | 375.00 0.02% | 420.00 440.00 0.03% | 430.00 420.00 0.02% | 440.00 0.00 0.00% | 1,745,059 |
| 2015 12 | Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/7548) 4 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 9 | 350.00 0.08% | 400.00 500.00 0.12% | 455.00 420.00 0.10% | 500.00 500.00 0.11% | 3,688,652 |
| 2015 12 | HSIP: CR High Friction Surface Treatment (45334/57092/1648) 5 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 26 | 500.00 0.17% | 275.00 275.00 0.11% | 665.00 750.00 0.27% | 1,250.00 550.00 0.19% | 6,778,888 |
| 2014 10 | Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/7548) 2 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 3 | 350.00 0.08% | 500.00 500.00 0.11% | 500.00 500.00 0.09% | 500.00 0.00 0.00% | 1,390,905 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 05 | AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/1648) 4 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 7 | 500.00 0.25% | 600.00 625.00 0.39% | 618.75 600.00 0.35% | 650.00 650.00 0.38% | 1,109,658 |
| 2017 05 | ANC Postmark Drive Repairs 2017 (47002/CSAPT00198/1648) 2 Bids Tendered | 642(11) Adjust Existing Monument Case | Each | 4 | 500.00 0.37% | 500.00 500.00 0.41% | 500.00 500.00 0.40% | 500.00 0.00 0.00% | 490,599 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/1648) 2 Bids Tendered | 642(11) ADJUST EXISTING MONUMENT CASE | EACH | 5 | 800.00 0.13% | 500.00 500.00 0.07% | 950.00 1,400.00 0.18% | 1,400.00 0.00 0.00% | 3,761,496 |
| 2014 11 | Old Seward Highway: Rabbit Creek To Brandon Street Pavement Preservation (43599/56708/1648) 4 Bids Tendered | 642(11) ADJUST EXISTING MONUMENT CASE | EACH | 5 | 300.00 0.04% | 100.00 500.00 0.07% | 432.50 100.00 0.01% | 600.00 530.00 0.06% | 3,749,452 |
| 2016 04 | Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B) (45688/Z575280000/Z575470000/Z575500000/0) 7 Bids Tendered | 642(11) ADJUST EXISTING MONUMENT CASE | EACH | 2 | 300.00 0.00% | 200.00 400.00 0.01% | 681.43 500.00 0.01% | 1,500.00 1,500.00 0.03% | 8,998,584 |
| 2017 05 | Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034/CSHWY00075/1648) 3 Bids Tendered | 642(11) ADJUST EXISTING MONUMENT CASE | EACH | 1 | 500.00 0.02% | 500.00 500.00 0.02% | 700.00 600.00 0.03% | 1,000.00 1,000.00 0.04% | 2,066,575 |
| 2018 07 | (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/1648) 1 Bids Tendered | 642(11) Ajust Existing Monument Case | EACH | 6 | 300.00 0.03% | 285.00 285.00 0.03% | 285.00 0.00 0.00% | 285.00 0.00 0.00% | 6,157,603 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered | 642(11-Alt1) ADJUST EXISTING MONUMENT CASE | EACH | 1 | 800.00 0.03% | 500.00 500.00 0.01% | 1,200.00 1,900.00 0.05% | 1,900.00 0.00 0.00% | 3,761,496 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2009 07 | Emmonak Flood Permanent Repairs (May'05): Airport/Clinic Road Bid Opened: 07/23/2009 (16392/62754/1141) 6 Bids Tendered | 642(13) Cross Sections | Lump Sum | 1 | 64,800.00 2.80% | 3,700.00 20,000.00 1.03% | 14,533.33 15,000.00 0.69% | 26,000.00 15,000.00 0.65% | 1,945,115 |
| 2015 12 | Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/1649) 2 Bids Tendered | 642(13) Adjust Existing Primary Monument | Each | 2 | 600.00 0.01% | 500.00 500.00 0.01% | 550.00 600.00 0.01% | 600.00 0.00 0.00% | 16,614,244 |
| 2016 04 | Ktn to Shelter Cove Road, Stage 2 (44995/00044/1141) 4 Bids Tendered | 642(13) As-Built Survey | Lump Sum | 1 | 25,000.00 0.20% | 10,000.00 35,000.00 0.31% | 21,250.00 10,000.00 0.09% | 35,000.00 20,000.00 0.11% | 11,473,390 |
| 2009 01 | Sterling Highway Bridge Rehabilitation (17792/50815/7198) 3 Bids Tendered | 642(13) Bridge Survey | Lump Sum | 1 | 30,000.00 1.10% | 7,500.00 7,500.00 0.22% | 8,500.00 10,000.00 0.26% | 10,000.00 8,000.00 0.16% | 3,355,964 |
| 2010 11 | 68707 - POW Thorne Bay Road Bridges Painting (24753/68707/0) 3 Bids Tendered | 642(13) Bridge Survey | Lump Sum | 1 | 10,000.00 0.70% | 4,000.00 4,000.00 0.22% | 7,666.67 6,000.00 0.30% | 13,000.00 13,000.00 0.63% | 1,820,440 |
| 2010 04 | KTN Water Street Sidewalk (26238/69345/1649) 3 Bids Tendered | 642(13) Bridge Survey | Lump Sum | 1 | 10,000.00 0.49% | 3,000.00 3,000.00 0.17% | 7,000.00 10,000.00 0.50% | 10,000.00 8,000.00 0.31% | 1,752,375 |
| 2012 06 | Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/7703) 5 Bids Tendered | 642(13) Contractor Furnished Computations | Lump Sum | 1 | 25,000.00 0.23% | 9,000.00 20,000.00 0.18% | 24,200.00 17,000.00 0.13% | 50,000.00 9,000.00 0.07% | 10,932,542 |
| 2018 05 | AMATS: Abbott Road Rehab - Phase II (48404//7703) 4 Bids Tendered | 642(13) Contractor Furnished Computations | Lump Sum | 1 | 5,000.00 0.10% | 5,000.00 5,000.00 0.10% | 5,125.00 5,000.00 0.10% | 5,500.00 5,500.00 0.10% | 5,167,568 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 03 | Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/7703) 6 Bids Tendered | 642(13) Contractor Furnished Computations | Lump Sum | 1 | 15,000.00 0.11% | 2,500.00 27,500.00 0.21% | 7,529.56 5,500.00 0.04% | 27,500.00 2,500.00 0.02% | 12,869,962 |
| 2009 09 | Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/7703) 7 Bids Tendered | 642(13) Contractor Furnished Computations | Lump Sum | 1 | 50,000.00 0.18% | 12,000.00 40,000.00 0.19% | 32,857.14 45,000.00 0.21% | 48,000.00 48,000.00 0.21% | 20,758,919 |
| 2010 03 | AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/7703) 5 Bids Tendered | 642(13) Contractor Furnished Computations | Lump Sum | 1 | 100,000.00 0.56% | 10,500.00 10,500.00 0.08% | 26,535.88 20,179.40 0.14% | 63,500.00 18,000.00 0.12% | 12,682,497 |
| 2009 05 | Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/7703) 8 Bids Tendered | 642(13) Contractor Furnished Computations | Lump Sum | 1 | 144,000.00 0.44% | 0.01 23,750.00 0.10% | 59,218.75 50,000.00 0.21% | 225,000.00 15,000.00 0.06% | 22,945,463 |
| 2017 01 | AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//7703) 5 Bids Tendered | 642(13) Contractor Furnished Computations | Lump Sum | 1 | 10,000.00 0.05% | 3,090.00 25,000.00 0.11% | 10,262.39 15,000.00 0.06% | 25,000.00 5,000.00 0.02% | 21,769,589 |
| 2014 01 | Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/7703) 5 Bids Tendered | 642(13) Contractor Furnished Computations | Lump Sum | 1 | 25,000.00 0.17% | 5,000.00 25,000.00 0.16% | 14,796.00 21,000.00 0.11% | 25,000.00 5,000.00 0.03% | 15,967,622 |
| 2018 05 | AMATS: Abbott Road Rehab - Phase II (48404) 4 Bids Tendered | 642(13) Contractor Furnished Computations | 5000 (Alt) | 1.0 | 5,000.00 0.10% | 5,000.00 5,000.00 0.10% | 5,125.00 5,000.00 0.10% | 5,500.00 5,500.00 0.10% | 5,167,568 |
| 2013 09 | Aleknagik Wood River Bridge Construction - Phase I (41612/52972/7703) 4 Bids Tendered | 642(13) Contractor Furnished Computations | Lump Sum | 1 | 30,000.00 0.20% | 4,000.00 6,000.00 0.03% | 6,100.00 4,500.00 0.02% | 9,900.00 9,900.00 0.05% | 19,515,005 |
| 2011 06 | Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/7703) 5 Bids Tendered | 642(13) Contractor Furnished Computations | Lump Sum | 1 | 20,000.00 0.13% | 15,000.00 20,000.00 0.17% | 19,600.00 15,000.00 0.12% | 22,000.00 22,000.00 0.16% | 11,989,291 |
| 2015 08 | Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/0) 5 Bids Tendered | 642(13) Contractor Furnished Computations | Lump Sum | 1 | 200,000.00 0.43% | 15,000.00 20,000.00 0.05% | 23,490.24 50,000.00 0.11% | 50,000.00 15,000.00 0.03% | 42,094,598 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 05 | Aleknagik Wood River Bridge Construction - Phase II (45783/54627/0) 5 Bids Tendered | 642(13) Contractor Furnished Computations | Lump Sum | 1 | 20,000.00 0.25% | 3,000.00 8,000.00 0.13% | 11,440.00 23,000.00 0.34% | 23,000.00 3,000.00 0.04% | 6,391,456 |
| 2016 01 | Lucus Road Improvements (45390/55007/7703) 10 Bids Tendered | 642(13) Contractor Furnished Computations | Lump Sum | 1 | 4,025.00 0.07% | 7,500.00 16,500.00 0.36% | 11,261.80 11,000.00 0.23% | 16,500.00 10,000.00 0.20% | 4,639,288 |
| 2018 02 | Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081) 4 Bids Tendered | 642(13) Contractor Furnished Computations | Lump Sum (Alt) | 1.0 | 40,000.00 0.06% | 3,000.00 3,000.00 0.01% | 6,553.59 10,000.00 0.02% | 10,000.00 10,000.00 0.01% | 51,418,510 |
| 2017 05 | Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to Sterling; Sterling Highway Kenai NWR Visitor Enhancements (47023/54990, 58431, 58533/0) 4 Bids Tendered | 642(13) Contractor Furnished Computations | Lump Sum | 1 | 40,000.00 0.06% | 10,000.00 10,000.00 0.02% | 38,000.00 20,000.00 0.03% | 100,000.00 22,000.00 0.04% | 53,907,758 |
| 2018 05 | Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//7703) 4 Bids Tendered | 642(13) Contractor Furnished Computations | Lump Sum | 1 | 50,000.00 0.12% | 17,000.00 50,000.00 0.14% | 31,750.00 30,000.00 0.08% | 50,000.00 30,000.00 0.08% | 36,616,095 |
| 2016 02 | Seward Highway: 92nd Avenue Connector (45465/59770/7703) 7 Bids Tendered | 642(13) Contractor Furnished Computations | Lump Sum | 1 | 50,000.00 0.47% | 10,000.00 11,000.00 0.11% | 10,575.87 10,000.00 0.10% | 12,000.00 10,300.00 0.10% | 9,982,120 |
| 2018 02 | Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//7703) 4 Bids Tendered | 642(13) Contractor Furnished Computations | Lump Sum | 1 | 40,000.00 0.06% | 3,000.00 3,000.00 0.01% | 6,553.59 10,000.00 0.02% | 10,000.00 10,000.00 0.01% | 51,418,510 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 11 | Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/7703) 7 Bids Tendered | 642(13) Contractor Furnished Computations | Lump Sum | 1 | 100,000.00 0.53% | 10,000.00 30,000.00 0.21% | 27,285.71 32,000.00 0.20% | 50,000.00 50,000.00 0.31% | 13,969,176 |
| 2010 11 | Steese Hwy M P 62-81 Surface Treatment (30374/60916/1649) 5 Bids Tendered | 642(13) Cross Sections | Lump Sum | 1 | 275,000.00 1.23% | 22,000.00 55,000.00 0.26% | 43,800.00 50,000.00 0.23% | 57,000.00 22,000.00 0.10% | 20,807,850 |
| 2012 01 | Dalton Highway MP 11-18 Reconstruction (35478/62196/0) 9 Bids Tendered | 642(13) Cross Sections | Lump Sum | 1 | 50,000.00 0.22% | 4,500.00 4,500.00 0.03% | 24,879.11 20,000.00 0.12% | 75,000.00 26,000.00 0.13% | 16,424,452 |
| 2009 05 | Galena Road Resurfacing Bid Opened: 05/12/2009 (17119/62060/1649) 6 Bids Tendered | 642(13) Cross Sections | Lump Sum | 1 | 8,000.00 0.71% | 5,500.00 5,500.00 0.45% | 20,616.67 25,200.00 2.02% | 41,000.00 16,000.00 1.16% | 1,220,000 |
| 2011 03 | Richardson Highway MP 148-159 Reconstruction (1642) 8 Bids Tendered | 642(13) Cross Sections | Station (Alt) | 754.0 | 33.16 0.08% | 15.92 15.92 0.04% | 69.38 31.83 0.08% | 243.40 66.31 0.17% | 27,434,902 |
| 2009 09 | Parks Hwy MP 287-305 Rehabilitation And Resurface (20492/77137/1649) 6 Bids Tendered | 642(13) Cross Sections | Lump Sum | 1 | 122,500.00 1.25% | 5,000.00 5,000.00 0.07% | 32,333.33 44,000.00 0.57% | 50,000.00 25,000.00 0.31% | 7,091,346 |
| 2014 04 | Edgerton Highway MP 0-19 Resurfacing (42129/63909/0) 6 Bids Tendered | 642(13) Cross Sections | Lump Sum | 1 | 50,000.00 0.54% | 8,500.00 12,000.00 0.16% | 12,750.00 8,500.00 0.11% | 21,000.00 13,000.00 0.16% | 7,445,892 |
| 2010 10 | Tok Cut Off M P 0-2 and M P 5-24 Resurfacing (28413/63364/1649) 7 Bids Tendered | 642(13) Cross Sections | Lump Sum | 1 | 50,000.00 0.40% | 10,400.00 10,400.00 0.11% | 49,842.86 20,000.00 0.21% | 150,000.00 150,000.00 1.44% | 9,258,998 |
| 2011 03 | Richardson Highway MP 148-159 Reconstruction (1642/76727/1649) 8 Bids Tendered | 642(13) Cross Sections | Lump Sum | 1 | 25,000.00 0.08% | 12,000.00 12,000.00 0.04% | 52,315.63 24,000.00 0.08% | 183,525.00 50,000.00 0.17% | 27,434,902 |
| 2009 10 | Dalton Highway MP 175 to 197 Rehabilitation (5722/62860/0) 7 Bids Tendered | 642(13) Cross Sections | Lump Sum | 1 | 40,000.00 0.15% | 25,000.00 25,000.00 0.10% | 41,528.57 28,000.00 0.11% | 100,000.00 50,000.00 0.19% | 25,642,513 |
| 2012 07 | Top of the World Highway MP 0-13 Rehab (33395) 5 Bids Tendered | 642(13) Cross Sections | Mile (Alt) | 13.0 | 3,076.92 0.21% | 447.85 7,692.31 0.64% | 2,889.57 4,307.69 0.36% | 7,692.31 1,538.46 0.12% | 15,555,427 |
| 2012 10 | Galena Campion Road Erosion Protection (38511/61653/1649) 8 Bids Tendered | 642(13) Cross Sections | Lump Sum | 1 | 30,000.00 0.31% | 3,177.00 15,000.00 0.15% | 24,240.88 3,177.00 0.03% | 100,000.00 100,000.00 0.89% | 9,879,854 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 11 | Dalton Highway MP 197-209 Rehabilitation (33732/61214/1649) 7 Bids Tendered | 642(13) Cross Sections | Lump Sum | 1 | 25,000.00 0.10% | 27,300.00 28,000.00 0.12% | 38,039.29 53,600.00 0.21% | 53,600.00 41,375.00 0.16% | 23,953,284 |
| 2012 07 | Top of the World Highway MP 0-13 Rehab (33395/62799/0) 5 Bids Tendered | 642(13) Cross Sections | Lump Sum | 1 | 40,000.00 0.21% | 5,822.00 100,000.00 0.64% | 37,564.40 56,000.00 0.36% | 100,000.00 20,000.00 0.12% | 15,555,427 |
| 2014 10 | Elliot Highway M P 107.7 To 120.5 Reconstruction (42896/62227/0) 9 Bids Tendered | 642(13) Cross Sections | Lump Sum | 1 | 40,000.00 0.16% | 25,000.00 25,000.00 0.13% | 67,469.44 123,225.00 0.52% | 123,225.00 80,000.00 0.32% | 19,656,000 |
| 2012 02 | Dalton Hwy 9 Mile Hill North (31053/64899/0) 6 Bids Tendered | 642(13) Cross Sections | Lump Sum | 1 | 20,000.00 0.27% | 3,000.00 3,000.00 0.06% | 6,575.67 8,000.00 0.14% | 10,000.00 10,000.00 0.16% | 5,342,262 |
| 2010 06 | JNU-Glacier Spur Road (Pavement Rehabilitation) (20472/69348/1649) 1 Bids Tendered | 642(13) Protect Base Line Monument | Each | 4 | 500.00 0.18% | 100.00 100.00 0.04% | 100.00 0.00 0.00% | 100.00 0.00 0.00% | 1,135,309 |
| 2013 12 | JNU-North Douglas Highway Pavement Rehabilitation (40794/67531/1141) 2 Bids Tendered | 642(13) Reference Existing Guardrail | Lump Sum | 1 | 5,000.00 0.09% | 3,000.00 3,000.00 0.07% | 7,000.00 11,000.00 0.20% | 11,000.00 0.00 0.00% | 4,522,796 |
| 2010 11 | JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1144) 3 Bids Tendered | 642(13) Removal of Monument and Case | Each | 36 | 45.00 0.03% | 200.00 200.00 0.15% | 361.67 585.00 0.31% | 585.00 300.00 0.15% | 4,884,352 |
| 2016 02 | Seward Highway: 92nd Avenue Connector (45465/59770/7704) 7 Bids Tendered | 642(14) Contractor Furnished Engineering Tools | Contingent Sum | 1 | 100,000.00 0.94% | 100,000.00 100,000.00 1.00% | 100,000.00 100,000.00 0.99% | 100,000.00 100,000.00 0.97% | 9,982,120 |
| 2011 10 | Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/7704) 4 Bids Tendered | 642(14) Contractor Furnished Engineering Tools | Contingent Sum | 1 | 465,000.00 0.99% | 465,000.00 465,000.00 1.18% | 465,000.00 465,000.00 1.14% | 465,000.00 465,000.00 1.05% | 39,452,755 |
| 2015 08 | Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/0) 5 Bids Tendered | 642(14) Contractor Furnished Engineering Tools | Contingent Sum | 1 | 250,000.00 0.54% | 250,000.00 250,000.00 0.59% | 250,000.00 250,000.00 0.57% | 250,000.00 250,000.00 0.54% | 42,094,598 |
| 2014 01 | Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/7704) 5 Bids Tendered | 642(14) Contractor Furnished Engineering Tools | Contingent Sum | 1 | 50,000.00 0.34% | 50,000.00 50,000.00 0.31% | 50,000.00 50,000.00 0.27% | 50,000.00 50,000.00 0.27% | 15,967,622 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 12 | West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/7704) 2 Bids Tendered | 642(14) Contractor Furnished Engineering Tools | Contingent Sum | 1 | 225,000.00 0.60% | 225,000.00 225,000.00 0.61% | 225,000.00 225,000.00 0.60% | 225,000.00 0.00 0.00% | 36,856,108 |
| 2013 09 | Aleknagik Wood River Bridge Construction - Phase I (41612/52972/7704) 4 Bids Tendered | 642(14) Contractor Furnished Engineering Tools | Contingent Sum | 1 | 223,000.00 1.47% | 223,000.00 223,000.00 1.14% | 223,000.00 223,000.00 1.11% | 223,000.00 223,000.00 1.02% | 19,515,005 |
| 2016 01 | Lucus Road Improvements (45390/55007/7704) 10 Bids Tendered | 642(14) Contractor Furnished Engineering Tools | Contingent Sum | 1 | 50,000.00 0.91% | 50,000.00 50,000.00 1.08% | 50,000.00 50,000.00 1.04% | 50,000.00 50,000.00 1.01% | 4,639,288 |
| 2017 11 | Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /7704) 7 Bids Tendered | 642(14) Contractor Furnished Engineering Tools | Contingent Sum | 1 | 140,000.00 0.64% | 140,000.00 140,000.00 0.74% | 140,000.00 140,000.00 0.68% | 140,000.00 140,000.00 0.66% | 18,937,555 |
| 2011 06 | Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/7704) 5 Bids Tendered | 642(14) Contractor Furnished Engineering Tools | Contingent Sum | 1 | 150,000.00 1.00% | 150,000.00 150,000.00 1.25% | 150,000.00 150,000.00 1.23% | 150,000.00 150,000.00 1.07% | 11,989,291 |
| 2012 09 | HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/7704) 5 Bids Tendered | 642(14) Contractor Furnished Engineering Tools | Contingent Sum | 1 | 100,000.00 3.78% | 100,000.00 100,000.00 3.95% | 100,000.00 100,000.00 3.91% | 100,000.00 100,000.00 3.69% | 2,530,822 |
| 2016 05 | Aleknagik Wood River Bridge Construction - Phase II (45783/54627/0) 5 Bids Tendered | 642(14) Contractor Furnished Engineering Tools | Contingent Sum | 1 | 100,000.00 1.25% | 100,000.00 100,000.00 1.56% | 100,000.00 100,000.00 1.48% | 100,000.00 100,000.00 1.35% | 6,391,456 |
| 2010 03 | AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/7704) 5 Bids Tendered | 642(14) Contractor Furnished Engineering Tools | Contingent Sum | 1 | 25,000.00 0.14% | 25,000.00 25,000.00 0.20% | 25,000.00 25,000.00 0.17% | 25,000.00 25,000.00 0.17% | 12,682,497 |
| 2012 06 | Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/7704) 5 Bids Tendered | 642(14) Contractor Furnished Engineering Tools | Contingent Sum | 1 | 150,000.00 1.35% | 150,000.00 150,000.00 1.37% | 150,000.00 150,000.00 1.16% | 150,000.00 150,000.00 1.12% | 10,932,542 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 03 | Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/7704) 6 Bids Tendered | 642(14) Contractor Furnished Engineering Tools | Contingent Sum | 1 | 110,000.00 0.80% | 110,000.00 110,000.00 0.85% | 110,000.00 110,000.00 0.83% | 110,000.00 110,000.00 0.82% | 12,869,962 |
| 2017 06 | Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/0) 7 Bids Tendered | 642(14) Contractor Furnished Engineering Tools | Contingent Sum | 1 | 50,000.00 1.71% | 50,000.00 50,000.00 2.32% | 50,000.00 50,000.00 2.15% | 50,000.00 50,000.00 2.05% | 2,151,595 |
| 2009 05 | Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/7704) 8 Bids Tendered | 642(14) Contractor Furnished Engineering Tools | Contingent Sum | 1 | 295,000.00 0.91% | 295,000.00 295,000.00 1.29% | 295,000.00 295,000.00 1.22% | 295,000.00 295,000.00 1.19% | 22,945,463 |
| 2017 01 | AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//7704) 5 Bids Tendered | 642(14) Contractor Furnished Engineering Tools | Contingent Sum | 1 | 125,000.00 0.63% | 125,000.00 125,000.00 0.57% | 125,000.00 125,000.00 0.51% | 125,000.00 125,000.00 0.51% | 21,769,589 |
| 2011 11 | Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/7704) 7 Bids Tendered | 642(14) Contractor Furnished Engineering Tools | Contingent Sum | 1 | 295,000.00 1.57% | 295,000.00 295,000.00 2.11% | 295,000.00 295,000.00 1.85% | 295,000.00 295,000.00 1.81% | 13,969,176 |
| 2018 05 | Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//7704) 4 Bids Tendered | 642(14) Contractor Furnished Engineering Tools | Contingent Sum | 1 | 150,000.00 0.37% | 150,000.00 150,000.00 0.41% | 150,000.00 150,000.00 0.40% | 150,000.00 150,000.00 0.38% | 36,616,095 |
| 2018 07 | HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/7704) 9 Bids Tendered | 642(14) Contractor Furnished Engineering Tools | Contingent Sum | 1 | 50,000.00 0.78% | 50,000.00 50,000.00 0.87% | 50,000.00 50,000.00 0.84% | 50,000.00 50,000.00 0.80% | 5,719,942 |
| 2009 09 | Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/7704) 7 Bids Tendered | 642(14) Contractor Furnished Engineering Tools | Contingent Sum | 1 | 295,000.00 1.08% | 295,000.00 295,000.00 1.42% | 295,000.00 295,000.00 1.38% | 295,000.00 295,000.00 1.32% | 20,758,919 |
| 2018 05 | AMATS: Abbott Road Rehab - Phase II (48404//7704) 4 Bids Tendered | 642(14) Contractor Furnished Engineering Tools | Contingent Sum | 1 | 50,000.00 0.98% | 50,000.00 50,000.00 0.97% | 50,000.00 50,000.00 0.95% | 50,000.00 50,000.00 0.95% | 5,167,568 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 11 | VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/7704) 6 Bids Tendered | 642(14) CONTRACTOR FURNISHED ENGINEERING TOOLS | CONTINGENT SUM | 1 | 84,000.00 0.99% | 84,000.00 84,000.00 1.35% | 84,000.00 84,000.00 1.29% | 84,000.00 84,000.00 1.21% | 6,242,977 |
| 2016 12 | Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered | 642(14) CONTRACTOR FURNISHED ENGINEERING TOOLS | CONTINGENT SUM | 1 | 600,000.00 0.85% | 600,000.00 600,000.00 1.07% | 600,000.00 600,000.00 1.01% | 600,000.00 0.00 0.00% | 55,969,371 |
| 2015 12 | Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/0) 2 Bids Tendered | 642(14) Draft Record of Monument Form | Each | 6 | 2,000.00 0.06% | 300.00 300.00 0.01% | 400.00 500.00 0.02% | 500.00 0.00 0.00% | 16,614,244 |
| 2011 03 | Richardson Highway MP 148-159 Reconstruction (1642/76727/1649) 8 Bids Tendered | 642(14) Relocate USGS Bench Marks | Each | 5 | 1,500.00 0.02% | 700.00 700.00 0.01% | 2,421.88 1,500.00 0.03% | 8,700.00 1,000.00 0.02% | 27,434,902 |
| 2010 10 | Glenn Highway MP 109 to 118 Resurfacing (31573/52095/6976) 4 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 950 | 9.00 0.08% | 2.50 10.00 0.10% | 8.63 10.00 0.09% | 12.00 2.50 0.02% | 9,874,455 |
| 2015 04 | Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/6976) 4 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 460 | 10.00 0.07% | 9.00 10.00 0.07% | 9.75 9.00 0.06% | 10.00 10.00 0.06% | 6,906,885 |
| 2015 05 | Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/6976) 2 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 208 | 10.00 0.14% | 11.00 11.00 0.20% | 11.50 12.00 0.21% | 12.00 0.00 0.00% | 1,125,191 |
| 2017 11 | Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /6976) 7 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 970 | 9.00 0.04% | 5.00 10.00 0.05% | 13.54 5.00 0.02% | 57.50 5.00 0.02% | 18,937,555 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 05 | Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//6976) 4 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 2,586 | 9.00 0.17% | 5.00 7.00 0.13% | 6.63 5.00 0.09% | 7.50 7.00 0.11% | 13,727,979 |
| 2015 02 | Seward Highway MP 99-100 Improvements (44337/58822/6976) 2 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 125 | 3.52 0.01% | 20.00 20.00 0.03% | 20.00 20.00 0.03% | 20.00 0.00 0.00% | 7,497,210 |
| 2011 11 | Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/6976) 7 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 214 | 215.00 0.24% | 6.00 15.00 0.02% | 44.00 20.00 0.03% | 200.00 200.00 0.26% | 13,969,176 |
| 2018 01 | Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//6976) 4 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 46 | 10.00 0.02% | 10.00 66.50 0.14% | 59.13 70.00 0.13% | 90.00 90.00 0.17% | 2,253,083 |
| 2014 06 | Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/6976) 5 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 972 | 8.00 0.13% | 6.00 6.00 0.13% | 8.50 6.50 0.14% | 10.00 10.00 0.21% | 4,322,551 |
| 2015 05 | Fairview Loop Road Pavement Preservation (44583/51774/6976) 3 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 671 | 13.00 0.23% | 10.00 10.00 0.17% | 10.33 11.00 0.19% | 11.00 10.00 0.17% | 3,839,935 |
| 2012 02 | Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/6976) 3 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 465 | 20.00 0.12% | 5.00 5.00 0.04% | 8.33 10.00 0.07% | 10.00 10.00 0.07% | 6,379,578 |
| 2010 05 | Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving (28553/51670/6976) 6 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 647 | 10.00 0.17% | 6.00 6.00 0.13% | 11.90 13.00 0.29% | 15.00 10.00 0.20% | 2,880,645 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 10 | Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/6976) 2 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 680 | 10.00 0.06% | 8.00 10.00 0.06% | 9.00 8.00 0.04% | 10.00 0.00 0.00% | 10,891,541 |
| 2016 03 | Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/6976) 4 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 210 | 10.00 0.04% | 10.00 20.00 0.08% | 37.50 110.00 0.43% | 110.00 10.00 0.04% | 5,198,107 |
| 2014 06 | Parks Highway MP123.5-146 Rehabilitation (42801/57700/6976) 5 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 2,334 | 9.00 0.07% | 4.00 10.00 0.09% | 8.80 10.00 0.09% | 11.00 4.00 0.03% | 25,973,241 |
| 2017 05 | Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to Sterling; Sterling Highway Kenai NWR Visitor Enhancements (47023/54990, 58431, 58533/6976) 4 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 2,300 | 10.00 0.04% | 5.00 5.00 0.02% | 6.75 8.00 0.03% | 9.00 9.00 0.04% | 53,907,758 |
| 2018 07 | HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468//6976) 4 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 1,225 | 10.17 0.30% | 8.00 10.00 0.31% | 8.63 8.00 0.25% | 10.00 8.50 0.25% | 3,970,421 |
| 2013 06 | Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/6976) 2 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 517 | 9.00 0.15% | 10.00 10.00 0.18% | 10.00 10.00 0.16% | 10.00 0.00 0.00% | 2,924,423 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 04 | Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/6976) 7 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 1,257 | 10.00 0.14% | 1.00 48.00 0.81% | 8.44 1.00 0.02% | 48.00 2.00 0.03% | 7,494,743 |
| 2015 06 | West Anchorage Roads Pavement Preservation (44709/58795/6976) 2 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 25 | 15.00 0.02% | 75.00 75.00 0.08% | 87.50 100.00 0.08% | 100.00 0.00 0.00% | 2,243,416 |
| 2012 11 | Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/6976) 3 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 1,910 | 7.50 0.12% | 9.00 10.00 0.16% | 9.67 9.00 0.15% | 10.00 10.00 0.16% | 11,698,675 |
| 2014 11 | Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/6976) 3 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 1,500 | 9.00 0.10% | 5.00 10.00 0.13% | 7.17 6.50 0.08% | 10.00 5.00 0.05% | 11,961,445 |
| 2012 06 | Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/6976) 5 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 715 | 10.00 0.06% | 9.00 10.00 0.07% | 32.94 9.00 0.05% | 100.00 10.70 0.06% | 10,932,542 |
| 2014 02 | Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement Preservation (42246/53164 55261/6976) 3 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 1,132 | 8.25 0.09% | 5.00 5.50 0.05% | 7.83 13.00 0.12% | 13.00 5.00 0.04% | 11,749,902 |
| 2012 12 | Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/6976) 4 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 1,861 | 10.00 0.10% | 3.00 5.00 0.06% | 5.75 5.00 0.06% | 10.00 10.00 0.12% | 14,495,924 |
| 2016 04 | Sterling Highway MP 114-135 Pavement Preservation (45711/56698/6976) 4 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 2,120 | 9.00 0.10% | 7.00 8.00 0.11% | 8.25 10.00 0.13% | 10.00 7.00 0.09% | 15,712,283 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 12 | Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/6976) 3 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 269 | 20.00 0.06% | 9.00 10.00 0.03% | 9.33 9.00 0.02% | 10.00 9.00 0.02% | 9,109,265 |
| 2014 12 | Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/6976) 3 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 401 | 10.00 0.03% | 10.00 10.00 0.04% | 10.67 10.00 0.04% | 12.00 12.00 0.04% | 9,998,998 |
| 2017 06 | Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 & CFHWY00107/6976) 4 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 502 | 10.00 0.07% | 6.00 11.00 0.10% | 9.25 10.00 0.08% | 11.00 6.00 0.05% | 5,393,658 |
| 2018 02 | Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//6976) 4 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 1,600 | 10.00 0.02% | 3.00 3.00 0.01% | 5.23 10.00 0.03% | 10.00 4.70 0.01% | 51,418,510 |
| 2012 06 | Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/6976) 3 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 570 | 9.00 0.09% | 8.50 9.00 0.11% | 8.70 8.50 0.09% | 9.00 8.60 0.09% | 4,799,276 |
| 2012 04 | Holt-Lamplight Road Resurfacing (37466/52638/6976) 3 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 876 | 15.00 0.27% | 5.00 5.00 0.09% | 6.50 9.50 0.18% | 9.50 5.00 0.08% | 4,646,626 |
| 2013 11 | Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/6976) 4 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 810 | 8.00 0.05% | 10.00 10.00 0.08% | 10.50 12.00 0.09% | 12.00 10.00 0.08% | 10,295,938 |
| 2012 05 | Seward Hwy Mp 89 To 96.6 Resurfacing (37470/52991/6976) 3 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 810 | 25.00 0.41% | 2.50 2.50 0.05% | 2.52 2.50 0.04% | 2.55 2.55 0.04% | 4,436,195 |
| 2017 04 | Homer: East End Road MP 5.5-12.6 Pavement Preservation (46938/58514/6976) 4 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 752 | 8.25 0.08% | 8.00 9.25 0.11% | 9.56 8.00 0.09% | 11.00 11.00 0.12% | 6,096,324 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2009 02 | Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/6976) 5 Bids Tendered | 642(16) Passing Sight Distance Measurement | Station | 739 | 10.00 0.07% | 4.50 5.00 0.04% | 7.10 10.00 0.08% | 11.00 4.50 0.03% | 8,862,510 |
| 2018 06 | Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//6976) 3 Bids Tendered | 642(16) PASSING SIGHT DISTANCE MEASUREMENT | STATION | 332 | 10.00 0.10% | 9.00 17.00 0.16% | 75.33 9.00 0.09% | 200.00 200.00 1.68% | 3,440,733 |
| 2012 10 | Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/6976) 3 Bids Tendered | 642(16) PASSING SIGHT DISTANCE MEASUREMENT | STATION | 433 | 200.00 0.42% | 10.00 11.00 0.03% | 10.67 10.00 0.03% | 11.00 11.00 0.03% | 16,932,672 |
| 2009 06 | Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road (19654/51916/6976) 3 Bids Tendered | 642(16) PASSING SIGHT DISTANCE MEASUREMENT | STATION | 944 | 5.00 0.07% | 5.00 5.50 0.09% | 5.33 5.50 0.09% | 5.50 5.00 0.08% | 5,636,173 |
| 2016 04 | Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B) (45688/Z575280000/Z575470000/Z575500000/6976) 7 Bids Tendered | 642(16) PASSING SIGHT DISTANCE MEASUREMENT | STATION | 1,497.5 | 10.00 0.11% | 7.00 7.00 0.12% | 10.73 8.00 0.12% | 20.00 11.00 0.17% | 8,998,584 |
| 2009 05 | Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To Marine Way (19675/51930/6976) 2 Bids Tendered | 642(16) PASSING SIGHT DISTANCE MEASUREMENT | STATION | 645 | 45.00 0.66% | 10.00 10.00 0.11% | 12.00 14.00 0.14% | 14.00 0.00 0.00% | 5,963,225 |
| 2016 05 | Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/6976) 2 Bids Tendered | 642(16) PASSING SIGHT DISTANCE MEASUREMENT | STATION | 536 | 10.00 0.04% | 8.00 8.00 0.04% | 21.50 35.00 0.16% | 35.00 0.00 0.00% | 10,388,523 |
| 2015 10 | Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/6976) 8 Bids Tendered | 642(16) PASSING SIGHT DISTANCE MEASUREMENT | STATION | 1,153 | 10.00 0.12% | 5.00 10.00 0.13% | 9.34 10.00 0.13% | 11.75 10.00 0.13% | 8,594,153 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 11 | Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1141) 5 Bids Tendered | 642(1-67.9) Construction Surveying | Lump Sum | 1 | 2,500.00 0.18% | 4,200.00 4,547.00 0.28% | 6,369.40 9,000.00 0.52% | 9,700.00 4,400.00 0.25% | 1,623,000 |
| 2012 11 | Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1141) 5 Bids Tendered | 642(1-78) Construction Surveying | Lump Sum | 1 | 20,000.00 1.40% | 8,500.00 9,093.00 0.56% | 15,718.60 22,000.00 1.27% | 30,000.00 9,000.00 0.52% | 1,623,000 |
| 2012 11 | Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1141) 5 Bids Tendered | 642(1-85) Construction Surveying | Lump Sum | 1 | 2,500.00 0.18% | 4,600.00 4,944.00 0.30% | 7,748.80 9,500.00 0.55% | 15,000.00 4,700.00 0.27% | 1,623,000 |
| 2010 10 | AMHS SW Warehouse (28695/69054/0) 3 Bids Tendered | 642(1A) Construction Surveying | Lump Sum | 1 | 5,000.00 0.69% | 2,937.00 2,937.00 0.46% | 7,584.33 5,466.00 0.81% | 14,350.00 14,350.00 2.10% | 639,474 |
| 2015 08 | Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered | 642(1A) Construction Surveying | Lump Sum | 1 | 5,000.00 0.26% | 600.00 600.00 0.03% | 3,200.00 3,500.00 0.18% | 5,500.00 5,500.00 0.28% | 1,827,200 |
| 2010 11 | Annette Bay Ferry Terminal (28833/69200/1141) 4 Bids Tendered | 642(1A) Construction Surveying (Uplands) | Lump Sum | 1 | 40,000.00 0.59% | 28,700.00 28,700.00 0.33% | 45,000.00 65,000.00 0.74% | 65,000.00 36,300.00 0.40% | 8,577,504 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered | 642(1-Alt1) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 3,700.00 0.12% | 5,000.00 5,000.00 0.13% | 6,000.00 7,000.00 0.18% | 7,000.00 0.00 0.00% | 3,761,496 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered | 642(1-Alt2) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 4,000.00 0.13% | 5,000.00 5,000.00 0.13% | 7,000.00 9,000.00 0.23% | 9,000.00 0.00 0.00% | 3,761,496 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered | 642(1-Alt3) CONSTRUCTION SURVEYING | LUMP SUM | 1 | 4,200.00 0.13% | 3,200.00 5,000.00 0.13% | 4,100.00 3,200.00 0.08% | 5,000.00 0.00 0.00% | 3,761,496 |
| 2010 11 | Annette Bay Ferry Terminal (28833/69200/0) 4 Bids Tendered | 642(1B) Construction Surveying (Marine) | Lump Sum | 1 | 28,000.00 0.41% | 18,150.00 26,500.00 0.31% | 31,162.50 30,000.00 0.34% | 50,000.00 18,150.00 0.20% | 8,577,504 |
| 2014 05 | Haines Ferry Terminal Improvements (39251/68433/0) 4 Bids Tendered | 642(2) CONSTRUCTION SURVEYING (MARINE) | Lump Sum | 1 | 30,000.00 0.31% | 35,000.00 80,000.00 0.53% | 60,625.00 73,500.00 0.46% | 80,000.00 54,000.00 0.33% | 14,979,745 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 01 | Hydaburg Highway Pavement Rehabilitation (43422/67576/1643) 3 Bids Tendered | 642(2) Office Engineering | Mile | 22.5 | 2,000.00 0.30% | 1,500.00 5,380.00 1.02% | 3,060.00 1,500.00 0.26% | 5,380.00 2,300.00 0.37% | 11,859,725 |
| 2012 07 | Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/1643) 4 Bids Tendered | 642(2) Office Engineering | Mile | 18 | 2,000.00 0.70% | 500.00 500.00 0.17% | 930.00 580.00 0.19% | 2,140.00 2,140.00 0.62% | 5,399,662 |
| 2013 11 | St. Mary's / Mountain Village Road Rehabilitation (33343/60240/1643) 7 Bids Tendered | 642(2) Office Engineering | Mile | 15.5 | 1,300.00 0.17% | 1,500.00 2,500.00 0.37% | 2,400.00 1,600.00 0.23% | 5,000.00 1,500.00 0.19% | 10,510,726 |
| 2010 10 | Tok Bike Path Rehabilitation (26935/63501/0) 5 Bids Tendered | 642(25) Plan and Profile Development | Lump Sum | 1 | 145,000.00 5.38% | 15,000.00 40,000.00 1.97% | 30,470.00 30,000.00 1.43% | 40,000.00 37,350.00 1.78% | 2,034,860 |
| 2012 06 | Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1143) 6 Bids Tendered | 642(3) AA1 Three Person Survey Party | Hour | 20 | 300.00 0.05% | 0.00 400.00 0.07% | 284.81 250.00 0.04% | 400.00 340.00 0.05% | 11,975,883 |
| 2011 09 | Girdwood Streets And Drainage Improvements (34095/57057/1143) 10 Bids Tendered | 642(3) AA1 Three Person Survey Party | Hour | 10 | 250.00 0.07% | 275.00 320.00 0.11% | 315.70 315.00 0.10% | 400.00 297.00 0.09% | 2,834,021 |
| 2012 06 | Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1143) 6 Bids Tendered | 642(3) AA2 Three Person Survey Party | Hour | 20 | 300.00 0.05% | 0.00 400.00 0.07% | 282.69 250.00 0.04% | 400.00 325.00 0.05% | 11,975,883 |
| 2016 03 | HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1143) 6 Bids Tendered | 642(3) B Three Person Survey Party | Hour | 50 | 310.00 0.37% | 300.00 300.00 0.36% | 352.33 350.00 0.42% | 400.00 400.00 0.47% | 4,196,232 |
| 2012 06 | Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1143) 6 Bids Tendered | 642(3) BB Three Person Survey Party | Hour | 100 | 300.00 0.27% | 250.00 400.00 0.33% | 363.55 250.00 0.18% | 475.30 350.00 0.25% | 11,975,883 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 03 | HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1143) 6 Bids Tendered | 642(3) K Three Person Survey Party | Hour | 60 | 300.00 0.43% | 300.00 300.00 0.43% | 352.33 350.00 0.50% | 400.00 400.00 0.56% | 4,196,232 |
| 2010 02 | Japonski Island Utility And Road Improvements (11912/68790/1143) 3 Bids Tendered | 642(3) Three Man Survey Party | Hour | 15 | 350.00 0.32% | 275.00 350.00 0.33% | 308.33 275.00 0.26% | 350.00 300.00 0.27% | 1,576,571 |
| 2013 07 | CR Hwy Safety Corridor Near Term Improvements (GF) and Parks Hwy & Pittman Rd Signal Modifications (GF) (41206/53425 54602/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 100 | 325.00 2.79% | 275.00 429.00 3.58% | 326.25 285.00 2.09% | 429.00 275.00 1.87% | 1,197,783 |
| 2009 11 | Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at Muldoon Road Safety Improvements (25455/50810 57254/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 25 | 275.00 0.13% | 300.00 325.00 0.22% | 306.25 300.00 0.18% | 325.00 300.00 0.18% | 3,673,329 |
| 2013 08 | HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 (41304/55753/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 40 | 325.00 0.99% | 320.00 320.00 0.87% | 425.00 530.00 1.42% | 530.00 0.00 0.00% | 1,471,817 |
| 2010 03 | KTN-Totem Bight To Whipple Creek (17733/67443/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 80 | 250.00 0.21% | 250.00 250.00 0.23% | 317.50 385.00 0.35% | 385.00 0.00 0.00% | 8,744,515 |
| 2012 12 | Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 136 | 275.00 0.21% | 1.00 1.00 0.00% | 136.75 1.00 0.00% | 325.00 325.00 0.28% | 14,495,924 |
| 2010 03 | AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 130 | 275.00 0.20% | 10.00 10.00 0.01% | 181.00 300.00 0.27% | 300.00 20.00 0.02% | 12,682,497 |
| 2011 08 | Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1143) 6 Bids Tendered | 642(3) Three Person Survey Party | Hour | 140 | 275.00 0.19% | 294.00 300.00 0.24% | 311.50 325.00 0.25% | 350.00 300.00 0.21% | 17,817,902 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 04 | Kenai Pen Flood Oct 02, CONSENT DECREE MITIGATION (GF) (33215/52992/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 32 | 300.00 2.26% | 200.00 300.00 2.12% | 271.00 200.00 1.39% | 330.00 300.00 2.00% | 453,209 |
| 2013 07 | Kalifornsky Beach Rd Pedestrian Pathway (GF) (41205/54633/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 20 | 300.00 0.49% | 290.00 300.00 0.49% | 304.00 290.00 0.46% | 330.00 300.00 0.47% | 1,230,669 |
| 2010 03 | GLENN HWY: EKLUTNA TO PARKS HWY RESURFACING/CULVERT MP 13.0(FARM AVE) (27674/52110 52385/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 100 | 300.00 0.38% | 1.00 280.00 0.48% | 145.50 1.00 0.00% | 300.00 1.00 0.00% | 5,859,876 |
| 2012 11 | Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 110 | 260.00 0.25% | 1.00 300.00 0.28% | 208.67 325.00 0.30% | 325.00 1.00 0.00% | 11,698,675 |
| 2009 09 | Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/1143) 7 Bids Tendered | 642(3) Three Person Survey Party | Hour | 100 | 300.00 0.11% | 250.00 300.00 0.14% | 305.00 310.00 0.15% | 390.00 350.00 0.16% | 20,758,919 |
| 2013 07 | HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen (41317/55103/1143) 6 Bids Tendered | 642(3) Three Person Survey Party | Hour | 80 | 300.00 3.12% | 50.00 300.00 3.49% | 267.50 50.00 0.56% | 330.00 330.00 3.53% | 688,095 |
| 2009 03 | Mertarvik Barge Facility (20456/50850/1143) 6 Bids Tendered | 642(3) Three Person Survey Party | Hour | 40 | 250.00 0.45% | 150.00 300.00 0.49% | 314.17 185.00 0.25% | 500.00 400.00 0.52% | 2,442,000 |
| 2012 08 | Parks Hwy: Stanley Road Signal (37366/54453/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 30 | 300.00 0.50% | 195.00 309.00 0.59% | 236.25 204.75 0.36% | 309.00 195.00 0.27% | 1,573,730 |
| 2009 10 | Nome Storm E R Permanent Repairs 2004-2005 Stage I I (20312/61866/1143) 6 Bids Tendered | 642(3) Three Person Survey Party | Hour | 20 | 300.00 0.15% | 300.00 352.00 0.17% | 328.67 420.00 0.16% | 420.00 300.00 0.11% | 4,091,282 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 04 | College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1143) | 642(3) Three Person Survey Party | Hour | 30 | 330.00 0.14% | 350.00 350.00 0.15% | 358.33 365.00 0.15% | 365.00 360.00 0.14% | 7,090,895 |
| 2015 03 | AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 50 | 300.00 0.20% | 300.00 300.00 0.22% | 316.67 350.00 0.24% | 350.00 300.00 0.20% | 6,887,552 |
| 2009 05 | Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway Emergency Bridge Repair, 2009 (21792/52000 51777/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 100 | 325.00 0.18% | 250.00 250.00 0.20% | 260.00 250.00 0.20% | 290.00 290.00 0.22% | 12,676,055 |
| 2015 02 | Seward Highway MP 99-100 Improvements (44337/58822/7551) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 200 | 300.00 0.93% | 200.00 200.00 0.53% | 200.00 200.00 0.47% | 200.00 0.00 0.00% | 7,497,210 |
| 2011 09 | Girdwood Streets And Drainage Improvements (34095/57057/1143) 10 Bids Tendered | 642(3) Three Person Survey Party | Hour | 40 | 250.00 0.29% | 275.00 300.00 0.42% | 316.70 315.00 0.41% | 400.00 297.00 0.36% | 2,834,021 |
| 2011 01 | Nome - Council M P 62-73.6 (29073/60400/1143) 11 Bids Tendered | 642(3) Three Person Survey Party | Hour | 100 | 300.00 0.50% | 100.00 305.00 0.70% | 295.55 330.00 0.69% | 400.00 341.00 0.64% | 4,359,365 |
| 2009 03 | Williamsport - Pile Bay Road (20012/51651/1143) 14 Bids Tendered | 642(3) Three Person Survey Party | Hour | 200 | 300.00 0.91% | 200.00 378.30 1.63% | 312.56 420.00 1.71% | 430.00 300.00 1.15% | 4,645,000 |
| 2014 06 | Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 150 | 300.00 0.77% | 0.01 10.00 0.03% | 77.20 0.01 0.00% | 375.00 0.01 0.00% | 4,322,551 |
| 2015 04 | Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 45 | 300.00 0.21% | 300.00 400.00 0.26% | 357.50 380.00 0.25% | 400.00 350.00 0.21% | 6,906,885 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 04 | Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/1645) 7 Bids Tendered | 642(3) Three Person Survey Party | Hour | 150 | 400.00 0.87% | 200.00 540.50 1.26% | 300.28 370.00 0.76% | 540.50 330.00 0.65% | 6,419,604 |
| 2015 03 | Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 100 | 300.00 0.34% | 250.00 300.00 0.35% | 275.00 250.00 0.26% | 300.00 0.00 0.00% | 8,572,860 |
| 2009 04 | Minnesota Drive Resurfacing (22032/51135 51340/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 100 | 325.00 0.37% | 250.00 262.00 0.38% | 268.00 250.00 0.36% | 285.00 275.00 0.36% | 6,809,020 |
| 2012 11 | SGY- Dyea Road Improvements (Realign) (34159/67424/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 160 | 300.00 1.32% | 160.00 200.00 1.25% | 211.67 160.00 0.61% | 275.00 275.00 0.98% | 2,559,735 |
| 2011 08 | Hyder-Salmon River Road Rehabilitation (11216/68602/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 10 | 250.00 0.04% | 290.00 300.00 0.04% | 363.33 500.00 0.06% | 500.00 290.00 0.03% | 7,440,684 |
| 2012 11 | HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 95 | 325.00 0.27% | 300.00 325.00 0.29% | 316.67 325.00 0.29% | 325.00 300.00 0.26% | 10,713,734 |
| 2010 02 | Kalifornsky Beach Rd; Coal Creek Fish Passage (26835/51170/1143) 6 Bids Tendered | 642(3) Three Person Survey Party | Hour | 5 | 300.00 0.09% | 265.00 440.00 0.11% | 355.00 265.00 0.07% | 440.00 440.00 0.11% | 1,953,352 |
| 2013 05 | Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/1143) 6 Bids Tendered | 642(3) Three Person Survey Party | Hour | 60 | 325.00 0.53% | 300.00 350.00 0.66% | 331.67 300.00 0.53% | 350.00 350.00 0.60% | 3,172,129 |
| 2009 12 | Chena Pump Road/Roland Road Right Turn Lane (19832/77246/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 10 | 300.00 2.46% | 325.00 325.00 3.35% | 434.00 325.00 3.25% | 770.00 350.00 2.96% | 96,927 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2010 03 | Chester Creek Trail Connection Project (27113/55066/1143) 9 Bids Tendered | 642(3) Three Person Survey Party | Hour | 20 | 300.00 0.18% | 250.00 315.00 0.22% | 322.75 330.00 0.22% | 355.24 349.50 0.23% | 2,874,171 |
| 2013 05 | FMATS Area Surface Upgrades FFY2013 (40871/62358/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 30 | 300.00 0.64% | 330.00 330.00 0.85% | 350.00 330.00 0.84% | 400.00 340.00 0.83% | 1,159,171 |
| 2010 03 | Dillingham Wood River Road Reconstruction (27513/55130/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 100 | 300.00 0.30% | 300.00 300.00 0.30% | 321.00 350.00 0.33% | 350.00 330.00 0.29% | 9,994,028 |
| 2013 05 | Birch Road: O'Malley to Huffman Resurfacing (GF) (40551/55432/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 25 | 300.00 1.28% | 300.00 300.00 1.23% | 316.50 324.50 1.16% | 325.00 325.00 1.11% | 611,591 |
| 2013 10 | Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 50 | 300.00 0.28% | 10.00 10.00 0.01% | 223.33 300.00 0.31% | 360.00 360.00 0.35% | 4,789,467 |
| 2014 04 | 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/1143) 9 Bids Tendered | 642(3) Three Person Survey Party | Hour | 20 | 300.00 0.21% | 300.00 332.00 0.24% | 338.81 300.00 0.21% | 375.00 360.00 0.24% | 2,773,227 |
| 2014 06 | Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 180 | 300.00 0.23% | 300.00 370.00 0.44% | 337.00 300.00 0.34% | 370.00 350.00 0.39% | 15,157,512 |
| 2014 04 | POW: Hydaburg Highway Fish Passage Improvements (41388/68026/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 20 | 350.00 1.46% | 100.00 100.00 0.51% | 225.00 350.00 1.53% | 350.00 0.00 0.00% | 388,512 |
| 2009 08 | Central Region Rumble Strips Phase II (23672/51047/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 92 | 300.00 1.50% | 85.00 300.00 1.91% | 267.00 85.00 0.49% | 350.00 300.00 1.50% | 1,447,224 |
| 2012 10 | Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs (38671/52333/1143) 9 Bids Tendered | 642(3) Three Person Survey Party | Hour | 20 | 300.00 0.60% | 250.00 350.00 0.85% | 319.44 300.00 0.64% | 400.00 300.00 0.64% | 826,020 |
| 2009 12 | Dalton Highway Culverts, M P 260-321 (25514/62622/1143) 9 Bids Tendered | 642(3) Three Person Survey Party | Hour | 200 | 300.00 0.28% | 200.00 248.00 0.28% | 291.44 300.00 0.31% | 350.00 350.00 0.32% | 17,738,224 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 01 | POW Big Salt Lake Road Pavement Rehabilitation (38069/67439/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 10 | 300.00 0.09% | 200.00 200.00 0.08% | 350.00 500.00 0.15% | 500.00 0.00 0.00% | 2,620,072 |
| 2010 02 | AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 63rd Ave (27034/51987/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 10 | 300.00 0.12% | 275.00 300.00 0.15% | 283.33 275.00 0.12% | 300.00 275.00 0.11% | 1,977,927 |
| 2013 06 | Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 50 | 206.00 0.32% | 10.00 10.00 0.02% | 155.00 300.00 0.46% | 300.00 0.00 0.00% | 2,924,423 |
| 2010 02 | Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 20 | 375.00 0.19% | 300.00 400.00 0.19% | 341.67 325.00 0.13% | 400.00 300.00 0.11% | 4,191,814 |
| 2013 01 | Halibut Point Road Pavement Rehab (38459/69351/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 100 | 300.00 0.15% | 300.00 363.00 0.19% | 334.33 340.00 0.17% | 363.00 300.00 0.15% | 19,292,860 |
| 2013 09 | Aleknagik Wood River Bridge Construction - Phase I (41612/52972/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 80 | 250.00 0.13% | 300.00 300.00 0.12% | 366.25 350.00 0.14% | 465.00 465.00 0.17% | 19,515,005 |
| 2013 06 | Kenai Spur Highway MP 0-3 Pavement Preservation (40631/54142/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 50 | 300.00 0.42% | 100.00 325.00 0.42% | 212.50 100.00 0.13% | 325.00 0.00 0.00% | 3,872,478 |
| 2013 05 | Johns Road Improvements, Klatt To High View (GF) (40515/52783/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 15 | 200.00 0.06% | 333.00 333.00 0.14% | 356.50 353.00 0.15% | 390.00 350.00 0.15% | 3,496,801 |
| 2013 03 | KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 80 | 250.00 0.24% | 250.00 250.00 0.22% | 255.00 260.00 0.21% | 260.00 0.00 0.00% | 9,118,342 |
| 2009 12 | Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/1645) 6 Bids Tendered | 642(3) Three Person Survey Party | Hour | 250 | 300.00 0.45% | 50.00 280.00 0.60% | 164.17 50.00 0.11% | 285.00 60.00 0.12% | 11,696,889 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 10 | Richardson Highway M P 345 Moose Creek R R Overpass (17152/66566/1143) 8 Bids Tendered | 642(3) Three Person Survey Party | Hour | 200 | 300.00 0.53% | 300.00 300.00 0.58% | 326.25 300.00 0.55% | 375.00 330.00 0.56% | 10,388,566 |
| 2010 01 | Glenn Hwy: Airport Heights To Hiland Resurfacing (25119/51945/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 50 | 325.00 0.12% | 300.00 300.00 0.14% | 300.00 300.00 0.13% | 300.00 300.00 0.13% | 11,052,764 |
| 2013 05 | Anchorage Asphalt Surface Repairs, 2013 (40314/54396/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 72 | 325.00 1.16% | 250.00 250.00 1.00% | 300.00 325.00 1.25% | 325.00 325.00 1.12% | 1,793,675 |
| 2013 05 | Debarr Road Resurfacing (GF) (40444/53433/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 50 | 300.00 0.33% | 250.00 275.00 0.30% | 283.33 250.00 0.26% | 325.00 0.00 0.00% | 4,590,728 |
| 2015 01 | Olympic Mountain Loop Improvements - Girdwood (44236/59766/1143) 8 Bids Tendered | 642(3) Three Person Survey Party | Hour | 80 | 300.00 1.26% | 310.00 340.00 1.15% | 338.25 350.00 1.04% | 373.00 348.00 1.00% | 2,364,890 |
| 2009 12 | HOONAH FERRY TERMINAL TO AIRPORT PAVEMENT REHABILITATION (23195/68909/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 5 | 250.00 0.05% | 300.00 310.00 0.09% | 303.33 300.00 0.08% | 310.00 300.00 0.07% | 1,720,852 |
| 2011 11 | West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 180 | 300.00 0.32% | 275.00 300.00 0.40% | 287.00 286.00 0.37% | 300.00 275.00 0.35% | 13,486,059 |
| 2010 10 | Seward Highway MP 115-124 Resurfacing (32033/52491/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 50 | 300.00 0.16% | 250.00 285.00 0.19% | 267.50 250.00 0.16% | 285.00 0.00 0.00% | 7,310,434 |
| 2012 07 | Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 100 | 300.00 0.59% | 300.00 300.00 0.56% | 315.00 350.00 0.65% | 350.00 310.00 0.50% | 5,399,662 |
| 2009 06 | JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 100 | 325.00 0.33% | 200.00 230.00 0.23% | 226.67 250.00 0.25% | 250.00 200.00 0.19% | 9,793,198 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 06 | Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 75 | 275.00 0.19% | 275.00 300.00 0.21% | 316.00 400.00 0.23% | 400.00 318.00 0.18% | 10,932,542 |
| 2014 08 | Portage Glacier Road Embankment Stabilization (43186/53726/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 20 | 150.00 0.24% | 330.00 350.00 0.39% | 355.00 390.00 0.31% | 390.00 350.00 0.26% | 1,782,765 |
| 2014 08 | Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs (41879/64020/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 75 | 350.00 1.40% | 350.00 377.00 1.30% | 367.33 375.00 1.22% | 377.00 350.00 1.06% | 2,180,349 |
| 2011 09 | Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 100 | 325.00 0.26% | 250.00 265.00 0.26% | 258.33 250.00 0.22% | 265.00 260.00 0.21% | 10,369,300 |
| 2014 07 | Sterling Hwy Mp 57 Erosion Protection (43116/57729/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 25 | 400.00 0.67% | 300.00 340.00 0.50% | 317.50 315.00 0.36% | 340.00 315.00 0.33% | 1,699,250 |
| 2014 10 | ANC Kulis Transition Repairs and Modifications (43566/54066/1143) 8 Bids Tendered | 642(3) Three Person Survey Party | Hour | 20 | 275.00 0.45% | 290.00 290.00 0.49% | 345.25 297.00 0.49% | 400.00 325.00 0.51% | 1,178,369 |
| 2012 06 | Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To MP 22 (38039/54429/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 24 | 350.00 0.82% | 100.00 100.00 0.31% | 200.00 300.00 0.74% | 300.00 0.00 0.00% | 767,725 |
| 2014 07 | ANC Postmark Storm Drain Outfall Repairs (43054/57348/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 24 | 270.00 0.31% | 275.00 300.00 0.28% | 291.67 275.00 0.21% | 300.00 300.00 0.21% | 2,568,324 |
| 2014 10 | Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 40 | 250.00 0.59% | 360.00 377.89 0.87% | 368.95 360.00 0.60% | 377.89 0.00 0.00% | 1,745,059 |
| 2014 09 | Central Region Highway Data Equipment 2012 (43114/52809/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 200 | 300.00 1.50% | 275.00 275.00 1.21% | 287.50 300.00 1.02% | 300.00 0.00 0.00% | 4,551,390 |
| 2010 08 | Kenai: Various Road Improvements, 2009 (30275/59774/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 20 | 300.00 0.77% | 200.00 300.00 1.04% | 262.00 200.00 0.65% | 310.00 310.00 0.94% | 574,593 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 06 | ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/1143) 8 Bids Tendered | 642(3) Three Person Survey Party | Hour | 120 | 275.00 0.37% | 291.60 360.00 0.57% | 309.08 300.00 0.47% | 360.00 300.00 0.46% | 7,589,893 |
| 2014 10 | Sterling Highway Erosion Response MP 150-157 (43583/52472/1143) 8 Bids Tendered | 642(3) Three Person Survey Party | Hour | 50 | 300.00 0.45% | 300.00 350.00 0.52% | 337.75 300.00 0.43% | 382.00 365.00 0.50% | 3,371,200 |
| 2010 09 | Stevens Village Sanitation Road (26373/61532/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 40 | 340.00 0.51% | 230.00 373.00 1.19% | 329.60 230.00 0.43% | 400.00 400.00 0.67% | 1,250,601 |
| 2014 12 | Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 350 | 300.00 0.77% | 250.00 250.00 0.88% | 300.00 300.00 0.96% | 350.00 350.00 1.01% | 9,998,998 |
| 2012 04 | Holt-Lamplight Road Resurfacing (37466/52638/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 50 | 400.00 0.41% | 100.00 300.00 0.32% | 233.33 100.00 0.11% | 300.00 300.00 0.27% | 4,646,626 |
| 2014 10 | HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506/55613/1143) 6 Bids Tendered | 642(3) Three Person Survey Party | Hour | 100 | 290.00 0.52% | 330.00 330.00 0.49% | 386.76 385.00 0.54% | 453.96 453.96 0.63% | 6,691,146 |
| 2011 02 | Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 170 | 300.00 0.34% | 250.00 250.00 0.34% | 264.50 250.00 0.31% | 300.00 262.50 0.33% | 12,332,894 |
| 2012 05 | Seward Hwy Mp 89 To 96.6 Resurfacing (37470/52991/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 50 | 325.00 0.33% | 200.00 200.00 0.23% | 201.67 200.00 0.21% | 205.00 205.00 0.20% | 4,436,195 |
| 2012 06 | Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 80 | 260.00 0.35% | 300.00 300.00 0.50% | 301.67 300.00 0.47% | 305.00 305.00 0.46% | 4,799,276 |
| 2014 11 | HSIP: CR Crash Cushions Upgrade 2014 (43690/57607/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 10 | 400.00 0.21% | 300.00 300.00 0.21% | 332.83 358.50 0.21% | 358.50 340.00 0.19% | 1,445,300 |
| 2014 11 | HSIP: Central Region Overhead Beacons 2014 (43589/57081/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 70 | 350.00 1.41% | 300.00 300.00 1.43% | 307.85 300.00 1.23% | 330.00 330.00 1.10% | 1,465,959 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2010 09 | Glenn Highway Lighting, S. Birchwood To Eklutna (30933/51970/1143) 7 Bids Tendered | 642(3) Three Person Survey Party | Hour | 200 | 315.00 0.47% | 215.00 215.00 0.47% | 298.50 288.07 0.62% | 413.44 275.00 0.57% | 9,162,250 |
| 2014 12 | CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 70 | 400.00 1.70% | 325.00 369.20 1.44% | 358.55 360.00 1.19% | 380.00 325.00 0.88% | 1,791,306 |
| 2009 05 | Glenn Hwy Mp34-42, Parks To Palmer Resurfacing (23312/52015/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 100 | 325.00 1.24% | 200.00 200.00 1.18% | 231.25 200.00 1.09% | 285.00 240.00 1.18% | 1,697,995 |
| 2014 11 | Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 20 | 300.00 0.05% | 300.00 300.00 0.05% | 325.00 350.00 0.06% | 350.00 325.00 0.05% | 11,961,445 |
| 2009 05 | Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1143) 8 Bids Tendered | 642(3) Three Person Survey Party | Hour | 200 | 320.00 0.20% | 225.00 225.00 0.20% | 265.63 300.00 0.25% | 320.00 250.00 0.20% | 22,945,463 |
| 2009 06 | PSG - Mitkof HWY - Scow Bay to Crystal Lake Hatchery Road (18612/68819/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 50 | 300.00 0.25% | 250.00 250.00 0.27% | 352.00 406.00 0.35% | 406.00 400.00 0.29% | 4,592,240 |
| 2014 09 | Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265/63515/1645) 6 Bids Tendered | 642(3) Three Person Survey Party | Hour | 100 | 400.00 0.51% | 200.00 200.00 0.38% | 355.67 400.00 0.63% | 439.00 400.00 0.60% | 5,284,485 |
| 2014 09 | F M A T S Area Surface Upgrades F F Y 2014 (42061/63372/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 47 | 330.00 0.94% | 330.00 350.00 1.00% | 350.00 330.00 0.92% | 360.00 360.00 0.95% | 1,642,460 |
| 2010 12 | Port MacKenzie Access Road (32453/58168/1143) 11 Bids Tendered | 642(3) Three Person Survey Party | Hour | 60 | 275.00 0.27% | 100.00 330.00 0.39% | 280.27 250.00 0.29% | 365.00 365.00 0.38% | 5,025,609 |
| 2015 06 | Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 40 | 325.00 0.25% | 300.00 300.00 0.29% | 312.50 325.00 0.28% | 325.00 0.00 0.00% | 4,114,208 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 04 | Edgerton Highway MP 0-19 Resurfacing (42129/63909/1143) 6 Bids Tendered | 642(3) Three Person Survey Party | Hour | 100 | 200.00 0.22% | 280.00 335.00 0.45% | 365.00 280.00 0.38% | 500.00 425.00 0.52% | 7,445,892 |
| 2015 06 | International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/7551) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 50 | 300.00 0.22% | 300.00 325.00 0.25% | 312.50 300.00 0.23% | 325.00 0.00 0.00% | 6,487,960 |
| 2015 06 | HSIP: Muldoon Road Channelization, 11th Court to Boundary Avenue (44665/57341/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 80 | 300.00 1.09% | 300.00 350.00 1.12% | 333.33 300.00 0.95% | 350.00 350.00 1.03% | 2,499,849 |
| 2015 06 | Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 80 | 300.00 0.44% | 300.00 325.00 0.49% | 312.50 300.00 0.45% | 325.00 0.00 0.00% | 5,296,083 |
| 2011 06 | Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 100 | 300.00 0.20% | 200.00 300.00 0.25% | 286.00 300.00 0.25% | 330.00 330.00 0.24% | 11,989,291 |
| 2009 03 | Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 110 | 200.00 1.00% | 215.00 350.00 1.94% | 271.67 215.00 1.17% | 350.00 250.00 1.31% | 1,983,405 |
| 2009 05 | Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy Lane) (21492/51595/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 40 | 350.00 0.86% | 10.00 10.00 0.03% | 117.50 225.00 0.76% | 225.00 0.00 0.00% | 1,194,692 |
| 2011 11 | Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 50 | 250.00 0.29% | 300.00 300.00 0.32% | 325.00 350.00 0.33% | 350.00 325.00 0.30% | 4,704,798 |
| 2011 11 | Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1143) 7 Bids Tendered | 642(3) Three Person Survey Party | Hour | 230 | 320.00 0.39% | 300.00 300.00 0.49% | 317.86 315.00 0.45% | 350.00 300.00 0.42% | 13,969,176 |
| 2009 04 | Kotzebue Roads - Shore Avenue (20872/60788/1143) 9 Bids Tendered | 642(3) Three Person Survey Party | Contingent Sum | 1 | 25,500.00 0.07% | 25,500.00 25,500.00 0.08% | 25,500.00 25,500.00 0.07% | 25,500.00 25,500.00 0.07% | 33,010,932 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 11 | Glenn Hwy Signing Anch To Palmer (gf) (35463/52334/1143) 9 Bids Tendered | 642(3) Three Person Survey Party | Hour | 50 | 300.00 0.34% | 200.00 200.00 0.31% | 308.87 288.00 0.43% | 572.30 283.00 0.35% | 3,177,820 |
| 2015 06 | West Anchorage Roads Pavement Preservation (44709/58795/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 4 | 300.00 0.05% | 350.00 350.00 0.06% | 387.50 425.00 0.06% | 425.00 0.00 0.00% | 2,243,416 |
| 2015 06 | West Anchorage Roads Pavement Preservation (44709/58795/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 16 | 300.00 0.19% | 350.00 350.00 0.25% | 387.50 425.00 0.23% | 425.00 0.00 0.00% | 2,243,416 |
| 2015 05 | Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 30 | 300.00 0.62% | 310.00 310.00 0.83% | 317.50 325.00 0.82% | 325.00 0.00 0.00% | 1,125,191 |
| 2010 10 | Glenn Highway MP 109 to 118 Resurfacing (31573/52095/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 120 | 280.00 0.33% | 250.00 250.00 0.30% | 316.00 300.00 0.35% | 414.00 300.00 0.34% | 9,874,455 |
| 2015 05 | Fairview Loop Road Pavement Preservation (44583/51774/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 150 | 325.00 1.27% | 0.01 1.00 0.00% | 3.67 10.00 0.04% | 10.00 0.01 0.00% | 3,839,935 |
| 2010 01 | Weigh-in-Motion Rehab: Minnesota Dr. Near Raspberry Rd., Sterling Hwy MP 88.4, Glenn Hwy MP 53.3 (26218/51059/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 40 | 275.00 0.50% | 200.00 250.00 0.26% | 226.67 230.00 0.23% | 250.00 200.00 0.19% | 3,851,734 |
| 2014 10 | Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/7551) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 40 | 300.00 0.95% | 300.00 300.00 0.86% | 300.00 300.00 0.72% | 300.00 0.00 0.00% | 1,390,905 |
| 2012 02 | Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 30 | 250.00 0.09% | 300.00 300.00 0.14% | 316.67 350.00 0.16% | 350.00 300.00 0.13% | 6,379,578 |
| 2015 05 | HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/1143) 6 Bids Tendered | 642(3) Three Person Survey Party | Hour | 120 | 300.00 1.96% | 300.00 325.00 1.96% | 350.53 381.16 2.30% | 400.00 400.00 2.29% | 1,990,576 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2009 02 | Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 20 | 300.00 0.06% | 225.00 300.00 0.07% | 305.00 350.00 0.08% | 350.00 350.00 0.07% | 8,862,510 |
| 2011 09 | Copper River Highway MP 0-6 Resurfacing (32933/63804/1143) 7 Bids Tendered | 642(3) Three Person Survey Party | Hour | 50 | 300.00 0.27% | 300.00 300.00 0.37% | 350.29 350.00 0.40% | 420.00 350.00 0.40% | 4,102,329 |
| 2010 11 | HSIP: NHS Warning & Delineation (30713/51289/1143) 6 Bids Tendered | 642(3) Three Person Survey Party | Hour | 100 | 325.00 1.81% | 200.00 210.00 1.50% | 221.27 200.00 1.23% | 250.00 250.00 1.53% | 1,404,195 |
| 2009 01 | North Pole Homestead Rd / North Pole HS Blvd. Ext.-AK146: Bids Opened 01/22/2009 (6183/63025//1645) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 30 | 200.00 0.50% | 300.00 370.00 0.89% | 333.00 350.00 0.82% | 370.00 300.00 0.70% | 1,250,518 |
| 2009 02 | CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase II (18933/51931/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 20 | 300.00 0.15% | 265.00 300.00 0.17% | 293.75 265.00 0.14% | 345.00 265.00 0.13% | 3,583,367 |
| 2015 05 | Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7551) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 136 | 355.00 0.68% | 370.00 370.00 0.61% | 380.00 370.00 0.59% | 400.00 400.00 0.62% | 8,240,476 |
| 2011 10 | Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 40 | 250.00 0.11% | 300.00 300.00 0.15% | 308.33 325.00 0.15% | 325.00 300.00 0.14% | 7,842,000 |
| 2009 04 | Kotzebue Roads - Shore Avenue (20872/60788/1143) 9 Bids Tendered | 642(3) Three Person Survey Party | Contingent Sum | 1 | 4,500.00 0.01% | 4,500.00 4,500.00 0.01% | 4,500.00 4,500.00 0.01% | 4,500.00 4,500.00 0.01% | 33,010,932 |
| 2010 05 | Kalifornsky Beach Road, Pedestrian Pathway (GF) (28634/51482/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 20 | 300.00 0.56% | 1.00 300.00 0.50% | 230.20 250.00 0.37% | 300.00 300.00 0.41% | 1,195,515 |
| 2014 06 | Richardson Highway Fairbanks New Weigh Station (42388/60552/0) 4 Bids Tendered | 642(3) Three Person Survey Party | Contingent Sum | 1 | 40,000.00 0.31% | 40,000.00 40,000.00 0.36% | 40,000.00 40,000.00 0.35% | 40,000.00 40,000.00 0.32% | 11,172,615 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 04 | Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 80 | 340.00 0.89% | 0.01 1.00 0.00% | 0.34 0.01 0.00% | 1.00 0.01 0.00% | 2,798,426 |
| 2016 04 | Gravina Mill Access Road (44786/Z699220000/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 10 | 350.00 0.18% | 200.00 300.00 0.18% | 337.50 450.00 0.26% | 450.00 200.00 0.10% | 1,695,525 |
| 2016 03 | Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 35 | 300.00 0.20% | 300.00 340.00 0.23% | 320.00 315.00 0.20% | 340.00 300.00 0.19% | 5,198,107 |
| 2017 06 | Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 160 | 300.00 0.45% | 300.00 300.00 0.48% | 300.00 300.00 0.45% | 300.00 0.00 0.00% | 9,986,105 |
| 2016 05 | Aleknagik Wood River Bridge Construction - Phase II (45783/54627/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 250 | 350.00 1.09% | 1.00 350.00 1.37% | 253.20 400.00 1.48% | 400.00 1.00 0.00% | 6,391,456 |
| 2015 12 | Badger Road Bike/pedestrian Path Resurfacing (44891/60820/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 30 | 330.00 0.75% | 370.00 375.00 0.89% | 378.75 370.00 0.81% | 400.00 370.00 0.74% | 1,257,111 |
| 2016 07 | F M A T S Area Surface Upgrades F F Y 2016 (45472//7551) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 44 | 330.00 1.63% | 230.00 350.00 1.97% | 323.33 390.00 2.15% | 390.00 230.00 1.01% | 782,631 |
| 2018 02 | Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 350 | 325.00 0.16% | 202.04 225.00 0.15% | 256.76 300.00 0.20% | 300.00 300.00 0.14% | 51,418,510 |
| 2016 02 | Seward Highway: 92nd Avenue Connector (45465/59770/1143) 7 Bids Tendered | 642(3) Three Person Survey Party | Hour | 100 | 300.00 0.28% | 300.00 335.00 0.34% | 309.42 300.00 0.30% | 335.00 309.00 0.30% | 9,982,120 |
| 2018 05 | AMATS: Abbott Road Rehab - Phase II (48404//7551) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 150 | 300.00 0.89% | 250.00 300.00 0.87% | 267.50 250.00 0.71% | 300.00 270.00 0.77% | 5,167,568 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2018 04 | FMATS Area Surface Upgrades FFY2018 (47333/90243/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 100 | 330.00 1.10% | 300.00 310.00 1.22% | 326.67 300.00 1.16% | 370.00 370.00 1.33% | 2,540,774 |
| 2016 07 | C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 270 | 320.00 0.78% | 300.00 300.00 0.74% | 308.33 325.00 0.76% | 325.00 300.00 0.69% | 10,998,774 |
| 2017 11 | Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1143) 1 Bids Tendered | 642(3) Three Person Survey Party | Hour | 250 | 300.00 0.91% | 330.00 330.00 0.85% | 330.00 0.00 0.00% | 330.00 0.00 0.00% | 9,681,105 |
| 2018 07 | (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/1143) 1 Bids Tendered | 642(3) Three Person Survey Party | HOUR | 120 | 393.00 0.82% | 300.00 300.00 0.58% | 300.00 0.00 0.00% | 300.00 0.00 0.00% | 6,157,603 |
| 2018 05 | AMATS: Anchorage Areawide Trails Rehabilitation - Benson Boulevard Pathway (48256//1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 10 | 350.00 0.44% | 310.00 350.00 0.52% | 352.00 350.00 0.47% | 400.00 400.00 0.51% | 672,850 |
| 2018 03 | Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1143) 6 Bids Tendered | 642(3) Three Person Survey Party | Hour | 40 | 300.00 0.09% | 250.00 385.00 0.12% | 297.95 330.00 0.10% | 385.00 250.00 0.07% | 12,869,962 |
| 2017 07 | Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 100 | 200.00 0.18% | 100.00 250.00 0.29% | 240.00 100.00 0.11% | 385.00 225.00 0.23% | 8,695,855 |
| 2017 03 | Seward Road Improvements (46779/N/A/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 51 | 500.00 0.87% | 0.10 150.00 0.26% | 115.03 160.00 0.26% | 160.00 0.10 0.00% | 2,946,524 |
| 2017 04 | Fairbanks Area Signal Upgrades-Stage 1 (46308//7551) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 100 | 300.00 0.18% | 300.00 300.00 0.21% | 393.38 450.00 0.31% | 450.00 415.51 0.27% | 14,143,690 |
| 2015 10 | College Road Right Turn Lanes (44899/77227/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 20 | 500.00 1.17% | 300.00 389.00 0.82% | 361.80 370.00 0.75% | 400.00 400.00 0.81% | 947,198 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2017 07 | Birch Hill Bicycle and Pedestrian Facility (46027/63768/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 30 | 385.00 0.72% | 350.00 350.00 0.64% | 380.75 388.00 0.65% | 410.00 375.00 0.60% | 1,634,123 |
| 2016 06 | Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880/59028/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 45 | 250.00 0.08% | 300.00 300.00 0.13% | 307.50 300.00 0.12% | 330.00 330.00 0.12% | 10,696,233 |
| 2017 03 | Glenn Highway: Airport Heights Drive to Hiland Road, Pavement Preservation (46737//1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 24 | 320.00 0.07% | 325.00 350.00 0.08% | 341.67 325.00 0.08% | 350.00 350.00 0.08% | 9,998,959 |
| 2018 06 | AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln (TAP) (48417//7551) 8 Bids Tendered | 642(3) Three Person Survey Party | Hour | 40 | 350.00 0.44% | 300.00 320.41 0.47% | 322.55 330.00 0.43% | 365.00 300.00 0.37% | 2,706,436 |
| 2018 05 | AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/1645) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 30 | 300.00 0.65% | 350.00 350.00 0.95% | 356.25 350.00 0.88% | 375.00 375.00 0.93% | 1,109,658 |
| 2017 03 | Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 (45176/62704/7551) 6 Bids Tendered | 642(3) Three Person Survey Party | Hour | 75 | 330.00 0.53% | 300.00 350.00 0.54% | 336.50 335.00 0.48% | 404.00 300.00 0.39% | 4,903,523 |
| 2015 11 | Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 250 | 300.00 0.19% | 250.00 399.69 0.25% | 329.94 350.00 0.21% | 399.69 300.00 0.18% | 40,745,592 |
| 2017 03 | HSIP: Pedestrian Fencing (46697/58150/1143) 7 Bids Tendered | 642(3) Three Person Survey Party | Hour | 20 | 300.00 0.43% | 100.00 100.00 0.24% | 182.17 100.00 0.24% | 400.00 105.00 0.24% | 821,903 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2017 04 | September 2012 and May 2013 ER Denali Hwy Corridor Flood Repairs (46834/62699 / 62914 / 62283/1143) 9 Bids Tendered | 642(3) Three Person Survey Party | Hour | 125 | 375.00 1.78% | 235.00 250.00 1.32% | 313.89 250.00 1.17% | 500.00 300.00 1.30% | 2,359,224 |
| 2016 04 | Sterling Highway MP 114-135 Pavement Preservation (45711/56698/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 30 | 325.00 0.05% | 350.00 400.00 0.08% | 381.25 400.00 0.07% | 400.00 350.00 0.06% | 15,712,283 |
| 2017 03 | Seward Road Improvements (46779/N/A/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 224 | 500.00 3.83% | 0.10 150.00 1.14% | 115.03 160.00 1.13% | 160.00 0.10 0.00% | 2,946,524 |
| 2016 10 | North Fork Road Bridge Erosion Repair (46238/57908/1143) 8 Bids Tendered | 642(3) Three Person Survey Party | Hour | 20 | 340.00 0.54% | 0.01 0.01 0.00% | 306.25 300.00 0.49% | 420.00 400.00 0.63% | 1,126,215 |
| 2015 08 | Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 250 | 300.00 0.16% | 300.00 375.00 0.22% | 324.80 300.00 0.17% | 375.00 300.00 0.16% | 42,094,598 |
| 2015 09 | Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs (45127/60435/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 25 | 350.00 0.19% | 350.00 350.00 0.27% | 350.00 350.00 0.26% | 350.00 0.00 0.00% | 3,271,889 |
| 2018 07 | Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest Drive Intersection Improvements (48470//1143) 1 Bids Tendered | 642(3) Three Person Survey Party | Hour | 50 | 350.00 0.79% | 325.00 325.00 0.67% | 325.00 0.00 0.00% | 325.00 0.00 0.00% | 2,415,196 |
| 2016 01 | Denali Highway Seattle Creek Bridge Replacement (45226/61912/1143) 9 Bids Tendered | 642(3) Three Person Survey Party | Hour | 50 | 330.00 0.48% | 300.00 390.00 0.54% | 363.50 375.00 0.51% | 436.54 320.00 0.42% | 3,617,128 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2017 11 | Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 265 | 325.00 0.23% | 210.00 300.00 0.22% | 290.00 210.00 0.15% | 350.00 300.00 0.20% | 36,149,513 |
| 2018 04 | Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/1143) 7 Bids Tendered | 642(3) Three Person Survey Party | Hour | 310 | 300.00 1.04% | 0.01 300.00 1.24% | 78.86 0.01 0.00% | 300.00 1.00 0.00% | 7,494,743 |
| 2015 09 | Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 50 | 300.00 0.18% | 350.00 350.00 0.26% | 350.00 350.00 0.25% | 350.00 0.00 0.00% | 6,769,856 |
| 2015 10 | HSIP: Kodiak Rock Fall Mitigation (45205/57709/1143) 7 Bids Tendered | 642(3) Three Person Survey Party | Hour | 20 | 275.00 0.22% | 120.00 120.00 0.11% | 320.86 315.00 0.25% | 465.00 300.00 0.23% | 2,212,795 |
| 2016 04 | Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements (45736//1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 155 | 325.00 0.49% | 10.00 300.00 0.59% | 233.75 10.00 0.02% | 325.00 300.00 0.50% | 7,898,726 |
| 2014 02 | Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement Preservation (42246/53164 55261/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 110 | 300.00 0.31% | 300.00 330.00 0.31% | 335.00 375.00 0.32% | 375.00 300.00 0.25% | 11,749,902 |
| 2017 05 | Soldotna: Funny River Road Improvements (47045/53750/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 20 | 350.00 0.29% | 300.00 300.00 0.31% | 342.50 385.00 0.39% | 385.00 0.00 0.00% | 1,964,337 |
| 2016 03 | Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 20 | 300.00 0.08% | 350.00 350.00 0.10% | 415.00 375.00 0.10% | 500.00 400.00 0.08% | 6,703,504 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2017 06 | Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1143) 9 Bids Tendered | 642(3) Three Person Survey Party | Hour | 50 | 350.00 0.31% | 100.00 350.00 0.38% | 293.66 100.00 0.10% | 350.00 300.00 0.30% | 4,648,330 |
| 2016 01 | Lucus Road Improvements (45390/55007/1143) 10 Bids Tendered | 642(3) Three Person Survey Party | Hour | 12 | 300.00 0.07% | 300.00 350.00 0.09% | 377.29 400.00 0.10% | 500.00 500.00 0.12% | 4,639,288 |
| 2016 02 | Snug Harbor Road Improvements Advanced Utility Relocation (45462/56810/1143) 6 Bids Tendered | 642(3) Three Person Survey Party | Hour | 10 | 300.00 0.95% | 100.00 402.31 1.45% | 320.39 300.00 1.08% | 420.00 350.00 1.19% | 276,989 |
| 2018 07 | Dalton Hwy MP 89-90 Embankment Stabilization (48451//1143) 6 Bids Tendered | 642(3) Three Person Survey Party | Hour | 30 | 350.00 0.42% | 400.00 450.00 0.65% | 418.33 400.00 0.54% | 460.00 400.00 0.53% | 2,085,850 |
| 2018 05 | Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 104 | 350.00 0.27% | 325.00 350.00 0.27% | 343.75 325.00 0.22% | 360.00 340.00 0.22% | 13,727,979 |
| 2016 04 | Valdez River Encroachment Repairs (44838/64121/7551) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 75 | 330.00 0.86% | 350.00 360.00 0.99% | 357.00 350.00 0.96% | 375.00 350.00 0.78% | 2,739,467 |
| 2016 09 | HSIP: Eklutna Overpass Bridge Warning 2015 (46219/58099/1143) 7 Bids Tendered | 642(3) Three Person Survey Party | Hour | 32 | 300.00 1.57% | 0.01 110.00 0.85% | 244.29 310.00 2.32% | 350.00 0.01 0.00% | 412,688 |
| 2018 01 | Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 10 | 300.00 0.11% | 350.00 350.00 0.16% | 350.00 350.00 0.15% | 350.00 350.00 0.14% | 2,253,083 |
| 2017 06 | FMATS Area Surface Upgrades FFY 2017 (46184//7551) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 54 | 330.00 1.29% | 325.00 325.00 1.36% | 343.33 330.00 1.34% | 375.00 375.00 1.33% | 1,290,111 |
| 2017 12 | Glenn Highway: Eklutna to Parks Highway Pavement Preservation (47863/58534/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 24 | 320.00 0.12% | 150.00 160.00 0.07% | 153.33 150.00 0.06% | 160.00 150.00 0.06% | 5,541,578 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 12 | Skagway - Replace Captain William Henry Moore Bridge (46281//1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 100 | 300.00 0.22% | 300.00 350.00 0.19% | 383.00 500.00 0.25% | 500.00 300.00 0.14% | 18,907,426 |
| 2018 04 | Chena Ridge Cripple Creek Culvert Replacement (46349/60624/1645) 7 Bids Tendered | 642(3) Three Person Survey Party | Hour | 25 | 325.00 0.46% | 1.00 410.00 0.53% | 328.71 350.00 0.41% | 410.00 400.00 0.42% | 1,950,325 |
| 2016 12 | Fairbanks Noble Street Upgrade (45722/61725/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 170 | 330.00 0.52% | 300.00 300.00 0.53% | 375.72 370.00 0.65% | 462.88 370.00 0.59% | 9,545,573 |
| 2017 06 | Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 & CFHWY00107/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 615 | 275.00 2.26% | 1.00 110.00 1.25% | 90.25 1.00 0.01% | 150.00 150.00 1.50% | 5,393,658 |
| 2016 03 | Glenn Highway MP 63 and 64 Erosion Protection (45592/N/A/1143) 15 Bids Tendered | 642(3) Three Person Survey Party | Hour | 24 | 350.00 0.20% | 300.00 300.00 0.27% | 328.05 400.00 0.33% | 400.00 315.00 0.23% | 2,643,730 |
| 2015 09 | Parks Highway MP 192-194 Resurfacing (43411/60741/1645) 2 Bids Tendered | 642(3) Three Person Survey Party | Contingent Sum | 1 | 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 2,089,539 |
| 2017 11 | Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1143) 7 Bids Tendered | 642(3) Three Person Survey Party | Hour | 144 | 350.00 0.23% | 300.00 300.00 0.23% | 318.57 300.00 0.21% | 345.00 320.00 0.22% | 18,937,555 |
| 2018 03 | C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 80 | 300.00 0.24% | 250.00 250.00 0.23% | 258.33 250.00 0.22% | 275.00 275.00 0.21% | 8,532,028 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2017 04 | Homer: East End Road MP 5.5-12.6 Pavement Preservation (46938/58514/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 50 | 335.00 0.21% | 225.00 225.00 0.18% | 287.50 300.00 0.23% | 325.00 325.00 0.23% | 6,096,324 |
| 2018 05 | FMATS Yukon Drive Improvements (46581//1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 75 | 330.00 1.00% | 310.00 380.00 1.37% | 370.00 350.00 1.26% | 440.00 440.00 1.55% | 2,077,001 |
| 2017 03 | Seward Road Improvements (46779/N/A/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 25 | 500.00 0.43% | 0.12 150.00 0.13% | 115.03 160.00 0.13% | 160.00 0.12 0.00% | 2,946,524 |
| 2009 07 | Seward Highway MP 69 To MP 75 Pavement Refurbishment (23972/52027/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 24 | 350.00 0.55% | 11.00 11.00 0.02% | 190.25 300.00 0.62% | 350.00 100.00 0.19% | 1,145,189 |
| 2013 10 | 52765 Ninilchik Village Bridge Replacement (41877/52765/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 80 | 150.00 0.52% | 325.00 357.50 1.30% | 342.50 325.00 1.16% | 357.50 330.00 1.12% | 2,199,212 |
| 2013 11 | HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41883/53455/1143) 11 Bids Tendered | 642(3) Three Person Survey Party | Hour | 80 | 265.00 0.63% | 0.00 0.00 0.00% | 30.00 0.00 0.00% | 330.00 0.00 0.00% | 116,500 |
| 2013 11 | Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 150 | 300.00 0.37% | 275.00 300.00 0.44% | 306.25 275.00 0.39% | 350.00 350.00 0.49% | 10,295,938 |
| 2013 11 | HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41866/53455/1143) 11 Bids Tendered | 642(3) Three Person Survey Party | Hour | 80 | 265.00 0.63% | 300.00 330.00 2.35% | 324.32 310.00 1.88% | 350.00 300.00 1.72% | 1,122,851 |
| 2012 11 | Sawmill Creek Road Upgrade (37924/68216/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 200 | 300.00 0.49% | 330.00 350.00 0.59% | 336.67 330.00 0.52% | 350.00 330.00 0.50% | 11,789,167 |
| 2011 07 | EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO EAGLE RIVER RD (GF) (33695/52881/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 50 | 325.00 0.58% | 250.00 330.00 0.63% | 288.75 250.00 0.44% | 330.00 300.00 0.51% | 2,599,433 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2010 04 | CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 70 | 325.00 1.39% | 0.00 308.00 0.90% | 155.86 1.00 0.00% | 308.00 220.29 0.55% | 2,390,565 |
| 2012 10 | Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 130 | 250.00 0.28% | 250.00 300.00 0.36% | 275.00 250.00 0.25% | 300.00 0.00 0.00% | 10,891,541 |
| 2009 08 | CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/1143) 7 Bids Tendered | 642(3) Three Person Survey Party | Hour | 20 | 300.00 0.12% | 250.00 325.00 0.13% | 330.00 300.00 0.11% | 560.00 300.00 0.11% | 4,964,043 |
| 2010 05 | Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving (28553/51670/1143) 6 Bids Tendered | 642(3) Three Person Survey Party | Hour | 70 | 300.00 0.55% | 1.00 1.00 0.00% | 289.33 300.00 0.73% | 560.00 275.00 0.60% | 2,880,645 |
| 2011 08 | Valdez Airport Access Road Resurfacing (31994/63465/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 10 | 350.00 0.67% | 250.00 250.00 0.38% | 330.00 410.00 0.53% | 410.00 0.00 0.00% | 657,440 |
| 2013 12 | JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 40 | 350.00 0.06% | 300.00 300.00 0.05% | 341.33 324.00 0.05% | 400.00 400.00 0.05% | 25,154,532 |
| 2009 07 | HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1143) 1 Bids Tendered | 642(3) Three Person Survey Party | Hour | 50 | 250.00 0.54% | 255.00 255.00 0.70% | 255.00 0.00 0.00% | 255.00 0.00 0.00% | 1,833,512 |
| 2013 11 | Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 40 | 320.00 0.21% | 300.00 300.00 0.21% | 311.25 330.00 0.22% | 330.00 300.00 0.17% | 5,696,203 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 01 | HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 100 | 265.00 0.29% | 150.00 150.00 0.23% | 203.33 160.00 0.23% | 300.00 300.00 0.40% | 6,527,698 |
| 2013 03 | Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 40 | 200.00 0.09% | 250.00 250.00 0.14% | 275.00 300.00 0.15% | 300.00 0.00 0.00% | 7,227,267 |
| 2014 06 | Parks Highway MP123.5-146 Rehabilitation (42801/57700/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 184 | 200.00 0.12% | 300.00 300.00 0.21% | 332.00 340.00 0.23% | 370.00 350.00 0.24% | 25,973,241 |
| 2014 05 | AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 96 | 300.00 0.64% | 300.00 300.00 0.51% | 311.50 323.00 0.52% | 323.00 0.00 0.00% | 5,686,743 |
| 2017 08 | HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 100 | 325.00 1.13% | 1.00 385.00 1.94% | 187.20 100.00 0.45% | 385.00 350.00 1.49% | 1,980,177 |
| 2012 09 | HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 40 | 300.00 0.45% | 300.00 325.00 0.51% | 327.00 310.00 0.48% | 400.00 300.00 0.44% | 2,530,822 |
| 2013 12 | West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 250 | 300.00 0.20% | 150.00 150.00 0.10% | 225.00 300.00 0.20% | 300.00 0.00 0.00% | 36,856,108 |
| 2014 05 | 5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/1143) 2 Bids Tendered | 642(3) Three Person Survey Party | Hour | 130 | 300.00 0.43% | 300.00 300.00 0.45% | 310.00 320.00 0.42% | 320.00 0.00 0.00% | 8,696,000 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 04 | Richardson Hwy MP 340-346 Resurfacing ( Moose Creek) (33145/63362/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 20 | 300.00 0.08% | 300.00 315.00 0.09% | 313.33 300.00 0.08% | 325.00 325.00 0.08% | 7,389,044 |
| 2014 01 | HSIP: Central Region Railroad/Highway Grade Crossing Guardrail Replacement HSIP: CR Guardrail Delineation Enhancements (42191/52113 55750/1143) 6 Bids Tendered | 642(3) Three Person Survey Party | Hour | 10 | 275.00 0.19% | 240.00 240.00 0.21% | 372.25 400.50 0.33% | 540.00 540.00 0.35% | 1,169,103 |
| 2014 05 | Birch Road: Whispering Spruce Intersection Improvements (42792/55627/1143) 7 Bids Tendered | 642(3) Three Person Survey Party | Hour | 30 | 325.00 1.29% | 275.00 297.00 1.21% | 317.86 335.00 1.26% | 375.00 290.00 1.09% | 734,400 |
| 2012 08 | Lake Hood Strip RPZ Land Acquisition (38451/52336/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 40 | 300.00 1.75% | 300.00 300.00 2.71% | 329.75 315.00 2.57% | 384.00 384.00 3.02% | 442,368 |
| 2014 01 | Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 150 | 300.00 0.30% | 300.00 300.00 0.28% | 323.27 375.00 0.31% | 375.00 300.00 0.24% | 15,967,622 |
| 2015 07 | Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 300 | 300.00 0.57% | 1.00 1.00 0.00% | 240.25 300.00 0.63% | 360.00 300.00 0.61% | 13,943,673 |
| 2013 12 | Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/2124) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 200 | 350.00 0.79% | 325.00 385.00 0.85% | 353.33 350.00 0.69% | 385.00 325.00 0.63% | 9,109,265 |
| 2012 10 | Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 300 | 100.00 0.79% | 1.00 345.00 2.42% | 235.69 200.00 1.22% | 396.75 396.75 2.19% | 4,277,730 |
| 2012 10 | West Dowling Road Phase IIa: C Street to Minnesota Drive (38771/55280/1143) 7 Bids Tendered | 642(3) Three Person Survey Party | Hour | 200 | 300.00 5.09% | 200.00 344.25 6.56% | 321.89 409.00 7.34% | 409.00 315.00 5.43% | 1,048,926 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 11 | Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 120 | 300.00 0.51% | 300.00 390.00 0.84% | 367.00 300.00 0.61% | 411.00 411.00 0.76% | 5,598,065 |
| 2017 01 | AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 200 | 300.00 0.30% | 200.00 200.00 0.18% | 207.16 215.00 0.17% | 215.00 200.00 0.16% | 21,769,589 |
| 2015 12 | Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/7551) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 50 | 250.00 0.31% | 160.00 160.00 0.22% | 280.00 350.00 0.47% | 350.00 300.00 0.36% | 3,688,652 |
| 2017 05 | Keku Road (42702/Z695390000/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 20 | 300.00 0.12% | 360.00 400.00 0.17% | 393.33 420.00 0.11% | 420.00 0.00 0.00% | 4,654,967 |
| 2018 06 | AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 40 | 300.00 0.23% | 250.00 275.00 0.22% | 275.00 300.00 0.23% | 300.00 250.00 0.19% | 5,068,928 |
| 2017 10 | Sterling Highway Beluga Lake Dam Improvements (47427/58672/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 40 | 325.00 1.51% | 200.00 200.00 0.73% | 329.53 422.63 1.28% | 422.63 300.00 0.90% | 1,094,150 |
| 2018 03 | HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/7551) 6 Bids Tendered | 642(3) Three Person Survey Party | Hour | 150 | 300.00 0.16% | 266.76 300.00 0.15% | 318.63 310.00 0.16% | 385.00 350.00 0.18% | 29,100,627 |
| 2018 07 | HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468//1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 27 | 329.78 0.22% | 0.01 375.00 0.26% | 265.00 0.01 0.00% | 375.00 335.00 0.22% | 3,970,421 |
| 2016 04 | Goldhill Road Bicycle And Pedestrian Facility (45033/63293/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 30 | 500.00 0.46% | 350.00 380.00 0.40% | 387.05 400.00 0.40% | 418.19 350.00 0.34% | 2,864,888 |
| 2018 01 | Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/7551) 6 Bids Tendered | 642(3) Three Person Survey Party | Hour | 20 | 300.00 0.09% | 330.00 500.00 0.14% | 422.00 361.00 0.10% | 531.00 400.00 0.10% | 7,065,003 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 12 | HSIP: CR High Friction Surface Treatment (45334/57092/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 200 | 300.00 0.80% | 350.00 350.00 1.03% | 390.00 350.00 0.95% | 550.00 550.00 1.47% | 6,778,888 |
| 2017 02 | Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. (46673//1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 12 | 320.00 0.87% | 250.00 350.00 0.89% | 312.60 250.00 0.57% | 350.00 300.00 0.65% | 473,904 |
| 2015 09 | HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 36 | 325.00 0.28% | 325.00 375.00 0.29% | 364.44 390.00 0.30% | 390.00 325.00 0.25% | 4,631,344 |
| 2016 07 | Richardson Highway MP 24-35 Resurfacing (45918/n/a/1143) 5 Bids Tendered | 642(3) Three Person Survey Party | Hour | 200 | 375.00 0.72% | 175.00 300.00 0.67% | 230.00 300.00 0.57% | 300.00 200.00 0.37% | 8,986,166 |
| 2015 07 | FMATS Area Surface & Approach Upgrades FFY2015 (44227/64103/7551) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 14 | 330.00 0.81% | 300.00 415.00 1.07% | 361.67 370.00 0.84% | 415.00 300.00 0.56% | 541,111 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2017 05 | Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP | 642(3) Three Person Survey Party | Hour | 120 | 310.00 0.06% | 275.00 350.00 0.08% | 325.00 300.00 0.06% | 375.00 375.00 0.08% | 53,907,758 |
| 2016 05 | Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/1143) 8 Bids Tendered | 642(3) Three Person Survey Party | Hour | 10 | 300.00 0.37% | 200.00 200.00 0.48% | 275.63 200.00 0.45% | 375.00 220.00 0.48% | 419,951 |
| 2016 03 | AMATS: Abbott Rd. Rehab-Phase I (45647/59190/7551) 8 Bids Tendered | 642(3) Three Person Survey Party | Hour | 150 | 300.00 0.48% | 300.00 300.00 0.54% | 317.22 310.00 0.54% | 350.00 300.00 0.52% | 8,348,321 |
| 2016 05 | Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/1143) 8 Bids Tendered | 642(3) Three Person Survey Party | Hour | 5 | 300.00 0.18% | 200.00 200.00 0.24% | 275.63 200.00 0.22% | 375.00 220.00 0.24% | 419,951 |
| 2018 08 | Ktn - Airport Creek Bridge (USFS) (47167/68226/1143) 6 Bids Tendered | 642(3) Three Person Survey Party | Hour | 20 | 300.00 0.28% | 225.00 450.00 0.48% | 366.67 450.00 0.48% | 450.00 375.00 0.33% | 1,878,256 |
| 2017 06 | Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/1143) 7 Bids Tendered | 642(3) Three Person Survey Party | Hour | 40 | 350.00 0.48% | 1.00 315.00 0.59% | 268.63 315.00 0.54% | 334.42 300.00 0.49% | 2,151,595 |
| 2009 12 | TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 24 | 350.00 0.09% | 250.00 250.00 0.08% | 293.75 300.00 0.09% | 375.00 250.00 0.07% | 7,489,670 |
| 2015 10 | Glenn Highway: MP 49 (45214/50994/1143) 13 Bids Tendered | 642(3) Three Person Survey Party | Hour | 20 | 300.00 0.17% | 275.00 340.00 0.24% | 329.74 378.00 0.26% | 390.00 390.00 0.27% | 2,836,370 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 12 | Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 32 | 175.00 0.20% | 290.00 330.00 0.36% | 320.00 340.00 0.37% | 340.00 290.00 0.28% | 2,927,828 |
| 2018 07 | AMATS: Westchester Lagoon Nature Trail Rehabilitation (48449//1143) 3 Bids Tendered | 642(3) Three Person Survey Party | Hour | 25 | 300.00 1.61% | 200.00 210.00 1.04% | 210.00 220.00 0.92% | 220.00 200.00 0.76% | 506,884 |
| 2017 02 | AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//1143) 6 Bids Tendered | 642(3) Three Person Survey Party | Hour | 30 | 350.00 1.27% | 100.00 100.00 0.44% | 134.50 110.00 0.48% | 250.00 110.00 0.44% | 684,191 |
| 2018 07 | HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1143) 9 Bids Tendered | 642(3) Three Person Survey Party | Hour | 50 | 350.00 0.27% | 300.00 310.00 0.27% | 318.60 310.00 0.26% | 360.00 325.00 0.26% | 5,719,942 |
| 2016 06 | ANC Paving and Drainage Improvements 2016 (45805/58341/1143) 9 Bids Tendered | 642(3) Three Person Survey Party | Hour | 10 | 275.00 0.77% | 250.00 319.53 0.94% | 323.28 335.00 0.95% | 400.00 350.00 0.97% | 341,075 |
| 2017 06 | Dalton Highway MP 209-222 Reconstruction (45785//1645) 7 Bids Tendered | 642(3) Three Person Survey Party | Hour | 150 | 330.00 0.19% | 300.00 350.00 0.25% | 365.94 352.57 0.22% | 495.00 400.00 0.24% | 20,984,015 |
| 2018 05 | Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1143) 4 Bids Tendered | 642(3) Three Person Survey Party | Hour | 375 | 300.00 0.28% | 300.00 300.00 0.31% | 326.25 350.00 0.35% | 350.00 330.00 0.31% | 36,616,095 |
| 2009 06 | Central Region Safety Improvement Project 2008 (23772/51210 51229/1143) 3 Bids Tendered | 642(3) THREE PERSON SURVEY PARTY | HOUR | 36 | 275.00 0.20% | 0.00 300.00 0.21% | 183.33 250.00 0.16% | 300.00 0.00 0.00% | 5,027,359 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 05 | Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered | 642(3) THREE PERSON SURVEY PARTY | HOUR | 350 | 275.00 0.78% | 1.00 1.00 0.00% | 163.00 325.00 1.00% | 325.00 0.00 0.00% | 10,388,523 |
| 2009 05 | Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To Marine Way (19675/51930/1143) 2 Bids Tendered | 642(3) THREE PERSON SURVEY PARTY | HOUR | 30 | 350.00 0.24% | 300.00 300.00 0.15% | 335.00 370.00 0.17% | 370.00 0.00 0.00% | 5,963,225 |
| 2014 11 | Old Seward Highway: Rabbit Creek To Brandon Street Pavement Preservation (43599/56708/1143) 4 Bids Tendered | 642(3) THREE PERSON SURVEY PARTY | HOUR | 100 | 300.00 0.75% | 250.00 250.00 0.67% | 261.38 250.00 0.66% | 280.00 265.50 0.61% | 3,749,452 |
| 2009 06 | Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road (19654/51916/1143) 3 Bids Tendered | 642(3) THREE PERSON SURVEY PARTY | HOUR | 50 | 300.00 0.24% | 200.00 220.00 0.20% | 266.67 380.00 0.34% | 380.00 200.00 0.17% | 5,636,173 |
| 2009 12 | Anchorage Area Safety Improvements, Construction 2010 (26013/51185/1143) 7 Bids Tendered | 642(3) THREE PERSON SURVEY PARTY | HOUR | 62 | 275.00 0.68% | 225.00 225.00 0.70% | 262.32 250.00 0.77% | 335.00 236.25 0.71% | 1,996,872 |
| 2018 06 | Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//1143) 3 Bids Tendered | 642(3) THREE PERSON SURVEY PARTY | HOUR | 100 | 300.00 0.88% | 1.00 1.00 0.00% | 200.33 225.00 0.64% | 375.00 375.00 0.95% | 3,440,733 |
| 2013 07 | Jnu: Egan Drive Additional Illumination (41062/67402/1143) 2 Bids Tendered | 642(3) THREE PERSON SURVEY PARTY | HOUR | 40 | 300.00 0.33% | 400.00 400.00 0.43% | 420.00 440.00 0.36% | 440.00 0.00 0.00% | 3,724,020 |
| 2013 05 | 69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1143) 2 Bids Tendered | 642(3) THREE PERSON SURVEY PARTY | HOUR | 40 | 300.00 0.28% | 300.00 300.00 0.24% | 300.00 300.00 0.23% | 300.00 0.00 0.00% | 5,031,578 |
| 2011 05 | Wrangell Road And Utility Improvements (33218/STP-68828/67789/1143) 3 Bids Tendered | 642(3) THREE PERSON SURVEY PARTY | HOUR | 10 | 300.00 0.05% | 250.00 330.00 0.06% | 276.67 250.00 0.04% | 330.00 250.00 0.04% | 5,815,976 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 10 | Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/1143) 8 Bids Tendered | 642(3) THREE PERSON SURVEY PARTY | HOUR | 300 | 300.00 0.90% | 1.00 1.00 0.00% | 241.81 350.00 1.17% | 410.00 340.00 1.13% | 8,594,153 |
| 2016 04 | Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B) (45688/Z575280000/Z575470000/Z575500000/0) 7 Bids Tendered | 642(3) THREE PERSON SURVEY PARTY | HOUR | 272 | 300.00 0.61% | 0.01 0.10 0.00% | 185.09 1.00 0.00% | 350.00 300.00 0.84% | 8,998,584 |
| 2015 12 | CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered | 642(3) THREE PERSON SURVEY PARTY | HOUR | 84 | 275.00 0.48% | 330.00 379.50 0.67% | 400.63 330.00 0.57% | 465.00 428.00 0.73% | 4,757,548 |
| 2012 10 | Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/1143) 3 Bids Tendered | 642(3) THREE PERSON SURVEY PARTY | HOUR | 100 | 280.00 0.14% | 300.00 325.00 0.19% | 310.00 300.00 0.17% | 325.00 305.00 0.16% | 16,932,672 |
| 2011 12 | Illinois Street Reconstruction (33274/63102/1143) 4 Bids Tendered | 642(3) THREE PERSON SURVEY PARTY | HOUR | 140 | 400.00 0.25% | 300.00 300.00 0.19% | 313.75 300.00 0.19% | 330.00 325.00 0.20% | 21,965,863 |
| 2016 07 | KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/0) 3 Bids Tendered | 642(3) THREE PERSON SURVEY PARTY | HOUR | 40 | 300.00 0.31% | 350.00 350.00 0.34% | 384.17 400.00 0.37% | 402.50 402.50 0.33% | 4,163,270 |
| 2011 04 | HSIP: Tudor Road: Laurel Street To Boniface Parkway Channelization Improvements & HSIP: Debarr Road: Bragaw Street to Hoyt Street Channelization Improvements (33163/51927 51918/1143) 5 Bids Tendered | 642(3) THREE PERSON SURVEY PARTY | HOUR | 115 | 275.00 1.38% | 250.00 300.00 1.97% | 279.50 267.50 1.70% | 330.00 330.00 2.00% | 1,750,344 |
| 2017 05 | Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034/CSHWY00075/1143) 3 Bids Tendered | 642(3) THREE PERSON SURVEY PARTY | HOUR | 100 | 300.00 1.30% | 250.00 295.00 1.43% | 265.00 250.00 1.13% | 295.00 250.00 1.12% | 2,066,575 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 12 | Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1143) 2 Bids Tendered | 642(3) THREE PERSON SURVEY PARTY | HOUR | 40 | 300.00 0.08% | 350.00 360.00 0.11% | 355.00 350.00 0.10% | 360.00 0.00 0.00% | 13,394,988 |
| 2016 12 | Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7551) 2 Bids Tendered | 642(3) THREE PERSON SURVEY PARTY | HOUR | 350 | 300.00 0.15% | 345.00 345.00 0.22% | 345.00 345.00 0.20% | 345.00 0.00 0.00% | 55,969,371 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/1143) 2 Bids Tendered | 642(3) THREE PERSON SURVEY PARTY | HOUR | 35 | 300.00 0.33% | 230.00 250.00 0.23% | 240.00 230.00 0.20% | 250.00 0.00 0.00% | 3,761,496 |
| 2012 03 | AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/1143) 6 Bids Tendered | 642(3) THREE PERSON SURVEY PARTY | HOUR | 40 | 300.00 0.28% | 275.00 290.00 0.36% | 290.00 300.00 0.36% | 300.00 300.00 0.35% | 3,199,546 |
| 2011 12 | HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/1143) 4 Bids Tendered | 642(3) THREE PERSON SURVEY PARTY | HOUR | 100 | 275.00 0.47% | 150.00 150.00 0.35% | 208.75 165.00 0.38% | 300.00 220.00 0.49% | 4,310,604 |
| 2010 07 | HSIP: International Airport Rd At Old Seward Hwy (29896/56611/1143) 4 Bids Tendered | 642(3) THREE PERSON SURVEY PARTY | HOUR | 16 | 300.00 0.32% | 250.00 300.00 0.30% | 297.50 250.00 0.25% | 340.00 340.00 0.32% | 1,583,168 |
| 2010 12 | King Cove Access Road Completion (32716/59791/1143) 12 Bids Tendered | 642(3) THREE PERSON SURVEY PARTY | HOUR | 80 | 300.00 0.16% | 300.00 400.00 0.22% | 368.58 450.00 0.23% | 594.00 594.00 0.29% | 14,459,880 |
| 2011 11 | VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1143) 6 Bids Tendered | 642(3) THREE PERSON SURVEY PARTY | HOUR | 80 | 300.00 0.28% | 275.00 286.00 0.37% | 296.33 275.00 0.34% | 325.00 300.00 0.35% | 6,242,977 |
| 2011 05 | Wrangell Road And Utility Improvements (33218/STP-68828/67789/1143) 3 Bids Tendered | 642(3) THREE PERSON SURVEY PARTY | HOUR | 50 | 300.00 0.26% | 250.00 330.00 0.28% | 283.33 250.00 0.20% | 330.00 270.00 0.21% | 5,815,976 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 04 | FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1143) 3 Bids Tendered | 642(3)-A Three Person Survey Party | Hour | 60 | 300.00 0.16% | 350.00 360.00 0.24% | 366.67 350.00 0.23% | 390.00 390.00 0.22% | 8,963,033 |
| 2016 05 | City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7551) 3 Bids Tendered | 642(3)-A Three Person Survey Party | Hour | 14 | 330.00 0.17% | 340.00 380.00 0.23% | 378.33 340.00 0.18% | 415.00 415.00 0.21% | 2,311,182 |
| 2014 05 | South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1143) 3 Bids Tendered | 642(3)-A Three Person Survey Party | Hour | 30 | 330.00 0.15% | 350.00 350.00 0.17% | 353.33 350.00 0.16% | 360.00 360.00 0.16% | 6,138,597 |
| 2015 04 | College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1143) 3 Bids Tendered | 642(3)-A Three Person Survey Party | Hour | 30 | 330.00 0.14% | 350.00 350.00 0.15% | 358.33 365.00 0.15% | 365.00 360.00 0.14% | 7,090,895 |
| 2015 05 | Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7552) 3 Bids Tendered | 642(3)-A Three Person Survey Party | Labor Hour | 35 | 300.00 0.15% | 360.00 370.00 0.16% | 366.67 370.00 0.15% | 370.00 360.00 0.14% | 8,240,476 |
| 2010 12 | Port MacKenzie Access Road (32453/58168/1143) 11 Bids Tendered | 642(3)AA1 Three Person Survey Party | Hour | 20 | 275.00 0.09% | 250.00 330.00 0.13% | 308.45 250.00 0.10% | 400.00 400.00 0.14% | 5,025,609 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 04 | FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1143) 3 Bids Tendered | 642(3)-B Three Person Survey Party | Hour | 60 | 350.00 0.18% | 350.00 360.00 0.24% | 366.67 350.00 0.23% | 390.00 390.00 0.22% | 8,963,033 |
| 2018 05 | Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1143) 4 Bids Tendered | 642(3)-C Three Person Survey Party | Hour | 20 | 500.00 0.04% | 300.00 350.00 0.03% | 372.50 360.00 0.03% | 480.00 300.00 0.02% | 24,869,247 |
| 2016 04 | FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/7551) 3 Bids Tendered | 642(3)-C THREE PERSON SURVEY PARTY | Hour | 20 | 370.00 0.07% | 350.00 360.00 0.08% | 366.67 350.00 0.08% | 390.00 390.00 0.07% | 8,963,033 |
| 2012 11 | Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1143) 5 Bids Tendered | 642(3-78) Three Person Survey Party | Hour | 20 | 150.00 0.21% | 320.00 455.00 0.56% | 397.00 320.00 0.37% | 455.00 440.00 0.51% | 1,623,000 |
| 2014 12 | NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1645) 2 Bids Tendered | 642(3A) ADDITIONAL SURVEY | CONTINGENT SUM | 1 | 17,561.00 0.21% | 17,561.00 17,561.00 0.21% | 17,561.00 17,561.00 0.19% | 17,561.00 0.00 0.00% | 8,362,244 |
| 2016 10 | Richardson Hwy MP 110-Tazlina Wayside Improvements (46051/61076/1645) 12 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 2,000.00 0.21% | 2,000.00 2,000.00 0.40% | 2,000.00 2,000.00 0.37% | 2,000.00 2,000.00 0.31% | 503,450 |
| 2018 04 | Alaska Highway MP 1309 Tok River Bridge Replacement (47902//1645) 6 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 20,000.00 0.18% | 20,000.00 20,000.00 0.20% | 20,000.00 20,000.00 0.20% | 20,000.00 20,000.00 0.18% | 9,911,534 |
| 2013 02 | Nordale Road Rehabilitation (39751/62166/1143) 3 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 6,000.00 0.13% | 6,000.00 6,000.00 0.14% | 6,000.00 6,000.00 0.13% | 6,000.00 6,000.00 0.13% | 4,442,893 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 05 | University Avenue Rehabilitation & Widening: Building Demolition Stage 1 (38457/63213/1645) 3 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 10,000.00 1.96% | 10,000.00 10,000.00 2.98% | 10,000.00 10,000.00 2.33% | 10,000.00 10,000.00 2.33% | 335,460 |
| 2017 07 | Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract (47051//1645) 7 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 50,000.00 1.61% | 50,000.00 50,000.00 1.79% | 50,000.00 50,000.00 1.40% | 50,000.00 50,000.00 1.36% | 2,798,511 |
| 2013 06 | Old Glenn Highway: MP 15 Erosion Protection (GF) (39952/55912/1645) 8 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 5,000.00 0.79% | 5,000.00 5,000.00 0.92% | 5,000.00 5,000.00 0.75% | 5,000.00 5,000.00 0.70% | 543,900 |
| 2011 05 | McCarthy Rd & Edgerton Hwy Flood Permanent Repairs ( Oct '06 ) (29893/77083/1645) 8 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 5,000.00 0.51% | 5,000.00 5,000.00 0.52% | 5,000.00 5,000.00 0.51% | 5,000.00 5,000.00 0.49% | 967,365 |
| 2013 06 | Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/1645) 7 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 10,000.00 0.43% | 10,000.00 10,000.00 0.43% | 10,000.00 10,000.00 0.40% | 10,000.00 10,000.00 0.40% | 2,330,539 |
| 2013 01 | WRG Zimovia Pavement Rehabilitation (38064/67425/1645) 3 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 10,000.00 0.11% | 10,000.00 10,000.00 0.13% | 10,000.00 10,000.00 0.12% | 10,000.00 10,000.00 0.12% | 7,822,574 |
| 2018 04 | WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/1645) 2 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 5,000.00 0.11% | 5,000.00 5,000.00 0.11% | 5,000.00 5,000.00 0.11% | 5,000.00 0.00 0.00% | 4,674,097 |
| 2012 12 | Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951/63571/1645) 7 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 6,000.00 0.10% | 6,000.00 6,000.00 0.15% | 6,000.00 6,000.00 0.12% | 6,000.00 6,000.00 0.12% | 3,964,939 |
| 2009 10 | Dalton Highway MP 175 to 197 Rehabilitation (5722/62860/1645) 7 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 30,000.00 0.11% | 30,000.00 30,000.00 0.12% | 30,000.00 30,000.00 0.12% | 30,000.00 30,000.00 0.12% | 25,642,513 |
| 2013 11 | St. Mary's / Mountain Village Road Rehabilitation (33343/60240/1645) 7 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 10,000.00 0.09% | 10,000.00 10,000.00 0.10% | 10,000.00 10,000.00 0.09% | 10,000.00 10,000.00 0.08% | 10,510,726 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2009 09 | Parks Hwy MP 287-305 Rehabilitation And Resurface (20492/77137/1645) 6 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 15,000.00 0.15% | 15,000.00 15,000.00 0.21% | 15,000.00 15,000.00 0.19% | 15,000.00 15,000.00 0.19% | 7,091,346 |
| 2017 09 | Old Nenana/Ester Hill Rehabilitation (46580/60455/1645) 3 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 20,000.00 0.17% | 20,000.00 20,000.00 0.16% | 20,000.00 20,000.00 0.14% | 20,000.00 20,000.00 0.14% | 12,499,865 |
| 2016 10 | Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1645) 6 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 20,000.00 0.22% | 20,000.00 20,000.00 0.23% | 20,000.00 20,000.00 0.20% | 20,000.00 20,000.00 0.18% | 8,683,260 |
| 2016 11 | YAK - Fish Passage Improvements (45726/Z680270000/1645) 7 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 5,000.00 0.84% | 5,000.00 5,000.00 0.85% | 5,000.00 5,000.00 0.84% | 5,000.00 5,000.00 0.79% | 588,799 |
| 2013 11 | Parks Highway M P 239-252 Rehabilitation (41926/61275/1645) 4 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 20,000.00 0.07% | 20,000.00 20,000.00 0.07% | 20,000.00 20,000.00 0.07% | 20,000.00 20,000.00 0.07% | 28,866,904 |
| 2016 11 | Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/1645) 8 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 10,000.00 0.15% | 10,000.00 10,000.00 0.17% | 10,000.00 10,000.00 0.15% | 10,000.00 10,000.00 0.15% | 5,769,321 |
| 2010 04 | Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/1645) 7 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 35,000.00 0.58% | 35,000.00 35,000.00 0.65% | 35,000.00 35,000.00 0.64% | 35,000.00 35,000.00 0.62% | 5,363,762 |
| 2016 11 | Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/1645) 8 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 10,000.00 0.15% | 10,000.00 10,000.00 3.06% | 10,000.00 10,000.00 3.06% | 10,000.00 10,000.00 3.06% | 327,000 |
| 2012 12 | False Pass Airport Access Road Resurfacing and Bridge Repair (39295/57109/1645) 5 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 7,500.00 0.59% | 7,500.00 7,500.00 0.45% | 7,500.00 7,500.00 0.39% | 7,500.00 7,500.00 0.38% | 1,655,094 |
| 2017 01 | Dalton Highway MP 362-379 Reconstruction (46042/63816/1645) 4 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 100,000.00 0.29% | 100,000.00 100,000.00 0.31% | 100,000.00 100,000.00 0.28% | 100,000.00 100,000.00 0.27% | 31,994,827 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 10 | Glenn Highway M P 172-189 Rehabilitation (38155/60922/1645) 9 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 20,000.00 0.09% | 20,000.00 20,000.00 0.10% | 20,000.00 20,000.00 0.10% | 20,000.00 20,000.00 0.09% | 20,669,751 |
| 2014 04 | Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/1645) 6 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 0.00 0.00 0.00% | 20,669,482 |
| 2016 11 | Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/1645) 9 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 20,000.00 0.28% | 20,000.00 20,000.00 0.31% | 20,000.00 20,000.00 0.26% | 20,000.00 20,000.00 0.25% | 6,367,197 |
| 2012 10 | Emmonak Landfill Road & Community Roads (36449/61179 & 61307/1645) 8 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 24,000.00 0.25% | 24,000.00 24,000.00 0.36% | 24,000.00 24,000.00 0.35% | 24,000.00 24,000.00 0.35% | 6,748,620 |
| 2017 06 | Farmers Loop Resurfacing and Signal Interconnect (47065//7552) 3 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 30,000.00 0.20% | 30,000.00 30,000.00 0.24% | 30,000.00 30,000.00 0.22% | 30,000.00 30,000.00 0.22% | 12,656,111 |
| 2011 05 | Taylor Highway MP 70 Lost Chicken Slide (32215/63379/1645) 9 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 50,000.00 1.94% | 50,000.00 50,000.00 3.02% | 50,000.00 50,000.00 2.64% | 50,000.00 50,000.00 2.57% | 1,656,700 |
| 2018 02 | HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7552) 2 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 10,000.00 0.27% | 10,000.00 10,000.00 0.31% | 10,000.00 10,000.00 0.31% | 10,000.00 0.00 0.00% | 3,244,574 |
| 2014 04 | Northern Region E R Galena Ice Jam Flooding (41787/62697/1645) 1 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 70,000.00 4.33% | 70,000.00 70,000.00 2.99% | 70,000.00 0.00 0.00% | 70,000.00 0.00 0.00% | 2,342,885 |
| 2012 10 | Steese Highway MP 5-11 Resurfacing (38319/63915/1645) 3 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 15,000.00 0.17% | 15,000.00 15,000.00 0.21% | 15,000.00 15,000.00 0.21% | 15,000.00 15,000.00 0.19% | 7,189,147 |
| 2012 10 | Emmonak Landfill Road & Community Roads (36449/61179 & 61307/1645) 8 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 24,000.00 0.25% | 24,000.00 24,000.00 0.36% | 24,000.00 24,000.00 0.35% | 24,000.00 24,000.00 0.35% | 6,748,620 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 10 | Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/1645) 9 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 50,000.00 0.39% | 50,000.00 50,000.00 0.51% | 50,000.00 50,000.00 0.50% | 50,000.00 50,000.00 0.50% | 9,722,159 |
| 2009 07 | Emmonak Flood Permanent Repairs (May'05): Airport/Clinic Road Bid Opened: 07/23/2009 (16392/62754/1645) 6 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 9,000.00 0.39% | 9,000.00 9,000.00 0.46% | 9,000.00 9,000.00 0.41% | 9,000.00 9,000.00 0.39% | 1,945,115 |
| 2018 06 | Chicken Airport Access Road Resurfacing (48004//1645) 2 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 10,000.00 2.36% | 10,000.00 10,000.00 1.93% | 10,000.00 10,000.00 1.70% | 10,000.00 0.00 0.00% | 518,974 |
| 2016 01 | Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/1645) 9 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 50,000.00 1.26% | 50,000.00 50,000.00 1.22% | 50,000.00 50,000.00 1.18% | 50,000.00 50,000.00 1.13% | 4,094,773 |
| 2009 06 | Fort Yukon Dust Control (22433/76917/1645) 2 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 5,000.00 0.37% | 5,000.00 5,000.00 0.48% | 5,000.00 5,000.00 0.36% | 5,000.00 0.00 0.00% | 1,044,049 |
| 2011 07 | F M A T S Area Surface Upgrades FFY2011 (33057/63814/1645) 3 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 25,000.00 2.57% | 25,000.00 25,000.00 3.69% | 25,000.00 25,000.00 3.34% | 25,000.00 25,000.00 2.64% | 677,767 |
| 2012 07 | Top of the World Highway MP 0-13 Rehab (33395/62799/1645) 5 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 25,000.00 0.13% | 25,000.00 25,000.00 0.16% | 25,000.00 25,000.00 0.16% | 25,000.00 25,000.00 0.15% | 15,555,427 |
| 2012 09 | Valdez Tidal Flats Culvert Replacement AK122 (38113/63765/1645) 3 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 20,000.00 0.55% | 20,000.00 20,000.00 1.27% | 20,000.00 20,000.00 0.85% | 20,000.00 20,000.00 0.42% | 1,574,686 |
| 2012 08 | Northern Region Deep Culverts Replacement - Stage 1 (37444/61693/1645) 8 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 25,000.00 1.12% | 25,000.00 25,000.00 1.14% | 25,000.00 25,000.00 0.92% | 25,000.00 25,000.00 0.78% | 2,199,000 |
| 2010 07 | 23rd Avenue Improvements (28375/60745/1645) 3 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 10,000.00 0.35% | 10,000.00 10,000.00 0.42% | 10,000.00 10,000.00 0.38% | 10,000.00 10,000.00 0.35% | 2,405,270 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 10 | Galena Campion Road Erosion Protection (38511/61653/1645) 8 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 30,000.00 0.31% | 30,000.00 30,000.00 0.30% | 30,000.00 30,000.00 0.29% | 30,000.00 30,000.00 0.27% | 9,879,854 |
| 2013 04 | Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1645) 4 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 60,000.00 0.35% | 60,000.00 60,000.00 0.36% | 60,000.00 60,000.00 0.36% | 60,000.00 60,000.00 0.34% | 16,585,844 |
| 2011 06 | Northern Region Deferred Maintenance F Y11: Dawson, Lineman & Newby Resurfacing (33271/63639/1645) 3 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 5,000.00 0.62% | 5,000.00 5,000.00 0.79% | 5,000.00 5,000.00 0.75% | 5,000.00 5,000.00 0.66% | 634,448 |
| 2009 09 | Phillips Field Road Upgrade (23832/65199/1645) 4 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 6,000.00 0.21% | 6,000.00 6,000.00 0.38% | 6,000.00 6,000.00 0.36% | 6,000.00 6,000.00 0.33% | 1,588,185 |
| 2013 04 | Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/1645) 6 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 50,000.00 1.09% | 50,000.00 50,000.00 1.28% | 50,000.00 50,000.00 1.17% | 50,000.00 50,000.00 1.11% | 3,915,515 |
| 2015 05 | Tok Cutoff M P 24-30 Resurfacing (43646/62188/1645) 4 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 20,000.00 0.43% | 20,000.00 20,000.00 0.49% | 20,000.00 20,000.00 0.48% | 20,000.00 20,000.00 0.43% | 4,112,844 |
| 2015 08 | Parks Highway MP 235 Drainage Improvements (44211/62176 & 62914/1645) 1 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 3,000.00 0.60% | 3,000.00 3,000.00 0.49% | 3,000.00 0.00 0.00% | 3,000.00 0.00 0.00% | 607,950 |
| 2010 07 | Wendell Avenue ADA Improvements (29033/60827/1645) 2 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 5,000.00 0.32% | 5,000.00 5,000.00 0.32% | 5,000.00 5,000.00 0.28% | 5,000.00 0.00 0.00% | 1,573,111 |
| 2015 11 | HSIP: CR Sign Assembly Improvements 2015 (45259/57587/1645) 4 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 10,000.00 0.31% | 10,000.00 10,000.00 0.30% | 10,000.00 10,000.00 0.27% | 10,000.00 10,000.00 0.24% | 3,319,315 |
| 2014 08 | Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1645) 2 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 10,000.00 0.09% | 10,000.00 10,000.00 0.09% | 10,000.00 0.00 0.00% | 10,000.00 0.00 0.00% | 10,727,261 |
| 2014 10 | Hurst Road Resurfacing (42903/63037/1645) 3 Bids Tendered | 642(3A) Three Person Survey Party | Hour | 100 | 100.00 0.28% | 250.00 275.00 1.06% | 261.67 260.00 0.93% | 275.00 250.00 0.81% | 2,595,968 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2017 03 | Steese Expressway to Front Street Bicycle/Pedestrian Path (45878/62836/1645) 4 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 5,000.00 0.55% | 5,000.00 5,000.00 0.58% | 5,000.00 5,000.00 0.54% | 5,000.00 5,000.00 0.50% | 858,231 |
| 2011 03 | Richardson Highway MP 148-159 Reconstruction (1642/76727/1645) 8 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 25,000.00 0.08% | 25,000.00 25,000.00 0.09% | 25,000.00 25,000.00 0.09% | 25,000.00 25,000.00 0.08% | 27,434,902 |
| 2018 06 | Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740//1645) 4 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 20,000.00 0.39% | 20,000.00 20,000.00 0.55% | 20,000.00 20,000.00 0.40% | 20,000.00 20,000.00 0.38% | 3,612,284 |
| 2014 10 | Tok Cutoff M P 50-60 Resurfacing (41360/62190/1645) 6 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 20,000.00 0.25% | 20,000.00 20,000.00 0.35% | 20,000.00 20,000.00 0.32% | 20,000.00 20,000.00 0.30% | 5,671,025 |
| 2014 10 | Elliot Highway M P 107.7 To 120.5 Reconstruction (42896/62227/1645) 9 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 100,000.00 0.40% | 100,000.00 100,000.00 0.51% | 100,000.00 100,000.00 0.43% | 100,000.00 100,000.00 0.40% | 19,656,000 |
| 2010 09 | Geist Road Rehabilitation (28993/63360/1645) 3 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 7,500.00 0.29% | 7,500.00 7,500.00 0.35% | 7,500.00 7,500.00 0.33% | 7,500.00 7,500.00 0.30% | 2,139,893 |
| 2014 11 | Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/1645) 7 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 10,000.00 0.10% | 10,000.00 10,000.00 0.09% | 10,000.00 10,000.00 0.08% | 10,000.00 10,000.00 0.08% | 11,699,696 |
| 2012 05 | Nome Snake River Bridge Replacement (19492/76745/1645) 5 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 16,000.00 0.17% | 16,000.00 16,000.00 0.19% | 16,000.00 16,000.00 0.18% | 16,000.00 16,000.00 0.18% | 8,584,329 |
| 2015 02 | Plack Road Bicycle/Pedestrian Facility (43167/77248/1645) 4 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 8,000.00 0.33% | 8,000.00 8,000.00 0.34% | 8,000.00 8,000.00 0.32% | 8,000.00 8,000.00 0.31% | 2,329,969 |
| 2017 06 | Richardson Highway MP 337 Eielson AFB Intersection Improvements (46282//7552) 3 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 18,000.00 1.05% | 18,000.00 18,000.00 1.32% | 18,000.00 18,000.00 1.31% | 18,000.00 18,000.00 1.14% | 1,364,112 |
| 2015 05 | Edgerton Highway Lakina River Bridge Replacement (44157/63905/1645) 4 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 15,000.00 0.26% | 15,000.00 15,000.00 0.19% | 15,000.00 15,000.00 0.18% | 15,000.00 15,000.00 0.16% | 7,766,987 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 10 | Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1645) 4 Bids Tendered | 642(3A) Three Person Survey Party | Hour | 250 | 300.00 0.16% | 275.00 300.00 0.19% | 298.00 275.00 0.17% | 332.00 285.00 0.16% | 39,452,755 |
| 2018 01 | Nenana Little Goldstream Bridge Replacement (#2080) (45491//1645) 9 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 20,000.00 1.22% | 20,000.00 20,000.00 2.14% | 20,000.00 20,000.00 2.12% | 20,000.00 20,000.00 2.00% | 936,532 |
| 2015 11 | Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/1645) 6 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 20,000.00 0.27% | 20,000.00 20,000.00 0.28% | 20,000.00 20,000.00 0.23% | 20,000.00 20,000.00 0.23% | 7,125,000 |
| 2012 05 | Parks Highway M P 252-263 Rehabilitation (33781/63655/1645) 7 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 10,000.00 0.07% | 10,000.00 10,000.00 0.08% | 10,000.00 10,000.00 0.08% | 10,000.00 10,000.00 0.08% | 12,580,165 |
| 2014 09 | Chena Small Tracts Improvements (41972/60260/1645) 4 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 6,000.00 0.51% | 6,000.00 6,000.00 0.56% | 6,000.00 6,000.00 0.54% | 6,000.00 6,000.00 0.51% | 1,063,885 |
| 2017 03 | Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. (44698/68663/1645) 2 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 6,000.00 0.36% | 6,000.00 6,000.00 0.37% | 6,000.00 6,000.00 0.30% | 6,000.00 0.00 0.00% | 1,624,145 |
| 2014 06 | Doyle Road Improvements (42055/61669/1645) 2 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 10,000.00 0.71% | 10,000.00 10,000.00 0.59% | 10,000.00 10,000.00 0.56% | 10,000.00 0.00 0.00% | 1,691,090 |
| 2015 10 | SGY- Klondike Highway Repairs (43123/Z684800000/1645) 2 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 5,000.00 0.37% | 5,000.00 5,000.00 0.32% | 5,000.00 5,000.00 0.32% | 5,000.00 0.00 0.00% | 1,549,720 |
| 2009 03 | Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/1645) 7 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 15,000.00 0.13% | 15,000.00 15,000.00 0.16% | 15,000.00 15,000.00 0.16% | 15,000.00 15,000.00 0.15% | 9,525,695 |
| 2018 06 | FIA Water Infrastructure FY2018 (48383//1645) 4 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 25,000.00 1.51% | 25,000.00 25,000.00 1.84% | 25,000.00 25,000.00 1.50% | 25,000.00 25,000.00 1.35% | 1,357,045 |
| 2009 02 | Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1141) 8 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 50,000.00 0.16% | 50,000.00 50,000.00 0.16% | 50,000.00 50,000.00 0.16% | 50,000.00 50,000.00 0.15% | 30,650,414 |
| 2010 10 | Northern Region Highway Sign Replacement (16332/62761/1645) 8 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 15,000.00 2.69% | 15,000.00 15,000.00 3.97% | 15,000.00 15,000.00 2.81% | 15,000.00 15,000.00 2.55% | 377,662 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 03 | Nome Emergency Repairs November 2011 (36021/61696/1143) 8 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 30,000.00 0.35% | 30,000.00 30,000.00 0.32% | 30,000.00 30,000.00 0.32% | 30,000.00 30,000.00 0.31% | 9,340,824 |
| 2009 05 | Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1645) 5 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 15,000.00 0.24% | 15,000.00 15,000.00 0.23% | 15,000.00 15,000.00 0.21% | 15,000.00 15,000.00 0.20% | 6,488,641 |
| 2012 02 | 68688 - Klw To Hollis Pvmt Rehab - Final Estimate (35641/68688/1645) 3 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 20,000.00 0.13% | 20,000.00 20,000.00 0.15% | 20,000.00 20,000.00 0.15% | 20,000.00 20,000.00 0.14% | 12,913,532 |
| 2012 02 | Dalton Hwy 9 Mile Hill North (31053/64899/1143) 6 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 50,000.00 0.68% | 50,000.00 50,000.00 0.94% | 50,000.00 50,000.00 0.88% | 50,000.00 50,000.00 0.79% | 5,342,262 |
| 2012 02 | Mccarthy Road Upgrades (28774/77129/1645) 6 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 15,000.00 0.39% | 15,000.00 15,000.00 0.45% | 15,000.00 15,000.00 0.39% | 15,000.00 15,000.00 0.36% | 3,369,611 |
| 2012 04 | Nome - Council Road M P 4-16 (36424/66166/1645) 11 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 30,000.00 0.24% | 30,000.00 30,000.00 0.25% | 30,000.00 30,000.00 0.25% | 30,000.00 30,000.00 0.24% | 11,967,372 |
| 2012 04 | University Ave Asphalt Surface Repairs (33592/60762/1645) 3 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 36,000.00 1.84% | 36,000.00 36,000.00 2.63% | 36,000.00 36,000.00 2.36% | 36,000.00 36,000.00 2.32% | 1,368,111 |
| 2012 01 | South Cushman Street - Mitchell Expressway To Sanduri Street (33536/63289/1645) 4 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 15,000.00 0.43% | 15,000.00 15,000.00 0.48% | 15,000.00 15,000.00 0.46% | 15,000.00 15,000.00 0.44% | 3,098,636 |
| 2015 09 | Richardson Hwy Milepoint 2 Improvements (43385/62125/1645) 1 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 20,000.00 1.62% | 20,000.00 20,000.00 2.08% | 20,000.00 0.00 0.00% | 20,000.00 0.00 0.00% | 961,510 |
| 2010 10 | Tok Cut Off M P 0-2 and M P 5-24 Resurfacing (28413/63364/1645) 7 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 15,000.00 0.12% | 15,000.00 15,000.00 0.16% | 15,000.00 15,000.00 0.16% | 15,000.00 15,000.00 0.14% | 9,258,998 |
| 2015 10 | POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay Rd (43175/68084/1645) 2 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 5,000.00 0.14% | 5,000.00 5,000.00 0.20% | 5,000.00 5,000.00 0.19% | 5,000.00 0.00 0.00% | 2,452,963 |
| 2010 10 | Tok Bike Path Rehabilitation (26935/63501/1645) 5 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 30,000.00 1.11% | 30,000.00 30,000.00 1.47% | 30,000.00 30,000.00 1.43% | 30,000.00 30,000.00 1.43% | 2,034,860 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 01 | Dalton Highway MP 11-18 Reconstruction (35478/62196/1143) 9 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 100,000.00 0.45% | 100,000.00 100,000.00 0.61% | 100,000.00 100,000.00 0.60% | 100,000.00 100,000.00 0.51% | 16,424,452 |
| 2012 07 | Healy Community Roads Rehabilitation / Surfacing (37308/63786/1645) 3 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 8,000.00 0.64% | 8,000.00 8,000.00 0.74% | 8,000.00 8,000.00 0.56% | 8,000.00 8,000.00 0.52% | 1,078,338 |
| 2015 02 | Bennett Road Resurfacing (44212/63911/7552) 3 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 30,000.00 1.79% | 30,000.00 30,000.00 3.12% | 30,000.00 30,000.00 2.82% | 30,000.00 30,000.00 2.50% | 961,036 |
| 2015 09 | Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/1645) 5 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 20,000.00 0.19% | 20,000.00 20,000.00 0.21% | 20,000.00 20,000.00 0.20% | 20,000.00 20,000.00 0.18% | 9,525,913 |
| 2011 11 | Dalton Highway MP 197-209 Rehabilitation (33732/61214/1143) 7 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 30,000.00 0.13% | 30,000.00 30,000.00 0.13% | 30,000.00 30,000.00 0.12% | 30,000.00 30,000.00 0.11% | 23,953,284 |
| 2010 11 | Steese Hwy M P 62-81 Surface Treatment (30374/60916/1143) 5 Bids Tendered | 642(3A) Three Person Survey Party | Contingent Sum | 1 | 60,000.00 0.27% | 60,000.00 60,000.00 0.29% | 60,000.00 60,000.00 0.28% | 60,000.00 60,000.00 0.28% | 20,807,850 |
| 2014 05 | Haines Ferry Terminal Improvements (39251/68433/1645) 4 Bids Tendered | 642(3A) THREE PERSON SURVEY PARTY | CONTINGENT SUM | 1 | 15,000.00 0.15% | 15,000.00 15,000.00 0.10% | 15,000.00 15,000.00 0.09% | 15,000.00 15,000.00 0.09% | 14,979,745 |
| 2016 03 | Yak- Dangerous River Road Resurfacing (44965/68753/0) 2 Bids Tendered | 642(3A) THREE PERSON SURVEY PARTY | Contingent Sum | 1 | 5,000.00 0.49% | 5,000.00 5,000.00 0.41% | 5,000.00 5,000.00 0.37% | 5,000.00 0.00 0.00% | 1,229,352 |
| 2014 05 | South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1645) 3 Bids Tendered | 642(3A) THREE PERSON SURVEY PARTY | Contingent Sum | 1 | 30,000.00 0.45% | 30,000.00 30,000.00 0.49% | 30,000.00 30,000.00 0.47% | 30,000.00 30,000.00 0.44% | 6,138,597 |
| 2014 05 | Road to Tanana-Stage 1 (42658/61759/1645) 5 Bids Tendered | 642(3A).NTP1 Three Person Survey Party | Contingent Sum | 1 | 100,000.00 0.83% | 100,000.00 100,000.00 0.94% | 100,000.00 100,000.00 0.85% | 100,000.00 100,000.00 0.65% | 10,650,925 |
| 2014 05 | Road to Tanana-Stage 1 (42658/61759/1645) 5 Bids Tendered | 642(3A).NTP2 Three Person Survey Party | Contingent Sum | 1 | 75,000.00 0.62% | 75,000.00 75,000.00 0.70% | 75,000.00 75,000.00 0.64% | 75,000.00 75,000.00 0.49% | 10,650,925 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 11 | Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1645) 5 Bids Tendered | 642(3A)-A Three Person Survey Party | Contingent Sum | 1 | 10,000.00 0.03% | 10,000.00 10,000.00 0.03% | 10,000.00 10,000.00 0.03% | 10,000.00 10,000.00 0.03% | 29,587,321 |
| 2016 10 | Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1645) 6 Bids Tendered | 642(3A)-A Three Person Survey Party | Contingent Sum | 1 | 4,000.00 0.04% | 4,000.00 4,000.00 0.05% | 4,000.00 4,000.00 0.04% | 4,000.00 4,000.00 0.04% | 8,683,260 |
| 2018 05 | Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1645) 4 Bids Tendered | 642(3A)-A Three Person Survey Party | Contingent Sum | 1 | 50,000.00 0.19% | 50,000.00 50,000.00 0.20% | 50,000.00 50,000.00 0.18% | 50,000.00 50,000.00 0.17% | 24,869,247 |
| 2017 06 | Farmers Loop Resurfacing and Signal Interconnect (47065//7552) 3 Bids Tendered | 642(3A)-A Three Person Survey Party | Contingent Sum | 1 | 7,400.00 0.05% | 7,400.00 7,400.00 0.06% | 7,400.00 7,400.00 0.05% | 7,400.00 7,400.00 0.05% | 12,656,111 |
| 2013 11 | Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1645) 5 Bids Tendered | 642(3A)-B Three Person Survey Party | Contingent Sum | 1 | 40,000.00 0.10% | 40,000.00 40,000.00 0.14% | 40,000.00 40,000.00 0.13% | 40,000.00 40,000.00 0.13% | 29,587,321 |
| 2018 05 | Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1645) 4 Bids Tendered | 642(3A)-B Three Person Survey Party | Contingent Sum | 1 | 5,000.00 0.02% | 5,000.00 5,000.00 0.02% | 5,000.00 5,000.00 0.02% | 5,000.00 5,000.00 0.02% | 24,869,247 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered | 642(3-Alt1) THREE PERSON SURVEY PARTY | HOUR | 5 | 300.00 0.05% | 250.00 250.00 0.03% | 275.00 300.00 0.04% | 300.00 0.00 0.00% | 3,761,496 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered | 642(3-Alt2) THREE PERSON SURVEY PARTY | HOUR | 5 | 300.00 0.05% | 250.00 250.00 0.03% | 275.00 300.00 0.04% | 300.00 0.00 0.00% | 3,761,496 |
| 2012 07 | Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered | 642(3-Alt3) THREE PERSON SURVEY PARTY | HOUR | 5 | 300.00 0.05% | 250.00 250.00 0.03% | 275.00 300.00 0.04% | 300.00 0.00 0.00% | 3,761,496 |
| 2012 06 | Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1144) 6 Bids Tendered | 642(4) AA1 Set Primary Monument | Each | 11 | 200.00 0.02% | 0.00 175.00 0.02% | 138.35 300.00 0.02% | 300.00 105.00 0.01% | 11,975,883 |
| 2012 06 | Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1144) 6 Bids Tendered | 642(4) AA2 Set Primary Monument | Each | 19 | 200.00 0.03% | 0.00 175.00 0.03% | 143.84 300.00 0.04% | 300.00 110.00 0.01% | 11,975,883 |
| 2012 06 | Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1144) 6 Bids Tendered | 642(4) BB Set Primary Monument | Each | 67 | 200.00 0.12% | 115.00 175.00 0.10% | 264.27 300.00 0.15% | 700.00 115.00 0.05% | 11,975,883 |
| 2016 12 | Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/0) 2 Bids Tendered | 642(4) PRIMARY MONUMENT | EACH | 16 | 1,000.00 0.11% | 1,000.00 1,000.00 0.12% | 1,000.00 1,000.00 0.12% | 1,000.00 0.00 0.00% | 13,394,988 |
| 2013 12 | JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1144) 3 Bids Tendered | 642(4) Set Primary Monument | Each | 3 | 350.00 0.00% | 432.00 2,500.00 0.03% | 2,977.33 432.00 0.00% | 6,000.00 6,000.00 0.06% | 25,154,532 |
| 2016 04 | Goldhill Road Bicycle And Pedestrian Facility (45033/63293/7553) 4 Bids Tendered | 642(4) Set Primary Monument | Each | 21 | 2,000.00 1.29% | 800.00 1,450.00 1.06% | 1,051.47 800.00 0.56% | 1,450.00 1,000.00 0.69% | 2,864,888 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2012 06 | Hns - Beach Rd. Widening & Front St. Intersection Improvements Hns - Old Haines Highway Sidewalk Construction (36444/69316 & 69178/1144) 1 Bids Tendered | 642(4) Set Primary Monument | Each | 1 | 300.00 0.01% | 750.00 750.00 0.02% | 750.00 0.00 0.00% | 750.00 0.00 0.00% | 3,934,144 |
| 2015 12 | Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/1144) 2 Bids Tendered | 642(4) Set Primary Monument | Each | 6 | 1,000.00 0.03% | 600.00 600.00 0.02% | 650.00 700.00 0.02% | 700.00 0.00 0.00% | 16,614,244 |
| 2013 08 | JNU - Stephen Richards Safety And Capacity Improvements - REBID (40112/68740/1144) 2 Bids Tendered | 642(4) Set Primary Monument | Each | 3 | 500.00 0.15% | 70.00 70.00 0.02% | 285.00 500.00 0.11% | 500.00 0.00 0.00% | 1,214,605 |
| 2012 11 | Sawmill Creek Road Upgrade (37924/68216/1144) 3 Bids Tendered | 642(4) Set Primary Monument | Each | 24 | 500.00 0.10% | 550.00 1,000.00 0.20% | 709.00 550.00 0.10% | 1,000.00 577.00 0.11% | 11,789,167 |
| 2012 10 | F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing (36425/61905/1144) 3 Bids Tendered | 642(4) Set Primary Monument | Each | 6 | 850.00 0.59% | 1,000.00 2,150.00 2.41% | 1,383.33 1,000.00 1.09% | 2,150.00 1,000.00 0.93% | 536,334 |
| 2016 03 | Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1144) 5 Bids Tendered | 642(4) Set Primary Monument | Each | 3 | 1,000.00 0.04% | 500.00 1,450.00 0.06% | 1,370.00 500.00 0.02% | 3,000.00 3,000.00 0.09% | 6,703,504 |
| 2014 10 | Hurst Road Resurfacing (42903/63037/1144) 3 Bids Tendered | 642(4) Set Primary Monument | Each | 6 | 1,800.00 0.30% | 1,200.00 1,200.00 0.28% | 1,216.67 1,250.00 0.27% | 1,250.00 1,200.00 0.23% | 2,595,968 |
| 2011 09 | Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1144) 3 Bids Tendered | 642(4) Set Primary Monument | Each | 26 | 500.00 0.10% | 250.00 250.00 0.06% | 343.33 350.00 0.08% | 430.00 430.00 0.09% | 10,369,300 |
| 2011 09 | Girdwood Streets And Drainage Improvements (34095/57057/1144) 10 Bids Tendered | 642(4) Set Primary Monument | Each | 2 | 400.00 0.02% | 100.00 108.00 0.01% | 169.10 115.00 0.01% | 700.00 108.00 0.01% | 2,834,021 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 05 | Edgerton Highway Lakina River Bridge Replacement (44157/63905/1144) 4 Bids Tendered | 642(4) Set Primary Monument | Each | 2 | 500.00 0.02% | 500.00 1,787.50 0.05% | 1,156.83 939.80 0.02% | 1,787.50 1,400.00 0.03% | 7,766,987 |
| 2016 07 | Richardson Highway MP 24-35 Resurfacing (45918/n/a/1144) 5 Bids Tendered | 642(4) Set Primary Monument | Each | 13 | 1,500.00 0.19% | 400.00 400.00 0.06% | 478.00 700.00 0.09% | 700.00 440.00 0.05% | 8,986,166 |
| 2012 11 | Angoon Areawide Paving (38070/67460/1144) 3 Bids Tendered | 642(4) Set Primary Monument | Each | 4 | 300.00 0.08% | 500.00 500.00 0.17% | 583.33 500.00 0.14% | 750.00 750.00 0.17% | 1,209,315 |
| 2015 10 | SGY- Klondike Highway Repairs (43123/Z684800000/1144) 2 Bids Tendered | 642(4) Set Primary Monument | Each | 3 | 1,000.00 0.22% | 500.00 1,500.00 0.29% | 1,000.00 500.00 0.10% | 1,500.00 0.00 0.00% | 1,549,720 |
| 2011 10 | JNU-Thane Road Pavement Rehabilitation (28053/69340/1144) 1 Bids Tendered | 642(4) Set Primary Monument | Each | 23 | 300.00 0.16% | 400.00 400.00 0.23% | 400.00 0.00 0.00% | 400.00 0.00 0.00% | 4,059,696 |
| 2013 06 | JNU - Thane Road HSIP (33305/69331/1144) 1 Bids Tendered | 642(4) Set Primary Monument | Each | 5 | 300.00 0.13% | 500.00 500.00 0.19% | 500.00 0.00 0.00% | 500.00 0.00 0.00% | 1,298,675 |
| 2012 11 | KTN North Tongass Pavement Rehabilitation (38072/67477/1144) 2 Bids Tendered | 642(4) Set Primary Monument | Each | 13 | 400.00 0.18% | 85.00 500.00 0.29% | 292.50 85.00 0.04% | 500.00 0.00 0.00% | 2,232,313 |
| 2011 08 | Hyder-Salmon River Road Rehabilitation (11216/68602/1144) 3 Bids Tendered | 642(4) Set Primary Monument | Each | 17 | 900.00 0.24% | 500.00 500.00 0.11% | 1,003.33 860.00 0.16% | 1,650.00 1,650.00 0.27% | 7,440,684 |
| 2014 11 | Fritz Cove Road Rehabilitation And Repair (36604/69397/1144) 2 Bids Tendered | 642(4) Set Primary Monument | Each | 34 | 500.00 0.46% | 440.00 600.00 0.65% | 520.00 440.00 0.33% | 600.00 0.00 0.00% | 3,115,745 |
| 2013 03 | KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1144) 2 Bids Tendered | 642(4) Set Primary Monument | Each | 12 | 300.00 0.04% | 250.00 250.00 0.03% | 400.00 550.00 0.07% | 550.00 0.00 0.00% | 9,118,342 |
| 2014 08 | Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs (41879/64020/1144) 3 Bids Tendered | 642(4) Set Primary Monument | Each | 6 | 500.00 0.16% | 60.00 1,700.00 0.47% | 1,086.67 1,500.00 0.39% | 1,700.00 60.00 0.01% | 2,180,349 |
| 2010 02 | Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033/63146/1144) 6 Bids Tendered | 642(4) Set Primary Monument | Each | 9 | 1,250.00 0.31% | 500.00 500.00 0.15% | 850.00 550.00 0.16% | 2,000.00 550.00 0.15% | 2,980,832 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2017 11 | Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/0) 1 Bids Tendered | 642(4) Set Primary Monument | Each | 4 | 1,000.00 0.05% | 2,000.00 2,000.00 0.08% | 2,000.00 0.00 0.00% | 2,000.00 0.00 0.00% | 9,681,105 |
| 2009 10 | Yak-Area wide Paving (25013/68345/1144) 3 Bids Tendered | 642(4) Set Primary Monument | Each | 44 | 500.00 0.31% | 450.00 500.00 0.41% | 500.00 550.00 0.39% | 550.00 450.00 0.29% | 5,317,010 |
| 2009 03 | Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1144) 3 Bids Tendered | 642(4) Set Primary Monument | Each | 4 | 500.00 0.09% | 500.00 1,200.00 0.24% | 883.33 950.00 0.19% | 1,200.00 500.00 0.10% | 1,983,405 |
| 2009 06 | JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/1144) 3 Bids Tendered | 642(4) Set Primary Monument | Each | 26 | 300.00 0.08% | 320.00 320.00 0.08% | 440.00 500.00 0.13% | 500.00 500.00 0.12% | 9,793,198 |
| 2014 09 | F M A T S Area Surface Upgrades F F Y 2014 (42061/63372/1144) 4 Bids Tendered | 642(4) Set Primary Monument | Each | 14 | 2,000.00 1.69% | 1,000.00 1,000.00 0.85% | 1,520.00 1,500.00 1.24% | 2,150.00 2,150.00 1.69% | 1,642,460 |
| 2009 10 | Alaska Highway M P 1412-1422 Rehabilitation (17052/61777/1144) 7 Bids Tendered | 642(4) Set Primary Monument | Each | 22 | 5,000.00 2.47% | 250.00 675.00 0.40% | 722.86 1,375.00 0.76% | 1,375.00 700.00 0.38% | 3,747,075 |
| 2009 07 | HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1144) 1 Bids Tendered | 642(4) Set Primary Monument | Each | 5 | 500.00 0.11% | 750.00 750.00 0.20% | 750.00 0.00 0.00% | 750.00 0.00 0.00% | 1,833,512 |
| 2010 07 | Wendell Avenue ADA Improvements (29033/60827/1144) 2 Bids Tendered | 642(4) Set Primary Monument | Each | 2 | 450.00 0.06% | 800.00 1,500.00 0.19% | 1,150.00 800.00 0.09% | 1,500.00 0.00 0.00% | 1,573,111 |
| 2011 04 | Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//1144) 3 Bids Tendered | 642(4) Set Primary Monument | Each | 44 | 500.00 0.32% | 200.00 500.00 0.32% | 316.67 200.00 0.12% | 500.00 250.00 0.15% | 6,821,536 |
| 2010 07 | 23rd Avenue Improvements (28375/60745/1144) 3 Bids Tendered | 642(4) Set Primary Monument | Each | 8 | 450.00 0.12% | 350.00 450.00 0.15% | 566.67 900.00 0.27% | 900.00 350.00 0.10% | 2,405,270 |
| 2017 05 | Keku Road (42702/Z695390000/0) 3 Bids Tendered | 642(4) Set Primary Monument | Each | 36 | 600.00 0.45% | 400.00 400.00 0.31% | 933.33 1,800.00 0.88% | 1,800.00 0.00 0.00% | 4,654,967 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2017 11 | Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//1144) 4 Bids Tendered | 642(4) Set Primary Monument | Each | 40 | 800.00 0.09% | 500.00 1,000.00 0.11% | 1,162.50 2,650.00 0.29% | 2,650.00 500.00 0.05% | 36,149,513 |
| 2011 04 | Glacier Highway Extension (32937/69583/1144) 3 Bids Tendered | 642(4) Set Primary Monument | Each | 16 | 500.00 0.26% | 500.00 575.00 0.36% | 658.33 900.00 0.49% | 900.00 500.00 0.18% | 2,556,698 |
| 2016 12 | Skagway - Replace Captain William Henry Moore Bridge (46281//1144) 5 Bids Tendered | 642(4) Set Primary Monument | Each | 2 | 1,300.00 0.02% | 683.00 1,550.00 0.02% | 1,046.60 1,000.00 0.01% | 1,550.00 1,000.00 0.01% | 18,907,426 |
| 2010 11 | JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1648) 3 Bids Tendered | 642(4) Set Primary Monument | Each | 28 | 500.00 0.22% | 200.00 200.00 0.11% | 444.00 702.00 0.28% | 702.00 430.00 0.16% | 4,884,352 |
| 2010 03 | JNU-FFY09 Areawide Paving (24834/68837/1144) 2 Bids Tendered | 642(4) Set Primary Monument | Each | 21 | 450.00 0.73% | 175.00 175.00 0.34% | 287.50 400.00 0.67% | 400.00 0.00 0.00% | 1,068,730 |
| 2009 07 | Emmonak Flood Permanent Repairs (May'05): Airport/Clinic Road Bid Opened: 07/23/2009 (16392/62754/1144) 6 Bids Tendered | 642(4) Set Primary Monument | Each | 7 | 850.00 0.26% | 600.00 1,000.00 0.36% | 813.81 640.00 0.21% | 1,000.00 1,000.00 0.31% | 1,945,115 |
| 2010 03 | KTN-Totem Bight To Whipple Creek (17733/67443/1144) 2 Bids Tendered | 642(4) Set Primary Monument | Each | 8 | 300.00 0.02% | 300.00 300.00 0.03% | 542.50 785.00 0.07% | 785.00 0.00 0.00% | 8,744,515 |
| 2013 05 | 69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1144) 2 Bids Tendered | 642(4) SET PRIMARY MONUMENT | EACH | 7 | 500.00 0.08% | 400.00 400.00 0.06% | 450.00 500.00 0.07% | 500.00 0.00 0.00% | 5,031,578 |
| 2011 11 | VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1144) 6 Bids Tendered | 642(4) SET PRIMARY MONUMENT | EACH | 7 | 800.00 0.07% | 150.00 156.00 0.02% | 225.17 150.00 0.02% | 500.00 500.00 0.05% | 6,242,977 |
| 2015 09 | JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/1144) 4 Bids Tendered | 642(4)a Set Primary Monument | Each | 4 | 500.00 0.08% | 1,200.00 1,500.00 0.29% | 1,600.00 2,500.00 0.44% | 2,500.00 1,200.00 0.18% | 2,092,727 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2011 10 | JNU-Thane Road Pavement Rehabilitation (28053/69340/1144) 1 Bids Tendered | 642(4)Alt A Set Primary Monument | Each | 2 | 300.00 0.01% | 400.00 400.00 0.02% | 400.00 0.00 0.00% | 400.00 0.00 0.00% | 4,059,696 |
| 2011 10 | JNU-Thane Road Pavement Rehabilitation (28053/69340/1144) 1 Bids Tendered | 642(4)Alt B Set Primary Monument | Each | 2 | 300.00 0.01% | 400.00 400.00 0.02% | 400.00 0.00 0.00% | 400.00 0.00 0.00% | 4,059,696 |
| 2016 12 | Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/0) 2 Bids Tendered | 642(5) SECONDARY MONUMENT | EACH | 5 | 1,000.00 0.03% | 1,000.00 1,000.00 0.04% | 1,100.00 1,200.00 0.04% | 1,200.00 0.00 0.00% | 13,394,988 |
| 2013 04 | Steese Highway Birch Creek Boat Launch (40077/76591/1646) 10 Bids Tendered | 642(5) Set Secondary Monument | Each | 8 | 1,000.00 0.99% | 50.00 50.00 0.07% | 1,172.39 600.00 0.77% | 7,125.00 450.00 0.55% | 588,125 |
| 2014 11 | Fritz Cove Road Rehabilitation And Repair (36604/69397/1646) 2 Bids Tendered | 642(5) Set Secondary Monument | Each | 2 | 400.00 0.02% | 400.00 400.00 0.03% | 420.00 440.00 0.02% | 440.00 0.00 0.00% | 3,115,745 |
| 2011 09 | Girdwood Streets And Drainage Improvements (34095/57057/1646) 10 Bids Tendered | 642(5) Set Secondary Monument | Each | 3 | 200.00 0.02% | 75.00 81.00 0.01% | 144.70 75.00 0.01% | 700.00 81.00 0.01% | 2,834,021 |
| 2017 11 | Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/0) 1 Bids Tendered | 642(5) Set Secondary Monument | Each | 22 | 500.00 0.13% | 410.00 410.00 0.09% | 410.00 0.00 0.00% | 410.00 0.00 0.00% | 9,681,105 |
| 2012 05 | Parks Highway M P 252-263 Rehabilitation (33781/63655/1646) 7 Bids Tendered | 642(5) Set Secondary Monument | Each | 6 | 300.00 0.01% | 500.00 500.00 0.02% | 629.29 500.00 0.02% | 1,000.00 600.00 0.03% | 12,580,165 |
| 2014 08 | Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs (41879/64020/1646) 3 Bids Tendered | 642(5) Set Secondary Monument | Each | 12 | 450.00 0.29% | 30.00 1,400.00 0.77% | 810.00 1,000.00 0.52% | 1,400.00 30.00 0.01% | 2,180,349 |
| 2013 05 | 69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1646) 2 Bids Tendered | 642(5) SET SECONDARY MONUMENT | EACH | 10 | 500.00 0.12% | 300.00 300.00 0.06% | 400.00 500.00 0.10% | 500.00 0.00 0.00% | 5,031,578 |
| 2014 12 | NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1138) 2 Bids Tendered | 642(6) REFERENCE AND REPLACE EXISTING WITH PRIMARY MONUMENT | EACH | 28 | 800.00 0.27% | 275.00 500.00 0.17% | 387.50 275.00 0.08% | 500.00 0.00 0.00% | 8,362,244 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 10 | SGY- Klondike Highway Repairs (43123/Z684800000/1138) 2 Bids Tendered | 642(6) Reference Existing Monument | Each | 3 | 600.00 0.13% | 300.00 300.00 0.06% | 400.00 500.00 0.10% | 500.00 0.00 0.00% | 1,549,720 |
| 2012 04 | University Ave Asphalt Surface Repairs (33592/60762/1138) 3 Bids Tendered | 642(6) Replace Existing with Primary Monument | Each | 7 | 2,500.00 0.90% | 800.00 1,500.00 0.77% | 1,100.00 800.00 0.37% | 1,500.00 1,000.00 0.45% | 1,368,111 |
| 2016 04 | Goldhill Road Bicycle And Pedestrian Facility (45033/63293/1138) 4 Bids Tendered | 642(6) Replace Existing with Primary Monument | Each | 2 | 1,200.00 0.07% | 955.87 1,385.00 0.10% | 1,110.22 1,100.00 0.07% | 1,385.00 1,000.00 0.07% | 2,864,888 |
| 2016 12 | Fairbanks Noble Street Upgrade (45722/61725/1138) 4 Bids Tendered | 642(6) Replace Existing with Primary Monument | Each | 16 | 1,050.00 0.16% | 320.00 600.00 0.10% | 1,064.25 1,750.00 0.29% | 1,750.00 320.00 0.05% | 9,545,573 |
| 2018 04 | FMATS Area Surface Upgrades FFY2018 (47333/90243/1138) 3 Bids Tendered | 642(6) Replace Existing with Primary Monument | Each | 32 | 2,000.00 2.14% | 1,600.00 2,000.00 2.52% | 1,916.67 1,600.00 1.99% | 2,150.00 2,150.00 2.47% | 2,540,774 |
| 2015 04 | College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1138) 3 Bids Tendered | 642(6) Replace Existing with Primary Monument | Each | 25 | 1,200.00 0.44% | 1,200.00 1,250.00 0.44% | 1,283.33 1,400.00 0.48% | 1,400.00 1,200.00 0.38% | 7,090,895 |
| 2018 05 | FMATS Yukon Drive Improvements (46581//1138) 4 Bids Tendered | 642(6) Replace Existing with Primary Monument | Each | 2 | 2,000.00 0.16% | 1,000.00 2,350.00 0.23% | 1,612.50 1,000.00 0.10% | 2,350.00 1,400.00 0.13% | 2,077,001 |
| 2016 01 | Denali Highway Seattle Creek Bridge Replacement (45226/61912/1138) 9 Bids Tendered | 642(6) Replace Existing with Primary Monument | Each | 1 | 3,000.00 0.09% | 500.00 2,000.00 0.06% | 797.67 525.00 0.01% | 2,000.00 500.00 0.01% | 3,617,128 |
| 2010 05 | Nordale Road Pavement Rehabilitation - FMATS (Badger Road to Chena River) (28033/63158/1138) 3 Bids Tendered | 642(6) Replace Existing with Primary Monument | Each | 3 | 4,000.00 0.48% | 650.00 1,675.00 0.29% | 1,108.33 650.00 0.11% | 1,675.00 1,000.00 0.16% | 1,748,183 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 10 | Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1138) 6 Bids Tendered | 642(6) Replace Existing with Primary Monument | Each | 1 | 500.00 0.01% | 650.00 3,000.00 0.03% | 1,719.11 650.00 0.01% | 3,000.00 2,000.00 0.02% | 8,683,260 |
| 2009 12 | Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/1138) 6 Bids Tendered | 642(6) Replace Existing with Primary Monument | Each | 72 | 575.00 0.25% | 350.00 400.00 0.25% | 406.67 400.00 0.24% | 500.00 420.00 0.24% | 11,696,889 |
| 2016 07 | Richardson Highway MP 24-35 Resurfacing (45918/n/a/1138) 5 Bids Tendered | 642(6) Replace Existing with Primary Monument | Each | 34 | 1,000.00 0.33% | 400.00 400.00 0.15% | 478.00 700.00 0.23% | 700.00 440.00 0.14% | 8,986,166 |
| 2012 01 | Dalton Highway MP 11-18 Reconstruction (35478/62196/1138) 9 Bids Tendered | 642(6) Replace Existing With Primary Monument | Each | 7 | 1,000.00 0.03% | 368.00 650.00 0.03% | 763.11 400.00 0.02% | 1,500.00 600.00 0.02% | 16,424,452 |
| 2012 01 | South Cushman Street - Mitchell Expressway To Sanduri Street (33536/63289/1138) 4 Bids Tendered | 642(6) Replace Existing With Primary Monument | Each | 7 | 1,500.00 0.30% | 1,000.00 1,000.00 0.23% | 1,625.00 2,000.00 0.42% | 2,500.00 2,500.00 0.51% | 3,098,636 |
| 2017 06 | FMATS Area Surface Upgrades FFY 2017 (46184//7555) 3 Bids Tendered | 642(6) Replace Existing With Primary Monument | Each | 6 | 1,250.00 0.54% | 1,250.00 1,900.00 0.88% | 1,583.33 1,600.00 0.72% | 1,900.00 1,250.00 0.49% | 1,290,111 |
| 2013 02 | Nordale Road Rehabilitation (39751/62166/1138) 3 Bids Tendered | 642(6) Replace Existing With Primary Monument | Each | 2 | 4,000.00 0.18% | 700.00 700.00 0.03% | 1,165.00 1,995.00 0.09% | 1,995.00 800.00 0.03% | 4,442,893 |
| 2012 05 | Parks Highway M P 252-263 Rehabilitation (33781/63655/1138) 7 Bids Tendered | 642(6) Replace Existing With Primary Monument | Each | 1 | 1,000.00 0.01% | 500.00 500.00 0.00% | 925.00 1,000.00 0.01% | 1,500.00 925.00 0.01% | 12,580,165 |
| 2017 06 | Farmers Loop Resurfacing and Signal Interconnect (47065//7555) 3 Bids Tendered | 642(6) Replace Existing With Primary Monument | Each | 29 | 350.00 0.07% | 500.00 550.00 0.13% | 650.00 900.00 0.19% | 900.00 500.00 0.11% | 12,656,111 |
| 2010 09 | Geist Road Rehabilitation (28993/63360/1138) 3 Bids Tendered | 642(6) Replace Existing With Primary Monument | Each | 7 | 3,500.00 0.96% | 800.00 1,000.00 0.33% | 1,016.67 1,250.00 0.38% | 1,250.00 800.00 0.23% | 2,139,893 |
| 2011 09 | Girdwood Streets And Drainage Improvements (34095/57057/1138) 10 Bids Tendered | 642(6) Replace Existing With Primary Monument | Each | 8 | 350.00 0.08% | 125.00 135.00 0.04% | 196.00 150.00 0.04% | 700.00 135.00 0.03% | 2,834,021 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 01 | WRG Zimovia Pavement Rehabilitation (38064/67425/1138) 3 Bids Tendered | 642(6) Replace Existing With Primary Monument | Each | 1 | 500.00 0.01% | 1,000.00 1,000.00 0.01% | 1,200.00 1,000.00 0.01% | 1,600.00 1,600.00 0.02% | 7,822,574 |
| 2011 09 | Copper River Highway MP 0-6 Resurfacing (32933/63804/1138) 7 Bids Tendered | 642(6) Replace Existing With Primary Monument | Each | 28 | 1,000.00 0.51% | 200.00 1,200.00 0.82% | 692.86 500.00 0.32% | 1,400.00 350.00 0.23% | 4,102,329 |
| 2015 07 | FMATS Area Surface & Approach Upgrades FFY2015 (44227/64103/7555) 3 Bids Tendered | 642(6) Replace Existing With Primary Monument | Each | 15 | 2,000.00 5.23% | 1,500.00 2,100.00 5.82% | 2,033.33 1,500.00 3.63% | 2,500.00 2,500.00 5.04% | 541,111 |
| 2016 07 | F M A T S Area Surface Upgrades F F Y 2016 (45472//7555) 3 Bids Tendered | 642(6) Replace Existing With Primary Monument | Each | 14 | 2,000.00 3.14% | 950.00 1,200.00 2.15% | 1,150.00 950.00 1.66% | 1,300.00 1,300.00 1.82% | 782,631 |
| 2013 03 | KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1138) 2 Bids Tendered | 642(6) Replace Existing With Primary Monument | Each | 4 | 300.00 0.01% | 250.00 250.00 0.01% | 400.00 550.00 0.02% | 550.00 0.00 0.00% | 9,118,342 |
| 2015 09 | Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs (45127/60435/1138) 2 Bids Tendered | 642(6) Replace Existing With Primary Monument | Each | 9 | 1,000.00 0.20% | 630.00 1,000.00 0.28% | 815.00 630.00 0.17% | 1,000.00 0.00 0.00% | 3,271,889 |
| 2015 09 | Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/1138) 5 Bids Tendered | 642(6) Replace Existing With Primary Monument | Each | 20 | 700.00 0.13% | 500.00 800.00 0.17% | 680.00 500.00 0.10% | 1,000.00 500.00 0.09% | 9,525,913 |
| 2011 06 | Northern Region Deferred Maintenance F Y11: Dawson, Lineman & Newby Resurfacing (33271/63639/1138) 3 Bids Tendered | 642(6) Replace Existing With Primary Monument | Each | 3 | 1,000.00 0.37% | 550.00 550.00 0.26% | 1,083.33 1,500.00 0.68% | 1,500.00 1,200.00 0.47% | 634,448 |
| 2018 07 | (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/1138) 1 Bids Tendered | 642(6) Replace Existing With Primary Monument | EACH | 9 | 1,000.00 0.16% | 800.00 800.00 0.12% | 800.00 0.00 0.00% | 800.00 0.00 0.00% | 6,157,603 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 05 | Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/1138) | 642(6) Replace Existing With Primary Monument | Each | 11 | 800.00 0.12% | 300.00 1,250.00 0.17% | 626.67 330.00 0.04% | 1,250.00 300.00 0.04% | 8,240,476 |
| 2013 06 | JNU - Thane Road HSIP (33305/69331/1138) 1 Bids Tendered | 642(6) Replace Existing With Primary Monument | Each | 5 | 200.00 0.09% | 500.00 500.00 0.19% | 500.00 0.00 0.00% | 500.00 0.00 0.00% | 1,298,675 |
| 2015 02 | Plack Road Bicycle/Pedestrian Facility (43167/77248/1138) 4 Bids Tendered | 642(6) Replace Existing With Primary Monument | Each | 2 | 500.00 0.04% | 600.00 2,400.00 0.21% | 1,400.00 600.00 0.05% | 2,400.00 1,200.00 0.09% | 2,329,969 |
| 2013 05 | Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide Paving (39353/69139/ 67416/1138) 2 Bids Tendered | 642(6) Replace Existing With Primary Monument | Each | 2 | 1,000.00 0.04% | 1,000.00 1,500.00 0.08% | 1,250.00 1,000.00 0.05% | 1,500.00 0.00 0.00% | 3,598,291 |
| 2013 11 | Parks Highway M P 239-252 Rehabilitation (41926/61275/1138) 4 Bids Tendered | 642(6) Replace Existing With Primary Monument | Each | 20 | 700.00 0.05% | 500.00 500.00 0.03% | 650.00 750.00 0.05% | 850.00 500.00 0.03% | 28,866,904 |
| 2015 10 | Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7555) 2 Bids Tendered | 642(6) Replace Existing With Primary Monument | Each | 11 | 500.00 0.12% | 550.00 550.00 0.17% | 1,025.00 1,500.00 0.45% | 1,500.00 0.00 0.00% | 3,491,195 |
| 2013 10 | Airport Way Preventive Maintenance - Stage I (41617/60921/1138) 3 Bids Tendered | 642(6) Replace Existing With Primary Monument | Each | 8 | 800.00 0.11% | 620.00 1,950.00 0.29% | 1,190.00 620.00 0.09% | 1,950.00 1,000.00 0.14% | 5,388,089 |
| 2011 12 | Illinois Street Reconstruction (33274/63102/1138) 4 Bids Tendered | 642(6) REPLACE EXISTING WITH PRIMARY MONUMENT | EACH | 7 | 500.00 0.02% | 600.00 600.00 0.02% | 1,137.50 1,200.00 0.04% | 1,750.00 1,750.00 0.05% | 21,965,863 |
| 2016 05 | City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7555) 3 Bids Tendered | 642(6)-A Replace Existing with Primary Monument | Each | 6 | 2,000.00 0.43% | 680.00 2,000.00 0.52% | 1,293.33 1,200.00 0.28% | 2,000.00 680.00 0.15% | 2,311,182 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2016 04 | FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1138) 3 Bids Tendered | 642(6)-B Replace Existing with Primary Monument | Each | 17 | 2,000.00 0.30% | 300.00 300.00 0.06% | 883.33 1,000.00 0.18% | 1,350.00 1,350.00 0.22% | 8,963,033 |
| 2014 12 | NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1139) 2 Bids Tendered | 642(7) REFERENCE AND REPLACE EXISTING WITH SECONDARY MONUMENT | Each | 39 | 800.00 0.37% | 165.00 500.00 0.23% | 332.50 165.00 0.07% | 500.00 0.00 0.00% | 8,362,244 |
| 2017 11 | Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/0) 1 Bids Tendered | 642(7) Replace Existing with Secondary Monument | Each | 25 | 1,000.00 0.30% | 360.00 360.00 0.09% | 360.00 0.00 0.00% | 360.00 0.00 0.00% | 9,681,105 |
| 2016 12 | Fairbanks Noble Street Upgrade (45722/61725/1139) 4 Bids Tendered | 642(7) Replace Existing with Secondary Monument | Each | 16 | 1,050.00 0.16% | 160.00 600.00 0.10% | 786.75 800.00 0.13% | 1,587.00 160.00 0.02% | 9,545,573 |
| 2016 04 | Goldhill Road Bicycle And Pedestrian Facility (45033/63293/1139) 4 Bids Tendered | 642(7) Replace Existing with Secondary Monument | Each | 10 | 1,000.00 0.31% | 420.00 1,100.00 0.38% | 654.36 420.00 0.14% | 1,100.00 500.00 0.16% | 2,864,888 |
| 2016 05 | City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7556) 3 Bids Tendered | 642(7) Replace Existing with Secondary Monument | Each | 10 | 500.00 0.18% | 500.00 1,250.00 0.54% | 810.00 500.00 0.19% | 1,250.00 680.00 0.25% | 2,311,182 |
| 2012 05 | Parks Highway M P 252-263 Rehabilitation (33781/63655/1139) 7 Bids Tendered | 642(7) Replace Existing With Secondary Monument | Each | 2 | 300.00 0.00% | 500.00 500.00 0.01% | 917.86 1,000.00 0.02% | 1,500.00 625.00 0.01% | 12,580,165 |
| 2018 07 | (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/1139) 1 Bids Tendered | 642(7) Replace Existing With Secondary Monument | EACH | 1 | 550.00 0.01% | 860.00 860.00 0.01% | 860.00 0.00 0.00% | 860.00 0.00 0.00% | 6,157,603 |
| 2011 09 | Girdwood Streets And Drainage Improvements (34095/57057/1139) 10 Bids Tendered | 642(7) Replace Existing With Secondary Monument | Each | 5 | 250.00 0.04% | 75.00 81.00 0.01% | 147.70 75.00 0.01% | 700.00 81.00 0.01% | 2,834,021 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2014 05 | South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1139) 3 Bids Tendered | 642(7) REPLACE EXISTING WITH SECONDARY MONUMENT | Each | 23 | 1,200.00 0.41% | 400.00 600.00 0.22% | 1,000.00 400.00 0.14% | 2,000.00 2,000.00 0.67% | 6,138,597 |
| 2011 12 | Illinois Street Reconstruction (33274/63102/1139) 4 Bids Tendered | 642(7) REPLACE EXISTING WITH SECONDARY MONUMENT | EACH | 11 | 500.00 0.02% | 350.00 350.00 0.02% | 962.50 1,200.00 0.06% | 1,700.00 1,700.00 0.08% | 21,965,863 |
| 2016 12 | Skagway - Replace Captain William Henry Moore Bridge (46281//1647) 5 Bids Tendered | 642(8) Adjust Existing Monument | Each | 1 | 1,000.00 0.01% | 456.00 800.00 0.00% | 851.20 1,000.00 0.00% | 1,000.00 1,000.00 0.00% | 18,907,426 |
| 2016 04 | Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements (45736//1647) 4 Bids Tendered | 642(8) Adjust Existing Monument | Each | 22 | 300.00 0.06% | 450.00 500.00 0.14% | 500.00 450.00 0.11% | 600.00 600.00 0.14% | 7,898,726 |
| 2018 04 | WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/1144) 2 Bids Tendered | 642(8) Adjust Existing Monument | Each | 19 | 700.00 0.28% | 600.00 600.00 0.24% | 600.00 600.00 0.24% | 600.00 0.00 0.00% | 4,674,097 |
| 2012 07 | Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/1647) 4 Bids Tendered | 642(8) Adjust Existing Monument | Each | 5 | 300.00 0.03% | 500.00 500.00 0.05% | 530.00 600.00 0.06% | 600.00 520.00 0.04% | 5,399,662 |
| 2010 04 | KTN Water Street Sidewalk (26238/69345/1647) 3 Bids Tendered | 642(8) Adjust Existing Monument | Each | 7 | 500.00 0.17% | 430.00 1,000.00 0.40% | 810.00 1,000.00 0.35% | 1,000.00 430.00 0.12% | 1,752,375 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 09 | Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1647) | 642(8) Adjust Existing Monument | Each | 4 | 3,000.00 0.15% | 400.00 400.00 0.02% | 400.00 400.00 0.02% | 400.00 0.00 0.00% | 6,769,856 |
| 2017 03 | Seward Road Improvements (46779/N/A/1647) 4 Bids Tendered | 642(8) Adjust Existing Monument | Each | 12 | 500.00 0.21% | 300.00 1,000.00 0.41% | 575.00 500.00 0.19% | 1,000.00 300.00 0.11% | 2,946,524 |
| 2009 06 | PSG - Mitkof HWY - Scow Bay to Crystal Lake Hatchery Road (18612/68819/1647) 3 Bids Tendered | 642(8) Adjust Existing Monument | Each | 31 | 300.00 0.16% | 500.00 500.00 0.34% | 693.00 579.00 0.31% | 1,000.00 1,000.00 0.45% | 4,592,240 |
| 2011 09 | Girdwood Streets And Drainage Improvements (34095/57057/1647) 10 Bids Tendered | 642(8) Adjust Existing Monument | Each | 5 | 200.00 0.03% | 90.00 110.00 0.02% | 168.30 115.00 0.02% | 700.00 108.00 0.02% | 2,834,021 |
| 2009 07 | HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1647) 1 Bids Tendered | 642(8) Adjust Existing Monument | Each | 1 | 500.00 0.02% | 480.00 480.00 0.03% | 480.00 0.00 0.00% | 480.00 0.00 0.00% | 1,833,512 |
| 2013 12 | Ketchikan-Waterfront Promenade - Phase III (41422/68162/1647) 2 Bids Tendered | 642(8) Adjust Existing Monument | Each | 1 | 500.00 0.08% | 1,200.00 1,200.00 0.16% | 1,700.00 2,200.00 0.24% | 2,200.00 0.00 0.00% | 759,170 |
| 2009 04 | Wasilla Gravel Roads Paving (19874/58165/1647) 6 Bids Tendered | 642(8) ADJUST EXISTING MONUMENT | EACH | 5 | 250.00 0.21% | 0.00 700.00 0.96% | 516.67 150.00 0.19% | 1,250.00 700.00 0.80% | 363,263 |
| 2009 10 | Yak-Area wide Paving (25013/68345/1140) 3 Bids Tendered | 642(9) Reference Existing Monument | Each | 44 | 250.00 0.16% | 125.00 500.00 0.41% | 318.33 125.00 0.09% | 500.00 330.00 0.21% | 5,317,010 |
| 2013 06 | JNU - Thane Road HSIP (33305/69331/1140) 1 Bids Tendered | 642(9) Reference Existing Monument | Each | 5 | 200.00 0.09% | 500.00 500.00 0.19% | 500.00 0.00 0.00% | 500.00 0.00 0.00% | 1,298,675 |
| 2012 11 | Juneau-Yandukin Drive / Shell Simmons Drive (36724/68045/1140) 1 Bids Tendered | 642(9) Reference Existing Monument | Each | 18 | 500.00 0.48% | 500.00 500.00 0.47% | 500.00 0.00 0.00% | 500.00 0.00 0.00% | 1,896,296 |
| 2010 06 | JNU-Glacier Spur Road (Pavement Rehabilitation) (20472/69348/1140) 1 Bids Tendered | 642(9) Reference Existing Monument | Each | 3 | 400.00 0.11% | 100.00 100.00 0.03% | 100.00 0.00 0.00% | 100.00 0.00 0.00% | 1,135,309 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2013 08 | JNU - Stephen Richards Safety And Capacity Improvements - REBID (40112/68740/1140) 2 Bids Tendered | 642(9) Reference Existing Monument | Each | 3 | 300.00 0.09% | 633.00 633.00 0.16% | 696.50 760.00 0.17% | 760.00 0.00 0.00% | 1,214,605 |
| 2010 11 | JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1140) 3 Bids Tendered | 642(9) Reference Existing Monument | Each | 3 | 400.00 0.02% | 100.00 100.00 0.01% | 351.67 585.00 0.03% | 585.00 370.00 0.02% | 4,884,352 |
| 2013 12 | JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1140) 3 Bids Tendered | 642(9) Reference Existing Monument | Each | 3 | 125.00 0.00% | 324.00 400.00 0.00% | 908.00 324.00 0.00% | 2,000.00 2,000.00 0.02% | 25,154,532 |
| 2014 11 | Fritz Cove Road Rehabilitation And Repair (36604/69397/1140) 2 Bids Tendered | 642(9) Reference Existing Monument | Each | 5 | 500.00 0.07% | 400.00 400.00 0.06% | 420.00 440.00 0.05% | 440.00 0.00 0.00% | 3,115,745 |
| 2009 07 | Emmonak Flood Permanent Repairs (May'05): Airport/Clinic Road Bid Opened: 07/23/2009 (16392/62754/1140) 6 Bids Tendered | 642(9) Reference Existing Monument | Each | 7 | 400.00 0.12% | 300.00 300.00 0.11% | 462.86 320.00 0.10% | 1,000.00 1,000.00 0.31% | 1,945,115 |
| 2012 11 | Juneau-FFY12 Areawide Paving (38026/67432/1140) 1 Bids Tendered | 642(9) Reference Existing Monument | Each | 7 | 500.00 0.20% | 500.00 500.00 0.21% | 500.00 0.00 0.00% | 500.00 0.00 0.00% | 1,678,831 |
| 2012 07 | Sawmill Creek Road (37484/67427/1140) 1 Bids Tendered | 642(9) Reference Existing Monument | Each | 6 | 500.00 0.64% | 500.00 500.00 0.66% | 500.00 0.00 0.00% | 500.00 0.00 0.00% | 453,550 |
| 2017 11 | Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/0) 1 Bids Tendered | 642(9) Reference Existing Monument | Each | 51 | 500.00 0.31% | 280.00 280.00 0.15% | 280.00 0.00 0.00% | 280.00 0.00 0.00% | 9,681,105 |
| 2011 10 | Haines-2nd Ave. - Union St. to Main St. & Allen Rd. & Main St. Pavement Rehabilitation (34343/69565/69568/1140) 2 Bids Tendered | 642(9) Reference Existing Monument | Each | 5 | 200.00 0.04% | 150.00 750.00 0.15% | 450.00 150.00 0.02% | 750.00 0.00 0.00% | 2,482,181 |
| 2013 12 | JNU-North Douglas Highway Pavement Rehabilitation (40794/67531/1140) 2 Bids Tendered | 642(9) Reference Existing Monument | Each | 36 | 500.00 0.32% | 200.00 200.00 0.16% | 375.00 550.00 0.35% | 550.00 0.00 0.00% | 4,522,796 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 12 | Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/1140) 2 Bids Tendered | 642(9) Reference Existing Monument | Each | 8 | 600.00 0.02% | 400.00 400.00 0.02% | 550.00 700.00 0.03% | 700.00 0.00 0.00% | 16,614,244 |
| 2012 11 | Angoon Areawide Paving (38070/67460/1140) 3 Bids Tendered | 642(9) Reference Existing Monument | Each | 4 | 250.00 0.07% | 500.00 500.00 0.17% | 583.33 500.00 0.14% | 750.00 750.00 0.17% | 1,209,315 |
| 2009 05 | Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy Lane) (21492/51595/1140) 2 Bids Tendered | 642(9) Reference Existing Monument | Each | 3 | 250.00 0.05% | 150.00 150.00 0.04% | 150.00 150.00 0.04% | 150.00 0.00 0.00% | 1,194,692 |
| 2013 03 | KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1140) 2 Bids Tendered | 642(9) Reference Existing Monument | Each | 4 | 300.00 0.01% | 135.00 250.00 0.01% | 192.50 135.00 0.01% | 250.00 0.00 0.00% | 9,118,342 |
| 2011 04 | Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//1140) 3 Bids Tendered | 642(9) Reference Existing Monument | Each | 44 | 300.00 0.19% | 120.00 500.00 0.32% | 273.33 200.00 0.12% | 500.00 120.00 0.07% | 6,821,536 |
| 2011 09 | Copper River Highway MP 0-6 Resurfacing (32933/63804/1140) 7 Bids Tendered | 642(9) Reference Existing Monument | Each | 28 | 500.00 0.25% | 200.00 300.00 0.20% | 301.43 300.00 0.19% | 425.00 350.00 0.23% | 4,102,329 |
| 2017 06 | Farmers Loop Resurfacing and Signal Interconnect (47065//7558) 3 Bids Tendered | 642(9) Reference Existing Monument | Each | 29 | 350.00 0.07% | 270.00 270.00 0.06% | 290.00 300.00 0.06% | 300.00 300.00 0.06% | 12,656,111 |
| 2012 06 | Hns - Beach Rd. Widening & Front St. Intersection Improvements Hns - Old Haines Highway Sidewalk Construction (36444/69316 & 69178/1140) 1 Bids Tendered | 642(9) Reference Existing Monument | Each | 1 | 200.00 0.01% | 750.00 750.00 0.02% | 750.00 0.00 0.00% | 750.00 0.00 0.00% | 3,934,144 |
| 2012 11 | KTN North Tongass Pavement Rehabilitation (38072/67477/1140) 2 Bids Tendered | 642(9) Reference Existing Monument | Each | 13 | 400.00 0.18% | 270.00 500.00 0.29% | 385.00 270.00 0.12% | 500.00 0.00 0.00% | 2,232,313 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2009 03 | Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1140) 3 Bids Tendered | 642(9) Reference Existing Monument | Each | 4 | 300.00 0.05% | 200.00 200.00 0.04% | 316.67 450.00 0.09% | 450.00 300.00 0.06% | 1,983,405 |
| 2010 03 | JNU-FFY09 Areawide Paving (24834/68837/1140) 2 Bids Tendered | 642(9) Reference Existing Monument | Each | 21 | 200.00 0.32% | 60.00 60.00 0.12% | 230.00 400.00 0.67% | 400.00 0.00 0.00% | 1,068,730 |
| 2011 05 | Van Horn Road West ( Cartwright Road) Improvements (2484/Project No. 62056/1140) 3 Bids Tendered | 642(9) Reference Existing Monument | Each | 4 | 500.00 0.11% | 200.00 275.00 0.09% | 250.00 275.00 0.08% | 275.00 200.00 0.06% | 1,198,184 |
| 2011 07 | KTN-South Tongass Pavement Rehabilitation (30814/69571/1140) 1 Bids Tendered | 642(9) Reference Existing Monument | Each | 8 | 300.00 0.20% | 250.00 250.00 0.16% | 250.00 0.00 0.00% | 250.00 0.00 0.00% | 1,219,195 |
| 2018 07 | (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/1140) 1 Bids Tendered | 642(9) Reference Existing Monument | EACH | 1 | 550.00 0.01% | 400.00 400.00 0.01% | 400.00 0.00 0.00% | 400.00 0.00 0.00% | 6,157,603 |
| 2011 09 | Girdwood Streets And Drainage Improvements (34095/57057/1140) 10 Bids Tendered | 642(9) Reference Existing Monument | Each | 4 | 200.00 0.02% | 75.00 80.00 0.01% | 144.60 75.00 0.01% | 700.00 81.00 0.01% | 2,834,021 |
| 2013 01 | Halibut Point Road Pavement Rehab (38459/69351/1140) 3 Bids Tendered | 642(9) Reference Existing Monument | Each | 42 | 300.00 0.06% | 200.00 682.25 0.15% | 660.75 1,100.00 0.23% | 1,100.00 200.00 0.04% | 19,292,860 |
| 2011 08 | Hyder-Salmon River Road Rehabilitation (11216/68602/1140) 3 Bids Tendered | 642(9) Reference Existing Monument | Each | 9 | 300.00 0.04% | 250.00 250.00 0.03% | 590.00 970.00 0.10% | 970.00 550.00 0.05% | 7,440,684 |
| 2009 12 | Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/1140) 6 Bids Tendered | 642(9) Reference Existing Monument | Each | 72 | 450.00 0.19% | 50.00 100.00 0.06% | 68.33 50.00 0.03% | 100.00 80.00 0.05% | 11,696,889 |
| 2013 05 | 69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1140) 2 Bids Tendered | 642(9) REFERENCE EXISTING MONUMENT | EACH | 18 | 250.00 0.10% | 145.00 145.00 0.05% | 197.50 250.00 0.09% | 250.00 0.00 0.00% | 5,031,578 |

| Opened | --Project Name (VersionID/Aksas/Ref. Std. ID)------ 1406 Listed | Item Number Description (f) | Unit (f) | Quantity (f) | Eng Est | Min Bid Low Bidder % of Bid | Avg Bid 2nd Low Bidder % of Bid | Max Bid 3rd Low Bidder % of Bid | Project Low Bid Amount (f) |
|---|---|---|---|---|---|---|---|---|---|
| 2015 05 | Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/1140) | 642(9) Reference Existing Monuments | Each | 11 | 275.00 0.04% | 200.00 600.00 0.08% | 650.00 1,150.00 0.15% | 1,150.00 200.00 0.03% | 8,240,476 |
| 2015 09 | JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/7558) 4 Bids Tendered | 642(9)a Reference Existing Monument | Each | 4 | 500.00 0.08% | 500.00 500.00 0.10% | 887.50 1,000.00 0.18% | 1,200.00 1,200.00 0.18% | 2,092,727 |
| 2016 04 | FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1140) 3 Bids Tendered | 642(9)-B Reference Existing Monument | Each | 17 | 500.00 0.07% | 150.00 150.00 0.03% | 583.17 250.00 0.05% | 1,349.51 1,349.51 0.22% | 8,963,033 |
| 2015 04 | Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/7198) 4 Bids Tendered | 642(99A) Bridge Survey | Lump Sum | 1 | 7,500.00 0.12% | 5,000.00 10,000.00 0.14% | 8,500.00 9,000.00 0.13% | 10,000.00 5,000.00 0.07% | 6,906,885 |