Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 06	Richardson Highway MP 337 Eielson AFB Intersection Improvements (46282//0) 3 Bids Tendered	643 (121) Construction Phasing Plan	Lump Sum	1	15,000.00 0.88%	1,000.00 2,000.00 0.15%	1,833.33 2,500.00 0.18%	2,500.00 1,000.00 0.06%	1,364,112
2013 12	Sitka-Harbor Drive Pavement Rehabilitation (38715/67572/5867) 1 Bids Tendered	643 (15) Flagging	Contingent Sum	1	50,000.00 2.63%	50,000.00 50,000.00 2.38%	50,000.00 0.00 0.00%	50,000.00 0.00 0.00%	2,104,176
2013 11	JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/0) 1 Bids Tendered	643 (15) Flagging	Contingent Sum	1	25,000.00 1.70%	25,000.00 25,000.00 1.73%	25,000.00 0.00 0.00%	25,000.00 0.00 0.00%	1,444,140
2014 05	Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/6979) 3 Bids Tendered	643 (15) FLAGGING	CONTINGENT SUM	1	225,000.00 3.32%	225,000.00 225,000.00 3.32%	225,000.00 225,000.00 3.25%	225,000.00 225,000.00 3.00%	6,769,000
2013 10	HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/6979) 6 Bids Tendered	643 (15) FLAGGING	CONTINGENT SUM	1	54,000.00 2.51%	54,000.00 54,000.00 2.17%	54,000.00 54,000.00 1.97%	54,000.00 54,000.00 1.96%	2,488,685
2013 06	Richardson Hwy MP 18 Sheep Creek Bridge Asphalt Surface Repairs (39814/62381/1146) 2 Bids Tendered	643 (2) Traffic Maintenance	Contingent Sum	1	50,000.00 17.88%	50,000.00 50,000.00 14.97%	50,000.00 50,000.00 13.19%	50,000.00 0.00 0.00%	333,965
2013 11	JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/1146) 1 Bids Tendered	643 (2) Traffic Maintenance	Lump Sum	1	50,000.00 3.40%	60,000.00 60,000.00 4.15%	60,000.00 0.00 0.00%	60,000.00 0.00 0.00%	1,444,140
2013 12	Sitka-Harbor Drive Pavement Rehabilitation (38715/67572/1146) 1 Bids Tendered	643 (2) Traffic Maintenance	Lump Sum	1	100,000.00 5.26%	50,000.00 50,000.00 2.38%	50,000.00 0.00 0.00%	50,000.00 0.00 0.00%	2,104,176
2014 12	Dalton Highway M P 401-414 Reconstruction (43191/64035/1146) 6 Bids Tendered	643 (2) Traffic Maintenance	Lump Sum	1	300,000.00 1.05%	250,000.00 750,000.00 2.81%	444,341.50 410,000.00 1.46%	750,000.00 400,000.00 1.29%	26,731,479

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 11	Dalton Highway MP 379-397 Reconstruction (44982/63818/1146) 3 Bids Tendered	643 (2) Traffic Maintenance	Lump Sum	1	300,000.00 0.87%	365,000.00 365,000.00 1.18%	575,000.00 375,000.00 1.14%	985,000.00 985,000.00 2.99%	30,973,940
2013 10	HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/1146) 6 Bids Tendered	643 (2) TRAFFIC MAINTENANCE	LUMP SUM	1	128,000.00 5.95%	85,000.00 96,000.00 3.86%	158,733.17 96,000.00 3.50%	320,000.00 185,399.00 6.74%	2,488,685
2014 05	Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/1146) 3 Bids Tendered	643 (2) TRAFFIC MAINTENANCE	LUMP SUM	1	335,500.00 4.95%	100,000.00 100,000.00 1.48%	133,333.33 150,000.00 2.17%	150,000.00 150,000.00 2.00%	6,769,000
2017 11	Clark Bay Ferry Terminal & Seaplane Float Expanded Parking (47533//1146) 3 Bids Tendered	643 (2) TRAFFIC MAINTENANCE	LUMP SUM	1	5,000.00 0.34%	7,500.00 27,500.00 1.94%	15,666.67 7,500.00 0.51%	27,500.00 12,000.00 0.75%	1,419,192
2014 07	IFA Hollis/clark Bay Ferry Terminal Improvements (41619/67449/0) 3 Bids Tendered	643 (2) TRAFFIC MAINTENANCE	LUMP SUM	1	5,000.00 0.08%	5,640.00 7,500.00 0.11%	6,546.67 5,640.00 0.07%	7,500.00 6,500.00 0.08%	6,921,230
2013 08	Richardson Highway M P 266-341 Centerline/ Shoulder Rumble Strips & Parks Highway M P 305-356 Centerline Rumble Strips (41137/62476 & 62478/1146) 5 Bids Tendered	643 (2)A Traffic Maintenance	Lump Sum	1	130,000.00 9.34%	16,500.00 16,500.00 2.78%	56,775.00 25,375.00 4.05%	118,000.00 79,000.00 11.49%	592,478
2013 08	Richardson Highway M P 266-341 Centerline/ Shoulder Rumble Strips & Parks Highway M P 305-356 Centerline Rumble Strips (41137/62476 & 62478/0) 5 Bids Tendered	643 (2)B Traffic Maintenance	Lump Sum	1	100,000.00 7.18%	12,500.00 12,500.00 2.11%	34,575.00 25,375.00 4.05%	64,000.00 36,000.00 5.24%	592,478
2013 12	Sitka-Harbor Drive Pavement Rehabilitation (38715/67572/1148) 1 Bids Tendered	643 (23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,104,176

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 06	Richardson Hwy MP 18 Sheep Creek Bridge Asphalt Surface Repairs (39814/62381/1148) 2 Bids Tendered	643 (23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	333,965
2015 11	Dalton Highway MP 379-397 Reconstruction (44982/63818/1148) 3 Bids Tendered	643 (23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	30,973,940
2013 11	JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/1148) 1 Bids Tendered	643 (23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,444,140
2014 12	Dalton Highway M P 401-414 Reconstruction (43191/64035/1148) 6 Bids Tendered	643 (23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	26,731,479
2013 10	HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/1148) 6 Bids Tendered	643 (23) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,488,685
2014 05	Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/1148) 3 Bids Tendered	643 (23) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,769,000
2013 08	Richardson Highway M P 266-341 Centerline/ Shoulder Rumble Strips & Parks Highway M P 305-356 Centerline Rumble Strips (41137/62476 & 62478/1148) 5 Bids Tendered	643 (23)A Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	592,478

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 08	Richardson Highway M P 266-341 Centerline/ Shoulder Rumble Strips & Parks Highway M P 305-356 Centerline Rumble Strips (41137/62476 & 62478/0) 5 Bids Tendered	643 (23)B Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	592,478
2013 12	Sitka-Harbor Drive Pavement Rehabilitation (38715/67572/1149) 1 Bids Tendered	643 (25) Traffic Control	Contingent Sum	1	50,000.00 2.63%	50,000.00 50,000.00 2.38%	50,000.00 0.00 0.00%	50,000.00 0.00 0.00%	2,104,176
2015 11	Dalton Highway MP 379-397 Reconstruction (44982/63818/1149) 3 Bids Tendered	643 (25) Traffic Control	Contingent Sum	1	925,000.00 2.67%	925,000.00 925,000.00 2.99%	925,000.00 925,000.00 2.81%	925,000.00 925,000.00 2.81%	30,973,940
2014 12	Dalton Highway M P 401-414 Reconstruction (43191/64035/1149) 6 Bids Tendered	643 (25) Traffic Control	Contingent Sum	1	925,000.00 3.25%	925,000.00 925,000.00 3.46%	925,000.00 925,000.00 3.29%	925,000.00 925,000.00 2.98%	26,731,479
2013 06	Richardson Hwy MP 18 Sheep Creek Bridge Asphalt Surface Repairs (39814/62381/1149) 2 Bids Tendered	643 (25) Traffic Control	Contingent Sum	1	50,000.00 17.88%	50,000.00 50,000.00 14.97%	50,000.00 50,000.00 13.19%	50,000.00 0.00 0.00%	333,965
2013 11	JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/1149) 1 Bids Tendered	643 (25) Traffic Control	Contingent Sum	1	40,000.00 2.72%	40,000.00 40,000.00 2.77%	40,000.00 0.00 0.00%	40,000.00 0.00 0.00%	1,444,140
2013 10	HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/1149) 6 Bids Tendered	643 (25) TRAFFIC CONTROL	CONTINGENT SUM	1	150,000.00 6.97%	150,000.00 150,000.00 6.03%	150,000.00 150,000.00 5.47%	150,000.00 150,000.00 5.45%	2,488,685
2014 05	Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/1149) 3 Bids Tendered	643 (25) TRAFFIC CONTROL	CONTINGENT SUM	1	435,190.00 6.43%	435,190.00 435,190.00 6.43%	435,190.00 435,190.00 6.29%	435,190.00 435,190.00 5.81%	6,769,000
2015 11	Dalton Highway MP 379-397 Reconstruction (44982/63818/1150) 3 Bids Tendered	643 (3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.03%	3,000.00 85,000.00 0.27%	46,000.00 50,000.00 0.15%	85,000.00 3,000.00 0.01%	30,973,940

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 11	JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/1150) 1 Bids Tendered	643 (3) Permanent Construction Signs	Lump Sum	1	25,000.00 1.70%	15,000.00 15,000.00 1.04%	15,000.00 0.00 0.00%	15,000.00 0.00 0.00%	1,444,140
2014 12	Dalton Highway M P 401-414 Reconstruction (43191/64035/1150) 6 Bids Tendered	643 (3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.04%	6,000.00 6,000.00 0.02%	39,144.17 65,000.00 0.23%	100,000.00 100,000.00 0.32%	26,731,479
2013 12	Sitka-Harbor Drive Pavement Rehabilitation (38715/67572/1150) 1 Bids Tendered	643 (3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.53%	15,000.00 15,000.00 0.71%	15,000.00 0.00 0.00%	15,000.00 0.00 0.00%	2,104,176
2014 05	Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/1150) 3 Bids Tendered	643 (3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	51,000.00 0.75%	20,000.00 75,000.00 1.11%	40,000.00 25,000.00 0.36%	75,000.00 20,000.00 0.27%	6,769,000
2013 10	HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/1150) 6 Bids Tendered	643 (3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	11,000.00 0.51%	3,400.00 3,400.00 0.14%	30,391.67 36,400.00 1.33%	75,000.00 11,550.00 0.42%	2,488,685
2010 07	F M A T S Area Crack Sealing F F Y 2010 (28475/63442/1146) 3 Bids Tendered	643(1)-1 Traffic Maintenance Setup 1	Calendar Day	45	10.00 0.12%	1.00 500.00 5.24%	170.33 1.00 0.01%	500.00 10.00 0.07%	429,650
2010 07	F M A T S Area Crack Sealing F F Y 2010 (28475/63442/1146) 3 Bids Tendered	643(1)-2 Traffic Maintenance Setup 2	Calendar Day	29	940.00 7.36%	1.00 700.00 4.72%	690.33 1.00 0.01%	1,370.00 1,370.00 6.35%	429,650
2010 07	F M A T S Area Crack Sealing F F Y 2010 (28475/63442/1146) 3 Bids Tendered	643(1)-3 Traffic Maintenance Setup 3	Calendar Day	16	950.00 4.10%	1.00 650.00 2.42%	673.67 1.00 0.00%	1,370.00 1,370.00 3.50%	429,650
2010 07	F M A T S Area Crack Sealing F F Y 2010 (28475/63442/1146) 3 Bids Tendered	643(1)-4 Traffic Maintenance Setup 4	Calendar Day	13	75.00 0.26%	1.00 650.00 1.97%	245.33 1.00 0.00%	650.00 85.00 0.18%	429,650
2010 07	F M A T S Area Crack Sealing F F Y 2010 (28475/63442/1146) 3 Bids Tendered	643(1)-5 Traffic Maintenance Setup 5	Calendar Day	20	710.00 3.83%	1.00 500.00 2.33%	257.00 1.00 0.00%	500.00 270.00 0.86%	429,650

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//7199) 4 Bids Tendered	643(101) Public Information	Lump Sum	1	50,000.00 0.29%	10,687.00 35,000.00 0.25%	38,461.00 57,500.00 0.39%	57,500.00 10,687.00 0.07%	14,143,690
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/0) 5 Bids Tendered	643(101) Public Information Program	Lump Sum	1	25,000.00 0.24%	1,000.00 10,000.00 0.11%	4,800.00 5,000.00 0.05%	10,000.00 5,000.00 0.05%	8,986,166
2017 04	September 2012 and May 2013 ER Denali Hwy Corridor Flood Repairs (46834/62699 / 62914 / 62283/0) 9 Bids Tendered	643(101) Public Information Program	Lump Sum	1	15,000.00 0.57%	500.00 500.00 0.02%	6,444.44 1,500.00 0.06%	15,000.00 15,000.00 0.52%	2,359,224
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/0) 6 Bids Tendered	643(102) Public Information	Lump Sum	1	5,000.00 0.07%	2,000.00 10,000.00 0.14%	9,305.00 2,000.00 0.02%	15,000.00 15,000.00 0.17%	7,125,000
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7572) 2 Bids Tendered	643(102) Road Closure	Lump Sum	1	56,000.00 1.53%	35,000.00 35,000.00 1.08%	42,500.00 50,000.00 1.53%	50,000.00 0.00 0.00%	3,244,574
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7571) 2 Bids Tendered	643(104) Detour	Lump Sum	1	8,000.00 0.22%	4,000.00 4,000.00 0.12%	24,500.00 45,000.00 1.37%	45,000.00 0.00 0.00%	3,244,574
2018 04	Chena Ridge Cripple Creek Culvert Replacement (46349/60624/1147) 7 Bids Tendered	643(104) Detour	Lump Sum	1	15,000.00 0.85%	9,500.00 15,000.00 0.77%	38,500.00 9,500.00 0.44%	74,000.00 26,000.00 1.10%	1,950,325
2017 03	Steese Expressway to Front Street Bicycle/Pedestrian Path (45878/62836/0) 4 Bids Tendered	643(104) Detour, Bicycle/Pedestrian	Lump Sum	1	50,000.00 5.50%	65,000.00 70,000.00 8.16%	87,000.00 75,000.00 8.07%	138,000.00 65,000.00 6.53%	858,231
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/0) 5 Bids Tendered	643(106) Temporary diversions, culverts	Lump Sum	1	100,000.00 0.96%	100,000.00 400,000.00 4.45%	250,000.00 100,000.00 0.95%	500,000.00 150,000.00 1.40%	8,986,166

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//7199) 4 Bids Tendered	643(106)-B Temporary Diversion	Lump Sum	1	100,000.00 0.38%	60,000.00 158,000.00 0.64%	182,000.00 210,000.00 0.76%	300,000.00 300,000.00 1.00%	24,869,247
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//7199) 4 Bids Tendered	643(106)-I-A Temporary Diversion, D1	Lump Sum	1	698,275.00 2.66%	60,000.00 390,000.00 1.57%	437,500.00 600,000.00 2.18%	700,000.00 700,000.00 2.33%	24,869,247
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//7199) 4 Bids Tendered	643(106)-II-A Temporary Diversion, D2	Lump Sum	1	885,300.00 3.38%	60,000.00 400,000.00 1.61%	483,750.00 600,000.00 2.18%	875,000.00 875,000.00 2.92%	24,869,247
2012 09	Valdez Tidal Flats Culvert Replacement AK122 (38113/63765/0) 3 Bids Tendered	643(106-A) Temporary Diversions, Crooked Creek, CDS 1.6 culvert	Lump Sum	1	65,000.00 1.80%	100.00 100.00 0.01%	125,372.00 123,000.00 5.24%	253,016.00 253,016.00 5.37%	1,574,686
2012 09	Valdez Tidal Flats Culvert Replacement AK122 (38113) 3 Bids Tendered	643(106-A) Temporary Diversions, Crooked Creek, CDS 1.6 culvert	Each (Alt)	1.0	65,000.00 1.80%	100.00 100.00 0.01%	125,372.00 123,000.00 5.24%	253,016.00 253,016.00 5.37%	1,574,686
2012 09	Valdez Tidal Flats Culvert Replacement AK122 (38113/63765/0) 3 Bids Tendered	643(106-B) Temporary Diversions, CDS 2.0 culvert	Lump Sum	1	40,000.00 1.11%	100.00 100.00 0.01%	48,407.00 41,500.00 1.77%	103,621.00 103,621.00 2.20%	1,574,686
2012 09	Valdez Tidal Flats Culvert Replacement AK122 (38113/63765/0) 3 Bids Tendered	643(106-C) Temporary Diversions, CDS 2.2-2.3 culverts	Lump Sum	1	80,000.00 2.22%	100.00 100.00 0.01%	94,986.67 70,500.00 3.00%	214,360.00 214,360.00 4.55%	1,574,686

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//7199) 4 Bids Tendered	643(107)-A Traffic Control	Lump Sum	1	50,000.00 0.19%	30,000.00 32,000.00 0.13%	87,000.00 250,000.00 0.91%	250,000.00 30,000.00 0.10%	24,869,247
2013 10	Airport Way Preventive Maintenance - Stage I (41617/60921/0) 3 Bids Tendered	643(108) Interim Pavement Marking	Lump Sum	1	15,000.00 0.27%	30,000.00 50,000.00 0.93%	50,000.00 30,000.00 0.55%	70,000.00 70,000.00 1.27%	5,388,089
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/0) 3 Bids Tendered	643(108) Interim Pavement Marking	Lump Sum	1	15,000.00 0.21%	42,000.00 42,000.00 0.51%	165,666.67 55,000.00 0.65%	400,000.00 400,000.00 4.55%	8,240,476
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/0) 5 Bids Tendered	643(108) Interim Pavement Marking	Lump Sum	1	50,000.00 0.48%	15,000.00 20,000.00 0.22%	17,400.00 17,000.00 0.16%	20,000.00 20,000.00 0.19%	8,986,166
2015 09	Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs (45127/60435/0) 2 Bids Tendered	643(108) Interim Pavement Markings	Lump Sum	1	40,000.00 0.87%	2,800.00 2,800.00 0.09%	11,400.00 20,000.00 0.59%	20,000.00 0.00 0.00%	3,271,889
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/0) 3 Bids Tendered	643(108)-B Interim Pavement Markings	Lump Sum	1	20,000.00 0.18%	35,000.00 35,000.00 0.39%	68,333.33 45,000.00 0.49%	125,000.00 125,000.00 1.19%	8,963,033
2012 04	Egan/yandukin Intersection Safety Enhancements (33662/69402/1658) 1 Bids Tendered	643(11) Special Construction Signs	Square Foot	97.5	120.00 2.09%	100.00 100.00 1.51%	100.00 0.00 0.00%	100.00 0.00 0.00%	643,875
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/1658) 5 Bids Tendered	643(11) Special Construction Signs	Square Foot	300	50.00 0.14%	18.00 200.00 0.67%	109.60 18.00 0.05%	200.00 200.00 0.56%	8,986,166

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//1658) 4 Bids Tendered	643(11) Special Construction Signs	Square Foot	170	200.00 0.09%	30.00 80.00 0.04%	95.00 120.00 0.06%	150.00 150.00 0.06%	36,149,513
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//7199) 4 Bids Tendered	643(110) Temporary Traffic Signal System	Each	10	110,000.00 6.47%	100.00 100.00 0.01%	28,967.15 72,500.00 4.97%	72,500.00 30,178.60 1.99%	14,143,690
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958) 4 Bids Tendered	643(114) Temporary Barrier System	Linear Foot (Alt)	600.0	100.00 0.35%	66.67 116.67 0.42%	91.67 75.00 0.27%	116.67 66.67 0.23%	16,585,844
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1671) 4 Bids Tendered	643(114) Temporary Barrier System	Lump Sum	1	60,000.00 0.35%	40,000.00 70,000.00 0.42%	55,000.00 45,000.00 0.27%	70,000.00 40,000.00 0.23%	16,585,844
2016 12	Fairbanks Noble Street Upgrade (45722) 4 Bids Tendered	643(117) Public Information	Lump Sum (Alt)	1.0	10,000.00 0.09%	5,000.00 5,000.00 0.05%	27,909.92 10,500.00 0.11%	86,139.67 10,000.00 0.09%	9,545,573
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	643(117) Public Information	Lump Sum	1	10,000.00 0.09%	5,000.00 5,000.00 0.05%	27,909.92 10,500.00 0.11%	86,139.67 10,000.00 0.09%	9,545,573
2018 06	FIA Water Infrastructure FY2018 (48383//0) 4 Bids Tendered	643(117) Public Information	Lump Sum	1	2,500.00 0.15%	3,363.01 3,363.01 0.25%	15,465.75 15,000.00 0.90%	40,000.00 3,500.00 0.19%	1,357,045
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/0) 3 Bids Tendered	643(117)-B Public Information	Lump Sum	1	15,000.00 0.13%	8,500.00 10,000.00 0.11%	26,166.67 8,500.00 0.09%	60,000.00 60,000.00 0.57%	8,963,033
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/0) 3 Bids Tendered	643(117)-C PUBLIC INFORMATION	Lump Sum	1	3,000.00 0.03%	1,500.00 1,500.00 0.02%	3,833.33 5,000.00 0.05%	5,000.00 5,000.00 0.05%	8,963,033

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/1659) 4 Bids Tendered	643(12)a Portable Concrete Barrier	Linear Foot	50	75.00 0.16%	50.00 90.00 0.22%	116.25 50.00 0.11%	200.00 200.00 0.38%	2,092,727
2017 06	Richardson Highway MP 80-82 Resurfacing & Drainage Improvemnts (46367/60613/1147) 6 Bids Tendered	643(120) Roadway Diversion	Lump Sum	1	190,000.00 6.34%	380,000.00 380,000.00 12.54%	562,900.00 400,000.00 10.84%	897,400.00 380,000.00 9.87%	3,030,526
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/0) 8 Bids Tendered	643(120) Roadway Diversion, Temporary	Lump Sum	1	250,000.00 3.68%	40,000.00 40,000.00 0.69%	247,025.75 245,000.00 3.71%	450,000.00 170,000.00 2.50%	5,769,321
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/0) 8 Bids Tendered	643(120) Roadway Diversion, Temporary	Lump Sum	1	250,000.00 3.68%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	327,000
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/5883) 9 Bids Tendered	643(120)-10 Roadway Diversion, MP 12.4	Lump Sum	1	150,000.00 2.07%	46,000.00 46,000.00 0.72%	143,945.67 161,500.00 2.14%	250,000.00 50,000.00 0.63%	6,367,197
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/5883) 9 Bids Tendered	643(120)-11 Roadway Diversion, MP 12.7	Lump Sum	1	165,000.00 2.27%	109,000.00 109,000.00 1.71%	207,567.44 259,250.00 3.43%	350,000.00 150,000.00 1.89%	6,367,197
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/5883) 9 Bids Tendered	643(120)-13 Roadway Diversion, MP 21.8	Lump Sum	1	150,000.00 2.07%	72,000.00 72,000.00 1.13%	161,288.44 161,200.00 2.13%	245,000.00 85,000.00 1.07%	6,367,197
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/5883) 9 Bids Tendered	643(120)-14 Roadway Diversion, MP 22.2	Lump Sum	1	150,000.00 2.07%	85,000.00 305,000.00 4.79%	180,270.56 169,000.00 2.24%	305,000.00 85,000.00 1.07%	6,367,197
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/5883) 9 Bids Tendered	643(120)-2 Roadway Diversion, MP 5.6	Lump Sum	1	150,000.00 2.07%	50,000.00 60,000.00 0.94%	138,188.22 115,000.00 1.52%	275,000.00 50,000.00 0.63%	6,367,197
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/5883) 9 Bids Tendered	643(120)-3 Roadway Diversion, MP 7.33	Lump Sum	1	190,000.00 2.62%	60,000.00 102,000.00 1.60%	199,163.00 181,000.00 2.40%	300,000.00 60,000.00 0.75%	6,367,197
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/5883) 9 Bids Tendered	643(120)-4 Roadway Diversion, MP 7.57	Lump Sum	1	160,000.00 2.21%	60,000.00 88,000.00 1.38%	182,618.67 150,600.00 1.99%	325,000.00 60,000.00 0.75%	6,367,197

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/5883) 9 Bids Tendered	643(120)-5 Roadway Diversion, MP 8.13	Lump Sum	1	190,000.00 2.62%	75,000.00 87,000.00 1.37%	201,736.67 170,900.00 2.26%	357,000.00 75,000.00 0.94%	6,367,197
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/5883) 9 Bids Tendered	643(120)-6 Roadway Diversion, MP 8.8	Lump Sum	1	160,000.00 2.21%	70,000.00 83,000.00 1.30%	180,203.67 158,600.00 2.10%	345,000.00 70,000.00 0.88%	6,367,197
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/5883) 9 Bids Tendered	643(120)-7 Roadway Diversion, MP 10.1	Lump Sum	1	160,000.00 2.21%	117,000.00 117,000.00 1.84%	251,566.11 238,250.00 3.15%	430,000.00 205,000.00 2.58%	6,367,197
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/5883) 9 Bids Tendered	643(120)-8 Roadway Diversion, MP 10.8	Lump Sum	1	150,000.00 2.07%	58,000.00 58,000.00 0.91%	154,824.56 116,750.00 1.55%	260,000.00 70,000.00 0.88%	6,367,197
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/5883) 9 Bids Tendered	643(120)-9 Roadway Diversion, MP 11.3	Lump Sum	1	150,000.00 2.07%	60,000.00 60,000.00 0.94%	163,708.00 134,200.00 1.78%	270,000.00 125,000.00 1.57%	6,367,197
2018 05	FMATS Yukon Drive Improvements (46581//0) 4 Bids Tendered	643(123) Traffic Maintenance, Grading	Contingent Sum	1	15,000.00 0.61%	15,000.00 15,000.00 0.72%	15,000.00 15,000.00 0.72%	15,000.00 15,000.00 0.70%	2,077,001
2018 05	FMATS Yukon Drive Improvements (46581//0) 4 Bids Tendered	643(124) Traffic Maintenance, Roller	Contingent Sum	1	15,000.00 0.61%	15,000.00 15,000.00 0.72%	15,000.00 15,000.00 0.72%	15,000.00 15,000.00 0.70%	2,077,001
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//1661) 3 Bids Tendered	643(14) Interim Pavement Marking	Station	2,150	50.00 1.08%	1.00 40.00 1.01%	23.00 1.00 0.02%	40.00 28.00 0.58%	8,532,028
2012 04	University Ave Asphalt Surface Repairs (33592/60762/0) 3 Bids Tendered	643(14) Interim Pavement Marking	Lump Sum	1	75,000.00 3.84%	20,000.00 25,000.00 1.83%	21,666.67 20,000.00 1.31%	25,000.00 20,000.00 1.29%	1,368,111

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number	643(14) Interim Pavement Marking	Station	2,460	30.00 0.37%	20.00 20.00 0.30%	66.00 112.00 1.54%	112.00 0.00 0.00%	16,614,244
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1661) 6 Bids Tendered	643(14) Interim Pavement Marking	Station	165	30.00 0.03%	80.00 100.00 0.09%	139.83 100.00 0.09%	253.00 80.00 0.07%	17,817,902
2018 05	Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//1661) 4 Bids Tendered	643(14) Interim Pavement Marking	Station	1,242	50.00 0.46%	0.01 35.00 0.32%	26.25 0.01 0.00%	50.00 50.00 0.39%	13,727,979
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1661) 3 Bids Tendered	643(14) Interim Pavement Marking	Station	216.7	100.00 0.17%	60.00 70.00 0.15%	166.67 60.00 0.11%	370.00 370.00 0.65%	10,369,300
2009 06	JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/1661) 3 Bids Tendered	643(14) Interim Pavement Marking	Station	257.5	40.00 0.10%	6.50 6.50 0.02%	26.17 22.00 0.06%	50.00 50.00 0.12%	9,793,198
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1661) 1 Bids Tendered	643(14) Interim Pavement Marking	Station	33	400.00 0.16%	300.00 300.00 0.10%	300.00 0.00 0.00%	300.00 0.00 0.00%	9,681,105
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//1661) 2 Bids Tendered	643(14) INTERIM PAVEMENT MARKING	STATION	1,100	150.00 0.24%	50.00 50.00 0.10%	50.00 50.00 0.09%	50.00 0.00 0.00%	55,969,371

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	(67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/1661) 1 Bids Tendered	643(14) Interim Pavement Markings	STATION	206	112.00 0.40%	52.50 52.50 0.18%	52.50 0.00 0.00%	52.50 0.00 0.00%	6,157,603
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/0) 5 Bids Tendered	643(14) Interim Paving Marking	Station	6.5	1,250.00 0.08%	415.00 500.00 0.04%	1,147.00 900.00 0.06%	3,000.00 920.00 0.06%	8,986,166
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/6979) 6 Bids Tendered	643(15) AA1 Flagging	Contingent Sum	1	15,000.00 0.14%	15,000.00 15,000.00 0.13%	15,000.00 15,000.00 0.11%	15,000.00 15,000.00 0.11%	11,975,883
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/6979) 6 Bids Tendered	643(15) AA2 Flagging	Contingent Sum	1	15,000.00 0.14%	15,000.00 15,000.00 0.13%	15,000.00 15,000.00 0.11%	15,000.00 15,000.00 0.11%	11,975,883
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/6979) 6 Bids Tendered	643(15) BB Flagging	Contingent Sum	1	25,000.00 0.23%	25,000.00 25,000.00 0.21%	25,000.00 25,000.00 0.18%	25,000.00 25,000.00 0.18%	11,975,883
2009 01	Sterling Highway Bridge Rehabilitation (17792/50815/6979) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	60,000.00 2.19%	60,000.00 60,000.00 1.79%	60,000.00 60,000.00 1.55%	60,000.00 60,000.00 1.22%	3,355,964
2009 04	KTN- North Tongass Safety Improvements (13373/67423/0) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	20,000.00 1.19%	20,000.00 20,000.00 1.77%	20,000.00 20,000.00 1.72%	20,000.00 20,000.00 1.50%	1,129,532
2009 02	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase II (18933/51931/6979) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	60,000.00 1.55%	60,000.00 60,000.00 1.67%	60,000.00 60,000.00 1.62%	60,000.00 60,000.00 1.47%	3,583,367
2014 02	Thane Road Slope Repair (42289/69331/1145) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	2,000.00 2.32%	2,000.00 2,000.00 2.53%	2,000.00 2,000.00 2.20%	2,000.00 2,000.00 1.74%	79,100
2010 12	Port MacKenzie Access Road (32453/58168/6979) 11 Bids Tendered	643(15) Flagging	Contingent Sum	1	12,000.00 0.20%	12,000.00 12,000.00 0.24%	12,000.00 12,000.00 0.24%	12,000.00 12,000.00 0.21%	5,025,609

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//0) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	70,000.00 1.01%	70,000.00 70,000.00 1.03%	70,000.00 70,000.00 0.98%	70,000.00 70,000.00 0.95%	6,821,536
2014 01	HSIP: Central Region Railroad/Highway Grade Crossing Guardrail Replacement HSIP: CR Guardrail Delineation Enhancements (42191/52113 55750/6979) 6 Bids Tendered	643(15) Flagging	Contingent Sum	1	239,848.00 16.56%	239,848.00 239,848.00 20.52%	239,848.00 239,848.00 19.94%	239,848.00 239,848.00 15.62%	1,169,103
2018 07	(67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/1145) 1 Bids Tendered	643(15) Flagging	CONTINGENT SUM	1	80,000.00 1.39%	80,000.00 80,000.00 1.30%	80,000.00 0.00 0.00%	80,000.00 0.00 0.00%	6,157,603
2012 04	Holt-Lamplight Road Resurfacing (37466/52638/6979) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	75,000.00 1.55%	75,000.00 75,000.00 1.61%	75,000.00 75,000.00 1.58%	75,000.00 75,000.00 1.34%	4,646,626
2014 04	88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/6979) 9 Bids Tendered	643(15) Flagging	Contingent Sum	1	100,000.00 3.55%	100,000.00 100,000.00 3.61%	100,000.00 100,000.00 3.51%	100,000.00 100,000.00 3.33%	2,773,227
2014 04	POW: Hydaburg Highway Fish Passage Improvements (41388/68026/1145) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	25,000.00 5.23%	25,000.00 25,000.00 6.43%	25,000.00 25,000.00 5.48%	25,000.00 0.00 0.00%	388,512
2011 02	Central Region ITS Signal Control Upgrades (33066/51865/6979) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	27,000.00 1.67%	27,000.00 27,000.00 1.29%	27,000.00 27,000.00 1.18%	27,000.00 27,000.00 1.04%	2,098,800
2012 06	Hns - Beach Rd. Widening & Front St. Intersection Improvements Hns - Old Haines Highway Sidewalk Construction (36444/69316 & 69178/0) 1 Bids Tendered	643(15) Flagging	Contingent Sum	1	50,000.00 1.30%	50,000.00 50,000.00 1.27%	50,000.00 0.00 0.00%	50,000.00 0.00 0.00%	3,934,144
2014 05	Birch Road: Whispering Spruce Intersection Improvements (42792/55627/6979) 7 Bids Tendered	643(15) Flagging	Contingent Sum	1	16,000.00 2.11%	16,000.00 16,000.00 2.18%	16,000.00 16,000.00 2.01%	16,000.00 16,000.00 2.00%	734,400

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 06	Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To MP 22 (38039/54429/6979) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	50,000.00 4.90%	50,000.00 50,000.00 6.51%	50,000.00 50,000.00 5.13%	50,000.00 0.00 0.00%	767,725
2011 04	Kenai Pen Flood Oct 02, CONSENT DECREE MITIGATION (GF) (33215/52992/6979) 5 Bids Tendered	643(15) Flagging	Contingent Sum	1	10,000.00 2.35%	10,000.00 10,000.00 2.21%	10,000.00 10,000.00 2.18%	10,000.00 10,000.00 2.09%	453,209
2009 03	Williamsport - Pile Bay Road (20012/51651/6979) 14 Bids Tendered	643(15) Flagging	Contingent Sum	1	10,000.00 0.15%	10,000.00 10,000.00 0.22%	10,000.00 10,000.00 0.20%	10,000.00 10,000.00 0.19%	4,645,000
2011 02	Sand Point School Loop Road (33007/52408/6979) 7 Bids Tendered	643(15) Flagging	Contingent Sum	1	80,000.00 1.28%	80,000.00 80,000.00 1.74%	80,000.00 80,000.00 1.71%	80,000.00 80,000.00 1.19%	4,599,790
2014 05	Glenn Highway Pavement Repairs - Boniface I/C to Knik River Bridge (42731/55815/6979) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	75,000.00 7.20%	75,000.00 75,000.00 5.24%	75,000.00 75,000.00 4.30%	75,000.00 75,000.00 3.76%	1,430,000
2012 06	Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/6979) 5 Bids Tendered	643(15) Flagging	Contingent Sum	1	500,000.00 4.51%	500,000.00 500,000.00 4.57%	500,000.00 500,000.00 3.87%	500,000.00 500,000.00 3.72%	10,932,542
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/1145) 8 Bids Tendered	643(15) Flagging	Contingent Sum	1	141,000.00 1.56%	141,000.00 141,000.00 1.86%	141,000.00 141,000.00 1.84%	141,000.00 141,000.00 1.82%	7,589,893
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/6979) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	65,000.00 1.44%	65,000.00 65,000.00 1.14%	65,000.00 65,000.00 1.10%	65,000.00 0.00 0.00%	5,686,743
2009 04	Minnesota Drive Resurfacing (22032/51135 51340/6979) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	400,000.00 4.59%	400,000.00 400,000.00 5.87%	400,000.00 400,000.00 5.80%	400,000.00 400,000.00 5.24%	6,809,020
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/0) 9 Bids Tendered	643(15) Flagging	Contingent Sum	1	28,600.00 0.08%	28,600.00 28,600.00 0.09%	28,600.00 28,600.00 0.08%	28,600.00 28,600.00 0.08%	33,010,932

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement	643(15) Flagging	Contingent Sum	1	143,850.00 1.36%	143,850.00 143,850.00 1.22%	143,850.00 143,850.00 1.12%	143,850.00 143,850.00 1.09%	11,749,902
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/1145) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	10,000.00 0.35%	10,000.00 10,000.00 0.34%	10,000.00 10,000.00 0.34%	10,000.00 10,000.00 0.30%	2,927,828
2012 06	Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/6979) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	430,000.00 7.29%	430,000.00 430,000.00 8.96%	430,000.00 430,000.00 8.36%	430,000.00 430,000.00 8.07%	4,799,276
2012 08	Parks Hwy: Stanley Road Signal (37366/54453/6979) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	80,000.00 4.46%	80,000.00 80,000.00 5.08%	80,000.00 80,000.00 4.71%	80,000.00 80,000.00 3.64%	1,573,730
2014 08	Portage Glacier Road Embankment Stabilization (43186/53726/6979) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	40,000.00 3.21%	40,000.00 40,000.00 2.24%	40,000.00 40,000.00 1.57%	40,000.00 40,000.00 1.50%	1,782,765
2013 12	Ketchikan-Waterfront Promenade - Phase III (41422/68162/1145) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	10,000.00 1.61%	10,000.00 10,000.00 1.32%	10,000.00 10,000.00 1.07%	10,000.00 0.00 0.00%	759,170
2012 02	Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/6979) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	300,000.00 3.74%	300,000.00 300,000.00 4.70%	300,000.00 300,000.00 4.45%	300,000.00 300,000.00 4.38%	6,379,578
2011 04	Mitkof Forest Highway Fish Passage Mp 25.4 & MP 28.0 (32796/68025/0) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	15,000.00 4.07%	15,000.00 15,000.00 3.99%	15,000.00 15,000.00 3.56%	15,000.00 15,000.00 3.40%	376,002
2010 11	JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/0) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	75,000.00 1.19%	75,000.00 75,000.00 1.54%	75,000.00 75,000.00 1.09%	75,000.00 75,000.00 1.01%	4,884,352

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 07	ANC Postmark Storm Drain Outfall Repairs (43054/57348/6979) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	34,000.00 1.63%	34,000.00 34,000.00 1.32%	34,000.00 34,000.00 1.07%	34,000.00 34,000.00 0.97%	2,568,324
2014 12	Ktn - Advanced Water Street Trunk Relocation (43208/69548/1145) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	25,000.00 0.59%	25,000.00 25,000.00 0.75%	25,000.00 25,000.00 0.64%	25,000.00 0.00 0.00%	3,339,290
2012 03	Gustavus Rink Creek Gravel Pits Culvert Replacement Project (26256/69365/0) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	3,680.00 2.59%	3,680.00 3,680.00 3.10%	3,680.00 3,680.00 2.87%	3,680.00 3,680.00 2.23%	118,853
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//1145) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	800,000.00 2.16%	800,000.00 800,000.00 2.21%	800,000.00 800,000.00 2.18%	800,000.00 800,000.00 1.98%	36,149,513
2014 09	Central Region Highway Data Equipment 2012 (43114/52809/6979) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	125,000.00 3.13%	125,000.00 125,000.00 2.75%	125,000.00 125,000.00 2.13%	125,000.00 0.00 0.00%	4,551,390
2014 09	Wrg Pat Creek Bridge Guardrail Transitions (43507/67425SP/6979) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	3,456.00 7.14%	3,456.00 3,456.00 4.41%	3,456.00 3,456.00 3.91%	3,456.00 3,456.00 3.50%	78,297
2009 05	Glenn Hwy Mp34-42, Parks To Palmer Resurfacing (23312/52015/6979) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	130,000.00 4.97%	130,000.00 130,000.00 7.66%	130,000.00 130,000.00 7.11%	130,000.00 130,000.00 6.40%	1,697,995
2014 04	Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/6979) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	150,000.00 4.92%	150,000.00 150,000.00 5.36%	150,000.00 150,000.00 5.23%	150,000.00 150,000.00 5.05%	2,798,426
2012 06	Sgy - Pedestrian Improvements (30593/69304/1145) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	15,000.00 3.50%	15,000.00 15,000.00 3.71%	15,000.00 15,000.00 3.58%	15,000.00 15,000.00 3.40%	404,660
2009 02	Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/6979) 5 Bids Tendered	643(15) Flagging	Contingent Sum	1	165,000.00 1.65%	165,000.00 165,000.00 1.86%	165,000.00 165,000.00 1.80%	165,000.00 165,000.00 1.71%	8,862,510

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/6979) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	235,000.00 3.81%	235,000.00 235,000.00 4.13%	235,000.00 235,000.00 3.99%	235,000.00 235,000.00 3.36%	5,696,203
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/6979) 5 Bids Tendered	643(15) Flagging	Contingent Sum	1	575,000.00 3.84%	575,000.00 575,000.00 4.66%	575,000.00 575,000.00 4.26%	575,000.00 575,000.00 4.23%	12,332,894
2018 04	WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/0) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	150,000.00 3.17%	150,000.00 150,000.00 3.21%	150,000.00 150,000.00 3.15%	150,000.00 0.00 0.00%	4,674,097
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/6979) 1 Bids Tendered	643(15) Flagging	Hour	4,500	57.00 3.10%	80.00 80.00 3.72%	80.00 0.00 0.00%	80.00 0.00 0.00%	9,681,105
2012 11	SGY- Dyea Road Improvements (Realign) (34159/67424/1145) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	20,000.00 0.55%	20,000.00 20,000.00 0.78%	20,000.00 20,000.00 0.48%	20,000.00 20,000.00 0.44%	2,559,735
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/6979) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	360,000.00 3.95%	360,000.00 360,000.00 5.51%	360,000.00 360,000.00 5.27%	360,000.00 360,000.00 4.80%	6,527,698
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/6979) 8 Bids Tendered	643(15) Flagging	Contingent Sum	1	900,000.00 2.77%	900,000.00 900,000.00 3.92%	900,000.00 900,000.00 3.73%	900,000.00 900,000.00 3.63%	22,945,463
2012 02	68688 - Klw To Hollis Pvmt Rehab - Final Estimate (35641/68688/0) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	120,000.00 0.77%	120,000.00 120,000.00 0.93%	120,000.00 120,000.00 0.92%	120,000.00 120,000.00 0.83%	12,913,532

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/6979) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	700,000.00 7.65%	700,000.00 700,000.00 8.05%	700,000.00 700,000.00 7.07%	700,000.00 0.00 0.00%	8,696,000
2018 02	SEA - SR Regionwide Non-NHS Culvert Repair/Replace (44957/68659/7565) 8 Bids Tendered	643(15) Flagging	Contingent Sum	1	26,400.00 7.01%	26,400.00 26,400.00 7.07%	26,400.00 26,400.00 6.93%	26,400.00 26,400.00 6.84%	373,425
2013 11	Backloop Shared Use Path Rehabilitation (40997/69917/1145) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	5,000.00 0.69%	5,000.00 5,000.00 0.61%	5,000.00 5,000.00 0.56%	5,000.00 0.00 0.00%	817,820
2014 10	ANC Kulis Transition Repairs and Modifications (43566/54066/6979) 8 Bids Tendered	643(15) Flagging	Contingent Sum	1	12,000.00 0.99%	12,000.00 12,000.00 1.02%	12,000.00 12,000.00 0.98%	12,000.00 12,000.00 0.95%	1,178,369
2014 10	Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/6979) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	72,500.00 4.31%	72,500.00 72,500.00 4.15%	72,500.00 72,500.00 3.03%	72,500.00 0.00 0.00%	1,745,059
2012 11	Juneau-FFY12 Areawide Paving (38026/67432/1145) 1 Bids Tendered	643(15) Flagging	Contingent Sum	1	20,000.00 1.16%	20,000.00 20,000.00 1.19%	20,000.00 0.00 0.00%	20,000.00 0.00 0.00%	1,678,831
2015 01	Olympic Mountain Loop Improvements - Girdwood (44236/59766/6979) 8 Bids Tendered	643(15) Flagging	Contingent Sum	1	10,000.00 0.53%	10,000.00 10,000.00 0.42%	10,000.00 10,000.00 0.37%	10,000.00 10,000.00 0.36%	2,364,890
2011 11	SEA-FYA Traffic Signal System Upgrade (33713/69192/0) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	6,600.00 0.65%	6,600.00 6,600.00 0.50%	6,600.00 6,600.00 0.36%	6,600.00 0.00 0.00%	1,331,735
2009 09	Ktn- N. Tongass Hwy Emergency Slope Stabilization (24392/69086/1145) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	15,000.00 2.41%	15,000.00 15,000.00 3.03%	15,000.00 15,000.00 3.01%	15,000.00 15,000.00 2.87%	495,324
2009 06	Craig-Klawock Highway Resurfacing (18872/68784/0) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	35,000.00 0.87%	35,000.00 35,000.00 1.12%	35,000.00 35,000.00 1.09%	35,000.00 35,000.00 0.89%	3,113,538

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/6979) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	455,000.00 3.36%	455,000.00 455,000.00 4.55%	455,000.00 455,000.00 4.16%	455,000.00 455,000.00 3.77%	9,998,998
2014 10	Sterling Highway Erosion Response MP 150-157 (43583/52472/6979) 8 Bids Tendered	643(15) Flagging	Contingent Sum	1	50,000.00 1.50%	50,000.00 50,000.00 1.48%	50,000.00 50,000.00 1.45%	50,000.00 50,000.00 1.37%	3,371,200
2010 09	Sterling Highway MP 90-82 Resurfacing (29634/52493/6979) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	275,000.00 5.00%	275,000.00 275,000.00 7.33%	275,000.00 275,000.00 6.96%	275,000.00 275,000.00 6.88%	3,750,509
2014 10	Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/6979) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	100,000.00 7.95%	100,000.00 100,000.00 7.19%	100,000.00 100,000.00 5.97%	100,000.00 0.00 0.00%	1,390,905
2015 01	Hydaburg Highway Pavement Rehabilitation (43422/67576/6979) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	300,000.00 1.99%	300,000.00 300,000.00 2.53%	300,000.00 300,000.00 2.32%	300,000.00 300,000.00 2.15%	11,859,725
2012 09	HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/6979) 5 Bids Tendered	643(15) Flagging	Contingent Sum	1	150,000.00 5.66%	150,000.00 150,000.00 5.93%	150,000.00 150,000.00 5.86%	150,000.00 150,000.00 5.54%	2,530,822
2015 10	Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7565) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	77,000.00 1.69%	77,000.00 77,000.00 2.21%	77,000.00 77,000.00 2.10%	77,000.00 0.00 0.00%	3,491,195
2012 11	Juneau-Yandukin Drive / Shell Simmons Drive (36724/68045/1145) 1 Bids Tendered	643(15) Flagging	Contingent Sum	1	20,000.00 1.07%	20,000.00 20,000.00 1.05%	20,000.00 0.00 0.00%	20,000.00 0.00 0.00%	1,896,296
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/6979) 5 Bids Tendered	643(15) Flagging	Contingent Sum	1	300,000.00 1.30%	300,000.00 300,000.00 1.98%	300,000.00 300,000.00 1.90%	300,000.00 300,000.00 1.88%	15,157,512
2014 11	HSIP POW Craig-Klawock Highway Guardrail Improvement (38154/67832/7565) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	15,600.00 1.14%	15,600.00 15,600.00 1.09%	15,600.00 15,600.00 0.92%	15,600.00 0.00 0.00%	1,437,638

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506/55613/6979) 6 Bids Tendered	643(15) Flagging	Contingent Sum	1	62,500.00 1.13%	62,500.00 62,500.00 0.93%	62,500.00 62,500.00 0.88%	62,500.00 62,500.00 0.87%	6,691,146
2013 11	Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/6979) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	30,000.00 0.24%	30,000.00 30,000.00 0.29%	30,000.00 30,000.00 0.28%	30,000.00 30,000.00 0.28%	10,295,938
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/6979) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	140,000.00 1.38%	140,000.00 140,000.00 1.42%	140,000.00 140,000.00 1.36%	140,000.00 140,000.00 1.31%	9,874,455
2009 07	Seward Highway MP 69 To MP 75 Pavement Refurbishment (23972/52027/6979) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	75,000.00 4.88%	75,000.00 75,000.00 6.55%	75,000.00 75,000.00 6.50%	75,000.00 75,000.00 5.92%	1,145,189
2014 11	HSIP: CR Crash Cushions Upgrade 2014 (43690/57607/6979) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	95,000.00 4.89%	95,000.00 95,000.00 6.57%	95,000.00 95,000.00 5.44%	95,000.00 95,000.00 5.37%	1,445,300
2009 06	JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/0) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	340,000.00 3.42%	340,000.00 340,000.00 3.47%	340,000.00 340,000.00 3.44%	340,000.00 340,000.00 3.21%	9,793,198
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/6979) 7 Bids Tendered	643(15) Flagging	Contingent Sum	1	800,000.00 2.92%	800,000.00 800,000.00 3.85%	800,000.00 800,000.00 3.75%	800,000.00 800,000.00 3.57%	20,758,919
2012 04	Egan/yandukin Intersection Safety Enhancements (33662/69402/5867) 1 Bids Tendered	643(15) Flagging	Contingent Sum	1	8,400.00 1.50%	8,400.00 8,400.00 1.30%	8,400.00 0.00 0.00%	8,400.00 0.00 0.00%	643,875
2009 07	JNU- Mendenhall Loop to Ferry Terminal (23372/68901/0) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	50,000.00 1.50%	50,000.00 50,000.00 1.74%	50,000.00 50,000.00 1.55%	50,000.00 0.00 0.00%	2,878,170
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/6979) 7 Bids Tendered	643(15) Flagging	Contingent Sum	1	1,000,000.00 5.31%	1,000,000.00 1,000,000.00 7.16%	1,000,000.00 1,000,000.00 6.27%	1,000,000.00 1,000,000.00 6.13%	13,969,176
2014 08	JNU-Mendenhall Valley Dust Control (Paving) (40993/69549/0) 1 Bids Tendered	643(15) Flagging	Contingent Sum	1	30,000.00 2.04%	30,000.00 30,000.00 2.01%	30,000.00 0.00 0.00%	30,000.00 0.00 0.00%	1,494,155

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 08	Lake Hood Strip RPZ Land Acquisition (38451/52336/1145) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	30,000.00 4.37%	30,000.00 30,000.00 6.78%	30,000.00 30,000.00 6.12%	30,000.00 30,000.00 5.90%	442,368
2010 10	Seward Highway MP 115-124 Resurfacing (32033/52491/6979) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	200,000.00 2.14%	200,000.00 200,000.00 2.74%	200,000.00 200,000.00 2.60%	200,000.00 0.00 0.00%	7,310,434
2009 08	Glenn Highway MP 63.5, Erosion (24836/51881/6979) 11 Bids Tendered	643(15) Flagging	Contingent Sum	1	19,000.00 2.10%	19,000.00 19,000.00 2.51%	19,000.00 19,000.00 2.48%	19,000.00 19,000.00 2.38%	758,238
2013 10	Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/6979) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	200,000.00 3.77%	200,000.00 200,000.00 4.18%	200,000.00 200,000.00 4.12%	200,000.00 200,000.00 3.87%	4,789,467
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/0) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	5,000.00 0.50%	5,000.00 5,000.00 0.63%	5,000.00 5,000.00 0.45%	5,000.00 5,000.00 0.39%	787,430
2009 08	Central Region Rumble Strips Phase II (23672/51047/6979) 5 Bids Tendered	643(15) Flagging	Contingent Sum	1	98,400.00 5.36%	98,400.00 98,400.00 6.80%	98,400.00 98,400.00 6.18%	98,400.00 98,400.00 5.35%	1,447,224
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/6979) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	210,000.00 1.78%	210,000.00 210,000.00 1.93%	210,000.00 210,000.00 1.62%	210,000.00 0.00 0.00%	10,891,541
2014 11	HSIP: Central Region Overhead Beacons 2014 (43589/57081/6979) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	240,000.00 13.85%	240,000.00 240,000.00 16.37%	240,000.00 240,000.00 14.05%	240,000.00 240,000.00 11.39%	1,465,959
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41866/53455/6979) 11 Bids Tendered	643(15) Flagging	Contingent Sum	1	16,500.00 0.49%	16,500.00 16,500.00 1.47%	16,500.00 16,500.00 1.25%	16,500.00 16,500.00 1.18%	1,122,851
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/6979) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	80,000.00 1.14%	80,000.00 80,000.00 1.43%	80,000.00 80,000.00 1.36%	80,000.00 80,000.00 1.23%	5,598,065

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 03	Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. (44698/68663/1145) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	60,000.00 3.64%	60,000.00 60,000.00 3.69%	60,000.00 60,000.00 3.00%	60,000.00 0.00 0.00%	1,624,145
2017 05	Douglas Sidewalk Extension - Gastineau School To Lawson Creek Rd./Crow Hill Dr. (47019/SRMBS00024/2501000002/7565) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	30,000.00 6.73%	30,000.00 30,000.00 7.24%	30,000.00 30,000.00 6.92%	30,000.00 30,000.00 6.43%	414,118
2014 12	KTN South Tongass Paving/ Collins Road Guardrail HSIP (43547/67674/68412/6979) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	75,000.00 1.89%	75,000.00 75,000.00 2.44%	75,000.00 75,000.00 2.18%	75,000.00 0.00 0.00%	3,069,946
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/6979) 7 Bids Tendered	643(15) Flagging	Contingent Sum	1	60,000.00 1.16%	60,000.00 60,000.00 1.21%	60,000.00 60,000.00 1.12%	60,000.00 60,000.00 1.11%	4,964,043
2014 11	Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/6979) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	375,000.00 2.86%	375,000.00 375,000.00 3.14%	375,000.00 375,000.00 2.99%	375,000.00 375,000.00 2.70%	11,961,445
2012 10	West Dowling Road Phase IIa: C Street to Minnesota Drive (38771/55280/6979) 7 Bids Tendered	643(15) Flagging	Contingent Sum	1	15,000.00 1.27%	15,000.00 15,000.00 1.43%	15,000.00 15,000.00 1.35%	15,000.00 15,000.00 1.29%	1,048,926
2012 11	Sawmill Creek Road Upgrade (37924/68216/5867) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	300,000.00 2.43%	300,000.00 300,000.00 2.54%	300,000.00 300,000.00 2.35%	300,000.00 300,000.00 2.29%	11,789,167
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/6979) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	150,000.00 3.96%	150,000.00 150,000.00 3.51%	150,000.00 150,000.00 3.06%	150,000.00 150,000.00 2.76%	4,277,730
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/0) 1 Bids Tendered	643(15) Flagging	Contingent Sum	1	50,000.00 2.15%	50,000.00 50,000.00 2.73%	50,000.00 0.00 0.00%	50,000.00 0.00 0.00%	1,833,512
2014 11	Fritz Cove Road Rehabilitation And Repair (36604/69397/5867) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	100,000.00 2.71%	100,000.00 100,000.00 3.21%	100,000.00 100,000.00 2.21%	100,000.00 0.00 0.00%	3,115,745
2017 05	Keku Road (42702/Z695390000/1145) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	100,000.00 2.07%	100,000.00 100,000.00 2.15%	100,000.00 100,000.00 1.36%	100,000.00 0.00 0.00%	4,654,967

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41883/53455/6979) 11 Bids Tendered	643(15) Flagging	Contingent Sum	1	16,500.00 0.49%	16,500.00 16,500.00 14.16%	16,500.00 16,500.00 14.16%	16,500.00 16,500.00 14.16%	116,500
2013 10	52765 Ninilchik Village Bridge Replacement (41877/52765/6979) 5 Bids Tendered	643(15) Flagging	Contingent Sum	1	10,000.00 0.43%	10,000.00 10,000.00 0.45%	10,000.00 10,000.00 0.45%	10,000.00 10,000.00 0.43%	2,199,212
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/6979) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	75,000.00 4.55%	75,000.00 75,000.00 4.19%	75,000.00 75,000.00 3.54%	75,000.00 75,000.00 2.90%	1,791,306
2013 05	Birch Road: O'Malley to Huffman Resurfacing (GF) (40551/55432/6979) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	20,000.00 3.40%	20,000.00 20,000.00 3.27%	20,000.00 20,000.00 2.87%	20,000.00 20,000.00 2.72%	611,591
2010 11	68707 - POW Thorne Bay Road Bridges Painting (24753/68707/0) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	35,000.00 2.43%	35,000.00 35,000.00 1.92%	35,000.00 35,000.00 1.75%	35,000.00 35,000.00 1.70%	1,820,440
2010 05	Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving (28553/51670/6979) 6 Bids Tendered	643(15) Flagging	Contingent Sum	1	140,000.00 3.68%	140,000.00 140,000.00 4.86%	140,000.00 140,000.00 4.84%	140,000.00 140,000.00 4.39%	2,880,645
2015 08	Sgy- Mine Mountain Repeater Power System Upgrade (43182/80665/7565) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	850.00 0.57%	850.00 850.00 0.32%	850.00 850.00 0.30%	850.00 850.00 0.23%	265,487
2012 12	Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/6979) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	300,000.00 1.66%	300,000.00 300,000.00 2.07%	300,000.00 300,000.00 2.06%	300,000.00 300,000.00 1.91%	14,495,924
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/6979) 5 Bids Tendered	643(15) Flagging	Contingent Sum	1	68,000.00 4.16%	68,000.00 68,000.00 2.84%	68,000.00 68,000.00 2.83%	68,000.00 68,000.00 2.44%	2,390,565
2010 03	JNU-FFY09 Areawide Paving (24834/68837/0) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	60,000.00 4.63%	60,000.00 60,000.00 5.61%	60,000.00 60,000.00 4.81%	60,000.00 0.00 0.00%	1,068,730

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 03	GLENN HWY: EKLUTNA TO PARKS HWY RESURFACING/CULVERT MP 13.0(FARM AVE) (27674/52110 52385/6979) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	250,000.00 3.15%	250,000.00 250,000.00 4.27%	250,000.00 250,000.00 3.89%	250,000.00 250,000.00 3.77%	5,859,876
2009 12	Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/6979) 5 Bids Tendered	643(15) Flagging	Contingent Sum	1	35,000.00 3.59%	35,000.00 35,000.00 3.71%	35,000.00 35,000.00 3.57%	35,000.00 35,000.00 3.37%	943,974
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/6979) 6 Bids Tendered	643(15) Flagging	Contingent Sum	1	650,000.00 3.29%	650,000.00 650,000.00 3.65%	650,000.00 650,000.00 3.58%	650,000.00 650,000.00 3.27%	17,817,902
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1145) 5 Bids Tendered	643(15) Flagging	Contingent Sum	1	75,000.00 0.55%	75,000.00 75,000.00 0.40%	75,000.00 75,000.00 0.37%	75,000.00 75,000.00 0.35%	18,907,426
2013 06	Kenai Spur Highway MP 0-3 Pavement Preservation (40631/54142/6979) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	125,000.00 3.50%	125,000.00 125,000.00 3.23%	125,000.00 125,000.00 3.22%	125,000.00 0.00 0.00%	3,872,478
2011 08	Central Region Guardrail End Treatment Upgrade (33455/56633/6979) 5 Bids Tendered	643(15) Flagging	Contingent Sum	1	60,000.00 5.54%	60,000.00 60,000.00 8.28%	60,000.00 60,000.00 6.30%	60,000.00 60,000.00 4.47%	724,989
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/6979) 5 Bids Tendered	643(15) Flagging	Contingent Sum	1	350,000.00 1.95%	350,000.00 350,000.00 2.76%	350,000.00 350,000.00 2.44%	350,000.00 350,000.00 2.38%	12,682,497
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/0) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	80,000.00 1.25%	80,000.00 80,000.00 1.08%	80,000.00 80,000.00 0.89%	80,000.00 80,000.00 0.76%	7,440,684
2015 06	Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/6979) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	200,000.00 3.80%	200,000.00 200,000.00 4.86%	200,000.00 200,000.00 4.27%	200,000.00 0.00 0.00%	4,114,208
2011 11	Jnu - Hsip Pedestrian Refuge Islands Final Estimate (33694/69335/1145) 3 Bids Tendered	643(15) Flagging	Hour	30	200.00 4.37%	70.00 70.00 1.67%	88.53 83.10 1.65%	112.50 112.50 2.03%	125,850

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1145) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	2,000.00 0.12%	2,000.00 2,000.00 0.13%	2,000.00 2,000.00 0.13%	2,000.00 2,000.00 0.12%	1,576,571
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1145) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	2,000.00 0.12%	2,000.00 2,000.00 0.13%	2,000.00 2,000.00 0.13%	2,000.00 2,000.00 0.12%	1,576,571
2013 06	Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/6979) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	100,000.00 3.14%	100,000.00 100,000.00 3.42%	100,000.00 100,000.00 3.03%	100,000.00 0.00 0.00%	2,924,423
2010 05	Kalifornsky Beach Road, Pedestrian Pathway (GF) (28634/51482/6979) 5 Bids Tendered	643(15) Flagging	Contingent Sum	1	50,000.00 4.64%	50,000.00 50,000.00 4.18%	50,000.00 50,000.00 3.66%	50,000.00 50,000.00 3.38%	1,195,515
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/6979) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	15,000.00 0.10%	15,000.00 15,000.00 0.08%	15,000.00 15,000.00 0.07%	15,000.00 15,000.00 0.07%	19,515,005
2013 06	Old Glenn Highway: MP 15 Erosion Protection (GF) (39952/55912/6979) 8 Bids Tendered	643(15) Flagging	Contingent Sum	1	2,550.00 0.40%	2,550.00 2,550.00 0.47%	2,550.00 2,550.00 0.38%	2,550.00 2,550.00 0.36%	543,900
2010 03	HSIP:13th Avenue At Gambell Street Channelization ImprovementS (27854/52416/6979) 7 Bids Tendered	643(15) Flagging	Contingent Sum	1	25,000.00 3.14%	25,000.00 25,000.00 3.58%	25,000.00 25,000.00 3.21%	25,000.00 25,000.00 3.14%	697,735
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/6979) 5 Bids Tendered	643(15) Flagging	Contingent Sum	1	1,000,000.00 2.14%	1,000,000.00 1,000,000.00 2.38%	1,000,000.00 1,000,000.00 2.29%	1,000,000.00 1,000,000.00 2.18%	42,094,598
2013 09	CR Public Safety and Reduced Maintenance ITS, MAT-SU (41647/52791/6979) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	20,000.00 2.46%	20,000.00 20,000.00 2.58%	20,000.00 20,000.00 2.58%	20,000.00 20,000.00 2.39%	773,999
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515/52783/6979) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	60,000.00 1.23%	60,000.00 60,000.00 1.72%	60,000.00 60,000.00 1.72%	60,000.00 60,000.00 1.71%	3,496,801

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/6979)	643(15) Flagging	Contingent Sum	1	220,000.00 1.95%	220,000.00 220,000.00 2.05%	220,000.00 220,000.00 2.05%	220,000.00 220,000.00 2.00%	10,713,734
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/0) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	300,000.00 3.11%	300,000.00 300,000.00 3.43%	300,000.00 300,000.00 3.40%	300,000.00 0.00 0.00%	8,744,515
2015 02	Seward Highway MP 99-100 Improvements (44337/58822/7565) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	100,000.00 1.54%	100,000.00 100,000.00 1.33%	100,000.00 100,000.00 1.18%	100,000.00 0.00 0.00%	7,497,210
2016 11	YAK - Fish Passage Improvements (45726/Z680270000/0) 7 Bids Tendered	643(15) Flagging	Contingent Sum	1	10,000.00 1.68%	10,000.00 10,000.00 1.70%	10,000.00 10,000.00 1.67%	10,000.00 10,000.00 1.57%	588,799
2009 12	Ktn - South Tongass Highway Guardrail Replacement (17976/67422/1145) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	40,000.00 1.74%	40,000.00 40,000.00 3.01%	40,000.00 40,000.00 2.98%	40,000.00 40,000.00 2.95%	1,328,050
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/6979) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	362,000.00 4.07%	362,000.00 362,000.00 4.22%	362,000.00 362,000.00 3.77%	362,000.00 0.00 0.00%	8,572,860
2015 04	POW Craig-Klawock Highway Guardrail Improvement REBID (43967/67832/7565) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	15,600.00 1.19%	15,600.00 15,600.00 1.04%	15,600.00 15,600.00 0.97%	15,600.00 0.00 0.00%	1,494,563
2010 09	Klw Causeway Fish Passage (27434/ 69319 & 79070 ECONOMIC STIMULUS/1145) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	4,600.00 0.70%	4,600.00 4,600.00 0.65%	4,600.00 4,600.00 0.52%	4,600.00 0.00 0.00%	705,731

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 05	Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide Paving (39353/69139/ 67416/1145) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	52,626.00 1.17%	52,626.00 52,626.00 1.46%	52,626.00 52,626.00 1.20%	52,626.00 0.00 0.00%	3,598,291
2009 10	Yak-Area wide Paving (25013/68345/0) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	77,000.00 1.09%	77,000.00 77,000.00 1.45%	77,000.00 77,000.00 1.25%	77,000.00 77,000.00 1.11%	5,317,010
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/6979) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	80,000.00 1.27%	80,000.00 80,000.00 1.16%	80,000.00 80,000.00 1.15%	80,000.00 80,000.00 1.07%	6,906,885
2015 03	AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/6979) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	350,000.00 4.76%	350,000.00 350,000.00 5.08%	350,000.00 350,000.00 4.75%	350,000.00 350,000.00 4.59%	6,887,552
2012 11	Angoon Areawide Paving (38070/67460/0) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	24,000.00 1.66%	24,000.00 24,000.00 1.98%	24,000.00 24,000.00 1.73%	24,000.00 24,000.00 1.35%	1,209,315
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/6979) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	325,000.00 1.91%	325,000.00 325,000.00 2.41%	325,000.00 325,000.00 2.34%	325,000.00 325,000.00 2.32%	13,486,059
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/6979) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	588,000.00 5.07%	588,000.00 588,000.00 5.03%	588,000.00 588,000.00 4.99%	588,000.00 588,000.00 4.87%	11,698,675
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/6979) 5 Bids Tendered	643(15) Flagging	Contingent Sum	1	390,000.00 1.31%	390,000.00 390,000.00 1.50%	390,000.00 390,000.00 1.46%	390,000.00 390,000.00 1.44%	25,973,241
2012 11	KTN North Tongass Pavement Rehabilitation (38072/67477/0) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	18,000.00 0.61%	18,000.00 18,000.00 0.81%	18,000.00 18,000.00 0.61%	18,000.00 0.00 0.00%	2,232,313

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 10	SGY- Klondike Highway Repairs (43123/Z684800000/0) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	20,000.00 1.49%	20,000.00 20,000.00 1.29%	20,000.00 20,000.00 1.28%	20,000.00 0.00 0.00%	1,549,720
2013 06	JNU - Thane Road HSIP (33305/69331/0) 1 Bids Tendered	643(15) Flagging	Contingent Sum	1	25,000.00 2.24%	25,000.00 25,000.00 1.93%	25,000.00 0.00 0.00%	25,000.00 0.00 0.00%	1,298,675
2015 10	POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay Rd (43175/68084/1145) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	120,000.00 3.35%	120,000.00 120,000.00 4.89%	120,000.00 120,000.00 4.67%	120,000.00 0.00 0.00%	2,452,963
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/1145) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	402,500.00 2.00%	402,500.00 402,500.00 2.42%	402,500.00 402,500.00 2.26%	402,500.00 0.00 0.00%	16,614,244
2009 05	Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy Lane) (21492/51595/6979) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	50,000.00 3.08%	50,000.00 50,000.00 4.19%	50,000.00 50,000.00 4.21%	50,000.00 0.00 0.00%	1,194,692
2009 11	Sgy- Dyea Road Safety Improvement Project (25553/69013/1145) 2 Bids Tendered	643(15) Flagging	Contingent Sum		10,000.00 0.00%	10,000.00 10,000.00 0.00%	10,000.00 10,000.00 0.00%	10,000.00 0.00 0.00%	81,077
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/6979) 5 Bids Tendered	643(15) Flagging	Contingent Sum	1	225,000.00 2.21%	225,000.00 225,000.00 2.25%	225,000.00 225,000.00 2.09%	225,000.00 225,000.00 2.00%	9,994,028
2015 10	Juneau Mendenhall Valley Adaptive Traffic Signal Control (44067/Z685840000/1145) 3 Bids Tendered	643(15) Flagging	Hour	300	53.00 2.52%	55.00 55.00 1.76%	90.67 112.00 3.42%	112.00 105.00 2.76%	934,929
2011 11	Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/6979) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	150,000.00 3.51%	150,000.00 150,000.00 3.19%	150,000.00 150,000.00 2.83%	150,000.00 150,000.00 2.75%	4,704,798

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 07	CR Hwy Safety Corridor Near Term Improvements (GF) and Parks Hwy & Pittman Rd Signal Modifications (GF) (41206/53425 54602/6979) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	60,000.00 5.15%	60,000.00 60,000.00 5.01%	60,000.00 60,000.00 4.40%	60,000.00 60,000.00 4.08%	1,197,783
2010 09	Glenn Highway Lighting, S. Birchwood To Eklutna (30933/51970/6979) 7 Bids Tendered	643(15) Flagging	Contingent Sum	1	240,000.00 1.81%	240,000.00 240,000.00 2.62%	240,000.00 240,000.00 2.56%	240,000.00 240,000.00 2.50%	9,162,250
2010 03	Chester Creek Trail Connection Project (27113/55066/6979) 9 Bids Tendered	643(15) Flagging	Contingent Sum	1	14,000.00 0.42%	14,000.00 14,000.00 0.49%	14,000.00 14,000.00 0.47%	14,000.00 14,000.00 0.47%	2,874,171
2010 02	AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 63rd Ave (27034/51987/6979) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	90,000.00 3.70%	90,000.00 90,000.00 4.55%	90,000.00 90,000.00 3.84%	90,000.00 90,000.00 3.65%	1,977,927
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/6979) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	1,062,500.00 2.26%	1,062,500.00 1,062,500.00 2.69%	1,062,500.00 1,062,500.00 2.60%	1,062,500.00 1,062,500.00 2.39%	39,452,755
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/0) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	125,000.00 0.55%	125,000.00 125,000.00 0.50%	125,000.00 125,000.00 0.46%	125,000.00 125,000.00 0.42%	25,154,532
2013 07	Kalifornsky Beach Rd Pedestrian Pathway (GF) (41205/54633/6979) 5 Bids Tendered	643(15) Flagging	Contingent Sum	1	4,080.00 0.34%	4,080.00 4,080.00 0.33%	4,080.00 4,080.00 0.33%	4,080.00 4,080.00 0.32%	1,230,669
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1145) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	250,000.00 1.97%	250,000.00 250,000.00 2.41%	250,000.00 250,000.00 2.19%	250,000.00 250,000.00 2.03%	10,369,300
2010 02	Kalifornsky Beach Rd; Coal Creek Fish Passage (26835/51170/6979) 6 Bids Tendered	643(15) Flagging	Contingent Sum	1	50,000.00 3.02%	50,000.00 50,000.00 2.56%	50,000.00 50,000.00 2.55%	50,000.00 50,000.00 2.49%	1,953,352
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/6979) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	6,000.00 0.42%	6,000.00 6,000.00 0.53%	6,000.00 6,000.00 0.51%	6,000.00 0.00 0.00%	1,125,191

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1145) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	4,000.00 0.24%	4,000.00 4,000.00 0.25%	4,000.00 4,000.00 0.25%	4,000.00 4,000.00 0.24%	1,576,571
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/6979) 5 Bids Tendered	643(15) Flagging	Contingent Sum	1	500,000.00 3.36%	500,000.00 500,000.00 3.13%	500,000.00 500,000.00 2.71%	500,000.00 500,000.00 2.71%	15,967,622
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/6979) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	500,000.00 1.34%	500,000.00 500,000.00 1.36%	500,000.00 500,000.00 1.34%	500,000.00 0.00 0.00%	36,856,108
2013 01	Halibut Point Road Pavement Rehab (38459/69351/0) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	350,000.00 1.78%	350,000.00 350,000.00 1.81%	350,000.00 350,000.00 1.77%	350,000.00 350,000.00 1.69%	19,292,860
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/6979) 10 Bids Tendered	643(15) Flagging	Contingent Sum	1	60,000.00 1.72%	60,000.00 60,000.00 2.12%	60,000.00 60,000.00 1.94%	60,000.00 60,000.00 1.84%	2,834,021
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/6979) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	90,000.00 1.76%	90,000.00 90,000.00 1.67%	90,000.00 90,000.00 1.67%	90,000.00 90,000.00 1.44%	5,399,662
2014 07	Sterling Hwy Mp 57 Erosion Protection (43116/57729/6979) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	75,000.00 5.03%	75,000.00 75,000.00 4.41%	75,000.00 75,000.00 3.41%	75,000.00 75,000.00 3.18%	1,699,250
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/6979) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	150,000.00 1.69%	150,000.00 150,000.00 1.65%	150,000.00 150,000.00 1.47%	150,000.00 150,000.00 1.44%	9,109,265
2012 07	Sawmill Creek Road (37484/67427/1145) 1 Bids Tendered	643(15) Flagging	Contingent Sum	1	40,000.00 8.47%	40,000.00 40,000.00 8.82%	40,000.00 0.00 0.00%	40,000.00 0.00 0.00%	453,550
2010 11	HSIP: NHS Warning & Delineation (30713/51289/6979) 6 Bids Tendered	643(15) Flagging	Contingent Sum	1	240,000.00 13.36%	240,000.00 240,000.00 17.09%	240,000.00 240,000.00 14.71%	240,000.00 240,000.00 14.65%	1,404,195
2013 01	WRG Zimovia Pavement Rehabilitation (38064/67425/0) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	110,000.00 1.18%	110,000.00 110,000.00 1.41%	110,000.00 110,000.00 1.37%	110,000.00 110,000.00 1.33%	7,822,574

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 06	Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/6979) 5 Bids Tendered	643(15) Flagging	Contingent Sum	1	150,000.00 2.57%	150,000.00 150,000.00 3.47%	150,000.00 150,000.00 3.25%	150,000.00 150,000.00 3.24%	4,322,551
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/0) 9 Bids Tendered	643(15) Flagging	Contingent Sum	1	162,000.00 0.47%	162,000.00 162,000.00 0.49%	162,000.00 162,000.00 0.47%	162,000.00 162,000.00 0.44%	33,010,932
2009 05	Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway Emergency Bridge Repair, 2009 (21792/52000 51777/6979) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	600,000.00 3.29%	600,000.00 600,000.00 4.73%	600,000.00 600,000.00 4.69%	600,000.00 600,000.00 4.64%	12,676,055
2013 12	JNU-North Douglas Highway Pavement Rehabilitation (40794/67531/5867) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	100,000.00 1.79%	100,000.00 100,000.00 2.21%	100,000.00 100,000.00 1.79%	100,000.00 0.00 0.00%	4,522,796
2013 06	Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd (39072/67555/1145) 1 Bids Tendered	643(15) Flagging	Contingent Sum	1	10,000.00 1.24%	10,000.00 10,000.00 1.01%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	993,567
2010 01	Glenn Hwy: Airport Heights To Hiland Resurfacing (25119/51945/6979) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	125,000.00 0.90%	125,000.00 125,000.00 1.13%	125,000.00 125,000.00 1.12%	125,000.00 125,000.00 1.04%	11,052,764
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/6979) 6 Bids Tendered	643(15) Flagging	Contingent Sum	1	50,000.00 1.36%	50,000.00 50,000.00 1.58%	50,000.00 50,000.00 1.47%	50,000.00 50,000.00 1.43%	3,172,129
2009 11	Juneau Areawide Traffic Signal Upgrade 68057 (16653/68057/0) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	13,000.00 3.06%	13,000.00 13,000.00 3.05%	13,000.00 13,000.00 2.21%	13,000.00 0.00 0.00%	426,231
2015 05	HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/6979) 6 Bids Tendered	643(15) Flagging	Contingent Sum	1	35,000.00 1.90%	35,000.00 35,000.00 1.76%	35,000.00 35,000.00 1.76%	35,000.00 35,000.00 1.67%	1,990,576

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	HOONAH FERRY TERMINAL TO AIRPORT PAVEMENT REHABILITATION (23195/68909/0) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	50,000.00 1.95%	50,000.00 50,000.00 2.91%	50,000.00 50,000.00 2.78%	50,000.00 50,000.00 2.25%	1,720,852
2011 10	Haines-2nd Ave. - Union St. to Main St. & Allen Rd. & Main St. Pavement Rehabilitation (34343/69565/69568/1145) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	55,000.00 2.37%	55,000.00 55,000.00 2.22%	55,000.00 55,000.00 1.78%	55,000.00 0.00 0.00%	2,482,181
2013 07	HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen (41317/55103/6979) 6 Bids Tendered	643(15) Flagging	Contingent Sum	1	190,000.00 24.69%	190,000.00 190,000.00 27.61%	190,000.00 190,000.00 26.64%	190,000.00 190,000.00 25.44%	688,095
2011 07	EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO EAGLE RIVER RD (GF) (33695/52881/6979) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	85,000.00 3.03%	85,000.00 85,000.00 3.27%	85,000.00 85,000.00 2.97%	85,000.00 85,000.00 2.89%	2,599,433
2013 05	Debarr Road Resurfacing (GF) (40444/53433/6979) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	175,000.00 3.90%	175,000.00 175,000.00 3.81%	175,000.00 175,000.00 3.58%	175,000.00 0.00 0.00%	4,590,728
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1145) 5 Bids Tendered	643(15) Flagging	Contingent Sum	1	100,000.00 1.32%	100,000.00 100,000.00 1.49%	100,000.00 100,000.00 1.28%	100,000.00 100,000.00 1.00%	6,703,504
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/6979) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	250,000.00 2.81%	250,000.00 250,000.00 3.46%	250,000.00 250,000.00 3.21%	250,000.00 0.00 0.00%	7,227,267
2012 05	Seward Hwy Mp 89 To 96.6 Resurfacing (37470/52991/6979) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	115,000.00 2.33%	115,000.00 115,000.00 2.59%	115,000.00 115,000.00 2.45%	115,000.00 115,000.00 2.29%	4,436,195
2013 05	Anchorage Asphalt Surface Repairs, 2013 (40314/54396/6979) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	100,000.00 4.95%	100,000.00 100,000.00 5.58%	100,000.00 100,000.00 5.33%	100,000.00 100,000.00 4.78%	1,793,675
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/6979) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	24,000.00 1.66%	24,000.00 24,000.00 2.13%	24,000.00 24,000.00 2.03%	24,000.00 0.00 0.00%	1,125,191

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 06	Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/6979) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	200,000.00 3.66%	200,000.00 200,000.00 3.78%	200,000.00 200,000.00 3.72%	200,000.00 0.00 0.00%	5,296,083
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/6979) 4 Bids Tendered	643(15) Flagging	Contingent Sum	1	120,000.00 1.29%	120,000.00 120,000.00 1.60%	120,000.00 120,000.00 1.47%	120,000.00 120,000.00 1.42%	7,489,670
2012 12	False Pass Airport Access Road Resurfacing and Bridge Repair (39295/57109/1145) 5 Bids Tendered	643(15) Flagging	Contingent Sum	1	30,000.00 2.38%	30,000.00 30,000.00 1.81%	30,000.00 30,000.00 1.55%	30,000.00 30,000.00 1.53%	1,655,094
2013 01	POW Big Salt Lake Road Pavement Rehabilitation (38069/67439/0) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	50,000.00 1.48%	50,000.00 50,000.00 1.91%	50,000.00 50,000.00 1.45%	50,000.00 0.00 0.00%	2,620,072
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/6979) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	6,000.00 0.42%	6,000.00 6,000.00 0.53%	6,000.00 6,000.00 0.51%	6,000.00 0.00 0.00%	1,125,191
2013 08	HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 (41304/55753/6979) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	66,000.00 5.00%	66,000.00 66,000.00 4.48%	66,000.00 66,000.00 4.43%	66,000.00 0.00 0.00%	1,471,817
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1145) 2 Bids Tendered	643(15) Flagging	Contingent Sum	1	300,000.00 3.59%	300,000.00 300,000.00 3.29%	300,000.00 300,000.00 3.10%	300,000.00 0.00 0.00%	9,118,342
2010 06	JNU-Glacier Spur Road (Pavement Rehabilitation) (20472/69348/0) 1 Bids Tendered	643(15) Flagging	Contingent Sum	1	20,000.00 1.76%	20,000.00 20,000.00 1.76%	20,000.00 0.00 0.00%	20,000.00 0.00 0.00%	1,135,309
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/6979) 5 Bids Tendered	643(15) Flagging	Contingent Sum	1	600,000.00 4.01%	600,000.00 600,000.00 5.00%	600,000.00 600,000.00 4.91%	600,000.00 600,000.00 4.27%	11,989,291
2016 08	JNU Glacier Highway Safety Improvements (HSIP) (44879//0) 1 Bids Tendered	643(15) Flagging	Contingent Sum	1	20,000.00 5.84%	20,000.00 20,000.00 6.33%	20,000.00 0.00 0.00%	20,000.00 0.00 0.00%	316,162

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 08	Kenai: Various Road Improvements, 2009 (30275/59774/6979) 5 Bids Tendered	643(15) Flagging	Contingent Sum	1	30,000.00 3.87%	30,000.00 30,000.00 5.22%	30,000.00 30,000.00 4.85%	30,000.00 30,000.00 4.53%	574,593
2011 07	KTN-South Tongass Pavement Rehabilitation (30814/69571/1145) 1 Bids Tendered	643(15) Flagging	Contingent Sum	1	20,000.00 1.67%	20,000.00 20,000.00 1.64%	20,000.00 0.00 0.00%	20,000.00 0.00 0.00%	1,219,195
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/0) 1 Bids Tendered	643(15) Flagging	Contingent Sum	1	75,000.00 1.71%	75,000.00 75,000.00 1.85%	75,000.00 0.00 0.00%	75,000.00 0.00 0.00%	4,059,696
2009 12	Hoonah Ferry Terminal Improvements (25535/67813/1145) 3 Bids Tendered	643(15) Flagging	Contingent Sum	1	10,000.00 0.30%	10,000.00 10,000.00 0.32%	10,000.00 10,000.00 0.31%	10,000.00 10,000.00 0.28%	3,127,459
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/1145) 2 Bids Tendered	643(15) FLAGGING	CONTINGENT SUM	1	24,000.00 0.76%	24,000.00 24,000.00 0.64%	24,000.00 24,000.00 0.61%	24,000.00 0.00 0.00%	3,761,496
2016 07	KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/0) 3 Bids Tendered	643(15) FLAGGING	CONTINGENT SUM	1	50,000.00 1.29%	50,000.00 50,000.00 1.20%	50,000.00 50,000.00 1.15%	50,000.00 50,000.00 1.02%	4,163,270
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/6979) 3 Bids Tendered	643(15) FLAGGING	CONTINGENT SUM	1	69,000.00 1.43%	69,000.00 69,000.00 1.37%	69,000.00 69,000.00 1.21%	69,000.00 0.00 0.00%	5,027,359
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1145) 2 Bids Tendered	643(15) FLAGGING	CONTINGENT SUM	1	130,000.00 3.03%	130,000.00 130,000.00 2.58%	130,000.00 130,000.00 2.53%	130,000.00 0.00 0.00%	5,031,578
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/6979) 3 Bids Tendered	643(15) FLAGGING	CONTINGENT SUM	1	680,000.00 3.31%	680,000.00 680,000.00 4.02%	680,000.00 680,000.00 3.94%	680,000.00 680,000.00 3.68%	16,932,672
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/6979) 4 Bids Tendered	643(15) FLAGGING	CONTINGENT SUM	1	31,000.00 2.05%	31,000.00 31,000.00 1.96%	31,000.00 31,000.00 1.95%	31,000.00 31,000.00 1.82%	1,583,168

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 11	Old Seward Highway: Rabbit Creek To Brandon Street Pavement Preservation (43599/56708/6979) 4 Bids Tendered	643(15) FLAGGING	CONTINGENT SUM	1	157,000.00 3.93%	157,000.00 157,000.00 4.19%	157,000.00 157,000.00 4.13%	157,000.00 157,000.00 3.59%	3,749,452
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1145) 3 Bids Tendered	643(15) FLAGGING	Contingent Sum	1	500,000.00 2.52%	500,000.00 500,000.00 2.24%	500,000.00 500,000.00 1.92%	500,000.00 500,000.00 1.75%	22,300,050
2009 12	Anchorage Area Safety Improvements, Construction 2010 (26013/51185/6979) 7 Bids Tendered	643(15) FLAGGING	CONTINGENT SUM	1	52,000.00 2.08%	52,000.00 52,000.00 2.60%	52,000.00 52,000.00 2.58%	52,000.00 52,000.00 2.51%	1,996,872
2009 05	Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To Marine Way (19675/51930/6979) 2 Bids Tendered	643(15) FLAGGING	CONTINGENT SUM	1	5,000.00 0.11%	5,000.00 5,000.00 0.08%	5,000.00 5,000.00 0.08%	5,000.00 0.00 0.00%	5,963,225
2016 03	Yak- Dangerous River Road Resurfacing (44965/68753/0) 2 Bids Tendered	643(15) FLAGGING	Contingent Sum	1	10,000.00 0.97%	10,000.00 10,000.00 0.81%	10,000.00 10,000.00 0.73%	10,000.00 0.00 0.00%	1,229,352
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/0) 2 Bids Tendered	643(15) FLAGGING	CONTINGENT SUM	1	400,000.00 2.65%	400,000.00 400,000.00 2.99%	400,000.00 400,000.00 2.95%	400,000.00 0.00 0.00%	13,394,988
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/6979) 6 Bids Tendered	643(15) FLAGGING	CONTINGENT SUM	1	100,000.00 1.18%	100,000.00 100,000.00 1.60%	100,000.00 100,000.00 1.53%	100,000.00 100,000.00 1.44%	6,242,977
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1145) 3 Bids Tendered	643(15) FLAGGING	CONTINGENT SUM	1	10,000.00 0.17%	10,000.00 10,000.00 0.17%	10,000.00 10,000.00 0.16%	10,000.00 10,000.00 0.15%	5,815,976
2012 03	AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/6979) 6 Bids Tendered	643(15) FLAGGING	CONTINGENT SUM	1	75,000.00 1.76%	75,000.00 75,000.00 2.34%	75,000.00 75,000.00 2.27%	75,000.00 75,000.00 2.22%	3,199,546
2009 06	Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road (19654/51916/6979) 3 Bids Tendered	643(15) FLAGGING	CONTINGENT SUM	1	350,000.00 5.55%	350,000.00 350,000.00 6.21%	350,000.00 350,000.00 6.20%	350,000.00 350,000.00 5.86%	5,636,173

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 12	HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/6979) 4 Bids Tendered	643(15) FLAGGING	CONTINGENT SUM	1	161,000.00 2.75%	161,000.00 161,000.00 3.73%	161,000.00 161,000.00 3.69%	161,000.00 161,000.00 3.57%	4,310,604
2009 04	Wasilla Gravel Roads Paving (19874/58165/6979) 6 Bids Tendered	643(15) FLAGGING	CONTINGENT SUM	1	6,000.00 1.00%	6,000.00 6,000.00 1.65%	6,000.00 6,000.00 1.55%	6,000.00 6,000.00 1.37%	363,263
2013 07	Jnu: Egan Drive Additional Illumination (41062/67402/1145) 2 Bids Tendered	643(15) FLAGGING	CONTINGENT SUM	1	50,000.00 1.39%	50,000.00 50,000.00 1.34%	50,000.00 50,000.00 1.02%	50,000.00 0.00 0.00%	3,724,020
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1145) 2 Bids Tendered	643(15) FLAGGING	CONTINGENT SUM	1	208,951.00 2.50%	208,951.00 208,951.00 2.50%	208,951.00 208,951.00 2.21%	208,951.00 0.00 0.00%	8,362,244
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1145) 3 Bids Tendered	643(15) FLAGGING	CONTINGENT SUM	1	30,000.00 0.52%	30,000.00 30,000.00 0.52%	30,000.00 30,000.00 0.48%	30,000.00 30,000.00 0.46%	5,815,976
2011 04	HSIP: Tudor Road: Laurel Street To Boniface Parkway Channelization Improvements & HSIP: Debarr Road: Bragaw Street to Hoyt Street Channelization Improvements (33163/51927 51918/6979) 5 Bids Tendered	643(15) FLAGGING	CONTINGENT SUM	1	46,000.00 2.01%	46,000.00 46,000.00 2.63%	46,000.00 46,000.00 2.53%	46,000.00 46,000.00 2.42%	1,750,344
2009 11	Juneau Areawide Traffic Signal Upgrade 68057 (16653/68057/1145) 2 Bids Tendered	643(15)a Flagging	Hour	60	44.00 0.62%	44.00 44.00 0.62%	44.00 44.00 0.45%	44.00 0.00 0.00%	426,231
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/7345) 4 Bids Tendered	643(15)a Flagging	Contingent Sum	1	50,000.00 2.10%	50,000.00 50,000.00 2.39%	50,000.00 50,000.00 2.19%	50,000.00 50,000.00 1.91%	2,092,727
2011 11	Glenn Hwy Signing Anch To Palmer (gf) (35463/52334/6979) 9 Bids Tendered	643(15)-A Flagging	Contingent Sum	1	150,000.00 3.37%	150,000.00 150,000.00 4.72%	150,000.00 150,000.00 4.47%	150,000.00 150,000.00 3.70%	3,177,820

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 06	PSG - Mitkof HWY - Scow Bay to Crystal Lake Hatchery Road (18612/68819/0) 3 Bids Tendered	643(15)-A Flagging	Contingent Sum	1	80,000.00 1.35%	80,000.00 80,000.00 1.74%	80,000.00 80,000.00 1.39%	80,000.00 80,000.00 1.16%	4,592,240
2010 12	Port MacKenzie Access Road (32453/58168/6979) 11 Bids Tendered	643(15)AA1 Flagging	Contingent Sum	1	5,000.00 0.08%	5,000.00 5,000.00 0.10%	5,000.00 5,000.00 0.10%	5,000.00 5,000.00 0.09%	5,025,609
2010 12	Port MacKenzie Access Road (32453/58168/6979) 11 Bids Tendered	643(15)AA2 Flagging	Contingent Sum	1	2,500.00 0.04%	2,500.00 2,500.00 0.05%	2,500.00 2,500.00 0.05%	2,500.00 2,500.00 0.04%	5,025,609
2009 11	Juneau Areawide Traffic Signal Upgrade 68057 (16653/68057/1145) 2 Bids Tendered	643(15)b Flagging	Hour	20	44.00 0.21%	44.00 44.00 0.21%	44.00 44.00 0.15%	44.00 0.00 0.00%	426,231
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/6979) 5 Bids Tendered	643(15-67.9) Flagging	Contingent Sum	1	24,000.00 1.68%	24,000.00 24,000.00 1.48%	24,000.00 24,000.00 1.38%	24,000.00 24,000.00 1.38%	1,623,000
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/6979) 5 Bids Tendered	643(15-78) Flagging	Contingent Sum	1	40,000.00 2.81%	40,000.00 40,000.00 2.46%	40,000.00 40,000.00 2.31%	40,000.00 40,000.00 2.31%	1,623,000
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/6979) 5 Bids Tendered	643(15-85) Flagging	Contingent Sum	1	15,000.00 1.05%	15,000.00 15,000.00 0.92%	15,000.00 15,000.00 0.87%	15,000.00 15,000.00 0.87%	1,623,000
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/6979) 6 Bids Tendered	643(15A) B Flagging	Contingent Sum	1	37,000.00 0.89%	37,000.00 37,000.00 0.88%	37,000.00 37,000.00 0.88%	37,000.00 37,000.00 0.86%	4,196,232
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/6979) 6 Bids Tendered	643(15A) K Flagging	Contingent Sum	1	160,000.00 3.83%	160,000.00 160,000.00 3.81%	160,000.00 160,000.00 3.80%	160,000.00 160,000.00 3.72%	4,196,232

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 03	Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/0) 3 Bids Tendered	643(15a) Flagging	Contingent Sum	1	40,000.00 1.81%	40,000.00 40,000.00 2.02%	40,000.00 40,000.00 1.98%	40,000.00 40,000.00 1.91%	1,983,405
2018 01	Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//1145) 4 Bids Tendered	643(15A) Flagging	Contingent Sum	1	85,000.00 3.10%	85,000.00 85,000.00 3.77%	85,000.00 85,000.00 3.53%	85,000.00 85,000.00 3.46%	2,253,083
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/6979) 8 Bids Tendered	643(15A) Flagging	Contingent Sum	1	600.00 0.07%	600.00 600.00 0.14%	600.00 600.00 0.13%	600.00 600.00 0.13%	419,951
2015 12	HSIP: CR High Friction Surface Treatment (45334/57092/6979) 5 Bids Tendered	643(15A) Flagging	Contingent Sum	1	170,000.00 2.26%	170,000.00 170,000.00 2.51%	170,000.00 170,000.00 2.32%	170,000.00 170,000.00 2.28%	6,778,888
2018 05	AMATS: Anchorage Areawide Trails Rehabilitation - Benson Boulevard Pathway (48256//6979) 5 Bids Tendered	643(15A) Flagging	Contingent Sum	1	40,000.00 5.07%	40,000.00 40,000.00 5.94%	40,000.00 40,000.00 5.35%	40,000.00 40,000.00 5.06%	672,850
2018 07	Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest Drive Intersection Improvements (48470//6979) 1 Bids Tendered	643(15A) Flagging	Contingent Sum	1	50,000.00 2.27%	50,000.00 50,000.00 2.07%	50,000.00 0.00 0.00%	50,000.00 0.00 0.00%	2,415,196
2017 06	Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/6979) 7 Bids Tendered	643(15A) Flagging	Contingent Sum	1	150,000.00 5.12%	150,000.00 150,000.00 6.97%	150,000.00 150,000.00 6.46%	150,000.00 150,000.00 6.14%	2,151,595
2018 05	AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/6979) 4 Bids Tendered	643(15A) Flagging	Contingent Sum	1	15,000.00 1.09%	15,000.00 15,000.00 1.35%	15,000.00 15,000.00 1.26%	15,000.00 15,000.00 1.24%	1,109,658

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 06	AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln (TAP) (48417//7565)	643(15A) Flagging	Contingent Sum	1	13,000.00 0.41%	13,000.00 13,000.00 0.48%	13,000.00 13,000.00 0.43%	13,000.00 13,000.00 0.40%	2,706,436
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//6979) 4 Bids Tendered	643(15A) Flagging	Contingent Sum	1	1,400,000.00 3.47%	1,400,000.00 1,400,000.00 3.82%	1,400,000.00 1,400,000.00 3.69%	1,400,000.00 1,400,000.00 3.50%	36,616,095
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to Sterling; Sterling Highway Kenai NWR Visitor Enhancements (47023/54990, 58431, 58533/6979) 4 Bids Tendered	643(15A) Flagging	Contingent Sum	1	3,650,000.00 5.70%	3,650,000.00 3,650,000.00 6.77%	3,650,000.00 3,650,000.00 6.29%	3,650,000.00 3,650,000.00 6.19%	53,907,758
2015 10	HSIP: Kodiak Rock Fall Mitigation (45205/57709/6979) 7 Bids Tendered	643(15A) Flagging	Contingent Sum	1	40,000.00 1.57%	40,000.00 40,000.00 1.81%	40,000.00 40,000.00 1.60%	40,000.00 40,000.00 1.51%	2,212,795
2017 12	Glenn Highway: Eklutna to Parks Highway Pavement Preservation (47863/58534/6979) 3 Bids Tendered	643(15A) Flagging	Contingent Sum	1	125,000.00 2.03%	125,000.00 125,000.00 2.26%	125,000.00 125,000.00 2.24%	125,000.00 125,000.00 2.24%	5,541,578
2016 02	Snug Harbor Road Improvements Advanced Utility Relocation (45462/56810/6979) 6 Bids Tendered	643(15A) Flagging	Contingent Sum	1	2,000.00 0.64%	2,000.00 2,000.00 0.72%	2,000.00 2,000.00 0.72%	2,000.00 2,000.00 0.68%	276,989

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Seward Highway MP 13.5 Snow River Erosion Prevention (GF) (46973/n/a/6979) 7 Bids Tendered	643(15A) Flagging	Contingent Sum	1	50,000.00 5.46%	50,000.00 50,000.00 7.26%	50,000.00 50,000.00 6.43%	50,000.00 50,000.00 6.40%	688,678
2016 10	North Fork Road Bridge Erosion Repair (46238/57908/6979) 8 Bids Tendered	643(15A) Flagging	Contingent Sum	1	50,000.00 3.99%	50,000.00 50,000.00 4.44%	50,000.00 50,000.00 4.06%	50,000.00 50,000.00 3.96%	1,126,215
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//6979) 4 Bids Tendered	643(15A) Flagging	Contingent Sum	1	600,000.00 0.84%	600,000.00 600,000.00 1.17%	600,000.00 600,000.00 1.15%	600,000.00 600,000.00 0.80%	51,418,510
2017 11	AMATS: Bicycle Plan Implementation Eagle River AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N. Bunn Eagle River and Peterkin Avenue, Meyer to N. Bunn (47512//1145) 2 Bids Tendered	643(15A) Flagging	Contingent Sum	1	30,000.00 3.45%	30,000.00 30,000.00 4.02%	30,000.00 30,000.00 3.61%	30,000.00 0.00 0.00%	745,846
2018 01	Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/6979) 6 Bids Tendered	643(15A) Flagging	Contingent Sum	1	5,000.00 0.08%	5,000.00 5,000.00 0.07%	5,000.00 5,000.00 0.07%	5,000.00 5,000.00 0.06%	7,065,003
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/6979) 4 Bids Tendered	643(15A) Flagging	Contingent Sum	1	150,000.00 1.32%	150,000.00 150,000.00 1.72%	150,000.00 150,000.00 1.60%	150,000.00 150,000.00 1.50%	8,695,855
2017 03	Seward Road Improvements (46779/N/A/6979) 4 Bids Tendered	643(15A) Flagging	Contingent Sum	1	6,210.00 0.21%	6,210.00 6,210.00 0.21%	6,210.00 6,210.00 0.20%	6,210.00 6,210.00 0.19%	2,946,524
2015 12	Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/7565) 4 Bids Tendered	643(15A) Flagging	Contingent Sum	1	100,000.00 2.50%	100,000.00 100,000.00 2.71%	100,000.00 100,000.00 2.68%	100,000.00 100,000.00 2.40%	3,688,652
2018 05	AMATS: Abbott Road Rehab - Phase II (48404//7565) 4 Bids Tendered	643(15A) Flagging	Contingent Sum	1	130,000.00 2.56%	130,000.00 130,000.00 2.52%	130,000.00 130,000.00 2.47%	130,000.00 130,000.00 2.46%	5,167,568

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 11	HSIP: CR Sign Assembly Improvements 2015 (45259/57587/6979) 4 Bids Tendered	643(15A) Flagging	Contingent Sum	1	250,000.00 7.68%	250,000.00 250,000.00 7.53%	250,000.00 250,000.00 6.71%	250,000.00 250,000.00 5.98%	3,319,315
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/6979) 5 Bids Tendered	643(15A) Flagging	Contingent Sum	1	720,000.00 1.83%	720,000.00 720,000.00 1.77%	720,000.00 720,000.00 1.71%	720,000.00 720,000.00 1.69%	40,745,592
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /6979) 7 Bids Tendered	643(15A) Flagging	Contingent Sum	1	515,000.00 2.35%	515,000.00 515,000.00 2.72%	515,000.00 515,000.00 2.51%	515,000.00 515,000.00 2.41%	18,937,555
2018 07	AMATS: Westchester Lagoon Nature Trail Rehabilitation (48449//0) 3 Bids Tendered	643(15A) Flagging	Contingent Sum	1	10,440.00 2.23%	10,440.00 10,440.00 2.06%	10,440.00 10,440.00 1.74%	10,440.00 10,440.00 1.59%	506,884
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/6979) 9 Bids Tendered	643(15A) Flagging	Contingent Sum	1	225,000.00 4.04%	225,000.00 225,000.00 4.84%	225,000.00 225,000.00 4.69%	225,000.00 225,000.00 4.50%	4,648,330
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/6979) 9 Bids Tendered	643(15A) Flagging	Contingent Sum	1	256,600.00 3.98%	256,600.00 256,600.00 4.49%	256,600.00 256,600.00 4.29%	256,600.00 256,600.00 4.09%	5,719,942
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/6979) 7 Bids Tendered	643(15A) Flagging	Contingent Sum	1	130,000.00 1.23%	130,000.00 130,000.00 1.30%	130,000.00 130,000.00 1.28%	130,000.00 130,000.00 1.26%	9,982,120
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/7565) 8 Bids Tendered	643(15A) Flagging	Contingent Sum	1	325,000.00 3.44%	325,000.00 325,000.00 3.89%	325,000.00 325,000.00 3.78%	325,000.00 325,000.00 3.74%	8,348,321
2018 06	AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/6979) 3 Bids Tendered	643(15A) Flagging	Contingent Sum	1	130,000.00 2.52%	130,000.00 130,000.00 2.56%	130,000.00 130,000.00 2.53%	130,000.00 130,000.00 2.53%	5,068,928

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements	643(15A) Flagging	Contingent Sum	1	250,000.00 2.43%	250,000.00 250,000.00 3.17%	250,000.00 250,000.00 2.73%	250,000.00 250,000.00 2.71%	7,898,726
2016 03	Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/6979) 4 Bids Tendered	643(15A) Flagging	Contingent Sum	1	200,000.00 3.88%	200,000.00 200,000.00 3.85%	200,000.00 200,000.00 3.69%	200,000.00 200,000.00 3.64%	5,198,107
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/6979) 4 Bids Tendered	643(15A) Flagging	Contingent Sum	1	400,000.00 2.11%	400,000.00 400,000.00 2.55%	400,000.00 400,000.00 2.38%	400,000.00 400,000.00 2.37%	15,712,283
2016 01	Lucus Road Improvements (45390/55007/6979) 10 Bids Tendered	643(15A) Flagging	Contingent Sum	1	160,000.00 2.93%	160,000.00 160,000.00 3.45%	160,000.00 160,000.00 3.33%	160,000.00 160,000.00 3.24%	4,639,288
2018 07	HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468//6979) 4 Bids Tendered	643(15A) Flagging	Contingent Sum	1	98,333.00 2.39%	98,333.00 98,333.00 2.48%	98,333.00 98,333.00 2.46%	98,333.00 98,333.00 2.38%	3,970,421
2018 05	Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//6979) 4 Bids Tendered	643(15A) Flagging	Contingent Sum	1	400,000.00 2.98%	400,000.00 400,000.00 2.91%	400,000.00 400,000.00 2.65%	400,000.00 400,000.00 2.52%	13,727,979
2016 06	Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880/59028/6979) 4 Bids Tendered	643(15A) Flagging	Contingent Sum	1	125,000.00 0.93%	125,000.00 125,000.00 1.17%	125,000.00 125,000.00 1.10%	125,000.00 125,000.00 1.02%	10,696,233

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/5867) 5 Bids Tendered	643(15A) Flagging	Contingent Sum	1	176,000.00 4.25%	176,000.00 176,000.00 3.80%	176,000.00 176,000.00 3.78%	176,000.00 176,000.00 3.77%	4,631,344
2017 03	Seward Road Improvements (46779/N/A/6979) 4 Bids Tendered	643(15A) Flagging	Contingent Sum	1	55,995.00 1.92%	55,995.00 55,995.00 1.90%	55,995.00 55,995.00 1.76%	55,995.00 55,995.00 1.69%	2,946,524
2017 10	Sterling Highway Beluga Lake Dam Improvements (47427/58672/6979) 5 Bids Tendered	643(15A) Flagging	Contingent Sum	1	20,000.00 2.32%	20,000.00 20,000.00 1.83%	20,000.00 20,000.00 1.52%	20,000.00 20,000.00 1.49%	1,094,150
2015 06	HSIP: Muldoon Road Channelization, 11th Court to Boundary Avenue (44665/57341/6979) 3 Bids Tendered	643(15A) Flagging	Contingent Sum	1	54,000.00 2.45%	54,000.00 54,000.00 2.16%	54,000.00 54,000.00 2.13%	54,000.00 54,000.00 1.99%	2,499,849
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/6979) 2 Bids Tendered	643(15A) Flagging	Contingent Sum	1	41,650.00 1.69%	41,650.00 41,650.00 1.86%	41,650.00 41,650.00 1.40%	41,650.00 0.00 0.00%	2,243,416
2018 03	CR FY 16 Guardrail Management Hwy Defered Maintenance CR FY 17 Guardrail Repair Hwy Deferred Maintenance (48160//6979) 2 Bids Tendered	643(15A) Flagging	Contingent Sum	1	10,000.00 4.10%	10,000.00 10,000.00 10.58%	10,000.00 10,000.00 5.85%	10,000.00 0.00 0.00%	94,555
2016 09	HSIP: Eklutna Overpass Bridge Warning 2015 (46219/58099/6979) 7 Bids Tendered	643(15A) Flagging	Contingent Sum	1	21,383.00 3.51%	21,383.00 21,383.00 5.18%	21,383.00 21,383.00 4.99%	21,383.00 21,383.00 4.87%	412,688
2017 06	Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/6979) 2 Bids Tendered	643(15A) Flagging	Contingent Sum	1	500,000.00 4.73%	500,000.00 500,000.00 5.01%	500,000.00 500,000.00 4.65%	500,000.00 0.00 0.00%	9,986,105
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/7565) 6 Bids Tendered	643(15A) Flagging	Contingent Sum	1	200,000.00 0.72%	200,000.00 200,000.00 0.69%	200,000.00 200,000.00 0.68%	200,000.00 200,000.00 0.67%	29,100,627

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	ANC Postmark Drive Repairs 2017 (47002/CSAPT00198/1145) 2 Bids Tendered	643(15A) Flagging	Contingent Sum	1	16,000.00 3.00%	16,000.00 16,000.00 3.26%	16,000.00 16,000.00 3.22%	16,000.00 0.00 0.00%	490,599
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/6979) 3 Bids Tendered	643(15A) Flagging	Contingent Sum	1	480,000.00 4.36%	480,000.00 480,000.00 4.36%	480,000.00 480,000.00 4.18%	480,000.00 480,000.00 4.07%	10,998,774
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//6979) 3 Bids Tendered	643(15A) Flagging	Contingent Sum	1	350,000.00 3.53%	350,000.00 350,000.00 4.10%	350,000.00 350,000.00 3.81%	350,000.00 350,000.00 3.36%	8,532,028
2015 06	International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/5867) 2 Bids Tendered	643(15A) Flagging	Contingent Sum	1	400,000.00 5.92%	400,000.00 400,000.00 6.17%	400,000.00 400,000.00 6.16%	400,000.00 0.00 0.00%	6,487,960
2015 10	Glenn Highway: MP 49 (45214/50994/6979) 13 Bids Tendered	643(15A) Flagging	Contingent Sum	1	110,000.00 3.04%	110,000.00 110,000.00 3.88%	110,000.00 110,000.00 3.82%	110,000.00 110,000.00 3.80%	2,836,370
2015 07	Anchorage District Paving (44769/15-25-1-029/6979) 3 Bids Tendered	643(15A) Flagging	Contingent Sum	1	55,000.00 4.25%	55,000.00 55,000.00 4.48%	55,000.00 55,000.00 3.31%	55,000.00 0.00 0.00%	1,228,875
2015 07	Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/6979) 4 Bids Tendered	643(15A) Flagging	Contingent Sum	1	365,000.00 2.30%	365,000.00 365,000.00 2.62%	365,000.00 365,000.00 2.54%	365,000.00 365,000.00 2.46%	13,943,673
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/6979) 2 Bids Tendered	643(15A) Flagging	Contingent Sum	1	315,000.00 3.83%	315,000.00 315,000.00 4.65%	315,000.00 315,000.00 4.57%	315,000.00 0.00 0.00%	6,769,856
2015 05	Fairview Loop Road Pavement Preservation (44583/51774/6979) 3 Bids Tendered	643(15A) Flagging	Contingent Sum	1	100,000.00 2.60%	100,000.00 100,000.00 2.60%	100,000.00 100,000.00 2.58%	100,000.00 100,000.00 2.55%	3,839,935

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/6979) 6 Bids Tendered	643(15A) Flagging	Contingent Sum	1	500,000.00 3.62%	500,000.00 500,000.00 3.89%	500,000.00 500,000.00 3.75%	500,000.00 500,000.00 3.71%	12,869,962
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/6979) 8 Bids Tendered	643(15A) Flagging	Contingent Sum	1	1,200.00 0.15%	1,200.00 1,200.00 0.29%	1,200.00 1,200.00 0.27%	1,200.00 1,200.00 0.26%	419,951
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/6979) 2 Bids Tendered	643(15A) Flagging	Contingent Sum	1	8,350.00 0.34%	8,350.00 8,350.00 0.37%	8,350.00 8,350.00 0.28%	8,350.00 0.00 0.00%	2,243,416
2017 08	HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/6979) 5 Bids Tendered	643(15A) Flagging	Contingent Sum	1	100,000.00 3.47%	100,000.00 100,000.00 5.05%	100,000.00 100,000.00 4.49%	100,000.00 100,000.00 4.27%	1,980,177
2009 11	Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at Muldoon Road Safety Improvements (25455/50810 57254/6979) 4 Bids Tendered	643(15A) Flagging	Contingent Sum	1	175,000.00 3.28%	175,000.00 175,000.00 4.76%	175,000.00 175,000.00 4.27%	175,000.00 175,000.00 4.22%	3,673,329
2017 06	Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 & CFHWY00107/1145) 4 Bids Tendered	643(15A) Flagging	Contingent Sum	1	200,000.00 2.67%	200,000.00 200,000.00 3.71%	200,000.00 200,000.00 3.26%	200,000.00 200,000.00 3.24%	5,393,658
2017 02	Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. (46673//5867) 5 Bids Tendered	643(15A) Flagging	Contingent Sum	1	12,075.00 2.74%	12,075.00 12,075.00 2.55%	12,075.00 12,075.00 2.30%	12,075.00 12,075.00 2.19%	473,904
2017 03	HSIP: Pedestrian Fencing (46697/58150/6979) 7 Bids Tendered	643(15A) Flagging	Contingent Sum	1	10,000.00 0.72%	10,000.00 10,000.00 1.22%	10,000.00 10,000.00 1.19%	10,000.00 10,000.00 1.15%	821,903

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/6979) 6 Bids Tendered	643(15A) Flagging	Contingent Sum	1	185,000.00 4.27%	185,000.00 185,000.00 5.20%	185,000.00 185,000.00 4.94%	185,000.00 185,000.00 4.81%	3,554,978
2016 09	NHS Storm Drain Inspections (46165/59128/1145) 4 Bids Tendered	643(15A) Flagging	Contingent Sum	1	8,500.00 1.55%	8,500.00 8,500.00 1.85%	8,500.00 8,500.00 1.81%	8,500.00 8,500.00 1.28%	459,100
2017 02	AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//1145) 6 Bids Tendered	643(15A) Flagging	Contingent Sum	1	45,000.00 5.46%	45,000.00 45,000.00 6.58%	45,000.00 45,000.00 6.53%	45,000.00 45,000.00 6.00%	684,191
2016 07	AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) AMATS: Bicycle Plan Implementation (MOA Owned-Group 1) (45936//6979) 2 Bids Tendered	643(15A) Flagging	Contingent Sum	1	22,000.00 3.49%	22,000.00 22,000.00 3.89%	22,000.00 22,000.00 3.56%	22,000.00 0.00 0.00%	564,961
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//6979) 5 Bids Tendered	643(15A) Flagging	Contingent Sum	1	350,000.00 1.75%	350,000.00 350,000.00 1.61%	350,000.00 350,000.00 1.42%	350,000.00 350,000.00 1.42%	21,769,589
2016 05	Aleknagik Wood River Bridge Construction - Phase II (45783/54627/6979) 5 Bids Tendered	643(15A) Flagging	Contingent Sum	1	50,000.00 0.62%	50,000.00 50,000.00 0.78%	50,000.00 50,000.00 0.74%	50,000.00 50,000.00 0.68%	6,391,456
2018 04	Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/6979) 7 Bids Tendered	643(15A) Flagging	Contingent Sum	1	176,000.00 1.97%	176,000.00 176,000.00 2.35%	176,000.00 176,000.00 2.33%	176,000.00 176,000.00 2.31%	7,494,743
2016 03	Glenn Highway MP 63 and 64 Erosion Protection (45592/N/A/6979) 15 Bids Tendered	643(15A) Flagging	Contingent Sum	1	50,000.00 1.21%	50,000.00 50,000.00 1.89%	50,000.00 50,000.00 1.73%	50,000.00 50,000.00 1.50%	2,643,730
2016 06	ANC Paving and Drainage Improvements 2016 (45805/58341/6979) 9 Bids Tendered	643(15A) Flagging	Contingent Sum	1	7,500.00 2.09%	7,500.00 7,500.00 2.20%	7,500.00 7,500.00 2.12%	7,500.00 7,500.00 2.08%	341,075

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 07	HSIP: CR Tree Removal And Sight Distance Enhancement (44783/58351/6979) 5 Bids Tendered	643(15A) Flagging	Contingent Sum	1	20,000.00 0.81%	20,000.00 20,000.00 1.06%	20,000.00 20,000.00 1.04%	20,000.00 20,000.00 0.84%	1,894,100
2017 04	Homer: East End Road MP 5.5-12.6 Pavement Preservation (46938/58514/6979) 4 Bids Tendered	643(15A) Flagging	Contingent Sum	1	140,000.00 1.76%	140,000.00 140,000.00 2.30%	140,000.00 140,000.00 2.19%	140,000.00 140,000.00 2.01%	6,096,324
2017 03	Glenn Highway: Airport Heights Drive to Hiland Road, Pavement Preservation (46737//6979) 3 Bids Tendered	643(15A) Flagging	Contingent Sum	1	125,000.00 1.08%	125,000.00 125,000.00 1.25%	125,000.00 125,000.00 1.21%	125,000.00 125,000.00 1.15%	9,998,959
2017 05	Soldotna: Funny River Road Improvements (47045/53750/6979) 2 Bids Tendered	643(15A) Flagging	Contingent Sum	1	110,000.00 4.55%	110,000.00 110,000.00 5.60%	110,000.00 110,000.00 5.60%	110,000.00 0.00 0.00%	1,964,337
2017 03	Seward Road Improvements (46779/N/A/6979) 4 Bids Tendered	643(15A) Flagging	Contingent Sum	1	12,795.00 0.44%	12,795.00 12,795.00 0.43%	12,795.00 12,795.00 0.40%	12,795.00 12,795.00 0.39%	2,946,524
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	643(15A) FLAGGING	CONTINGENT SUM	1	225,000.00 4.66%	225,000.00 225,000.00 4.73%	225,000.00 225,000.00 4.63%	225,000.00 225,000.00 4.54%	4,757,548
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	643(15A) FLAGGING	CONTINGENT SUM	1	1,500,000.00 2.14%	1,500,000.00 1,500,000.00 2.68%	1,500,000.00 1,500,000.00 2.52%	1,500,000.00 0.00 0.00%	55,969,371
2017 05	Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034/CSHWY00075/6979) 3 Bids Tendered	643(15A) FLAGGING	CONTINGENT SUM	1	46,000.00 2.00%	46,000.00 46,000.00 2.23%	46,000.00 46,000.00 2.08%	46,000.00 46,000.00 2.05%	2,066,575

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B)	643(15A) FLAGGING	CONTINGENT SUM	1	576,000.00 4.31%	576,000.00 576,000.00 6.40%	576,000.00 576,000.00 6.00%	576,000.00 576,000.00 5.90%	8,998,584
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//6979) 3 Bids Tendered	643(15A) FLAGGING	CONTINGENT SUM	1	69,000.00 2.02%	69,000.00 69,000.00 2.01%	69,000.00 69,000.00 1.97%	69,000.00 69,000.00 1.74%	3,440,733
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/6979) 8 Bids Tendered	643(15A) FLAGGING	CONTINGENT SUM	1	370,000.00 3.70%	370,000.00 370,000.00 4.31%	370,000.00 370,000.00 4.11%	370,000.00 370,000.00 4.10%	8,594,153
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/6979) 2 Bids Tendered	643(15A) FLAGGING	CONTINGENT SUM	1	370,000.00 2.98%	370,000.00 370,000.00 3.56%	370,000.00 370,000.00 3.25%	370,000.00 0.00 0.00%	10,388,523
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	643(15-Alt1) FLAGGING	CONTINGENT SUM	1	1,900.00 0.06%	1,900.00 1,900.00 0.05%	1,900.00 1,900.00 0.05%	1,900.00 0.00 0.00%	3,761,496
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	643(15-Alt2) FLAGGING	CONTINGENT SUM	1	2,000.00 0.06%	2,000.00 2,000.00 0.05%	2,000.00 2,000.00 0.05%	2,000.00 0.00 0.00%	3,761,496
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	643(15-Alt3) FLAGGING	CONTINGENT SUM	1	2,100.00 0.07%	2,100.00 2,100.00 0.06%	2,100.00 2,100.00 0.05%	2,100.00 0.00 0.00%	3,761,496
2009 03	Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1145) 3 Bids Tendered	643(15b) Flagging, Utility	Contingent Sum	1	20,000.00 0.90%	20,000.00 20,000.00 1.01%	20,000.00 20,000.00 0.99%	20,000.00 20,000.00 0.96%	1,983,405

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 01	HSIP: Central Region Railroad/Highway Grade Crossing Guardrail Replacement HSIP: CR Guardrail Delineation Enhancements (42191/52113 55750/1660) 6 Bids Tendered	643(16) Trailer Mounted Attenuator	Contingent Sum	1	15,000.00 1.04%	15,000.00 15,000.00 1.28%	15,000.00 15,000.00 1.25%	15,000.00 15,000.00 0.98%	1,169,103
2009 07	Emmonak Flood Permanent Repairs (May'05): Airport/Clinic Road Bid Opened: 07/23/2009 (16392/62754/1664) 6 Bids Tendered	643(18) Watering	M Gal.	250	20.00 0.22%	0.21 70.00 0.90%	50.87 0.21 0.00%	75.00 60.00 0.65%	1,945,115
2017 04	September 2012 and May 2013 ER Denali Hwy Corridor Flood Repairs (46834/62699 / 62914 / 62283/1650) 9 Bids Tendered	643(2) - B Traffic Maintenance	Lump Sum	1	20,000.00 0.76%	15,000.00 17,500.00 0.74%	31,888.89 26,500.00 0.99%	60,000.00 60,000.00 2.08%	2,359,224
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1146) 6 Bids Tendered	643(2) AA1 Traffic Maintenance	Lump Sum	1	18,000.00 0.16%	0.00 8,900.00 0.07%	8,467.93 5,000.00 0.04%	17,250.00 17,250.00 0.12%	11,975,883
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1146) 6 Bids Tendered	643(2) AA2 Traffic Maintenance	Lump Sum	1	11,000.00 0.10%	0.00 11,120.00 0.09%	20,749.65 10,000.00 0.07%	85,000.00 85,000.00 0.60%	11,975,883
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1146) 6 Bids Tendered	643(2) B Traffic Maintenance	Lump Sum	1	75,000.00 1.80%	25,000.00 35,000.00 0.83%	77,083.33 100,000.00 2.37%	130,000.00 52,500.00 1.22%	4,196,232
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1146) 6 Bids Tendered	643(2) BB Traffic Maintenance	Lump Sum	1	50,000.00 0.45%	37,516.00 44,445.00 0.37%	70,892.04 50,000.00 0.36%	165,000.00 165,000.00 1.17%	11,975,883

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1146) 6 Bids Tendered	643(2) K Traffic Maintenance	Lump Sum	1	50,000.00 1.20%	82,000.00 150,000.00 3.57%	143,725.79 106,354.73 2.53%	286,500.00 107,500.00 2.50%	4,196,232
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1146) 6 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	100,000.00 1.18%	66,535.00 66,535.00 1.07%	202,339.17 250,000.00 3.83%	322,500.00 115,000.00 1.66%	6,242,977
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 1.52%	1,000.00 2,000.00 0.13%	1,666.67 1,000.00 0.06%	2,000.00 2,000.00 0.12%	1,576,571
2012 03	Gustavus Rink Creek Gravel Pits Culvert Replacement Project (26256/69365/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	2,000.00 1.41%	2,950.00 2,950.00 2.48%	3,516.67 3,600.00 2.80%	4,000.00 4,000.00 2.42%	118,853
2010 10	Northern Region Stop / Yield Sign Replacement 2010 (30498/63637/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	5,000.00 0.66%	3,200.00 12,000.00 3.36%	19,550.00 48,000.00 11.15%	48,000.00 3,200.00 0.73%	357,512
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1146) 9 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	73,080.00 0.21%	1.00 22,000.00 0.07%	42,444.56 15,000.00 0.04%	150,000.00 25,000.00 0.07%	33,010,932
2009 12	Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 2.57%	12,500.00 37,000.00 3.92%	29,900.00 15,000.00 1.53%	50,000.00 50,000.00 4.81%	943,974
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/1146) 10 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 1.43%	10,000.00 24,000.00 0.85%	72,087.50 110,000.00 3.56%	125,000.00 61,875.00 1.90%	2,834,021
2009 12	Chena Pump Road/Roland Road Right Turn Lane (19832/77246/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 16.43%	6,000.00 7,000.00 7.22%	12,780.00 7,500.00 7.51%	28,600.00 6,000.00 5.07%	96,927
2011 11	Bonanza Channel Bridge #347 Repainting (33932/63900/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 2.26%	5,350.00 30,000.00 2.20%	32,587.50 35,000.00 2.42%	60,000.00 5,350.00 0.35%	1,365,230

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	150,000.00 1.18%	145,000.00 190,000.00 1.83%	178,333.33 200,000.00 1.76%	200,000.00 145,000.00 1.18%	10,369,300
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 1.52%	2,000.00 3,000.00 0.19%	3,666.67 2,000.00 0.13%	6,000.00 6,000.00 0.36%	1,576,571
2010 10	F M A T S Sign Replacement (30235) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	1.0	32,000.00 3.96%	5,600.00 5,600.00 1.02%	27,674.09 8,000.00 1.44%	110,000.00 14,000.00 2.42%	547,642
2009 04	Minnesota Drive Resurfacing (22032/51135 51340/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	280,000.00 3.21%	80,000.00 90,000.00 1.32%	135,000.00 80,000.00 1.16%	200,000.00 170,000.00 2.23%	6,809,020
2010 10	Tok Cut Off M P 0-2 and M P 5-24 Resurfacing (28413/63364/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	580,000.00 4.63%	97,000.00 97,000.00 1.05%	182,428.57 100,000.00 1.06%	275,000.00 100,000.00 0.96%	9,258,998
2009 06	Denali Highway Wayside MP 7 Bid Opened: 06/23/09 (19974/60930/1146) 11 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,500.00 2.75%	750.00 10,500.00 3.18%	7,053.20 3,600.00 0.90%	24,343.20 4,400.00 1.04%	330,126
2015 07	Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	180,000.00 1.14%	200,000.00 200,000.00 1.43%	276,250.00 250,000.00 1.74%	420,000.00 420,000.00 2.83%	13,943,673
2010 07	Parks Hwy MP 349 Alder Creek Culvert Replacement (30093) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	1.0	5,000.00 0.26%	36,000.00 45,000.00 1.33%	40,500.00 36,000.00 1.04%	45,000.00 0.00 0.00%	3,383,525
2011 08	Persinger Drive/Chena Slough Culvert Replacement (33779/63847/1146) 8 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	2,500.00 0.68%	3,000.00 3,000.00 1.01%	12,365.00 10,000.00 3.14%	20,000.00 15,000.00 4.45%	295,820
2011 11	Gambell Evacuation Road (33613/63825/1146) 9 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	100,000.00 0.76%	5,500.00 20,000.00 0.29%	47,989.44 5,500.00 0.07%	125,000.00 5,800.00 0.07%	6,878,072
2011 08	Central Region Guardrail End Treatment Upgrade (33455/56633/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	75,000.00 6.93%	24,230.00 24,230.00 3.34%	76,982.79 28,174.94 2.96%	150,000.00 130,000.00 9.69%	724,989

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 08	Sgy- Mine Mountain Repeater Power System Upgrade (43182) 3 Bids Tendered	643(2) Traffic Maintenance	Calendar Day (Alt)	2.0	750.00 1.01%	500.00 3,300.00 2.49%	2,403.33 3,410.00 2.43%	3,410.00 500.00 0.27%	265,487
2018 08	Ktn - Airport Creek Bridge (USFS) (47167/68226/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 0.46%	5,000.00 20,000.00 1.06%	12,625.00 5,000.00 0.27%	20,000.00 12,000.00 0.54%	1,878,256
2009 06	JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	175,000.00 1.76%	140,000.00 140,000.00 1.43%	263,666.67 301,000.00 3.04%	350,000.00 350,000.00 3.31%	9,793,198
2010 07	Wendell Avenue ADA Improvements (29033/60827/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 1.62%	40,000.00 40,000.00 2.54%	40,000.00 40,000.00 2.23%	40,000.00 0.00 0.00%	1,573,111
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	300,000.00 0.64%	74,438.98 585,000.00 1.39%	331,887.80 300,000.00 0.69%	585,000.00 400,000.00 0.87%	42,094,598
2012 05	Seward Hwy Mp 89 To 96.6 Resurfacing (37470/52991/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	100,000.00 2.03%	55,000.00 100,000.00 2.25%	88,333.33 55,000.00 1.17%	110,000.00 110,000.00 2.19%	4,436,195
2015 08	Sgy- Mine Mountain Repeater Power System Upgrade (43182/80665/7570) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	1,500.00 1.01%	1,000.00 6,600.00 2.49%	4,806.67 6,820.00 2.43%	6,820.00 1,000.00 0.27%	265,487
2010 07	Parks Hwy MP 349 Alder Creek Culvert Replacement (30093/63306/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	5,000.00 0.26%	36,000.00 45,000.00 1.33%	40,500.00 36,000.00 1.04%	45,000.00 0.00 0.00%	3,383,525
2011 11	Dalton Highway MP 197-209 Rehabilitation (33732/61214/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	396,000.00 1.65%	275,000.00 300,000.00 1.25%	382,970.00 275,000.00 1.10%	500,000.00 500,000.00 1.89%	23,953,284
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 1.52%	11,200.00 11,200.00 0.71%	12,733.33 15,000.00 0.95%	15,000.00 12,000.00 0.71%	1,576,571

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	150,000.00 0.76%	70,000.00 70,000.00 0.39%	253,166.67 250,000.00 1.38%	535,000.00 100,000.00 0.50%	17,817,902
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	70,000.00 0.69%	55,000.00 60,000.00 0.61%	103,500.00 100,000.00 0.97%	199,000.00 55,000.00 0.51%	9,874,455
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	150,000.00 2.34%	80,000.00 80,000.00 1.08%	161,666.67 205,000.00 2.29%	205,000.00 200,000.00 1.90%	7,440,684
2009 12	Ktn - South Tongass Highway Guardrail Replacement (17976/67422/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 0.44%	20,000.00 20,000.00 1.51%	20,000.00 20,000.00 1.49%	20,000.00 20,000.00 1.48%	1,328,050
2009 12	Chena Pump Road/Roland Road Right Turn Lane (19832) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	1.0	20,000.00 16.43%	6,000.00 7,000.00 7.22%	12,780.00 7,500.00 7.51%	28,600.00 6,000.00 5.07%	96,927
2009 04	KTN- North Tongass Safety Improvements (13373/67423/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	80,000.00 4.75%	20,000.00 20,000.00 1.77%	36,666.67 30,000.00 2.59%	60,000.00 60,000.00 4.50%	1,129,532
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1146) 9 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	289,870.00 0.83%	18,000.00 147,000.00 0.45%	201,666.67 150,000.00 0.43%	485,000.00 200,000.00 0.54%	33,010,932
2009 06	Craig-Klawock Highway Resurfacing (18872/68784/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 0.62%	30,000.00 50,000.00 1.61%	36,666.67 30,000.00 0.93%	50,000.00 30,000.00 0.76%	3,113,538
2015 07	FMATS Area Surface & Approach Upgrades FFY2015 (44227/64103/7570) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	16,000.00 2.79%	17,500.00 17,500.00 3.23%	35,833.33 30,000.00 4.84%	60,000.00 60,000.00 8.06%	541,111
2010 09	Klw Causeway Fish Passage (27434/ 69319 & 79070 ECONOMIC STIMULUS/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 1.51%	12,600.00 12,600.00 1.79%	28,800.00 45,000.00 5.04%	45,000.00 0.00 0.00%	705,731
2011 08	Valdez Airport Access Road Resurfacing (31994/63465/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	3,000.00 0.58%	15,000.00 15,000.00 2.28%	16,000.00 17,000.00 2.19%	17,000.00 0.00 0.00%	657,440

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 07	JNU- Mendenhall Loop to Ferry Terminal (23372/68901/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	40,000.00 1.20%	20,000.00 20,000.00 0.69%	25,000.00 30,000.00 0.93%	30,000.00 0.00 0.00%	2,878,170
2010 10	Seward Highway MP 115-124 Resurfacing (32033/52491/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	200,000.00 2.14%	60,000.00 70,000.00 0.96%	65,000.00 60,000.00 0.78%	70,000.00 0.00 0.00%	7,310,434
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226/61912/1146) 9 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	125,000.00 3.62%	20,000.00 20,000.00 0.55%	86,674.11 125,000.00 3.41%	160,000.00 55,000.00 1.45%	3,617,128
2009 04	KTN- North Tongass Safety Improvements (13373) 3 Bids Tendered	643(2) Traffic Maintenance	Calendar Day (Alt)	120.0	666.67 4.75%	166.67 166.67 1.77%	305.56 250.00 2.59%	500.00 500.00 4.50%	1,129,532
2011 07	EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO EAGLE RIVER RD (GF) (33695/52881/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	80,000.00 2.85%	30,000.00 50,000.00 1.92%	73,000.00 150,000.00 5.25%	150,000.00 62,000.00 2.11%	2,599,433
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	749,500.00 1.60%	500,000.00 750,000.00 1.90%	939,308.25 500,000.00 1.22%	1,628,000.00 1,628,000.00 3.67%	39,452,755
2009 06	PSG - Mitkof HWY - Scow Bay to Crystal Lake Hatchery Road (18612/68819/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	100,000.00 1.68%	25,000.00 25,000.00 0.54%	49,266.67 67,800.00 1.18%	67,800.00 55,000.00 0.80%	4,592,240
2009 03	Williamsport - Pile Bay Road (20012/51651/1146) 14 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 0.76%	7,800.00 27,422.90 0.59%	53,961.92 46,000.00 0.94%	250,000.00 35,000.00 0.67%	4,645,000
2009 05	Granite Creek Bridge Attenuators (12873/67415/1146) 1 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	8,000.00 21.68%	5,000.00 5,000.00 8.14%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	61,400
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	250,000.00 1.33%	75,000.00 75,000.00 0.54%	215,714.29 300,000.00 1.88%	360,000.00 200,000.00 1.23%	13,969,176
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852) 5 Bids Tendered	643(2) Traffic Maintenance	Calendar Day (Alt)	100.0	950.00 1.49%	50.00 900.00 1.39%	1,336.00 50.00 0.07%	3,700.00 1,530.00 2.05%	6,488,641

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 09	Geist Road Rehabilitation (28993/63360/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	75,000.00 2.95%	50,000.00 50,000.00 2.34%	71,666.67 50,000.00 2.19%	115,000.00 115,000.00 4.64%	2,139,893
2015 07	HSIP: CR Tree Removal And Sight Distance Enhancement (44783/58351/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	40,000.00 1.61%	30,000.00 118,000.00 6.23%	90,396.00 70,000.00 3.64%	133,980.00 133,980.00 5.62%	1,894,100
2009 04	Ketchikan - Hoadly Creek Bridge Repairs (11993/68714/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	24,000.00 43.33%	0.00 1,720.00 7.57%	2,844.00 0.00 0.00%	8,000.00 1,500.00 3.50%	22,721
2011 07	F M A T S Area Surface Upgrades FFY2011 (33057/63814/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 2.57%	20,000.00 20,000.00 2.95%	21,000.00 23,000.00 3.08%	23,000.00 20,000.00 2.12%	677,767
2012 01	Dalton Highway MP 11-18 Reconstruction (35478/62196/1146) 9 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	250,000.00 1.12%	50,000.00 200,000.00 1.22%	283,280.44 150,000.00 0.89%	825,000.00 300,000.00 1.53%	16,424,452
2009 05	Denali Highway Signing (22172/77229/1146) 9 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	40,000.00 8.40%	3,500.00 15,000.00 6.39%	11,065.59 4,000.00 1.61%	35,293.00 6,000.00 1.87%	234,586
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	1.0	315,000.00 1.41%	150,000.00 230,000.00 1.11%	230,000.00 150,000.00 0.70%	300,000.00 220,000.00 1.03%	20,807,850
2009 12	Dalton Highway Culverts, M P 260-321 (25514/62622/1146) 9 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	150,000.00 0.70%	115,000.00 400,000.00 2.26%	342,222.22 400,000.00 2.05%	550,000.00 230,000.00 1.05%	17,738,224
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374/60916/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	315,000.00 1.41%	150,000.00 230,000.00 1.11%	230,000.00 150,000.00 0.70%	300,000.00 220,000.00 1.03%	20,807,850
2012 01	South Cushman Street - Mitchell Expressway To Sanduri Street (33536/63289/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	80,000.00 2.28%	75,000.00 75,000.00 2.42%	116,000.00 85,000.00 2.58%	204,000.00 100,000.00 2.94%	3,098,636
2010 02	AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 63rd Ave (27034/51987/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	36,000.00 1.48%	40,000.00 63,000.00 3.19%	51,000.00 40,000.00 1.71%	63,000.00 50,000.00 2.03%	1,977,927
2012 01	Copper River Highway Flooding Permanent Repairs (Oct. 06) (33773/76787/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 3.43%	12,400.00 40,000.00 3.52%	46,683.33 50,000.00 3.41%	102,700.00 25,000.00 1.51%	1,137,720

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 07	F M A T S Area Crack Sealing F F Y 2010 (28475/63442/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 5.40%	35,000.00 57,000.00 13.27%	47,333.33 50,000.00 9.24%	57,000.00 35,000.00 5.60%	429,650
2010 02	Kalifornsky Beach Rd; Coal Creek Fish Passage (26835/51170/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 3.02%	2,800.00 20,717.27 1.06%	28,309.55 2,800.00 0.14%	50,000.00 45,000.00 2.24%	1,953,352
2011 07	F M A T S Sign Replacement Stage II (32955/63888/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,120.00 2.51%	1,062.00 5,500.00 1.80%	9,912.40 1,062.00 0.32%	20,000.00 15,000.00 3.96%	304,963
2009 07	JNU- Mendenhall Loop to Ferry Terminal (23372) 2 Bids Tendered	643(2) Traffic Maintenance	Each (Alt)	1.0	40,000.00 1.20%	20,000.00 20,000.00 0.69%	25,000.00 30,000.00 0.93%	30,000.00 0.00 0.00%	2,878,170
2010 07	F N S B Surface Upgrades F F Y 2010 (27995/63444/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 2.29%	8,000.00 8,000.00 2.68%	13,755.95 17,000.00 5.55%	17,000.00 16,267.85 3.63%	298,437
2010 03	Chester Creek Trail Connection Project (27113/55066/1146) 9 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 0.30%	14,578.81 40,505.00 1.41%	51,094.84 32,305.50 1.08%	150,000.00 14,578.81 0.49%	2,874,171
2009 07	JNU Floyd Dryden Pedestrian Activated (Hawk) Signal (23392/79080/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	2,000.00 0.90%	11,000.00 12,388.81 5.81%	11,694.41 11,000.00 4.82%	12,388.81 0.00 0.00%	213,090
2010 10	Tok Bike Path Rehabilitation (26935/63501/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 0.93%	20,000.00 80,000.00 3.93%	55,000.00 20,000.00 0.95%	100,000.00 50,000.00 2.38%	2,034,860
2015 09	Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs (45127/60435/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 0.54%	62,000.00 62,000.00 1.89%	81,000.00 100,000.00 2.94%	100,000.00 0.00 0.00%	3,271,889
2009 06	Valdez Areawide Bike & Ped Trail Pavement Refurbishment (22952) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	1.0	15,000.00 1.33%	20,000.00 21,000.00 2.64%	20,333.33 20,000.00 1.63%	21,000.00 20,000.00 1.60%	796,170
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	3,000.00 0.21%	2,500.00 5,000.00 0.44%	3,750.00 2,500.00 0.21%	5,000.00 0.00 0.00%	1,125,191
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	150,000.00 1.42%	125,000.00 205,000.00 2.05%	231,172.72 150,000.00 1.48%	500,000.00 125,000.00 1.21%	9,982,120

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 11	HSIP: Alaska Highway Signing and Striping Upgrades (44784/63978/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	60,000.00 11.69%	28,000.00 49,000.00 16.12%	83,992.14 75,000.00 17.89%	161,000.00 105,000.00 24.78%	304,035
2015 11	HSIP: CR Sign Assembly Improvements 2015 (45259/57587/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	200,000.00 6.14%	100,000.00 100,000.00 3.01%	287,500.00 355,000.00 9.53%	450,000.00 245,000.00 5.86%	3,319,315
2015 10	Juneau Mendenhall Valley Adaptive Traffic Signal Control (44067/Z685840000/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	5,000.00 0.79%	5,000.00 5,000.00 0.53%	67,392.00 88,500.00 9.02%	108,676.00 108,676.00 9.53%	934,929
2015 11	Nome-Council Road Safety Sound Bridge Cathodic Protection (45268/64031/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	30,000.00 3.76%	3,000.00 53,494.50 6.35%	32,856.36 12,500.00 1.44%	76,000.00 20,000.00 2.25%	842,962
2015 11	Nome Snake River Bridge - Stage II (44634/60759/7570) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 1.61%	27,500.00 27,500.00 4.61%	33,750.00 40,000.00 4.29%	40,000.00 0.00 0.00%	595,999
2015 11	Fairbanks and North Pole Intersection Striping - Stage II (44901//1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	33,000.00 7.15%	39,000.00 39,000.00 6.82%	102,000.00 165,000.00 21.99%	165,000.00 0.00 0.00%	571,470
2015 10	Denali Highway MP 120 River Encroachment (44147//1146) 12 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	5,000.00 0.77%	1,200.00 1,500.00 0.39%	12,641.67 8,500.00 2.15%	60,000.00 6,000.00 1.46%	382,202
2015 10	POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay Rd (43175/68084/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	120,000.00 3.35%	82,200.00 82,200.00 3.35%	91,100.00 100,000.00 3.89%	100,000.00 0.00 0.00%	2,452,963
2015 12	HSIP: CR High Friction Surface Treatment (45334/57092/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	60,000.00 0.80%	120,000.00 496,036.20 7.32%	337,767.24 547,800.00 7.47%	547,800.00 275,000.00 3.68%	6,778,888
2015 10	College Road Right Turn Lanes (44899/77227/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 2.92%	20,000.00 29,890.00 3.16%	35,978.00 70,000.00 7.11%	70,000.00 35,000.00 3.53%	947,198
2016 01	Parks Highway Bridge Deck Rehabilitation (44362/62966/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	1,200,000.00 21.31%	109,496.00 275,000.00 8.87%	321,067.75 109,496.00 3.20%	550,000.00 349,775.00 8.83%	3,099,899

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 10	Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7570) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	85,000.00 1.87%	75,000.00 80,000.00 2.29%	77,500.00 75,000.00 2.05%	80,000.00 0.00 0.00%	3,491,195
2015 12	Ketchikan Ferry Terminal Improvements (45362/SAMHS00015/0) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	15,000.00 0.54%	5,000.00 6,500.00 0.28%	5,833.33 6,000.00 0.22%	6,500.00 5,000.00 0.18%	2,299,710
2015 12	Kotzebue Slough Bridge #1690 Pier Repairs 2015 (44267/60580/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 6.67%	17,132.00 17,132.00 7.66%	36,816.55 56,501.09 14.63%	56,501.09 0.00 0.00%	223,693
2015 10	HSIP: Kodiak Rock Fall Mitigation (45205/57709/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	60,000.00 2.36%	5,000.00 75,000.00 3.39%	50,319.29 5,000.00 0.20%	100,000.00 100,000.00 3.78%	2,212,795
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	1,000,000.00 2.54%	125,000.00 1,352,405.42 3.32%	733,881.08 125,000.00 0.30%	1,352,405.42 392,000.00 0.92%	40,745,592
2015 10	Glenn Highway: MP 49 (45214/50994/1146) 13 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	80,000.00 2.21%	30,000.00 90,000.00 3.17%	76,893.85 30,000.00 1.04%	154,384.96 30,000.00 1.04%	2,836,370
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/7570) 8 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	175,000.00 1.85%	150,000.00 150,000.00 1.80%	224,439.86 225,000.00 2.62%	350,000.00 200,000.00 2.30%	8,348,321
2015 04	H S I P: Parks Hwy Rest Areas (44045/61074/7570) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	30,000.00 1.89%	10,000.00 20,000.00 1.80%	22,400.00 25,000.00 1.85%	30,000.00 27,000.00 1.94%	1,113,107
2014 09	Wrg Pat Creek Bridge Guardrail Transitions (43507/67425SP/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	4,768.51 9.85%	750.00 7,350.00 9.39%	7,700.00 15,000.00 16.96%	15,000.00 750.00 0.76%	78,297
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265/63515/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	250,000.00 3.20%	75,000.00 110,000.00 2.08%	193,166.67 219,000.00 3.45%	275,000.00 75,000.00 1.12%	5,284,485
2014 09	Chena Small Tracts Improvements (41972/60260/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	30,000.00 2.55%	20,000.00 30,000.00 2.82%	66,450.00 20,000.00 1.79%	145,800.00 70,000.00 5.94%	1,063,885
2014 07	Sterling Hwy Mp 57 Erosion Protection (43116/57729/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 1.68%	10,000.00 10,000.00 0.59%	73,000.00 132,000.00 6.00%	132,000.00 50,000.00 2.12%	1,699,250

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 09	F M A T S Area Surface Upgrades F F Y 2014 (42061/63372/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	30,000.00 1.81%	30,000.00 90,000.00 5.48%	57,125.00 30,000.00 1.78%	90,000.00 45,000.00 2.53%	1,642,460
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265) 6 Bids Tendered	643(2) Traffic Maintenance	Each (Alt)	1.0	250,000.00 3.20%	75,000.00 110,000.00 2.08%	193,166.67 219,000.00 3.45%	275,000.00 75,000.00 1.12%	5,284,485
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	275,000.00 2.35%	187,398.00 187,398.00 1.75%	194,759.00 0.00 0.00%	202,120.00 0.00 0.00%	10,727,261
2014 07	F M A T S Street Light Conversion - Stage I I I (42090/61954/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	5,000.00 0.43%	30,000.00 45,000.00 4.30%	43,018.02 31,208.09 2.62%	90,000.00 30,000.00 2.07%	1,046,354
2014 08	JNU-Mendenhall Valley Dust Control (Paving) (40993/69549/1146) 1 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 1.70%	30,000.00 30,000.00 2.01%	30,000.00 0.00 0.00%	30,000.00 0.00 0.00%	1,494,155
2014 07	FY10 SER HWY DM Culvert Repair/Replace (41075/69645/1146) 1 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	12,000.00 10.21%	30,000.00 30,000.00 15.21%	30,000.00 0.00 0.00%	30,000.00 0.00 0.00%	197,200
2014 09	Central Region Highway Data Equipment 2012 (43114/52809/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	180,000.00 4.51%	205,000.00 205,000.00 4.50%	277,500.00 350,000.00 5.98%	350,000.00 0.00 0.00%	4,551,390
2014 07	ANC Postmark Storm Drain Outfall Repairs (43054/57348/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	36,000.00 1.72%	50,000.00 150,000.00 5.84%	83,333.33 50,000.00 1.57%	150,000.00 50,000.00 1.43%	2,568,324
2014 08	Portage Glacier Road Embankment Stabilization (43186/53726/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 1.61%	23,000.00 25,000.00 1.40%	53,250.00 90,000.00 3.53%	90,000.00 75,000.00 2.81%	1,782,765
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350) 7 Bids Tendered	643(2) Traffic Maintenance	Each (Alt)	1.0	100,000.00 1.45%	21,000.00 21,000.00 0.33%	117,966.00 165,000.00 2.25%	200,000.00 110,000.00 1.45%	6,419,604
2014 08	Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs (41879/64020/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 1.33%	35,000.00 150,000.00 6.88%	111,666.67 150,000.00 6.51%	150,000.00 35,000.00 1.41%	2,180,349

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	150,000.00 2.04%	50,000.00 140,000.00 1.96%	111,156.83 210,000.00 2.42%	210,000.00 50,000.00 0.57%	7,125,000
2015 08	Parks Highway MP 235 Drainage Improvements (44211/62176 & 62914/1146) 1 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	15,000.00 3.00%	21,000.00 21,000.00 3.45%	21,000.00 0.00 0.00%	21,000.00 0.00 0.00%	607,950
2010 08	Kenai: Various Road Improvements, 2009 (30275/59774/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	16,000.00 2.06%	2,000.00 15,000.00 2.61%	17,300.00 6,500.00 1.05%	50,000.00 13,000.00 1.96%	574,593
2016 02	Northern Region Avalanche Gates - HSIP (45224/62491/1146) 10 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	100,000.00 14.23%	2,000.00 2,000.00 0.42%	35,000.90 25,000.00 4.82%	57,508.98 50,000.00 9.10%	476,707
2015 05	Fairview Loop Road Pavement Preservation (44583/51774/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	80,000.00 2.08%	50,000.00 50,000.00 1.30%	103,333.33 100,000.00 2.58%	160,000.00 160,000.00 4.09%	3,839,935
2015 05	HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 1.09%	50,000.00 129,000.00 6.48%	98,789.07 73,646.44 3.70%	155,088.00 103,000.00 4.91%	1,990,576
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157/63905/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	100,000.00 1.70%	74,000.00 115,125.00 1.48%	105,221.75 106,762.00 1.25%	125,000.00 74,000.00 0.78%	7,766,987
2015 05	Tok Cutoff M P 24-30 Resurfacing (43646/62188/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	135,000.00 2.87%	132,000.00 132,000.00 3.21%	163,000.00 180,000.00 4.30%	200,000.00 140,000.00 2.98%	4,112,844
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	95,000.00 1.38%	285,000.00 290,000.00 4.09%	335,000.00 285,000.00 3.87%	430,000.00 430,000.00 5.42%	7,090,895
2015 04	POW Craig-Klawock Highway Guardrail Improvement REBID (43967/67832/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 1.90%	15,000.00 66,400.00 4.44%	40,700.00 15,000.00 0.93%	66,400.00 0.00 0.00%	1,494,563

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 06	Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	144,000.00 2.64%	130,000.00 130,000.00 2.45%	140,000.00 150,000.00 2.79%	150,000.00 0.00 0.00%	5,296,083
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	8,350.00 0.34%	10,000.00 10,000.00 0.45%	27,500.00 45,000.00 1.51%	45,000.00 0.00 0.00%	2,243,416
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	212,000.00 2.58%	100,000.00 100,000.00 1.48%	100,000.00 100,000.00 1.45%	100,000.00 0.00 0.00%	6,769,856
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141) 2 Bids Tendered	643(2) Traffic Maintenance	Each (Alt)	1.0	212,000.00 2.58%	100,000.00 100,000.00 1.48%	100,000.00 100,000.00 1.45%	100,000.00 0.00 0.00%	6,769,856
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	100,000.00 1.40%	260,000.00 260,000.00 3.16%	386,666.67 350,000.00 4.13%	550,000.00 550,000.00 6.26%	8,240,476
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	41,650.00 1.69%	50,000.00 50,000.00 2.23%	100,000.00 150,000.00 5.04%	150,000.00 0.00 0.00%	2,243,416
2015 08	67430 Jnu Thane Rd Guardrail (43288/67430/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	14,005.15 14.97%	20,000.00 25,000.00 29.01%	22,500.00 20,000.00 20.06%	25,000.00 0.00 0.00%	86,175
2015 09	Richardson Hwy Milepoint 2 Improvements (43385/62125/1146) 1 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	35,000.00 2.84%	25,000.00 25,000.00 2.60%	25,000.00 0.00 0.00%	25,000.00 0.00 0.00%	961,510
2015 09	Parks Highway MP 192-194 Resurfacing (43411/60741/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 0.91%	25,000.00 25,000.00 1.20%	50,000.00 75,000.00 3.02%	75,000.00 0.00 0.00%	2,089,539

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/1146) 9 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	100,000.00 2.53%	40,000.00 165,000.00 4.03%	115,800.89 163,250.00 3.85%	167,023.00 100,000.00 2.26%	4,094,773
2015 06	International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/7570) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	250,000.00 3.70%	125,000.00 125,000.00 1.93%	199,511.95 274,023.90 4.22%	274,023.90 0.00 0.00%	6,487,960
2015 06	HSIP: Muldoon Road Channelization, 11th Court to Boundary Avenue (44665/57341/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	100,000.00 4.54%	72,000.00 72,000.00 2.88%	100,666.67 95,000.00 3.76%	135,000.00 135,000.00 4.98%	2,499,849
2015 06	Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	250,000.00 4.76%	50,000.00 50,000.00 1.22%	90,000.00 130,000.00 2.77%	130,000.00 0.00 0.00%	4,114,208
2016 01	Parks Highway Bridge Deck Rehabilitation (44362) 4 Bids Tendered	643(2) Traffic Maintenance	Calendar Day (Alt)	153.0	7,843.14 21.31%	715.66 1,797.39 8.87%	2,098.48 715.66 3.20%	3,594.77 2,286.11 8.83%	3,099,899
2015 12	Badger Road Bike/pedestrian Path Resurfacing (44891/60820/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	30,000.00 2.28%	35,000.00 35,000.00 2.78%	55,500.00 65,000.00 4.74%	80,000.00 42,000.00 2.82%	1,257,111
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226) 9 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	1.0	125,000.00 3.62%	20,000.00 20,000.00 0.55%	86,674.11 125,000.00 3.41%	160,000.00 55,000.00 1.45%	3,617,128
2016 02	Snug Harbor Road Improvements Advanced Utility Relocation (45462/56810/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	15,000.00 4.77%	9,000.00 25,426.02 9.18%	18,643.50 15,000.00 5.39%	40,000.00 13,000.00 4.44%	276,989
2016 01	Jim River Restoration Project 2015 (45322//1146) 9 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 3.19%	6,700.00 20,000.00 1.51%	44,501.67 6,700.00 0.48%	150,000.00 13,000.00 0.91%	1,321,590
2015 12	Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/7570) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	120,000.00 3.00%	70,000.00 100,000.00 2.71%	117,500.00 70,000.00 1.87%	200,000.00 200,000.00 4.80%	3,688,652

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 01	Lucus Road Improvements (45390/55007/1146) 10 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	30,000.00 0.55%	100,000.00 175,000.00 3.77%	178,462.28 143,000.00 2.97%	256,000.00 150,000.00 3.03%	4,639,288
2011 11	SEA-FYA Traffic Signal System Upgrade (33713/69192/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 0.98%	12,000.00 12,000.00 0.90%	58,612.50 105,225.00 5.76%	105,225.00 0.00 0.00%	1,331,735
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	256,000.00 6.18%	98,400.00 615,675.00 13.29%	286,460.60 98,400.00 2.11%	615,675.00 140,000.00 3.00%	4,631,344
2015 09	Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	150,000.00 1.39%	150,000.00 240,000.00 2.52%	297,000.00 400,000.00 3.92%	455,000.00 150,000.00 1.32%	9,525,913
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	461,000.00 2.29%	342,000.00 400,000.00 2.41%	371,000.00 342,000.00 1.92%	400,000.00 0.00 0.00%	16,614,244
2015 10	SGY- Klondike Highway Repairs (43123/Z684800000/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 0.75%	35,000.00 48,000.00 3.10%	41,500.00 35,000.00 2.24%	48,000.00 0.00 0.00%	1,549,720
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	3,000.00 0.21%	2,500.00 10,000.00 0.89%	6,250.00 2,500.00 0.21%	10,000.00 0.00 0.00%	1,125,191
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	12,000.00 0.83%	20,000.00 40,000.00 3.55%	30,000.00 20,000.00 1.69%	40,000.00 0.00 0.00%	1,125,191

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 0.79%	120,000.00 200,000.00 2.90%	205,000.00 120,000.00 1.73%	350,000.00 350,000.00 4.67%	6,906,885
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1146) 1 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	8,000.00 0.34%	31,150.00 31,150.00 1.70%	31,150.00 0.00 0.00%	31,150.00 0.00 0.00%	1,833,512
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033/63146/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 0.28%	25,000.00 25,000.00 0.84%	70,000.00 50,000.00 1.60%	140,000.00 40,000.00 1.25%	2,980,832
2010 10	F M A T S Sign Replacement (30235/63282/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	32,000.00 3.96%	5,600.00 5,600.00 1.02%	27,674.09 8,000.00 1.44%	110,000.00 14,000.00 2.42%	547,642
2012 04	Nome - Council Road M P 4-16 (36424/66166/1146) 11 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 0.40%	50,000.00 245,000.00 2.05%	242,272.73 200,000.00 1.67%	350,000.00 50,000.00 0.41%	11,967,372
2011 02	Central Region ITS Signal Control Upgrades (33066/51865/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	13,500.00 0.83%	0.00 18,000.00 0.86%	34,199.90 93,799.60 4.11%	93,799.60 25,000.00 0.96%	2,098,800
2010 04	Nome Roads (27855/62067/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	120,000.00 2.75%	23,940.00 33,000.00 1.09%	38,356.17 35,000.00 0.99%	50,000.00 50,000.00 1.27%	3,014,506
2010 03	GLENN HWY: EKLUTNA TO PARKS HWY RESURFACING/CULVERT MP 13.0(FARM AVE) (27674/52110 52385/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	155,000.00 1.95%	50,000.00 75,000.00 1.28%	119,500.00 80,000.00 1.24%	273,000.00 50,000.00 0.75%	5,859,876
2011 11	Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	175,000.00 4.09%	85,000.00 100,000.00 2.13%	105,000.00 130,000.00 2.46%	130,000.00 85,000.00 1.56%	4,704,798
2011 02	Central Region ITS Signal Control Upgrades (33066) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	1.0	13,500.00 0.83%	0.00 18,000.00 0.86%	34,199.90 93,799.60 4.11%	93,799.60 25,000.00 0.96%	2,098,800

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 11	JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 0.80%	30,000.00 30,000.00 0.61%	125,666.67 117,000.00 1.70%	230,000.00 230,000.00 3.11%	4,884,352
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	45,000.00 0.87%	45,000.00 65,000.00 1.31%	65,714.29 50,000.00 0.93%	115,000.00 45,000.00 0.83%	4,964,043
2010 11	HSIP: NHS Warning & Delineation (30713/51289/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	15,000.00 0.84%	15,000.00 50,000.00 3.56%	105,477.39 15,000.00 0.92%	248,400.00 82,000.00 5.01%	1,404,195
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	75,000.00 0.67%	75,000.00 125,000.00 1.31%	232,225.43 172,000.00 1.78%	941,139.00 95,000.00 0.96%	9,525,695
2009 08	Central Region Rumble Strips Phase II (23672/51047/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	30,000.00 1.63%	75,000.00 85,000.00 5.87%	117,000.00 175,000.00 10.99%	175,000.00 150,000.00 8.16%	1,447,224
2011 06	Taiya River Bridge Repair - 69275 (27090/69275/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	9,000.00 0.78%	12,000.00 75,658.19 8.38%	35,886.06 20,000.00 2.05%	75,658.19 12,000.00 1.07%	902,564
2011 05	Taylor Highway MP 70 Lost Chicken Slide (32215/63379/1146) 9 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 1.94%	7,825.00 16,000.00 0.97%	52,682.78 42,000.00 2.22%	147,820.00 117,000.00 6.01%	1,656,700
2009 11	Juneau Areawide Traffic Signal Upgrade 68057 (16653/68057/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	8,000.00 1.88%	5,000.00 5,000.00 1.17%	9,543.16 14,086.32 2.40%	14,086.32 0.00 0.00%	426,231
2009 09	F N S B Surface and Approach Upgrades (23693/63172/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 1.39%	12,000.00 12,000.00 1.90%	16,250.00 18,000.00 2.81%	20,000.00 15,000.00 2.22%	632,852
2011 04	Dalton Hwy MP 274-289 Rehabilitation (26934/67018/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	170,000.00 0.51%	140,000.00 602,000.00 2.17%	325,428.57 475,000.00 1.61%	602,000.00 150,000.00 0.49%	27,690,520
2009 01	Sterling Highway Bridge Rehabilitation (17792/50815/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	90,000.00 3.29%	20,000.00 20,000.00 0.60%	73,333.33 145,000.00 3.73%	145,000.00 55,000.00 1.12%	3,355,964
2009 10	Ketchikan Viaducts Rehab (22692/68571/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 0.80%	30,000.00 30,000.00 0.40%	73,750.00 100,000.00 1.12%	100,000.00 65,000.00 0.33%	7,484,600

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 0.72%	50,000.00 50,000.00 0.73%	61,666.67 75,000.00 1.05%	75,000.00 60,000.00 0.82%	6,821,536
2009 08	Glenn Highway MP 63.5, Erosion (24836/51881/1146) 11 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	15,000.00 1.66%	403.80 5,000.00 0.66%	28,227.62 30,000.00 3.92%	85,000.00 403.80 0.05%	758,238
2011 04	Richardson Hwy MP 340-346 Resurfacing (Moose Creek) (33145/63362/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 0.26%	45,509.00 45,509.00 0.62%	58,503.00 75,000.00 1.01%	75,000.00 55,000.00 0.71%	7,389,044
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 3.06%	0.00 70,000.00 2.93%	121,993.33 100,000.00 4.16%	319,966.66 319,966.66 11.48%	2,390,565
2012 04	Holt-Lamplight Road Resurfacing (37466/52638/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	45,000.00 0.93%	50,000.00 65,000.00 1.40%	71,666.67 50,000.00 1.05%	100,000.00 100,000.00 1.79%	4,646,626
2012 04	University Ave Asphalt Surface Repairs (33592/60762/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	80,000.00 4.10%	50,000.00 50,000.00 3.65%	63,333.33 70,000.00 4.58%	70,000.00 70,000.00 4.51%	1,368,111
2009 01	North Pole Homestead Rd / North Pole HS Blvd. Ext.-AK146: Bids Opened 01/22/2009 (6183/63025//1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	13,000.00 1.08%	6,000.00 7,500.00 0.60%	24,400.00 6,000.00 0.47%	45,000.00 45,000.00 3.48%	1,250,518
2009 10	Ketchikan Viaducts Rehab (22692) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	1.0	50,000.00 0.80%	30,000.00 30,000.00 0.40%	73,750.00 100,000.00 1.12%	100,000.00 65,000.00 0.33%	7,484,600
2009 09	Johansen Expressway Offset Lighting (24015/77241/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 5.24%	9,500.00 9,500.00 4.09%	9,750.00 10,000.00 3.11%	10,000.00 0.00 0.00%	232,500
2012 04	Egan/yandukin Intersection Safety Enhancements (33662/69402/1146) 1 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 3.58%	20,000.00 20,000.00 3.11%	20,000.00 0.00 0.00%	20,000.00 0.00 0.00%	643,875
2012 04	Egan/yandukin Intersection Safety Enhancements (33662) 1 Bids Tendered	643(2) Traffic Maintenance	Calendar Day (Alt)	14.0	1,428.57 3.58%	1,428.57 1,428.57 3.11%	1,428.57 0.00 0.00%	1,428.57 0.00 0.00%	643,875

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 06	JNU-Glacier Spur Road (Pavement Rehabilitation) (20472/69348/1146) 1 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 1.76%	27,000.00 27,000.00 2.38%	27,000.00 0.00 0.00%	27,000.00 0.00 0.00%	1,135,309
2009 10	Nome Storm E R Permanent Repairs 2004-2005 Stage I I (20312/61866/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	47,000.00 1.18%	43,500.00 80,000.00 1.96%	128,083.33 43,500.00 0.81%	300,000.00 100,000.00 1.86%	4,091,282
2011 05	McCarthy Rd & Edgerton Hwy Flood Permanent Repairs (Oct '06) (29893/77083/1146) 8 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 2.04%	7,825.00 26,500.00 2.74%	26,090.63 11,000.00 1.12%	62,400.00 24,000.00 2.37%	967,365
2009 10	Fairbanks Electrical Upgrades (21332/62221/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	35,000.00 6.21%	0.00 13,000.00 3.67%	14,333.33 30,000.00 5.02%	30,000.00 0.00 0.00%	354,102
2009 10	Fairbanks Electrical Upgrades (21332) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	1.0	35,000.00 6.21%	0.00 13,000.00 3.67%	14,333.33 30,000.00 5.02%	30,000.00 0.00 0.00%	354,102
2011 05	Dalton Hwy M P 254-414 Delineators (32673/63573/1146) 9 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	15,000.00 0.76%	22,989.00 60,000.00 2.54%	102,388.78 24,250.00 0.98%	181,500.00 181,500.00 7.04%	2,359,277
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	5,000.00 0.50%	8,000.00 8,000.00 1.02%	12,000.00 15,000.00 1.34%	15,000.00 13,000.00 1.02%	787,430
2011 06	Northern Region Deferred Maintenance F Y11: Dawson, Lineman & Newby Resurfacing (33271/63639/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	55,000.00 6.79%	22,000.00 42,000.00 6.62%	34,666.67 40,000.00 6.03%	42,000.00 22,000.00 2.90%	634,448
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	200,000.00 1.97%	72,000.00 72,000.00 0.72%	313,000.00 93,000.00 0.87%	750,000.00 100,000.00 0.89%	9,994,028
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952) 7 Bids Tendered	643(2) Traffic Maintenance	Mile (Alt)	30.0	2,500.00 0.67%	2,500.00 4,166.67 1.31%	7,740.85 5,733.33 1.78%	31,371.30 3,166.67 0.96%	9,525,695
2009 09	Parks Hwy MP 287-305 Rehabilitation And Resurface (20492/77137/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	120,000.00 1.22%	100,000.00 100,000.00 1.41%	141,666.67 100,000.00 1.29%	200,000.00 150,000.00 1.89%	7,091,346

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 12	Port MacKenzie Access Road (32453/58168/1146) 11 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 0.16%	4,650.00 4,650.00 0.09%	49,116.09 21,000.00 0.41%	136,000.00 136,000.00 2.35%	5,025,609
2011 05	JNU - Bridge Repair, Basin Road Trestle (33038/68979/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	60,000.00 4.90%	30,000.00 66,000.00 5.25%	61,439.37 30,000.00 2.12%	115,280.00 115,280.00 7.64%	1,256,788
2011 05	Van Horn Road West (Cartwright Road) Improvements (2484) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	1.0	24,000.00 1.28%	10,000.00 23,000.00 1.92%	17,666.67 20,000.00 1.52%	23,000.00 10,000.00 0.75%	1,198,184
2011 05	Van Horn Road West (Cartwright Road) Improvements (2484/Project No. 62056/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	24,000.00 1.28%	10,000.00 23,000.00 1.92%	17,666.67 20,000.00 1.52%	23,000.00 10,000.00 0.75%	1,198,184
2009 09	Pelican Boardwalk Repair Phase III (19574/68708/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 5.39%	0.00 2,000.00 0.65%	9,225.33 2,000.00 0.61%	25,890.00 21,212.00 5.77%	308,847
2014 06	Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	65,000.00 1.11%	30,000.00 35,000.00 0.81%	67,600.00 33,000.00 0.72%	140,000.00 30,000.00 0.65%	4,322,551
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	200,000.00 0.87%	75,000.00 200,000.00 1.32%	169,000.00 250,000.00 1.58%	250,000.00 150,000.00 0.94%	15,157,512
2012 02	Mccarthy Road Upgrades (28774) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	10,000.0	7.34 1.92%	3.00 3.00 0.89%	9.94 17.80 4.61%	17.80 4.90 1.19%	3,369,611
2011 03	Richardson Highway MP 148-159 Reconstruction (1642/76727/1146) 8 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	900,000.00 2.90%	140,000.00 140,000.00 0.51%	459,018.75 550,000.00 1.92%	1,240,000.00 500,000.00 1.70%	27,434,902
2012 02	Mccarthy Road Upgrades (28774/77129/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	73,380.00 1.92%	30,000.00 30,000.00 0.89%	99,423.40 178,000.00 4.61%	178,000.00 49,040.37 1.19%	3,369,611
2010 06	FMATS Bike Path Rehabilitation (27075/63448/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 9.50%	10,000.00 10,000.00 3.75%	16,050.00 14,500.00 4.74%	23,650.00 23,650.00 7.36%	266,787
2009 11	Northern Region Speed Displays (17452/77239/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	5,000.00 4.29%	2,000.00 2,000.00 1.26%	10,229.33 26,088.00 10.49%	26,088.00 2,600.00 0.83%	158,274

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 11	Leasure Subdivision Area Street Improvements - Stage I (30138) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	1.0	41,000.00 3.97%	10,000.00 20,000.00 1.88%	25,850.00 40,000.00 3.72%	40,000.00 10,000.00 0.79%	1,064,236
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	344,000.00 5.66%	17,500.00 90,000.00 1.68%	49,785.71 90,000.00 1.63%	90,000.00 40,000.00 0.70%	5,363,762
2009 03	KTN-Tremont Street Drainage Improvements (1622) 3 Bids Tendered	643(2) Traffic Maintenance	Each (Alt)	1.0	15,000.00 3.37%	10,000.00 10,000.00 2.47%	18,333.33 35,000.00 7.87%	35,000.00 10,000.00 2.10%	405,615
2011 07	Richardson Highway Flooding Permanent Repairs (Oct. 06) (33068/76783/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	200,000.00 1.79%	150,000.00 150,000.00 1.67%	335,575.00 367,600.00 3.59%	677,850.00 300,000.00 2.80%	8,965,263
2011 07	FMATS ADA Curb Corner & Sidewalk Upgrades - Stage 1 (33280/60439/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 7.52%	29,800.00 40,000.00 5.54%	69,716.67 29,800.00 3.32%	150,000.00 100,000.00 10.23%	722,520
2010 11	Northern Region Bridge Rehabilitation - Nenana River at Rex & North Fork 12 Mile Creek (23117/63739/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 0.71%	2,000.00 16,000.00 1.62%	9,214.29 2,000.00 0.16%	16,000.00 15,000.00 1.14%	989,152
2010 11	N R R R - Hwy Crossing Appurtenances Crashworthiness Upgrades (H S I P) (23833) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	1.0	35,000.00 7.59%	8,950.00 20,000.00 6.07%	32,691.43 8,950.00 2.35%	60,000.00 43,000.00 9.96%	329,700
2010 11	N R R R - Hwy Crossing Appurtenances Crashworthiness Upgrades (H S I P) (23833/62141/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	35,000.00 7.59%	8,950.00 20,000.00 6.07%	32,691.43 8,950.00 2.35%	60,000.00 43,000.00 9.96%	329,700
2009 11	Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at Muldoon Road Safety Improvements (25455/50810 57254/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	125,000.00 2.34%	50,000.00 50,000.00 1.36%	86,000.00 50,000.00 1.22%	125,000.00 125,000.00 3.02%	3,673,329

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 02	68688 - Klw To Hollis Pvmt Rehab - Final Estimate (35641/68688/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	500,000.00 3.19%	150,000.00 286,500.00 2.22%	219,100.00 150,000.00 1.16%	286,500.00 220,800.00 1.53%	12,913,532
2009 03	KTN-Tremont Street Drainage Improvements (1622/68905/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	15,000.00 3.37%	10,000.00 10,000.00 2.47%	18,333.33 35,000.00 7.87%	35,000.00 10,000.00 2.10%	405,615
2009 07	Seward Highway MP 69 To MP 75 Pavement Refurbishment (23972/52027/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 0.65%	5,700.00 5,700.00 0.50%	28,000.00 20,000.00 1.73%	66,300.00 20,000.00 1.58%	1,145,189
2010 11	Leasure Subdivision Area Street Improvements - Stage I (30138/60747/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	41,000.00 3.97%	10,000.00 20,000.00 1.88%	25,850.00 40,000.00 3.72%	40,000.00 10,000.00 0.79%	1,064,236
2012 02	Dalton Hwy 9 Mile Hill North (31053/64899/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	200,000.00 2.70%	60,000.00 120,000.00 2.25%	156,100.67 165,000.00 2.92%	255,000.00 160,000.00 2.53%	5,342,262
2011 05	Richardson Highway Flooding Permanent Repairs - 12.8 Mile Dike (31854/63627/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 1.95%	5,000.00 30,100.00 2.60%	37,442.86 5,000.00 0.41%	105,000.00 15,000.00 1.17%	1,157,909
2010 11	68707 - POW Thorne Bay Road Bridges Painting (24753/68707/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	30,000.00 2.09%	30,000.00 30,000.00 1.65%	58,666.67 40,000.00 2.00%	106,000.00 106,000.00 5.14%	1,820,440
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	100,000.00 0.36%	100,000.00 200,000.00 0.96%	421,428.57 200,000.00 0.94%	1,000,000.00 500,000.00 2.23%	20,758,919
2012 02	Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	150,000.00 1.87%	20,000.00 20,000.00 0.31%	56,666.67 75,000.00 1.11%	75,000.00 75,000.00 1.10%	6,379,578
2009 03	Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	100,000.00 4.52%	33,500.00 33,500.00 1.69%	43,500.00 55,000.00 2.72%	55,000.00 42,000.00 2.01%	1,983,405
2010 11	Parks Hwy M P 222-223 Guardrail - H S I P (29173/63485/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	15,000.00 4.56%	31,000.00 34,000.00 6.44%	32,500.00 31,000.00 5.38%	34,000.00 0.00 0.00%	527,872

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032) 7 Bids Tendered	643(2) Traffic Maintenance	% of Subtotal (Alt)	8.0	43,000.00 5.66%	2,187.50 11,250.00 1.68%	6,223.21 11,250.00 1.63%	11,250.00 5,000.00 0.70%	5,363,762
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1146) 8 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	420,000.00 1.37%	250,000.00 250,000.00 0.82%	449,375.00 250,000.00 0.78%	800,000.00 450,000.00 1.39%	30,650,414
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	190,000.00 4.71%	30,000.00 31,000.00 0.74%	37,000.00 30,000.00 0.62%	50,000.00 50,000.00 0.95%	4,191,814
2009 06	Fort Yukon Dust Control (22433/76917/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 0.74%	45,000.00 50,000.00 4.79%	47,500.00 45,000.00 3.21%	50,000.00 0.00 0.00%	1,044,049
2009 06	Craig-Klawock Highway Resurfacing (18872) 3 Bids Tendered	643(2) Traffic Maintenance	Each (Alt)	1.0	25,000.00 0.62%	30,000.00 50,000.00 1.61%	36,666.67 30,000.00 0.93%	50,000.00 30,000.00 0.76%	3,113,538
2009 12	Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	891,345.00 5.36%	100,000.00 450,000.00 3.85%	451,666.67 350,000.00 2.95%	925,000.00 425,000.00 3.43%	11,696,889
2010 10	Northern Region Stop / Yield Sign Replacement 2010 (30498) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	1.0	5,000.00 0.66%	3,200.00 12,000.00 3.36%	19,550.00 48,000.00 11.15%	48,000.00 3,200.00 0.73%	357,512
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	675,000.00 4.51%	20,250.00 140,000.00 1.14%	316,093.40 20,250.00 0.15%	770,217.00 770,217.00 5.66%	12,332,894
2009 06	Blueberry Lake Road Improvements (22953/62424/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 1.43%	5,000.00 5,000.00 0.57%	8,333.33 5,000.00 0.55%	15,000.00 15,000.00 1.36%	872,308
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	1.0	10,000.00 0.28%	25,000.00 25,000.00 0.84%	70,000.00 50,000.00 1.60%	140,000.00 40,000.00 1.25%	2,980,832
2011 09	Copper River Highway MP 0-6 Resurfacing (32933/63804/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	85,000.00 1.54%	35,000.00 50,000.00 1.22%	85,285.71 60,000.00 1.39%	192,000.00 70,000.00 1.61%	4,102,329
2009 06	Fort Yukon Dust Control (22433) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	1.0	10,000.00 0.74%	45,000.00 50,000.00 4.79%	47,500.00 45,000.00 3.21%	50,000.00 0.00 0.00%	1,044,049

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 06	Blueberry Lake Road Improvements (22953) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	1.0	10,000.00 1.43%	5,000.00 5,000.00 0.57%	8,333.33 5,000.00 0.55%	15,000.00 15,000.00 1.36%	872,308
2010 08	Nelson Road Resurfacing (25633/63459/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	250,000.00 16.98%	15,000.00 65,000.00 6.16%	46,666.67 15,000.00 1.37%	65,000.00 60,000.00 4.82%	1,055,870
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/1146) 9 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	200,000.00 1.58%	86,550.00 150,000.00 1.54%	227,902.89 250,000.00 2.50%	475,000.00 300,000.00 2.98%	9,722,159
2010 10	Northern Region Highway Sign Replacement (16332/62761/1146) 8 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 4.48%	3,800.00 7,000.00 1.85%	36,019.62 20,000.00 3.74%	160,000.00 3,800.00 0.65%	377,662
2010 08	Nelson Road Resurfacing (25633) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	1.0	250,000.00 16.98%	15,000.00 65,000.00 6.16%	46,666.67 15,000.00 1.37%	65,000.00 60,000.00 4.82%	1,055,870
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1146) 1 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 0.46%	110,000.00 110,000.00 2.71%	110,000.00 0.00 0.00%	110,000.00 0.00 0.00%	4,059,696
2009 10	Dalton Highway MP 175 to 197 Rehabilitation (5722/62860/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	300,000.00 1.12%	200,000.00 360,000.00 1.40%	426,714.29 300,000.00 1.17%	1,000,000.00 200,000.00 0.77%	25,642,513
2010 08	Northway Road Repairs (28793) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	1.0	250,000.00 9.50%	20,000.00 20,000.00 1.24%	111,600.00 50,000.00 2.50%	280,000.00 145,000.00 7.18%	1,617,250
2010 09	F M A T S Area Signal Upgrades (28773) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	1.0	20,000.00 3.08%	2,000.00 2,000.00 0.38%	12,485.25 8,691.00 1.65%	36,250.00 3,000.00 0.53%	526,078
2011 11	Jnu - Hsip Pedestrian Refuge Islands Final Estimate (33694/69335/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	1,500.00 1.09%	5,000.00 5,000.00 3.97%	8,687.17 15,861.51 10.51%	15,861.51 5,200.00 3.13%	125,850
2009 12	Hoonah Ferry Terminal Improvements (25535/67813/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	5,000.00 0.15%	8,000.00 10,000.00 0.32%	11,333.33 8,000.00 0.25%	16,000.00 16,000.00 0.46%	3,127,459
2010 01	Huslia Landfill Road (14652/62628/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	6,000.00 0.29%	15,000.00 40,000.00 2.67%	33,333.33 45,000.00 2.26%	45,000.00 15,000.00 0.52%	1,496,225

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	550,000.00 3.24%	200,000.00 250,000.00 1.85%	223,103.33 219,310.00 1.58%	250,000.00 200,000.00 1.43%	13,486,059
2010 01	Glenn Hwy: Airport Heights To Hiland Resurfacing (25119/51945/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	245,000.00 1.77%	100,000.00 100,000.00 0.90%	150,250.00 100,000.00 0.90%	301,000.00 100,000.00 0.84%	11,052,764
2009 05	Granite Creek Bridge Attenuators (12873) 1 Bids Tendered	643(2) Traffic Maintenance	1500 (Alt)	1.0	8,000.00 21.68%	5,000.00 5,000.00 8.14%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	61,400
2011 11	Glenn Hwy Signing Anch To Palmer (gf) (35463/52334/1146) 9 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	100,000.00 2.25%	10,000.00 45,000.00 1.42%	151,384.59 96,800.00 2.89%	303,827.00 77,000.00 1.90%	3,177,820
2009 05	Galena Road Resurfacing Bid Opened: 05/12/2009 (17119/62060/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	15,000.00 1.34%	15,000.00 15,000.00 1.23%	37,500.00 24,000.00 1.92%	110,000.00 31,000.00 2.24%	1,220,000
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1146) 8 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	386,000.00 1.19%	100,000.00 180,000.00 0.78%	270,000.00 200,000.00 0.83%	500,000.00 110,000.00 0.44%	22,945,463
2010 09	Glenn Highway Lighting, S. Birchwood To Eklutna (30933/51970/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	160,000.00 1.21%	65,116.21 192,000.00 2.10%	196,702.89 194,104.00 2.07%	315,000.00 165,000.00 1.72%	9,162,250
2010 09	F M A T S Area Signal Upgrades (28773/63446/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 3.08%	2,000.00 2,000.00 0.38%	12,485.25 8,691.00 1.65%	36,250.00 3,000.00 0.53%	526,078
2009 05	Glenn Hwy Mp34-42, Parks To Palmer Resurfacing (23312/52015/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	140,000.00 5.35%	5,000.00 5,000.00 0.29%	38,097.82 30,000.00 1.64%	67,391.27 67,391.27 3.32%	1,697,995
2010 08	Kenai: Various Road Improvements, 2009 (30275) 5 Bids Tendered	643(2) Traffic Maintenance	Job (Alt)	1.0	16,000.00 2.06%	2,000.00 15,000.00 2.61%	17,300.00 6,500.00 1.05%	50,000.00 13,000.00 1.96%	574,593
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	95,000.00 1.49%	5,000.00 90,000.00 1.39%	133,600.00 5,000.00 0.07%	370,000.00 153,000.00 2.05%	6,488,641

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 06	Valdez Areawide Bike & Ped Trail Pavement Refurbishment (22952/62422/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	15,000.00 1.33%	20,000.00 21,000.00 2.64%	20,333.33 20,000.00 1.63%	21,000.00 20,000.00 1.60%	796,170
2011 10	Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	45,000.00 0.51%	16,000.00 16,000.00 0.20%	30,333.33 55,000.00 0.63%	55,000.00 20,000.00 0.23%	7,842,000
2010 09	Sterling Highway MP 90-82 Resurfacing (29634/52493/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	60,000.00 1.09%	50,000.00 60,000.00 1.60%	61,250.00 50,000.00 1.27%	85,000.00 50,000.00 1.25%	3,750,509
2010 09	Stevens Village Sanitation Road (26373/61532/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	15,500.00 0.59%	12,650.00 39,000.00 3.12%	41,030.00 25,000.00 1.17%	103,500.00 103,500.00 4.31%	1,250,601
2011 11	Glenn Hwy Signing Anch To Palmer (gf) (35463) 9 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	1.0	100,000.00 2.25%	10,000.00 45,000.00 1.42%	151,384.59 96,800.00 2.89%	303,827.00 77,000.00 1.90%	3,177,820
2009 05	Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway Emergency Bridge Repair, 2009 (21792/52000 51777/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	700,000.00 3.84%	80,000.00 100,000.00 0.79%	157,500.00 300,000.00 2.35%	300,000.00 80,000.00 0.62%	12,676,055
2009 10	Yak-Area wide Paving (25013/68345/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	35,000.00 0.50%	50,000.00 50,000.00 0.94%	55,000.00 65,000.00 1.05%	65,000.00 50,000.00 0.72%	5,317,010
2009 10	Yak-Area wide Paving (25013) 3 Bids Tendered	643(2) Traffic Maintenance	Calendar Day (Alt)	80.0	437.50 0.50%	625.00 625.00 0.94%	687.50 812.50 1.05%	812.50 625.00 0.72%	5,317,010
2011 01	Nome - Council M P 62-73.6 (29073/60400/1146) 11 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 0.33%	15,250.00 15,250.00 0.35%	92,473.64 52,600.00 1.10%	250,000.00 42,600.00 0.80%	4,359,365
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	175,000.00 1.81%	125,000.00 195,000.00 2.23%	160,000.00 125,000.00 1.42%	195,000.00 0.00 0.00%	8,744,515
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	559,500.00 3.11%	100,000.00 100,000.00 0.79%	271,000.00 250,000.00 1.74%	530,000.00 100,000.00 0.68%	12,682,497

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 02	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase II (18933/51931/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	45,000.00 1.16%	40,000.00 65,000.00 1.81%	56,250.00 70,000.00 1.89%	70,000.00 50,000.00 1.23%	3,583,367
2011 05	Marshall Airport Access Road Bridge Replacement (33095/62219/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 0.26%	7,500.00 20,000.00 0.48%	32,975.00 85,000.00 1.85%	85,000.00 8,350.00 0.18%	4,140,477
2010 04	KTN Water Street Sidewalk (26238/69345/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 2.43%	35,000.00 109,000.00 6.22%	139,666.67 35,000.00 1.75%	275,000.00 275,000.00 10.61%	1,752,375
2010 08	Northway Road Repairs (28793/63629/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	250,000.00 9.50%	20,000.00 20,000.00 1.24%	111,600.00 50,000.00 2.50%	280,000.00 145,000.00 7.18%	1,617,250
2009 09	Phillips Field Road Upgrade (23832/65199/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	100,000.00 3.52%	25,000.00 25,000.00 1.57%	81,250.00 45,000.00 2.71%	205,000.00 50,000.00 2.74%	1,588,185
2011 04	Kenai Pen Flood Oct 02, CONSENT DECREE MITIGATION (GF) (33215/52992/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	15,000.00 3.53%	4,500.00 4,500.00 0.99%	21,459.60 7,500.00 1.63%	44,298.00 20,000.00 4.17%	453,209
2010 03	HSIP:13th Avenue At Gambell Street Channelization ImprovementS (27854/52416/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 1.26%	9,922.00 15,000.00 2.15%	26,745.97 17,049.81 2.19%	68,000.00 9,922.00 1.25%	697,735
2011 04	Kenai Pen Flood Oct 02, CONSENT DECREE MITIGATION (GF) (33215) 5 Bids Tendered	643(2) Traffic Maintenance	Each (Alt)	48.0	312.50 3.53%	93.75 93.75 0.99%	447.08 156.25 1.63%	922.88 416.67 4.17%	453,209
2010 05	Nordale Road Pavement Rehabilitation - FMATS (Badger Road to Chena River) (28033/63158/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	60,000.00 2.42%	40,000.00 40,000.00 2.29%	43,333.33 40,000.00 2.18%	50,000.00 50,000.00 2.65%	1,748,183
2009 09	Ktn- N. Tongass Hwy Emergency Slope Stabilization (24392/69086/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 1.61%	3,600.00 48,000.00 9.69%	23,056.00 3,600.00 0.72%	48,000.00 17,568.00 3.37%	495,324
2009 11	Sgy- Dyea Road Safety Improvement Project (25553/69013/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 6.67%	2,500.00 5,000.00 6.17%	3,750.00 2,500.00 2.31%	5,000.00 0.00 0.00%	81,077

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	HOONAH FERRY TERMINAL TO AIRPORT PAVEMENT REHABILITATION (23195/68909/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 1.95%	8,000.00 8,000.00 0.46%	21,800.00 30,000.00 1.67%	30,000.00 27,400.00 1.23%	1,720,852
2011 04	Mitkof Forest Highway Fish Passage Mp 25.4 & MP 28.0 (32796/68025/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 2.71%	4,000.00 4,000.00 1.06%	7,833.33 7,500.00 1.78%	12,000.00 12,000.00 2.72%	376,002
2009 10	Alaska Highway M P 1412-1422 Rehabilitation (17052/61777/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	125,000.00 2.80%	30,000.00 30,000.00 0.80%	48,714.29 46,000.00 1.16%	60,000.00 50,000.00 1.23%	3,747,075
2010 05	Kalifornsky Beach Road, Pedestrian Pathway (GF) (28634/51482/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 2.32%	30,000.00 30,000.00 2.51%	44,600.00 70,000.00 5.12%	70,000.00 35,000.00 2.37%	1,195,515
2010 10	North Pole Citywide Pavement Rehabilitation (25477/62023/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 1.19%	25,000.00 35,000.00 6.57%	30,000.00 25,000.00 3.62%	35,000.00 30,000.00 3.55%	532,373
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	100,000.00 1.08%	65,000.00 65,000.00 0.87%	164,500.00 225,000.00 2.76%	225,000.00 150,000.00 1.77%	7,489,670
2010 05	Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving (28553/51670/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	70,000.00 1.84%	40,000.00 40,000.00 1.39%	49,866.67 50,000.00 1.73%	59,200.00 45,000.00 1.41%	2,880,645
2009 05	Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy Lane) (21492/51595/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	40,000.00 2.46%	9,000.00 9,000.00 0.75%	9,500.00 10,000.00 0.84%	10,000.00 0.00 0.00%	1,194,692
2011 10	Haines-2nd Ave. - Union St. to Main St. & Allen Rd. & Main St. Pavement Rehabilitation (34343/69565/69568/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	45,000.00 1.94%	65,190.00 112,650.00 4.54%	88,920.00 65,190.00 2.11%	112,650.00 0.00 0.00%	2,482,181

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 07	Emmonak Flood Permanent Repairs (May'05): Airport/Clinic Road Bid Opened: 07/23/2009 (16392/62754/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	69,000.00 2.98%	9,600.00 50,000.00 2.57%	24,083.33 9,600.00 0.44%	50,000.00 15,000.00 0.65%	1,945,115
2011 04	Glacier Highway Extension (32937/69583/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	5,000.00 0.16%	5,000.00 11,500.00 0.45%	12,166.67 5,000.00 0.17%	20,000.00 20,000.00 0.44%	2,556,698
2009 02	Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	110,000.00 1.10%	70,000.00 70,000.00 0.79%	219,500.00 77,500.00 0.85%	450,000.00 300,000.00 3.10%	8,862,510
2011 02	Nome Highway Bridge Improvements (24432/62630/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	15,000.00 0.60%	13,000.00 20,000.00 0.90%	33,070.00 17,350.00 0.73%	90,000.00 25,000.00 0.80%	2,234,047
2010 03	JNU-FFY09 Areawide Paving (24834/68837/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 1.93%	9,000.00 9,000.00 0.84%	9,500.00 10,000.00 0.80%	10,000.00 0.00 0.00%	1,068,730
2011 07	KTN-South Tongass Pavement Rehabilitation (30814/69571/1146) 1 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	30,000.00 2.51%	20,000.00 20,000.00 1.64%	20,000.00 0.00 0.00%	20,000.00 0.00 0.00%	1,219,195
2011 01	Yukon River Bridge Rehabilitation (Seismic Retrofit) (27655/60431/1146) 9 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	15,000.00 1.24%	2,500.00 2,500.00 0.32%	40,279.33 15,350.00 1.71%	166,164.00 14,500.00 1.57%	789,000
2009 09	Richardson Highway MP 210 & MP 216 Curve Reconstruction (25114/77237/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	30,000.00 8.03%	14,000.00 14,000.00 6.14%	24,190.00 14,000.00 5.36%	42,000.00 22,000.00 7.95%	228,000
2011 02	Sand Point School Loop Road (33007/52408/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 0.80%	6,000.00 6,000.00 0.13%	69,571.43 46,000.00 0.99%	150,000.00 100,000.00 1.49%	4,599,790
2012 03	Nome Emergency Repairs November 2011 (36021/61696/1146) 8 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	75,000.00 0.87%	30,160.00 78,000.00 0.84%	116,482.50 70,000.00 0.74%	299,520.00 55,000.00 0.56%	9,340,824
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	112,000.00 0.75%	25,000.00 150,000.00 1.25%	83,000.00 25,000.00 0.20%	150,000.00 40,000.00 0.28%	11,989,291

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/7570) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	250,000.00 0.90%	500,000.00 1,500,000.00 5.15%	927,756.72 500,000.00 1.69%	1,500,000.00 650,000.00 2.17%	29,100,627
2014 10	JNU Montana Creek Road Intersection Illumination (38152/67826/1146) 1 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	11,800.00 17.23%	10,000.00 10,000.00 10.66%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	93,787
2013 11	Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	100,000.00 0.81%	60,000.00 130,000.00 1.26%	93,750.00 85,000.00 0.80%	130,000.00 60,000.00 0.56%	10,295,938
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41866) 11 Bids Tendered	643(2) Traffic Maintenance	Each (Alt)	1.0	30,000.00 0.89%	10,000.00 10,000.00 0.89%	92,914.90 115,000.00 8.71%	174,713.91 150,000.00 10.72%	1,122,851
2012 10	F M A T S Surface & Approach Upgrades F F Y 2012 (38236/61888/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	187,000.00 12.59%	30,000.00 30,000.00 2.41%	53,500.00 50,000.00 4.02%	80,000.00 80,000.00 6.08%	1,243,112
2012 11	Juneau-FFY12 Areawide Paving (38026/67432/1146) 1 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 2.89%	30,000.00 30,000.00 1.79%	30,000.00 0.00 0.00%	30,000.00 0.00 0.00%	1,678,831
2012 10	F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing (36425/61905/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	100,000.00 11.52%	25,000.00 25,000.00 4.66%	35,333.33 45,000.00 8.21%	45,000.00 36,000.00 5.61%	536,334
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41866/53455/1146) 11 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	30,000.00 0.89%	10,000.00 10,000.00 0.89%	92,914.90 115,000.00 8.71%	174,713.91 150,000.00 10.72%	1,122,851
2013 09	Tanacross Road Improvements (36322/63790/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	58,200.00 5.47%	20,000.00 30,000.00 3.21%	31,428.57 50,000.00 4.16%	50,000.00 26,000.00 2.11%	934,999
2012 10	Steese Highway MP 5-11 Resurfacing (38319/63915/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	100,000.00 1.16%	140,000.00 140,000.00 1.95%	175,000.00 165,000.00 2.28%	220,000.00 220,000.00 2.84%	7,189,147
2012 11	Juneau-Yandukin Drive / Shell Simmons Drive (36724/68045/1146) 1 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 2.66%	35,000.00 35,000.00 1.85%	35,000.00 0.00 0.00%	35,000.00 0.00 0.00%	1,896,296

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 09	Ktn - White River Road Gravel Surfacing (41403/68254/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	5,000.00 0.64%	3,300.00 37,000.00 6.82%	15,100.00 3,300.00 0.60%	37,000.00 5,000.00 0.74%	542,185
2013 09	Tanacross Road Improvements (36322) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	58,200.0	1.00 5.47%	0.34 0.52 3.21%	0.54 0.86 4.16%	0.86 0.45 2.11%	934,999
2012 11	SGY- Dyea Road Improvements (Realign) (34159/67424/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 1.38%	60,000.00 100,000.00 3.91%	84,500.00 60,000.00 1.43%	100,000.00 93,500.00 2.08%	2,559,735
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	17,000.00 0.11%	5,000.00 5,000.00 0.03%	41,236.25 40,000.00 0.20%	87,000.00 32,945.00 0.15%	19,515,005
2013 09	Richardson Highway Speed Disparity - H S I P (41513/62463/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	150,000.00 19.02%	27,500.00 49,000.00 14.47%	48,000.00 43,500.00 10.39%	60,000.00 27,500.00 6.41%	338,567
2012 10	Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs (38671/52333/1146) 9 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	1,000.00 0.10%	4,300.00 42,500.00 5.15%	25,866.67 10,000.00 1.07%	75,000.00 32,000.00 3.40%	826,020
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	200,000.00 1.01%	200,000.00 464,816.00 2.41%	354,938.67 400,000.00 2.02%	464,816.00 200,000.00 0.97%	19,292,860
2013 01	WRG Zimovia Pavement Rehabilitation (38064/67425/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 0.54%	50,000.00 50,000.00 0.64%	78,333.33 100,000.00 1.24%	100,000.00 85,000.00 1.02%	7,822,574
2012 12	False Pass Airport Access Road Resurfacing and Bridge Repair (39295/57109/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 1.58%	10,000.00 52,500.00 3.17%	30,100.00 13,000.00 0.67%	52,500.00 50,000.00 2.55%	1,655,094
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41883/53455/1146) 11 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	30,000.00 0.89%	0.00 0.00 0.00%	909.09 0.00 0.00%	10,000.00 0.00 0.00%	116,500
2013 07	Kalifornsky Beach Rd Pedestrian Pathway (GF) (41205/54633/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 1.65%	12,000.00 30,000.00 2.44%	26,200.00 25,000.00 1.99%	44,000.00 12,000.00 0.94%	1,230,669

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 09	CR Public Safety and Reduced Maintenance ITS, MAT-SU (41647/52791/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 2.46%	15,508.00 15,508.00 2.00%	36,251.00 58,000.00 7.49%	58,000.00 35,245.00 4.22%	773,999
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/1146) 8 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 0.52%	10,000.00 20,000.00 0.30%	45,133.25 10,000.00 0.15%	120,000.00 47,000.00 0.68%	6,748,620
2013 05	Birch Road: O'Malley to Huffman Resurfacing (GF) (40551/55432/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	19,000.00 3.23%	10,000.00 10,000.00 1.64%	40,044.33 45,133.00 6.48%	65,000.00 65,000.00 8.85%	611,591
2013 05	Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide Paving (39353/69139/ 67416/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	52,626.00 1.17%	40,000.00 40,000.00 1.11%	45,000.00 50,000.00 1.14%	50,000.00 0.00 0.00%	3,598,291
2013 05	FMATS Area Surface Upgrades FFY2013 (40871/62358/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 3.56%	20,000.00 25,000.00 2.16%	27,830.00 28,320.00 2.41%	38,000.00 38,000.00 3.08%	1,159,171
2013 10	Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	100,000.00 1.89%	50,000.00 50,000.00 1.04%	86,666.67 50,000.00 1.03%	160,000.00 160,000.00 3.10%	4,789,467
2012 10	West Dowling Road Phase IIa: C Street to Minnesota Drive (38771/55280/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	15,000.00 1.27%	6,800.00 21,358.74 2.04%	26,942.96 39,442.00 3.54%	55,000.00 6,800.00 0.59%	1,048,926
2013 10	Richardson Highway M P 345 Moose Creek R R Overpass (17152/66566/1146) 8 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	200,000.00 1.76%	30,000.00 190,000.00 1.83%	144,375.00 190,000.00 1.73%	225,000.00 30,000.00 0.26%	10,388,566
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 1.32%	9,500.00 130,250.00 3.04%	54,857.94 9,500.00 0.19%	130,250.00 17,681.76 0.33%	4,277,730
2012 12	Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	180,000.00 1.00%	30,000.00 100,000.00 0.69%	95,000.00 30,000.00 0.21%	200,000.00 50,000.00 0.32%	14,495,924
2013 10	52765 Ninilchik Village Bridge Replacement (41877/52765/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 0.43%	10,000.00 16,068.00 0.73%	19,613.60 14,000.00 0.62%	33,000.00 33,000.00 1.41%	2,199,212

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	Sawmill Creek Road Upgrade (37924/68216/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	135,000.00 1.10%	100,000.00 100,000.00 0.85%	196,213.33 200,000.00 1.57%	288,640.00 288,640.00 2.20%	11,789,167
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	165,000.00 1.40%	100,000.00 100,000.00 0.92%	225,000.00 350,000.00 2.70%	350,000.00 0.00 0.00%	10,891,541
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41883) 11 Bids Tendered	643(2) Traffic Maintenance	Each (Alt)	1.0	30,000.00 0.89%	0.00 0.00 0.00%	909.09 0.00 0.00%	10,000.00 0.00 0.00%	116,500
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	212,000.00 1.88%	100,000.00 345,000.00 3.22%	190,000.00 125,000.00 1.16%	345,000.00 100,000.00 0.91%	10,713,734
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951/63571/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	150,000.00 2.38%	43,000.00 50,000.00 1.26%	155,428.57 170,000.00 3.48%	300,000.00 250,000.00 5.02%	3,964,939
2013 10	Selawik Utility Crossing Repair (41058) 4 Bids Tendered	643(2) Traffic Maintenance	Day (Alt)	30.0	33.33 0.11%	233.33 333.33 1.62%	350.00 233.33 0.89%	500.00 333.33 1.23%	616,937
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/1146) 9 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	100,000.00 1.38%	66,000.00 300,000.00 4.71%	210,867.00 270,700.00 3.58%	300,000.00 100,000.00 1.26%	6,367,197
2017 03	Seward Road Improvements (46779/N/A/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	6,210.00 0.21%	7,500.00 7,500.00 0.25%	18,125.00 35,000.00 1.10%	35,000.00 22,000.00 0.66%	2,946,524
2017 03	Seward Road Improvements (46779/N/A/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	12,795.00 0.44%	6,500.00 6,500.00 0.22%	19,625.00 40,000.00 1.26%	40,000.00 22,000.00 0.66%	2,946,524
2016 11	HSIP: Eastern Alaska Named Highways Signing and Striping (45588/64257/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	190,000.00 9.12%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 03	Glenn Highway: Airport Heights Drive to Hiland Road, Pavement Preservation (46737//1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	230,000.00 1.99%	150,000.00 375,000.00 3.75%	255,000.00 240,000.00 2.33%	375,000.00 150,000.00 1.38%	9,998,959
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 0.54%	10,000.00 10,000.00 0.32%	106,833.33 50,000.00 1.47%	215,000.00 175,000.00 5.01%	3,172,129
2016 12	Rink Creek Bridge Replacement (46407/68064/1146) 9 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	85,000.00 8.54%	0.00 20,000.00 2.18%	14,621.43 10,000.00 1.00%	42,000.00 10,000.00 0.87%	916,825
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	250,000.00 1.82%	80,000.00 80,000.00 0.42%	363,620.00 100,000.00 0.49%	1,088,100.00 100,000.00 0.46%	18,907,426
2017 05	Keku Road (42702/Z695390000/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 1.03%	100,000.00 100,000.00 2.15%	181,666.67 305,000.00 4.14%	305,000.00 0.00 0.00%	4,654,967

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP	643(2) Traffic Maintenance	Lump Sum	1	1,835,000.00 2.87%	420,000.00 1,800,000.00 3.34%	805,000.00 500,000.00 0.86%	1,800,000.00 420,000.00 0.71%	53,907,758
2017 05	ANC Postmark Drive Repairs 2017 (47002/CSAPT00198/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	21,500.00 4.03%	12,500.00 43,000.00 8.76%	27,750.00 12,500.00 2.51%	43,000.00 0.00 0.00%	490,599
2017 01	Dalton Highway MP 362-379 Reconstruction (46042/63816/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	350,000.00 1.02%	375,000.00 375,000.00 1.17%	531,250.00 475,000.00 1.32%	900,000.00 900,000.00 2.45%	31,994,827
2017 05	Soldotna: Funny River Road Improvements (47045/53750/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	100,000.00 4.14%	57,000.00 75,000.00 3.82%	66,000.00 57,000.00 2.90%	75,000.00 0.00 0.00%	1,964,337
2017 03	Seward Road Improvements (46779/N/A/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	55,995.00 1.92%	47,000.00 47,000.00 1.60%	116,000.00 200,000.00 6.28%	200,000.00 67,000.00 2.02%	2,946,524
2013 11	St. Mary's / Mountain Village Road Rehabilitation (33343) 7 Bids Tendered	643(2) Traffic Maintenance	52000 (Alt)	1.0	50,000.00 0.43%	50,000.00 95,000.00 0.90%	151,428.57 425,000.00 4.00%	425,000.00 100,000.00 0.84%	10,510,726
2017 05	Douglas Sidewalk Extension - Gastineau School To Lawson Creek Rd./Crow Hill Dr. (47019/SRMBS00024/2501000002/7570) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 2.24%	12,600.00 20,000.00 4.83%	19,200.00 12,600.00 2.91%	25,000.00 25,000.00 5.36%	414,118
2013 06	JNU - Thane Road HSIP (33305/69331/1146) 1 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 1.79%	30,000.00 30,000.00 2.31%	30,000.00 0.00 0.00%	30,000.00 0.00 0.00%	1,298,675
2012 11	KTN North Tongass Pavement Rehabilitation (38072/67477/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 0.68%	10,000.00 10,000.00 0.45%	27,500.00 45,000.00 1.52%	45,000.00 0.00 0.00%	2,232,313

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 03	Steese Expressway to Front Street Bicycle/Pedestrian Path (45878/62836/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 1.10%	8,500.00 8,500.00 0.99%	25,325.00 45,000.00 4.84%	45,000.00 35,000.00 3.52%	858,231
2013 10	Airport Way Preventive Maintenance - Stage I (41617/60921/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	100,000.00 1.78%	185,000.00 185,000.00 3.43%	308,333.33 490,000.00 8.95%	490,000.00 250,000.00 4.53%	5,388,089
2012 11	Angoon Areawide Paving (38070/67460/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	15,000.00 1.04%	12,000.00 12,000.00 0.99%	24,266.67 20,000.00 1.44%	40,800.00 40,800.00 2.30%	1,209,315
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	150,000.00 0.87%	85,000.00 270,000.00 1.63%	198,750.00 85,000.00 0.50%	310,000.00 130,000.00 0.73%	16,585,844
2013 10	Selawik Utility Crossing Repair (41058/62656/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	1,000.00 0.11%	7,000.00 10,000.00 1.62%	10,500.00 7,000.00 0.89%	15,000.00 10,000.00 1.23%	616,937
2017 04	Homer: East End Road MP 5.5-12.6 Pavement Preservation (46938/58514/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	200,000.00 2.52%	115,000.00 200,000.00 3.28%	166,250.00 150,000.00 2.35%	200,000.00 200,000.00 2.87%	6,096,324
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	250,000.00 1.25%	150,000.00 150,000.00 0.69%	782,242.61 978,831.00 3.98%	1,532,382.05 500,000.00 2.03%	21,769,589
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	120,000.00 1.03%	100,000.00 100,000.00 0.85%	135,000.00 180,000.00 1.53%	180,000.00 125,000.00 1.04%	11,698,675
2013 10	North Pole Interchange Pedestrian Facilities (39051/76719/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	3,580.00 0.20%	19,200.00 22,500.00 1.27%	40,115.00 33,875.00 1.89%	80,000.00 19,200.00 1.07%	1,766,369
2009 01	Point Hope Evacuation Road Rehabilitation: Bids Opened 01/13/2009 (17612/76966/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	16,250.00 0.79%	5,000.00 7,000.00 0.29%	19,400.00 5,000.00 0.18%	40,000.00 25,000.00 0.88%	2,445,304

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 02	AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//1146)	643(2) Traffic Maintenance	Lump Sum	1	60,000.00 7.28%	14,000.00 20,000.00 2.92%	52,166.67 25,000.00 3.63%	129,000.00 129,000.00 17.20%	684,191
2016 11	HSIP: Eastern Alaska Named Highways Signing and Striping (46345/64257/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	190,000.00 9.12%	93,000.00 100,000.00 8.12%	299,385.25 379,311.50 24.54%	940,000.00 114,000.00 7.36%	1,231,193
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522) 5 Bids Tendered	643(2) Traffic Maintenance	Mile (Alt)	1.09	229,357.80 1.25%	137,614.68 137,614.68 0.69%	717,653.77 898,010.09 3.98%	1,405,855.09 458,715.60 2.03%	21,769,589
2017 02	Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. (46673//1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	13,700.00 3.11%	5,000.00 5,000.00 1.06%	28,400.00 20,000.00 3.81%	83,000.00 20,000.00 3.63%	473,904
2017 03	Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 (45176/62704/7570) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	150,000.00 3.20%	30,000.00 30,000.00 0.61%	159,637.83 100,000.00 1.91%	375,300.00 185,000.00 3.19%	4,903,523
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	43,000.00 0.29%	150,000.00 150,000.00 0.94%	882,720.20 195,000.00 1.06%	3,340,000.00 250,000.00 1.36%	15,967,622
2017 03	HSIP: Pedestrian Fencing (46697/58150/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	8,000.00 0.58%	11,000.00 80,000.00 9.73%	46,770.98 11,000.00 1.30%	100,000.00 56,000.00 6.46%	821,903
2017 05	Seward Highway MP 13.5 Snow River Erosion Prevention (GF) (46973/n/a/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 2.73%	15,000.00 25,000.00 3.63%	22,071.43 35,500.00 4.56%	35,500.00 20,000.00 2.56%	688,678
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	75,000.00 1.73%	92,000.00 225,125.00 6.33%	198,687.50 92,000.00 2.46%	300,000.00 140,000.00 3.64%	3,554,978
2013 08	Potter Road Surfacing (40474/63517/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	40,000.00 4.22%	15,000.00 15,000.00 1.79%	23,333.33 25,000.00 2.79%	30,000.00 30,000.00 2.92%	835,888

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 06	JNU Trout Street Bridge Replacement BR # 1786 (36645/69561/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 2.86%	9,757.88 9,757.88 1.43%	12,935.96 14,550.00 1.84%	14,550.00 14,500.00 1.67%	684,226
2012 06	Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	85,000.00 1.44%	50,000.00 50,000.00 1.04%	71,666.67 75,000.00 1.46%	90,000.00 90,000.00 1.69%	4,799,276
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017) 3 Bids Tendered	643(2) Traffic Maintenance	Each (Alt)	1.0	233,960.00 2.57%	110,000.00 110,000.00 1.69%	133,333.33 140,000.00 2.05%	150,000.00 150,000.00 2.00%	6,527,698
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	200,000.00 0.75%	165,000.00 165,000.00 0.57%	291,250.00 400,000.00 1.35%	400,000.00 250,000.00 0.84%	28,866,904
2012 09	N R Bicycle / Pedestrian Facilities Rehabilitation & Improvements (38027/63575/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 9.01%	5,000.00 15,000.00 6.42%	19,543.00 5,000.00 2.14%	40,172.00 40,172.00 15.33%	233,690
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	233,960.00 2.57%	110,000.00 110,000.00 1.69%	133,333.33 140,000.00 2.05%	150,000.00 150,000.00 2.00%	6,527,698
2012 07	Top of the World Highway MP 0-13 Rehab (33395/62799/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	945,000.00 4.92%	150,000.00 150,000.00 0.96%	421,076.40 150,000.00 0.96%	700,000.00 600,000.00 3.53%	15,555,427
2012 06	Sgy - Pedestrian Improvements (30593/69304/1650) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 4.66%	5,700.00 14,850.57 3.67%	10,183.52 10,000.00 2.39%	14,850.57 5,700.00 1.29%	404,660
2012 08	Northern Region Deep Culverts Replacement - Stage 1 (37444/61693/1146) 8 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 1.12%	50,000.00 63,557.00 2.89%	132,569.63 60,000.00 2.21%	355,000.00 50,000.00 1.56%	2,199,000
2012 07	Sawmill Creek Road (37484/67427/1146) 1 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	15,000.00 3.18%	20,000.00 20,000.00 4.41%	20,000.00 0.00 0.00%	20,000.00 0.00 0.00%	453,550

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 06	Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	160,000.00 1.44%	110,000.00 110,000.00 1.01%	202,000.00 250,000.00 1.93%	250,000.00 250,000.00 1.86%	10,932,542
2012 07	Fort Yukon Dust Control Stage I I (33196/60528/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 1.79%	9,362.00 11,000.00 1.75%	10,120.67 9,362.00 1.13%	11,000.00 10,000.00 1.15%	630,005
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	155,000.00 0.41%	200,000.00 350,000.00 0.95%	275,000.00 200,000.00 0.53%	350,000.00 0.00 0.00%	36,856,108
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/1146) 8 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	211,000.00 2.34%	12,224.00 115,000.00 1.52%	90,843.13 50,000.00 0.65%	195,921.00 50,000.00 0.65%	7,589,893
2012 07	North Pole Bike Trail Rehabilitation and Connections (35018/60669/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	30,000.00 4.69%	6,350.00 6,350.00 1.29%	25,087.50 40,000.00 6.46%	40,000.00 24,000.00 3.52%	492,497
2014 04	Edgerton Highway MP 0-19 Resurfacing (42129/63909/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	80,000.00 0.86%	50,000.00 130,000.00 1.75%	112,500.00 50,000.00 0.67%	200,000.00 200,000.00 2.45%	7,445,892
2012 07	Top of the World Highway MP 0-13 Rehab (33395) 5 Bids Tendered	643(2) Traffic Maintenance	Mile (Alt)	13.0	72,692.31 4.92%	11,538.46 11,538.46 0.96%	32,390.49 11,538.46 0.96%	53,846.15 46,153.85 3.53%	15,555,427
2013 11	Blowback Creek Bridge Replacement (41512/62616/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 0.60%	10,000.00 10,000.00 0.44%	18,800.00 14,000.00 0.61%	30,000.00 30,000.00 1.20%	2,251,300
2012 10	Galena Campion Road Erosion Protection (38511/61653/1146) 8 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	5,000.00 0.05%	30,000.00 80,000.00 0.81%	101,442.13 46,537.00 0.46%	225,000.00 100,000.00 0.89%	9,879,854
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	64,000.00 1.25%	56,000.00 75,000.00 1.39%	111,500.00 75,000.00 1.39%	240,000.00 240,000.00 3.84%	5,399,662

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 04	POW: Hydaburg Highway Fish Passage Improvements (41388/68026/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	15,000.00 3.14%	15,000.00 15,000.00 3.86%	22,500.00 30,000.00 6.58%	30,000.00 0.00 0.00%	388,512
2012 09	F M A T S A D A Curb Corner & Sidewalk Upgrades - Stage 2 (37644/63151/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	17,000.00 3.71%	40,000.00 68,000.00 11.35%	54,500.00 60,000.00 9.83%	68,000.00 40,000.00 5.82%	598,900
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	150,000.00 2.43%	80,000.00 125,000.00 2.19%	130,000.00 95,000.00 1.61%	220,000.00 80,000.00 1.15%	5,696,203
2012 09	HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	75,000.00 2.83%	25,000.00 25,000.00 0.99%	96,600.00 111,000.00 4.33%	182,000.00 182,000.00 6.72%	2,530,822
2012 05	Parks Highway M P 252-263 Rehabilitation (33781/63655/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	180,000.00 1.32%	150,000.00 260,000.00 2.07%	276,642.86 150,000.00 1.18%	371,500.00 230,000.00 1.79%	12,580,165
2012 08	Johansen Expressway Curve Delineation - H S I P (34052/60266/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 22.98%	6,000.00 12,000.00 9.63%	21,833.33 30,000.00 18.11%	30,000.00 28,000.00 16.59%	124,660
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874) 4 Bids Tendered	643(2) Traffic Maintenance	Calendar Day (Alt)	60.0	2,500.00 2.43%	1,333.33 2,083.33 2.19%	2,166.67 1,583.33 1.61%	3,666.67 1,333.33 1.15%	5,696,203
2012 06	Hns - Beach Rd. Widening & Front St. Intersection Improvements Hns - Old Haines Highway Sidewalk Construction (36444/69316 & 69178/1146) 1 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	75,000.00 1.94%	113,900.00 113,900.00 2.90%	113,900.00 0.00 0.00%	113,900.00 0.00 0.00%	3,934,144
2013 06	Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd (39072/67555/1146) 1 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	15,000.00 1.86%	41,400.00 41,400.00 4.17%	41,400.00 0.00 0.00%	41,400.00 0.00 0.00%	993,567

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	Ketchikan-Waterfront Promenade - Phase III (41422/68162/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 8.03%	10,000.00 10,000.00 1.32%	18,000.00 26,000.00 2.78%	26,000.00 0.00 0.00%	759,170
2012 07	F M A T S L E D STREET LIGHT CONVERSION STAGE I I (37344/63559/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	53,000.00 3.15%	33,390.00 76,395.00 5.09%	118,617.00 33,390.00 2.15%	203,300.00 203,300.00 12.17%	1,502,091
2012 09	Valdez Tidal Flats Culvert Replacement AK122 (38113/63765/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	30,000.00 0.83%	122,500.00 250,000.00 15.88%	221,500.00 122,500.00 5.22%	292,000.00 292,000.00 6.20%	1,574,686
2012 06	Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To MP 22 (38039/54429/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 0.98%	15,000.00 20,000.00 2.61%	17,500.00 15,000.00 1.54%	20,000.00 0.00 0.00%	767,725
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 0.88%	3,000.00 3,000.00 0.10%	30,333.33 70,000.00 2.38%	70,000.00 18,000.00 0.53%	2,927,828
2012 08	Parks Hwy: Stanley Road Signal (37366/54453/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	80,000.00 4.46%	38,475.00 51,000.00 3.24%	52,325.00 38,475.00 2.27%	67,500.00 67,500.00 3.07%	1,573,730
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/2145) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	110,000.00 1.24%	105,000.00 105,000.00 1.15%	146,666.67 175,000.00 1.72%	175,000.00 160,000.00 1.54%	9,109,265
2014 01	HSIP: Central Region Railroad/Highway Grade Crossing Guardrail Replacement HSIP: CR Guardrail Delineation Enhancements (42191/52113 55750/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	41,000.00 2.83%	50,000.00 50,000.00 4.28%	148,808.33 165,310.00 13.74%	350,000.00 130,412.00 8.49%	1,169,103
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055) 2 Bids Tendered	643(2) Traffic Maintenance	Calendar Day (Alt)	120.0	1,250.00 1.79%	833.33 833.33 1.10%	2,083.33 3,333.33 4.13%	3,333.33 0.00 0.00%	9,118,342
2013 07	CR Hwy Safety Corridor Near Term Improvements (GF) and Parks Hwy & Pittman Rd Signal Modifications (GF) (41206) 4 Bids Tendered	643(2) Traffic Maintenance	55000 (Alt)	1.0	55,000.00 4.72%	24,150.00 24,150.00 2.02%	53,537.50 69,000.00 5.06%	75,000.00 46,000.00 3.13%	1,197,783

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515) 4 Bids Tendered	643(2) Traffic Maintenance	each (Alt)	1.0	75,000.00 1.53%	45,000.00 45,000.00 1.29%	78,278.25 138,113.00 3.97%	138,113.00 70,000.00 2.00%	3,496,801
2013 05	University Avenue Rehabilitation & Widening: Building Demolition Stage 1 (38457/63213/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 9.82%	4,122.00 15,166.00 4.52%	10,099.67 4,122.00 0.96%	15,166.00 11,011.00 2.56%	335,460
2013 08	JNU - Stephen Richards Safety And Capacity Improvements - REBID (40112/68740/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	132,275.00 12.93%	110,000.00 110,000.00 9.06%	130,000.00 150,000.00 11.13%	150,000.00 0.00 0.00%	1,214,605
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	100,000.00 2.18%	25,000.00 25,000.00 0.64%	77,275.00 33,650.00 0.79%	175,000.00 50,000.00 1.11%	3,915,515
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	150,000.00 1.79%	100,000.00 100,000.00 1.10%	250,000.00 400,000.00 4.13%	400,000.00 0.00 0.00%	9,118,342
2013 06	Northern Region Automatic Vehicle Classification (40133/63321/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	75,000.00 4.28%	51,000.00 51,000.00 3.05%	87,750.00 60,000.00 3.46%	175,000.00 175,000.00 8.08%	1,672,705
2013 05	University Avenue Rehabilitation & Widening: Building Demolition Stage 1 (38457) 3 Bids Tendered	643(2) Traffic Maintenance	Calendar Day (Alt)	18.0	2,777.78 9.82%	229.00 842.56 4.52%	561.09 229.00 0.96%	842.56 611.72 2.56%	335,460
2013 06	Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	60,000.00 1.88%	40,000.00 40,000.00 1.37%	45,000.00 50,000.00 1.52%	50,000.00 0.00 0.00%	2,924,423
2013 06	Old Glenn Highway: MP 15 Erosion Protection (GF) (39952/55912/1146) 8 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	15,000.00 2.36%	1,500.00 3,500.00 0.64%	17,075.63 12,700.00 1.92%	50,000.00 11,500.00 1.62%	543,900
2013 01	POW Big Salt Lake Road Pavement Rehabilitation (38069/67439/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 1.48%	48,000.00 48,000.00 1.83%	69,000.00 90,000.00 2.61%	90,000.00 0.00 0.00%	2,620,072

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 06	Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 0.85%	15,000.00 15,000.00 0.64%	61,750.00 40,000.00 1.61%	175,000.00 52,250.00 2.06%	2,330,539
2013 06	Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) (40536/62251/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 1.88%	34,000.00 100,000.00 5.18%	178,000.00 34,000.00 1.62%	400,000.00 400,000.00 11.52%	1,931,426
2013 06	Parks Highway MP 240 Repairs 2013 (39953/62283/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	15,000.00 2.43%	5,000.00 5,000.00 1.03%	30,900.00 15,000.00 2.14%	76,000.00 33,500.00 4.56%	486,565
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515/52783/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	75,000.00 1.53%	45,000.00 45,000.00 1.29%	78,278.25 138,113.00 3.97%	138,113.00 70,000.00 2.00%	3,496,801
2012 05	Nome Snake River Bridge Replacement (19492/76745/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	35,000.00 0.38%	40,000.00 100,000.00 1.16%	81,700.00 68,500.00 0.78%	135,000.00 65,000.00 0.72%	8,584,329
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	200,000.00 2.86%	100,000.00 105,000.00 1.88%	105,500.00 100,000.00 1.70%	111,500.00 111,500.00 1.72%	5,598,065
2013 07	HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen (41317) 6 Bids Tendered	643(2) Traffic Maintenance	Each (Alt)	1.0	30,000.00 3.90%	15,000.00 20,000.00 2.91%	45,166.67 56,000.00 7.85%	90,000.00 17,000.00 2.28%	688,095
2012 07	Healy Community Roads Rehabilitation / Surfacing (37308/63786/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 1.60%	30,000.00 35,000.00 3.25%	38,333.33 30,000.00 2.12%	50,000.00 50,000.00 3.27%	1,078,338
2013 11	Backloop Shared Use Path Rehabilitation (40997/69917/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 2.76%	35,000.00 37,000.00 4.52%	36,000.00 35,000.00 3.94%	37,000.00 0.00 0.00%	817,820
2013 05	Anchorage Asphalt Surface Repairs, 2013 (40314/54396/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	107,500.00 5.33%	25,000.00 25,000.00 1.39%	38,333.33 40,000.00 2.13%	50,000.00 50,000.00 2.39%	1,793,675

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	450,000.00 1.99%	300,000.00 316,000.00 1.26%	352,897.33 442,692.00 1.62%	442,692.00 300,000.00 1.01%	25,154,532
2013 07	CR Hwy Safety Corridor Near Term Improvements (GF) and Parks Hwy & Pittman Rd Signal Modifications (GF) (41206/53425 54602/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	55,000.00 4.72%	24,150.00 24,150.00 2.02%	53,537.50 69,000.00 5.06%	75,000.00 46,000.00 3.13%	1,197,783
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	350,000.00 3.93%	85,000.00 85,000.00 1.18%	292,500.00 500,000.00 6.41%	500,000.00 0.00 0.00%	7,227,267
2013 12	JNU-North Douglas Highway Pavement Rehabilitation (40794/67531/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	100,000.00 1.79%	50,000.00 50,000.00 1.11%	70,000.00 90,000.00 1.61%	90,000.00 0.00 0.00%	4,522,796
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/1146) 8 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 0.52%	25,000.00 45,000.00 0.67%	49,820.75 71,000.00 1.04%	78,500.00 25,000.00 0.36%	6,748,620
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958) 4 Bids Tendered	643(2) Traffic Maintenance	Each (Alt)	1.0	150,000.00 0.87%	85,000.00 270,000.00 1.63%	198,750.00 85,000.00 0.50%	310,000.00 130,000.00 0.73%	16,585,844
2013 04	Steese Highway Birch Creek Boat Launch (40077) 10 Bids Tendered	643(2) Traffic Maintenance	Each (Alt)	1.0	10,000.00 1.24%	1,000.00 28,000.00 4.76%	16,475.00 1,500.00 0.24%	45,750.00 1,000.00 0.15%	588,125
2013 05	Debarr Road Resurfacing (GF) (40444/53433/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	150,000.00 3.34%	70,000.00 150,000.00 3.27%	96,666.67 70,000.00 1.43%	150,000.00 0.00 0.00%	4,590,728
2013 02	Nordale Road Rehabilitation (39751/62166/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	90,000.00 1.98%	75,000.00 110,000.00 2.48%	88,333.33 75,000.00 1.67%	110,000.00 80,000.00 1.72%	4,442,893
2013 07	HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen (41317/55103/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	30,000.00 3.90%	15,000.00 20,000.00 2.91%	45,166.67 56,000.00 7.85%	90,000.00 17,000.00 2.28%	688,095

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 08	HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 (41304/55753/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	60,000.00 4.55%	50,000.00 63,200.00 4.29%	56,600.00 50,000.00 3.35%	63,200.00 0.00 0.00%	1,471,817
2013 06	Kenai Spur Highway MP 0-3 Pavement Preservation (40631/54142/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	58,000.00 1.62%	25,000.00 75,000.00 1.94%	50,000.00 25,000.00 0.64%	75,000.00 0.00 0.00%	3,872,478
2013 04	Steese Highway Birch Creek Boat Launch (40077/76591/1146) 10 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 1.24%	1,000.00 28,000.00 4.76%	16,475.00 1,500.00 0.24%	45,750.00 1,000.00 0.15%	588,125
2016 11	HSIP: Dalton, Elliott and Steese Highways Signing and Striping (45586/64252/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	320,000.00 17.40%	66,000.00 81,000.00 8.59%	158,079.14 66,000.00 6.10%	303,554.00 303,554.00 26.46%	942,635
2013 11	St. Mary's / Mountain Village Road Rehabilitation (33343/60240/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 0.43%	50,000.00 95,000.00 0.90%	151,428.57 425,000.00 4.00%	425,000.00 100,000.00 0.84%	10,510,726
2017 09	Ursa Minor Circle Pipe Lining (47395/17-25-1-023/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 9.00%	12,000.00 12,000.00 5.22%	16,000.00 20,000.00 7.60%	20,000.00 0.00 0.00%	229,803
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506/55613/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	240,000.00 4.33%	90,000.00 378,400.00 5.66%	290,845.41 90,000.00 1.27%	474,644.00 474,378.45 6.63%	6,691,146
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1146) 1 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	370,000.00 4.47%	1,300,000.00 1,300,000.00 13.43%	1,300,000.00 0.00 0.00%	1,300,000.00 0.00 0.00%	9,681,105
2016 03	Glenn Highway MP 63 and 64 Erosion Protection (45592/N/A/1146) 15 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 0.24%	10,000.00 25,000.00 0.95%	76,417.35 24,000.00 0.83%	226,000.00 19,000.00 0.57%	2,643,730
2014 02	Thane Road Slope Repair (42289/69331/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 11.59%	1,000.00 2,500.00 3.16%	2,000.00 2,500.00 2.75%	2,500.00 1,000.00 0.87%	79,100
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	750,000.00 2.02%	260,000.00 720,000.00 1.99%	648,750.00 500,000.00 1.36%	1,115,000.00 1,115,000.00 2.75%	36,149,513

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 01	Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	70,000.00 2.55%	60,000.00 140,000.00 6.21%	92,500.00 75,000.00 3.11%	140,000.00 95,000.00 3.87%	2,253,083
2017 12	Glenn Highway: Eklutna to Parks Highway Pavement Preservation (47863/58534/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	230,000.00 3.73%	75,000.00 100,000.00 1.80%	116,666.67 175,000.00 3.14%	175,000.00 75,000.00 1.34%	5,541,578
2014 10	Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	37,500.00 2.23%	18,894.50 18,894.50 1.08%	129,447.25 240,000.00 10.04%	240,000.00 0.00 0.00%	1,745,059
2014 11	HSIP: CR Crash Cushions Upgrade 2014 (43690) 3 Bids Tendered	643(2) Traffic Maintenance	39,000.00 (Alt)	1.0	39,000.00 2.01%	75,000.00 75,000.00 5.19%	195,670.00 260,010.00 14.89%	260,010.00 252,000.00 14.23%	1,445,300
2014 11	Fritz Cove Road Rehabilitation And Repair (36604/69397/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	75,000.00 2.03%	40,000.00 40,000.00 1.28%	70,000.00 100,000.00 2.21%	100,000.00 0.00 0.00%	3,115,745
2014 11	HSIP: Central Region Overhead Beacons 2014 (43589/57081/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	240,000.00 13.85%	40,000.00 55,000.00 3.75%	173,276.75 40,000.00 2.34%	481,107.00 117,000.00 5.55%	1,465,959
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	270,000.00 2.23%	300,000.00 300,000.00 2.40%	408,333.33 300,000.00 2.17%	625,000.00 625,000.00 4.35%	12,499,865
2014 11	HSIP: CR Crash Cushions Upgrade 2014 (43690/57607/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	39,000.00 2.01%	75,000.00 75,000.00 5.19%	195,670.00 260,010.00 14.89%	260,010.00 252,000.00 14.23%	1,445,300
2014 11	HSIP POW Craig-Klawock Highway Guardrail Improvement (38154/67832/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 1.82%	15,000.00 66,400.00 4.62%	40,700.00 15,000.00 0.88%	66,400.00 0.00 0.00%	1,437,638
2014 10	Elliot Highway M P 107.7 To 120.5 Reconstruction (42896/62227/1146) 9 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	275,000.00 1.09%	157,000.00 260,000.00 1.32%	343,132.89 241,196.00 1.03%	750,000.00 500,000.00 2.01%	19,656,000
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	75,000.00 0.73%	150,000.00 230,000.00 1.97%	305,714.29 225,000.00 1.81%	700,000.00 410,000.00 3.22%	11,699,696

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	309,000.00 1.41%	250,000.00 250,000.00 1.32%	485,482.14 600,000.00 2.93%	640,000.00 600,000.00 2.81%	18,937,555
2017 11	AMATS: Bicycle Plan Implementation Eagle River AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N. Bunn Eagle River and Peterkin Avenue, Meyer to N. Bunn (47512//1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	30,000.00 3.45%	45,000.00 130,000.00 17.43%	87,500.00 45,000.00 5.41%	130,000.00 0.00 0.00%	745,846
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	500,000.00 0.70%	900,000.00 2,000,000.00 3.89%	1,448,140.95 900,000.00 1.73%	2,000,000.00 1,000,000.00 1.34%	51,418,510
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491//1146) 9 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	200,000.00 12.24%	5,000.00 5,000.00 0.53%	13,813.89 15,000.00 1.59%	35,000.00 5,000.00 0.50%	936,532
2017 06	Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	100,000.00 3.41%	20,000.00 20,000.00 0.93%	104,420.90 57,500.00 2.48%	295,446.27 83,000.00 3.40%	2,151,595
2017 06	Dalton Highway MP 209-222 Reconstruction (45785//1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	500,000.00 1.87%	150,000.00 150,000.00 0.71%	461,978.14 264,847.00 1.12%	885,000.00 885,000.00 3.54%	20,984,015
2017 06	Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	300,000.00 2.84%	400,000.00 400,000.00 4.01%	400,000.00 400,000.00 3.72%	400,000.00 0.00 0.00%	9,986,105
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	200,000.00 1.76%	85,000.00 105,000.00 1.21%	172,500.00 200,000.00 2.13%	300,000.00 300,000.00 3.01%	8,695,855
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	1.0	200,000.00 1.33%	125,000.00 125,000.00 0.99%	380,666.67 450,000.00 3.33%	567,000.00 567,000.00 4.17%	12,656,111

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 06	Richardson Highway MP 337 Eielson AFB Intersection Improvements (46282//1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	88,000.00 5.13%	30,000.00 30,000.00 2.20%	45,666.67 47,000.00 3.42%	60,000.00 60,000.00 3.80%	1,364,112
2017 09	Ursa Minor Circle Pipe Lining (47395) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	1.0	20,000.00 9.00%	12,000.00 12,000.00 5.22%	16,000.00 20,000.00 7.60%	20,000.00 0.00 0.00%	229,803
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7570) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 0.68%	16,000.00 35,000.00 1.08%	25,500.00 16,000.00 0.49%	35,000.00 0.00 0.00%	3,244,574
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	1.0	500,000.00 0.70%	900,000.00 2,000,000.00 3.89%	1,448,140.95 900,000.00 1.73%	2,000,000.00 1,000,000.00 1.34%	51,418,510
2017 10	Sterling Highway Beluga Lake Dam Improvements (47427/58672/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 2.90%	17,250.00 60,742.00 5.55%	51,078.40 17,250.00 1.31%	108,000.00 24,400.00 1.82%	1,094,150
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7570) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	200,000.00 1.33%	125,000.00 125,000.00 0.99%	380,666.67 450,000.00 3.33%	567,000.00 567,000.00 4.17%	12,656,111
2018 02	SEA - SR Regionwide Non-NHS Culvert Repair/Replace (44957/68659/7570) 8 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	1,500.00 0.40%	4,250.00 15,000.00 4.02%	8,316.25 5,000.00 1.31%	15,000.00 10,350.00 2.68%	373,425
2018 01	Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/7570) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	5,000.00 0.08%	7,000.00 7,000.00 0.10%	45,800.17 15,801.00 0.21%	190,000.00 20,000.00 0.25%	7,065,003
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491) 9 Bids Tendered	643(2) Traffic Maintenance	Day (Alt)	180.0	1,111.11 12.24%	27.78 27.78 0.53%	76.74 83.33 1.59%	194.44 27.78 0.50%	936,532
2017 07	Birch Hill Bicycle and Pedestrian Facility (46027/63768/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	45,000.00 2.80%	18,000.00 40,000.00 2.45%	43,250.00 60,000.00 3.34%	60,000.00 55,000.00 2.94%	1,634,123

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 06	Richardson Highway MP 80-82 Resurfacing & Drainage Improvemnts (46367/60613/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	75,000.00 2.50%	80,000.00 165,000.00 5.44%	146,250.00 80,000.00 2.17%	250,000.00 100,000.00 2.60%	3,030,526
2014 10	H S I P : Richardson Highway Edgeline Rumble Strips (43171/64029/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	60,000.00 5.68%	100,500.00 100,500.00 10.18%	112,750.00 125,000.00 12.56%	125,000.00 0.00 0.00%	987,060
2014 05	Birch Road: Whispering Spruce Intersection Improvements (42792/55627/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	15,000.00 1.98%	13,000.00 75,444.00 10.27%	35,992.00 13,000.00 1.63%	75,444.00 46,000.00 5.76%	734,400
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	100,000.00 1.45%	21,000.00 21,000.00 0.33%	117,966.00 165,000.00 2.25%	200,000.00 110,000.00 1.45%	6,419,604
2014 10	Hurst Road Resurfacing (42903/63037/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	100,000.00 2.77%	65,000.00 65,000.00 2.50%	82,808.33 103,425.00 3.69%	103,425.00 80,000.00 2.59%	2,595,968
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	325,000.00 3.55%	175,000.00 283,871.19 3.26%	229,435.60 175,000.00 1.77%	283,871.19 0.00 0.00%	8,696,000
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	235,000.00 0.79%	20,000.00 150,000.00 0.58%	174,800.00 260,000.00 0.97%	279,000.00 20,000.00 0.07%	25,973,241
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	65,000.00 1.44%	100,000.00 100,000.00 1.76%	146,000.00 192,000.00 3.25%	192,000.00 0.00 0.00%	5,686,743
2014 10	Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/7570) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	40,000.00 3.18%	55,000.00 75,000.00 5.39%	65,000.00 55,000.00 3.28%	75,000.00 0.00 0.00%	1,390,905
2014 06	Doyle Road Improvements (42055/61669/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	30,000.00 2.13%	70,000.00 100,000.00 5.91%	85,000.00 70,000.00 3.90%	100,000.00 0.00 0.00%	1,691,090

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//7570) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	150,000.00 0.88%	634,967.00 2,200,000.00 15.55%	1,311,066.25 1,196,000.00 8.20%	2,200,000.00 1,213,298.00 8.01%	14,143,690
2014 10	Sterling Highway Erosion Response MP 150-157 (43583/52472/1146) 8 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 0.75%	8,250.00 10,000.00 0.30%	47,531.25 54,000.00 1.56%	75,000.00 70,000.00 1.92%	3,371,200
2017 03	Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. (44698/68663/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 3.03%	55,000.00 70,000.00 4.31%	62,500.00 55,000.00 2.75%	70,000.00 0.00 0.00%	1,624,145
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement Preservation (42246/53164 55261/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	250,000.00 2.37%	120,000.00 120,000.00 1.02%	190,000.00 300,000.00 2.35%	300,000.00 150,000.00 1.13%	11,749,902
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	312,000.00 2.30%	80,000.00 80,000.00 0.80%	160,000.00 100,000.00 0.91%	300,000.00 300,000.00 2.48%	9,998,998
2014 04	Northern Region E R Galena Ice Jam Flooding (41787/62697/1146) 1 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	35,000.00 2.16%	109,500.00 109,500.00 4.67%	109,500.00 0.00 0.00%	109,500.00 0.00 0.00%	2,342,885
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	200,000.00 0.91%	90,000.00 90,000.00 0.44%	288,666.67 206,000.00 1.00%	450,000.00 450,000.00 2.16%	20,669,482
2014 04	Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 1.64%	35,000.00 35,000.00 1.25%	105,000.00 80,000.00 2.79%	200,000.00 200,000.00 6.73%	2,798,426
2014 04	88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/1146) 9 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 0.89%	20,000.00 47,700.00 1.72%	86,792.67 100,000.00 3.51%	158,834.00 20,000.00 0.67%	2,773,227

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 10	Tok Cutoff M P 50-60 Resurfacing (41360/62190/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	135,000.00 1.70%	110,000.00 150,000.00 2.65%	185,000.00 125,000.00 2.00%	275,000.00 250,000.00 3.78%	5,671,025
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	80,000.00 4.86%	30,400.00 44,122.52 2.46%	71,130.63 123,000.00 5.80%	123,000.00 30,400.00 1.17%	1,791,306
2015 01	Olympic Mountain Loop Improvements - Girdwood (44236/59766/1146) 8 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 1.32%	8,700.00 35,000.00 1.48%	40,112.50 50,000.00 1.86%	90,000.00 8,700.00 0.31%	2,364,890
2014 05	Glenn Highway Pavement Repairs - Boniface I/C to Knik River Bridge (42731/55815/7570) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	30,000.00 2.88%	80,000.00 80,000.00 5.59%	103,333.33 150,000.00 8.60%	150,000.00 80,000.00 4.01%	1,430,000
2014 10	ANC Kulis Transition Repairs and Modifications (43566/54066/1146) 8 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 2.05%	2,950.00 33,000.00 2.80%	43,615.88 97,227.00 7.94%	97,227.00 2,950.00 0.23%	1,178,369
2015 03	Yankovich / Miller Hill Multi-Use Path (43375/76707/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 3.00%	32,000.00 32,000.00 2.02%	44,000.00 50,000.00 2.68%	50,000.00 50,000.00 2.63%	1,587,663
2015 02	Seward Highway MP 99-100 Improvements (44337/58822/7570) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	150,000.00 2.32%	60,000.00 60,000.00 0.80%	100,000.00 140,000.00 1.66%	140,000.00 0.00 0.00%	7,497,210
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506) 6 Bids Tendered	643(2) Traffic Maintenance	458,000 (Alt)	1.0	240,000.00 4.33%	90,000.00 378,400.00 5.66%	290,845.41 90,000.00 1.27%	474,644.00 474,378.45 6.63%	6,691,146
2014 11	Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	300,000.00 2.29%	75,000.00 100,000.00 0.84%	108,333.33 75,000.00 0.60%	150,000.00 150,000.00 1.08%	11,961,445

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 11	Fairbanks and North Pole Intersection Striping - Interstate and Fairbanks and North Pole Intersection Striping - Non-Interstate and CTP (43239/62414 & 62485/1146)	643(2) Traffic Maintenance	Lump Sum	1	15,000.00 0.74%	85,000.00 85,000.00 3.33%	316,616.75 394,267.00 14.28%	405,000.00 405,000.00 14.22%	2,549,551
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	380,000.00 4.27%	185,000.00 185,000.00 2.16%	317,500.00 450,000.00 4.68%	450,000.00 0.00 0.00%	8,572,860
2015 02	Bennett Road Resurfacing (44212/63911/7570) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	38,000.00 2.26%	30,000.00 30,000.00 3.12%	48,333.33 65,000.00 6.11%	65,000.00 50,000.00 4.17%	961,036
2014 12	KTN South Tongass Paving/ Collins Road Guardrail HSIP (43547/67674/68412/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	117,325.21 2.96%	25,000.00 50,000.00 1.63%	37,500.00 25,000.00 0.73%	50,000.00 0.00 0.00%	3,069,946
2015 02	Plack Road Bicycle/Pedestrian Facility (43167/77248/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 0.81%	55,000.00 55,000.00 2.36%	85,500.00 70,000.00 2.80%	132,000.00 85,000.00 3.33%	2,329,969
2014 11	Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement (43237/68092/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	30,000.00 4.66%	10,500.00 10,500.00 2.03%	30,166.67 30,000.00 4.92%	50,000.00 50,000.00 8.05%	517,494
2015 03	AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	150,000.00 2.04%	75,000.00 75,000.00 1.09%	325,000.30 185,000.00 2.51%	715,000.90 715,000.90 9.37%	6,887,552
2014 12	HSIP SEA Areawide Avalanche Gates (38158/67840/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	32,000.00 15.04%	7,800.00 9,350.00 3.83%	18,716.67 7,800.00 3.16%	39,000.00 39,000.00 10.14%	244,050
2014 12	Ktn - Advanced Water Street Trunk Relocation (43208/69548/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 0.24%	156,200.00 163,300.00 4.89%	159,750.00 156,200.00 4.01%	163,300.00 0.00 0.00%	3,339,290

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 01	Hydaburg Highway Pavement Rehabilitation (43422/67576/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	250,000.00 1.65%	175,000.00 441,500.00 3.72%	315,500.00 330,000.00 2.55%	441,500.00 175,000.00 1.26%	11,859,725
2017 08	Galena Campion Road Beaver Creek Culvert Replacement May 2013 ER Flooding (46438/64066/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	5,000.00 0.28%	5,000.00 6,500.00 0.53%	15,250.00 20,000.00 1.55%	20,000.00 20,000.00 1.43%	1,222,355
2018 07	HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468//1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	85,556.00 2.08%	20,000.00 107,000.00 2.69%	131,750.00 20,000.00 0.50%	275,000.00 275,000.00 6.65%	3,970,421
2017 09	Old Nenana/Ester Hill Rehabilitation (46580) 3 Bids Tendered	643(2) Traffic Maintenance	Each (Alt)	1.0	270,000.00 2.23%	300,000.00 300,000.00 2.40%	408,333.33 300,000.00 2.17%	625,000.00 625,000.00 4.35%	12,499,865
2016 07	HSIP: Copper River Highway Signing and Striping (45832/64254/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 16.31%	10,000.00 10,000.00 11.03%	12,800.00 10,000.00 10.30%	20,000.00 12,000.00 12.32%	90,663
2016 09	NHS Storm Drain Inspections (46165/59128/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	28,000.00 5.10%	24,750.00 40,000.00 8.71%	41,187.50 24,750.00 5.28%	70,000.00 30,000.00 4.52%	459,100
2016 07	AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) AMATS: Bicycle Plan Implementation (MOA Owned-Group 1) (45936//1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	23,000.00 3.65%	19,180.00 19,180.00 3.39%	30,090.00 41,000.00 6.64%	41,000.00 0.00 0.00%	564,961
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	250,000.00 2.41%	105,000.00 300,000.00 3.34%	270,600.00 298,000.00 2.84%	400,000.00 105,000.00 0.98%	8,986,166
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	300,000.00 2.17%	150,000.00 180,000.00 1.40%	392,605.36 150,000.00 1.13%	750,000.00 340,000.00 2.52%	12,869,962
2016 04	Valdez River Encroachment Repairs (44838/64121/7570) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	150,000.00 5.21%	35,000.00 35,000.00 1.28%	128,800.00 100,000.00 3.65%	234,000.00 100,000.00 2.97%	2,739,467

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements (45736//1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	275,000.00 2.67%	150,000.00 150,000.00 1.90%	212,500.00 150,000.00 1.64%	300,000.00 250,000.00 2.71%	7,898,726
2016 10	North Fork Road Bridge Erosion Repair (46238/57908/1146) 8 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 1.60%	5,000.00 20,000.00 1.78%	33,562.50 20,000.00 1.62%	67,000.00 25,000.00 1.98%	1,126,215
2016 10	Richardson Hwy MP 110-Tazlina Wayside Improvements (46051/61076/1146) 12 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	2,000.00 0.21%	500.00 500.00 0.10%	7,907.00 500.00 0.09%	19,000.00 10,000.00 1.56%	503,450
2016 08	JNU Glacier Highway Safety Improvements (HSIP) (44879//1146) 1 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 5.84%	25,000.00 25,000.00 7.91%	25,000.00 0.00 0.00%	25,000.00 0.00 0.00%	316,162
2016 09	HSIP: Eklutna Overpass Bridge Warning 2015 (46219) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	1.0	32,757.00 5.37%	7,600.00 41,000.00 9.93%	33,754.29 7,600.00 1.77%	44,400.00 30,000.00 6.84%	412,688
2016 04	Ktn to Shelter Cove Road, Stage 2 (44995/00044/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 0.20%	1,000.00 9,500.00 0.08%	27,625.00 1,000.00 0.01%	50,000.00 50,000.00 0.28%	11,473,390
2016 08	Copper River Hwy MP 20.1 Goose Meadow Culvert (46173//1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	5,000.00 3.30%	17,400.00 17,400.00 5.89%	23,800.00 34,000.00 4.97%	34,000.00 20,000.00 2.75%	295,344
2016 08	U.S Creek Road Resurfacing (46118/60634/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 3.34%	20,000.00 85,000.00 5.97%	46,081.33 50,000.00 3.41%	85,000.00 40,000.00 2.24%	1,424,518
2016 09	HSIP: Eklutna Overpass Bridge Warning 2015 (46219/58099/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	32,757.00 5.37%	7,600.00 41,000.00 9.93%	33,754.29 7,600.00 1.77%	44,400.00 30,000.00 6.84%	412,688
2017 06	FMATS Area Surface Upgrades FFY 2017 (46184//7570) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	48,000.00 3.46%	15,000.00 15,000.00 1.16%	48,333.33 80,000.00 6.03%	80,000.00 50,000.00 3.28%	1,290,111
2016 04	Gravina Mill Access Road (44786/Z699220000/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	2,000.00 0.10%	11,000.00 55,000.00 3.24%	31,500.00 20,000.00 1.16%	55,000.00 40,000.00 2.07%	1,695,525

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/1146) 8 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	1,200.00 0.15%	1.00 1,000.00 0.24%	2,937.63 3,500.00 0.79%	12,500.00 500.00 0.11%	419,951
2017 04	Richardson Highway Valdez Glacier Stream Bridge #556 and Lowe River Bridge #558 (46314//1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	85,000.00 8.10%	85,000.00 100,000.00 10.55%	92,500.00 85,000.00 8.14%	100,000.00 0.00 0.00%	947,919
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7570) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	150,000.00 5.38%	12,000.00 50,000.00 2.16%	64,666.67 132,000.00 5.08%	132,000.00 12,000.00 0.44%	2,311,182
2016 06	ANC Paving and Drainage Improvements 2016 (45805/58341/1146) 9 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	8,000.00 2.23%	5,000.00 9,692.55 2.84%	17,299.17 7,000.00 1.98%	37,000.00 17,000.00 4.71%	341,075
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/1146) 8 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	2,500.00 0.31%	4,300.00 5,000.00 1.19%	11,287.50 4,300.00 0.97%	26,000.00 5,000.00 1.09%	419,951
2017 04	September 2012 and May 2013 ER Denali Hwy Corridor Flood Repairs (46834/62699 / 62914 / 62283/1146) 9 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	120,000.00 4.55%	3,000.00 17,500.00 0.74%	104,926.67 3,000.00 0.11%	221,340.00 7,500.00 0.26%	2,359,224
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/1146) 8 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	120,000.00 1.77%	70,000.00 110,000.00 1.91%	176,824.50 391,880.00 5.94%	391,880.00 70,000.00 1.03%	5,769,321
2016 11	YAK - Fish Passage Improvements (45726/Z680270000/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 1.68%	0.00 8,800.00 1.49%	29,698.29 60,000.00 10.02%	108,088.00 8,000.00 1.26%	588,799
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/1146) 8 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	120,000.00 1.77%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	327,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 06	Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880/59028/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	150,000.00 1.11%	95,000.00 225,000.00 2.10%	248,750.00 425,000.00 3.75%	425,000.00 95,000.00 0.77%	10,696,233
2016 07	F M A T S Area Surface Upgrades F F Y 2016 (45472//7570) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	60,000.00 6.73%	6,000.00 20,000.00 2.56%	30,333.33 6,000.00 0.75%	65,000.00 65,000.00 6.51%	782,631
2016 05	Aleknagik Wood River Bridge Construction - Phase II (45783/54627/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	75,000.00 0.94%	80,000.00 84,000.00 1.31%	135,800.00 100,000.00 1.48%	275,000.00 140,000.00 1.89%	6,391,456
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	300,000.00 2.72%	228,000.00 228,000.00 2.07%	309,333.33 300,000.00 2.61%	400,000.00 400,000.00 3.39%	10,998,774
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1146) 9 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	145,000.00 2.60%	50,000.00 100,000.00 2.15%	261,642.33 105,550.00 2.20%	586,020.00 150,000.00 3.00%	4,648,330
2016 04	Goldhill Road Bicycle And Pedestrian Facility (45033/63293/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	60,000.00 1.84%	50,000.00 75,000.00 2.62%	72,543.25 50,000.00 1.67%	115,000.00 115,000.00 3.76%	2,864,888
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	200,000.00 1.06%	150,000.00 325,000.00 2.07%	206,250.00 150,000.00 0.89%	325,000.00 200,000.00 1.18%	15,712,283
2017 06	Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 & CFHWY00107/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	205,000.00 2.74%	60,000.00 60,000.00 1.11%	165,750.00 108,000.00 1.76%	400,000.00 95,000.00 1.54%	5,393,658

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 08	Nome Council Road MP 15-33 Emergency Repairs November 2013 / Nome Sea Storm Permanent Repairs (November 2011) (46093/64095 / 61968/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	62,500.00 1.37%	9,040.00 72,500.00 2.31%	93,590.00 25,000.00 0.76%	250,000.00 9,040.00 0.27%	3,133,045
2016 08	DELETE THIS ONE. Copper River Hwy MP 20.1 Goose Meadow Culvert (45477//1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	5,000.00 3.30%	17,400.00 17,400.00 5.90%	23,800.00 34,000.00 4.98%	34,000.00 20,000.00 2.83%	294,844
2018 06	Pelican Main Street Bridge (No. 1268) Improvements (47784/00063/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 0.74%	2,500.00 5,544.00 0.61%	18,519.20 15,000.00 1.58%	63,552.00 6,000.00 0.60%	909,322
2018 07	AMATS: Westchester Lagoon Nature Trail Rehabilitation (48449//1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	7,500.00 1.61%	7,000.00 7,000.00 1.38%	10,883.33 10,650.00 1.78%	15,000.00 15,000.00 2.28%	506,884
2018 06	Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	1.0	120,000.00 2.32%	73,000.00 150,000.00 4.15%	164,675.00 100,000.00 2.00%	335,700.00 73,000.00 1.39%	3,612,284
2018 06	AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln (TAP) (48417//7570) 8 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 0.79%	2,500.00 20,585.74 0.76%	46,385.72 20,000.00 0.65%	100,000.00 98,000.00 3.05%	2,706,436
2016 03	Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	100,000.00 1.94%	100,000.00 100,000.00 1.92%	124,000.00 176,000.00 3.25%	176,000.00 100,000.00 1.82%	5,198,107
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1146) 9 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	160,875.00 2.49%	70,000.00 70,000.00 1.22%	209,726.49 238,500.00 3.99%	467,000.00 150,000.00 2.39%	5,719,942

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 07	Ktn - Trollers Creek Bridge #0864 Replacement (45314/Z694200000/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	12,000.00 0.95%	5,000.00 10,000.00 0.65%	16,714.29 25,000.00 1.28%	40,000.00 5,000.00 0.25%	1,549,850
2018 07	(67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/1146) 1 Bids Tendered	643(2) Traffic Maintenance	LUMP SUM	1	93,000.00 1.61%	262,500.00 262,500.00 4.26%	262,500.00 0.00 0.00%	262,500.00 0.00 0.00%	6,157,603
2018 07	HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	1.0	85,556.00 2.08%	20,000.00 107,000.00 2.69%	131,750.00 20,000.00 0.50%	275,000.00 275,000.00 6.65%	3,970,421
2018 06	FIA Water Infrastructure FY2018 (48383//1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	75,000.00 4.53%	17,406.72 17,406.72 1.28%	58,101.68 75,000.00 4.51%	120,000.00 20,000.00 1.08%	1,357,045
2018 04	WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	200,000.00 4.22%	30,000.00 200,000.00 4.28%	115,000.00 30,000.00 0.63%	200,000.00 0.00 0.00%	4,674,097
2018 06	Cordova City Street Improvements - Adams Avenue (ATAP) (48266//1146) 1 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 5.66%	24,000.00 24,000.00 3.90%	24,000.00 0.00 0.00%	24,000.00 0.00 0.00%	614,692
2018 06	AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	175,000.00 3.40%	100,000.00 110,000.00 2.17%	111,666.67 100,000.00 1.95%	125,000.00 125,000.00 2.43%	5,068,928
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	80,000.00 0.90%	135,000.00 200,000.00 2.30%	227,010.37 135,000.00 1.37%	492,062.22 200,000.00 1.76%	8,683,260
2017 07	Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract (47051//1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	70,000.00 2.25%	29,543.00 99,187.50 3.54%	129,818.64 175,000.00 4.90%	250,000.00 29,543.00 0.81%	2,798,511

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 08	HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	150,000.00 5.21%	40,000.00 40,000.00 2.02%	86,600.00 175,000.00 7.86%	175,000.00 40,000.00 1.71%	1,980,177
2018 07	Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest Drive Intersection Improvements (48470//1146) 1 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	75,000.00 3.41%	175,000.00 175,000.00 7.25%	175,000.00 0.00 0.00%	175,000.00 0.00 0.00%	2,415,196
2018 05	AMATS: Abbott Road Rehab - Phase II (48404//7570) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	65,000.00 1.28%	200,000.00 250,000.00 4.84%	225,000.00 250,000.00 4.76%	250,000.00 200,000.00 3.79%	5,167,568
2018 06	Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740//1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	120,000.00 2.32%	73,000.00 150,000.00 4.15%	164,675.00 100,000.00 2.00%	335,700.00 73,000.00 1.39%	3,612,284
2018 04	FMATS Area Surface Upgrades FFY2018 (47333/90243/1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	150,000.00 5.00%	50,000.00 50,000.00 1.97%	78,333.33 85,000.00 3.30%	100,000.00 100,000.00 3.60%	2,540,774
2018 07	Dalton Hwy MP 89-90 Embankment Stabilization (48451//1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 0.99%	17,500.00 17,500.00 0.84%	88,750.00 70,000.00 3.17%	265,000.00 45,000.00 1.98%	2,085,850
2018 05	AMATS: Anchorage Areawide Trails Rehabilitation - Benson Boulevard Pathway (48256//1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 6.33%	15,000.00 23,000.00 3.42%	33,600.00 25,000.00 3.34%	75,000.00 30,000.00 3.80%	672,850
2018 05	University Avenue Rehabilitation & Widening - Solomon Building Demolition (47881//1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	2,000.00 2.53%	1,332.00 1,332.00 1.31%	3,040.55 0.00 0.00%	4,749.10 0.00 0.00%	101,458
2018 05	University Avenue Rehabilitation & Widening - Solomon Building Demolition (47881) 2 Bids Tendered	643(2) Traffic Maintenance	Calendar Day (Alt)	18.0	111.11 2.53%	74.00 74.00 1.31%	168.92 0.00 0.00%	263.84 0.00 0.00%	101,458

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 06	Chicken Airport Access Road Resurfacing (48004//1146) 2 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	20,000.00 4.71%	7,500.00 7,500.00 1.45%	8,750.00 10,000.00 1.70%	10,000.00 0.00 0.00%	518,974
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	400,000.00 0.99%	275,000.00 600,000.00 1.64%	668,750.00 275,000.00 0.72%	1,000,000.00 800,000.00 2.00%	36,616,095
2018 05	Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	230,000.00 1.71%	300,000.00 300,000.00 2.19%	397,500.00 440,000.00 2.92%	500,000.00 350,000.00 2.20%	13,727,979
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1146) 5 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	150,000.00 1.98%	35,000.00 108,700.00 1.62%	148,740.00 35,000.00 0.45%	400,000.00 50,000.00 0.50%	6,703,504
2018 04	Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	176,000.00 1.97%	100,000.00 100,000.00 1.33%	227,281.69 200,000.00 2.64%	347,971.86 325,000.00 4.26%	7,494,743
2018 05	AMATS: Abbott Road Rehab - Phase II (48404) 4 Bids Tendered	643(2) Traffic Maintenance	65000 (Alt)	1.0	65,000.00 1.28%	200,000.00 250,000.00 4.84%	225,000.00 250,000.00 4.76%	250,000.00 200,000.00 3.79%	5,167,568
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//1146) 6 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	150,000.00 1.33%	30,000.00 300,000.00 3.03%	171,666.67 250,000.00 2.45%	300,000.00 30,000.00 0.27%	9,911,534
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//1146) 3 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	200,000.00 2.01%	155,000.00 155,000.00 1.82%	301,666.67 400,000.00 4.36%	400,000.00 350,000.00 3.36%	8,532,028
2018 05	Nunam Iqua Airport Boardwalk (47330//1146) 8 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	10,000.00 1.33%	1,000.00 1,000.00 0.16%	18,380.38 6,250.00 0.93%	55,000.00 11,793.00 1.50%	617,910

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	25,000.00 1.81%	40,000.00 45,000.00 4.06%	72,125.00 40,000.00 3.37%	128,500.00 128,500.00 10.62%	1,109,658
2018 04	Chena Ridge Cripple Creek Culvert Replacement (46349/60624/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	49,000.00 2.78%	7,000.00 7,000.00 0.36%	27,142.86 15,000.00 0.70%	95,000.00 12,000.00 0.51%	1,950,325
2018 05	FMATS Yukon Drive Improvements (46581//1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	70,000.00 2.84%	22,500.00 85,000.00 4.09%	57,875.00 74,000.00 3.56%	85,000.00 22,500.00 1.05%	2,077,001
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/1146) 2 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	32,000.00 1.01%	50,000.00 50,000.00 1.33%	80,000.00 110,000.00 2.79%	110,000.00 0.00 0.00%	3,761,496
2009 04	Wasilla Gravel Roads Paving (19874/58165/1146) 6 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	6,000.00 1.00%	0.00 10,000.00 2.75%	10,666.67 2,500.00 0.64%	20,000.00 15,500.00 3.55%	363,263
2016 03	Yak- Dangerous River Road Resurfacing (44965/68753/0) 2 Bids Tendered	643(2) TRAFFIC MAINTENANCE	Lump Sum	1	10,000.00 0.97%	10,000.00 10,000.00 0.81%	12,500.00 15,000.00 1.10%	15,000.00 0.00 0.00%	1,229,352
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367) 3 Bids Tendered	643(2) TRAFFIC MAINTENANCE	Lump Sum (Alt)	1.0	69,000.00 2.02%	35,000.00 50,000.00 1.45%	51,000.00 68,000.00 1.94%	68,000.00 35,000.00 0.88%	3,440,733
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1146) 2 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	400,000.00 2.65%	300,000.00 300,000.00 2.24%	350,000.00 400,000.00 2.95%	400,000.00 0.00 0.00%	13,394,988
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	221,780.00 4.59%	160,000.00 247,500.00 5.20%	385,442.00 160,000.00 3.30%	865,000.00 269,268.00 5.44%	4,757,548
2011 12	Illinois Street Reconstruction (33274/63102/1146) 4 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	460,000.00 2.03%	350,000.00 660,000.00 3.00%	531,250.00 350,000.00 1.57%	660,000.00 615,000.00 2.75%	21,965,863
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/1146) 4 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	20,000.00 1.32%	20,000.00 100,000.00 6.32%	61,250.00 20,000.00 1.26%	100,000.00 60,000.00 3.51%	1,583,168

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	Kake Ferry Terminal Passenger Facility (45186/SAMHS00002/1146) 5 Bids Tendered	643(2) TRAFFIC MAINTENANCE	Lump Sum	1	3,500.00 0.36%	2,000.00 5,100.00 0.46%	8,980.00 12,800.00 0.99%	14,000.00 14,000.00 1.03%	1,115,500
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1146) 3 Bids Tendered	643(2) TRAFFIC MAINTENANCE	Lump Sum	1	150,000.00 0.75%	150,000.00 150,000.00 0.67%	290,000.00 570,000.00 2.18%	570,000.00 150,000.00 0.53%	22,300,050
2015 10	Angoon Ferry Terminal Passenger Facility (45185/Z683620000/1146) 3 Bids Tendered	643(2) TRAFFIC MAINTENANCE	Lump Sum	1	11,000.00 0.72%	3,500.00 3,500.00 0.22%	12,166.67 20,000.00 0.88%	20,000.00 13,000.00 0.55%	1,593,868
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//1146) 3 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	69,000.00 2.02%	35,000.00 50,000.00 1.45%	51,000.00 68,000.00 1.94%	68,000.00 35,000.00 0.88%	3,440,733
2009 05	Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To Marine Way (19675/51930/1146) 2 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	10,000.00 0.23%	74,000.00 74,000.00 1.24%	84,000.00 94,000.00 1.45%	94,000.00 0.00 0.00%	5,963,225
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/1146) 8 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	369,000.00 3.69%	80,000.00 100,000.00 1.16%	157,606.76 235,000.00 2.61%	235,000.00 80,000.00 0.89%	8,594,153
2011 12	HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/1146) 4 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	532,000.00 9.08%	50,000.00 50,000.00 1.16%	127,552.00 50,000.00 1.15%	270,000.00 140,208.00 3.11%	4,310,604
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/1146) 3 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	200,000.00 0.97%	100,000.00 260,000.00 1.54%	286,666.67 100,000.00 0.58%	500,000.00 500,000.00 2.70%	16,932,672
2013 07	Jnu: Egan Drive Additional Illumination (41062/67402/1146) 2 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	50,000.00 1.39%	55,000.00 55,000.00 1.48%	65,000.00 75,000.00 1.53%	75,000.00 0.00 0.00%	3,724,020

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B)	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	206,000.00 1.54%	18,360.00 150,000.00 1.67%	154,894.29 65,000.00 0.68%	400,000.00 100,000.00 1.03%	8,998,584
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1146) 3 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	332,000.00 6.87%	0.00 200,000.00 3.98%	233,333.33 500,000.00 8.78%	500,000.00 0.00 0.00%	5,027,359
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1146) 2 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	133,639.00 1.60%	200,000.00 200,000.00 2.39%	200,000.00 200,000.00 2.11%	200,000.00 0.00 0.00%	8,362,244
2009 12	Anchorage Area Safety Improvements, Construction 2010 (26013/51185/1146) 7 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	175,000.00 6.99%	40,000.00 40,000.00 2.00%	107,950.86 50,000.00 2.48%	240,000.00 58,656.00 2.84%	1,996,872
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1146) 3 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	60,000.00 1.04%	24,860.00 24,860.00 0.43%	41,620.00 40,000.00 0.65%	60,000.00 60,000.00 0.93%	5,815,976
2011 04	HSIP: Tudor Road: Laurel Street To Boniface Parkway Channelization Improvements & HSIP: Debarr Road: Bragaw Street to Hoyt Street Channelization Improvements (33163/51927 51918/1146) 5 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	161,000.00 7.04%	34,000.00 44,000.00 2.51%	74,542.60 134,713.00 7.42%	134,713.00 34,000.00 1.79%	1,750,344
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7570) 2 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	1,250,000.00 1.78%	600,000.00 600,000.00 1.07%	1,050,000.00 1,500,000.00 2.52%	1,500,000.00 0.00 0.00%	55,969,371
2014 05	Haines Ferry Terminal Improvements (39251/68433/1146) 4 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	10,000.00 0.10%	20,000.00 50,000.00 0.33%	35,375.00 44,500.00 0.28%	50,000.00 27,000.00 0.17%	14,979,745

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1146) 3 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	12,000.00 0.21%	5,000.00 18,260.00 0.31%	12,753.33 5,000.00 0.08%	18,260.00 15,000.00 0.23%	5,815,976
2014 11	Old Seward Highway: Rabbit Creek To Brandon Street Pavement Preservation (43599/56708/1146) 4 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	157,000.00 3.93%	69,000.00 90,000.00 2.40%	149,577.00 120,000.00 3.16%	319,308.00 319,308.00 7.30%	3,749,452
2014 05	Kodiak Ferry Terminal And Dock Improvements (41591/68938/1146) 3 Bids Tendered	643(2) TRAFFIC MAINTENANCE	Lump Sum	1	1,400.00 0.02%	22,000.00 25,000.00 0.27%	27,333.33 35,000.00 0.35%	35,000.00 22,000.00 0.20%	9,196,790
2016 07	KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/0) 3 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	50,000.00 1.29%	50,000.00 250,000.00 6.00%	169,000.00 50,000.00 1.15%	250,000.00 207,000.00 4.24%	4,163,270
2017 05	Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034) 3 Bids Tendered	643(2) TRAFFIC MAINTENANCE	Lump Sum (Alt)	1.0	46,000.00 2.00%	75,000.00 110,000.00 5.32%	108,333.33 140,000.00 6.34%	140,000.00 75,000.00 3.35%	2,066,575
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	310,000.00 2.50%	117,000.00 117,000.00 1.13%	203,500.00 290,000.00 2.54%	290,000.00 0.00 0.00%	10,388,523
2012 03	AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/1146) 6 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	120,000.00 2.82%	94,000.00 160,000.00 5.00%	126,833.33 106,000.00 3.21%	175,000.00 96,000.00 2.84%	3,199,546
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1146) 2 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	100,000.00 2.33%	60,000.00 200,000.00 3.97%	130,000.00 60,000.00 1.17%	200,000.00 0.00 0.00%	5,031,578
2009 06	Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road (19654/51916/1146) 3 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	110,000.00 1.75%	25,000.00 60,000.00 1.06%	51,666.67 70,000.00 1.24%	70,000.00 25,000.00 0.42%	5,636,173

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034/CSHWY00075/1146) 3 Bids Tendered	643(2) TRAFFIC MAINTENANCE	LUMP SUM	1	46,000.00 2.00%	75,000.00 110,000.00 5.32%	108,333.33 140,000.00 6.34%	140,000.00 75,000.00 3.35%	2,066,575
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1146) 3 Bids Tendered	643(2) TRAFFIC MAINTENANCE	Lump Sum	1	35,000.00 0.52%	100,000.00 260,000.00 4.24%	236,666.67 350,000.00 5.46%	350,000.00 100,000.00 1.46%	6,138,597
2016 12	Fairbanks Noble Street Upgrade (45722/61725/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	300,000.00 2.80%	220,000.00 273,500.00 2.87%	332,538.79 220,000.00 2.26%	600,000.00 600,000.00 5.63%	9,545,573
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/1146) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	50,000.00 0.38%	50,000.00 85,000.00 0.76%	137,144.00 155,000.00 1.37%	258,576.00 258,576.00 2.08%	11,172,615
2016 12	Fairbanks Noble Street Upgrade (45722) 4 Bids Tendered	643(2) Traffic Maintenance	Lump Sum (Alt)	1.0	300,000.00 2.80%	220,000.00 273,500.00 2.87%	332,538.79 220,000.00 2.26%	600,000.00 600,000.00 5.63%	9,545,573
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/1146) 7 Bids Tendered	643(2) Traffic Maintenance	Lump Sum	1	13,300.00 0.20%	5,000.00 57,670.00 0.89%	29,909.49 5,000.00 0.07%	57,670.00 22,500.00 0.32%	6,460,641
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/1146) 4 Bids Tendered	643(2)-1 Bridge RepairTraffic Maintenance Setup	Each	10	15,000.00 0.56%	10,000.00 10,000.00 0.35%	30,000.00 35,000.00 1.18%	40,000.00 35,000.00 1.18%	28,866,904
2010 11	Northern Region Bridge Rehabilitation - Nenana River at Rex & North Fork 12 Mile Creek (23117/63739/1667) 7 Bids Tendered	643(2)-1 Traffic Maintenance at Nenana River Bridge at Rex	Lump Sum	1	15,000.00 1.07%	12,000.00 12,000.00 1.21%	43,697.14 17,000.00 1.33%	102,880.00 99,000.00 7.55%	989,152
2010 09	F M A T S Area Signal Upgrades (28773) 4 Bids Tendered	643(2)-1 Traffic Maintenance	Lump Sum (Alt)	1.0	5,000.00 0.77%	500.00 500.00 0.10%	2,857.50 2,430.00 0.46%	7,500.00 1,000.00 0.18%	526,078
2010 09	F M A T S Area Signal Upgrades (28773/63446/1146) 4 Bids Tendered	643(2)-1 Traffic Maintenance	Lump Sum	1	5,000.00 0.77%	500.00 500.00 0.10%	2,857.50 2,430.00 0.46%	7,500.00 1,000.00 0.18%	526,078
2010 10	F M A T S Sign Replacement (30235/63282/1146) 6 Bids Tendered	643(2)-1 Traffic Maintenance	Lump Sum	1	750.00 0.09%	200.00 625.00 0.11%	814.76 1,000.00 0.18%	1,500.00 200.00 0.03%	547,642

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 10	Fairbanks Electrical Upgrades (21332) 3 Bids Tendered	643(2)-1 Traffic Maintenance	Lump Sum (Alt)	1.0	15,000.00 2.66%	0.00 1,000.00 0.28%	2,621.00 6,863.00 1.15%	6,863.00 0.00 0.00%	354,102
2009 10	Fairbanks Electrical Upgrades (21332/62221/1146) 3 Bids Tendered	643(2)-1 Traffic Maintenance	Lump Sum	1	15,000.00 2.66%	0.00 1,000.00 0.28%	2,621.00 6,863.00 1.15%	6,863.00 0.00 0.00%	354,102
2010 10	F M A T S Sign Replacement (30235) 6 Bids Tendered	643(2)-1 Traffic Maintenance	Lump Sum (Alt)	1.0	750.00 0.09%	200.00 625.00 0.11%	814.76 1,000.00 0.18%	1,500.00 200.00 0.03%	547,642
2012 10	Steese Highway MP 5-11 Resurfacing (38319/63915/1146) 3 Bids Tendered	643(2)-1 Traffic Maintenance at Engineer Creek	Lump Sum	1	100,000.00 1.16%	80,000.00 80,000.00 1.11%	126,666.67 100,000.00 1.38%	200,000.00 200,000.00 2.58%	7,189,147
2011 04	Dalton Hwy MP 274-289 Rehabilitation (26934/67018/1146) 7 Bids Tendered	643(2)-1 Traffic Maintenance at Kuparuk River Bridge	Lump Sum	1	13,200.00 0.04%	3,000.00 32,000.00 0.12%	26,214.29 28,500.00 0.10%	40,000.00 10,000.00 0.03%	27,690,520
2011 04	Richardson Hwy MP 340-346 Resurfacing (Moose Creek) (33145/63362/1146) 3 Bids Tendered	643(2)-1 Traffic Maintenance Setup - Crossover Diversion	Lump Sum	1	100,000.00 1.31%	377,000.00 377,000.00 5.10%	475,666.67 450,000.00 6.07%	600,000.00 600,000.00 7.71%	7,389,044
2010 07	23rd Avenue Improvements (28375/60745/1146) 3 Bids Tendered	643(2)-1 Traffic Maintenance Setup 1	Lump Sum	1	28,000.00 0.97%	10,000.00 15,000.00 0.62%	15,000.00 20,000.00 0.75%	20,000.00 10,000.00 0.35%	2,405,270
2010 07	23rd Avenue Improvements (28375) 3 Bids Tendered	643(2)-1 Traffic Maintenance Setup 1	Lump Sum (Alt)	1.0	28,000.00 0.97%	10,000.00 15,000.00 0.62%	15,000.00 20,000.00 0.75%	20,000.00 10,000.00 0.35%	2,405,270
2013 10	Richardson Highway M P 345 Moose Creek R R Overpass (17152/66566/1146) 8 Bids Tendered	643(2)-1 Traffic Maintenance Setup-Crossover Diversion	Lump Sum	1	350,000.00 3.08%	40,000.00 250,000.00 2.41%	265,625.00 300,000.00 2.73%	500,000.00 65,000.00 0.55%	10,388,566
2010 10	F M A T S Sign Replacement (30235) 6 Bids Tendered	643(2)-2 Traffic Maintenance	Lump Sum (Alt)	1.0	1,500.00 0.19%	200.00 625.00 0.11%	1,672.40 1,500.00 0.27%	5,000.00 200.00 0.03%	547,642
2009 10	Fairbanks Electrical Upgrades (21332) 3 Bids Tendered	643(2)-2 Traffic Maintenance	Lump Sum (Alt)	1.0	10,000.00 1.77%	0.00 1,000.00 0.28%	1,000.00 2,000.00 0.33%	2,000.00 0.00 0.00%	354,102
2009 10	Fairbanks Electrical Upgrades (21332/62221/1146) 3 Bids Tendered	643(2)-2 Traffic Maintenance	Lump Sum	1	10,000.00 1.77%	0.00 1,000.00 0.28%	1,000.00 2,000.00 0.33%	2,000.00 0.00 0.00%	354,102
2010 09	F M A T S Area Signal Upgrades (28773) 4 Bids Tendered	643(2)-2 Traffic Maintenance	Lump Sum (Alt)	1.0	5,000.00 0.77%	500.00 500.00 0.10%	2,857.50 2,430.00 0.46%	7,500.00 1,000.00 0.18%	526,078

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 09	F M A T S Area Signal Upgrades (28773/63446/1146) 4 Bids Tendered	643(2)-2 Traffic Maintenance	Lump Sum	1	5,000.00 0.77%	500.00 500.00 0.10%	2,857.50 2,430.00 0.46%	7,500.00 1,000.00 0.18%	526,078
2010 10	F M A T S Sign Replacement (30235/63282/1146) 6 Bids Tendered	643(2)-2 Traffic Maintenance	Lump Sum	1	1,500.00 0.19%	200.00 625.00 0.11%	1,672.40 1,500.00 0.27%	5,000.00 200.00 0.03%	547,642
2011 04	Dalton Hwy MP 274-289 Rehabilitation (26934/67018/1146) 7 Bids Tendered	643(2)-2 Traffic Maintenance at Jill Creek	Lump Sum	1	1,500.00 0.00%	1,000.00 6,500.00 0.02%	10,857.14 28,500.00 0.10%	28,500.00 10,000.00 0.03%	27,690,520
2010 11	Northern Region Bridge Rehabilitation - Nenana River at Rex & North Fork 12 Mile Creek (23117/63739/1146) 7 Bids Tendered	643(2)-2 Traffic Maintenance at North Fork 12 Mile Creek Bridge	Lump Sum	1	7,500.00 0.53%	12,000.00 12,000.00 1.21%	23,817.14 14,000.00 1.09%	45,000.00 30,000.00 2.29%	989,152
2010 07	23rd Avenue Improvements (28375) 3 Bids Tendered	643(2)-2 Traffic Maintenance Setup 2	Lump Sum (Alt)	1.0	36,000.00 1.25%	7,500.00 7,500.00 0.31%	12,500.00 20,000.00 0.75%	20,000.00 10,000.00 0.35%	2,405,270
2010 07	23rd Avenue Improvements (28375/60745/1146) 3 Bids Tendered	643(2)-2 Traffic Maintenance Setup 2	Lump Sum	1	36,000.00 1.25%	7,500.00 7,500.00 0.31%	12,500.00 20,000.00 0.75%	20,000.00 10,000.00 0.35%	2,405,270
2011 04	Dalton Hwy MP 274-289 Rehabilitation (26934/67018/1146) 7 Bids Tendered	643(2)-3 Traffic Maintenance at Mack Creek	Lump Sum	1	1,500.00 0.00%	1,000.00 6,500.00 0.02%	13,707.14 28,450.00 0.10%	30,000.00 10,000.00 0.03%	27,690,520
2010 07	23rd Avenue Improvements (28375) 3 Bids Tendered	643(2)-3 Traffic Maintenance Setup 3	Lump Sum (Alt)	1.0	36,000.00 1.25%	7,500.00 7,500.00 0.31%	12,500.00 20,000.00 0.75%	20,000.00 10,000.00 0.35%	2,405,270
2010 07	23rd Avenue Improvements (28375/60745/1146) 3 Bids Tendered	643(2)-3 Traffic Maintenance Setup 3	Lump Sum	1	36,000.00 1.25%	7,500.00 7,500.00 0.31%	12,500.00 20,000.00 0.75%	20,000.00 10,000.00 0.35%	2,405,270
2011 04	Dalton Hwy MP 274-289 Rehabilitation (26934/67018/1146) 7 Bids Tendered	643(2)-4 Traffic Maintenance at Terry Creek	Lump Sum	1	1,500.00 0.00%	1,000.00 6,500.00 0.02%	15,135.71 28,450.00 0.10%	40,000.00 10,000.00 0.03%	27,690,520
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928) 4 Bids Tendered	643(2)a Traffic Maintenance	Each (Alt)	1.0	10,000.00 0.42%	35,000.00 60,000.00 2.87%	46,250.00 50,000.00 2.19%	60,000.00 40,000.00 1.53%	2,092,727
2009 11	Juneau Areawide Traffic Signal Upgrade 68057 (16653/68057/1146) 2 Bids Tendered	643(2)a Traffic Maintenance	Lump Sum	1	1,500.00 0.35%	2,000.00 2,000.00 0.47%	2,938.64 3,877.27 0.66%	3,877.27 0.00 0.00%	426,231

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/7570) 4 Bids Tendered	643(2)a Traffic Maintenance	Lump Sum	1	10,000.00 0.42%	35,000.00 60,000.00 2.87%	46,250.00 50,000.00 2.19%	60,000.00 40,000.00 1.53%	2,092,727
2016 04	Gravina Mill Access Road (44786/Z699220000/1146) 4 Bids Tendered	643(2)A Traffic Maintenance	Lump Sum	1	500.00 0.03%	0.00 7,000.00 0.41%	3,700.00 2,800.00 0.16%	7,000.00 5,000.00 0.26%	1,695,525
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1146) 3 Bids Tendered	643(2)-A Traffic Maintenance	Lump Sum	1	25,000.00 0.37%	50,000.00 75,000.00 1.22%	100,000.00 50,000.00 0.78%	175,000.00 175,000.00 2.56%	6,138,597
2018 06	Pelican Main Street Bridge (No. 1268) Improvements (47784/00063/1146) 5 Bids Tendered	643(2)-A Traffic Maintenance	Lump Sum	1	2,500.00 0.19%	1,000.00 1,808.00 0.20%	5,386.40 3,500.00 0.37%	18,624.00 1,000.00 0.10%	909,322
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065) 3 Bids Tendered	643(2)-A Traffic Maintenance	Lump Sum (Alt)	1.0	15,400.00 0.10%	500.00 3,000.00 0.02%	12,166.67 500.00 0.00%	33,000.00 33,000.00 0.24%	12,656,111
2014 09	H S I P: Richardson Highway M P 291-295 Enhanced Curve Delineation H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation H S I P: Parks Highway M P 215-219 Enhanced Curve Delineation (42595/62506/62508/62510/1146) 3 Bids Tendered	643(2)-A Traffic Maintenance	Lump Sum	1	25,000.00 4.59%	9,000.00 9,000.00 2.77%	25,000.00 25,000.00 4.63%	41,000.00 41,000.00 6.03%	325,003
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7570) 3 Bids Tendered	643(2)-A Traffic Maintenance	Lump Sum	1	15,400.00 0.10%	500.00 3,000.00 0.02%	12,166.67 500.00 0.00%	33,000.00 33,000.00 0.24%	12,656,111
2018 06	Northern Region Radar Sites For Non-Intrusive Detection (46555//1146) 3 Bids Tendered	643(2)-A Traffic Maintenance	Lump Sum	1	23,000.00 3.59%	15,000.00 15,300.00 2.05%	23,129.67 39,089.00 5.22%	39,089.00 15,000.00 1.99%	747,900

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1146)	643(2)-A Traffic Maintenance	Lump Sum	1	55,000.00 0.80%	12,000.00 12,000.00 0.17%	44,000.00 50,000.00 0.68%	70,000.00 70,000.00 0.88%	7,090,895
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1146) 6 Bids Tendered	643(2)-A Traffic Maintenance	Lump Sum	1	10,000.00 0.11%	2,500.00 2,500.00 0.03%	9,844.54 10,000.00 0.10%	20,000.00 5,000.00 0.04%	8,683,260
2016 08	HSIP: Parks Highway Signing and Striping - Project A & HSIP: Fairbanks Area Signing and Striping - Project B (45833/64259 & 64261/1146) 4 Bids Tendered	643(2)-A Traffic Maintenance	Lump Sum	1	100,000.00 13.70%	18,000.00 50,000.00 9.18%	49,500.00 60,000.00 10.26%	70,000.00 18,000.00 2.59%	544,441
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7570) 3 Bids Tendered	643(2)-A Traffic Maintenance	Lump Sum	1	20,000.00 0.72%	1,200.00 49,631.00 2.15%	25,943.67 27,000.00 1.04%	49,631.00 1,200.00 0.04%	2,311,182
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1146) 3 Bids Tendered	643(2)-A Traffic Maintenance	Lump Sum	1	50,000.00 0.44%	30,000.00 30,000.00 0.33%	86,666.67 80,000.00 0.86%	150,000.00 150,000.00 1.43%	8,963,033
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707) 5 Bids Tendered	643(2)-A Traffic Maintenance	Calendar Day (Alt)	180.0	444.44 0.21%	527.78 1,111.11 0.68%	1,127.78 1,666.67 0.98%	1,666.67 722.22 0.41%	29,587,321
2010 10	Northern Region Stop / Yield Sign Replacement 2010 (30498) 4 Bids Tendered	643(2)-A Traffic Maintenance	Lump Sum (Alt)	1.0	5,000.00 0.66%	600.00 2,000.00 0.56%	3,925.00 12,000.00 2.79%	12,000.00 600.00 0.14%	357,512

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 10	Northern Region Stop / Yield Sign Replacement 2010 (30498/63637/1146) 4 Bids Tendered	643(2)-A Traffic Maintenance	Lump Sum	1	5,000.00 0.66%	600.00 2,000.00 0.56%	3,925.00 12,000.00 2.79%	12,000.00 600.00 0.14%	357,512
2015 12	HSIP: Chena Hot Springs Road Safety Improvements & HSIP: Parks Highway MP 321 Speed Feedback Sign (45182/64119 & 64264/7570) 4 Bids Tendered	643(2)-A Traffic Maintenance	Lump Sum	1	35,000.00 6.32%	10,000.00 31,000.00 6.57%	45,250.00 10,000.00 1.91%	90,000.00 90,000.00 15.43%	471,768
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1146) 5 Bids Tendered	643(2)-A Traffic Maintenance	Lump Sum	1	80,000.00 0.21%	95,000.00 200,000.00 0.68%	203,000.00 300,000.00 0.98%	300,000.00 130,000.00 0.41%	29,587,321
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7570) 3 Bids Tendered	643(2)-A Traffic Maintenance	Lump Sum	1	34,000.00 0.48%	40,000.00 70,000.00 0.85%	77,666.67 123,000.00 1.45%	123,000.00 40,000.00 0.46%	8,240,476
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//0) 4 Bids Tendered	643(2)-A Traffic Maintenence	Lump Sum	1	150,000.00 0.57%	225,000.00 560,000.00 2.25%	366,450.00 400,000.00 1.45%	560,000.00 225,000.00 0.75%	24,869,247
2010 12	Port MacKenzie Access Road (32453/58168/1146) 11 Bids Tendered	643(2)AA1 Traffic Maintenance	Lump Sum	1	5,000.00 0.08%	1,000.00 2,790.00 0.06%	18,508.45 16,100.00 0.32%	49,853.00 36,000.00 0.62%	5,025,609
2010 12	Port MacKenzie Access Road (32453/58168/1146) 11 Bids Tendered	643(2)AA2 Traffic Maintenance	Lump Sum	1	2,500.00 0.04%	500.00 2,790.00 0.06%	6,701.36 10,000.00 0.20%	21,000.00 5,000.00 0.09%	5,025,609
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/1146) 3 Bids Tendered	643(2)Alt A Traffic Maintenance	Lump Sum	1	2,500.00 0.25%	3,000.00 3,000.00 0.38%	3,166.67 3,000.00 0.27%	3,500.00 3,500.00 0.28%	787,430
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1146) 1 Bids Tendered	643(2)Alt A Traffic Maintenance	Lump Sum	1	10,000.00 0.23%	10,000.00 10,000.00 0.25%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	4,059,696

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1146) 1 Bids Tendered	643(2)Alt B Traffic Maintenance	Lump Sum	1	7,500.00 0.17%	10,000.00 10,000.00 0.25%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	4,059,696
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/1146) 3 Bids Tendered	643(2)Alt B Traffic Maintenance	Lump Sum	1	2,500.00 0.25%	3,000.00 3,000.00 0.38%	3,166.67 3,000.00 0.27%	3,500.00 3,500.00 0.28%	787,430
2009 11	Juneau Areawide Traffic Signal Upgrade 68057 (16653/68057/1146) 2 Bids Tendered	643(2)b Traffic Maintenance	Lump Sum	1	2,000.00 0.47%	1,000.00 1,000.00 0.23%	2,364.80 3,729.59 0.64%	3,729.59 0.00 0.00%	426,231
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/1146) 4 Bids Tendered	643(2)b Traffic Maintenance	Lump Sum	1	2,500.00 0.10%	1,000.00 1,000.00 0.05%	7,250.00 10,000.00 0.44%	13,000.00 5,000.00 0.19%	2,092,727
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928) 4 Bids Tendered	643(2)b Traffic Maintenance	Each (Alt)	1.0	2,500.00 0.10%	1,000.00 1,000.00 0.05%	7,250.00 10,000.00 0.44%	13,000.00 5,000.00 0.19%	2,092,727
2018 06	Pelican Main Street Bridge (No. 1268) Improvements (47784/00063/1146) 5 Bids Tendered	643(2)-B Traffic Maintenance	Lump Sum	1	2,500.00 0.19%	500.00 3,882.00 0.43%	5,401.20 3,500.00 0.37%	18,624.00 500.00 0.05%	909,322
2016 08	HSIP: Parks Highway Signing and Striping - Project A & HSIP: Fairbanks Area Signing and Striping - Project B (45833/64259 & 64261/1146) 4 Bids Tendered	643(2)-B Traffic Maintenance	Lump Sum	1	40,000.00 5.48%	10,000.00 25,000.00 4.59%	24,750.00 28,000.00 4.79%	36,000.00 10,000.00 1.44%	544,441

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 09	H S I P: Richardson Highway M P 291-295 Enhanced Curve Delineation H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation H S I P: Parks Highway M	643(2)-B Traffic Maintenance	Lump Sum	1	15,000.00 2.76%	2,000.00 2,000.00 0.62%	24,333.33 25,000.00 4.63%	46,000.00 46,000.00 6.77%	325,003
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1146) 5 Bids Tendered	643(2)-B Traffic Maintenance	Lump Sum	1	320,000.00 0.84%	120,000.00 300,000.00 1.01%	329,900.00 400,000.00 1.30%	650,000.00 120,000.00 0.38%	29,587,321
2010 10	Northern Region Stop / Yield Sign Replacement 2010 (30498) 4 Bids Tendered	643(2)-B Traffic Maintenance	Lump Sum (Alt)	1.0	5,000.00 0.66%	600.00 2,000.00 0.56%	5,350.00 14,000.00 3.25%	14,000.00 600.00 0.14%	357,512
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1146) 3 Bids Tendered	643(2)-B Traffic Maintenance	Lump Sum	1	250,000.00 2.20%	250,000.00 250,000.00 2.79%	366,666.67 350,000.00 3.78%	500,000.00 500,000.00 4.78%	8,963,033
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7570) 3 Bids Tendered	643(2)-B Traffic Maintenance	Lump Sum	1	10,000.00 0.14%	5,075.00 10,000.00 0.12%	11,691.67 5,075.00 0.06%	20,000.00 20,000.00 0.23%	8,240,476

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	HSIP: Chena Hot Springs Road Safety Improvements & HSIP: Parks Highway MP 321 Speed Feedback Sign (45182/64119 & 64264/7570) 4 Bids Tendered	643(2)-B Traffic Maintenance	Lump Sum	1	6,000.00 1.08%	10,000.00 25,000.00 5.30%	22,500.00 10,000.00 1.91%	28,000.00 27,000.00 4.63%	471,768
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707) 5 Bids Tendered	643(2)-B Traffic Maintenance	Mile (Alt)	16.0	20,000.00 0.84%	7,500.00 18,750.00 1.01%	20,618.75 25,000.00 1.30%	40,625.00 7,500.00 0.38%	29,587,321
2010 10	Northern Region Stop / Yield Sign Replacement 2010 (30498/63637/1146) 4 Bids Tendered	643(2)-B Traffic Maintenance	Lump Sum	1	5,000.00 0.66%	600.00 2,000.00 0.56%	5,350.00 14,000.00 3.25%	14,000.00 600.00 0.14%	357,512
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//0) 4 Bids Tendered	643(2)-B Traffic Maintenence	Lump Sum	1	10,000.00 0.04%	12,000.00 12,000.00 0.05%	20,405.00 15,000.00 0.05%	35,000.00 35,000.00 0.12%	24,869,247
2014 09	H S I P: Richardson Highway M P 291-295 Enhanced Curve Delineation H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation H S I P: Parks Highway M P 215-219 Enhanced Curve Delineation (42595/62506/62508/62510/1146) 3 Bids Tendered	643(2)-C Traffic Maintenance	Lump Sum	1	15,000.00 2.76%	1,400.00 1,400.00 0.43%	18,800.00 25,000.00 4.63%	30,000.00 30,000.00 4.41%	325,003
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/7570) 3 Bids Tendered	643(2)-C TRAFFIC MAINTENANCE	Lump Sum	1	35,000.00 0.31%	10,000.00 10,000.00 0.11%	11,666.67 15,000.00 0.16%	15,000.00 10,000.00 0.10%	8,963,033

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//0) 4 Bids Tendered	643(2)-C Traffic Maintenence	Lump Sum	1	30,000.00 0.11%	2,950.00 2,950.00 0.01%	6,422.50 10,000.00 0.04%	10,000.00 6,200.00 0.02%	24,869,247
2010 01	FMATS LED Street Lighting Conversion & Fairbanks/North Pole Load Center Upgrades Stage II (26193/63135/63170/1146) 11 Bids Tendered	643(2)-LC Traffic Maintenance	Lump Sum	1	5,000.00 0.15%	0.00 1,500.00 0.12%	20,569.55 2,000.00 0.15%	84,000.00 4,500.00 0.29%	1,228,935
2010 01	FMATS LED Street Lighting Conversion & Fairbanks/North Pole Load Center Upgrades Stage II (26193/63135/63170/1146) 11 Bids Tendered	643(2)-LED Traffic Maintenance	Lump Sum	1	32,004.00 0.93%	0.00 5,000.00 0.41%	55,339.73 2,000.00 0.15%	191,557.00 12,500.00 0.81%	1,228,935
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/1150) 7 Bids Tendered	643(20) Detour	Lump Sum	1	125,000.00 1.81%	25,000.00 190,000.00 2.96%	219,058.71 150,000.00 2.04%	622,411.00 110,000.00 1.45%	6,419,604
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/0) 6 Bids Tendered	643(20) Detour	Lump Sum	1	750,000.00 3.40%	450,000.00 450,000.00 2.18%	645,666.67 1,000,000.00 4.83%	1,000,000.00 498,000.00 2.39%	20,669,482
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350) 7 Bids Tendered	643(20) Detour	Each (Alt)	1.0	125,000.00 1.81%	25,000.00 190,000.00 2.96%	219,058.71 150,000.00 2.04%	622,411.00 110,000.00 1.45%	6,419,604
2009 09	Phillips Field Road Upgrade (23832/65199/0) 4 Bids Tendered	643(20) Detour	Lump Sum	1	2,000.00 0.07%	2,000.00 2,000.00 0.13%	4,125.00 5,000.00 0.30%	5,000.00 5,000.00 0.27%	1,588,185
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/1147) 4 Bids Tendered	643(20) Detour	Lump Sum	1	150,000.00 1.48%	16,000.00 35,000.00 0.35%	85,500.00 200,000.00 1.94%	200,000.00 16,000.00 0.15%	9,874,455
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1147) 3 Bids Tendered	643(20) DETOUR	LUMP SUM	1	50,000.00 1.03%	0.00 35,000.00 0.70%	20,000.00 25,000.00 0.44%	35,000.00 0.00 0.00%	5,027,359

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1147) 6 Bids Tendered	643(20) Detour Railroad Crossing	Lump Sum	1	25,000.00 0.13%	25,000.00 39,000.00 0.22%	57,591.67 100,000.00 0.55%	100,000.00 25,000.00 0.13%	17,817,902
2010 09	Geist Road Rehabilitation (28993/63360/0) 3 Bids Tendered	643(20-1) Detour 1	Lump Sum	1	50,000.00 1.96%	17,000.00 17,000.00 0.79%	30,666.67 40,000.00 1.75%	40,000.00 35,000.00 1.41%	2,139,893
2010 09	Geist Road Rehabilitation (28993/63360/0) 3 Bids Tendered	643(20-2) Detour 2	Lump Sum	1	30,000.00 1.18%	27,000.00 27,000.00 1.26%	42,333.33 50,000.00 2.19%	50,000.00 50,000.00 2.02%	2,139,893
2010 09	Geist Road Rehabilitation (28993/63360/0) 3 Bids Tendered	643(20-3) Detour 3	Lump Sum	1	30,000.00 1.18%	27,000.00 27,000.00 1.26%	39,000.00 40,000.00 1.75%	50,000.00 50,000.00 2.02%	2,139,893
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1147) 7 Bids Tendered	643(20A) Anadromous Waterway Detour	Lump Sum	1	80,000.00 0.37%	19,000.00 50,000.00 0.26%	75,928.57 100,000.00 0.49%	150,000.00 120,000.00 0.56%	18,937,555
2009 12	Dalton Highway Culverts, M P 260-321 (25514/62622/1147) 9 Bids Tendered	643(20-A) Detour Culverts	Each	6	200,000.00 5.57%	130,000.00 170,000.00 5.75%	430,000.00 300,000.00 9.23%	1,000,000.00 130,000.00 3.57%	17,738,224
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/0) 9 Bids Tendered	643(20A) Detour-Tolsona Creek Bridge	Lump Sum	1	627,000.00 2.76%	400,000.00 400,000.00 1.94%	634,513.56 530,000.00 2.56%	1,000,000.00 1,000,000.00 4.45%	20,669,751
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1148) 4 Bids Tendered	643(20A) Palmer-Wasilla Hwy Detour	Lump Sum	1	120,000.00 0.30%	20,000.00 50,000.00 0.14%	70,000.00 20,000.00 0.05%	160,000.00 50,000.00 0.13%	36,616,095
2015 07	Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/1147) 4 Bids Tendered	643(20A) Temporary Median Detours	Lump Sum	1	436,000.00 2.75%	1.00 1.00 0.00%	272,500.25 300,000.00 2.09%	450,000.00 340,000.00 2.29%	13,943,673

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 01	Weigh-in-Motion Rehab: Minnesota Dr. Near Raspberry Rd., Sterling Hwy MP 88.4, Glenn Hwy MP 53.3 (26218/51059/1147) 3 Bids Tendered	643(20A-1) Detour Minnesota Drive H1	Lump Sum	1	275,000.00 12.53%	860,000.00 892,800.00 23.18%	916,266.67 860,000.00 21.15%	996,000.00 996,000.00 23.24%	3,851,734
2010 01	Weigh-in-Motion Rehab: Minnesota Dr. Near Raspberry Rd., Sterling Hwy MP 88.4, Glenn Hwy MP 53.3 (26218/51059/1147) 3 Bids Tendered	643(20A-2) Detour Sterling Highway H2	Lump Sum	1	212,000.00 9.66%	100,000.00 294,600.00 7.65%	288,533.33 100,000.00 2.46%	471,000.00 471,000.00 10.99%	3,851,734
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1148) 4 Bids Tendered	643(20B) Bogard Rd Detour	Lump Sum	1	120,000.00 0.30%	20,000.00 50,000.00 0.14%	70,000.00 20,000.00 0.05%	160,000.00 50,000.00 0.13%	36,616,095
2009 12	Dalton Highway Culverts, M P 260-321 (25514/62622/0) 9 Bids Tendered	643(20-B) Detour Bridge	Each	1	600,000.00 2.79%	500,000.00 500,000.00 2.82%	816,666.67 500,000.00 2.56%	1,295,000.00 775,000.00 3.55%	17,738,224
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/0) 9 Bids Tendered	643(20B) Detour-Moose Creek Culverts	Lump Sum	1	300,000.00 1.32%	155,000.00 175,000.00 0.85%	271,866.56 205,000.00 0.99%	700,000.00 700,000.00 3.11%	20,669,751
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1147) 7 Bids Tendered	643(20B) Temporary Signing and Striping-Roundabout	Lump Sum	1	10,000.00 0.05%	9,600.00 15,000.00 0.11%	27,085.71 9,600.00 0.06%	52,000.00 35,000.00 0.21%	13,969,176
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202) 4 Bids Tendered	643(20C) Pathway Detour at Muldoon Interchange	Linear Foot (Alt)	250.0	300.00 1.46%	144.00 200.00 0.93%	211.00 300.00 1.39%	300.00 144.00 0.58%	5,399,662
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/1147) 4 Bids Tendered	643(20C) Pathway Detour at Muldoon Interchange	Lump Sum	1	75,000.00 1.46%	36,000.00 50,000.00 0.93%	52,750.00 75,000.00 1.39%	75,000.00 36,000.00 0.58%	5,399,662

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1148) 4 Bids Tendered	643(20C) Pedestrian Detour	Lump Sum	1	6,450.00 0.02%	7,500.00 50,000.00 0.14%	25,625.00 7,500.00 0.02%	50,000.00 25,000.00 0.06%	36,616,095
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/1147) 4 Bids Tendered	643(20D) Pathway Detour at Ship Creek	Lump Sum	1	200,000.00 3.90%	287,500.00 300,000.00 5.56%	334,375.00 360,000.00 6.66%	390,000.00 287,500.00 4.60%	5,399,662
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202) 4 Bids Tendered	643(20D) Pathway Detour at Ship Creek	Linear Foot (Alt)	250.0	800.00 3.90%	1,150.00 1,200.00 5.56%	1,337.50 1,440.00 6.66%	1,560.00 1,150.00 4.60%	5,399,662
2009 09	Phillips Field Road Upgrade (23832/65199/0) 4 Bids Tendered	643(21) Road Closure	Lump Sum	1	75,000.00 2.64%	20,000.00 20,000.00 1.26%	32,500.00 25,000.00 1.51%	50,000.00 35,000.00 1.92%	1,588,185
2014 06	Doyle Road Improvements (42055/61669/1666) 2 Bids Tendered	643(21) Road Closure	Calendar Day	5	5,000.00 1.78%	5,000.00 5,000.00 1.48%	5,000.00 5,000.00 1.39%	5,000.00 0.00 0.00%	1,691,090
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/1666) 4 Bids Tendered	643(21) TEMPORARY CLOSURE AT INT'L AIRPORT RD AND OLD SEWARD HIGHWAY	LUMP SUM	1	30,000.00 1.98%	5,000.00 32,000.00 2.02%	24,250.00 10,000.00 0.63%	50,000.00 5,000.00 0.29%	1,583,168
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1666) 3 Bids Tendered	643(21A) ROAD CLOSURE NO. 1 - DEBARR/EDWARD INTERSECTION	LUMP SUM	1	25,000.00 0.52%	0.00 15,000.00 0.30%	21,666.67 50,000.00 0.88%	50,000.00 0.00 0.00%	5,027,359
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1666) 3 Bids Tendered	643(21B) ROAD CLOSURE NO. 2 - DEBARR/EDWARD INTERSECTION	LUMP SUM	1	25,000.00 0.52%	0.00 15,000.00 0.30%	21,666.67 50,000.00 0.88%	50,000.00 0.00 0.00%	5,027,359
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1148) 6 Bids Tendered	643(23) AA1 Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,975,883

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1148) 6 Bids Tendered	643(23) AA2 Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,975,883
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1148) 6 Bids Tendered	643(23) B Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,196,232
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1148) 6 Bids Tendered	643(23) BB Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,975,883
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1148) 6 Bids Tendered	643(23) K Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,196,232
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/1148) 3 Bids Tendered	643(23) Traffic Price Adjusstment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,713,734
2010 07	Wendell Avenue ADA Improvements (29033/60827/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,573,111
2014 11	HSIP: CR Crash Cushions Upgrade 2014 (43690/57607/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,445,300
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,982,120
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/1148) 8 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	419,951

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 11	HSIP: Central Region Overhead Beacons 2014 (43589/57081/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,465,959
2015 10	SGY- Klondike Highway Repairs (43123/Z684800000/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	10,000.00 0.75%	10,000.00 10,000.00 0.65%	10,000.00 10,000.00 0.64%	10,000.00 0.00 0.00%	1,549,720
2014 10	ANC Kulis Transition Repairs and Modifications (43566/54066/1148) 8 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,178,369
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,125,191
2015 05	Tok Cutoff M P 24-30 Resurfacing (43646/62188/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,112,844
2016 06	ANC Paving and Drainage Improvements 2016 (45805/58341/1148) 9 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	341,075
2014 10	Elliot Highway M P 107.7 To 120.5 Reconstruction (42896/62227/1148) 9 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	19,656,000
2015 06	Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,114,208
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/1148) 8 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	419,951
2009 12	Chena Pump Road/Roland Road Right Turn Lane (19832/77246/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	96,927
2014 10	Tok Cutoff M P 50-60 Resurfacing (41360/62190/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,671,025

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 02	Northern Region Avalanche Gates - HSIP (45224/62491/1148) 10 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	476,707
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,874,455
2015 09	Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,525,913
2014 04	Edgerton Highway MP 0-19 Resurfacing (42129/63909/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,445,892
2015 11	HSIP: CR Sign Assembly Improvements 2015 (45259/57587/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,319,315
2014 04	88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/1148) 9 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,773,227
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,125,000
2014 04	POW: Hydaburg Highway Fish Passage Improvements (41388/68026/1666) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum		0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	388,512
2014 10	H S I P : Richardson Highway Edgeline Rumble Strips (43171/64029/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	987,060
2016 11	YAK - Fish Passage Improvements (45726/Z680270000/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	588,799
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/1148) 8 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	327,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7574) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,311,182
2016 08	Copper River Hwy MP 20.1 Goose Meadow Culvert (46173//1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	295,344
2010 11	Parks Hwy M P 222-223 Guardrail - H S I P (29173/63485/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	527,872
2016 03	Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,198,107
2016 11	HSIP: Eastern Alaska Named Highways Signing and Striping (46345/64257/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,231,193
2014 11	HSIP POW Craig-Klawock Highway Guardrail Improvement (38154/67832/7574) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,437,638
2010 05	Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving (28553/51670/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,880,645
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/1148) 9 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,094,773

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,906,885
2010 09	Geist Road Rehabilitation (28993/63360/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,139,893
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/7574) 8 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,348,321
2010 09	Klw Causeway Fish Passage (27434/ 69319 & 79070 ECONOMIC STIMULUS/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	705,731
2012 04	Holt-Lamplight Road Resurfacing (37466/52638/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,646,626
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,699,696
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,191,814
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,125,191
2016 11	HSIP: Eastern Alaska Named Highways Signing and Striping (45588/64257/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 11	Fairbanks and North Pole Intersection Striping - Interstate and Fairbanks and North Pole Intersection Striping - Non-Interstate and CTP (43239/62414 & 62485/1148)	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,549,551
2010 08	Northway Road Repairs (28793/63629/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,617,250
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,240,476
2015 05	HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,990,576
2009 12	Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,696,889
2010 08	Kenai: Various Road Improvements, 2009 (30275/59774/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	574,593
2015 05	Fairview Loop Road Pavement Preservation (44583/51774/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,839,935
2016 07	F M A T S Area Surface Upgrades F F Y 2016 (45472//7574) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	782,631
2010 10	Northern Region Highway Sign Replacement (16332/62761/1148) 8 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	377,662

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,898,726
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506/55613/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,691,146
2016 03	Glenn Highway MP 63 and 64 Erosion Protection (45592/N/A/1148) 15 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,643,730
2016 06	Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880/59028/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,696,233
2016 01	Parks Highway Bridge Deck Rehabilitation (44362/62966/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,099,899
2015 04	POW Craig-Klawock Highway Guardrail Improvement REBID (43967/67832/7574) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,494,563
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,791,306
2010 08	Nelson Road Resurfacing (25633/63459/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,055,870
2010 10	Tok Cut Off M P 0-2 and M P 5-24 Resurfacing (28413/63364/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,258,998

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 02	Snug Harbor Road Improvements Advanced Utility Relocation (45462/56810/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	276,989
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,090,895
2014 12	KTN South Tongass Paving/ Collins Road Guardrail HSIP (43547/67674/68412/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,069,946
2014 12	HSIP SEA Areawide Avalanche Gates (38158/67840/7574) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	244,050
2010 10	North Pole Citywide Pavement Rehabilitation (25477/62023/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	532,373
2014 12	Ktn - Advanced Water Street Trunk Relocation (43208/69548/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,339,290
2016 05	Aleknagik Wood River Bridge Construction - Phase II (45783/54627/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,391,456
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,572,860
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,363,762

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	40,745,592
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,696,000
2015 01	Hydaburg Highway Pavement Rehabilitation (43422/67576/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,859,725
2014 05	Birch Road: Whispering Spruce Intersection Improvements (42792/55627/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	734,400
2014 06	Doyle Road Improvements (42055/61669/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,691,090
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent sum		0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,390,565
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,683,260
2010 03	GLENN HWY: EKLUTNA TO PARKS HWY RESURFACING/CULVERT MP 13.0(FARM AVE) (27674/52110 52385/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,859,876
2015 04	H S I P: Parks Hwy Rest Areas (44045/61074/7574) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,113,107
2010 04	KTN Water Street Sidewalk (26238/69345/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,752,375

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,749,902
2010 01	Weigh-in-Motion Rehab: Minnesota Dr. Near Raspberry Rd., Sterling Hwy MP 88.4, Glenn Hwy MP 53.3 (26218/51059/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,851,734
2015 02	Bennett Road Resurfacing (44212/63911/7574) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	961,036
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	15,967,622
2015 10	Juneau Mendenhall Valley Adaptive Traffic Signal Control (44067/Z685840000/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	934,929
2015 11	Fairbanks and North Pole Intersection Striping - Stage II (44901//1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	571,470
2010 09	F M A T S Area Signal Upgrades (28773/63446/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	526,078
2010 05	Kalifornsky Beach Road, Pedestrian Pathway (GF) (28634/51482/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,195,515
2015 08	Parks Highway MP 235 Drainage Improvements (44211/62176 & 62914/1148) 1 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	607,950

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	15,157,512
2009 11	Northern Region Speed Displays (17452/77239/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	158,274
2016 09	HSIP: Eklutna Overpass Bridge Warning 2015 (46219/58099/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	412,688
2016 10	North Fork Road Bridge Erosion Repair (46238/57908/1148) 8 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,126,215
2015 02	Plack Road Bicycle/Pedestrian Facility (43167/77248/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,329,969
2014 05	Glenn Highway Pavement Repairs - Boniface I/C to Knik River Bridge (42731/55815/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,430,000
2010 06	FMATS Bike Path Rehabilitation (27075/63448/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	266,787
2010 01	Glenn Hwy: Airport Heights To Hiland Resurfacing (25119/51945/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum		0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,052,764
2014 06	Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,322,551
2016 09	NHS Storm Drain Inspections (46165/59128/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	459,100
2011 01	Yukon River Bridge Rehabilitation (Seismic Retrofit) (27655/60431/1148) 9 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum		1.00 0.00%	1.00 1.00 0.00%	1.00 1.00 0.00%	1.00 1.00 0.00%	789,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 11	Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at Muldoon Road Safety Improvements (25455/50810 57254/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,673,329
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	25,973,241
2015 12	HSIP: CR High Friction Surface Treatment (45334/57092/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,778,888
2016 04	Goldhill Road Bicycle And Pedestrian Facility (45033/63293/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,864,888
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,125,191
2014 04	Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,798,426
2015 10	College Road Right Turn Lanes (44899/77227/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	947,198
2015 09	Richardson Hwy Milepoint 2 Improvements (43385/62125/1148) 1 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	961,510
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	12,682,497
2015 03	AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,887,552

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 11	HSIP: Alaska Highway Signing and Striping Upgrades (44784/63978/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	304,035
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,686,743
2014 11	Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,961,445
2011 01	Nome - Council M P 62-73.6 (29073/60400/1148) 11 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,359,365
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,769,856
2015 09	Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs (45127/60435/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,271,889
2015 11	Nome Snake River Bridge - Stage II (44634/60759/7574) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	595,999
2010 05	Nordale Road Pavement Rehabilitation - FMATS (Badger Road to Chena River) (28033/63158/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,748,183

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,631,344
2015 09	Parks Highway MP 192-194 Resurfacing (43411/60741/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,089,539
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,744,515
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/1148) 8 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,769,321
2016 08	DELETE THIS ONE. Copper River Hwy MP 20.1 Goose Meadow Culvert (45477//1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	294,844
2015 10	Glenn Highway: MP 49 (45214/50994/1148) 13 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,836,370
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,703,504
2009 10	Dalton Highway MP 175 to 197 Rehabilitation (5722/62860/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	25,642,513
2015 03	Yankovich / Miller Hill Multi-Use Path (43375/76707/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,587,663
2010 04	Nome Roads (27855/62067/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,014,506
2011 02	Central Region ITS Signal Control Upgrades (33066/51865/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,098,800

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 02	Sand Point School Loop Road (33007/52408/1134) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,599,790
2015 10	HSIP: Kodiak Rock Fall Mitigation (45205/57709/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,212,795
2009 10	Fairbanks Electrical Upgrades (21332/62221/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	354,102
2016 11	HSIP: Dalton, Elliott and Steese Highways Signing and Striping (45586/64252/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	942,635
2014 01	HSIP: Central Region Railroad/Highway Grade Crossing Guardrail Replacement HSIP: CR Guardrail Delineation Enhancements (42191/52113 55750/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,169,103
2015 10	POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay Rd (43175/68084/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,452,963
2015 02	Seward Highway MP 99-100 Improvements (44337/58822/7574) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,497,210
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	15,712,283
2009 10	Alaska Highway M P 1412-1422 Rehabilitation (17052/61777/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,747,075
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	20,669,482

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 03	Richardson Highway MP 148-159 Reconstruction (1642/76727/1148) 8 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	27,434,902
2015 10	Denali Highway MP 120 River Encroachment (44147//1148) 12 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	382,202
2014 11	Fritz Cove Road Rehabilitation And Repair (36604/69397/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,115,745
2014 08	Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs (41879/64020/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,180,349
2012 10	F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing (36425/61905/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	536,334
2012 01	South Cushman Street - Mitchell Expressway To Sanduri Street (33536/63289/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,098,636
2009 03	Williamsport - Pile Bay Road (20012/51651/1148) 14 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,645,000
2012 08	Northern Region Deep Culverts Replacement - Stage 1 (37444/61693/1148) 8 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,199,000
2018 05	FMATS Yukon Drive Improvements (46581//1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,077,001
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/1148) 9 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	20,669,751
2018 04	WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,674,097

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1148) 9 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	33,010,932
2018 04	Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,494,743
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,911,534
2012 02	68688 - Klw To Hollis Pvmt Rehab - Final Estimate (35641/68688/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	50,000.00 0.32%	50,000.00 50,000.00 0.39%	50,000.00 50,000.00 0.39%	50,000.00 50,000.00 0.35%	12,913,532
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,277,730
2009 05	Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy Lane) (21492/51595/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,194,692
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	13,969,176
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	12,869,962
2018 05	University Avenue Rehabilitation & Widening - Solomon Building Demolition (47881//1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	101,458
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,598,065

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	13,727,979
2012 10	Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs (38671/52333/1148) 9 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	826,020
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,118,342
2009 09	Phillips Field Road Upgrade (23832/65199/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,588,185
2013 09	CR Public Safety and Reduced Maintenance ITS, MAT-SU (41647/52791/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	773,999
2009 01	Point Hope Evacuation Road Rehabilitation: Bids Opened 01/13/2009 (17612/76966/1145) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,445,304
2012 09	N R Bicycle / Pedestrian Facilities Rehabilitation & Improvements (38027/63575/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	233,690
2012 09	F M A T S A D A Curb Corner & Sidewalk Upgrades - Stage 2 (37644/63151/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	598,900
2012 01	Dalton Highway MP 11-18 Reconstruction (35478/62196/1148) 9 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	16,424,452

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 09	HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,530,822
2012 08	Johansen Expressway Curve Delineation - H S I P (34052/60266/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	124,660
2012 09	Valdez Tidal Flats Culvert Replacement AK122 (38113/63765/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,574,686
2012 08	Parks Hwy: Stanley Road Signal (37366/54453/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,573,730
2009 04	Minnesota Drive Resurfacing (22032/51135 51340/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum		0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,809,020
2018 05	AMATS: Anchorage Areawide Trails Rehabilitation - Benson Boulevard Pathway (48256//1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	672,850
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/1148) 8 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,748,620
2012 10	Galena Campion Road Erosion Protection (38511/61653/1148) 8 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	10,000.00 0.10%	10,000.00 10,000.00 0.10%	10,000.00 10,000.00 0.10%	10,000.00 10,000.00 0.09%	9,879,854
2011 08	Valdez Airport Access Road Resurfacing (31994/63465/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	657,440
2012 10	Steese Highway MP 5-11 Resurfacing (38319/63915/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,189,147

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,891,541
2012 05	Parks Highway M P 252-263 Rehabilitation (33781/63655/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	12,580,165
2012 06	Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,799,276
2012 04	Nome - Council Road M P 4-16 (36424/66166/1148) 11 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,967,372
2012 04	University Ave Asphalt Surface Repairs (33592/60762/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,368,111
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/1148) 8 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,589,893
2009 02	Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum		0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,862,510
2012 05	Seward Hwy Mp 89 To 96.6 Resurfacing (37470/52991/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,436,195
2013 08	JNU - Stephen Richards Safety And Capacity Improvements - REBID (40112/68740/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,214,605
2012 07	Healy Community Roads Rehabilitation / Surfacing (37308/63786/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,078,338
2018 05	AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,109,658

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	(67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/1148) 1 Bids Tendered	643(23) Traffic Price Adjustment	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,157,603
2012 02	Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,379,578
2018 06	Cordova City Street Improvements - Adams Avenue (ATAP) (48266//1148) 1 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	614,692
2012 02	Mccarthy Road Upgrades (28774/77129/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,369,611
2018 06	Chicken Airport Access Road Resurfacing (48004//1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	518,974
2009 01	North Pole Homestead Rd / North Pole HS Blvd. Ext.-AK146: Bids Opened 01/22/2009 (6183/63025//1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,250,518
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,399,662

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest Drive	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,415,196
2018 07	Dalton Hwy MP 89-90 Embankment Stabilization (48451//1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,085,850
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/7574) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	29,100,627
2012 10	F M A T S Surface & Approach Upgrades F F Y 2012 (38236/61888/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,243,112
2012 07	Top of the World Highway MP 0-13 Rehab (33395/62799/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	15,555,427
2017 03	Seward Road Improvements (46779/N/A/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,946,524
2018 04	FMATS Area Surface Upgrades FFY2018 (47333/90243/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,540,774
2011 11	Dalton Highway MP 197-209 Rehabilitation (33732/61214/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	23,953,284
2018 05	AMATS: Abbott Road Rehab - Phase II (48404//7574) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,167,568
2018 04	Chena Ridge Cripple Creek Culvert Replacement (46349/60624/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,950,325

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 06	AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,068,928
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,525,695
2012 06	Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To MP 22 (38039/54429/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	767,725
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1148) 9 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,719,942
2012 06	Hns - Beach Rd. Widening & Front St. Intersection Improvements Hns - Old Haines Highway Sidewalk Construction (36444/69316 & 69178/1148) 1 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,934,144
2009 01	Sterling Highway Bridge Rehabilitation (17792/50815/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,355,964
2018 07	HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468//1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,970,421
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1148) 9 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	33,010,932
2012 06	Sgy - Pedestrian Improvements (30593/69304/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	404,660

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	AMATS: Westchester Lagoon Nature Trail Rehabilitation (48449//1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	506,884
2012 07	F M A T S L E D STREET LIGHT CONVERSION STAGE I I (37344/63559/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,502,091
2012 04	Egan/yandukin Intersection Safety Enhancements (33662/69402/1148) 1 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	643,875
2017 01	Dalton Highway MP 362-379 Reconstruction (46042/63816/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	31,994,827
2011 05	Van Horn Road West (Cartwright Road) Improvements (2484/Project No. 62056/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,198,184
2011 07	KTN-South Tongass Pavement Rehabilitation (30814/69571/1148) 1 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,219,195
2017 05	Keku Road (42702/Z695390000/0) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,654,967
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41866/53455/1148) 11 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,122,851
2013 07	CR Hwy Safety Corridor Near Term Improvements (GF) and Parks Hwy & Pittman Rd Signal Modifications (GF) (41206/53425 54602/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,197,783
2017 03	Seward Road Improvements (46779/N/A/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,946,524

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 07	Seward Highway MP 69 To MP 75 Pavement Refurbishment (23972/52027/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,145,189
2011 06	Taiya River Bridge Repair - 69275 (27090/69275/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	902,564
2013 11	Backloop Shared Use Path Rehabilitation (40997/69917/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	817,820
2011 07	F M A T S Area Surface Upgrades FFY2011 (33057/63814/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	677,767
2013 06	JNU - Thane Road HSIP (33305/69331/1148) 1 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,298,675
2013 12	Ketchikan-Waterfront Promenade - Phase III (41422/68162/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	759,170
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	28,866,904
2013 10	Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,789,467
2017 02	Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. (46673//1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	473,904
2017 05	ANC Postmark Drive Repairs 2017 (47002/CSAPT00198/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	490,599
2009 08	Central Region Rumble Strips Phase II (23672/51047/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,447,224

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 04	September 2012 and May 2013 ER Denali Hwy Corridor Flood Repairs (46834/62699 / 62914 / 62283/1148) 9 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,359,224
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,527,698
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	20,758,919
2016 12	Rink Creek Bridge Replacement (46407/68064/1148) 9 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	916,825
2016 04	Valdez River Encroachment Repairs (44838/64121/7574) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,739,467
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,554,978
2017 08	HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,980,177
2011 07	EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO EAGLE RIVER RD (GF) (33695/52881/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,599,433
2013 07	HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen (41317/55103/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	688,095
2013 11	Blowback Creek Bridge Replacement (41512/62616/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,251,300

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 03	Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 (45176/62704/7574) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,903,523
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	18,907,426
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	36,856,108
2011 04	Richardson Hwy MP 340-346 Resurfacing (Moose Creek) (33145/63362/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,389,044
2017 05	Soldotna: Funny River Road Improvements (47045/53750/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,964,337
2011 05	Marshall Airport Access Road Bridge Replacement (33095/62219/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,140,477
2013 06	Parks Highway MP 240 Repairs 2013 (39953/62283/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	486,565
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	25,154,532
2013 09	Richardson Highway Speed Disparity - H S I P (41513/62463/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	338,567
2011 05	Richardson Highway Flooding Permanent Repairs - 12.8 Mile Dike (31854/63627/1150) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,157,909

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 09	Tanacross Road Improvements (36322/63790/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	934,999
2009 09	F N S B Surface and Approach Upgrades (23693/63172/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	632,852
2013 08	HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 (41304/55753/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,471,817
2017 05	Seward Highway MP 13.5 Snow River Erosion Prevention (GF) (46973/n/a/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	688,678
2011 07	Richardson Highway Flooding Permanent Repairs (Oct. 06) (33068/76783/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,965,263
2011 07	F M A T S Sign Replacement Stage II (32955/63888/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	304,963
2011 07	FMATS ADA Curb Corner & Sidewalk Upgrades - Stage 1 (33280/60439/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	722,520
2013 10	Richardson Highway M P 345 Moose Creek R R Overpass (17152/66566/1148) 8 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,388,566
2017 03	Seward Road Improvements (46779/N/A/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,946,524
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/2150) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,109,265

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	53,907,758
2017 03	Steese Expressway to Front Street Bicycle/Pedestrian Path (45878/62836/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	858,231
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41883/53455/1148) 11 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	116,500
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,964,043
2013 10	52765 Ninilchik Village Bridge Replacement (41877/52765/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,199,212
2017 05	Douglas Sidewalk Extension - Gastineau School To Lawson Creek Rd./Crow Hill Dr. (47019/SRMBS00024/2501000002/7574) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	414,118
2011 04	Dalton Hwy MP 274-289 Rehabilitation (26934/67018/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	27,690,520
2013 11	St. Mary's / Mountain Village Road Rehabilitation (33343/60240/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,510,726

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 09	Johansen Expressway Offset Lighting (24015/77241/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	232,500
2013 08	Potter Road Surfacing (40474/63517/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	835,888
2013 10	Airport Way Preventive Maintenance - Stage I (41617/60921/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,388,089
2017 04	Homer: East End Road MP 5.5-12.6 Pavement Preservation (46938/58514/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,096,324
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,989,291
2011 06	Northern Region Deferred Maintenance F Y11: Dawson, Lineman & Newby Resurfacing (33271/63639/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	634,448
2017 04	Richardson Highway Valdez Glacier Stream Bridge #556 and Lowe River Bridge #558 (46314//1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	947,919
2009 09	Richardson Highway MP 210 & MP 216 Curve Reconstruction (25114/77237/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	228,000
2009 09	Parks Hwy MP 287-305 Rehabilitation And Resurface (20492/77137/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,091,346
2011 04	Kenai Pen Flood Oct 02, CONSENT DECREE MITIGATION (GF) (33215/52992/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	453,209

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//7574) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	14,143,690
2013 10	North Pole Interchange Pedestrian Facilities (39051/76719/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,766,369
2011 05	Taylor Highway MP 70 Lost Chicken Slide (32215/63379/1148) 9 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,656,700
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	21,769,589
2009 08	Glenn Highway MP 63.5, Erosion (24836/51881/1148) 11 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	758,238
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	19,515,005
2017 02	AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	684,191
2011 05	Dalton Hwy M P 254-414 Delineators (32673/63573/1148) 9 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,359,277
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,927,828
2012 02	Dalton Hwy 9 Mile Hill North (31053/64899/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,342,262

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 03	Glenn Highway: Airport Heights Drive to Hiland Road, Pavement Preservation (46737//1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,998,959
2009 02	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase II (18933/51931/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,583,367
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,998,998
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,489,670
2014 09	Wrg Pat Creek Bridge Guardrail Transitions (43507/67425SP/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	78,297
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265/63515/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,284,485
2010 07	F M A T S Area Crack Sealing F F Y 2010 (28475/63442/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	429,650
2016 01	Lucus Road Improvements (45390/55007/1148) 10 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,639,288
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374/60916/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	20,807,850
2014 10	Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,745,059

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226/61912/1148) 9 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,617,128
2010 02	AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 63rd Ave (27034/51987/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,977,927
2009 12	Dalton Highway Culverts, M P 260-321 (25514/62622/1148) 9 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	17,738,224
2016 01	Jim River Restoration Project 2015 (45322//1148) 9 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,321,590
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,243,416
2010 10	Tok Bike Path Rehabilitation (26935/63501/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,034,860
2015 06	HSIP: Muldoon Road Channelization, 11th Court to Boundary Avenue (44665/57341/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,499,849
2010 07	F N S B Surface Upgrades F F Y 2010 (27995/63444/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	298,437
2014 10	JNU Montana Creek Road Intersection Illumination (38152/67826/1148) 1 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	93,787
2015 06	Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,296,083
2015 10	Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7574) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,491,195

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	18,937,555
2013 01	POW Big Salt Lake Road Pavement Rehabilitation (38069/67439/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,620,072
2011 10	Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,842,000
2017 11	AMATS: Bicycle Plan Implementation Eagle River AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N. Bunn Eagle River and Peterkin Avenue, Meyer to N. Bunn (47512//1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	745,846
2012 12	Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	14,495,924
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	13,486,059
2012 12	False Pass Airport Access Road Resurfacing and Bridge Repair (39295/57109/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,655,094
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	19,292,860
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/1148) 9 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,367,197

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,696,203
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,243,416
2010 02	Kalifornsky Beach Rd; Coal Creek Fish Passage (26835/51170/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,953,352
2009 05	Glenn Hwy Mp34-42, Parks To Palmer Resurfacing (23312/52015/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum		0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,697,995
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,915,515
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1148) 1 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,681,105
2017 12	Glenn Highway: Eklutna to Parks Highway Pavement Preservation (47863/58534/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,541,578
2017 03	HSIP: Pedestrian Fencing (46697/58150/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	821,903
2014 10	Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/7574) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,390,905
2014 09	Central Region Highway Data Equipment 2012 (43114/52809/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,551,390

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number	643(23) Traffic Price Adjustment	Contingent Sum		0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	16,614,244
2014 09	Chena Small Tracts Improvements (41972/60260/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,063,885
2010 11	N R R R - Hwy Crossing Appurtenances Crashworthiness Upgrades (H S I P) (23833/62141/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	329,700
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,727,261
2015 07	Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	13,943,673
2010 11	Northern Region Bridge Rehabilitation - Nenana River at Rex & North Fork 12 Mile Creek (23117/63739/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	989,152
2015 07	HSIP: CR Tree Removal And Sight Distance Enhancement (44783/58351/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,894,100
2010 09	Sterling Highway MP 90-82 Resurfacing (29634/52493/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,750,509

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,460,641
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,998,774
2014 08	Portage Glacier Road Embankment Stabilization (43186/53726/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,782,765
2014 10	Sterling Highway Erosion Response MP 150-157 (43583/52472/1148) 8 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,371,200
2015 01	Olympic Mountain Loop Improvements - Girdwood (44236/59766/1148) 8 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,364,890
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,986,166
2010 09	Glenn Highway Lighting, S. Birchwood To Eklutna (30933/51970/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,162,250
2014 08	JNU-Mendenhall Valley Dust Control (Paving) (40993/69549/1148) 1 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,494,155
2014 07	Sterling Hwy Mp 57 Erosion Protection (43116/57729/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,699,250
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,994,028
2016 07	HSIP: Copper River Highway Signing and Striping (45832/64254/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	90,663
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1148) 1 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,059,696

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 07	FY10 SER HWY DM Culvert Repair/Replace (41075/69645/1148) 1 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	197,200
2015 07	FMATS Area Surface & Approach Upgrades FFY2015 (44227/64103/7574) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	541,111
2009 12	Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	943,974
2010 10	Seward Highway MP 115-124 Resurfacing (32033/52491/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,310,434
2016 07	AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) AMATS: Bicycle Plan Implementation (MOA Owned-Group 1) (45936//1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	564,961
2014 10	Hurst Road Resurfacing (42903/63037/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,595,968
2017 10	Sterling Highway Beluga Lake Dam Improvements (47427/58672/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,094,150
2010 07	23rd Avenue Improvements (28375/60745/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,405,270
2015 12	Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/7574) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,688,652
2016 08	U.S Creek Road Resurfacing (46118/60634/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,424,518
2016 08	JNU Glacier Highway Safety Improvements (HSIP) (44879//1148) 1 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	316,162

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	42,094,598
2014 07	ANC Postmark Storm Drain Outfall Repairs (43054/57348/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,568,324
2014 09	F M A T S Area Surface Upgrades F F Y 2014 (42061/63372/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,642,460
2016 08	Nome Council Road MP 15-33 Emergency Repairs November 2013 / Nome Sea Storm Permanent Repairs (November 2011) (46093/64095 / 61968/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,133,045
2010 11	HSIP: NHS Warning & Delineation (30713/51289/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,404,195
2010 10	F M A T S Sign Replacement (30235/63282/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	547,642
2015 06	International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/7574) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,487,960
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	36,149,513
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	16,585,844

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 07	Birch Hill Bicycle and Pedestrian Facility (46027/63768/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,634,123
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/1148) 9 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,722,159
2009 06	Fort Yukon Dust Control (22433/76917/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,044,049
2017 07	Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract (47051//1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,798,511
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,369,300
2013 05	Birch Road: O'Malley to Huffman Resurfacing (GF) (40551/55432/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	611,591
2013 06	Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,330,539
2013 05	Debarr Road Resurfacing (GF) (40444/53433/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,590,728
2013 06	Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd (39072/67555/1148) 1 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	993,567
2013 05	Anchorage Asphalt Surface Repairs, 2013 (40314/54396/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,793,675

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,695,855
2013 06	Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) (40536/62251/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,931,426
2009 06	Denali Highway Wayside MP 7 Bid Opened: 06/23/09 (19974/60930/1148) 11 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	330,126
2017 06	FMATS Area Surface Upgrades FFY 2017 (46184//7574) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,290,111
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/1148) 10 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,834,021
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7574) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	12,656,111
2012 07	Fort Yukon Dust Control Stage I I (33196/60528/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	630,005
2013 06	Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,924,423
2017 06	Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 & CFHWY00107/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,393,658

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 07	North Pole Bike Trail Rehabilitation and Connections (35018/60669/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	492,497
2013 06	Kenai Spur Highway MP 0-3 Pavement Preservation (40631/54142/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,872,478
2013 01	WRG Zimovia Pavement Rehabilitation (38064/67425/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,822,574
2018 06	AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln (TAP) (48417//7574) 8 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,706,436
2018 06	Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740//1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,612,284
2012 06	Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,932,542
2012 03	Nome Emergency Repairs November 2011 (36021/61696/1148) 8 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,340,824
2009 05	Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway Emergency Bridge Repair, 2009 (21792/52000 51777/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	12,676,055
2017 06	Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,151,595

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 09	Copper River Highway MP 0-6 Resurfacing (32933/63804/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,102,329
2017 06	Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,986,105
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,172,129
2011 11	Glenn Hwy Signing Anch To Palmer (gf) (35463/52334/1148) 9 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,177,820
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	36,616,095
2017 06	Dalton Highway MP 209-222 Reconstruction (45785//1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	20,984,015
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515/52783/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,496,801
2013 06	Old Glenn Highway: MP 15 Erosion Protection (GF) (39952/55912/1148) 8 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	543,900
2013 02	Nordale Road Rehabilitation (39751/62166/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,442,893

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 08	Persinger Drive/Chena Slough Culvert Replacement (33779/63847/1148) 8 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	295,820
2009 05	Central Region Highway Data Equipment 2008 (21992/60074/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,893,700
2012 11	Sawmill Creek Road Upgrade (37924/68216/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,789,167
2011 10	Haines-2nd Ave. - Union St. to Main St. & Allen Rd. & Main St. Pavement Rehabilitation (34343/69565/69568/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,482,181
2012 11	Juneau-FFY12 Areawide Paving (38026/67432/1148) 1 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,678,831
2012 11	KTN North Tongass Pavement Rehabilitation (38072/67477/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,232,313
2009 05	Denali Highway Signing (22172/77229/1148) 9 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	234,586
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1148) 5 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,488,641
2012 11	SGY- Dyea Road Improvements (Realign) (34159/67424/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,559,735
2012 11	Juneau-Yandukin Drive / Shell Simmons Drive (36724/68045/1148) 1 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,896,296
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1148) 8 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	22,945,463

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	51,418,510
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	39,452,755
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1148) 9 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,648,330
2011 11	SEA-FYA Traffic Signal System Upgrade (33713/69192/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	5,000.00 0.49%	5,000.00 5,000.00 0.38%	5,000.00 5,000.00 0.27%	5,000.00 0.00 0.00%	1,331,735
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7574) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,244,574
2018 01	Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,253,083
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951/63571/1149) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,964,939
2018 01	Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,065,003
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	17,817,902
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491//1148) 9 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	936,532

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 06	Richardson Highway MP 337 Eielson AFB Intersection Improvements (46282//7574) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00%	0.00 0.00%	0.00 0.00%	1,364,112
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00%	0.00 0.00%	0.00 0.00%	7,440,684
2012 11	Angoon Areawide Paving (38070/67460/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00%	0.00 0.00%	0.00 0.00%	1,209,315
2013 05	Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide Paving (39353/69139/ 67416/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00%	0.00 0.00%	0.00 0.00%	3,598,291
2012 07	Sawmill Creek Road (37484/67427/1148) 1 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00%	0.00 0.00%	0.00 0.00%	453,550
2013 05	University Avenue Rehabilitation & Widening: Building Demolition Stage 1 (38457/63213/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00%	0.00 0.00%	0.00 0.00%	335,460
2018 02	SEA - SR Regionwide Non-NHS Culvert Repair/Replace (44957/68659/7574) 8 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00%	0.00 0.00%	0.00 0.00%	373,425
2013 06	Northern Region Automatic Vehicle Classification (40133/63321/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00%	0.00 0.00%	0.00 0.00%	1,672,705
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/1148) 7 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00%	0.00 0.00%	0.00 0.00%	6,419,604
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00%	0.00 0.00%	0.00 0.00%	12,499,865

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 06	Richardson Highway MP 80-82 Resurfacing & Drainage Improvemnts (46367/60613/1148) 6 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,030,526
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,698,675
2011 11	Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,704,798
2013 05	FMATS Area Surface Upgrades FFY2013 (40871/62358/1148) 4 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,159,171
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/1148) 2 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,227,267
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//1148) 3 Bids Tendered	643(23) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,532,028
2016 04	Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B) (45688/Z575280000/Z575470000/Z575500000/0) 7 Bids Tendered	643(23) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,998,584
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1148) 3 Bids Tendered	643(23) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,027,359

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered	643(23) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,388,523
2009 06	Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road (19654/51916/1148) 3 Bids Tendered	643(23) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,636,173
2012 03	AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/1148) 6 Bids Tendered	643(23) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,199,546
2011 12	HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/1148) 4 Bids Tendered	643(23) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,310,604
2009 05	Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To Marine Way (19675/51930/1148) 2 Bids Tendered	643(23) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,963,225
2014 11	Old Seward Highway: Rabbit Creek To Brandon Street Pavement Preservation (43599/56708/1148) 4 Bids Tendered	643(23) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,749,452
2016 03	Yak- Dangerous River Road Resurfacing (44965/68753/1148) 2 Bids Tendered	643(23) TRAFFIC PRICE ADJUSTMENT	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,229,352
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1148) 3 Bids Tendered	643(23) TRAFFIC PRICE ADJUSTMENT	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	22,300,050

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	Anchorage Area Safety Improvements, Construction 2010 (26013/51185/1148) 7 Bids Tendered	643(23) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,996,872
2011 12	Illinois Street Reconstruction (33274/63102/1148) 4 Bids Tendered	643(23) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	21,965,863
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1148) 3 Bids Tendered	643(23) TRAFFIC PRICE ADJUSTMENT	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,138,597
2016 07	KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/0) 3 Bids Tendered	643(23) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,163,270
2017 05	Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034/CSHWY00075/1148) 3 Bids Tendered	643(23) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,066,575
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7574) 2 Bids Tendered	643(23) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	55,969,371
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/1148) 2 Bids Tendered	643(23) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,761,496
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/1148) 8 Bids Tendered	643(23) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,594,153
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1148) 2 Bids Tendered	643(23) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,031,578

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1148) 2 Bids Tendered	643(23) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,362,244
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1148) 2 Bids Tendered	643(23) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	13,394,988
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//1148) 3 Bids Tendered	643(23) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,440,733
2013 07	Jnu: Egan Drive Additional Illumination (41062/67402/1148) 2 Bids Tendered	643(23) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,724,020
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/1148) 4 Bids Tendered	643(23) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,583,168
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/1148) 3 Bids Tendered	643(23) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	16,932,672
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1148) 6 Bids Tendered	643(23) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,242,977
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	643(23) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,757,548

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	HSIP: Tudor Road: Laurel Street To Boniface Parkway Channelization Improvements & HSIP: Debarr Road: Bragaw Street to Hoyt Street Channelization Improvements	643(23) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,750,344
2010 09	F M A T S Area Signal Upgrades (28773/63446/1148) 4 Bids Tendered	643(23)-1 Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	526,078
2010 10	F M A T S Sign Replacement (30235/63282/1148) 6 Bids Tendered	643(23)-1 Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	547,642
2009 10	Fairbanks Electrical Upgrades (21332/62221/1148) 3 Bids Tendered	643(23)-1 Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	354,102
2010 10	F M A T S Sign Replacement (30235/63282/1148) 6 Bids Tendered	643(23)-2 Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	547,642
2009 10	Fairbanks Electrical Upgrades (21332/62221/1148) 3 Bids Tendered	643(23)-2 Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	354,102
2010 09	F M A T S Area Signal Upgrades (28773/63446/1148) 4 Bids Tendered	643(23)-2 Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	526,078
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/7574) 4 Bids Tendered	643(23)a Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,092,727

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1148)	643(23)-A Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,090,895
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7574) 3 Bids Tendered	643(23)-A Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,311,182
2016 08	HSIP: Parks Highway Signing and Striping - Project A & HSIP: Fairbanks Area Signing and Striping - Project B (45833/64259 & 64261/1148) 4 Bids Tendered	643(23)-A Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	544,441
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1148) 3 Bids Tendered	643(23)-A Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,963,033
2018 06	Northern Region Radar Sites For Non-Intrusive Detection (46555//1148) 3 Bids Tendered	643(23)-A Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	747,900

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 09	H S I P: Richardson Highway M P 291-295 Enhanced Curve Delineation H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation H S I P: Parks Highway M	643(23)-A Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	325,003
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1148) 3 Bids Tendered	643(23)-A Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,138,597
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7574) 3 Bids Tendered	643(23)-A Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	12,656,111
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1148) 6 Bids Tendered	643(23)-A Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,683,260
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1148) 5 Bids Tendered	643(23)-A Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	29,587,321
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1148) 4 Bids Tendered	643(23)-A Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	24,869,247

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7574)	643(23)-A Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,240,476
2015 12	HSIP: Chena Hot Springs Road Safety Improvements & HSIP: Parks Highway MP 321 Speed Feedback Sign (45182/64119 & 64264/7574) 4 Bids Tendered	643(23)-A Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	471,768
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/1148) 4 Bids Tendered	643(23)b Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,092,727
2016 08	HSIP: Parks Highway Signing and Striping - Project A & HSIP: Fairbanks Area Signing and Striping - Project B (45833/64259 & 64261/1148) 4 Bids Tendered	643(23)-B Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	544,441
2014 09	H S I P: Richardson Highway M P 291-295 Enhanced Curve Delineation H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation H S I P: Parks Highway M P 215-219 Enhanced Curve Delineation (42595/62506/62508/62510/1148) 3 Bids Tendered	643(23)-B Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	325,003

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	HSIP: Chena Hot Springs Road Safety Improvements & HSIP: Parks Highway MP 321 Speed Feedback Sign (45182/64119 & 64264/7574) 4 Bids Tendered	643(23)-B Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	471,768
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1148) 3 Bids Tendered	643(23)-B Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,963,033
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1148) 4 Bids Tendered	643(23)-B Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	24,869,247
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7574) 3 Bids Tendered	643(23)-B Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,240,476
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1148) 5 Bids Tendered	643(23)-B Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	29,587,321

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1148) 4 Bids Tendered	643(23)-C Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	24,869,247
2014 09	H S I P: Richardson Highway M P 291-295 Enhanced Curve Delineation H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation H S I P: Parks Highway M P 215-219 Enhanced Curve Delineation (42595/62506/62508/62510/1148) 3 Bids Tendered	643(23)-C Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	325,003
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/7574) 3 Bids Tendered	643(23)-C TRAFFIC PRICE ADJUSTMENT	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,963,033
2010 01	FMATS LED Street Lighting Conversion & Fairbanks/North Pole Load Center Upgrades Stage II (26193/63135/63170/1148) 11 Bids Tendered	643(23)-LED Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,228,935
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	643(23-Alt1) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,761,496
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	643(23-Alt2) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,761,496
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	643(23-Alt3) TRAFFIC PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,761,496

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1148) 4 Bids Tendered	643(23-HSIP) Traffic Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	16,585,844
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7575) 3 Bids Tendered	643(24) Portable Changeable Message Board Sign	Calendar Day	720	130.00 0.62%	90.00 100.00 0.57%	96.67 90.00 0.48%	100.00 100.00 0.53%	12,656,111
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1149) 6 Bids Tendered	643(25) AA1 Traffic Control	Contingent Sum	1	2,000.00 0.02%	2,000.00 2,000.00 0.02%	2,000.00 2,000.00 0.01%	2,000.00 2,000.00 0.01%	11,975,883
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1149) 6 Bids Tendered	643(25) AA2 Traffic Control	Contingent Sum	1	2,000.00 0.02%	2,000.00 2,000.00 0.02%	2,000.00 2,000.00 0.01%	2,000.00 2,000.00 0.01%	11,975,883
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1149) 6 Bids Tendered	643(25) B Traffic Control	Contingent Sum	1	100,000.00 2.39%	100,000.00 100,000.00 2.38%	100,000.00 100,000.00 2.37%	100,000.00 100,000.00 2.33%	4,196,232
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1149) 6 Bids Tendered	643(25) BB Traffic Control	Contingent Sum	1	20,000.00 0.18%	20,000.00 20,000.00 0.17%	20,000.00 20,000.00 0.15%	20,000.00 20,000.00 0.14%	11,975,883
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1149) 6 Bids Tendered	643(25) K Traffic Control	Contingent Sum	1	180,000.00 4.31%	180,000.00 180,000.00 4.29%	180,000.00 180,000.00 4.27%	180,000.00 180,000.00 4.19%	4,196,232
2013 06	Kenai Spur Highway MP 0-3 Pavement Preservation (40631/54142/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	115,000.00 3.22%	115,000.00 115,000.00 2.97%	115,000.00 115,000.00 2.96%	115,000.00 0.00 0.00%	3,872,478

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 09	Ktn - White River Road Gravel Surfacing (41403/68254/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	5,000.00 0.64%	5,000.00 5,000.00 0.92%	5,000.00 5,000.00 0.90%	5,000.00 5,000.00 0.74%	542,185
2011 08	Central Region Guardrail End Treatment Upgrade (33455/56633/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	45,000.00 4.16%	45,000.00 45,000.00 6.21%	45,000.00 45,000.00 4.73%	45,000.00 45,000.00 3.35%	724,989
2014 11	Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	675,000.00 5.15%	675,000.00 675,000.00 5.64%	675,000.00 675,000.00 5.38%	675,000.00 675,000.00 4.86%	11,961,445
2011 07	F M A T S Area Surface Upgrades FFY2011 (33057/63814/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	70,000.00 7.20%	70,000.00 70,000.00 10.33%	70,000.00 70,000.00 9.36%	70,000.00 70,000.00 7.40%	677,767
2013 10	Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	150,000.00 2.83%	150,000.00 150,000.00 3.13%	150,000.00 150,000.00 3.09%	150,000.00 150,000.00 2.90%	4,789,467
2013 06	Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	125,000.00 3.92%	125,000.00 125,000.00 4.27%	125,000.00 125,000.00 3.79%	125,000.00 0.00 0.00%	2,924,423
2013 06	Old Glenn Highway: MP 15 Erosion Protection (GF) (39952/55912/1149) 8 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	8,000.00 1.26%	8,000.00 8,000.00 1.47%	8,000.00 8,000.00 1.21%	8,000.00 8,000.00 1.13%	543,900
2011 08	Valdez Airport Access Road Resurfacing (31994/63465/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	36,000.00 6.93%	36,000.00 36,000.00 5.48%	36,000.00 36,000.00 4.64%	36,000.00 0.00 0.00%	657,440
2013 07	CR Hwy Safety Corridor Near Term Improvements (GF) and Parks Hwy & Pittman Rd Signal Modifications (GF) (41206/53425 54602/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	60,000.00 5.15%	60,000.00 60,000.00 5.01%	60,000.00 60,000.00 4.40%	60,000.00 60,000.00 4.08%	1,197,783
2011 07	Richardson Highway Flooding Permanent Repairs (Oct. 06) (33068/76783/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	1,200,000.00 10.72%	1,200,000.00 1,200,000.00 13.38%	1,200,000.00 1,200,000.00 11.73%	1,200,000.00 1,200,000.00 11.22%	8,965,263

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/1149) 10 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	50,000.00 1.43%	50,000.00 50,000.00 1.76%	50,000.00 50,000.00 1.62%	50,000.00 50,000.00 1.53%	2,834,021
2013 09	Tanacross Road Improvements (36322/63790/1163) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	15,000.00 1.41%	15,000.00 15,000.00 1.60%	15,000.00 15,000.00 1.25%	15,000.00 15,000.00 1.22%	934,999
2013 10	Selawik Utility Crossing Repair (41058/62656/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	5,000.00 0.56%	5,000.00 5,000.00 0.81%	5,000.00 5,000.00 0.64%	5,000.00 5,000.00 0.62%	616,937
2011 05	Dalton Hwy M P 254-414 Delineators (32673/63573/1149) 9 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	100,000.00 5.07%	100,000.00 100,000.00 4.24%	100,000.00 100,000.00 4.05%	100,000.00 100,000.00 3.88%	2,359,277
2013 05	Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide Paving (39353/69139/ 67416/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	52,626.00 1.17%	52,626.00 52,626.00 1.46%	52,626.00 52,626.00 1.20%	52,626.00 0.00 0.00%	3,598,291
2013 07	HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen (41317/55103/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	90,000.00 11.69%	90,000.00 90,000.00 13.08%	90,000.00 90,000.00 12.62%	90,000.00 90,000.00 12.05%	688,095
2013 07	Kalifornsky Beach Rd Pedestrian Pathway (GF) (41205/54633/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	45,000.00 3.70%	45,000.00 45,000.00 3.66%	45,000.00 45,000.00 3.59%	45,000.00 45,000.00 3.52%	1,230,669
2013 10	52765 Ninilchik Village Bridge Replacement (41877/52765/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	25,000.00 1.08%	25,000.00 25,000.00 1.14%	25,000.00 25,000.00 1.11%	25,000.00 25,000.00 1.06%	2,199,212
2013 05	Birch Road: O'Malley to Huffman Resurfacing (GF) (40551/55432/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	11,000.00 1.87%	11,000.00 11,000.00 1.80%	11,000.00 11,000.00 1.58%	11,000.00 11,000.00 1.50%	611,591
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41883/53455/1149) 11 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	30,000.00 0.89%	30,000.00 30,000.00 25.75%	30,000.00 30,000.00 25.75%	30,000.00 30,000.00 25.75%	116,500

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	250,000.00 6.78%	250,000.00 250,000.00 7.88%	250,000.00 250,000.00 7.35%	250,000.00 250,000.00 7.16%	3,172,129
2013 10	Richardson Highway M P 345 Moose Creek R R Overpass (17152/66566/1149) 8 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	400,000.00 3.52%	400,000.00 400,000.00 3.85%	400,000.00 400,000.00 3.64%	400,000.00 400,000.00 3.41%	10,388,566
2011 05	McCarthy Rd & Edgerton Hwy Flood Permanent Repairs (Oct '06) (29893/77083/1149) 8 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	20,000.00 2.04%	20,000.00 20,000.00 2.07%	20,000.00 20,000.00 2.04%	20,000.00 20,000.00 1.97%	967,365
2011 07	EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO EAGLE RIVER RD (GF) (33695/52881/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	97,500.00 3.47%	97,500.00 97,500.00 3.75%	97,500.00 97,500.00 3.41%	97,500.00 97,500.00 3.32%	2,599,433
2013 06	Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd (39072/67555/1149) 1 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	15,000.00 1.86%	15,000.00 15,000.00 1.51%	15,000.00 0.00 0.00%	15,000.00 0.00 0.00%	993,567
2013 09	CR Public Safety and Reduced Maintenance ITS, MAT-SU (41647/52791/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	50,000.00 6.15%	50,000.00 50,000.00 6.46%	50,000.00 50,000.00 6.46%	50,000.00 50,000.00 5.98%	773,999
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1149) 1 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	50,000.00 1.14%	50,000.00 50,000.00 1.23%	50,000.00 0.00 0.00%	50,000.00 0.00 0.00%	4,059,696
2013 02	Nordale Road Rehabilitation (39751/62166/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	200,000.00 4.40%	200,000.00 200,000.00 4.50%	200,000.00 200,000.00 4.46%	200,000.00 200,000.00 4.30%	4,442,893

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 01	HSIP: Central Region Railroad/Highway Grade Crossing Guardrail Replacement HSIP: CR Guardrail Delineation Enhancements (42191/52113 55750/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	218,000.00 15.06%	218,000.00 218,000.00 18.65%	218,000.00 218,000.00 18.12%	218,000.00 218,000.00 14.19%	1,169,103
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	150,000.00 0.40%	150,000.00 150,000.00 0.41%	150,000.00 150,000.00 0.40%	150,000.00 0.00 0.00%	36,856,108
2013 10	North Pole Interchange Pedestrian Facilities (39051/76719/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	80,000.00 4.41%	80,000.00 80,000.00 4.53%	80,000.00 80,000.00 4.46%	80,000.00 80,000.00 4.45%	1,766,369
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	150,000.00 1.79%	150,000.00 150,000.00 1.65%	150,000.00 150,000.00 1.55%	150,000.00 0.00 0.00%	9,118,342
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement Preservation (42246/53164 55261/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	195,000.00 1.85%	195,000.00 195,000.00 1.66%	195,000.00 195,000.00 1.52%	195,000.00 195,000.00 1.47%	11,749,902
2011 03	Richardson Highway MP 148-159 Reconstruction (1642/76727/1149) 8 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	2,000,000.00 6.44%	2,000,000.00 2,000,000.00 7.29%	2,000,000.00 2,000,000.00 6.99%	2,000,000.00 2,000,000.00 6.79%	27,434,902
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	300,000.00 1.36%	300,000.00 300,000.00 1.45%	300,000.00 300,000.00 1.45%	300,000.00 300,000.00 1.44%	20,669,482
2011 02	Central Region ITS Signal Control Upgrades (33066/51865/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	16,500.00 1.02%	16,500.00 16,500.00 0.79%	16,500.00 16,500.00 0.72%	16,500.00 16,500.00 0.64%	2,098,800

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	285,000.00 3.13%	285,000.00 285,000.00 4.37%	285,000.00 285,000.00 4.17%	285,000.00 285,000.00 3.80%	6,527,698
2011 05	Taylor Highway MP 70 Lost Chicken Slide (32215/63379/1149) 9 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	100,000.00 3.88%	100,000.00 100,000.00 6.04%	100,000.00 100,000.00 5.28%	100,000.00 100,000.00 5.14%	1,656,700
2011 04	Richardson Hwy MP 340-346 Resurfacing (Moose Creek) (33145/63362/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	300,000.00 3.94%	300,000.00 300,000.00 4.06%	300,000.00 300,000.00 4.05%	300,000.00 300,000.00 3.85%	7,389,044
2013 02	North Slope Borough Road Improvements AK048 (39253/76972/1149) 1 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	25,000.00 1.27%	25,000.00 25,000.00 1.25%	25,000.00 0.00 0.00%	25,000.00 0.00 0.00%	1,995,598
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	750,000.00 5.01%	750,000.00 750,000.00 6.26%	750,000.00 750,000.00 6.14%	750,000.00 750,000.00 5.34%	11,989,291
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	38,000.00 0.25%	38,000.00 38,000.00 0.19%	38,000.00 38,000.00 0.19%	38,000.00 38,000.00 0.17%	19,515,005
2013 11	Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	500,000.00 4.07%	500,000.00 500,000.00 4.86%	500,000.00 500,000.00 4.71%	500,000.00 500,000.00 4.65%	10,295,938
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	800,000.00 4.04%	800,000.00 800,000.00 4.49%	800,000.00 800,000.00 4.40%	800,000.00 800,000.00 4.02%	17,817,902
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	2,135,000.00 4.55%	2,135,000.00 2,135,000.00 5.41%	2,135,000.00 2,135,000.00 5.23%	2,135,000.00 2,135,000.00 4.81%	39,452,755

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 08	HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 (41304/55753/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	46,000.00 3.49%	46,000.00 46,000.00 3.13%	46,000.00 46,000.00 3.09%	46,000.00 0.00 0.00%	1,471,817
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	525,000.00 5.90%	525,000.00 525,000.00 7.26%	525,000.00 525,000.00 6.73%	525,000.00 0.00 0.00%	7,227,267
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	475,000.00 3.17%	475,000.00 475,000.00 3.85%	475,000.00 475,000.00 3.52%	475,000.00 475,000.00 3.49%	12,332,894
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515/52783/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	125,000.00 2.56%	125,000.00 125,000.00 3.57%	125,000.00 125,000.00 3.59%	125,000.00 125,000.00 3.57%	3,496,801
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	250,000.00 1.97%	250,000.00 250,000.00 2.41%	250,000.00 250,000.00 2.19%	250,000.00 250,000.00 2.03%	10,369,300
2013 08	Potter Road Surfacing (40474/63517/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	75,000.00 7.92%	75,000.00 75,000.00 8.97%	75,000.00 75,000.00 8.37%	75,000.00 75,000.00 7.31%	835,888
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	150,000.00 2.34%	150,000.00 150,000.00 2.02%	150,000.00 150,000.00 1.68%	150,000.00 150,000.00 1.43%	7,440,684
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41866/53455/1149) 11 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	30,000.00 0.89%	30,000.00 30,000.00 2.67%	30,000.00 30,000.00 2.27%	30,000.00 30,000.00 2.14%	1,122,851
2013 10	Airport Way Preventive Maintenance - Stage I (41617/60921/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	700,000.00 12.46%	700,000.00 700,000.00 12.99%	700,000.00 700,000.00 12.79%	700,000.00 700,000.00 12.68%	5,388,089
2014 11	HSIP: Central Region Overhead Beacons 2014 (43589/57081/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	175,000.00 10.10%	175,000.00 175,000.00 11.94%	175,000.00 175,000.00 10.24%	175,000.00 175,000.00 8.31%	1,465,959
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	400,000.00 3.90%	400,000.00 400,000.00 3.42%	400,000.00 400,000.00 3.23%	400,000.00 400,000.00 3.14%	11,699,696

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 10	Tok Cut Off M P 0-2 and M P 5-24 Resurfacing (28413/63364/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	193,300.00 1.54%	193,300.00 193,300.00 2.09%	193,300.00 193,300.00 2.04%	193,300.00 193,300.00 1.86%	9,258,998
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/1149) 9 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	1,400,000.00 6.16%	1,400,000.00 1,400,000.00 6.77%	1,400,000.00 1,400,000.00 6.77%	1,400,000.00 1,400,000.00 6.22%	20,669,751
2014 11	Fritz Cove Road Rehabilitation And Repair (36604/69397/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	75,000.00 2.03%	75,000.00 75,000.00 2.41%	75,000.00 75,000.00 1.66%	75,000.00 0.00 0.00%	3,115,745
2014 11	Fairbanks and North Pole Intersection Striping - Interstate and Fairbanks and North Pole Intersection Striping - Non-Interstate and CTP (43239/62414 & 62485/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	156,000.00 7.73%	156,000.00 156,000.00 6.12%	156,000.00 156,000.00 5.65%	156,000.00 156,000.00 5.48%	2,549,551
2011 11	Bonanza Channel Bridge #347 Repainting (33932/63900/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	30,000.00 3.39%	30,000.00 30,000.00 2.20%	30,000.00 30,000.00 2.08%	30,000.00 30,000.00 1.94%	1,365,230
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	86,500.00 5.25%	86,500.00 86,500.00 4.83%	86,500.00 86,500.00 4.08%	86,500.00 86,500.00 3.34%	1,791,306
2012 10	Steese Highway MP 5-11 Resurfacing (38319/63915/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	400,000.00 4.63%	400,000.00 400,000.00 5.56%	400,000.00 400,000.00 5.54%	400,000.00 400,000.00 5.16%	7,189,147
2014 12	Ktn - Advanced Water Street Trunk Relocation (43208/69548/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	50,000.00 1.19%	50,000.00 50,000.00 1.50%	50,000.00 50,000.00 1.28%	50,000.00 0.00 0.00%	3,339,290
2012 10	West Dowling Road Phase IIa: C Street to Minnesota Drive (38771/55280/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	12,000.00 1.02%	12,000.00 12,000.00 1.14%	12,000.00 12,000.00 1.08%	12,000.00 12,000.00 1.03%	1,048,926
2010 12	Port MacKenzie Access Road (32453/58168/1149) 11 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	15,000.00 0.25%	15,000.00 15,000.00 0.30%	15,000.00 15,000.00 0.29%	15,000.00 15,000.00 0.26%	5,025,609

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	30,000.00 0.43%	30,000.00 30,000.00 0.44%	30,000.00 30,000.00 0.42%	30,000.00 30,000.00 0.41%	6,821,536
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	100,000.00 2.64%	100,000.00 100,000.00 2.34%	100,000.00 100,000.00 2.04%	100,000.00 100,000.00 1.84%	4,277,730
2012 12	Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	400,000.00 2.22%	400,000.00 400,000.00 2.76%	400,000.00 400,000.00 2.75%	400,000.00 400,000.00 2.55%	14,495,924
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	500,000.00 1.68%	500,000.00 500,000.00 1.93%	500,000.00 500,000.00 1.87%	500,000.00 500,000.00 1.85%	25,973,241
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	800,000.00 8.75%	800,000.00 800,000.00 9.20%	800,000.00 800,000.00 8.08%	800,000.00 0.00 0.00%	8,696,000
2014 05	Birch Road: Whispering Spruce Intersection Improvements (42792/55627/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	8,000.00 1.06%	8,000.00 8,000.00 1.09%	8,000.00 8,000.00 1.00%	8,000.00 8,000.00 1.00%	734,400
2011 11	Dalton Highway MP 197-209 Rehabilitation (33732/61214/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	920,000.00 3.83%	920,000.00 920,000.00 3.84%	920,000.00 920,000.00 3.68%	920,000.00 920,000.00 3.48%	23,953,284
2011 01	Yukon River Bridge Rehabilitation (Seismic Retrofit) (27655/60431/1149) 9 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	20,000.00 1.65%	20,000.00 20,000.00 2.53%	20,000.00 20,000.00 2.23%	20,000.00 20,000.00 2.17%	789,000
2014 05	Glenn Highway Pavement Repairs - Boniface I/C to Knik River Bridge (42731/55815/7576) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	150,000.00 14.40%	150,000.00 150,000.00 10.49%	150,000.00 150,000.00 8.60%	150,000.00 150,000.00 7.52%	1,430,000
2013 01	POW Big Salt Lake Road Pavement Rehabilitation (38069/67439/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	100,000.00 2.97%	100,000.00 100,000.00 3.82%	100,000.00 100,000.00 2.90%	100,000.00 0.00 0.00%	2,620,072

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 09	F M A T S Area Surface Upgrades F F Y 2014 (42061/63372/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	85,300.00 5.16%	85,300.00 85,300.00 5.19%	85,300.00 85,300.00 5.05%	85,300.00 85,300.00 4.80%	1,642,460
2014 09	Chena Small Tracts Improvements (41972/60260/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	50,000.00 4.26%	50,000.00 50,000.00 4.70%	50,000.00 50,000.00 4.48%	50,000.00 50,000.00 4.24%	1,063,885
2012 11	Juneau-Yandukin Drive / Shell Simmons Drive (36724/68045/1149) 1 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	25,000.00 1.33%	25,000.00 25,000.00 1.32%	25,000.00 0.00 0.00%	25,000.00 0.00 0.00%	1,896,296
2015 07	HSIP: CR Tree Removal And Sight Distance Enhancement (44783/58351/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	40,000.00 1.61%	40,000.00 40,000.00 2.11%	40,000.00 40,000.00 2.08%	40,000.00 40,000.00 1.68%	1,894,100
2014 12	KTN South Tongass Paving/ Collins Road Guardrail HSIP (43547/67674/68412/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	170,000.00 4.29%	170,000.00 170,000.00 5.54%	170,000.00 170,000.00 4.94%	170,000.00 0.00 0.00%	3,069,946
2014 10	Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	60,000.00 3.57%	60,000.00 60,000.00 3.44%	60,000.00 60,000.00 2.51%	60,000.00 0.00 0.00%	1,745,059
2014 10	ANC Kulis Transition Repairs and Modifications (43566/54066/1149) 8 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	20,000.00 1.64%	20,000.00 20,000.00 1.70%	20,000.00 20,000.00 1.63%	20,000.00 20,000.00 1.58%	1,178,369
2014 10	Elliot Highway M P 107.7 To 120.5 Reconstruction (42896/62227/1149) 9 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	500,000.00 1.98%	500,000.00 500,000.00 2.54%	500,000.00 500,000.00 2.13%	500,000.00 500,000.00 2.01%	19,656,000
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	250,000.00 2.46%	250,000.00 250,000.00 2.53%	250,000.00 250,000.00 2.43%	250,000.00 250,000.00 2.33%	9,874,455
2011 11	Glenn Hwy Signing Anch To Palmer (gf) (35463/52334/1149) 9 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	150,000.00 3.37%	150,000.00 150,000.00 4.72%	150,000.00 150,000.00 4.47%	150,000.00 150,000.00 3.70%	3,177,820
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506/55613/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	144,000.00 2.60%	144,000.00 144,000.00 2.15%	144,000.00 144,000.00 2.03%	144,000.00 144,000.00 2.01%	6,691,146

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 10	Tok Cutoff M P 50-60 Resurfacing (41360/62190/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	200,000.00 2.51%	200,000.00 200,000.00 3.53%	200,000.00 200,000.00 3.20%	200,000.00 200,000.00 3.02%	5,671,025
2014 04	Edgerton Highway MP 0-19 Resurfacing (42129/63909/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	800,000.00 8.63%	800,000.00 800,000.00 10.74%	800,000.00 800,000.00 10.74%	800,000.00 800,000.00 9.79%	7,445,892
2013 05	FMATS Area Surface Upgrades FFY2013 (40871/62358/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	30,000.00 2.14%	30,000.00 30,000.00 2.59%	30,000.00 30,000.00 2.55%	30,000.00 30,000.00 2.43%	1,159,171
2010 09	Sterling Highway MP 90-82 Resurfacing (29634/52493/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	245,000.00 4.45%	245,000.00 245,000.00 6.53%	245,000.00 245,000.00 6.20%	245,000.00 245,000.00 6.13%	3,750,509
2014 04	Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	200,000.00 6.56%	200,000.00 200,000.00 7.15%	200,000.00 200,000.00 6.97%	200,000.00 200,000.00 6.73%	2,798,426
2014 10	Sterling Highway Erosion Response MP 150-157 (43583/52472/1149) 8 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	25,000.00 0.75%	25,000.00 25,000.00 0.74%	25,000.00 25,000.00 0.72%	25,000.00 25,000.00 0.69%	3,371,200
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	500,000.00 3.36%	500,000.00 500,000.00 3.13%	500,000.00 500,000.00 2.71%	500,000.00 500,000.00 2.71%	15,967,622
2010 10	North Pole Citywide Pavement Rehabilitation (25477/62023/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	75,000.00 8.94%	75,000.00 75,000.00 14.09%	75,000.00 75,000.00 10.85%	75,000.00 75,000.00 8.87%	532,373
2010 10	Seward Highway MP 115-124 Resurfacing (32033/52491/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	750,000.00 8.04%	750,000.00 750,000.00 10.26%	750,000.00 750,000.00 9.75%	750,000.00 0.00 0.00%	7,310,434
2014 11	HSIP: CR Crash Cushions Upgrade 2014 (43690/57607/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	95,000.00 4.89%	95,000.00 95,000.00 6.57%	95,000.00 95,000.00 5.44%	95,000.00 95,000.00 5.37%	1,445,300
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	100,000.00 1.43%	100,000.00 100,000.00 1.79%	100,000.00 100,000.00 1.70%	100,000.00 100,000.00 1.54%	5,598,065

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	1,000,000.00 5.31%	1,000,000.00 1,000,000.00 7.16%	1,000,000.00 1,000,000.00 6.27%	1,000,000.00 1,000,000.00 6.13%	13,969,176
2012 11	Juneau-FFY12 Areawide Paving (38026/67432/1149) 1 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	25,000.00 1.44%	25,000.00 25,000.00 1.49%	25,000.00 0.00 0.00%	25,000.00 0.00 0.00%	1,678,831
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	265,000.00 2.25%	265,000.00 265,000.00 2.43%	265,000.00 265,000.00 2.04%	265,000.00 0.00 0.00%	10,891,541
2013 06	JNU - Thane Road HSIP (33305/69331/1149) 1 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	15,000.00 1.34%	15,000.00 15,000.00 1.16%	15,000.00 0.00 0.00%	15,000.00 0.00 0.00%	1,298,675
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265/63515/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	500,000.00 6.40%	500,000.00 500,000.00 9.46%	500,000.00 500,000.00 7.88%	500,000.00 500,000.00 7.48%	5,284,485
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374/60916/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	727,000.00 3.25%	727,000.00 727,000.00 3.49%	727,000.00 727,000.00 3.40%	727,000.00 727,000.00 3.39%	20,807,850
2012 11	Sawmill Creek Road Upgrade (37924/68216/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	200,000.00 1.62%	200,000.00 200,000.00 1.70%	200,000.00 200,000.00 1.57%	200,000.00 200,000.00 1.53%	11,789,167
2011 11	SEA-FYA Traffic Signal System Upgrade (33713/69192/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	30,000.00 2.93%	30,000.00 30,000.00 2.25%	30,000.00 30,000.00 1.64%	30,000.00 0.00 0.00%	1,331,735
2014 11	HSIP POW Craig-Klawock Highway Guardrail Improvement (38154/67832/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	25,000.00 1.82%	25,000.00 25,000.00 1.74%	25,000.00 25,000.00 1.47%	25,000.00 0.00 0.00%	1,437,638
2012 05	Parks Highway M P 252-263 Rehabilitation (33781/63655/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	500,000.00 3.65%	500,000.00 500,000.00 3.97%	500,000.00 500,000.00 3.93%	500,000.00 500,000.00 3.90%	12,580,165

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 10	Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/7576) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	50,000.00 3.97%	50,000.00 50,000.00 3.59%	50,000.00 50,000.00 2.98%	50,000.00 0.00 0.00%	1,390,905
2011 04	Kenai Pen Flood Oct 02, CONSENT DECREE MITIGATION (GF) (33215/52992/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	15,000.00 3.53%	15,000.00 15,000.00 3.31%	15,000.00 15,000.00 3.27%	15,000.00 15,000.00 3.13%	453,209
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	212,000.00 2.58%	212,000.00 212,000.00 3.13%	212,000.00 212,000.00 3.07%	212,000.00 0.00 0.00%	6,769,856
2010 07	Wendell Avenue ADA Improvements (29033/60827/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	50,000.00 3.23%	50,000.00 50,000.00 3.18%	50,000.00 50,000.00 2.79%	50,000.00 0.00 0.00%	1,573,111
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	9,000.00 0.62%	9,000.00 9,000.00 0.80%	9,000.00 9,000.00 0.76%	9,000.00 0.00 0.00%	1,125,191
2012 06	Sgy - Pedestrian Improvements (30593/69304/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	25,000.00 5.83%	25,000.00 25,000.00 6.18%	25,000.00 25,000.00 5.96%	25,000.00 25,000.00 5.67%	404,660
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	36,000.00 2.49%	36,000.00 36,000.00 3.20%	36,000.00 36,000.00 3.04%	36,000.00 0.00 0.00%	1,125,191
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	9,000.00 0.62%	9,000.00 9,000.00 0.80%	9,000.00 9,000.00 0.76%	9,000.00 0.00 0.00%	1,125,191
2012 07	North Pole Bike Trail Rehabilitation and Connections (35018/60669/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	75,000.00 11.72%	75,000.00 75,000.00 15.23%	75,000.00 75,000.00 12.11%	75,000.00 75,000.00 10.99%	492,497

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 02	Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	400,000.00 4.98%	400,000.00 400,000.00 6.27%	400,000.00 400,000.00 5.93%	400,000.00 400,000.00 5.84%	6,379,578
2012 03	Nome Emergency Repairs November 2011 (36021/61696/1149) 8 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	300,000.00 3.48%	300,000.00 300,000.00 3.21%	300,000.00 300,000.00 3.17%	300,000.00 300,000.00 3.07%	9,340,824
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/1149) 8 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	40,000.00 0.42%	40,000.00 40,000.00 0.59%	40,000.00 40,000.00 0.59%	40,000.00 40,000.00 0.58%	6,748,620
2015 06	Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	400,000.00 7.61%	400,000.00 400,000.00 9.72%	400,000.00 400,000.00 8.54%	400,000.00 0.00 0.00%	4,114,208
2010 07	F N S B Surface Upgrades F F Y 2010 (27995/63444/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	30,000.00 6.88%	30,000.00 30,000.00 10.05%	30,000.00 30,000.00 9.80%	30,000.00 30,000.00 6.69%	298,437
2012 07	Sawmill Creek Road (37484/67427/1149) 1 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	15,000.00 3.18%	15,000.00 15,000.00 3.31%	15,000.00 0.00 0.00%	15,000.00 0.00 0.00%	453,550
2012 07	Healy Community Roads Rehabilitation / Surfacing (37308/63786/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	20,000.00 1.60%	20,000.00 20,000.00 1.85%	20,000.00 20,000.00 1.41%	20,000.00 20,000.00 1.31%	1,078,338
2010 04	KTN Water Street Sidewalk (26238/69345/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	150,000.00 7.29%	150,000.00 150,000.00 8.56%	150,000.00 150,000.00 7.49%	150,000.00 150,000.00 5.79%	1,752,375
2015 06	International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/7576) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	500,000.00 7.40%	500,000.00 500,000.00 7.71%	500,000.00 500,000.00 7.70%	500,000.00 0.00 0.00%	6,487,960
2015 05	Tok Cutoff M P 24-30 Resurfacing (43646/62188/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	200,000.00 4.26%	200,000.00 200,000.00 4.86%	200,000.00 200,000.00 4.77%	200,000.00 200,000.00 4.26%	4,112,844
2010 07	F M A T S Area Crack Sealing F F Y 2010 (28475/63442/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	10,000.00 2.70%	10,000.00 10,000.00 2.33%	10,000.00 10,000.00 1.85%	10,000.00 10,000.00 1.60%	429,650

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	Parks Highway MP 192-194 Resurfacing (43411/60741/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	125,000.00 5.66%	125,000.00 125,000.00 5.98%	125,000.00 125,000.00 5.03%	125,000.00 0.00 0.00%	2,089,539
2015 06	HSIP: Muldoon Road Channelization, 11th Court to Boundary Avenue (44665/57341/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	200,000.00 9.08%	200,000.00 200,000.00 8.00%	200,000.00 200,000.00 7.91%	200,000.00 200,000.00 7.37%	2,499,849
2012 02	Dalton Hwy 9 Mile Hill North (31053/64899/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	350,000.00 4.73%	350,000.00 350,000.00 6.55%	350,000.00 350,000.00 6.19%	350,000.00 350,000.00 5.54%	5,342,262
2010 05	Kalifornsky Beach Road, Pedestrian Pathway (GF) (28634/51482/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	50,000.00 4.64%	50,000.00 50,000.00 4.18%	50,000.00 50,000.00 3.66%	50,000.00 50,000.00 3.38%	1,195,515
2015 09	Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs (45127/60435/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	125,000.00 2.72%	125,000.00 125,000.00 3.82%	125,000.00 125,000.00 3.68%	125,000.00 0.00 0.00%	3,271,889
2012 05	Seward Hwy Mp 89 To 96.6 Resurfacing (37470/52991/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	125,000.00 2.53%	125,000.00 125,000.00 2.82%	125,000.00 125,000.00 2.66%	125,000.00 125,000.00 2.49%	4,436,195
2012 04	University Ave Asphalt Surface Repairs (33592/60762/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	175,000.00 8.97%	175,000.00 175,000.00 12.79%	175,000.00 175,000.00 11.46%	175,000.00 175,000.00 11.26%	1,368,111
2012 10	Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs (38671/52333/1149) 9 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	20,000.00 2.01%	20,000.00 20,000.00 2.42%	20,000.00 20,000.00 2.14%	20,000.00 20,000.00 2.13%	826,020
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	12,500.00 0.51%	12,500.00 12,500.00 0.56%	12,500.00 12,500.00 0.42%	12,500.00 0.00 0.00%	2,243,416
2012 01	Copper River Highway Flooding Permanent Repairs (Oct. 06) (33773/76787/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	150,000.00 10.29%	150,000.00 150,000.00 13.18%	150,000.00 150,000.00 10.24%	150,000.00 150,000.00 9.07%	1,137,720
2015 10	Denali Highway MP 120 River Encroachment (44147//1149) 12 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	5,000.00 0.77%	5,000.00 5,000.00 1.31%	5,000.00 5,000.00 1.27%	5,000.00 5,000.00 1.21%	382,202

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	128,000.00 2.50%	128,000.00 128,000.00 2.37%	128,000.00 128,000.00 2.37%	128,000.00 128,000.00 2.05%	5,399,662
2015 10	POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay Rd (43175/68084/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	150,000.00 4.19%	150,000.00 150,000.00 6.12%	150,000.00 150,000.00 5.84%	150,000.00 0.00 0.00%	2,452,963
2010 07	23rd Avenue Improvements (28375/60745/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	85,000.00 2.94%	85,000.00 85,000.00 3.53%	85,000.00 85,000.00 3.20%	85,000.00 85,000.00 2.98%	2,405,270
2010 06	JNU-Glacier Spur Road (Pavement Rehabilitation) (20472/69348/1149) 1 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	30,000.00 2.63%	30,000.00 30,000.00 2.64%	30,000.00 0.00 0.00%	30,000.00 0.00 0.00%	1,135,309
2012 06	Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To MP 22 (38039/54429/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	75,000.00 7.34%	75,000.00 75,000.00 9.77%	75,000.00 75,000.00 7.70%	75,000.00 0.00 0.00%	767,725
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	250,000.00 1.47%	250,000.00 250,000.00 1.85%	250,000.00 250,000.00 1.80%	250,000.00 250,000.00 1.79%	13,486,059
2015 01	Hydaburg Highway Pavement Rehabilitation (43422/67576/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	300,000.00 1.99%	300,000.00 300,000.00 2.53%	300,000.00 300,000.00 2.32%	300,000.00 300,000.00 2.15%	11,859,725
2015 01	Olympic Mountain Loop Improvements - Girdwood (44236/59766/1149) 8 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	30,000.00 1.58%	30,000.00 30,000.00 1.27%	30,000.00 30,000.00 1.12%	30,000.00 30,000.00 1.08%	2,364,890
2012 01	Dalton Highway MP 11-18 Reconstruction (35478/62196/1149) 9 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	750,000.00 3.37%	750,000.00 750,000.00 4.57%	750,000.00 750,000.00 4.47%	750,000.00 750,000.00 3.82%	16,424,452
2013 01	WRG Zimovia Pavement Rehabilitation (38064/67425/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	60,000.00 0.64%	60,000.00 60,000.00 0.77%	60,000.00 60,000.00 0.74%	60,000.00 60,000.00 0.72%	7,822,574
2015 02	Seward Highway MP 99-100 Improvements (44337/58822/7576) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	300,000.00 4.63%	300,000.00 300,000.00 4.00%	300,000.00 300,000.00 3.55%	300,000.00 0.00 0.00%	7,497,210

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 02	Plack Road Bicycle/Pedestrian Facility (43167/77248/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	80,000.00 3.25%	80,000.00 80,000.00 3.43%	80,000.00 80,000.00 3.20%	80,000.00 80,000.00 3.13%	2,329,969
2015 10	SGY- Klondike Highway Repairs (43123/Z684800000/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	40,000.00 2.99%	40,000.00 40,000.00 2.58%	40,000.00 40,000.00 2.56%	40,000.00 0.00 0.00%	1,549,720
2015 03	AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	350,000.00 4.76%	350,000.00 350,000.00 5.08%	350,000.00 350,000.00 4.75%	350,000.00 350,000.00 4.59%	6,887,552
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/1149) 8 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	20,000.00 0.21%	20,000.00 20,000.00 0.30%	20,000.00 20,000.00 0.29%	20,000.00 20,000.00 0.29%	6,748,620
2012 09	SGY: State Street Sidewalk Repair (38556/69915/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	5,000.00 6.31%	5,000.00 5,000.00 8.43%	5,000.00 5,000.00 5.45%	5,000.00 5,000.00 5.33%	59,324
2012 03	Gustavus Rink Creek Gravel Pits Culvert Replacement Project (26256/69365/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	10,000.00 7.05%	10,000.00 10,000.00 8.41%	10,000.00 10,000.00 7.79%	10,000.00 10,000.00 6.06%	118,853
2015 03	Yankovich / Miller Hill Multi-Use Path (43375/76707/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	150,000.00 8.99%	150,000.00 150,000.00 9.45%	150,000.00 150,000.00 8.04%	150,000.00 150,000.00 7.88%	1,587,663
2012 06	Hns - Beach Rd. Widening & Front St. Intersection Improvements Hns - Old Haines Highway Sidewalk Construction (36444/69316 & 69178/1149) 1 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	55,000.00 1.42%	55,000.00 55,000.00 1.40%	55,000.00 0.00 0.00%	55,000.00 0.00 0.00%	3,934,144
2012 09	HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	150,000.00 5.66%	150,000.00 150,000.00 5.93%	150,000.00 150,000.00 5.86%	150,000.00 150,000.00 5.54%	2,530,822
2015 07	FMATS Area Surface & Approach Upgrades FFY2015 (44227/64103/7576) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	41,500.00 7.24%	41,500.00 41,500.00 7.67%	41,500.00 41,500.00 6.70%	41,500.00 41,500.00 5.57%	541,111

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 08	Sgy- Mine Mountain Repeater Power System Upgrade (43182/80665/7576) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	2,000.00 1.35%	2,000.00 2,000.00 0.75%	2,000.00 2,000.00 0.71%	2,000.00 2,000.00 0.55%	265,487
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	685,000.00 7.70%	685,000.00 685,000.00 7.99%	685,000.00 685,000.00 7.13%	685,000.00 0.00 0.00%	8,572,860
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	300,000.00 6.54%	300,000.00 300,000.00 7.66%	300,000.00 300,000.00 7.02%	300,000.00 300,000.00 6.65%	3,915,515
2013 12	Ketchikan-Waterfront Promenade - Phase III (41422/68162/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	20,000.00 3.21%	20,000.00 20,000.00 2.63%	20,000.00 20,000.00 2.14%	20,000.00 0.00 0.00%	759,170
2010 08	Kenai: Various Road Improvements, 2009 (30275/59774/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	24,000.00 3.09%	24,000.00 24,000.00 4.18%	24,000.00 24,000.00 3.88%	24,000.00 24,000.00 3.62%	574,593
2011 04	Glacier Highway Extension (32937/69583/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	10,000.00 0.33%	10,000.00 10,000.00 0.39%	10,000.00 10,000.00 0.34%	10,000.00 10,000.00 0.22%	2,556,698
2011 04	Mitkof Forest Highway Fish Passage Mp 25.4 & MP 28.0 (32796/68025/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	10,000.00 2.71%	10,000.00 10,000.00 2.66%	10,000.00 10,000.00 2.37%	10,000.00 10,000.00 2.27%	376,002
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	20,000.00 0.70%	20,000.00 20,000.00 0.68%	20,000.00 20,000.00 0.68%	20,000.00 20,000.00 0.59%	2,927,828
2012 06	Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	575,000.00 5.19%	575,000.00 575,000.00 5.26%	575,000.00 575,000.00 4.45%	575,000.00 575,000.00 4.28%	10,932,542

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	558,000.00 4.12%	558,000.00 558,000.00 5.58%	558,000.00 558,000.00 5.10%	558,000.00 558,000.00 4.62%	9,998,998
2011 04	Dalton Hwy MP 274-289 Rehabilitation (26934/67018/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	1,200,000.00 3.60%	1,200,000.00 1,200,000.00 4.33%	1,200,000.00 1,200,000.00 4.07%	1,200,000.00 1,200,000.00 3.91%	27,690,520
2014 10	Hurst Road Resurfacing (42903/63037/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	215,557.44 5.96%	215,557.44 215,557.44 8.30%	215,557.44 215,557.44 7.70%	215,557.44 215,557.44 6.99%	2,595,968
2011 10	Haines-2nd Ave. - Union St. to Main St. & Allen Rd. & Main St. Pavement Rehabilitation (34343/69565/69568/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	60,000.00 2.58%	60,000.00 60,000.00 2.42%	60,000.00 60,000.00 1.94%	60,000.00 0.00 0.00%	2,482,181
2015 07	Anchorage District Paving (44769/15-25-1-029/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	75,000.00 5.80%	75,000.00 75,000.00 6.10%	75,000.00 75,000.00 4.51%	75,000.00 0.00 0.00%	1,228,875
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	800,000.00 2.99%	800,000.00 800,000.00 2.77%	800,000.00 800,000.00 2.70%	800,000.00 800,000.00 2.70%	28,866,904
2012 04	Nome - Council Road M P 4-16 (36424/66166/1149) 11 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	200,000.00 1.61%	200,000.00 200,000.00 1.67%	200,000.00 200,000.00 1.67%	200,000.00 200,000.00 1.63%	11,967,372
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/2152) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	125,000.00 1.41%	125,000.00 125,000.00 1.37%	125,000.00 125,000.00 1.23%	125,000.00 125,000.00 1.20%	9,109,265
2013 05	Debarr Road Resurfacing (GF) (40444/53433/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	325,000.00 7.24%	325,000.00 325,000.00 7.08%	325,000.00 325,000.00 6.66%	325,000.00 0.00 0.00%	4,590,728
2013 12	JNU-North Douglas Highway Pavement Rehabilitation (40794/67531/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	50,000.00 0.89%	50,000.00 50,000.00 1.11%	50,000.00 50,000.00 0.89%	50,000.00 0.00 0.00%	4,522,796
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	450,000.00 1.99%	450,000.00 450,000.00 1.79%	450,000.00 450,000.00 1.64%	450,000.00 450,000.00 1.52%	25,154,532

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 11	St. Mary's / Mountain Village Road Rehabilitation (33343/60240/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	40,000.00 0.35%	40,000.00 40,000.00 0.38%	40,000.00 40,000.00 0.38%	40,000.00 40,000.00 0.34%	10,510,726
2012 04	Egan/yandukin Intersection Safety Enhancements (33662/69402/1149) 1 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	22,000.00 3.93%	22,000.00 22,000.00 3.42%	22,000.00 0.00 0.00%	22,000.00 0.00 0.00%	643,875
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	1,500,000.00 3.21%	1,500,000.00 1,500,000.00 3.56%	1,500,000.00 1,500,000.00 3.44%	1,500,000.00 1,500,000.00 3.27%	42,094,598
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	240,000.00 3.89%	240,000.00 240,000.00 4.21%	240,000.00 240,000.00 4.08%	240,000.00 240,000.00 3.44%	5,696,203
2013 05	Anchorage Asphalt Surface Repairs, 2013 (40314/54396/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	180,000.00 8.92%	180,000.00 180,000.00 10.04%	180,000.00 180,000.00 9.60%	180,000.00 180,000.00 8.60%	1,793,675
2013 11	Backloop Shared Use Path Rehabilitation (40997/69917/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	50,000.00 6.90%	50,000.00 50,000.00 6.11%	50,000.00 50,000.00 5.62%	50,000.00 0.00 0.00%	817,820
2011 05	Van Horn Road West (Cartwright Road) Improvements (2484/Project No. 62056/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	20,000.00 1.07%	20,000.00 20,000.00 1.67%	20,000.00 20,000.00 1.52%	20,000.00 20,000.00 1.50%	1,198,184
2011 09	Copper River Highway MP 0-6 Resurfacing (32933/63804/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	300,000.00 5.45%	300,000.00 300,000.00 7.31%	300,000.00 300,000.00 6.93%	300,000.00 300,000.00 6.90%	4,102,329
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	500,000.00 2.91%	500,000.00 500,000.00 3.01%	500,000.00 500,000.00 2.96%	500,000.00 500,000.00 2.81%	16,585,844
2015 09	Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	400,000.00 3.72%	400,000.00 400,000.00 4.20%	400,000.00 400,000.00 3.92%	400,000.00 400,000.00 3.51%	9,525,913

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 05	Nome Snake River Bridge Replacement (19492/76745/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	120,000.00 1.30%	120,000.00 120,000.00 1.40%	120,000.00 120,000.00 1.37%	120,000.00 120,000.00 1.33%	8,584,329
2012 02	Mccarthy Road Upgrades (28774/77129/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	264,180.00 6.92%	264,180.00 264,180.00 7.84%	264,180.00 264,180.00 6.85%	264,180.00 264,180.00 6.41%	3,369,611
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	350,000.00 5.07%	350,000.00 350,000.00 5.45%	350,000.00 350,000.00 4.77%	350,000.00 350,000.00 4.62%	6,419,604
2012 08	Parks Hwy: Stanley Road Signal (37366/54453/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	80,000.00 4.46%	80,000.00 80,000.00 5.08%	80,000.00 80,000.00 4.71%	80,000.00 80,000.00 3.64%	1,573,730
2015 08	Parks Highway MP 235 Drainage Improvements (44211/62176 & 62914/1149) 1 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	75,000.00 15.01%	75,000.00 75,000.00 12.34%	75,000.00 0.00 0.00%	75,000.00 0.00 0.00%	607,950
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	225,000.00 3.58%	225,000.00 225,000.00 3.26%	225,000.00 225,000.00 3.25%	225,000.00 225,000.00 3.00%	6,906,885
2012 01	South Cushman Street - Mitchell Expressway To Sanduri Street (33536/63289/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	300,000.00 8.56%	300,000.00 300,000.00 9.68%	300,000.00 300,000.00 9.10%	300,000.00 300,000.00 8.82%	3,098,636
2012 02	68688 - Klw To Hollis Pvmt Rehab - Final Estimate (35641/68688/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	50,000.00 0.32%	50,000.00 50,000.00 0.39%	50,000.00 50,000.00 0.39%	50,000.00 50,000.00 0.35%	12,913,532
2010 05	Nordale Road Pavement Rehabilitation - FMATS (Badger Road to Chena River) (28033/63158/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	160,000.00 6.45%	160,000.00 160,000.00 9.15%	160,000.00 160,000.00 8.70%	160,000.00 160,000.00 8.47%	1,748,183
2015 04	POW Craig-Klawock Highway Guardrail Improvement REBID (43967/67832/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	25,000.00 1.90%	25,000.00 25,000.00 1.67%	25,000.00 25,000.00 1.55%	25,000.00 0.00 0.00%	1,494,563
2015 10	Glenn Highway: MP 49 (45214/50994/1149) 13 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	110,000.00 3.04%	110,000.00 110,000.00 3.88%	110,000.00 110,000.00 3.82%	110,000.00 110,000.00 3.80%	2,836,370

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	255,000.00 6.16%	255,000.00 255,000.00 5.51%	255,000.00 255,000.00 5.47%	255,000.00 255,000.00 5.47%	4,631,344
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	500,000.00 7.29%	500,000.00 500,000.00 7.05%	500,000.00 500,000.00 6.79%	500,000.00 500,000.00 6.31%	7,090,895
2015 09	Richardson Hwy Milepoint 2 Improvements (43385/62125/1149) 1 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	36,000.00 2.92%	36,000.00 36,000.00 3.74%	36,000.00 0.00 0.00%	36,000.00 0.00 0.00%	961,510
2010 09	Glenn Highway Lighting, S. Birchwood To Eklutna (30933/51970/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	240,000.00 1.81%	240,000.00 240,000.00 2.62%	240,000.00 240,000.00 2.56%	240,000.00 240,000.00 2.50%	9,162,250
2015 06	Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	477,000.00 8.74%	477,000.00 477,000.00 9.01%	477,000.00 477,000.00 8.88%	477,000.00 0.00 0.00%	5,296,083
2012 06	Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	400,000.00 6.78%	400,000.00 400,000.00 8.33%	400,000.00 400,000.00 7.77%	400,000.00 400,000.00 7.51%	4,799,276
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/1149) 8 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	141,000.00 1.56%	141,000.00 141,000.00 1.86%	141,000.00 141,000.00 1.84%	141,000.00 141,000.00 1.82%	7,589,893
2015 05	Fairview Loop Road Pavement Preservation (44583/51774/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	100,000.00 2.60%	100,000.00 100,000.00 2.60%	100,000.00 100,000.00 2.58%	100,000.00 100,000.00 2.55%	3,839,935
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	62,500.00 2.53%	62,500.00 62,500.00 2.79%	62,500.00 62,500.00 2.10%	62,500.00 0.00 0.00%	2,243,416

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/1149)	643(25) Traffic Control	Contingent Sum	1	500,000.00 7.02%	500,000.00 500,000.00 6.07%	500,000.00 500,000.00 5.89%	500,000.00 500,000.00 5.69%	8,240,476
2015 07	Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	890,136.50 5.62%	890,136.50 890,136.50 6.38%	890,136.50 890,136.50 6.19%	890,136.50 890,136.50 5.99%	13,943,673
2010 09	Klw Causeway Fish Passage (27434/ 69319 & 79070 ECONOMIC STIMULUS/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	10,000.00 1.51%	10,000.00 10,000.00 1.42%	10,000.00 10,000.00 1.12%	10,000.00 0.00 0.00%	705,731
2010 05	Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving (28553/51670/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	140,000.00 3.68%	140,000.00 140,000.00 4.86%	140,000.00 140,000.00 4.84%	140,000.00 140,000.00 4.39%	2,880,645
2015 05	HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	180,000.00 9.79%	180,000.00 180,000.00 9.04%	180,000.00 180,000.00 9.04%	180,000.00 180,000.00 8.57%	1,990,576
2012 08	Lake Hood Strip RPZ Land Acquisition (38451/52336/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	50,000.00 7.28%	50,000.00 50,000.00 11.30%	50,000.00 50,000.00 10.20%	50,000.00 50,000.00 9.83%	442,368
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157/63905/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	150,000.00 2.55%	150,000.00 150,000.00 1.93%	150,000.00 150,000.00 1.75%	150,000.00 150,000.00 1.59%	7,766,987
2011 07	KTN-South Tongass Pavement Rehabilitation (30814/69571/1149) 1 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	30,000.00 2.51%	30,000.00 30,000.00 2.46%	30,000.00 0.00 0.00%	30,000.00 0.00 0.00%	1,219,195
2012 11	Angoon Areawide Paving (38070/67460/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	20,000.00 1.39%	20,000.00 20,000.00 1.65%	20,000.00 20,000.00 1.44%	20,000.00 20,000.00 1.13%	1,209,315

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP	643(25) Traffic Control	Contingent Sum	1	1,855,000.00 2.90%	1,855,000.00 1,855,000.00 3.44%	1,855,000.00 1,855,000.00 3.20%	1,855,000.00 1,855,000.00 3.15%	53,907,758
2009 12	HOONAH FERRY TERMINAL TO AIRPORT PAVEMENT REHABILITATION (23195/68909/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	50,000.00 1.95%	50,000.00 50,000.00 2.91%	50,000.00 50,000.00 2.78%	50,000.00 50,000.00 2.25%	1,720,852
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	150,000.00 2.90%	150,000.00 150,000.00 3.02%	150,000.00 150,000.00 2.80%	150,000.00 150,000.00 2.77%	4,964,043
2015 11	Nome-Council Road Safety Sound Bridge Cathodic Protection (45268/64031/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	30,000.00 3.76%	30,000.00 30,000.00 3.56%	30,000.00 30,000.00 3.47%	30,000.00 30,000.00 3.37%	842,962
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	852,950.00 7.75%	852,950.00 852,950.00 7.75%	852,950.00 852,950.00 7.43%	852,950.00 852,950.00 7.24%	10,998,774
2016 04	Ktn to Shelter Cove Road, Stage 2 (44995/00044/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	5,000.00 0.04%	5,000.00 5,000.00 0.04%	5,000.00 5,000.00 0.04%	5,000.00 5,000.00 0.03%	11,473,390
2017 05	Seward Highway MP 13.5 Snow River Erosion Prevention (GF) (46973/n/a/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	25,000.00 2.73%	25,000.00 25,000.00 3.63%	25,000.00 25,000.00 3.21%	25,000.00 25,000.00 3.20%	688,678

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 07	Ktn - Trollers Creek Bridge #0864 Replacement (45314/Z694200000/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	45,000.00 3.55%	45,000.00 45,000.00 2.90%	45,000.00 45,000.00 2.31%	45,000.00 45,000.00 2.23%	1,549,850
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/1149) 9 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	250,000.00 6.32%	250,000.00 250,000.00 6.11%	250,000.00 250,000.00 5.89%	250,000.00 250,000.00 5.65%	4,094,773
2017 07	Birch Hill Bicycle and Pedestrian Facility (46027/63768/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	100,000.00 6.23%	100,000.00 100,000.00 6.12%	100,000.00 100,000.00 5.57%	100,000.00 100,000.00 5.35%	1,634,123
2016 07	AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) AMATS: Bicycle Plan Implementation (MOA Owned-Group 1) (45936//1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	23,000.00 3.65%	23,000.00 23,000.00 4.07%	23,000.00 23,000.00 3.72%	23,000.00 0.00 0.00%	564,961
2009 02	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase II (18933/51931/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	150,000.00 3.87%	150,000.00 150,000.00 4.19%	150,000.00 150,000.00 4.05%	150,000.00 150,000.00 3.68%	3,583,367
2018 05	AMATS: Abbott Road Rehab - Phase II (48404//7576) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	265,000.00 5.22%	265,000.00 265,000.00 5.13%	265,000.00 265,000.00 5.04%	265,000.00 265,000.00 5.02%	5,167,568
2017 02	Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. (46673//1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	15,940.00 3.62%	15,940.00 15,940.00 3.36%	15,940.00 15,940.00 3.04%	15,940.00 15,940.00 2.90%	473,904
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	26,600.00 0.40%	26,600.00 26,600.00 0.41%	26,600.00 26,600.00 0.39%	26,600.00 26,600.00 0.38%	6,460,641
2010 03	Chester Creek Trail Connection Project (27113/55066/1149) 9 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	18,000.00 0.54%	18,000.00 18,000.00 0.63%	18,000.00 18,000.00 0.60%	18,000.00 18,000.00 0.60%	2,874,171
2010 03	JNU-FFY09 Areawide Paving (24834/68837/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	60,000.00 4.63%	60,000.00 60,000.00 5.61%	60,000.00 60,000.00 4.81%	60,000.00 0.00 0.00%	1,068,730

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 09	Johansen Expressway Offset Lighting (24015/77241/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	20,000.00 5.24%	20,000.00 20,000.00 8.60%	20,000.00 20,000.00 6.22%	20,000.00 0.00 0.00%	232,500
2017 08	HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	150,000.00 5.21%	150,000.00 150,000.00 7.58%	150,000.00 150,000.00 6.74%	150,000.00 150,000.00 6.40%	1,980,177
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1149) 9 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	193,450.00 3.00%	193,450.00 193,450.00 3.38%	193,450.00 193,450.00 3.24%	193,450.00 193,450.00 3.08%	5,719,942
2015 11	Fairbanks and North Pole Intersection Striping - Stage II (44901//1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	33,000.00 7.15%	33,000.00 33,000.00 5.77%	33,000.00 33,000.00 4.40%	33,000.00 0.00 0.00%	571,470
2016 04	Valdez River Encroachment Repairs (44838/64121/7576) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	100,000.00 3.47%	100,000.00 100,000.00 3.65%	100,000.00 100,000.00 3.65%	100,000.00 100,000.00 2.97%	2,739,467
2017 01	Dalton Highway MP 362-379 Reconstruction (46042/63816/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	900,000.00 2.63%	900,000.00 900,000.00 2.81%	900,000.00 900,000.00 2.50%	900,000.00 900,000.00 2.45%	31,994,827
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	10,000.00 0.16%	10,000.00 10,000.00 0.19%	10,000.00 10,000.00 0.18%	10,000.00 10,000.00 0.18%	5,363,762
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	753,500.00 4.19%	753,500.00 753,500.00 5.94%	753,500.00 753,500.00 5.25%	753,500.00 753,500.00 5.13%	12,682,497
2017 07	Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract (47051//1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	150,000.00 4.83%	150,000.00 150,000.00 5.36%	150,000.00 150,000.00 4.20%	150,000.00 150,000.00 4.09%	2,798,511
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	225,000.00 1.98%	225,000.00 225,000.00 2.59%	225,000.00 225,000.00 2.39%	225,000.00 225,000.00 2.26%	8,695,855
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	500,000.00 4.14%	500,000.00 500,000.00 4.00%	500,000.00 500,000.00 3.61%	500,000.00 500,000.00 3.48%	12,499,865

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Douglas Sidewalk Extension - Gastineau School To Lawson Creek Rd./Crow Hill Dr. (47019/SRMBS00024/2501000002/7576) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	25,000.00 5.61%	25,000.00 25,000.00 6.04%	25,000.00 25,000.00 5.77%	25,000.00 25,000.00 5.36%	414,118
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements (45736//1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	450,000.00 4.37%	450,000.00 450,000.00 5.70%	450,000.00 450,000.00 4.91%	450,000.00 450,000.00 4.87%	7,898,726
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1149) 1 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	640,000.00 7.73%	640,000.00 640,000.00 6.61%	640,000.00 0.00 0.00%	640,000.00 0.00 0.00%	9,681,105
2017 06	Richardson Highway MP 80-82 Resurfacing & Drainage Improvemnts (46367/60613/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	200,000.00 6.68%	200,000.00 200,000.00 6.60%	200,000.00 200,000.00 5.42%	200,000.00 200,000.00 5.20%	3,030,526
2010 01	Weigh-in-Motion Rehab: Minnesota Dr. Near Raspberry Rd., Sterling Hwy MP 88.4, Glenn Hwy MP 53.3 (26218/51059/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	140,000.00 6.38%	140,000.00 140,000.00 3.63%	140,000.00 140,000.00 3.44%	140,000.00 140,000.00 3.27%	3,851,734
2009 06	PSG - Mitkof HWY - Scow Bay to Crystal Lake Hatchery Road (18612/68819/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	50,000.00 0.84%	50,000.00 50,000.00 1.09%	50,000.00 50,000.00 0.87%	50,000.00 50,000.00 0.72%	4,592,240
2009 06	JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	257,500.00 2.59%	257,500.00 257,500.00 2.63%	257,500.00 257,500.00 2.60%	257,500.00 257,500.00 2.43%	9,793,198
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1149) 1 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	40,000.00 1.72%	40,000.00 40,000.00 2.18%	40,000.00 0.00 0.00%	40,000.00 0.00 0.00%	1,833,512

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	385,000.00 1.91%	385,000.00 385,000.00 2.32%	385,000.00 385,000.00 2.16%	385,000.00 0.00 0.00%	16,614,244
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1149) 9 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	188,000.00 3.38%	188,000.00 188,000.00 4.04%	188,000.00 188,000.00 3.92%	188,000.00 188,000.00 3.76%	4,648,330
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	800,000.00 8.62%	800,000.00 800,000.00 10.68%	800,000.00 800,000.00 9.82%	800,000.00 800,000.00 9.44%	7,489,670
2009 07	Seward Highway MP 69 To MP 75 Pavement Refurbishment (23972/52027/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	100,000.00 6.51%	100,000.00 100,000.00 8.73%	100,000.00 100,000.00 8.67%	100,000.00 100,000.00 7.90%	1,145,189
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	672,000.00 3.07%	672,000.00 672,000.00 3.55%	672,000.00 672,000.00 3.28%	672,000.00 672,000.00 3.15%	18,937,555
2009 09	Phillips Field Road Upgrade (23832/65199/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	200,000.00 7.05%	200,000.00 200,000.00 12.59%	200,000.00 200,000.00 12.05%	200,000.00 200,000.00 10.95%	1,588,185
2009 05	Glenn Hwy Mp34-42, Parks To Palmer Resurfacing (23312/52015/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	100,000.00 3.82%	100,000.00 100,000.00 5.89%	100,000.00 100,000.00 5.47%	100,000.00 100,000.00 4.92%	1,697,995
2017 06	Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	150,000.00 5.12%	150,000.00 150,000.00 6.97%	150,000.00 150,000.00 6.46%	150,000.00 150,000.00 6.14%	2,151,595
2017 10	Sterling Highway Beluga Lake Dam Improvements (47427/58672/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	25,000.00 2.90%	25,000.00 25,000.00 2.28%	25,000.00 25,000.00 1.90%	25,000.00 25,000.00 1.87%	1,094,150

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	1,000,000.00 2.70%	1,000,000.00 1,000,000.00 2.77%	1,000,000.00 1,000,000.00 2.72%	1,000,000.00 1,000,000.00 2.47%	36,149,513
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1149) 8 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	1,000,000.00 3.08%	1,000,000.00 1,000,000.00 4.36%	1,000,000.00 1,000,000.00 4.14%	1,000,000.00 1,000,000.00 4.04%	22,945,463
2009 08	Central Region Rumble Strips Phase II (23672/51047/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	88,100.00 4.80%	88,100.00 88,100.00 6.09%	88,100.00 88,100.00 5.53%	88,100.00 88,100.00 4.79%	1,447,224
2016 08	JNU Glacier Highway Safety Improvements (HSIP) (44879//1149) 1 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	21,000.00 6.14%	21,000.00 21,000.00 6.64%	21,000.00 0.00 0.00%	21,000.00 0.00 0.00%	316,162
2016 12	Fairbanks Noble Street Upgrade (45722/61725/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	500,000.00 4.67%	500,000.00 500,000.00 5.24%	500,000.00 500,000.00 5.13%	500,000.00 500,000.00 4.69%	9,545,573
2009 12	Ktn - South Tongass Highway Guardrail Replacement (17976/67422/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	100,000.00 4.36%	100,000.00 100,000.00 7.53%	100,000.00 100,000.00 7.44%	100,000.00 100,000.00 7.38%	1,328,050
2017 11	AMATS: Bicycle Plan Implementation Eagle River AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N. Bunn Eagle River and Peterkin Avenue, Meyer to N. Bunn (47512//1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	30,000.00 3.45%	30,000.00 30,000.00 4.02%	30,000.00 30,000.00 3.61%	30,000.00 0.00 0.00%	745,846
2018 05	AMATS: Anchorage Areawide Trails Rehabilitation - Benson Boulevard Pathway (48256//1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	40,000.00 5.07%	40,000.00 40,000.00 5.94%	40,000.00 40,000.00 5.35%	40,000.00 40,000.00 5.06%	672,850
2016 01	Lucus Road Improvements (45390/55007/1149) 10 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	150,000.00 2.74%	150,000.00 150,000.00 3.23%	150,000.00 150,000.00 3.12%	150,000.00 150,000.00 3.03%	4,639,288

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	1,800,000.00 4.46%	1,800,000.00 1,800,000.00 4.92%	1,800,000.00 1,800,000.00 4.74%	1,800,000.00 1,800,000.00 4.50%	36,616,095
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	200,000.00 2.07%	200,000.00 200,000.00 2.29%	200,000.00 200,000.00 2.27%	200,000.00 0.00 0.00%	8,744,515
2018 07	(67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/1149) 1 Bids Tendered	643(25) Traffic Control	CONTINGENT SUM	1	75,000.00 1.30%	75,000.00 75,000.00 1.22%	75,000.00 0.00 0.00%	75,000.00 0.00 0.00%	6,157,603
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	250,000.00 3.40%	250,000.00 250,000.00 3.51%	250,000.00 250,000.00 2.88%	250,000.00 250,000.00 2.85%	7,125,000
2018 05	Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	400,000.00 2.98%	400,000.00 400,000.00 2.91%	400,000.00 400,000.00 2.65%	400,000.00 400,000.00 2.52%	13,727,979
2018 07	AMATS: Westchester Lagoon Nature Trail Rehabilitation (48449//1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	10,000.00 2.14%	10,000.00 10,000.00 1.97%	10,000.00 10,000.00 1.67%	10,000.00 10,000.00 1.52%	506,884
2018 06	Chicken Airport Access Road Resurfacing (48004//1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	20,000.00 4.71%	20,000.00 20,000.00 3.85%	20,000.00 20,000.00 3.41%	20,000.00 0.00 0.00%	518,974
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	250,000.00 1.82%	250,000.00 250,000.00 1.32%	250,000.00 250,000.00 1.24%	250,000.00 250,000.00 1.15%	18,907,426

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 01	North Pole Homestead Rd / North Pole HS Blvd. Ext.-AK146: Bids Opened 01/22/2009 (6183/63025//1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	85,000.00 7.07%	85,000.00 85,000.00 6.80%	85,000.00 85,000.00 6.66%	85,000.00 85,000.00 6.58%	1,250,518
2015 10	HSIP: Kodiak Rock Fall Mitigation (45205/57709/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	80,000.00 3.15%	80,000.00 80,000.00 3.62%	80,000.00 80,000.00 3.21%	80,000.00 80,000.00 3.03%	2,212,795
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	2,000,000.00 5.07%	2,000,000.00 2,000,000.00 4.91%	2,000,000.00 2,000,000.00 4.75%	2,000,000.00 2,000,000.00 4.68%	40,745,592
2009 01	Sterling Highway Bridge Rehabilitation (17792/50815/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	40,000.00 1.46%	40,000.00 40,000.00 1.19%	40,000.00 40,000.00 1.03%	40,000.00 40,000.00 0.81%	3,355,964
2018 07	HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468//1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	103,333.00 2.51%	103,333.00 103,333.00 2.60%	103,333.00 103,333.00 2.59%	103,333.00 103,333.00 2.50%	3,970,421
2018 07	Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest Drive Intersection Improvements (48470//1149) 1 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	100,000.00 4.54%	100,000.00 100,000.00 4.14%	100,000.00 0.00 0.00%	100,000.00 0.00 0.00%	2,415,196
2017 06	Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 & CFHWY00107/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	205,000.00 2.74%	205,000.00 205,000.00 3.80%	205,000.00 205,000.00 3.35%	205,000.00 205,000.00 3.32%	5,393,658
2016 10	Richardson Hwy MP 110-Tazlina Wayside Improvements (46051/61076/1149) 12 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	1,000.00 0.11%	1,000.00 1,000.00 0.20%	1,000.00 1,000.00 0.18%	1,000.00 1,000.00 0.16%	503,450

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 09	F N S B Surface and Approach Upgrades (23693/63172/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	30,000.00 4.17%	30,000.00 30,000.00 4.74%	30,000.00 30,000.00 4.69%	30,000.00 30,000.00 4.44%	632,852
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	500,000.00 5.04%	500,000.00 500,000.00 5.86%	500,000.00 500,000.00 5.45%	500,000.00 500,000.00 4.80%	8,532,028
2009 03	Williamsport - Pile Bay Road (20012/51651/1149) 14 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	50,000.00 0.76%	50,000.00 50,000.00 1.08%	50,000.00 50,000.00 1.02%	50,000.00 50,000.00 0.96%	4,645,000
2010 02	Kalifornsky Beach Rd; Coal Creek Fish Passage (26835/51170/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	50,000.00 3.02%	50,000.00 50,000.00 2.56%	50,000.00 50,000.00 2.55%	50,000.00 50,000.00 2.49%	1,953,352
2015 10	College Road Right Turn Lanes (44899/77227/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	100,000.00 11.67%	100,000.00 100,000.00 10.56%	100,000.00 100,000.00 10.16%	100,000.00 100,000.00 10.07%	947,198
2017 05	ANC Postmark Drive Repairs 2017 (47002/CSAPT00198/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	32,300.00 6.05%	32,300.00 32,300.00 6.58%	32,300.00 32,300.00 6.50%	32,300.00 0.00 0.00%	490,599
2017 03	HSIP: Pedestrian Fencing (46697/58150/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	15,000.00 1.08%	15,000.00 15,000.00 1.83%	15,000.00 15,000.00 1.78%	15,000.00 15,000.00 1.73%	821,903
2009 02	Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	260,000.00 2.60%	260,000.00 260,000.00 2.93%	260,000.00 260,000.00 2.84%	260,000.00 260,000.00 2.69%	8,862,510
2010 03	GLENN HWY: EKLUTNA TO PARKS HWY RESURFACING/CULVERT MP 13.0(FARM AVE) (27674/52110 52385/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	373,181.00 4.70%	373,181.00 373,181.00 6.37%	373,181.00 373,181.00 5.80%	373,181.00 373,181.00 5.62%	5,859,876
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/1149) 8 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	200,000.00 2.94%	200,000.00 200,000.00 3.47%	200,000.00 200,000.00 3.03%	200,000.00 200,000.00 2.95%	5,769,321
2011 02	Nome Highway Bridge Improvements (24432/62630/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	20,000.00 0.80%	20,000.00 20,000.00 0.90%	20,000.00 20,000.00 0.85%	20,000.00 20,000.00 0.64%	2,234,047

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	Dalton Highway Culverts, M P 260-321 (25514/62622/1149) 9 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	120,000.00 0.56%	120,000.00 120,000.00 0.68%	120,000.00 120,000.00 0.62%	120,000.00 120,000.00 0.55%	17,738,224
2009 11	Northern Region Speed Displays (17452/77239/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	5,000.00 4.29%	5,000.00 5,000.00 3.16%	5,000.00 5,000.00 2.01%	5,000.00 5,000.00 1.60%	158,274
2009 04	KTN- North Tongass Safety Improvements (13373/67423/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	60,000.00 3.56%	60,000.00 60,000.00 5.31%	60,000.00 60,000.00 5.17%	60,000.00 60,000.00 4.50%	1,129,532
2009 09	Ktn- N. Tongass Hwy Emergency Slope Stabilization (24392/69086/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	10,000.00 1.61%	10,000.00 10,000.00 2.02%	10,000.00 10,000.00 2.01%	10,000.00 10,000.00 1.92%	495,324
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/1149) 8 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	200,000.00 2.94%	200,000.00 200,000.00 61.16%	200,000.00 200,000.00 61.16%	200,000.00 200,000.00 61.16%	327,000
2018 07	Dalton Hwy MP 89-90 Embankment Stabilization (48451//1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	175,000.00 6.96%	175,000.00 175,000.00 8.39%	175,000.00 175,000.00 7.93%	175,000.00 175,000.00 7.69%	2,085,850
2018 06	AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	200,000.00 3.88%	200,000.00 200,000.00 3.95%	200,000.00 200,000.00 3.90%	200,000.00 200,000.00 3.88%	5,068,928
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	45,000.00 2.75%	45,000.00 45,000.00 1.88%	45,000.00 45,000.00 1.87%	45,000.00 45,000.00 1.61%	2,390,565
2018 05	AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	15,000.00 1.09%	15,000.00 15,000.00 1.35%	15,000.00 15,000.00 1.26%	15,000.00 15,000.00 1.24%	1,109,658
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	200,000.00 1.80%	200,000.00 200,000.00 2.10%	200,000.00 200,000.00 2.07%	200,000.00 200,000.00 2.03%	9,525,695

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 10	Juneau Mendenhall Valley Adaptive Traffic Signal Control (44067/Z685840000/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	64,100.00 10.16%	64,100.00 64,100.00 6.86%	64,100.00 64,100.00 6.53%	64,100.00 64,100.00 5.62%	934,929
2010 03	HSIP:13th Avenue At Gambell Street Channelization ImprovementS (27854/52416/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	12,000.00 1.51%	12,000.00 12,000.00 1.72%	12,000.00 12,000.00 1.54%	12,000.00 12,000.00 1.51%	697,735
2018 06	AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln (TAP) (48417//7576) 8 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	25,000.00 0.79%	25,000.00 25,000.00 0.92%	25,000.00 25,000.00 0.82%	25,000.00 25,000.00 0.78%	2,706,436
2017 02	AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	36,000.00 4.37%	36,000.00 36,000.00 5.26%	36,000.00 36,000.00 5.22%	36,000.00 36,000.00 4.80%	684,191
2009 10	Dalton Highway MP 175 to 197 Rehabilitation (5722/62860/1150) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	1,200,000.00 4.47%	1,200,000.00 1,200,000.00 4.68%	1,200,000.00 1,200,000.00 4.66%	1,200,000.00 1,200,000.00 4.62%	25,642,513
2015 12	Badger Road Bike/pedestrian Path Resurfacing (44891/60820/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	20,000.00 1.52%	20,000.00 20,000.00 1.59%	20,000.00 20,000.00 1.46%	20,000.00 20,000.00 1.34%	1,257,111
2009 12	Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	70,000.00 7.19%	70,000.00 70,000.00 7.42%	70,000.00 70,000.00 7.14%	70,000.00 70,000.00 6.73%	943,974
2009 10	Alaska Highway M P 1412-1422 Rehabilitation (17052/61777/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	125,000.00 2.80%	125,000.00 125,000.00 3.34%	125,000.00 125,000.00 3.16%	125,000.00 125,000.00 3.08%	3,747,075
2009 10	Yak-Area wide Paving (25013/68345/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	30,000.00 0.43%	30,000.00 30,000.00 0.56%	30,000.00 30,000.00 0.49%	30,000.00 30,000.00 0.43%	5,317,010

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/7576) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	200,000.00 5.00%	200,000.00 200,000.00 5.42%	200,000.00 200,000.00 5.35%	200,000.00 200,000.00 4.80%	3,688,652
2018 06	Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740//1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	200,000.00 3.87%	200,000.00 200,000.00 5.54%	200,000.00 200,000.00 4.01%	200,000.00 200,000.00 3.81%	3,612,284
2015 12	HSIP: CR High Friction Surface Treatment (45334/57092/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	340,000.00 4.52%	340,000.00 340,000.00 5.02%	340,000.00 340,000.00 4.64%	340,000.00 340,000.00 4.55%	6,778,888
2009 11	Sgy- Dyea Road Safety Improvement Project (25553/69013/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	10,000.00 6.67%	10,000.00 10,000.00 12.33%	10,000.00 10,000.00 9.25%	10,000.00 0.00 0.00%	81,077
2017 03	Steese Expressway to Front Street Bicycle/Pedestrian Path (45878/62836/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	60,000.00 6.60%	60,000.00 60,000.00 6.99%	60,000.00 60,000.00 6.46%	60,000.00 60,000.00 6.03%	858,231
2016 11	YAK - Fish Passage Improvements (45726/Z680270000/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	10,000.00 1.68%	10,000.00 10,000.00 1.70%	10,000.00 10,000.00 1.67%	10,000.00 10,000.00 1.57%	588,799
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	460,000.00 4.53%	460,000.00 460,000.00 4.60%	460,000.00 460,000.00 4.28%	460,000.00 460,000.00 4.08%	9,994,028
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	600,000.00 3.01%	600,000.00 600,000.00 2.76%	600,000.00 600,000.00 2.44%	600,000.00 600,000.00 2.44%	21,769,589
2016 01	Jim River Restoration Project 2015 (45322//1149) 9 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	50,000.00 3.19%	50,000.00 50,000.00 3.78%	50,000.00 50,000.00 3.59%	50,000.00 50,000.00 3.50%	1,321,590
2016 07	F M A T S Area Surface Upgrades F F Y 2016 (45472//7576) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	60,000.00 6.73%	60,000.00 60,000.00 7.67%	60,000.00 60,000.00 7.51%	60,000.00 60,000.00 6.01%	782,631
2009 06	Craig-Klawock Highway Resurfacing (18872/68784/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	50,000.00 1.24%	50,000.00 50,000.00 1.61%	50,000.00 50,000.00 1.55%	50,000.00 50,000.00 1.27%	3,113,538

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/7576) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	1,834,200.00 6.59%	1,834,200.00 1,834,200.00 6.30%	1,834,200.00 1,834,200.00 6.19%	1,834,200.00 1,834,200.00 6.13%	29,100,627
2016 03	Glenn Highway MP 63 and 64 Erosion Protection (45592/N/A/1149) 15 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	30,000.00 0.73%	30,000.00 30,000.00 1.13%	30,000.00 30,000.00 1.04%	30,000.00 30,000.00 0.90%	2,643,730
2009 09	Parks Hwy MP 287-305 Rehabilitation And Resurface (20492/77137/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	300,000.00 3.05%	300,000.00 300,000.00 4.23%	300,000.00 300,000.00 3.87%	300,000.00 300,000.00 3.77%	7,091,346
2012 04	Holt-Lamplight Road Resurfacing (37466/52638/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	100,000.00 2.07%	100,000.00 100,000.00 2.15%	100,000.00 100,000.00 2.11%	100,000.00 100,000.00 1.79%	4,646,626
2009 05	Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway Emergency Bridge Repair, 2009 (21792/52000 51777/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	400,000.00 2.19%	400,000.00 400,000.00 3.16%	400,000.00 400,000.00 3.13%	400,000.00 400,000.00 3.10%	12,676,055
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	675,000.00 3.57%	675,000.00 675,000.00 4.30%	675,000.00 675,000.00 4.02%	675,000.00 675,000.00 3.99%	15,712,283
2017 04	Homer: East End Road MP 5.5-12.6 Pavement Preservation (46938/58514/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	150,000.00 1.89%	150,000.00 150,000.00 2.46%	150,000.00 150,000.00 2.35%	150,000.00 150,000.00 2.15%	6,096,324
2017 03	Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. (44698/68663/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	75,000.00 4.55%	75,000.00 75,000.00 4.62%	75,000.00 75,000.00 3.75%	75,000.00 0.00 0.00%	1,624,145
2015 10	Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7576) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	76,000.00 1.67%	76,000.00 76,000.00 2.18%	76,000.00 76,000.00 2.08%	76,000.00 0.00 0.00%	3,491,195

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	CR FY 16 Guardrail Management Hwy Defered Maintenance CR FY 17 Guardrail Repair Hwy Deferred Maintenance (48160//1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	35,000.00 14.35%	35,000.00 35,000.00 37.02%	35,000.00 35,000.00 20.49%	35,000.00 0.00 0.00%	94,555
2016 09	NHS Storm Drain Inspections (46165/59128/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	99,000.00 18.02%	99,000.00 99,000.00 21.56%	99,000.00 99,000.00 21.13%	99,000.00 99,000.00 14.92%	459,100
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/1149) 9 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	240,000.00 3.31%	240,000.00 240,000.00 3.77%	240,000.00 240,000.00 3.18%	240,000.00 240,000.00 3.02%	6,367,197
2016 08	DELETE THIS ONE. Copper River Hwy MP 20.1 Goose Meadow Culvert (45477//1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	1,500.00 0.99%	1,000.00 1,000.00 0.34%	1,000.00 1,000.00 0.15%	1,000.00 1,000.00 0.14%	294,844
2018 01	Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	100,000.00 3.65%	100,000.00 100,000.00 4.44%	100,000.00 100,000.00 4.15%	100,000.00 100,000.00 4.07%	2,253,083
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	150,000.00 1.98%	150,000.00 150,000.00 2.24%	150,000.00 150,000.00 1.92%	150,000.00 150,000.00 1.51%	6,703,504
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/7576) 8 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	500,000.00 5.29%	500,000.00 500,000.00 5.99%	500,000.00 500,000.00 5.82%	500,000.00 500,000.00 5.75%	8,348,321
2009 11	Juneau Areawide Traffic Signal Upgrade 68057 (16653/68057/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	10,000.00 2.36%	10,000.00 10,000.00 2.35%	10,000.00 10,000.00 1.70%	10,000.00 0.00 0.00%	426,231
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7576) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	5,000.00 0.14%	5,000.00 5,000.00 0.15%	5,000.00 5,000.00 0.15%	5,000.00 0.00 0.00%	3,244,574
2015 11	HSIP: CR Sign Assembly Improvements 2015 (45259/57587/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	250,000.00 7.68%	250,000.00 250,000.00 7.53%	250,000.00 250,000.00 6.71%	250,000.00 250,000.00 5.98%	3,319,315

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 01	Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/7576) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	5,000.00 0.08%	5,000.00 5,000.00 0.07%	5,000.00 5,000.00 0.07%	5,000.00 5,000.00 0.06%	7,065,003
2016 08	U.S Creek Road Resurfacing (46118/60634/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	60,000.00 4.00%	60,000.00 60,000.00 4.21%	60,000.00 60,000.00 4.10%	60,000.00 60,000.00 3.35%	1,424,518
2016 09	HSIP: Eklutna Overpass Bridge Warning 2015 (46219/58099/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	27,297.00 4.48%	27,297.00 27,297.00 6.61%	27,297.00 27,297.00 6.37%	27,297.00 27,297.00 6.22%	412,688
2010 01	Glenn Hwy: Airport Heights To Hiland Resurfacing (25119/51945/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	800,000.00 5.77%	800,000.00 800,000.00 7.24%	800,000.00 800,000.00 7.16%	800,000.00 800,000.00 6.69%	11,052,764
2010 11	HSIP: NHS Warning & Delineation (30713/51289/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	170,000.00 9.46%	170,000.00 170,000.00 12.11%	170,000.00 170,000.00 10.42%	170,000.00 170,000.00 10.38%	1,404,195
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	1,500,000.00 2.10%	1,500,000.00 1,500,000.00 2.92%	1,500,000.00 1,500,000.00 2.89%	1,500,000.00 1,500,000.00 2.01%	51,418,510
2018 02	Rex Trail Seven Mile Lake Reroute (46224//1149) 12 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	5,000.00 0.73%	5,000.00 5,000.00 0.82%	5,000.00 5,000.00 0.74%	5,000.00 5,000.00 0.61%	612,164
2018 02	SEA - SR Regionwide Non-NHS Culvert Repair/Replace (44957/68659/7576) 8 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	3,000.00 0.80%	3,000.00 3,000.00 0.80%	3,000.00 3,000.00 0.79%	3,000.00 3,000.00 0.78%	373,425
2012 11	SGY- Dyea Road Improvements (Realign) (34159/67424/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	15,000.00 0.41%	15,000.00 15,000.00 0.59%	15,000.00 15,000.00 0.36%	15,000.00 15,000.00 0.33%	2,559,735
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	435,000.00 1.89%	435,000.00 435,000.00 2.87%	435,000.00 435,000.00 2.75%	435,000.00 435,000.00 2.73%	15,157,512
2014 08	JNU-Mendenhall Valley Dust Control (Paving) (40993/69549/1149) 1 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	30,000.00 2.04%	30,000.00 30,000.00 2.01%	30,000.00 0.00 0.00%	30,000.00 0.00 0.00%	1,494,155

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 04	88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/1149) 9 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	200,000.00 7.10%	200,000.00 200,000.00 7.21%	200,000.00 200,000.00 7.01%	200,000.00 200,000.00 6.67%	2,773,227
2011 11	Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	150,000.00 3.51%	150,000.00 150,000.00 3.19%	150,000.00 150,000.00 2.83%	150,000.00 150,000.00 2.75%	4,704,798
2014 06	Doyle Road Improvements (42055/61669/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	90,000.00 6.39%	90,000.00 90,000.00 5.32%	90,000.00 90,000.00 5.01%	90,000.00 0.00 0.00%	1,691,090
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	725,000.00 6.42%	725,000.00 725,000.00 6.77%	725,000.00 725,000.00 6.74%	725,000.00 725,000.00 6.60%	10,713,734
2011 10	Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	45,000.00 0.51%	45,000.00 45,000.00 0.57%	45,000.00 45,000.00 0.52%	45,000.00 45,000.00 0.51%	7,842,000
2011 01	Nome - Council M P 62-73.6 (29073/60400/1149) 11 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	200,000.00 3.30%	200,000.00 200,000.00 4.59%	200,000.00 200,000.00 4.18%	200,000.00 200,000.00 3.78%	4,359,365
2011 02	Sand Point School Loop Road (33007/52408/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	100,000.00 1.60%	100,000.00 100,000.00 2.17%	100,000.00 100,000.00 2.14%	100,000.00 100,000.00 1.49%	4,599,790
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	325,000.00 7.19%	325,000.00 325,000.00 5.72%	325,000.00 325,000.00 5.50%	325,000.00 0.00 0.00%	5,686,743
2014 07	FY10 SER HWY DM Culvert Repair/Replace (41075/69645/1149) 1 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	7,000.00 5.95%	7,000.00 7,000.00 3.55%	7,000.00 0.00 0.00%	7,000.00 0.00 0.00%	197,200
2014 04	Northern Region E R Galena Ice Jam Flooding (41787/62697/1149) 1 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	150,000.00 9.27%	150,000.00 150,000.00 6.40%	150,000.00 0.00 0.00%	150,000.00 0.00 0.00%	2,342,885

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 11	Leasure Subdivision Area Street Improvements - Stage I (30138/60747/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	20,000.00 1.93%	20,000.00 20,000.00 1.88%	20,000.00 20,000.00 1.86%	20,000.00 20,000.00 1.58%	1,064,236
2012 11	KTN North Tongass Pavement Rehabilitation (38072/67477/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	25,000.00 0.85%	25,000.00 25,000.00 1.12%	25,000.00 25,000.00 0.85%	25,000.00 0.00 0.00%	2,232,313
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	550,000.00 4.74%	550,000.00 550,000.00 4.70%	550,000.00 550,000.00 4.67%	550,000.00 550,000.00 4.56%	11,698,675
2010 11	68707 - POW Thorne Bay Road Bridges Painting (24753/68707/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	50,000.00 3.48%	50,000.00 50,000.00 2.75%	50,000.00 50,000.00 2.50%	50,000.00 50,000.00 2.43%	1,820,440
2011 11	Jnu - Hsip Pedestrian Refuge Islands Final Estimate (33694/69335/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	15,000.00 10.93%	15,000.00 15,000.00 11.92%	15,000.00 15,000.00 9.94%	15,000.00 15,000.00 9.03%	125,850
2014 07	ANC Postmark Storm Drain Outfall Repairs (43054/57348/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	69,000.00 3.30%	69,000.00 69,000.00 2.69%	69,000.00 69,000.00 2.17%	69,000.00 69,000.00 1.97%	2,568,324
2014 07	Sterling Hwy Mp 57 Erosion Protection (43116/57729/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	40,000.00 2.68%	40,000.00 40,000.00 2.35%	40,000.00 40,000.00 1.82%	40,000.00 40,000.00 1.69%	1,699,250
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	400,000.00 3.05%	400,000.00 400,000.00 3.58%	400,000.00 400,000.00 3.53%	400,000.00 400,000.00 3.22%	11,172,615
2014 06	Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	150,000.00 2.57%	150,000.00 150,000.00 3.47%	150,000.00 150,000.00 3.25%	150,000.00 150,000.00 3.24%	4,322,551
2014 08	Portage Glacier Road Embankment Stabilization (43186/53726/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	25,000.00 2.01%	25,000.00 25,000.00 1.40%	25,000.00 25,000.00 0.98%	25,000.00 25,000.00 0.94%	1,782,765

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 11	JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	50,000.00 0.80%	50,000.00 50,000.00 1.02%	50,000.00 50,000.00 0.72%	50,000.00 50,000.00 0.68%	4,884,352
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//7576) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	1,250,000.00 7.36%	1,250,000.00 1,250,000.00 8.84%	1,250,000.00 1,250,000.00 8.57%	1,250,000.00 1,250,000.00 8.25%	14,143,690
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	250,000.00 2.13%	250,000.00 250,000.00 2.33%	250,000.00 0.00 0.00%	250,000.00 0.00 0.00%	10,727,261
2014 09	Central Region Highway Data Equipment 2012 (43114/52809/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	217,000.00 5.44%	217,000.00 217,000.00 4.77%	217,000.00 217,000.00 3.71%	217,000.00 0.00 0.00%	4,551,390
2016 04	Goldhill Road Bicycle And Pedestrian Facility (45033/63293/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	200,000.00 6.13%	200,000.00 200,000.00 6.98%	200,000.00 200,000.00 6.67%	200,000.00 200,000.00 6.54%	2,864,888
2017 05	Soldotna: Funny River Road Improvements (47045/53750/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	110,000.00 4.55%	110,000.00 110,000.00 5.60%	110,000.00 110,000.00 5.60%	110,000.00 0.00 0.00%	1,964,337
2017 04	September 2012 and May 2013 ER Denali Hwy Corridor Flood Repairs (46834/62699 / 62914 / 62283/1149) 9 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	150,000.00 5.68%	150,000.00 150,000.00 6.36%	150,000.00 150,000.00 5.61%	150,000.00 150,000.00 5.19%	2,359,224
2017 12	Glenn Highway: Eklutna to Parks Highway Pavement Preservation (47863/58534/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	400,000.00 6.49%	400,000.00 400,000.00 7.22%	400,000.00 400,000.00 7.17%	400,000.00 400,000.00 7.17%	5,541,578
2017 05	Keku Road (42702/Z695390000/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	75,000.00 1.55%	75,000.00 75,000.00 1.61%	75,000.00 75,000.00 1.02%	75,000.00 0.00 0.00%	4,654,967
2017 03	Seward Road Improvements (46779/N/A/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	6,210.00 0.21%	6,210.00 6,210.00 0.21%	6,210.00 6,210.00 0.20%	6,210.00 6,210.00 0.19%	2,946,524
2017 06	Richardson Highway MP 337 Eielson AFB Intersection Improvements (46282//1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	150,000.00 8.75%	150,000.00 150,000.00 11.00%	150,000.00 150,000.00 10.91%	150,000.00 150,000.00 9.51%	1,364,112

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 03	Seward Road Improvements (46779/N/A/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	55,995.00 1.92%	55,995.00 55,995.00 1.90%	55,995.00 55,995.00 1.76%	55,995.00 55,995.00 1.69%	2,946,524
2016 08	Nome Council Road MP 15-33 Emergency Repairs November 2013 / Nome Sea Storm Permanent Repairs (November 2011) (46093/64095 / 61968/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	100,000.00 2.20%	100,000.00 100,000.00 3.19%	100,000.00 100,000.00 3.05%	100,000.00 100,000.00 3.03%	3,133,045
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7576) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	90,000.00 3.23%	90,000.00 90,000.00 3.89%	90,000.00 90,000.00 3.47%	90,000.00 90,000.00 3.32%	2,311,182
2009 08	Glenn Highway MP 63.5, Erosion (24836/51881/1149) 11 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	19,000.00 2.10%	19,000.00 19,000.00 2.51%	19,000.00 19,000.00 2.48%	19,000.00 19,000.00 2.38%	758,238
2018 04	Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	350,000.00 3.93%	350,000.00 350,000.00 4.67%	350,000.00 350,000.00 4.63%	350,000.00 350,000.00 4.59%	7,494,743
2016 10	North Fork Road Bridge Erosion Repair (46238/57908/1149) 8 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	20,000.00 1.60%	20,000.00 20,000.00 1.78%	20,000.00 20,000.00 1.62%	20,000.00 20,000.00 1.58%	1,126,215
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7576) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	1,197,000.00 7.95%	1,197,000.00 1,197,000.00 9.46%	1,197,000.00 1,197,000.00 8.85%	1,197,000.00 1,197,000.00 8.80%	12,656,111
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	10,000.00 0.61%	10,000.00 10,000.00 0.63%	10,000.00 10,000.00 0.63%	10,000.00 10,000.00 0.60%	1,576,571
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/1149) 8 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	2,500.00 0.31%	2,500.00 2,500.00 0.60%	2,500.00 2,500.00 0.56%	2,500.00 2,500.00 0.54%	419,951
2016 06	ANC Paving and Drainage Improvements 2016 (45805/58341/1149) 9 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	11,000.00 3.07%	11,000.00 11,000.00 3.23%	11,000.00 11,000.00 3.11%	11,000.00 11,000.00 3.04%	341,075

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	350,000.00 3.38%	350,000.00 350,000.00 3.89%	350,000.00 350,000.00 3.34%	350,000.00 350,000.00 3.26%	8,986,166
2017 06	Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	750,000.00 7.09%	750,000.00 750,000.00 7.51%	750,000.00 750,000.00 6.98%	750,000.00 0.00 0.00%	9,986,105
2017 06	Dalton Highway MP 209-222 Reconstruction (45785//1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	1,000,000.00 3.74%	1,000,000.00 1,000,000.00 4.77%	1,000,000.00 1,000,000.00 4.23%	1,000,000.00 1,000,000.00 4.00%	20,984,015
2017 06	FMATS Area Surface Upgrades FFY 2017 (46184//7576) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	100,000.00 7.21%	100,000.00 100,000.00 7.75%	100,000.00 100,000.00 7.53%	100,000.00 100,000.00 6.57%	1,290,111
2009 07	JNU Floyd Dryden Pedestrian Activated (Hawk) Signal (23392/79080/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	10,000.00 4.51%	10,000.00 10,000.00 4.69%	10,000.00 10,000.00 4.38%	10,000.00 0.00 0.00%	213,090
2009 06	Denali Highway Wayside MP 7 Bid Opened: 06/23/09 (19974/60930/1149) 11 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	3,000.00 0.79%	3,000.00 3,000.00 0.91%	3,000.00 3,000.00 0.75%	3,000.00 3,000.00 0.71%	330,126
2016 06	Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880/59028/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	550,000.00 4.08%	550,000.00 550,000.00 5.14%	550,000.00 550,000.00 4.85%	550,000.00 550,000.00 4.47%	10,696,233
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/1149) 8 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	1,200.00 0.15%	1,200.00 1,200.00 0.29%	1,200.00 1,200.00 0.27%	1,200.00 1,200.00 0.26%	419,951
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	250,000.00 2.22%	250,000.00 250,000.00 2.52%	250,000.00 250,000.00 2.45%	250,000.00 250,000.00 2.24%	9,911,534
2016 05	Aleknagik Wood River Bridge Construction - Phase II (45783/54627/1149) 5 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	100,000.00 1.25%	100,000.00 100,000.00 1.56%	100,000.00 100,000.00 1.48%	100,000.00 100,000.00 1.35%	6,391,456

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	260,000.00 6.01%	260,000.00 260,000.00 7.31%	260,000.00 260,000.00 6.95%	260,000.00 260,000.00 6.77%	3,554,978
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033/63146/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	225,000.00 6.25%	225,000.00 225,000.00 7.55%	225,000.00 225,000.00 7.22%	225,000.00 225,000.00 7.03%	2,980,832
2018 04	FMATS Area Surface Upgrades FFY2018 (47333/90243/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	200,000.00 6.67%	200,000.00 200,000.00 7.87%	200,000.00 200,000.00 7.76%	200,000.00 200,000.00 7.19%	2,540,774
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	250,000.00 1.81%	250,000.00 250,000.00 1.94%	250,000.00 250,000.00 1.88%	250,000.00 250,000.00 1.85%	12,869,962
2017 03	Glenn Highway: Airport Heights Drive to Hiland Road, Pavement Preservation (46737//1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	550,000.00 4.75%	550,000.00 550,000.00 5.50%	550,000.00 550,000.00 5.33%	550,000.00 550,000.00 5.05%	9,998,959
2018 05	FMATS Yukon Drive Improvements (46581//1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	70,000.00 2.84%	70,000.00 70,000.00 3.37%	70,000.00 70,000.00 3.37%	70,000.00 70,000.00 3.28%	2,077,001
2009 11	Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at Muldoon Road Safety Improvements (25455/50810 57254/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	561,000.00 10.52%	561,000.00 561,000.00 15.27%	561,000.00 561,000.00 13.70%	561,000.00 561,000.00 13.53%	3,673,329
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	950,000.00 3.47%	950,000.00 950,000.00 4.58%	950,000.00 950,000.00 4.46%	950,000.00 950,000.00 4.24%	20,758,919
2018 05	Nunam Iqua Airport Boardwalk (47330//1149) 8 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	5,000.00 0.66%	5,000.00 5,000.00 0.81%	5,000.00 5,000.00 0.74%	5,000.00 5,000.00 0.63%	617,910
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	20,000.00 1.21%	20,000.00 20,000.00 1.27%	20,000.00 20,000.00 1.26%	20,000.00 20,000.00 1.19%	1,576,571

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	600,000.00 5.67%	600,000.00 600,000.00 6.01%	600,000.00 600,000.00 5.92%	600,000.00 600,000.00 5.79%	9,982,120
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	20,000.00 0.50%	20,000.00 20,000.00 0.48%	20,000.00 20,000.00 0.41%	20,000.00 20,000.00 0.38%	4,191,814
2010 02	Japonski Island Utility And Road Improvements (11912/68790/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	45,000.00 2.73%	45,000.00 45,000.00 2.85%	45,000.00 45,000.00 2.84%	45,000.00 45,000.00 2.68%	1,576,571
2016 03	Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	225,000.00 4.37%	225,000.00 225,000.00 4.33%	225,000.00 225,000.00 4.16%	225,000.00 225,000.00 4.10%	5,198,107
2016 08	Copper River Hwy MP 20.1 Goose Meadow Culvert (46173//1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	1,500.00 0.99%	1,500.00 1,500.00 0.51%	1,500.00 1,500.00 0.22%	1,500.00 1,500.00 0.21%	295,344
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1149) 9 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	22,800.00 0.07%	22,800.00 22,800.00 0.07%	22,800.00 22,800.00 0.07%	22,800.00 22,800.00 0.06%	33,010,932
2009 07	JNU- Mendenhall Loop to Ferry Terminal (23372/68901/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	70,000.00 2.11%	70,000.00 70,000.00 2.43%	70,000.00 70,000.00 2.17%	70,000.00 0.00 0.00%	2,878,170
2016 02	Northern Region Avalanche Gates - HSIP (45224/62491/1149) 10 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	25,000.00 3.56%	25,000.00 25,000.00 5.24%	25,000.00 25,000.00 4.82%	25,000.00 25,000.00 4.55%	476,707
2016 02	Snug Harbor Road Improvements Advanced Utility Relocation (45462/56810/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	15,000.00 4.77%	15,000.00 15,000.00 5.42%	15,000.00 15,000.00 5.39%	15,000.00 15,000.00 5.12%	276,989

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	100,000.00 1.12%	100,000.00 100,000.00 1.15%	100,000.00 100,000.00 1.01%	100,000.00 100,000.00 0.88%	8,683,260
2009 05	Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy Lane) (21492/51595/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	70,000.00 4.31%	70,000.00 70,000.00 5.86%	70,000.00 70,000.00 5.90%	70,000.00 0.00 0.00%	1,194,692
2017 03	Seward Road Improvements (46779/N/A/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	12,795.00 0.44%	12,795.00 12,795.00 0.43%	12,795.00 12,795.00 0.40%	12,795.00 12,795.00 0.39%	2,946,524
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1149) 9 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	129,200.00 0.37%	129,200.00 129,200.00 0.39%	129,200.00 129,200.00 0.37%	129,200.00 129,200.00 0.35%	33,010,932
2017 03	Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 (45176/62704/7576) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	100,000.00 2.14%	100,000.00 100,000.00 2.04%	100,000.00 100,000.00 1.91%	100,000.00 100,000.00 1.73%	4,903,523
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	200,000.00 1.01%	200,000.00 200,000.00 1.04%	200,000.00 200,000.00 1.01%	200,000.00 200,000.00 0.97%	19,292,860
2018 04	Chena Ridge Cripple Creek Culvert Replacement (46349/60624/1149) 7 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	20,000.00 1.14%	20,000.00 20,000.00 1.03%	20,000.00 20,000.00 0.93%	20,000.00 20,000.00 0.84%	1,950,325
2018 04	WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/1149) 2 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	200,000.00 4.22%	200,000.00 200,000.00 4.28%	200,000.00 200,000.00 4.20%	200,000.00 0.00 0.00%	4,674,097
2009 04	Minnesota Drive Resurfacing (22032/51135 51340/1149) 4 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	500,000.00 5.74%	500,000.00 500,000.00 7.34%	500,000.00 500,000.00 7.25%	500,000.00 500,000.00 6.55%	6,809,020
2010 02	AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 63rd Ave (27034/51987/1149) 3 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	100,000.00 4.11%	100,000.00 100,000.00 5.06%	100,000.00 100,000.00 4.27%	100,000.00 100,000.00 4.05%	1,977,927

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 05	Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To Marine Way (19675/51930/1149) 2 Bids Tendered	643(25) TRAFFIC CONTROL	CONTINGENT SUM	1	15,000.00 0.34%	15,000.00 15,000.00 0.25%	15,000.00 15,000.00 0.23%	15,000.00 0.00 0.00%	5,963,225
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1149) 6 Bids Tendered	643(25) TRAFFIC CONTROL	CONTINGENT SUM	1	681,000.00 8.04%	681,000.00 681,000.00 10.91%	681,000.00 681,000.00 10.44%	681,000.00 681,000.00 9.81%	6,242,977
2009 12	Anchorage Area Safety Improvements, Construction 2010 (26013/51185/1149) 7 Bids Tendered	643(25) TRAFFIC CONTROL	CONTINGENT SUM	1	240,000.00 9.59%	240,000.00 240,000.00 12.02%	240,000.00 240,000.00 11.91%	240,000.00 240,000.00 11.61%	1,996,872
2016 07	KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/0) 3 Bids Tendered	643(25) TRAFFIC CONTROL	CONTINGENT SUM	1	50,000.00 1.29%	50,000.00 50,000.00 1.20%	50,000.00 50,000.00 1.15%	50,000.00 50,000.00 1.02%	4,163,270
2016 03	Yak- Dangerous River Road Resurfacing (44965/68753/0) 2 Bids Tendered	643(25) TRAFFIC CONTROL	Contingent Sum	1	20,000.00 1.94%	20,000.00 20,000.00 1.63%	20,000.00 20,000.00 1.46%	20,000.00 0.00 0.00%	1,229,352
2009 06	Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road (19654/51916/1149) 3 Bids Tendered	643(25) TRAFFIC CONTROL	CONTINGENT SUM	1	280,000.00 4.44%	280,000.00 280,000.00 4.97%	280,000.00 280,000.00 4.96%	280,000.00 280,000.00 4.69%	5,636,173
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1149) 2 Bids Tendered	643(25) TRAFFIC CONTROL	CONTINGENT SUM	1	200,000.00 4.66%	200,000.00 200,000.00 3.97%	200,000.00 200,000.00 3.89%	200,000.00 0.00 0.00%	5,031,578
2017 05	Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034/CSHWY00075/1149) 3 Bids Tendered	643(25) TRAFFIC CONTROL	CONTINGENT SUM	1	125,000.00 5.43%	125,000.00 125,000.00 6.05%	125,000.00 125,000.00 5.66%	125,000.00 125,000.00 5.58%	2,066,575
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1149) 2 Bids Tendered	643(25) TRAFFIC CONTROL	CONTINGENT SUM	1	500,000.00 3.31%	500,000.00 500,000.00 3.73%	500,000.00 500,000.00 3.68%	500,000.00 0.00 0.00%	13,394,988
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/1149) 8 Bids Tendered	643(25) TRAFFIC CONTROL	CONTINGENT SUM	1	450,000.00 4.50%	450,000.00 450,000.00 5.24%	450,000.00 450,000.00 5.00%	450,000.00 450,000.00 4.98%	8,594,153

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1149) 3 Bids Tendered	643(25) TRAFFIC CONTROL	CONTINGENT SUM	1	225,100.00 4.66%	225,100.00 225,100.00 4.48%	225,100.00 225,100.00 3.95%	225,100.00 0.00 0.00%	5,027,359
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7576) 2 Bids Tendered	643(25) TRAFFIC CONTROL	CONTINGENT SUM	1	3,500,000.00 4.99%	3,500,000.00 3,500,000.00 6.25%	3,500,000.00 3,500,000.00 5.88%	3,500,000.00 0.00 0.00%	55,969,371
2013 07	Jnu: Egan Drive Additional Illumination (41062/67402/1149) 2 Bids Tendered	643(25) TRAFFIC CONTROL	CONTINGENT SUM	1	50,000.00 1.39%	50,000.00 50,000.00 1.34%	50,000.00 50,000.00 1.02%	50,000.00 0.00 0.00%	3,724,020
2014 11	Old Seward Highway: Rabbit Creek To Brandon Street Pavement Preservation (43599/56708/1149) 4 Bids Tendered	643(25) TRAFFIC CONTROL	CONTINGENT SUM	1	196,000.00 4.91%	196,000.00 196,000.00 5.23%	196,000.00 196,000.00 5.16%	196,000.00 196,000.00 4.48%	3,749,452
2011 04	HSIP: Tudor Road: Laurel Street To Boniface Parkway Channelization Improvements & HSIP: Debarr Road: Bragaw Street to Hoyt Street Channelization Improvements (33163/51927 51918/1149) 5 Bids Tendered	643(25) TRAFFIC CONTROL	CONTINGENT SUM	1	125,000.00 5.47%	125,000.00 125,000.00 7.14%	125,000.00 125,000.00 6.89%	125,000.00 125,000.00 6.58%	1,750,344
2011 12	HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/1149) 4 Bids Tendered	643(25) TRAFFIC CONTROL	CONTINGENT SUM	1	255,000.00 4.35%	255,000.00 255,000.00 5.92%	255,000.00 255,000.00 5.84%	255,000.00 255,000.00 5.65%	4,310,604
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1149) 2 Bids Tendered	643(25) TRAFFIC CONTROL	CONTINGENT SUM	1	172,152.00 2.06%	172,152.00 172,152.00 2.06%	172,152.00 172,152.00 1.82%	172,152.00 0.00 0.00%	8,362,244
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/1149) 4 Bids Tendered	643(25) TRAFFIC CONTROL	CONTINGENT SUM	1	30,000.00 1.98%	30,000.00 30,000.00 1.89%	30,000.00 30,000.00 1.89%	30,000.00 30,000.00 1.76%	1,583,168

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B)	643(25) TRAFFIC CONTROL	CONTINGENT SUM	1	602,000.00 4.50%	602,000.00 602,000.00 6.69%	602,000.00 602,000.00 6.27%	602,000.00 602,000.00 6.17%	8,998,584
2009 04	Wasilla Gravel Roads Paving (19874/58165/1149) 6 Bids Tendered	643(25) TRAFFIC CONTROL	CONTINGENT SUM	1	6,000.00 1.00%	6,000.00 6,000.00 1.65%	6,000.00 6,000.00 1.55%	6,000.00 6,000.00 1.37%	363,263
2011 12	Illinois Street Reconstruction (33274/63102/1149) 4 Bids Tendered	643(25) TRAFFIC CONTROL	CONTINGENT SUM	1	750,000.00 3.31%	750,000.00 750,000.00 3.41%	750,000.00 750,000.00 3.37%	750,000.00 750,000.00 3.35%	21,965,863
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/1149) 3 Bids Tendered	643(25) TRAFFIC CONTROL	CONTINGENT SUM	1	500,000.00 2.43%	500,000.00 500,000.00 2.95%	500,000.00 500,000.00 2.90%	500,000.00 500,000.00 2.70%	16,932,672
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1149) 3 Bids Tendered	643(25) TRAFFIC CONTROL	Contingent Sum	1	300,000.00 4.48%	300,000.00 300,000.00 4.89%	300,000.00 300,000.00 4.68%	300,000.00 300,000.00 4.39%	6,138,597
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered	643(25) TRAFFIC CONTROL	CONTINGENT SUM	1	423,800.00 3.41%	423,800.00 423,800.00 4.08%	423,800.00 423,800.00 3.72%	423,800.00 0.00 0.00%	10,388,523
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1149) 3 Bids Tendered	643(25) TRAFFIC CONTROL	Contingent Sum	1	182,000.00 0.92%	182,000.00 182,000.00 0.82%	182,000.00 182,000.00 0.70%	182,000.00 182,000.00 0.64%	22,300,050
2012 03	AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/1149) 6 Bids Tendered	643(25) TRAFFIC CONTROL	CONTINGENT SUM	1	500,000.00 11.73%	500,000.00 500,000.00 15.63%	500,000.00 500,000.00 15.15%	500,000.00 500,000.00 14.79%	3,199,546
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	643(25) TRAFFIC CONTROL	CONTINGENT SUM	1	314,000.00 6.50%	314,000.00 314,000.00 6.60%	314,000.00 314,000.00 6.47%	314,000.00 314,000.00 6.34%	4,757,548

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//1149) 3 Bids Tendered	643(25) TRAFFIC CONTROL	CONTINGENT SUM	1	171,000.00 5.01%	171,000.00 171,000.00 4.97%	171,000.00 171,000.00 4.89%	171,000.00 171,000.00 4.32%	3,440,733
2010 04	Nome Roads (27855/62067/1149) 6 Bids Tendered	643(25) Traffic Control	Contingent Sum	1	60,000.00 1.38%	60,000.00 60,000.00 1.99%	60,000.00 60,000.00 1.70%	60,000.00 60,000.00 1.52%	3,014,506
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/7576) 4 Bids Tendered	643(25)a Traffic Control	Contingent Sum	1	60,000.00 2.52%	60,000.00 60,000.00 2.87%	60,000.00 60,000.00 2.63%	60,000.00 60,000.00 2.30%	2,092,727
2009 11	Juneau Areawide Traffic Signal Upgrade 68057 (16653/68057/1149) 2 Bids Tendered	643(25)a Traffic Control	Contingent Sum	1	2,000.00 0.47%	2,000.00 2,000.00 0.47%	2,000.00 2,000.00 0.34%	2,000.00 0.00 0.00%	426,231
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7576) 3 Bids Tendered	643(25)-A Traffic Control	Contingent Sum	1	108,000.00 3.88%	108,000.00 108,000.00 4.67%	108,000.00 108,000.00 4.16%	108,000.00 108,000.00 3.99%	2,311,182
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1149) 6 Bids Tendered	643(25)-A Traffic Control	Contingent Sum	1	10,000.00 0.11%	10,000.00 10,000.00 0.12%	10,000.00 10,000.00 0.10%	10,000.00 10,000.00 0.09%	8,683,260
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1149) 4 Bids Tendered	643(25)-A Traffic Control	Contingent Sum	1	600,000.00 2.29%	600,000.00 600,000.00 2.41%	600,000.00 600,000.00 2.18%	600,000.00 600,000.00 2.00%	24,869,247

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/1149)	643(25)-A Traffic Control	Contingent Sum	1	54,000.00 0.76%	54,000.00 54,000.00 0.66%	54,000.00 54,000.00 0.64%	54,000.00 54,000.00 0.61%	8,240,476
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1149) 3 Bids Tendered	643(25)-A Traffic Control	Contingent Sum	1	200,000.00 2.99%	200,000.00 200,000.00 3.26%	200,000.00 200,000.00 3.12%	200,000.00 200,000.00 2.93%	6,138,597
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1149) 3 Bids Tendered	643(25)-A Traffic Control	Contingent Sum	1	175,000.00 1.54%	175,000.00 175,000.00 1.95%	175,000.00 175,000.00 1.89%	175,000.00 175,000.00 1.67%	8,963,033
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1149) 5 Bids Tendered	643(25)-A Traffic Control	Contingent Sum	1	2,400,000.00 6.29%	2,400,000.00 2,400,000.00 8.11%	2,400,000.00 2,400,000.00 7.81%	2,400,000.00 2,400,000.00 7.51%	29,587,321
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7576) 3 Bids Tendered	643(25)-A Traffic Control	Contingent Sum	1	17,600.00 0.12%	17,600.00 17,600.00 0.14%	17,600.00 17,600.00 0.13%	17,600.00 17,600.00 0.13%	12,656,111
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1149) 3 Bids Tendered	643(25)-A Traffic Control	Contingent Sum	1	130,000.00 1.89%	130,000.00 130,000.00 1.83%	130,000.00 130,000.00 1.77%	130,000.00 130,000.00 1.64%	7,090,895
2010 12	Port MacKenzie Access Road (32453/58168/1149) 11 Bids Tendered	643(25)AA1 Traffic Control	Contingent Sum	1	5,000.00 0.08%	5,000.00 5,000.00 0.10%	5,000.00 5,000.00 0.10%	5,000.00 5,000.00 0.09%	5,025,609

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 12	Port MacKenzie Access Road (32453/58168/1149) 11 Bids Tendered	643(25)AA2 Traffic Control	Contingent Sum	1	2,500.00 0.04%	2,500.00 2,500.00 0.05%	2,500.00 2,500.00 0.05%	2,500.00 2,500.00 0.04%	5,025,609
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/1149) 4 Bids Tendered	643(25)b Traffic Control	Contingent Sum	1	6,000.00 0.25%	6,000.00 6,000.00 0.29%	6,000.00 6,000.00 0.26%	6,000.00 6,000.00 0.23%	2,092,727
2009 11	Juneau Areawide Traffic Signal Upgrade 68057 (16653/68057/1149) 2 Bids Tendered	643(25)b Traffic Control	Contingent Sum	1	1,500.00 0.35%	1,500.00 1,500.00 0.35%	1,500.00 1,500.00 0.26%	1,500.00 0.00 0.00%	426,231
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1149) 3 Bids Tendered	643(25)-B Traffic Control	Contingent Sum	1	500,000.00 4.39%	500,000.00 500,000.00 5.58%	500,000.00 500,000.00 5.40%	500,000.00 500,000.00 4.78%	8,963,033
2017 04	September 2012 and May 2013 ER Denali Hwy Corridor Flood Repairs (46834/62699 / 62914 / 62283/0) 9 Bids Tendered	643(25)-B Traffic Control	Contingent Sum	1	10,000.00 0.38%	10,000.00 10,000.00 0.42%	10,000.00 10,000.00 0.37%	10,000.00 10,000.00 0.35%	2,359,224
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1149) 5 Bids Tendered	643(25)-B Traffic Control	Contingent Sum	1	2,648,000.00 6.94%	2,648,000.00 2,648,000.00 8.95%	2,648,000.00 2,648,000.00 8.62%	2,648,000.00 2,648,000.00 8.29%	29,587,321
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1149) 4 Bids Tendered	643(25)-B Traffic Control	Contingent Sum	1	15,000.00 0.06%	15,000.00 15,000.00 0.06%	15,000.00 15,000.00 0.05%	15,000.00 15,000.00 0.05%	24,869,247

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/7576) 3 Bids Tendered	643(25)-C TRAFFIC CONTROL	Contingent Sum	1	25,000.00 0.22%	25,000.00 25,000.00 0.28%	25,000.00 25,000.00 0.27%	25,000.00 25,000.00 0.24%	8,963,033
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1149) 5 Bids Tendered	643(25-67.9) Traffic Control	Contingent Sum	1	15,000.00 1.05%	15,000.00 15,000.00 0.92%	15,000.00 15,000.00 0.87%	15,000.00 15,000.00 0.87%	1,623,000
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1149) 5 Bids Tendered	643(25-78) Traffic Control	Contingent Sum	1	50,000.00 3.51%	50,000.00 50,000.00 3.08%	50,000.00 50,000.00 2.89%	50,000.00 50,000.00 2.88%	1,623,000
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1149) 5 Bids Tendered	643(25-85) Traffic Control	Contingent Sum	1	10,000.00 0.70%	10,000.00 10,000.00 0.62%	10,000.00 10,000.00 0.58%	10,000.00 10,000.00 0.58%	1,623,000
2009 03	Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1149) 3 Bids Tendered	643(25a) Traffic Control	Contingent Sum	1	76,000.00 3.44%	76,000.00 76,000.00 3.83%	76,000.00 76,000.00 3.76%	76,000.00 76,000.00 3.63%	1,983,405
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1149) 3 Bids Tendered	643(25A) Traffic Control - Roadway	Lump Sum	1	220,000.00 1.29%	50,000.00 50,000.00 0.37%	173,389.33 370,168.00 2.66%	370,168.00 100,000.00 0.71%	13,486,059
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1149) 3 Bids Tendered	643(25B) Traffic Control - Trail	Lump Sum	1	50,000.00 0.29%	10,000.00 20,000.00 0.15%	19,543.00 28,629.00 0.21%	28,629.00 10,000.00 0.07%	13,486,059
2009 03	Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/0) 3 Bids Tendered	643(25b) Traffic Control, Utility	Contingent Sum	1	30,000.00 1.36%	30,000.00 30,000.00 1.51%	30,000.00 30,000.00 1.48%	30,000.00 30,000.00 1.43%	1,983,405
2013 11	Blowback Creek Bridge Replacement (41512/62616/0) 5 Bids Tendered	643(26) Detour	Lump Sum	1	115,000.00 6.85%	100,000.00 100,000.00 4.44%	230,600.00 279,000.00 12.19%	500,000.00 159,000.00 6.38%	2,251,300

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1146) 5 Bids Tendered	643(2-67.9) Traffic Maintenance	Lump Sum	1	5,000.00 0.35%	8,200.00 22,860.00 1.41%	18,712.00 27,500.00 1.59%	27,500.00 15,000.00 0.87%	1,623,000
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1146) 5 Bids Tendered	643(2-78) Traffic Maintenance	Lump Sum	1	20,000.00 1.40%	15,000.00 22,860.00 1.41%	38,972.00 31,000.00 1.79%	78,000.00 48,000.00 2.77%	1,623,000
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1146) 5 Bids Tendered	643(2-85) Traffic Maintenance	Lump Sum	1	5,000.00 0.35%	5,700.00 28,425.00 1.75%	16,425.00 18,000.00 1.04%	28,425.00 10,000.00 0.58%	1,623,000
2010 11	68707 - POW Thorne Bay Road Bridges Painting (24753/68707/0) 3 Bids Tendered	643(29) Concrete Barrier End Treatments	Lump Sum	1	30,000.00 2.09%	2,000.00 2,000.00 0.11%	28,166.67 7,500.00 0.38%	75,000.00 75,000.00 3.64%	1,820,440
2009 12	HOONAH FERRY TERMINAL TO AIRPORT PAVEMENT REHABILITATION (23195/68909/1636) 3 Bids Tendered	643(29) Cultural Resource Barrier	Linear Foot	220	13.02 0.11%	6.40 8.00 0.10%	8.13 10.00 0.12%	10.00 6.40 0.06%	1,720,852
2013 10	52765 Ninilchik Village Bridge Replacement (41877/52765/1147) 5 Bids Tendered	643(29) Detour and Temporary Bridge	Lump Sum	1	148,000.00 6.39%	100,000.00 186,134.00 8.46%	252,226.80 300,000.00 13.37%	400,000.00 100,000.00 4.26%	2,199,212
2009 01	Sterling Highway Bridge Rehabilitation (17792/50815/1665) 3 Bids Tendered	643(29) One Lane Bridge	Each	6	10,000.00 2.19%	25,000.00 54,000.00 9.65%	36,833.33 31,500.00 4.87%	54,000.00 25,000.00 3.05%	3,355,964
2012 06	Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/1668) 5 Bids Tendered	643(29) Portable Changeable Message Board Sign	Each	2	20,000.00 0.36%	12,000.00 20,000.00 0.37%	22,700.00 30,000.00 0.46%	30,000.00 29,000.00 0.43%	10,932,542
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/1668) 7 Bids Tendered	643(29) Portable Changeable Message Board Sign	Each	2	25,000.00 0.18%	18,000.00 25,000.00 0.24%	24,428.57 20,000.00 0.19%	30,000.00 30,000.00 0.27%	20,758,919
2011 05	JNU - Bridge Repair, Basin Road Trestle (33038/68979/0) 4 Bids Tendered	643(29) Public Information Program	Lump Sum	1	25,000.00 2.04%	1,000.00 5,000.00 0.40%	2,630.78 1,000.00 0.07%	5,000.00 1,619.00 0.11%	1,256,788
2012 06	JNU Trout Street Bridge Replacement BR # 1786 (36645/69561/0) 3 Bids Tendered	643(29) Public Information Program	Lump Sum	1	1,500.00 0.17%	2,300.00 2,613.72 0.38%	5,369.57 11,195.00 1.42%	11,195.00 2,300.00 0.26%	684,226

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 01	Halibut Point Road Pavement Rehab (38459/69351/0) 3 Bids Tendered	643(29) Public Information Program	Lump Sum	1	10,000.00 0.05%	4,752.00 4,752.00 0.02%	13,250.67 15,000.00 0.08%	20,000.00 20,000.00 0.10%	19,292,860
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/1149) 2 Bids Tendered	643(29) Public Information Program	Lump Sum	1	10,000.00 0.10%	5,000.00 10,000.00 0.11%	7,500.00 5,000.00 0.06%	10,000.00 0.00 0.00%	8,744,515
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1149) 2 Bids Tendered	643(29) Public Information Program	Lump Sum	1	10,000.00 0.12%	10,000.00 10,000.00 0.11%	10,750.00 11,500.00 0.12%	11,500.00 0.00 0.00%	9,118,342
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1147) 5 Bids Tendered	643(29) Railroad Crossing Detours	Lump Sum	1	32,500.00 0.22%	20,000.00 50,000.00 0.31%	113,158.40 200,000.00 1.09%	200,000.00 200,000.00 1.08%	15,967,622
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	643(29) TEMPORARY PEDESTRIAN WALKWAY	LUMP SUM	1	10,000.00 0.17%	17,380.00 17,380.00 0.30%	50,793.33 75,000.00 1.21%	75,000.00 60,000.00 0.93%	5,815,976
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	643(29) TEMPORARY PEDESTRIAN WALKWAY	LUMP SUM	1	16,000.00 0.50%	47,000.00 50,000.00 1.33%	48,500.00 47,000.00 1.19%	50,000.00 0.00 0.00%	3,761,496
2013 06	Parks Highway MP 240 Repairs 2013 (39953/62283/0) 5 Bids Tendered	643(29) Traffic Control	Lump Sum	1	50,000.00 8.09%	30,000.00 30,000.00 6.17%	47,200.00 40,000.00 5.71%	100,000.00 36,000.00 4.90%	486,565
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/0) 1 Bids Tendered	643(29) Work Zone Illumination	Lump Sum	1	1,325.00 0.06%	50.00 50.00 0.00%	50.00 0.00 0.00%	50.00 0.00 0.00%	1,833,512
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	643(29-Alt1) TEMPORARY PEDESTRIAN WALKWAY	LUMP SUM	1	1,200.00 0.04%	3,000.00 3,000.00 0.08%	3,500.00 4,000.00 0.10%	4,000.00 0.00 0.00%	3,761,496
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	643(29-Alt2) TEMPORARY PEDESTRIAN WALKWAY	LUMP SUM	1	1,400.00 0.04%	3,000.00 3,000.00 0.08%	3,000.00 3,000.00 0.08%	3,000.00 0.00 0.00%	3,761,496

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	643(29-Alt3) TEMPORARY PEDESTRIAN WALKWAY	LUMP SUM	1	1,400.00 0.04%	2,500.00 3,000.00 0.08%	2,750.00 2,500.00 0.06%	3,000.00 0.00 0.00%	3,761,496
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/1146) 9 Bids Tendered	643(2A) Traffic Maintenance	Lump Sum	1	300,000.00 1.32%	100,000.00 100,000.00 0.48%	330,112.22 250,000.00 1.21%	850,000.00 150,000.00 0.67%	20,669,751
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	643(2-Alt1) TRAFFIC MAINTENANCE	LUMP SUM	1	2,500.00 0.08%	5,000.00 5,000.00 0.13%	5,000.00 5,000.00 0.13%	5,000.00 0.00 0.00%	3,761,496
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	643(2-Alt2) TRAFFIC MAINTENANCE	LUMP SUM	1	2,700.00 0.09%	4,000.00 5,000.00 0.13%	4,500.00 4,000.00 0.10%	5,000.00 0.00 0.00%	3,761,496
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	643(2-Alt3) TRAFFIC MAINTENANCE	LUMP SUM	1	2,800.00 0.09%	3,200.00 5,000.00 0.13%	4,100.00 3,200.00 0.08%	5,000.00 0.00 0.00%	3,761,496
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/0) 9 Bids Tendered	643(2B) Traffic Maintenance - Trooper Creek	Lump Sum	1	20,000.00 0.09%	9,614.00 10,000.00 0.05%	16,623.78 30,000.00 0.15%	30,000.00 10,000.00 0.04%	20,669,751
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/0) 9 Bids Tendered	643(2C) Traffic Maintenance - Terrace Creek	Lump Sum	1	10,000.00 0.04%	668.00 10,000.00 0.05%	13,629.78 12,000.00 0.06%	30,000.00 10,000.00 0.04%	20,669,751
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1146) 4 Bids Tendered	643(2-HSIP) Traffic Maintenance	Lump Sum	1	50,000.00 0.29%	8,000.00 10,000.00 0.06%	12,750.00 8,000.00 0.05%	25,000.00 8,000.00 0.05%	16,585,844
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958) 4 Bids Tendered	643(2-HSIP) Traffic Maintenance	Each (Alt)	1.0	50,000.00 0.29%	8,000.00 10,000.00 0.06%	12,750.00 8,000.00 0.05%	25,000.00 8,000.00 0.05%	16,585,844

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1150) 6 Bids Tendered	643(3) B Permanent Construction Signs	Lump Sum	1	15,000.00 0.36%	6,000.00 10,000.00 0.24%	14,500.00 15,000.00 0.36%	20,000.00 16,000.00 0.37%	4,196,232
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1150) 6 Bids Tendered	643(3) K Permanent Construction Signs	Lump Sum	1	28,000.00 0.67%	14,000.00 50,000.00 1.19%	27,753.33 23,520.00 0.56%	50,000.00 24,000.00 0.56%	4,196,232
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	16,650.00 0.67%	25,000.00 30,000.00 1.34%	27,500.00 25,000.00 0.84%	30,000.00 0.00 0.00%	2,243,416
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141) 2 Bids Tendered	643(3) Permanent Construction Signs	Each (Alt)	500.0	100.00 0.61%	70.00 70.00 0.52%	85.00 100.00 0.73%	100.00 0.00 0.00%	6,769,856
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	50,000.00 0.61%	35,000.00 35,000.00 0.52%	42,500.00 50,000.00 0.73%	50,000.00 0.00 0.00%	6,769,856
2010 03	HSIP:13th Avenue At Gambell Street Channelization ImprovementS (27854/52416/1150) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.63%	2,168.50 2,200.00 0.32%	3,006.21 2,168.50 0.28%	5,000.00 3,275.00 0.41%	697,735
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/1150) 6 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.14%	3,000.00 5,000.00 0.07%	9,295.50 3,000.00 0.03%	20,000.00 20,000.00 0.23%	7,125,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	20,000.00 0.48%	18,000.00 35,000.00 0.76%	51,757.60 40,800.00 0.88%	135,000.00 18,000.00 0.39%	4,631,344
2010 05	Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving (28553/51670/1150) 6 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	20,000.00 0.53%	5,500.00 5,500.00 0.19%	22,583.33 10,000.00 0.35%	50,000.00 10,000.00 0.31%	2,880,645
2015 07	Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	45,000.00 0.28%	40,000.00 50,000.00 0.36%	56,500.00 40,000.00 0.28%	80,000.00 80,000.00 0.54%	13,943,673
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	80,000.00 0.20%	21,646.32 159,760.71 0.39%	122,081.41 21,646.32 0.05%	159,760.71 129,000.00 0.30%	40,745,592
2015 10	POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay Rd (43175/68084/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	15,000.00 0.42%	9,000.00 9,000.00 0.37%	14,500.00 20,000.00 0.78%	20,000.00 0.00 0.00%	2,452,963
2015 09	Richardson Hwy Milepoint 2 Improvements (43385/62125/1150) 1 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.41%	15,000.00 15,000.00 1.56%	15,000.00 0.00 0.00%	15,000.00 0.00 0.00%	961,510
2015 10	SGY- Klondike Highway Repairs (43123/Z684800000/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	3,000.00 0.22%	3,600.00 3,600.00 0.23%	4,800.00 6,000.00 0.38%	6,000.00 0.00 0.00%	1,549,720
2010 02	Kalifornsky Beach Rd; Coal Creek Fish Passage (26835/51170/1150) 6 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.60%	5,440.00 6,688.28 0.34%	11,188.05 9,000.00 0.46%	25,000.00 6,000.00 0.30%	1,953,352
2015 10	HSIP: Kodiak Rock Fall Mitigation (45205/57709/1150) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	8,000.00 0.31%	2,000.00 4,000.00 0.18%	9,533.57 2,000.00 0.08%	30,735.00 5,000.00 0.19%	2,212,795
2011 04	Dalton Hwy MP 274-289 Rehabilitation (26934/67018/1150) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	6,000.00 0.02%	3,400.00 11,900.00 0.04%	8,185.71 3,400.00 0.01%	16,000.00 10,000.00 0.03%	27,690,520

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 06	International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/7580) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	60,000.00 0.89%	40,000.00 40,000.00 0.62%	47,500.00 55,000.00 0.85%	55,000.00 0.00 0.00%	6,487,960
2015 09	Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.05%	3,500.00 3,500.00 0.04%	17,700.00 20,000.00 0.20%	40,000.00 40,000.00 0.35%	9,525,913
2016 03	Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	30,000.00 0.58%	20,000.00 20,000.00 0.38%	37,500.00 23,000.00 0.42%	57,000.00 57,000.00 1.04%	5,198,107
2010 09	Glenn Highway Lighting, S. Birchwood To Eklutna (30933/51970/1150) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	25,000.00 0.19%	6,600.00 22,000.00 0.24%	11,657.66 6,914.00 0.07%	22,000.00 6,600.00 0.07%	9,162,250
2015 02	Seward Highway MP 99-100 Improvements (44337/58822/7580) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.15%	20,000.00 20,000.00 0.27%	35,000.00 50,000.00 0.59%	50,000.00 0.00 0.00%	7,497,210
2010 08	Kenai: Various Road Improvements, 2009 (30275/59774/1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	2,000.00 0.26%	2,000.00 3,500.00 0.61%	4,760.00 4,800.00 0.78%	10,000.00 2,000.00 0.30%	574,593
2015 05	Tok Cutoff M P 24-30 Resurfacing (43646/62188/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.11%	4,000.00 4,000.00 0.10%	5,750.00 5,000.00 0.12%	10,000.00 4,000.00 0.09%	4,112,844
2015 06	HSIP: Muldoon Road Channelization, 11th Court to Boundary Avenue (44665/57341/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	15,000.00 0.68%	40,000.00 85,000.00 3.40%	58,333.33 40,000.00 1.58%	85,000.00 50,000.00 1.84%	2,499,849
2015 10	Glenn Highway: MP 49 (45214/50994/1150) 13 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	9,000.00 0.25%	5,000.00 20,000.00 0.71%	18,601.88 40,000.00 1.39%	40,000.00 18,600.00 0.64%	2,836,370
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.07%	4,375.00 4,375.00 0.07%	13,075.00 5,000.00 0.06%	23,000.00 20,000.00 0.20%	6,703,504

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/1150)	643(3) Permanent Construction Signs	Lump Sum	1	80,000.00 0.90%	70,000.00 70,000.00 0.82%	85,000.00 100,000.00 1.04%	100,000.00 0.00 0.00%	8,572,860
2016 03	Glenn Highway MP 63 and 64 Erosion Protection (45592/N/A/1150) 15 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.12%	2,400.00 15,000.00 0.57%	12,234.00 15,000.00 0.52%	36,500.00 2,400.00 0.07%	2,643,730
2015 05	HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/1150) 6 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	7,000.00 0.38%	15,120.00 25,000.00 1.26%	33,338.81 27,912.85 1.40%	90,000.00 20,000.00 0.95%	1,990,576
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	15,000.00 0.24%	15,000.00 35,000.00 0.51%	37,500.00 15,000.00 0.22%	50,000.00 50,000.00 0.67%	6,906,885
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226/61912/1150) 9 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	7,500.00 0.22%	4,000.00 10,000.00 0.28%	8,928.22 18,000.00 0.49%	18,000.00 7,500.00 0.20%	3,617,128
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226) 9 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum (Alt)	1.0	7,500.00 0.22%	4,000.00 10,000.00 0.28%	8,928.22 18,000.00 0.49%	18,000.00 7,500.00 0.20%	3,617,128
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/7580) 8 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	50,000.00 0.53%	30,000.00 50,000.00 0.60%	51,747.70 75,000.00 0.87%	75,000.00 30,000.00 0.34%	8,348,321
2015 03	AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	50,000.00 0.68%	30,000.00 30,000.00 0.44%	41,666.67 60,000.00 0.81%	60,000.00 35,000.00 0.46%	6,887,552
2016 02	Snug Harbor Road Improvements Advanced Utility Relocation (45462/56810/1150) 6 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	2,000.00 0.64%	3,000.00 3,218.48 1.16%	7,436.41 3,000.00 1.08%	18,000.00 5,200.00 1.77%	276,989

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	35,000.00 0.18%	40,000.00 60,000.00 0.38%	50,000.00 50,000.00 0.30%	60,000.00 50,000.00 0.30%	15,712,283
2010 11	JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.16%	4,200.00 5,000.00 0.10%	8,916.67 17,550.00 0.25%	17,550.00 4,200.00 0.06%	4,884,352
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	60,000.00 0.26%	15,000.00 50,000.00 0.33%	34,000.00 30,000.00 0.19%	50,000.00 50,000.00 0.31%	15,157,512
2016 09	HSIP: Eklutna Overpass Bridge Warning 2015 (46219/58099/1150) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	20,000.00 3.28%	4,600.00 15,000.00 3.63%	9,657.14 14,400.00 3.36%	15,000.00 15,000.00 3.42%	412,688
2014 08	Portage Glacier Road Embankment Stabilization (43186/53726/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	2,000.00 0.16%	5,000.00 5,000.00 0.28%	25,250.00 14,000.00 0.55%	75,000.00 75,000.00 2.81%	1,782,765
2016 09	HSIP: Eklutna Overpass Bridge Warning 2015 (46219) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum (Alt)	1.0	20,000.00 3.28%	4,600.00 15,000.00 3.63%	9,657.14 14,400.00 3.36%	15,000.00 15,000.00 3.42%	412,688
2014 10	Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	3,750.00 0.22%	37,084.05 37,084.05 2.13%	38,702.03 40,320.00 1.69%	40,320.00 0.00 0.00%	1,745,059
2009 11	Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at Muldoon Road Safety Improvements (25455/50810 57254/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	13,000.00 0.24%	19,000.00 50,000.00 1.36%	34,750.00 40,000.00 0.98%	50,000.00 30,000.00 0.72%	3,673,329
2010 10	Seward Highway MP 115-124 Resurfacing (32033/52491/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	130,000.00 1.39%	30,000.00 30,000.00 0.41%	35,000.00 40,000.00 0.52%	40,000.00 0.00 0.00%	7,310,434
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265/63515/1150) 6 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.13%	3,000.00 3,000.00 0.06%	19,166.67 5,000.00 0.08%	35,000.00 35,000.00 0.52%	5,284,485

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	180,000.00 1.63%	85,000.00 85,000.00 0.77%	90,000.00 85,000.00 0.74%	100,000.00 100,000.00 0.85%	10,998,774
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954) 2 Bids Tendered	643(3) Permanent Construction Signs	Each (Alt)	4.0	1,500.00 0.05%	1,087.00 1,406.25 0.05%	1,246.63 0.00 0.00%	1,406.25 0.00 0.00%	10,727,261
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	52,000.00 0.17%	3,500.00 40,000.00 0.15%	35,500.00 60,000.00 0.22%	60,000.00 3,500.00 0.01%	25,973,241
2014 10	Sterling Highway Erosion Response MP 150-157 (43583/52472/1150) 8 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	15,400.00 0.46%	5,000.00 14,000.00 0.42%	35,962.59 13,526.00 0.39%	134,174.75 40,000.00 1.10%	3,371,200
2016 01	Lucus Road Improvements (45390/55007/1150) 10 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	30,000.00 0.55%	13,750.00 15,000.00 0.32%	60,114.04 16,700.00 0.35%	108,000.00 100,000.00 2.02%	4,639,288
2014 07	FY10 SER HWY DM Culvert Repair/Replace (41075/69645/1150) 1 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 4.25%	3,000.00 3,000.00 1.52%	3,000.00 0.00 0.00%	3,000.00 0.00 0.00%	197,200
2014 07	ANC Postmark Storm Drain Outfall Repairs (43054/57348/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.24%	3,500.00 10,000.00 0.39%	11,166.67 20,000.00 0.63%	20,000.00 3,500.00 0.10%	2,568,324
2010 01	Glenn Hwy: Airport Heights To Hiland Resurfacing (25119/51945/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	20,000.00 0.14%	15,000.00 25,000.00 0.23%	18,750.00 15,000.00 0.13%	25,000.00 20,000.00 0.17%	11,052,764
2014 06	Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.17%	5,000.00 10,000.00 0.23%	24,800.00 9,000.00 0.20%	50,000.00 5,000.00 0.11%	4,322,551
2014 07	Sterling Hwy Mp 57 Erosion Protection (43116/57729/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.34%	14,000.00 21,000.00 1.24%	20,250.00 16,000.00 0.73%	30,000.00 30,000.00 1.27%	1,699,250
2014 08	Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs (41879/64020/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.27%	5,500.00 10,000.00 0.46%	7,666.67 7,500.00 0.33%	10,000.00 5,500.00 0.22%	2,180,349
2014 10	Hurst Road Resurfacing (42903/63037/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.14%	3,000.00 3,000.00 0.12%	10,500.00 3,500.00 0.13%	25,000.00 25,000.00 0.81%	2,595,968

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 10	Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/7580) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	20,000.00 1.59%	20,000.00 20,000.00 1.44%	35,000.00 50,000.00 2.98%	50,000.00 0.00 0.00%	1,390,905
2011 04	Glacier Highway Extension (32937/69583/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.16%	900.00 2,500.00 0.10%	4,466.67 900.00 0.03%	10,000.00 10,000.00 0.22%	2,556,698
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	3,350.00 0.14%	5,000.00 5,000.00 0.22%	12,500.00 20,000.00 0.67%	20,000.00 0.00 0.00%	2,243,416
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.10%	10,000.00 10,000.00 0.11%	11,500.00 13,000.00 0.15%	13,000.00 0.00 0.00%	8,744,515
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	85,000.00 0.47%	16,000.00 90,000.00 0.71%	72,200.00 90,000.00 0.63%	140,000.00 140,000.00 0.95%	12,682,497
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	20,000.00 0.04%	25,000.00 55,000.00 0.13%	47,484.87 50,000.00 0.11%	57,424.36 50,000.00 0.11%	42,094,598
2010 05	Kalifornsky Beach Road, Pedestrian Pathway (GF) (28634/51482/1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.93%	5,000.00 6,000.00 0.50%	13,000.00 9,000.00 0.66%	30,000.00 5,000.00 0.34%	1,195,515
2015 09	Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs (45127/60435/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	12,500.00 0.27%	10,000.00 10,000.00 0.31%	15,000.00 20,000.00 0.59%	20,000.00 0.00 0.00%	3,271,889
2014 05	Birch Road: Whispering Spruce Intersection Improvements (42792/55627/1150) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	20,000.00 2.64%	2,700.00 2,700.00 0.37%	8,700.00 3,000.00 0.38%	20,000.00 8,700.00 1.09%	734,400
2010 05	Nordale Road Pavement Rehabilitation - FMATS (Badger Road to Chena River) (28033/63158/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.20%	2,000.00 2,675.00 0.15%	3,225.00 5,000.00 0.27%	5,000.00 2,000.00 0.11%	1,748,183
2015 02	Plack Road Bicycle/Pedestrian Facility (43167/77248/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	2,000.00 0.08%	2,500.00 3,250.00 0.14%	5,912.50 3,000.00 0.12%	14,900.00 2,500.00 0.10%	2,329,969

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	6,000.00 0.05%	4,348.00 5,625.00 0.05%	4,986.50 0.00 0.00%	5,625.00 0.00 0.00%	10,727,261
2016 07	Ktn - Trollers Creek Bridge #0864 Replacement (45314/Z694200000/1150) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	6,500.00 0.51%	3,000.00 7,500.00 0.48%	8,928.57 7,500.00 0.39%	15,000.00 3,000.00 0.15%	1,549,850
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	7,500.00 0.07%	4,000.00 20,000.00 0.22%	12,100.00 8,000.00 0.08%	20,000.00 18,000.00 0.17%	8,986,166
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	80,000.00 0.86%	16,000.00 20,000.00 0.27%	27,750.00 16,000.00 0.20%	50,000.00 50,000.00 0.59%	7,489,670
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	27,000.00 0.13%	30,500.00 50,000.00 0.30%	40,250.00 30,500.00 0.17%	50,000.00 0.00 0.00%	16,614,244
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265) 6 Bids Tendered	643(3) Permanent Construction Signs	Each (Alt)	6.0	1,666.67 0.13%	500.00 500.00 0.06%	3,194.44 833.33 0.08%	5,833.33 5,833.33 0.52%	5,284,485
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	32,000.00 0.31%	7,400.00 20,000.00 0.20%	41,480.00 30,000.00 0.28%	100,000.00 50,000.00 0.44%	9,994,028
2014 09	Central Region Highway Data Equipment 2012 (43114/52809/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	46,000.00 1.15%	45,000.00 45,000.00 0.99%	47,500.00 50,000.00 0.85%	50,000.00 0.00 0.00%	4,551,390
2016 04	Goldhill Road Bicycle And Pedestrian Facility (45033/63293/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.15%	3,000.00 5,000.00 0.17%	5,115.25 3,000.00 0.10%	8,961.00 3,500.00 0.11%	2,864,888

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 06	Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	30,000.00 0.55%	32,000.00 32,000.00 0.60%	46,000.00 60,000.00 1.12%	60,000.00 0.00 0.00%	5,296,083
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	40,000.00 0.20%	50,000.00 50,000.00 0.23%	94,663.71 208,820.00 0.85%	208,820.00 50,000.00 0.20%	21,769,589
2015 06	Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	50,000.00 0.95%	10,000.00 10,000.00 0.24%	35,000.00 60,000.00 1.28%	60,000.00 0.00 0.00%	4,114,208
2014 04	Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	20,000.00 0.66%	15,000.00 15,000.00 0.54%	36,666.67 20,000.00 0.70%	75,000.00 75,000.00 2.52%	2,798,426
2013 07	Kalifornsky Beach Rd Pedestrian Pathway (GF) (41205) 5 Bids Tendered	643(3) Permanent Construction Signs	Each (Alt)	2.0	10,000.00 1.65%	2,500.00 4,500.00 0.73%	4,700.00 2,500.00 0.40%	10,000.00 2,500.00 0.39%	1,230,669
2011 07	EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO EAGLE RIVER RD (GF) (33695/52881/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	20,000.00 0.71%	9,100.00 15,000.00 0.58%	18,525.00 30,000.00 1.05%	30,000.00 9,100.00 0.31%	2,599,433
2014 04	Edgerton Highway MP 0-19 Resurfacing (42129/63909/1150) 6 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.05%	5,000.00 5,000.00 0.07%	18,833.33 15,000.00 0.20%	50,000.00 10,000.00 0.12%	7,445,892
2017 05	Seward Highway MP 13.5 Snow River Erosion Prevention (GF) (46973/n/a/1150) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 1.09%	3,000.00 5,500.00 0.80%	12,085.71 3,000.00 0.39%	27,000.00 27,000.00 3.45%	688,678
2014 04	88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/1150) 9 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	15,000.00 0.53%	5,500.00 6,215.00 0.22%	21,920.78 30,000.00 1.05%	50,000.00 5,500.00 0.18%	2,773,227
2017 05	ANC Postmark Drive Repairs 2017 (47002/CSAPT00198/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	7,000.00 1.31%	3,850.00 3,850.00 0.78%	4,925.00 6,000.00 1.21%	6,000.00 0.00 0.00%	490,599

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	12,500.00 0.28%	30,000.00 50,000.00 0.88%	40,000.00 30,000.00 0.51%	50,000.00 0.00 0.00%	5,686,743
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	20,000.00 0.13%	6,600.00 41,000.00 0.33%	35,080.00 6,600.00 0.05%	50,500.00 27,300.00 0.20%	12,332,894
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	30,000.00 0.20%	7,310.00 10,000.00 0.05%	10,577.50 10,000.00 0.05%	15,000.00 7,310.00 0.03%	19,515,005
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/1150) 6 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	30,000.00 0.69%	25,429.60 25,429.60 0.72%	38,471.60 27,000.00 0.72%	75,000.00 43,400.00 1.13%	3,554,978
2011 07	KTN-South Tongass Pavement Rehabilitation (30814/69571/1150) 1 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.84%	3,000.00 3,000.00 0.25%	3,000.00 0.00 0.00%	3,000.00 0.00 0.00%	1,219,195
2011 04	Richardson Hwy MP 340-346 Resurfacing (Moose Creek) (33145) 3 Bids Tendered	643(3) Permanent Construction Signs	Square Feet (Alt)	36.0	55.56 0.03%	83.33 138.89 0.07%	120.37 83.33 0.04%	138.89 138.89 0.06%	7,389,044
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1150) 6 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.06%	2,000.00 2,000.00 0.02%	13,651.26 3,500.00 0.04%	50,000.00 5,000.00 0.04%	8,683,260
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//7580) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	150,000.00 0.88%	35,000.00 35,000.00 0.25%	85,817.50 50,600.00 0.35%	210,647.00 47,023.00 0.31%	14,143,690
2011 02	Sand Point School Loop Road (33007/52408/1150) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.08%	10,500.00 20,000.00 0.43%	19,971.43 12,000.00 0.26%	40,000.00 40,000.00 0.60%	4,599,790
2009 10	Yak-Area wide Paving (25013) 3 Bids Tendered	643(3) Permanent Construction Signs	Calendar Day (Alt)	1,600.0	2.81 0.06%	1.88 1.88 0.06%	4.58 2.50 0.06%	9.38 9.38 0.22%	5,317,010

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	4,000.00 0.06%	3,000.00 3,000.00 0.04%	4,000.00 4,000.00 0.06%	5,000.00 5,000.00 0.07%	6,821,536
2009 10	Alaska Highway M P 1412-1422 Rehabilitation (17052/61777/1150) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	8,000.00 0.18%	2,500.00 5,000.00 0.13%	5,105.00 3,000.00 0.08%	10,000.00 4,235.00 0.10%	3,747,075
2017 03	Glenn Highway: Airport Heights Drive to Hiland Road, Pavement Preservation (46737//1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	65,000.00 0.56%	25,000.00 25,000.00 0.25%	36,666.67 60,000.00 0.58%	60,000.00 25,000.00 0.23%	9,998,959
2013 08	HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 (41304/55753/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	15,000.00 1.14%	20,020.00 21,500.00 1.46%	20,760.00 20,020.00 1.34%	21,500.00 0.00 0.00%	1,471,817
2015 01	Hydaburg Highway Pavement Rehabilitation (43422/67576/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.07%	5,000.00 9,700.00 0.08%	11,566.67 20,000.00 0.15%	20,000.00 5,000.00 0.04%	11,859,725
2011 04	Kenai Pen Flood Oct 02, CONSENT DECREE MITIGATION (GF) (33215) 5 Bids Tendered	643(3) Permanent Construction Signs	Each (Alt)	48.0	145.83 1.65%	208.33 447.92 4.74%	431.25 208.33 2.18%	854.17 291.67 2.92%	453,209
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	7,500.00 0.05%	10,000.00 40,000.00 0.25%	95,382.58 60,000.00 0.33%	356,912.88 10,000.00 0.05%	15,967,622
2014 10	Tok Cutoff M P 50-60 Resurfacing (41360/62190/1150) 6 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.06%	4,000.00 4,000.00 0.07%	10,933.33 4,000.00 0.06%	20,000.00 15,000.00 0.23%	5,671,025

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP	643(3) Permanent Construction Signs	Lump Sum	1	30,000.00 0.05%	25,000.00 25,000.00 0.05%	78,750.00 50,000.00 0.09%	150,000.00 90,000.00 0.15%	53,907,758
2013 07	Kalifornsky Beach Rd Pedestrian Pathway (GF) (41205/54633/1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	20,000.00 1.65%	5,000.00 9,000.00 0.73%	9,400.00 5,000.00 0.40%	20,000.00 5,000.00 0.39%	1,230,669
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017) 3 Bids Tendered	643(3) Permanent Construction Signs	Each (Alt)	250.0	200.00 0.55%	200.00 200.00 0.77%	200.00 200.00 0.73%	200.00 200.00 0.67%	6,527,698
2017 05	Keku Road (42702/Z695390000/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.21%	10,000.00 10,000.00 0.21%	17,333.33 30,000.00 0.41%	30,000.00 0.00 0.00%	4,654,967
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612) 4 Bids Tendered	643(3) Permanent Construction Signs	Each (Alt)	50.0	600.00 0.20%	146.20 200.00 0.05%	211.55 200.00 0.05%	300.00 146.20 0.03%	19,515,005
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	50,000.00 0.55%	50,000.00 50,000.00 0.77%	50,000.00 50,000.00 0.73%	50,000.00 50,000.00 0.67%	6,527,698
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/1150) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	80,000.00 1.54%	5,000.00 7,600.00 0.15%	71,514.29 110,000.00 2.06%	183,000.00 80,000.00 1.48%	4,964,043
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	90,000.00 0.60%	10,000.00 50,000.00 0.42%	23,600.00 20,000.00 0.16%	50,000.00 15,000.00 0.11%	11,989,291

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 01	HSIP: Central Region Railroad/Highway Grade Crossing Guardrail Replacement HSIP: CR Guardrail Delineation Enhancements (42191/52113 55750/1150) 6 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	2,000.00 0.14%	3,340.00 4,000.00 0.34%	10,247.17 3,340.00 0.28%	20,000.00 5,000.00 0.33%	1,169,103
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement Preservation (42246/53164 55261/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	40,000.00 0.38%	44,000.00 44,000.00 0.37%	62,333.33 80,000.00 0.63%	80,000.00 63,000.00 0.48%	11,749,902
2009 10	Dalton Highway MP 175 to 197 Rehabilitation (5722/62860/1150) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.02%	3,000.00 3,000.00 0.01%	11,585.71 10,000.00 0.04%	23,000.00 20,000.00 0.08%	25,642,513
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522) 5 Bids Tendered	643(3) Permanent Construction Signs	Each (Alt)	4.0	10,000.00 0.20%	12,500.00 12,500.00 0.23%	23,665.93 52,205.00 0.85%	52,205.00 12,500.00 0.20%	21,769,589
2011 05	Van Horn Road West (Cartwright Road) Improvements (2484) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum (Alt)	1.0	18,000.00 0.96%	1,500.00 3,000.00 0.25%	2,166.67 2,000.00 0.15%	3,000.00 1,500.00 0.11%	1,198,184
2017 04	Homer: East End Road MP 5.5-12.6 Pavement Preservation (46938/58514/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	40,000.00 0.50%	17,000.00 17,000.00 0.28%	26,750.00 25,000.00 0.39%	40,000.00 40,000.00 0.57%	6,096,324
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/2157) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	20,000.00 0.23%	16,000.00 16,000.00 0.18%	43,666.67 75,000.00 0.74%	75,000.00 40,000.00 0.38%	9,109,265
2013 12	JNU-North Douglas Highway Pavement Rehabilitation (40794/67531/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.18%	10,000.00 10,000.00 0.22%	10,000.00 10,000.00 0.18%	10,000.00 0.00 0.00%	4,522,796
2017 01	Dalton Highway MP 362-379 Reconstruction (46042/63816/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	20,000.00 0.06%	7,000.00 17,500.00 0.05%	15,625.00 7,000.00 0.02%	20,000.00 20,000.00 0.05%	31,994,827

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	Richardson Hwy MP 340-346 Resurfacing (Moose Creek) (33145/63362/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	2,000.00 0.03%	3,000.00 5,000.00 0.07%	4,333.33 3,000.00 0.04%	5,000.00 5,000.00 0.06%	7,389,044
2017 03	Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. (44698/68663/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.61%	9,000.00 30,000.00 1.85%	19,500.00 9,000.00 0.45%	30,000.00 0.00 0.00%	1,624,145
2013 10	52765 Ninilchik Village Bridge Replacement (41877/52765/1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.22%	8,900.00 35,288.00 1.60%	23,037.60 12,000.00 0.53%	50,000.00 8,900.00 0.38%	2,199,212
2013 10	Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	40,000.00 0.75%	21,500.00 25,000.00 0.52%	23,833.33 25,000.00 0.52%	25,000.00 21,500.00 0.42%	4,789,467
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41883/53455/1150) 11 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	46,000.00 1.36%	0.00 0.00 0.00%	1,500.00 0.00 0.00%	16,500.00 0.00 0.00%	116,500
2016 06	ANC Paving and Drainage Improvements 2016 (45805/58341/1150) 9 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	8,000.00 2.23%	1,000.00 2,130.23 0.62%	5,103.36 2,500.00 0.71%	18,000.00 2,500.00 0.69%	341,075
2010 02	AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 63rd Ave (27034/51987/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	29,000.00 1.19%	30,000.00 30,000.00 1.52%	45,000.00 70,000.00 2.99%	70,000.00 35,000.00 1.42%	1,977,927
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	800.00 0.06%	500.00 500.00 0.04%	1,500.00 2,500.00 0.21%	2,500.00 0.00 0.00%	1,125,191
2016 10	North Fork Road Bridge Erosion Repair (46238/57908/1150) 8 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.40%	4,000.00 5,000.00 0.44%	9,875.00 8,000.00 0.65%	27,000.00 7,500.00 0.59%	1,126,215
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	6,400.00 0.44%	12,500.00 25,000.00 2.22%	18,750.00 12,500.00 1.06%	25,000.00 0.00 0.00%	1,125,191

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	800.00 0.06%	1,000.00 1,000.00 0.09%	3,000.00 5,000.00 0.42%	5,000.00 0.00 0.00%	1,125,191
2010 08	Kenai: Various Road Improvements, 2009 (30275) 5 Bids Tendered	643(3) Permanent Construction Signs	Sign (Alt)	5.0	400.00 0.26%	400.00 700.00 0.61%	952.00 960.00 0.78%	2,000.00 400.00 0.30%	574,593
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/1150) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	40,850.00 0.39%	30,000.00 33,000.00 0.33%	47,805.23 50,000.00 0.49%	100,000.00 50,000.00 0.48%	9,982,120
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	80,000.00 0.87%	70,000.00 70,000.00 0.80%	85,000.00 100,000.00 1.01%	100,000.00 0.00 0.00%	8,696,000
2010 03	GLENN HWY: EKLUTNA TO PARKS HWY RESURFACING/CULVERT MP 13.0(FARM AVE) (27674/52110 52385/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	20,000.00 0.25%	15,000.00 60,000.00 1.02%	28,062.50 15,000.00 0.23%	60,000.00 20,000.00 0.30%	5,859,876
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	50,000.00 0.36%	5,000.00 32,100.00 0.17%	31,425.00 100,000.00 0.49%	100,000.00 5,000.00 0.02%	18,907,426
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874) 4 Bids Tendered	643(3) Permanent Construction Signs	Each (Alt)	500.0	80.00 0.65%	20.00 150.00 1.32%	104.00 20.00 0.17%	150.00 110.00 0.79%	5,696,203
2013 09	Ktn - White River Road Gravel Surfacing (41403/68254/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	3,000.00 0.38%	1,800.00 4,000.00 0.74%	3,600.00 1,800.00 0.32%	5,000.00 5,000.00 0.74%	542,185
2011 04	Kenai Pen Flood Oct 02, CONSENT DECREE MITIGATION (GF) (33215/52992/1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	7,000.00 1.65%	10,000.00 21,500.00 4.74%	20,700.00 10,000.00 2.18%	41,000.00 14,000.00 2.92%	453,209
2013 11	Backloop Shared Use Path Rehabilitation (40997/69917/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.69%	3,500.00 10,000.00 1.22%	6,750.00 3,500.00 0.39%	10,000.00 0.00 0.00%	817,820

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/1150) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	30,000.00 0.11%	10,000.00 15,000.00 0.07%	26,714.29 25,000.00 0.12%	70,000.00 70,000.00 0.31%	20,758,919
2013 11	Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	30,000.00 0.24%	8,000.00 85,000.00 0.83%	37,500.00 20,000.00 0.19%	85,000.00 8,000.00 0.07%	10,295,938
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	15,000.00 0.07%	5,400.00 19,000.00 0.08%	14,800.00 5,400.00 0.02%	20,000.00 20,000.00 0.07%	25,154,532
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	3,500.00 0.12%	3,850.00 3,850.00 0.13%	4,950.00 6,000.00 0.20%	6,000.00 5,000.00 0.15%	2,927,828
2011 06	Taiya River Bridge Repair - 69275 (27090/69275/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,500.00 0.48%	2,107.84 2,107.84 0.23%	5,035.95 10,000.00 1.02%	10,000.00 3,000.00 0.27%	902,564
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.02%	4,000.00 10,000.00 0.03%	6,000.00 4,000.00 0.01%	10,000.00 5,000.00 0.02%	28,866,904
2009 10	Yak-Area wide Paving (25013/68345/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	4,500.00 0.06%	3,000.00 3,000.00 0.06%	7,333.33 4,000.00 0.06%	15,000.00 15,000.00 0.22%	5,317,010
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	50,000.00 0.13%	100,000.00 100,000.00 0.27%	100,000.00 100,000.00 0.27%	100,000.00 0.00 0.00%	36,856,108
2009 09	Parks Hwy MP 287-305 Rehabilitation And Resurface (20492/77137/1150) 6 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	6,000.00 0.06%	2,200.00 5,000.00 0.07%	5,766.83 10,000.00 0.13%	10,000.00 5,000.00 0.06%	7,091,346

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 02	AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//1150)	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 1.21%	5,000.00 8,000.00 1.17%	7,666.67 5,500.00 0.80%	12,500.00 7,500.00 1.00%	684,191
2015 10	Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7580) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	6,000.00 0.13%	4,500.00 15,000.00 0.43%	9,750.00 4,500.00 0.12%	15,000.00 0.00 0.00%	3,491,195
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	40,000.00 0.65%	10,000.00 75,000.00 1.32%	52,000.00 10,000.00 0.17%	75,000.00 55,000.00 0.79%	5,696,203
2017 05	Douglas Sidewalk Extension - Gastineau School To Lawson Creek Rd./Crow Hill Dr. (47019/SRMBS00024/2501000002/7580) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 2.24%	2,000.00 2,000.00 0.48%	2,600.00 2,800.00 0.65%	3,000.00 3,000.00 0.64%	414,118
2011 05	Van Horn Road West (Cartwright Road) Improvements (2484/Project No. 62056/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	18,000.00 0.96%	1,500.00 3,000.00 0.25%	2,166.67 2,000.00 0.15%	3,000.00 1,500.00 0.11%	1,198,184
2015 12	Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/7580) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	30,000.00 0.75%	30,000.00 50,000.00 1.36%	45,000.00 40,000.00 1.07%	60,000.00 30,000.00 0.72%	3,688,652
2009 05	Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway Emergency Bridge Repair, 2009 (21792/52000 51777/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	20,000.00 0.11%	20,000.00 20,000.00 0.16%	40,000.00 25,000.00 0.20%	80,000.00 80,000.00 0.62%	12,676,055
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1150) 6 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	50,000.00 0.36%	33,000.00 33,000.00 0.26%	51,752.51 40,000.00 0.30%	65,000.00 60,000.00 0.44%	12,869,962

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	50,000.00 0.07%	50,000.00 100,000.00 0.19%	99,063.24 100,000.00 0.19%	146,252.97 50,000.00 0.07%	51,418,510
2012 11	Juneau-FFY12 Areawide Paving (38026/67432/1150) 1 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.58%	20,000.00 20,000.00 1.19%	20,000.00 0.00 0.00%	20,000.00 0.00 0.00%	1,678,831
2012 06	Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To MP 22 (38039/54429/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	40,000.00 3.92%	10,000.00 12,500.00 1.63%	11,250.00 10,000.00 1.03%	12,500.00 0.00 0.00%	767,725
2018 05	AMATS: Abbott Road Rehab - Phase II (48404) 4 Bids Tendered	643(3) Permanent Construction Signs	20000 (Alt)	1.0	20,000.00 0.39%	25,000.00 75,000.00 1.45%	45,500.00 30,000.00 0.57%	75,000.00 52,000.00 0.99%	5,167,568
2012 11	Juneau-Yandukin Drive / Shell Simmons Drive (36724/68045/1150) 1 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.53%	25,000.00 25,000.00 1.32%	25,000.00 0.00 0.00%	25,000.00 0.00 0.00%	1,896,296
2018 05	AMATS: Abbott Road Rehab - Phase II (48404//7580) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	20,000.00 0.39%	25,000.00 75,000.00 1.45%	45,500.00 30,000.00 0.57%	75,000.00 52,000.00 0.99%	5,167,568
2018 05	Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	50,000.00 0.37%	50,000.00 50,000.00 0.36%	56,250.00 75,000.00 0.50%	75,000.00 50,000.00 0.31%	13,727,979
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515/52783/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	20,000.00 0.41%	25,000.00 30,000.00 0.86%	28,670.00 29,680.00 0.85%	30,000.00 25,000.00 0.71%	3,496,801
2013 05	Anchorage Asphalt Surface Repairs, 2013 (40314/54396/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	17,500.00 0.87%	25,000.00 25,000.00 1.39%	36,666.67 35,000.00 1.87%	50,000.00 50,000.00 2.39%	1,793,675
2013 01	POW Big Salt Lake Road Pavement Rehabilitation (38069/67439/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	9,000.00 0.27%	6,000.00 6,000.00 0.23%	9,950.00 13,900.00 0.40%	13,900.00 0.00 0.00%	2,620,072
2012 10	Steese Highway MP 5-11 Resurfacing (38319/63915/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.06%	2,500.00 2,500.00 0.03%	3,000.00 3,000.00 0.04%	3,500.00 3,500.00 0.05%	7,189,147

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 02	Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	35,000.00 0.44%	20,000.00 20,000.00 0.31%	28,333.33 25,000.00 0.37%	40,000.00 40,000.00 0.58%	6,379,578
2018 01	Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/7580) 6 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	2,000.00 0.03%	3,000.00 3,000.00 0.04%	9,608.33 10,000.00 0.13%	19,000.00 10,000.00 0.13%	7,065,003
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum (Alt)	1.0	50,000.00 0.07%	50,000.00 100,000.00 0.19%	99,063.24 100,000.00 0.19%	146,252.97 50,000.00 0.07%	51,418,510
2012 07	Top of the World Highway MP 0-13 Rehab (33395/62799/1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.03%	4,000.00 20,000.00 0.13%	13,917.20 5,000.00 0.03%	30,000.00 30,000.00 0.18%	15,555,427
2012 11	SGY- Dyea Road Improvements (Realign) (34159/67424/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.14%	7,500.00 25,000.00 0.98%	14,566.67 7,500.00 0.18%	25,000.00 11,200.00 0.25%	2,559,735
2012 08	Parks Hwy: Stanley Road Signal (37366/54453/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	15,000.00 0.84%	3,950.10 7,000.00 0.44%	20,316.70 3,950.10 0.23%	50,000.00 50,000.00 2.28%	1,573,730
2011 11	Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.23%	40,000.00 60,000.00 1.28%	56,666.67 40,000.00 0.76%	70,000.00 70,000.00 1.28%	4,704,798
2012 11	KTN North Tongass Pavement Rehabilitation (38072/67477/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	4,000.00 0.14%	10,000.00 10,000.00 0.45%	13,500.00 17,000.00 0.58%	17,000.00 0.00 0.00%	2,232,313
2009 04	Minnesota Drive Resurfacing (22032/51135 51340/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	230,000.00 2.64%	20,000.00 64,000.00 0.94%	48,500.00 50,000.00 0.73%	64,000.00 20,000.00 0.26%	6,809,020
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	192,000.00 1.63%	20,000.00 20,000.00 0.18%	35,000.00 50,000.00 0.39%	50,000.00 0.00 0.00%	10,891,541
2012 10	West Dowling Road Phase IIa: C Street to Minnesota Drive (38771/55280/1150) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.42%	1,321.92 1,321.92 0.13%	10,577.56 2,721.00 0.24%	25,000.00 25,000.00 2.16%	1,048,926

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1150) 9 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	7,500.00 0.02%	1,500.00 2,000.00 0.01%	6,455.56 2,000.00 0.01%	25,000.00 5,000.00 0.01%	33,010,932
2009 06	JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.10%	5,500.00 10,000.00 0.10%	8,500.00 5,500.00 0.06%	10,000.00 10,000.00 0.09%	9,793,198
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1150) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	75,000.00 0.40%	20,000.00 57,000.00 0.41%	112,000.00 24,000.00 0.15%	250,000.00 250,000.00 1.53%	13,969,176
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.26%	6,000.00 54,900.00 1.28%	27,343.75 6,000.00 0.12%	54,900.00 7,475.00 0.14%	4,277,730
2012 04	Egan/yandukin Intersection Safety Enhancements (33662) 1 Bids Tendered	643(3) Permanent Construction Signs	Each (Alt)	29.0	344.83 1.79%	862.07 862.07 3.88%	862.07 0.00 0.00%	862.07 0.00 0.00%	643,875
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/7580) 6 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	50,000.00 0.18%	50,000.00 50,000.00 0.17%	91,275.09 75,000.00 0.25%	150,000.00 150,000.00 0.50%	29,100,627
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	119,000.00 1.05%	5,000.00 5,000.00 0.05%	11,000.00 18,000.00 0.17%	18,000.00 10,000.00 0.09%	10,713,734
2013 06	Old Glenn Highway: MP 15 Erosion Protection (GF) (39952/55912/1150) 8 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	1,000.00 0.16%	3,250.00 4,000.00 0.74%	9,218.75 3,250.00 0.49%	26,400.00 9,000.00 1.27%	543,900
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	48,000.00 0.41%	25,000.00 50,000.00 0.43%	33,666.67 26,000.00 0.22%	50,000.00 25,000.00 0.21%	11,698,675

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 03	Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.45%	6,000.00 14,600.00 0.74%	10,200.00 10,000.00 0.49%	14,600.00 6,000.00 0.29%	1,983,405
2012 07	Top of the World Highway MP 0-13 Rehab (33395) 5 Bids Tendered	643(3) Permanent Construction Signs	Each (Alt)	1.0	5,000.00 0.03%	4,000.00 20,000.00 0.13%	13,917.20 5,000.00 0.03%	30,000.00 30,000.00 0.18%	15,555,427
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	90,000.00 0.91%	40,000.00 70,000.00 0.82%	53,333.33 40,000.00 0.44%	70,000.00 50,000.00 0.48%	8,532,028
2018 05	AMATS: Anchorage Areawide Trails Rehabilitation - Benson Boulevard Pathway (48256//1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 1.27%	1,100.00 6,000.00 0.89%	6,910.00 4,000.00 0.53%	16,700.00 1,100.00 0.14%	672,850
2018 04	Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/1150) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	40,000.00 0.45%	29,750.00 50,000.00 0.67%	58,107.53 29,750.00 0.39%	100,000.00 85,000.00 1.12%	7,494,743
2012 11	Sawmill Creek Road Upgrade (37924/68216/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	15,000.00 0.12%	1,000.00 20,000.00 0.17%	13,666.67 20,000.00 0.16%	20,000.00 1,000.00 0.01%	11,789,167
2009 02	Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	15,000.00 0.15%	5,000.00 15,000.00 0.17%	18,000.00 25,000.00 0.27%	30,000.00 15,000.00 0.16%	8,862,510
2017 06	Dalton Highway MP 209-222 Reconstruction (45785//1150) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	6,500.00 0.02%	2,800.00 3,000.00 0.01%	13,921.57 7,051.00 0.03%	33,000.00 2,800.00 0.01%	20,984,015
2018 07	(67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/1150) 1 Bids Tendered	643(3) Permanent Construction Signs	LUMP SUM	1	10,000.00 0.17%	42,000.00 42,000.00 0.68%	42,000.00 0.00 0.00%	42,000.00 0.00 0.00%	6,157,603
2012 05	Parks Highway M P 252-263 Rehabilitation (33781/63655/1150) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.04%	3,000.00 3,000.00 0.02%	8,387.14 10,000.00 0.08%	25,000.00 5,000.00 0.04%	12,580,165

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	15,000.00 0.12%	3,500.00 3,500.00 0.03%	4,233.33 5,000.00 0.04%	5,000.00 4,200.00 0.03%	10,369,300
2009 01	North Pole Homestead Rd / North Pole HS Blvd. Ext.-AK146: Bids Opened 01/22/2009 (6183/63025//1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	2,000.00 0.17%	2,500.00 3,500.00 0.28%	3,820.00 4,000.00 0.31%	6,100.00 3,000.00 0.23%	1,250,518
2014 12	KTN South Tongass Paving/ Collins Road Guardrail HSIP (43547/67674/68412/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.13%	10,000.00 20,000.00 0.65%	15,000.00 10,000.00 0.29%	20,000.00 0.00 0.00%	3,069,946
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1150) 9 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	20,000.00 0.31%	14,000.00 24,000.00 0.42%	39,290.02 14,000.00 0.23%	110,000.00 40,000.00 0.64%	5,719,942
2013 05	Debarr Road Resurfacing (GF) (40444/53433/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	75,000.00 1.67%	40,000.00 50,000.00 1.09%	46,666.67 40,000.00 0.82%	50,000.00 0.00 0.00%	4,590,728
2017 05	Soldotna: Funny River Road Improvements (47045/53750/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	20,000.00 0.83%	15,000.00 40,000.00 2.04%	27,500.00 15,000.00 0.76%	40,000.00 0.00 0.00%	1,964,337
2012 04	Holt-Lamplight Road Resurfacing (37466/52638/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	25,000.00 0.52%	10,000.00 15,000.00 0.32%	11,666.67 10,000.00 0.21%	15,000.00 10,000.00 0.18%	4,646,626
2013 06	Kenai Spur Highway MP 0-3 Pavement Preservation (40631/54142/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	18,000.00 0.50%	25,000.00 25,000.00 0.65%	30,000.00 35,000.00 0.90%	35,000.00 0.00 0.00%	3,872,478

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 06	Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 & CFHWY00107/1150)	643(3) Permanent Construction Signs	Lump Sum	1	51,000.00 0.68%	43,500.00 75,000.00 1.39%	54,625.00 50,000.00 0.82%	75,000.00 43,500.00 0.71%	5,393,658
2013 06	Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	15,000.00 0.47%	15,000.00 20,000.00 0.68%	17,500.00 15,000.00 0.46%	20,000.00 0.00 0.00%	2,924,423
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1150) 6 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	26,000.00 0.13%	3,300.00 18,000.00 0.10%	35,570.00 48,000.00 0.26%	84,000.00 50,000.00 0.25%	17,817,902
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1150) 1 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	3,000.00 0.13%	2,500.00 2,500.00 0.14%	2,500.00 0.00 0.00%	2,500.00 0.00 0.00%	1,833,512
2017 06	Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	90,000.00 0.85%	100,000.00 140,000.00 1.40%	120,000.00 100,000.00 0.93%	140,000.00 0.00 0.00%	9,986,105
2012 05	Seward Hwy Mp 89 To 96.6 Resurfacing (37470/52991/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	50,000.00 1.01%	15,000.00 20,000.00 0.45%	17,333.33 17,000.00 0.36%	20,000.00 15,000.00 0.30%	4,436,195
2011 09	Copper River Highway MP 0-6 Resurfacing (32933/63804/1150) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.09%	2,400.00 10,000.00 0.24%	10,271.43 15,000.00 0.35%	23,500.00 6,000.00 0.14%	4,102,329
2011 11	Dalton Highway MP 197-209 Rehabilitation (33732/61214/1150) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.02%	3,000.00 3,000.00 0.01%	11,768.57 8,240.00 0.03%	40,000.00 5,700.00 0.02%	23,953,284
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1150) 9 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	24,000.00 0.07%	5,000.00 7,500.00 0.02%	22,055.56 25,000.00 0.07%	75,000.00 25,000.00 0.07%	33,010,932

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest Drive	643(3) Permanent Construction Signs	Lump Sum	1	20,000.00 0.91%	20,000.00 20,000.00 0.83%	20,000.00 0.00 0.00%	20,000.00 0.00 0.00%	2,415,196
2009 07	JNU- Mendenhall Loop to Ferry Terminal (23372/68901/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	20,000.00 0.60%	10,000.00 10,000.00 0.35%	10,000.00 10,000.00 0.31%	10,000.00 0.00 0.00%	2,878,170
2012 04	Egan/yandukin Intersection Safety Enhancements (33662/69402/1150) 1 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 1.79%	25,000.00 25,000.00 3.88%	25,000.00 0.00 0.00%	25,000.00 0.00 0.00%	643,875
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	4,000.00 0.06%	15,000.00 20,000.00 0.27%	18,333.33 15,000.00 0.17%	20,000.00 20,000.00 0.19%	7,440,684
2012 06	Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	35,000.00 0.59%	8,000.00 20,000.00 0.42%	26,000.00 50,000.00 0.97%	50,000.00 8,000.00 0.15%	4,799,276
2013 06	Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd (39072/67555/1150) 1 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.62%	6,200.00 6,200.00 0.62%	6,200.00 0.00 0.00%	6,200.00 0.00 0.00%	993,567
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/1150) 6 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	35,000.00 0.95%	10,000.00 10,000.00 0.32%	16,000.00 14,000.00 0.41%	25,000.00 25,000.00 0.72%	3,172,129
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515) 4 Bids Tendered	643(3) Permanent Construction Signs	each (Alt)	1.0	20,000.00 0.41%	25,000.00 30,000.00 0.86%	28,670.00 29,680.00 0.85%	30,000.00 25,000.00 0.71%	3,496,801
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/1150) 10 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	8,500.00 0.24%	4,400.00 4,500.00 0.16%	15,190.00 10,000.00 0.32%	50,000.00 4,400.00 0.13%	2,834,021

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 05	Birch Road: O'Malley to Huffman Resurfacing (GF) (40551/55432/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.85%	10,000.00 10,000.00 1.64%	24,000.00 49,500.00 7.11%	49,500.00 12,500.00 1.70%	611,591
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1150) 9 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	20,000.00 0.36%	8,000.00 50,000.00 1.08%	29,511.84 49,000.00 1.02%	50,000.00 45,000.00 0.90%	4,648,330
2012 06	Sgy - Pedestrian Improvements (30593/69304/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	2,500.00 0.58%	2,500.00 7,962.76 1.97%	6,654.25 2,500.00 0.60%	9,500.00 9,500.00 2.15%	404,660
2018 07	HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468//1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	28,956.00 0.70%	25,000.00 25,000.00 0.63%	43,750.00 65,000.00 1.63%	65,000.00 35,000.00 0.85%	3,970,421
2017 06	Richardson Highway MP 337 Eielson AFB Intersection Improvements (46282//7580) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	3,000.00 0.18%	1,000.00 4,000.00 0.29%	2,500.00 2,500.00 0.18%	4,000.00 1,000.00 0.06%	1,364,112
2017 06	Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/1150) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	15,000.00 0.51%	8,450.00 25,000.00 1.16%	33,095.17 8,450.00 0.36%	60,000.00 25,750.00 1.05%	2,151,595
2013 05	Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide Paving (39353/69139/ 67416/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,263.00 0.12%	15,000.00 25,000.00 0.69%	20,000.00 15,000.00 0.34%	25,000.00 0.00 0.00%	3,598,291
2018 07	Dalton Hwy MP 89-90 Embankment Stabilization (48451//1150) 6 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.40%	3,000.00 5,000.00 0.24%	7,666.67 3,000.00 0.14%	15,000.00 9,500.00 0.42%	2,085,850
2009 01	Sterling Highway Bridge Rehabilitation (17792/50815/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	25,000.00 0.91%	40,000.00 40,000.00 1.19%	46,000.00 43,000.00 1.11%	55,000.00 55,000.00 1.12%	3,355,964
2018 04	WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.21%	4,000.00 60,000.00 1.28%	32,000.00 4,000.00 0.08%	60,000.00 0.00 0.00%	4,674,097

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 06	Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880/59028/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	25,000.00 0.19%	50,000.00 60,000.00 0.56%	61,250.00 50,000.00 0.44%	85,000.00 50,000.00 0.41%	10,696,233
2012 01	Dalton Highway MP 11-18 Reconstruction (35478/62196/1150) 9 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	6,000.00 0.03%	5,000.00 5,000.00 0.03%	9,610.33 20,000.00 0.12%	20,000.00 20,000.00 0.10%	16,424,452
2010 10	Tok Cut Off M P 0-2 and M P 5-24 Resurfacing (28413/63364/1150) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	20,000.00 0.16%	4,100.00 44,400.00 0.48%	13,500.00 20,000.00 0.21%	44,400.00 10,000.00 0.10%	9,258,998
2009 12	Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	7,000.00 0.72%	6,500.00 6,500.00 0.69%	49,100.00 75,000.00 7.65%	80,000.00 15,000.00 1.44%	943,974
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/1150) 8 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.61%	1,000.00 1,000.00 0.24%	4,740.63 2,900.00 0.65%	8,900.00 2,500.00 0.54%	419,951
2017 03	HSIP: Pedestrian Fencing (46697/58150/1150) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.72%	4,500.00 15,000.00 1.83%	8,259.76 13,000.00 1.54%	15,000.00 4,500.00 0.52%	821,903
2014 11	HSIP: CR Crash Cushions Upgrade 2014 (43690/57607/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	18,000.00 0.93%	0.01 25,000.00 1.73%	14,753.34 19,260.00 1.10%	25,000.00 0.01 0.00%	1,445,300
2009 12	Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/1150) 6 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	8,000.00 0.05%	2,000.00 5,000.00 0.04%	4,883.33 5,000.00 0.04%	12,000.00 12,000.00 0.10%	11,696,889
2016 05	Aleknagik Wood River Bridge Construction - Phase II (45783/54627/1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	25,000.00 0.31%	6,000.00 17,000.00 0.27%	26,600.00 18,000.00 0.27%	82,000.00 82,000.00 1.11%	6,391,456
2013 06	JNU - Thane Road HSIP (33305/69331/1150) 1 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.45%	3,000.00 3,000.00 0.23%	3,000.00 0.00 0.00%	3,000.00 0.00 0.00%	1,298,675
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952) 7 Bids Tendered	643(3) Permanent Construction Signs	Mile (Alt)	30.0	200.00 0.05%	60.00 250.00 0.08%	162.34 183.33 0.06%	333.33 66.67 0.02%	9,525,695

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 06	AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	40,000.00 0.78%	50,000.00 50,000.00 0.99%	54,333.33 50,000.00 0.97%	63,000.00 63,000.00 1.22%	5,068,928
2014 11	HSIP: CR Crash Cushions Upgrade 2014 (43690) 3 Bids Tendered	643(3) Permanent Construction Signs	18,000.00 (Alt)	1.0	18,000.00 0.93%	0.01 25,000.00 1.73%	14,753.34 19,260.00 1.10%	25,000.00 0.01 0.00%	1,445,300
2015 05	Fairview Loop Road Pavement Preservation (44583/51774/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	30,000.00 0.78%	30,000.00 30,000.00 0.78%	33,333.33 40,000.00 1.03%	40,000.00 30,000.00 0.77%	3,839,935
2017 08	Galena Campion Road Beaver Creek Culvert Replacement May 2013 ER Flooding (46438/64066/1150) 6 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	1,000.00 0.06%	1,500.00 1,500.00 0.12%	4,750.00 4,000.00 0.31%	10,000.00 10,000.00 0.72%	1,222,355
2012 07	Sawmill Creek Road (37484/67427/1150) 1 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 1.06%	4,000.00 4,000.00 0.88%	4,000.00 0.00 0.00%	4,000.00 0.00 0.00%	453,550
2009 05	Glenn Hwy Mp34-42, Parks To Palmer Resurfacing (23312/52015/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.38%	15,000.00 15,000.00 0.88%	16,250.00 15,000.00 0.82%	18,000.00 17,000.00 0.84%	1,697,995
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/1150) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	6,000.00 0.05%	1,800.00 7,500.00 0.08%	4,870.14 5,500.00 0.06%	10,000.00 2,000.00 0.02%	9,525,695
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	30,000.00 0.30%	2,500.00 20,000.00 0.20%	21,892.75 50,000.00 0.49%	50,000.00 2,500.00 0.02%	9,874,455
2014 10	Elliot Highway M P 107.7 To 120.5 Reconstruction (42896/62227/1150) 9 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	8,000.00 0.03%	5,000.00 8,800.00 0.04%	20,475.11 9,976.00 0.04%	65,000.00 65,000.00 0.26%	19,656,000
2014 10	ANC Kulis Transition Repairs and Modifications (43566/54066/1150) 8 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	11,200.00 0.92%	3,500.00 11,000.00 0.93%	9,996.88 8,100.00 0.66%	28,000.00 11,000.00 0.87%	1,178,369
2014 11	Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	50,000.00 0.38%	25,000.00 28,000.00 0.23%	34,333.33 25,000.00 0.20%	50,000.00 50,000.00 0.36%	11,961,445

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 11	Fritz Cove Road Rehabilitation And Repair (36604/69397/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.27%	10,000.00 10,000.00 0.32%	17,500.00 25,000.00 0.55%	25,000.00 0.00 0.00%	3,115,745
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1150) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	48,000.00 0.22%	17,500.00 80,000.00 0.42%	64,178.57 65,000.00 0.32%	100,000.00 100,000.00 0.47%	18,937,555
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	11,290.00 0.69%	1,000.00 32,916.62 1.84%	36,154.16 25,700.00 1.21%	85,000.00 1,000.00 0.04%	1,791,306
2016 04	Ktn to Shelter Cove Road, Stage 2 (44995/00044/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	3,000.00 0.02%	5,000.00 5,000.00 0.04%	7,000.00 5,000.00 0.04%	10,000.00 8,000.00 0.04%	11,473,390
2014 12	Ktn - Advanced Water Street Trunk Relocation (43208/69548/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.24%	20,000.00 20,700.00 0.62%	20,350.00 20,000.00 0.51%	20,700.00 0.00 0.00%	3,339,290
2009 12	Ktn - South Tongass Highway Guardrail Replacement (17976/67422/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	3,000.00 0.13%	5,000.00 5,000.00 0.38%	8,333.33 10,000.00 0.74%	10,000.00 10,000.00 0.74%	1,328,050
2011 10	Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	3,000.00 0.03%	2,000.00 2,500.00 0.03%	4,833.33 2,000.00 0.02%	10,000.00 10,000.00 0.11%	7,842,000
2010 09	Sterling Highway MP 90-82 Resurfacing (29634/52493/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	50,000.00 0.91%	15,000.00 20,000.00 0.53%	21,250.00 15,000.00 0.38%	30,000.00 30,000.00 0.75%	3,750,509
2009 05	Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy Lane) (21492/51595/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.62%	5,000.00 12,000.00 1.00%	8,500.00 5,000.00 0.42%	12,000.00 0.00 0.00%	1,194,692

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 01	Weigh-in-Motion Rehab: Minnesota Dr. Near Raspberry Rd., Sterling Hwy MP 88.4, Glenn Hwy MP 53.3 (26218/51059/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	26,000.00 1.18%	29,000.00 33,750.00 0.88%	31,583.33 29,000.00 0.71%	33,750.00 32,000.00 0.75%	3,851,734
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506) 6 Bids Tendered	643(3) Permanent Construction Signs	10000 (Alt)	1.0	10,000.00 0.18%	6,200.00 49,390.00 0.74%	41,773.37 6,200.00 0.09%	90,790.20 90,790.20 1.27%	6,691,146
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	31,350.00 0.23%	25,000.00 25,000.00 0.25%	48,333.33 50,000.00 0.46%	70,000.00 70,000.00 0.58%	9,998,998
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506/55613/1150) 6 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.18%	6,200.00 49,390.00 0.74%	41,773.37 6,200.00 0.09%	90,790.20 90,790.20 1.27%	6,691,146
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements (45736//1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	60,000.00 0.58%	55,000.00 75,000.00 0.95%	81,250.00 55,000.00 0.60%	120,000.00 75,000.00 0.81%	7,898,726
2016 05	Aleknagik Wood River Bridge Construction - Phase II (45783) 5 Bids Tendered	643(3) Permanent Construction Signs	Each (Alt)	50.0	500.00 0.31%	120.00 340.00 0.27%	532.00 360.00 0.27%	1,640.00 1,640.00 1.11%	6,391,456
2014 11	HSIP: Central Region Overhead Beacons 2014 (43589/57081/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	35,000.00 2.02%	21,000.00 21,000.00 1.43%	34,773.75 30,000.00 1.76%	45,395.00 42,700.00 2.03%	1,465,959
2013 01	WRG Zimovia Pavement Rehabilitation (38064/67425/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.05%	15,000.00 50,000.00 0.64%	30,000.00 15,000.00 0.19%	50,000.00 25,000.00 0.30%	7,822,574
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	64,000.00 0.14%	16,000.00 40,000.00 0.10%	44,000.00 40,000.00 0.10%	80,000.00 16,000.00 0.04%	39,452,755

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 01	Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.36%	5,000.00 15,000.00 0.67%	16,250.00 5,000.00 0.21%	25,000.00 20,000.00 0.81%	2,253,083
2012 06	Hns - Beach Rd. Widening & Front St. Intersection Improvements Hns - Old Haines Highway Sidewalk Construction (36444/69316 & 69178/1150) 1 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	20,000.00 0.52%	22,900.00 22,900.00 0.58%	22,900.00 0.00 0.00%	22,900.00 0.00 0.00%	3,934,144
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	40,000.00 0.45%	20,000.00 20,000.00 0.28%	60,000.00 100,000.00 1.28%	100,000.00 0.00 0.00%	7,227,267
2018 05	AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.73%	6,000.00 10,000.00 0.90%	10,843.75 20,000.00 1.68%	20,000.00 6,000.00 0.50%	1,109,658
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	35,000.00 0.21%	41,600.00 50,000.00 0.37%	47,200.00 41,600.00 0.30%	50,000.00 50,000.00 0.36%	13,486,059
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055) 2 Bids Tendered	643(3) Permanent Construction Signs	Each (Alt)	1.0	10,000.00 0.12%	10,000.00 10,000.00 0.11%	12,500.00 15,000.00 0.15%	15,000.00 0.00 0.00%	9,118,342
2017 10	Sterling Highway Beluga Lake Dam Improvements (47427/58672/1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 1.16%	4,400.00 14,000.00 1.28%	18,310.00 4,400.00 0.33%	33,150.00 33,150.00 2.48%	1,094,150
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	30,000.00 0.15%	6,000.00 8,250.00 0.04%	18,083.33 6,000.00 0.03%	40,000.00 40,000.00 0.19%	19,292,860
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/1150) 8 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	39,000.00 0.43%	11,400.00 12,000.00 0.16%	24,608.13 25,000.00 0.33%	45,000.00 25,000.00 0.32%	7,589,893
2017 09	Old Nenana/Ester Hill Rehabilitation (46580) 3 Bids Tendered	643(3) Permanent Construction Signs	Each (Alt)	2.0	20,000.00 0.33%	1,500.00 1,750.00 0.03%	1,916.67 1,500.00 0.02%	2,500.00 2,500.00 0.03%	12,499,865

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	Angoon Areawide Paving (38070/67460/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	4,000.00 0.28%	2,000.00 2,000.00 0.17%	5,200.00 10,000.00 0.72%	10,000.00 3,600.00 0.20%	1,209,315
2018 06	AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln (TAP) (48417//7580) 8 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	15,000.00 0.47%	1.00 1.00 0.00%	11,047.00 2,500.00 0.08%	50,000.00 500.00 0.02%	2,706,436
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	25,000.00 0.36%	16,000.00 16,000.00 0.29%	32,716.67 20,000.00 0.34%	62,150.00 62,150.00 0.96%	5,598,065
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	50,000.00 0.44%	40,000.00 45,000.00 0.52%	58,750.00 90,000.00 0.96%	90,000.00 40,000.00 0.40%	8,695,855
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//1150) 6 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.09%	2,500.00 2,500.00 0.03%	26,583.33 10,000.00 0.10%	80,000.00 7,000.00 0.06%	9,911,534
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	40,000.00 0.33%	3,000.00 3,500.00 0.03%	3,833.33 3,000.00 0.02%	5,000.00 5,000.00 0.03%	12,499,865
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	50,000.00 0.12%	31,500.00 100,000.00 0.27%	67,875.00 31,500.00 0.08%	100,000.00 100,000.00 0.25%	36,616,095
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/1150) 9 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	12,000.00 0.05%	1,800.00 10,000.00 0.05%	11,680.89 14,000.00 0.07%	40,000.00 40,000.00 0.18%	20,669,751
2012 09	HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	19,000.00 0.72%	5,000.00 13,000.00 0.51%	16,590.00 14,950.00 0.58%	45,000.00 5,000.00 0.18%	2,530,822

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1150) 1 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	3,000.00 0.07%	10,000.00 10,000.00 0.25%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	4,059,696
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/1150) 8 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	700.00 0.09%	0.01 500.00 0.12%	1,225.25 1.00 0.00%	6,200.00 0.01 0.00%	419,951
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1150) 1 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	15,000.00 0.18%	15,000.00 15,000.00 0.15%	15,000.00 0.00 0.00%	15,000.00 0.00 0.00%	9,681,105
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	30,000.00 0.59%	15,000.00 15,000.00 0.28%	79,000.00 135,000.00 2.50%	135,000.00 59,000.00 0.94%	5,399,662
2017 07	Birch Hill Bicycle and Pedestrian Facility (46027/63768/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.31%	2,400.00 3,500.00 0.21%	4,175.00 3,800.00 0.21%	7,000.00 7,000.00 0.37%	1,634,123
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.03%	40,000.00 143,000.00 0.40%	77,000.00 50,000.00 0.14%	143,000.00 75,000.00 0.19%	36,149,513
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.06%	3,000.00 5,000.00 0.03%	5,250.00 3,000.00 0.02%	10,000.00 3,000.00 0.02%	16,585,844
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1150) 8 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	100,000.00 0.31%	20,000.00 25,000.00 0.11%	75,000.00 20,000.00 0.08%	135,000.00 85,000.00 0.34%	22,945,463
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.12%	10,000.00 10,000.00 0.11%	12,500.00 15,000.00 0.15%	15,000.00 0.00 0.00%	9,118,342

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 06	PSG - Mitkof HWY - Scow Bay to Crystal Lake Hatchery Road (18612/68819/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	10,000.00 0.17%	2,000.00 2,000.00 0.04%	9,400.00 8,200.00 0.14%	18,000.00 18,000.00 0.26%	4,592,240
2017 12	Glenn Highway: Eklutna to Parks Highway Pavement Preservation (47863/58534/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	65,000.00 1.05%	20,000.00 25,000.00 0.45%	21,666.67 20,000.00 0.36%	25,000.00 20,000.00 0.36%	5,541,578
2017 08	HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	30,000.00 1.04%	5,000.00 11,000.00 0.56%	11,200.00 10,000.00 0.45%	20,000.00 10,000.00 0.43%	1,980,177
2012 06	Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/1150) 5 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	15,000.00 0.14%	5,000.00 20,000.00 0.18%	29,000.00 85,000.00 0.66%	85,000.00 15,000.00 0.11%	10,932,542
2013 02	Nordale Road Rehabilitation (39751/62166/1150) 3 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.11%	3,000.00 3,000.00 0.07%	4,166.67 6,500.00 0.14%	6,500.00 3,000.00 0.06%	4,442,893
2017 07	Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract (47051//1150) 7 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	5,000.00 0.16%	2,500.00 8,625.00 0.31%	6,027.00 5,000.00 0.14%	10,500.00 7,564.00 0.21%	2,798,511
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958) 4 Bids Tendered	643(3) Permanent Construction Signs	Each (Alt)	10.0	1,000.00 0.06%	300.00 500.00 0.03%	525.00 300.00 0.02%	1,000.00 300.00 0.02%	16,585,844
2011 10	Haines-2nd Ave. - Union St. to Main St. & Allen Rd. & Main St. Pavement Rehabilitation (34343/69565/69568/1150) 2 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	15,000.00 0.65%	18,450.00 27,000.00 1.09%	22,725.00 18,450.00 0.60%	27,000.00 0.00 0.00%	2,482,181
2012 12	Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	40,000.00 0.22%	10,000.00 50,000.00 0.34%	40,000.00 10,000.00 0.07%	70,000.00 70,000.00 0.45%	14,495,924
2009 02	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase II (18933/51931/1150) 4 Bids Tendered	643(3) Permanent Construction Signs	Lump Sum	1	15,000.00 0.39%	5,000.00 8,000.00 0.22%	11,250.00 25,000.00 0.68%	25,000.00 5,000.00 0.12%	3,583,367

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 05	Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To Marine Way (19675/51930/1150) 2 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	10,000.00 0.23%	35,000.00 50,000.00 0.84%	42,500.00 35,000.00 0.54%	50,000.00 0.00 0.00%	5,963,225
2009 12	Anchorage Area Safety Improvements, Construction 2010 (26013/51185/1150) 7 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	28,000.00 1.12%	7,500.00 20,000.00 1.00%	13,792.86 7,500.00 0.37%	20,000.00 11,550.00 0.56%	1,996,872
2016 07	KTN-North Tongass Highway: Illumination Upgrades (HSIP) (45699/Z684130000/0) 3 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	10,000.00 0.26%	4,000.00 4,000.00 0.10%	8,500.00 10,000.00 0.23%	11,500.00 11,500.00 0.24%	4,163,270
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1150) 2 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	31,000.00 0.21%	7,500.00 70,000.00 0.52%	38,750.00 7,500.00 0.06%	70,000.00 0.00 0.00%	13,394,988
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1150) 2 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	37,365.00 0.45%	30,000.00 30,000.00 0.36%	32,500.00 35,000.00 0.37%	35,000.00 0.00 0.00%	8,362,244
2011 04	HSIP: Tudor Road: Laurel Street To Boniface Parkway Channelization Improvements & HSIP: Debarr Road: Bragaw Street to Hoyt Street Channelization Improvements (33163/51927 51918/1150) 5 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	31,000.00 1.36%	8,800.00 10,000.00 0.57%	17,730.00 16,050.00 0.88%	45,000.00 8,800.00 0.46%	1,750,344
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/1150) 3 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	50,000.00 0.24%	45,000.00 80,000.00 0.47%	58,333.33 50,000.00 0.29%	80,000.00 45,000.00 0.24%	16,932,672
2017 05	Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034) 3 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	Lump Sum (Alt)	1.0	20,000.00 0.87%	19,500.00 19,500.00 0.94%	28,166.67 25,000.00 1.13%	40,000.00 40,000.00 1.79%	2,066,575

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 12	HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/1150)	643(3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	59,000.00 1.01%	9,928.00 10,000.00 0.23%	12,732.00 20,000.00 0.46%	20,000.00 9,928.00 0.22%	4,310,604
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1150) 3 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	36,000.00 0.74%	0.00 50,000.00 0.99%	33,333.33 50,000.00 0.88%	50,000.00 0.00 0.00%	5,027,359
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7580) 2 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	70,000.00 0.10%	93,500.00 93,500.00 0.17%	196,750.00 300,000.00 0.50%	300,000.00 0.00 0.00%	55,969,371
2014 11	Old Seward Highway: Rabbit Creek To Brandon Street Pavement Preservation (43599/56708/1150) 4 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	22,000.00 0.55%	15,000.00 15,000.00 0.40%	25,528.50 25,000.00 0.66%	39,114.00 39,114.00 0.89%	3,749,452
2016 04	Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B) (45688/Z575280000/Z575470000/Z575500000/0) 7 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	46,000.00 0.34%	25,000.00 62,500.00 0.69%	64,792.14 25,000.00 0.26%	85,000.00 85,000.00 0.87%	8,998,584
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	34,000.00 0.27%	30,000.00 100,000.00 0.96%	65,000.00 30,000.00 0.26%	100,000.00 0.00 0.00%	10,388,523
2012 03	AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/1150) 6 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	5,000.00 0.12%	15,000.00 16,000.00 0.50%	25,616.67 19,700.00 0.60%	48,000.00 15,000.00 0.44%	3,199,546
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1150) 3 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	10,000.00 0.17%	8,000.00 12,375.00 0.21%	10,125.00 10,000.00 0.16%	12,375.00 8,000.00 0.12%	5,815,976

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//1150) 3 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	14,000.00 0.41%	17,500.00 38,500.00 1.12%	32,000.00 40,000.00 1.14%	40,000.00 17,500.00 0.44%	3,440,733
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	25,000.00 0.52%	1,100.00 1,100.00 0.02%	11,876.00 6,000.00 0.12%	35,135.00 5,269.00 0.11%	4,757,548
2017 05	Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034/CSHWY00075/1150) 3 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	20,000.00 0.87%	19,500.00 19,500.00 0.94%	28,166.67 25,000.00 1.13%	40,000.00 40,000.00 1.79%	2,066,575
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/1150) 8 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	10,000.00 0.10%	3,000.00 40,000.00 0.47%	23,787.07 25,000.00 0.28%	42,000.00 25,000.00 0.28%	8,594,153
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1150) 2 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	20,000.00 0.47%	10,000.00 15,000.00 0.30%	12,500.00 10,000.00 0.19%	15,000.00 0.00 0.00%	5,031,578
2013 07	Jnu: Egan Drive Additional Illumination (41062/67402/1150) 2 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	10,000.00 0.28%	0.00 7,000.00 0.19%	3,500.00 0.00 0.00%	7,000.00 0.00 0.00%	3,724,020
2009 06	Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road (19654/51916/1150) 3 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	75,000.00 1.19%	15,000.00 75,000.00 1.33%	39,166.67 27,500.00 0.49%	75,000.00 15,000.00 0.25%	5,636,173
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/1150) 2 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	8,000.00 0.25%	10,000.00 10,000.00 0.27%	14,000.00 18,000.00 0.46%	18,000.00 0.00 0.00%	3,761,496
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1150) 3 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	2,000.00 0.03%	1,000.00 5,170.00 0.09%	2,456.67 1,000.00 0.02%	5,170.00 1,200.00 0.02%	5,815,976
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1150) 3 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	Lump Sum	1	10,000.00 0.05%	2,100.00 7,000.00 0.03%	8,033.33 2,100.00 0.01%	15,000.00 15,000.00 0.05%	22,300,050
2016 03	Yak- Dangerous River Road Resurfacing (44965/68753/0) 2 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	Lump Sum	1	10,000.00 0.97%	8,000.00 8,000.00 0.65%	9,000.00 10,000.00 0.73%	10,000.00 0.00 0.00%	1,229,352

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/1150) 4 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	16,000.00 1.06%	4,100.00 4,100.00 0.26%	23,525.00 10,000.00 0.63%	50,000.00 30,000.00 1.76%	1,583,168
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367) 3 Bids Tendered	643(3) PERMANENT CONSTRUCTION SIGNS	Lump Sum (Alt)	1.0	14,000.00 0.41%	17,500.00 38,500.00 1.12%	32,000.00 40,000.00 1.14%	40,000.00 17,500.00 0.44%	3,440,733
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928) 4 Bids Tendered	643(3)a Permanent Construction Signs	Each (Alt)	1.0	5,000.00 0.21%	2,500.00 5,000.00 0.24%	4,625.00 2,500.00 0.11%	6,000.00 5,000.00 0.19%	2,092,727
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/7580) 4 Bids Tendered	643(3)a Permanent Construction Signs	Lump Sum	1	5,000.00 0.21%	2,500.00 5,000.00 0.24%	4,625.00 2,500.00 0.11%	6,000.00 5,000.00 0.19%	2,092,727
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1150) 6 Bids Tendered	643(3)-A Permanent Construction Signs	Lump Sum	1	2,000.00 0.02%	1,500.00 1,500.00 0.02%	5,059.60 3,500.00 0.04%	8,757.58 5,000.00 0.04%	8,683,260
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1150) 4 Bids Tendered	643(3)-A Permanent Construction Signs	Lump Sum	1	10,000.00 0.04%	2,000.00 2,000.00 0.01%	19,750.00 5,000.00 0.02%	42,000.00 30,000.00 0.10%	24,869,247
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1150) 3 Bids Tendered	643(3)-A Permanent Construction Signs	Lump Sum	1	7,500.00 0.07%	4,000.00 5,000.00 0.06%	6,333.33 4,000.00 0.04%	10,000.00 10,000.00 0.10%	8,963,033

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7580)	643(3)-A Permanent Construction Signs	Lump Sum	1	10,000.00 0.14%	1.00 4,000.00 0.05%	5,500.33 12,500.00 0.15%	12,500.00 1.00 0.00%	8,240,476
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1150) 1 Bids Tendered	643(3)Alt A Permanent Construction Signs	Lump Sum	1	2,000.00 0.05%	1,000.00 1,000.00 0.02%	1,000.00 0.00 0.00%	1,000.00 0.00 0.00%	4,059,696
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1150) 1 Bids Tendered	643(3)Alt B Permanent Construction Signs	Lump Sum	1	2,000.00 0.05%	1,000.00 1,000.00 0.02%	1,000.00 0.00 0.00%	1,000.00 0.00 0.00%	4,059,696
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1150) 3 Bids Tendered	643(3)-B Permanent Construction Signs	Lump Sum	1	25,000.00 0.22%	7,500.00 50,000.00 0.56%	44,166.67 7,500.00 0.08%	75,000.00 75,000.00 0.72%	8,963,033
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/7580) 3 Bids Tendered	643(3)-C PERMANENT CONSTRUCTION SIGNS	Lump Sum	1	3,000.00 0.03%	1,500.00 5,000.00 0.06%	3,166.67 3,000.00 0.03%	5,000.00 1,500.00 0.01%	8,963,033
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/7199) 8 Bids Tendered	643(30) Aviation Hazardous Area Barricade, Plastic	Each	81	50.00 0.04%	63.60 120.00 0.13%	139.20 75.00 0.08%	400.00 150.00 0.16%	7,589,893
2014 11	Fritz Cove Road Rehabilitation And Repair (36604/69397/0) 2 Bids Tendered	643(30) Delineate Removed Guardrail	Lump Sum	1	10,000.00 0.27%	10,000.00 10,000.00 0.32%	17,500.00 25,000.00 0.55%	25,000.00 0.00 0.00%	3,115,745
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/1667) 2 Bids Tendered	643(30) Detour Paving	Square Yard	2,970	15.00 0.46%	20.00 20.00 0.68%	24.00 28.00 0.94%	28.00 0.00 0.00%	8,744,515

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 05	McCarthy Rd & Edgerton Hwy Flood Permanent Repairs (Oct '06) (29893/77083/0) 8 Bids Tendered	643(30) Diversions	Lump Sum	1	75,000.00 7.66%	20,000.00 59,000.00 6.10%	72,834.12 62,000.00 6.32%	159,972.94 135,000.00 13.30%	967,365
2011 06	Taiya River Bridge Repair - 69275 (27090/69275/0) 3 Bids Tendered	643(30) Pedestrian Crossing	Lump Sum	1	250,000.00 21.69%	12,500.00 30,533.07 3.38%	29,344.36 45,000.00 4.60%	45,000.00 12,500.00 1.12%	902,564
2013 06	Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/0) 7 Bids Tendered	643(30) Temporary Diversion	Lump Sum	1	104,500.00 4.45%	52,000.00 140,000.00 6.01%	125,285.71 70,000.00 2.82%	200,000.00 90,000.00 3.56%	2,330,539
2012 08	Northern Region Deep Culverts Replacement - Stage 1 (37444/61693/0) 8 Bids Tendered	643(30-1) Temporary Diversions - Parks Hwy MP 174.8	Lump Sum	1	95,843.00 4.28%	7,299.00 7,299.00 0.33%	213,908.91 370,000.00 13.61%	480,000.00 90,000.00 2.82%	2,199,000
2012 08	Northern Region Deep Culverts Replacement - Stage 1 (37444/61693/0) 8 Bids Tendered	643(30-2) Temporary Diversions - Parks Hwy MP 175.6	Lump Sum	1	127,045.00 5.68%	7,299.00 7,299.00 0.33%	230,637.46 400,000.00 14.71%	478,200.00 90,000.00 2.82%	2,199,000
2012 08	Northern Region Deep Culverts Replacement - Stage 1 (37444/61693/0) 8 Bids Tendered	643(30-3) Temporary Diversions - Richardson Hwy MP 27.6	Lump Sum	1	243,410.00 10.88%	7,299.00 7,299.00 0.33%	286,784.07 370,000.00 13.61%	601,000.00 165,000.00 5.16%	2,199,000
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/1147) 7 Bids Tendered	643(31) Grey's Creek Detour	Lump Sum	1	340,000.00 1.24%	1.00 500,000.00 2.41%	303,571.57 1.00 0.00%	500,000.00 300,000.00 1.34%	20,758,919
2016 01	Lucus Road Improvements (45390/55007/7199) 10 Bids Tendered	643(31) Lucus Road Detour	Lump Sum	1	35,000.00 0.64%	35,000.00 35,000.00 0.75%	72,141.10 72,900.00 1.52%	125,000.00 50,000.00 1.01%	4,639,288
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/7199) 7 Bids Tendered	643(31) Median Detour	Lump Sum	1	800,000.00 7.56%	350,000.00 530,000.00 5.31%	818,707.46 350,000.00 3.45%	1,230,000.00 1,230,000.00 11.88%	9,982,120
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1149) 3 Bids Tendered	643(31) PUBLIC LIAISON	Lump Sum	1	150,000.00 0.75%	50,000.00 160,000.00 0.72%	353,333.33 850,000.00 3.26%	850,000.00 50,000.00 0.18%	22,300,050
2016 12	Rink Creek Bridge Replacement (46407/68064/0) 9 Bids Tendered	643(31) Temporary Pedestrian Crossing	Lump Sum	1	35,000.00 3.52%	0.00 50,000.00 5.45%	43,188.18 6,000.00 0.60%	140,000.00 60,000.00 5.23%	916,825
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/7802) 5 Bids Tendered	643(32) Portable Toilet	Each	8	2,500.00 0.07%	1,400.00 4,000.00 0.12%	2,880.00 1,400.00 0.04%	4,000.00 4,000.00 0.12%	25,973,241

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 06	Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/7802) 5 Bids Tendered	643(32) Portable Toilet	Each	2	2,000.00 0.04%	1,300.00 9,000.00 0.16%	4,980.00 1,300.00 0.02%	9,000.00 4,500.00 0.07%	10,932,542
2012 12	Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/7802) 4 Bids Tendered	643(32) Portable Toilet	Each	8	3,500.00 0.16%	500.00 3,000.00 0.17%	2,125.00 1,000.00 0.06%	4,000.00 500.00 0.03%	14,495,924
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /7802) 7 Bids Tendered	643(32) Portable Toilet	Each	6	5,000.00 0.14%	1,800.00 3,000.00 0.10%	4,621.43 2,500.00 0.07%	13,800.00 5,000.00 0.14%	18,937,555
2018 05	Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//7802) 4 Bids Tendered	643(32) Portable Toilet	Each	4	5,000.00 0.15%	500.00 500.00 0.01%	2,325.00 1,800.00 0.05%	5,000.00 2,000.00 0.05%	13,727,979
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/7802) 7 Bids Tendered	643(32) Portable Toilets	Each	4	5,000.00 0.07%	1,000.00 5,000.00 0.10%	2,514.29 1,000.00 0.02%	5,000.00 2,500.00 0.04%	20,758,919
2010 09	Geist Road Rehabilitation (28993/63360/0) 3 Bids Tendered	643(32) Public Information	Lump Sum	1	15,000.00 0.59%	4,000.00 4,000.00 0.19%	6,833.33 10,000.00 0.44%	10,000.00 6,500.00 0.26%	2,139,893
2013 10	Airport Way Preventive Maintenance - Stage I (41617/60921/0) 3 Bids Tendered	643(32) Public Information	Lump Sum	1	15,000.00 0.27%	5,000.00 50,000.00 0.93%	23,333.33 5,000.00 0.09%	50,000.00 15,000.00 0.27%	5,388,089
2012 01	South Cushman Street - Mitchell Expressway To Sanduri Street (33536/63289/0) 4 Bids Tendered	643(32) Public Information	Lump Sum	1	5,000.00 0.14%	2,500.00 2,500.00 0.08%	5,000.00 7,500.00 0.23%	7,500.00 5,000.00 0.15%	3,098,636
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/0) 9 Bids Tendered	643(32) Public Information	Lump Sum	1	10,000.00 0.04%	500.00 5,000.00 0.02%	9,964.89 2,000.00 0.01%	25,000.00 20,000.00 0.09%	20,669,751
2010 07	23rd Avenue Improvements (28375) 3 Bids Tendered	643(32) Public Information	Lump Sum (Alt)	1.0	10,000.00 0.35%	2,500.00 2,500.00 0.10%	7,500.00 15,000.00 0.56%	15,000.00 5,000.00 0.18%	2,405,270
2010 07	23rd Avenue Improvements (28375/60745/0) 3 Bids Tendered	643(32) Public Information	Lump Sum	1	10,000.00 0.35%	2,500.00 2,500.00 0.10%	7,500.00 15,000.00 0.56%	15,000.00 5,000.00 0.18%	2,405,270

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 04	University Ave Asphalt Surface Repairs (33592/60762/1671) 3 Bids Tendered	643(32) Public Information	Lump Sum	1	15,000.00 0.77%	3,000.00 12,500.00 0.91%	6,833.33 5,000.00 0.33%	12,500.00 3,000.00 0.19%	1,368,111
2017 05	Douglas Sidewalk Extension - Gastineau School To Lawson Creek Rd./Crow Hill Dr. (47019/SRMBS00024/2501000002/0) 3 Bids Tendered	643(32) Temporary ADA Compliant Curb Ramps	Each	4	500.00 0.45%	500.00 500.00 0.48%	666.67 1,000.00 0.92%	1,000.00 500.00 0.43%	414,118
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/0) 3 Bids Tendered	643(33) Public Information	Lump Sum	1	15,000.00 0.21%	5,000.00 5,000.00 0.06%	16,666.67 25,000.00 0.29%	25,000.00 20,000.00 0.23%	8,240,476
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157/63905/0) 4 Bids Tendered	643(33) Public Information	Lump Sum	1	10,000.00 0.17%	5,000.00 12,750.00 0.16%	13,660.50 6,892.00 0.08%	30,000.00 5,000.00 0.05%	7,766,987
2015 02	Plack Road Bicycle/Pedestrian Facility (43167/77248/0) 4 Bids Tendered	643(33) Public Information	Lump Sum	1	3,000.00 0.12%	2,000.00 15,000.00 0.64%	7,825.00 5,000.00 0.20%	15,000.00 2,000.00 0.08%	2,329,969
2013 02	Nordale Road Rehabilitation (39751/62166/1671) 3 Bids Tendered	643(33) Public Information	Lump Sum	1	10,000.00 0.22%	3,000.00 3,000.00 0.07%	4,333.33 5,000.00 0.11%	5,000.00 5,000.00 0.11%	4,442,893
2014 10	Elliot Highway M P 107.7 To 120.5 Reconstruction (42896/62227/0) 9 Bids Tendered	643(33) Public Information	Lump Sum	1	5,000.00 0.02%	1,000.00 4,400.00 0.02%	11,491.22 23,021.00 0.10%	23,021.00 15,000.00 0.06%	19,656,000
2015 09	Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs (45127/60435/1074) 2 Bids Tendered	643(33) Public Information	Lump Sum	1	25,000.00 0.54%	500.00 11,000.00 0.34%	5,750.00 500.00 0.01%	11,000.00 0.00 0.00%	3,271,889

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1671)	643(33) Public Information	Lump Sum	1	5,000.00 0.07%	3,000.00 3,000.00 0.04%	16,000.00 30,000.00 0.41%	30,000.00 15,000.00 0.19%	7,090,895
2011 12	Illinois Street Reconstruction (33274/63102/0) 4 Bids Tendered	643(33) PUBLIC INFORMATION	LUMP SUM	1	75,000.00 0.33%	2,500.00 2,500.00 0.01%	23,875.00 75,000.00 0.34%	75,000.00 15,000.00 0.07%	21,965,863
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/0) 3 Bids Tendered	643(33) PUBLIC INFORMATION	Lump Sum	1	15,000.00 0.22%	5,000.00 5,000.00 0.08%	8,666.67 16,000.00 0.25%	16,000.00 5,000.00 0.07%	6,138,597
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/7199) 1 Bids Tendered	643(33) Public Information Coordinator (PIC)	Lump Sum	1	150,000.00 1.81%	100,000.00 100,000.00 1.03%	100,000.00 0.00 0.00%	100,000.00 0.00 0.00%	9,681,105
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/1671) 2 Bids Tendered	643(33) Public Information Program	Lump Sum	1	10,000.00 0.05%	30,000.00 30,000.00 0.18%	38,000.00 46,000.00 0.26%	46,000.00 0.00 0.00%	16,614,244
2015 10	SGY- Klondike Highway Repairs (43123/Z684800000/1671) 2 Bids Tendered	643(33) Temporary Barrier Protection	Lump Sum	1	60,000.00 4.48%	18,000.00 64,500.00 4.16%	41,250.00 18,000.00 1.15%	64,500.00 0.00 0.00%	1,549,720

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1150) 3 Bids Tendered	643(33)-A Public Information	Lump Sum	1	10,000.00 0.15%	3,000.00 3,000.00 0.05%	7,666.67 15,000.00 0.23%	15,000.00 5,000.00 0.07%	6,138,597
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/7576) 3 Bids Tendered	643(33)-A Public Information	Lump Sum	1	8,000.00 0.11%	2,000.00 2,000.00 0.02%	5,933.33 5,800.00 0.07%	10,000.00 10,000.00 0.11%	8,240,476
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/0) 2 Bids Tendered	643(34) Portable Concrete Barrier	Lump Sum	1	200,000.00 0.99%	136,000.00 300,000.00 1.81%	218,000.00 136,000.00 0.76%	300,000.00 0.00 0.00%	16,614,244
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449) 3 Bids Tendered	643(34) Road Closure	Calendar Day (Alt)	14.0	4,000.00 0.82%	3,214.29 7,142.86 1.41%	5,714.29 6,785.71 1.29%	7,142.86 3,214.29 0.57%	7,090,895
2013 10	North Pole Interchange Pedestrian Facilities (39051/76719/0) 5 Bids Tendered	643(34) Road Closure	Lump Sum	1	20,000.00 1.10%	10,000.00 10,000.00 0.57%	20,180.00 20,000.00 1.12%	40,000.00 12,900.00 0.72%	1,766,369
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/0) 3 Bids Tendered	643(34) Road Closure	Lump Sum	1	56,000.00 0.82%	45,000.00 100,000.00 1.41%	80,000.00 95,000.00 1.29%	100,000.00 45,000.00 0.57%	7,090,895
2011 05	Van Horn Road West (Cartwright Road) Improvements (2484) 3 Bids Tendered	643(34) Road Closure	15000 (Alt)	1.0	15,000.00 0.80%	7,000.00 8,000.00 0.67%	11,666.67 20,000.00 1.52%	20,000.00 7,000.00 0.52%	1,198,184

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 10	North Pole Interchange Pedestrian Facilities (39051) 5 Bids Tendered	643(34) Road Closure	Calendar Day (Alt)	3.0	6,666.67 1.10%	3,333.33 3,333.33 0.57%	6,726.67 6,666.67 1.12%	13,333.33 4,300.00 0.72%	1,766,369
2011 08	Persinger Drive/Chena Slough Culvert Replacement (33779/63847/0) 8 Bids Tendered	643(34) Road Closure	Lump Sum	1	20,000.00 5.43%	3,500.00 6,500.00 2.20%	10,965.00 15,000.00 4.70%	15,000.00 3,500.00 1.04%	295,820
2011 05	Van Horn Road West (Cartwright Road) Improvements (2484/Project No. 62056/0) 3 Bids Tendered	643(34) Road Closure	Lump Sum	1	15,000.00 0.80%	7,000.00 8,000.00 0.67%	11,666.67 20,000.00 1.52%	20,000.00 7,000.00 0.52%	1,198,184
2011 01	Yukon River Bridge Rehabilitation (Seismic Retrofit) (27655/60431/0) 9 Bids Tendered	643(35) Lane Closure	Lump Sum	1	40,000.00 3.30%	19,000.00 30,000.00 3.80%	56,670.33 19,000.00 2.12%	156,233.00 43,500.00 4.72%	789,000
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/1146) 7 Bids Tendered	643(35) Lane Closure	Lump Sum	1	160,000.00 1.44%	90,000.00 110,000.00 1.15%	139,411.86 90,000.00 0.93%	230,432.00 115,000.00 1.17%	9,525,695
2018 05	AMATS: Anchorage Areawide Trails Rehabilitation - Benson Boulevard Pathway (48256//0) 5 Bids Tendered	643(35) Pedestrian Barrier	Each	250	45.00 1.43%	5.00 140.00 5.20%	67.93 5.00 0.17%	140.00 110.67 3.50%	672,850
2017 02	AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//0) 6 Bids Tendered	643(35) Pedestrian Barrier	Each	1,250	10.00 1.52%	0.01 110.00 20.10%	83.59 1.00 0.18%	205.00 0.01 0.00%	684,191
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//7802) 5 Bids Tendered	643(35) Pedestrian Barrier	Each	700	2.00 0.01%	25.00 85.00 0.27%	112.07 175.00 0.50%	233.35 25.00 0.07%	21,769,589

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 11	AMATS: Bicycle Plan Implementation Eagle River AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N. Bunn Eagle River and Peterkin Avenue, Meyer to N. Bunn	643(35) Pedestrian Barrier	Each	100	45.00 0.52%	175.00 200.00 2.68%	187.50 175.00 2.10%	200.00 0.00 0.00%	745,846
2017 05	Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034/CSHWY00075/1655) 3 Bids Tendered	643(35) PEDESTRIAN BARRIER	EACH	725	150.00 4.72%	29.50 29.50 1.03%	44.83 65.00 2.13%	65.00 40.00 1.29%	2,066,575
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	643(35) PEDESTRIAN BARRIER	EACH/DAY	30,500	8.00 0.35%	1.00 1.40 0.08%	1.20 1.00 0.05%	1.40 0.00 0.00%	55,969,371
2014 11	Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement (43237/68092/0) 3 Bids Tendered	643(35) Shuttle Service	Lump Sum	1	10,000.00 1.55%	2,960.00 2,960.00 0.57%	11,653.33 20,000.00 3.28%	20,000.00 12,000.00 1.93%	517,494
2010 07	Wendell Avenue ADA Improvements (29033/60827/0) 2 Bids Tendered	643(36) Detour	Lump Sum	1	30,000.00 1.94%	14,500.00 20,000.00 1.27%	17,250.00 14,500.00 0.81%	20,000.00 0.00 0.00%	1,573,111
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/7199) 8 Bids Tendered	643(36) Interim Lane Configuration Traffic Control Devices	Lump Sum	1	25,000.00 0.08%	10,000.00 15,000.00 0.07%	16,000.00 15,000.00 0.06%	24,000.00 10,000.00 0.04%	22,945,463
2009 01	Sterling Highway Bridge Rehabilitation (17792/50815/7199) 3 Bids Tendered	643(36) Portable Traffic Signal	Lump Sum	1	35,000.00 1.28%	30,000.00 55,000.00 1.64%	135,000.00 30,000.00 0.77%	320,000.00 320,000.00 6.52%	3,355,964
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/1668) 4 Bids Tendered	643(36) Portable Traffic Signal	Lump Sum	1	25,225.00 0.25%	5,000.00 10,000.00 0.10%	26,321.50 30,000.00 0.29%	60,286.00 5,000.00 0.05%	9,874,455
2018 04	WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/1151) 2 Bids Tendered	643(36) Temporary Pedestrian Path	Lump Sum	1	30,000.00 0.63%	15,000.00 15,000.00 0.32%	25,000.00 35,000.00 0.74%	35,000.00 0.00 0.00%	4,674,097

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1150) 5 Bids Tendered	643(3-67.9) Permanent Construction Signs	Square Feet	62	150.00 0.65%	21.00 27.50 0.11%	66.10 140.00 0.50%	140.00 42.00 0.15%	1,623,000
2009 12	Dalton Highway Culverts, M P 260-321 (25514/62622/0) 9 Bids Tendered	643(38) Temporary Traffic Signal System	Each	3	20,000.00 0.28%	10,000.00 10,000.00 0.17%	30,555.56 20,000.00 0.31%	65,000.00 65,000.00 0.89%	17,738,224
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1150) 5 Bids Tendered	643(3-85) Permanent Construction Signs	Square Feet	64	150.00 0.67%	21.00 26.60 0.10%	65.92 140.00 0.52%	140.00 42.00 0.16%	1,623,000
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/1146) 7 Bids Tendered	643(39) Traffic Control, Guardrail	Lump Sum	1	40,000.00 0.36%	5,000.00 35,000.00 0.37%	38,465.57 50,000.00 0.52%	86,000.00 86,000.00 0.87%	9,525,695
2013 09	Tanacross Road Improvements (36322/63790/0) 7 Bids Tendered	643(3A) Three Person Survey Party	Contingent Sum	1	10,000.00 0.94%	10,000.00 10,000.00 1.07%	10,000.00 10,000.00 0.83%	10,000.00 10,000.00 0.81%	934,999
2012 11	Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 (38958/55575/1150) 5 Bids Tendered	643(3a-78) Permanent Construction Signs	SF	62	150.00 0.65%	21.00 27.50 0.11%	66.10 140.00 0.50%	140.00 42.00 0.15%	1,623,000
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	643(3-Alt1) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	1,000.00 0.03%	2,000.00 2,000.00 0.05%	2,500.00 3,000.00 0.08%	3,000.00 0.00 0.00%	3,761,496
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	643(3-Alt2) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	1,000.00 0.03%	2,000.00 2,000.00 0.05%	2,400.00 2,800.00 0.07%	2,800.00 0.00 0.00%	3,761,496
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	643(3-Alt3) PERMANENT CONSTRUCTION SIGNS	LUMP SUM	1	1,000.00 0.03%	2,000.00 2,000.00 0.05%	2,000.00 2,000.00 0.05%	2,000.00 0.00 0.00%	3,761,496
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/6998) 3 Bids Tendered	643(40) TEMPORARY ELECTROLIER	EACH	1	2,000.00 0.04%	0.00 3,000.00 0.06%	1,833.33 2,500.00 0.04%	3,000.00 0.00 0.00%	5,027,359

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/1146) 7 Bids Tendered	643(40) Traffic Control, Approaches	Lump Sum	1	20,000.00 0.18%	150.00 10,000.00 0.10%	8,265.14 10,000.00 0.10%	24,000.00 24,000.00 0.24%	9,525,695
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1666) 2 Bids Tendered	643(40A) Road Closure, Raspberry Road	Lump Sum	1	70,000.00 0.19%	20,000.00 100,000.00 0.27%	60,000.00 20,000.00 0.05%	100,000.00 0.00 0.00%	36,856,108
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1666) 2 Bids Tendered	643(40B) Road Closure, Arctic Boulevard	Lump Sum	1	40,000.00 0.11%	20,000.00 100,000.00 0.27%	60,000.00 20,000.00 0.05%	100,000.00 0.00 0.00%	36,856,108
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1666) 2 Bids Tendered	643(40C) Road Closure, C Street	Lump Sum	1	35,000.00 0.09%	20,000.00 100,000.00 0.27%	60,000.00 20,000.00 0.05%	100,000.00 0.00 0.00%	36,856,108
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374/60916/0) 5 Bids Tendered	643(44) Temporary Diversions	Lump Sum	1	284,000.00 1.27%	46,000.00 150,000.00 0.72%	143,200.00 75,000.00 0.35%	300,000.00 46,000.00 0.21%	20,807,850
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1669) 4 Bids Tendered	643(44A) Temporary Diversion at Big Eldorado Creek	Lump Sum	1	350,000.00 2.03%	125,000.00 250,000.00 1.51%	256,250.00 300,000.00 1.78%	350,000.00 350,000.00 1.97%	16,585,844
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958) 4 Bids Tendered	643(44A) Temporary Diversion at Big Eldorado Creek	Each (Alt)	1.0	350,000.00 2.03%	125,000.00 250,000.00 1.51%	256,250.00 300,000.00 1.78%	350,000.00 350,000.00 1.97%	16,585,844
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958) 4 Bids Tendered	643(44B) Temporary Diversion at Silver Creek	Each (Alt)	1.0	200,000.00 1.16%	80,000.00 150,000.00 0.90%	170,000.00 200,000.00 1.18%	250,000.00 250,000.00 1.41%	16,585,844

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 2565 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1670) 4 Bids Tendered	643(44B) Temporary Diversion at Silver Creek	Lump Sum	1	200,000.00 1.16%	80,000.00 150,000.00 0.90%	170,000.00 200,000.00 1.18%	250,000.00 250,000.00 1.41%	16,585,844
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1653) 7 Bids Tendered	643(6B) Winter Barricade	Each	75	700.00 0.28%	200.00 350.00 0.19%	480.71 240.00 0.11%	800.00 775.00 0.36%	13,969,176
2018 01	Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//1655) 4 Bids Tendered	643(8) Plastic Safety Fence	Linear Foot	400	20.00 0.29%	5.00 5.00 0.09%	9.75 14.00 0.23%	14.00 10.00 0.16%	2,253,083
2010 02	Kalifornsky Beach Rd; Coal Creek Fish Passage (26835/51170/1655) 6 Bids Tendered	643(8) Plastic Safety Fence	Linear Foot	110	2.50 0.02%	2.35 2.35 0.01%	6.39 4.00 0.02%	12.00 7.00 0.04%	1,953,352
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/7199) 6 Bids Tendered	643(99) B Public Information	Lump Sum	1	5,000.00 0.12%	1,000.00 10,000.00 0.24%	4,750.00 1,000.00 0.02%	10,000.00 6,000.00 0.14%	4,196,232