Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 09	M/V TustumenaRefurbishment (38242/73068/0) 2 Bids Tendered	085-(644) 644-Field Office & Pre-Const Conference, TS 644 (Definite Bid Item)	Lump Sum	1	20,000.00 0.34%	27,862.00 77,655.00 1.39%	52,758.50 27,862.00 0.34%	77,655.00 0.00 0.00%	5,604,298
2015 11	Dalton Highway MP 379-397 Reconstruction (44982/63818/1151) 3 Bids Tendered	644 (1) Field Office	Lump Sum	1	30,000.00 0.09%	36,000.00 125,000.00 0.40%	92,000.00 36,000.00 0.11%	125,000.00 115,000.00 0.35%	30,973,940
2014 12	Dalton Highway M P 401-414 Reconstruction (43191/64035/1151) 6 Bids Tendered	644 (1) Field Office	Lump Sum	1	30,000.00 0.11%	40,000.00 43,000.00 0.16%	56,031.67 115,000.00 0.41%	115,000.00 40,000.00 0.13%	26,731,479
2014 12	KTN South Tongass Paving/ Collins Road Guardrail HSIP (43547/67674/68412/0) 2 Bids Tendered	644 (1) Field Office	Lump Sum	1	20,000.00 0.51%	10,000.00 10,000.00 0.33%	13,000.00 16,000.00 0.46%	16,000.00 0.00 0.00%	3,069,946
2014 12	Homer Ferry Terminal Improvements (43414/68223/0) 3 Bids Tendered	644 (1) FIELD OFFICE	Lump Sum	1	10,000.00 0.37%	6,900.00 6,900.00 0.28%	12,633.33 16,000.00 0.59%	16,000.00 15,000.00 0.49%	2,434,115
2014 12	Kake Ferry Terminal Improvements (43446/68238/0) 3 Bids Tendered	644 (1) FIELD OFFICE	LUMP SUM	1	23,880.00 0.79%	7,000.00 15,000.00 0.47%	13,066.67 7,000.00 0.20%	17,200.00 17,200.00 0.42%	3,224,740
2013 10	HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/1151) 6 Bids Tendered	644 (1) FIELD OFFICE	LUMP SUM	1	16,000.00 0.74%	9,000.00 9,000.00 0.36%	15,427.33 20,000.00 0.73%	25,000.00 18,564.00 0.67%	2,488,685
2017 11	Clark Bay Ferry Terminal & Seaplane Float Expanded Parking (47533//1151) 3 Bids Tendered	644 (1) FIELD OFFICE	LUMP SUM	1	15,000.00 1.03%	15,000.00 19,800.00 1.40%	16,600.00 15,000.00 1.03%	19,800.00 15,000.00 0.94%	1,419,192
2014 07	IFA Hollis/clark Bay Ferry Terminal Improvements (41619/67449/0) 3 Bids Tendered	644 (1) FIELD OFFICE	LUMP SUM	1	25,000.00 0.40%	13,500.00 15,000.00 0.22%	24,833.33 13,500.00 0.17%	46,000.00 46,000.00 0.56%	6,921,230

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/1151) 3 Bids Tendered	644 (1) FIELD OFFICE	LUMP SUM	1	16,000.00 0.24%	10,000.00 35,000.00 0.52%	21,666.67 10,000.00 0.14%	35,000.00 20,000.00 0.27%	6,769,000
2015 02	Auke Bay Ferry Terminal Improvements (43412/67463/1154) 3 Bids Tendered	644 (1) FIELD OFFICE	LUMP SUM	1	10,000.00 1.11%	10,000.00 10,000.00 0.66%	11,166.67 11,000.00 0.72%	12,500.00 12,500.00 0.81%	1,516,735
2014 05	Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/6984) 3 Bids Tendered	644 (10) ENGINEERING COMMUNICATIONS	CONTINGENT SUM	1	2,000.00 0.03%	2,000.00 2,000.00 0.03%	2,000.00 2,000.00 0.03%	2,000.00 2,000.00 0.03%	6,769,000
2013 10	HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/6984) 6 Bids Tendered	644 (10) ENGINEERING COMMUNICATIONS	CONTINGENT SUM	1	1,200.00 0.06%	1,200.00 1,200.00 0.05%	1,200.00 1,200.00 0.04%	1,200.00 1,200.00 0.04%	2,488,685
2014 10	Hurst Road Resurfacing (42903/63037/7903) 3 Bids Tendered	644 (15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.14%	500.00 500.00 0.02%	2,666.67 2,500.00 0.09%	5,000.00 5,000.00 0.16%	2,595,968
2017 05	Keku Road (42702/Z695390000/0) 3 Bids Tendered	644 (15) Nuclear Testing Equipment Storage Shed	Each	1	10,000.00 0.21%	1,300.00 2,500.00 0.05%	3,933.33 1,300.00 0.02%	8,000.00 0.00 0.00%	4,654,967
2017 11	Clark Bay Ferry Terminal & Seaplane Float Expanded Parking (47533//1154) 3 Bids Tendered	644 (15) NUCLEAR TESTING EQUIPMENT STORAGE SHED	LUMP SUM	1	5,000.00 0.34%	3,000.00 3,000.00 0.21%	3,666.67 5,000.00 0.34%	5,000.00 3,000.00 0.19%	1,419,192
2015 11	Dalton Highway MP 379-397 Reconstruction (44982/63818/1152) 3 Bids Tendered	644 (2) Field Laboratory	Lump Sum	1	25,000.00 0.07%	21,000.00 30,000.00 0.10%	30,333.33 21,000.00 0.06%	40,000.00 40,000.00 0.12%	30,973,940
2014 12	Dalton Highway M P 401-414 Reconstruction (43191/64035/1152) 6 Bids Tendered	644 (2) Field Laboratory	Lump Sum	1	25,000.00 0.09%	15,000.00 18,000.00 0.07%	23,494.67 35,000.00 0.12%	35,000.00 27,000.00 0.09%	26,731,479

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 11	Dalton Highway MP 379-397 Reconstruction (44982) 3 Bids Tendered	644 (6) Vehicles	Each (Alt)	6.0	11,666.67 0.20%	30,833.33 30,833.33 0.60%	35,833.33 37,500.00 0.68%	39,166.67 39,166.67 0.71%	30,973,940
2014 12	Dalton Highway M P 401-414 Reconstruction (43191) 6 Bids Tendered	644 (6) Vehicles	Each (Alt)	6.0	25,000.00 0.53%	20,833.33 41,666.67 0.94%	33,321.53 32,500.00 0.69%	41,666.67 40,000.00 0.77%	26,731,479
2013 12	Sitka-Harbor Drive Pavement Rehabilitation (38715/67572/1154) 1 Bids Tendered	644 (6) Vehicles	Each	2	15,000.00 1.58%	15,000.00 15,000.00 1.43%	15,000.00 0.00 0.00%	15,000.00 0.00 0.00%	2,104,176
2014 12	Dalton Highway M P 401-414 Reconstruction (43191/64035/0) 6 Bids Tendered	644 (6) Vehicles	Lump Sum	1	150,000.00 0.53%	125,000.00 250,000.00 0.94%	199,929.17 195,000.00 0.69%	250,000.00 240,000.00 0.77%	26,731,479
2013 11	JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/1154) 1 Bids Tendered	644 (6) Vehicles	Each	2	20,000.00 2.72%	20,000.00 20,000.00 2.77%	20,000.00 0.00 0.00%	20,000.00 0.00 0.00%	1,444,140
2015 11	Dalton Highway MP 379-397 Reconstruction (44982/63818/0) 3 Bids Tendered	644 (6) Vehicles	Lump Sum	1	70,000.00 0.20%	185,000.00 185,000.00 0.60%	215,000.00 225,000.00 0.68%	235,000.00 235,000.00 0.71%	30,973,940
2014 07	IFA Hollis/clark Bay Ferry Terminal Improvements (41619/67449/0) 3 Bids Tendered	644 (6) VEHICLES	LUMP SUM	1	30,000.00 0.48%	20,000.00 20,000.00 0.29%	39,466.67 33,400.00 0.41%	65,000.00 65,000.00 0.79%	6,921,230
2017 11	Clark Bay Ferry Terminal & Seaplane Float Expanded Parking (47533//1154) 3 Bids Tendered	644 (6) VEHICLES	LUMP SUM	1	5,000.00 0.34%	10,000.00 29,000.00 2.04%	18,000.00 15,000.00 1.03%	29,000.00 10,000.00 0.63%	1,419,192
2014 12	Kake Ferry Terminal Improvements (43446/68238/0) 3 Bids Tendered	644 (6) VEHICLES	LUMP SUM	1	30,000.00 1.00%	4,000.00 30,000.00 0.93%	13,666.67 7,000.00 0.20%	30,000.00 4,000.00 0.10%	3,224,740
2009 08	M/V Kennicott Solas Upgrades Renovation (24013/73019/0) 3 Bids Tendered	644 Field Office & Pre-Const Conference, TS 644 (Definite Bid Item)	Lump Sum	1	22,000.00 0.38%	19,238.00 21,623.00 0.40%	23,756.33 19,238.00 0.34%	30,408.00 30,408.00 0.37%	5,459,681
2010 09	Mv Taku Solas Upgrades (29833/73226/0) 3 Bids Tendered	644 Field Office & Pre-Const Conference, TS Section 644 (Definite Bid Item)	Lump Sum	1	22,550.00 0.25%	21,846.00 26,530.00 0.39%	24,710.33 25,755.00 0.34%	26,530.00 21,846.00 0.26%	6,812,898

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 09	M/v Aurora Refurbishment (33972/73165/0) 2 Bids Tendered	644 Field Office and Pre-Construction Conference (Definite Item)	Lump Sum	1	29,469.67 0.33%	11,192.00 27,444.00 0.44%	19,318.00 11,192.00 0.17%	27,444.00 0.00 0.00%	6,275,274
2009 07	Lituya Refurbishment (23133/73082/0) 2 Bids Tendered	644 Field office and pre-construction conference (Opt item)	Lump Sum	1	21,000.00 0.89%	14,785.00 14,785.00 0.99%	18,204.50 21,624.00 1.23%	21,624.00 0.00 0.00%	1,499,067
2012 09	M/V Malaspina Refurbishment (38241/73086/0) 1 Bids Tendered	644 Item 644 - Field Office and Pre-Construction Conference (Definite Item)	Lump Sum	1	28,150.00 0.41%	20,981.00 20,981.00 0.27%	20,981.00 0.00 0.00%	20,981.00 0.00 0.00%	7,815,413
2010 06	M/V LeConte Refurbishment (28134/73015/0) 3 Bids Tendered	644 Services to be Furnished by the Contractor	Lump Sum	1	25,000.00 0.32%	26,215.00 26,215.00 0.42%	29,469.67 29,329.00 0.40%	32,865.00 32,865.00 0.37%	6,206,516
2012 12	M/V Columbia Repower and Ships System Impovements (39393/73120/0) 1 Bids Tendered	644 TS 644 Field Office (Definite Bid Item)	Lump Sum	1	36,251.00 0.16%	27,453.00 27,453.00 0.11%	27,453.00 0.00 0.00%	27,453.00 0.00 0.00%	24,049,258
2014 02	73214 Leconte Engineer's Estimate (42285/73214/0) 2 Bids Tendered	644 TS Section 644, Field Office (Definite Bid Item)	Lump Sum	1	30,000.00 0.40%	28,461.00 28,461.00 0.50%	41,846.00 55,231.00 0.88%	55,231.00 0.00 0.00%	5,658,425
2013 09	70110 Kennicott Refurbishment (formerly 73211) FTA (41518/70110/0) 1 Bids Tendered	644 TS Section 644, Field Office and Pre-Construction Confernce (Opt & Def)	Lump Sum	1	30,000.00 0.30%	26,005.00 26,005.00 0.30%	26,005.00 0.00 0.00%	26,005.00 0.00 0.00%	8,641,260
2009 03	Gustavus Causeway Replacement (19772/67599/1151) 3 Bids Tendered	644(01) Field Office	Lump Sum	1	30,000.00 0.16%	24,000.00 24,000.00 0.14%	66,000.00 24,000.00 0.13%	150,000.00 150,000.00 0.81%	16,952,310
2009 03	Gustavus Causeway Replacement (19772/67599/1154) 3 Bids Tendered	644(06) Vehicle & Skiff	Lump Sum	1	15,000.00 0.08%	24,000.00 24,000.00 0.14%	43,000.00 45,000.00 0.25%	60,000.00 60,000.00 0.32%	16,952,310
2013 06	Naukati Harbor Improvements (39471/69647/1151) 3 Bids Tendered	644(1) FIELD OFFICE	Lump Sum	1	10,000.00 0.41%	6,800.00 10,000.00 0.42%	8,933.33 10,000.00 0.36%	10,000.00 6,800.00 0.15%	2,359,505

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1151) 6 Bids Tendered	644(1) B Field Office	Lump Sum	1	25,000.00 0.60%	0.01 5,000.00 0.12%	11,800.00 9,600.00 0.23%	25,000.00 6,200.00 0.14%	4,196,232
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1151) 6 Bids Tendered	644(1) BB Field Office	Lump Sum	1	40,000.00 0.36%	33,350.00 33,350.00 0.28%	79,333.96 40,000.00 0.29%	170,000.00 80,000.00 0.57%	11,975,883
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1151) 6 Bids Tendered	644(1) K Field Office	Lump Sum	1	25,000.00 0.60%	0.01 18,000.00 0.43%	19,700.00 19,200.00 0.46%	43,000.00 13,000.00 0.30%	4,196,232
2018 05	FMATS Yukon Drive Improvements (46581//1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	16,000.00 0.65%	5,000.00 17,500.00 0.84%	10,625.00 12,500.00 0.60%	17,500.00 7,500.00 0.35%	2,077,001
2018 05	AMATS: Anchorage Areawide Trails Rehabilitation - Benson Boulevard Pathway (48256//1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 2.53%	7,500.00 7,500.00 1.11%	12,900.00 12,000.00 1.60%	20,000.00 10,000.00 1.27%	672,850
2009 03	Mertarvik Barge Facility (20456/50850/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.45%	8,400.00 24,400.00 1.00%	25,633.33 16,000.00 0.53%	50,000.00 8,400.00 0.27%	2,442,000
2018 05	Nunam Iqua Airport Boardwalk (47330//1151) 8 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 3.32%	10,000.00 10,000.00 1.62%	16,939.00 20,500.00 3.05%	25,000.00 16,112.00 2.04%	617,910
2018 04	Chena Ridge Cripple Creek Culvert Replacement (46349/60624/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	16,400.00 0.93%	5,000.00 5,000.00 0.26%	15,214.29 17,500.00 0.82%	24,000.00 24,000.00 1.01%	1,950,325
2018 05	AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	5,000.00 0.36%	5,000.00 5,000.00 0.45%	11,750.00 12,000.00 1.01%	25,000.00 5,000.00 0.41%	1,109,658

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952) 7 Bids Tendered	644(1) Field Office	Field Office (Alt)	1.0	20,000.00 0.18%	17,764.00 20,000.00 0.21%	29,252.00 25,000.00 0.26%	47,000.00 40,000.00 0.41%	9,525,695
2018 05	Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.11%	10,000.00 10,000.00 0.07%	25,000.00 20,000.00 0.13%	50,000.00 20,000.00 0.13%	13,727,979
2018 04	FMATS Area Surface Upgrades FFY2018 (47333/90243/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	6,000.00 0.20%	5,000.00 5,000.00 0.20%	13,000.00 15,000.00 0.58%	19,000.00 19,000.00 0.68%	2,540,774
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.18%	17,764.00 20,000.00 0.21%	29,252.00 25,000.00 0.26%	47,000.00 40,000.00 0.41%	9,525,695
2018 06	AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 0.58%	20,000.00 35,000.00 0.69%	28,333.33 20,000.00 0.39%	35,000.00 30,000.00 0.58%	5,068,928
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	100,000.00 0.25%	50,000.00 75,000.00 0.20%	67,000.00 75,000.00 0.20%	75,000.00 50,000.00 0.13%	36,616,095
2017 03	Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 (45176/62704/7587) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.53%	40,000.00 40,000.00 0.82%	58,933.33 60,000.00 1.15%	110,750.00 50,000.00 0.86%	4,903,523
2017 03	Steese Expressway to Front Street Bicycle/Pedestrian Path (45878/62836/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 2.75%	7,300.00 12,000.00 1.40%	10,075.00 9,000.00 0.97%	12,000.00 12,000.00 1.21%	858,231
2017 03	Seward Road Improvements (46779/N/A/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 1.03%	7,000.00 7,000.00 0.24%	20,500.00 25,000.00 0.79%	30,000.00 20,000.00 0.60%	2,946,524

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 03	Glenn Highway: Airport Heights Drive to Hiland Road, Pavement Preservation (46737//1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.17%	10,000.00 10,000.00 0.10%	13,333.33 15,000.00 0.15%	15,000.00 15,000.00 0.14%	9,998,959
2017 08	HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.87%	1.00 11,000.00 0.56%	11,400.20 1.00 0.00%	20,000.00 20,000.00 0.85%	1,980,177
2009 06	PSG - Mitkof HWY - Scow Bay to Crystal Lake Hatchery Road (18612/68819/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.34%	10,000.00 10,000.00 0.22%	14,566.67 18,700.00 0.33%	18,700.00 15,000.00 0.22%	4,592,240
2018 05	AMATS: Abbott Road Rehab - Phase II (48404) 4 Bids Tendered	644(1) Field Office	12000 (Alt)	1.0	12,000.00 0.24%	33,000.00 75,000.00 1.45%	53,625.00 50,000.00 0.95%	75,000.00 33,000.00 0.63%	5,167,568
2018 05	AMATS: Abbott Road Rehab - Phase II (48404//7587) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	12,000.00 0.24%	33,000.00 75,000.00 1.45%	53,625.00 50,000.00 0.95%	75,000.00 33,000.00 0.63%	5,167,568
2009 05	Glenn Hwy Mp34-42, Parks To Palmer Resurfacing (23312/52015/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	22,000.00 0.84%	2,500.00 2,500.00 0.15%	6,375.00 5,000.00 0.27%	9,000.00 9,000.00 0.44%	1,697,995
2009 03	Williamsport - Pile Bay Road (20012/51651/1151) 14 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 0.45%	11,592.00 18,915.90 0.41%	28,721.99 39,000.00 0.80%	57,000.00 30,000.00 0.58%	4,645,000
2018 07	HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468) 4 Bids Tendered	644(1) Field Office	Lump Sum (Alt)	1.0	12,556.00 0.31%	4,000.00 4,000.00 0.10%	15,000.00 5,000.00 0.13%	36,000.00 15,000.00 0.36%	3,970,421
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.07%	15,000.00 45,000.00 0.12%	31,250.00 20,000.00 0.05%	45,000.00 15,000.00 0.04%	36,149,513

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest Drive	644(1) Field Office	Lump Sum	1	30,000.00 1.36%	15,000.00 15,000.00 0.62%	15,000.00 0.00 0.00%	15,000.00 0.00 0.00%	2,415,196
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	35,000.00 0.55%	18,000.00 18,000.00 0.28%	45,800.00 60,000.00 0.86%	80,000.00 21,000.00 0.28%	6,488,641
2018 04	WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.42%	10,000.00 20,000.00 0.43%	15,000.00 10,000.00 0.21%	20,000.00 0.00 0.00%	4,674,097
2018 01	Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 1.09%	5,000.00 5,000.00 0.22%	13,000.00 12,000.00 0.50%	25,000.00 10,000.00 0.41%	2,253,083
2009 10	Dalton Highway MP 175 to 197 Rehabilitation (5722/62860/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	50,000.00 0.19%	39,700.00 40,000.00 0.16%	54,242.86 60,000.00 0.23%	100,000.00 50,000.00 0.19%	25,642,513
2017 11	AMATS: Bicycle Plan Implementation Eagle River AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N. Bunn Eagle River and Peterkin Avenue, Meyer to N. Bunn (47512//1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 2.30%	5,000.00 5,000.00 0.67%	15,000.00 25,000.00 3.01%	25,000.00 0.00 0.00%	745,846
2017 10	Sterling Highway Beluga Lake Dam Improvements (47427/58672/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 1.74%	15,000.00 15,000.00 1.37%	21,760.00 18,000.00 1.37%	30,000.00 25,800.00 1.93%	1,094,150
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1151) 8 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 0.09%	40,000.00 50,000.00 0.22%	65,875.00 50,000.00 0.21%	100,000.00 40,000.00 0.16%	22,945,463

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 09	Old Nenana/Ester Hill Rehabilitation (46580) 3 Bids Tendered	644(1) Field Office	Each (Alt)	1.0	10,000.00 0.08%	25,000.00 25,000.00 0.20%	30,000.00 25,000.00 0.18%	40,000.00 40,000.00 0.28%	12,499,865
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.08%	25,000.00 25,000.00 0.20%	30,000.00 25,000.00 0.18%	40,000.00 40,000.00 0.28%	12,499,865
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	80,000.00 0.37%	20,000.00 50,000.00 0.26%	44,000.00 70,000.00 0.34%	70,000.00 20,000.00 0.09%	18,937,555
2018 07	Dalton Hwy MP 89-90 Embankment Stabilization (48451//1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.79%	20,000.00 35,000.00 1.68%	33,000.00 22,000.00 1.00%	65,000.00 65,000.00 2.86%	2,085,850
2017 12	Glenn Highway: Eklutna to Parks Highway Pavement Preservation (47863/58534/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.32%	15,000.00 15,000.00 0.27%	16,666.67 15,000.00 0.27%	20,000.00 20,000.00 0.36%	5,541,578
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	45,000.00 0.40%	50,000.00 50,000.00 0.50%	67,500.00 60,000.00 0.59%	100,000.00 65,000.00 0.58%	9,911,534
2009 01	North Pole Homestead Rd / North Pole HS Blvd. Ext.-AK146: Bids Opened 01/22/2009 (6183/63025//1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 1.25%	5,000.00 7,500.00 0.60%	8,800.00 5,000.00 0.39%	12,000.00 12,000.00 0.93%	1,250,518
2018 07	HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468//1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	12,556.00 0.31%	4,000.00 4,000.00 0.10%	15,000.00 5,000.00 0.13%	36,000.00 15,000.00 0.36%	3,970,421
2018 08	Ktn - Airport Creek Bridge (USFS) (47167/68226/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 1.15%	6,000.00 15,000.00 0.80%	15,000.00 6,000.00 0.32%	25,000.00 9,000.00 0.40%	1,878,256
2018 06	Cordova City Street Improvements - Adams Avenue (ATAP) (48266//1151) 1 Bids Tendered	644(1) Field Office	Lump Sum	1	3,000.00 0.68%	13,500.00 13,500.00 2.20%	13,500.00 0.00 0.00%	13,500.00 0.00 0.00%	614,692

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 01	Sterling Highway Bridge Rehabilitation (17792/50815/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.73%	25,000.00 40,000.00 1.19%	32,333.33 25,000.00 0.64%	40,000.00 32,000.00 0.65%	3,355,964
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1151) 8 Bids Tendered	644(1) Field Office	Lump Sum	1	65,000.00 0.21%	20,000.00 20,000.00 0.07%	75,625.00 95,000.00 0.30%	120,000.00 55,000.00 0.17%	30,650,414
2018 04	Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 0.34%	25,000.00 25,000.00 0.33%	39,125.11 25,000.00 0.33%	70,500.00 70,500.00 0.92%	7,494,743
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1151) 9 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 0.47%	10,000.00 21,000.00 0.37%	40,625.98 38,000.00 0.64%	95,633.80 10,000.00 0.16%	5,719,942
2009 02	Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.20%	12,000.00 15,000.00 0.17%	22,800.00 12,000.00 0.13%	39,000.00 28,000.00 0.29%	8,862,510
2017 08	Galena Campion Road Beaver Creek Culvert Replacement May 2013 ER Flooding (46438/64066/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 1.68%	5,000.00 10,500.00 0.86%	16,750.00 20,000.00 1.55%	30,000.00 5,000.00 0.36%	1,222,355
2009 10	Ketchikan Viaducts Rehab (22692/68571/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	50,000.00 0.80%	30,000.00 30,000.00 0.40%	47,500.00 60,000.00 0.67%	60,000.00 50,000.00 0.25%	7,484,600
2009 10	Yak-Area wide Paving (25013/68345/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.21%	20,000.00 20,000.00 0.38%	23,333.33 20,000.00 0.32%	30,000.00 30,000.00 0.43%	5,317,010
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//7587) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	50,000.00 0.29%	32,000.00 95,000.00 0.67%	309,415.00 32,000.00 0.22%	785,376.00 325,284.00 2.15%	14,143,690
2009 06	Craig-Klawock Highway Resurfacing (18872/68784/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.50%	5,000.00 10,000.00 0.32%	9,000.00 12,000.00 0.37%	12,000.00 5,000.00 0.13%	3,113,538

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.27%	15,000.00 25,000.00 0.33%	24,250.00 32,000.00 0.39%	32,000.00 15,000.00 0.18%	7,489,670
2009 07	Emmonak Flood Permanent Repairs (May'05): Airport/Clinic Road Bid Opened: 07/23/2009 (16392/62754/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.65%	6,000.00 6,000.00 0.31%	17,936.00 16,616.00 0.76%	48,000.00 10,000.00 0.44%	1,945,115
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.18%	25,000.00 30,000.00 0.34%	32,250.00 30,000.00 0.32%	44,000.00 25,000.00 0.25%	8,695,855
2017 07	Birch Hill Bicycle and Pedestrian Facility (46027/63768/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.93%	5,000.00 10,000.00 0.61%	9,425.00 5,000.00 0.28%	12,500.00 12,500.00 0.67%	1,634,123
2017 06	Richardson Highway MP 337 Eielson AFB Intersection Improvements (46282//1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.88%	10,000.00 19,000.00 1.39%	14,666.67 10,000.00 0.73%	19,000.00 15,000.00 0.95%	1,364,112
2009 06	Fort Yukon Dust Control (22433) 2 Bids Tendered	644(1) Field Office	Lump Sum (Alt)	1.0	10,000.00 0.74%	15,000.00 15,000.00 1.44%	27,500.00 40,000.00 2.86%	40,000.00 0.00 0.00%	1,044,049
2017 06	Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/0) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 1.02%	15,000.00 20,000.00 0.93%	24,877.47 15,700.00 0.68%	47,750.00 47,750.00 1.96%	2,151,595
2017 07	Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract (47051//1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.64%	25,000.00 27,600.00 0.99%	44,142.71 25,000.00 0.70%	65,899.00 65,899.00 1.80%	2,798,511
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.39%	20,000.00 20,000.00 0.40%	28,357.14 20,000.00 0.37%	40,000.00 25,000.00 0.46%	4,964,043
2009 06	Fort Yukon Dust Control (22433/76917/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.74%	15,000.00 15,000.00 1.44%	27,500.00 40,000.00 2.86%	40,000.00 0.00 0.00%	1,044,049

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	5,000.00 0.50%	10,000.00 10,000.00 1.27%	11,333.33 12,000.00 1.07%	12,000.00 12,000.00 0.95%	787,430
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to Sterling; Sterling Highway Kenai NWR Visitor Enhancements (47023/54990, 58431, 58533/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 0.05%	50,000.00 50,000.00 0.09%	80,000.00 50,000.00 0.09%	150,000.00 70,000.00 0.12%	53,907,758
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1151) 9 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 0.54%	21,000.00 30,000.00 0.65%	33,059.32 47,000.00 0.98%	57,800.00 21,000.00 0.42%	4,648,330
2017 06	FMATS Area Surface Upgrades FFY 2017 (46184//1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	6,000.00 0.43%	10,000.00 10,000.00 0.78%	14,000.00 20,000.00 1.51%	20,000.00 12,000.00 0.79%	1,290,111
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145) 9 Bids Tendered	644(1) Field Office	each (Alt)	1.0	30,000.00 0.54%	21,000.00 30,000.00 0.65%	33,059.32 47,000.00 0.98%	57,800.00 21,000.00 0.42%	4,648,330
2009 07	Seward Highway MP 69 To MP 75 Pavement Refurbishment (23972/52027/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.65%	1,000.00 11,000.00 0.96%	9,425.00 7,500.00 0.65%	18,200.00 1,000.00 0.08%	1,145,189
2017 06	Richardson Highway MP 80-82 Resurfacing & Drainage Improvemnts (46367/60613/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	40,000.00 1.34%	10,000.00 10,000.00 0.33%	35,943.33 74,000.00 2.00%	74,000.00 40,000.00 1.04%	3,030,526

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 06	Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 & CFHWY00107/1151)	644(1) Field Office	Lump Sum	1	26,000.00 0.35%	20,000.00 20,000.00 0.37%	27,000.00 25,000.00 0.41%	35,000.00 28,000.00 0.45%	5,393,658
2017 05	Keku Road (42702/Z695390000/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.52%	17,000.00 20,000.00 0.43%	20,333.33 24,000.00 0.33%	24,000.00 0.00 0.00%	4,654,967
2009 09	Parks Hwy MP 287-305 Rehabilitation And Resurface (20492/77137/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.15%	10,000.00 10,000.00 0.14%	19,333.33 20,000.00 0.26%	40,000.00 40,000.00 0.50%	7,091,346
2017 05	Soldotna: Funny River Road Improvements (47045/53750/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.62%	10,000.00 20,000.00 1.02%	15,000.00 10,000.00 0.51%	20,000.00 0.00 0.00%	1,964,337
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 0.69%	20,000.00 24,156.30 0.68%	27,609.38 30,000.00 0.80%	51,500.00 51,500.00 1.34%	3,554,978
2017 03	Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. (44698/68663/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.61%	20,000.00 20,000.00 1.23%	22,000.00 24,000.00 1.20%	24,000.00 0.00 0.00%	1,624,145
2017 06	Dalton Highway MP 209-222 Reconstruction (45785//1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	50,000.00 0.19%	50,000.00 60,000.00 0.29%	104,698.86 171,072.00 0.72%	171,072.00 97,000.00 0.39%	20,984,015
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7587) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	60,000.00 0.40%	25,000.00 30,000.00 0.24%	30,000.00 25,000.00 0.18%	35,000.00 35,000.00 0.26%	12,656,111
2016 12	Fairbanks Noble Street Upgrade (45722/61725/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	16,000.00 0.15%	15,000.00 15,000.00 0.16%	41,214.90 35,000.00 0.36%	94,859.58 20,000.00 0.19%	9,545,573
2016 12	Fairbanks Noble Street Upgrade (45722) 4 Bids Tendered	644(1) Field Office	Lump Sum (Alt)	1.0	16,000.00 0.15%	15,000.00 15,000.00 0.16%	41,214.90 35,000.00 0.36%	94,859.58 20,000.00 0.19%	9,545,573

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/1151) 9 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 0.41%	20,000.00 29,000.00 0.46%	36,495.22 20,000.00 0.26%	59,457.00 50,000.00 0.63%	6,367,197
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	60,000.00 0.30%	20,000.00 35,000.00 0.16%	48,465.34 20,000.00 0.08%	77,326.72 40,000.00 0.16%	21,769,589
2017 02	AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 3.64%	500.00 3,500.00 0.51%	11,333.33 9,000.00 1.31%	30,000.00 5,000.00 0.67%	684,191
2017 02	Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. (46673//0) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 2.27%	2,500.00 2,500.00 0.53%	5,853.00 5,000.00 0.95%	11,000.00 5,765.00 1.05%	473,904
2009 10	Nome Storm E R Permanent Repairs 2004-2005 Stage I I (20312/61866/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.63%	15,000.00 22,400.00 0.55%	28,066.67 36,000.00 0.67%	45,000.00 25,000.00 0.46%	4,091,282
2017 04	Homer: East End Road MP 5.5-12.6 Pavement Preservation (46938/58514/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	35,000.00 0.44%	5,000.00 10,000.00 0.16%	16,250.00 15,000.00 0.23%	35,000.00 5,000.00 0.07%	6,096,324
2009 10	Ketchikan Viaducts Rehab (22692) 4 Bids Tendered	644(1) Field Office	Lump Sum (Alt)	1.0	50,000.00 0.80%	30,000.00 30,000.00 0.40%	47,500.00 60,000.00 0.67%	60,000.00 50,000.00 0.25%	7,484,600
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.30%	12,559.00 36,720.00 0.57%	26,159.17 26,000.00 0.38%	36,720.00 30,000.00 0.43%	6,460,641
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065) 3 Bids Tendered	644(1) Field Office	Lump Sum (Alt)	1.0	60,000.00 0.40%	25,000.00 30,000.00 0.24%	30,000.00 25,000.00 0.18%	35,000.00 35,000.00 0.26%	12,656,111
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.15%	45,000.00 45,000.00 0.24%	66,400.00 90,000.00 0.45%	97,000.00 50,000.00 0.23%	18,907,426

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 11	Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at Muldoon Road Safety Improvements (25455/50810 57254/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.47%	7,500.00 15,000.00 0.41%	15,625.00 20,000.00 0.49%	20,000.00 7,500.00 0.18%	3,673,329
2017 04	Richardson Highway Valdez Glacier Stream Bridge #556 and Lowe River Bridge #558 (46314//1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.95%	7,000.00 7,000.00 0.74%	12,500.00 18,000.00 1.72%	18,000.00 0.00 0.00%	947,919
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.07%	20,000.00 20,000.00 0.10%	49,857.14 35,000.00 0.16%	85,000.00 50,000.00 0.22%	20,758,919
2017 06	Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	35,000.00 0.33%	35,000.00 35,000.00 0.35%	35,000.00 35,000.00 0.33%	35,000.00 0.00 0.00%	9,986,105
2009 09	Phillips Field Road Upgrade (23832/65199/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.35%	10,000.00 12,000.00 0.76%	16,750.00 20,000.00 1.20%	25,000.00 10,000.00 0.55%	1,588,185
2015 09	Richardson Hwy Milepoint 2 Improvements (43385/62125/1151) 1 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 2.03%	2,000.00 2,000.00 0.21%	2,000.00 0.00 0.00%	2,000.00 0.00 0.00%	961,510
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872) 8 Bids Tendered	644(1) Field Office	Each (Alt)	1.0	30,000.00 0.09%	40,000.00 50,000.00 0.22%	65,875.00 50,000.00 0.21%	100,000.00 40,000.00 0.16%	22,945,463
2009 10	Alaska Highway M P 1412-1422 Rehabilitation (17052/61777/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.34%	10,000.00 15,000.00 0.40%	15,285.71 12,000.00 0.30%	25,000.00 15,000.00 0.37%	3,747,075
2017 04	Port Alexander Outer Harbor Improvements (46780/83504/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	8,000.00 0.59%	3,000.00 5,500.00 0.56%	5,970.00 4,000.00 0.38%	8,890.00 7,500.00 0.70%	974,910
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522) 5 Bids Tendered	644(1) Field Office	Mile (Alt)	1.09	55,045.87 0.30%	18,348.62 32,110.09 0.16%	44,463.62 18,348.62 0.08%	70,941.94 36,697.25 0.16%	21,769,589

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 12	Rink Creek Bridge Replacement (46407/68064/1151) 9 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 1.51%	0.00 10,000.00 1.09%	10,323.53 6,000.00 0.60%	25,000.00 10,000.00 0.87%	916,825
2009 05	Galena Road Resurfacing Bid Opened: 05/12/2009 (17119/62060/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	8,000.00 0.71%	7,000.00 7,000.00 0.57%	15,500.00 14,000.00 1.12%	20,000.00 20,000.00 1.44%	1,220,000
2016 01	Parks Highway Bridge Deck Rehabilitation (44362) 4 Bids Tendered	644(1) Field Office	Each (Alt)	1.0	30,000.00 0.53%	11,400.00 40,000.00 1.29%	27,118.75 11,400.00 0.33%	40,000.00 26,075.00 0.66%	3,099,899
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491) 9 Bids Tendered	644(1) Field Office	Each (Alt)	1.0	25,000.00 1.53%	5,000.00 26,500.00 2.83%	16,611.11 14,000.00 1.48%	26,500.00 7,500.00 0.75%	936,532
2012 06	Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To MP 22 (38039/54429/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.98%	2,500.00 2,500.00 0.33%	3,250.00 4,000.00 0.41%	4,000.00 0.00 0.00%	767,725
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/7587) 8 Bids Tendered	644(1) Field Office	Lump Sum	1	35,000.00 0.37%	18,000.00 20,000.00 0.24%	26,733.70 25,000.00 0.29%	45,000.00 20,000.00 0.23%	8,348,321
2016 04	Ktn to Shelter Cove Road, Stage 2 (44995/00044/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	50,000.00 0.40%	38,000.00 38,000.00 0.33%	44,500.00 50,000.00 0.43%	50,000.00 40,000.00 0.22%	11,473,390
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	50,000.00 0.48%	35,000.00 40,000.00 0.45%	45,000.00 35,000.00 0.33%	50,000.00 50,000.00 0.47%	8,986,166
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/1151) 8 Bids Tendered	644(1) Field Office	Lump Sum	1	5,000.00 0.61%	1,000.00 1,000.00 0.24%	5,875.00 3,000.00 0.67%	16,500.00 1,000.00 0.22%	419,951
2010 01	Glenn Hwy: Airport Heights To Hiland Resurfacing (25119/51945/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.14%	5,000.00 15,000.00 0.14%	12,500.00 13,000.00 0.12%	17,000.00 5,000.00 0.04%	11,052,764
2009 12	HOONAH FERRY TERMINAL TO AIRPORT PAVEMENT REHABILITATION (23195/68909/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.78%	7,500.00 15,000.00 0.87%	12,500.00 15,000.00 0.83%	15,000.00 7,500.00 0.34%	1,720,852

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	7,500.00 0.19%	20,000.00 30,000.00 0.72%	30,000.00 40,000.00 0.82%	40,000.00 20,000.00 0.38%	4,191,814
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/1151) 8 Bids Tendered	644(1) Field Office	Lump Sum	1	45,000.00 0.66%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	327,000
2015 12	Kotzebue Slough Bridge #1690 Pier Repairs 2015 (44267/60580/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 3.33%	5,318.25 24,710.00 11.05%	15,014.13 5,318.25 1.38%	24,710.00 0.00 0.00%	223,693
2010 01	Huslia Landfill Road (14652/62628/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 1.20%	20,000.00 24,000.00 1.60%	28,000.00 20,000.00 1.00%	40,000.00 40,000.00 1.39%	1,496,225
2015 12	HSIP: CR High Friction Surface Treatment (45334/57092/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.13%	12,500.00 12,500.00 0.18%	20,460.00 20,000.00 0.27%	30,000.00 19,800.00 0.27%	6,778,888
2010 09	Hoonah Ferry Terminal Marine Structures (29793/69311/ARA-0918(9)/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 0.58%	7,700.52 10,000.00 0.27%	9,233.51 7,700.52 0.21%	10,000.00 10,000.00 0.27%	3,717,260
2010 08	Nelson Road Resurfacing (25633) 3 Bids Tendered	644(1) Field Office	Lump Sum (Alt)	1.0	20,000.00 1.36%	7,500.00 7,500.00 0.71%	11,000.00 15,000.00 1.37%	15,000.00 10,500.00 0.84%	1,055,870
2010 07	23rd Avenue Improvements (28375) 3 Bids Tendered	644(1) Field Office	Lump Sum (Alt)	1.0	20,000.00 0.69%	12,000.00 12,000.00 0.50%	14,500.00 16,500.00 0.62%	16,500.00 15,000.00 0.53%	2,405,270
2015 11	Nome-Council Road Safety Sound Bridge Cathodic Protection (45268/64031/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 3.13%	10,000.00 100,322.46 11.90%	31,777.49 12,500.00 1.44%	100,322.46 10,000.00 1.12%	842,962
2010 07	Wendell Avenue ADA Improvements (29033/60827/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.97%	15,000.00 15,000.00 0.95%	20,000.00 25,000.00 1.40%	25,000.00 0.00 0.00%	1,573,111
2010 07	Wendell Avenue ADA Improvements (29033) 2 Bids Tendered	644(1) Field Office	Lump Sum (Alt)	1.0	15,000.00 0.97%	15,000.00 15,000.00 0.95%	20,000.00 25,000.00 1.40%	25,000.00 0.00 0.00%	1,573,111
2010 07	23rd Avenue Improvements (28375/60745/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.69%	12,000.00 12,000.00 0.50%	14,500.00 16,500.00 0.62%	16,500.00 15,000.00 0.53%	2,405,270
2010 09	Geist Road Rehabilitation (28993/63360/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	16,500.00 0.65%	10,000.00 15,000.00 0.70%	13,666.67 10,000.00 0.44%	16,000.00 16,000.00 0.65%	2,139,893

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 08	Nelson Road Resurfacing (25633/63459/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 1.36%	7,500.00 7,500.00 0.71%	11,000.00 15,000.00 1.37%	15,000.00 10,500.00 0.84%	1,055,870
2015 12	Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/7587) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	40,000.00 1.00%	10,000.00 13,000.00 0.35%	14,500.00 10,000.00 0.27%	20,000.00 15,000.00 0.36%	3,688,652
2010 09	Klw Causeway Fish Passage (27434/ 69319 & 79070 ECONOMIC STIMULUS/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 1.51%	5,000.00 5,500.00 0.78%	5,250.00 5,000.00 0.56%	5,500.00 0.00 0.00%	705,731
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	80,000.00 0.20%	60,000.00 71,486.93 0.18%	106,297.39 75,000.00 0.18%	175,000.00 60,000.00 0.14%	40,745,592
2009 12	Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 1.54%	6,000.00 18,500.00 1.96%	10,444.32 6,000.00 0.61%	18,500.00 10,000.00 0.96%	943,974
2016 10	Richardson Hwy MP 110-Tazlina Wayside Improvements (46051/61076/1151) 12 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 3.17%	2,000.00 5,000.00 0.99%	10,938.42 7,000.00 1.29%	25,000.00 2,000.00 0.31%	503,450
2016 05	Aleknagik Wood River Bridge Construction - Phase II (45783/54627/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	60,000.00 0.75%	15,200.00 15,200.00 0.24%	30,040.00 25,000.00 0.37%	45,000.00 35,000.00 0.47%	6,391,456
2016 04	Valdez River Encroachment Repairs (44838/64121/7587) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	6,000.00 0.21%	10,000.00 20,000.00 0.73%	21,400.00 10,000.00 0.36%	33,000.00 20,000.00 0.59%	2,739,467
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033) 6 Bids Tendered	644(1) Field Office	Lump Sum (Alt)	1.0	15,000.00 0.42%	10,000.00 11,000.00 0.37%	15,833.33 17,000.00 0.55%	30,000.00 11,000.00 0.34%	2,980,832
2016 05	Aleknagik Wood River Bridge Construction - Phase II (45783) 5 Bids Tendered	644(1) Field Office	Each (Alt)	1.0	60,000.00 0.75%	15,200.00 15,200.00 0.24%	30,040.00 25,000.00 0.37%	45,000.00 35,000.00 0.47%	6,391,456
2009 12	Dalton Highway Culverts, M P 260-321 (25514/62622/1151) 9 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.12%	25,000.00 32,000.00 0.18%	62,444.44 55,000.00 0.28%	150,000.00 50,000.00 0.23%	17,738,224

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.15%	10,000.00 40,000.00 0.34%	30,166.67 30,000.00 0.25%	60,000.00 10,000.00 0.08%	11,696,889
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	50,000.00 0.56%	40,000.00 40,000.00 0.46%	44,500.65 40,000.00 0.40%	60,000.00 60,000.00 0.53%	8,683,260
2016 04	Gravina Mill Access Road (44786/Z699220000/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.50%	10,000.00 35,000.00 2.06%	25,000.00 30,000.00 1.75%	35,000.00 10,000.00 0.52%	1,695,525
2016 07	AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) AMATS: Bicycle Plan Implementation (MOA Owned-Group 1) (45936//1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	50,000.00 7.94%	8,640.00 8,640.00 1.53%	16,820.00 25,000.00 4.05%	25,000.00 0.00 0.00%	564,961
2016 11	HSIP: Eastern Alaska Named Highways Signing and Striping (45588/64257/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	40,000.00 1.92%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.23%	35,000.00 35,000.00 0.32%	35,000.00 35,000.00 0.31%	35,000.00 35,000.00 0.30%	10,998,774
2010 02	AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 63rd Ave (27034/51987/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	18,000.00 0.74%	4,000.00 4,000.00 0.20%	6,666.67 11,000.00 0.47%	11,000.00 5,000.00 0.20%	1,977,927
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033/63146/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.42%	10,000.00 11,000.00 0.37%	15,833.33 17,000.00 0.55%	30,000.00 11,000.00 0.34%	2,980,832
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/1151) 8 Bids Tendered	644(1) Field Office	Lump Sum	1	45,000.00 0.66%	30,000.00 40,000.00 0.69%	48,804.38 44,600.00 0.68%	80,835.00 30,000.00 0.44%	5,769,321

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	Hoonah Ferry Terminal Improvements (25535/67813/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	9,000.00 0.27%	12,000.00 20,000.00 0.64%	21,333.33 12,000.00 0.37%	32,000.00 32,000.00 0.91%	3,127,459
2016 06	Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880/59028/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.15%	15,000.00 15,000.00 0.14%	23,750.00 25,000.00 0.22%	35,000.00 35,000.00 0.28%	10,696,233
2016 07	HSIP: Copper River Highway Signing and Striping (45832/64254/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 16.31%	4,000.00 10,000.00 11.03%	6,300.00 4,000.00 4.12%	10,000.00 6,000.00 6.16%	90,663
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/1151) 8 Bids Tendered	644(1) Field Office	Lump Sum	1	700.00 0.09%	0.01 500.00 0.12%	1,406.38 700.00 0.16%	7,200.00 0.01 0.00%	419,951
2010 02	Kalifornsky Beach Rd; Coal Creek Fish Passage (26835/51170/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.60%	2,970.00 10,000.00 0.51%	8,661.67 9,000.00 0.46%	12,000.00 12,000.00 0.60%	1,953,352
2016 08	U.S Creek Road Resurfacing (46118/60634/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 2.00%	12,000.00 30,000.00 2.11%	36,774.83 35,000.00 2.39%	51,649.00 45,000.00 2.51%	1,424,518
2016 10	North Fork Road Bridge Erosion Repair (46238/57908/1151) 8 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 1.20%	11,000.00 11,000.00 0.98%	25,875.00 15,000.00 1.22%	55,000.00 30,000.00 2.38%	1,126,215
2016 08	Nome Council Road MP 15-33 Emergency Repairs November 2013 / Nome Sea Storm Permanent Repairs (November 2011) (46093/64095 / 61968/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	35,000.00 0.77%	15,000.00 25,000.00 0.80%	25,542.50 30,000.00 0.92%	36,000.00 27,255.00 0.83%	3,133,045
2016 11	HSIP: Eastern Alaska Named Highways Signing and Striping (46345/64257/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	40,000.00 1.92%	10,000.00 12,000.00 0.97%	20,666.67 10,000.00 0.65%	34,000.00 20,000.00 1.29%	1,231,193

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 01	Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/7587) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.39%	30,000.00 30,000.00 0.42%	75,943.33 30,000.00 0.40%	220,750.00 50,000.00 0.63%	7,065,003
2015 10	Glenn Highway: MP 49 (45214/50994/1151) 13 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.55%	10,000.00 15,000.00 0.53%	16,531.42 20,000.00 0.70%	26,000.00 13,000.00 0.45%	2,836,370
2015 09	Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	40,000.00 0.37%	20,000.00 20,000.00 0.21%	33,000.00 60,000.00 0.59%	60,000.00 20,000.00 0.18%	9,525,913
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	65,000.00 1.07%	12,000.00 35,000.00 0.65%	32,785.71 42,000.00 0.76%	54,500.00 25,000.00 0.44%	5,363,762
2016 01	Jim River Restoration Project 2015 (45322//1151) 9 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.64%	5,000.00 5,000.00 0.38%	24,140.11 26,000.00 1.87%	40,000.00 17,000.00 1.19%	1,321,590
2016 11	YAK - Fish Passage Improvements (45726/Z680270000/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 1.68%	0.00 14,500.00 2.46%	11,832.43 20,000.00 3.34%	20,000.00 20,000.00 3.14%	588,799
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/1151) 9 Bids Tendered	644(1) Field Office	Lump Sum	1	50,000.00 1.26%	20,232.00 28,000.00 0.68%	40,085.11 33,500.00 0.79%	79,034.00 50,000.00 1.13%	4,094,773
2010 10	AMHS SW Warehouse (28695/69054/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	12,700.00 1.76%	2,215.00 2,215.00 0.35%	3,862.67 2,773.00 0.41%	6,600.00 6,600.00 0.96%	639,474
2010 04	Nome Roads (27855/62067/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.57%	10,000.00 25,000.00 0.83%	26,483.33 35,000.00 0.99%	45,000.00 25,000.00 0.63%	3,014,506
2016 01	Lucus Road Improvements (45390/55007/1151) 10 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.46%	2,000.00 30,000.00 0.65%	24,669.89 37,600.00 0.78%	37,600.00 20,000.00 0.40%	4,639,288
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	6,000.00 0.37%	1,800.00 6,600.00 0.43%	6,680.00 10,000.00 0.60%	10,000.00 5,500.00 0.33%	1,551,135
2010 05	Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving (28553/51670/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.39%	1.00 1.00 0.00%	12,400.17 10,000.00 0.35%	20,000.00 20,000.00 0.63%	2,880,645

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 01	Dalton Highway MP 362-379 Reconstruction (46042/63816/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	40,000.00 0.12%	58,000.00 154,000.00 0.48%	94,250.00 58,000.00 0.16%	154,000.00 100,000.00 0.27%	31,994,827
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226) 9 Bids Tendered	644(1) Field Office	Lump Sum (Alt)	1.0	20,000.00 0.58%	20,000.00 40,000.00 1.11%	39,126.44 38,000.00 1.04%	52,000.00 46,000.00 1.22%	3,617,128
2016 11	HSIP: Dalton, Elliott and Steese Highways Signing and Striping (45586/64252/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	40,000.00 2.17%	9,000.00 15,000.00 1.59%	20,000.00 9,000.00 0.83%	34,000.00 10,000.00 0.87%	942,635
2009 05	Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway Emergency Bridge Repair, 2009 (21792/52000 51777/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.14%	10,000.00 10,000.00 0.08%	13,000.00 17,000.00 0.13%	17,000.00 15,000.00 0.12%	12,676,055
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	50,000.00 0.36%	16,000.00 55,000.00 0.43%	45,936.07 16,000.00 0.12%	64,616.42 49,000.00 0.36%	12,869,962
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1151) 9 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.07%	30,000.00 100,000.00 0.30%	68,111.11 65,000.00 0.19%	100,000.00 50,000.00 0.13%	33,010,932
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	16,000.00 0.16%	30,000.00 36,000.00 0.42%	33,666.67 35,000.00 0.38%	36,000.00 30,000.00 0.29%	8,532,028
2009 04	Minnesota Drive Resurfacing (22032/51135 51340/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.29%	15,000.00 19,000.00 0.28%	17,250.00 15,000.00 0.22%	20,000.00 20,000.00 0.26%	6,809,020
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/7587) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	40,000.00 0.14%	45,000.00 50,000.00 0.17%	55,688.33 45,000.00 0.15%	81,629.98 52,500.00 0.18%	29,100,627
2018 02	Rex Trail Seven Mile Lake Reroute (46224//1151) 12 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 2.19%	6,000.00 14,000.00 2.29%	24,736.75 12,700.00 1.88%	94,141.00 10,000.00 1.23%	612,164

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081) 4 Bids Tendered	644(1) Field Office	Lump Sum (Alt)	1.0	50,000.00 0.07%	50,000.00 150,000.00 0.29%	120,951.67 50,000.00 0.10%	153,806.69 130,000.00 0.17%	51,418,510
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7587) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.27%	10,000.00 20,000.00 0.62%	15,000.00 10,000.00 0.31%	20,000.00 0.00 0.00%	3,244,574
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491//1151) 9 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 1.53%	5,000.00 26,500.00 2.83%	16,611.11 14,000.00 1.48%	26,500.00 7,500.00 0.75%	936,532
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	50,000.00 0.07%	50,000.00 150,000.00 0.29%	120,951.67 50,000.00 0.10%	153,806.69 130,000.00 0.17%	51,418,510
2010 10	Tok Cut Off M P 0-2 and M P 5-24 Resurfacing (28413/63364/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.12%	12,500.00 12,500.00 0.14%	21,964.29 20,000.00 0.21%	35,000.00 15,000.00 0.14%	9,258,998
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226/61912/1151) 9 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.58%	20,000.00 40,000.00 1.11%	39,126.44 38,000.00 1.04%	52,000.00 46,000.00 1.22%	3,617,128
2016 01	Parks Highway Bridge Deck Rehabilitation (44362/62966/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 0.53%	11,400.00 40,000.00 1.29%	27,118.75 11,400.00 0.33%	40,000.00 26,075.00 0.66%	3,099,899
2015 10	College Road Right Turn Lanes (44899/77227/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 1.75%	1,220.00 1,220.00 0.13%	15,444.00 8,500.00 0.86%	35,000.00 12,500.00 1.26%	947,198
2015 10	Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7587) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.33%	20,000.00 20,000.00 0.57%	22,500.00 25,000.00 0.68%	25,000.00 0.00 0.00%	3,491,195

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number	644(1) Field Office	Lump Sum	1	25,000.00 0.12%	15,000.00 15,000.00 0.09%	17,500.00 20,000.00 0.11%	20,000.00 0.00 0.00%	16,614,244
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	45,000.00 0.61%	30,500.00 30,500.00 0.43%	66,991.00 80,000.00 0.92%	80,000.00 80,000.00 0.91%	7,125,000
2010 10	North Pole Citywide Pavement Rehabilitation (25477/62023/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 1.19%	4,000.00 4,000.00 0.75%	7,833.33 9,500.00 1.37%	10,000.00 10,000.00 1.18%	532,373
2015 10	HSIP: Kodiak Rock Fall Mitigation (45205/57709/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	40,000.00 1.57%	12,000.00 12,000.00 0.54%	18,619.71 20,000.00 0.80%	25,338.00 15,000.00 0.57%	2,212,795
2015 10	SGY- Klondike Highway Repairs (43123/Z684800000/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	5,000.00 0.37%	6,000.00 6,000.00 0.39%	9,000.00 12,000.00 0.77%	12,000.00 0.00 0.00%	1,549,720
2010 09	Stevens Village Sanitation Road (26373/61532/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	40,000.00 1.51%	21,000.00 21,000.00 1.68%	30,500.00 25,000.00 1.17%	40,000.00 36,500.00 1.52%	1,250,601
2015 10	POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay Rd (43175/68084/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.56%	20,000.00 21,200.00 0.86%	20,600.00 20,000.00 0.78%	21,200.00 0.00 0.00%	2,452,963
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 0.30%	30,000.00 30,000.00 0.30%	60,000.00 50,000.00 0.47%	110,000.00 50,000.00 0.44%	9,994,028
2010 05	Nordale Road Pavement Rehabilitation - FMATS (Badger Road to Chena River) (28033/63158/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	18,000.00 0.73%	7,500.00 7,500.00 0.43%	12,500.00 10,000.00 0.54%	20,000.00 20,000.00 1.06%	1,748,183
2016 11	YAK - Fish Passage Improvements (45726) 7 Bids Tendered	644(1) Field Office	Lump Sum (Alt)	1.0	10,000.00 1.68%	0.00 14,500.00 2.46%	11,832.43 20,000.00 3.34%	20,000.00 20,000.00 3.14%	588,799

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 03	Glenn Highway MP 63 and 64 Erosion Protection (45592/N/A/1151) 15 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.24%	5,000.00 5,000.00 0.19%	29,146.67 33,000.00 1.14%	120,000.00 23,000.00 0.69%	2,643,730
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.33%	12,400.00 12,400.00 0.18%	39,260.00 25,000.00 0.32%	73,900.00 25,000.00 0.25%	6,703,504
2010 05	Kalifornsky Beach Road, Pedestrian Pathway (GF) (28634/51482/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.93%	1.00 1.00 0.00%	9,400.20 14,000.00 1.02%	14,000.00 10,000.00 0.68%	1,195,515
2010 03	GLENN HWY: EKLUTNA TO PARKS HWY RESURFACING/CULVERT MP 13.0(FARM AVE) (27674/52110 52385/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	18,000.00 0.23%	10,000.00 10,000.00 0.17%	12,437.50 15,000.00 0.23%	15,000.00 10,000.00 0.15%	5,859,876
2016 04	Goldhill Road Bicycle And Pedestrian Facility (45033/63293/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.31%	10,000.00 30,000.00 1.05%	18,520.00 10,000.00 0.33%	30,000.00 20,000.00 0.65%	2,864,888
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements (45736//1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.19%	25,000.00 25,000.00 0.32%	31,250.00 25,000.00 0.27%	45,000.00 45,000.00 0.49%	7,898,726
2010 03	Angoon Ferry Terminal Improvements (14272/68502/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.15%	30,000.00 35,000.00 0.56%	51,666.67 30,000.00 0.47%	90,000.00 90,000.00 1.34%	6,298,762
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.24%	15,000.00 25,000.00 0.25%	26,554.91 30,000.00 0.30%	37,000.00 37,000.00 0.36%	9,982,120
2016 03	Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	45,000.00 0.87%	10,000.00 10,000.00 0.19%	23,250.00 15,000.00 0.28%	38,000.00 38,000.00 0.69%	5,198,107

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.08%	20,000.00 20,000.00 0.13%	26,500.00 30,000.00 0.18%	31,000.00 31,000.00 0.18%	15,712,283
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 0.17%	0.01 30,000.00 0.24%	24,000.00 35,000.00 0.24%	35,000.00 25,000.00 0.17%	12,682,497
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.20%	10,000.00 20,000.00 0.20%	17,278.50 15,000.00 0.15%	24,114.00 10,000.00 0.09%	9,874,455
2010 03	Chester Creek Trail Connection Project (27113/55066/1151) 9 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.60%	10,000.00 10,500.00 0.37%	29,119.51 83,277.86 2.79%	83,277.86 31,404.03 1.05%	2,874,171
2013 07	HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen (41317/55103/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	18,000.00 2.34%	10,000.00 10,000.00 1.45%	20,000.00 10,000.00 1.40%	30,000.00 26,000.00 3.48%	688,095
2011 02	Sand Point School Loop Road (33007/52408/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.40%	15,000.00 20,000.00 0.43%	30,342.86 35,000.00 0.75%	50,400.00 50,400.00 0.75%	4,599,790
2011 03	Richardson Highway MP 148-159 Reconstruction (1642/76727/1151) 8 Bids Tendered	644(1) Field Office	Lump Sum	1	34,000.00 0.11%	25,000.00 50,000.00 0.18%	72,062.50 55,000.00 0.19%	124,000.00 100,000.00 0.34%	27,434,902
2010 11	Annette Bay Ferry Terminal (28833/69200/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.30%	45,500.00 45,500.00 0.53%	52,625.00 50,000.00 0.57%	60,000.00 55,000.00 0.60%	8,577,504
2011 02	Nome Highway Bridge Improvements (24432/62630/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.60%	10,000.00 20,000.00 0.90%	22,660.00 26,800.00 1.13%	36,500.00 36,500.00 1.17%	2,234,047
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	41,000.00 0.30%	20,000.00 25,000.00 0.25%	25,000.00 20,000.00 0.18%	30,000.00 30,000.00 0.25%	9,998,998
2011 01	Nome - Council M P 62-73.6 (29073/60400/1151) 11 Bids Tendered	644(1) Field Office	Lump Sum	1	60,000.00 0.99%	10,000.00 45,650.00 1.05%	35,459.09 21,000.00 0.44%	69,000.00 10,000.00 0.19%	4,359,365
2015 04	H S I P: Parks Hwy Rest Areas (44045/61074/7587) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	40,000.00 2.52%	15,000.00 20,000.00 1.80%	23,200.00 15,000.00 1.11%	46,000.00 46,000.00 3.31%	1,113,107

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	45,000.00 0.30%	30,000.00 30,000.00 0.24%	56,535.00 83,000.00 0.61%	86,900.00 47,775.00 0.35%	12,332,894
2014 04	POW: Hydaburg Highway Fish Passage Improvements (41388/68026/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 4.18%	2,500.00 2,500.00 0.64%	3,500.00 4,500.00 0.99%	4,500.00 0.00 0.00%	388,512
2010 11	Leasure Subdivision Area Street Improvements - Stage I (30138/60747/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	5,000.00 0.48%	3,000.00 10,000.00 0.94%	9,375.00 15,000.00 1.39%	15,000.00 3,000.00 0.24%	1,064,236
2014 11	Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.11%	8,500.00 20,000.00 0.17%	21,166.67 8,500.00 0.07%	35,000.00 35,000.00 0.25%	11,961,445
2010 10	Seward Highway MP 115-124 Resurfacing (32033/52491/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.21%	10,000.00 10,000.00 0.14%	12,500.00 15,000.00 0.19%	15,000.00 0.00 0.00%	7,310,434
2015 06	HSIP: Muldoon Road Channelization, 11th Court to Boundary Avenue (44665/57341/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.68%	7,500.00 35,000.00 1.40%	19,166.67 7,500.00 0.30%	35,000.00 15,000.00 0.55%	2,499,849
2015 06	Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.38%	5,000.00 5,000.00 0.12%	11,500.00 18,000.00 0.38%	18,000.00 0.00 0.00%	4,114,208
2015 05	Tok Cutoff M P 24-30 Resurfacing (43646/62188/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	35,000.00 0.74%	25,000.00 25,000.00 0.61%	32,500.00 25,000.00 0.60%	50,000.00 30,000.00 0.64%	4,112,844
2015 05	HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.82%	10,000.00 10,000.00 0.50%	22,423.49 18,764.94 0.94%	39,776.00 12,000.00 0.57%	1,990,576

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs (45127/60435/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.33%	5,000.00 5,000.00 0.15%	10,000.00 15,000.00 0.44%	15,000.00 0.00 0.00%	3,271,889
2015 09	Parks Highway MP 192-194 Resurfacing (43411/60741/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.45%	10.00 10.00 0.00%	9,005.00 18,000.00 0.72%	18,000.00 0.00 0.00%	2,089,539
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141) 2 Bids Tendered	644(1) Field Office	Each (Alt)	1.0	30,000.00 0.37%	15,000.00 15,000.00 0.22%	17,500.00 20,000.00 0.29%	20,000.00 0.00 0.00%	6,769,856
2015 06	Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 0.55%	15,000.00 15,000.00 0.28%	15,000.00 15,000.00 0.28%	15,000.00 0.00 0.00%	5,296,083
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	75,000.00 0.16%	30,000.00 90,000.00 0.21%	49,188.68 40,000.00 0.09%	90,000.00 50,000.00 0.11%	42,094,598
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.53%	1,800.00 3,200.00 0.18%	5,666.67 1,800.00 0.09%	12,000.00 12,000.00 0.62%	1,827,200
2015 06	International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/7587) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	40,000.00 0.59%	10,000.00 18,000.00 0.28%	14,000.00 10,000.00 0.15%	18,000.00 0.00 0.00%	6,487,960
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157/63905/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	40,000.00 0.68%	90,000.00 111,975.00 1.44%	144,083.50 224,359.00 2.62%	224,359.00 90,000.00 0.95%	7,766,987
2011 03	Richardson Highway MP 148-159 Reconstruction (1642) 8 Bids Tendered	644(1) Field Office	Each (Alt)	1.0	34,000.00 0.11%	25,000.00 50,000.00 0.18%	72,062.50 55,000.00 0.19%	124,000.00 100,000.00 0.34%	27,434,902
2014 11	Annette Bay Ferry Terminal Improvements (43416/68135/7587) 1 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 2.00%	5,000.00 5,000.00 0.64%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	781,909

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 04	Edgerton Highway MP 0-19 Resurfacing (42129/63909/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.27%	20,000.00 20,000.00 0.27%	29,166.67 20,000.00 0.27%	50,000.00 30,000.00 0.37%	7,445,892
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017) 3 Bids Tendered	644(1) Field Office	Each (Alt)	1.0	20,000.00 0.22%	10,000.00 24,000.00 0.37%	16,833.33 16,500.00 0.24%	24,000.00 10,000.00 0.13%	6,527,698
2011 06	Northern Region Deferred Maintenance F Y11: Dawson, Lineman & Newby Resurfacing (33271/63639/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	7,000.00 0.86%	2,500.00 2,500.00 0.39%	7,000.00 8,500.00 1.28%	10,000.00 10,000.00 1.32%	634,448
2012 12	Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	50,000.00 0.28%	15,000.00 20,000.00 0.14%	26,250.00 20,000.00 0.14%	50,000.00 15,000.00 0.10%	14,495,924
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951/63571/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	40,000.00 0.63%	24,300.00 24,300.00 0.61%	45,757.14 25,000.00 0.51%	65,000.00 55,000.00 1.10%	3,964,939
2012 12	False Pass Airport Access Road Resurfacing and Bridge Repair (39295/57109/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 1.98%	5,000.00 23,500.00 1.42%	18,300.00 20,000.00 1.03%	28,000.00 15,000.00 0.76%	1,655,094
2012 02	68688 - Klw To Hollis Pvmt Rehab - Final Estimate (35641/68688/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.13%	25,000.00 36,000.00 0.28%	31,000.00 25,000.00 0.19%	36,000.00 32,000.00 0.22%	12,913,532
2012 01	South Cushman Street - Mitchell Expressway To Sanduri Street (33536/63289/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	5,000.00 0.14%	10,000.00 10,000.00 0.32%	14,125.00 15,000.00 0.46%	16,500.00 15,000.00 0.44%	3,098,636
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	50,000.00 0.71%	20,000.00 40,000.00 0.71%	38,166.67 20,000.00 0.34%	54,500.00 54,500.00 0.84%	5,598,065
2015 02	Seward Highway MP 99-100 Improvements (44337/58822/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.39%	27,000.00 35,000.00 0.47%	31,000.00 27,000.00 0.32%	35,000.00 0.00 0.00%	7,497,210

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.24%	25,000.00 115,000.00 0.98%	102,428.57 50,000.00 0.40%	284,000.00 63,000.00 0.49%	11,699,696
2015 02	Seward Highway MP 99-100 Improvements (44337) 2 Bids Tendered	644(1) Field Office	Each (Alt)	1.0	25,000.00 0.39%	27,000.00 35,000.00 0.47%	31,000.00 27,000.00 0.32%	35,000.00 0.00 0.00%	7,497,210
2015 02	Susitna River Bridge #687 Abutment and Pier Repairs 2014 (43885/64274/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 3.17%	20,000.00 20,000.00 3.09%	60,000.00 100,000.00 8.21%	100,000.00 0.00 0.00%	647,200
2015 01	Hydaburg Highway Pavement Rehabilitation (43422) 3 Bids Tendered	644(1) Field Office	Each (Alt)	1.0	20,000.00 0.13%	22,000.00 22,000.00 0.19%	32,333.33 30,000.00 0.23%	45,000.00 45,000.00 0.32%	11,859,725
2011 01	Yukon River Bridge Rehabilitation (Seismic Retrofit) (27655/60431/1151) 9 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 2.47%	16,000.00 16,000.00 2.03%	32,473.11 18,000.00 2.00%	75,000.00 25,000.00 2.71%	789,000
2015 01	Olympic Mountain Loop Improvements - Girdwood (44236/59766/1151) 8 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 1.05%	8,500.00 17,500.00 0.74%	20,154.13 8,500.00 0.32%	30,000.00 24,133.00 0.87%	2,364,890
2015 01	Hydaburg Highway Pavement Rehabilitation (43422/67576/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.13%	22,000.00 22,000.00 0.19%	32,333.33 30,000.00 0.23%	45,000.00 45,000.00 0.32%	11,859,725
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350) 7 Bids Tendered	644(1) Field Office	Each (Alt)	1.0	35,000.00 0.51%	30,000.00 36,000.00 0.56%	60,557.14 55,000.00 0.75%	100,000.00 30,000.00 0.40%	6,419,604
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	35,000.00 0.51%	30,000.00 36,000.00 0.56%	60,557.14 55,000.00 0.75%	100,000.00 30,000.00 0.40%	6,419,604

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/1151)	644(1) Field Office	Lump Sum	1	60,000.00 0.67%	25,000.00 30,000.00 0.35%	27,500.00 25,000.00 0.26%	30,000.00 0.00 0.00%	8,572,860
2015 03	AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 0.41%	10,000.00 10,000.00 0.15%	13,333.33 10,000.00 0.14%	20,000.00 20,000.00 0.26%	6,887,552
2010 12	Port MacKenzie Access Road (32453/58168/1151) 11 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.16%	7,000.00 10,000.00 0.20%	23,951.64 17,000.00 0.33%	42,000.00 7,000.00 0.12%	5,025,609
2015 02	Bennett Road Resurfacing (44212/63911/7587) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	12,000.00 0.72%	5,000.00 5,000.00 0.52%	10,666.67 12,000.00 1.13%	15,000.00 15,000.00 1.25%	961,036
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951) 7 Bids Tendered	644(1) Field Office	Each (Alt)	1.0	40,000.00 0.63%	24,300.00 24,300.00 0.61%	45,757.14 25,000.00 0.51%	65,000.00 55,000.00 1.10%	3,964,939
2015 04	POW Craig-Klawock Highway Guardrail Improvement REBID (43967/67832/7587) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	5,000.00 0.38%	4,500.00 10,000.00 0.67%	7,250.00 4,500.00 0.28%	10,000.00 0.00 0.00%	1,494,563
2010 11	Leasure Subdivision Area Street Improvements - Stage I (30138) 4 Bids Tendered	644(1) Field Office	Lump Sum (Alt)	1.0	5,000.00 0.48%	3,000.00 10,000.00 0.94%	9,375.00 15,000.00 1.39%	15,000.00 3,000.00 0.24%	1,064,236
2011 06	Taiya River Bridge Repair - 69275 (27090/69275/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	13,000.00 1.13%	15,000.00 19,769.12 2.19%	18,256.37 15,000.00 1.53%	20,000.00 20,000.00 1.79%	902,564
2014 10	Tok Cutoff M P 50-60 Resurfacing (41360/62190/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	5,000.00 0.06%	25,000.00 35,000.00 0.62%	37,500.00 35,000.00 0.56%	55,000.00 55,000.00 0.83%	5,671,025
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506) 6 Bids Tendered	644(1) Field Office	18000 (Alt)	1.0	18,000.00 0.32%	24,000.00 33,800.00 0.51%	52,757.85 40,000.00 0.57%	84,725.10 84,725.10 1.18%	6,691,146

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973) 3 Bids Tendered	644(1) Field Office	Each (Alt)	1.0	20,000.00 0.29%	10,000.00 20,000.00 0.29%	16,000.00 10,000.00 0.14%	20,000.00 18,000.00 0.24%	6,821,536
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 0.66%	20,000.00 20,000.00 0.35%	28,500.00 37,000.00 0.63%	37,000.00 0.00 0.00%	5,686,743
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	50,000.00 0.55%	40,000.00 45,000.00 0.52%	42,500.00 40,000.00 0.40%	45,000.00 0.00 0.00%	8,696,000
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	61,875.00 0.53%	41,140.00 43,425.00 0.40%	42,282.50 0.00 0.00%	43,425.00 0.00 0.00%	10,727,261
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.15%	40,000.00 40,000.00 0.36%	50,812.25 58,000.00 0.51%	60,000.00 45,249.00 0.36%	11,172,615
2014 10	Elliot Highway M P 107.7 To 120.5 Reconstruction (42896/62227/1151) 9 Bids Tendered	644(1) Field Office	Lump Sum	1	50,000.00 0.20%	30,000.00 44,000.00 0.22%	85,510.00 105,590.00 0.45%	180,000.00 60,000.00 0.24%	19,656,000
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506/55613/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	18,000.00 0.32%	24,000.00 33,800.00 0.51%	52,757.85 40,000.00 0.57%	84,725.10 84,725.10 1.18%	6,691,146
2014 06	Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.34%	7,500.00 7,500.00 0.17%	15,500.00 20,000.00 0.43%	20,000.00 10,000.00 0.22%	4,322,551
2014 04	Northern Region E R Galena Ice Jam Flooding (41787/62697/1151) 1 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.93%	20,000.00 20,000.00 0.85%	20,000.00 0.00 0.00%	20,000.00 0.00 0.00%	2,342,885

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.29%	10,000.00 20,000.00 0.29%	16,000.00 10,000.00 0.14%	20,000.00 18,000.00 0.24%	6,821,536
2011 05	Dalton Hwy M P 254-414 Delineators (32673/63573/1151) 9 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 1.52%	20,400.00 42,000.00 1.78%	36,260.33 20,400.00 0.83%	56,000.00 35,000.00 1.36%	2,359,277
2014 10	Sterling Highway Erosion Response MP 150-157 (43583/52472/1151) 8 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.45%	13,000.00 13,000.00 0.39%	22,434.14 20,533.10 0.59%	40,000.00 15,000.00 0.41%	3,371,200
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 0.37%	15,000.00 15,000.00 0.22%	17,500.00 20,000.00 0.29%	20,000.00 0.00 0.00%	6,769,856
2011 04	Richardson Hwy MP 340-346 Resurfacing (Moose Creek) (33145/63362/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.20%	15,000.00 20,000.00 0.27%	23,333.33 15,000.00 0.20%	35,000.00 35,000.00 0.45%	7,389,044
2011 04	Kenai Pen Flood Oct 02, CONSENT DECREE MITIGATION (GF) (33215/52992/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 2.35%	4,000.00 10,000.00 2.21%	13,600.00 10,000.00 2.18%	30,000.00 4,000.00 0.83%	453,209
2011 05	McCarthy Rd & Edgerton Hwy Flood Permanent Repairs (Oct '06) (29893/77083/1151) 8 Bids Tendered	644(1) Field Office	Lump Sum	1	45,000.00 4.59%	7,200.00 20,000.00 2.07%	19,625.00 18,000.00 1.83%	28,600.00 27,000.00 2.66%	967,365
2014 04	88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/1151) 9 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.71%	9,000.00 9,000.00 0.32%	24,189.78 18,000.00 0.63%	45,000.00 45,000.00 1.50%	2,773,227
2011 05	Taylor Highway MP 70 Lost Chicken Slide (32215/63379/1151) 9 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.78%	10,000.00 20,000.00 1.21%	19,328.89 27,000.00 1.43%	27,000.00 10,000.00 0.51%	1,656,700

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 05	Richardson Highway Flooding Permanent Repairs - 12.8 Mile Dike (31854/63627/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	5,000.00 0.39%	9,750.00 9,750.00 0.84%	17,771.43 10,000.00 0.82%	41,000.00 12,750.00 1.00%	1,157,909
2014 05	Birch Road: Whispering Spruce Intersection Improvements (42792/55627/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 1.32%	6,750.00 9,720.00 1.32%	12,781.43 18,000.00 2.26%	18,000.00 13,500.00 1.69%	734,400
2010 11	68707 - POW Thorne Bay Road Bridges Painting (24753/68707/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 1.39%	10,000.00 12,000.00 0.66%	12,333.33 15,000.00 0.75%	15,000.00 10,000.00 0.49%	1,820,440
2011 04	Kenai Pen Flood Oct 02, CONSENT DECREE MITIGATION (GF) (33215) 5 Bids Tendered	644(1) Field Office	Calendar Day (Alt)	150.0	66.67 2.35%	26.67 66.67 2.21%	90.67 66.67 2.18%	200.00 26.67 0.83%	453,209
2011 05	Marshall Airport Access Road Bridge Replacement (33095/62219/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.53%	1,500.00 50,000.00 1.21%	22,040.83 25,745.00 0.56%	50,000.00 1,500.00 0.03%	4,140,477
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374/60916/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	35,000.00 0.16%	20,000.00 20,000.00 0.10%	35,200.00 20,000.00 0.09%	50,000.00 36,000.00 0.17%	20,807,850
2015 05	Elfin Cove Outer Harbor Improvements (43668/83982/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	2,500.00 0.31%	2,000.00 2,000.00 0.17%	9,000.00 10,000.00 0.82%	15,000.00 15,000.00 1.06%	1,193,782
2014 11	HSIP POW Craig-Klawock Highway Guardrail Improvement (38154/67832/7587) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	5,000.00 0.36%	4,500.00 10,000.00 0.70%	7,250.00 4,500.00 0.27%	10,000.00 0.00 0.00%	1,437,638
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374) 5 Bids Tendered	644(1) Field Office	Lump Sum (Alt)	1.0	35,000.00 0.16%	20,000.00 20,000.00 0.10%	35,200.00 20,000.00 0.09%	50,000.00 36,000.00 0.17%	20,807,850
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157) 4 Bids Tendered	644(1) Field Office	Square Feet (Alt)	500.0	80.00 0.68%	180.00 223.95 1.44%	288.17 448.72 2.62%	448.72 180.00 0.95%	7,766,987

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/1151)	644(1) Field Office	Lump Sum	1	15,000.00 0.21%	19,000.00 20,000.00 0.24%	24,666.67 19,000.00 0.22%	35,000.00 35,000.00 0.40%	8,240,476
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.22%	20,000.00 20,000.00 0.28%	21,666.67 20,000.00 0.27%	25,000.00 25,000.00 0.32%	7,090,895
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.32%	0.01 0.01 0.00%	21,250.00 30,000.00 0.43%	35,000.00 35,000.00 0.47%	6,906,885
2010 11	Northern Region Bridge Rehabilitation - Nenana River at Rex & North Fork 12 Mile Creek (23117/63739/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 1.42%	12,000.00 20,000.00 2.02%	32,857.14 63,000.00 4.92%	63,000.00 45,000.00 3.43%	989,152
2009 01	Point Hope Evacuation Road Rehabilitation: Bids Opened 01/13/2009 (17612/76966/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.73%	8,000.00 8,000.00 0.33%	18,000.00 15,000.00 0.53%	32,000.00 10,000.00 0.35%	2,445,304
2014 09	Cold Bay Dock Rehabilitation (42335/67714/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	5,000.00 0.40%	5,100.00 5,100.00 0.39%	9,550.00 14,000.00 0.93%	14,000.00 0.00 0.00%	1,318,920
2014 08	Portage Glacier Road Embankment Stabilization (43186/53726/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.80%	10,000.00 30,000.00 1.68%	20,250.00 17,000.00 0.67%	30,000.00 10,000.00 0.37%	1,782,765

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 05	Van Horn Road West (Cartwright Road) Improvements (2484/Project No. 62056/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	12,000.00 0.64%	6,000.00 6,000.00 0.50%	10,000.00 12,000.00 0.91%	12,000.00 12,000.00 0.90%	1,198,184
2011 05	Van Horn Road West (Cartwright Road) Improvements (2484) 3 Bids Tendered	644(1) Field Office	12000 (Alt)	1.0	12,000.00 0.64%	6,000.00 6,000.00 0.50%	10,000.00 12,000.00 0.91%	12,000.00 12,000.00 0.90%	1,198,184
2014 08	Akutan City Dock Improvements (42130/67745/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	7,000.00 0.49%	8,500.00 8,500.00 0.70%	12,833.33 16,000.00 1.04%	16,000.00 14,000.00 0.88%	1,208,315
2014 08	Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs (41879/64020/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	7,500.00 0.40%	12,000.00 12,000.00 0.55%	17,333.33 15,000.00 0.65%	25,000.00 25,000.00 1.01%	2,180,349
2014 10	Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/7587) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 1.59%	5,000.00 5,000.00 0.36%	17,500.00 30,000.00 1.79%	30,000.00 0.00 0.00%	1,390,905
2011 05	JNU - Bridge Repair, Basin Road Trestle (33038/68979/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	10,800.00 0.88%	3,717.29 17,000.00 1.35%	9,393.57 5,000.00 0.35%	17,000.00 11,857.00 0.79%	1,256,788
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	40,000.00 0.13%	30,000.00 40,000.00 0.15%	43,000.00 40,000.00 0.15%	65,000.00 30,000.00 0.11%	25,973,241
2011 04	Dalton Hwy MP 274-289 Rehabilitation (26934/67018/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 0.09%	25,000.00 100,000.00 0.36%	67,142.86 60,000.00 0.20%	125,000.00 40,000.00 0.13%	27,690,520
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265/63515/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	35,000.00 0.45%	25,000.00 30,000.00 0.57%	29,000.00 25,000.00 0.39%	44,000.00 25,000.00 0.37%	5,284,485
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	40,000.00 0.17%	12,000.00 35,000.00 0.23%	35,400.00 50,000.00 0.32%	50,000.00 40,000.00 0.25%	15,157,512

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265) 6 Bids Tendered	644(1) Field Office	Each (Alt)	1.0	35,000.00 0.45%	25,000.00 30,000.00 0.57%	29,000.00 25,000.00 0.39%	44,000.00 25,000.00 0.37%	5,284,485
2012 11	Angoon Areawide Paving (38070/67460/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	35,000.00 2.43%	5,000.00 5,000.00 0.41%	9,500.00 15,000.00 1.08%	15,000.00 8,500.00 0.48%	1,209,315
2010 06	Angoon Ferry Terminal Improvements, Re-Bid (27733/68502/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.15%	20,000.00 20,000.00 0.33%	43,000.00 22,000.00 0.34%	87,000.00 87,000.00 1.35%	6,116,315
2012 11	SGY- Dyea Road Improvements (Realign) (34159/67424/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.55%	25,000.00 25,000.00 0.98%	32,633.33 40,000.00 0.95%	40,000.00 32,900.00 0.73%	2,559,735
2011 07	F M A T S Area Surface Upgrades FFY2011 (33057/63814/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	5,000.00 0.51%	3,500.00 5,500.00 0.81%	6,333.33 3,500.00 0.47%	10,000.00 10,000.00 1.06%	677,767
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	50,000.00 0.34%	30,000.00 40,000.00 0.25%	46,592.00 55,000.00 0.30%	57,960.00 30,000.00 0.16%	15,967,622
2011 07	Richardson Highway Flooding Permanent Repairs (Oct. 06) (33068/76783/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.22%	25,000.00 40,000.00 0.45%	51,033.33 49,200.00 0.48%	85,000.00 25,000.00 0.23%	8,965,263
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 0.11%	30,000.00 40,000.00 0.14%	42,500.00 50,000.00 0.17%	50,000.00 30,000.00 0.10%	28,866,904
2015 09	Elfin Cove Outer Harbor Improvements (44979/83982/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	2,500.00 0.24%	3,450.00 3,450.00 0.33%	6,150.00 11,000.00 1.04%	11,000.00 4,000.00 0.34%	1,045,145
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.88%	20,000.00 25,000.00 0.85%	26,666.67 20,000.00 0.68%	35,000.00 35,000.00 1.04%	2,927,828
2013 10	Airport Way Preventive Maintenance - Stage I (41617/60921/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.27%	15,000.00 15,750.00 0.29%	15,916.67 15,000.00 0.27%	17,000.00 17,000.00 0.31%	5,388,089

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	60,000.00 0.16%	50,000.00 100,000.00 0.27%	75,000.00 50,000.00 0.13%	100,000.00 0.00 0.00%	36,856,108
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/2164) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	40,000.00 0.45%	35,000.00 35,000.00 0.38%	42,333.33 50,000.00 0.49%	50,000.00 42,000.00 0.40%	9,109,265
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement Preservation (42246/53164 55261/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	35,000.00 0.33%	25,000.00 25,000.00 0.21%	35,000.00 40,000.00 0.31%	40,000.00 40,000.00 0.30%	11,749,902
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	80,000.00 0.17%	50,000.00 60,000.00 0.15%	90,870.00 50,000.00 0.12%	137,700.00 137,700.00 0.31%	39,452,755
2011 07	EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO EAGLE RIVER RD (GF) (33695/52881/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	12,000.00 0.43%	5,000.00 5,000.00 0.19%	15,675.00 20,000.00 0.70%	30,000.00 7,700.00 0.26%	2,599,433
2013 11	Blowback Creek Bridge Replacement (41512/62616/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 1.49%	14,300.00 40,000.00 1.78%	39,460.00 14,300.00 0.62%	65,000.00 65,000.00 2.61%	2,251,300
2011 09	Copper River Highway MP 0-6 Resurfacing (32933/63804/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.18%	10,000.00 10,000.00 0.24%	18,285.71 15,000.00 0.35%	36,000.00 12,000.00 0.28%	4,102,329
2013 11	St. Mary's / Mountain Village Road Rehabilitation (33343) 7 Bids Tendered	644(1) Field Office	15000 (Alt)	1.0	30,000.00 0.26%	12,000.00 30,000.00 0.29%	39,571.43 30,000.00 0.28%	60,000.00 55,000.00 0.46%	10,510,726

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874) 4 Bids Tendered	644(1) Field Office	Calendar Day (Alt)	300.0	83.33 0.41%	16.67 16.67 0.09%	72.50 83.33 0.42%	116.67 116.67 0.50%	5,696,203
2013 11	Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.20%	15,000.00 40,000.00 0.39%	25,625.00 22,500.00 0.21%	40,000.00 15,000.00 0.14%	10,295,938
2013 10	52765 Ninilchik Village Bridge Replacement (41877/52765/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.43%	14,000.00 19,800.00 0.90%	24,760.00 30,000.00 1.34%	40,000.00 14,000.00 0.60%	2,199,212
2013 10	Richardson Highway M P 345 Moose Creek R R Overpass (17152/66566/1151) 8 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 0.26%	25,000.00 40,000.00 0.39%	64,012.50 60,000.00 0.55%	140,000.00 57,000.00 0.49%	10,388,566
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	42,000.00 0.21%	20,000.00 20,000.00 0.11%	41,100.00 55,000.00 0.30%	55,000.00 30,000.00 0.15%	17,817,902
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.41%	5,000.00 5,000.00 0.09%	21,750.00 25,000.00 0.42%	35,000.00 35,000.00 0.50%	5,696,203
2013 10	Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.28%	10,000.00 10,000.00 0.21%	13,500.00 15,000.00 0.31%	15,500.00 15,500.00 0.30%	4,789,467
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.22%	10,000.00 24,000.00 0.37%	16,833.33 16,500.00 0.24%	24,000.00 10,000.00 0.13%	6,527,698
2011 11	Dalton Highway MP 197-209 Rehabilitation (33732/61214/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	50,000.00 0.21%	45,870.00 50,000.00 0.21%	81,267.14 90,000.00 0.36%	156,000.00 156,000.00 0.59%	23,953,284

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 10	North Pole Interchange Pedestrian Facilities (39051/76719/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.55%	12,000.00 20,000.00 1.13%	18,400.00 20,000.00 1.12%	25,000.00 15,000.00 0.83%	1,766,369
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	50,000.00 0.27%	35,000.00 40,000.00 0.29%	51,428.57 35,000.00 0.22%	85,000.00 85,000.00 0.52%	13,969,176
2013 10	Selawik Utility Crossing Repair (41058) 4 Bids Tendered	644(1) Field Office	Day (Alt)	30.0	500.00 1.67%	216.67 666.67 3.24%	512.50 216.67 0.83%	833.33 333.33 1.23%	616,937
2013 09	Tanacross Road Improvements (36322/63790/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 1.88%	12,000.00 22,000.00 2.35%	20,285.71 20,000.00 1.66%	30,000.00 23,000.00 1.87%	934,999
2013 09	Tanacross Road Improvements (36322) 7 Bids Tendered	644(1) Field Office	Lump Sum (Alt)	10,000.0	2.00 1.88%	1.20 2.20 2.35%	2.03 2.00 1.66%	3.00 2.30 1.87%	934,999
2011 10	Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	24,000.00 0.27%	20,000.00 25,000.00 0.32%	25,000.00 30,000.00 0.35%	30,000.00 20,000.00 0.23%	7,842,000
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	31,000.00 0.20%	40,000.00 125,000.00 0.64%	98,750.00 55,000.00 0.27%	175,000.00 175,000.00 0.80%	19,515,005
2013 07	Kalifornsky Beach Rd Pedestrian Pathway (GF) (41205/54633/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	12,000.00 0.99%	7,500.00 9,000.00 0.73%	19,900.00 30,000.00 2.39%	30,000.00 7,500.00 0.59%	1,230,669
2011 11	Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	6,000.00 0.14%	5,000.00 5,000.00 0.11%	13,833.33 16,500.00 0.31%	20,000.00 20,000.00 0.37%	4,704,798
2013 07	HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen (41317) 6 Bids Tendered	644(1) Field Office	Each (Alt)	1.0	18,000.00 2.34%	10,000.00 10,000.00 1.45%	20,000.00 10,000.00 1.40%	30,000.00 26,000.00 3.48%	688,095
2013 08	Potter Road Surfacing (40474/63517/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 1.06%	10,000.00 14,500.00 1.73%	13,166.67 10,000.00 1.12%	15,000.00 15,000.00 1.46%	835,888

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	90,000.00 0.53%	20,000.00 20,000.00 0.15%	41,166.67 63,500.00 0.46%	63,500.00 40,000.00 0.29%	13,486,059
2013 06	Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) (40536/62251/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 1.88%	20,000.00 35,000.00 1.81%	43,333.33 20,000.00 0.95%	75,000.00 75,000.00 2.16%	1,931,426
2013 10	Selawik Utility Crossing Repair (41058/62656/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 1.67%	6,500.00 20,000.00 3.24%	15,375.00 6,500.00 0.83%	25,000.00 10,000.00 1.23%	616,937
2011 11	Glenn Hwy Signing Anch To Palmer (gf) (35463/52334/1151) 9 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 0.67%	100.00 21,000.00 0.66%	31,758.04 21,300.00 0.64%	84,143.37 100.00 0.00%	3,177,820
2013 06	Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.47%	7,500.00 7,500.00 0.26%	8,750.00 10,000.00 0.30%	10,000.00 0.00 0.00%	2,924,423
2013 06	Kenai Spur Highway MP 0-3 Pavement Preservation (40631/54142/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	12,000.00 0.34%	5,000.00 15,000.00 0.39%	10,000.00 5,000.00 0.13%	15,000.00 0.00 0.00%	3,872,478
2013 06	Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.85%	20,000.00 40,000.00 1.72%	38,571.43 25,000.00 1.01%	60,000.00 20,000.00 0.79%	2,330,539
2011 11	Bonanza Channel Bridge #347 Repainting (33932) 4 Bids Tendered	644(1) Field Office	EACH (Alt)	1.0	20,000.00 2.26%	25,000.00 25,000.00 1.83%	51,825.00 36,000.00 2.49%	119,800.00 26,500.00 1.71%	1,365,230
2011 11	Glenn Hwy Signing Anch To Palmer (gf) (35463) 9 Bids Tendered	644(1) Field Office	Lump Sum (Alt)	1.0	30,000.00 0.67%	100.00 21,000.00 0.66%	31,758.04 21,300.00 0.64%	84,143.37 100.00 0.00%	3,177,820
2011 11	Bonanza Channel Bridge #347 Repainting (33932/63900/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 2.26%	25,000.00 25,000.00 1.83%	51,825.00 36,000.00 2.49%	119,800.00 26,500.00 1.71%	1,365,230

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 05	Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide Paving (39353/69139/ 67416/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.55%	10,000.00 10,000.00 0.28%	12,500.00 15,000.00 0.34%	15,000.00 0.00 0.00%	3,598,291
2013 05	Birch Road: O'Malley to Huffman Resurfacing (GF) (40551/55432/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 1.70%	1,500.00 1,500.00 0.25%	5,980.00 11,440.00 1.64%	11,440.00 5,000.00 0.68%	611,591
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515/52783/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.41%	15,000.00 15,000.00 0.43%	19,372.50 17,490.00 0.50%	25,000.00 20,000.00 0.57%	3,496,801
2013 07	Kalifornsky Beach Rd Pedestrian Pathway (GF) (41205) 5 Bids Tendered	644(1) Field Office	Each (Alt)	1.0	12,000.00 0.99%	7,500.00 9,000.00 0.73%	19,900.00 30,000.00 2.39%	30,000.00 7,500.00 0.59%	1,230,669
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	24,000.00 0.38%	20,000.00 20,000.00 0.27%	31,666.67 45,000.00 0.50%	45,000.00 30,000.00 0.29%	7,440,684
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/1151) 9 Bids Tendered	644(1) Field Office	Lump Sum	1	50,000.00 0.39%	20,000.00 25,000.00 0.26%	47,870.56 20,000.00 0.20%	83,235.00 68,000.00 0.68%	9,722,159
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/1151) 10 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.43%	12,000.00 12,000.00 0.42%	28,123.00 40,000.00 1.30%	40,000.00 23,230.00 0.71%	2,834,021
2012 11	Sawmill Creek Road Upgrade (37924/68216/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 0.24%	13,860.00 30,000.00 0.25%	27,953.33 40,000.00 0.31%	40,000.00 13,860.00 0.11%	11,789,167
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.28%	5,000.00 10,000.00 0.14%	7,500.00 5,000.00 0.06%	10,000.00 0.00 0.00%	7,227,267
2012 01	Dalton Highway MP 11-18 Reconstruction (35478/62196/1151) 9 Bids Tendered	644(1) Field Office	Lump Sum	1	50,000.00 0.22%	20,000.00 80,000.00 0.49%	57,636.22 20,000.00 0.12%	95,000.00 33,600.00 0.17%	16,424,452

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 11	St. Mary's / Mountain Village Road Rehabilitation (33343/60240/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 0.26%	12,000.00 30,000.00 0.29%	39,571.43 30,000.00 0.28%	60,000.00 55,000.00 0.46%	10,510,726
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.09%	30,000.00 30,000.00 0.15%	74,000.00 69,000.00 0.33%	130,000.00 50,000.00 0.24%	20,669,482
2012 07	Top of the World Highway MP 0-13 Rehab (33395/62799/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	50,000.00 0.26%	40,000.00 80,000.00 0.51%	51,891.80 40,000.00 0.26%	80,000.00 45,000.00 0.26%	15,555,427
2012 02	Mccarthy Road Upgrades (28774/77129/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.52%	10,000.00 10,000.00 0.30%	36,405.00 17,600.00 0.46%	77,500.00 33,330.00 0.81%	3,369,611
2012 05	Seward Hwy Mp 89 To 96.6 Resurfacing (37470/52991/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	12,000.00 0.24%	10,000.00 10,000.00 0.23%	16,666.67 25,000.00 0.53%	25,000.00 15,000.00 0.30%	4,436,195
2012 07	Top of the World Highway MP 0-13 Rehab (33395) 5 Bids Tendered	644(1) Field Office	ea (Alt)	1.0	50,000.00 0.26%	40,000.00 80,000.00 0.51%	51,891.80 40,000.00 0.26%	80,000.00 45,000.00 0.26%	15,555,427
2013 02	North Slope Borough Road Improvements AK048 (39253/76972/1151) 1 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 1.01%	23,000.00 23,000.00 1.15%	23,000.00 0.00 0.00%	23,000.00 0.00 0.00%	1,995,598
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	50,000.00 1.09%	20,000.00 20,000.00 0.51%	41,333.33 45,000.00 1.05%	71,000.00 71,000.00 1.57%	3,915,515
2013 02	Nordale Road Rehabilitation (39751/62166/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	18,000.00 0.40%	12,000.00 15,000.00 0.34%	15,666.67 20,000.00 0.45%	20,000.00 12,000.00 0.26%	4,442,893
2013 04	Steese Highway Birch Creek Boat Launch (40077) 10 Bids Tendered	644(1) Field Office	Each (Alt)	1.0	30,000.00 3.72%	5,000.00 10,000.00 1.70%	13,155.80 12,000.00 1.92%	23,058.00 12,000.00 1.84%	588,125
2013 01	POW Big Salt Lake Road Pavement Rehabilitation (38069/67439/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.59%	7,850.00 7,850.00 0.30%	14,425.00 21,000.00 0.61%	21,000.00 0.00 0.00%	2,620,072

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	18,000.00 0.16%	15,000.00 44,000.00 0.41%	25,666.67 18,000.00 0.17%	44,000.00 15,000.00 0.14%	10,713,734
2012 02	Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	8,000.00 0.10%	7,500.00 10,000.00 0.16%	9,166.67 7,500.00 0.11%	10,000.00 10,000.00 0.15%	6,379,578
2012 01	Copper River Highway Flooding Permanent Repairs (Oct. 06) (33773/76787/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.69%	6,000.00 6,000.00 0.53%	17,119.78 18,000.00 1.23%	25,000.00 16,218.70 0.98%	1,137,720
2012 08	Parks Hwy: Stanley Road Signal (37366/54453/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 1.12%	9,000.00 9,000.00 0.57%	17,450.00 28,350.00 1.67%	28,350.00 15,000.00 0.68%	1,573,730
2013 01	WRG Zimovia Pavement Rehabilitation (38064/67425/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	35,000.00 0.38%	10,000.00 10,000.00 0.13%	20,333.33 20,000.00 0.25%	31,000.00 31,000.00 0.37%	7,822,574
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958) 4 Bids Tendered	644(1) Field Office	Each (Alt)	1.0	30,000.00 0.17%	25,000.00 45,000.00 0.27%	43,750.00 30,000.00 0.18%	75,000.00 25,000.00 0.14%	16,585,844
2011 12	Pelican Ferry Terminal Renovation (34072/69433/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.35%	5,000.00 5,000.00 0.22%	10,333.33 21,000.00 0.87%	21,000.00 5,000.00 0.19%	2,260,860
2013 05	Anchorage Asphalt Surface Repairs, 2013 (40314/54396/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	21,000.00 1.04%	2,500.00 2,500.00 0.14%	5,833.33 5,000.00 0.27%	10,000.00 10,000.00 0.48%	1,793,675
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 0.17%	25,000.00 45,000.00 0.27%	43,750.00 30,000.00 0.18%	75,000.00 25,000.00 0.14%	16,585,844
2013 04	Steese Highway Birch Creek Boat Launch (40077/76591/1151) 10 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 3.72%	5,000.00 10,000.00 1.70%	13,155.80 12,000.00 1.92%	23,058.00 12,000.00 1.84%	588,125

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 05	Parks Highway M P 252-263 Rehabilitation (33781/63655/1151) 7 Bids Tendered	644(1) Field Office	Lump Sum	1	15,000.00 0.11%	20,000.00 25,000.00 0.20%	36,000.00 20,000.00 0.16%	50,000.00 50,000.00 0.39%	12,580,165
2012 02	Mccarthy Road Upgrades (28774) 6 Bids Tendered	644(1) Field Office	Lump Sum (Alt)	1.0	20,000.00 0.52%	10,000.00 10,000.00 0.30%	36,405.00 17,600.00 0.46%	77,500.00 33,330.00 0.81%	3,369,611
2012 07	Healy Community Roads Rehabilitation / Surfacing (37308/63786/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	8,000.00 0.64%	7,000.00 8,000.00 0.74%	10,000.00 7,000.00 0.49%	15,000.00 15,000.00 0.98%	1,078,338
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/1151) 8 Bids Tendered	644(1) Field Office	Lump Sum	1	12,000.00 0.12%	10,000.00 20,000.00 0.30%	20,501.63 13,404.00 0.20%	32,109.00 15,000.00 0.22%	6,748,620
2012 09	Valdez Tidal Flats Culvert Replacement AK122 (38113/63765/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.69%	1,000.00 1,000.00 0.06%	26,000.00 23,500.00 1.00%	53,500.00 53,500.00 1.14%	1,574,686
2012 03	Nome Emergency Repairs November 2011 (36021/61696/1151) 8 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.29%	18,035.00 33,000.00 0.35%	31,462.00 35,000.00 0.37%	58,000.00 25,000.00 0.26%	9,340,824
2012 04	Nome - Council Road M P 4-16 (36424/66166/1151) 11 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.20%	25,000.00 25,000.00 0.21%	48,772.73 27,000.00 0.23%	85,000.00 30,000.00 0.24%	11,967,372
2012 05	Nome Snake River Bridge Replacement (19492/76745/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 0.33%	13,000.00 32,000.00 0.37%	31,300.00 35,000.00 0.40%	55,000.00 21,500.00 0.24%	8,584,329
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/1151) 8 Bids Tendered	644(1) Field Office	Lump Sum	1	12,000.00 0.12%	10,000.00 20,000.00 0.30%	21,327.38 32,010.00 0.47%	32,109.00 15,000.00 0.22%	6,748,620
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515) 4 Bids Tendered	644(1) Field Office	each (Alt)	1.0	20,000.00 0.41%	15,000.00 15,000.00 0.43%	19,372.50 17,490.00 0.50%	25,000.00 20,000.00 0.57%	3,496,801
2011 11	Gambell Evacuation Road (33613/63825/1151) 9 Bids Tendered	644(1) Field Office	Lump Sum	1	45,000.00 0.34%	17,000.00 27,000.00 0.39%	36,312.50 17,000.00 0.23%	73,500.00 73,500.00 0.87%	6,878,072
2013 05	Debarr Road Resurfacing (GF) (40444/53433/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.56%	10,000.00 25,000.00 0.54%	15,666.67 10,000.00 0.20%	25,000.00 0.00 0.00%	4,590,728

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	28,873.00 0.25%	10,000.00 15,000.00 0.13%	12,333.33 10,000.00 0.08%	15,000.00 12,000.00 0.10%	11,698,675
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/1151) 2 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 0.08%	25,000.00 25,000.00 0.23%	32,500.00 40,000.00 0.31%	40,000.00 0.00 0.00%	10,891,541
2012 10	Galena Campion Road Erosion Protection (38511/61653/1151) 8 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.21%	25,000.00 25,000.00 0.25%	52,051.25 47,660.00 0.47%	85,000.00 85,000.00 0.76%	9,879,854
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.53%	28,600.00 61,700.00 1.44%	39,075.00 30,000.00 0.61%	61,700.00 28,600.00 0.53%	4,277,730
2012 06	Sgy - Pedestrian Improvements (30593/69304/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 4.66%	18,000.00 23,053.23 5.70%	22,017.74 25,000.00 5.96%	25,000.00 18,000.00 4.08%	404,660
2012 07	North Pole Bike Trail Rehabilitation and Connections (35018/60669/1151) 4 Bids Tendered	644(1) Field Office	Lump Sum	1	10,000.00 1.56%	3,000.00 3,000.00 0.61%	7,625.00 10,000.00 1.61%	10,000.00 7,500.00 1.10%	492,497
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/1151) 9 Bids Tendered	644(1) Field Office	Lump Sum	1	40,000.00 0.18%	42,336.00 45,000.00 0.22%	56,759.56 60,000.00 0.29%	90,500.00 50,000.00 0.22%	20,669,751
2012 06	Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	30,000.00 0.51%	10,000.00 10,000.00 0.21%	11,666.67 10,000.00 0.19%	15,000.00 15,000.00 0.28%	4,799,276
2012 04	Holt-Lamplight Road Resurfacing (37466/52638/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	25,000.00 0.52%	5,000.00 20,000.00 0.43%	11,666.67 5,000.00 0.11%	20,000.00 10,000.00 0.18%	4,646,626
2012 06	Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/1151) 5 Bids Tendered	644(1) Field Office	Lump Sum	1	50,000.00 0.45%	20,000.00 20,000.00 0.18%	40,400.00 50,000.00 0.39%	65,000.00 45,000.00 0.33%	10,932,542
2012 10	Steese Highway MP 5-11 Resurfacing (38319/63915/1151) 3 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.23%	12,000.00 12,000.00 0.17%	19,666.67 27,000.00 0.37%	27,000.00 20,000.00 0.26%	7,189,147

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 04	Holt-Lamplight Road Resurfacing (37466) 3 Bids Tendered	644(1) Field Office	Each (Alt)	1.0	25,000.00 0.52%	5,000.00 20,000.00 0.43%	11,666.67 5,000.00 0.11%	20,000.00 10,000.00 0.18%	4,646,626
2012 02	Dalton Hwy 9 Mile Hill North (31053/64899/1151) 6 Bids Tendered	644(1) Field Office	Lump Sum	1	50,000.00 0.68%	25,000.00 60,000.00 1.12%	39,968.33 32,000.00 0.57%	60,000.00 30,000.00 0.47%	5,342,262
2012 08	Northern Region Deep Culverts Replacement - Stage 1 (37444/61693/1151) 8 Bids Tendered	644(1) Field Office	Lump Sum	1	20,000.00 0.89%	8,287.88 8,759.00 0.40%	19,130.86 20,000.00 0.74%	30,000.00 15,000.00 0.47%	2,199,000
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered	644(1) FIELD OFFICE	LUMP SUM	1	34,000.00 0.27%	20,000.00 20,000.00 0.19%	20,750.00 21,500.00 0.19%	21,500.00 0.00 0.00%	10,388,523
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1151) 2 Bids Tendered	644(1) FIELD OFFICE	LUMP SUM	1	25,521.00 0.30%	30,000.00 30,000.00 0.36%	35,000.00 40,000.00 0.42%	40,000.00 0.00 0.00%	8,362,244
2009 05	Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To Marine Way (19675/51930/1151) 2 Bids Tendered	644(1) FIELD OFFICE	LUMP SUM	1	10,000.00 0.23%	12,000.00 15,000.00 0.25%	13,500.00 12,000.00 0.19%	15,000.00 0.00 0.00%	5,963,225
2016 03	Yak- Dangerous River Road Resurfacing (44965/68753/0) 2 Bids Tendered	644(1) FIELD OFFICE	Lump Sum	1	10,000.00 0.97%	5,000.00 5,000.00 0.41%	7,500.00 10,000.00 0.73%	10,000.00 0.00 0.00%	1,229,352
2014 11	Old Seward Highway: Rabbit Creek To Brandon Street Pavement Preservation (43599/56708/1151) 4 Bids Tendered	644(1) FIELD OFFICE	LUMP SUM	1	16,000.00 0.40%	15,000.00 25,000.00 0.67%	21,490.00 15,000.00 0.39%	29,000.00 16,960.00 0.39%	3,749,452
2017 05	Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034/CSHWY00075/1151) 3 Bids Tendered	644(1) FIELD OFFICE	LUMP SUM	1	25,000.00 1.09%	7,500.00 15,000.00 0.73%	15,833.33 25,000.00 1.13%	25,000.00 7,500.00 0.33%	2,066,575
2014 10	Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/1151) 2 Bids Tendered	644(1) FIELD OFFICE	Lump Sum	1	15,000.00 0.89%	25,968.15 25,968.15 1.49%	43,284.08 60,600.00 2.54%	60,600.00 0.00 0.00%	1,745,059

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/1151) 4 Bids Tendered	644(1) FIELD OFFICE	LUMP SUM	1	10,000.00 0.66%	5,000.00 9,500.00 0.60%	12,375.00 5,000.00 0.31%	20,000.00 15,000.00 0.88%	1,583,168
2011 12	Illinois Street Reconstruction (33274/63102/1151) 4 Bids Tendered	644(1) FIELD OFFICE	LUMP SUM	1	15,000.00 0.07%	49,000.00 49,000.00 0.22%	62,250.00 50,000.00 0.22%	100,000.00 50,000.00 0.22%	21,965,863
2011 12	HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/1151) 4 Bids Tendered	644(1) FIELD OFFICE	LUMP SUM	1	47,200.00 0.81%	10,000.00 10,000.00 0.23%	21,385.25 20,000.00 0.46%	43,000.00 12,541.00 0.28%	4,310,604
2010 12	King Cove Access Road Completion (32716/59791/1151) 12 Bids Tendered	644(1) FIELD OFFICE	LUMP SUM	1	50,000.00 0.34%	26,400.00 30,000.00 0.21%	54,733.33 32,000.00 0.21%	117,000.00 26,400.00 0.16%	14,459,880
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1151) 3 Bids Tendered	644(1) FIELD OFFICE	LUMP SUM	1	10,000.00 0.17%	14,000.00 22,000.00 0.38%	22,000.00 30,000.00 0.48%	30,000.00 14,000.00 0.22%	5,815,976
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1154) 3 Bids Tendered	644(1) FIELD OFFICE	Lump Sum	1	35,000.00 0.18%	40,000.00 40,000.00 0.18%	53,333.33 70,000.00 0.27%	70,000.00 50,000.00 0.18%	22,300,050
2015 12	Chignik Public Dock (45317/Z674740000/1151) 4 Bids Tendered	644(1) FIELD OFFICE	Lump Sum	1	15,000.00 0.16%	13,000.00 16,000.00 0.18%	31,000.00 13,000.00 0.14%	50,000.00 45,000.00 0.42%	8,966,400
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/1151) 3 Bids Tendered	644(1) FIELD OFFICE	LUMP SUM	1	55,000.00 1.14%	0.00 10,000.00 0.20%	16,666.67 40,000.00 0.70%	40,000.00 0.00 0.00%	5,027,359
2017 05	Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034) 3 Bids Tendered	644(1) FIELD OFFICE	Lump Sum (Alt)	1.0	25,000.00 1.09%	7,500.00 15,000.00 0.73%	15,833.33 25,000.00 1.13%	25,000.00 7,500.00 0.33%	2,066,575
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367) 3 Bids Tendered	644(1) FIELD OFFICE	Lump Sum (Alt)	1.0	20,000.00 0.59%	5,000.00 5,000.00 0.15%	11,666.67 18,000.00 0.51%	18,000.00 12,000.00 0.30%	3,440,733
2012 11	Wrangell Ferry Terminal Improvements (38315/69432/1151) 3 Bids Tendered	644(1) FIELD OFFICE	Lump Sum	1	7,500.00 0.38%	10,000.00 20,000.00 1.03%	14,666.67 14,000.00 0.63%	20,000.00 10,000.00 0.45%	1,934,860

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	Kodiak Ferry Terminal And Dock Improvements (41591/68938/1151) 3 Bids Tendered	644(1) FIELD OFFICE	Lump Sum	1	10,000.00 0.11%	8,000.00 45,000.00 0.49%	27,666.67 8,000.00 0.08%	45,000.00 30,000.00 0.27%	9,196,790
2012 07	Petersburg Ferry Terminal Improvements (37226/69422/1151) 3 Bids Tendered	644(1) FIELD OFFICE	LUMP SUM	1	10,000.00 0.48%	6,000.00 6,000.00 0.29%	8,500.00 7,500.00 0.34%	12,000.00 12,000.00 0.53%	2,095,400
2015 10	Angoon Ferry Terminal Passenger Facility (45185/Z683620000/1151) 3 Bids Tendered	644(1) FIELD OFFICE	Lump Sum	1	15,000.00 0.98%	8,500.00 20,000.00 1.25%	14,833.33 8,500.00 0.37%	20,000.00 16,000.00 0.67%	1,593,868
2012 03	AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/1151) 6 Bids Tendered	644(1) FIELD OFFICE	LUMP SUM	1	60,000.00 1.41%	12,000.00 30,000.00 0.94%	19,750.00 21,500.00 0.65%	30,000.00 15,000.00 0.44%	3,199,546
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1151) 2 Bids Tendered	644(1) FIELD OFFICE	LUMP SUM	1	50,000.00 0.33%	25,000.00 25,000.00 0.19%	32,500.00 40,000.00 0.29%	40,000.00 0.00 0.00%	13,394,988
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7587) 2 Bids Tendered	644(1) FIELD OFFICE	LUMP SUM	1	130,000.00 0.19%	50,000.00 70,000.00 0.13%	60,000.00 50,000.00 0.08%	70,000.00 0.00 0.00%	55,969,371
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/1151) 8 Bids Tendered	644(1) FIELD OFFICE	LUMP SUM	1	16,000.00 0.16%	12,455.77 15,000.00 0.17%	24,431.97 45,000.00 0.50%	45,000.00 25,000.00 0.28%	8,594,153
2009 12	Anchorage Area Safety Improvements, Construction 2010 (26013/51185/1151) 7 Bids Tendered	644(1) FIELD OFFICE	LUMP SUM	1	20,000.00 0.80%	5,000.00 5,000.00 0.25%	18,642.86 20,000.00 0.99%	30,000.00 10,500.00 0.51%	1,996,872
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1151) 3 Bids Tendered	644(1) FIELD OFFICE	LUMP SUM	1	2,000.00 0.03%	500.00 1,000.00 0.02%	1,333.33 500.00 0.01%	2,500.00 2,500.00 0.04%	5,815,976
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1151) 6 Bids Tendered	644(1) FIELD OFFICE	LUMP SUM	1	25,000.00 0.30%	22,000.00 52,000.00 0.83%	37,379.17 35,000.00 0.54%	52,000.00 40,000.00 0.58%	6,242,977

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	Kake Ferry Terminal Passenger Facility (45186/SAMHS00002/1151) 5 Bids Tendered	644(1) FIELD OFFICE	Lump Sum	1	20,000.00 2.07%	0.00 0.00 0.00%	12,800.00 23,000.00 1.77%	25,000.00 10,000.00 0.74%	1,115,500
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	644(1) FIELD OFFICE	LUMP SUM	1	32,000.00 0.66%	22,000.00 28,600.00 0.60%	25,510.25 22,000.00 0.45%	28,600.00 28,441.00 0.57%	4,757,548
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1151) 3 Bids Tendered	644(1) FIELD OFFICE	Lump Sum	1	2,500.00 0.04%	10,000.00 10,000.00 0.16%	14,000.00 12,000.00 0.19%	20,000.00 20,000.00 0.29%	6,138,597
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//1151) 3 Bids Tendered	644(1) FIELD OFFICE	LUMP SUM	1	20,000.00 0.59%	5,000.00 5,000.00 0.15%	11,666.67 18,000.00 0.51%	18,000.00 12,000.00 0.30%	3,440,733
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/1151) 2 Bids Tendered	644(1) FIELD OFFICE	LUMP SUM	1	20,000.00 0.63%	15,000.00 15,000.00 0.40%	22,500.00 30,000.00 0.76%	30,000.00 0.00 0.00%	3,761,496
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1149) 2 Bids Tendered	644(1) FIELD OFFICE	LUMP SUM	1	7,000.00 0.16%	20,000.00 23,000.00 0.46%	21,500.00 20,000.00 0.39%	23,000.00 0.00 0.00%	5,031,578
2014 05	Road to Tanana-Stage 1 (42658/61759/1151) 5 Bids Tendered	644(1).NTP1 Field Office	Lump Sum	1	50,000.00 0.41%	25,000.00 25,000.00 0.23%	74,532.20 100,000.00 0.85%	132,661.00 132,661.00 0.87%	10,650,925
2014 05	Road to Tanana-Stage 1 (42658/61759/1151) 5 Bids Tendered	644(1).NTP2 Field Office	Lump Sum	1	40,000.00 0.33%	15,000.00 15,000.00 0.14%	59,304.60 100,000.00 0.85%	100,000.00 98,523.00 0.64%	10,650,925
2017 04	September 2012 and May 2013 ER Denali Hwy Corridor Flood Repairs (46834/62699 / 62914 / 62283/1642) 9 Bids Tendered	644(1)-1 Field Office, West Project Corridor Sites	Lump Sum	1	30,000.00 1.14%	5,000.00 5,000.00 0.21%	27,077.78 48,700.00 1.82%	48,700.00 35,000.00 1.21%	2,359,224
2017 04	September 2012 and May 2013 ER Denali Hwy Corridor Flood Repairs (46834/62699 / 62914 / 62283/1151) 9 Bids Tendered	644(1)-2 Field Office, East Project Corridor Sites	Lump Sum	1	25,000.00 0.95%	5,000.00 5,000.00 0.21%	21,111.11 15,000.00 0.56%	40,000.00 35,000.00 1.21%	2,359,224
2016 04	Gravina Mill Access Road (44786/Z699220000/1151) 4 Bids Tendered	644(1)A Field Office	Lump Sum	1	500.00 0.03%	0.00 4,000.00 0.24%	3,250.00 4,000.00 0.23%	5,000.00 5,000.00 0.26%	1,695,525

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 08	HSIP: Parks Highway Signing and Striping - Project A & HSIP: Fairbanks Area Signing and Striping - Project B (45833/64259 & 64261/1151) 4 Bids Tendered	644(1)-A Field Office	Lump Sum	1	25,000.00 3.43%	5,000.00 10,000.00 1.84%	11,250.00 10,000.00 1.71%	20,000.00 5,000.00 0.72%	544,441
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707) 5 Bids Tendered	644(1)-A Field Office	Each (Alt)	1.0	20,000.00 0.05%	20,000.00 25,000.00 0.08%	33,000.00 25,000.00 0.08%	60,000.00 35,000.00 0.11%	29,587,321
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1151) 3 Bids Tendered	644(1)-A Field Office	Lump Sum	1	5,000.00 0.07%	8,000.00 10,000.00 0.16%	12,666.67 8,000.00 0.12%	20,000.00 20,000.00 0.29%	6,138,597
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1151) 4 Bids Tendered	644(1)-A Field Office	Lump Sum	1	20,000.00 0.08%	15,000.00 38,500.00 0.15%	47,125.00 15,000.00 0.05%	90,000.00 45,000.00 0.15%	24,869,247
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1151) 5 Bids Tendered	644(1)-A Field Office	Lump Sum	1	20,000.00 0.05%	20,000.00 25,000.00 0.08%	33,000.00 25,000.00 0.08%	60,000.00 35,000.00 0.11%	29,587,321
2018 07	FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins (CMAQ) (48035) 3 Bids Tendered	644(1)-A Field Office, Big Dipper Ice Arena, Noel Wien Library, North Pole Branch Library	month (Alt)	5.0	2,280.00 0.26%	4,356.00 4,356.00 0.64%	12,524.20 9,000.00 1.00%	24,216.60 0.00 0.00%	3,405,608

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins (CMAQ) (48035//1151) 3 Bids Tendered	644(1)-A Field Office, Big Dipper Ice Arena, Noel Wien Library, North Pole Branch Library	Lump Sum	1	11,400.00 0.26%	21,780.00 21,780.00 0.64%	62,621.00 45,000.00 1.00%	121,083.00 0.00 0.00%	3,405,608
2010 12	Port MacKenzie Access Road (32453/58168/1151) 11 Bids Tendered	644(1)AA1 Field Office	Lump Sum	1	1,000.00 0.02%	0.00 2,000.00 0.04%	7,331.82 1,000.00 0.02%	47,500.00 3,200.00 0.06%	5,025,609
2010 12	Port MacKenzie Access Road (32453/58168/1151) 11 Bids Tendered	644(1)AA2 Field Office	Lump Sum	1	1,000.00 0.02%	0.01 1,000.00 0.02%	3,181.82 500.00 0.01%	21,200.00 250.00 0.00%	5,025,609
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707) 5 Bids Tendered	644(1)-B Field Office	Each (Alt)	2.0	20,000.00 0.10%	12,500.00 12,500.00 0.08%	18,500.00 12,500.00 0.08%	30,000.00 17,500.00 0.11%	29,587,321
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1151) 3 Bids Tendered	644(1)-B Field Office	Lump Sum	1	25,000.00 0.22%	20,000.00 35,000.00 0.39%	26,666.67 25,000.00 0.27%	35,000.00 20,000.00 0.19%	8,963,033
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1151) 5 Bids Tendered	644(1)-B Field Office	Lump Sum	1	40,000.00 0.10%	25,000.00 25,000.00 0.08%	37,000.00 25,000.00 0.08%	60,000.00 35,000.00 0.11%	29,587,321
2018 07	FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins (CMAQ) (48035) 3 Bids Tendered	644(1)-B Field Office, Carlson Center	month (Alt)	5.0	1,720.00 0.20%	4,356.00 4,356.00 0.64%	12,271.20 9,000.00 1.00%	23,457.60 0.00 0.00%	3,405,608

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins (CMAQ) (48035//1151) 3 Bids Tendered	644(1)-B Field Office, Carlson Center	Lump Sum	1	8,600.00 0.20%	21,780.00 21,780.00 0.64%	61,356.00 45,000.00 1.00%	117,288.00 0.00 0.00%	3,405,608
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/6984) 6 Bids Tendered	644(10) B Engineering Communications	Contingent Sum	1	6,200.00 0.15%	6,200.00 6,200.00 0.15%	6,200.00 6,200.00 0.15%	6,200.00 6,200.00 0.14%	4,196,232
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/6984) 6 Bids Tendered	644(10) BB Engineering Communication	Contingent Sum	1	2,500.00 0.02%	2,500.00 2,500.00 0.02%	2,500.00 2,500.00 0.02%	2,500.00 2,500.00 0.02%	11,975,883
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/6984) 6 Bids Tendered	644(10) K Engineering Communications	Contingent Sum	1	6,200.00 0.15%	6,200.00 6,200.00 0.15%	6,200.00 6,200.00 0.15%	6,200.00 6,200.00 0.14%	4,196,232
2009 11	Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at Muldoon Road Safety Improvements (25455/50810 57254/6984) 4 Bids Tendered	644(10) Engineering Communication	Lump Sum	1	1,000.00 0.02%	1,200.00 2,000.00 0.05%	2,425.00 5,000.00 0.12%	5,000.00 1,500.00 0.04%	3,673,329
2017 05	Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034/CSHWY00075/6984) 3 Bids Tendered	644(10) ENGINEERING COMMUNICATION	CONTINGENT SUM	1	5,000.00 0.22%	5,000.00 5,000.00 0.24%	5,000.00 5,000.00 0.23%	5,000.00 5,000.00 0.22%	2,066,575
2009 05	Glenn Hwy Mp34-42, Parks To Palmer Resurfacing (23312/52015/6984) 4 Bids Tendered	644(10) Engineering Communications	Lump Sum	1	5,000.00 0.19%	500.00 500.00 0.03%	3,250.00 5,000.00 0.27%	5,000.00 2,500.00 0.12%	1,697,995
2009 03	Mertarvik Barge Facility (20456/50850/6984) 6 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.23%	5,000.00 5,000.00 0.20%	5,000.00 5,000.00 0.17%	5,000.00 5,000.00 0.16%	2,442,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	AMATS: Anchorage Areawide Trails Rehabilitation - Benson Boulevard Pathway (48256//6984) 5 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	10,000.00 1.27%	10,000.00 10,000.00 1.49%	10,000.00 10,000.00 1.34%	10,000.00 10,000.00 1.27%	672,850
2009 03	Williamsport - Pile Bay Road (20012/51651/6984) 14 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,645,000
2018 05	Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	75,000.00 0.56%	75,000.00 75,000.00 0.55%	75,000.00 75,000.00 0.50%	75,000.00 75,000.00 0.47%	13,727,979
2017 08	HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/0) 5 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.17%	5,000.00 5,000.00 0.25%	5,000.00 5,000.00 0.22%	5,000.00 5,000.00 0.21%	1,980,177
2016 05	Aleknagik Wood River Bridge Construction - Phase II (45783/54627/0) 5 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	8,000.00 0.10%	8,000.00 8,000.00 0.13%	8,000.00 8,000.00 0.12%	8,000.00 8,000.00 0.11%	6,391,456
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	2,500.00 0.02%	2,500.00 2,500.00 0.03%	2,500.00 2,500.00 0.03%	2,500.00 2,500.00 0.03%	8,695,855
2010 01	Glenn Hwy: Airport Heights To Hiland Resurfacing (25119/51945/6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.04%	5,000.00 5,000.00 0.05%	5,000.00 5,000.00 0.04%	5,000.00 5,000.00 0.04%	11,052,764
2016 05	Point MacKenzie Road Improvement: MP 21.8 to 23 (45643/58211/6984) 8 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	2,000.00 0.24%	2,000.00 2,000.00 0.48%	2,000.00 2,000.00 0.45%	2,000.00 2,000.00 0.43%	419,951
2018 05	AMATS: Abbott Road Rehab - Phase II (48404//6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	6,000.00 0.12%	6,000.00 6,000.00 0.12%	6,000.00 6,000.00 0.11%	6,000.00 6,000.00 0.11%	5,167,568
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/6984) 3 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	15,000.00 0.14%	15,000.00 15,000.00 0.14%	15,000.00 15,000.00 0.13%	15,000.00 15,000.00 0.13%	10,998,774

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 07	AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) AMATS: Bicycle Plan Implementation (MOA Owned-Group 1) (45936//6984) 2 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	10,000.00 1.59%	10,000.00 10,000.00 1.77%	10,000.00 10,000.00 1.62%	10,000.00 0.00 0.00%	564,961
2009 12	Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/6984) 5 Bids Tendered	644(10) Engineering Communications	Lump Sum	1	2,500.00 0.26%	1,200.00 3,000.00 0.32%	2,740.00 2,500.00 0.25%	4,000.00 3,000.00 0.29%	943,974
2016 06	Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880/59028/6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	2,500.00 0.02%	2,500.00 2,500.00 0.02%	2,500.00 2,500.00 0.02%	2,500.00 2,500.00 0.02%	10,696,233
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	10,000.00 0.02%	10,000.00 10,000.00 0.03%	10,000.00 10,000.00 0.03%	10,000.00 10,000.00 0.03%	36,616,095
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/6984) 8 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	6,000.00 0.02%	6,000.00 6,000.00 0.03%	6,000.00 6,000.00 0.02%	6,000.00 6,000.00 0.02%	22,945,463
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/6984) 6 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.04%	5,000.00 5,000.00 0.04%	5,000.00 5,000.00 0.04%	5,000.00 5,000.00 0.04%	12,869,962
2010 02	Kalifornsky Beach Rd; Coal Creek Fish Passage (26835/51170/6984) 6 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.30%	5,000.00 5,000.00 0.26%	5,000.00 5,000.00 0.26%	5,000.00 5,000.00 0.25%	1,953,352
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//0) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	10,000.00 0.03%	10,000.00 10,000.00 0.03%	10,000.00 10,000.00 0.03%	10,000.00 10,000.00 0.02%	36,149,513

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 11	AMATS: Bicycle Plan Implementation Eagle River AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N. Bunn Eagle River and Peterkin Avenue, Meyer to N. Bunn (47512//1152) 2 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	10,000.00 1.15%	10,000.00 10,000.00 1.34%	10,000.00 10,000.00 1.20%	10,000.00 0.00 0.00%	745,846
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /6984) 7 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	10,000.00 0.05%	10,000.00 10,000.00 0.05%	10,000.00 10,000.00 0.05%	10,000.00 10,000.00 0.05%	18,937,555
2009 04	Minnesota Drive Resurfacing (22032/51135 51340/6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	7,000.00 0.08%	7,000.00 7,000.00 0.10%	7,000.00 7,000.00 0.10%	7,000.00 7,000.00 0.09%	6,809,020
2018 04	WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/1154) 2 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	2,500.00 0.05%	2,500.00 2,500.00 0.05%	2,500.00 2,500.00 0.05%	2,500.00 0.00 0.00%	4,674,097
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/6984) 9 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.08%	5,000.00 5,000.00 0.09%	5,000.00 5,000.00 0.08%	5,000.00 5,000.00 0.08%	5,719,942
2018 07	Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest Drive Intersection Improvements (48470//6984) 1 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	6,000.00 0.27%	6,000.00 6,000.00 0.25%	6,000.00 0.00 0.00%	6,000.00 0.00 0.00%	2,415,196
2018 04	Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/6984) 7 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	6,000.00 0.07%	6,000.00 6,000.00 0.08%	6,000.00 6,000.00 0.08%	6,000.00 6,000.00 0.08%	7,494,743

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468//6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	4,667.00 0.11%	4,667.00 4,667.00 0.12%	4,667.00 4,667.00 0.12%	4,667.00 4,667.00 0.11%	3,970,421
2018 06	AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/6984) 3 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	10,000.00 0.19%	10,000.00 10,000.00 0.20%	10,000.00 10,000.00 0.19%	10,000.00 10,000.00 0.19%	5,068,928
2012 04	Holt-Lamplight Road Resurfacing (37466/52638/6984) 3 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.10%	5,000.00 5,000.00 0.11%	5,000.00 5,000.00 0.11%	5,000.00 5,000.00 0.09%	4,646,626
2018 05	AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	1,500.00 0.11%	1,500.00 1,500.00 0.14%	1,500.00 1,500.00 0.13%	1,500.00 1,500.00 0.12%	1,109,658
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements (45736//6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.05%	5,000.00 5,000.00 0.06%	5,000.00 5,000.00 0.05%	5,000.00 5,000.00 0.05%	7,898,726
2010 10	Seward Highway MP 115-124 Resurfacing (32033/52491/6984) 2 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	6,000.00 0.06%	6,000.00 6,000.00 0.08%	6,000.00 6,000.00 0.08%	6,000.00 0.00 0.00%	7,310,434
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.03%	5,000.00 5,000.00 0.03%	5,000.00 5,000.00 0.03%	5,000.00 5,000.00 0.03%	15,712,283
2012 06	Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/6984) 3 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	30,000.00 0.51%	30,000.00 30,000.00 0.63%	30,000.00 30,000.00 0.58%	30,000.00 30,000.00 0.56%	4,799,276
2012 06	Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/6984) 5 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.05%	5,000.00 5,000.00 0.05%	5,000.00 5,000.00 0.04%	5,000.00 5,000.00 0.04%	10,932,542

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 08	Parks Hwy: Stanley Road Signal (37366/54453/6984) 3 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	6,000.00 0.33%	6,000.00 6,000.00 0.38%	6,000.00 6,000.00 0.35%	6,000.00 6,000.00 0.27%	1,573,730
2012 12	False Pass Airport Access Road Resurfacing and Bridge Repair (39295/57109/6984) 5 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.40%	5,000.00 5,000.00 0.30%	5,000.00 5,000.00 0.26%	5,000.00 5,000.00 0.25%	1,655,094
2012 12	Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.03%	5,000.00 5,000.00 0.03%	5,000.00 5,000.00 0.03%	5,000.00 5,000.00 0.03%	14,495,924
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/6984) 2 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	9,000.00 0.08%	9,000.00 9,000.00 0.08%	9,000.00 9,000.00 0.07%	9,000.00 0.00 0.00%	10,891,541
2012 05	Seward Hwy Mp 89 To 96.6 Resurfacing (37470/52991/6984) 3 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	3,000.00 0.06%	3,000.00 3,000.00 0.07%	3,000.00 3,000.00 0.06%	3,000.00 3,000.00 0.06%	4,436,195
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.13%	5,000.00 5,000.00 0.12%	5,000.00 5,000.00 0.10%	5,000.00 5,000.00 0.09%	4,277,730
2017 10	Sterling Highway Beluga Lake Dam Improvements (47427/58672/0) 5 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	10,000.00 1.16%	10,000.00 10,000.00 0.91%	10,000.00 10,000.00 0.76%	10,000.00 10,000.00 0.75%	1,094,150
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/6984) 3 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	7,200.00 0.06%	7,200.00 7,200.00 0.07%	7,200.00 7,200.00 0.07%	7,200.00 7,200.00 0.07%	10,713,734
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/6984) 3 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	10,000.00 0.14%	10,000.00 10,000.00 0.18%	10,000.00 10,000.00 0.17%	10,000.00 10,000.00 0.15%	5,598,065

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/6984) 3 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.04%	5,000.00 5,000.00 0.04%	5,000.00 5,000.00 0.04%	5,000.00 5,000.00 0.04%	11,698,675
2012 02	Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/6984) 3 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	2,500.00 0.03%	2,500.00 2,500.00 0.04%	2,500.00 2,500.00 0.04%	2,500.00 2,500.00 0.04%	6,379,578
2013 05	Debarr Road Resurfacing (GF) (40444/53433/6984) 3 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	2,500.00 0.06%	2,500.00 2,500.00 0.05%	2,500.00 2,500.00 0.05%	2,500.00 0.00 0.00%	4,590,728
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/6984) 2 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.06%	5,000.00 5,000.00 0.07%	5,000.00 5,000.00 0.06%	5,000.00 0.00 0.00%	7,227,267
2017 03	Seward Road Improvements (46779/N/A/6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.17%	5,000.00 5,000.00 0.17%	5,000.00 5,000.00 0.16%	5,000.00 5,000.00 0.15%	2,946,524
2017 02	Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. (46673//0) 5 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	1,200.00 0.27%	1,200.00 1,200.00 0.25%	1,200.00 1,200.00 0.23%	1,200.00 1,200.00 0.22%	473,904
2017 06	Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/0) 7 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	3,000.00 0.10%	3,000.00 3,000.00 0.14%	3,000.00 3,000.00 0.13%	3,000.00 3,000.00 0.12%	2,151,595
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/6984) 9 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	10,000.00 0.18%	10,000.00 10,000.00 0.22%	10,000.00 10,000.00 0.21%	10,000.00 10,000.00 0.20%	4,648,330
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1151) 5 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	8,000.00 0.04%	8,000.00 8,000.00 0.04%	8,000.00 8,000.00 0.03%	8,000.00 8,000.00 0.03%	21,769,589
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/6984) 5 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	3,000.00 0.03%	3,000.00 3,000.00 0.03%	3,000.00 3,000.00 0.03%	3,000.00 3,000.00 0.03%	9,994,028
2016 10	North Fork Road Bridge Erosion Repair (46238/57908/6984) 8 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.40%	5,000.00 5,000.00 0.44%	5,000.00 5,000.00 0.41%	5,000.00 5,000.00 0.40%	1,126,215

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 06	Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 & CFHWY00107/6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	10,000.00 0.13%	10,000.00 10,000.00 0.19%	10,000.00 10,000.00 0.16%	10,000.00 10,000.00 0.16%	5,393,658
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/6984) 7 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.10%	5,000.00 5,000.00 0.10%	5,000.00 5,000.00 0.09%	5,000.00 5,000.00 0.09%	4,964,043
2017 02	AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//1152) 6 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	500.00 0.06%	500.00 500.00 0.07%	500.00 500.00 0.07%	500.00 500.00 0.07%	684,191
2017 04	Homer: East End Road MP 5.5-12.6 Pavement Preservation (46938/58514/6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	10,000.00 0.13%	10,000.00 10,000.00 0.16%	10,000.00 10,000.00 0.16%	10,000.00 10,000.00 0.14%	6,096,324

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP	644(10) Engineering Communications	Contingent Sum	1	10,000.00 0.02%	10,000.00 10,000.00 0.02%	10,000.00 10,000.00 0.02%	10,000.00 10,000.00 0.02%	53,907,758
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/6984) 6 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	20,000.00 0.46%	20,000.00 20,000.00 0.56%	20,000.00 20,000.00 0.53%	20,000.00 20,000.00 0.52%	3,554,978
2017 05	Soldotna: Funny River Road Improvements (47045/53750/6984) 2 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.21%	5,000.00 5,000.00 0.25%	5,000.00 5,000.00 0.25%	5,000.00 0.00 0.00%	1,964,337
2017 06	Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/6984) 2 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	15,000.00 0.14%	15,000.00 15,000.00 0.15%	15,000.00 15,000.00 0.14%	15,000.00 0.00 0.00%	9,986,105
2017 03	Glenn Highway: Airport Heights Drive to Hiland Road, Pavement Preservation (46737//6984) 3 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	1,500.00 0.01%	1,500.00 1,500.00 0.02%	1,500.00 1,500.00 0.01%	1,500.00 1,500.00 0.01%	9,998,959
2016 03	Glenn Highway MP 63 and 64 Erosion Protection (45592/N/A/6984) 15 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.12%	5,000.00 5,000.00 0.19%	5,000.00 5,000.00 0.17%	5,000.00 5,000.00 0.15%	2,643,730
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/6984) 5 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.03%	5,000.00 5,000.00 0.03%	5,000.00 5,000.00 0.03%	5,000.00 5,000.00 0.03%	15,967,622

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 01	Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/6984) 6 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.08%	5,000.00 5,000.00 0.07%	5,000.00 5,000.00 0.07%	5,000.00 5,000.00 0.06%	7,065,003
2015 12	Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/0) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	7,000.00 0.17%	7,000.00 7,000.00 0.19%	7,000.00 7,000.00 0.19%	7,000.00 7,000.00 0.17%	3,688,652
2015 12	HSIP: CR High Friction Surface Treatment (45334/57092/6984) 5 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	10,000.00 0.13%	10,000.00 10,000.00 0.15%	10,000.00 10,000.00 0.14%	10,000.00 10,000.00 0.13%	6,778,888
2010 05	Kalifornsky Beach Road, Pedestrian Pathway (GF) (28634/51482/6984) 5 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.46%	5,000.00 5,000.00 0.42%	5,000.00 5,000.00 0.37%	5,000.00 5,000.00 0.34%	1,195,515
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/6984) 2 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.06%	5,000.00 5,000.00 0.07%	5,000.00 5,000.00 0.07%	5,000.00 0.00 0.00%	6,769,856
2010 03	GLENN HWY: EKLUTNA TO PARKS HWY RESURFACING/CULVERT MP 13.0(FARM AVE) (27674/52110 52385/6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	3,000.00 0.04%	3,000.00 3,000.00 0.05%	3,000.00 3,000.00 0.05%	3,000.00 3,000.00 0.05%	5,859,876
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/6984) 5 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.01%	5,000.00 5,000.00 0.01%	5,000.00 5,000.00 0.01%	5,000.00 5,000.00 0.01%	40,745,592
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.05%	5,000.00 5,000.00 0.05%	5,000.00 5,000.00 0.05%	5,000.00 5,000.00 0.05%	9,874,455
2015 10	Glenn Highway: MP 49 (45214/50994/6984) 13 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.14%	5,000.00 5,000.00 0.18%	5,000.00 5,000.00 0.17%	5,000.00 5,000.00 0.17%	2,836,370

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	6,000.00 0.04%	6,000.00 6,000.00 0.03%	6,000.00 6,000.00 0.03%	6,000.00 6,000.00 0.03%	19,515,005
2011 04	Kenai Pen Flood Oct 02, CONSENT DECREE MITIGATION (GF) (33215/52992/6984) 5 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	4,000.00 0.94%	4,000.00 4,000.00 0.88%	4,000.00 4,000.00 0.87%	4,000.00 4,000.00 0.83%	453,209
2018 08	Ktn - Airport Creek Bridge (USFS) (47167/68226/1154) 6 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	10,000.00 0.46%	10,000.00 10,000.00 0.53%	10,000.00 10,000.00 0.53%	10,000.00 10,000.00 0.45%	1,878,256
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506/55613/6984) 6 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	7,000.00 0.13%	7,000.00 7,000.00 0.10%	7,000.00 7,000.00 0.10%	7,000.00 7,000.00 0.10%	6,691,146
2015 10	HSIP: Kodiak Rock Fall Mitigation (45205/57709/6984) 7 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	6,000.00 0.24%	6,000.00 6,000.00 0.27%	6,000.00 6,000.00 0.24%	6,000.00 6,000.00 0.23%	2,212,795
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/6984) 7 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.05%	5,000.00 5,000.00 0.05%	5,000.00 5,000.00 0.05%	5,000.00 5,000.00 0.05%	9,982,120
2011 11	Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/6984) 3 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	1,000.00 0.02%	1,000.00 1,000.00 0.02%	1,000.00 1,000.00 0.02%	1,000.00 1,000.00 0.02%	4,704,798
2016 01	Lucus Road Improvements (45390/55007/6984) 10 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	6,000.00 0.11%	6,000.00 6,000.00 0.13%	6,000.00 6,000.00 0.12%	6,000.00 6,000.00 0.12%	4,639,288
2014 10	Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/6984) 2 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	1,000.00 0.08%	1,000.00 1,000.00 0.07%	1,000.00 1,000.00 0.06%	1,000.00 0.00 0.00%	1,390,905
2015 06	HSIP: Muldoon Road Channelization, 11th Court to Boundary Avenue (44665/57341/6984) 3 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	1,500.00 0.07%	1,500.00 1,500.00 0.06%	1,500.00 1,500.00 0.06%	1,500.00 1,500.00 0.06%	2,499,849

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.08%	5,000.00 5,000.00 0.07%	5,000.00 5,000.00 0.07%	5,000.00 5,000.00 0.07%	6,906,885
2015 06	Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/6984) 2 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.10%	5,000.00 5,000.00 0.12%	5,000.00 5,000.00 0.11%	5,000.00 0.00 0.00%	4,114,208
2017 12	Glenn Highway: Eklutna to Parks Highway Pavement Preservation (47863/58534/6984) 3 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	1,500.00 0.02%	1,500.00 1,500.00 0.03%	1,500.00 1,500.00 0.03%	1,500.00 1,500.00 0.03%	5,541,578
2011 02	Sand Point School Loop Road (33007/52408/6984) 7 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.08%	5,000.00 5,000.00 0.11%	5,000.00 5,000.00 0.11%	5,000.00 5,000.00 0.07%	4,599,790
2015 05	HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/6984) 6 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	3,000.00 0.16%	3,000.00 3,000.00 0.15%	3,000.00 3,000.00 0.15%	3,000.00 3,000.00 0.14%	1,990,576
2015 03	AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/0) 3 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	10,000.00 0.14%	10,000.00 10,000.00 0.15%	10,000.00 10,000.00 0.14%	10,000.00 10,000.00 0.13%	6,887,552
2014 11	Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/6984) 3 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.04%	5,000.00 5,000.00 0.04%	5,000.00 5,000.00 0.04%	5,000.00 5,000.00 0.04%	11,961,445
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/6984) 5 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	30,000.00 0.06%	30,000.00 30,000.00 0.07%	30,000.00 30,000.00 0.07%	30,000.00 30,000.00 0.07%	42,094,598
2015 02	Seward Highway MP 99-100 Improvements (44337/58822/6984) 2 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.08%	5,000.00 5,000.00 0.07%	5,000.00 5,000.00 0.06%	5,000.00 0.00 0.00%	7,497,210

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/0)	644(10) Engineering Communications	Contingent Sum	1	7,000.00 0.08%	7,000.00 7,000.00 0.08%	7,000.00 7,000.00 0.07%	7,000.00 0.00 0.00%	8,572,860
2015 06	Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/6984) 2 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.09%	5,000.00 5,000.00 0.09%	5,000.00 5,000.00 0.09%	5,000.00 0.00 0.00%	5,296,083
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/6984) 3 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	10,000.00 0.07%	10,000.00 10,000.00 0.10%	10,000.00 10,000.00 0.09%	10,000.00 10,000.00 0.08%	9,998,998
2010 05	Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving (28553/51670/6984) 6 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	8,000.00 0.21%	8,000.00 8,000.00 0.28%	8,000.00 8,000.00 0.28%	8,000.00 8,000.00 0.25%	2,880,645
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.01%	5,000.00 5,000.00 0.01%	5,000.00 5,000.00 0.01%	5,000.00 5,000.00 0.01%	39,452,755
2015 06	International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/6984) 2 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	7,000.00 0.10%	7,000.00 7,000.00 0.11%	7,000.00 7,000.00 0.11%	7,000.00 0.00 0.00%	6,487,960
2013 10	Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/6984) 3 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.09%	5,000.00 5,000.00 0.10%	5,000.00 5,000.00 0.10%	5,000.00 5,000.00 0.10%	4,789,467
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/6984) 3 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	10,000.00 0.11%	10,000.00 10,000.00 0.11%	10,000.00 10,000.00 0.10%	10,000.00 10,000.00 0.10%	9,109,265

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/6984) 3 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	1,000.00 0.01%	1,000.00 1,000.00 0.02%	1,000.00 1,000.00 0.01%	1,000.00 1,000.00 0.01%	6,527,698
2011 07	EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO EAGLE RIVER RD (GF) (33695/52881/6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	3,000.00 0.11%	3,000.00 3,000.00 0.12%	3,000.00 3,000.00 0.10%	3,000.00 3,000.00 0.10%	2,599,433
2014 04	88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/6984) 9 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.18%	5,000.00 5,000.00 0.18%	5,000.00 5,000.00 0.18%	5,000.00 5,000.00 0.17%	2,773,227
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement Preservation (42246/53164 55261/6984) 3 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	10,000.00 0.09%	10,000.00 10,000.00 0.09%	10,000.00 10,000.00 0.08%	10,000.00 10,000.00 0.08%	11,749,902
2014 06	Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/6984) 5 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	2,500.00 0.04%	2,500.00 2,500.00 0.06%	2,500.00 2,500.00 0.05%	2,500.00 2,500.00 0.05%	4,322,551
2016 03	Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	6,000.00 0.12%	6,000.00 6,000.00 0.12%	6,000.00 6,000.00 0.11%	6,000.00 6,000.00 0.11%	5,198,107
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/6984) 8 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	7,000.00 0.07%	7,000.00 7,000.00 0.08%	7,000.00 7,000.00 0.08%	7,000.00 7,000.00 0.08%	8,348,321
2011 11	Glenn Hwy Signing Anch To Palmer (gf) (35463/52334/6984) 9 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	6,000.00 0.13%	6,000.00 6,000.00 0.19%	6,000.00 6,000.00 0.18%	6,000.00 6,000.00 0.15%	3,177,820

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 01	Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	4,000.00 0.15%	4,000.00 4,000.00 0.18%	4,000.00 4,000.00 0.17%	4,000.00 4,000.00 0.16%	2,253,083
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//6984) 3 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	16,000.00 0.16%	16,000.00 16,000.00 0.19%	16,000.00 16,000.00 0.17%	16,000.00 16,000.00 0.15%	8,532,028
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	10,000.00 0.01%	10,000.00 10,000.00 0.02%	10,000.00 10,000.00 0.02%	10,000.00 10,000.00 0.01%	51,418,510
2009 05	Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway Emergency Bridge Repair, 2009 (21792/52000 51777/6984) 4 Bids Tendered	644(10) Engineering Communications	Lump Sum	1	6,000.00 0.03%	800.00 5,000.00 0.04%	3,450.00 800.00 0.01%	7,000.00 7,000.00 0.05%	12,676,055
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/6984) 2 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.11%	5,000.00 5,000.00 0.09%	5,000.00 5,000.00 0.08%	5,000.00 0.00 0.00%	5,686,743
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/6984) 5 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	20,000.00 0.09%	20,000.00 20,000.00 0.13%	20,000.00 20,000.00 0.13%	20,000.00 20,000.00 0.13%	15,157,512
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/6984) 6 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.02%	5,000.00 5,000.00 0.02%	5,000.00 5,000.00 0.02%	5,000.00 5,000.00 0.02%	29,100,627
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/6984) 5 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.02%	5,000.00 5,000.00 0.02%	5,000.00 5,000.00 0.02%	5,000.00 5,000.00 0.02%	25,973,241

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 08	Portage Glacier Road Embankment Stabilization (43186/53726/6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.40%	5,000.00 5,000.00 0.28%	5,000.00 5,000.00 0.20%	5,000.00 5,000.00 0.19%	1,782,765
2013 05	Birch Road: O'Malley to Huffman Resurfacing (GF) (40551/55432/6984) 3 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	1,000.00 0.17%	1,000.00 1,000.00 0.16%	1,000.00 1,000.00 0.14%	1,000.00 1,000.00 0.14%	611,591
2013 07	Kalifornsky Beach Rd Pedestrian Pathway (GF) (41205/54633/6984) 5 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	3,000.00 0.25%	3,000.00 3,000.00 0.24%	3,000.00 3,000.00 0.24%	3,000.00 3,000.00 0.23%	1,230,669
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/6984) 6 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,500.00 0.03%	5,500.00 5,500.00 0.03%	5,500.00 5,500.00 0.03%	5,500.00 5,500.00 0.03%	17,817,902
2013 07	HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen (41317/55103/6984) 6 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	3,000.00 0.39%	3,000.00 3,000.00 0.44%	3,000.00 3,000.00 0.42%	3,000.00 3,000.00 0.40%	688,095
2013 06	Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/6984) 2 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.16%	5,000.00 5,000.00 0.17%	5,000.00 5,000.00 0.15%	5,000.00 0.00 0.00%	2,924,423
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515/52783/6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.10%	5,000.00 5,000.00 0.14%	5,000.00 5,000.00 0.14%	5,000.00 5,000.00 0.14%	3,496,801
2013 06	Kenai Spur Highway MP 0-3 Pavement Preservation (40631/54142/6984) 2 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	6,000.00 0.17%	6,000.00 6,000.00 0.15%	6,000.00 6,000.00 0.15%	6,000.00 0.00 0.00%	3,872,478
2014 05	Birch Road: Whispering Spruce Intersection Improvements (42792/55627/6984) 7 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	2,500.00 0.33%	2,500.00 2,500.00 0.34%	2,500.00 2,500.00 0.31%	2,500.00 2,500.00 0.31%	734,400
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/6984) 7 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	6,000.00 0.03%	6,000.00 6,000.00 0.04%	6,000.00 6,000.00 0.04%	6,000.00 6,000.00 0.04%	13,969,176

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	2,000.00 0.03%	2,000.00 2,000.00 0.04%	2,000.00 2,000.00 0.03%	2,000.00 2,000.00 0.03%	5,696,203
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/6984) 2 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	11,000.00 0.12%	11,000.00 11,000.00 0.13%	11,000.00 11,000.00 0.11%	11,000.00 0.00 0.00%	8,696,000
2013 10	52765 Ninilchik Village Bridge Replacement (41877/52765/6984) 5 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	5,000.00 0.22%	5,000.00 5,000.00 0.23%	5,000.00 5,000.00 0.22%	5,000.00 5,000.00 0.21%	2,199,212
2013 11	Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/6984) 4 Bids Tendered	644(10) Engineering Communications	Contingent Sum	1	10,000.00 0.08%	10,000.00 10,000.00 0.10%	10,000.00 10,000.00 0.09%	10,000.00 10,000.00 0.09%	10,295,938
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/6984) 4 Bids Tendered	644(10) ENGINEERING COMMUNICATIONS	CONTINGENT SUM	1	2,500.00 0.05%	2,500.00 2,500.00 0.05%	2,500.00 2,500.00 0.05%	2,500.00 2,500.00 0.05%	4,757,548
2010 12	King Cove Access Road Completion (32716/59791/6984) 12 Bids Tendered	644(10) ENGINEERING COMMUNICATIONS	CONTINGENT SUM	1	5,000.00 0.03%	5,000.00 5,000.00 0.03%	5,000.00 5,000.00 0.03%	5,000.00 5,000.00 0.03%	14,459,880
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//6984) 3 Bids Tendered	644(10) ENGINEERING COMMUNICATIONS	CONTINGENT SUM	1	5,000.00 0.15%	5,000.00 5,000.00 0.15%	5,000.00 5,000.00 0.14%	5,000.00 5,000.00 0.13%	3,440,733
2014 11	Old Seward Highway: Rabbit Creek To Brandon Street Pavement Preservation (43599/56708/6984) 4 Bids Tendered	644(10) ENGINEERING COMMUNICATIONS	CONTINGENT SUM	1	3,000.00 0.08%	3,000.00 3,000.00 0.08%	3,000.00 3,000.00 0.08%	3,000.00 3,000.00 0.07%	3,749,452
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/6984) 6 Bids Tendered	644(10) ENGINEERING COMMUNICATIONS	CONTINGENT SUM	1	5,000.00 0.06%	5,000.00 5,000.00 0.08%	5,000.00 5,000.00 0.08%	5,000.00 5,000.00 0.07%	6,242,977

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/6984) 2 Bids Tendered	644(10) ENGINEERING COMMUNICATIONS	Contingent Sum	1	5,000.00 0.01%	5,000.00 5,000.00 0.01%	5,000.00 5,000.00 0.01%	5,000.00 0.00 0.00%	36,856,108
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/6984) 2 Bids Tendered	644(10) ENGINEERING COMMUNICATIONS	CONTINGENT SUM	1	7,000.00 0.06%	7,000.00 7,000.00 0.07%	7,000.00 7,000.00 0.06%	7,000.00 0.00 0.00%	10,388,523
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/6984) 8 Bids Tendered	644(10) ENGINEERING COMMUNICATIONS	CONTINGENT SUM	1	6,000.00 0.06%	6,000.00 6,000.00 0.07%	6,000.00 6,000.00 0.07%	6,000.00 6,000.00 0.07%	8,594,153
2011 12	HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/6984) 4 Bids Tendered	644(10) ENGINEERING COMMUNICATIONS	CONTINGENT SUM	1	3,600.00 0.06%	3,600.00 3,600.00 0.08%	3,600.00 3,600.00 0.08%	3,600.00 3,600.00 0.08%	4,310,604
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/6984) 3 Bids Tendered	644(10) ENGINEERING COMMUNICATIONS	CONTINGENT SUM	1	6,000.00 0.03%	6,000.00 6,000.00 0.04%	6,000.00 6,000.00 0.03%	6,000.00 6,000.00 0.03%	16,932,672
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	644(10) ENGINEERING COMMUNICATIONS	CONTINGENT SUM	1	6,000.00 0.01%	6,000.00 6,000.00 0.01%	6,000.00 6,000.00 0.01%	6,000.00 0.00 0.00%	55,969,371
2012 03	AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/6984) 6 Bids Tendered	644(10) ENGINEERING COMMUNICATIONS	CONTINGENT SUM	1	5,000.00 0.12%	5,000.00 5,000.00 0.16%	5,000.00 5,000.00 0.15%	5,000.00 5,000.00 0.15%	3,199,546
2014 10	Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/6984) 2 Bids Tendered	644(10) ENGINEERING COMMUNICATIONS	Contingent Sum	1	6,000.00 0.36%	6,000.00 6,000.00 0.34%	6,000.00 6,000.00 0.25%	6,000.00 0.00 0.00%	1,745,059

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins (CMAQ) (48035//6984) 3 Bids Tendered	644(10)-A Field Communications, Big Dipper Ice Arena, Noel Wien Library, North Pole Branch Library	Contingent Sum	1	1,425.00 0.03%	1,425.00 1,425.00 0.04%	1,425.00 1,425.00 0.03%	1,425.00 0.00 0.00%	3,405,608
2018 07	FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins (CMAQ) (48035//6984) 3 Bids Tendered	644(10)-B Field Communications, Carlson Center	Contingent Sum	1	1,075.00 0.02%	1,075.00 1,075.00 0.03%	1,075.00 1,075.00 0.02%	1,075.00 0.00 0.00%	3,405,608
2017 01	Dalton Highway MP 362-379 Reconstruction (46042/63816/0) 4 Bids Tendered	644(101) Nuclear Testing Equipment Storage Shed	Lump Sum	1	15,000.00 0.04%	1,500.00 10,580.00 0.03%	6,520.00 1,500.00 0.00%	10,580.00 10,000.00 0.03%	31,994,827
2017 03	Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 (45176/62704/7903) 6 Bids Tendered	644(101) Nuclear Testing Equipment Storage Shed	Lump Sum	1	1,200.00 0.03%	1,500.00 5,000.00 0.10%	4,898.33 1,500.00 0.03%	8,250.00 3,000.00 0.05%	4,903,523
2017 06	Dalton Highway MP 209-222 Reconstruction (45785//7200) 7 Bids Tendered	644(105) Field Communications	Contingent Sum	1	30,000.00 0.11%	30,000.00 30,000.00 0.14%	30,000.00 30,000.00 0.13%	30,000.00 30,000.00 0.12%	20,984,015
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//0) 4 Bids Tendered	644(105) Field Communications	Contingent Sum	1	10,000.00 0.06%	10,000.00 10,000.00 0.07%	10,000.00 10,000.00 0.07%	10,000.00 10,000.00 0.07%	14,143,690
2017 06	FMATS Area Surface Upgrades FFY 2017 (46184//0) 3 Bids Tendered	644(105) Field Communications	Contingent Sum	1	800.00 0.06%	800.00 800.00 0.06%	800.00 800.00 0.06%	800.00 800.00 0.05%	1,290,111
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/7904) 6 Bids Tendered	644(105) Field Communications	Contingent Sum	1	10,000.00 0.11%	10,000.00 10,000.00 0.12%	10,000.00 10,000.00 0.10%	10,000.00 10,000.00 0.09%	8,683,260
2017 01	Dalton Highway MP 362-379 Reconstruction (46042/63816/0) 4 Bids Tendered	644(105) Field Communications	Contingent Sum	1	40,000.00 0.12%	40,000.00 40,000.00 0.13%	40,000.00 40,000.00 0.11%	40,000.00 40,000.00 0.11%	31,994,827

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 07	Birch Hill Bicycle and Pedestrian Facility (46027/63768/1151) 4 Bids Tendered	644(105) Field Communications	Contingent Sum	1	2,000.00 0.12%	2,000.00 2,000.00 0.12%	2,000.00 2,000.00 0.11%	2,000.00 2,000.00 0.11%	1,634,123
2017 03	Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 (45176/62704/7593) 6 Bids Tendered	644(105) Field Communications	Contingent Sum	1	18,000.00 0.38%	18,000.00 18,000.00 0.37%	18,000.00 18,000.00 0.34%	18,000.00 18,000.00 0.31%	4,903,523
2018 07	Dalton Hwy MP 89-90 Embankment Stabilization (48451//0) 6 Bids Tendered	644(105) Field Communications	Contingent Sum	1	20,000.00 0.79%	20,000.00 20,000.00 0.96%	20,000.00 20,000.00 0.91%	20,000.00 20,000.00 0.88%	2,085,850
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226/61912/7200) 9 Bids Tendered	644(105) Field Communications	Contingent Sum	1	7,500.00 0.22%	7,500.00 7,500.00 0.21%	7,500.00 7,500.00 0.20%	7,500.00 7,500.00 0.20%	3,617,128
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//0) 6 Bids Tendered	644(105) Field Communications	Contingent Sum	1	20,000.00 0.18%	20,000.00 20,000.00 0.20%	20,000.00 20,000.00 0.20%	20,000.00 20,000.00 0.18%	9,911,534
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/0) 3 Bids Tendered	644(105)-B Field Communications	Contingent Sum	1	6,000.00 0.05%	6,000.00 6,000.00 0.07%	6,000.00 6,000.00 0.06%	6,000.00 6,000.00 0.06%	8,963,033
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/7904) 6 Bids Tendered	644(14) BB Storage Container	Each	1	3,000.00 0.03%	1,500.00 5,000.00 0.04%	8,999.42 1,500.00 0.01%	25,000.00 5,000.00 0.04%	11,975,883
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374) 5 Bids Tendered	644(14) Satellite Internet Service and Phone	Lump Sum (Alt)	1.0	10,000.00 0.04%	4,000.00 10,000.00 0.05%	21,000.00 20,000.00 0.09%	66,000.00 66,000.00 0.31%	20,807,850
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374/60916/1153) 5 Bids Tendered	644(14) Satellite Internet Service and Phone	Lump Sum	1	10,000.00 0.04%	4,000.00 10,000.00 0.05%	21,000.00 20,000.00 0.09%	66,000.00 66,000.00 0.31%	20,807,850
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/0) 7 Bids Tendered	644(15) Nuclear Testing Storage Shed	Each	1	5,000.00 0.04%	2,500.00 3,000.00 0.03%	4,761.29 2,500.00 0.03%	6,000.00 6,000.00 0.06%	9,525,695

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/0) 6 Bids Tendered	644(15) Nuclear Equipment Storage Shed	Each	1	3,000.00 0.04%	1,500.00 2,000.00 0.03%	3,647.83 1,500.00 0.02%	5,887.00 5,000.00 0.06%	7,125,000
2010 09	Klw Causeway Fish Passage (27434/ 69319 & 79070 ECONOMIC STIMULUS/7903) 2 Bids Tendered	644(15) Nuclear Shed	Lump Sum	1	5,000.00 0.76%	1,000.00 4,500.00 0.64%	2,750.00 1,000.00 0.11%	4,500.00 0.00 0.00%	705,731
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/7903) 8 Bids Tendered	644(15) Nuclear Test Equipment Strorage Shed	Each	1	5,000.00 0.05%	1,000.00 1,000.00 0.01%	5,617.75 21,780.00 0.32%	21,780.00 2,000.00 0.03%	6,748,620
2014 12	Ktn - Advanced Water Street Trunk Relocation (43208/69548/7903) 2 Bids Tendered	644(15) Nuclear Testing Equipment Shed	Each	1	7,000.00 0.17%	4,025.00 4,025.00 0.12%	7,012.50 10,000.00 0.26%	10,000.00 0.00 0.00%	3,339,290
2011 05	Marshall Airport Access Road Bridge Replacement (33095/62219/7903) 6 Bids Tendered	644(15) Nuclear Testing Equipment Shed	Each	1	5,000.00 0.13%	25.00 7,500.00 0.18%	3,254.17 4,000.00 0.09%	7,500.00 25.00 0.00%	4,140,477
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374/60916/1672) 5 Bids Tendered	644(15) Nuclear Testing Equipment Shed	Each	1	5,000.00 0.02%	2,500.00 4,000.00 0.02%	5,780.00 10,000.00 0.05%	10,000.00 5,400.00 0.03%	20,807,850
2010 05	Nordale Road Pavement Rehabilitation - FMATS (Badger Road to Chena River) (28033/63158/1153) 3 Bids Tendered	644(15) Nuclear testing Equipment Storage Shed	Lump Sum	1	3,000.00 0.12%	1,000.00 2,500.00 0.14%	1,666.67 1,500.00 0.08%	2,500.00 1,000.00 0.05%	1,748,183
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/1674) 7 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.07%	500.00 5,500.00 0.09%	4,058.86 500.00 0.01%	10,000.00 2,000.00 0.03%	6,419,604
2010 12	Port MacKenzie Access Road (32453/58168/7903) 11 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	2,500.00 0.04%	350.00 5,000.00 0.10%	8,344.55 3,000.00 0.06%	25,000.00 350.00 0.01%	5,025,609
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/7903) 5 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.01%	2,500.00 15,000.00 0.04%	8,226.83 10,000.00 0.02%	15,000.00 3,000.00 0.01%	42,094,598

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/7903) 3 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	7,500.00 0.11%	4,000.00 10,000.00 0.18%	6,333.33 5,000.00 0.08%	10,000.00 4,000.00 0.06%	5,598,065
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/7903) 4 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	7,000.00 0.07%	2,000.00 5,000.00 0.05%	3,750.00 5,000.00 0.05%	5,000.00 2,000.00 0.02%	9,874,455
2015 03	AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/7903) 3 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.07%	2,500.00 5,000.00 0.07%	4,166.67 5,000.00 0.07%	5,000.00 2,500.00 0.03%	6,887,552
2014 11	Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/7903) 3 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	7,000.00 0.05%	3,500.00 5,000.00 0.04%	4,500.00 3,500.00 0.03%	5,000.00 5,000.00 0.04%	11,961,445
2014 12	KTN South Tongass Paving/ Collins Road Guardrail HSIP (43547/67674/68412/7903) 2 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Lump Sum	1	15,000.00 0.38%	2,000.00 2,000.00 0.07%	3,500.00 5,000.00 0.15%	5,000.00 0.00 0.00%	3,069,946
2010 10	Tok Bike Path Rehabilitation (26935/63501/7903) 5 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.19%	1,000.00 1,000.00 0.05%	4,100.00 1,000.00 0.05%	10,000.00 3,500.00 0.17%	2,034,860
2015 05	Tok Cutoff M P 24-30 Resurfacing (43646/62188/1672) 4 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	3,500.00 0.07%	1,000.00 1,000.00 0.02%	3,125.00 5,000.00 0.12%	5,000.00 3,000.00 0.06%	4,112,844
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements (45736//1154) 4 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.05%	2,500.00 10,000.00 0.13%	6,875.00 5,000.00 0.05%	10,000.00 2,500.00 0.03%	7,898,726
2012 02	Dalton Hwy 9 Mile Hill North (31053/64899/7903) 6 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	4,500.00 0.06%	3,000.00 4,000.00 0.07%	5,880.50 8,900.00 0.16%	10,083.00 3,000.00 0.05%	5,342,262
2010 10	Tok Cut Off M P 0-2 and M P 5-24 Resurfacing (28413/63364/1673) 7 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.04%	2,000.00 2,600.00 0.03%	4,657.14 10,000.00 0.11%	10,000.00 5,000.00 0.05%	9,258,998

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 10	HSIP: Kodiak Rock Fall Mitigation (45205/57709/7903) 7 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	8,000.00 0.31%	618.00 2,500.00 0.11%	5,516.86 7,000.00 0.28%	15,000.00 15,000.00 0.57%	2,212,795
2015 10	SGY- Klondike Highway Repairs (43123/Z684800000/1672) 2 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.37%	1,000.00 1,200.00 0.08%	1,100.00 1,000.00 0.06%	1,200.00 0.00 0.00%	1,549,720
2011 01	Nome - Council M P 62-73.6 (29073/60400/7903) 11 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	10,000.00 0.17%	1,300.00 7,500.00 0.17%	5,309.09 6,600.00 0.14%	10,000.00 4,000.00 0.08%	4,359,365
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/0) 3 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Lump Sum	1	6,250.00 0.05%	2,500.00 2,500.00 0.03%	3,500.00 5,000.00 0.05%	5,000.00 3,000.00 0.02%	9,998,998
2009 01	North Pole Homestead Rd / North Pole HS Blvd. Ext.-AK146: Bids Opened 01/22/2009 (6183/63025//1154) 5 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Lump Sum	1	5,000.00 0.42%	2,000.00 5,000.00 0.40%	3,940.00 2,000.00 0.16%	6,000.00 3,000.00 0.23%	1,250,518
2010 09	Stevens Village Sanitation Road (26373/61532/7903) 5 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	7,000.00 0.26%	3,000.00 5,300.00 0.42%	4,300.00 3,000.00 0.14%	6,500.00 3,700.00 0.15%	1,250,601
2015 01	Hydaburg Highway Pavement Rehabilitation (43422/67576/7903) 3 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.03%	3,000.00 3,000.00 0.03%	5,166.67 5,000.00 0.04%	7,500.00 7,500.00 0.05%	11,859,725
2011 02	Sand Point School Loop Road (33007/52408/7903) 7 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	10,000.00 0.16%	1,500.00 1,500.00 0.03%	5,800.00 3,000.00 0.06%	14,000.00 11,100.00 0.17%	4,599,790
2010 10	North Pole Citywide Pavement Rehabilitation (25477/62023/7903) 3 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Lump Sum	1	4,000.00 0.48%	500.00 500.00 0.09%	1,383.33 2,650.00 0.38%	2,650.00 1,000.00 0.12%	532,373
2015 09	Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/1673) 5 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	10,000.00 0.09%	2,000.00 5,000.00 0.05%	6,800.00 10,000.00 0.10%	10,000.00 10,000.00 0.09%	9,525,913
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/7903) 9 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	7,000.00 0.13%	500.00 2,500.00 0.05%	4,760.99 2,500.00 0.05%	15,000.00 3,000.00 0.06%	4,648,330

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/1153) 9 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Lump Sum	1	10,000.00 0.04%	500.00 11,700.00 0.06%	7,084.56 5,000.00 0.02%	11,700.00 10,000.00 0.04%	20,669,751
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/7903) 2 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	4,000.00 0.03%	5,000.00 10,000.00 0.09%	7,500.00 5,000.00 0.04%	10,000.00 0.00 0.00%	10,891,541
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/7903) 7 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	3,000.00 0.05%	3,000.00 5,000.00 0.09%	5,243.57 8,005.00 0.15%	8,005.00 5,000.00 0.09%	5,363,762
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/1674) 9 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	1,200.00 0.03%	2,000.00 2,000.00 0.05%	4,385.44 3,500.00 0.08%	8,000.00 5,000.00 0.11%	4,094,773
2018 07	Dalton Hwy MP 89-90 Embankment Stabilization (48451//7903) 6 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.20%	1,500.00 10,000.00 0.48%	7,933.33 1,600.00 0.07%	22,000.00 22,000.00 0.97%	2,085,850
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/7903) 7 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	3,000.00 0.03%	3,000.00 3,000.00 0.03%	6,785.71 4,000.00 0.03%	15,000.00 11,000.00 0.09%	11,699,696
2014 10	Elliot Highway M P 107.7 To 120.5 Reconstruction (42896/62227/7903) 9 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.02%	2,500.00 5,500.00 0.03%	5,911.78 6,906.00 0.03%	15,000.00 10,000.00 0.04%	19,656,000
2016 01	Parks Highway Bridge Deck Rehabilitation (44362/62966/1153) 4 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.09%	1,500.00 1,500.00 0.05%	3,450.50 1,783.00 0.05%	6,519.00 6,519.00 0.16%	3,099,899
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//7903) 3 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	3,000.00 0.04%	3,000.00 3,000.00 0.04%	4,000.00 3,000.00 0.04%	6,000.00 6,000.00 0.08%	6,821,536
2016 11	YAK - Fish Passage Improvements (45726/Z680270000/7903) 7 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.84%	0.00 1,700.00 0.29%	5,716.86 3,000.00 0.50%	20,000.00 20,000.00 3.14%	588,799
2017 05	Soldotna: Funny River Road Improvements (47045/53750/7903) 2 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.21%	5,000.00 10,000.00 0.51%	7,500.00 5,000.00 0.25%	10,000.00 0.00 0.00%	1,964,337

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 01	Dalton Highway MP 11-18 Reconstruction (35478/62196/1153) 9 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	7,500.00 0.03%	3,000.00 4,000.00 0.02%	7,287.33 10,000.00 0.06%	10,086.00 3,000.00 0.02%	16,424,452
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226/61912/7903) 9 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.14%	750.00 7,000.00 0.19%	4,298.44 10,000.00 0.27%	10,000.00 5,200.00 0.14%	3,617,128
2014 10	Tok Cutoff M P 50-60 Resurfacing (41360/62190/1672) 6 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	3,500.00 0.04%	2,000.00 4,000.00 0.07%	3,875.00 2,000.00 0.03%	6,000.00 3,500.00 0.05%	5,671,025
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/7903) 5 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.05%	4,000.00 4,000.00 0.04%	7,400.00 10,000.00 0.09%	10,000.00 7,000.00 0.06%	9,994,028
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1153) 5 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Lump Sum	1	10,000.00 0.13%	1,100.00 1,100.00 0.02%	6,700.00 2,500.00 0.03%	13,900.00 10,000.00 0.10%	6,703,504
2011 04	Richardson Hwy MP 340-346 Resurfacing (Moose Creek) (33145/63362/1153) 3 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.07%	2,000.00 5,000.00 0.07%	4,000.00 2,000.00 0.03%	5,000.00 5,000.00 0.06%	7,389,044
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/7903) 4 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	7,000.00 0.04%	5,000.00 5,000.00 0.03%	6,250.00 10,000.00 0.06%	10,000.00 5,000.00 0.03%	15,712,283
2011 04	Dalton Hwy MP 274-289 Rehabilitation (26934/67018/1153) 7 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	8,000.00 0.02%	2,000.00 6,750.00 0.02%	10,650.00 10,800.00 0.04%	33,000.00 10,000.00 0.03%	27,690,520
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/7903) 7 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	10,000.00 0.19%	2,000.00 2,000.00 0.04%	4,500.00 2,000.00 0.04%	17,000.00 4,000.00 0.07%	4,964,043
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/7903) 4 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.13%	3,450.00 3,450.00 0.08%	5,737.50 5,000.00 0.10%	10,000.00 10,000.00 0.18%	4,277,730
2013 02	North Slope Borough Road Improvements AK048 (39253/76972/7903) 1 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	10,000.00 0.51%	1,000.00 1,000.00 0.05%	1,000.00 0.00 0.00%	1,000.00 0.00 0.00%	1,995,598

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265/63515/1674) 6 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	6,000.00 0.08%	2,200.00 4,000.00 0.08%	6,283.33 2,200.00 0.03%	16,000.00 5,000.00 0.07%	5,284,485
2015 10	POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay Rd (43175/68084/1154) 2 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	10,000.00 0.28%	5,000.00 7,250.00 0.30%	6,125.00 5,000.00 0.19%	7,250.00 0.00 0.00%	2,452,963
2012 03	Nome Emergency Repairs November 2011 (36021/61696/7903) 8 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	10,000.00 0.12%	2,500.00 2,500.00 0.03%	7,300.00 4,700.00 0.05%	20,000.00 5,000.00 0.05%	9,340,824
2013 02	Nordale Road Rehabilitation (39751/62166/1153) 3 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Lump Sum	1	3,000.00 0.07%	500.00 3,000.00 0.07%	2,000.00 2,500.00 0.06%	3,000.00 500.00 0.01%	4,442,893
2009 02	Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/7903) 5 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	8,000.00 0.08%	4,000.00 4,000.00 0.05%	5,200.00 5,000.00 0.05%	7,000.00 5,000.00 0.05%	8,862,510
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /7903) 7 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.02%	3,450.00 10,000.00 0.05%	6,421.43 5,000.00 0.02%	10,500.00 3,500.00 0.02%	18,937,555
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053) 3 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each (Alt)	1.0	13,000.00 0.11%	2,500.00 5,000.00 0.04%	5,833.33 2,500.00 0.02%	10,000.00 10,000.00 0.08%	11,698,675
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/7903) 6 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.11%	1,000.00 1,000.00 0.03%	3,983.33 5,000.00 0.12%	8,500.00 3,000.00 0.07%	3,915,515
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033/63146/1152) 6 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	10,000.00 0.28%	1,000.00 4,000.00 0.13%	2,958.33 2,500.00 0.08%	4,500.00 2,750.00 0.09%	2,980,832
2016 08	U.S Creek Road Resurfacing (46118/60634/7903) 6 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	6,000.00 0.40%	500.00 500.00 0.04%	3,598.50 2,000.00 0.14%	7,000.00 2,500.00 0.14%	1,424,518

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/7903) 5 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.02%	2,000.00 5,000.00 0.02%	4,800.00 3,000.00 0.01%	8,000.00 2,000.00 0.01%	25,973,241
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/7903) 5 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	12,500.00 0.12%	500.00 5,000.00 0.06%	3,400.00 2,500.00 0.02%	5,000.00 5,000.00 0.05%	8,986,166
2010 01	Huslia Landfill Road (14652/62628/7903) 3 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Lump Sum	1	6,000.00 0.29%	1,500.00 6,000.00 0.40%	4,166.67 1,500.00 0.08%	6,000.00 5,000.00 0.17%	1,496,225
2012 02	Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/7903) 3 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.06%	3,000.00 3,000.00 0.05%	4,333.33 5,000.00 0.07%	5,000.00 5,000.00 0.07%	6,379,578
2016 05	Aleknagik Wood River Bridge Construction - Phase II (45783/54627/7903) 5 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	10,000.00 0.12%	4,000.00 7,800.00 0.12%	5,660.00 6,000.00 0.09%	7,800.00 4,000.00 0.05%	6,391,456
2014 06	Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/7903) 5 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	10,000.00 0.17%	500.00 3,000.00 0.07%	2,500.00 2,500.00 0.05%	4,000.00 500.00 0.01%	4,322,551
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/7903) 6 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.02%	2,500.00 5,000.00 0.02%	5,241.67 3,200.00 0.02%	15,000.00 3,000.00 0.01%	20,669,482
2011 05	Taylor Highway MP 70 Lost Chicken Slide (32215/63379/1153) 9 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Lump Sum	1	10,000.00 0.39%	1,500.00 5,000.00 0.30%	5,066.67 1,500.00 0.08%	10,000.00 5,000.00 0.26%	1,656,700
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/7903) 8 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	6,500.00 0.10%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	327,000
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/7903) 8 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	6,500.00 0.10%	1,500.00 2,000.00 0.03%	2,728.75 5,150.00 0.08%	5,150.00 2,000.00 0.03%	5,769,321

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 12	Dalton Highway Culverts, M P 260-321 (25514/62622/7903) 9 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	15,000.00 0.07%	2,500.00 11,500.00 0.06%	7,000.00 5,000.00 0.03%	23,000.00 4,000.00 0.02%	17,738,224
2018 05	Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//7903) 4 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.04%	2,000.00 2,500.00 0.02%	2,875.00 2,000.00 0.01%	5,000.00 2,000.00 0.01%	13,727,979
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/7903) 8 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	3,000.00 0.01%	1,500.00 3,800.00 0.01%	6,037.50 10,000.00 0.03%	10,000.00 5,000.00 0.02%	30,650,414
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/7903) 8 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.05%	1,000.00 2,500.00 0.04%	4,569.00 10,890.00 0.16%	10,890.00 2,000.00 0.03%	6,748,620
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1673) 6 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.06%	1,000.00 2,000.00 0.02%	4,020.31 3,000.00 0.03%	10,000.00 1,000.00 0.01%	8,683,260
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/7903) 7 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	7,500.00 0.11%	1,794.00 3,374.00 0.05%	4,049.43 4,500.00 0.07%	8,678.00 5,000.00 0.07%	6,460,641
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//7903) 5 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	10,000.00 0.07%	5,000.00 12,000.00 0.06%	14,000.00 20,000.00 0.10%	20,000.00 5,000.00 0.02%	18,907,426
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/7903) 5 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.03%	2,000.00 5,000.00 0.03%	5,160.00 10,000.00 0.05%	10,000.00 2,500.00 0.01%	15,967,622
2011 07	Richardson Highway Flooding Permanent Repairs (Oct. 06) (33068/76783/7903) 6 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	2,500.00 0.02%	3,000.00 10,000.00 0.11%	10,083.33 11,400.00 0.11%	21,600.00 4,000.00 0.04%	8,965,263

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 12	Rink Creek Bridge Replacement (46407/68064/7903) 9 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	6,000.00 0.60%	0.00 2,000.00 0.22%	7,053.27 1,000.00 0.10%	40,000.00 2,500.00 0.22%	916,825
2009 10	Yak-Area wide Paving (25013/68345/1672) 3 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	4,000.00 0.06%	2,500.00 3,000.00 0.06%	3,833.33 2,500.00 0.04%	6,000.00 6,000.00 0.09%	5,317,010
2009 10	Alaska Highway M P 1412-1422 Rehabilitation (17052/61777/7903) 7 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.11%	2,000.00 2,500.00 0.07%	3,191.14 2,500.00 0.06%	5,000.00 2,838.00 0.07%	3,747,075
2016 04	Valdez River Encroachment Repairs (44838/64121/7903) 5 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	2,500.00 0.09%	1,500.00 1,500.00 0.05%	3,600.00 5,000.00 0.18%	5,000.00 5,000.00 0.15%	2,739,467
2011 08	Valdez Airport Access Road Resurfacing (31994/63465/1673) 2 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.96%	100.00 100.00 0.02%	4,325.00 8,550.00 1.10%	8,550.00 0.00 0.00%	657,440
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/7903) 3 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	7,500.00 0.08%	1,000.00 8,000.00 0.09%	4,666.67 1,000.00 0.01%	8,000.00 5,000.00 0.05%	9,109,265
2017 03	Seward Road Improvements (46779/N/A/7903) 4 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.17%	1,500.00 5,000.00 0.17%	3,875.00 5,000.00 0.16%	5,000.00 4,000.00 0.12%	2,946,524
2016 04	Gravina Mill Access Road (44786/Z699220000/1673) 4 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	2,500.00 0.13%	3,000.00 4,000.00 0.24%	5,375.00 9,500.00 0.55%	9,500.00 3,000.00 0.16%	1,695,525
2012 06	Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/7903) 5 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	3,000.00 0.03%	3,000.00 5,000.00 0.05%	4,700.00 3,500.00 0.03%	7,000.00 5,000.00 0.04%	10,932,542
2009 10	Dalton Highway MP 175 to 197 Rehabilitation (5722/62860/7903) 7 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	3,000.00 0.01%	2,000.00 2,300.00 0.01%	8,400.00 2,000.00 0.01%	20,000.00 20,000.00 0.08%	25,642,513

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1672) 4 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.03%	2,000.00 2,000.00 0.01%	2,625.00 3,500.00 0.02%	3,500.00 2,000.00 0.01%	16,585,844
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/7903) 2 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	6,200.00 0.05%	5,433.00 5,526.24 0.05%	5,479.62 0.00 0.00%	5,526.24 0.00 0.00%	10,727,261
2012 02	68688 - Klw To Hollis Pvmt Rehab - Final Estimate (35641/68688/7903) 3 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	8,000.00 0.05%	3,000.00 9,200.00 0.07%	5,466.67 3,000.00 0.02%	9,200.00 4,200.00 0.03%	12,913,532
2017 04	September 2012 and May 2013 ER Denali Hwy Corridor Flood Repairs (46834/62699 / 62914 / 62283/7903) 9 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	2	5,000.00 0.38%	1,000.00 2,500.00 0.21%	2,288.89 3,100.00 0.23%	5,000.00 2,000.00 0.14%	2,359,224
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/7903) 3 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Lump Sum	1	5,000.00 0.18%	4,400.00 4,400.00 0.15%	7,633.33 12,000.00 0.41%	12,000.00 6,500.00 0.19%	2,927,828
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/7903) 7 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	7,000.00 0.03%	2,000.00 10,000.00 0.05%	4,642.86 5,000.00 0.02%	10,000.00 2,000.00 0.01%	20,758,919

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP	644(15) Nuclear Testing Equipment Storage Shed	Each	1	8,000.00 0.01%	5,000.00 5,000.00 0.01%	10,750.00 10,000.00 0.02%	20,000.00 8,000.00 0.01%	53,907,758
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/1674) 4 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	10,000.00 0.04%	2,500.00 4,000.00 0.01%	3,250.00 3,500.00 0.01%	4,000.00 2,500.00 0.01%	28,866,904
2013 11	Blowback Creek Bridge Replacement (41512/62616/7903) 5 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.30%	2,000.00 5,000.00 0.22%	4,240.00 6,000.00 0.26%	6,000.00 6,000.00 0.24%	2,251,300
2009 09	Parks Hwy MP 287-305 Rehabilitation And Resurface (20492/77137/7903) 6 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.05%	2,000.00 5,000.00 0.07%	3,833.33 5,000.00 0.06%	5,000.00 5,000.00 0.06%	7,091,346
2012 04	Nome - Council Road M P 4-16 (36424/66166/7903) 11 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.04%	2,500.00 5,000.00 0.04%	6,818.18 2,500.00 0.02%	10,100.00 5,000.00 0.04%	11,967,372
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/7903) 6 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	8,000.00 0.04%	3,000.00 3,500.00 0.02%	6,066.67 5,000.00 0.03%	10,000.00 10,000.00 0.05%	17,817,902
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1672) 3 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	20,000.00 0.31%	2,000.00 2,000.00 0.03%	5,466.67 6,400.00 0.07%	8,000.00 8,000.00 0.08%	7,440,684
2012 10	Galena Campion Road Erosion Protection (38511/61653/1152) 8 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Lump Sum	1	10,000.00 0.10%	2,500.00 2,500.00 0.03%	6,948.38 15,887.00 0.16%	15,887.00 12,000.00 0.11%	9,879,854

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/7903) 3 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Lump Sum	1	13,000.00 0.11%	2,500.00 5,000.00 0.04%	5,833.33 2,500.00 0.02%	10,000.00 10,000.00 0.08%	11,698,675
2012 01	South Cushman Street - Mitchell Expressway To Sanduri Street (33536/63289/7903) 4 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Lump Sum	1	5,000.00 0.14%	2,000.00 2,000.00 0.06%	2,500.00 2,500.00 0.08%	3,000.00 2,500.00 0.07%	3,098,636
2012 05	Parks Highway M P 252-263 Rehabilitation (33781/63655/7903) 7 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.04%	3,000.00 3,500.00 0.03%	8,142.86 10,000.00 0.08%	13,500.00 13,500.00 0.11%	12,580,165
2017 06	Richardson Highway MP 80-82 Resurfacing & Drainage Improvemnts (46367/60613/7903) 6 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.17%	2,000.00 2,000.00 0.07%	5,616.67 6,200.00 0.17%	10,000.00 5,000.00 0.13%	3,030,526
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1673) 9 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	10,000.00 0.03%	3,000.00 5,000.00 0.02%	9,166.67 15,000.00 0.04%	15,000.00 15,000.00 0.04%	33,010,932
2013 10	Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/7903) 3 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	6,000.00 0.11%	5,000.00 5,000.00 0.10%	6,666.67 10,000.00 0.21%	10,000.00 5,000.00 0.10%	4,789,467
2013 11	St. Mary's / Mountain Village Road Rehabilitation (33343) 7 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Lump Sum (Alt)	10,000.0	1.00 0.09%	0.25 0.30 0.03%	0.64 0.40 0.04%	1.50 1.50 0.13%	10,510,726
2013 09	Tanacross Road Improvements (36322) 7 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Lump Sum (Alt)	6,000.0	1.00 0.56%	0.55 0.55 0.35%	1.10 0.83 0.42%	2.50 0.67 0.32%	934,999
2017 06	Dalton Highway MP 209-222 Reconstruction (45785//7903) 7 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.02%	2,000.00 2,000.00 0.01%	3,803.00 3,291.00 0.01%	10,130.00 2,000.00 0.01%	20,984,015
2018 01	Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//7903) 4 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	3,000.00 0.11%	500.00 500.00 0.02%	3,750.00 2,000.00 0.08%	10,000.00 2,500.00 0.10%	2,253,083

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 01	Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/7903) 6 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.08%	3,000.00 10,000.00 0.14%	5,375.00 3,000.00 0.04%	10,000.00 4,000.00 0.05%	7,065,003
2018 04	WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/7903) 2 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.11%	3,000.00 3,000.00 0.06%	5,000.00 7,000.00 0.15%	7,000.00 0.00 0.00%	4,674,097
2013 06	Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) (40536/62251/7903) 3 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.47%	2,500.00 2,500.00 0.13%	4,166.67 5,000.00 0.24%	5,000.00 5,000.00 0.14%	1,931,426
2013 05	Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide Paving (39353/69139/ 67416/7903) 2 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Lump Sum	1	5,000.00 0.11%	5,000.00 5,000.00 0.14%	5,500.00 6,000.00 0.14%	6,000.00 0.00 0.00%	3,598,291
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//7903) 4 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	6,500.00 0.02%	2,000.00 10,000.00 0.03%	4,725.00 2,000.00 0.01%	10,000.00 2,500.00 0.01%	36,616,095
2011 09	Copper River Highway MP 0-6 Resurfacing (32933/63804/7903) 7 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Lump Sum	1	5,000.00 0.09%	2,500.00 8,000.00 0.20%	5,300.00 2,500.00 0.06%	8,000.00 8,000.00 0.18%	4,102,329
2011 11	Dalton Highway MP 197-209 Rehabilitation (33732/61214/1152) 7 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	3,000.00 0.01%	865.00 3,500.00 0.01%	6,920.71 865.00 0.00%	10,480.00 8,600.00 0.03%	23,953,284
2009 07	Emmonak Flood Permanent Repairs (May'05): Airport/Clinic Road Bid Opened: 07/23/2009 (16392/62754/7903) 6 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	15,000.00 0.65%	1,000.00 1,000.00 0.05%	4,250.00 4,000.00 0.18%	8,000.00 8,000.00 0.35%	1,945,115

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/7903) 4 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	3,000.00 0.05%	2,000.00 2,000.00 0.04%	4,375.00 5,000.00 0.08%	6,500.00 4,000.00 0.06%	5,696,203
2011 11	Gambell Evacuation Road (33613/63825/7903) 9 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.04%	1,500.00 10,000.00 0.15%	6,816.33 1,500.00 0.02%	10,000.00 3,450.00 0.04%	6,878,072
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/7903) 4 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	6,000.00 0.05%	2,200.00 7,000.00 0.08%	5,425.00 10,000.00 0.11%	10,000.00 2,500.00 0.03%	8,695,855
2013 01	POW Big Salt Lake Road Pavement Rehabilitation (38069/67439/1674) 2 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Lump Sum	1	15,000.00 0.45%	5,075.00 5,075.00 0.19%	7,537.50 10,000.00 0.29%	10,000.00 0.00 0.00%	2,620,072
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/7903) 6 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	10,000.00 0.07%	2,200.00 2,200.00 0.02%	4,150.45 5,000.00 0.04%	5,000.00 4,700.00 0.03%	12,869,962
2013 09	Tanacross Road Improvements (36322/63790/7903) 7 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Lump Sum	1	6,000.00 0.56%	3,300.00 3,300.00 0.35%	6,614.29 5,000.00 0.42%	15,000.00 4,000.00 0.32%	934,999
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491//7903) 9 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.31%	500.00 500.00 0.05%	2,111.11 1,000.00 0.11%	5,000.00 5,000.00 0.50%	936,532
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951/63571/1153) 7 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.08%	500.00 5,000.00 0.13%	5,428.57 12,000.00 0.25%	12,000.00 3,500.00 0.07%	3,964,939
2017 07	Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract (47051//7903) 7 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.16%	500.00 1,724.19 0.06%	2,679.17 2,000.00 0.06%	6,000.00 3,530.00 0.10%	2,798,511
2009 03	Williamsport - Pile Bay Road (20012/51651/7903) 14 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	7,500.00 0.11%	3,000.00 5,674.80 0.12%	6,208.91 5,000.00 0.10%	16,500.00 5,000.00 0.10%	4,645,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/7903) 7 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.03%	500.00 2,500.00 0.02%	3,928.57 4,500.00 0.03%	7,000.00 500.00 0.00%	13,969,176
2012 12	False Pass Airport Access Road Resurfacing and Bridge Repair (39295/57109/7903) 5 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	6,000.00 0.48%	1,000.00 4,700.00 0.28%	5,440.00 5,000.00 0.26%	12,000.00 4,500.00 0.23%	1,655,094
2013 06	Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/7903) 2 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,200.00 0.16%	2,000.00 2,000.00 0.07%	3,500.00 5,000.00 0.15%	5,000.00 0.00 0.00%	2,924,423
2017 08	Galena Campion Road Beaver Creek Culvert Replacement May 2013 ER Flooding (46438/64066/7903) 6 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	6,500.00 0.36%	1,500.00 5,200.00 0.43%	3,600.00 5,400.00 0.42%	5,400.00 1,500.00 0.11%	1,222,355
2013 06	Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/7903) 7 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.21%	1,000.00 5,000.00 0.21%	3,785.71 2,000.00 0.08%	10,000.00 2,500.00 0.10%	2,330,539
2012 06	Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/7903) 3 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.08%	3,000.00 5,000.00 0.10%	4,333.33 5,000.00 0.10%	5,000.00 3,000.00 0.06%	4,799,276
2013 11	Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/7903) 4 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	10,000.00 0.08%	3,000.00 10,000.00 0.10%	5,300.00 4,200.00 0.04%	10,000.00 3,000.00 0.03%	10,295,938
2013 10	52765 Ninilchik Village Bridge Replacement (41877/52765/7903) 5 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	4,000.00 0.17%	5,000.00 5,500.00 0.25%	6,600.00 7,500.00 0.33%	10,000.00 10,000.00 0.43%	2,199,212
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1153) 5 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.08%	2,000.00 4,000.00 0.06%	4,800.00 5,000.00 0.07%	7,000.00 2,000.00 0.03%	6,488,641
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/7903) 6 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	4,000.00 0.01%	2,500.00 2,500.00 0.01%	5,305.88 5,000.00 0.02%	10,000.00 3,500.00 0.01%	29,100,627

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 12	Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/7903) 4 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.03%	2,500.00 5,000.00 0.03%	3,625.00 2,500.00 0.02%	5,000.00 3,000.00 0.02%	14,495,924
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/7903) 9 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.04%	2,500.00 5,000.00 0.05%	5,929.56 2,500.00 0.03%	10,000.00 10,000.00 0.10%	9,722,159
2011 11	Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/7903) 3 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	2,000.00 0.05%	2,000.00 2,000.00 0.04%	5,000.00 10,000.00 0.19%	10,000.00 3,000.00 0.05%	4,704,798
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/7903) 3 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	10,000.00 0.08%	500.00 500.00 0.00%	1,533.33 600.00 0.00%	3,500.00 3,500.00 0.02%	12,499,865
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/7903) 4 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	6,600.00 0.04%	3,000.00 10,000.00 0.05%	11,085.00 15,000.00 0.07%	16,340.00 16,340.00 0.07%	19,515,005
2009 05	Galena Road Resurfacing Bid Opened: 05/12/2009 (17119/62060/1153) 6 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	6,000.00 0.53%	5,000.00 5,000.00 0.41%	8,833.33 6,000.00 0.48%	15,000.00 5,000.00 0.36%	1,220,000
2012 07	Top of the World Highway MP 0-13 Rehab (33395/62799/7903) 5 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.03%	2,500.00 10,000.00 0.06%	6,832.40 2,500.00 0.02%	10,162.00 6,500.00 0.04%	15,555,427
2013 11	St. Mary's / Mountain Village Road Rehabilitation (33343/60240/7903) 7 Bids Tendered	644(15) Nuclear Testing Equipment Storage Shed	Lump Sum	1	10,000.00 0.09%	2,500.00 3,000.00 0.03%	6,357.14 4,000.00 0.04%	15,000.00 15,000.00 0.13%	10,510,726
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/7903) 3 Bids Tendered	644(15) NUCLEAR TESTING EQUIPMENT STORAGE SHED	EACH	1	5,000.00 0.09%	3,000.00 17,000.00 0.29%	7,833.33 3,000.00 0.05%	17,000.00 3,500.00 0.05%	5,815,976
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/7903) 8 Bids Tendered	644(15) NUCLEAR TESTING EQUIPMENT STORAGE SHED	EACH	1	3,750.00 0.04%	3,000.00 5,000.00 0.06%	6,365.77 10,000.00 0.11%	10,926.12 5,000.00 0.06%	8,594,153

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1149) 2 Bids Tendered	644(15) NUCLEAR TESTING EQUIPMENT STORAGE SHED	EACH	1	2,000.00 0.05%	5,000.00 7,000.00 0.14%	6,000.00 5,000.00 0.10%	7,000.00 0.00 0.00%	5,031,578
2010 12	King Cove Access Road Completion (32716/59791/7903) 12 Bids Tendered	644(15) NUCLEAR TESTING EQUIPMENT STORAGE SHED	EACH	1	10,000.00 0.07%	1,800.00 9,000.00 0.06%	10,141.67 1,800.00 0.01%	25,000.00 25,000.00 0.15%	14,459,880
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered	644(15) NUCLEAR TESTING EQUIPMENT STORAGE SHED	EACH	1	5,000.00 0.04%	2,400.00 4,000.00 0.04%	3,200.00 2,400.00 0.02%	4,000.00 0.00 0.00%	10,388,523
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/7903) 2 Bids Tendered	644(15) NUCLEAR TESTING EQUIPMENT STORAGE SHED	LUMP SUM	1	5,000.00 0.06%	3,000.00 3,000.00 0.04%	4,000.00 5,000.00 0.05%	5,000.00 0.00 0.00%	8,362,244
2016 03	Yak- Dangerous River Road Resurfacing (44965/68753/0) 2 Bids Tendered	644(15) NUCLEAR TESTING EQUIPMENT STORAGE SHED	Each	1	5,000.00 0.49%	1,000.00 2,500.00 0.20%	1,750.00 1,000.00 0.07%	2,500.00 0.00 0.00%	1,229,352
2013 01	WRG Zimovia Pavement Rehabilitation (38064/67425/1153) 3 Bids Tendered	644(15) Nuclear Testing Equipment Strorage Shed	Each	1	9,000.00 0.10%	3,000.00 5,000.00 0.06%	4,333.33 3,000.00 0.04%	5,000.00 5,000.00 0.06%	7,822,574
2009 01	Point Hope Evacuation Road Rehabilitation: Bids Opened 01/13/2009 (17612/76966/7903) 5 Bids Tendered	644(15) Nuclear Testing Storage Shed	Each	1	5,000.00 0.24%	2,500.00 8,000.00 0.33%	7,000.00 3,500.00 0.12%	12,000.00 2,500.00 0.09%	2,445,304
2011 03	Richardson Highway MP 148-159 Reconstruction (1642/76727/1153) 8 Bids Tendered	644(15) NuclearTesting Equipment Storage Shed	Each	1	5,000.00 0.02%	5,000.00 5,000.00 0.02%	10,112.50 5,000.00 0.02%	17,000.00 10,000.00 0.03%	27,434,902
2014 05	Road to Tanana-Stage 1 (42658/61759/7903) 5 Bids Tendered	644(15).NTP2 Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.04%	2,300.00 6,500.00 0.06%	4,732.00 5,000.00 0.04%	6,860.00 6,860.00 0.04%	10,650,925
2016 04	Gravina Mill Access Road (44786/Z699220000/1673) 4 Bids Tendered	644(15)A Nuclear Testing Equipment Storage Shed	Each	1	500.00 0.03%	0.00 2,000.00 0.12%	1,050.00 1,200.00 0.07%	2,000.00 1,000.00 0.05%	1,695,525

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//7200) 4 Bids Tendered	644(15)-A Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.02%	1,000.00 1,000.00 0.00%	2,775.00 2,500.00 0.01%	4,000.00 4,000.00 0.01%	24,869,247
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/7903) 5 Bids Tendered	644(15)-A Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.01%	1,500.00 1,500.00 0.01%	3,900.00 2,500.00 0.01%	7,000.00 7,000.00 0.02%	29,587,321
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1672) 5 Bids Tendered	644(15)-B Nuclear Testing Equipment Storage Shed	Each	1	5,000.00 0.01%	1,500.00 1,500.00 0.01%	4,900.00 2,500.00 0.01%	10,000.00 7,000.00 0.02%	29,587,321
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/7904) 5 Bids Tendered	644(16) Storage Container	Each	1	5,000.00 0.02%	2,000.00 5,000.00 0.02%	4,200.00 3,000.00 0.01%	6,000.00 2,000.00 0.01%	25,973,241
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/7904) 7 Bids Tendered	644(16) Storage Container	Each	1	5,000.00 0.07%	2,500.00 5,625.00 0.09%	4,411.71 4,500.00 0.07%	6,000.00 5,000.00 0.07%	6,460,641
2013 06	Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/7904) 2 Bids Tendered	644(16) Storage Container	Each	1	5,000.00 0.16%	3,000.00 3,000.00 0.10%	4,000.00 5,000.00 0.15%	5,000.00 0.00 0.00%	2,924,423
2009 12	Dalton Highway Culverts, M P 260-321 (25514/62622/1149) 9 Bids Tendered	644(16) Storage Container	Each	1	10,000.00 0.05%	3,000.00 8,200.00 0.05%	6,855.56 5,000.00 0.03%	14,000.00 5,000.00 0.02%	17,738,224

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//7904) 4 Bids Tendered	644(16) Storage Container	Each	1	5,000.00 0.01%	2,000.00 10,000.00 0.03%	4,725.00 2,000.00 0.01%	10,000.00 2,500.00 0.01%	36,616,095
2013 11	Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/7904) 4 Bids Tendered	644(16) Storage Container	Each	1	5,000.00 0.04%	600.00 5,000.00 0.05%	6,150.00 600.00 0.01%	12,000.00 12,000.00 0.11%	10,295,938
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/7904) 4 Bids Tendered	644(16) Storage Container	Each	1	5,000.00 0.05%	4,220.00 5,000.00 0.05%	4,805.00 5,000.00 0.05%	5,000.00 5,000.00 0.05%	9,874,455
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1673) 3 Bids Tendered	644(16) Storage Container	Each	1	20,000.00 0.31%	5,000.00 5,000.00 0.07%	7,466.67 6,400.00 0.07%	11,000.00 11,000.00 0.10%	7,440,684
2018 05	Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//7904) 4 Bids Tendered	644(16) Storage Container	Each	1	5,000.00 0.04%	2,500.00 2,500.00 0.02%	4,125.00 4,000.00 0.03%	5,000.00 5,000.00 0.03%	13,727,979
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /7904) 7 Bids Tendered	644(16) Storage Container	Each	1	5,000.00 0.02%	1,300.00 5,000.00 0.03%	4,964.29 5,000.00 0.02%	10,000.00 10,000.00 0.05%	18,937,555
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/7904) 7 Bids Tendered	644(16) Storage Container	Each	1	7,500.00 0.04%	500.00 3,500.00 0.03%	3,628.57 2,400.00 0.02%	6,000.00 500.00 0.00%	13,969,176
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/7904) 3 Bids Tendered	644(16) Storage Container	Each	1	6,000.00 0.07%	2,500.00 7,000.00 0.08%	5,166.67 2,500.00 0.02%	7,000.00 6,000.00 0.06%	9,109,265
2012 06	Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/7904) 5 Bids Tendered	644(16) Storage Container	Each	1	4,000.00 0.04%	3,000.00 5,000.00 0.05%	4,600.00 3,500.00 0.03%	6,000.00 6,000.00 0.04%	10,932,542

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/7904) 4 Bids Tendered	644(16) Storage Container	Each	1	5,000.00 0.13%	5,000.00 12,000.00 0.28%	9,250.00 12,000.00 0.24%	12,000.00 5,000.00 0.09%	4,277,730
2011 07	Richardson Highway Flooding Permanent Repairs (Oct. 06) (33068/76783/7904) 6 Bids Tendered	644(16) Storage Container	Each	1	4,800.00 0.04%	1,650.00 10,000.00 0.11%	6,641.67 12,000.00 0.12%	12,000.00 4,000.00 0.04%	8,965,263
2014 06	Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/7904) 5 Bids Tendered	644(16) Storage Container	Each	1	3,000.00 0.05%	500.00 3,000.00 0.07%	2,800.00 2,500.00 0.05%	4,000.00 500.00 0.01%	4,322,551
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/7904) 3 Bids Tendered	644(16) Storage Container	Each	1	8,000.00 0.11%	5,000.00 5,000.00 0.09%	6,800.00 5,000.00 0.08%	10,400.00 10,400.00 0.16%	5,598,065
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/7904) 6 Bids Tendered	644(16) Storage Container	Each	1	7,000.00 0.04%	1,500.00 1,500.00 0.01%	7,574.60 2,500.00 0.01%	18,447.62 10,000.00 0.05%	17,817,902
2012 12	Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/7904) 4 Bids Tendered	644(16) Storage Container	Each	1	5,000.00 0.03%	2,500.00 5,000.00 0.03%	3,500.00 2,500.00 0.02%	5,000.00 2,500.00 0.02%	14,495,924
2012 02	Dalton Hwy 9 Mile Hill North (31053/64899/7904) 6 Bids Tendered	644(16) Storage Container	Each	1	5,000.00 0.07%	3,768.00 4,000.00 0.07%	5,628.17 7,000.00 0.12%	10,000.00 3,768.00 0.06%	5,342,262
2018 05	Nunam Iqua Airport Boardwalk (47330//7904) 8 Bids Tendered	644(16) Storage Container	Each	1	8,000.00 1.06%	5,000.00 5,000.00 0.81%	10,125.00 9,500.00 1.41%	29,500.00 12,000.00 1.52%	617,910
2015 03	AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/7904) 3 Bids Tendered	644(16) Storage Container	Each	1	5,000.00 0.07%	1,200.00 5,000.00 0.07%	2,900.00 1,200.00 0.02%	5,000.00 2,500.00 0.03%	6,887,552
2010 12	Port MacKenzie Access Road (32453/58168/7904) 11 Bids Tendered	644(16) Storage Container	Each	1	5,000.00 0.08%	650.00 5,000.00 0.10%	6,122.73 4,000.00 0.08%	20,000.00 650.00 0.01%	5,025,609
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/7904) 5 Bids Tendered	644(16) Storage Container	Each	1	3,000.00 0.01%	2,500.00 9,000.00 0.02%	5,963.41 10,000.00 0.02%	10,000.00 3,000.00 0.01%	42,094,598

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/7904) 9 Bids Tendered	644(16) Storage Container	Each	1	8,000.00 0.06%	1,500.00 5,000.00 0.05%	3,958.67 2,500.00 0.03%	5,000.00 1,500.00 0.01%	9,722,159
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/7904) 5 Bids Tendered	644(16) Storage Container	Each	1	3,000.00 0.02%	2,500.00 5,000.00 0.03%	5,060.00 8,500.00 0.05%	8,500.00 2,500.00 0.01%	15,967,622
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/7904) 2 Bids Tendered	644(16) Storage Container	Each	1	4,000.00 0.03%	5,000.00 10,000.00 0.09%	7,500.00 5,000.00 0.04%	10,000.00 0.00 0.00%	10,891,541
2013 10	Selawik Utility Crossing Repair (41058/62656/7904) 4 Bids Tendered	644(16) Storage Container	Lump Sum	1	5,000.00 0.56%	1,000.00 12,000.00 1.95%	8,125.00 7,500.00 0.95%	12,000.00 1,000.00 0.12%	616,937
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/7904) 8 Bids Tendered	644(16) Storage Container	Each	1	2,500.00 0.01%	4,000.00 6,300.00 0.02%	8,200.00 10,000.00 0.03%	13,000.00 10,000.00 0.03%	30,650,414
2015 10	POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay Rd (43175/68084/1673) 2 Bids Tendered	644(16) Storage Container	Each	1	10,000.00 0.28%	5,000.00 11,800.00 0.48%	8,400.00 5,000.00 0.19%	11,800.00 0.00 0.00%	2,452,963
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/1151) 7 Bids Tendered	644(16) Storage Container	Each	1	5,000.00 0.04%	3,000.00 5,000.00 0.05%	6,819.57 3,000.00 0.03%	12,000.00 12,000.00 0.12%	9,525,695
2013 11	Blowback Creek Bridge Replacement (41512/62616/7904) 5 Bids Tendered	644(16) Storage Container	Each	1	1,000.00 0.06%	2,200.00 5,000.00 0.22%	6,040.00 11,000.00 0.48%	11,000.00 6,000.00 0.24%	2,251,300
2012 07	Top of the World Highway MP 0-13 Rehab (33395/62799/7904) 5 Bids Tendered	644(16) Storage Container	Each	1	5,000.00 0.03%	2,500.00 10,000.00 0.06%	5,308.20 2,500.00 0.02%	10,000.00 6,500.00 0.04%	15,555,427

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226/61912/7904) 9 Bids Tendered	644(16) Storage Container	Each	1	5,000.00 0.14%	0.00 2,000.00 0.06%	2,883.33 6,000.00 0.16%	6,000.00 5,200.00 0.14%	3,617,128
2010 09	Stevens Village Sanitation Road (26373/61532/7904) 5 Bids Tendered	644(16) Storage Container	Each	1	7,000.00 0.26%	4,000.00 5,300.00 0.42%	8,460.00 4,000.00 0.19%	18,500.00 18,500.00 0.77%	1,250,601
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/7904) 9 Bids Tendered	644(16) Storage Container	Each	1	5,800.00 0.10%	500.00 2,500.00 0.05%	3,410.99 5,000.00 0.10%	5,298.95 3,000.00 0.06%	4,648,330
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/7904) 7 Bids Tendered	644(16) Storage Container	Each	1	5,000.00 0.02%	2,000.00 10,000.00 0.05%	7,500.00 5,000.00 0.02%	15,500.00 2,000.00 0.01%	20,758,919
2011 03	Richardson Highway MP 148-159 Reconstruction (1642/76727/7904) 8 Bids Tendered	644(16) Storage Container	Each	1	5,000.00 0.02%	635.00 5,000.00 0.02%	10,310.63 5,000.00 0.02%	28,000.00 10,000.00 0.03%	27,434,902
2016 05	Aleknagik Wood River Bridge Construction - Phase II (45783/54627/7904) 5 Bids Tendered	644(16) Storage Container	Each	1	7,000.00 0.09%	3,000.00 3,200.00 0.05%	7,940.00 3,000.00 0.04%	20,000.00 7,000.00 0.09%	6,391,456
2012 01	Dalton Highway MP 11-18 Reconstruction (35478/62196/1153) 9 Bids Tendered	644(16) Storage Container	Each	1	7,000.00 0.03%	2,521.00 4,000.00 0.02%	5,057.89 10,000.00 0.06%	10,000.00 3,000.00 0.02%	16,424,452
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/7904) 6 Bids Tendered	644(16) Storage Container	Each	1	5,000.00 0.04%	2,200.00 2,200.00 0.02%	4,300.67 3,000.00 0.02%	6,304.04 5,500.00 0.04%	12,869,962
2011 05	Marshall Airport Access Road Bridge Replacement (33095/62219/7904) 6 Bids Tendered	644(16) Storage Container	Each	1	5,000.00 0.13%	25.00 15,000.00 0.36%	5,670.83 4,000.00 0.09%	15,000.00 25.00 0.00%	4,140,477
2011 11	Gambell Evacuation Road (33613/63825/7904) 9 Bids Tendered	644(16) Storage Container	Each	1	15,000.00 0.11%	3,030.00 10,000.00 0.15%	7,558.89 4,000.00 0.05%	18,000.00 3,450.00 0.04%	6,878,072
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/7904) 7 Bids Tendered	644(16) Storage Container	Each	1	5,000.00 0.10%	1,000.00 2,000.00 0.04%	12,142.86 5,000.00 0.09%	67,000.00 3,000.00 0.06%	4,964,043

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/7904) 6 Bids Tendered	644(16) Storage Container	Each	1	6,000.00 0.02%	2,500.00 2,500.00 0.01%	4,853.14 5,000.00 0.02%	10,000.00 3,000.00 0.01%	29,100,627
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/7904) 9 Bids Tendered	644(16) Storage Container	Each	1	15,000.00 0.04%	5,000.00 5,000.00 0.02%	11,533.33 15,000.00 0.04%	20,000.00 20,000.00 0.05%	33,010,932
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/0) 3 Bids Tendered	644(16) Storage Container	Lump Sum	1	6,500.00 0.05%	3,000.00 5,000.00 0.05%	4,333.33 5,000.00 0.05%	5,000.00 3,000.00 0.02%	9,998,998
2011 02	Sand Point School Loop Road (33007/52408/7904) 7 Bids Tendered	644(16) Storage Container	Each	1	5,000.00 0.08%	4,000.00 6,000.00 0.13%	9,171.43 4,000.00 0.09%	23,500.00 5,700.00 0.08%	4,599,790
2018 01	Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/7904) 6 Bids Tendered	644(16) Storage Container	Each	1	10,000.00 0.16%	3,000.00 7,000.00 0.10%	12,416.67 3,500.00 0.05%	47,500.00 10,000.00 0.13%	7,065,003
2015 10	HSIP: Kodiak Rock Fall Mitigation (45205/57709/7904) 7 Bids Tendered	644(16) Storage Container	Each	1	6,000.00 0.24%	1,854.00 5,000.00 0.23%	5,479.14 7,000.00 0.28%	10,000.00 5,000.00 0.19%	2,212,795
2017 06	Dalton Highway MP 209-222 Reconstruction (45785//7904) 7 Bids Tendered	644(16) Storage Container	Each	1	5,000.00 0.02%	2,000.00 2,000.00 0.01%	3,571.05 2,667.35 0.01%	8,000.00 4,500.00 0.02%	20,984,015
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/7904) 4 Bids Tendered	644(16) Storage Container	Each	1	6,600.00 0.04%	3,500.00 10,000.00 0.05%	5,742.00 5,000.00 0.02%	10,000.00 4,468.00 0.02%	19,515,005
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/7904) 5 Bids Tendered	644(16) Storage Container	Each	1	10,000.00 0.10%	5,000.00 5,000.00 0.05%	6,600.00 5,000.00 0.05%	10,000.00 7,000.00 0.06%	9,994,028
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/7904) 8 Bids Tendered	644(16) STORAGE CONTAINER	EACH	1	1,500.00 0.02%	3,000.00 5,000.00 0.06%	5,495.38 5,000.00 0.06%	10,500.00 5,000.00 0.06%	8,594,153
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/7904) 3 Bids Tendered	644(16) STORAGE CONTAINER	EACH	1	10,000.00 0.17%	4,500.00 4,500.00 0.08%	5,833.33 5,000.00 0.08%	8,000.00 8,000.00 0.12%	5,815,976

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 12	King Cove Access Road Completion (32716/59791/7904) 12 Bids Tendered	644(16) STORAGE CONTAINER	EACH	1	5,000.00 0.03%	3,500.00 9,000.00 0.06%	9,241.67 5,000.00 0.03%	18,000.00 5,000.00 0.03%	14,459,880
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered	644(16) STORAGE CONTAINER	EACH	1	7,500.00 0.06%	4,500.00 7,000.00 0.07%	5,750.00 4,500.00 0.04%	7,000.00 0.00 0.00%	10,388,523
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1673) 5 Bids Tendered	644(16) Strorage Container	Each	1	5,000.00 0.08%	2,000.00 11,000.00 0.17%	5,500.00 2,000.00 0.03%	11,000.00 2,000.00 0.03%	6,488,641
2014 05	Road to Tanana-Stage 1 (42658/61759/7904) 5 Bids Tendered	644(16).NTP2 Storage Container	Lump Sum	1	1,500.00 0.01%	3,000.00 6,500.00 0.06%	5,134.80 5,000.00 0.04%	6,500.00 6,174.00 0.04%	10,650,925
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/6987) 5 Bids Tendered	644(17) Image Documentation	Lump Sum	1	80,000.00 0.20%	50,000.00 50,246.40 0.12%	67,549.28 52,500.00 0.12%	95,000.00 95,000.00 0.22%	40,745,592
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/6987) 4 Bids Tendered	644(17) Image Documentation	Lump Sum	1	144,000.00 0.31%	25,000.00 25,000.00 0.06%	46,750.00 50,000.00 0.12%	58,500.00 53,500.00 0.12%	39,452,755
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612) 4 Bids Tendered	644(17) Image Documentation	Each (Alt)	3.0	20,000.00 0.40%	3,333.33 20,000.00 0.31%	23,846.67 3,333.33 0.05%	62,053.33 62,053.33 0.85%	19,515,005
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/6987) 3 Bids Tendered	644(17) Image Documentation	Lump Sum	1	35,000.00 0.21%	10,000.00 50,000.00 0.37%	30,000.00 10,000.00 0.07%	50,000.00 30,000.00 0.21%	13,486,059
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/6987) 4 Bids Tendered	644(17) Image Documentation	Lump Sum	1	60,000.00 0.40%	10,000.00 60,000.00 0.31%	71,540.00 10,000.00 0.05%	186,160.00 186,160.00 0.85%	19,515,005

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/6987) 2 Bids Tendered	644(17) Image Documentation	Lump Sum	1	50,000.00 0.13%	25,000.00 25,000.00 0.07%	37,500.00 50,000.00 0.13%	50,000.00 0.00 0.00%	36,856,108
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/6987) 6 Bids Tendered	644(17) Image Documentation	Lump Sum	1	50,000.00 0.25%	60,000.00 112,000.00 0.63%	107,441.67 75,000.00 0.41%	162,000.00 60,000.00 0.30%	17,817,902
2018 01	Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/6987) 6 Bids Tendered	644(17) Image Documentation	Lump Sum	1	50,000.00 0.78%	12,000.00 20,000.00 0.28%	57,093.83 20,000.00 0.27%	160,000.00 40,000.00 0.50%	7,065,003
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	644(17) IMAGE DOCUMENTATION	LUMP SUM	1	57,000.00 0.08%	40,000.00 40,000.00 0.07%	70,000.00 100,000.00 0.17%	100,000.00 0.00 0.00%	55,969,371
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1154) 3 Bids Tendered	644(17) IMAGE DOCUMENTATION	Lump Sum	1	60,000.00 0.30%	50,000.00 50,000.00 0.22%	93,333.33 130,000.00 0.50%	130,000.00 100,000.00 0.35%	22,300,050
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/7200) 4 Bids Tendered	644(18) Aluminum Skiff	Each	1	17,500.00 0.12%	15,000.00 15,000.00 0.08%	19,000.00 25,000.00 0.12%	25,000.00 16,000.00 0.07%	19,515,005
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/7200) 4 Bids Tendered	644(19) Snowmachine	Each	1	11,000.00 0.07%	5,000.00 5,000.00 0.03%	13,875.00 20,000.00 0.10%	20,000.00 10,500.00 0.05%	19,515,005
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	644(1A) Field Office	Lump Sum	1	1,000.00 0.06%	200.00 325.00 0.02%	705.00 500.00 0.03%	1,500.00 1,500.00 0.09%	1,551,135
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	644(1A) Field Office	Lump Sum	1	5,000.00 0.26%	320.00 320.00 0.02%	940.00 500.00 0.03%	2,000.00 2,000.00 0.10%	1,827,200

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/1151) 4 Bids Tendered	644(1A) Field Office Janitorial Services	Lump Sum	1	9,000.00 0.18%	1,200.00 5,000.00 0.09%	15,750.00 1,200.00 0.02%	50,000.00 6,800.00 0.11%	5,399,662
2010 09	Glenn Highway Lighting, S. Birchwood To Eklutna (30933/51970/1151) 7 Bids Tendered	644(1A) Field Office Janitorial Services	Lump Sum	1	10,000.00 0.08%	5,200.00 5,200.00 0.06%	13,457.32 14,535.00 0.16%	24,000.00 11,500.00 0.12%	9,162,250
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	644(1B) Field Office	Lump Sum	1	1,000.00 0.06%	200.00 300.00 0.02%	510.00 500.00 0.03%	1,000.00 550.00 0.03%	1,551,135
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	644(1B) Field Office	Lump Sum	1	2,500.00 0.13%	320.00 320.00 0.02%	940.00 500.00 0.03%	2,000.00 2,000.00 0.10%	1,827,200
2011 04	Dalton Hwy MP 274-289 Rehabilitation (26934/67018/1152) 7 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 0.04%	13,500.00 13,500.00 0.05%	21,214.29 20,000.00 0.07%	40,000.00 20,000.00 0.07%	27,690,520
2013 11	Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/1152) 4 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.16%	3,500.00 30,000.00 0.29%	12,875.00 3,500.00 0.03%	30,000.00 4,000.00 0.04%	10,295,938
2015 01	Hydaburg Highway Pavement Rehabilitation (43422) 3 Bids Tendered	644(2) Field Laboratory	Each (Alt)	1.0	20,000.00 0.13%	12,000.00 12,000.00 0.10%	20,666.67 20,000.00 0.15%	30,000.00 30,000.00 0.22%	11,859,725
2013 10	52765 Ninilchik Village Bridge Replacement (41877/52765/1152) 5 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	8,000.00 0.35%	10,000.00 16,500.00 0.75%	13,700.00 10,000.00 0.45%	20,000.00 12,000.00 0.51%	2,199,212
2014 10	Elliot Highway M P 107.7 To 120.5 Reconstruction (42896/62227/1152) 9 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 0.06%	3,300.00 35,500.00 0.18%	22,033.44 15,501.00 0.07%	50,000.00 30,000.00 0.12%	19,656,000
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/1152) 9 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.16%	5,000.00 5,000.00 0.05%	26,376.11 15,000.00 0.15%	60,000.00 50,000.00 0.50%	9,722,159

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/1152) 3 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	30,000.00 0.22%	5,000.00 5,000.00 0.05%	9,333.33 10,000.00 0.09%	13,000.00 13,000.00 0.11%	9,998,998
2013 11	Blowback Creek Bridge Replacement (41512/62616/1152) 5 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 0.89%	4,000.00 20,000.00 0.89%	16,900.00 12,500.00 0.55%	30,000.00 30,000.00 1.20%	2,251,300
2011 09	Copper River Highway MP 0-6 Resurfacing (32933/63804/1152) 7 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.18%	5,000.00 8,000.00 0.20%	12,142.86 10,000.00 0.23%	35,000.00 8,000.00 0.18%	4,102,329
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874) 4 Bids Tendered	644(2) Field Laboratory	Calendar Day (Alt)	300.0	33.33 0.16%	13.33 13.33 0.07%	46.67 50.00 0.25%	66.67 66.67 0.29%	5,696,203
2013 11	St. Mary's / Mountain Village Road Rehabilitation (33343/60240/1152) 7 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.17%	4,000.00 4,000.00 0.04%	24,142.86 10,000.00 0.09%	50,000.00 35,000.00 0.29%	10,510,726
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265) 6 Bids Tendered	644(2) Field Laboratory	Each (Alt)	1.0	25,000.00 0.32%	7,000.00 7,000.00 0.13%	12,250.00 20,000.00 0.32%	21,000.00 10,000.00 0.15%	5,284,485
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/1152) 7 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.10%	7,200.00 20,000.00 0.17%	22,885.71 15,000.00 0.12%	50,000.00 30,000.00 0.24%	11,699,696
2011 08	Valdez Airport Access Road Resurfacing (31994/63465/1152) 2 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 2.89%	2,000.00 2,000.00 0.30%	2,000.00 2,000.00 0.26%	2,000.00 0.00 0.00%	657,440
2011 07	Richardson Highway Flooding Permanent Repairs (Oct. 06) (33068/76783/1152) 6 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.09%	10,000.00 20,000.00 0.22%	25,783.33 47,700.00 0.47%	50,000.00 10,000.00 0.09%	8,965,263
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951/63571/1152) 7 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.32%	500.00 6,000.00 0.15%	16,385.71 18,000.00 0.37%	30,000.00 25,000.00 0.50%	3,964,939

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 11	St. Mary's / Mountain Village Road Rehabilitation (33343) 7 Bids Tendered	644(2) Field Laboratory	10000 (Alt)	1.0	20,000.00 0.17%	4,000.00 4,000.00 0.04%	24,142.86 10,000.00 0.09%	50,000.00 35,000.00 0.29%	10,510,726
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951) 7 Bids Tendered	644(2) Field Laboratory	Each (Alt)	1.0	20,000.00 0.32%	500.00 6,000.00 0.15%	16,385.71 18,000.00 0.37%	30,000.00 25,000.00 0.50%	3,964,939
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1152) 5 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.07%	5,000.00 10,000.00 0.06%	15,685.00 25,000.00 0.14%	25,000.00 5,000.00 0.03%	15,967,622
2018 05	Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//1152) 4 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 0.11%	1,000.00 1,000.00 0.01%	10,250.00 10,000.00 0.07%	20,000.00 20,000.00 0.13%	13,727,979
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/2165) 3 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.23%	10,000.00 25,000.00 0.27%	18,333.33 10,000.00 0.10%	25,000.00 20,000.00 0.19%	9,109,265
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1152) 5 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 0.24%	15,000.00 15,000.00 0.23%	25,500.00 30,000.00 0.43%	35,000.00 17,500.00 0.23%	6,488,641
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/1152) 2 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.17%	20,000.00 20,000.00 0.18%	20,000.00 20,000.00 0.15%	20,000.00 0.00 0.00%	10,891,541
2016 05	Aleknagik Wood River Bridge Construction - Phase II (45783) 5 Bids Tendered	644(2) Field Laboratory	Each (Alt)	1.0	20,000.00 0.25%	15,000.00 15,000.00 0.23%	19,200.00 20,000.00 0.30%	30,000.00 16,000.00 0.22%	6,391,456
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/1152) 7 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 0.29%	5,000.00 10,000.00 0.20%	17,642.86 15,000.00 0.28%	33,500.00 15,000.00 0.28%	4,964,043
2016 05	Aleknagik Wood River Bridge Construction - Phase II (45783/54627/1152) 5 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.25%	15,000.00 15,000.00 0.23%	19,200.00 20,000.00 0.30%	30,000.00 16,000.00 0.22%	6,391,456

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033/63146/1152) 6 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 0.42%	5,000.00 11,000.00 0.37%	9,583.33 9,500.00 0.30%	17,000.00 5,500.00 0.17%	2,980,832
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/1152) 8 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 0.16%	7,500.00 7,500.00 0.11%	12,472.88 12,580.00 0.18%	18,000.00 11,000.00 0.16%	6,748,620
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1152) 7 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.09%	10,000.00 20,000.00 0.11%	23,428.57 20,000.00 0.10%	43,500.00 15,000.00 0.07%	18,937,555
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033) 6 Bids Tendered	644(2) Field Laboratory	Lump Sum (Alt)	1.0	15,000.00 0.42%	5,000.00 11,000.00 0.37%	9,583.33 9,500.00 0.30%	17,000.00 5,500.00 0.17%	2,980,832
2018 01	Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//1152) 4 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.36%	1,000.00 1,000.00 0.04%	4,500.00 3,000.00 0.12%	10,000.00 4,000.00 0.16%	2,253,083
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265/63515/1152) 6 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	25,000.00 0.32%	7,000.00 7,000.00 0.13%	12,250.00 20,000.00 0.32%	21,000.00 10,000.00 0.15%	5,284,485
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1152) 6 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	14,000.00 0.07%	6,000.00 6,000.00 0.03%	17,475.00 10,000.00 0.06%	54,000.00 10,000.00 0.05%	17,817,902
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/1152) 3 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	25,000.00 0.88%	10,500.00 21,600.00 0.74%	16,700.00 18,000.00 0.61%	21,600.00 10,500.00 0.31%	2,927,828
2011 02	Sand Point School Loop Road (33007/52408/1152) 7 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.16%	12,000.00 15,000.00 0.33%	15,900.00 13,000.00 0.28%	23,500.00 14,800.00 0.22%	4,599,790

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1152) 5 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	25,000.00 0.17%	10,000.00 10,000.00 0.08%	14,790.60 12,000.00 0.09%	18,953.00 18,953.00 0.14%	12,332,894
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/1152) 3 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	5,400.00 0.05%	5,000.00 6,000.00 0.06%	7,666.67 5,000.00 0.05%	12,000.00 12,000.00 0.11%	10,713,734
2013 10	Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/1152) 3 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 0.28%	5,000.00 10,000.00 0.21%	8,333.33 10,000.00 0.21%	10,000.00 5,000.00 0.10%	4,789,467
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/1152) 4 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 0.06%	3,500.00 20,000.00 0.07%	13,375.00 3,500.00 0.01%	20,000.00 10,000.00 0.03%	28,866,904
2013 01	POW Big Salt Lake Road Pavement Rehabilitation (38069/67439/1152) 2 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.59%	14,000.00 16,700.00 0.64%	15,350.00 14,000.00 0.41%	16,700.00 0.00 0.00%	2,620,072
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/1152) 6 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.05%	2,500.00 27,000.00 0.13%	25,833.33 39,000.00 0.19%	45,000.00 15,000.00 0.07%	20,669,482
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/1152) 3 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	21,000.00 0.18%	2,500.00 10,000.00 0.09%	7,500.00 2,500.00 0.02%	10,000.00 10,000.00 0.08%	11,698,675
2014 11	Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/1152) 3 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	12,000.00 0.09%	7,500.00 10,000.00 0.08%	8,666.67 8,500.00 0.07%	10,000.00 7,500.00 0.05%	11,961,445

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//1152) 3 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 0.22%	5,000.00 10,000.00 0.15%	9,333.33 5,000.00 0.07%	13,000.00 13,000.00 0.18%	6,821,536
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/1152) 4 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	5,000.00 0.08%	0.01 0.01 0.00%	10,000.00 15,000.00 0.22%	20,000.00 5,000.00 0.07%	6,906,885
2013 01	WRG Zimovia Pavement Rehabilitation (38064/67425/1152) 3 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	25,000.00 0.27%	9,000.00 15,000.00 0.19%	14,000.00 9,000.00 0.11%	18,000.00 18,000.00 0.22%	7,822,574
2012 01	Copper River Highway Flooding Permanent Repairs (Oct. 06) (33773/76787/1152) 6 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	7,500.00 0.51%	15,000.00 15,000.00 1.32%	24,383.63 15,000.00 1.02%	50,000.00 20,101.78 1.22%	1,137,720
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/1152) 4 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	12,000.00 0.08%	10,000.00 10,000.00 0.05%	21,361.25 40,000.00 0.20%	40,000.00 25,445.00 0.12%	19,515,005
2013 05	Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide Paving (39353/69139/ 67416/1152) 2 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	25,000.00 0.55%	10,000.00 10,000.00 0.28%	12,500.00 15,000.00 0.34%	15,000.00 0.00 0.00%	3,598,291
2013 02	North Slope Borough Road Improvements AK048 (39253/76972/1152) 1 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 0.76%	5,000.00 5,000.00 0.25%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	1,995,598
2012 12	Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/1152) 4 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 0.08%	4,000.00 10,000.00 0.07%	7,250.00 5,000.00 0.03%	10,000.00 10,000.00 0.06%	14,495,924
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350) 7 Bids Tendered	644(2) Field Laboratory	Each (Alt)	1.0	25,000.00 0.36%	11,057.00 31,600.00 0.49%	24,665.29 25,000.00 0.34%	50,000.00 15,000.00 0.20%	6,419,604

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 03	AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/1152) 3 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.27%	5,000.00 10,000.00 0.15%	6,666.67 5,000.00 0.07%	10,000.00 5,000.00 0.07%	6,887,552
2012 01	Dalton Highway MP 11-18 Reconstruction (35478/62196/1152) 9 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.09%	4,000.00 4,000.00 0.02%	14,623.00 10,000.00 0.06%	24,000.00 24,000.00 0.12%	16,424,452
2011 11	Gambell Evacuation Road (33613/63825/1152) 9 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	30,000.00 0.23%	6,059.00 10,000.00 0.15%	25,651.00 12,000.00 0.16%	52,400.00 23,900.00 0.28%	6,878,072
2009 12	Hoonah Ferry Terminal Improvements (25535/67813/1152) 3 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.30%	8,000.00 15,000.00 0.48%	14,666.67 8,000.00 0.25%	21,000.00 21,000.00 0.60%	3,127,459
2013 09	Tanacross Road Improvements (36322) 7 Bids Tendered	644(2) Field Laboratory	Lump Sum (Alt)	10,000.0	1.00 0.94%	0.50 1.00 1.07%	1.04 0.50 0.42%	2.00 1.20 0.97%	934,999
2011 10	Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/1152) 3 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	22,000.00 0.25%	15,000.00 25,000.00 0.32%	22,000.00 26,000.00 0.30%	26,000.00 15,000.00 0.17%	7,842,000
2013 09	Tanacross Road Improvements (36322/63790/1152) 7 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.94%	5,000.00 10,000.00 1.07%	10,357.14 5,000.00 0.42%	20,000.00 12,000.00 0.97%	934,999
2013 06	Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/1152) 7 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.43%	8,000.00 20,000.00 0.86%	14,000.00 10,000.00 0.40%	28,000.00 8,000.00 0.32%	2,330,539
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/1152) 6 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.44%	1,000.00 1,000.00 0.03%	19,416.67 30,000.00 0.70%	30,000.00 25,000.00 0.55%	3,915,515
2011 11	Dalton Highway MP 197-209 Rehabilitation (33732/61214/1152) 7 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.08%	10,000.00 15,000.00 0.06%	19,300.00 12,000.00 0.05%	40,000.00 23,000.00 0.09%	23,953,284
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612) 4 Bids Tendered	644(2) Field Laboratory	Each (Alt)	1.0	12,000.00 0.08%	10,000.00 10,000.00 0.05%	21,361.25 40,000.00 0.20%	40,000.00 25,445.00 0.12%	19,515,005
2012 02	68688 - Klw To Hollis Pvmt Rehab - Final Estimate (35641/68688/1152) 3 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.13%	15,000.00 24,500.00 0.19%	20,500.00 15,000.00 0.12%	24,500.00 22,000.00 0.15%	12,913,532

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 11	Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/1152) 3 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	5,000.00 0.12%	4,000.00 4,000.00 0.09%	11,333.33 15,000.00 0.28%	15,000.00 15,000.00 0.27%	4,704,798
2010 12	Port MacKenzie Access Road (32453/58168/1152) 11 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.16%	775.00 10,000.00 0.20%	15,301.18 10,000.00 0.20%	33,500.00 775.00 0.01%	5,025,609
2014 12	KTN South Tongass Paving/ Collins Road Guardrail HSIP (43547/67674/68412/1152) 2 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.51%	10,000.00 10,000.00 0.33%	11,000.00 12,000.00 0.35%	12,000.00 0.00 0.00%	3,069,946
2011 05	Taylor Highway MP 70 Lost Chicken Slide (32215/63379/1152) 9 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.39%	5,500.00 10,000.00 0.60%	12,928.89 5,500.00 0.29%	39,860.00 10,000.00 0.51%	1,656,700
2014 04	Edgerton Highway MP 0-19 Resurfacing (42129/63909/1152) 6 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.22%	5,000.00 10,000.00 0.13%	15,166.67 5,000.00 0.07%	41,000.00 10,000.00 0.12%	7,445,892
2011 03	Richardson Highway MP 148-159 Reconstruction (1642) 8 Bids Tendered	644(2) Field Laboratory	Each (Alt)	1.0	10,000.00 0.03%	12,000.00 15,000.00 0.05%	28,250.00 12,000.00 0.04%	53,000.00 50,000.00 0.17%	27,434,902
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1152) 2 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	49,500.00 0.42%	16,300.00 21,769.81 0.20%	19,034.91 0.00 0.00%	21,769.81 0.00 0.00%	10,727,261
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/1152) 5 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	7,500.00 0.03%	8,500.00 20,000.00 0.08%	15,900.00 11,000.00 0.04%	25,000.00 15,000.00 0.06%	25,973,241
2014 10	Tok Cutoff M P 50-60 Resurfacing (41360/62190/1152) 6 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	3,500.00 0.04%	6,500.00 10,000.00 0.18%	9,500.00 10,000.00 0.16%	12,500.00 12,500.00 0.19%	5,671,025
2011 03	Richardson Highway MP 148-159 Reconstruction (1642/76727/1152) 8 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.03%	12,000.00 15,000.00 0.05%	28,250.00 12,000.00 0.04%	53,000.00 50,000.00 0.17%	27,434,902
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/1152) 5 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.09%	10,000.00 12,000.00 0.08%	17,800.00 10,000.00 0.06%	30,000.00 30,000.00 0.19%	15,157,512

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 08	Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs (41879/64020/1152) 3 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	5,000.00 0.27%	6,000.00 6,000.00 0.28%	12,000.00 10,000.00 0.43%	20,000.00 20,000.00 0.80%	2,180,349
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/1152) 4 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	16,000.00 0.12%	6,500.00 6,500.00 0.06%	11,482.25 12,500.00 0.11%	16,929.00 16,929.00 0.14%	11,172,615
2012 12	False Pass Airport Access Road Resurfacing and Bridge Repair (39295/57109/1152) 5 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.79%	10,000.00 23,500.00 1.42%	18,300.00 20,000.00 1.03%	26,000.00 12,000.00 0.61%	1,655,094
2013 06	Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/1152) 2 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	7,000.00 0.22%	7,500.00 7,500.00 0.26%	8,750.00 10,000.00 0.30%	10,000.00 0.00 0.00%	2,924,423
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/1152) 7 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	25,000.00 0.36%	11,057.00 31,600.00 0.49%	24,665.29 25,000.00 0.34%	50,000.00 15,000.00 0.20%	6,419,604
2012 02	Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/1152) 3 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	7,000.00 0.09%	5,000.00 5,000.00 0.08%	7,500.00 7,500.00 0.11%	10,000.00 10,000.00 0.15%	6,379,578
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973) 3 Bids Tendered	644(2) Field Laboratory	Each (Alt)	1.0	15,000.00 0.22%	5,000.00 10,000.00 0.15%	9,333.33 5,000.00 0.07%	13,000.00 13,000.00 0.18%	6,821,536
2015 01	Hydaburg Highway Pavement Rehabilitation (43422/67576/1152) 3 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.13%	12,000.00 12,000.00 0.10%	20,666.67 20,000.00 0.15%	30,000.00 30,000.00 0.22%	11,859,725
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1152) 3 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	24,000.00 0.38%	10,000.00 10,000.00 0.13%	19,333.33 30,000.00 0.34%	30,000.00 18,000.00 0.17%	7,440,684
2011 05	Marshall Airport Access Road Bridge Replacement (33095/62219/1152) 6 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.53%	750.00 30,000.00 0.72%	17,354.17 33,875.00 0.74%	33,875.00 750.00 0.02%	4,140,477

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 06	Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/1152) 5 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 0.26%	5,000.00 7,500.00 0.17%	8,500.00 10,000.00 0.22%	10,000.00 5,000.00 0.11%	4,322,551
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/1152) 5 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	35,000.00 0.34%	15,000.00 20,000.00 0.22%	22,000.00 25,000.00 0.24%	35,000.00 35,000.00 0.33%	8,986,166
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/1152) 4 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.16%	4,000.00 4,000.00 0.07%	14,000.00 15,000.00 0.25%	20,000.00 20,000.00 0.29%	5,696,203
2010 01	Huslia Landfill Road (14652/62628/1152) 3 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.48%	12,000.00 16,000.00 1.07%	19,333.33 12,000.00 0.60%	30,000.00 30,000.00 1.04%	1,496,225
2018 06	Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740) 4 Bids Tendered	644(2) Field Laboratory	Lump Sum (Alt)	1.0	20,000.00 0.39%	15,000.00 15,000.00 0.42%	17,300.00 15,000.00 0.30%	23,200.00 16,000.00 0.30%	3,612,284
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/1152) 9 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.14%	5,000.00 17,000.00 0.27%	15,894.78 15,000.00 0.20%	30,000.00 30,000.00 0.38%	6,367,197
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/1152) 7 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 0.22%	10,000.00 23,620.00 0.37%	19,193.24 26,000.00 0.38%	29,685.70 15,000.00 0.21%	6,460,641
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226) 9 Bids Tendered	644(2) Field Laboratory	Lump Sum (Alt)	1.0	15,000.00 0.43%	2,000.00 18,000.00 0.50%	19,631.22 32,000.00 0.87%	32,000.00 28,000.00 0.74%	3,617,128

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.10%	5,000.00 20,000.00 0.25%	15,250.00 25,000.00 0.27%	25,000.00 5,000.00 0.05%	7,898,726
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//1152) 5 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.15%	10,000.00 21,400.00 0.11%	40,362.00 30,000.00 0.15%	100,000.00 10,000.00 0.05%	18,907,426
2015 10	SGY- Klondike Highway Repairs (43123/Z684800000/1152) 2 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	5,000.00 0.37%	8,900.00 8,900.00 0.57%	9,450.00 10,000.00 0.64%	10,000.00 0.00 0.00%	1,549,720
2009 03	Williamsport - Pile Bay Road (20012/51651/1152) 14 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 0.23%	9,000.00 12,610.60 0.27%	19,564.33 39,000.00 0.80%	41,500.00 10,000.00 0.19%	4,645,000
2015 05	Tok Cutoff M P 24-30 Resurfacing (43646/62188/1152) 4 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	7,500.00 0.16%	5,000.00 20,000.00 0.49%	12,000.00 8,000.00 0.19%	20,000.00 5,000.00 0.11%	4,112,844
2009 10	Yak-Area wide Paving (25013/68345/1152) 3 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	8,000.00 0.11%	10,000.00 10,000.00 0.19%	15,000.00 15,000.00 0.24%	20,000.00 20,000.00 0.29%	5,317,010
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/1152) 8 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 0.16%	5,000.00 5,000.00 0.07%	16,804.13 32,730.00 0.48%	35,000.00 11,000.00 0.16%	6,748,620
2018 06	Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740//1152) 4 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.39%	15,000.00 15,000.00 0.42%	17,300.00 15,000.00 0.30%	23,200.00 16,000.00 0.30%	3,612,284
2009 12	Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/1152) 5 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 1.03%	5,000.00 10,500.00 1.11%	7,500.00 5,000.00 0.51%	11,000.00 5,000.00 0.48%	943,974

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1152) 6 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.11%	7,000.00 20,000.00 0.23%	16,563.80 10,000.00 0.10%	22,382.81 7,000.00 0.06%	8,683,260
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/1152) 8 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.29%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	327,000
2012 06	Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/1152) 5 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.09%	1,000.00 1,000.00 0.01%	13,600.00 20,000.00 0.15%	25,000.00 7,000.00 0.05%	10,932,542
2017 07	Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract (47051//1152) 7 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.64%	5,000.00 9,200.00 0.33%	14,766.43 10,000.00 0.28%	30,000.00 19,665.00 0.54%	2,798,511
2017 09	Old Nenana/Ester Hill Rehabilitation (46580) 3 Bids Tendered	644(2) Field Laboratory	Each (Alt)	1.0	10,000.00 0.08%	5,000.00 10,000.00 0.08%	10,000.00 5,000.00 0.04%	15,000.00 15,000.00 0.10%	12,499,865
2009 12	Dalton Highway Culverts, M P 260-321 (25514/62622/1152) 9 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	25,000.00 0.12%	15,000.00 16,000.00 0.09%	27,555.56 15,000.00 0.08%	40,000.00 32,000.00 0.15%	17,738,224
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/1152) 9 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.09%	500.00 18,000.00 0.09%	20,217.78 15,000.00 0.07%	45,000.00 20,000.00 0.09%	20,669,751
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374/60916/1152) 5 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.09%	10,000.00 10,000.00 0.05%	13,200.00 20,000.00 0.09%	20,000.00 14,000.00 0.07%	20,807,850
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/7588) 6 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.04%	5,000.00 5,000.00 0.02%	17,590.39 15,000.00 0.05%	33,000.00 8,000.00 0.03%	29,100,627
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/1152) 3 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	22,000.00 0.31%	10,000.00 20,000.00 0.36%	16,666.67 10,000.00 0.17%	20,000.00 20,000.00 0.31%	5,598,065

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/1152) 4 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	7,500.00 0.07%	10,000.00 10,000.00 0.10%	10,250.00 10,000.00 0.10%	11,000.00 10,000.00 0.09%	9,874,455
2010 09	Stevens Village Sanitation Road (26373/61532/1152) 5 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	17,000.00 0.64%	5,000.00 10,000.00 0.80%	14,900.00 15,000.00 0.70%	24,500.00 24,500.00 1.02%	1,250,601
2015 10	POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay Rd (43175/68084/1152) 2 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 0.42%	14,000.00 14,000.00 0.57%	17,000.00 20,000.00 0.78%	20,000.00 0.00 0.00%	2,452,963
2018 08	Ktn - Airport Creek Bridge (USFS) (47167/68226/0) 6 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.46%	6,000.00 15,000.00 0.80%	13,000.00 6,000.00 0.32%	25,000.00 7,000.00 0.31%	1,878,256
2015 09	Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/1152) 5 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.19%	10,000.00 10,000.00 0.10%	16,000.00 20,000.00 0.20%	25,000.00 10,000.00 0.09%	9,525,913
2012 07	Top of the World Highway MP 0-13 Rehab (33395) 5 Bids Tendered	644(2) Field Laboratory	Each (Alt)	1.0	15,000.00 0.08%	5,000.00 20,000.00 0.13%	14,540.60 15,000.00 0.10%	20,000.00 20,000.00 0.12%	15,555,427
2015 10	HSIP: Kodiak Rock Fall Mitigation (45205/57709/1152) 7 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 0.59%	2,500.00 2,500.00 0.11%	16,262.57 18,000.00 0.72%	30,000.00 15,000.00 0.57%	2,212,795
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/1152) 6 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.27%	15,000.00 15,000.00 0.21%	22,553.17 20,000.00 0.23%	35,319.00 15,000.00 0.17%	7,125,000
2012 07	Healy Community Roads Rehabilitation / Surfacing (37308/63786/1152) 3 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	5,000.00 0.40%	5,000.00 8,000.00 0.74%	8,500.00 5,000.00 0.35%	12,500.00 12,500.00 0.82%	1,078,338
2015 09	Richardson Hwy Milepoint 2 Improvements (43385/62125/1152) 1 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	11,250.00 0.91%	2,000.00 2,000.00 0.21%	2,000.00 0.00 0.00%	2,000.00 0.00 0.00%	961,510
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1152) 5 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.02%	8,000.00 45,000.00 0.11%	24,980.48 20,000.00 0.05%	45,000.00 8,000.00 0.02%	42,094,598
2010 10	Tok Bike Path Rehabilitation (26935/63501/1152) 5 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	40,000.00 1.48%	3,000.00 3,000.00 0.15%	10,600.00 5,000.00 0.24%	20,000.00 20,000.00 0.95%	2,034,860

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest Drive	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.91%	12,000.00 12,000.00 0.50%	12,000.00 0.00 0.00%	12,000.00 0.00 0.00%	2,415,196
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/1152) 8 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.29%	10,000.00 15,000.00 0.26%	17,226.38 21,400.00 0.32%	31,411.00 10,000.00 0.15%	5,769,321
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1152) 6 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.14%	12,713.15 22,000.00 0.17%	15,952.19 16,000.00 0.12%	22,000.00 17,000.00 0.13%	12,869,962
2010 10	Tok Cut Off M P 0-2 and M P 5-24 Resurfacing (28413/63364/1152) 7 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.08%	5,200.00 5,200.00 0.06%	12,328.57 10,000.00 0.11%	22,000.00 10,000.00 0.10%	9,258,998
2018 04	WRG - Evergreen Ave. Improvements and Pedestrian Access (43122/Z680290000/1152) 2 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.42%	10,000.00 15,000.00 0.32%	12,500.00 10,000.00 0.21%	15,000.00 0.00 0.00%	4,674,097
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//1152) 6 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.18%	12,000.00 15,000.00 0.15%	19,000.00 20,000.00 0.20%	27,000.00 27,000.00 0.24%	9,911,534
2015 12	Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/7588) 4 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.25%	5,000.00 10,000.00 0.27%	8,750.00 10,000.00 0.27%	10,000.00 5,000.00 0.12%	3,688,652
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/1152) 3 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.08%	5,000.00 10,000.00 0.08%	10,000.00 5,000.00 0.04%	15,000.00 15,000.00 0.10%	12,499,865
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374) 5 Bids Tendered	644(2) Field Laboratory	Lump Sum (Alt)	1.0	20,000.00 0.09%	10,000.00 10,000.00 0.05%	13,200.00 20,000.00 0.09%	20,000.00 14,000.00 0.07%	20,807,850

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 10	Alaska Highway M P 1412-1422 Rehabilitation (17052/61777/1152) 7 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 0.34%	7,300.00 10,000.00 0.27%	11,042.86 7,300.00 0.18%	15,000.00 15,000.00 0.37%	3,747,075
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1152) 4 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	30,000.00 0.04%	20,000.00 25,000.00 0.05%	68,125.95 20,000.00 0.04%	187,503.81 40,000.00 0.05%	51,418,510
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/1152) 4 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.26%	8,500.00 22,500.00 0.53%	14,250.00 8,500.00 0.17%	22,500.00 12,000.00 0.22%	4,277,730
2018 01	Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/7588) 6 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	25,000.00 0.39%	10,000.00 40,000.00 0.57%	37,604.17 10,000.00 0.13%	85,625.00 30,000.00 0.38%	7,065,003
2009 05	Galena Road Resurfacing Bid Opened: 05/12/2009 (17119/62060/1152) 6 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	7,000.00 0.62%	10,000.00 25,000.00 2.05%	20,583.33 18,000.00 1.44%	30,000.00 10,000.00 0.72%	1,220,000
2009 12	HOONAH FERRY TERMINAL TO AIRPORT PAVEMENT REHABILITATION (23195/68909/1152) 3 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.39%	10,000.00 15,000.00 0.87%	13,333.33 15,000.00 0.83%	15,000.00 10,000.00 0.45%	1,720,852
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/1152) 7 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	18,000.00 0.30%	7,500.00 15,000.00 0.28%	15,557.14 23,000.00 0.42%	23,000.00 20,000.00 0.35%	5,363,762
2010 03	GLENN HWY: EKLUTNA TO PARKS HWY RESURFACING/CULVERT MP 13.0(FARM AVE) (27674/52110 52385/1152) 4 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	7,000.00 0.09%	5,000.00 5,000.00 0.09%	5,250.00 5,000.00 0.08%	6,000.00 5,000.00 0.08%	5,859,876
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/1152) 5 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.20%	10,000.00 10,000.00 0.10%	21,000.00 15,000.00 0.14%	35,000.00 25,000.00 0.22%	9,994,028
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081) 4 Bids Tendered	644(2) Field Laboratory	Lump Sum (Alt)	1.0	30,000.00 0.04%	20,000.00 25,000.00 0.05%	68,125.95 20,000.00 0.04%	187,503.81 40,000.00 0.05%	51,418,510

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 05	Parks Highway M P 252-263 Rehabilitation (33781/63655/1152) 7 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.07%	3,500.00 3,500.00 0.03%	17,785.71 20,000.00 0.16%	26,500.00 21,500.00 0.17%	12,580,165
2012 02	Dalton Hwy 9 Mile Hill North (31053/64899/1152) 6 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.27%	4,000.00 4,000.00 0.07%	16,900.33 8,100.00 0.14%	33,000.00 25,000.00 0.40%	5,342,262
2017 01	Dalton Highway MP 362-379 Reconstruction (46042/63816/1152) 4 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	25,000.00 0.07%	20,000.00 33,300.00 0.10%	28,075.00 29,000.00 0.08%	33,300.00 20,000.00 0.05%	31,994,827
2009 02	Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/1152) 5 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 0.15%	5,000.00 5,000.00 0.06%	11,900.00 10,000.00 0.11%	17,500.00 17,000.00 0.18%	8,862,510
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/1152) 4 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	12,000.00 0.06%	10,000.00 10,000.00 0.06%	16,250.00 20,000.00 0.12%	25,000.00 10,000.00 0.06%	15,712,283
2009 01	North Pole Homestead Rd / North Pole HS Blvd. Ext.-AK146: Bids Opened 01/22/2009 (6183/63025//1152) 5 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.83%	3,500.00 6,000.00 0.48%	7,000.00 10,000.00 0.78%	10,000.00 3,500.00 0.27%	1,250,518
2016 01	Parks Highway Bridge Deck Rehabilitation (44362/62966/1152) 4 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.36%	7,768.00 15,000.00 0.48%	16,076.50 7,768.00 0.23%	28,500.00 13,038.00 0.33%	3,099,899
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1152) 9 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 0.04%	15,000.00 18,000.00 0.05%	35,777.78 70,000.00 0.20%	70,000.00 25,000.00 0.07%	33,010,932
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/1152) 9 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.51%	8,927.00 17,000.00 0.42%	18,338.00 18,600.00 0.44%	36,515.00 10,000.00 0.23%	4,094,773
2016 01	Parks Highway Bridge Deck Rehabilitation (44362) 4 Bids Tendered	644(2) Field Laboratory	Each (Alt)	1.0	20,000.00 0.36%	7,768.00 15,000.00 0.48%	16,076.50 7,768.00 0.23%	28,500.00 13,038.00 0.33%	3,099,899
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//1152) 4 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 0.04%	15,000.00 16,000.00 0.04%	20,250.00 20,000.00 0.05%	30,000.00 15,000.00 0.04%	36,149,513

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1152) 5 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.06%	5,000.00 10,000.00 0.08%	12,000.00 15,000.00 0.10%	15,000.00 15,000.00 0.10%	12,682,497
2012 03	Nome Emergency Repairs November 2011 (36021/61696/1152) 8 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 0.17%	10,000.00 32,000.00 0.34%	27,843.75 10,000.00 0.11%	58,500.00 25,000.00 0.26%	9,340,824
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1152) 8 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	18,000.00 0.06%	20,000.00 20,000.00 0.07%	38,375.00 30,000.00 0.09%	65,000.00 32,000.00 0.10%	30,650,414
2017 05	Soldotna: Funny River Road Improvements (47045/53750/1152) 2 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.41%	10,000.00 10,000.00 0.51%	10,000.00 10,000.00 0.51%	10,000.00 0.00 0.00%	1,964,337
2017 06	Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 & CFHWY00107/1152) 4 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	17,500.00 0.23%	15,000.00 25,000.00 0.46%	19,175.00 18,000.00 0.29%	25,000.00 18,700.00 0.30%	5,393,658
2009 12	Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/1152) 6 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.12%	5,000.00 15,000.00 0.13%	12,833.33 15,000.00 0.13%	15,000.00 12,000.00 0.10%	11,696,889
2009 09	Parks Hwy MP 287-305 Rehabilitation And Resurface (20492/77137/1152) 6 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.10%	3,000.00 10,000.00 0.14%	12,583.33 10,000.00 0.13%	20,000.00 20,000.00 0.25%	7,091,346
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/1152) 7 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	7,500.00 0.03%	5,000.00 20,000.00 0.10%	13,571.43 10,000.00 0.05%	20,000.00 20,000.00 0.09%	20,758,919
2017 06	Dalton Highway MP 209-222 Reconstruction (45785//1152) 7 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.07%	15,000.00 15,000.00 0.07%	33,219.14 18,334.00 0.08%	55,000.00 27,000.00 0.11%	20,984,015
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226/61912/1152) 9 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 0.43%	2,000.00 18,000.00 0.50%	19,631.22 32,000.00 0.87%	32,000.00 28,000.00 0.74%	3,617,128

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP	644(2) Field Laboratory	Lump Sum	1	25,000.00 0.04%	5,000.00 5,000.00 0.01%	33,750.00 40,000.00 0.07%	50,000.00 40,000.00 0.07%	53,907,758
2018 07	Dalton Hwy MP 89-90 Embankment Stabilization (48451//1152) 6 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.40%	6,000.00 25,000.00 1.20%	28,500.00 6,000.00 0.27%	75,000.00 75,000.00 3.30%	2,085,850
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1152) 4 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	25,000.00 0.06%	5,000.00 50,000.00 0.14%	24,000.00 10,000.00 0.03%	50,000.00 5,000.00 0.01%	36,616,095
2012 10	Galena Campion Road Erosion Protection (38511/61653/1152) 8 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 0.16%	6,000.00 15,000.00 0.15%	26,554.00 21,182.00 0.21%	60,000.00 25,000.00 0.22%	9,879,854
2012 07	Top of the World Highway MP 0-13 Rehab (33395/62799/1152) 5 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	15,000.00 0.08%	5,000.00 20,000.00 0.13%	14,540.60 15,000.00 0.10%	20,000.00 20,000.00 0.12%	15,555,427
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/1152) 4 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.09%	5,000.00 25,000.00 0.29%	19,375.00 20,000.00 0.21%	27,500.00 5,000.00 0.05%	8,695,855
2009 10	Dalton Highway MP 175 to 197 Rehabilitation (5722/62860/1152) 7 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	30,000.00 0.11%	10,000.00 10,000.00 0.04%	26,057.14 30,000.00 0.12%	50,000.00 20,000.00 0.08%	25,642,513
2009 10	Dalton Highway MP 175 to 197 Rehabilitation (5722) 7 Bids Tendered	644(2) Field Laboratory	Lump Sum (Alt)	8,000.0	3.75 0.11%	1.25 1.25 0.04%	3.26 3.75 0.12%	6.25 2.50 0.08%	25,642,513

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 03	Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 (45176/62704/7588) 6 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.21%	9,500.00 10,000.00 0.20%	18,225.00 15,000.00 0.29%	31,700.00 20,000.00 0.35%	4,903,523
2017 03	Seward Road Improvements (46779/N/A/1152) 4 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.68%	5,000.00 7,000.00 0.24%	7,250.00 7,000.00 0.22%	10,000.00 10,000.00 0.30%	2,946,524
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/1152) 7 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	10,000.00 0.09%	5,000.00 15,000.00 0.16%	12,834.57 16,000.00 0.17%	16,000.00 15,000.00 0.15%	9,525,695
2009 06	Craig-Klawock Highway Resurfacing (18872/68784/1152) 3 Bids Tendered	644(2) Field Laboratory	Lump Sum	1	20,000.00 0.50%	5,000.00 5,000.00 0.16%	10,833.33 15,000.00 0.47%	15,000.00 12,500.00 0.32%	3,113,538
2011 12	Illinois Street Reconstruction (33274/63102/1152) 4 Bids Tendered	644(2) FIELD LABORATORY	LUMP SUM	1	10,000.00 0.04%	4,000.00 15,000.00 0.07%	9,125.00 7,500.00 0.03%	15,000.00 4,000.00 0.02%	21,965,863
2016 03	Yak- Dangerous River Road Resurfacing (44965/68753/0) 2 Bids Tendered	644(2) FIELD LABORATORY	Lump Sum	1	5,000.00 0.49%	5,000.00 5,000.00 0.41%	7,500.00 10,000.00 0.73%	10,000.00 0.00 0.00%	1,229,352
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//1152) 3 Bids Tendered	644(2) FIELD LABORATORY	LUMP SUM	1	10,000.00 0.29%	5,000.00 5,000.00 0.15%	7,666.67 10,000.00 0.29%	10,000.00 8,000.00 0.20%	3,440,733
2009 05	Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To Marine Way (19675/51930/1152) 2 Bids Tendered	644(2) FIELD LABORATORY	LUMP SUM	1	5,000.00 0.11%	12,000.00 17,000.00 0.29%	14,500.00 12,000.00 0.19%	17,000.00 0.00 0.00%	5,963,225
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367) 3 Bids Tendered	644(2) FIELD LABORATORY	Lump Sum (Alt)	1.0	10,000.00 0.29%	5,000.00 5,000.00 0.15%	7,666.67 10,000.00 0.29%	10,000.00 8,000.00 0.20%	3,440,733
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered	644(2) FIELD LABORATORY	LUMP SUM	1	30,000.00 0.24%	10,000.00 12,000.00 0.12%	11,000.00 10,000.00 0.09%	12,000.00 0.00 0.00%	10,388,523

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1152) 3 Bids Tendered	644(2) FIELD LABORATORY	LUMP SUM	1	2,000.00 0.03%	250.00 1,000.00 0.02%	1,083.33 250.00 0.00%	2,000.00 2,000.00 0.03%	5,815,976
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/1152) 2 Bids Tendered	644(2) FIELD LABORATORY	LUMP SUM	1	5,000.00 0.16%	10,000.00 10,000.00 0.27%	22,500.00 35,000.00 0.89%	35,000.00 0.00 0.00%	3,761,496
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/1152) 8 Bids Tendered	644(2) FIELD LABORATORY	LUMP SUM	1	15,000.00 0.15%	6,555.68 10,000.00 0.12%	14,325.71 20,000.00 0.22%	27,000.00 10,000.00 0.11%	8,594,153
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1152) 2 Bids Tendered	644(2) FIELD LABORATORY	LUMP SUM	1	18,045.00 0.22%	20,000.00 20,000.00 0.24%	22,000.00 24,000.00 0.25%	24,000.00 0.00 0.00%	8,362,244
2010 12	King Cove Access Road Completion (32716/59791/1152) 12 Bids Tendered	644(2) FIELD LABORATORY	LUMP SUM	1	50,000.00 0.34%	9,000.00 9,000.00 0.06%	23,366.67 20,000.00 0.13%	65,000.00 25,000.00 0.15%	14,459,880
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1152) 3 Bids Tendered	644(2) FIELD LABORATORY	LUMP SUM	1	10,000.00 0.17%	10,000.00 22,000.00 0.38%	15,666.67 10,000.00 0.16%	22,000.00 15,000.00 0.23%	5,815,976
2017 05	Keku Road (42702/Z695390000/1152) 3 Bids Tendered	644(2) Field Laboratory Transport and Setup	Lump Sum	1	20,000.00 0.41%	10,000.00 10,000.00 0.21%	13,166.67 16,000.00 0.22%	16,000.00 0.00 0.00%	4,654,967
2017 04	September 2012 and May 2013 ER Denali Hwy Corridor Flood Repairs (46834/62699 / 62914 / 62283/1152) 9 Bids Tendered	644(2)-1 Field Laboratory, West Project Corridor Sites	Lump Sum	1	15,000.00 0.57%	4,000.00 4,000.00 0.17%	15,388.89 33,000.00 1.23%	33,000.00 10,000.00 0.35%	2,359,224
2017 04	September 2012 and May 2013 ER Denali Hwy Corridor Flood Repairs (46834/62699 / 62914 / 62283/1152) 9 Bids Tendered	644(2)-2 Field Laboratory, East Project Corridor Sites	Lump Sum	1	15,000.00 0.57%	2,500.00 4,000.00 0.17%	12,833.33 12,500.00 0.47%	29,000.00 10,000.00 0.35%	2,359,224

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707) 5 Bids Tendered	644(2)-A Field Laboratory	Each (Alt)	1.0	10,000.00 0.03%	1,500.00 1,500.00 0.01%	10,300.00 5,000.00 0.02%	20,000.00 15,000.00 0.05%	29,587,321
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1152) 5 Bids Tendered	644(2)-A Field Laboratory	Lump Sum	1	10,000.00 0.03%	1,500.00 1,500.00 0.01%	10,300.00 5,000.00 0.02%	20,000.00 15,000.00 0.05%	29,587,321
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1152) 4 Bids Tendered	644(2)-A Field Laboratory	Lump Sum	1	7,500.00 0.03%	15,000.00 15,000.00 0.06%	28,750.00 15,000.00 0.05%	60,000.00 25,000.00 0.08%	24,869,247
2010 12	Port MacKenzie Access Road (32453/58168/1152) 11 Bids Tendered	644(2)AA1 Field Laboratory	Lump Sum	1	2,000.00 0.03%	0.01 2,000.00 0.04%	3,613.64 1,000.00 0.02%	25,500.00 400.00 0.01%	5,025,609
2010 12	Port MacKenzie Access Road (32453/58168/1152) 11 Bids Tendered	644(2)AA2 Field Laboratory	Lump Sum	1	2,000.00 0.03%	0.01 1,000.00 0.02%	1,918.18 500.00 0.01%	11,300.00 400.00 0.01%	5,025,609
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707) 5 Bids Tendered	644(2)-B Field Laboratory	Each (Alt)	2.0	10,000.00 0.05%	750.00 750.00 0.01%	5,650.00 2,500.00 0.02%	10,000.00 7,500.00 0.05%	29,587,321
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1152) 5 Bids Tendered	644(2)-B Field Laboratory	Lump Sum	1	20,000.00 0.05%	1,500.00 1,500.00 0.01%	11,300.00 5,000.00 0.02%	20,000.00 15,000.00 0.05%	29,587,321
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/0) 1 Bids Tendered	644(20) Web-Based Submittal Exchange Service	Lump Sum	1	10,000.00 0.12%	10,000.00 10,000.00 0.10%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	9,681,105

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	Badger Road Bike/pedestrian Path Resurfacing (44891/60820/7200) 4 Bids Tendered	644(210) Engineering Communications, Mobile Hotspots	Lump Sum	1	1,000.00 0.08%	850.00 850.00 0.07%	1,307.50 1,000.00 0.07%	2,500.00 2,500.00 0.17%	1,257,111
2014 07	F M A T S Street Light Conversion - Stage I I I (42090/61954/7200) 6 Bids Tendered	644(210) Engineering Communications, Mobile Hotspots	Contingent Sum	4	1,500.00 0.51%	1,500.00 1,500.00 0.57%	1,500.00 1,500.00 0.50%	1,500.00 1,500.00 0.41%	1,046,354
2015 07	FMATS Area Surface & Approach Upgrades FFY2015 (44227/64103/0) 3 Bids Tendered	644(210) Engineering Communications, Mobile Hotspots	Lump Sum	1	1,650.00 0.29%	1,000.00 1,250.00 0.23%	1,416.67 1,000.00 0.16%	2,000.00 2,000.00 0.27%	541,111
2013 06	Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/1153) 7 Bids Tendered	644(3) Curing Shed	Lump Sum	1	5,000.00 0.21%	1,500.00 5,000.00 0.21%	5,571.43 2,000.00 0.08%	13,500.00 1,500.00 0.06%	2,330,539
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491//1153) 9 Bids Tendered	644(3) Curing Shed	Lump Sum	1	2,000.00 0.12%	500.00 500.00 0.05%	1,750.00 1,000.00 0.11%	4,500.00 4,500.00 0.45%	936,532
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491) 9 Bids Tendered	644(3) Curing Shed	Each (Alt)	1.0	2,000.00 0.12%	500.00 500.00 0.05%	1,750.00 1,000.00 0.11%	4,500.00 4,500.00 0.45%	936,532
2013 10	Selawik Utility Crossing Repair (41058) 4 Bids Tendered	644(3) Curing Shed	Each (Alt)	1.0	500.00 0.06%	1,000.00 3,500.00 0.57%	3,375.00 7,000.00 0.89%	7,000.00 1,000.00 0.12%	616,937
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/1153) 9 Bids Tendered	644(3) Curing Shed	Lump Sum	1	7,000.00 0.06%	2,500.00 5,000.00 0.05%	4,766.67 10,000.00 0.10%	10,000.00 3,000.00 0.03%	9,722,159
2013 10	Selawik Utility Crossing Repair (41058/62656/1153) 4 Bids Tendered	644(3) Curing Shed	Lump Sum	1	500.00 0.06%	1,000.00 3,500.00 0.57%	3,375.00 7,000.00 0.89%	7,000.00 1,000.00 0.12%	616,937
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951/63571/1153) 7 Bids Tendered	644(3) Curing Shed	Lump Sum	1	5,000.00 0.08%	500.00 5,000.00 0.13%	5,785.71 12,000.00 0.25%	12,000.00 8,100.00 0.16%	3,964,939
2011 05	Marshall Airport Access Road Bridge Replacement (33095/62219/1153) 6 Bids Tendered	644(3) Curing Shed	Lump Sum	1	5,000.00 0.13%	500.00 10,000.00 0.24%	4,333.33 4,000.00 0.09%	10,000.00 500.00 0.01%	4,140,477

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/1153) 6 Bids Tendered	644(3) Curing Shed	Lump Sum	1	3,000.00 0.04%	1,000.00 1,500.00 0.02%	3,147.83 1,000.00 0.01%	5,887.00 5,000.00 0.06%	7,125,000
2016 01	Parks Highway Bridge Deck Rehabilitation (44362) 4 Bids Tendered	644(3) Curing Shed	Each (Alt)	1.0	5,000.00 0.09%	1,783.00 2,500.00 0.08%	5,200.50 1,783.00 0.05%	10,000.00 6,519.00 0.16%	3,099,899
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226) 9 Bids Tendered	644(3) Curing Shed	Lump Sum (Alt)	1.0	5,000.00 0.14%	2,500.00 7,000.00 0.19%	4,081.78 4,500.00 0.12%	7,000.00 5,000.00 0.13%	3,617,128
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226/61912/1153) 9 Bids Tendered	644(3) Curing Shed	Lump Sum	1	5,000.00 0.14%	2,500.00 7,000.00 0.19%	4,081.78 4,500.00 0.12%	7,000.00 5,000.00 0.13%	3,617,128
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1153) 6 Bids Tendered	644(3) Curing Shed	Lump Sum	1	2,500.00 0.03%	2,000.00 2,500.00 0.03%	4,213.84 2,500.00 0.03%	10,000.00 2,000.00 0.02%	8,683,260
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/1153) 9 Bids Tendered	644(3) Curing Shed	Lump Sum	1	5,000.00 0.13%	2,070.00 2,070.00 0.05%	4,360.56 3,500.00 0.08%	6,086.00 5,000.00 0.11%	4,094,773
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/1153) 7 Bids Tendered	644(3) Curing Shed	Lump Sum	1	3,000.00 0.03%	3,000.00 3,000.00 0.03%	6,214.29 3,000.00 0.02%	12,500.00 5,000.00 0.04%	11,699,696
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/1153) 7 Bids Tendered	644(3) Curing Shed	Lump Sum	1	7,200.00 0.12%	4,000.00 5,000.00 0.09%	6,535.71 7,500.00 0.14%	12,750.00 5,000.00 0.09%	5,363,762
2016 01	Parks Highway Bridge Deck Rehabilitation (44362/62966/1153) 4 Bids Tendered	644(3) Curing Shed	Lump Sum	1	5,000.00 0.09%	1,783.00 2,500.00 0.08%	5,200.50 1,783.00 0.05%	10,000.00 6,519.00 0.16%	3,099,899
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951) 7 Bids Tendered	644(3) Curing Shed	Each (Alt)	1.0	5,000.00 0.08%	500.00 5,000.00 0.13%	5,785.71 12,000.00 0.25%	12,000.00 8,100.00 0.16%	3,964,939
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157/63905/1153) 4 Bids Tendered	644(3) Curing Shed	Lump Sum	1	10,000.00 0.17%	6,265.00 7,413.00 0.10%	6,794.50 6,265.00 0.07%	7,413.00 7,000.00 0.07%	7,766,987

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/1153) 8 Bids Tendered	644(3) Curing Shed	Lump Sum	1	5,400.00 0.08%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	327,000
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/1153) 5 Bids Tendered	644(3) Curing Shed	Lump Sum	1	5,000.00 0.05%	4,000.00 4,000.00 0.04%	5,400.00 5,000.00 0.05%	7,000.00 7,000.00 0.06%	9,994,028
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1153) 8 Bids Tendered	644(3) Curing Shed	Lump Sum	1	7,200.00 0.02%	3,800.00 3,800.00 0.01%	11,037.50 20,000.00 0.06%	27,000.00 8,000.00 0.02%	30,650,414
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1153) 5 Bids Tendered	644(3) Curing Shed	Lump Sum	1	5,000.00 0.08%	2,000.00 10,000.00 0.15%	10,200.00 10,000.00 0.14%	25,000.00 2,000.00 0.03%	6,488,641
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958) 4 Bids Tendered	644(3) Curing Shed	Each (Alt)	1.0	6,500.00 0.04%	1,500.00 2,000.00 0.01%	2,625.00 5,000.00 0.03%	5,000.00 2,000.00 0.01%	16,585,844
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/1153) 4 Bids Tendered	644(3) Curing Shed	Lump Sum	1	5,000.00 0.02%	2,500.00 15,000.00 0.05%	6,000.00 3,500.00 0.01%	15,000.00 2,500.00 0.01%	28,866,904
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1153) 2 Bids Tendered	644(3) Curing Shed	Lump Sum	1	6,200.00 0.05%	4,613.56 4,613.56 0.04%	5,566.78 0.00 0.00%	6,520.00 0.00 0.00%	10,727,261
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/1153) 7 Bids Tendered	644(3) Curing Shed	Lump Sum	1	5,000.00 0.10%	2,000.00 2,000.00 0.04%	5,000.00 5,000.00 0.09%	13,500.00 4,000.00 0.07%	4,964,043
2017 09	Old Nenana/Ester Hill Rehabilitation (46580) 3 Bids Tendered	644(3) Curing Shed	Each (Alt)	1.0	10,000.00 0.08%	300.00 500.00 0.00%	1,433.33 300.00 0.00%	3,500.00 3,500.00 0.02%	12,499,865
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/1153) 3 Bids Tendered	644(3) Curing Shed	Lump Sum	1	10,000.00 0.08%	300.00 500.00 0.00%	1,433.33 300.00 0.00%	3,500.00 3,500.00 0.02%	12,499,865
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/1153) 7 Bids Tendered	644(3) Curing Shed	Lump Sum	1	3,500.00 0.05%	2,000.00 3,375.00 0.05%	3,861.71 5,500.00 0.08%	5,500.00 5,000.00 0.07%	6,460,641

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 03	Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 (45176/62704/7589) 6 Bids Tendered	644(3) Curing Shed	Lump Sum	1	5,000.00 0.11%	3,525.00 5,000.00 0.10%	5,718.83 7,500.00 0.14%	8,788.00 5,000.00 0.09%	4,903,523
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/1153) 8 Bids Tendered	644(3) Curing Shed	Lump Sum	1	5,400.00 0.08%	1,000.00 2,000.00 0.03%	3,307.88 2,200.00 0.03%	7,763.00 5,000.00 0.07%	5,769,321
2013 11	Blowback Creek Bridge Replacement (41512/62616/1153) 5 Bids Tendered	644(3) Curing Shed	Lump Sum	1	5,000.00 0.30%	1,200.00 5,000.00 0.22%	4,840.00 10,000.00 0.44%	10,000.00 5,000.00 0.20%	2,251,300
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081) 4 Bids Tendered	644(3) Curing Shed	Lump Sum (Alt)	1.0	15,000.00 0.02%	5,000.00 5,000.00 0.01%	11,428.63 10,000.00 0.02%	20,000.00 20,000.00 0.03%	51,418,510
2009 12	Dalton Highway Culverts, M P 260-321 (25514/62622/1153) 9 Bids Tendered	644(3) Curing Shed	Each	1	4,000.00 0.02%	3,000.00 5,000.00 0.03%	6,944.44 5,000.00 0.03%	23,000.00 5,000.00 0.02%	17,738,224
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1153) 4 Bids Tendered	644(3) Curing Shed	Lump Sum	1	6,500.00 0.04%	1,500.00 2,000.00 0.01%	2,625.00 5,000.00 0.03%	5,000.00 2,000.00 0.01%	16,585,844
2017 06	Dalton Highway MP 209-222 Reconstruction (45785//1153) 7 Bids Tendered	644(3) Curing Shed	Lump Sum	1	7,000.00 0.03%	300.00 300.00 0.00%	2,944.14 5,289.00 0.02%	5,289.00 1,500.00 0.01%	20,984,015
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/1153) 6 Bids Tendered	644(3) Curing Shed	Lump Sum	1	5,000.00 0.11%	1,000.00 1,000.00 0.03%	5,441.67 6,000.00 0.14%	10,000.00 10,000.00 0.22%	3,915,515
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1153) 4 Bids Tendered	644(3) Curing Shed	Lump Sum	1	15,000.00 0.02%	5,000.00 5,000.00 0.01%	11,428.63 10,000.00 0.02%	20,000.00 20,000.00 0.03%	51,418,510
2014 05	Road to Tanana-Stage 1 (42658/61759/1153) 5 Bids Tendered	644(3).NTP2 Curing Shed	Lump Sum	1	5,000.00 0.04%	2,300.00 6,500.00 0.06%	5,132.00 5,000.00 0.04%	6,860.00 6,860.00 0.04%	10,650,925

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1153) 4 Bids Tendered	644(3)-A Curing Shed	Lump Sum	1	5,000.00 0.02%	1,000.00 1,500.00 0.01%	2,775.00 1,000.00 0.00%	5,000.00 5,000.00 0.02%	24,869,247
2011 04	Dalton Hwy MP 274-289 Rehabilitation (26934/67018/1672) 7 Bids Tendered	644(4) Meal	Each	7,200	20.00 0.43%	12.00 35.00 0.91%	21.07 19.50 0.48%	35.00 20.00 0.47%	27,690,520
2009 04	Ketchikan - Hoadly Creek Bridge Repairs (11993/68714/1672) 5 Bids Tendered	644(4) Meals & Lodging	Lump Sum	1	2,500.00 4.51%	0.00 1.00 0.00%	0.20 0.00 0.00%	1.00 0.00 0.00%	22,721
2011 04	Dalton Hwy MP 274-289 Rehabilitation (26934/67018/1673) 7 Bids Tendered	644(5) Lodging	Each	2,400	70.00 0.50%	100.00 200.00 1.73%	141.71 112.00 0.91%	200.00 100.00 0.78%	27,690,520
2009 03	Mertarvik Barge Facility (20456/50850/1673) 6 Bids Tendered	644(5) Lodging	Each	20	100.00 0.09%	250.00 1,230.00 1.01%	517.17 250.00 0.17%	1,230.00 330.00 0.21%	2,442,000
2009 10	Dalton Highway MP 175 to 197 Rehabilitation (5722/62860/1154) 7 Bids Tendered	644(6) Vehicles	Lump Sum	1	150,000.00 0.56%	145,000.00 150,000.00 0.58%	223,428.57 180,000.00 0.70%	350,000.00 150,000.00 0.58%	25,642,513
2009 12	Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/0) 6 Bids Tendered	644(6) Vehicle	Lump Sum	1	175,000.00 1.05%	50,000.00 112,700.00 0.96%	105,450.00 150,000.00 1.27%	150,000.00 70,000.00 0.56%	11,696,889
2016 10	Richardson Hwy MP 110-Tazlina Wayside Improvements (46051/61076/1674) 12 Bids Tendered	644(6) Vehicle	Lump Sum	1	80,000.00 8.46%	5,016.00 9,200.00 1.83%	11,533.33 7,000.00 1.29%	21,600.00 6,000.00 0.93%	503,450
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 0.50%	20,000.00 40,000.00 0.95%	26,666.67 20,000.00 0.41%	40,000.00 20,000.00 0.38%	4,191,814
2016 11	YAK - Fish Passage Improvements (45726/Z680270000/1154) 7 Bids Tendered	644(6) Vehicles	Lump Sum	1	40,000.00 6.71%	0.00 20,000.00 3.40%	23,802.57 40,000.00 6.68%	40,000.00 40,000.00 6.29%	588,799
2016 11	YAK - Fish Passage Improvements (45726) 7 Bids Tendered	644(6) Vehicles	Lumo Sum (Alt)	2.0	20,000.00 6.71%	0.00 10,000.00 3.40%	11,901.29 20,000.00 6.68%	20,000.00 20,000.00 6.29%	588,799

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 05	Dalton Hwy M P 254-414 Delineators (32673/63573/1154) 9 Bids Tendered	644(6) Vehicles	Lump Sum	1	40,000.00 2.03%	28,800.00 50,000.00 2.12%	51,946.44 49,380.00 2.00%	89,000.00 43,000.00 1.67%	2,359,277
2016 11	HSIP: Eastern Alaska Named Highways Signing and Striping (45588) 6 Bids Tendered	644(6) Vehicles	Each (Alt)	2.0	10,000.00 0.96%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	
2011 05	Richardson Highway Flooding Permanent Repairs - 12.8 Mile Dike (31854/63627/1154) 7 Bids Tendered	644(6) Vehicles	Lump Sum	1	30,000.00 2.34%	12,000.00 27,000.00 2.33%	27,321.43 20,000.00 1.63%	44,250.00 20,000.00 1.56%	1,157,909
2015 12	Badger Road Bike/pedestrian Path Resurfacing (44891/60820/1154) 4 Bids Tendered	644(6) Vehicles	Lump Sum	1	12,000.00 0.91%	12,000.00 14,000.00 1.11%	18,500.00 12,000.00 0.87%	25,000.00 23,000.00 1.54%	1,257,111
2012 11	Angoon Areawide Paving (38070/67460/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	50,000.00 3.46%	3,000.00 3,000.00 0.25%	9,433.33 15,000.00 1.08%	15,000.00 10,300.00 0.58%	1,209,315
2016 11	HSIP: Dalton, Elliott and Steese Highways Signing and Striping (45586/64252/1154) 7 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 1.09%	10,000.00 14,000.00 1.49%	22,428.57 24,000.00 2.22%	34,000.00 10,000.00 0.87%	942,635
2016 11	HSIP: Eastern Alaska Named Highways Signing and Striping (46345) 6 Bids Tendered	644(6) Vehicles	Each (Alt)	2.0	10,000.00 0.96%	10,000.00 16,750.00 2.72%	16,166.67 10,000.00 1.29%	29,000.00 15,000.00 1.94%	1,231,193
2010 04	KTN Water Street Sidewalk (26238/69345/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	10,000.00 0.49%	15,000.00 15,000.00 0.86%	20,333.33 30,000.00 1.50%	30,000.00 16,000.00 0.62%	1,752,375
2016 11	HSIP: Eastern Alaska Named Highways Signing and Striping (46345/64257/1154) 6 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 0.96%	20,000.00 33,500.00 2.72%	32,333.33 20,000.00 1.29%	58,000.00 30,000.00 1.94%	1,231,193
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265/63515/1154) 6 Bids Tendered	644(6) Vehicles	Lump Sum	1	80,000.00 1.02%	35,000.00 50,000.00 0.95%	52,333.33 35,000.00 0.55%	100,000.00 45,000.00 0.67%	5,284,485
2011 05	Marshall Airport Access Road Bridge Replacement (33095) 6 Bids Tendered	644(6) Vehicles	Each (Alt)	2.0	12,500.00 0.66%	4,250.00 32,000.00 1.55%	16,541.67 20,000.00 0.87%	32,000.00 4,250.00 0.18%	4,140,477

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265) 6 Bids Tendered	644(6) Vehicles	Each (Alt)	3.0	26,666.67 1.02%	11,666.67 16,666.67 0.95%	17,444.44 11,666.67 0.55%	33,333.33 15,000.00 0.67%	5,284,485
2016 07	HSIP: Copper River Highway Signing and Striping (45832) 5 Bids Tendered	644(6) Vehicles	Each (Alt)	2.0	5,000.00 8.15%	2,000.00 5,000.00 11.03%	4,000.00 2,000.00 4.12%	5,000.00 5,000.00 10.27%	90,663
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226) 9 Bids Tendered	644(6) Vehicles	Lump Sum (Alt)	1.0	21,000.00 0.61%	25,000.00 50,000.00 1.38%	51,446.67 53,000.00 1.44%	75,020.00 44,000.00 1.16%	3,617,128
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/1623) 8 Bids Tendered	644(6) Vehicles	Lump Sum	1	10,000.00 0.10%	10,000.00 20,000.00 0.30%	24,978.00 17,000.00 0.25%	58,824.00 20,000.00 0.29%	6,748,620
2016 04	Ktn to Shelter Cove Road, Stage 2 (44995/00044/1154) 4 Bids Tendered	644(6) Vehicles	Lump Sum	1	80,000.00 0.64%	45,000.00 45,000.00 0.39%	96,250.00 100,000.00 0.86%	150,000.00 90,000.00 0.50%	11,473,390
2014 11	Fritz Cove Road Rehabilitation And Repair (36604) 2 Bids Tendered	644(6) Vehicles	Each (Alt)	1.0	20,000.00 0.54%	10,000.00 10,000.00 0.32%	10,000.00 10,000.00 0.22%	10,000.00 0.00 0.00%	3,115,745
2016 04	Goldhill Road Bicycle And Pedestrian Facility (45033/63293/1154) 4 Bids Tendered	644(6) Vehicles	Lump Sum	1	30,000.00 0.92%	20,000.00 20,000.00 0.70%	24,942.50 20,000.00 0.67%	34,770.00 25,000.00 0.82%	2,864,888
2012 10	Steese Highway MP 5-11 Resurfacing (38319) 3 Bids Tendered	644(6) Vehicles	Each (Alt)	4.0	10,000.00 0.46%	8,750.00 10,000.00 0.56%	10,416.67 12,500.00 0.69%	12,500.00 8,750.00 0.45%	7,189,147
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/5898) 5 Bids Tendered	644(6) Vehicles	Lump Sum	1	75,000.00 0.72%	75,000.00 80,000.00 0.89%	87,600.00 78,000.00 0.74%	120,000.00 85,000.00 0.79%	8,986,166
2016 11	HSIP: Eastern Alaska Named Highways Signing and Striping (45588/64257/1154) 6 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 0.96%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	
2014 06	Doyle Road Improvements (42055/61669/1154) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	25,000.00 1.78%	40,000.00 40,000.00 2.37%	40,000.00 40,000.00 2.23%	40,000.00 0.00 0.00%	1,691,090

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1154) 6 Bids Tendered	644(6) Vehicles	Lump Sum	1	75,000.00 0.84%	45,000.00 48,000.00 0.55%	62,331.81 60,000.00 0.61%	100,000.00 45,000.00 0.40%	8,683,260
2016 12	Fairbanks Noble Street Upgrade (45722) 4 Bids Tendered	644(6) Vehicles	Each (Alt)	3.0	20,000.00 0.56%	6,666.67 6,666.67 0.21%	15,111.38 11,666.67 0.36%	22,112.20 20,000.00 0.56%	9,545,573
2016 04	Valdez River Encroachment Repairs (44838/64121/7592) 5 Bids Tendered	644(6) Vehicles	Lump Sum	1	27,500.00 0.96%	30,000.00 30,000.00 1.10%	40,200.00 30,000.00 1.09%	65,000.00 40,000.00 1.19%	2,739,467
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/1154) 8 Bids Tendered	644(6) Vehicles	Lump Sum	1	60,000.00 0.88%	40,000.00 40,000.00 0.69%	56,991.63 66,250.00 1.00%	79,683.00 58,000.00 0.85%	5,769,321
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350) 7 Bids Tendered	644(6) Vehicles	Each (Alt)	3.0	30,000.00 1.30%	16,666.67 16,666.67 0.78%	25,796.05 20,000.00 0.82%	50,000.00 20,000.00 0.79%	6,419,604
2012 10	Steese Highway MP 5-11 Resurfacing (38319/63915/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	40,000.00 0.46%	35,000.00 40,000.00 0.56%	41,666.67 50,000.00 0.69%	50,000.00 35,000.00 0.45%	7,189,147
2010 10	Tok Bike Path Rehabilitation (26935/63501/1154) 5 Bids Tendered	644(6) Vehicles	Lump Sum	1	40,000.00 1.48%	5,000.00 15,000.00 0.74%	19,000.00 5,000.00 0.24%	30,000.00 25,000.00 1.19%	2,034,860
2012 07	Sawmill Creek Road (37484/67427/1154) 1 Bids Tendered	644(6) Vehicles	Lump Sum	1	10,000.00 2.12%	15,000.00 15,000.00 3.31%	15,000.00 0.00 0.00%	15,000.00 0.00 0.00%	453,550
2018 04	FMATS Area Surface Upgrades FFY2018 (47333/90243/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	8,400.00 0.28%	15,000.00 15,000.00 0.59%	22,333.33 27,000.00 1.05%	27,000.00 25,000.00 0.90%	2,540,774
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//1154) 6 Bids Tendered	644(6) Vehicles	Lump Sum	1	100,000.00 0.89%	90,000.00 90,000.00 0.91%	103,666.67 92,000.00 0.90%	140,000.00 140,000.00 1.26%	9,911,534
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/1154) 7 Bids Tendered	644(6) Vehicles	Lump Sum	1	90,000.00 1.30%	50,000.00 50,000.00 0.78%	77,388.14 60,000.00 0.82%	150,000.00 60,000.00 0.79%	6,419,604

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 06	Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/1154) 7 Bids Tendered	644(6) Vehicles	Lump Sum	1	40,000.00 1.70%	15,000.00 30,000.00 1.29%	29,142.86 30,000.00 1.21%	40,000.00 15,000.00 0.59%	2,330,539
2012 11	Juneau-Yandukin Drive / Shell Simmons Drive (36724/68045/1154) 1 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 1.07%	15,000.00 15,000.00 0.79%	15,000.00 0.00 0.00%	15,000.00 0.00 0.00%	1,896,296
2013 06	Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd (39072/67555/1154) 1 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 2.48%	3,350.00 3,350.00 0.34%	3,350.00 0.00 0.00%	3,350.00 0.00 0.00%	993,567
2012 05	Nome Snake River Bridge Replacement (19492/76745/1154) 5 Bids Tendered	644(6) Vehicles	Lump Sum	1	60,000.00 0.65%	40,000.00 50,000.00 0.58%	52,700.00 49,000.00 0.56%	65,000.00 59,500.00 0.66%	8,584,329
2018 05	FMATS Yukon Drive Improvements (46581//1154) 4 Bids Tendered	644(6) Vehicles	Lump Sum	1	21,000.00 0.85%	15,000.00 25,000.00 1.20%	19,250.00 22,000.00 1.06%	25,000.00 15,000.00 0.70%	2,077,001
2012 07	Fort Yukon Dust Control Stage I I (33196/60528/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	10,000.00 1.79%	12,000.00 12,000.00 1.90%	15,477.33 19,432.00 2.34%	19,432.00 15,000.00 1.72%	630,005
2018 04	Chena Ridge Cripple Creek Culvert Replacement (46349/60624/1154) 7 Bids Tendered	644(6) Vehicles	Lump Sum	1	35,000.00 1.99%	7,000.00 18,000.00 0.92%	23,071.43 7,000.00 0.33%	36,000.00 36,000.00 1.52%	1,950,325
2018 05	Nunam Iqua Airport Boardwalk (47330//1154) 8 Bids Tendered	644(6) Vehicles	Lump Sum	1	10,000.00 1.33%	5,000.00 10,000.00 1.62%	11,875.00 12,500.00 1.86%	20,000.00 5,000.00 0.63%	617,910
2013 06	JNU - Thane Road HSIP (33305/69331/1154) 1 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 1.79%	10,000.00 10,000.00 0.77%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	1,298,675
2012 01	South Cushman Street - Mitchell Expressway To Sanduri Street (33536/63289/1154) 4 Bids Tendered	644(6) Vehicles	Lump Sum	1	60,000.00 1.71%	20,000.00 20,000.00 0.65%	40,500.00 55,000.00 1.67%	57,000.00 30,000.00 0.88%	3,098,636
2012 07	Healy Community Roads Rehabilitation / Surfacing (37308/63786/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	15,000.00 1.20%	8,000.00 8,000.00 0.74%	11,833.33 10,000.00 0.71%	17,500.00 17,500.00 1.14%	1,078,338
2014 11	Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement (43237) 3 Bids Tendered	644(6) Vehicles	Vehicles (Alt)	2.0	7,500.00 2.33%	4,200.00 4,200.00 1.62%	6,316.67 8,750.00 2.87%	8,750.00 6,000.00 1.93%	517,494

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/1154) 8 Bids Tendered	644(6) Vehicles	Lump Sum	1	60,000.00 0.88%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	327,000
2011 05	Taylor Highway MP 70 Lost Chicken Slide (32215/63379/1154) 9 Bids Tendered	644(6) Vehicles	Lump Sum	1	50,000.00 1.94%	17,500.00 50,000.00 3.02%	48,926.67 17,500.00 0.92%	121,200.00 50,000.00 2.57%	1,656,700
2014 08	JNU-Mendenhall Valley Dust Control (Paving) (40993/69549/1154) 1 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 1.36%	10,000.00 10,000.00 0.67%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	1,494,155
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1154) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	100,000.00 0.85%	70,628.00 86,478.75 0.81%	78,553.38 0.00 0.00%	86,478.75 0.00 0.00%	10,727,261
2014 09	Cold Bay Dock Rehabilitation (42335/67714/1154) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	5,000.00 0.40%	6,000.00 8,400.00 0.64%	7,200.00 6,000.00 0.40%	8,400.00 0.00 0.00%	1,318,920
2016 01	Jim River Restoration Project 2015 (45322//1154) 9 Bids Tendered	644(6) Vehicles	Lump Sum	1	10,000.00 0.64%	13,809.00 20,000.00 1.51%	22,934.33 24,600.00 1.77%	30,000.00 22,000.00 1.54%	1,321,590
2010 08	Northway Road Repairs (28793) 5 Bids Tendered	644(6) Vehicles	Each (Alt)	1.0	15,000.00 0.57%	3,500.00 3,500.00 0.22%	6,900.00 6,000.00 0.30%	10,000.00 5,000.00 0.25%	1,617,250
2012 07	Healy Community Roads Rehabilitation / Surfacing (37308) 3 Bids Tendered	644(6) Vehicles	Lump Sum (Alt)	1.0	15,000.00 1.20%	8,000.00 8,000.00 0.74%	11,833.33 10,000.00 0.71%	17,500.00 17,500.00 1.14%	1,078,338
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033) 6 Bids Tendered	644(6) Vehicles	Each (Alt)	3.0	10,000.00 0.83%	3,000.00 5,000.00 0.50%	7,250.00 7,333.33 0.71%	13,333.33 3,000.00 0.28%	2,980,832
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	40,000.00 0.18%	31,104.00 51,000.00 0.20%	47,368.00 31,104.00 0.11%	60,000.00 60,000.00 0.20%	25,154,532
2011 02	Nome Highway Bridge Improvements (24432/62630/1154) 5 Bids Tendered	644(6) Vehicles	Lump Sum	1	25,000.00 1.01%	10,000.00 10,000.00 0.45%	27,250.00 26,450.00 1.12%	61,800.00 61,800.00 1.99%	2,234,047
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157/63905/1154) 4 Bids Tendered	644(6) Vehicles	Lump Sum	1	75,000.00 1.28%	75,000.00 124,013.00 1.60%	105,885.75 114,530.00 1.34%	124,013.00 110,000.00 1.16%	7,766,987

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 05	McCarthy Rd & Edgerton Hwy Flood Permanent Repairs (Oct '06) (29893/77083/1154) 8 Bids Tendered	644(6) Vehicles	Lump Sum	1	30,000.00 3.06%	8,000.00 18,000.00 1.86%	28,110.00 27,000.00 2.75%	58,400.00 18,000.00 1.77%	967,365
2010 05	Nordale Road Pavement Rehabilitation - FMATS (Badger Road to Chena River) (28033/63158/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	30,000.00 1.21%	15,000.00 16,750.00 0.96%	17,483.33 20,700.00 1.13%	20,700.00 15,000.00 0.79%	1,748,183
2009 12	HOONAH FERRY TERMINAL TO AIRPORT PAVEMENT REHABILITATION (23195/68909/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	30,000.00 1.17%	18,000.00 18,000.00 1.05%	20,250.00 20,000.00 1.11%	22,750.00 22,750.00 1.02%	1,720,852
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/1154) 4 Bids Tendered	644(6) Vehicles	Lump Sum	1	60,000.00 0.46%	85,000.00 85,000.00 0.76%	89,535.75 85,000.00 0.75%	100,000.00 88,143.00 0.71%	11,172,615
2017 03	Steese Expressway to Front Street Bicycle/Pedestrian Path (45878) 4 Bids Tendered	644(6) Vehicles	Each (Alt)	3.0	6,666.67 2.20%	5,000.00 5,000.00 1.75%	6,625.00 7,500.00 2.42%	7,500.00 6,666.67 2.01%	858,231
2017 03	Steese Expressway to Front Street Bicycle/Pedestrian Path (45878/62836/1154) 4 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 2.20%	15,000.00 15,000.00 1.75%	19,875.00 22,500.00 2.42%	22,500.00 20,000.00 2.01%	858,231
2014 12	Ktn - Advanced Water Street Trunk Relocation (43208/69548/1154) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	70,000.00 1.66%	32,200.00 32,200.00 0.96%	34,100.00 36,000.00 0.92%	36,000.00 0.00 0.00%	3,339,290
2012 04	Egan/yandukin Intersection Safety Enhancements (33662) 1 Bids Tendered	644(6) Vehicles	Each (Alt)	1.0	10,000.00 1.79%	6,000.00 6,000.00 0.93%	6,000.00 0.00 0.00%	6,000.00 0.00 0.00%	643,875
2011 07	KTN-South Tongass Pavement Rehabilitation (30814/69571/1154) 1 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 1.67%	7,000.00 7,000.00 0.57%	7,000.00 0.00 0.00%	7,000.00 0.00 0.00%	1,219,195
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374/60916/1154) 5 Bids Tendered	644(6) Vehicles	Lump Sum	1	100,000.00 0.45%	16,000.00 16,000.00 0.08%	80,900.00 100,000.00 0.47%	141,000.00 60,000.00 0.28%	20,807,850

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 0.29%	15,000.00 20,000.00 0.29%	18,333.33 20,000.00 0.28%	20,000.00 15,000.00 0.20%	6,821,536
2012 02	68688 - Klw To Hollis Pvmt Rehab - Final Estimate (35641/68688/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	75,000.00 0.48%	26,000.00 73,000.00 0.57%	62,533.33 26,000.00 0.20%	88,600.00 88,600.00 0.61%	12,913,532
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/1154) 7 Bids Tendered	644(6) Vehicles	Lump Sum	1	50,000.00 0.82%	30,750.00 60,000.00 1.12%	45,664.29 67,000.00 1.22%	67,000.00 45,000.00 0.79%	5,363,762
2017 03	Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 (45176/62704/7592) 6 Bids Tendered	644(6) Vehicles	Lump Sum	1	63,000.00 1.35%	70,000.00 70,000.00 1.43%	104,710.50 70,000.00 1.34%	255,163.00 75,000.00 1.29%	4,903,523
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973) 3 Bids Tendered	644(6) Vehicles	Each (Alt)	1.0	20,000.00 0.29%	15,000.00 20,000.00 0.29%	18,333.33 20,000.00 0.28%	20,000.00 15,000.00 0.20%	6,821,536
2009 10	Alaska Highway M P 1412-1422 Rehabilitation (17052/61777/1154) 7 Bids Tendered	644(6) Vehicles	Lump Sum	1	25,000.00 0.56%	13,000.00 15,000.00 0.40%	21,392.86 27,750.00 0.70%	35,000.00 20,000.00 0.49%	3,747,075
2010 09	Stevens Village Sanitation Road (26373/61532/1154) 5 Bids Tendered	644(6) Vehicles	Lump Sum	1	40,000.00 1.51%	25,000.00 38,000.00 3.04%	48,600.00 25,000.00 1.17%	85,000.00 85,000.00 3.54%	1,250,601
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/1154) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 0.21%	16,500.00 30,000.00 0.34%	23,250.00 16,500.00 0.19%	30,000.00 0.00 0.00%	8,744,515
2017 01	Dalton Highway MP 362-379 Reconstruction (46042/63816/0) 4 Bids Tendered	644(6) Vehicles	Lump Sum	1	200,000.00 0.58%	100,000.00 149,600.00 0.47%	133,650.00 135,000.00 0.38%	150,000.00 150,000.00 0.41%	31,994,827
2014 11	Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement (43237/68092/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	15,000.00 2.33%	8,400.00 8,400.00 1.62%	12,633.33 17,500.00 2.87%	17,500.00 12,000.00 1.93%	517,494
2010 08	Northway Road Repairs (28793/63629/1154) 5 Bids Tendered	644(6) Vehicles	Lump Sum	1	15,000.00 0.57%	3,500.00 3,500.00 0.22%	6,900.00 6,000.00 0.30%	10,000.00 5,000.00 0.25%	1,617,250

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044/64270/1154) 9 Bids Tendered	644(6) Vehicles	Lump Sum	1	75,000.00 1.90%	43,036.00 85,000.00 2.08%	103,288.22 106,550.00 2.51%	185,008.00 90,000.00 2.03%	4,094,773
2011 04	Richardson Hwy MP 340-346 Resurfacing (Moose Creek) (33145/63362/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	60,000.00 0.79%	40,000.00 40,000.00 0.54%	49,333.33 48,000.00 0.65%	60,000.00 60,000.00 0.77%	7,389,044
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/1154) 7 Bids Tendered	644(6) Vehicles	Lump Sum	1	75,000.00 0.73%	135,000.00 190,000.00 1.62%	182,071.43 150,000.00 1.21%	309,500.00 140,000.00 1.10%	11,699,696
2014 04	Edgerton Highway MP 0-19 Resurfacing (42129/63909/1154) 6 Bids Tendered	644(6) Vehicles	Lump Sum	1	25,000.00 0.27%	25,000.00 70,000.00 0.94%	65,833.33 40,000.00 0.54%	140,000.00 40,000.00 0.49%	7,445,892
2014 11	Fritz Cove Road Rehabilitation And Repair (36604/69397/1154) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 0.54%	10,000.00 10,000.00 0.32%	10,000.00 10,000.00 0.22%	10,000.00 0.00 0.00%	3,115,745
2010 04	Nome Roads (27855/62067/1154) 6 Bids Tendered	644(6) Vehicles	Lump Sum	1	40,000.00 0.92%	30,000.00 40,000.00 1.33%	36,953.67 30,000.00 0.85%	43,722.00 40,000.00 1.01%	3,014,506
2014 04	Northern Region E R Galena Ice Jam Flooding (41787/62697/1154) 1 Bids Tendered	644(6) Vehicles	Lump Sum	1	15,000.00 0.93%	15,350.00 15,350.00 0.66%	15,350.00 0.00 0.00%	15,350.00 0.00 0.00%	2,342,885
2011 06	Taiya River Bridge Repair - 69275 (27090/69275/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	16,000.00 1.39%	8,654.31 8,654.31 0.96%	15,218.10 12,000.00 1.23%	25,000.00 25,000.00 2.23%	902,564
2018 02	Rex Trail Seven Mile Lake Reroute (46224//1154) 12 Bids Tendered	644(6) Vehicles	Lump Sum	1	10,000.00 1.46%	5,000.00 9,000.00 1.47%	21,321.67 19,500.00 2.89%	88,560.00 5,000.00 0.61%	612,164
2011 04	Dalton Hwy MP 274-289 Rehabilitation (26934/67018/1154) 7 Bids Tendered	644(6) Vehicles	Lump Sum	1	50,000.00 0.15%	200,000.00 244,270.00 0.88%	233,252.86 261,000.00 0.88%	261,000.00 200,000.00 0.65%	27,690,520
2014 04	POW: Hydaburg Highway Fish Passage Improvements (41388/68026/1151) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	15,000.00 3.14%	14,000.00 15,000.00 3.86%	14,500.00 14,000.00 3.07%	15,000.00 0.00 0.00%	388,512
2016 01	Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement (45044) 9 Bids Tendered	644(6) Vehicles	Each (Alt)	5.0	15,000.00 1.90%	8,607.20 17,000.00 2.08%	20,657.64 21,310.00 2.51%	37,001.60 18,000.00 2.03%	4,094,773

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 02	Dalton Hwy 9 Mile Hill North (31053/64899/1154) 6 Bids Tendered	644(6) Vehicles	Lump Sum	1	75,000.00 1.01%	40,000.00 40,000.00 0.75%	82,328.83 46,000.00 0.81%	120,000.00 120,000.00 1.90%	5,342,262
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/1154) 8 Bids Tendered	644(6) Vehicles	Lump Sum	1	10,000.00 0.10%	10,000.00 20,000.00 0.30%	27,603.00 33,000.00 0.49%	58,824.00 20,000.00 0.29%	6,748,620
2010 09	Klw Causeway Fish Passage (27434/ 69319 & 79070 ECONOMIC STIMULUS/1154) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	10,000.00 1.51%	3,000.00 3,000.00 0.43%	5,250.00 7,500.00 0.84%	7,500.00 0.00 0.00%	705,731
2011 05	McCarthy Rd & Edgerton Hwy Flood Permanent Repairs (Oct '06) (29893) 8 Bids Tendered	644(6) Vehicles	Each (Alt)	2.0	15,000.00 3.06%	4,000.00 9,000.00 1.86%	14,055.00 13,500.00 2.75%	29,200.00 9,000.00 1.77%	967,365
2010 02	Richardson Highway M P 265-267 Rehabilitation & Resurfacing (25033/63146/1154) 6 Bids Tendered	644(6) Vehicles	Lump Sum	1	30,000.00 0.83%	9,000.00 15,000.00 0.50%	21,750.00 22,000.00 0.71%	40,000.00 9,000.00 0.28%	2,980,832
2012 11	KTN North Tongass Pavement Rehabilitation (38072/67477/1154) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	50,000.00 1.70%	15,000.00 15,000.00 0.67%	27,500.00 40,000.00 1.35%	40,000.00 0.00 0.00%	2,232,313
2014 08	Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs (41879/64020/5898) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	30,000.00 1.60%	25,000.00 30,000.00 1.38%	33,333.33 25,000.00 1.09%	45,000.00 45,000.00 1.81%	2,180,349
2016 08	Nome Council Road MP 15-33 Emergency Repairs November 2013 / Nome Sea Storm Permanent Repairs (November 2011) (46093/64095 / 61968/1154) 6 Bids Tendered	644(6) Vehicles	Lump Sum	1	25,000.00 0.55%	22,000.00 25,000.00 0.80%	35,583.33 25,000.00 0.76%	56,500.00 56,500.00 1.71%	3,133,045
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226/61912/1154) 9 Bids Tendered	644(6) Vehicles	Lump Sum	1	21,000.00 0.61%	25,000.00 50,000.00 1.38%	51,446.67 53,000.00 1.44%	75,020.00 44,000.00 1.16%	3,617,128
2011 03	Richardson Highway MP 148-159 Reconstruction (1642) 8 Bids Tendered	644(6) Vehicles	Each (Alt)	8.0	31,250.00 0.80%	16,875.00 18,750.00 0.55%	31,250.00 21,250.00 0.59%	65,500.00 31,250.00 0.85%	27,434,902

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 08	U.S Creek Road Resurfacing (46118/60634/1154) 6 Bids Tendered	644(6) Vehicles	Lump Sum	1	50,000.00 3.34%	15,000.00 15,000.00 1.05%	20,714.50 20,000.00 1.37%	25,000.00 20,000.00 1.12%	1,424,518
2010 01	Huslia Landfill Road (14652/62628/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 0.96%	20,000.00 28,000.00 1.87%	39,333.33 20,000.00 1.00%	70,000.00 70,000.00 2.43%	1,496,225
2011 03	Richardson Highway MP 148-159 Reconstruction (1642/76727/1154) 8 Bids Tendered	644(6) Vehicles	Lump Sum	1	250,000.00 0.80%	135,000.00 150,000.00 0.55%	250,000.00 170,000.00 0.59%	524,000.00 250,000.00 0.85%	27,434,902
2016 07	HSIP: Copper River Highway Signing and Striping (45832/64254/1154) 5 Bids Tendered	644(6) Vehicles	Lump Sum	1	10,000.00 8.15%	4,000.00 10,000.00 11.03%	8,000.00 4,000.00 4.12%	10,000.00 10,000.00 10.27%	90,663
2009 12	Hoonah Ferry Terminal Improvements (25535/67813/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	10,000.00 0.30%	9,000.00 9,000.00 0.29%	18,000.00 20,000.00 0.61%	25,000.00 25,000.00 0.71%	3,127,459
2012 11	KTN North Tongass Pavement Rehabilitation (38072) 2 Bids Tendered	644(6) Vehicles	Each (Alt)	1.0	50,000.00 1.70%	15,000.00 15,000.00 0.67%	27,500.00 40,000.00 1.35%	40,000.00 0.00 0.00%	2,232,313
2014 11	Annette Bay Ferry Terminal Improvements (43416/68135/1154) 1 Bids Tendered	644(6) Vehicles	Lump Sum	1	15,000.00 2.00%	7,500.00 7,500.00 0.96%	7,500.00 0.00 0.00%	7,500.00 0.00 0.00%	781,909
2011 05	Marshall Airport Access Road Bridge Replacement (33095/62219/1154) 6 Bids Tendered	644(6) Vehicles	Lump Sum	1	25,000.00 0.66%	8,500.00 64,000.00 1.55%	33,083.33 40,000.00 0.87%	64,000.00 8,500.00 0.18%	4,140,477
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/1154) 7 Bids Tendered	644(6) Vehicles	Lump Sum	1	40,000.00 0.60%	35,000.00 38,000.00 0.59%	44,835.26 45,000.00 0.66%	60,000.00 60,000.00 0.86%	6,460,641
2015 12	Kotzebue Slough Bridge #1690 Pier Repairs 2015 (44267/60580/1154) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	5,000.00 1.67%	21,774.19 22,110.00 9.88%	21,942.10 21,774.19 5.64%	22,110.00 0.00 0.00%	223,693
2017 01	Dalton Highway MP 362-379 Reconstruction (46042) 4 Bids Tendered	644(6) Vehicles	Each (Alt)	6.0	33,333.33 0.58%	16,666.67 24,933.33 0.47%	22,275.00 22,500.00 0.38%	25,000.00 25,000.00 0.41%	31,994,827
2011 04	Richardson Hwy MP 340-346 Resurfacing (Moose Creek) (33145) 3 Bids Tendered	644(6) Vehicles	Each (Alt)	4.0	15,000.00 0.79%	10,000.00 10,000.00 0.54%	12,333.33 12,000.00 0.65%	15,000.00 15,000.00 0.77%	7,389,044

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 10	Yak-Area wide Paving (25013/68345/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	11,000.00 0.16%	15,000.00 20,000.00 0.38%	26,666.67 15,000.00 0.24%	45,000.00 45,000.00 0.65%	5,317,010
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/1154) 6 Bids Tendered	644(6) Vehicles	Lump Sum	1	60,000.00 0.27%	90,000.00 90,000.00 0.44%	128,333.33 108,000.00 0.52%	200,000.00 135,000.00 0.65%	20,669,482
2010 03	JNU-FFY09 Areawide Paving (24834/68837/1154) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 1.54%	5,000.00 10,000.00 0.94%	7,500.00 5,000.00 0.40%	10,000.00 0.00 0.00%	1,068,730
2014 10	Tok Cutoff M P 50-60 Resurfacing (41360/62190/1154) 6 Bids Tendered	644(6) Vehicles	Lump Sum	1	30,000.00 0.38%	24,000.00 30,000.00 0.53%	32,333.33 25,000.00 0.40%	55,000.00 35,000.00 0.53%	5,671,025
2016 02	Northern Region Avalanche Gates - HSIP (45224/62491/1154) 10 Bids Tendered	644(6) Vehicles	Lump Sum	1	10,000.00 1.42%	1,500.00 5,000.00 1.05%	16,967.62 10,000.00 1.93%	48,000.00 8,000.00 1.46%	476,707
2009 12	Dalton Highway Culverts, M P 260-321 (25514/62622/1154) 9 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 0.09%	40,000.00 52,000.00 0.29%	107,444.44 75,000.00 0.38%	310,000.00 310,000.00 1.42%	17,738,224
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	644(6) Vehicles	Lump Sum	1	60,000.00 0.56%	20,000.00 20,000.00 0.21%	45,334.15 35,000.00 0.36%	66,336.60 60,000.00 0.56%	9,545,573
2014 10	Tok Cutoff M P 50-60 Resurfacing (41360) 6 Bids Tendered	644(6) Vehicles	10000 (Alt)	2.0	15,000.00 0.38%	12,000.00 15,000.00 0.53%	16,166.67 12,500.00 0.40%	27,500.00 17,500.00 0.53%	5,671,025
2011 07	Richardson Highway Flooding Permanent Repairs (Oct. 06) (33068/76783/1154) 6 Bids Tendered	644(6) Vehicles	Lump Sum	1	63,000.00 0.56%	75,000.00 100,000.00 1.12%	140,316.67 120,400.00 1.18%	190,000.00 75,000.00 0.70%	8,965,263
2014 12	KTN South Tongass Paving/ Collins Road Guardrail HSIP (43547/67674/68412/1154) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	40,000.00 1.01%	20,000.00 20,000.00 0.65%	30,000.00 40,000.00 1.16%	40,000.00 0.00 0.00%	3,069,946
2012 03	Nome Emergency Repairs November 2011 (36021/61696/1154) 8 Bids Tendered	644(6) Vehicles	Lump Sum	1	30,000.00 0.35%	40,000.00 75,000.00 0.80%	91,142.50 57,000.00 0.60%	175,000.00 40,000.00 0.41%	9,340,824
2013 09	Tanacross Road Improvements (36322) 7 Bids Tendered	644(6) Vehicles	Lump Sum (Alt)	5,000.0	2.00 0.94%	1.00 2.40 1.28%	2.84 1.00 0.42%	4.80 4.80 1.95%	934,999
2009 06	Fort Yukon Dust Control (22433) 2 Bids Tendered	644(6) Vehicles	Lump Sum (Alt)	1.0	12,500.00 0.93%	20,000.00 20,000.00 1.92%	25,000.00 30,000.00 2.14%	30,000.00 0.00 0.00%	1,044,049

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 02	Bennett Road Resurfacing (44212/63911/7592) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 1.19%	11,500.00 11,500.00 1.20%	13,833.33 15,000.00 1.41%	15,000.00 15,000.00 1.25%	961,036
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/1154) 9 Bids Tendered	644(6) Vehicles	Lump Sum	1	150,000.00 0.66%	166,000.00 166,000.00 0.80%	252,309.67 250,000.00 1.21%	432,000.00 200,000.00 0.89%	20,669,751
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/1154) 6 Bids Tendered	644(6) Vehicles	Lump Sum	1	140,000.00 1.90%	65,000.00 65,000.00 0.91%	102,262.50 110,000.00 1.27%	148,575.00 80,000.00 0.91%	7,125,000
2017 04	Richardson Highway Valdez Glacier Stream Bridge #556 and Lowe River Bridge #558 (46314//5898) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	30,000.00 2.86%	10,000.00 10,000.00 1.05%	42,500.00 75,000.00 7.18%	75,000.00 0.00 0.00%	947,919
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951) 7 Bids Tendered	644(6) Vehicles	Each (Alt)	3.0	16,000.00 0.76%	6,666.67 16,000.00 1.21%	12,595.24 6,666.67 0.41%	21,333.33 10,833.33 0.65%	3,964,939
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	5,000.00 0.50%	10,000.00 10,000.00 1.27%	23,333.33 45,000.00 4.01%	45,000.00 15,000.00 1.18%	787,430
2013 12	JNU-North Douglas Highway Pavement Rehabilitation (40794/67531/1154) 2 Bids Tendered	644(6) Vehicles	Each	2	15,000.00 0.54%	10,000.00 10,000.00 0.44%	17,500.00 25,000.00 0.89%	25,000.00 0.00 0.00%	4,522,796
2013 01	POW Big Salt Lake Road Pavement Rehabilitation (38069/67439/1154) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	60,000.00 1.78%	16,500.00 16,500.00 0.63%	37,250.00 58,000.00 1.68%	58,000.00 0.00 0.00%	2,620,072
2010 10	Northern Region Highway Sign Replacement (16332/62761/1154) 8 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 3.58%	8,000.00 18,000.00 4.77%	15,867.38 25,000.00 4.68%	25,000.00 12,000.00 2.04%	377,662
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951/63571/1154) 7 Bids Tendered	644(6) Vehicles	Lump Sum	1	48,000.00 0.76%	20,000.00 48,000.00 1.21%	37,785.71 20,000.00 0.41%	64,000.00 32,500.00 0.65%	3,964,939
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 0.70%	30,000.00 30,640.00 1.05%	35,880.00 47,000.00 1.60%	47,000.00 30,000.00 0.89%	2,927,828

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/1154) 4 Bids Tendered	644(6) Vehicles	Lump Sum	1	60,000.00 0.22%	100,000.00 180,000.00 0.62%	162,500.00 200,000.00 0.68%	200,000.00 100,000.00 0.34%	28,866,904
2013 12	Ketchikan-Waterfront Promenade - Phase III (41422/68162/1154) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	5,000.00 0.80%	18,000.00 20,000.00 2.63%	19,000.00 18,000.00 1.92%	20,000.00 0.00 0.00%	759,170
2017 04	September 2012 and May 2013 ER Denali Hwy Corridor Flood Repairs (46834/62699 / 62914 / 62283/5898) 9 Bids Tendered	644(6) Vehicles	Lump Sum	1	35,000.00 1.33%	25,000.00 30,000.00 1.27%	53,444.44 55,000.00 2.06%	120,000.00 55,000.00 1.90%	2,359,224
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7592) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	40,000.00 0.27%	100,000.00 105,000.00 0.83%	110,000.00 100,000.00 0.74%	125,000.00 125,000.00 0.92%	12,656,111
2009 10	Ketchikan Viaducts Rehab (22692/68571/1154) 4 Bids Tendered	644(6) Vehicles	Lump Sum	1	38,500.00 0.61%	50,000.00 60,000.00 0.80%	72,500.00 130,000.00 1.45%	130,000.00 50,000.00 0.25%	7,484,600
2009 09	Phillips Field Road Upgrade (23832/65199/1154) 4 Bids Tendered	644(6) Vehicles	Lump Sum	1	40,000.00 1.41%	8,000.00 15,000.00 0.94%	13,875.00 8,000.00 0.48%	20,000.00 12,500.00 0.68%	1,588,185
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065) 3 Bids Tendered	644(6) Vehicles	Lump Sum (Alt)	1.0	40,000.00 0.27%	100,000.00 105,000.00 0.83%	110,000.00 100,000.00 0.74%	125,000.00 125,000.00 0.92%	12,656,111
2009 07	Emmonak Flood Permanent Repairs (May'05): Airport/Clinic Road Bid Opened: 07/23/2009 (16392/62754/1154) 6 Bids Tendered	644(6) Vehicles	Lump Sum	1	18,000.00 0.78%	5,000.00 5,000.00 0.26%	17,333.33 29,000.00 1.33%	30,000.00 30,000.00 1.31%	1,945,115
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	70,000.00 1.09%	40,000.00 40,000.00 0.54%	77,333.33 122,000.00 1.36%	122,000.00 70,000.00 0.67%	7,440,684
2011 08	Valdez Airport Access Road Resurfacing (31994/63465/1154) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	10,000.00 1.92%	9,000.00 9,000.00 1.37%	20,500.00 32,000.00 4.13%	32,000.00 0.00 0.00%	657,440
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1154) 5 Bids Tendered	644(6) Vehicles	Each	3	20,000.00 0.94%	18,500.00 27,500.00 1.27%	38,000.00 30,000.00 1.29%	93,000.00 21,000.00 0.85%	6,488,641

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 10	Ketchikan Viaducts Rehab (22692) 4 Bids Tendered	644(6) Vehicles	Lump Sum (Alt)	1.0	38,500.00 0.61%	50,000.00 60,000.00 0.80%	72,500.00 130,000.00 1.45%	130,000.00 50,000.00 0.25%	7,484,600
2017 06	Richardson Highway MP 337 Eielson AFB Intersection Improvements (46282//1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	15,000.00 0.88%	15,750.00 15,750.00 1.15%	17,916.67 18,000.00 1.31%	20,000.00 20,000.00 1.27%	1,364,112
2009 07	JNU- Mendenhall Loop to Ferry Terminal (23372/68901/1154) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 0.60%	3,000.00 10,000.00 0.35%	6,500.00 3,000.00 0.09%	10,000.00 0.00 0.00%	2,878,170
2009 09	Johansen Expressway Offset Lighting (24015/77241/1154) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	15,000.00 3.93%	4,000.00 4,000.00 1.72%	8,000.00 12,000.00 3.73%	12,000.00 0.00 0.00%	232,500
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/1154) 1 Bids Tendered	644(6) Vehicles	Lump Sum	1	15,000.00 0.64%	10,000.00 10,000.00 0.55%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	1,833,512
2009 09	Johansen Expressway Offset Lighting (24015) 2 Bids Tendered	644(6) Vehicles	Each (Alt)	1.0	15,000.00 3.93%	4,000.00 4,000.00 1.72%	8,000.00 12,000.00 3.73%	12,000.00 0.00 0.00%	232,500
2017 05	Keku Road (42702/Z695390000/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	25,000.00 0.52%	25,000.00 25,000.00 0.54%	34,666.67 49,000.00 0.66%	49,000.00 0.00 0.00%	4,654,967
2012 04	Egan/yandukin Intersection Safety Enhancements (33662/69402/1154) 1 Bids Tendered	644(6) Vehicles	Lump Sum	1	10,000.00 1.79%	6,000.00 6,000.00 0.93%	6,000.00 0.00 0.00%	6,000.00 0.00 0.00%	643,875
2012 07	Top of the World Highway MP 0-13 Rehab (33395) 5 Bids Tendered	644(6) Vehicles	Each (Alt)	6.0	13,333.33 0.42%	16,666.67 25,000.00 0.96%	24,964.80 16,666.67 0.64%	33,333.33 25,000.00 0.88%	15,555,427
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	15,000.00 0.12%	25,000.00 25,000.00 0.20%	31,000.00 36,000.00 0.26%	36,000.00 32,000.00 0.22%	12,499,865
2017 09	Old Nenana/Ester Hill Rehabilitation (46580) 3 Bids Tendered	644(6) Vehicles	Each (Alt)	2.0	7,500.00 0.12%	12,500.00 12,500.00 0.20%	15,500.00 18,000.00 0.26%	18,000.00 16,000.00 0.22%	12,499,865
2010 10	Northern Region Stop / Yield Sign Replacement 2010 (30498) 4 Bids Tendered	644(6) Vehicles	Lump Sum (Alt)	1.0	10,000.00 1.31%	18,000.00 44,000.00 12.31%	31,250.00 18,000.00 4.18%	44,000.00 43,000.00 9.82%	357,512
2017 06	Dalton Highway MP 209-222 Reconstruction (45785//1154) 7 Bids Tendered	644(6) Vehicles	Lump Sum	1	165,924.00 0.62%	60,000.00 60,000.00 0.29%	190,900.57 220,004.00 0.93%	275,000.00 250,000.00 1.00%	20,984,015

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 06	Denali Highway Wayside MP 7 Bid Opened: 06/23/09 (19974/60930/1151) 11 Bids Tendered	644(6) Vehicles	Lump Sum	1	8,000.00 2.10%	3,048.00 5,000.00 1.51%	7,165.73 4,600.00 1.15%	14,175.00 5,500.00 1.30%	330,126
2015 10	POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay Rd (43175/68084/1154) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	60,000.00 1.67%	26,500.00 26,500.00 1.08%	50,750.00 75,000.00 2.92%	75,000.00 0.00 0.00%	2,452,963
2009 06	Fort Yukon Dust Control (22433/76917/1154) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	12,500.00 0.93%	20,000.00 20,000.00 1.92%	25,000.00 30,000.00 2.14%	30,000.00 0.00 0.00%	1,044,049
2010 10	Northern Region Stop / Yield Sign Replacement 2010 (30498/63637/1154) 4 Bids Tendered	644(6) Vehicles	Lump Sum	1	10,000.00 1.31%	18,000.00 44,000.00 12.31%	31,250.00 18,000.00 4.18%	44,000.00 43,000.00 9.82%	357,512
2017 08	Galena Campion Road Beaver Creek Culvert Replacement May 2013 ER Flooding (46438/64066/1154) 6 Bids Tendered	644(6) Vehicles	Lump Sum	1	30,000.00 1.68%	9,000.00 55,000.00 4.50%	40,666.67 40,000.00 3.11%	60,000.00 9,000.00 0.64%	1,222,355
2013 11	Backloop Shared Use Path Rehabilitation (40997/69917/1154) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	15,000.00 2.07%	15,000.00 15,000.00 1.83%	17,500.00 20,000.00 2.25%	20,000.00 0.00 0.00%	817,820
2013 11	St. Mary's / Mountain Village Road Rehabilitation (33343) 7 Bids Tendered	644(6) Vehicles	40000 (Alt)	1.0	40,000.00 0.35%	20,000.00 45,000.00 0.43%	48,142.86 42,000.00 0.39%	85,000.00 85,000.00 0.71%	10,510,726
2013 11	St. Mary's / Mountain Village Road Rehabilitation (33343/60240/1154) 7 Bids Tendered	644(6) Vehicles	Lump Sum	1	40,000.00 0.35%	20,000.00 45,000.00 0.43%	48,142.86 42,000.00 0.39%	85,000.00 85,000.00 0.71%	10,510,726
2009 06	PSG - Mitkof HWY - Scow Bay to Crystal Lake Hatchery Road (18612/68819/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	30,000.00 0.51%	25,000.00 25,000.00 0.54%	30,066.67 25,200.00 0.44%	40,000.00 40,000.00 0.58%	4,592,240
2017 07	Birch Hill Bicycle and Pedestrian Facility (46027/63768/1154) 4 Bids Tendered	644(6) Vehicles	Lump Sum	1	10,000.00 0.62%	10,000.00 10,000.00 0.61%	14,175.00 12,500.00 0.70%	19,200.00 15,000.00 0.80%	1,634,123
2009 06	Craig-Klawock Highway Resurfacing (18872/68784/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	30,000.00 0.74%	12,000.00 15,000.00 0.48%	14,333.33 12,000.00 0.37%	16,000.00 16,000.00 0.41%	3,113,538

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 11	HSIP POW Craig-Klawock Highway Guardrail Improvement (38154/67832/7592) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	5,000.00 0.36%	6,000.00 15,000.00 1.04%	10,500.00 6,000.00 0.35%	15,000.00 0.00 0.00%	1,437,638
2012 07	Top of the World Highway MP 0-13 Rehab (33395/62799/1154) 5 Bids Tendered	644(6) Vehicles	Lump Sum	1	80,000.00 0.42%	100,000.00 150,000.00 0.96%	149,788.80 100,000.00 0.64%	200,000.00 150,000.00 0.88%	15,555,427
2013 10	Richardson Highway M P 345 Moose Creek R R Overpass (17152/66566/1154) 8 Bids Tendered	644(6) Vehicles	Lump Sum	1	40,000.00 0.35%	65,000.00 85,000.00 0.82%	102,287.50 100,000.00 0.91%	180,000.00 65,000.00 0.55%	10,388,566
2015 10	SGY- Klondike Highway Repairs (43123/Z684800000/1154) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	60,000.00 4.48%	23,700.00 23,700.00 1.53%	26,850.00 30,000.00 1.92%	30,000.00 0.00 0.00%	1,549,720
2012 05	Parks Highway M P 252-263 Rehabilitation (33781/63655/1154) 7 Bids Tendered	644(6) Vehicles	Lump Sum	1	40,000.00 0.29%	60,000.00 60,000.00 0.48%	94,857.14 80,000.00 0.63%	150,000.00 84,000.00 0.66%	12,580,165
2011 01	Yukon River Bridge Rehabilitation (Seismic Retrofit) (27655/60431/1154) 9 Bids Tendered	644(6) Vehicles	Lump Sum	1	50,000.00 4.12%	9,000.00 10,000.00 1.27%	20,548.33 12,000.00 1.34%	51,935.00 14,000.00 1.52%	789,000
2011 09	Copper River Highway MP 0-6 Resurfacing (32933/63804/1154) 7 Bids Tendered	644(6) Vehicles	Lump Sum	1	30,000.00 0.55%	25,000.00 30,000.00 0.73%	46,464.29 25,000.00 0.58%	92,250.00 45,000.00 1.03%	4,102,329
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/1154) 9 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 0.16%	35,000.00 35,000.00 0.36%	84,850.00 100,000.00 1.00%	140,000.00 140,000.00 1.39%	9,722,159
2009 05	Denali Highway Signing (22172/77229/1154) 9 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 4.20%	1,500.00 2,500.00 1.07%	10,031.58 15,000.00 6.05%	20,000.00 9,000.00 2.81%	234,586
2015 10	SGY- Klondike Highway Repairs (43123) 2 Bids Tendered	644(6) Vehicles	Each (Alt)	2.0	30,000.00 4.48%	11,850.00 11,850.00 1.53%	13,425.00 15,000.00 1.92%	15,000.00 0.00 0.00%	1,549,720
2013 10	North Pole Interchange Pedestrian Facilities (39051/76719/1154) 5 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 1.10%	7,000.00 15,000.00 0.85%	22,800.00 26,000.00 1.45%	45,000.00 7,000.00 0.39%	1,766,369

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 05	Denali Highway Signing (22172) 9 Bids Tendered	644(6) Vehicles	Each (Alt)	1.0	20,000.00 4.20%	1,500.00 2,500.00 1.07%	10,031.58 15,000.00 6.05%	20,000.00 9,000.00 2.81%	234,586
2015 01	Hydaburg Highway Pavement Rehabilitation (43422) 3 Bids Tendered	644(6) Vehicles	Each (Alt)	2.0	25,000.00 0.33%	15,000.00 28,350.00 0.48%	21,116.67 15,000.00 0.23%	28,350.00 20,000.00 0.29%	11,859,725
2011 10	Haines-2nd Ave. - Union St. to Main St. & Allen Rd. & Main St. Pavement Rehabilitation (34343/69565/69568/1154) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	40,000.00 1.72%	33,000.00 33,000.00 1.33%	36,500.00 40,000.00 1.29%	40,000.00 0.00 0.00%	2,482,181
2010 10	Tok Cut Off M P 0-2 and M P 5-24 Resurfacing (28413/63364/1154) 7 Bids Tendered	644(6) Vehicles	Lump Sum	1	25,000.00 0.20%	16,000.00 16,000.00 0.17%	43,071.43 50,000.00 0.53%	75,000.00 50,000.00 0.48%	9,258,998
2011 10	JNU-Thane Road Pavement Rehabilitation (28053/69340/1154) 1 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 0.46%	20,000.00 20,000.00 0.49%	20,000.00 0.00 0.00%	20,000.00 0.00 0.00%	4,059,696
2017 06	Richardson Highway MP 80-82 Resurfacing & Drainage Improvemnts (46367/60613/1154) 6 Bids Tendered	644(6) Vehicles	Lump Sum	1	50,000.00 1.67%	30,000.00 30,000.00 0.99%	70,616.67 95,700.00 2.59%	100,000.00 50,000.00 1.30%	3,030,526
2012 09	Valdez Tidal Flats Culvert Replacement AK122 (38113) 3 Bids Tendered	644(6) Vehicles	Each (Alt)	2.0	10,000.00 0.55%	12,000.00 12,000.00 1.52%	13,990.83 15,000.00 1.28%	15,000.00 14,972.50 0.64%	1,574,686
2012 08	Northern Region Deep Culverts Replacement - Stage 1 (37444/61693/1154) 8 Bids Tendered	644(6) Vehicles	Lump Sum	1	30,000.00 1.34%	11,279.00 11,279.00 0.51%	38,133.37 25,000.00 0.92%	70,000.00 50,000.00 1.56%	2,199,000
2013 11	Blowback Creek Bridge Replacement (41512/62616/1154) 5 Bids Tendered	644(6) Vehicles	Lump Sum	1	25,000.00 1.49%	25,000.00 40,000.00 1.78%	29,540.00 28,700.00 1.25%	40,000.00 26,000.00 1.04%	2,251,300
2010 11	Northern Region Bridge Rehabilitation - Nenana River at Rex & North Fork 12 Mile Creek (23117/63739/1154) 7 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 1.42%	22,000.00 25,000.00 2.53%	26,754.29 22,000.00 1.72%	32,000.00 31,000.00 2.36%	989,152
2015 05	Tok Cutoff M P 24-30 Resurfacing (43646/62188/1154) 4 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 0.43%	40,000.00 50,000.00 1.22%	51,250.00 40,000.00 0.95%	60,000.00 60,000.00 1.28%	4,112,844

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 01	Copper River Highway Flooding Permanent Repairs (Oct. 06) (33773/76787/1154) 6 Bids Tendered	644(6) Vehicles	Lump Sum	1	24,000.00 1.65%	10,000.00 10,000.00 0.88%	27,406.55 13,000.00 0.89%	42,800.00 18,639.32 1.13%	1,137,720
2012 06	JNU Trout Street Bridge Replacement BR # 1786 (36645) 3 Bids Tendered	644(6) Vehicles	Each (Alt)	1.0	17,000.00 1.94%	10,873.07 10,873.07 1.59%	16,821.69 17,000.00 2.15%	22,592.00 22,592.00 2.60%	684,226
2012 06	Hns - Beach Rd. Widening & Front St. Intersection Improvements Hns - Old Haines Highway Sidewalk Construction (36444/69316 & 69178/1154) 1 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 0.52%	19,750.00 19,750.00 0.50%	19,750.00 0.00 0.00%	19,750.00 0.00 0.00%	3,934,144
2013 05	Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide Paving (39353/69139/ 67416/1154) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 0.44%	10,000.00 10,000.00 0.28%	22,500.00 35,000.00 0.80%	35,000.00 0.00 0.00%	3,598,291
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1154) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	30,000.00 0.36%	30,000.00 30,000.00 0.33%	38,000.00 46,000.00 0.48%	46,000.00 0.00 0.00%	9,118,342
2013 02	North Slope Borough Road Improvements AK048 (39253/76972/1154) 1 Bids Tendered	644(6) Vehicles	Lump Sum	1	38,400.00 1.95%	35,000.00 35,000.00 1.75%	35,000.00 0.00 0.00%	35,000.00 0.00 0.00%	1,995,598
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/1154) 6 Bids Tendered	644(6) Vehicles	Lump Sum	1	60,000.00 1.31%	30,000.00 35,000.00 0.89%	45,166.67 50,000.00 1.17%	60,000.00 30,000.00 0.66%	3,915,515
2009 01	North Pole Homestead Rd / North Pole HS Blvd. Ext.-AK146: Bids Opened 01/22/2009 (6183/63025//1154) 5 Bids Tendered	644(6) Vehicles	Lump Sum	1	15,000.00 1.25%	15,000.00 20,000.00 1.60%	19,000.00 15,000.00 1.18%	25,000.00 25,000.00 1.93%	1,250,518
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157) 4 Bids Tendered	644(6) Vehicles	Each (Alt)	3.0	25,000.00 1.28%	25,000.00 41,337.67 1.60%	35,295.25 38,176.67 1.34%	41,337.67 36,666.67 1.16%	7,766,987
2018 07	Dalton Hwy MP 89-90 Embankment Stabilization (48451//1154) 6 Bids Tendered	644(6) Vehicles	Lump Sum	1	30,000.00 1.19%	20,000.00 35,000.00 1.68%	29,833.33 50,000.00 2.27%	50,000.00 25,000.00 1.10%	2,085,850

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374) 5 Bids Tendered	644(6) Vehicles	Lump Sum (Alt)	4.0	25,000.00 0.45%	4,000.00 4,000.00 0.08%	20,225.00 25,000.00 0.47%	35,250.00 15,000.00 0.28%	20,807,850
2015 10	College Road Right Turn Lanes (44899/77227/1154) 5 Bids Tendered	644(6) Vehicles	Lump Sum	1	10,000.00 1.17%	1,220.00 1,220.00 0.13%	7,644.00 10,000.00 1.02%	11,000.00 11,000.00 1.11%	947,198
2013 06	Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) (40536/62251/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	15,000.00 1.41%	30,000.00 35,000.00 1.81%	35,000.00 30,000.00 1.43%	40,000.00 40,000.00 1.15%	1,931,426
2012 11	SGY- Dyea Road Improvements (Realign) (34159/67424/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	30,000.00 0.83%	30,000.00 30,000.00 1.17%	37,333.33 50,000.00 1.19%	50,000.00 32,000.00 0.71%	2,559,735
2015 09	Richardson Hwy Milepoint 2 Improvements (43385/62125/1154) 1 Bids Tendered	644(6) Vehicles	Lump Sum	1	12,000.00 0.97%	2,000.00 2,000.00 0.21%	2,000.00 0.00 0.00%	2,000.00 0.00 0.00%	961,510
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491) 9 Bids Tendered	644(6) Vehicles	Each (Alt)	2.0	10,000.00 1.22%	2,101.00 2,101.00 0.45%	5,761.22 6,250.00 1.32%	10,000.00 4,500.00 0.90%	936,532
2010 10	AMHS SW Warehouse (28695/69054/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	33,000.00 4.57%	2,000.00 2,000.00 0.31%	5,178.00 6,934.00 1.02%	6,934.00 6,600.00 0.96%	639,474
2011 10	Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	38,000.00 0.43%	26,000.00 30,000.00 0.38%	35,333.33 50,000.00 0.58%	50,000.00 26,000.00 0.30%	7,842,000
2015 09	Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/1154) 5 Bids Tendered	644(6) Vehicles	Lump Sum	1	100,000.00 0.93%	35,000.00 35,000.00 0.37%	62,000.00 60,000.00 0.59%	80,000.00 80,000.00 0.70%	9,525,913
2011 11	Bonanza Channel Bridge #347 Repainting (33932/63900/1154) 4 Bids Tendered	644(6) Vehicles	Lump Sum	1	25,000.00 2.83%	20,000.00 20,000.00 1.46%	32,450.00 36,000.00 2.49%	40,000.00 33,800.00 2.19%	1,365,230
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491//1154) 9 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 1.22%	4,202.00 4,202.00 0.45%	11,522.44 12,500.00 1.32%	20,000.00 9,000.00 0.90%	936,532

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7592) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	25,000.00 0.68%	25,000.00 32,000.00 0.99%	28,500.00 25,000.00 0.76%	32,000.00 0.00 0.00%	3,244,574
2015 09	Richardson Hwy Milepoint 2 Improvements (43385) 1 Bids Tendered	644(6) Vehicles	Each (Alt)	2.0	6,000.00 0.97%	1,000.00 1,000.00 0.21%	1,000.00 0.00 0.00%	1,000.00 0.00 0.00%	961,510
2015 09	Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs (45127/60435/1154) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 0.44%	20,000.00 30,000.00 0.92%	25,000.00 20,000.00 0.59%	30,000.00 0.00 0.00%	3,271,889
2015 03	Yankovich / Miller Hill Multi-Use Path (43375/76707/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	10,000.00 0.60%	7,000.00 7,000.00 0.44%	10,833.33 10,500.00 0.56%	15,000.00 15,000.00 0.79%	1,587,663
2013 08	JNU - Stephen Richards Safety And Capacity Improvements - REBID (40112/68740/1154) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	40,000.00 3.91%	11,100.00 11,100.00 0.91%	30,550.00 50,000.00 3.71%	50,000.00 0.00 0.00%	1,214,605
2015 09	Parks Highway MP 192-194 Resurfacing (43411/60741/1154) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 0.91%	10.00 10.00 0.00%	6,505.00 13,000.00 0.52%	13,000.00 0.00 0.00%	2,089,539
2013 02	Nordale Road Rehabilitation (39751) 3 Bids Tendered	644(6) Vehicles	Each (Alt)	2.0	20,000.00 0.88%	10,000.00 15,000.00 0.68%	14,166.67 17,500.00 0.78%	17,500.00 10,000.00 0.43%	4,442,893
2012 06	JNU Trout Street Bridge Replacement BR # 1786 (36645/69561/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	17,000.00 1.94%	10,873.07 10,873.07 1.59%	16,821.69 17,000.00 2.15%	22,592.00 22,592.00 2.60%	684,226
2013 01	WRG Zimovia Pavement Rehabilitation (38064/67425/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	50,000.00 0.54%	20,000.00 20,000.00 0.26%	30,000.00 40,000.00 0.50%	40,000.00 30,000.00 0.36%	7,822,574
2013 10	Selawik Utility Crossing Repair (41058/62656/1154) 4 Bids Tendered	644(6) Vehicles	Lump Sum	1	15,000.00 1.67%	10,000.00 30,000.00 4.86%	24,250.00 27,000.00 3.43%	30,000.00 10,000.00 1.23%	616,937
2013 09	Tanacross Road Improvements (36322/63790/1154) 7 Bids Tendered	644(6) Vehicles	Lump Sum	1	10,000.00 0.94%	5,000.00 12,000.00 1.28%	14,214.29 5,000.00 0.42%	24,000.00 24,000.00 1.95%	934,999

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1154) 8 Bids Tendered	644(6) Vehicles	Lump Sum	1	50,000.00 0.16%	57,000.00 57,000.00 0.19%	178,375.00 200,000.00 0.62%	300,000.00 120,000.00 0.37%	30,650,414
2018 06	Chicken Airport Access Road Resurfacing (48004//1154) 2 Bids Tendered	644(6) Vehicles	Lump Sum	1	25,000.00 5.89%	5,500.00 5,500.00 1.06%	7,750.00 10,000.00 1.70%	10,000.00 0.00 0.00%	518,974
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958) 4 Bids Tendered	644(6) Vehicles	Each (Alt)	3.0	26,666.67 0.47%	13,333.33 20,000.00 0.36%	21,416.67 20,000.00 0.36%	32,333.33 13,333.33 0.23%	16,585,844
2013 02	Nordale Road Rehabilitation (39751/62166/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	40,000.00 0.88%	20,000.00 30,000.00 0.68%	28,333.33 35,000.00 0.78%	35,000.00 20,000.00 0.43%	4,442,893
2015 01	Hydaburg Highway Pavement Rehabilitation (43422/67576/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	50,000.00 0.33%	30,000.00 56,700.00 0.48%	42,233.33 30,000.00 0.23%	56,700.00 40,000.00 0.29%	11,859,725
2012 09	Valdez Tidal Flats Culvert Replacement AK122 (38113/63765/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 0.55%	24,000.00 24,000.00 1.52%	27,981.67 30,000.00 1.28%	30,000.00 29,945.00 0.64%	1,574,686
2009 09	Parks Hwy MP 287-305 Rehabilitation And Resurface (20492/77137/1154) 6 Bids Tendered	644(6) Vehicles	Lump Sum	1	45,000.00 0.46%	20,000.00 40,000.00 0.56%	31,000.00 25,000.00 0.32%	45,000.00 35,000.00 0.44%	7,091,346
2017 06	FMATS Area Surface Upgrades FFY 2017 (46184//1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	4,200.00 0.30%	5,000.00 5,000.00 0.39%	7,166.67 8,000.00 0.60%	8,500.00 8,500.00 0.56%	1,290,111
2012 04	Nome - Council Road M P 4-16 (36424/66166/1154) 11 Bids Tendered	644(6) Vehicles	Lump Sum	1	35,000.00 0.28%	40,000.00 60,000.00 0.50%	64,545.45 40,000.00 0.33%	142,000.00 50,000.00 0.41%	11,967,372
2011 01	Nome - Council M P 62-73.6 (29073/60400/1154) 11 Bids Tendered	644(6) Vehicles	Lump Sum	1	80,000.00 1.32%	25,200.00 76,800.00 1.76%	51,036.36 62,400.00 1.30%	115,500.00 66,700.00 1.26%	4,359,365
2014 10	Elliot Highway M P 107.7 To 120.5 Reconstruction (42896/62227/1154) 9 Bids Tendered	644(6) Vehicles	Lump Sum	1	125,000.00 0.49%	100,000.00 200,000.00 1.02%	181,887.67 224,989.00 0.96%	250,000.00 140,000.00 0.56%	19,656,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1154) 4 Bids Tendered	644(6) Vehicles	Lump Sum	1	80,000.00 0.47%	40,000.00 60,000.00 0.36%	64,250.00 60,000.00 0.36%	97,000.00 40,000.00 0.23%	16,585,844
2018 06	Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740) 4 Bids Tendered	644(6) Vehicles	Each (Alt)	3.0	15,000.00 0.87%	10,000.00 13,333.33 1.11%	13,181.83 10,000.00 0.60%	17,666.67 17,666.67 1.01%	3,612,284
2010 11	JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 0.32%	14,040.00 15,000.00 0.31%	15,680.00 14,040.00 0.20%	18,000.00 18,000.00 0.24%	4,884,352
2011 11	Gambell Evacuation Road (33613/63825/1154) 9 Bids Tendered	644(6) Vehicles	Lump Sum	1	40,000.00 0.30%	20,000.00 20,000.00 0.29%	45,582.56 24,000.00 0.33%	60,000.00 52,000.00 0.61%	6,878,072
2018 06	Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740//1154) 4 Bids Tendered	644(6) Vehicles	Lump Sum	1	45,000.00 0.87%	30,000.00 40,000.00 1.11%	39,545.50 30,000.00 0.60%	53,000.00 53,000.00 1.01%	3,612,284
2013 04	Steese Highway Birch Creek Boat Launch (40077/76591/1154) 10 Bids Tendered	644(6) Vehicles	Lump Sum	1	45,000.00 5.59%	6,800.00 18,000.00 3.06%	14,907.50 12,000.00 1.92%	32,775.00 10,000.00 1.54%	588,125
2012 01	Dalton Highway MP 11-18 Reconstruction (35478/62196/1154) 9 Bids Tendered	644(6) Vehicles	Lump Sum	1	200,000.00 0.90%	60,000.00 60,000.00 0.37%	158,225.11 100,000.00 0.60%	220,000.00 151,200.00 0.77%	16,424,452
2013 04	Steese Highway Birch Creek Boat Launch (40077) 10 Bids Tendered	644(6) Vehicles	Each (Alt)	2.0	22,500.00 5.59%	3,400.00 9,000.00 3.06%	7,453.75 6,000.00 1.92%	16,387.50 5,000.00 1.54%	588,125
2012 11	Juneau-FFY12 Areawide Paving (38026/67432/1154) 1 Bids Tendered	644(6) Vehicles	Lump Sum	1	10,000.00 0.58%	15,000.00 15,000.00 0.89%	15,000.00 0.00 0.00%	15,000.00 0.00 0.00%	1,678,831
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1154) 3 Bids Tendered	644(6) Vehicles	Each	3	15,000.00 0.23%	26,400.00 26,400.00 0.41%	32,133.33 30,000.00 0.45%	40,000.00 40,000.00 0.58%	19,292,860

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/0) 7 Bids Tendered	644(6) Vehicles	Each	4	18,000.00 0.65%	11,000.00 15,000.00 0.63%	16,032.00 11,000.00 0.46%	21,000.00 15,000.00 0.61%	9,525,695
2012 02	Mccarthy Road Upgrades (28774/77129/1154) 6 Bids Tendered	644(6) Vehicles	Lump Sum	1	30,000.00 0.79%	30,000.00 30,000.00 0.89%	45,027.33 47,000.00 1.22%	86,600.00 36,564.00 0.89%	3,369,611
2010 11	68707 - POW Thorne Bay Road Bridges Painting (24753/68707/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	30,000.00 2.09%	15,000.00 15,000.00 0.82%	20,000.00 30,000.00 1.50%	30,000.00 15,000.00 0.73%	1,820,440
2012 11	Sawmill Creek Road Upgrade (37924/68216/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	20,000.00 0.16%	70,000.00 70,000.00 0.59%	80,000.00 100,000.00 0.78%	100,000.00 70,000.00 0.53%	11,789,167
2012 06	Sgy - Pedestrian Improvements (30593/69304/1154) 3 Bids Tendered	644(6) Vehicles	Lump Sum	1	25,000.00 5.83%	10,000.00 12,522.62 3.09%	16,507.54 10,000.00 2.39%	27,000.00 27,000.00 6.12%	404,660
2011 11	Dalton Highway MP 197-209 Rehabilitation (33732/61214/1154) 7 Bids Tendered	644(6) Vehicles	Lump Sum	1	150,000.00 0.63%	120,000.00 120,000.00 0.50%	189,924.29 182,000.00 0.73%	300,000.00 170,000.00 0.64%	23,953,284
2013 10	Selawik Utility Crossing Repair (41058) 4 Bids Tendered	644(6) Vehicles	Day (Alt)	30.0	500.00 1.67%	333.33 1,000.00 4.86%	808.33 900.00 3.43%	1,000.00 333.33 1.23%	616,937
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1154) 2 Bids Tendered	644(6) VEHICLES	LUMP SUM	1	50,729.00 0.61%	40,000.00 50,000.00 0.60%	45,000.00 40,000.00 0.42%	50,000.00 0.00 0.00%	8,362,244
2016 03	Yak- Dangerous River Road Resurfacing (44965/68753/0) 2 Bids Tendered	644(6) VEHICLES	Lump Sum	1	20,000.00 1.94%	10,000.00 10,000.00 0.81%	10,000.00 10,000.00 0.73%	10,000.00 0.00 0.00%	1,229,352
2014 05	Haines Ferry Terminal Improvements (39251/68433/1154) 4 Bids Tendered	644(6) VEHICLES	LUMP SUM	1	20,000.00 0.21%	25,000.00 25,000.00 0.17%	51,125.00 44,500.00 0.28%	90,000.00 90,000.00 0.56%	14,979,745
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1154) 3 Bids Tendered	644(6) VEHICLES	LUMP SUM	1	5,000.00 0.09%	500.00 2,000.00 0.03%	2,333.33 500.00 0.01%	4,500.00 4,500.00 0.07%	5,815,976
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/1154) 2 Bids Tendered	644(6) VEHICLES	LUMP SUM	1	40,000.00 1.26%	30,000.00 30,000.00 0.80%	51,000.00 72,000.00 1.82%	72,000.00 0.00 0.00%	3,761,496

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 12	Illinois Street Reconstruction (33274/63102/1154) 4 Bids Tendered	644(6) VEHICLES	LUMP SUM	1	75,000.00 0.33%	44,000.00 44,000.00 0.20%	70,500.00 75,000.00 0.34%	85,000.00 78,000.00 0.35%	21,965,863
2015 12	Chignik Public Dock (45317/Z674740000/1154) 4 Bids Tendered	644(6) VEHICLES	Lump Sum	1	25,000.00 0.27%	13,000.00 48,000.00 0.54%	42,000.00 13,000.00 0.14%	57,000.00 57,000.00 0.54%	8,966,400
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1154) 3 Bids Tendered	644(6) VEHICLES	Lump Sum	1	30,000.00 0.45%	20,000.00 27,000.00 0.44%	25,666.67 20,000.00 0.31%	30,000.00 30,000.00 0.44%	6,138,597
2014 12	Homer Ferry Terminal Improvements (43414/68223/7592) 3 Bids Tendered	644(6) VEHICLES	Lump Sum	1	20,000.00 0.75%	4,100.00 4,100.00 0.17%	19,700.00 20,000.00 0.74%	35,000.00 35,000.00 1.14%	2,434,115
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1154) 3 Bids Tendered	644(6) VEHICLES	LUMP SUM	1	30,000.00 0.52%	25,000.00 60,000.00 1.03%	41,666.67 40,000.00 0.65%	60,000.00 25,000.00 0.39%	5,815,976
2014 05	Kodiak Ferry Terminal And Dock Improvements (41591/68938/1154) 3 Bids Tendered	644(6) VEHICLES	Lump Sum	1	6,000.00 0.07%	18,000.00 50,000.00 0.54%	37,000.00 18,000.00 0.18%	50,000.00 43,000.00 0.39%	9,196,790
2013 07	Jnu: Egan Drive Additional Illumination (41062/67402/1154) 2 Bids Tendered	644(6) VEHICLES	LUMP SUM	1	50,000.00 1.39%	25,000.00 50,000.00 1.34%	37,500.00 25,000.00 0.51%	50,000.00 0.00 0.00%	3,724,020
2015 10	Angoon Ferry Terminal Passenger Facility (45185/Z683620000/1154) 3 Bids Tendered	644(6) VEHICLES	Lump Sum	1	15,000.00 0.98%	14,000.00 20,000.00 1.25%	17,000.00 17,000.00 0.75%	20,000.00 14,000.00 0.59%	1,593,868
2015 05	Elfin Cove Outer Harbor Improvements (43668/83982/1154) 3 Bids Tendered	644(6) Vehicles (Skiff)	Lump Sum	1	1,500.00 0.18%	6,650.00 6,650.00 0.56%	10,716.67 15,500.00 1.28%	15,500.00 10,000.00 0.70%	1,193,782
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/1154) 5 Bids Tendered	644(6) Vehicles (Skiff)	Lump Sum	1	4,500.00 0.28%	1,000.00 1,000.00 0.06%	4,360.00 7,000.00 0.42%	7,800.00 3,000.00 0.18%	1,551,135
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/1154) 3 Bids Tendered	644(6) Vehicles (Skiff)	Lump Sum	1	7,500.00 0.40%	600.00 600.00 0.03%	4,533.33 8,000.00 0.42%	8,000.00 5,000.00 0.26%	1,827,200

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 04	Port Alexander Outer Harbor Improvements (46780/83504/0) 7 Bids Tendered	644(6) Vehicles (Skiff)	Lump Sum	1	5,000.00 0.37%	1,000.00 1,000.00 0.10%	3,257.14 1,000.00 0.09%	5,800.00 5,000.00 0.47%	974,910
2014 05	Road to Tanana-Stage 1 (42658/61759/1154) 5 Bids Tendered	644(6).NTP1 Vehicles	Lump Sum	1	25,000.00 0.21%	25,000.00 40,000.00 0.38%	48,399.20 25,000.00 0.21%	71,996.00 71,996.00 0.47%	10,650,925
2014 05	Road to Tanana-Stage 1 (42658/61759/1154) 5 Bids Tendered	644(6).NTP2 Vehicles	Lump Sum	1	20,000.00 0.17%	18,110.00 40,000.00 0.38%	30,822.00 25,000.00 0.21%	40,000.00 18,110.00 0.12%	10,650,925
2010 10	Northern Region Stop / Yield Sign Replacement 2010 (30498/63637/1154) 4 Bids Tendered	644(6)-A Vehicles	Lump Sum	1	2,500.00 0.33%	1.00 2,000.00 0.56%	2,075.25 3,000.00 0.70%	3,300.00 3,300.00 0.75%	357,512
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473/62687 & 62532/1154) 3 Bids Tendered	644(6)-A Vehicles	Lump Sum	1	60,000.00 0.90%	12,850.00 27,000.00 0.44%	23,283.33 12,850.00 0.20%	30,000.00 30,000.00 0.44%	6,138,597
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707) 5 Bids Tendered	644(6)-A Vehicles	Each (Alt)	3.0	20,000.00 0.16%	16,666.67 26,666.67 0.27%	27,666.67 26,666.67 0.26%	38,333.33 38,333.33 0.36%	29,587,321
2016 08	HSIP: Parks Highway Signing and Striping - Project A & HSIP: Fairbanks Area Signing and Striping - Project B (45833) 4 Bids Tendered	644(6)-A Vehicles	Each (Alt)	2.0	12,500.00 3.43%	2,500.00 2,500.00 0.92%	5,875.00 3,000.00 1.03%	9,500.00 9,500.00 2.73%	544,441
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1154) 5 Bids Tendered	644(6)-A Vehicles	Lump Sum	1	60,000.00 0.16%	50,000.00 80,000.00 0.27%	83,000.00 80,000.00 0.26%	115,000.00 115,000.00 0.36%	29,587,321

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1154) 4 Bids Tendered	644(6)-A Vehicles	Lump Sum	1	50,000.00 0.19%	100,000.00 140,000.00 0.56%	153,500.00 100,000.00 0.36%	194,000.00 194,000.00 0.65%	24,869,247
2010 10	Northern Region Stop / Yield Sign Replacement 2010 (30498) 4 Bids Tendered	644(6)-A Vehicles	Lump Sum (Alt)	1.0	2,500.00 0.33%	1.00 2,000.00 0.56%	2,075.25 3,000.00 0.70%	3,300.00 3,300.00 0.75%	357,512
2016 08	HSIP: Parks Highway Signing and Striping - Project A & HSIP: Fairbanks Area Signing and Striping - Project B (45833/64259 & 64261/1154) 4 Bids Tendered	644(6)-A Vehicles	Lump Sum	1	25,000.00 3.43%	5,000.00 5,000.00 0.92%	11,750.00 6,000.00 1.03%	19,000.00 19,000.00 2.73%	544,441
2014 05	South Cushman Street Resurfacing & South Cushman Sidewalk and Drainage Improvements (42473) 3 Bids Tendered	644(6)-A Vehicles	Each (Alt)	4.0	15,000.00 0.90%	3,212.50 6,750.00 0.44%	5,820.83 3,212.50 0.20%	7,500.00 7,500.00 0.44%	6,138,597
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1154) 5 Bids Tendered	644(6)-B Vehicles	Lump Sum	1	80,000.00 0.21%	80,000.00 80,000.00 0.27%	91,000.00 80,000.00 0.26%	115,000.00 115,000.00 0.36%	29,587,321
2016 08	HSIP: Parks Highway Signing and Striping - Project A & HSIP: Fairbanks Area Signing and Striping - Project B (45833/64259 & 64261/1154) 4 Bids Tendered	644(6)-B Vehicles	Lump Sum	1	10,000.00 1.37%	2,500.00 5,000.00 0.92%	5,625.00 2,500.00 0.43%	10,000.00 5,000.00 0.72%	544,441

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600) 3 Bids Tendered	644(6)-B Vehicles	Each (Alt)	4.0	25,000.00 0.88%	12,500.00 17,500.00 0.78%	15,416.67 12,500.00 0.54%	17,500.00 16,250.00 0.62%	8,963,033
2010 10	Northern Region Stop / Yield Sign Replacement 2010 (30498) 4 Bids Tendered	644(6)-B Vehicles	Lump Sum (Alt)	1.0	2,500.00 0.33%	1.00 2,000.00 0.56%	1,875.25 2,000.00 0.46%	3,500.00 3,500.00 0.80%	357,512
2010 10	Northern Region Stop / Yield Sign Replacement 2010 (30498/63637/1154) 4 Bids Tendered	644(6)-B Vehicles	Lump Sum	1	2,500.00 0.33%	1.00 2,000.00 0.56%	1,875.25 2,000.00 0.46%	3,500.00 3,500.00 0.80%	357,512
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707) 5 Bids Tendered	644(6)-B Vehicles	Each (Alt)	4.0	20,000.00 0.21%	20,000.00 20,000.00 0.27%	22,750.00 20,000.00 0.26%	28,750.00 28,750.00 0.36%	29,587,321
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1154) 3 Bids Tendered	644(6)-B Vehicles	Lump Sum	1	100,000.00 0.88%	50,000.00 70,000.00 0.78%	61,666.67 50,000.00 0.54%	70,000.00 65,000.00 0.62%	8,963,033
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	644(6A) Vehicles (Skiff)	Lump Sum	1	3,000.00 0.16%	200.00 320.00 0.02%	1,840.00 200.00 0.01%	5,000.00 5,000.00 0.26%	1,827,200
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	644(6A) Vehicles (Skiff)	Lump Sum	1	1,000.00 0.06%	200.00 200.00 0.01%	640.00 500.00 0.03%	1,000.00 1,000.00 0.06%	1,551,135
2009 01	Point Hope Evacuation Road Rehabilitation: Bids Opened 01/13/2009 (17612/76966/1154) 5 Bids Tendered	644(6A) Vehicles, Four Wheel Drive Pickup	Lump Sum	1	10,000.00 0.49%	7,000.00 24,000.00 0.98%	17,400.00 7,000.00 0.25%	25,000.00 11,000.00 0.39%	2,445,304
2015 08	Baranof Warm Springs Harbor Improvements (44860/68353/0) 3 Bids Tendered	644(6B) Vehicles (Skiff)	Lump Sum	1	1,500.00 0.08%	320.00 320.00 0.02%	1,956.67 550.00 0.03%	5,000.00 5,000.00 0.26%	1,827,200

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 02	Baranof Warm Springs Harbor Improvements (45099/68353/0) 5 Bids Tendered	644(6B) Vehicles (Skiff)	Lump Sum	1	1,000.00 0.06%	150.00 150.00 0.01%	540.00 500.00 0.03%	1,000.00 550.00 0.03%	1,551,135
2009 01	Point Hope Evacuation Road Rehabilitation: Bids Opened 01/13/2009 (17612/76966/0) 5 Bids Tendered	644(6B) Vehicles, Four Wheeler	Lump Sum	1	5,000.00 0.24%	3,000.00 4,000.00 0.16%	5,200.00 4,000.00 0.14%	8,000.00 3,000.00 0.11%	2,445,304
2013 09	Ktn - White River Road Gravel Surfacing (41403/68254/1674) 3 Bids Tendered	644(7) Vehicle	Day	42	350.00 1.87%	140.00 140.00 1.08%	213.33 300.00 2.27%	300.00 200.00 1.24%	542,185
2009 05	Galena Road Resurfacing Bid Opened: 05/12/2009 (17119/62060/0) 6 Bids Tendered	644(7)-A Vehicles	Each	3	15,000.00 4.01%	9,500.00 11,500.00 2.83%	13,818.61 15,000.00 3.60%	25,000.00 11,666.67 2.53%	1,220,000
2012 10	Galena Campion Road Erosion Protection (38511/61653/5898) 8 Bids Tendered	644(7)-A Vehicles	Each	3	15,000.00 0.47%	23,000.00 25,000.00 0.76%	28,820.00 27,360.00 0.80%	39,200.00 25,000.00 0.67%	9,879,854
2018 07	FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins (CMAQ) (48035//1674) 3 Bids Tendered	644(7)-A Vehicles, Big Dipper Ice Arena, Noel Wien Library, North Pole Branch Library	Day	150	200.00 0.68%	61.00 65.00 0.29%	102.40 61.00 0.20%	181.19 0.00 0.00%	3,405,608
2018 07	FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins (CMAQ) (48035//1674) 3 Bids Tendered	644(7)-B Vehicles, Carlson Center	Day	150	200.00 0.68%	61.00 65.00 0.29%	100.30 61.00 0.20%	174.89 0.00 0.00%	3,405,608
2013 09	Ktn - White River Road Gravel Surfacing (41403/68254/1674) 3 Bids Tendered	644(8) ATV	Day	21	300.00 0.80%	100.00 120.00 0.46%	140.00 200.00 0.76%	200.00 100.00 0.31%	542,185
2011 12	Pelican Ferry Terminal Renovation (34072/69433/0) 3 Bids Tendered	644(8) Skiff	Lump Sum	1	7,500.00 0.26%	2,500.00 5,000.00 0.22%	5,833.33 10,000.00 0.41%	10,000.00 2,500.00 0.09%	2,260,860
2009 08	Glenn Highway MP 63.5, Erosion (24836/51881/6981) 11 Bids Tendered	644(8) Vehicle	Each	2	20,000.00 4.42%	1,500.00 1,500.00 0.40%	8,002.19 5,000.00 1.31%	18,500.00 12,944.10 3.25%	758,238

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 03	Williamsport - Pile Bay Road (20012/51651/6981) 14 Bids Tendered	644(8) Vehicle	Each	2	25,000.00 0.76%	12,500.00 15,000.00 0.65%	21,343.04 29,500.00 1.20%	30,000.00 25,000.00 0.96%	4,645,000
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/6981) 7 Bids Tendered	644(8) Vehicle	Each	4	10,000.00 0.15%	20,000.00 20,000.00 0.39%	32,214.29 20,000.00 0.38%	70,000.00 25,000.00 0.45%	20,758,919
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/0) 9 Bids Tendered	644(8) Vehicle	Each	3	25,000.00 0.22%	20,000.00 40,000.00 0.36%	36,777.78 30,000.00 0.26%	55,000.00 30,000.00 0.24%	33,010,932
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/6981) 4 Bids Tendered	644(8) Vehicle	Each	3	25,000.00 0.81%	10,000.00 20,000.00 0.80%	16,500.00 18,000.00 0.66%	20,000.00 10,000.00 0.35%	7,489,670
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /6981) 7 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	4	30,000.00 0.55%	20,000.00 30,000.00 0.63%	31,028.57 25,000.00 0.49%	46,000.00 20,000.00 0.37%	18,937,555
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/6981) 4 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	6	21,000.00 0.83%	22,000.00 40,000.00 1.23%	42,247.50 45,000.00 1.34%	61,990.00 61,990.00 1.70%	19,515,005
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/6981) 4 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	4	12,000.00 0.47%	10,000.00 10,000.00 0.41%	10,750.00 10,000.00 0.39%	12,000.00 12,000.00 0.45%	9,874,455
2018 01	Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/6981) 6 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	2	25,000.00 0.78%	15,000.00 16,000.00 0.45%	26,156.25 15,000.00 0.40%	45,000.00 20,000.00 0.50%	7,065,003
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/6981) 2 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	2	15,000.00 0.08%	35,000.00 50,000.00 0.27%	42,500.00 35,000.00 0.19%	50,000.00 0.00 0.00%	36,856,108
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//6981) 5 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	3	30,000.00 0.45%	17,500.00 17,500.00 0.24%	22,366.28 25,000.00 0.31%	25,000.00 20,000.00 0.24%	21,769,589

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 10	52765 Ninilchik Village Bridge Replacement (41877/52765/6981) 5 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	2	15,000.00 1.30%	12,000.00 33,000.00 3.00%	20,200.00 14,000.00 1.25%	33,000.00 12,000.00 1.02%	2,199,212
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to Sterling; Sterling Highway Kenai NWR Visitor Enhancements (47023/54990, 58431, 58533/0) 4 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	3	20,000.00 0.09%	30,000.00 30,000.00 0.17%	41,250.00 50,000.00 0.26%	50,000.00 45,000.00 0.23%	53,907,758
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/6981) 6 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	2	20,000.00 0.29%	25,000.00 33,000.00 0.51%	29,296.43 25,000.00 0.38%	33,000.00 25,000.00 0.37%	12,869,962
2014 11	HSIP: CR Crash Cushions Upgrade 2014 (43690/57607/6981) 3 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	1	15,000.00 0.77%	13,375.00 20,000.00 1.38%	17,791.67 13,375.00 0.77%	20,000.00 20,000.00 1.13%	1,445,300
2018 01	Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//6981) 4 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	2	10,000.00 0.73%	7,000.00 7,000.00 0.62%	10,125.00 10,000.00 0.83%	15,000.00 8,500.00 0.69%	2,253,083
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/6981) 5 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	3	50,000.00 0.50%	20,000.00 25,000.00 0.29%	26,460.00 27,000.00 0.30%	35,000.00 20,000.00 0.22%	25,973,241
2011 11	Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/6981) 3 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	2	10,000.00 0.47%	9,100.00 15,000.00 0.64%	14,700.00 9,100.00 0.34%	20,000.00 20,000.00 0.73%	4,704,798
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/6981) 4 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	2	20,000.00 0.09%	30,000.00 40,000.00 0.20%	36,802.75 30,000.00 0.15%	42,211.00 35,000.00 0.16%	39,452,755

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/6981) 3 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	4	25,000.00 1.43%	15,000.00 30,000.00 2.14%	22,466.67 15,000.00 1.02%	30,000.00 22,400.00 1.38%	5,598,065
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//6981) 4 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	3	30,000.00 0.13%	26,875.55 58,000.00 0.34%	43,718.89 40,000.00 0.23%	58,000.00 50,000.00 0.20%	51,418,510
2016 05	Aleknagik Wood River Bridge Construction - Phase II (45783/54627/0) 5 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	6	35,000.00 2.62%	15,000.00 40,000.00 3.76%	28,500.00 15,000.00 1.34%	42,500.00 25,000.00 2.03%	6,391,456
2012 02	Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/6981) 3 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	4	15,000.00 0.75%	7,500.00 7,500.00 0.47%	10,833.33 15,000.00 0.89%	15,000.00 10,000.00 0.58%	6,379,578
2016 01	Lucus Road Improvements (45390/55007/6981) 10 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	2	30,000.00 1.10%	12,000.00 15,000.00 0.65%	17,135.62 15,350.00 0.64%	26,206.18 20,000.00 0.81%	4,639,288
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/6981) 6 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	4	30,000.00 0.43%	24,500.00 25,000.00 0.34%	36,752.94 50,000.00 0.68%	50,000.00 24,500.00 0.33%	29,100,627
2018 05	Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//6981) 4 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	3	25,000.00 0.56%	15,000.00 15,000.00 0.33%	22,500.00 20,000.00 0.40%	35,000.00 20,000.00 0.38%	13,727,979
2012 12	Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/6981) 4 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	3	20,000.00 0.33%	10,000.00 10,000.00 0.21%	10,500.00 10,000.00 0.21%	12,000.00 12,000.00 0.23%	14,495,924
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/6981) 7 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	4	20,000.00 0.42%	22,500.00 22,500.00 0.64%	35,071.43 36,000.00 0.90%	50,000.00 50,000.00 1.23%	13,969,176
2015 11	HSIP: CR Sign Assembly Improvements 2015 (45259/57587/6981) 4 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	2	15,000.00 0.92%	5,000.00 20,000.00 1.21%	16,042.50 5,000.00 0.27%	24,670.00 14,500.00 0.69%	3,319,315

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 10	Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/6981) 3 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	4	25,000.00 1.89%	6,000.00 7,500.00 0.63%	7,500.00 6,000.00 0.49%	9,000.00 9,000.00 0.70%	4,789,467
2012 12	False Pass Airport Access Road Resurfacing and Bridge Repair (39295/57109/6981) 5 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	1	20,000.00 1.58%	10,000.00 23,500.00 1.42%	21,300.00 30,000.00 1.55%	30,000.00 13,000.00 0.66%	1,655,094
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1674) 5 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	4	20,000.00 0.17%	22,006.03 55,000.00 0.52%	38,401.21 40,000.00 0.37%	55,000.00 40,000.00 0.35%	42,094,598
2017 04	Homer: East End Road MP 5.5-12.6 Pavement Preservation (46938/58514/6981) 4 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	3	15,000.00 0.57%	7,500.00 7,500.00 0.37%	15,125.00 15,000.00 0.70%	23,000.00 15,000.00 0.64%	6,096,324
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/6981) 4 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	4	25,000.00 2.64%	18,600.00 25,300.00 2.37%	23,975.00 25,000.00 2.04%	27,000.00 18,600.00 1.37%	4,277,730
2014 06	Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/6981) 5 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	2	15,000.00 0.51%	5,000.00 7,500.00 0.35%	11,500.00 5,000.00 0.22%	20,000.00 5,000.00 0.22%	4,322,551
2017 08	HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/6981) 5 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	2	20,000.00 1.39%	1.00 16,500.00 1.67%	12,900.20 1.00 0.00%	18,000.00 18,000.00 1.54%	1,980,177
2013 11	Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/6981) 4 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	4	20,000.00 0.65%	10,000.00 17,000.00 0.66%	15,750.00 17,500.00 0.66%	18,500.00 10,000.00 0.37%	10,295,938
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/6981) 6 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	2	15,000.00 0.81%	12,500.00 14,400.00 0.91%	19,483.33 12,500.00 0.73%	37,000.00 20,000.00 1.15%	3,172,129

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//6981) 4 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	6	40,000.00 0.59%	38,000.00 40,000.00 0.66%	42,700.00 52,800.00 0.83%	52,800.00 40,000.00 0.60%	36,616,095
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/6981) 5 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	4	25,000.00 0.67%	10,000.00 30,000.00 1.00%	16,560.00 13,300.00 0.44%	30,000.00 17,000.00 0.48%	11,989,291
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/6981) 4 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	4	20,000.00 1.30%	10,500.00 15,000.00 1.05%	18,875.00 25,000.00 1.70%	25,000.00 25,000.00 1.43%	5,696,203
2014 11	Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/6981) 3 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	3	16,000.00 0.37%	11,000.00 12,500.00 0.31%	11,666.67 11,500.00 0.28%	12,500.00 11,000.00 0.24%	11,961,445
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/6981) 4 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	3	13,000.00 0.21%	12,000.00 15,000.00 0.29%	19,250.00 35,000.00 0.63%	35,000.00 12,000.00 0.21%	15,712,283
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/6981) 9 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	2	18,000.00 0.65%	9,000.00 10,000.00 0.43%	23,315.26 25,000.00 1.04%	49,000.00 20,000.00 0.80%	4,648,330
2012 08	Parks Hwy: Stanley Road Signal (37366/54453/6981) 3 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	2	15,000.00 1.67%	4,900.00 4,900.00 0.62%	11,800.00 10,500.00 1.24%	20,000.00 20,000.00 1.82%	1,573,730
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/6981) 2 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	3	10,000.00 0.25%	20,000.00 25,000.00 0.69%	22,500.00 20,000.00 0.46%	25,000.00 0.00 0.00%	10,891,541
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/6981) 5 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	4	20,000.00 0.79%	10,000.00 25,000.00 1.00%	19,600.00 10,000.00 0.37%	25,000.00 23,000.00 0.82%	9,994,028

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 09	Central Region Highway Data Equipment 2012 (43114/52809/6981) 2 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	1	10,000.00 0.25%	15,000.00 15,000.00 0.33%	15,000.00 15,000.00 0.26%	15,000.00 0.00 0.00%	4,551,390
2017 03	Seward Road Improvements (46779/N/A/6981) 4 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	2	20,000.00 1.37%	10,000.00 25,000.00 1.70%	17,500.00 15,000.00 0.94%	25,000.00 20,000.00 1.21%	2,946,524
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/6981) 4 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	3	15,000.00 0.40%	11,000.00 23,000.00 0.79%	20,375.00 20,000.00 0.64%	27,500.00 11,000.00 0.33%	8,695,855
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/6981) 3 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	4	25,000.00 1.13%	20,000.00 30,000.00 1.32%	24,166.67 20,000.00 0.79%	30,000.00 22,500.00 0.87%	9,109,265
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/6981) 3 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	3	8,000.00 0.21%	12,000.00 12,000.00 0.31%	15,833.33 18,000.00 0.46%	18,000.00 17,500.00 0.43%	11,698,675
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/6981) 5 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	4	60,000.00 0.61%	23,631.51 23,631.51 0.23%	40,926.30 36,000.00 0.34%	50,000.00 45,000.00 0.42%	40,745,592
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/6981) 4 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	2	27,580.00 3.35%	8,652.02 8,652.02 0.97%	16,913.01 17,000.00 1.60%	22,000.00 22,000.00 1.70%	1,791,306
2012 06	Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/6981) 5 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	2	20,000.00 0.36%	12,000.00 30,000.00 0.55%	33,400.00 55,000.00 0.85%	55,000.00 12,000.00 0.18%	10,932,542
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/6981) 3 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	2	15,000.00 0.33%	10,000.00 11,000.00 0.34%	12,666.67 17,000.00 0.50%	17,000.00 10,000.00 0.27%	6,527,698

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest Drive	644(8) Vehicle (LT/SUV)	Each	2	25,000.00 2.27%	15,000.00 15,000.00 1.24%	15,000.00 0.00 0.00%	15,000.00 0.00 0.00%	2,415,196
2015 10	HSIP: Kodiak Rock Fall Mitigation (45205/57709/6981) 7 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	4	9,500.00 1.49%	6,000.00 6,500.00 1.17%	9,719.14 7,500.00 1.20%	15,000.00 7,500.00 1.13%	2,212,795
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/6981) 5 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	4	20,000.00 0.54%	15,000.00 25,000.00 0.63%	27,170.00 26,000.00 0.56%	38,850.00 15,000.00 0.33%	15,967,622
2017 06	Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 & CFHWY00107/6981) 4 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	4	23,500.00 1.25%	12,000.00 20,000.00 1.48%	16,750.00 13,000.00 0.85%	22,000.00 22,000.00 1.43%	5,393,658
2017 05	Soldotna: Funny River Road Improvements (47045/53750/6981) 2 Bids Tendered	644(8) Vehicle (LT/SUV)	Each	2	5,000.00 0.41%	7,500.00 7,500.00 0.76%	16,250.00 25,000.00 2.54%	25,000.00 0.00 0.00%	1,964,337
2010 12	King Cove Access Road Completion (32716/59791/6981) 12 Bids Tendered	644(8) VEHICLE (LT/SUV)	EACH	3	20,000.00 0.41%	15,000.00 15,000.00 0.31%	34,320.83 24,000.00 0.47%	64,000.00 33,600.00 0.62%	14,459,880
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//6981) 3 Bids Tendered	644(8) VEHICLE (LT/SUV)	EACH	3	18,000.00 1.58%	10,000.00 10,500.00 0.92%	10,833.33 10,000.00 0.86%	12,000.00 12,000.00 0.91%	3,440,733
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	644(8) VEHICLE (LT/SUV)	EACH	4	37,000.00 0.21%	26,500.00 26,500.00 0.19%	28,250.00 30,000.00 0.20%	30,000.00 0.00 0.00%	55,969,371

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/6981) 8 Bids Tendered	644(8) Vehicle (Pickup or SUV)	Each	4	25,000.00 0.31%	15,000.00 45,000.00 0.78%	38,537.50 30,000.00 0.50%	72,000.00 15,000.00 0.24%	22,945,463
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/6981) 2 Bids Tendered	644(8) VEHICLE(LT/SUV)	EACH	4	15,000.00 0.48%	10,000.00 17,250.00 0.66%	13,625.00 10,000.00 0.35%	17,250.00 0.00 0.00%	10,388,523
2009 05	Central Region Highway Data Equipment 2008 (21992/60074/6981) 4 Bids Tendered	644(8) Vehicles	Each	2	15,000.00 2.11%	8,000.00 11,500.00 1.21%	15,030.25 25,000.00 2.23%	25,000.00 15,621.00 1.36%	1,893,700
2013 06	Naukati Harbor Improvements (39471/69647/0) 3 Bids Tendered	644(8) VEHICLES	EACH	1	10,000.00 0.41%	10,000.00 15,000.00 0.64%	12,333.33 10,000.00 0.36%	15,000.00 12,000.00 0.26%	2,359,505
2010 06	Angoon Ferry Terminal Improvements, Re-Bid (27733/68502/0) 3 Bids Tendered	644(8) Vehicles & Skiff	Lump Sum	1	15,000.00 0.22%	20,000.00 20,000.00 0.33%	35,000.00 50,000.00 0.78%	50,000.00 35,000.00 0.54%	6,116,315
2010 09	Hoonah Ferry Terminal Marine Structures (29793/69311/ARA-0918(9)/0) 3 Bids Tendered	644(8) Vehicles & Skiff	Lump Sum	1	25,000.00 0.49%	10,000.00 20,000.00 0.54%	18,800.00 26,400.00 0.71%	26,400.00 10,000.00 0.27%	3,717,260
2010 03	Angoon Ferry Terminal Improvements (14272/68502/0) 3 Bids Tendered	644(8) Vehicles & Skiff	Lump Sum	1	15,000.00 0.22%	25,000.00 30,000.00 0.48%	28,333.33 25,000.00 0.39%	30,000.00 30,000.00 0.45%	6,298,762
2012 11	Wrangell Ferry Terminal Improvements (38315/69432/0) 3 Bids Tendered	644(8) VEHICLES & SKIFF	Lump Sum	1	13,000.00 0.66%	10,000.00 20,000.00 1.03%	16,000.00 18,000.00 0.81%	20,000.00 10,000.00 0.45%	1,934,860
2012 07	Petersburg Ferry Terminal Improvements (37226/69422/1154) 3 Bids Tendered	644(8) VEHICLES & SKIFF	LUMP SUM	1	20,000.00 0.95%	10,000.00 30,000.00 1.43%	19,000.00 10,000.00 0.45%	30,000.00 17,000.00 0.76%	2,095,400
2011 02	Sand Point School Loop Road (33007/52408/6981) 7 Bids Tendered	644(8) Vehicles (LT/SUV)	Each	3	20,000.00 0.96%	10,000.00 10,000.00 0.65%	20,042.86 18,000.00 1.16%	31,500.00 22,300.00 1.00%	4,599,790
2010 11	Annette Bay Ferry Terminal (28833/69200/1154) 4 Bids Tendered	644(8) Vehicles and Skiff	Lump Sum	1	25,000.00 0.37%	30,000.00 41,700.00 0.49%	37,737.50 30,000.00 0.34%	45,000.00 34,250.00 0.37%	8,577,504

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 09	HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/0) 5 Bids Tendered	644(8) Vehicles(LT/SUV)	Each	2	15,000.00 1.13%	3,500.00 3,500.00 0.28%	16,780.00 7,400.00 0.58%	40,000.00 25,000.00 1.85%	2,530,822
2010 03	Chester Creek Trail Connection Project (27113/55066/6984) 9 Bids Tendered	644(9) Engineering Communications	Contingent Sum	1	1,000.00 0.03%	1,000.00 1,000.00 0.03%	1,000.00 1,000.00 0.03%	1,000.00 1,000.00 0.03%	2,874,171
2009 12	Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/7903) 6 Bids Tendered	644(9) Nuclear Testing Equipment Storage Shed	Lump Sum	1	10,000.00 0.06%	2,500.00 3,000.00 0.03%	3,916.67 5,000.00 0.04%	6,000.00 4,000.00 0.03%	11,696,889
2009 03	Mertarvik Barge Facility (20456/50850/6983) 6 Bids Tendered	644(9) UTV	Each	1	20,000.00 0.91%	8,000.00 19,100.00 0.78%	14,850.00 15,000.00 0.50%	20,000.00 20,000.00 0.65%	2,442,000
2009 03	Williamsport - Pile Bay Road (20012/51651/6983) 14 Bids Tendered	644(9) UTV	Each	1	14,000.00 0.21%	5,044.20 5,044.20 0.11%	12,131.73 10,500.00 0.21%	20,000.00 13,000.00 0.25%	4,645,000
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/6983) 8 Bids Tendered	644(9) Vehicle (UTV)	Each	2	10,000.00 0.06%	9,000.00 20,000.00 0.17%	16,125.00 20,000.00 0.17%	28,000.00 9,000.00 0.07%	22,945,463
2009 03	Mertarvik Barge Facility (20456/50850/7200) 6 Bids Tendered	644(9A) Boat, Motor and Operator	Contingent Sum	1	5,000.00 0.23%	5,000.00 5,000.00 0.20%	5,000.00 5,000.00 0.17%	5,000.00 5,000.00 0.16%	2,442,000
2016 05	Aleknagik Wood River Bridge Construction - Phase II (45783/54627/1154) 5 Bids Tendered	644(9A) Vehicle (ATV)	Each	2	10,000.00 0.25%	5,000.00 5,300.00 0.17%	11,060.00 5,000.00 0.15%	20,000.00 10,000.00 0.27%	6,391,456
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/6982) 4 Bids Tendered	644(9A) Vehicle (ATV)	Each	2	10,000.00 0.13%	8,000.00 8,000.00 0.08%	10,013.75 10,000.00 0.10%	12,500.00 9,555.00 0.09%	19,515,005
2010 12	King Cove Access Road Completion (32716/59791/6982) 12 Bids Tendered	644(9A) VEHICLE (ATV)	EACH	2	7,500.00 0.10%	5,000.00 20,000.00 0.28%	15,031.67 10,000.00 0.13%	33,000.00 10,080.00 0.12%	14,459,880
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/6983) 6 Bids Tendered	644(9B) BB Vehicle (UTV)	Each	3	15,000.00 0.41%	7,500.00 17,340.00 0.43%	14,437.58 15,000.00 0.33%	25,000.00 25,000.00 0.53%	11,975,883

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 1420 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/6982) 4 Bids Tendered	644(9B) Trailer (ATV)	Each	1	2,500.00 0.02%	1,500.00 1,500.00 0.01%	3,180.00 5,000.00 0.02%	5,000.00 3,220.00 0.01%	19,515,005
2016 05	Aleknagik Wood River Bridge Construction - Phase II (45783/54627/0) 5 Bids Tendered	644(9B) Trailer (ATV)	Each	1	3,500.00 0.04%	2,000.00 4,000.00 0.06%	3,500.00 3,000.00 0.04%	5,000.00 3,500.00 0.05%	6,391,456
2015 01	AMHS Columbia Bridge Deck Renovation (43987/70126/0) 3 Bids Tendered	644A TS 644 - Field Office (Optional Item)	Lump Sum	1	35,660.00 0.37%	32,349.00 40,541.00 0.58%	44,732.00 32,349.00 0.44%	61,306.00 61,306.00 0.61%	7,011,053
2015 01	AMHS FVF System Upgrades (44028/70030/0) 1 Bids Tendered	644A TS 644 Field Office (Optional Bid Item)	Lump Sum	1	40,000.00 0.80%	9,769.00 9,769.00 0.19%	9,769.00 0.00 0.00%	9,769.00 0.00 0.00%	5,036,057
2016 05	M/V Matanuska Repower (45667/70212/0) 1 Bids Tendered	644A TS 644A - Field Office (Definite Bid Item)	Lump Sum	1	30,000.00 0.10%	28,238.00 28,238.00 0.11%	28,238.00 0.00 0.00%	28,238.00 0.00 0.00%	26,761,105
2015 01	AMHS Columbia Bridge Deck Renovation (43987/70126/0) 3 Bids Tendered	644B TS 644 - Pre-Construction Conference (Definite Bid Item)	Lump Sum	1	2,500.00 0.03%	1,650.00 6,155.00 0.09%	3,741.67 1,650.00 0.02%	6,155.00 3,420.00 0.03%	7,011,053
2015 01	AMHS FVF System Upgrades (44028/70030/0) 1 Bids Tendered	644B TS 644 Pre-Construction Conference (Definite Bid Item)	Lump Sum	1	3,500.00 0.07%	2,417.00 2,417.00 0.05%	2,417.00 0.00 0.00%	2,417.00 0.00 0.00%	5,036,057
2016 05	M/V Matanuska Repower (45667/70212/0) 1 Bids Tendered	644B TS 644B - Pre-Construction Conference (Definite Bid Item)	Lump Sum	1	5,000.00 0.02%	920.00 920.00 0.00%	920.00 0.00 0.00%	920.00 0.00 0.00%	26,761,105