Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 207 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/6988) 3 Bids Tendered	645 (1) TRAINING PROGRAM, 1 TRAINEES/APPRENTICES	LABOR HOUR	500	10.00 0.07%	1.00 5.00 0.04%	3.67 5.00 0.04%	5.00 1.00 0.01%	6,769,000
2015 11	Dalton Highway MP 379-397 Reconstruction (44982/63818/1674) 3 Bids Tendered	645 (1) Training Program, 5 Trainees/Apprentices	Labor Hour	2,500	1.00 0.01%	0.01 5.00 0.04%	2.00 1.00 0.01%	5.00 0.01 0.00%	30,973,940
2014 12	Dalton Highway M P 401-414 Reconstruction (43191/64035/1674) 6 Bids Tendered	645 (1) Training Program, 5 Trainees/Apprentices	Labor Hour	2,500	1.00 0.01%	1.00 1.00 0.01%	9.06 5.00 0.04%	30.00 1.00 0.01%	26,731,479
2012 09	M/V Malaspina Refurbishment (38241/73086/0) 1 Bids Tendered	645 Item 645 - Training Program (Definite Item)	Hours	350	69.00 0.35%	72.00 72.00 0.32%	72.00 0.00 0.00%	72.00 0.00 0.00%	7,815,413
2009 07	Lituya Refurbishment (23133/73082/0) 2 Bids Tendered	645 Training Program	Hour	600	65.00 1.66%	25.00 25.00 1.00%	30.00 35.00 1.19%	35.00 0.00 0.00%	1,499,067
2009 08	M/V Kennicott Solas Upgrades Renovation (24013/73019/0) 3 Bids Tendered	645 Training Program, TS 645 (Definite Bid Item)	Hour	634	65.00 0.71%	30.00 50.00 0.58%	45.00 55.00 0.61%	55.00 30.00 0.23%	5,459,681
2012 12	M/V Columbia Repower and Ships System Impovements (39393/73120/0) 1 Bids Tendered	645 Training Program, TS Sect 645 (Definite Bid Item)	Hour	2,000	72.00 0.64%	75.00 75.00 0.62%	75.00 0.00 0.00%	75.00 0.00 0.00%	24,049,258
2010 09	Mv Taku Solas Upgrades (29833/73226/0) 3 Bids Tendered	645 Training Program, TS Section 645 (Definite Bid Item)	Hour	836	41.87 0.39%	32.00 47.25 0.58%	47.05 32.00 0.35%	61.89 61.89 0.62%	6,812,898
2015 01	AMHS Columbia Bridge Deck Renovation (43987/70126/0) 3 Bids Tendered	645 TS 645 - OJT Training Program	Hour	1,085	65.00 0.73%	24.89 24.89 0.39%	54.96 70.00 1.04%	70.00 70.00 0.75%	7,011,053
2016 05	M/V Matanuska Repower (45667/70212/0) 1 Bids Tendered	645 TS 645 - OJT Training Program (Definite Bid Item)	Hour	2,000	37.50 0.26%	75.00 75.00 0.56%	75.00 0.00 0.00%	75.00 0.00 0.00%	26,761,105
2012 04	Nome - Council Road M P 4-16 (36424/66166/0) 11 Bids Tendered	645((1) Training Program 2 Trainees/Apprentices	Labor Hour	1,075	2.00 0.02%	0.01 10.00 0.09%	19.00 1.00 0.01%	75.00 10.00 0.09%	11,967,372

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 207 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 03	Gustavus Causeway Replacement (19772/67599/0) 3 Bids Tendered	645(01) Training Program, 1 Trainee/Apprentice	Labor Hour	500	35.00 0.09%	1.00 40.00 0.12%	23.67 1.00 0.00%	40.00 30.00 0.08%	16,952,310
2009 10	Ketchikan Viaducts Rehab (22692/68571/0) 4 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	1.00 0.01%	1.00 10.00 0.07%	4.25 1.00 0.01%	10.00 5.00 0.01%	7,484,600
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/5899) 3 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	400	10.00 0.06%	1.00 40.00 0.29%	14.83 1.00 0.01%	40.00 3.50 0.02%	5,598,065
2011 06	Taiya River Bridge Repair - 69275 (27090/69275/0) 3 Bids Tendered	645(1) Temporary Shelter	Lump Sum	1	50,000.00 4.34%	10,000.00 84,148.27 9.32%	48,049.42 10,000.00 1.02%	84,148.27 50,000.00 4.47%	902,564
2014 05	Haines Ferry Terminal Improvements (39251/68433/0) 4 Bids Tendered	645(1) TRAINING PROGRAM	Labor Hour	500	10.00 0.05%	11.00 12.00 0.04%	23.25 25.00 0.08%	45.00 11.00 0.03%	14,979,745
2015 12	Chignik Public Dock (45317/Z674740000/0) 4 Bids Tendered	645(1) TRAINING PROGRAM	Labor Hour	500	20.00 0.11%	1.00 50.00 0.28%	18.00 20.00 0.11%	50.00 1.00 0.00%	8,966,400
2014 07	IFA Hollis/clark Bay Ferry Terminal Improvements (41619/67449/0) 3 Bids Tendered	645(1) TRAINING PROGRAM	Labor Hour	500	15.00 0.12%	5.00 25.00 0.18%	37.00 81.00 0.50%	81.00 5.00 0.03%	6,921,230
2009 09	Parks Hwy MP 287-305 Rehabilitation And Resurface (20492/77137/0) 6 Bids Tendered	645(1) Training Program 1 Trainees/Apprentices	Labor Hour	650	2.00 0.01%	1.00 1.00 0.01%	2.92 5.00 0.04%	7.00 1.00 0.01%	7,091,346
2009 03	Williamsport - Pile Bay Road (20012/51651/6988) 14 Bids Tendered	645(1) Training Program, 1 Trainee/Apprentice	Labor Hour	500	10.00 0.08%	1.00 3.50 0.04%	27.03 2.40 0.02%	120.00 10.00 0.10%	4,645,000
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/0) 5 Bids Tendered	645(1) Training Program, 1 Trainee/Apprentice	Labor Hour	450	3.00 0.02%	2.00 10.00 0.07%	3.80 2.00 0.01%	10.00 3.00 0.02%	6,488,641

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 207 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B)	645(1) TRAINING PROGRAM, 2 TRAINEES/APPRENTICES	LABOR HOUR	1,000	10.00 0.07%	1.00 1.00 0.01%	10.71 1.00 0.01%	61.00 1.00 0.01%	8,998,584
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/0) 8 Bids Tendered	645(1) Training Program, 5 Trainees/Apprentices	Labor Hour	2,300	1.00 0.01%	0.50 6.00 0.05%	8.81 1.00 0.01%	50.00 5.00 0.04%	30,650,414
2014 10	Tok Cutoff M P 50-60 Resurfacing (41360/62190/1154) 6 Bids Tendered	645(1) Training Program, (1) Trainees/Apprentices	Hour	500	4.00 0.03%	1.00 1.00 0.01%	9.25 1.00 0.01%	35.00 1.50 0.01%	5,671,025
2011 11	Gambell Evacuation Road (33613/63825/0) 9 Bids Tendered	645(1) Training Program, (2) Trainees/Apprentices	Labor Hour	975	10.00 0.07%	0.01 1.00 0.01%	439.05 1.00 0.01%	3,900.00 0.01 0.00%	6,878,072
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number EBL-0932(051)~Z69575 (45232/68129/1674) 2 Bids Tendered	645(1) Training Program, _ Trainees/Apprentices	Labor Hour	1,500	20.00 0.15%	8.00 10.00 0.09%	9.00 8.00 0.07%	10.00 0.00 0.00%	16,614,244
2012 06	Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/6988) 3 Bids Tendered	645(1) Training Program, 1 Apprentice	Labor Hour	450	10.00 0.08%	1.00 4.00 0.04%	3.33 1.00 0.01%	5.00 5.00 0.04%	4,799,276
2013 11	Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/6988) 4 Bids Tendered	645(1) Training Program, 1 Apprentice	Labor Hour	500	10.00 0.04%	1.00 40.00 0.19%	13.00 10.00 0.05%	40.00 1.00 0.00%	10,295,938
2009 11	Alaska Highway MP 1308 Tok Weigh Station (20712/67381/0) 7 Bids Tendered	645(1) Training Program, 1 Trainee	Labor Hour	500	10.00 0.07%	0.01 1.00 0.01%	7.83 1.00 0.01%	43.60 5.00 0.04%	6,460,641
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/0) 8 Bids Tendered	645(1) Training Program, 1 Trainee/Apprentice	Hour	775	2.00 0.02%	1.00 2.00 0.02%	14.01 12.90 0.15%	78.00 1.00 0.01%	6,748,620

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 207 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 10	Yak-Area wide Paving (25013/68345/0) 3 Bids Tendered	645(1) Training Program, 1 Trainee/Apprentice	Labor Hour	500	10.00 0.07%	7.00 10.00 0.09%	17.33 7.00 0.06%	35.00 35.00 0.25%	5,317,010
2018 07	(67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/0) 1 Bids Tendered	645(1) Training Program, 1 Trainee/Apprentice	LABOR HOUR	500	60.00 0.52%	20.00 20.00 0.16%	20.00 0.00 0.00%	20.00 0.00 0.00%	6,157,603
2011 10	Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/1672) 3 Bids Tendered	645(1) Training Program, 1 Trainee/Apprentice	Labor Hour	675	10.00 0.08%	1.00 55.00 0.47%	35.33 1.00 0.01%	55.00 50.00 0.38%	7,842,000
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/5899) 6 Bids Tendered	645(1) Training Program, 1 Trainee/Apprentice	Labor Hour	500	1.50 0.01%	1.00 1.00 0.01%	2.59 1.00 0.01%	5.00 5.00 0.03%	7,125,000
2011 01	Nome - Council M P 62-73.6 (29073/60400/0) 11 Bids Tendered	645(1) Training Program, 1 Trainee/Apprentice	Hour	425	2.00 0.01%	1.00 15.00 0.15%	5.36 1.00 0.01%	20.00 20.00 0.16%	4,359,365
2011 04	Yakutat Area Wide Paving, Yakutat Airport Runway 11-29 Pavement Repairs, CBY Utilities RE-BID (26973//0) 3 Bids Tendered	645(1) Training Program, 1 Trainee/Apprentice	Labor Hour	475	10.00 0.07%	5.00 10.00 0.07%	8.33 10.00 0.07%	10.00 5.00 0.03%	6,821,536
2009 04	Minnesota Drive Resurfacing (22032/51135 51340/6988) 4 Bids Tendered	645(1) Training Program, 1 Trainee/Apprentice	Labor Hour	425	9.23 0.05%	1.00 10.00 0.06%	6.25 1.00 0.01%	10.00 7.00 0.04%	6,809,020
2010 03	GLENN HWY: EKLUTNA TO PARKS HWY RESURFACING/CULVERT MP 13.0(FARM AVE) (27674/52110 52385/6988) 4 Bids Tendered	645(1) Training Program, 1 Trainee/Apprentice	Labor Hour	525	10.00 0.07%	1.00 1.00 0.01%	2.04 5.00 0.04%	5.00 1.00 0.01%	5,859,876
2009 06	Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road (19654/51916/6988) 3 Bids Tendered	645(1) Training Program, 1 Trainee/Apprentice	Labor Hour	375	10.00 0.06%	5.00 5.00 0.03%	5.00 5.00 0.03%	5.00 5.00 0.03%	5,636,173
2013 12	JNU-North Douglas Highway Pavement Rehabilitation (40794/67531/5899) 2 Bids Tendered	645(1) Training Program, 1 Trainee/Apprentice	Labor Hour	500	10.00 0.09%	10.00 10.00 0.11%	25.00 40.00 0.36%	40.00 0.00 0.00%	4,522,796

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 207 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 07	Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/0) 4 Bids Tendered	645(1) Training Program, 1 Trainee/Apprentice	Labor Hour	500	10.00 0.03%	1.00 1.00 0.00%	12.00 1.00 0.00%	40.00 40.00 0.13%	13,943,673
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/6988) 2 Bids Tendered	645(1) Training Program, 1 Trainee/Apprentice	Labor Hour	500	10.00 0.06%	1.00 1.00 0.01%	3.00 5.00 0.03%	5.00 0.00 0.00%	8,572,860
2014 06	Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/6988) 5 Bids Tendered	645(1) Training Program, 1 Trainee/Apprentice	Labor Hour	500	10.00 0.09%	1.00 2.00 0.02%	2.20 2.00 0.02%	5.00 1.00 0.01%	4,322,551
2009 02	Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/6988) 5 Bids Tendered	645(1) Training Program, 1 Trainee/Apprentice	Labor Hour	725	8.50 0.06%	1.00 1.00 0.01%	4.80 5.00 0.04%	10.00 3.01 0.02%	8,862,510
2014 04	Edgerton Highway MP 0-19 Resurfacing (42129/63909/5899) 6 Bids Tendered	645(1) Training Program, 1 Trainee/Apprentice	Labor Hour	500	1.00 0.01%	1.00 1.00 0.01%	10.50 1.00 0.01%	40.00 5.00 0.03%	7,445,892
2010 09	Sterling Highway MP 90-82 Resurfacing (29634/52493/6988) 4 Bids Tendered	645(1) Training Program, 1 Trainee/Apprentice	Labor Hour	350	10.00 0.06%	1.00 2.00 0.02%	2.25 1.00 0.01%	5.00 1.00 0.01%	3,750,509
2017 12	Glenn Highway: Eklutna to Parks Highway Pavement Preservation (47863/58534/5899) 3 Bids Tendered	645(1) Training Program, 1 Trainee/Apprentice	Labor Hour	500	15.00 0.12%	1.00 4.00 0.04%	3.33 5.00 0.04%	5.00 1.00 0.01%	5,541,578
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/6988) 3 Bids Tendered	645(1) Training Program, 1 Trainee/Apprentice	Labor Hour	500	10.00 0.05%	1.00 1.00 0.00%	3.00 3.00 0.01%	5.00 5.00 0.02%	10,998,774

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 207 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//6988) 3 Bids Tendered	645(1) Training Program, 1 Trainee/Apprentice	Labor Hour	700	15.00 0.11%	1.00 1.00 0.01%	3.00 5.00 0.04%	5.00 3.00 0.02%	8,532,028
2016 01	Parks Highway Bridge Deck Rehabilitation (44362/62966/5899) 4 Bids Tendered	645(1) Training Program, 1 Trainee/Apprentice	Labor Hour	500	5.00 0.04%	1.00 1.00 0.02%	3.65 1.00 0.01%	10.00 2.61 0.03%	3,099,899
2017 04	Homer: East End Road MP 5.5-12.6 Pavement Preservation (46938/58514/6988) 4 Bids Tendered	645(1) Training Program, 1 Trainee/Apprentice	Labor Hour	500	10.00 0.06%	1.00 5.00 0.04%	12.75 1.00 0.01%	40.00 5.00 0.04%	6,096,324
2015 06	International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/5899) 2 Bids Tendered	645(1) Training Program, 1 Trainee/Apprentice	Labor Hour	500	10.00 0.07%	1.00 1.00 0.01%	3.00 5.00 0.04%	5.00 0.00 0.00%	6,487,960
2009 06	Central Region Safety Improvement Project 2008 (23772/51210 51229/6988) 3 Bids Tendered	645(1) TRAINING PROGRAM, 1 TRAINEE/APPRENTICE	Labor Hour	425	3.00 0.03%	0.00 10.00 0.08%	5.00 5.00 0.04%	10.00 0.00 0.00%	5,027,359
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/6988) 2 Bids Tendered	645(1) Training Program, 1 Trainee/Apprentices	Labor Hour	500	10.00 0.05%	1.00 5.00 0.03%	3.00 1.00 0.01%	5.00 0.00 0.00%	8,696,000
2013 02	Nordale Road Rehabilitation (39751/62166/0) 3 Bids Tendered	645(1) Training Program, 1 Trainees/Appentices	Labor Hour	375	1.00 0.01%	1.00 5.00 0.04%	2.33 1.00 0.01%	5.00 1.00 0.01%	4,442,893
2009 11	Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at Muldoon Road Safety Improvements (25455/50810 57254/6988) 4 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	400	10.00 0.08%	0.01 5.00 0.05%	4.00 1.00 0.01%	10.00 10.00 0.10%	3,673,329

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 207 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//5899) 6 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	1.00 0.00%	1.00 1.00 0.01%	2.67 1.00 0.00%	10.00 2.00 0.01%	9,911,534
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/0) 3 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	475	10.00 0.07%	1.00 10.00 0.06%	7.00 1.00 0.01%	10.00 10.00 0.05%	7,440,684
2018 04	Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/5899) 7 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	10.00 0.06%	1.00 1.00 0.01%	6.52 10.00 0.07%	26.67 1.00 0.01%	7,494,743
2011 07	Richardson Highway Flooding Permanent Repairs (Oct. 06) (33068/76783/0) 6 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	825	2.00 0.01%	0.01 1.00 0.01%	3.34 0.01 0.00%	15.00 1.00 0.01%	8,965,263
2017 06	Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 & CFHWY00107/6988) 4 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	15.00 0.10%	1.00 5.00 0.05%	4.50 1.00 0.01%	10.00 2.00 0.02%	5,393,658
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/6988) 1 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	1.00 0.01%	10.00 10.00 0.05%	10.00 0.00 0.00%	10.00 0.00 0.00%	9,681,105
2010 11	JNU-North Douglas Highway Pavement Rehabilitation (26855/69633/0) 3 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	650	10.00 0.10%	1.00 10.00 0.13%	13.42 29.25 0.28%	29.25 1.00 0.01%	4,884,352
2018 01	Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/6988) 6 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	20.00 0.16%	1.00 40.00 0.28%	25.33 1.00 0.01%	85.00 85.00 0.53%	7,065,003
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/0) 7 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	700	1.50 0.01%	1.00 1.00 0.01%	5.34 3.00 0.02%	17.00 1.00 0.01%	9,525,695

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 207 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/5899) 5 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	10.00 0.02%	1.00 5.00 0.02%	12.20 10.00 0.03%	40.00 1.00 0.00%	15,157,512
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/5899) 9 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	15.00 0.12%	1.00 1.00 0.01%	21.00 20.00 0.17%	83.33 5.00 0.04%	5,719,942
2018 05	AMATS: Abbott Road Rehab - Phase II (48404//6988) 4 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	10.00 0.10%	1.00 1.00 0.01%	2.75 2.00 0.02%	5.00 3.00 0.03%	5,167,568
2016 05	Aleknagik Wood River Bridge Construction - Phase II (45783/54627/0) 5 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	5.00 0.03%	1.00 1.50 0.01%	4.90 1.00 0.01%	20.00 1.00 0.01%	6,391,456
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/0) 8 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	5.00 0.04%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	327,000
2012 10	Galena Campion Road Erosion Protection (38511/61653/1673) 8 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	825	1.50 0.01%	1.00 1.00 0.01%	17.63 1.00 0.01%	78.00 1.00 0.01%	9,879,854
2018 06	Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740//0) 4 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	5.00 0.05%	1.00 1.00 0.01%	1.25 1.00 0.01%	2.00 2.00 0.02%	3,612,284
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/6988) 4 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	450	5.00 0.04%	1.00 5.00 0.04%	3.00 5.00 0.04%	5.00 1.00 0.01%	5,399,662
2012 10	Steese Highway MP 5-11 Resurfacing (38319/63915/5899) 3 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	550	1.00 0.01%	1.00 5.00 0.04%	2.33 1.00 0.01%	5.00 1.00 0.01%	7,189,147

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 207 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 06	Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880/59028/5899) 4 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	 15.00 0.06%	1.00 5.00 0.02%	12.25 1.00 0.00%	40.00 40.00 0.16%	10,696,233
2017 03	Glenn Highway: Airport Heights Drive to Hiland Road, Pavement Preservation (46737//5899) 3 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	 15.00 0.06%	1.00 5.00 0.03%	3.00 3.00 0.01%	5.00 1.00 0.00%	9,998,959
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/5899) 9 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	 3.00 0.02%	1.00 1.00 0.01%	11.88 70.50 0.47%	70.50 10.00 0.06%	6,367,197
2011 04	Richardson Hwy MP 340-346 Resurfacing (Moose Creek) (33145/63362/0) 3 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	550	 1.00 0.01%	1.00 1.00 0.01%	1.33 2.00 0.01%	2.00 1.00 0.01%	7,389,044
2016 03	Glenn Highway MP 63 and 64 Erosion Protection (45592/N/A/5899) 15 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	 10.00 0.12%	0.01 5.00 0.09%	19.00 5.00 0.09%	155.00 74.00 1.11%	2,643,730
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/0) 5 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Hour	500	 40.00 0.19%	1.00 1.00 0.01%	10.60 1.00 0.00%	45.00 45.00 0.21%	8,986,166
2009 06	JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/0) 3 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	750	 10.00 0.08%	10.00 30.00 0.23%	18.33 15.00 0.11%	30.00 10.00 0.07%	9,793,198
2015 12	HSIP: CR High Friction Surface Treatment (45334/57092/6988) 5 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	 10.00 0.07%	1.00 5.00 0.04%	31.20 25.00 0.17%	70.00 55.00 0.37%	6,778,888

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 207 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/6988) 4 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	10.00 0.08%	1.00 6.80 0.05%	13.20 40.00 0.29%	40.00 5.00 0.03%	6,906,885
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157/63905/5899) 4 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	5.00 0.04%	2.00 12.75 0.08%	5.88 3.76 0.02%	12.75 2.00 0.01%	7,766,987
2015 09	Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/1156) 5 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	1.00 0.00%	1.00 1.00 0.01%	2.60 5.00 0.02%	5.00 1.00 0.00%	9,525,913
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/6988) 2 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	10.00 0.06%	1.00 5.00 0.04%	3.00 1.00 0.01%	5.00 0.00 0.00%	6,769,856
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/5899) 3 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	825	10.00 0.07%	1.00 10.00 0.08%	5.33 5.00 0.04%	10.00 1.00 0.01%	10,713,734
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951/63571/5899) 7 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	475	1.50 0.01%	1.00 1.00 0.01%	2.86 1.00 0.01%	10.00 1.00 0.01%	3,964,939
2013 05	Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide Paving (39353/69139/ 67416/5899) 2 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	25.00 0.28%	10.00 10.00 0.14%	20.00 30.00 0.34%	30.00 0.00 0.00%	3,598,291
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/5899) 2 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	2.50 0.01%	2.25 2.25 0.01%	15.03 0.00 0.00%	27.80 0.00 0.00%	10,727,261

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 207 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement Preservation (42246/53164 55261/5899) 3 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	1.00 0.00%	1.00 10.00 0.04%	5.33 5.00 0.02%	10.00 1.00 0.00%	11,749,902
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/0) 4 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	1.00 0.00%	1.00 1.00 0.00%	2.57 1.50 0.01%	6.77 6.77 0.03%	11,172,615
2016 03	Hns - Klehini River Bridge Replacement And Transfer (34258/69377/1673) 5 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	40.00 0.26%	1.00 20.00 0.15%	24.20 5.00 0.03%	80.00 1.00 0.01%	6,703,504
2015 02	Seward Highway MP 99-100 Improvements (44337/58822/6988) 2 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	5.00 0.04%	1.00 1.00 0.01%	1.00 1.00 0.01%	1.00 0.00 0.00%	7,497,210
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/0) 7 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	5.00 0.02%	1.00 1.00 0.00%	19.43 1.00 0.00%	115.00 2.00 0.01%	11,699,696
2015 03	AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/0) 3 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	10.00 0.07%	1.00 1.00 0.01%	3.67 5.00 0.03%	5.00 5.00 0.03%	6,887,552
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1156) 3 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	2.00 0.01%	1.00 1.00 0.01%	1.17 1.50 0.01%	1.50 1.00 0.01%	7,090,895
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506/55613/6988) 6 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	10.00 0.09%	0.00 1.00 0.01%	39.96 68.00 0.48%	83.73 83.73 0.58%	6,691,146

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 207 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/5899) 3 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	10.00 0.05%	1.00 5.00 0.04%	5.67 11.00 0.08%	11.00 1.00 0.01%	6,527,698
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/0) 2 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	650	10.00 0.07%	5.25 10.00 0.07%	7.63 5.25 0.04%	10.00 0.00 0.00%	8,744,515
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265/63515/1151) 6 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	2.00 0.01%	1.00 1.00 0.01%	4.42 1.00 0.01%	15.00 1.00 0.01%	5,284,485
2015 09	Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs (45127/60435/5899) 2 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	1.50 0.02%	1.00 1.00 0.02%	3.00 5.00 0.07%	5.00 0.00 0.00%	3,271,889
2014 11	Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/6988) 3 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	10.00 0.04%	1.00 1.00 0.00%	2.67 2.00 0.01%	5.00 5.00 0.02%	11,961,445
2011 02	Sand Point School Loop Road (33007/52408/6988) 7 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	450	2.00 0.01%	1.00 10.00 0.10%	5.86 1.00 0.01%	15.00 15.00 0.10%	4,599,790
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/0) 8 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	5.00 0.04%	1.00 1.50 0.01%	2.99 1.00 0.01%	10.00 1.00 0.01%	5,769,321
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1156) 6 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	1.00 0.01%	1.00 1.00 0.01%	2.69 2.00 0.01%	6.00 5.00 0.02%	8,683,260
2012 03	Nome Emergency Repairs November 2011 (36021/61696/5899) 8 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	625	1.00 0.01%	0.01 0.01 0.00%	21.62 3.50 0.02%	108.00 1.00 0.01%	9,340,824
2012 02	Dalton Hwy 9 Mile Hill North (31053/64899/5899) 6 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	500	1.00 0.01%	1.00 1.00 0.01%	4.18 10.00 0.09%	11.00 11.00 0.09%	5,342,262

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 207 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 02	Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/6988) 3 Bids Tendered	645(1) Training Program, 1 Trainees/Apprentices	Labor Hour	600	1.00 0.01%	1.00 1.00 0.01%	2.33 5.00 0.04%	5.00 1.00 0.01%	6,379,578
2011 12	HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/6988) 4 Bids Tendered	645(1) TRAINING PROGRAM, 1 TRAINEES/APPRENTICES	Labor Hour	500	2.00 0.02%	1.00 10.00 0.12%	22.29 1.00 0.01%	75.00 3.15 0.03%	4,310,604
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/6988) 8 Bids Tendered	645(1) TRAINING PROGRAM, 1 TRAINEES/APPRENTICES	LABOR HOUR	500	10.00 0.05%	1.00 1.00 0.01%	6.74 5.00 0.03%	23.90 1.00 0.01%	8,594,153
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1674) 2 Bids Tendered	645(1) TRAINING PROGRAM, 1 TRAINEES/APPRENTICES	Labor Hour	500	30.00 0.18%	10.00 10.00 0.06%	20.00 30.00 0.16%	30.00 0.00 0.00%	8,362,244
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/0) 3 Bids Tendered	645(1) TRAINING PROGRAM, 1 TRAINEES/APPRENTICES	Labor Hour	400	10.00 0.07%	2.20 2.20 0.02%	9.07 10.00 0.06%	15.00 15.00 0.09%	5,815,976
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/6988) 3 Bids Tendered	645(1) Training Program, 1Trainee/Apprentice	Labor Hour	500	10.00 0.04%	1.00 5.00 0.03%	3.33 1.00 0.00%	5.00 4.00 0.02%	9,998,998
2012 12	Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/6988) 4 Bids Tendered	645(1) Training Program, 2 Apprentices	Hour	1,075	5.00 0.03%	0.50 1.00 0.01%	0.88 1.00 0.01%	1.00 0.50 0.00%	14,495,924
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/6988) 3 Bids Tendered	645(1) Training Program, 2 Trainee/Apprentice	Labor Hour	1,000	15.00 0.12%	1.00 1.00 0.01%	1.00 1.00 0.01%	1.00 1.00 0.01%	12,499,865
2009 12	Alaska Highway M P 1222-1235 Rehabilitation (26075/60519/0) 6 Bids Tendered	645(1) Training Program, 2 Trainees / Apprentices	Labor Hour	1,225	5.00 0.04%	1.00 1.00 0.01%	2.08 5.00 0.05%	5.00 3.00 0.03%	11,696,889

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 207 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/5899) 2 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	1,075	10.00 0.09%	1.00 1.00 0.01%	3.00 5.00 0.04%	5.00 0.00 0.00%	10,891,541
2010 09	Glenn Highway Lighting, S. Birchwood To Eklutna (30933/51970/6988) 7 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	1,225	10.00 0.09%	1.00 81.00 1.08%	44.17 8.12 0.11%	81.00 1.00 0.01%	9,162,250
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/6988) 5 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	775	10.00 0.08%	1.00 1.00 0.01%	8.40 5.00 0.04%	30.00 30.00 0.21%	9,994,028
2010 01	Glenn Hwy: Airport Heights To Hiland Resurfacing (25119/51945/6988) 4 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	825	10.00 0.06%	1.00 5.00 0.04%	2.50 1.00 0.01%	5.00 1.00 0.01%	11,052,764
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/6988) 5 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	1,000	10.00 0.07%	1.00 1.00 0.01%	4.81 2.00 0.01%	10.00 10.00 0.05%	15,967,622
2018 05	Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//6988) 4 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	1,000	15.00 0.11%	1.00 1.00 0.01%	2.25 2.00 0.01%	5.00 1.00 0.01%	13,727,979
2009 07	HAINES HIGHWAY - Front Street To Union Street Rehabilitation (20894/68948/0) 1 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	200	10.00 0.09%	20.00 20.00 0.22%	20.00 0.00 0.00%	20.00 0.00 0.00%	1,833,512
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/6988) 6 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	1,000	10.00 0.07%	1.00 2.20 0.02%	7.03 6.00 0.05%	19.96 1.00 0.01%	12,869,962
2012 05	Parks Highway M P 252-263 Rehabilitation (33781/63655/5899) 7 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	900	1.00 0.01%	0.01 1.00 0.01%	2.50 1.00 0.01%	7.00 1.00 0.01%	12,580,165

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 207 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/0) 3 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	925	10.00 0.07%	1.00 15.50 0.14%	5.83 1.00 0.01%	15.50 1.00 0.01%	10,369,300
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/2172) 3 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	500	10.00 0.06%	1.00 35.00 0.19%	13.67 5.00 0.02%	35.00 1.00 0.00%	9,109,265
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/6988) 4 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	1,000	10.00 0.05%	1.00 5.00 0.03%	3.50 1.00 0.01%	5.00 5.00 0.03%	15,712,283
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/0) 9 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	1,000	5.00 0.04%	0.01 1.00 0.01%	12.78 1.00 0.01%	80.00 1.00 0.01%	9,722,159
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/6988) 4 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	1,000	15.00 0.13%	1.00 40.00 0.46%	14.13 1.00 0.01%	40.00 10.00 0.10%	8,695,855
2015 01	Hydaburg Highway Pavement Rehabilitation (43422/67576/6988) 3 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	1,000	10.00 0.07%	5.00 20.00 0.17%	11.67 10.00 0.08%	20.00 5.00 0.04%	11,859,725
2017 06	Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/6988) 2 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	1,000	10.00 0.09%	1.00 1.00 0.01%	3.00 5.00 0.05%	5.00 0.00 0.00%	9,986,105
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/6988) 4 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Hour	775	100.00 0.83%	1.00 1.00 0.01%	3.81 3.00 0.03%	10.00 10.00 0.09%	7,489,670
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/6988) 8 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	1,000	10.00 0.11%	1.00 1.00 0.01%	4.72 2.00 0.02%	27.78 1.00 0.01%	8,348,321

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 207 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 11	St. Mary's / Mountain Village Road Rehabilitation (33343/60240/1153) 7 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	1,000	1.00 0.01%	0.01 10.00 0.10%	7.72 0.01 0.00%	40.00 1.00 0.01%	10,510,726
2009 05	Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway Emergency Bridge Repair, 2009 (21792/52000 51777/6988) 4 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	1,300	5.00 0.04%	1.00 1.00 0.01%	7.63 3.50 0.04%	25.00 1.00 0.01%	12,676,055
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//0) 3 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	1,000	20.00 0.13%	1.00 1.00 0.01%	1.00 1.00 0.01%	1.00 1.00 0.01%	12,656,111
2013 10	Richardson Highway M P 345 Moose Creek R R Overpass (17152/66566/0) 8 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	1,000	2.00 0.02%	1.00 1.00 0.01%	3.94 1.00 0.01%	15.00 1.00 0.01%	10,388,566
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/6988) 4 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	750	2.00 0.01%	1.00 5.00 0.04%	2.03 1.00 0.01%	5.00 1.00 0.01%	9,874,455
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/6988) 7 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	1,000	10.00 0.09%	1.00 1.00 0.01%	6.74 1.00 0.01%	28.15 10.00 0.10%	9,982,120
2012 11	Sawmill Creek Road Upgrade (37924/68216/0) 3 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Hour	950	57.14 0.44%	1.00 1.00 0.01%	2.67 2.00 0.01%	5.00 5.00 0.04%	11,789,167
2012 02	68688 - Klw To Hollis Pvmt Rehab - Final Estimate (35641/68688/0) 3 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	950	9.50 0.06%	1.00 1.00 0.01%	9.00 1.00 0.01%	25.00 25.00 0.16%	12,913,532
2013 01	WRG Zimovia Pavement Rehabilitation (38064/67425/1156) 3 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	1,050	10.00 0.11%	1.00 10.00 0.13%	13.67 1.00 0.01%	30.00 30.00 0.38%	7,822,574
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/6988) 4 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	1,000	4.00 0.03%	1.00 5.00 0.03%	29.19 45.00 0.22%	65.75 65.75 0.30%	19,515,005

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 207 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/6988) 3 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	950	10.00 0.08%	1.00 1.00 0.01%	2.33 1.00 0.01%	5.00 5.00 0.04%	11,698,675
2010 10	Seward Highway MP 115-124 Resurfacing (32033/52491/6988) 2 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	725	10.00 0.08%	1.00 5.00 0.05%	3.00 1.00 0.01%	5.00 0.00 0.00%	7,310,434
2010 12	King Cove Access Road Completion (32716/59791/6988) 12 Bids Tendered	645(1) TRAINING PROGRAM, 2 TRAINEES/APPRENTICES	LABOR HOUR	1,100	10.00 0.07%	0.01 1.00 0.01%	23.17 1.00 0.01%	110.00 110.00 0.74%	14,459,880
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/6988) 2 Bids Tendered	645(1) TRAINING PROGRAM, 2 TRAINEES/APPRENTICES	LABOR HOUR	1,000	10.00 0.08%	1.00 1.00 0.01%	1.00 1.00 0.01%	1.00 0.00 0.00%	10,388,523
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/0) 2 Bids Tendered	645(1) TRAINING PROGRAM, 2 TRAINEES/APPRENTICES	Labor Hour	1,000	10.00 0.07%	10.00 10.00 0.07%	10.90 11.80 0.09%	11.80 0.00 0.00%	13,394,988
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	645(1) Training Program, 2 Trainees/Apprentices	Labor Hour	1,000	4.00 0.04%	1.00 1.00 0.01%	27.51 2.00 0.02%	106.04 1.00 0.01%	9,545,573
2012 07	Top of the World Highway MP 0-13 Rehab (33395/62799/0) 5 Bids Tendered	645(1) Training Program, 3 Apprentices	Labor Hour	1,425	5.00 0.04%	1.00 1.00 0.01%	1.62 3.00 0.03%	3.00 2.00 0.02%	15,555,427
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374/60916/0) 5 Bids Tendered	645(1) Training Program, 3 Trainees/Apprentices	Labor Hour	1,550	1.00 0.01%	0.01 1.00 0.01%	4.40 1.00 0.01%	15.00 0.01 0.00%	20,807,850
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/0) 3 Bids Tendered	645(1) Training Program, 3 Trainees/Apprentices	Labor Hour	1,500	15.00 0.11%	5.00 60.00 0.40%	25.00 10.00 0.06%	60.00 5.00 0.03%	22,300,050
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1672) 3 Bids Tendered	645(1) Training Program, 3 Trainees/Apprentices	Labor hour	1,400	10.00 0.07%	1.00 5.50 0.04%	10.50 25.00 0.18%	25.00 1.00 0.01%	19,292,860
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/6988) 5 Bids Tendered	645(1) Training Program, 3 Trainees/Apprentices	Labor Hour	1,575	1.00 0.01%	1.00 20.00 0.25%	5.20 3.00 0.03%	20.00 1.00 0.01%	12,682,497

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 207 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 10	Dalton Highway MP 175 to 197 Rehabilitation (5722/62860/0) 7 Bids Tendered	645(1) Training Program, 3 Trainees/Apprentices	Labor Hour	1,775	1.00 0.01%	1.00 1.00 0.01%	3.57 1.00 0.01%	15.00 1.00 0.01%	25,642,513
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/0) 6 Bids Tendered	645(1) Training Program, 3 Trainees/Apprentices	Labor Hour	1,500	2.00 0.01%	1.00 1.00 0.01%	3.67 15.00 0.11%	15.00 1.00 0.01%	20,669,482
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1674) 4 Bids Tendered	645(1) Training Program, 3 Trainees/Apprentices	Labor Hour	1,375	5.00 0.04%	1.00 2.00 0.02%	3.25 1.00 0.01%	9.00 1.00 0.01%	16,585,844
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/0) 3 Bids Tendered	645(1) Training Program, 3 Trainees/Apprentices	Labor Hour	1,500	13.33 0.09%	1.20 1.20 0.01%	46.88 19.44 0.11%	120.00 120.00 0.61%	25,154,532
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/6988) 7 Bids Tendered	645(1) Training Program, 3 Trainees/Apprentices	Labor Hour	1,500	10.00 0.08%	1.00 10.00 0.11%	6.00 3.00 0.03%	15.00 1.00 0.01%	13,969,176
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//5899) 4 Bids Tendered	645(1) Training Program, 3 Trainees/Apprentices	Hour	1,500	26.00 0.23%	1.00 1.00 0.01%	34.54 1.15 0.01%	76.00 76.00 0.75%	14,143,690
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/6988) 5 Bids Tendered	645(1) Training Program, 3 Trainees/Apprentices	Labor Hour	1,275	10.00 0.09%	1.00 1.00 0.01%	23.00 3.00 0.03%	100.00 1.00 0.01%	11,989,291
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /6988) 7 Bids Tendered	645(1) Training Program, 3 Trainees/Apprentices	Labor Hour	1,500	15.00 0.10%	1.00 1.00 0.01%	3.68 5.00 0.04%	10.00 1.00 0.01%	18,937,555

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 207 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/6988) 3 Bids Tendered	645(1) Training Program, 3 Trainees/Apprentices	Hour	1,375	 80.00 0.65%	1.00 1.00 0.01%	1.75 2.25 0.02%	2.25 2.00 0.02%	13,486,059
2011 11	Dalton Highway MP 197-209 Rehabilitation (33732/61214/0) 7 Bids Tendered	645(1) Training Program, 3 Trainees/Apprentices	Labor Hour	1,675	 1.00 0.01%	0.01 1.00 0.01%	7.73 10.00 0.07%	40.00 0.01 0.00%	23,953,284
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/6988) 5 Bids Tendered	645(1) Training Program, 3 Trainees/Apprentices	Labor Hour	1,250	 4.00 0.03%	1.00 1.00 0.01%	4.63 1.00 0.01%	15.00 3.15 0.03%	12,332,894
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/6988) 5 Bids Tendered	645(1) Training Program, 3 Trainees/Apprentices	Labor Hour	1,500	 10.00 0.05%	1.00 1.00 0.01%	11.40 5.00 0.03%	40.00 1.00 0.01%	25,973,241
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//6988) 5 Bids Tendered	645(1) Training Program, 3 Trainees/Apprentices	Labor Hour	1,400	 10.00 0.07%	1.00 1.00 0.01%	15.02 1.00 0.01%	57.10 1.00 0.01%	21,769,589
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/6988) 3 Bids Tendered	645(1) TRAINING PROGRAM, 3 TRAINEES/APPRENTICES	LABOR HOUR	1,750	 10.00 0.09%	1.00 1.50 0.02%	2.50 1.00 0.01%	5.00 5.00 0.05%	16,932,672
2011 12	Illinois Street Reconstruction (33274/63102/5899) 4 Bids Tendered	645(1) TRAINING PROGRAM, 3 TRAINEES/APPRENTICES	LABOR HOUR	1,800	 2.00 0.02%	1.00 1.00 0.01%	2.54 7.00 0.06%	7.00 1.15 0.01%	21,965,863
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/6988) 6 Bids Tendered	645(1) Training Program, 3x Trainees/Apprentices	Labor Hour	1,525	 4.00 0.03%	0.01 0.10 0.00%	1.37 5.00 0.04%	5.00 1.00 0.01%	17,817,902
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/1674) 4 Bids Tendered	645(1) Training Program, 4 Trainees/Apprentices	Labor Hour	2,000	 1.00 0.01%	1.00 1.00 0.01%	3.25 1.00 0.01%	10.00 10.00 0.07%	28,866,904
2014 10	Elliot Highway M P 107.7 To 120.5 Reconstruction (42896/62227/0) 9 Bids Tendered	645(1) Training Program, 4 Trainees/Apprentices	Labor Hour	2,000	 1.00 0.01%	1.00 2.00 0.02%	231.79 3.07 0.03%	2,000.00 2.00 0.02%	19,656,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 207 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 01	Dalton Highway MP 362-379 Reconstruction (46042/63816/0) 4 Bids Tendered	645(1) Training Program, 4 Trainees/Apprentices	Labor Hour	2,000	1.00 0.01%	0.17 1.00 0.01%	1.79 0.17 0.00%	5.00 5.00 0.03%	31,994,827
2017 06	Dalton Highway MP 209-222 Reconstruction (45785//6988) 7 Bids Tendered	645(1) Training Program, 4 Trainees/Apprentices	Labor Hour	2,000	1.00 0.01%	0.25 1.00 0.01%	1.73 2.35 0.02%	5.50 0.25 0.00%	20,984,015
2009 12	Dalton Highway Culverts, M P 260-321 (25514/62622/0) 9 Bids Tendered	645(1) Training Program, 4 Trainees/Apprentices	Labor Hour	2,000	10.00 0.09%	0.01 10.00 0.11%	3.22 1.00 0.01%	12.00 0.01 0.00%	17,738,224
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/0) 9 Bids Tendered	645(1) Training Program, 4 Trainees/Apprentices	Labor Hour	2,200	10.00 0.06%	1.00 7.00 0.05%	6.89 1.00 0.01%	30.00 10.00 0.06%	33,010,932
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/6988) 6 Bids Tendered	645(1) Training Program, 4 Trainees/Apprentices	Labor Hour	2,000	10.00 0.07%	1.00 1.00 0.01%	6.86 5.00 0.03%	30.94 1.00 0.01%	29,100,627
2012 01	Dalton Highway MP 11-18 Reconstruction (35478/62196/1145) 9 Bids Tendered	645(1) Training Program, 4 Trainees/Apprentices	Hour	1,850	1.00 0.01%	0.01 1.00 0.01%	7.39 1.00 0.01%	40.00 5.00 0.05%	16,424,452
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/6988) 7 Bids Tendered	645(1) Training Program, 5 Trainees/Apprentices	Labor Hour	2,200	2.00 0.02%	1.00 1.00 0.01%	3.29 10.00 0.10%	10.00 1.00 0.01%	20,758,919

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 207 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP	645(1) Training Program, 5 Trainees/Apprentices	Labor Hour	4,300	10.00 0.07%	1.00 1.00 0.01%	13.00 1.00 0.01%	40.00 40.00 0.29%	53,907,758
2011 04	Dalton Hwy MP 274-289 Rehabilitation (26934/67018/0) 7 Bids Tendered	645(1) Training Program, 5 Trainees/Apprentices	Labor Hour	2,625	2.00 0.02%	0.01 0.01 0.00%	2.89 1.00 0.01%	15.00 1.00 0.01%	27,690,520
2017 11	Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 (47539//0) 4 Bids Tendered	645(1) Training Program, 5 Trainees/Apprentices	Labor Hour	2,500	10.00 0.07%	5.00 20.00 0.14%	11.25 5.00 0.03%	20.00 5.00 0.03%	36,149,513
2011 03	Richardson Highway MP 148-159 Reconstruction (1642/76727/0) 8 Bids Tendered	645(1) Training Program, 5 Trainees/Apprentices	Labor Hour	2,375	2.00 0.02%	0.01 5.00 0.04%	9.91 1.00 0.01%	65.00 1.00 0.01%	27,434,902
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	645(1) TRAINING PROGRAM, 5 TRAINEES/APPRENTICES	LABOR HOUR	5,000	10.00 0.07%	1.00 1.00 0.01%	1.00 1.00 0.01%	1.00 0.00 0.00%	55,969,371
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/6988) 8 Bids Tendered	645(1) Training Program, 6 Trainees/Apprentices	Labor Hour	2,775	10.00 0.09%	0.01 3.00 0.04%	3.38 10.00 0.12%	10.00 1.00 0.01%	22,945,463
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/6988) 5 Bids Tendered	645(1) Training Program, 6 Trainees/Apprentices	Labor Hour	3,000	6.00 0.05%	1.00 29.96 0.22%	10.19 10.00 0.07%	29.96 1.00 0.01%	40,745,592

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 207 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//6988) 4 Bids Tendered	645(1) Training Program, 6 Trainees/Apprentices	Labor Hour	3,000	10.00 0.07%	1.00 1.00 0.01%	3.75 3.00 0.02%	6.00 5.00 0.04%	36,616,095
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/5899) 2 Bids Tendered	645(1) Training Program, 6 Trainees/Apprentices	Labor Hour	3,000	10.00 0.08%	1.00 5.00 0.04%	3.00 1.00 0.01%	5.00 0.00 0.00%	36,856,108
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//5899) 4 Bids Tendered	645(1) Training Program, 6 Trainees/Apprentices	Labor Hour	6,000	5.00 0.04%	1.00 3.00 0.04%	8.88 1.00 0.01%	30.50 1.00 0.01%	51,418,510
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/6988) 4 Bids Tendered	645(1) Training Program, 7 Trainees/Apprentices	Labor Hour	3,475	5.00 0.04%	1.00 1.00 0.01%	4.00 10.00 0.09%	10.00 4.00 0.03%	39,452,755
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/6988) 5 Bids Tendered	645(1) Training Program, 7 Trainees/Apprentices	Labor Hour	3,400	10.00 0.07%	1.00 40.00 0.32%	14.98 1.00 0.01%	40.00 1.00 0.01%	42,094,598
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/0) 3 Bids Tendered	645(1) Training Program, one (1) trainee / apprentice	Labor Hour	500	12.00 0.08%	1.00 1.00 0.01%	1.00 1.00 0.01%	1.00 1.00 0.01%	8,240,476

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 207 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements	645(1) Training Program, One Trainee/Apprentice	Labor Hour	500	4.00 0.02%	1.00 1.00 0.01%	4.00 5.00 0.03%	5.00 5.00 0.03%	7,898,726
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/6988) 4 Bids Tendered	645(1) Training Program, One Trainees/Apprentices	Labor Hour	500	10.00 0.08%	1.00 1.00 0.01%	9.50 35.00 0.30%	35.00 1.00 0.01%	5,696,203
2016 12	Skagway - Replace Captain William Henry Moore Bridge (46281//0) 5 Bids Tendered	645(1) Training Program, Two Trainees/Apprentices	Hour	1,000	40.00 0.29%	1.00 150.00 0.79%	32.80 10.00 0.05%	150.00 1.00 0.00%	18,907,426
2010 10	Tok Cut Off M P 0-2 and M P 5-24 Resurfacing (28413/63364/0) 7 Bids Tendered	645(1) Traning Program, (2) Trainees/Apprentices	Labor Hour	1,075	2.00 0.02%	1.00 1.00 0.01%	2.29 1.00 0.01%	5.00 5.00 0.05%	9,258,998
2018 07	FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins (CMAQ) (48035//5899) 3 Bids Tendered	645(1)-A Training Program, 1 Trainee/Apprentice	Labor Hour	250	1.00 0.01%	41.50 41.50 0.30%	73.72 82.73 0.46%	96.93 0.00 0.00%	3,405,608
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/5899) 5 Bids Tendered	645(1)-A Training Program, 1 Trainees/Apprentices	Labor Hour	500	5.00 0.01%	1.00 1.00 0.00%	9.60 10.00 0.02%	35.00 35.00 0.05%	29,587,321

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 207 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//6988) 4 Bids Tendered	645(1)-A Training Program, 4 Trainees/Apprentices	Labor Hour	2,000	2.00 0.02%	1.00 1.00 0.01%	1.35 1.00 0.01%	2.40 1.00 0.01%	24,869,247
2018 07	FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins (CMAQ) (48035//5899) 3 Bids Tendered	645(1)-B Training Program, 1 Trainee/Apprentice	Labor Hour	250	1.00 0.01%	41.50 41.50 0.30%	70.19 82.73 0.46%	86.33 0.00 0.00%	3,405,608
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/0) 3 Bids Tendered	645(1)-B Training Program, 1 Trainees/Apprentices	Labor Hour	500	2.00 0.01%	1.00 2.00 0.01%	1.67 1.00 0.01%	2.00 2.00 0.01%	8,963,033
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/5899) 5 Bids Tendered	645(1)-B Training Program, 4 Trainees/Apprentices	Labor Hour	2,000	5.00 0.03%	1.00 1.00 0.01%	9.60 10.00 0.07%	35.00 35.00 0.22%	29,587,321
2011 06	Taiya River Bridge Repair - 69275 (27090/69275/0) 3 Bids Tendered	645(2) Snow Removal	Lump Sum	1	17,000.00 1.47%	5,000.00 42,561.10 4.72%	17,520.37 5,000.00 0.51%	42,561.10 5,000.00 0.45%	902,564
2011 06	Taiya River Bridge Repair - 69275 (27090/69275/0) 3 Bids Tendered	645(3) Shuttle Service	Lump Sum	1	20,000.00 1.73%	15,000.00 37,333.66 4.14%	27,444.55 15,000.00 1.53%	37,333.66 30,000.00 2.68%	902,564
2015 01	AMHS FVF System Upgrades (44028/70030/0) 1 Bids Tendered	645A TS 645 Training Program, Trainees/Apprentices (Definite Bid Item) 300 Hours	Hour	300	65.00 0.39%	158.75 158.75 0.95%	158.75 0.00 0.00%	158.75 0.00 0.00%	5,036,057