Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1073) 5 Bids Tendered	202(13) Removal Of Existing Bridge No. 646	Lump Sum	1	270,000.00 4.25%	130,000.00 190,000.00 2.93%	214,600.00 130,000.00 1.86%	300,000.00 203,000.00 2.73%	6,488,641
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852) 5 Bids Tendered	202(13) Removal Of Existing Bridge No. 646	Square Foot (Alt)	6,755.0	39.97 4.25%	19.25 28.13 2.93%	31.77 19.25 1.86%	44.41 30.05 2.73%	6,488,641
2013 11	JNU - Riverside Drive Resurfacing & Sidewalk Construction (31553/69527/1156) 1 Bids Tendered	646 (1) CPM Scheduling	Lump Sum	1	10,000.00 0.68%	5,000.00 5,000.00 0.35%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	1,444,140
2014 12	Dalton Highway M P 401-414 Reconstruction (43191/64035/1156) 6 Bids Tendered	646 (1) CPM Scheduling	Lump Sum	1	7,500.00 0.03%	5,000.00 6,000.00 0.02%	8,235.00 12,500.00 0.04%	12,500.00 5,000.00 0.02%	26,731,479
2013 12	Sitka-Harbor Drive Pavement Rehabilitation (38715/67572/1156) 1 Bids Tendered	646 (1) CPM Scheduling	Lump Sum	1	2,000.00 0.11%	10,000.00 10,000.00 0.48%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	2,104,176
2015 11	Dalton Highway MP 379-397 Reconstruction (44982/63818/1156) 3 Bids Tendered	646 (1) CPM Scheduling	Lump Sum	1	7,500.00 0.02%	1,000.00 10,000.00 0.03%	5,333.33 1,000.00 0.00%	10,000.00 5,000.00 0.02%	30,973,940
2014 12	Kake Ferry Terminal Improvements (43446/68238/0) 3 Bids Tendered	646 (1) CPM SCHEDULING	LUMP SUM	1	10,000.00 0.33%	2,000.00 2,000.00 0.06%	5,700.00 5,000.00 0.14%	10,100.00 10,100.00 0.25%	3,224,740
2015 02	Auke Bay Ferry Terminal Improvements (43412/67463/1156) 3 Bids Tendered	646 (1) CPM SCHEDULING	LUMP SUM	1	5,000.00 0.56%	1,000.00 4,000.00 0.26%	3,116.67 1,000.00 0.07%	4,350.00 4,350.00 0.28%	1,516,735
2014 07	IFA Hollis/clark Bay Ferry Terminal Improvements (41619/67449/0) 3 Bids Tendered	646 (1) CPM SCHEDULING	LUMP SUM	1	10,000.00 0.16%	6,210.00 10,000.00 0.14%	10,403.33 6,210.00 0.08%	15,000.00 15,000.00 0.18%	6,921,230
2013 10	HSIP: Northern Lights Blvd At UAA Drive Channelization Improvements (41670/52119/1156) 6 Bids Tendered	646 (1) CPM SCHEDULING	LUMP SUM	1	2,000.00 0.09%	500.00 7,600.00 0.31%	2,538.67 1,150.00 0.04%	7,600.00 1,982.00 0.07%	2,488,685

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/1156) 3 Bids Tendered	646 (1) CPM SCHEDULING	LUMP SUM	1	4,000.00 0.06%	1,000.00 5,000.00 0.07%	2,333.33 1,000.00 0.01%	5,000.00 1,000.00 0.01%	6,769,000
2014 12	Homer Ferry Terminal Improvements (43414/68223/7594) 3 Bids Tendered	646 (1) CPM SCHEDULING	Lump Sum	1	10,000.00 0.37%	3,000.00 10,000.00 0.41%	5,333.33 3,000.00 0.11%	10,000.00 3,000.00 0.10%	2,434,115
2014 05	Sterling Highway MP 173 to 174 Pavement Preservation Sterling Highway MP 174 to 179 Pavement Preservation (42821/56176 55260/7878) 3 Bids Tendered	646 (2) SCHEDULE PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,769,000
2014 06	Richardson Highway Fairbanks New Weigh Station (42388/60552/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.08%	2,500.00 2,500.00 0.02%	3,937.50 6,800.00 0.06%	6,800.00 3,950.00 0.03%	11,172,615
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1156) 6 Bids Tendered	646(1) B CPM Scheduling	LUMP SUM	1	5,000.00 0.12%	1,000.00 1,000.00 0.02%	2,333.33 1,000.00 0.02%	5,500.00 3,000.00 0.07%	4,196,232
2012 06	Kipnuk Boardwalk Improvements Phase II Final PS&E (38038/57181/1156) 6 Bids Tendered	646(1) BB CPM Scheduling	Lump Sum	1	20,000.00 0.18%	1.00 1.00 0.00%	20,162.13 5,000.00 0.04%	60,000.00 60,000.00 0.43%	11,975,883
2016 03	HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd Sight Distance Improvements, and HSIP Bragaw St at 16th Ave (45607/54599&52120/1156) 6 Bids Tendered	646(1) K CPM Scheduling	Lump Sum	1	6,200.00 0.15%	1,000.00 1,500.00 0.04%	6,166.67 1,000.00 0.02%	25,000.00 3,000.00 0.07%	4,196,232
2016 07	Richardson Highway MP 24-35 Resurfacing (45918/n/a/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	30,000.00 0.29%	500.00 1,000.00 0.01%	3,900.00 3,000.00 0.03%	10,000.00 10,000.00 0.09%	8,986,166

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1156) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,000.00 0.02%	1,000.00 2,500.00 0.03%	6,125.98 1,500.00 0.02%	15,000.00 1,000.00 0.01%	8,683,260
2016 06	ANC Paving and Drainage Improvements 2016 (45805/58341/1156) 9 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	1,000.00 0.28%	639.07 639.07 0.19%	2,459.90 1,500.00 0.42%	5,000.00 2,000.00 0.55%	341,075
2016 10	North Fork Road Bridge Erosion Repair (46238/57908/1156) 8 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.40%	800.00 2,000.00 0.18%	4,975.00 2,000.00 0.16%	15,000.00 15,000.00 1.19%	1,126,215
2016 09	HSIP: Eklutna Overpass Bridge Warning 2015 (46219) 7 Bids Tendered	646(1) CPM Scheduling	Lump Sum (Alt)	1.0	4,000.00 0.66%	1,000.00 3,000.00 0.73%	2,731.43 1,120.00 0.26%	5,000.00 3,500.00 0.80%	412,688
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	30,500.00 0.28%	1,000.00 1,000.00 0.01%	3,000.00 3,000.00 0.03%	5,000.00 5,000.00 0.04%	10,998,774
2017 05	Soldotna: Funny River Road Improvements (47045/53750/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.21%	1,000.00 1,000.00 0.05%	1,000.00 1,000.00 0.05%	1,000.00 0.00 0.00%	1,964,337
2016 07	AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) AMATS: Bicycle Plan Implementation (MOA Owned-Group 1) (45936//1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.79%	3,000.00 12,960.00 2.29%	7,980.00 3,000.00 0.49%	12,960.00 0.00 0.00%	564,961
2016 09	NHS Storm Drain Inspections (46165/59128/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,500.00 0.45%	2,000.00 2,000.00 0.44%	4,250.00 5,000.00 1.07%	5,000.00 5,000.00 0.75%	459,100
2016 09	HSIP: Eklutna Overpass Bridge Warning 2015 (46219/58099/1156) 7 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	4,000.00 0.66%	1,000.00 3,000.00 0.73%	2,731.43 1,120.00 0.26%	5,000.00 3,500.00 0.80%	412,688
2016 02	Snug Harbor Road Improvements Advanced Utility Relocation (45462/56810/1156) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,500.00 0.79%	500.00 547.14 0.20%	2,191.19 1,000.00 0.36%	5,500.00 500.00 0.17%	276,989

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 05	Aleknagik Wood River Bridge Construction - Phase II (45783/54627/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.06%	1,000.00 7,000.00 0.11%	7,600.00 10,000.00 0.15%	15,000.00 1,000.00 0.01%	6,391,456
2016 04	Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement; Bicycle-Pedestrian Facilities Rehabilitation and Improvements (45736//1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	15,000.00 0.15%	1,000.00 1,000.00 0.01%	2,375.00 5,000.00 0.05%	5,000.00 1,000.00 0.01%	7,898,726
2016 04	Sterling Highway MP 114-135 Pavement Preservation (45711/56698/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.03%	1,000.00 2,500.00 0.02%	3,375.00 1,000.00 0.01%	5,000.00 5,000.00 0.03%	15,712,283
2016 03	Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska Hwy: Pathway Rehabiliation (GF) (45618/58526&58509/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,000.00 0.06%	1,000.00 1,000.00 0.02%	1,375.00 2,500.00 0.05%	2,500.00 1,000.00 0.02%	5,198,107
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/7594) 8 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,000.00 0.03%	1,000.00 1,000.00 0.01%	4,346.83 1,500.00 0.02%	10,000.00 5,000.00 0.06%	8,348,321
2017 06	Aleknagik Lake Road MP 0-5 Pavement Preservation Aleknagik Wood River Bridge Construction - Phase III (47068/CFHWY00169 & CFHWY00107/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	6,200.00 0.08%	1,000.00 2,500.00 0.05%	4,625.00 1,000.00 0.02%	10,000.00 10,000.00 0.16%	5,393,658
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/1156) 7 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.05%	500.00 2,500.00 0.03%	9,771.39 1,000.00 0.01%	50,000.00 5,000.00 0.05%	9,982,120
2017 05	ANC Postmark Drive Repairs 2017 (47002/CSAPT00198/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,000.00 0.37%	500.00 500.00 0.10%	500.00 500.00 0.10%	500.00 0.00 0.00%	490,599
2016 01	Lucus Road Improvements (45390/55007/1156) 10 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,000.00 0.04%	1,000.00 2,500.00 0.05%	9,354.15 60,000.00 1.25%	60,000.00 1,000.00 0.02%	4,639,288

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 11	Parks Highway M P 239-252 Rehabilitation (41926/61275/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,000.00 0.01%	500.00 1,000.00 0.00%	1,375.00 500.00 0.00%	3,000.00 1,000.00 0.00%	28,866,904
2016 06	Glenn Highway: Hiland Road to Eklutna Pavement Preservation Glenn Highway: Median Crossover (45880/59028/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.07%	1,000.00 1,000.00 0.01%	2,375.00 1,000.00 0.01%	5,000.00 5,000.00 0.04%	10,696,233
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/1156) 9 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	4,000.00 0.07%	1,000.00 1,000.00 0.02%	14,201.68 5,000.00 0.10%	59,800.00 1,000.00 0.02%	4,648,330
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	6,000.00 0.06%	1,000.00 1,000.00 0.01%	1,833.33 1,500.00 0.02%	3,000.00 3,000.00 0.03%	8,532,028
2018 05	Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	12,000.00 0.09%	500.00 1,000.00 0.01%	2,250.00 2,500.00 0.02%	5,000.00 500.00 0.00%	13,727,979
2018 06	AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln (TAP) (48417//7594) 8 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	7,500.00 0.24%	500.00 2,136.05 0.08%	6,217.01 500.00 0.02%	38,000.00 5,000.00 0.16%	2,706,436
2018 07	AMATS: Westchester Lagoon Nature Trail Rehabilitation (48449//1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	1,000.00 0.21%	600.00 600.00 0.12%	1,103.33 1,210.00 0.20%	1,500.00 1,500.00 0.23%	506,884
2018 05	AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement Preservation (48413/58575/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,000.00 0.15%	1,000.00 1,000.00 0.09%	2,000.00 1,000.00 0.08%	5,000.00 5,000.00 0.41%	1,109,658

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/1156) 9 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.08%	1,000.00 25,000.00 0.44%	8,529.13 4,600.00 0.08%	25,000.00 5,000.00 0.08%	5,719,942
2018 06	Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum (Alt)	1.0	5,000.00 0.10%	600.00 2,000.00 0.06%	4,000.00 600.00 0.01%	12,400.00 1,000.00 0.02%	3,612,284
2018 06	Northern Region River Encroachment Repairs - Richardson Highway MP 1-16 (47740//1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.10%	600.00 2,000.00 0.06%	4,000.00 600.00 0.01%	12,400.00 1,000.00 0.02%	3,612,284
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491//1156) 9 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.31%	200.00 500.00 0.05%	3,077.78 1,000.00 0.11%	5,000.00 5,000.00 0.50%	936,532
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.01%	5,000.00 5,000.00 0.01%	19,035.77 10,000.00 0.02%	50,000.00 50,000.00 0.07%	51,418,510
2015 12	Sterling Highway: Soldotna Urban Pavement Preservation (45376/58524/7594) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	4,000.00 0.10%	1,000.00 2,500.00 0.07%	2,437.50 1,250.00 0.03%	5,000.00 5,000.00 0.12%	3,688,652
2018 07	Bethel Ridgecrest Drive Rehabilitation; HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades; HSIP: 15CR01 Akakeek Street and Ridgecrest Drive Intersection Improvements (48470//1156) 1 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.23%	3,000.00 3,000.00 0.12%	3,000.00 0.00 0.00%	3,000.00 0.00 0.00%	2,415,196
2018 05	AMATS: Anchorage Areawide Trails Rehabilitation - Benson Boulevard Pathway (48256//1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.63%	500.00 500.00 0.07%	1,900.00 2,000.00 0.27%	5,000.00 1,000.00 0.13%	672,850

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468//1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,611.00 0.09%	500.00 1,000.00 0.03%	1,875.00 3,500.00 0.09%	3,500.00 2,500.00 0.06%	3,970,421
2018 06	AMATS: Rabbit Creek Road Pavement Preservation (48393/58511/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,500.00 0.05%	500.00 2,500.00 0.05%	2,666.67 5,000.00 0.10%	5,000.00 500.00 0.01%	5,068,928
2018 04	Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/1156) 7 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	7,000.00 0.08%	500.00 2,500.00 0.03%	2,866.04 5,000.00 0.07%	5,000.00 3,700.00 0.05%	7,494,743
2018 05	AMATS: Abbott Road Rehab - Phase II (48404//7594) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.10%	1,000.00 5,000.00 0.10%	3,250.00 1,000.00 0.02%	5,000.00 2,000.00 0.04%	5,167,568
2018 05	AMATS: Abbott Road Rehab - Phase II (48404) 4 Bids Tendered	646(1) CPM Scheduling	1 (Alt)	1.0	5,000.00 0.10%	1,000.00 5,000.00 0.10%	3,250.00 1,000.00 0.02%	5,000.00 2,000.00 0.04%	5,167,568
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/1156) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.04%	2,500.00 8,250.00 0.06%	4,855.78 7,500.00 0.06%	8,250.00 2,500.00 0.02%	12,869,962
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//1156) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,000.00 0.02%	1,000.00 3,500.00 0.04%	6,333.33 2,500.00 0.02%	20,000.00 5,000.00 0.04%	9,911,534
2016 03	Glenn Highway MP 63 and 64 Erosion Protection (45592/N/A/1156) 15 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,000.00 0.07%	500.00 1,000.00 0.04%	3,313.33 10,000.00 0.35%	10,500.00 500.00 0.01%	2,643,730
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.02%	5,000.00 10,000.00 0.03%	6,750.00 5,000.00 0.01%	10,000.00 5,000.00 0.01%	36,616,095

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 02	HSIP: Phillips Field Road Safety Improvements and Phillips Field Road - Automated Vehicle Classification (46888//7594) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	1,000.00 0.03%	500.00 500.00 0.02%	500.00 500.00 0.02%	500.00 0.00 0.00%	3,244,574
2018 03	HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 (48174/58980/1156) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.02%	2,500.00 5,000.00 0.02%	6,313.76 2,500.00 0.01%	14,882.56 5,000.00 0.02%	29,100,627
2018 07	HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum (Alt)	1.0	3,611.00 0.09%	500.00 1,000.00 0.03%	1,875.00 3,500.00 0.09%	3,500.00 2,500.00 0.06%	3,970,421
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 (46302/60262/1156) 8 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.07%	500.00 500.00 0.01%	4,615.25 2,450.00 0.04%	15,000.00 1,000.00 0.01%	5,769,321
2017 04	September 2012 and May 2013 ER Denali Hwy Corridor Flood Repairs (46834/62699 / 62914 / 62283/1156) 9 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.19%	500.00 500.00 0.02%	6,444.93 10,000.00 0.37%	12,004.40 2,500.00 0.09%	2,359,224
2016 11	Tok Cutoff MP 0 - 24 Culvert Replacement (45784/63017/1156) 9 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	12,000.00 0.17%	1,000.00 3,500.00 0.05%	6,220.00 20,000.00 0.26%	20,000.00 10,000.00 0.13%	6,367,197
2011 11	Glenn Hwy Signing Anch To Palmer (gf) (35463/52334/1156) 9 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	6,000.00 0.13%	1,000.00 1,500.00 0.05%	14,712.05 8,400.00 0.25%	43,977.42 26,000.00 0.64%	3,177,820
2011 11	Glenn Hwy Signing Anch To Palmer (gf) (35463) 9 Bids Tendered	646(1) CPM Scheduling	Lump Sum (Alt)	1.0	6,000.00 0.13%	1,000.00 1,500.00 0.05%	14,712.05 8,400.00 0.25%	43,977.42 26,000.00 0.64%	3,177,820
2009 12	Sterling Highway: Ninilchik Intersection Improvements and Illumination (25977/56634/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.51%	1,000.00 1,800.00 0.19%	2,960.00 1,000.00 0.10%	9,000.00 1,000.00 0.10%	943,974

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 11	Trunk Road Reconstruction, Phase II Palmer-Wasilla Highway to Palmer-Fishhook Rd (35222/51132/1156) 7 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.05%	500.00 5,000.00 0.04%	3,642.86 10,000.00 0.06%	10,000.00 500.00 0.00%	13,969,176
2012 02	Dalton Hwy 9 Mile Hill North (31053/64899/1156) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,500.00 0.07%	500.00 500.00 0.01%	5,521.50 1,000.00 0.02%	10,000.00 10,000.00 0.16%	5,342,262
2012 02	Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,000.00 0.02%	1,000.00 1,000.00 0.02%	1,333.33 2,000.00 0.03%	2,000.00 1,000.00 0.01%	6,379,578
2012 01	Dalton Highway MP 11-18 Reconstruction (35478/62196/1156) 9 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,500.00 0.02%	500.00 500.00 0.00%	6,981.11 5,000.00 0.03%	25,000.00 15,000.00 0.08%	16,424,452
2009 11	Muldoon Rd. Resurfacing, 36th to Glenn Hwy & HSIP: 6th Avenue at Muldoon Road Safety Improvements (25455/50810 57254/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,000.00 0.04%	1,000.00 1,000.00 0.03%	1,750.00 2,500.00 0.06%	2,500.00 1,000.00 0.02%	3,673,329
2009 09	Phillips Field Road Upgrade (23832/65199/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.18%	500.00 1,160.00 0.07%	3,665.00 500.00 0.03%	10,000.00 3,000.00 0.16%	1,588,185
2010 01	Glenn Hwy: Airport Heights To Hiland Resurfacing (25119/51945/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.04%	500.00 1,000.00 0.01%	1,625.00 500.00 0.00%	4,000.00 1,000.00 0.01%	11,052,764
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/1156) 8 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,000.00 0.03%	1,500.00 2,000.00 0.03%	8,280.25 31,000.00 0.46%	31,000.00 2,500.00 0.04%	6,748,620
2009 12	Hoonah Ferry Terminal Improvements (25535/67813/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.30%	3,000.00 7,000.00 0.22%	4,500.00 3,500.00 0.11%	7,000.00 3,000.00 0.09%	3,127,459
2009 12	Dalton Highway Culverts, M P 260-321 (25514/62622/1156) 9 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	9,805.00 0.05%	500.00 700.00 0.00%	8,300.00 10,000.00 0.05%	30,000.00 6,500.00 0.03%	17,738,224
2012 07	Top of the World Highway MP 0-13 Rehab (33395/62799/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.03%	500.00 2,000.00 0.01%	4,150.80 10,000.00 0.06%	10,000.00 5,000.00 0.03%	15,555,427

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 05	Glenn Hwy Mp34-42, Parks To Palmer Resurfacing (23312/52015/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.19%	0.01 500.00 0.03%	925.00 1,000.00 0.05%	2,200.00 2,200.00 0.11%	1,697,995
2012 08	Parks Hwy: Stanley Road Signal (37366/54453/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	7,500.00 0.42%	750.00 750.00 0.05%	5,915.00 1,995.00 0.12%	15,000.00 15,000.00 0.68%	1,573,730
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872/59301/1156) 8 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.03%	0.01 5,000.00 0.02%	3,125.00 2,000.00 0.01%	6,000.00 5,000.00 0.02%	22,945,463
2012 05	Seward Hwy Mp 89 To 96.6 Resurfacing (37470/52991/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.10%	500.00 1,000.00 0.02%	2,166.67 500.00 0.01%	5,000.00 5,000.00 0.10%	4,436,195
2012 04	Holt-Lamplight Road Resurfacing (37466/52638/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,500.00 0.05%	1,000.00 1,000.00 0.02%	1,000.00 1,000.00 0.02%	1,000.00 1,000.00 0.02%	4,646,626
2011 11	West Dowling Road - Phase I, Old Seward Highway to C Street & Cordova Street Extension (35201/50898 53454/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	15,000.00 0.09%	1,000.00 5,000.00 0.04%	2,346.67 1,040.00 0.01%	5,000.00 1,000.00 0.01%	13,486,059
2011 11	Rezanof Drive Resurfacing - Kodiak Wye - Monashka Bay Road (35118/52105/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,000.00 0.05%	1,000.00 1,000.00 0.02%	2,833.33 2,500.00 0.05%	5,000.00 5,000.00 0.09%	4,704,798
2009 09	Parks Highway MP 72-83, Willow to Kashwitna (24913/54985/1156) 7 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.02%	500.00 10,000.00 0.05%	7,071.43 1,000.00 0.00%	20,000.00 8,000.00 0.04%	20,758,919
2011 10	Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	15,000.00 0.17%	7,500.00 20,000.00 0.26%	14,166.67 7,500.00 0.09%	20,000.00 15,000.00 0.17%	7,842,000
2016 11	Richardson Highway MP 235 Ruby Creek Bridge #0594 MESSED UP (44549/60262/1156) 8 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.07%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	327,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 11	Dalton Highway MP 197-209 Rehabilitation (33732/61214/1156) 7 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.02%	500.00 2,000.00 0.01%	3,884.29 1,000.00 0.00%	7,970.00 5,720.00 0.02%	23,953,284
2018 07	(67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns Airport Access Rd. (48265/00057/67509/1156) 1 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.09%	100,000.00 100,000.00 1.62%	100,000.00 0.00 0.00%	100,000.00 0.00 0.00%	6,157,603
2017 05	HSIP: Anchorage Area Safety Improvements HSIP: Lake Otis Parkway at 68th Ave Channelization (46974/58197/56644/1156) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	19,000.00 0.44%	500.00 5,405.94 0.15%	1,817.66 2,000.00 0.05%	5,405.94 500.00 0.01%	3,554,978
2017 05	Seward Highway MP 13.5 Snow River Erosion Prevention (GF) (46973/n/a/1156) 7 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,500.00 0.27%	953.50 953.50 0.14%	4,279.07 2,000.00 0.26%	15,000.00 15,000.00 1.92%	688,678
2017 05	Sterling Highway 58 - 79, Skilak Lake Road to Sterling, Rehabilitation & Passing Lanes; Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to Sterling; Sterling Highway Kenai NWR Visitor Enhancements (47023/54990, 58431, 58533/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	32,000.00 0.05%	5,000.00 5,000.00 0.01%	20,000.00 5,000.00 0.01%	50,000.00 20,000.00 0.03%	53,907,758
2016 12	Fairbanks Noble Street Upgrade (45722) 4 Bids Tendered	646(1) CPM Scheduling	3200 (Alt)	1.0	3,400.00 0.03%	150.00 3,500.00 0.04%	20,807.42 3,500.00 0.04%	76,079.66 150.00 0.00%	9,545,573
2017 06	Dalton Highway MP 209-222 Reconstruction (45785//1156) 7 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	6,797.42 0.03%	3,000.00 3,500.00 0.02%	10,049.53 11,752.00 0.05%	20,034.70 3,000.00 0.01%	20,984,015
2017 04	Fairbanks Area Signal Upgrades-Stage 1 (46308//1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	50,000.00 0.29%	10,000.00 10,000.00 0.07%	41,398.25 30,000.00 0.21%	74,936.00 74,936.00 0.49%	14,143,690

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 04	Homer: East End Road MP 5.5-12.6 Pavement Preservation (46938/58514/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	4,000.00 0.05%	1,000.00 5,000.00 0.08%	4,750.00 1,000.00 0.02%	10,000.00 3,000.00 0.04%	6,096,324
2017 03	Seward Road Improvements (46779/N/A/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,733.00 0.13%	500.00 2,000.00 0.07%	1,375.00 2,500.00 0.08%	2,500.00 500.00 0.02%	2,946,524
2017 04	Richardson Highway Valdez Glacier Stream Bridge #556 and Lowe River Bridge #558 (46314//1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.95%	3,200.00 5,000.00 0.53%	4,100.00 3,200.00 0.31%	5,000.00 0.00 0.00%	947,919
2017 03	Seward Road Improvements (46779/N/A/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	853.00 0.03%	0.01 1,000.00 0.03%	625.00 0.01 0.00%	1,000.00 1,000.00 0.03%	2,946,524
2009 12	TUDOR ROAD & LAKE OTIS PARKWAY INTERSECTION IMPROVEMENTS (25576/58890/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.05%	1,000.00 5,000.00 0.07%	3,325.00 1,000.00 0.01%	6,300.00 1,000.00 0.01%	7,489,670
2017 03	Seward Road Improvements (46779/N/A/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	414.00 0.01%	0.01 500.00 0.02%	250.25 0.01 0.00%	500.00 1.00 0.00%	2,946,524
2017 01	Dalton Highway MP 362-379 Reconstruction (46042/63816/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.01%	1,000.00 12,200.00 0.04%	6,300.00 1,000.00 0.00%	12,200.00 10,000.00 0.03%	31,994,827
2017 03	Steese Expressway to Front Street Bicycle/Pedestrian Path (45878/62836/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	1,500.00 0.16%	162.00 162.00 0.02%	1,574.25 1,000.00 0.11%	2,635.00 2,500.00 0.25%	858,231
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,500.00 0.09%	500.00 11,500.00 0.39%	5,333.33 4,000.00 0.14%	11,500.00 500.00 0.01%	2,927,828

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	13,000.00 0.14%	1,000.00 1,000.00 0.01%	3,000.00 5,000.00 0.05%	5,000.00 0.00 0.00%	8,696,000
2017 02	Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. (46673//1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	200.00 0.05%	500.00 750.00 0.16%	6,905.00 500.00 0.10%	31,275.00 31,275.00 5.68%	473,904
2017 02	AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd to Carrs AMATS: Pedestrian Plan Implementation Patterson Street: Debarr Rd to Chester Court (46703//1156) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 1.21%	500.00 500.00 0.07%	3,000.00 1,500.00 0.22%	7,500.00 5,500.00 0.73%	684,191
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522//1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.03%	1,000.00 1,000.00 0.00%	7,601.67 20,000.00 0.08%	20,000.00 1,000.00 0.00%	21,769,589
2016 12	Fairbanks Noble Street Upgrade (45722/61725/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,400.00 0.03%	150.00 3,500.00 0.04%	20,807.42 3,500.00 0.04%	76,079.66 150.00 0.00%	9,545,573
2017 03	HSIP: Pedestrian Fencing (46697/58150/1156) 7 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,000.00 0.14%	500.00 500.00 0.06%	2,703.44 500.00 0.06%	5,500.00 5,500.00 0.63%	821,903
2017 01	AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To Livingston (46522) 5 Bids Tendered	646(1) CPM Scheduling	Mile (Alt)	1.09	4,587.16 0.03%	917.43 917.43 0.00%	6,974.01 18,348.62 0.08%	18,348.62 917.43 0.00%	21,769,589
2017 03	Glenn Highway: Airport Heights Drive to Hiland Road, Pavement Preservation (46737//1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.04%	1,000.00 1,000.00 0.01%	1,000.00 1,000.00 0.01%	1,000.00 1,000.00 0.01%	9,998,959
2017 06	Fairview Loop Realign at Knik Goose Bay Road (47194/Z548000000/1156) 7 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,000.00 0.07%	500.00 5,000.00 0.23%	5,278.90 21,600.00 0.93%	21,600.00 2,000.00 0.08%	2,151,595

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 06	Richardson Highway MP 80-82 Resurfacing & Drainage Improvemnts (46367/60613/1156) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	1,000.00 0.03%	500.00 5,000.00 0.16%	10,916.67 44,000.00 1.19%	44,000.00 500.00 0.01%	3,030,526
2017 08	HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.17%	1,000.00 3,300.00 0.17%	3,460.00 1,000.00 0.04%	10,000.00 2,000.00 0.09%	1,980,177
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	900.00 0.06%	1,000.00 1,000.00 0.09%	1,500.00 2,000.00 0.17%	2,000.00 0.00 0.00%	1,125,191
2015 06	Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement Preservation (44609/56712/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,000.00 0.06%	1,000.00 1,000.00 0.02%	1,250.00 1,500.00 0.03%	1,500.00 0.00 0.00%	4,114,208
2015 06	Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.18%	1,000.00 1,000.00 0.02%	3,000.00 5,000.00 0.09%	5,000.00 0.00 0.00%	5,296,083
2015 07	Parks Hwy: MP 35-40 Pavement Preservation Glenn Hwy - Parks Hwy Interchange Ramps (44802/56703 58571/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.06%	0.00 0.00 0.00%	3,375.00 1,000.00 0.01%	10,000.00 10,000.00 0.07%	13,943,673
2015 06	International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/7594) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.15%	1,000.00 1,000.00 0.02%	3,000.00 5,000.00 0.08%	5,000.00 0.00 0.00%	6,487,960
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141) 2 Bids Tendered	646(1) CPM Scheduling	Each (Alt)	2.0	15,000.00 0.37%	500.00 2,500.00 0.07%	1,500.00 500.00 0.01%	2,500.00 0.00 0.00%	6,769,856
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.01%	1,000.00 15,000.00 0.04%	6,676.10 1,000.00 0.00%	15,000.00 1,000.00 0.00%	42,094,598

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/1156) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,000.00 0.04%	1,500.00 2,000.00 0.03%	5,231.17 2,000.00 0.02%	10,000.00 10,000.00 0.11%	7,125,000
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	30,000.00 0.37%	1,000.00 5,000.00 0.07%	3,000.00 1,000.00 0.01%	5,000.00 0.00 0.00%	6,769,856
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	1,000.00 0.04%	500.00 500.00 0.02%	2,750.00 5,000.00 0.17%	5,000.00 0.00 0.00%	2,243,416
2015 06	West Anchorage Roads Pavement Preservation (44709/58795/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	4,000.00 0.16%	1,000.00 1,000.00 0.04%	3,000.00 5,000.00 0.17%	5,000.00 0.00 0.00%	2,243,416
2015 06	HSIP: Muldoon Road Channelization, 11th Court to Boundary Avenue (44665/57341/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.45%	2,000.00 20,000.00 0.80%	9,000.00 5,000.00 0.20%	20,000.00 2,000.00 0.07%	2,499,849
2014 05	AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and HSIP: 16th Ave at A Street Channelization Improvements (42707/56000 51331/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	12,000.00 0.27%	500.00 1,000.00 0.02%	750.00 500.00 0.01%	1,000.00 0.00 0.00%	5,686,743
2014 05	Glenn Highway Pavement Repairs - Boniface I/C to Knik River Bridge (42731/55815/7594) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.48%	1,000.00 5,000.00 0.35%	2,833.33 1,000.00 0.06%	5,000.00 2,500.00 0.13%	1,430,000
2014 05	Birch Road: Whispering Spruce Intersection Improvements (42792/55627/1156) 7 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,000.00 0.40%	900.00 1,017.00 0.14%	2,202.43 3,500.00 0.44%	3,500.00 900.00 0.11%	734,400
2014 04	88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) (42655/54601/1156) 9 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.18%	1,500.00 5,000.00 0.18%	9,407.78 1,500.00 0.05%	30,500.00 3,500.00 0.12%	2,773,227

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 04	Parks Highway M P 194 Broad Pass RR Overcrossing (42228/61277/1156) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.02%	500.00 2,500.00 0.01%	13,250.00 5,000.00 0.02%	36,000.00 3,500.00 0.02%	20,669,482
2014 04	Edgerton Highway MP 0-19 Resurfacing (42129/63909/1156) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	7,000.00 0.08%	500.00 5,000.00 0.07%	3,500.00 500.00 0.01%	5,000.00 3,000.00 0.04%	7,445,892
2014 11	Sterling Highway MP 135 - 150 Pavement Preservation (43947/56697/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.04%	1,000.00 1,000.00 0.01%	2,333.33 1,000.00 0.01%	5,000.00 5,000.00 0.04%	11,961,445
2014 12	CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 (44005/55500 57689/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,500.00 0.21%	1,500.00 4,673.76 0.26%	4,918.44 10,000.00 0.47%	10,000.00 3,500.00 0.14%	1,791,306
2014 04	POW: Hydaburg Highway Fish Passage Improvements (41388/68026/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,000.00 0.42%	1,500.00 1,500.00 0.39%	4,750.00 8,000.00 1.75%	8,000.00 0.00 0.00%	388,512
2015 11	HSIP: CR Sign Assembly Improvements 2015 (45259/57587/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.15%	1,000.00 1,000.00 0.03%	4,375.00 3,500.00 0.09%	7,000.00 7,000.00 0.17%	3,319,315
2015 10	HSIP: Kodiak Rock Fall Mitigation (45205/57709/1156) 7 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,500.00 0.10%	1,000.00 5,000.00 0.23%	6,971.43 10,000.00 0.40%	10,300.00 10,000.00 0.38%	2,212,795
2015 10	Jnu - Glacier Highway Pavement Rehabilitation Point Lena To Tee Harbor (44347/67564/7594) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	6,700.00 0.15%	7,500.00 10,000.00 0.29%	8,750.00 7,500.00 0.21%	10,000.00 0.00 0.00%	3,491,195
2015 10	Glenn Highway: MP 49 (45214/50994/1156) 13 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,000.00 0.06%	1,500.00 5,000.00 0.18%	8,326.89 10,000.00 0.35%	54,000.00 3,500.00 0.12%	2,836,370

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 03	Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement Preservation, Phase 1 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation, Phase 1 (44280/58496 58497/1156)	646(1) CPM Scheduling	Lump Sum	1	6,500.00 0.07%	1,000.00 2,500.00 0.03%	1,750.00 1,000.00 0.01%	2,500.00 0.00 0.00%	8,572,860
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/1156) 7 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.07%	500.00 5,200.00 0.08%	3,723.57 2,500.00 0.03%	10,000.00 500.00 0.01%	6,419,604
2015 01	Olympic Mountain Loop Improvements - Girdwood (44236/59766/1156) 8 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.26%	875.00 875.00 0.04%	3,528.13 2,000.00 0.07%	10,000.00 2,900.00 0.10%	2,364,890
2015 04	Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper Landing Walkable Community Project (44488/56685 54575/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	1,500.00 0.02%	1,000.00 2,673.74 0.04%	4,668.44 10,000.00 0.14%	10,000.00 5,000.00 0.07%	6,906,885
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157/63905/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.17%	2,000.00 9,563.00 0.12%	4,924.00 3,133.00 0.04%	9,563.00 2,000.00 0.02%	7,766,987
2015 04	POW Craig-Klawock Highway Guardrail Improvement REBID (43967/67832/7594) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	1,500.00 0.11%	2,500.00 5,000.00 0.33%	3,750.00 2,500.00 0.16%	5,000.00 0.00 0.00%	1,494,563
2015 04	H S I P: Parks Hwy Rest Areas (44045/61074/7594) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.63%	500.00 1,000.00 0.09%	2,400.00 2,000.00 0.15%	6,000.00 6,000.00 0.43%	1,113,107
2015 05	Airport Way Preventive Maintenance - Stage II, Northern Region Signal Interconnect - Airport Way/Peger Road & Northern Region Pedestrian Improvements (44455/63278/62489/60520/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	30,000.00 0.42%	500.00 2,000.00 0.02%	1,666.67 2,500.00 0.03%	2,500.00 500.00 0.01%	8,240,476

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 04	College Road Pavement Rehabilitation & College Rd/Antoinette Ave/Margaret Ave Intersection Reconstruction (44449/62164 / 62854/1156)	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.07%	500.00 2,500.00 0.04%	2,000.00 3,000.00 0.04%	3,000.00 500.00 0.01%	7,090,895
2014 12	Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway MP 56-61 Pavement Preservation (44128/56663 56683/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	8,500.00 0.06%	1,000.00 1,000.00 0.01%	2,000.00 1,000.00 0.01%	4,000.00 4,000.00 0.03%	9,998,998
2009 02	Seward Hwy MP 43-50 Pvmt Refurbishment (19472/59296/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,000.00 0.03%	1,000.00 1,000.00 0.01%	2,900.00 2,500.00 0.03%	5,000.00 5,000.00 0.05%	8,862,510
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350) 7 Bids Tendered	646(1) CPM Scheduling	Each (Alt)	1.0	5,000.00 0.07%	500.00 5,200.00 0.08%	3,723.57 2,500.00 0.03%	10,000.00 500.00 0.01%	6,419,604
2015 02	Plack Road Bicycle/Pedestrian Facility (43167/77248/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	1,000.00 0.04%	500.00 2,000.00 0.09%	2,800.00 500.00 0.02%	7,700.00 1,000.00 0.04%	2,329,969
2015 09	Alaska Highway MP 1354-1365 Rehabilitation (41425/61271/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,000.00 0.02%	500.00 500.00 0.01%	2,600.00 5,000.00 0.05%	5,000.00 1,000.00 0.01%	9,525,913
2015 09	HSIP: Municipality of Anchorage Flashing Yellow Arrow Project Anchorage Signal Upgrades, Phase I (45174/52797 53728/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	4,500.00 0.11%	1,000.00 1,000.00 0.02%	8,615.44 6,000.00 0.13%	23,377.20 3,200.00 0.07%	4,631,344
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	225.00 0.02%	250.00 250.00 0.02%	375.00 500.00 0.04%	500.00 0.00 0.00%	1,125,191

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 05	Pittman Road MP 0.0 to 2.1 Pavement Preservation (44645/58763/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	225.00 0.02%	250.00 250.00 0.02%	375.00 500.00 0.04%	500.00 0.00 0.00%	1,125,191
2009 01	Sterling Highway Bridge Rehabilitation (17792/50815/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.18%	2,500.00 2,500.00 0.07%	4,166.67 5,000.00 0.13%	5,000.00 5,000.00 0.10%	3,355,964
2015 05	HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion (44656/55730/1156) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.54%	1,000.00 5,000.00 0.25%	4,545.42 1,762.50 0.09%	8,800.00 7,600.00 0.36%	1,990,576
2015 02	Seward Highway MP 99-100 Improvements (44337/58822/7594) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.08%	1,000.00 1,000.00 0.01%	3,000.00 5,000.00 0.06%	5,000.00 0.00 0.00%	7,497,210
2015 05	Fairview Loop Road Pavement Preservation (44583/51774/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.13%	1,000.00 1,000.00 0.03%	1,500.00 2,500.00 0.06%	2,500.00 1,000.00 0.03%	3,839,935
2015 03	AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation (44413/56185/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,000.00 0.04%	1,000.00 1,000.00 0.01%	2,833.33 2,500.00 0.03%	5,000.00 5,000.00 0.07%	6,887,552
2015 01	Hydaburg Highway Pavement Rehabilitation (43422/67576/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	25,000.00 0.17%	5,000.00 7,900.00 0.07%	9,300.00 15,000.00 0.12%	15,000.00 5,000.00 0.04%	11,859,725
2014 04	Palmer-Wasilla Highway: Parks Highway to Knik Goose Bay Road Pavement Preservation (42652/55270/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,000.00 0.10%	1,000.00 1,000.00 0.04%	3,666.67 5,000.00 0.17%	5,000.00 5,000.00 0.17%	2,798,426

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement	646(1) CPM Scheduling	Lump Sum	1	4,500.00 0.04%	1,000.00 10,000.00 0.09%	4,000.00 1,000.00 0.01%	10,000.00 1,000.00 0.01%	11,749,902
2014 12	Ktn - Advanced Water Street Trunk Relocation (43208/69548/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.12%	32,000.00 32,200.00 0.96%	32,100.00 32,000.00 0.82%	32,200.00 0.00 0.00%	3,339,290
2017 11	AMATS: Bicycle Plan Implementation Eagle River AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N. Bunn Eagle River and Peterkin Avenue, Meyer to N. Bunn (47512//1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 1.15%	5,000.00 5,000.00 0.67%	5,000.00 5,000.00 0.60%	5,000.00 0.00 0.00%	745,846
2017 10	Sterling Highway Beluga Lake Dam Improvements (47427/58672/0) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.58%	2,500.00 5,000.00 0.46%	9,460.00 20,000.00 1.52%	20,000.00 9,800.00 0.73%	1,094,150
2017 11	Ktn: Front, Mill, And Stedman Streets Reconstruction (47761/Z681600000/1156) 1 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	7,000.00 0.08%	20,000.00 20,000.00 0.21%	20,000.00 0.00 0.00%	20,000.00 0.00 0.00%	9,681,105
2015 12	HSIP: CR High Friction Surface Treatment (45334/57092/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.13%	1,500.00 2,000.00 0.03%	5,300.00 7,500.00 0.10%	10,000.00 5,500.00 0.07%	6,778,888

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 12	Egan Drive Pavement rehabilitation - 10th Street to Mendenhall Loop Road Project Number NH-0932(049)~Z681290000 Salmon Creek Intersection Safety Improvements Project Number	646(1) CPM Scheduling	Lump Sum	1	9,700.00 0.05%	11,800.00 15,000.00 0.09%	13,400.00 11,800.00 0.07%	15,000.00 0.00 0.00%	16,614,244
2015 11	Glenn Highway and Muldoon Road Interchange Improvements (45321/54625/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	20,000.00 0.05%	1,000.00 7,080.18 0.02%	9,616.04 20,000.00 0.05%	20,000.00 1,000.00 0.00%	40,745,592
2014 10	Soldotna: Birch Street Signal at Sterling Highway Rebid (43526/59767A/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,500.00 0.15%	3,840.00 37,790.15 2.17%	20,815.08 3,840.00 0.16%	37,790.15 0.00 0.00%	1,745,059
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265/63515/1156) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.06%	500.00 500.00 0.01%	3,166.67 2,500.00 0.04%	7,500.00 1,000.00 0.01%	5,284,485
2014 10	Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/7594) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,000.00 0.16%	1,000.00 5,000.00 0.36%	3,000.00 1,000.00 0.06%	5,000.00 0.00 0.00%	1,390,905
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /1156) 7 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	12,500.00 0.06%	2,500.00 10,000.00 0.05%	8,000.00 5,000.00 0.02%	12,000.00 5,000.00 0.02%	18,937,555
2014 09	Parks Highway M P 163-305 Passing Lanes - Stage I I I (43265) 6 Bids Tendered	646(1) CPM Scheduling	Each (Alt)	1.0	5,000.00 0.06%	500.00 500.00 0.01%	3,166.67 2,500.00 0.04%	7,500.00 1,000.00 0.01%	5,284,485
2017 12	Glenn Highway: Eklutna to Parks Highway Pavement Preservation (47863/58534/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.08%	1,000.00 2,500.00 0.05%	1,500.00 1,000.00 0.02%	2,500.00 1,000.00 0.02%	5,541,578
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491) 9 Bids Tendered	646(1) CPM Scheduling	Calendar Day (Alt)	120.0	41.67 0.31%	1.67 4.17 0.05%	25.65 8.33 0.11%	41.67 41.67 0.50%	936,532

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7594) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.07%	500.00 2,000.00 0.02%	2,500.00 500.00 0.00%	5,000.00 5,000.00 0.04%	12,656,111
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum (Alt)	1.0	10,000.00 0.07%	500.00 2,000.00 0.02%	2,500.00 500.00 0.00%	5,000.00 5,000.00 0.04%	12,656,111
2017 06	Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.05%	1,000.00 1,000.00 0.01%	1,000.00 1,000.00 0.01%	1,000.00 0.00 0.00%	9,986,105
2017 06	Richardson Highway MP 337 Eielson AFB Intersection Improvements (46282//7594) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	15,000.00 0.88%	500.00 2,000.00 0.15%	1,333.33 1,500.00 0.11%	2,000.00 500.00 0.03%	1,364,112
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,500.00 0.05%	1,000.00 1,000.00 0.02%	16,500.00 3,000.00 0.06%	52,000.00 52,000.00 0.83%	5,399,662
2017 08	Galena Campion Road Beaver Creek Culvert Replacement May 2013 ER Flooding (46438/64066/1156) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,500.00 0.14%	1,000.00 3,500.00 0.29%	4,000.00 10,000.00 0.78%	10,000.00 1,000.00 0.07%	1,222,355
2018 01	Williamsport-Pile Bay Road: Iliamna River Bridge Replacement (47969/55110/7594) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.08%	2,000.00 15,000.00 0.21%	6,666.67 2,500.00 0.03%	15,000.00 10,000.00 0.13%	7,065,003
2018 01	Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel (47989//1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	1,500.00 0.05%	500.00 500.00 0.02%	1,500.00 2,000.00 0.08%	2,500.00 2,500.00 0.10%	2,253,083
2017 09	Old Nenana/Ester Hill Rehabilitation (46580/60455/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.04%	1,000.00 3,200.00 0.03%	3,066.67 1,000.00 0.01%	5,000.00 5,000.00 0.03%	12,499,865
2017 09	Old Nenana/Ester Hill Rehabilitation (46580) 3 Bids Tendered	646(1) CPM Scheduling	Each (Alt)	1.0	5,000.00 0.04%	1,000.00 3,200.00 0.03%	3,066.67 1,000.00 0.01%	5,000.00 5,000.00 0.03%	12,499,865

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 07	Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization (47186/59778/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.09%	1,000.00 20,000.00 0.23%	6,875.00 1,000.00 0.01%	20,000.00 1,000.00 0.01%	8,695,855
2014 08	Parks Hwy MP 237 Riley Creek Bridge Replacement (42954/63763/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.04%	3,260.00 3,375.00 0.03%	3,317.50 0.00 0.00%	3,375.00 0.00 0.00%	10,727,261
2014 09	Central Region Highway Data Equipment 2012 (43114/52809/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.13%	5,000.00 15,000.00 0.33%	10,000.00 5,000.00 0.09%	15,000.00 0.00 0.00%	4,551,390
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017/52997/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	8,000.00 0.09%	1,000.00 5,000.00 0.08%	2,666.67 2,000.00 0.03%	5,000.00 1,000.00 0.01%	6,527,698
2014 01	HSIP: Central Region Railroad/Highway Grade Crossing Guardrail Replacement HSIP: CR Guardrail Delineation Enhancements (42191/52113 55750/1156) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	1,000.00 0.07%	500.00 500.00 0.04%	3,041.67 650.00 0.05%	11,000.00 1,000.00 0.07%	1,169,103
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	6,000.00 0.02%	1,000.00 1,000.00 0.00%	3,100.00 2,500.00 0.01%	10,000.00 1,000.00 0.00%	25,973,241
2014 01	HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL SLOW VEHICLE TURNOUTS (42017) 3 Bids Tendered	646(1) CPM Scheduling	each (Alt)	1.0	8,000.00 0.09%	1,000.00 5,000.00 0.08%	2,666.67 2,000.00 0.03%	5,000.00 1,000.00 0.01%	6,527,698

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.01%	5,000.00 5,000.00 0.01%	5,000.00 5,000.00 0.01%	5,000.00 0.00 0.00%	36,856,108
2013 12	JNU-Glacier Highway Brotherhood Bridge Replacement (34037/67987/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.04%	5,443.20 20,000.00 0.08%	25,147.73 5,443.20 0.02%	50,000.00 50,000.00 0.17%	25,154,532
2013 12	JNU-North Douglas Highway Pavement Rehabilitation (40794/67531/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.09%	5,000.00 5,000.00 0.11%	7,500.00 10,000.00 0.18%	10,000.00 0.00 0.00%	4,522,796
2013 12	Kanakanak Rd: D St To Squaw Cr Rd Resurfacing (41942/52799/2173) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.11%	1,000.00 10,000.00 0.11%	4,333.33 1,000.00 0.01%	10,000.00 2,000.00 0.02%	9,109,265
2014 01	Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To Church Road (42230/52914/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	1,500.00 0.01%	1,000.00 1,000.00 0.01%	4,003.20 6,500.00 0.04%	6,516.00 1,000.00 0.01%	15,967,622
2014 06	Seward Highway MP 54.5 to 75 Pavement Preservation (42893/58080/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	6,000.00 0.03%	1,000.00 3,000.00 0.02%	3,500.00 1,000.00 0.01%	10,000.00 1,000.00 0.01%	15,157,512
2014 07	ANC Postmark Storm Drain Outfall Repairs (43054/57348/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,500.00 0.12%	1,000.00 1,000.00 0.04%	2,333.33 1,000.00 0.03%	5,000.00 5,000.00 0.14%	2,568,324
2014 06	Petersville Road Preventive Maintenance, MP 0-9.2 (42965/52471/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.09%	100.00 1,000.00 0.02%	1,120.00 100.00 0.00%	2,500.00 1,000.00 0.02%	4,322,551
2014 11	HSIP: CR Crash Cushions Upgrade 2014 (43690) 3 Bids Tendered	646(1) CPM Scheduling	2,000.00 (Alt)	1.0	2,000.00 0.10%	5,000.00 5,000.00 0.35%	11,224.67 23,674.00 1.36%	23,674.00 5,000.00 0.28%	1,445,300
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506/55613/1156) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,800.00 0.05%	1,000.00 1,000.00 0.01%	13,315.93 5,000.00 0.07%	42,186.60 42,186.60 0.59%	6,691,146

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506) 6 Bids Tendered	646(1) CPM Scheduling	2800 (Alt)	1.0	2,800.00 0.05%	1,000.00 1,000.00 0.01%	13,315.93 5,000.00 0.07%	42,186.60 42,186.60 0.59%	6,691,146
2014 10	ANC Kulis Transition Repairs and Modifications (43566/54066/1156) 8 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,500.00 0.21%	1,000.00 1,000.00 0.08%	7,673.75 1,890.00 0.15%	29,000.00 29,000.00 2.30%	1,178,369
2014 12	KTN South Tongass Paving/ Collins Road Guardrail HSIP (43547/67674/68412/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	15,000.00 0.38%	5,000.00 10,000.00 0.33%	7,500.00 5,000.00 0.15%	10,000.00 0.00 0.00%	3,069,946
2014 11	Fritz Cove Road Rehabilitation And Repair (36604/69397/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.27%	3,500.00 10,000.00 0.32%	6,750.00 3,500.00 0.08%	10,000.00 0.00 0.00%	3,115,745
2014 11	Annette Bay Ferry Terminal Improvements (43416/68135/1156) 1 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.67%	1,500.00 1,500.00 0.19%	1,500.00 0.00 0.00%	1,500.00 0.00 0.00%	781,909
2014 07	Sterling Hwy Mp 57 Erosion Protection (43116/57729/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.34%	500.00 500.00 0.03%	1,000.00 1,000.00 0.05%	1,500.00 1,000.00 0.04%	1,699,250
2014 11	HSIP: Central Region Overhead Beacons 2014 (43589/57081/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	41,999.36 2.42%	1,000.00 4,200.00 0.29%	11,602.00 4,000.00 0.23%	37,208.00 1,000.00 0.05%	1,465,959
2014 11	Tok Cutoff M P 104 Tok River Bridge #0663 (43365/63565/1156) 7 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.05%	1,000.00 3,500.00 0.03%	22,357.14 3,000.00 0.02%	130,000.00 7,000.00 0.05%	11,699,696
2014 11	HSIP: CR Crash Cushions Upgrade 2014 (43690/57607/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,000.00 0.10%	5,000.00 5,000.00 0.35%	11,224.67 23,674.00 1.36%	23,674.00 5,000.00 0.28%	1,445,300
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum (Alt)	1.0	5,000.00 0.01%	5,000.00 5,000.00 0.01%	19,035.77 10,000.00 0.02%	50,000.00 50,000.00 0.07%	51,418,510
2012 08	Northern Region Deep Culverts Replacement - Stage 1 (37444/61693/1156) 8 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,500.00 0.11%	500.00 3,366.00 0.15%	3,384.65 500.00 0.02%	8,500.00 5,000.00 0.16%	2,199,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 06	JNU - Glacier Highway * Trailhead Stage II - Amalga Harbor to Kayak Launch (19996/68832/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.10%	4,500.00 20,000.00 0.20%	11,500.00 4,500.00 0.05%	20,000.00 10,000.00 0.09%	9,793,198
2013 08	HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 (41304/55753/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	7,000.00 0.53%	3,800.00 3,800.00 0.26%	11,900.00 20,000.00 1.34%	20,000.00 0.00 0.00%	1,471,817
2009 03	Mertarvik Barge Facility (20456/50850/1156) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	1,000.00 0.05%	1,000.00 3,000.00 0.12%	5,566.67 1,000.00 0.03%	15,000.00 3,400.00 0.11%	2,442,000
2009 04	Kotzebue Roads - Shore Avenue (20872/60788/1156) 9 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.01%	1,000.00 10,000.00 0.03%	11,222.22 10,000.00 0.03%	22,000.00 1,000.00 0.00%	33,010,932
2013 07	CR Hwy Safety Corridor Near Term Improvements (GF) and Parks Hwy & Pittman Rd Signal Modifications (GF) (41206) 4 Bids Tendered	646(1) CPM Scheduling	3500 (Alt)	1.0	3,500.00 0.30%	500.00 5,642.00 0.47%	3,835.50 4,200.00 0.31%	5,642.00 500.00 0.03%	1,197,783
2013 07	CR Hwy Safety Corridor Near Term Improvements (GF) and Parks Hwy & Pittman Rd Signal Modifications (GF) (41206/53425 54602/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,500.00 0.30%	500.00 5,642.00 0.47%	3,835.50 4,200.00 0.31%	5,642.00 500.00 0.03%	1,197,783
2013 10	Richardson Highway M P 345 Moose Creek R R Overpass (17152/66566/1156) 8 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.04%	500.00 3,000.00 0.03%	6,500.00 500.00 0.00%	15,000.00 5,000.00 0.04%	10,388,566
2013 07	HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen (41317) 6 Bids Tendered	646(1) CPM Scheduling	Each (Alt)	1.0	2,000.00 0.26%	3,800.00 4,000.00 0.58%	6,033.33 3,800.00 0.53%	15,000.00 4,000.00 0.54%	688,095
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41883/53455/1156) 11 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	8,000.00 0.24%	0.00 0.00 0.00%	90.91 0.00 0.00%	1,000.00 0.00 0.00%	116,500
2013 10	Airport Way Preventive Maintenance - Stage I (41617/60921/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	30,000.00 0.53%	500.00 5,000.00 0.09%	3,500.00 500.00 0.01%	5,000.00 5,000.00 0.09%	5,388,089

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515) 4 Bids Tendered	646(1) CPM Scheduling	each (Alt)	1.0	5,000.00 0.10%	1,000.00 5,000.00 0.14%	2,127.25 1,309.00 0.04%	5,000.00 1,000.00 0.03%	3,496,801
2013 07	HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen (41317/55103/1156) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,000.00 0.26%	3,800.00 4,000.00 0.58%	6,033.33 3,800.00 0.53%	15,000.00 4,000.00 0.54%	688,095
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41883) 11 Bids Tendered	646(1) CPM Scheduling	Each (Alt)	1.0	8,000.00 0.24%	0.00 0.00 0.00%	90.91 0.00 0.00%	1,000.00 0.00 0.00%	116,500
2013 09	Aleknagik Wood River Bridge Construction - Phase I (41612/52972/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	8,000.00 0.05%	1,000.00 25,000.00 0.13%	9,000.00 5,000.00 0.02%	25,000.00 5,000.00 0.02%	19,515,005
2013 09	CR Public Safety and Reduced Maintenance ITS, MAT-SU (41647/52791/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	1,500.00 0.18%	2,000.00 3,024.00 0.39%	3,141.33 2,000.00 0.26%	4,400.00 4,400.00 0.53%	773,999
2013 09	Ktn - White River Road Gravel Surfacing (41403/68254/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 1.27%	3,500.00 3,500.00 0.65%	6,166.67 10,000.00 1.80%	10,000.00 5,000.00 0.74%	542,185
2013 05	Birch Road: O'Malley to Huffman Resurfacing (GF) (40551/55432/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,000.00 0.34%	500.00 500.00 0.08%	1,809.33 1,128.00 0.16%	3,800.00 3,800.00 0.52%	611,591
2013 05	Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide Paving (39353/69139/ 67416/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,263.00 0.12%	3,500.00 10,000.00 0.28%	6,750.00 3,500.00 0.08%	10,000.00 0.00 0.00%	3,598,291
2013 05	Knik-Goose Bay Road & Fern Street Intersection Improvements Fern Street to Palmer-Wasilla Highway MP 0.738 to MP 1.753 (40791/51896/1156) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,000.00 0.05%	800.00 800.00 0.03%	7,966.67 15,000.00 0.44%	15,000.00 1,000.00 0.03%	3,172,129

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 05	Glenn Highway: Hiland to Eklutna Resurfacing/Glenn Highway Emergency Bridge Repair, 2009 (21792/52000 51777/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	8,500.00 0.05%	1,000.00 1,000.00 0.01%	2,375.00 2,500.00 0.02%	5,000.00 1,000.00 0.01%	12,676,055
2013 05	Johns Road Improvements, Klatt To High View (GF) (40515/52783/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.10%	1,000.00 5,000.00 0.14%	2,127.25 1,309.00 0.04%	5,000.00 1,000.00 0.03%	3,496,801
2012 11	Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing (38959/52458/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.14%	1,000.00 10,000.00 0.18%	5,233.33 1,000.00 0.02%	10,000.00 4,700.00 0.07%	5,598,065
2013 10	52765 Ninilchik Village Bridge Replacement (41877/52765/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	1,000.00 0.04%	100.00 5,500.00 0.25%	5,520.00 100.00 0.00%	10,000.00 7,000.00 0.30%	2,199,212
2013 06	JNU - Thane Road HSIP (33305/69331/1156) 1 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.45%	5,000.00 5,000.00 0.39%	5,000.00 0.00 0.00%	5,000.00 0.00 0.00%	1,298,675
2009 03	Williamsport - Pile Bay Road (20012/51651/1156) 14 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	4,000.00 0.06%	500.00 3,783.20 0.08%	8,813.44 3,500.00 0.07%	25,000.00 1,000.00 0.02%	4,645,000
2013 06	Kenai Spur Highway MP 0-3 Pavement Preservation (40631/54142/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.14%	2,500.00 3,000.00 0.08%	2,750.00 2,500.00 0.06%	3,000.00 0.00 0.00%	3,872,478
2009 04	Minnesota Drive Resurfacing (22032/51135 51340/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	13,000.00 0.15%	1,000.00 1,000.00 0.01%	1,825.00 1,000.00 0.01%	2,800.00 2,500.00 0.03%	6,809,020
2013 07	Kalifornsky Beach Rd Pedestrian Pathway (GF) (41205/54633/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,000.00 0.25%	1,500.00 55,000.00 4.47%	15,300.00 6,000.00 0.48%	55,000.00 1,500.00 0.12%	1,230,669
2013 08	JNU - Stephen Richards Safety And Capacity Improvements - REBID (40112/68740/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.98%	5,000.00 5,000.00 0.41%	8,500.00 12,000.00 0.89%	12,000.00 0.00 0.00%	1,214,605
2013 05	University Avenue Rehabilitation & Widening: Building Demolition Stage 1 (38457) 3 Bids Tendered	646(1) CPM Scheduling	Calendar Day (Alt)	60.0	50.00 0.59%	25.00 25.00 0.45%	52.81 45.80 0.64%	87.63 87.63 1.22%	335,460

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.13%	1,150.00 4,000.00 0.09%	3,787.50 5,000.00 0.10%	5,000.00 1,150.00 0.02%	4,277,730
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	20,000.00 0.10%	1,000.00 1,320.00 0.01%	2,440.00 5,000.00 0.03%	5,000.00 1,000.00 0.00%	19,292,860
2013 05	Debarr Road Resurfacing (GF) (40444/53433/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,000.00 0.04%	1,000.00 2,000.00 0.04%	1,833.33 2,500.00 0.05%	2,500.00 0.00 0.00%	4,590,728
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41866) 11 Bids Tendered	646(1) CPM Scheduling	Each (Alt)	1.0	8,000.00 0.24%	500.00 1,000.00 0.09%	8,708.45 1,000.00 0.08%	40,000.00 500.00 0.04%	1,122,851
2012 09	HSIP: Bogard Rd & Peck St Intersection Improvements (38637/51847/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	8,900.00 0.34%	0.01 0.01 0.00%	6,360.00 800.00 0.03%	25,000.00 1,000.00 0.04%	2,530,822
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	4,000.00 0.02%	300.00 2,000.00 0.01%	6,825.00 10,000.00 0.06%	15,000.00 300.00 0.00%	16,585,844
2013 03	Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway (40291/53801/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.06%	1,000.00 1,000.00 0.01%	3,000.00 5,000.00 0.06%	5,000.00 0.00 0.00%	7,227,267
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	4,000.00 0.03%	1,000.00 2,000.00 0.02%	1,500.00 1,000.00 0.01%	2,000.00 0.00 0.00%	10,891,541
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952) 7 Bids Tendered	646(1) CPM Scheduling	Calendar Day (Alt)	10.0	750.00 0.07%	100.00 250.00 0.03%	274.06 300.00 0.03%	700.00 100.00 0.01%	9,525,695
2012 11	Sawmill Creek Road Upgrade (37924/68216/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.08%	5,000.00 5,000.00 0.04%	5,166.67 5,000.00 0.04%	5,500.00 5,500.00 0.04%	11,789,167

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 11	HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation (41866/53455/1156) 11 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	8,000.00 0.24%	500.00 1,000.00 0.09%	8,708.45 1,000.00 0.08%	40,000.00 500.00 0.04%	1,122,851
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958) 4 Bids Tendered	646(1) CPM Scheduling	Each (Alt)	1.0	4,000.00 0.02%	300.00 2,000.00 0.01%	6,825.00 10,000.00 0.06%	15,000.00 300.00 0.00%	16,585,844
2013 04	Richardson Hwy MP 201 Phelan Creek Bridge #0579 (40312/63519/1156) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.22%	250.00 250.00 0.01%	2,375.00 500.00 0.01%	5,000.00 3,000.00 0.07%	3,915,515
2013 11	Backloop Shared Use Path Rehabilitation (40997/69917/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	25,000.00 3.45%	5,000.00 5,000.00 0.61%	5,000.00 5,000.00 0.56%	5,000.00 0.00 0.00%	817,820
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	6,000.00 0.09%	1,500.00 1,500.00 0.02%	8,200.00 2,000.00 0.03%	20,000.00 7,500.00 0.10%	6,488,641
2013 11	Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation (41790/55244/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	1,500.00 0.01%	1,000.00 10,000.00 0.10%	4,500.00 1,000.00 0.01%	10,000.00 5,000.00 0.05%	10,295,938
2013 03	KTN- North Tongass Highway (Ward Cove to Refuge Cove) (29055/68973/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.12%	5,000.00 10,000.00 0.11%	7,500.00 5,000.00 0.05%	10,000.00 0.00 0.00%	9,118,342
2012 12	Parks Hwy Mp 146-163 Pavement Preservation (39194/54147/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	4,000.00 0.02%	500.00 1,000.00 0.01%	750.00 1,000.00 0.01%	1,000.00 500.00 0.00%	14,495,924
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874/54149 55966/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,500.00 0.06%	1,000.00 1,000.00 0.02%	4,625.00 10,000.00 0.17%	10,000.00 2,500.00 0.04%	5,696,203
2012 12	False Pass Airport Access Road Resurfacing and Bridge Repair (39295/57109/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,000.00 0.24%	2,000.00 4,700.00 0.28%	3,940.00 2,000.00 0.10%	5,000.00 3,500.00 0.18%	1,655,094

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 02	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase II (18933/51931/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,000.00 0.08%	5,000.00 5,000.00 0.14%	7,500.00 15,000.00 0.41%	15,000.00 5,000.00 0.12%	3,583,367
2013 01	WRG Zimovia Pavement Rehabilitation (38064/67425/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	15,000.00 0.16%	2,000.00 10,000.00 0.13%	7,333.33 2,000.00 0.02%	10,000.00 10,000.00 0.12%	7,822,574
2009 05	Trunk Road Reconstruction, Phase I. Parks Highway to Palmer-Wasilla Highway (22872) 8 Bids Tendered	646(1) CPM Scheduling	Each (Alt)	1.0	10,000.00 0.03%	0.01 5,000.00 0.02%	3,125.00 2,000.00 0.01%	6,000.00 5,000.00 0.02%	22,945,463
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/1156) 8 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	20,000.00 0.07%	1,600.00 30,000.00 0.10%	13,337.50 5,000.00 0.02%	30,000.00 15,000.00 0.05%	30,650,414
2012 11	SGY- Dyea Road Improvements (Realign) (34159/67424/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.28%	6,700.00 25,000.00 0.98%	14,566.67 12,000.00 0.29%	25,000.00 6,700.00 0.15%	2,559,735
2013 11	Kodiak Area Roads Pavement Preservation & Kodiak Areawide Delineation Improvements (41874) 4 Bids Tendered	646(1) CPM Scheduling	Calendar Day (Alt)	20.0	175.00 0.06%	50.00 50.00 0.02%	231.25 500.00 0.17%	500.00 125.00 0.04%	5,696,203
2012 10	Glenn Highway M P 172-189 Rehabilitation (38155/60922/1156) 9 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.02%	500.00 2,500.00 0.01%	5,917.11 4,500.00 0.02%	20,500.00 1,000.00 0.00%	20,669,751
2013 02	Nordale Road Rehabilitation (39751/62166/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.11%	500.00 1,500.00 0.03%	2,333.33 5,000.00 0.11%	5,000.00 500.00 0.01%	4,442,893
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.09%	500.00 1,000.00 0.01%	1,333.33 500.00 0.00%	2,500.00 2,500.00 0.02%	11,698,675

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 11	HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety Improvements (39059/52451 52121/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	8,400.00 0.07%	1,000.00 1,000.00 0.01%	2,500.00 1,500.00 0.01%	5,000.00 5,000.00 0.05%	10,713,734
2013 05	University Avenue Rehabilitation & Widening: Building Demolition Stage 1 (38457/63213/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,000.00 0.59%	1,500.00 1,500.00 0.45%	3,168.67 2,748.00 0.64%	5,258.00 5,258.00 1.22%	335,460
2013 05	Anchorage Asphalt Surface Repairs, 2013 (40314/54396/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	12,500.00 0.62%	500.00 1,000.00 0.06%	1,166.67 2,000.00 0.11%	2,000.00 500.00 0.02%	1,793,675
2013 06	Elliott Hwy Livengood Creek Bridge (#0229) AK090 (39153/63579/1156) 7 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,000.00 0.13%	500.00 4,000.00 0.17%	2,642.86 500.00 0.02%	5,000.00 1,500.00 0.06%	2,330,539
2010 11	HSIP: NHS Warning & Delineation (30713/51289/1156) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,000.00 0.17%	1,000.00 1,500.00 0.11%	6,380.39 1,000.00 0.06%	25,882.35 2,000.00 0.12%	1,404,195
2010 09	Sterling Highway MP 90-82 Resurfacing (29634/52493/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.18%	1.00 1,500.00 0.04%	875.25 1,000.00 0.03%	1,500.00 1.00 0.00%	3,750,509
2010 11	Steese Hwy M P 62-81 Surface Treatment (30374/60916/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	15,000.00 0.07%	0.01 500.00 0.00%	2,400.00 5,000.00 0.02%	5,000.00 0.01 0.00%	20,807,850
2011 01	Yukon River Bridge Rehabilitation (Seismic Retrofit) (27655/60431/1156) 9 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.82%	3,400.00 3,400.00 0.43%	10,047.67 15,000.00 1.67%	22,029.00 12,000.00 1.30%	789,000
2010 10	Glenn Highway MP 109 to 118 Resurfacing (31573/52095/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.05%	0.01 1,000.00 0.01%	750.00 1,000.00 0.01%	1,000.00 1,000.00 0.01%	9,874,455
2010 09	Glenn Highway Lighting, S. Birchwood To Eklutna (30933/51970/1156) 7 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.08%	6,832.00 9,000.00 0.10%	26,346.49 6,832.00 0.07%	107,493.42 8,500.00 0.09%	9,162,250

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 02	Huffman Road Reconstruction - Old Seward Hwy to Lake Otis Parkway to Pintail Street (33102/53933 51920/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	6,000.00 0.04%	770.00 5,000.00 0.04%	2,759.40 5,000.00 0.04%	5,000.00 2,027.00 0.01%	12,332,894
2010 08	Kenai: Various Road Improvements, 2009 (30275/59774/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.64%	500.00 1,000.00 0.17%	1,400.00 1,500.00 0.24%	3,000.00 1,000.00 0.15%	574,593
2010 03	HSIP:13th Avenue At Gambell Street Channelization ImprovementS (27854/52416/1156) 7 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,000.00 0.38%	108.42 1,000.00 0.14%	1,398.35 108.42 0.01%	3,000.00 955.00 0.12%	697,735
2010 07	23rd Avenue Improvements (28375) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum (Alt)	1.0	10,000.00 0.35%	1.00 2,000.00 0.08%	1,667.00 3,000.00 0.11%	3,000.00 1.00 0.00%	2,405,270
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/1156) 7 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	20,000.00 0.33%	800.00 6,000.00 0.11%	4,851.43 6,160.00 0.11%	10,000.00 5,000.00 0.09%	5,363,762
2010 05	Tustumena Lake, Crooked Creek and Johnson Lake Roads Paving (28553/51670/1156) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,000.00 0.08%	1.00 1.00 0.00%	2,796.00 1,000.00 0.03%	10,000.00 10,000.00 0.31%	2,880,645
2010 10	Seward Highway MP 115-124 Resurfacing (32033/52491/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	6,000.00 0.06%	1,000.00 1,000.00 0.01%	3,000.00 5,000.00 0.06%	5,000.00 0.00 0.00%	7,310,434
2010 03	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek (27774/50946/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,500.00 0.01%	0.01 5,000.00 0.04%	2,900.00 3,000.00 0.02%	5,000.00 5,000.00 0.03%	12,682,497
2010 02	Illinois Street Reconstruction - Barnette Bridge Construction (23473/62317/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.12%	2,000.00 2,000.00 0.05%	4,000.00 5,000.00 0.10%	5,000.00 5,000.00 0.10%	4,191,814
2012 06	Sterling Hwy MP 37-45 Pavement Preservation (38025/54128/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.08%	1,000.00 1,000.00 0.02%	1,333.33 1,000.00 0.02%	2,000.00 2,000.00 0.04%	4,799,276
2012 05	Nome Snake River Bridge Replacement (19492/76745/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.11%	4,100.00 10,000.00 0.12%	8,500.00 4,100.00 0.05%	10,000.00 8,400.00 0.09%	8,584,329

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 05	Parks Highway M P 252-263 Rehabilitation (33781/63655/1156) 7 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,000.00 0.02%	500.00 500.00 0.00%	4,885.71 1,000.00 0.01%	15,000.00 2,500.00 0.02%	12,580,165
2013 06	Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd (39072/67555/1156) 1 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,000.00 0.25%	7,900.00 7,900.00 0.80%	7,900.00 0.00 0.00%	7,900.00 0.00 0.00%	993,567
2010 04	CENTRAL REGION SCHOOL ZONE UPGRADES (28093/58298/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	4,000.00 0.24%	0.00 1,430.00 0.06%	2,206.29 1,500.00 0.06%	7,000.00 1,101.43 0.04%	2,390,565
2010 07	23rd Avenue Improvements (28375/60745/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.35%	1.00 2,000.00 0.08%	1,667.00 3,000.00 0.11%	3,000.00 1.00 0.00%	2,405,270
2009 09	Parks Hwy MP 287-305 Rehabilitation And Resurface (20492/77137/1156) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.05%	500.00 500.00 0.01%	2,333.33 1,000.00 0.01%	7,000.00 500.00 0.01%	7,091,346
2009 08	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase III (24133/51967/1156) 7 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.10%	1,000.00 7,500.00 0.15%	6,071.43 1,000.00 0.02%	19,000.00 1,200.00 0.02%	4,964,043
2011 10	Richardson Highway MP 228 One Mile Creek Bridge Replacement & Richardson Highway MP 228 Flood Permanent Repairs (Oct '06) (25917/61870/76791/1156) 9 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	7,500.00 0.06%	500.00 500.00 0.01%	7,877.78 5,000.00 0.05%	20,000.00 13,000.00 0.13%	9,722,159
2012 06	ANC East Airpark Drainage Extension Phase II & ANC Postmark Drive Storm Drain Repair (38037/52365 52412/1156) 8 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.06%	500.00 500.00 0.01%	4,515.00 2,500.00 0.03%	10,000.00 1,000.00 0.01%	7,589,893
2011 10	Seward Hwy Reconstruction: Dowling Rd to Tudor Rd (34838/50816/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	29,000.00 0.06%	1,000.00 5,000.00 0.01%	10,000.00 1,000.00 0.00%	28,500.00 28,500.00 0.06%	39,452,755
2009 08	Glenn Highway MP 63.5, Erosion (24836/51881/1156) 11 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	4,000.00 0.44%	0.01 250.00 0.03%	2,607.67 5,000.00 0.65%	7,500.00 1,384.40 0.17%	758,238

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 08	Central Region Rumble Strips Phase II (23672/51047/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	4,000.00 0.22%	1,000.00 5,000.00 0.35%	4,800.00 2,000.00 0.13%	15,000.00 1,000.00 0.05%	1,447,224
2010 08	Kenai: Various Road Improvements, 2009 (30275) 5 Bids Tendered	646(1) CPM Scheduling	Job (Alt)	1.0	5,000.00 0.64%	500.00 1,000.00 0.17%	1,400.00 1,500.00 0.24%	3,000.00 1,000.00 0.15%	574,593
2010 05	Kalifornsky Beach Road, Pedestrian Pathway (GF) (28634/51482/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,500.00 0.32%	1.00 1.00 0.00%	1,100.20 1,000.00 0.07%	2,500.00 1,000.00 0.07%	1,195,515
2011 02	Central Region ITS Signal Control Upgrades (33066) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum (Alt)	1.0	5,000.00 0.31%	0.00 4,500.00 0.21%	3,432.65 4,230.59 0.19%	5,000.00 5,000.00 0.19%	2,098,800
2012 10	Emmonak Landfill Road & Community Roads (36449/61179 & 61307/1156) 8 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,000.00 0.03%	1,500.00 2,500.00 0.04%	7,092.75 21,000.00 0.31%	21,000.00 2,500.00 0.04%	6,748,620
2011 02	Sand Point School Loop Road (33007/52408/1156) 7 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,000.00 0.03%	1,000.00 3,500.00 0.08%	5,928.57 5,000.00 0.11%	18,000.00 1,000.00 0.01%	4,599,790
2010 03	Dillingham Wood River Road Reconstruction (27513/55130/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.05%	1,000.00 5,000.00 0.05%	10,200.00 1,000.00 0.01%	30,000.00 5,000.00 0.04%	9,994,028
2011 06	Seward Meridian Prkwy Rd Imprvmnts, Ph I Parks to Palmer-Wasilla Hwy (33646/51184/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.03%	500.00 10,000.00 0.08%	40,600.00 2,500.00 0.02%	175,000.00 15,000.00 0.11%	11,989,291
2011 04	Kenai Pen Flood Oct 02, CONSENT DECREE MITIGATION (GF) (33215/52992/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,000.00 0.71%	1.00 2,000.00 0.44%	1,680.20 1,000.00 0.22%	4,000.00 1.00 0.00%	453,209
2011 04	Kenai Pen Flood Oct 02, CONSENT DECREE MITIGATION (GF) (33215) 5 Bids Tendered	646(1) CPM Scheduling	Calendar Day (Alt)	150.0	20.00 0.71%	0.01 13.33 0.44%	11.20 6.67 0.22%	26.67 0.01 0.00%	453,209
2010 03	GLENN HWY: EKLUTNA TO PARKS HWY RESURFACING/CULVERT MP 13.0(FARM AVE) (27674/52110 52385/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,500.00 0.03%	1.00 500.00 0.01%	750.25 1,500.00 0.02%	1,500.00 1,000.00 0.02%	5,859,876

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 03	Sawmill Creek Road - Halibut Point Road Roundabout (19212/68999/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.45%	2,000.00 6,500.00 0.33%	4,000.00 2,000.00 0.10%	6,500.00 3,500.00 0.17%	1,983,405
2013 10	Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.09%	1,000.00 2,000.00 0.04%	2,666.67 5,000.00 0.10%	5,000.00 1,000.00 0.02%	4,789,467
2013 06	Seward Hwy: MP 17.5-22.5 Pavement Preservation (41146/55256/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	1,250.00 0.04%	1,000.00 1,000.00 0.03%	1,000.00 1,000.00 0.03%	1,000.00 0.00 0.00%	2,924,423
2009 03	Chena Hot Springs Road MP 24-56 Rehabilitation: Bids Opened 03/12/2009 (17952/61425/1156) 7 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	7,500.00 0.07%	1,000.00 2,500.00 0.03%	2,740.57 3,000.00 0.03%	7,000.00 1,000.00 0.01%	9,525,695
2009 05	Kenai Area Roads Resurfacing, 2009 (Gas Well Road & Wendy Lane) (21492/51595/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,000.00 0.18%	500.00 1,000.00 0.08%	750.00 500.00 0.04%	1,000.00 0.00 0.00%	1,194,692
2012 10	Steese Highway MP 5-11 Resurfacing (38319/63915/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,500.00 0.06%	500.00 3,000.00 0.04%	1,525.00 1,075.00 0.01%	3,000.00 500.00 0.01%	7,189,147
2011 04	Richardson Hwy MP 340-346 Resurfacing (Moose Creek) (33145/63362/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.07%	500.00 500.00 0.01%	2,333.33 1,500.00 0.02%	5,000.00 5,000.00 0.06%	7,389,044
2012 06	Parks Highway M.P. 83-90, Weight Restriction Elimination Project (38108/51850/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.05%	800.00 1,000.00 0.01%	5,560.00 10,000.00 0.08%	10,000.00 800.00 0.01%	10,932,542
2011 04	Dalton Hwy MP 274-289 Rehabilitation (26934/67018/1156) 7 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	12,000.00 0.04%	0.01 0.01 0.00%	4,228.57 10,400.00 0.04%	10,400.00 2,000.00 0.01%	27,690,520
2010 02	AMATS: Jewel Lake Road Resurfacing, Dimond Boulevard To West 63rd Ave (27034/51987/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.21%	1,000.00 1,000.00 0.05%	1,000.00 1,000.00 0.04%	1,000.00 1,000.00 0.04%	1,977,927

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 07	EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO EAGLE RIVER RD (GF) (33695/52881/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,000.00 0.11%	0.01 500.00 0.02%	8,875.00 5,000.00 0.17%	30,000.00 0.01 0.00%	2,599,433
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/1156) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.03%	0.01 1,000.00 0.01%	3,666.67 1,500.00 0.01%	10,500.00 2,000.00 0.01%	17,817,902
2011 09	Jnu - Glacier Hwy - North Eagle Beach Kayak Launch to Bessie Creek (32656/67526/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.08%	0.01 14,000.00 0.14%	8,000.00 10,000.00 0.09%	14,000.00 0.01 0.00%	10,369,300
2011 08	Central Region Guardrail End Treatment Upgrade (33455/56633/1156) 5 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,000.00 0.18%	500.00 500.00 0.07%	6,470.00 5,000.00 0.53%	16,000.00 850.00 0.06%	724,989
2010 03	Chester Creek Trail Connection Project (27113/55066/1156) 9 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.15%	1,000.00 1,260.00 0.04%	6,913.51 6,164.38 0.21%	20,513.18 20,513.18 0.69%	2,874,171
2011 08	Hyder-Salmon River Road Rehabilitation (11216/68602/1156) 3 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	15,000.00 0.23%	1.30 10,000.00 0.13%	5,000.43 1.30 0.00%	10,000.00 5,000.00 0.05%	7,440,684
2011 02	Central Region ITS Signal Control Upgrades (33066/51865/1156) 4 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	5,000.00 0.31%	0.00 4,500.00 0.21%	3,432.65 4,230.59 0.19%	5,000.00 5,000.00 0.19%	2,098,800
2011 07	Richardson Highway Flooding Permanent Repairs (Oct. 06) (33068/76783/1156) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.09%	0.01 1,000.00 0.01%	2,166.67 8,750.00 0.09%	8,750.00 250.00 0.00%	8,965,263
2011 09	Girdwood Streets And Drainage Improvements (34095/57057/1156) 10 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	2,500.00 0.07%	1,000.00 3,000.00 0.11%	3,490.00 1,200.00 0.04%	10,200.00 10,200.00 0.31%	2,834,021
2010 03	KTN-Totem Bight To Whipple Creek (17733/67443/1156) 2 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	10,000.00 0.10%	500.00 10,000.00 0.11%	5,250.00 500.00 0.01%	10,000.00 0.00 0.00%	8,744,515
2010 02	Kalifornsky Beach Rd; Coal Creek Fish Passage (26835/51170/1156) 6 Bids Tendered	646(1) CPM Scheduling	Lump Sum	1	3,500.00 0.21%	999.00 4,000.00 0.20%	2,166.50 2,000.00 0.10%	4,000.00 2,000.00 0.10%	1,953,352

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 12	Illinois Street Reconstruction (33274/63102/1156) 4 Bids Tendered	646(1) CPM SCHEDULING	LUMP SUM	1	20,000.00 0.09%	500.00 3,000.00 0.01%	11,875.00 25,000.00 0.11%	25,000.00 19,000.00 0.08%	21,965,863
2014 12	NORDIC DRIVE & HAUGEN DRIVE (43571/68048 & 69518/1156) 2 Bids Tendered	646(1) CPM SCHEDULING	LUMP SUM	1	21,402.00 0.26%	5,000.00 15,000.00 0.18%	10,000.00 5,000.00 0.05%	15,000.00 0.00 0.00%	8,362,244
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1156) 3 Bids Tendered	646(1) CPM SCHEDULING	LUMP SUM	1	1,000.00 0.02%	500.00 1,000.00 0.02%	1,266.67 500.00 0.01%	2,300.00 2,300.00 0.04%	5,815,976
2011 12	HSIP: International Airport Rd at Jewel Lake Rd Channelization Improvements/HSIP: Jewel Lake Rd: 63rd Ave to Old International Airport Rd (35580/51922 51924/1156) 4 Bids Tendered	646(1) CPM SCHEDULING	LUMP SUM	1	5,000.00 0.09%	1,000.00 1,000.00 0.02%	3,381.75 1,000.00 0.02%	10,000.00 1,527.00 0.03%	4,310,604
2011 05	Wrangell Road And Utility Improvements (33218/STP-68828/67789/1156) 3 Bids Tendered	646(1) CPM SCHEDULING	LUMP SUM	1	5,000.00 0.09%	4,000.00 4,000.00 0.07%	8,000.00 10,000.00 0.16%	10,000.00 10,000.00 0.15%	5,815,976
2011 11	VICTOR ROAD: 100TH AVENUE TO DIMOND BLVD. (35419/55027/1156) 6 Bids Tendered	646(1) CPM SCHEDULING	LUMP SUM	1	10,000.00 0.12%	1,000.00 1,151.00 0.02%	16,254.33 1,000.00 0.02%	45,000.00 1,000.00 0.01%	6,242,977
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367//1156) 3 Bids Tendered	646(1) CPM SCHEDULING	LUMP SUM	1	3,000.00 0.09%	1,000.00 2,500.00 0.07%	2,333.33 1,000.00 0.03%	3,500.00 3,500.00 0.09%	3,440,733
2009 05	Kodiak: Rezanof Dr. Resurfacing Coast Guard Access Road To Marine Way (19675/51930/1156) 2 Bids Tendered	646(1) CPM SCHEDULING	LUMP SUM	1	2,500.00 0.06%	0.00 0.00 0.00%	6,000.00 12,000.00 0.19%	12,000.00 0.00 0.00%	5,963,225

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	Schrock Road Pavement Preservation Mat-Su Area Roads Pavement Preservation (Group A) Mat-Su Area Roads Pavement Preservation (Group B)	646(1) CPM SCHEDULING	LUMP SUM	1	9,000.00 0.07%	500.00 1,500.00 0.02%	2,977.93 1,000.00 0.01%	11,345.50 1,000.00 0.01%	8,998,584
2013 06	Naukati Harbor Improvements (39471/69647/1156) 3 Bids Tendered	646(1) CPM SCHEDULING	Lump Sum	1	5,000.00 0.20%	1.00 1,000.00 0.04%	3,667.00 10,000.00 0.36%	10,000.00 1.00 0.00%	2,359,505
2016 05	Chiniak Highway MP: 10-15 Pavement Preservation HSIP: Kodiak Bridge Rail Upgrades (45787/56699 & 57090/0) 2 Bids Tendered	646(1) CPM SCHEDULING	LUMP SUM	1	4,950.00 0.04%	1,000.00 1,000.00 0.01%	5,500.00 10,000.00 0.09%	10,000.00 0.00 0.00%	10,388,523
2013 07	Jnu: Egan Drive Additional Illumination (41062/67402/1156) 2 Bids Tendered	646(1) CPM SCHEDULING	LUMP SUM	1	3,000.00 0.08%	5,000.00 5,000.00 0.13%	15,100.00 25,200.00 0.51%	25,200.00 0.00 0.00%	3,724,020
2018 06	Kenai Spur Highway: Mp 12 - 18 Pavement Preservation (48367) 3 Bids Tendered	646(1) CPM SCHEDULING	Lump Sum (Alt)	1.0	3,000.00 0.09%	1,000.00 2,500.00 0.07%	2,333.33 1,000.00 0.03%	3,500.00 3,500.00 0.09%	3,440,733
2009 06	Sterling Highway Resurfacing: Soldotna To Cohoe Loop Road (19654/51916/1156) 3 Bids Tendered	646(1) CPM SCHEDULING	LUMP SUM	1	3,500.00 0.06%	800.00 1,500.00 0.03%	1,600.00 800.00 0.01%	2,500.00 2,500.00 0.04%	5,636,173
2014 11	Old Seward Highway: Rabbit Creek To Brandon Street Pavement Preservation (43599/56708/1156) 4 Bids Tendered	646(1) CPM SCHEDULING	LUMP SUM	1	3,200.00 0.08%	1,000.00 5,000.00 0.13%	4,226.25 1,000.00 0.03%	8,800.00 2,105.00 0.05%	3,749,452
2015 10	Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation (45181/58651/1156) 8 Bids Tendered	646(1) CPM SCHEDULING	LUMP SUM	1	3,600.00 0.04%	500.00 1,000.00 0.01%	3,569.46 5,000.00 0.06%	7,000.00 1,000.00 0.01%	8,594,153
2010 07	HSIP: International Airport Rd At Old Seward Hwy (29896/56611/1156) 4 Bids Tendered	646(1) CPM SCHEDULING	LUMP SUM	1	2,000.00 0.13%	1,000.00 2,800.00 0.18%	2,450.00 1,000.00 0.06%	5,000.00 1,000.00 0.06%	1,583,168

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 12	Glacier Highway Reconstruction: Fritz Cove Road To Seaview Avenue (46359/Z684710000/1156) 2 Bids Tendered	646(1) CPM SCHEDULING	LUMP SUM	1	25,000.00 0.17%	8,500.00 18,000.00 0.13%	13,250.00 8,500.00 0.06%	18,000.00 0.00 0.00%	13,394,988
2017 05	Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034/CSHWY00075/1156) 3 Bids Tendered	646(1) CPM SCHEDULING	LUMP SUM	1	3,500.00 0.15%	1,000.00 1,000.00 0.05%	1,000.00 1,000.00 0.05%	1,000.00 1,000.00 0.04%	2,066,575
2010 12	King Cove Access Road Completion (32716/59791/1156) 12 Bids Tendered	646(1) CPM SCHEDULING	LUMP SUM	1	10,000.00 0.07%	1,000.00 30,000.00 0.21%	12,483.33 1,500.00 0.01%	30,000.00 6,500.00 0.04%	14,459,880
2014 05	Kodiak Ferry Terminal And Dock Improvements (41591/68938/1156) 3 Bids Tendered	646(1) CPM SCHEDULING	Lump Sum	1	20,000.00 0.22%	4,000.00 10,000.00 0.11%	8,666.67 4,000.00 0.04%	12,000.00 12,000.00 0.11%	9,196,790
2017 05	Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement Preservation (47034) 3 Bids Tendered	646(1) CPM SCHEDULING	Lump Sum (Alt)	1.0	3,500.00 0.15%	1,000.00 1,000.00 0.05%	1,000.00 1,000.00 0.05%	1,000.00 1,000.00 0.04%	2,066,575
2011 04	HSIP: Tudor Road: Laurel Street To Boniface Parkway Channelization Improvements & HSIP: Debarr Road: Bragaw Street to Hoyt Street Channelization Improvements (33163/51927 51918/1156) 5 Bids Tendered	646(1) CPM SCHEDULING	LUMP SUM	1	4,000.00 0.17%	1,000.00 1,000.00 0.06%	4,497.40 4,387.00 0.24%	9,100.00 5,500.00 0.29%	1,750,344
2012 10	Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 (38731/53943/1156) 3 Bids Tendered	646(1) CPM SCHEDULING	LUMP SUM	1	10,000.00 0.05%	1,000.00 3,000.00 0.02%	3,000.00 5,000.00 0.03%	5,000.00 1,000.00 0.01%	16,932,672
2013 05	69003 Glacier Hwy And Back Loop Rd Intersection Safety Improvements (40432/69003/1156) 2 Bids Tendered	646(1) CPM SCHEDULING	LUMP SUM	1	10,000.00 0.23%	5,000.00 13,000.00 0.26%	9,000.00 5,000.00 0.10%	13,000.00 0.00 0.00%	5,031,578

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 03	AMATS: Muldoon Road Pedestrian and Landscaping Improvements, Phase III (36766/56530/1156) 6 Bids Tendered	646(1) CPM SCHEDULING	LUMP SUM	1	10,000.00 0.23%	1,000.00 21,000.00 0.66%	26,102.96 1,500.00 0.05%	127,117.75 127,117.75 3.76%	3,199,546
2014 05	Haines Ferry Terminal Improvements (39251/68433/1156) 4 Bids Tendered	646(1) CPM SCHEDULING	LUMP SUM	1	10,000.00 0.10%	4,000.00 4,000.00 0.03%	16,625.00 12,500.00 0.08%	45,000.00 5,000.00 0.03%	14,979,745
2015 12	CR Flashing Yellow Arrow ITS (45364/54474/0) 4 Bids Tendered	646(1) CPM SCHEDULING	LUMP SUM	1	16,000.00 0.33%	790.00 11,000.00 0.23%	4,447.50 5,000.00 0.10%	11,000.00 790.00 0.02%	4,757,548
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//7594) 2 Bids Tendered	646(1) CPM SCHEDULING	LUMP SUM	1	16,000.00 0.02%	1,000.00 1,000.00 0.00%	1,000.00 1,000.00 0.00%	1,000.00 0.00 0.00%	55,969,371
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1156) 3 Bids Tendered	646(1) CPM SCHEDULING	Lump Sum	1	20,000.00 0.10%	40,000.00 50,000.00 0.22%	44,333.33 43,000.00 0.16%	50,000.00 40,000.00 0.14%	22,300,050
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/0) 3 Bids Tendered	646(1) Wattles	Linear Foot	500	20.00 0.99%	5.00 5.00 0.32%	12.50 10.00 0.45%	22.50 22.50 0.89%	787,430
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/7594) 4 Bids Tendered	646(1)a CPM Scheduling	Lump Sum	1	10,000.00 0.42%	10,000.00 10,000.00 0.48%	11,750.00 10,000.00 0.44%	15,000.00 15,000.00 0.57%	2,092,727
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928) 4 Bids Tendered	646(1)a CPM Scheduling	Each (Alt)	1.0	10,000.00 0.42%	10,000.00 10,000.00 0.48%	11,750.00 10,000.00 0.44%	15,000.00 15,000.00 0.57%	2,092,727
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065) 3 Bids Tendered	646(1)-A CPM Scheduling	Lump Sum (Alt)	1.0	10,000.00 0.07%	500.00 1,000.00 0.01%	1,000.00 500.00 0.00%	1,500.00 1,500.00 0.01%	12,656,111
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707) 5 Bids Tendered	646(1)-A CPM Scheduling	Calendar Day (Alt)	180.0	27.78 0.01%	2.78 2.78 0.00%	17.78 5.56 0.00%	55.56 55.56 0.03%	29,587,321

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1156) 3 Bids Tendered	646(1)-A CPM Scheduling	Lump Sum	1	3,500.00 0.03%	300.00 300.00 0.00%	1,433.33 1,500.00 0.02%	2,500.00 2,500.00 0.02%	8,963,033
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1156) 6 Bids Tendered	646(1)-A CPM Scheduling	Lump Sum	1	2,000.00 0.02%	300.00 500.00 0.01%	753.12 300.00 0.00%	1,100.00 1,000.00 0.01%	8,683,260
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1156) 5 Bids Tendered	646(1)-A CPM Scheduling	Lump Sum	1	5,000.00 0.01%	500.00 500.00 0.00%	3,200.00 1,000.00 0.00%	10,000.00 10,000.00 0.03%	29,587,321
2018 05	Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements (48044//1156) 4 Bids Tendered	646(1)-A CPM Scheduling	Lump Sum	1	5,000.00 0.02%	1.00 3,000.00 0.01%	6,875.25 500.00 0.00%	24,000.00 1.00 0.00%	24,869,247
2017 06	Farmers Loop Resurfacing and Signal Interconnect (47065//7594) 3 Bids Tendered	646(1)-A CPM Scheduling	Lump Sum	1	10,000.00 0.07%	500.00 1,000.00 0.01%	1,000.00 500.00 0.00%	1,500.00 1,500.00 0.01%	12,656,111
2016 05	City of Fairbanks Pedestrian Facilities Upgrade and Aurora & Auburn Drive Resurfacing (45744/62127/N/A/7594) 3 Bids Tendered	646(1)-A CPM Scheduling	Lump Sum	1	1,000.00 0.04%	500.00 500.00 0.02%	1,833.33 1,500.00 0.06%	3,500.00 3,500.00 0.13%	2,311,182

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 07	FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins (CMAQ) (48035//0) 3 Bids Tendered	646(1)-A CPM Scheduling, Big Dipper Ice Arena, Noel Wien Library, North Pole Branch Library	Lump Sum	1	2,000.00 0.05%	22,000.00 22,000.00 0.65%	26,971.33 26,400.00 0.59%	32,514.00 0.00 0.00%	3,405,608
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/0) 3 Bids Tendered	646(1)Alt A Wattles	Linear Foot	100	20.00 0.20%	5.00 5.00 0.06%	12.50 10.00 0.09%	22.50 22.50 0.18%	787,430
2009 09	69099 - Coffman Cove Roads Paving (23673/69099/0) 3 Bids Tendered	646(1)Alt B Wattles	Linear Foot	100	20.00 0.20%	5.00 5.00 0.06%	12.50 10.00 0.09%	22.50 22.50 0.18%	787,430
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928) 4 Bids Tendered	646(1)b CPM Scheduling	Each (Alt)	1.0	1,000.00 0.04%	1,000.00 1,000.00 0.05%	3,375.00 5,000.00 0.22%	5,000.00 5,000.00 0.19%	2,092,727
2015 09	JNU Glacier Hwy. Multi-Use Separated Path to UAS (42928/69500/7594) 4 Bids Tendered	646(1)b CPM Scheduling	Lump Sum	1	1,000.00 0.04%	1,000.00 1,000.00 0.05%	3,375.00 5,000.00 0.22%	5,000.00 5,000.00 0.19%	2,092,727
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707) 5 Bids Tendered	646(1)-B CPM Scheduling	Mile (Alt)	16.0	312.50 0.01%	31.25 31.25 0.00%	112.50 62.50 0.00%	218.75 187.50 0.01%	29,587,321
2013 11	Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks Highway M P 163-305 Passing Lanes - Stage 2 - H S I P (41707/62683 & 62685/1156) 5 Bids Tendered	646(1)-B CPM Scheduling	Lump Sum	1	5,000.00 0.01%	500.00 500.00 0.00%	1,800.00 1,000.00 0.00%	3,500.00 3,000.00 0.01%	29,587,321

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/1156) 3 Bids Tendered	646(1)-B CPM Scheduling	Lump Sum	1	3,500.00 0.03%	300.00 300.00 0.00%	1,933.33 3,000.00 0.03%	3,000.00 2,500.00 0.02%	8,963,033
2018 07	FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins (CMAQ) (48035//0) 3 Bids Tendered	646(1)-B CPM Scheduling, Carlson Center	Lump Sum	1	2,000.00 0.05%	11,000.00 11,000.00 0.32%	16,854.33 24,000.00 0.53%	24,000.00 0.00 0.00%	3,405,608
2016 04	FMATS Pedestrian Improvements - Stage I, Peger Road Resurfacing, & Northern Region Signal Interconnect - Mitchell to Johansen (45600/61661, 63035, & N/A/7594) 3 Bids Tendered	646(1)-C CPM SCHEDULING	Lump Sum	1	10,000.00 0.09%	300.00 300.00 0.00%	1,266.67 1,000.00 0.01%	2,500.00 2,500.00 0.02%	8,963,033
2012 07	Glenn Highway Path Rehabilitation: Muldoon Rd to North Birchwood (38202/55659/7878) 4 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,399,662
2013 09	CR Public Safety and Reduced Maintenance ITS, MAT-SU (41647/52791/7878) 3 Bids Tendered	646(2) CPM Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	773,999
2013 10	52765 Ninilchik Village Bridge Replacement (41877/52765/7878) 5 Bids Tendered	646(2) CPM Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,199,212
2009 10	Ketchikan Viaducts Rehab (22692/68571/0) 4 Bids Tendered	646(2) CPM Scheduling	Bi Monthly	24	645.00 0.25%	40.00 750.00 0.24%	647.50 300.00 0.08%	1,500.00 1,500.00 0.18%	7,484,600
2012 07	Petersburg Road Improvements/Sewer Main Repairs (38103/67879/68165/0) 2 Bids Tendered	646(2) CPM SCHEDULING	BI-MONTHLY	28	300.00 0.26%	250.00 250.00 0.19%	625.00 1,000.00 0.71%	1,000.00 0.00 0.00%	3,761,496
2016 02	Seward Highway: 92nd Avenue Connector (45465/59770/7878) 7 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,982,120

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 11	Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane Improvements (47720/ /7878) 7 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	18,937,555
2017 03	Seward Road Improvements (46779/N/A/7878) 4 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,946,524
2015 06	International Airport Road Pavement Preservation South Aircraft Drive to Homer Drive (44768/56729/7878) 2 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,487,960
2017 03	Seward Road Improvements (46779/N/A/7878) 4 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,946,524
2017 03	Seward Road Improvements (46779/N/A/7878) 4 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	2,946,524
2017 06	Tudor Road, Minnesota to E. 36th, Pavement Preservation (47192/58507/7878) 2 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,986,105
2012 02	Parks Highway, MP 52 to 57, Big Lake Road to Houston Resurfacing (36625/53469/7878) 3 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,379,578
2018 04	Mat-Su Area Roads Pavement Preservation (Group C) (48242/58977/7878) 7 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	7,494,743
2015 08	Parks Highway MP 44.5-48.8 Reconstruction Church Road to Pittman Road (44808/52929/7878) 5 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	42,094,598
2015 12	HSIP: CR High Friction Surface Treatment (45334/57092/7878) 5 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,778,888

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	Raspberry Road: Jewel Lake - Minnesota Pavement Preservation HSIP: Jewel Lake Rd At Raspberry Rd. East - West Left Turn Lanes (45141/56727 58760/7202)	646(2) Schedule Price Adjustment	Contingent Sum		0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,769,856
2016 09	HSIP: Eklutna Overpass Bridge Warning 2015 (46219/58099/7878) 7 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	412,688
2016 03	AMATS: Abbott Rd. Rehab-Phase I (45647/59190/1156) 8 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,348,321
2012 05	Seward Hwy Mp 89 To 96.6 Resurfacing (37470/52991/7878) 3 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,436,195
2012 04	Holt-Lamplight Road Resurfacing (37466/52638/7878) 3 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,646,626
2015 06	Ingra and Gambell Phase 1 Paving, 5th to 36th (44515/57858/0) 2 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,296,083
2010 09	Glenn Highway Lighting, S. Birchwood To Eklutna (30933/51970/7878) 7 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	9,162,250
2018 03	C St, 40th Ave to Minnesota Pavement Preservation and AMATS: Anchorage Area Wide Trails Rehabilitaion - C Street Pathway (48136//7878) 3 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,532,028
2011 07	EAGLE RIVER LOOP ROAD RESURFACING: GLENN HWY TO EAGLE RIVER RD (GF) (33695/52881/7878) 4 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	1,000.00 0.04%	1,000.00 1,000.00 0.04%	1,000.00 1,000.00 0.03%	1,000.00 1,000.00 0.03%	2,599,433
2013 05	Debarr Road Resurfacing (GF) (40444/53433/7878) 3 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,590,728

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 08	HSIP: Sterling Hwy MP 89.8 Left Turn Lanes (47285/CFHWY00155/0) 5 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,980,177
2014 09	Central Region Highway Data Equipment 2012 (43114/52809/7878) 2 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,551,390
2017 06	Palmer-Wasilla Highway Eastern Terminus, Phase I (47145/51363/7878) 9 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,648,330
2012 11	Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy MP 169-173 Pavement Preservation (39053/54140 54130/7878) 3 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,698,675
2018 05	Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway (48402//7878) 4 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	36,616,095
2014 10	HSIP: Glenn Hwy Continuous Lighting, MP 27-31 (43506/55613/7878) 6 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	6,691,146
2018 07	HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 8.1 - 20 (48468//7878) 4 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	3,970,421
2018 05	AMATS: Abbott Road Rehab - Phase II (48404//1156) 4 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,167,568
2014 10	Abbott Road Pavement Preservation New Seward Highway to 88th Avenue (43473/56728/7878) 2 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	1,390,905

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 12	West Dowling Road Phase II: C St to Minnesota Drive & Alaska's Best Place: Raspberry Road to Ressel Avenue (42058/51030 54823/7878) 2 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	36,856,108
2018 07	HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road (48484/57310/7878) 9 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	5,719,942
2014 02	Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman Road Rehabilitation Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road MP 0.0 to MP 1.9 Pavement Preservation (42246/53164 55261/7878) 3 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	11,749,902
2018 05	Parks Hwy MP 99-123.5 Pavement Preservation HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5 (48390//7878) 4 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	13,727,979
2018 03	Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires Road - Phase I (48214/54594/7878) 6 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	12,869,962
2012 10	Sterling Highway MP 45 to 58 Resurfacing Kenai Pen Flood Oct 02, Permanent Repairs, Ph II (38812/52081 56938/7878) 2 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,891,541
2016 07	C Street Paving and Anchorage Curb Ramps 2016 (46058/ANCPAV2016/0) 3 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	10,998,774

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 404 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 10	Kodiak: Chiniak Road MP 23.7 Improvements (38695/58107/7878) 4 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,277,730
2014 06	Parks Highway MP123.5-146 Rehabilitation (42801/57700/7878) 5 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	25,973,241
2014 05	5th and 6th Avenue Paving, L Street To Ingra L & I Couplet Pavement Preservation: Phase 1 (42905/57835 58003/7878) 2 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	8,696,000
2013 10	Sterling Highway Mp 79 - 82.5 Pavement Preservation (41786/54151/7878) 3 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	4,789,467
2013 07	HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen (41317/55103/7878) 6 Bids Tendered	646(2) Schedule Price Adjustment	Contingent Sum	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	688,095
2016 12	Seward Highway: Dimond Boulevard to Dowling Road Reconstruction, Phase I (46380//0) 2 Bids Tendered	646(2) SCHEDULE PRICE ADJUSTMENT	CONTINGENT SUM	1	0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	55,969,371