Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 74 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 06	Sgy - Pedestrian Improvements (30593/69304/0) 3 Bids Tendered	650(1) Aluminum Interpretive Sign Frame and Footing	Each	4	6,000.00 5.59%	1,000.00 1,904.29 1.88%	2,334.76 1,000.00 0.95%	4,100.00 4,100.00 3.72%	404,660
2015 01	Olympic Mountain Loop Improvements - Girdwood (44236/59766/0) 8 Bids Tendered	650(1) Grass Pavers	Square Foot	6,100	6.00 1.93%	5.50 10.25 2.64%	8.05 6.00 1.36%	11.00 5.95 1.30%	2,364,890
2010 12	King Cove Access Road Completion (32716/59791/7843) 12 Bids Tendered	650(1) RELOCATE HOVERCRAFT TERMINAL	LUMP SUM	1	2,200,000.00 14.94%	1,500,000.00 2,874,068.00 19.88%	2,361,061.85 1,800,000.00 11.69%	2,874,068.00 2,503,674.24 15.29%	14,459,880
2009 02	Psg Falls Creek Fish Ladder Repairs (18352) 3 Bids Tendered	650(1) Sluice Gate	Each (Alt)	2.0	22,000.00 31.34%	12,000.00 13,000.00 18.32%	12,604.00 12,812.00 18.00%	13,000.00 12,000.00 13.75%	141,900
2009 02	Psg Falls Creek Fish Ladder Repairs (18352/68399/0) 3 Bids Tendered	650(1) Sluice Gate	Lump Sum	1	44,000.00 31.34%	24,000.00 26,000.00 18.32%	25,208.00 25,624.00 18.00%	26,000.00 24,000.00 13.75%	141,900
2014 11	Annette Bay Ferry Terminal Improvements (43416/68135/0) 1 Bids Tendered	650(1) TERO Fee	Lump Sum	1	21,899.40 2.91%	22,774.05 22,774.05 2.91%	22,774.05 0.00 0.00%	22,774.05 0.00 0.00%	781,909
2010 11	Annette Bay Ferry Terminal (28833/69200/0) 4 Bids Tendered	650(1) TERO Fee - 3 % of Basic Bid	Lump Sum	1	197,286.30 2.91%	244,614.96 249,830.22 2.91%	254,148.93 255,913.44 2.91%	266,237.10 266,237.10 2.91%	8,577,504
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	650(101) Interpretive Kiosk and Signs	Lump Sum	1	3,500.00 0.03%	6,000.00 6,200.00 0.06%	6,295.06 6,500.00 0.07%	6,500.00 6,000.00 0.06%	9,545,573
2016 12	Fairbanks Noble Street Upgrade (45722) 4 Bids Tendered	650(101) Interpretive Kiosk and Signs	Each (Alt)	1.0	3,500.00 0.03%	6,000.00 6,200.00 0.06%	6,295.06 6,500.00 0.07%	6,500.00 6,000.00 0.06%	9,545,573
2017 03	Steese Expressway to Front Street Bicycle/Pedestrian Path (45878/62836/0) 4 Bids Tendered	650(105) Wayfinding Signs	Each	3	14,000.00 4.62%	12,000.00 12,000.00 4.19%	14,170.00 15,000.00 4.84%	15,680.00 14,000.00 4.22%	858,231
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	650(105)-A Wayfinding Sign, Dx-2	Each	2	16,500.00 0.31%	16,000.00 16,750.00 0.35%	17,599.58 18,400.00 0.38%	19,248.33 16,000.00 0.30%	9,545,573
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	650(105)-B Wayfinding Sign, Dx-3	Each	3	15,000.00 0.42%	12,000.00 14,500.00 0.46%	14,188.69 14,800.00 0.46%	15,454.74 12,000.00 0.34%	9,545,573
2016 12	Fairbanks Noble Street Upgrade (45722/61725/0) 4 Bids Tendered	650(105)-C Wayfinding Sign, Gx-1	Each	5	10,000.00 0.47%	12,000.00 13,500.00 0.71%	13,261.88 13,000.00 0.67%	14,547.50 12,000.00 0.56%	9,545,573
2015 04	H S I P: Parks Hwy Rest Areas (44045/61074/7507) 5 Bids Tendered	650(1A) Accessible Picnic Table	Each	2	2,000.00 0.25%	1,450.00 2,500.00 0.45%	1,990.00 1,500.00 0.22%	3,000.00 1,450.00 0.21%	1,113,107

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 74 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 04	H S I P: Parks Hwy Rest Areas (44045/61074/0) 5 Bids Tendered	650(1B) Picnic Table	Each	2	2,000.00 0.25%	1,450.00 2,500.00 0.45%	1,680.00 1,500.00 0.22%	2,500.00 1,450.00 0.21%	1,113,107
2009 02	Alaska Highway: Tanana River Bridge #505: Bids Opened 02/26/2009 (18134/61637/61253/0) 8 Bids Tendered	650(2) Interpretive Kiosk and Signs	Lump Sum	1	40,000.00 0.13%	20,000.00 100,000.00 0.33%	43,375.00 35,000.00 0.11%	100,000.00 40,000.00 0.12%	30,650,414
2012 06	Sgy - Pedestrian Improvements (30593/69304/0) 3 Bids Tendered	650(2) Wood Interpretive Sign Frames and Footings	Lump Sum	1	18,000.00 4.19%	5,000.00 6,298.57 1.56%	7,666.19 5,000.00 1.19%	11,700.00 11,700.00 2.65%	404,660
2015 04	H S I P: Parks Hwy Rest Areas (44045/61074/0) 5 Bids Tendered	650(21) Barrier Rock	Each	22	450.00 0.62%	500.00 500.00 0.99%	725.00 1,400.00 2.29%	1,400.00 550.00 0.87%	1,113,107
2012 06	Sgy - Pedestrian Improvements (30593/69304/0) 3 Bids Tendered	650(3)-12 Circular Concrete Bench, 12'-0" Diameter	Each	1	7,000.00 1.63%	8,000.00 8,285.93 2.05%	10,428.64 8,000.00 1.91%	15,000.00 15,000.00 3.40%	404,660
2012 06	Sgy - Pedestrian Improvements (30593/69304/0) 3 Bids Tendered	650(3)-14 Circular Concrete Bench, 14'-4" Diameter	Each	1	6,000.00 1.40%	8,285.93 8,285.93 2.05%	12,795.31 8,500.00 2.03%	21,600.00 21,600.00 4.90%	404,660
2011 10	Hyder-Causeway Reconstruction & Extention (Concrete Trestle) (33912/69070/1673) 3 Bids Tendered	650(30A) Interpretive Kiosk, Type A	Each	1	6,000.00 0.07%	6,000.00 6,000.00 0.08%	11,000.00 12,000.00 0.14%	15,000.00 15,000.00 0.17%	7,842,000
2015 04	H S I P: Parks Hwy Rest Areas (44045/61074/0) 5 Bids Tendered	650(7) Trash Can	Each	4	2,000.00 0.50%	1,800.00 2,500.00 0.90%	2,480.00 2,500.00 0.74%	3,000.00 1,800.00 0.52%	1,113,107
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//7842) 4 Bids Tendered	650(9) Double Entrance Gate	Each	2	15,000.00 0.04%	1,500.00 15,000.00 0.06%	9,392.94 5,000.00 0.02%	16,071.76 1,500.00 0.00%	51,418,510
2014 09	Koliganek Airport Reconstruction (43353/59276/4889) 5 Bids Tendered	P-650a Aircraft Tie-down	Each	12	900.00 0.16%	600.00 600.00 0.09%	787.25 600.00 0.08%	1,050.00 786.24 0.10%	7,994,086
2015 08	Hooper Bay Airport Improvements (44980/57419/4889) 4 Bids Tendered	P-650a Aircraft Tie-down	Each	40	900.00 0.14%	530.00 600.00 0.09%	607.50 530.00 0.08%	700.00 600.00 0.08%	25,767,875
2009 07	Tuluksak Airport (24079/51795/0) 6 Bids Tendered	P-650a Soil Anchor Tie Down, Buried Plate	Set	3	1,000.00 0.02%	1,100.00 1,100.00 0.02%	1,641.67 1,900.00 0.03%	3,000.00 1,500.00 0.02%	17,533,365

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 74 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 08	Pilot Station Airport Relocation (44341/62581/54) 6 Bids Tendered	P-650a Soil Anchor Tie Downs	Set	4	500.00 0.01%	1,000.00 8,300.00 0.17%	3,425.00 3,000.00 0.06%	8,300.00 5,000.00 0.09%	19,784,261
2017 03	Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane Reconstruction (46714//4889) 10 Bids Tendered	P-650a Soil Anchor Tie-down	Set	11	1,500.00 0.45%	1,000.00 1,500.00 0.56%	1,665.14 2,000.00 0.73%	2,100.00 1,842.40 0.67%	2,947,832
2018 02	Kiana Airport Improvements (46994/63179/2668) 7 Bids Tendered	P-650a Soil Anchor Tie-down	Set	7	1,500.00 0.07%	700.00 1,550.00 0.07%	1,880.00 900.00 0.03%	4,600.00 700.00 0.03%	15,596,020
2009 06	Allakaket Airport Improvements (23512/62595/54) 3 Bids Tendered	P-650a Soil Anchor Tie-down	Set	3	1,022.79 0.04%	2,000.00 2,500.00 0.09%	2,700.00 3,600.00 0.13%	3,600.00 2,000.00 0.04%	8,080,460
2010 06	Nulato Airport Improvements (17512/62603/54) 11 Bids Tendered	P-650a Soil Anchor Tie-down	Set	3	1,500.00 0.05%	500.00 1,200.00 0.06%	2,865.91 6,700.00 0.33%	7,000.00 5,000.00 0.23%	5,989,180
2012 08	HNH-Airport Runway Extension (27654/68303/0) 2 Bids Tendered	P-650a Soil Anchor Tie-down	Set	20	300.00 0.19%	425.00 500.00 0.25%	462.50 425.00 0.20%	500.00 0.00 0.00%	3,937,958
2016 09	Golovin Airport Improvements (43457//54) 6 Bids Tendered	P-650a Soil Anchor Tie-down	Set	3	1,000.00 0.03%	550.00 1,000.00 0.03%	1,625.00 1,500.00 0.04%	3,200.00 2,000.00 0.05%	8,839,335
2015 03	Lake Hood A-B Parking Rehabilitation (44353/54465/4889) 4 Bids Tendered	P-650a Soil Anchor Tie-down	Set	150	1,300.00 3.52%	1,150.00 2,000.00 5.37%	1,542.50 1,150.00 2.88%	2,000.00 1,420.00 3.53%	5,589,266
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	P-650a Soil Anchor Tie-Down	Set	3	1,200.00 0.03%	420.00 2,500.00 0.07%	1,320.00 1,700.00 0.04%	2,500.00 1,000.00 0.02%	11,250,000
2013 12	KTN Airport Taxiway and Apron Rehabilitation & FY14 Various Airports Surface Preservation Maintenance (41752/67946 & 68016/0) 3 Bids Tendered	P-650a Soil Anchor Tie-Down	Set	26	300.00 0.13%	300.00 1,300.00 0.61%	803.33 300.00 0.14%	1,300.00 810.00 0.34%	5,547,913
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4889) 7 Bids Tendered	P-650a Soil Anchor Tie-Down	Set	4	500.00 0.02%	400.00 400.00 0.02%	1,194.29 1,000.00 0.06%	2,000.00 960.00 0.05%	6,767,130

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 74 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 03	Lake Louise Airport Improvements, Stage I I (26219/62331/2533) 16 Bids Tendered	P-650a Soil Anchor Tie-Down	Set	2	450.00 0.04%	240.00 483.44 0.07%	913.22 750.00 0.11%	1,650.00 1,600.00 0.22%	1,289,610
2015 07	Gulkana Airport Apron and Taxiway Repaving (42586/61452/0) 6 Bids Tendered	P-650a SOIL ANCHOR TIE-DOWN	SET	28	1,500.00 1.94%	400.00 1,800.00 3.85%	1,083.33 400.00 0.78%	1,800.00 850.00 1.65%	1,309,246
2016 04	Talkeetna Airport Improvements & Pavement Rehabilitation (45740//0) 11 Bids Tendered	P-650a SOIL ANCHOR TIE-DOWN	SET	66	1,500.00 0.76%	600.00 1,850.00 1.80%	1,418.18 1,800.00 1.73%	2,100.00 1,400.00 1.15%	6,793,720
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	P-650a SOIL ANCHOR TIE-DOWN	SET	20	2,000.00 0.36%	3,200.00 3,250.00 0.66%	3,225.00 3,200.00 0.57%	3,250.00 0.00 0.00%	9,826,116
2016 08	DELETE THIS ONE TOO Cordova Apron, Taxiway and G A Improvements, Stage I I (46180/61403/0) 6 Bids Tendered	P-650a SOIL ANCHOR TIE-DOWN	SET	15	2,000.00 0.30%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	951,500
2016 08	DELETE THIS ONE LATER Cordova Apron, Taxiway and GA Improvements, Stage II (46037/61403/0) 6 Bids Tendered	P-650a SOIL ANCHOR TIE-DOWN	SET	15	2,000.00 0.30%	0.00 0.00 0.00%	83.33 0.00 0.00%	500.00 0.00 0.00%	951,500
2016 08	Cordova Apron, Taxiway and G A Improvements, Stage I I (46181/61403/0) 6 Bids Tendered	P-650a SOIL ANCHOR TIE-DOWN	SET	15	2,000.00 0.30%	200.00 1,200.00 0.29%	750.00 850.00 0.18%	1,200.00 750.00 0.15%	6,287,160
2015 07	Wrg - Airport Taxiway And Apron Overlay (44671/68262/2564) 2 Bids Tendered	P-650a Soil Anchor Tie-down Extension	Set	23	500.00 0.57%	100.00 100.00 0.13%	267.50 435.00 0.49%	435.00 0.00 0.00%	1,731,700
2009 05	OUZINKIE AIRPORT RELOCATION (22632/56957/4889) 9 Bids Tendered	P-650a Soil Anchor Tie-down, buried plate	Set	5	2,000.00 0.05%	1,000.00 1,400.00 0.07%	1,462.00 1,800.00 0.08%	2,135.00 1,200.00 0.06%	9,708,914
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4889) 5 Bids Tendered	P-650a Soil Anchor Tie-down, Buried Plate	Set	4	1,000.00 0.02%	1,000.00 1,700.00 0.05%	1,440.00 1,500.00 0.04%	2,000.00 1,000.00 0.02%	13,477,354
2009 05	Akiachak Airport Relocation (22592/59011/4889) 5 Bids Tendered	P-650a Soil Anchor Tie-down, Buried Plate	Set	3	2,000.00 0.03%	1,000.00 1,600.00 0.03%	1,160.00 1,200.00 0.02%	1,600.00 1,000.00 0.01%	18,744,897

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 74 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 07	Takotna Airport Relocation (23792/56774/4889) 4 Bids Tendered	P-650a Soil Anchor Tie-down, Buried Plate	Set	4	2,000.00 0.05%	800.00 1,000.00 0.03%	1,125.00 1,200.00 0.03%	1,500.00 800.00 0.02%	13,296,580
2010 09	Chefornak Airport Relocation - Stage ii (30873/57281/4889) 8 Bids Tendered	P-650a Soil Anchor Tie-down, Buried Plate	Set	3	1,300.00 0.02%	1,000.00 1,000.00 0.02%	1,858.13 1,000.00 0.02%	3,000.00 1,900.00 0.03%	17,443,650
2012 09	Tununak Airport Relocation (38596/51791/4889) 5 Bids Tendered	P-650a Soil Anchor Tie-Down, Buried Plate	Set	3	1,800.00 0.02%	1,000.00 1,000.00 0.02%	1,830.00 1,500.00 0.02%	2,750.00 2,750.00 0.04%	19,963,988
2009 02	Platinum Airport Runway Relocation (19058/57775/4889) 5 Bids Tendered	P-650a Soil Anchor Tie-down, Buried Steel Plate	Set	6	550.00 0.04%	1,500.00 1,500.00 0.17%	1,980.00 1,800.00 0.16%	2,900.00 2,900.00 0.25%	5,448,815
2010 06	Dillingham Airport Terminal Apron, Taxiway A & B (28894/52289/0) 3 Bids Tendered	P-650a Soil Anchor Tie-down, Driven Toggle	Set	21	1,000.00 0.24%	450.00 450.00 0.14%	633.33 450.00 0.13%	1,000.00 1,000.00 0.26%	6,933,468
2016 09	St. Michael Airport Rehabilitation (45817/62652/54) 7 Bids Tendered	P-650a Soil Anchor Tie-down, Driven Toggle	Set	4	3,000.00 0.12%	285.00 3,500.00 0.14%	1,387.86 550.00 0.02%	3,500.00 900.00 0.04%	9,827,510
2017 08	Bethel Airport Improvements (47294//0) 3 Bids Tendered	P-650a Soil Anchor Tie-down, Driven Toggle	Set	95	750.00 1.02%	460.00 1,500.00 1.95%	1,486.67 2,500.00 2.67%	2,500.00 460.00 0.45%	7,289,947
2018 05	Birchwood Airport Taxiway & Apron Reconstruction (48296//4889) 3 Bids Tendered	P-650a Soil Anchor Tie-down, Driven Toggle	Set	126	1,750.00 3.94%	657.00 925.00 2.56%	785.67 775.00 1.94%	925.00 657.00 1.60%	4,554,838
2011 08	Cold Bay Airport RSA and Apron Rehab (33738/51942 52811/0) 5 Bids Tendered	P-650a Soil Anchor Tie-Down, Driven Toggle	SET	5	1,200.00 0.06%	500.00 500.00 0.03%	1,543.00 715.00 0.04%	3,400.00 3,400.00 0.18%	7,553,644
2017 08	Gambell Airport Pavement Rehabilitation And Lighting Replacement (47150//0) 3 Bids Tendered	P-650a SOIL ANCHOR TIE-DOWN, DRIVEN TOGGLE	SET	2	2,000.00 0.05%	1,500.00 2,900.00 0.08%	3,050.00 4,750.00 0.11%	4,750.00 1,500.00 0.03%	6,895,530
2016 08	Kotzebue Airport Ga Apron Expansion (46137//0) 3 Bids Tendered	P-650a Soil Anchor Tie-Down, Driven Toggle	Set	18	1,500.00 0.57%	275.00 275.00 0.08%	1,091.67 2,000.00 0.57%	2,000.00 1,000.00 0.27%	5,943,070
2017 06	Tok Junction Airport Surface Maintenance (47137/64361/4889) 3 Bids Tendered	P-650a Soil Anchor Tie-down, Driven Toggle or Helical Screw	Set	18	1,000.00 2.29%	610.00 610.00 1.81%	1,236.67 1,500.00 3.96%	1,600.00 1,600.00 4.13%	607,677

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 74 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 09	Lake Hood Seaplane Base Lake Hood Bank Stabilization (31333/50920/4889) 8 Bids Tendered	P-650a Soil Anchor Tie-down, Screw	Set	59	1,000.00 2.75%	152.00 152.00 0.42%	558.38 1,200.00 2.75%	1,200.00 550.00 1.22%	2,111,536
2011 02	Manley Airport Relocation (32893/61564/54) 10 Bids Tendered	P-650a.1 Soil Anchor Tie Downs	Set	3	1,000.00 0.03%	354.00 600.00 0.02%	1,330.90 1,290.00 0.03%	2,500.00 354.00 0.01%	11,049,742
2010 03	Lake Louise Airport Improvements, Stage I I (26219/62331/2672) 16 Bids Tendered	P-650a.1 Soil Anchor Tie-Down	Set	4	450.00 0.08%	235.00 456.14 0.14%	1,094.26 750.00 0.23%	4,827.51 1,600.00 0.45%	1,289,610
2011 02	Manley Airport Relocation (32893/61564/54) 10 Bids Tendered	P-650a.n2 Soil Anchor Tie Downs	Set	4	1,000.00 0.03%	500.00 600.00 0.02%	1,159.80 1,300.00 0.05%	2,565.00 608.00 0.02%	11,049,742
2012 09	Kotzebue Airport And Safety Area Improvements - Stage I I I (38453/63851/0) 3 Bids Tendered	P-650a.n2 Soil Anchor Tie-Down	Set	7	1,400.00 0.03%	500.00 2,100.00 0.05%	1,633.33 500.00 0.01%	2,300.00 2,300.00 0.05%	30,931,995
2016 09	Galena Airport Improvements (46151/63175/4889) 2 Bids Tendered	P-650a.n2 Soil Anchor Tie-down [Driven Toggle]	Set	24	800.00 0.14%	500.00 500.00 0.07%	1,000.00 1,500.00 0.15%	1,500.00 0.00 0.00%	16,756,736
2011 07	Deadhorse Airport Rehabilitation (33614/63626/54) 5 Bids Tendered	P-650a.n3 Soil Anchor Tie-down	Set	8	1,000.00 0.03%	1,000.00 1,000.00 0.04%	2,168.00 1,850.00 0.06%	4,800.00 1,400.00 0.04%	20,991,815
2017 08	Bethel Airport Improvements (47294//0) 3 Bids Tendered	P-650c Temporary Tie-down	Set	20	375.00 0.11%	290.00 1,200.00 0.33%	830.00 1,000.00 0.22%	1,200.00 290.00 0.06%	7,289,947
2015 03	Lake Hood A-B Parking Rehabilitation (44353/54465/4891) 4 Bids Tendered	P-650c Temporary Tie-down	Set	91	350.00 0.58%	270.00 270.00 0.44%	392.50 600.00 0.91%	600.00 350.00 0.53%	5,589,266
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	P-650c TEMPORARY TIE-DOWN	SET	15	2,000.00 0.27%	700.00 1,450.00 0.22%	1,075.00 700.00 0.09%	1,450.00 0.00 0.00%	9,826,116
2015 03	Lake Hood A-B Parking Rehabilitation (44353/54465/0) 4 Bids Tendered	P-650d Soil Anchor Tie-down (Additional Depth)	Linear Foot	200	30.00 0.11%	80.00 95.00 0.34%	90.00 100.00 0.33%	100.00 85.00 0.28%	5,589,266
2014 08	Psg - Airport Apron And Taxiway Pavement Rehabilitation (42866/68261/0) 3 Bids Tendered	P-650d Tie-Down Removal	Lump Sum	1	2,000.00 0.05%	1,050.00 1,200.00 0.04%	5,750.00 15,000.00 0.48%	15,000.00 1,050.00 0.03%	2,987,200

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)------ 74 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	P-650d TIE-DOWN REMOVAL	LUMP SUM	1	15,000.00 0.14%	13,500.00 13,500.00 0.14%	14,250.00 15,000.00 0.13%	15,000.00 0.00 0.00%	9,826,116
2017 08	Bethel Airport Improvements (47294//0) 3 Bids Tendered	P-650e Remove Tie-down	Set	128	188.00 0.34%	90.00 300.00 0.53%	213.33 250.00 0.36%	300.00 90.00 0.12%	7,289,947
2018 05	Birchwood Airport Taxiway & Apron Reconstruction (48296//5395) 3 Bids Tendered	P-650e Remove Tie-down	Set	182	750.00 2.44%	100.00 100.00 0.40%	166.67 125.00 0.45%	275.00 275.00 0.97%	4,554,838
2018 05	Birchwood Airport Taxiway & Apron Reconstruction (48296//0) 3 Bids Tendered	P-650z Soil Anchor Tie-down, Driven Toggle	Contingent Sum	1	20,000.00 0.36%	20,000.00 20,000.00 0.44%	20,000.00 20,000.00 0.40%	20,000.00 20,000.00 0.39%	4,554,838